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Table of Contents 
 
Invitation for Prequalification (IFP) 
 

An “Invitation for Prequalification” form is provided at the beginning of the 

Prequalification Documents for information and for approval/consent. This 

volume will not be involved in the PQ Document when announcement. 

 

PART 1. PREQUALIFICATION PROCEDURES 
 

Section I. Instructions to Applicants (ITA) 
 

This Section specifies the procedures to be followed by Applicants in the 

preparation and submission of their Applications for Prequalification (AFPs). 

Information is also provided on opening and evaluation of AFPs. Section I 

contains provisions that are to be used without modification. 

 
Section II. Prequalification Data Sheet (PDS) 
 

This Section consists of provisions that are specific to this prequalification 

and supplement the information or requirements included in Section I, 

Instructions to Applicants. 

 
Section III. Qualification Criteria and Requirements 
 

This Section contains the methods, criteria, and requirements to be used to 

determine how Applicants shall be prequalified and later invited to bid. 

 
Section IV. Application Forms 
 

This Section contains the Application Submission Form and all the forms 
required to be submitted with the application. 

 
Section V. List of Eligible Countries of Japanese ODA Loans 
 

This Section contains information in respect of eligible countries under 

Japanese ODA Loans. 

PART 2. WORKS REQUIREMENTS 

Section VI. Scope of Works 
 

This Section includes a summary description, delivery and completion 

schedules, technical specifications and index plans/site photos of the Works 

subject of this prequalification. 
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Invitation for Prequalification (IFP) 
 

 18
th
 November, 2011 

Country: INDIA 

Loan Agreement No.：ID-P209 

DEDICATED FREIGHT CORRIDOR PROJECT (WESTERN CORRIDOR PHASE-1) 
Design Build Lump Sum Contract 

for 

Civil, Building and Track Works Packages 1 and Package 2 

Invitation for Prequalification No: 2010/WC/Ph.I/PQ 
ICB Nos. CT P-1 and CT P-2 

1.  The President of India has received a Loan from Japan International Cooperation Agency 
toward the cost of the DEDICATED FREIGHT CORRIDOR PROJECT (WESTERN 
CORRIDOR PHASE-1) signed on 31 March 2010.  It is intended that part of the proceeds 
of this Loan will be applied to eligible payments for which this Invitation for Prequalification 
is issued. Bidding will be governed by JICA‟s eligibility rules and procedures. 

 
2.  The Dedicated Freight Corridor of India Limited (DFCCIL) (hereinafter referred to as “the 

Employer”) intends to prequalify contractors and/or firms for Civil, Building and Track 
Works Contract Packages 1 and Package 2.

 

 

It is intended to first carryout work between Ikbalgarh and Rewari in a length of 625 km 
of Phase 1 of the Western Dedicated Freight Corridor, between Vadodara and Rewari 
out of the total length of 922km and is to be constructed as double line electrified track 
with 2 x 25 kV AC, 50 Hz, overhead catenary system, capable of operating at a 
maximum train speed of 100km/h with an initial axle load of 25.0 tonnes. Formation and 
bridge structure are to be provided for 32.5 tonnes axle load and track structure for 25 
tonnes axle load. 
 
Ikbalgarh – Rewari stretch is located along Palanpur – Phulera and Phulera – Rewari 
lines of North Western Railway. Detour is planned at Phulera city for around 7 km 
length. The proposed alignment between Ikbalgarh - Rewari is located on east side of 
existing IR. The proposed alignment of DFC is passing generally parallel to the existing 
IR network between Ikbalgarh and Rewari. The alignment of DFC is taking detour to 
avoid city congestion at Phulera. Almost 90% of the proposed DFC alignment is 
passing parallel to existing IR network and 10% of the alignment is passing through 
detours. 
 
The Contractor shall undertake the design, construction, manufacture, supply, 
installation, testing and commissioning of the Civil, Structures, Buildings and Track 
works including and without limitation, the design, construction and removal of any 
Temporary Works. 
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Major Structural Features with approximate details are tabulated below at 

present 

Structure Packege-1:  
283 km 

(Rewari – Ajmer) 

Package-2:  
342 km 

(Ajmer –  Ikbalgarh) 

1. Civil Works   

- Cutting  1.72 X 106 cum 1.24 X 106 cum 

- Embankment 8.63 X 106 cum 10.47 X 106 cum 

- Blanket 2.22 X 106 cum 2.92 X 106 cum 

- Subgrade 3.04 X 106 cum 4.31 X 106 cum 

- Important bridges  - 11 nos.  
(total length 2326m) 

- Viaduct 1 no.  
(total length 1108m) 

- 

- Major bridge 15 nos.  
(total length 678 m) 

83 nos.  
(total length3487m) 

- Rail flyover 3 nos. 1 nos. 

- Minor bridge 270 nos.  
(total length 737m) 

505 nos. 
(total length 2384m) 

- ROB*1 4 nos. 2 nos. 

- RUB*2 75 nos. 60 nos. 

- Railway crossing 109 nos. 80 nos. 

2. Building Works (Approximate Area 
15,500 sqm) 

(Approximate Area 
18,200 sqm) 

- Junction Station 3 locations 
(Approximate Area 

6900 sqm) 

1 location 
(Approximate Area 

2,900 sqm) 

- Crossing Station 6 locations 
(Approximate Area 

8,600 sqm) 

10 locations 
(Approximate Area 

15,300 sqm) 

- Maintenance Depot, 
MMU, Sub-Depots etc. 

At Junction and 
Crossing Stations 

At Junction and 
Crossing Stations 

- Quarters & Offices At Junction and 
Crossing Stations 
(Approximate Area 

33,000 sqm)  

At Junction and 
Crossing Stations 
(Approximate Area 

34,000 sqm)  

- Operation Control 1 location (tentative) - 

3. Track Works   

- Ballast 1.55x106 cu.m 1.87 x106 cu.m 

- Route Km  283 km 342 km 

Note: *1; Road-over-bridge (overpass), *2; Road-under-bridge (underpass) 
 

3.  The expected schedule of the bidding process shall be as under : 

a) Invitation of Pre-qualification (IFP) : 18-11-2011 

b) Invitation of Bids                             : 10-02-2012 
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c) Submission of Bids (by Bidders)    : 09-03-2012 

d) Construction Period                       :  208 weeks 

  
4. 

 
 
 
 
 
 
 
 
 
 
 
 

4.1 

 "Prequalification will be conducted through prequalification procedures specified in the 
Guidelines for Procurement under Japanese ODA Loans, March 2009. Further, Eligible 
Nationality for an Applicant and all partners constituting the Applicant shall be the 
following;  

 
(a) Japan in the case of the prime contractor; and 
(b) All countries and areas in the case of sub-contractor(s). 
 
Further, with regard to the above, in case where the prime contractor is a joint venture, such 
joint venture will be eligible provided that the nationality of the lead partner is Japan, that the 
nationality of the other partners is Japan and/or India and that the total share of work of 
Japanese partners in the joint venture is more than fifty percent (50%) of the contract 
amount" 
Procurement of the following components from Japan is mandatory under this Package 
(Refer Section V – List of Eligible Countries of Japanese ODA Loans); 
 
 Head Hardened Rails for the entire stretch of Main Line and Points & Crossings 

 
5.  Interested eligible Applicants may obtain further information from and inspect the 

Prequalification Documents at the address given below, from 11:00 to 17:00 hours (Indian 
Standard Time) on business working days only during 18

th
 November, 2011 to 20

th
 

December, 2011.
 

 
6.  A complete set of the Prequalification Document may be purchased by interested 

Applicant(s) on the submission of a written application to the address below during 11:00 
hours to 17:00 hours on any working day, upon payment of a nonrefundable fee of Rs. 
10,000 or US$ 225 in the form of Demand Draft in favour of “Dedicated Freight Corridor 
Corporation of India Ltd. from any Scheduled Commercial Bank in India and payable at 
New Delhi. The Prequalification Document will be available for sale from 18

th
 November, 

2011 and up to 12:00 hours  on 28
th
 December, 2011. 

 
If the Applicant desires that the Prequalification Document be sent by post / courier 
service, then an additional charge of Rs. 1,000 for inland delivery and Rs. 4,500 or 
US$ 100 for overseas delivery shall also be paid along with fee stated above. The request 
for sending the Prequalification Document by post / courier service must be received at the 
address below with requisite fee before 20

th
 December, 2011.  

 
7.  Applications for prequalification should be submitted in sealed envelopes, delivered to the 

address below by 28
th
 December, 2011 at 15:00 hours (Indian Standard Time), and be 

clearly marked “Application to Prequalify for DEDICATED FREIGHT CORRIDOR 
PROJECT (REWARI – IKBALGARH SECTION OF WESTERN CORRIDOR PART 
PHASE-1), Civil, Building and Track Works [insert contract package number(s) Viz. CTP-1 
or CTP-2 or Both].” 

 

８.  PQ Document in pdf file will be available in Home Page of DFCCIL as shown below. 
HP: https://dfccil.org 

 

９.  Prequalification Document will be available at the address mentioned below with CD-ROM 

https://dfccil.org/
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  including Forms in Microsoft Word version at the cost of Rs. 10,000 (Rs. Ten thousand 
only) or US$ 225. 

 
10. 

 
 

 

The applicants who download the PQ Document from DFCCIL website will be required to 
deposit the requisite fee, as specified above, at the address mentioned below towards the 
cost of PQ Documents before the submission of their PQ Application. The PQ Application(s) 
if submitted without the requisite fee will not be considered and rejected outrightly. 
  

11. 
 
 

 

Interested eligible Applicants who have purchased the PQ Document are invited to attend a 
Pre-PQ Conference to be held at Venue below on 02

nd
 December, 2011 at the following 

address: 
 
Venue: Room No. 416, 4

th
 Floor, Pragati Maidan Metro Station, New Delhi - 110001 

Time: 11:00 hours (Indian Standard Time) 
 
Participation to this Pre-PQ Conference is not a mandatory requirement for prequalification. 
 
Based on the clarifications provided by DFCCIL during the previous Pre-qualification 
process during March-June 2011, Frequently Asked Questions (FAQs) and their responses 
from DFCCIL is also enclosed herewith along with the PQ Document for general reference 
of the prospective Applicants. These do not form part of the PQ document and are for the 
purpose of general understanding only. However a questionnaire Form will be delivered to 
the Applicant‟s Representatives participating in the Pre-PQ Conference. Answers will be 
delivered to all Representatives within seven (7) days after the Conference by e-mail. The 
answers shall also be available in Home Page of DFCCIL as shown above. 
  

Dedicated Freight Corridor Corporation India Ltd. 
Mr. Dhanesh Gupta 
Position ; GGM/PWC 
Room No. 505 
5th Floor, Pragati Maidan, Metro Station Building, New Delhi – 110001, INDIA 
Tel: +91-11-2337-9815, Fax : +91-11-2345-4701 
e-mail: scc@dfcc.co.in 
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Section I. Instructions to Applicants 

 
 

Notes on Instructions to Applicants (ITA) 
 
Section I, Instructions to Applicants (ITA) specifies the procedures that regulate the 
prequalification process. The ITA contains standard provisions that have been designed to remain 
unchanged from JICA Sample Prequalification Document.  
 
The ITA refers those clauses that need to be complemented to suit the conditions of a particular 
prequalification process to the Prequalification Data Sheet (PDS) for this Project; the PDS 
provides such additional information. 
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A. General 

1.  Scope of 
Application 

1.1 In connection with the Invitation for Prequalification indicated in 
Section II, Prequalification Data Sheet (PDS), the Employer, as 
defined in the PDS, issues these Prequalification Documents (PD) to 
Applicants interested in bidding for the Works described in Section VI, 
Scope of Works.  The reference identification number of the contract, 
if any, is provided in the PDS. 

2.  Source of 
Funds 

2.1 The Borrower indicated in the PDS has received a Japanese ODA 
Loan from Japan International Cooperation Agency (hereinafter 
referred to as “JICA”), with the number, in the amount, and on the 
signed date of the Loan Agreement indicated in the PDS, towards 
the cost of the project named in the PDS.  The Borrower intends to 
apply a portion of the proceeds of the loan to eligible payments under 
the contract(s) resulting from the bidding for which this 
prequalification is conducted.  

2.2 Disbursement of a Japanese ODA Loan by JICA will be subject, in all 
respects, to the terms and conditions of the Loan Agreement, 
including the disbursement procedures and “Guidelines for 
Procurement under Japanese ODA Loans”.  No party other than the 
Borrower shall derive any rights from the Loan Agreement or have any 
claim to loan proceeds. 

2.3 The above Loan Agreement will cover only part of the project cost. As 
for the remaining portion, the Borrower will take appropriate measures 
for finance. 

3.  Fraud and 
Corruption 

3.1 It is JICA‟s policy to require that Bidders and Contractors, as well as 
Borrowers under contracts funded with Japanese ODA Loans and 
other Japanese ODA, observe the highest standard of ethics during 
the procurement and execution of such contracts.  In pursuance of this 
policy, JICA: 

(a) will reject a proposal for award if it determine that the Bidder 
recommended for award has engaged in corrupt or fraudulent 
practices in competing for the contract in question; 

(b) will recognize a Bidder or Contractor as ineligible, for a period 
determined by JICA, to be awarded a contract funded with 
Japanese ODA Loans if it at any time determines that the Bidder 
or the Contractor has engaged in corrupt or fraudulent practices 
in competing for, or in executing another contract funded with 
Japanese ODA Loans or other Japanese ODA. 

4.  Eligible 
Applicants 

4.1 An Applicant may be a single entity or any combination of entities in 
the form of joint venture or association (JVA) with the formal intent, as 
evidenced by a letter of intent, to enter into an agreement or under an 
existing agreement. In the case of a JVA,  

(a) unless otherwise specified in the PDS, all partners shall be 
jointly and severally liable for the execution of the Contract in 
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accordance with the Contract terms, and 

(b) the JVA shall nominate a Representative who shall have the 
authority to conduct all business for and on behalf of any and all 
the partners of the JVA during the prequalification process and, 
in the event the JVA is prequalified, during the bidding process, 
and in the event the JVA is awarded the Contract, during 
contract execution. 

 4.2 An Applicant and all partners constituting the Applicant shall be from 
an eligible source country as listed in Section V, List of Eligible 
Countries of Japanese ODA Loans. 

 4.3 An Applicant shall not have a conflict of interest.  All Applicants found 
to have a conflict of interest shall be disqualified from participating in 
this prequalification process.  An Applicant may be considered to 
have a conflict of interest with one or more parties in this 
prequalification process if: 

(a) an Applicant has been engaged by the Employer to provide 
consulting services for the preparation related to procurement 
for or implementation of the project; 

(b) an Applicant is any of its associates/affiliates (inclusive of parent 
firms) mentioned in subparagraph (a) above; or 

(c) an Applicant lends, or temporarily seconds its personnel to firms 
or organizations which are engaged in consulting services for 
the preparation related to procurement for or implementation of 
the project, if the personnel would be involved in any capacity on 
the same project. 

 4.4 An Applicant shall submit only one application in the same 
Prequalification process, either individually as an Applicant or as a 
partner of a JVA.  An Applicant who submits, or participates in, more 
than one application will cause all the applications in which the 
Applicant has participated to be disqualified.  No Applicant can be a 
subcontractor while submitting an application individually or as a 
partner of a JVA in the same Prequalification process.  A 
subcontractor in any application may participate in more than one 
application, but only in that capacity. 

 4.5 An Applicant, that has been determined to be ineligible by JICA in 
accordance with ITA 3, shall not be eligible to be awarded a contract. 

 4.6 Applicants shall provide such evidence of their continued eligibility 
satisfactory to the Employer, as the Employer shall reasonably 
request. 

5.  Eligible Goods 
and Related 
Services 

5.1 All Goods and related services to be supplied under the Contract to 
be financed by JICA shall have their origin in any country in 
accordance with Section V, List of Eligible Countries of Japanese 
ODA Loans. 
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B. Contents of the Prequalification Documents 

6.  Sections of 
Prequalifica-
tion 
Documents 

6.1 The documents for the prequalification of Applicants (hereinafter 
referred to as “Prequalification Documents”) consist of parts 1 and 2 
which comprise all the sections indicated below, and should be read 
in conjunction with any Addendum issued in accordance with ITA 8. 

 
 PART 1 Prequalification Procedures 

 Section I. Instructions to Applicants (ITA) 

 Section II. Prequalification Data Sheet (PDS) 

 Section III. Qualification Criteria and Requirements 

 Section IV. Application Forms 

 Section V. List of Eligible Countries of Japanese ODA Loans 

PART 2 Works Requirements 

 Section VI. Scope of Works 

 6.2 The “Invitation for Prequalification” issued by the Employer is not part 
of the Prequalification Documents.   

 6.3 The Employer accepts no responsibility for the completeness of the 
Prequalification Documents and its addenda unless they were 
obtained directly from the Employer. 

 6.4 The Applicant is expected to examine all instructions, forms, and 
terms in the Prequalification Documents and to furnish all information 
or documentation required by the Prequalification Documents. 

 6.5 General information on the climate, hydrology, topography, access to 
site, transportation and communications facilities, medical facilities, 
project layout, expected construction period, and other services and 
facilities to be provided by the Employer is furnished in Section VI, 
Scope of Works. 

7. Clarification of 
Prequali-
fication 
Documents 

7.1 A prospective Applicant requiring any clarification of the 
Prequalification Documents shall contact the Employer in writing at 
the Employer‟s address indicated in the PDS. The Employer will 
respond in writing to any request for clarification provided that such 
request is received no later than fourteen (14) days prior to the 
deadline for submission of applications. The Employer shall forward 
copies of its response to all Applicants who have acquired the 
Prequalification Document directly from the Employer including a 
description of the inquiry but without identifying its source. Should the 
Employer deem it necessary to amend the Prequalification Document 
as a result of a clarification, it shall do so following the procedure 
under ITA 8 and in accordance with the provisions of ITA 17.2. 

8.  Amendment of 
Prequalifica-

8.1 At any time prior to the deadline for submission of applications, the 
Employer may amend the Prequalification Documents by issuing 
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tion 
Documents 

addenda. 

 8.2 Any addendum issued shall be part of the Prequalification Documents 
and shall be communicated in writing to all who have obtained the 
Prequalification Documents from the Employer. 

 8.3 To give prospective Applicants reasonable time to take an addendum 
into account in preparing their applications, the Employer may, at its 
discretion, extend the deadline for the submission of applications. 

 
C. Preparation of Applications 

9.  Cost of 
Applications 

9.1 The Applicant shall bear all costs associated with the preparation and 
submission of its application.  The Employer shall in no case be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the prequalification process. 

10. Language of 
Application 

10.1 The application as well as all correspondence and documents relating 
to the prequalification exchanged by the Applicant and the Employer, 
shall be written in the language specified in the PDS.  Supporting 
documents and printed literature that are part of the application may 
be in another language, provided they are accompanied by an 
accurate translation of the relevant passages in the language 
specified in the PDS, in which case, for purposes of interpretation of 
the application, the translation shall govern. 

11. Documents 
Comprising 
the 
Application 

11.1 The application shall comprise the following:  

(a) Application Submission Form, in accordance with ITA 12; 

(b) documentary evidence establishing the Applicant‟s eligibility to 
prequalify, in accordance with ITA 13; 

(c) documentary evidence establishing the Applicant‟s 
qualifications, in accordance with ITA 14; and 

(d) any other document required as specified in the PDS. 

12. Application 
Submission 
Form 

12.1 The Applicant shall prepare an Application Submission Sheet using 
the form furnished in Section IV, Application Forms.  This Form must 
be completed without any alteration to its format. 

13. Documents 
Establishing 
the Eligibility 
of the 
Applicant 

13.1 To establish its eligibility in accordance with ITA 4, the Applicant shall 
complete the eligibility declarations in the Application Submission 
Form and Forms ELI (eligibility) 1.1 and 1.2, included in Section IV, 
Application Forms. 
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14. Documents 
Establishing 
the 
Qualifications 
of the 
Applicant 

14.1 To establish its qualifications to perform the contract(s) in accordance 
with Section III, Qualification Criteria and Requirements, the Applicant 
shall provide the information requested in the corresponding forms 
included in Section IV, Application Forms. 

15. Signing of the 
Application 
and Number 
of Copies 

15.1 The Applicant shall prepare one original of the documents comprising 
the application as described in ITA 11 and clearly mark it “ORIGINAL”.  
The original of the application shall be typed or written in indelible ink 
and shall be signed by a person duly authorized to sign on behalf of 
the Applicant. 

15.2 The Applicant shall submit copies of the signed original application, in 
the number specified in the PDS, and clearly mark them “COPY”.  In 
the event of any discrepancy between the original and the copies, the 
original shall prevail. 

 
D. Submission of Applications 

16. Sealing and 
Identification 
of 
Applications 

 

16.1  The Applicant shall enclose the original and the copies of the 
application in a sealed envelope that shall: 

(a)  bear the name and address of the Applicant; 

(b)  be addressed to the Employer, in accordance with ITA 17.1; and 

(c)  bear the specific reference identification number of this 
prequalification process, if any, indicated in PDS 1.1. 

 16.2 The Employer will accept no responsibility for not processing any 
envelope that was not identified as required. 

17. Deadline for 
Submission of 
Applications 

17.1 Applicants may always submit their applications by mail or by hand.  
Applications shall be received by the Employer at the address and no 
later than the deadline indicated in the PDS.  A receipt will be given 
for all applications submitted. 

 17.2 The Employer may, at its discretion, extend the deadline for the 
submission of applications by amending the Prequalification 
Documents in accordance with ITA 8, in which case all rights and 
obligations of the Employer and the Applicants subject to the previous 
deadline shall thereafter be subject to the deadline as extended. 

18. Late 
Applications 

18.1 The Employer reserves the right to accept or reject late applications. 

19. Opening of 
Applications 

19.1 The Employer shall prepare a record of the opening of applications 
that shall include, as a minimum, the name of the Applicant. A copy of 
the record shall be distributed to all Applicants. 
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E. Procedures for Evaluation of Applications 

20. Confidential-
ity 

20.1 Information relating to the evaluation of applications, and 
recommendation for prequalification, shall not be disclosed to 
Applicants or any other persons not officially concerned with such 
process until the notification of prequalification is made to all 
Applicants. 

 20.2 From the deadline for submission of applications to the time of 
notification of the results of the prequalification in accordance with ITA 
28, any Applicant that wishes to contact the Employer on any matter 
related to the prequalification process, may do so but only in writing. 

21. Clarification 
of 
Applications 

21.1 To assist in the evaluation of applications, the Employer may, at its 
discretion, ask any Applicant for a clarification of its application which 
shall be submitted within a stated reasonable period of time.  Any 
request for clarification and all clarifications shall be in writing. 

 21.2 If an Applicant does not provide clarifications of the information 
requested by the date and time set in the Employer‟s request for 
clarification, its application may be rejected. 

22. Responsive-
ness of 
Applications 

22.1 The Employer may reject any application which is not responsive to 
the requirements of the Prequalification Documents. 

23. Subcontrac-
tors 

23.1 Applicants planning to subcontract any of the key activities indicated 
in Section III, Qualification Criteria and Requirements, shall specify 
the activity(ies) or parts of the Works to be subcontracted in the 
Application Submission Form.  Applicants shall clearly identify the 
proposed specialist subcontractor(s) in Forms ELI-1.2 and EXP 
(experience)-4.2(b) in Section IV, Application Forms.  Such proposed 
specialist subcontractor(s) shall meet the corresponding qualification 
requirements specified in Section III, Qualification Criteria and 
Requirements. 

 23.2  At this time, the Employer does not intend to execute certain specific 
parts of the Works by subcontractors selected in advance by the 
Employer (Nominated Subcontractors) unless otherwise stated in 
the PDS. 
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F. Evaluation of Applications and Prequalification of Applicants 

24. Evaluation of 
Applications 

24.1 The Employer shall use the factors, methods, criteria, and 
requirements defined in Section III, Qualification Criteria and 
Requirements to evaluate the qualifications of the Applicants.  The 
use of other methods, criteria, or requirements shall not be permitted.  
The Employer reserves the right to waive minor deviations in the 
qualification criteria if they do not materially affect the capability of an 
Applicant to perform the contract. 

 24.2 Only the qualifications of subcontractors that have been identified in 
the application may be considered in the evaluation of an Applicant. 
However, the general experience and financial resources of 
subcontractors may not be added to those of the Applicant for 
purposes of prequalification of the Applicant. 

 24.3 Unless otherwise indicated in the PDS, this prequalification shall 
be for a single contract. 

25. Employer’s 
Right to 
Accept or 
Reject 
Applications 

25.1 The Employer reserves the right to accept or reject any application, 
and to annul the prequalification process and reject all applications at 
any time, without thereby incurring any liability to Applicants. 

26. Prequalifica-
tion of 
Applicants 

26.1 All Applicants, whose applications have been determined to be 
substantially responsive to the requirements of the Prequalification 
Documents and who have met or exceeded (“passed”) the specified 
threshold criteria, shall be prequalified by the Employer. 

27. Notification of 
Prequalifica-
tion 

27.1 Once the Employer has completed the evaluation of the applications, 
it shall notify all Applicants in writing of the names of those Applicants 
who have been prequalified. 

28. Invitation for 
Bids 

28.1 Promptly after the notification of the results of the prequalification, the 
Employer shall invite bids from all the Applicants that have been 
prequalified. 

 28.2 Bidders may be required to provide a Bid Security acceptable to the 
Employer in the form and an amount to be specified in the Bidding 
Documents, and the successful Bidder shall be required to provide a 
Performance Security to be specified in the Bidding Documents. 

29. Changes in 
Qualifications 
of Applicants 

29.1 Any change in the structure or formation of an Applicant after being 
prequalified in accordance with ITA 26 and invited to bid shall be 
subject to a written approval of the Employer prior to the deadline for 
submission of bids.  Any such changes shall be submitted to the 
Employer not later than fourteen (14) days after the date of the 
Invitation for Bids. Such approval shall be denied if as a consequence 
of the change; 
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(a) the prequalified Applicant, after the change, no longer 
substantially meets the qualification criteria set forth in Section 
III, Qualification Criteria and Requirements; or 

(b) in the opinion of the Employer, a substantial reduction in 
competition may result. 
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Section II. Prequalification Data Sheet 

 
Notes on Prequalification Data Sheet (PDS) 

 
Section II, Prequalification Data Sheet (PDS) contains information and provisions that are specific 
to a particular prequalification process.  The PDS only specify the information that the 
corresponding ITA requests be specified in the PDS 
 
To facilitate the preparation of the PDS, its clauses are numbered with the same numbers as the 
corresponding ITA clauses.  
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A. General 

ITA 1.1 The reference identification numbers and names of this Invitation for Prequalification is:   

ICB Nos.: CT P-1 and CT P-2 

ITA 1.1 The name of the Employer is:  

Dedicated Freight Corridor of India Limited 
(A Government of India Enterprise) 

ITA 1.1 The names, number and identification of the slices/ packages comprising this contract is:  

Civil, Building and Track Works Package 1 (CT P-1) 

Civil, Building and Track Works Package 1: Design and construction of civil, building and track 
works for Double Line Railway involving formation in embankment/cuttings, bridges, 
structures, junction stations, crossing stations, road level crossings, sign boards, buildings, 
ballast on formation, track works, integration with Indian Railway System including testing and 
commissioning on Design-Build (DB) with Lump Sum (LS) Price basis for Rewari – Ajmer 
Section (approx. 283 route km) of Western Dedicated Freight Corridor. 

Civil, Building and Track Works Package 2 (CT P-2) 

Civil, Building and Track Works Package 2: Design and construction of civil, building and track 
works for Double Line Railway involving formation in embankment/cuttings, bridges, 
structures, junction stations, cross stations, road level crossings, sign boards, buildings, 
ballast on formation, track works, integration with Indian Railway System including testing and 
commissioning on Design-Build (DB) with Lump Sum (LS) Price basis for Ajmer – Ikbalgarh 
Section (approx. 342 route km) of Western Dedicated Freight Corridor. 

ITA 2.1 The name of the Borrower is:  

The President of India 

ITA 2.1 The number of the Loan Agreement is  ID-P209 

The amount of a Japanese ODA Loan is:  Ninety billion Two hundred Sixty Two million 
Japanese Yen (JPY 90,262,000,000) 

The signed date of the Loan Agreement is:  31 March 2010 

ITA 2.1 The name of the Project is:  

Dedicated Freight Corridor Project (Western Corridor Phase-1) 

ITA 3 Supplement with the following  

Bidder / Contractor would include the prime contractor, partners in a Joint Venture or 
association, sub contractors and sub consultant 
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ITA 4.1 The ITA 4.1 shall be replaced with the following 

For the purpose of this pre-qualification document the following definition shall apply: 

„Applicant‟ : It is the collective single entity consisting of  „Prime Contractor‟ with  its 
„Sub-contractor(s) &, Sub-consultants‟  

„Prime Contractor‟ may be single entity or „a joint venture or partner in JV‟ or „association 
or its member‟  excluding Sub Contractor‟ & Sub Consultants  with the formal intent, as 
evidenced by a letter of intent, to enter into an agreement or under an 
existing/pre-existing  agreement 

„Partners‟ :  Prime Contractor or in case where the Prime Contractor is a joint venture or 
association , „Partners‟ would include all the constituent members of the joint venture or 
association.  

 „Authorised Signatory‟: For the purpose of this pre-qualification, the Authorised 
Signatory shall mean the person authorized to sign on behalf of Partner / Sub-contractor/ 
Sub consultant  under a Power of Attorney and supported by a resolution from the 
respective Board of Directors. 

(a) In case of joint venture or association, all the constituent members of joint venture 
or association shall be jointly and severally liable for the execution of the Contract 
in accordance with the Contract terms  

(b) The joint venture or association shall nominate one Representative who shall 
have the authority to conduct all business for and on behalf of any and all the 
partners of the joint venture or association during the prequalification process 
and, in the event the joint venture or association is prequalified, during the 
bidding process, and in the event the joint venture or association is awarded the 
Contract, during contract execution. In this regard each of the joint venture or 
association Partners shall submit the Power of Attorney duly signed by their 
respective „Authorised Signatory‟ along with the Application for Pre-qualification. 

(c) The Power of Attorney, in respect of the „Authorized Signatory‟ of the respective 
Partners duly supported by their respective Board Resolution shall also be 
submitted along with the Application for pre-qualification. 

ITA 4.3 Supplement with the following  

As part of the Application for Pre-qualification, the Applicant shall submit an undertaking 
from each of the proposed Partners and Sub-contractors / Sub-consultants, duly signed by 
their Authorized Signatories, that they do not have any conflict of interest under the 
provisions of Clause ITA 4.3 (a), (b) & (c). 
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ITA 4.4 Replace  ITA 4.4  with the following : 

An applicant shall participate only in one application in the same Prequalification Process 
either individually as single entity (Prime Contractor) or as a Partner of a joint venture or 
association. An applicant as a Single entity (a Prime Contractor)  or JV/Association Partner  
who submits, or participates in, more than one application as the Prime Contractor will 
cause all the applications, in which the entity has participated, to be disqualified. No 
applicant as a Single entity (a Prime Contractor) or JV/Association Partner  can be a 
Sub-contractor or Sub-consultant while submitting an application under the same 
Pre-qualification process. A Sub Contractor / Sub consultant in any application may 
participate in more than one application but only in that capacity. 

 

ITA 4.7 

The following clause shall be added after ITA 4.6 

The Applicant shall be considered in-eligible if any of its Partners and / or Sub Contractors / 
Sub Consultants included in the Application for Prequalification has been banned for 
business with Ministry of Railways along with any of its attached and subordinate offices 
through an order issued by  Ministry of Railways as per list available on Web site 
( http://www.indianrailways.gov.in/railwayboard ) of Civil Engg. Directorate of Railway 
Board pertaining to Banning of Business, with the Banning being valid as on the last date of 
submission the PQ Application.  

The Applicant / each partner of the joint venture or association including the proposed 
sub-contractors, sub-consultants shall submit an undertaking to this effect duly signed by 
their authorized signatory along with the Application for prequalification.  

B. Contents of the Prequalification Documents 

ITA 7.1 For clarification purposes only, the Employer's address is: 

Attention: Mr. Dhanesh Gupta 
Floor/Room number: Room No. 505, 5th Floor, Pragati Maidan, Metro Station Building 
City: New Delhi 
ZIP Code: 1100011 
Country: INDIA 
Telephone: +91-11-2337-9815 
Facsimile number: +91-11-2345-4701 
Electronic mail address: scc@dfcc.co.in 
 
Any clarification shall be submitted to the above address not later than twenty-one (21) 
days prior to the deadline of submission of application. 
 
A copy of queries, together with the answers of DFCCIL will be issued not later than ten (10) 
days before the closing date of the Prequalification Application, to all Applicants who have 
purchased PQ Document. 
 

ITA 8.1 Any addendum will be issued not later than ten (10) days before the closing date of the 
Prequalification Application, to all Applicants who have purchased PQ Document. 
 

ITA 8.2 Any addendum to the Prequalification document shall also be uploaded on the web site of 
DFCCIL i.e. www.dfcc.org. 

http://www.indianrailways.gov.in/railwayboard
mailto:scc@dfcc.co.in
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C. Preparation of Applications 

ITA 10.1 The language of the application as well as of all correspondence is: English 

ITA 11.1 
(d) 

The Applicant shall submit with its application, the following additional documents: 

1. Soft Copy of the PQ Application on one (1) set of a compact disc(s) in a non editable 
format. The compact disc shall bear the signature of the Authorized Signatory of the 
Applicant in indelible ink. 

2. .Submission of letter of intent  (LOI) or  joint venture / association agreement  at the PQ 
stage , 

(i) LOI needs to specify the following  

(a)  Identification of Lead Partner (from Japan) and endorsement about its  having  
maximum financial  stake amongst  the other Partners. 

(b) Total share of Japanese Partners being more than 50% of the Contract 
amount. 

(c) joint and several liabilities of all the Partners  

(d) LOI requires to be signed by authourised signatories of all the Partners. 

A format for LOI is enclosed at Form ELI 1.1 A  in Section –IV.  

(ii) In case of joint venture (JV) or association agreement, it  shall clearly bring out the 
role of each Partner of the joint venture or association in addition to the 
requirements as specified in  the LOI. However, submission of joint venture or 
association agreement  is not a mandatory requirement at Pre-qualification stage 
and same would be mandatory at the bidding stage. 

3.  An undertaking from each Sub-contractor / Sub-consultant proposed indicating its 
willingness to associate with the Applicant as a Sub-contractor/ Sub-consultant for  the 
particular activity against which his credentials have been offered by the Applicant in the 
application for the Prequalification. 
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ITA 14.1 The following para shall be added at the end of clause ITA 14.1 

The Applicant shall also submit Documentary evidence / Client‟s Certificates in support 
of the Applicant‟s claim of the Experience (General and Specific) in respect of each 
contract as included in Section IV, Application Forms In case of the works / financial  
situations involving foreign currencies, the same shall be converted to USD by first 
converting it to Japanese Yen and then to USD by applying the foreign exchange rate as 
specified in Section III : Qualification Criteria and Requirements.   

The experience certificate issued by the Engineer acting on behalf of the Client shall also 
be considered provided the documentary evidence, establishing the appointment of the 
said Engineer by the Client. is also submitted along with the experience certificate issued 
by the said Engineer, 

In case of PPP projects, the Concessionaire can give experience certificate in respect of 
the EPC/ Construction Contractor. However such certificate will need to be 
countersigned by the concerned Public Authority who has granted the concession 
clearly indicating the name, designation and official address of the signing authority. 

14.2  In addition to the details submitted by the Applicant in Section IV : Application Forms, the 
Applicant shall also prepare and submit a summary of his claimed experience vis-a-vis 
qualification  criteria requirements, clearly explaining  as to how the  Applicant is meeting 
the qualification requirements in respect of each of the key activities . The suggested 
format for the same is as under 

General Construction experience---- (4.1 of section III) 

 

Sl. 
no. 

Name of 
the 
Applican
t/Partner 

Name 
of the 
project 

Role of 
the 
partner 

Period  Reference page of the 
supporting document 

      

      

Specific Construction experience ---- (4.2(a) of section III) 

Sl. 
no. 

Name 
of the 
Applic
ant/Pa
rtner 

Name of 
the 
project 

Role of 
the 
partner 

Period  Contract 
amount  

(Million 
USD)  

Field 

(Railways, 
Highways
….) 

Whether 
Substantially 
completed / 
Taken  over  

Reference page of 
the supporting 
document 
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 Key Activity---- (4.2(b) , 4.3(a) & 4.3(b) of section III) 

  

Sl. 
no. 

Name of 
the 

Applicant/
Partner 

Name 
of the 
project 

Role of 
the 

partner 

Period Field 

(Railways, 

Highways,..) 

Whether 
Substantially 
completed / 
Taken  over 

Total 
quantity 

% 
share in 
case of 
work 

execute 
as JV 

partner 

Claimed 
qty 

Reference 
page of the 
supporting 
document 

           

           

           
 

ITA 15 The ITA 15.1 shall be replaced with the following 

The Applicant shall prepare one original of the documents comprising the application as 
described in ITA 11 and clearly mark it “ORIGINAL”. The original of the application shall 
be typed or written in indelible ink and shall be signed by the  Signatory Authorized  to 
sign on behalf of Applicant as defined in ITA 4.1 (b) PDS. 

In addition to this, all the documents pertaining to the information and experience, as 
claimed by the Applicant, shall also be signed by the Authorized Signatory of the 
respective  Partner / Sub-contractor/ Sub-consultant to whom the information and the 
claimed experience actually belongs to. 

ITA 15.2 In addition to the original, the number of copies to be submitted with the application is: three 
(3). 

ITA 15 Supplement ITA 15 with the following  

15.3    The Original and all the copies of Application shall be hard bound. Each page of the 
Application shall be serially numbered and indexed. 

D. Submission of Applications 

ITA 
16.3 

The Applicant shall clearly specify Contract Package Number on the covering Page of the 
Application Documents intending to apply for the following Packages: 

Civil, Building and Track Works Package 1 (CT P-1) 
Civil, Building and Track Works Package 2 (CT P-2) 
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ITA 17.1 For application submission purposes only, the Employer's address is: 

Attention: Mr. Dhanesh Gupta 
Floor/Room number: Room No. 505, 5th Floor, Pragati  Maidan, Metro Station Building 
City: New Delhi 
ZIP Code: 1100011 
Country: INDIA 
Telephone: +91-11-2337-9815 
Facsimile number: +91-11-2345-4701 
Electronic mail address: scc@dfcc.co.in 
The deadline for application submission is:  
Date: 28th December, 2011 
Time: 15:00 hours, Indian Standard Time (IST) 
 

E. Procedures for Evaluation of Applications 

ITA 
23.1 

The ITA 23.1shall be replaced with the following 

Applicants planning to subcontract key activity of Mechanised track laying as identified in 
4.2(b)(4) of Section III, Qualification Criteria and Requirements, shall specify in the 
Application Submission Form.  Applicants shall clearly identify the proposed specialist 
Subcontractor(s) in Forms ELI-1.2 and EXP (experience)-4.2(b) in Section IV: Application 
Forms.  Such proposed specialist Subcontractor(s) shall meet the corresponding 
qualification requirements specified in Section III: Qualification Criteria and 
Requirements. 

 

Applicant shall also clearly identify the proposed specialist subcontractor(s) in Form 4.3 (b) (if 
required) in respect of Design Experience. Such proposed specialist sub-contractor(s) shall 
meet the corresponding qualification requirements specified in Section III, Qualification 
Criteria and Requirements.  

ITA 
23.2 

At this time the Employer does not intend to execute certain specific parts of the Works by 
subcontractors selected in advance (Nominated Subcontractors). 

F. Evaluation of Applications and Prequalification of Applicants 

ITA 
24.1 

The Credentials of Associates, Parent Companies or Sister Companies shall not be 
considered unless they are part of  joint venture / association. 

Both in case of 100% owned SPVs as well as subsidiaries, with respect to (a) Technology 
(b) Financials and (c) Intellectual Property Rights, the parent company can aggregate 
these for the purpose of qualification criteria so long as the parent company prepares a 
consolidated balance sheet that includes the financials of these subsidiaries and SPVs. 

However, this will not be permitted in case of clause no. 4.2(b) of Section III i.e. 
experience in key activities undertaken by subsidiaries (including 100% SPVs) will not 
qualify as experience of Parent Company unless the subsidiaries (including 100% SPVs) 
are also part of the Consortiums /Joint Venture/Association. 

Rules for Rounding off Numerical Values : While evaluating the quantitative 
credentials of the Applicant, the decimal values shall be rounded off to the next higher 

mailto:scc@dfcc.co.in
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digit e.g a figure of say 14.1shall be rounded off to 15 for evaluation purpose.    

ITA 
24.3 

As stipulated in ITA 1.1, this prequalification exercise shall be for multiple contracts. The 
Employer will prequalify the Applicants for one package or both the packages  as per his 
Application. Applicants shall indicate in their applications for which package  they wish to be 
prequalified. 

ITA 29 Clause 29.1(a) to be replaced with 

“The pre-qualified Applicant, after the change, no longer meets the qualification criteria set 
forth in Section III, Qualification Criteria and Requirements; or” 

Add 29.1(c ) as follows 

29.1(c ) – the Employer shall not consider prequalification of any applicant by omitting  any 
ineligible partner / Sub-contractor/ Sub-consultant , included in the application for 
Prequalification.. 
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Section III. Qualification Criteria and Requirements 

 
Notes on Qualification Criteria and Requirements 

 
Section III, Qualification Criteria and Requirements contains all the methods, criteria, and 
requirements that the Employer will use to evaluate applications. The information to be provided 
in relation to each requirement and the definitions of the corresponding terms are included in the 
respective Application Forms. 
 
DFCCIL requires bidders to be prequalified by precise minimum requirements. The method entails 
setting pass-fail criteria which, if not met by the Applicant, result in disqualification. 
 
The criteria adopted relate to characteristics that are essential to ensure satisfactory execution of 
the contract. The criteria are also set so that they neither inhibit competition nor set a predetermined 
number of firms to be prequalified. All firms that meet the criteria shall be invited to bid. 
 
The evaluation will be undertaken by DFCCIL with the assistance of the Engineering Consultant as 
described in ANNEXURE 1. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

1. Eligibility (Common for all Packages) 
1.1 Nationality Nationality in accordance with ITA 

Sub-Clause 4.2 
Must meet 

requirement 
Existing or 

intended joint 
venture / 

association 
must meet 

requirement 

Must meet 
requirement 

N/A Forms ELI – 1.1 
and 1.2, with 
attachments 

1.2 Conflict of 
Interest 

No conflicts of interest in ITA 
Sub-Clause 4.3 

Must meet 
requirement 

Existing or 
intended joint 

venture / 
association 
must meet 

requirement 

Must meet 
requirement 

N/A Application 
Submission Form 

1.3 JICA 
Ineligibility 

Not having been declared ineligible 
by JICA, as described in ITA 
Sub-Clause 4.5 

Must meet 
requirement 

Existing joint 
venture / 

association 
must meet 

requirement 

Must meet 
requirement 

N/A 
 

Application 
Submission Form 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

2. Historical Contract Non-Performance (Common 
for all Packages) 
2.1 History of 

Non-Performing 
Contracts 

Non-performance of a contract did 
not occur within the last two years 
prior to the deadline for application 
submission based on all information 
on fully settled disputes or litigation. 
A fully settled dispute or litigation is 
one that has been resolved in 
accordance with the Dispute 
Resolution Mechanism under the 
respective contract and where all 
appeal instances available to the 
Applicant have been exhausted. 

Must meet 
requirement by 
itself or as 
partner to past 
or existing joint 
venture / 
association 

N/A Must meet 
requirement by 
itself or as 
partner to past 
or existing joint 
venture / 
association 

N/A Form CON-2 

2.2 Pending 
Litigation 

All pending litigation  (including 
arbitration) shall in total not represent 
more than 50 % of the Applicant‟s net 
worth of the latest year and shall be 
treated as resolved against the 
Applicant. 

Must meet 
requirement by 
itself or as a 
partner to past 
or existing joint 
venture / 
association 

N/A Must meet 
requirement by 
itself or as a 
partner to past 
or existing joint 
venture / 
association 

N/A Form CON – 2 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

3. Financial Situation 
3.1 Financial 

Performance 
(Common for all 
Packages) 

Submission of audited balance 
sheets or if not required by the law of 
the Applicant‟s country, other 
financial statements acceptable to 
the Employer, for the last five (5) 
years

 
to demonstrate the current 

soundness of the Applicant‟s financial 
position and its prospective long term 
profitability. 
As the minimum requirement, an 
Applicant‟s net worth calculated as 
the difference between total assets 
and total liabilities should be positive 
for total of five (5) years. 
 
(Note that the total liabilities include 
Long-Term and Short Term 
Liabilities) 

Must meet 
requirement 

N/A Must meet 
requirement 

N/A Form FIN – 3.1 
with attachments 

3.2 Average Annual 
Construction 
Turnover 
(Per Package) 

Minimum average annual 
construction turnover of US$ 250 

million 
1
, calculated as total certified 

payments received for contracts in 
progress or completed, within the last 
five (5) years. 
 
Note 1: To be prequalified for both 
Packages, the applicants must 
comply the minimum average annual 
construction turnover 500 million 
USD. 
 
 

Must meet 
requirement 

Must meet 
requirement 

Must meet 25% 
of the 

requirement 

Must meet 40% 
of the 

requirement 

Form FIN – 3.2 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

2:   For average annual construction 
turnover,  the turnover related to all 
activities consisting of building/ 
assembling /erection of physical 
assets, transportation infrastructure, 
manufacturing plants, pipe lines, 
power projects, transmission lines, 
steel structure, railway project, 
refineries etc.  

 
 
Notes: 
3.1 Financial Performance: Bidders will be required at the bidding stage to demonstrate their construction cash flow to verify the soundness and stability of 
their financial circumstances. The Bidders would be required to demonstrate capacity to meet the initial cash flow requirements for a maximum period of six 
months.  
 
3.2: Average Annual Construction Turnover 
1. The foreign exchange rate shall be TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU)  at the 28 days prior to final submission date of application for 
Pre-qualification. The Applicant shall also submit the documentary evidence in respect of the same. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

4. Experience (Common for all Packages) 
4.1 General 

Construction 
Experience 

Experience under construction 
contracts in the role of contractor, 
management contractor, or 

subcontractor, 
1
 for at least the last 

five (5) years prior to the application 
submission deadline, and with 
activity in at least nine (9) months 
in each year. 

Must meet 
requirement 

Must meet 
requirement 
( for any year 
any partner to 

meet the 
requirement)  

N/A N/A Form EXP – 4.1 
With project 
description 

sheets including 
major work 
quantities 

4.2 
(a) 

Specific 
Construction 
Experience 

Experience exclusively in the role of 
Single entity (a Prime Contractor)  or 
Partner in existing or past JV “, in at 
least 
a) Two (2) contracts of 150 million 

US$ each or 
 
b) Three (3 ) contracts of 100 million 

US$ each   

within the last ten (10) years, (prior to 
the application submission deadline)  
that have been Substantially 

Completed or have received 
Taking-over Certificate for whole of the 
Works as the result of successfully and 
substantially completed and that are 
similar to the proposed Works. The 
project shall be considered to have 
been Substantially Completed if the 
Applicant has received payment 
against the work done to the extent of 
90% or more of the  contract value 

The similarity shall be based on the 
physical size, complexity, 

methods/technology or other 

Must meet 
requirement 

Must meet 
requirement 

N/A N/A Form EXP – 4.2 
(a) 

With project 
description 

sheets including 
major work 
quantities 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

characteristics as described in Section 
VI, Scope of Works.  
 
The Works pertaining to Railways, 
Highways, Sea/Air Ports, Dams/ 
Hydroelectric Power Projects (HPP), 
and Irrigation Projects shall only be 
considered. In addition to the above, 
the Building Works executed in 
Thermal Power Projects, Heavy 
Industries and Refineries shall also be 
considered. 

4.2 
(b) 

(Per Package) For the above or other contracts 
executed during the period stipulated in 
4.2 (a) above, a construction 
experience, as prime contractor, 
management contractor, or 
subcontractor, in the following key 
activities:

 

     

   
(1) minimum 4x10

6
 cu.m  of earthfill 

in any one year ( Calendar Year 
or Financial Year) 

(2) minimum 100,000 cu.m concrete 
of bridges/flyover/culverts in any 
one year  (Calendar Year or 
Financial Year ) 

(3) Building having total floor area of 
minimum 12,000 sq.m in any one 
year (Calendar Year or Financial 
Year 

(4) Minimum 110 km of mechanized 

track laying 
2
  in any one year  

(Calendar Year or Financial 

Must meet 
requirements 

(can be a 
specialist 

subcontractor 
for track laying 
in which case 

the 
requirement to  
be met with by 

one single 
specialized 

Sub 
Contractor) 

Must meet 
requirements 

(can be a 
specialist 

subcontractor 
for track laying 
in which case 

the 
requirement to  
be met with by 

one single 
specialized 

Sub 
Contractor)  

N/A N/A 
 

Form EXP – 4.2 
(b) 

With project 
description 

sheets including 
major work 
quantities 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

Year )  
 
Note:  To be prequalified for both 
Package, the applicants must 
comply experience in key 
activities two times, the above 
individual key experience. 

4.3 
(a) 

General Design 
Experience 

Experience exclusively in the role of 
prime contractor, subcontractor, 
design consultant or sub-design 
consultant, in at least two (2) design 
contracts of US$ 650,000 each within 
the last ten (10) years, that have been 
Substantially Completed or have 
received Taking-over Certificate for 
whole of the Works as the result of 
successfully and substantially 
completed and that are similar to the 
proposed Works. The project shall be 

considered to have been Substantially 
Completed if the Applicant has received 
payment against the work done to the 
extent of 90% or more of the  contract 
value 
The similarity shall be based on the 
physical size, complexity, 
methods/technology or other 
characteristics as described in 
Section VI, Scope of Works. The 
Works pertaining to Railways, 
Highways, Sea/Air Ports, Dams/ 
Hydroelectric Power Projects (HPP), 
and Irrigation Projects shall only be 
considered. In addition to the above, 

Must meet 
requirement 

(can be a 
specialist 

sub-design 
consultant) 

Must meet 
requirement 

(can be a 
specialist 

sub-design 
consultant) 

N/A N/A Form EXP – 4.3 
(a) 

With project 
description 

sheets including 
major work 
quantities 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture or Association 
Submission 

Requirements All Partners 
Combined 

Each Partner 
At Least One 

Partner 

the Building Works executed in 
Thermal Power Projects, Heavy 
Industries and Refineries shall also be 
considered. 

4.3 
(b) 

Specific Design 
Experience (Per 
Package) 

For the above or other similar 
contracts executed during minimum 
period of the last ten years. 

     

  For the above or other contracts 
executed during the period stipulated 
in 4.3 (a) above, a minimum design 
experience in the key activities: 
(1) Should have designed Railway / 

Highway alignment, embankment 
in similar nature (physical size, 
complexity and method forms 

(2) Should have designed at least 5 
major bridges / Flyovers / ROBs / 
RUBs of similar nature as 
proposed. 

 
Note: To be prequalified for both 

Packages, the applicants design 
experience in key activities will be 
same that of per package. 

Must meet 
requirements 

(can be a 
specialist 

sub-design 
consultant) 

Must meet 
requirements 

(can be a 
specialist 

sub-design 
consultant)  

N/A N/A 
 

Form EXP – 4.3 
(b) 

With project 
description 

sheets including 
major work 
quantities 

Notes: 
4.1: General Construction Experience 
1. A management contractor is a firm which takes on the role of contract management as a “general” contractor of sort could do. It does not normally perform directly the construction work(s) 

associated with the contract. Rather, it manages the work of other (sub) contractors while bearing full responsibility and risk for price, quality, and timely performance of the work contract. 
4.2: Specific Construction Experience 
2. Mechanized Track Laying means: “Laying or relaying of rail panels of 260 meters or more welded by mobile / stationery / flash butt welding plant under control conditions in depots. Track Linking 
by use of portals, cranes, rail threader, track laying machines and use of tamping machines, dynamic track stabilizers, shoulder ballast compactors for making track fit for traffic movement. 
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Application Submission Form 

Date: [insert day, month, year]  
Reference ID No.: [insert number, if any] 

 

To: [insert full name of Employer] 
 

We, the undersigned, apply to be prequalified for the contract of referenced number and declare 
that: 
 
(a)  We have examined and have no reservations to the Prequalification Documents, including 

Addendum(s) No(s)., issued in accordance with Instructions to Applicants (ITA) Clause 8:  

[insert the number and issuing date of each addendum]. 

 

(b) We, including any subcontractors or suppliers for any part of the contract resulting from this 
prequalification process, have nationalities from eligible countries of Japanese ODA Loans, in 
accordance with ITA Sub-Clause 4.2:  

[insert the nationality of the Applicant, including that of all partners in case of a Joint Venture, and 
the nationality of each already identified subcontractor and supplier of related services, if 
applicable]; 

(c)  We, including any subcontractors or suppliers for any part of the contract resulting from this 
prequalification, do not have any conflict of interest, in accordance with ITA Sub-Clause 4.3; 

(d)  We, including any subcontractors or suppliers for any part of the contract resulting from this 
prequalification, have not been declared ineligible by JICA, in accordance with ITA Sub-Clause 
4.5; 

(e) We, in accordance with ITA Sub-Clause 23.1, plan to subcontract the following key activities 
and/or parts of the Works: 

 

[insert any of the key activities identified in Section III- 4.2 (b) which the Applicant intends to 
subcontract] 

 

(f)  We understand that you may cancel the prequalification process at any time and that you are 

neither bound to accept any application that you may receive nor to invite the prequalified 

Applicants to bid for the contract subject of this prequalification, without incurring any liability to 

the Applicants, in accordance with ITA Clause 25. 
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(g)   We are seeking pre-qualification for Package 1 /  Package 2 / all the 2 Packages. 

(h)  We attach herewith a check list of various submissions along with reference page numbers required 

as per the PQ Document. 

 

 

Signed [insert signature(s) of an authorized representative(s) of the Applicant] 

Name [insert full name of person signing the application] 

In the capacity of [insert capacity of person signing the application] 

Duly authorized to sign the application for and on behalf of:  

Applicant’s name [insert full name of Applicant]  

Address [insert street number/town or city/country address] 

Dated on [insert day number] day of [insert month], [insert year] 
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CHECK LIST 
Sl. 
No. 

Requirement Reference 
Clause No. of PQ 
Document 

Submitted 
or not 

Reference 
Page No. 
of PQ 
Application 

1.  Details of the Demand draft of Rs. 10,000/- or 
US$ 225 in favour of DFCCIL towards the 
purchase of PQ Document 

IFP 6 and IFP 10   

2 Letter of Intent to form joint venture or a joint 
venture / association agreement duly signed by 
all the Partner of the joint venture / association 

ITA 4.1, 
Form-ELI-1.1, 
Section-V 

  

3 Undertaking from each partner of Applicant 
including their proposed Sub Contractors & 
Sub-Consultants regarding no conflict of 
interest  

ITA 4.3 (PDS)   

4 An undertaking from the Applicant / each 
partner of the joint venture / association and 
proposed sub-contractors for mechanized track 
laying / sub-design consultant for Design Work / 
suppliers regarding banning of business by 
Government of India  

ITA 4.7 (PDS)   

5 Power of Attorney to one representative from 
the Lead partner duly signed by the authorized 
representative of all the partners of joint venture 
/ association    

ITA 4.1 (a) (PDS)   

6 Power of Attorney in respect of authorized 
representative of each partner of the joint 
venture / association 

ITA 4.1 (c) (PDS)   

7 Soft Copy of PQ Application on one set of CD ITA 11.1(d) 
(PDS) 

  

8 Original + 3 Copies of PQ Application  ITA 15.2 (PDS)   

9 Original and all Copies of PQ Application are 
hard bound, all pages serially numbered and 
indexed  

ITA 15 (PDS)   

10 PQ Application signed by authorized 
representative of joint venture / association as 
well as authorized representative of the 
respective joint venture / association partner to 
whom the submitted information / claimed 
experience actually belongs to  

ITA 15 (PDS)   

11 Application Information Form  Form ELI-1.1   

12 Article of incorporation of the Applicant/Lead 
Partner  

ITA-4.1, ITA -4.2 
& Form ELI-1.1 
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13 Applicant‟s Partner‟s Information Form Form ELI-1.2   

14 Article of incorporation of all the partners of the 
joint venture or association  

ITA-4.1, ITA -4.2 
& Form ELI-1.2 

  

15 Historical Contract Non Performance : 

(1-Histrory of non performing contracts, 
2-Pending litigation (including Arbitration) 

Form CON-2   

16 Documentary evidence in respect of the 
Foreign exchange rate @ 28 days prior date of 
final submission of PQ application 

Form CON-2   

17 Financial Situation (duly certified  by 
independent Public / Chartered Accountant) in 
respect of each partner of the joint venture / 
association  

Form FIN-3.1   

18 Copies of audited financial Statements for the 
last five financial Years in respect of each 
partner of the joint venture / association 

Form FIN-3.1   

19 Average Annual Construction Turn over  (duly 
certified  by independent Public / Chartered 
Accountant) in respect of each partner of the 
joint venture / association  

Form FIN-3.2   

20 General Construction Experience in respect of 
each partner of the joint venture / association 
duly supported by Client / Engineer‟s Certificate 

Form EXP-4.1   

21 Specific Construction Experience in respect of 
each partner of the joint venture / association 
duly supported by Client / Engineer‟s Certificate 

Form EXP-4.2(a)   

22 Specific Construction Experience in Key 
Activities  in respect of each partner of the joint 
venture / association duly supported by Client / 
Engineer‟s Certificate 

Form EXP-4.2(b)   

23 Similar design Experience (from Applicant or 
Specialist Sub Design Consultant) duly 
supported by Client / Engineer‟s Certificate 

Form EXP-4.3(a)   

24 Specific design Experience in key activities 
(from Applicant or Specialist Sub Design 
Consultant) duly supported by Client / 
Engineer‟s Certificate 

Form EXP-4.3(b)   

25 Summary of claimed experience  in respect of : 

a) General Construction Experience (4.1 of 
Section-III),  

b) Specific Construction Experience (4.2(a) of 
section-III)  

ITA-14.1(PDS)   
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c) Specific Construction Experience in Key 
Activities (4.2(b), 4.3(a) & (b) of Section-III) 

26 Any Other Document as per the requirement of 
PQ Document 
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Form ELI -1.1 

Applicant Information Form 

Date: [insert day, month, year] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 

Applicant's legal name 

[insert full legal name] 

In case of Joint Venture (JV), legal name of each partner: 

[insert full legal name of each partner in JV] 

Applicant's actual or intended country of constitution: 

[indicate country of Constitution] 

Applicant's actual or intended year of constitution: 

[indicate year of Constitution] 

Applicant's legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Applicant's authorized representative information 

Name: [insert full legal name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate E-mail address] 

Attached are copies of original documents of 

 Articles of incorporation or documents of constitution, and documents of registration of the legal 
entity named above, in accordance with ITA 4.1 and 4.2. 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITA 4.1 & 11.1 (d) 
(PDS) as per Form ELI-1.1.A. 
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Form ELI – 1.1A 
Letter of Intent to Enter in to an Agreement 

 (To be signed by all the Partners of joint venture or association)  
(Reference Clause 4.1 (PDS) and 11.1 (d) (PDS) 

 
Mr. Dhanesh Gupta , GGM / PWC 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) 
Room No. 505, 5th Floor, Pragati Maidan Metro Station Building, 
New Delhi – 110001, India 
 
Subject :  Pre-qualification for “Design and Construction of Civil, Building and Track Works for Double 

Line Railway Involving Formation in Embankments / Cuttings, Bridges, Structures, Buildings, 
Ballast on Formation, Track Works Including Testing and Commissioning on Design-Build 
Lump Sum Price Basis for Rewari – Ikbalgarh Section of Western Dedicated Freight Corridor” 
Project – Civil, Building and Track Works Contract Package 1 and Package 2 

 
Dear Sir, 
 
This is to inform you that : 

1. We, the following entities   
a) -------------------------------- (name and address of Lead Partner) 
b) ---------------------------------(name and address of Partner) 
c) ---------------------------------(name and address of Partner) 
d) --------------------------------- 

 
hereby express our intention that we are forming a joint venture / association under the name of 
---------------- (if any), to participate  in the Pre- qualification process of the subject work. 

2. We nominate  ---------------------- as Lead Partner of our joint venture / association. 
3. We undertake that the Lead Partner of our joint venture/association ----------(Name of the lead 

partner) shall have  the maximum financial stake amongst the other partners of the joint venture 
/ association.  

4. We undertake that total share of the Japanese partners in our joint venture / association shall 
be more than 50% of the total contract amount.  

5. The percentage participation amongst various partners of the joint venture / association for the 
subject project shall be as under: 
 

Sl. No. Name of the Partner Role ( Lead partner/ partner)  %   Participation 

    

    

    

 
6. In accordance with Clause ITA 4.1 (a) (PDS) of Section I, we shall be jointly and severally liable 

to DFCCIL for the execution of the Contract in accordance with the Contract Terms 
7. In accordance with Clause ITA 4.2 (b) (PDS) of Section I, We shall nominate the following 

person as our authorized  signatory who shall have the authority to conduct the business  for 
and on behalf of our Joint venture / association during the prequalification process and , in the 
event of joint venture /association is prequalified, during the bidding process, and in the event  
the joint venture/association is awarded the Contract, during Contract execution 
(Detailed information about authorized signatory) 
 
Name,   Designation, Address,  Tel/Fax no E Mail ID 
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8. In case we are pre-qualified, we shall be entering in to a detailed Joint Venture / Association 
Agreement at the time of submission of our Bid   
 
Authorised Signatory     Authorised Signatory  
    (Lead Partner)                              (Partner) 
 
Authorised Signatory     Authorised Signatory 
    (Partner)                   (Partner) 
 
    ----------       ---------------- 
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Form ELI -1.2 

Applicant Partner Information Form 

[The following form shall be filled in for the Applicant's partners including partner(s) of a joint venture, 
subcontractors, suppliers and other partners] 

Date: [insert day, month, year] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 

JV Applicant legal name: 

[insert full legal name] 

Applicant Partner‟s legal name: 

[insert full legal name of Applicant partners] 

Applicant Partner‟s country of registration: 

[indicate country of registration] 

Applicant Partner‟s year of constitution: 

[indicate year of constitution] 

Applicant Partner‟s legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Applicant Partner‟s authorized representative information 

Name: [insert full legal name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate E-mail address] 

Attached are copies of original documents of 

 Articles of incorporation or documents of constitution, and registration documents of the legal 
entity named above, in accordance with ITA 4.1 and 4.2. 
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Form CON – 2 

Historical Contract Non-Performance 

[The following table shall be filled in for the Applicant and for each partner of a Joint Venture] 

 
Date: [insert day, month, year] 

Applicant‟s Legal Name: [insert full name] 
Applicant‟s Party Legal Name :[insert full name] 

Reference ID No.: [insert number, if any] 
Page [insert page number] of [insert total number] pages 

 
1. History of Non-Performing Contracts 

Non-Performing Contracts 

 Contract non-performance# did not occur during the [number] years specified in Section III, 
Qualification Criteria and Requirements, Sub-Factor 2.1. 

 Contract(s) not performed during the [number] years specified in Section III, Qualification 
Criteria and Requirements, requirement 2.1 

Year Non 
performed 
portion of 
contract 

Contract Identification 

 

Total Contract 
Amount (current 

value, 
US$ equivalent) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract name, 
number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for non performance: [indicate main reason(s)] 

[insert amount] 

 

#  The Contract non-performance means that the Contractor has not reneged on his 
contractual obligations against any contract during the last 2 years.
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2. Pending Litigation (Including Arbitration) 

Pending Litigation (Including Arbitration) 

  No pending litigation (including arbitration) in accordance with Section III, Qualification Criteria 
and Requirements, Sub-Factor 2.2. 

  Pending litigation (including arbitration) in accordance with Section III, Qualification Criteria and 
Requirements, Sub-Factor 2.2 as indicated below. 

Year Outcome as 
Percentage of 
Net Worth for 
the latest year 

Contract Identification Total Contract 
Amount (current 

value, 
US$ equivalent) 

[insert 
year] 

[insert 
percentage] 

Contract Identification: [indicate complete contract name, 
number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Matter in dispute: [indicate main issues in dispute] 

[insert amount] 

    

Note: 
The foreign exchange rate shall be TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU) at the 28 days 
prior to final submission date of application for Pre-qualification. The Applicant shall also submit the 
documentary evidence in respect of the same. 
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Form FIN – 3.1 

Financial Situation 

[The following table shall be filled in for the Applicant and for each partner of a Joint Venture] 

 
Date: [insert day, month, year] 

Applicant‟s Legal Name: [insert full name] 
Applicant‟s Party Legal Name: [insert full name] 

Reference ID No.: [insert number, if any] 
Page [insert page number] of [insert total number] pages 

1. Financial data 

 Historic Information for Previous  five (5) years, 
 (US$ Equivalent) 

 Financial 
Year 1 

(2006-2007) 

Financial 
Year 2 

(2007-2008) 

Financial 
Year 3 

(2008-2009) 

Financial 
Year 4 

(2009-2010) 

Financial 
Year 5 

(2010-2011) 

Information from Audited Balance Sheet 

Total Assets (TA)      

Total Liabilities (TL)      

Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Information from Audited Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Profits After Taxes (PAT)      

Note: 
1. The foreign exchange rate shall be TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU) at the 

28 days prior to final submission date of application for Pre-qualification. The Applicant shall also 

submit the documentary evidence in respect of the same.  
2. The above Form Fin – 3.1 shall be certified by the Independent Public or Charted Accountant 
3. The Applicant shall also attach the backup calculations in respect of each of the above figures 

duly referenced to the figures of the Annual Report / Financial Statement or any other relevant 
document submitted along with his PQ Application.     
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2. Financial documents 
 
The Applicant and its partners shall provide copies of the balance sheets and/or financial statements for 
[number] years pursuant to Section III, Qualifications Criteria and Requirements, Sub-factor 3.1. The 
financial statements shall: 
 

(a) reflect the financial situation of the Applicant or partner to a JV, and not sister or parent 

companies. 
 

(b) be audited by a certified accountant. 
 

(c) be complete, including all notes to the financial statements. 
 

(d) correspond to accounting periods already completed and audited (no statements for partial 

periods shall be requested or accepted). 
 

 Attached are copies of financial statements (balance sheets including all related notes, and income 

statements) for the five (5) financial years, as indicated above, and complying with the 

requirements. 
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Form FIN - 3.2 

Average Annual Construction Turnover 

[The following table shall be filled in for the Applicant and for each partner of a Joint Venture] 
 

Date: [insert day, month, year] 
Applicant's Legal Name: [insert full name] 

Applicant's Party Legal Name: [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 

Annual Turnover Data (Construction only) 

Financial 
Year 

Amount and Currency Exchange Rate US$ Equivalent 

Year 1 
(2006-2007) 

[insert amount and indicate 
currency] 

[insert applicable 
exchange rate] 

[insert amount in US$ equiv.] 

Year 2 
(2007-2008) 

   

Year 3 
(2008-2009) 

   

Year 4 
(2009-2010) 

   

Year 5 
(2010-2011) 

   

Average Annual Construction Turnover * 
 

*  Average Annual Construction Turnover calculated as total certified payments received for work in 
progress or completed, divided by the number of years specified in Section III, Qualification 
Criteria and Requirements, Sub-para 3.2. 

Note: 
1. The foreign exchange rate shall be TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU) at the 

28 days prior to final submission date of application for Pre-qualification. The Applicant shall also 

submit the documentary evidence in respect of the same.  
2. The above Form Fin – 3.2 shall be certified by the Independent Public or Charted Accountant    
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Form EXP - 4.1 

General Construction Experience 

 

[The following table shall be filled in for the Applicant and for each partner of a Joint Venture] 
 

Date: [insert day, month, year] 
Applicant's Legal Name: [insert full name] 

Applicant‟s Party Legal Name: [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 
[Identify contracts that demonstrate continuous construction work over the past [number] years 

pursuant to Section III, Qualification Criteria and Requirements, Sub-Factor 4.1. List contracts 
chronologically, according to their commencement (starting) dates.] 

General Construction Experience 

Starting 
Month / 

Year 

Ending 
Month / 

Year 
Contract Identification 

Role of 
Applicant 

[indicate 
month/ 
year] 

[indicate 
month/ 
year] 

Contract name: [insert full name] 
Brief description of the Works performed by the 
Applicant: [describe Works performed briefly] 
Name of Employer: [indicate full name] 
Address: [indicate street/number/town or city/country] 

[insert "Contractor” or 
"Subcontractor” or 

"Management 
Contractor”] 
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Form EXP - 4.2(a) 

Specific Construction Experience 

[The following table shall be filled in for contracts performed by the Applicant, each partner of a Joint 
Venture.] 

Date: [insert day, month, year] 
Applicant's Legal Name: [insert full name] 

Applicant‟s Party Legal Name: [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 

Fill up one (1) form per contract. 

Contract of Similar Size and Nature 

Similar Contract No. 
[insert number] of [insert number of 

similar contracts required] 
Information 

Contract Identification [insert contract name and Reference ID number, if 
applicable] 

Award Date [insert day, month, year, i.e., 15 June, 2015] 

Completion Date [insert day, month, year, i.e., 03 October, 2017] 

Role in Contract 
 

 

Prime Contractor , Contractor as JV Partner 

 

 

Total Contract Amount 
[insert total contract amount in US$] 

If partner in a JV, specify participation 
in total contract amount 

[insert a percentage 
amount]  

[insert total contract amount in US$] 

Employer's Name: [insert full name] 

Address: 

Telephone/Fax Number: 

E-mail: 

[indicate street / number / town or city / country] 

[insert telephone/fax numbers, including country and 
city area codes] 

[insert E-mail address, if available] 
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Form EXP - 4.2(a) (cont.) 

Specific Construction Experience (cont.) 

Similar Contract No. 
[insert number] of [insert number of 

similar contracts required] 
Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) of 
Section III: 

 

1. Amount 
[insert amount in US$] 

2. Physical Size 
[insert physical size of activities] 

3. Complexity 
[insert description of complexity] 

4. Methods/Technology 
[insert specific aspects of the methods/ technology 
involved in the contract] 

5. Other Characteristics 
[insert other characteristics as described in Section VI, 
Scope of Works] 

Note: 
The foreign exchange rate shall be TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU) at the 28 days 
prior to final submission date of application for Pre-qualification. The Applicant shall also submit the 

documentary evidence in respect of the same. 
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Form EXP - 4.2(b) 

Specific Construction Experience in Key Activities 

 
Date: [insert day, month, year] 

Applicant's Legal Name: [insert full name] 
Applicant's Party Legal Name: [insert full name] 

Subcontractor‟s Legal Name (as per ITA 23.1) [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 

Fill up one (1) form per contract. 

1.  Key Activity No. (1) _____: [insert brief description of the Activity, emphasizing its 
specificity] 

Contract with Similar Key Activities 

Item Information 

Contract Identification [insert contract name and number, if applicable] 

Award Date [insert day, month, year, i.e., 15 June, 2015] 

Completion Date [insert day, month, year, i.e., 03 October, 2017] 

Role in Contract 
[check the appropriate box] 

Prime 
Contractor 

 

Management 
Contractor 

 

Subcontractor 

 

Total Contract Amount 
[insert total contract amount in US$] 

If partner in a JV or subcontractor, 
specify participation of total contract 
amount 

[insert a 
percentage 

amount]# 

[insert total contract amount in US$] 

Employer‟s Name: [insert full name] 

Address: 
 
Telephone/Fax Number: 
 
E-mail: 

[indicate street / number / town or city / country] 
 
[insert telephone/fax numbers, including country and 
city area codes] 
[insert E-mail address, if available] 

 

#  The Applicant shall submit the documentary evidence regarding its Percentage of 
participation in the JV for the claimed project towards Specific Construction Experience. 

2.  Activity No. (2) _____ 

3.  Activity No. (3) _____ 

4.  Activity No. (4) _____ 
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Form EXP - 4.2(b) (cont.) 

Specific Construction Experience in Key Activities 

 

Information: 

 Description of the Key activities in 
accordance with Sub-Factor 4.2(b) of 
Section III: 

[insert response to inquiry indicated 
in left column] 

 

1 Maximum volume of earthfill in Formation 
including Blanketing in cubic meter in any 
one year  ( Calendar Year or Financial Year)  
during last 10 years 

a) Year 

b) Earthwork 

 

2 Maximum Concreting in Bridges / Flyovers / 
Culverts in cubic meter in any one year 
(Calendar Year or Financial Year)  during last 
10 years. 

a) Year 

b) Concreting 

 

3 Maximum Building Work in in any one year 
(Calendar Year or Financial Year)  in last 10 
years. 

a) Year 

b) Building Work 

 

4 Maximum Mechanised Track Laying Work in 
any one year (Calendar Year or Financial 
Year)  in last 10 years. 

a) Year 

b) Mechanised Track Laying Work 
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Form EXP - 4.3(a) 

Similar Design Experience 

[The following table shall be filled in for contracts performed by the Applicant, each partner of a Joint 
Venture, and specialist subcontractors.] 

Date: [insert day, month, year] 
Applicant's Legal Name: [insert full name] 

Applicant‟s Party Legal Name: [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 

Fill up one (1) form per contract. 

Contract of Similar Size and Nature 

Similar Contract No. 
[insert number] of [insert number of 

similar contracts required] 
Information 

Contract Identification [insert contract name and Reference ID number, if 
applicable] 

Award Date [insert day, month, year, i.e., 15 June, 2015] 

Completion Date [insert day, month, year, i.e., 03 October, 2017] 

Role in Contract 
 

 

Prime Contractor, Contractor as JV Partner, Design 
Consultant, Sub Design Consultant 

 

 

Total Contract Amount 
[insert total contract amount in US$] 

If partner in a JV or subcontractor, 
specify participation in total contract 
amount 

[insert a 
percentage 
amount] 

[insert total contract amount in US$] 

Employer's Name: [insert full name] 

Address: 

Telephone/Fax Number: 

E-mail: 

[indicate street / number / town or city / country] 

[insert telephone/fax numbers, including country and 
city area codes] 

[insert E-mail address, if available] 
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Form EXP - 4.3(a) (cont.) 

Similar Design Experience (cont.) 

Similar Contract No. 
[insert number] of [insert number of 

similar contracts required] 
Information 

Description of the similarity in 
accordance with Sub-Factor 4.3(a) 
of Section III: 

 

1. Amount 
[insert amount in US$] 

2. Physical Size 
[insert physical size of activities] 

3. Complexity 
[insert description of complexity] 

4. Methods/Technology 
[insert specific aspects of the methods/ technology 
involved in the contract] 

5. Other Characteristics 
[insert other characteristics as described in Section VI, 
Scope of Works] 

Note: 
The foreign exchange rate shall be TTS rate of the Bank of Tokyo Mitsubishi UFJ (BTMU) at the 28 
days prior to final submission date of application for Pre-qualification. The Applicant shall also 
submit the documentary evidence in respect of the same. 
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Form EXP - 4.3(b) 

Specific Design Experience in Key Activities 

 
Date: [insert day, month, year] 

Applicant's Legal Name: [insert full name] 
Applicant's Party Legal Name: [insert full name] 

Subcontractor‟s Legal Name (as per ITA 23.1) [insert full name] 
Reference ID No.: [insert number, if any] 

Page [insert page number] of [insert total number] pages 
 

Fill up one (1) form per contract. 

1.  Key Activity No. (1) _____: [insert brief description of the Activity, emphasizing its 
specificity] 

Contract with Similar Key Activities 

Item Information 

Contract Identification [insert contract name and number, if applicable] 

Award Date [insert day, month, year, i.e., 15 June, 2015] 

Completion Date [insert day, month, year, i.e., 03 October, 2017] 

Role in Contract 
[check the appropriate box] 

Prime 
Contractor 

 

JV 
Partner 
 

Subcontractor 

 

Total Contract Amount 
[insert total contract amount in US$] 

If partner in a JV or subcontractor, 
specify participation of total contract 
amount 

[insert a 
percentage 

amount 

[insert total contract amount in US$] 

Employer‟s Name: [insert full name] 

Address: 
 
Telephone/Fax Number: 
 
E-mail: 

[indicate street / number / town or city / country] 
 
[insert telephone/fax numbers, including country and 
city area codes] 
[insert E-mail address, if available] 

 

2.  Activity No. (2) _____ 
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Form EXP - 4.3(b) (cont.) 

Specific Design Experience in Key Activities 

Information (In respect of each of the claimed experience): 

 Description of the key activities in 
accordance with Sub-Factor 4.3(b) of 
Section III: 

[insert response to inquiry indicated 
in left column] 

 

1 
a) Adequate design capability for design of 

Railway / Highway Alignment – Software 
availability or access to and experience of 
using it for alignment design. 

b) Description of design work for design of 
Railway/ Highway alignment carried out in 
last 10 years 

c) Nature of the Project for which design was 
carried out comparable to the present 
project i.e physical size, complexity and 
method forms  

 

2 
a) Adequate design capability for design of 

Embankment of Railway or Highway – 
Availability of required software for design 
of embankment or access to it and 
experience of using it. 

b)  Description of design work carried out for 
embankment for Railway / Highway during 
last 10 years. 

c) Nature of the Project for which design was 
carried out comparable to the present 
project i.e physical size, complexity and 
method forms 

 

3 
a) Adequate design capability for design of 

Bridges / Flyovers / ROBs / RUBs - 
Availability of required software for design 
or access to it and experience of using it. 

b) Description of design work carried out for 
Bridges / Flyovers / ROBs / RUBs during 
last 10 years. 

c) Number of Bridges / Flyovers / ROBs / 
RUBs designed 

i. Year 
ii. No. Of Bridges / Flyovers / ROBs / 

RUBs designed along with length 
of the structure, no. of Spans and 
Span length 

d) Nature of the Project for which design was 
carried out comparable to the present 
project i.e physical size, complexity and 
method forms 
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Section V. List of Eligible Countries of 
Japanese ODA Loans 

Eligibility for the Provision of Goods, Works and Services in  

JICA-Financed Procurement 
 

 

(1)  The Eligible Nationality of the Supplier(s)/ Applicant and all partners constituting the Applicant 
shall be the following: 

(a) Japan in the case of the prime contractor; and 

(b) All countries and areas in the case of the sub-contractor(s). 

(2)  With regard to (1) above, in case where the prime contractor is a joint venture, such joint venture 
will be eligible provided that the nationality of the lead partner is Japan, that the nationality of the 
other partners is Japan and/or India and that the total share of work of Japanese partners in the 
joint venture is more than fifty percent (50%) of the contract amount. 

(3)  With regard to (1) and (2) mentioned above, 

(a) For goods and services, (i) the prime contractor or, in the case of a joint venture, the lead 
partner and other partners regarded as the Japanese partners shall be nationals of Japan or 
juridical persons incorporated and registered in Japan, and which have their appropriate 
facilities for producing or providing the goods and services in Japan and actually conduct their 
business there; and (ii) in the case of a joint venture, the partners except Japanese partners 
shall be nationals of India or juridical persons incorporated and registered in Japan or India, 
and which have their appropriate facilities for producing or providing the goods and services 
in Japan or India and actually conduct their business there. 

(4)  Procurement of  the following components from Japan is mandatory under this Package; 
 

 Head Hardened Rails for the entire stretch of Main Line and Points & Crossings 

 
(5)  With regard to the goods procured from the eligible local manufacturing company(ies) 

(hereinafter referred to as “the Eligible Local Manufacturing Company(ies)”) invested by 
Japanese companies can be regarded and counted as Japanese origin if such Eligible Local 
Manufacturing Company(ies) satisfy(ies) the following conditions: 

 
(i)  Juridical persons incorporated and registered in India, and which have their appropriate 

facilities for producing or providing the goods and services in India and actually conduct their 
business there; 

(ii)  Not less than 10 % of shares are held by a single Japanese Company; and 
(iii)  The proportion of the shares held by the Japanese company mentioned in (ii) above (or the 

company having the largest share among Japanese companies if more than one Japanese 
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company meet the condition stated in (ii) above) is the same as or greater than that of the 
shares held by any company of a third country. 

 
 
(6)  With regard to the goods procured from the eligible development partners‟ manufacturing 

company(ies) (hereinafter referred to as “the Eligible Development Partners‟ Manufacturing 
Company(ies)”) invested by Japanese companies can be regarded and counted as Japanese 
origin if such Eligible Development Partners‟ Manufacturing Company(ies) satisfy(ies) the 
following conditions: 

 
(i)  Juridical persons incorporated and registered in a country or area on DAC List of ODA 

Recipients effective at the time of conclusion of the Loan Agreement and which have their 
appropriate facilities for producing or providing the goods and services in the country or area 
and actually conduct their business there; 

 
(ii)  Not less than one-third of shares are held by a single Japanese Company; and 
 
(iii)  The proportion of the shares held by the Japanese company mentioned in (ii) above (or the 

company having the largest share among Japanese companies if more than one Japanese 
company meet the condition stated in (ii) above) is the same as or greater than that of the 
shares held by any company of a third country.
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PART 2 – Works Requirements 
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Section VI. Scope of Works 
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1. Description of the Works 

 
 

Project Background 
With an objective to augment the freight transport capacity and to support the rapid economic 
growth along the “Golden Quadrilateral” in India linking major urban centres of Mumbai, Delhi, 
Kolkata and Chennai, the Government of India (hereinafter referred to as “GOI”) has received an 
ODA (Official Development Assistance) Loan from the Government of Japan (hereinafter referred 
to as “GOJ”) for the development of the Dedicated Freight Corridor Project (Western Corridor). 
 
In July 2005, GOI officially requested GOJ for the execution of Japan‟s technical cooperation to 
assess the Feasibility Study on the development of Dedicated Freight Corridors for Delhi-Mumbai 
(Western Corridor) and Ludhiana - Sonnagar (Eastern Corridor) in India (hereinafter referred to as 
“JICA F/S”).  The objective of JICA F/S was to review the Preliminary Engineering cum Traffic 
Study (hereinafter referred to as PETS) and Final Location Survey (hereinafter referred to as FLS) 
of DFC that was prepared by the GOI. 
 
Subsequent to the JICA F/S Study completed in 2007, the GOI approached the GOJ for an ODA 
Loan under Special Terms for Economic Partnership (hereinafter referred to as “STEP”) Scheme.  
In response, the GOJ, through JICA, extended loan assistance to the GOI by concluding Loan 
Agreements in October 2009 and March 2010 for engagement of Engineering Service 
consultants and for implementation of the Phase 1 Project (Western DFC between Rewari & 
Vadodara), respectively.  The present Pre-qualification for the stretch between Rewari and 
Ikbalgarh of length 625 km is a part of Phase 1 between Rewari – Vadodara of total 922 km. 
Further information related to the Project and DFCCIL is available at their WEB home page 
(http://dfccil.org). 
 
In order to meet over all 30% STEP obligation under the Loan Agreement, MOR has considered 
utilization of Japanese Head Hardened Rails for the entire stretch of Main Line and Points & 
Crossings as mandatory 
 

 
1.0 General 
 
1.1 The Dedicated Freight Corridor (DFC) Project 
 

1.1.1 Ministry of Railways (MOR), Government of India has planned to construct a High Axle Load 
Dedicated Freight Corridor (DFC) covering about 3330 route kilometers on Eastern and 
Western Corridors. The coverage of Eastern Corridor is from Ludhiana to Dankuni and 
Western Corridor is planned from Jawaharlal Nehru Port, Mumbai to 
Rewari/Tughlakabad/Dadri near Delhi. There will be a linkage between two corridors at 
Khurja. 

 
1.1.2 The project entails construction of mostly double-track electrified railway lines. The bridges 

and other structures will be designed to allow movement of 32.5 tonne axle load while the 
track structure will be designed for 25 tonne axle load operating at train speed of up to 100 
Kmph. The Eastern Corridor will handle single stack containers whereas Western Corridor is 
planned to cater to double stack containers. Up gradation of transportation technology, 
increase in productivity and reduction in unit transportation costs have been taken as guiding 

http://dfccil.org/
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principles for formulating the project. Various operating systems, motive  powers, signaling 
and work processes are required to conform to these broad perspectives. 
 

 
2.0 Western Dedicated Freight Corridor Alignment 
 
2.1 Western DFC Route will be approximately 1,506 Km long from Jawaharlal Nehru Port, 

Mumbai to Rewari/Tughlakabad/Dadri near Delhi via Vasai-Surat-Vadodara-Ahmedabad- 
Palanpur-Ajmer-Rewari. Proposed alignment of WDFC has been generally kept parallel to 
existing Indian Railway line except provision of detours at Vadodara, Ahmedabad, Palanpur 
and Phulera. 

 
2.2 The Western Dedicated Freight Corridor (WDFC) alignment passes through five states viz. 

Maharashtra, Gujarat,Rajasthan,Haryana and Uttar Pradesh. It traverses Thane district in 
Maharashtra State, Valsad, Navsari, Surat, Bharuch, Vadodara, Anand, Ahmedabad, 
Gandhinagar, Mehsana, Patan and Palanpur districts in Gujarat, Shirohi, Pali, Ajmer, Jaipur, 
Sikar, Jhunjhunun and Churu districts in Rajasthan, Mehendragarh and Rewari districts in 
Hariyana, Alwar district in Rajasthan again, and Mewat and Faridabad districts in Haryana, 
and Guatambudhnagar districts in Uttar Pradesh. 

 
 
3.0 Dedicated Freight Corridor Corporation of India Limited 
 
3.1 Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector company has 

been set up under the Indian Companies Act 1956 for implementation of Dedicated Freight 
Corridor Project. Government of India is the sole shareholder of the DFCCIL. 

 
4.0 Funding for the Project 
 
4.1 922 km out of 1,506 km of Western Dedicated Freight Corridor (WDFC) from Vadodara to 

Rewari is being financed by the Japan International Cooperation Agency (JICA). The route 
alignment of WDFC indicating the corridor length being funded by JICA is attached as 
Annexure 2. The present stretch between Rewari and Ikbalgarh of length 625 km is a part of 
Phase 1 between Rewari – Vadodara of total 922 km. 

 
5.0 Project Phasing 
 
5.1 The implementation of WDFC in the JICA funded portion of the project is planned in a phased 

manner. In the first phase 922 km long stretch between Vadodara and Rewari Section shall be 
constructed (Phase I). The balance stretch of 425 km from Mumbai to Vadodara, 127 km from 
Rewari to Dadri and 32 km from Pirthala to Tughlakabad (single line) will be constructed in the 
second phase (Phase II). The stretch of 625 km between Rewari – Ikbalgarh out of total 922 
km of Phase 1 between Rewari – Vadodara is covered under Package 1 and Package 2 for 
which the present Pre-qualification is planned. 
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Project Information of Phase – I : Vadodara – Rewari Section  
 
6.0 Contract Strategy – Phase I 
 
6.1 Implementation of Phase I of WDFC consists of three Design & Build Contracts incorporating 

Civil, Building and Track Works Contracts and four separate package Contracts. The Project 
contract packages are described below. 
 
 
 

Package 
No. 

Contract Package Selection Method 

1 Civil, Building and Track Works (Rewari – Ajmer) Japan-tied (STEP) 

2 Civil, Building and Track Works (Ajimer – Ikbalgarh) Japan-tied (STEP) 

3 Civil, Building and Track Works (Ikbalgarh – Vadodara) Japan-tied (STEP) 

4 Electrical & Mechanical (E&M) Works (Rewari – Vadodara) Japan-tied (STEP) 

5 Signal and Telecommunication (S&T) Works (Rewari – 
Vadodara) 

Japan-tied (STEP) 

6 Plant and Equipment (P&E) for Operation and 
Maintenance 

Japan-tied (STEP) 

7 Procurement-cum-Maintenance of Electric Locomotives 
and construction of a new Maintenance Depot and facilities 
for Electric Locomotives 

Japan-tied (STEP) 

 
6.2 The current Prequalification exercise is to identify suitable Bidders for the two Civil, Building 

and Track Works Contracts designated as Package 1 and Package 2. 
 
6.3 The Systems Contract for Packages 4 to 7 is likely to be procured after processing the award 

of all Civil, Building and Track Works Contracts. 
 
7.0 Pre-qualification of Bidders – Phase I 
 
7.1 This Prequalification Document is issued for Civil, Building and Track Works Contracts 

designated as “Contract Package 1 and Contract Package 2” for: “Design and Construction of 
Civil, Buildings and Track Works for Double Line Railway involving Formation in 
Embankments/Cuttings, Bridges, Structures, Buildings, Ballast on Formation, Track Works 
including Testing and Commissioning on Design-Build Lump Sum Basis for Ikbalgarh – 
Rewari Section of Western Dedicated Freight Corridor.” 

 
 
8.0 Alignment of Ikbalgarh – Rewari Section 
 
8.1 Ikbalgarh – Rewari stretch is located along Palanpur – Phulera and Phulera – Rewari lines of 

North Western Railway. Detour is planned at Phulera city for around 7 km length. The 
proposed alignment between Ikbalgarh - Rewari is located on east side of existing IR. The 
proposed alignment of DFC is passing generally parallel to the existing IR network between 
Ikbalgarh and Rewari. The alignment of DFC is taking detour to avoid city congestion at 
Phulera. Almost 90% of the proposed DFC alignment is passing parallel to existing IR network 
and 10% of the alignment is passing through detours.  
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9.0 Scope of Works of Phase I: Ikbalgarh – Rewari Section 
 
9.1 General 
 

(1) The first phase of the western section of the Dedicated Freight Corridor, between 
Vadodara and Rewari for a length of 922km is to be constructed as double line electrified 
track with 2 x 25 kV AC, 50 Hz, overhead catenary system, capable of operating at a 
maximum train speed of 100km/h with an initial axle load of 25.0 tonnes. Formation and 
bridge structure are to be provided for 32.5 tonnes axle load and track structure for 25 
tonnes axle load. 

 
(2) The total length of the line between Ikbalgarh and Rewari is approximately 625 km. 

 
(3) The Contractor shall undertake the design, construction, manufacture, supply, installation, 

testing and commissioning of the Civil, Structures, Buildings and Track works including 
and without limitation, the design, construction and removal of any Temporary Works. 

 
(4) In addition, the Contractor shall undertake the rectification of defects appearing in the 

Permanent Works in the manner and to the standards within the time stipulated by the 
Contract. 

 
(5) In full recognition of these objectives and with full acceptance of the obligations, the 

Contractor shall execute the Works taking into account all liabilities in accordance with the 
Contract. 

 
(6) The system design and its installation to be carried out through other Contracts which 

includes electrification of the line, new signaling and control systems, new 
telecommunication system, SCADA control system and procurement of electric 
locomotives and construction of depot. 

 
(7) The design of all the works will be operationally compatible with the other Indian Railways 

(IR) sections connecting to the DFC. 
 

(8) The Employer may decide to take over the constructed sections from the Contractor in a 
phased manner as per the Contract. 

 
(9) The Civil, Building and Track Works Contractor shall undertake interface coordination with 

the other Contractors, who shall be carrying out works forming part of this Project. There 
will be a continuous requirement of coordination between the two in respect of design of 
cable trenching, masts for overhead electrification, interlocking of points and crossings, 
construction of facilities for maintenance, other allied structures and subsequently during 
the installation of signaling and traction power systems and trial operation of locomotives. 

 
 9.2 Permanent Works 
  

The permanent works shall comprise of but not limited to the design, construction, 
manufacture, supply, installation, testing and commissioning of: 

 
a) Track substructure including drainage, embankments, cuttings, blanketing, ballast, 

bridges (major/minor), underpasses, overpasses, etc.; 
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b) Track superstructure including but not limited to setting out, benchmarking, rail and 
sleepers with fastenings, rail slab where necessary, turnouts, buffer stops, expansion 
joints, track signage, level crossing, road signage, etc.; 

 
c) Road overpasses and underpasses including approach ramps, substructures, surfacing, 

drainage facilities, guardrails and lighting in urban areas; 
 

d) Road connections for the roads affected by the railway line and relevant facilities; 
 

e) Remodeling of Level Crossing Gates and duty hut of Existing Indian Railways Network 
located on DFCC alignment; 

 
f) Construction of service road all along the DFC alignment; 

 
g) Platforms including drainage, fencing, pavement, etc.; 

 
h) Junction Stations and Crossing Stations with buildings and yard complexes including 

fencing, drainage, sewerage, craneage, and safety equipment; 
 

i) On-duty points for maintenance staff including fencing, buildings, drainage, sewerage, 
offices, stores, heating, craneage, lighting, E&M services and car parking, office 
equipment and furniture as kitchenware, bathrooms, beds etc., installation and safety 
equipment; 

 
j) Fencing to stations; 

 
k) Sign boards; 

 
l) Relocation of electric lines of 33 kV or less within the ROW; and 

 
m) Any other activity connected with the construction and commissioning of railways. 

 
10.0 Salient Engineering Features/Performance Specifications 
 

 The indicative engineering features/performance specifications of the works are as given 
under:- 

 

Project Features (Phase 1) 
 

No. Description Details of Western Corridor 

0 
Alignment 

 Ikbalgarh – Ajmer - Rewari 

1 
Route length 

- Total Length 625 km 

2 

Gradient 

- Ruling gradient 1 in 200 (5/1000) 

- Steepest gradient in yards 1 in 1200 (0.83/1000) 
1 in 400 (2.5/1000) exceptional case 

3 Standards of construction 
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No. Description Details of Western Corridor 

- Gauge 1,676 mm 

- Rails 60 kg/m UIC/90 UTS rail 

- Sleepers PSC 1660 nos./km density for main line, 1,540 nos./km 
density for loop line & sidings 

- Points & crossings 60 kg rails, 1 in 12 with thick-web curved switches and 
CMS crossings on PSC fan shaped sleepers  
Minor loop lines and non-running lines, 1 in 8 1/2  turnout  

- Ballast 350 mm cushion 

- Maximum train speed 100 km/h 

- Type of traffic and axle load Double stack container movement with 25 tonne axle 
load 

4 

Formation (Detour Route) 

- Bank width for double line 13.5 m 

- Slope of embankment 2H: 1V 

- Cutting width for double line 
15.9 m 

(12.9 m+1.5 m extra for each side for side drains) 

- Slope of cutting 1:1 

- Blanketing 0.60 m depth 

5 

Curves 

- Maximum degree of 
curvature 

2.5 degree curve (700 m radius) 

- Curve compensation At the rate of 0.04 % per degree of curvature 

6 
Moving dimensions 

- Vertical MMD 7.1 m for DSC 

7 
Vertical SOD  

 8.43/8.05 m for DSC 

8 

Track centres 

Between two tracks of DFC 6.0 m 

Between existing track and 
DFC 

7.0 m (normal) 
6.0 m (exceptional) 

9 

Bridges 

- Standard of loading 32.5 tonne axle load, 12.13 tonne/m trailing load 

- Total nos. of important 
bridges 

11 nos. (total length 2326m) 

Total nos. of Viaducts 1 no. (total length 1108m) 

- Total nos. of major bridges 98 nos. (total length 4165m) 

 

10 

Road crossings 

  

- Total nos. of Railway 
Crossing 

189 nos. 

- Total nos. of Road Over 
Bridges (ROB) 

6 nos. 
 

- Total nos. of Road Under 
Bridges (RUB) 

135 nos. 
 

11 
Rail flyover 

- Total Nos. of rail flyover 4 nos. 

12 Stations 
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No. Description Details of Western Corridor 

- Crossing stations 
  Double line 

16 stations 

- Junction stations 4 stations 

- Terminal stations 0 stations 

13 
Tunnel 

- Number of tunnels 0 

14 

Land required 

- Track 3,329 ha 

- ROBs 2 ha 

Total 3,331 ha 

15 
Detour Route 

- Total length of Detour 
Route 

7 km (approximately) 

16 

Signalling System 

- Type of signalling Automatic signalling using AF track circuit with advanced 
TPWS 

- Section length on double 
line 

2 km between stations 
1 km nearby station 

17 

Train Traction System 

- Type of Train Electric 

- Electrification system 25 kV AC 

- Type of feeding system AT feeding system (25kVx2) 

18 

Train operation 

- Operation Type One manned operation without brake van 

- Maximum speed 100 km/h 

- Traffic capacity 
 Double line 
 Single line 

 
140 nos. per day direction (4 hours maintenance block) 
25 nos. per day direction(4 hours maintenance block) 

- Train length 686 m 

 

Major Structural Features with approximate details are tabulated below at present 
 

Structure Packege-1:  
283 km 

(Rewari – Ajmer) 

Package-2:  
342 km 

(Ajmer –  Ikbalgarh) 

1. Civil Works   

- Cutting  1.72 X 106 cum 1.24 X 106 cum 

- Embankment 8.63 X 106 cum 10.47 X 106 cum 

- Blanket 2.22 X 106 cum 2.92 X 106 cum 

- Subgrade 3.04 X 106 cum 4.31 X 106 cum 

- Important bridges  - 11 nos.  
(total length 2326m) 

- Viaduct 1 no.  
(total length 1108m) 

- 

- Major bridge 15 nos.  
(total length 678 m) 

83 nos.  
(total length3487m) 

- Rail flyover 3 nos. 1 nos. 

- Minor bridge 270 nos.  505 nos. 
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Structure Packege-1:  
283 km 

(Rewari – Ajmer) 

Package-2:  
342 km 

(Ajmer –  Ikbalgarh) 

(total length 737m) (total length 2384m) 

- ROB*1 4 nos. 2 nos. 

- RUB*2 75 nos. 60 nos. 

- Railway crossing 109 nos. 80 nos. 

2. Building Works (Approximate Area 
15,500 sqm) 

(Approximate Area 
18,200 sqm) 

- Junction Station 3 locations 
(Approximate Area 

6900 sqm) 

1 location 
(Approximate Area 

2,900 sqm) 

- Crossing Station 6 locations 
(Approximate Area 

8,600 sqm) 

10 locations 
(Approximate Area 

15,300 sqm) 

- Maintenance Depot, 
MMU, Sub-Depots etc. 

At Junction and 
Crossing Stations 

At Junction and 
Crossing Stations 

- Quarters & Offices At Junction and 
Crossing Stations) 
Approximate Area 

33,000 sqm)  

At Junction and 
Crossing Stations) 
Approximate Area 

34,000 sqm)  

- Operation Control 1 location (tentative) - 

3. Track Works   

- Ballast 1.55x106 cu.m 1.87 x106 cu.m 

- Route Km  283 km 342 km 

 
Note: *1; Road-over-bridge (overpass), *2; Road-under-bridge (underpass) 

 

Junction Stations and Crossing Stations are planned at the following locations: 

No. Name Remarks Package 

CS 6 Sriamirgarh CS   

 

 

 

 

Package 2 

CS 7  Swarupganj CS  

CS 8 Banas CS Connected with Cement siding 

CS 9 Keshavganj CS Connected with Cement siding 

CS10 Biroliya CS  

CS11 Jawali CS  

JS 5 Marwar JS Connected with Marwar Jn. 

CS12  Chandawal CS  

CS13 Haripur CS  

CS14 Bangurgram CS  

CS15 Saradhana CS  

CS16 Kishangarh CS   

 

 

 

 

CS17 Sakun CS  

JS 6 Phulera JS Connected with Jaipur area & Phulera Jn. 

CS 18  Pachar Malikpur CS  
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CS19 Shrimadhpur CS  Package 1 

CS20 Baghega CS  

CS21 Dabla CS  

JS 7 Ateli JS 
Connected with CONCOR ICD and 
Kathuwas IR station 

JS 8 Rewari JS Connected with Hisar Jn. 

 
11.0 Technical Specifications and approved vendors/suppliers 
 
11.1 Research Design and Standards Organizations (RDSO), Lucknow, India, an organization of 

Ministry of Railways, Government of India has standardized the technical specifications for 
various components of railway systems in India as Indian Railway and adopted to Indian 
conditions. The list of IRS Specifications issued by RDSO is available at the website of 
RDSO (www.rdso.gov.in). The IRS Specifications can be purchased from RDSO. 

 
11.2 The Employer‟s requirements to be included as part of the bidding document for this work will 

generally conform to the IRS Specifications.  
 
11.3 RDSO maintains an approved list of suppliers/vendors for various equipments/items/ 

components to be used on railway systems in India. Bidders shall be free to obtain 
equipments/items from the suppliers/vendors on approved list of RDSO or any other 
sources provided the equipment/item meets the technical requirements/acceptance criteria 
which will be indicated in the Bidding document. 

 
11.4 The list of suppliers/vendors approved for various items are available at the website of 

RDSO. Procedures for registration of the new suppliers/vendors for railway 
equipments/items are also available at the website of RDSO. The bidders are advised to 
visit the website of RDSO for further information about the registration of new products. 

 
 
12.0   Utilities  
 
12.1 The utilities have generally been identified as part of the field data collection by the 

Employer. However, there is always possibility of some the unidentified utilities to be found 
during the construction period. These utilities shall be relocated as detailed below: 

 
(1) Indian Railways existing OHLE Structures and Traction Power Installations infringing 

with DFCC Structure shall be relocated/modified by the Employer. 
(2) All the trees (more than 300mm girth), structures, charted Over ground and 

Underground Utilities e.g. water pipe line, sewerage pipe line, signaling or 
communication cables, electric lines (other than 33 kV and less overhead electric lines)  
shall be removed / relocated / modified by the Employer through relevant Owners. 

(3) All the trees (of girth 300mm or less), uncharted utilities (if any) and electric lines of 33kV 
or less within the Right of Way shall be removed / relocated as part of this Design and 
Built Contract  

 
13.0   Interfacing with Other Contractors 
 
13.1 Ikbalgarh - Rewari section shall be electrified with 2x25 kV Systems and provided with 

Automatic Signaling. The Civil, Building and Track Works (CB&TW) Contractor(s) appointed 

http://www.rdso.gov.in/
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through this PQ exercise following the Two Stage Bidding process shall be required to 
interface, coordinate and cooperate with the project wide Systems Contractor engaged to 
execute the Signalling, Telecommunications, Electrification and SCADA Works in such a 
way that complete Railway System is commissioned successfully in a timely manner. The 
CB & TW Contractor(s) are expected to provide the Systems Contractor the necessary 
access on the temporary roads constructed by them to enable the Systems Contractor to 
undertake their component of work. Any other costs involved other than the access road, the 
parties will negotiate cost sharing arrangements amongst themselves. Detailed Interfacing 
Requirements shall be provided in the Bid Documents.  
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2. Construction Period 

2.1 The Project involves Design of Alignment, Formation, Bridges, Structures, Buildings and 
Track including Flyovers/ROB/RUB followed by construction, Integrated Testing and 
Commissioning and integration with existing IR System and maintaining the constructed 
railway during the defect liability period for the axle load and speed potential defined in 
Para 9.1 (1) of Description of Works above. 

 
2.2 The Construction Period will be around four (4) years (including Design, Construction, 

Tests on Completion) from the date of the Commencement. The Design-Build Contractor 
shall be required to plan the various components of work in such a sequence that the 
complete work is commissioned in the designated time period from the date of the 
Commencement. This will be followed by the Defects Notification Period of one year from 
the date of Taking-over Certificate for whole of the Works. 

 
2.3 General Consultant appointed by DFCCIL will be the Engineer for the project and will 

perform the role as specified in Clause 3 Condition of Contract – Plant & Design Build 
FIDIC Yellow Book 1999 and as supplemented or amended through Particular Conditions 
of Contract. 

 
2.4 As a part of the Bid Documents, the Pre-qualified Bidders will be provided with Employers 

Requirements, Concept Design, Specifications, Drawings and the other available 
indicated field data e.g. (i) Alignment Survey, (ii) Geotechnical (iii) Hydrological 
Calculations for Discharge/HFL of Bridges. 

 
2.5 The Site Data provided as a part of the Bid Documents by the Employer is based on the 

investigation carried out by the Employer. The Bidder shall interpret the Site Data in 
accordance with Sub-clause 4.10 in the Conditions of Contract – Plant & Design Build 
FIDIC Yellow Book 1999. 

 
2.6 The Employer‟s Requirements/Specifications provided as part of the Bid Documents 

specify the procedural requirements for the preparation of the design of the Permanent 
and Temporary Works. 

 
2.7 The Contractor shall engage the Designer who will undertake and prepare the Design of 

the Permanent Works and Temporary Works. The principal requirements of the Design 
Phase are the production of the Inception Report (including Preliminary Design), the 
Technical Design, Technical Drawings, Construction Design and Construction Drawings 
and As Built Record. 

 
2.8 The Technical Design shall incorporate the Contractor‟s Technical Proposals and shall be 

the design developed to the stage at which all elements of permanent way, structures 
including bridges are fully defined and specified. During the preparation of the Technical 
Design, the Contractor shall complete all surveys, investigations and testing necessary to 
complete the design of the Permanent Works. 

 
2.9 Upon issuance of the approval, or a deficiencies list, by the Engineer in respect of the 

Technical Design Submission, normally within twenty eight days (28 days), the Contractor 
shall complete the design in all respects and produce the Technical Drawings, the purpose 
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of which is to illustrate all the Permanent Works and to be the drawings governing 
construction. 
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3. Site and Other Data 

3.1 Project Area: The Works will be carried out between Ikbalgarh and Rewari in the states of 
Gujarat, Rajasthan and Haryana. The proposed alignment will pass across the almost flat 
Indo Gangetic plain and will mostly be parallel to the Delhi-Rewari-Ikbalgarh single line 
section of Indian Railways. There will be some deviations from this route to avoid stations and 
some urban areas at Phulera. 

 
3.2 Hydrology: The rivers have not seen water flow for several years, except when heavy rainfall 

was observed. In such case, flooding has been experienced once a several year return 
period. 

 
3.3 Climate: The climate in Rajasthan, where the majority of WDFC‟s alignment lies, is described 

as follows: 
The climate of the Project area can be divided into four seasons: Summer, Monsoon, 
Post-Monsoon and winter.  
The Summer, which extends from April to June, is the hottest season, with temperatures 

ranging from 32 to 46℃ in western Rajasthan.  

The Monsoon season extends from July to September, temperature drops, but humidity 

increases, even when there is slight drop in the temperature ranging between 35 and 40℃. 

Rainfall in this season records 90% of annual rainfall during this period.  
The Post-Monsoon period is from October to November. The average maximum temperature 

is between 33 and 38℃, and the minimum is between 18 and 20℃. 

The fourth season is winter or the cold season, from December to March. There is a marked 
variation in maximum and minimum temperatures. January is the coolest month of the year, 

and temperature may drop to 0℃ in some cities of Rajasthan, like Churu and Mount Abu. 

There is slight precipitation in the north and northeastern region of the state of Rajasthan, and 
light winds, predominantly from the north and northwest. At this time, relative humidity ranges 
from 50% to 60% in the morning, and 25% to 35% in the afternoon. 
Annual rainfall will be between 35 and 50cm in Rajasthan State around the Ajmer area. 
Annual rainfall in other major cities is recorded as follows: 
 

 
3.4 Access to Site:  

Access to the Site areas is available through various roads as described below. 
- Between Ikbalgarh and Abu Road; The National Highway NH-14 Above national highway 

is continuously provided with state border check point. providing weigh scale for tracks at 
Amirgadh in Gujarat State nearby the border between Gujarat/Rajasthan States 

- Between Abu Road and Beawar; National highway NH14 is available with 1-lane which is 
under construction to widen to 2-lane at some locations 

Tempearture, Precipitation in India along the proposed Western Line

New Delhi
Month                 Jan     Feb     Mar     Apr    May    June     July      Aug      Sep     Oct    Nov     Dec
Mean High Temp（℃） 21.1 24.2 30 36.2 39.6 39.3 35.1 33.3 33.9 32.9 28.3 23
Mean Low Temp（℃） 7.3 10.1 15.4 21.5 25.9 28.3 26.6 25.9 24.4 19.5 12.8 8.2
Precipitation　 (mm) 20.3 15 15.8 6.7 17.5 54.9 231.5 258.7 127.8 36.3 5 7.8 797.3
Jaipur
Mean High Temp 22.5 25.7 31.5 37 40.3 39.3 33.9 32 33.2 33.4 29 24.4
Mean Low Temp 7.8 10.7 15.8 21.4 25.4 27.2 25.5 24.3 22.9 18.6 13.1 9.1
Precipitation 7.9 11.7 6.1 4.1 16.2 66 216.3 231.2 80.3 22.6 3.2 3.3 668.9
New delhi and Jaipur are belonging to Steppe Climate. Temperature rises from Apr to Jun.
It rains from July to Sep by a seasonal wind called "Monsoon"  From Oct to March, dry season comes.

Data; world Meteorological Organization 
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- Between Beawar and Kishangarh (through Ajmer); National highway NH8 is available with 
2-lane road which is under construction to widen to 3-lane and flyovers 

- Between Kishangarh and Rewari; National highway NH8 is available through Jaipur with 
2-lane and 3-lane road. The 2-lane road is under construction to widen for 3-lane road with 
flyovers. Traffic congestion is sometimes observed at city areas of Chandwaqji, Sharpura, 
Bhabhru, Pragpura, Kot Putli and Behror because of 2-lane road and of under construction 
for widening and for flyovers. Access to railway construction site between Kishangarh and 
Rewari are available through local roads. Those local rods are paved with asphalt having 
1-lane carriage way. Road conditions of such roads are damages in some locations with 
pot holes. 

 
3.5  Transportation and Communications Facilities: 

Transportation and communication facilities are well developed in India. Those facilities 
along WDFC‟s alignment are described below. 
- Track transportation by road is well developed in Western Area of India. 
- Railway transportation is also well developed in this area. 
- Cargos can be transported from Mumbai seaport. 
- Airport is located at Jaipur (nearby Sanganar). 
- Public telephone facilities are well developed whole stretch of WDFC alignment. 
- Mobile phones are also well developed whole stretch of WDFC alignment. 
- Internet access is available in the whole country of India with wire or wireless. Connection 

speed is depending on providers. 
 
3.6  Medical Facilities 
- General hospitals are available in major cities, such as Ajmer, Jaipur and Rewari. 
- Other hospitals are also available in every city area. 
- Clinics are also available in villages along with WDFC alignment. 
- Injections are all disposal type in order to prevent from transfer of any type of diseases. 
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ANNEXURE 1 

 

EVALUATION CRITERIA 

1.00 GENERAL EVALUATION RULES 

1.01 Generally 

(a)  Evaluation of the Applications will be undertaken by DFCCIL with the assistance of the 

Consultant based upon the information submitted by the Applicants in response to this 

Invitation for Prequalification. 

(b)  All Application Forms contained in this Document must be fully and properly completed 

and all must be returned, as they will be reviewed exactly as submitted and errors or 

omissions will be counted against the Applicant. 

(c)  At their own option, DFCCIL may request further clarification or confirmation of any 

aspects which they feel will assist in the evaluation process.  

(d)  DFCCIL reserves the right to waive minor deviations or omissions in any Application if, in 

their opinion, they do not materially affect the capability of an Applicant to perform the 

Contract. 

(e)  Any Applicant who is found out to have intentionally submitted false or inaccurate 

statements/information shall be disqualified from the Bidding process, and may also be 

disqualified from all future projects of DFCCIL. 

1.02 Basic Method of Evaluation 

(a)  Evaluation of the Prequalification Applications shall be made successively in two (2) 

Stages, on the following basis: 

Stage 1: Preliminary Screening 

Administrative Evaluation with eligibility - Pass or Fail Basis. 

Stage 2: Minimum Requirements Evaluation  

Annual Turnover, Previous Experience, Financial Position, Litigation History, - Pass or Fail 
Basis. 

 

(b)  Minimum qualification criteria have been established for each item in each Stage.  

(c)  Applications failing to reach such minimum criteria in any Stage will be deemed to have 

failed the evaluation process at that Stage. 
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2.00 STAGE 1 PRELIMINARY SCREENING (ADMINISTRATIVE EVALUATION) 

2.01 General  

(a)  Under this Stage, Applications will be reviewed to check general compliance with the 

submission requirements of this Prequalification Document.  

(b)  Evaluation will be made on a Pass or Fail Basis.  

(c)  If, following this Stage 1 review, an Applicant has failed to comply with any item, the 

Application will fail the evaluation at this Stage.   

(d)  The following aspects will be reviewed at this Stage: 

(i) Completeness of submission, correct legal authority of the Applicant‟s official 

representative, letter of intent to enter into a Joint Venture  (in case of joint venture / 

association), correct signing and initialling of pages and general compliance with all of 

the submission requirements of this Prequalification Document; 

(ii) Lack of submission of any of the official Application Forms without obvious reason; 

(iii) Lack of signature by the Applicant‟s Official Representative on any of the official 
Application Forms; 

(iv) Lack of Power of Attorney or Notarial Certificates for the Applicant‟s Official 
Representative on Form ELI 1.1; 

(v) Lack of Signature by an Independent Public or Chartered Accountant on Form FIN-3.1 
and Form FIN-3.2; 

(vi) In the case of joint ventures, lack of signature of all partners or lack of Power of 
Attorney on Form ELI-1.2. 
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3.00 STAGE 2 MINIMUM REQUIREMENTS EVALUATION (ANNUAL TURNOVER, 

PREVIOUS EXPERIENCE) 

3.01 Generally 

(a)  Applications which have passed the Stage 1 Evaluation will be reviewed to ascertain 

whether the Applicant has complied with the Minimum Prequalification Requirements as 

stipulated in the Instructions to Applicants Para. 4. Qualification Criteria and Para. 5. Joint 

Ventures (if applicable). 

(b)  Evaluation will be made on a Pass or Fail Basis. 

(c)  If, following this Stage 2 review, an Applicant has failed to comply with any item, the 

Application will fail the evaluation at this Stage. 

(d)  The various aspects listed in the following Paragraphs will be reviewed at this Stage: 

3.02 Eligibility 

(a)  Applications will be checked for compliance with Qualification Criteria and Requirements 

1.1 to 1.3. 

3.03 Historical Contract Non-Performance 

(a)  Applications will be checked for compliance with Qualification Criteria and Requirements 

2.1 and 2.2, considering the year, the number and the nature of any disputes. 

(b)  Applicants, or each Partner of a Joint Venture and each Principal Named Sub-Contractor, 

will be evaluated separately. 

(c)  Non-performance of a contract did not occur within the last number of years specified in 

the Prequalification Documents, prior to the deadline for application submission based on 

all information on fully settled disputes or litigation.  

(d)  All pending litigation shall in total not represent more than the percentage, specified in the 

Prequalification Documents, of the applicant‟s net worth and shall be treated as resolved 

against the applicant. 

3.04 Net Worth 

(a)  Applications will be checked for compliance with Qualification Criteria and Requirements 

(QCR) 3.1. 

(b)  In the case of joint ventures, the requirement on net worth shall be met individually by 

each partner of the joint venture in accordance with QCR 3.1. 
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3.05 Average Annual Turnover 

(a)  Applications will be checked for compliance with Qualification Criteria and Requirements 

3.2. 

(b)  In the case of joint ventures, the summary of relevant data on annual turnover for each of 

the partners will be checked to ensure the correct addition for the joint venture‟s total 

collective ability. 

(c)  In the case of Applicant applying for plural Packages, annual turnover requirement shall 

be the total amount of annual turnover for one Package multiplying number of Packages 

applied. 

3.06 Previous Experience 

(a)  Applications will be checked for compliance with Qualification Criteria and Requirements  

of 4.2(b) and 4.3(b) for one package or both package as the case may be. 

(b)  The Applicant must meet all of the particular requirements of the Instructions to Applicants 

in order to pass this stage of the Evaluation. 

3.07 SELECTION AND PREQUALIFICATION OF APPLICANTS 

(a)  The result of Prequalification shall be subject to the approval of DFCCIL and the review 

and concurrence of JICA. 

(b)  Applicants who pass all stages of the evaluation as reviewed and approved by JICA and 

concurred by JICA, will be deemed to have passed the Prequalification process, and then 

they will be invited to bid for the succeeding Tender to be called by DFCCIL. 
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ANNEXURE 2 
 

GENERAL LOCATION MAP 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Phase 1 
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 ANNEXURE 3 
 
 
 

SITE PHOTOS 
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LEGEND 

                   

JS (Junction Station)   Bridge        DFC Alignment                       Existing Line (Parallel/Overpass) 

                  CS (Crossing Station)                   River        Existing Line (Detour)                      Major Road 

Existing Major Station              Note: Km Chainage is approximate and for reference only.    

                 

               

             
               
              
               
             

Makarpura Junction Station (Vadodara) [STA0.000] – Sabarmati Junction Station [STA143.3] – [STA190.0] 

 

 

 

 

 

 

 

 
(1) Makarpura Stn. (viewing towards JS)  (3)  Container Train at Vadodara Jn.  (5)  Sabarmati River  (7)  Viewing towards Sabarmati JS 

       

 

 

 

 

 

 

 

(2)  Vadodara Yard  (4)  Mahi River  (6)  NH8A  (8) Viewing towards Sabarmati JS and Viramgam Jn. 
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LEGEND 

                   

JS (Junction Station)   Bridge        DFC Alignment                       Existing Line (Parallel/Overpass) 

                  CS (Crossing Station)                   River        Existing Line (Detour)                      Major Road 

Existing Major Station              Note: Km Chainage is approximate and for reference only.    

                 

               

             
               
              
               
             

 
[STA190.0] – Mahesana Junction Station [STA202.4] – Palampur Junction Station [STA280.7] – [STA380.0] 

 

 

 

 

 

 

 

 
(1) Mahesana Jn.   (3) Palanpur Jn.  (5) Iqbal Gadh North (overpass planned point)  (7) Road under Construction (Kivarli North) 

       

 

 

 

 

 

 

 
(2) Saraswati River  (4) Wildlife Sanctuary  (6) Small Detour Section (Maval North)  (8) Banas Cement Siding 
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                  CS (Crossing Station)                   River        Existing Line (Detour)                      Major Road 

Existing Major Station              Note: Km Chainage is approximate and for reference only.    

                 

               

             
               
              
               
             

 
[STA380.0] – Manwar Junction Station [STA492.7] – [STA570.0] 

 

 

 

 

 

 

 

 
(1)  Keshavganj Cement Siding  (3)  Marwal JS Site  (5)  Bar South  (7)  Cut, Sendra South 

       

 

 

 

 

 

 

 
(2)  River, Rani North  (4)  River, Sojat Rd. North  (6)  Bar North  (8)  ROB, Sendra South 

 
 

 

 

 

 

 

 

 

 

 

 

383.6km

Riv er Riv er

465.1km 476.6km
520.4km 530.4km

Keshavganj
Keshavganj CS

397.9km

Revised FLS

Biroliya CS

Riv er

414.1km 426.6km

434.5km

447.8km

Jawali CS

460.3km 471.7km 482.7km

486.3km

490.6km

Revised FLS

Riv er
to Jodhpur Jn.

492.7km 525.7km

Chandawal CS

544.3km

549.6km

Haripur CS

568.3km

Riv er Riv er Riv er

RUB

Marwar JS

(1) (2) (3) (4) (5) (6)

(8)

(7)

(to be merged with DFC)

Keshavganj Cement Siding
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[STA570.0] – Phulera Junction Station [STA492.7] – [STA570.0] 

 

 

 

 

 

 

 

 
(1)  NH 14 (to be remodeled)  (3)  Bagrumgram Cement Siding  (5)  NH8 Bypass, Madar North  (7)  NH8 Bypass, Kishangarh 

       

 

 

 

 

 

 

 
(2)  Benwar West (to be shifted)  (4)  NH8, Daurai South ROB (under construction)  (6)  Kishangarh South  (8)  Phulera South (Phulera JS, right) 

 
 

 

 

 

 

 

 

 

 

 

 

574.1.4km

Bangurgram CS
Saradhana

CS

653.4km 663.2km

to Jodhpur Jn.

NH79
Pachar Malikpura CS

Riv er
NH14

Amarpura

583.7km

complicated

Beawar

589.6km

Summit (West)

H=455.9

578.6km

Cement Siding NH8

RUB

624.2km

625.6km

633.6km

Makrera

Ajmer Jn.

Summit (East)

H=495.0

638.7km633.5km

NH8

Bypass

642.9km

to Chittaurgath Jn.

Kishangarh CS

NH8

ROB

to Jaipur Jn. / Delhi

Revised FLS

745.0km710.0km

Phulera JS

(1) (2)

(3)

(4)

(5) (6)

Kishangarh

(7)

(8)

Phulera Jn.
(to be merged with DFC)(to be remodeled)

Sakhun CS
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[STA760.0] – Rewari Junction Station [STA920.0] 

 

 

 

 

 

 

 

 
(1) Ringus South  (3)  Neem Ka Thana  (5) Proposed Rewari JS Site  (7) Dadri ICD  

       

 

 

 

 

 

 

 

(2) NH11 ROB (to be raised)  (4)  Khori  (6) Rewari Jn.  (8) TKD ICD 

  

 

 
 

 

 

 

 

 

 

 

Shri Madhopur CS

Dadri JS

Riv er

NH11

ROB

Rail

778.0km

Dabla CS

Narnanl

to Delhi

to Jaipur Jn.

780.0km

783.9km

Bhagega CS

Riv er

821.8km
823.0km

826.4km
834.6km

Ateli CS

855.5km 888.2km

Jaipur Jn.

to Lohalu Jn. Rewari JS

to Hisar Jn.

to Rhtak Jn.

920.0km

(1)

(2) (3) (4) (5)

(6)

Rewari JS

(to be raised)

Neem Ka Thana

to be shifted

(7)  (8)

Ateli JS 
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FEQUENTLY ASKED QUESTIONS AND CLIENT’s CLARIFICATIONS 

(For General Reference of the Applicants) 

(Ref. para no 11 of Invitation for Pre-qualification) 
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Sl. 
No. 

Section 
No. 

Page 
No. 

Clause 
No. 

Title Questions Client’s Response  

1.  IFP v Para 4 “in case where the prime 

contractor is a joint venture, 

such 

joint venture will be eligible 

provided that the nationality of 

the lead partner is Japan, that 

the nationality of the other 

partners is Japan and/or India” 

The work is to be executed in India, we are forming a Joint 
Venture/Consortium with Japanese party as a Lead member of 
consortium and we are mentioning official address of consortium in 
India, whether it is acceptable to you? Kindly clarify. 

Yes. 

2.  II 12 ITA 14 Documents Establishing the 
qualification of the applicant 

kindly confirm that the submission certificates duly certified by 
Client (mentioning work experience) does not required to be 
endorsed by public notary and/or Indian Embassy/ Hague 
Convention apostille for the lead Partner. 

Public notary and/or Indian 
Embassy/ Hague Convention apostille 

certification for the lead Partner is not 
required. 

3.  III 7 4.2b Experience in Key activities i.e. 

in 

4.2b (1), (2), (3) & 4 

We understand that the quantity mentioned for the respective 
experience shall be from a calendar year or financial year. Works 
executed certificate/Running Account bills (RA bills) from currently 
running projects showing quantity executed is acceptable. Kindly 
clarify? 

Please refer para 4.2 (a) and 4.2 (b) of 
Section III: Qualification Criteria and 
Requirements 

4.  I 4 ITA 4.1 (b) Nomination of Representative 
& authority 

We understand that Consortium / Joint Venture / Association has 

to authorize/nominate a person (individual) to sign and submit all 

the documents, correspondences to client, if JVA is pre-qualified, 

during the bidding process and in the event the JVA is awarded the 

contract, during contract execution. 

Joint Venture company can give such authorization/nomination to 

any person of the Joint venture partner and such authorization 

through the POA (Power of Attorney) duly signed by all the Joint 

venture partner. Kindly Confirm. 

No. A Representative who shall be from 

Lead Partner and have the authority to 

conduct all business for and on behalf of 

the JVA during the prequalification process 

and, in the event the JVA is prequalified, 

during the bidding process, and in the event 

the JVA is awarded the Contract, during 

contract execution. Therefore authorization 

through the Power of Attorney, duly signed 

by authorized representatives of all the 

consortium / JV / association partners 

needs to be submitted. 

5.  III 8 4.2 b(1) 4 x10^6 cu.m. of earth fill in 
any one year (calendar year or 
financial year) 

1) Since the excavated material is generally filled at the 
respective tip areas to grade, we understand that all kind of 
earthwork in excavation/ filling including pond ash fill shall be 

No, earthfill and Blanketing for Permanent 
Work shall only be considered. 
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(To be pre-qualified for both 
Package, the applicants must 
comply experience in key 
activities two times, the above 
individual key experience) 

considered as eligible qualifying quantities.  Please confirm. 
 

2) If the bidder has executed 40 Lakh cum  in one year (calendar 
or financial year) and the bidder or its partner has 40Lakh cum 
in another year (calendar or financial year) also within the span 
of last 10 years, will it be considered for pre-qualification for 
combined package?  

No. The maximum output in respect of one 
partner in any one year during the past ten 
years will be considered. It can be different 
period (one year) for different partners. 

6.  III 8 4.2 b(3) Building having total floor area 
of 12,000 sq.m in any one year 
( calendar year or financial 
year) 

As per ITA 24.1, „ the credentials of Associated,  Parent 
Companies or sister companies shall not be considered unless 
they are part of JV”.  We understand that as per ITA 24.1, if a 100% 
subsidiary of the applicant/ member of JV has executed the 
quantity as required in 4.2(b)(3), the credentials of the subsidiary 
shall be considered as that of the holding company and therefore, 
subsidiary need not to be a partner in the JV.  Please confirm    

No. Credentials of the subsidiary can be 
considered only if it‟s a part of the JVA 

7.  III 8 4.2 b(4) 
Foot Note 

-2 

Mechanized Track Laying 
means: “Laying or relaying of 
rail panels of 260 meters or 
more welded by mobile/ 
stationery/ flash butt welding 
plant under control conditions 
in depots.  Track Linking by 
use of portals, cranes, rail 
threader, track laying 
machines and use of tamping 
machines, dynamic track 
stabilizers, shoulder ballast 
compactors for making rack fit 
for traffic movement 

We feel that the criteria of 260 mtr or more is on the higher side. 
Instead we suggest if the applicant/ sub-contractor has laid track 
directly with at least 65 mtr (25% of the length) welded rail panel 
which had been welded by mobile/ stationery/ flash butt welding 
plant under control conditions in depots and later converted to 260 
mtr or more welded rail panel by welding at site, the same may 
please be allowed as the end result is the same except the 
approach in methodology. 

No change 

8.     Nos.  of JV Partners Kindly specify the maximum no of JV partners allowed No limitation. 

9.  IFP v 6 Purchase of PQ Documents Kindly clarify if the PQ documents can be purchased by any one 
member on behalf of JV 

Yes. 

10.  II 
 

11 ITA 2.1 The amount of a Japanese 
ODA Loan is: Ninety billion 
Two hundred Sixty Two million 
Japanese Yen (JPY 
90,262,000,000) 

The ODA loan amount indicated is for the entire Phase-1 i.e 
Rewari to Vadodara or for the contract package 1 & 2 (Rewari - 
Ikbalgarh section) for which this PQ is invited. 
 
Also, whether Govt. of India will be additionally funding for the 
project and to what extent. 
Kindly Clarify and confirm. 

This Loan amount is a part of Phase-1 cost. 
 

Query is not relevant. 
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11.  III 7 4.2(a) Specific Construction 
Experience - The Works 
pertaining to Railways, 
Highways, Sea/Air Ports, 
Dams/ Hydroelectric 
Power Projects (HPP) and 
Irrigation Projects shall only be 
considered. 

It is requested to consider the works pertaining to Thermal Power 
Projects (TPP), Heavy Industries and refineries as those projects 
are also of considerable size and complexity. 
Pl. Confirm. 

No change in the list is considered 
necessary 

12.  III 3-10 4.2(b) – 
(Per 

Package) 

Compliance requirements – 
Joint Venture or Association 
classification 

In case of an applicant participating in the Prequalification as a 
Joint Venture with Japanese lead partner, kindly define “partner” 
and “sub-contractor” who can join the joint venture.   

Refer to Section V List of Eligible Countries 
of Japanese ODA Loans. 

13.  III 8 4.2 (b)- 
(Per 

Package) 
 

Key Activities – 

(2) 70,000 cu.m concrete of 
bridges/flyover/culverts in any 
one year. 

 

It is requested to consider the concreting executed for Thermal 
Power Projects (TPP), Heavy Industries and refineries as those 
projects are also of considerable size and complexity. 

No change  
 

14.  IV 6 10, 
Project 

Features 
(Phase-1) 

 It is requested to indicate the Estimated Project Cost. No. Bidders to assess 

15.  II    Whether the entire land required for the development of corridor, 
including stations and detours is in the possession of the employer 
(DFCCIL). 
Pl. confirm. 

DFCCIL has acquired more than 90% of the 
land required (ROW) for these two 
packages. It is envisaged that the land 
required for these two packages will be in 
possession of DFCCIL before the DB 
Contractor is in position 

16.  II 
 
 

13 ITA 24.3 The Employer will prequalify 
Applicants for each contract 
separately. Applicants shall 
indicate in their applications for 
which contract they wish to be 
prequalified. 

Whether post bidding the work shall be awarded to a single lowest 
bidder in both the packages. 
 
Kindly clarify. 

Yes, there is a possibility. 

17.  III 4 2.2 
Pending 
Litigation 

Qualification Criteria and 
Requirements 

The Applicant does not have any litigations which may negatively 
impact to its performance of this project, however, there are 
several small litigations which does not affect for this project. Even 
in case it is obvious that all pending litigation (including arbitration) 
in total represents very small comparing with the Applicant‟s net 
worth and do not affect to the execution of the contract(s), is it still 

Applicant is required to list all of pending 
litigations (including arbitration) in the 
construction contracts. 
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required to list up all litigation cases? Please kindly consider 
waiving such requirement in the above case. 

18.  III 5 3.2 
Average 
Annual 

Constructi
on 

Turnover 

 It is described that “Minimum average annual construction 

turnover as total certified payments received for contracts in 

progress or completed, which the last five (5) years.” 

1) Please kindly re-confirm that, in case of Joint Venture or 

Association, this clause means each partner shall complies 

with US$250 million in total for 5 years (US$200 million x 25% 

x 5 years) as Annual Construction Turnover.  

 

2) It is required to calculate Annual Construction Turnover based 

on “certified payments”. However, please kindly change 

“certified payments” to “turnover”.  

Reason: We understand that the turnover shall correctly 

describe the information which the Employer wants. In case of 

the joint venture or consortium under which the Applicant is 

responsible for the project jointly and severally together with 

its partner(s), the turnover and the income payment shall not 

be necessarily the same and the turnover shall be used.  

 

3) In order to confirm the Annual Construction Turnover, please 

kindly confirm that the self declaration certified by the director 

is acceptable. 

This is one of requirements. Please refer to 

requirements for “All Partners Combined” 

and “At Least One Partner”. 

 

 

No. Construction turnover is the 

accumulated amount of “certified payments 

received” over the last 5 years. 

 

 

 

 

No, with authorized declaration by 

competent third party (chartered 

accountant)/external auditor. 

19.      In case qualifying works have been executed in joint venture, we 
understand credit proportionate to % participation in JV or as per 
actual scope shall be considered.  Please confirm. 

Yes, Please quantify on an actual work 
execution basis in a JV. 

20.  III 8 Clause 
4.2(b)-1 

 Please confirm that total earthwork experience comprising of 
cutting/ excavation and filling shall be counted towards qualifying 
experience. 

No, earthfill and Blanketing for Permanent 
Work shall only be considered. 
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21.      Reference to Building Floor Area Experience, please clarify how 
experience will be calculated in  one year (calendar or financial) 
because unlike earthwork or concreting, construction of buildings 
in terms of floor area or built-up area cannot be month-wise / year 
wise calculated unless you allow linear interpolation.  For example, 
can a building of 42000 SQ Mt constructed in 21 months be 
considered as “24000 SQ Mt in 12 months” considering linear 
interpolation? Please clarify. 

Yes. 

22.  III 3 4.1 An Applicant may be a single 
entity or any combination of 
entities in the form of Joint 
venture or association (JVA) 
with the formal intent, as 
evidenced by a letter of intent, 
to enter into an agreement or 
under an existing agreement. 

We understand that a Joint Venture or Association or Consortium 
with formal intent evidenced by a letter of intent to enter into an 
agreement is eligible for the tender. However, there is no format for 
the letter of intent or agreement provided in the document. We feel 
a standard format for the letter of intent and agreement should be 
provided to have uniformity among all the applicants. 

There is no prescribed format, however 
such letter of intent must satisfy the 
requirements  of the ITA 4.1 and Form 
ELI-1.1. 

23.  I 4 4.4 A subcontractor in any 
application may participate in 
more than one application, but 
only in that capacity. 

A subcontractor should be allowed only with one applicant. Same 
subcontractor in more than one application may result into 
uncompetitive rates for the work proposed to be executed through 
him.  

No. Sub-contractor is permitted to 
participate with more than one Contractor 
as described in ITA 4.4. 

24.  II 13 23.2 At this time, the Employer does 
not intend to execute certain 
specific parts of the works by 
subcontractors selected in 
advance by the Employer. 

A clarification is required.  The Employer does not intend to designate 
nominated subcontractor. 

25.  III 8 and 9 4.3 (a) and 
4.3 (b) 

It specifies the requirement of 
design experience. 

A clarification is required whether a Detailed Project Report (DPR) 
of a project of similar nature and complexity shall fulfill the 
stipulated requirement. 

No. 

26.     In the Pre-Qualification 
Document of the subject 
Project in Section V, List of 
Eligible Countries of Japanese 
ODA Loans – it is mentioned 
under Item No. 2 that „in case 
where the Prime Contractor is 
a JV, such JV will be eligible 
provided the nationality of the 
Lead Partner is 
Japan………….” 

We are planning to go for a JV in order to fulfill the Qualification 
criteria. We request you to kindly allow any other JV Partner from a 
different Nationality other than Japan, including India, since we 
find it difficult to arrange for a Partnership from a Japanese 
Company, especially in the given circumstances. 

No. 
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27.  III ８ 4.2 (b) (3)  In the Specific Construction Experience in Key Activities 
mentioned in Form EXP – 4.2 (b) (cont.) under Sl. No. 3, you asked 
for experience in Building Work. This requirement was not there in 
the Pre-Qualification for Eastern Dedicated Freight Corridor 
Projects, floated in April 2010. We request you to kindly remove 
this Criterion from the Qualification Requirements. 

No change in qualification requirement 

28.  I 3 ITA 4.1 
 

 According to the ITA, applicant who shall be a combination of Joint 
Entities shall submit the formal intent in case of consortium or joint 
venture or association. 
Please advise such Letter of intent shall be notarized in 
accordance with law of India. 

No. 

29.  I 6 ITA 13  May we understand in case of Joint Association, should lead 
member of applicant shall fill up the form in ELI 1.1 and other 
members and/or subcontractors shall fill up the form in ELI 1.2?? 
 
Or ELI 1.1 shall states only the introduction of constituted member 
of Joint association and all the member including lead member of 
joint Member shall fill up the form in ELI 1.2?? 

No. 
 
 
 
Yes. 

30.  IFP v Clause-6  In case the applicant who would like to participate both Contract 
Package 1 and 2 (CTP-1 and CTP-2), do we have to pay only INR 
10,000/-?? Or we have to pay INR 20,000/-?? 

Please pay INR 10,000/- only. 

31.  II 13 ITA 24.1 The Credentials of Associates, 
Parent Companies or Sister 
Companies shall 
not be considered unless they 
are part of JV. 

Request To change the clause as under: 
The Credentials of Associates, Parent Companies or Sister 
Companies shall not be considered 

No. Please refer Clause ITA 24.1 in PDS. 

32.  III 7 4.2b The quantities required to 
have been executed in any 
one year (calendar / financial) 
for meeting the Specific 
Construction Experience 
requirement as per para 4.2 
(b) in Section III 

 
Our understanding is that one year (calendar or financial year) 
within the last ten years can be different for the JV/ Consortium 
partners/Associate. 

 
Yes. 

33.  III 5 3.2 Eligibility Criteria – Financial 
Situation 

With respect to the clause 3.2, can the payments made in the 
capacity of employer, for the contracts for buildings, erection of 
physical assets & developing transportation infrastructures, also 
be considered an acceptable part of Financial Situation of a JV 
partner, (in-lieu of total certified payments received for contracts, 
as stated in the clause)? 

No change in the requirements of Clause 
3.1. 
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34.  III 10 Note 4.1 General Construction 
Experience 

If the answer for the above question is “NO”, then why NOT all the 
JV partners in a consortium  need to comply the eligibility criteria 
related to General/Specific construction experience or 
General/Specific Design experience. An employer of contractors 
normally meets the criteria of General Construction Experience as 
required/stated in the document at Notes 4.1, page 10/section III 
under the heading General Construction Experience. 

No change in the requirements of Clause 
4.1. 

35.  III 5 3.2 Eligibility Criteria – Financial 
Situation 

In a short duration of time, it won‟t be possible for many 
prospective Indian bidders to develop sound working joint ventures 
with just few Japanese companies, with which they might not have 
prior understanding. Will there be chances to break down the 
packages in further small lots or relaxations in eligibility criteria? 

No. 

36.      Western corridor, being a part infrastructure project of national 
importance (Golden Quadrant)  not only for economic 
development but for also strategic reasons too, are there any 
special concessions from the central govt. related to taxes & duties 

Not at this stage 

37.      The contractor will need to develop his own temporary roads along 
the corridor, connecting to the existing main roads in the vicinity, 
How DFCCIL will be helpful to get the ROW for these connecting 
roads for the contractor? 

The Contractor has to make its own 
arrangements including temporary 
acquisition of land. 

38.      The project‟s nature requires to employ local laborer along the 
route comprising of hundreds of Km. The availability of local labor 
normally becomes a problem during harvest or summer seasons 
specially because of implementation of National Rural 
Employment Guarantee Act (NAREGA). Will employment 
provided to the local laborer fetch any financial benefit to the 
contractors as it is supporting the govt. policy directly with a bigger 
objective of national importance? 

Bidder to assess 

39.      During the execution of work, the contractor needs to relocate the 
electric lines of less than 33KV and also traffic movement, which 
have already marked or could have remained unnoticed partly. 
Who will be responsible for co-ordination with the concerned 
bodies – The contractor or DFCCIL? 

This will be addressed at the RFP Stage. 

40.  III 7 4.2 (b)  Please kindly confirm that the experience of specialist 
sub-contractor can be utilized for the all of the requirements in 4.2 
(b). 

No. The experience of specialist 
subcontractor can only be considered for 
mechanized track laying. (Item 4.2 (b) (4)) 

41.  III 8-9 4.3 (a)  Please confirm that the design fee included in our past project 
which is based on Design Build Lump Sum contract can be applied 
as self declaration basis since there is no breakdown of design fee 
in such project. 

Section 4.3 (a) is specific about design 
experience in at least two design contracts 
of requisite value. It does not speak about 
DB Contracts 
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42.  III 8-10 4.3 (a) 
4.3 (b) 

 Please kindly confirm that the experience of specialist 
sub-contractor can be utilized for the all of the requirements in 
4.3(a) and 4.3(b). 

Yes. 

43.     Land Acquisition We request you to explain about the land acquisition position 
 

. 

DFCCIL has acquired more than 90% of the 
land required (ROW) for these two 
packages. The balance land is under 
various stages of acquisition.  
It is envisaged that the entire land required 
for these two packages will be in 
possession of DFCCIL before the DB 
Contractor is in position 

44.  II 11 ITA 1.1  “Integration with IR existing Railway System” may please be 
elaborated with respect to the responsibilities that the term will be 
show on the construction contractor. 

DFCCIL system must integrate with IR 
system seamlessly so that there is 
interoperability between the two systems. 
The connection between DFCC and IR 
track shall be carried out by DB contractor 
during the authorized track possession. 
This requirements will be addressed in 
detail at the RFP Stage. 

45.      Kindly clarify if this project is exempted from Service tax. Not as yet 

46.      We request you to clarify Rails will be supplied by the DFFCIL or 
include in this contract. 

Rails will not be supplied by DFCCIL. 
These will have to be arranged by DB 
Contractor 

47.      The alignment passes through different states so the 
Royalty/Seigniorage charges for Earth, Aggregates and other 
materials are uniform or as per the respective state norms please 
clarify. 

Bidder to assess. 

48.      At present the concrete sleeper manufacturers in India can not 
supply the sleepers from their plants to any party other than 
Railway without the permission of the Zonal Railway. Please clarify 
if this restriction will be removed for supply of sleepers for DFC or 
otherwise mode of procurement of these sleepers. 

Contractor to make arrangement himself, 
DFCCIL may facilitate in arranging 

49.  III 7 4.2 (a)  Kindly clarify that for example if Partner “A” has completed two 
similar projects of value each 60 & 75 Million US$ and partner “B” 
has completed two similar projects of value each 90 & 75 
US$ Million US$, whether the “A” and “B” combined criteria will 
be considered for fulfilling the requirement of 2 projects of 150 
Million US$ or only value of each minimum similar project should 

No. Value of each similar work must be at 
least 150 million USD or 100 million USD 
as specified in Para 4.2 (a) of Section III: 
Qualification Criteria and Requirements. 
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be 150 Million US$  

50.  III 8 4.2(b)(2)  Kindly consider concrete quantity executed for Highways & other 
Structures etc. 

No change in the requirement. 

51.  I 4 4.1  Please confirm that there is no restriction/minimum percentage 
of the proposed share of partners in the JVA. 

No limit is kept for the share of JVA 
partners. However the Lead partner 
should have maximum financial stake 
amongst the other consortium partners / 
JV partners / association partners as 
specified in ITA 4.1 (a) 

52.  I 4 4.4  Is it possible to change/replace any Partner post qualification; as 
long as the new/revised consortium continues to meet the 
eligibility criteria? 

Refer to ITA 29. 

53.  I 4 4.4  Is it possible to change/replace any designated specialised 
sub-contractor/sub-designer, post qualification; as long as the 
new/revised consortium continues to meet the eligibility criteria? 

Refer to ITA 29. 

54.  I 4 5.1 Eligible goods & services  Please clarify what all constitutes goods & services? Term is self explanatory. 

55.  I 4 5.1  Please confirm is it mandatory to procure any minimum amount 
of goods/equipments & services from Japan?  

Refer Section - V 

56.  I 4 5.1  Can some equipments or services be bought from any country 
other than Japan & India? 

Refer Section - V 

57.  I 7 15  Is it necessary  that the application documents be hard bound?  Yes. It is mandatory for the Application 
documents to be hard bound as specified 
in ITA 15 

58.  I 8 23.1 Subcontractors  Please confirm this clause/condition is applicable for 4.2(b) 
only and the applicant/JVA is free to implement as per its 
strategy for all other construction activities.  

 Further, In the event applicant meets the required eligibility 
criteria and qualifies on its own, and have not decided on the 
implementation strategy (direct or through sub-contractors) 
at this stage. It may not be possible to identify & mention 
sub-contractors. Or, if it has identified sub-contractors for 
some specified activities and later decide to implement 
directly. Please confirm that the above is permitted, with due 
intimation to authority.  

Yes, only for mechanized track laying 
Specialist subcontractor for mechanized 
track laying and design work need to be 
identified at PQ stage. For any change 
later on, please refer to ITA 29. 

59.  I 9 24.3  Please confirm that our understanding is true – “This 
pre-qualification shall be for a single contract, comprising of 
two contract packages CTP-1 & CTP-2”. We understand that, 
we need to submit only one set of documents for two contract 
packages and not two sets?  

Refer ITA 24.3 in Pre-qualification Data 
Sheet (PDS)  

60.  III 5 3.1 Financial Performance Please confirm that our understanding for the calculation of 
Net-worth, as given is correct – “the difference between total 
assets and total liabilities, is to be calculated for each of last 5 
years and then totaled. It should be positive in total.” 

Yes. 
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61.  III 7 4.2(a) Specific Construction 
Experience 

Please confirm that the Requirement of 2 contracts of 
US$ 150Millions each or 3 contracts of US$ 100 Millions each in 
last 10 years, qualifies the applicant for both the contract 
packages? 

Yes. 

62.  III 7 4.2(b)  Experience related to key activities – Can the four different type 
of key activities experience be met by adding the experiences of 
different Partners?  
Also we understand that experience related to key activities must 
be met two times over to qualify for both the contract packages – 
for this, is it permitted that experience in the same activity be met 
by two partners combined?  
(e.g. Requirement of 140,000 cu.m. of concrete in 
bridges/flyovers/culverts be met by adding over experience of 
two partners, say 100,000 by one partner and 40,000 by other) 

Yes. 
 
 

63.  III 9 4.3(b)  Please refer to Note in the clause: Please confirm that the 
experience requirement need not be doubled to meet 
qualification for both the contract packages. 

Yes 

64.  IV  EL-1  Article of Association – Do we require submitting 
printed/self-certified copies; or notarized copies need to be 
submitted?   
Please advise the same for Annual Reports. 

Yes. Notarization is not required.  
 Annual Reports to be submitted with 
authorized declaration by competent third 
party (chartered accountant)/ external 
auditor. 

65.    General  Will DFFCIL arrange a site-visit along with its officials for the 
interested applicants? 

Not at this stage 

66.    General  Please advise the estimated time available for bid submission 
from the date of release of RFP. 

Shall be advised at the time of invitation of 
bids. 

67.  I 3 4.1 Eligible Applicants As stated in ITA 4.1 we consider participating to the bid for this 
project in a form of a consortium (a group of the companies 
separately registered and incorporated), not a Joint Venture to 
be incorporated.  In this regard, we will prepare our Letter of 
Intent so as to comply the necessary requirements as per the 
ITA 4.1.   Please confirm that such Letter of Intent does not need 
to show the percentage of financial stakes and share of works 
as it‟s not relevant for the consortium case.  

Refer to ITA 4.1 (a) of Section II. 
Prequalification Data Sheet (PDS) and para 
2 of Section V (The detailed percentage of 
financial stakes of the partners is not a 
mandatory requirement at PQ Stage but a 
mandatory requirement at Bidding Stage). 
However at PQ stage LOI needs to 
specify/certify as a minimum, that the Lead 
Partner shall have maximum financial stake 
amongst the other consortium / JV / 
association partners and the total share of 
work of the Japanese partners is more than 
50% of the Contract amount. 
b) LOI must specify the Lead Partner. 
c) The LOI must be signed by all the 
partners of the Consortium / JV / 
Association. 

68.  II 13 24.1 The credentials of In these days, many projects are conducted by the subsidiaries Please refer to ITA 24.1 of Section II. 
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Associated. Parent 
Companies or 
sister companies shall not be 
considered unless they are 
part of JV” 

(including SPV), controlled and governed by its parent company 
from view point of share and management, so as to comply with 
the requirements of the clients and relevant laws in such 
countries.   Needless to say that such project shall, in most case, 
be supported and guaranteed by its parent company, and in 
terms of accounting method the financials of such subsidiaries 
are consolidated in the parent companies‟ balance sheet.    
In this regard, please kindly confirm that the credentials of the 
subsidiaries can be evaluated for the requirements in Section Ⅲ 
3.2 (Average Annual Construction) and all the requirements in 
4.2 (b). 

Pre-qualification Data Sheet. 

 

69.  Ⅲ 7 4.2(b) Specific Construction 
Experience in 4.2(b), (1), (2), 
(3) and (4). 

As we understand that the purpose of this clause is to assess the 
capability of the bidder to execute a certain amount of quantity in 
the prescribed period and that can be from any number of 
projects in that period, it should not be related with the 
completion or Non- completion of the project since the clause 4.2 
(a) has already assessed the completion requirements of the 
similar projects. 
In this regard, please kindly confirm that even the current running 
projects which show the necessary quantity executed in the 
relevant reports (monthly report certified by the client) are 
evaluated for this clause. 

Refer to 4.2(a), (b) and 4.3 (a) and 4.3 (b) 
of Section III. Experience related to 
completed works having received Taking 
Over Certificate or the works Substantially 
Completed (having received payment 
against the work done to the extent of 90% 
or more of the  contract value) will be 
considered. 

74.  Ⅲ 8-9 4.3(a) 
and 4.3 
(b) 

Design Experience 1. This western DFC project is a Design & Build contract, not 
Design contract only.  Therefore, assessing the credentials 
of design contract only does not suffice this PQ eligibility for 
DFCCIL. In this regard, please confirm that the experience 
of the bidder in executing similar Design & Build (Turnkey) 
contracts should be evaluated for the Design experience. 
 
 

 
2. For assessing the value of Design part of work in the 

aforesaid Design Build (Turnkey) contracts, if such projects 
do not specify the value of Design works, then 2% of the total 
contract value (Design & Build contract) shall be evaluated 
as the Design fee for the design experiences. 

Contract strategy of captioned project is 
DBLS. The RFQ seeks specific design 
experience.  As such design experience 
requirement of requisite value needs to be 
met as given in Section III PQ Document.. 
Not agreed. Relying for design 
experience on approximate percentages 
will not be appropriate since specific 
design experience is needed. However a 
certificate from the Client specifying the 
amount of design work executed for 
successfully completed work will be 
acceptable. 


