
Dedicated Freight Corridor Corporation of India Limited 

(A Government of India Enterprise) 

Pre-qualification for Design and Construction of Special Steel Bridges Across Rivers Mahi and Sabarmati Involving Bridge 
Structure, Approaches (of 150m Length From Abutments on Both Sides) in Formation in Embankments / Cuttings, Guiide Bunds and 
Protection Works including Testing and Commissioning on Design-Build Lump Sum Price Basis for Ikbalgarh – Vadodara Section of 
Western Dedicated Freight Corridor 

Contract Package- CT P-3A (R)  

Responses to Queries from PQ Applicants 
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1. 

 

III 32 4.2 (a) Specific 
Construction 
Experience 

Available Term: 

Experience exclusively in the role of 
Single entity (a Prime Contractor) or 
Partner in existing or past JV”, 
within the last ten (10) years, to 
have Substantially Completed, i.e. 
construction of Major Bridges / 
Important Bridges across perennial 
rivers / lakes / sea / sea creeks.  

 

Query: 

It’s to humbly state that so long as 
our memory extends, it was until 
1980 ~ 83 Railways took up 
construction of Design & 
construction of special Steel 
Bridges through it’s own Design 
and construction unit, i.e the work 
was taken up by the department 
itself. Thereafter the steel bridge 
provisions got discontinued and 
PSC boxes / composite girders 

 

 

No Change is envisaged in Para 4.2(a) 
[Specific Construction Experience ] of PQ 
Document. 
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replaced OPEN WEB STEEL 
TRUSSES. As such in last TEN 
Years there might be hardly or a 
very few steel bridges to have been 
executed.   

 

It’s felt that this eligibility criteria be 
relaxed to a minimum of thirteen 
years enabling healthy 
participation. 

2.  III 33 4.2 (b) Specific 
Construction 
Experience in Key 
Activities 

Available Term: 

Minimum 9500m of Piling of dia not 
less than 1.0m for Major Bridges / 
Important Bridges across perennial 
rivers / lakes / seas / sea creeks in 
any one year (Calendar Year or 
Financial Year) 

 

Query: 

We would like to be permitted 
conversion of pile execution of 1500 
dia / 1200 dia pile lengths to the 
comparable criteria for 1.0  dia pile 
length. 

 

The specified criteria is for the length of Piles of 
dia not less than 1.0m and not for the 
equivalent volume of concrete.     

No change in Para 4.2(b): Specific Construction 
Experience in Key Activities is envisaged. 

 

 

  

3.  VI 68 9.1 
(5) 

Scope of Works Available Term: 

Requires the contractor to under 
take the rectification of defects 
appearing in the permanent works. 

 

Query: 

 It needs to be clarified as to: 

 

The defects in the Permanent Works, under the 
Scope of the present Contract, appearing 
during the Defects Notification Period shall be 
required to be rectified by the Contractor.  

The Defects Notification Period shall be 
specified in the Bid Documents at Bidding 
Stage. 
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i. Whether this for the adjoining 
existing bridges? 

ii. The scope of such 
rectifications / defects. 

iii. The over all ceiling of cost to 
be considered in the Bid may 
be clarified. 

 

4.      Recently, DFCCI, GOI enterprise, 
under Ministry of Railways has 
invited tenders for a similar nature 
of work “Design and construction 
of important Bridges across river 
Stone (Approx, 3.06 KMS) on 
design Build Lump Sum Basis For 
Eastern Dedicated Freight 
Corridor.” (IFB No. 
HQ/EN/EC/DB/Sone Bridge Dt. 
23.04.2013 (estimated cost Rs. 
500 Crs.) 

 

It is requested to  

a. To have the same qualifying 
criteria for this work under 
reference, as the works 
proposed are of similar nature 
– both on Perennial rivers. 

or 

b. It’s requested to consider 
those qualified for River 
Sone Bridge qualified for 
these works of Bridges for R. 
Mahi & Sabarmati also. 

 

The proposed Bridge across River Sone for 
Eastern Corridor (EC) is PSC bridge whereas 
the Bridges across Rivers Mahi & Sabarmati in 
Western Corridor (WC) are Special Steel 
Bridges and both the bridges are being 
undertaken under two different Contract 
Packages. Therefore, the qualifying criteria 
cannot be same in both the cases .Accordingly 
no change in Para 4.2(b): Specific Construction 
Experience in Key Activities is envisaged. 

 

 

 

 

No, Since both the works are being undertaken 
under two different Contract Packages 
preceded by distinctly different Pre-qualification 
Processes. 

5.     IFB No. 
HQ/EN/EC/DB/Sone 

Government of India – Central The specified qualification criteria is as per the 
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Bridge Vigilance Commission provides: 

a. Three similar completed 
works costing not less than 
the amount equal to 40% of 
the estimated cost. 

or 

b. Two similar completed works 
costing not less than the 
amount equal to 50% of the 
estimated cost. 

or 

c. One similar completed works 
costing not less than the 
amount equal to 80% of the 
estimated cost. 

 

It’s requested to kindly 
accommodate the same for this 
bid also. 

guidelines of the funding agency (JICA). 

No change in specified qualification criteria is 
envisaged. 

 

6.  IV 48 & 
50 

Form 
FIN-
3.1 
and 
FIN-
3.2 

Foot Note: 1 – The 
Foreign Currency 
Exchange Rate 

Exchange rate stipulated in Form 
FIN 3-1 and 3-2 

 

Since 15-07-2013 is a holiday in 
Japan exchange rate of this day is 
not available. Please confirm the 
rate on 16-07.2013 is applicable. 

 

TTS rate of Bank of Tokyo Mitsubishi UFJ 
(BTMU) as on 16-07-2013 shall be considered.  

The TTS rate of BTMU as on 16-07-2013 shall 
be as under: 

01 US $ = 101.02 ¥  (i.e 1 ¥ = US$ 0.0099) 

01 INR = 1.83 ¥ (i.e 1 ¥ = INR 0.5464) 

Accordingly the Note-1 under Para 3.2 (Pg. 31) 
in Section-III, Note under Form CON – 2 
(Pending Litigation including Arbitration) (Pg. 
47), Note-1 under Form FIN - 3.1 (Pg. 48), 
Note-1 under Form FIN - 3.2 (Pg. 50), Note 
under Form EXP-4.2(a) (Cont.) (Pg. 53) and  
Note under Form EXP-4.3(a) (Cont.) (Pg. 59) in 
Section IV has been modified. 
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Please refer Item no. 1 of Addendum 1 

7.  III 35 & 
36 

4.3(b) Specific Design 
Experience  

Design experience of Section III. 
Qualification Criteria and 
Requirements  

 

Please confirm our following 
understandings as correct: 

a) If we have enough in-house 
design experience it is not 
necessary to nominate 
specialist sub-design 
consultant(s). 

 

 

b-1)  We are able to nominate 
multiple specialist sub-
design consultants 

 

 

 

 

 

b-2)  If each of nominated 
specialist sub-design 
consultants has enough 
track record which meet your 
requirement, it is acceptable 
to utilize only one of these 
specialist sub-design 
consultant after award. 

a) Applicant’s understanding is correct. 
However the documentary evidence / Client 
Certificate as specified in ITA 14.1 (PDS) in 
support of the Applicant’s claim of design 
experience shall be required.  

b-1) As specified in Para 4.3 (b) of Section III, 
the requirement is for not more than two 
Specialist Sub-design Consultant for each 
of the specified requirement. Accordingly 
Applicant may nominate multiple Specialist 
Sub-design Consultants meeting the 
specified requirements. 

 

b-2) Selection of a Specialist Sub-design 
Consultant, individually meeting the 
specified requirements may be permitted 
after Award of Work subject to condition 
that the Applicant clearly specifies the 
aforesaid ‘intention to do so’ in the PQ 
Application Form during PQ stage and in 
Letter of Technical Bid during Bidding 
Stage . 

 



 


