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Dedicated Freight Corridor Corporation of India Limited 

(A Government of India Enterprise) 

 
 Addendum No. 7 Dated 19.07.2014 

  

Addendum / Amendments to the Bid Documents for 

  

DESIGN, CONSTRUCTION, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 2×25 kV AC 50 HZ ELECTRIFICATION, SIGNALING & 

TELECOMMUNICATION AND ASSOCIATED WORKS OF DOUBLE TRACK RAILWAY LINES UNDER CONSTRUCTION ON A DESIGN BUILD LUMP 

SUM BASIS FOR BHAUPUR – KHURJA SECTION ON EASTERN DEDICATED FREIGHT CORRIDOR 

 

SYSTEM WORK CONTRACT PACKAGE – CP 104 

 

REF: ICB NO.:HQ/SYS/EC/D-B/BHAUPUR-KHURJA 

  

S. 
No. 

Part 
No. 

Vol. 
No 

Page 
No. 

Clause No. Item Addendum / Amendments To Bid Documents 

243.  1 - 44 of 
134 

ITB 19.1 Deadline for Submission of First Stage 
Technical Proposals 

The deadline for submission of First Stage Technical 
Proposals is revised as under: 

Date: 08.08.2014 

Time: 15:00 Hrs 

244.  1 - 44 of 
134 

ITB 21.1 Opening of First Stage Technical 
Proposals by Employer 

The opening of First Stage Technical Proposals is revised as 
under: 

Date: 08.08.2014 

Time: 15:30 Hrs 

245. 2
4
3 

1 - 44 of 
134 

ITB 29.8 Bid Prices and Discounts Add the following after the 1st paragraph: 

“Service Tax department vide their Notification No. 25/2012-
Service Tax dated 20.06.2012, has exempted the services by 
way of construction, erection, commissioning, or installation of 
original works pertaining to railways. The Bidder shall examine 
to make his own assessment in regard to service tax liability in 
the Contract. No separate Service Tax reimbursement will be 
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made by the Employer.” 

246.  1 - 83 of 
134 

- Form – LOB-SS Add the following as item (c) (iii) : 

“(c) (iii) The currency wise break-up of sub cost centres of the 
price schedule for payment is given in Annexure I to Appendix 
to Bid.” 

247.  1 - 85 of 
134 

- Appendix to Bid Add Annexure I to Appendix to Bid of LOB-SS 

“CURRENCY WISE BREAK-UP OF SUB COST CENTRES 
OF THE PRICE SCHEDULE FOR PAYMENT.” 

248.  2 1 26 of 
174 

13 IT Requirement for DFCC Replace the contents of Clause 13 in Appendix 4: 

“DFCCIL is in the process of implementing an Enterprise wide 
IT System. In view of ERP package SAP being implemented in 
DFCCIL, Contractor must provide the following data to 
DFCCIL Head Office/CPM Offices in the Microsoft Excel 
Templates/Format released by DFCCIL Head Office/CPM 
Offices. 

As part of scope of work the Contractor will ensure the 
following: 

 Ensure that required data of the Contracts Work Program 
and Physical progress of the activities defined in the Works 
Program must be provided in the templates defined by 
DFCCIL to be uploaded in the system using software 
defined by DFCCIL. 

 Work Program, Revised Works Program and Revision in 
Planned Work in the Activities, would also be uploaded in 
the system using software defined by DFCCIL through 
templates provided by it. 

 In order that the Works Program Data provided by the 
Contractor could be uploaded as it is in the system, 
Contractor must adhere to the following conditions 
regarding the length of the Codes/Numbers defined in their 
project Management Tool (e.g. Primavera or Microsoft) for 
the Project Structure Elements: 
a) Project ID/WBS Element Codes/Numbers must be 
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unique and must not exceed a maximum length of 20 
Characters (Alpha Numeric). 

b) Activity IDs/Numbers must not exceed a maximum 
length of 4 Characters (Alpha Numeric). 

 Upload of drawings and designs created by Contractor as 
per the classification using document management system 
of SAP. 

 Online measurement book entry (Record of Works) and all 
bills along with supporting documents as per the screens 
defined by DFCCIL. 

 Asset details needs to be updated in the system in format 
prescribed by DFCCIL. 

 GIS (Geographical Information System) application will use 
Autodesk suite (MAP 3D as desktop GIS & AIMS for WEB 
GIS) and Oracle 11g/spatial as a central repository. 
Information about the assets details (i.e. alignment drawing 
coordinates and attributes) will be provided by the 
contractors. Network asset details in the form of maps, 
reports will be available to all the authorized users through 
web as soon as the asset details are submitted by the 
contractors and imported in the system. 
o Geo-referencing of alignment on WGS-84 coordinates. 
o Capture and upload of geo-referencing coordinates of 

the assets in to GIS. 

Contractor need to feed/provide the data in the IT system 
as per mechanism and method devised by DFCCIL. For 
putting data into system Contractor needs to make 
arrangement of connectivity, if required and also needs to 
bear the cost of any licensees required for the Contractor to 
access the DFCCIL IT System. 

In case interoperability is required for movement of information 
and data in a seamless manner between contractor IT system 
and that being developed by DFCCIL, it will be the 
responsibility of the Contractor to ensure the same. 

249.  2 2 35 of 
291 

5.5.1 Train Operations Replace the contents of Addendum 6 (S.No. 205) with the 
following: 
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“For Traction Power Simulation consider stoppage of trains at 
alternate stations, maximum dwell time of 3 minutes and wind 
speed of 0.5 m/s and Power factor of 0.95. For DN direction, 
worst case scenario of sequence of trains as per the Train 
operation plan shall be considered for simulation.” 

250.  2 2 68 of 
291 

8.4 (1) Minimum Sizes of Conductors Replace minimum nominal size (mm2) of Catenary in the 1st 
row “125” by “120”.  

251.  2 3 76 of 
223 

3.5.4 System Assurance Add the following at the end of sub-clause 3.5.4: 

“The contractor shall get the design of track vacancy detection 
system validated by an Independent Safety Assessor.” 

252.  2 4 43 of 
171 

6.3.4 System Requirements Replace word “shall” in 5th line by “can”. 

253.  2 4 78 of 
171 

8.3.6.3 Interoperability Requirements Add new Clause 8.3.6.3 : 

“8.3.6.3 Base Station Sub-Systems (BSSs) being provided 
under this contract shall be interoperable with Network Sub-
System (NSS) being provided for WDFC under contract STP-
5.” 

254.  2 4 79 of 
171 

8.4.1.1 (1) Technical Requirements Replace the contents of last sentence of 2nd Para of Clause 
8.4.1.1(1) with the following: 

“Any up-gradation or strengthening required at BTSs of Indian 
Railways, for smooth handover between BSSs of Indian 
Railways and DFCCIL, shall be done by Contractor.”  

255. 2
4
7 

3 - 11 of 44 4.11 Sufficiency of the Accepted Contract 
Amount 

Add the following at the end of amended sub-clause 4.11 in 
Addendum 3 (S.No. 177):  

“Service Tax department vide their Notification No. 25/2012-
Service Tax dated 20.06.2012, has exempted the services by 
way of construction, erection, commissioning, or installation of 
original works pertaining to railways. The Bidder shall examine 
to make his own assessment in regard to service tax liability in 
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the Contract. No separate Service Tax reimbursement will be 
made by the Employer.” 

256. 3 3 - 21 of 44 14.7 Payment Add the following after Sub-clause 14.4 Schedule of Payment 
on Page 21 of 44 of Section VIII Particular Conditions 

“Sub clause 14.7 Payments 

Replace the contents of  last para of Sub-clause 14.7 with the 
following: 

Payment of the amount due in each currency shall be made 
into the bank account of JV/JVA member, nominated by the 
contractor, in the payment country (for this currency) specified 
in the Contract. However, in respect of foreign currency 
payments, copy of supporting documents evidencing the 
import of goods/services shall be submitted.” 

 

 


