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Dedicated Freight Corridor Corporation of India Limited 

(A Government of India Enterprise) 

Sub –Client’s clarification, in terms of ITC sub Clause 13.1 [Clarification  and Amendment of RFP] Bid Data Sheet [BDS] on Queries as 

submitted, w.r.t. Pre-proposal conference held , through VC, on 20-05-2020,  by various Prospective consultants . 

Ref- 

a) NIT no-2020/HQ/EN/PWC/Future Corridor/RFP/DPR dated 16-03-2020 

b) Corrigendum no-1 dated 20-03-2020, uploaded on www.tenderwizard.com/dfccil & on DFCCIL website  

c) Corrigendum no-2 dated 27-03-2020, uploaded on www.tenderwizard.com/dfccil & on DFCCIL website 

d) Notification dated 04-05-2020 uploaded on DFCCIL Website 

e) Notification dated 11-05-2020 uploaded on Tender Wizard & DFCCIL Website regarding holding of pre-Proposal conference on 20-05-

2020 through Video conference [VC] 

 

In connection with ; 

 

i. RFP No.-2020/HQ/EN/PWC/Future Corridor/RFP/DPR/Package-1 dated 04-05-2020; for Package-1[hereafter referred to as “RFP-1”] with Addendum 

no-1 dated 26-06-2020  & Addendum no-2 dated 05-08-2020. 

 

ii. RFP No.-2020/HQ/EN/PWC/Future Corridor/RFP/DPR/Package-2 dated 04-05-2020; for Package-2[hereafter referred to as “RFP-2”] with Addendum 

no-1 dated 26-06-2020 & Addendum no-2 dated 05-08-2020. 

 

iii. RFP No.-2020/HQ/EN/PWC/Future Corridor/RFP/DPR/Package-3 dated 04-05-2020; for Package-3 [hereafter referred to as “RFP-3”] with Addendum 

no-1 dated 26-06-2020 & Addendum no-2 dated 05-08-2020. 

 

--X-- 

Following is Client’s clarification, in terms of ITC sub clause no-13.1 BDS, to the Prospective Consultant’s Queries, with respect to Pre-Proposal 

conference held on 20-05-2020,  in connection with the above referred three RFPs. The aforesaid Client’s clarifications, as appended in a similarly 

titled Column of the below appended Table, are meant to be mere clarificatory , in nature & purpose and shall not be a part of Contract Agreement. 

The Client & Consultant’s rights and obligations shall be subject to [to be executed by the Parties, subsequently, after successful Contract 

Negotiation, held, in terms of ITC sub Clause no-28 Bid Data sheet, at Page no-41-43 of the RFP(s)] the Contract Agreement. No Part of aforesaid 

Client’s clarifications can be reproduced by the Prospective Consultants /successful Consultant  to drive home a point or can be cited as a basis for 

any request related with change in Tendering process. 

https://prolinks.rediffmailpro.com/cgi-bin/prored.cgi?red=http%3A%2F%2Fwww%2Etenderwizard%2Ecom%2Fdfccil&isImage=0&BlockImage=0&rediffng=0
https://prolinks.rediffmailpro.com/cgi-bin/prored.cgi?red=http%3A%2F%2Fwww%2Etenderwizard%2Ecom%2Fdfccil&isImage=0&BlockImage=0&rediffng=0
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Sr. No. Section/ Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with 

justification 

Existing Sub Clause Proposed amendment-

Amended Clause 

Client’s Clarification 

1.  SECTION-3: 

Evaluation and 

Qualification 

Criteria 

  

Point 3 (a) 

Technical 

Eligibility Criteria 

57 

 

As eligibility criteria is very 

stringent, therefore, it is 

suggested to kindly modify 

the criterion as following: 

 

3.(a) Having completed
1
 or 

substantially completed
2
 

during the last seven years 

[ i.e. period under 

consideration from 30-01-

2013 up to 29-01-2020], 

involving;  

 

One single contract 

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in half the 

quantum, prescribed 

below;  

 

“LIDAR survey work 

including data processing 

for any linear project in 

India carried out for 

Railways, NHAI, CPWD, 

MES, State PWD or any 

other Central / State for at 

least --km  

 

Package 1 – 100 Kms 

Package 2 – 100 Kms 

Package 3 – 100 Kms 

3.(a) Having completed 1 

or substantially completed 

2 during the last seven 

years [ i.e. period under 

consideration from 30-01-

2013 up to 29-01-2020], 

involving;  

 

One single contract 

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in half the 

quantum, prescribed 

below;  

 

“Aerial LIDAR survey 

work including data 

processing for any linear 

project in India carried out 

for Railways, NHAI, 

CPWD, MES, State PWD 

or any other Central / 

State for at least --km  

 

Package 1 – 100 Kms 

Package 2 – 200 Kms 

Package 3 – 100 Kms 

Package-1+Package-2 – 

250 Kms 

Package-1+Package-

2+Package-3 – 350 Kms  

Package -1+Package-3 – 

As eligibility criteria is very 

stringent, therefore, it is 

suggested to kindly modify 

the criterion as following: 

 

3.(a) Having completed
1 

or 

substantially completed
2
 

during the last seven years 

[ i.e. period under 

consideration from 30-01-

2013 up to 29-01-2020], 

involving;  

 

One single contract 

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in half the 

quantum, prescribed 

below;  

 

“LIDAR survey work 

including data processing 

for any linear project in 

India carried out for 

Railways, NHAI, CPWD, 

MES, State PWD or any 

other Central / State for at 

least --km  

 

Package 1 – 100 Kms 

Package 2 – 100 Kms 

Package 3 – 100 Kms 

No Change is envisaged in the 

eligibility criteria.  
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Consultant Query with 
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Existing Sub Clause Proposed amendment-

Amended Clause 

Client’s Clarification 

Package-1+Package-2 – 

150 Kms 

Package-1+Package-

2+Package-3 – 250 Kms  

Package -1+Package-3 – 

150Kms 

Package -2+Package-3 – 

150 Kms  

 

Copies of completion 

certificates issued by 

Railways/ Highways, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of 

Central/State Government of 

India.  

 

 

150Kms 

Package -2+Package-3 – 

250 Kms  

 

Copies of completion 

certificates issued by 

Railways/ Highways, any 

Central/State Government 

Department/PSU of India 

or Autonomous Body of 

Central/State Government 

of India.  

 

The bidder is also 

required to submit a copy 

of DGCA/MoD Approval 

for Aerial Survey of the 

similar works earlier 

carried out by him. 

Package-1+Package-2 – 

150 Kms 

Package-1+Package-

2+Package-3 – 250 Kms  

Package -1+Package-3 – 

150Kms 

Package -2+Package-3 – 

150 Kms  

 

Copies of completion 

certificates issued by 

Railways/ Highways, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of 

Central/State Government of 

India.  

 

 

2.  SECTION-3: 

Evaluation and 

Qualification 

Criteria 

  

Point 3 (a) 

Technical 

Eligibility Criteria 

57 – 

58 

 

We understand that The 

Highway work along with 

Railways/ metro work 

completed or substantially 

completed during the last 

seven years [i.e. period 

under consideration from 

30-01-2013 up to 29-01-

2020] shall be considered. 

Kindly clarify. 

3.Technical Eligibility 

Criteria – Refer Form EE-

1 

3.(a) Having completed or 

substantially completed 

during the last seven years 

[ i.e. period under 

consideration from 30-01-

2013 up to 29-01-2020], 

involving; One single 

contract showing 

execution of following 

Works in quantum 

prescribed below or Two 

Contracts showing 

execution of following 

Works in half the 

quantum, prescribed 

below; 

We understand that The 

Highway work along with 

Railways/ metro work 

completed or substantially 

completed during the last 

seven years [i.e. period 

under consideration from 

30-01-2013 up to 29-01-

2020] shall be considered. 

Kindly clarify. 

The RFP Provision is adequately 

stipulated. No Change is envisaged. 

3.  SECTION-3: 58 – As eligibility criteria is very 3.(b) Having completed 1 As eligibility criteria is very No Change is envisaged in the 
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Evaluation and 

Qualification 

Criteria 

  

Point 3 (b) 

Technical 

Eligibility Criteria 

59 

 

stringent, therefore, it is 

suggested to kindly modify 

the criterion as following: 

 

3.(b) Having completed1 

or substantially 

completed2 during the last 

seven years [ i.e. period 

under consideration from 

30-01-2013 up to 29-01-

2020], involving;  

 

One single contract 

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in half the 

quantum, prescribed 

below;  

 

Work of Final Location 

Survey (FLS)/DPR for 

Railway/ Metro /Road 

project in India carried 

out for Railways or any 

other Central / State 

Government Undertaking” 

for at least -- km , with 

adopted /Finalized 

Alignment involving;  

 

(ii).At least 5 RKM 

(aggregate of Tunnels 

handled) of tunneling and;  

 

(iii). at least 01 important 

and/or 05 Major Bridges 

or substantially completed 

2 during the last seven 

years [ i.e. period under 

consideration from 30-01-

2013 up to 29-01-2020], 

involving;  

 

One single contract 

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in half the 

quantum, prescribed 

below;  

 

Work of Final Location 

Survey(FLS)/DPR for 

Railway/ Metro project in 

India carried out for 

Railways or any other 

Central / State 

Government 

Undertaking” for at least -

- km , with adopted 

/Finalized Alignment 

involving;  

 

(ii).At least 5 RKM 

(aggregate of Tunnels 

handled) of tunneling and;  

 

(iii). at least 01 important, 

05 Major Bridges and 

Viaduct/ Rail Fly over in 

minimum Length of 01 

RKM.  

 

stringent, therefore, it is 

suggested to kindly modify 

the criterion as following: 

 

3.(b) Having completed1 

or substantially 

completed2 during the last 

seven years [ i.e. period 

under consideration from 

30-01-2013 up to 29-01-

2020], involving;  

 

One single contract 

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in half the 

quantum, prescribed 

below;  

 

Work of Final Location 

Survey(FLS)/DPR for 

Railway/ Metro /Road 

project in India carried 

out for Railways or any 

other Central / State 

Government Undertaking” 

for at least -- km , with 

adopted /Finalized 

Alignment involving;  

 

(ii).At least  2.5 RKM 

(aggregate of Tunnels 

handled) of tunneling and;  

 

(iii). at least 01 important 

and/or 05 Major Bridges 

eligibility criteria. 
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and Viaduct/ Rail Fly over 

in minimum Length of 01 

RKM.  

 

Package 1 – 100 Kms 

Package 2 – 100 Kms 

Package 3 – 100 Kms 

Package-1+Package-2 – 

150 Kms 

Package-1+Package-

2+Package-3 – 250 Kms  

Package -1+Package-3 – 

150Kms 

Package -2+Package-3 – 

150 Kms  

 

Copies of completion 

certificates issued by 

Railways/ Road, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of 

Central/State Government of 

India.  

 

Package 1 – 100 Kms 

Package 2 – 200 Kms 

Package 3 – 100 Kms 

Package-1+Package-2 – 

250 Kms 

Package-1+Package-

2+Package-3 – 350 Kms  

Package -1+Package-3 – 

150Kms 

Package -2+Package-3 – 

250 Kms  

 

Copies of completion 

certificates issued by 

Railways or any 

Central/State Government 

Department/PSU of India 

or Autonomous Body of 

Central/State Government 

of India. 

and Viaduct/ Rail Fly over 

in minimum Length of 01 

RKM.  

 

Package 1 – 100 Kms 

Package 2 – 100 Kms 

Package 3 – 100 Kms 

Package-1+Package-2 – 

150 Kms 

Package-1+Package-

2+Package-3 – 250 Kms  

Package -1+Package-3 – 

150Kms 

Package -2+Package-3 – 

150 Kms  

 

Copies of completion 

certificates issued by 

Railways/ Road, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of 

Central/State Government of 

India.  

 

4.  SECTION-3: 

Evaluation and 

Qualification 

Criteria 

 

Annexure-A-KE 

(Ref-ITC Sub 

Clause 21.1 Data 

Sheet)  

 

Key Expert ID-

A01 Project 

Director 

70 The clause is very stringent 

therefore We request client 

to include highway 

infrastructure and amend 

clause as  

“20 years professional 

experience in the field of 

Railway/Highway 

infrastructure projects 

studies such as Feasibility 

Study, Preliminary and 

Detailed Engineering 

Studies, Front end 

Engineering and Design etc., 

20 years professional 

experience in the field of 

Railway infrastructure 

studies such as Feasibility 

Study, Preliminary and 

Detailed Engineering 

Studies, Front end 

Engineering and Design 

etc., out of which at least 

10 years’ experience, 

preferably, 

as Team Leader 

The clause is very stringent 

therefore We request client 

to amend clause as  

“20 years professional 

experience in the field of 

Railway/Highway 

infrastructure projects 

studies such as Feasibility 

Study, Preliminary and 

Detailed Engineering 

Studies, Front end 

Engineering and Design etc., 

out of which at least 10 

years’ experience, 

No Change is envisaged in the 

experience criteria. 
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out of which at least 10 

years’ experience, 

preferably, as Team 

Leader.” 

preferably, as Team 

Leader.” 

5.  SECTION-3: 

Evaluation and 

Qualification 

Criteria 

 

Annexure-A-KE 

(Ref-ITC Sub 

Clause 21.1 Data 

Sheet)  

 

Alignment Design 

Expert 

72 

 

We request client to allow 

experience in the field of 

alignment design of 

Highway Projects also, as it 

is allowed for Bridge expert, 

Geo. Tech expert, etc. 

10 years professional 

experience in the field of 

alignment design of 

Railway/ 

Metro projects 

We request client to allow 

experience in the field of 

alignment design of 

Highway Projects also, as it 

is allowed for Bridge expert, 

Geo. Tech expert, etc. 

No Change is envisaged in the 

experience criteria. 

6.  Section-2: 

Instructions to 

Tenderer/ 

Consultants (ITC) 

and Bid Data Sheet 

 

Clause 6.1 – 

Eligibility  

35 

 

Considering the eligibility 

conditions for the subject 

bid, it is suggested to kindly 

modify the criteria as 

below:- 

 

 “ As the project is of 

strategic importance and for 

the purpose of giving rail 

connectivity to border area, 

Consultants from 

neighbouring country 

having common border with 

India are not eligible to 

submit proposal either as a 

Sole Consultant or as a 

constituent of a Joint 

Venture/Consortium. 

Consultant from 

neighbouring country shall 

mean and include:  

i An individual who 

is a national of, or 

In the second and third 

line of ITC sub Clause 

6.1, add the following text 

after the text “….from all 

countries to offer 

Consulting services for 

the proposed Project”;  

“ As the project is of 

strategic importance and 

for the purpose of giving 

rail connectivity to border 

area, Consultants from 

neighbouring country 

having common border 

with India are not eligible 

to submit proposal either 

as a Sole Consultant or as 

a constituent of a Joint 

Venture/Consortium. 

Consultant from 

neighbouring country 

shall mean and include:  

v An individual 

Considering the eligibility 

conditions for the subject 

bid, it is suggested to kindly 

modify the criteria as 

below:- 

 

 “ As the project is of 

strategic importance and for 

the purpose of giving rail 

connectivity to border area, 

Consultants from 

neighbouring country 

having common border with 

India are not eligible to 

submit proposal either as a 

Sole Consultant or as a 

constituent of a Joint 

Venture/Consortium. 

Consultant from 

neighbouring country shall 

mean and include:  

x An individual who 

is a national of, or 

No Change is envisaged in the ITC 

6.1 BDS. 
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habitually resident 

in, any 

neighbouring 

country; or  

ii A body corporate 

which is 

incorporated in any 

neighbouring 

country; or  

iii An association or a 

body of individuals 

whose central 

management and 

control is exercised 

in any 

neighbouring 

country; or  

iv The government of 

neighbouring 

country and their 

instrumentalities; 

or  

a company which is 

incorporated in the 

neighbouring country or a 

company wherein any  

entities mentioned in (i) to 

(iv) have 

technical/financial stake be 

allowed to participate 

through their Branch 

Office in India. 

who is a national 

of, or habitually 

resident in, any 

neighbouring 

country; or  

vi A body 

corporate which 

is incorporated 

in any 

neighbouring 

country; or  

vii An association 

or a body of 

individuals 

whose central 

management and 

control is 

exercised in any 

neighbouring 

country; or  

viii The government 

of neighbouring 

country and their 

instrumentalities

; or  

ix Anybody 

corporate, 

association or 

body of 

individuals 

wherein any one 

or more of the 

entities 

mentioned in (i) 

to (iv) above 

have a financial 

or technical 

stake.”  

 

habitually resident 

in, any 

neighbouring 

country; or  

xi A body corporate 

which is 

incorporated in any 

neighbouring 

country; or  

xii An association or a 

body of individuals 

whose central 

management and 

control is exercised 

in any 

neighbouring 

country; or  

xiii The government of 

neighbouring 

country and their 

instrumentalities; 

or  

a company which is 

incorporated in the 

neighbouring country or a 

company wherein any  

entities mentioned in (i) to 

(iv) have 

technical/financial stake be 

allowed to participate 

through their Branch 

Office in India. 
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7.  Section-4- 

Standard Forms 

79 We understand that there is 

no page limit for these 

Forms for preparation of 

proposal. Kindly clarify. 

Page Limit for 

Preparation of proposal. 

We understand that there is 

no page limit for these 

Forms for preparation of 

proposal. Kindly clarify. 

RFP Provisions do not restrict / put a 

cap on maximum number of Pages 

forming the content of the 

Consultant’s proposal.  

 

This is without taking the sheen off 

the saying “Brevity is the soul of 

wit” by William Shakespeare 

8.  ANNEXURE-5 

Data to be 

provided by 

DFCCIL to the 

consultant after 

commencement 

date of contract 

172 We understand that 

necessary Topographic Map 

of Survey of India, 

Geological Survey of India 

Map and the details of GTS 

benchmarks in the area 

of interest from the office of 

Survey of India shall be 

provided free of cost by 

client. 

(3) DFCCIL will also 

facilitate to Consultant for 

collecting/arranging the 

necessary Topographic 

Map of Survey of India, 

Geological Survey of 

India Map and the details 

of GTS benchmarks in the 

area 

of interest from the office 

of Survey of India. 

We understand that 

necessary Topographic Map 

of Survey of India, 

Geological Survey of India 

Map and the details of GTS 

benchmarks in the area 

of interest from the office of 

Survey of India shall be 

provided free of cost by 

client. 

In terms of Annexure-5  of TOR-

Section-7, Client shall make 

available to the Consultants , the data 

available with the client. 

 

In this direction, Client shall provide 

the DFCCIL schedule of Dimension 

and PETS survey reports. 

 

DFCCIL shall facilitate the 

consultant in obtaining necessary 

Topographic Map from Survey of 

India. 

9.  SCC Cl. 13.1 

[Commencement 

of services] 

221 Time period to commence 

work after the effective date 

is inadequate for 

mobilization of staff on the 

project, as the consultant 

need more time to mobilize 

their staff. The client may 

kindly provide at least 30 

days to the consultant to 

commence their services 

from the date of the 

contract. 

The number of Days 

shall be 10 days. 

Time period to commence 

work after the effective date 

is inadequate for 

mobilization of staff on the 

project, as the consultant 

need more time to mobilize 

their staff. The client may 

kindly provide at least 30 

days to the consultant to 

commence their services 

from the date of the 

contract. 

The time available to the Consultant 

is more than the 10 days period , 

after effectiveness date [Ref-SCC 

sub Clause 11], for the 

commencement of Services [ref-SCC 

sub Clause 13.1]. 

As During Price bid opening, 

Consultant is  aware of the 

approximate ranking Position. 

Technical scores are available and 

Financial Offers can be roughly 

ranked. 

Subsequently Best ranked Consultant 

is invited for negotiation which i 

followed by issuance of LOA, 

deposition of Performance Security, 

execution of Contract by the Parties, 

notice to proceed by the Client and 
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thereafter the ten days period starts. 

10.  Section 8-2 

General Conditions 

of Contract (GCC) 

 

Clause 17 –Force 

Majeure - Point a)  

208 – 

209 

 

Considering present 

situation, it is suggested to 

Modify this clause as 

following: 

 

17.1. For the purposes of 

this Contract, “Force 

Majeure” means an event 

which is beyond the 

reasonable control of a 

Party, is not foreseeable, is 

unavoidable, and makes a 

Party's performance of its 

obligations hereunder 

impossible or so impractical 

as reasonably to be 

considered impossible under 

the circumstances, and 

subject to those 

requirements, includes, but 

is not limited to, war, riots, 

civil disorder, epidemic, 

pandemic and subsequent 

quarantine, earthquake, fire, 

explosion, storm, flood or 

other adverse weather 

conditions, strikes, lockouts 

or other industrial action 

confiscation or any other 

action by Government 

agencies. 

17.1. For the purposes of 

this Contract, “Force 

Majeure” means an event 

which is beyond the 

reasonable control of a 

Party, is not foreseeable, 

is unavoidable, and makes 

a Party's performance of 

its obligations hereunder 

impossible or so 

impractical as reasonably 

to be considered 

impossible under the 

circumstances, and 

subject to those 

requirements, includes, 

but is not limited to, war, 

riots, civil disorder, 

earthquake, fire, 

explosion, storm, flood or 

other adverse weather 

conditions, strikes, 

lockouts or other 

industrial action 

confiscation or any other 

action by Government 

agencies. 

Considering present 

situation, it is suggested to 

Modify this clause as 

following: 

 

17.1. For the purposes of 

this Contract, “Force 

Majeure” means an event 

which is beyond the 

reasonable control of a 

Party, is not foreseeable, is 

unavoidable, and makes a 

Party's performance of its 

obligations hereunder 

impossible or so impractical 

as reasonably to be 

considered impossible under 

the circumstances, and 

subject to those 

requirements, includes, but 

is not limited to, war, riots, 

civil disorder, epidemic, 

pandemic and subsequent 

quarantine, earthquake, fire, 

explosion, storm, flood or 

other adverse weather 

conditions, strikes, lockouts 

or other industrial action 

confiscation or any other 

action by Government 

agencies. 

Consultant may refer item no-3 of 

Addendum no-3. 

11.  Section 8.2, II. 

General 

Conditions of 

Contract Clause 

31.2  

Removal of 

Experts or Sub-

214 

 

We understand that in this 

situation there no any 

deduction shall be done by 

DFCCIL in remuneration. 

Please clarify. 

31.2 In the event that 

any of Key Experts, 

Non-Key Experts or Sub 

consultants is found by 

the Client to be 

incompetent or 

incapable in discharging 

We understand that in this 

situation there no any 

deduction shall be done by 

DFCCIL in remuneration. 

Please clarify. 

In this direction, Consultant may 

refer   SCC sub Clause no-

20.1.(i).(vii) wherein , Frequent 

replacement of Consultant 

Professional is listed as constituting 

‘Deficiency of Services” which 

attracts Damages for Deficiency of 
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Sr. No. Section/ Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with 

justification 

Existing Sub Clause Proposed amendment-

Amended Clause 

Client’s Clarification 

consultants 

 

assigned duties, the 

Client, specifying the 

grounds therefore, may 

request the Consultant 

to provide a replacement 

Services, in terms of SCC Sub 

Clause 41.3.  

12.  Section-7: Terms 

of Reference 

(TOR) 

 

Clause 9 – Proof 

Consultant 

159 

 

Please confirm that proof 

consultant shall directly be 

engaged by DFCC and the 

fee for the same will be 

borne by DFCC only. 

Proof Consultant: 

DFCCIL will get the 

Alignment design, 

Survey, Drawings, 

Reports, Investigations, 

Design or any other work 

executed by the 

Consultant 

reviewed/accepted/ 

approved/checked by 

reputed independent 

agencies or Proof 

Consultant to be fixed by 

DFCCIL. In that case, it 

will be the responsibility 

of the Consultant to 

depute their competent 

experts/personnel and 

furnish necessary 

clarifications/calculation/ 

assistance for the approval 

of the Survey, Report, 

Drawings/design 

calculations. The actual 

expenditure on transport 

and stay of consultant’s 

personnel will be 

reimbursed as per clause 6 

of Particular Conditions 

of Contract-Part B: 

Specific Provisions.  

 

Please confirm that proof 

consultant shall directly be 

engaged by DFCC and the 

fee for the same will be 

borne by DFCC only. 

Yes, The Proof Consultant shall be 

engaged and paid by  Client-

DFCCIL. 

13.  General  Request Addition of the 

Following Clause in the 

 Request Addition of the 

Following Clause in the 

In terms of GCC sub Clause 

27.1[Proprietary rights of the Client 
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Sr. No. Section/ Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with 

justification 

Existing Sub Clause Proposed amendment-

Amended Clause 

Client’s Clarification 

Conditions of Contract: 

 

“This Agreement shall not 

create any rights or benefits 

to parties other than the 

Client and the Consultant. 

The Client must not in any 

way (directly or indirectly) 

provide, allow or enable the 

Consultant’s documents to 

be included or referred to in 

any written material or 

relied upon by any third 

party. No party other than 

the Client shall have the 

right to rely on the 

Consultant’s documents 

rendered in connection with 

the Works. The Client shall 

indemnify and hold 

harmless the Consultant in 

respect of any claim or loss 

claimed whether in contract, 

tort or by statute, by any 

third party in respect of use 

or reliance on any of the 

Consultant’s documents or 

opinions. 

The Consultant shall not, 

through any act or omission, 

be taken to have waived any 

rights under this clause, 

unless the waiver is 

specifically agreed in 

writing.” 

Conditions of Contract: 

 

“This Agreement shall not 

create any rights or benefits 

to parties other than the 

Client and the Consultant. 

The Client must not in any 

way (directly or indirectly) 

provide, allow or enable the 

Consultant’s documents to 

be included or referred to in 

any written material or 

relied upon by any third 

party. No party other than 

the Client shall have the 

right to rely on the 

Consultant’s documents 

rendered in connection with 

the Works. The Client shall 

indemnify and hold 

harmless the Consultant in 

respect of any claim or loss 

claimed whether in contract, 

tort or by statute, by any 

third party in respect of use 

or reliance on any of the 

Consultant’s documents or 

opinions. 

The Consultant shall not, 

through any act or omission, 

be taken to have waived any 

rights under this clause, 

unless the waiver is 

specifically agreed in 

writing.” 

in Reports and Records], all reports, 

relevant Data and information, 

prepared by the Consultant for the 

client during the course of the 

Services shall become and remain 

absolute property of the Client. 

 

No Change in the Sub Clause is 

envisaged. 
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Sr. No. Section/ Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with 

justification 

Existing Sub Clause Proposed amendment-

Amended Clause 

Client’s Clarification 

  

14.  General  Request Addition of the 

Following Clause in the 

Conditions of Contract: 

 

“Notwithstanding anything 

contained in this Agreement, 

in the event of Consultant’s 

personnel visiting the site to 

which the Services relate, 

they shall be regarded for all 

purposes as being Client’s 

consultants and shall not, 

under any circumstance, be 

deemed to have assumed the 

role of occupier or otherwise 

to have assumed control of 

or responsibility for the Site 

or any persons on it.  Client 

shall maintain a safe 

workplace and environment 

at the Site which is as per 

the applicable laws and a 

failure to do so shall be 

regarded as a material 

breach of the client’s 

obligation under this 

Agreement.” 

 Request Addition of the 

Following Clause in the 

Conditions of Contract: 

 

“Notwithstanding anything 

contained in this Agreement, 

in the event of Consultant’s 

personnel visiting the site to 

which the Services relate, 

they shall be regarded for all 

purposes as being Client’s 

consultants and shall not, 

under any circumstance, be 

deemed to have assumed the 

role of occupier or otherwise 

to have assumed control of 

or responsibility for the Site 

or any persons on it.  Client 

shall maintain a safe 

workplace and environment 

at the Site which is as per 

the applicable laws and a 

failure to do so shall be 

regarded as a material 

breach of the client’s 

obligation under this 

Agreement.” 

During the execution of the Contract, 

Consultant personnel may make field 

visits, as required. In the RFP, There 

is no defined Site ( with capital ‘S’) 

as Client  has not acquired any Land 

for the Project. The word “site” as 

referred in the RFP document is 

synonymous with “field”. 

 

Regarding Client maintaining a safe 

workplace, Following is cited; 

 

In terms of TOR sub Para 14, 

following stipulation is made; 

 

The rates quoted by the bidder are 

deemed to include charges for any 

and all site facilities that are 

considered necessary for the 

execution of work. 

 

In this direction, Consultant may, 

also, refer item no-5 & 6 of the 

Addendum no-3. 

 

Sl. No. 
Section / Clause 

Reference 

RFP 

Pag

e 

No. 

Consultancy Query with 

Justification 
Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

15 S. No. 2 of NIT 

“Name of Work” 

 

7 In the RFP, certain length of 

section are provided for each 

package i.e. 

 East-Coast – 1115 

km  

Name of Work: 

Consultancy & related 

Services for the preparation 

of Detailed Project 

Report(DPR), inclusive of 

Accordingly ,  

 

Please make provision that the X is the 

assessed length, Y is the optimized length, 

which shall be referenced for all future 

In terms of Sub Para 1.2 

of TOR, The Route KM 

(RKM), as appended in 

the last column of the 

Table given under the sub 
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Sl. No. 
Section / Clause 

Reference 

RFP 

Pag

e 

No. 

Consultancy Query with 

Justification 
Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

 East-West-1868 

kms  

 North South-975 

km  

 

These are Route Kilometer 

length envisaged under this 

contract, which is based on 

the preliminary report 

submitted in a previous study.  

 

While the bidders are 

expected to quote for the 

length indicated in the 

Respective packages, which 

we also endorse.  

However, during 

implementation of the project, 

you are aware that ,  We, can 

reach the stage of 

optimization only where were 

study the entire corridor 

proposed in the PETS record 

and it’s vicinity. Till this 

stage for all billing should be 

reckoned with the proposed 

length, say 1115 KMs taken 

as “X”. (i.e.  for key date 

stages KD1 to KD5 

After the flight path is 

decided a different length 

may be arrived at which 

would be taken as “Y”.  So 

this “Y” length shall be the 

basis for payments for key 

dates stages KD6  to KD14. 

The route length the “Y” shall 

be jointly accepted by 

consultant and Employer in 

writing  

Preliminary alignment 

development, optimization 

of Alignment, Final 

location survey (FLS) 

including Geo Technical 

survey, Geological mapping 

& Hydrological Survey, 

preparation of Land Plans 

on Revenue Maps and also, 

inclusive of study for 2X25 

KV Electrification, study 

for Signaling catering to 

ETCS-2, Study for 

Communication, all 

discipline [e.g. Civil, 

Electric & S&T] Quantity 

and Cost estimation, 

Environmental and Social 

impact Study , Maintenance 

study & Traffic study-FIRR 

& EIRR, Market demand 

survey, Cost Benefit 

analysis, Study regarding 

intermodal Transport 

Integration for New 

Dedicated Freight Corridor 

(DFC) namely -East-Coast 

Corridor comprised of 

Section- Kharagpur to 

Vijayawada (1115 RKM)’  

&  

All relevant clauses 

including   Appendix –A, B 

& C  shall be modified  

along with GCC para-F 

payments and Z shall be final DPR length. 

& the length existing railway line, which is 

used in the design, shall not be deducted for 

eligible payment. 

Please find attached as (Enclosure-1) 

wherein we had improved table for 

consideration please.  

 

Para 1.2, are indicative. 

 

Under this lump sum 

Contract, the Payment to 

the consultant are not on 

the basis of the per route 

km of the concerned 

section but on the contrary 

are on the basis of pre 

determined  percentage of 

the Accepted [all 

inclusive] Contract 

amount [Lump sum 

Instalment Payment] 

against each Key 

deliverable achieved by 

the Consultant. 

 

No Change is envisaged. 
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Sl. No. 
Section / Clause 

Reference 

RFP 

Pag

e 

No. 

Consultancy Query with 

Justification 
Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

No variation shall be 

permitted if the final route 

length “Z”  in the DPR 

(Detailed project report)  is 

within a range of  2 % of “Y” 

. The consultants shall in- 

build/ have to keep adequate 

provision/ risk for length 

increase of decrease of route 

length. 

Variation shall be applicable 

only in case the route KM 

arrived at the stage of final 

DPR is beyond the above 

mentioned range of 2 % of 

“Y”  , Variation claim of 

length shall be applicable, and 

payment shall be calculated at 

the rate arrived at per KM in 

the  financial  form of  Bid 

Doc. 

 

Requested to consider 

 

16 Section-7, TOR- Page 

179 

 

 

 The length of corridor is not 

specified on the header of the 

table. 

 

This may be clarified 

4.3 Detailed Specification 

of Aerial LiDAR Survey i. 

LiDAR Data Capture 

Specifications  

 

The project will cover a 

corridor of XX km length. 

Appropriate flight plans 

will be prepared so as to 

achieve the desired point 

density.  

 

The project will cover a corridor of 1115 

km length*. Appropriate flight plans will be 

prepared so as to achieve the desired point 

density.  

 

*Any Increase in length of survey / Data 

collection shall be treated as Positive 

variation. 

In terms of  Stage-2  of 

‘Final location survey and 

detailed project report 

(DPR)’, as appended 

under TOR-Section-7 

Sub Para 1.4.3, entail 

development and 

evaluation of horizontal 

and vertical alignment 

with three alternatives to 

be followed by finalisation 

of Alignment in 

consultation with the 

client. 

 

The factors  to be kept in 

view, in terms of  TOR 
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Sl. No. 
Section / Clause 

Reference 

RFP 

Pag

e 

No. 

Consultancy Query with 

Justification 
Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

Sub Para 3.5.17, while 

deciding the aforesaid 

alignments inter alia, 

include Community & 

stake holder issues, social 

issues , endangered 

species issue, disaster 

hazard issue, geometric 

Constraints, Construction 

cost  impact etc. 

Subsequently Consultant 

shall submit, in terms of 

TOR sub Para 3.5.18,  a 

detailed draft Preliminary 

alignment study report 

with three considered 

options and final 

recommended alignment 

option. The aforesaid 

Factors and the three 

considered alignment 

options are independent 

of/ exclusive of the 

length of Area of 

investigation. 

 

Therefore, no firm 

quantification of the 

involved route kilometre 

(RKM)/Linear Corridor 

length   can be done and 

the indicative 

RKM/Corridor length, as  

stipulated in the RFP 

continues to remain 

“indicative” i.e. no 

numerical value can be 

ascribed to the “XX km 

length ” [TOR sub Para 

4.3]. 
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RFP 

Pag

e 

No. 

Consultancy Query with 

Justification 
Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

Therefore, no Variation 

based upon difference in 

RKM/ Corridor length can 

be envisaged.  

17 Sl. No. 2 “Note” of 

NIT,  

8 If three firms forming a JV/ 

consortium and participate in 

all the three tenders, with 

different lead in each of the 

tender. 

Will this lead to 

disqualification? Please 

confirm 

 

Note: Consultant may 

participate for any one 

package, combination of 

any two package and all the 

three packages i.e. Package-

1 / Package-2 / Package-

3/(Package-1 + Package-2) / 

(Package-1 + Package-3)/ 

(Package-2 + Package-3) 

and (Package-1 + Pacakge-

2 + Package-3). They have 

to meet with the Eligibility 

Criteria as laid down in the 

RFP/s. 

 In terms of ITC sub Claus 

11.1 BDS, Consultant 

(including individual 

members of the joint 

venture/Consortium) shall 

submit only one proposal 

for a Package. If, the 

Consultant (including 

individual members of the 

joint venture/Consortium) 

submits or participates in 

more than one Proposal 

for a Package; all such 

proposals for that Package 

shall be disqualified. 

 

But, a Consultant [as 

JV/Consortium], while 

bidding for all the three 

Package with the same 

constituent Members of 

the JV/Consortium but 

with varying Participating 

stake shall not attract any 

disqualification. 

18 Sl. No. 5 of NIT  8 Considering the quantum of 

work and clearance from 

external agencies such, Time 

period mentioned in the 

referred clause appears to be 

inadequate.  

 

Duration of the contract: 

 

(Package-1): 15 Months 

from Commencement of 

Services [Ref-SCC sub 

Clause 13.1] 

 

(Package-2): 18 Months 

from Commencement of 

Services [Ref-SCC sub 

Clause 13.1] 

Duration of the contract: 

 

(Package 1): 18 Months from 

Commencement of Services [Ref SCC sub 

Clause 13.1] 

 

(Package 2): 18 Months from 

Commencement of Services [Ref SCC sub 

Clause 13.1] 

 

(Package 3): 18 Months from 

No Change In period  is 

envisaged. 



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 17 of 195 
 

Sl. No. 
Section / Clause 
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Pag

e 

No. 

Consultancy Query with 

Justification 
Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

 

(Package-3): 15 Months 

from Commencement of 

Services [Ref-SCC sub 

Clause 13.1] 

Commencement of Services [Ref SCC sub 

Clause 13.1] 

19 Section 2 

Clause 21.1/ 

), Bid Data Sheet/ 

Page39 

 As a typical case , A 100kms 

length of experience in 

similar works like Lidar/ FLS/  

e.t.c  is the eligibility criteria 

for for package -1 

 

Please confirm that on 

furnishing one assignment 

of 100kms, Consultant shall 

be score full marks 

allocated under this para.  

Clause 21.1/ 

Criteria, sub Criteria and 

point system for the 

Evaluation of the Full 

Technical proposal  

 

A- Specific experience of 

the Consultant relevant to 

the Assignment- 30 points[ 

10 Marks for LIDAR+10 

Marks for FLS+05 Marks 

for Pre-Rail Electrification 

Study + 05 Marks for Pre 

Railway Infrastructure 

Construction Project -S&T 

Study]  

 

& forms of  

Experience Eligibility 

Criteria-Separate for -3.(a), 

3.(b) , 3.(c) & 3.(d) 

 

 In terms of  sub Para 3.(a)- 

Eligibility-Section-3-

EQC, the requirement for 

One work or two Works in 

half the quantum – Aerial 

LIDAR survey is 100 KM 

and in terms of  sub Para 

3.(b)- Eligibility-Section-

3-EQC,the requirement 

for FLS with additional 

Tunnelling and Bridges 

requirement is 100 KM 

[Here KM means Route 

Kilometres -RKM] 

 

Marking is covered under 

ITC sub Clause 21.1 BDS 

 

The RFP Provisions are 

self explanatory. 

20 Section 2 

Para 5 of ITC Cl. No. 

1(m), Bid Data Sheet 

34 We wish to understand the 

following from the referred 

clause 

1. Please clarify whether the 

limit of 50%local content is 

applicable on the overall cost 

of the proposal or on each sub 

head - like investigation, 

experts, office staff etc., 

 

2. We understand that 50% 

local content is applicable for 

eligibility / qualifying criteria. 

Ministry of Commerce and 

Industry[Department of 

Industrial Policy and 

Promotion-Public 

Procurement section] Order 

no-P-45021/2/2017-PP(BR-

II) dated 28-05-2018 [ 

forming Anexure-P-1 to this 

section (Data Sheet)] 

having “ Public 

Procurement (Preference to 

Make in India) Order 2017-

Revision regarding 

We request for confirmation. In this direction, 

Consultant may, also, 

refer item no-7 of the 

Addendum no-3. 
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Section / Clause 

Reference 

RFP 

Pag

e 

No. 

Consultancy Query with 

Justification 
Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

We request for confirmation. 

 

3. If an Expat is staying in 

India and providing his 

services, whether it will be 

treated as Local Content.  

 

We request for confirmation. 

Department of Industrial 

Policy and Promotion, in 

Partial Modification of 

Order no-P-45021/2/2017-

B.E.-II dated 15-06-2017, 

hereby issues the revised 

‘Public Procurement 

(Preference to Make in 

India) Order 2017 with 

immediate effect” as 

Subject, shall be applicable 

and the Consultants are 

required to mention the 

Local content , in terms of 

Para 5 of the Order ( 

stipulating 50% as the Local 

content) in their ‘Technical 

Proposal submission Form”. 

21 Section 2 

ITC Cl. No. 2.4, Bid 

Data Sheet 

35 We understand that PETS 

Survey Report as mentioned 

was completed and approved 

some time back. We wish to 

understand the extent of re-

work already envisaged by 

DFCC, in particular 

considering Disclaimer Para 

1.4.4. 

 

It will be difficult to 

understand accuracy or 

completeness of PETS survey 

report in a given time and an 

open ended disclaimer brings 

very high risk for the 

participating firms. 

 

We request to minimize the 

risk by indicating specifically 

items of works / related 

quantities that are required to 

be reviewed so it will be 

Client would provide all the 

Consultants the relevant 

record available with it in 

the form of earlier done 

‘PETS Survey Report’ for 

the all the three corridors 

i.e. East Coast Corridor 

(Kharagpur-Vijayawada) – 

1115 km, East West Sub 

Corridor [From Palgarh 

(near Mumbai) to Andal – 

totaling 1994.98 km and 

one Branch Line from 

Rajkharswan to 

Kamarkundu (near 

Dankuni)- totaling approx 

333.09 km; Total for 

Corridor -2328.01 kms], 

and North South Corridor 

(Delhi - Chennai)- 2328 

km, for reference purpose, 

only.[Ref- Annexure-5 to 

TOR] 

We request for confirmation. In this direction, TOR-

Section-7 sub Para 

3.4.1(Scope for Stage-1-

Desktop Studies).(i) may 

be referred wherein it is 

stipulated  that Alignment 

is to be planned as green 

Field Project with option 

to go for Parallel to 

existing track to be used 

sparingly.  
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Consultancy Query with 
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Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

comfortable to assess the 

quantum of re work / re-

engineering. 

 

The Parties [Consultant & 

Client] agree that Sharing of 

aforesaid record shall be 

subject to sub Para 1.4.4 

[Disclaimer regarding 

earlier Reports] 

22 Section 2 

ITC Cl. No. 6.1, Bid 

Data Sheet 

35 We request you to clarify 

whether a sister concern firm/ 

a firm's parent company 

having a subsidiary based in a 

country sharing a common 

border with India shall be 

eligible or not? 

 

Our understanding is that bids 

from the following bidders 

(sole or any JV member) shall 

be not be eligible. 

1. Firm is from 

country sharing a 

common border 

with India 

2. If firm's parent 

company is in a 

country sharing a 

common border 

with India. 

3. If firm's parent 

company is from  

outside a country 

sharing a common 

border with India , 

However, has a 

subsidiary in a 

country sharing a 

common border 

with India 

4. A subsidiary firm 

from a country 

sharing a common 

Eligibility A new form may be introduced Is attached 

as Enclosure -2: 

 

UNDERTAKING/ FORM 

(Firms position w.r.t to country sharing a 

common border with India) 

(To be filled by Sole/ Each JV partner 

separately) 

 

In terms of  sub Para (v) 

of ITC sub Clause 6.1 

BDS, It is clearly 

stipulated that anybody 

corporate, association or 

body of individuals 

wherein any one or more 

of the entities mentioned 

in (i) to (iv) above have a 

financial or technical 

stake, shall mean 

Consultant from a 

neighbouring country i.e. 

attract ineligibility to bid. 

 

Regarding Undertaking, 

please refer item no-10 of 

Addendum no-03. 
 



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 20 of 195 
 

Sl. No. 
Section / Clause 

Reference 

RFP 

Pag

e 

No. 

Consultancy Query with 

Justification 
Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

border with India 

5. If firm is  from  

India, However, has 

a subsidiary in a 

country sharing a 

common border 

with India 

 

Requested to confirm 

 

23 Section 2 

ITC Cl. No. 15.3, Bid 

Data Sheet 

35 We request you to permit 

submission of Bid Security by 

Lead Partner on behalf of “JV 

/ Consortium / Association” 

with written concern from all 

JV partners. 

Bid Security: Consultant 

shall furnish Bid security as 

part of its Proposal. The Bid 

security shall be a single 

Financial Instrument, in the 

name of the Consultant [i.e. 

in the name of the 

JV/Consortium/Association, 

submitting the proposal as 

the Consultant] in the form 

of a unconditional Bank 

Guarantee, for the amount 

of INR 0.5 crores, issued by 

an Indian Scheduled Bank. 

The beneficiary of the Bid 

security BG shall be 

Dedicated Freight Corridor 

Corporation of India 

Limited. The Bid security 

shall be valid for 28 days 

beyond the Bid Validity 

period, as defined under 

ITC sub Clause 12.1 Data 

sheet. 

Bid Security: Consultant shall furnish Bid 

security as part of its Proposal. The Bid 

security shall be a single Financial 

Instrument, in the name of the Consultant 

[i.e. in the name of the 

JV/Consortium/Association*, submitting 

the proposal as the Consultant] in the form 

of a unconditional Bank Guarantee, for the 

amount of INR 0.5 crores, issued by an 

Indian Scheduled Bank. The beneficiary of 

the Bid security BG shall be Dedicated 

Freight Corridor Corporation of India 

Limited. The Bid security shall be valid for 

28 days beyond the Bid Validity period, as 

defined under ITC sub Clause 12.1 Data 

sheet. 

* Submission of Bid Security by Lead 

Partner on behalf of “JV / Consortium / 

Association” may be permitted, subject to 

written concern from all JV partners 

In terms of ITC sub 

Clause 15.3 BDS, the Bid 

security is required to be 

in the name of the 

Consultant. There is no 

Bar in Lead Partner of the 

JV/Consortium applying 

for  the BG, On behalf of 

the / in the name of 

bidding 

JV/Consortium/Associatio

n,  before a scheduled 

Indian Bank.  

 

No Change is envisaged. 

24 Section 2 

ITC Cl. No. 21.1, Bid 

Data Sheet 

39 The waitage given for 

“Adequacy and Quality of the 

Proposed methodology”  is 

high,  

1. Normally different firms 

will give different 

Evaluation of Technical 

Proposal 

Criteria, sub Criteria and 

point system for the 

Evaluation of the Full 

Technical proposal 

Accordingly we suggest the following 

changes: 

Evaluation of Technical Proposal 

Criteria, sub Criteria and point system for 

the Evaluation of the Full Technical 

proposal 

No Change is envisaged. 
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methodology based on 

their understanding. 

Assessment is not 

quantifiable. 

2. Due to COVID-19 

Pandamic &  Nationwide 

advisory of travel 

restrictions site 

appreciations may not be 

possible because of 

lengths involved 

3. These implementation 

procedure / methodology 

often change during the 

execution of the project 

due to various site 

conditions and therefore 

it cannot measurable for 

evaluating firm 

capability. 

4. In some of the reputed 

organizations in India , 

this has been 

discontinued, due to the 

gap observed in the 

methodology provided 

by the bidder in the bid 

during  tender stage and 

implemented / adopted at 

site. 

Therefore we request you to 

kindly reduce give a reduced 

waitage on Methodology. 

Requested to kindly consider 

please. 

A- Specific experience of 

the Consultant relevant to 

the Assignment- 30 points 

[10 Marks for LIDAR+10 

Marks for FLS+05 Marks 

for Pre-Rail Electrification 

Study + 05 Marks for Pre 

Railway Infrastructure 

Construction Project -S&T 

Study] 

B- Adequacy and Quality of 

the Proposed methodology 

and work plan in response 

to Terms of reference 

(TOR)- 30 ; 

i. Technical Approach and 

methodology-10 

ii. Work plan-10 

iii. Organization and 

staffing-10 

C- Key Experts 

Qualification1 and 

Competence1 for the 

assignment- 40 

 

A- Specific experience of the Consultant 

relevant to the Assignment- 20 points [7.5 

Marks for LIDAR+7.5 Marks for FLS+2.5 

Marks for Pre-Rail Electrification Study + 

2.5 Marks for Pre Railway Infrastructure 

Construction Project -S&T Study] 

B- Adequacy and Quality of the Proposed 

methodology and work plan in response to 

Terms of reference (TOR)- 10 i. Technical 

Approach and methodology-4 

ii. Work plan-3 

iii. Organization and staffing-3 

C- Key Experts Qualification and 

Competence for the assignment- 70 

 

25 Section 3 

Para 3 (a), (b), (c) & 

57, 

58, 

We believe that the same sub 

consultant cannot be 

Sub Consultant  In terms of ITC sub 

Clause 11.1 BDS(Only 
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(d) of EQC 59 associated with more than one 

firm/consortium for a 

package.  

 

We request for clarification. 

one proposal), 

Participation of Sub 

consultants, Key Experts 

and non-Key Expert in 

more than one Proposal is 

permissible. 

 

In this direction, please 

see item no-59 of  the 

Addendum no-3.  
 

26 Section 3 

Note 2, Form-FE-1 

66 We understand the backup 

details related to figures 

indicated in Form FE-1 are 

available in Audited Balance 

Sheet certified by Chartered 

Accountant. Hence, it may be 

appreciated that a separate 

backup calculations for each 

item is not required. 

 

Request for confirmation. 

The Applicant shall also 

attach the backup 

calculations in respect of 

each of the above figures 

duly referenced to the 

figures of Audited Financial 

Statements/ Balance Sheets 

and certified by 

Independent Chartered 

Accountant. 

 No Change is envisaged. 

27 Section 3 

FORM-FE-2 

Financial Eligibility 

67 We believe that the 

contractual receipts of the 

firm means the fee receipts 

from the projects related to 

consultancy services during 

last 5 years and current 

financial year. As it is very 

difficult to project the receipts 

from all projects individually 

in Form FE-2. 

 

Therefore, it is requested you 

to consider a year-wise 

statement of contractual 

payment receipt duly certified 

by Chartered Accountant 

under this Financial 

Eligibility Criteria.  

[Total Contractual Receipts 

in crores of INR, in 

previous Five years (Year-

2014-15,2015-16,2016-

17,2017-18 & 2018-19) and 

the current financial 

Year(2019-2020)] 

Accordingly suggest a revised format for 

Form FE-2. 

FORM-FE-2 [Financial Eligibility Criteria-

2] 

 

[Total Contractual Receipts in crores of 

INR, in previous Five years (Year-2014-

15,2015-16,2016-17,2017-18 & 2018-19)] 

 

Year Contractual Receipts in crores 

of INR 

2014-2015  

2015-2016  

2016-2017  

2017-2018  

2018-2019  

  
 

Form-FE-2 envisaged 

Contractual receipts i.e. 

actually received in the 

previous five years, 

against individual Projects 

performed by the Bidding 

entity. The form does not 

request any projections of 

Contractual receipts. 
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Additionally, due to ongoing 

situation, it will be difficult to 

provide contractual receipts 

for the FY 2019-2020. Hence 

contractual receipts up to FY 

2018-2019 may please be 

considered. 

 

Kindly consider 

 

28 Section 3 

Table on 

Supplementary 

requirement 

67 As per the general practice, 

the purchase date of software 

might be older and shall be 

renewed periodically. This 

reflects the firms proficiency 

on software. Therefore, 

availability of required active 

licenses may be considered. 

 

We request for confirmation. 

Invoice Copy showing 

purchase of three software 

licenses during the last 

seven years [ i.e. period 

under consideration from 

30-01-2013 up to 29-01-

2020] 

Invoice Copy showing purchase of three 

software licenses during the last seven 

years or  Copy of renewal licenses with 

availability for required period [ i.e. period 

under consideration from 30-01-2013 up to 

29-01-2020] 

In this direction, please 

refer item no-11 of the 

Addendum no-3. 

29 Section 3 

Table on 

Supplementary 

requirement 

67 They can be sub-contractors, 

Need not own / Lease drilling 

Equipment’s. 

Consultant does not enter into 

leasing. He either owns or 

engagement of sub consultant.  

Request of suitable 

consideration 

Hydraulic Drilling 

machines capable of drilling 

in soil, rock or any other 

strata upto a depth of 75m 

May be replaced as 

 

Agency owing Hydraulic Drilling machines 

capable of drilling in soil, rock or any other 

strata upto a depth of 75m, can be taken as 

Sub consultant  

In this direction, please 

see item no-12.3 of 

Addendum no-3 

30 Section 3 

S. No. 01, Annexure-

A-KE 

70 It may be noted that specific 

job title as “Project Director” 

may not be applicable for 

previous assignments. Hence 

the experience with the roles 

such as Team Leader, In-

charge or Project coordinator 

may also be considered as 

Position: Project director 

Minimum Experience : 20 

years professional 

experience in the field of 

Railway infrastructure 

studies such as Feasibility 

Study, Preliminary and 

Detailed Engineering 

Minimum Experience : 20 years 

professional experience in the field of 

Railway infrastructure studies such as 

Feasibility Study, Preliminary and Detailed 

Engineering Studies, Front-end Engineering 

and Design etc., out of which at least 10 

years’ experience, preferably, as Team 

Leader/  In-charge / Project coordinator 

In this direction, please 

see item no-16.1 of 

Addendum no-3 
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eligible with additional 

requirement citing the linear 

length of the projects handled 

viz., at least one project of 

>100 kms or 

Two projects of >50 kms. 

 

May please consider.  

Studies, Front-end 

Engineering and Design 

etc., out of which at least 10 

years’ experience, 

preferably, as Team Leader 

31 Section 3 

S. No. 06 & 07, 

Annexure-A-KE 

70, 

71 

LIDAR survey and it’s 

applications are recently 

introduced in India and such 

technology experts may not 

be having 10 yrs of 

experience in similar nature 

of works. 

 

Accordingly, it is requested to 

consider reduction in 

minimum experience from 10 

yrs to 5 Years in case of Sr. 

expert and 05 yrs to  3 Yrs  

for Expert level.  

 

 or  

have experience of similar 

services in any  two liner 

projects of >100kms  

 

We request for consideration. 

Position: Sr.LIDAR 

Minimum Experience: 10 

years experience in 

Surveying Works for 

Railway/ Highway 

infrastructure projects using 

LiDAR. 

 

Position LiDAR expert: 

Minimum Experience: 05 

years experience in 

Surveying Works for 

Railway/Highway 

infrastructure projects using 

LiDAR.. 

 

Position: Sr.LIDAR 

Minimum Experience: 5 years experience 

in Surveying Works for Railway/ Highway 

infrastructure projects using LiDAR. Or 

have experience of similar services in any  

two liner projects of >100kms  

 

 

 

Position: LiDAR expert: 

Minimum Experience: 3 years experience 

in Surveying Works for Railway/Highway 

infrastructure projects using LiDAR. Or Or 

have experience of similar services in any  

two liner projects of >50kms  

 

In this direction, please 

see item no-16.2 & 16.3 

of Addendum no-3 

32 Section 3 

S. No. 12, Annexure-

A-KE 

73 As in India , Graduate/ 

Degree of Signal & 

Telecommunications are not 

conferred by any institute.  

 

This need replacement with 

“ The degree should be in 

Electrical/ Electronic/ 

Computer sciences.” 

 

We request for consideration. 

Position: Signal & Telecom 

Expert: 

Qualification: Graduate in 

Signaling & 

Telecommunication 

Position: Signal & Telecom Expert: 

Qualification: Graduate in Electronics & 

communication engineering/ 

Telecommunication / Electrical/ 

Electronic/ Computer sciences 

engineering. 

In this direction, please 

see item no-16.4 of 

Addendum no-3 
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33 Section 3 

Annexure-A-KE, 

EQC 

75 CVs are to be submitted for 

18 positions. However, 

expected man months are less 

than 6 months for most of the 

positions. We request for the 

following changes. 

1. Evaluation of CVs for Key 

Persons, whose inputs are 

more than 6 months only. 

2. Permit for submission of 

CVs of other experts (having 

less than 6 months of 

estimated inputs) after award 

of work and also may be 

permitted for use in multiple 

packages 

 

We request for consideration 

Key Experts, their required 

Qualification and 

experience [Evaluated 

Positions] 

Annexure –A may be modified with 

inclusion of  Positions , where expected 

involvement is more than six months.  

No Change is envisaged. 

34 Section 4 

 

Item C, FORM 

TECH-3, 

85 We understand that, 

submitting deviation 

statement along with Details 

of Clause will not lead 

disqualification. 

 

We request for clarification 

 

Deviation Statement: 

Consultant shall specify 

clause/section wise, any 

deviation /any disagreement 

from / with RFP and its 

(RFP's) all the subsequently 

issued Addenda that 

Consultant's entire Proposal 

incorporates/carries 

 Form-TECH-3 does not 

stipulate any 

disqualification for having 

submitted a ‘Deviation 

Statement’. 

 

In this direction, please 

refer item no-40 of the 

Addendum no-3. 

35 Section 4 

Cl. No. 3.1 FORM 

TECH-2 

85 We understand two projects, 

one of which including 

“LiDAR Survey work” and 

other one including “FLS and 

DPR preparation” shall be 

consider for evaluation 

separately under at 

“Technical Eligibility 

Criteria” 3 (a) & 3(b) 

mentioned in page 57 & 58. 

 

We request for clarification. 

Similar Assignment means 

Consultancy Services 

towards; 

3.1 Successful 

implementation of Contract 

involving LIDAR survey 

Work, in lengths as 

stipulated in Section-3, 

including processing of 

LIDAR & other relevant 

Data for Govt. Authorities 

e.g. Railways, NHAI, 

CPWD or any other central, 

 In this direction, please 

see item no-24 of 

Addendum no-5. 
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State Govt. undertaking and 

successful implementation 

of Contract involving Final 

location survey / 

Preparation and submission 

of Detailed Project report 

(DPR), in lengths and 

Successful implementation 

of Contract involving 

Preparation & submission 

of FLS of DPR of Railway 

or Highway Project 

completed successfully may 

be considered. 

36 Section 4 

FORM TECH-6, 

Standard Forms 

89 We understand that the 

Minimum Man months 

indicated are combined for 

Home and Field 

 

We request for clarification. 

FORM TECH-6 (FOR 

FTP): TEAM 

COMPOSITION, 

ASSIGNMENT, AND 

KEY EXPERTS’ INPUTS 

 In this direction, please 

see item no-27 of 

Addendum no-5. 

37 Section 4 

 

Fin-4 

105 Please clarify if the domestic 

expenses like hotel , Travel , 

Transportation be included 

under this head for Indian 

manpower/ staff (Including 

Key , Non-Key, project 

coordination and other 

support staff deployed for 

survey , Data collection, 

Interpretation, Evaluation and 

use of data, Design & 

preparation of reports) and to 

be shown separately 

 

FORM FIN-4 

BREAKDOWN OF 

REIMBURSABLE 

EXPENSES 

 Consultant shall provide 

details regarding various 

Reimbursable expenses in 

the Form-FIN-4 

[Breakdown of 

Reimbursable Expenses].  

 

In client’s view, the Data 

collection, Interpretation, 

Evaluation and use of 

data, Design cannot be 

categorised as 

Reimbursable expenses. 

 

 

38 Section 7 

 

Cl. No. 1.4.2-Stage 1, 

1.4.5 of TOR 

118 We understand that DFCCIL 

shall provide all the 

Preliminary survey reports of 

this section. The FLS shall be 

based on these reports with 

Stage-1: Collection & 

Desktop Study of publicly 

available maps and existing 

studies/data for preliminary 

route Development based 

 In compliance of ITC sub 

Clause 2.4 BDS , TOR 

Sub Para-5 and Annexure-

5 to TOR , the  relevant 

record available with 
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due modification as 

considered necessary by the 

consultant 

on broad parameters such 

as, ……………………….. 

…………………… 

discussion with client, 

submission of all 

deliverables as per TOR 

Client, in the form of 

earlier done ‘PETS 

Survey Report’ for the all 

the three corridors i.e. 

East Coast Corridor 

(Kharagpur-Vijayawada) 

– 1115km, East West and 

North South Corridor 

(Delhi - Chennai) was 

shared with the 

Consultants who 

submitted proper request 

for the same along with 

Non Disclosure certificate 

[NDC]  in the format 

shared with consultants 

vide Client’s E Mail dated 

18-06-2020. 

39 Section 7 

 

Cl. No. 3.5.4 

125 Please clarify the Interval for 

fixing of Permanent Control 

Point / pillars. 

 

We understand that the 

permission to fix pillars along 

Railway boundary/private 

premises etc., will be obtained 

by DFCCIL. Please confirm 

 

Establishment of Permanent 

Control Points 

 Please refer TOR sub Para 

3.5.3.4 and 3.5.3.6. 

 

In terms of GCC sub 

Clause 20.(b)[Law 

applicable to services], 

Consultant shall perform 

the services in compliance 

with the Applicable Law 

and in terms of TOR sub 

Para 19.(b),  Consultant 

shall obtain  permissions, 

as required under the Law, 

with due facilitation 

provided by the client.  

40 Section 7 

 

Cl. No. 3.6.1 Aerial 

LiDAR & Imagery 

Survey,  

 

As per clause 4.1 

 

 

130,  

 

 

 

 

Please clarify the corridor 

width required to be surveyed 

by Aerial LiDAR. 

The consultant will 

undertake Aerial LiDAR 

Survey complemented by 

Aerial Imagery in a corridor 

width of 300 m (150 m on 

either side) around the 

proposed alignment. 

 In this direction, please 

see item no-28 of 

Addendum no-5. 
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175 Aerial LiDAR Survey 

complemented with Aerial 

Photography shall be 

carried out for a 500 m 

corridor 

41 Section 7 

 

Cl. No. 9, 

159 There is no Chapter on 

Particular Conditions of 

Contract-Part B: Specific 

Provisions. 

Requested to kindly include 

or 

allow Consultant to bill in 

“Reimbursable” in Form FIN-

4. 

 

Requested to clarify please 

Proof Consultant: DFCCIL 

will get the Alignment 

design, Survey, Drawings, 

Reports, Investigations, 

Design or any other work 

executed by the Consultant 

reviewed/accepted/ 

approved/checked by 

reputed independent 

agencies or Proof 

Consultant to be fixed by 

DFCCIL. In that case, it 

will be the responsibility of 

the Consultant to depute 

their competent 

experts/personnel and 

furnish necessary 

clarifications/ calculation/ 

assistance for the approval 

of the Survey, Report, 

Drawings/ design 

calculations. The actual 

expenditure on transport 

and stay of consultant’s 

personnel will be 

reimbursed as per clause 6 

of Particular Conditions of 

Contract-Part B: Specific 

Provisions 

 Please refer item no-29 of 

Addendum no-5. 

 

Above coupled with fact , 

in terms of Form-FIN-

1[Financial proposal 

submission form] of 

Consultant quoted Lump 

sum price being inclusive 

of costs of all types e.g. (i) 

Total Remuneration (ii) 

Total Reimbursable, 

inclusive of all the 

incidental, Contingent, 

Working expenses, 

Training expenses, 

Consultant Profit & other 

Fees such as Inspection 

Fees of all kinds and risks 

of every kind for the 

successful and complete 

implementation of the 

Assignment’, No payment 

except the Payment 

instalments  against 

achievement of KDs to the 

Client’s approval shall be 

admissible. 

42 Section 7 

 

Cl. No. 19 

162 One month Time frame for 

approvals is inadequate. It is 

requested to increase the 

approval time and tenure of 

the contract appropriately by 

at least Three Months 

Submission/Approval/Revie

w Procedures 

 In terms of Sub Para (a) of 

Additional notes below 

‘Anexure-1 to TOR-

Apendix-A-Section-8-4-

Appendices (IV), on 

month time for approval is 
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And  

 

Such delays are not attributed 

to the consultant , hence shall 

not attract any penalty. 

 

Please confirm  

in keeping with tight 

project Time lines. For 

reasons, solely  

attributable to the Client, 

of delay in approval, 

Consultant shall not be 

responsible. 

43 Section 7 

 

Cl. No. 23 

164 It is requested for approval 

from DFCC may be given by 

Single nodal authority. 

 

We note that the LD shall not 

be applicable for any delay 

not attributable to Consultant.  

 

Please confirm. 

 

IR has continuous program of 

modifications / development. 

Therefore, consultant will be 

able to access and provide 

deliverable based on 

documents / approved 

railways drawings as on the 

date of award. In other words, 

base date for taking inputs 

form railways drawings / 

documents will be date of 

award. 

 

Otherwise, it will be resulting 

in continuous changes due to 

various zones involved and 

conclusion report will be 

delayed for reasons not 

attributable to Consultant and 

for the reasons beyond control 

of consultant.  

 

We request for confirmation. 

Schedule of key dates & 

Payment Schedule: The 

Consultant shall deploy the 

adequate competent and 

experienced manpower and 

compatible resources as are 

required to carry out the 

Services as per the 

following Key Dates 

 In case of delay in  Key 

deliverables [Col-2 of 

‘Annexure-1 to 

TOR(Appendix-A)] 

beyond ‘Time schedule’ ( 

Col-3 of aforesaid 

Annexure-1), Consultant 

shall not be liable for levy 

of liquidated damages in 

case of reasons for the  

delay are adjudged not to 

be on account of 

Consultant. 



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 30 of 195 
 

Sl. No. 
Section / Clause 

Reference 

RFP 

Pag

e 

No. 

Consultancy Query with 

Justification 
Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

44 Section 7 

 

Note 4) 

165 You are aware that cash flow 

at certain intervals and 

deliverable are essential for 

efficient functioning of 

Consultant & his team.  

 

It is requested to consider 

payment on pro-rata basis for 

minimum segment completed 

in full for 10 % of route 

kilometer length envisaged. 

Time Schedule of Key 

Deliverable & Payment 

Schedule 

Note: 

4) Payment to the 

Consultant may be released, 

subject to other relevant 

Contractual Provision being 

fulfilled, on Pro-Rata Basis 

subject to minimum 

segment being completed in 

full by the Consultant not 

being less than 25% of the 

total Route Kilometer 

length envisaged under this 

contract 

Note: 

4) Payment to the Consultant may be 

released, subject to other relevant 

Contractual Provision being fulfilled, on 

Pro-Rata Basis subject to minimum 

segment being completed in full by the 

Consultant not being less than 10% of the 

total Route Kilometer length envisaged 

under this contract 

No Change is envisaged.  

45 Section 7 

 

Cl. No. a), Additional 

Note 

166 It is difficult to ascertain 

period required for the 

approval of various 

authorities and therefore, we 

request to specify the project 

duration excluding the time 

taken for approvals. 

 

We request for confirmation. 

a) DFCCIL will interact 

with Railway and other 

agency for approval at 

different stages wherever 

required, the Consultant 

shall attend the meetings in 

this regards to provide 

clarifications/ presentations. 

For adhering to the time 

schedule, 30 days may be 

included for approval of 

DFCCIL wherever required. 

The Consultant shall 

provide the submissions in 

such quality and 

completeness that DFCCIL 

is able to take the decision 

without referring back for 

queries and clarifications 

 The Project completion 

period is inclusive of time 

for approval. Consultant 

shall be required to deploy 

adequate resources, in 

time, for the same. 

46 Section 7 

 

Annexure 2 

168 Table is blank. No inputs 

provided for bidder on Salient 

Features Alignment. 

 

 Please provide filled up sheet 

Salient Features Alignment  The referred Anexure-2 is 

required to be filled by the 

consultant. 
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for guidance and the purpose 

and implication of this table 

may be clarified 

 

 

47 Section 8 

 

C. No. 16 

208 Please confirm the 

Modifications or Variations 

 

Shall include variation in 

quantity 

 

Request for confirmation 

Modifications or Variations 

16.1. Any modification or 

variation of the terms and 

conditions of this Contract, 

including any modification 

or variation of the scope of 

the Services, may only be 

made by written agreement 

between the Parties. 

However, each Party shall 

give due consideration to 

any proposals for 

modification or variation 

made by the other Party 

 The referred GCC sub 

Clause -16, beginning 

with the word “any”,   is 

self explanatory  

48 Section 8 

 

Cl. No. 24.1 

222 Consultancy firms, generally 

have Corporate/ Master PLI 

policy which is an Umbrella 

Policy.  On award of the work 

, such new projects gets 

included in the Policy with a 

specific inclusion. 

 

Please confirm that Inclusion 

under such Umbrella /Master 

policy is permitted. 

Insurance to be taken by the 

Consultant]: 

The insurance coverage 

against the risks shall be as 

follows: 

(a) Professional liability 

insurance, with a minimum 

coverage of Accepted 

Contract Amount-in 

INR………….. 

 In terms of SCC sub 

Clause 24.1, Consultant 

shall be required to take 

out the Insurances, 

therein, and submit the 

policies within 90 days of 

commencement of serices. 

49 Section 8 

IV. Appendices 

APPENDIX A – 

TERMS OF 

REFERENCE with 

Annexure-1(Payment 

Schedule),  

231-

232 

Release of payment in 

instalment is not suitable to 

the consultant. 

the Payment to Consultant 

shall be released, as per BOQ 

and its progress. 

 

This is requested to be 

modified  

Note-I – Regarding 

Payment to Consultants 

[Ref-SCC Sub Clause 41 & 

41.2.2], Para -1, 

………………. the 

Payment to Consultant shall 

be released, in Instalments 

,…….. 

[Ref-SCC Sub Clause 41 & 41.2.2], Para -

1, 

………………. the Payment to Consultant 

shall be released, in stages ,…….. 

It is a lump sum Contract. 

No Change is envisaged in 

Payment conditions. 

50 Section 8 231- It is understood the payment 1.Payment against KD In 2.Foot note: No Change is envisaged. 
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Sl. No. 
Section / Clause 

Reference 

RFP 

Pag

e 

No. 

Consultancy Query with 

Justification 
Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

IV. Appendices 

APPENDIX A – 

TERMS OF 

REFERENCE with 

Annexure-1(Payment 

Schedule) 

232 shall be made after fulfilment 

of the KD mentioned. For ex: 

10 % of accepted contract 

amount shall be paid up on 

submission of Alignment 

Report-Stage-1(Desk study).  

 

Request for clarification 

please clarify 

 

In case the payment is also 

linked to the completion of 

KD as mentioned in the foot 

note, we request to release 

90% of the allocated fee on 

Submission and 10% on 

Approval. This shall ensure 

cash flow in the system of 

operation of project. 

2.Foot note: 

 

‘A’-Key Deliverable [ KD-

2 to KD-16] shall be 

accepted as complete only 

when, the required 

submission is specifically 

approved by the Client. 

A’-Key Deliverable [ KD-2 to KD-16] shall 

be accepted as complete only when, the 

required submission is specifically 

approved by the Client. Payment shall be 

released in two stages  

 90% of the allocated fee on Submission 

and  

(ii) 10% on Approval. 

51 General: - Section Kharagpur to 

Vijayawada of Indian 

Railways is already a freight 

corridor, as about 60% of 

traffic is freight traffic. It is 

suggested that as a part of this 

TOR, the consultants be 

asked to examine in addition 

to the TOR, quadrupling of 

the entire section of IR from 

Kharagpur to Vijayawada. 

This will have the following 

advantages: - 

a. IR’s existing land will be 

used to the maximum. 

b. Speedier Period of 

execution. 

c. Much reduced cost as land 

acquisition will drastically 

reduce. 

d. Quadrupling can be done as 

building blocks and even 

 Specific inclusion in TOR 

 

Quadrupling of the entire section of IR 

from Kharagpur to Vijayawada. 

In terms of TOR sub Para 

3.4.1.(i), Alignment is to 

be planned as green Field 

Project with option to go 

for Parallel to existing 

track to be used sparingly  

 

In terms of TOR sub Para 

3.4.1.(iii), Consultant 

would be required to 

maintain close 

coordination/interface 

with the Railway (Zone or 

division as applicable) to 

ensure that Final 

alignment is not in 

infringement with any of 

the Railway’s current or 

future Projects of route 

expansion like 3rd or 4th 

Line  
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Sl. No. 
Section / Clause 
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RFP 

Pag

e 

No. 

Consultancy Query with 

Justification 
Existing Sub-Clause Proposed amendment-Amended Clause 

Client Clarification 

small commissioned portions 

can be put to use 

straightaway. 

 

 

 
 

52 General - DFCCIL 

Coordinating office: 

- Please clarify whether there 

will be three separate 

coordinators from DFCCIL 

i.e. one for each for each 

package? 

   

Client shall ensure that 

Consultant does not face 

any issues regarding 

coordination. 

53 General - Consultant 

Coordinator: 

- It is suggested to include 

deployment of full time 

coordinator (on Lumpsum 

Monthly reimbursement basis 

for the duration of the 

project), stationed at Delhi, 

for managing interface issues 

and handling day to day 

activities. This would 

expedite smooth functioning 

of system and deliverables. 

May please consider. 

 Provision of a senior level coordinator is 

required for interfacing all technical, 

Administrative and contractual issues. This 

may be included on  

-as above- 

54 F. PAYMENTS TO 

THE CONSULTANT  

Sec-8-2 , GCC  

Clause 41.2.3 

Page 217 

 Each payment stage is 

important to the Consultant. 

As the Value of the Final 

payment is also substantial , 

we request in order to that the 

final payment shall also be 

made within the ambit of the 

contract period and The last 

lump-sum installment shall be 

deemed approved for 

payment by the Client within 

ninety (21) calendar days 

after receipt of the final report 

by the  

41.2.3 The Final Payment .The final payment 

under this Clause shall be made only after the 

final report l have been submitted by the 

Consultant and approved as satisfactory by the 

Client. The Services shall then be deemed 

completed and finally accepted by the Client. 

The last lump-sum installment shall be deemed 

approved for payment by the Client within 

ninety (90) calendar days after receipt of the 

final report by the Client unless the Client, 

within such ninety (90) calendar day period, 

gives written notice to the Consultant 

specifying in detail deficiencies in the Services, 

the final report. The Consultant shall thereupon 

promptly make any necessary corrections, and 

thereafter the foregoing process shall be 

repeated.  

 
 

41.2.3 The Final Payment .The final 

payment under this Clause shall be made 

only after the final report l have been 

submitted by the Consultant and approved 

as satisfactory by the Client. The Services 

shall then be deemed completed and finally 

accepted by the Client. The last lump-sum 

installment shall be deemed approved for 

payment by the Client within Twenty One 

(21) calendar days after receipt of the final 

report by the Client unless the Client, 

within such Twenty One (21) calendar day 

period, gives written notice to the 

Consultant specifying in detail deficiencies 

in the Services, the final report. The 

Consultant shall thereupon promptly make 

any necessary corrections, and thereafter 

the foregoing process shall be repeated. 

No Change is envisaged. 
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Client Clarification 

55 Section-3; 

Clause -3 

Technical 

Eligibility 

Criteria 

59 In the Eligibility criteria for 

Aerial LiDAR , compliance 

requirement for each JV 

partner was mentioned for 

Package-1 + Package-3 and 

Package-2 + Package- 3. 

Similar eligibility compliance 

requirement is missing for the 

Package-1, Package-1+2, 

Package- 1+2+3. It is 

requested to indicate the same 

in the same lines. 

Package Each Partner Lead Partner 

Package-1 - - 

Package-1+2 - - 

Package- 

1+2+3 

- - 

Package- 

1+3 

25% Minimum 

40% 

Package- 

2+3 

25% Minimum 

40% 
 

Compliance required  for ( Aerial LiDAR)  

Package Each Partner Lead Partner 

Package-1 25% Minimum 

40% 

Package-1+2 25% Minimum 

40% 

Package- 

1+2+3 

25% Minimum 

40% 

Package- 

1+3 

25% Minimum 

40% 

Package- 

2+3 

25% Minimum 

40% 
 

In this direction, please 

refer item no-2 of the 

Addendum no-3. 

56 Section-7; Clause-

3.21 

Scope of Consultancy 

Works - General 

 

Section-7 ; 

Clause- 3.6.93, 

3.6. 10, 

3.6.10.6, 

3.6.10.7 

121 As per the mentioned clause, 

it was mentioned that 

Detailed Design Engineering 

is part of Scope. 

 

 

 

 

However as per the clauses 

3.6.93, 3.6.10, 

3.6.10.6,3.6.10.7, It was 

mentioned that only General 

arrangement drawings are to 

be submitted.   

It includes but is not limited 

to development of a suitable 

alignment along the given 

broad obligatory points 

using Digital Elevation 

Model (DEM) and 

Orthophotos developed 

from Stereo Satellite 

Images and using Autodesk 

3Dcivil/Bentley Rail Track 

or similar Software; final 

location survey and detailed 

project report comprising 

Aerial LiDAR Survey, 

Geotechnical Investigations 

Report, Hydrology Reports, 

Alignment Design Report, 

Bridge and Tunnel Report, 

Electrical and S&T Report, 

Traffic survey Report, 

Environmental and Social 

study Report, Detailed 

Estimate preparation and 

Detailed Design 

Engineering etc of the 

Project.  

 

3.6.10.6 Preparation on GADs of Major 

Bridges (drawings not detailed designs) and 
approval thereof from Railways.  

3.6.10.7 Preparation of GADs of Minor 

Bridge (drawings not detailed designs) 

based on details supplied and approval 

thereof from Railways.  

 

Generally the minor bridges will be RCC 

BOX culverts based on the RDSO’s 

standard design.  

Attention is invited to 

Annexure-1 to TOR 

(Appendix-A)-Time 

Schedule of Key 

deliverable and Payment 

Schedule; 

 

 wherein KD-15 

[Submission of Draft DPR 

including Detailed Cost 

Estimate, Financial and 

Economical Appraisal 

(D14)] requires consultant 

to, interalia, submit 

Detailed Cost Estimate 

 

KD-12 [On completion of 

GADs and Preliminary 

design of structures 

(D11)] requires 

completion of GADs and 

preliminary design of 

structures.  

 

In this direction, please 

refer item no-55 of 

Addendum no-3. 
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57 Extension of date  Adequate & additional time is 

required for preparation & 

submission of bids as  

1. Since collection of 

pervious documentation 

available is required and 

Consultant has to go through 

the report & evaluate the 

works involved. 

 

2. Due to COVID-19 

pandemic firms are advised to 

work with certain restrictions 

or work from home, 

Preparation of bid is expected 

to take more time than usual. 

 

3. Due to advisory of 

restricted travel/ movement of 

staff, due to current COVID-

19 situations, the efforts put 

on site visits and site 

appreciations are likely to 

take more time. 

  

 It is requested to extend the date of 

submission by 6 weeks  

Please refer  Addendum 

no-1 dated 26-06-2020. 

 

Sl. No. 

Section/ 

Clause 

Reference 

 

RFP 

Page No 

Consultant Query with 

Justification Existing Sub clause 

 

Proposed Amendment/Amended 

clause  

DFCCIL’s Clarifications 

58 Data sheet-5.3,  35-Pkg 1 

36-Pkg 2 

37-Pkg3 

Considering the current scenario we 

understand that it will be difficult to 

submit the Pre contract Integrity 

Pact signed by both the client & 

consultants before bid submission, 

hence we request you to accept the 

Pre-Integrity Pact signed only by the 

Pre contract Integrity Pact- has 

to be submitted along with the 

technical Proposal -both 

Consultant & Client shall sign 

it. 

Pre contract Integrity Pact- has to be 

submitted along with the technical 

Proposal -duly signed by the 

Consultant  

No change is envisaged in 

RFP Provisions. 
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consultant & submitted along with 

the Technical Proposal. Kindly 

modify as proposed 

59 Data sheet 

11.1 & 

Annexure-A-

KE, Notes to 

the table 

37,75- 

Pkg 1 

38,76- 

Pkg 2 

38,77- 

Pkg-3 

 

 

These clauses are contradictory-

Kindly clarify on the same, for 

example: what happens in the case 

of three Consultants getting 

different packages but propose 

common team members. 

Participation of Sub consultants, 

Key Experts and non-Key 

Expert in more than one 

Proposal is permissible. 

 

In case of submitting Proposal 

for more than One Package 

(PKG), Consultant shall be 

under obligation to, 

simultaneously, deploy separate 

teams for each package. 

Therefore, accordingly, each 

Consultant has to furnish the 

CVs for each package 

separately. 

 The RFP Provision is 

adequately stipulated. No 

Change is envisaged. 

60 ITC, point 

3.a-

Conflicting 

Activities 

20-Pkg 1 

21-Pkg 2 

22-Pkg 3 

We understand from the scope of 

work that there is no direct 

involvement of the DPR consultant 

in the procurement process, hence 

no conflict shall arise if the DPR 

Consultant participates in the 

downstream assignments like 

Project Management/General 

Consultancy- Kindly clarify 

Conflict between consulting 

activities and procurement of 

goods, works or non-

consulting services: a firm 

that has been engaged by the 

Client to provide goods, 

works, or non-consulting 

services ……… from or 

directly related to the 

consulting services for such 

preparation or 

implementation.  
 

 In this direction, please see 

ITC sub Clause 3.(b) 

BDS. 

61 Time-

Schedule of 

Key 

Deliverable & 

Payment 

Schedule 

ToR  

 

166-Pkg 

1 166-

Pkg 2 

167-Pkg 

3 

We understand that if both the 

deliverables are submitted within 

the next key date the damages shall 

be waived off by the competent 

authority on the request of the 

Consultant - Kindly clarify 

In case of delay in the 

completion of the whole works 

or a part of the works, beyond 

stipulated completion period as 

per Key Dates are given above 

without valid reasons the 

consultant shall be liable to pay 

liquidated damages as stipulated 

in SCC sub Clause no-41.4, 

Section-8. However, if the delay 

is recovered in the next key date 

(s), the damages may be 

waived off by the competent 

authority on the request of the 

the damages shall be waived off 

by the competent authority on the 

request of the Consultant 

No change is envisaged in 

RFP Provisions. 
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Consultant. 

62 FORM 

TECH-2- B - 

Consultant’s 

Experience-

point no. 4 

84-Pkg1 

85-Pkg2 

86-Pkg3 

 

Generally, in case of projects with 

such varied and elaborate scope of 

work Client allows wholly owned 

subsidiaries to use their Parent 

company credentials, we request 

you to consider the same. 

Only those assignments should 

be included which have been 

carried out by the Consultant. 

The Assignments carried out by 

the Parent/Sister/Fully owned 

subsidiary (ies), should not be 

included. 

Assignments which have been 

carried out by the Consultant & the 

assignments carried out by a Parent 

company of Fully owned subsidiary 

(s) shall be included. 

No change is envisaged in 

RFP Provisions. 

63 Time 

Schedule of 

Key 

Deliverable 

& Payment 

Schedule - 

Note to the 

Table-(4) 

232-Pkg 

1 

233-Pkg 

2 

233-Pkg 

3 

 

Kindly clarify on the following 

terms- 

1. Relevant contractual 

provisions to be fulfilled 

2. Pro-Rata Basis subject to 

minimum segment being 

completed in full by the 

Consultant not being less 

than 25% of the total 

Route Kilometers 

Payment to the Consultant may 

be released, subject to other 

relevant Contractual Provision 

being fulfilled, on Pro-Rata 

Basis subject to minimum 

segment being completed in full 

by the Consultant not being less 

than 25% of the total Route 

Kilometer s length envisaged 

under this contract. 

 Part Payment to the 

Consultant against each 

Key Deliverables may be 

released on Pro-Rata basis, 

subject to  minimum 

segment being completed 

in full by the Consultant 

not being less than 25% of 

the total Route Kilometers 

length provided other 

relevant Contractual 

Provision being fulfilled 

under this contract. 

64 Section-3 

EQC- 

3. Technical 

Eligibility 

Criteria - 

 

57-pkg 1 

58-pkg 2 

59-pkg 3 

We understand that the criteria 

mentioned under eligibility 3(a-d) 

can also be met through two projects 

with a cumulative length equal to 

the quantum prescribed, we request 

you to modify they said clause as 

proposed. 

One single contract showing 

execution of following Works 

in quantum prescribed below or 

Two Contracts showing 

execution of following Works 

in half the quantum, prescribed 

below;  

 

One single contract showing 

execution of following Works in 

quantum prescribed below or Two 

Contracts showing execution of 

following Works in total i.e. 

cumulative length of the works 

together, as prescribed below;  

 

Consultant may refer item 

no- 13   of Addendum no-

3. 

65 Form of Bid 

Security- 

 

96-PKG 

1 

97-PKG 

2 

98-PKG 

3 

You would agree that it is general 

procedure of Banks in India to add 

Notwithstanding clause in the Bank 

Guarantee issued by them for 
bidding purposes. 

 The Notwithstanding clause 

generally contained of below 

highlighted points: 

This Bank Guarantee shall not 

assignable or transferable by you, in 

whole or in part, without our prior 

written consent which will not be 

unreasonably 

Bank Guarantee-Ref-ITC 15.3 

Data Sheet  

The Notwithstanding clause 

generally contained of below 
highlighted points: 

This Bank Guarantee shall not 

assignable or transferable by you, in 

whole or in part, without our prior 

written consent which will not be 

unreasonably 
withheld.                                              

Notwithstanding anything 

contained hereinabove:               

No change is envisaged in 

RFP Provisions. 
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withheld.                                              

Notwithstanding anything 
contained hereinabove:               

 i. Our liability under this bank 

guarantee shall not exceed INR 

<Amount in figures> (Indian 
Rupees <Amount in words>  

ii. This Bank Guarantee shall be 

valid up to <Date> post which it 

ceases to be in effect in all 

respects whether or not the 

original bank guarantee is returned 
to us and 

iii. Our liability under this 

guarantee will arise only if we 

receive a claim or demand in 

writing, in accordance with the 

terms of this guarantee, from 

<Client name & address> on or 
before <Expiry date>'  

However, we have requested our 

Bankers not to add this 

Notwithstanding clause in the Bank 

Guarantee format given in RFP but 

as per mandatory banking 

Guidelines, our Bank is insisting to 

issue Bank Guarantee only after 

adding above mentioned 
Notwithstanding clause. 

So, we would request your good self 

to accept the above-mentioned 

changes and allow us to submit 

Bank Guarantee with the above-

mentioned changes. 

 i. Our liability under this bank 

guarantee shall not exceed INR 

<Amount in figures> (Indian 
Rupees <Amount in words>  

ii. This Bank Guarantee shall be 

valid up to <Date> post which it 

ceases to be in effect in all 

respects whether or not the 

original bank guarantee is returned 
to us and 

iii. Our liability under this 

guarantee will arise only if we 

receive a claim or demand in 

writing, in accordance with the 

terms of this guarantee, from 

<Client name & address> on or 
before <Expiry date>'  

 

66 Mode of 

Billing and 

216-Pkg 

1 

In case of any JV/ Consortium we 

request you to consider, either 

All payments under this 

Contract shall be made to the 

 Consultant may refer item 

no- 14   of Addendum no-
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Payment  

41.2.4  

 

217-Pkg 

2 

217-Pkg 

3 

paying the members individually in 

their Bank A/C s or to the Lead 

member of the consortium in the 

Consortiums Bank A/C. 

accounts of the Consultant 

specified in the SCC.  

 

3. 

67 Annexure-A-

KE  

70- Pkg 

1 

71-Pkg 2 

72-Pkg 3 

We understand that projects of 

Metro rail / Monorail / Conventional 

rail & High-Speed Rail etc. will be 

considered as Railway Infrastructure 

projects -Kindly confirm 

Railway infrastructure studies 

such as Feasibility Study, 

Preliminary and Detailed 

Engineering Studies, Front-end 

Engineering and Design etc.,  

 

 No change is envisaged in 

RFP Provisions. 

68 Annexure-A-

KE 

70- Pkg 

1 

71-Pkg 2 

72-Pkg 3 

Kindly elaborate on the studies 

which can be categorized as Front- 

End Engineering  

Project Director (Minimum 

Experience)- 

20 years professional 

experience in the field of 

Railway infrastructure studies 

such as Feasibility Study, 

Preliminary and Detailed 

Engineering Studies, Front-end 

Engineering and Design etc., 

out of which at least 10 years’ 

experience, preferably, as Team 

Leader  

 No change is envisaged in 

RFP Provisions. 

69 Key Experts, 

their required 

Qualification 

and 

experience-

position no.-

05 

71-Pkg 1 

72-Pkg 2 

73-Pkg 3 

In order to ensure the availability of 

the expert Kindly consider the 

proposed amendment 

A-04 Geo-Tech Expert. – 

 

Graduate in Civil 

Engineering/MSc. In 

Engineering Geology  

 

Graduate in Civil Engineering / 

Mining or M Sc in Geology or M. E/ 

M. Tech in Geotech  

Consultant may refer item 

no- 15   of Addendum no-

3. 

70 Key Experts, 

their required 

Qualification 

and experience 

position no.-

09  

 

72-Pkg 1 

73-Pkg 2 

74-Pkg 3 

In order to ensure the availability of 

the expert Kindly consider the 

proposed amendment 

A-07 Geophysical Expert – 

 

M Tech./MSc. in Exploration 

Geophysics or Applied 

Geophysics  

 

Graduate of Geology/Civil 

engineering or Masters in Geology / 

Civil (Geotechnical 

Engineering/Rock mechanics) 

Consultant may refer item 

no- 16   of Addendum 

no-3. 

71 Key Experts, 

their required 

Qualification 

and experience 

position no.-

13  

 

73-Pkg 1 

74-Pkg 2 

75-Pkg 3 

In order to ensure the availability of 

the expert Kindly consider the 

proposed amendment 

A11 - Environmental Expert- 

 

Masters in Environment 

sciences  

 

Master’s in Environmental 

Science or Environmental 

Engineering  

Consultant may refer 

item no- 19   of 

Addendum no-3. 

72 Annexure-A- 73-Pkg 1 In order to ensure the availability of A-11A- Social Study Expert- Master’s in Social studies/  Social Consultant may refer 
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KE 

Key Experts, 

their required 

Qualification 

and experience 

position no.-

13  

74-Pkg 2 

75-Pkg 3 

the expert Kindly consider the 

proposed amendment 
 

Master’s in social studies    

Science /Sociology  item no- 20  of 

Addendum no-3. 

73 Annexure-A-

KE 

Key Experts, 

their required 

Qualification 

and experience 

position no.-

16 

74-Pkg 1 

75-Pkg 2 

76-Pkg 3 

In order to ensure the availability of 

the expert Kindly consider the 

proposed amendment 

A-14- Quality Control Expert- 

 

Graduate in Engineering/ Post 

Graduate in Quality 

Management/Quality Assurance  

Graduate in Engineering or 

or Certification course in Quality 

Management / Quality Assurance 

No change is envisaged 

in RFP Provisions. 

74 Annexure-A-

KE 

Key Experts, 

their required 

Qualification 

and experience 

position no.-

15 

73-Pkg 1 

75-Pkg 2 

76-Pkg 3 

In order to ensure the availability of 

the expert Kindly consider the 

proposed amendment 

A-12- Traffic Survey expert - 

 

Master in Transportation 

Planning/ Transport 

Management/ Transport 

Economics/ Master in 

economics  

 

Master in Transportation 

Planning/ Transport Management/ 

Transport Economics/ Master’s in 

economics /Traffic and 

Transportation Engineering 

Consultant may refer 

item no- 21 of 

Addendum no-3. 

75 16.2 

Modifications 

or Variations  

 

208-Pkg 

1 

208-Pkg 

2 

208-Pkg 

3 

Kindly advise what shall constitute 

substantial modification 

In cases of substantial 

modifications or variations, the 

prior written consent of the 

Client is required. 

 As, in terms of GCC sub 

Clause 16.2, it requires 

Client’s prior written 

consent, Client shall 

adjudge whether a 

proposed modification or 

Variation is substantial or 

not ? which might be 

based upon the impact the 

proposed modification is 

likely to cast on the 

original Contract.  

76 18- 

Suspension  

 

209-Pkg 

1 

210-Pkg 

2 

209-Pkg 

3 

It is suggested that mutual rights to 

be granted to Consultant as well 

The Client may, by written 

notice of suspension to the 

Consultant, suspend all 

payments to the Consultant 

hereunder if the Consultant fails 

to perform any of its obligations 

under this Contract, including 

the carrying out of the Services, 

provided that such notice of 

Either Party may, by written notice 

of suspension to the other Party, 

suspend all payments/works 

hereunder if either Party fails 

to perform any of its obligations 

under this Contract, including the 

carrying out of the Services, 

provided that such notice of 

suspension (i) 

No change is envisaged in 

RFP Provisions. 



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 41 of 195 
 

suspension (i) shall specify the 

nature of the failure, and (ii) 

shall request the Consultant to 

remedy such failure within a 

period not exceeding thirty (30) 

calendar days after receipt by 

the Consultant of such notice of 

suspension.  

 

 

shall specify the nature of the 

failure, and (ii) shall request the 

defaulting Party to remedy such 

failure within a period not exceeding 

thirty (30) calendar 

days after receipt by the defaulting 

party of such notice of suspension. 

77 Payment upon 

Termination  

19.1.6 a- 

 

211-Pkg 

1 

211-

Pkg2 

211-

Pkg3 

“satisfactorily” is a very broad 

statement, it is suggested that the 

same should be deleted 

Payment upon termination-

payment for Services 

satisfactorily performed prior to 

the effective date of termination 

Payment upon termination-payment 

for Services performed prior to the 

effective date of termination 

No change is envisaged in 

RFP Provisions 

78 24.1 c 

Third Party 

Liability 

Insurance 

223-Pkg 

1 

224-Pkg 

2 

224-Pkg 

3 

Please provide the amount for TPLI 

to be procured 

with a minimum coverage of 

[insert amount and currency or 

state “in accordance with the 

applicable law in the Client’s 

country”];  

 No change is envisaged in 

RFP Provisions 

79 3.6.8.2.9 & 

3.6.8.2.12 

 

 

135-Pkg 

1 

136-Pkg 

2 137-

Pkg 3 

 

We believe that the quantity of 

disturbed sample obtained from 

boreholes could be insufficient.  

 

-Kindly review & clarify on the 

same 

Collection of disturbed samples 

at regular intervals to provide 

description of soil profile and 

its variation. Samples be 

collected in boreholes at 1.5m 

intervals starting from G.L. and 

at every change of strata. 

 

Tests on disturbed Samples 

a. Visual and Engineering 

Classification 

b. Sieve Analysis and 

Hydrometer Analysis 

c. Liquid, Plastic and Shrinkage 

limits 

d. Specific Gravity 

e. California Bearing Ratio 

(CBR) 

 

 No change is envisaged in 

RFP Provisions 

80 3.4.1 (ii) 122-Pkg 

1 124-

Pkg 2 

Design of service roads is not 

clearly defined 

 

Provision is to be kept for 3.5 M 

wide Service Roads on both 

Sides of Alignment. 

 No change is envisaged in 

RFP Provisions 
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 124-Pkg 

3 

 

-Kindly clarify on the same 

81 3.6.8.3 136-Pkg 

1 

137-Pkg 

2 

138-Pkg 

3 

 

We believe that Specific Tunnel 

descriptions are required for better 

understanding of the scope  

 

- Kindly share the same 

Geotechnical Investigation for 

Tunnels 

 No change is envisaged in 

RFP Provisions 

82 3.6.8.4 137-Pkg 

1 

138-Pkg 

2 

139-Pkg 

3 

 

We believe that Specific Tunnel 

descriptions are required for better 

understanding of the scope  

- Kindly share the same 

Detailed Geological mapping 

consisting (Only of Tunnel 

areas) of structural (Faults/ 

thrusts, Shear zones, Fold, 

joints etc.), litho-logical, 

geomorphological and tectonic 

mapping on the proposed 

alignment for a corridor width 

of 100m on either side of 

alignment…. 

 No change is envisaged in 

RFP Provisions 

83 3.6.8.5 & 

3.6.8.6 

 

137-Pkg 

1 

138-Pkg 

2 

139-Pkg 

3 

 

We understand that Details of 

refining alignment at portals of 

tunnels, formations width, deep 

cuttings and high fillings and major 

bridge locations for each package 

are required in order to execute the 

mentioned survey & investigation 

works accurately 

 

-Kindly provide the same 

2-D Resistivity image mapping 

including data acquisition, data 

processing and interpretation 

for refining alignment at portals 

of tunnels, formations with deep 

cuttings and high filling sand 

major bridge locations. 

 

Seismic Refraction Survey 

including data acquisition, data 

processing and interpretation 

for refining alignment at portals 

of tunnels, formations with deep 

cuttings and high fillings and 

major bridge locations. 

 No change is envisaged in 

RFP Provisions 
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84 3.6.8.7 

 

138-Pkg 

1 

139-Pkg 

2 

140-Pkg 

3 

 

We believe that an optimum 

minimum number of tests for each 

package should be set in order to get 

the desired results and to keep all 

consultants at the same page 

 

-Kindly consider   

Study of Shear Wave Velocity 

profile (Vs30) through Multi-

Channel Analysis of Surface 

Waves (MASW) technique 

using at least 24 channel digital 

engineering seismograph with 

4.5 Hz geophones, including 

data acquisition, data processing 

and interpretation in connection 

with Earthquake design 

parameter study at various 

bridge locations. The 

submission should clearly 

demarcate the location of 

project alignment vis-à-vis the 

profile. 

 No change is envisaged in 

RFP Provisions 

85 General  We believe that indicating an 

optimum quantity of Geotech 

investigation work for each package 

can effectively keep all consultant 

on same platform 

 

- kindly consider 

  No change is envisaged in 

RFP Provisions 

86 General  Scope for pavement design at Road 

and Railway intersection is not 

clearly mentioned in RFP 

 

-Kindly clarify on the same  

  No change is envisaged in 

RFP Provisions 

87 General  the exact location and requirements 

of facilities (if defined by now) may 

be shared for better understanding 

and optimization of the Fees. Is it 

possible to consider it in scope of 

the operation expert to define the 

requirement (location and facilities) 

of yards. 

  No change is envisaged in 

RFP Provisions 

88 General  We understand that final location 

details of connection to DFCC main 

line with Indian Railway will be 

shared by DFCC in consultation 

with Indian Railway – 

kindly confirm on the same  

  No change is envisaged in 

RFP Provisions 

89 General  We understand that in case the 

alignment length gets increased 

  Please refer clause no. 1.2 

of TOR – Section-7, The 
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from the shown value or more 

options, the additional amount will 

be paid in pro-rata basis /lumpsum 

price  

-Kindly confirm on the same 

length of Corridor is 

shown indicative. 

Moreover it’s a DBLS 

tender, thus on change in 

RFP provision is 

envisaged. 

90 General  We understand that in case if the 

preliminary investigations including 

surveys are carried out for longer 

length of corridor (because of 

alternate route option study) the 

additional amount will be paid in 

pro-rata basis /lumpsum price 

-  Kindly confirm on the same 

  Please refer clause no. 1.2 

of TOR – Section-7, The 

length of Corridor is 

shown indicative. 

Moreover it’s a DBLS 

tender, thus on change in 

RFP provision is 

envisaged. 

91 Annexure-A-

KE-  

Sl. no. 15 

73-Pkg 1 

74-Pkg 2 

75-Pkg 3 

The scope of work under Traffic 

Study is quite comprehensive 

whereas man-month assigned for 

“Traffic Survey Expert” for 

undertaking various tasks are just 2 

months for package 1 and package 

3, which appears to be very tight in 

view of the work involved under 

each task.  

 

-Kindly modify the same as 

proposed amendment 

Minimum Man Month: 

A-12- Traffic Survey expert  

 

PKG-1  PKG-2  PKG-3  

2 4 2 

 

 

Minimum Man Month: 

A-12- Traffic Survey expert  

 

PKG-1  PKG-2  PKG-3  

4 6 4 

 

 

 

 

 

The Man-month given in 

the table are the minimum 

required manmonths, 

consultant may engage the 

experts for longer duration 

also. Therefore, np change 

is envisaged in RFP 

Provisions. 

92 TOR -

Annexure-5-

(2) 

172-Pkg 

1 

172-Pkg 

2 

173-Pkg 

3 

We understand that the Consultant 

would have to update/revise the 

detailed estimates of commodities 

given in PETS Report & other 

discrepancies (if any) based on 

secondary and primary surveys to be 

carried out during the study ,  the 

specifics of the commodities needs 

to be indicated for a complete 

understanding on the  scope of 

updating/revision work 

 

-Kindly specify on the same  

 

Client would provide …the 

Data available with the Client to 

all the Consultants like PETS 

Survey Report for the all the 

three corridors … 

 

 

 

 Please refer Annexure-5 of 

TOR –Section-7 where it 

is clearly stated that  the 

Consultants, desirous of 

obtaining the aforesaid 

Data / document, shall 

depute some responsible 

Personnel, carrying the 

necessary Authorization 

from the Consultant with a 

request for the specific 

Data/Document in writing 

and also submitting a 

specific ‘Non Disclosure 

Certificate’[NDC] 

carrying averment from 

the Consultant about, the 

said Consultant being 
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under positive obligation 

of not disclosing the 

aforesaid Data , so 

collected from the Client, 

to any one, not specifically 

connected with/entrusted 

with preparation of the 

Consultant’s Offer. 

93 3.9.1 (Xv) 150-Pkg 

1 

150-Pkg 

2 

151-Pkg 

3 

We understand that the consultant 

will have to undertake primary 

surveys depicting origins and 

destinations of the freight along the 

corridor to assess the shift from road 

to rail with the implementation of 

DFC and its feeder routes from rail 

end to the production unit of freight; 

the major terminal locations & 

number and types of such primary 

surveys to be taken out is to be 

specified for complete 

understanding of the scope of  the 

updating/revision work  – 

 

Kindly specify the same 

Examination of the feasibility of 

providing rail connectivity to 

selected traffic generating 

locations through new routes or 

by upgrading existing feeder 

routes with a view to capturing 

freight traffic from primary 

hinterlands 

 No change is envisaged in 

RFP Provisions 

94 3.6.19 142-Pkg 

1 

143-Pkg 

2 

144-Pkg 

3 

We understand that the one season 

monitoring (3 months) shall be 

carried out for the Air and noise 

parameters and the one-time 

monitoring /testing will be carried 

out for Ground/Surface water and 

Soil quality. Ground Borne 

Vibration monitoring is mentioned 

in the para 3.6.19 however in 

Annexure 7 para b the Ground 

Borne Vibration component is not 

mentioned – 

 

 

Kindly clarify on the same 

 

Detailed Environmental Impact 

Assessment Study of the 

proposed DFC corridor 

including the Environmental 

Baseline Data Collection for all 

Environmental attributes for 

one season (non- monsoon 

months) at the judicially 

selected locations along the 

project corridor…  Endangered 

Species). 

Components: 

Ambient Air Quality, Water 

(Surface & Ground) Quality, 

Ambient Noise, Ground Borne 

Vibration, Geology, Hydrology, 

Soil, Ecology & Biodiversity 

(Terrestrial & Aquatic), Odour, 

Ground Subsidence, Waste 

Dumpsite, Social, Accidents 

etc. 

 No change is envisaged in 

RFP Provisions 
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95 3.6.19 (o.) 143-Pkg 

1 

144-Pkg 

2 

145-Pkg 

3 

We understand that the manual Tree 

counting will not be carried out for 

the impacted tree. Only total no. of 

trees impacted can be evaluated 

based on the   Aerial LIDAR survey 

data because the Lidar survey won’t 

be able to measure the girth and 

species of the impacted trees.   

 

-Kindly confirm 

Trees census study and survey 

(Tree census study and survey 

will be based on Aerial LIDAR 

survey data, which will be 

validated for some sample 

stretches by actual field visits) 

 The TOR sub Clause 

3.6.19 [Environmental 

Assessment & 

Mitigation].[o] is amply 

clear and does not 

stipulate physical counting 

of all the trees. 

96 TOR 

Annexure-7, 

component-2 

193-Pkg 

1 

193-Pkg 

2 

194-Pkg 

3 

We understand that the preparation 

of clearance proposal for all the 

required clearances will be in the 

consultant’s scope of work, however 

it will not include the procurement 

of clearance from the concerned 

ministry 

 

-Kindly confirm 

Forest and Wildlife clearance or 

any other applicable 

environmental clearances. 

 Please refer to the General 

Condition of Contract 

(GCC) Clause no. 32 

under Head – E. 

OBLIGATIONS OF 

THE CLIENT 

97 3.6.20 144-Pkg 

1 

144-Pkg 

2 

145-Pkg 

3 

We need to understand, if census 

survey for the impacted properties 

(private/government structure) and 

preparation of Resettlement Plan are 

a part of the scope of work 

 

– Kindly clarify on the same 

Social Impact Assessment – 

Carrying out necessary survey 

consultation & prepare SIA / 

RAP report along with 

Submission of SIA/RAP report 

including IPP or any other sub-

report (If any) …… as per the 

state rules/procedures and 

obtaining its approval if 

required. 

 Yes,  Submission of 

SIA/RAP report include  

preparation of 

Resettlement Plan 

98 6.5.4 and 

6.5.14 

156-Pkg 

1 

157-Pkg 

2 

158-Pkg 

3 

We understand that the reports 

mentioned under both clauses are 

not the same, however the 

expectations of the client from both 

the studies needs to be clarified for 

the desired outcome 

 

-Kindly confirm & clarify on the 

same 

 Report on 

Hydrological Survey  

 

 Hydrology, Bridge 

and Tunnel Report  

 

 

 Hydrological survey report 

and Hydrology Report  

stem from different 

requirement. Please refer 

TOR in this regard. 

99 3.6.7 

Hydrological 

Investigations: 

(ii) 

132-Pkg 

1 

133-Pkg 

2 

134-Pkg 

We understand that the following 

needs to be clarified-  

1. if the hydrological data 

collected from any 

sources/agencies could be 

Consultant shall collect the 

details of hydrological 

parameters required for FAD. 

Wherever data is not available 

consultant will perform 

 No change is envisaged in 

RFP Provisions 
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3 the basis for design  

2. if the hydrological   

studies will be carried out 

for those where data is not 

available by any means 

 

-Kindly clarify 

hydrological studies of rivers/ 

nallahs/khads crossings based 

on the hydrological and 

topographical survey. 

100 Section 1-

LOI-point no. 

16. Last Date 

and time of 

Submission of 

Proposal 

documents 

(online)  

 

8 -Pkg 1 

8-Pkg 2 

8-Pkg 3 

Due to the worldwide Covid-19 

crisis there is lesser accessibility of 

the experts & also greater time is 

taken by them in confirming their 

availability for the assignments, at 

the same time more than usual  time 

is being taken by authorities in 

issuing  administrative documents, 

in lights of the above we would 

request you to extend the current bid 

due date at least by Three weeks 

from the current bid due date  

Up to 1400 hrs. on 03-07-2020 

on 

www.tenderwizard.com/dfccil 

for each Package.  

 

Up to 1400 hrs. on 24-07-2020 on 

www.tenderwizard.com/dfccil for 

each Package.  

 

Please refer Addendum 

no. 1 dated 26-06-2020 
wherein last date and time 

of submission has been 

extended up to 14;00 hrs. 

on 14-08-2020. 

101 1.1Planning of 

Final Location 

Survey (FLS)-

1.4.1 Techno-

Economy 

Survey; 

 

117-Pkg 

1 

118-Pkg 

2 

118-Pkg 

3 

A clarification is required to the 

task mentioned “Pre investment 

decision investigations may also 

involve the examination of 

various alternatives including 

optimization of the existing 

facilities to decide the best 

alternative from financial and 

operating point of view to make 

an ideal investment decision.” 

 

 

Prior to the planning for 

Final Location Survey, 

Consultant is advised to 

conduct a Techno-Economy 

Survey on the proposed DFC 

project of New Corridor. Pre 

investment decision 

investigations may also 

involve the examination of 

various alternatives 

including optimization of the 

existing facilities to decide 

the best alternative from 

financial and operating point 

of view to make an ideal 

investment decision. Such 

investigation related to the 

new DFC Corridors 

Involving preliminary 

Engineering cum Traffic 

Surveys are known as Techno-

Economy Survey. 

Do we have to prepare a separate 

Alternative Alignment Study, or 

the alignment alternatives can be 

discussed in the Techno Economic 

Study only   

No change is envisaged in 

RFP Provisions 

102 1.4.5 

Disclaimer 

118-Pkg 

1 
The revenue Maps will be 

provided by the Client or the 

DFCCIL through this tender 

intends to appoint a Consultant 
The revenue Maps will be 

provided by the Client or the 

Please refer to Para no.16 

of TOR- Section-7 (Land 
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regarding the 

earlier reports: 

 

118-Pkg 

2 

119-Pkg 

3 

Consultant is required to collect 

it. As the corridor is passing 

through several States and 

districts so, collecting the revenue 

maps from Multiple department 

will require strong support from 

the client 

for undertaking Final Location 

Survey of 

above given corridors by first 

undertaking desktop study of 

alignments, then finalizing 

alignment using 

satellite based Digital Terrain 

Model and ortho-photo imagery 

and then undertaking the review 

and 

refinement of one finalized 

alignment based on detailed 

engineering grade survey using 

Aerial LiDAR 

& Imagery, stability 

considerations, geological 

consideration, construction 

consideration, accessibility, 

safety maintainability, 

environmental considerations, 

etc, fixing of permanent control 

points using GPS 

survey, levelling survey from 

Survey of India GTS 

benchmarks, geo-referencing of 

revenue maps etc 

as per detailed scope given 

below in Section 3. 

 

Consultant is required to collect 

it. As the corridor is passing 

through several States and 

districts so, collecting the revenue 

maps from Multiple department 

will require strong support from 

the client 

acquisition and Forest 

Clearance) wherein it is 

clearly mentioned that The 

consultant will verify Land 

plan and Forest papers 

through joint field 

verification with State 

Revenue officials and 

Forest Officials. 

Consultant shall collect 

Record of Rights from 

Revenue authorities and 

provide necessary 

assistance and follow-up 

action to expedite 

completion of land 

acquisition. If deemed 

necessary, DFCCIL will 

render assistance in regard 

to coordination with the 

concerned Govt. 

Authorities. 

103 3.2 Scope of 

Consultancy 

Works - 

General 

-3.2.1 

121-Pkg 

1 

121-Pkg 

2 

122-Pkg 

3 

The ground surveys covering 

Topographic, geotechnical, 

environment surveys should be 

carried out, only after the approval 

received from the client 

It includes but is not limited to 

development of a suitable 

alignment along the given broad 

obligatory points using Digital 

Elevation Model (DEM) and 

Orthophotos developed from 

Stereo Satellite Images and 

using Autodesk 3Dcivil/Bentley 

Rail Track or similar 

Software; final location survey 

and detailed project report 

comprising Aerial LiDAR 

Survey, Geotechnical 

Investigations Report, 

Hydrology Reports, Alignment 

Design 

 No change is envisaged in 

RFP Provisions 
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Report, Bridge and Tunnel 

Report, Electrical and S&T 

Report, Traffic survey Report, 

Environmental and Social study 

Report, Detailed Estimate 

preparation and Detailed 

Design Engineering etc of the 

Project. 

 

104 3.2 Scope of 

Consultancy 

Works - 

General 

-3.2.4 

121-Pkg 

1 

121-Pkg 

2 

122-Pkg 

3 

The approval on the deliverables 

will be given by DFCC or it will 

also be taken by Railways as the 

consultant will be interacting and 

submitting the documents to them. 

Kindly clarify 

The Consultant shall submit 

relevant documents for approval 

wherever required and will 

interact with the Railway/State 

Government/other Govt 

departments. 

 

. The approval on the 

deliverables will be given 

by the Client i.e.  DFCCIL 

105 3. Technical 

Eligibility 

Criteria – 

Refer Form 

EE-1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

We understand that completion 

certificate issued by central/ state 

government authorities including the 

requirement of Aerial LIDAR 

survey work mentioned in eligibility 

criteria will be sufficient to meet the 

eligibility criteria mentioned in 3 (a) 

of Eligibility criteria. 

Also, we understand that the criteria 

of Aerial LIDAR survey is to be met 

by all members of consortium 

jointly. 

Please confirm. 

“Aerial LIDAR survey work 

including data processing for 

any linear project in India 

carried out for Railways, NHAI, 

CPWD, MES, State PWD or 

any other Central / State for at 

least –km  

 

 

 No change is envisaged 

in RFP Provisions 

106 3. Technical 

Eligibility 

Criteria – 

Refer Form 

EE-1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

You would agree that it would be 

difficult for bidder to get a copy of 

DGCA/MoD Approval for Aerial 

Survey of the similar works done by 

him. So we would request to accept   

Copies of completion certificates 

issued by Railways/ Highways, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of Central/State 

Government of India 

Copies of completion 

certificates issued by Railways/ 

Highways, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of 

Central/State 

Government of India. 

The bidder is also required to 

submit a copy of DGCA/MoD 

Approval for Aerial Survey of 

the similar works earlier carried 

out by him 

Copies of completion certificates 

issued by Railways/ Highways, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of Central/State 

Government of India. 
 

No change is envisaged in 

RFP Provisions 

107 Annexure A-

KE 

70-Pkg 1 

70-Pkg 2 

Eligibility criteria 3 (a) to (d), could 

be met through sub consultant also, 

Regarding Key Experts, their 

required Qualification and 

 Yes ,  No change is 

envisaged in RFP 
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71-Pkg 3 so can sub consultant also propose 

CV for positions like LIDAR 

Expert, Electrical Expert or Signal 

& Telecom Expert ?    

Please clarify. 

experience [Evaluated 

Positions] 

Provisions.. Consultant 

may also refer  item at 

Sr. no. 12, 12.1, 12.2 & 

12.3 of Addendum no.2 

108 General 

Provisions , 

Clause 12(C), 

Page 24, 

Subcontracting 

24-Pkg 1 

24-Pkg 2 

25-Pkg 3 

Whether part-sub-contracting of the 

work is allowed? If so , how much? 

Whether Sub-Contractor will need 

to be approved by DFCCIL? 

12.9 The Consultant shall not 

subcontract the whole of the 

Services.   

  Sub contract of the 

consultancy services 

can’t be allowed more 

than 50% of whole  the 

work.  Please refer item 

no. 22 of  Addendum-2 

109 3. Technical 

Eligibility 

Criteria – 

Refer Form 

EE-1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

We understand that works 

pertaining to Rail electrification in 

FS/ DPR/ Preliminary design/ 

detailed design/ design review 

would fulfill the requirement of  

this criteria. 

Please define which components 

will be covered in Pre Rail 

Electrification Study. 

Pre Rail Electrification Study or 

Rail-Electrification System 

design, for at least ---kms 

 

  

In terms of the Technical 

Eligibility criteria 3.(c), 

the ‘Pre Rail 

Electrification Study or 

Rail-Electrification 

System design’ shall 

cover the due diligence 

for the Detailed Project 

Estimate. [refer KD-15] 

110 3. Technical 

Eligibility 

Criteria – 

Refer Form 

EE-1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

We understand that works 

pertaining to Signal & Telecom in 

FS/ DPR/ Preliminary design/ 

detailed design/ design review 

would fulfill the requirement of  

this criteria. 

Please define which components 

will be covered in Pre S&T Study. 

Pre Rail S&T Study or Rail-

Electrification System design, 

for at least ---kms 

 

  

In terms of the Technical 

Eligibility criteria 3.(d), 

the ‘Pre- Railway 

Infrastructure 

Construction Project -

Signaling & 

Telecommunication 

(S&T) study or S&T 

System design’ shall 

cover the due diligence 

for the Detailed Project 

Estimate. [refer KD-15]. 

111 3. Technical 

Eligibility 

Criteria – 

Refer Form 

EE-1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

Is the work done in Metro Project 

will also be included as it is not 

written explicitly.  

Aerial LIDAR survey work 

including data processing for 

any linear project in India 

carried out for Railways, NHAI, 

CPWD, MES, State PWD or 

any other Central / State for at 

least --km 

 No change is envisaged 

in RFP Provisions 

112 Annexure P-1 42-Pkg 1 

42-Pkg 2 

43-Pkg 3 

This circular has not been referred 

to in the document. How it will be 

The annexure is of Ministry of 

Commerce and Industry dt. 28-

05-2020. Public Procurement ( 

 Please refer ITC Clause-

1 (m)-BDS and Para-1 of 
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S NO. Section/Claus

e Reference 

RFP 

Page 

no- 

Consultant Query with 

Justification 

Existing Sub Clause  

Proposed amendment-

Amend Clause 

Client Clarification 

114 Section-1 – 

LOI Clause 8 

8 We request you to provide 

exemption of Tender Document Fee 

for MSME registered Firms  

Cost of tender document 

(Non-Refundable) 

Rs. 11800/- (Indian Rupees 

Eleven Thousand Eight only) 

inclusive of all taxes of duties 

in the form of DD Payable - at 

Delhi and in favour of 

‘Dedicated Freight Corrdor 

Corporation of India Limited, 

New Delhi’ for each package.  

Applicants registered with the 

agencies as micro or small 

enterprise (MSE’s) are 

exempted from the payment 

of RFP/bidding 

document fee. 

Please see item no-30 of 

Addendum no-3. 

115 Section-1 – 

LOI Clause 8 

9 We request you to provide 

exemption of Bid Security Fee for 

MSME registered Firms  

Bid Security: 

INR 0.50 Crore for Package-

1, INR 1.0 Crore for Package-

2 and INR 0.50 Crore for 

Package-3 in the form of a 

unconditional Bank Guarantee 

of equivalent amount, issued by 

an Indian Scheduled Bank. The 

beneficiary of the Bid security 

BG shall be Dedicated Freight 

Corridor Corporation of 

India Limited. The Bid 

security shall be valid for 28 

days beyond the Bid Validity 

period, as defined under ITC 

sub Clause 12.1 Data sheet.  

Applicants registered with the 

agencies as micro or small 

enterprise (MSE’s) are 

exempted from the payment 

of Bid Security fee. 

 

Please see item no-30 of 

Addendum no-3. 

connected?   Preference to Make in India) , 

order 2017 
FORM TECH-1 

113 3. Technical 

Eligibility 

Criteria – 

Refer Form 

EE-1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

Point (i) is missing in this clause. 

Please clarify. 

Work of Final Location 

Survey(FLS)/DPR for Railway/ 

Metro project in India carried 

out for Railways or any other 

Central / State Government 

Undertaking” for at least -- km , 

with adopted /Finalized 

Alignment involving; 

(ii).At least 5 RKM (aggregate 

of Tunnels handled) of 

tunnelling and; 

 Please refer item no.12.3   

of Addendum-3  



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 52 of 195 
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e Reference 

RFP 

Page 

no- 

Consultant Query with 

Justification 

Existing Sub Clause  

Proposed amendment-

Amend Clause 

Client Clarification 

116 Section-3-

EQC 

2. Financial 

Eligibility 

Criteria 

59 For RVNL projects the hurdle 

criteria in Financial Eligibility the 

Compliance requirement for each 

partner in 

JV/Consortium/Association is 10%. 

We request you to please revise the 

same in DFCC pkgs-1. 

Package-1 

Compliance requirement for 

Each Partner in 

JV/Consortium/Association is 

25%. 

Package-1 

Compliance requirement for 

Each Partner in 

JV/Consortium/Association is 

10%. 

No Change is envisaged. 

117 Section-3-

EQC 

2. Financial 

Eligibility 

Criteria 

59 For RVNL projects the hurdle 

criteria in Financial Eligibility the 

Compliance requirement for each 

partner in 

JV/Consortium/Association is 10%. 

We request you to please revise the 

same in DFCC pkgs-2. 

Package-2 

Compliance requirement for 

Each Partner in 

JV/Consortium/Association is 

25%. 

Package-2 

Compliance requirement for 

Each Partner in 

JV/Consortium/Association is 

10%. 

No Change is envisaged. 

118 Section-3-

EQC 

2. Financial 

Eligibility 

Criteria 

59 For RVNL projects the hurdle 

criteria in Financial Eligibility the 

Compliance requirement for each 

partner in 

JV/Consortium/Association is 10%. 

We request you to please revise the 

same in DFCC pkgs-3. 

Package-3 

Compliance requirement for 

Each Partner in 

JV/Consortium/Association is 

25%. 

Package-3 

Compliance requirement for 

Each Partner in 

JV/Consortium/Association is 

10%. 

No Change is envisaged. 

119 Section-3-

EQC 

2. Financial 

Eligibility 

Criteria 

59 The average annual Turnover of  

the contractual recipients may be 

revised to INR 80 Crore so of for 

boutique companies in this segment 

which might be smaller in turnover 

but rich in experience  

Package-1 

Requirement for one Package# 

[Ref Table , below] 

150 CR 

Package-1 

Requirement for one 

Package# [Ref Table , below] 

80 CR 

No Change is envisaged. 

120 Section-3-

EQC 

2. Financial 

Eligibility 

Criteria 

59 The average annual Turnover of  

the contractual recipients may be 

revised to INR 100 Crore so of for 

boutique companies in this segment 

which might be smaller in turnover 

but rich in experience  

Package-2 

Requirement for one Package# 

[Ref Table , below] 

125 CR 

Package-2 

Requirement for one 

Package# [Ref Table , below] 

100 CR 

No Change is envisaged. 

121 Section-3-

EQC 

2. Financial 

59 The average annual Turnover of  

the contractual recipients may be 

revised to INR 80 Crore so of for 

Package-3 

Requirement for one Package# 

[Ref Table , below] 

Package-3 

Requirement for one 

Package# [Ref Table , below] 

No Change is envisaged. 
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e Reference 

RFP 

Page 

no- 

Consultant Query with 

Justification 

Existing Sub Clause  

Proposed amendment-

Amend Clause 

Client Clarification 

Eligibility 

Criteria 

boutique companies in this segment 

which might be smaller in turnover 

but rich in experience  

125 CR 80 CR 

122 Section-4 

B - 

Consultant’s 

Experience 

Clause 1 

86 We request you to please include 

Last 10 year’s completed and 

ongoing project of firm for eligible 

/ Similar assignments. 

List only previous similar 

assignments successfully 

completed in the last Seven 

years 

List only previous similar 

assignments successfully 

completed/ongoing/substantia

l projects of firm in the last 10 

years 

No Change is envisaged. 

123 Section-3 – 

EQC  

Key Expert 

A-07 

74 As the senior experienced personnel 

in Geophysical are are from degree 

background  we request you to 

consider bachelor’s in science/civil 

or any other relevant degree as the 

minimum required  Qualification of 

Key Experts A-07 

A-07 Geophysical Expert  

Qualification  

M. Tech./MSc. in Exploration 

Geophysics or Applied 

Geophysics  

 

A-07 Geophysical Expert  

Qualification  

B.Sc./B. Tech in civil or any 

other relevant degree 

 

 

In this direction, please see item 

no-16 of addendum no-5. 

124 Section-3 – 

EQC  

Key Expert 

A-10 

75 We would like you to modify the 

qualification of Key Experts A-10 

as graduate in Electrical/Electronic  

Engineering   

A-10- Signal & Telecom Expert  

Qualification  

Graduate in Signaling & 

Telecommunication  

 

A-10- Signal & Telecom 

Expert 

Qualification  

Graduate in 

Electrical/Electronic 

Engineering   

 

In this direction, please see item 

no-16.4 of addendum no-5. 

125 Section-3 – 

EQC  

Key Expert 

A-11 

75 We request you to consider 

bachelor’s in science/s or any other 

relevant degree as the minimum 

required  Qualification of Key 

Experts A-11 

A-11- Environmental Expert  

Qualification  

Masters in Environment 

sciences  

 

A-11- Environmental Expert  

Qualification  

B. Sc. or any other relevant 

degree 

 

 

In this direction, please see item 

no-19 of addendum no-5. 

126 Section-3 – 

EQC  

Key Expert 

A-11A 

75 We request you to consider 

bachelor’s in Arts or any other 

relevant degree as the minimum 

required  Qualification of Key 

Experts A-11A 

A-11A- Social Study Expert  

Qualification  

Master’s in social studies  

 

A--11A- Social Study Expert 

Qualification  

B.A. or any other relevant 

degree 

 

In this direction, please see item 

no-20 of addendum no-5. 

127 Section-3 – 

EQC  

Key Expert 

A-12 

76 We request you to consider 

bachelor’s in civil or any other 

degree as the minimum required  

Qualification of Key Experts A-12 

A-12-Traffic Survey expert  

Qualification  

Master in Transportation 

Planning/ Transport 

Management/ Transport 

Economics/ Master’s in 

Economics  

 

A-12-Traffic Survey expert  

Qualification  

Bachelor’s in civil or any 

other degree 

 

In this direction, please see item 

no-21 of addendum no-5. 
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128 Section-3 – 

EQC  

Key Expert 

A-16 

77 We request you to consider degree 

as the minimum required  

Qualification of Key Experts A-16 

A-16- Project Finance Expert  

Qualification  

Post Graduate Degree in 

Finance/Economics/Statistics/G

raduate in civil Engg. with PG 

diploma in Finance/Financial 

Management.  

A-16- Project Finance Expert 

Qualification  

any degree 

 

No Change is envisaged. 

 

 

 

Sr. Section/ RFP Consultant Query with   Existing Sub Clause    Proposed amendment-   

No. Clause Page justification              Amended Clause    Client Clarification 

 Reference No.                          

129 RFP page 58 We understand that The 3.Technical Eligibility Criteria – We understand that The  In case of  Sub Para 3.(a) of 

Technical eligibility criteria, 

‘Aerial LIDAr survey including 

Data Processing  for any linear 

Project in India , carried out for 

Railway/NHAI, CPWD, MES, 

State PWD or any other Central 

/ State’ would attract eligibility.  

 

 58 of  Highway work  along with Refer Form EE-1    Highway work along  with 

 Section-3-  Railways/ metro  work 3.(a) Having completed or Railways/ metro work 

 EQC   completed or  substantially substantially  completed  during completed or substantially 

    completed during the last seven the last seven years [ i.e. period completed  during the last 

    years  [i.e. period  under under consideration from 30-01- seven years [i.e. period under 

    consideration from 30-01-2013 2013 up to 29-01-2020], involving; consideration  from  30-01- 

    up  to  29-01-2020]  shall  be One single  contract showing 2013 up to 29-01-2020] shall 

    considered. Kindly clarify.  execution of following Works in be considered. Kindly clarify. 

            quantum prescribed below or Two         

            Contracts showing execution of         

            following  Works  in  half  the         

            quantum, prescribed below;          

 130 RFP page 5 5 The clause is very stringent 3  (b)  Work  of  Final  Location The clause is very stringent No Change is envisaged. 

 of   therefore We request client to Survey(FLS)/DPR for Railway/ therefore We request client 

 8Section-  include the Highway Experience Metro project in India carried out to amend clause as:   

 
3-

EQC Cl.  and amend clause as:   for Railways or any other Central / “Work  of  Final  Location 

 3(b)   “Work   of   Final   Location State Government Undertaking” Survey(FLS)/DPR for Railway/ 

    Survey(FLS)/DPR  for Railway/ for at least -- km , with adopted Highway/Metro project  in 
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    Highway/Metro project in India /Finalized Alignment involving;  India carried out for Railways 

    carried out for Railways or any         or any other Central / State 

    other  Central /  State         Government  Undertaking” 

    Government Undertaking” for at         for  at  least  --  km  ,  with 

    least  --  km  ,  with  adopted         adopted /Finalized Alignment 

    /Finalized Alignment involving;”         involving;”      

            

131 RFP page 58 The clause is very stringent (ii).At least 5 RKM (aggregate of The clause is very stringent No Change is envisaged. 

 58 of  therefore We request client to Tunnels handled) of tunnelling  therefore We request client 

 Section-3-  amend clause as: At least 2.5         to amend clause as: At least 

 EQC Cl.  RKM (aggregate of Tunnels         2.5 RKM (aggregate of 

 3(b) ii   handled) of tunnelling.           Tunnels  handled)  of 

                    tunnelling. 

 

     

132 RFP page 58 We understand that experience (ii).At least 5 RKM (aggregate of We  understand  that  No Change is envisaged. 

 58 of  in the highway shall also be Tunnels handled) of tunnelling  experience in the (aggregate  

 Section-3-  considered along with Railway         of Tunnels handled) of  

 EQC Cl.  /Metro Projects. Kindly clarify it.         tunnelling     for  

 3(b) ii                   Railway/Highway/Metro   

                    Projects. Kindly clarify it.   

133 RFP page 58 The clause is very stringent (iii).  at  least  01  important,  05 The clause is very stringent No Change is envisaged. 

 58 of  therefore We request client to Major Bridges and Viaduct/ Rail Fly therefore We request client  

 Section-3-  include highway structures and over in minimum Length of 01 to amend clause as: at least  

 EQC Cl.  amend clause as: at least 01 RKM.        01 important, 05 Major  

 3(b) iii   important, 05 Major Bridges and         Bridges and Viaduct/Fly over  

    Viaduct/Fly over in the Railway/         in the Railway/ Highway/  

    Highway/  Metro projects  in         Metro projects in minimum  

    minimum Length of 01 RKM.         Length of 01 RKM.     

            

134 RFP page 70 The clause is very stringent 20 years professional experience The clause is very stringent No change is envisaged. 

 70 RFP for  therefore We request client to in the  field of Railway therefore We request client 

 preparatio  include highway  infrastructure infrastructure studies such as to amend clause as    

 
n 

FLS and  and amend clause as   Feasibility Study, Preliminary and “20 years professional 

 DPR of East  “20  years  professional Detailed Engineering Studies, experience  in  the  field  of 

 Coast   experience  in  the  field  of Front end Engineering and Design Railway/Highway    
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 Corridor  –  Railway/Highway infrastructure etc., out of which at least 10 years’ infrastructure  projects 

135 RFP page 

214,cl. 

31.2 

Removal of 

Experts or 

Sub- 

consultant s 

214 We understand that in this 

situation there no any 

deduction shall be done by 

DFCCIL in remuneration. 

Please clarify. 

31.2 In the event that 

any of Key Experts, 

Non-Key Experts or 

Sub consultants is 

found by the Client to 

be incompetent or 

incapable in 

discharging assigned 

duties, the Client, 

specifying the grounds 

therefore, may request 

the Consultant to 

provide a 

replacement 

We understand that in this 

situation there no any 

deduction shall be done by 

DFCCIL in remuneration. 

Please clarify. 

In these  Tenders, consultants 

shall be required to submit a 

Lump sum Proposal. No 

payment for remuneration is 

envisaged. 

136 RFP page 

79 Section- 

4- 

Standard 

Forms 

79 We understand that there is 

no page limit for these Forms 

for preparation of proposal. 

Kindly clarify. 

Page Limit for Preparation 

of proposal. 

We understand that there is 

no page limit for these 

Forms for preparation of 

proposal. Kindly clarify. 

No Page limits for 

Consultant lump sum 

proposal has been stipulated. 

137 RFP page 

172 

ANNEXUR 

E-5 Data to 

be 

provided 

by   

DFCCIL 

to the 

consultant 

after 

commence 

ment  date 

of contract 

172 We understand that necessary 

Topographic Map of Survey 

of India, Geological Survey 

of India Map and the details 

of GTS benchmarks     in     

the     area of interest from 

the office of Survey of India 

shall be provided free of cost 

by client. 

(3) DFCCIL will also 

facilitate to Consultant for 

collecting/arranging the 

necessary Topographic 

Map of Survey of India, 

Geological Survey of 

India Map and the details 

of GTS benchmarks     in      

the      area  of interest 

from the office of Survey 

of India. 

We understand that 

necessary Topographic 

Map of Survey of India, 

Geological Survey of India 

Map and the details of GTS 

benchmarks in the area 

of interest from the office 

of Survey of India shall be 

provided free of cost by 

client. 

In terms of Annexure-5 

[Data to be provided by 

DFCCIL to the consultant..] 

to TOR, there is no 

provision for supplying  ay  

Topographic Map of Survey 

of India, Geological Survey 

of India Map and the details 

of GTS benchmarks in the 

area of interest from the 

office of Survey of India. 

138 RFP page 

221  of 

SCC 

221 Time period to commence 

work after the effective date 

is inadequate for mobilization 

The number of Days 

shall be 10 days. 

Time period to commence 

work after the effective 

date is inadequate for 

The ten Days period is from 

the Effectiveness of the 

contract [GCC sub Clause 
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Cl.       13.1 

[Commenc 

ement of 

services] 

of staff on the project, as the 

consultant need more time to 

mobilize their staff. The 

client may kindly provide at 

least 30 days to the 

consultant to commence their 

services from 

the date of the contract. 

mobilization of staff on the 

project, as the consultant 

need more time to mobilize 

their staff. The client may 

kindly provide at least 30 

days to the consultant to 

commence     their     

services 

from the date of the contract. 

11]which is after issuance of 

LOA, followed by 

Consultant submitting the 

Performance security [ITC 

sub Clause 30.1 BDS], 

Parties signing the contract 

and Client’s notice to 

Consultant to signify 

effectiveness. 

139 Page 72 

Alignment 

Design 

Expert 

72 We request client to allow 

experience in the field of 

alignment design of Highway 

Projects also, as it is allowed 

for Bridge expert, Geo. Tech 

expert, 

etc. 

10 years professional 

experience in the field 

of alignment design of 

Railway/ 

Metro projects 

We request client to allow 

experience in the field of 

alignment design of 

Highway Projects also, as it 

is allowed for Bridge 

expert, Geo. Tech 

expert, etc. 

In this direction, please see 

item no-31 of Addendum 

no-3. 

140 SECTION-3: 

Evaluation 

and 

Qualificati 

on Criteria 

Point 3 (a) 

Technical 

Eligibility 

Criteria 

Pg No. 57  – 

58 

of    RFP 

for PKG I 

Pg No. 58 – 

59 

of RFP for 

PKG II 

Pg   No. 

59  – 60 

of RFP for 

PKG III 

As eligibility criteria is very 

stringent, therefore,

 it

 is 

suggested to kindly modify the 

criterion as following: 

3.(a) Having completed 1 or 

substantially completed 2 

during the last seven years [ 

i.e. period under 

consideration from 30-01-

2013 up to 29-01- 

2020], involving; 

 

One single contract 

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in half the quantum, 

prescribed 

below; 

 

“LIDAR survey work 

including data processing 

for any linear project in 

3.(a)    Having    

completed    1   or 

substantially completed 

2 during the  last  seven  

years  [ i.e. period 

under consideration from 

30-01- 2013 up to 29-01-

2020], involving; 

One single contract 

showing execution of 

following Works in 

quantum prescribed 

below or Two Contracts 

showing execution of 

following Works in half 

the 

quantum, prescribed 

below; 

 

“Aerial LIDAR survey 

work including data 

processing for any linear 

project in India carried 

out for Railways, NHAI, 

CPWD, MES, State 

PWD or any other 

As eligibility criteria is very 

stringent, therefore, it is 

suggested to kindly modify 

the criterion as following: 

 

3.(a) Having completed 1 

or substantially 

completed 2 during the 

last seven years [ 

i.e. period

 under 

consideration from 30-01- 

2013 up to 29-01-2020], 

involving; 

 

One single contract 

showing execution of 

following Works in

 quantum 

prescribed below or Two 

Contracts showing 

execution of following 

Works in half the 

quantum, prescribed 

below; 

 

“LIDAR survey work 

including data processing 

 

No Change is envisaged 
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India carried out for 

Railways, NHAI, CPWD, 

MES, State PWD or any 

other Central 

/ State for at least --km 

Package 1 – 100 Kms 

Package 2 – 100 Kms 

Package 3 – 100 Kms 

Package-1+Package-2–

 1

50 Kms 

Package-

1+Package- 

2+Package-3 – 250 

Kms 

Package -1+Package-3 – 150Kms 

Package -2+Package-3 – 

150 Kms 

 

Copies of

 completion 

certificates issued by 

Railways/ Highways, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of 

Central/State Government of 

India. 

Central / State for at 

least --km 

Package 1 – 100 Kms 

Package 2 – 200 Kms 

Package 3 – 100 Kms 

Package-1+Package-2 

– 250 Kms Package-

1+Package-2+Package-3 

– 350 Kms 

Package -1+Package-3 – 

150Kms 

Package -2+Package-3 – 

250 Kms 

 

Copies of completion 

certificates issued by 

Railways/ Highways, 

any Central/State 

 G

overnment 

Department/PSU of 

India or Autonomous

 B

ody of 

Central/State 

Government of India. 

 

The bidder is also 

required to submit a 

copy of DGCA/MoD 

Approval for Aerial 

Survey of the similar 

works earlier carried 

out by him. 

for any linear project in 

India carried out for 

Railways, NHAI, CPWD, 

MES, State 

PWD or any other 

Central / State for at least 

--km 

 

Package 1 – 100 Kms 

Package 2 – 100 Kms 

Package 3 – 100 Kms 

Package-1+Package-2 – 

150 Kms 

Package-1+Package- 

2+Package-3 – 250 Kms 

Package -1+Package-3 – 150Kms 

Package -2+Package-3 – 

150 Kms 

 

Copies of completion 

certificates issued by 

Railways/ Highways, any 

Central/State Government 

Department/PSU of India 

or Autonomous Body of 

Central/State Government 

of India. 

141 SECTION-3: 

Evaluation 

and 

Qualificati 

on Criteria 

 

Point 3 (b) 

Technical 

Eligibility 

for PKG I 

 

Pg No. 59  – 

60 

of RFP for 

PKG 

II 

 

Pg No. 60 – 

As eligibility criteria is very 

stringent, therefore, it is 

suggested to kindly modify the 

criterion as following: 

3.(b) Having completed 1 or 

substantially completed 2 

during the last seven years [ 

i.e. period under 

consideration from 30-01-

3.(b)    Having    

completed    1   or 

substantially completed 2 

during the  last  seven  

years  [ i.e. period under 

consideration from 30-01- 

2013 up to 29-01-2020], 

involving; 

As eligibility criteria is very 

stringent, therefore, it is 

suggested to kindly modify 

the criterion as following: 

 

3.(a) Having completed 1 

or substantially 

completed 2 during the 

last seven years [ 

i.e. period

 

 
No Change is envisaged 
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Criteria 61 

of 

RFP 

for 

PKG 

III 

2013 up to 29-01-2020], 

involving; 

 

Work of Final Location 

Survey(FLS)/DPR for 

Railway/ Metro /Road 

project in India carried out 

for Railways or any other 

Central / State Government 

Undertaking” for at least -- 

km , with adopted 

/Finalized Alignment 

involving; 

(ii).At least 5 RKM (aggregate 

of Tunnels handled) of 

tunneling and; 

(iii). at least 01 important 

and/or 05 Major Bridges and 

Viaduct/ Rail Fly over in 

minimum Length of 01 RKM 

for at least --km 

Package 1 – 100 Kms 

Package 2 – 100 Kms 

Package 3 – 100 Kms 

Package-1+Package-2-150 

Kms 

Package-

1+Package- 

2+Package-3 – 250 

Kms 

Package -1+Package-3 – 150Kms 

Package -2+Package-3 – 

150 Kms 

 

Copies of completion 

certificates issued by 

Railways/ Highways, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of 

Central/State Government of 

India. 

One single contract 

showing execution of 

following Works in 

quantum prescribed 

below or Two Contracts 

showing execution of 

following Works in half 

the 

quantum, prescribed 

below; 

 

Work of Final Location 

Survey(FLS)/DPR for 

Railway/ Metro /Road 

project in India carried 

out for Railways or any 

other Central /State 

Government 

Undertaking” for at least 

-- km , with adopted 

/Finalized Alignment 

involving; 

(ii).At least 5 RKM 

(aggregate of Tunnels 

handled) of tunneling and; 

(iii). at least 01 important 

and/or 05 Major Bridges 

and Viaduct/ Rail Fly over 

in minimum Length of 01 

RKM 

for at least --km 

Package 1 – 100 Kms 

Package 2 – 200 Kms 

Package 3 – 100 Kms 

Package-1+Package-2 

– 250 Kms Package-

1+Package-2+Package-3 

– 350 Kms 

Package -1+Package-3 – 

150Kms 

Package -2+Package-3 – 

250 Kms 

 under 

consideration from 30-01- 

2013 up to 29-01-2020], 

involving; 

 

One single contract 

showing execution of 

following Works in

 quantum 

prescribed below or Two 

Contracts showing 

execution of following 

Works in half the 

quantum, prescribed 

below; 

 

Work of Final Location 

Survey(FLS)/DPR for 

Railway/ Metro /Road 

project in India carried 

out for Railways or any 

other Central / State 

Government 

Undertaking” for at least 

-- km , with adopted 

/Finalized Alignment 

involving; 

(ii).At least 5 RKM 

(aggregate of Tunnels 

handled) of tunneling and; 

(iii). at least 01 important 

and/or 05 Major Bridges 

and Viaduct/ Rail Fly over 

in minimum Length of 01 

RKM 
 

Package 1 – 100 Kms 

Package 2 – 100 Kms 

Package 3 – 100 Kms 

Package-1+Package-2 – 

150 Kms 

Package-1+Package- 

2+Package-3 – 250 Kms 

Package -1+Package-3 – 150Kms 
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Copies of completion 

certificates issued by 

Railways/ Highways, 

any Central/State 

 G

overnment 

Department/PSU of 

India or Autonomous

 B

ody of 

Central/State 

Government of India. 

 

The bidder is also 

required to submit a 

copy of DGCA/MoD 

Approval for Aerial 

Survey of the similar 

works earlier carried 

out by him. 

Package -2+Package-3 – 

150 Kms 

 

Copies of completion 

certificates issued by 

Railways/ Highways, any 

Central/State Government 

Department/PSU of India 

or Autonomous Body of 

Central/State Government 

of India. 

142 Section-2: 

Instruction s

 to 

Tenderer/ 

Consultant s 

(ITC) and 

Bid Data 

Sheet 

 

Clause 6.1 

– Eligibility 

Pg No. 

35 of RFP 

for PKG I 

 

Pg No. 36 – 

37 

of RFP for 

PKG II 

 

Pg No. 

37 of RFP 

for PKG III 

Considering the eligibility 

conditions for the subject bid, 

it is suggested to kindly 

modify the criteria as below:- 

 

“ As the project is of 

strategic importance and for 

the purpose of giving rail 

connectivity to border area, 

Consultants from 

neighbouring country having 

common border with India 

are not eligible to submit 

proposal either as a Sole 

Consultant or as a constituent 

of a Joint 

Venture/Consortium. 

Consultant from 

neighbouring country shall 

mean and include: i

 An individual who 

is a national of, or habitually 

resident in, any neighbouring 

country; or 

“ As the project is of 

strategic importance and 

for the purpose of giving 

rail connectivity to 

border area, Consultants from neighbouring country having common border with India are not eligible to submit proposal either as a Sole Consultant or as a constituent of a Joint Venture/Consortium. Consultant from neighbouring country shall mean and include: 

v An individual 

who is a national of, or 

habitually resident in, 

any neighbouring 

country; or 

vi A body 

corporate which is 

incorporated in any 

neighbouring country; or 

vii An association 

or a body of individuals 

whose central 

management and control 

is exercised in any 

neighbouring country; or 

viii The 

government of 

neighbouring country 

Considering the eligibility 

conditions for the subject 

bid, it is suggested to 

kindly modify the criteria 

as below:- 

 

“ As the project is of 

strategic importance and for 

the purpose of giving rail 

connectivity to border area, 

Consultants 

 from 

neighbouring country 

having common border 

with India are not eligible 

to submit proposal either as 

a Sole Consultant or as a 

constituent of a

 Joint 

Venture/Consortium. 

Consultant

 

from neighbouring country 

shall mean and include: 

In This direction, please refer 

item no-10 of Addendum 

no-3. 
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ii A body corporate 

which is incorporated in any 

neighbouring country; or 

iii An association or a 

body of individuals whose 

central management and 

control is exercised in any 

neighbouring country; or 

iv The government of 

neighbouring country and 

their instrumentalities; or 

a company which is 

incorporated in the 

neighboring country or a 

company wherein any 

entities mentioned in (i) to 

(iv) have technical/financial 

stake be allowed to 

participate through their 

Branch Office in India. 

and their 

instrumentalities; or 

ix Anybody corporate, association or body of individuals wherein any one or more of the entities mentioned in (i) to (iv) above have a financial or technical stake.” 

x An individual 

who is a national of, or 

habitually resident in, any 

neighbouring country; or 

xi A body corporate 

which is incorporated in 

any neighbouring country; 

or 

xii An association or 

a body of individuals 

whose central management 

and control is exercised in 

any neighbouring country; 

or 

xiii The government 

of neighbouring country and 

their instrumentalities; or 

a company which is 

incorporated in the 

neighboring country or a 

company wherein any 

entities mentioned in (i) to 

(iv) have 

technical/financial stake 

be allowed to participate 

through their 

Branch Office in India. 

143 Section 8-2 

General 

Conditions 

of Contract 

(GCC) 

Clause 17 – 

Force 

Majeure - 

Point a) 

Pg No. 208- 

209 of RFP 

for PKG I 

Pg No. 208- 

209 of RFP 

for PKG II 

 

Pg No. 208- 

209 of RFP 

for PKG III 

Considering present situation, 

it is suggested to Modify this 

clause as following: 

 

17.1. For the purposes of this 

Contract, “ForceMajeure” 

means an event which is 

beyond the reasonable 

control of a Party, is not 

foreseeable, is unavoidable, 

and makes a Party's 

performance of its 

obligations hereunder 

impossible or so impractical 

as reasonably to be 

17.1. For the purposes of 

this Contract, “Force 

Majeure” means an 

event which is beyond 

the reasonable control of 

a Party, is not 

foreseeable, is 

unavoidable, 

and makes a Party's 

performance of its 

obligations hereunder 

impossible or so 

impractical as reasonably 

to be considered 

impossible under the 

circumstances, and subject 

Considering present 

situation, it is suggested to 

Modify this clause as 

following: 17.1. For the 

purposes of this Contract, 

“Force Majeure” means an 

event which is beyond the 

reasonable control of a 

Party, is not foreseeable, is 

unavoidable, and makes a 

Party's performance of its 

Obligations hereunder 

impossible or so 

impractical as reasonably to 

be considered impossible 

under the circumstances, 

and subject to those 

In this direction, please see 

item no-3 of Addendum no-

3. 
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considered impossible 

underthe circumstances, and 

subject to those requirements, 

includes, but is not limited to, 

war, riots, civil disorder, 

epidemic, pandemic and 

subsequent quarantine, 

earthquake, fire, explosion, 

storm, flood or other adverse 

weather conditions, strikes, 

lockouts or other industrial 

action confiscation or any 

other action by Government 

agencies. 

to those requirements, 

includes, but is not limited 

to, war, riots, civil 

disorder, earthquake, fire, 

explosion, storm, flood or 

other adverse weather 

conditions, strikes, 

lockouts or other 

industrial action 

confiscation or any other 

action by Government 

agencies. 

requirements, includes, but 

is not limited to, war, riots, 

civil disorder, epidemic, 

pandemic and subsequent 

quarantine, earthquake, fire, 

explosion, storm, flood or 

other adverse weather 

conditions, strikes, lockouts 

or other industrial action 

confiscation or any other  

action  by Government 

agencies. 

144 Section-7: 

Terms of 

Reference 

(TOR) 

Clause 9 – 

Proof 

Consultant 

Pg No. 

159 of RFP 

for PKG I 

Pg   No. 

159      - 

160 of RFP 

for PKG II 

Pg   No. 

160      - 

161 of RFP 

for PKG III 

Please confirm that proof 

consultant shall directly be 

engaged by DFCC and the fee 

for the same will be borne by 

DFCC 

only. 

Proof Consultant: 

DFCCIL will get the 

Alignment design, 

Survey, Drawings, 

Reports, Investigations, 

Design or any other work 

executed by the   Consultant reviewed/accepted/ approved/checked by reputed independent agencies or Proof Consultant to be fixed by DFCCIL. In that case, it will be the responsibility of the Consultant to depute  their   competent experts/personnel  and  furnish necessary clarifications/calculation/ assistance for the approval of the Survey, Report, 

Drawings/design 

calculations.  The    actual expenditure on transport and stay of consultant’s personnel will be reimbursed as per clause 6 of Particular Conditions of Contract- Part B: Specific Provisions. 

Please confirm that proof 

consultant shall directly be 

engaged by DFCC and the 

fee for the same will be 

borne by 

DFCC only. 

Please refer Client clarification 

to Query no-12, above. 

 

Yes, The Proof Consultant 

shall be engaged and paid by  

Client-DFCCIL. 

145 General  Request Addition of the 
Following Clause in the 
Conditions of Contract: 

“This Agreement shall not 
create any rights or benefits 
to parties other than the Client 
and the Consultant. The 
Client must not in any way 
(directly or indirectly) 
provide, allow or enable the 
Consultant’s documents to be 
included or referred to in any 
written material or relied 
upon by any third party. No 
party other than the Client 
shall have the right to rely on 

 Request Addition of the 
Following Clause in the 
Conditions of Contract: 

“This Agreement shall not 
create any rights or benefits 
to parties other than the 
Client and the Consultant. 
The Client must not in any 
way (directly or indirectly) 
provide, allow or enable the 
Consultant’s documents to 
be included or referred to in 
any written material or 
relied upon by any third 
party. No party other than 
the Client shall have the 

In this direction, Please refer 

GCC sub Clause 27 

[Proprietary Rights of the 

Client in Reports and 

Records].  
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Sl. 

No. 

Section/ 

Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment- 

Amended 

Clause 

Client Clarification 

146  111 "Following points are recommended in 

BG Format: - 

Very Important and Recommended line to 

secure Consultant interest. 

1 st: -  

Encashment can done only in case of 

established loss, damages, costs, charges 

and expenses caused to or suffered by or 

that may be caused or suffered by client.... 

2nd: - 

Format of Performance Bank Guarantee  It is an unconditional 

Performance security BG 

that is envisaged for this 

contract. 

the Consultant’s documents 
rendered in connection with 
the Works. The Client shall 
indemnify and hold harmless 
the Consultant in respect of 
any claim or loss claimed 
whether in contract, tort or by 
statute, by any third party in 
respect of use or reliance on 
any of the Consultant’s 
documents or opinions. 

The Consultant shall not, 

through any act or omission, 
be taken to have waived any 
rights under this clause, 
unless the waiver is 
specifically agreed in 
writing.” 

right to rely on the 
Consultant’s documents 
rendered in connection with 
the Works. The Client shall 
indemnify and hold 
harmless the Consultant in 
respect of any claim or loss 
claimed whether in 
contract, tort or by statute, 
by any third party in respect 
of use or reliance on any of 
the Consultant’s documents 

or opinions. 

The Consultant shall not, 
through any act or 
omission, be taken to have 
waived any rights under 
this clause, unless the 
waiver is specifically 
agreed in writing.” 
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The Client shall have no claim under this 

guarantee unless a notice of claim 

quantifying it under this guarantee has 

been served on the bank before the expiry 

of the BG." 

147 GCC 17.1 209 "Below mentioned lines are recommended 

in Definition  

 

epidemic, quarantine restriction, state-

nation, or industry-wide strike or lock-out, 

act of third party (other than a party’s 

employees), future act or regulation of 

government(s), or other act of God" 

Force Majeure  As Clarified in Query no-

10 & 143 above, please 

see item no-3 of 

Addendum no-3. 

148 GCC 19 211 "Addition of Below mentioned clause as 

clause 19.1.7  

Disputes about Events of Termination: 

If either Party disputes Termination of the 

work order under relevant clauses hereof, 

such Party may, within forty-five (45) 

days after receipt of notice of termination 

from the other Party, refer the matter to 

arbitration under relevant clauses hereof, 

and the consultancy agreement shall not 

be terminated on account of such event 

except in accordance with the terms of any 

resulting arbitral award" 

Termination clause  As provided in Section 
16.(a) & (b) of the 
Indian Arbitration & 
Conciliation Act 1996 
(as amended Vide 
Amendment 33 of 
2019) and As held by  
the Hon’ble  Supreme 
Court [Arbitration 
Petition  15 of 2006 
and  as referred in 
CIVIL APPEAL 
NO.6399 OF 2009] ,  
an arbitration clause in 
a contract is a collateral 
term in the contract 
relating to the 
resolution of disputes. 
even if the 
performance of the 
contract comes to an 
end on account of 
repudiation, 
frustration or breach of 
contract, the 
arbitration agreement 
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would survive for the 
purpose of resolving 
disputes arising from 
or in connection with 
the contract. 
 
There is no 
requirement to amend 
the RFP. 

149 Clause 24 223 "1) Amount of PI Insurance not mentioned 

- As per standard terms, it should not be 

more than the Contract Value 

2)Third Party Motor Insurance - This is in 

case, if we mobilise any owned vehicle at 

the Project site. Usually, we procure 

vehicles from vendors. So, not applicable 

in our case 

3)Third Party Insurance - Amount not 

mentioned - As per standard terms, it 

should not be more than Rs 10 lacs" 

"The insurance coverage against the risks 

shall be as follows: 

(a) Professional liability insurance, with a 

minimum coverage of Accepted Contract 

Amount-in INR. 

Third Party motor vehicle liability 

insurance in respect of motor vehicles 

operated in the Client’s country by the 

Consultant or its Experts or Sub-

consultants, for the Period of Consultancy 

Contract’ in accordance with the 

applicable law in the Client’s country- 

Indian Motor Vehicle Act. 

(c) Third Party liability insurance, with a 

minimum coverage of [insert amount and 

currency or state “in accordance with the 

applicable law in the Client’s country”]; 

(d) Client’s liability and workers‟ 

compensation insurance in respect of the 

experts and Sub-consultants in 

accordance with the relevant provisions 

of the applicable law in the Client’s 

country, as well as, with respect to such 

Experts, any such life, health, accident, 

travel or other insurance as may be 

appropriate; and 

(e) insurance against loss of or damage to 

 In terms of  SCC sub 

Clause 24.1.(a) 

[Insurance to be Taken by 

the Consultant], It is 

clearly stipulated that the 

Professional liability 

insurance, shall be taken 

with a minimum 

coverage of Accepted 

Contract Amount. 

Regarding Third Party 

Motor Insurance, please 

see item no-32 of 

Addendum no-3. 
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(i) equipment purchased in whole or in 

part with funds provided under this 

Contract, (ii) the Consultant’s property & 

all types of equipment (Whether owned, 

Hired or Leased) used in the performance 

of the Services, and (iii) any documents 

prepared by the Consultant in the 

performance of the Services." 

150   We suggest that please accept surveys of 

Mobile Lidar on Highway projects as 

eligible assignments, Aerial Lidar is only 

used for project stretches which are 

inaccessible. Other Indian clients like 

NHAI and MORTH get work done by 

Mobile Lidar in India, Aerial Lidar is not 

used often, hence there would be rare 

firms qualifying these criteria in India. 

Also for evaluation of bid, all Indian client 

use experience of Mobile Lidar only with 

an undertaking that in case Aerial Lidar is 

to done, the firm would hire/own a 

Helicopter for such works and would get 

necessary permissions from DGCA and 

MOA for conducting such surveys. 

Eligibility Criteria  

 Regarding Aerial LIDAR 

Survey, no Change is 

envisaged. 

 

151   We suggest that transportation tunnel 

experience shall be allowed. The 

consultant  in tunnels and major /minor 

bridges for road projects  shall be accepted 

as an eligible assignment as the scope of 

civil works remains same for railway and 

road works 

 In this direction, please 

see item no-12.3 of 

Addendum no-3  and 

client clarification to 

Query no-113. 

152   "We request client to allow international 

experience of the firm  as Eligible 

assignment as in India , such type of 

experience is generally done by Indian 

Railways or companies allocated under 

 No Change is envisaged. 
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PSU of Indian Railways, whereas 

Internationally the railways client get the 

feasibility studies and DPR done by 

competitive bidding and hence most of the 

firms would have experience of such 

complex works including Aerial surveys 

in their projects completed abroad. 

153   We suggest to please allow Feasibility 

studies of Highways as eligible 

assignment, as the scope of work at 

feasibility stage and alignment fixing of 

Highways and Railways is similar for the 

civil works 

 No Change is envisaged. 

154 Clause 3 C 58 We understand that  Pre Rail 

Electrification Study or Rail-

Electrification System design is 

preliminary design study before DDC 

please clarify  

Pre Rail Electrification Study or Rail-

Electrification System design  
 

 In terms of the Technical 

Eligibility criteria 3.(c), 

the ‘Pre Rail 

Electrification Study or 

Rail-Electrification 

System design’ shall 

cover the due diligence 

for the Detailed Project 

Estimate. [refer KD-15] 

155  We understand that this requirement can 

be met by the sub consultant please clarify  

 In terms of the Technical 

Eligibility criteria 3.(c), 

there is a  provision for 

Sub Consultant subject to 

Sub Consultant meeting 

the eligibility requirement 

in complete. 

156 Clause 3 C 59 We understand that Pre- Railway 

Infrastructure Construction Project -

Signaling & Telecommunication (S&T) 

study or S&T System design is primary 

Design study please confirm  

Pre- Railway Infrastructure 

Construction Project -Signaling & 

Telecommunication (S&T) study or 

S&T System design, for at least ---kms  
 

 In terms of the Technical 

Eligibility criteria 3.(d), 

the ‘Pre- Railway 

Infrastructure 

Construction Project -

Signaling & 

Telecommunication 

(S&T) study or S&T 

System design’ shall 

cover the due diligence 
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for the Detailed Project 

Estimate. [refer KD-15]. 

157 We understand that requirement of 

Preliminary design can be met by sub 

consultant please clarify  

  In terms of the Technical 

Eligibility criteria 3.(d), 

there is a  provision for 

Sub Consultant subject to 

Sub Consultant meeting 

the eligibility requirement 

in complete. 

       

Sl. 

No. 

Section/Clause 

reference 

RFP 

Page 

No 

Consultant Query 

with Justification 

Existing Sub Clause Proposed 

amendment – 

Amended 

Clause 

Client Clarification 

158 Section 2; Clause 

21.1 (ITC&BDS) 

39 Kindly specify the method of 

scoring for the Specific 

Experience mentioned. It may be 

noted that the work involved is 

very large both in size and 

complexity along with strict 

timelines and appropriate 

weightage should be provided to 

consultants with similar such 

past experience of executing 

large projects vis-à-vis 

with consultants who have 

lesser experience. 

Specific experience of the Consultant 

relevant to the Assignment- 30 points [10 

Marks for LIDAR+10 Marks for FLS+05 

Marks for Pre-Rail Electrification Study + 

05 Marks for Pre-Railway Infrastructure 

Construction Project -S&T Study] 

Please Clarify RFP is adequately provisioned. 
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159 Section 3; Note on 

Sub-Consultant, S 

No (iv) 

60 Does this clause imply that the 

specialist sub-consultant is 

required to fulfil the Package-

wise criteria (and supplementary 

criteria, such as equipment etc.) 

as 

required in Section 3. 

Sub Consultant’s experience of having 

executed the Works to meet the 

minimum eligibility criteria, along with 

Documentation in substantiation like 

Client’s Certificates, in Forms, 

given in this RFP 

Please Clarify The Clarificatory Note-‘$-sub 

Consultant means’ makes it clear 

that sub Consultant is required to 

meet the eligibility criteria as 

stipulated therein above and it 

includes supplementary 

requirements. 

 

In addition, please refer item no-

12.3 of Addendum no-3. 

160 Section 7, TOR, 

Technical 

Parameters & 

Scope of 

Consultancy, 

Clause 

3.6.1 & 

ANNEXURE-6, 

Specifications & 

Methodology for 

Engineering 

Survey, Section 

4.1 

130 & 

175 

These both sections specifies 

varying corridor widths of 300 

m & 500 m for Aerial LiDAR 

Survey 

Section 7: “The consultant will 

undertake Aerial LiDAR Survey 

complemented by Aerial Imagery in a 

corridor width of 300 m (150 m on 

either side) around the proposed 

alignment.” 

 

& 

 

ANNEXURE-6: “Aerial LiDAR Survey 

complemented with Aerial Photography 

shall be carried out for a 500 m corridor 

around the centerline of the proposed 

final corridor or as per consultation with 

DFCCIL.” 

Please clarify 

whether the corridor 

width is of 300 m or 

500 m. 

Please refer item no-28 of the 

Addendum no-3. 

161 Section 7. TOR, 

Clause 23, 

Schedule of key 

dates & Payment 

Schedule, Point No 

7 of the table: On 

completion of 

LiDAR Survey, 

progressively 

 

For East-Coast and 

North-South 

Corridors. 

165 The Key deliverable “On 

completion of LiDAR Survey, 

progressively D6” shows Time 

Schedule of D2+3 and 

cumulative period of 6 months 

whereas Point 4 Key deliverable 

“On submission of Alignment 

Report Stage-2 (study on Stereo-

Satellite imagery) D3” depicts 

same cumulative period of 6 

months. 

 

As per our understanding this 

Point No. 7: “On completion of LiDAR 

Survey, progressively D6” 

 

& 

 

Point No. 4: “On submission of 

Alignment Report Stage-2 (study on 

Stereo-Satellite imagery) D3” 

The timeline for 

LiDAR Survey 

should be D2 + 4 

Months. 

i.e. 7 months. 

 

Please clarify 

Please refer item no-33  of the 

Addendum no-3. 
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will lead to completion of Aerial 

LiDAR Survey and Study of 

Satellite Imagery at same time 

(after 6 months from project 

initiation date) which may not be 

possible. 

Hence the timeline for LiDAR 

162 Section 7. TOR, Clause 

3.5.2  

 

124 Corridor width for acquisition of 

Stereo Satellite Imagery is not 

specified. Hence, we are not able 

to calculate the quantity required 

for the same.  

 

Procurement of Stereo Satellite imagery 

data, creation of Orthophoto, DEM & 

DSM. The  

required satellite data from NRSC 

Hyderabad shall be freshly captured 

Stereo Imagery of 50 cm resolution.  

 The referred activity is part of 

TOR Para-3.5 [ 

Scope Stage – 2: Alignment 

option generation and 

finalization of most suitable 

alignment from Satellite 

Imagery Studies] and 

consultant attention is drawn to 

TOR  Para  3.5.8. , wherein 

Consultant shall prepare a 

Topographic Map showing 

details , as mentioned in sub 

Paras (a) to (g),  to facilitate  

further study under Para 3.5.9 

[with further items of 

consideration (a) to (d)]. 

Consultant has to do the due 

diligence in performance of 

their obligation.  

 
Please refer item no-39 of 

Addendum no-3. 

162.1 Section 3; Forms 

related to Eligibility 

Criteria; Annexure-

AKE (Key Experts, 

Evaluated Positions); S 

No 06; Key Expert ID 

A05; Key Expert 

Position – Senior 

LiDAR Expert; 

Qualification 

71 Query: There are a number of 

Survey and Mapping 

qualifications which cover similar 

subjects/ courses such as 

Surveying, Mapping, GPS, 

Levelling, Photogrammetry, 

LiDAR, Digital Processing etc. 

Both Bachelors and Masters 

degrees are present for the same. 

Hence, kindly include 

qualifications such as M. Tech. in 

Remote Sensing as it covers all 

the required Survey and Mapping 

subjects. Also please include 

Graduate and Masters for the 

Qualification Required is: Graduate in 

Civil Engineering/ Geoinformatics /MSc 

Geology/ Surveying & Mapping. 

Graduate/Masters/M. 

Tech/M. Sc in Civil 

Engineering/ 

Geoinformatics 

/Geology/ Surveying 

& Mapping/Remote 

Sensing 

Please refer item no-16.2 of 

Addendum no-3. 
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mentioned subject 

162.2 Section 3; Forms 

related to Eligibility 

Criteria; Annexure-A 

KE (Key Experts, 

Evaluated Positions); S 

No 06; Key Expert ID 

A05; Key Expert 

Position – Senior 

LiDAR Expert; 

Qualification 

71 Query: In some instances, Key 

Experts have undertaken Masters 

degree after certain experience . 

Hence, kindly. clarify if the 

experience required is only 

limited to post-degree 

qualification experience in 

LiDAR projects OR can 

experience before degree 

qualification also be included for 

the projects. 

10 years-experience in Surveying Works 

for Railway/Highway infrastructure 

projects using LiDAR. 

Kindly Clarify RFP Provisions are self 

explanatory. 

 

Sl. 

No. 

Section / 

Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with Justification Existing Sub Clause 
Proposed Amendment – 

Amended Clause 

Client Clarification 

162.3 

Clause 3. 

Technical 

Eligibility 

Criteria, 

Point No. 

3.(a) 

Page 

No 57 

We request you to consider any Aerial 

Lidar project executed in India and also 

not restricting to only to Railways / 

Highways. 

 

Justification: 

 The procedure and process for Aerial 

Lidar / Photography data acquisition 

and processing is the same irrespective 

of the application whether it is for 

Linear or Non-Linear Applications.  

 

 For all the Aerial Lidar projects, the data 

acquisition will be carried out in a linear 

manner as per the Flight Lines. Refer 

Appendix – 1 - PPT for the Flight Lines 

shown for a Linear Project and a Non-

Linear Project, the difference would only 

be the width of the AOI. However, the 

spacing between the flight lines will 

remain the same to achieve the desired 

“Aerial LIDAR survey 

work including data 

processing for any linear 

project in India carried out 

for Railways, NHAI, 

CPWD, MES, State PWD 

or any other Central / State 

for at least – km 

 

Package 1:100 Kms 

Package 2:200 Kms 

Package 3:100 Kms 

“Aerial LIDAR  survey 

work including data 

processing for any project 

in India carried out for 

any Central / State Govt., 

PSU, Govt. Undertakings 

for at least – LKM / 

Sq.km 

 

Package 1:100 LKms / 

Sq.km 

Package 2:200 LKms / 

Sq.km 

Package 3:100 L Kms / 

Sq.km 

 

 

 

In this direction, please refer 

item no-12 of the addendum 

no-3. 
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overlaps. Hence the projects having Qty in 

either Linear Kilometer (LKM) / Sq.Km 

(area)  is the same and should be allowed 

to qualify. 

 

  

163 

Clause 3. 

Similar 

Assignment 

means 

Consultancy 

Services 

towards; 

Clause 3.1 

Page 

No. 84 

We request DFCCIL to kindly accept the 

Aerial Lidar Projects carried out for any 

application as a similar project under this 

category. 

 

Justification: 

 Aerial Lidar is a merely a modern survey 

tool providing highly accurate XYZ data 

for lead consultants to effectively design, 

plan any proposed engineering 

applications.  

 That is the reason why DFCCIL has 

rightly recognized the aerial lidar service 

provider as a sub-consultant.  

 Very few Projects have been carried out 

for Final location survey / Preparation and 

submission of Detailed Project report 

(DPR) for Railways and Highways in 

India involving Aerial Lidar by the 

Engineering Consultants 

 Not many projects are successfully 

completed, as most of the projects are still 

under execution stage / approval stage of 

the DPR. 

 

Successful implementation 

of Contract involving 

LIDAR survey Work, in 

lengths as stipulated in 

Section-3, including 

processing of LIDAR & 

other relevant Data for 

Govt. Authorities e.g. 

Railways, NHAI, CPWD 

or any other central, State 

Govt. undertaking and 

successful implementation 

of Contract involving Final 

location survey / 

Preparation and submission 

of Detailed Project report 

(DPR), in lengths and 

Successful implementation 

of Contract involving 

Preparation & submission 

of FLS of DPR of Railway 

or Highway Project 

completed successfully 

may be considered. 

Successful 

implementation of 

Contract involving Aerial 

LIDAR survey Work, 

including processing of 

LIDAR & other relevant 

Data for Govt. Authorities 

e.g. any Central / State 

Govt. Organizations, PSU, 

other Govt. undertakings 

In this direction, please refer 

item no-24 of the 

Addendum no-3 and client 

clarification to Q no-35, 

above. 

164 

Clause 2. 

Financial 

eligibility 

criteria. 

Page 

No 57 

We understand that the sum total of Annual 

Turnover in previous five years [Year - 2014-

15, 2015-16, 2016-17, 2017-18 & 2018-19] 

and the current financial Year [2019-2020] 

shall be considered for meeting the financial 

criteria. Please confirm. 

Total Contractual Receipts 

in crores of INR, in previous 

five years [Year-2014-

15,2015-16,2016-17,2017-

18 & 2018-19] and the 

current financial Year 

[2019-2020] 

 

Package 1: INR 150 Crores 

Package 2: INR 250 Crores 

Sum total of all the 

Contractual Receipts in 

crores of INR, in previous 

five years [Year-2014-

15,2015-16,2016-17,2017-

18 & 2018-19] and the 

current financial Year 

[2019-2020] 

Package 1: INR 150 

Crores 

The Text “Total Contract 

Receipt”  clearly describes the 

requirement. 
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Package 3: INR 125 Crores Package 2: INR 250 

Crores 

Package 3: INR 125 Crores 

 

 

165 

Key Experts, 

their 

required 

Qualification 

and 

experience: 

Sl. No. 06, 

Key 

Expert ID - 

A05,  Sr. 

LIDAR 

Expert 

Page 

No. 71 

We request to allow the project experience of 

Key expert in Aerial Lidar carried out for any 

project without restricting to Railway/Highway 

infrastructure projects. 

 

Justification: 

 As the Data acquisition and processing 

procedure and standards remain the same 

for Aerial Lidar projects irrespective of 

the application for which the data is used. 

 Very few projects have been executed in 

India for Railway/Highway infrastructure 

projects using LiDAR 

 Justifications provided under points 1 and 

2 also apply.  

10 years’ experience in 

Surveying Works for 

Railway/Highway 

infrastructure projects using 

LiDAR. 

10 years’ experience in 

Surveying Works for 

projects using Aerial 

LiDAR data acquisition and 

processing. 

 

 

 

 

 

In this direction, please refer 

item no-16.2 of the 

Addendum no-3 and Client 

clarification to Q -31. 

166 

Key Experts, 

their 

required 

Qualification 

and 

experience: 

Sl. No. 07, 

Key 

Expert ID - 

A05 A, 

LIDAR 

Expert 

Page 

No. 72 

We request to allow the project experience of 

Key expert in Lidar for any project carried out 

for all different applications without restricting 

to Railway/Highway infrastructure projects. 

 

Justification: 

 As the Data acquisition and processing 

procedure and standards remain the same 

for Aerial Lidar projects irrespective of 

the application for which the data is used. 

 Very few projects have been executed in 

India for Railway/Highway infrastructure 

projects using LiDAR 

 Justifications provided under points 1 and 

2 also apply. 

05 years experience in 

Surveying Works for 

Railway/Highway 

infrastructure projects using 

LiDAR. 

05 years’ experience in 

Surveying Works for 

projects using Aerial 

LiDAR data acquisition and 

processing. 

 

 

 

 

 

In this direction, please refer 

item no-16.3 of the 

Addendum no-3 and Client 

clarification to Q -31. 

167 

Key Experts, 

their 

required 

Qualification 

and 

experience: 

Page 

No. 72 

We request to allow the project experience of 

Key expert in Lidar for any project carried out 

for all different applications without restricting 

to Railway/Highway infrastructure projects. 

 

Justification: 

05 Years experience in Lidar 

Data analysis for 

Railway/Highway 

infrastructure projects using 

LiDAR Trajectory 

Preprocessing software and 

05 Years experience in 

Lidar Data analysis for 

projects using Aerial 

LiDAR Trajectory 

Preprocessing software and 

Terrascan/ Terrasolid/ Point 

In this direction, please refer 

item no-16.5 of the 

Addendum no-3 
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Sl. No. 08, 

Key 

Expert ID - 

A06, Data 

Analysis 

Expert 

 As the Data acquisition and processing 

procedure and standards remain the same 

for Aerial Lidar projects irrespective of 

the application for which the data is used. 

 Very few projects have been executed in 

India for Railway/Highway infrastructure 

projects using LiDAR 

 Justifications provided under points 1 and 

2 also apply. 

Terrascan/ Terrasolid/ Point 

Tool or similar 

Postprocessing software 

Tool or similar 

Postprocessing software 

168 Clause 3.5.2 

Page 

No. 

124 

We request the DFCCIL to procure the 

Satellite Imagery from NRSC and provide as 

an input to the successful Consultant. 

 

Justification: 

 The timelines for procurement of a stereo 

satellite imagery from NRSC would take 

about 8 to 12 weeks depending on whether 

the Satellite Image is a Fresh Acquisition 

or Archival. Since time is a crucial factor 

in this assignment, We request DFCCIL to 

initiate the procurement of satellite 

Imagery from NRSC for the Corridors and 

provide that as an input to the successful 

bidder to save time.  

 Also the consultant shall not include the 

cost of Satellite Imagery in their Price Bid. 

Procurement of Stereo 

Satellite imagery data, 

creation of Orthophoto, 

DEM & DSM. The required 

satellite data from NRSC 

Hyderabad shall be freshly 

captured Stereo Imagery of 

50 cm resolution. 

DFCCIL shall procure 

freshly captured Stereo 

Satellite Imagery of 50 cm 

resolution from NRSC, 

Hyderabad and provide as 

an input to the successful 

Consultant for creation of 

Orthophoto, DEM & DSM. 

 

 

 

 

 

 

No Change is envisaged. 

169 Clause 3.5.8 

Page 

No. 

127 

Please specify the Corridor width of Mapping 

from Satellite Imagery in order to estimate the 

volume of data processing. 

 

As we have to provide at least three viable 

options for preliminary alignment based on 

Satellite Imagery, we would like to 

understand the width of the Corridor for 

procuring the Satellite Imagery 

Consultant shall prepare a 

topographic map from the 

satellite imageries and 

information in scale of 

1:5000 with layers of: 

DFCCIL to provide a 

suitable response and 

Amendment for this query 

 

 

 

 

 

Please refer client’ clarification 

to Q no-162. 
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170 

Clause 

3.6.1 Aerial 

LiDAR & 

Imagery 

Survey. 

3.6.1.6. 

Page 

No. 

130 

The specified Lidar point density of 10 points 

per sq m is on the higher side and a point 

density of 4 to 6 points per sq.m is adequate to 

meet the desired accuracy criteria specified. 

 

Justification: 

 The increase in point density would 

eventually increase the Cost of the Project, 

no. of flight lines and the project duration. 

 This will not have any impact on current 

project accuracy 

  

Acquiring and pre-

processing LiDAR data and 

digital imagery with LiDAR 

collected at a point density 

of 10 points per sq m with 

FHA (Fundamental 

Horizontal Accuracy) of 10 

cm and FVA (Fundamental 

Vertical Accuracy) of 10 cm 

both at 95% confidence 

interval level. Imagery is to 

be taken at a resolution of 10 

cm GSD. 

Acquiring and pre-

processing LiDAR data and 

digital imagery with 

LiDAR collected at a point 

density of 4 points per sq m 

with FHA (Fundamental 

Horizontal Accuracy) of 10 

cm and FVA (Fundamental 

Vertical Accuracy) of 10 

cm both at 95% confidence 

interval level. Imagery is to 

be taken at a resolution of 

10 cm GSD. 

 

No Change is envisaged. 

171 

Clause 3.6.1. 

Aerial 

LiDAR & 

Imagery 

Survey 

Clause 4.1 

General 

Page 

No. 

130 

 

& 

Page 

No. 

175 

It is observed from these 2 clauses that the 

corridor width for carrying out Aerial Lidar 

survey is mentioned as 300 m and 500 m. 

 

Request DFCCIL to confirm the final corridor 

width 

The consultant will 

undertake Aerial LiDAR 

Survey complemented by 

Aerial Imagery in a corridor 

width of 300 m (150 m on 

either side) around the 

proposed alignment. DFCCIL to provide a 

suitable response and 

Amendment for this query 

 

 

 

 

 

In this direction, please refer 

item no-28 of Addendum no-

3 and client clarification to Q 

no-40 & 160. 
Aerial LiDAR Survey 

complemented with Aerial 

Photography shall be carried 

out for a 500 m corridor 

around the centerline of the 

proposed final corridor or as 

per consultation with 

DFCCIL 

 

S 

N 

Section/ 

Clause 

Reference 

RFP 

Page 

No. 

Pk 01 

Consultant Query with Justification Existing sub clause Proposed 

amendment Amended 

Clause  

Client Clarification 
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172  

 

 

 

11.1 

Instructions to 

Consultants 

Bid Data 

Sheet 

 

 

 

 

 

 

 

23 

As per this clause, one 

sub-consultant, key expert, non-key experts can 

participate in different packages. 

May please clarify further. 

 

If an expert has given CV to three different 

Consultants,’ A ,  D  &  C and these three are 

awarded Pkg-1, Pkg-2 and Pkg-3 respectively. 

How the Expert will work for all three. 

 

Only one proposal: 

 

Participation of Sub 

consultants, Key Experts 

and non-Key Expert in more 

than one Proposal is 

permissible. 

 In this direction, please 

see item no-59 of the 

Addendum no-3. 

173 Key 
Experts, their 

required 
Qualification 
n and 
experience 
[Evaluated 
Positions] 

 

 

 

 

75 

It means a sub-consultant 
may tie up with more than one consultant and may 
deploy separate teams of experts for each package. 

 

May please clarify. 

In case of submitting Proposal 
for more than One Package 
(PKG), Consultant shall be 
under obligation to, 
simultaneously deploy 
separate team for each 
package. Therefore, 
accordingly, each 
Consultant has to furnish the 
CVs for each package 
separately. 

Key 
Experts, their required 

Qualification and 
experience [Evaluated 
Positions] 

In terms of ITC sub 

Clause 11.1 BDS,  

Participation of Sub 

consultants, Key 

Experts and non-Key 

Expert in more than one 

Proposal is permissible. 

But, as clarified [Q no-

172] in terms of Note 

below Annexure-AKE, 

In the hypothetical 

situation of 01 

Consultant or 03 

separate consultants 

with same set of 

Professionals shall be 

required to, 

simultaneously, deploy 

separate team for each 

package.   

 

174 3. (a) 

Technical 
Eligibility 
Criteria 

 

 

 

 

 

 

 

 

 

We request you to pl 
consider any one ofi the following for healthy 
competition: 

 

 
L Allow Global companies to be taken as sub 
consultant who have requisite aerial LIDAR works 
carried out Internationally with successful 
completion certificate. 

 

 

 

 

 

 

 

 

 

Arial Lidar 
Survey or Lidar Survey 
undertaken by Drone
  including data
  processing for
 any  linear 
project in India carried
   out for 
Railways, NHAI, CPWD,

The description of 

Technical Eligibility 

criteria, as amended 

[item no-11,12 & 13 of 

Addendum no-3] does 

not specify the specific 

mean of air travel for 

the purpose of Aerial 

LIDAR survey. 
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58 

 

2. LIDAR woks carried out by Drone within the 

Country 

 
We understand that DFCCIL is wanting aerial 
Lidar survey to expedite the DPR work. With Drone 
also, same progress can be achieved by deploying 
more no of drones (@ I drone covering 20 kms per 
day). The permission of flying the drone will be 
obtained much faster and the cost will be much 
cheaper with the same 

 quality   

 

 

 
Aerial Lidar Survey work 
including data processing 
for any linear project in 
India carried out for 
Railways, NHAI, CPWD, 
MES, State 
PWD and any other Central 
/ State for at least 100 Km. 

   MES, 
State PWD and any other 
Central 
/ State for at least 100 Km. 

175 3. (a) 

technical 

Eligibility 

Criteria 

58 We  request  you  to pl 

consider the work carried 

for the catchment  areas 

of Dam and flood affected areas for the 

government entities in India as sub consultant may 

also be considered. Area may also be considered   

instead   of 1 inear length assuming 1 SQKM  equal  

to  1 Km 

 linear length.  

Aerial  LIDAR  survey work 

including data processing 

for 

at least 100 km for any linear 

project in India carried out 

for Rat lways, NHAI, C 

PWD, MES, DOT, State 

PWD or any other Central / 

State Government 

Undertaking” during the last 

seven years prior to Closing 

date of submission of 

present tender from         

31.01.20 13        to 

29.01.2020 

3. (a) 

technical 

Eligibility 

Criteria 

In this direction, please 

refer item no-12  of 

Addendum no-3. 

176 ' 3. (b) 

Technical 

Eligibility 

Criteria 

58 In East Coast Corridor of 

proposed DFC alignment, no tunnel 

is envisaged. Further, there is no requirement of 

Tunnel as well as Geophysical Expert in PKG-1 

(East-Coast Corridor) vide clause Section-3 (EQC) 

at page 72 for Pkg-1 

 

Keeping in view of the above, mandatory 

requirement of at least 5RKM tunnel handled for 

the experience in the FLS may be removed and this 

will result in  greater competition. 

(ii) At least 5 RKM (aggregate 

of Tunnels handled) of tunnelling 

For Package-1 : 

 

No tunneling experience 

is 

required for those bidders 

who are bidding  only for 

Pkg- 1. 

No Change is 

envisaged. 
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177 Para 
3.6.8.2.1 (Se 
ction 7 TOR) 

134 May please Clarify the 

following. 

 

This will be bore hole, or just open pit, or plate load 

test, may be specified. If bore hole, to what depth? 

Geotechnical investigation is 

to be conducted at the 
location of minor bridges 
also 

Para 
3.6.8.2.1 (Se ction 7 TOR) 

Please refer TOR sub Para 

3.6.8.2.1, stipulating ‘The 

Geo Tech Investigation 

shall be comprehensive & 

in line with all the 

stipulated Codal and 

Manual Provisions e.g. 

IRS Code of Practice for 

Design of Sub Structure 

and Foundation, IS Code 

No-1892, IS Code-4464, 

IS 6935, IS 2720 & 

IRC:78, to cite a few’ and 

TOR sub Para 3.6.8.2.4. 

178 Para 
3.6.8.2.5 (Se 
ction 7 TOR) 

134 May please clarify the 

following. 

What will be the depth of these bores? 

Along the alignment the bore 

holes will be spaced at 2fl0 
m to 300 m or closer in case 
of non-uniform stretch 

Para 
3.6.8.2.5 (Se ction 7 TOR) 

 As above. 

179 8: Cost of 

Tender 

document (Non- 

Refundable) 

8 May  be permitted  to be 

paid  through LEFT and payment advise indicating 
UTR no. may be permitted to be uploaded in lieu of 
Demand Draft. 

 

Rs.   I 1800/-   (Indian Rupees 

Eleven Thousand Eight only) 
inclusive of all taxes of duties 
in the form of DD Payable -at 

Delhi and in favour of 
‘Dedicated Freight Corridor 

Corporation of India Limited, 
New Delhi’ for each package 

 

Rs. 1 1800/- 

(Indian Rupees Eleven 

Thousand Eightonly) 

inclusive of all taxes of 

duties in the form of DD 

payable at Delhi or NEFT 

can be made. In case of 

NEFT,  the  UTR 
no. to be uploaded at the time 

of online submission of the 
bid. 

 

No Change is envisaged. 

180 9: 

Bid Security 

8 & 14 Scanned copy of the B.G. 
towards Bid Security may be permitted to be 
uploaded. instead of physical submission, as 
mentioned no clause 6 at page 14. Submission of 
Physical copy of the B.G. may be permitted to be 
submitted on 

resumption of normalcy ofpostal/courier services. 

INR 0.50 Crore for Package-1 
in the form of an 
unconditional Bank Guarantee 
of equivalent amount, issued 
by an Indian Scheduled Bank. 
The beneficiary of the Bid 
security BG shall be 
Dedicated Freight Corridor 
Corporation of India Limited. 
The Bid security shall be valid 
for 28 days beyond the Bid 

Scan copy to be 
uploaded at the time of 
submission of  online 
BID. Hard copy to be 
submitted on resumption of 
normalcy   of 
postal/courier services. 

 In this direction, please 

refer item no-34 of the 

Addendum no-3. 
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Validity period, as defined 
under ITC sub Clause 12.1 
Data sheet. 

181 Eligibility- 5 56 If a company is formed 

only five year back in 2015-16. It will not have any 

net worth during 2014-15. Kindly permit a company 

for Positive Net worth for last 5 years to include 

2019-20; that is from Financial year 2015-16   to  

Financial 

year 2019-20. 

Positive net worth Calculated 

as the difference of Total 

assets and total liability should 

be positive for the Last five 

Years. 

Year- 2018-19 Year-2017-18 

Year -2016-17 Year -2015-16 

Year -2014-15 

Positive net worth 

Calculated as the 

difference of Total assets 

and total liability should 

be positive for the Last 

five Years. 

Year- 2018-19 

Year- 2017-18 

Year -2016-17 

Year -2015-16 

Year -2014-15 

 

Or 

 

Fin. Year 2015- 

16 till 2019-20 

 In this direction, please 

refer item no-35 of 

Addendum no-3 

182 Form-FE-1 
Financial 
Situation 

65 If a company is formed 
only five year back in 2015-16. It will not have any 
Financial data during 2014-15. Kindly permit a 
company for last 5 years to include 2019-20; that is 
from Financial year 2015-16   to  Financial 

year 2019-20. 

Financial data for the Last five 
Years FY-1(2018-19), 
FY- 2(2017-18), FY-3(2016-
17), 

FY-4 (2015-16), FY- 5 (2014- 

15) 

Financial data for 
the Last five Years
 FY- 
1(2018-19), FY- 

2(2017-18), FY- 

3(2016-17), FY-4 

(2015-16), FY- 5 

(2014-15) 

Or 

 

Fin. Year 2019- 

20 till 2015-16 

 As above 

183 Key Experts, 

their required 

Qualification 

and experience 

[Evaluated 

Positions] 

73 The experts who have domain knowledge of these 

fields and have work in Railways/ major logistics 

companies like CONCOR but do not have the 

mentioned educational qualifications will not be 

eligible. Hence it  is requested to consider the 

qualification “Indian Railway Traffic Officers (IRTS) 

having more than 20 years of experience in similar 

 

Traffic Survey expert. 

Master in Transportation 

Planning/ Transport 

Management/ 

Indian  Railway 

Traffic Officers (IRTS) 

having more than 20 years

 of 

experience in similar 

traffic studies for the 

eligibility criteria for this 

 No Change is envisaged. 
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traffic studies for the eligibility criteria for this 

position. 

 

IRTS officers worked in Railway planning will do 

justice to the study d there will be requirement of 

integration of IR and DFC network at various In 

Station including operational issues. 

Further, as per scope of work of traffic study 

identification of suitable locations of MMLP and its 

connectivity will be 

position. 

 

Sr.No  
Section/ Clause/ 

Referance 
RFP P.No. 

Consultants Query with 

justification  
Existing Sub Clause 

Proposed 

Amendment/Amended 

Clause 

Client Clarification 
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Referance 
RFP P.No. 

Consultants Query with 
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Client Clarification 

184 ITC . clause 11  23 

Sub consultants services are 

required mainly for LiDAR 

related work. Precise data 

collection with in prescribed 

time limit is very important 

aspect of the assignmet. Further 

design and analysis is based on 

LiDAR data precision. 

Therefore it is very important 

that sub consultant should be 

able to handle the quantum of 

assignment with desired 

precision. He should posses 

requisit equipments, skilled 

manpower and need to have 

sufficient experince of 

sucssesful completion of the 

assignments. Therfore sub 

consultants capabilities should 

be cosidered in bid evalaution. 

Also one subconsultanat 

associated with the one Bidder 

shall not be allowd to 

participate with other bidders. 

Free hand to subconsultant will 

have sever  impact on finacial 

proposal as there are there are 

6-7 probable agenciges in the 

LiDAR buisness and 20 to 25 

consultant for DPR prepartion.  

The Consultant (including 

the individual members of 

any Joint Venture) shall 

submit only one Proposal, 

either in its own name or as 

part of a Joint Venture in 

another Proposal. If a 

Consultant, including any 

Joint Venture Member, 

submits or participates in 

more than one proposal, all 

such proposals shall be 

disqualified and rejected. 

This does not, however, 

preclude a Sub-consultant, 

or the Consultant’s staff 

from participating as 

Key Experts and Non-Key 

Experts in more than one 

Proposal when 

circumstances justify and if 

stated in the Data Sheet.   

The Consultant (including 

the individual members of 

any Joint Venture) shall 

submit only one Proposal, 

either in its own name or as 

part of a Joint Venture in 

another Proposal. If a 

Consultant, including any 

Joint Venture Member, 

submits or participates in 

more than one proposal, all 

such proposals shall be 

disqualified and rejected. 

Sub-consultant,shall not 

allow to participate more 

than one proposal. The 

Consultant’s staff from 

participating as 

Key Experts and Non-Key 

Experts in more than one 

Proposal when 

circumstances justify and if 

stated in the Data Sheet.   

No Change is 

envisaged 

 

185 ITC Clause 17 26 to 27 Tender Process in online 

therefore clause 17.3 to 17.9 is 

no relevant and needs to be 

deleted 

Clause 17.3 to 17.9 Deleted In this direction, please 

refer item no-38 & 

38.1 of the 

Addendum no-3. 
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186 Sec. 2 ITC Clause 2.4 35 For Detail working we request 

you to share the PECT Report 

along with alignment details in 

KMZ or KML format  

Client would provide all the 

Consultants the relevant 

record available with it in 

the form of earlier done  

‘PETS Survey Report’ for 

the all the three corridors 

i.e. East Coast Corridor 

(Kharagpur-Vijayawada) – 

1115 km,  EastWest Sub 

Corridor [From Palgarh 

(near  umbai) to Andal –

totaling 1994.98 km   and 

one Branch Line from  

Rajkharswan to  

Kamarkundu (near 

Dankuni)- totaling approx 

333.09 km; Total for 

Corridor -2328.01 kms],and 

North South Corridor 

(Delhi - Chennai)- 2328 

km, for  reference purpose, 

only.[Ref- Annexure-5 to 

TOR]  3.(b) 

ConflictingAssignments  

4.1 Unfair 

CompetitiveAdvantage  5.3 

Corrupt & Fraudulent 

Practices  The Parties 

[Consultant & Client] agree 

that Sharing of aforesaid 

record shallbe subject to 

sub  Para 1.4.4 [ Disclaimer 

regarding earlier Reports]  

  In this Direction, 

please refer Client E 

Mail of 18-06-2020 

wherein it was 

conveyed that; 

 

In compliance of ITC 

sub Clause 2.4 BDS , 

TOR Sub Para-5 and 

Annexure-5 to TOR , 

the Consultant 

, desirous of obtaining 

, the relevant record 

available with Client, 

in the form of earlier 

done ‘PETS 

Survey Report’ for the 

all the three corridors 

i.e. East Coast 

Corridor (Kharagpur-

Vijayawada) – 

1115km, East West 

and North South 

Corridor (Delhi - 

Chennai)-, are 

requested to submit the 

"Non Disclosure" in 

the Format attached 

here with.  

 

Consultant is requested 

to submit request while 

fulfilling the 

requirements 

mentioned therein. 
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187 Sec.2 ITC Bid 

 Data Sheet, Clause 15.3 

38 Due to COVID - 19 Pandamic, 

each consultant is finacial 

hardship. On this background 

we request you to reduce the 

Bid security to half of the 

proposed in the tender  

Consultant shall furnish Bid 

security as part of its 

Proposal. The Bid security 

shall be a single Financial 

Instrument, in the name of 

the Consultant [i.e. in the 

name of the 

JV/Consortium/Association

, submitting the proposal as 

the Consultant]  in the form 

of a unconditional Bank 

Guarantee, for the amount 

of  INR 0.5 crores, issued 

by an Indian Scheduled 

Bank. The beneficiary of 

the Bid security BG shall be 

Dedicated Freight Corridor 

Corporation of India 

Limited. The Bid security 

shall be valid for 28 days 

beyond the Bid Validity 

period, as defined under 

ITC sub Clause 12.1 Data 

sheet.  

Consultant shall furnish Bid 

security as part of its 

Proposal. The Bid security 

shall be a single Financial 

Instrument, in the name of 

the Consultant [i.e. in the 

name of the 

JV/Consortium/Association

, submitting the proposal as 

the Consultant]  in the form 

of a unconditional Bank 

Guarantee, for the amount 

of  INR 0.25 crores, issued 

by an Indian Scheduled 

Bank. The beneficiary of 

the Bid security BG shall be 

Dedicated Freight Corridor 

Corporation of India 

Limited. The Bid security 

shall be valid for 28 days 

beyond the Bid Validity 

period, as defined under 

ITC sub Clause 12.1 Data 

sheet.  

No Change is 

envisaged. 
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188 Sec. 2 ITC 

 Clause 21.2 

39 We request you to allot few 

marks to the consultant who 

owns equipment's against  

leasing. As the consultant 

owning equipment give more 

surety for execution that 

leasing equipment's from other 

consultants.   

A- Specific experience of 

the Consultant relevant to 

the 

Assignment-  30 points[ 10 

Marks  for LIDAR+10 

Marks  for FLS+05  Marks 

for Pre-Rail Electrification 

Study + 05 Marks for Pre 

Railway Infrastructure 

Construction Project -S&T 

Study]  B- Adequacy and 

Quality of the Proposed 

methodology and work 

plan in response to Terms 

of  reference(TOR)- 30 ;  

i. Technical Approach and 

methodology-10 

ii. Work plan-10 

iii. Organization and 

staffing-10  

C-  Key Experts 

Qualification 

1  and Competence 

 for the assignment- 40  

A- Specific experience of 

the Consultant relevant to 

the 

Assignment-  30 points[ 

5Marks  for LIDAR 

Experience + 5 Marks or 

owning equipment's and 2 

marks for leasing 

equipment's +5 Marks  for 

FLS experience +5 Marks 

or owning equipment's and 

2 marks for leasing 

equipment's+ 05  Marks for 

Pre-Rail Electrification 

Study + 05 Marks for Pre 

Railway Infrastructure 

Construction Project -S&T 

Study]  B- Adequacy and 

Quality of the Proposed 

methodology and work 

plan in response to Terms 

of  reference(TOR)- 30 ;  

i. Technical Approach and 

methodology-10 

ii. Work plan-10 

iii. Organization and 

staffing-10  

C-  Key Experts 

Qualification 

1  and Competence 

 for the assignment- 40  

No Change is 

envisaged. 
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189 Sec. 2 ITC Clause 30.1 

 Performance security  

41 Due to COVID - 19 Pandemic, 

each consultant  is financial 

hardship. Deposition of 

performance security will 

further squeeze the liquidity in 

the beginning of assignment.  

On this background we request 

you to recover the performance 

Guarantee through running 

Account Bills.  

Within & up to 28 Days 

after receiving the LOA, 

Consultant shall furnish The  

Performance security which 

shall be a single Financial 

Instrument, in the name of 

the Consultant [i.e. in the 

name of the 

JV/Consortium/Association

, submitting the proposal as 

the Consultant]  in the form 

of a unconditional Bank 

Guarantee, for an amount , 

equivalent to 5.0% of the  

accepted Contract Amount. 

Performance security which 

shall be recovered from 

each running account bills 

@ of 5% of bill amount. 

Performance security shall 

be recovered till the 5% of 

contract amount is 

recovered form R.A. bills.    

No Change is 

envisaged. 

190 Sec. 3 EQ Financial 

 eligibility criteria 

57 Total contractual receipts is 

included while preparing the 

balance sheet . Total yearly 

turnover is nothing but total of 

contractual receipts. CA/ 

Auditor need to check the Total 

Contractual Receipts form 

previous five year again before 

issuing the certificate which 

will only rework and tedious 

job. Therefore we request you 

to consider the Turnover 

certificates issued by the CA/ 

Auditor .  

Total Contractual Receipts 

in crores of INR, in 

previous five years [Year-

2014-15,2015-16,2016-

17,2017-18 & 2018-19] and 

the current financial Year 

[2019-2020] 

 

Package 1: INR 150 Crores 

Package 2: INR 250 Crores 

Package 3: INR 125 Crores 

Total Contractual Receipts/ 

Turnover  in crores of INR, 

in previous five years 

[Year-2014-15,2015-

16,2016-17,2017-18 & 

2018-19] and the current 

financial Year [2019-2020] 

 

Package 1: INR 150 Crores 

Package 2: INR 250 Crores 

Package 3: INR 125 Crores 

No Change is 

envisaged. 
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191 Sec. 3 EQ Financial 

eligibility 

 criteria clause 3 ( a) (b) 

( c) ( d)  

57 There may not be involved 

similar quantum from two 

different works. . Therefore , 

we request you to allow 

quantum prescribed from two 

contracts in aggregate and not 

half of the quantum.  

One single contract  

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in half the quantum, 

prescribed below; 

One single contract  

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in aggregate the 

quantum, prescribed below; 

In this direction, please 

refer item no-13 of 

Addendum no-3. 

192 Sec. 3 EQ Financial 

eligibility criteria clause 

3 ( a) 

58 As Process for data acquisition 

is same for either linear 

projects or Non-linear project 

then why this condition is 

specifically mentioned. In fact, 

data acquisition is happening in 

linear way only either for linear 

projects or non-linear projects. 

For linear project no. of path 

may be limited to ROW width 

were as in non-liner projects it 

will depend up on the extent of 

Area to be mapped.  Therefore, 

we request you to allow for 

Non-linear projects.  

Also we request you to allow 

the photogrammetry technic 

also for data acquisition  

Aerial LIDAR survey work 

including data processing 

for any linear project in 

India carried out for 

Railways, NHAI, CPWD, 

MES, State PWD or any 

other Central / State for at 

least --km 

Aerial LIDAR survey/ 

Photogrammetry work 

including data processing 

for any linear project/ area 

mapping projects in India 

carried out for Railways, 

NHAI, CPWD, MES, State 

PWD or any other Central / 

State for at least --km 

In this direction, please 

refer item no-12 of the 

Addendum no-3. 

193 Sec. 3 EQ Financial 

eligibility criteria clause 

3 ( a) (b) ( c) ( d) 

58.59 We assume that KM expected 

is  Track kilometer .  

100Km forPackage-1  

200Km for package 2 

100 km for package 3   

Pl confirm Please refer the 

Technical eligibility 

requirement wherein at 

isolated places, 

“RKM” is clearly 

mentioned. 

 

The Quantum for 

technical eligibility 

requirement is in route 

KM[RKM} 
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194 Form FE 2 66 There are number of 

assignments handled by the 

organization and there are an 

average 6-7 receipts per project 

per year. Compilations of 6 

years data is huge task. Instead 

of project wise payment we 

request you to consider the 

turnover for the same.  And for 

eligible assignments  

 [Total Contractual Receipts 

in crores of INR, in 

previous Five years (Year-

2014-15,2015-16,2016-

17,2017-18 & 2018-19) and 

the current financial 

Year(2019-2020)]  

Total Contractual Receipts/ 

Turnover  in crores of INR, 

in previous five years 

[Year-2014-15,2015-

16,2016-17,2017-18 & 

2018-19] and the current 

financial Year [2019-2020] 

As in Q no-190 

195 Sec 4.Form  

Tech 2 

84 Final location survey for 

Highway is mentioned under 

sub clause 3. However Only 

FLS for Railway projects is 

expected as per EQ. Highway 

DPR Projects are no way 

similar to railway as design 

criteria is totally different for 

Highway projects and therefore 

should not be compared  

Successful implementation 

of Contract involving 

LIDAR survey Work, in 

lengths as stipulated in  

Section-3, including 

processing of LIDAR & 

other relevant Data for 

Govt. Authorities e.g. 

Railways, NHAI, CPWD or 

any other central, State 

Govt. undertaking and 

successful 

implementation of Contract 

involving Final location 

survey / Preparation and 

submission of Detailed 

Project report (DPR), in 

lengths and  Successful 

implementation of Contract 

involving 

Preparation & submission 

of FLS of DPR of Railway 

or Highway  Project 

completed successfully may 

be considered 

Successful implementation 

of Contract  for LiDAR 

Survey involving  1) 

LIDAR survey Work, in 

lengths as stipulated in  

Section-3, including 

processing of LIDAR & 

other relevant Data for 

Govt. Authorities e.g. 

Railways, NHAI, CPWD or 

any other central, State 

Govt. undertaking and 2) 

for FLS projects-successful 

implementation of Contract 

involving Final location 

survey / Preparation and 

submission of Detailed 

Project report (DPR), in 

lengths and  Successful 

implementation of Contract 

involving Preparation & 

submission of FLS of DPR 

of Railway  Project 

completed successfully may 

be considered 

In this direction, please 

refer item no-12.3 of 

the Addendum no-3. 
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196 TOR Clause 3.5.17, (n )                                               

Clause 3.6.16.2,  

129, 141  In Clause 3.5.17, Page No. 129 

it is stated that Revenue Maps 

will be given by DFCCIL. 

However, in clause 3.6.16.2 it 

is stated that Revenue village 

map of the entire area shall be 

collected by the Consultant.  

Prepare preliminary land 

acquisition plan by 

Digitizing the Revenue 

Maps 

(to be given by DFCCIL) 

after mosaicking and 

Georeferencing, transfer of  

final alignment approved 

for LIDAR study  on the 

maps and calculation of 

area of the land to be 

acquired along with the 

details of the plot and its 

owners and preparation of 

preliminary land acquisition 

plan. 

Pl confirm. In this Direction, 

please refer item no-

39 of Addendum no-

3. 

197 TOR Clause 3.6.1 - 

Aerial LiDAR & 

Imagery Survey,  

 Clause 4.1 General,  

130, 175 in clause 3.6..1 it mentioned 

that corridor width to be 

mapped is 300m whereas at 

clause 4.1 it is mentioned that 

corridor width to be mapped is 

500m  

The consultant will 

undertake Aerial LiDAR 

Survey complemented by 

Aerial Imagery in a corridor 

width of 300 m (150 m on 

either side) around the 

proposed alignment. 

pl confirm  In this Direction, 

Please refer item no-

28 of the Addendum 

no-3. 

198 TOR Clause 3.6.19 142 We assume that obtain NOC 

from environmental Ministry is 

not included in the scope.  

Environmental Assessment 

and Mitigation 

Pl confirm.  As clarified in 

response to Q no-39 

above, It is clarified 

that In terms of GCC 

sub Clause 20.(b)[Law 

applicable to services], 

Consultant shall 

perform the services in 

compliance with the 

Applicable Law and in 

terms of TOR sub Para 

19.(b),  Consultant 

shall obtain  
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permissions, as 

required under the 

Law, with due 

facilitation provided 

by the client.  

199 TOR Clause 3.9 Traffic 

study 

149 It is necessary to specify 

Duration for O-D Survey & 

Other traffic Survey 

Identification of main 

trade/cargo generating 

centers in terms of 

commodities and origin-

destination (O-D) of traffic 

streams  

Identification of main 

trade/cargo generating 

centers in terms of 

commodities and origin-

destination (O-D) of traffic 

streams based on 8 days O-

D Survey 

Please refer KD-5 [On 

completion of Traffic 

Surveys D4] –

Annexure-1 to TOR 

(Appendix-A)-Section-

8-4[Appendices] 

 

200 TOR Clause 9 Proof 

Consultant  

159 Clause 6 of Particular 

Conditions of Contract Part B: 

Specific 

Provisions is not mentioned 

The actual expenditure on 

transport and stay of 

consultant’s personnel will 

be reimbursed as per clause 

6 of Particular Conditions 

of Contract Part B: Specific 

Provisions. 

Pl clarify Please refer Client 

clarification to Q no-

12, 41 & 144 and item 

no-29 0f the 

Addendum no-3. 

201 Annexure 7 EIA study  190 For such linear projects as per 

MoEF & CC guidelines 

monitoring for Air, water, noise 

and soil should be carried along 

500m of the proposed 

alignment. 

Review the proposed 

project activities and 

delineate the project impact 

area; this should be a 

minimum of 10km either 

side of the proposed 

Railway line 

Review the proposed 

project activities and 

delineate the project impact 

area; this should be a 

minimum of 500 m either 

side of the proposed 

Railway line 

As Clarified in 

response to Q no-197, 

above. 

202 Section 3- Evaluation 

and Qualification 

Criteria Eligibility 

58 For 150 kms- Package-

1+Package-3,                                                                  

Lead firm minimum 40 % 

criterion and each partner 25% 

minimum eligibility is required. 

Aerial LIDAR survey work 

including data processing 

for any linear project in 

India carried out for 

Railways, NHAI, 

 

Please clarify 

In this direction, please 

refer item no-2 of 

Addendum no-3. 
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Please clarify as in other 

packages there is no such 

criterion. 

250 Kms- Package-2+Package-

3,                                                                        

Lead firm minimum 40 % 

criterion and each partner 25% 

minimum eligibility is required. 

Please clarify as in other 

packages there is no such 

criterion. 

CPWD, MES, State PWD 

or any other Central / State 

for at least –km 

Requirement 

For   One   or more 

Packages# 

203 Section-4, Form Tech 2, 

Consultant Experience 

84, Foot Note 4 We request you to allow the 

credentials of Parent / Sister / 

Fully owned subsidiary ( ies) 

for claiming the credentials of 

the firm. Also the Indian 

subsidiary of the parent firm 

should be allowed to bid by 

using the credentials of the 

parent / subsidiary firm. 

Only those assignments 

should be included which 

have been carried out by the 

Consultant. The 

Assignments carried out by 

the Parent/Sister/Fully 

owned subsidiary (ies), 

should not be included 

Only those assignments 

should be included which 

have been carried out by the 

Consultant. The 

Assignments carried out by 

the Parent/Sister/Fully 

owned subsidiary (ies), 

should be included 

In this direction, please 

refer item no-10 of 

Addendum no-3. 

204 Annexure-A-KE (Ref-

ITC Sub Clause 21.1 

Data Sheet)  

70 The positions from A-02 to 

A16 are mostly the intermittent 

positions with man months 

ranging from 2 to 8. We 

suggest to have these positions 

to be considered as common 

for all packages and consultant 

should be given the opportunity 

to use common CVs for all 

three packages. Only the 

Project Director which is for 

full time should be separate for 

all three packages. 

In case of submitting 

Proposal for more than One 

Package (PKG), Consultant 

shall be under obligation to, 

simultaneously, deploy 

separate team for each 

package. Therefore, 

accordingly, each 

Consultant has to furnish 

the CVs for each package 

separately. Page No 75 

In case of submitting 

Proposal for more than One 

Package (PKG), Consultant 

shall be under obligation to, 

simultaneously, deploy 

separate team for each 

package. However, each 

Consultant can furnish the 

same CVs for all packages 

except for Project Director. 

During Deployment 

Consultant shall be under 

obligation to, 

simultaneously, deploy 

separate team for each 

No Change is 

envisaged. 
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package and all CVs should 

be equally or better than the 

proposed candidate and all 

CVs deployed  will 

approved by DFCCIL for 

mobilization . 

205    

 

Please refer item no-

13 of Addendum no-

3.  

206    

 

No Change is 

envisaged. 

207    

 

No Change is 

envisaged. 
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208   Supplementary requirement 

1.c. DGPS (Dual frequency, 

200 channels) 08 nos.(own) 

We request to please consider OWN/LEASE  and 

mandatory useage if  Project is awarded and  not before 

bidding 

Consultant or 

(specialist) sub 

Consultant engaged for 

the Key Task, in terms 

of Technical Eligibility 

requirement 3.(a), is 

naturally anticipated to 

own the referred 

equipments to signify 

continuous execution 

of the LiDAR  over the 

preceding period.  

209   Supplementary requirement 

1.d. AERIAL Medium Format 

Camera (above 50 megapixel)-

01 no(own) 

We request to please consider OWN/LEASE  and 

mandatory useage if  Project is awarded and  not before 

bidding 

As above 

210   Supplementary requirement 

1.e. LiDAR Trajectory Pre-

Processing Software-01 no 

(own) 

We request to please consider OWN/LEASE  and 

mandatory useage if  Project is awarded and  not before 

bidding 

As above 

211   Supplementary requirement 

1.f. Terrascan/Terrasolid/Point 

tool or similar  post processing 

software-01 no. (Own) 

We request to please consider OWN/LEASE  and 

mandatory useage if  Project is awarded and  not before 

bidding 

As above 

212 3. (a)/ Technical 

Eligibility criteria 

Pg. 59 In Aerial LIDAR survey work 

capability requirement, 25% is 

needed from each partner and 

40% requirement from lead 

partner in case the bidder is 

applying for package 1 + 

package 3 and package 2 + 

- Request the Authority to 

delete this requirement and 

propose the same 

requirement as given for 

package 1 + package 2.  

Please refer item no-

212 of Addendum no-

3 
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package 3. Request the 

Authority to clarify the 

requirement for the same since 

there is no such requirement in 

case of bidding for Package 1 + 

package 2. 

213 Sr. No. 8 & Cl 3.1 Pg no. 9 & Pg no. 

15 respectively 

 Please refer to Rule 161 

(IV) of GFR 2017. We 

understand that cost of 

tender document should 

not be charged under the 

said Rule. Accordingly, 

we request you to waive / 

delete the requirement for 

submitting tender fee 

under the RFP. 

 In case the demand draft 

must be provided, request 

the Authority to clarify the 

mode of submission of the 

same since the bid 

submission is online. In 

present circumstances 

with closure of border 

between Delhi and 

Gurgaon and majority of 

the firms located in 

Gurgaon, the team will 

face challenges in 

arranging the Demand 

Draft. 

Rs. 11,800/- (Indian Rupees 

Eleven Thousand Eight 

only) inclusive of all taxes 

of duties in the form of DD 

Payable - at Delhi and in 

favour of ‘Dedicated 

Freight Corridor 

Corporation of India 

Limited, New Delhi’ for 

each package. 

-  In this direction, please 

see item no-43 of 

Addendum No-3. 
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214 Sr. No. 9 Pg no. 9 In the scenario wherein the 

bidder decides to bid for 

multiple packages, request the 

Authority to clarify if the 

bidder has to pay the summed-

up amount for the concerned 

packages.  

INR 0.50 Crore for 

Package-1, INR 1.0 Crore 

for Package-2 and INR 0.50 

Crore for Package-3 in the 

form of a unconditional 

Bank Guarantee of 

equivalent amount, issued 

by an Indian Scheduled 

Bank.  

- No, the Consultant is 

not required to submit 

BGs for the sum of 

BG’s amount 

stipulated for the 

different Packages. 

In terms of Item no-34 

of Addendum no-3, the 

Consultant is required 

to submit BGs for the 

amount stipulated for 

that package along 

with Proposal. 

215 Sr. No. 5 Pg no. 15  Request the Authority to clarify 

that in case the bidding is by a 

consortium then all members 

must sign the letter of 

invitation or authorized 

signatory of lead member 

company. 

- - In this direction, please 

refer item no-44 of the 

Addendum no-3. 

216 Sr. No. 6 Pg no. 15  Request the Authority to clarify 

whether the submission will be 

online or in hard copy. 

Proposals must be delivered 

to the above office on or 

before 14:00 hrs. on 03-07-

2020 on 

www.tenderwizard.com/dfc

cil  

- It is an on line bidding 

on 

www.tenderwizard.co

m/dfccil. 

217 ITC Clause Reference 

No.:17.4 

Pg No. 41  Since this is a railway project 

with a length of more than 900 

kms and will involve multiple 

regions. Request you to 

consider not marking on this 

criterion.  

"Evaluation of Technical 

Proposal; Relevant 

experience in the Region 

(working level fluency in 

local language(s), 

knowledge of local culture 

and administrative system 

Request the Authority to 

delete this criteria 

No Change is 

envisaged. 

http://www.tenderwizard.com/dfccil
http://www.tenderwizard.com/dfccil
http://www.tenderwizard.com/dfccil
http://www.tenderwizard.com/dfccil
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& Government organization 

etc. – 10%" 

218 Annexure-A-KE Pg No. 76 

 

An expert with a Master’s in 

Business Administration degree 

and relevant experience will be 

able to execute the project 

successfully. 

Traffic Survey Expert  

Master in Transportation 

Planning/ Transport 

Management/ Transport 

Economics/ Master in 

Economics 

We request the Authority to 

consider master’s in 

business administration for 

a traffic survey expert.  

No Change is 

envisaged. 

In addition, please 

refer item no-21 of 

Addendum no-3. 

219 Annexure-A-KE Pg. no. 77 

 

An expert with a Master’s in 

Business Administration degree 

and relevant experience will be 

able to execute the project 

successfully. 

Project Finance Expert 

Post Graduate Degree in 

Finance/ Economics/ 

Statistics/ Graduate in civil 

Engg with PG diploma in 

Finance/Financial 

Management. 

We request the Authority to 

consider master’s in 

business administration for 

a project finance expert.  

No Change is 

envisaged 

220 Terms of Reference Pg. No. 119 It is requested that the Client to 

provide the details and duration 

for which traffic survey needs 

to be undertaken? Also, does 

the Client requires the 

Consultant to conduct vehicle 

count survey? 

This is due to the reason that 

traffic survey to identify OD 

pairs comprises of vehicle 

count and interviews. 

Techno-Economy Survey 

Such investigation related 

to the new DFC Corridors 

involving preliminary 

Engineering cum Traffic 

Surveys are known as 

Techno-Economy Survey 

- In terms of TOR sub 

Clause 1.4.1 [Techno 

Economic survey], Pre 

investment decision 

investigations may 

also involve the 

examination of various 

alternatives including 

optimization of the 

existing facilities to 

decide the best 

alternative from 

financial and operating 

point of view to make 

an ideal investment 

decision. The new 

route to be developed 

should keep in view 
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the points of traffic 

generation. Junction 

station should be 

planned keeping in 

mind connectivity to 

traffic generation 

nodes and important 

industries, ports 

etc.TOR sub Para 

3.4.2.1 may, also be 

referred. 

Consultant is required 

to do the due diligence 

/ work as per TOR 

provision 

221 Cl. 3.9.1 Serial no. (xv) Pg. no. 151  Request the Authority to clarify 

the nature of feasibility to be 

conducted (financial, technical 

or both). 

Examination of the 

feasibility of providing rail 

connectivity to selected 

traffic generating locations 

through new routes or by 

upgradation of existing IR 

feeder routes with a view to 

capturing freight traffic 

from the primary hinterland 

defined earlier 

- The TOR Para 3.9.1 is 

self explanatory. 

Consultant is best 

placed to assess 

whether a Feasibility 

study is complete 

without assessing the 

economic/Financial 

aspects/viability? And 

prepare their lump sum 

offer, accordingly. 

222 Cl. 3.9.1. Serial no. 

(xvii) 

Pg. no. 152 Request the Authority to clarify 

the nature of feasibility to be 

conducted (financial, technical 

or both). 

Feasibility of connectivity 

of MMLPs to the proposed 

DFC 

- As above 

223 Cl. 1.15, Cl 3, Sr. no. 

(ii) & Form Tech - 3 

Pg no. 11 read 

with, Pg no. 52, 

Pg no. 56 & Pg 

no. 86 

Request the Authority to clarify 

if deviation is allowed/not as 

there are few contradictory 

statements in the relevant 

There are contradictory 

statements in all the 

relevant clauses. 

- ‘Sub Para 1.15 of Para-

1-General conditions, 

below Notice Inviting 

proposal [NIT on line]-

Part-1’ has been 
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respectively clauses. deleted [Item no-40 of 

Addendum no-3]. 

Sub Clause 3 

[Eligibility & 

Evaluation]-Section-3 , 

only , refers to the 

Client right  to either 

accept or reject any 

deviation from the 

RFP Requirements. 

Certificate no-(ii)-

Check list-Attachment-

I does not refer to the 

Consultant Proposal 

deviation from the 

RFP but refers “ the 

information regarding 

complete submission 

of the all the above 

cited Documents, 

placed at Reference 

given above, is correct 

without any deviation.  

 

TECH-3-C refers to 

the requirement on part 

of the consultant to list 

clause wise any 

deviation from the 

RFP provisions. 

224 GCC Cl 23 Pg no. 213 read 

with SCC Pg no. 

223 “Limitation of 

Liability” 

The Authority is requested to 

limit consultant’s liability to 

1X of the total contract value. 

This is as per GFR and the 

guidelines issued by Meity. It is 

also the normal industry 

Subject to additional 

provisions, if any, set forth 

in the SCC, the Consultant's 

liability under this Contract 

shall be provided by the 

Applicable Law. 

The Authority may consider 

including the following 

clause: 

“Purchaser/Client agrees 

that Consultants total 

liability for all claims 

Please refer SCC sub 

Clause 23.1.(a).(ii). 

The Other  liabilities 

are governed by the 

Law. 
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practice.  

 

 

 

 

 

 

 

connected with the services 

or this agreement (including 

but not limited to 

negligence), whether in 

contract, tort, statute, 

indemnities or otherwise, is 

limited to one time the 

professional fees paid / 

payable for the services. 

Purchaser/Client agrees that 

Consultant will not be liable 

for (i) loss or corruption of 

data from your systems, (ii) 

loss of profit, goodwill, 

business opportunity, 

anticipated savings or 

benefits or (iii) indirect or 

consequential loss.” 

 

225 GCC Cl 22 Pg no. 213 The Authority is requested to 

allow standard exceptions to 

confidential information, which 

is industry standard and 

reasonable. Not all information 

can be regarded as confidential. 

For eg., if the information is in 

public domain, we cannot be 

expected to keep it confidential 

at our end. Similarly, if any 

information is liable to be 

disclosed under the RTI, giving 

it a confidential status and 

obliging us to keep such 

information confidential is not 

Except with the prior 

written consent of the 

Client, the Consultant and 

the Experts shall not at any 

time communicate to any 

person or entity any 

confidential information 

acquired in the course of the 

Services, nor shall the 

Consultant and the Experts 

make public the 

recommendations 

formulated in the course of, 

or as a result of, the 

Services. 

We request inclusion of 

following clause: 

“Confidential information 

does not include any 

information which (i) is 

rightfully known to the 

recipient prior to its 

disclosure; (ii) is 

independently developed by 

the recipient without use of 

or reliance on confidential 

information; or (iii) is or 

later becomes publicly 

available without violation 

of this agreement or may be 

In terms of SCC sub 

Clause 27.1, No 

Exceptions to Client 
Proprietary rights are 
envisaged. 
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correct. lawfully obtained from a 

third party; or (iv) which 

would be required to be 

disclosed under the (Indian) 

Right to Information Act.” 

226 GCC Cl 22, GCC Cl 19 

(c) 

Pg no. 213 read 

with Pg no. 211  

We request client to reduce the 

survival period of 

confidentiality obligations to 

one year post expiry or 

termination. 

Confidentiality Obligations - No Change is 

envisaged. 

227 GCC Cl 22 Pg no. 213 Please appreciate that this is 

a prestigious project for us 

and we would like to 

showcase this project in our 

future proposals. We request 

client to allow us to refer to 

you and the services we 

have performed for you for 

citation / reference 

purposes, as long as we do 

not disclose your 

confidential information. 

Confidentiality 

Obligations 

- GCC sub Clause 22 

[Confidentiality] is 

qualified by “ Except 

with the prior written 

consent of the Client”  

 

228 Sr. No. 3/ Cl 3(b), read 

with GCC Cl 21 Pg 212 

and  

FORM TECH-1 Sr. No. 

5.4, 

Pg no. 21, Pg no. 

36, Pg no. 83 

We wish to highlight that we 

are a large organization 

providing various services to 

various state and central 

government departments, 

PSUs, international 

organizations and private 

clients. We wish you to note 

that while we have a 

Conflict of interest  - No Change is 

envisaged. 
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mechanism in place to identify 

patent and direct conflict of 

interests, it may not always be 

possible to identify any or all 

indirect or remote conflict of 

interests. Kindly appreciate that 

our no conflict confirmations 

will be subject to the foregoing. 

229 Cl. 8 Pg no. 159 Since we are a large 

organization, we have to follow 

rules and regulations with 

respect to indemnity clauses 

mentioned in Meity guidelines.  

Indemnity We request client to include 

the following exceptions 

and procedure as these are 

industry standards and 

reasonable. They are also 

mentioned in the MeitY 

guidelines. 

1. Notwithstanding 

anything contained in this 

agreement, if the 

Indemnified Party promptly 

notifies Indemnifying Party 

in writing of a third party 

claim against Indemnified 

Party that any Service 

provided by the 

Indemnifying Party 

infringes a copyright, trade 

secret or patents 

incorporated in India of any 

third party, Indemnifying 

Party will defend such 

claim at its expense and will 

pay any costs or damages, 

that may be finally awarded 

In this direction , 

please refer item no-

52 of Addendum no-

3. 



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 101 of 195 
 

Sr.No  
Section/ Clause/ 

Referance 
RFP P.No. 

Consultants Query with 

justification  
Existing Sub Clause 

Proposed 

Amendment/Amended 

Clause 

Client Clarification 

against Indemnified Party. 

2. Indemnifying Party will 

not indemnify the 

Indemnified Party, 

however, if the claim of 

infringement is caused by: 

a) Indemnified Party’s 

misuse or modification of 

the Service; b) Indemnified 

Party’s failure to use 

corrections or 

enhancements made 

available by the 

Indemnifying Party; c) 

Indemnified Party’s use of 

the Service in combination 

with any product or 

information not owned or 

developed by Indemnifying 

Party; However, if any 

service, information, 

direction, specification or 

materials provided by 

Indemnified Party or any 

third party contracted to it, 

is or likely to be held to be 

infringing, Indemnifying 

Party shall at its expense 

and option either: i. Procure 

the right for Indemnified 

Party to continue using it; 

ii. Replace it with a 

noninfringing equivalent; 
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iii. Modify it to make it 

noninfringing. 

3. The foregoing remedies 

constitute Indemnified 

Party’s sole and exclusive 

remedies and Indemnifying 

Party’s entire liability with 

respect to infringement. 

230 GCC Cl 24 read with 

SCC 

Pg no. 213 & Pg 

no.  223 

We wish to clarify that we 

maintain insurances, at the firm 

level, which are required to be 

maintained by us as per the 

provision of laws. Separate 

insurances for this project may 

not be required in light of such 

firm level insurance. We can 

provide you with a 

confirmation about our firm 

level insurance and that to the 

extent required by law, this 

project will also be covered 

under that insurance. We hope 

that should suffice. Request the 

Authority to confirm the same. 

The Consultant (i) shall 

take out and maintain, and 

shall cause any Sub-

consultants to take out and 

maintain, at its (or the Sub-

consultants", as the case 

may be) own cost but on 

terms and conditions 

approved by the Client, 

insurance against the risks, 

and for the coverage 

specified in the SCC, and 

(ii) at the Client's request, 

shall provide evidence to 

the Client showing that 

such insurance has been 

taken out and maintained 

and that the current 

premiums therefore have 

been paid. The Consultant 

shall ensure that such 

insurance is in place prior to 

commencing the Services as 

stated in Clause GCC 13. 

- Consultant shall be 

required to take 

Insurances, as 

stipulated under SCC 

sub Clause 24.1. 



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 103 of 195 
 

Sr.No  
Section/ Clause/ 

Referance 
RFP P.No. 

Consultants Query with 

justification  
Existing Sub Clause 

Proposed 

Amendment/Amended 

Clause 

Client Clarification 

231 GCC Cl 24 Pg no. 213 We wish to clarify that we will 

retain our records as per our 

records retention policies. 

Upon reasonable notice, we 

will allow Client to inspect our 

invoicing records under this 

engagement; such inspection 

shall be done in a pre-agreed 

manner and during normal 

business hours. For avoidance 

of doubt, such inspection 

should not cause us to be in 

breach of our organizational 

confidentiality requirements. 

We request the Authority to 

acknowledge that our audit 

related obligations will be 

subject to foregoing statement. 

The Consultant shall keep 

and shall make all 

reasonable efforts to cause 

its Sub-consultants to keep, 

accurate and systematic 

accounts and records in 

respect of the Services and 

in such form and detail as 

will clearly identify relevant 

time changes and costs. 

- No Change is 

envisaged. 

232 GCC Cl 19 (d) Pg no. 211 We request that any obligation 

arising under the agreement 

shall survive for a period of 12 

months, post 

termination/expiry of the 

Contract 

Upon termination of this 

Contract by notice of either 

Party to the other pursuant 

to Clauses GCC 19a or 

GCC 19b, the Consultant 

shall, immediately upon 

dispatch or receipt of such 

notice, take all necessary 

steps to bring the Services 

to a close in a prompt and 

orderly manner and shall 

make every reasonable 

effort to keep expenditures 

for this purpose to a 

minimum. With respect to 

- As clarified above, 

Consultant liability 

shall be governed by 

the contract  including 

but not limited to SCC 

sub Clause 23.1. 
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documents prepared by the 

Consultant and equipment 

and materials furnished by 

the Client, the Consultant 

shall proceed as provided, 

respectively, by Clauses 

GCC 27 or GCC 28. 

233 Section 3- Eligibility 

Criteria, Sr. No. 3 

read with FORM 

TECH-1, Sr. No. 5.5 

Pg no. 57 & Pg 

no. 83 

The Authority is requested 

to clarify that:  

(i) Declaration No. 5.5 in 

Form Tech-1 shall 

suffice as an 

Undertaking to be given 

for Section 3, Eligibility 

Criteria No. 3, Pg 57.  

(ii) Further, we understand 

that by "Indian Govt of 

India Agency", you 

mean "Union 

Government of India 

Agency" in Section 3, 

Sr. No. 3, Pg 57.  

(iii) Further, we also 

understand that by 

"any other funding 

agency" in FORM 

TECH-1, Sr. No. 5.5, Pg 

83, you mean "any 

other international 

funding agency". Please 

Confirm 

- - Sub Para -3[Banning 

of business] –General 

eligibility, mentions 

under last column “ 

Letter of Technical bid 

Containing an 

undertaking” 
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234 Section 3- Eligibility 

Criteria, Sr. No. 4 read 

with form Gen-1 

Pg 65 - Pending litigation(including 

Arbitration) shall not ,in 

total, represent more than 

50% of the Bidding 

Consultant’s net worth for 

FY 2018-19. 

The Authority is requested 

to allow us to submit this 

declaration as follows: 

"Pending litigation 

(including Arbitration) shall 

not, in total, represent more 

than 50% of the Bidding 

Consultant’s net worth for 

FY 2018-19, which, if 

adversely determined, 

would adversely impact our 

ability to undertake the 

Consultancy for the Project/ 

provide the services under 

this RFP." 

No Change is 

envisaged. 

235 FORM TECH-1, Sr. No. 

5.5 

Pg no. 83 The Authority is requested to 

allow us to submit this 

declaration based on the 

present status of our 

blacklisting / debarment as on 

date of submission of the bid. 

- We would like to declare as 

follows:        "We, the 

consultant, unequivocally, 

convey that We (All the 

constituent members of the 

JV/Consortium/Association 

comprising the consultant), 

including any sub 

Consultants (if any), have 

not been 

sanctioned/debarred by 

Ministry of Railways, 

World Bank , or any other 

international  funding 

agency as on the bid 

submission date. Further, 

We, the consultant, 

including any sub 

As the Sub Para 5.5 is 

engrained in the 

Technical Proposal 

submission Form-

TECH-1, the Date ,to 

be appended on the 

aforesaid form, applies 

to the entire Form  

including sub  Para-

5.5. 

No Change is 

envisaged. 
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Consultants (if any) and /or 

any Service providers 

/Suppliers are not ineligible 

under the Client’s country 

Laws or official regulations 

or pursuant to a decision of 

the United Nations Security 

Council as on the bid 

submission date. 

236 Others  Others  We will be providing services 

and deliverables to you under 

the contract. We accept no 

liability to anyone, other than 

you, in connection with our 

services, unless otherwise 

agreed by us in writing. You 

agree to reimburse us for any 

liability (including legal costs) 

that we incur in connection 

with any claim by anyone else 

in relation to the services. 

Request the Authority to 

confirm our understanding is 

correct. 

Third party disclaimer   Please refer GCC sub 

Clause 33 [Access to 

project site]. 

237 Others Others  If the project is to be completed 

on time, it would require 

binding both parties with 

timelines to fulfill their 

respective part of obligations. 

We request you that you 

incorporate a deliverable 

acceptance procedure, perhaps 

the one provided by Meity in 

Acceptance criteria  Request the Authority to 

consider including the 

below simple clause: 

“Within 10 days (or any 

other agreed period) from 

Client's receipt of a draft 

deliverable, Client will 

notify Consultant if it is 

accepted. If it is not 

In this direction, please 

refer item no-53 of 

Addendum no-3. 
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their guidelines, or the one 

suggested below, to ensure that 

acceptance of deliverables is 

not denied or delayed and 

comments, if any, are received 

by us well in time. 

accepted, Client will let 

Consultant know the 

reasonable grounds for such 

non acceptance, and 

Consultant will take 

reasonable remedial 

measures so that the draft 

deliverable materially meets 

the agreed specifications. If 

Client does not notify 

Consultant within the 

agreed time period or if 

Client uses the draft 

deliverable, it will be 

deemed to be accepted.” 

238 Others Others  COVID-19 impact on 

contract 

In view of the evolving 

Covid-19 situation, we 

request the Authority to 

consider including the 

following clause as part of 

the contract:  

"If there are any 

circumstances that 

reasonably restrict or affect 

the ability of PwC's 

personnel to travel or to be 

physical present at any 

specific office/location, 

then without prejudice to 

your obligations (including 

your payment obligations), 

you shall allow such 

personnel to work from 

In this direction, please 

refer item no-3 of 

Addendum no-3. 
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home or other remote 

location till the time such 

circumstances exist" 

239 Item 8- Cost of Tender 

Document of Notice 

inviting Proposal (NIT) 

8  The amount in figures and 

in words is not matching 

 Only one Mode of payment 

is mentioned i.e. in the 

form of Demand Draft 

(DD). Since, we are going 

through COVID-19 

pandemic, online payment 

may also be allowed to 

make it paperless contact.  

Rs. 11,800/- (Indian Rupees 

Eleven Thousand Eight 

only) inclusive of all taxes 

of duties in the form of DD 

Payable -at Delhi and in 

favour of ‘Dedicated 

Freight Corridor 

Corporation of India 

Limited, New Delhi’ for 

each package.  

Rs. 11,800/- (Indian 

Rupees Eleven Thousand 

Eight Hundred only) 

inclusive of all taxes of 

duties in the form of DD 

Payable -at Delhi and in 

favour of ‘Dedicated 

Freight Corridor 

Corporation of India 

Limited, New Delhi’ for 

each package or through 

online payment.  

 

In this direction, 

Please see item no. 23 

of the Addendum no. 

3.  

 

240 Clause no.  1.15 of 

Section-1 & Clause no. 

3(ii) of Section-3 

10 & 51 In clause no. 1.15 of Section-1, 

it is mentioned that the 

consultant is not allowed to 

stipulate any deviations 

whereas in clause no. 3 (ii) o f 

Sect ion-3,  it is mentioned 

that the employer reserves the 

right to waiver any minor 

deviations, which indicates that 

the consultant can make minor 

deviations in the RFP 

document. The two statements 

are contradictory to each other. 

 

1.15 The consultant (s) is/are 

required to quote strictly as 

per the terms and conditions, 

specifications, standards 

given in the tender 

DOCUMENT and not to 

stipulate any deviations, 

else, the offer may be liable 

to be rejected. 

 

3(ii) The Employer, also, 

reserves the right to waive 

minor deviations if, in the 

opinion of the Employer 

they do not materially 

affect the capability of a 

 

 

 

 

 

3(ii) stands deleted 

In this direction, please 

refer item no-40 of 

Addendum no-3 and 

Client clarification to 

query no-223. No 

additional change is 

envisaged. 
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Consultant to perform the 

Contract satisfactorily. 

241 Clause no. 14.1.2 of 

Section-2- ITC & BDS 

& Annexure-A-KE of 

Section-3 - EQC 

37, 72 & 75 As per the Annexure-A-KE, 

number of key experts required 

for Geophysical and Tunnel 

activities is given as Nil for 

Package-I, because of which 

the minimum man months 

should be 61 instead of 65. 

14.1.2 Estimated Key 

Experts time input- 65 Man 

months  

 

Annexure-A-KE A-07- 

Geophysical Expert- Nil  

A-08-Tunnel Expert- Nil 

Total Man months for Pkg-

1 - 65 

14.1.2 Estimated Key 

Experts time input- 61 Man 

months. 

 

Annexure-A-KE   Total 

Man months for Pkg-1 – 61 

Consultant may refer 

item no. 45 of 

Addendum no. 3. 

242 3. Technical Eligibility 

Criteria-Refer Form EE-

1-3(a) of Section-3 - 

EQC  

57 Compliance requirement for 

each partner and lead partner 

for package 1+3 is mentioned 

as 25% and 40% minimum 

respectively and for package 

2+3, it is mentioned as 25% and 

40% minimum respectively. 

But, in all other packages, this 

requirement is mentioned as nil.  

Compliance requirements for 

each partner and lead partner 

for package 1+3 & package 2+3 

should be at par with other 

combinations viz NIL. 

   Compliance requirement 

   Criteria JV/Consortium/Association 

   Requirement 

for One or 

more 

Packages#  
 

All 

Partners 

combined  

 

Each 

Partne

r  

 

Lead 

Partner  

 

- - - 150 kms-

Package-

1+Package-

3  
 

Must meet 

the 

requiremen

t 

25%  Minimu

m 40% 

  - 250 Kms-

Package-

2+Package-3 

Must meet 

the 

requiremen

t 

25%  Minimu

m 40% 

 

 

Compliance requirement 

Criteria JV/Consortium/Association 

Requirement 

For One or 

more 

Packages#  
 

All 

Partners 

combined  

 

Each 

Partn

er  

 

Lead 

Partner  

 

150 kms-

Package-

1+Package-3  
 

Must meet 

the 

requiremen

t 

- - 

250 Kms-

Package-

2+Package-3 

Must meet 

the 

requiremen

t 

- - 

 

Consultant may refer 

item no. 2 of 

Addendum no. 3. 
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243 Technical Eligibility 

Criteria (EE-1-

3(a),3(b),3(c) & 3(d)) 

57-59 In QCBS system, normally the 

bidder with the maximum 

experience in a particular 

category gets full marks for that 

category and marks for other 

bidders are allocated 

proportionately.  

Not covered in RFP The bidder with the 

maximum experience in a 

particular category will be 

awarded full marks for that 

category and marks for 

other bidders will be 

allocated proportionately.  

The RFP provision is 

adequately stipulated. 

No change is 

envisaged. 

244 3. Technical Eligibility 

Criteria-Refer Form EE-

1-3(b) of Section-3 - 

EQC 

58 As the scope of work of current 

project involves carrying out 

PETS survey followed by FLS, 

experience of PETS for 

Railways may also be allowed. 

 

3.(b) Having completed or 

substantially completed 

during the last seven years [ 

i.e. period under 

consideration from 30-01-

2013 up to 29-01-2020], 

involving; 

One single contract showing 

execution of following 

Works in quantum 

prescribed below or Two 

Contracts showing 

execution of following 

Works in half the quantum, 

prescribed below;  

Work of Final Location 

Survey (FLS)/DPR for 

Railway/ Metro project in 

India carried out for 

Railways or any other 

Central /State Government 

Undertaking” for at least -- 

km, with adopted /Finalized 

3.(b) Having completed or 

substantially completed 

during the last seven years [ 

i.e. period under 

consideration from 30-01-

2013 up to 29-01-2020], 

involving; 

One single contract showing 

execution of following 

Works in quantum 

prescribed below or Two 

Contracts showing execution 

of following Works in half 

the quantum, prescribed 

below;  

Work of PETS/Final 

Location Survey (FLS)/DPR 

for Railway/ Metro project 

in India carried out for 

Railways or any other 

Central / State Government 

Undertaking” for at least -- 

km, with adopted /Finalized 

Alignment involving; 

Consultant may refer 

item no. 12.3   and 

item no-13 of 

Addendum no. 3. 
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Alignment involving; 

(ii)At least 5 RKM 

(aggregate of Tunnels 

handled) of tunneling and; 

(iii) at least 01 important, 05 

Major Bridges and Viaduct/ 

Rail Fly over in minimum 

Length of 01 RKM. 

(ii)At least 5 RKM 

(aggregate of Tunnels 

handled) of tunneling and; 

(iii) at least 01 important, 05 

Major Bridges and Viaduct/ 

Rail Fly over in minimum 

Length of 01 RKM. 

245 Form FE-2 of Section-3-

EQC 

66  As per Form FE-2, 

contractual receipts have to 

be provided for each 

project to justify the 

minimum requirement of 

Rs. 400 crores for Package-

1+2+3. It is a huge task to 

mention all the details 

required as per Form FE-2, 

which includes project wise 

contractual receipts along 

with evidence in support of 

it. Therefore, it is requested 

that turnover (excluding 

other income), which is 

mentioned in the yearly 

Audited Balance Sheet, 

may be considered as 

minimum eligibility 

requirement.     

 Audited Balance sheet for 

2019-20 is not available as 

audit for 2019-20 is not yet 

done due to the impact of 

COVID-19 pandemic. It is 

requested to delete the year 

2019-20 from the Form FE-

2.  

[Total Contractual Receipts 

in crores of INR, in 

previous Five years (Year-

2014-15,2015-16,2016-

17,2017-18 & 2018-19) and 

the current financial Year 

(2019-2020)] 

For RFP no & Date-

2020/HQ/EN/PWC/Future 

Corridor/RFP/DPR/Packa

ge-1, dated 04-05-2020  
Bidding consultant’s / Lead 

Partner & Each Partner’s 

Name- 

 

1-Period- previous Five 

years (Year-2014-15,2015-

16,2016-17,2017-18 & 

2018-19) and the current 

[Total Contractual Receipts 

in crores of INR, in previous 

Five years (Year-2014-

15,2015-16,2016-17,2017-

18 & 2018-19)] 

For RFP no & Date-

2020/HQ/EN/PWC/Future 

Corridor/RFP/DPR/Packa

ge-1, dated 04-05-2020  
Bidding consultant’s / Lead 

Partner & Each Partner’s 

Name- 

 

Sn Year   Turnover 

(excluding 

other 

income) in 

Crores INR 

Reference of 

Documentary 

Evidence in support 

Documen

t (Audited 

Balance 

sheet) 

At 

Page 

no.  

     

1-Period- previous Five 

years (Year-2014-15,2015-

16,2016-17,2017-18 & 

Consultant may refer 

item no. 46 of 

Addendum no. 3. 
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financial Year(2019-

2020)] 

2-Document required- 

Attested Certificate from 

the concerned department / 

client and/or Audited 

Balance Sheet duly certified 

by Chartered Accountant. 

2018-19). 

2-Document required- 

Audited Balance Sheet duly 

certified by Chartered 

Accountant. 

246 S. No. 12 of Annexure-

A-KE of Section-3- EQC 

73 The Qualification for Signal & 

Telecom Expert is mentioned 

as ‘Graduate in Signaling & 

Telecommunication’.  

Since there is no qualification 

like Graduate in Signaling & 

Telecommunication, it may be 

modified to Graduate in 

Electronics and 

Communication/ Electronics 

and Telecommunication/ 

Electronics 

Engineering/Electrical 

Engineering/ Mechanical 

Engineering/MSc in Physics, 

etc. 

Qualification- Graduate in 

Signaling & 

Telecommunication  

  

Qualification- Graduate in 

Electronics and 

Communication/Electroni

cs and 

Telecommunication/Electr

onics 

Engineering/Electrical 

Engineering/ Mechanical 

Engineering/MSc in 

Physics, etc. 

 

Consultant may refer 

item no. 16.4 of 

Addendum no. 3. 

247 S.No.13 of Annexure-A-

KE of Section-3- EQC 

73 The Qualification for 

Environmental Expert is 

mentioned as Masters in 

Environment Sciences. 

Qualification for 

Environmental Expert may 

Qualification- Masters in 

Environment sciences 

 

Qualification- Masters in 

Environmental Sciences/ 

Masters in Environmental 

Engineering or Water 

Resource Engineering, 

etc. 

Consultant may refer 

item no. 19 of 

Addendum no. 3. 
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also include Masters in 

Engineering/ Technology in 

Environmental Engineering or 

Water Resource Engineering, 

etc. to have a wide range of 

qualification as these are 

similar.  

248 Annexure-A-KE of 

Section-3-EQC 

73 For any Traffic survey and 

preparation of report, role of 

IRTS officer is very important 

as they have domain 

knowledge of Railways and 

they deal specially with Traffic 

studies related to Railway 

projects. 

Qualification- A-12-Traffic 

Survey expert- Master in 

Transportation 

Planning/Transport 

Management/ Transport 

Economics/Master in 

Economics 

Qualification- A-12-Traffic 

Survey expert- Master in 

Transportation 

Planning/Transport 

Management/ Transport 

Economics/Master in 

Economics/IRTS  

Consultant may refer 

item no. 21 of 

Addendum no. 3. 

249 Clause no. 3.1 (xvi) of 

Section-7- TOR 

119 & 120 In Technical Parameters, it is 

mentioned that existing level 

crossing shall be extended, 

whereas in ETCS-2, provision 

for level crossing cannot be 

kept. All level crossings may 

have to be converted to 

ROB/RUB. 

3.1 (xvi) I) Present and 

proposed tracks at same 

level: 

a) Existing level crossing 

shall be extended. 

 

3.1 (xvi) I) Present and 

proposed tracks at same 

level: 

a) Existing level crossing 

shall be converted to 

ROB/RUB. 

 

In this direction, please 

refer item no-54 of the 

Addendum no-3. 

250 Clause no.  3.2.1  of 

Section-7- TOR 

121 The scope of consultancy 

works includes Detailed Design 

Engineering as one of the 

activities. 

As this is a DPR stage wherein 

preliminary design is carried 

out,  "Detailed Design 

Engineering" should not be a 

3.2.1 It includes but is not 

limited to development of a 

suitable alignment along the 

given broad obligatory 

points using Digital 

Elevation Model (DEM) and 

Orthophotos developed from 

Stereo Satellite Images and 

using Autodesk 

It includes but is not limited 

to development of a suitable 

alignment along the given 

broad obligatory points using 

Digital Elevation Model 

(DEM) and Orthophotos 

developed from Stereo 

Satellite Images and using 

Autodesk 3Dcivil/Bentley 

In this direction, please 

refer item no-55 of the 

addendum no-3. 
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part of this study. 3Dcivil/Bentley Rail Track 

or similar Software; final 

location survey and detailed 

project report comprising 

Aerial LiDAR Survey, 

Geotechnical Investigations 

Report, Hydrology Reports, 

Alignment Design Report, 

Bridge and Tunnel Report, 

Electrical and S&T Report, 

Traffic survey Report, 

Environmental and Social 

study Report, Detailed 

Estimate preparation and 

Detailed Design 

Engineering etc. of the 

Project. 

Rail Track or similar 

Software; final location 

survey and detailed project 

report comprising Aerial 

LiDAR Survey, 

Geotechnical Investigations 

Report, Hydrology Reports, 

Alignment Design Report, 

Bridge and Tunnel Report, 

Electrical and S&T Report, 

Traffic survey Report, 

Environmental and Social 

study Report, Detailed 

Estimate preparation and 

Preliminary Design etc. of 

the Project. 

251 Clause no. 3.4.1(v) of 

Section-7-TOR 

122 As per this clause, Consultant 

shall submit Cost Estimates for 

Railway Envelope covering for 

Single Stack and Double Stack 

container dominant traffic 

separately. 

Based on Traffic study, the 

corridor should be 

recommended for Single Stack 

or Double Stack.  Accordingly, 

cost estimate will have to be 

prepared 

3.4.1(v) Consultant shall 

submit Cost Estimates for 

Railway Envelope covering 

for Single Stack and 

Double Stack container 

dominant Traffic, 

separately. 

3.4.1(v) Consultant shall 

submit Cost Estimates for 

Railway Envelope covering 

for either Single Stack or 

Double Stack container 

dominant Traffic, based on 

recommendations of 

Traffic study.  

Provision for assessing  

the viability of plying 

Double Stack Container 

is to be explored with a 

view to Tap future 

Market gains by way of 

enhancing the volume 

of traffic without 

affecting the Track 

occupation time.  

 

 No change is 

envisaged. 
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252 Clause no. 3.5.4 of 

Section-7- TOR 

125 & 126 In the description, it is 

mentioned that 8mm dia. rings 

@ 150 mm c/c have to be 

provided in the pillar, whereas 

in the sketch, it is shown that 4 

nos. 6mm dia. rings have to be 

provided. Both are 

contradictory.  

 

 

 

3.5.4 Construction of cast in-

situ Permanent Control Point 

pillars of size 500mm x 

500mm x1000mm of RCC 

(Nominal Mix1:1:2) with 

provision of 700 mm long 

M.S. angle of size 50 x 50 x 

6 mm with brass nailing on 

the MS angle for marking 

the Control Points and 

embossing the CP pillar 

number on the MS plate of 

size 125mm x 125mm x 

5mm embedded in concrete 

by four 6 mm dia. rods 150 

mm long as per approved 

drawing. The PCC mix 

should be 1:2:4. The pillar 

should have the following 

reinforcement: 4nos-10mm 

dia longitudinal and 8mm 

dia rings@150mm c/c. The 

Foundation size of the pillar 

should be :800mm x 800mm 

x 150mm with a PCC base. 

The permanent control point 

as far as possible permanent 

control point should be 

marked on permanent 

structure and wherever not 

possible erected on 

permanent pillar. 

 3.5.4 Amended sketch 

as per description: 

 

Consultant may refer 

item no. 47 of 

Addendum no. 3. 
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253 Clause no.  3.5.17 (n) & 

3.6.16.2   of Section-7- 

TOR 

 

 

 

129 & 141 In Clause no. 3.5.17 (n), it is 

mentioned that revenue maps 

will be given by DFCCIL, 

whereas in Clause no. 3.6.16.2, 

it is mentioned that Revenue 

village map of the entire area 

shall be collected by the 

Consultant.  

Both statements are 

contradictory. 

3.5.17(n) Prepare 

preliminary land acquisition 

plan by Digitizing the 

Revenue Maps (to be given 

by DFCCIL) after 

mosaicking and 

Georeferencing, transfer of 

final alignment approved for 

LIDAR study on the maps 

and calculation of area of the 

land to be acquired along 

with the details of the plot 

and its owners and 

 

 

 

 

 

 

 

Consultant may refer 

item no. 39 of 

Addendum no. 3. 
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preparation of preliminary 

land acquisition plan. 

 

3.6.16.2 Revenue village 

map of the entire area shall 

be collected by the 

Consultant. 

 

3.6.16.2 Revenue village 

map of the entire area shall 

be provided by DFCCIL. 

254 Clause no. 3.6 of 

Section-7- TOR 

130 In Scope Stage-3, final design 

is mentioned as one of the 

activities.  

This is a DPR stage wherein 

preliminary design is carried 

out. May kindly change “Final 

Design” to "Preliminary 

Design".  

After finalization of the 

preliminary alignment, the 

consultant shall further 

refine the alignment in the 

selected alignment corridor 

by undertaking detailed 

Final Location Survey using 

Aerial LiDAR technology 

along with establishment of 

additional Ground Control 

Network (if required), Pillar 

fixing, Hydrological Survey 

(wherever required), 

geological mapping, 

geotechnical investigation 

and final design.  

After finalization of the 

preliminary alignment, the 

consultant shall further 

refine the alignment in the 

selected alignment corridor 

by undertaking detailed 

Final Location Survey 

using Aerial LiDAR 

technology along with 

establishment of additional 

Ground Control Network (if 

required), Pillar fixing, 

Hydrological Survey 

(wherever required), 

geological mapping, 

geotechnical investigation 

and Preliminary design.  

As Clarified by Client 

in response to query 

no-56 & 250, above,  

please refer item no-55 

of the addendum no-

3. 

 

 

255 Clause no.  3.6.1 & 

Clause no. 4.1 of 

Annexure-6 of Section-

7-TOR 

130 & 175 Clause no. 3.6.1 specifies a 

corridor width of 300 m (150 m 

on either side) for Aerial 

LiDAR Survey, whereas 

ANNEXURE-6- Specifications 

& Methodology for 

Engineering Survey, Section 

4.1 describes “Aerial LiDAR 

3.6.1 The consultant will 

undertake Aerial LiDAR 

Survey complemented by 

Aerial Imagery in a corridor 

width of 300 m (150 m on 

either side) around the 

proposed alignment. 

 

 

 

 

Consultant may refer 

item no. 28 of 

Addendum no. 3 
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Survey complemented with 

Aerial Photography shall be 

carried out for a 500 m corridor 

around the centerline of the 

proposed final corridor or as 

per consultation with 

DFCCIL.” Both statements 

are contradictory.  

 

4.1 Aerial LiDAR Survey 

complemented with Aerial 

Photography shall be 

carried out for a 500 m 

corridor around the 

centreline of the proposed 

final corridor or as per 

consultation with DFCCIL. 

Data will be captured with 

reference to control network 

already established along 

the corridor. 

 

4.1 Aerial LiDAR Survey 

complemented with Aerial 

Photography shall be 

carried out for a 300 m 

corridor around the 

centerline of the proposed 

final corridor or as per 

consultation with DFCCIL. 

Data will be captured with 

reference to control network 

already established along 

the corridor. 

256 Clause no. 3.6.8.4 of 

Section-7- TOR 

137 As per this Clause, Geological 

plan and L-section is to be 

prepared in scale 1:5000H & 

1:500V as well as in scale 

1:5000H &1:5000V. As per 

standard practice, Geological 

plan and section should be 

prepared on natural scale i.e. 

same for both directions, e.g. 

1:5000H & 1:5000V to 

represent the geology 

correctly. It should not be 

1:5000H & 1:500V which will 

give misinterpretation of 

geological structure.  

3.6.8.4 Detailed Geological 

mapping consisting (Only of 

Tunnel areas) of 

structural(Faults/ thrusts, 

Shear zones, Fold, joints 

etc.), litho-logical, 

geomorphological and 

tectonic mapping on the 

proposed alignment for a 

corridor width of 100m on 

either side of alignment in 

scale 1:5000 and submission 

of geological plan, L-section 

along the design alignment 

in scale 1:5000H & 1:500V 

as well as in scale 1:5000H 

&1:5000V. It includes 

collection of geological data 

beyond the corridor width on 

either side of alignment 

3.6.8.4 Detailed Geological 

mapping consisting (Only of 

Tunnel areas) of 

structural(Faults/ thrusts, 

Shear zones, Fold, joints 

etc.), litho-logical, 

geomorphological and 

tectonic mapping on the 

proposed alignment for a 

corridor width of 100m on 

either side of alignment in 

scale 1:5000 and submission 

of geological plan, L-section 

along the design alignment 

in scale 1:5000H &1:5000V. 

It includes collection of 

geological data beyond the 

corridor width on either side 

of alignment required for 

developing the geological 

model and along with study 

of derivatives generated from 

No change is envisaged 

in the RFP provision. 



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 119 of 195 
 

Sr.No  
Section/ Clause/ 

Referance 
RFP P.No. 

Consultants Query with 

justification  
Existing Sub Clause 

Proposed 

Amendment/Amended 

Clause 

Client Clarification 

required for developing the 

geological model and along 

with study of derivatives 

generated from the Aerial 

LiDAR and Aerial Imagery 

(DEM, Orthophoto) of the 

corridor to identify all 

possible geo-hazards such as 

Land-Slides and Faults. The 

geological model shall also 

include the geological 

setting, mechanical 

classification, geological & 

geo-mechanical hazards as 

well as representation of 

data through stereo-nets. The 

outcome of detailed 

geological mapping report 

will be used to refine the 

recommended alignment 

further. 

the Aerial LiDAR and Aerial 

Imagery (DEM, Orthophoto) 

of the corridor to identify all 

possible geo-hazards such as 

Land-Slides and Faults. The 

geological model shall also 

include the geological 

setting, mechanical 

classification, geological & 

geo-mechanical hazards as 

well as representation of data 

through stereo-nets. The 

outcome of detailed 

geological mapping report 

will be used to refine the 

recommended alignment 

further. 

257 Clause no. 3.6.8.7 of 

Section-7- TOR 

138 As per standard practice 

MASW study is carried out at 

important and major bridge 

locations. Therefore, in this 

clause, the study should be 

carried out at important and 

major bridge locations only in 

place of various bridge 

locations.  

3.6.8.7 Study of Shear Wave 

Velocity profile (Vs30) 

through Multi-Channel 

Analysis of Surface Waves 

(MASW) technique using at 

least 24 channel digital 

engineering seismograph 

with 4.5 Hz geophones, 

including data acquisition, 

data processing and 

interpretation in connection 

with Earthquake design 

parameter study at various 

6.8.7 Study of Shear Wave 

Velocity profile (Vs30) 

through Multi-Channel 

Analysis of Surface Waves 

(MASW) technique using at 

least 24 channel digital 

engineering seismograph 

with 4.5 Hz geophones, 

including data acquisition, 

data processing and 

interpretation in connection 

with Earthquake design 

parameter study at 

important and major 

Please refer item no-56 

of the Addendum no-

3. 
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bridge locations. The 

submission should clearly 

demarcate the location of 

project alignment vis-à-vis 

the profile. 

bridge locations only. The 

submission should clearly 

demarcate the location of 

project alignment vis-à-vis 

the profile. 

 

258 Clause no. 3.6.9.4 (c) 

of Section-7- TOR 

139 Here, at one place, scale of 

map is mentioned as 1:2,500 

and at another place it is 

mentioned as 1:2,000. Both 

scales are different.  

It must be 1:2,500 at both 

places for consistency.  

3.6.9.4(c) Detail Plan and 

sections map in scale 

1:2500 horizontal 1:250 

vertical (generated from 

Aerial LiDAR and 

Imagery) with Datum: 

WGS-84, Projection: 

UTM, Vertical Datum: 

Mean Sea Level. Contour 

Interval of 0.5 meters for 

1:2000 and 10 meter for 

1:25000. Map template 

including index, 

symbology etc. shall be 

generally as per Survey 

of India topo maps. 

3.6.9.4(c) Detail Plan and 

sections map in in scale 

1:2500 horizontal 1:250 

vertical (generated from 

Aerial LiDAR and 

Imagery) with Datum: 

WGS-84, Projection: 

UTM, Vertical Datum: 

Mean Sea Level. Contour 

Interval of 0.5 meters for 

1:2500 and 10 meter for 

1:25000. Map template 

including index, 

symbology etc. shall be 

generally as per Survey of 

India topo maps. 

Consultant may refer 

item no. 48 of 

Addendum no. 3. 

259 Clause no.  3.6.10.2 & 

3.6.10.5 to 3.6.10.7 of 

Section-7- TOR 

139-140 In these clauses, it is mentioned 

that approval for drawings has 

to be taken from Railways. As 

per standard practice, at this 

stage, approval from Railways 

is obtained at Pre-construction 

stage.  

3.6.10.2 

Confirmation/Modification 

of L Section, alignment plan 

of FLS and approval thereof 

from Railways. 

3.6.10.5 Preparation of 

Engineering Scale Plans 

(ESP) of yard modifications 

3.6.10.2 

Confirmation/Modification 

of L Section, alignment plan 

of FLS and approval thereof 

from DFCCIL. 

3.6.10.5 Preparation of 

Engineering Scale Plans 

(ESP) of yard modifications 

No change is envisaged 

in RFP Provision. 
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as necessary and approval 

thereof from Railways. 

3.6.10.6 Preparation on 

GADs of Major Bridges 

(drawings) and approval 

thereof from Railways. 

3.6.10.7 Preparation of 

GADs of Minor Bridge 

(drawings) based on details 

supplied and approval 

thereof from Railways. 

Generally, the minor bridges 

will be RCC BOX culverts 

based on the RDSO’s 

standard design. 

as necessary and approval 

thereof from DFCCIL. 

3.6.10.6 Preparation on 

GADs of Major Bridges 

(drawings) and approval 

thereof from DFCCIL. 

3.6.10.7 Preparation of 

GADs of Minor Bridge 

(drawings) based on details 

supplied and approval 

thereof from DFCCIL. 

Generally, the minor bridges 

will be RCC BOX culverts 

based on the RDSO’s 

standard design. 

260 Clause no.  3.6.17.1 of 

Section-7-TOR 

141  As per this clause, pillar 

fixing has to be done at 

every 100 m in straight 

alignment and at every 20m 

in curves or as feasible. 

Pillar fixing at the above-

mentioned interval will 

result in huge quantity and 

corresponding cost. 

As per standard practice, 

during FLS of a railway 

line, pillars are fixed at 

every half a kilometer and 

at salient points (curves, 

stations, bridges, tunnels 

etc.).  

 There is no sketch for 

Centre Line Pillar (150 mm 

Dia x 900 mm length) 

3.6.17.1 Fixing of 

alignment on ground using 

already established DGPS 

Permanent Control Points 

above by Casting and 

Fixing in place of Pre-

cast/Cast-in-situ RCC 

(nominal mix 1:2:4) pillars 

of size 150 mm Dia x 900 

mm length on center line of 

the approved alignment 

which includes painting as 

per approved colour 

scheme, numbering and 

engraving of DFCCIL logo 

on the pillars. The pillars 

shall be fixed at every 100 

 3.6.17.1 Fixing of 

alignment on ground 

using already 

established DGPS 

Permanent Control 

Points above by Casting 

and Fixing in place of 

Pre-cast/Cast-in-situ 

RCC (nominal mix 

1:2:4) pillars of size 150 

mm Dia x 900 mm 

length on center line of 

the approved alignment 

which includes painting 

as per approved colour 

scheme, numbering and 

engraving of DFCCIL 

logo on the pillars. The 

pillars shall be fixed at 

every 500m in straight 

Consultant may refer 

item no. 49 of 

Addendum no. 3 
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m (or as feasible and as 

decided by DFCCIL) in 

straight alignment, at 

every 20m (or as feasible 

post approval of Client’s 

Representative in charge) 

in curves or as feasible 

and as decided by Client’s 

Representative in charge), 

abutments and piers of 

bridges, start, center & 

end of stations, at tunnels 

portals, ROBs, RUBs, LC 

set c. and at proposed 

Railway land boundary. 

alignment and at 

salient points (curves, 

stations, bridges, 

tunnels, etc.), ROBs, 

RUBs, LC etc. and at 

proposed Railway 

land boundary. 

 

 

 

 

 

 

 Staking of the 

centerline of final 

alignment as per the 

sketch provided: 
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 

1
0

5
0

3
0

0

7
0

0
5

0

GL GL

150

UPVC Pipe

7
5

8 mm     rings @ 150mm c/c

4 Nos. 8mm    main bar

RCC 1:2:4

PCC 1:3:6

300

75 150 75

M.S Plate 75 mmx75mmx6mm
Anchor Rod 12 mm     100mm Long

A A

150mm    UPVC Pipe

8 mm    rings

 All Dimensions are in Millimeter (mm).
Scale:- Not To Scale

DETAILS OF SECTION A-A

3
0

0

300

2
0

Plaster/1:3

Note:

1.     All centre line pillars shall be painted in red and with  white text.
2.     All reference pillars shall be painted in white with red text.
3.     Base of all pillars shall be painted in yellow  with  red  text.
4.     Text size on top of pillars shall be 25mm.
5.     Text  size on base of pillars shall be 25mm.
6.     All text shall be engraved on top/base of pillars.

@ 150 mm c/c

Details of Reinforced Concrete Pillar

 

 

 

261 Clause no. 3.6.18.2 & 

3.6.18.3 of Section-7- 

TOR 

142  In Clause no. 3.6.18.2, 

reference is given for 

Indian Railway 

Engineering code.  

It should be replaced with 

relevant Indian Roads 

Congress (IRC) code as it 

involves design of roads 

(access). 

 3.6.18.2 Design of 

viable and feasible 

alignment for Access 

Roads to various 

proposed major work 

sites on the approved 

Railway alignment and 

muck dumping areas 

wherever required, from 

the existing roads. The 

work will include 

 3.6.18.2 Design of 

viable and feasible 

alignment for Access 

Roads to various 

proposed major work 

sites on the approved 

Railway alignment and 

muck dumping areas 

wherever required, from 

the existing roads. The 

work will include 

In this direction, please 

refer item no-49 and 

item no-57 of 

Addendum no-3. 
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 In Clause no. 3.6.18.3, mix 

proportion for RCC pillar is 

given as 1.5:3. 

Size and concrete mix 

proportion for pillars may 

be kept same as for 

corresponding pillars on 

railway alignment, for 

uniformity. 

submission of Plan and 

L-section as per Indian 

Railway Engineering 

Code and Preliminary 

design, estimate of 

quantities, analysis of 

rates/ updating of LARs 

for preparation of 

detailed Estimate and 

BOQ as per DFCCIL 

specifications for 

tendering purpose. The 

alignment design will 

be based on DEM 

generated earlier and 

with the use of Auto 

Desk 3D Civil/Bentley 

Rail Track or similar 

software. 

 3.6.18.3 Staking (with 

100mmx100mm 

x750mm RCC pillars 

of 1.5:3 as per 

approved drawing) of 

the centerline of final 

road alignment as well 

as proposed road 

boundary.  
 

submission of Plan and 

L-section as per Indian 

Roads Congress (IRC) 

code and Preliminary 

design, estimate of 

quantities, analysis of 

rates/ updating of LARs 

for preparation of 

detailed Estimate and 

BOQ as per DFCCIL 

specifications for 

tendering purpose. The 

alignment design will 

be based on DEM 

generated earlier and 

with the use of Auto 

Desk 3D Civil/Bentley 

Rail Track or similar 

software. 

 3.6.18.3 Staking of the 

centerline of final road 

alignment as well as 

proposed road 

boundary as per the 

sketch provided: 
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 

1
0

5
0

3
0

0

7
0

0
5

0

GL GL

150

UPVC Pipe

7
5

8 mm     rings @ 150mm c/c

4 Nos. 8mm    main bar

RCC 1:2:4

PCC 1:3:6

300

75 150 75

M.S Plate 75 mmx75mmx6mm
Anchor Rod 12 mm     100mm Long

A A

150mm    UPVC Pipe

8 mm    rings

 All Dimensions are in Millimeter (mm).
Scale:- Not To Scale

DETAILS OF SECTION A-A

3
0

0

300

2
0

Plaster/1:3

Note:

1.     All centre line pillars shall be painted in red and with  white text.
2.     All reference pillars shall be painted in white with red text.
3.     Base of all pillars shall be painted in yellow  with  red  text.
4.     Text size on top of pillars shall be 25mm.
5.     Text  size on base of pillars shall be 25mm.
6.     All text shall be engraved on top/base of pillars.

@ 150 mm c/c

Details of Reinforced Concrete Pillar

 

262 Clause no. 3.6.19 of 

Section-7- TOR 

142 The number of sampling 

locations will have direct impact 

on the financial proposal. 

It is, therefore, requested to 

provide the tentative number of 

sampling locations. 

3.6.19 Environmental 

Assessment and Mitigation 

The Railway line will pass 

through Forest areas and 

may also pass 

through/adjacent to National 

Parks/Wildlife Sanctuary in 

the project area. The 

diversion of forestland for 

non-forest purpose requires 

clearance from the Ministry 

of Environment & Forest, 

3.6.19 Environmental 

Assessment and Mitigation 

The Railway line will pass 

through Forest areas and 

may also pass 

through/adjacent to National 

Parks/Wildlife Sanctuary in 

the project area. The 

diversion of forestland for 

non-forest purpose requires 

clearance from the Ministry 

of Environment & Forest, 

The RFP provision is 

adequately stipulated. 

No change is 

envisaged. 
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Government of India. It may 

also require clearance from 

National Board of Wildlife 

and Supreme Court 

Empowered Committee for 

any activity in the protected 

areas as per latest forest 

guidelines. These clearances 

require an Environmental 

Impact Assessment (EIA) 

study and Mitigation Plans 

which will be done by the 

Consultant based on field 

surveys as detailed in 

Annexure- 7. 

Detailed Environmental 

Impact Assessment Study of 

the proposed DFC corridor 

including the Environmental 

Baseline Data Collection for 

all Environmental attributes 

for one season (non- 

monsoon months) at the 

judicially selected locations 

along the project corridor. 

Preparation of 

Environmental Management 

Plan, Formulation of 

Environmental Monitoring 

Programme (Construction & 

Operational phase), 

Occupational Health & 

Safety, Risk Assessment & 

Disaster Management Plan, 

Government of India. It may 

also require clearance from 

National Board of Wildlife 

and Supreme Court 

Empowered Committee for 

any activity in the protected 

areas as per latest forest 

guidelines. These clearances 

require an Environmental 

Impact Assessment (EIA) 

study and Mitigation Plans 

which will be done by the 

Consultant based on field 

surveys as detailed in 

Annexure- 7. 

Detailed Environmental 

Impact Assessment Study of 

the proposed DFC corridor 

including the Environmental 

Baseline Data Collection for 

all Environmental attributes 

for one season (non- 

monsoon months) at the 

judicially selected locations 

(1 sample at every 20km) 

along the project corridor. 

Preparation of 

Environmental Management 

Plan, Formulation of 

Environmental Monitoring 

Programme (Construction & 

Operational phase), 

Occupational Health & 

Safety, Risk Assessment & 

Disaster Management Plan, 
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Biodiversity Conservation 

Plan (in case of appearance 

of Threatened & Endangered 

Species). 

Biodiversity Conservation 

Plan (in case of appearance 

of Threatened & Endangered 

Species). 

263 Clause no. 3.6.19 (o) of 

Section-7- TOR 

143 In this clause, it is mentioned 

that validation will be done for 

sample stretches by actual field 

visits.  

The validation will have direct 

impact on the financial proposal. 

3.6.19(o) Trees census study 

and survey (Tree census 

study and survey will be 

based on Aerial LIDAR 

survey data, which will be 

validated for some sample 

stretches by actual field 

visits) 

3.6.19(o) Trees census study 

and survey (Tree census 

study and survey will be 

based on Aerial LIDAR 

survey data, which will be 

validated for some sample 

stretches (1 km stretch of 

corridor at every 100km) 

by actual field visits) 

No change is envisaged. 

264 Clause no. 3.6.20 (c) of 

Section-7- TOR 

144 In this clause, it is mentioned 

that socio-economic survey of 

sample affected families will 

be done.  

The number of Socio-

Economic Survey will have 

direct impact on the financial 

proposal. 

3.6.20(c) Base line and 

Socio-economic survey of 

sample affected families.  

 

3.6.20(c) Base line and 

Socio-economic survey of 

sample affected families 

(10-15% of affected 

families).  

 

No change is 

envisaged. 

265 Clause no. 3.6.19(l) of 

Section -7 –TOR 

144 

 

As per this clause, coastal 

regulation zone study has to be 

carried out. 

It is not clear whether the 

coastal regulation zone study 

has to be carried out from 

Approved agency of MoEFCC 

or it will be based on available 

Coastal Zone Management 

Plans.  

3.6.19(l) Detailed study on 

Wild Life Sanctuaries, 

National Parks, Eco-

Sensitive zones, different 

type of forest areas coastal 

regulation zone, mangrove 

study, biosphere reserve etc. 

if the alignment is affecting 

the same. Alignment should 

be planned in such a manner 

so as to avoid such type of 

3.6.19(l) Detailed study on 

Wild Life Sanctuaries, 

National Parks, Eco-

Sensitive zones, different 

type of forest areas coastal 

regulation zone (through 

available CZMP), 

mangrove study, biosphere 

reserve etc. if the alignment 

is affecting the same. 

Alignment should be 

No change is envisaged. 
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natural habitat completely. planned in such a manner so 

as to avoid such type of 

natural habitat completely. 

266 Clause no. 3.8.1 (x) of 

Section -7 –TOR 

148 This clause does not mention 

whether the Predictive 

maintenance system for 

trainsets is also included or 

not.  In our opinion, this 

should be included.  

3.8.1(x) Remote Condition 

Monitoring, Data logging & 

diagnostics with built-in 

capability of Predictive 

maintenance of all 

Signalling equipment both 

indoor & outdoor and its 

networking and Centralized 

monitoring at OCC. 

3.8.1(x) Remote Condition 

Monitoring, Data logging & 

diagnostics with built-in 

capability of Predictive 

maintenance of all 

Signalling equipment 

(including trainset signal 

and telecommunication 

equipment) both indoor & 

outdoor and its networking 

and Centralised monitoring 

at OCC. 

No change is envisaged. 

267 Clause no.  3.9.1(xi)   of 

Section-7- TOR 

150 In this clause, it is mentioned 

that base year should be taken 

as 2017-18. 

To make the Study more 

bankable and relevant, it is 

suggested that the base year 

should be considered as 2019-

20, or even 2020-21, 

whichever is available, as the 

study is likely to begin in the 

last quarter of 2020-21 by 

which the base year secondary 

data for 2019-20 or 2020-21 

(for   traffic and infrastructure 

work) would be available. 

Primary data, in any case 

3.9.1(xi) Base year should 

be taken 2017-18 and not 

2011-12 

3.9.1(xi) Base year should be 

taken as 2019-20 or 2020-

21, whichever is available.  

Consultant may refer 

the item no. 50 of the 

Addendum No.3. 
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would be from 2020-21. 

268 Clause no. 6.4 & 6.5 of 

Section-7-TOR 

154 & 155 All deliverables are to be 

submitted as per BOQ, 

however, there is no BOQ. 

A detailed BOQ is required so 

that all bidders are on the same 

page while quoting. 

6.4 Preliminary Alignment 

Report Stage – 2 

All deliverables 

corresponding to each BoQ 

item shall be submitted.  

6.5 Final Alignment Report 

Stage – 3 

All deliverables 

corresponding to each BoQ 

item shall be submitted. 

BOQ should be provided.  No change is envisaged. 

269 Clause no. 6.4 (5) of 

Section 7- TOR 

155 Preliminary Land Acquisition 

Plans has been mentioned as a 

deliverable in Preliminary 

Alignment Report Stage – 2. 

As per standard practice, at this 

stage, land requirement based 

on engineering considerations 

may suffice. Details of these 

would be required only when 

land acquisition process is to be 

carried out. 

6.4 Preliminary Alignment 

Report Stage – 2 

All deliverables 

corresponding to each BoQ 

item shall be submitted. 

These include: 

(5) Preliminary Land 

Acquisition Plans 

6.4 Preliminary Alignment 

Report Stage – 2 

All deliverables 

corresponding to each BoQ 

item shall be submitted. 

These include: 

(5) Land requirement 

based on engineering 

considerations. 

No change is 

envisaged. 
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270 Clause no. 6.5 of 

Section-7- TOR 

155 & 156 In the title of clause no. 6.5, it 

is mentioned Final alignment 

report Stage-3, whereas in the 

description of the title it is 

mentioned Final alignment 

report Stage II.  

It should have been Stage-3 at 

all places in this clause.  

6.5 Final Alignment Report 

Stage – 3 

All deliverables 

corresponding to each BoQ 

item shall be submitted. 

These include; 

6.5.1 Final Alignment 

Report Stage II: The draft 

Final Alignment Report 

Stage II shall be submitted 

within 180 days from date of 

commencement of work on 

the corridor. DFCCIL will 

give its comments within 15 

days of the submission of 

the report. The consultant 

shall incorporate these 

comments and submit the 

Final Alignment Report 

Stage II within another 15 

days post which DFCCIL 

will give final acceptance of 

the Stage-II Report within 

30 days of submission. 

DFCCIL will interact with 

State Authorities/ Railway 

and other agency for 

approval of final alignment, 

however, the Consultant 

shall attend the meetings in 

this regard and provide 

required 

6.5 Final Alignment Report 

Stage – 3 

All deliverables 

corresponding to each BoQ 

item shall be submitted. 

These include; 

6.5.1 Final Alignment 

Report Stage-3: The draft 

Final Alignment Report 

Stage-3 shall be submitted 

within 180 days from date of 

commencement of work on 

the corridor. DFCCIL will 

give its comments within 15 

days of the submission of the 

report. The consultant shall 

incorporate these comments 

and submit the Final 

Alignment Report Stage-3 

within another 15 days post 

which DFCCIL will give 

final acceptance of the 

Stage-3 Report within 30 

days of submission. DFCCIL 

will interact with State 

Authorities/ Railway and 

other agency for approval of 

final alignment, however, the 

Consultant shall attend the 

meetings in this regard and 

provide required 

clarifications/presentations. 

Consultant may refer 

the item no. 51 of the 

Addendum No.3. 
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clarifications/presentations. 

271 Clause no.  16 of Section 

7- TOR 

161 The remit of this study may 

be limited to preparation of 

Land Acquisition Plan (LAP) 

and Land Plan Schedule (LPS) 

based on Aerial LiDAR Survey 

at Stage-3.  

The actual land acquisition can 

be carried out only after 

financial closure of the project, 

which would probably be 

obtained on the basis of the 

report of this study. 

The actual acquisition of land 

may be deferred to next stage 

i.e. after financial closure of the 

project. 

16 Land acquisition and 

Forest Clearance: 

The Consultant is required 

to draw the approved 

alignment to scale on village 

wise Revenue Plan/Maps 

and work out the quantum 

of land to be acquired along 

with the details of Survey 

number with ownership. 

Land plan and papers should 

clearly show 

private/government/forest 

land. The details of entire 

land data required for land 

acquisition to be placed in 

the report. The consultant 

will verify Land plan and 

Forest papers through 

joint field verification with 

State Revenue officials 

and Forest Officials. 

Consultant shall collect 

Record of Rights from 

Revenue authorities and 

provide necessary assistance 

and follow-up action to 

expedite completion of land 

acquisition. If deemed 

16 Land acquisition and 

Forest Clearance: 

The Consultant is required 

to draw the approved 

alignment to scale on village 

wise Revenue Plan/Maps 

and work out the quantum 

of land to be acquired along 

with the details of Survey 

number with ownership. 

Land plan and papers should 

clearly show 

private/government/forest 

land. The details of entire 

land data required for land 

acquisition to be placed in 

the report. Consultant shall 

collect Record of Rights 

from Revenue authorities. If 

deemed necessary, DFCCIL 

will render assistance in 

regard to coordination with 

the concerned Govt. 

Authorities. 

No change is 

envisaged. 
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necessary, DFCCIL will 

render assistance in regard 

to coordination with the 

concerned Govt. 

Authorities. 

272 Clause   no.   23   of 

Section-7- TOR 

165 Completion time for LiDAR 

survey is mentioned as ‘D2+3’ 

which gives a cumulative time 

of 6 months to complete this 

activity, whereas the corridor 

for LiDAR survey would be 

known only after completion of 

Alignment Stage Report-2  

(Study  on  the  stereo  Satellite  

imagery) i.e. after a cumulative 

time of 6 months.  

Accordingly, Time for 

completion of LiDAR Survey 

should be mentioned as ‘D3+2’ 

months, which gives a 

cumulative time of 8 months. 

23 Schedule of key dates & 

Payment Schedule: 

Time Schedule of Key 

Deliverable & Payment 

Schedule 

 

K

D- 

Key 

Deliverabl

e 

Time 

Schedule 

(in 

Months=

30 days); 

For the 

‘Key 

Dates’ 

Cumulati

ve Time 

in 

months 

Payme

nt in % 

of 

accepte

d 

contrac

t 

amount 

7 On 

completion 

of LiDAR 

Survey, 

progressivel

y (D6) 

D2+3 6 7.5% 

 

23 Schedule of key dates & 

Payment Schedule: 

Time Schedule of Key 

Deliverable & Payment 

Schedule 

 

 

K

D- 

Key 

Deliverabl

e 

Time 

Schedule 

(in 

Months=

30 days); 

For the 

‘Key 

Dates’ 

Cumulati

ve Time 

in 

months 

Payme

nt in % 

of 

accepte

d 

contrac

t 

amount 

7 On 

completion 

of LiDAR 

Survey, 

progressivel

y (D6) 

D3+2 8 7.5% 

 

Consultant may refer 

the item no. 33 of the 

Addendum No.3. 

273 General _ In the RFP document, the Bill 

Of Quantities (BOQ) is not 

mentioned. Due to this, it is 

very difficult to estimate 

quantities of various items. 

This would result in 

_ Bill of Quantities (BOQ) 

should be provided in a 

suitable format 

Consultant is required 

to submit a lump sum 

proposal. 

No change is 

envisaged. 
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inconsistent bids from various 

bidders. 

Bill of Quantities is required 

to ensure a level playing field. 

274 General _ If there is any significant delay 

by NRSC Hyderabad in 

providing satellite imagery to 

the consultant, and also 

approval from DFCCIL and 

other authorities wherever 

necessary, that delay period 

should be taken into 

consideration for completion of 

project.   

_ Suitable clause at 

appropriate place may be 

inserted in the RFP. 

In this direction, please 

refer item no-14.1 of 

Addendum no-3. 

275 General  _ Confirmation is required 

regarding planning of ETCS-2 

on LTE-R. 

_ Suitable clause at 

appropriate place may be 

inserted in the RFP. 

ETCS-2 is referred in 

the Name of the 

Services and  is referred 

in TOR sub Para 

3.8.1.(viii). 

No change is envisaged. 

276 General _ The Spectrum & Frequency for 

ETCS-2 and LTE-R are not 

mentioned in the RFP 

document. Please define the 

same.  

_ Suitable clause at 

appropriate place may be 

inserted in the RFP. 

Consultant is required 

to adopt the relevant 

available Input 

regarding ETCS-2 



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 134 of 195 
 

Sr.No  
Section/ Clause/ 

Referance 
RFP P.No. 

Consultants Query with 

justification  
Existing Sub Clause 

Proposed 

Amendment/Amended 

Clause 

Client Clarification 

277 General - Time period of 18 months shall 

be allowed for each package.  

- Suitable clause at 

appropriate place may be 

inserted in the RFP. 

No change is envisaged. 

278 General - Nowadays, the software 

companies are providing AMC 

(up dation of software to latest 

version) for the softwares 

purchased earlier.  In view of 

the above, the software under 

AMC with Original Equipment 

Manufacturer, should be 

considered as eligible for 

Design of alignment, 

preliminary design of 

bridges/tunnel for preparation 

of GAD, design of station 

yard.  

- Suitable clause at 

appropriate place may be 

inserted in the RFP. 

Consultant is required to 

keep the licenses of any 

such software’s utilized 

for performance of the 

services, active & 

updated  during the 

period of Project 

implementation. 

 

 No change is 

envisaged. 

279 3.Technical Eligibility 

Criteria 

3 (a), (b), (c), (d) 

 

 

Section-5: Eligible 

Countries 

 

 

59 to 61 

 

 

 

 

 

 

 

 

Page 110 

 

 

 

 

Please accept the experience 

certificate of outside of India / 

International experience except 

neighbouring country having 

common border with India 

 

 

 

 

Copies of completion 

certificates issued by 

Railways/ Highways, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of 

Central/State Government 

of India. 

 

The bidder is also required 

to submit a copy of 

DGCA/MoD Approval for 

Aerial Survey of the similar 

works earlier carried out by 

NA The RFP provision is 

adequately stipulated. 

No change is envisaged. 
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him. 

 

280 Eligible Countries 

 

 

 

23 

 

 

 The Client permits 

consultants (individuals and 

firms, including Joint 

Ventures and their 

individual members) from 

all countries to offer 

consulting services for the 

proposed project. 

 The matter is subject to 

ITC sub Clause 6.1 

BDS, as amended vide 

item no-10 of the 

Addendum no-3. 

281 Environmental Expert, 

Sr no-13, A-11 

 75 We request you to kindly 

modify the criteria as follows: 

Masters  in Environment 

sciences / Post Graduate in 

Environment Planning 

Masters in Environment 

sciences 

Masters  in Environment 

sciences / Post Graduate in 

Environment Planning 

Consultant may refer the 

item no. 19 of the 

Addendum No.3 

282 Traffic Survey expert, 

Sr. No-15, A-12 

76 We request you to kindly 

modify the criteria as follows: 

Master in Transportation 

Planning/ Transport 

Management/ Transport 

Economics/ Master in 

Economics / M.E. in Urban 

Planning 

Master in Transportation 

Planning/ Transport 

Management/ Transport 

Economics/ Master in 

Economics 

Master in Transportation 

Planning/ Transport 

Management/ Transport 

Economics/ Master in 

Economics / M.E. in Urban 

Planning 

Consultant may refer the 

item no. 21 of the 

Addendum No.3. 
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283 Project Finance 

Expert, Sr. No-18, A-

16 

 77 We request you to kindly 

consider the following 

educational qualification : 

Chartered Accountant (CA) 

Post Graduate Degree in 

Finance/Economics/Stati

stics/Graduate in civil 

Engg with PG diploma in 

Finance/Financial 

Management 

Chartered Accountant 

(CA) 

In this direction, 

please refer item no-

21.1 of addendum 

no-3. 

284 

Clause # 3. Technical 

Eligibility Criteria, 

Point No. 3.(a) 

Page # 57 

We request you to consider all 

kinds of Aerial Lidar project 

carried out/executed in India 

and NOT to restrict only to 

Projects carried out in 

Railways & Highways. 

Justification: 

- The Technology, 

Methodologies & 

process for Aerial 

Lidar / Aerial 

Photography Image 

acquisition and 

processing is the 

same irrespective 

whether it is a Linear 

or Non-Linear 

projects.  

- For any Aerial Lidar 

projects, the 

Image/LiDAR data 

acquisition will be 

carried out in a linear 

fashion as per the 

Aerial LIDAR survey 

work including data 

processing for any linear 

project in India carried out 

for Railways, NHAI, 

CPWD, MES, State PWD 

or any other Central / State 

for at least – km 

 

Package 1:100 Kms 

Package 2:200 Kms 

Package 3:100 Kms 

Aerial LIDAR survey 

work including data 

processing for any LIDAR 

project in India carried out 

for any Central Govt, State 

Govt, PSU, Government 

Undertakings for at least – 

Line KM / Sq.km 

 

Package 1:100 Line Kms / 

Sq.km 

Package 2:200 Line Kms / 

Sq.km 

Package 3:100 Line Kms / 

Sq.km 

In this direction, 

please refer item no-

12 of addendum no-

3. 
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Flight Lines. So, the 

projects having Qty 

in either Linear 

Kilometer (LKM) / 

Sq.Km (in area)  is 

the same and should 

be allowed to qualify 

for this tender. There 

will be no difference 

in the Pricing. 

285 

Clause # 3.5.2 Page # 124 

We Request the DFCCIL to 

accommodate – any satellite 

Imagery whose resolution is 

better than 80 cm or better. 

We also request DFCCIL to 

purchase the high-resolution 

satellite Imagery from 

NRSC and provide to the 

successful Consultant. 

 

 

Justification: 

- 80 cm or better 

Resolution will 

Suffice/match the 3 

m DEM/Contour 

data. 

 

- The time frame of 

procurement of 

imagery from NRSC 

would take approx 

10 to 12 weeks. This 

can get further 

delayed due to 

government to 

Procurement of Stereo 

Satellite imagery data, 

creation of Orthophoto, 

DEM & DSM. The 

required satellite data 

from NRSC Hyderabad 

shall be freshly captured 

Stereo Imagery of 50 cm 

resolution. 

DFCCIL will Purchase 

High-resolution Satellite 

Imagery of 80 cm 

resolution from NRSC and 

will provide to the 

successful Consultant to 

create  -  Orthophoto, DEM 

& DSM. 

No change is 

envisaged. 
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Enterprise 

procurement 

process. If DFCCIL 

purchases, it will be 

a G2G transaction 

and can be 

processed quickly 

within the project 

time frame.  

 

- In this case, the 

consultant shall not 

include the cost of 

Satellite Imagery in 

the Price Bid. 

286 

Clause # 3.5.8 Page # 127 

Please specify the width of the 

Corridor width of Mapping 

from Satellite Imagery in order 

to estimate the volume of data 

processing. 

 

Justification : 

 

- As per the tender, we 

need to provide 3 

options for 

preliminary 

alignment based on 

High-Resolution 

Satellite Imagery. So  

we would like to have 

clarity on the width 

of the Corridor for 

procuring the High-

Resolution Satellite 

Imagery. 

Consultant shall prepare a 

topographic map from the 

satellite imageries and 

information in scale of 

1:5000 with layers 

Please provide an 

Amendment for this query 

No change is 

envisaged. 
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287 ITC. Clause 11 23 Major component of work 

under the current assignment 

includes Lidar survey, 

Electrification Study & S&T 

System design. 

Further as per prevailing 

document exp of these 

components can be drawn by 

the sub consultant and can be 

subsequently delivered by sub 

consultant. 

As suggested above these being 

major components of the 

services, selected consultant 

including the consortium 

member which are bringing 

expertise and experience in the 

field of LIDAR, Electrification 

Study & S&T System design 

should be jointly and severally 

liable.  

Hence inferring to the above 

fact the consultant who bring 

the experience in these field 

(LIDAR, Electrification Study 

& S&T System design) shall be 

considered in the capacity of 

joint venture only. 

 

The Consultant (including 

the individual members of 

any Joint Venture) shall 

submit only one Proposal, 

either in its own name or as 

part of a Joint Venture in 

another Proposal. If a 

Consultant, including any 

Joint Venture Member, 

submits or participates in 

more than one proposal, all 

such proposals shall be 

disqualified and rejected. 

This does not, however, 

preclude a Sub-consultant, 

or the Consultant’s staff 

from participating as Key 

Experts and Non-Key 

Experts in more than one 

Proposal when 

circumstances justify and if 

stated in the Data Sheet. 

 

The Consultant (including 

the individual members of 

any Joint Venture) shall 

submit only one Proposal, 

either in its own name or as 

part of a Joint Venture in 

another Proposal. If a 

Consultant, including any 

Joint Venture Member, 

submits or participates in 

more than one proposal, all 

such proposals shall be 

disqualified and rejected. 

Exp of sub consultant shall 

not be considered. 

 

 

Please refer ITC sub 

Clause 11.1 BDS, 

stipulating ; 

‘Participation of Sub 

consultants, Key 

Experts and non-Key 

Expert in more than 

one Proposal is 

permissible.’  

 

No Change is 

envisaged 
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288 Section-3 

 

Evaluation and 

Qualification Criteria/ 

3 (b) 

 

57/58 

 

Since criteria says atleast 5 

RKM (aggregate of Tunnels 

handled), we believe that 

aggregate length of 5RKM of 

tunnels can be either from one 

contract or max combination 

of two contracts.  

 

Kindly confirm.  

3(b) One single contract 

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in half the quantum, 

prescribed below.  

Work of Final Location 

Survey (FLS)/DPR for 

Railway/ Metro project in 

India carried out for 

Railways or any other 

Central / State Government 

Undertaking” for at least -- 

km , with adopted 

/Finalized Alignment 

involving;  

 

(ii). At least 5 RKM 

(aggregate of Tunnels 

handled) of tunnelling and;  

 

 

 

Section-3 

 

Evaluation and 

Qualification Criteria/ 

3 (b) 

 

In this direction, 

please refer item no-

13 of Addendum 

no-3. 

288 Section-3 

Evaluation and 

Qualification Criteria/ 

3(c) & 

3(d) 

58/59 

 

Major component of work 

under the current assignment 

includes Electrification Study 

& S&T System design. 

 

Therefore, it is very important 

that sub consultant should be 

able to handle the quantum of 

assignment with desired 

3(c) Pre-Rail 

Electrification study or 

Rail-Electrification 

System design for at least 

__kms 

  

3(d) Pre-Railway 

Construction Project-

Signalling & 

Telecommunication 

(S&T) study or S&T 

Experience in the capacity 

of sole consultant or in joint 

venture shall be considered 

for the Pre-Rail 

Electrification study & 

Telecommunication (S&T) 

study or S&T System 

design, 

In this direction, 

please refer item no-

12.1 of the 

Addendum no-3. 
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precision. Hence, he should 

possess requisite equipment’s, 

skilled experts and need to 

have sufficient experience of 

successful completion of the 

assignments.  

 

We believe that experience in 

the capacity of sole consultant 

or in joint venture shall only be 

considered for the successful 

implementation off the project. 

 

System design, for at least 

___kms  

 

100 RKMS 

(Package1+ 

Package2+ 

Package-3) 

 

Can be a sub consultant 

289 Instructions to 

Consultants (Bid Data 

Sheet) / 

21.1 

 

39 

 

Since the quality of technical 

proposal & adequacy of the 

project will be derived from the 

experience and qualification of 

the Key Experts, we believe 

that more weightage shall be 

assigned to the Key Experts.  

 

Hence, we have suggested to 

amend the point system for the 

evaluation of Full Technical 

Proposal. 

 

Accordingly, the overall 

distribution of marks assigned 

to each of the 18 Key Experts 

will also change.  

 

 

Criteria, sub Criteria and 

point system for the 

Evaluation of the Full 

Technical proposal  

 A. Specific 

experience of the 

Consultant relevant to the 

Assignment- 30 points  

 10 Marks for 

LIDAR;  

 10 Marks for FLS;  

 05 Marks for Pre-

Rail Electrification 

Study;  

 05 Marks for Pre-

Railway 

Infrastructure 

Construction Project 

-S&T Study  

 

B - Adequacy and Quality 

of the Proposed 

methodology and work plan 

 A. Specific 

experience of the 

Consultant relevant to the 

Assignment- 15 points  

● 5 Marks for LIDAR. 

 Max 3 Marks for 

having own 

Aircraft  

 Max 2 Marks for 

LIDAR Survey 

Experience 

 5 Marks for FLS.  

 2.5 Marks for Pre-Rail 

Electrification Study.  

 2.5 Marks for Pre-

Railway Infrastructure 

Construction Project -

S&T Study  

 

B. Adequacy and Quality 

of the Proposed 

methodology and work 

plan in response to Terms 

No Change is 

envisaged. 
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in response to Terms of 

reference (TOR)- 30 

points;  
i Technical Approach 

and methodology-10  

ii Work plan-10  

iii Organization and 

staffing-10  

 

C- Key Experts 

Qualification1 and 

Competence for the 

assignment- 40 points  

of reference (TOR)- 20 

points  
I. Technical Approach 

and methodology-15  

II. Work plan-2.5  

III. Organization and 

staffing-2.5  

 

 C. Key Experts 

Qualification and 

Competence for the 

assignment- 65 points  

 

 

290 Section-4 

A- Technical Proposal – 

Standard Forms/ 

3.1 

 

84 

 

1. Clause 3.1 is in 

conflict with Section-3, 

EQC clause 3a & 3b  

 

Clause 3a & 3b suggest 

as follows:  

Experience of the LIDAR 

and FLS considered under 

two different contracts.  

Further experience of 

Lidar in India has been 

asked for any of the linear 

project. 

Further FLS for 

Railway/Metro projects 

are expected as per above 

clause. 

 

However, under clause 3.1 

of similar assignments 

Form Tech-2B - 

Consultant’s Experience 

 

Similar Assignment means 

Consultancy Services 

towards. 

3.1  Successful 

implementation of Contract 

involving LIDAR  survey 

Work, in lengths as 

stipulated in Section-3, 

including processing of 

LIDAR & other relevant 

Data for Govt. Authorities 

e.g. Railways, NHAI, 

CPWD or any other central, 

State Govt. undertaking and 

successful implementation 

of Contract involving Final 

location survey / 

Preparation and 

submission of Detailed 

It is kindly requested to 

amend the clause 3.1 as 

 

Successful implementation 

of Contract involving  

i LIDAR survey in linear 

Works/projects, in 

lengths as stipulated in 

Section-3, including 

processing of LIDAR 

survey & other relevant 

Data for Govt. 

Authorities e.g. 

Railways, NHAI, 

CPWD or any other 

central, State Govt. 

undertaking. 

 

ii Final location survey / 

Preparation and 

submission of Detailed 

In this direction, 

please refer item no-

24 of the 

Addendum no-3. 
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page no 84 we understand 

that both Lidar and FLS 

has been asked in a single 

contract of railway or 

highway project which is 

totally in contradiction 

with clause 3a & 3b.  

. 

 

Project report (DPR), in 

lengths and Successful 

implementation of Contract 

involving Preparation & 

submission of FLS of DPR 

of Railway or Highway 

Project completed 

successfully may be 

considered. 

Project report (DPR), 

in lengths and 

Successful 

implementation of 

Contract involving 

Preparation & 

submission of FLS of 

DPR of Railway/ Metro 

Projects completed 

successfully may be 

considered 

291 Section-4 

A- Technical Proposal – 

Standard Forms/ 

3.1 

 

84 

 

i. We believe that under Tech 

2B i.e Similar Assignment 

services, experience for 

LIDAR Survey Work & 

Final Location Survey shall 

be met by two different 

contracts as stipulated in 

Section-3. Kindly confirm  

 

ii. No format has been given for 

filling the information of 

similar assignments under 

TECH- 2B. Kindly confirm 

in which Form we have to 

fill the details for 

Consultant’s Experience. 

 

iii. Under Similar Assignments 

we have to give the details of 

contract involving LIDAR 

survey work & Final location 

survey only.  

However, under Criteria, sub 

Criteria and point system for 

the Evaluation of the Full 

Technical proposal for 

Specific experience of the 

Consultant there is 

Form Tech-2B - 

Consultant’s Experience 

 

Similar Assignment means 

Consultancy Services 

towards. 

3.1 Successful 

implementation of 

Contract involving 

LIDAR  survey 

Work, in lengths as 

stipulated in Section-

3, including 

processing of 

LIDAR & other 

relevant Data for 
Govt. Authorities e.g. 

Railways, NHAI, 

CPWD or any other 

central, State Govt. 

undertaking and 

successful 

implementation of 

Contract involving 

Final location 

survey / Preparation 

 As above. 
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weightage for Pre-Rail 

Electrification Study & S&T 

Study also.  

We believe that Pre-Rail 

Electrification Study & 

S&T Study shall also be 

part of Similar 

Assignment. Kindly 

confirm.  

 

and submission of 

Detailed Project 

report (DPR), in 

lengths and 

Successful 

implementation of 

Contract involving 

Preparation & 

submission of FLS 

of DPR of Railway 

or Highway Project 

completed 

successfully may be 

considered. 

 

292 Section4. 

Financial Proposal-

Standard Forms 

 

FORM FIN-1  Financial 

Proposal Submission 

Form 

100/ 

101 

As there will be multiple 

scenarios of offered discount 

on the different combination of 

packages. It will be very 

ambiguous activity to identify 

the final quote for each 

package or combination of 

packages. Hence to ease the 

process it is suggested that for 

the QCBS evaluation, the 

financial quote should be quote 

against each package effective 

after package discount.  

 

In case any consultant are 

being evaluated for more than 

one package the financial quote 

inclusive of package discount 

should be considered for 

evaluation and while giving the 

LOA in a scenario where the 

consultant has been awarded 

more than one package the 

1-In Case of Consultant, 

opting to submit Proposals 

for more than one Package 

and decides to offer 

discount for each Package 

separately as well as 

separate Discounts in case 

of Packages in various 

combinations,  Consultant 

agrees that Client shall 

adopt minimum (of the 

various combinations 

offered) Contract 

Amount, worked out after 

applying various Discounts, 

for the purpose  Financial 

Proposal Evaluation of a 

Package 

 

 

Section4. 

Financial Proposal-Standard 

Forms 

 

FORM FIN-1  Financial 

Proposal Submission Form 

Each Package shall be 

evaluated separately 

and individually.  

In such types of 

tendering, It is not 

unheard of / unseen for 

the Contractors/ 

Consultants, opting to 

offer discounts in 

various combinations 

of Packages.  

RFP, here, stipulates, 

in unambiguous terms 

that while evaluating 

each Package, Client 

shall adopt the 

maximum discount 

offered for that 

Package , irrespective 

of the fact that whether 

the aforesaid 

maximum offered 

discount for that 
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Existing Sub Clause 
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Client Clarification 

combination of discount of 

these (2/3) packages  may be 

applied.  

 

Package is for that one 

Package in singular 

terms or the aforesaid 

maximum offered 

discount is for 

Multiple of Packages 

subject to Consultant’s 

proviso that the latter 

discount [ for multiple 

of the packages] 

applied only if the 

Consultant is awarded 

the multiple Packages, 

for which the latter 

discount is offered.  

A Table appended 

below the table 

containing the entire 

Client Clarification, 

features a hypothetical 

situation to drive home 

the Client’s adopted & 

Clarified position. 

293 Section-3-EQC 

Financial eligibility 

criteria/2 

57 & 66 

 

At an average over past 5 years 

we have been working on 70 

projects in a year and there are 

10-12 receipts per project per 

year. Compilations of 6 years 

data will become a huge task.  

 

Instead of project wise payment 

we request you to consider 

yearly payment received 

against each project by the 

consultant in each financial 

year which shall be certified by 

the CA. 

2. Financial Eligibility 

Criteria-2  

 

[Total Contractual 

Receipts in crores of INR, 

in previous Five years 

(Year-2014-15,2015-

16,2016-17,2017-18 & 

2018-19) and the current 

financial Year (2019-

2020)]-Form FE-2  

and  

Form-FE-2  

Total Contractual Payment 

received against each 

project by the consultant in 

each financial year in crores 

of INR, in previous five 

years [Year-2014-15,2015-

16,201617,2017-18 & 

2018-19] and the current 

financial Year [2019-2020]. 

 

No Change is 

envisaged. 



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 146 of 195 
 

Sr.No  
Section/ Clause/ 

Referance 
RFP P.No. 

Consultants Query with 

justification  
Existing Sub Clause 

Proposed 

Amendment/Amended 

Clause 

Client Clarification 

 

 

 

 

294 Section- 2, ITC /2.4 35 We request you to kindly share 

the PETS Report along with 

kmz/kml file of alignment for 

quantification purpose of hilly 

terrain, forest area, wildlife, 

river crossing etc.  

 

Client would provide all the 

Consultants.…. earlier done 

‘PETS Survey Report’  

 

Section- 2, ITC /2.4 Google drive link 
facilitating the 

downloading of The 

PETS report has been 

shared on 16-07-2020 

295 Notice inviting Proposal 

(NIT) 

(On line 

 

8 It is requested that the 

submission date may please be 

kept four weeks from date of 

issue of written clarifications to 

the queries raised by 

consultants. 

Last Date and time of 

Submission of Proposal 

documents (online): 

03:07:2020 for each 

package. 

 Please refer 

Addendum no-2 dated 

05-08-2020. 

296 Data sheet-5.3,  35-Pkg 1 

36-Pkg 2 

37-Pkg3 

Considering the current 

scenario we understand that it 

will be difficult to submit the 

Pre contract Integrity Pact 

signed by both the client & 

consultants before bid 

submission, hence we request 

you to accept the Pre-Integrity 

Pact signed only by the 

consultant & submitted along 

with the Technical Proposal. 

Pre contract Integrity Pact- 

has to be submitted along 

with the technical Proposal 

-both Consultant & Client 

shall sign it. 

Pre contract Integrity Pact- 

has to be submitted along 

with the technical Proposal 

-duly signed by the 

Consultant  

In this direction,  please 

refer item no-58 of the 

Addendum no-3. 
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Kindly modify as proposed 

297 Data sheet 11.1 & 

Annexure-A-KE, Notes 

to the table 

37,75- Pkg 1 

38,76- Pkg 2 

38,77- 

Pkg-3 

 

 

These clauses are 

contradictory-Kindly clarify on 

the same, for example: what 

happens in the case of three 

Consultants getting different 

packages but propose common 

team members. 

Participation of Sub 

consultants, Key Experts 

and non-Key Expert in 

more than one Proposal is 

permissible. 

 

In case of submitting 

Proposal for more than One 

Package (PKG), Consultant 

shall be under obligation to, 

simultaneously, deploy 

separate teams for each 

package. Therefore, 

accordingly, each 

Consultant has to furnish 

the CVs for each package 

separately. 

Data sheet 11.1 & 

Annexure-A-KE, Notes to 

the table 

In this direction, please 

see item no-59 of  the 

Addendum no-3. 

298 ITC, point 3.a-

Conflicting Activities 

20-Pkg 1 

21-Pkg 2 

22-Pkg 3 

We understand from the scope 

of work that there is no direct 

involvement of the DPR 

consultant in the procurement 

process, hence no conflict shall 

arise if the DPR Consultant 

participates in the downstream 

assignments like Project 

Management/General 

Consultancy- Kindly clarify 

Conflict between 

consulting activities and 

procurement of goods, 

works or non-consulting 

services: a firm that has 

been engaged by the 

Client to provide goods, 

works, or non-consulting 

services ……… from or 

directly related to the 

consulting services for 

such preparation or 

implementation.  
 

ITC, point 3.a-Conflicting 

Activities 
In this direction , please 

refer ITC sub Clause 

3.(b) BDS. 
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299 Time-Schedule of Key 

Deliverable & Payment 

Schedule 

ToR  

 

166-Pkg 1 166-

Pkg 2 

167-Pkg 3 

We understand that if both the 

deliverables are submitted 

within the next key date the 

damages shall be waived off by 

the competent authority on the 

request of the Consultant - 

Kindly clarify 

In case of delay in the 

completion of the whole 

works or a part of the 

works, beyond stipulated 

completion period as per 

Key Dates are given above 

without valid reasons the 

consultant shall be liable to 

pay liquidated damages as 

stipulated in SCC sub 

Clause no-41.4, Section-8. 

However, if the delay is 

recovered in the next key 

date (s), the damages may 

be waived off by the 

competent authority on 

the request of the 

Consultant. 

the damages shall be 

waived off by the 

competent authority on 

the request of the 

Consultant 

In this direction, please 

refer item no-61 of the 

addendum no-3. 

300 FORM TECH-2- B - 

Consultant’s 

Experience-point no. 4 

84-Pkg1 

85-Pkg2 

86-Pkg3 

 

Generally, in case of projects 

with such varied and elaborate 

scope of work Client allows 

wholly owned subsidiaries to 

use their Parent company 

credentials, we request you to 

consider the same. 

Only those assignments 

should be included which 

have been carried out by the 

Consultant. The 

Assignments carried out by 

the Parent/Sister/Fully 

owned subsidiary (ies), 

should not be included. 

assignments which have 

been carried out by the 

Consultant & the 

assignments carried out by 

a Parent company of Fully 

owned subsidiary (s) shall 

be included. 

In this direction, please 

refer item no-10 of the 

addendum no-3. 

301 Time Schedule of Key 

Deliverable & 

Payment Schedule - 

Note to the Table-(4) 

232-Pkg 1 

233-Pkg 2 

233-Pkg 3 

 

Kindly clarify on the following 

terms- 

3. Relevant contractual 

provisions to be 

fulfilled 

4. Pro-Rata Basis 

subject to minimum 

segment being 

completed in full by 

the Consultant not 

being less than 25% 

Payment to the Consultant 

may be released, subject to 

other relevant Contractual 

Provision being fulfilled, on 

Pro-Rata Basis subject to 

minimum segment being 

completed in full by the 

Consultant not being less 

than 25% of the total Route 

Kilometer s length 

envisaged under this 

Time Schedule of Key 

Deliverable & Payment 

Schedule - 

Note to the Table-(4) 

In this direction, please 

refer item no-60 of the 

addendum no-3. 
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of the total Route 

Kilometers 

contract. 

302 Section-3 EQC- 

3. Technical Eligibility 

Criteria - 

 

57-pkg 1 

58-pkg 2 

59-pkg 3 

We understand that the criteria 

mentioned under eligibility 3(a-

d) can also be met through two 

projects with a cumulative 

length equal to the quantum 

prescribed, we request you to 

modify they said clause as 

proposed. 

One single contract 

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in half the quantum, 

prescribed below;  

 

One single contract 

showing execution of 

following Works in 

quantum prescribed below 

or Two Contracts showing 

execution of following 

Works in total i.e. 

cumulative length of the 

works together, as 

prescribed below;  

 

In this direction, please 

refer item no-13 of the 

addendum no-3. 

303 Form of Bid Security- 

 

96-PKG 1 

97-PKG 2 

98-PKG 3 

You would agree that it is 

general procedure of Banks in 

India to add Notwithstanding 

clause in the Bank Guarantee 

issued by them for bidding 
purposes. 

 The Notwithstanding clause 

generally contained of below 
highlighted points: 

This Bank Guarantee shall not 

assignable or transferable by 

you, in whole or in part, 

without our prior written 

consent which will not be 

unreasonably 

withheld.                                    

Bank Guarantee-Ref-ITC 

15.3 Data Sheet  

The Notwithstanding clause 

generally contained of 
below highlighted points: 

This Bank Guarantee shall 

not assignable or 

transferable by you, in 

whole or in part, without 

our prior written consent 

which will not be 

unreasonably 

withheld.                              
                

Notwithstanding anything 

contained 
hereinabove:               

 i. Our liability under this 

The Format  given as 

“Form of bid security’ 

adequately covers the 

field of   “Bid Security 

BG amount” & Bid 

security BG Validity”. 

The non-obstante  

Clause regarding BG 

being assignable / 

transferable subject to 

the Consent of The 

issuer Bank is not 

agreeable. 

No Change is 

envisaged. 
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Notwithstanding anything 

contained 

hereinabove:               

 i. Our liability under this 

bank guarantee shall not 

exceed INR <Amount in 

figures> (Indian Rupees 

<Amount in words>  

ii. This Bank Guarantee shall 

be valid up to <Date> post 

which it ceases to be in effect 

in all respects whether or not 

the original bank guarantee is 

returned to us and 

iii. Our liability under this 

guarantee will arise only if 

we receive a claim or demand 

in writing, in accordance with 

the terms of this guarantee, 

from <Client name & 

address> on or before 
<Expiry date>'  

However, we have requested 

our Bankers not to add this 

Notwithstanding clause in the 

Bank Guarantee format given 

in RFP but as per mandatory 

banking Guidelines, our Bank 

is insisting to issue Bank 

Guarantee only after adding 

above mentioned 

bank guarantee shall not 

exceed INR <Amount in 

figures> (Indian Rupees 
<Amount in words>  

ii. This Bank Guarantee 

shall be valid up to 

<Date> post which it 

ceases to be in effect in all 

respects whether or not 

the original bank 

guarantee is returned to us 

and 

iii. Our liability under this 

guarantee will arise only 

if we receive a claim or 

demand in writing, in 

accordance with the terms 

of this guarantee, from 

<Client name & address> 

on or before <Expiry 

date>'  
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Notwithstanding clause. 

So, we would request your 

good self to accept the above-

mentioned changes and allow 

us to submit Bank Guarantee 

with the above-mentioned 

changes. 

304 Mode of Billing and 

Payment  

41.2.4  

 

216-Pkg 1 

217-Pkg 2 

217-Pkg 3 

In case of any JV/ Consortium 

we request you to consider, 

either paying the members 

individually in their Bank A/C 

s or to the Lead member of the 

consortium in the Consortiums 

Bank A/C. 

All payments under this 

Contract shall be made to 

the accounts of the 

Consultant specified in the 

SCC.  

 

Mode of Billing and 

Payment  

41.2.4  

 

In this direction, please 

refer item no-14 of the 

Addendum no-3. 

305 Annexure-A-KE  70- Pkg 1 

71-Pkg 2 

72-Pkg 3 

We understand that projects of 

Metro rail / Monorail / 

Conventional rail & High-

Speed Rail etc. will be 

considered as Railway 

Infrastructure projects -Kindly 

confirm 

Railway infrastructure 

studies such as Feasibility 

Study, Preliminary and 

Detailed Engineering 

Studies, Front-end 

Engineering and Design 

etc.,  

 

Annexure-A-KE  Please refer Experience 

requirement for 

“Project Director-

Position-A-01” in last 

but one Column of 

Annexure-A KE, in this 

regard. 

306 Annexure-A-KE 70- Pkg 1 

71-Pkg 2 

72-Pkg 3 

Kindly elaborate on the studies 

which can be categorized as 

Front- End Engineering  

Project Director (Minimum 

Experience)- 

20 years professional 

experience in the field of 

Railway infrastructure 

studies such as Feasibility 

Study, Preliminary and 

Detailed Engineering 

Studies, Front-end 

Engineering and Design 

etc., out of which at least 10 

years’ experience, 

preferably, as Team Leader  

Annexure-A-KE As per Client’s limited 

comprehension, Front 

End Engg design 

[FEED] is basic 

engineering which 

comes after the 

Conceptual design or 

Feasibility study. The 

FEED design focuses 

the technical 

requirements as well as 

rough investment cost 

for the project.  The 

FEED package is used 
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as the basis for bidding 

the Execution 

Phase Contracts 

(EPC, EPCI, 

etc) and is used as the 

design basis. 

A good FEED 

will reflect all the 

clients project specific 

requirements 

and avoid significant 

changes during the 
execution phase.  

307 Key Experts, their 

required Qualification 

and experience-position 

no.-05 

71-Pkg 1 

72-Pkg 2 

73-Pkg 3 

In order to ensure the 

availability of the expert 

Kindly consider the proposed 

amendment 

A-04 Geo-Tech Expert. – 

 

Graduate in Civil 

Engineering/MSc. In 

Engineering Geology  

 

Graduate in Civil 

Engineering / Mining or M 

Sc in Geology or M. E/ M. 

Tech in Geotech  

In this direction, please 

refer item no-15 of 

Addendum no-3. 

308 Key Experts, their 

required Qualification 

and experience 

position no.-09  

 

72-Pkg 1 

73-Pkg 2 

74-Pkg 3 

In order to ensure the 

availability of the expert 

Kindly consider the proposed 

amendment 

A-07 Geophysical Expert 

– 

 

M Tech./MSc. in 

Exploration Geophysics or 

Applied Geophysics  

 

Graduate of Geology/Civil 

engineering or Masters in 

Geology / Civil 

(Geotechnical 

Engineering/Rock 

mechanics) 

In this direction, please 

refer item no-16 of 

Addendum no-3. 

309 Key Experts, their 

required Qualification 

and experience 

position no.-13  

 

73-Pkg 1 

74-Pkg 2 

75-Pkg 3 

In order to ensure the 

availability of the expert 

Kindly consider the proposed 

amendment 

A11 - Environmental 

Expert- 

 

Masters in Environment 

sciences  

 

Master’s in 

Environmental Science 

or Environmental 

Engineering  

In this direction, please 

refer item no-19 of 

Addendum no-3. 

https://www.epcengineer.com/definition/132/epc-engineering-procurement-construction
https://www.epcengineer.com/definition/1330/epci-engineering-procurement-construction-installation
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310 Annexure-A-KE 

Key Experts, their 

required Qualification 

and experience 

position no.-13  

73-Pkg 1 

74-Pkg 2 

75-Pkg 3 

In order to ensure the 

availability of the expert 

Kindly consider the proposed 

amendment 

A-11A- Social Study 

Expert- 

 

Master’s in social studies    

Master’s in Social 

studies/  Social Science 

/Sociology  

In this direction, please 

refer item no-20 of 

Addendum no-3. 

311 Annexure-A-KE 

Key Experts, their 

required Qualification 

and experience 

position no.-16 

74-Pkg 1 

75-Pkg 2 

76-Pkg 3 

In order to ensure the 

availability of the expert 

Kindly consider the proposed 

amendment 

A-14- Quality Control 

Expert- 

 

Graduate in Engineering/ 

Post Graduate in Quality 

Management/Quality 

Assurance  

Graduate in Engineering 

or 

or Certification course in 

Quality Management / 

Quality Assurance 

No Change is 
envisaged. 

312 Annexure-A-KE 

Key Experts, their 

required Qualification 

and experience 

position no.-15 

73-Pkg 1 

75-Pkg 2 

76-Pkg 3 

In order to ensure the 

availability of the expert 

Kindly consider the proposed 

amendment 

A-12- Traffic Survey 

expert - 

 

Master in Transportation 

Planning/ Transport 

Management/ Transport 

Economics/ Master in 

economics  

 

Master in Transportation 

Planning/ Transport 

Management/ Transport 

Economics/ Master’s in 

economics /Traffic and 

Transportation 

Engineering 

In this direction, please 

refer item no-21 of 

Addendum no-3. 

313 16.2 

Modifications or 

Variations  

 

208-Pkg 1 

208-Pkg 2 

208-Pkg 3 

Kindly advise what shall 

constitute substantial 

modification 

In cases of substantial 

modifications or variations, 

the prior written consent of 

the Client is required. 

16.2 

Modifications or Variations  

 

In lump sum 

Contracts,  any 

quantification defining 

the limit up o which a 

Variation remains 

substantial or non 

substantial is difficult. 

However, any material 

change in the terms & 
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conditions / scope  

may be categorized as 

substantial subject to 
Client’s acceptance. 

314 18- 

Suspension  

 

209-Pkg 1 

210-Pkg 2 

209-Pkg 3 

It is suggested that mutual 

rights to be granted to 

Consultant as well 

The Client may, by written 

notice of suspension to the 

Consultant, suspend all 

payments to the Consultant 

hereunder if the Consultant 

fails to perform any of its 

obligations under this 

Contract, including the 

carrying out of the Services, 

provided that such notice of 

suspension (i) shall specify 

the nature of the failure, and 

(ii) shall request the 

Consultant to remedy such 

failure within a period not 

exceeding thirty (30) 

calendar days after receipt 

by the Consultant of such 

notice of suspension.  

 

 

Either Party may, by written 

notice of suspension to the 

other Party, 

suspend all payments/works 

hereunder if either Party 

fails 

to perform any of its 

obligations under this 

Contract, including the 

carrying out of the Services, 

provided that such notice of 

suspension (i) 

shall specify the nature of 

the failure, and (ii) shall 

request the defaulting Party 

to remedy such failure 

within a period not 

exceeding thirty (30) 

calendar 

days after receipt by the 

defaulting party of such 

notice of suspension. 

No Change is 
envisaged. 

315 Payment upon 

Termination  

19.1.6 a- 

211-Pkg 1 

211-Pkg2 

211-Pkg3 

“satisfactorily” is a very broad 

statement, it is suggested that 

the same should be deleted 

Payment upon termination-

payment for Services 

satisfactorily performed 

prior to the effective date of 

termination 

Payment upon termination-

payment for Services 

performed prior to the 

effective date of termination 

No Change is 

envisaged as In terms 

of  Superscript 

Clarification-A-Key 

Deliverable shall be 

accepted as complete 

only when, the 
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 required submission is 

specifically approved 
by the Client. 

316 24.1 c 

Third Party Liability 

Insurance 

223-Pkg 1 

224-Pkg 2 

224-Pkg 3 

Please provide the amount for 

TPLI to be procured 

with a minimum coverage 

of [insert amount and 

currency or state “in 

accordance with the 

applicable law in the 

Client’s country”];  

24.1 c 

Third Party Liability 

Insurance 

In this direction, please 

refer Client 

clarification on query 

no-149. 

317 3.6.8.2.9 & 

3.6.8.2.12 

 

 

135-Pkg 1 

136-Pkg 2 137-

Pkg 3 

 

We believe that the quantity of 

disturbed sample obtained from 

boreholes could be insufficient.  

 

-Kindly review & clarify on the 

same 

Collection of disturbed 

samples at regular intervals 

to provide description of 

soil profile and its variation. 

Samples be collected in 

boreholes at 1.5m intervals 

starting from G.L. and at 

every change of strata. 

Tests on disturbed 

Samples 

a. Visual and Engineering 

Classification 

b. Sieve Analysis and 

Hydrometer Analysis 

c. Liquid, Plastic and 

Shrinkage limits 

d. Specific Gravity 

e. California Bearing Ratio 

 Consultant may refer 

TOR sub Para 

3.6.8.2.1, wherein it is 

conveyed that The Geo 

Tech Investigation 

shall be 

comprehensive & in 

line with all the 

stipulated Codal and 

Manual Provisions e.g. 

IRS Code of Practice 

for Design of Sub 

Structure and 

Foundation, IS Code 

No-1892, IS Code-

4464, IS 6935, IS 2720 

& IRC:78, to cite a 

few and Para TOR Sub 

Para 3.6.8.2.2 
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(CBR) 

 

318 3.4.1 (ii) 122-Pkg 1 124-

Pkg 2 

 124-Pkg 3 

 

Design of service roads is not 

clearly defined 

 

-Kindly clarify on the same 

Provision is to be kept for 

3.5 M wide Service Roads 

on both Sides of Alignment. 

 The referred TOR sub 

Para 3.4.1.(ii) 

stipulates that while 

planning alignment for 

New DFCs by keeping 

a provision for 3.5 m 

wide service road on 

both sides of center 

line of alignment. 

319 3.6.8.3 136-Pkg 1 

137-Pkg 2 

138-Pkg 3 

 

We believe that Specific 

Tunnel descriptions are 

required for better 

understanding of the scope  

 

- Kindly share the same 

Geotechnical Investigation 

for Tunnels 

 Client is in no position 

to give any Tunnel 

description in a Lump 

sum Contract for DPR 

which provides for the 

consultant to suggest 

three alternatives of 

proposed alignment. 

320 3.6.8.4 137-Pkg 1 

138-Pkg 2 

139-Pkg 3 

 

We believe that Specific 

Tunnel descriptions are 

required for better 

understanding of the scope  

- Kindly share the same 

Detailed Geological 

mapping consisting (Only 

of Tunnel areas) of 

structural (Faults/ thrusts, 

Shear zones, Fold, joints 

etc.), litho-logical, 

geomorphological and 

tectonic mapping on the 

proposed alignment for a 

corridor width of 100m on 

either side of alignment…. 

 As above. 
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321 3.6.8.5 & 

3.6.8.6 

 

137-Pkg 1 

138-Pkg 2 

139-Pkg 3 

 

We understand that Details of 

refining alignment at portals of 

tunnels, formations width, deep 

cuttings and high fillings and 

major bridge locations for each 

package are required in order to 

execute the mentioned survey 

& investigation works 

accurately. 

-Kindly provide the same 

2-D Resistivity image 

mapping including data 

acquisition, data processing 

and interpretation for 

refining alignment at portals 

of tunnels, formations with 

deep cuttings and high 

filling sand major bridge 

locations. 

Seismic Refraction Survey 

including data acquisition, 

data processing and 

interpretation for refining 

alignment at portals of 

tunnels, formations with 

deep cuttings and high 

fillings and major bridge 

locations. 

 As mentioned above, it 

is lump sum, Key 

deliverables based, 

contract. Consultant is 

required to do the due 

diligence. 

322 3.6.8.7 

 

138-Pkg 1 

139-Pkg 2 

140-Pkg 3 

 

We believe that an optimum 

minimum number of tests for 

each package should be set in 

order to get the desired results 

and to keep all consultants at 

the same page 

 

-Kindly consider   

Study of Shear Wave 

Velocity profile (Vs30) 

through Multi-Channel 

Analysis of Surface Waves 

(MASW) technique using at 

least 24 channel digital 

engineering seismograph 

with 4.5 Hz geophones, 

including data acquisition, 

data processing and 

interpretation in connection 

with Earthquake design 

parameter study at various 

bridge locations. The 

submission should clearly 

demarcate the location of 

project alignment vis-à-vis 

 Please refer item no-

56 of Addendum no-

3. 
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the profile. 

323 28 General  We believe that indicating 

an optimum quantity of 

Geotech investigation work 

for each package can 

effectively keep all 

consultant on same platform 

 

- kindly consider 

 RFP envisages for the 

consultant to submit a 

lump sum Offer after 

due diligence. 

 

RFP does not provide 

any BOQ. 

324 General  Scope for pavement design at 

Road and Railway intersection 

is not clearly mentioned in RFP 

 

-Kindly clarify on the same  

  No Design input is to 

be given by the Client 

for this lump sum 

contract. 

325 General  the exact location and 

requirements of facilities (if 

defined by now) may be shared 

for better understanding and 

optimization of the Fees. Is it 

possible to consider it in scope 

of the operation expert to 

define the requirement 

(location and facilities) of 

yards. 

  As elaborated above, 

RFP does not provide 

any details of location 

of facilities  for this 

lump sum Contract 

which requires the 

consultant to 

recommend , with full 

back up analysis, three 

alternatives for the 

alignment  for the 

subsequent finalization 

of alignment.   
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326 General  We understand that final 

location details of connection 

to DFCC main line with Indian 

Railway will be shared by 

DFCC in consultation with 

Indian Railway – 

kindly confirm on the same  

  As above 

327 General  We understand that in case the 

alignment length gets increased 

from the shown value or more 

options, the additional amount 

will be paid in pro-rata basis 

/lumpsum price  

-Kindly confirm on the same 

  As Clarified on the 

Query no-15 above, 

The length of The 

Corridor(s) given in 

the RFP are indicative 

[Ref-TOR sub Para 1.2 

& TOR sub Para 

1.4.5]. the Length of 

the Corridor , as per 

the alignment finalized  

after completion of 

alignment design, may 

be at variance from the 

indicative values given 

in the RFP. 

 

No Payment for any 

incremental revision of 

this indicative length 

shall be admissible. 

328 General  We understand that in case if 

the preliminary investigations 

including surveys are carried 

out for longer length of 

corridor (because of alternate 

route option study) the 

additional amount will be paid 

in pro-rata basis /lumpsum 

  As above. 
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price 

-  Kindly confirm on the same 

329 Annexure-A-KE-  

Sl. no. 15 

73-Pkg 1 

74-Pkg 2 

75-Pkg 3 

The scope of work under 

Traffic Study is quite 

comprehensive whereas man-

month assigned for “Traffic 

Survey Expert” for undertaking 

various tasks are just 2 months 

for package 1 and package 3, 

which appears to be very tight 

in view of the work involved 

under each task.  

 

-Kindly modify the same as 

proposed amendment 

Minimum Man Month: 

A-12- Traffic Survey 

expert  

 

PKG-1  PKG-2  PKG-3  

2 4 2 

 

 

Minimum Man Month: 

A-12- Traffic Survey 

expert  

 

PKG-1  PKG-2  PKG-3  

4 6 4 

 

 

 

 

 

No Change is 

envisaged. 

330 TOR -Annexure-5-(2) 172-Pkg 1 

172-Pkg 2 

173-Pkg 3 

We understand that the 

Consultant would have to 

update/revise the detailed 

estimates of commodities given 

in PETS Report & other 

discrepancies (if any) based on 

secondary and primary surveys 

to be carried out during the 

study ,  the specifics of the 

commodities needs to be 

indicated for a complete 

understanding on the  scope of 

updating/revision work 

 

Client would provide …the 

Data available with the 

Client to all the Consultants 

like PETS Survey Report 

for the all the three 

corridors … 

 

 

 

 Please refer TOR sub 

Para 1.4.5 which 

mentions that PETS 

Report are fo guidance 

only and are not to be 

relied upon for 

implementing the 

contract  and regarding 

basics to be factored in 

while planning the 

alignment, lease refer 

TOR sub Para 3.4.1 & 

3.4.2 
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-Kindly specify on the same  

 

331 3.9.1 (Xv) 150-Pkg 1 

150-Pkg 2 

151-Pkg 3 

We understand that the 

consultant will have to 

undertake primary surveys 

depicting origins and 

destinations of the freight along 

the corridor to assess the shift 

from road to rail with the 

implementation of DFC and its 

feeder routes from rail end to 

the production unit of freight; 

the major terminal locations & 

number and types of such 

primary surveys to be taken out 

is to be specified for complete 

understanding of the scope of  

the updating/revision work  – 

 

Kindly specify the same 

Examination of the 

feasibility of providing rail 

connectivity to selected 

traffic generating locations 

through new routes or by 

upgrading existing feeder 

routes with a view to 

capturing freight traffic 

from primary hinterlands 

 Consultant may study 

the TOR Provisions, 

holistically. 

332 3.6.19 142-Pkg 1 

143-Pkg 2 

144-Pkg 3 

We understand that the one 

season monitoring (3 months) 

shall be carried out for the Air 

and noise parameters and the 

one-time monitoring /testing 

will be carried out for 

Ground/Surface water and Soil 

quality. Ground Borne 

Vibration monitoring is 

mentioned in the para 3.6.19 

however in Annexure 7 para b 

the Ground Borne Vibration 

component is not mentioned – 

Detailed Environmental 

Impact Assessment Study 

of the proposed DFC 

corridor including the 

Environmental Baseline 

Data Collection for all 

Environmental attributes for 

one season (non- monsoon 

months) at the judicially 

selected locations along the 

project corridor…  

Endangered Species). 

 Please refer the TOR 

sub Para 3.6.19 

wherein It is clearly 

mentioned that 

Detailed 

Environmental Impact 

Assessment Study of 

the proposed DFC 

corridor including the 

Environmental 

Baseline Data 

Collection for all 

Environmental 

attributes for one 
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Kindly clarify on the same 

 

Components: 

Ambient Air Quality, Water 

(Surface & Ground) 

Quality, Ambient Noise, 

Ground Borne Vibration, 

Geology, Hydrology, Soil, 

Ecology & Biodiversity 

(Terrestrial & Aquatic), 

Odour, Ground Subsidence, 

Waste Dumpsite, Social, 

Accidents etc. 

 

season (non- monsoon 

months). Non 

Monsoon months are 

more than three 

months. 

 

TOR Annexure-7 Sub  

(d) of Para-

Component-

1[Environmental 

Management Plan does 

not mention the 

Components [Ambient 

Air Quality, Water 

(Surface & Ground) 

Quality, Ambient 

Noise, Ground Borne 

Vibration, Geology, 

Hydrology, Soil, 

Ecology & 

Biodiversity 

(Terrestrial & 

Aquatic), Odour, 

Ground Subsidence, 

Waste Dumpsite, 

Social, Accidents etc.]  

of EMP for which 

TOR sub Para 3.6.19 

applies. 

 

333 3.6.19 (o.) 143-Pkg 1 

144-Pkg 2 

145-Pkg 3 

We understand that the manual 

Tree counting will not be 

carried out for the impacted 

tree. Only total no. of trees 

impacted can be evaluated 

based on the   Aerial LIDAR 

survey data because the Lidar 

survey won’t be able to 

measure the girth and species 

Trees census study and 

survey (Tree census study 

and survey will be based on 

Aerial LIDAR survey data, 

which will be validated for 

some sample stretches by 

actual field visits) 

 As clarified by the 

client on query  no-95, 

The TOR sub Clause 

3.6.19 [Environmental 

Assessment & 

Mitigation].[o] , 

mentioning as under; 

 

Tree census study and 

survey will be based 
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of the impacted trees.   

 

-Kindly confirm 

on Aerial LIDAR 

survey data, which will 

be validated for some 

sample stretches by 

actual field visits ; 

 

is amply clear and 

stipulates about 

validation of LiDAR 

Data for some sample 

stretches. 

334 TOR Annexure-7, 

component-2 

193-Pkg 1 

193-Pkg 2 

194-Pkg 3 

We understand that the 

preparation of clearance 

proposal for all the required 

clearances will be in the 

consultant’s scope of work, 

however it will not include the 

procurement of clearance from 

the concerned ministry 

 

-Kindly confirm 

Forest and Wildlife 

clearance or any other 

applicable environmental 

clearances. 

 The Para –Component-

2 is amply clear as 

regards the 

Consultants’ obligation 

for Wild life 

Clearances. 

335 3.6.20 144-Pkg 1 

144-Pkg 2 

145-Pkg 3 

We need to understand, if 

census survey for the impacted 

properties (private/government 

structure) and preparation of 

Resettlement Plan are a part of 

the scope of work 

 

– Kindly clarify on the same 

Social Impact Assessment – 

Carrying out necessary 

survey consultation & 

prepare SIA / RAP report 

along with Submission of 

SIA/RAP report including 

IPP or any other sub-report 

(If any) …… as per the 

state rules/procedures and 

obtaining its approval if 

required. 

 TOR sub Para 3.6.20 

[Social impact 

assessment]  lists the 

consultant’s obligation 

regarding SIA in 

details. 
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336 6.5.4 and 6.5.14 156-Pkg 1 

157-Pkg 2 

158-Pkg 3 

We understand that the reports 

mentioned under both clauses 

are not the same, however the 

expectations of the client from 

both the studies needs to be 

clarified for the desired 

outcome 

 

-Kindly confirm & clarify on 

the same 

 Report on 

Hydrological 

Survey  

 

 Hydrology, 

Bridge and 

Tunnel Report  

 

 

 Please refer Client 

Clarification on q no-

98. 

337 3.6.7 Hydrological 

Investigations: (ii) 

132-Pkg 1 

133-Pkg 2 

134-Pkg 

3 

We understand that the 

following needs to be clarified-  

3. if the hydrological 

data collected from 

any sources/agencies 

could be the basis for 

design  

4. if the hydrological   

studies will be 

carried out for those 

where data is not 

available by any 

means 

 

-Kindly clarify 

Consultant shall collect the 

details of hydrological 

parameters required for 

FAD. Wherever data is not 

available consultant will 

perform hydrological 

studies of rivers/ 

nallahs/khads crossings 

based on the hydrological 

and topographical survey. 

 Consulatnt may refer 

TR sub Para 3.6.7.(i) 

which mentions that  

Consultant may refer 

‘Appendix-I(Para-4.1) 

titled “ Hydrological 

Investigations” of the 

IRS Code for Sub-

structure and 

Foundation  in addition 

to rest of TOR 

provision 3.6.7. 

 

338 Section 1-LOI-point no. 

16. Last Date and time 

of Submission of 

Proposal documents 

(online)  

8 -Pkg 1 

8-Pkg 2 

8-Pkg 3 

Due to the worldwide Covid-19 

crisis there is lesser 

accessibility of the experts & 

also greater time is taken by 

them in confirming their 

availability for the assignments, 

at the same time more than 

Up to 1400 hrs. on 03-07-

2020 on 

www.tenderwizard.com/dfc

cil for each Package.  

 

Up to 1400 hrs. on 24-07-

2020 on 

www.tenderwizard.com/dfc

cil for each Package.  

 

In this direction , 

please refer 

Addendum no-2 

dated 05-08-2020. 
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 usual  time is being taken by 

authorities in issuing  

administrative documents, in 

lights of the above we would 

request you to extend the 

current bid due date at least by 

Three weeks from the current 

bid due date  

339 1.1Planning of Final 

Location Survey (FLS)-

1.4.1 Techno-Economy 

Survey; 

 

117-Pkg 1 

118-Pkg 2 

118-Pkg 3 

A clarification is required to 

the task mentioned “Pre 

investment 

decision investigations may 

also involve the examination 

of various alternatives 

including optimization of 

the existing facilities to 

decide the best alternative 

from financial and operating 

point of view to make an 

ideal investment decision.” 

 

 

Prior to the planning for 

Final Location Survey, 

Consultant is advised to 

conduct a Techno-

Economy Survey on the 

proposed DFC project of 

New Corridor. Pre 

investment decision 

investigations may also 

involve the examination 

of various alternatives 

including optimization 

of the existing facilities 

to decide the best 

alternative from 

financial and operating 

point 

of view to make an ideal 

investment decision. 

Such investigation 

related to the new DFC 

Corridors 

involving preliminary 

Engineering cum Traffic 

Surveys are known as 

Techno-Economy Survey. 

Do we have to prepare a 

separate Alternative 

Alignment Study, or the 

alignment alternatives can 

be discussed in the Techno 

Economic Study only   

Please refer TOR sub 

Para 3.5.17, 3.5.18 & 

3.5.19. 
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340 1.4.5 Disclaimer 

regarding the earlier 

reports: 

 

118-Pkg 1 

118-Pkg 2 

119-Pkg 3 

The revenue Maps will be 

provided by the Client or the 

Consultant is required to 

collect it. As the corridor is 

passing through several 

States and districts so, 

collecting the revenue maps 

from Multiple department 

will require strong support 

from the client 

DFCCIL through this tender 

intends to appoint a 

Consultant for undertaking 

Final Location Survey of 

above given corridors by 

first undertaking desktop 

study of alignments, then 

finalizing alignment using 

satellite based Digital 

Terrain Model and ortho-

photo imagery and then 

undertaking the review and 

refinement of one finalized 

alignment based on detailed 

engineering grade survey 

using Aerial LiDAR 

& Imagery, stability 

considerations, geological 

consideration, construction 

consideration, accessibility, 

safety maintainability, 

environmental 

considerations, etc, fixing 

of permanent control points 

using GPS 

survey, levelling survey 

from Survey of India GTS 

benchmarks, geo-

referencing of revenue 

maps etc 

as per detailed scope given 

below in Section 3. 

The revenue Maps will be 

provided by the Client or 

the Consultant is required 

to collect it. As the 

corridor is passing 

through several States 

and districts so, collecting 

the revenue maps from 

Multiple department will 

require strong support 

from the client 

Please refer item no-

39 of Addendum no-

3. 
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341 3.2 Scope of 

Consultancy Works - 

General 

-3.2.1 

121-Pkg 1 

121-Pkg 2 

122-Pkg 3 

The ground surveys covering 

Topographic, geotechnical, 

environment surveys should be 

carried out, only after the 

approval received from the 

client 

It includes but is not limited 

to development of a suitable 

alignment along the given 

broad 

obligatory points using 

Digital Elevation Model 

(DEM) and Orthophotos 

developed from 

Stereo Satellite Images and 

using Autodesk 

3Dcivil/Bentley Rail Track 

or similar 

Software; final location 

survey and detailed project 

report comprising Aerial 

LiDAR 

Survey, Geotechnical 

Investigations Report, 

Hydrology Reports, 

Alignment Design 

Report, Bridge and Tunnel 

Report, Electrical and S&T 

Report, Traffic survey 

Report, 

Environmental and Social 

study Report, Detailed 

Estimate preparation and 

Detailed 

 In this direction, please 

study the TOR sub 

Para 3.5. 
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Design Engineering etc of 

the Project. 

 

342 3.2 Scope of 

Consultancy Works - 

General 

-3.2.4 

121-Pkg 1 

121-Pkg 2 

122-Pkg 3 

The approval on the 

deliverables will be given by 

DFCC or it will also be taken 

by Railways as the consultant 

will be interacting and 

submitting the documents to 

them. 

Kindly clarify 

The Consultant shall submit 

relevant documents for 

approval wherever required 

and will 

interact with the 

Railway/State 

Government/other Govt 

departments. 

 

. Please refer  

Clarificatory note 

below  Annexure-1 to 

TOR[Appendix-A]-

Section-8-4 which 

stipulates that; ‘A’-

Key Deliverable  shall 

be accepted as 

complete only when, 

the required 

submission is 

specifically approved 

by the Client. 

343 48 3. Technical 

Eligibility Criteria 

– Refer Form EE-

1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

We understand that 

completion certificate 

issued by central/ state 

government authorities 

including the requirement 

of Aerial LIDAR survey 

work mentioned in 

eligibility criteria will be 

sufficient to meet the 

eligibility criteria 

mentioned in 3 (a) of 

Eligibility criteria. 

Also, we understand that 

the criteria of Aerial 

LIDAR survey is to be met 

by all members of 

consortium jointly. 

Please confirm. 

“Aerial LIDAR survey 

work including data 

processing for any linear 

project in India carried out 

for Railways, NHAI, 

CPWD, MES, State PWD 

or any other Central / State 

for at least –km  

 

 

Please refer the 

Contents of the Last 

column of Technical 

legibility criteria-3.(a) 

which mention that  

Copies of completion 

certificates issued by 

Railways/ Highways, 

any Central/State 

Government 

Department/PSU of 

India or Autonomous 

Body of Central/State 

Government of India.  

The bidder is also 

required to submit a 

copy of DGCA/MoD 

Approval for  

Aerial Survey of the 

similar works earlier 

carried out by him.  
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Sr.No  
Section/ Clause/ 

Referance 
RFP P.No. 

Consultants Query with 

justification  
Existing Sub Clause 

Proposed 

Amendment/Amended 

Clause 

Client Clarification 

344 3. Technical Eligibility 

Criteria – Refer Form 

EE-1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

You would agree that it would 

be difficult for bidder to get a 

copy of DGCA/MoD Approval 

for Aerial Survey of the similar 

works done by him. So we 

would request to accept   

Copies of completion 

certificates issued by Railways/ 

Highways, any Central/State 

Government Department/PSU 

of India or Autonomous Body 

of Central/State Government of 

India 

Copies of completion 

certificates issued by 

Railways/ Highways, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of 

Central/State 

Government of India. 

The bidder is also required 

to submit a copy of 

DGCA/MoD Approval for 

Aerial Survey of the similar 

works earlier carried out by 

him 

Copies of completion 

certificates issued by 

Railways/ Highways, any 

Central/State Government 

Department/PSU of India or 

Autonomous Body of 

Central/State Government 

of India. 

 

No Change is 

envisaged. 

345 Annexure A-KE 70-Pkg 1 

70-Pkg 2 

71-Pkg 3 

Eligibility criteria 3 (a) to (d), 

could be met through sub 

consultant also, so can sub 

consultant also propose CV for 

positions like LIDAR Expert, 

Electrical Expert or Signal & 

Telecom Expert ?    

Please clarify. 

Regarding Key Experts, 

their required Qualification 

and experience [Evaluated 

Positions] 

 Opting for sub 

Consultant does Not 

give any dispensation 

for not submitting CVs 

for Key experts. 

346 General Provisions , 

Clause 12(C), Page 24, 

Subcontracting 

24-Pkg 1 

24-Pkg 2 

25-Pkg 3 

Whether part-sub-contracting 

of the work is allowed? If so , 

how much? Whether Sub-

Contractor will need to be 

approved by DFCCIL? 

12.9 The Consultant shall 

not subcontract the whole 

of the Services.   

  In this direction, please 

refer item no-22 of the 

Addendum no-3. 
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Sr.No  
Section/ Clause/ 

Referance 
RFP P.No. 

Consultants Query with 

justification  
Existing Sub Clause 

Proposed 

Amendment/Amended 

Clause 

Client Clarification 

347 3. Technical Eligibility 

Criteria – Refer Form 

EE-1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

We understand that works 

pertaining to Rail 

electrification in FS/ DPR/ 

Preliminary design/ detailed 

design/ design review would 

fulfill the requirement of  this 

criteria. 

Please define which 

components will be covered in 

Pre Rail Electrification Study. 

Pre Rail Electrification 

Study or Rail-

Electrification System 

design, for at least ---kms 

3. Technical Eligibility 

Criteria – Refer Form EE-1 

Please refer Client 

Clarification on query 

no-109 & 154, above. 
 

 

348 3. Technical Eligibility 

Criteria – Refer Form 

EE-1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

We understand that works 

pertaining to Signal & 

Telecom in FS/ DPR/ 

Preliminary design/ detailed 

design/ design review would 

fulfill the requirement of  this 

criteria. 

Please define which 

components will be covered in 

Pre S&T Study. 

Pre Rail S&T Study or Rail-

Electrification System 

design, for at least ---kms 

 

  

As above. 

The Technical 

Eligibility requirement 

is ‘ 

Railway Infrastructure 

Construction Project -

Signaling & 

Telecommunication 

(S&T) study or S&T 

System design, for at 

least ---kms’  

 

349 3. Technical Eligibility 

Criteria – Refer Form 

EE-1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

Is the work done in Metro 

Project will also be included 

as it is not written explicitly.  

Aerial LIDAR survey work 

including data processing 

for any linear project in 

India carried out for 

Railways, NHAI, CPWD, 

MES, State PWD or any 

other Central / State for at 

least --km 

 Please refer item no-

12 & 24 of 

Addendum no-3. 

350 Annexure P-1 42-Pkg 1 

42-Pkg 2 

This circular has not 

been referred to in the 

document. How it will 

be connected?   

The annexure is of 

Ministry of Commerce 

and Industry dt. 28-05-

2020. Public 

 Please refer ITC sub 

Clause 1(m)[Joint 

venture] BDS. 
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Sr.No  
Section/ Clause/ 

Referance 
RFP P.No. 

Consultants Query with 

justification  
Existing Sub Clause 

Proposed 

Amendment/Amended 

Clause 

Client Clarification 

43-Pkg 3 Procurement ( 

Preference to Make in 

India) , order 2017 

351 3. Technical Eligibility 

Criteria – Refer Form 

EE-1 

58-Pkg 1 

58-Pkg 2 

59-Pkg 3 

Point (i) is missing in this 

clause. Plea se clarify. 

Work of Final Location 

Survey(FLS)/DPR for 

Railway/ Metro project in 

India carried out for 

Railways or any other 

Central / State Government 

Undertaking” for at least -- 

km , with adopted 

/Finalized Alignment 

involving; 

(ii).At least 5 RKM 

(aggregate of Tunnels 

handled) of tunneling and; 

3. Technical Eligibility 

Criteria – Refer Form EE-1 

In this direction, please 

refer item no-12.3 of 

Addendum no-3. 

S. No. Section / 

Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment - 

amended clause 

Client’s Clarification 

352 Notice 

Inviting 

Tender; 

Point No. 

5 

Pg 8 The project duration seems challenging. Due to the 

requirement for procuring satellite imagery and the length 

and complexity of the sections, we kindly request for the 

extension of project duration 

(Package-1) 

15 Months from 

Commencement of 

Services [Ref-SCC sub 

Clause 13.1] 

(Package-2) 

18 Months from 

Commencement of 

Services [Ref-SCC sub 

Clause 13.1] 

(Package-3) 

15 Months from 

Commencement of 

Services [Ref-SCC sub 

Clause 13.1] 

(Package-1) 

18 Months from 

Commencement of 

Services [Ref-SCC 

sub Clause 13.1] 

(Package-2) 

24 Months from 

Commencement of 

Services [Ref-SCC 

sub Clause 13.1] 

(Package-3) 

18 Months from 

Commencement of 

Services [Ref-SCC 

sub Clause 13.1] 

No Change is envisaged. 
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S. No. Section / 

Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment - 

amended clause 

Client’s Clarification 

353 Clause 16, 

NIT 

Pg. 16 Kindly fix the proposal submission date as four weeks from 

the release of Pre-bid query clarifications. International firms 

will need this much time to get the documentation translated 

apostilled and notarised. Also completion certificates for a 

few assignments are required to be received from our Client 

(who are not working in full capacity due to the COVID-19 

lockdown these days) 

Last Date and time of 

Submission of Proposal 

documents (online) 

- In this direction , please refer 

Addendum no-2 dated 05-

08-2020. 

354 Clause 6.1 Pg. 21 Can wholly owned Indian subsidiaries of foreign companies 

claim the technical and financial strength of their holding 

company?  

Eligibility  Wholly owned 

Indian subsidiaries 

of foreign 

companies registered 

in India can claim 

the technical and 

financial strength of 

their holding 

company with a 

condition that they 

provide an 

undertaking by their 

Holding Company 

that it will provide 

all the necessary 

technical and 

logistics support to 

its Indian subsidiary 

and be ready to 

accept all the 

liabilities for work 

done by it’s 

subsidiary in India 

In this direction, please refer 

item n-10 of Addendum no-

3. 

355 General 

Eligibility, 

Pt. No. 

4&5  

& 

Financial 

Eligibility 

(All 

points) 

Pg. 56  

 

& 

 

Pg. 66 

Can we provide financial data for Calendar years 2017,18 & 

19 instead, i.e., as per Jan-Dec financial year cycle followed 

in some countries? 

Financial Year (April-

March) followed in India 

- In this direction, please refer 

item no-35 of Addedum no-

3. 
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S. No. Section / 

Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment - 

amended clause 

Client’s Clarification 

356 Clause 3. 

(b) 

Technical 

Eligibility 

Criteria,  

Pg. 57 

& 58 

Many consultants like ours have similar assignments abroad. 

This will increase competitiveness an expertise considering 

that tunnels (requiring geological & geophysical studies) will 

also need to be assessed on some of the sections 

Work of Final Location 

Survey (FLS)/DPR for 

Railway/ Metro project 

in India 

Work of Final 

Location Survey 

(FLS)/DPR for 

Railway/ Metro 

projects 

In this direction, please refer 

item no-12.3 of Addendum 

no-3. 

357 Clause 3 

(c) & 3(d) 

Pg. 58 For Pre-rail Electrification & Pre-Rail Infra construction 

project - S&T, will Preliminary / Detailed Design 

assignments qualify? 

Pre Rail Electrification 

Study or Rail-

Electrification System 

design 

- Rail electrification System 

design shall qualify. 

358 Form-FE-

1 & 

FORM-

FE-2 

Pg. 65 

& 66 

As International CA does not have any UDIN. 

Kindly allow this Form to be signed by the Company’s 

Chartered Accountant (mentioning  the registration number 

issued by their respective country ) 

CA’s UDIN- Remove the words 

‘CA’s UDIN’ 

In this direction, please refer 

item no-35 of Addendum 

no-3. 

359 Clause 3 

(a) & 3 (b) 

Pg. 68 

& 69 

We have these equipment in our office abroad. Can we get 

marks for the same? 

Geotech Equipment – To 

be owned / leased 

Geotech Equipment 

– owned by Parent 

firm will be 

considered for 

evaluation  

Para-3 [Geotechnical 

Investigations] of 

Supplementary Requirement,  

stipulate a mandatory 

requirement which the 

Consultant shall show, to the 

Client’s entire satisfaction, 

of being in compliance with. 

 

Regarding  awarding of 

Marks , Provisions of ITC 

Sub Clause 21.1 BDS shall 

apply. 

360 Clause 3 

(a) & 3 (b) 

Pg. 68 

& 69 

Generally in India firms hire sub-consultants for the same. 

Can a Geotechnical sub-consultant meet these requirements? 

Geotech Equipment – To 

be owned / leased 

Consultant can 

prove the ownership 

or hiring experience 

though a Geotech 

sub-consultant who 

will fulfill this 

qualifying criteria 

In this direction, please refer 

item no-12.3 of Addendum 

no-3. 
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S. No. Section / 

Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment - 

amended clause 

Client’s Clarification 

361 Form FIN-

4 

 Pg. 

105 

Is International or domestic (at site) training involved. If yes, 

for how many personnel and in how many tranches? 

Training - Form-FIN-4 is required to be 

prepared by the Consultant 

in accordance with the RFP 

provisions. Please refer TOR 

to assess the Provision 

regarding Training of 

Client’s Personnel. 

362 Clause 

3.6.8, 

3.6.8.2.5 

Pg. 

134, 

Pg. 

135 

Does it mean that soil borings will be performed in open 

areas along the whole alignment at 200 to 300 m apart. 

Please confirm. 

Drilling of 150mm 

diameter boreholes 

through soil overburden 

material along alignment 

normally at 200m to 

300m apart in case of 

uniform type of soil and 

closely spaced in critical 

zones and at each pier 

and abutment locations 

or as per the instructions 

of the Client, in line with 

all the relevant Codal 

and Manual provisions, 

as specified above. 

- Please refer TOR sub Para 

3.6.8.2.1 which stipulate 

about the Locations of Geo 

Tech investigation  and 

requirement of compliance 

of  Various Codes cited 

therein. 

363 Clause 

3.6.8, 

3.6.8.2.5 

Pg. 

134, 

Pg. 

135 

It is stated that borings will be carried out at each pier and 

abutment location but drilling criteria is lacking for tunnels 

and cut sections. 

- Regarding Geo-Tech 

Investigation, please refer  

TOR sub Para 3.6.8.3. 

365 Clause 

3.6.8.4 

Pg. 

137 

The scale of the mapping is given as 1/5000 in “Section 

3.6.8.4” whereas it is 1/25 000 in “Section 3.6.9.2”. Is the 

former limited only with the tunnel alignments? Please 

confirm 

Detailed Geological 

mapping consisting 

(Only of Tunnel areas) 

of structural…… 100m 

on either side of 

alignment in scale 

1:5000 and submission 

of geological plan, L-

section along the design 

alignment in scale 

1:5000H & 1:500V as 

well as in scale 1:5000H 

&1:5000V. It includes 

collection of geological 

data beyond ……… …. 

- TOR sub Para 3.6.8.4 relates 

with Detailed geological 

mapping (only of tunnel 

area) and TOR sub Para 

3.6.9.2 relates with 

Incorporate the geological 

aspects, stability, 

constructability, accessibility 

considerations etc. in the 

final recommended 

alignment.  
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S. No. Section / 

Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment - 

amended clause 

Client’s Clarification 

366 Clause 

3.6.8.2.2 

 

Clause 

3.6.21.1 

Pg. 

134 

 

Pg. 

144 

It is mentioned that geotechnical investigations will be 

executed fully in FLS & DPR stage and relevant data will be 

included in Tender Documents for Construction as per 

Section 3.6.8.2.2, however detailed investigations are 

required for Detailed Design in Section 3.6.21.1 Please 

clarify. 

3.6.8.2.2: The 

Consultant agrees to the 

envisaged purpose of the 

aforesaid Geo -Tech 

Investigation by way of 

fully enabling the Client, 

without any additional 

input, in future, from 

Client side like any 

additional Survey, to 

List Complete Employer 

Data relevant to Geo-

Tech, in the subsequent 

Tender Documents for 

Construction of New 

DFCs. 

 

3.6.21.1: Defining the 

detailed scope of work 

along with explanatory 

notes for conducting 

detailed Geotechnical 

and other investigations 

at various locations 

required for Detailed 

Design of structures and 

successful execution of 

the project. 

- TOR sub Para 3.6.8.2.2 

stipulates that the purpose of 

a Geo Tech Investigation is 

to enable the client to 

provide Employer data in 

Bid Document for 

construction[subsequent to 

DPR Tendering] with out 

any additional input like 

additional surveys by the 

client i.e the aforesaid Geo 

tech Investigation must be 

adequately complete & 

exhaustive for the client to 

go for subsequent down 

stream Tendering for 

construction  without any 

additional Client input. 

 

Please refer item no-8 of 

Addendum no-3. 

367 Clause 3.5 Pg. 

123 

The width of the satellite imagery that will be used for the 

alignment alternative studies is not mentioned. 

Scope Stage – 2: 

Alignment option 

generation and 

finalization of most 

suitable alignment from 

Satellite Imagery Studies 

- As clarified On query no-162 

&  please refer item no-39 of 

Addendum no-3. 
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S. No. Section / 

Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment - 

amended clause 

Client’s Clarification 

368 Clause 

3.6.12  

Pg. 

140 

Please clarify traverse and physical measurement? ‘’The bidder shall collect 

all relevant data of 

existing/proposed station 

yards in the sections 

proposed for new line 

like lengths of various 

lines, type of turn outs, 

sand humps, derailing 

switches, platforms, 

crossovers, their 

chainages, sizes and 

locations of various 

service buildings etc., by 

conducting a traverse 

and physical 

measurement at site and 

prepare existing yard 

plans based on this 

data.’’ 

- In Client limited knowledge,  

 

Traverse is a method in the 

field of surveying to 

establish control networks. It 

is also used in geodesy. 

Traverse networks involve 

placing survey stations along 

a line or path of travel, and 

then using the previously 

surveyed points as a base for 

observing the next point. 

 

Further, The purpose of 

traverse is to locate the 

unknown points relative to 

each other and to locate all 

points within 

the traverse relative to a 

common grid. Three 

elements of starting data are 

needed. They are the 

coordinates and height of a 

starting point and an azimuth 

to a visible azimuth mark. 

 

Client does not need to 

elaborate on physical 

measurements. 

369 Clause 

3.6.16.1 

Pg. 

141 

What is the method for marking on the ground, staking etc.? The centreline of 

proposed alignment and 

also the corridor of land 

acquisition shall be 

marked on the ground at 

each 100 M interval or 

as directed by Client. 

- Staking of final alignment, in 

terms of 3.6.17.1[Staking of 

final alignment], please refer 

item no-49 of Addendum 

no-3. 
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S. No. Section / 

Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment - 

amended clause 

Client’s Clarification 

370 Clause 

3.5.3.5 

Pg. 

124 

Will the levelling be Double Tertiary? The reason why I am 

asking is in Section 7, under clause 3.5.3.5., it is defined as 

DT however, in Pg.175 Clause 3, DT Levelling isn’t 

mentioned. 

Establishment of vertical 

control referenced to SoI 

MSL Permanent 

Benchmarks to be 

undertaken by double 

tertiary leveling along 

the entire route by 

connecting target points. 

The threshold limit for 

levelling loop closure 

accuracy should be 

12√K mm, where K is in 

km. 

- TOR Sub Clause 3.5.3.5 

adequately stipulates the 

RFP  requirement  and 

Annexure-6 [Specifications 

& Methodology for Engg. 

survey] has to be read  with 

other relevant RFP 

Provisions for compliance. 

371 Clause 

3.5.2 

Pg. 

124 

It is written that satellite imagery must be freshly captured. It 

takes at least 6-9 months to take these photos for an area that 

big. Even for smaller areas, fresh frame captures takes this 

much time to procure through NRSC. Kindly resolve? 

Procurement of Stereo 

Satellite imagery data, 

creation of Orthophoto, 

DEM & DSM. The 

required satellite data 

from NRSC Hyderabad 

shall be freshly captured 

Stereo Imagery of 50 cm 

resolution. 

……The required 

satellite data from 

NRSC Hyderabad 

shall be archived 

Stereo Imagery of 50 

cm resolution 

The referred TOR sub 

Clause 3.5.2 refers to freshly 

Captured Stereo imagery but   

not to freshly create the 

Stereo Imagery. 

372 Clause 

3.5.3.2 

Pg. 

124 

it is mentioned that all benchmarks discovered during Recce 

survey must be tested for stability. What is stability? is it 

comprises the vertical and horizontal coordinates status? 

Survey of India 

Benchmarks to be 

located during the above 

reconnaissance survey. 

These benchmarks shall 

be tested for stability and 

the same shall be 

reported to the client. 

The entire horizontal and 

vertical control shall be 

linked to the approved 

stable Benchmarks for 

conversion of LiDAR 

data to MSL. 

- Testing for Stability 

comprises verification of  

SOI Bench Marks which 

includes verification of 

coordinates and Bench 

Mark’s Integrity so that same 

can be relied upon for 

Ground control. 
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S. No. Section / 

Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment - 

amended clause 

Client’s Clarification 

373 Clause 

3.5.3.3 

Pg. 

124 

it is written that 1/100000 accuracy. This term isn’t referring 

to a level of accuracy, kindly clarify? 

Master Control Network 

comprising of 

interconnected triangles 

…… the GNSS 

triangulation method 

should be adopted and 

processing of data for 

network adjustment 

should be done to 

achieve an accuracy of 

1:100,000 in horizontal. 

- This refers to Maximum 

Line-length dependent error 

to achieve the desired 

accuracy. 

374 Clause 

3.6.1.8 

Pg. 

130 

hydrological survey must be elaborated, the term of river 

must be defined by determining a minimum depth. The eco-

sounder’s specifications must be elaborated. Also, this 

survey must be taken into consideration because of the size 

of the project. It is quite hard to guess the number of rivers 

that will have to be measured. 

Ground 

survey/Hydrological 

survey using traditional 

methods such as Echo 

Sounders etc along areas 

such as river crossings 

etc where Aerial LiDAR 

data needs to be 

complemented, 

including the following: 

a. 2 KM (1 KM on each 

side of centerline) along 

all river crossings with 

river cross-sections 

soundings (or alternate 

acceptable method) 

taken at centerline and 

then at every 200 m 

distance along upstream 

and downstream of the 

river and upto 50 m 

beyond high bank 

b. The DEM generated 

from this data shall be 

suitably merged with the 

LiDAR DEM in 

consultation with the 

client. 

- No Change is envisaged. 
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Clause 
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No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment - 
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Client’s Clarification 

375 Clause 

3.6.1.9.b 

Pg. 

131 

it is mentioned that 50m out of 150 m Lidar data will be 

processed in either size of the alignment. This statement is 

unclear, and it is saying beyond 50 m may be demanded by 

the Client which can vary the amount unexpectedly. Kindly 

clarify? 

Post-processing of 

LiDAR data to produce 

the following: 

b. Three-Dimensional 

Topographical map of 

50 m corridor on either 

side of the finalised 

alignment on a scale of 

1:2500 

- The RFP Provision is self 

explanatory. 

376 Clause 

3.6.3 

Pg. 

132 

it is referring to some utility measurements which is quite 

unclear. 

Topographic Survey of 

utilities & verification of 

specified points on 

DFCCIL corridor which 

need to be shifted before 

construction 

- The RFP Provision is self 

explanatory 

377 Clause 

3.7.2.3 

Pg. 

146 

It is referring to a survey of various utilities. However, the 

technique required is an on-site technique which is time 

taking and expensive. This survey must be elaborated, 

demarcated and well explained otherwise, it may cause to 

big amount of budget loss. 

Survey & identification 

of overhead, over ground 

& underground utilities 

along the proposed 

alignment 

- No Change is envisaged. 

378 Clause 4.1. Pg. 

175 

Lidar Survey width defined as 500 m which is contrary with 

the rest of the RFP. A clarification is required. 

Aerial LiDAR Survey 

complemented with 

Aerial Photography shall 

be carried out for a 500 

m corridor around the 

centerline of the 

proposed final corridor 

or as per consultation 

with DFCCIL. Data will 

be captured with 

reference to control 

network already 

established along the 

corridor. 

- Please refer item no-28 of 

Addendum no-3. 
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Clause 
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Page 

No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment - 

amended clause 

Client’s Clarification 

379   Is there any typical cross section (width of lanes, shoulders 

etc.) of the access road and/or other types of road if 

available? 

 - RFP is adequately 

provisioned. 

380   What is the design standards (such as design speed, 

maximum slope of profile, etc.) for access road and/or other 

types of road, if available? 

 - As above 

381   Is there any hydraulic/hydrological study to design hydraulic 

structures of access road and/or other types of road, if 

available? 

 - As above 

382 

Section – 

3 – EQC 

Eligibility 

Clause No. 

3-a) 

 

 

Page 

No. 

58/250 

“Aerial LIDAR survey work including data processing for 

any linear project in India carried out for Railways, NHAI, 

CPWD, MES, State PWD or any other Central / State for at 

least – km 

 

Copies of completion certificates issued by Railways / 

Highways, any Central/State Government Department / PSU 

of India or 

Autonomous Body of Central/State 

Government of India. The bidder is also required to submit a 

copy of DGCA / MoD Approval for Aerial Survey of the 

similar works earlier carried out by him. 

Requesting to also 

consider the experience 

for Aerial LIDAR 

survey work in India or 

abroad if the foreign 

company is engaged by 

Indian consultant as a 

subconsultant or as a 

Consortium member. 

Section – 3 – EQC 

Eligibility 

Clause No. 3-a) 

 

Page No. 58/250 

No Change is envisaged. 

383 
Section – 

3 – EQC 

Eligibility 

Clause No. 

3-b) 

 

Page 

No. 

58/250 

Work of Final Location Survey (FLS) / DPR for Railway / 

Metro project` in India carried out for Railways or any other 

Central / State Government Undertaking” for at least -- km, 

with adopted /Finalized Alignment involving; 

(ii). At least 5 RKM (aggregate of Tunnels handled) of 

tunnelling and; 

(iii). at least 01 important, 05 Major Bridges and Viaduct / 

If one of the members in 

JV consortium is a 

foreign consultant, then 

request you to allow the 

work experience of all 

the JV partners of the 

work carried out in India 

Section – 3 – EQC 

Eligibility 

Clause No. 3-b) 

Page No. 58/250 

As above 
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Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with Justification Existing Sub Clause Proposed 

Amendment - 

amended clause 

Client’s Clarification 

Rail Fly over in minimum Length of 01 RKM. 

 

Copies of completion certificates issued by Railways or any 

Central / State Government Department / PSU of India or 

Autonomous Body of Central / State Government of India. 

or abroad. 

384 

 

Form-

EE-1 

Sr. 

No. 1-

f) 

 

Page 

No. 

68/250 

Experience Eligibility Criteria: 

Supplementary Requirement 

Item 
Ownership / 

Lease 

Terrascan / Terrasolid / Point 

Tool or similar 

Post-processing software 

own 

  

Request you to allow to 

take this Terrascan / 

Terrasolid / Point Tool 

or similar Post-

processing software on 

lease as well. 

Form-EE-1 

Sr. No. 1-f) 

 

Page No. 68/250 

No Change is envisaged. 

 

 
SN Section/ Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with 

Justification 

Existing sub clause Proposed 

amendment 

Amended Clause 

Client’s Clarifications 

385 

11.1 

Instructions to 

Consultants 

Bid Data Sheet 

 

As per this clause, one sub-

consultant, key expert, non-key 

experts can participate in different 

packages.  

May please clarify further.  

Only one proposal: 

 

Participation of Sub 

consultants, Key Experts and 

non-Key Expert in more than 

one Proposal is permissible. 

 The RFP provision is adequately 

stipulated. In this direction, Consultant 

may also refer items no. 12 and 12.1 to 

12.4 of the Addendum no.-3. 
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SN Section/ Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with 

Justification 

Existing sub clause Proposed 

amendment 

Amended Clause 

Client’s Clarifications 

386 Key Experts, their 

required 

Qualification and 

experience 

[Evaluated Positions] 

 

 

 

 

 

It means a sub-consultant may tie up 

with more that one consultant and 

may deploy separate teams of 

experts for each package . 

 

May please clarify. 

 

In case of submitting 

Proposal for more than One 

Package (PKG), Consultant 

shall be under obligation to, 

simultaneously, deploy 

separate team for each 

package. Therefore, 

accordingly, each Consultant 

has to furnish the CVs for 

each package separately. 

 The RFP provision is adequately 

stipulated. No change is envisaged. 

387 Key personnel 

Clause 

21.1 of 

ITC 

Page 

no.39 

We must be allowed to use key 

personnel from other states also as 

the skill sets defined may not be 

available as defined in RFP and no 

mark should be given for this 

requirement in evaluation of Key 

personnel. 

Relevant knowledge of local 

culture and administration- 

10 % 

 No change is envisaged. 

388 

 

 

 

Key Expert  

 

 

 

 

Section 3 EQC  

Clause 3 on page 68 

 

 

Is it permitted to use of the CV for 

one Key personnel by more than one 

consultant. 

 

These rigs are available in plenty 

and tie up for the GT investigation is 

being done only after award of work 

so this condition may be removed 

 

Requirement of Invoice or 

proof of owning and leasing 

of Hydraulic Drilling Rigs 

 Yes, the CV for one Key personnel 

may be used by more than one 

consultant. In this direction, Consultant 

may also refer items no. 12.3 of the 

Addendum no.-3. 

389 3 

General 

 

 

We request you to pl consider any 

one of the following for healthy 

competition: 

 

 

Only aerial Lidar Survey 

work of 100 kms. While 

bidding for 1 corridor shall 

be considered 

 In this direction, Consultant may refer 

item no. 12 of the Addendum no.-3.  
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SN Section/ Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with 

Justification 

Existing sub clause Proposed 

amendment 

Amended Clause 

Client’s Clarifications 

1. Allow Global companies to be 

taken as sub consultant who have 

requisite aerial radar works carried 

out Internationally with successful 

completion certificate. 

 

2. LADAR woks carried out by 

Drone within the Country 

 

390 3 

Eligibility 

 We request you to pl consider the 

work carried for the catchment areas 

of Dam and flood affected areas for 

the government entities in India as 

sub consultant may also be 

considered. Area may also be 

considered instead of linear length 

assuming 1 SQKM equal to 1 Km 

linear length. 

Aerial LIDAR survey work 

including data processing for 

at least 100 km for any linear 

project in India carried out 

for Railways, NHAI, CPWD, 

MES, DOT, State PWD or 

any other Central / State  

 Government Undertaking” 

during the last seven years 

prior to Closing date of 

submission of present tender 

from 31.01.2013 

to29.01.2020 

 In this direction, Consultant may refer 

item no. 12 of the Addendum no.-3. 

No further change is envisaged. 

391 Eligibility   We understand that DFCCIL is 

wanting aerial Lidar survey to 

expedite the DPR work. With Drone 

also, same progress can be achieved 

by deploying more no of drones (@ 

1 drone covering 20 kms per day). 

The permission of flying the drone 

will be obtained much faster and the 

cost will be much cheaper with the 

same quality 

   The RFP provision is adequately 

stipulated. No further change is 

envisaged. 

392 3(b)  

Eligibility 

 In East Coast Corridor of proposed 

DFCCIl alignment, no tunnel is 

envisaged, and therefore this 

mandatory requirement may result in 

less competition and therefore East 

Coast corridor DFCCIL DPR may 

not have mandatory provision of 

tunnelling for the experience of FLS.  

At least 5 RKm (aggregate of 

tunnels handled) of 

tunnelling  

 

 

 In this direction, Consultant may refer 

item no. 45 of the Addendum no.-3. 

393 Eligibility Section .It is requested  the Detailed design Copies of certificates issued  The RFP provision is adequately 
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Page 
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Consultant Query with 
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Existing sub clause Proposed 

amendment 

Amended Clause 

Client’s Clarifications 

3 EQC assignment of EPC contractor and 

certificate of completion issued by 

EPC contractor of DFCC are also 

considered 

by Railways or any Central 

/State dept. or PSU of India 

or any autonomous body of 

central /state Govt. 

stipulated. No further change is 

envisaged. 

394 8 

Cost of Tender 

document 

 May be permitted to be paid thru 

NEFT and payment 

advise indicating UTR no. may be 

permitted to be uploaded.in lieu of 

D.D. 

 

 The RFP provision is adequately 

stipulated. However, Consultant may 

also refer item no 43 of the 

Addendum no.-3. 

395 9 

Bid Security 

 Scanned copy of the B.G. towards 

Bid Security may be permitted to be 

uploaded. instead of physical 

submission, as mentioned no clause 

6 of Section I at page 14. 

Submission of Physical copy of the 

B.G. may be permitted to be 

submitted on resumption of 

normalcy of postal/courier services. 

 

 Consultant may also refer item no 34 

of the Addendum no.-3. 

396 Form FE2 

Financial Eligibility 

 Whether all Contractual receipts are 

acceptable as no similar Work has 

been defined. 

Contractual Receipts   Consultant may also refer item no 12.4 

and 46 of the Addendum no.-3. 

397 Key Experts, their 

required 

Qualification and 

experience 

[Evaluated Positions] 

 The experts who have domain 

knowledge of these fields and have 

worked in Railways/ major logistics 

companies like CONCOR but do not 

have the mentioned educational 

qualifications will not be eligible. 

Hence it is requested to consider the 

qualification “Indian Railway Traffic 

Officers (IRTS) having more than 10 

years of experience in similar traffic 

studies for the eligibility criteria for 

this position.   

Traffic Survey expert. 

Master in Transportation 

Planning/ Transport 

Management/ 

 In this direction, Consultant may please 

refer item no 21 of the Addendum 

no.-3. 

398 3.8.1 

Scope of Signaling 

and 

Telecommunication 

 What EBD and headway is to be 

taken for Inter-Signal distance? 

4-aspect Automatic Block 

Signalling system using 

Multi-Section Digital Axle 

Counter (MSDAC) with dual 

detection arrangement for 

Track vacancy detection. 

Inter-Signal distance should 

be decided based on 

 (i) Headway is to be decided by 

Operating Department based on 

Traffic projections on the Route. 

(ii)  EBD is to be provided by 

Mechanical Department based on 

type of Rolling stock used, its 

Brake power, Gradient in the 

section, Max speed of train and 

http://uploaded.in/
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SN Section/ Clause 
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Page 

No. 

Consultant Query with 

Justification 

Existing sub clause Proposed 

amendment 

Amended Clause 

Client’s Clarifications 

headway between the trains 

and braking distance 

envisaged.  

other relevant parameters. 

399   Electronic Interlocking system are to 

be distributed type or centralized 

type Electronic Interlocking 

 As per extant practice on DFCCIL, for 

Big stations/Junction Yards  (above 

150 routes or so) , Distributed EI may 

be planned. For other stations, 

Centralized EI may be planned.  

400   Whether Point Machines with 

220mm throw and clamp type lock 

meet the specs 

High Thrust Electric Point 

Machine 

 Yes, Point Machines with 220mm 

throw and clamp type lock are to be 

provided. 

401   Since the lineside Signals are 

designated ‘fall back arrangement, 

full-fledged cab signalling will be 

the normal mode of operation 

On-board Train Protection & 

Control System equivalent to 

ETCS Level 2 with Line side 

Signals (as fall back 

arrangement) 

 Yes, full-fledged Cab Signalling 

equivalent to ETCS Level 2 will be the 

normal mode of operation. 

402   Whether arrangement for local 

operation of signalling system (from 

station) needed or not? 

Centralised Traffic Control 

(CTC) system with 

Operation & Control 

Centre(s) (OCC). 

 Local operation of Signalling system 

by Station Masters at Station is needed. 

In fact, CTC has built-in facility of 

local operation from Stations. 

403 3.8.2 

Telecommunication 

 Are emergency communication 

Sockets to be installed on all the 

Automatic Signal posts to be used by 

Train Crews during emergencies? 

Suitable Emergency 

Communication System to 

provide an Omnibus 

communication channel 

between OCC and all 

Automatic Signals 

 As per Railway Board Telecom 

Circular No. 07/2020 dt 06.05.2020, 

“Emergency Sockets may be dispensed 

with in those sections where reliable 

MTRC is available.” Since MTRC 

system is being envisaged, Emergency 

sockets are not required. 

404   Whether this system shall cover all 

type of communication circuits like, 

Control, emergency control, 

Administrative telephone network 

etc? 

Voice & Video Mail and 

Recording System 

 Voice & Video Mail and Recording 

System is normally required for 

Control Communication and 

Emergency Communication systems. 

405   What would be the monitoring 

location for these CCTV cameras? 

Will it be monitored locally at 

nearby Station or centrally at OCC. 

Video surveillance & 

recording system through 

network of CCTVs provided 

at every activity centre i.e. 

Station, Maintenance depot, 

TSS, SSP/SP, ALH, LC gate, 

Warehouse etc.  

 CCTV camera/cameras should be 

provided at critical locations to have 

maximum coverage of the monitored 

area. This monitoring will be at OCC. 

406   Fuse automatic changeover system 

Required or otherwise? 

General requirements from 

S&T 

 Fuse automatic changeover system is 

required. 
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In this direction, please refer item no-

23 of Addendum no-3. 

407 3.7.2.3 

Scope of Electrical 

Engineering 

 Study of Traffic Signals, telephone 

cables, Sewers, Water Mains, Storm 

water drains, gas/oil pipelines etc 

should not be a part of Electrical 

work in normal sense. Only those 

infringing the Electrical work should 

be included.  

Survey & Identification of 

overhead, over ground & 

underground utilities along 

the proposed alignment. 

 

 Please refer SN-63 to Amendment 

No-3. 

408 3.7.2.4 

 

 Criterion for preferring 132 KV 

supply need to be defined in terms of 

distance between 132 KV source and 

the TSS. 

 

Survey of locations, loads & 

numbers of TSS, switching 

post for the section. 

The tentative number of TSS 

& switching posts are 

indicated in the PETS report.  

The objective of the survey 

is recommended the most 

suitable, reliable & economic 

solution for power sourcing 

based on interaction with 

utilities & preliminary 

survey of route for 

transmission line/cable. 

The preferred voltage level 

for TSS shall be 132 kV or 

above. 

 The criterion for availing supply for 

TSS at 132 kV and above should be 

based on availability of reliable and 

economical power source. The 

Consultant to verify and identify the 

source with minimal transmission line 

length so as to economize the 

connectivity based on PETS report. 

409 3.7.2.8 

 

 

 

 

 

 

 

 

 ESP should not be a part of 

Electrical scope. 

Survey of the alignment to 

identify IR connecting lines, 

present & upcoming sidings 

for mapping of electrification 

requirements. Finalizing 

their ESP/wiring plan, 

estimation of cost of 

electrification. 

 ESP has been deleted from the scope of 

study of Electrical items. 

 

Please refer SN-66 to Amendment 

No-3 
 

 

 

 

 

410 

Clause 14.1.1 

Clause 27.2 and 27.4 

of Page 41 of ITC & 

BDS 

 

  It is mentioned in the RFP  

“Fixed Budget Cost” 

mentioned in the RFP we 

notice the anomaly we 

therefore  seek clarification 

 The clause no. 27.2 of ITC pertains to 

‘Fixed Budget Selection’ (FBS) and not 

to “Fixed Budget Cost”. Further it is 

clarified thatthe clause no. 27.4 of ITC 

pertains to ‘Least –Cost Selection’. In 



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 187 of 195 
 

SN Section/ Clause 

Reference 

RFP 

Page 

No. 

Consultant Query with 

Justification 
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as which clause will be 

applicable . 

 A.        Clause 27.2 and 27.4 

of Page 41 of ITC and BDS- 

It is not applicable . 

B.        Whereas in Clause 

14.1.1 Financial proposal 

shall not exceed the Fixed 

Budget cost . 

  

terms of ITC-BDS, both the clauses i.e. 

27.2 as well as 27.4, are not 

Applicable. 

 

 

 

Serial 

no. 

Section/Clause 

Reference 

RFP Page 

no. 

Consultant Query with 

Justification 

Proposed Amended Clause  Client Clarifications 

411 Section 3.9.1 
(Terms of 
Reference) 
Traffic Study 

Page 
149-150 
of 
Package-
1 
 
Page 
150-151 
of 
Package-
2 
 
Page 
151-152 
of 
Package-
3 
 
 

It is requested to list the 
traffic surveys its duration 
that is to be carried out. The 
justification is as follows: 

1. The purpose and 
objective of each 
survey item is 
mentioned in next 
column. 

2. The list of surveys 
and duration would 
ensure that 
specifications/stan
dard and tentative 
quantity of data 
collection is known 
at proposal stage to 
all consultants for 
building up the 
cost. 

Minimum List of Primary 
Traffic Surveys: 

1. 7 days 
continuous 
Classified 
Volume Count of 
vehicles on 
adjoining 
Highways using 
manual methods 
with Video 
graphic record of 
entire survey 
duration. The 
number of traffic 
count stations 
should be at 
minimum 100 km 
interval on the 
parallel road. 

 In this direction, please 
refer item no-68 of 
Addendum no-3 
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3.  This would also 
ensure that 
quantity and 
quality of data 
collection is not 
compromised. 

Relevant codes of 
Indian Roads 
Congress should 
be followed. 

2. 2- day (48 hour) 
Origin 
Destination 
Survey at 
Volume Count 
locations of 
goods vehicle 
using Roadside 
Interview Method 
to capture origin 
destination 
commodity 
frequency etc. 
Relevant codes of 
Indian Roads 
Congress should 
be followed. 

3. Industry 
Interview 
Survey, 
Transport 
Operator Survey, 
Secondary Data 
Collection, Port 
Survey, Fuel 
Station Survey: 
These surveys 
should capture 
factors that affect 
the choice of 
mode in terms of 
cost, reliability, 
time sensitivity 
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etc. These inputs 
should be used for 
mode choice 
modelling of a 
particular 
commodity for 
rail, road, 
waterway or 
combination of 
modes. 

4. Speed delay 
survey (3 return 
trips): The aim is 
to capture travel 
time, speed 
bottlenecks on 
competing roads.  

5. Road Network 
Inventory Survey 
of competing 
routes to capture 
road capacity, 
accessibility to 
freight station, 
vehicle 
restrictions etc. of 
competing roads. 
This forms input 
to transport 
demand 
modelling and 
should be 
presented in GIS 
format. 

6. Axle load 
surveys to 
capture tonnage 
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of commodities 
carried by Heavy 
Commercial 
Vehicle on road 
mode. 

7. A time stamped 
and location 
stamped 
photographs of all 
the surveys 
should be 
submitted real 
time and at data 
submission stage. 
Photographs 
should be at two 
hour interval of 
surveys. 
 

412 Section 3.9.1 
(Terms of 
Reference) 
Traffic Study 

Page 
149-150 
of 
Package-
1 
 
Page 
150-151 
of 
Package-
2 
 
Page 
151-152 
of 
Package-
3 
 

This is request on addition 
of items to TOR with 
following justification:  

1. This would ensure 
quantification of 
parameter of traffic 
study and ensure 
that Transportation 
Demand Model is 
developed for this 
study. The model 
would capture 
various 
sensitivities and 
scenarios of items 
mentioned in 
Section 3.9.1 of 
TOR. 

The study should develop 
a Transportation/Freight 
Demand Model using 
contemporary techniques 
and software. The 
parameters and items 
mention in this TOR 
should be quantified in the 
model and analytical 
representation in GIS and 
analytical maps should be 
provided. The 
Transportation Demand 
should also include the 
following  

1. Quantification of 
Freight demand 
generation and 

 No Change in the existing 
provision –TOR sub Para 
3.9.1. 
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2. The model would 
ensure that 
quantification and 
analysis is done for 
commodities that 
are currently not 
carried by 
Railways. 

3. Development of 
Transportation/Fre
ight Demand Model 
is standard in all 
Traffic Study 
Projects. 

 

attraction in 
Project Influence 
Area and 
proposed freight 
station. This 
should be done 
commodity wise. 

2. Projected freight 
station loading 
and unloading at 
the proposed DFC 
stations. 

3. Mode shift and its 
sensitivity to cost 
and other 
parameters like 
transit time, 
reliability etc. The 
analysis should be 
commodity based 
and should 
specifically 
include goods 
currently not 
carried by 
Railways. 

4. A detailed GIS-
based road and 
rail network in the 
Project Influence 
Area containing 
all traffic 
generators and 
attractors and 
network 
characteristics. 
These maps 



Client’s clarification, in terms of ITC sub Clause no-13.1 Bid Data Sheet, to Prospective Consultants Queries on the RFP no-1,2 &3  [ Q no-1-415] 

Page 192 of 195 
 

Serial 

no. 

Section/Clause 

Reference 

RFP Page 

no. 

Consultant Query with 

Justification 

Proposed Amended Clause  Client Clarifications 

should also be 
used to 
graphically 
represent the 
modelling results 
and outputs. 

5. Scenario based 
modelling vis-vis 
road mode as a 
competitor and 
feeder to DFC. The 
Consultant should 
model changes 
that would occur 
in road network of 
Project Influence 
Area due to 
proposed 
developments 
plans like 
Bharatmala 
project.  

6. Projected Traffic 
Revenue for 
various scenarios. 

 
 

413 Clause no. 
3.6.8.2.1 & 
Clause no. 
3.6.8.2.15 of 
Section-7-TOR 

135 & 
136 

It is mentioned that the 
consultant is required to 
carry out Geotechnical 
Investigation including 
laboratory testing for 
minor bridges as well.  
Kindly clarify whether it is 
required to carry out 
Geotechnical Investigation 
at all minor bridge 
locations or at minor 

3.6.8.2.1 Consultant shall 
carry out the 
Geotechnical 
Investigation, in 
adequately detailed 
manner, for Structures at 
various Locations e.g. 
Important Bridges, Major 
Bridges, Minor Bridges, 
Viaducts, RFOs, RUBs, 
ROBs or other Structures, 

Consultant shall 
carry out the 
Geotechnical 
Investigation at 
minor bridge 
locations proposed 
with 
piers/abutments like 
6.1m/9.15m girder 
bridges. The 
minimum drilling 

As the depth of 
exploration depends on 
various factors such as 
total wt. of the structure, 
the size, shape and 
deposition of loaded 
areas, soil profile, physical 
properties of the soil etc. 
can’t be fixed same for 
each structure. Therefore 
consultant is advised to do 
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bridge locations proposed 
with piers/abutments such 
as 6.1m/9.15m girder 
bridges. 
What would be the 
required drilling depth for 
the same?  
 

as required for 
subsequent Construction 
of Railway Infrastructure 
laid to DFCCIL Standards 
[New DFC]. The Geo Tech 
Investigation shall be 
comprehensive & in line 
with all the stipulated 
Codal and Manual 
Provisions e.g. IRS Code 
of Practice for Design of 
Sub Structure and 
Foundation, IS Code No-
1892, IS Code-4464, IS 
6935, IS 2720 & IRC:78, 
to cite a few. 
 
3.6.8.2.15 Analysis of 
field and laboratory test 
results and preparation of 
report giving 
recommendation for 
bearing capacity and type 
of foundation. Bearing 
capacity and founding 
strata for major and 
minor bridges is also to 
be given. Visual soil 
investigation by way of 
examining the existing 
cuttings and banks 
materials and mentioning 
against each chainage 
type of soil. The data and 
information collected 
during 
survey/investigations 
should be presented in 
suitable format such as 

depth for minor 
bridge locations will 
be ---m.  
 
The minimum 
drilling depth of 
other structures 
such as Important 
Bridges, Major 
Bridges, Viaducts, 
RFOs, RUBs, ROBs 
or other structures 
locations will be ----
m, -----m, ------m,---
---m,-----m, -----m  
and ------m 
respectively. 

the exploration for various 
type of structures as per 
the relevant codal 
provisions. In view of the 
above, the RFP provision 
is adequately stipulated 
and no further change is 
envisaged.  
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graphs, bar chart or in 
tabular or statement 
form. 

414 Clause no. 
3.6.8.2.5 of 
Section-7-TOR 

135 It is mentioned that 
drilling of 150 mm 
diameter boreholes 
through soil overburden 
material along alignment 
has to be done at 200m to 
300m interval.  
Kindly clarify whether 
drilling needs to be done at 
such close intervals or it 
has been mentioned 
inadvertently. 
  
If drilling has to be done at 
the same interval 
mentioned in this clause, 
then what would be the 
required drilling depth? 

3.6.8.2.5 Drilling of 150 
mm diameter boreholes 
through soil overburden 
material along alignment 
normally at 200m to 
300m apart in case of 
uniform type of soil and 
closely spaced in critical 
zones and at each pier 
and abutment locations 
or as per the instructions 
of the Client, in line with 
all the relevant Codal and 
Manual provisions, as 
specified above. 

Drilling of 150 mm 
diameter boreholes 
through soil 
overburden material 
along alignment 
normally at -----m to 
-------m apart in case 
of uniform type of 
soil and closely 
spaced in critical 
zones--------. 
Minimum drilling 
depth at these 
locations will be ----
m. 

The RFP provision is adequately 

stipulated. No further change is 

envisaged. 

415 Clause no.  
3.6.8.3 of 
Section-7-TOR 

136 From the clause, it is 

understood that drilling has 

to be done at tunnel portal 

locations only.  

Drilling depth at tunnel 

portal locations is not 

mentioned in the RFP. 

3.6.8.3 Geotechnical 
Investigation for 
Tunnels; The work 
broadly includes: 
(i)    Drilling in tunnels 
(ii)   Survey for GP Lines 
(iii) Seismic Refraction 
Survey including data 
acquisition, processing 
and integration for all 
along the proposed tunnel 
alignment & submission 
of report. 

Geotechnical 
Investigation for 
Tunnels; The work 
broadly includes: 
(i)    Drilling at tunnel 
portals with 
minimum depth of 
----m. 
(ii)   Survey for GP 
Lines 
(iii) Seismic 
Refraction Survey 
including data 
acquisition, 
processing and 
integration all along 
the proposed tunnel 
alignment & 

In this direction, it is clarified 

that the depth of drilling at 

tunnel depends on various 

technical parameters such as 

geographical location of the 

tunnel area, geological 

characteristics of the rocky 

strata etc. for which consultant 

has to decide the depth of 

drilling based on the various 

relevant codal provisions 

thereof. However, in general 

practice, boring to be done 5m 

below the invert level of 

tunnel/lowest cut level. Hence, 

no further change in the clause 

is  envisaged. 
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submission of report. 
 

 

hypothetical situation described  to explain the client intention regarding applying discounts. 

Consultant Discounts offered in %  of the  total Proposal  Amount 

For individual Package For Packages in combination  with the Consultant’s proviso 

 that this enhanced discount applies only if a Consultant is 

awarded the Packages in that particular combination 

Pkg-1 Pkg-2 Pkg-3 Pkg-1+2 Pacakge-2+3 Pkg-1+3 Pkg 1+2+3 

Consulant-1 3% 4% 2.5% 5% 6% 5.5% 8% 

Discount to be considered  for Consulant-1 

 by the client while evaluating the Financial Proposals  [D] 
8% 8% 8%     

Consulatnt-2 4% 5% Did not bid 6% - - - 

Discount to be considered  for Consulant-2 

 by the client while evaluating the Financial Proposals [D1] 
6% 6% -     

Consulatnt-3 Did not bid 4.5% 5% - 7% - - 

Discount to be considered  for Consulant-3 

 by the client while evaluating the Financial Proposals [D2] 
- 7% 7%     

Proposal Price [X],  

the resultant  Proposal price, After applying Discount, [X-

D=Y; for Package-1, values assumed for other Packages in 

terms of ‘Y’]-Consultant-1 

 

Y Y+[3%] 

 

 

Y+[2%]     

Proposal Price [X1],  

the resultant  Proposal price, After applying Discount, 

[X1-D1; values assumed for the Packages in terms of ‘Y’]-

Consultant-2 

Y+[1%] Y+[1%] -     

Proposal Price [X2],  

the resultant  Proposal price, After applying Discount, 

[X2-D2 ; values assumed for the Packages in terms of ‘Y’]-

Consultant-3 

- Y+[2.5%] Y+[1%]     

Best/lowest Financial Proposal meriting Financial score (SF) 

of 100% 
Consulatnt-

1 

Consultant-

2 

Consultant-

3 

    

 


