EOI notification-2019/HQ/EN/P/WC/HHRI/GC dated 22-06-2019 read with Amendment no-1 dated 17-07-2019 & TOR as uploaded on DFCCIL Website[Ref-serial no-3 of the Amendment no-1 dtd 17-07-2019 to EOI notification].

RFP no- 2019/HQ/EN/PWC/HHRI/GC dated 22-01-2020 read with Amendment no-1 dated 24-02-2020, Amendment no-2 dated 27-03-2020, Addendum no-3 dated 03-06-2020 and Addendum no-4 dated 29-06-2020

,

Name of Assignment- Consultancy Services for setting up and operationalizing HHRI under the aegis of DFCCIL (here after referred to as 'Consultancy Services').[Ref-ITC sub Clause no-2.2 Data sheet-Part-E-Section-2 of the RFP(at Page no-27)]

----X-----

Following is Client's clarification, in terms of ITC sub clause no-13.1, to the Short listed Consultant's additional Queries, with respect to Pre-Proposal conference held on 07-02-2020, Client Clarification to 116 Short listed consultants queries and Addendum no-3 dated 03-06-2020 to the referred RFP. The aforesaid Client's clarifications, as appended in a similarly titled Column of the below appended Table, are meant to be mere clarificatory, in nature & purpose and shall not be a part of Contract Agreement. The Client & Consultant's rights and obligations shall be subject to [to be executed by the Parties, subsequently, after successful Contract Negotiation, held, in terms of ITC sub Clause no-28 Data sheet, at Page no-23-24 & 31 of the RFP] the Contract Agreement. No Part of aforesaid Client's clarifications can be reproduced by the Short listed Consultants /successful Consultant to drive home a point or can be cited as a basis for any request related with change in Tendering process.

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
117	Section 2:	29	As mentioned previously,	The proposals must be	The proposals must be submitted no	In this direction Consultant
	Instructions		nature of scope of work,	submitted no later than;	later than;	may refer Addendum no-4
	to		teaming requirement			dated 29-06-2020 wherein
	Consultants		(collaborations with	Date: 28-02-2020	Date: 6 clear weeks after issuance of	the proposal submission
	E. Data Sheet		consortium members and	Time:1500 hrs	the response to the final set of	deadline has been extended
			sub-consultants) would		queries	up to 07-09-2020.
	A. Subm		require extensive		Time:1500 hrs	
	ission,		coordination / discussions			
	opening and		with various consortium			
	evaluation		members.			

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant J	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
			Further, given the impact of COVID-19 and the requirement to work from home further impacts the proposal preparation / finalization time. Accordingly, we request that the bidders be provided 6 clear weeks after issuance of the response to the final set of queries. This would enable the bidders to prepare responsive proposals.			
118	Section 3: Technical Proposal - Standard Forms Form Tech 2 B - Consultant's Experience (Point 1)	37	We request the Authority to note that only handful of such engagements are undertaken globally and hence all relevant experience should be considered. Accordingly, we request the Authority to relax the criteria of 7 years to 15 years in order to present a comprehensive list of	B - Consultant's Experience 1. List only previous similar assignments successfully completed in the last Seven years.	B - Consultant's Experience 1. List only previous similar assignments successfully completed in the last Fifteen (15) years.	Taking note of the Fact that most of Rail research institutes were set up prior to the earlier stipulated period of seven years, the period for 'similar assignments completed' is enhanced. Please refer item no-1.1. of the Addendum no-5.

S.	Section/	RFP	Consultant query with		propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
119	Section 3: Technical Proposal –	no.	relevant projects illustrating our holistic experience in such assignments. In addition to the institute type mentioned here (viz. railway heavy haul,	3. Similar Assignment means Consultancy Services towards Technical Assistance / Project	3. Similar Assignment means Consultancy Services towards Technical Assistance / Project	In this direction, please refer item no-1 of Addendum no-5.
	Standard Forms Form Tech 2 B Consultant's Experience (Point 3)		transportation, etc.), assignments related to setting up of other institutes (having any discipline of study) would also be relevant as the expertise/ skill sets gained will have remarkable alignment with the given task descriptions. Hence, it is requested to modify the given clause as suggested here.	support in establishing Railway Heavy Haul or similar Research Institute or similar Transportation related Research activity. Components of assignments should be indicated as: Establishing Heavy Haul research program, Capacity building and technical assistance in Rail Research or similar research related with other Transportation infrastructure, Monitoring, reviewing or implementation of Technical Assistance of Technologies Research.	 establishing Railway Heavy Haul, or similar Research Institute, or similar Transportation related Research activity, or establishing an educational institute (any discipline). Components of assignments should be indicated as: Establishing Heavy Haul research program, Capacity building and technical assistance in Rail Research or similar research related with other Transportation infrastructure, Monitoring, reviewing or implementation of Technical Assistance of Technologies 	

S.	Section/	RFP	Consultant query with	In Case, Short listed const	lltant propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
					Research	
					• <u>Establishing institute</u> – capacity building,	
					organization design,	
					blueprint, future roadmap,	
					establishing research	
					<u>program</u>	
120	Section 7:	58	It may be noted that the	1 Objectives of the	1 Objectives of the	The Over is similar to the
120	Section 7: Terms of	58	It may be noted that the way currently the RFP is	1. Objectives of the	9	The Query is similar to the Query no-2, clarified by the
	Reference		drafted, it could be	Assignment	Assignment	client, earlier on 03-06-2020.
	Reference		interpreted that the scope	a) The objectives of	this a) The objectives of this	However, to address the
	1. Objectives		of work for the consultant	Consultancy Cont	, 3	concerns of the Short listed
	of the		is taking over the	is to engage a	engage a Consultant to	consultant, following is
	Assignment		complete operations /	Consultant to obta		Clarified;
			achieving objectives of	Consultancy Serv		Citatined,
			HHRI.	for setting up and	operationalizing 'Heavy	In this direction, please refer
				operationalizing	Haul Research Institute	item no-2 of Addendum no-
			While based on	'Heavy Haul Rese	earch (HHRI) under the aegis of	5 and regarding Consultant's
			discussions with DFCCIL	Institute (HHRI) ı		responsibility, New note
			during the pre-bid it is understood that the scope	the aegis of Dedic		below sub Clause 1.c.(xi)-
			of work of consultant is	Freight Corridor	(DFCCIL).	TOR-Section-7 [Ref- Item
			only to support in	Corporation of Inc	lia	no-1 of Addendum no-3
			operationalization of	Ltd. (DFCCIL).	b) Above Objective	dated 03-06-2020]
			HHRI, however in the		Assignment, as defined	
			RFP the term suggests	b) Above Objective	under ITC sub Clause	
				Assignment, as	1.(x).Data Sheet and under	
			"To elaborate, the object	defined under ITC	Sub PC sub Clause	
			of the services is to	Clause 1.(x).Data	1.1.(t)[Services], have been	

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
			provide Consultancy	Sheet and under PC	further encapsulated under	
			Services to the DFCCIL	sub Clause	following two 'Key	
			in establishing the said	1.1.(t)[Services], have	Objectives' as under;	
			Heavy Haul Research	been further		
			Institute (HHRI) of	encapsulated under	Key Objective-1	
			Global standard and	following two 'Key	Consultant shall be obliged to	
			operationalizing the	Objectives' as under;	support the Client in all the	
			HHRI covering entire	objectives as under,	tasks, as explicitly stipulated	
			area of Heavy Haul	Key Objective-1	in this Section-7-TOR or	
			operations.	Consultant shall be	implied therein and Tasks	
			(i) To bring world's	obliged to support the	which are necessary	
			best practice in	Client in all the tasks,	(although not mentioned in	
			Heavy Haul	as explicitly stipulated	this RFP/Contract) to set up	
			Railway to the	in this Section-7-TOR	the Heavy Haul Research	
			Indian railways (ii) To lead the	or implied therein and	Institute (HHRI) under the	
			transformational	Tasks which are	aegis of DFCCIL, in full	
			changes required	necessary (although	functionality at Par with	
			in operations to	not mentioned in this	similar Global Heavy Haul	
			achieve best	RFP/Contract) to set	Research Institute, with in a	
			heavy haul	up the Heavy Haul	period of 18 months from	
			industry practice	Research Institute	the Commencement of	
			in rolling asset	(HHRI) under the	Services.	
			and network	aegis of DFCCIL, in		
			capacity	full functionality at Par	Key Objective-2	
			utilization.	with similar Global	In addition, Consultant, after	
			(iii)"	Heavy Haul Research	the aforesaid Complete	
			***	Institute, with in a	setting up of HHRI under	
			We would like to	period of 18 months	the aegis of DFCCIL, shall	
			highlight that from the	from the	support the Client in	
			above it could be	Commencement of	operationalizing of HHRI for	

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.			•	
			construed that the	Services.	a further three Years	
			consultants scope is to		period (36 months) beyond	
			support in establishing the	Key Objective-2	the aforesaid 18 months	
			HHRI and run HHRI	In addition,	period for the Key	
			operations for three years	Consultant, after the	Objective-1 i.e. 54 months	
			(support period) -	aforesaid Complete	from the Commencement	
			including achieving the	setting up of HHRI	of Services.	
			key objectives of HHRI.	under the aegis of	c) To elaborate, the object of	
				DFCCIL , shall	the services is to provide	
			Given the intention of	support the Client in	Consultancy Services to the	
			DFCCIL, we request the	operationalizing of	DFCCIL in establishing the	
			same be amended as	HHRI for a further	said Heavy Haul Research	
			suggested here.	three Years period	Institute (HHRI) of Global	
				(36 months) beyond	standard and <u>provide</u> advisory support to HHRI in	
				the aforesaid 18	specific areas of heavy haul	
				months period for the	operations as highlighted in	
				Key Objective-1 i.e.	the detailed Tasks. Further, it	
				54 months from the	may be noted that the	
				Commencement of	Consultant would not be	
				Services.	responsible for any	
				c) To elaborate, the	operations of HHRI and	
				object of the services	management decision	
				is to provide	making"	
				Consultancy Services		
				to the DFCCIL in		
				establishing the said		
				Heavy Haul Research Institute (HHRI) of		
				Global standard and		
				operationalizing the		
				HHRI covering entire		

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.		CYY		
				area of Heavy Haul operations.		
				operations.		
				(i) Talkeina		
				(i) To bring world's best		
				practice in		
				Heavy Haul		
				Railway to the		
				Indian railways		
				(ii) To lead the		
				transformational		
				changes		
				required in		
				operations to		
				achieve best		
				heavy haul		
				industry practice in rolling asset		
				and network		
				capacity		
				utilization.		
				(iii)"		
121	Section 7:	60	The current clause	Consultant shall provide all the	Suggested to be deleted. Scope of	The Query is similar to the
	Terms of		suggests that consultant	required (explicit or implied)	work should be clearly outlined to	Query no-3, clarified by the
	Reference		shall provide all required	inputs for the specific	avoid any scope creep.	client, earlier on 03-06-2020.
			inputs (explicit or	achievement of the 'Key	· · · · ·	However, to address the
	2. Relevant		implied) for the	Objectives of the Assignment'		concerns of the Short listed
	information		achievement of Key	[Key Objective-1 & Key		consultant, following is

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
	regarding the		Objectives of the	objective-2] as defined above		Clarified;
	Assignment		Assignment.			
	(Point d)					In this direction, please refer
			We would like to			item no-3, 3.1 & 3.2 of
			highlight that such an			Addendum no-5.
			open-ended clause puts			D 11
			consultants at a very high			Regarding operationalising
			risk as the scope items,			part, Please refer sub Para-
			which are not currently			11(Reporting requirement) of
			envisaged/ detailed in the			Para-II (Description of the
			Terms of Reference,			Tasks assigned to the
			could later be made to be			Consultant) at Page no-62 of
			part of the scope of work.			the RFP wherein The
			We request DFCCIL to			consultant, within a period of
			remove this clause and			30 days from the
			detail out the scope of			commencement date, shall
			work in the RFP upfront			prepare and submit a
			to ensure there is no			detailed "Inception report"
			scope creep in the future.			bringing out the Major &
						minor stages of the Contract
			Further, currently the			implementation along with
			scope of work doesn't			detailed Method of
			include tasks around			achieving those stages, called
			following aspects which			Work Plan and a detailed
			may be required for operationalization			Programme of Consultancy
			1) Legal aspects – Any			
			organization set-up			services bringing out the
			needs a lot of legal			order in which the
			and regulatory			Consultant intends to carry
L	J		and regulatory			

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant propose Amendment to RFP Clause		Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.			_	
			clearances and			out the each stage of
			approvals for			consultancy services, as
			operationalization.			brought out in Inception
			Further, organization			Report, and the anticipated
			may need its internal			timing for the aforesaid
			legal constitution,			
			legal team etc.			Stages, for the Client's
			Currently the scope of			approval.
			work doesn't include			Please also refer item no-5
			any items related to			
			legal			of Addendum no-5.
			2) Tax aspects – Scope			
			doesn't specifically			
			include providing any			
			inputs on tax aspects			
			including tax			
			registrations,			
			assessment of			
			taxation regime / tax			
			implication etc.			
			3) Civil works – it is			
			understood that			
			DFCCIL has already			
			awarded the contract			
			for civil works and			
			current scope doesn't			
			include any			
			monitoring of the			
			contracts awarded by			
			DFCCIL for civil			
			works			

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant propose Amendment to RFP Clause		Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.			•	
			As can be seen, there are			
			number of aspects linked			
			to operationalization of			
			any organization, which			
			are currently not covered			
			in the scope of work.			
			Such a clause stating that			
			any implicit task relating			
			to operationalization of			
			HHRI accordingly puts			
			high risks of scope creep			
			for the consultant. In case			
			DFCCIL wishes to have			
			such and other aspects			
			also included, same			
			should be outlined in the			
			scope of work. In case			
			DFCCIL does not wish to			
			include such items in the			
			scope of work then the			
			clause should be modified			
			to only suggest that all			
			implicit tasks related to			
			undertaking the scope of			
			work mentioned in the			
			terms of reference are			
			included and not all			
			implicit tasks for the			

S.	Section/	RFP	Consultant query with		propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
			operationalization of the			
			institute.			
122	Section 7:	60	While we appreciate	e) "Towards Contract	Suggested to be deleted	The Query is similar to the
	Terms of		DFCCIL trying to provide	implementation, the		Query no-4, clarified by the
	Reference		relevant information	Consultant shall, inter alia &		client, earlier on 03-06-2020.
			about HHRI to give more	in general, be responsible		However, to address the
	2. Relevant		information to bidders on	for:"		concerns of the Short listed
	information		HHRI, as highlighted			consultant, following is
	regarding the		during the pre-bid, the	· ·		Clarified;
	Assignment		way information is	the HHRI shall be oriented to		
	(Point e & f)		provided and various	develop system parameters for		In this direction, please refer
			clauses are drafted, we	heavy-haul freight systems		item no-4 of Addendum no-
			see high risks of lack of	which, while catering to India		5.
			distinction of role of	specific site conditions, would		
			HHRI and role of	be comparable with Global		
			consultant. We wish to	Heavy Haul systems. In this		
			highlight that Section II	direction, the related Plan and		
			of the Terms of Reference	Program shall provide		
			"II-Description of the	comprehensive performance		
			Tasks assigned to the Consultant" clearly	specific specifications for key		
			,	asset components (e.g.		
			indicate the scope of work	infrastructure, motive power,		
			and accordingly request that Points e and f of the	_		
			Relevant information be			
			deleted from the RFP.	equipment) related		
			deleted Holli the KFP.	Technologies, in areas which		
				may, also, include:"		
123	Section 7:	64	As highlighted earlier, the	Task B: Establish a Research	Task B: Identification of areas	The Query is similar to the
	Terms of		role of consultancy		Research: This shall include:	

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant J	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
	Reference		should be to support	agenda: This shall include:		Query no-5, clarified by the
			DFCCIL / HHRI in	Establish data lad account	Supporting DFCCIL/HHRI in	client, earlier on 03-06-2020.
	II-		establishing and	Establish detailed research	identification of key research areas	However, to address the
	Description		operationalization of	plan for HHRI to be	for the first 3 years after setting up.	concerns of the Short listed
	of the Tasks		HHRI. Considering the	undertaken, in the first 3 years	The consultant shall consider	consultant, following is
	assigned to		same, the scope of	after setting up. The consultant	research in areas of Rail	Clarified;
	the		consultant should be to	shall take into consideration	Infrastructure Maintenance	
	Consultant		support DFCCIL / HHRI	the research areas proposed	philosophy, operations model.	Please refer item no-1 of the
			in identification of key	above as well as new areas	Consultant shall also consider other	Addendum no-3 dated 03-
			research areas – which	which have emerged or appear	trends globally. Consultant shall	06-2020 . The Aforesaid new
			would be important from heavy haul operations	to be emerging, as a result of	support DFCCIL/HHRI in	note below sub Clause
			perspective, rather than	the recent research and	preparation of research plan which	1.c.(xi)-TOR-Section-7
			being responsible for	recommendations made in	shall clearly include various research	[Item no-1 of Addendum
			establishing the research	areas of Rail Infrastructure	areas, objectives and expected	no-3 dated 03-06-2020
			agenda for HHRI.	Maintenance philosophy,	outcomes which are aligned with	clarifies unambiguously that
			Accordingly, we request	operations model, commercial	priorities of DFCCIL as well as	Consultant implementation
			DFCCIL to amend the	and marketing model etc. of	overall Heavy Haul ecosystem in	of the Consultancy
			clause as suggested here.	DFCCIL by various agencies	India."	assignment is limited to the
				and Global Trends available &		Consultant's submissions
				prepare a detailed Program		[duly approved by the Client]
				Report containing Research		in satisfaction of Key
				plan. Such research plan shall		deliverables –Annexure-1 to
				clearly include various		TOR-Appendix-A at Page
				research areas, objectives and		no- 107 of the RFP. Physical
				expected outcomes which are		implementation part being
				aligned with priorities of		effectuated by the Client,
				DFCCIL as well as overall		acting fairly on those
				Heavy Haul ecosystem in		

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
				India.		submissions.
124	Section 7:	65	We understand that the	Task-D-Assessment and	Task-D-Assessment and	The Query is similar to the
	Terms of		consultant would act as	subsequent Procurement of	subsequent Procurement of the	Query no-6, clarified by the
	Reference		program manager for	the required Equipment and	required Equipment and	client, earlier on 03-06-2020.
			DFCCIL for supporting in	Infrastructure for efficient	Infrastructure for efficient setting	
	II-		setting up and	setting up &	up & operationalization of HHRI.	As conveyed earlier, item
	Description		operationalizing the	operationalization of HHRI.		no-2 & 3 of the Addendum
	of the Tasks		HHRI, however, we		v. Regular Monitoring to	no-3 dated 03-06-2020 may
	assigned to		would like to highlight	v. Regular Monitoring to	ensure successful	be referred.
	the		that this program	ensure successful	implementation, of	
	Consultant		management consulting	implementation, of	Contracts for the work(s) of	Further, in this direction,
			engagement would be	Contracts for the	Procurement of such	item no-13 of Addendum
	(Point v and		very different from other	work(s) of	equipment, infrastructure &	no-5 may be referred.
	vi)		engagements.	Procurement of such	Software along with	,
	,			equipment,	relevant Maintenance	
			Issuance of	infrastructure &	support, within timelines stipulated therein the	
			commissioning certificate	Software along with relevant Maintenance	referred respective contracts	
			for a project is generally	support, within	referred respective contracts	
			more relevant for	timelines stipulated		
			engineering projects such	therein the referred		
			as laying of a railway	respective contracts. It		
			line, construction of	shall include necessary		
			bridge, tunnel, etc. Even	Factory acceptance	vi. Suggested to be deleted	
			in such cases,	Checks If applicable,		
			manufactured items such	and necessary Checks		
			as rail, sleepers, bridge	/ tests associated with		
			structure are separately	installation, Testing &		
			inspected and do not form	Commissioning		
			inspected and do not form			

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.		-	_	
			noted that such testing /			
			validation would need			
			very specialized skills.			
			Inspection, testing, and			
			commissioning/			
			validation protocol of			
			each equipment required			
			for HHRI, including the			
			name of Agency			
			responsible for carrying it			
			out, should be defined in			
			the procurement			
			documents taking into			
			account the technology of			
			the equipment,			
			requirement of expertise,			
			and other related aspects,			
			in consultation with the			
			client (HHRI/ DFCCIL).			
			The testing agency should			
			be directly reporting to			
			DFCCIL to ensure its			
			interests are protected.			
			The program manager can			
			assist DFCCIL in			
			undertaking coordinating			
			the work of such testing			
			agency			

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
			To entrust the role of			
			validation to the			
			Consultant will greatly			
			enhance the cost of the			
			consultancy for the client			
			and enhance the risk for			
			the consultant to such an			
			extent that management			
			consulting firms may not			
			be able to bid for this			
			consultancy.			
			Accordingly, it is			
			requested that			
			commissioning of			
			machine/ issuing of			
			validation certificate			
			should be deleted from			
			the scope of work of the			
			Consultant.			
125	Section 7:	67	We would like to	Task H- Setting up and	Task H- Setting up and	The Query is similar to the
	Terms of		highlight the following	Operationalizing the HHRI	Operationalizing the HHRI	Query no-7, clarified by the
	Reference		risks:			client, earlier on 03-06-2020.
				a) Consultant shall support	a) Suggested to be deleted. Scope	However, to address the
	II-		a) As mentioned earlier,	the Client in ensuring that	of work should be clearly	concerns of the Short listed
	Description		there are number of	all the requisite explicit or	outlined to avoid any scope	consultant, following is
	of the Tasks		aspects related to	implicit tasks associated	creep in future.	Clarified;
	assigned to		operationalization of	with the setting up of	creep in ruture.	, i
	the		HHRI which have not	HHRI are carried out,		In this direction, please refer
	Consultant		been clearly outlined	Tittie are carried out,		

S.	Section/	RFP	Consultant query with	In	Case, Short listed consultant p	oropo	ose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Ex	isting sub Clause	Pro	posed Amended Clause	
	Reference	no.						
			in the scope of work		optimally and HHRI is set			item no-5 of the Addendum
			of the consultant.		up in full functionality.	b)	Suggested to be deleted.	no-5.
			Accordingly, such a					
			clause puts significant	b)	Based upon above,			
			risks on the		Consultant shall issue a			
			consultant. We		Validation certificate for	c)	Scope of work in the operational	
			accordingly, request		complete setting up of a		phase for the 3-year period	
			you to either remove		Functional HHRI.		should be clearly brought out in	
			this clause or clearly				the ToR in order to facilitate the	
			outline any additional	c)	Consultant, after complete		bidders/ consultant to estimate	
			aspects in the scope		setting up of the HHRI,		the efforts, staffing	
			of work		shall support Client in		requirements, etc. Additionally,	
					operationalizing the HHRI		for the support period of 3 years,	
			b) As mentioned earlier,		i.e. in its (HHRI)		the payment should be based on	
			testing and validation		operational phase for a		actual time spent and rates	
			of specialized		period of three years from		quoted in the bids (to be indexed	
			equipment/ systems is		the date of aforesaid		for inflation / other increase in	
			typically undertaken		Validation Certificate.		consultants cost etc.).	
			by a specialised		· marounter corumbia		001100121011000000000000000000000000000	
			agencies.					
			ugeneres.					
			Additionally, It is					
			submitted that					
			complete setting up of					
			a function HHRI may					
			depend on a number					
			of factors beyond the					
			control of consultant.					
			(For example, issues					
			in -construction of					

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.			•	
			HHRI premises,			
			required approvals			
			from various			
			agencies, shortfall in			
			required financing			
			etc.) In this context,			
			issuance of such			
			validation certificate			
			shall be beyond the			
			remit of consultant.			
			Such assessments can			
			be best made by			
			HHRI management/			
			client itself.			
			Accordingly, issuance			
			of validation			
			certificate by			
			Consultant should be			
			deleted from the			
			scope of work.			
			c) Currently the Terms			
			of Reference (ToR)			
			mentions a 3 year			
			support after issuance			
			of validation			
			certificate – without			
			detailing the scope of			
			support or a definitive			

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.			-	
			timeline for this			
			period. In absence of			
			a detailed			
			requirement for this			
			period, the bidders			
			have no ability to			
			assess the effort			
			involved / experts			
			required etc. This			
			puts a material risk on			
			the bidders /			
			consultants. We			
			accordingly request			
			DFCCIL to outline			
			the scope of work			
			clearly, so that			
			appropriate effort			
			estimate can be			
			undertaken.			
			Alternatively, for the			
			support period of 3			
			years, the payment			
			should be based on			
			actual time spent and			
			rates quoted in the			
			bids (to be indexed			
			for inflation / other			
			increase in			
			consultants cost etc.).			
			For this, DFCCIL			

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.			•	
	The second of th		could provide estimated man- months for the experts and request bidders to quote. During the operationalization period, in case efforts are more than the estimated man- months provided by DFCCIL, consultant should be paid at actuals.			
126	Section 7: Terms of Reference III- Qualification of key experts Team Leader	69	As per the ToR, the Team Leader is supposed to bring in experience of international heavy haul railway system along with project and programme management experience in railways sector. Additionally, the Team Leader is desired to have led multi-disciplinary teams as mentioned in the ToR. We understand that such	Team Leader Desired work profile: The expert must be proficient in Bank procurement rules and procedures	Team Leader Desired work profile: The expert must be proficient in Bank procurement rules and procedures (Suggested to be deleted)	The Query is similar to the Query no-34, clarified by the client, earlier on 03-06-2020. However, to address the concerns of the Short listed consultant, following is Clarified; In this direction, please refer item no-16.1 of the addendum no-3 dated 03-06-2020.

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
			professionals have			
			invested their career in			
			heavy haul research/			
			industry or leading			
			technical projects/			
			assignments. With respect			
			to the current scope of			
			work, the role of the			
			Team Leader would be to			
			provide / guide the team			
			in undertaking the			
			engagement and may not			
			have expertise in all			
			fields. Given the			
			specialized nature of			
			experience of the Team			
			Leader, such experts may			
			have limited experience			
			of Bank procurement			
			rules and procedures.			
			As such, key experts like			
			Contract expert can bring			
			in the required expertise			
			being sought here. Hence,			
			it is suggested that the			
			given ask should be			
			deleted.			
40=					5 50	
127	Section 7:		As mentioned above, the	In column no-5 [Experience],	In column no-5 [Experience],	
	Terms of	# 3	given requirement of	supplement the existing	supplement the existing provision	no-3 dated 03-06-2020 was

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
	Reference III- Qualification of key experts Team Leader	(S1 #16)	including projects funded by International Funding Agencies (like World Bank, ADB & JICA) would restrict a number of quality professionals to participate in the bid. In this regard it is also important to note that similar engagements funded by such agencies may be limited, with such projects being directly funded by Government agencies etc. Accordingly, we request DFCCIL to modify the requirement as suggested here.	provision with the following; " or Must have minimum 15 Years of experience in complete Project implementation of Railway infrastructure [preferably DB project involving Design, execution , testing and commissioning-Work experience, during implementation of such Railway Infrastructure DB Project as an expert /Professional of Consultant/Project Management Consultant i.e. Engineer would qualify] Project(s), funded by International Funding Agencies like World Bank,	with the following; "or Must have minimum 15 Years of experience in complete Project implementation of Railway infrastructure [preferably DB project involving Design, execution, testing and commissioning-Work experience, during implementation of such Railway Infrastructure DB Project as an expert /Professional of Consultant/Project Management Consultant i.e. Engineer would qualify] Project(s), funded by International Funding Agencies like World Bank, ADB & JICA. (Suggested to delete selected parts of text as shown here)	as result of a short listed consultant Query [Query no-110 (on Page-71 of 75 of Client Clarification), clarified earlier by DFCCIL on 03-06-2020]. However, in this direction, Consultant may refer Item no-6 of addendum no-5.
128	Section 7: Terms of Reference	69 - 72	It is understood that, internationally, the qualification framework	ADB & JICA. All experts (especially for positions where international experts are envisaged to be	Supplement graduate qualification, wherever appearing, with BsC or Diploma	In this direction, please refer item no-7 of Addendum no-5.
	III- Qualification of key		is slightly different and experts pursue BSc/ Diploma/ advanced diploma/ etc. (Different terminologies) and may	deployed viz. Heavy Haul Rolling Stock Expert, Heavy Haul Infrastructure expert, Heavy Haul Software	Qualification " Graduate qualification or BSc or Diploma in"	

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.			•	
	experts		be followed by a	Specialist)		
	All experts (especially for positions where international experts are envisaged to be deployed viz. Heavy Haul Rolling Stock Expert, Heavy Haul Infrastructure expert, Heavy Haul Software Specialist)		specialization. The BSc/ Diploma/ advance diploma is equivalent to a graduate qualification. Hence, it is requested to supplement the educational qualification requirement with BSc/ Diploma wherever graduate level qualification is appearing	Qualification • " Graduate qualification in"		
129	Section 7: Terms of Reference III- Qualification of key experts	71 & 72	Our understanding from the given ToR is that the Contract Expert will anchor the role of managing various procurements, drafting tender documents, bid process management and monitoring of contracts.	Contract Expert Desired work profile: • Ability to read specifications • Experience with tendering arrangements, documentations, Evaluation of Bids/Offers,	Contract Expert Desired work profile: Ability to read specifications Experience with tendering arrangements, documentations, Evaluation of Bids/Offers, Contracts and legal issues. Experience with managing	In this direction, please refer item no-6.1 of Addendum no-5.

S. Se	ection/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No. Cl	lause	Page	justification	Existing sub Clause	Proposed Amended Clause	
Re	eference	no.			•	
	expert		However, the points mentioned below digresses from the skill sets of a contract expert: • "Experience at managing quality control and acceptance criteria • Experience with warranty procedures, imposing contract conditions with legal effect • Experience with procurement and commissioning procedures, fit for purpose testing" The above-mentioned experience is typically brought in by a Quality & Assurance Expert with reference to the type of procurement being carried out. Given the ambit of the project, there would be varied types of procurement	Contracts and legal issues. Experience with managing suppliers as to their compliance with contract conditions, delivery timelines Experience at managing quality control and acceptance criteria Experience with warranty procedures, imposing contract conditions with legal effect Experience with procurement and commissioning procedures, fit for purpose testing	suppliers as to their compliance with contract conditions, delivery timelines • Experience at managing quality control and acceptance criteria • Experience with warranty procedures, imposing contract conditions with legal effect • Experience with procurement and commissioning procedures, fit for purpose testing • Experience of managing public procurement including PPPs procurement (3 points suggested to be deleted & a new point to be inserted)	

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	Client Clarifications	
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
			including goods and			
			services and no single			
			expert would be able to			
			bring in such expertise.			
			Additionally, the role of			
			Contract experts should			
			be limited to drafting and			
			designing contracts with			
			developing mechanisms			
			to monitor quality and			
			acceptance related			
			aspects. Hence, these			
			three (3) points as			
			mentioned above should			
			be deleted.			
			Additionally, PPPs have			
			become the preferred			
			mode of procurement in			
			several cases as they can			
			add significant value to			
			the Contracting			
			Authority. It would be			
			desirable that the			
			Contract expert has			
			experience in managing			
			PPP based procurements.			
130	Section 7	: 72	We understand that for	Finance expert	Finance expert	With reference to Consultant
	Terms o	f &	the proposed position, in			Query no-12 & 83, already
			addition to the ones listed			

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	Client Clarifications	
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
	Reference III- Qualification of key experts Finance expert	Add. 3	here, disciplines like engineering and MBA should be added. Some of the best finance professionals come from engineering background who would have additionally pursued MBA at post-graduate level. Further, there are number of finance professionals who take up finance at post-graduate level (through either MBA or Masters in Finance). Further, in line with other such procurements, engineers/ MBAs are typically sought for the position of finance expert. Hence, it is requested that the given requirement should be modified as suggested here.	Qualification Graduate level qualification in Finance, Which may include but not limited to; BA-Economics, BA-Taxation & Finance, BBA-Financial Analysis & Services, BSC (Hons.)-Economics, BSC (Hons.)-Economics & Finance.	Qualification Graduate level qualification in Finance*, Engineering (any discipline) or post graduate qualification – MBA/ Masters in Finance *Which may include but not limited to; BA-Economics, BA-Taxation & Finance, BBA-Financial Analysis & Services, BSC (Hons.)-Economics, BSC (Hons.)-Economics & Finance.	clarified by the client on 03-06-2020, The MBA degree was described as desirable qualification in case of Professional /Key Experts, listed at serial no-1,2,3,5,8 & 10 of Column no-2 of Para-III [Qualification of Experts]-TOR-Section-7. In this direction, regarding MBA/Post Graduate Qualification in management / business administration please refer item no-12 of Addendum no-5. Further, in this direction, please see item no-8 of the Addendum no-5.
131	Addendum no. 3 dated	Page 3 of	Key experts being mentioned here are:	Add a new note below the Table listed under Para-III [at	Suggested to delete this note	Please refer the Clarification

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant p	propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Existing sub Clause	Proposed Amended Clause	
	Reference	no.				
	03.06.20	7		Page no-72], as under;	completely from Addendum -3 .	to query no-130, above.
			1. Team Leader	Note 1		In this dimention whose wefer
	(Point no. 4		2. Organizational policy/	Note-1		In this direction, please refer
	Para-III [HR expert	It would be desirable for the		item no-12 of Addendum
	Qualification		3. Business process expert	Key Experts, listed at serial		no-5.
	of Experts]-		5. Heavy haul	no-1,2,3,5,8 & 10 of Column		
	TOR-		infrastructure expert	no-2, to have MBA degree in		
	Section-7)		8. Contract expert	relevant, discipline over &		
	Í		10. Finance expert	above minimum qualification,		
				appended in column no-4.		
			The key expert positions	appended in column no 1.		
			– 1. Team Leader and 5.			
			Heavy haul infrastructure			
			expert are technical in			
			nature. Such experts			
			typically pursue masters			
			in engineering or a PhD			
			and not an MBA. Adding			
			MBA requirement to			
			these experts would			
			certainly bar some of the			
			quality professionals to			
			participate in the project.			
			Further, for the other four			
			positions, the specific			
			requirements listed in the			
			table are sufficient			
			enough and such a clause			
			would only bar quality			
			professionals to			

S.	Section/	RFP	Consultant query with	1 1						Client Clarifications	
No.	Clause	Page	justification	Exist	ting sub Clause		Pre	opos	ed Amended (Clause	
	Reference	no.			_			-			
			participate								
			Hence, it is requested that								
			the given requirement of								
			MBA should be deleted								
			for all these mentioned								
			positions (except for the								
			ones where MBA is								
			specifically mentioned)								
132	Part II	108	As highlighted during the	K	Deliverable	Install	K	(D	Deliverabl	Installments	Query, as regards onboarding
	Section 8		pre-bid, currently several	D	S	ments	s	1	es	of Payment	of CEO, is similar to Query
			payments are linked to	s		of				to	no-10, clarified by the Client
	IV.		milestones, which are			Paymen				Consultant	on 03-06-2020.
	Appendices		beyond the realm of the			t to				(% of	
			scope of work and control			Consult				Accepted	As regards, the sought
	Annxure-1 to		of the consultant. For			ant				Contract	change in Payment
	Terms of		example, regarding			(% of				Amount/Con	instalments, Consultant may
	Reference		milestone "On Boarding			Accepte				tract Price,	refer "Appendix-A-Terms of
	(TOR-		of CEO", the consultant's			d				as the case	Reference with Annexure-
	Appendix-A)		should not be responsible			Contrac				may be)	1(Payment Schedule)"
			for on boarding of the			t) -1	Submission	2.5%	wherein there is a clear
			CEO. Consultant can only			Amount			1 of an		Provision as under;
			be responsible for			/Contra			Inception		
			identification and			ct Price,			Report with		"Annexure-1 (Payment
			acceptance of CEO			as the			Consultanc		Schedule), although provided,
			candidate by DFCCIL.			case			y Work		shall be finalized after
			Subsequently, the			may be)			Plan and		Negotiation with the Highest ranked Consultant".
			appointment of the CEO	D	Submission ¹	2%			detailed		ranked Consultant .
			may be delayed on	-1	of an				Programme		
			account of various		Inception				_		

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant propose Amendment to RFP Clause					Client Clarifications		
No.	Clause	Page	justification	Exist	ing sub Clause]	Propos	ed Amended (Clause	
	Reference	no.									
			administrative		Report with				Consultanc		
			requirements and for		Consultancy				у		
			which consultant's		Work Plan				Programme		
			payment cannot be		and detailed			D-2	Submission	5%	
			delayed.		Programme				of Report		
					_				on		
			Further, it is also noted		Consultancy				organizatio		
			that the payments are		Programme				n design		
			highly back-loaded,						C		
			which would result in	D	Submission ¹	2%		D-3	Submission	2.5 %	
			significant cash-flow	-2	of Report				of		
			issues to the consultant.		on				consultant'		
			We request that the		organization				s selection		
			payment terms be aligned		design				recommend		
			to the efforts of the						ation for		
			consultant.	D	On	2%			CEO		
				-2	Boarding of						
			To address these, it is		CEO			D-4	Submission	2.5 %	
			requested to modify the						of		
			payment structure as	D	On	2%			consultant'		
			suggested here.	-3	Boarding of				s selection		
					theme heads				recommend		
									ation for		
				D	Developme	5%			theme		
				-4	nt of HR				heads		
					policies			D-5	Developme	5%	
									nt of HR		
				D	Developme	5%			policies		
				-5	nt of						
					Business			D-6	Developme	5%	

S.	Section/	RFP	Consultant query with	In Ca	ase, Short listed	l consultant	prop	ose .	Amendment to	RFP Clause	Client Clarifications
No.	Clause	Page	justification	Exis	ting sub Clause	;	Pr	opos	ed Amended C	Clause	
	Reference	no.									
					policies				nt of		
									Business		
				D	Submission ¹	2%			policies		
				-6	of report on						
					Safety			D-7	Submission	5%	
					Managemen				of report		
					t system of				on		
					DFCCIL				Identificati		
									on of		
				D	Submission ¹	2%			Research		
				-7	report on				Areas		
					Research			D-8	Preparation	5%	
					Agenda				&		
				D	Preparation	5%			submission ¹		
				-8	&				of Tender		
					submission ¹				document		
					of Tender				for		
					document				Procureme		
					for				nt of Heavy		
					Procuremen				Haul		
					t of Heavy				Equipment		
					Haul				and		
					Equipment				software		
					and)-	Finalization	5%	
					software		8	3.1	of Tenders		
				D	Finalization	5%			for		
					of Tenders				Procureme		
				8.	(Award and				nt of Heavy		
				1	Contract				Haul		
					Agreement)				Equipment		

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant pr			opose	Amendment to	RFP Clause	Client Clarifications	
No.	Clause	Page	justification	Exis	ting sub Clause			Propos	sed Amended C	Clause	
	Reference	no.									
					for				and		
					Procuremen				software		
					t of Heavy			D-	Procuremen	2.5%	
					Haul			8.2	t of Heavy		
					Equipment				Haul		
					and				Equipment		
					software				and		
				D	Procuremen	5%			software		
				-	t of Heavy			D-9	Preparation	5%	
				8.	Haul				&		
				2	Equipment				submission ¹		
					and				of Tender		
					software				document		
				D	Commission	2%			for		
				-	ing of				Procureme		
				8.	Heavy Haul				nt of IT		
				3	Equipment				Infrastructu		
					and				re		
					Software			D-	Finalization	5%	
				D	Preparation	2%		9.1	of Tender		
				-9	&				document		
					submission ¹				for		
					of Tender				Procureme		
					document				nt of IT		
					for				Infrastructu		
					Procuremen				re		
					t of IT			D-	Procuremen	2.5%	
					Infrastructur			9.2	t of IT		
					e				Infrastructu		
				D	Finalization	2%			re-MMIS		

S.	Section/	RFP	Consultant query with	In C	ase, Short listed	l consultant	pr	opose	Amendment to	RFP Clause	Client Clarifications
No.	Clause	Page	justification	Exis	ting sub Clause			Propos	sed Amended (Clause	
	Reference	no.			_			-			
				-	of Tenders			D-	Submission	2.5%	
				9.	(Award and			10	¹ of Final		
				1	Contract				Report &		
					Agreement)				Approval		
					for				by Client		
					Procuremen			D -	Support	1.25% Every	
					t of IT			11	during	month for	
					Infrastructur				Operational	total of 36	
					e-MMIS				Phase	months = 45	
				D	Procuremen	5%				% for	
				-	t of IT					advisory	
				9.	Infrastructur					support to	
				2	e-MMIS					DFCCIL for	
				D	Commission	5%				operationaliz	
				-	ing of IT					ation	
				9.	Infrastructur						
				3	e-MMIS						
				D	Submission ¹	2%					
				-	of						
				1	Completion						
				0	Report &						
					Approval by						
					Client						
				D	Support	5%					
				-	during	Every					
				1	Operational	quarter					
				1	Phase	total 09					
						Quarter					
						= 45 %					
						subject					

S.	Section/	RFP	Consultant query with	In Case, Short listed consultant			propose Amendment to RFP Clause	Client Clarifications
No.	Clause	Page	justification	Exis	ting sub Clause		Proposed Amended Clause	
	Reference	no.					_	
						to		
						successf		
						ul		
						impleme		
						ntation		
						of		
						operatio		
						nal		
						Phase		
						certified		
						by		
						Client		
						100%		
133	General	NA	Given the recent outbreak	NA			The experts would be allowed to	In this direction, please refer
			of Covid-19, and the				attend meetings through video	
			travel restrictions				conferencing / Online meetings such	
			globally, the Authority				as Webex etc. during the course of	
			should consider allowing				the engagement.	item no-7 of the Addendum
			experts to attend meetings					no-5.
			/ presentations remotely.					

C TO	Section/Clause	Page no.	Consultant query	In Case, Short listed consultant	Client Clarification	
sn	Reference	rage no.	with justification	Existing sub Clause	Proposed Amended Clause	
134	Form Tech-1	RFP Page	Since, multiple	Table format under	Add a line "Authorized signatory can	In this direction, please refer
	and Fin-1	number:	international partners		provide with a scanned signature	item no-9 of the Addendum
			are allowed and	Form Tech – 1		no-5.
		34-35	document movement or	And		
			courier is restricted due	Form Fin- 1		
		47-48	to COVID-19, it is			

			requested that the			
			scanned signature of			
			Authorized Signatory			
			should be allowed.			
			Relaxation is already			
			given in Data Sheet,			
			Point 15.1.1 Pg no. 28			
			"CVs should be signed by the respective Experts proposed for the assignment. Electronic Signature of the expert is permitted provided it has been used with the			
			permission of			
			concerned Expert and			
			his Services are			
			available for the			
105	F	10	assignment."	E	***	TI
135	Form Tech – 6	42		Form Tech-6	We would once again want to highlight	The query [Query no-110]
			raised the query:		that DFFCIL either	regarding Onsite or offsite
			"Please specify minimum time effort		i) Specify minimum time expected in "Home" and "Field" to bring	Components was clarified
			an expert is expected to		objectivity to the scenario.	by the client on 03-06-2020.
			spend onsite and offsite		For e.g. for Heavy Haul Rolling	In furtherance to the Client
			to bring objectivity in		stock Expert, 06 (Key Objective-	earlier clarification,
			evaluation of bids"		1)+08 (Key Objective-2)=14 man-	following is further
			evaluation of olds		months of input is expected; out of	Clarified that
			To which DFFCIL		the 14 month what should be min.	Clarified that
			clarification was as		man month at Field that is desired	(i). Form-TECH-6 provides
			below		should be mentioned	for the Consultant to fill up
			OCIO W		Or	the details as Consultant
			"There is no minimum		ii)Alter the Tech-6 table to remove the	deems fit based upon their
		1	There is no minimum	l	in incident of the recent of the remove the	decino in based apon their

1. 00 1.1.1		
time effort, stipulated	column and sub-column pertaining to	expert assessment of the
in the RFP, which, an	"Home" and "Field" time to make it	Services [as defined under
Expert is expected to	consistent with the clarification in	GCC sub Clause 1.1.(t)] i.e.
spend, onsite and	Addendum III	Consultancy Assignment.
offsite.		
If Consultant is		
referring to minimum		
Man Months for Key		
experts, please refer		
Column no- [3] of		
Table appended under		
Para-IV to TOR,		
section-7 [at Page no-		
72].The minimum Man		
months have not been ,		
further, divided into		
onsite and off site		
components."		
components.		
The bidder would like		
to highlight that the		
assertion "The		
minimum Man months		
have not been, further		
, divided into onsite		
and off site		
components" is not		
being well collaborated		
with the Tech-6 table		
given on Page 42.		
The table explicitly		
desires break-up as		
Home and Field,		
further defining Home		
and Field as below		

	- ((TT?)	
	• "Home" means	
	work in the	
	office in the	
	expert's	
	country of	
	residence.	
	• "Field" work	
	means work	
	carried out in	
	the Client's	
	country or any	
	other country	
	outside the	
	expert's	
	country of	
	residence.	
	We would once again	
	want to highlight that	
	DFFCIL either	
	i) Specify minimum	
	time expected in	
	"Home" and	
	"Field" to bring	
	objectivity to the	
	scenario. For e.g.	
	for Heavy Haul	
	Rolling stock	
	Expert, 06 (Key	
	Objective-1)+08	
	(Key Objective-	
	2)=14 man-months	
	of input is	
	expected; out of	
	the 14 month what	
ь		

			should be min. man month at Field that is desired should be mentioned OR ii) Alter the Tech-6 table to remove the column and sub- column pertaining to "Home" and "Field" time to make it consistent with the clarification in Addendum III		
136	Amendment no-3 dated 3 rd June 2020, Point 2, Sub Clause no- 1.c.(xi)- Section-7-TOR	Page number 1 to	Specialist sub- consultant for providing validation reports and a certificate thereof, raises a "Conflict of Interest" if this specialist consultant is appointed by the Consultant/Consortium. In Case of any Capacity constraint, being felt by Consultant, regarding Tasks, specified under Clause no-II	validation reports and issue of validation certificate, DFCCIL appoints an independent "Third Party" to validate the works completed and issue a certificate post an independent evaluation of tasks and progress made.	In this direction, Please refer item no-13 of addendum no-5. please refer item no-5 & 5.1 of the Addendum no-5.

(T)
[Description of Tasks
assigned to
Consultant], sub Tasks,
primarily connected
with 'Regular
monitoring to ensure
successful
implementation' and
'Submission of
validation report'; as
specified below;
i) Sub Para-4 of
Para-II- Task-D
[Assessment and
subsequent
Procurement of the
required
Equipment and
Infrastructure for
efficient setting up
&
operationalization
of HHRI.]-Sub
Task –[v] & [vi],
of TOR-Section-7
of the RFP [at Page
no-65 of the RFP]
ii) Sub Para-6 of
Para-II- Task-F
Maintenance
Management
Information
System (MMIS).]-
Sub Task –[g] &

	III CEOD		
	[h], of TOR-		
	Section-7 of the		
	RFP [at Page no-		
	66 of the RFP]		
	iii) Sub Para-7 of		
	Para-II- Task-G		
	[Support in setting		
	up HHRI Data centre]-Sub Task –		
	[g] & [h], of TOR-		
	Section-7 of the		
	RFP [at Page no-		
	66 of the RFP]		
	iv) Sub Para-8 of		
	Para-II- Task-H		
	[Setting up and		
	operationalizing		
	HHRI]- Sub Task		
	-[a] & [b], of		
	TOR-Section-7 of		
	the RFP [at Page		
	no-67 of the RFP];		
	The Consultant [Ref-		
	1.1.(f)], after award of		
	the in terms of SCC		
	Clause 16.1, shall		
	submit proposal to		
	modify, without any		
	liability on the Client,		
	their Constituent		
	Structure, by taking		
	on Specialist Sub		
	Consultant(s) for the		
 <u> </u>	constituit(b) for the		

above cited sub	
Tasks, subject to	
Client Specific	
approval, in writing.	
Consultant agrees and	
in their Proposal shall	
so warrant that in	
terms of GCC sub	
Clause 2, Consultant	
shall be in complete	
charge of Proposed	
Specialist Consultant	
and Consultant Shall	
be fully responsible	
for the services	
performed by the	
Specialist sub	
Consultant as if the	
aforesaid Services	
performed by	
Specialist Sub	
Consultant were	
performed by the	
Consultant.	
Consultant, in this	
direction, shall submit	
the Consultant's	
Proposal containing	
specific request for	
adding on one or more	
Specialist Sub	
Specialist Sub	

Consultant(s), for one
or more Sub Tasks,
cited above along with
following documents
[with Each page of the
Proposal & below
mentioned submittals
signed, on round
stamp of Consultant,
by the Authorised
Representative, in
token of formal
submission by the
Consultant after due
scrutiny] [Ref-SCC
sub Clause 9.1], in
support.
i) Proposed
Specialist Sub
Consultant(s)
unqualified
willingness to
associate with the
Consultant for the
envisaged Tasks,
their averment as
to not being
banned by World
Bank or similar
Funding Agencies
and by MOR etc.,
their averment

regarding there
being no Conflict
of interest [Ref-
ITC sub Clause -3,
at Page-1 of the
RFP].
ii) Proposed
Specialist sub
Consultant's
Organisation &
Experience [in
terms of TECH-2
(for full Technical
Proposal-FTP, at
Page no-37 of the
RFP], i.e.
Qualification
[Qualification &
Experience,
captured in
detailed CVs [Each
Page signed by
concerned experts
and Authorised
Representative of
the sub Consultant
on the Specialist
Sub Consultant
round Stamp, in
token of their
formal submission
, after due scrutiny
by Specialist sub
Consultant], of
their Experts

proposed to be
deployed for the
above cited Sub
Tasks] and Sub
Consultant's
experience [Each
Page signed by
Authorised
Representative of
the sub Consultant
on the Specialist
Sub Consultant
round Stamp, in
token of their
formal submission
, after due scrutiny
by Specialist sub
Consultant], of
having performed
specific Tasks, for
the Last seven
years [including
the Year of
Award].
Awaruj.
After approval of the
Client as to the
Proposed Specialist
Sub Consultant, being Part of the Consultant
Part of the Consultant,
the Contract
Agreement shall be
suitably amended and
after Client's aforesaid
approval, the

	Consultant shall ensure		
	submittal of;		
	i) Sub Consultant		
	Warranty to the		
	Client [Format to		
	be conveyed/		
	agreed by the		
	Client in advance],		
	also, containing		
	Specialist Sub		
	Consultant		
	averment,		
	indemnifying the		
	Client against and		
	from all types of		
	Claims, Damages,		
	losses and		
	expenses		
	[including Legal		
	fees and expenses]		
	for damages and or		
	losses caused by		
	/adjudged to be		
	attributable to		
	negligence, wilful		
	act or Breach of		
	Contract by the		
	Specialist sub		
	Consultant		
	engaged by Consultant.		
137 Amendment no- 7		It is suggested that	In this direction, please refer
3 dated 3 rd June	Most of the People	It is suggested that: The project is focused upon setting up a	
2020, Point 16,	with >=15 years of		
2020, POHIL 10,	experience in the fields	neavy naul Research Institute that	no-5 . No further change is

0 1		
Serial no-1-	mentioned below	brings academic research to on ground envisaged.
Team Leader of	would be either retired	1
Para-	or currently in job. In	Hence the project leader should have an
III[Qualification	oranor ouse are person	
of experts]-	will not be able to	operationalizing or providing advisory
TOR-Section-7	commit his or her time	support to educational institutes,
	for a project duration.	universities or Centre of excellence for
	[Person in job are not	academic studies and research.
	qualified to also act as	This would help to establish synergies
	Project Leader on this	between research conducted in HHRI
	project while	and their implementation in Heavy
	continuing in job and a	Haul railways
	Retired person will not	
	be willing to commit	It is requested to modify the
	such a long time, hence	amendment as follows:
	it is suggested to relax	Must have minimum 15 Years of
	the requirement.	experience in higher education sector
	*	involving setting up, operationalizing
		and providing advisory support to
	[Experience],	educational institutes, universities or
	supplement the existing	Centre of excellence in areas of
	provision with the	establishing research agenda, education
	following;	quality improvement, improving
	or Must have	industry-academia partnerships,
	minimum 15 Years of	Internationalization and tie ups with
	experience in	institutes of global repute in India or
	complete Project	abroad.
	implementation of	
	Railway infrastructure	
	[preferably DB project	
	involving Design,	
	execution, testing and	
	commissioning-Work	
	experience, during	
	implementation of	
	implementation of	

such Railway	
Infrastructure DB	
Project as an expert	
/Professional of	
Consultant/Project	
Management	
Consultant i.e.	
Engineer would	
qualify] Project(s),	
funded by	
International Funding	
Agencies like World	
Bank, ADB & JICA.	

#	Reference	Current Clause	Information/Change Suggested	Client Clarification
138.	Terms of Reference, Pg	"Regarding Non-Key Experts,	In order to estimate the overall project cost for	As already clarified, in response to
	72, Indicative	Consultant shall submit a	the consultant, it is important to understand	Query no-110 (on 03-06-2020) &
	requirements of Key	detailed list of Non-Key	the number of non-key experts who will also	query no-135 (above) by the client
	Experts for the	Experts to be finalized during	be supporting during the Phase 2 ie 36-month	The requirement of indicative Man
	consultancy services,	the Contract negotiation"	period.	month, as appended under Para-IV of
				the TOR (at Page no-72) is minimum
			It is requested that DFCCIL indicates the	and nowhere captures the total
			number of non-key experts explicitly.	requirement of Experts for the
				complete & successful
			This will also help DFCCIL to make "an	Implementation of the services [as
			apples to apples comparison" while evaluating	defined under GCC sub Clause
			the financial bids submitted by bidders and	1.1(t)].
			build objectivity in the bids.	
				While preparing their lump sum
				Proposal for the services, Consultants
				are required to make their own
				assessment and be guided by it.
139	Appendix A, Payment	5% every quarter total 9	It is requested to make equal monthly	No Change is envisaged.

	Schedule, Key Objective	Quarters=45%	subject	to	payments instead of quarterly	
	2, Point D-11, Instalment	successful imple		of		
	of payment to consultant,	operational phase				
	Pg 108	client		•		
140	As per Amendment no-3 dated 3 rd June 2020, Point 15, ITC Sub Clause 14.1.1(Preparation of Proposal-Specific consideration,)-Data sheet, It is also requested that since a minimum notice of 28 days is to be given to DFFCIL for adding a sub-consultant it is requested and an approval for the same would be granted up to 10 days of proposal submission it is requested that at-least 42 day (6 Weeks) period notice is given for the final submission of the proposal from the date of final addendum to the queries. Since most of EY office and the consortium partner office are closed even to date, with some of key members under significant stress &	client				In this direction, please Client clarification to Query no-117, above wherein, it is conveyed, in terms of Addendum no-4 dated 29-06-2020, that the proposal submission deadline has been extended up to 07-09-2020. No further change is envisaged.
	trauma, it is requested that					

such time window would		
be greatly appreciated in		
the current times.		

Sr. No.	RFP Page No.	Original Clause	Requested Modification / Clarification	Client clarification
141	Page 68	Team Leader	We would like to request that the educational	In this direction, please refer Client
			qualifications may please be modified as:	Clarification to query no-126, 131 & 137,
			"Graduation and Post-Graduation in any discipline"	above and also item no-4 of Addendum no-3
			since international experts may have substantial	dated 03-06-2020 and item no-6 of the
			professional experience in Heavy Haul but may not	Addendum no-5.
			have graduation and post-graduation in the specific	
			required discipline as mentioned in the RFP.	No further Changes are envisaged.
142	Page 69	Business Process Expert	We would like to request that the following may be	Regarding the exclusion of a requirement
			excluded from the requirement since Business	from the desired Work profile, no change is
			Process Expertise in overall infrastructure sector is	envisaged.
			required. "Familiarity and for aypariance in accounting and	As regards inclusion of "MDA/ Post Creducts
			"Familiarity and /or experience in accounting and auditing process."	As regards, inclusion of "MBA/ Post Graduate Qualification in management / business
			additing process.	administration" being a desirable qualification,
			Additionally, for the educational qualification, the	please refer item no-12 of Addendum no-5.
			following may please be considered:	picase refer item no-12 of Addendam no-3.
			"Graduate level qualification in any discipline	
			followed by MBA / PGDBM"	
143	Page 69	Haavy Haul Dalling Stock	,	No Change is envisaged.
143	Page 09	Heavy Haul Rolling Stock Expert	For the educational qualification, we would like to request the following modification:	No Change is envisaged.
		Expert	-	
			"Graduate Qualification in Mechanical, Mechatronic	
			or Electrical Engg. OR Graduation in any discipline	
			along with min. 15 years of operational experience in	

Sr. No.	RFP Page No.	Original Clause	Requested Modification / Clarification	Client clarification
144	Page 70	Heavy Haul Infrastructure Expert	Railways traffic management". We would like to request if the minimum years of experience could kindly be reduced to 10 years from	No change is envisaged.
145	Page 70	Rail Research Specialist	the 15 years mentioned in the RFP We would like to request if the minimum years of experience could kindly be reduced to 10 years from the 15 years mentioned in the RFP	No change is envisaged.
146	Page 71	Contract Expert	We would like to request clarification from DFCCIL on which entity would be responsible for vetting and approving the legal documentation. Kindly clarify whether this would be responsibility of the consultant of whether it would be done by an independent agency appointed by DFCCIL or inhouse by DFCCIL. Accordingly, the requirements for the Contract Expert may be modified (in case the legal vetting is required to be done by the Consultant) and an LLB Degree may be stipulated.	In this direction, please refer the client Clarification to Query no-138, above, wherein it is conveyed that The requirement of indicative Man month, as appended under Para-IV of the TOR (at Page no-72) is minimum and nowhere captures the total requirement of Experts for the complete & successful Implementation of the services [as defined under GCC sub Clause 1.1(t)]. Therefore, in the expert wisdom of the consultants, whatever expertise is required for the implementation of the Services [Ref-GCC sub Clause 1.1(t)], Consultant can incorporate in their organisation while preparing their lump sum Proposal. No change is envisaged.
147	Page 72	Finance Expert	We would like to request the following modification in qualifications for the Finance Expert:	In this direction, please refer Client clarification to query no-130 with item no-8
			"Graduate in any discipline followed by MBA / PGDBM"	of Addendum no-5.

Sr. No.	RFP Page No.	Original Clause	Requested Modification / Clarification	Client clarification
			Also, we would like to request that the minimum years of experience may kindly be reduced to 10 years from the 15 years mentioned in the RFP. (this is similar to the requirement of some other experts mentioned in the RFP) We would also request if the following can be removed: "Should be conversant with matters related with latest Taxation regime like GST"	No Further change is envisaged.
148	Page 37, FORM TECH -2	List only previous similar assignments successfully completed in the last 7 years.	We would like to request that this clause may be modified to the following: "List only previous similar assignments completed / ongoing in the last 10 years". This is because (like this current opportunity with DFCCIL) some assignments are multi-year duration assignments and hence can be on-going.	No change is envisaged.
149	Page 89, Clause 23	Liability of the Consultant	We would like to request that the overall liability under this consulting assignment be limited to ONE time the fee paid to the selected consultant. We would also request that indemnity to the client for any purposes should also be limited to one time fees being received by the consultant.	In this direction, please refer SCC sub Clause no-23.1[Liability of the consultant at Page-99-100 of the RFP.]
150	Form TECH – I, Technical proposal submission form; page 34 Page 19,	Submission, Sealing, and Marking of Proposals 17.2.1 A Proposal submitted by a Joint Venture shall be signed	Since this proposal submission is expected to involve external consortium / JV members, obtaining signatures from all members on the proposal submission documents can prove to be a very tedious task. In view of this, the bidders may kindly be allowed to submit 'Letters of Intent / Letters of	In this direction, please refer Client clarification to Query no-134 and item no-9 of the Addendum no-5 .

Sr. No.	RFP Page No.	Original Clause	Requested Modification / Clarification	Client clarification
	Clause 17	by all members so as to be legally binding on all members, or by an authorized representative who has a written power of attorney signed by each member's authorized representative.	Association' form the various Consortium / JV members in favour of the Lead Consortium/JV member stating their intent to form the Consortium / JV for this engagement. In case, at a later stage, after finalization of the preferred bidder, the selected bidder may be required to submit a Power of Attorney jointly signed by all members.	
151	Page 61 and page 64	Staffing for HHRI- Provide support in identification and appointment of CEO, Theme Heads and other relevant Key Research Professionals	We would like to request the expected inputs from the consultant in selection and appointment of CEO, Heads and other key professionals. As a consultant, it may not be permissible for the firm to participate in the selection process / interview process and other activities that would entail management function responsibility on behalf of the Client.	In his direction please refer the client Clarification to query no-132 with Client clarification to Query no-10 [clarified earlier on 03-06-2020 with item no-1 of Addendum no-3 dated 03-06-2020].
152	Task D (v) Task F (g)	It shall include necessary Factory acceptance Checks If applicable, and necessary Checks / tests associated with installation, Testing & Commissioning.	It may not be possible for the consultant to undertake factory acceptance checks and tests associated with installation and commissioning. The same should be undertaken by the Authority.	In this direction, please refer item no-2 of the Addendum no-3 dated 03-06-2020.
153		Procurement and contacting activities under the engagement	We would like to request clarification regarding whether the Consultant shall be required to provide legally sustainable draft tender documents or would the Client take up legal review and vetting of the procurement and tender documents for various procurement activities envisaged under this	In this direction, please refer TOR-Section-7 sub Para –II-(4)[Task-D-Assessment an subsequent procurement of the required equipment and infrastructure for efficient setting up & operationalisation of HHRI; at Page 64-65 of the RFP].

Sr. No.	RFP Page No.	Original Clause	Requested Modification / Clarification	Client clarification
			assignment.	
154	Page 66	Submission of Validation report and necessary documentation to facilitate the Issuance of necessary completion Certificates/ Taking over Certificate, after ensuring above, to each of Contractor for the work(s) of Procurement of such MMIS System.	We would like to highlight that it may not be possible / permissible for the selected consultant to submit a validation report and issue Certificates. We would like to emphasize that this would be the duty of the vendor and the client.	In this direction, Regarding sub task –(D) & Task-G, Please refer item no-2&3 of Addendum no-3 dated 03-06-2020. Regarding Task-H, please refer client clarification to Query no-136 and item no-5 & 5.1 of the Addendum no-5. Please, also, refer item no-13 of addendum no-5.
155	Page 66	Submission of Validation report and necessary documentation to facilitate the Issuance of necessary completion Certificates/ Taking over Certificate, after ensuring above, to each of Contractor for the work(s) of Procurement of such equipment and Software including Maintenance support for setting up of HHRI Data Centre.	We would like to highlight that it may not be possible / permissible for the selected consultant to submit a validation report and issue Certificates. We would like to emphasize that this would be the duty of the vendor and the client.	Please refer the Client Clarification to query no-154, above. Repetitive query.
156	Page 67, Task	Based upon above, Consultant shall issue a	We would like to highlight that it may not be	Please refer Client Clarification to Query no-

Sr. No.	RFP Page No.	Original Clause	Requested Modification / Clarification	Client clarification
	– H	Validation certificate for complete setting up of a Functional HHRI.	possible / permissible for the selected consultant to submit a validation report and issue Validation Certificates. We would like to emphasize that this would be the duty of the vendor and the client.	136 & 154 above
157	Page 67, Task – L	Support in establishing twinning arrangements with global institutes of repute	We would like to request whether the selected consultant shall be required to undertake international travel for discussions with potential institutes. If yes, we request to kindly provide details (number, duration etc.) of such travel so that the same can be budgeted appropriately.	It is a lum sum Tender. In terms of Sub Para-2.(d) [Relevant information regarding the assignment, at page-60]-TOR-Section-7, as revised vide item no-3 of Addendum no-5 , Consultant is required to make the required inputs for complete & successful implement the Services [GCC sub Clause . 1.1(t)]
158	Page 72	Indicative requirements of Key Experts for the Consultancy Services are as under	While indicative requirements for the various modules of the study have been provided in the RFP, we would like to request an indicative split between 'Home' and 'Field' time for the various experts. This shall help all bidders allot same time for the experts and shall ensure uniformity in price proposals as well for DFCCIL.	In this direction, please refer Client's clarification to Query no-138 & 146, above.
159	Page 90 Replacement of Key Experts	In such case, the Consultant shall forthwith provide as a replacement, a person of equivalent or better qualifications and experience, and at the same rate of remuneration.	Since the scope of work is very specific, we request if some time period of approximately 1 month is provided to the consultant for finding a replacement of the Key experts.	No Change is envisaged.
160	Page 107, Payment schedule	The payment schedules are linked to the onboarding of CEO, Theme head etc.	Onboarding of a CEO will not be under any control of the consultant and hence linking a payment milestone to the same may not be correct. The payment milestone may be linked to any kind of	Please refer the client's clarification to Query no-132, Query o-10 [earlier clarified by the client on 03-06-2020] and Client Clarification to query no-151, above.

Sr. No.	RFP Page No.	Original Clause	Requested Modification / Clarification	Client clarification
			submission from our end since the same would be under direct control of the consultant.	
161			Since this is a very critical assignment of national significance, and multiple firms have submitted queries, as well as response to queries by DFCCIL and tie-up with international partners by the consultants is expected to take time, we would like to request that the submission timeline may kindly be extended by at least an additional 10 weeks from date of release of clarifications to pre-bid queries. This shall help all bidders to submit good quality and competitive proposals.	no-4 dated 29-06-2020 wherein the proposal submission deadline has been extended up to