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CHECK	LIST	
CHECK	LIST	OF	ITEMS	TO	BE	COMPLIED	BY	TENDERER(S) BEFORE	
UPLOADINGTHEIR	TENDERS.		
	
Sr.	No.	 Description Done	or	Not	
1.	 Rates have been quoted for All schedules on Basic Cost in 

terms of percentage in Rate sheet. 
 

 
 

2	 Declaration regarding no relative being employed on 
DFCCIL at Annexure- VI has been filled.  
 

 
 

3	 Address for correspondence has been given at Section	2	
Para	2.2.	
 

 
 

4		 Tenderer's General information filled up in Annexure -I
with attached documents/proof page marked/indicated.  

 

5	 All the Annexures from Annexure -I to Annexure -VIII
properly filled up and relevant documents attached and 
indicated in Annexures, where asked. 

 
 

6	 Company seal should be put.
  

 

7	 The tender shall be accompanied with the following: -
 

 

	 1.	 Earnest Money Deposit as per NITpara No.6/ Clause 
No. 3.1.5 of Section-3 has been attached.  

 

	 2.	 Attested copies & Certificate of documents towards 
fulfilling of Eligibility Criteria by the Tenderer(s) as 
per Tender clause No. 4.14 

 
 

	 3.	 Partnership deed/ resolution as applicable has been 
attached.   

 

	 4.	 Power of Attorney as applicable has been attached.
 

 
 

	 5.	 Any other relevant documents have been attached. 
 

 
 

8	 The tender document shall be uploaded properly.
 

9	 RATES	TO	BE	QUOTED	ON	RATE	SHEET	ONLY.
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DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LTD.
(A Public Sector Undertaking of Ministry of Railways) 

OCC building, “D” cabin road, Sabarmati, Ahmedabad 380019. 

	
Forwarding	letter	by	Tenderer(s)	

To, 
Chief	General	Manager			
DFCCIL,	
Ahmedabad.	
	
Name	 of	Work: -Lighting	 arrangement	 for	 Rolling	 in	 Rolling	 out	 examination	 facility	 at	 New	

Palanpur	station.	
Ref:	
 
 I/We………………………………………………………………………. have read the various conditions of tender 
attached hereto and hereby agree to aTender by the said conditions.  I also agree to keep this 
tender single packets open tender for acceptance for a period of 90	days from the date fixed for 
opening the same.  I/We offer to do the work as set out in the Tender Document.  I/We also agree 
to a Tender by the General Conditions of the Contract and to carry out the work according to the 
special conditions as laid down by the DFCCIL Administration for the execution of present 
contract. 
 

1. A sum of Rs.	50,300/-has been forwarded as Earnest Money.  The value of the    Earnest 
Money shall stand forfeited without prejudice to any other rights or remedies if: 

 
I/We do not execute the contract agreement within 7 days of receipt of notice by the 
DFCCIL Administration that such documents are ready. 

OR 
I/We do not commence the work within 15 days after receipt of orders to that effect. 

OR 
After submitting my/our tender, if I/we resile from my/our offer or modify the term and 
conditions thereof in a manner not   acceptable to the DFCCIL. 
 

2. I/We agree to give the Performance Guarantee (PG) in a form of irrevocable bank 
guarantee/ FDR issued by any Scheduled Bank amounting to 3% of the contract value to 
the Railway within 30 days after issue of letter of acceptance and before signing of the 
agreement 

3. Until a formal agreement is prepared and executed acceptance of this tender shall 
constitute a binding contract between us subject to the modifications, as may be mutually 
agreed to, between us and indicated in the letter of acceptance or my/our offer for the 
work. 

 
           Signature of Tenderer(s)/Tenderer(s) 

 
 

Tenderer(s)/Tenderer(s)’s Address         Signature of Witness 
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Instruction to Tenderer for Online Tendering 

General:-Submission of Online Tenders is mandatory for this Notice Inviting Tender. 
E –Tendering is new methodology for conducting Public Procurement in a 
transparent and secured manner. Supplier / Vendors will be the biggest 
beneficiaries of this new system of procurement. For conducting electronic 
tendering, DFCCIL has decided to use the portal E-tendering site- 
https://www.ireps.gov.in / its link at www.dfccil.com (Help desk of IREPS: 011 -
23761525). Benefits to Suppliers / service providers are outlined on the Home page 
of the portal. 
Instructions:- 
 
1. Online Tendering Methodology: 
 
Online Tender System 
 
2. Broad outline of activities from Tenderer’sperspective:- 
 

a. Procure a Digital Signing Certificate (DSC)-It is mandatory for all Tenderers to 

have Class-III Digital Signature Certified from any of the Licensed Certifying 

Agencies ("CA") to participate in E-Tendering of DFCCIL, (Tenderer can see the list of 

Licensed CAs from the link www.cca.gov.in ), in the name of the person who will 

submit the Online tender and is authorized to do so. 

b. Register on Electronic Tendering System (ETS)-To participate in E-Tender, it is 

mandatory for Tenderers to get themselves registered with the IREPS 

(www.ireps.gov.in) and to have User ID and Password 

c. View Notice Inviting Tender (NIT) on www.ireps.gov.in. 

d. Download Official copy of Tender Documents on www.ireps.gov.in 

 
e. Tender Submission on www.ireps.gov.in : Prepare & arrange all documents/papers for 

submission of Tender. 
 
f. Attend Public Online Tender Opening Event (TOE) on ETS. 

For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines on the 
relevant screens of the ETS. 
 
Note: 

  Any tender received without Earnest Money declaration and cost of tender 
documents in the form as specified in the tender documents shall not be 
considered and shall be summarily rejected. 
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3. Digital Certificate 

For integrity of data and its authenticity / non repudiation of electronic 
records and to be compliant with IT Act, 2000, it is necessary for each user to 
have a Digital Certificate (DC) also referred to as Digital Signature Certificate 
(DSC) of class III issued by a Certifying Authority (CA) licensed by Controller of 
Certifying Authority (CCA) (Refer http;//www.cca.gov.in). 

4. Registration: 
To participate in the E-bid submission, it is mandatory for the Bidders to get 
themselves registered with the IREPS (www.ireps.gov.in) and to have User ID 
and Password. 

 
5. DFCCIL has decided to use process of E - Tendering for inviting this 

tender and thus the physical copy of the tender documents would not be 
sold / accepted. 
 

6. Amendments, if any, to the tender document will be notified in the above 
website as and when such amendments are to be notified. It is the 
responsibility of the Tenderer who has downloaded the tender documents from 
the website to keep themselves abreast of such amendments and attach all the 
addendum/addenda/corrigendum/corrigenda (if any) duly signed along with 
the submission of the tender documents. 
 

7. DOCUMENTS ERQUIRED FOR ESTABLISHING TENDERER’S ELIGIBILITY 
AND QUALIFICATION AS PER TENDER:- 

 
The Tenderer shall furnish, as part of his Tender document establishing the 
Tenderer’s eligibility.  All these documents should be numbered and should be 
signed by Tenderer in each page.  

 
7.1 EMD have to be deposited through e-payment only. Payments against this 

tender towards tender document cost is to be done before the schedule date 
and time of submission of the tender otherwise the Bid will not be considered. 

 
7.2 Tender documents (s) in original, duly filled in and signed by Tenderer or 

their Authorized representative along with seal on each page.  All corrections 
and overwritings must be initialed with date by the Tenderer or his authorized 
representative.  

 
7.3 Copy of PAN card 

 
7.4 The authenticated copy of registered partnership deed and registration of the 

firm from registrar of firm in case of partnership firm. 
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7.5 In case of proprietorship firm Tenderer will submit and affidavit, attested by 

Notary Public  that “I am a sole proprietor of the firm 

____________________________________” on Non judicial stamp paper of � 

100.00. 

7.6 Tenderer’s profile duly filled in as per Annexure -I of tender document. 

7.7 Power of Attorney  

7.8 Article of association and memorandum in case of private/public  

limited company. 

7.9 Copy of E.P.F. registration. 

7.10Copy of ESI Certificate. 

7.11Copy of service tax registration no. 

7.12Certificate for no relative being an employee in DFCCIL. 

Note :-(i) Any discrepancy found in the downloaded tender document submitted 
by the Tenderer compared to uploaded tender document, the tender 
document uploaded by the DFCCIL will be treated as valid and any 
changes(found in the tender document submitted by the Tenderer) at any 
stage including, will be treated as fraud done to the DFCCIL, and will be 
liable to cancellation of agreement done (if any) and appropriate action will 
be taken against the Tenderer. 

(ii) While submitting the Tender ‘On Line’ the Tenderer shall read the terms & 
conditions and accept the same in order to proceed further to submit their 
Tender. 

 
8. The following ‘FOUR KEY INSTRUCTIONS for TENDERERS’ must be 

assiduously adhered to : 
 

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of 
your first tendersubmission deadline on ETS. 

2. Register your organization on ETS well in advance of your first tender 
submission deadline on ETS. 

3. Get your organization’s concerned executives trained on ETS using online 
training module well in advance of your tender submission deadline on ETS. 

4. Submit your Tenders well in advance of tender submission deadline on ETS 
(DFCCIL should not be responsible any problem arising out of internet 
connectivity issues). 
 

9. Method for submission of Tender documents  
 
In this TENDER, the Tenderer has to participate in e-Tendering online. The scanned copy 
of receipt of EMD duly indicating UTR number is to be uploaded. 
 
 
Note: The Tenderer has to upload the Scanned copy of all above said 
documents during Online Tender submission also. 
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Other instructions  

For further instructions, the vendor should visit the portal(www.ireps.gov.in) 
and login to it and upload documents of Tender. 
 
Important Note:  It is strongly recommended that all authorized users of 
Contractors/Vendors’s organizations should thoroughly peruse the 
information provided under the relevant links, and take appropriate action. 
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1. SECTION:‐1		

 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LTD. 
(A Public Sector Undertaking of Ministry of Railways) 

OCC building, “D” cabin road, Sabarmati, Ahmedabad 380019. 

NOTICE FOR INVITING TENDERS (ON LINE e tender) 

1 Tender No. 	DFC‐ADI‐EL‐RO‐IN‐LT‐22‐23

2 Name of Work Lighting	 arrangement	 for	 Rolling	 in	 Rolling	 out	 examination	
facility	at	New	Palanpur	station.	

3 Estimated Cost of Work ₹ 25,14,893/‐

4 Completion Period 	TwoMonth

5 Type of TENDER Single	Packet	Open	E‐Tender

6 Earnest Money Deposit ₹ 50,300/‐

7 Availability of tender 
documents  

up	to	13:00	Hrs. of	09.06.2022.

8 Date and time of online  
submission of filled tender 
document 

up	to	14:00	Hrs.	of 09.06.2022.

9 Date and time of opening of 
tender 

at	15:00	Hrs.	of 09.06.2022.

10 Address for Communication Office of Chief General Manager,
Dedicated Freight Corridor Corporation of India Ltd., 
OCC building, “D” cabin road, Sabarmati, Ahmedabad 380019. 
Email- apatel@dfcc.co.in, vmugada@dfcc.co.in 
Ph. 079-22175107	

11 E-Tendering Web site www.ireps.gov.in,Tender notices are also available at DFCCIL 
website: www.dfccil.comas well as on Central Public 
Procurement portal website :www.eprocure.gov.in.Any 
Corrigendum/addendum, if any, will be posted on above web 
site only.	

12 Help Desk No. www.ireps.gov.in For any help in connection with E-tendering & 
matter relating to Digital signature, please contact ‘Help Desk’ 
available on left Navigation Block of home page of the site 
https://www.ireps.gov.in. and phone No. 011-23761525 

 
Chief General Manager,                                  

Dedicated Freight Corridor Corporation India Limited    
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2. SECTION:‐2 
Invitation	for	Tenders	(IFT)	

 
Dear	Sir/Madam,	

 
 --------------------- 
 --------------------- 

 
Chief	General	Manager, DFCCIL, Ahmedabad, for and on behalf of DFCCIL invites, Tenders 
in Single Packets Open Tender system, from the tendering firms for electrical works as per 
section-5. 

2.1 SCOPE	OF	WORK		 

2.1.1 The contractor will be required to carry out the work as per stipulated quantities 
specified (As per SECTION –5) of the tender document. 

2.2 KEY	DETAILS	OF	THE	TENDER	ARE	AS	UNDER‐	
 

S.No Tender No. DFC‐ADI‐EL‐RO‐IN‐LT‐22‐23
1 Name of Work Lighting	arrangement	for	Rolling	in	Rolling	out	examination	

facility	at	New	Palanpur	station.
2 Estimated Cost of Work ₹ 25,14,893/‐ (Rs  Twenty Five Lakh Fourteen Thousand 

Eight Hundred Ninety Three only) 
3 Completion Period 2 Month
4 Availability of tender 

document 
Up	to13.00 hrs.	on 09.06.2022.

5 Type of Tender Open	E‐Tender,	single	packet

6 Earnest Money Deposit ₹ 50,300/‐
7 Date and time of online 

submission of E-Tender 
document 

up	to	14:00	Hrs.	of	09.06.2022.

8 Date and time of online 
opening of E-Tender 

09.06.2022 at	15.00 hrs.
 

9 Validity of Offer 90 Days from the date of opening of tender 
10 Address for Communication Office of Chief General Manager, 

Dedicated Freight Corridor Corporation of India Ltd., OCC 
building, “D” cabin road, Sabarmati, Ahmedabad 380019. 
Email- apatel@dfcc.co.in,  vmugada@dfcc.co.in,  
Ph. 079-22175107	
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2.2.1       Payment of EMD in respect of e-tendering should accepted through net banking or 
payment gateway only before the schedule date and time of submission of tender 
otherwise the Bid will not be considered/shall be summarily rejected. 

Note: Fixed Deposit Receipt (FDR) will not be accepted as EMD for tender invited on IREPS 
(e-tender portal). 

2.2.2     The Tenders are also available on company’s website www.dfccil.com and as 
well as on Central Public Procurement portal website:www.eprocure.gov.in 

 
No Tender document will be available offline. Downloading Tender documents 
online and uploading of tenders online is mandatory.   
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3. SECTION 3 
Information	and	Instructions	to	Tenderer(s)	

3.1 INFORMATION		

3.1.1 E-Tender has been invited under ‘single packet’ system.  

3.1.2 The Tenderer(s)can download the Tender document online from the website 
address https://www.ireps.gov.in as per the timings mentioned in SECTION-I of the 
Tender document. 

3.1.3 Tender documents are also available on the official web site of 
https://dfccil.com/Home/ActiveTender and as well as on Central Public 
Procurement portal website :www.eprocure.gov.in as mentioned at Clause 2.2.2 of 
the tender document. 

3.1.4 Payment of EMD in respect of e-tendering should accepted through net banking or 
payment gateway only before the schedule date and time of submission of tender 
otherwise the Bid will not be considered/shall be summarily rejected. 

3.1.5 The entire Tender document shall be scan & uploaded online on the website. The 
hard copy of those pages should be scanned after signed and stamped. Tender 
document shall be accompanied the copy of Tender deposit in proper form, 
document about the status of the firm such as Partnership deed etc., power of 
Attorneys; document in support of the of the Tenderer(s)/ all the documents as 
mentioned in CHECK LIST. 

3.1.6 All Tenders shall be uploaded in accordance with the instruction contained in these 
documents. Non-compliance with any of the instructions set forth herein above is 
liable to result in the tender being rejected. 

3.1.7 A firm shall submit only one offer against the Tender. In case, a firm submits more 
than one Tender, such a firm will be disqualified. 

3.1.8 In preparing the Proposal, Tenderer(s) are expected to examine all terms and 
conditions included in the document. Failure to provide all requested information 
will be at own risk of the Tenderer(s) and will result in rejection of the proposal 
submitted by the Tenderer(s). 

3.1.9 If the Tenderer(s) deliberately gives / give wrong information in his / their tender 
or creates /create circumstances for the acceptance of his / their tender, the DFCCIL 
reserves the right to reject such tender at any stage. 

3.1.10 The proposal shall be prepared in indelible ink. It shall contain no inter-lineation or 
overwriting, except as necessary to correct errors made by the firm itself. Any such 
corrections must be initialed by the person or persons who sign(s) the Proposals. 

3.1.11 While quoting the online rates in Tender sheet provided on website 
https://www.ireps.gov.in tender(S) are expected to take into account the 
requirements and conditions of the tender documents. 



Tender No. “DFC-ADI-EL-RO-IN-LT-22-23” 
 

13/74 Sign. of Tenderer(s)    For CGM, DFCCIL ,Ahmedabad  

3.1.12 A master copy of the document downloaded from the website mentioned above 
shall be kept in the office of the tender inviting authority. In case of any discrepancy 
between the tender document downloaded from the website and the master copy, 
the latter shall prevail and shall be binding on the Tenderer(s). The offer received 
shall be deemed to have been submitted on the document as uploaded and 
appearing in the website mentioned above whose master copy is kept in the office 
of the tender inviting authority and the agreement shall also be prepared on the 
basis of master document kept in the office of tender inviting authority.  

3.1.13 The Tenderer(s) downloading the documents from internet must keep themselves 
updated through the website from which the tender document is downloaded 
regarding corrigenda, if any, to the notice inviting tender or the tender document, 
which shall be uploaded in the same website. 

3.1.14 Any willful changes/deletion/addition in printing carried out in the tender 
documents shall be viewed very seriously, whether detected at the time of 
opening/award of tender or after award of work and the same may result in penal 
action including banning of further business with the defaulting Tenderer(s). In 
addition, the Tenderer(s) are liable to be prosecuted for the same as per law. 

3.1.15 The Tenderer(s) whether a sole proprietor, a limited   company or a partnership 
firm, if they want to act through agent  or individual  partner/partners  should 
 submit  along with  the tender or at a later stage, a power of attorney duly stamped 
and  authenticated by a Notary Public, or by Magistrate  in favor   of   the  specific 
person   whether   he/they  be partner/partners of the firm or any other person 
specifically  authorizing  him/them  to submit the  tender,  sign  the agreements, 
receive money, witness measurements, sign measurement  books, compromise, 
settle, relinquish any claim  or claims preferred by the firm and sign "No Claim 
Certificate" and refer all or any disputes to arbitration. 

3.2 SUBMISSION	OF	TENDER	

3.2.1 All Tenders shall be submitted “Online” 

a) Tender No:- as mentioned in NIT in SECTION-I of the tender document.  

b) Name of the work:-as mentioned in NIT in SECTION-I of the tender document. 

3.2.2 Venue of submission of tender:- No Tender will be accepted /received offline or in 
any office.  

3.2.3 The mandatory seal & signed of all pages should be submitted online not later than 
date and timings mentioned as in NIT in Section-I of the Tender document. 

3.2.4 Payment of EMD in respect of e-tendering should accepted through net banking or 
payment gateway only before the schedule date and time mentioned as in NIT Sr. 
No. 9 of Section-I of the tender document,  otherwise the Tender will not be 
considered / shall be summarily rejected. 
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3.3 TENDER	OPENING	

3.3.1 Date and Time of opening of the tender:- As indicated in Sr 9,Clause 2.2 of Section 2 
(IFT)of tender document.  

3.3.2 Conditional tenders are liable to be rejected straight way. DFCCIL reserves the right 
to reject such tenders summarily without assigning any reasons whatsoever. In case 
Tenderer(s)/s still decides to have conditional offer, all such conditions are 
required to  be  listed separately and shall be supplemented by the details of  exact  
financial implications, if applicable. DFCCIL will not take cognizance of any other   
conditions/variations from the tender stipulations mentioned at any other place in 
the tender documents. 

3.3.3 If the date of opening is declared as holiday OR any unforeseen circumtances OR 
administrative reason, then the tender shall be opened on next working day and the 
same time.  

3.3.4 On the date specified in the tender notice, the rates of all Tenderer(s) will be 
available online. 

3.4 GENERAL	INFORMATION	

3.4.1 Tender document is non-transferable. Tenders received from Tenderer(S) in whose 
name documents have been uploaded/offered shall only be considered. 

3.4.2 No extension in the Tender due date shall be Considered on account of internet 
speed or any technical fault. 

3.4.3 Online Issuance of tender document does not automatically means that such parties 
are considered qualified. 

3.4.4 The agency selected will be awarded the work for the period specified vide item 
No.3 Section - I of the tender documents. 

3.4.5 DFCCIL reserve the right to modified, expend, restrict, scrap, re-float the tender 
without assigning any reason. 

3.5 VALIDITY	OF	PROPOSAL	

3.5.1 The Tenderer(s) shall keep their offer open for a minimum period of 90 days from 
the date of opening of the Tender, being extended further if required by mutual 
agreement from time to time. The Tenderer(s) cannot withdraw their offer within 
the period of validity / extended validity. 

 	



Tender No. “DFC-ADI-EL-RO-IN-LT-22-23” 
 

15/74 Sign. of Tenderer(s)    For CGM, DFCCIL ,Ahmedabad  

3.6 TENDER	FEE	
NIL 

3.7 EARNEST	MONEY	

3.7.1 Payment of EMD in respect of e-tendering should accepted through net banking or 
payment gateway only before the schedule date and time of submission. 

3.7.2 The Tenders without valid EMD will be summarily rejected. 

3.7.3 Earnest Money shall be forfeited in case of revocation of Tender or increase in rates 
or change (s) in any terms & conditions after opening of the tender and before the 
expiry of validity of the Tender. 

3.7.4 If the tender is accepted, the amount of Earnest Money will be retained and 
adjusted as Security Deposit for the due and faithful fulfillment of the contract. This 
amount of Security Deposit shall be forfeited if the Tenderer(s)/Contractor(s) fail to 
execute the Agreement Bond within 7 days after receipt of notice issued by DFCCIL 
that such documents are ready or to commence the work within 15 days after 
receipt of the order to that effect. 

3.7.5 The EMD of all unsuccessful Tenderer(s) except that of the successful Tenderer(s) 
will be discharged/ returned after the award of the contract. The EMD of successful 
Tenderer(s) will be adjusted against the security deposit amount. No interest will 
be paid by DFCCIL on the above EMD amount. 

3.7.6 All Micro and Small Enterprises (MSEs) who are having UdyogAadhar 
Memorandum shall be given all benefits towards Earnest Money (EMD) in terms of 
Railway Board Letter No.2010/RS/(G)/363/1 dated 31.3.2016 
 
The bidders who fail to submit UdyogAadhar Memorandum (UAM) 
number shall not be able the benefits available to MSEs as contained in 
public procurement policyfor MSEs order 2012 issued by MSME and as 
per Corporate office, DFCCIL letter No. HQ/GGM/Admin/MSME dated 
28.03.2018 

3.8 ELIGIBILITY	CRITERIA	

3.8.1 The Tenderer(s) should satisfy the minimum Eligibility Criteria as laid down in the 
tender document and in support of eligibility criteria, the Tenderer(s) should have 
to submit documents as stipulated in clause 4.14 of tender document along with 
their tenders. 

3.9 FIRM	DETAILS,	SIGNATURE	OF	TENDERS	&	DOCUMENTARY	PROOF 

3.9.1 The Tender must contain the full name, designation and complete address of place 
of business of the person(s) signing the Tender. Tender(s) shall furnish “BRIEF 
DETAILS OF THE TENDERER(S)” (Annexure-I). 

3.9.2 The Tender shall be signed by individual or individuals legally authorized to enter 
into commitments on behalf of the Tenderer(s). Any individual or individuals 
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signing the Tender Documents or other documents connected therewith should 
specify whether he is signing. 

a) As a Sole Proprietor of the firm or Attorney of the Sole Proprietor; or  

b) As a Partner or Partners of the firm; or  

c) As a Director, Manager or Secretary in a Limited Company etc. 

3.9.3 The Tenderer(s)/s whose tender is accepted will be required to appear at the office 
of the ChiefGeneralManager, DFCCIL, OCC building, “D” cabin road, Sabarmati, 
Ahmedabad 380019., in person or in case of firm or corporation, a duly authorized 
representative shall appear to execute the contract documents within 7 days after 
notice that the contract has been awarded to him and contract documents are ready 
for signature. Failure to do so shall constitute a breach of the agreement effected by 
the acceptance of the tender in which case the full value of the Earnest Money 
accompanying the tender shall stand forfeited. 

3.10 PRICE	BASIS,	CURRENCIES	&	LANGUAGE	OF	TENDER 

3.10.1 Tenderer(s)’s have to quote the commission/ service charges in terms of a flat single 
percentage (%) in the schedule-I of the document. This percentage shall be 
applicable on each item of the schedule-I uniformly. 

3.10.2 Rates are inclusive of labour, material, all statuatory taxes and obligations of Central 
Govt. and State Govt/ local bodies as applicable at the time of the opening of the 
tender, unless otherwise specified separately in this tender document. The Tender 
prices shall be in Indian rupees only. 

3.10.3 Unless otherwise provided in the Contract documents, the contractor shall secure 
and pay for all permits, Government fees and licenses necessary for the execution 
and completion of the works. The contractor shall pay all taxes and duties. GST will 
be reimbursed by DFCCIL as per clause 4.24. 
TDS on GST shall be applicable as per extent rules. 
The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. 
Any violation, in the legal provision of taxes, duties, permits and fees, carried out by 
the contractor and detected subsequently shall be sole responsibility of the 
contractor and his legal heirs. 

3.10.4 Rates are to be quoted both in figures and words. In case of any discrepancy in rates 
between figures and words, the rates quoted in words will prevail over rates quoted 
in figure. 

3.10.5 All information in the Tender shall be in English and Hindi only. Failure to comply 
with these requirement will render the Tender liable for rejection. 

3.11 PROPOSAL	EVALUATION	

3.11.1 A single stage procedure shall be adopted in evaluating the proposals. 

3.11.2 The Evaluation Committee appointed by DFCC shall carry out its evaluation on the 
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basis of their responsiveness to the Terms of Reference, applying the evaluation 
criteria. 

3.11.3 The proposal of the Tenderer(s) will be assessed only based on the 
information/documents submitted along with the tender. However, DFCCIL reserves 
the right to seek clarification from the Tenderer(s), if the evaluation committee 
considers it necessary for proper assessment of the proposal. The clarification will be 
sought through fax / e-mail and the Tenderer(s) will be required to submit 
clarification in the stipulated time period. The clarification received within stipulated 
time period will be taken into consideration for evaluation of the technical proposal. 

3.11.4 The Proposals shall be opened on online.  

3.11.5 The successful Tenderer(s) would be selected on the basis of least commission 
quoted by the Tenderer(s) on the pay payable to the outsourced person as indicated 
in Annexure-I 

3.12 ENGAGEMENT	OF	PERSONNEL	

3.12.1 Persons provided should possess requirement of job and have good behaviour and 
unblemished record and character. 

3.13 AWARD	OF	CONTRACT	

3.13.1 The DFCC will issue a letter of Acceptance to the successful Tenderer. 

3.13.2 Until a formal agreement is prepared and executed acceptance of this tender shall 
constitute a binding contract between DFCCIL and Tenderer subject to the 
modifications, as may be mutually agreed to and indicated in the letter of acceptance.  

3.13.3 The successful Tenderer will be required to execute the Contract Agreement within 7 
days of receipt of notice by the DFCCIL Administration that such document is ready, 
as per conditions mentioned in Tender Document, General Conditions of Contract 
(section 4) and Special Conditions of Contract (section 5). 

3.13.4 The successful firm / Tenderer with whom the contract is signed shall commence the 
assignment within 15 days from the date of issue of acceptance letter. 

3.13.5 All expenses in drawing up the agreement and the cost of stamp duty if any shall be 
borne by the DFFCIL. 

3.14 Tender	documents	are	not	transferable. 	
3.15 Joint	venture	(JV)	firms	are	not	allowed	to	participate	in	this	tender.	
3.16 CONFIDENTIALITY	

3.16.1 Information relating to evaluation of proposals and recommendations concerning 
awards shall not be disclosed to the Tenderer(s) who submitted the proposals or to 
other persons not officially concerned with the process. 
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3.17 CHECK	LIST	

3.17.1 The Tenderer(s) are requested to duly fill in the CHECKLIST. The checklist is only a 
reminder of certain important items, to facilitate the Tenderer(s). This, however, does 
not relieve the Tenderer(s) of its responsibility to make sure that his proposal is 
otherwise complete in all respects. 



Tender No. “DFC-ADI-EL-RO-IN-LT-22-23” 
 

19/74 Sign. of Tenderer(s)    For CGM, DFCCIL ,Ahmedabad  

4. SECTION 4 
GENERAL	TERMS	AND	CONDITIONS	OF	CONTRACT	
 
GENERAL CONDITIONS OF CONTRACT will form an integral part of the Tender and contract, 
which is enclosed along with the tender documents. 
In case of any deviation between conditions of contract and any other special condition & 
specifications of contract of this tender document, the special condition & specifications of 
contract of this tender document shall prevail.  The tenders must give a certificate along with 
their offer that they have thoroughly read, understood and accepted the conditions/special 
conditions & specifications of contract as well as other conditions of tender etc.  

4.1 DEFINITIONS 
Unless excluded by or repugnant to the context:    

4.1.1 The expression “Department”/ “Client”/ “DFCCIL”/ “Corporation”/Employer as used 
in the tender papers shall mean Dedicated Fright corridor Corporation of India 
Ltd.(DFCCIL) which expression shall also include its legal successors and permitted 
assigns. 

4.1.2 “Officer”/ “Officer-in-charge”/ “DFCCIL’s representative” of the work shall mean the 
DFCCIL Officer dealing with the performance and operations of the contract, its legal 
successors and assignees to undertake various duties and functions in connection 
with this contract and Project. 

4.1.3 The “Contract” shall mean The agreement entered into between the owner and the 
contractor as recorded in the contract form signed by the parties include all 
attachment the notice of tender, the sealed quotation and the tender documents 
including the tender and acceptance thereof together with the documents referred to 
therein, and the accepted conditions with annexure mentioned therein including any 
special conditions, specifications, price schedule / bill of quantities and schedule of 
rates.  All these documents taken together shall be deemed to form one contract and 
shall be complementary to one another.  Contract is deed of contract together with its 
entire accompaniment and those later incorporated in it by internal consent. 

4.1.4 The “Contractor/ Tenderer(s)” shall mean the individual or firm or company whether 
incorporated or not, undertaking the work and shall include legal representative of 
such an individual or persons comprising such firms or company as the case may be 
and permitted, assigns of such individual or firm or company.  

4.1.5 The “Contract sum” / “Contract price” shall mean the sum for which the tender is 
accepted.   

4.1.6 The “Contract time” means period specified in the tender document for entire 
execution of contracted works from the date of notification of award including 
monsoon period. 

4.1.7 A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the 
number of hours worked in that day.  

4.1.8 A “month” shall mean a calendar month. 
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4.1.9 A “week” shall mean seven consecutive days without regard to the number of hours 
worked in any day in that week. 

4.1.10  “Client” means Dedicated Freight Corridor Corporation of India Limited. 

4.1.11  “Consultant” means any entity or person that may provide or provides the Services 
to the Client under the Contract. 

4.1.12 “Data Sheet” means such part of the Instructions to Tenderer(s) used to reflect 
specific assignment conditions. 

4.1.13 “Day” means calendar day. 

4.1.14 “Government” means the Government of India. 

4.1.15 “Personnel” means professionals and support staff provided by the 
Contractor(s)/Tenderer(s) and assigned to perform the Services or any part thereof;   

4.1.16 “Local Personnel” means such professionals and support staff who at the time of 
being so provided had their domicile inside the Government’s country. 

4.1.17 “Proposal” means the Technical Proposal and the Financial Proposal. 

4.1.18 “RFP” means the Request For Proposal prepared by the Client for the selection of 
Tenderer(s). 

4.1.19 “Services” means the work to be performed by the Tenderer(s) pursuant to the 
Contract. 

4.1.20 “Terms of Reference” (TOR) means the document included in the RFP which explains 
the objectives, scope of work, activities, tasks to be performed, respective 
responsibilities of the Client and the Tenderer(s), and expected results and 
deliverables of the assignment. 

4.1.21 “Applicable Law” means all laws in force and effect as of the date hereof and which 
may be promulgated or brought into force and effect thereafter in India, including 
rules and regulations made therein, as may be in force and effect during subsistence 
of this agreement. 

4.1.22 “Excepted Risks” are risks due to riots (otherwise than among contractor’s 
employees) and civil commotion (in so far as both these are un-insurable) war 
(whether declared or not), invasion, act of foreign enemies, hostilities, civil war, 
rebellion, revolution, insurrection, military or usurped power, any acts of God, such 
as earthquake, lightening and un-precedent floods over which the contractor has no 
control. 

4.1.23 “GCC” mean the General Conditions of Contract. 

4.1.24 “Letter of Acceptance” means the formal acceptance letter from the DFCCIL of the 
Tender. 

4.1.25 “Local currency” means the currency of Government of India. 
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4.2 GENERAL	INFORMATION 

4.2.1 The Tenderer(s) should familiarize themselves with local conditions and take them 
into account in preparing their Proposals. To obtain first hand information on the 
Assignment and on the local conditions, Tenderer(s) are encouraged to pay a visit to 
the project site before submitting the Proposal.   

4.2.2 The Client will provide the inputs specified in the Datasheet and make available 
relevant project and data reports at no cost to Tenderer(s). 

4.2.3 Tenderer(s) shall bear all costs associated with the preparation and submission of 
their proposals including negotiations if required. The Client is not bound to accept 
any proposal, and reserves the right to annul the selection process at any time prior 
to Contract award, without thereby incurring any liability to the Tenderer(s). 

4.2.4 The Client requires that Tenderer(s) provide professional, objective and impartial 
advice and at all times hold the Client’s interest paramount, without any 
consideration for future work, and strictly avoid conflicts with other assignments or 
their own corporate interests. 

4.2.5 A Tenderer(s) (including its Personnel and Sub-Tenderer(s)) or any of its affiliates 
shall not be hired for any assignment that, by its nature, may be in conflict with 
another assignment of the Tenderer(s) to be executed for the same or for another 
Client.   

4.2.6 It is the DFCC’s policy that the Tenderer(s) under contracts observe the highest 
standard of ethics during the selection and execution of such contracts. In pursuance 
of this policy, the DFCC:  

a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 

1) “corrupt	practice” means the offering, giving, receiving, or soliciting, directly or   
indirectly, of anything of value to influence the action of a public official in the   
selection process or in contract execution; 

2) “fraudulent	practice” means a misrepresentation or omission of facts in order    to 
influence a selection process or the execution of a contract; 

3) “collusive	 practices” means a scheme or arrangement between two or more 
Tenderer(s)with or without the knowledge of the Client, designed to establish   
prices at artificial, noncompetitive levels; 

4) “coercive	practices” means harming or threatening to harm, directly or   indirectly, 
persons or their property to influence their participation in a  procurement 
process, or affect the execution of a contract. 

b) will reject a proposal for award if it determines that the Tenderer(s) 
recommended for award has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive or coercive practices in competing for the contract in 
question; 

c) will declare a firm ineligible, either indefinitely or for a stated period of time, to 
be awarded a contract if it at any time determines that the firm has engaged in 
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corrupt or fraudulent practices in competing for, or in executing, a contract; and 

4.2.7 Tenderer(s), their Sub-Tenderer(s), and their associates shall not be under a 
declaration of ineligibility for corrupt and fraudulent practices. Furthermore, the 
Tenderer(s) shall be aware of the provisions on fraud and corruption stated in the 
specific clauses in the General Conditions of Contract. 

4.3 COMMUNICATION	AND	LANGUAGE	OF	CONTRACT	

4.3.1 Communications between Parties will be effective only when in writing. Verbal 
communication, if any, must be confirmed in writing immediately later on. Any notice, 
request or consent shall be deemed have been given or made when delivered in writing in 
person to an authorized representative of the Party to whom the communication is 
addressed, or when sent by registered mail, telex, telegram or facsimile to such Party.  

4.4 INTERPRETATION	

In the contract, except where the context requires otherwise: 

4.4.1 Words indicating one gender include all genders, 

4.4.2 Words indicating the singular also include the plural and words indicating the plural 
also include the singular, 

4.4.3 “Written” or “in writing” means hand-written, type written, printed or electronically 
made and resulting in a permanent record, and 

4.4.4 The marginal words and other headings shall not be taken into consideration in 
interpretation of these conditions. 

4.5 LANGUAGE	OF	CONTRACT	

4.5.1 The Contract has been executed in English and Hindi, which shall be controlling 
language for all matters relating to meaning or interpretation of this Contract. 

4.6 		ENTIRE	AGREEMENT	

4.6.1 This Contract contains all covenants, stipulations and provisions agreed by the 
parties. No agent or representative of either party has authority to make, and the 
parties shall not be bound by or liable for, any statement, representation, promise or 
agreement not set forth herein. 

4.7 		MODIFICATIONS	

4.7.1 The terms and conditions of this Contract including the Scope of work can be 
modified only by written agreement between the Parties. 

4.8 			CARE	IN	SUBMISSION	OF	TENDERS:‐	

4.8.1 Before submitting a tender, the Tenderer(s) will be deemed to have satisfied himself 
by actual inspection of the site and locality of the works, that all conditions liable to 
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be encountered during the execution of the works are taken into account and that the 
rates he enters in the tender forms are adequate and all inclusive to accord with the 
provisions of the General/ Special Conditions of Contract for the completion of works 
to the entire satisfaction of the Engineer.  

4.9 			RIGHTS	OF	THE	DFCCIL	TO	DEAL	WITH	TENDER:	‐	

4.9.1 The authority for the acceptance of the tender will rest with the DFCCIL. It shall not 
be obligatory on the said authority to accept the lowest tender or any other tender 
and no Tenderer(s) shall demand neither any explanation for the cause of rejection of 
his /their tender nor the DFCCIL to assign reasons for declining to consider or reject 
any particular tender or tenders.  

4.10 OMISSIONS	&	DISCREPANCIES:	‐	

4.10.1 Should a Tenderer(s) find discrepancies in or omissions from the drawings or any of 
the Tender Forms or should he be in doubt as to their meaning, he should at once 
notify the authority inviting tenders who may send a written instruction to all 
tenders. It shall be understood that every endeavor has been made to avoid any error 
which can materially affect the basis of the tender and the successful Tenderer(s) 
shall take upon himself and provide for the risk of any error which may subsequently 
be discovered and shall make no subsequent claim on account thereof. 

4.11 PARTNERSHIP	DEED	

4.11.1 The tender shall clearly specify whether the tender is submitted on his own behalf or 
on behalf of partnership concern.  If the tender is submitted on behalf of partnership 
concern, Tenderer(s) shall submit the certified copy of partnership deed along with 
the tender and authorization to sign the tender documents on behalf of partnership 
concern.  If these documents are not enclosed along with tender documents, the 
tender will be treated as having been submitted by individual signing the tender 
documents. DFCCIL will not be bound by any Power of Attorney granted by the 
Tenderer(s) or by changes in the composition of the firm made subsequent to the 
execution of the contract.  It may however recognize such power of attorney and 
changes after obtaining proper legal advice the cost of which will be chargeable to  
the contractor. 

4.12 PERFORMANCE	GUARANTEE	(P.G)	

4.12.1 On acceptance of tender the successful Tenderer(s) shall have to submit performance 
guarantee amounting to 3% of the contract value in any one of the form of 
irrevocable Bank Guarantee or FDR from Nationalized or scheduled bank in favour of 
DFCCIL,	 Ahmedabad. The Performance Guarantee shall be submitted within 30 
(thirty) days from the date of issue of Letter Of Acceptance (LOA). Extension of time 
for submission of PG beyond 30 (thirty) days and upto 60 days from the date of issue 
of LOA may be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 15 percent per annum shall be charged for 
the delay beyond 30 (thirty) days, i.e. from 31st day after the date of issue of LOA. 
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4.12.2 This guarantee shall be initially valid up to the stipulated date of completion of work 
plus 60 days beyond that. In case, the time limit for completion of work gets 
extended, the contractor shall give the validity of Performance Guarantee extended to 
cover such extended time for completion of work plus 60 days. 

4.12.3 The Performance Guarantee (PG) shall be released after the physical completion of 
the work based on the ‘Completion Certificate’ issued by the competent authority 
stating that the contractor has completed the work in all respects satisfactorily. The 
security deposit, however, shall be released only after the expiry of the maintenance 
period and after passing the final bill based on ‘No Claim Certificate”. 

4.12.4 Wherever the contract is rescinded, the security deposit shall be forfeited and the 
Performance Guarantee shall be encashed and the balance work shall be got done 
independently without risk and cost of the failed contractor, the failed contractor 
shall be debarred from participating in the tender for executing the balance work. If 
the failed contractor is a JV or a partnership firm, then every member/partner of 
such a firm shall be debarred from participating in the tender for the balance work 
either in his/her individual capacity or as a partner of any other JV/partnership firm. 

4.12.5 The DFCCIL shall not make a claim under the Performance Guarantee except for 
amounts to which the DFCCIL is entitled under the contract (not withstanding and 
/or without prejudice to any other provisions in the contract agreement) in the event 
of : 

a) Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the DFCCIL may claim the full amount of 
the Performance Guarantee. 

b) Failure by the contractor to pay DFCCIL any amount due, either as agreed by the 
contractor or determined under any of the Clauses/Conditions of the agreement, 
within 30 days of the service of the notice to this effect by DFCCIL. 

c) The contract being determined or rescinded under provision of the Contract 
Agreement, the Performance Guarantee shall be forfeited in full and shall be 
absolutely at the disposal of the DFCCIL. 

4.12.6 The value of PG to be submitted by the contractor will not change for variation 
upto25% (either increase or decrease.)  

In case during the course of execution, value of the contract increases by more than 
25% of the original contract value, an additional Performance Guarantee amounting 
to 3% (Three percent ) for the excess value over the original contract value shall be 
deposited by the contractor.  

On the other hand, if the value of contract decreases by more than 25% of the 
original contract value, Performance guarantee amounting 3% (Three percent) of the 
decrease in the contract value shall be returned to the contractor. The PG amount in 
exess of required PG for decreased contract value, available with DFCCIL, shall be 
returned to contractor as per their request duly safeguarding the interest of DFCCIL.  
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4.13 	SECURITY	DEPOSIT 

4.13.1 The security deposit, the rates for which are given below, will be recovered by 
percentage deduction from the Contractor's "on account" bills. Provided also that in 
case of defaulting contractor the DFCCIL may retain any amount due for payment to 
the Contractor on the pending "on account bills" so that the amounts so retained may 
not exceed 10% of the total value of the contract. 

4.13.2 Unless otherwise specified in the special conditions, if any, the Security Deposit/rate 
of recovery /mode of recovery shall be as under: 

a) Security Deposit for each work should be 5% of the contract value 

b) The rate of recovery should be at the rate of 10% of the bill amount till the full 
security deposit is recovered, 

c) Security Deposits will be recovered only from the running bills of the contract 
and no other mode of collecting SD shall be accepted towards Security Deposit. 

4.13.3 The security deposit shall be returned to the contractor without any interest when 
the contractor ceases to be under any obligations under the contract i.e. after 
completion of defect liability period i.e after 365 days of the satisfactory completion 
of the work. 

4.13.4 No interest will be payable upon the Security Deposit or amounts payable to the 
Contractor under the Contract. 

4.14 TENDERER(S)’S	CREDENTIAL	‐NIL	
 

4.15 AGREEMENT:		

4.15.1 All expenses in drawing up the agreement and the cost of stamp duty if any shall be 
borne by the DFFCIL. 

4.16 CHANGE	IN	ADDRESS:	 

4.16.1 Any change in the address of the contractor shall be forthwith intimated  in writing to 
the DFCCIL. The DFCCIL will not be responsible for any loss/ inconvenience suffered 
by the Contractor on account of his failure to comply with this. 

4.17 OBLIGATION	OF	DFCCIL	

4.17.1 DFCCIL will, subject to compliance of this contract and all statutory requirements 
and the provision of services to its satisfaction by the Tenderer(s) and subject to 
deduction of Tax at source under the Income Tax Act, 1961 or any other provision of 
the law for the time being in force, ensure full and timely payments for the services as 
provided in this contract.   

4.18 FORCE	MAJEURE		 
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4.18.1 The Obligations of DFCCIL and the Tenderer(s) shall remain suspended if and to the 
extent that they are unable to carry out such obligations owing to force majeure and 
in such situation the contract can also be terminated on mutual consent. 

4.19 	INDEMNITY			

4.19.1 The Tenderer(s) shall indemnify and hold harmless to DFCCIL and its directors, 
officers and employees from and against all and any claims, demands, losses, 
damages, penalties, expenses and proceedings connected with the implementation of 
this contract or arising from any breach or non-compliance whatsoever by the 
Tenderer(s) or any of the persons deployed by it pursuant hereto of or in relation to 
any such matter as aforesaid or otherwise arising from any act or omission on their 
part, whether willful or not, and whether within or outside the premises including 
but not limited to any and all claims by the hired staff. 

4.20 OTHER	TERMS	AND	TERMINATION 

4.20.1 Contract shall be deemed to have commenced as on from date of issuance of letter of 
intent and shall be in force for an initial period of two year extendable for one year at 
a time with written mutual consent on existing terms and conditions or new terms 
and condition to be decided at the time of such extension. 

4.20.2 Notwithstanding anything contained herein DFCCIL may, without any cause, 
terminate this contract by giving to the other 30 days written notice. 

4.20.3 Expiry or earlier termination of this contract will not prejudice any rights of the 
parties that may have accrued prior thereto. 

4.20.4 In performing the terms and conditions of the contract, the Tenderer(s) shall at all 
Times act as an Independent Tenderer(s). The contract does not in any way create a 
relationship of principal and agent between DFCCIL and the Tenderer(s). The 
Tenderer(s) shall not act or attempt or represent itself as an agent of DFCCIL. It is 
clearly understood and accepted by both parties that this contract between the 
parties evidenced by it is on a principal to Principal basis and nothing herein 
contained shall be construed or understood as constituting either party hereto, the 
agent or representative of the other, under any circumstances. The Tenderer(s) shall 
never under any circumstances whatsoever, be entitled to claim themselves to be the 
employee of DFCCIL. 

4.21 LAWS	AND	REGULATIONS: 

4.21.1 Governing	 Law:	 This contract, its meaning and interpretation, and the relation 
between the Parties shall be governed by the Applicable laws and by-laws of India. 

4.21.2 Resolving	 the	 disputes:	 In case of disputes, between a Contractor and the field 
officers, regarding this tender, decision of the Managing Director, DFCCIL, shall be the 
final and binding. 

4.22 INCOME	TAX				
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4.22.1 Income Tax as per rates applicable/amended under the Income Tax Act of work shall 
be deducted at source unless the contractor is exempted by Income Tax Authorities. 

4.23 GST	
4.23.1 Tenderers will examine the various provisions of the Central Goods and Service Tax 

Act, 2017 (CGST)/ integrated Goods and Service Tax Act, 2017 (IGST) / Union 
Territory Goods and Services Tax Act, 2017/ (UTGST)/ respective state’s State Goods 
and Service Tax Act (SGST) also, as notified by Central/ State Govt. & as amended 
from time to time and applicable taxes before bidding. Tenderers will ensure that full 
benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while 
quoting rates. 
Any modification in tax provision in future by Government will be binding on the 
contractor with immediate effect. 

4.23.2 The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST  

Act shall submit GSTIN along with other details required under 
CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of contract, 
without which no payment shall be released to the contractor.  The contractor shall 
be responsible for deposition of applicable GST to the concerned authority. GST	
registration	no.	must	be	mentioned	in	each	invoice.	

4.24 PERMITS,	FEES,	TAXES	&	ROYALTIES		

4.24.1 Unless otherwise provided in the contract documents, the contractor shall secure 
and pay for all permits, Government fees and licenses necessary for the execution 
and completion of the works. The contractor shall pay all duties including excise duty, 
sales tax, works contract tax, local taxes, income tax and other Govt taxes. The GST 
liability on the Contractor will be governed by clause 4.23 of the tender document.  
The DFCCIL authorities will not take any responsibility of refund of such taxes/fees 
unless otherwise specified in the tender.  Any violation, in the legal provisions of 
taxes, duties, permits and fees, carried out by the Contractor and detected 
subsequently shall be the sole responsibility of the Contractor and his legal heirs. 

4.25 STATUTORY	INCREASE	IN	DUTIES,	TAXES	ETC	

4.25.1 All the taxes and duties levied by the State and Central Govt. and by Local Bodies at 
the prevailing rates applicable on the date of receipt of tender shall be fully borne by 
the Contractor and shall not be reimbursed to him on any account unless otherwise 
specified in the Tender. The tender shall be inclusive of all taxes levies as mentioned 
in 4.24 above. 

4.25.2 Further DFCCIL shall not honour any claim arising out of any increase in any of the 
prevailing statutory duties, taxes, levies, octroi etc. At the time of quoting/bidding 
contractor should bear the above fact in mind. 

4.26 DETERMINATION	OF	CONTRACT	DUE	TO	FIRM/CONTRACTOR’S	DEFAULT			
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CONDITIONS	LEADING	TO	DETERMINATION	OF	CONTRACT	

4.26.1 If the Firm/Contractor 

a) becomes bankrupt or insolvent, or, 

b) makes arrangements with or assignment in favor of his creditor, or agrees to 
carry out the contract under a committee of inspection of his creditors or 

c) being a company or corporation goes into liquidation by a resolution passed by 
the Board of Directors / General Body of the share-holders or as a result of court 
order (other than voluntary liquidation for the purpose of amalgamation or 
reconstruction) ; or 

d) has execution levied on his goods or property or the works, or 

e) assigns or sublets the contract or any part thereof otherwise than as provided 
for under conditions of' this contract, or 

f) abandons the contract, or 

g) persistently disregards instructions of the DFCCIL official or contravenes any 
provisions of the contract, or 

h) fails to take steps to employ competent and / or additional staff and labour, or 

i) promises, offers or gives any bribe, commission, gift or advantage, either himself 
or through his partners, agents or servants to any officer or employee of the 
DFCCIL, or to any person on their behalf, in relation to obtaining or execution of 
this or any other contract with the DFCCIL, or 

j) Suppresses or gives wrong information while submitting the tender. 

4.26.2 In any such case the DFCCIL may serve the Firm/Contractor with a notice in writing 
to that effect and if the Firm/Contractor does not, within 7 days after delivery to him 
of such notice, proceed to make good his default in so far as the same is capable of 
being made good, and carry on the work or comply with such instructions as 
aforesaid to the entire satisfaction of the DFCCIL, the DFCCIL shall be entitled after 
giving 48 hours notice in writing to terminate the contract, as a whole or in part or 
parts (as may be specified in such notice). 

4.27 DETERMINATION	OF	CONTRACT	ON	DFCCIL/ENGINEER’S	ACCOUNT	

4.27.1 The DFCCIL shall be entitled to determinate the contract, at any time, should, in the 
DFCCIL opinion, the cessation of works becomes necessary, owing to paucity of funds 
or due to court orders or from any other cause whatsoever. Notice in writing from the 
DFCCIL of such termination and reasons therefore, shall be conclusive evidence 
thereof. In case of determination of contract on DFCCIL account as described above, 
the claims of the Firm/Contractor towards expenditure incurred by him in the 
expectation of completing the whole works, shall be admitted and considered for 
payment as deemed reasonable and are supported by the documents / vouchers etc., 
to the satisfaction of DFCCIL. The decision of the DFCCIL on the necessity and 
propriety of such expenditure shall be final and conclusive. However, the 
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Firm/Contractor shall have no claim to any payment of compensation or otherwise, 
on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he could not in consequence of determination 
of contract under this clause. 

4.28 LABOUR	RULES	

4.28.1 The contractor shall have to follow all rules and regulations pertaining to payment of 
Minimum Wages Act as notified by Central Government as applicable. The contractor 
shall also be responsible for observance of labour regulations in respect of labour 
welfare, EPF, ESI, Bonus and Gratuity etcto employees/labour. 

4.29 COMPLIANCE	OF	VARIOUS	ACTS:	

4.29.1 The contractor shall ensure strict compliance of Payment of Wages Act 1936, 
Employment of Children Act 1938, Untouchability (Offences) Act 1955, Workmen’s 
Compensation Act 1923, Relevant Central / State Labour Laws, Employees State 
Insurance Act 1948, Labour acts and Employees Provident Fund Act 1952 along with 
any Statutory Modifications there of or rules clarifications or otherwise and all the 
provisions as amended from time to time and DFCCIL shall stand indemnified from 
and against any claims/penalty under the afore said act.  

4.30 CHILD	LABOUR	(PROHIBITION	AND	REGULATION)	ACT‐	1986.	

4.30.1 The employment of any person less than fourteen years (14 years) of age shall be 
prohibited from Railway’s works. The contractor shall be responsible for confirming 
to the provisions of the act and DFCCIL shall stand indemnified from and against any 
claims/penalty under the afore said act. 

4.31 SETTLEMENT	OF	DISPUTES	

4.31.1 All disputes or differences of any kind whatsoever that may arise in connection with 
or arising out of the contract or subject matter thereof, whether during the currency 
of contract or after their completion, whether before or after determination of 
contract shall be settled as under:    

4.31.2 Mutual Settlement 

All such disputes or differences shall in the first place be referred by the Tenderer(s) to 
the Employer in writing for resolving the same through mutual discussions, negotiations, 
deliberation etc. associating representatives from both the sides and concerted efforts 
shall be made for reaching amicable settlement of disputes or differences.   

4.32 CONCILIATION/ARBITRATION	

4.32.1 It is a term of this contract that Conciliation / Arbitration of disputes  to settle shall 
not be commenced unless an attempt has first been made by the parties such 
disputes through mutual settlement. 
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4.32.2 If the Tenderer(s) is not satisfied with the settlement by the Employer on any matter 
in question, disputes or differences, the Tenderer(s) may refer to the Managing 
Director of the Employer in writing to settle such disputes or differences through 
Conciliation or Arbitration provided that the demand for Conciliation or Arbitration 
shall specify the matters, which are in question or subject of the disputes or 
differences as also the amount of claim, item wise. Only such dispute(s), or 
difference(s) in respect of which the demand has been made, the Employer shall be 
referred to Conciliator or Arbitrator as the case may be and other matters shall not 
be included in the reference.   

4.32.3 Managing Director of the Employer may himself act as Sole Conciliator/Sole 
Arbitrator or may at his option appoint another person as Sole Conciliator or Sole 
Arbitrator, as the case may be. In case, Managing Director of the Employer decides to 
appoint a Sole Conciliator / Sole Arbitrator, then a panel of at least three names will 
be sent to the Tenderer(s). Such persons may be working / retired employees of the 
DFCCIL who had not been connected with the work. The Tenderer(s) shall suggest 
minimum two names out of this panel for appointment of Sole Conciliator / Sole 
Arbitrator. Managing Director of the Employer will appoint Sole Conciliator / Sole 
Arbitrator out of the names agreed by the Tenderer(s). 

4.32.4 In case, the Tenderer(s) opts for settlement of disputes through Conciliation at first 
stage and if the efforts to resolve all or any of the disputes thorough Conciliation fails, 
the Tenderer(s) may refer to the Managing Director of the Employer for settlement of 
such disputes or differences through Arbitration. The appointment of Sole Arbitrator 
shall be done by the Managing Director of the Employer as per the procedure 
described above. No disputes or differences shall be referred to Arbitration after 
expiry of 60 days from the date of notification of failure of Conciliation. 

4.32.5 The Conciliation and / or Arbitration proceedings shall be governed by the 
provisions of the Indian Arbitration and Conciliation Act 1996 or any statutory 
modification or re-enactment thereof and the rules made there under and for the 
time being in force shall apply to the conciliation and arbitration proceedings under 
this clause. 

4.32.6 The language of proceedings, documents or communications shall be in English and 
the award shall be made in English in writing.   

4.32.7 The conciliation / arbitration proceedings shall be held at a place decided by 
Conciliator / Arbitrator. 

4.32.8  The fees and other charges of the Conciliator / Arbitrator shall be as per the scales 
fixed by the Employer and shall be shared equally between the Employer and the 
Tenderer(s).   

4.33 AWARD	TO	BE	BINDING	ON	ALL	PARTIES	

4.33.1  The award of the Sole Arbitrator, unless challenged in court of law, shall be binding 
on all parties. 
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4.34 SUBSTITUTE	ARBITRATORS:	

4.34.1 If for any reason an Arbitrator is unable to perform his   function, a substitute shall be 
appointed in the same manner as the original arbitrator. 

4.35 INTEREST	ON	AWARDED	AMOUNT	

4.35.1 Where the arbitral award is for payment of money, no interest shall be payable on the 
whole or any part of the money for any period till the date on which the award is 
made. 

4.36 SETTLEMENT	THROUGH	COURT	

4.36.1 It is a term of this contract that the Tenderer(s) shall not approach any Court of Law 
for settlement of such disputes or differences unless an attempt has first been made 
by the parties to settle such disputes or differencesthrough  provisions of arbitration 
& conciliation provided in the agreement . 

4.37 EXCEPTION	

4.37.1 For settlement of disputes with central PSUs, the procedure as per existing orders of 
Permanent Machinery for Arbitration (PMA), Bureau of Public Enterprises, Govt. of 
India shall be followed. 

4.38 JURISDICTION	OF	COURTS	

4.38.1 Jurisdiction of courts for dispute resolution shall be Ahmedabad only.   
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5. SECTION 5 
SPECIAL CONDITIONS OF CONTRACT AND SPECIFICATIONS 

 
Name	of	work: Lighting	 arrangement	 for	 Rolling	 in	 Rolling	 out	 examination	 facility	 at	 New	

Palanpur	station.	
 

5.1.1 INTRODUCTION:- 

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking 
under the administrative control of Government of India (Ministry of Railways) for 
construction, maintenance and operation of the Dedicated Rail Freight Corridors. At 
present the company is undertaking construction of Eastern & Western corridors and 
has its corporate office at New Delhi and Field Units at various cities. 

 
CGM/Ahmedabad unit have jurisdiction from Iqbalgarh to Makarpura, Gujarat. 

     5.2.1 Definitions  

In the Conditions of Contract, the following terms shall have the meanings assigned 
here under except where the context otherwise requires:  

i) “Railway/DFCCIL” shall mean the President of the Republic of India or the 
Administrative Officers of the DFCCIL/Railway/DFCCIL or of the successor. 
DFCCIL authorized or any other officer of DFCCIL authorized to deal with any 
matters which these presents are concerned on his behalf. 

ii) “CHIEF GENERAL MANAGER” shall mean the officer in administrative in-charge 
of the project in charge of (Rewari to Madar) and shall mean and include their 
successors, of the successor DFCCIL.  

iii) “GENERAL MANAGER” shall mean the officer in charge of lot wise  or  
department /S&T/Electrical/Finance wise (Engineering department) of the 
DFCCIL include their successors of and shall mean and the successor DFCCIL. 

iv) “DEPUTY CHIEF PROJECT MANAGER ”  shall  mean  the  officer  in charge of lot 
wise  or  department /S&T/Electrical/Finance wise (Engineering department) of 
the DFCCIL include their successors of and shall mean and the successor DFCCIL. 

v) PROJECT MANAGER/ DEPUTY PROJECT MANAGER/ASSISTANT PROJECT 
MANAGER shall mean the officer department wise (Engineering /S&T/ 
Electrical/ Finance Department) of the DFCCIL and shall mean and include their 
successors of the success of DFCCIL.  

vi) "TENDER  or  BID" means  the  offer  (Technical and/or   Financial) made  by     
individual, firm,  Company,  corporation, or  Consortium  for the execution of the 
works. 

vii) “TENDERER”  shall  mean  the  person/  the  firm  or  company  whether 
incorporated or not who tenders for the work with a view to execute the works 
on contract with DFCCIL and shall include their personal representatives, 
successors and  permitted assigns. 
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viii) “WORKS” shall mean the works contemplated in scope and schedules set forth in 
the tender forms and required to be executed according to terms and condition 
mentioned.  

ix) "Bill of Quantities (B.O.Q.)"/ “Schedule of Rates” means list of items of work, their 
quantities and rates as accepted and forming part of contract agreement.  

x) "EMPLOYER" means the Dedicated Freight Corridor Corporation of India 
Limited, A Govt. of India Undertaking (DFCCIL in abbreviation) acting through its 
Managing Director or any other authorized officer and shall include their legal 
successors in title and permitted assignees. 

xi) “CONTRACT” shall mean and include the Agreement or Letter of Acceptance, the 
accepted Bill of Quantities and Rates, the General Conditions of Contract, Special 
Conditions of Contract, Appendix to Tender, Tender Form, and Instructions to the 
Tenders and other Tender Documents. 

xii) “CONTRACTOR” shall   mean   the   person   or   firm, company, corporation, 
whether incorporated or not who enters into the contract with DFCCIL and shall 
include legal representatives of such individual or persons comprising such firm 
or company or successors of such firm or company as the case may be such 
individual, or firm or company. 

xiii) "ENGINEER OR ENGINEER IN CHARGE" means the Chief General Manager of 
DFCCIL/ Ahmedabad(Employer), or any other officer authorized by the 
Employer to act on his behalf and for the purpose of operating the contract. 
“Engineers Representative” shall mean officer authorized by DFCCIL in direct 
charge of works.  

xiv) “ACCEPTING AUTHORITY” shall mean the Chief General Manager/Ahmedabad of 
DFCCIL or any other officer authorized for dealing with the works for the 
purpose of this tender/Contract.  

xv) Definitions mentioned in these tender documents elsewhere will be followed. In 
Case there is an ambiguity in any definition, the decision of CHIEF 
GENERALMANAGER /Ahmedabad / DFCCIL regarding the interpretation shall be 
final and binding. 

5.3.1 GENERAL DESCRIPTION OF SITE AREA,CLIMATIC CONDITIONS AND SYSTEM 
PARTICULARS 

1. The tenderer(s) are requested to visit the area of work and ascertain 
himself/themselves with the proposed works / services, surroundings and 
prevailing law and order conditions. 

2. The location of work is located in the state of Gujarat. 

5.3.2 SCOPE OF WORK:-  

1. Lighting	 arrangement	 for	 Rolling	 in	 Rolling	 out	 examination	 facility	 at	 New	
Palanpur	station.  

2. The brief scope of work covers “Lighting	arrangement	 for	Rolling	 in	Rolling	out	
examination	facility	at	New	Palanpur	station.”. 
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3. Place of work- In the jurisdiction of DFCCIL, Iqbalgarh to Makarpura(Vadodara) 
section under CGM Ahmedabad. The work shall be executed under supervision of 
authorized representative of CGM/ADI or GM/EL/ADI. If required by DFCCIL any 
other station/Site may be included under Schedule of work and no additional 
charges shall be given for this. 

4. Quantities in schedule annexed to Contract- The quantities set out in the accepted 
schedule of rates with item of work quantified are the estimated quantities of the 
works and they shall not be taken as the actual and correct quantities of the 
works to be executed by the Contractor in fulfillment of his obligations under the 
contract. The actual/final quantity shall be executed as per approved design and 
drawing which is to be prepared by contractor if required. All the design 
calculations, if any, shall be done by contractor before execution of work. The 
contractor shall be responsible for any wastage of material due to mistake in 
design calculations. 

5. New item of work – If during execution of the work, the contractor is called upon 
to carry out any new item of work not included in schedule of prices, the 
contractor shall execute such work at such prices as may be mutually agreed with 
the purchaser before commencement. 

6. If required by DFCCIL, the contractor have to execute some portion of work as 
per/under the tender schedule at new location (at the same rate/ Price) over 
Gujarat. 

5.3.3 LOCAL CONDITIONS : 

1. It will be imperative on each tenderer to fully acquaint himself with all the local 
conditions and factors which would have any effect on the performance of the 
contract and cost of the stores. The DFCCILs shall not entertain any request for 
clarifications from the tenderer regarding such local conditions. No request for 
the change of price, or time schedule of completion of work on account of any 
local condition or factor shall be entertained after the offer is accepted. 

2. The intending tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the works, that all conditions liable to be 
encountered during the execution of the works are taken into account and that 
the rates he enters in the tender papers are adequate and all inclusive, for the 
completion of works to the entire satisfaction of the DFCCILs. 

3. In the event of the intending tenderer desiring to have a field survey before 
furnishing his tender/quotations, he may apply to DFCCILs for permission in this 
regard. The DFCCILs will give such permission in writing but all the expenses in 
this regard will be borne by the tenderers. 

4. The intending tenderer is advised to study the tender papers carefully, any 
submission of a bid by the tenderers shall be deemed to have been done after a 
careful study and examination of these documents with full understanding of the 
implication thereof. These conditions and specifications shall be deemed to have 
been accepted unless otherwise, specifically commented upon by the Tenderer in 
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his offer. Failure to adhere to anyone of these instructions may render his offer 
liable to be ignored without any references. 

5.3.4 INTEGRATION WITH EXISTING WORKS: 

The tenderer should keep in mind, visit the location of works, take due note and give 
proper consideration of integrating the new works (sometimes on replacement 
account) with the existing system. 

5.3.5 ELECTRIC SUPPLY: 

The contractor shall make his own arrangements for electricity required by him for 
the purpose of execution of the contract. However, the DFCCIL shall arrange the 
required power supply for testing and commissioning of the works completed by the 
contractor. 

5.3.6 SCHEME OF WORK AND PROGRESS REPORT: 

1. The Contractor shall within fifteen (15) days of the date of award of the contract 
submit a BAR/PERT CHART and scheme for the execution. The contractor shall 
indicate in the form of notes of the assumptions and the basis adopted for the 
preparation of this BAR/PERT CHART. 

2. The contractor shall submit a monthly progress report detailing the actual 
progress made in all activities as compared to the above BAR/PERT CHART. The 
monthly progress report shall indicate the reasons for the variations if any 
between the schedule quantities and actual progress, the action proposed and 
corrective measures required wherever necessary. 

5.3.7 INDIRECT TAXATION 

In the event of any new indirect taxation being imposed after the date of opening of 
tender and of being of such a nature that the contractor has to bear additional cost of 
material directly on account of such additional taxation the purchaser shall 
reimburse the contractor for such additional costs on receiving satisfactory proof 
that such taxation was legally leviable and that the contractor has actually incurred 
the additional costs. 

5.3.8 FORCE MAJEURE: 

If at any time, during the continuance of this contract, the performance in whole or in 
part by either party of any obligation under this contract shall be prevented or 
delayed by reason of any war, hostility, acts of public enemy, civil commotion, 
sabotage, serious loss or damage by fire, explosions, epidemics/pandemic, strikes, 
lockouts or acts of God (hereinafter, referred to events) provided, notice of the 
happening of any such event is given by either party to the other within 30 days from 
the date of occurrence thereof, neither party shall by reason of such event, be entitled 
to terminate this contract nor shall either party have any claim for damages against 
the other in respect of such non-performance of delay in performance, and works 
under the contract shall be resumed as soon as practicable after such event has come 
to an end or ceased to exist, and the decision of the Engineer as to whether the works 
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have been so resumed or not shall be final and conclusive, PROVIDED FURTHER that 
if the performance in whole or in part of any obligation under this contract is 
prevented or delayed by reason of any such event for a period exceeding 120 days, 
either party may at its option terminate the contract by giving notice to the other 
party. 

5.3.9 AGREEMENT: 

The successful tenderer shall within 14 (fourteen) days after having been called upon 
by notice to do so be bound to execute an agreement based on accepted rates and 
lodge the same with purchaser together with the conditions of contract, specification 
and schedule of prices referred to therein duly completed. 

5.3.10 A)EXPENSES OF CONTRACTOR DRAWINGS ETC.: 

Any calculation, designs, drawings, schedules information, progress charts etc. 
required by the purchaser’s Engineers in connection with the contract, shall be 
furnished by the contractor at his own expenses. 

B) CONTRACTOR’S DRAWINGS: 

If required, before execution of the work the contractor shall submit to the purchaser 
for approval, three copies of all required drawings, work schedule program which are 
necessary to ensure correct/ satisfactory performance as detailed in tender papers. 

5.3.11 SUB CONTRACTORS 

The contractor shall not sublet any part of the work under this contract for the 
purpose of this. However contractor may enter into contract with supplier for supply 
of the material for the purpose of this work. However such suppliers should be 
approved sources of RDSO for materials for which RDSO approved sources are 
available. 

5.3.12 DEFAULT AND DELAY 

1. The contractor shall execute the work with due diligence and expedition keeping 
to the approved time schedule.  Should he refuse or neglect to comply with any 
reasonable orders given to him in writing by the Engineer’s representative in 
connection with  the work or contrivance the provision of the contract or the 
progress of work lags persistently behind the time schedule due to his neglect, 
the purchaser shall be at liberty to give seven (7) days’ notice in writing to the 
contractor requiring him to make good the neglect or contravention complained 
and should the contractor fail to comply with requisition made in the notice 
within seven days from the receipt thereof, it shall be lawful for the purchaser to 
take the work wholly or in part, out of the contractor’s hands without any further 
reference and get the work or any part thereof as the case may be completed by 
other agencies at expense of the contractor without prejudice to any other right 
or remedy of the purchaser. 

2. LOSS SUSTAINED DUE TO DEFAULT AND DELAY: 

In the event of any loss to the purchaser on account of execution and/or completion 
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of the work or any parts thereof by agencies other than the contractor, the contractor 
shall be liable to reimburse the loss to the purchaser without prejudice to any other 
right and remedies of the purchaser, and as the case may be met at the option, of the 
purchaser, from out of all or any of the following sources viz. 
I) Any amount due and payable to the purchaser on any account whatsoever. 
II) The contractor’s security deposit with the purchaser so far as available and  
III) Any other assets whatsoever belonging to contractor. 

5.3.13 CONTRACTOR’S RESPONSIBILITY FOR DISCREPANCY: 

1. All designs and drawings submitted by the contractor shall be based on thorough 
study and shall be such that the contractor is satisfied about their suitability. The 
purchaser’s approval will be based on these considerations. Notwithstanding 
approval communicated by the purchaser, during the progress of the contract for 
designs and drawings, proto type samples of material after inspection of 
materials after erection and adjustments to installations the ultimate 
responsibility for correct designs and execution of work shall rest with the 
contractor. 

2. The contractor shall be responsible for and bear and pay the costs for any 
alteration of works arising from any discrepancies errors or omissions in the 
design and drawings supplied by him, whether such designs and drawings have 
been approved by the purchaser or not. 

5.3.14 Provision	of	Efficient	and	Competent	Staff	at	Work	Sites	by	the	Contractor:	

i. The Contractor shall place and keep on the works at all times efficient and 
competent staff to give the necessary directions to his workmen and to see that 
they execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and labourers in or about the execution of any of these 
works as are careful and skilled in the various trades.  

ii. The Contractor shall at once remove from the works any agents, permitted sub-
contractor, supervisor, workman or labourer who shall be objected to by the 
Engineer and if and whenever required by the Engineer, he shall submit a correct 
return showing the names of all staff and workmen employed by him.  

iii. In the event of the Engineer being of the opinion that the Contractor is not 
employing on the works a sufficient number of staff and workmen as is 
necessary for proper completion of the works within the time prescribed, the 
Contractor shall forthwith on receiving intimation to this effect deploy the 
additional number of staff and labour as specified by the Engineer within seven 
days of being so required and failure on the part of the Contractor to comply with 
such instructions will entitle the Railway/DFCCIL to rescind the contract under 
Clause 62 of these conditions. 

5.3.15 Deployment of Qualified Engineers at Work Sites by the Contractor: 

1. The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 
qualified Diploma Engineer(s). 
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2. In case the Contractor fails to employ the Engineer as mentioned in tender 
document, he shall be liable to pay liquidated damages at the rates, as prescribed 
in the tender documents.  

5.3.16 WORKS BY OTHER AGENCIES: 

Any other works undertaken at the same time by the purchaser or the DFCCIL direct 
or through some other agency at the same site where the contractor is carrying out 
his work will not entitle the contractor to prefer any claim, regarding any delays or 
hindrance he may have to face on this account. The contractor shall comply with any 
instructions which may be given to him by the purchaser in order to permit 
simultaneous execution of his own works and of those undertaken by other 
contractors or the DFCCIL without being entitled on this account to any extra charge. 

5.3.17 ACCESS TO WORK SITE: 

i. The purchaser shall afford access to the site for the purpose of this contract to 
the contractor at all reasonable times. In the execution of the work, no person 
other than the contractor or his only appointed representatives or approved 
sub-contractor and bona-fide workman shall have access to site. Access to the 
site of work at all times shall be allowed by contractor to officials or approved 
representative of the purchaser or to DFCCIL staff for purpose of maintenance. 

ii. The purchaser or his authorized representative shall have the right to refuse 
admission to the work site to any. Person employed by the contractor to whom 
the purchaser or his engineer may consider undesirable. 

iii. The engineer or his representative shall be at liberty to object to the presence 
of any representative or other person employed by the contractor in or about 
the works on the ground of misconduct, incompetence or negligence, the 
contractor on receipt of notices of such objection in writing, shall forthwith 
remove the person so objected to and provide in his place another competent 
person and shall not allow such person to enter the site of work subsequently. 
The purchaser will not be able to pay any cost or damage on this account. 

5.3.18 PENALTY FOR DELAY IN COMPLETION: 

a. If the contractor fails to execute and complete the work within time specified in 
the agreement or within the period of extension granted except in so far that the 
delay is on the purchaser’s account; the contractor shall accept reduction in the 
total amount payable to him by the purchaser at the rate of ½% (half percent) 
per week of the contract value for the actual delay occurred and until the work 
shall have been completed under the contract and such reduction shall be 
accepted by the purchaser in full satisfaction of the contractor’s liability arising 
from delay only. The Engineer shall at his sole discretion, specify a time limit 
within which the unfinished portion of the work shall be completed. In the event 
of failure of the contractor, the purchaser shall be at liberty to take action in 
accordance with provision in General Conditions of Contract July 2020(Part-II) of 
Indian Railway, along with latest correction slips and amendments. 

b. Extension of time- If aforesaid shall have arisen from any cause which the 
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purchaser may admit as being a responsible ground for extension of time the 
purchaser shall allow such additional time as he may in his absolute discretion 
consider to be reasonably justified by the circumstances of the case. 

c. The contractor in the presence of the purchaser or his representative shall carry 
out tests as required under the specification as soon as possible after 
commissioning. The contractor at his own expense shall carry out any other 
additional test that the purchaser may prescribe for testing the satisfactory 
operation of the plants. Necessary electrical power required in C/W the test will 
be supplied free of any charges by the purchaser. The contractor shall submit six 
copies of the results to the purchaser for acceptance. The contractor shall also 
submit 6 copies of the manufacturer’s test certificates for equipments such as 
motor, cable etc. 

d. Should the result of the test not be satisfactory, an extension of one month will  
be  granted  to  the  contractor  to  make  good  the defects and or any deficiencies 
pointed out by the purchaser a fresh test will then be carried out after the 
contractor has attended to the defects and deficiencies. If these do not yield 
satisfactory results, the purchaser may proceed at the contractor’s expense, by all 
means as deemed expedient to have installation made satisfactory until they 
comply with the specification, approved drawings and designs. 

e. In such a case or in a case of delay in completion of the work under this contract 
within the time limit, the purchaser reserves the right to get the work completed 
by contractor as per provisions of contract. The purchaser will give to the 
contractor for this purpose 7 days previous notice. The contractor shall then take 
at his own expense all necessary steps to complete the works in accordance with 
the provision of the contract. In case it becomes impossible to proceed with the 
above mentioned taking over tests, for reason other than for which the 
contractor is responsible, the “Provisional Acceptance Certificate” shall be issued 
at or within a mutually agreed reasonable period not exceeding 6 months after 
completion of the work. 

f. Imposition of token penalty for delay in the completion of work- Competent 
authority while granting extension to the currency of contract under clause 17 
(B) of GCC may also consider levy of token penalty as deemed fit based on the 
merit of the case. 

5.3.19 FINAL ACCEPTANCE: 

a) The final acceptance of the entire plant shall take effect from the date of expiration 
of the period of guarantee provided the installations provisionally accepted are still 
in perfect working order. 

b) If on the other hand the installations are not in the perfect working order at the 
end of the guarantee period the purchaser may either extend the period of guarantee 
until necessary works are carried out by the contractor, or carry out these works or 
have them carried out on behalf of the contractor and at his expense. A certificate of 
final acceptance shall then be issued by the purchaser, which will terminate the 
contract. 
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5.3.20 MATERIAL- All materials, components and fittings etc. to be supplied by the 
contractor shall be procured from reputed suppliers/ vendors/manufactures. 
Inspection of material to be done by RITES or authorized representative of 
GM/EL/ADI in OEM premises before dispatch. For low value item “on site inspection” 
will be done by authorized representative of GM/EL/ADI. Firm will provide 
necessary document for the inspection. 

5.3.21 Safety Gear- During execution of the work, contractors shall ensure that all safety 
precautions are taken by their men to protect themselves and site to prevent any 
untoward incident. DFCCIL reserve the right to stop the work in the absence of 
proper safety gear and no claim shall be entertained in this regard; decision of the 
Engineer-in-charge will be final and binding upon the contractor. The cost of all the 
safety gear is deemed to have been included in the rates quoted and nothing extra is 
payable under this contract. 

5.3.22 TIME SCHEDULE: - 

1. The entire work is required to be completed in all respects within 02 (Two) 
months from the date of issue of acceptance letter/telegram. Time is the essence 
of contract. The contractor will be required to maintain steady and regular 
progress to the satisfaction of the engineer to ensure that the work will be 
completed in all respects within the stipulated time failing which action may be 
taken by the DFCCIL Administration in terms of General Conditions of Contract 
July 2020(Part-II) of Indian Railway, along with latest correction slips and 
amendments. 

2. The Contractor shall be expected to initiate work immediately after receipt of 
“Letter of Acceptance”. 

5.3.23 RATES: - 

1. The rates quoted and accepted by DFCCIL shall be firm and final during the 
currency of contract. 

2. All statutory taxes and liabilities levied/may be levied in future by the Central 
and State Government or any other governing authority/agency from time to 
time shall be borne by the contractor and the rate shall be inclusive of all such 
liabilities. 

3. GST is inclusive for this tender.  

4. The Work Provider will, for the purpose, aforesaid continuously monitor the 
Works being rendered by it to ensure that these are up to the standards required 
by DFCCIL. 

5. The Work Provider shall indemnify and keep DFCCIL indemnified and harmless 
from and against all disputes, claims, fines, penalties, litigations criminal as well 
as civil that may be initiated against the DFCCIL on account of and/or arising out 
of the failure of the Work Provider to adhere to any statutory requirement, or to 
follow such rules regulations, guidelines or procedures as may be required under 
any statute or directive. 
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5.3.24 QUANTITY VARIATION: 
 

Rates quoted in the schedule of items shall be valid for a variation of the quantity up to 
maximum of (±) 25% for each item. In case of variation in quantities beyond ±25%, the 
rates for the additional quantities beyond ±25% variation shall be negotiated/decided on 
mutually acceptable terms, provided the rate so arrived does not exceed the originally 
accepted rate as per agreement. 
 

(i) Unless otherwise specified in the special conditions of the contract, the accepted 
variation in quantity of each individual item of the contract would be upto 25% of the 
quantity originally contracted, except in case of foundation work. The Contractor shall be 
bound to carry out the work at the agreed rates and shall not be entitled to any claim or 
any compensation whatsoever upto the limit of 25% variation in quantity of individual 
item of works. 
 
(ii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of 
earth work and variation in the quantities of individual classifications of soil shall not be 
subject to this limit. 
 
(iii) In case of foundation work, no variation limit shall apply and the work shall be 
carried out by the contractor on agreed rates irrespective of any variation. 
 
(iii) Individual NS items in contracts shall be operated with variation of plus or minus 
25% and payment would be made as per the agreement rate. For this, no finance 
concurrence would be required.  
 
(iv) In case an increase in quantity of an individual item by more than 25% of the 
agreement quantity is considered unavoidable, the same shall be got executed by floating 
a fresh tender. If floating a fresh tender for operating that item is considered not 
practicable, quantity of that item may be operated in excess of 125% of the agreement 
quantity subject to the following conditions:  
 

(a) Operation of an item by more than 125% of the agreement quantity needs the 
approval of an officer of the rank not less than S.A. Grade; 
 

(i) Quantities operated in excess of 125% but upto 140% of the agreement 
quantity of the concerned item, shall be paid at 98% of the rate awarded for that 
item in that particular tender;  
 
(ii) Quantities operated in excess of 140% but upto 150% of the agreement 
quantity of the concerned item shall be paid at 96% of the rate awarded for that 
item in that particular tender; 
 
(iii) Variation in quantities of individual items beyond 150% will be prohibited 
and would be permitted only in exceptional unavoidable circumstances with the 
concurrence of associate finance and shall be paid at 96% of the rate awarded for 
that item in that particular tender. 

 
(b) The variation in quantities as per the above formula will apply only to the 
Individual items of the contract and not on the overall contract value. 
 
(c) Execution of quantities beyond 150% of the overall agreemental value should not 
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be permitted and, if found necessary, should be only through fresh tenders or by 
negotiating with existing contractor, with prior personal concurrence of 
Finance/DFCCIL and approval of General Manager.  

 
(v) In cases where decrease is involved during execution of contract : 
  

(a) The contract signing authority can decrease the items upto 25% of individual item 
without finance concurrence. 
  
(b) For decrease beyond 25% for individual items or 25% of contract agreement 
value, the approval of an officer not less than rank of S.A. Grade may be taken, after 
obtaining 'No Claim Certificate' from the contractor and with finance concurrence, 
giving detailed reasons for each such decrease in the quantities.  
 
(c) It should be certified that the work proposed to be reduced will not be required in 
the same work.  

 
(vi) The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item 
whose original agreement value is less than 1 % of the total original agreement value.  
 
(vii) No such quantity variation limit shall apply for foundation items.  
 
(viii) As far as SOR items are concerned, the limit of 25% would apply to the value of 
SOR schedule as a whole and not on individual SOR items. However, in case of NS items, 
the limit of 25% would apply on the individual items irrespective of the manner of quoting 
the rate (single percentage rate or individual item rate).  
 
(ix) For the tenders accepted at Zonal Railways level, variations in the quantities will be 
approved by the authority in whose powers revised value of the agreement lies.  
 
(x) For tenders accepted by General Manager, variations upto 125% of the original 
agreement value may be accepted by General Manager.  
 
(xi) For tenders accepted by Board Members and Railway Ministers, variations upto 110% 
of the original agreement value may be accepted by General Manager.  
 
(xii) The aspect of vitiation of tender with respect to variation in quantities should be 
checked and avoided. In case of vitiation of the tender (both for increase as well as 
decrease of value of contract agreement), sanction of the competent authority as per single 
tender should be obtained. 

 

5.3.25 TERMINATION OF CONTRACT: - 

In case the work of the contractor is not found satisfactory, or there is a breach of any of 
the terms and conditions of the contract and/or fails/neglects to carry out any instruction 
issued to it by DFCCIL from time to time the same can be terminated by DFCCIL on giving 
of the notice as stipulated in GCC.  

5.3.26 IMPLEMENTATION OF INTEGRITY PACT IN DFCCIL :- 
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As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by 
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 
required Performa in their procurement transaction/ Contracts with suitable changes 
specific to the situation in which the pact is to be used. The pact, entering into which 
would be a preliminary qualification for any bidder, essentially envisages an agreement 
between the prospective vendors / bidders and the DFCCIL, committing the persons/ 
officials on both sides not to resort to any corrupt practices in any aspect / stage of the 
contract. 

The pact has to be implemented through a panel of independent external monitor who 
will review independently and objectively the compliance of the obligations by both the 
parties. As these IEM’s are to be appointed by the CVC in consultation with the CVO and 
are being processed separately. 

A copy of pre contract integrity pact is enclosed at Annexure IX for signature of bidder as 
acceptance, as and when Independent External monitor is appointed. 

5.3.27 ORDER OF PRIORITY OF CONTRACT DOCUMENTS:- 

The documents forming the Contract are to be taken as mutually explanatory of one 
another. For the purposes of interpretation, the priority of the documents shall be in 
accordance with the following sequence: 

1. The Contract Agreement. 
2. Letter of Acceptance. 
3. Tender Form 
4. General Information 
5. Notice Inviting Tender ( with Annexes ) 
6. Instructions to Tenderers 
7. Special Conditions of Contract 
8. Annexures 
9. Bill of Quantities (BOQ)/Schedule of Rate 

10. General Terms and Conditions of Contract 

5.3.28 JURISDICTION OF COURTS:- 

 In case of any disputes/differences between contractor and DFCCIL the jurisdiction shall 
be of Ahmedabad Courts only. 

5.3.29 In case of any deviation in downloaded copy of the tender documents, the Master 
Copy kept in the office of Chief General Manager/ADI/DFCCIL, will prevail and the 
interpretation of CGM/ADI will prevail. 

5.3.30 RISK PURCHASE:-During execution of this Tender, if any delay is observed due to 
reasons attributable to tenderer other than force majeure conditions which may 
cause delay in completion of the work, DFCCIL shall be at liberty to cancel the 
contract, totally or partially, at any point of time without assigning any reason, 
whatsoever, and take alternative measures at your risk and cost. 

5.3.31 Penalties for Safety Lapses:-Any violation in adhering to the terms and conditions 
stipulated in I.R GCC July-2020 would also attract to penalties payable by you as per 
IR GCC July-2020 Provisions. 
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5.3.32 RETENTION MONEY: 

Retention money for all contracts shall be recovered from on account/ final bills of the 
Contractor at 10% of gross value of each bill after adjusting EMD amount till the amount 
so recovered including EMD amount adds up to 5% of the contract value of the work etc. 
variation and extra work. No interest shall be payable to the Contractor on the amount 
towards retention money. 

5.3.33 RELEASE OF RETENTION MONEY:  

1. The Retention Money shall be returned to the contractor after the expiry of the 
Defect Liability Period after passing the final bill based on the No Claim Certificate 
with the approval of Competent Authority. The competent authority shall normally 
be the authority who is competent to sign the Contract Before releasing the Retention 
Money/ Security Deposit, an unconditional and unequivocal ‘No Claim Certificate’ 
from the contractor concerned should be obtained. 

2. If requested by the Contractor, 50% of the Retention money may be released on 
deduction of retention money reaching 5% of the contract value against submission 
of Bank Guarantee for an equivalent amount by the Contractor in the prescribed 
Performs from any scheduled Bank. This Bank Guarantee shall be kept valid till the 
period of three months beyond the expiry of Defect Liability Period. Fixed Deposit 
Receipt (FDR) from a scheduled bank endorsed in favour of the Employer can be 
submitted by the Contractor in lieu of the Bank Guarantee for release of 50% 
Retention Money. In case of the requirement, the Bank Guarantee/FDR shall be 
extended by the contractor, for the period as directed by the Engineer/Employer. 

5.3.34 PERFORMANCE BANK GAURENTEE 
The procedure for obtaining Performance Guarantee is outlined below:  
(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 30 

(Thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 
submission of PG beyond 30 (Thirty) days and upto 60 days from the date of issue of LOA 
may be given by the Authority who is competent to sign the contract agreement. However, a 
penal interest of 15% per annum shall be charged for the delay beyond 30 (Thirty) days, i.e. 
from 31st day after the date of issue of LOA. In case, the Contractor fails to submit the 
requisite PG even after 60 days from the date of issue of LOA, the contract shall be 
terminated duly forfeiting Earnest Money Deposit and other dues, if any payable against 
that contract. The failed Contractor shall be debarred from participating in re-tender for that 
work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following 
forms, amounting to 3% of the contract value:  
(i)    A deposit of Cash; 
(ii)  Irrevocable Bank Guarantee;  
(iii) Government Securities including State Loan Bonds at 5% below the market value;  
(iv)  Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These forms of 

Performance Guarantee could be either of the State Bank of India or of any of the 
Nationalized Banks; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled Banks;  
(vi) Deposit in the Post Office Saving Bank;  
(vii) Deposit in the National Savings Certificates;  
(viii)  Twelve years National Defence Certificates;  
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(ix)  Ten years Defence Deposits;  
(x)  National Defence Bonds and  
(xi) Unit Trust Certificates at 5% below market value or at the face value whichever is 
less. Also, FDR in favour of CGM/DFCCIL/Ahmedabad (free from any encumbrance) may 
be accepted.  

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of 
Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. 
shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In 
case, the time for completion of work gets extended, the Contractor shall get the validity of 
P.G. extended to cover such extended time for completion of work plus 60 days. 

(d)  The value of PG to be submitted by the Contractor will not change for variation upto 25% 
(either increase or decrease). In case during the course of execution, value of the contract 
increases by more than 25% of the original contract value, an additional Performance 
Guarantee amounting to 3% (three percent) for the excess value over the original contract 
value shall be deposited by the Contractor. On the other hand, if the value of contract 
decreases by more than 25% of the original contract value, Performance Guarantee 
amounting to 3% (three percent) of the decrease in the contract value shall be returned to the 
Contractor. The PG amount in excess of required PG for decreased contract value, available 
with Railway/DFCCILs, shall be returned to Contractor as per his request duly safeguarding 
the interest of Railway/DFCCILs  

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent authority stating that the 
Contractor has completed the work in all respects satisfactorily. The Security Deposit shall, 
however, be released only after expiry of the maintenance period and after passing the final 
bill based on 'No Claim Certificate' from the contractor. 

(f) Whenever the contract is rescinded, the Security Deposit shall be forfeited and the 
Performance Guarantee shall be encashed. The balance work shall be got done 
independently without risk & cost of the failed contractor. The failed contractor shall be 
debarred from participating in the tender for executing the balance work. If the failed 
contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 
debarred from participating in the tender for the balance work in his/her individual capacity 
or as a partner of any other JV /partnership firm. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts 
to which the DFCCIL is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of:  
(i) Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
Performance Guarantee. 
(ii) Failure by the Contractor to pay DFCCIL any amount due, either as agreed by the 
Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 
days of the service of notice to this effect by Engineer. 
(iii) The Contract being determined or rescinded under provision of the GCC, the 
Performance Guarantee shall be forfeited in full and shall be absolutely at the disposal of 
the DFCCIL. 

5.3.35 INSURANCE: 

The contractor shall take out and keep in force a policy or policies of insurance 
against all liabilities of the contractor or the purchaser at common law or under any 
status in respect of accidents to person who shall be employed by the contractor in or 
about the site of the contractor’s office for the purpose of carrying out the works on 
the site. The contractor shall also take out and keep in force a policy or policies of 
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insurance against all recognized risks to their offices and depots. Such insurance 
shall in all respects be to the approval of the purchaser and if he so requires in his 
name. 

5.3.36 DEFECT LIABILITY PERIOD : 

The period of defect liability for the works shall be 12 (Twelve) Months starting from 
the date of completion of the work or as certified by the DFCCIL. 

5.3.37 ELECTRICAL	CONTRACTOR	LICENSE:	
   

Tenderer	has	to	submit	attested	copy	of	valid	electrical	contractor	license	as	
per	IE	rule	45,	which	can	be	in	his	own	name	or	in	the	name	of	firm.	
 

5.4             “Deleted” 
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PRICES AND PAYMENT 

5.5.1  SCOPE	
This chapter deals with prices to be paid for supply and/or erection of various items of work or for 
suppliers and other amounts payable in accordance with accepted schedules of prices and rates and 
terms and conditions of payment mentioned herein. This is a works contract. The total prices for the 
completed items of work are the actual prices payable to the Contractor as per the terms and conditions 
of the contract. 
 

5.5.2 	SCHEDULE	OF	PRICES	
(a) The unit rates given against various items of work in tender papers are the standard schedule of 
rates. The tenderers are required to quote uniform percentage below / at par / above against the total 
estimated cost of work. The actual payment to be made against any item of schedule of rates, shall be 
derived after loading the schedule of rates with the tenderer’s quoted percentage. The prices so obtained 
shall be the unit prices for the various items of work given in schedule of rates. 
(b) UNIT PRICES FOR MATERIALS. 
The unit prices for supply indicated in the schedule of rates are inclusive of the prices of materials 
including all incidental charges for transport, loading/unloading and handling of materials, commission 
for arranging 
dispatch by rail/road direct from manufacturer’s factory and completing all necessary formalities in this 
respect, such as submission of forwarding notes, arranging placement of wagons, collection of railway 
receipt, conservancy charges as applicable from time to time, all insurance premium, bankers charges 
for bank guarantee, indemnity bonds inclusive of cost of stamps, etc.as also siding or shunting charges, 
if any levied by the Railway. The unit prices includes all taxes, duties and levies (include Works 
Contract Tax) applicable on this works contract. Therefore, they should quote their prices taking into 
account the rate of taxes as leviable in the event of sale through works contract to the Central Railway 
Organization in that state and present tax structure applicable. Necessary, Sales Tax concessional Form 
A/D and Octroi exemption certificate will be issued by DFCCIL/Railways on written request of the 
contractor. No reimbursement on account of Octroi duty will be entertained by the purchaser. The price 
are inclusive of provision for losses and wastages in transit and erection.  
(c) OTHER PRICE ADJUSTMENT 
The price adjustment of unit prices or prices of fittings, materials, equipment or components on account 
of prices fluctuation of raw materials will be permitted as per para-5.5.18. No adjustment on account of 
variation in insurance and freight charges (Road or Rail) will be permitted. 
(d) QUANTITIES 
The approximate estimated quantities of various items or works are included in Schedule. However, the 
contractor will work out the quantities based on approved drawing for schedule and get it approved 
from the purchaser before placing order. 
(e) SCOPE OF WORK & Annexure (Technical Specifications) 
SCOPE OF WORK/ Explanatory notes for various items of work included in Schedule, are given in 
SCOPE OF WORK & Annexure (Technical Specifications). 

5.5.3 	NON‐SCHEDULE	&	ADDITIONAL	SUPPLIES:	
1. NON-SCHEDULE ITEMS: 
i) If during the execution of the work, the contractor is called upon to carry out any new item of work 
not included in Schedules, the contractor shall execute such works at such price as may be mutually 
agreed with the Purchaser before commencement after obtaining the competent authority’s approval 
and sanction. The rates will be based on the Rly’s LOA/rate analysis as per the current market / 
prevalent rates of such or similar items available with the DFCCIL/Railway Administration in that or 
nearby areas. 
ii) Provided that if the Contractor commence work or incurs any expenditure in regard thereto before 
the rates are determined and agreed upon as lastly hereon-to-fore mentioned, then and in such a case the 
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Contractor shall only entitled to be paid in respect of the work carried out or expenditure incurred by 
him prior to the date of determination of the rates as aforesaid according to the rates as shall be by the 
Purchaser. However, if the contractor is not satisfied with the decision of the Purchaser in this respect, 
he may appeal to Chief General Manager within 30 days of getting the decision of the Purchaser, 
supported by analysis of the rates claimed. The Chief General Manager's decision after hearing both the 
parties in the matter would be final and binding on the contractor and the Railway. 
2. PRICE OF ADDITIONAL SUPPLIES: 
The additional supplies of individual scheduled items, if necessary, will be taken over from the 
contractor at the rate of the bid received. 

5.5.4 	PAYMENTS	AND	RECOVERIES:	
a) No advance payment shall be made to the contractor. However, on account payment will be made 
against receipt of materials at site and also progressive payments will be made for each item of work 
during the erection stage. 
b) Subject to any deductions or recoveries which the purchaser be entitled to make under the Contract, 
the contractor shall unless otherwise agreed to be entitled to get the following payments subject to 
conditions stipulated in subsequent paragraphs. 
i) Progress payments for supply and erection 
iii) Payments for additional supplies 
iv) Payment for provisional acceptance 
v) Payment for surplus materials taken over 
vi)Payment for T&P and Maintenance Spares. 
vi)Final settlement. 

5.5.5 	INVOICING	PROCEDURE	: 
(a) The contractor shall submit his invoicing procedure for approval by the purchaser’s representative 
within two months from the date of receipt of letter of acceptance of tender. Separate invoices shall be 
submitted for different type of payments mentioned above. All invoices shall be submitted with original 
supporting documents or certified true copies of supporting documents wherever these are acceptable to 
the purchaser’s engineer. Where copies of original documents are required in support of several 
invoices, true certified copies of the original documents may be forwarded to the purchaser’s engineer 
with his consent. 
(b) Invoices shall be submitted only on the basis of agreed principles and prices, quantities and 
measurement of works completed shall be approved by the purchaser’s engineer prior to the submission 
of invoices. For this purpose, the Schedule of quantities and measurements submitted by the contractor 
for approval of the purchaser’s engineer may be only up to the extent of work. 
(c) All invoices /Bills shall be accompanied by the following 
1. Supplier Challans 
2. Commissioning certificate granted by the concern Engineer Incharge’s authorized representative 
3. Certificate of receipt of material duly accepted by the concern Engineer Incharge’s authorized 
representative 

5.5.6 	TERMS	OF	PAYMENT 
Payment 
Payments for Supply, erection and commissioning included in schedule shall be made in stages as 
under;  
a.90% payment as per rates indicated in schedule along with percentage accepted will be made after 
Supply, Erection & commissioning of material in which Commissioning is an integrated activity. 
b.Balance10% of payment will be made after completion of entire work as per rates indicated in 
schedule along with percentage accepted. 

5.5.7 	Payment	for	additional	supplies:	
The contractor shall receive payment for additional supplies and erection in accordance with conditions 
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stipulated in Para 5.5.3.1. 

5.5.8 	Final	settlement: On Successful completion of guarantee period and issue of certificate of 
final acceptance of entire installations, the security deposit will be refunded /returned to the 
contractor after adjustment of any dues payable by the contractor to the purchaser. 

5.5.9 	MEASUREMENTS:	
(a) Payments for field work shall be made in accordance with approved designs and drawings and 
measured in relevant units, except where provided for otherwise. In case the dimensions of the work are 
more than those shown in approved designs and drawings, the contractor will not be entitled to any 
extra payment, unless dimensions were increased on account of physical impossibility of carrying out 
the work in accordance with approved drawings and designs. In case the dimensions of the work are 
less than those shown in the approved designs and the drawings and the work is accepted without being 
rejected, payment will be made as per work actually done. 
(b) The measurement will be made generally in accordance with standard engineering practice 
conformity with SCOPE OF WORK & Annexure (Technical Specifications) of the tender documents. 

5.5.10 TAXES:	
(a) The Contractor and all personnel employed by him shall pay such taxes like income tax as are 
payable under statutory laws of India and the Purchaser will not accept any liability for the same. 
(b) Deduction of income tax at source as per provision of finance act and income taxact in force may be 
made from the Contractor/sub-Contractor and the amount so deducted may be credited to the Central 
Government. 
(c) Tenderers will examine the various provisions of the Central Goods and Services Tax Act 2017 
(CGST) goods and Services Tax Act, 2017 (IGST)/ Union territory Goods and services Tax Act, 2017 
(UTGST)/ respective state’s State Goods and Services Tax Act (SGST)also as notified by Central/State 
Govt & as amended from time to time and applicable taxes before bidding. Tenderers will ensure that 
full benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while quoting 
rates. 
(d) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall 
submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to railway 
immediately after the award of  contract, without which no payment shall be released to the contractor. 
The contract or shall be responsible for deposition of applicable GST to the concerned authority. 
(e) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act, 
the railway shall deduct the applicable GST from his/their bills under reverse charge mechanism 
(RCM) and deposit the same to the concerned authority. 

5.5.11 RELEASE	OF	PERFORMANCE	GUARANTEE:	
The Performance Guarantee (PG) shall be released after physical completion of the work based on 
'Completion Certificate' issued by the competent authority stating that the Contractor has completed the 
work in all respects satisfactorily. 

5.5.12 RELEASE	OF	SECURITY	DEPOSIT: 
Security Deposit shall be returned to the Contractor after the following: 
(a) Final Payment of the Contract as per relevant GCC clause and 
(b) Signature of Final Supplementary Agreement or Certification by Engineer that DFCCIL has No 
Claim on Contractor and 
 
(c) Issue of Maintenance Certificate on expiry of the maintenance period as per relevant GCC clause. 
Forfeiture of Security Deposit: 
Whenever the contract is rescinded as a whole under relevant GCC clause, the Security Deposit already 
with Railways/DFCCIL under the contract shall be forfeited. However, in case the contract is rescinded 
in part or parts under relevant GCC clause, the Security Deposit shall not be forfeited. 
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No interest shall be payable upon the Earnest Money and Security Deposit or amounts payable to the 
Contractor under the Contract, but Government Securities deposited, will be payable with interest 
accrued thereon as per relevant GCC –Clause. 

5.5.13 RATES	FOR	ITEMS	OF	WORKS:		
(i) The rates, entered in the accepted Schedule of Rates of the Contract are intended to provide for 
works duly and properly completed in accordance with the General and Special (if any) Conditions of 
the Contract and the Specifications and drawings together with such enlargements, extensions, 
diminutions, reductions, alterations or additions as may be ordered in terms of any of these conditions 
and without prejudice to the generality thereof and shall be deemed to include and cover 
superintendence and labour, supply, including full freight of materials, stores, patterns, profiles, 
moulds, fittings, centerings, scaffolding, shoring props, timber, machinery, barracks, tackle, roads, pegs, 
posts, tools and all apparatus and plant required on the works, except such tools, plant or materials as 
may be specified in the contract to be supplied to the Contractor by the Railway, the erection, 
maintenance and removal of all temporary works and buildings, all watching, lighting, bailing, 
pumping and draining, all prevention of or compensation for trespass, all barriers and arrangements for 
the safety of the public or of employees during the execution of works, all sanitary and medical 
arrangements for labour camps as may be prescribed by the Railway/DFCCIL, the setting of all work 
and of the construction, repair and upkeep of all centre lines, bench marks and level pegs thereon, site 
clearance, all fees duties, royalties, rent and compensation to owners for surface damage or taxes and 
impositions payable to local authorities in respect of land, structures and all material supplied for the 
work or other duties of or expenses for which the Contractor may become liable or may be put to under 
any provision of law for the purpose of or in connection with the execution of the contract and all such 
other incidental charges or contingencies as may have been specially provided for in the Specifications. 
 
However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess 
on Works Contract is imposed by Statute after the date of opening of tender but within the original date 
of completion/date of completion extended under relevant GCC clause and the Contractor thereupon 
properly pays such taxes/cess, the Contractor shall be reimbursed the amount so paid. 
 
Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on 
Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction in 
tax amount shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor 
with the Government of India. 

 
PRICE VARIATION CLAUSE in Works Contracts is dealt with in accordance with provisions of GCC 
July 2020 with latest amendments & correction slips. 
 
As per Railway Board’s letter no. 2017/Trans/01/Policy dated 08/02/2018, Since, the Cost of 
advertisement value of this tender is less than Rs 5 crore, so PVC will not be applicable.  
 

5.5.14 Maintenance	 of	 Works: The Contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the Tender Form 
after the date of issue of the certificate of completion by the Engineer or any other earlier 
date subsequent to the completion of the works that may be fixed by the Engineer, be 
responsible for and effectively maintain and uphold in good substantial, sound and perfect 
condition all and every part of the works and shall make good from time to time and at all 
times as often as the Engineer shall require, any damage or defect that may during the above 
period arise in or be discovered or be in any way connected with the works, provided that 
such damage or defect is not directly caused by errors in the contract documents, act of 
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providence or insurrection or civil riot, and the Contractor shall be liable for and shall pay 
and make good to the Railway/DFCCIL or other persons legally entitled thereto whenever 
required by the Engineer so to do, all losses, damages, costs and expenses they or any of them 
may incur or be put or be liable to by reasons or in consequence of the operations of the 
Contractor or of his failure in any respect.  

 
1 Certificate of Completion of Works:  As soon as in the opinion of the Engineer, the work has been 
completed and has satisfactorily passed any final test or tests that may be prescribed, the Engineer shall 
issue a certificate of completion duly indicating the date of completion in respect of the work and the 
period of maintenance of the work shall commence from the date of completion mentioned in such 
certificate. The certificate, inter alia, should mention that the work has been completed in all respects 
and that all the contractual obligations have been fulfilled by the Contractor and that there is no due 
from the Contractor to Railways/DFCCIL against the contract concerned.   
The Engineer may also issue such a certificate indicating date of completion with respect to any part of 
the work (before the completion of the whole of work), which has been both completed to the 
satisfaction of the Engineer and occupied or used by the Railway. When any such certificate is given in 
respect of part of a work, such part shall be considered as completed and the period of maintenance of 
such part shall commence from the date of completion mentioned in the completion certificate issued 
for that part of the work.  
 
2 Contractor not Absolved by Completion Certificate: The Certificate of Completion in respect of 
the works referred to in Sub-Clause (1) of this Clause shall not absolve the Contractor from his liability 
to make good any defects imperfections, shrinkages or faults which may appear during the period of 
maintenance specified in the tender arising in the opinion of the Engineer from materials or 
workmanship not in accordance with the drawings or specifications or instruction of the Engineer, 
which defects, imperfections, shrinkages or faults shall upon the direction in writing of the Engineer be 
amended and made good by the Contractor at his own cost; and in case of default on the part of 
Contractor, the Engineer may employ labour and materials or appoint another Contractor to amend and 
make good such defects, imperfections, shrinkages and faults and all expenses consequent thereon and 
incidental thereto shall be borne by the Contractor and shall be recoverable from any moneys due to 
him under the contract.  
 
3 Final Supplementary Agreement: After the work is completed and taken over by the 
Railway/DFCCIL as per terms and conditions of the contract agreement or otherwise concluded by the 
parties with mutual consent and full and final payment is made by the Railway to the Contractor for 
work done, and there is unequivocal no claim on either side under the contract, the parties shall execute 
the final supplementary agreement annexed as Annexure X. 
 

5.5.15 Approval	 only	 by	 Maintenance	 Certificate: No certificate other than maintenance 
certificate referred to in relevant Clause of GCC of the Conditions shall be deemed to 
constitute approval of any work or other matter in respect of which it is issued or shall be 
taken as an admission of the due performance of the contract or any part thereof. 	

1 Maintenance Certificate: The Contract shall not be considered as completed until a Maintenance 
Certificate shall have been signed by the Engineer stating that the works have been completed and 
maintained to his satisfaction. The Maintenance Certificate shall be given by the Engineer upon the 
expiration of the period of maintenance or as soon thereafter as any works ordered during such period. 
The Competent Authority to issue above Maintenance Certificate shall normally be the authority who is 
competent to sign the contract. If this Competent Authority is of the rank lower than JA Grade, then a 
JA Grade Officer (concerned with the work) should issue the certificate. The certificate, inter alia, 
should mention that the work has been completed in all respects and that all the contractual obligations 
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have been fulfilled by the Contractor and that there is no due from the Contractor to Railways/DFCCIL 
against the contract concerned. 
 
2 Cessation of Railway’s/DFCCIL’s Liability: The Railway/DFCCIL shall not be liable to the 
Contractor for any matter arising out of or in connection with the contract for execution of the works 
unless the Contractor has made a claim in writing in respect thereof before the issue of the Maintenance 
Certificate under this clause. 
3 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor 
and the Railway/DFCCIL shall remain liable for the fulfillment of any obligation incurred under the 
provision of the contract prior to the issue of the Maintenance Certificate which remains unperformed 
at the time such certificate is issued and for the purposes of determining the nature and extent of any 
such obligations, the contract shall be deemed to remain in force between the parties thereto. 
 

5.5.16 .1	 Final	Payment: On the Engineer's certificate of completion in respect of the works, 
adjustment shall be made and the balance of account based on the Engineer or the Engineer's 
representative's certified measurements or Engineer’s certified “contractor’s authorized 
engineer’s measurements” of the total quantity of work executed by the Contractor upto the 
date of completion and on the accepted schedule of rates and for extra works on rates 
determined shall be paid to the Contractor subject always to any deduction which may be 
made under these presents and further subject to the Contractor having signed delivered to 
the Engineer enclosing either a full account in detail of all claims he may have on the 
Railway/DFCCIL in respect of the works or having delivered No Claim Certificate. and the 
Engineer having after the receipt of such account given a certificate in writing that  the whole 
of the works to be done under the provisions of the Contracts have been completed, that they 
have been inspected by him since their completion and found to be in good and substantial 
order, that all properties, works and things, removed, disturbed or injured in consequence of 
the works have been properly replaced and made good and all expenses and demands 
incurred by or made upon the Railway/DFCCIL for or in the respect of damage or loss by from 
or in consequence of the works, have been satisfied agreeably and in conformity with the 
contract.  

 
2 Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself the right to 
carry out a post-payment audit and/ or technical examination of the  works and the final bill including 
all supporting vouchers, abstracts etc. and to make a claim on the Contractor for the refund of any 
excess amount paid to him till the release of security deposit or settlement of claims, whichever is later, 
if as a result of such examination any over-payment to him is discovered to have been made in respect 
of any works done or alleged to have been done by him under the contract. 
 

5.5.17 PRODUCTION	OF	VOUCHERS	etc.	BY	THE	CONTRACTOR:	
(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, 
produce or cause to be produced for examination by the Engineer any quotation, invoice, cost or other 
account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of or 
extract from any such document and also furnish information and returns verified in such manner as 
may be required in any way relating to the execution of this contract or relevant for verifying or 
ascertaining cost of execution of this contract (the decision of the Engineer on the question of relevancy 
of any documents, information or return being final and binding in the parties). The Contractor shall 
similarly produce vouchers etc, if required to prove to the Engineer, that materials supplied by him, are 
in accordance with the specifications laid down in the contract. 
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(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by 
a sub-contractor or any subsidiary or allied firm or company, the Engineer shall have power to secure 
the books of such sub-contract or any subsidiary or allied firm or company, through the Contractor, and 
such books shall be open to his inspection. 
 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the obligations 
of the Contractor under any statute rules or orders binding on the Contractor. 

5.5.18 LABOUR:	
 

1 Wages to Labour: The Contractor shall be responsible to ensure compliance with the provision of 
the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made there 
under in respect of any employees directly or through petty Contractors or sub-contractors employed by 
him for the purpose of carrying out this contract. 
 
If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly or 
partly under the direct orders and control of the Railways whether in connection with any work being 
executed by the Contractor or otherwise for the purpose of the Railway such labour shall, for the 
purpose of this Clause, still be deemed to be persons employed by the Contractor. 
 
If any moneys shall, as a result of any claim or application made under the said Act be directed to be 
paid by the Railway, such money shall be deemed to be moneys payable to the Railway by the 
Contractor and on failure by the Contractor to repay the Railway any moneys paid by it as aforesaid 
within seven days after the same shall have been demanded, the Railways shall be entitled to recover 
the same from Contractor’s bills/Security Deposit or any other dues of Contractor with the Government 
of India.  
 
2 Apprentices Act: The Contractor shall be responsible to ensure compliance with the provisions of the 
Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to time in respect of 
apprentices directly or through petty Contractors or sub-contractors employed by him for the purpose of 
carrying out the Contract. 
 
If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure will 
be a breach of the contract and the Railway may, in its discretion, rescind the contract. The Contractor 
shall also be liable for any pecuniary liability arising on account of any violation of the provisions of 
the Act. 
 
3 Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of the 
Payment of Wages Act, 1936 and the rules made there under in respect of all employees employed by 
him either directly or through petty Contractors or sub-contractors in the works. If in compliance with 
the terms of the contract, the Contractor directly or through petty Contractors or sub-contractors shall 
supply any labour to be used wholly or partly under the direct orders and control of the Engineer 
whether in connection with the works to be executed hereunder or otherwise for the purpose of the 
Engineer, such labour shall nevertheless be deemed to comprise persons employed by the Contractor 
and any moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 
payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the Contractor 
to repay such money to the Railways deduct the same from any moneys due to the Contractor in terms 
of the contract. The Railway shall be entitled to recover the same from Contractor’s bills/Security 
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Deposit or any other dues of Contractor with the Government of India all moneys paid or payable by 
the Railway by way of compensation of aforesaid or for costs of expenses in connection with any claim 
thereto and the decision of the Engineer upon any question arising out of the effect or force of this 
Clause shall be final and binding upon the Contractor.   
 
4 Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 
(1) The Contractor shall comply with the provision of the contract labour (Regulation and Abolition) 

Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from 
time to time, wherever applicable and shall also indemnify the Railway from and against any claims 
under the aforesaid Act and the Rules. 

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time to time 
before the commencement of the work and continue to have a valid license until the completion of 
the work. Any failure to fulfill the requirement shall attract the penal provision of the Act.  

(3) The Contractor shall pay to the labour employed by him directly or through sub-contractors the 
wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall 
notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to labour, 
indirectly engaged on the works including any engaged by sub-contractors in connection with the 
said work, as if the labour had been immediately employed by him. 

(4) In respect of all labour directly or indirectly employed in the work for performance of the 
Contractor's part of the contract, the Contractor shall comply with or cause to be complied with the 
provisions of the aforesaid Act and Rules wherever applicable. 

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the Railway is 
obliged to pay any amount of wages to a workman employed by the Contractor or his sub-
contractor in execution of the work or to incur any expenditure on account of the contingent, 
liability of the Railway due to the Contractor's failure to fulfill his statutory obligations under the 
aforesaid Act or the rules, the Railway will recover from the Contractor, the amount of wages so 
paid or the amount of expenditure so incurred and without prejudice to the rights of the Railway 
under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, the 
Railway shall be at liberty to recover such amount or part thereof from Contractor’s bills/Security 
Deposit or any other dues of Contractor with the Government of India. The Railway shall not be 
bound to contest any claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) 
of Section 21 of the aforesaid Act except on the written request of the Contractor and upon his 
giving to the Railway full security for all costs for which the Railway might become liable in 
contesting such claim. The decision of the Chief Electrical Engineer regarding the amount actually 
recoverable from the Contractor as stated above shall be final and binding on the Contractor. 

 
5 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952: 
The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund 
Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit 
Linked Insurance Scheme, 1976; as modified from time to time through enactment of “Employees 
Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also indemnify 
the Railway from and against any claims under the aforesaid Act and the Rules. 
 
6 Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages act in terms 
Indian Railways General Condition of Contract. In order to ensure the same, an application has been 
developed and hosted on website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register 
his firm/company etc. and upload requisite details of labour and their payment in this portal. These 
details shall be available in public domain. The Registration/ updation of Portal shall be done as under: 
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(a) Contractor shall apply for one time registration of his company/firm etc. in the Shramikkalyan 
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve 
the contractor’s registration in the portal within 7 days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 
subsequent use of portal for all LOAs issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 
(LOA) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for 
approval of concerned engineer. Engineer shall update (if required) and approve the details of 
LoA filled by contractor within 7 days of receipt of such request.  

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract labours 
engaged in the contract and ensure updating of each wage payment to them on shramikkalyan 
portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 
details of engaged contractual labour& payments made thereof after each wage period.  

(f) While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ or 
‘Performance Guarantee / Security deposit’, contractor shall submit a certificate to the Engineer 
or Engineer’s representatives that “I have uploaded the correct details of contract labours engaged 
in connection with this contract and payments made to them during the wage period in Railway’s 
Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, 
____Year.” 

7 Provisions of “The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare 
Cess Act, 1996”: 
The tenderers, for carrying out any construction work, shall get themselves registered with the 
Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and 
rules made thereto by the concerned State Govt., and submit certificate of Registration issued from the 
Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 
contractor’s bills as per provisions of the Act.   
8 Reporting of Accidents: The Contractor shall be responsible for the safety of all employees directly 
or through petty Contractors or sub-contractor employed by him on the works and shall report serious 
accidents to any of them however and wherever occurring on the works to the Engineer or the 
Engineers Representative and shall make every arrangements to render all possible assistance. 
9 Provision of Workmen’s Compensation Act: In every case in which by virtue of the provisions of 
Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, Railway is obliged to pay 
compensation to a workman directly or through petty Contractor or sub-contractor employed by the 
Contractor in executing the work, Railway will recover from the Contractor the amount of the 
compensation so paid, and, without prejudice to the rights of Railway under Section 12 Sub-section (2) 
of the said Act, Railway shall be at liberty to recover such amount or any part thereof from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India.  Railway shall not 
be bound to contest any claim made against it under Section 12 Sub-Section (1) of the said Act except 
on the written request of the Contractor and upon his giving to Railway full security for all costs for 
which Railway might become liable in consequence of contesting such claim. 
10 Provision of Mines Act: The Contractor shall observe and perform all the provisions of the Mines 
Act, 1952 or any statutory modifications or re-enactment thereof for the time being in force and any 
rules and regulations made thereunder in respect of all the persons directly or through the petty 
Contractors or sub-contractors employed by him under this contract and shall indemnify the Railway 
from and against any claims under the Mines Act, or the rules and regulations framed thereunder, by or 
on behalf of any persons employed by him or otherwise.  
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5.5.19 DETERMINATION	OF	CONTRACT: 
1 Right of Railway/DFCCIL to Determine the Contract: The Railway/DFCCIL shall be entitled to 
determine and terminate the contract at any time, should in the Railway's opinion, the cessation of work 
becomes necessary owing to paucity of funds or from any other cause whatever, in which case the value 
of approved materials at site and of work done to date by the Contractor will be paid for in full at the 
rate specified in the contract. Notice in writing from the Railway of such determination and the reasons 
therefore shall be conclusive evidence thereof. 
2 Payment on Determination of Contract: Should the contract be determined under sub clause (1) of 
this clause and the Contractor claims payment for expenditure incurred by him in the expectation of 
completing the whole of the work, the Railways/DFCCIL shall admit and consider such claims as are 
deemed reasonable and are supported by vouchers to the satisfaction of the Engineer. The 
Railway's/DFCCIL’s decision on the necessity and propriety of such expenditure shall be final and 
conclusive.  
3 The Contractor shall have no claim to any payment of compensation or otherwise, howsoever on 
account of any profit or advantage which he might have derived from the execution of the work in full 
but which he did not derive in consequence of determination of contract. 
4 Determination of Contract owing to Default of Contractor:  
If the Contractor should: 
 
(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the contract 
under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the 
purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in General or Specical 
Conditions, or 

(vi)Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the contract, 
or 

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated period, or  

(ix) Fail to execute the contract documents. 

(x) Fails to submit the documents pertaining to identity of JV and PAN.  Form available in the 
Regulations for Tenders and Contracts. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving from the 
Engineer notice to the effect that the said materials or works have been condemned or rejected.      
(xii)Fail to take steps to employ competent or additional staff and labour as required. 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the works 
or any part thereof as required. 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his 
partner, agent or servant to any officer or employee of the Railway/DFCCIL or to any person on his or 
on their behalf in relation to the execution of this or any other contract with this Railway. 

(xv)(A)  At any time after the tender relating to the contract, has been signed and submitted by the 
Contractor, being a partnership firm admit as one of its partners or employee under it or being an 
incorporated company elect or nominate or allow to act as one of its directors or employee under it in 
any capacity whatsoever any retired Engineer of the gazetted rank or any other retired gazetted officer 
working before his retirement, whether in the executive or administrative capacity, or whether holding 
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any pensionable post or not, in the Railways/DFCCIL for the time being owned and administered by 
the President of India before the expiry of one year from the date of retirement from the said service of 
such Engineer or Officer unless such Engineer or Officer has obtained permission from the President of 
India or any officer duly authorized by him in this behalf to become a partner or a director or to take 
employment under the contract as the case may be, or 

(xv)(B) Fail to give at the time of submitting the said tender: 

(a) The correct information as to the date of retirement of such retired Engineer or retired officer from 
the said service, or as to whether any such retired Engineer or retired officer was under the employment 
of the Contractor at the time of submitting the said tender, or 

(b) The correct information as to such Engineers or officers obtaining permission to take employment 
under the Contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners was such a retired 
Engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors was such a 
retired Engineer or a retired officer, or 

(e) Being such a retired Engineer or retired officer suppress and not disclose at the time of submitting 
the said tender the fact of his being such a retired Engineer or a retired officer or make at the time of 
submitting the said tender a wrong statement in relation to his obtaining permission to take the contract 
or if the Contractor be a partnership firm or an incorporated company to be a partner or director of such 
firm or company as the case may be or to seek employment under the Contractor. 

(f) Submits copy of fake documents / certificates in support of credentials, submitted by the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway/DFCCIL may serve the 
Contractor with a notice in writing to that effect and if the Contractor does not within seven days after 
the delivery to him of such notice proceed to make good his default in so far as the same is capable of 
being made good and carry on the work or comply with such directions as aforesaid of the entire 
satisfaction of the Engineer, the Railway shall be entitled after giving 48 hours’ notice in writing under 
the hand of the Engineer to rescind the contract as a whole or in part or parts (as may be specified in 
such notice) and after expiry of 48 hours’ notice, a final termination notice  should be issued. 
 
Note: Engineer at his discretion may resort to the part termination of contract with notices, only in 
cases where progress of work is more than or equal to 80% of the original scope of work.  
 
5 Right of Railway/DFCCIL after Rescission of Contract owing to Default of Contractor: In the 
event of any or several of the courses, referred to in Sub-Clause (1) of this Clause, being adopted: 
 
(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any commitments or made any advances on 
account of or with a view to the execution of the works or the performance of the contract and 
Contractor shall not be entitled to recover or be paid any sum for any work thereto for actually 
performed under the contract unless and until the Engineer shall have certified the performance of such 
work and the value payable in respect thereof and the Contractor shall only be entitled to be paid the 
value so certified. 
 
(b) In the contract which has been rescinded as a whole, the Security Deposit already with railways 
under the contract shall be encashed/ forfeited and the Performance Guarantee already submitted for the 
contract shall be encashed. The balance work shall be got done independently without risk & cost of the 
failed Contractor. The failed Contractor shall be debarred from participating in the tender for executing 
the balance work. If the failed Contractor is a JV or a Partnership firm, then every member/partner of 
such a firm shall be debarred from participating in the tender for the balance work in his/her individual 
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capacity or as a partner of any other JV /partnership firm. 
Further the authorized representative of failed Contractor cannot be accepted as authorized 
representative in new contract. 
 
(c) In the contract rescinded in part or parts, 
(i) The full Performance Guarantee for the contract shall be recovered. No additional Performance 
Guarantee shall be required for balance of work being executed through the part terminated contract. 
The contract value of part terminated contract stands reduced to the balance value of work under the 
contract. 
(ii)  The Security Deposit of part terminated contract shall be dealt as per relevant clause of GCC. 
(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 
(iv) The balance work shall be got done independently without risk & cost of the failed Contractor. The 
failed Contractor shall be debarred from participating in the tender for executing the balance work. If 
the failed Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 
debarred from participating in the tender for the balance work in his/her individual capacity or as a 
partner of any other JV /partnership firm.  
(v) Further the authorized representative of failed Contractor will not be accepted as authorized 
representative in new contract. 
 
(d)  The Engineer or the Engineer's Representative shall be entitled to take possession of any materials, 
tools, implements, machinery and buildings on the works or on the property on which these are being 
or ought to have been executed, and to retain and employ the same in the further execution of the works 
or any part thereof until the completion of the works without the Contractor being entitled to any 
compensation for the use and employment thereof or for wear and tear or destruction thereof. 
 
(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine 
ex-parte or by or after reference to the parties or after such investigation or enquiries as he may 
consider fit to make or institute and shall certify what amount (if any) had at the time of rescission of 
the contract been reasonably earned by or would reasonably accrue to the Contractor in respect of the 
work then actually done by him under the contract and what was the value of any unused, or partially 
used materials, any constructional plant and any temporary works upon the site. The legitimate amount 
due to the Contractor after making necessary deductions and certified by the Engineer should be 
released expeditiously.  
 

****** 
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SCOPE OF WORK & Annexure (Technical Specifications) 
 

Scope of Work: 
 

The scope of work covers “Lighting	arrangement	for	Rolling	in	Rolling	out	examination	facility	at	
New	Palanpur	station.”. 
 
Technical Specifications 
 
Item No-1: Supply, Installation, Testing and Commissioning of train examination rolling in/out 
light fitting complete with led light and all associated accessories alongwith MS box at suitable 
height with protection metal mesh. 
The contractor has to supply, install, test and commission of lighting system for rolling in/out train 
examination with suitable 3 Nos light fitting in a row fitted on MS bracket in a MS box. The MS box 
shall have dimentions as mentioned in sketch below. the changes may be done as per requirement for 
optimum use of lightining for examination after approval of PM/Elect/DFCCIL if required. 20 A DP MCB 
shall be Provided on enclosure for ON & OFF operation. The whole enclosure shall be mounted on MS 
angle duly grouted in cement concrete foundation of ratio 1:2:4. The front side shall be covered with 
toughened glass cover and protected by steel mesh. Mounting arrangement and connecting 
arrangement shall be arranged by the contractor.  
The connection of the light fitting shall be done by flexible, 3-core, multi-strand copper conductor, PVC 
insulated & sheathed wires.  
 

 
 
The LED luminaries shall be arranged to maintain minimum illumination 700 LUX.Tightness level for 
control gear & LED compartment maintain IP 66 specification. The light fittings are staggered in such 
manner that the light rays from one light do not affect the eyes sight of staff sitting on opposite 
direction. All accessories of luminaire shall be preqired upto terminal block. The fitting may be titlted to 
focus the object accordingly. The earthing terminal shall be suitabke for 14 SWG earthing wire. It shall 
be suitable for mounting on MS bracket box. 
 
The contractor should submit the copy of challan or bill for the above material from the 
manufacturer/authorized dealer issued on the name of contractor. 
 
Item No-2: Digging of trench by pushing method and laying, testing and commissioning of 
cable under track/road. 
The contractor shall have to make hole beneath the track/road by push on method 1.0 meter 
below from ground level. However in case there is a track crossing, laying S&T cable then depth 
of make hole beneath the track/road increased up to 1.5 meter or as 
per the requirement case to case basis. GI pipe is to be laid in this hole to accommodate cable. 
Necessary packing between pipe and cable at both ends to be done in such a manner that cable 
can be push on in future. Provision of Trench digging by PUSHING methods should be carried out 
as per instruction of site incharge. There should be no  



Tender No. “DFC-ADI-EL-RO-IN-LT-22-23” 
 

60/74 Sign. of Tenderer(s)    For CGM, DFCCIL ,Ahmedabad  

any public/passenger complaint regarding this work. If any interruption shall be created in 
between section at the time of digging, contractor should adopt new technology method in push 
through method. Contractor has to do laying of GI pipe and one or two cables in the pipe length. 
 
The installation of cable including joints shall be carried out in accordance with code of practice as 
specified in relevant ISS as amended latest. 
 
Item No-3:Supply and providing 8 SWG GI Earth Wire. 
Contractor has to supply, laying and jointing of 8 SWG GI wire with  
PVC sleeve on walls, ceiling etc. for providing interconnections for different panels and  
transformers to earthing. GI Earth wire should be connected with necessary non rusting clamps, 
washers, nuts and bolts etc. if required and not by welding. 
 
 
Item No-4:Digging of cable trench 450x1000 mm in RCC/PCC/Hard Soil & refilling. 
A trench of 450mm. in width and 1000mm. depth from the normal ground level in PCC/RCC/Hard 
soil shall be made by the contractor by using breaker and while laying the cable a layer of riddle 
soil shall be provided below the cable and covered by half RCC . After doing this the trench can 
be filled up with soil available threreby. If any damage is to be done, contractor will make good the 
cost of damage as decide by DFCCIL. If any hard/stony soil, contractor should adopt new 
technology method as per scope of work. 
 
Item No-5: Digging of cable trench 450x1000 & refilling. 
A trench of 450 mm in width and 1000 mm depth from the normal ground level in normal soil shall 
be made by the contractor and while laying the cable it should be covered by RCC pipe and a 
layer of riddle soil shall be provided below. After doing this the trench can be filled up with soil 
available thereby. If any damage is to be done, contractor will make good the cost of damage as 
decided by DFCCIL. If any infringement comes in the digging route then contractor should remove 
the same. If any hard /stony soil, contractor should adopt new technology method as per scope of 
work. 
 
Item No-6: Transportation, laying, installation, terminating and testing commissioning of LT 
cable in existing trench, pipe, on structure, etc. 
The contractor shall have to trasnsport all the cables to be used at site suggested by DFCCIL. 
Contractor shall lay the cable in existing trench, pipe & on Wall/structure. 
Before laying the cable in the ground / Pipes or on the wall/pillars/cable tray cable should be 
secured properly by providing saddling/clamping arrangement of proper size at suitable interval. 
Before and after laying the cable, the IR value should be checked and the contractor shall arrange 
all the testing instruments. In case of any failure contractor will again re-lay the cable at his own 
cost. 
Armorning of the cable shall be earthed at both end of the cable. 
Cable route marker shall be provided on the turning points and in straight portion. The cable 
marker shall be approved design and should be got approved before providing. Wherever the 
cable comes out of the ground at least one loop of sufficient radius should be provided under the 
ground. 
While laying the cable and while digging the trench it should be ensured that no obstruction 
should come in way of drainage line, power cables, telecommunication cables etc. 
If any damage is to be done, contractor will make good the cost of damage as decided by 
DFCCIL. 
 
Item No-7: Supply and Laying of half round RCC pipe 100mm. ID & 1metre length. 
The contractor shall supply and laying half Round RCC pipes of 100mm inner dia. and 1.0mtr in 
length as per given description. The internal surface shall have a smooth finish without any bulge 
or projections to avoid damage to the cable. 
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Internal 

Dia. 
External 

dia. 
Thickness 

Approx. 
Weight 

Approx. Steel 
Weight 

100mm 125mm 25mm 11.5Kg 190gm 
 
Laying of PIPES 
RCC Half round pipes shall be laid above cables for mechanical protection on laid cables in the 
existing trench. After doing this the trenchcan be filled up with soil available thereby. If any 
damage is to be done, contractor will make good the cost of damage decided by DFCCIL. 
 
Item No-8: Supply of material and providing 50 mm dia GI pipe earthing with B class GI pipe as 
per IS 3043-1987. 
Earthing: Provision of earthing should be carried out strictly. The earth shall not be situated less 
than 1.5 meter from any building. The main earthing lead shall be of 2 Nos 25x3mm GI strip in 
case of HT installation GI strip shall be of 50x6mm. The earthing lead shall be suitably protected 
from mechanical injury by being recessed in walls minimum of 30mm deep, wherever exposed. 
These two strip to be connected properly with earth electrode to the Distribution Board, covered 
with PVC sleeves of suitable size. The earthing lead shall be buried at least 60cm (2 feet) deep 
below ground level. 
Earthing should be carried out as per IS 3043 – 1987 as amended latest and as per guidance of 
site incharge. The earth resistance value of all earthings will be displayed along with the date on 
which earth resistance tested and it should not more than Five ohms. Earth resistance should be 
measured and tested jointly. Details of earthing are given as under:- 
 The G.I. pipe for the earthing electrode shall be 50mm dia. of “B” class as per IS: 1239 and 

of ISI marked Zenith, Prakash Surya, Jindal, TATA, Swastika, Asian make’s. 
 The G.I. earthing strip ends shall be clamped between two G.I. washers of sufficient size 

and properly tightened with G.I. nut bolts of 12mm size. 
 The tenderer shall supply and connect two Nos. 25x3mm G.I. strip from earting electrode 

to MDB/Jn.Box/equipments of wherever required. Earthing strip shall be covered with PVC 
sleeve. 

A pre-casted earthing chamber of cement concrete with cast iron/RCC cover with instruction of 
site incharge shall be supplied and provide on each earthing. Contractor has to provide two coat 
of lime on cemented structure after completion of work. 
 
Note:- If the length of electrode is more than 10 meter horizontally from the main board, extra 
payment @ Rs. 10/per meter for the extra length other than 10 meter shall be paid to contractor. 
 
Item No-9: Supply of 4 core 16 sqmm LT Aluminium armoured cable. 
The contractor have to supply of ISI marked‟, XLPE insulated, 1.1 KV grade aluminium conductor, 
PVC insulated armoured cables, of above sizes as mentioned in schedule of rates & quantity and 
confirming to IS 7098(part I)1988 or applicable latest as amended up to date.  
 
In case of full drum length of the cable, the contractor has to offer for testing and inspection of 
cable at manufacturer‟s works for which all arrangement i.e. fixing of time & date with 
manufacturer, arranging testing instruments, etc. shall have to be made by contractor at his own 
cost. The cable shall be tested in accordance with IE rules and relevant ISS & standard code of 
practice.  
 
Item No-10: Supply, installation, Testing and Commissioning of LT cable route marker. 
The contractor shall supply, installation, testing and commissioning cable route markers on route 
of cable at each turning point and suitable distance in straight portion as guided by DFCCIL 
representative. 
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 The Cable route marker shall be casted of C.I. with information as size, cores and grade of 
cable instructed by Site incharge. After fabrication the complete marker assembly, it shall be hot 
dip galvanized to make it anti- corrosive and got approved from PM/Elect/DFCCIL before bulk 
supply. 
 
Item No-11: Feeder pilar for power supply control 
The contractor shall have to design, supply, install, test and commission feeder pillar fabricated by 
2 mm thick MS sheet, standard angles, channels etc. as required in design. The drawing, design 
switch gears with make and model of the feeder pillar shall be submitted by the contractor & got 
approved by PM/Elect/ADI before fabrication.  
The feeder pillar shall be outdoor rectangular cubicle type, dust and vermin proof suitable for 3 
phase, 4-wire, 415V, 50Hz AC supply system. 250A capacity bus bar of suitable length (Total 04 
nos.) for main circuit and neutral shall have uniform cross section electrolytic tinned copper with 
color coded heat shrinkable PVC insulated and current density of 1.6 Amp/mm2 cross sectional 
area.  
Knock out / gland plates as applicable shall be provided. Gland plates of suitable size shall be 
designed for terminating cables in a straight and easy manner.  
All power connections from the bus bar shall be made such a manner that there is a clear metal to 
metal clearance at the tapping is available. Both spring washer and plate washer shall be used 
with stud/ nuts/to ensure proper contact pressure.  
The feeder pillar shall have metal locks & operated by a common key. All covers & doors to be 
provided with neoprene gasket. Hinged doors shall be provided on both sides.  
The sheet steel enclosure / angle / channel used in the fabrication of panel shall be provided with 
double coating of red oxide and final coating of light grey powder coated paint.  
Caution board in Hindi, Gujarati & English of metallic type shall be provided on feeder pillar.  
Digital Ameter and Digital Voltmeter of suitable capacity with selector switch (Make: Salzer / 
THAKOR / KAYCEE) and CT on each phase of incoming supply. Multi LED type indication lamp 
conforming to relevant IS having colour code red, yellow and blue with control fuses of incoming 
feeder shall be provided. Minimum two earth terminals shall be provided in the feeder pillar all 
sheet steel section shall be electrically connected with a separate G.I. earth strip of 50x6 mm size 
across the panel at bottom.  
 
Feeder pillar shall be mounted on the fabricated MS Angle (Size 50x50x6mm)on floor and 
cemented trench for incoming and outgoing cables shall be prepared by  
the contractor. Contractor shall have to provide cable gland & lugs for cable termination in the 
feederpillar  
 
The feeder pillar shall be comprised with following switch gears:  
 
1 No. 200A MCCB 4-pole adjustable type with Microprocessor Release with rotary  
handle. MCCB should be CM92151OOOOX1 of L&T with microprocessor release  
MTX1.0 or its equivalent of make as per List of Approved Make given below.  
Distribution copper bus bar. 
  
Note:- The contractor shall have to arrange inspection of the feeder pillar at the  
manufacturer‟s premises at his own cost. 
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6. SECTION‐6 
Schedule of Approximate Quantities 

 

Tender No:  “DFC-ADI-EL-RO-IN-LT-22-23” 
 
Name of Work: - Lighting arrangement for Rolling in Rolling out examination facility at New 

Palanpur station. 
Sr. 
No. 

Description of works / items  Qty  Rate  Unit  Total Amount 

1 

Supply, Installation, Testing and Commissioning of 
train  examination  rolling  in/out  light  fitting 
complete  with  led  light  and  all  associated 
accessories  alongwith  MS  box  at  suitable  height 
with  protection  metal  mesh  as  per  specification 
shown in Annexure. 

22  7830  Nos.  172260 

2 
Digging  of  trench  by  pushing method  and  laying, 
testing & commissioning of cable under track/road 
as per specification shown in Annexure.

350  461  Mtrs.  161367 

3 
Supply and providing 8  SWG GI earth wire as per 
specification shown in Annexure. 

400  21  Mtrs.  8336 

4 
Digging  of  cable  trench  450  x  1000  mm.  in 
RCC/PCC/hard  soil  &  refilling  as  per  specification 
shown in Annexure. 

200  409  Mtrs.  81705 

5 
Digging of cable trench 450 x 1000 mm & refilling
as per specification shown in Annexure. 

5000 81  Mtrs.  405203 

6 
Transportation,  Laying,  Installation,  terminating, 
testing  and  commissioning  of  LT  cable  as  per 
specification shown in Annexure. 

6500 32  Mtrs.  204846 

7 
Supply and laying of half round RCC pipe 100 mm. 
ID &  1 mtr.  Length  as  per  specification  shown  in 
Annexure. 

5200 57  Mtrs.  297406 

8 
Supply of materials and providing 50 mm dia. G.I. 
pipe earthing with B class GI pipe as per  IS 3043‐ 
1987 as per specification shown in Annexure.

18  2917  Nos.  52504 

9 
Supply  of  PVC  insulated  aluminium  armoured  LT 
cable  of  4  core  16  Sq.  mm  as  per  specification 
shown in Annexure. 

6500 163  Mtrs.  1057693 

10 
Supply,  installation,  testing  and  commissioning  of 
LT  cable  route marker  as  per  specification  shown 
in Annexure. 

300  168  Nos.  50424 

11 
Feeder  Piller  for  Power  Supply  Control  as  per 
specification shown in Annexure. 

1  23150 Nos.  23150 

   Total Amount in Rs.           2514893 
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The rate will be _________________ % (Percentage) below/above (to be filled by the 
Tenderer in figure). The rate will be 
_________________________________________________ % (Percentage) below/above 
(to be filled by the Tenderer in words). 
 
Rates should be filled in the separate sheet of Schedule of Approximate Quantity uploaded 
along with this tender document. 
 
Note: 1. The above rates are inclusive of all taxes including GST. 
 

2. Rates will be subject to price variation as per special conditions of the contract.    
 

3.The tenderer is required to quote a single flat percentage above or below (in both 
words & figures) the rates given in schedule. This flat percentage will be applicable for 
all the items in schedule.  

 
 4.  Offers wherein percentage is not quoted correctly in figure and in words OR 

above/below is not correctly struck off at all locations OR taxes/other additions 
are quoted separately instead of including in overall percentage quoted…..will 
be summarily rejected.  

 
 

 
 
Declaration by the tenderer 
(1)I/We am/are signing this document after carefully reading the contents. 
(2)I/We also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 
   
 

   Signature of tenderer/s 
  Address: 
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ANNEXURE			– I
TENDERER(S)’S	GENERAL	INFORMATION

 

PROOF 
ATTACHED  
AT PAGE 

1. Name of firm. 
 

 

2. Full name of Contractor/s: 
 

 

3.  Year of Establishment. 
 

 

4. Registered Head Office :- 
    Address: - 
 

 

5. Operation Address if different 
from above: 
 

 

6. Branch Office in India:  
 

 

7. Constitution of firm give full 
    details including name of  
    Partners/Executive/s power 
    of Attorney holders etc. 

 

5. Particulars of Registration  
    with Government Semi- 
    Government Organization,  
    Public sector under-Taking  
    and local bodies etc.  

 

6. Bank A/C No of Firm with RTGS 
code for electronic clearance of 
the payment 

 

7. Telephone Number  
8. E-mail address & Web Site  
9. Telefax Number  
10. ISO Certification, if any {If yes, 

please furnish details} 
 

11. Pan No:  
12. PF / EPF Registration No:  
13. ESI Establishment registration 

No. (attach documentary 
evidence) 

 

14. GST Registration No:  
1. The information furnished above shall be supported by authentic documents including 
registration number of the firm.  
2. The copies of documents submitted shall be self attested. 
 

Signature of the Tenderer/s: -
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			 	 ANNEXURE	–	III	
	

Self	Certificate 
 
 
 

a. I/We have downloaded the tender form from the internet site  https://www.ireps.gov.inand 
I/we have not tampered/ modified the tender documents in any manner. In case the same 
is found tampered/modified, I/We understand that my/our offer shall be summarily 
rejected and I/we are liable to be banned from doing business with the DFCCIL and/or 
prosecuted as per law. 

 

b. I/we are submitting a demand draft No………….........................………………………. dated 
…………..............…….issued by …………………………………………………….............................for   Rs.. 
…………………...........………… towards the cost of tender form. 

 

      c.  I/We certified that I/we am/are not black listed or debarred by DFCCIL or Railways or any 
other Ministry/Department of the Government of India/State Government from 
participation in tenders/contract on the date of opening of tenders/Tenders.  

 
 
 

Signature of the Tenderer/s: 
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Annexure	‐	IV	
 

FORM	OF	IRREVOCABLE	GUARANTEE	BOND	FOR	PERFORMANCE	
GUARANTEE	(PG).	

	
(The	Bank	Gaurantee(BGs)	 to	be	submitted	by	 the	suppliers/	contractors	should	be	sent	
directly	to	“Chief General Manager; DFCCIL; OCC building, “D” cabin road, Sabarmati, Ahmedabad 380019.”		
by	the	issuing	Bank	under	Registered	Post	A.	D.).	
 
To. 
Chief General Manager;   
DFCCIL;  
OCC building, “D” cabin road, Sabarmati, Ahmedabad 380019. 
 
In consideration of the Chief General Manager; DFCCIL(hereinafter called    “ DFCCIL") having   
agreed   to   accept from.……......…………………hereinafter  called  "the   said Contractor/s”), under 
the terms and conditions of an Agreement/ Acceptance letter dated…...........…..…made 
between………………………and...……….....…………(hereinafter called "the said Agreement”)the 
Performance Guarantee for the due fulfillment by the Contractor/s of the terms and conditions in 
the said Agreement on production of Bank Guarantee for 
Rs……........……..Rupees……………………………………..……..…only). We, ……………………………......…(indicate 
the name of the Bank hereinafter referred to as “the Bank”) at the request of 
………………….............………………contractor/s do hereby under take to pay the Government an 
amount not exceeding Rs……......................……….against any loss or damage caused to or suffered by 
or would be caused to or suffered by Government by reason of any breach by said Contractor(s) of 
any of the terms or conditions contained in the said Agreement. 
 
1. We………………………………indicate the name of the Bank) do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on demand from 
the DFCCIL stating that the amount claimed is by way of loss or damage caused to or suffered 
by the DFCCIL by reason of breach by the said contractor/s of any of the terms or conditions 
contained in the said agreement or by reason of the contractor/s failure to perform the 
Agreement, any such demand made on the Bank shall be conclusive as regards the amount 
due and payable to the Bank under this guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. ……..……………………… 

 
2. We under take to pay to the DFCCIL any money so demanded notwithstanding any dispute or 

disputes raised by contractor(s)/ suppliers(s) in any suit or proceeding pending before any 
Court or Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the contractors(s)/ supplier(s) shall have no 
…………………..…….against us for making such payment. 
 
 

3. We, …………………………(indicate the name of the bank) further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said Agreement, including Maintenance/ Warrantee Period, and it shall 
continue to be enforceable till dues of the DFCCIL under or by virtue of the said agreement 
have been fully paid and its claims satisfied or discharged or till 
………………office/Department/ DFCCIL certifies that the terms and conditions of the 
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Agreement have been fully and properly carried out by the said Contractor(s) and accordingly 
discharged this guarantee, unless a demand or claim under this guarantee is made on us in 
writing on or before the …………………….. we shall discharge from all liability under this 
guarantee thereafter. 

 
4. We, …………………………………………(indicate name of the Bank) further agree with the DFCCIL 

that the DFCCIL shall have the fullest liberty without our consent and conditions of the said 
agreement or to extend time of performance by the said contractor(s) from time to time or to 
postpone from any time or from time to time any of the powers exercisable by the DFCCIL 
against the said contract and to forebear or enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the contractor/s or for any forbearance act or 
omission on the part of the DFCCIL or indulgence by the DFCCIL to the said contractor(s) or 
such any matter or thing whatsoever which under the law relating to sureties would, but for 
this provision, have effect of so relieving us. 

 
5. This guarantee will not be discharged due to change in the constitution of the bank or the 

Contractor(s)/ Supplier(s). 
 
6. We, ………………………(indicate the name of Bank) ………………….undertake not to revoke this 

guarantee during its currency except with the previous consent of the DFCCIL in writing. 
 
 
 Dated this …………day of……………..20… 
 
 
 
  For.  ________________________   
 
 
     (Indicate the name of the Bank) 
 
 
 
 
Signature of Tenderer(s)      

 
 
 
 
 
 
  



Tender No. “DFC-ADI-EL-RO-IN-LT-22-23” 
 

69/74 Sign. of Tenderer(s)    For CGM, DFCCIL ,Ahmedabad  

 

Annexure	‐	V 
FORM OF AGREEMENT 

(To be executed on requisite value of stamp papers)  
 

AGREEMENT 
 
THIS AGREEMENT made on _________________ day of _____________  
(Month/year) between DFCCIL, acting through Chief General Manager, DFCCIL, OCC building, “D” 
cabin road, Sabarmati, Ahmedabad 380019. (herein after called the “DFCCIL” )of the one part and  ( 
Name / address of the contractor) (herein after called the contractor) of the other part. 
 
WHEREAS the DFCCIL is desirous that certain works should be executed by the Contractor viz. 
Contract No. ________________________________________ (hereinafter called “the works”, and has 
accepted a Tender by the Contractor for the execution and completion of such works and the remedying 
of any defects therein. 
 
NOW THIS AGREEMENT WITNESSES as follows: 

1.0 In this Agreement, words and expressions shall have the same meaning as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

1. The following documents shall be deemed to form and be read and construed as part of 
this Agreement: 
a) Letter of Acceptance of Tender 
b) Notice Inviting Tender 
c) Instructions to the Tenderers 
d) Conditions of the Contract 
e) Schedule of approximate quantity 

3.  In consideration of the payments to be made by the DFCCIL to the contractor as hereinafter 
mentioned, the contractor hereby covenants with the DFCCIL to execute and complete the 
Works and remedy any defects therein in conformity in all respects with the provisions of the 
Contract. 

4. The DFCCIL hereby covenant to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year first 
before written. 
 
(Name, Designation and address of the          (Name, Designation and address of the authorised 
signatory)                                                     authorised signatory) 
Signed for and on behalf of the                          Signed for and on behalf of the DFCCIL 
Contractor in the presence of:                    in the presence of: 
Witness:            Witness: 

1.               1. 
                  2.                          2. 
 
Name and address of the witnesses to be indicated. 
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Annexure	VI	
 

CERTIFICATE	OF	NO	RELATIVE	BEING	AN	EMPLOYEE	OF	DFCCIL	
	
	

 I/WE THE UNDER SIGNED HEREBY SOLEMNLY DECLARE AND CERTIFY THAT I /WE DO 
NOT HAVE ANY OF OUR RELATIVE/RELATIVES EMPLOYED IN THE DFCCIL EXCEPT THE NAMES 
MENTIONED HEREIN UNDER : 
   1……………….. 
 
   2……………….. 
 
   3……………….. 
 
   AND SO ON …………. 
 
 
NOTE:- NAMES, DESIGNATION, NAME OF OFFICE, HEADQUARTER OF THE TENDERER(S)’S 

RELATIVE IN DFCCIL TO BE MENTIONED BY THE TENDERER(S)/TENDERER(S)S IN 1,2,3 
AND SO ON ABOVE.  

    

             
     

 

     SIGNATURE OF TENDERER(S)/TENDERER(S)S 
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Annexure‐VII

Details	of	works	completed	 in	 last	 three	 financial	years	 including	current	
financial	year	
S.	
No	

Name	of	
Work	

Acceptan
ce	letter	
no	

Date	
of	
Accep
tance	
letter	

Organi
zation	
for	
whom	
work	is	
being	
done	

Final	
Cost	of	
Work	

Date	of	
comm
encem
ent	of	
Work	

Date	
of	
Actual	
compl
etion	
of	
Work	

Certifi
cate	
/Cred
ential	
availa
ble	at	
Page	
No	

Remarks

1	 2	 3	 4	 5 6 7 8 9	 10	
 
 

 
 
 
 

        

 
 

 
 
 
 

        

 
 

 
 
 
 

        

 
 

 
 
 
 

        

 
 

 
 
 
 

        

 
 

 
 
 
 

        

NOTE:‐	
The tenderer/s must attach performance certificate issued by the organizations for whom the work was carried 
out. 
The information furnished above shall be supported by authentic documents with page no mentioned clearly 
above. The copies of   documents submitted should be self attested. 
 

Signature of the Tenderer/s: - 
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Annexure‐VIII

Details	of	works	under	progress	 in	 last	 three	 financial	 years	 including	
current	financial	year	
S.	
No	

Name	of	
Work	

Acceptan
ce	letter	
no	

Date	
of	
Accep
tance	
letter	

Organi
zation	
for	
whom	
work	is	
being	
done	

Final	
Cost	of	
Work	

Date	of	
comm
encem
ent	of	
Work	

Date	
of	
Actual	
compl
etion	
of	
Work	

Certifi
cate	
/Cred
ential	
availa
ble	at	
Page	
No	

Remarks

1	 2	 3	 4	 5 6 7 8 9	 10	
 
 

 
 
 
 

        

 
 

 
 
 
 

        

 
 

 
 
 
 

        

 
 

 
 
 
 

        

 
 

 
 
 
 

        

 
 

 
 
 
 

        

NOTE:‐	
The tenderer/s must attach performance certificate issued by the organizations for whom the work was 
carried out. 
The information furnished above shall be supported by authentic documents with page no mentioned 
clearly above. The copies of   documents submitted should be self attested. 
 

Signature of the Tenderer/s: -
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ANNEXURE – IX  
SUPPLEMENTARY AGREEMENT  

 
Articles of Agreement made on this …………………………. in the year …………. and  
between DFCCIL acting through the Chief General Manager hereinafter called as one party and 
……………………………………………….. of the second part.  
Where the party hereto of the second part executed an agreement with the party hereto of the first part 
being agreement No. ……………………. dated ………. for the  
performance of ……………………………. herein called the principal agreement.  
And whereas it was agreed by and between the parties hereto that the works would be completed by 
the party hereto of the second part on ………… “date last extended” and  
whereas the party hereto of the second part has executed the work to the entire satisfaction of the party 
hereto of the first part and whereas the party hereto of the first part already made payments to the party 
hereto of the second part diverse sums from time to time aggregating to Rs. …………….. including 
the final bill bearing voucher No.……………dated………….  
(the receipt of which is here by acknowledged by the party here to of the second part) in full and final 
settlement of all his claim under the principal agreement.  
Now it is hereby agreed by and between the parties in the consideration of sums already paid by the 
party hereto of the first part to the party hereto of the second part against all outstanding dues and 
claims for all works done under the aforesaid principal agreement including / excluding security 
deposit, the party hereto of the second part have no further dues / claims against the party hereto of the 
first part under the said principal agreement.  
It is further agreed by and between the parties that they party hereto of the second part has accepted the 
said sums mentioned above in full and final satisfaction of all its dues and claims under the said 
principal agreement.  
It is further agreed and understood by and between the party that in consideration of the payment 
already made under the agreement the said principle agreement shall finally discharged and rescinded 
all the terms and conditions including the arbitration clause.  
It is further agreed and understood by and between the parties that the arbitration clause contained in 
the said principal agreement shall cease to have any effect and / or shall seems to be nonexistent for all 
purposes.  

 
 
Signature of the Tenderer/s         For and on behalf of  
Witness of the signatures  

Witness …………………..  
……………………………  

1.  
 
2. 
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