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Letter of Price Bid 
Date:   
Loan No.: [insert No of Loan] 
Invitation for Bid No.: [insert No of IFB] 

To: [insert complete name of Employer] 
 
We, the undersigned, declare that: 
 
(a) We have examined and have no reservations to the Bid Document, including 

Addenda No.:   issued in accordance with Instructions to Bidders (ITB) 8; 
 
(b) We offer to execute in conformity with the Bidding Document and Technical Bid 

submitted for the following Works:   
 

(c) The total price of our bid, excluding any discounts offered in item (d) below is:   
 ; 

 
(d) The discounts offered and the methodology for their application are:   

 ; 
 
(e) Our bid shall be valid for a period of [specify the number of calendar days] days from 

the date fixed for the bid submission deadline in accordance with the Bidding 
Document, and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period; 

 
(f) If our bid is accepted, we commit to submit a performance security in accordance with 

the Bidding Document; 
 
(g) We understand that this bid, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 
formal contract is prepared and executed; and 

 
(h) We understand that you are not bound to accept the lowest evaluated bid or any other 

bid that you may receive. 
                  Bidder’s Authorised Signatory: 

                                                               Signature:_____________________ 
 

                                                       Name:________________________ 
 

                                                       Position:______________________ 
 

                                                                               Date:_________________________ 
 

                                                      Company: _____________________ 
 
                                                      Company Stamp ________________ 
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Schedule 1: Schedule of Adjustment Data 
 
 
 

(i) Table A provides the coefficients to be used for local currency. 

(ii) [In Table B, the Bidder shall (a) indicate its proposed source and base values of indices for foreign 
currency elements of cost, and (b) derive its proposed weightings for foreign currency payment.  In 
the case of very large and/or complex works contracts, it may be necessary to specify several 
familiesof  in price adjustment formulae corresponding to the different works involved.]   

Table A.  Local Currency 
 

GC Sub-Clause 13.8: The coefficients estimated proportion of each cost element related to execution of 
works are provided in the tables below: 

 
 

Fixed Component (a) 0.3 
Labour (b) 0.3 
Material (c) 0.25 
Fuel & Power (d) 0.15 

 
 
Note: The indices during the project implementation shall be taken from those published by Reserve Bank 
of India for all items and shall be as under: 
 
For ‘Labour’: The All India Consumer Price Index for Industrial Workers  
 
For ‘Material’: The Wholesale Price Index for All Commodities 
 
For ‘Fuel & Power’ : The Wholesale Price Index for Fuel & Power 
 

                 Bidder’s Authorised Signatory: 
 

                                                               Signature:_____________________ 
 

                                                       Name:________________________ 
 

                                                       Position:______________________ 
 

                                                                               Date:_________________________ 
 

                                                      Company: _____________________ 
 
                                                      Company Stamp ________________ 
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Table B.  Foreign Currency 
 

State type:  Japanese Yen/Other foreign tradable Currencies (not to exceed two) 

Index 
code 

Index description Source of 
index 
(*1) 

Base value 
and date 

Bidder’s 
related source 

currency in 
type/amount 1 

Bidder’s 
proposed 
weighting 

 A: Non-adjustable 
B: (to specify) 
C: (to specify) 
D: (to specify) 
: 
: (etc.) 
 

— — — A: 0.3______ 
 
B:    
 
C:    
 
D:    
 
 

    Total 1.00 
Note: Coefficient ‘A’, ‘B, ‘C’, ‘D’ …… specified in 2nd column of table B above are the Foreign Currency 
components corresponding to the similar coefficients ‘a’, ‘b’, ‘c’, ‘d’ applicable for Local Currency as specified 
in table A. 
 
Foreign Currency (Japanese Yen) 
 
Note: *1; Indices shall be selected from the “Corporate Goods Price Index, Export Price Index (Yen Basis)” 
published by the Bank of Japan for the Materials, Plant and Contractor’s Equipment, and 
 
From “Labour Statistics” published by the Ministry of Health, Labour and Welfare in Japan (refer to HP 
address: http://www.mhlw.go.jp/english/database/index.html ) for employees. 
 
Other Foreign Tradable Currencies 
 
Bidder shall provide the Indices with relevant source. 
 
1 Bidder’s related source currency in type and amount shall be indicated, if price adjustment payments are 
made in a currency other than the currency of the source of the indexed input. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

Bidder’s  Authorised Signatory : 
 

Signature:_________________________ 
 
Name:____________________________ 
 
Position:___________________________ 
 
Date:______________________________ 

 
Company: __________________________ 
 
Company Stamp:_____________________ 
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Schedule 2 
Preamble to Price Schedule  

 
 
1 The Price Schedules shall be read in conjunction with the “Instructions to Bidders”, “General 

Conditions”, “Particular Conditions”, “Employer’s Requirement” and Specifications forming a part 
of these Bid Documents.  
 

2 The Bidder shall quote a Lump Sum Price for the Works described in Employer’s Requirements, 
Vol. II and III and as per Clause 14.1 of the Conditions of Contract. The quoted Lump Sum Price 
shall be applicable to the Contract as a whole. The Bidder shall complete all Works under the 
Contract as per the quoted Lump Sum Price and within the time stipulated in the Bid Documents.  
 

3 The Lump Sum Price shall cover all the items of the Works as detailed in the “Vol. II - Employer’s 
Requirements-General Specifications” and Vol. III - Employer’s Requirements- Particular 
Specifications and its attachments as well as conforming to all specifications and stipulations laid 
down in the Bid Documents including all addenda/corrigenda thereof issued before the last date of 
submission of Bids. The Lump Sum Price shall be for the whole of the Works for design, supply, 
construction and integrated testing and commissioning of the Train Protection and Warning 
System (TPWS) Works for the entire length of double line track inclusive of works on 
crossing and junction stations and connections to IR, under the Contract. It shall be inclusive 
of all costs of design, drawings, reports, survey, site facilities, construction equipment, Plant, 
instruments, labour, supervision, materials, erection, testing, Temporary Works, site access, 
storage, safety, security, removal of utilities, defect rectification during the Defects Notification 
Period, license, inspection fees, profit, duties, taxes, levies, royalties as per applicable law together 
with all general risks, liabilities and obligations set out or implied in the Contract as on the date 28 
days prior to the last date of submission of the Bid. The Contract Price shall not be adjusted to take 
account any unforeseen difficulties or costs, unless otherwise provided for in the Agreement. 
Unless otherwise stated in the Contract, the Contract Price covers Contractor’s all obligations under 
the Contract and all things necessary for proper investigations, design, construction and 
maintenance and remedying of any Defects in the Works during the Defect Notification Period. 
 

4 The Bidder is deemed to have taken full account of all requirements and obligations, whether 
expressed or implied, covered by all parts of the Contract and to have quoted the Lump Sum Price 
accordingly. The quoted Lump Sum Price shall include all incidental and contingent expenses and 
risks of every kind necessary to design, supply, construct, integrated testing and commissioning, 
and maintaining the whole of the Works in accordance with the Contract. Payment of all items will 
be made on a Lump Sum Price basis in accordance with the Conditions of Contract and as specified 
herein. The item descriptions, given in the Schedules, in no way limit the Contractor's obligations 
under the Contract to provide all the Works described in the Employer’s Requirements. 

 
5 Value Added Tax will not be exempted for contractors or suppliers.  The Value Added Tax shall be 

paid by the Contractor according to the Conditions of Contract in reference to VAT. 
 
Corporation tax for the income from the Works shall be paid by the Contractor.  Such corporation 
tax is not exempted for the Contractor or suppliers.   
 
Import customs duties for all the items identified by the Contractor for import shall be paid by the 
Contractor. 
 

 
6 The Works have been divided into Five Cost Centers along with their respective weightage 

percentages of the Contract Price in the Price Schedules. The value of each Cost Centre shall be 
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based on a Lump Sum Contract Price applying the weightage assigned to the Cost Centre. For 
further estimating the interim payment, each cost centre has been broken into items of works with 
percentage weightages of the Contract Price for items of work / stages as indicated in Schedule  
5.1 to 5.5. 

 
7 The Schedule 4 shall be completed by the Bidder in respect of all the items for payment purpose. 
 
 
Note: 

 
The Price Schedules are to determine the Bid Price. However, the Lump Sum Bid Price as quoted by the 
Bidder in “Schedule 3 – Price Schedule – Lump Sum Bid Price shall be considered final and used for 
comparison of Bids. 
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SCHEDULE 3: PRICE SCHEDULE - LUMP SUM BID PRICE 

Bid Price for Train Protection and Warning System (TPWS) Works including Integration with IR existing 
Railway System and Testing & Commissioning on Design-Build Lump Sum Basis of Package ST P-5A, 
Phase 1 & Part of 2 of Western Dedicated Freight Corridor is as given below:  

 
 

 
Name of payment 
currency 

A 
Amount of currency 

B 
Rate of exchange 
(Foreign currency per 
unit of Japanese Yen) 

C 
Foreign currency 
equivalent 
C = A x B 

Local Currency (INR) #    

Foreign currency 
Japanese Yen   1.00  

Foreign currency -2 #    

Foreign currency -3 #    

Equivalent BID PRICE 
[BP] (In Japanese Yen)-
Y 

   
 

Equivalent Bid Price 
BP) in INR-X#    

 
 # The exchange rate shall be as specified in ITB 34.1 (BDS) 
  
 We undertake to receive the payments against the completion of works under various Cost Centers  in 

respective portions (as filled by the Bidder/Contractor in the Schedule 4: Price Schedule – Currency wise 
Breakup of Lump Sum Bid Price Against Various Cost Centre for Payment Purpose)  of  Local (INR) and 
Foreign Currencies :- 
 

 
Name of bidder 

 
 
 
 

Signature of Bidder 
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SCHEDULE – 4 
 

Price Schedules – Currency wise Breakup of Lump Sum Bid Price against various Cost Centres for Payment Purpose 
 

 Description of Cost Center 

Weightage 
of Cost 
Center   

(% of  total 
Bid Price)  

Weightage 
of Cost 

Centre – 
Foreign 

Currency 
(JPY) 

Portion Out 
of Column – 
(2)* in terms 

of 
percentage 

Foreign 
Currency 

(JPY)  
 

Column no 
– (3) x 

Conversion 
Factor (INR 
to JPY as 
on Base 

date) x Bid 
Price in INR  

(X) 

Weightage 
of Cost 

Centre – 
Foreign 

Currency – 
2, Portion # 

Out of 
Column – 

(2)* in terms 
of 

percentage 

Foreign 
Currency 

(2) 
  

Column no 
– (5) x 

Conversion 
Factor (INR 
to Foreign 

Currency-2, 
as on Base 
date x Bid 

Price in INR  
(X) 

Weightage 
of Cost 

Centre – 
Foreign 

Currency – 
3, Portion # 

Out of 
Column-(2)* 
in terms of 
percentage  

Foreign 
Currency 

(3) 
  

Column no- 
(7) x 

Conversion 
Factor (INR 
to Foreign 

Currency-3, 
as on Base 
date) x Bid 

Price in INR  
(X) 

Weightage 
of Cost 

Centre – 
Local 

Currency # 
Portion Out 
of Column –

(2)* 

Local 
Currency in 

INR  
 

Column no 
– (9) x Bid 

Price in INR 
(X) 

 (1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 

1 

Reconnaisance Survey, 
Inception Report, Designs & 
Drawings: Basic, Detailed, 
Equipment layout, As Built 
and Manuals 
 

2.50 

        

2 
TPWS 
  

        

2.1 

Installation of On-Board 
equipment - Cabinet, DMI, 
Antenna, tachometer etc. 
 

25.26 

        

2.2 
Installation of Line side 
Equipment - LEU, Balise etc. 
 

55.65 
        

2.3 Supply and laying of cables 8.59         

2.4 Software and Data 5.00         

 Total for TPWS 94.5         

3 System Test and 
Commissioning (Sections)/ 1.00         
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Training/ Mockup & 
Prototypes 
 

4 

Integrated Testing and 
Commissioning of Complete 
Works 
 

0.5 
        

5 Supply of Spares, Tools & 
Instruments 1.5         

 
The weightage mentioned in Column no-2 should be equal to the sum of weightages mentioned in column no-3, 5, 7 & 9 i.e.  Col no-2 = Col no.3+ 
Col no. 5+ Col No. 7+ Col no. 9. 
 
Note:  

1. For the purposes of better appreciation of the Bidder’s Lump Sum Price, the Bidder should indicate separately the rate of all the applicable taxes 
as on the base date and total amount of taxes included in his Lump Sum Price Bid. Post bid submission, DFCCIL will not admit any change in 
either the tax components or tax rates beyond the list given in bidder’s price bid, unless dictated by law of the land as per PC 13.7. In case, any 
reduction in Taxes, Custom duty or any benefit like Deemed Export Benefit results due to any change in Laws or Interpretation of the existing 
Laws, the Contractor shall pass on the Financial benefit to the Employer. In order to facilitate the Employer to avail deemed export benefit, the 
Contractor has to furnish  the following documents: 
 

(i) Disclaimer Certificate- in a Format approved by the Employer with regard to Contractor not claiming the Deemed Export Benefits. 

(ii) Invoice/Bills of entry evidencing payment of Excise / Custom Duty. 

(iii) Any other Document required as per Foreign Trade Policy (FTP) 

 
Name of bidder 

 
Signature of Authorized Signatory 
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SCHEDULE 5 
Payment Schedule 

 
1 General 

 
1.1 Interim payments shall be made on pro-rata basis for the work done against each item of the 

Works in accordance with the provisions of Sub-Clause 14.4 of the Conditions of Contract. 
 
1.2 The Employer shall make Interim Payments to the Contractor in accordance with the provisions 

of Sub-Clause 14.4 of Conditions of Contract, as certified by the Engineer on the basis of the 
progress achieved for the items of works/ stages of the works estimated in accordance with the 
weightage (in percentage) of the Contract Price assigned to each item of work in accordance 
with the provisions of Schedules 5.1 to  5.5. 

 
1.3 The Contractor shall base its claim for interim payment as per GCC Sub-Clause 14.3 for each 

stage for various items of work on the basis of actual progress of work executed till the end of 
the month for which the payment is claimed in relation to the Contractor’s total estimated 
quantity, supported with documents and updated programme in accordance with the 
Employer’s Requirements. 

 
1.4 The Employer may carry out necessary test checks either directly or through an independent 

agency, of the Works done by the Contractor for which the payment has been accepted and 
certified by the Engineer. The payment shall depend upon the outcome of such test checks. 

 
1.5 Variation under Clause 13 of the Conditions of Contract shall be valued with respect to the 

approved designs/drawings and any additions or subtractions to the Contract Price, as the case 
may be, shall be done in accordance with the provisions of Sub-Clause 13.3 of Conditions of 
Contract.  

 
1.6 Adjustment for changes in cost shall be made in accordance with Sub-Clause 13.8 of 

Conditions of Contract. 
 
1.7 The Price Schedules shall be filled in with indelible ink or be type written. The person authorized 

to sign on behalf of the Bidder (Authorised Signatory) shall sign in full with the date at the bottom 
of all pages of all Schedules. 

 
Note: 
The contract envisages retention of money for satisfactory fulfillment of obligations under the defect 
notification period. For this, deductions towards Retention Money shall be made as per the provisions 
specified in ATB 14.3(c) and ATB 14.9 in Volume I (1/2).  

 
 

2.0 Procedure for Payment of Bills 
 
2.1 Responsibility of preferring the bill and entering the details shall vest with the Contractor. It is 

his responsibility to ensure that under no circumstances the payment claimed is more than the 
amount equivalent of Work done. If it is discovered or otherwise during the check by the 
Engineer or the Employer, then a warning will be issued. If the instance is repeated then an 
amount equivalent to 10% of the excess claim shall be forfeited besides denying the extra claim. 

2.2 Format for bill submission shall be agreed between the Engineer and the Contractor.  
 

2.3 While submitting the bills all supplementary details of physical work executed during the month 
supporting the break up provided in the Price Schedule. The sketches, drawings, approvals, 
calculations etc. shall accompany the bill so that payment can be substantiated and certified by 
the Engineer and submitted to the Employer.   
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2.4 Even if no work is executed during the month or contractor does not choose to prefer a bill a 

‘NIL’ bill shall be submitted by him.  
 

2.5 Methodology of claiming payment:-  
• The Contractor shall prepare his monthly bill in the agreed format as per para 2.2 above in 

four hard copies and a soft copy. This shall be accompanied by supplementary details  in 
accordance with PC 14.3. All hard copies shall bear the original signatures of the Contractor 
or its authorized signatory and submitted to the Engineer. 
 

• If these are found in order then Engineer shall forward two certified copies of the bill and 
along with certified supplementary details with his recommendations for payment to the 
Employer, otherwise return back all documents to the Contractor for rectification and 
resubmission.  

 
2.6 The Employer may deploy external agencies, other than the Engineer, to cross check the work 

done by the Contractor. If at a later stage it is discovered that excess payment has been 
released to the contractor or the work is found to be defective then suitable recoveries would 
be affected from the first available bill of the contractor. 

 
2.7 In case of payments to be made under Schedules  5.2 to  5.5 for supply of Materials, following 

procedures shall be adopted; 
 

a) For Imported Capital Equipment such as, TPWS, etc. where provision for payment on 
shipping has been made :- 

 
- Payments on Shipping on Bill of Lading shall be made for the materials as provided 

in the Schedules by submitting proof of Insurance for the consignment and a bank 
guarantee for the amount of payment claimed in favour of the Employer valid till the 
equipment is installed in the Permanent Works. 

 
b) For supply of materials & equipment in Contractor’s Depot or at site of Permanent Works 

as specified, payment shall be made as provided in the Schedule by submitting a bank 
guarantee for the amount of payment claimed in favour of the Employer for the duration 
until these are incorporated in Permanent Works. 

 
c) The contractor shall produce evidence that the materials & equipment are as per 

specifications, and have met all the requirements of checks and tests. 
 
d) The materials shall have been handled with care and delivered to site undamaged and 

also when brought to Contractor’s Depot or at site of Permanent Works are properly 
stored against loss & pilferage, damage and deterioration. 
 

e) Proper up to date records on receipt, storage and use in the permanent works are 
maintained by the Contractor and are available for inspection by the Engineer. 
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S. No. Cost Centre
Percentage of 
Contract Price

( %  )
Schedule 

1
Reconnaisance Survey, Inception Report, Designs & Drawings: Basic, 
Detailed, Equipment layout, As Built and Manuals

2.50 5.1

2 TPWS 5.2

2.1 Installation of On-Board equipment - Cabinet, DMI, Antenna, tachometer 
etc.

25.26 5.2.1

2.2 Installation of Line side Equipment - LEU, Balise etc. 55.65 5.2.2

2.3 Supply and laying of cables 8.59 5.2.3

2.4 Software and Data 5.00 5.2.4

Total For TPWS 94.50

3 System Test and Commissioning (Sections)/Training/Mockup & Prototypes 1.00 5.3

4 Integrated Testing and Commissioning of Complete Works 0.50 5.4

5 Supply of Spares, Tools & Instruments 1.50 5.5

Grand Total 100.00

Name of Bidder

Signature of Bidder

Schedule 5 - PAYMENT SCHEDULE  SUMMARY (ST P-5A)                            

I/We accept the above percentage as agreed with the Employer and filled in column 3 for the apportionment of the Contract Price for
completion of the Works corresponding to the items given above (and as may be amended with the agreement of the Employer), and for
estimating Interim Payments in accordance with schedule- 5.1 to 5.16 and Sub-Clause 14.4 of Conditions of Contract. The aforesaid
percentages are fixed and not negotiable.
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Cost Centre Item of Work Item No. Payment Event Weightage % Cost
Payment 

Procedure
Inception Report 5.1.1 Reconnassaince Survey and Inception

Report.
4%

 NOT USED 5.1.2 --- ---

Management Plans - 
Lot 1

5.1.3 Project Plan, Quality Plan, Safety Plan,
Design Plan.

6%

Management Plans - 
Lot 2

5.1.4 Interface Management plan, System
Integration Management Plan,
Certification Managemnt Plan,
Software Assurance Quality Plan,
Design Verification and Validation
Plan, Health and Safety
Documentation, Environmental
Qualities Management Plan,
Environmental Mitigation
Implementation Schedule, EMC Plan,
Supply Plan, Factory Acceptance
Testing Plan, Installation Plan,
Commissioning Plan.

8%

Management Plans - 
Lot 3

5.1.5 Operation & Maintenance Manuals
Plan, Training and Knowledge/Skills
Transfer Plan, Spare Parts and
Consumable Management Plan,
Defect Liability Management Plan.

7%

Finalization of Basic 
System Designs

5.1.6 Approval by Engineer of Basicdesigns
as per details given in Employer's
Requirement of Bid Documents,
System Designs of compatibility of
Signal & Telecom installations and
Earthing and Bonding of the System.

20%

Finalisation of 
Detailed Designs 
including Earthing 
and Bonding

5.1.7 Approval by Engineer of Detailed
designs as per details given in
Employer's Requirement of Bid
Documents.

25%

Equipment layout 
designs

5.1.8 Approval by Enginer of Equipment
layout designs as per details given in
Employer's Requirement of Bid
Documents.

10%

As Built Designs,  
Drawings and 
Manuals

5.1.9 No objection to as Built Designs, 
Drawings, O&M Manuals as per 
details given in Employer's 
Requirement of Bid Documents and 
all residual Works.

20%

Total 100%

Name of Bidder

Signature of Bidder

Schedule 5.1
 Basis of Payment for Interim Payments for Reconnaisance Survey, Inception Report, Designs & Drawings: Basic, Detailed, 

Equipment layout, As Built and Manuals
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Equipment layout, 
As Built and 

Manuals. 
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C
os

t C
en

tr
e

It
em

 o
f W

or
k

Item No. Payment Event

W
ei

gh
ta

ge
 %

Cost Payment Procedure

5.2.1.1 TPWS On-Board equipment
including Cabinet, PCBs, DMI,
Antenna, tachometer, connecting
cables etc. ready for shipment from 
abroad on receipt of a Bill of
Lading.

60%

5.2.1.2 On receipt of TPWS On-Board
equipment at Loco manufacturing
unit. 20%

5.2.1.3 On  completion of Installation.
15%

5.2.1.4 On completion of Testing. 5%
TOTAL 100%

Name of Bidder

Signature of Bidder

Schedule 5.2.1 -  Basis of Payment for Interim Payments for Construction of TPWS On-
Board equipment: Cabinet, DMI, Antenna, tachometer etc. 

T
PW

S 
- 5

.2

Sc
he

du
le

 5
.2

.1

T
PW

S 
O

n-
B

oa
rd

 e
qu

ip
m

en
t

25
.2

6%
 o

f t
he

 C
on

tr
ac

t P
ri

ce

Co
st

 o
f e

qu
ip

m
en

t o
n 

pe
r L

oc
o 

ba
sis

. 
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C
os

t C
en

tr
e

It
em

 o
f W

or
k

Item No. Payment Event W
ei

gh
ta

ge
 %

Cost Payment Procedure

5.2.2.1 TPWS Line side equipment
including LEU & its power
supply, Balise, LEU to Balise
connecting cable etc. ready for
shipment from abroad on receipt
of a Bill of Lading.

60%

5.2.2.2 On receipt of TPWS Line side
equipment at site office and
acceptance by the Engineer. 20%

5.2.2.3 On  completion of Installation.

15%

5.2.2.4 On completion of Testing. 5%

TOTAL 100%

Name of Bidder

Signature of Bidder

55
.6

5%
 o

f t
he

 C
on

tr
ac

t P
ri

ce

Th
e U

ni
t o

f m
ea

su
re

m
en

t s
ha

ll 
be

 fo
r e

ac
h 

st
at

io
n 

an
d 

Bl
oc

k 
se

ct
io

n.
 

Pa
ym

en
t o

f e
ac

h 
st

ag
e w

ill
 b

e m
ad

e o
n 

pr
o-

ra
ta

 co
m

pl
et

io
n 

of
 ea

ch
 u

ni
t a

s 
pe

r w
eig

ht
ag

e g
iv

en
 in

 th
is 

Sc
he

du
le.

Schedule 5.2.2 -  Basis of Payment for Interim Payments for Construction of TPWS  Line 
side Equipment - LEU, Balise, Cabling between LEU & Balise etc. 

T
PW

S 
- 5

.2

Sc
he

du
le

 5
.2

.2

T
PW

S 
 L

in
e 

si
de

 e
qu

ip
m

en
t
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Cost 
Centre

Item of 
Work Payment Event Weightage % Cost

Payment 
Procedure

5.2.3.1 On receipt of all cables at site office as per
approved cable plan and acceptance by the
Engineer.

65%

5.2.3.2 On laying of cables at stations as per
approved cable plan.

10%

5.2.3.3

On laying of cables in Block Sections and
provision of cable markers as per approved
cable plan.

15%

5.2.3.4 On  completion of meggering, submission of 
meggering test records and termination of all
cables.

10%

Total 100%

Name of Bidder

Signature of Bidder

Schedule 5.2.3 -  Basis of Payment for Interim Payments for Construction of TPWS: Supply and 
laying of cables

T
PW

S 
- 5

.2

Sc
he

du
le

 5
.2

.3

Su
pp

ly
 a

nd
 la

yi
ng

 o
f c

ab
le

s.

8.
59

%
 o

f t
he

 C
on

tr
ac

t P
ri

ce

Th
e U

ni
t o

f m
ea

su
re

m
en

t s
ha

ll 
be

 fo
r e

ac
h 

st
at

io
n 

an
d 

Bl
oc

k 
se

ct
io

n.
 P

ay
m

en
t o

f e
ac

h 
st

ag
e w

ill
 b

e m
ad

e o
n 

pr
o-

ra
ta

 co
m

pl
et

io
n 

of
 ea

ch
 u
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t a

s p
er

 w
eig

ht
ag

e g
iv

en
 

in
 th

is 
Sc

he
du

le.
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C
os

t C
en

tr
e

It
em

 o
f W

or
k

Item No. Payment Event

W
ei

gh
ta

ge
 %

Cost Payment Procedure

5.2.4.1 FAT of TPWS Software and Data
completed with no major
outstanding modification and
ready for shipment from abroad.

60%

5.2.4.2 On receipt of Software and Data at
site & uploading in Locos. 5%

5.2.4.3 On receipt of Software and Data at
site & uploading in track side
equipment.

25%

5.2.4.4 On completion of Testing.
10%

Total 100%

                                                                                                                              Name of Bidder

                                                                                                                                       Signature of Bidder

Schedule 5.2.4 -  Basis of Payment for Interim Payments on Construction of TPWS: Software 
and Data provision

T
PW

S 
- 5

.2

Sc
he

du
le

 5
.2

.4

So
ftw

ar
e 

an
d 

D
at

a

5 
%

 o
f t

he
 C

on
tr

ac
t P

ri
ce

Th
e U

ni
t o

f m
ea

su
re

m
en

t s
ha

ll 
be

 fo
r e
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h 
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io
n 

/ 
Bl

oc
k 

se
ct

io
n 

/L
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o.
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ay
m

en
t o

f 
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ag
e w
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 b

e m
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e o
n 
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o-

ra
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eig
ht

ag
e 
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he
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le.
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C
os

t C
en

tr
e

It
em

 o
f W

or
k

Payment Event Weightage % Cost Payment Procedure

5.3.1

After successful completion of Testing
and Commissioning of TPWS works,
Training, Mockup and Prototypes.

100%

Total 100%

Name of Bidder

Signature of Bidder

Sy
st

em
 T

es
t a

nd
 C

om
m

is
si

on
in

g,
 T

ra
in

in
g,

 M
oc

k-
up

 &
 

Pr
ot

ot
yp

es

Sc
he

du
le

 5
.3

T
es

tin
g 

an
d 

C
om

m
is

si
on

in
g/

T
ra

in
in

g/
M

oc
k-

up
 &

 
Pr

ot
ot

yp
es

Schedule 5.3 - Basis of Payment for Interim Payment for : System Test and 
Commissioning, Training, Mock-up & Prototype

1.0
 %

 o
f t

he
 C

on
tr

ac
t P

ri
ce

 P
ay

m
en

t f
or

 T
es

tin
g 

an
d 

Co
m

m
iss

io
ni

ng
 sh

al
l b

e 
re

le
as

ed
 

af
te

r s
uc

ce
ss

fu
l 

co
m

pl
et

io
n 

of
 re

sp
ec

tiv
e 

Te
st

in
g 

an
d 

Co
m

m
iss

io
ni

ng
 o

f 
co

m
pl

et
e 

W
or

ks
 

&
 C

er
tif

ic
at

io
n 

by
 E

ng
in

ee
r a

nd
 T

ra
in

in
g.
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C
os

t C
en

tr
e

It
em

 o
f W

or
k

W
ei

gh
ta

ge
 %

Payment Procedure

Name of Bidder

Signature of Bidder

Schedule 5.4 - Basis of Payment for Interim Payment for System  Integrated 
Testing and Commissioning of complete Works

Stage Payment

In
te

gr
at

ed
 T

es
tin

g 
an

d 
C

om
m

is
si

on
in

g 
of

 c
om

pl
et

e 
W

or
ks

Sc
he

du
le

 5
.4

In
te

gr
at

ed
 T

es
tin

g 
an

d 
C

om
m
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on
in

g

A
fte

r s
uc

ce
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fu
l c
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et
io

n 
of

 In
te

gr
at

ed
 T

es
tin

g 
an

d 
Co

m
m

iss
io

ni
ng

 o
f t

he
 w

ho
le 

of
 th

e W
or

ks
.

0.
50

%
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 C
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Cost Centre
Item of 
Work Payment Event

Weightage 
% Cost

Payment 
Procedure

5.5.1 On Supply of TPWS Spares,
Tools and Instruments. 100%

Schedule 5.5 - Basis of Payment for  Interim Payment for Supply of Spares, Tools & 
Instruments

 S
up

pl
y 

of
 S

pa
re

s, 
T

oo
ls 

an
d 

In
st

ru
m

en
ts

 

Sc
he

du
le

 5
.5

 S
up

pl
y 

of
 S

pa
re

s, 
T

oo
ls 

an
d 

In
st

ru
m

en
ts

 

1.5
%

 o
f t

he
 C

on
tr

ac
t P

ri
ce

  

Pa
ym

en
t f

or
  S

up
pl

y o
f S

pa
re

s ,
 

To
ol

s a
nd

 In
st

ru
m

en
ts

 sh
all

 b
e 

re
lea

se
d 

af
te

r s
uc

ce
ss

fu
l s

up
pl

y a
t 

E
m

pl
oy

er
's 

D
ep

ot
.

Signature of Bidder

Total 100%

Name of Bidder
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SCHEDULE 6 
 

Spares, Special tools, Diagnostic Equipment and Test 
Instruments required to be supplied as a part of the 

Contract 
 
 

List of Items to be provided to DFCCIL after completion of works and before taking over by DFCCIL. 
 
The table below shall be filled in by the Bidder as specified in Chapter 27 of Volume II and Chapter 13 
of Volume III of Bid Documents.  This list shall be agreed by the Employer. 

 
S. 

No. 
A. Spares Unit Quantity  

 
    

    

 B. Special tools   

    

    

 C. Diagnostic 
Equipment 

  

    

    

 D. Test 
Instruments 

  

    

    

 
The above items in good condition shall be handed over to the nominated official of the Employer at a 
location indicated by the Employer. 

 
Bidder’s Authorised Signatory: 

 
Signature:_____________________ 
 
Name: ___________________ 
 
Position: ___________________ 
 
Date: ___________________ 

 
Company: _____________________ 
 
Company Stamp 
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SCHEDULE 7 
Anticipated Cash Flow for the Works 

 
 
(a) Bidders shall provide in this Form an anticipated Cash Flow for the whole period of execution 

of the Works. 
 
(b) The cash flow shall be prepared in both graphic histogram and (S-Curve) format and also in 

tabulated format. 
 
(c) The cash flow shall be prepared in separate sheets to clearly show each anticipated payment 

over the period of the Contract (including the Defects Notification Period) for  
(i) foreign currency portion 
(ii) local currency portion  
(iii) combined currency expressed in Japanese yen 

 
(d) All required documents must be included in the envelope marked “PRICE BID DOCUMENTS” 

with the submitted Bid Documents clearly identified as Part of the Volume I (2/2) Section 6, 
Financial Submissions. 

 
(e) This Form shall not be submitted separately for each Partner or separately for each Specialist 

Subcontractor. The submission with all supporting documents shall be reviewed and 
coordinated by the Bidder and provided as one overall combined submission. 
 

 

 

 

 

 

 

 

 

 

 

  

Bidder’s  Authorised Signatory : 
 
Signature:_____________________ 
 
Name: ___________________ 
 
Position: ___________________ 
 
Date: ___________________ 

 
Company: _____________________ 
 
Company Stamp 
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SCHEDULE 8 (Part A) 
 

List of Foreign Cost Components  
(Items to be procured under STEP component) 

 
 

Bidders shall provide detail of items to be procured under STEP component and their quantities and 
assessed combined cost of all components to be procured from Japan and / or from countries other 
than Japan, which have already been counted into the foreign cost component in the Price Schedule. 

 
Note: Cost components to be listed for the following; 
 
Imported items from Japan and / or from countries other than Japan, as the case may be) which are 
incorporated in the Works 
 
*   Assessed cost of STEP component items to be procured, to meet the STEP ratio certified in the 

Form FIN-6: Procurement Procedure (Vol I – Section 3). 
  

Sl. No. Description Unit Quantity Country of 
Origin 

Total FC Component Amount of items to be 
procured under STEP Component* 

Cost Excluding Local Taxes/ 
Duties 

Local Taxes 
including 

Import Duty From 
Japan 

 

From eligible 
manufacturing 
companies of 

Japanese origin 
in countries 

Other than Japan 
[FC in Other 

Tradable Foreign 
Currencies (not 
exceeding two)] 

(YEN) FC1 FC2 (INR) 
1         

2     

3     

     

     

Bidder’s Authorized Signatory 
Signature:_____________________ 
Name: _______________ 
Position: _______________ 
Date: _______________ 
Company: _____________________ 
Company Stamp 
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SCHEDULE 8 (Part B) 
 

List of Foreign Cost Components  
(For items other than to be procured under STEP component) 

 
 

Bidders shall provide cost of all components to be procured from Japan and / or from countries other 
than Japan (For items other than to be procured under STEP component), which have already been 
counted into the foreign cost component in the Price Schedule.  
 

Sl. 
No. 

Description Unit Quantity FC Amount 
of 

Components 
to be 

procured 
from Japan  

FC Amount of 
Components to be 

procured from 
Countries Other 

than Japan  
(FC in Other 

Tradable Foreign 
Currencies (not 
exceeding two)  

(Yen) FC1 FC2 
       
       
       
       
       

Total    
 
Note: Cost components to be listed for the following; 
 
(1) Supervisory staff, foreman, technician, and any other specialty who are Japanese and / or other 

national (as the case may be) 
(2) Cost of construction equipment and appliances imported from Japan and /or from countries other 

than Japan (as the case may be). Unit will be “day” or “hour” for operation during site mobilization. 
Amount shall include depreciation, operation & maintenance (Japanese mechanic and spare parts 
imported from Japan and / or from countries other than Japan, as the case may be) and annual 
management costs of equipment 

(3) Imported materials from Japan and / or from countries other than Japan, as the case may be) which 
are incorporated in the Works 
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Bidder’s Authorized Signatory 
Signature:_____________________ 
Name: _______________ 
Position: _______________ 
Date: _______________ 
Company: _____________________ 
Company Stamp 

Page 25 
 



Dedicated Freight Corridor Project (Western Corridor Phase 1 & Part of phase 2)                           Bid Documents – Volume I 
(2/2) 
Package -5A: Train Protection & Warning System Works                                             
Rewari-JNPT Section 
 

SCHEDULE 9 (Part A) 
 

List of Local Cost Components 
(Items to be procured under STEP component) 

 
For the part of the Works to be funded under the JICA Special Terms for Economic Partnership (STEP) 
loan, the Bidder shall provide the detail of items to be procured under STEP component and their 
quantities and assessed combined cost of all components to be procured from India which have already 
been counted into the local cost component in the Price Schedule. 
 

Sl. No. Description Unit Quantity Total LC Component Amount of items to be 
procured under STEP Component* 

Cost excluding Taxes  
 

Local Taxes 

(INR) (INR) 

1      
2    
3    
    

    

 
Note: Cost components to be listed for the following; 
 

 
 

Components or assemblies procured through Indian vendors (eligible local manufacturing 
companies). 

 
*   Assessed cost of STEP component items to be procured, to meet the STEP ratio certified in the 

Form FIN-6: Procurement Procedure (Vol I – Section 3).  
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
  

Bidder’s Authorized Signatory 
Signature:_____________________ 
Name: _______________ 
Position: _______________ 
Date: _______________ 
Company: _____________________ 
Company Stamp 
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SCHEDULE 9 (Part B) 
 

List of Local Cost Components  
(For items other than to be procured under STEP component) 

For the part of the Works to be funded under the JICA Special Terms for Economic Partnership (STEP) 
loan, the Bidder shall provide the cost of all components (other than the items to be procured under 
STEP component) to be procured from India which have already been counted into the local cost 
component in the Price Schedule. 
 

Sl. 
No. 

Description Unit Quantity Amount 
(INR) 

     
     
     
     
     
     

Total  
 
Note: Cost components to be listed for the following; 
 
(1) Major Goods, services and materials for Temporary Works to be exclusively used for this Contract 

to be procured in India, 
(2) Cost of the Bidder’s Equipment, its appliances and spare parts for Temporary Works procured in 

India. Unit of equipment will be “day” or “hour” for operation during site mobilization. Amount shall 
include depreciation, operation & maintenance (Indian mechanic and spare parts procured in India) 
and annual management costs of equipment to be incurred in India. 

(3) Components or assemblies procured through Indian vendors 
 
 
 

 
 
 

Bidder’s Authorized Signatory 
Signature:_____________________ 
Name: _______________ 
Position: _______________ 
Date: _______________ 
Company: _____________________ 
Company Stamp 
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