

PRICE SCHEDULE 2.1.7

Apportionment of Contract Price for Payment of Cost Centre

E&M WORKS

(Sub-clause 14.4, GC)

Cost Centre	Item of work	Sub-Cost Centre	Stage Payment (Stage to be completed to qualify for Payment of Sub-Cost Centre)	Weightage (%)	Cost	Payment Procedure
2.1.7 E&M Works	Supply and Installation	2.1.7.1	Supply and Installation of 11kV Sub-Station at OCC	5%	3 % of the Contract Price for Price Schedule 2.1 [Electrical Works]	Review and Acceptance of Installation Test Report by the Engineer
		2.1.7.2	Supply and Installation of Solar Panels at OCC	5%		
		2.1.7.3	Supply and Installation of DG sets including UPS at OCC	4%		
		2.1.7.4	Supply and installation of Power supply Distribution including lighting system at OCC	5%		
		2.1.7.5	Supply and Installation of HVAC system including BMS at OCC	10%		
		2.1.7.6	(a) Supply and Installation of Fire detection and Suppression system at OCC.	5%		
			(b) Supply and Installation of Fire detection and alarm system at stations.	1%		
			(c) Supply and Installation of Fire detection and alarm system at SERs & TERs.	3%		
			(d) Supply and Installation of Fire detection and alarm system at TSSs, SSPs & SPs.	1%		
		2.1.7.7	Supply and Installation of balance E&M including Non-Traction SCADA works at OCC	15%		
		2.1.7.8	Supply and Installations of 11Kv Sub-station at Stations	5%		
		2.1.7.9	Supply and Installation of DG sets at Stations	5%		
		2.1.7.10	Supply and installation of Solar system at Stations and Depots	4%		
			Supply and installation of Solar system at Gate Lodges	1%		
		2.1.7.11	Supply and Installation of balance E&M works at Stations, Depots and	15%		

Cost Centre	Item of work	Sub-Cost Centre	Stage Payment (Stage to be completed to qualify for Payment of Sub-Cost Centre)	Weightage (%)	Cost	Payment Procedure
			other Service buildings.			Review and Acceptance of System Acceptance Test Report by the Engineer
		2.1.7.12	Supply and installation of E&M works for Residential Buildings	10%		
	System Acceptance Test	2.1.7.13	System Acceptance Testing and Commissioning of E&M works at OCC	3%		
		2.1.7.14	System Acceptance Testing and Commissioning of E&M works at Station Buildings, Staff Quarters, IMDs, IMSDs, Tower Wagon Sheds, TSS, SP, SSP and ancillary buildings.	3%		
			TOTAL	100%		

Note:

Payment will be made on completion of each Payment Stage as per weightage given in this Schedule