


Queries received from prospective bidders during Pre – Bid Meeting w.r.t. New Ancheli GCT (Schedule 2) held on 05.06.2025 and comments/ remarks by' DFCCIL.

S.no	Clause/Ref. of RFP	Name of Participant	Query/Suggestion	Reply
1	General	Mahija Ritu	DFCCIL is requested to kindly give an insight into the connectivity for the proposed terminal.	Please see the Annexure-II of the RFP where the road connectivity is indicated in the concept plan, with a 4.5 km approach road connected to National Highway 48 (NH-48).
2	General	CWC	Can the road beyond RoW to the proposed terminal be strengthened?	The possibility of strengthening the approach road beyond RoW can be explored by the GCTO. Interested parties are encouraged to liaise directly with the State government as needed.
3	General	Mangesh	<ol style="list-style-type: none"> <li>1. What is the length and status of the proposed Road Under Bridge (RUB)?</li> <li>2. Is there any additional land available within RoW?</li> <li>3. What is the length of the platform, and is it feasible to use a reach stacker at the terminal?</li> </ol>	<ol style="list-style-type: none"> <li>1. The construction of the RUB is currently being undertaken by Indian Railways. The RUB is 5.5 meters in length and is located approximately 1.5 kilometers from the State Highway.</li> <li>2. The land specified in the RFP will be made available to the selected party.</li> <li>3. The platform is average 15 meters in width. To facilitate the use of a reach stacker, the selected GCTOs may consider expanding the terminal further by acquiring/ Leasing the adjacent non DFCCIL/Railway land.</li> </ol>
4	Section – I Period of Contract	Nisit	The tenure of the agreement as per the RFP document is 15 years. It is requested to extend it to 30 years.	Please see Clause 2(ii) of Section- I.
5	Section -II Scope of Work	Nisit	What is the timeline for the construction of the GCT?	Please see Clause 4 of Section- II.

  
16/06  
(GGM/BD&PR)

**Note:**

- 1) List of Participants attended the Pre -Bid Meeting on 05.06.2025 is attached as Annexure
- 2) Please see all Addendum/Corrigendum issued on IREPS Portal and DFCCIL's Website only for more clarification /information

## Annexure – I

S.No.	Name of Participants	Organizations Name
1	Mr. Amit Pandey	Pristine Logistics
2	Mr. J. S. Matharu	CWC
3	Mr. Rajesh Singh	CWC
4	Mr. Mangesh Tara	
5	Mr. Nisit	CONCOR
6	Mr. Mahija Ritu	
7	Mr. Deepankar	
8	Mr. Samarth	
9	Ms. Mahija Ritu	