



डेडीकेटेड फ्रेट कोरीडोर

डेडीकेटेड फ्रेट कोरीडोर कॉर्पोरेशन ऑफ इंडिया लि.

भारत सरकार (रेल मंत्रालय) का उपक्रम

Dedicated Freight Corridor Corporation of India Limited

A Govt. of India (Ministry of Railways) Enterprise

No. 2021/HQ/Admin/RTI-340

New Delhi: 11.06.2021

Sh. Suresh Maurya  
Gujarat

**Subject: Providing information w.r.t. Original RTI Application received under the RTI Act 2005.**

Reference: Your RTI Application dated 16.05.2021 (Registration No. DFCCIL/R/T/21/00029) transferred from Western Railway and received through DOPT.


Please connect your online RTI application dated 16.05.2021, which has been transferred to DFCCIL to provide information. As advised through DOPT portal on 24.05.2021, you have online deposited the required stationery charges on 11.06.2021. Now, information, as obtained from the concerned record holding office and pertaining to DFCCIL is as under;

S. No	Point No.	Information sought for	Information provided
1.	1	Refer to the original RTI application dt. 16.05.2021	Copy of Contract Agreement and letter of Acceptance are attached, having all the information sought (12 pages).

Hope the above information is complete and satisfactory. If not, then you can appeal within 30 days of receipt of the letter to the 1st Appellate Authority whose name and address is as under;

**Ms. R. P. Chhibber**  
GGM/Administration DFCCIL,  
5th Floor, Supreme Court Metro Station Building,  
Pragati Maidan, New Delhi-110001.

DA: 12 sheets

  
11.06.2021

(S.K. Roy)

Dy. G.M./Admn.(PIO)

E-mail: skroy@dfcc.co.in

011-23454707




सत्यमेव जयते

# INDIA NON JUDICIAL

## Government of National Capital Territory of Delhi

### e-Stamp

Certificate No.	: IN-DL43608354937634N
Certificate Issued Date	: 17-Aug-2015 12:09 PM
Account Reference	: IMPACC (IV)/ dl939303/ DELHI/ DL-DLH
Unique Doc. Reference	: SUBIN-DL93930384646268924672N
Purchased by	: DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA
Description of Document	: Article 5 General Agreement
Property Description	: 5TH FLOOR, PRAGATI MAIDAN METRO STATION BUILDING, NEW DELHI-110001.
Consideration Price (Rs.)	: 0 (Zero)
First Party	: DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA
Second Party	: EXPRESS FREIGHT CONSORTIUM
Stamp Duty Paid By	: DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA
Stamp Duty Amount(Rs.)	: 100 (One Hundred only)



Please write or type below this line.....

### CONTRACT AGREEMENT

(HQ/EN/PWC/PHASE – II PKG – 12/D&B/3/Express Freight Consortium)

THIS AGREEMENT is made on the 18<sup>th</sup> day of August, 2015, at New Delhi, between **Dedicated Freight Corridor Corporation of India Limited**, incorporated under the laws of India and having its principal place of business at '5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi 110001' (hereinafter called "**the Employer**"), of the one part,

And

**Express Freight Consortium** having its office at -  
Lead Partner Office: Mitsui & Co., Ltd., 1-3, Marunouchi 1-chome, Chiyoda-ku, Japan



#### Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at [www.ecdc.org](http://www.ecdc.org) and any discrepancy should be reported to the Registrar of Companies, New Delhi.
2. The user of this Stamp Certificate is on the user's own responsibility.
3. In case of any discrepancy please inform the Concerned Authority.

b. Local Office:

C/O Mitsui & Co., India Pvt. Ltd., Plot No. D-1, Fourth Floor, Salcon  
Ras Vilas, District Centre Saket, New Delhi - 110017, India.

(herein after called "the Contractor"), of the other part:

WHEREAS the Employer desires that the Works known as "Design and Construction of Civil, Building and Track Works for double line railway involving formation in embankments/cuttings, bridges, structures (excluding civil works for 50 bridges already under execution and 02 bridges across rivers Damanganga and Par and formations in embankments/cuttings and structures in their approaches on both sides), buildings, ballast on formation, track works (including track works on 50 bridges already under execution and on 02 bridges across rivers Damanganga and Par and on formations in embankments/cuttings and on structures in their approaches on both sides) including Testing and Commissioning on Design-Build Lump Sum Price Basis for Vaitarana - Sachin Section of Western Dedicated Freight Corridor Phase-2" (Civil, Building and Track Works Contract Package - 12, ICB No. CT P-12), should be executed by the Contractor, and has accepted a Bid by the Contractor for the execution and completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract documents referred to.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement shall prevail over all other Contract documents.
  - (a) the Certificate regarding authenticity of documents
  - (b) the DFCCIL Provisional Letter of Award: No. HQ/EN/WC/PQ-12&13 Bid Evaluation, dt. 22.05.2015
  - (c) the copy of Performance Security submitted by the Contractor
  - (d) the Letter from Express Freight Consortium regarding 'Place of Arbitration'
  - (e) Contractor's Warranty (as submitted by the Contractor)
  - (f) the Memorandum of Understanding for a Subcontracting Agreement
    - (i) between Express Freight Consortium and Harsco Rail
    - (ii) between Express Freight Consortium and STUP Consultants Pvt. Ltd.
  - (g) the Sub-contractor's Warranty from Harsco Rail
  - (h) the Designer's Warranty from STUP Consultants Pvt. Ltd.
  - (i) the letter from Express Freight Consortium regarding change of address, detailed consortium agreement and submission of sub-contracting agreements
  - (j) the Letter of Tender - Price Bid (Financial Submission)
    - (i) Correspondence between DFCCIL and Express Freight Consortium w.r.t. Table B in Schedule 1: Schedule of Adjustment Data
    - (ii) Letter of Price Bid (as submitted by the Contractor)
    - (iii) Schedule 1 - Schedule of Adjustment Data (as submitted by the Contractor)
    - (iv) Schedule 2 - Price Schedule - Terms and Procedures of Payments
    - (v) Schedule 3 - Price Schedule Submission (as submitted by the Contractor)
    - (vi) Schedule 4 - Executive Summary - Price Schedule: Breakup of Contract Price for Payment (including Schedule 4.1 to Schedule 4.9)
    - (vii) Schedule 5 - Spares required to be supplied as part of the Contract (as submitted by the Contractor)
    - (viii) Schedule 6 - Anticipated Cash flow for the Works (as submitted by the Contractor)
    - (ix) Schedule 7 - List of Foreign Cost Components (as submitted by the Contractor)
  - (k) Contract Forms (as per the formats given in Volume I of Bid Document)
  - (l) the Letter of Tender - Technical Bid (as submitted by the Contractor)
  - (m) the Addenda to the Bid Document:
    - (i) Addendum No. 6 Dated: 31.10.2014
    - (ii) Addendum No. 5 Dated: 31.10.2014
    - (iii) Addendum No. 4 Dated: 26.08.2014
    - (iv) Addendum No. 3 Dated: 24.06.2014
    - (v) Addendum No. 2 Dated: 21.02.2014
    - (vi) Addendum No. 1 Dated: 24.12.2013



Voted  
GM(Fin.)



- (n) the Appendix to Bid
- (o) the Particular Conditions
- (p) the General Conditions (FIDIC - Federation International Des Ingenieurs Conseils) – Conditions of Contract for Plant and Design-Build for Electrical and Mechanical Plant and for Building and Engineering Works, Designed by the Contractor (Edition 1999)
- (q) the Employer's Requirements
- (r) the specifications
- (s) the Letter of Pre-qualification from Employer
- (t) the Bid Evaluation Procedure and Qualification Criteria
- (u) the Letter Dt. 26.12.2014 from the Express Freight Consortium providing clarifications on their Technical Proposal;
- (v) the Contractor's Technical Proposal:
  - (i) Completion & Bid Requirements (Volume 1, Volume 3A & 3B)
  - (ii) Technical Proposal (Volume 2A, 2B & 2C)

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in the Employer's Provisional Letter of Award as referred above at serial no-2(b) of this Agreement, the Contractor hereby covenants with the Employer to execute the Works with in a period of 208 weeks [Ref-Appendix to Bid and Particular Condition Sub-Clause no. 8.2] from Commencement of Works as defined under Particular Conditions [Ref-2(o) above] Sub-Clause no. 8.1 and to remedy defects therein in conformity in all respects with the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor the amount as indicated in the Employer's Provisional Letter of Award as referred above at serial no-2(b) of this Agreement in consideration of the execution and completion of the Works with in a period of 208 weeks from Commencement of Works as defined under Particular Conditions [Ref-2(o) above] Sub-Clause no. 8.1 and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
5. In pursuant to the ATB 20.6 and PC 20.6 (a)(ii), the place of arbitration shall be Singapore.
6. The Express Freight Consortium would be comprised by
  - (i) **Mitsui & Co., Ltd. (Lead Partner)**-Address: 1-3, Marunouchi 1-chome, Chiyoda-ku, Tokyo, Japan.
  - (ii) **Ircan International Ltd. (Partner)**-Address: Plot No. C-4, District Centre Saket, New Delhi – 110017, India
  - (iii) **TATA Projects Ltd. (Partner)**-Address: 1-7-80 to 87, Mithona Towers-1, Prenderghast Road, Secunderabad -500003, India
  - (iv) **Harsco Rail (Specialist Sub-contractor)**-Address: 2401, Edmund Road, Cayce, West Columbia, South Carolina – 291710020, USA
  - (v) **STUP Consultants Pvt. Ltd. (Specialist Sub Design Consultant)**-Address- Plot No. 22A, Sector -19C Palm Beach Marg, Vashi, Mumbai – 400705, India
7. In terms of Clause -5 of Consortium Agreement as submitted by Express Freight Consortium (Ref-pg. 1182 in Part 4A of this Contract Agreement), Lead Partner and Partner of Express Freight Consortium, shall be jointly and severally liable to the Employer in the discharge of all obligations and liabilities as per the Contract with the Employer and for the performance of Contract awarded for Pkg. CT P-12.
8. In case, either Lead Partner or Partners fails or delays to perform its obligations either partially or totally, it shall be responsible for all the out comings concerned, and upon such conditions the other Partners or Lead Partner shall be obliged to take measures to perform well all the obligations under the Contract with the Employer.
9. In Table-B of Schedule-1: Schedule of Adjustment Data (for foreign currency) [Ref-item 2(j)(i) above], Express Freight Consortium have accepted that the original indices description against 0.8 weightage given to adjust the movement of foreign currency as indicated in the submitted Price Bid shall be retained.



**Vetted**  
by  
**GM(Fin.)**



IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of India on the day, month and year indicated above.

Signature: [Handwritten Signature]  
Signed by Mr. D. J. RANA

for and on behalf of the Dedicated Freight Corridor Corporation of India Ltd.



1. Signature: [Handwritten Signature]  
Signed by Mr. Masato K...  
(for & on behalf of the Express Freight Consortium and Mitsui & Co., Ltd.)



2. Signature: [Handwritten Signature]  
Signed by Mr. YOGESH K...  
(for & on behalf of Ircan International Ltd.)



3. Signature: [Handwritten Signature]  
Signed by Mr. RAA IRFAN  
(for & on behalf of TATA Projects Ltd.)

4. Signature: [Handwritten Signature]  
Signed by Mr. Rajgopal Swami  
(for & on behalf of TATA Projects Ltd.)




In the presence of  
Witness Signature: [Handwritten Signature]  
14.4.15

Name: Mr  
Address: प्रवीन कुमार/PRAVEEN KUMAR  
महाप्रबन्धक/डी/डब्ल्यू सी  
General Manager / P / WC  
Dedicated Freight Corridor Corporation of India Ltd.  
(A Govt. of India (Ministry of Railways) Enterprises)  
Date: Pragati Maidan Metro Station, Bldg. Complex,  
New Delhi-110001

In the presence of  
Witness Signature: [Handwritten Signature]  
Name: Mr Bansh Narain Singh  
Address: IRCON, C-4, District Centre  
New Delhi  
Date: 18.08.2015

**Vetted**  
[Handwritten Signature]  
**GM(Fin.)**



Dedicated Freight Corridor Corporation of India Ltd.  
(A PSU under Ministry of Railways)  
5<sup>th</sup> Floor, Pragati Maidan Metro Railway Station  
Complex, New Delhi-110001.

Without Prejudice

HQ/EN/WC/PQ -12&13 Bid Evaluation

Dated:22-05-2015

Mr. Masato Kaneko  
General Manager,  
First Projects Department,  
Transportation Project Division,  
Mitsui & Co.  
Authorized Signatory  
Express Freight Consortium  
Mitsui & Co.  
2-1 Ohtemachi,1-chome,  
Chiyoda-ku,  
Tokyo 100-0004, Japan  
Local Address  
C-4, District Centre,  
Saket, New Delhi – 110017

Vetted  
by  
[Signature]  
[Signature]

Sub-Civil, Building and Track works for double line Railway involving formation in embankments/cuttings, bridges, structures (excluding civil works for 50 bridges already under execution and 02 bridges across rivers Damanganga and Par, and formations in embankments/cuttings and structures in their approaches on both sides), Buildings, ballast on formation, track works (including track works on 50 bridges already under execution and on 02 bridges across rivers Damanganga and Par, and on formations in embankments/cuttings and on structures in their approaches on both sides) including testing and commissioning on design-build lump sum price basis for Vaitarana - Sachin section of Western Dedicated Freight Corridor Phase-2 (CTP-12)-Provisional letter of Award in terms of ITB Clause no-39.1(BDS)

- Ref- (i) Prequalification notification no-Hq/En/WC/Ph.II/PQ-12 & 13 dated 12-11-2012  
(ii) Your PQ Application submitted on 06-03-2013  
(iii) DFCCIL Letter no-IIQ/EN/PWC/PQ-12&13/PQ Evaluation dated 04-07-2013 intimating the consortium about PQ results  
(iv) Your Bids for the CTP-12 submitted & (Technical Bids only) opened on 10-11-2014  
(v) This office letter of even number dated 12-03-2015 intimating the bidder about proposed Price Bid opening on 18-03-2015.  
(vi) Your Price bid for CTP-12 opened on 18-03-2015.  
(vii) JICA's NOC letter JICA (ID)27-169 dated 21-05-2015

Dear Sir,

This is to notify that your Bid Dated 09-11-2014 (submitted on 10-11-2014) for execution of the subject work has been provisionally accepted by DFCCIL for the amount (Based on your discounted Bid price) of;

INR-21,706,500,000/- (INR Twenty one billion, seven hundred six million five hundred thousand only) with JPY equivalent -38,027,617,350 (JPY-Thirty eight billion, twenty seven million, six hundred seventeen thousand three hundred & fifty only), herein after and in the Condition of the Contract and Contract Forms called "the Contract Price" for execution and completion of the subject work and remedy any defects therein during the defect Notification period as per the condition of the Contract with following stipulations



2



- (i) For Table B: Foreign currency in Form Schedule 1, indices for October 2014 shall be furnished during the execution of the Project.
- (ii) Price schedule (schedule-3) as appended in your Price Bid at Page -14,15 & 16 has been corrected under arithmetical corrections and the corrected Price Schedule-3 has been enclosed as Annexure-1 to this Provisional letter of award.
- (iii) Contractor has to satisfy himself about exemptions/deductions in the Tax rates as applicable. Contractor shall be responsible for all the taxes/ duties/Fees/Royalties etc as applicable/payable on Base Date with reference to FIDIC sub Clause 14.1. Employer will not be responsible for any Tax dispensation on this account.

The contract Price shall have the following currency division for payment (to the Contractor) purpose:

- (i) INR-18,308,196,627 (Eighteen billion, three hundred eight million, one hundred ninety six thousand, six hundred & twenty seven only)
- (ii) JPY-4,454,462,231 ((Four billion, four hundred fifth four million, four hundred sixty two thousand, two hundred & thirty one only)
- (iii) USD-6,141,759.924(Six Million , one hundred forty one thousand , Seven hundred fifty nine point nine two four only)
- (iv) EURO: 6,178,644.470(Six million, one hundred seventy eight thousand, Six hundred forty four point four seven only)

As specified in ITB 39.1 (BDS), this provisional acceptance of your bid shall be without any liability on DFCCIL unless the Contract is signed between DFCCIL and 'Express Freight Consortium' and same is concurred by JICA.

As specified in ITB 39.2 (BDS), this provisional notification of award shall constitute a binding Contract Agreement Between DFCCIL and 'Express Freight Consortium' till a formal Contract Agreement is executed and concurred by JICA.

In terms of Provision of ITB 41.1, ATB 4.2 & GC sub Clause 4.2, please furnish the Performance security @ 5% of the Contract Price and in the same currencies of the Contract Price within 28 Days of receipt of this Provisional Notification of award, using for that purpose the Performance security Form as included in section 7 of volume-1 of the Bid documents for CTP-12.

Thanking you,

Encl: As above

Yours truly,


Signature of Authorized signatory



Name & designation of Signatory

: D.S. Rana-Dir/Infra

Name of Agency: Dedicated Freight Corridor Corporation of India Ltd

Vetted  
  
 GM (Fin)

sc



Ameyanur - 1

Corrected Price Schedule (Schedule 3)

Name of Payment Currency	A Amount of Currency	B Rate of Exchange (Foreign currency per unit of Japanese Yen)	C Foreign Currency equivalent C= Ax B
Local Currency INR	21,043,904,169	1.7519	36,866,815,714
Foreign Currency Japanese Yen	5,120,071,530	1.0000	5,120,071,530
Foreign Currency USD	7,059,494,166	107.2975	757,466,781.2
Foreign Currency Euro	7,101,890,195	135.9569	965,550,975
Equivalent Bid Price in Japanese Yen			43,709,905,000
Equivalent Bid Price in INR			24,950,000,000



Vetted  
by  
[Signature]

[Signature]

[Signature]



Description of Cost Centre	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)	(11)	(12)
	Weightage of Cost Centre (% of total Bid Price)	Weightage of Foreign Currency Cost Centre - (JPY) Part out of Column No. (2) * No. (1) in terms of percentage	Foreign Currency (JPY) Column No. (2) * Conversion Factor (Rate to JPY as on Base Date) * Bid Price in INR (X)	Weightage of Cost Centre - Foreign Currency 2 (USD) Part out of Column No. (2) * in terms of percentage	Foreign Currency 2 (USD) Conversion Factor (INR to USD) as on Base Date * Bid Price in INR (X)	Weightage of Cost Centre - Foreign Currency 3 (Euro) Part out of Column No. (2) * in terms of percentage	Foreign Currency 3 (Euro) Conversion Factor (INR to Euro) as on Base Date * Bid Price in INR (X)	Weightage of Cost Centre - Local Currency Part out of Column No. (2) * in terms of percentage	Local Currency - INR Column No. (2) * Bid Price in INR (X)		
4.1 - Validation of Survey Data, Investigation, Design, Technical Design, Setting Out and As-Built Drawings	3.140%	0%	-	0%	-	0%	-	3.140%	533,930,000		
4.2 - Interim Payments for Construction of Major Structures (a) Major R/RTS	0.190%	0%	-	0%	-	0%	-	0.190%	47,465,000		
4.3 - Interim Payments for Construction of Major Structures (b) Road Over Bridges (ROBs) and Major Bridges	3.370%	0%	-	0%	-	0%	-	3.370%	790,915,000		
4.4 - Interim Payments for Construction of Minor Structures	11.970%	0%	-	0%	-	0%	-	11.970%	2,988,515,000		
4.5 - Interim Payments for Earthwork	36.630%	0%	-	0%	-	0%	-	36.630%	9,145,450,000		
4.6 - Interim Payments for Junction and Crossing Stations	0.420%	0%	-	0%	-	0%	-	0.420%	102,295,000		
4.8 - Miscellaneous Civil Works	0.770%	0%	-	0%	-	0%	-	0.770%	193,215,000		
4.7 - Interim Payments for Construction of Building Works at Crossing Stations	1.290%	0%	-	0%	-	0%	-	1.290%	820,855,000		
4.8 - Track Works - 4.8 (a) to 4.8 (c) other than Supply of Rails	17.650%	11.73250%	5,120,071,530	0%	-	0%	-	5.916244204%	1,481,082,879		
4.8 - Track Works - Supply of Rails	21.720%	0%	-	1.73231482943%	7,059,494,1660	2.208635527%	7,101,890,1950	17.788061882%	4,438,121,240		
4.9 - Payment for Integrated Trading and Commissioning	3.000%	0%	-	0%	-	0%	-	2.000%	499,000,000		
5. Total	100%		5,120,071,530		7,059,494,166		7,101,890,195		21,043,954,199		
6. Total Bid Price in terms of Single Currency											
(a) in INR									INR	24,950,000,000	
(b) in JPY									corrected JPY	48,705,953,000	

Vetted  
 GM (FIN)  
 2



Q1

8



Dedicated Freight Corridor Corporation of India Ltd.  
(A PSU under Ministry of Railways)  
5<sup>th</sup> Floor, Pragati Maidan Metro Railway Station  
Complex, New Delhi-110001.

Without Prejudice

HQ/EN/WC/PQ -12&13 Bid Evaluation

Dated:22-05-2015

Mr. Masato Kaneko  
General Manager,  
First Projects Department,  
Transportation Project Division,  
Mitsui & Co.  
Authorized Signatory  
Express Freight Consortium  
Mitsui & Co.  
2-1 Ohtemachi,1-chome,  
Chiyoda-ku,  
Tokyo 100-0004, Japan  
Local Address  
C-4, District Centre,  
Saket, New Delhi - 110017

Vetted  
by  
GIM (F)  
22

Sub-Civil, Building and Track works for double line Railway involving formation in embankments/cuttings, bridges, structures (excluding civil works for 50 bridges already under execution and 02 bridges across rivers Damanganga and Par, and formations in embankments/cuttings and structures in their approaches on both sides), Buildings, ballast on formation, track works (including track works on 50 bridges already under execution and on 02 bridges across rivers Damanganga and Par, and on formations in embankments/cuttings and on structures in their approaches on both sides) including testing and commissioning on design-build lump sum price basis for Vaitarana - Sachin section of Western Dedicated Freight Corridor Phase-2 (CTP-12)-Provisional letter of Award in terms of ITB Clause no-39.1(BDS)

- Ref- (i) Prequalification notification no-Hq/En/WC/Ph.II/PQ-12 & 13 dated 12-11-2012  
(ii) Your PQ Application submitted on 06-03-2013  
(iii) DFCCIL Letter no-HQ/EN/PWC/PQ-12&13/PQ Evaluation dated 04-07-2013 intimating the consortium about PQ results  
(iv) Your Bids for the CTP-12 submitted & (Technical Bids only) opened on 10-11-2014  
(v) This office letter of even number dated 12-03-2015 intimating the bidder about proposed Price Bid opening on 18-03-2015.  
(vi) Your Price bid for CTP-12 opened on 18-03-2015.  
(vii) JICA's NOC letter JICA (ID)27-169 dated 21-05-2015

Dear Sir,

This is to notify that your Bid Dated 09-11-2014 (submitted on 10-11-2014) for execution of the subject work has been provisionally accepted by DFCCIL for the amount (Based on your discounted Bid price) of ;

INR-21,706,500,000/- (INR Twenty one billion, seven hundred six million five hundred thousand only) with JPY equivalent -38,027,617,350 (JPY-Thirty eight billion, twenty seven million, six hundred seventeen thousand three hundred & fifty only), herein after and in the Condition of the Contract and Contract Forms called "the Contract Price" for execution and completion of the subject work and remedy any defects therein during the defect Notification period as per the condition of the Contract with following stipulations



22



10

- (i) For Table B: Foreign currency in Form Schedule 1, Indices for October 2014 shall be furnished during the execution of the Project.
- (ii) Price schedule (schedule-3) as appended in your Price Bid at Page -14,15 & 16 has been corrected under arithmetical corrections and the corrected Price Schedule-3 has been enclosed as Annexure-1 to this Provisional letter of award.
- (iii) Contractor has to satisfy himself about exemptions/deductions in the Tax rates as applicable. Contractor shall be responsible for all the taxes/ duties/Fees/Royalties etc as applicable/payable on Base Date with reference to FIDIC sub Clause 14.1. Employer will not be responsible for any Tax dispensation on this account.

The contract Price shall have the following currency division for payment (to the Contractor) purpose;

- (i) INR-18,308,196,627 (Eighteen billion, three hundred eight million, one hundred ninety six thousand, six hundred & twenty seven only)
- (ii) JPY-4,454,462,231 ((Four billion, four hundred fifth four million, four hundred sixty two thousand, two hundred & thirty one only)
- (iii) USD-6,141,759.924(Six Million , one hundred forty one thousand , Seven hundred fifty nine point nine two four only)
- (iv) EURO: 6,178,644.470(Six million, one hundred seventy eight thousand, Six hundred forty four point four seven only)

As specified in ITB 39.1 (BDS), this provisional acceptance of your bid shall be without any liability on DFCCIL unless the Contract is signed between DFCCIL and 'Express Freight Consortium' and same is concurred by JICA.

As specified in ITB 39.2 (BDS), this provisional notification of award shall constitute a binding Contract Agreement Between DFCCIL and 'Express Freight Consortium' till a formal Contract Agreement is executed and concurred by JICA.

In terms of Provision of ITB 41.1, ATB 4.2 & GC sub Clause 4.2, please furnish the Performance security @ 5% of the Contract Price and in the same currencies of the Contract Price within 28 Days of receipt of this Provisional Notification of award, using for that purpose the Performance security Form as included in section 7 of volume-1 of the Bid documents for CTP-12.

Thanking you,

Encl: As above

Yours truly,

Signature of Authorized signatory

Name & designation of Signatory

: D.S. Rana-Dir/Infra

Name of Agency: Dedicated Freight Corridor Corporation of India Ltd

Vetted  
GM (Fin)



Corrected Price Schedule (Schedule 3)

Name of Payment Currency	A Amount of Currency	B Rate of Exchange (Foreign currency per unit of Japanese Yen)	C Foreign Currency equivalent C= AxB
Local Currency INR	21,043,904,169	1.7519	36,866,815,714
Foreign Currency Japanese Yen	5,120,071,530	1.0000	5,120,071,530
Foreign Currency USD	7,059,494,166	107.2976	757,466,781.2
Foreign Currency Euro	7,101,890.195	135.9569	965,550,975
Equivalent Bid Price in Japanese Yen			43,709,905,000
Equivalent Bid Price in INR			24,950,000,000



Vetted  
Mmt  
GM (FIN)  
n

R

Description of Cost Centre	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)
	Weightage of Cost Centre (% of total Bid Price)	Weightage of Foreign Currency (JPY) Portion out of Column No.(2)* in terms of percentage	Foreign Currency (JPY) Column No.(3) * Conversion Factor (INR to JPY as on Base Date) x Bid Price in INR (X)	Weightage of Cost Centre - Foreign Currency 2 (USD) Portion out of Column No.(2)* in terms of percentage	Foreign Currency-2 (INR to Foreign Currency-2 (USD), as on Base Date) x Bid Price in INR (X)	Weightage of Cost Centre - Foreign Currency-3 (Euro) Portion out of Column No.(2)* in terms of percentage	Foreign Currency-3 Conversion Factor (INR to Foreign Currency-3 (Euro), as on Base Date) x Bid Price in INR (X)	Weightage of Cost Centre - Foreign Currency-3 Portion out of Column No.(2)*	Local Currency in INR Column No.(9) x Bid Price in INR (X)
4.1 - Validation of Survey Data, Investigation, Designs, Technical Design, Setting Out and As-Built Drawings	2.140%	0%	-	0%	-	0%	-	2.140%	533,930,000
4.2 - Interim Payments for Construction of Major Structures (a) Major RuRs	0.190%	0%	-	0%	-	0%	-	0.190%	47,405,000
4.3 - Interim Payments for Construction of Major Structures (b) Road Over Bridges (ROBs) and Major Bridges	3.170%	0%	-	0%	-	0%	-	3.170%	790,915,000
4.4 - Interim Payments for Construction of Minor Structures	11.970%	0%	-	0%	-	0%	-	11.970%	2,986,515,000
4.5 - Interim Payments for Earthwork	36.680%	0%	-	0%	-	0%	-	36.680%	9,151,660,000
4.6 - Interim Payments for Junction and Crossing Stations	0.410%	0%	-	0%	-	0%	-	0.410%	1,027,295,000
4.7 - Miscellaneous Civil Works	0.770%	0%	-	0%	-	0%	-	0.770%	192,115,000
4.8 - Interim Payments for Construction of Building Works at Crossing Stations	3.290%	0%	-	0%	-	0%	-	3.290%	820,855,000
4.9 - Track Works - 4.9.1 (a) - Supply of Rails	17.650%	11.7137568%	5,120,071,530	0%	-	0%	-	5.936244204%	1,481,092,929
4.9.2 (b) - Track Works - Supply of Rails	21.730%	0%	-	1.73291482943%	7,055,454,166	2.208639562%	7,101,860,195	17.788061082%	4,438,121,246
4.9.3 - Payment for Integrated Testing and Commissioning	2.000%	0%	-	0%	-	0%	-	2.000%	499,000,000
1. Total	100%		5,120,071,530		7,055,454,166		7,101,860,195		21,043,900,169
2. Total Bid Price in terms of Single Currency (a) in INR									24,950,000,000
or									
(b) in JPY									corrected JPY 43,709,905,000

Vetted  
GM (Fin)



Q