Clarification/Remarks on Queries raised by Bidders during Pre Bid Meeting dated 29.08.2025

Name of Work: Operation & Maintenance of DFCCIL's DTE Machines (2 Nos) including supply of spares and other items for 12 years within DFCCIL Network NIT No. HQENTMC-DTEOM12Y-36356 Dated:20.08.2025

SN	Clause No	Tender Condition	Tenderer's Queries	DFCCIL Response	
A.	Queries of M/s Plasser India dated 30.08.2025				
1	NOTICE INVITING E-TENDER Page 1 of 8	Tender Closing Date Time: 29/09/2025 15:00hrs	The current submission date is not sufficient to prepare the Tender on time. It is requested to kindly allow at least an additional 4 weeks to prepare and submit the tender after pre-bid queries due to re-work several aspects of the tender submission and costing including, getting Work Done certificate as per Form-2A , Completion Certificate , CA certificate & cost estimation etc. as per Tender Document.	Not agreed.	
2	SOR Page 13 of 176	Schedule A (For Manpower for Operation and Maintenance of DTE) Qty-264 Months		 Contract Duration – 12 years. Qty assumed is dully considering only 11 months per year keeping 1 month duration as cumulative non-working days. In case during execution of work if qty increases/decreases then it will be considered variation. 	

pradu MT|MA Es|PO|11 (1)9/25

Schedule A (For Manpower for SOR Operation and Maintenance of Page 13 of DTE): 176 Operation and Maintenance of DFCCIL owned DTE Machines (2 Nos). The rate of this item includes all cost of Manpower, taxes, duties, Consumables (which includes all type of filters. lubricants and oils except HSD) required for smooth Operation and maintenance of Machine. This item also covers the cost of all oils (Except HSD) and filters need to be replaced in IOH and POH schedules and also visit charges of Service Engineers for Preventive Maintenance Machine and all planned Schedules of maintenance (except IOH and POH) and Breakdown.

We request that to reconsider the estimation with the following:

1. O&M Cost Assessment (Schedule-A):

The latest LAR (Last Accepted Rate) has not been considered in the cost assessment for **Schedule-A** under Operation and Maintenance. We request that the updated LAR be taken into account to ensure a realistic and fair estimation.

LOA No. WDFC FIELD UNIT-JAIPUR-CIVIL/JP-EN-TM-CGM-JP-2022 DT:17.09.2022, which pertains to the 3rd year cost (i.e. Rs. 29,62,685.00 per month) for similar works and should serve as a relevant benchmark for the current estimation.

- 2. Datamatic 2.0 Remote Data Analytics Services Package: The cost for the Datamatic 2.0 remote data analytics services package, which is applicable for a 12-year period, has not been considered in the assessment. We kindly request that this cost be reviewed and appropriately included in the overall evaluation.
- 3. Hydraulic Oil Request for Exclusion from O&M Cost:
 We respectfully request that the cost of hydraulic oil be
 excluded from the O&M cost under Schedule A. It is further
 requested that the provision of the recommended
 brand/make of hydraulic oil during the operation period be
 arranged by the Department/Client, free of cost to the
 Contractor, as and when required.

We kindly request that this be reviewed and the necessary amendments be made accordingly:

"Operation and Maintenance of DFCCIL owned DTE Machines (2 Nos) and including Remote Data Analytics Services Package. The rate of this item includes all cost of Manpower, taxes, duties, Consumables (which includes all type of filters, lubricants and oils except HSD & Hydraulic Oil) required for smooth Operation and maintenance of Machine. This item also covers the cost of all oils (Except HSD) and filters need to be replaced in IOH and POH schedules and also visit charges of Service Engineers for Preventive Maintenance of Machine and all planned Schedules of maintenance

- Advertised rates have been rationalized by rationalizing the Mandatory Manpower requirements and cost of consumables.
- 2. Datamatic 2.0 Remote Data Analytics Services Package is not included in this tender as it can be done only by OEM.
- 3. Request for Hydraulic Oil exclusion from O&M LS monthly cost cannot be agreed.





		<u></u>		
			(except IOH and POH) and Breakdown and including Remote Data Analytics Services Package."	
4	SOR Page 13 of 176	Schedule B (For Supply of Spare parts of DTE excluding various consumables)	We request that the maximum permissible time for arranging and supplying spare parts be specified as 15 days from the date of requirement to ensure minimal disruption to machine availability.	Not agreed. As spare parts has to be ensured by O & M agency that O & M work shall not suffer for want of spare parts/consumables for which adequate inventory needs to be maintained by O & M agency.
5	SOR Page 14 of 176	Schedule C (POH of Machine) DTE Manpower - Lump Sum manpower cost required for Periodic Overhaul of DTE Machines (2 Nos) including all T & P and equipments required for executing POH successfully. In this rate cost of tamping unit overhauling is also included. Note- During operation of this item, item No.1 of Schedule A items will not be operated	We respectfully request clarification regarding the resumption of Operation and Maintenance (O&M) billing following the completion of the POH work. "Once the POH work is completed and the machine is handed back for O&M, it is understood that Schedule-A will be reactivated, and payment will be made based on the remaining days of that month under item no-1 Operation and Maintenance." Kindly confirm	Yes. In case POH work gets started/completed in mid of month, then the monthly LS payment will be admissible for corresponding to no. of days actually worked/ 25 days of that month (Pro rata
6	SOR Page 14 of 176	Manpower - Lump Sum manpower cost required for Intermediate Overhaul of DTE Machines (2 Nos) including all T & P and equipments required for executing IOH successfully. Note- During operation of this item, item No.1 of Schedule A items will not be operated	With reference to Schedule D covering the Intermediate Overhaul (IOH) of DTE, we seek clarification on the following point: Once the IOH work is completed and the machine is handed back for O&M, it is understood that Schedule-A will be reactivated, and payment will be made based on the remaining days of that month under item no-1 Operation and Maintenance. Kindly confirm	Yes. In case IOH work gets started/completed in mid of month, then the monthly LS payment will be admissible for corresponding to no. of days actually worked/ 25 days of that month (Pro rata Basis).





7	SOR Page 14 of 176	Schedule E (OH of Tamping units) Manpower - Lumpsum manpower and other associated logistic cost required for overhauling of Entire Tamping unit of DTE machine (2 Nos). The cost of tools and plant required for doing overhauling and cost of transportation of tamping bank from DFCCIL premises to Contractor's workshop and back (if needed) Note- During operation of this item, item No.1 of Schedule A items will not be operated.	With reference to Schedule E covering the OH of Tamping units of DTE, we seek clarification on the following point: Machine Availability and O&M Billing: Once the Overhauling of Tamping units work is completed and the Tamping unit is handed back for O&M, it is understood that Schedule-A will be reactivated, and payment will be made based on the remaining days of that month under item no-1 Operation and Maintenance. Kindly confirm	Yes. In case OH of tamping unit work gets started/completed in mod of month, then the monthly LS payment will be admissible for corresponding to no. of days actually worked/ 25 days of that month (Pro rata Basis).
8	SOR Page 15 of 176	(iv) If due to any reason any machine is not to be operated for 15 or more days in continuation, then only 30% payment of item as per Schedule A shall be made and O & M Contractor will be free to demobilize up to 70% Staff deployed for O & M of Machine.	The scope of work necessitates the engagement of a trained, specialized, and skilled workforce rather than daily wage workers. Maintaining continuity with a technical team is crucial for the successful execution of long-term O&M projects. Our internal policy mandates the retention of technical personnel throughout the duration of projects to ensure consistency and quality in service delivery. In view of the above, we seek reconsideration and request for deletion of this clause based on the following key points: 1. Clause Does Not Safeguard the Contractor's Interests: The clause appears unilateral and biased, offering no protection or support to the contractor in cases where non-operation is not attributable to the contractor. In an O&M framework, the contractor's obligation is to ensure machine readiness and efficient manpower deployment—not to control operational permissions or constraints such	The deletion of this tender clause cannot be agreed fully but the existing clause is proposed to be modified as under: "If due to any reason any machine is not to be operated for 15 or more days in continuation, then only 30% payment of item as per Schedule A shall be made and O & M Contractor will be free to demobilize up to 70% Staff deployed for O & M of Machine. However, O & M work can be stopped for maximum 1 month duration (in addition to time required for IOH/POH/Taming unit OH) in period of every 1






	m.			
			as track blocks or fuel availability. We respectfully seek clarification on the specific reasons for non-operation that would trigger this clause. 2. The nature of the O&M contract demands deployment of skilled, trained, and technically proficient manpower. These personnel are not general laborers but are specifically trained for specialized railway machinery. In view of the above, we propose that the clause in question be removed to safeguard the integrity and effectiveness of the long-term O&M project.	year (1 yrs counting will be done from start from date of issue of LOA) for which 15 days prior notice will be issued'.
		-	3. Frequent demobilization and remobilization of staff disrupts operational efficiency, and it risks loss of trained manpower and impacts continuity of service. In addition, it imposes additional administrative and logistical burdens on the contractor	-
	· · · · · · · · · · · · · · · · · · ·		4. Furthermore, we propose that the maximum allowable timeline for non-operation be clearly defined. Additionally, the contractor should be informed at least 45 days in advance about any such extended non-operation period, as per the current practices of the purchaser. This would allow the contractor to assess feasibility and decide whether to continue O&M deployment, ensuring better planning and avoiding sudden disruptions.	
			In view of the above, we propose that this clause be deleted in its entirety . Removing this provision will help safeguard the viability and integrity of the long-term O&M arrangement.	
9	ITT 1.3.13(i) Eligibility Criteria	(A) Technical Eligibility Criteriaa) Bidder must have experience of operation of one or more	We seek the clarification on the following key points with respect to technical eligibility criteria: Bidder must have experience of operation of one or more On-Track Machine(s) for Minimum duration of 12 months in India as on tender	Bidder must have experience of operation of one or more On- Track Machine(s) for Minimum duration of 12 months in India as on tender opening date.
	Page 28 of 176	On-Track Machine(s) for Minimum duration of 12 months in India as on tender opening date.	Maintenance of On-Track Machines (including supply of spare parts & consumables) in Railway Sector in any country of the world." seems not to be co-related.	Above experience has to be of India only of any Railway systems. The logic of this clause is that
		 b) Eligible projects executed: Total value of all Eligible Projects work done during last 05 years and current year ending last day of month 	We therefore seek confirmation or clarification on the following: Is it correct to understand that a bidder who has work experience in the railway sector in any country of the world	the O & M agency must have basic experience of operation of Track MC on existing Indian Railway systems (knowledge of Train working/running as O & M





		previous to the one in which tender is invited should be minimum 0.5 times of advertised tender value. The details of this requirement is summarised as under Definition of Eligible Projects: "Operation and/or Maintenance of On-Track Machines (including supply of spare parts & consumables) in Railway Sector in any country of the world." Or/and Work of Mechanized Track Maintenance (using Track Machine (s)) and/or Laying of New Track using Track Machine (s) and/or Renewal of existing track (using Track Machine (s)) anywhere in Railway Sector in any country of the world.	independently demonstrate operation experience of On-	work has to be done of track adj. to which actual train services are in operation during actual O & M duration also)
10	CHAPTER V SCC Page 76 of 176	1.6 GENERAL REQUIREMENTS 1.6.1 The O & M Contractor has to execute the work of Operation & Maintenance of various Track Machines which will be deployed over pan DFC network as per the instructions of DFCCIL. During the execution of the contract HSD is to be provided by DFCCIL free of cost to the O & M Contractor at Stabling siding. The cost of all	We would like to know that Operation and Maintenance team of specific Track Machine does not competent to O&M of various Track Machines because they specialised in their own area. The Operation and Maintenance (O&M) team of a specific Track Machine is technically trained and specialized only in the operation and maintenance of that particular type of machine. These personnel are not generally equipped or qualified to handle other categories of Track Machines, as each type demands distinct technical expertise, skill sets, and OEM-specific knowledge. Given this practical limitation, we request deletion or suitable amendment of the above clause.	GENERAL REQUIREMENTS as per clause 1.6 of SCC is specific to only those MC which are part of tender.
L!		Stabling siding. The cost of all		





		consumables, manpower and other logistics required for operation and maintenance of machines are included on contract price excluding cost of HSD oil.		
11	CHAPTER V SCC	1.6 GENERAL REQUIREMENTS	It is understood that Engine and ZF gear box overhauling or replacement shall be in the scope of DFCCIL.	In this connection, please refer clause No.1.9.5 of SCC of tender.
		1.6.2 The O & M Contractor is	Please clarify.	2
	Page 76 of 176	responsible for ensuring the availability of machines for 8		
	170	hour every day for Machine		
		working (which might be		
		increased by up to 2 to 3 hours depending on traffic condition		
		over DFCCIL during operation).		
		During the maintenance shift, the stipulated Scheduled		
		Maintenance and preventive		
		checks of Machines of all assemblies (like engines,		
		generators, electrical control		
		system etc.) or sub-assemblies		
		(various water & HSD oil pumps, sensors etc.) as specified by		
		OEM in Various OEM/Machine		
	Xi .	Manufacturer Maintenance manuals to ensure its upkeep		
		shall be carried out.		
40	OUADTED			DECCH III
12	CHAPTER V	1.7 MAINTENANCE OF TRACK MACHINE	It is requested to please modify the clause below.	Not agreed. However, DFCCIL will do the coordination with Indian
	scc		1.7.7	Railway workshops for arranging
		1.7.7	Routine maintenance of undercarriage systems shall also be	the same in case O & M agency
			undertaken by the contractor. All Workshop facilities to be arranged by	request for same in writing.





Page 78 of 176 Routine maintenance of undercarriage systems shall also be undertaken by the contractor. All Workshop facilities to be arranged by contractor including repair of under frame system and for wheel turning.	reed as DFC has planned to
be undertaken by the contractor. All Workshop facilities to be arranged by contractor including repair of under frame system and for wheel turning.	
All Workshop facilities to be arranged by contractor including repair of under frame system and for wheel turning.	
arranged by contractor including repair of under frame system and for wheel turning.	
including repair of under frame system and for wheel turning.	
system and for wheel turning.	
13 CHAPTER 1.9 SPARE PARTS We would like to clarify that we are not an Original Equipment Not agree	
	rce complete O & M back-to-
SCC the overhauling of Engine of within the scope of our business operations. Accordingly, such activities back.	
Machine. The Manpower cost should be considered beyond the responsibilities of the contractor. We	
Page 79 of required for overhauling of respectfully request that this requirement be brought under the	
176 engine is covered in rates of obligations of DFCCIL.	
items of schedule A, C and D of	
SOR of this RFP. The payment	
corresponding to cost of various	
spare parts utilized in doing	
engine overhauling will be done	
through Schedule B of SOR.	
	reed. At this stage of tender
advertised value exceeding ₹20 crore, we would like to bring to your adding	
	of Bid Capacity is not
103,55,27,269.00 desirable	
"For tenders having advertised value more than Rs 20 crore wherein	
eligibility criteria includes bid capacity also, the tenderer will be qualified	
only if its available bid capacity is equal to or more than the total bid	
value of the present tender."	
We kindly request you to add the Bid Capacity clause accordingly in	
the tender documents.	
B. Queries raised by M/s SRB vide letter dated 01.09.2025	
	eed as operation of machine
28 a) Bidder must have experience of "Bidder must have experience of operation and/or maintenance of one or is to	be done adjacent to
Clause No. operation of one or more On-Track more On-Track Machine(s) for minimum duration of 12 months in India as DFCCIL/F	
1.3.13 Machine(s) for Minimum duration on tender opening date " Where	actual operational
(i) Englished Or 12 monato in mala do on tondor	nce is essential to ensure
Criteria opening date.	uring operation of Machine.





•				
			Comment - We would like to draw your kind attention that the maintenance is a critical part and needs a lot of expertise and also plays a crucial role equally for tender, whereas here only operation is given more weightage. We request you to give the equal importance to maintenance as well as we are representative of the regular supplier of Track Machines to Indian Railways providing services for maintenance and AMCs with Zonal railways. We also think that this is a specialized machine and needs proper technical knowledge to maintain the machine in proper condition. Above modification if done will ensure broader participation in the tender as outsourcing of the operation has started recently by DFCC. Further its already stated in the tender that the machine operator will be properly trained and certified by DFCCIL so we hope that above	
2		b) Eligible projects executed: Total value of all Eligible Projects work done during last 05 years and current year ending last day of month previous to the one in which tender is invited should be minimum 0.5 times of advertised tender value.	modification is feasible. Modification - We request you to kindly modify the clause as: "Total value of all Eligible Projects work done during last 05 years and current year ending last day of month previous to the one in which tender is invited should be minimum 0.2 times of advertised tender value." Comment - As per our understanding, technical eligibility should not include any financial aspect. Anyhow this clause shall be amended for broader participation.	Not agreed. The clause is intended to assess the bidder's experience of executing same nature of work.
3	1.3.13 (i) Eligibility Criteria (A) Technical Eligibility Criteria NOTE Page :29	2. Value of Eligible works done by a member in an earlier JV Firm shall be reckoned only to the extent of the concerned member's share in that JV firm for the purpose of satisfying his / her compliance to the abovementioned technical eligibility criteria in the tender under consideration. 5. For Technical Eligibility Criterion 1.3.13 (i) A (b), the value of Eligible Project work done by a member in an earlier JV Firm shall	Modification – Both Points are similar so one can be deleted Comments – We hope that both Points are similar so one shall be omitted from the document	Not agreed.





		be reckoned only to the extent of the concerned member's share in that JV firm for the purpose of satisfying his / her compliance to the above-mentioned technical eligibility criteria in the tender under consideration		
4	Page No: 79 Clause - 1.9 SPARE PARTS Sub Clause No. 1.3.13	The Contract scope cover the overhauling of Engine of Machine. The Manpower cost required for overhauling of engine is covered in rates of items of schedule A, C and D of SOR of this RFP. The payment corresponding to cost of various spare parts utilized in doing engine overhauling will be done through Schedule B of SOR.	Comments – We would like to clarify that we are not an Original Equipment Manufacturer (OEM) for engines. Therefore, engine overhauling shall not	Not agreed as DFC has planned to outsource complete O & M back-to-back.

15Gong AM|TM 11|09|25