

MINUTES OF PRE-BID MEETING

TENDER NO: **KKK-EN-ROB-CON-07LC** dated **28.10.2024**

“Construction of Road Over Bridge (ROB) and other ancillary works in lieu of LC gate no. 1C/E at Km 226/5-7, LC gate no. 3B/T at Km 231/9-11, LC gate no. 4B/E at Km 233/25-27, LC gate no. 5AB/T at Km 236/23-25, LC gate no. 6B/E at Km 238/29-31, LC gate no. 7AB/E/T at Km 241/19-21 and LC gate no. 125A/T at Km 189/28-30 in GC Section of Asansol Division of Eastern Railway under Chief General Manager /DFCCIL/Kolkata.”

.....

Date & Time: 18.11.2024 at 15.30 Hours

Venue: Meeting held at DFCCIL/Kolkata Office and also via video conferencing.

Agenda: Pre-bid meeting for the tender: “Construction of Road Over Bridge (ROB) and other ancillary works in lieu of LC gate no. 1C/E at Km 226/5-7, LC gate no. 3B/T at Km 231/9-11, LC gate no. 4B/E at Km 233/25-27, LC gate no. 5AB/T at Km 236/23-25, LC gate no. 6B/E at Km 238/29-31, LC gate no. 7AB/E/T at Km 241/19-21 and LC gate no. 125A/T at Km 189/28-30 in GC Section of Asansol Division of Eastern Railway under Chief General Manager /DFCCIL/Kolkata”.

.....

The following bidders were present at the pre-bid meeting:

1. M/s. SGSR Infra Private Ltd.
2. M/s. KEC International Ltd. (Through VC)
3. M/s. Dineshchandra R. Agrawal Infracon Pvt. Ltd.
4. M/s. The Braithwaite Burn and Jessop Construction Company Ltd. (Through VC)
5. M/s Kalpataru Projects International Limited (KPIL). (Through VC)

The pre-bid meeting was organized to address the queries raised by the bidders for the said tender. This tender is a tender for Construction of Road Over Bridge (ROB) and other ancillary works in lieu of LC gate no. 1C/E at Km 226/5-7, LC gate no. 3B/T at Km 231/9-11, LC gate no. 4B/E at Km 233/25-27, LC gate no. 5AB/T at Km 236/23-25, LC gate no. 6B/E at Km 238/29-31, LC gate no. 7AB/E/T at Km 241/19-21 and LC gate no. 125A/T at Km 189/28-30 in GC Section of Asansol Division of Eastern Railway under Chief General Manager /DFCCIL/Kolkata.

Pre-bid queries have been clarified as raised by the bidders online. The queries received through email by bidders and reply/clarifications of DFCCIL are placed as **Annexure-A**.

The meeting ended with a vote of thanks to the chair.

1. The Queries/request raised by M/S KEC International Ltd. are as follows:

SN	Contract Clause	Description of Clause	Query raised by the Bidder	Clarifications given for the query
1	General	General	During our Site Visit, we observe that there is some encroachment of Local near LC No.7 B/T (At ROB Location 241/19-21). Please confirm us the status of Land acquisition/ encroachment free land for ROB's.	Railway land is available within railway boundary. Land in approach is under process for acquisition and will be made available in due course.
2	General	General	We understand that the project alignment is having highly rushed with passenger and goods trains. Please confirm us whether contractor will get timely traffic block as and when required (After prior intimation to Authority)	Granting of traffic block will be dealt as per Clause No. 1.3.1 (iv)(o) of Part-I, Chapter-III on page 20 and Clause No. 1.5.9 (iv)(o) of Part-I, Chapter-V (SCC) on pages 94-95 of the Tender Document.
3	General	Erection / Launching of Composite Girder & Open Web Girder	The Given items No.- 041011 & 041012 are for Supply, Fabrication, assembling of Steel Girder. We did not find any item for erection/ launching of Steel Girder. In USSOR, there are items of erection (Item No-041031 & 041032) works. Please incorporate these items in BOQ.	Items No.- 041011 & 041012 of ER USSOR-2021 (item no. 1 & 2 of Schedule-B) includes erection and launching of steel girder.
4	General	General	We request your kind attention that as per S. No 10 of Form 24, client's bank details are required to be filled in Bank Guarantee format given in tender document. We request you to kindly provide the details as it is missing	Details of DFCCIL's bank account is mentioned in Part-I, Chapter-II (General Information / Data Sheet) at Page 13 of tender document.
5.	General	General	During our Site Visit, we observe that, the route that runs through ROB 3, 4, and 7 primarily serves the coal mine and is mainly used for coal supply. Therefore, if we encounter issues in Transporting raw materials and girders to the site. Please incorporate add new items in BOQ.	The rates of relevant items in BOQ for supply, fabrication, erection etc. of girders are included of all cost including transportation. So, no separate item is required for transportation of raw materials and girders.

6.	General	General	Kindly confirm if the client will provide land to us for girder casting and fabrication.	No additional land for girder casting and fabrication work will be arranged by DFCCIL. Arrangement of temporary land shall be done by contractor as per clause no. 1.3.1 (iv) of Part-I, Chapter-III (page no. 19 & 20) of the tender document.
----	---------	---------	--	---

