

**Response To Pre-Bid Queries For System Tender MGS-SEBN & CPBH(Excluding NKWD-DGO Section) of EDFC
Bid Document No. HQ/SYS/EC/D- B/MGSDGO & KWDN-CPBH-SEBN dated 29.12.2017**

S.No.	Reference to Bid Document	Available Terms	Clarification Sought by Bidder	DFCC's Response
98	G.C.C-FIDIC Yellow Book 1999 Clause No. 4.15	Sub Clause No. 2.1 Right to Access of Site	Delete paragraph 1, 1 st sentence. Delete paragraph 2, including sub-paragraph (a) to (e), and substitute: However, if the contractor encounters non-suitability or non-availability, for the use required by the contractor, of access routes, gives a notice to the Engineer as soon as practicable describing the relevant circumstances, and suffers delay and/or incurs cost due to these circumstances, the contractor shall be entitled subject to Sub-Clause No 20.1 [Contractor's Claims] to : (a) an extension of time for any such delay, if completion is or will be delayed under Sub-Clause 8.4 [Extension of Time for Completion] and (b) payment of any such cost, which shall be included in the contract price	Request not accepted. Provision of bidding document shall prevail.
99	Part 1, Section II Bid Data Sheet ITB 19.1 & 21.1 Pg No 27 of 741	Date of Bid Submission	It is requested to extend the date of submission to 7 th March.	Refer Addendum No. 05 dated 09.02.2018.

-----X-----