Dedicated Freight Corridor Project (Western Corridor) Tender No.: HQ/S&T/WC-I/ISA

Dedicated Freight Corridor Corporation of India Limited (A Government of India Enterprise)

Independent Safety Assessment Services for Signalling System including TPWS of Phase-I (Rewari -Makarpura) of the Western Dedicated Freight Corridor and Signalling Generic Products.

TENDER NO.: HQ/S&T/WC-I/ISA

Reply to Queries from Bidders

SI.No.	Sectio n	Page No.	Claus e No.	Title	Question	DFCCIL's Response
1	Section 2	10	A.2.2	Instructions to the Tenderers	Only the firms borne on the RDSO's panel of Independent Safety Assessors (ISA) for Main line signaling Projects/systems as well as for Generic products used in Railway Signaling are invited to submit a technical Proposal and a Financial Proposal." Question- Does the term "as well as" mean, that only firms can participate who are listed on both panels?. We are listed for panel B (Mainline Signaling), only. It seems that only firms are deemed to be qualified if they are also listed for panel C (Generic products).	Yes. If the firm is submitting the Proposal as a sole firm then the firm is required to be on both the panels. (Panel B and Panel C of RDSO's letter). However if the Proposal is from a JV/Consortium, the eligibility of firms shall be as per clause 2.3 (section 2, ITT).

2	Section 2/8	18	A.11.1.ii i	Instructions to the Tenderers /Financial Proposals	The contract price shall be fixed throughout the performance of the contract and not subject to variation" The contract period is approximately 4 years. Question- Please confirm that the consultant shall bear the risk for 4 years of inflation.	Yes, confirmed.
3	Section 2	21	A.14.2	Evaluation of Technical Proposals	The evaluation committee shall evaluate the Technical Proposals on the basis of their responsiveness to the RFP" Question- Could you please explain the evaluation methodology? We could not find a catalogue with evaluation criteria nor did we find the selection criteria for the qualified and not qualified.	Kindly go through Para 10, 11, 12, 14 of section 2; Technical Proposal – standard Forms (section 3) and Financial Proposal – standard Forms (section 4).
4	FIN 2	47	12.6, 13	SCHEDULE OF PAYMENTS AND MILESTONES	Progress reports shall be elaborated up to 16 quarters" "Beyond 16th quarter no payment will be made." Question-Does this means that for any extended period no reports are required? ISA consultant has no influence on timely completion of works of the contractor.	Quarterly/Monthly Progress report are required upto completion of contract. Kindly refer SN 1 of addendum 1 to Request for Proposal.