

Subject: Contract Award Notice

Project Id	: P150158
Loan No. /Financing	: IBRD-85130-IN
Country	: India
Contract Reference No.	: HQ/SEMU/SESMRC/EDFC-3/2017 dated 28.03.2018
Contract description	: Consultancy Services for Social & Environmental Safeguard Monitoring and Review Consultant (SESMRC) for EDFC-3 project: Sahnewal-Pilkhani section, 175 Kms, Khurja-Dadri section, 46 Kms and Pilkhani-Khurja section, 221 Kms and Balance 3 QPRs of EDFC-1 project: Khurja-Bhaupur section, 343 Kms.
Method of Selection	: QCBS-Quality and Cost Based Selection
Duration of Contract	: 45 month(s)
Contract Signature Date	: 28.03.2018

EOI for above consultancy services was published in newspapers on 22.11.2017 and on UNDB website on 01.12.2017. Total 12 EOIs were received. Last date for receipt of application was 15.12.2017. Six firms were short listed and invited for submission of RFP. Following Consultants were short listed:

1. Haskoning DHV Consulting Pvt. Ltd., India
2. Sofreco, France (lead member) in consortium with JPS Associate Pvt. Ltd., India
3. LEA Associates South Asia Pvt. Ltd., India
4. EPTISA Servicios de Ingenieria, S.L., Madrid, Spain
5. Arkitechno Consultants (India) Pvt. Ltd., India (lead member) in JV with IRG Systems South Asia Pvt. Ltd., India
6. Egis India Consulting Engineers Pvt. Ltd., India

RFP was issued to the shortlisted Consultants on 02.01.2018. Pre-proposal conference was held on 12.01.2018, reply to the queries was sent on 16.01.2018. Last date for receipt of Proposals was 05.02.2018. Following shortlisted Consultants submitted their proposals:

1. Haskoning DHV Consulting Pvt. Ltd., India
2. Sofreco, France (lead member) in consortium with JPS Associate Pvt. Ltd., India
3. LEA Associates South Asia Pvt. Ltd., India
4. EPTISA Servicios de Ingenieria, S.L., Madrid, Spain
5. Arkitechno Consultants (India) Pvt. Ltd., India (lead member) in JV with IRG Systems South Asia Pvt. Ltd., India

TECHNICAL POINTS ASSIGNED TO EACH CONSULTANT ARE AS FOLLOWS**1. Haskoning DHV Consulting Pvt. Ltd., India**

Criteria	Maximum Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	7.0
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	26.67
Key Experts qualification and competence for the assignment	60	41.24
Total Score	100	74.91

2. Sofreco, France (lead member) in consortium with JPS Associate Pvt. Ltd., India

Criteria	Maximum Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	8.5
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	27.17
Key Experts qualification and competence for the assignment	60	34.81
Total Score	100	70.48

3. LEA Associates South Asia Pvt. Ltd., India

Criteria	Maximum Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	9
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	24.83
Key Experts qualification and competence for the assignment	60	38.2
Total Score	100	72.03

4. EPTISA Servicios de Ingenieria, S.L., Madrid, Spain

Criteria	Maximum Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	7.0
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	23.83
Key Experts qualification and competence for the assignment	60	34.04
Total Score	100	64.87

5. Arkitechno Consultants (India) Pvt. Ltd., India (lead member) in JV with IRG Systems South Asia Pvt. Ltd., India

Criteria	Maximum Marks	Marks Obtained
Specific Experience of the Consultant relevant to the Assignment	10	8.50
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	24.17
Key Experts qualification and competence for the assignment	60	37.73
Total Score	100	70.40

Form IVB. Adjustments–Currency Conversion–Evaluated Prices

Consultants' Name	Proposal' Prices		Adjust - ments	Evaluated Price(s)	Conversion to currency of evaluation		Financial scores
	Currency	Amount (1)			(2)	(3) = (1) + (2)	
M/s Haskoning DHV Consulting Pvt. Ltd., India	INR	5,35,74,913	NIL	5,35,74,913	1	5,35,74,913	61.97
M/s Sofreco, France	INR	5,76,67,267	NIL	5,76,67,267	1	5,76,67,267	57.57

M/s LEA Associates South Asia Pvt. Ltd., India	INR	3,31,98,000	NIL	3,31,98,000	1	3,31,98,000	100
M/s Arkitechno Consultants (India) Pvt. Ltd., India	INR	5,61,20,000	NIL	5,61,20,000	1	5,61,20,000	59.15

Form IVC. QCBS-Combined Technical/Financial Evaluation-Award Recommendation

Consultants' Name	Technical Evaluation			Financial Evaluation		Combined Evaluation	
	Technical Scores S(t)	Weighted scores S(t) × T	Technical rank	Financial score S(f)	Weighted scores S(f) × F	Scores S(t) T + S(f) F	Rank
M/s Haskoning DHV Consulting Pvt. Ltd., India	74.91	59.93	1	61.97	12.39	72.32	2
M/s Sofreco, France	70.48	56.38	3	57.57	11.51	67.89	4
M/s LEA Associates South Asia Pvt. Ltd., India	72.03	57.62	2	100	20	77.62	1
M/s Arkitechno Consultants (India) Pvt. Ltd., India	70.40	56.32	4	59.15	11.83	68.15	3
Award recommendation	Negotiation with M/s LEA Associates South Asia Pvt. Ltd., India dtd. 15.03.2018 on issues intimated to them vide this office letter dated 27.02.2018.						

NAME OF THE WINNING CONSULTANT, PRICE, DURATION AND SUMMARY SCOPE OF CONTRACT

Name: M/s LEA Associates South Asia Pvt. Ltd., India

Price: INR. 3,31,98,000/- (GST to be paid extra 18% i.e Rs.59,75,640/-)

Duration: 45 months

Summary Scope of the Contract:

1. Quarterly review of social and environmental safeguard activities being implemented in the project and provide specific recommendations to mitigate the issues identified during the review period.
2. The Consultants will visit the project sites, make use of available documents, reports, and its interactions with DFCCIL officials and other implementing agencies and PAPs /PAFs during the monitoring process; check compliance w.r.t. the RAP & EMP document; and flag any outstanding issues which may affect the quality or pace of the implementation process from social & / or regulatory requirements. During the site visit, the Consultants will also have to ascertain satisfaction and concern regarding the implementation process. One of the important tasks of the consultants shall be to verify whether the pre-determined tasks are completed prior to the handing over of the encumbrance free stretches to the contactors for initiating construction work. The consultants shall provide options and advice in accordance to the policy provisions on any additional land acquisition or resettlement impacts encountered during the implementation.