QCBS, QBS, FBS AND LCS CONTRACT AWARD NOTICE

Project: Eastern Dedicated Freight Corridor

Contract Reference No. HQ/SEMU/SESMRC/EOI/11-12

Scope of Contract: Social and Environmental Safeguard Monitoring & Review Consultant for APL-1 of EDFC

Method of Selection: QCBS – Quality and Cost-Based Selection

Duration of Contract: 4 Year(s)
Contract Signature Date: 01.08.2013
Evaluation Currency: INR – Indian Rupees

Full Official Text of the Notice

- a) Proposal for above consultancy was received on 8.3.2013 and the following consultants submitted their proposals:
- 1. Operations Research Group Pvt. Ltd. India
- 2. Intercontinental Consultants & Technocrats Pvt. Ltd. (ICT), New Delhi
- 3. LEA Associates South Asia Pvt. Ltd., New Delhi

The following shortlisted consultants did not submit the proposal:-

- 1. Samaj Vikas Development Support Organisation, Hyderabad
- 2. SNC-Lavalin Infrastructure Pvt Ltd., Noida.

b) Technical Points assigned to each consultants are as follows:-

1. Intercontinental Consultants & Technocrats Pvt. Ltd. (ICT), New Delhi

Criteria	MAXIMUM Marks	Marks Obtained	
Specific Experience of the Consultant relevant to the	10	7.20	
Assignment			
Adequacy and quality of the proposed methodology	30	22.33	
and work plan in responding to TOR	30		
Key Experts qualification and competence for the	60	46.04	
assignment	00		
Total Score	100	75.57	

2. Operations Research Group Pvt. Ltd. India

Criteria	MAXIMUM Marks	Marks Obtained	
Specific Experience of the Consultant relevant to the Assignment	10	8.20	
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	22.33	
Key Experts qualification and competence for the assignment	60	50.77	
Total Score	100	81.31	

3. LEA Associates South Asia Pvt. Ltd, New Delhi

Criteria	MAXIMUM Marks	Marks Obtained	
Specific Experience of the Consultant relevant to the Assignment	10 8.20		
Adequacy and quality of the proposed methodology and work plan in responding to TOR	30	24.33	
Key Experts qualification and competence for the assignment	60	39.35	
Total Score	100	71.88	

c. Evaluated Prices of each consultants

	Proposals' prices		Conversion to currency of		
Consultants'			evaluation		
Names	Currency	Amounts	Exchange	Proposals'	
			rate(s)	prices	
Intercontinental Consultants &	INR	1,94,08,050	1	1,94,08,050	
Technocrats Pvt. Ltd.					
Operations Research Group Pvt. Ltd.	INR	1,08,42,700	1	1,08,42,700	
LEA Associates South Asia Pvt. Ltd.	INR	2,35,00,516	1	2,35,00,516	

d. Final points ranking of the Consultants:

	Technical Evaluation		Financial Evaluation		Combined Evaluation		
Consultants' names	Technical	Weighted		Financial	Weighted	Scores	Rank
	scores	scores	Technical	scores	scores	S(t) T + S(f)	
	S(t)	$S(t) \times T$	rank	S(f)	$S(f) \times F$	F	
Intercontinental							
Consultants &	75.57	60.456	2	55.87	11.174	71.63	2
Technocrats Pvt. Ltd.							
Operations Research							
Group Pvt. Ltd.	81.31	65.048	1	100	20	85.05	1
LEA Associates South							
Asia Pvt. Ltd.	71.88	57.504	3	46.14	9.228	66.73	3

e. Name of the Winning Consultant, Price, Duration and Summary Scope of the Contract

Name: Operations Research Group Pvt Ltd.

Price: INR 1,08,42,700/- (Rupees One crore eight lakh forty two thousand seven hundred only)

Duration: 4 Years

Summary scope of contract: Social & Environmental Safeguards Monitoring and Review Consultant (SESMRC) for APL-1 of Eastern Dedicated Freight Corridor. Objective is to carry out a quarterly review of social and environmental safeguard activities being implemented in the project and provide specific recommendations to mitigate the issues identified during the review period. The deliverables are:-

- Inception Report out lining the detailed approach and methodology, schedule of monitoring surveys and field activities
- Quarterly Review Report presenting the details of review and recommendations for the addressing various issues identified.
- Completion Report clearly summarizing the status.
- Conduct two training and orientation workshops in a year with an objective to guide DFCCIL,
 Contractors and other agencies on the implementation of RPF/RAP/EMP/ EMF and its compliance.