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TOP SHEET 

 
Tender No. DFCCIL/EL/TDL/BPUN-KRJN/T-011                                  Date 26.08.2021 

 
Name of work: LIGHTING ARRANGEMENT AT 10 STATIONS (NEW 

BHAUPUR, NEW KANCHAUSI, NEW ACHALDA, NEW 

EKDIL, NEW BHADAN, NEW MAKHKHANPUR, NEW 

TUNDLA, NEW HATHRAS, NEW DAUDKHAN & NEW 

KHURJA ) OF DFCCIL 

 

Estimated Cost of work:       Rs. 3,03,08,735.00 (Rs. Three Crore Three Lakh Eight 

Thousand Seven Hundred Thirty Five Only) 
 

Earnest Money Deposit/  
Bid Security:   Bid Security Declaration 

 
 

 

   Completion Period: Total 04 (Four) Months from the date of issue of letter of acceptance. 

 

 

 

Date of Opening: 
 
 
 
   
 
 
 
 
 
 
 
 
 
 
 
 

 
15.09.2021 at  15:30hrs 
 
 
 

 
 
 
 
 

For and on behalf of  

 

CGM/TDL. DFCCIL Office.
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____________ DFCCIL 

TENDER FORM  
 

Place:………….. 

Date: …………….. 

Tender No. ……………… 

Name of Work …………………………………. 

 

Chief General Manager , 

Dedicated Freight Corridor Corporation of India Limited, 

3/20,KPS Tower, Mayur Complex,, 3rd Floor, 

Near Tulsi cinema, NH-02, Nagla Padi, 

Agra-282002, U.P. 
  

I / We …………………………………………………………………………  haveread the 

various conditions of tender attached hereto and agree to abide by the said conditions. I / We 

also agree to keep this tender open for your acceptance for a period of 45 days from the date 

fixed for opening the same. I /We offer to do the work for “LIGHTING ARRANGEMENT 

AT 10 STATIONS (NEW BHAUPUR, NEW KANCHAUSI, NEW ACHALDA, NEW 

EKDIL, NEW BHADAN, NEW MAKHKHANPUR, NEW TUNDLA, NEW 

HATHRAS, NEW DAUDKHAN & NEW KHURJA ) OF DFCCIL” at the rates quoted in 

attached schedule and here by bind myself/ourselves to complete the work in all respects 

within 04 (Four) months from the date of issue of letter of acceptance of the tender. 

 

2.    I / We also hereby agree to abide by the all the DFCCIL/Indian Railway Standard General 

Conditions of Contract, with all correction slip up to date and to carry out the work according 

to the Special Conditions of Contract and Specifications of materials and works as laid down 

by DFCCIL/Railway in the annexed Special Conditions/Specifications, Schedule of Rates with 

all correction slip up-to-date for the present contract. 

 

3.   Bid Security Declaration: I/We, M/s (Name of bidder) am/are aware that I/We have been 

exempted from submission of Bid Security/Earnest Money Deposit in lieu of this Bid Security 

Declaration. 

 

4. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 

binding contract between us subject to modifications, as may be mutually agreed to between us 

and indicated in the letter of acceptance of my/our offer for this work. 

 

 
 

Signature of Witness : Signature of Tenderer(s) 

 (1)…………………… Date………………..  

 (2)…………………….  Address………………….. 
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Dedicated Freight Corridor Corporation of India Limited 

(A Government of India Undertaking)  
MINISTRY OF DFCCIL 

 

Tender No. DFCCIL/EL/TDL/BPUN-KRJN/T-011                                           Date: 26.08.2021 
 
M/s ____________________ 

_____________________ 

_____________________ 

 

NOTICE INVITING E- TENDER 

 
1 Chief General Manager/TDL, DFCCIL, 3/20, KPS Tower, Mayur Complex,3rd Floor, Near Tulsi 

cinema, NH-02, Nagla Padi, Agra-282002, U.P., invites open E - Tenders in single packet 

system on prescribed forms from firms/companies meeting qualifying requirements and having 
requisite experience and financial capacity for the following works: - 
 

 
Tender No. DFCCIL/EL/TDL/ BPUN-KRJN/T-011                               

Name of Work LIGHTING ARRANGEMENT AT 10 STATIONS (NEW BHAUPUR, 

NEW KANCHAUSI, NEW ACHALDA, NEW EKDIL, NEW 

BHADAN, NEW MAKHKHANPUR, NEW TUNDLA, NEW 

HATHRAS, NEW DAUDKHAN & NEW KHURJA ) OF DFCCIL 

 

Estimated Cost of work Rs. 3,03,08,735.00 (Rs. Three Crore Three Lakh Eight Thousand 
Seven Hundred Thirty Five Only) 
 

Period of Contract Total 04 (Four) Months 
 

Earnest Money Deposit/  
Bid Security 

Bid Security Declaration. 
 

Tender Document Cost Rs.11800.00 (inclusive of all taxes and duties) to be Submitted in 
DFCCIL account on IREPS Portal. 
 

Date of Sale (Online) From Date 26.08.2021 
 

Issue of Corrigendum, if 

any 

On or after Date 26.08.2021 
(on www.ireps.gov.in) 
 

Date and Time of 
submission of tender 

On or before Date 15.09.2021and time 15:00hrs 

Date and Time of 
opening of tender 

Date  15.09.2021and time 15:30hrs 

Defect Liability Period   12 (Twelve) Months 
 

http://www.ireps.gov.in/
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2 ELIGIBILITY CRITERIA 
 

Eligibility of the applicants shall be assessed based on the “Eligibility Criteria”, 

“Essential Qualifying Criteria” and “Other Qualifying Criteria” as given in Notice 

Inviting E-Tender. 
 

The Tender document can be downloaded from IREPS website www.ireps.gov.in and 

DFCCIL’s website www.dfccil.com.Tenderers are advised not to make any corrections, 

additions or alterations in the downloaded tender documents. In case, any corrections, 
additions or alterations in the downloaded tender documents are made, such tender shall 
summarily rejected. 

 
3. The cost of tender documents shall be deposited in DFCCIL account on IREPS portal. 

 

4. DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such case, 
the addendum(s)/corrigendum(s) shall be issued and placed on IREPS website. The 

tenderers who have downloaded the tender documents from website must visit the 
website and ensure that such addendum(s)/corrigendum(s) (if any) is also downloaded by 

them. Such addendum(s)/corrigendum(s) (if any) shall also be submitted, duly stamped 

and signed, along with the submission of the tenders. 

 

5. The tender documents shall be submitted in online mode through website 

www.ireps.gov.in in single bids only. Single offer viz. containing Technical offer and 

financial offer along with necessary documents like scanned copy of TDC to be 

uploaded. Detailed credentials as per the requirement of eligibility criteria in “Technical 

offer” as well as “Financial offer” to be submitted through IREPS portal. Bids are 

required to be submitted only by online mode and uploaded on the e-tendering web 

site using Digital Signature for signing the documents. 
 
6. Tenders shall be opened at the address given below at 15:30 hours on the same day in 

the presence of the tenderer(s) or their authorized representatives intending to attend the 
opening. 
 

Address of Office of the Chief General Manager/ TDL (for Opening of E- 

tenders): 
 

Chief General Manager/TDL, DFCCIL, 3/20, KPS Tower, Mayur Complex, 

3rd Floor, Near Tulsi cinema, NH-02, Nagla Padi, Agra-282005, U.P. 
 
All the Bids received shall be opened on the date and time mentioned above in the tender 
notice, through process of e-tendering. The sequence of opening shall be: 
  

i) Bid Security Declaration 

ii) Technical offer. 

iii) Financial offer. 

  
7. Tender shall be submitted as per “Instructions to Tenderers” as followed on IREPS portal. 
 
8. Any tender received without Bid Security Declaration in the form as specified in tender 

documents shall not be considered and shall be summarily rejected. 
 
9. DFCCIL reserves the right to cancel the tenders before submission/opening of tenders, 

postpone the tender submission/opening date and to accept / reject any or all tenders without 
assigning any reasons thereof. DFCCIL’s assessment of suitability as per eligibility criteria 
shall be final and binding. 

 

http://www.ireps.gov.in/
http://www.dfccil.com/
http://www.ireps.gov.in/
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10. Tenderers may note that they are liable to be disqualified at any time during tendering 

process in case any of the information furnished by them is not found to be true. The 
decision of DFCCIL in this regard shall be final and binding. 

 
11. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the 

documents submitted by them and open financial bid(s), subject to their final verification. 
In the event of any document being found false, the provisional qualification shall stand 
withdrawn, and the next lower bidder shall automatically come to the position of such 
disqualified bidder. Action against such disqualified tenderers shall be taken as per above 
Clause No. 10.0 of Notice Inviting Tender. 

 
12. The validity of the offer shall be 45 days. 
 
13. The transfer of tender documents purchased by one intending tenderer to another tenderer is 

not admissible. Tenderer can submit tenders only on the documents purchased/downloaded 
from website mentioned above. 

 

We look forward for your active participation. 
 

 

 

 

For and on behalf of DFCCIL 
 

Chief General Manager/TDL  
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1.0 ELIGIBILTY CRITERIA 
 

The tenderer shall satisfy the following eligibility criteria to qualify for this tender: 
 

I. Essential Qualifying Criteria 
 

A. Firms/companies 
 

(i) The tenderer should have a registered office anywhere in India. 
 

The documentary proof regarding A. above should be submitted as part of the tender 

document. 
 

Note: For the purpose  of  documentary  proof  of  “registered  office” as mentioned in (i) 

above any address of office as mentioned in any of the following documents submitted 

along with the original offer by tenderer(s) may be considered as registered office of the 

tenderer(s). 
 

1. Address mentioned in the article of association of company duly registered under 

Companies Act, 1956. 
 

2. Address mentioned in Partnership Deed 
 

3. Address mentioned in Trade License obtained by the individual from Govt. body. 
 

4. Address mentioned in any tax departments. 
 

5. Address mentioned in P.F. Registration documents. 
 

B. Technical capability: 

 

1. In support of their credentials, the Tenderer(s) should have to submit documents as 
stipulated in tender document along with their tenders. 

 
2. THE TENDERER(S) SHOULD SATISFY THE FOLLOWING 

MINIMUM ELIGIBILITY CRITERIA AS UNDER –  

 

Firm must have satisfactorily completed in the last three previous financial years and the 

current financial year upto the date of opening of the tender, one similar single work for a 

minimum of 35% advertised value of the tender. 

 

Work executed with Central/State Govt./Semi-Govt. organizations/Authorities, PSUs, 

Govt. of India undertakings shall only be considered to qualify above eligibility. 

Certificates from the private Individuals/ Organizations shall not be considered. 

 
The Tenderer(s) will produce/attach the certificate of Work completion with the 
Tender Document as per above and such certificate should clearly supported by 
following details:- 
a) Name of Agency issuing a certificate. 
b) Date of issue of certificate. 

c) The name of Work. 

d) The Acceptance letter no. 

e) The date of issue of Acceptance letter. 
f) Agreement no. 
g) Date of execution of Agreement. 
h) Date of original Completion of Work as per Acceptance Letter. 
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i) Date of Actual completion of Work. 
j) The Amount of Work done as per Agreement (in Rupees). 

k) The Final Amount of Work at the time of Completion of Work (in 
Rupees). 

l) Whether the Work is completed satisfactory or not satisfactory. 

 

Notes: 

Following will be considered as similar work: 

Similar nature of work of this tender is:- “Satisfactory execution of any  Electrical 

work  related to Service building / Staff quarters / Offices / Road & colony 
lighting / Circulating area lighting / Yard Lighting/ Washing pit, shed & 
workshop / HT or LT installation.” 

The tenderer (s) must be an established, experienced and reputed construction firm 
and have regularly undertaken works of the similar type tendered for and have 
adequate technical knowledge and practical experience in field. 

 

C. Financial capability 

 

The contractual payments received by the Firm or the arithmetic sum of contractual 

payments received by Firm in the previous three financial years and current financial 

year upto the date of opening of tender shall be at least 150% of the estimated value 

of the work as mentioned in the tender. 

   

Certified true copy of audited annual account are to be submitted as a proof along 

with bid documents. In case the annual accounts are not audited, the contract sum 

received for the required period should be duly certified by the chartered 

Accountant.” 

 
Each tenderer has to satisfy the eligibility criteria for technical capability, 
competence as well as for financial capacity and organizational resources as 
specified in the tender documents to qualify for consideration of bid submitted by 
tenderer(s). 

There should not be any unsatisfactory performance Report of the Contractor from 
any source. 

Tenderer(s) may please note that their offers will be evaluated as per the credentials/ 
documents attached by the tenderer(s) along with the tender/offer. 
 
 
 

D. JVs SHALL NOT BE CONSIDERED. 
  

E. ELECTRICAL CONTRACTOR LICENSE— 
(i) The Contractor should have valid A-Class Electrical license to be submitted 

along with tender failing which tender would be consider ineligible (i.e., not 
eligible). 

(ii) The work shall be carried out by the contractor, having valid Electrical 
Contractor`s  License  for  carrying  out  installation  work  under  the  direct  
supervision of the persons holding valid certificates of competency issued by 
the State Government. 

(iii) The successful tenderer shall furnish the names and particulars of the 
certificate of competency of supervisor and workmen to be engaged for 
carrying out this work. 

(iv) By a Gazetted notification, Govt. of India has appointed Chief Electrical 
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Engineer, North Central Railway to be the Electrical Inspector and has 
directed that he shall exercise the powers and perform the functions of an 
Electrical Inspector under the Indian Electricity Act 2003 and latest version. 
The inspecting officers for this contract shall be nominated by the Railways as 
indicated in the technical specification. 

 

 

II. System of verification of Tenderer’s credentials : -  

   

           Railway board letter no. 2017/Trans/01/Policy dated 08.02.2018, accordingly following 

changes have been approved by Railway board. 

 

For the works tenders, it has been decided to adopt the affidavit-based system of credential 

verification. The tenderer shall submit along with the tender document, documents in 

support of his/their claim to fulfill the eligibility criteria as mentioned in the tender 

document. Each page of the copy of documents/certificates in support of credentials, 

submitted by the tenderer, shall be self-attested/digitally signed by the tenderer or 

authorized representative of the tendering firm. Self-attestation shall include signature, 

stamp and date (on each page). Only those documents which are declared explicitly by the 

tenderer as “documents supporting the claim of qualifying the laid down eligibility criteria”, 

will be considered for evaluating his/their tender. The system shall be applicable once it is 

made operational in IREPS. This system is already being followed by some of 

Railway/DFCCIL PSUs. 

 

1. In all works tender documents, followings para may be added in the section describing the 

qualification and eligibility criteria. 

“The tenderers shall submit a notarized affidavit on a non judicial stamp stating that they are 

not liable to be disqualified and all their statements/documents submitted along with bid are 

true and factual. Standard format of the affidavit to be submitted by the bidder is enclosed as 

Annexure-V. Non submission of an affidavit by the bidder shall result in summary rejection 

of his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, state 

and submit the supporting documents duly self attested by which they/he is qualifying the 

Qualifying Criteria mentioned in the tender document. It will not be obligatory on the part 

of Tender Committee to scrutinize beyond the submitted document of tenderer as far as his 

qualification for the tender is concerned”. 

 

With the submission of the affidavit as mentioned above, the practice of verification of 

tenderer(s) documents by the Railway/DFCCIL  may be dispensed with.  

 

a) The Railway/DFCCIL reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall when so required by the 

Railway/DFCCIL, make available such information, evidence and documents as may be 

necessary for such verification. Any verification or lack of such verification, by the 

Railway/DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor 

will it affect any right of the Railway/DFCCIL thereafter. 

b) In case any wrong information submitted by the tenderer, the contract shall be terminated, 

Earnest Money Deposit (EMD), Performance Guarantee (PG) and Security Deposit (SD) of 

contract forfeited and agency barred for doing business on entire Indian Railway/DFCCILs 

for 5 (five) years. 

c) With such a system of self certification of credentials, tender finalization should also be 

speed up. It has accordingly been decided that the tender validity period should be reduced 
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to 45 days for single packet and 60 days for two packet system of tendering ( in place of the 

present limits of 90 days and 120 days) for tenderers having affidavit based system of 

credential verification. 

2. The tenderers shall provide satisfactory documentary evidences acceptable to 

Railway/DFCCIL along with the tender to show that: 

 

2.1 They have an established technically competent and adequate staffs organization  to ensure 

that the services required under this tender can do satisfactorily.  

2.2 They have sufficient equipments; plants and machinery to meet the obligations under the 

contract and to complete the work contract all within the stipulated time schedule and 

accepted by him.  

3 The tenderer should submit the details of similar works done in the past. 

4 The tenderer should submit the attested copies of the certificates obtained from the agencies 

wherever the works have completed successfully. These certificates should indicate the 

details of installation  and successful commissioning of the similar type of equipments 

executed by the tenderer.  

5 The tenderer will submit, along with offer list of work in hand indicating description of 

work, contract value, approximate value of balance work yet to be done and date of award of 

work. 

6 They have adequate financial resources to meet the obligations under the contract. They 

have also required to  submit the report from recognized bank of financial institutions. 

 
 
 
 

******
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PART – I 

 

CHAPTER –I  

 

Instructions to Tenderer and Conditions of Tendering   
 

1.1.1 General (for on line tendering system) 

 

Submission of Online Bids is mandatory for this Notice Inviting Tender. E-Tendering 
is a new methodology for conducting Public Procurement in a transparent and secured 
manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 
procurement. For conducting electronic tendering, DFCCIL, Delhi has decided to use 
the portal (https://www.ireps.gov.in)ofa Government of India. Benefits to 
Suppliers/service providers are outlined on the Home-page of the portal.  

 

1.1.2 Instructions 

 

a. Online E-Bidding Methodology:  
Online E- Bid System – Financial bids and Technical bids shall be submitted by 
the bidder at the same time in single Packet 

 

b. Broad outline of activities from Bidders perspective:  
i. Procure a Digital Signing Certificate (DSC)  
ii. Register on Electronic Tendering System (ETS)  
iii. Create Users and assign roles on ETS  
iv. View Notice Inviting Tender (NIT) on ETS  
v. Download Official Copy of Tender Documents from ETS 

 
vi. Clarification to Tender Documents on ETS – Query to DFCCIL 

(Optional) - view response to queries posted by DFCCIL, through 

addenda. 
 

vii. Bid-Submission on ETS: Prepare and arrange all document/paper 

for submission of bid online and tender fees and EMD deposit on 

offline.  
viii. Attend Public Online Tender Opening Event (TOE) on ETS 

 
ix. Post-TOE Clarification on ETS (Optional)-Respond to DFCCILL‟s Post-

TOE queries  
x. Attend Public Online Tender Opening Event (TOE) on ETS 

 

For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines 
on the relevant screens of the ETS. 

 

Note 1: It is advised that all the documents to be submitted are kept scanned 
andconverted to PDF format in a separate folder on your computer before 

starting online submission. Fin. offer tab brings up the Financial Offer Page 

http://www.ireps.gov.in/
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where the bidder can submit his rates against the schedule items included in 
the tender. 

 

Note 2:   While uploading the documents, it should be ensured that the file name should 
be the name of the document itself. 

 

c. Digital Certificates 
 

For integrity of data and its authenticity/non-repudiation of electronic records 

and to be compliant with IT Act 2000, it is necessary for each user to have a 

Digital Certificate (DC), also referred to as Digital Signature Certificate (DSC), 

of Class-III issued by a Certifying Authority (CA) licensed by Controller of 

Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 
 

d. Registration 
 

The Tender document can be downloaded from the website 

www.ireps.gov.inandto be submitted in the e-format. Cost of the Tender 

Document has to be submitted to DFCCIL online through IREPS portal before 

the scheduled date and time of submission of the tender and Bid security 

declaration has to be submitted otherwise the Bid will not be considered. 

Amendments, if any, to the tender document will be notified in the above website 

as and when such amendments are notified. It is the responsibility of the bidders 

who have downloaded the tender document from the website to keep themselves 

abreast of such amendments before submitting the tender document. 

 

Intending bidders are requested to register themselves with www.ireps.gov.in for 
obtaining user-id, Digital Signature etc. by paying Vendor registration fee and 
processing fee for participating in the above mentioned tender. 

 

e. DFCCIL, has decided to use process of e-tendering for inviting this tender and 
thus the physical copy of the tender would not be sold. 

1.1.3  General (for tender)  

1.1.3.1 

 

Name of the Work: LIGHTING ARRANGEMENT AT 10 STATIONS 

(NEW BHAUPUR, NEW KANCHAUSI, NEW ACHALDA, NEW 

EKDIL, NEW BHADAN, NEW MAKHKHANPUR, NEW TUNDLA, 

NEW HATHRAS, NEW DAUDKHAN & NEW KHURJA) OF DFCCIL. 

 

1.1.3.2 “A bidder in the capacity of Individual or Sole Proprietor, Partnership Firm, or 

 Company can participate in the tender and the bidder must forward attested 

 copies of the constitution of its firm such as partnership deed, Memorandum and 

 Articles of Association, etc. along with original Power of Attorney of authorized 

 

signatory”. 

 

1.1.3.3 The work is proposed to be executed under the following relationship. 
 

A) Employer:  DFCCIL address - CGM/TDL, DFCCIL,3/20, KPS Tower, Mayur 

Complex ,3rd Floor, Near Tulsi Cinema , NH-2 Nagla Padi Agra-282002 

http://www.cca.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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B) Contractor: The successful tenderer to whom the work is awarded shall 
become the contractor for the execution of this work. 

 

1.1.3.4 Throughout these bidding documents, the terms “bid” and “tender” and their 
derivatives (“bidder”/“tenderer”), “bid/tendered”, “bidding”/“tendering”, etc.) are 
synonymous. Day means calendar day. Singular also means plural. 

 

1.1.3.5  Scope of Work -      
LIGHTING ARRANGMENT AT 10 STATIONS (NEW BHAUPUR, NEW 

KANCHAUSI, NEW ACHALDA, NEW EKDIL, NEW BHADAN, NEW 

MAKHKHANPUR, NEW TUNDLA, NEW HATHRAS, NEW DAUDKHAN & 

NEW KHURJA ) OF DFCCIL. 

The scope given above is only indicative. The detailed scope has been described in 

the tender documents. 

 

1.1.3.6 Estimated cost of the work: Rs. 3,03,08,735.00 (Rs. Three Crore Three Lakh Eight 

Thousand Seven Hundred Thirty Five Only) including GST. 

 

1.1.3.7 Tenderer(s) may carefully note that they are liable to be disqualified at any time 

during tendering process in case any of the information furnished by them is not 

found to be true. The decision of Employer in this respect shall be final and binding. 

 

1.1.3.8 A bidder shall submit only one bid in the capacity of an Individual or Sole Proprietor, 

Partnership firm or Company. Violation of this condition is liable to disqualify the 

tenders in which such bidder has participated. 

 

1.1.4 Cost of Bidding 
 

1.1.4.1 The bidder shall bear all costs associated with the preparation and submission of the 
bid and the Employer will in no case be responsible or liable for these costs 
regardless of the conduct or the outcome of the bidding process. 

 

B. The Bidding Documents 
 

1.1.5 Content of bidding documents submitted through online mode only 
 

1.1.5.1 The bidding documents include the following: 

1. Notice Inviting Tender 

2. Instructions to tenderer(s) 

3. Tender Form 

4. Special Conditions of Contract 

5. General Terms and Conditions of Contract 

6. Financial bid and Bill of Quantities 

 

1.1.5.2 The bidder is expected to examine all instructions, terms, conditions, forms, 
specifications and other information in the bidding documents. Failure to furnish 
all information required by the bidding documents or submission of a bid not 
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substantially responsive to the bidding documents in every respect will be at the 
bidder’s risk and may result in rejection of his bid. 

 

1.1.6 Understanding and Amendment of Tender Documents 
 

1.1.6.1 The bidder must obtain for itself on its own responsibility and its own cost all the 
information including risks, contingencies and other circumstances in execution of 
the work. It shall also carefully read and understand all its obligations and liabilities 
given in tender documents. 

 

1.1.6.2  The bidder is advised to visit and examine the site where the work is to be executed 
and its surroundings or other areas as deemed fit by the bidder and obtain for itself on 
its own responsibility all information that may be necessary for preparing the bid and 
execution of the contract. The cost of visiting the site and collecting relevant data shall 
be at the bidder’s own expenses. It is a condition of the tender that the tenderer is 
deemed to have visited the site and satisfied himself with all the conditions prevailing 
including any difficulties for executing the work. 

 

1.1.6.3 At any time prior to the deadline for submission of bids, Employer may for any 
reason whether at its own initiative or in response to any request by any prospective 
bidder amend the bidding documents by issuing Corrigendum, which shall be part of 
the Tender documents. 

 

1.1.6.4 Employer may at its discretion extend the deadline for submission of the bids at any 
time before the time of submission of the bids. 

 

C. Preparation of the Bids  

 

1.1.7 Language of Bid 

  
1.1.7.1   The bid prepared by the bidder and all documents related to the bid shall be written 

in English. 
 

1.1.8 Signing of All Bid papers and Completing Bill of Quantities 
 

1.1.8.1 All the pages of the tender documents and credentials submitted by tenderer shall be 
digitally signed by the tenderer or his representative holding the Power of Attorney. 

 

1.1.8.2 The tenderer must fill and submit the prices as per instructions given in schedule of 
rates. He shall not make any addition or alteration in the tender documents. The 
requisite details should be filled in by the tenderer wherever required in the 
documents. Incomplete tender or tender not submitted as per instructions is liable to 
be rejected. If a tenderer does not quote a price/rate as per instructions, his tender 
shall be summarily rejected. 

  
1.1.8.3 The tenderer must ensure that tender documents shall be submitted on line through 

class 3 Digital Signature only. To participate in the E-Bid submission, it is 
mandatory for the bidders to have user ID and password in www.ireps.gov.in 
through IREPS portal.  

 
 

  

http://www.ireps.gov.in/
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1.1.9 Deviations 
 

  The tenderer should clearly read and understand all the terms and conditions, 
specifications, etc. mentioned in the original tender documents. If the tenderer has 
any observations, the same may be indicated in his forwarding letter along with the 
tender. Tenderers are advised not to make any corrections, additions or alterations in 
the in his own entries the same shall be initialed and stamped by him. If this 
condition is not complied with, tender is liable to be rejected. 

 

1.1.10 Earnest Money (Bid Security) 
 

Bid Security Declaration: I/We, M/s (Name of bidder) am/are aware that I/We 

have been exempted from submission of Bid Security/Earnest Money Deposit in lieu 

of this Bid Security Declaration. I/We understand and accept that if I/We withdraw 

my/our bid within bid validity period or if awarded the tender and on being called 

upon to submit the Performance Guarantee/Performance Security fail to submit the  

same within the stipulated time period mentioned in tender documents or on being 

called upon to sign the contract agreement fail to sign the same within stipulated 

period mentioned in tender documents, I/We i.e., the bidder shall be banned from 

submission of bids in any Works / Service Tender issued by Indian 

Railways/DFCCIL for a period of 12 months from the date of such banning done on 

e-platform IREPS. 
 

1.1.11 Period of validity of the tender: 
 

1.1.11.1 The tender shall remain valid for the period 45 days after the date of the opening of 
the tender. If the Tenderer gives validity period less than that fixed/prescribed by 
Employer, the tender shall be liable to be rejected. 

 

1.1.11.2 Notwithstanding the above clause, Employer may solicit the tenderer’s consent to 
an extension of the validity period of the tender. The request and the response shall 
be made in writing. 

 

Submission of Bids  
 

1.1.12 Deadline for submission of tender 
 

1.1.12.1 The tender documents shall be submitted in online mode through website 

www.ireps.gov.in in single bids only. Single offer viz. containing Technical offer 

and financial offer along with necessary documents like scanned copy of EMD and 

scanned copy of TDC to be uploaded. Detailed credentials as per the requirement 

of eligibility criteria in “Technical offer” as well as in “Financial offer” are to be 

uploaded. Bids are required to be submitted only by online mode through e-

tendering web site (IREPS portal) using Digital Signature class 3 for signing 

the documents. 
 

1.1.12.2 A tender received without on line to Employer is liable to be rejected. 
 

1.1.12.3  Tender document fees received after opening of the tender shall be rejected. 
 

1.1.13 Withdrawal of tender 
 

No tender can be withdrawn after submission and during tender validity period. 

http://www.ireps.gov.in/
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1.1.13.1 Submission of a tender by a tenderer implies that he had read all the tender 
documents including amendments if any, visited the site and has made himself 
aware of the scope and specifications of the work to be done, local conditions and 
other factors having any bearing on the execution of the work. 

 

1.1.14 Submission of tender/bid:- 
 

1.1.14.1 The tenders shall be submitted on or before the due date and time with all the 
relevant documents as mentioned - 

 

a) Forwarding letter of the tenderer. 
 

b) Documents to be submitted as per required documents 
 

c) Scanned copy of tender document fees. 
 

d) The Bill of Quantities with prices quoted as mentioned. 
 

1.1.14.2 Tender document fees shall be deposited in DFCCIL account and proof of 
transition along with transaction ID to be scanned and uploaded along with Tender 
document. 

 

1.1.15 Bid opening and Evaluation 

  
1.1.15.1 Opening of the Tender:- Tenders will be opened on line at the address mentioned 

in “Notice Inviting Tender” in presence of tenderer(s) or authorized representatives 
of tenderer(s) who wish to attend the opening of tenders. 

 

The sequence of opening shall be:  
i) Bid Security Declaration 

ii) Technical offer. 

iii) Financial offer.  
1.1.15.2 Tenderer(s) or their authorized representatives who are present shall sign register 

in evidence of their attendance. 
 

1.1.15.3 Tenderer’s name, presence or absence of Earnest Money Deposit (EMD)/Bid 

Security Declaration, total cost of work quoted or any other details as Employer 

may consider appropriate will be announced and recorded at the time of bid 
opening. 

 

1.1.16 Clarification of the tenders 
 

1.1.16.1 To assist the examination, evaluation and comparison of the tenders, Employer may 
at his discretion ask the tenderers for any clarifications as considered essential. All 
such correspondence shall be in writing and no change in price or substance of the 
tender shall be sought or permitted. The above clarification for submission of the 
details shall form part of the tender and shall be binding on tenderer. 

 

1.1.17 Preliminary examination of bids 
 

1.1.17.1 The Employer shall examine the bids to determine whether they are complete, 
whether any computational errors have been made, whether the documents have 
been properly signed and whether the bids are generally in order. 

 

1.1.17.2 Arithmetical errors shall be rectified on the following basis if found. If there is a 
discrepancy between the unit price and the total price, which is obtained by 
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multiplying the unit price and quantity, or between subtotals and the total price, the 
unit or subtotal price shall prevail, and the total price shall be corrected. If there is a 
discrepancy between words and figures, the rate in words shall prevail. 

 

1.1.17.3 Prior to the detailed evaluation, Employer shall determine whether each bid is of 

acceptable quality, is generally complete and is substantially responsive to the 
bidding documents. For purposes of this determination, a substantially responsive 

bid is one that conforms to all the terms, conditions and specifications of the 
bidding documents without material deviations, objections, conditionality or 

reservation. A material deviation, objections, conditionality or reservation is one: 
 

i) That affects in any substantial way the scope, quality or performance of the 
contract. 

 
ii) That limits in any substantial way, inconsistent with the bidding 

documents, the Employers‟ rights or the successful Bidder’s obligations 
under the contracts; or 

 
iii) Whose rectification would unfairly affect the competitive position of other 

Bidders who are presenting substantially responsive bids. 

 

1.1.17.4 If a bid is not substantially responsive, it shall be rejected by the Employer. 

 

1.1.17.5 In case of tenders containing any conditions or deviations or reservations about 
contents of tender document, Employer may ask for withdrawal of such 
conditions/deviations/reservations. If the tenderer does not withdraw such 
conditions/deviations/ reservations, the tender shall be treated as non-responsive. 
Employer’s decision regarding responsiveness or non-responsiveness of a tender 
shall be final and binding. 

1.1.18 Evaluation and comparison of tenders 
 

1.1.18.1 In case of open tenders, bids, which are determined as substantially responsive, 
shall be evaluated based on criteria as given in “Eligibility Criteria”. The tenderer 
must submit all necessary authentic data with necessary supporting certificates of 
the various items of evaluation criteria failing which his tender is liable to be 
rejected. 

 

1.1.18.2 The Employer reserves the right to negotiate the offer submitted by the tenderer to 
withdraw certain conditions or to bring down the rates to a reasonable level. The 

tenderer must note that during negotiations of rates of items of BOQ can only be 
reduced and not increased by the tenderer. In case the tenderer introduces any new 

condition or increases rates of any item of BOQ, his negotiated offer is liable to be 
rejected and the original offer shall remain valid and binding on him. 

1.1.19 Canvassing 
 

No tenderer is permitted to canvass to Employer on any matter relating to this 
tender. Any tenderer found doing so may be disqualified and his bid may be 
rejected. 

 

1.1.20 Right to accept any tender or reject all tenders 
 

Employer reserves the right to accept, split, divide, negotiate, cancel or reject any 
tender or to annul and reject all tenders at any time prior to the award of the 
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contract without incurring any liability to the affected tenderers or any obligation 
to inform affected tenderer, the grounds of such action. 

 

1.1.21 If the tenderer, as individual or as a partner of partnership firm, expires after the 
submission of his tender but before award of work, the Employer shall deem such 
tender as invalid. 

 

1.1.22 Award of Contract 
 

   1.1.22.1Employer shall  notify  the  successful  tenderer  in  writing  by  a  Registered Letter 
/Courier /Speed Post/email or per bearer that his tender has been accepted. 

 

1.1.22.2 Letter of Acceptance after it is signed by the Contractor in token of his acceptance 
shall constitute a legal and binding contract between Employer and the contractor 
till such time the contract agreement is signed. 

 

1.1.23 Help desk for E-Tendering 
 

1.1.23.1 For any difficulty in downloading and submission of tender document visit at website 
www.ireps.gov.in.Users can send their queries to the Help desk through E-Mail. E-
Mail ID of Help Desk is mentioned on the Help desk page (helpdesk.eps@cris.org.in). 
The reply to the query will be sent to the E-Mail ID of the user. 

 
1.1.23.2 Bidder manual and system requirement is available on web site www.ireps.gov.in for  

  Necessary help. 
 
 
 
 
 
 
 

******

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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PART-I 

CHAPTER -II 

 

SPECIAL CONDITIONS OF CONTRACT 

 

1.2.1 INTRODUCTION 

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the 
administrative control of Government of India (Ministry of DFCCILs) for construction, 
maintenance and operation of the Dedicated Rail Freight Corridors. At present the company 
is undertaking construction of Eastern and Western corridors and has its corporate office at 
New Delhi and Field Units at various cities associated with CGM unit. 
 
CGM/Tundla unit have jurisdiction from New Bhaupur to New Khurja with it’s CGM/ 
Tundla unit at Agra. 
 

1.2.2 Definitions  

1.2.2.1 In the Conditions of Contract, the following terms shall have the meanings 
assigned here under except where the context otherwise requires:  

 
i) “Railway/DFCCIL” shall mean the President of the Republic of   India or the 

Administrative Officers of the DFCCIL/Railway/DFCCIL or of the successor. 

DFCCIL authorized or any other officer of DFCCIL authorized to deal with any 

matters which these presents are concerned on his behalf. 

 
ii) “CHIEF GENERAL MANAGER” shall mean the officer in administrative in-

charge of the project in charge of APL-1 section (Bhaupur –Khurja) and shall mean 

and include their successors, of the successor DFCCIL.  

 

iii) “DEPUTY CHIEF PROJECT MANAGER ”  shall  mean  the  officer  in charge of 

lot wise  or  department /S&T/Electrical/Finance wise (Engineering department) of 

the DFCCIL include their successors of and shall mean and the successor DFCCIL. 

 

iv) PROJECT MANAGER/ DEPUTY PROJECT MANAGER/ASSISTANT 
PROJECT MANAGER shall mean the officer department wise (Engineering /S&T/ 
Electrical/ Finance Department) of the DFCCIL and shall mean and include their 
successors of the success of DFCCIL.  

 

v) "TENDER  or  BID" means  the  offer  (Technical and/or   Financial) made  by     
individual, firm,  Company,  corporation, or  Consortium  for the execution of the 
works. 

 

vi) “TENDERER”  shall  mean  the  person/  the  firm  or  company  whether 
incorporated or not who tenders for the work with a view to execute the works on 
contract with DFCCIL and shall include their personal representatives, successors 
and  permitted assigns. 
 

vii) “WORKS” shall mean the works contemplated in scope and schedules set forth in the 
tender forms and required to be executed according to terms and condition 
mentioned.  

 
viii) "Bill of Quantities (B.O.Q.)"/ “Schedule of Rates” means list of items of work, their 
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quantities and rates as accepted and forming part of contract agreement.  
 
ix) "EMPLOYER" means the Dedicated Freight Corridor Corporation of India Limited, 

A Govt. of India Undertaking (DFCCIL in abbreviation) acting through its 
Managing Director or any other authorized officer and shall include their legal  
successors  in  title  and permitted assignees. 

 
xi) “CONTRACT” shall mean and include the Agreement or Letter of Acceptance, the 

accepted Bill of Quantities and Rates, the General Conditions of Contract, Special 
Conditions of Contract, Appendix to Tender, Tender Form, and Instructions to the 
Tenders and other Tender Documents. 

 
xii)     “CONTRACTOR”  shall   mean   the   person   or   firm, company, corporation, 

whether incorporated or not who enters into the contract with DFCCIL and shall 

include legal representatives of such individual or persons comprising such firm or 

company or successors of such firm or company as the case may be such 

individual, or firm or company. 
 
xiii) "ENGINEER OR ENGINEER IN CHARGE" means the Chief General Manager of 

DFCCIL/ Tundla (Employer), or any other officer authorized by the Employer to 

act on his behalf and for the purpose of operating the contract. “Engineers 

Representative” shall mean officer authorized by DFCCIL in direct charge of 

works.  

 
xv) “ACCEPTING AUTHORITY” shall mean the Chief General Manager/Tundla of 

DFCCIL or any other officer authorized for dealing with the works for the purpose 
of this tender/Contract.  

 

xvi) Definitions mentioned in these tender documents elsewhere will be followed. In 

Case there is an ambiguity in any definition, the decision of CHIEF GENERAL 

MANAGER /Tundla / DFCCIL regarding the interpretation shall be final and 

binding. 

 

1.2.3 GENERAL DESCRIPTION OF SITE AREA,CLIMATIC CONDITIONS AND 

SYSTEM PARTICULARS 

1.2.3.1 The tenderer(s) are requested to visit the area of work and ascertain himself/themselves 

with the proposed works / services, surroundings and prevailing law and order conditions. 

 

1.2.3.2 The location of work is located in the state of Uttar Pradesh. 

 

1.2.3.3 SCOPE OF WORK:-  

LIGHTING ARRANGEMENT AT 10 STATIONS (NEW BHAUPUR, NEW 

KANCHAUSI, NEW ACHALDA, NEW EKDIL, NEW BHADAN, NEW 

MAKHKHANPUR, NEW TUNDLA, NEW HATHRAS, NEW DAUDKHAN & 

NEW KHURJA) OF DFCCIL. 

 

1.2.4.1  The brief scope of work covers “LIGHTING ARRANGEMENT AT 10 STATIONS 

(NEW BHAUPUR, NEW KANCHAUSI, NEW ACHALDA, NEW EKDIL, NEW 

BHADAN, NEW MAKHKHANPUR, NEW TUNDLA, NEW HATHRAS, NEW 

DAUDKHAN & NEW KHURJA) OF DFCCIL”. 

 



 
 

DFCCIL/EL/ TDL/BPUN-KRJN/T-011 

 
 

Signature of tendrer Page 22 
 

 

1.2.4.2 Place of work- In the jurisdiction of DFCCIL, New Bhaupur – New Khurja section under 

CGM Tundla and OCC at Allahabad. The work shall be executed under supervision of 

authorized representative of CGM/TDL, GM/EL/TDL or PM/EL/TDL. If required by 

DFCCIL any other station/Site may be included under Schedule of work and no additional 

charges shall be given for this. 

 

1.2.4.3 Quantities in schedule annexed to Contract- The quantities set out in the accepted schedule 

of rates with item of work quantified are the estimated quantities of the works and they shall 

not be taken as the actual and correct quantities of the works to be executed by the 

Contractor in fulfillment of his obligations under the contract. The actual/final quantity shall 

be executed as per approved design and drawing which is to be prepared by contractor if 

required. All the design calculations, if any, shall be done by contractor before execution of 

work. The contractor shall be responsible for any wastage of material due to mistake in 

design calculations. 

 

1.2.4.4 New item of work – If during execution of the work, the contractor is called upon to carry 

out any new item of work not included in schedule of prices, the contractor shall execute 

such work at such prices as may be mutually agreed with the purchaser before 

commencement. 

 

If required by DFCCIL, the contractor have to execute some portion of work as per/under 

the tender schedule at new location (at the same rate/ Price) over Uttar Pradesh. 

 

1.2.5 LOCAL CONDITIONS : 

1.2.5.1    It will be imperative on each tenderer to fully acquaint himself with all the local conditions 

and factors which would have any effect on the performance of the contract and cost of 

the stores. The DFCCILs shall not entertain any request for clarifications from the 

tenderer regarding such local conditions. No request for the change of price, or time 

schedule of completion of work on account of any local condition or factor shall be 

entertained after the offer is accepted. 

1.2.5.2 The intending tenderer will be deemed to have satisfied himself by actual inspection of 

the site and locality of the works, that all conditions liable to be encountered during the 

execution of the works are taken into account and that the rates he enters in the tender 

papers are adequate and all inclusive, for the completion of works to the entire 

satisfaction of the DFCCILs. 

1.2.5.3 In the event of the intending tenderer desiring to have a field survey before furnishing his 

tender/quotations, he may apply to DFCCILs for permission in this regard. The DFCCILs 

will give such permission in writing but all the expenses in this regard will be borne by 

the tenderers. 

1.2.5.4 The intending tenderer is advised to study the tender papers carefully, any submission of 

a bid by the tenderers shall be deemed to have been done after a careful study and 

examination of these documents with full understanding of the implication thereof. These 

conditions and specifications shall be deemed to have been accepted unless otherwise, 
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specifically commented upon by the Tenderer in his offer. Failure to adhere to anyone of 

these instructions may render his offer liable to be ignored without any references. 

 

1.2.6 INTEGRATION WITH EXISTING WORKS: 

1.2.6.1 The tenderer should keep in mind, visit the location of works, take due note and give proper 

consideration of integrating the new works (sometimes on replacement account) with the 

existing system. 

1.2.7 ELECTRIC SUPPLY: 

The contractor shall make his own arrangements for electricity required by him for the purpose 

of execution of the contract. However, the DFCCIL shall arrange the required power supply 

for testing and commissioning of the works completed by the contractor. 

1.2.8 SCHEME OF WORK AND PROGRESS REPORT: 

1.2.8.1 The Contractor shall within fifteen (15) days of the date of award of the contract submit a 

BAR/PERT CHART and scheme for the execution. The contractor shall indicate in the form 

of notes of the assumptions and the basis adopted for the preparation of this BAR/PERT 

CHART. 

1.2.8.2 The contractor shall submit a monthly progress report detailing the actual progress made in 

all activities as compared to the above BAR/PERT CHART. The monthly progress report 

shall indicate the reasons for the variations if any between the schedule quantities and actual 

progress, the action proposed and corrective measures required wherever necessary. 

1.2.9 INDIRECT TAXATION 

In the event of any new indirect taxation being imposed after the date of opening of tender 

and of being of such a nature that the contractor has to bear additional cost of material 

directly on account of such additional taxation the purchaser shall reimburse the contractor 

for such additional costs on receiving satisfactory proof that such taxation was legally 

leviable and that the contractor has actually incurred the additional costs. 

1.2.10 FORCE MAJEURE: 

If at any time, during the continuance of this contract, the performance in whole or in part by 

either party of any obligation under this contract shall be prevented or delayed by reason of 

any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage 

by fire, explosions, epidemics/pandemic, strikes, lockouts or acts of God (hereinafter, 

referred to events) provided, notice of the happening of any such event is given by either 

party to the other within 30 days from the date of occurrence thereof, neither party shall by 

reason of such event, be entitled to terminate this contract nor shall either party have any 

claim for damages against the other in respect of such non-performance of delay in 

performance, and works under the contract shall be resumed as soon as practicable after 

such event has come to an end or ceased to exist, and the decision of the Engineer as to 

whether the works have been so resumed or not shall be final and conclusive, PROVIDED 

FURTHER that if the performance in whole or in part of any obligation under this contract 

is prevented or delayed by reason of any such event for a period exceeding 120 days, either 

party may at its option terminate the contract by giving notice to the other party. 

1.2.11 AGREEMENT: 

The successful tenderer shall within 14 (fourteen) days after having been called upon by 

notice to do so be bound to execute an agreement based on accepted rates and lodge the 

same with purchaser together with the conditions of contract, specification and schedule of 

prices referred to therein duly completed. 
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1.2.12 A)EXPENSES OF CONTRACTOR DRAWINGS ETC.: 

Any calculation, designs, drawings, schedules information, progress charts etc required by 

the purchaser’s Engineers in connection with the contract, shall be furnished by the 

contractor at his own expenses. 

B) CONTRACTOR’S DRAWINGS: 

If required, before execution of the work the contractor shall submit to the purchaser for 

approval, three copies of all required drawings, work schedule programme which are 

necessary to ensure correct/ satisfactory performance as detailed in tender papers. 

1.2.13 SUB CONTRACTORS 

The contractor shall not sublet any part of the work under this contract for the purpose of 

this. However contractor may enter into contract with supplier for supply of the material for 

the purpose of this work. However such suppliers should be approved sources of RDSO for 

materials for which RDSO approved sources are available. 

1.2.14 DEFAULT AND DELAY 

1.2.14.1 The contractor shall execute the work with due diligence and expedition keeping to the 

approved time schedule.  Should he refuse or neglect to comply with any reasonable orders 

given to him in writing by the Engineer’s representative in connection with  the work or 

contrivance the provision of the contract or the progress of work lags persistently behind 

the time schedule due to his neglect, the purchaser shall be at liberty to give seven (7) days 

notice in writing to the contractor requiring him to make good the neglect or contravention 

complained and should the contractor fail to comply with requisition made in the notice 

within seven days from the receipt thereof, it shall be lawful for the purchaser to take the 

work wholly or in part, out of the contractor’s hands without any further reference and get 

the work or any part thereof as the case may be completed by other agencies at expense of 

the contractor without prejudice to any other right or remedy of the purchaser. 

1.2.14.2 LOSS SUSTAINED DUE TO DEFAULT AND DELAY: 

In the event of any loss to the purchaser on account of execution and/or completion of the 

work or any parts thereof by agencies other than the contractor, the contractor shall be 

liable to reimburse the loss to the purchaser without prejudice to any other right and 

remedies of the purchaser, and as the case may be met at the option, of the purchaser, from 

out of all or any of the following sources viz. 

i) Any amount due and payable to the purchaser on any account whatsoever. 

ii) The contractor’s security deposit with the purchaser so far as available and  

iii) Any other assets whatsoever belonging to contractor. 

1.2.15 CONTRACTOR’S RESPONSIBILITY FOR DISCREPANCY: 

a) All designs and drawings submitted by the contractor shall be based on thorough study 

and shall be such that the contractor is satisfied about their suitability. The purchaser’s 

approval will be based on these considerations. Notwithstanding approval 

communicated by the purchaser, during the progress of the contract for designs and 

drawings, proto type samples of material after inspection of materials after erection and 

adjustments to installations the ultimate responsibility for correct designs and 

execution of work shall rest with the contractor. 

b) The contractor shall be responsible for and bear and pay the costs for any alteration of 

works arising from any discrepancies errors or omissions in the design and drawings 
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supplied by him, whether such designs and drawings have been approved by the 

purchaser or not. 

1.2.16    Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

1.2.16.1 The Contractor shall place and keep on the works at all times efficient and competent 

staff to give the necessary directions to his workmen and to see that they execute their work 

in sound and proper manner and shall employ only such supervisors, workmen and 

labourers in or about the execution of any of these works as are careful and skilled in the 

various trades.  

1.2.16.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisor, workman or labourer who shall be objected to by the Engineer and if and 

whenever required by the Engineer, he shall submit a correct return showing the names of 

all staff and workmen employed by him.  

1.2.16.3 In the event of the Engineer being of the opinion that the Contractor is not employing on 

the works a sufficient number of staff and workmen as is necessary for proper completion 

of the works within the time prescribed, the Contractor shall forthwith on receiving 

intimation to this effect deploy the additional number of staff and labour as specified by the 

Engineer within seven days  of being so required and failure on the part of the Contractor to 

comply with such instructions will entitle the Railway/DFCCIL to rescind the contract 

under Clause 62 of these conditions. 

1.2.17 Deployment of Qualified Engineers at Work Sites by the Contractor: 

1.2.17.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 

qualified Diploma Engineer(s). 

1.2.17.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 4.23.1, he shall be 

liable to pay liquidated damages at the rates, as prescribed in the tender documents.  

1.2.18 WORKS BY OTHER AGENCIES: 

Any other works undertaken at the same time by the purchaser or the DFCCIL direct or 

through some other agency at the same site where the contractor is carrying out his 

work will not entitle the contractor to prefer any claim, regarding any delays or 

hindrance he may have to face on this account. The contractor shall comply with any 

instructions which may be given to him by the purchaser in order to permit 

simultaneous execution of his own works and of those undertaken by other contractors 

or the DFCCIL without being entitled on this account to any extra charge. 

1.2.19 ACCESS TO WORK SITE: 

a) The purchaser shall afford access to the site for the purpose of this contract to the 

contractor at all reasonable times. In the execution of the work, no person other 

than the contractor or his only appointed representatives or approved sub contractor 

and bona-fide workman shall have access to site. Access to the site of work at all 

times shall be allowed by contractor to officials or approved representative of the 

purchaser or to DFCCIL staff for purpose of maintenance. 

b) The purchaser or his authorized representative shall have the right to refuse 

admission to the work site to any. Person employed by the contractor to whom the 

purchaser or his engineer may consider undesirable. 

c) The engineer or his representative shall be at liberty to object to the presence of any 

representative or other person employed by the contractor in or about the works on 

the ground of misconduct, incompetence or negligence, the contractor on receipt of 
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notices of such objection in writing, shall forthwith remove the person so objected 

to and provide in his place another competent person and shall not allow such 

person to enter the site of work subsequently. The purchaser will not be able to pay 

any cost or damage on this account. 

1.2.20 PENALTY FOR DELAY IN COMPLETION: 

a) If the contractor fails to execute and complete the work within time specified in the 

agreement or within the period of extension granted except in so far that the delay 

is on the purchaser’s account; the contractor shall accept reduction in the total 

amount payable to him by the purchaser at the rate of ½% (half percent) per week 

of the contract value for the actual delay occurred and until the work shall have 

been completed under the contract and such reduction shall be accepted by the 

purchaser in full satisfaction of the contractor’s liability arising from delay only. 

The Engineer shall at his sole discretion, specify a time limit within which the 

unfinished portion of the work shall be completed. In the event of failure of the 

contractor, the purchaser shall be at liberty to take action in accordance with 

provision in General Conditions of Contract July 2014(Part-II) of Indian Railway, 

along with latest correction slips and amendments. 

b) Extension of time- If aforesaid shall have arisen from any cause which the 

purchaser may admit as being a responsible ground for extension of time the 

purchaser shall allow such additional time as he may in his absolute discretion 

consider to be reasonably justified by the circumstances of the case. 

c) The contractor in the presence of the purchaser or his representative shall carry out 

tests as required under the specification as soon as possible after commissioning. 

The contractor at his own expense shall carry out any other additional test that the 

purchaser may prescribe for testing the satisfactory operation of the plants. 

Necessary electrical power required in C/W the test will be supplied free of any 

charges by the purchaser. The contractor shall submit six copies of the results to the 

purchaser for acceptance. The contractor shall also submit 6 copies of the 

manufacturer’s test certificates for equipments such as motor, cable etc 

d) Should the result of the test not be satisfactory, an extension of one month will  be  

granted  to  the  contractor  to  make  good  the defects and or any deficiencies 

pointed out by the purchaser a fresh test will then be carried out after the contractor 

has attended to the defects and deficiencies. If these do not yield satisfactory 

results, the purchaser may proceed at the contractor’s expense, by all means as 

deemed expedient to have installation made satisfactory until they comply with the 

specification, approved drawings and designs. 

e) In such a case or in a case of delay in completion of the work under this contract 

within the time limit, the purchaser reserves the right to get the work completed by 

contractor as per provisions of contract. The purchaser will give to the contractor 

for this purpose 7 days previous notice. The contractor shall then take at his own 

expense all necessary steps to complete the works in accordance with the provision 

of the contract. In case it becomes impossible to proceed with the above mentioned 

taking over tests, for reason other than for which the contractor is responsible, the 

“Provisional Acceptance Certificate” shall be issued at or within a mutually agreed 

reasonable period not exceeding 6 months after completion of the work. 
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f) Imposition of token penalty for delay in the completion of work- Competent 

authority while granting extension to the currency of contract under clause 17 (B) 

of GCC may also consider levy of token penalty as deemed fit based on the merit 

of the case. 

1.2.21 FINAL ACCEPTANCE: 

a) The final acceptance of the entire plant shall take effect from the date of expiration 

of the period of guarantee provided the installations provisionally accepted are still 

in perfect working order. 

b)  If on the other hand the installations are not in the perfect working order at the end 

of the guarantee period the purchaser may either extend the period of guarantee 

until necessary works are carried out by the contractor, or carry out these works or 

have them carried out on behalf of the contractor and at his expense. A certificate 

of final acceptance shall then be issued by the purchaser, which will terminate the 

contract. 

1.2.22 MATERIAL - All materials, components and fittings etc. to be supplied by the 

contractor shall be procured from reputed suppliers/ vendors/manufactures. Inspection 

of material to be done by RITES or authorized representative of GM/EL/TDL in OEM 

premises before dispatch. For low value item “on site inspection” will be done by 

authorized representative of GM/EL/TDL. Firm will provide necessary document for 

the inspection. 

1.2.23 Safety Gear- During execution of the work, contractors shall ensure that all safety 

precautions are taken by their men to protect themselves and site to prevent any 

untoward incident. DFCCIL reserve the right to stop the work in the absence of proper 

safety gear and no claim shall be entertained in this regard; decision of the Engineer-in-

charge will be final and binding upon the contractor. The cost of all the safety gear is 

deemed to have been included in the rates quoted and nothing extra is payable under 

this contract. 

1.2.24        TIME SCHEDULE: - 

1.2.24.1  The entire work is required to be completed in all respects within 04 (Four) month from 

the date of issue of acceptance letter/telegram. Time is the essence of contract. The 

contractor will be required to maintain steady and regular progress to the satisfaction of 

the engineer to ensure that the work will be completed in all respects within the 

stipulated time failing which action may be taken by the DFCCIL Administration in 

terms of General Conditions of Contract July 2014( Part-II) of Indian Railway, along 

with latest correction slips and amendments. 

 1.2.24.2    The Contractor shall be expected to initiate work immediately after receipt of “Letter of 
Acceptance”. 

 
 

1.2.25 RATES: - 
 

1.2.25.1 The rates quoted and accepted by DFCCIL shall be firm and final during the currency of 

contract. 

1.2.25.2 All statutory taxes and liabilities levied/may be levied in future by the Central and State 

Government or any other governing authority/agency from time to time shall be borne by 

the contractor and the rate shall be inclusive of all such liabilities. 

1.2.25.3 GST is inclusive for this tender.  
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1.2.25.4 The Work Provider will, for the purpose, aforesaid continuously monitor the Works 

being rendered by it to ensure that these are up to the standards required by DFCCIL. 

1.2.25.5 The Work Provider shall indemnify and keep DFCCIL indemnified and harmless from 

and against all disputes, claims, fines, penalties, litigations criminal as well as civil that 

may be initiated against the DFCCIL on account of and/or arising out of the failure of the 

Work Provider to adhere to any statutory requirement, or to follow such rules 

regulations, guidelines or procedures as may be required under any statute or directive. 
 

1.2.26 QUANTITY VARIATION:  

 Rates quoted in the schedule of items shall be valid for a variation of the quantity 
up to maximum of (±) 25% for each item. In case of variation in quantities beyond 
±25%, the rates for the additional quantities beyond ±25% variation shall be 
negotiated/decided on mutually acceptable terms, provided the rate so arrived does 
not exceed the originally accepted rate as per agreement. 
 

(i) Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be upto 25% of the 

quantity originally contracted, except in case of foundation work. The Contractor shall 

be bound to carry out the work at the agreed rates and shall not be entitled to any claim 

or any compensation whatsoever upto the limit of 25% variation in quantity of 

individual item of works. 

(ii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of 

earth work and variation in the quantities of individual classifications of soil shall not be 

subject to this limit. 

(iii) In case of foundation work, no variation limit shall apply and the work shall be 

carried out by the contractor on agreed rates irrespective of any variation. 

(iii) Individual NS items in contracts shall be operated with variation of plus or minus 

25% and payment would be made as per the agreement rate. For this, no finance 

concurrence would be required. 

(iv) In case an increase in quantity of an individual item by more than 25% of the 

agreement quantity is considered unavoidable, the same shall be got executed by 

floating a fresh tender. If floating a fresh tender for operating that item is considered not 

practicable, quantity of that item may be operated in excess of 125% of the agreement 

quantity subject to the following conditions:  

(a) Operation of an item by more than 125% of the agreement quantity needs the 

approval of an officer of the rank not less than S.A. Grade;  

(i) Quantities operated in excess of 125% but upto 140% of the agreement quantity 

of the concerned item, shall be paid at 98% of the rate awarded for that item in that 

particular tender;  

(ii) Quantities operated in excess of 140% but upto 150% of the agreement quantity 

of the concerned item shall be paid at 96% of the rate awarded for that item in that 

particular tender;  

(iii) Variation in quantities of individual items beyond 150% will be prohibited and 

would be permitted only in exceptional unavoidable circumstances with the 

concurrence of associate finance and shall be paid at 96% of the rate awarded for 

that item in that particular tender.  

(b) The variation in quantities as per the above formula will apply only to the Individual 

items of the contract and not on the overall contract value.  

(c) Execution of quantities beyond 150% of the overall agreemental value should not be 

permitted and, if found necessary, should be only through fresh tenders or by 

negotiating with existing contractor, with prior personal concurrence of 



 
 

DFCCIL/EL/ TDL/BPUN-KRJN/T-011 

 
 

Signature of tendrer Page 29 
 

Finance/DFCCIL and approval of General Manager.  

(v). In cases where decrease is involved during execution of contract : 

 (a) The contract signing authority can decrease the items upto 25% of individual item 

without finance concurrence. 

 (b) For decrease beyond 25% for individual items or 25% of contract agreement value, 

the approval of an officer not less than rank of S.A. Grade may be taken, after obtaining 

'No Claim Certificate' from the contractor and with finance concurrence, giving detailed 

reasons for each such decrease in the quantities.  

(c) It should be certified that the work proposed to be reduced will not be required in the 

same work.  

(vi). The limit for varying quantities for minor value items shall be 100% (as against 

25% prescribed for other items). A minor value item for this purpose is defined as an 

item whose original agreement value is less than 1 % of the total original agreement 

value.  

(vii). No such quantity variation limit shall apply for foundation items.  

(viii). As far as SOR items are concerned, the limit of 25% would apply to the value of 

SOR schedule as a whole and not on individual SOR items. However, in case of NS 

items, the limit of 25% would apply on the individual items irrespective of the manner 

of quoting the rate (single percentage rate or individual item rate).  

(ix). For the tenders accepted at Zonal Railways level, variations in the quantities will be 

approved by the authority in whose powers revised value of the agreement lies.  

(x). For tenders accepted by General Manager, variations upto 125% of the original 

agreement value may be accepted by General Manager.  

(xi). For tenders accepted by Board Members and Railway Ministers, variations upto 

110% of the original agreement value may be accepted by General Manager.  

(xii). The aspect of vitiation of tender with respect to variation in quantities should be 

checked and avoided. In case of vitiation of the tender (both for increase as well as 

decrease of value of contract agreement), sanction of the competent authority as per 

single tender should be obtained. 

 

1.2.27 TERMINATION OF CONTRACT: - 

In case the work of the contractor is not found satisfactory, or there is a breach of any 
of the terms and conditions of the contract and/or fails/neglects to carry out any 
instruction issued to it by DFCCIL from time to time the same can be terminated by 
DFCCIL on giving of the notice as stipulated in GCC.  

 

1.2.28 IMPLEMENTATION OF INTEGRITY PACT IN DFCCIL :- 

 

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by 
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 
required Performa in their procurement transaction/ Contracts with suitable changes 
specific to the situation in which the pact is to be used. The pact, entering into which 
would be a preliminary qualification for any bidder, essentially envisages an 
agreement between the prospective vendors / bidders and the DFCCIL, committing 
the persons/ officials on both sides not to resort to any corrupt practices in any aspect 
/ stage of the contract. 
The pact has to be implemented through a panel of independent external monitor who 
will review independently and objectively the compliance of the obligations by both 
the parties. As these IEM’s are to be appointed by the CVC in consultation with the 
CVO and are being processed separately. 

 

A copy of pre contract integrity pact is enclosed at Annexure IX for signature of 
bidder as acceptance, as and when Independent External monitor is appointed. 
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1.2.29 ORDER OF PRIORITY OF CONTRACT DOCUMENTS:- 
 

The documents forming the Contract are to be taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents 
shall be in accordance with the following sequence: 

i) The Contract Agreement. 
 

ii) Letter of Acceptance. 
 

iii) Tender Form 
 

iv) General Information 
 

v) Notice Inviting Tender ( with Annexes ) 
 

vi) Instructions to Tenderers 
 

vii) Special Conditions of Contract 
 

viii) Annexures 
 

ix) Bill of Quantities (BOQ)/Schedule of Rate 
 

x) General Terms and Conditions of Contract 

 

1.2.30 JURISDICTION OF COURTS:- 
 

In case of any disputes/differences between contractor and DFCCIL the 
jurisdiction shall be of Agra Courts only. 
 

1.2.31 In case of any deviation in downloaded copy of the tender documents, the Master 
Copy kept in the office of Chief General Manager/TDL/ DFCCIL, will prevail and 
the interpretation of CGM/ TDL will prevail. 

 
1.2.32      RISK PURCHASE:- During execution of this Tender, if any delay is observed due 

to reasons attributable to tenderer other than force majeure conditions which may 
cause delay in completion of the work, DFCCIL shall be at liberty to cancel the 
contract, totally or partially, at any point of time without assigning any reason, 
whatsoever, and take alternative measures at your risk and cost.   

 
 

1.2.33      Penalties for Safety Lapses:- Any violation in adhering to the terms and conditions 
stipulated in I.R GCC July-2014 would also attract to penalties payable by you as 
per IR GCC July-2014 Provisions. 

 

1.2.34       RETENTION MONEY: 

Retention money for all contracts shall be recovered from on account/ final bills of 

the Contractor at 10% of gross value of each bill after adjusting EMD amount till 

the amount so recovered including EMD amount adds up to 5% of the contract 

value of the work etc. variation and extra work. No interest shall be payable to the 

Contractor on the amount towards retention money. 
 
1.2.35      RELEASE OF RETENTION MONEY:  
 

1.2.35.1   The Retention Money shall be returned to the contractor after the expiry of the  

     Defect Liability Period after passing the final bill based on the No Claim Certificate  

 with the approval of Competent Authority. The competent authority shall normally 

be the authority who is competent to sign the Contract Before releasing the 

Retention Money/ Security Deposit, an unconditional and unequivocal ‘No Claim 

Certificate’ from the contractor concerned should be obtained. 
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1.2.35.2 If requested by the Contractor, 50% of the Retention money may be released on 

deduction of retention money reaching 5% of the contract value against submission of 

Bank Guarantee for an equivalent amount by the Contractor in the prescribed 

Performs from any scheduled Bank. This Bank Guarantee shall be kept valid till the 

period of three months beyond the expiry of Defect Liability Period. Fixed Deposit 

Receipt (FDR) from a scheduled bank endorsed in favour of the Employer can be 

submitted by the Contractor in lieu of the Bank Guarantee for release of 50% 

Retention Money. In case of the requirement, the Bank Guarantee/FDR shall be 

extended by the contractor, for the period as directed by the Engineer/Employer. 
 

1.2.36 PERFORMANCE BANK GAURENTEE 

 

The procedure for obtaining Performance Guarantee is outlined below:  

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 

30 (Thirty) days from the date of issue of Letter of Acceptance (LOA). Extension 

of time for submission of PG beyond 30 (Thirty) days and upto 60 days from the 

date of issue of LOA may be given by the Authority who is competent to sign the 

contract agreement. However, a penal interest of 15% per annum shall be charged 

for the delay beyond 30 (Thirty) days, i.e. from 31
st
 day after the date of issue of 

LOA. In case, the Contractor fails to submit the requisite PG even after 60 days 

from the date of issue of LOA, the contract shall be terminated duly forfeiting 

Earnest Money Deposit and other dues, if any payable against that contract. The 

failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the 

following forms, amounting to 3% of the contract value:  

(i) A deposit of Cash; 

(ii)  Irrevocable Bank Guarantee;  

(iii) Government Securities including State Loan Bonds at 5% below the market 

value;  

(iv)  Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These 

forms of Performance Guarantee could be either of the State Bank of India or 

of any of the Nationalized Banks; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled 

Banks;  

(vi) Deposit in the Post Office Saving Bank;  

(vii) Deposit in the National Savings Certificates;  

(viii)  Twelve years National Defence Certificates;  

(ix)  Ten years Defence Deposits;  

(x)  National Defence Bonds and  

(xi) Unit Trust Certificates at 5% below market value or at the face value 

whichever is less. Also, FDR in favour of CGM/TDL/DFCCIL/Agra (free 

from any encumbrance) may be accepted.  

(c) The Performance Guarantee shall be submitted by the successful bidder after the 

Letter of Acceptance (LOA) has been issued, but before signing of the contract 

agreement. This P.G. shall be initially valid upto the stipulated date of completion 

plus 60 days beyond that. In case, the time for completion of work gets extended, 

the Contractor shall get the validity of P.G. extended to cover such extended time 

for completion of work plus 60 days. 

(d)  The value of PG to be submitted by the Contractor will not change for variation 

upto 25% (either increase or decrease). In case during the course of execution, 

value of the contract increases by more than 25% of the original contract value, an 
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additional Performance Guarantee amounting to 3% (three percent) for the excess 

value over the original contract value shall be deposited by the Contractor. On the 

other hand, if the value of contract decreases by more than 25% of the original 

contract value, Performance Guarantee amounting to 3% (three percent) of the 

decrease in the contract value shall be returned to the Contractor. The PG amount 

in excess of required PG for decreased contract value, available with 

Railway/DFCCILs, shall be returned to Contractor as per his request duly 

safeguarding the interest of Railway/DFCCILs  

(e) The Performance Guarantee (PG) shall be released after physical completion of 

the work based on 'Completion Certificate' issued by the competent authority 

stating that the Contractor has completed the work in all respects satisfactorily. 

The Security Deposit shall, however, be released only after expiry of the 

maintenance period and after passing the final bill based on 'No Claim Certificate' 

from the contractor. 

(f) Whenever the contract is rescinded, the Security Deposit shall be forfeited and the 

Performance Guarantee shall be encashed. The balance work shall be got done 

independently without risk & cost of the failed contractor. The failed contractor 

shall be debarred from participating in the tender for executing the balance work. 

If the failed contractor is a JV or a Partnership firm, then every member/partner of 

such a firm shall be debarred from participating in the tender for the balance work 

in his/her individual capacity or as a partner of any other JV /partnership firm. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for 

amounts to which the DFCCIL is entitled under the contract (not withstanding 

and/or without prejudice to any other provisions in the contract agreement) in the 

event of:  

(i) Failure by the Contractor to extend the validity of the Performance Guarantee 

as described herein above, in which event the Engineer may claim the full amount 

of the Performance Guarantee. 

(ii) Failure by the Contractor to pay DFCCIL any amount due, either as agreed by 

the Contractor or determined under any of the Clauses/Conditions of the 

Agreement, within 30 days of the service of notice to this effect by Engineer.  

(iii) The Contract being determined or rescinded under provision of the GCC,the 

Performance Guarantee shall be forfeited in full and shall be absolutely at the 

disposal of the DFCCIL. 

1.2.37 INSURANCE: 

 The contractor shall take out and keep in force a policy or policies of insurance against 

all liabilities of the contractor or the purchaser at common law or under any status in 

respect of accidents to person who shall be employed by the contractor in or about the 

site of the contractor’s office for the purpose of carrying out the works on the site. The 

contractor shall also take out and keep in force a policy or policies of insurance against 

all recognized risks to their offices and depots. Such insurance shall in all respects be to 

the approval of the purchaser and if he so requires in his name. 

1.2.38 DEFECT LIABILITY PERIOD : 

The period of defect liability for the works shall be 12 (Twelve) Months starting 

from the date of completion of the work or as certified by the DFCCIL. 

1.2.39 ELECTRICAL CONTRACTOR LICENSE: 

 Contractor must have valid Class-‘A’, Electrical Contractor License issued from 

appropriate government authority to execute mentioned works. 

 

****** 
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PART -I 

 

CHAPTER -III 

 

PRICES AND PAYMENT 
 

1.3.1 SCOPE 

This chapter deals with prices to be paid for supply and/or erection of various items of work 

or for suppliers and other amounts payable in accordance with accepted schedules of prices 

and rates and terms and conditions of payment mentioned herein. This is a works contract. 

The total prices for the completed items of work are the actual prices payable to the 

Contractor as per the terms and conditions of the contract. 

1.3.2 SCHEDULE OF PRICES 

(a) The unit rates given against various items of work in tender papers are the standard 

schedule of rates. The tenderers are required to quote uniform percentage below / at par / 

above against the total estimated cost of work. The actual payment to be made against any 

item of schedule of rates, shall be derived after loading the schedule of rates with the 

tenderer’s quoted percentage. The prices so obtained shall be the unit prices for the various 

items of work given in schedule of rates. 

(b) UNIT PRICES FOR MATERIALS. 

The unit prices for supply indicated in the schedule of rates are inclusive of the prices of 

materials including all incidental charges for transport, loading/unloading and handling of 

materials, commission for arranging 

dispatch by rail/road direct from manufacturer’s factory and completing all necessary 

formalities in this respect, such as submission of forwarding notes, arranging placement of 

wagons, collection of railway receipt, conservancy charges as applicable from time to time, 

all insurance premium, bankers charges for bank guarantee, indemnity bonds inclusive of cost 

of stamps, etc. as also siding or shunting charges, if any levied by the Railway. The unit 

prices includes all taxes, duties and levies (include Works ContractTax) applicable on this 

works contract. Therefore, they should quote their prices taking into account the rate of taxes 

as leviable in the event of sale through works contract to the Central Railway Organization in 

that state and present tax structure applicable. Necessary, Sales Tax concessional Form A/D 

and Octroi exemption certificate will be issued by DFCCIL/Railways on written request of 

the contractor. No reimbursement on account of Octroi duty will be entertained by the 

purchaser. The price are inclusive of provision for losses and wastages in transit and erection.  

(c) OTHER PRICE ADJUSTMENT 

The price adjustment of unit prices or prices of fittings, materials, equipment or components 

on account of prices fluctuation of raw materials will be permitted as per para-1.3.18. No 

adjustment on account of variation in insurance and freight charges (Road or Rail) will be 

permitted. 

(d) QUANTITIES 

The approximate estimated quantities of various items or works are included in Schedule. 

However, the contractor will work out the quantities based on approved drawing for schedule 

and get it approved from the purchaser before placing order. 

(e) EXPLANATORY NOTES 

Explanatory notes for various items of work included in Schedule, are given in Part-I, 

Chapter-IV. 

1.3.3 NON-SCHEDULE & ADDITIONAL SUPPLIES: 

1.3.3.1NON-SCHEDULE ITEMS: 

i) If during the execution of the work, the contractor is called upon to carry out any new item 

of work not included in Schedules, the contractor shall execute such works at such price as 

may be mutually agreed with the Purchaser before commencement after obtaining the 
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competent authority’s approval and sanction. The rates will be based on the Rly’s LOA/rate 

analysis as per the current market / prevalent rates of such or similar items available with the 

DFCCIL/Railway Administration in that or nearby areas. 

ii) Provided that if the Contractor commence work or incurs any expenditure in regard thereto 

before the rates are determined and agreed upon as lastly hereon-to-fore mentioned, then and 

in such a case the Contractor shall only entitled to be paid in respect of the work carried out 

or expenditure incurred by him prior to the date of determination of the rates as aforesaid 

according to the rates as shall be by the Purchaser. However, if the contractor is not satisfied 

with the decision of the Purchaser in this respect, he may appeal to Chief General Manager 

within 30 days of getting the decision of the Purchaser, supported by analysis of the rates 

claimed. The Chief General Manager's decision after hearing both the parties in the matter 

would be final and binding on the contractor and the Railway. 

1.3.3.2PRICE OF ADDITIONAL SUPPLIES: 

The additional supplies of individual scheduled items, if necessary, will be taken over from 

the contractor at the rate of the bid received. 

1.3.4 PAYMENTS AND RECOVERIES: 

a) No advance payment shall be made to the contractor. However, on account payment will 

be made against receipt of materials at site and also progressive payments will be made for 

each item of work during the erection stage. 

b) Subject to any deductions or recoveries which the purchaser be entitled to make under the 

Contract, the contractor shall unless otherwise agreed to been titled to get the following 

payments subject to conditions stipulated in subsequent paragraphs. 

i) Progress payments for supply and erection 

iii) Payments for additional supplies 

iv) Payment for provisional acceptance 

v) Payment for surplus materials taken over 

vi)Payment for T&P and Maintenance Spares. 

vi)Final settlement. 

1.3.5 INVOICING PROCEDURE : 

(a) The contractor shall submit his invoicing procedure for approval by the purchaser’s 

representative within two months from the date of receipt of letter of acceptance of tender. 

Separate invoices shall be submitted for different type of payments mentioned above. All 

invoices shall be submitted with original supporting documents or certified true copies of 

supporting documents wherever these are acceptable to the purchaser’s engineer. Where 

copies of original documents are required in support of several invoices, true certified copies 

of the original documents may be forwarded to the purchaser’s engineer with his consent. 

(b) Invoices shall be submitted only on the basis of agreed principles and prices, quantities 

and measurement of works completed shall be approved by the purchaser’s engineer prior to 

the submission of invoices. For this purpose, the Schedule of quantities and measurements 

submitted by the contractor for approval of the purchaser’s engineer may be only up to the 

extent of work. 

(c) All invoices /Bills shall be accompanied by the following 

1. Supplier Challans 

2. Commissioning certificate granted by the concern Engineer Incharge’s authorized 

representative 

3. Certificate of receipt of material duly accepted by the concern Engineer Incharge’s authorized 

representative 

1.3.6 TERMS OF PAYMENT 

A. Payment 

A.1Payments for erection and commissioning included in schedule shall be made in stages as 

under; 
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a. 80% payment as per rates indicated in schedule along with percentage accepted will be 

made after Supply and Erection of material in which Erection is an integrated activity. 

b. 10% of payment will be made after commissioning of material in which Commissioning is 

an integrated activity. 

c. Balance 10% of payment will be made after completion of entire work as per rates 

indicated in schedule along with percentage accepted. 

 

1.3.7 Payment for additional supplies: 

The contractor shall receive payment for additional supplies and erection in accordance with 

conditions stipulated in Para 1.3.3.1. 

1.3.8 Final settlement: On Successful completion of guarantee period and issue of certificate 

of final acceptance of entire installations, the security deposit will be refunded /returned to the 

contractor after adjustment of any dues payable by the contractor to the purchaser. 

1.3.9 MEASUREMENTS: 

(a) Payments for field work shall be made in accordance with approved designs and drawings 

and measured in relevant units, except where provided for otherwise. In case the dimensions 

of the work are more than those shown in approved designs and drawings, the contractor will 

not be entitled to any 

extra payment, unless dimensions were increased on account of physical impossibility of 

carrying out the work in accordance with approved drawings and designs. In case the 

dimensions of the work are less than those shown in the approved designs and the drawings 

and the work is accepted without being 

rejected, payment will be made as per work actually done. 

(b) The measurement will be made generally in accordance with standard engineering 

practice conformity with the Explanatory notes for Schedule in Part-I, Chapter- IV of the 

tender documents. 

1.3.10 TAXES: 

(a) The Contractor and all personnel employed by him shall pay such taxes like income tax as 

are payable under statutory laws of India and the Purchaser will not accept any liability for 

the same. 

(b) Deduction of income tax at source as per provision of finance act and income tax act in 

force may be made from the Contractor/sub-Contractor and the amount so deducted may be 

credited to the Central Government. 

(c) Tenderers will examine the various provisions of the Central Goods and Services Tax Act 

2017 (CGST) goods and Services Tax Act, 2017 (IGST)/ Union territory Goods and services 

Tax Act, 2017 (UTGST)/ respective state’s State Goods and Services Tax Act (SGST)also as 

notified by Central/State Govt & as amended from time to time and applicable taxes before 

bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be availed 

by them is duly considered while quoting rates. 

(d) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 

Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST 

Act to railway immediately after the award of 

contract, without which no payment shall be released to the contractor. The contractor shall 

be responsible for deposition of applicable GST to the concerned authority. 

(e) In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/SGST Act, the railway shall deduct the applicable GST from his/their 

bills under reverse charge mechanism (RCM) and deposit the same to the 

concerned authority. 

1.3.11RELEASE OF PERFORMANCE GUARANTEE: 

The Performance Guarantee (PG) shall be released after physical completion of the work 

based on 'Completion Certificate' issued by the competent authority stating that the 

Contractor has completed the work in all respects satisfactorily. 



 
 

DFCCIL/EL/ TDL/BPUN-KRJN/T-011 

 
 

Signature of tendrer Page 36 
 

1.3.12 RELEASE OF SECURITY DEPOSIT: 
Security Deposit shall be returned to the Contractor after the following: 

(a) Final Payment of the Contract as per relevant GCC clause and 

(b) Signature of Final Supplementary Agreement or Certification by Engineer that DFCCIL 

has No Claim on Contractor and 

 

(c) Issue of Maintenance Certificate on expiry of the maintenance period as per relevant GCC 

clause. 

Forfeiture of Security Deposit: 
Whenever the contract is rescinded as a whole under relevant GCC clause , the Security 

Deposit already with Railways/DFCCIL under the contract shall be forfeited. However, in 

case the contract is rescinded in part or parts under relevant GCC clause , the Security 

Deposit shall not be forfeited. 

No interest shall be payable upon the Earnest Money and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited, will be 

payable with interest accrued thereon as per relevant GCC –Clause. 

1.3.13 RATES FOR ITEMS OF WORKS:  

(i) The rates, entered in the accepted Schedule of Rates of the Contract are intended to 

provide for works duly and properly completed in accordance with the General and Special 

(if any) Conditions of the Contract and the Specifications and drawings together with such 

enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 

in terms of Clause 42 of these conditions and without prejudice to the generality thereof and 

shall be deemed to include and cover superintendence and labour, supply, including full 

freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring 

props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and 

plant required on the works, except such tools, plant or materials as may be specified in the 

contract to be supplied to the Contractor by the Railway, the erection, maintenance and 

removal of all temporary works and buildings, all watching, lighting, bailing, pumping and 

draining, all prevention of or compensation for trespass, all barriers and arrangements for the 

safety of the public or of employees during the execution of works, all sanitary and medical 

arrangements for labour camps as may be prescribed by the Railway/DFCCIL, the setting of 

all work and of the construction, repair and upkeep of all centre lines, bench marks and level 

pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owners for 

surface damage or taxes and impositions payable to local authorities in respect of land, 

structures and all material supplied for the work or other duties of or expenses for which the 

Contractor may become liable or may be put to under any provision of law for the purpose of 

or in connection with the execution of the contract and all such other incidental charges or 

contingencies as may have been specially provided for in the Specifications. 

 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new 

tax /cess on Works Contract is imposed by Statute after the date of opening of tender but 

within the original date of completion/date of completion extended under relevant GCC 

clause and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be 

reimbursed the amount so paid. 

 

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any 

tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 

tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security 

Deposit or any other dues of Contractor with the Government of India. 

 

PRICE VARIATION CLAUSE in Works Contracts is dealt with in accordance with 

provisions of GCC July 2014 with latest amendments & correction slips. 
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As per Railway Board’s letter no. 2017/Trans/01/Policy dated 08/02/2018,Since, the Cost of 

advertisement value of this tender is less than Rs 5 crore, so PVC will not be applicable.  

 

1.3.14 Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the Tender Form 

after the date of issue of the certificate of completion by the Engineer or any other earlier date 

subsequent to the completion of the works that may be fixed by the Engineer, be responsible 

for and effectively maintain and uphold in good substantial, sound and perfect condition all 

and every part of the works and shall make good from time to time and at all times as often as 

the Engineer shall require, any damage or defect that may during the above period arise in or 

be discovered or be in any way connected with the works, provided that such damage or 

defect is not directly caused by errors in the contract documents, act of providence or 

insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to 

the Railway/DFCCIL or other persons legally entitled thereto whenever required by the 

Engineer so to do, all losses, damages, costs and expenses they or any of them may incur or 

be put or be liable to by reasons or in consequence of the operations of the Contractor or of 

his failure in any respect.  

 

1.3.14.1Certificate of Completion of Works:  As soon as in the opinion of the Engineer, the 

work has been completed and has satisfactorily passed any final test or tests that may be 

prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 

completion in respect of the work and the period of maintenance of the work shall commence 

from the date of completion mentioned in such certificate. The certificate, inter alia, should 

mention that the work has been completed in all respects and that all the contractual 

obligations have been fulfilled by the Contractor and that there is no due from the Contractor 

to Railways/DFCCIL against the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect to 

any part of the work (before the completion of the whole of work), which has been both 

completed to the satisfaction of the Engineer and occupied or used by the Railway. When any 

such certificate is given in respect of part of a work, such part shall be considered as 

completed and the period of maintenance of such part shall commence from the date of 

completion mentioned in the completion certificate issued for that part of the work.  

 

1.3.14.2 Contractor not Absolved by Completion Certificate: The Certificate of 

Completion in respect of the works referred to in Sub-Clause (1) of this Clause shall not 

absolve the Contractor from his liability to make good any defects imperfections, shrinkages 

or faults which may appear during the period of maintenance specified in the tender arising in 

the opinion of the Engineer from materials or workmanship not in accordance with the 

drawings or specifications or instruction of the Engineer, which defects, imperfections, 

shrinkages or faults shall upon the direction in writing of the Engineer be amended and made 

good by the Contractor at his own cost; and in case of default on the part of Contractor, the 

Engineer may employ labour and materials or appoint another Contractor to amend and make 

good such defects, imperfections, shrinkages and faults and all expenses consequent thereon 

and incidental thereto shall be borne by the Contractor and shall be recoverable from any 

moneys due to him under the contract.  

 

1.3.14.3 Final Supplementary Agreement: After the work is completed and taken over by 

the Railway/DFCCIL as per terms and conditions of the contract agreement or otherwise 

concluded by the parties with mutual consent and full and final payment is made by the 

Railway to the Contractor for work done, and there is unequivocal no claim on either side 
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under the contract, the parties shall execute the final supplementary agreement annexed as 

Annexure IV. 

 

1.3.15 Approval only by Maintenance Certificate: No certificate other than maintenance 

certificate referred to in relevant Clause  of GCC of the Conditions shall be deemed to 

constitute approval of any work or other matter in respect of which it is issued or shall be 

taken as an admission of the due performance of the contract or any part thereof.  

 

1.3.15.1 Maintenance Certificate: The Contract shall not be considered as completed until a 

Maintenance Certificate shall have been signed by the Engineer stating that the works have 

been completed and maintained to his satisfaction. The Maintenance Certificate shall be given 

by the Engineer upon the expiration of the period of maintenance or as soon thereafter as any 

works ordered during such period. 

The Competent Authority to issue above Maintenance Certificate shall normally be the 

authority who is competent to sign the contract. If this Competent Authority is of the rank 

lower than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 

certificate. The certificate, inter alia, should mention that the work has been completed in all 

respects and that all the contractual obligations have been fulfilled by the Contractor and that 

there is no due from the Contractor to Railways/DFCCIL against the contract concerned. 

 

1.3.15.2 Cessation of Railway’s/DFCCIL’s Liability: The Railway/DFCCIL shall not be 

liable to the Contractor for any matter arising out of or in connection with the contract for 

execution of the works unless the Contractor has made a claim in writing in respect thereof 

before the issue of the Maintenance Certificate under this clause. 

1.3.15.3 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate 

the Contractor and the Railway/DFCCIL shall remain liable for the fulfillment of any 

obligation incurred under the provision of the contract prior to the issue of the Maintenance 

Certificate which remains unperformed at the time such certificate is issued and for the 

purposes of determining the nature and extent of any such obligations, the contract shall be 

deemed to remain in force between the parties thereto. 

 

1.3.16.1Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the Engineer's 

representative's certified measurements or Engineer’s certified “contractor’s authorized 

engineer’s measurements” of the total quantity of work executed by the Contractor upto the 

date of completion and on the accepted schedule of rates and for extra works on rates 

determined shall be paid to the Contractor subject always to any deduction which may be 

made under these presents and further subject to the Contractor having signed delivered to the 

Engineer enclosing either a full account in detail of all claims he may have on the 

Railway/DFCCIL in respect of the works or having delivered No Claim Certificate. and the 

Engineer having after the receipt of such account given a certificate in writing that  the whole 

of the works to be done under the provisions of the Contracts have been completed, that they 

have been inspected by him since their completion and found to be in good and substantial 

order, that all properties, works and things, removed, disturbed or injured in consequence of 

the works have been properly replaced and made good and all expenses and demands incurred 

by or made upon the Railway/DFCCIL for or in the respect of damage or loss by from or in 

consequence of the works, have been satisfied agreeably and in conformity with the contract.  
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1.3.16.2 Post Payment Audit: It is an agreed term of contract that the Railway reserves to 

itself the right to carry out a post-payment audit and/ or technical examination of the  works 

and the final bill including all supporting vouchers, abstracts etc. and to make a claim on the 

Contractor for the refund of any excess amount paid to him till the release of security deposit 

or settlement of claims, whichever is later, if as a result of such examination any over-

payment to him is discovered to have been made in respect of any works done or alleged to 

have been done by him under the contract. 

 

1.3.17 PRODUCTION OF VOUCHERS ETC BY THE CONTRACTOR: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any quotation, 

invoice, cost or other account, book of accounts, voucher, receipt, letter, memorandum, paper 

of writing or any copy of or extract from any such document and also furnish information and 

returns verified in such manner as may be required in any way relating to the execution of this 

contract or relevant for verifying or ascertaining cost of execution of this contract (the 

decision of the Engineer on the question of relevancy of any documents, information or return 

being final and binding in the parties). The Contractor shall similarly produce vouchers etc, if 

required to prove to the Engineer, that materials supplied by him, are in accordance with the 

specifications laid down in the contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by a sub-contractor or any subsidiary or allied firm or company , the Engineer 

shall have power to secure the books of such sub-contract or any subsidiary or allied firm or 

company, through the Contractor, and such books shall be open to his inspection. 

 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the Contractor. 

1.3.18 LABOUR: 

 

1.3.18.1 Wages to Labour: The Contractor shall be responsible to ensure compliance with 

the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and 

the Rules made there under in respect of any employees directly or through petty Contractors 

or sub-contractors employed by him for the purpose of carrying out this contract. 

 

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used 

wholly or partly under the direct orders and control of the Railways whether in connection 

with any work being executed by the Contractor or otherwise for the purpose of the Railway 

such labour shall, for the purpose of this Clause, still be deemed to be persons employed by 

the Contractor. 

 

If any moneys shall, as a result of any claim or application made under the said Act be 

directed to be paid by the Railway, such money shall be deemed to be moneys payable to the 

Railway by the Contractor and on failure by the Contractor to repay the Railway any moneys 

paid by it as aforesaid within seven days after the same shall have been demanded, the 

Railways shall be entitled to recover the same from Contractor’s bills/Security Deposit or any 

other dues of Contractor with the Government of India.  

 

1.3.18.2 Apprentices Act: The Contractor shall be responsible to ensure compliance with 

the provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 
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time to time in respect of apprentices directly or through petty Contractors or sub-contractors 

employed by him for the purpose of carrying out the Contract. 

 

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his 

failure will be a breach of the contract and the Railway may, in its discretion, rescind the 

contract. The Contractor shall also be liable for any pecuniary liability arising on account of 

any violation of the provisions of the Act. 

 

1.3.18.3 Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made there under in respect of 

all employees employed by him either directly or through petty Contractors or sub-

contractors in the works. If in compliance with the terms of the contract, the Contractor 

directly or through petty Contractors or sub-contractors shall supply any labour to be used 

wholly or partly under the direct orders and control of the Engineer whether in connection 

with the works to be executed hereunder or otherwise for the purpose of the Engineer, such 

labour shall nevertheless be deemed to comprise persons employed by the Contractor and any 

moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 

payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the 

Contractor to repay such money to the Railways deduct the same from any moneys due to the 

Contractor in terms of the contract. The Railway shall be entitled to recover the same from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India all moneys paid or payable by the Railway by way of compensation of aforesaid or for 

costs of expenses in connection with any claim thereto and the decision of the Engineer upon 

any question arising out of the effect or force of this Clause shall be final and binding upon 

the Contractor.   

 

1.3.18.4 Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

(1) The Contractor shall comply with the provision of the contract labour (Regulation and 

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 

1971 as modified from time to time, wherever applicable and shall also indemnify the 

Railway from and against any claims under the aforesaid Act and the Rules. 

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time 

to time before the commencement of the work and continue to have a valid license until 

the completion of the work. Any failure to fulfill the requirement shall attract the penal 

provision of the Act.  

(3) The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provision of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to the 

contrary, cause to be paid the wages to labour, indirectly engaged on the works including 

any engaged by sub-contractors in connection with the said work, as if the labour had 

been immediately employed by him. 

(4) In respect of all labour directly or indirectly employed in the work for performance of the 

Contractor's part of the contract, the Contractor shall comply with or cause to be complied 

with the provisions of the aforesaid Act and Rules wherever applicable. 

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 

Railway is obliged to pay any amount of wages to a workman employed by the Contractor 

or his sub-contractor in execution of the work or to incur any expenditure on account of 

the contingent, liability of the Railway due to the Contractor's failure to fulfill his 

statutory obligations under the aforesaid Act or the rules, the Railway will recover from 

the Contractor, the amount of wages so paid or the amount of expenditure so incurred and 

without prejudice to the rights of the Railway under the Section 20, Sub-Section (2) and 

Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to recover 
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such amount or part thereof from Contractor’s bills/Security Deposit or any other dues of 

Contractor with the Government of India. The Railway shall not be bound to contest any 

claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 

21 of the aforesaid Act except on the written request of the Contractor and upon his 

giving to the Railway full security for all costs for which the Railway might become liable 

in contesting such claim. The decision of the Chief Electrical Engineer regarding the 

amount actually recoverable from the Contractor as stated above shall be final and 

binding on the Contractor. 

 

1.3.18.5 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 

1952: 

The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 

& 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time 

through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, 

wherever applicable and shall also indemnify the Railway from and against any claims under 

the aforesaid Act and the Rules. 

 

1.3.18.6 Contractor is to abide by the provisions of Payment of Wages act & Minimum 

Wages act in terms Indian Railways General Condition of Contract. In order to ensure the 

same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. 

and upload requisite details of labour and their payment in this portal. These details shall be 

available in public domain. The Registration/ updation of Portal shall be done as under: 

(a) Contractor shall apply for one time registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration in the portal within 7 

days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN 

No.) for subsequent use of portal for all LOAs issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of 

Acceptances (LOA) / Contract Agreements on shramikkalyan portal within 15 days of 

issue of any LoA for approval of concerned engineer. Engineer shall update (if 

required) and approve the details of LoA filled by contractor within 7 days of receipt of 

such request.  

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract 

labours engaged in the contract and ensure updating of each wage payment to them on 

shramikkalyan portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 

salient details of engaged contractual labour& payments made thereof after each wage 

period.  

(f) While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit a 

certificate to the Engineer or Engineer’s representatives that “I have uploaded the 

correct details of contract labours engaged in connection with this contract and 

payments made to them during the wage period in Railway’s Shramikkalyan portal at 

‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 
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1.3.18.7 Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 

Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with the 

Registering Officer under Section-7 of the Building and Other Construction Workers Act, 

1996 and rules made thereto by the concerned State Govt., and submit certificate of 

Registration issued from the Registering Officer of the concerned State Govt. (Labour Dept.). 

The Cess shall be deducted from contractor’s bills as per provisions of the Act.   

1.3.18.8 Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by him on the 

works and shall report serious accidents to any of them however and wherever occurring on 

the works to the Engineer or the Engineers Representative and shall make every arrangements 

to render all possible assistance. 

1.3.18.9 Provision of Workmen’s Compensation Act: In every case in which by virtue of 

the provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 

Railway is obliged to pay compensation to a workman directly or through petty Contractor or 

sub-contractor employed by the Contractor in executing the work, Railway will recover from 

the Contractor the amount of the compensation so paid, and, without prejudice to the rights of 

Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to 

recover such amount or any part thereof from Contractor’s bills/Security Deposit or any other 

dues of Contractor with the Government of India.  Railway shall not be bound to contest any 

claim made against it under Section 12 Sub-Section (1) of the said Act except on the written 

request of the Contractor and upon his giving to Railway full security for all costs for which 

Railway might become liable in consequence of contesting such claim. 

1.3.18.10 Provision of Mines Act: The Contractor shall observe and perform all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof for 

the time being in force and any rules and regulations made thereunder in respect of all the 

persons directly or through the petty Contractors or sub-contractors employed by him under 

this contract and shall indemnify the Railway from and against any claims under the Mines 

Act, or the rules and regulations framed thereunder, by or on behalf of any persons employed 

by him or otherwise.  

1.3.19 DETERMINATION OF CONTRACT: 
1.3.19.1 Right of Railway/DFCCIL to Determine the Contract: The Railway/DFCCIL 

shall be entitled to determine and terminate the contract at any time, should in the Railway's 

opinion, the cessation of work becomes necessary owing to paucity of funds or from any 

other cause whatever, in which case the value of approved materials at site and of work done 

to date by the Contractor will be paid for in full at the rate specified in the contract. Notice in 

writing from the Railway of such determination and the reasons therefore shall be conclusive 

evidence thereof. 

1.3.19.2 Payment on Determination of Contract: Should the contract be determined under 

sub clause (1) of this clause and the Contractor claims payment for expenditure incurred by 

him in the expectation of completing the whole of the work, the Railways/DFCCIL shall 

admit and consider such claims as are deemed reasonable and are supported by vouchers to 

the satisfaction of the Engineer. The Railway's/DFCCIL’s decision on the necessity and 

propriety of such expenditure shall be final and conclusive.  

1.3.19.3 The Contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of determination of 

contract. 

1.3.19.4 Determination of Contract owing to Default of Contractor:  

If the Contractor should: 
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(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 

contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the 

contract, or 

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated 

period, or  

(ix) Fail to execute the contract documents. 

(x) Fails to submit the documents pertaining to identity of JV and PAN.  Form available in 

the Regulations for Tenders and Contracts. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving 

from the Engineer notice to the effect that the said materials or works have been condemned 

or rejected.      (xii)  Fail to take steps to employ competent or additional staff and labour as 

required. 

(xiii)  Fail to afford the Engineer or Engineer's representative proper facilities for 

inspecting the works or any part thereof as required. 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of the Railway/DFCCIL or to 

any person on his or on their behalf in relation to the execution of this or any other contract 

with this Railway. 

(xv)(A)  At any time after the tender relating to the contract, has been signed and submitted 

by the Contractor, being a partnership firm admit as one of its partners or employee under it 

or being an incorporated company elect or nominate or allow to act as one of its directors or 

employee under it in any capacity whatsoever any retired Engineer of the gazetted rank or any 

other retired gazetted officer working before his retirement, whether in the executive or 

administrative capacity, or whether holding any pensionable post or not, in the 

Railways/DFCCIL for the time being owned and administered by the President of India 

before the expiry of one year from the date of retirement from the said service of such 

Engineer or Officer unless such Engineer or Officer has obtained permission from the 

President of India or any officer duly authorized by him in this behalf to become a partner or 

a director or to take employment under the contract as the case may be, or 

(xv)(B) Fail to give at the time of submitting the said tender: 

(a) The correct information as to the date of retirement of such retired Engineer or retired 

officer from the said service, or as to whether any such retired Engineer or retired officer was 

under the employment of the Contractor at the time of submitting the said tender, or 

(b) The correct information as to such Engineers or officers obtaining permission to take 

employment under the Contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners was 

such a retired Engineer or a retired officer, or 
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(d) Being in incorporated company, correct information as to whether any of its directors was 

such a retired Engineer or a retired officer, or 

(e) Being such a retired Engineer or retired officer suppress and not disclose at the time of 

submitting the said tender the fact of his being such a retired Engineer or a retired officer or 

make at the time of submitting the said tender a wrong statement in relation to his obtaining 

permission to take the contract or if the Contractor be a partnership firm or an incorporated 

company to be a partner or director of such firm or company as the case may be or to seek 

employment under the Contractor. 

(f) Submits copy of fake documents / certificates in support of credentials, submitted by the 

tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway/DFCCIL may 

serve the Contractor with a notice in writing to that effect and if the Contractor does not 

within seven days after the delivery to him of such notice proceed to make good his default in 

so far as the same is capable of being made good and carry on the work or comply with such 

directions as aforesaid of the entire satisfaction of the Engineer, the Railway shall be entitled 

after giving 48 hours’ notice in writing under the hand of the Engineer to rescind the contract 

as a whole or in part or parts (as may be specified in such notice) and after expiry of 48 

hours’ notice, a final termination notice  should be issued. 

 

Note: Engineer at his discretion may resort to the part termination of contract with notices 

,only in cases where progress of work is more than or equal to 80% of the original scope of 

work.  

 

1.3.19.5 Right of Railway/DFCCIL after Rescission of Contract owing to Default of 

Contractor: In the event of any or several of the courses, referred to in Sub-Clause (1) of this 

Clause, being adopted: 

 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any commitments or 

made any advances on account of or with a view to the execution of the works or the 

performance of the contract and Contractor shall not be entitled to recover or be paid any sum 

for any work thereto for actually performed under the contract unless and until the Engineer 

shall have certified the performance of such work and the value payable in respect thereof and 

the Contractor shall only be entitled to be paid the value so certified. 

 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with 

railways under the contract shall be encashed/ forfeited and the Performance Guarantee 

already submitted for the contract shall be encashed. The balance work shall be got done 

independently without risk & cost of the failed Contractor. The failed Contractor shall be 

debarred from participating in the tender for executing the balance work. If the failed 

Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 

debarred from participating in the tender for the balance work in his/her individual capacity or 

as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 

 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed through the part 

terminated contract. The contract value of part terminated contract stands reduced to the 

balance value of work under the contract. 
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(ii)  The Security Deposit of part terminated contract shall be dealt as per relevant clause  of 

GCC. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for the 

balance work in his/her individual capacity or as a partner of any other JV /partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as 

authorized representative in new contract. 

 

(d)  The Engineer or the Engineer's Representative shall be entitled to take possession of any 

materials, tools, implements, machinery and buildings on the works or on the property on 

which these are being or ought to have been executed, and to retain and employ the same in 

the further execution of the works or any part thereof until the completion of the works 

without the Contractor being entitled to any compensation for the use and employment 

thereof or for wear and tear or destruction thereof. 

 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and 

determine ex-parte or by or after reference to the parties or after such investigation or 

enquiries as he may consider fit to make or institute and shall certify what amount (if any) 

had at the time of rescission of the contract been reasonably earned by or would reasonably 

accrue to the Contractor in respect of the work then actually done by him under the contract 

and what was the value of any unused, or partially used materials, any constructional plant 

and any temporary works upon the site. The legitimate amount due to the Contractor after 

making necessary deductions and certified by the Engineer should be released expeditiously.  

 

 

 
 
 
 
 
****** 
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PART – I 

 

     CHAPTER- IV 

 

SCOPE OF WORK & EXPLANATORY NOTES 
 

1.4.1Scope of Work : 
 

The scope of work covers “Lighting Arrangement at 10 Stations (New Bhaupur, New 

Kanchausi, New Achalda, New Ekdil, New Bhadan, New Makhkhanpur, New Tundla, New 

Hathras, New Daudkhan & New Khurja ) of DFCCIL”. 

 

1.4.2 Explanatory Notes: 
 

   Item-1: The price shall cover Supply, erection, testing & commissioning of hot dip 

galvanized High Mast Tower 20 Mtr. high, Base plate dia. 650 x 25 mm, with base 

outer dia 410 mm and top outer dia. 150 mm suitable for wind velocity as per 

IS:875 Pt 03, on G.I. polygon pole with lowering and raising facilities by single wire 

rope, 6 mm dia, 2350 Kg breaking load, double drum winch and automatic switching 

device along with 16 (Sixteen) Nos. 170 Watt LED flood light/Beam light 

luminaries, outdoor type, weather proof, die cast aluminum housing, suitable to work 

on 230 V AC supply, Philips/Bajaj/Crompton Greaves/Havells make. This includes 

foundation work as per design. High mast should be as  per IS: 875/Part(3) BSTN-

10025/1993,CPE-III TRT/1996 of ILEUK. Octagonal pole S355JO, Galvanization 

IS:2629 BSEN ISO-1461 and Make of BAJAJ, PHILIPS, CROMPTON AND BPP 

HIGH MAST, GE, VENTURA, UTKARSH, WIPRO & ASTER. 
 

Mandatory Accessories are Winch, Mechanical torque limiter, motor, 6 mm dia. SS 

wire rope, Trailing cable, Power tool, Lantern carriage, Pullies, Head frame, 

Lightening protection Finial & Buffer, Feeder Pillar, Manual cranking handle, 

automatic switching control, Aviation obstruction warning light. 
 

        COMMON FEATURES: 

(1) Type of Joints for section – Slip – Stress fit. 
(2) Raising lowering speed – 3 Mtr/Min. 
(3) Lubrication arrangement and type – Permanent oil bath – SAE 90/140. 
(4) Lifting capacity – 500 – 750 Kg. 
(5) Trailing cable – ERP / PCP sheathed multi core flexible copper. 
(6) PCD in mm – 550. 
(7) Power tool (reversible) – 440 Volt, 50 Hz. 1 HP/1.5 HP. 

 
Item-2: The price shall cover Collecting, transporting from DFC store to site, laying, testing 

and commissioning of LT/HT cables of different sizes. Laying direct in ground 

(including excavation, sand cushioning, protection brick covering and refilling the 

trench etc.), direct in RCC/metal pipes in Road/ track crossing and on surface/ 

required in wall/in concrete floor by cutting recessed and finished originally as 

required as per relevant technical specification. 
 

Item-3:  The price shall cover termination of LT XLPE cables of 4x35 sqmm/4x70sqmm sizes 

with proper size Dowell/Ismal make crimping sockets/lugs/PG clamps as required 

including testing and commissioning.  
 

Item-4: The price shall cover Supply of Double Walled Corrugated Pipes/HDPE (Elect. 

REX/Tele.REX or similar) for underground Power cable protection 120 mm Outer 
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Dia.103.5 mm Inner Dia in 6 Meters straight length as per British Std. No. BSEN 

50086-1 & BSEN 50086-2, 4 & BIS draft Spec. DOC HQ LTD 14 (5071) & ETD 

(5072) to Spec. IS 14930 part II. 

NOTE - One coupler for joining shall be supplied with each 6 mtrs length. 
 

Item-5: The price shall cover Horizontal boring under railway track/road and laying 120 mm 

dia. DWC Double Walled Corrugated pipes at the depth of 1.4 meter to 2.1 meter 

from formation level (Level of earth below ballast) as per drawing and directed by 

site-in-charge by trenchless technology excluding the cost of DWC pipes. 

 

Item-6:   The price shall cover earthing with 40 mm dia. GI pipe class B, 3 meter long earth 

erected as per IS: 3044/ 1985B (latest version) to achieve earth resistance less than 5 

Ohms including construction of masonry enclosure with hinged cover plate of cast 

iron with locking arrangement (approx. 400 mm x 400 mm) on top provision of earth 

plate. Connection from earth electrode to switch gear/pole as per drawing. 

 

Item-7: The price shall cover Design, supply, erection, testing and commissioning of out door 

type LT panel complete with all connected accessories ect . TL panel shall 

accommodate 1x200 A FP MCCB as incomer, 2x100 A TP MCCB, 1x63 A TP 

MCCB,, 3x32A MCB TPN & 4x16A SP MCB along with CT operated Energy meter, 

meters for voltage, current, frequency, PF , 3 phase indicating lamps LED cluster type 

for phase indication , copper bus bar, insulation sheet , neutral link connectors, copper 

bus bar etc. enclosed in MS sheet enclosure. It also includes proper fixing of panel on 

MS channel with suitable fixtures, clamps, nut & bolts etc. It also includes connecting 

all incoming & out going cables. The LT switch gear , contactors  should confirm to 

IS :13947/93 or latest, MCB as IS : 8828/78,96 or latest MCCB as per IS:13947/93 or 

latest and shall be of standard reputed firm only. This shall be erected at given 

location by making required arrangements of foundation/grouting of bolts of 

appropriate size  and or by providing clamps of MS flat of appropriate size according 

to weight and site conditions. The drawing showing the details of LT panel/SDB shall 

be approved by DFC engineer before making foundations and erection. The LT panel 

incorporating all specified switchgears, meters & all other accessories as mentioned 

shall be supplied as per Technical data and it should be complete in all respect. 

 

Item-8:  This item shall be in conformity to IS 5613/Pt.I Sec.1 & 2/1985(Latest version). GI 

pipe shall conform to IS 1239/Pt.I/1990 and fittings shall conform to IS 

1239/Pt.II/1992. Price shall cover supply and laying of pipe. 

 

Item-9:  This item shall be in conformity to IS 5613/Pt.I Sec.1 & 2/1985(Latest version). GI 

pipe shall conform to IS 1239/Pt.I/1990 and fittings shall conform to IS 

1239/Pt.II/1992. Price shall cover supply and laying of pipe. 

 

Item-10:   The price shall cover Supply, jointing & commissioning of straight through joint kit 

for 1.1 kV PVC/PILC/XLPE cable size SQ.MM. 4x35/4x70sqmm, Make 3M, 

Denson or similar. 

 

Item-11:   The price shall cover supply and erection of Cable Junction box IP 66/67 weather 

proof , for outdoor installation (with knockouts for cable entry)  with terminals, size 

225x295x122 make Hensal or similar. 

 

****** 
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GENERAL CONDITIONS OF CONTRACT 
 
 
 

The General Conditions of Contract July 2014 (Part-I & II) of the Indian 

Railway/DFCCILs shall be followed with its latest correction slips and amendments 

issued from Indian Railway/DFCCILs. 

 
The General Conditions of Contract July 2014 (Part-I & II) of the Indian 

Railway/DFCCILs, along with its latest correction slips and amendments, will form 

part of the tender/contract documents. 

 
In case, there is an ambiguity in any definition, the decision of DFCCIL regarding 
the interpretation shall be final and binding. 

 
Wherever there is conflict in any condition between GCC and special condition 
mentioned in tender documents. The condition mentioned in special condition of 
contract will prevail. However, DFCCIL decision in this connection shall be final 
and binding. 

 
 
 
 
 

******
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ANNEXURE-I 

 

Performa for Experience Certificate. {on the letter head of the issuing department} 

  
M/s…….................... has executed the following work to this department and has completed 

the work successfully. The details are as under: 
  
1. Name of work: 

 
2. Agreement/contract number:   

 

3. Date of start of work: 

 

4. Date of completion of work: 
  

5. Total value of work during the contract period (if completed): 

  
6. In case of on-going work, please indicate the annual payment for  

a) F.Y. 2020-21 
b) F.Y. 2019 -20 
c) F.Y.2018-19 

 
 
 

 

(Name and Signature of the officer with seal of the department and phone no.) 
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ANNEXURE-II 

 

Performa for Affidavit. {on the letterhead of the bidder} 

 

 

 

I _________ Proprietor/Director/Partner of the firm M/s._____ do hereby solemnly affirm 
that the firm M/s._____ has never been black listed/debarred by any organization/office and 

there has not been any work cancelled against them for poor performance in the last three 
years reckoned from the date of invitation of Tender. 
 
 
 
 
 
 
 

 

Signature of  

Proprietor/Director/Partner 
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Annexure-III 

 

CERTIFICATION OF FAMILIARISATION 

 
 

A. I/We hereby solemnly declare that I/We have visited the site of work and have familiarized 
myself/ourselves of the working conditions there in all respects and in particular, the following: 

a) Topography of the Area. 

b) Climatic condition and law and order situation in project area. 

 

B. I/We have kept myself/ourselves fully informed of the provisions of this tender document 
comprising Instructions to the Tenderers, General Conditions of the Contract, Special 
Conditions, special terms and conditions apart from information conveyed to me/us through 
various other provisions in this tender document. 

 

 
C. I/We have quoted my / our rates as “Percentage above / below / at par” of costs as per Schedule 

of items Rates in Offer Sheet, taking into account all the factors given above. 

 
 
 

 

(Signature of Tenderer/s) 
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ANNEXURE – IV 
 

SUPPLEMENTARY AGREEMENT 

 
Articles of Agreement made on this …………………………. in the year …………. and  
between DFCCIL acting through the Chief General Manager hereinafter called as one party 
and ……………………………………………….. of the second part. 
 
Where the party hereto of the second part executed an agreement with the party hereto of the 
first part being agreement No. ……………………. dated ………. for the  
performance of ……………………………. herein called the principal agreement. 
 
And whereas it was agreed by and between the parties hereto that the works would be 
completed by the party hereto of the second part on ………… “date last extended” and  
whereas the party hereto of the second part has executed the work to the entire satisfaction of 
the party hereto of the first part and whereas the party hereto of the first part already made 
payments to the party hereto of the second part diverse sums from time to time aggregating to 
Rs. …………….. including the final bill bearing voucher No.……………dated…………. 

(the receipt of which is hereby acknowledged by the party hereto of the second part) in full 

and final settlement of all his claim under the principal agreement. 
 
Now it is hereby agreed by and between the parties in the consideration of sums already paid 

by the party hereto of the first part to the party hereto of the second part against all 
outstanding dues and claims for all works done under the aforesaid principal agreement 
including / excluding security deposit, the party hereto of the second part have no further dues 
/ claims against the party hereto of the first part under the said principal agreement. 
 
It is further agreed by and between the parties that they party hereto of the second part has 
accepted the said sums mentioned above in full and final satisfaction of all its dues and 
claims under the said principal agreement. 
 
It is further agreed and understood by and between the party that in consideration of the 
payment already made under the agreement the said principle agreement shall finally 
discharged and rescinded all the terms and conditions including the arbitration clause. 
 
It is further agreed and understood by and between the parties that the arbitration clause 
contained in the said principal agreement shall cease to have any effect and / or shall seems to 
be nonexistent for all purposes. 

 

Signature of the Tenderer/s 

 

For and on behalf of 

 
Witness of the signatures 

 
Witness ………………….. 

……………………………  
1. 

 

2.  
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ANNEXURE-V  
AFFIDAVIT 

 
FORMAT FOR AFFIDAVIT TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER 

DOCUMENTS 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-. The 

stamp paper has to be in the name of the tenderer) ** 

 

I ... .........(Name and designation)** appointed as the attorney/authorized signatory of the 

tenderer (including its constituents),M/s…………………………………(hereinafter called the tenderer) for 

the purpose of the Tender documents for the work of ……………………….as per the E- Tender No.: ------  

Date---------- of (DFCCIL ), do hereby solemnly affirm and state on the behalf of the tenderer including its 

constituents as under: 

1) I/we the tenderer (s), am/are signing this document after carefully reading the contents. 

2) I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 

3) I/we hereby declare that I/we have downloaded the tender documents from Indian Railway 

website www.ireps.gov.in . I/we have verified the content of the document from the website and 

there is no addition, no deletion or no alteration to the content of the tender document. In case of 

any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final 

payment of the contract, the master copy available with the DFCCIL shall be final and binding 

upon me/us. 

4) I/we declare and certify that I/we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements. 

5) I/ We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding upon 

me/us. 

6) I/We declare that the information and documents submitted along with the tender by me/us 

are correct and I/we are fully responsible for the correctness of the information and 

documents, submitted by us. 

7) I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to 

be forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to 

forfeiture of the tender EMD besides banning of business for five year on entire IR. Further, I/we 

(insert name of the  tenderer )**…………………………………..and all my/our constituents 

understand that my/our offer shall be summarily rejected. 

8) I/we also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will lead to termination of the contract, 

along with forfeiture of EMD/SD and Performance guarantee besides any other action provided 

in the contract including banning of business for five year on entire IR. 

 

DEPONENT  

SEAL AND SIGNATURE 

OF THE TENDERER 

VERIFICATION  

I/We above named tenderer do hereby solemnly affirm and verify that the contents of my/our 

above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

DEPONENT 

SEAL AND SIGNATURE 

OF THE TENDERER  

Place:  

Dated: 

**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 

suitably by tenderer. Attestation before Magistrate/Notary Public .  
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ANNEXURE-VI 
 

(Guarantee –Bond offered by bank to DFCC in connection with the execution ofContracts) 

(SD) 

GUARANTEE BOND FORMAT 

(To be used by approved Schedule Banks) 

 
1. In consideration of the Employer DFCCIL (herewith called “ The Employer”) having 

agreed to exempt____________________(hereinafter called “The said 
Contractor(s)”) from the demand, under the terms and conditions of an Agreement 
No……………. dated____________________made between  
______and  
__________________for___________________________(hereinafter called the       

“The Said Agreement”) of security deposit for the due fulfillment by the said 
contractor(s) of the terms and conditions contained in the said 

Agreement,onproductionofaBankGuaranteefor 
Rs._____________(Rupees__________only),we,  
_________________(indicate the name of the bank) (hereinafter referred to as “ The 
Bank”) at the request of contractor(s) do hereby undertake to pay to  
the Employer an amount not exceeding Rs._____________________________against 
any loss or damage caused to or suffered or would be caused to or suffered by the 
Employer by reason of any breach by the said contractor(s) of any of the terms and 
conditions contained in the said Agreement. 

 

2. We_________________________________________(indicate the name of the Bank) 

do hereby undertake to pay the amounts due and payable under this Guarantee without 

any demur merely on a demand from the DFCCIL stating that the amount claimed is 

due by way of loss or damages caused to or would be caused to or suffered by the 

DFCCIL by reason of any breach by the said Contractor(s)of any of the terms or 

conditions contained in the said Agreement or by reason of the Contractor(s) failure to 

perform the said Agreement. Any such demand made on the Bank shall be conclusive 

as regards the amount due and payable by the Bank under this Guarantee. However, 

our liability under this Guarantee shall be restricted to an amount not exceeding Rs. 

_____________________________________________. 

 

3. We undertake to pay to the Employer any money so demanded not withstanding any 
dispute or disputes raised by the Contractor(s)/ Supplier(s) in any suit or proceeding 
pending before any Court or Tribunal relating thereto our liability under this present is 

being absolute and unequivocal. The payment so made by us under this Bond shall be 
valid discharges of our liability for payment hereunder the Contractor(S)/Supplier(s) 
shall have no claim against us for making such payment. 

 

4. We ___________________(indicate the name of Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said Agreement and that it shall continue to 
be enforceable till all the dues of the Employer under or by virtue of the said 

Agreement have been fully paid and its claims satisfied  
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or discharged or till ___________________________the Employer/DFCCIL certify 
that terms and conditions of the said Agreement have been fully and properly carried 
out by the said Contractor(s) and accordingly discharges the Guarantee. Unless a 
demand or claim under this Guarantee is made on us in writing on or before the 

_____________________________________, we shall be discharged from all 
liability under this Guarantee thereafter. 

 

5. At any time during the period in which this guarantee is valid the Employer may 
request for its extension and the Bank will extend this guarantee under the same 
condition for the required time at the cost of the Contractor. 

 

6. We______________________________(indicate the name of Bank) further agree 

with the DFCC that the DFCC shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said Agreement or to extent time of performance by the said 

Contractor(s) from time to time any of the powers exercisable by the DFCCIL against 

the said Contractor(s) and to forbear or enforce any of terms and conditions relating to 

the said Agreement and we shall not be relieved from our liability by reason of any 

such variation or extension being granted to the said Contractor(s) or for any 

forbearance, act or omission on the part of the DFCCIL or any indulgence by the 

DFCCIL to the said Contractor(s) or by any such matter or thing whatsoever which 

under the law relating to sureties for the said reservation would relieve us from the 

liability. 

 

7. This Guarantee will not be discharged due to the change in the constitution of the 
Bank or the contractor(s)/Supplier(s). 

 

8. We__________________________________, (indicate the name of Bank) lastly 
undertake not to revoke this Bank Guarantee during its currency except with the 
previous consent of the DFCCIL in writing. 

 
IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this 
day of……………….. being herewith duly authorized. 

 

Bank Seal Signature of Bank Authorize Official with Seal 
 

Name: ----------------------------------- 

Designation: ----------------------------- 

Address:  
Witness: 

1. Name:…………………………………………….. 

Designation:……………………………………….. 

Address: 

 

2. Name:……………………………………………. 
Designation:……………………………………. 
Address:…………………………………………  
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  ANNEXURE-VII 

Format of Bank Guarantee for Performance Security  

Bank Guarantee No. :…………………………… Dated :……………………… 

 
To, 

 
Dedicated Freight Corridor Corporation of India Limited, Metro Station Building Complex 
5

th
 Floor, Pragati Maidan, New Delhi 

 
Acting through Chief General Manager Tundla DFCCIL, 3/20, 3

rd
 Floor, KPS Tower, Mayur 

Complex, Nagla Padi, Near Tulsi Cinema, NH-02, Agra-282002 

 
Reference: - Contract No. ------------------------, Awarded on ------------------------------ 

 
This deed of guarantee made this day of ___________ Between_______ (Name of Bank) 
having registered office at _____________ (hereinafter referred to as “Bank”) of the one 
part, and Dedicated Freight Corridor Corporation of India Limited (hereinafter called the 
“Client”) of the other part. 

 
Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the contract 
no. _________________ for _______________ (hereinafter called “the Contract”) to 
______________ (Name of the Firm/ Consultant) having its registered office 
at_____________ (hereinafter called the Firm/ Consultant). 

 

AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the Client 
an irrevocable performance security guarantee bond for a total amount of Rs. 
______________(Rupees Amount in words). 

 
Now, we the undersigned (name of the Bank official), of the Bank being fully authorized to 
sign and to incur obligations for and on behalf of the Bank hereby declare that the said Bank 
will guarantee the Employer the full amount of Rs.----------- -----------(Rs. In words) as stated 
above. 

 

After the Contractor has signed the aforesaid contract with the Employer, the Bank further 

agrees and promise to pay the amount due and payable under this guarantee without any 
demure merely on a demand from the Employer stating that the amount claimed is due by 

way of loss or damage cause to or would be caused or suffered by the Employer by reason of 
any breach by the said contractor of any of the terms or conditions contained in the said 

agreement or by reason of the contractor failure to perform the said agreement. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee. However our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. --------- (in words) only. 

 

We -----------(indicate the name of Bank), further undertake to pay to the Employer any 
money so demanded not withstanding any dispute or dispute raised by the contractor in any 
suit or proceeding pending before any court or Tribunal relating to liability under this present 
being absolute and unequivocal.  
The Payment so made by us (name of Bank) under this bond shall be a valid discharges of 
our liability for payment there under and the Contractor shall have no claim against us for 
making such payment.  
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We--------------------(indicate the name of bank), to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till at all the 
dues of the Employer under or by virtue of the said agreement have been fully paid and its 

claims satisfied or discharged by ------  
(Designation and address of contract signing authority) on behalf of Employer certify that the 
terms and conditions of the said agreement have been fully and properly carried out by the 
said contractor and accordingly discharges this guarantee. 

 

Not with standing anything to the contrary contained herein the liability of the bank under 

this guarantee will remain in force and effect until such time as this guarantee is discharged 
in writing by the Employer or until (date of validity/extended validity) whichever is earlier 

and no claim shall be valid under the guarantee unless notice in writing , thereof is given by 

the Employer within validity/extended validity period of guarantee from the date aforesaid. 

 
Provided always that we …………………….(name of bank) un conditionally  
undertakes to renew this guarantee or to extend the period of guarantee from year to year 
before the expiry of the period or the extended period of guarantee, as the case may be on 
being called upon to do so by the Employer. If the guarantee is not renewed or the period 
extended on demand, we ------ (name of bank) shall pay the Employer the full amount of the 
guarantee on demand without demur. 

 

We----------(indicate the name of Bank), to further agree with the Employer that the 

Employer shall have the fullest liberty without our consent and without effecting in any 

manner out of obligation hereunder to vary any of the terms and conditions of the said 

contract from time to time or to postpone for any time or from time to time any to power 

exercisable by the Employer against the said contractor and to forbear or enforce any of the 

terms and conditions of the said agreement and we shall not be relieved from our liabilities 

by reason of such variation, or extension being granted to the said contractor for any 

forbearance act or omission on the part of the Employer or any indulgence by the Employer 

to the said contractor or by any such matter or thing whatsoever which under the law relating 

to sureties for the said reservation would relieve us from the liability. 

 
The Guarantee hereinbefore contained shall not be affected by any change in the constitution 
of Bank or of the Contractor. 

 
The expression “The Employer”,”The Bank” and “The Contractor” hereinbefore used shall 
include their respective successors and assigns. 

 

We----------- (name of the bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Employer in writing. Notwithstanding 
anything to the contrary contained hereinbefore: 

 
i) Our liability under this Bank Guarantee shall not exceed and restricted to Rs. ---

------------ (in words).  
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ii) This Bank Guarantee shall be valid up to -----------, unless extended on 

demand by Employer. 

 
iii) The Bank is liable to pay the Guaranteed amount or any part thereof under this 

Bank Guarantee only if Employer serve a written claim or demand on or before---
------------ 

 

IN WITNESS WHEREOF we of the Bank have signed and stamped this 

guarantee on this day of ----------- being herewith duly authorized. 

 
Bank Seal Signature of Bank Authorize Official with Seal 

 
Name :----------------------------------- 

Designation:-----------------------------  
Address : 

 
Witness: 

 
1. Name :…………………………………………….. 

Designation :……………………………………….. 
Address : 

 

2. Name 

:……………………………………………. 

Designation:……………………………………. 

Address :…………………………………



 
 

DFCCIL/EL/ TDL/BPUN-KRJN/T-011 

 
 

Signature of tendrer Page 60 
 

ANNEXURE-VIII  
FORM OF AGREEMENT  

(To be executed on requisite value of stamp Papers) 

AGREEMENT  
THIS AGREEMENT made on ____________ day of ________ (Month/year) between, 
DFCCIL , ____________________________ (address). (Hereinafter called “the Employer”)of 
the one part and ______________________ (name and address of the Contractor) (hereinafter 
called “the Contractor”) of the other part.  
WHEREAS the Employer is desirous that certain works should be executed by the Contractor 
viz. Contract No.____________ _______ (hereinafter called “the works, and has accepted a 
Bid by the Contractor for the execution and completion of such works and the remedying of any 

defects therein. 

NOW THIS AGREEMENT WITNESSETH as follows:  
1.0 In this Agreement, words and expressions shall have the same meaning as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to.  
2.0 The following documents shall be deemed to form and be read and construed as part of 

this Agreement: -  
i) The Contract Agreement.  
ii) Letter of Acceptance.  
iii) Tender Form  
iv) General Information  
v) Notice Inviting Tender ( with Annexes )  
vi) Instructions to Tenderers  
vii) Special Conditions of Contract  
viii) Annexures  
ix) Bill of Quantities (BOQ)/Schedule of Rates  
x) General Terms and Conditions of Contract  

3.0 In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the works and remedy any defects therein in conformity in all respects with 

the provisions of the Contract.  
4.0 The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and the remedying of defects therein the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year 
first before written.  

(Name, Designation and address of the  (Name, Designation  and  address  of  

authorized signatory)   the authorized signatory)  

Signed for  and  on behalf  of  the   Signed for  and  on  behalf  of  the  

Contractor in the presence of:   Employer in the presence of:  

      

Witness:   Witness:  

1.  1.  

      

2.  2.  
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ANNEXURE -VIII  
PRE CONTRACT INTEGRITY PACT 

General 

 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on------ ---------
---------------day of the month of--------------------- 20xx, between, on one hand, the DFCCIL acting 
through Shri ----------------------------- Designation of the officer, (hereinafter  
called the CLIENT, which expression shall mean and include, unless the context otherwise 
requires, his successors in office and assigns) of the First Part and M/s-----------  
-------- represented by Shri ----------------------Chief Executive Officer (hereinafter called the 
"BIDDER/SELLER" which expression shall mean and include, unless the context otherwise 
requires, his successors and permitted assigns) of the Second part. 

 

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to 
Offer/has offered for stores or works. 

 
WHEREAS the [A] is a private company/ public company/ Government undertaking/ partnership/ 
registered export agency, constituted in accordance with the relevant law in the matter and the 
CLIENT is a PSU performing its functions or behalf of the President of India. 

 
NOW, THEREFOR, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:- 

 
Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact 
of corruption on public procurement, and 

 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 
[B] by providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the CLIENT will commit to prevent corruption, in any form, by its Officials 
by following transparent procedures. 

 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

Commitments of the CLIENT 

 
1.1 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly 

with the [B], will demand, take a promise for or accept, directly or through intermediaries, 

any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any 

other advantage from the [A] either for themselves or for any person, organization or third 
party related to the [B], in exchange for an advantage in the bidding process, bid evaluation, 

contracting or implementation process related to the [B].  
 
1.2 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide 

to all BIDDERs the same information and will not provide any such information to any 
particular BIDDER which could afford an advantage to that particular [A] in comparison to 
other BIDDERs. 
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1.3 All the officials of the CLIENT will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 

 

2. In case any such preceding misconduct on the part of such official(s) in reported by the [A] 

to the CLIENT with full, and verifiable facts and the same is prima facie found to be 
correct by the CLIENT, necessary disciplinary proceedings, or any other action as deemed 

fit, including criminal proceedings may be initiated by the CLIENT and such a person shall 
be debarred from further dealings related to the [B] process. In such a case while an 

enquiry is being conducted by the CLIENT the proceedings under the [B] would not be 
stalled. 

 

Commitments of BIDDERS 

 
3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage) in order to secure the [B] contract or in furtherance to secure it and in 
particular committee itself to the following:- 

 
3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission fees, brokerage or inducement to any official of the 

CLIENT, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the (B] in exchange for any advantage 

in the bidding, evaluation, contracting and implementation of the [B]. 

 

3.2 The (A] further undertakes that it has not given, offered or promised to give, directly 
or indirectly any bribe, gift, consideration, reward, favour, any Material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any official of the CLIENT or otherwise in procuring the Contract or forbearing 
to do or having done any act in relation to the obtaining or execution of the [B] or 

any other [B] with the Government for showing or forbearing to show favour or 
disfavor to any person in relation to the [B] or any other [B] with the Government. 

 
3.3 * [A] shall disclose the name and address of agents and representatives and Indian 

[A] shall disclose their foreign principals or associates. 

 
3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

 

3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 
manufacturer/integrator/authorized government sponsored export entity of the 
defense stores and has not engaged any individual or firm orcompany whether 
Indian or foreign to intercede, facilitate or in any way to recommend to the CLIENT 
or any of its functionaries, whether officially or unofficially to the award of the [B] 
to the [A] nor has any amount been paid, promised or intended to be paid to any 
such individual, firm or company in respect of any such intercession, facilitation or 
recommendation. 

 

3.6 The [A] either while presenting the bid or during pre-contract negotiations or before 

signing the [B] shall disclose any payments he has made, is committed to or intends 
to make to officials of the CLIENT or their family members, agents, brokers or any 
other intermediaries in connection with the [B] and the details of services agreed 
upon for such payments. 
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3.7 The [A] will not collude with other parties interested in the [B] to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and implementation of the [B]. 

 
3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

 

3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information provided by the CLIENT as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained in any electronic data carrier. The [A] also undertakes to 
exercise due and adequate care lest any such information is divulged. 

 

3.10 The [A] commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

 
3.11 The [A] shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

 

3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the [A], 
either directly or Indirectly, is a relative of any of the officers of the CLIENT, or 
alternatively, if any relative of an officer of the CLIENT has financial. Interest/stake 
in the Bidder‟s firm, the same shall be disclosed by the [A] at the time of filling of 
tender. 

 
The term „relative‟ for this purpose would be as defined in section 6 of the 
companies act 1956. 

 
3.13 The [A] shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the CLIENT. 

 

4. Previous Transaction 

 

4.1 The [A] declares that no previous transgression occurred in the last three years immediately 

before signing  of  this integrity  Pact,  with  any other company in any country in  respect 

of  any corrupt  practices envisage hereunder or with any public sector enterprise in India or 

any Government department in India that could justify BIDDER‟s from the tender process. 

 
4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified 

from the ender process or the contact, if already awarded, can be terminated for such 
reason. 
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5. Earnest Money (Security Deposit) 

 

5.1 While submitting commercial bid, the [A] shall deposit an amount __ (to be specified in 
RFP) as Earnest Money/Security Deposit, with the CLIENT through any of the 
following instruments:-  

i. Bank draft or a pay order in favor of ___________.  
ii. A confirmed guarantee by an Indian nationalized bank, promising payment 

of the guaranteed sum to the CLIENT on demand within three working days 

without any demur whatsoever and without seeking any reasons whatsoever. 

The demand for payment by the CLIENT shall be treated as conclusive 

proof or payment. 
 

iii. Any other mode or through any other instrument (to be specified in the 

RFP). 
 

5.2 The earnest money/Security deposit shall be valid up to a period of five years or the 
contractual obligations to the complete satisfaction of both the BIDDER and the 
CLIENT, including warranty period, whichever is later. 

 

5.3 In case of the successful [A] a clause would also be incorporated in the article 
pertaining to performance Guarantee in the [B] that the provisions of sanctions for 
violation shall be applicable for forfeiture of performance bond in case of a decision 
by client to forfeit the same without assigning any reason for imposing sanction for 
violation of this pact. 

 
5.4 No interest shall be payable by CLIENT to the [A] on earnest Money/Security 

Deposit for the period of its currency. 

 

6. Sanctions for Violations 

 
6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the [A] shall entitle 
the CLIENT to take all or any one of the following actions, wherever required :- 

 
(i) To immediately call off the pre-contract negotiations without assigning any 

reason or giving any compensation to the [A]. However, the proceedings 

with the other BIDDER(s) would continue. 

 
(ii) The earnest money deposit (in pre-contract stage) and/or security 

Deposit/performance Bond (after the [B] is signed) shall stand forfeited 

fully and the CLIENT shall not be required to assign any reason therefore. 
 
 

(iii) To immediately cancel the [B], if already signed, without giving any 

compensation to the [A]. 
 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 

[A] with interest thereon at 2% higher that the prevailing prime lending rate 

of state bank of India, while in case of a [A] from the country other that 

India with interest thereon at 2% higher than the LIBOR. If any outstanding 

payment is due to [A] from the CLIENT in connection with any other [B], 

such outstanding payment could also be utilized to recover the aforesaid 

sum and interest. 
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(v) To encash the advance bank guarantee and performance bond, if furnished 

by the [A], in order to recover the payments, already made by CLIENT, 

along with interest. 
 

(vi) To cancel all or any other contracts with the [A]. The [A] shall be liable to 

pay compensation for any loss or damage to the Client resulting from such 

cancellation/rescission and the client shall be entitled to deduct the amount 

so payable from the money(s) due to the [A]. 
 

(vii) To debar the [A] from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be 

further extended at the discretion of the CLIENT. 
 

(viii) To recover all sums paid in violation of this pact by [A]) to any middleman 

or agent or broker with a view a view to securing [B] the contract. 
 

(ix) In cases where irrevocable letters of credit have been received in respect of 

any [B] signed by the client with the [A], the shall not be opened. 
 

(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit 

the same without assigning any reason for imposing sanction for violation of 

this pact. 

 

6.2 The client will entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of 
this pact also on the commission by the [A] or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the [A], of an offence as defined in 
chapter IX of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of corruption. 

 

6.3    The decision of the CLIENT to the effect that a breach of the provisions of this pact has 
been committed by the [A] shall be final and conclusive on the [A].  However, the [A] 
can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

 

7. Fall Clause 

 

7.1   The  [A]  undertakes  that  it has  not  supplied/is  not  supplying  similar 
product/systems or subsystems at a price lower than that offered in the present bid 

in respect of any other Ministry/Department of the Government of India or PSU and 
if it is found at any stage that similar product/system or sub systems way supplied 

by [A] to any other Ministry/Department of the Government of India or a PSU at a 

lower price, then that very price, with due allowance for elapsed time, will be 
applicable to the present case and the difference in the cost would be refunded by 

the [A] to the CLIENT, if the [B] has already been concluded 

 

8. Independent Monitors 

 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as 
Monitors) for this pact in consultant with the central vigilance commission (Names 
and addresses of the Monitors to be given) 

 

8.2 The task of the Monitors shall be to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this pact. 
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8.3 The monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently. 

 
8.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. 

 
8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 

he will so inform the Authority designated by the CLIENT. 

 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction 

to all Project documentation of the CLIENT including that provided by the 

BIDDER. The [A] will also grant the Monitor, upon his request and demonstration 

of a valid Interest, unrestricted and unconditional access to his project 

documentation. The same is applicable to Subcontractors. The Monitor shall be und 

'contractual obligation to treat the information and documents of the [A] with 

confidentiality. 

 
8.7 The client will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the parties. The parties will offer to the 
Monitor the option to participate in such meetings. 

 

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks 
from the date of reference or intimation to him by the CLIENT/BIDDER and, 
should the occasion arise, submit proposal for correcting problematic situations. 

9. Facilitation of Investigation 
 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the CLIENT or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the [A] and the [A] shall provide necessary information 
and documents in English and shall exte4nd all possible help for the purpose of such 
examination. 

 
10. Law and Place of Jurisdiction 
 

This pact is subject to Indian law. The place of performance and jurisdiction is the seat of 
the CLIENT. 

 
11. Other Legal Actions 

 
The actions stipulated in this integrity pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the extant law in force relating to any 
civil or criminal proceedings. 

 

12. Validity 

 

12.1 The validity of this integrity pact shall be from date of its signing and extend upto 5 
years or the complete execution of the [B] to the satisfaction of both the CLIENT 
and the [A] including warranty period, whichever is later. In case [A] is 
unsuccessful, this integrity pact shall expire after six months from the date of the 
signing of the [B]. 
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12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of 
this pact shall remain valid. In this case, the parties will strive to come to an 
agreement to their original intentions. 

 
13. The parties hereby sign this integrity pact at ………………….. on …………………. 

 

 

CLIENT 

 

 

BIDDER  
Name of the officer 

 
CHIEF EXEUCTIVE OFFICER 

Designation  
Deptt./Ministry/PSU 

 

Witness 

1………………….. 

 

 

 

Note:  
[A]- To be replaced by 

BIDDER/Seller/Consultant/Consultancy 

firm/Service provider as the case was may be  
 
[B]- To be replaced by contract/supply 

contract/consultancy contract/works 
contract as the case was may be. 

 

Witness 

 

2…………………… 
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FINANCIAL OFFER 
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Annexure-A 

 

SCHEDULE OF RATES 

 

NAME OF WORK: LIGHTING ARRANGMENT  AT 10 STATIONS ( NEW BHAUPUR, NEW 

KANCHAUSI, NEW ACHALDA, NEW EKDIL, NEW BHADAN, NEW MAKHKHANPUR, 

NEW TUNDLA, NEW HATHRAS, NEW DAUDKHAN & NEW KHURJA ) OF DFCCIL 

 

SN Item Description Unit Total 

Qty. 

Unit Rate AMOUNT 

1 Supply , erection , testing & commissioning of hot 

dip galvanized high mast tower 20 mtr high , 

suitable for wind velocity as per IS : 875 Pt.3 on 

GI polygon pole with lowering and rising 

facilities by single wire rope 6mm  dia,2350kg 

braking load , double drum winch and automatic 

switching device as per specification attached , 

along with 16 ( sixteen) nos , 170 watt LED flood 

light / Beam light luminaries, out door type , 

weather proof , die cast aluminum housing 

suitable to work on 230 AC supply 

Philips/Bajaj/Crompton Greaves/ Havells make. 

 

Each 31 826062.15 25607927 

2 Collecting, transporting from DFC store to site , 

laying , testing & commissioning of HL/LT cables 

of different sizes . Laying direct in ground ( 

including excavation, sand cushioning , protection 

bricks covering, and refilling the trench etc.) , 

direct in RCC /metal pipe in road/track crossing 

and on surface required as per relevant technical 

specifications. 

 

Meters 20000 97.18 1943600 

3 Termination of LT XLPE cables of following 

sizes with proper size Dowell/Ismal make 

crimping sockets/lugs/PG clamps as required 

inclding testing and commissioning  (a) 4x35 

sqmm/4x70sqmm. 

 

Nos 300 42.50 12750 

4 Supply of doubled walled corrugated Pipes/HDPE 

( Elect.Rex/Tele, REX or similar) for under 

ground cable protection 120 mm outer dia, 103.5 

mm inner dia in 6 mtrs straight length as per 

British std No BSEN50086-1 & BSEN 50086*2,4 

& BIS draft specification DOC HQ Ltd 14( (5071) 

& ETD (5072) to spec IS 14930 part II . NOTE_ 

One coupler for joining shall be supplied with 

each 6 meter length. 

 

Meters 500 473.99 236995.00 
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5 Horizontal boring under railway track /road for 

laying 120 mm dia DWC doubled walled 

corrugated pipes at the depth of 1.4 meter to .1 

meter from formation level ( level of earth below 

ballast) as per drawing and direted  by site 

incharge by trenchless technology excluding cost 

of DWC pipes. 

 

Meters 500 754.44 377220.00 

6 Earthing with 40 mm dia GI pipe class-B , 3 meter 

long earth electrode as per IS 3044/1985B ( latest 

version) to achieve earth resistance less than 5 

ohms including construction of masonary 

enclosures with hinged cover plate of cast iron 

with locking arrangement ( approximately 

400mmx400mm) on  top  provision of earth plate 

.Connection from earth electrode to switch 

gear/pole as per drawing. 

 

Nos 60 1632.21 97932.60 

7 Design, supply, erection, testing and 

commissioning of out door type LT panel 

complete with all connected accessories ect . TL 

panel shall accommodate 1x200 A FP MCCB as 

incomer, 2x100 A TP MCCB, 1x63 A TP 

MCCB,, 3x32A MCB TPN & 4x16A SP MCB 

along with CT operated Energy meter, meters for 

voltage, current,freqency ,PF , 3 phase indicating 

lamps LED cluster type for phase indication , 

copper bus bar, insulation sheet , neutral link 

connectors, copper bus bar etc. enclosed in MS 

sheet enclosure. It also includes proper fixing of 

panel on MS channel with suitable fixtures, 

clamps, nut & bolts etc. It also includes 

connecting all incomining & out going cables . 

The LT switch gear , contactors  should confirm 

to IS :13947/93 or latest, MCB as IS : 8828/78,96 

or latest MCCB as per IS:13947/93 or latest and 

shall be of standard reputed firm only. This shall 

be erected at given location by making required 

arrangements of foundation/grouting of bolts of 

appropriate size  and or by providing clamps of 

MS flat of appropriate size according to weight 

and site conditions. The drawing showing the 

details of LT panel/SDB shall be approved by 

DFC engineer before making foundations and 

erection. The LT panel incorporating all specified 

switchgears, meters & all other accessories as 

mentioned shall be supplied as per Technical data 

and it should be complete in all respect. 

 

Nos 10 73583.84 735838.40 

8 Supply and laying of GI pipe  class B ISI marked 

under road/clamping with erected pole & wall as 

per technical specification and confirmity to IS 

5613/Pt- I/section I &II / 1985 , IS 1239/Pt- 

I/1990  & IS 1239/Pt-II/1992 with all latest 

Meters 500 232.90 116450.00 
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version and drawing for  passing cable of 

following size - 50mm dia. 

 

9 Supply and laying of GI pipe  class B ISI marked 

under road/clamping with erected pole & wall as 

per technical specification and confirmity to IS 

5613/Pt- I/section I &II / 1985 , IS 1239/Pt-I/1990  

& IS 1239/Pt-II/1992 with all latest version and 

drawing for  passing cable of following size - 100 

mm dia. 

 

Meters 500 537.90 268950.00 

10 Supply, jointing & commissioning of straight 

through joint kit for 1.1 kV PVC/PILC/XLPE 

cable size SQ.MM. 4x 35 / 4x70sqmm,  Make 3M 

, Denson or similar. 

 

Nos 60 2757.38 165442.80 

11 Cable Junction box IP 66/67 weather proof , for 

outdoor installation ( with knockouts for cable 

entry)  with terminals, size 225x295x122 as per 

Hensal catalog KF 3535 B or similar. 

Nos 60 12427.16 745629.60 

  
Total 

      
30308735 

 

  

Total amount of work : Rs. 3,03,08,735.00 (Rs. Three Crore Three Lakh Eight Thousand 

Seven Hundred Thirty Five Only) 
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OFFER SHEET 

Offer to be filled up by Tenderer(s) in below table 

S.N. Scope of work  Estimated 

cost (Rs.) 

Below/ 

Above/ 

At par 

% quoted 

by bidder 

% quoted 

by bidder 

in words 

Total 

cost  

Col.- 1 Col.-2 Col. -3 Col.-4 Col.-5 Col. -6 Col.-7 

   1 LIGHTING 

ARRANGMENT  AT 

10 STATIONS ( NEW 

BHAUPUR, NEW 

KANCHAUSI, NEW 

ACHALDA, NEW 

EKDIL, NEW 

BHADAN, NEW 

MAKHKHANPUR, 

NEW TUNDLA, NEW 

HATHRAS, NEW 

DAUDKHAN & NEW 

KHURJA ) OF 

DFCCIL 

 

 

 

3,03,08,735.00 

    

 

 

 

Quoting of rates  
1. The above price is inclusive of GST. 

2. Tenderer is not allowed to quote for individual section(s). 

3. Tenderer should offer rate in above table in % below, above and at par in figures as well as 

in words.  
4. Tenderer must sign the following certificate.  

 

I/We offer and agree to execute the above work at rate uploaded online at 
www.ireps.gov.in through digital Signature. 

 
 

 

 

Signature of tenderer with seal 
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                   End of Document 
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