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DISCLAIMER 

 

The information contained in this tender document (the “Tender Document”)or subsequently 

provided to tenderer(s), whether verbally or in documentary or any other form by or on 

behalf of the DFCCIL or any of their employees or advisors, is provided to tenderer(s) on the 

terms and conditions set out in this Tender Document and such other terms and conditions 

subject to which such information is provided.  

 

This Tender Document is not a Contract but an offer/ invitation by the DFCCIL to the 

prospective tenderers or any other person for entering into a contract. The purpose of this 

Tender Document is to provide interested parties with information that may be useful to 

them in making their technical and financial offers pursuant to this Tender Document. This 

Tender Document includes statements, which reflect various assumptions and assessments 

arrived at by the DFCCIL in relation to the Project(s). Such assumptions, assessments and 

statements do not purport to contain all the information that each tenderer may require. This 

Tender Document may not be appropriate for all persons, and it is not possible for the 

DFCCIL, its employees or advisors to consider the investment objectives, financial situation 

and particular needs of each party who reads or uses this Tender Document. The assumptions, 

assessments, statements and information contained in this Tender Document may not be 

complete, accurate, adequate or correct. Each tenderer should, therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments, statements and information contained in 

this Tender Document and obtain independent advice from appropriate sources.  

 
Information provided in this Tender Document to the tenderer(s) is on a wide range of 

matters, some of which depends upon interpretation of law. The information given is not an 

exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The DFCCIL accepts no responsibility for the accuracy or 

otherwise for any interpretation or opinion on law expressed herein.  

 
The DFCCIL, its employees and advisors make no representation or warranty and shall have no 

liability to any person, including any tenderer under any law, statute, rules or regulations or 

tort, principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or 

expense which may arise from or be incurred or suffered on account of anything contained in 

this Tender Document or otherwise, including the accuracy, adequacy, correctness, 
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completeness or reliability of the Tender Document and any assessment, assumption, 

statement or information contained therein or deemed to form part of this Tender Document 

or arising in any way in the tendering process. 

 
The DFCCIL also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any tenderer upon the statements 

contained in this Tender Document. 

The DFCCIL may in its absolute discretion, but without being under any obligation to do so, 

update, amend or supplement the information, assessment or assumptions contained in this 

Tender Document. 

The issue of this Tender Document does not imply that the DFCCIL is bound to select a 

tenderer or to appoint the selected tenderer, as the case may be, for the Project and the 

DFCCIL reserves the right to reject all or any of the offers without assigning any reason 

whatsoever. 

 
Each tenderer shall bear all its costs associated with or relating to the preparation and 

submission of its offer including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by 

the DFCCIL or any other costs incurred in connection with or relating to its offer.  All such 

costs and expenses will remain with the tenderer and the DFCCIL shall not be liable in any 

manner whatsoever for the same or for any other costs or other expenses incurred by a 

tenderer in preparation or submission of its offer, regardless of the conduct or outcome of 

the tendering process. 
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GLOSSARY 

Contract    As defined in Form of Contract 

Tenderer    As defined in Clause 2.1.1 

Authorised Signatory   As defined in Clause 2.11.3 (iii)  

CPM     Chief Project Manager of DFCCIL 

Conditions of Eligibility   As defined in Clause 2.2.1 

Conflict of Interest As defined in Clause 2.2.8 

Consortium or JV   As defined in Clause 2.1.1 

Consultancy    As defined in Clause 1.2 

Consultancy Team   As defined in Clause 2.12.6 

Consultant    As defined in Clause 1.2  

Contractor (s)    As specified in Clause 1.1.2 

CV     Curriculum Vitae 

DFCCIL    Dedicated Freight Corridor Corporation of India Ltd 

Documents    As defined in Clause 2.10 

Defect Liability Period  As defined in Clause 8 of the SCC 

DyCPM     Deputy Chief Project Manager of DFCCIL 

EMD      Earnest Money Deposit  

Effective Date   As defined in Clause 2.1 of S.C.C 

Eligible Assignments   As defined in Clause 3.1.3 

Form of Contract   Form of Contract as in Schedule II 

Financial Offer    As defined in Clause 2.13.1 

GCC      General Condition of Contract as in Schedule I 

GCC for Works Contract  As defined in Schedule I  

INR, Re, Rs.    Indian Rupee 

IR     Indian Railways 

ITT     Instruction to Tenderers 

Inception Report   As defined in Clause 6.1 of TOR 

Key Personnel   As defined in Clause 2.1.3  

Lead Member    As defined in Clause 2.2.2 (A)  

LOA     Letter of Acceptance  

NTP or Notice to Proceed  As defined in Clause 2.28     

Official Website   As defined in Clause 1.4  

Performance Guarantee  As defined in Clause 2.18.5 
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PM /DPM/ APM Project Manager / Deputy Project Manager / Assistant 
Project Manager of DFCCIL 

Project (s)    As defined in Clause 1.1.2 

Project Office   As defined in Clause 7.2 of TOR 

Project Team    As defined in Clause 7.4 of TOR 

Professional Personnel  As defined in Clause 2.12.6 

Railway     As specified in Clause 1.2 

Selected Tenderer   As specified in Clause 2.23 

SCC      Special Conditions of Contract as in Schedule IV 

Security Deposit   As defined in Clause 2.18.5 

Services                                          As defined in Clause 1.1.1(o) of SCC 

Single Entity Tenderer   As defined in Clause 2.1.1 

Site Office(s)    As defined in Clause 7.2 of TOR 

Statutory Auditor   An Auditor appointed under Applicable Laws  

Support Personnel   As defined in Clause 2.12.6  

Team Leader  As defined in Clause 5.18.3(i) 

Technical Offer As defined in Clause 2.12.1  

TOR     Terms of Reference as in Schedule III 

Tender    As defined in Clause 1.2  

Tender Submission Date or TSD  As defined in Clause 1.5 

Tender Document   As defined in Disclaimer 

 

The words and expressions beginning with capital letters and defined in this document shall, 
unless the context otherwise requires, have the meaning ascribed thereto herein. 
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STRUCTURE OF THE TENDER DOCUMENT 

 

1. The complete set of Tender Document should be read in the following order: 

S.No. Content Available at 

(i) Notice Inviting Tender Volume II 

(ii) Section 1: Introduction Volume I 

(iii) Section 2: Instruction to Tenderers (ITT) Volume I 

(iv) Section 3: Criteria for Evaluation Volume I 

(v) Section 4: Project Description Volume II 

(vi) Section 5: Tender Data Sheet Volume II 

(vii) Schedule-I: General Conditions of Contract (GCC) Volume I 

(viii) Schedule-II: Form of Agreement Volume I 

(ix) Schedule-III: Terms of Reference (TOR) Volume II 

(x) Schedule-IV: Special Conditions of Contract (SCC) Volume II 

(xi) Appendix-I: Technical Offer Forms (Form-1 to Form-15) Volume II 

(xii) Appendix-II: Financial Offer Forms (Form-16 to Form-22) Volume II 

 
2. Technical Offer should consist of following: 
 
 a. Filled up forms from Form-1 to Form-15 
 

b. Multiple pages of a Form if details to be provided require more number of 
pages 

c. Any attachment in the form of photocopy of relevant pages of any document, 

experience certificate etc. to supplement the information provided in the 

Forms.       

3. Financial Offer should consist of filled up forms from Form-16 to Form-22.      
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1. INTRODUCTION 

1.1 Background 

 

1.1.1 Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public 

sector undertaking has been set up under the Indian Companies Act, 1956 

for implementation of Dedicated Freight Corridor Project. Government of 

India is the sole share holder of the DFCCIL. 

 

Ministry of Railways (MOR), Government of India has planned to construct 

Dedicated Freight Corridor (DFC) covering about 3338 route Kilometres on 

Eastern and Western Corridors. The coverage of Eastern Corridor is from 

Ludhiana to Dankuni and Western Corridor is planned from Jawaharlal 

Nehru Port, Mumbai to Rewari/Tughlakabad/Dadri near Delhi. There will be 

a linkage between two corridors at Dadri. 

 

Eastern Dedicated Freight Corridor 

 

 Eastern DFC Route will be approximately 1839Kmlong from Dankuni to 

Ludhiana via Dankuni–Asansole–Dhanbad–Gaya–Sonnagar - Mughalsarai- 

Allahabad - Kanpur - Tundla- Aligarh - Khurja - Bulandshahr – Meerut –

Saharanpur–Ambala-Ludhiana. Proposed alignment of DFC has been 

generally kept parallel to existing Indian Railway line except provision of 

detours at some stations where the existing yards/cities are congested. 

 

Level Crossings (LC's) are generally unsafe locations and also a congestion 

points for road/rail’s users. These LC's are operational bottlenecks for 

Railways /DFCCIL in terms of loss in punctuality and reduction in line 

capacity. Construction of ROB(s)/ RUB(s) is financially and operationally 

beneficial apart from the fact that it improves the safety of Rail / Road 

users.  

 

Road over bridges (ROB) are being constructed on the level crossings falling 

on Eastern Corridor of DFCCIL. These ROBs shall span over the existing 

railway lines and the proposed DFCC lines. The ROBs shall be constructed in 

Railway and DFCCIL portion only with bow string or other suitably designed 

girder and suitably designed RCC abutments, piers and foundations 

including staircases and other allied components. Depth of type of 

foundation shall be decided/ designed based on detailed geotechnical 

investigation at ROBs sites. At some level crossing, DFCCIL is only 

constructing the railway portion of ROB, while approach is being 

constructed by some other agency. At some LCs, entire ROB including both 

approaches is being constructed by DFCCIL. 
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1.1.2 Specific project(s) mentioned in Clause 5.5 (the “the Project(s)”) of 

Tender Data Sheet (Volume II Section 5) for which this Project management 

Consultancy is being contemplated is/are described in Section 4. The 

Project(s) will be undertaken preferably through work contracts involving 

one or more contractors (the “Contractor(s)”).  

1.1.3 The statements and explanations contained in this Tender Document are 

intended to provide a proper understanding to the Tenderers about the 

subject matter of this Tender Document and should not be construed or 

interpreted as limiting in any way or manner the scope of services and 

obligations of the Selected Tenderer set forth in the Form of Contract or 

the DFCCIL’s rights to amend, alter, change, supplement or clarify the 

scope of work, the contract to be awarded pursuant to this Tender 

Document or the terms thereof or herein contained. Consequently, any 

omissions, conflicts or contradictions in this Tender Document are to be 

noted, interpreted and applied appropriately to give effect to this intent, 

and no claims on that account shall be entertained by the DFCCIL. 

1.2  The Tender  

  The President of India acting through the designated official specified at 

Clause 5.3of Tender Data Sheet (Volume II Section 5) (the “DFCCIL”) 

invites Tenders (the “Tender(s)”) for selection of a Project Management 

Consultant (the “Consultant”) who shall assist the DFCCIL in management 

of construction and commissioning of the Project(s) through construction 

supervision. Scope of services to be provided by the Consultant shall be as 

specified in Schedule III and other requirements as specified in this Tender 

Document, (collectively the “Consultancy”) for execution of the Project(s) 

through Contractor(s) appointed or to be selected. 

   

1.3 Due Diligence by Tenderers 

 Tenderers are encouraged to inform themselves fully about the assignment 

and the local conditions before submitting the Tender by paying a visit to 

the DFCCIL and the Project(s) site(s), sending queries (written or email) to 

the DFCCIL, and attending a Pre Tender Conference on the date and time 

specified in Clause 5.12 of Tender Data Sheet (Volume II Section 5). 

1.4 Availability of Tender Document  



 
Tender Document for PMC for ROB      DFCCIL

______________________________________________________________________________________ 
  

Page 15 of 191 
Signature of Tenderer(s) 

  Tender document can be downloaded from DFCCIL's website 

www.dfccil.gov.in, www.tenderwizard.com/DFCCIL & Central Procurement 

portal site www.eprocure.gov.in.  

  It is to be noted that the submission of tender is only through online mode 

through the website www.tenderwizard.com/dfccil only.  

  It is mandatory for the bidders to have user ID & password which has to be 

obtained by submitting an annual registration charges of INR 2000/- + GST 

to M/s ITI through e-payment. Bidders have to pay the Tender Processing 

Fee to ITI through e-payment at the time of submission of bid. Already 

registered vendors with M/S ITI need not to pay registration charges. 

1.4.1  Clause applicable for tender documents downloaded from Internet 

  Tenderer/s is/are free to download tender documents at their own cost, for 

the purpose of perusal. Master copy of the tender document will be 

available in the office. After award of the work, an agreement will be 

drawn up. The agreement shall be prepared based on the master copy 

available in the office of Chief Project Manager/MGS, DFCCIL, Swarna 

Complex, 2nd Floor, Susuwahi, Post-Susuwahi (near Union Bank of 

India),Thana-Lanka, Varanasi -221011, Uttar Pradesh, India and not based 

on the tender documents submitted by the Tenderer. In case of any 

discrepancy between the tender documents downloaded from the internet 

and the master copy, later shall prevail and will be binding on the 

Tenderers. No claim on this account shall be entertained. 

1.4.2  Cost of Tender documents downloaded from internet 

  Tender documents are available on Dedicated Freight Corridor Corporation 

of India Limited website www.dfccil.gov.in and 

www.tenderwizard.com/DFCCIL and the same can be downloaded and 

used as tender documents for submitting the offer. The cost of the tender 

document as indicated above in NIT. The cost of the tender document & 

Earnest Money Deposit will have to be deposited by the tenderer in the 

form of Demand draft/banker's cheque payable in favour of ‘Dedicated 

Freight Corridor Corporation of India Limited, Varanasi’ in original in 

office of employer. The cost of the tender document & Earnest Money 

Deposit should be paid separately and not to be clubbed together. In case, 

tender is not accompanied with the cost of the tender document as 

detailed above, tender will be summarily rejected. 

 

http://www.eprocure.gov.in/
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1.5 Validity of the Tender 

 The Tender shall be valid for a period of not less than 120days from the 

tender submission date (the “Tender Submission Date” or “TSD”) specified 

in Clause 5.13 of Tender Data Sheet (Volume-II Section 5).  

1.6 Brief Description of the Selection Process 

1.6.1 The DFCCIL intends to select the Consultant through an open competitive 

bidding process involving evaluation of Technical and Financial Offers 

(collectively the “Selection Process”). The DFCCIL shall adopt a tender 

evaluation process as described in Clause 2.19.3. The final selection of the 

Consultant shall be based on the Quality and Cost Based System 

(QCBS).Tenderers shall be short-listed based on their Technical Offers 

meeting a minimum Quality standard. The Financial Offers of only the 

short-listed Tenderers shall be opened.  

The final selection shall be based on the lowest financial offer amongst 

the shortlisted Tenderers as described in Section 3. 

 Note: The above nomenclature of QCBS is as defined in ‘Manual of Policies 

and Procedure of Employment of Consultants (2006)’ issued by Department 

of Expenditure, Ministry of Finance, Govt of India. However, as per ‘Manual 

of Procurement of Consultancy & Other Services (2017) issued by 

Department of Expenditure, Ministry of Finance, Govt of India, the above 

mentioned process is called Least Cost Selection (LCS) process.    

1.6.2 System of Verification of Tenderer’s Credential: 

(a) For this tenders, it has been decided to adopt the affidavit-based 

system of credential verification. The tenderer shall submit along with the 

tender document, documents in support of his/their claim to fulfill the 

eligibility criteria as mentioned in the tender document. Each page of the 

copy of documents/certificates in support of certificates submitted by the 

tenderer, shall be self–attested/ digitally signed by the tenderer or 

authorized representative of the tendering firm. Self –attestation shall 

include signature, stamp and date (on each page).  

(b) The tenderers shall submit a notarized affidavit on a non-judicial 

stamp paper stating that they are not liable to be disqualified and all their 

statements/documents submitted alongwith bid are true and factual. 
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Standard format of the affidavit to be submitted by the bidder is enclosed 

as Form-1(a).Non submission of an affidavit by the bidder shall result in 

summary rejection of his/their bid. And it shall be mandatorily incumbent 

upon the tenderer to identify, state and submit the supporting documents 

duly self attested by which they/he is qualifying the Qualifying Criteria 

mentioned in the Tender Document. It will not be obligatory on the part of 

Tender Committee to scrutinize beyond the submitted document of 

tenderer as far as his qualification for the tender is concerned. 

(c) The DFCCIL reserves the right to verify all statements, information 

and documents submitted by the bidder in his tender offer, and the bidder 

shall, when so required by the DFCCIL, make available all such information, 

evidence and documents as may be necessary for such verification. Any 

such verification or lack of such verification, by the DFCCIL shall not relieve 

the bidder of its obligations or liabilities hereunder nor will it affect any 

right of the DFCCIL thereunder. 

(d) In case of any wrong information submitted by tenderer, the 

contract shall be terminated, Earnest Money Deposit (EMD), Performance 

(PG) and Security Deposit (SD) of contract forfeited and agency barred for 

doing business on entire DFCCIL for 5(five) years. 

1.7  Currency Conversion Rate 

(a) For the purposes of conversion of foreign currency to Indian rupees (INR) 

Bank Currency (BC) selling exchange rates as published by State Bank of 

India on the date 28 days prior to date of submission of tender shall be 

used. For few of the currencies where BC selling rates are not published by 

SBI or reserve bank of India, the exchange rate may be obtained from 

website- http://www.oanda.com/currency/historical-rates or 

http://www.xe.com. 

(b) For the purpose of evaluation of proposals, all values given in INR in 

eligible qualification criteria and the values provided by the applicants in 

the proposal in the currencies other than INR shall be converted into one 

i.e. INR as per exchange rate mentioned in para (vi) above. 

1.8 Pre-Tender visit to the Site and Inspection of Data 

Prospective Tenderers may visit the Site and review the available data at 

any time prior to TSD.  For this purpose, they will provide at least 2 days’ 

notice to the Employer.  

http://www.oanda.com/currency/historical-rates
http://www.xe.com/
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1.9 Communications 

1.9.1 All communications including the submission of Tender should be addressed 

to the person specified in Clause 5.3 of Tender Data Sheet (Volume-II 

Section 5). 

1.9.2 Amendments, Corrigenda and all notices related to this Tender 

Document will be uploaded ONLY on the Official Website of DFCCIL at 

www.dfccil.gov.infrom time to time. All prospective Tenderers are 

advised to be in contact with the Official Website till the opening of 

Tenders. 

1.9.3 All communications should contain the Tender Document Notice number 

specified in Clause 5.1 of Tender Data Sheet (Volume-II Section 5) and 

should be marked at the top in bold letters. 

_______________________END OF INTRODUCTION______________________ 

 

 

  

http://www.dfccil.gov.in/
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2. INSTRUCTIONS TO TENDERERS (ITT) 

 
2A.  GENERAL 

 

2.1 Scope of the Tender 
 

2.1.1        Detailed description of the objectives, scope of services, deliverables and 

other requirements relating to this Consultancy are specified in this Tender 

Document. A private, public or government owned legal entity possessing 

the requisite experience and capabilities required for undertaking the 

Consultancy may  participate in the Selection Process either individually as 

a single entity tenderer (the “Singly Entity Tenderer”), or as combination 

thereof as joint venture or consortium (the “Consortium” or “JV”)  in 

response to this Tender. The term Tenderer (the “Tenderer”) means the 

Single Entity Tenderer or the Consortium, as the case may be.  The manner 

in which the Tender is required to be submitted, evaluated and accepted is 

mentioned in this Tender Document. 

2.1.2 Tenderers are advised that the selection of Consultant shall be on the basis 

of evaluation by the DFCCIL through the Selection Process specified in this 

Tender Document.  Tenderers shall be deemed to have understood and 

agreed that no explanation or justification for any aspect of the Selection 

Process will be extended and that the DFCCIL’s decisions thereof are 

without any right of appeal whatsoever.  

2.1.3 Key Personnel 

The Consultancy Team shall consist of Key Personnel (the “Key 

Personnel”), specified in Clause 5.18.3, who shall discharge their respective 

specified responsibilities. The Consultancy team shall be also supported by 

other technical and support Personnel deployed by the Tenderer. 

2.2 Conditions of Eligibility of Tenderers 

2.2.1 Tenderers must read carefully the minimum conditions of eligibility (the 

“Conditions of Eligibility”) provided herein.  Tenders of only those 

Tenderers who satisfy the Conditions of Eligibility will be considered for 

evaluation. 

 2.2.2   To be eligible for evaluation of its Tender, a Tenderer shall fulfill the 

following:   
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(A) Technical Capacity:  

The Single Entity Tenderer or the lead member of the 

Consortium/JV (the “Lead Member”), as the case may be, shall 

have, during the last 5 (five) financial years and the current 

financial year till the tender submission date (the “TSD”), 

completed or substantially completed the minimum number of 

Eligible Assignments specified in Clause 5.18.1 (Tender Data Sheet, 

Volume-II Section 5).  

Note: 

1) The contract should have been completed within this period 

irrespective of date of start. 

2) The contract shall be treated as completed as on the date of 

commissioning of the project (excluding defect 

liability/maintenance period) or completion of the services as 

certified by the Employer.  

3) A substantially completed consultancy contract means a contract 

in which the consultancy fee of at least eighty per cent (80 %) of the 

contract value has been received and is equal to or more than the 

minimum value stipulated for Eligible Assignment in clause 5.18.1. 

(B) Financial Capacity: 

The Single Entity Tenderer or the Lead Member of the 

Consortium/JV, as the case may be, shall have during the last 3 

(three) financial years and the current financial year till the TSD, 

received minimum total payment from consulting assignments as 

specified in Clause 5.18.2. 

(C) Availability and Conditions of Eligibility for Key Personnel: The 

Tenderer shall offer and make available all Key Personnel meeting 

the requirements specified in Clause 5.18.3 (ii).  

 

2.2.3 The Tenderer shall submit its work experience in the form of Eligible 

Assignments in the formats specified at Form-10 and Form-12 of Appendix-I 

as part of its Technical Offer for demonstrating its Technical Capacity and 

claiming Technical Score. The Tenderer shall enclose with its Tender 
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certificate(s) from its Statutory Auditors stating its turnover from 

professional fees during the past three years and the payments received in 

respect of each of the Eligible Assignments.   

 

2.2.4 The Tenderer should submit a Power of Attorney for the Authorised 

Signatory as per the format at Form-4 of Appendix-I and another Power of 

Attorney for the Lead Member, in case of consortium, as per the format of 

Form-5 of Appendix-I. 

 

2.2.5 Any entity which has been barred by the Central/ State Government in 

India, (or any entity controlled by such barred entity), from participating in 

any project, and the bar subsists as on the date of Tender, would not be 

eligible to submit a Tender. 

 

2.2.6 A Tenderer should have, during the last one year, neither failed to perform 

on any Contract, as evidenced by imposition of a penalty by a judicial 

authority or a judicial pronouncement, nor been expelled from any project 

or Contract nor have had any Contract terminated for breach by such 

Tenderer.  

 

2.2.7 Where the Tenderer is a single entity and registered or incorporated in a 

country other than India, it shall be required to form an appropriate 

subsidiary company in India under the Indian Companies Act 1956, to 

execute the Contract and implement the Consultancy. 

 

2.2.8 Conflict of Interest 

(i)   A Tenderer shall not have a conflict of interest that may affect the 

Selection Process or the Consultancy (the “Conflict of Interest”). Any 

Tenderer found to have a Conflict of Interest shall be disqualified. In the 

event of disqualification, the DFCCIL shall forfeit and appropriate the EMD 

in full, without prejudice to any other right or remedy that may be 

available to the DFCCIL hereunder or otherwise. 

(ii)  the DFCCIL requires that the Consultant provide professional, 

objective, and impartial advice and at all times, hold the DFCCIL’s interests 

paramount, avoid conflicts with other assignments or their own corporate 

interests, and act without any consideration for future work. The 

Consultant shall not accept or engage in any assignment that would be in 
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conflict with its prior or current obligations to other employers, or that may 

place it in a position of not being able to carry out the assignment in the 

best interests of the DFCCIL. 

 

 (iii) Without limiting the generality of the above, a Tenderer shall be 

considered to have a Conflict of Interest that affects the Selection Process, 

if such Tenderer has a relationship with another Tenderer, directly or 

through common third parties, that puts them in a position to have access 

to each others’ information about, or to influence the Tender of either or 

each other, and if: 

(a) a Tenderer or its constituent/Member and any other Tenderer or its 

constituent/Member have common controlling shareholders or other 

ownership interest; provided that this disqualification shall not 

apply in cases where the direct or indirect shareholding of a 

Tenderer or its  constituent/Member (or any shareholder thereof 

having a shareholding of more than 5% (five percent) of the paid up 

and subscribed share capital of the Tenderer or its 

constituent/Member, as the case may be) in the other Tenderer or 

its constituent/Member is less than 5% (fivepercent) of the paid up 

and subscribed share capital of such Tenderer or its 

constituent/Member; provided further that this disqualification shall 

not apply to a bank, insurance company, pension fund, mutual fund 

or any financial institution that is included under the FEMA 

(notification No. FEMA.131/2005-RB dated 17th March, 2005) (for 

avoidance of doubt the indirect shareholding shall be reckoned by 

multiplying the percentage shareholding in each successive layer). 

or  

(b) a Single Entity Tenderer is a constituent/Member of another 

Tenderer; 

(c) a constituent/Member of such Tenderer is also a 

constituent/Member of another Tenderer; or 

(d) such Tenderer has the same legal representative for purposes of this 

Tender as any other Tenderer; or 

(e) such Tenderer or its constituent/Member has provided or is 

providing directly or indirectly services on the same Project(s) in 
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detailed design and tender planning such as FLS, geotechnical 

studies, soil testing, design/drawing, BOQ etc.; conversely the 

Consultant shall be disqualified for providing above services on the 

Project(s); or 

(f) such Tenderer or its constituent/Member has provided or is 

providing directly or indirectly any form of services to the 

Contractor(s), conversely the Consultant shall be disqualified for 

providing above services to the Contractor(s); or 

(g)   a firm which has been engaged by the DFCCIL to provide goods or 

works for a project will be disqualified from providing consulting 

services for the same project; conversely, a firm hired to provide 

consulting services for the preparation of implementation of a 

project, and its constituent/Members, will be disqualified from 

subsequently providing goods or works or services related to the 

same project; or 

(h)  the Tenderer or its constituent/Member and the Contractor(s)or its 

constituent/Member have common controlling shareholders or other 

ownership interest; provided that this disqualification shall not 

apply in cases where the direct or indirect shareholding of a 

Tenderer or its  constituent/Member (or any shareholder thereof 

having a shareholding of more than 5% (five percent) of the paid up 

and subscribed share capital of the Tenderer or its 

constituent/Member, as the case may be) in the Contractor(s) or its 

constituent/Member is less than 5% (five percent) of the paid up and 

subscribed share capital of such Contractor(s) or its 

constituent/Member; provided further that this disqualification shall 

not apply to a bank, insurance company, pension fund, mutual fund 

or any financial institution that is included under the FEMA 

(notification No. FEMA.131/2005-RB dated 17th March, 2005), 

provided further that its direct or indirect shareholding doesn’t 

exceed 26% of the paid up and subscribed share capital of the 

Tenderer or its constituent/Member, as the case may be (for 

avoidance of doubt the indirect shareholding shall be reckoned by 

multiplying the percentage shareholding in each successive layer).  

2.2.9 Consortium/ JV Requirements 
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 Tenderers applying as Consortium/JV shall comply the requirements laid 

down through the Railway Board’s letter no. 2002/CE-1/CT/37 dated 

2.9.2008 except as modified by the requirements of this Tender Document. 

Further, such Tenderer shall comply the following: 

(i)  each Member, whose technical experience and financial capacity is 

utilized in the bidding, shall have a share of interest not less than 

20% in the Consortium/JV; 

(ii)  the Lead Member shall have a majority (at least 51%) share of 

interest in the Consortium/JV; 

(iii)  a JV with foreign entities as a constituent/Member shall necessarily 

have an Indian firm as Lead Member;  

(iv)  execution of formal joint bidding agreement in the Form-6 of 

Appendix I shall be done prior to TSD;  

(v)  by submitting the Tender, such Tenderer shall deem to have 

acknowledged and undertaken that each of the constituent Members 

shall continue to hold at least the specified minimum share in the JV 

until the Consultancy services required for the Project(s) is 

completed under and in accordance with the provisions of the 

Contract. The Tenderer further acknowledges and agrees that the 

aforesaid obligation shall be the minimum, and in addition to other 

obligations contained in the Contract, and a breach hereof shall, 

notwithstanding anything to the contrary contained in the Contract, 

be deemed to be a breach of the Contract and dealt with as such 

there under; 

(vi)  by submitting the Tender, the Tenderer shall also be deemed to have 

acknowledged and agreed that in the event of a change in JV 

Member whose Minimum Eligibility, Technical Capacity or Financial 

Capacity was taken into consideration for the purposes of evaluation 

of the Tender, the Tenderer shall inform the DFCCIL forthwith along 

with all relevant particulars about the same and the DFCCIL may, in 

its sole discretion, disqualify the Tenderer or withdraw the LOA from 

the Tenderer, as the case may be. In the event such change in 

control occurs after signing of the Contract but prior to completion 

of the Consultancy, it would, notwithstanding anything to the 

contrary contained in the Contract, be deemed to be a breach 

thereof, and the Contract shall be liable to be terminated without 

the DFCCIL being liable in any manner whatsoever to the Consultant. 
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In such an event, notwithstanding anything to the contrary contained 

in the Contract, the DFCCIL shall forfeit and appropriate the EMD, 

Security Deposit and Performance Guarantee without prejudice to 

any other right or remedy that may be available to the DFCCIL 

hereunder or otherwise; and 

(vii)  the Technical experience of a constituent/Member of JV (for the 

purpose of reckoning Eligible Assignments) shall be considered for 

evaluation of the Technical Offer subject to such 

constituent/Member having on its roll for more than 12 months as on 

the TSD no less than two Key Personnel among those proposed in the 

Technical Offer. It is clarified that this requirement shall not be 

applicable for the purposes of determining the Eligibility of a 

Tenderer in terms of the Clause 2.2.2 (A). 

2.2.10 While submitting a Proposal, the Applicant should attach clearly marked and 

referenced continuation sheets in the event that the space provided in the 

specified forms in the Appendices is insufficient. Alternatively, Applicants 

may format the specified forms making due provision for incorporation of 

the requested information.   

2.2.11 A Tenderer who is under a declaration of ineligibility by the DFCCIL in terms 

of Clause 2.2.5, on the TSD or thereafter, shall be disqualified. The DFCCIL 

maintains a list of Firms and Individuals that have been debarred/ 

blacklisted, and are not eligible to participate in tenders and the list is 

regularly updated. 

2.2.12 Serving Government employees are not permitted to undertake any 

assignment except when the Consultant or any of its Members is a Public 

Sector Unit (PSU) and such employees being on deputation to the PSU are 

deployed by them to undertake an assignment in the Services. In case of 

retired Government employees, they should be proposed by the Tenderer 

only after the mandatory period for re-employment in related area of work 

has been completed by the employee. If a retired Government employee is 

proposed to be engaged in the Consultancy, such Employee shall declare 

that: 

(i) he superannuated from the Government in the normal process; 

(ii) he was not removed or dismissed from Government service; 

(iii) he is not undergoing any D&AR action; and 

(iv) he is not undergoing any court cases or prosecution cases.  
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2.2.13 Provision for medium & small enterprises (MSE): 

As mandated by Railway Board Letter No. 2010/RS (G)/363/1 dated 
05.07.2012 (RBS No. 4/2012), in compliance to public procurement policy, 
following provisions are included for Medium & Small Enterprises (MSE) in 
the tender document: 

 
1. Tender sets shall be provided free of cost to MSEs registered with the 

listed agencies for the item tendered. 

2. MSEs registered with the listed agencies for the item tendered will be 

exempted from payment of Earnest Money. 

3. (I) MSEs who are interested in availing themselves of these benefits will 

enclose with their offer the proof of their being MSE registered with any 

of the agencies mentioned in the notification of Ministry of MSME 

indicated below: 

 

(i) District industries Centres 

(ii) Khadi and Village Industries Commission  

(iii) Khadi and  Village Industries Board 

(iv) Coir Board 

(v) National Small Industries Corporation 

(vi) Directorate of Handicraft and Handloom 

(vii) Any other body specified by Ministry of MSME. 

 
(II) The MSEs must also indicate the terminal validity date of their 
registration. 

 
Falling (I) & (II) above, such offers will not be liable for consideration of 
benefits detailed in MSE notification of Government of India dated 
23.03.2012. 

 
4. Definition of MSEs owned by SC/ST is as give below: 

(i) In case of proprietary MSE, proprietors (s) shall be SC/ST. 

(ii) In case of partnership MSE, the SC/ST partners shall be holding at 

least 51% shares in the unit. 

(iii) In case of Private Limited Companies at least 51% share shall 

be held by SC/ST promoters. 

 
5. All bidders registered under Micro, Small and Medium Enterprises 

(MSMEs) shall have to satisfy the eligibility criteria at par with other 

bidders. There shall not be any relaxation in eligibility criteria/tender 

process or other tender requirements and L-1 price. 

 
6. The above facilities shall not be applicable for the items for which 

they are not registered.  
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7. The tenderer (s) shall submit photocopy of current and valid MSMEs 

registration certificate inclusive of all the pages showing the category 

of entrepreneur – whether the registered firm is owned by General or 

SC/ST entrepreneurs, monetary limit of their registration for the items 

tendered to avail the benefits under the policy. The MSMEs shall also 

submit a copy of “Entrepreneur’s Memorandum (Part-II)” of the 

concerned district centre where the unit is established.  

 
8. Registration of Udyog Aadhar Memorandum (UAM): All Micro, Small 

and Medium Enterprises (MSMEs) bidders are required to declare UAM 

Number on CPPP failing which such bidders will not be able to enjoy the 

benefits as per Public Procurement Policy for tenders invited 

electronically through CPPP.  

2.3 Cost of Tender Document 

The Tenderers shall be responsible for all of the costs associated with the 

preparation of their Tender and their participation in the Selection Process. 

The DFCCIL will not be responsible or in any way liable for such costs, 

regardless of the conduct or outcome of the Selection Process.  

 

2.4 Site Visit and Verification of Information 

2.4.1 Tenderers are encouraged to submit their respective Tenders after visiting 

the Project site and ascertaining for themselves the site conditions, traffic, 

location, surroundings, climate, access to the site, availability of drawings 

and other data with the DFCCIL, applicable laws and regulations or any 

other matter considered relevant by them.  

 

2.4.2 the DFCCIL shall not be liable for any omission, mistake or error on the part 

of the Tenderer in respect of any of the above or on account of any matter 

or thing arising out of or concerning or relating to Tender Document or the 

Selection Process, including any error or mistake therein or in any 

information or data given by the DFCCIL. 

 

2.5 Acknowledgement by Tenderer 

 

It shall be deemed that by submitting the Tender, the Tenderer has:  
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(a)    made a complete and careful examination of the Tender Document; 

(b)      received all relevant information requested from the DFCCIL; 

(c)     acknowledged and accepted the risk of inadequacy, error or mistake 

in the information provided in the Tender Document or furnished by 

or on behalf of the DFCCIL or relating to any of the matters referred 

to in Clause 2.4 above; 

(d) satisfied itself about all matters, things and information including 

matters referred to in Clause 2.4 hereinabove necessary and 

required for submitting an informed Tender and performance of all 

of its obligations thereunder; 

(e) acknowledged and agreed that inadequacy, lack of completeness or 

incorrectness of information provided in the Tender Document or 

ignorance of any of the matters referred to in Clause 2.4 

hereinabove shall not form a basis for any claim for compensation, 

damages, extension of time for performance of its obligations, loss 

of profits etc. from the DFCCIL, or a ground for termination of the 

Contract;  

(f) acknowledged that it does not have a Conflict of Interest; and 

(g) agreed to be bound by the undertaking provided by it under and in 

terms hereof. 

2.6 Right to Reject Offers 

2.6.1 Notwithstanding anything contained in this Tender Document, the DFCCIL 

reserves the right to accept, or reject any or all Tender(s) and to annul the 

Selection Process, at any time without any liability or any obligation for 

such acceptance, rejection or annulment, and without assigning any 

reasons thereof. 

 

2.6.2 the DFCCIL reserves the right to reject any Tender if: 

(a) at any time, a material misrepresentation is made or uncovered, or 

(b) the Tenderer does not provide, within the time specified by the 

DFCCIL, the supplemental information sought by the DFCCIL for 

evaluation of the Tender.  

Such misrepresentation/ improper response may lead to the disqualification 

of the Tenderer. If such disqualification / rejection occurs after the 

Tenders have been opened and the highest ranking Tenderer gets 

disqualified / rejected, then the DFCCIL reserves the right to: 
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(i) consider the next best Tenderer, or  

(ii) take any other measure as may be deemed fit in the sole discretion 

of the DFCCIL, including annulment of the Selection Process. 

 

2B. DOCUMENTS  

2.7 Contents of the Tender Document  

2.7.1 This Tender Document comprises following and will additionally include any 

Addendum/ Amendment issued in accordance with Clause 2.9:  

(i) Disclaimer; 

(ii) Glossary; 

(iii) Structure of the Tender Document; 

(iv) Volume–I consisting of Section 1, 2 & 3 and Schedule-I & II; and 

(V) Volume-II consisting of Notice Inviting Tender, Section 4 & 5, 

Schedule-III & IV and Appendices I & II. 

2.7.2 Notwithstanding anything to the contrary contained in this Tender 

Document, the detailed terms and conditions specified in the SCC shall have 

overriding effect; provided, however, that any conditions or obligations 

imposed on the Tenderer under this Tender Document shall continue to be 

in addition to its obligations under the Contract. 

 

2.8 Clarification on Tender Document 

2.8.1  Tenderers requiring any clarification on the Tender Document may send 

their queries to the DFCCIL in writing through post or email before the date 

mentioned in the Schedule of Selection Process at Clause 5.17 of Tender 

Data Sheet (Volume II Section 5). The envelopes or subject-line of email 

shall clearly bear the following identification: 

 "Queries/Request for Additional Information concerning Tender Document" 

The DFCCIL shall endeavour to respond to the queries within the period 

specified therein but not later than 7 days prior to the Tender Submission 

Date. The responses will be sent by e-mail. The DFCCIL will post the reply 

to all such queries on the Official Website www.dfccil.gov.in. 

http://www.dfccil.gov.in/
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2.8.2   The DFCCIL reserves the right not to respond to any questions or provide 

any clarifications, in its sole discretion, and nothing in this clause shall be 

taken or read as compelling or requiring the DFCCIL to respond to any 

question or to provide any clarification. 

2.9 Amendment of Tender Document 

2.9.1 At any time prior to the deadline for submission of Tender, the DFCCIL may, 

for any reason, whether at its own initiative or in response to clarifications 

requested by a Tenderer, modify the Tender Document by the issuance of 

Addendum/ Amendment. 

2.9.2 All such amendments will be notified through e-mail to all Tenderers who 

have purchased the Tender Document by online portal tenderwizard.com. 

The amendments will be posted ONLY on the Official Website 

www.dfccil.gov.in along with the revised Tender Document containing the 

amendments and will be binding on all Tenderers.  

2.9.3 In order to afford the Tenderers a reasonable time for taking an 

amendment into account, or for any other reason, the DFCCIL may, in its 

sole discretion, extend the Tender Submission Date. 

2C.   PREPARATION AND SUBMISSION OF TENDER 

2.10 Language 

The Tender with all accompanying documents (the “Documents”) and all 

communications in relation to or concerning the Selection Process shall be 

in English Language and strictly on the forms provided in this Tender 

Document. No supporting document or printed literature shall be submitted 

with the Tender unless specifically asked for and in case any of these 

documents is in another language, it must be accompanied by an accurate 

translation of the relevant passages in English, in which case, for all 

purposes of interpretation of the Tender, the translation in English shall 

prevail. 

2.11 General instructions for on line tendering system, Format and Signing of 

Tender Document 

2.11.1 General instructions for on line tendering system 

Submission of Online Bids is mandatory for this Notice Inviting Tender. E-

Tendering is a new methodology for conducting Public Procurement in a 
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transparent and secured manner. Suppliers/ Vendors will be the biggest 

beneficiaries of this new system of procurement. An e-tendering portal of 

Dedicated Freight Corridor Corporation of India (DFCCIL) introduced for the 

process of e-tendering which can be accessed on 

http://www.tenderwizard/DFCCIL. (Refer in the BID DOCUMENTS). Words in 

capital and not defined in this document shall have the same meaning as in 

“BID DOCUMENTS”. Benefits to Suppliers/service providers are outlined on 

the Home-page of the portal. 

A) ACCESSING / PURCHASING OF BID DOCUMENTS: 

The Bidder who wishes to view free Notification and tender documents can 

visit DFCCIL’s website www.dfccil.gov.in or www.tenderwizard.com/DFCCIL  

or Central Procurement Portal www.eprocure.gov.in. Interested bidders 

who wish to participate should visit website 

www.tenderwizard.com/DFCCIL, which is the only website for bidding their 

offer. Further the procedure is as follows: 

It is mandatory for all the Bidders to have class-III digital signature 

certificate (in the name of person who will sign the Bid) from any of the 

licensed certifying agency (“CA”) [Bidders can see the list of licensed CAs 

from the link www.cca.gov.in] to participate in e-tendering of DFCCIL.  

To participate in the E-bid submission, it is mandatory for the Bidders to 

get themselves registered with the Tender Wizard and to have user ID & 

password which has to be obtained by submitting an annual registration 

charges of INR 2000/- + GST to M/s ITI Ltd. The online payment facility for 

the submission of Registration fee and Tender Processing Fee, which is 

payable to E- Tender service provider i.e. M/s ITI Ltd., has been enable on 

E-Tender portal http://www.tenderwizard.com/DFCCIL . The Bidder can 

now pay Registration Charges and Tender Processing Fee through E-Payment 

using Credit Card/ Debit Card / Net Banking / International Credit Card 

only. Henceforth there will be no need for physical submission of Demand 

Draft for the same. Validity of online registration is one year. 

The BID DOCUMENTS can be viewed /downloaded from the Tender Wizard 

free of cost till one day prior to last date of submission of the Application 

upto 00.00 hrs.  

Following may be noted- 

http://www.dfccil.gov.in/
http://www.tenderwizard.com/DFCCIL
http://www.eprocure.gov.in/
http://www.tenderwizard.com/DFCCIL
http://www.cca.gov.in/
http://www.tenderwizard.com/DFCCIL
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(a) Bids can be submitted only during the validity of registration with 

the Tender Wizard. 

(b) The amendments/clarifications to the BID DOCUMENTS, if any, will 

be posted on the DFCCIL website. 

(c) Registration with the www.tenderwizard  should be valid at least 

upto the date of submission of bid.  

To participate in bidding, Bidders have to pay cost of the BID DOCUMENTS 

process (non-refundable) in the form of demand draft issued from a 

Scheduled Bank in India in favour of “DFCCIL” payable at Varanasi. 

Rs7,500/- plus GST as applicable towards Application processing fee (non-

refundable) shall be shall be paid  to M/s ITI Ltd. towards Tender Processing 

Fee through E-Payment using Credit Card/ Debit Card / Net Banking / 

International Credit Card only. Henceforth there will be no need for 

physical submission of Demand Draft for the same.  

If the Bidder has already registered with the Tender Wizard and validity of 

registration has not expired, then such Bidder does not require fresh 

registration. 

B) PREPARATION & SUBMISSION OF APPLICATIONS: 

Detailed BID DOCUMENTS may be downloaded from Tender Wizard and the 

Bid may be submitted online following the instructions appearing on the 

screen.  A Vendor manual containing the detailed guidelines for e-tendering 

system is also available on Tender Wizard.  

 Only Electronic Form to be uploaded on the Tender Wizard website. 

Submission of Financial & Technical bid in prescribed Format in ON LINE 

MODE ONLY is acceptable. No other mode of submission accepted. 

C) DOCUMENT SHOULD BE UPLOADED ON THE TENDER WIZARD SITE(On 

line mode only)  

(a) Power of Attorney for signing the Application  

(b) If applicable, the Power of Attorney for Lead Member of  

Consortium/JV;  

http://www.tenderwizard.com/nhai
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(c) An undertaking from the person having PoA referred in sub clause(a) 

above that they agree and abide by the bid documents uploaded by DFCCIL 

and amendments uploaded, if any. 

(d) SUBMISSION OF FORMS 1 to 22 as provided in the Annexure-I and 

Annexure-II in prescribed format mentioned in  BID DOCUMENTS alongwith 

AFFIDAVIT as per Form 1(a). 

(e) SUBMISSION OF FIRMS CREDENTIALS in prescribed format mentioned 

in  BID DOCUMENTS 

(f) SUBMISSION OF TECHNICAL PROPOSAL in prescribed format 

mentioned in BID DOCUMENTS,  

(g) Copy of Memorandum and Articles of Association, if the Applicant is 

a  body corporate, and if a partnership then a copy of its partnership 

deed;  

(h) Technical Bid Packet-A (duly signed & scanned or digitally signed),  

Financial Bid Packet-B (in excel sheet format) and other relevant 

documents  

(i)       Copy of the Joint Bidding Agreement, in case of a Consortium; 

(J)        Memorandum of Understanding (in case of JV)  

(K)     Cost of BID DOCUMENTS in the form of demand draft in favour of 

DFCCIL, payable at Varanasi 

(l) EARNST MONEY DEPOSIT in the acceptable form in favour of DFCCIL, 

payable at Varanasi. 

(m) Application processing fee of Rs.7,500/- (Seven thousand five 

hundred only) + GST shall be paid to M/S ITI Limited through E-Payment 

using Credit Card/ Debit Card / Net Banking / International Credit Card 

only. Henceforth there will be no need for physical submission of Demand 

Draft for the same. 

(n)     The Bidder shall upload scanned copies of the documents on the 

Tender Wizard before 00:00 hours Indian Standard Time on the Bid due date 

i.e. on dd.mm.yy. No hard copy of the documents is required to be 

submitted. (except cost of tender documents & earnest money deposit) 

D) Modification / Substitution/ Withdrawal of bids: 
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(i)  The Bidder may modify, substitute or withdraw its e-bid after 

submission prior to the Bid Due Date / Tender Submission Date. No Bid shall 

be modified, substituted or withdrawn by the Applicant on or after the Bid 

Due Date. 

(ii)  Any alteration/ modification in the Bid or additional information 

supplied subsequent to the Bid Due Date, unless the same has been 

expressly sought for by the Authority, shall be disregarded. 

(iii)  For modification of e-bid, applicant has to detach its old bid from e-

tendering portal and upload / resubmit digitally signed modified bid. 

(iv)  For withdrawal of bid, applicant has to click on withdrawal icon at 

e-tendering portal and can withdraw its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after 

withdrawal of a bid for any reason, applicant cannot re-submit e-bid again. 

E)  OPENING AND EVALUATION OF BIDS:  

(i) Opening of Bids will be done through online process.  

(ii)   For participating in the tender, the authorized signatory holding 

Power of Attorney shall be the Digital Signatory. In case the authorized 

signatory holding Power of Attorney and Digital Signatory are not the same, 

the bid shall be considered non-responsive. 

The Authority shall open bid documents received in electronic form at 00:00 

hours Indian Standard Time on the Bid due date i.e. in the presence of the 

Bidders who choose to attend. This Authority will subsequently examine and 

evaluate the Bids in accordance with the provisions set out in the BID 

DOCUMENTS.  

The Financial Bid will be opened of the pre-qualified and short listed 

Bidders. The date of opening of Financial Proposal will be notified later on. 

F) ONLINE E-BIDDING METHODOLOGY: 

Online E- Bid System – Financial bids & Technical bids shall be submitted by 

the bidder at the same time. First the Technical Bid will be opened at the 

time and date notified in the tender notice. The Financial Proposal will be 

opened of the pre-qualified and short listed Bidders. The date of opening of 

Financial Bid will be notified later on. 
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G) BROAD OUTLINE OF ACTIVITIES FROM BIDDERS PERSPECTIVE: 

i. Procure a Digital Signing Certificate (DSC) 

ii. Registration  Electronic Tendering System (ETS)  

iii. Create Users and assign roles on ETS 

iv. View Notice Inviting Tender(NIT)on ETS 

v. Download Official Copy of Tender Documents from ETS 

vi. Clarification to Tender Documents on ETS– Query to DFCCIL 

(Optional) – view response to queries posted by DFCCIL, through 

addenda.  

vii. Bid-Submission on ETS : Prepare & arrange all document/paper for 

submission of bid online and tender fees & EMD deposit on offline.  

viii. Attend Public Online Tender Opening Event(TOE) on ETS 

ix. Post-TOE Clarification on ETS (Optional)-Respond to DFCCILL‟s Post-

TOE queries 

For participating in this tender online, the following instructions are to be 

read carefully. These instructions are supplemented with more detailed 

guidelines on the relevant screens of the ETS. 

Note 1:  It is advised that all the documents to be submitted are kept 

scanned and converted to PDF format in a separate folder on your computer 

before starting online submission. The Price bid (Excel Format) may be 

downloaded and rates may be filled appropriately. This file may also be 

saved in a secret folder on your computer. 

   Financial Bid & Technical Bid duly filled in is to be uploaded 

in “Financial Offer & Technical Eligibility”. The rates must be filled after 

downloading the financial bid document in the prescribed format from the 

website www.tenderwizard.com/DFCCIL. The financial & Technical bid 

should be downloaded & then filled up, saved and uploaded on the E-

tendering website using digital signature for signing the document. 

 The name of the downloaded files i.e. ‘Technical_Bids.doc’ & 

‘Financial_Bids.xls’ should not be changed. 
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Note 2:  While uploading the documents, it should be ensured that 

the file name should be the name of the document itself. The entire 

technical document through digital signature would first be uploaded in 

‘Document Library’ and after that, attach entire tender document in the 

particular tender. 

H) Digital Certificates 

For integrity of data and its authenticity/non-repudiation of electronic 

records and to be compliant with IT Act 2000, it is necessary for each user 

to have a Class Three Digital Certificate (DC), also referred to as Digital 

Signature Certificate (DSC), of Class-III issued by a Certifying Authority (CA) 

licensed by Controller of Certifying Authorities (CCA) [refer 

http://www.cca.gov.in]. 

I) Registration 

The Tender document can be downloaded from the website 

www.tenderwizard.com/DFCCIL and to be submitted in the e-format. Cost 

of the Tender Document (in the form of DD) and Bid Security or Earnest 

Money (in the form of DD/FDR etc - in original) have to be submitted to 

Concerned DFCCIL office as per address given in Bid document before the 

scheduled date and time of submission of the tender otherwise the Bid will 

not be considered. Amendments, if any, to the tender document will be 

notified in the above website as and when such amendments are notified. It 

is the responsibility of the bidders who have downloaded the tender 

document from the website to keep themselves abreast of such 

amendments before submitting the tender document. 

Intending bidders are requested to register themselves with M/S ITI through 

www.tenderwizard.com/DFCCIL for obtaining user-id, Digital Signature etc. 

by paying Vendor registration fee and processing fee (Online Mode only) for 

participating in the above mentioned tender. 

DFCCIL has decided to use process of e-tendering for inviting this tender 

and thus the physical copy of the tender would not be sold. 

J) Help Desk for E-Tendering 

 After successful submission of Registration details and Vendor registration 

fee and processing fee (as applicable), please contact ITI Helpdesk (as 

mentioned in NIT) to get your registration accepted/activated. 

http://www.cca.gov.in/
http://www.tenderwizard.com/DFCCIL
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The Tenderer shall provide all the information sought under this Tender 

Document. the DFCCIL would evaluate only those Tenders that are received 

in the specified forms and complete in all respects. 

2.11.2 Tenderers should note the Tender Submission Date, as specified in Clause 

5.11 of Tender Data Sheet, for submission of Tenders. Tenderers are 

reminded that no supplementary material will be entertained by the 

DFCCIL, and that evaluation will be carried out only on the basis of 

Documents received by the closing time of Tender Submission Date as 

specified in Clause 5.11. Tenderers will ordinarily not be asked to provide 

additional material information or documents subsequent to the date of 

submission, and unsolicited material if submitted will be summarily 

rejected. 

2.12 Technical Offer 

2.12.1 Tenderers shall submit the Technical Offer in the formats at Appendix-I 

(the “Technical Offer”). 

2.12.2 While submitting the Technical Offer, the Tenderer shall, in particular, 

ensure that: 

(a) CVs of all Professional Personnel have been submitted; 

(b) Key Personnel have been proposed only if they meet the Conditions 

of Eligibility laid down at Clause 5.18.3 of Tender Data Sheet (Volume II 

Section 5) of the Tender Document; 

(c) no alternative Tender for any Key Personnel is being made and only 

one CV for each position has been furnished;  

(d) the CVs have been recently signed by the respective Personnel and 

countersigned by the Authorised Signatory of the Tenderer. Photocopy or 

unsigned/un-countersigned CVs shall be rejected;    

(e) the CVs shall contain an undertaking from the respective Key 

Personnel about his/her availability for the duration specified in the Tender 

Document; and 

(f) Professional Personnel proposed have good working knowledge of 

English language. 
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2.12.3 Failure to comply with the requirements spelt out in this Clause 2.12 shall 

make the Tender liable to be rejected. 

2.12.4 If an individual Key Personnel makes an averment regarding his 

qualification, experience or other particulars and it turns out to be false, or 

his commitment regarding availability for the Project is not fulfilled at any 

stage after signing of the Contract, he shall be debarred for any future 

assignment of the DFCCIL.  The award of this Consultancy to the Tenderer 

shall also be liable to cancellation in such an event.  

2.12.5 The Technical Offer shall not include any financial information. 

2.12.6 The Consultant shall propose a consultancy team (the “Consultancy 

Team”) for the implementation of this Consultancy. The Consultancy Team 

shall be composed of Key Personnel as specified in Clause 5.18.3, other 

Professional Personnel as specified in Clause 5.21 (collectively the 

“Professional Personnel”) and managerial/support staff (the “Support 

Personnel”) as specified in Form 18 of Appendix-II (Schedule of Personnel 

and Man Month Rates). The CV of Professional Personnel other than Key 

Personnel shall also be submitted in the format at Form-14 of Appendix-I. 

DFCCILs reserves the right to reduce the number and man months of Key 

Personnel, Other Professional Personnel and Support Personnel to be 

deployed by the PMC based on the progress of works contract. The Key 

Personnel, Other Professional Personnel and the Support Personnel should 

not be older than 67 years as on the date of submission of Tender. The 

minimum qualification of Team Leader for eligibility shall be Graduate 

Degree with minimum length of total professional experience of at least 15 

years. 

 2.12.7 A Tenderer shall neither be allowed to sub-let any part of the Services to 

any sub-consultant nor any member of the Consultancy Team be allowed to 

be replaced with any sub-consultant.  

2.12.8 The DFCCIL reserves the right to verify all statements, information and 

documents, submitted by the Tenderer in response to the Tender 

Document.   Failure of the DFCCIL to undertake such verification shall not 

relieve the Tenderer of its obligations or liabilities hereunder nor will it 

affect any rights of the DFCCIL thereunder. 

2.12.9 In case it is found during the evaluation or at any time before signing of the 

Contract or after its execution and during the period of subsistence 
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thereof, that one or more of the eligibility conditions have not been met by 

the Tenderer or the Tenderer has made material misrepresentation or has 

given any materially incorrect or false information, the Tenderer shall be 

disqualified forthwith if not yet appointed as the Consultant either by issue 

of the LOA or entering into of the Contract, and if the Tenderer has already 

been issued the LOA or has entered into the Contract, as the case may be, 

the same shall, notwithstanding anything to the contrary contained therein 

or in this Tender Document, be liable to be terminated, by a 

communication in writing, without the DFCCIL being liable in any manner 

whatsoever to the Tenderer or Consultant, as the case may be.  

In such an event the DFCCIL shall forfeit and appropriate the EMD, Security 

Deposit and encash the Performance Guaranteein full, without prejudice to 

any other right or remedy that may be available to the DFCCIL. 

2.12.10 The complete set of Tender Document as issued by the DFCCIL or as 

downloaded from the Official Website of the DFCCIL shall be submitted as 

part of the Technical Offer with each page of the Tender Document signed 

by the Authorized Signatory. This submission is as a token of 

acknowledgement and agreement by the Tenderer of all the terms and 

conditions of the Tender Document together with the contents of Schedules 

and Appendices.    

2.13 Financial Offer 

2.13.1 The financial offer shall be submitted in the format at Appendix-II (the 

“Financial Offer”) clearly indicating the total cost of the Consultancy (Item 

G of Form-17 of Appendix II) in both figures and words, in Indian Rupees, 

and signed by the Tenderer’s Authorised Signatory. In the event of any 

difference between figures and words, the amount indicated in words shall 

be taken into account. In the event of a difference between the arithmetic 

total and the total shown in the Financial Offer, the lower of the two shall 

be taken into account. 

2.13.2 While submitting the Financial Offer, the Tenderer shall ensure the 

following: 

(i) All the costs associated with the assignment, except for the 

equipment and services, if any, to be provided to the Consultant by the 

DFCCIL either directly or through a Contractor, shall be included in the 

Financial Offer. These shall normally cover remuneration for all the 
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Personnel (in the field, office etc), accommodation, equipment, printing of 

documents, transport, office consumables etc. The total amount indicated 

in the Financial Offer shall be without any condition attached or subject to 

any assumption, and shall be final and binding.  In case any assumption or 

condition is indicated in the Financial Tender, it shall be considered non-

responsive and liable to be rejected. 

(ii) The Financial Offer shall take into account all expenses and tax 

liabilities. 

(iii) Costs (including break down of costs) shall be expressed in INR. 

(iv) Equipment and services to be provided by the DFCCIL shall be as 

specified at Annex-11 of the Form of Contract. 

2.14 Submission of Tender  

2.14.1 The Tenderer shall submit the Tender only on online format on the website 

www.tenderwizard.com/DFCCIL. No other mode of tender submission is 

acceptable. 

 2.14.2 Complete tender documents must be submitted online duly completed in 

all respect upto 15.00 Hrs on the date mentioned in the Para 5.13 of 

Tender Data Sheet (Volume-II Section 5). The “Packet-A ( TECHNICAL  

BID)” will be opened at 15.30 Hrs on the same day and read out in the 

presence of such tenderer(s) as is/are present. In case the intended date 

for opening of tenders is declared a holiday, the tenders will be opened on 

the next working day at the same time. Any modified date and time for 

submission of tenders shall be uploaded on DFCCIL website 

www.dfccil.gov.in and www.tenderwizard.com/DFCCIL. The detailed 

procedure of tender opening will be as per para 2.11. 

 

2.14.3 Financial Bid (Microsoft Excel file) to be downloaded from website 

www.tenderwizard.com/DFCCIL and then, filled, saved and uploaded 

(through digital signature) on the same website and not to be submitted in 

hard copy at all. The financial bid (after filling the rates) should neither be 

scanned & uploaded, nor, the hard copy of the same should be submitted 

to the office of CPM/DFCCIL/Varanasi  

 

2.14.4 The rates should be quoted in figures as well as in words. If there is 

variation between rates quoted in figures and in words, the rate quoted in 

‘words’ shall be taken as correct. If more than one or improper rates are 

tendered for the same item, the tender is liable to be rejected. 

 



 
Tender Document for PMC for ROB      DFCCIL

______________________________________________________________________________________ 
  

Page 41 of 191 
Signature of Tenderer(s) 

2.14.5 Each page of the tender papers is to be signed either physically or digitally 

signed by the tenderers or such person/son his/their behalf that is/are 

legally authorized to sign for him / them. 

 

2.14.6 The Tender shall be made in the Forms specified in this Tender Document. 

Any attachment to such Forms must be provided on separate sheets of 

paper and only information that is directly relevant should be provided. 

This may include photocopies of the relevant pages of printed documents, 

experience certificates etc. No separate documents like printed annual 

statements, company brochures, copy of contracts etc. will be 

entertained. 

 

2.14.7 The rates quoted shall be firm, except as specified in the Contract, 

throughout the period of performance of the assignment upto and including 

acceptance of the Completion Report by the DFCCIL and discharge of all 

obligations of the Consultant under the Contract. 

2.15 Tender Submission Date (TSD) 

2.15.1 Tender should be submitted before the time specified at Clause 5.13 of 

Tender Data Sheet (Volume-II, Section 5) by the time mentioned before the 

Tender Submission Date in the manner and form as detailed in this Tender 

Document.   

2.15.2 The DFCCIL may, in sole discretion, extend the Tender Submission Date by 

issuing an Addendum/Amendment in accordance with Clause 2.9 uniformly 

for all Tenderers. 

2.16 Late Tenders 

Tenders received by the DFCCIL after the specified time on Tender 

Submission Date shall not be eligible for consideration and shall be 

summarily rejected.  

2.17 Modifications / Substitution& withdrawal of Tenders 

2.17.1 A Tenderer may, only in exceptional circumstances, modify, substitute, or 

withdraw its Tender prior to Tender Submission Date. No Tender shall be 

modified, substituted, or withdrawn by the Tenderer on or after the Tender 

Submission Date. 
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2.17.2 Any alteration / modification in the Tender or additional information 

material supplied subsequent to the Tender Submission Date, unless the 

same has been expressly sought for by the DFCCIL, shall be disregarded.  

2.18 Earnest Money Deposit (EMD) 

2.18.1  The Tenderer shall furnish as part of its Tender, an EMD of amount as 

specified in Clause 5.7 of Tender Data Sheet (Volume-II, Section 5) in the 

manner specified in GCC. 

2.18.2  Any Bid not accompanied by the EMD shall be summarily rejected by the 

DFCCIL as non-responsive.  

2.18.3 The DFCCIL shall not be liable to pay any interest on the EMD and the same 

shall be interest free.  

2.18.4  The Tenderer, by submitting its Tender pursuant to this Tender Document, 

shall be deemed to have acknowledged that without prejudice to the 

DFCCIL’s any other right or remedy hereunder or in law or otherwise, the 

EMD shall be forfeited and appropriated in full by the DFCCIL under the 

following conditions: 

a) If a Tenderer engages in a corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice as 

specified in Clause 2.30 of this Tender Document; 

b) If a Tenderer withdraws its Tender during the period of its validity 

as specified in this Tender Document and as extended by the 

Tenderer from time to time;  

c)  In the case of the Selected Tenderer, if the Tenderer fails to 

reconfirm its commitments during negotiation as required vide 

Clause 2.23;  

d) In the case of a Selected Tenderer, if the Tenderer fails to sign the 

Contract or commence the assignment as specified in Clause 2.27 

and 2.28 respectively; or 

e) If the Tenderer is found to have a Conflict of Interest as specified in 

Clause 2.2.8. 

2.18.5 EMD of the successful Tenderer who is awarded the Consultancy shall be 

retained by the DFCCIL as part of security for the due and faithful 
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fulfillment of the Contract (the “Security Deposit”) by the Consultant. The 

amount of the Security Deposit shall be 5% of the Contract Value. The 

balance amount to make up the Security Deposit for this Consultancy may 

be deposited by the Consultant in advance otherwise it will be recovered 

from the Consultant’s running bills @ 10% deduction from each such bill. 

Security Deposit shall be returned to the Consultant after the expiry of the 

Defect Liability Period. Further the Consultant shall deposit a performance 

guarantee (the “Performance Guarantee”) for an amount not less than 5% 

of the Contract Value in the form of a Bank Guarantee in the Format at 

Annex-10 of Form of Contract prior to or at the time of execution of the 

Contract. Performance Guarantee shall be returned after the expiry of the 

Defect Liability Period.  

2.18.6 EMD of the unsuccessful Tenderers, if otherwise not forfeited by the DFCCIL 

in terms of the Clause 2.18.4, will be returned to respective Tenderer. 

2D. EVALUATION PROCESS   

2.19 Opening and Evaluation of Tenders 

2.19.1 The DFCCIL shall open the Tenders at the specified time on the Tender 

Submission Date soon after the closing time of the Tender submission and in 

the presence of the Tenderers who choose to attend. The envelopes 

marked “Technical Offer” shall only be opened. The envelopes marked 

“Financial Offer” shall be kept sealed for opening at a later date. 

2.19.2 Tenders for which a notice of withdrawal has been submitted in 

accordance with Clause 2.17 shall not be opened. 

 

2.19.3 The DFCCIL shall examine the Tenders in the sequence specified 

hereunder. The DFCCIL shall first examine the Tenders for 

responsiveness in terms of Clause 2.21. Only the Tenders found to be 

responsive, will be examined further for completeness and adequacy 

of all legal documents submitted as part of the Tender. Only the 

Tenders that pass this stage of examination will be examined further 

for Technical Capacity and Financial Capacity as specified at Clause 

2.2.2. Thereafter other Eligibility requirements such as Conflict of 

Interest etc shall be checked for compliance. Tenders not qualifying 

at any of the stages specified here above shall be rejected at that 

stage itself. The DFCCIL will subsequently carry out evaluation of the 
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Technical Offers and the Financial Offers, in that order, in 

accordance with the provisions set out in Section 3. 

 

2.19.4 After the evaluation of the Technical Offers, the DFCCILshall short list the 

Tenderers in terms of Clause 3.2 for opening of their Financial Offers.  

Date, time and venue will be notified to all Tenderers for announcing the 

result of Technical evaluation and opening of Financial Offers. The opening 

of Financial Offers shall be done in presence of the respective 

representatives of Tenderers who choose to be present. The DFCCIL will not 

entertain any query or clarification from Tenderers who fail to qualify at 

any stage of the Selection Process. The evaluation of Financial Offers and 

Final Selection of the Tenders would be carried out in terms of Clauses 3.3 

and 3.4. 

2.19.5 Tenderers are advised that selection of Tenderers will be entirely at the 

discretion of the DFCCIL.  Tenderers will be deemed to have understood 

and agreed that no explanation or justification on any aspect of the 

Selection Process or the selection will be given.  

2.19.6 Any information contained in the Tender shall not in anyway be construed 

as binding on the DFCCIL, its agents, successors or assigns, but shall be 

binding against the Tenderer if the Consultancy work is subsequently 

awarded to that Tenderer under the Selection Process on the basis of such 

information. 

2.19.7 The DFCCIL reserves the right not to proceed with the Selection Process at 

any time without notice or liability and to reject any Tender without 

assigning any reasons. 

2.20 Confidentiality 

Information relating to the examination, clarification, evaluation, and 

recommendation for the selection of Tenderers shall not be disclosed to any 

person who is not officially concerned with the process or is not a retained 

professional adviser advising the DFCCIL in relation to or matters arising out 

of, or concerning the Selection Process. The DFCCIL will treat all 

information, submitted as part of the Tender, in confidence and will 

require all those who have access to such material to treat the same in 

confidence. The DFCCIL may not divulge any such information unless it is 

directed to do so by any statutory entity that has the power under law to 
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require its disclosure or is to enforce or assert any right or privilege of the 

statutory entity and/or the DFCCIL. 

2.21 Tests of Responsiveness 

 

2.21.1 As the first stage of evaluation process, the DFCCIL shall determine 

whether each Tender is responsive to the requirements of the Tender 

Document. A Tender shall be considered responsive only if:  

(a) it is received as per Form-I at Appendix-I (Technical Offer) and 

Form-II at Appendix-II (Financial Offer);  

(b) it is received on or before the Tender Submission Time and 

Date including any extension thereof pursuant to Clause 2.15; 

(c) it is accompanied by the EMD as specified in Clause 2.18. 

(d) it is signed, sealed, hard bound and marked as stipulated in 

Clause 2.11 and 2.14; 

(e) it is accompanied by the Power of Attorney as specified in 

Clause 2.2.4 with clear evidence of authority for the person(s) 

executing the Power of Attorney;  

(f) it contains all the information as requested in formats 

specified in this Tender Document; and 

(g) it does not contain any condition or qualification. 

 

2.21.2 The DFCCIL reserves the right to reject any Tender which is non-

responsive and no request for alteration, modification, substitution 

or withdrawal shall be entertained by the DFCCIL in respect of such 

Tender.  

 

2.22 Clarification on Tender 

2.22.1 To facilitate evaluation of Tenders, the DFCCIL may, at its sole discretion, 

seek clarifications from any Tenderer regarding its Tender. Such 

clarification(s) shall be provided within the time specified by the DFCCIL for 

this purpose. Any request for clarification(s) and all clarification(s) in 

response thereto shall be in writing. 

2.22.2 If a Tenderer does not provide clarifications sought under Sub-Clause 2.22.1 

above within the specified time, its Tender shall be liable to be rejected. In 

case the Tender is not rejected, the DFCCIL may proceed to evaluate the 
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Tender by construing the particulars requiring clarification to the best of its 

understanding, and the Tenderer shall be barred from subsequently 

questioning such interpretation of the DFCCIL. 

2E.  APPOINTMENT OF CONSULTANT  

2.23 Negotiations 

 The first ranked Tenderer (the “Selected Tenderer”) may, if necessary, be 

invited for negotiations. The negotiations shall be either for reducing the 

price of the Tender, or for re-confirming the obligations of the Consultant, 

and discussing the deployment of Key Personnel, proposed methodology and 

work plan. The DFCCIL will also examine the CVs of all Other Professional 

Personnel and those not found suitable shall have to be replaced by the 

Tenderer to the satisfaction of the DFCCIL. If the negotiation with the 

Selected Tenderer fails, the Tender shall be cancelled and the DFCCIL will 

re-invite the Tender if required. 

2.24 Substitution of Key Personnel 

2.24.1 The DFCCIL will not normally consider any request of the Selected Tenderer 

for substitution of Key Personnel during negotiations as the ranking of the 

Tenderer is based on the evaluation of Key Personnel and any change 

therein may upset the ranking. Substitution, will, however be permitted if 

the concerned Key Personnel is not available for reasons of any serious 

incapacity or due to ill health, subject to equally or better qualified and 

experienced personnel being substituted to the satisfaction of the DFCCIL.   

2.24.2 The DFCCIL expects all the Key Personnel to be available during the first 

year (12 months) of implementation of the Contract. The DFCCIL will not 

consider substitution of Key Personnel except under exceptional 

circumstances beyond the control of Consultant or the Key Personnel. Such 

Key Personnel being provided in substitution shall be equally or better 

qualified and experienced personnel as compared to originally provided in 

Contract. Such substitutions shall be limited to 20% of the Key Personnel or 

40% of other Personnel provided in the contract beyond which, as a 

condition to such substitution, a sum equal to 05% (FIVE) of the 

remuneration specified for the Personnel in the Contract at the time of 

such replacement (last drawn remuneration) shall be deducted from the 

payments due to the Consultant till 12 months of the implementation of the 

Contract or six months of deployment of the new Personnel, whichever is 
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later. Such deduction of 05% (FIVE)of the remuneration till six months of 

deployment of the new Personnel shall also be applicable in cases where 

replacement of Personnel has either been requested by the DFCCIL 

pursuant to Clause 4.2.3 and 4.2.4 or the Consultant itself has made the 

substitution after the first 12 months of the implementation of the 

Contract. Substitution of the Team Leader will not normally be considered 

during the first year (12 months) and may lead to termination of the 

Contract. 

2.24.3 If the substitution of Team Leader is done due to reasons attributable to 

Consultant, a reduction of 20% in the remuneration of TL shall be made for 

each substitution. 

2.24.4 The DFCCIL may direct the Consultant to replace any Key Personnel at any 

time during the implementation of the Contract on the basis of non-

satisfactory performance or otherwise and the Consultant shall have to 

replace this Key Personnel with more competent and experienced personnel 

to the satisfaction of the DFCCIL. 

2.25 Indemnity  

The Consultant shall, subject to the provisions of the Contract, indemnify 

the DFCCIL for any direct loss or damage that is caused due to any 

deficiency in services. It shall take professional insurance for the amount 

specified in the Contract towards this end. This shall be over and above the 

Security Deposit and Performance Guarantee specified therein.  

2.26 Award of Consultancy 

 After selection, a Letter of Acceptance (the “LOA”)  shall be issued, in 

duplicate, by the DFCCIL to the selected Tenderer and the Selected 

Tenderer shall, within 7 (seven) days of the receipt of the LOA, sign and 

return the duplicate copy of the LOA in acknowledgement thereof. In the 

event the duplicate copy of the LOA duly signed by the Selected Tenderer is 

not received by the stipulated date, the DFCCIL may, unless it consents to 

extension of time for submission thereof, forfeit and appropriate the EMD 

of such Tenderer in full on account of failure of the Selected Tenderer to 

acknowledge the LOA, and cancel the LOA.  

2.27 Execution of Contract 
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 After acknowledgement of the LOA as aforesaid by the Selected Tenderer, 

it shall execute the Contract within the period specified in the LOA, subject 

to such date not being earlier than one week after the date of issue of LOA.  

The Selected Tenderer shall not be entitled to seek any deviation in the 

Contract.  

2.28 Commencement of Assignment  

The Consultant shall commence the Services at the Project site within the 

period specified in LOA or such other date to be specified by the DFCCIL 

through a notice to proceed (the “Notice to Proceed” or “NTP”) subject to 

such date not being earlier than two week after the date of issue of the 

LOA. If the Consultant fails to either execute the Contract as specified in 

Clause 2.27 or commence the assignment as specified herein, the DFCCIL 

may cancel the LOA or terminate the contract, as the case may be. In such 

an event, the EMD, Security Deposit and Performance Guarantee of the 

Selected Tenderer shall be forfeited/encashed and appropriated in full. 

Besides any other penal action as deemed fit by the DFCCIL will also be 

initiated. 

2.29 Proprietary Data 

All documents and other information provided by the DFCCIL or submitted 

by a Tenderer to the DFCCIL shall remain or become the property of the 

DFCCIL.  Tenderers and the Consultant, as the case may be, are to treat all 

information as strictly confidential.  The DFCCIL will not return any Tender 

or any information related thereto. All information collected, analysed, 

processed or in whatever manner, provided by the consultant to the DFCCIL 

in relation to the Consultancy shall remain or become the property of the 

DFCCIL. 

2.30 Fraud and Corrupt Practices 

2.30.1 The Tenderers and their respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this Tender 

Document, the DFCCIL shall reject a Tender without being liable in any 

manner whatsoever to the Tenderer, if it determines that the Tenderer 

has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive 

practice in the Selection Process. In such an event, the DFCCIL shall, 
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without prejudice to its any other rights or remedies, forfeit and 

appropriate the EMD or Security Deposit, as the case may be, as mutually 

agreed genuine pre-estimated compensation and damages payable to the 

DFCCIL for, inter alia, time, cost and effort of the DFCCIL, in regard to the 

Tender Document, including consideration and evaluation of such 

Tenderer’s Tender. 

2.30.2 Without prejudice to the rights of the DFCCIL under Clause 2.29.1 

hereinabove and the rights and remedies which the DFCCIL may have under 

the LOA or the Contract, if an Tenderer or Consultant, as the case may be, 

is found by the DFCCIL to have directly or indirectly or through an agent, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice during the Selection 

Process, or after the issue of the LOA or the execution of the Contract, such 

Tenderer or Consultant shall not be eligible to participate in any tender 

invited by the DFCCIL during a period of 2 (two) years from the date such 

Tenderer or Consultant, as the case may be, is found by the DFCCIL to have 

directly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive 

practices, as the case may be. 

2.30.3 For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

(a)  “corrupt practice” means (i) the offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value to influence 

the action of any person  connected with the Selection Process (for 

avoidance of doubt, offering of employment  to or employing or 

engaging in any manner whatsoever, directly or indirectly, any 

official of the DFCCIL who is or has been associated in any manner, 

directly or indirectly with the Selection Process or the LOA or has 

dealt with matters concerning the Contract or arising therefrom, 

before or after the execution thereof, at any time prior to the 

expiry of one year from the date such official resigns or retires from 

or otherwise ceases to be in the service of the DFCCIL, shall be 

deemed to constitute influencing the actions of a person connected 

with the Selection Process; or (ii) engaging in any manner 

whatsoever, whether during the Selection Process or after the issue 

of the LOA or after the execution of the Contract, as the case may 

be, any person in respect of any matter relating to the Project(s) or 
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the LOA or the Contract, who at any time has been or is a contractor 

or design consultant of the DFCCIL in relation to any matter 

concerning the Project(s); 

(b)  “fraudulent practice” means a misrepresentation or omission of 

facts or disclosure of incomplete facts, in order to influence the 

Selection Process;  

(c)  “coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any persons or property to 

influence any person’s participation or action in the Selection 

Process;  

(d)    “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by   the DFCCIL with the 

objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Selection Process; or (ii) having a 

Conflict of Interest; and 

(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Tenderers with the objective 

of restricting or manipulating a full and fair competition in the 

Selection Process. 

2.31 Pre-Bid Conference / Pre-Tender Conference 

2.31.1 Pre-Tender Conference or Pre- Bid Conference of the Tenderers shall be 

convened at the designated date, time and place. It is not mandatory for 

any tenderer to participate in the Pre-Bid Conference. A maximum of two 

representatives of each Tenderer shall be allowed to participate on 

production of an authority letter from the Tenderer.  

2.31.2 During the course of Pre-Tender Conference, the Tenderers will be free to 

seek clarifications and make suggestions for consideration of the DFCCIL. 

The DFCCIL shall endeavour to provide clarifications and such further 

information as it may, in its sole discretion, consider appropriate for 

facilitating a fair, transparent and competitive Selection Process.  

2.32 Miscellaneous 
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2.32.1 The Selection Process shall be governed by and construed in accordance 

with the laws of India, and the Courts at the city, where the office of 

tender inviting official is located, shall have exclusive jurisdiction over all 

disputes arising under, pursuant to and/or in connection with the Selection 

Process or the Contract.  

2.32.2 The DFCCIL, in its sole discretion and without incurring any obligation or 

liability, reserves the right, at any time, to:  

(a) suspend and/or cancel the Selection Process and/or amend and/or 

supplement the Selection Process or modify the dates or other terms 

and conditions relating thereto;  

(b) consult with any Tenderer in order to receive clarification or further 

information; 

(c) retain any information and/or evidence submitted to the DFCCIL by, 

on behalf of and/or in relation to any Tenderer; and/or 

(d) independently verify, disqualify, reject and/or accept any and all 

submissions or other information and/or evidence submitted by or 

on behalf of any Tenderer. 

2.32.3 It shall be deemed that by submitting the Tender, the Tenderer agrees and 

releases the DFCCIL, its employees, agents and advisers, irrevocably, 

unconditionally, fully and finally from any and all liability for claims, losses, 

damages, costs, expenses or liabilities in any way related to or arising from 

the exercise of any rights and/or performance of any obligations hereunder, 

pursuant hereto and/or in connection herewith and waives any and all 

rights and/or claims it may have in this respect, whether actual or 

contingent, whether present or future.  

______________END OF INSTRUCTION TO TENDERERS ________________ 
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3.   CRITERIA FOR EVALUATION 

 

3.1  Evaluation of Technical Offers 

3.1.1 Only those Tenderers whose Tenders are found responsive in terms of 

Clause 2.21 and who meet the eligibility criteria specified in Clause 2.2 

determined in the sequence specified in Clause 2.19.3 shall qualify for 

evaluation under this Section 3. Tenders not meeting with the requirements 

at any stage as specified in Clause 2.19.3 shall be rejected. Tenderers will 

be evaluated on the basis of Tenderer’s experience and the professional 

qualifications and experience of Key Personnel. Only those Tenderers whose 

Technical Offer score 70(seventy) marks or more out of 100 shall qualify for 

further consideration and selection.  

3.1.2 The scoring criteria to be used for evaluation shall be as follows.  

Item 

Code 

Parameter Maximum 

marks 

Criteria 

1 Firm’s 

Relevant 

Experience  

 

30 For completed/substantially completed 

Eligible Assignments as defined in clauses 

3.1.3 and 5.20, marks will be allotted as per 

the following:  

1) For one substantially completed Eligible 

Assignment: 18 marks 

2) For one completed Eligible Assignment: 20 

marks 

3) For two substantially completed Eligible 

Assignments: 20 marks 

4) For more than two substantially completed 

Eligible Assignments: 22 marks 

5) For one completed and one substantially 

completed Eligible Assignment: 22 marks 

6) For one completed and two or more 

substantially completed Eligible Assignments:  

23 marks 

7) For two completed Eligible Assignments: 24 

marks  

8) For two completed and one substantially 

completed Eligible Assignment: 26 marks 

9) For two completed and two or more 
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Item 

Code 

Parameter Maximum 

marks 

Criteria 

substantially completed Eligible Assignments: 

28 marks  

10) For three or more completed Eligible 

Assignments: 30 marks 

Note - The meaning of substantially 

completed assignment is defined in clause 

2.2.2(A). 

2 Key 

Personnel’s 

Professional 

Qualification, 

length of total 

Professional 

Experience 

and length of 

Relevant 

Experience  

70 Number of Key personnel required and their 

responsibilities shall be as per Clause 5.18.3 

(i), Conditions of eligibility for the Key 

Personnel shall be as per Clause 5.18.3 (ii) 

and maximum marks to be awarded to each 

Key Personnel out of 70 marks shall be as per 

Clause 5.19.  Marks for each Key Personnel 

will be awarded as given below, based on 

professional qualification, length of total 

professional experience and length of 

relevant experience as defined in clause 

5.18.3:- 

(a) Professional qualification - 30 per cent 

marks- The breakup of this 30 per cent shall 

be as under:- 

(i) Essential - Diploma in relevant engineering 

domain. If the Key Personnel has a Diploma in 

the relevant engineering domain, he shall be 

awarded 20 per cent marks 

(ii) Preferred - Graduate degree in relevant 

engineering domain. If the Key Personnel has 

a graduate degree in the relevant engineering 

domain, he shall be awarded 30 per cent 

marks.  

Note – For Team Leader essential 

qualification shall be graduate degree in 

relevant engineering domain and he shall be 

awarded 30 per cent marks, if he has 

graduate degree   

(b) Length of experience -70 per cent 

marks. The breakup of this 70 per cent shall 

be as under:  

Experience shall be divided into two parts i.e. 

total professional experience and relevant 
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Item 

Code 

Parameter Maximum 

marks 

Criteria 

experience for the assignment.  

Total professional experience shall be 

assigned 25 per cent marks and relevant 

experience shall be assigned 45 per cent 

marks.  

(i) If the key personnel is having length of 

total professional experience equal to the 

length of total professional experience 

required for eligibility as specified in Clause 

5.18.3 (ii), he shall be assigned 15 per cent 

marks, and additional two per cent mark shall 

be assigned for each additional year of 

experience subject to maximum of total 25 

per cent. 

(ii) If the key personnel is having length of 

relevant experience equal to the length of 

relevant experience required for eligibility as 

specified in Clause 5.18.3 (ii), he shall be 

assigned 30 per cent marks, and additional 3 

per cent marks shall be assigned for each 

additional year of relevant experience 

subject to maximum of total 45 per cent 

marks.  

3.1.3 Eligible Assignments 

 For the purposes of determining conditions of Eligibility and for evaluating the 

Technical   offers under this Tender, completed/ substantially completed contracts 

of Project  Management  Consultancy Services/ General Consultancy Services/ 

Services of Independent Engineer (the services actually provided under the 

contract must include construction supervision) for the projects specified in Clause 

5.20 shall be deemed as Eligible Assignments (the “Eligible Assignments”).  

Note1- For definition of completed/substantially completed assignments refer 

clause 2.2.2(A) 

Note2- Contracts of Independent Engineer services refer to contracts given by 

Concession awarding Authorities to consulting firms to independently review 

activities associated with design, design review, construction supervision, quality 

control etc. of the project on behalf of both the Authority and the Concessionaire 



 
Tender Document for PMC for ROB      DFCCIL

______________________________________________________________________________________ 
  

Page 55 of 191 
Signature of Tenderer(s) 

so as to ensure compliance of the requirements of the provisions of Concession 

Agreement. 

3.1.4 Eligible Assignments undertaken by the Tenderer in railway as well as non-railway 

sectors shall be equally treated. 

3.2     Short-listing of Tenderers 

 Tenderers ranked as aforesaid shall be technically pre-qualified and short-

listed for financial evaluation in the second stage. However, if the number 

of such short-listed Tenderers is less than two, the DFCCIL may, in its sole 

discretion, pre-qualify the Tenderer(s) whose technical score is less than 70 

but not in any case less than 50, provided that in such an event, the total 

number of pre-qualified and short-listed Tenderers shall not exceed two. In 

other words for example if only one Tenderer secures more than 70 and gets 

shortlisted, then the Tenderer who has secured the highest score among 

those who have not got shortlisted (securing score between 50 and 70) shall 

be considered and short listed notwithstanding his score being less than 70. 

The DFCCIL shall notify those Tenderers whose Technical Offers did not 

meet the minimum qualifying standard or whose Tenders were rejected at 

any of the evaluation stage specified hereabove.Their Financial Offers will 

not be openedby the DFCCIL after completing the Selection Process and no 

further correspondence would be entertained. 

3.3 Evaluation of Financial Offers 

3.3.1  Financial Offers of only the short-listed Tenderers shall be opened.  

3.3.2  For the purpose of evaluation, the total cost shall include all taxes and 

duties for which the DFCCIL will make payments to the Consultant.  

3.3.3  The DFCCIL will determine whether the Financial Proposals are complete, 

unqualified and unconditional. If there are conditions attached to any 

Financial Offer, which shall have bearing on the total costs as indicated in 

the Offer, the DFCCIL shall reject such Offers as non-responsive Financial 

Offer. The cost indicated in the Financial Proposal shall be deemed as final 

and reflecting the total cost of services. Omissions, if any, in costing any 

item shall not entitle the Tenderer to be compensated and the liability to 

fulfill its obligations as per the TOR within the total quoted price shall be 

that of the Consultant.  
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3.4 Final Selection  

 

3.4.1  The Financial Offers will be ranked in terms of their total evaluated cost. 

The least cost proposal will be ranked as L-1 and the next higher and so on 

will be ranked as L-2, L-3 etc. The least cost proposal (L-1) will be 

considered for invitation for negotiation (if required) and award of contract.  

3.4.2  The negotiation with the Selected Tenderer, L-1 will be carried out as 

specified in Clause 2.23. 

______________END OF CRITERIA FOR EVALUATION______________ 
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GENERAL CONDITIONS OF CONTRACT 

1. GENERAL  

1.1 Definitions and Interpretation 

1.1.1 The words and expressions beginning with capital letters and defined in this 

Contract shall, unless the context otherwise requires, have the meaning 

hereinafter respectively assigned to them: 

(a) “Applicable Laws” means the laws and any other instruments having the 

force of law in India as they may be issued and in force from time to time; 

(b) “City” means the town/city of Mughalsarai / Varanasi or any place in 

project jurisdiction; 

(c) “Client/Employer” means the Dedicated Freight Corridor Corporation of 

India Limited (DFCC) which expression shall also include its legal successors 

and permitted assigns. The phrase “Client” or “Employer” wherever used is 

synonymous and interchangeable.  

(d) “Consultant” means the person / Company / JV named in the Contract who 

has to perform this Service for DFCCIL and which expression shall include 

his/their legal successors and permitted assigns.  

(e) “Contractor(s)” shall mean the person / Firm / Company / JV whether 

incorporated or not who enters into the contract with the DFCCIL for 

executing the works contract portion of the Project and shall include their 

executors, administrators, and successors and permitted assigns. 

(f)  “Contractor’s authorized engineer” shall mean a graduate engineer having 

more than 3 years experience in the relevant field of construction work 

involved in the contract from Contractor side, duly approved by Engineer. 

(g) “Employer’s Representative (Engineer-in-Charge)” shall mean CPM of 

DFCCIL. 

 

(h) “Engineer’s Representative” shall mean APM / PM /Dy. CPM / Add. CPM of 

DFCCIL in direct charge of the work and shall include any Executive / Sr. 

Executive, APM/PM / Dy. CPM of DFCCIL of Civil Engineering / Signal & 

Telecommunication Engineering / Electrical Engineering Department 

appointed by the Railway / DFCCIL and shall mean and include the 

Engineer’s Representative of the PMC appointed by Railway/DFCCIL. 

(i)  “Contract” means this Contract, together with all the Annexes;  

(j) “Contract Value” shall have the meaning set forth in the Agreement; 
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(k) “Conflict of Interest” shall have the meaning set forth in Clause 3.2 read 

with the provisions of Tender Document; 

(l) “Dispute” shall have the meaning set forth in Clause 10.2.1; 

(m) “Effective Date” means the date on which this Contract comes into force 

and effect pursuant to Clause 2.1; 

(n) “GCC” mean the General Condition of Contract. 

(o) “Government” means the Government of India; 

(p) “INR, Re. or Rs.” means Indian Rupees; 

(q) “Letter of Acceptance” means the letter from client conveying the 

acceptance of offer subject to such reservations as might have been stated 

therein” 

(r) “Member”, in case the Consultant consists of a joint venture or consortium 

of more than one entity, means any of these entities, and “Members” 

means all of these entities; 

(s) “Personnel” means persons hired by the Consultant as employees and 

assigned to the performance of the Services or any part thereof;  

(t) “Period of Consultancy Services” shall mean the time between Date of 

Commencement and end or Period of Completion as given in SCC.   

(u) “Party” means the DFCCIL or the Consultant, as the case may be, and 

Parties means both of them; 

(v) “SCC” means the Special Conditions of Contract by which these General 

Conditions of Contract (GCC) may be amended or supplemented.  

(w) “Services” means the work to be performed by the Consultant pursuant to 

this Contract, as described in the Terms of Reference hereto; 

(x) “Terms and expression not herein defined” shall have the meanings assigned 

to them in the “Indian General Clauses Act, 1897, or the “Indian Contract 

Act” or the Indian Sales Goods Act or any other applicable Indian Law, as 

the case may be or anywhere else in these documents.  

(y) “Tender Document” means the tender document in response to which the 

Consultant’s tender for providing Services was accepted; and 

(z) “Third Party” means any person or entity other than the Government, the 

DFCCIL or the Consultant. 

The word ‘Project’ and ‘Work’ has been used interchanged only.    
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 All terms and words not defined herein shall, unless the context otherwise 

requires, have the meaning assigned to them in the Tender Document. 

1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master 

and servant or of agent and principal as between the DFCCIL and the Consultant.  

The Consultant shall, subject to this Contract, have complete charge of Personnel 

performing the Services and shall be fully responsible for the Services performed 

by them or on their behalf hereunder. 

1.1.2 Interpretation 

 In the Contract except where the context requires otherwise: 

 a. words indicating one gender include all genders 

b.  words indicating the singular also include the plural and words indicating 

the plural also include the singular, and  

c. “written” or “in writing” means hand-written, type written, printed or 

electronically made and resulting in a permanent record. 

The marginal words and other heading shall not be taken into consideration in 

interpretation of these conditions.  

1.3 Rights and obligations 

The mutual rights and obligations of the DFCCIL and the Consultant shall be as set 

forth in the Contract; in particular: 

(a) The Consultant shall carry out the Services in accordance with the 

provisions of the Contract; and 

(b) The DFCCIL shall make payments to the Consultant in accordance with the 

provisions of the Contract.                                                                             

1.4    Governing law, jurisdiction & Priority of Documents 

1.4.1 Law Governing Contract 

This Contract shall be construed and interpreted in accordance with and governed 

by the laws of India, and the courts at the City shall have jurisdiction over matters 

arising out of or relating to this Contract. 

1.4.2 Jurisdiction of Courts 

This is a condition of contract that the courts at Delhi/New Delhi shall have 

exclusive jurisdiction to try all disputes between the parties arising out of this 

Contract.  
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1.4.3 Priorities of Documents  

The several documents forming the contract are to be taken as mutually 

explanatory as one another. If any inconsistency or discrepancy is found in the 

documents the Client shall issue any necessary clarification or instruction. For the 

purpose of interoperation the priority of documents shall be in accordance with 

the following sequence. 

a)  The Contract agreement (if completed) 

b) The letter of award 

c) Letter of invitation 

d) Terms of Reference (TOR) 

e) The Schedules 

f) Special Conditions of Contract (SCC)    

g) General Conditions of Contract (GCC) 

h) Any other documents forming part of Contract.  

1.4.4 Joint and Several Liabilities 

If the Consultant (Under Applicable Law) a Joint Venture, Consortium or other 

Incorporated Group of two or more Members:  

a)  These Members shall be deemed to be jointly and severally liable to the 

Client for the performance of the Contract.   

b) These members shall notify the Client or their Lead Member who shall have 

authority to bind the Consultant and each of these persons; and  

c) The Consultant shall not alter its composition or legal status without the 

prior written consent of Client.  

1.5 Language 

All notices required to be given by one Party to the other Party and all other 

communications, documentation and proceedings which are in any way relevant to 

this Contract shall be in writing and in English language. 

1.6 Table of contents and headings 

The table of contents, headings or sub-headings in this Contract are for 

convenience of reference only and shall not be used in, and shall not affect, the 

construction or interpretation of this Contract. 
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1.7      Notices 

Any notice or other communication to be given by any Party to the other Party 

under or in connection with the matters contemplated by this Contract shall be in 

writing and shall: 

(a) in the case of a notice meant for the Consultant, be given by fax and by 

letter delivered by courier, post or hand to the address given and marked 

for attention of the Consultant’s Representative set out below in Clause 

1.10 or to such other person as the Consultant may from time to time 

designate by notice to the DFCCIL;  

(b) in the case the Consultant issues a notice to the DFCCIL, it could be given 

by fax and by letter delivered by hand and be addressed to the DFCCIL with 

a copy delivered to the DFCCIL Representative set out below in Clause 1.10 

or to such other person as the DFCCIL may from time to time designate by 

notice to the Consultant; and 

(c) any notice or communication by a Party to the other Party, given in 

accordance herewith, shall be deemed to have been delivered when in the 

normal course of post it ought to have been delivered. 

1.8 Location 

The Services shall be performed at the site of the Project in accordance with the 

provisions of Tender Document and at such locations as are incidental thereto, 

including the offices of the Consultant. 

1.9     Authority of Member-in-charge 

In case the Consultant consists of a consortium of more than one entity, the Parties 

agree that the Authorised Member shall act on behalf of the Members in exercising 

all the Consultant’s rights and obligations towards the DFCCIL under this Contract, 

including without limitation the receiving of instructions and payments from the 

DFCCIL. 

1.10    Authorised Representatives 

1.10.1 Any action required or permitted to be taken, and any document required or 

permitted to be executed, under this Contract by the DFCCIL or the Consultant, as 

the case may be, may be taken or executed by the officials specified in this Clause 

1.10. 

1.10.2 The DFCCIL may, from time to time, designate one of its officials as the DFCCIL’s 

Representative. Unless otherwise notified, the DFCCIL Representative shall be 

Deputy Chief Project Manager/Engineering/Mughalsarai (DyCPM/Engg/MGS). 
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1.10.3 The Consultant will designate the Chief Resident Engineer, who is the Team Leader 

of the Consultancy Team as Consultant’s Representative.  

1.11    Taxes and duties 

Unless otherwise specified in the Contract, the Consultant shall pay all such taxes, 

duties, fees and other impositions as may be levied under the Applicable Laws and 

the DFCCIL shall perform such duties in regard to the deduction of such taxes as 

may be lawfully imposed on it. The GST, as applicable shall be paid extra. 

2. COMMENCEMENT, COMPLETION ANDTERMINATION OF CONTRACT 

2.1 Effectiveness of Contract 

This Contract shall come into force and be effective from the date specified in the 

Letter of Acceptance of this Contract (the “Effective Date”). 

2.2 Commencement of Services 

The Consultant shall commence the Services within the period specified in either 

the Letter of Acceptance or the Notice to Proceed, unless otherwise agreed by the 

Parties. 

2.3 Termination of Contract for failure to commence Services  

If the Consultant does not commence the Services within the period specified in 

Clause 2.2 above, the DFCCIL may, by not less than 2 (two) weeks’ notice to the 

Consultant, declare this Contract to be null and void, and in the event of such a 

declaration, the EMD, the Security Deposit and the Performance Guarantee of the 

Consultant shall stand forfeited. 

2.4 Expiration of Contract  

 Unless terminated earlier pursuant to Clause 2.9 hereof, this Contract shall expire 

when the Services have been completed, all payments due under this Contract 

have been made and a period of one month has elapsed after expiry of the Defect 

Liability Period. 

2.5 Entire Contract  

2.5.1 This Contract, the LOA, the NTP, the GCC, the SCC, the Terms of Reference and 

other Annexes together constitute a complete and exclusive statement of the 

terms of the Contract between the Parties on the subject hereof, and no 

amendment or modification hereto shall be valid and effective unless such 

modification or amendment is agreed to in writing by the Parties and duly 

executed by persons especially empowered in this behalf by the respective Parties. 

All prior written or oral understandings, offers or other communications of every 
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kind pertaining to this Contract are abrogated and withdrawn; provided, however, 

that the obligations of the Consultant arising out of the provisions of the Tender 

Document shall continue to subsist and shall be deemed as part of this Contract. 

2.5.2 Without prejudice to the generality of the provisions of Clause 2.5.1, on matters 

not covered by this Contract, the provisions of Tender Document shall apply. 

2.6 Modification of Contract 

Modification of the terms and conditions of this Contract, including any 

modification of the scope of the Services, may only be made by written agreement 

between the Parties. Each Party shall give due consideration to any proposals for 

modification made by the other Party. 

2.7 Force Majeure 

2.7.1 Definition  

(a) For the purposes of this Contract, “Force Majeure” means an event which is 

beyond the reasonable control of a Party, and which makes a Party’s 

performance of its obligations hereunder impossible or so impractical as 

reasonably to be considered impossible in the circumstances, and includes, 

but is not limited to, war, riots, civil disorder, earthquake, fire, explosion, 

storm, flood or other adverse weather conditions, strikes, lockouts or other 

industrial action (except where such strikes, lockouts or other industrial 

action are within the power of the Party invoking Force Majeure to 

prevent), confiscation or any other action by government agencies. 

(b) Force Majeure shall not include (i) any event which is caused by the 

negligence or intentional action of a Party or such Party’s agents or 

employees, nor (ii) any event which a diligent Party could reasonably have 

been expected to both (A) take into account at the time of the conclusion 

of this Contract and (B) avoid or overcome in the carrying out of its 

obligations hereunder. 

(c)     Force Majeure shall not include insufficiency of funds or failure to make    

any payment required hereunder. 

2.7.2 No breach of Contract 

The failure of a Party to fulfill any of its obligations hereunder shall not be 

considered to be a breach of, or default under, this Contract insofar as such 

inability arises from an event of Force Majeure, provided that the Party affected 

by such an event has taken all reasonable precautions, due care and reasonable 
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alternative measures, all with the objective of carrying out the terms and 

conditions of this Contract. 

2.7.3 Measures to be taken 

(a) A Party affected by an event of Force Majeure shall take all reasonable 

measures to remove such Party’s inability to fulfill its obligations hereunder 

with a minimum of delay. 

(b) A Party affected by an event of Force Majeure shall notify the other Party of 

such event as soon as possible, and in any event not later than fourteen (14) 

days following the occurrence of such event, providing evidence of the 

nature and cause of such event, and shall similarly give notice of the 

restoration of normal conditions as soon as possible. 

(c)  The Parties shall take all reasonable measures to minimize the 

consequences of any event of Force Majeure. 

2.7.4 Extension of time 

Any period within which a Party shall, pursuant to this Contract, complete any 

action or task, shall be extended for a period equal to the time during which such 

Party was unable to perform such action as a result of Force Majeure. 

2.7.5 Payments 

During or any time after the period of its inability to perform the Services as a 

result of an event of Force Majeure, the Consultant shall not be reimbursed any 

costs incurred by it during such period for the purposes of the Services and in 

reactivating the Services after the end of such period. 

2.7.6 Consultation 

Not later than thirty (30) days after the Consultant has, as the result of an event of 

Force Majeure, become unable to perform a material portion of the Services, the 

Parties shall consult with each other with a view to agreeing on appropriate 

measures to be taken in the circumstances. 

2.8 Suspension of Contract 

The DFCCIL may, by written notice of suspension to the Consultant, suspend all 

payments to the Consultant hereunder if the Consultant shall be in breach of this 

Contract or shall fail to perform any of its obligations under this Contract, 

including the carrying out of the Services; provided that such notice of suspension 

(i) shall specify the nature of the breach or failure, and (ii) shall provide an 

opportunity to the Consultant to remedy such breach or failure within a period not 
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exceeding thirty (30) days after receipt by the Consultant of such notice of 

suspension. 

2.9 Termination of Contract 

2.9.1 The DFCCIL may, by not less than thirty (30) days’ written notice of termination to 

the Consultant, such notice to be given after the occurrence of any of the events 

specified in this Clause 2.9.1, terminate this Contract if: 

(a)  the Consultant fails to remedy any breach hereof or any failure in the 

performance of its  obligations hereunder, as specified in a notice of 

suspension pursuant to Clause 2.8 hereinabove, within thirty (30) days of 

receipt of such notice of suspension or within such further period as the 

DFCCIL may have subsequently granted in writing; 

(b)  the Consultant becomes insolvent or bankrupt or enters into any Contract 

with its creditors for relief of debt or take advantage of any law for the 

benefit of debtors or goes into liquidation or receivership whether 

compulsory or voluntary; 

(c)  the Consultant fails to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause 10 hereof; 

(d)  the Consultant submits to the DFCCIL a statement which has a material effect 

on the rights, obligations or interests of the DFCCIL and which the Consultant 

knows to be false; 

(e)  any document, information, data or statement submitted by the Consultant 

in its Proposals, based on which the Consultant was considered eligible or 

successful, is found to be false, incorrect or misleading;  

(f)  as the result of Force Majeure, the Consultant is unable to perform a material 

portion of the Services for a period of not less than sixty (60) days; or 

(g)  the DFCCIL, in its sole discretion and for any reason whatsoever, decides to 

terminate this Contract.  

2.9.2 Upon termination of this Contract pursuant to Clauses 2.3 or 2.9 hereof, or upon 

expiration of this Contract pursuant to Clause 2.4 hereof, all rights and obligations 

of the Parties hereunder shall cease, except (i) such rights and obligations as may 

have accrued on the date of termination or expiration, (ii) the obligation of 

confidentiality set forth in Clause 3.3 hereof, (iii) the Consultant’s obligation to 

permit inspection, copying and auditing of its accounts and records set forth in 

Clause 3.6 (ii) hereof, and any right or remedy which a Party may have under this 

Contract or the Applicable Law.Upon termination of this Contract pursuant to 
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Clauses 2.3 or 2.9 hereof, the Security Deposit and the Performance Guarantee 

shall be forfeited by the DFCCIL. 

2.9.3 Cessation of Services 

Upon termination of this Contract pursuant to Clauses 2.9.1 hereof, the Consultant 

shall, immediately upon dispatch or receipt of such notice, take all necessary steps 

to bring the Services to a close in a prompt and orderly manner and shall make 

every reasonable effort to keep expenditures for this purpose to a minimum.  With 

respect to documents prepared by the Consultant and equipment and materials 

furnished by the DFCCIL, the Consultant shall proceed as provided respectively by 

Clauses 3.9 or 3.10 hereof. 

2.9.4 Payment upon Termination 

Upon termination of this Contract pursuant to Clauses 2.9.1 hereof, the DFCCIL 

shall make the following payments to the Consultant (after offsetting against these 

payments any amount that may be due from the Consultant to the DFCCIL): 

(i) remuneration pursuant to Clause 6 hereof for Services satisfactorily 

performed prior to the date of termination; 

(ii) reimbursable expenditures pursuant to Clause 6 hereof for expenditures 

actually incurred prior to the date of termination; and 

(iii) except in the case of termination pursuant to sub-clauses (a) through (e) of 

Clause 2.9.1 hereof, reimbursement of any reasonable cost incidental to 

the prompt and orderly termination of the Contract including the cost of 

the return travel of the Consultant’s personnel. 

2.10 Supersession of the Consultant 

In case a situation so arise, the DFCCIL may supersede any or all of the instructions 

issued by the Consultant to the Contractor(s) during a particular period of time by 

issuing its own fresh instructions to the Contractor(s). Further the DFCCIL may take 

over any or part of activities hitherto being carried out by the Consultant and this 

may cause removal of certain Personnel from the Project(s) by the Consultant. The 

Consultant shall not be entitled for any compensation over any of the actions of 

DFCCIL specified under this Clause.       

 

3. OBLIGATIONS OF THE CONSULTANT 

3.1 General 

3.1.1 Standards of Performance 
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The Consultant shall perform the Services and carry out its obligations hereunder with 

all due diligence, efficiency and economy, in accordance with generally accepted 

professional techniques and practices, and shall observe sound management 

practices, and employ appropriate advanced technology and safe and effective 

equipment, machinery, materials and methods. The Consultant shall always act, in 

respect of any matter relating to this Contract or to the Services, as a faithful 

adviser to the DFCCIL, and shall at all times support and safeguard the DFCCIL's 

legitimate interests in any dealings with Third Parties. 

3.1.2 Terms of Reference 

The scope of Services to be performed by the Consultant is specified in the Terms 

of Reference (the “TOR”) at Annex-3 of this Contract. The Consultant shall provide 

the deliverables specified therein in conformity with the time schedule stated 

therein. 

3.1.3 Applicable Laws 

The Consultant shall perform the Services in accordance with the Applicable Laws and 

shall take all practicable steps to ensure that any Personnel and agents of the 

Consultant comply with the Applicable Laws.  

3.2 Conflict of Interest 

3.2.1 The Consultant shall not have a Conflict of Interest and any breach hereof shall 

constitute a breach of the Contract.  

3.2.2 Consultant and Affiliates not to be otherwise interested in the Project  

The Consultant agrees that, during the term of this Contract and after its 

termination, the Consultant and any entity affiliated with the Consultant shall be 

disqualified from providing goods, works, services, loans or equity for any project 

resulting from or closely related to the Services and any breach of this obligation 

shall amount to a Conflict of Interest. For the avoidance of doubt, an entity 

affiliated with the Consultant shall include a partner in the Consultant’s firm or a 

person who holds more than 5% (five per cent) of the subscribed and paid up share 

capital of the Consultant, as the case may be, and any Associate thereof.    

3.2.3    Prohibition of conflicting activities 

Neither the Consultant nor its Personnel shall engage, either directly or indirectly, 

in any of the following activities: 

(a) during the term of this Contract, any business or professional activities 

which would conflict with the activities assigned to them under this 

Contract;  
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(b) after the termination of this Contract, such other activities as may be 

specified in the Contract; or 

(c) at any time, such other activities as have been specified in the Tender 

Document as Conflict of Interest. 

3.2.4 Consultant not to benefit from commissions discounts, etc. 

The remuneration of the Consultant pursuant to Clause 6 hereof shall constitute 

the Consultant’s sole remuneration in connection with this Contract or the Services 

and the Consultant shall not accept for its own benefit any trade commission, 

discount or similar payment in connection with activities pursuant to this Contract 

or to the Services or in the discharge of its obligations hereunder, and the 

Consultant shall use its best efforts to ensure that any of its Personnel or agents, 

similarly shall not receive any such additional remuneration.           

3.2.5 The Consultant and its Personnel shall observe the highest standards of ethics and 

have not engaged in and shall not hereafter engage in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

(collectively the “Prohibited Practices”).  Notwithstanding anything to the 

contrary contained in this Contract, the DFCCIL shall be entitled to terminate this 

Contract forthwith by a communication in writing to the Consultant, without being 

liable in any manner whatsoever to the Consultant, if it determines that the 

Consultant has, directly or indirectly or through an agent, engaged in any 

Prohibited Practices in the Selection Process or before or after entering into of this 

Contract.  In such an event, the  DFCCIL shall forfeit and appropriate the 

performance security, if any, as mutually agreed genuine pre-estimated 

compensation and damages payable to the DFCCIL towards, inter alia, time, cost 

and effort of the  DFCCIL, without prejudice to the  DFCCIL’s any other rights or 

remedy hereunder or in law.  

3.2.6 Without prejudice to the rights of the  DFCCIL under Clause 3.2.5 above and the 

other rights and remedies which the DFCCIL may have under this Contract, if the 

Consultant is found by the DFCCIL to have directly or indirectly or through an 

agent, engaged or indulged in any Prohibited Practices, during the Selection 

Process or before or after the execution of this Contract, the Consultant shall not 

be eligible to participate in any tender or Tender Document issued during a period 

of 2 (two) years from the date the Consultant is found by the DFCCIL to have 

directly or indirectly or through an agent, engaged or indulged in any Prohibited 

Practices. 

3.2.7 For the purposes of Clauses 3.2.5 and 3.2.6, the following terms shall have the 

meaning hereinafter respectively assigned to them: 
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(a) “corrupt practice” means the offering, giving, receiving or soliciting, 

directly or indirectly, of anything of value to influence the actions of any 

person connected with the Selection Process (for removal of doubt, offering 

of employment or employing or engaging in any manner whatsoever, 

directly or indirectly, any official of the DFCCIL who is or has been 

associated in any manner, directly or indirectly with Selection Process or 

LOA or dealing with matters concerning the Contract before or after the 

execution thereof, at any time prior to the expiry of one year from the date 

such official resigns or retires from or otherwise ceases to be in the service 

of the DFCCIL, shall be deemed to constitute influencing the actions of a 

person connected with the Selection Process); or (ii) engaging in any 

manner whatsoever, whether during the Selection Process or after the issue 

of LOA or after the execution of the Contract, as the case may be, any 

person in respect of any matter relating to the Project or the LOA or the 

Contract, who at any time has been or is a legal, financial or technical 

adviser the DFCCIL in relation to any matter concerning the Project; 

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence 

the Selection Process; 

(c) “coercive practice” means impairing or harming, or threatening to impair 

or harm, directly or indirectly, any person or property to influence any 

person’s participation or action in the Selection Process or the exercise of 

its rights or performance of its obligations by the DFCCIL under this 

Contract; 

(d) “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the DFCCIL with the objective 

of canvassing, lobbying or in any manner influencing or attempting to 

influence the Selection Process; or (ii) having a Conflict of Interest; and 

(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Tenderers with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process.              

3.3   Confidentiality 

The Consultant or its Personnel shall not, either during the term or within two 

years after the expiration or termination of this Contract, disclose any proprietary 

information, including information relating to reports, data, drawings, design 

software or other material, whether written or oral, in electronic or magnetic 
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format, and the contents thereof; and any reports, digests or summaries created or 

derived from any of the foregoing that is provided by the DFCCIL to the Consultant 

and its Personnel; any information provided by or relating to the DFCCIL, its 

technology, technical processes, business affairs or finances or any information 

relating to the DFCCIL’s employees, officers or other professionals or suppliers, 

customers, or contractors of the DFCCIL; and any other information which the 

Consultant is under an obligation to keep confidential in relation to the Project, 

the Services or this Contract ("Confidential Information"), without the prior 

written consent of the DFCCIL. 

Notwithstanding the aforesaid, the Consultant or its Personnel may disclose 

Confidential Information to the extent that such Confidential Information: 

(i)  was in the public domain prior to its delivery to the Consultant and its 

Personnel become a part of the public knowledge from a source other than 

the Consultant and its Personnel; 

(ii) was obtained from a third party with no known duty to maintain its 

confidentiality; 

(iii) is required to be disclosed by Law or judicial or administrative or arbitral 

process or by any Governmental Instrumentalities, provided that for any 

such disclosure, the Consultant and its Personnel shall give the DFCCIL, 

prompt written notice, and use reasonable efforts to ensure that such 

disclosure is accorded confidential treatment; 

(iv) is provided to the professional advisers, agents, auditors or representatives 

of the Consultant or its Personnel, as is reasonable under the 

circumstances; provided, however, that the Consultant or its Personnel, 

shall require their professional advisers, agents, auditors or its 

representatives, to undertake in writing to keep such Confidential 

Information, confidential and shall use its best efforts to ensure compliance 

with such undertaking. 

3.4 Liability of the Consultant 

3.4.1   The Consultant’s liability under this Contract shall be determined by the 

Applicable Laws and the provisions hereof. 

3.4.2 Consultant’s liability towards the DFCCIL 

The Consultant shall, subject to the limitation specified in Clause 3.4.3, be liable 

to the DFCCIL for any direct loss or damage accrued or likely to accrue due to 

deficiency in Services rendered by it. The authority to decide and quantify the 

Consultant’s liability in terms of this Clause shall rest with the DFCCIL. However, 
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this authority shall be exercised by an officer of rank not less than the Chief 

Project Manager (CPM) of the DFCCIL.   

3.4.3 The Parties hereto agree that in case of negligence or willful misconduct on the 

part of the Consultant or on the part of any person or firm acting on behalf of the 

Consultant in carrying out the Services, the Consultant, with respect to damage 

caused to the DFCCIL’s property, shall not be liable to the DFCCIL: 

(i)  for any indirect or consequential loss or damage; and 

(ii) for any direct loss or damage that exceeds (a) the Contract Value set forth in 

Clause 6.1.2 of this Contract, or (b) the proceeds the Consultant may be entitled 

to receive from any insurance maintained by the Consultant to cover such a 

liability in accordance with Clause 3.5.2, whichever of (a) or (b) is higher. 

This limitation of liability shall not affect the Consultant’s liability, if any, for 

damage to Third Parties caused by the Consultant or any person or firm acting on 

behalf of the Consultant in carrying out the Services. 

3.4.4 Indemnity  

The Consultant shall, subject to the provisions of the Contract, indemnify the 

DFCCIL for any direct loss or damage that is caused due to any deficiency in the 

Services including any excess billing claimed by the Contractor and paid by the 

DFCCIL either due to oversight of the Consultant’s Personnel or done intentionally 

with the collusion of the Consultant’s Personnel. The Consultant shall take out and 

maintain professional insurance at his own cost for the amount specified in Clause 

3.5 towards this end. This shall be over and above the Security Deposit and 

Performance Guarantee specified in Clause 7.1.  

3.5 Insurance to be taken out by the Consultant 

3.5.1   (a)  The Consultant  shall take out and maintain, at its own cost but on terms and 

conditions approved by the DFCCIL, following insurance policies against and for the 

coverage of risks in accordance with good industry practice including but not 

limited to those specified here below: 

(i)  Professional Indemnity Cover by the Consultant 

The (PMC) Consultant should take a Professional Indemnity Insurance policy, 

with the name of DFCCIL as beneficiary of the insurance proceeds, to cover the 

following risks: 

• Negligence, Errors and Omissions by the Personnel of the (PMC) Consultant 

• Failure of the (PMC) Consultant to perform the Services 
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The limit of indemnity to be obtained should be at least 10 times the value of the 

Consultancy Contract and it shall be available all through the Contract period and 

also for a period of three years beyond the Contract Period. 

(ii)  Fidelity Guarantee covers by the Consultant  

The consultant will buy a policy with the name of DFCCIL as beneficiary of the 

insurance proceeds against infidelity by any or all the employees supervising the 

Contractor’s works on behalf of the Consultant to cover the direct financial loss to 

the DFCCIL due to excess payment to the contractors/suppliers due to intentional 

collusion with Contractors/Suppliers resulting in raising/passing of bills in excess of 

the works executed at the site. The limit of indemnity should be at least 5 times 

of the value of the Consultancy Contract.    

(iii)  Employer’s liability and Workmen’s Compensation Insurance 

The Contractor and Consultant should take separate appropriate Insurance policies 

as required by law with the name of the Consultant as beneficiary of the insurance 

proceeds and submit copy of such policies to the DFCCIL. 

(iv) Contractor All Risk  Insurance 

The principal Consultant should buy a Contractor All Risk (CAR) Insurance cover, 
with the name of DFCCIL as beneficiary of the insurance proceeds, which will 
include their sub-consultants/contractors equivalent to following values covering 
the entire Contract period including Defect Liability Period: 

a. Risks due to External perils and Failure to perform to the extent of full 
value of the works contract.   

b. Damage to adjacent property to the extent of 10% of the value of the works 
contract. 

c. Third Party Liability cover to the extent of Rs.1crores for property damage 
& bodily injury to the third party individuals on each occasion without any 
limit on the number of occasions. 

d. Clearance and Removal of debris in the event of damage to the works due 
to External Perils to the extent of Rs.1 crores.  

e. Cross Liability cover Damage to the extent of 10% of the value of the works 
contract. 

f. Damage or Major Breakdowns of Plants and Equipments, each costing 5% of 
the project value or more to the extent of its replacement cost. 

g. All the vehicles used by consultants in connection with the work shall be 
ensured to protect the interest of Employer. 

(b)  At the time of signing of the Contract Agreement, the Consultant shall produce 

the documentary evidence of having processed/purchased all the insurances 
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required. Within 15 (fifteen) days of receiving any insurance policy certificate in 

respect of insurances required to be obtained and maintained under this clause, 

the Consultant shall furnish to the DFCCIL, copies of such policy certificates, 

copies of the insurance policies and evidence that the insurance premia have 

been paid in respect of such insurance.  No insurance shall be cancelled, modified 

or allowed to expire or lapse during the term of this Contract. 

 (c)   If the Consultant fails to effect and keep in force the aforesaid insurances 

for which it is responsible pursuant hereto, the DFCCIL shall, apart from having 

other recourse available under this Contract, have the option, without prejudice to 

the obligations of the Consultant, to take out the aforesaid insurance, to keep in 

force any such insurances, and pay such premia and recover the costs thereof from 

the Consultant, and the Consultant shall be liable to pay such amounts on demand 

by the DFCCIL. 

(d)   Except in case of Third Party liabilities, the insurance policies so procured 

shall mention the DFCCIL as the beneficiary of the Consultant and the Consultant 

shall procure an undertaking from the insurance company to this effect; provided 

that in the event the Consultant has a general insurance policy that covers the 

risks specified in this Contract and the amount of insurance cover is equivalent to 3 

(three) times the cover required hereunder, such insurance policy may not mention 

the DFCCIL as the sole beneficiary of the Consultant or require an undertaking to 

that effect. 

3.5.2 The Parties agree that the risks and coverages shall include but not be limited to 

the following: 

(a)   Third Party liability insurance as required under Applicable Laws but with 

minimum coverage of twice the Contract Value. 

(b)   The indemnity to the DFCCIL against excess billing claimed by the Contractor 

and paid by the DFCCIL, either due to oversight of the Consultant’s Personnel 

or done intentionally with the collusion of the Consultant’s Personnel.  

(c)   Employer’s liability and workers’ compensation insurance in respect of the 

Personnel of the Consultant, in accordance with the relevant provisions of 

the Applicable Law, as well as, with respect to such Personnel, any such life, 

health, accident, travel or other insurance as may be appropriate; and all 

insurances and policies should start no later than the date of commencement 

of Services and remain effective as per relevant requirements of the 

Contract. 
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(d) Direct loss to the DFCCIL due to deficiency in the Services rendered by the 

Consultant under this Contract including but not limited to defects in design 

cleared, defects in construction allowed, wrong procedures adopted and 

inadequate control exercised on the quality and safety of works of the 

Contractor by the Consultant or any of its Personnel. 

(e) The total coverage of insurance for indemnity to the DFCCIL shall be not less 

than 10 (ten) times the Contract Value. Insurance cover for risks specified in 

sub-clauses (a) and (c) here above shall be additional. In case of consortium, 

the policy should be in the name of Lead Member and not in the name of 

individual Members of the consortium. 

3.6 Accounting, inspection and auditing  

The Consultant shall,  

(i)   keep accurate and systematic accounts and records in respect of the 

Services hereunder, in accordance with internationally accepted accounting 

principles and in such form and detail as will clearly identify all relevant 

time charges and cost, and the basis thereof (including the basis of the 

Consultant’s costs and charges), and  

(ii)  permit the DFCCIL or its designated representative periodically, and up to 

one year from the expiration or termination of this Contract, to inspect the 

same and make copies thereof as well as to have them audited by auditors 

appointed by the DFCCIL. 

3.7    Consultant’s actions requiring the DFCCIL's prior approval 

The Consultant shall obtain the DFCCIL's prior approval in writing before taking any 

of the following actions: 

(a) appointing such members of the Professional Personnel as are not listed in 

Annex–5, or 

(b) any other action that may be specified in this Contract. 

3.8    Reporting obligations 

The Consultant shall submit to the DFCCIL the reports and documents specified in 

the Contract, in the form, in the numbers and within the time periods set forth 

therein. 

3.9    Documents prepared by the Consultant to be property of the DFCCIL 

3.9.1  All plans, drawings, specifications, designs, reports and other documents prepared 

by the Consultant in performing the Services shall become and remain the property 
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of the DFCCIL, and the Consultant shall, not later than termination or expiration of 

this Contract, deliver all such documents to the DFCCIL, together with a detailed 

inventory thereof. The Consultant may retain a copy of such documents. 

Restrictions about the future use of these documents shall be as specified in the 

Contract. 

 3.9.2   The Consultant shall not use these documents for purposes unrelated to this 

Contract without the prior written approval of the DFCCIL. 

3.10     Equipment and materials furnished by the DFCCIL 

Equipment and materials made available to the Consultant by the DFCCIL shall be 

the property of the DFCCIL and shall be marked accordingly. Upon termination or 

expiration of this Contract, the Consultant shall furnish forthwith to the DFCCIL, an 

inventory of such equipment and materials and shall dispose of such equipment and 

materials in accordance with the instructions of the DFCCIL. While in possession of 

such equipment and materials, the Consultant shall, unless otherwise instructed by 

the DFCCIL in writing, insure them in an amount equal to their full replacement 

value. 

3.11 Providing access to Project Office and Personnel 

 The Consultant shall ensure that the DFCCIL, and officials of the DFCCIL having 

authority from the DFCCIL, is provided unrestricted access to the Project Office 

and to all Personnel during office hours. the DFCCIL’s any such official shall have 

the right to inspect the Services in progress, interact with Personnel of the 

Consultant and verify the records for his satisfaction.  

3.12. Accuracy of Documents 

 The Consultant shall be responsible for accuracy of the data collected by it directly 

or procured from other agencies/authorities, the designs, drawings, estimates and 

all other details prepared by it as part of these services.  Subject to the provisions 

of Clause 3.4, it shall indemnify the DFCCIL against any inaccuracy in its work 

which might surface during implementation of the Project, if such inaccuracy is the 

result of any negligence or inadequate due diligence on part of the Consultant or 

arises out of its failure to conform to good industry practices. The Consultant shall 

also be responsible for promptly correcting, at its own cost and risk, the drawings 

including any re-survey/ investigations. 

 

4       CONSULTANT’S PERSONNEL  

4.1 General 
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The Consultant shall employ and provide such qualified and experienced Personnel 

as may be required to carry out the Services. 

4.2 Deployment of Personnel 

4.2.1 The designations, names and the estimated periods of engagement in carrying out 

the Services by each of the Consultant’s Personnel and their respective Man Month 

rates are described in Annex-5 of this Contract.  

4.2.2 Substitution of Personnel 

The DFCCIL expects all the Key Personnel to be available during the first year (12 

months) of implementation of the Contract. The DFCCIL will not consider 

substitution of Key Personnel except under exceptional circumstances beyond the 

control of Consultant or the Key Personnel. Such Key Personnel being provided in 

substitution shall be equally or better qualified and experienced personnel as 

compared to originally provided in Contract. Such substitutions shall be limited to 

20% of the Key Personnel or 40% of other Personnel provided in the contract 

beyond which, as a condition to such substitution, a sum equal to 05% (FIVE) of the 

remuneration specified for the Personnel in the Contract at the time of such 

replacement (last drawn remuneration) shall be deducted from the payments due 

to the Consultant till 12 months of the implementation of the Contract or six 

months of deployment of the new Personnel, whichever is later. Such deduction of 

05% (FIVE)of the remuneration till six months of deployment of the new Personnel 

shall also be applicable in cases where replacement of Personnel has either been 

requested by the DFCCIL pursuant to Clause 4.2.3 and 4.2.4 or the Consultant itself 

has made the substitution after the first 12 months of the implementation of the 

Contract. Substitution of the Team Leader will not normally be considered during 

the first year (12 months) and may lead to termination of the Contract.  

4.2.3 The DFCCIL may direct the Consultant to replace any Key Personnel at any time 

during the implementation of the Contract on the basis of non-satisfactory 

performance or otherwise and the Consultant shall have to replace the Key 

Personnel with equally or more competent and experienced personnel to the 

satisfaction of the DFCCIL. 

4.2.4 In the event that any of the personnel is found by the DFCCIL to be incompetent, 

guilty of misbehavior, or incapable in discharging the assigned responsibilities, the 

DFCCIL may direct the Consultant, at the expense of the Consultant, to forthwith 

provide a replacement with suitable qualifications and experience meeting with 

the minimum eligibility specified in the Contract and acceptable to the DFCCIL. 

Each replacement for a Personnel at any time during the implementation of the 

contract, either on the request of the DFCCIL pursuant to the provisions specified 
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in the Clause or by the Consultant on its own, shall cause a deduction of 20% of 

the remuneration specified for the Personnel in the Contract at the time of 

such replacement till 12 months of the implementation of the Contract or 

six months of the deployment of the new Key Personnel, whichever is later. 

4.2.5 Escalation in Consultancy Fee 

The DFCCIL may instruct the Consultant for continuation of the Professional 

Personnel deployed beyond the first year (12 months) on the basis of their 

performance and need for their continuation in the interest of the Project(s). In 

that case, the Man Month rate of such Personnel shall get increased by 06% (SIX) 

with effect from the 13th Month of deployment. Such extension may be requested 

by the DFCCIL every subsequent year for the same or different set of Professional 

Personnel till the Completion of the Consultancy and each such time the Man 

Month rate of such Personnel will increase by 06% (SIX). However if any of such 

Professional Personnel, whose Man Month Rate has been increased as aforesaid or 

who has been requested by the DFCCIL for continuation, leaves the Consultancy 

the respective Man Month rate shall revert back to those originally specified in the 

Contract.  

4.2.6 Variation 

If additional work is required beyond the scope of the Services specified in the 

Terms of Reference and the variations in man months allowed as per Annex-5 

(Schedule of Personnel and Man Month Rates), the estimated periods of man 

months of Personnel and other costs set forth in the Annexes of the Contract may 

be increased by agreement in writing between the DFCCIL and the Consultant. 

4.3 Approval of Personnel  

 The Professional Personnel listed in Annex-5 of the Contract are approved by the 

DFCCIL. No other Professional Personnel shall be engaged without prior approval of 

the DFCCIL.  

4.4      Working hours, overtime, leave, etc. 

The Personnel shall not be entitled to be paid for overtime nor to take paid sick 

leave or vacation leave except as specified in the Contract, and the Consultant’s 

remuneration shall be deemed to cover these items. All leave to be allowed to the 

Personnel is excluded from the mandays of service set forth in Annex-2. Any taking 

of leave by any Personnel for a period exceeding 7 days shall be subject to the 

prior approval of the DFCCIL, and the Consultant shall ensure that any absence on 

leave will not delay the progress and quality of the Services. 
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4.5      Team Leader  

 The Chief Resident Engineer shall be designated as the Team Leader of the 

Consultancy Team and he shall be responsible for the coordinated, timely and 

efficient functioning of all Personnel.  

4.6 Training of Personnel 

4.6.1 All Professional Personnel shall have work experience in Railway/ROB related 

works in the disciplines relevant to the Project as per minimum qualification 

criteria mentioned for eligibility. In case of the Professional having this 

experience, yet not fully conversant with working within Railway portion, he may 

be asked to undergo training at the cost of consultant or may be asked to be 

replaced by another suitable Professional.  

4.6.2 The Consultant shall deploy a minimum of 50% of the Professional Personnel who 

are not retired Employer’s employees. The Consultant is encouraged to propose 

fresh engineering graduates/diplomas holders having desired years of experience 

as Design Engineer, Section Engineer and Site Engineers. However in such cases the 

DFCCIL may allow such Personnel to be deployed subject to their number not being 

larger than 50% of total Personnel in each such category and further subject to 

such Personnel being kept under training for the first six months of deployment 

during which period such Personnel shall be paid at 50% of the Man Month rate 

specified at Annex-5 of the Contract. Continuation and confirmation of deployment 

of such Personnel kept under training shall be subject to the Personnel successfully 

completing the compulsory training specified in Clause 4.6.1 and further subject to 

the approval of the Engineer-in-Charge.  

5. OBLIGATIONS OF THE DFCCIL 

5.1 Assistance in clearances etc.  

Unless otherwise specified in the Contract, the DFCCIL shall make best efforts to 

ensure that the DFCCIL shall: 

(a) provide the Consultant and its Personnel with work permits and such other 

documents as may  be necessary to enable the Consultant or its Personnel 

to perform the Services; 

(b) facilitate prompt clearance through customs of any equipment/article 

required to be imported for the Services; and 

(c)    issue to officials, agents and representatives of the Government all such 

instructions as may be necessary or appropriate for the prompt and 

effective implementation of the Services; 
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5.2 Access to land and property 

The DFCCIL assures that the Consultant shall have, free of charge, unimpeded 

access to the site of the project in respect of which access is required for the 

performance of Services. 

5.3 Change in Applicable Law 

If, after the date of this Contract, there is any change in the Applicable Laws with 

respect to taxes and duties which increases or decreases the cost or reimbursable 

expenses incurred by the Consultant in performing the Services, by an amount 

exceeding 2% (two percent) of the Contract Value specified in Clause 6.1.2, then 

the remuneration and reimbursable expenses otherwise payable to the Consultant 

under this Contract shall be increased or decreased accordingly by Contract 

between the Parties hereto, and corresponding adjustments shall be made to the 

aforesaid Contract Value. 

5.4 Payment 

In consideration of the Services performed by the Consultant under this Contract, 

the DFCCIL shall make to the Consultant such payments and in such manner as is 

provided in Clause 6 of this Contract. 

 

6. PAYMENT TO THE CONSULTANT 

6.1 Cost estimates and Contract Value  

6.1.1 The Contract Value towards the cost of the Services shall be as specified in the 

recital of the Contract. Estimates of the cost of the Services and rates thereof 

payable to the Consultant is set forth in Annex-4 through Annex-9 of the Contract. 

6.1.2 Except as provided under Clause 4.2.5 and Annex-5 (Schedule of Personnel and Man 

Month Rates) or as may be otherwise agreed under Clause 4.2.6 the payments 

under this Contract shall not exceed the Contract value. 

6.2 Currency of payment 

All payments shall be made in Indian Rupees. The Consultant shall be free to 

convert Rupees into any foreign currency as per Applicable Laws. 

6.3      Advances, Mode of billing and payment 

6.3.1 Mobilization Advance 

A Mobilization Advance for an amount upto 10% (ten percent) of the Contract Value 

shall be paid to the Consultant on request and against a Bank Guarantee for the 
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amount of Mobilisation Advance from a Scheduled Bank in India. Chargeable 

interest on the advance, recoveries and other conditions governing the 

mobilization advance shall be as per extant rules of works contract on Indian 

DFCCILs. 

6.3.2 The Consultant shall be paid for the Services as per the Payment Schedule at 

Annex-4 through Annex-9 of this Contract.  

6.3.3 Payment for Personnel shall be made to the Consultant in the manner explained 

below:- 

(i)  The monthly payment shall be made @ 90% of the accepted man month 

rates as per actual deployment of Personnel duly certified by the Engineer-

In-Charge.  

(ii)  05% of the accepted man month rates shall be released proportionately to 

the average financial progress of the construction contract(s) for which the 

Consultant has been appointed.  

(iii) Balance 05% of the accepted man month rates shall be released on 

successful commissioning of the project as under:  

a)  Along with passing of the Final bill – 4%  

b)  During defect liability period of Six Months – 1% @ 0.5% for each quarter.  

(iv) In case any of the relevant Key Personnel/Technical staff remains 

unavailable during important activities, like Traffic or Power Block, Pre-Non 

Interlocking, Non-interlocking work and commissioning of project, during 

combined simultaneous working with two or more agencies, un-safe/ 

emergency situations, recovery will be made @ three times the payable 

monthly remuneration for each default. At other times, in case of failure of 

deployment of Key Personnel/other Professional Personnel, DFCCIL will be 

entitled to a deduction @ 1% of accepted monthly remuneration rate of the 

personnel not deployed per day of delay, for the first 30 days after the 

notice period (not less than two weeks). After above 30 days period is over, 

the deduction @ 2% of the accepted monthly remuneration of the Personnel 

not deployed per day of delay shall be applicable. The decision of the 

DFCCIL in this regard will be final and binding. 

6.3.4 In case currency of the Contract is extended for reasons not attributable to the 

Performance of the Consultant, the remuneration per month in the extended 

period shall be made based on accepted man month rates along with the 

escalation in rates, as applicable and actual deployment of staff in the manner 

specified in Clause 6.3.3. 
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6.3.5 In case the Contract is extended due to reasons attributed to the Consultant, the 

payment per month in the extended period shall not be made; however, all 

Personnel as per deployment schedule shall continue to be provided by the 

Consultant. The part of the money held back earlier in terms of the Clause 6.3.3 

will continue to be released based on actual financial progress of work.  In case 

the Consultant fails to deploy any Personnel during such extended period the 

equivalent amount will be recovered from the Security Deposit and/or the 

Performance Guarantee or any other sums due to the Consultant. 

6.3.6 In case the Contract is completed ahead of schedule, then the part of the payment 

specified in Clause 6.3.3 (i) and (ii) will be restricted up to the month in which the 

Contract is concluded.  The part of the payment specified in Clause 6.3.3 (iii) will 

be released in full for the entire stipulated duration of the contract as an incentive 

for ensuring early completion.  

6.3.7 In the event of fore-closure/termination of construction contract for supervision of 

which the Consultant has been appointed, no further payment beyond 30 days from 

the date of such fore-closure/termination of construction contract shall be made 

to the Consultant. In all such cases, further continuance of the Consultant’s 

Contract would be determined by the DFCCIL and the DFCCIL’s decision would be 

final. 

6.3.8 Payments against various items other than Man Months of Personnel of Annex-4 of 

the Contract shall be made on reimbursement basis on submission of Statement of 

Expenses by the Consultant. However at no point of time the percentage payment 

against any item shall be more than the cumulative percentage of the Professional 

Personnel Man Months already spent on the Consultancy. 

6.3.9 Remuneration for Personnel shall be determined on the basis of time spent by the 

Personnel in performance of the Services after the Effective Date as per accepted 

rates of the Contract. Unless otherwise specifically provided for in Contract, such 

rates shall be fixed for the duration of the Contract.  

6.3.10  Remuneration for periods of less than one month shall be calculated on a calendar 

day basis for the time spent in the field for part of the month.  The personnel shall 

not be entitled to be paid for overtime nor to take paid sick leave or vacation leave.  

The Personnel’s remuneration shall be deemed to cover these items. Any taking of 

leave by Personnel shall be subject to the prior approval of the DFCCIL and the 

Consultant shall ensure that such absence will not delay the progress and adequate 

supervision of the Services.  The period for which the Consultant’s Personnel will be 

on leave shall not be charged on the bill and the bill must be accompanied with the 

attendance record for the period.  The working hours of the personnel of the 
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Consultant will have to be adjusted for proper supervision at all times when the work 

is in progress, without any over time, according to the requirement at site.  

6.3.11 Consultant’s Personnel can avail one day weekly rest and also National holidays 

declared at DFCCIL’s Headquarters office for which no deduction in their 

remuneration will be made.  If required the Personnel shall stagger/defer such 

weekly rest or availing National Holiday during exigencies, so as to ensure 

uninterrupted progress of works. 

6.3.12 The final 10% part payment under the Clause 6.3.3 shall be made only after the 

final report and a final statement, identified as such, shall have been submitted by 

the Consultant and approved as satisfactory by the DFCCIL.  The Services shall be 

deemed to have been completed and finally accepted by the DFCCIL and the final 

report and final statement shall be deemed to have been approved by the DFCCIL 

as satisfactory upon expiry of 90 (ninety) days after receipt of the final report and 

final statement by the DFCCIL unless the DFCCIL, within such 90 (ninety) day 

period, gives written notice to the Consultant specifying in detail, the deficiencies 

in the Services, the final report or final statement, as the case may be. The 

Consultant shall thereupon promptly make any necessary corrections and/or 

additions, and upon completion of such corrections or additions, the foregoing 

process shall be repeated.   

6.3.13 Any amount which the DFCCIL has paid or caused to be paid in excess of the 

amounts actually payable in accordance with the provisions of this Contract shall 

be reimbursed by the Consultant to the DFCCIL within 30 (thirty)  days after 

receipt by the Consultant of notice thereof.  Any such claim by the DFCCIL for 

reimbursement must be made within 1 (one) year after receipt by the DFCCIL of a 

final report and a final statement in accordance with Clause 6.3.12. Any delay by 

the Consultant in reimbursement by the due date shall attract simple interest @ 

10% (ten percent) per annum. 

6.3.14 All payments under this Contract shall be made to the account of the Consultant as 

may be notified to the DFCCIL by the Consultant. 

6.3.15 The consultant shall submit their invoice/s to the Person/s authorized by the 

DFCCIL’s Representative for certifying and causing payment. 

 

7. SECURITY DEPOSIT, PERFORMANCE GUARANTY, LIQUIDATED DAMAGES AND 

PENALTIES 

7.1  Security Deposit and Performance Guarantee 

7.1.1 Security Deposit 
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 EMD of the successful Tenderer who is awarded the Consultancy shall be retained 

by the DFCCIL as part of security for the due and faithful fulfillment of the 

Contract (the “Security Deposit”) by the Consultant. The amount of the Security 

Deposit shall be 5% of the Contract Value. The balance amount to make up the 

Security Deposit for this Consultancy may be deposited by the Consultant in 

advance otherwise it will be recovered from the Consultant’s running bills @ 10% 

deduction from each such bill.  

7.1.2 Performance Guarantee 

 Further the Consultant shall deposit a performance guarantee (the “Performance 

Guarantee”) for an amount not less than 5% of the Contract Value in the form of a 

Bank Guarantee in the Format at Annex-10 of Form of Contract prior to or at the 

time of execution of the Contract. Security Deposit will be appropriated and 

Performance Guarantee will be encashed, partly or fully, against breach of this 

Contract or for recovery of liquidated damages as specified in Clause 7.2 herein. 

The Consultant shall recoup the Performance Guarantee within one month of any 

encashment by the DFCCIL. The balance remaining out of the Security Deposit and 

the Performance Guarantee shall be returned to the Consultant at the end of the 

Defect Liability Period as specified in Clause 8 hereunder. 

7.2 Liquidated Damages 

7.2.1 Liquidated Damages for error/variation 

 In case any error or variation is detected in the reports submitted by the 

Consultant and such error or variation is the result of negligence or lack of due 

diligence on the part of the Consultant, the consequential damages thereof shall 

be quantified by the DFCCIL in a reasonable manner and recovered from the 

Consultant by way of liquidated damages, subject to a maximum of 10% (ten 

percent) of the Contract Value. 

7.2.2 Liquidated Damages for delay 

In case of delay in commissioning of the Project leading to delay in completion of 

Services, due to reasons not attributable to the DFCCIL, and the DFCCIL imposes 

liquidated damages on the Contractor, liquidated damages not exceeding an 

amount equal to 0.05% (zero point zero five percent) of the Contract Value per 

day, subject to a maximum of 5% (five percent) of the Contract Value will be 

imposed on the consultant and shall be recovered by appropriation from the 

Security Deposit or otherwise. However, in case of delay due to reasons beyond the 

control of the Consultant, suitable extension of time shall be granted. 

7.2.3 Liquidated Damages for Excess Billing to the Contractor (s) 



 
Tender Document for PMC for ROB      DFCCIL

______________________________________________________________________________________ 
  

Page 85 of 191 
Signature of Tenderer(s) 

 In case of any excess billing to the Contractor(s), either due to oversight of the 

Consultant’s Personnel or done intentionally with the collusion of the Consultant’s 

Personnel, liquidated damages not exceeding an amount equal to 10% (ten 

percent) of the amount of excess billing shall be levied on the Consultant and shall 

be recovered by appropriation from the Security Deposit or otherwise. 

7.2.4 Encashment and appropriation of Security Deposit and Performance Guarantee 

The DFCCIL shall have the right to invoke and appropriate the Security Deposit and 

Performance Guarantee, in whole or in part, without notice to the Consultant in 

the event of breach of this Contract or for recovery of liquidated damages 

specified in this Clause 7.2. In the event any portion of the Security Deposit is 

appropriated by DFCCILs, then immediately following such appropriation, the 

Consultant shall replenish the Performance Guarantee within 1 (one)  month of its 

appropriation, and in the event of default by the Consultant, DFCCILs shall have 

the right to take such steps as it may deem necessary, including termination of this 

Agreement. 

7.3 Penalty for deficiency in Services 

In addition to the liquidated damages as specified in Clause 7.2, warning may be 

issued to the Consultant for minor deficiencies on its part. In the case of significant 

deficiencies in Services causing adverse effect on the Project or on the reputation 

of the DFCCIL, other penal actions including temporarily withholding of part 

payment from on account bills, penalty recoverable from on account bills, and 

debarring for a specified period may also be initiated as per policy of the DFCCIL.  

8. Defect Liability Period 

The defect liability period (the “Defect Liability Period”) for the Consultancy shall 

be 06 months from the date of final payment made to the Consultant on 

completion of Services or the Maintenance Period of the works Contract(s) 

whichever is later. The Consultant shall continue to be liable during the Defect 

Liability Period for any deficiency in Services rendered by it, any defect noticed in 

the works which is attributable to such deficiency in Services, or any excess 

payment made to the Contractor(s) due to improper check by the Consultant’s 

Personnel. The Consultant shall continue to assist the DFCCIL during the Defect 

Liability Period, as and when need arises, on any matter related to the Project(s) 

that is incidental to the Services rendered by the Consultant.  

Security Deposit and Performance Guarantee shall continue to remain with the 

DFCCIL and the Professional Insurance taken by the Consultant for this Contract 

shall continue to remain applicable during the Defect Liability Period. The Security 
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Deposit and the Performance Guarantee shall be returned to the Consultant after 

expiry of the Defect Liability Period provided the DFCCIL has no claim against the 

Consultant. 

9. FAIRNESS AND GOOD FAITH 

9.1 Good Faith 

The Parties undertake to act in good faith with respect to each other’s rights under 

this Contract and to adopt all reasonable measures to ensure the realization of the 

objectives of this Contract. 

9.2 Operation of the Contract 

The Parties recognize that it is impractical in this Contract to provide for every 

contingency which may arise during the life of the Contract, and the Parties 

hereby agree that it is their intention that this Contract shall operate fairly as 

between them, and without detriment to the interest of either of them, and that, 

if during the term of this Contract either Party believes that this Contract is 

operating unfairly, the Parties will use their best efforts to agree on such action as 

may be necessary to remove the cause or causes of such unfairness, but failure to 

agree on any action pursuant to this Clause shall not give rise to a dispute subject 

to arbitration in accordance with Clause 10 hereof. 

 

10. SETTLEMENT OF DISPUTES 

10.1 Amicable settlement 

The Parties shall use their best efforts to settle amicably all disputes arising out of 

or in connection with this Contract or the interpretation thereof. 

10.2 Dispute resolution 

10.2.1 Any dispute, difference or controversy of whatever nature howsoever arising under 

or out of or in relation to this Contract (including its interpretation) between the 

Parties, and so notified in writing by either Party to the other Party (the 

“Dispute”) shall, in the first instance, be attempted to be resolved amicably in 

accordance with the conciliation procedure set forth in Clause 10.3. 

10.2.2 The Parties agree to use their best efforts for resolving all Disputes arising under or 

in respect of this Contract promptly, equitably and in good faith, and further agree 

to provide each other with reasonable access during normal business hours to all 

non-privileged records, information and data pertaining to any Dispute. 
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10.3 Conciliation 

In the event of any Dispute between the Parties, either Party may call upon the 

Managing Director of  DFCCIL having jurisdiction over the section and the Chairman 

of the Board of Directors of the Consultant for amicable settlement, and upon such 

reference, the said persons shall meet no later than 10 (ten) days from the date of 

reference to discuss and attempt to amicably resolve the Dispute. If such meeting 

does not take place within the 10 (ten) day period or the Dispute is not amicably 

settled within 15 (fifteen) days of the meeting or the Dispute is not resolved as 

evidenced by the signing of written terms of settlement within 30 (thirty) days of 

the notice in writing referred to in Clause 10.2.1 or such longer period as may be 

mutually agreed by the Parties, either Party may refer the Dispute to arbitration in 

accordance with the provisions of Clause 10.4. 

10.4 Arbitration 

10.4.1 Any Dispute which is not resolved amicably by conciliation, as provided in Clause 

10.3, shall be finally decided by reference to arbitration by an Arbitral Tribunal 

appointed in accordance with Clause 10.4.2. Such arbitration shall be held in 

accordance with the Rules of Arbitration of the International Centre for 

Alternative Dispute Resolution, New Delhi (the “Rules”), or such other rules as 

may be mutually agreed by the Parties, and shall be subject to the provisions of 

the Arbitration and Conciliation (Amendment) Act, 2015. The venue of such 

arbitration shall be New Delhi and the language of arbitration proceedings shall be 

English. 

10.4.2 There shall be an Arbitral Tribunal of three arbitrators, of whom each Party shall 
select one, and the third arbitrator shall be appointed by the two arbitrators so 
selected and in the event of disagreement between the two arbitrators, the 
appointment shall be made by MD /DFCCIL. The arbitration tribunal shall be 
selected from a arbitration panel of 5 Arbitrators provided by DFCCIL.  

10.4.3 The arbitrators shall make a reasoned award (the “Award”). Any Award made in 

any arbitration held pursuant to this Clause 10.4 shall be final and binding on the 

Parties as from the date it is made, and the Consultant and the Employer agree 

and undertake to carry out such Award without delay. 

10.4.4 The Consultant and the Employer agree that an Award may be enforced against 
the Consultant and/or the Employer, as the case may be, and their respective 
assets wherever situated. 

10.4.5 This Agreement and the rights and obligations of the Parties shall remain in full 

force and effect, pending the Award in any arbitration proceedings hereunder. 
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10.4.6 Arbitrator’s fee and other admissible expenses shall be as per DFCC prescribed 

norms.  

 

 

______________END OF GCC______________ 
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VOLUME I   

 

 

 

SCHEDULE II 
 

 

 

 

FORM OF AGREEMENT 
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   FORM OF AGREEMENT 

Project Management Consultancy for ______________ 

AGREEMENT No._________ 

 This Agreement (hereinafter called the “Contract”) is made on the _________ day 

of the month of ________ 2***, between, on the one hand, the President of India acting 

through ____________________________ (hereinafter called the “the Railway” which 

expression shall include their respective successors and permitted assigns, unless the 

context otherwise requires) and, on the other hand, ________________________ 

(hereinafter called the “Consultant” which expression shall include their respective 

successors and permitted assigns). 

WHEREAS 

(A) The Railway vide its Tender for Project Management Consultancy Services 

(hereinafter called the “Consultancy”) for 

___________________________(hereinafter called the “Project(s)”); 

(B) the Consultant submitted its offers for the aforesaid work, whereby the 

Consultant represented to the Railway that it had the required professional 

skills, and in the said offers the Consultant also agreed to provide the 

Services to the Railway on the terms and conditions as set forth in the 

Tender Document and this Contract; and  

I the Railway, on acceptance of the aforesaid proposals of the Consultant, 

awarded the Consultancy to the Consultant vide its Letter of Acceptance 

No. _____________ dated _____________ (the “LOA”), Notice to Proceed 

No. ________________ dated ______________ (the “NTP”), which was 

accepted by the consultant vide its letter No _______________ dated 

___________; and 

(D) In pursuance of LOA and NTP and Consultant’s acceptance thereto, the 
parties have agreed to enter into this Contract with effect from 
date_______________. 

NOW, THEREFORE, the parties hereto hereby agree as follows: 

1. The following documents along with all addenda issued thereto and attached 

hereto shall be deemed to form and be read and construed as integral part of this 
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Contract and in case of any contradiction between or among them the priority in 

which a document would prevail over other would be as laid down below beginning 

from the highest priority to the lowest priority: 

(a) Schedules of Costs for Services 

(b) Schedule of Rates at Annex-5 to Annex-9 

(c) Notice to Proceed  

(d) Letter of Acceptance 

(e) Terms of Reference 

(f) The Special Conditions of Contract(hereinafter called “SCC”) 

(g) The General Conditions of Contract (hereinafter called “GCC”) 

(h) Other Annexes of the Contract 

(i) Tender Document; 

2. The Parties agree that the total value of the Consultancy (the “Contract Value”) is 

Rs. ______ (Rs. __________________) including all taxes and the total time for 

completing the Services under the Consultancy is __________months. 

3. The mutual rights and obligations of the Railway and the Consultant shall be as set 

forth in the Contract; in particular: 

(a) The Consultant shall carry out the Services in accordance with the 
provisions of the Contract; and 

(b)  Railway shall make payments to the Consultant in accordance with 
the provisions of the Contract. 

IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be signed in their 

respective names as of the day and year first above written. 

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED 

For and on behalf of  For and on behalf of the 

Consultant:  President of India 

 
 (Signature)  (Signature) 

 (Name)  (Name) 

 (Designation)  (Designation) 

 (Address)  (Address) 

 (Fax No.)  (Fax No.) 

    

In the presence of:    
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1.  2.  

 

Annex -1 

 

General Conditions of Contract  

 

(Enclosed as Schedule-I) 
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Annex -2 

 

Special Conditions of Contract  

 

(ReadSchedule-IV of the Tender Document) 
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Annex -3 

 

Terms of Reference  

 

(Read Schedule-III of the Tender Document) 
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Annex – 4 

 

Schedule of Costs for Services  

   

(As per Form – 2 of Appendix-II of the Tender Document) 
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Annex – 5 

 

Schedule of Personnel and Man Month Rates  

   

(As per Form – 3 of Appendix-II of the Tender Document along with the names of the 

respective Professional Personnel) 
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Annex – 6 

 

Schedule of Provision and Maintenance of Offices  

   

(As per Form – 4 of Appendix-II of the Tender Document) 
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Annex-7 

 

Schedule of Hiring of Vehicles 

 

(As per Form-20 of Appendix-II of the Tender Document) 
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Annex-8 

 

Schedule of Payment for Attending Meetings 

 

(As per Form-21 of Appendix-II of the Tender Document) 
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Annex-9 

 

Schedule of Payment for Office Consumables 

 

(As per Form-22 of Appendix-II of the Tender Document) 
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Annex-10 

 

Performance Bank Guarantee  

 (Refer Clause 2.18.5) 

SAMPLE 

 

Name  of the Bank   

Managing Director/ DFCCIL  Bank Guarantee Bond No.  

Acting through  (Designation Dated and address of contract signing authority) 

 

PERFORMANCE GUARANTEE BOND 

 

In consideration of the Managing Director/ DFCCIL acting through ________________ (Designation 

& Address of Contract Signing Authority), Dedicated Freight Corridor Corporation of India Limited, 

New Delhi hereinafter called “DFCCIL”) having agreed under the terms and conditions of 

agreement/Contract Acceptance letter No. ___________ dated made between  

________(Designation & address of contract signing Authority) and ___________(hereinafter 

called “the said contractor(s)” for the   work________(hereinafter called “the said agreement”) 

having agreed for submission of an irrevocable Bank Guarantee Bond for Rs.___________ (Rs. 

Only) as a performance security Guarantee Bond from the contractor(s) for compliance of his 

obligations in accordance with the terms & conditions in the said agreement. 

 

1. We  (indicate the name of the Bank) hereinafter referred to  as  the  Bank, under take to 

pay the Government an amount not exceeding Rs. __________________ (Rs. 

____________only)  on demand by the government  

 

2. We ______________________(indicate  the  name  of  the  bank,  further  agree  that  

(and promise) to pay the amounts due and payable under this guarantee without any 

demur merely on a demand from the Government through the GROUP GENERAL MANAGER, 

Finance / Project Manager, Finance Dedicated Freight Corridor Corporation of India 

Limited, New Delhi or (Designation & Address  of  contract  signing authority, DFCCIL 

stating that the  amount claimed is due by way of loss or damage caused to or would be 

caused or suffered by the Government by reason of any breach by the said contractor of 
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any of the terms or conditions contained in the said agreement or by reason of the 

contractor failure to perform the said agreement. Any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee. However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs. _______________________________ (Rs. ____________________ only). 

 

3. (a)  We ________________________________( indicate the name of Bank ) further 

undertake to pay to the Government any money so demanded notwithstanding any dispute 

or dispute raised by the contractor (s) in any suit or proceeding pending before any court 

or Tribunal relating to liability under this present being absolute and unequivocal. 

 

(b) The payment so made by us under this bond shall be valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 

 

4. We, ___________________________(indicate the name of bank) to further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and that it shall continue to be 

enforceable till all the dues of the  Government under or by virtue of the said agreement 

have been fully paid and its claims satisfied or discharged  by___________ (Designation & 

Address of contract signing authority) on behalf of the Government, certify that the terms 

and conditions of the said agreement have been fully and properly carried out by the said 

contractor (s) and accordingly discharges this guarantee. 

 

5. (a) Not withstanding anything to the contrary contained herein the liability of the bank 

under this guarantee will remain in force and effect until such time as this guarantee is 

discharged in writing by the Government or until ( date of validity/extended validity) 

whichever is earlier and no claim shall be valid under this guarantee unless notice in 

writing thereof is given by the Government within validity / extended period of validity of 

guarantee from the date aforesaid. 

 

(b) Provided always  that we __________________________(indicate  the  name  of the 

Bank ) unconditionally undertakes to renew this guarantee to extend the period of 

guarantee form year to year before the expiry of the period or the extended period of the 

guarantee, as the case may be on being called upon to do so by the Government. If the 

guarantee is not renewed or the period extended on demand, we 



 
Tender Document for PMC for ROB      DFCCIL

______________________________________________________________________________________ 
  

Page 103 of 191 
Signature of Tenderer(s) 

_________________________________________(indicate the name of the Bank) shall pay 

the Government  the  full  amount guarantee  on  demand  and without demur. 

 

6. We _________________________________(indicate the name of Bank) further agree with the 

Government that the Government shall have the fullest liberty without our consent  and  

without effecting in  any manner  out of  obligations hereunder to vary any of the terms and 

conditions of the said contract from time to time or to postpone for any time or from time to 

time any to the powers exercisable by the Government against the said contractor (s) and to 

forbear or enforce any of the terms and conditions of the said agreement and we shall not be 

relieved from our liability by reason of any such variation, or extension being granted to the 

said contractor (s) or for any bearance act or omission on the part of the Government or any 

indulgence by the Government to the said contractor (s) or by any such matter or thing 

whatsoever which under the law relating to sureties for the said reservation would relive us 

from the liability. 

 

7. This guarantee will not be discharged by any change in the constitution of the Bank or the 

Contractor (s). 

 

8. We __________________________________(indicate the name of the Bank) lastly 

undertake not to revoke this guarantee except with the previous consent of the Government in 

writing.  

 

9. This guarantee shall be valid upto ________________________(Date of completion plus60  

days  beyond  that).  Unless extend on demand by Government. Notwithstanding anything to the 

contrary contained herein before, our liability under this guarantee is restricted to Rs. 

________________________________ only) unless a demand under this guarantee is made on us 

in writing on or before we, shall be discharged from our liabilities under this guarantee 

thereafter. 

 

Dated ________________________ the day of the for ______________________ (indicate the 

name of Bank) 

 

Signature of Bank Authorize official 

(Name): 
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Designation: 

 

Full Address: 

 

Witness: 

1. 

2. 

NOTES: 

(i) The Bank Guarantee should contain the name, designation and code number 
of the officer(s) signing the Guarantee. 

(ii) The address, telephone no. and other details of the Head Office of the Bank 
as well as of issuing Branch should be mentioned on the covering letter of 
issuing Branch. 
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Annex-11 
 

Equipment and Services to be Provided by the DFCCIL 

(Refer Clause 2.13.2) 

 
 

 

-NIL-
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Annex-12 
 

Deployment Schedule of Professional Personnel 

(Refer Clause 7.2 of TOR) 

S.No. Designation Name Month Numbers from the Commencement of Services 

  1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 

1.                       

2.                       

3.                       

4.                       

5.                       

6.                       

7.                       

8.                       

9.                       

10.                       

11.                       
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Annex-13 
 

Responsibilities of Professional Personnel 

(As per Clause 5.18.3 (i) for Key Personnel and 8.21.1 for  

Other Professional Personnel) 
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Annex-14 
 

Minimum Eligibility Requirements of Professional Personnel 

(As per Clause 5.18.3 (ii) for Key Personnel and 8.21.2 for  

Other Professional Personnel) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

______________END OF VOLUME-I______________ 
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Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL)  
Government of India, Ministry of Railways 

 

Tender No. MGS/08/2018-19/ROB-PMC/SEB-MGS/209 

 

For 

Project Management Consultancy (PMC) Services for Construction of 

Road Over Bridges over DFCCIL and IR tracks in Mughalsarai- Sonenagar 

section of East Central Railway 
 

E-TENDER DOCUMENT 

(TECHNICAL BID: PACKET-A) 

Volume-II 
May-2018 

(Revised: Including Corrigendum No.-1) 
 

Employer: 

DEDICATED FREIGHT CORRIDOR CORPORATIONOFINDIALIMITED  

(A GOVERNMENT OF INDIAENTERPRISE) 

Under 

MINISTRYOF RAILWAYS 

 

 
CPM OFFICE 

Chief Project Manager/MGS, DFCCIL 
2nd Floor, Swarna Complex, Susuwahi,  

(Near Union Bank of India)  
Post-Susuwahi, Thana-Lanka,  

Varanasi -221011 (U.P.) 
 

 
 CORPORATE OFFICE 

DFCCIL, 5TH Floor, Pragati Maidan Metro Station Building,   
New Delhi-110001 
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VOLUME  II   

 

 
 

 

 

NOTICE INVITING E-TENDER 
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DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED  

(A GOVERNMENT OF INDIAENTERPRISE) 

  

No: MGS/08/2018-19/ROB-PMC/SEB-MGS/209     DATE:  24.05.2018 

 

NOTICE INVITING E-TENDER 

National Competitive Bidding 

Dear Sirs, 

 

Name of Work: Project Management Consultancy (PMC) Services for Construction of Road 

Over Bridges over DFCCIL and IR tracks in Mughalsarai- Sonenagar section of East Central 

Railway 

 

1.1.1 Chief Project Manager/MGS, DFCCIL, Swarna Complex, 2nd Floor, Susuwahi, Post-Susuwahi 

(near Union Bank of India), Thana-Lanka, Varanasi -221011, Uttar Pradesh) India, invites  e-

tenders on two packet system on prescribed forms from eligible, experienced and reputed 

firms  / Companies / Joint Ventures /consortium of firms having requisite experience and 

financial capacity to provide Project Management Consultancy for the works as per following 

details: 

 

Tender Notice No. MGS/08/2018-19/ROB-PMC/SEB-MGS/209 Dated 24.05.2018 

Name of  the work Project Management Consultancy (PMC) Services for 

Construction of Road Over Bridges over DFCCIL and IR tracks in 

Mughalsarai- Sonenagar section of East Central Railway 

 

Employer Chief Project Manager/MGS,  

DFCCIL,  

Swarna Complex, 2nd Floor, Susuwahi, 

 Post-Susuwahi (near Union Bank of India), Thana-Lanka,  

Varanasi -221011, Uttar Pradesh) India 

Acting through: Ajit Kumar Mishra, IRSE 

Mobile +917897412000 

Email ajitmishra@dfcc.co.in 

Type of Tender Open E-Tender (Single stage Two Packet) 

Type of Contract Consultancy Contracts 

Estimated Cost Rs. 9,31,11,997/- 

Period of Contract 18 months 

 

 Earnest Money Rs18,62,240/- 

 

Cost of Tender Document Rs. 10,000/- + GST @18% (ieRs. 11,800/-) 

Tender processing fee Rs. 7500/- + GST @18% ( ieRs. 8850/-) 

E-tendering website www.tenderwizard.com/DFCCIL 

For any help, please contact Tender Wizard Helpdesk at 011-

49424365, +91-9599653865 

mailto:ajitmishra@dfcc.co.in
http://www.tenderwizard.com/DFCCIL
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Date of uploading of NIT 

& Bid documents(online 

publishing date) 

On Date 01.06.2018 at 11.00 Hrs 

Date of document 

download/Sale (Online) 

From Date 01.06.2018 from 11 Hrs 

Issue of Corrigendum, if 

any 

On or before last three days from last date of submission (on 

websites www.tenderwizard.com/DFCCIL and www.dfccil.gov.in) 

Pre-Bid Meeting On 13.06.2018  at 11.00 Hrs 
At office of Employer:  
Chief Project Manager/MGS,  
DFCCIL,  
Swarna Complex, 2nd Floor, Susuwahi, PO-Susuwahi (near Union Bank 
of India), Varanasi-221011 

Date & Time of 

Submission of Tender 

On or before date 04.07.2018 and time upto 15:00 hrs 

Date and Time of Opening 

of Tender (Technical bids –

Packet A) 

Date 04.07.2018 at 15.30 hrs 

Opening date of Financial Bid (Packet-B) will be notified later 

Validity of offer 

 

120 days 

Security Deposit 5% of Contract value 

Performance Bank 

Guarantee 

Performance Guarantee (PG) have to submit within 30(thirty) days 

from the date of issue of Letter Of Acceptance (LOA), amounting to 

5% of the contract value in the form as give in clause 16.4 of GCC 

Defect Liability Period 06 Months 

 

1.1.2 Eligibility of the Consultancy Firm shall be assessed on applicants, fulfilling the technical 

capability and   competence as well as for financial and organizational resources as per the 

Selection criteria detailed in Instructions to Tenderers (ITT, Volume – I) of Tender 

document. 

 

1.1.3 Tender document can be downloaded from DFCCIL’s website www.dfccil.gov.in, 

www.tenderwizard.com/DFCCIL& Central Procurement portal eprocure.gov.in. Tenderers 

are advised not to make any corrections, additions or alterations in the downloaded tender 

documents. In case, any corrections additions or alterations in the downloaded tender 

documents are made, such tender shall be summarily rejected.  

 

1.1.4   DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such cases the 

addendum(s) / corrigendum(s) shall be issued and placed on DFCCIL’s website: 

www.dfccil.gov.in, www.tenderwizard.com/DFCCIL & Central Procurement portal 

eprocure.gov.in at least three days in advance of date of opening of tender. The tenderer 

who have downloaded the tender documents from the website before issue of addendum(s)/ 

corrigendum(s) must visit the website and ensure that such addendum(s) / corrigendum (s) (if 

any) is also downloaded by them. Such addendum(s) / corrigendum (s) (if any) shall also be 

submitted duly stamped and signed along with the submission of tenders. Any tender 

submitted without addendum(s) / corrigendum(s) (if any) shall be summarily rejected. 

http://www.tenderwizard.com/DFCCIL
http://www.dfccil.gov.in/
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1.1.5  The tender documents shall be submitted in online mode only through website 

www.tenderwizard.com/DFCCIL in two Parts only viz Packet – A containing TECHNICAL BID 

and Packet B containing FINANACIAL BID. Detailed credential as per the requirement of 

eligibility criteria and all tender papers (Both Volume-I and Volume-II) except Bill of 

Quantities are to be submitted in technical bid. 

 

 Summary  of Prices (Form No. 17) duly filled in along with Schedule of Prices (Form –18 to 

Form -22) are to be submit online mode only in “Financial Bid”. Contractor shall submit the 

EMD & Cost of Tender documents in original in the office of Employer, Chief Project 

Manager/MGS, DFCCIL, Swarna Complex, 2nd Floor, Susuwahi, PO-Susuwahi (near Union Bank 

of India), Varanasi-221011 on or before last date of tender submission of date bid. 

 

Financial Bid (as specified in “Financial Bid” in Tender Document) duly filled in is to be 

uploaded in “Financial packet”. The rates must be filled after downloading the financial bid 

document in the prescribed format from the website www.tenderwizard.com/DFCCIL. The 

financial bid should be downloaded & then filled up, saved and uploaded on the E-tendering 

website using digital signature for signing the document. 

 

1.1.6 To participate in the E-Bid submission, it is mandatory for the bidders to have user ID & 

password which has to be obtained by submitting an annual registration charges of INR 2000/- 

+ GST to M/s ITI through e-payment. Bidders have to pay the Tender Processing Fee to ITI 

through e-payment at the time of submission of bid. Already registered vendors with M/S ITI 

need not to pay registration charges. 

 
Obtain Class-III Digital Signature Certificate from ITI Ltd. Or any other digital signature 
issuing authority. In case, bidders wish to obtain the digital signature certificate from ITI 
Ltd., they may contact the Help Desk of M/S ITI.  
 

1.1.7 Tenders shall be opened at the address given below on mentioned in Para 1.1.1 above in the 

presence of the tenderers or their authorized representatives intending to attend the 

opening. Address of Office of the Chief Project Manager/MGS, DFCCIL, Swarna Complex, 2nd 

Floor, Susuwahi, Post-Susuwahi (near Union Bank of India), Thana-Lanka, Varanasi -221011, 

Uttar Pradesh. All the Bids received shall be opened on the date and time mentioned above 

in the tender notice. Bid of the bidders shall be opened through process of e-tendering. The 

sequence of opening shall be: 

i) Earnest Money Deposit (EMD) 

ii) Technical offer. 

iii) Financial offer.(On a later date after scrutiny/evaluation  of Technical Bid) 

  

1.1.8 Tender shall be submitted as per “Instruction to the Tenderers (ITT)” forming as part of the 

complete tender documents. 

 

1.1.9 Any tender received without Earnest money and/or cost of tender documents in the form as 

specified in the tender documents shall not be considered and shall be summarily rejected. 

 

1.1.10 DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone 

the tender submission / opening date and to accept / reject any or all tenders without 

assigning any reason thereof.  DFCCIL’s assessment of suitability as per eligibility criteria 

shall be final and binding. 
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1.1.11 Tenderers may note that they are liable to be disqualified at any time during tendering 

process in case any of the information furnished by them is not found to be true. EMD of such 

tenderers shall be forfeited. The decision of DFCCIL in this regards shall be final and binding. 

 
1.1.12 DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents 

submitted by them and open financial bid(s), subject to their final verification. In the event 

of any document being found false, the provisional qualification shall stand withdrawn, and 

the next lower bidder shall automatically come to the position of such disqualified bidder. 

Action against such disqualified tenderers shall be taken as per above Clause No. 1.1.11 of 

Notice Inviting Tender. 

1.1.13  Information as required as per various Forms to tender document should be submitted by the 

tenderers without fail strictly as per formats. 

 

1.1.14 The validity of offer shall be 120 days from the date of opening of the tender. 

 

1.1.15  Transfer of the tender document purchased by intending tenderer to another tenderer is not 

admissible. Tenderer can submit tenders only on the documents purchased / downloaded 

from DFCCIL website: www.dfccil.gov.in by them. 

 

1.1.16  Tenderers must read all instructions regarding e-tendering process as mentions in Instruction 

to the Tenderers (ITT) Volume-I Section 2. 

 

1.1.17 Tenderers are advised to visit the DFCCIL website regularly for information regarding tender. 

Corrigendum, addendum (if any) will be uploaded on DFCCIL website only. 

 

 

Chief Project Manager/MGS 

For & on behalf of DFCCIL 

 

 

______________END OF NOTICE INVITING TENDER______________ 
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VOLUME  II   

 

 
 

 

 

SECTION  4 
 

 

 

 

PROJECT DESCRIPTION 
 

 

 

 

 

 



Tender Document for PMC for ROB   DFCCIL 
___________________________________________________________________________________________________ 

 

Page 116 of 191 
Signature of Tenderer(s) 
 

4. PROJECT DESCRIPTION 

4.1 Introduction of Dedicated Freight Corridor Corporation of India Ltd 

4.1.1  Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector 

undertaking has been set up under the Indian Companies Act, 1956 for implementation 

of Dedicated Freight Corridor Project. Government of India is the sole share holder of 

the DFCCIL. 

 

Ministry of Railways (MOR), Government of India has planned to construct Dedicated 

Freight Corridor (DFC) covering about 3338 route Kilometres on Eastern and Western 

Corridors.  

 

4.1.2 Eastern Dedicated Freight Corridor 

 

Eastern DFC Route will be approximately 1839Kmlong from Dankuni to Ludhiana via 

Dankuni–Asansole–Dhanbad–Gaya–Sonnagar–Mughalsarai- Allahabad –Kanpur –Tundla- 

Aligarh –Khurja–Bulandshahr – Meerut –Saharanpur–Ambala-Ludhiana. Proposed 

alignment of DFC has been generally kept parallel to existing Indian Railway line 

except provision of detours at some stations where the existing yards/cities are 

congested. 

 

4.1.3  Level Crossings (LC’s) are generally unsafe locations and also a congestion points for 

road/rail’s users. These LC’s are operational bottlenecks for Railways /DFCCIL in terms 

of loss in punctuality and reduction in line capacity. Construction of ROB(s)/ RUB(s) is 

financially and operationally beneficial apart from the fact that it improves the safety 

of Rail / Road users.  

 

Road over bridges (ROB) are being constructed on the level crossings falling on Eastern 

Corridor of DFCCIL. These ROBs shall span over the existing railway lines and the 

proposed DFCC lines. The ROBs shall be constructed in Railway and DFCCIL portion only 

with bow string or other suitably designed girder and suitably designed RCC 

abutments, piers and foundations including staircases and other allied components. 

Depth of type of foundation shall be decided/ designed based on detailed geotechnical 

investigation at ROBs sites. 

4.2 Sanctioned Projects  

4.2.1 In Mughalsarai- Sonenagar Section of EDFC, at 34 level crossings DFCCIL is constructing 

ROBs for which separate works tenders have been invited / being invited.  

4.3 Scope of Work of Selected Project(s) 

4.3.1 The works tender for construction of different ROBs is being packaged depending on 

geography, approval of GADs and sanction of works. The construction of these ROBs is 

being taken up through separate works Contractors (the “Contractor(s)”) for which 

contracts have already been awarded/ under finalization. DFCCIL has decided to 
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appoint the Consultant in the field of Civil engineering /Bridge Construction for 

Project Management Services for Construction Supervision of the said Project(s) (the 

“Project(s)”). 

4.3.2 Presently, Project Management Consultancy Services for23 (Twenty Three) ROBs of 

the Mughalsarai-Sonenagar section as shown in Para 4.4 will be taken up for this 

Consultancy Contract. The list of ROBs is only indicative and as per requirement, more 

ROBs may be added in the scope of work or LC No. For ROB may change. For increase 

in number of ROBs, the corresponding increase in quantities will be calculated and 

paid in terms of relevant GCC Clause. Similarly, during the operation of contract, if 

any ROB/ROBs are deleted altogether the same will be kept out of purview of the 

contract. In place of such ROBs which are not required, new ROBs can be added as per 

requirement. The variation will be measured in terms of cost of individual items of 

Personnel deployed and variation will be dealt as per General Conditions of Contract 

(GCC). 

4.4 Status and Details of the [ongoing/ likely Works] Contract(s): 

Consultancy Services are sought for the Works Contracts at following ROBs: 

S.No. L.C. No. Between Railway Station IR Location Scope of DFCCIL work 

1 38/C/T Pahleja-Karwandia 564/19-21 

Railway portion and 
both the approaches 

2 39/I Karwandia-Sasaram 566/19-21 

3 40/C/E Karwandia-Sasaram 567/20-22 

4 41/C/E Karwandia-Sasaram 569/17-19 

5 45/C/E Sasaram-Kumhau 578/9-11 

6 46 C/T Sasaram-Shivsagar 581/1-3 

7 47 C/E Sasaram-Shivsagar 583/5-7 

8 49/C/T Shivsagar-Khurmabad 586/21-23 

9 50/C/E Shivsagar-Khurmabad 588/25-27 

10 52/II/C/E Kudra-Pusauli 600/5-7 

11 53/C/E Kudra-Pusauli 601/7-9 

12 55/C/T Kudra-Pusauli 605/25-27 

13 61/C/E Bhabua Road-Durgauti 624/11-13 

14 63/C/E Bhabua Road-Durgauti 628/3-5 

15 36/C/T Pahleja-Karwandia 559/15-17 

Only Railway portion 

16 70/C/E Karmnasa-Saidraja 644/5-7 

17 71/C/E Karmnasa-Saidraja 645/9-11 

18 74/C/E Saidraja-ChandauliMajhwar 651/17-19 

19 75/C/E Saidraja-ChandauliMajhwar 653/19-21 

20 76/C /E Saidraja-ChandauliMajhwar 656/9-11 

21 78/C/E ChandauliMajhwar-Ganjkhwaja 661/19-21 

22 81/C/T Ganjkhwaja-Mughalsarai 667/37-39 

23 83/C/T Ganjkhwaja-Mughalsarai 669/21-23 
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Note:  

1. All the above ROBs, except at LC-83, are for 2-Lane Road as per IRC standard. 
 
2. At LC-83, 4-Lane ROB is being constructed. 

______________END OF PROJECT DESCRIPTION______________ 
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5. TENDER DATA SHEET 

5.1 Tender Notice No. 
MGS/08/2018-19/ROB-PMC/SEB-MGS/209 Dated 

24.05.2018 

5.2 Name of  the work 

Project Management Consultancy (PMC) Services for 

Construction of Road Over Bridges over DFCCIL and 

IR tracks in Mughalsarai- Sonenagar section of East 

Central Railway 

5.3 

Employer and 

Address for 

Communication 

Chief Project Manager/MGS, 

Address: DFCCIL, 

Swarna Complex, 2nd Floor, Susuwahi, 

Post-Susuwahi (near Union Bank of India), Thana-Lanka, 

Varanasi -221011, Uttar Pradesh) India 

 

Contact Person: Shri Ajit Kumar Mishra, IRSE 

Chief Project Manager 

Mobile : +917897412000 

Email: ajitmishra@dfcc.co.in 

5.4 

Type of Tender & 

Final Selection 

Criterion 

Open E-Tender (Single stage Two Packet) 

Consultancy Contracts with final selection based on 

Quality and Cost Based System (QCBS) 

5.5 Estimated Cost Rs. 9,31,11,997/- 

5.6 

(a) Period of Contract 18 months 

(b) Defect Liability 

Period 
6 Months 

5.7 Earnest Money 
Rs18,62,240/- 

 

5.8 

(a) Cost of Tender 

Document 
Rs. 11,800/- 

(b) Tender processing 

fee 
Rs. 7500/- + GST 

5.9 E-tendering website 
www.tenderwizard.com/DFCCIL 

For any help, please contact Tender Wizard Helpdesk at 

011-49424365, +91-9599653865 

5.10 

Online Publishing 

Date / Date of 

uploading of NIT &Bid 

documents for 

downloading by 

Tenderers 

On Date 01.06.2018 at 11.00 Hrs 

mailto:ajitmishra@dfcc.co.in
http://www.tenderwizard.com/DFCCIL
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5.11 
Issue of Corrigendum, 

if any 

On or before last three days from last date of submission 

(on websites www.tenderwizard.com/DFCCIL and 

www.dfccil.gov.in) 

5.12 Pre-Bid Meeting 

On 13.06.2018  at 11.00 Hrs 
At office of Employer: 
Chief Project Manager/MGS, 
DFCCIL, 
Swarna Complex, 2nd Floor, Susuwahi, PO-Susuwahi (near 
Union Bank of India), Varanasi-221011 

5.13 
Date & Time of 

Submission of Tender 
On or before date 04.07.2018 and time upto 15:00 hrs 

5.14 

Date and Time of 

Opening of Tender 

(Technical bids –

Packet A) 

Date 04.07.2018 at 15.30 hrs 

Opening date of Financial Bid (Packet-B) will be notified 

later 

5.15 
Validity of offer 

 
120 days 

5.16 

(a) Security Deposit 5% of Contract value 

(b) Performance Bank 

Guarantee 

Performance Guarantee (PG) have to submit within 

30(thirty) days from the date of issue of Letter Of 

Acceptance (LOA), amounting to 5% of the contract value 

in the form as give in clause 16.4 of GCC 

 

5.17 Schedule of Selection Process 

The DFCCIL would endeavour to adhere to the following schedule: 

 Event Description Estimated Date 

Last date for receiving queries/clarifications 12.06.2018 

Pre-Tender  Conference 13.06.2018 

DFCCIL response to queries  25.06.2018 

Tender Submission Date or TSD 04.07.2018 up to 15.00 Hrs 

Opening of Tenders 04.07.2018 up to 15.30 Hrs 

Validity of Applications 120 days of Tender Submission Date 

Signing of Contract  Within 30 days from date of issue of LOA  

 

http://www.tenderwizard.com/DFCCIL
http://www.dfccil.gov.in/
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5.18 Conditions of Eligibility for Tenderers  

5.18.1 Technical Capacity: 

One completed or substantially completed Eligible Assignment (definition of which 

may be referred at Clauses 3.1.3 and 5.20 of Instruction to Tenderers) of minimum 

value Rs. 3,25,89,200/- executed for Railway/Metro works OR for any project 

executed for Central and State government, Public Sector Undertaking (PSU) of 

Central and State governments and Special Purpose Vehicles (SPVs) of Central 

Government in sector other than Railways/Metro. 

5.18.2 Financial Capacity: 

Payment for minimum total amount of Rupees 13,96,68,000/- received from any type 

of consultancy services contract for railway and non-railway sectors in Central and 

State government, Public Sector Undertaking (PSU) of Central and State Governments 

and Special Purpose Vehicles (SPVs) of Central Government.  

5.18.3 Availability and Conditions of Eligibility for Key Personnel  

(i) Key Personnel and their Responsibility shall be as follows: 

Key Personnel Responsibilities 

Team Leader  

(the “Team Leader”) 

He shall lead, co-ordinate and supervise the team for the 

Project Management Consultancy and shall be responsible 

for monitoring progress, implementation of Quality 

Assurance/ Control, and Safety Program; and issues as 

per TOR.  

He shall be the key person to co-ordinate with different 

inspecting agencies like RDSO, CRS and Indian Railways 

and responsible for assuring codal and contractual 

provisions. 

 Resident Engineer He shall be responsible for construction planning, 

monitoring progress of work, supervising/ensuring 

compliance of quality, safety and environmental 

standards at work sites, development of method 

statements and work procedures, billing /measurement,  

checking of all construction and related activities  -all  as 

per Consultancy TOR, for the assigned jurisdiction. 

He shall also be in-charge and responsible for all designs 

and drawings related activities in terms of Consultancy 

TOR, including review of design/drawings, managing 

drawings, site specific changes in drawings and arranging 



Tender Document for PMC for ROB   DFCCIL 
___________________________________________________________________________________________________ 

 

Page 123 of 191 
Signature of Tenderer(s) 
 

approved drawings /revisions to the contractor.  

He shall report to the Team Leader. 

Program Expert He shall be in-charge and responsible for project 

scheduling, Baseline Program, updates, progress tracking 

and reporting, and document control. He shall monitor / 

review Critical activities, adequacy of resource 

mobilisation by the Contractor(s), prepare recovery plans 

for recovering delays. He shall interact with   

Construction Managers for coordination among various 

disciplines.  He shall report to the Team Leader. 

Quality Assurance / 

Quality Control Manager 

He shall be responsible for establishing and auditing 

Quality Assurance System  and Quality Control at work 

sites including development of inspection and testing 

procedures, managing quality /inspection/test reports, 

inspecting work sites, witnessing lab tests, checking 

materials, reviewing effectiveness of Quality System, 

assisting Construction Manager/Resident Engineer in 

changing the method statements and work procedures, 

carrying out audits on construction supervision team and 

Contractors’ works and trainings to site personnel. He 

will report to the Team Leader. 

Environment, Health and 

Safety Manager 

He shall be  responsible for environmental management 

system, and health and safety management system  as 

per the Consultancy TOR,  including reporting/managing 

incidence/accident reports, site inspections, safety 

drills/trainings to site personnel, ensuring adherence to 

safety procedures, assisting Construction 

Manager/Resident Engineer in changing the method 

statements and work procedures on safety 

considerations. He will report to the Team Leader. 

All the Key Personnel shall be deployed full time @ 6 days a week during the period 

of deployment for the Consultancy. 

 

(ii) Conditions of Eligibility for Key Personnel, in general, shall be as following: 

Key Personnel Professional 
Qualification 
Required for 
Eligibility 

Length of Total 
Professional 
Experience 
Required for 
Eligibility 

Length of Relevant 
Experience on Eligible 
assignments ( Also see iii) 

Team Leader Masters/ 15 years Should have led Project 
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Bachelor in 

Engineering or 

equivalent 

Management Team for one 

Eligible Assignment for a 

minimum period of two 

years,  

Or,  

Should have worked on 

similar/ Eligible Projects 

for over 3 years in the rank 

of Chief Engineer/ or over 

5 years in the rank of Dy 

CE, or equivalent in Govt. 

or Public Sector Units. 

 Resident 

Engineer 

Masters/ 

Bachelor in Civil 

engineering or 

equivalent 

7 years Should have worked as 

Construction Manager/ 

Resident Engineer for two 

Eligible Assignments, 

Or, worked on similar/ 

Eligible Projects for over 5 

years in the rank of Dy CE 

in Railway, or equivalent in 

Govt. or Public Sector 

Units. 

Program  Expert Masers/ Bachelor 

in engineering or 

equivalent 

3 years Should have worked as 

Program Expert in the 

program control team for 

one Eligible Assignment, 

Or, worked as part of 

project scheduling/ 

document control teams, 

Project Scheduling for 

major Projects costing over 

Rs 100 cr., for a cumulative 

period over 3 years. 

Quality 

Assurance/ 

Quality Control 

Manager 

Masters/ 

Bachelor in 

engineering or 

equivalent 

3 years He should have worked as 

Quality Assurance Manager 

/Quality Control Engineer 

for one Eligible Assignment 

Or, as part of the Quality 

assurance team for major 

Projects costing over Rs 

100 cr, for a cumulative 

period over 2 years. 
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Environment, 

Health and 

Safety Manager 

 

Diploma in 

Health and Safety 

Management  or 

equivalent with 

Bachelors as 

basic degree 

Or, 

Diploma in 

Industrial Safety 

/ Ecology & 

Environment or 

equivalent with 

Bachelors as 

basic degree 

3 years  He should have worked as  

Environment/ Health and 

Safety Manager for one 

Eligible Assignment 

 Or,  as part of the 

Environment, Health and 

Safety  team for major 

Projects costing over Rs 

100 cr, for a cumulative 

period over 2 years. 

 

Note: Any proposed Key Personnel not meeting the above minimum requirements or as 

specified under (iii), shall not be considered, and awarded zero marks during 

Evaluation of the Proposal. 

5.19 Scoring Criteria for Key Personnel for Technical Evaluation  

 Maximum marks that can be awarded to a candidate for a position of Key Personnel 

shall be as follows: 

Item Code Key Personnel Marks  

3a Team leader 25 

3b Resident Engineer 20 

3c Program Expert 10 

3d Quality Assurance / Quality Control Manager  10 

3e Environmental, Health and Safety Manager 5 

Grand Total 70 

 

 Marks shall be awarded on the basis of the number of Eligible Assignments the 

candidate has completed on a similar position in projects specified at Clause 5.20. 

Eligible Assignments completed on a position junior to that for which the candidate is 

being proposed may also be considered as specified in Clause 5.18.3 (iii). The 

comparative marking among Tenderers for any position of Key Personnel shall be done 

as specified in Clause 3.1.2.  
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5.20 Projects for Eligible Assignments 

Project Management Consultancy (PMC)/General Consultancy/Independent Engineer 

services for projects in railway as well as non-railway sectors for Central and State 

government, Public Sector Undertaking (PSU) of Central and State Governments and 

Special Purpose Vehicles (SPVs) of Central Government shall be considered as Eligible 

Assignments. Provided that the value of the consultancy assignment, that is being 

claimed as Eligible Assignment by the Tenderer, was at least Rs. 3,25,89,200/-and the 

same has been completed/substantially completed as defined in clause 2.2.2 (A) of ITT 

prior to TSD.  

5.21 Other Professional Personnel 

5.21.1 Professional Personnel other than Key Personnel and their respective responsibilities 

shall be as following: 

Other Professional 

Personnel 

Responsibilities 

Sector Expert-  

Bridge Engineer  

(Steel Girder Bridge) 

He will be responsible to provide technical expertise in 

construction, fabrication, erection, launching and 

management of railway bridges, specially steel girder 

bridges to the Consultancy Team, assist in establishing the 

Quality Assurance System, developing method statements, 

coordinating with various inspecting agencies for steel 

fabrication, training the Field Engineers /Site Supervisors 

/Site Engineers, inspecting works, and providing assistance 

to Construction Manager/Resident Engineer. He will also 

review bridge design/drawings. He will report to the 

Resident Engineer. 

Sector Expert-  

Bridge Engineer   

He will be responsible to provide technical expertise in 

construction and management of railway bridges / Road 

Bridges/ Road Over Bridges to the Consultancy Team, assist 

in establishing the Quality Assurance System, developing 

method statements, training the Field Engineers /Site 

Supervisors /Site Engineers, inspecting works, and providing 

assistance to Construction Manager/Resident Engineer. He 

will also review bridge design/drawings. He will report to 

the Resident Engineer. 

Field Engineers – 

Bridge (Steel Girder / 

Steel Fabrication) 

He shall be responsible for construction supervision, 

fabrication supervision, measurement checking and all other 

field related activities related to fabrication and erection of 

steel girders. He will report to the Resident Engineer. 
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Field Engineers – 

Bridge  

He shall be responsible for construction supervision, 

measurement checking and all other field related activities 

related to concrete bridge /road over bridge components. 

He will report to the Resident Engineer. 

Field Engineers – 

ROB/Formation 

/Road Work 

He shall be responsible for construction supervision, 

measurement checking and all other field related activities 

related to ROB formation work, approach work and road 

construction. He will report to the Resident Engineer. 

Surveyor  He shall be responsible for correct setting out of works at 

site. He shall check the centerline, layout of curve, levels, 

profiles and layouts of structures. He will report to the 

Resident Engineer. 

Material Engineer He shall be responsible for supervising all the tests to be 

done in different stages of construction, besides ensuring 

that specific tests are done as per codal 

provisions/stipulations. He will be coordinating with the 

contractor’s test team and ensure proper record keeping of 

all the tests. He will report to Resident Engineer. 

Quantity  Surveyor He will be reporting to the Team Leader in day-to-day 

working. His responsibilities will be related to quantity 

surveying/ processing of the invoices/Bills etc. He will be 

responsible for reporting all the measures required for 

controlling project cost and time overruns.  

Lab Technician He shall be responsible for supervising all the tests to be 

done in the different laboratories at different stages of 

construction, besides ensuring that specific tests are done 

as per codal provisions/stipulations. He will ensure proper 

record keeping of all the tests. He will report to Resident 

Engineer. 

 

5.21.2 Minimum Eligibility criteria of Other Professional Personnel shall be as following 

Other 

Professional 

Personnel 

Professional 

Qualification 

Required for 

Eligibility  

Length of 

Total 

Professional 

Experience 

Required for 

Eligibility  

Length of Relevant Experience 

Required for Eligibility 

Sector Expert-  

Bridge Engineer  

Masters/ 

Bachelor / 

10  years for 

B.Tech/ 

He should have worked as steel 

bridge expert for one Eligible 
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(Steel Girder 

Bridge) 

Diploma in 

Civil or 

Mechanical 

engineering  

M.Tech 

Or 

15 Years for 

Diploma 

holder 

Assignments on railway project or 

have working experience of at 

least five years in construction 

and 

fabrication/erection/launching of 

steel bridges in railway 

organizations. 

Sector Expert-  

Bridge Engineer   

Masters/ 

Bachelor / 

Diploma in 

Civil 

engineering  

10  years for 

B.Tech/ 

M.Tech 

Or 

15 Years for 

Diploma 

holder 

He should have worked as bridge 

expert for one Eligible 

Assignments on railway project or 

have working experience of at 

least five years in construction of 

bridges / ROB in railway /highway 

organization 

Field Engineers 

– Bridge (Steel 

Girder / Steel 

Fabrication) 

Diploma in 

Civil 

/Mechanical 

Engineering 

Or 

Bachelor 

Degree in 

Civil 

/Mechanical 

Engineering 

5 years for  

Degree 

Holder 

Or, 

10 years for 

Diploma 

Holder/ 

 

Should have worked at least as 

Field Engineer for similar nature 

of work i.e. fabrication, erection 

and launching of steel girder of 

ROB/Bridge over the Railways and 

construction of ROB/Bridge work 

for at least 2 years 

Field Engineer- 

Bridge 

Diploma in 

Civil 

Engineering 

Or 

Bachelor 

Degree in 

Civil 

Engineering 

5 years for  

Degree 

Holder 

Or, 

10 years for 

Diploma 

Holder/ 

 

Should have worked at least as 

Field Engineer for similar nature 

of work i.e. construction of 

RSC/PSC Bridge for 

Railway/Highways or  ROB for at 

least 2 years 

Field Engineers 

– 

ROB/Formation 

/Road Work 

Diploma in 

Civil 

Engineering 

Or 

Bachelor 

Degree in 

Civil 

5 years for  

Degree 

Holder 

Or, 

10 years for 

Diploma 

Holder/ 

Should have worked at least as 

Field Engineer for similar nature 

of work i.e. construction of 

formation work for road, approach 

work of ROB, reinforced earth 

construction for at least 2 years 
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Engineering 

 Surveyor  
Minimum ITI 

(Survey) or 

 Diploma in 

Civil 

Engineering 

Minimum 5 

years for ITI 

holder and 2 

year for 

diploma 

holder 

At least 2 year as Surveyor in 

Construction of Rail/Road 

Projects. He should be having 

experience in modern surveying 

equipments. 

Material 

Engineer 

Preferably 

Degree or at 

least Diploma 

in Civil 

Engineering 

2 years for 

Degree 

holder and 5 

years for 

Diploma 

holder. 

At least 2 years as Material 

Engineer / Supervisor and above 

in in Construction of Rail/Road 

Projects. 

Quantity 

Surveyor 

Preferably 

Degree or at 

least Diploma 

in Civil 

Engineering. 

2 years for 

Degree 

holder and 5 

years for 

Diploma 

holder. 

At least 2 years as Quantity 

Surveyor or Supervisor and above 

in Quantity Calculation/ 

Preparation of contract Bills in 

Construction of Rail/Road /Bridge 

Projects. 

Lab Technician 
Preferably 

Diploma in 

Civil 

Engineering. 

2 years for 

Degree 

holder  

Or, 3 years 

for Diploma 

holder 

At least 2 years as Lab Technician 

/ Lab Supervisor and above in 

Quality Control in Construction of 

Rail/Road /Bridge Projects. 

 

 

______________END OF PROPOSAL DATA SHEET______________ 
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 TERMS OF REFERENCE 

 

1. INTRODUCTION OF THE PROJECT 

1.1 Road over bridges (ROB) are being constructed on the level crossings falling on Eastern 

Corridor of DFCCIL. These ROBs shall span over the existing railway lines and the 

proposed DFCC lines. The ROBs shall be constructed in Railway and DFCCIL portion only 

with bow string or other suitably designed girder and suitably designed RCC 

abutments, piers and foundations including staircases and other allied components. 

The approach portion of ROBs are required to be constructed as per IRC for different 

class of road as approved by State Govt. 

1.2 Sanctioned Project: In Mughalsarai- Sonenagar Section of EDFC, at 34 level crossings 

DFCCIL is constructing ROBs for which separate works tenders have been invited / 

being invited.  

1.3 Scope of Work of Selected Project(s) 

1.3.1 The works tender for construction of different ROBsis being packaged depending on 

geography, approval of GADs and sanction of works. The construction of these ROBs is 

being taken up through separate Works Contractors (the “Contractor(s)”) for which 

contracts have already been awarded/ under finalization. DFCCIL has decided to 

appoint the Consultant in the field of Civil engineering /Bridge Construction for 

Project Management Services for Construction Supervision of the said Project(s) (the 

“Project(s)”). 

1.3.2 Presently, Project Management Consultancy Services for23 (Twenty Three) ROBs of 

the Mughalsarai-Sonenagar section as shown in Para 4.4 (Volume II, Section 4) will be 

taken up for this Consultancy Contract.  

2. OBJECTIVE 

2.1 The objective of this Consultancy (the “Objective”) is to assist the DFCCIL in 

implementation of the Project(s) till the successful completion, commissioning and 

handing over of all works to the zonal DFCCIL and comprehensively supervise the works 

and activities carried out by the Contractor(s) as “Engineer’s Representative” under 

the respective contract(s) in a manner that would ensure: 

a. total compliance of technical specifications and various other requirements 

contained in the respective contracts by the Contractor(s); 

b. high standards of  quality assurance system complying ISO 9001 in the 

Consultancy as well as the works and activities of the Contractor(s); 

c. comprehensive and documented reporting to the DFCCIL of Consultant’s own 

activities, progress of the Project(s) and compliances/ non-compliances by the 

Contractor(s);  



Tender Document for PMC for ROB   DFCCIL 
___________________________________________________________________________________________________ 

 

Page 132 of 191 
Signature of Tenderer(s) 
 

d. modern safety practices in execution of works at project sites for ensuring 

complete safety to works, workers, running trains, general public, and 

structures and properties adjacent to work sites; 

e. proper verification of measurements and bills submitted by the Contractor(s) so 

that payments made by the DFCCIL against these bills truly reflect the actual 

work done at site complying with the requirements of the respective 

contract(s);   

f. proper interface and coordination among the DFCCIL, Contractor(s), other 

consultants/ contractors and local bodies/ state government; and 

g. Full documentation of the completed works including applications for various 

approvals. 

3. SCOPE OF SERIVCES 

 The Consultant’s main responsibility is to ensure execution of work with due controls 

for safety, quality control, cost control and project progress monitoring. The Services 

to be performed by the Consultant shall include but not be limited to those described 

hereunder. 

3.1 The Consultant shall review and revalidate the planning, survey, alignment and design 

done at the DPR/ FLS/GAD stage, by the detailed design consultant or by the 

Contractor, as the case may be, in order to provide verified/proof checked working 

document to the Contractor. It is clarified that the Consultant shall not be responsible 

for carrying out any field survey but it shall be responsible for supervision of survey 

work being done by the Contractor or by any other consultant appointed by the 

DFCCIL.  

3.2 The Consultant shall set up framework of quality assurance system consisting of model 

documents on management procedures for managing construction, design, quality, 

safety, training, environment, non-conformances, payment, reporting, project 

schedule etc. These model documents would form the basis on which the Contractor(s) 

would prepare their own respective documents that shall be checked, commented 

upon and finally concurred by the Consultant before start of respective work by the 

Contractor(s). 

3.3 The Consultant shall develop formats for method statements and work procedures for 

describing important and complex construction works including model documents for 

key aspects of the Project(s).  These formats and model documents would form the 

basis on which the Contractor(s) would prepare their own respective documents that 

shall be checked, commented upon and finally concurred by the Consultant before 

start of respective work by the Contractor(s). 

3.4 The Consultant shall develop formats for inspection and testing procedures for quality 

control at site and record keeping including model documents for key aspects of the 
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Project(s). These formats and model documents would form the basis on which the 

Contractor(s) would prepare their own respective documents that shall be checked, 

commented upon and finally concurred by the Consultant before start of respective 

work by the Contractor(s). 

3.5 The Consultant shall examine, comment and issue No Objection Certificate on the 

management plan/ procedures, method statements, work procedures, design, 

drawings, execution schemes, launching schemes, inspection and testing procedures 

and other such documents submitted by the Contractor(s) and ensure that they are in 

conformance to the model documents and formats approved by the DFCCIL and in 

compliance to the requirements of Contract(s). 

3.6 Through proper coordination with the Contractor(s) and monitoring of site work the 

Consultant shall ensure that the Contractor(s) do not carry out any work without 

approved working drawings and agreed procedures, method statements, work 

procedures and inspection and testing procedures. 

3.7 The Consultant shall prepare the Project Program in suitable software for monitoring 

the Project. The Consultant shall also prepare four week and four month rolling 

programs (containing progress during the previous week/month and showing the 

planned work during the next three weeks/months) for discussion in the weekly and 

monthly meetings with the Engineer-In-Charge. These rolling Programs shall be 

updated by the Consultant every week or month, as the case may be.  The Consultant 

shall also review and comment on the Project Programs submitted by the Contractor(s) 

and ensure compliance of such comments in the revision thereof. It shall also carry out 

periodic reviews of the Contractor(s)’s resources vis-à-vis Project Program and ensure 

that the Contractor(s) mobilizes additional resources to meet the Program 

requirements.  

3.8 The Consultant shall ensure compliance of all rules of DFCCIL/Indian Railways related 

to the execution of the Project(s). Special care shall be taken in imposing necessary 

speed restriction, caution, arranging necessary traffic/ power blocks, where 

necessary. 

3.9 The Consultant shall carry out scheduled inspections of work sites and issue site 

instructions and assist the DFCCIL to issue non-conformance notices to the 

Contractor(s) after identification of defects or non-conformance to specifications, 

method statements or to any other requirement in the Contract. It shall also monitor 

that the Contractor(s)’s own quality inspection teams carries out similar regular 

inspections and raising site instructions and non-conformances. 

3.10 The Consultant shall monitor and ensure the compliance of quality assurance system, 

method statements, work procedures and inspection and testing procedures by the 

Contractor(s)’s own quality organization through regular site inspections raising 

deficiencies through their own site instructions and non-conformance reports. 



Tender Document for PMC for ROB   DFCCIL 
___________________________________________________________________________________________________ 

 

Page 134 of 191 
Signature of Tenderer(s) 
 

3.11 The Consultant shall check and verify the measurements and arithmetical errors in 

accounts, invoices, bills and other statements submitted by the Contractor(s) with the 

actual work done at site to the conformance of respective contracts and issue interim 

certificates for progress payments within 14 working days of receipt of bill from the 

Contractor(s) and forward the same to the Engineer for further checking and making 

payments to the Contractor(s). 

3.12 The Consultant shall identify and document encroachments, if any occur during the 

execution of the Project(s), prepare details of land acquisition, and monitor railway’s 

land and assets during construction. 

3.13 The Consultant shall monitor and ensure that the Contractor(s) mobilize adequate and 

suitable workers, sub-contractors, materials and construction equipments for carrying 

out works as per the approved Project Program. 

3.14 The Consultant shall monitor and ensure that the Contractor(s) carry out construction 

in compliance of environmental standards, safety of the works, safety of trains, safety 

of road traffic, safety of personnel/ public, and safety of construction equipments 

complying environmental and safety standards laid down in the Contract(s) and quality 

assurance documents. 

3.15 The Consultant shall monitor and ensure that every incident at the work site is 

reported and recorded and that the Contractor takes corrective and preventive 

measures for avoiding their recurrence. Further it shall also inspect and report unsafe 

and inferior practices at the work site through control documents and ensure that the 

Contractor(s) takes corrective and preventive measures to improve the practices to 

avoid accidents. 

3.16 The Consultant shall review minor changes in design; alignment and layout required at 

work site and approve them for avoiding stoppage of work at site subject to 

subsequent approval of the DFCCIL/Railway. However in all such cases it shall take 

prior verbal permission of the DFCCIL/Railway. 

3.17 The Consultant shall review major changes requested by the Contractor(s) in design, 

alignment and layout and submit its comments/ recommendation for consideration of 

the DFCCIL. 

3.18 The Consultant shall review, quantify, comment and submit its recommendations to 

the DFCCIL on claims of variations by the Contractor(s), if any.It is the duty of the 

Consultant to keep a tag on variation in quantities in work contracts and raise alarm 

sufficiently in advance to enable DFCCIL take necessary corrective action. 

3.19 The Consultant shall inspect and approve materials at source as well as at site for use 

in permanent works and ensure that quality of such materials is in accordance with the 

contractual specifications. 
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3.20 During the course of execution of the Project(s) the Consultant shall suggest 

modifications in the Contractor(s)’s work program, procedures, method statements; 

material sources etc. and ensure that they are complied by the Contractor(s) in 

accordance with the Contract(s). 

3.21 The Consultant shall prepare and present monthly progress reports to the Railway, 

containing description of ongoing, completed, and delayed project activities 

illustrated by bar charts, comments on the Contractor(s) progress report and progress/ 

completion photographs. 

3.22 The Consultant shall inspect, measure, record and approve setting out and other such 

intermediate stages of work which is about to be covered or put out of view before 

permanent work is placed thereon so as to enable the Contractor(s) to proceed with 

the work at site without causing any delay and at the same time with proper checks 

and records before a work gets hidden. 

3.23 The Consultant shall check and review concrete mix design, temporary works design, 

drawings, formation compaction scheme and such other construction related proposals 

from the Contractor(s) and submit comments for consideration of approval by the 

DFCCIL. The Consultant shall ensure carrying out required alterations in the drawings 

in the process of approval. DFCCIL’s approval to various plans, design, documents, 

drawings etc shall be made available to the Contractor(s) through the Consultant. 

3.24 The Consultant shall review, comment and modify proposals for S&T and OHE Power 

disconnections block working, non-interlock working which require CRS approval/ 

Electrical Inspector to Government (EIG), wherever required, before the proposals are 

forwarded to CRS/ EIG. The Consultant shall further review the arrangements during 

the non-interlock working / block working and ensure smooth progress of work and 

train operation with the required coordination with the concerned departments. The 

Consultant shall further liaison between various contractors and designers such that 

the designs for each sub-system, in particular their civil works such as ducting, 

pedestal, cabins, poles and supports will be integrated properly into the overall 

project works. 

3.25 The Consultant shall witness, verify, analyze and check the laboratory and field tests 

carried out by the Contractor(s) and carry out independent tests. 

3.26 The Consultant shall order the uncovering of completed works, additional destructive 

tests, and assist the DFCCIL in removal of improper/ substandard works and 

replacement with proper materials/ works at site. 

3.27 The Consultant shall assist and advise the DFCCIL in taking appropriate and timely 

actions for ensuring fulfillment of the Contractual obligations by the Contractor(s) and 

successful completion of Project(s) in time. 
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3.28 The Consultant shall review the proposal for sub-contractor, if any, submitted by the 

Contractor(s) and comment/ recommend to the DFCCIL for return for compliance of 

observation or approval as the case may be. 

3.29 The Consultant shall maintain records, test data; details of variations, correspondence 

and diaries in the formats specified/ approved by the DFCCIL and shall submit them to 

the DFCCIL from time to time as requested by the DFCCIL. 

3.30 The Consultant shall assess material and machinery to be supplied by the DFCCIL, 

prepare schedule of supply and arrange their release to the Contractor(s) as per the 

progress of the work at site and maintain its proper accountal. 

3.31 The Consultant shall prepare quarterly cash flow projections for the DFCCIL over the 

Contract(s) based on the projected progress of Project(s). 

3.32 The Consultant shall maintain a day-to-day diary which shall record all events 

pertaining to the administration of the Contract, request forms and orders given to the 

Contractor(s) and any other information which may at a later date be of assistance in 

resolving queries which may arise concerning execution of the works. 

3.33 The Consultant shall assist the DFCCIL in meetings with the Contractor and co-

ordination work with different agencies and hold meetings for proper and timely 

implementation of the works.  

3.34 The Consultant shall advise and assist the DFCCIL in Dispute Resolution /arbitration 

proceedings, the appeal of arbitration or litigation relating to the works, whenever 

required during or after the Consultancy assignment till the expiry of the Defect 

Liability Period. 

3.35 The Consultant shall assist the DFCCIL in obtaining sanction of Commissioner of 

Railway Safety (CRS) for commissioning of the new railway assets. This shall include 

preparation, modification and compilation of documents, reports, drawings and other 

necessary material for submission to the CRS and preparation of replies, compliance of 

observations of CRS in document as well as at site etc. 

3.37 The Consultant shall prepare, check, compile and ensure completion drawings and as-

built drawings either on its own or through the Contractor(s) and submit them to the 

DFCCIL/Railway. It shall also prepare completion certificate to be issued by the 

DFCCIL/Railway to the Contractor(s) on completion of their works. 

3.38 The Consultant shall prepare O&M manuals for the completed Project(s) highlighting 

the important and salient technical aspects so as to achieve a longer Project life and 

smaller maintenance frequency. The Consultant shall also train DFCCIL/Railway’s 

personnel in operation and maintenance of the Project assets based on the Manuals so 

prepared. 
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3.39 The Consultant shall carry out any other assignment given by the DFCCIL toward 

fulfillment of the Objective of the Consultancy and which are restricted to such 

Services as are necessary for fulfilling the obligations of the Engineer. 

3.40 The Quality Assurance Plan (QAP) to be prepared by the Contractors and ensured by 

the Consultant shall include the following: 

a) Materials, equipments, 

workmanship and end 

products 

Type of tests and frequency at source and at site 

as available 

b) Degree of quality control 

measures 

Acceptability criteria as per tender specifications 

c) Quality check Rectification/corrective action surveillance, 

review technical appraisal, performance 

d) Records, reporting and 

documentation 

Formats for records keeping, reporting and 

analyzing 

3.41 The Consultant shall exercise complete day-to-day supervision during construction 

period of the assigned work, ensuring quality control in accordance with tender 

stipulations, specifications, drawing and site conditions. The quality control will be 

exercised at all stages of construction, viz. Approval of materials thereof in proper 

proportion including prescribing norms for test periodically and acceptability criteria 

and workmanship at all stages of execution of individual terms of work. 

3.42 The consultant shall suggest to the DFCCIL modifications, if any, due to site conditions 

and advising regarding cost variation, on account of extra items and excesses on the 

contract. 

3.43 The consultants shall ensure regular and timely flow of working drawings/instructions. 

3.44 The consultants shall monitor the progress by using modern methods of control such as 

computerized CPM / Project Management Softwares and submission of progress reports 

of work executed monthly. 

3.45 The consultant shall undertake complete administration and management of contract 

till expiry of the defect liability period and payment of final dues to the contractor. 

3.46 The Consultant shall render to the DFCCIL/Railway all required assistance, technical 

services, guidance, support, or advise on matters concerning engineering aspects of 

the Projects by way of personal interaction, and also through invited Experts on the 

matter with DFCCIL’s prior approval. 

4. Consultant’s Authority 

4.1 The Team Leader of the Consultant shall act as Engineer’s Representative on behalf of 

the Engineer-in-Charge from the DFCCIL and exercise such authority as may be 

delegated by the Engineer-in-Charge for day-to-day working. Team Leader may further 
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allocate and delegate such authority, as may be necessary for effective management 

of the Consultancy, to other Key Personnel in the Consultant’s organization such as 

Resident Engineer, Design Engineer. All communication from the Consultant shall be 

carried out by the Team Leader or such Personnel who has been delegated the 

requisite authority. One copy of all correspondences emanating from the Consultant 

addressed to other than the DFCCIL shall invariably be marked to the Engineer-in-

Charge.  

4.2 The Consultant shall however not have any power in respect of the following and it 

shall only make recommendations to the Engineer-in-Charge of the DFCCIL in these 

matters: 

a. Approving deployment of any sub-contractor by the Contractor(s); 

b. Granting Claims of Contractor(s); 

c. Ordering suspension of Contractor’s work; 

d. Determining of an extension of time; 

e. Waiving off the penalty and arranging the repayment of compensation for 

delay; 

f. Issuing a variation order; 

g. Ordering any works/test beyond the scope of the Contract(s); 

h. Determining rates for the extra items/extra work; 

i. Any variation in the contract condition; 

j. Approval to designs submitted by the Contractor(s); 

k. Relieving the Contractor(s) of its duties, responsibilities and obligation stated 

in the respective Contract Contracts; and 

l. Exercising authority for items other than those provided in these terms of 

reference and stipulated in the Contract. 

5 Consultant’s Responsibility 

5.1 The Consultant shall ensure that all its Personnel are experienced in modern methods 

of construction management, monitoring and supervision. It shall deploy experienced 

Personnel to the extent possible and shall provide compulsory training to its Personnel 

in quality, safety, and environment and construction management including training in 

railway works at IRICEN or such other Railway institutes. Further the Consultant shall 

provide compulsory job specific training to all its Personnel. All the Personnel of the 

Consultant should be fully aware of all relevant management procedures, method 

statements, work procedures, inspection and testing procedures and Contract 

requirements/ specifications. 
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5.2 The Consultant shall work towards minimizing, if not total elimination of, claims and 

disputes from the Contractor(s). 

5.3 While checking the invoices and bills submitted by the Contractor(s) the Consultant 

shall ensure recovery of advances including statutory recoveries and continued validity 

of securities submitted by the Contractor(s)’ towards fulfillment of their liabilities to 

the works Contract(s). 

5.4 The Consultant shall ensure implementation of various Labour Laws, Rules and 

Regulations including employee provident fund and other welfare measures by the 

Contractor(s) as per the extant provisions and as laid down in the Contract(s). 

5.5 The Consultant shall maintain copies of all reference documents, specifications, 

drawings, management procedures, method statements, work procedures, inspection 

and testing procedures in a systematic manner in the office of the Project Manager/ 

Resident Engineer and provide adequate copies to site supervision personnel.  

5.6 The Consultants shall be fully responsible for the soundness and correctness of all 

works executed by the Contractor, the soundness of design and of the conformity of 

the work to the approved plans, designs and specifications and conditions of contract 

applicable to the subject work. 

6 Reports and Deliverables 

 The Consultant shall prepare and deliver reports including but not limited to those 

provided hereunder. Each of such reports shall be reviewed and commented by the 

DFCCIL preferably within 14 days of the receipt of the report. The Consultant shall 

thereafter revise and modify the report to comply the DFCCIL’s observations and 

resubmit not later than 7 days of the receipt of such observations. Further, during 

course of the Consultancy the DFCCIL may at any time instruct the Consultant for 

further changes in these reports which the latter shall comply within 7 days of such 

instruction. 

6.1 Inception Report 

 Within 21 days of the commencement of the Consultancy Contract, the Consultant 

shall prepare and deliver an Inception Report (the “Inception Report”). The Inception 

Report shall be a further elaboration of the Consultant’s submissions towards 

understanding of the Tender, the methodology to be followed and work plan. It shall 

also include quality assurance plan conforming ISO 9001 system of the Consultant’s 

own working and including but not limited to quality policy, organizational structure, 

organizational chart, roles and responsibility of various positions, names of personnel 

proposed to man these positions, list of management procedures and element 

comparison schedule to establish compliance with ISO 9001 system. Roles and 

responsibilities of Key Personnel and Other Professional Personnel specified at Annex-

13 shall be expanded and detailed by the Consultant so as to make each Professional 
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Personnel responsible for specific items in a manner that all items of the Terms of 

Reference are distinctively covered.  

6.2 Management Procedures for Consultancy 

 The Consultant shall deliver detailed management procedures as listed in the quality 

assurance plan within 42 days of the commencement of the Consultancy. These 

procedures will describe how the Consultant will carry out the scope of Services and 

discharge its responsibility contained in the TOR. The management procedures shall be 

prepared for various Consultancy management activities including but not limited to 

personnel recruitment, training, document control, work inspections, material 

inspections, measurement checks, quality control, and design control.  

6.3 Model Project Quality Management Framework  

 The Consultant shall prepare and deliver model Project quality management 

framework consisting of management plan and procedures to be followed by the 

Contractor(s) within 56 days of the commencement of the Consultancy. 

6.4 Project Systems and Procedures 

 Within 70 days of the commencement of the Consultancy, the Consultant shall prepare 

and deliver formats for method statements, work procedures, inspection and testing 

procedures which shall be followed by the Contractor(s) for preparing their own 

documents. 

7. Consultancy Team and Project Office 

7.1 The Consultancy Team consisting of Key Personnel, Other Professional 

Personnel and Support Personnel as specified in the Annex-5 of the Contract. 

The Chief Resident Engineer shall be the Team Leader of the Consultancy Team 

and he shall be authorized by the Consultant through a Power of Attorney for 

taking all necessary actions on behalf of the Consultant for successfully 

carrying out the Services under the Consultancy and for all the day to day 

communication with the DFCCIL.   

7.2 The Consultant shall deploy all his Key Personnel and technical experts at the Project 

office (the “Project Office”) located at a place agreed with the Engineer-in-Charge as 

per deployment schedule at the Annex-12 of the Contract. Field engineers e.g. Design 

Engineers, Section Engineers and Site Engineers and Support Personnel may be 

deployed either at the Project Office or site offices (the “Site Office(s)”) as agreed by 

the Engineer-in-Charge. The DFCCIL may change the Deployment Schedule. The DFCCIL 

will provide at least one month notice for deployment of Personnel in case of change 

in the Deployment Schedule and the Consultant shall deploy such Personnel within this 

period. The Consultant shall deploy any Personnel only after the CV of such Personnel 

has been approved by the DFCCIL in advance.  



Tender Document for PMC for ROB   DFCCIL 
___________________________________________________________________________________________________ 

 

Page 141 of 191 
Signature of Tenderer(s) 
 

7.3 The Engineer-in-Charge or the Engineer of the DFCCIL or any representative thereof 

may visit the Consultant’s Project Office or the Site Office(s) any time during office 

hours for inspection and interaction with the Consultant’s Personnel. It is expected of 

the Consultant to carry out the operations from its Project Office and Site Office(s). 

The management of the Consultant or its senior personnel would provide support to 

the Consultancy Team, as and when so required, from the headquarter office or other 

offices of the Consultant.  Costs of man days of all such personnel and headquarter 

support services on the Consultancy shall be deemed to be covered under the 

Overhead costs specified in the Annex-4 of the Contract.  

7.4 Meetings with the DFCCIL/Railway 

 The Team Leader shall report to the Engineer-in-Charge of the DFCCIL for all matters 

arising out of the Consultancy. Close interaction of the Team Leader with the 

Engineer-in-Charge is required for timely inputs, feedbacks on proposals, confirmation 

of operational requirements and approval of intermediate stages.  The Team Leader 

along with selected Key Personnel shall interact with the Engineer-in-Charge, the 

Engineer and other supervisory staff of the DFCCIL(the “Project Team”) once a week 

for weekly review meetings in which weekly progress reports, four week rolling 

Program and other reports shall be discussed. The Consultant’s team of Personnel shall 

present its monthly progress report in a meeting with senior officers of the 

DFCCIL/Railway at the DFCCIL/Railway’s Headquarters/ offices or at a place mutually 

convenient to both the Parties once a month. Final decision regarding the location of 

any such monthly meeting shall rest with the Engineer-in-Charge from the DFCCIL. 

Apart from other reports, four month rolling Program submitted by the Consultant 

shall also be discussed in the monthly meeting. Team Leader must participate in every 

Monthly meeting unless he is unavailable due to sickness. Team Leader may 

participate in alternate weekly meetings. In the absence of the Team Leader, the 

Consultancy Team shall be lead by the Resident Engineer in such meetings. In 

addition, the Team Leader or respective Key Personnel shall make formal 

presentations to the DFCCIL/Railway in such meetings as part of the interactive 

process as and when mutually agreed upon. Inputs and response provided by the 

Project Team or the DFCCIL/Railway in these presentations shall be minuted by the 

Consultant, got it approved by the Engineer-in-Charge, and be considered as the 

DFCCIL’s tentative response. The Consultant shall submit the draft report of all 

important deliverables at least two weeks in advance of their proposed formal 

submission. Consultant shall actively associate in the Project Team’s reviews of 

various submissions and provide necessary clarifications, documents and backup 

information for conducting the reviews. Further, the DFCCIL will send brief formal 

responses within two weeks of the Consultant’s request for certain decisions and also 

to the formal submissions. These should be considered and reflected in the final report 

of the respective reports/documents/deliverables. 
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8. Equipments and Services to be provided by the DFCCIL 

 The DFCCIL will provide certain equipments, office accommodation, office 

consumables etc. as specified in the Annex-11 of the Contract free of cost. These will 

be provided either directly or through the works Contractor. During the period office 

space and office consumables are provided to the Consultant the payment against 

respective items of Annex-6 and Annex-9 shall not be paid to it. However if the DFCCIL 

is not able to provide offices and office consumables, partly or fully, the Consultant 

shall be paid as per the Schedule of rates specified in Annex-6 and Annex-9 for such 

additional period, subject to such additional period not being more than 50% of those 

provided therein. 

9. Measurement of Works of Contractor 

9.1 Measurement and preparation of bill etc. would be undertaken by the works 

Contractor and submitted in serially numbered measurement sheets in the approved 

format supplied by the DFCCIL. Measurements recorded by the Contractor shall be 

checked by the Consultant as following:  

(i) For hidden items of all departments, earthwork 100% centerline initial levels and 

20% cross sections having heavy cross slopes, ballast measurement, pitching stone 

measurement and classification of soil – to be recorded by contractor in the presence 

of Resident Engineer of PMC and DFCCIL nominated engineer not less than Executive 

level.  

(ii) For other measurements – 100% test check by Section / Field Engineer (SE) of PMC, 

20% test check by Resident Engineer (RE) of PMC, not less than 5% test check by DyCPM 

/ PM or equivalent in other departments, covering items test checked by SE and RE as 

well as other items also. 

In the event of the Consultant discovering a mistake in any measurement recorded by 

the Contractor, which is not a minor one or a matter of misjudgment by the 

Contractor’s engineer recording it, the Consultant shall inform each such instance to 

the Engineer-In-Charge for necessary action by the DFCCIL against the Contractor in 

accordance with the works contract. The Consultant shall arrange for joint correction 

with the Contractor’s project manager of all such mistakes in the recorded 

measurements but not before the Contractor has taken suitable action against his 

engineer who recorded such measurements in the first place.  

9.2 Further the DFCCIL shall carry out representative test checks of the measurements 

checked, verified and corrected by the Consultant as described above. All the men and 

materials required for such test checks by the DFCCIL official shall be provided by the 

Consultant. The Dy CPM / PM / DPM/ APM/ Executive or equivalent in other 

departments of the DFCCIL may also exercise random checks so as to ensure that the 

prescribed procedure has been followed and that there are no excess payment on 
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account of incorrect/irregular measurements in the bill submitted to the DFCCIL for 

payment. In case any incorrect/irregular measurement is noticed by the DFCCIL in the 

bill forwarded by the Consultant which is attributable to the collusion of the 

Consultant’s Personnel with the Contractor’s personnel, such Personnel shall be 

immediately removed from the Project and the Consultancy and shall be blacklisted 

for working in any Consultancy on the DFCCIL. In case the noticed incorrect/irregular 

measurement is attributable to the carelessness of the Consultant’s Personnel, such 

Personnel shall be removed immediately from the Consultancy/Project and suitable 

substitute has to be arranged by the Consultant. Further, for any mistake leading to 

excess billing in favour of the Contractor, either due to oversight of the Consultant’s 

Personnel or done intentionally with the collusion of the Consultant’s Personnel, 

liquidated damages not exceeding an amount equal to 10% (ten percent) of the 

amount of excess payment shall be levied on the Consultant.  

9.3 For hidden items, which cannot be verified later on even through the latest non-

destructive testing methods such as initial levels before the earthwork, the test 

checks shall be more comprehensive and stringent than those prescribed under the 

clause 9.2 above and further these shall be recorded in the presence of the DFCCIL’s 

representative. The DFCCIL will notify such procedure from time to time. 

9.4 The Consultant shall indemnify the DFCCIL for excess billing claimed by the Contractor 

and paid by the DFCCIL, either due to oversight of the Consultant’s Personnel or done 

intentionally with the collusion of the Consultant’s Personnel. The Consultant shall 

take out and maintain insurance at his own cost against this risk and for fulfilling its 

responsibility against this indemnity. Any such excess billing to the Contractor shall be 

first recovered from the Security Deposit and the Performance Guarantee and the 

balance amount, if any, shall be recovered by claiming benefit from the professional 

insurance of the Consultant. 

10. Field Inspections 

Regular inspection of Contractor’s works in the field is the most important element for 

achieving the Objective of this Consultancy. Each Professional Personnel of the 

Consultancy Team shall carry out regular field inspections as per the minimum 

frequency specified below: 

a. The Team Leader shall inspect every work site at least once a fortnight and 

further whenever his services are required at the Project site either by the 

DFCCIL or the Consultant’s Personnel. His field inspections shall be for 

ascertaining that the Field Engineers and Site Engineers are carrying out their 

work as per the Quality Assurance System, accompanying the field inspection 

by the Engineer-in-Charge and his senior officers from the DFCCIL to receive 

instructions from them and ensuring that the Contractor is carrying out works 

as specified in the method statements, procedures and specifications and also 
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for studying the problems on the spot and giving necessary 

clarification/direction. 

b. The Resident Engineer / Bridge Engineer shall inspect every work site at least 

once a week and whenever his services are required at the Project site either 

by the DFCCIL or the Consultant’s Personnel. His field inspections shall be for 

ascertaining that the Field Engineers and Site Engineers are carrying out their 

work as per the Quality Assurance System, carrying out test checks of 

measurements, accompanying the field inspection by the Engineer and his 

senior officers from the DFCCIL to receive instructions from them and ensuring 

that the Contractor is carrying out works as specified in the method 

statements, procedures and specifications and coordinating with the 

Contractor’s project manager for successful execution of the Project. 

c. Filed Engineer shall inspect every work site under his supervision at least once 

a day and whenever his services are required at the Project site either by the 

DFCCIL or the Consultant’s Personnel. His field inspections shall be for 

ascertaining that the Site engineers are carrying out their work as per the 

Quality Assurance System, carrying out checks on measurements, accompanying 

the field inspection by the DFCCIL’s supervisory staff and his senior officers 

from the DFCCIL to receive instructions from them and ensuring that the 

Contractor is carrying works as specified in the method statements, procedures 

and specifications and witnessing important works like concreting, 

reinforcement lowering, surveying etc. 

d. Site Engineer, or in his absence Field Engineer, shall inspect every work site 

under his supervision at least twice a day and shall remain at the work site 

during each important construction activity such as concreting, reinforcement 

lowering, testing, etc. He shall accompany each inspection by any of the 

Consultant’s Personnel or DFCCIL’s officers or supervisors. He will ensure that 

the Contractor’s engineers and staff are available at site and are carrying out 

all necessary checks, tests and procedures. 

e. Sector Expert, Design Review Manager, Program Expert and other experts shall 

inspect every work site at least once a month and as and when necessity arises 

or requests are received from Bridge Engineer/ Filed Engineer/ Site Engineers 

or are instructed by the Team Leader or the DFCCIL to do so as to solve specific 

issues at site. 

f.  Quality Assurance Manager and Environment, Health and Safety Manager shall 

inspect each work site at least once a week and whenever their services are 

required for ascertaining that the Quality Assurance System is being followed 

by the Consultant’s field Personnel and the Contractor and checking the 

compliances of the earlier site instructions, non-conformance notices, incident 

reports and sub-standard safety condition reports. They shall accompany each 
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inspection by the Team Leader, Engineer-in-Charge and other officers of the 

DFCCIL as and when requested.  

11. Schedule of Payment 

The Consultant shall raise periodic on-account bills, not more than once a month, for 

the Services rendered by it under this Consultancy. Such bills will consist of 

expenditure incurred by the Consultant against various items of Services under sub 

heads A, B and C of the Schedule of Costs for Services at Annex-4 of the Contract. The 

payable rates for Personnel, office, vehicles, meetings and office consumables shall be 

as agreed under respective Schedules placed at Annexes 5 to 9 of the Contract. The 

DFCCIL shall make payment to the Consultant against such bills in the manner and in 

installments specified in the SCC. Overhead Expenses and Service tax shall be paid at 

the rates agreed in the Annex-4 of the Contract over the sub-total of sub-heads A, B 

and C. 

12. Duration and Completion of Services 

12.1 The Consultancy shall be completed on successful commissioning of the 

Project(s) and submission by the Consultant of all as-built drawings and other 

reports of the Project and the Consultancy to the DFCCIL. All such drawings and 

reports shall remain the property of the DFCCIL and shall not be used for any 

purpose other than that intended under these Terms of Reference. The 

Consultancy services shall stand completed on acceptance of all the required 

deliverables of the Consultant by the DFCCIL and issue of Completion 

Certificate by the DFCCIL to Consultant. 

12.2 Duration of Services 

The Services shall have to be completed in all respect by the Consultant within a time 

period of 24 months including the Defect Liability Period of 6 months. However in the 

event of delay in the completion of the Project not attributable to the Consultant, the 

Engineer-in-Charge may grant such extension of time as in his opinion is reasonable 

having regard to the extension of time granted to the Contractor(s)from time to time. 

Further the DFCCIL may also grant extension of time along with liquidated damages if 

the delay is attributable to the Consultant. In case of any extension of time, with or 

without damages, the Consultant shall complete the Services in all respect within such 

extended time. 

______________END OF TERMS OF REFERENCE______________ 
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VOLUME II   

 
 

 

 

SCHEDULE IV 
 

 

 

 

SPECIAL CONDITIONS OF CONTRACT 
 

(SCC) 
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 SPECIAL CONDITIONS OF CONTRACT 

 

Amendments of, and Supplements to, Clause in the General Conditions of 

Contract: 

 

GCC  
Clause No. 

Amended As / Supplemented As 

1.7 This Sub-Clause is supplemented as: 
 

The notice may be issued through email also by one party to other 
followed by the written confirmation within 24 hours. In that case, 
the notices shall be deemed to be effective from 24 hours following 
confirmed transmission. 
 

2.7.4 Delete the Existing Sub-Clause and Replace as under: 
 

2.7.4 Extension of time in Contracts: 
 
Subject to any requirement in the contract as to completion of any 
portion or portions of the works before completion of the whole, the 
Consultant shall fully and finally complete the whole of the works 
comprised in the contract (with such modifications as may be 
directed under conditions of this contract) by the date entered in 
the contract or extended date in terms of the following clauses: 
 

(i) Extension due to modification:-  
 
If any modifications have been ordered which in the opinion of the 
Engineer have materially increased the magnitude of the work, then 
such extension of the contracted date of completion may be granted 
as shall appear to the Engineer to be reasonable in the 
circumstances, provided moreover that the Consultant shall be 
responsible for requesting such extension of the date as may be 
considered necessary as soon as the cause thereof shall arise.  
 

(ii) Extension for delay not due to DFCCIL or Consultant: 
 
If in the opinion of the Engineer the progress of work has any time 
been delayed by any act or neglect of DFCCIL’s employees or by 
other contractor employed by the DFCCIL the Consultant shall 
immediately give notice thereof in writing to the Engineer within 15 
days of such happening but shall nevertheless make constantly his 
best endeavors to bring down or make good the delay and shall do 
all that may be reasonably required of him to the satisfaction of the 
Engineer to proceed with the works. The Consultant may also 
indicate the period for which the work is likely to be delayed and 
shall be bound to ask for necessary extension of time. The Engineer 
on receipt of such request from the Consultant shall consider the 
same and shall grant such extension of time as in his opinion is 
reasonable having regard to the nature and period of delay and the 
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type and quantum of work affected thereby. 
 
No other compensation shall be payable for works so carried forward 
to the extended period of time, the same rates, terms and 
conditions of contract being applicable as if such extended period of 
time was originally provided in the original contract itself. 
 

(iii)  Extension for delay due to DFCCIL: 
 

In the event of any failure or delay by the DFCCIL or any of its 
Contractors/ Consultants/ Representatives,   then such Failure or 
delay shall in no way affect or vitiate the contract or alter the 
character thereof or entitle the Consultant to damages or 
compensation therefore, but in any such case, the DFCCIL may grant 
such extension or extensions of the completion date as may be 
considered reasonable. 
 

(iv)  Extension of time for delay due to contractor: 
 
The time for the execution of the work or part of the works 
specified in the contract documents shall be deemed to be the 
essence of the contract and the works must be completed not later 
than the date(s) as specified in the contract. If the Consultant fails 
to complete the works within the time as specified in the contract 
for the reasons other than the reasons specified in (i) and (ii) above, 
the DFCCIL may, if satisfied that the works can be completed by the  
contractor within reasonable short time thereafter, allow the 
contractor for further extension of time as the Engineer may decide. 
On such extension the DFCCIL will be entitled without prejudice to 
any other right and remedy available on that behalf, to recover from 
the contractor as agreed damages and not by way of penalty a sum 
equivalent to ½ of 1% of the contract value of the works for each 
week or part of the week. 
 
For the purpose of this clause, the contract value of the works shall 
be taken as value of work as per contract agreement including any 
supplementary work order/contract agreement issued. Provided 
also, that the total amount of liquidated damages under this 
condition, shall not exceed the 10% of the total value of the 
contract. 

 
Further competent authority while granting extension to the 
currency of contract under this Clause may also consider levy of 
token penalty as deemed fit based on the merit of the case.  
 

4.2.6 This Sub-Clause is supplemented by adding Para as under: 
 

The Engineer on behalf of the DFCCIL shall be entitled by order in 
writing to enlarge or extend, diminish or reduce the works or make 
any alterations in their design, character position, site, quantities, 
dimensions or in the method of their execution or in the 
combination and use of materials for the execution thereof or to 
order any additional work to be done or any works not to be done 
and the Consultant will not be entitled, to any compensation for 
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any increase/reduction in the quantities of work but will be paid 
only for the actual amount of work done and for approved 
materials supplied against a specific order. 
 
Unless otherwise specified in the contract, the accepted variation 
in quantity of each individual item of the contract would be up to 
25% of the quantity originally contracted. The Consultant shall be 
bound to carry out the work at the agreed rates and shall not be 
entitled to any claim or any compensation whatsoever up to the 
limit of 25% variation in quantity of individual item of works. 
 

 Any extra items / quantities of work falling outside the items 
mentioned in Form-18 shall be paid for at the rates determined 
after mutual consent of the parties. 

 
In case an increase in quantity of an individual item by more than 
25% of the agreement quantity is considered unavoidable, the same 
shall be got executed by floating a fresh tender. If floating a fresh 
tender for operating that item is considered not practicable, 
quantity of that item may be operated in excess of 125% of the 
agreement quantity subject to the following conditions: 
 

 
(i) Quantities operated in excess of 125% but upto 140% of 

the agreement quantity of the concerned item, shall be 
paid at 98% of the rate awarded for that item 
applicable at that particular time; 

 
(ii) Quantities operated in excess of 140% but upto 150% of 

the agreement quantity of the concerned item shall be 
paid at 96% of the rate awarded for that item applicable 
at that particular time; 

 
(iii) Variation in quantities of individual items beyond 150% 

will be prohibited and would be permitted only in 
exceptional unavoidable circumstances with the 
concurrence of associate finance and shall be paid at 96% 
of the rate awarded for that item applicable at that 
particular time. 

 
(iv) Execution of quantities beyond 150% of the overall 

agreemental value should not be permitted and, if found 
necessary, should be only through fresh tenders or by 
negotiating with existing Consultant, with approval of 
DFCCIL. 

 
In cases where decrease is involved during execution of contract: 
 

(a)  The contract signing authority can decrease the items 
upto 25% of individual item. 

 
(b)  For decrease beyond 25% for individual items or 25% of 

contract agreement value, the approval of competent 
authority, after obtaining ‘No Claim Certificate’ from the 
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contractor and with finance concurrence, giving detailed 
reasons for each such decrease in the quantities. 

 

6.3.1 This Sub-Clause is supplemented by adding an Para as under: 
 
(a)   The rate of interest is 8.5% (Eight & Half Percent) per annum.   
 
(b) The advance will be granted in two installments viz., 5% of the 

contract value on signing of the contract agreement and the balance 
5% on Mobilization of site establishment, setting up offices, 
deploying team leader and actual commencing of work. Each 
installment will be released on submission of a security in a form 
acceptable to the DFCCIL, similar to Performance Guarantee for the 
amount of the at least 110% of the value of the sanctioned advance 
amount covering installment together with interest charges 
calculated upto the end of the contract period. The Consultant shall 
have an one time option to reduce the Bank Guarantee for the 
Mobilization Amount already recovered, once the 50% of Mobilization 
Advance has been recovered.  

 
(c) The recovery of the advance and interest thereon will be made 

through the every on-account bills, at the rate of 25% of gross bill 
amount, commencing from the time the value of the work executed 
under the contract reaches 15% of the contract value and completed 
when the value of the work executed under the contract reaches 
85% of the contract value or assessed value whichever is less. 

 
(d) The Mobilization Advance granted shall be returned back to the 

DFCCIL in case the work is not completed in the original contract 
completion period. 

 

7.1.1 This Sub-Clause is supplemented by adding an Para as under: 
 

Security deposit shall be returned to the Consultant after the 
expiry of the Defect Liability Period in all the cases other than 
Note (i) mentioned below and after passing the final bill based on 
No Claim Certificate with the approval of the Competent Authority. 
The Competent Authority shall normally be the authority who is 
competent to sign the contract. The certificate, inter alia, should 
mention that the work has been completed in all respects and that 
all the contractual obligations have been fulfilled by the Consultant 
and that there is no due from the Consultant to Railways / DFCCIL 
against the contract concerned. Before releasing the SD, an 
unconditional and unequivocal no claim certificate from the 
contractor concerned should be obtained. 
 
Note: 
 
(i) After the work is physically completed, security deposit 
recovered from the running bills of a Consultant can be returned to 
him if he so desires, in lieu of FDR / irrevocable Bank Guarantee 
for equivalent amount to be submitted by him. 
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7.1.2 This Sub-Clause is supplemented by adding an Para as under: 
 
 
(a) The successful bidder shall have to submit a Performance 

Guarantee (PG) within 30 (thirty) days from the date of issue of 
Letter of Acceptance (LOA). Extension of time for submission of PG 
beyond 30 (thirty) days and upto 60 days from the date of issue of 
LOA may be given by the Authority who is competent to sign the 
contract agreement. However, a penal interest of 15% per annum 
shall be charged for the delay beyond 30 (thirty) days, i.e. from 
31st day after the date of issue of LOA. In case the contractor fails 
to submit the requisite PG even after 60 days from the date of 
issue of LOA, the contract shall be terminated duly forfeiting EMD 
and other dues, if any payable against that contract. The failed 
contractor shall be debarred from participating in re-tender for 
that work. 
 

(b) The successful bidder shall submit the performance Guarantee in 
any of the following forms amounting to 5% of the contract value: 
 
(i) A deposit of Cash 
(ii)   Irrevocable Bank Guarantee 
(iii) Government Securities including State Loan Bonds at 5 

percent below the market value 
(iv)     Deposit receipts, pay orders, Demand Drafts and Guarantee 

Bonds. These forms of Performance Guarantee could be 
either of the State Bank of India or of any of the 
Nationalized Banks; 

(v) Guarantee Bonds executed or Deposits Receipts 
tendered by all Scheduled Banks; 

(vi) A Deposit in the Post Office Saving Bank; 
(vii) A deposit in the National Savings Certificates. 
(viii) Twelve years National Defence Certificates; 
(ix) Ten years Defence Deposits; 
(x)     National Defence Bonds; and 
(xi) Unit Trust Certificates at 5 per cent below market 

value or at the face value whichever is less. 
 

Note:  The instruments as listed above will also be acceptable for 
Guarantees in case of Mobilization advance. 

 
(c) The performance Guarantee shall be submitted by the successful 

bidder after the letter of acceptance has been issued, but before 
signing of the contract agreement. The agreement should normally 
be signed within 30 (thirty) days after the issue of LOA and the 
Performance Guarantee shall also be submitted within this time 
limit. This PG shall be initially valid up to stipulated date of 
completion plus 60 days beyond that. In case, the time limit for 
completion of work gets extended, the contractor shall get the 
validity of Performance Guarantee extended to cover such 
extended time for completion of work plus 60 days. 

 
(d) The value of PG to be submitted by the contractor will not change 

for variation upto 25 % (either increase or decrease). In case during 
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the course of execution, value of the contract increases by more 
than 25 % of the original contract value, an additional performance 
guarantee amounting to 5 % (five percent) for the excess value 
over the original contract value shall be deposited by the 
contractor. 
 

(e) The performance Guarantee (PG) shall be released after the physical 
completion of the work based on the ‘completion certificate’ issued 
by the competent authority stating that the contractor has 
completed the work in all respects satisfactorily. The security 
deposit shall, however, be released only after the expiry of the 
defect liability period and after passing the final bill based on ‘No 
Claim Certificate’ from the contractor. 
 

(f) Whenever the contract is rescinded, the security deposit shall be 
forfeited and the Performance Guarantee shall be encashed. The 
balance work shall be got done independently without risk and cost 
of the failed contractor, the failed contractor shall be debarred 
from participating in the tender for executing the balance work. If 
the failed contractor is a JV or a partnership firm, then every 
member / partner of such a firm shall be debarred from 
participating in the tender for the balance work in his / her 
individual capacity or as a partner of any other JV / partnership 
firm. 
 

(g) The Engineer shall not make a claim under the Performance 
Guarantee except for amounts to which the President of India / 
DFCCIL is entitled under the contract (no withstanding and/or 
without prejudice to any other provisions in the contract 
agreement) in the event of: 
 
(i) Failure by the contractor to extend the validity of the 

Performance Guarantee as described herein above, in which 
event the Engineer may claim the full amount of the 
Performance Guarantee. 
 

(ii) Failure by the contractor to pay President of India / DFCCIL any 
amount due, either as agreed by the contractor or determined 
under any of the Clauses/conditions of the agreement, within 30 
days of the service of the notice to the effect by Engineer. 
 

(iii) The contract being determined or rescinded under provision of 
the GCC the Performance Guarantee shall be forfeited in full 
and shall be absolutely at the disposal of the President of India. 

 

7.2.1 This Sub-Clause is supplemented by adding an Para as under: 
 

Sample deficiencies and delays in services may include but not 
limited to: 
 
a) Not acting impartially 
b) Not keeping proper record 
c) Refusing to give reason for certain points, when called for 

by client 
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d) Not being fully conversant with Manuals, Specifications, 
Standards, etc 

e) Not exercising required scrutiny 
 

______________END OF SCC______________ 
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VOLUME II   
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APPENDIX-I 

Technical Offer Forms 

Form-1 

LETTER OF OFFER 

 (On Sole Firm or Authorised Member’s letter head) 

(Date and Reference) 

To, 

____________, 
__________________, 
________________. 

 

Sub: [Name of Work] Project Management Consultancy 

Ref:  [Tender Notice No.] 

 

Dear Sir, 

With reference to your Tender Document as per above captioned Tender Notice, 

I/We, having examined all relevant documents and understood their contents, hereby 

submit our Tender for selection as Consultant for Project Management Consultancy for 

_______________. The proposal is unconditional and unqualified. 

2.    All information provided in the Tender and in the Appendices is true and correct 

and all documents accompanying such Tender are true copies of their respective 

originals.  

3.    This statement is made for the express purpose of appointment as the Consultant 

for the aforesaid Project.  

4.    I/We shall make available to the DFCCIL any additional information it may deem 

necessary or require for supplementing or authenticating the Tender.  

5.   I/We acknowledge the right of the DFCCIL to reject our application without 

assigning any reason or otherwise and hereby waive our right to challenge the 

same on any account whatsoever. 
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6.     We certify that in the last one year, we/ any of the consortium members have 

neither failed to perform on any contract, as evidenced by imposition of a 

penalty or a judicial pronouncement or arbitration award, nor been expelled 

from any project or contract nor have had any contract terminated for breach on 

our part. 

7. I/We declare that: 

(a) I/We have examined and have no reservations to the Tender Documents, 

including any Addendum issued by the DFCCIL; 

(b)  I/We do not have any conflict of interest in accordance with Clause 2.2.8 

of the Tender Document;   

(c) I/We have not directly or indirectly or through an agent engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as defined in Clause 4.3 of 

the Tender document, in respect of any tender or request for proposal 

issued by or any Contract entered into with the DFCCIL or any other 

public sector enterprise or any government, Central or State; and  

(d)  I/We hereby certify that we have taken steps to ensure that in 

conformity with the provisions of Clause 4 of the Tender, no person 

acting for us or on our behalf will engage in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive 

practice. 

8.  I/We understand that you may cancel the Selection Process at any time and   

that you are neither bound to accept any Tender that you may receive nor to 

select the Consultant, without incurring any liability to the Tenderers in 

accordance with Clause 2.32.2 of the Tender document. 

9. I/We declare that We/any member of the consortium, are/is not a Member of 

a/any other Consortium applying for Selection as a Consultant.  

10. I/We certify that in regard to matters other than security and integrity of the 

country, we have not been convicted by a Court of Law or indicted or adverse 

orders passed by a regulatory authority which would cast a doubt on our ability 

to undertake the Consultancy for the Project or which relates to a grave 

offence that outrages the moral sense of the community. 
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11. I/We further certify that in regard to matters relating to security and integrity 

of the country, we have not been charge-sheeted by any agency of the 

Government or convicted by a Court of Law for any offence committed by us or 

by any of our Associates.   

12. I/We further certify that no investigation by a regulatory authority is pending 

either against us or against our Associates or against our CEO or any of our 

Directors/Managers/employees. 

13.    I/We hereby irrevocably waive any right which we may have at any stage of law 

or howsoever otherwise arising to challenge or question any decision taken by 

the DFCCIL and/ or the Government of India in connection with the selection of 

Consultant or in connection with the Selection Process itself in respect of the 

above mentioned Project.  

14. The EMD of Rs. _______ (Rupees _____ only) in the form of ________ is 

attached, in accordance with the Tender document. 

15. I/We agree and understand that the proposal is subject to the provisions of the 

Tender document.  In no case, shall I/we have any claim or right of whatsoever 

nature if the Consultancy for the Project is not awarded to me/us or our 

proposal is not opened. 

16. I/We agree to keep this offer valid for 120 (one hundred and twenty) days from 

the Tender Due Date specified in the Tender. 

17. A Power of Attorney in favour of the authorised signatory to sign and submit 

this Tender and documents is attached herewith in Form 4.   

18. In the event of my/our being selected as the Consultant, I/we agree to enter 

into a Contract in accordance with the format Schedule–II of the Tender.We 

agree not to seek any changes in the aforesaid form and agree to abide by the 

same. 

 19. I/We have studied Tender and all other   documents carefully and also 

surveyed the Project site. We understand that except to the extent as 

expressly set forth in the Contract, we shall have no claim, right or title arising 

out of any documents or information provided to us by the DFCCIL or in respect 

of any matter arising out of or concerning or relating to the Selection Process   

including the award of Consultancy.  
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 20.   The Financial Offer is being uploaded in separate file along with Technical 

Offer.  This Technical Tender read with the Financial Tender shall constitute 

the Application which shall be binding on us.  

 21.   I/We agree and undertake to abide by all the terms and conditions of the 

Tender Document. In witness thereof, I/we submit this Tender under and in 

accordance with the terms of the Tender Document. 

 

 

Yours faithfully, 

 

(Signature of the Authorised Signatory) 

(Name and designation of the Authorised Signatory) 

(Name and seal of the Tenderer / Authorised Member) 

Note: The cost of Tender document Rs.***** has been remitted through demand draft 

no ____________ dated ____________ drawn on _______________ (Name of Bank) in 

favour of ***** at ****. 
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APPENDIX-I 

Form-1 (a) 

 

FORMAT FOR AFFIDEVIT TO BE UPLODED BY TENDERER ALONGWITH THE 
TENDER DOCUMENT 

 (Clause 1.6.2, Volume - I) 

 

(To be executed in presence of Public notary on non-judicial stamp paper of the 
value of Rs. 100/- The stamp paper has to be in the name of the tenderer)** 
 
Tender Notice No…………………………………….. 
Name of Work:…………………………………………  
 
 I ………………………………(Name and designation)** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), 
M/s ……………………………………………. (hereinafter called the tenderer) for 
the purpose of the Tender documents for the work of 
…………………………………… …………………………………..as per the tender  
No………….. …………..of (………………… Railway), do hereby solemnly affirm 
and state on the behalf of the tenderer including its constituents as under: 
 
1. I/we the tenderer(s), am/are signing this document after carefully reading 

the contents. 
 

2. I/we the tenderer(s) also accept all the conditions of the tender and have 
signed all the pages in confirmation thereof. 
 

3. I/we hereby declare that I/we have downloaded the tender document from 
the website www.tenderwizard.com. I/we have verified the content of the 
document from the website and there is no addition, no deletion or no 
alteration to the content of the tender document. In case of any discrepancy 
noticed at any stage i.e evolution of tenders, execution of work of final 
payment of the contract, the master copy available with the DFCCIL shall be 
final and binding up me/us. 
 

4. I/we declare and certify that I/we have not made any misleading or false 
representation in the forms, statements and attachments in proof of the 
qualification requirements. 
 

5. I/we also understand that my/our offer will be evaluated based on the 
document/credentials submitted along with the offer and same shall be 
binding upon me/us. 
 

http://www.tenderwizard.com/
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6. I/we declare that the information and documents submitted along with the 
tender by me/us are correct and I/we are fully responsible for the 
correctness for the information and documents, submitted by us. 
 

7. I/we understand that if the certificates regarding eligibility criteria submitted 
by us are found to be forged/false or incorrect ay any time during process for 
evaluation of tenders, it shall lead to forfeiture of the tender EMD besides 
banning of business for five year on entire DFCCIL. Further, I/we (insert 
name of the tenderer)**……………………………. and all my/our constituents 
understand that my/our offer shall be summarily rejected. 
 

8. I/we also understand that if the certificates submitted by us found to be 
false/forged or incorrect at any time after the award of the contract, it will 
lead to termination of the contract, alongwith forfeiture of EMD/SD and 
Performance guarantee besides any other provided in the contract including 
banning of business for five year on entire DFCCIL. 

 
 
 

DEPONENT  
SEAL AND SIGNATURE 

OF THE TENDERER 
 
 
VERIFICATION 

 
I/we above named tenderer do hereby solemnly affirm and verify that the 
contents of my/our above affidavit are true and correct. Nothing has been 
concealed and no part of it is false. 
 
DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 

Place: 
Dated: 
 
**The contents in Italics are only for guidance purpose. Details as appropriate, 
are to be filled in suitably by tenderer.  
 
Attestation before Magistrate/Notary Pubic 
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APPENDIX-I 

Form-2 

Particulars of the Tenderer  

1.1 Title of Consultancy:   
PROJECT MANAGEMENT CONSULTANCY 
 

1.2 
Title of Project(s): 

_____________________________ 

1.3 State whether applying as Sole Firm or Consortium of firms: 

Sole Firm 

or 

Consortium 

 

1.4 State the following for the Lead Member, Authorised Member and other 
Members separately: 

Name of Company or Firm: 

Legal status (e.g. incorporated private company, unincorporated business, 
partnership etc.): 

Country of incorporation: 

Registered address: 

 

Year of Incorporation:  

Year of commencement of business:  

Principal place of business:  

Brief description of the Company including details of its main lines of 
business  

 

1.5 Name, Designation, Address and Phone Numbers of Authorised Signatory of the 
Tenderer: 

Name: 

Designation: 

Company: 

Address: 

Phone No.: 

Fax No. : 

E-mail address: 
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1.6 For the Tenderer, (in case of a consortium, for each Member), state the 
following information: 

i)  In case of non Indian company, does the company have business 
presence in India?   

Yes/No                                                                                                                    

If so, provide the office address (es) in India.  

 

ii) Has the Tenderer or any of the Members in case of a consortium been 
penalized by any organization for poor quality of work or breach of 
contract in the last five years? 

                           Yes/No 

iii) Has the Tenderer/ Member ever failed to complete any work awarded 
to it by any public authority/ entity in last five years? 

Yes/No             

iv) Has the Tenderer or any member of the consortium been blacklisted by 
any Government department/Public Sector Undertaking in the last five 
years? 

Yes/No  

v)  Has the Tenderer or any of the Members, in case of a consortium, 
suffered bankruptcy/insolvency in the last five years? 

Yes/No 

Note: If answer to any of the questions at ii) to v) is yes, the Tenderer 
is not eligible for this consultancy assignment. 

1.7 

 

Does the Tenderer’s firm/company (or any member of the consortium) 

combine functions as a consultant or adviser along with the functions as a 

contractor and/or a manufacturer? 

Yes/No  

If yes, does the Tenderer (and other Member of the Tenderer’s 

consortium) agree to limit the Tenderer’s role only to that of a 

consultant/ adviser to the DFCCIL and to disqualify themselves, their 

Associates/ affiliates, subsidiaries and/or parent organization 

subsequently from work on this Project in any other capacity.  

Yes/No 
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APPENDIX-I 

Form-3 

Statement of Legal Capacity 

(To be forwarded on the letter head of the Tenderer/ Authorised Member) 

Ref. Date: 

To,                                               

______________________, 

____________________________. 

Dear Sir, 

Sub: Tender for Project Management Consultancy for ______________________________(name of the 

Project(s)) 

We hereby confirm that we, the Tenderer (along with other members in case of consortium, 

constitution of which has been described in the Joint Bidding Agreement annexed with the Tender*), 

satisfy the terms and conditions laid down in the Tenderdocument. 

We have agreed that ________________ (insert Lead Member’s name) will act as the Lead Member of 

our consortium and ______________(insert Authorised Member’s name) will act as the Authorised 

Member of our Consortium.  

We have agreed that _________________ (insert individual’s name) will act as our Authorised 

Signatory/ will act as the Authorised Signatory of the consortium on our behalf and has been duly 

authorized to submit our Tender.  Further, the Authorised Signatory is vested with requisite powers to 

furnish such proposal and all other documents, information or communication and authenticate the 

same. 

Yours faithfully, 

Authorised Signatory 

For and on behalf of ______________ 

*Please strike out whichever is not applicable 
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APPENDIX-I 

Form-4 

Power of Attorney for Authorized Signatory 

(To be executed by the Tenderer in case of sole firm/ Authorised Member) 

 

Know all men by these presents, We___________________________________ (name of 

the Tenderer in case of sole firm/Authorised Member and address of the registered 

office) do hereby irrevocably constitute, nominate, appoint and authorize Mr/ Ms 

(name), __________________ son/daughter/wife of __________________________and 

presently residing at __________________, who is presently employed with us and 

holding the position of _________________________, as our true and lawful attorney 

(hereinafter referred to as the “Attorney”) to do in our name and on our behalf, all 

such acts, deeds and things as are necessary or required in connection with or 

incidental to submission of our Tender for Project Management Consultancy for 

_________________ (name of the Project(s)) in response to the Tender invited by  the 

______________ (the “DFCCIL”) including but not limited to signing and  submission of 

all tenders and other documents and writings, participate in pre-tender and other 

conferences and  providing information/ responses to the DFCCIL, representing  us  in 

all matters before the DFCCIL, signing and execution of the Contract and undertakings 

consequent to acceptance of our Tender, and generally  dealing with the DFCCIL in all 

matters in connection with or relating to or arising out of our tender for the said 

Project(s) and/ or upon award thereof to us and/or till the entering into of the 

Contract with the DFCCIL. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 

deeds and things lawfully done or caused to be done by our said Attorney pursuant to 

and in exercise of the powers conferred by this Power of Attorney and that all acts, 

deeds and things done by our said Attorney in exercise of the powers hereby 

conferred shall and shall always be deemed to have been done by us. 

 

IN WITNESS WHEREOF WE,____________________, THE ABOVE NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS ____ DAY OF ________, 2*** 

 

 

For --------------------------- 

(Name of Tenderer in case of sole firm/ Lead 

Member) 



Tender Document for PMC for ROB   DFCCIL 
___________________________________________________________________________________________________ 

 

Page 165 of 191 
Signature of Tenderer(s) 
 

 

(Signature) 

 

(Name, Title and Address) 

Witnesses: 

 

1. 

Notarised 

2. 

Accepted 

 

________________ 

(Signature) 

 

(Name, Title and Address 

 of the Attorney) 

 

Notes:  

▪ The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of 

the executants (s) and when it is so required, the same should be under common 

seal affixed in accordance with the required procedure.  

▪ Also the Tenderer/ Authorised Member should attach a copy of the extract of the 

charter documents and documents such as a resolution/ power of attorney in 

favour of the person executing this Power of Attorney for the required delegation 

of power and the authority to execute this Power of Attorney on behalf of the 

Tenderer/ Authorised Member. 

▪ For a Power of Attorney executed and issued overseas, the document will also 

have to be legalised by the Indian Embassy and notarised in the jurisdiction where 

the Power of Attorney is being issued. 
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APPENDIX-I 

Form-5 

Power of Attorney for Authorised Member of Consortium 

(To be executed jointly by all the Members of Consortium) 

 

Whereas the President of India acting through the _____________   (“the DFCCIL”) has 

invited tenders from interested parties for the Project Management Consultancy for 

___________________ (name of the Project(s)) (“the Consultancy”). 

 

Whereas,______________, _______________, ______________ and ______________ 

(collectively the “Consortium”) being Members of the Consortium are interested in 

tendering for the Consultancy in accordance with the terms and conditions of the 

Tender Document in respect of the Consultancy, and 

 

Whereas, it is necessary for the Members of the Consortium to designate one of them 

as the Authorised Member with all necessary power and authority to do for and on 

behalf of the Consortium, all acts, deeds and things as may be necessary in 

connection with the Consortium’s tender for the Consultancy and its execution.  

 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS  

 

We,  M/s. ______________  having our registered office at______________,   M/s. 

______________ having our registered office at______________,  M/s. ______________  

having our registered office at ______________,  and M/s. ______________  having our 

registered office at______________,   [the respective names and addresses of the registered 

office] (hereinafter collectively referred to as the “Principals”) do hereby irrevocably 

designate, nominate, constitute, appoint and authorise M/s_________________________ 

having its registered office at __________________,   being one of the Members of the 

Consortium, as the Authorised Member and true and lawful attorney of the Consortium 

(hereinafter referred to as the “Attorney”). We hereby irrevocably authorise the Attorney 

(with power to sub-delegate) to conduct all business for and on behalf of the Consortium and 

any one of us during the tendering process and, in the event the Consortium is awarded the 

contract, to do on our behalf and on behalf of the Consortium, all or any of such acts, deeds  

or things as are necessary or required or incidental to the selection of the Consortium 

including but not limited to signing and submission of all tenders and other documents 

and writings, participate in pre-tender and other conferences, respond to queries, 

submit information/ documents, sign and execute contracts and undertakings 

consequent to acceptance of tender of the Consortium and generally to represent the 
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Consortium in all its dealings with the DFCCIL, and/ or  any other Government Agency 

or any person, in all matters in connection with or relating to or arising out of the 

Consortium’s tender for the Consultancy and/ or upon award thereof till the Contract 

is entered into with the DFCCIL. 

 

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 

deeds and things lawfully done or caused to be done by our said Attorney pursuant to 

and in exercise of the powers conferred by this Power of Attorney and that all acts, 

deeds and things done by our said Attorney in exercise of the powers hereby 

conferred shall and shall always be deemed to have been done by us/ Consortium. 

 

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER 

OF ATTORNEY ON THIS _____ DAY OF _____2*** 

 

For ____________________ (Name of Member 1) 

(Signature) 

 

____________________ 

(Name & Title) 

 

For ____________________ (Name of Member 2) 

(Signature) 

 

_____________________ 

(Name & Title) 

Accepted: 

For ____________________ (Name of Lead Member) 

(Signature) 

____________________ 

(Name & Title) 

 

Witnesses: 

1. 

2. 

 

_____________________________ 

(Executants)   

(To be executed by all the Members of the Consortium) 
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Notes:  

▪ The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of 

the executants(s) and when it is so required, the same should be under common 

seal affixed in accordance with the required procedure.  

▪ Also each Consortium Member should attach a copy of the extract of the charter 

documents and documents such as a resolution/ power of attorney in favour of 

the person executing this Power of Attorney for the delegation of power and the 

authority to execute this Power of Attorney on behalf of the Consortium Member 

. 

▪ For a Power of Attorney executed and issued overseas, the document will also 

have to be legalised by the Indian Embassy and notarised in the jurisdiction where 

the Power of Attorney is being issued. 
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APPENDIX-I 

Form-6 

Joint Bidding Agreement 

(To be executed jointly by all the Members of Consortium) 

 

Whereas, President of India, acting through _________________, (hereinafter referred 

to as the “DFCCIL”, which expression shall, unless it be repugnant to the subject or 

context thereof, include its, successors and assigns) has invited tenders (the 

“Tenders”) for Project Management Consultancy for _________________ (name of the 

Project(s)) (the “Consultancy”). 

 

Whereas,______________, _______________, ______________ and ______________ 

are interested in jointly bidding for the Consultancy in accordance with the terms and 

conditions of the Tender Document in respect of the Consultancy, and 

 

Whereas, it is necessary as per the Tender Document for constitution of a consortium 

among all the firms jointly applying for the Consultancy and entering into an 

agreement for jointly bidding for the Project.  

 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS  

 

1. We,  M/s. ______________  having our registered office at______________,   

M/s. ______________ having our registered office at______________,  M/s. 

______________  having our registered office at ______________,  and M/s. 

______________  having our registered office at______________,   [the 

respective names and addresses of the registered office] (hereinafter 

individually referred to as the “Members” which expression shall, unless it be 

repugnant to the subject or context thereof, include the respective successors 

and assigns) do hereby irrevocably decide and constitute a consortium (the 

“Consortium”) for the purposes of jointly applying and  participating in the 

bidding process for the Consultancy.  

2. Members hereby undertake that if the Consortium is selected for the 

Consultancy, they would jointly enter into the Contract with the DFCCIL and 

subsequently carry out all the responsibilities as the Consultant in terms of the 

Contract for the Consultancy.  
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3. Members do further undertake to have the shareholding in the Consortium/JV 

as follows: 

*   *   *   *   * 

Members do hereby undertake that a minimum of 51% equity in the 

Consortium/JV shall be held by the Lead Member and a minimum of 20% equity 

by each of the other Members (whose experience has been utilized by the 

Consortium for selection for the Project in terms of the Tender Document) till 

the signing of the Contract for the Consultancy. 

4. Members hereby undertake to have roles and responsibilities as described 

below: 

(i) Lead member: _________________ (name of the Lead Member) 

 Responsibilities: _______________________ 

 Key Personnel Provided: 1. _______________________ 

            2. ______________________ 

(ii) Authorised Member: ________________ (name of the Member) 

Responsibilities: _______________________ 

 Key Personnel Provided: 1. _______________________ 

            2. ______________________ 

 (ii) Other Member(s): _____________ (name of the Member) 

 Responsibilities: _______________________ 

 Key Personnel Provided: 1. _______________________ 

            2. ______________________ 

 

(Note: Authorised Member may be either the Lead Member or any other 

Member and shall have the power of attorney of all Members for conducting all 

business for and on behalf of the Consortium during the bidding process and 

after award of the Consultancy.) 
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5. Members do hereby undertake to be jointly and severally responsible for all 

obligations relating to the Consultancy in accordance with the terms and 

conditions of the Tender Documents till the execution of the Contract and 

thereafter jointly execute the Contract if the Consultancy is awarded to the 

Consortium.  

6. Members do hereby undertake to participate in the tendering process only 

through this Consortium and not participate in any other consortium 

constituted for this Consortium either directly or indirectly through any of their 

associates, so that a conflict of interest doesn’t get created in terms of the 

Tender Document.  

7. This Agreement shall be valid till the time Consortium gets the Consultancy 

awarded to it and executes the Contract jointly. However, in case Consortium 

either doesn’t get selected for the award of the Consultancy leading to return 

of the EMD by the DFCCIL, the Agreement will stand dissolved on return the 

EMD by the DFCCIL.   

 

IN WITNESS WHEREOF WE THE MEMBERS ABOVE NAMED HAVE EXECUTED THIS 

AGREEMENT ON THIS _____ DAY OF _____2*** 

 

For ____________________ (Name of Lead Member) 

(Signature) 

____________________ 

(Name & Title) 

 

For ____________________ (Name of AuthorisedMember) 

(Signature) 

 

____________________ 

(Name & Title) 

 

For ____________________ (Name of Other Member(s)) 

(Signature) 

 

_____________________ 

(Name & Title) 
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Witnesses: 

1. 

2. 

_____________________________ 

(Executants)   

(To be executed by all the Members of the Consortium) 

 

Notes:  

▪ The mode of execution of the Consortium Agreement should be in accordance with 

the procedure, if any, laid down by the applicable law and the charter documents 

of the executant(s) and when it is so required, the same should be under common 

seal affixed in accordance with the required procedure.  

▪ Also each Consortium Member should attach a copy of the extract of the charter 

documents and documents such as a resolution/ power of attorney in favour of the 

person executing this Agreement for the delegation of power and the authority to 

execute this Agreement on behalf of the Consortium Member. 

▪ For a Consortium Agreement executed and issued overseas, the document will also 

have to be legalised by the Indian Embassy and notarised in the jurisdiction where 

the Power of Attorney is being issued. 
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APPENDIX-I 

Form-7 

Financial Capacity of the Single Entity Tenderer/ Lead Member 

 

S. No. Financial Year Annual Revenue from 

Consultancy 

(Rs. in lakh) 

Annual Profit 

(Rs. in lakh) 

1.     

2.     

3.     

 

Certificate from the Statutory Auditor  

This is to certify that _____________ (name of the Sole Firm/ Lead Member) has received the 

payments on account of consultancy fees and has realized annual profits shown above against 

the respective years. 

 

Name of Authorised Signatory: 

Designation: 

Name of firm: 

(Signature of the Authorised Signatory) 

                                                         Seal of the Firm 

Note: 

1. Please do not attach any printed Annual Financial Statement. 
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APPENDIX-I 

Form-8 

Particulars of Key Personnel 

#Refer Form 9 of Appendix I Experience of Key Personnel 

Designation of 
Key Personnel 

Name  Educational 
Qualification 

Length of 
Professional 
Experience 

Present Employment  No. of 
Eligible 

Assignments# Name of Firm Employed 
Since 

Team Leader       

Resident Engineer       

Program Expert       

Quality Manager               

Environment, 

Health and Safety 

Manager 
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APPENDIX-I 

Form-9 

Proposed Methodology and Work Plan 

The proposed methodology and work plan shall be described as follows:  

1) Understanding of TOR (not more than two pages) 

  The Tenderer shall clearly state its understanding of the TOR and 

also highlight its important aspects. The Tenderer may supplement 

various requirements of the TOR and also make precise suggestions 

if it considers this would bring more clarity and assist in achieving 

the Objectives laid down in the TOR.  

2) Methodology and Work Plan (not more than three pages) 

 (i) The Tenderer will submit its methodology for carrying out 

this assignment, outlining its approach toward achieving the 

Objectives laid down in the TOR. (not more than one page) 

(ii) The Tenderer will submit a brief write up on its proposed 

team and organization to explain how best it has composed its 

team. (not more than one page) 

(iii) In case the Tenderer is a consortium, it should specify how 

the expertise of each firm is proposed to be utilised for this 

assignment. (not more than one page) 

(iv) The Tenderer will specify Responsibility Matrix for the 

Proposed Key Personnel over and above what has been provided in 

the Tender Document. (not more than one page) 

(v) The Tenderer will specify its Quality Assurance System for 

the Consultancy Assignment. (not more than one page)  

Note:  Marks will be deducted for writing lengthy and out of context responses.  
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APPENDIX-I 

Form-10 

Experience of the Tenderer# 

(Refer Clause 3.1) 

Tenderer 

Type*   

Assignment 

Code** 

Name of Project Contracted value 

of the 

Consultancy 

Assignment   

Payment## 

received by the 

Tenderer (in 

Rslakh) 

1) 2) 3) 4) (5) 

Single entity 

Tenderer 

a    

b    

c    

d    

Consortium 

Lead 

Member 

1a    

1b    

1c    

1d    

Consortium 

Member 2 

2a    

2b    

2c    

2d    

     

Aggregate No. of Eligible Projects: 
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Certificate from the Statutory Auditor  

This is to certify that ______________ (name of the Tenderer) has received the 

payments shown above against the respective projects on account of the consultancy 

services rendered by the Tenderer. 

 

Name of Authorised Signatory: 

Designation: 

Name of Firm: 

(Signature of the Authorised Signatory) 

                                                              Seal of the Firm 

* A Tenderer consisting of a single entity should fill in details as per the row titled 
Single entity Tenderer and ignore the rows titled Consortium Member. In case of a 
Consortium, the row titled Single entity Applicant may be ignored.  

**Refer Form-12 of Appendix-I.  Add more rows if necessary 

# The Tenderer should provide details of only those projects that have been 
undertaken by it under its own name.  

## Exchange rate should be taken as per Clause 1.7 (Volume-I)  

* The names and chronology of Eligible Projects included here should conform to 
the project-wise details submitted in Form-10 of Appendix-I. 
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APPENDIX-I 

Form-11 

Experience of Key Personnel@ 

(Refer Clause 3.1) 

Name of Key Personnel:                                                                   Designation: 

S.No Name of Project Contracted 

value of the 

Consultancy 

Assignment in 

Rs. million  

Name of firm for which the Key 

Personnel worked 

Designation of 

the Key 

Personnel on the 

project 

Date of completion 

of project 

assignment  

Number of 

Months 

Completed 

(1) (2) 

(3) 

(3) (4) 

(6) 

(5) (6) (7) 

1       

2       

3       

4       

Aggregate No. of Eligible Assignments: 

 (Signature of the Key Personnel)                                                                          (Counter Signature of the Authorised Signatory) 

Seal of the Firm 

@ Use separate Form for each Key Personnel.  
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APPENDIX-I 

Form-12 

Eligible Assignments of Tenderer 

(Refer Clause 3.1.3) 

 
       Assignment Code:   

Name of Member (in case of 

Consortium): 

 

Name of the Project:  

Description of services performed by 

the firm: 

 

Name of client and Address:  

Name, telephone no. and fax no. of 

client’s representative: 

 

Contracted value of the Assignment (in 

Rs million): 

 

Paymentreceived by the firm prior to 

TSD (in Rs. million): 

 

Start date  

of the assignment (month/ year): 

 

Finish date of the assignment (month/ 

year): 

 

Brief description of the project:  

 

 

Notes: 

 Use separate sheet for each Eligible Assignment. Attach certificate from Client or 
photocopy of the agreement as proof of carrying out the assignment.  

Exchange rate should be taken as per Clause 1.7 (Volume-I)  
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APPENDIX-I 

Form-13 

Eligible Assignments of Key Personnel 

(Refer Clause 3.1.3) 

Name of Key Personnel:  

Designation of Key Personnel:  

Name of  the Project:  

Name of Consulting Firm where 

employed: 

 

Description of services performed by 

the Key Personnel (including 

designation): 

 

Name of client and Address:  

Name, telephone no. and fax no. of 

client’s representative: 

 

Contracted value of the Assignment (in 

Rs million): 

 

Number of Months completed at the 

Assignment 

 

Start date of the personnel’s services 

(month/ year): 

 

Finish date of the personnel’s services 

(month/ year): 

 

Brief description of the project:  

 

 

Notes: Use separate sheet for each Eligible Project.  

Exchange rate should be taken as per Clause 1.7 (Volume-I)  
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APPENDIX-I 

Form -14 

Curriculum Vitae (CV) of Professional Personnel 

1. Proposed Position:  

2. Name of Personnel: 

3. Date of Birth:  

4. Nationality:  

5. Educational Qualifications: 

6. Employment Record: 

(Starting with present position, list in reverse order of every employment held.)  

7. List of projects on which the Personnel has worked  

Project Name Description of assignment performed  

  

8. Details of the current assignment and the time duration for which services are 

required for the current assignment. 

Certification: 

1 I am willing to work on the Project and I will be available for the entire 
duration of the Project assignment as required. 

2 I, the undersigned, certify that to the best of my knowledge and belief, this 
CV correctly describes myself, my qualifications and my experience. 

Signature of the Professional ____________________ 

Date _________________                                            Place ____________________ 

Signature of the Personnel                     Signature of the Authorised Signatory 

Notes: Use separate form for each Professional Personnel 

Each page of the CV shall be signed in ink by both the Personnel concerned and by the 

Authorised Representative of the Tenderer firm along with the seal of the firm. 

Photocopies will not be considered for evaluation. 
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APPENDIX-I 

Form - 15 

Particulars of Other Professional Personnel 

# This detail is for judging the suitability of the Site Personnel. 

 

Designation of Site 
Personnel 

Name Educational 
Qualification 

Length of 
Professional 
Experience 

Present 
Employment  

No. of 
Eligibl

e 
Assign
ments# 

Name 
of 
Firm 

Employed 
Since 

Sector Expert –

Bridge Engineer 

(Steel Girder 

Bridge) 

      

Sector Expert – 

Bridge Engineer  

      

Field Engineer- 

Bridge (Steel 

Girder/ Steel 

Fabrication) 

      

Field Engineer- 

Bridge 

      

Field Engineer- 

ROB/Formation/Roa

d Work 

      

Surveyor       

Material Engineer       

Quantity Surveyor       

Lab Technician       
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APPENDIX-II 

FINANCIAL OFFER FORMS 

Form - 16 

Covering Letter  

(Date and Reference) 

To, 

________________, 
__________________. 
 

Dear Sir, 

Subject: Appointment of Project Management Consultant for Projec(s) 

___________________________________________________ 

 

I/We,_____________ (Tenderer’s name) herewith enclose the Financial Offer for selection of my firm/our 

consortium as Consultant for above. 

I/We agree that this offer shall remain valid for a period of 120 (One hundred Twenty) days from the 

Tender Submission Date or such further period as may be mutually agreed upon. 

      

     Yours faithfully, 

        

       (Authorised Representative) 

        Name:     

        Designation:    

        Address:    

Note: The Financial Offer is to be submitted strictly as per forms given in the Tender Document.
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APPENDIX-II 

Form - 17 

Schedule of Costs for Services 

Item 

No. 
Description Amount (Rs.)  

A. PERSONNEL COSTS  

I 

II 

III 

Remuneration for Key Personnel (as per item I Form-18) 

Remuneration of Other Professional Personnel (as per item II Form-18) 

Remuneration of Support Personnel (as per item III Form-18) 

 

 Subtotal Personnel Costs (A):  

B. OTHER ITEM RATE COSTS   

I 

II 

III 

IV 

Provision and Maintenance of Office (as per Form-19) 

Hiring of Vehicles (as per Form-20) 

Payment for Attending Meetings (as per Form-21) 

Payment for Office Consumables (as per Form-22) 

 

 Subtotal Other Item Rate Costs (B):  

C. LUMP SUM COSTS   

I Miscellaneous Expenses (lump sum) if any not already covered under (A) 

& (B) 

 

D        SUBTOTAL   OF A+B+C  

E OVERHEAD EXPENSES (Inclusive of GST)  @----- % of (D)   

F GOODS &SERVICE TAX @ 18% of (D)  

G TOTAL COST OF THE CONSULTANCY (including taxes) (D+E+F)  

In Indian Rupees  in figures  

                              in words__________________________ 
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Note:  

1.   The financial evaluation shall be based on the above Financial Offerincluding taxes. The total in 

Item G shall, therefore, be the amount for purposes of evaluation.  

2. Estimate of Costs for Item A I, A II,A III, B I, B II, B III and B IV shall be as per Form-18 to Form-22.  

3. Miscellaneous Expenses in Item C I shall not exceed 15% (fifteen percent) of the total amount in 

Item D. 

4. All costs shall be reimbursed on production of a Statement of Expenses, duly certified by the 

Team Leader. However, no details of expenditures would be sought for overhead expenses, 

which will be reimbursed in proportion to the total expenses under Item D. 

5.     The reimbursement of expenses shall be limited to the amounts indicated above except as 

varied in accordance of the Contract.  

6.     Changes in any head of expenses will be considered as per variation clause mentioned in the 

GCC. 

7.   No escalation on any account will be payable on the above amounts except for increase in 

number of Personnel or Man Months as instructed by the DFCCIL as provided in Form-18. 

8.   Insurance and any other charges not shown here are considered included in the individual rates/ 

overhead/ miscellaneous expenses. 

9. All payments shall be made in Indian Rupees and shall be subject to applicable Indian laws 

withholding taxes if any. 

10.  For the purposes hereof “Statement of Expenses” means a statement of  the expenses incurred on 

each of the heads indicated in the Financial Offer; provided that in relation to expenses on 

Personnel, the Statement of Expenses shall be accompanied by the particulars of Personnel and 

the Man Months spent on the Consultancy.  
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APPENDIX-II 

Form - 18 

Schedule of Personnel and Man Month Rates 

Sl 

No. 

Type of Personnel  Nos. Unit Rate in INR Amount 

in INR In Fig.  In Words 

(I) Key Personnel 

1 Team Leader 18 Man Month    

2  Resident Engineer 24 Man Month    

3 Program  Expert 18 Man Month    

4 Quality Assurance/ Control Manager 18 Man Month    

5 Environment, Health and Safety Manager 18 Man Month    

 Sub-Total (I)  

(II) Other Professional Personnel 

6 Sector Expert -Bridge Engineer (Steel 

Girder Bridge) 

30 Man Month    

7 Sector Expert -Bridge Engineer 30 Man Month    

8 Field Engineer-Bridge (Steel Girder/Steel 

Fabrication)  

120 Man Month    

9 Field Engineer -Bridge 180 Man Month    
10 Filed Engineer- ROB/ Formation/ Road 

Work 

126 Man Month    

11  Surveyor 18 Man Month    

12 Material Engineer 36 Man Month    

13 Quantity Surveyor 24 Man Month    

14 Lab technician 36 Man Month    

 Sub-Total (II)  

(III) Support Personnel 

15 Office  Manager 24 Man Month    

16 Office Assistant 24 Man Month    

17 Computer operator 18 Man Month    

 Sub-Total (III)  

 Grand Total (I+II+III)    

 

Total amount in words: Rupees _______________________ ______________only 
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Note :  

1.   The Man Month rates shall include all personnel allowances, except Goods &Service Tax (GST) 

and other reimbursable expenditures as stipulated in Form-19 to Form-22, which will be paid 

separately over and above this. 

2. For the purposes of arriving at payment for services rendered by a Personnel a part of a month, 

the Man Month rate shall be divided by 30 and multiplied by the number days. 

3.  The DFCCIL may instruct the Consultant to mobilize additional Site Personnel or Support in any 

category specified here above or to increase the total Man Months against any category. For all such 

additional Man Months the Consultant shall be paid at the rates specified here above and the total 

cost of services shall get modified accordingly. 

4. The DFCCIL reserves the right to reduce the number and/or estimated Man Months of any 

Personnel without any claim on either side.  

 

        Authorised Signatory 

     

                            Name ……………. 

                   Address…………… 

        Seal……………… 
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APPENDIX-II 

Form - 19 

Schedule for Provision &Maintenance of Offices 

 

Total in words: Rupees _________________________________ only.    

Note :  Arrangement for site office is to be made by the Consultant for the supervision of work for the 

period before the construction contractor makes available the stipulated site office.     

Authorised Signatory 

Name ……………. 

Address…………… 

                                                                         Seal……………….   

  

S. 

No. Item Unit Quantity 

Unit Rate in INR Amount 

in INR 
In  

Figs  

In 

Words 

 

 

 

 

Provision of Temporary site office for the 

Consultant with all required facilities 

/Amenities (Equipments as mentioned in 

Annex-11 of Form of Agreement shall be 

provided by the Works Contractor) 

including Maintenance of site office 

including watch and ward, housekeeping 

and provision of potable drinking water.  

    

 

 

 

 

 

 

 

 

 

1(a) 

 

Main Project office for Consultant’s Office- 

In Mughalsarai or Saidraja or as directed 

by Employer 

Per 

Month 

24    

1(b) Site Offce- At Sonenagar or Dehri on Son 

or as directed by Employer 

Per 

Month 

24    

 Total  
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APPENDIX-II 

Form - 20 

Schedule of Hiring of Vehicles 

Total in words: Rupees _________________________________ only.     

        Authorised Signatory 

Name ……………. 

Address…………… 

                                                                         Seal……………….   

Note: The consultant shall attend the duty as and when required without any excuse regarding vehicle. 

Nothing extra shall be paid except above rates for visiting site at any required time.   

 

S. 

No. 
Item 

 No. of 

vehicles   

No. of  

months 

Unit Rate in INR 

for per vehicle 

month 

Amount 

in INR 

In  

Figs  

In 

Words 

Col.3 

xCol.4 

xCol.5 

1 2 3 4 5 6 7 

1. 

 

 

 

Hiring of vehicles for the purpose of supervision of 

work by PMC Personnel (the vehicle to be hired by 

Consultant shall include the cost of rental, drivers, 

fuel, operation, maintenance/repair, Insurance 

and other incidental charges etc. complete)- four 

wheeler for field visit (vehicle type Bolero, 

Scorpio or similar).  

2 

 

18 

 

  

 

 

 

 

 

2 (a) Hiring of vehicles for the purpose of supervision of 

work by PMC Personnel (the vehicle to be hired by 

Consultant shall include the cost of rental, drivers, 

fuel, operation, maintenance/repair, Insurance 

and other incidental charges etc. complete) - 

Motor cycle for Field Staff 

Note: One vehicle is for Contract Period of 18 

months plus DLP of 6 months (total 24 months). 

Remaining 21 vehicles are for Contract period 

only. 

1 24    

2(b) 21 18    

 Total  
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APPENDIX-II 

Form - 21 

Schedule of Payment for Attending Meetings 

 

Note : 1. A Lumpsum Amount to be quoted for this Schedule which will be reimbursed as above on 

actual terms. If the amount is exhausted, the same will be covered under clause of variation. 

2. For any meeting within Project Jurisdiction  or meeting with DFCCIL Officials is not covered in 

above Schedule and nothing extra shall be paid for such meeting within Project 

Jurisdiction/DFCCIL Officials. Normally one monthly meeting may be required to be attended by 

the Team Leader along with one more Key personnel as identified and desired by the DFCCIL.  

Authorised Signatory 

Name ……………. 

Address…………… 

Seal………………. 

S. 

No. 
Item 

Unit Lump sum 

Amount in INR 

1 2 3 4 

1. 

 

 

 

Payment for attending meetings outside project jurisdiction, as 

required as per specific request from the DFCCIL. 

(a) Actual 2AC/economy class fare for Key Personnel 

(b) Actual 2AC fare for others.  

(c) Daily allowance of Rs. 2500/- per person per calendar day or 

part thereof to cover food/lodging or other incidental charges. 

(d) Local travel @ Rs. 8 per km   

Note:  

1. Tour to be approved in advance by CPM 

2. A Lumpsum amount to be quoted here. Reimbursement will 

be made as above. 

Lumpsum  

 

 TOTAL 
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APPENDIX-II 

Form - 22 

Schedule of Payment for Office Consumables 

Authorised Signatory 

Name ……………. 

Address…………… 

Seal………………. 

______________________END OF TENDER DOCUMENT_____________________ 

S. 

No. 

Item Unit Quantity Unit Rate in INR  Amount in INR 

In Figs In Words Col.4 xCol.5 

1 2 3 4 5 6 7 

1. 

 

 

 

 

 

 

 

Payment for day-to-day 

expenditure on office 

consumables like Stationery, 

Printer Cartridge, Photo-

copying, book binding, Courier 

charges, out of pocket 

expenses, other misc. and 

incidental charges for 

submitting various reports, 

documents etc. 

The Reports include but not 

limited to: 

(a) Monthly Progress Report 

(b) Progress Report 

(C) Meeting Agenda/ Minutes/ 

Presentations 

(d) Supervision Manual 

(e) Bridge Completion Report 

 Per 

Month 

24 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 Total  


