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Tender No.: DFCC-DDU-EL-GS-AC-T008 

 
Name of Work: Provision for Air Conditioning System in S&T installations 

including Power Supply Augmentation at various locations Under CGM DDU Unit. 

 

 

Single Packet 

OPEN E-TENDER 

 

TENDER DOCUMENT 

(NOT TRANSFERABLE) 

 

 

 

 

 

Employer: 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED 

(A GOVERNMENT OF INDIA ENTERPRISE) 

UNDER MINISTRY OF RAILWAYS 
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      Dedicated Freight Corridor Corporation of India Ltd. 
A Govt. of India (Ministry of Railways) Enterprise 

 

NOTICE INVITING TENDER (NIT) 
 

Chief General Manager /DDU for and on behalf of DFCCIL invites e-tenders on Single 

packet system on prescribed forms from firms/Companies having requisite experience and 

financial capacity for execution of the following work: - 
 
 

S.N. E-Tender No. DFCC-DDU-EL-GS-AC-T008 

1 Name of Work Provision for Air Conditioning System in S&T 

installations including Power Supply 

Augmentation at various locations Under CGM 

DDU Unit. 

2 Estimated Cost of Work Rs. 1,28,82,611.88/- (Rupees One Crore Twenty Eight 

Lakh Eighty Two Thousand Six Hundred Eleven and 

Eighty Eight Paise Only) including GST 

3 Completion Period Total 09 (Nine) Months 

4 Tender Fee Rs. 5,000/- + GST @18% = 5900/- (Rs. Five Thousand 

Nine Hundred only) to be paid online through payment 

gateway provided at www.ireps.gov.in 

5 Earnest Money Rs. 2,14,400/- (Rupees Two Lakh Fourteen Thousand 

Four Hundred Only) to be paid online through payment 

gateway provided at www.ireps.gov.in . 

6 Availability of Bid documents From 08.07.2024 on www.ireps.gov.in 

7 Download bid documents up to 15:00 Hrs. of 29.07.2024 on www.ireps.gov.in 

8 Last date & time of online 

receipt of bid 
15:00 Hrs. of 29.07.2024 on www.ireps.gov.in 

9 Date and time of Online 

opening of bid 
15.30 Hrs. of 29.07.2024 on www.ireps.gov.in 

10 Validity of offer 60 Days from the date of opening of tender. 

11 Security Deposit 5% of Contract value 

12 Performance Bank Guarantee Performance Guarantee (PG) have to be submitted within 

21 (twenty-one) days from the date of issue of Letter of 

Acceptance (LOA), amounting to Five percent (5%) of 

the contract value in the form as given in clause 16.4 of 

GCC. 

13 Defect Liability Period 12 Months 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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14 Address of 

Communication 

Office of the Chief General Manager, Dedicated Freight 

Corridor Corporation of India Ltd. Manas Nagar Railway 

Colony, Near RPF Post, Pt. Deen Dayal Upadhyay, Post 

Office: Alinagar, Chandauli- 232100, Uttar Pradesh. 

Website: https://dfccil.com 

15 Help Desk for E-Tendering For any clarification, help and registration for E- 

Tendering & matter relating to Digital Signature, contact 

at Help desk of www.ireps.gov.in and phone No.-011- 

23761525 

16 Availability of Tender 

Documents 

The Tender documents can be downloaded from 

www.ireps.gov.in Tenderer who wishes to view free 

Notification and Tender Documents can visit 

www.ireps.gov.in DFCCIL may issue Addendum 

(s)/Corrigendum (s) to the Tender document, if any, 

which shall be issued at least 15 days in advance of date 

of opening of tender and placed on the website 

www.ireps.gov.in only. 

 

Note-1. Tender documents should be downloaded from the website address www.ireps.gov.in. 

Payment of Tender Document fee in respect of e-tendering, should accept through net 

banking or payment gateway only. The Bid Security shall be deposited either in cash through 

e-payment gateway or submitted as Bank Guarantee bond from a scheduled commercial 

bank of India or as mentioned in tender documents. Any tender received without Bid 

Security or cost of tender documents in the form as specified in the tender documents shall 

not be considered and shall be summarily rejected. 

 

2. Eligibility shall be assessed on applicants, fulfilling the technical capability and competence 

as well as for financial and organizational resources as specified in clause no. 10 of part III 

of Preamble & General Instruction to tenders. 

 
3. The Offer shall be valid for 60 days from the date of opening of the tender, and extended 

further if required from time to time. The Contractor cannot withdraw their offer within 

the period of validity/extended validity The Bid Security of such tenderers shall be 

forfeited. 

 
4. Notice Inviting Tender (NIT), Tender Document and Corrigendum/Addendum if any, will 

be posted on the E Tendering website www.ireps.gov.in. Tenderers are advised to complete 

all submission related work well before Time and Date for Submission of Tender Online. 

Any request for modification in the time/date of submission of tender due to tenderer’s 

failure to submit his offer, will not be accepted. No request for extension of the Tender Due 

Date shall be considered. 

 
5. The tender documents shall be submitted in online mode only through website 

www.ireps.gov.in. Detailed credential as per the requirement of eligibility criteria and all 

Schedule are to be submitted in online mode. 

 
6. No tender document will be available offline. Downloading tender documents online and 

submission of tender online is mandatory for this tender. 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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7. Any further addendum/Corrigendum for this tender will be posted in DFCCIL tendering 

portal website https://www.ireps.gov.in only. Interested bidders are advised to check 

website regularly for any Addendum/ Corrigendum. 

 

8. DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone 

the tender submission / opening date and to accept / reject any or all tenders without 

assigning any reason thereof. DFCCIL's assessment of suitability as per eligibility criteria 

shall be final and binding. 

 
9. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents 

submitted by them, subject to their final verification. In the event of any document being 

found false, the provisional qualification shall stand withdrawn, and the next lower bidder 

shall automatically come to the position of such disqualified bidder. Action against such 

disqualified tenderers shall be taken as per above Clause No. 8 of Notice Inviting Tender. 

 

10. Information required as per various Forms to tender document should be submitted by the 

tenderers without fail strictly as per formats. 

 

 

 
 

Chief General Manager 

DFCCIL, DDU 

http://www.ireps.gov.in/
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A. Instructions to bidders for online bidding 

 
General: -Submission of Online Bids is mandatory for this Notice Inviting Tender. E- 

Tendering is new methodology for conducting Public Procurement in a transparent 

and secured manner. Supplier/ Vendors will be the biggest beneficiaries of this new 

system of procurement. For conducting electronic tendering, DFCCIL has decided 

to use the portal (www.ireps.gov.in), a Government of India Undertaking. Benefits 

to Suppliers/ service providers are outlined on the Home page of the portal. 

E-tendering site- https://www.ireps.gov.in / its link at www.dfccil.com   (Help 

desk of IREPS: 011 -23761525). The tenderer/bidders must have Class-III Digital 

Signature Certificate & must be register on IREPS portal. Only registered 

tenderer/bidders can participate on e-Tendering. All relevant documents must be 

uploaded at the time of participating in e-Tendering. 

Instructions:- 

1. Bidding Methodology: Online Bid System 

2. Broad outline of activities from Bidders perspective:- 

(a) Procure a Digital Signing Certificate (DSC) 

(b) Register on Electronic Tendering System (ETS) 

(c) Create Users and assign roles on ETS 

(d) View Notice Inviting Tender (NIT) on (ETS) 

(e) Download Official copy of Tender Documents from ETS. 

(f) Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) - view 

response to queries posted by DFCCIL through addenda. 

(g) Bid Submission on ETS: Prepare & arrange all documents/ papers for submission 

of bid online. 

(h) Attend Public Online Tender Opening Event (TOE) on ETS. 

(i) Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post – TOE queries. 

For participating in this tender online, the following instructions are to be read 

carefully. These instructions are supplemented with more detailed guidelines on the 

relevant screens of the ETS. 

3. Digital Certificate: 

For integrity of data and its authenticity/ non repudiation of electronic records and 

to be compliant with IT Act 2000, it is necessary for each user to have a Digital 

Certificate (DC) also referred to as Digital Signature Certificate (DSC) of class III 

issued by a Certifying Authority (CA) licensed by Controller of Certifying 

Authority (CCA) (refer http://www.cca.gov.in). 

4. The Tender documents can be downloaded from the website: ireps.gov.in and to 

be submitted in the e - format, before the schedule date & time of submission of the 

tender otherwise the Bid will not be considered. 

5. Physical copy of the tender documents would not be sold /accepted. 

http://www.ireps.gov.in/
http://www.dfccil.com/
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6. List of Contact persons for this tender details of DFCCIL 

DFCCIL Contact- 1 Sh. Pradeep Kumar Gupta 

Telephone/Mobile No. 7355049757 

E-mail ID pkgupta1@dfcc.co.in 

 

DFCCIL Contact- 2 Sh. Kundan Kumar Sharma 

Telephone/Mobile No. 8540978750 

E-mail ID kundansharma@dfcc.co.in 

 
7. Modification / Withdrawal of bids: 

(i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due Date 

& time. No Bid shall be modified / withdrawn by the Applicant on or after the Bid Due 

Date & time. 

(ii) Any alteration/ modification in the Bid or additional information supplied subsequent to 

the Bid Due Date, unless the same has been expressly sought for by the Authority, shall 

be disregarded. 

(iii) For modification of e-bid, applicant has to detach its old bid from e-tendering portal and 

upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal 

and can withdraw its e-bid. 

8. DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such 

cases the addendum(s)/corrigendum(s) shall be placed on ireps.gov.in and 

www.dfccil.gov.in. The tenderer who have downloaded the tender documents from the 

website before issue of addendum(s)/ corrigendum(s) must visit the website and ensure 

that such addendum(s) / corrigendum (s) (if any) is also downloaded by them. Such 

addendum(s) / corrigendum (s) (if any) shall also be submitted duly stamped and signed 

along with the submission of tenders. Any tender submitted without addendum(s) / 

corrigendum(s) (if any) shall be summarily rejected. 

9. Other instructions 

a) It is recommended that the Tenderer/vendor should visit the portal (www.ireps.gov.in), 

peruse the information provided under the relevant links and login to it and upload 

documents of bid. 

b) DFCCIL reserves right to cancel the tender before submission / opening of tender, 

postpone the tender submission / opening date and to accept / reject any or all tenders 

without assigning any reason thereof. DFCCIL's assessment of suitability as per 

eligibility criteria shall be final and binding. 

mailto:pkgupta1@dfcc.co.in
mailto:kundansharma@dfcc.co.in
http://www.dfccil.gov.in/
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B. Check list for Mandatory Documents: - 

 
CHECK LIST 

CHECK LIST OF ITEMS TO BE COMPLIED BY TENDERER(S)S BEFORE SUBMITTING THEIR 

TENDERS. THE TENDERER(S) SHALL ENSURE THAT THE FOLLOWING ARE COMPLIED BEFORE 

SUBMITTING THE TENDER DOCUMENT:- 

S. 

N 

Clause in tender 

document 

Documents Done 

or Not 

1. Para 1.8 of Part III 
page no. 13 & 83 

Tender form (Annexure no. I)  

2. Para 2.14 of Part-III 

page no.15 & 86 

Format for certificate to be submitted / uploaded by 

tenderer along with the tender documents (Annexure no V) 

 

3. Para 5 of Part-III 

page no. 20 & 90 

Bid security in accordance with Para 5 with Part –III of 

Preamble and General Instructions to Tenderers. (Bid 

security) bank guarantee bond from any scheduled 
commercial bank of India. (Annexure –VIA) 

 

4. Tender Document 

page no. 117 

Applicant's party information form (Form no-2C)  

5. Tender Document 
page no. 118 

ECS/ NEFT / RTGS mandate form (Form no-3)  

6. Tender Document 

page no. 120 

Pre contract integrity pact (Form no-5)  

7. Tender Document 

page no. 126 

Anti-profiteering declaration to whomsoever it may 

concern (Form no-6) 

 

8. Para- 4 Part-III page 

no. 19 

Certificate for provision for medium & small enterprises 

(MSE) (If applicable) 

 

9 Para-14 of Part-III 

page no. 27 

The tenderer shall clearly specify whether the tender is 

submitted on his own (Proprietary Firm) or on behalf of a 

Partnership Firm / Company / Joint Venture (JV) / 

Registered Society / Registered Trust / Hindu Undivided 

Family (HUF) / Limited Liability Partnership (LLP) etc. 

 

10. Para 10 & 11 of part 

III page no. 23 

Relevant documents as per para 11 of part III of Preamble 

and General Instructions to Tenderers. 

 

11. Para 10.1 (c) of Part- 

III page no. 23 

Electrical Contractor License  

12. Tender Document 

Page No. 4 

Scanned copy of proof of money deposited against Earnest 

money & Tender Document Cost. 

 

13. - GST Registration Certificate  

14. All the Annexures & Forms properly filled up and relevant documents attached and 

indicated in Forms, (If applicable). 

 

15. Rates to be quoted on rate sheet online only  
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PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 
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PART-III 

PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 
 

1.0 Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the 

administrative control of Government of India (Ministry of Railways) for construction, 

maintenance and operation of the Dedicated Rail Freight Corridors. At present the company is 

undertaking construction of Eastern & Western corridors and has its corporate office at New 

Delhi and Field Units at various cities. 

Ministry of Railways (MOR), Government of India has planned to construct Dedicated Freight 

Corridor (DFC) covering about 3338 route Kilometres on Eastern and Western Corridors. The 

coverage of Eastern Corridor is from Ludhiana to Dankuni and Western Corridor is planned 

from Jawaharlal Nehru Port, Mumbai to Rewari /Tughlakabad /Dadri near Delhi. There will be 

a linkage between two corridors at Dadri. 

 

1.1 Dedicated Freight Corridor 

Eastern DFC Route will be approximately 1839 Km long from Dankuni to Ludhiana via 

Dankuni – Asansole – Dhanbad – Gaya – Sonnagar - Mughalsarai - Allahabad - Kanpur - 

Tundla - Aligarh - Khurja - Bulandshahr – Meerut – Saharanpur – Ambala - Ludhiana. 

Western DFC Route will be approximately 1520 Km long from Dadri to JNPT via Rewai – 

Iqbalgarh - Vadodara- JNPT. 

Proposed alignment of DFC has been generally kept parallel to existing Indian Railway 

line except provision of detours at some stations where the existing yards /cities are 

congested. Level Crossings (LC's) are generally unsafe locations and also a congestion points 

for road/rail’s users. These LC's are operational bottlenecks for Railways /DFCCIL in terms of 

loss in punctuality and reduction in line capacity. Construction of ROB(s)/ RUB(s) is 

financially and operationally beneficial apart from the fact that it improves the safety of Rail / 

Road users. 

 

1.2 Scope of Work 

On behalf of President of India, Chief General Manager, Dedicated Freight Corridor 

Corporation of India Ltd. Manas Nagar Railway Colony, Near RPF Post, Pt. Deen Dayal 

Upadhyay, Post Office: Alinagar, Chandauli- 232100, Uttar Pradesh, India herein after 

referred to as 'DFCCIL'   is   inviting   e-tenders from   Firms/ Companies/Joint Ventures 

having requisite experience and financial capacity for execution of the following work: 

“Provision for Air Conditioning System in S&T installations including Power Supply 

Augmentation at various locations Under CGM DDU Unit.” 

 
1.3 The tenderer shall be governed by General Conditions of Contract (GCC 2022), Preamble 

and General Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC). 

Wherever, there is a conflict in any condition between GCC and Special Conditions of 

Contract mentioned in the tender documents, the condition mentioned in Special Conditions 

of Contract will prevail. However, Engineer's decision in this connection shall be final and 

binding. Tender document contains General Conditions of Contract and Special Conditions of 

Contract specific to this work and shall be applicable in the contract. 

 
1.4 Location- Works is to be executed at distributed locations like Karwandia, Kudra, Durgawati 

and at other various locations in open section of DFCCIL in Uttar Pradesh/Bihar under the 
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jurisdiction of Chief General Manager /DFCCIL/DDU Unit. However, DFCCIL reserves 
right to change the site of work anywhere in adjacent / adjoining area of the work, the 
contractor shall be bound to execute the work without any extra cost. 

1.5 Drawings for the Work: The Indicative Drawing for the work can be seen in the office of the 

Chief General Manager/ DFCCIL/DDU at any time in working hours during working days. The 

drawings are only for the guidance of Tenderer(s). Detailed working drawings (if required) 

based on the indicative drawing to be prepared by the successful Tenderer. 

(As per Clause No. 2 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

 

1.6 Quantum of work and materials: The indicative schedule of quantities of various items of 

works is included in Form No.-1 of the tender documents. 

1.7 Schedule of Prices mentioned in Form No.-1 (tender Annexures & Forms) of BID 

DOCUMENTS lists out the Schedule of Prices for various items. Based on these, the total 

tender value has also been worked out. 

1.8 Instructions to Tenderers and Conditions of Tender: The following documents form part of 

Tender / Contract: 

(a) Tender Forms – First Sheet 

(b) Special Conditions (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract (GCC 2022) and Standard Specifications 

(Works and Materials) of DFCCIL/ Indian Railways as amended/corrected upto latest 

correction slips, copies of which can be seen in the office of Chief General Manager/ 

DFCCIL/DDU or obtained from the office of the Chief General Manager/ DFCCIL/ DDU 

on payment of prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected up to latest correction slips, 

copies of which can be seen in the office of Chief General Manager/ DFCCIL/ DDU or 

obtained from the office of the Chief General Manager/ DFCCIL/ DDU on payment of 

prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the 

Engineer or his representatives (from time to time) with all changes and modifications. 

(As per Clause No. 1 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

 

1.9 Cost of Tender documents downloaded from internet 

For submitting the tender, the Tender documents and Amendment(s), if any, is/are available on 

www.ireps.gov.in and the same can be downloaded and used as tender documents for 

submitting the offer. The cost of the tender document is indicated in NIT. The cost of the tender 

document shall be deposited through e-payment mode at www.ireps.gov.in only. In case, the 

cost of the tender document as detailed above is not deposited, tender will be summarily 

rejected. 

1.10 Complete tender documents must be submitted online duly completed in all respect upto the 

scheduled date and time mentioned in the Notice Inviting E-Tender. In case the intended date 

for opening of tenders is declared a holiday, the tenders will be opened on the next working day 

at the same time. Any modified date and time for submission of tenders shall be uploaded on 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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DFCCIL website https://dfccil.com and www.ireps.gov.in. 

2.1 Form of Tender - The Tender documents shall be in Single packets viz:- “containing All tender 

papers & Schedule of Prices. Detailed credentials as per the requirement of eligibility criteria 

and all tender papers including Summary of Prices and Schedule of Prices are to be submitted 

in "BID”. 

 

2.2 Tender Bid - The Tender Bid shall be submitted through online only on website 

www.ireps.gov.in as Eligibility/Qualifying element of the Tender Bid along with other 

documents mentioned in tender document. 

 

2.3 Single Packet Tender-: In case of tenders costing less than Rs. 10 Crore single packet tender 

system will be followed and technical & financial offer of the tenderer/s shall be opened and 

evaluated at the same time. 

 

2.4 Two Packets System of Tendering (Not Applicable for this tender): With a view to 

assess the tenders technically without being influenced by the financial bids, 'Two Packets 

System of tendering' shall be adopted wherein tender documents provide for the same. 
(As per Clause No. 7A of Part-I of GCC APRIL-2022, with up to date correction slip) 

 

2.5 Pre-Bid Conference (Not Applicable for this tender): Intenders having advertised value 

more than Rs 50 Crore or as mentioned in the tender document, DFCCIL/Railways shall 

conduct Pre-Bid Conference(s) with the prospective bidders. 
(As per Clause No. 7B of Part-I of GCC APRIL-2022, with up to date correction slip) 

2.6 Permission to Bid for a bidder from a country which shares Land boundary with India: 

Any bidder from the countries sharing a land border with India will be eligible to bid in any 

procurement of works (including turnkey projects) only if the bidder is registered with the 

Competent Authority. The Competent Authority for registration will be the Registration 

Committee constituted by the Department for Promotion of Industry and Internal Trade 

(DPIIT), Government of India. For interpretation of this para, Department of Expenditure, 

Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall 

be referred. 
(As per Clause No. 7D of Part-I of GCC APRIL-2022, with up to date correction slip) 

2.7 Tenders containing erasures and / or alterations of tender documents are liable to be rejected. 

Any correction made by tender(s) in his/their entries must be attested by him / them. 

(As per Clause No. 4 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

2.8 All communication between the Employer and the tenderer shall be in writing. For the 

purposes of seeking clarification, the Employer's address is: Chief General Manager, 

Dedicated Freight Corridor Corporation of India Ltd. Manas Nagar Railway Colony, 

Near RPF Post, Pt. Deen Dayal Upadhyay, Post Office: Alinagar, Chandauli- 232100, 

Uttar Pradesh, India Telephone: +91-141-3103235, Fax number: +91-141-3103200. 

Electronic mail address: pkgupta1@dfcc.co.in and kundansharma@dfcc.co.in 

2.9 Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the 

drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should 

at once notify the authority inviting tenders. The tender inviting authority may, if deemed 

necessary, clarify the same to all tenderers. It shall be understood that every endeavor has been 

made to avoid any error which can materially affect the basis of tender and successful tenderer 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
mailto:pkgupta1@dfcc.co.in
mailto:kundansharma@dfcc.co.in
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shall take upon himself and provide for the risk of any error which may subsequently be 

discovered and shall make no subsequent claim on account thereof. 
(As per Clause No. 4 of Part-I of GCC APRIL-2022, with up to date correction slip) 

 
2.10 Conditional tenders are liable to be rejected straightway. DFCCIL reserves the right to reject 

such tenders summarily without assigning any reasons whatsoever. In case tenderer/s still 

decides to have conditional offer, all such conditions are required to be listed separately and 

shall be supplemented by the details of exact financial implications, if applicable. DFCCIL will 

not take cognizance of any other conditions / variations from the tender stipulations mentioned 

at any other place in the tender documents. 

 

2.11 The bidder shall  submit  only one  bid in the capacity of an individual or sole  proprietor, 

partnership firm or company. Violation of this condition is liable to disqualify the tender in 

which bidder has participated and Bid Security of all such tenderers shall stand forfeited. 

2.12 Withdrawal of Tender: No tender can be withdrawn after scheduled date and time of 

submission and during tender validity period. 

2.13 Care in Submission of Tenders: 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the works, that all conditions liable to be 

encountered during the execution of the works are taken into account and that the rates 

he enters in the tender forms are adequate and all-inclusive to accord with the 

provisions in Clause-37 of the Standard General Conditions of Contract for the 

completion of works to the entire satisfaction of the Engineer. 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax 

Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union 

Territory Goods and Services Tax Act, 2017(UTGST)/ respective state’s State Goods 

and Services Tax Act (SGST) also, as notified by Central/State Govt.& as amended 

from time to time and applicable taxes before bidding. Tenderers will ensure that full 

benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while 

quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under 

CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required 

under CGST/IGST/UTGST/SGST Act to DFCCIL/Railways immediately after the 

award of contract, without which no payment shall be released to the Contractor. The 

Contractor shall be responsible for deposition of applicable GST to the concerned 

authority. 

(a) (iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ 

SGST Act, the DFCCIL/Railways shall deduct the applicable GST from his/their bills 

under reverse charge mechanism (RCM) and deposit the same to the concerned 

authority. 

(b) When work is tendered for by a firm or company, the tender shall be signed by the 

individual legally authorized to enter into commitments on their behalf. 

(c) The DFCCIL/Railways \ will not be bound by any power of attorney granted by the 

tenderer or by changes in the composition of the firm made subsequent to the execution 

of the contract. It may, however, recognize such power of attorney and changes after 

obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 
(As per Clause No. 6 of Part-I of GCC APRIL-2022 with up to date correction slip) 

 

2.14 The tenderers shall submit a copy of certificate stating that all their statements/documents 

submitted along with bid are true and factual. Standard format of certificate to be submitted by 
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the bidder is enclosed as Annexure-V. Non submission of above certificate by the bidder shall 

result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the 

tenderer to identify, state and submit the supporting documents duly self-attested/digitally 

signed by which they/he is qualifying the Qualifying Criteria mentioned in the Tender 

Document. 
(As per Clause No. 6.1 of Part-I of GCC APRIL-2022, with up to date correction slip) 

2.15 Right of DFCCIL/Railways to Deal with Tenders: The DFCCIL/Railways reserves the right 

of not to invite tenders for any of DFCCIL/Railways work or works or to invite open or limited 

tenders and when tenders are called to accept a tender in whole or in part or reject any tender 

or all tenders without assigning reasons for any such action. In case if tender is accepted in part 

by DFCCIL/Railways administration, Letter of Acceptance shall be issued as counter offer to 

the Tenderer, which shall be subject to acceptance by the Tenderer. 

(As per Clause No. 7 of Part-I of GCC APRIL-2022, with up to date correction slip) 

3.0 Opening of Tender: 

(a) Tender will be opened at the scheduled date and time mentioned in the Notice Inviting E- 

Tender. 

(b) After the opening of tender documents of all the tenderers, these bids shall be scrutinized 

and analyzed. If found necessary by the Employer, the tenderers shall be asked to furnish 

clarifications and the Employer may also hold discussions with the tenderers after giving 

due notice. The names of the tenderers whose bid are considered complete and meet 

eligibility criteria shall be short listed. 

(c) The earnest money of non-qualifying tenderers will be returned back within a reasonable 

period. 

3.1 Preliminary examination of bids 

a) The DFCCIL shall examine the bids to determine whether they are complete, whether 

any computational errors have been made, whether the documents have been properly 

signed and whether the bids are generally in order. 

b) Arithmetical errors shall be rectified on the following basis if found. If there is a 

discrepancy between the unit price and the total price, which is obtained by multiplying 

the unit price and quantity, or between subtotals and the total price, the unit or subtotal 

price shall prevail, and the total price shall be corrected. 

c) The rates should be quoted in figures as well as in words. If there is variation between 

rates quoted in figures and in words, the rate quoted in shall be taken as correct. If more 

than one or improper rates are tendered for the same item, the tender is liable to be 

rejected. 

d) Prior to the detailed evaluation, DFCCIL shall determine whether each bid is of 

acceptable quality, is generally complete and is substantially responsive to the bidding 

documents. For purposes of this determination, a substantially responsive bid is one 

that conforms to all the terms, conditions and specifications of the bidding documents 

without material deviations, objections, conditionality or reservation. A material 

deviation, objections, conditionality or reservation is one: 

3.2 Evaluation and comparison of tenders: In case of open tenders, bids, which are determined as 

substantially responsive, shall be evaluated based on criteria as given in Eligibility Criteria” 

and as given in Notice inviting E - Tender. The tenderer must submit all necessary authentic 

data with necessary supporting certificates of the various items of evaluation criteria failing 

which his tender is liable to be rejected. 

 

3.3 Clarification of Bids: To assist in the examination, evaluation & comparison and pre- 

qualification of the Tender, the DFCCIL/Railways may, at its discretion, ask any Bidder for a 
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clarification of its Bid. Any clarification submitted by a Bidder that is not in response to a 

request by the DFCCIL/Railways shall not be entertained or considered. The 

DFCCIL/Railways request for clarification and the response of the bidder in this regard shall 

be in writing. 

However, if a Bidder does not provide clarification of its bid by the date and time 

communicated in the DFCCIL/Railways request for clarification, the bid shall be evaluated as 

per the documents submitted along with the bid. 

(As per Clause No. 7E of Part-I of GCC APRIL-2022, with up to date correction slip) 

 
3.4 Validity of Tender:- Tenderer shall keep his offer open for a minimum period of 60 days 

from the date of opening of the tender or as mentioned in the Tender Notice. 

3.5 Tenderer’s Address 

The tenderer should state in the tender his postal address legibly and clearly. Any 

communication sent in time, to the tenderer by post at his said address shall be deemed to 

have reached the tenderer duly and in time. Important documents should be sent by 

registered post. 

3.6 Right of DFCCIL to Deal with Tenders 

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or 

works or to invite open or limited tenders and when tenders are called to accept   a 

tender in whole or in part or t o reject any tender or all tenders without assigning 

reasons for any such action. 

(b)  The authority for the acceptance of the tender will rest with the DFCCIL. It shall not 

be obligatory on the said authority to accept the lowest tender or any other tender and 

no tenderer(s) shall demand any explanation for the cause of rejection of his/their 

tender nor the DFCCIL undertake to assign reasons for declining to consider or reject 

any particular tender or tenders. 

3.7 The entire work is required to be completed in all respects within 09 months from the date 

of issue of the acceptance letter. Time is the essence of contract. The contractor shall be 

required to maintain steady and regular progress to the satisfaction of the Engineer to ensure 

that the work will be completed in all respects within the stipulated time. 

3.8 If the Tenderer/s deliberately gives any wrong information about credentials/documents in 

his/ their tenders and thereby create(s) circumstances for acceptance of his/their tender, 

DFCCIL reserves the right to reject such tender at any stage, besides, shall suspend business 

with such tenderer. The EMD of such tenderers shall also be forfeited. 

3.9 Employer not bound to accept any tender: The employer shall not be bound to accept the 

lowest or any tender or to assign any reason for non-acceptance or rejection of a tender. The 

employer reserves the right to accept any tender in respect of the whole or any portion of the 

work specified in the tender papers or to reduce the work or to accept any tender for less than 

the tendered quantities without assigning any reason whatsoever. 

 

3.10 Negotiation: Should DFCCIL decide to negotiate with a view to bring down the rates, the 

tenderer called for negotiations should furnish the following form of declaration before 

commencement   of   negotiations?   "I ................................................................................... do 

declare that in the event of failure of contemplated negotiations relating to Tender 

No...............................................   dated .....................................   my   original tender   shall 

remain open for acceptance on its original terms and conditions". 
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3.11 Site Inspection: Tenderers are requested to inspect the site and carry out careful examination 

to satisfy them as to the nature of work involved and facilities available at the site. They 

should note carefully all the existing structures and those under construction through other 

agencies. They should also study the suitability of utilizing the different equipment and the 

machinery that they intend to use for the execution of the work. The tenderers should also 

select suitable sites for the purpose of locating their store yard, laboratory, staff quarters etc., 

and satisfy themselves with regard to the feasibility of transporting the girders, etc. from the 

yard to the final site of placement etc. 

3.12 Canvassing 

No tenderer is permitted to canvass to DFCCIL on any matter relating to this tender. Any 

tenderer found doing so may be disqualified and his bid may be rejected. 

3.13 Award of Contract 

1. DFCCIL shall notify the successful tenderer through auto-generated Email by IREPS that his 

tender has been accepted. 

2. Letter of Acceptance after it is signed by the Contractor in token of his acceptance shall 

constitute a legal and binding contract between DFCCIL and the contractor till such time the 

contract agreement is signed. 

 

3.14 Security Deposit on Acceptance of Tender: 

The security deposit / rate of recovery / mode of recovery on acceptance of tender shall 

be as per the Para 16(1) to 16(3) Of General Conditions of Contract (GCC). 

 

3.15 Execution of Contract Document: The Tenderer whose tender is accepted shall be required 

to appear in person at the office of Chief General Manager, Dedicated Freight Corridor 

Corporation of India Ltd. Manas Nagar Railway Colony, Near RPF Post, Pt. Deen Dayal 

Upadhyay, Post Office: Alinagar, Chandauli- 232100, Uttar Pradesh, as the case may be, or 

if tenderer is a firm or corporation, a duly authorized representative shall appear (there would 

be no need for appear in person if agreement is signed digitally) and execute the contract 

agreement within seven days of notice from DFCCIL/Railways that the Contract Agreement 

is ready. Failure to do so shall constitute a breach of the agreement affected by the acceptance 

of the tender. The Contract Agreement shall be entered into by DFCCIL/Railways only after 

submission of valid Performance Guarantee by the Contractor. In such cases the 

DFCCIL/Railways may determine that such tenderer has abandoned the contract and there 

upon his tender and acceptance thereof shall be treated as cancelled and the 

DFCCIL/Railways shall be entitled to forfeit the full amount of the Bid Security and other 

dues payable to the Contractor under this contract. The failed Contractor shall be debarred 

from participating in the re-tender for that work. 

(As per Clause No. 8 of Part-I of GCC APRIL-2022, with up to date correction slip) 

 
3.16 Form of Contract Document:   Every contract shall be complete in respect of the document 

it shall so constitute. Not less than 2 copies of the contract document shall be signed by the 

competent authority and the Contractor and one copy given to the Contractor (there would 

be no need of signing two copies if agreement is signed digitally) 
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(a)  For contracts for specific works, the contract document required to be executed by the 

tenderer whose tender is accepted shall be an agreement as per specimen form 

Annexure- IV. 

 
(As per Clause No. 9 & 9B of Part-I of GCC APRIL-2022, with up to date correction slip) 

 
3.17 Understanding and Amendments of Tender Documents: 

1. The bidder must own all responsibilities and bear all cost for obtaining all the information 

including risks, contingencies & other circumstances in execution of the work. It shall 

also carefully read and understand all its obligations & liabilities given in tender 

documents. 

2. The bidder is advised to visit and examine the site where the work is to be executed and 

its surroundings or other areas as deemed fit by the bidder and should obtain at his own 

cost all information that may be necessary for preparing the bid and execution of the 

contract. The cost It is a condition of the tender that the tenderer is deemed to have visited 

the site and satisfied himself with all the conditions prevailing including any difficulties 

for executing the work. 

3. At any time prior to the deadline for submission of bids, DFCCIL may for any reason 

whether at its own initiative or in response to any request by any prospective bidder 

amend the bidding documents by issuing Amendment, which shall be part of the Tender 

documents. 

4. DFCCIL may at its discretion extend the deadline for submission of the bids at any time 

before the time of submission of the bids. 

 

4.0 Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as 

amended from time to time, shall be followed for consideration of tenders. 
(As per Clause No. 7C of Part-I of GCC APRIL-2022, with up to date correction slip) 

 
4.1 Provision for medium & small enterprises (MSE): As mandated by Railway Board Letter No. 

2010/RS (G)/363/1 dated 05.07.2012 (RBS No. 4/2012), in compliance to public procurement 

policy, following provisions are included for Medium & Small Enterprises (MSE) in the tender 

document: 

1. Tender sets shall be provided free of cost to MSEs registered with the listed agencies 

for the item tendered. 

2. MSEs registered with the listed agencies for the item tendered will be exempted from 

payment of Earnest Money. 

3. (I)       MSEs who are interested in availing themselves of these benefits will enclose 

with their offer, the proof of their being MSE registered with any of the agencies 

mentioned in the notification of Ministry of MSME indicated below: 

(i) District industries Centers 

(ii) Khadi and Village Industries Commission 

(iii) Khadi and Village Industries Board 

(iv) Coir Board 

(v) National Small Industries Corporation 

(vi) Directorate of Handicraft and Handloom 

(vii) Any other body specified by Ministry of MSME. 

 
(II) The MSEs must also indicate the terminal validity date of their registration. 

Falling (I) & (II) above, such offers will not be liable for consideration of benefits detailed 

in MSE notification of Government of India dated 23.03.2012. 
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4. Definition of MSEs owned by SC/ST is as give below: 

(i) In case of proprietary MSE, proprietors (s) shall be SC/ST. 

(ii) In case of partnership MSE, the SC/ST partners shall be holding at least 51% 

shares in the unit. 

(iii) In case of Private Limited Companies at least 51% share shall be held by SC/ST 

promoters. 

5.  All bidders registered under Micro, Small and Medium Enterprises (MSMEs) shall 

have to satisfy the eligibility criteria at par with other bidders. There shall not be any 

relaxation in eligibility criteria/tender process or other tender requirements and L-1 

price. 

6. The above facilities shall not be applicable for the items for which they are not 

registered. 

7. The tenderer (s) shall submit copy of current and valid MSMEs registration certificate 

inclusive of all the pages showing the category of entrepreneur whether the registered 

firm is owned by General or SC/ST entrepreneurs, monetary limit of their registration 

for the items tendered to avail the benefits under the Policy. The MSMEs shall also 

submit a copy “Entrepreneur’s Memorandum (Part-II)” of the concerned district centre 

where the unit is established. 

8. Registration of Udyog Aadhar Memorandum (UAM): All Micro, Small and Medium 

Enterprises (MSMEs) bidders are required to declare UAM Number on CPPP / 

https://www.ireps.gov.in failing which such bidders will not be able to enjoy the 

benefits as per Public Procurement Policy for tenders invited electronically through 

CPPP / https://www.ireps.gov.in. 
 

5. Bid Security: 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due 

performance with the stipulation to keep the offer open till such date as specified in the 

tender, under the conditions of tender. The Bid Security shall be as under: 

 

Value of the Work Bid Security 

For works estimated to cost up 

to 1 crore 

2% of the estimated cost of the work 

For works estimated to cost 

more than 1 crore 

2 lakh plus ½% (half percent) of the excess of the 

estimated cost of work beyond 1 crore subject to a 

maximum of 1 crore 

 

Note: 

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall 

be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 

‘Startups’ shall be exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed 

above. 

(b) It shall be understood that the tender documents have been issued to the tenderer and the 

tenderer is permitted to tender in consideration of stipulation on his part, that after 

submitting his tender he will not resile from his offer or modify the terms and conditions 

thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the 

DFCCIL/Railways. 

(c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will be retained 

as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of 

the Standard General Conditions of Contract. The Bid Security of other Tenderers shall, 

save as herein before provided, be returned to them, but the DFCCIL/Railways shall not 

be responsible for any loss or depreciation that may happen thereto while in their 

possession, nor be liable to pay interest thereon. 

 
(2) The Bid Security shall be deposited either in cash through e-payment gateway or submitted 

as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in 

tender documents. The Bank Guarantee bond shall be as per Annexure-VIA and shall be 

valid for a period of 90 days beyond the bid validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following shall 

be ensured: 
 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal 

(IREPS) while applying to the tender. 

ii. The original Bank Guarantee should be delivered in person to the official nominated as 

indicated in the tender document within 5 working days of deadline of submission of 

bids. 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal 

(IREPS) and/or non-submission of original Bank Guarantee within the specified period 

shall lead to summary rejection of bid. 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity 

period for the Tender. 

v. The details of the BG, physically submitted should match with the details available in 

the scanned copy and the data entered during bid submission time, failing which the bid 

will be rejected 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope 

shall clearly bear the identification “Bid for the ***** Project” and shall clearly 

indicate the name and address of the Bidder. In addition, the Bid Due Date should be 

indicated on the right hand top corner of the envelope. 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender 

document. 

viii. If the envelope is not sealed and marked as instructed  above,  the  Authority 

assumes no responsibility for the misplacement or premature opening of  the 

contents of the Bid submitted and consequent losses, if any,  suffered  by  the 

Bidder. 

(As per Clause No. 5 of Part-I of GCC APRIL-2022, with up to date correction slip) 

6.(a) Subject to exemptions provided under para 5(1) (a) of Part-III (ITT) of this document, the 

tender must be accompanied by a Bid Security as mentioned in tender documents, failing 

which the tender shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two 
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packet system of tendering 90days) from the date of closing of the Tender. It is understood 

that the tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are 

permitted to tender in consideration of the stipulation on his / their part that after submitting 

his / their tender subject to the period being extended further, if required by mutual 

agreement from time to time, he will not resile from his offer or modify the terms and 

conditions thereof in a manner not acceptable to Railway/DFCCIL. Should the tenderer fail 

to observe or comply with the foregoing stipulation, the amount deposited or Bank 

guarantee bond submitted as Bid Security for the due performance of the above stipulation, 

shall be forfeited to the DFCCIL. 

(c) If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment 

gateway will be retained as part security for the due and faithful fulfillment of the contract 

in terms of Clause 16 of the Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will 

be encashed as part security for the due and faithful fulfillment of the contract in terms of 

Clause 16 of the Standard General Conditions of Contract. 

(iii) The Bid Security of other Tenderers shall, save as herein before provided, be returned to 

them, but the DFCCIL shall not be responsible for any loss or depreciation to the Bid 

Security that may happen thereto while in their possession, nor be liable to pay interest 

thereon. 

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either 

the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, 

the DFCCIL shall return the Bid Security so retained as per sub para(c) above, to the 

Contractor. 
(As per Clause No. 6 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 

to date correction slip.) 

7. Rights of the DFCCIL to deal with Tender: The authority for the acceptance of the tender 

will rest with the DFCCIL. It shall not be obligatory on the said authority to accept the 

lowest tender or any other tender, and tenderer(s) shall neither demand any explanation for 

the cause of rejection of his/ their tender nor the DFCCIL to assign reasons for declining to 

consider or reject any particular tender or tenders. 

(As per Clause No. 7 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 

to date correction slip.) 

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates 

/ create circumstances for the acceptance of his / their tender, the DFCCIL reserves the 

right to reject such tender at any stage. 

(As per Clause No. 8 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 

to date correction slip.) 

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the 

acceptance of its tender, the DFCCIL shall deem such tender as cancelled/contract as 

terminated under clause 61 of the Standard General Conditions of Contract, unless the firm 

retains its character as per partnership agreement. If a sole proprietor expires after the 

submission of tender or after the acceptance of tender, the DFCCIL shall deem such tender 

as cancelled / contract as terminated under clause 61 of the Standard General Conditions of 

Contract.(As per Clause No. 9 of tender form 2nd sheet Annex. I Part-I of GCC 

APRIL-2022, with up to date correction slip.) 



DFCC-DDU-EL-GS-AC-T008 

Signature of the Tenderer Page 23 of 130 

 

 

 

10. Eligibility Criteria: 

10.1 Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed any one of the 

following categories of work(s) during last 07 (seven) years, ending last day of month previous 

to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value 

of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value 

of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the 

tender. 

(b) Definition of Similar nature of work: - “The tenderer shall be an experienced firm who 

have completed Supply, erection, testing & Commissioning of any type of air conditioners 

/ Power Supply augmentation.” (Not applicable for Tender value less than 50 Lakhs.) 

 

The tenderer (s) must be an established, experienced and reputed construction firm and have 

regularly undertaken works of the similar type tendered for and have adequate technical 

knowledge and practical experience in field. 

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 

subcontractor shall be asked for by the DFCCIL. 

In case after award of contract or during execution of work it becomes necessary for 

contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling the 

requirements as per clause 7 of the Standard General Conditions of Contract, with prior approval 

of Chief Engineer in writing. 

Note for Item 10.1: 

Work experience certificate from private individual shall not be considered. However, in 

addition to work experience certificates issued by any Govt. Organization, work experience 

certificate issued by Public listed company having average annual turnover of Rs 500 crore and 

above in last 3 financial years excluding the current financial year, listed on National Stock 

Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date 

of closing of tender, shall also be considered provided the work experience certificate has been 

issued by a person authorized by the Public listed company to issue such certificates. 

 
In case tenderer submits work experience certificate issued by public listed company, the 

tenderer shall also submit along with work experience certificate, the relevant copy of work 

order, bill of quantities, bill wise details of payment received duly certified by Chartered 

Accountant, TDS certificates for all payments received and copy of final/last bill paid by 

company in support of above work experience certificate. 
(As per Clause No. 10 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

 

(c) ELECTRICAL CONTRACTOR LICENSE— 

(i) The Contractor should have valid A-Class Electrical license to be submitted along with 

tender failing which tender would be consider ineligible (i.e. not eligible). 
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(ii) The work shall be carried out by the contractor, having valid Electrical Contractor`s License 
for carrying out installation work under the direct supervision of the persons holding 
valid certificates of competency issued by the State Government. 

(iii) The successful tenderer shall furnish the names and particulars of the certificate of 
competency of supervisor and workmen to be engaged for carrying out this work. 

 

10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual 

contractual turnover of V/N or ‘V’ whichever is less; where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been 

invited. 

The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years, as per the audited balance sheet. 

However, in case balance sheet of the previous year is yet to be prepared/ audited, the 

audited balance sheet of the fourth previous year shall be considered for calculating average 

annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies 

of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from 

Chartered Accountant duly supported by Audited Balance Sheet. 
(As per Clause No. 10.2 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 

up to date correction slip.) 

10.3  Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula 

detailed as Annexure-VI. (Not applicable for this Tender) 

(As per Clause No. 10.3 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 

up to date correction slip.) 

10.4 No Technical and Financial credentials are required for tenders having advertised value up 

to Rs 50 lakh. 

(As per Clause No. 10.4 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 

up to date correction slip.) 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., 

Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange 

rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 

relevant date or immediately previous date for which rates have been published. Where, 

relevant date shall be as on the last day of month previous to the one in which tender is 

invited. In case of any other currency, the same shall first be converted to US Dollars as on 

the last day of month previous to the one in which tender is invited, and the amount so 

derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion 

rate of such currencies shall be the daily representative exchange rates published by the 

International Monetary Fund for the relevant date or immediately previous date for which 

rates have been published. 

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 

- Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more 

than 90% of the present contract value (excluding the payment made for adjustment of 

Price variation (PVC), if any) has been made to the contractor in that ongoing contract 

and no proceedings of termination of contract on Contractor’s default has been initiated. 
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The credential certificate in this regard should have been issued not prior to 60 days of 

date of invitation of present tender. 

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the 

one in which tender is invited, but completed in last 07 (seven) years, ending last day of 

month previous to the one in which tender is invited, the completed work shall be 

considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the 

concerned organization but final bill is pending, such work shall be considered for 

fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount 

(if paid) shall be considered as the completion cost of work. In case final bill is pending, 

only the total gross amount already paid including the PVC amount (if paid) shall be 

considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including 

the PVC amount (if paid), as mentioned in the certificate, shall be considered as the cost 

of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience 

certificate has been issued for such work to the subcontractor by a Govt. Organization or 

public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form 

(above)), the same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the 

overall cost including the PVC amount (if paid) of that completed work or substantially 

completed work, shall be considered and no separate evaluation for each component of 

that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from 

previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 

partnership firm(s), shall be considered only to the extent of their share in previous entity 

on the date of dissolution / split and their share in newly formed partnership firm. For 

example, a partner A had 30% share in previous entity and his share in present partnership 

firm is 20%. In the present tender under consideration, the credentials of partner A will be 

considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this 

purpose, the tenderer shall submit along with his bid all the relevant documents which 

include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of 

PAN No.(s) in case of dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, 

the credentials of remaining partnership firm shall be re-worked out i.e., the quitting 

partner(s) shall take away his credentials to the extent of his share on the date of quitting 

the partnership firm(e.g. in a partnership firm of partners A, B & C having share 30%, 

30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, 

the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the 

tenderer shall submit along with his bid all the relevant documents which include copy of 

previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in 

case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any 

modification in the name and PAN/TAN no. of the firm, the credentials of partnership firm 
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shall get enhanced to the extent of credentials of newly added partner(s) on the same 

principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along 

with his bid all the relevant documents which include copy of previous partnership deeds, 

dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm 

without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 

partner cannot use credentials of partnership firm of A&B partners in any other 

partnership firm or propriety firm without leaving partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, 

the proportion of credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners 

remain the same, the credentials of the firm before such modification in the share will 

continue to be considered for the firm as it is without any change in their value. Further, 

in case a partner of partnership firm retires without taking away any credentials from the 

firm, the credentials of partnership firm shall remain the same as it is without any change 

in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” 

or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or 

in other partnership firm “AX” earned after the date of becoming a partner of the firm AB 

shall not be added in partnership firm AB. 

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 

similar to a partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials 

of company A also.] 

(As per Clause No. 10.5 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 

to date correction slip.) 

 

11. Tenderer Credentials: 

Documents testifying tenderer previous experience and financial status should be produced 

along with the tender. 

Tenderer(s) who is/are not borne on the approved list of the Contractors of DFCCIL/Railway 

shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for which 

tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual 

payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered work. 

Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired 

for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 

statements/documents submitted along with bid are true and factual. Standard format of the 

certificate to be submitted by the bidder is enclosed as Annexure-V. Non submission of a copy 

of certificate by the bidder shall result in summarily rejection of his/their bid. It shall be 
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mandatorily incumbent upon the tenderer to identify, state and submit the supporting 

documents duly self-attested / digitally signed by which they/he are/is qualifying the 

Qualifying Criteria mentioned in the Tender Document. 

(v) The DFCCIL reserves the right to verify all statements, information and documents submitted 

by the bidder in his tender offer, and the bidder shall, when so required by the DFCCIL, make 

available all such information, evidence and documents as may be necessary for such 

verification. Any such verification or lack of such verification, by the DFCCIL shall not relieve 

the bidder of its obligations or liabilities hereunder nor will it affect any rights of the DFCCIL 

there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or incorrect at 

any time during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid 

Security besides banning of business for a period of upto five years. 

(b) In case of any information submitted by tenderer is found to be false, forged or incorrect 

after the award of contract, the contract shall be terminated. Bid Security, Performance 

Guarantee and Security Deposit available with the DFCCIL shall be forfeited. In addition, other 

dues of the contractor, if any, under this contract shall be forfeited and agency shall be banned 

for doing business for a period of up to five years. 

(As per Clause No. 11 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

12. Non-compliance with any of the conditions set forth therein above is liable to result in the 

tender being rejected. 

(As per Clause No. 12 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to execute 

an agreement with the President of India acting through the Chief General Manager/DFCCIL/ 

DDU for carrying out the work according to the Standard General Conditions of Contract, 

Special Conditions / Specifications annexed to the tender and Standard Specifications (Works 

and Materials) of DFCCIL as amended/corrected upto latest correction slips, mentioned in 

tender form (First Sheet). 

(As per Clause No. 13 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

14. Documents to be Submitted Along with Tender 

(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) 

or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / 

Registered Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. 

The tenderer(s) shall enclose the attested copies of the constitution of their concern, and copy 

of PAN Card along with their tender.   Tender Documents in such cases are to be signed by 

such persons as may be legally competent to sign them on behalf of the firm, company, 

association, trust or society, as the case may be. 

(ii) Following documents shall be submitted by the tenderer: 

(a) Sole Proprietorship Firm: 

(i)     All documents in terms of Para 10 of part III above. 

(b) HUF: 
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(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on 

behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the 

authority, power and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the part III above. 

(c) Partnership Firm: 

(i) All documents as mentioned in para18 of the part III. 

(d) Joint Venture (JV): All documents as mentioned in para 17 of the part III. 

(e) Company registered under Companies Act2013: 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 

company 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution 

of Board of Directors) in favour of the individual to sign the tender on behalf of the company 

and create liability against the company. 

(iv) All other documents in terms Para 10 of the part III above. 

 
(f) LLP (Limited Liability Partnership): 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to 

sign the tender on behalf of the LLP and create liability against the LLP. 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 

DFCCIL/Railways or any other Ministry / Department of the Govt. of India from participation 

in tenders / contracts as on the date of submission of bids, either in their individual capacity or 

in any firm/LLP or JV in which they were / are partners/members. Concealment / wrong 

information in regard to above shall make the contract liable for determination under Clause 

62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the part III. 

(g) Registered Society & Registered Trust: 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and create 

liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of Para 10 of the part III above. 

 
(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a 

Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the 

tender shall be treated as having been submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole 

Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered 

Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo 

moto cognizance of any document available in public domain (i.e., on internet etc.) or in 

DFCCIL’s record/office files etc. will be taken for consideration of the tender, if no such 

mention is available in tender offer submitted. 

(v) A tender from JV shall be considered only where permissible as per the tender conditions. 
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(vi) The DFCCIL will not be bound by any change of power of attorney or in the composition of 

the firm made subsequent to the submission of tender. DFCCIL may, however, recognize such 

power of attorney and changes after obtaining proper legal advice, the cost of which will be 

chargeable to the Contractor. 

(As per Clause No. 14 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

15. The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV) / 

registered society / registered trust / HUF / LLP etc. if they want to act through agent or 

individual partner(s), should submit along with the tender, a copy of power of attorney duly 

stamped and authenticated by a Notary Public or by Magistrate in favour of the specific person 

whether he/they be partner(s) of the firm or any other person, specifically authorizing him/them 

to sign the tender, submit the tender and further to deal with the Tender/ Contract up to the 

stage of signing the agreement except in case where such specific person is authorized for 

above purposes through a provision made in the partnership deed / Memorandum of 

Understanding / Article of Association /Board resolution, failing which tender shall be 

summarily rejected. 

A separate power of attorney duly stamped and authenticated by a Notary Public or by 

Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any 

other person, shall be submitted after award of work, specifically authorizing him/them to deal 

with all other contractual activities subsequent to signing of agreement, if required. 

Note: A Power of Attorney executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney 

is being issued. However, the Power of Attorney provided by Bidders from countries that have 

signed the Hague Legislation Convention 1961 are not required to be legalized by the Indian 

Embassy if it carries a conforming Appostille certificate. 
(As per Clause No. 15 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up to 

date correction slip.) 

 

16. Employment/Partnership etc. of Retired DFCCIL Employees: 

(a)     Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his 

retirement, whether in the executive or administrative capacity or whether holding a 

pensionable post or not, in the Engineering or any other department of any of the 

DFCCIL/Railways owned and administered by the President of India for the time being, OR 

ii)  being partnership firm / joint venture (JV) / registered society / registered trust etc have as one 

of its partners/members a retired Engineer of the gazetted rank or any other gazetted officer 

working before his retirement, OR 

iii) being an incorporated company have any such retired Engineer of the gazetted rank or any 

other gazetted officer working before his retirement as one of its directors 

AND 

in case where such Engineer or officer had not retired from government service at least 1 year 

prior to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted 

officer from the said service and as to whether permission for taking such contract, or if the 

Contractor be a partnership firm or an incorporated company, to become a partner or director 
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as the case may be,   has been obtained by the tenderer or the Engineer or officer, as the case 

may be from the President of India or any officer, duly authorized by him in this behalf, shall 

be clearly stated in writing at the time of submitting the tender. 

b) In case, upon successful award of contract, should a tenderer depute for execution of the works 

under or to deal matters related with this contract, any retired Engineer of gazette rank or retired 

gazetted officer working before his retirement in the Engineering or any other department of 

any of the DFCCIL/Railways owned and administered by the President of India for the time 

being, and now in his employment, then the tenderer will ensure that retired Engineer or retired 

gazetted officer had retired from government service at least 1 year prior to the date of his 

employment with tenderer and in case he had retired from service within a year then he 

possesses   the requisite permission from the President of India or any officer, duly authorized 

by him in this behalf, to get associated with the tenderer. 

c) Should a tenderer or Contractor being an individual, have member(s) of his family or in the case 

of partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one 

or more of his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) 

having share of more than 1%in the tendering entity employed in gazetted capacity in the 

Engineering or any other department of the DFCCIL, then the tenderer at the time of 

submission of tender, will inform the authority inviting tenders the details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable 

to be dealt in accordance with provision of clause 62 of the Standard General Condition of 

contract. 

(As per Clause No. 16 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, 

with up to date correction slip.) 

JOINT VENTURE (JV) IN WORKS TENDERS 

(Not applicable for this tender) 
 

17.0 Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for 

works tenders wherein tender documents provide for the same. 
 

17.1 Separate identity/name shall be given to the Joint Venture. 
 

17.2 Number of members in a JV shall not be more than three, if the work involves only one 

department (say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if 

the work involves more than one Department. One of the members of the JV shall be its Lead 

Member who shall have a majority (at least 51%) share of interest in the JV. The other members 

shall have a share of not less than 20% each in case of JV with upto three members and not less 

than 10% each in case of JV with more than three members. In case of JV with foreign 

member(s), the Lead Member has to be an Indian firm/company with a minimum share of 51%. 
 

17.3 A member of JV shall not be permitted to participate either in individual capacity or as a 

member of another JV in the same tender. 
 

17.4 The tender form shall be purchased and submitted only in the name of the JV and not in the 

name of any constituent member. The tender form can however be submitted by JV or any of 

its constituent member or any person authorized by JV through Power of Attorney to submit 

tender. 

17.5 Bid Security shall be submitted by JV or authorized person of JV either as: 
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(i) Cash through e-payment gateway or as mentioned in tender document, or 

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU 

irrespective of their share in the JV if the JV has not been constituted legally till the date of 

submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a 

stamp paper, shall be submitted by the JV alongwith the tender. The complete details of the 

members of the JV, their share and responsibility in the JV etc. particularly with reference to 

financial, technical and other obligations shall be furnished in the MoU. 

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with this 

stipulation, the full Bid Security shall be liable to be forfeited. 
 

17.8 Approval for change of constitution of JV shall be at the sole discretion of the DFCCIL. The 

constitution of the JV shall not normally be allowed to be modified after submission of the bid 

by the JV, except when modification becomes inevitable due to succession laws etc., provided 

further that there is no change in qualification of minimum eligibility criteria by JV after change 

of composition. However, the Lead Member shall continue to be the Lead Member of the JV. 

Failure to observe this requirement would render the offer invalid. 
 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to 

be altered during the currency of contract except when modification become inevitable due to 

succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to observe 

this stipulation shall be deemed to be breach of contract with all consequential penal action as 

per contract conditions. 
 

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as 

per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for 

Mobilization Advance, Machinery Advance etc. shall be accepted only in the name of the JV 

and no splitting of guarantees amongst the members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, 

with the same shareholding pattern as was declared in the MOU/JV Agreement submitted 

alongwith the tender, shall be got registered before the Registrar of the Companies under 'The 

Companies Act -2013' (in case JV entity is to be registered as Company) or before the 

Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case JV entity is to be 

registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to be registered 

as LLP). A separate PAN shall be obtained for this entity. The documents pertaining to this 

entity including its PAN shall be furnished to the DFCCIL/Railways before signing the 

contract agreement for the work. In case the tenderer fails to observe/comply with this 

stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case contract 

is terminated DFCCIL shall be entitled to forfeit the full amount of the Bid Security and other 

dues payable to the Contractor under this contract. The entity so registered, in the registered 

documents, shall have, inter-alia, following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall 

be jointly and severally liable to the DFCCIL for execution of the project in accordance with 

General and Special Conditions of Contract. The members of the entity shall also be liable 

jointly and severally for the loss, damages caused to the DFCCIL/Railways during the course 

of execution of the contract or due to non-execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract 
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including the period of extension, if any and the maintenance period after the work is 

completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in 

accordance with Indian Laws. 
 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on 

behalf of the Joint Venture to deal with the tender, sign the agreement or enter into contract in 

respect of the said tender, to receive payment, to witness joint measurement of work done, to 

sign measurement books and similar such action in respect of the said tender/contract. All 

notices/correspondences with respect to the contract would be sent only to this authorized 

member of the JV. 
 

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other members and that of the 

DFCCIL in respect of the said tender/contract. 
 

17.14 Documents to be enclosed by the JV alongwith the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents 

shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 

Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter into 

the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the 

MOU/JV Agreement on behalf of the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred 

by DFCCIL/Railways or any other Ministry / Department of the Govt. of India from 

participation in tenders / contracts as on the date of submission of bids, either in their individual 

capacity or in any firm/LLP in which they were / are partners/members. Any Concealment / 

wrong information in regard to above shall make the bid ineligible or the contract shall be 

determined under Clause 62 of the Standard General Conditions of Contract. 
 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall 

be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary 

Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf 

of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, 

power and consent given by other members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents shall be 

submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a 

JV agreement, 

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 

company 

(iii) A copy of Certificate of Incorporation 

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV 

Agreement on behalf of the company and create liability against the company 
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17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be 

submitted: 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV 

agreement 

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by 

resolution passed by the Partners) in favour of the individual, to sign the tender and/or sign the 

MOU/ JV agreement on behalf of the LLP and create liability against the LLP. 

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 

DFCCIL/Railways or any other Ministry / Department of the Govt. of India from participation 

in tenders / contracts as on the date of submission of bids, either in their individual capacity or 

in any firm/LLP or JV in which they were / are partners/members. Any Concealment / wrong 

information in regard to above shall make the contract liable for determination under Clause 

62 of the Standard General Conditions of Contract. 

17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents 

shall be submitted: 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 

(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and 

create liability against the Society/Trust. 

17.14.6 All other documents in terms of Para 10 Part III above. 
 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV 

shall be adjudged based on satisfactory fulfillment of the following criteria: 
 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the ‘JV 

in its own name & style’ or ‘Lead member of the JV’. 

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for 

the work as per para 10.1 above, shall have technical capacity of minimum 10% of the cost of 

work i.e., each non-lead member of JV member must have satisfactorily completed or 

substantially completed during the last 07 (seven) years, ending last day of month previous to 

the one in which tender is invited, one similar single work for a minimum of 10% of advertised 

value of the tender. 

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied 

by either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and technical eligibility 

for other component(s) of work as per para 10.1 above, shall be satisfied by either the ‘JV in 

its own name & style’ or ‘any member of the JV’. 

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for 

any component of the work as per para 10.1 above, shall have technical capacity of minimum 
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10%of the cost of any component of work mentioned in technical eligibility criteria. i.e., each 

other (non-lead) member of must have satisfactorily completed or substantially completed 

during the last 07 (seven) years, ending last day of month previous to the one in which tender 

is invited, one similar single work for a minimum of 10% of cost of any component of work 

mentioned in technical eligibility criteria. 

Note for Para 17.15.1: 

a) The Major component of the work for this purpose shall be the component of work having 

highest value. In cases where value of two or more component of work is same, any one work 

can be classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the 

extent of the concerned member's share in that JV for the purpose of satisfying his/her 

compliance to the above mentioned technical eligibility criteria in the tender under 

consideration. 

17.15.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. 

The “financial capacity” of the lead member of JV shall not be less than 51% of the financial 

eligibility criteria mentioned at para 10.2 above. 

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s 

“financial capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent 

of the concerned member’s share in that JV for the purpose of satisfying compliance of the 

above-mentioned financial eligibility criteria in the tender under consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 

above. The arithmetic sum of individual “Bid capacity” of all the members shall be taken as 

JV’s “Bid capacity” to satisfy this requirement. 

(As per Clause No. 17.0 to 17.15.3 of tender form 2nd sheet Annex. I Part-I of GCC 

APRIL-2022, with up to date correction slip.) 

18.0 Participation of Partnership Firms in works tenders: 

18.1 The Partnership Firms participating in the tender should be legally valid under the provisions 

of the Indian Partnership Act. 

18.2 The partnership firm should have been in existence or should have been formed prior to 

submission of tender. Partnership firm should have either been registered with the Registrar or 

the partnership deed should have been notarized as per the Indian Partnership Act, prior to 

submission of tender. 

18.3 Separate identity / name should be given to the partnership firm. The partnership firm should 

have PAN / TAN number in its own name and PAN / TAN number in the name of any of the 

constituent partners shall not be considered. The valid constituents of the firm shall be called 

partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed 

to be modified / altered / terminated during the validity of the tender as well as the currency of 

the contract except when modification becomes inevitable due to succession laws etc., in which 

case prior permission should be taken from DFCCIL and in any case the minimum eligibility 

criteria should not get vitiated. The re-constitution of firm in such cases should be followed 

by a notary certified Supplementary Deed. The approval for change of constitution of the firm, 
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in any case, shall be at the sole discretion of the DFCCIL/Railways and the tenderer shall have 

no claims what-so-ever. Any change in the constitution of Partnership firm after submission 

of tender shall be with the consent of all partners and with the signatures of all partners as that 

in the Partnership Deed. Failure to observe this requirement shall render the offer invalid and 

full Bid Security shall be forfeited. 

If any Partner/s withdraws from the firm after submission of the tender and before the award 

of the contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited. If 

any new partner joins the firm after submission of tender but prior to award of contract, his / 

her credentials shall not qualify for consideration towards eligibility criteria either individually 

or in proportion to his share in the previous firm. In case the tenderer fails to inform DFCCIL 

beforehand about any such changes / modification in the constitution which is inevitable due 

to succession laws etc. and the contract is awarded to such firm, then it will be considered a 

breach of the contract conditions liable for determination of the contract under Clause 62 of the 

Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as 

a partner of any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security shall 

be submitted by partnership firm. The Bid Security submitted in the name of any individual 

partner or in the name of authorized partner (s) shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 

Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted 

only in the name of the partnership firm and no splitting of guarantees among the partners shall 

be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be 

executed in the name of the firm only and not in the name of any individual partner. 

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following shall be 

furnished by all the partners through a notarized affidavit, before signing of contract agreement. 

(a) Joint and several liabilities: 

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and 

severally liable to the DFCCIL for execution of the contract in accordance with General and 

Special Conditions of the Contract. The partners shall also be liable jointly and severally for 

the loss, damages caused to the DFCCIL during the course of execution of the contract or due 

to non-execution of the contract or part thereof. 

(b) Duration of the partnership deed and partnership firm agreement: 

The partnership deed/partnership firm agreement shall normally not be modified/altered/ 

terminated during the currency of contract and the maintenance period after the work is 

completed as contemplated in the conditions of the contract. Any change carried out by 

partners in the constitution of the firm without permission of DFCCIL, shall constitute a breach 

of the contract, liable for determination of the contract under Clause 62 of the Standard General 

Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and 

interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in 

the contract without the written consent of the other partner/s and that of the DFCCIL. 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm. 

The following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 

Registrar. 
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(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for 

the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred 

by DFCCIL/Railways or any other Ministry / Department of the Govt. of India from 

participation in tenders / contracts as on the date of submission of bids, either in their individual 

capacity or in any firm/LLP in which they were / are partners/members. Any Concealment / 

wrong information in regard to above shall make the bid ineligible or the contract shall be 

determined under Clause 62 of the Standard General Conditions of Contract. 

(iv) All other documents in terms of Para 10 above. 

 
18.11 Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory 

fulfillment of the eligibility criteria laid down in Para 10 above. 

(As per Clause No. 17.0 to 18.11 of tender form 2nd sheet Annex. I Part-I of GCC APRIL- 

2022, with up to date correction slip.) 

19.0    Advances to Contractor – (Not applicable for this Tender) 

If specifically provided in Tender Documents of tender having advertised value more than Rs 

50 Crores, DFCCIL shall make payment, as an Interest bearing advances, as per Contractor’s 

request. These advances shall carry a simple interest as indicated in the Tender 

documents. The payment and recovery of such advances shall be made as per manners 

prescribed in Clause 46.4 of the Standard General Conditions of Contract. 
 

 

 

Signature of Tenderer(s)      

 
Date    

 

(Signature) 

(Designation) 

 

DFCCIL 

Date _   
 
 

(As per Clause No. 19 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, 

with up to date correction slip.) 
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Part IV 
STANDARD GENERAL CONDITIONS OF CONTRACT 
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The Standard General Conditions of Contract April 2022 of the Indian 

Railway/DFCCILs shall be followed with its latest correction slips and amendments 

issued from IndianRailway/DFCCILs. 

 

The Standard General Conditions of Contract (GCC April 2022) of the Indian 

Railway/DFCCILs, along with its latest correction slips and amendments, will 

form part of the tender/contract documents. 

 
In case, there is an ambiguity in any definition, the decision of DFCCIL regarding 
the interpretation shall be final and binding. 

Wherever there is conflict in any condition between GCC and special condition of 
contract mentioned in tender documents. The condition mentioned in special 
condition of contract will prevail. However, DFCCIL decision in this connection 
shall be final and binding. 

 
A copy of the book-let incorporating the above “Standard General Conditions of 

Contract (GCC April-2022)” may be perused in the Office of CGM/DDU or 

respective division. 

 

 

***** 
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Chapter V 
 
 

SPECIAL CONDITIONS OF CONTRACT 



DFCC-DDU-EL-GS-AC-T008 

Signature of the Tenderer Page 40 of 130 

 

 

 

1. (1) Definitions: In these Standard General Conditions of Contract, the following terms shall have 

the meaning assigned hereunder except where the context otherwise requires: 

 

(a) "Railway" shall mean the President of the Republic of India or the Administrative Officers of 

the DFCCIL/Railways or of the Successor DFCCIL/Railways authorized to deal with any 

matters which these presents are concerned on his behalf. 

 

(b) "General Manager" shall mean the Officer in-charge of the General Superintendence and 

Control of the DFCCIL/Railways and shall also include Addl. General Manager, the General 

Manager (Construction) and shall mean and include their successors, of the successor 

DFCCIL/Railways. 

 
(c) "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of 

DFCCIL/Railways and shall also include Chief Engineer (Construction), Chief Signal & 

Telecommunication Engineer, Chief Signal & Telecommunication Engineer (Construction), 

Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief Mechanical 

Engineer and shall also include GGM/GM of DFCCIL. 

 

(d) “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the Railway 

and shall also mean any officer nominated by Managing Director / DFCCIL and shall mean 

and include their successors of the successor DFCCIL/Railways. 

. 

(e) “Engineer” and Employer’s Engineer shall mean the Chief General Manager of DFCCIL 

/ Representative appointed by DFCCIL. 

 
(f) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal and 

Telecommunication Engineer and Assistant Electrical Engineer, APM / PM / Dy .CPM / Add. 

CPM of DFCCIL in direct charge of the work and shall include any Sr. Sec. / Sec / Jr. 

Engineer / Executive / Sr. Executive, APM/PM/Dy.CPM of DFCCIL of Civil Engineering 

/ Signal & Telecommunication Engineering / Electrical Engineering Department appointed 

by the DFCCIL/Railways and shall mean and include the Engineer’s Representative of the 

successor DFCCIL/Railways. 

 

(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company 

whether incorporated or not who enters into the contract with the DFCCIL/Railways and shall 

include their executors, administrators, successors and permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of 

Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the DFCCIL/Railways 

modified by the tender percentage for items of works quantified, or not quantified, the 

Standard General Conditions of Contract, the Special Conditions of Contracts, if any; the 

Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any. 

 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

 
(j) "Specifications" shall mean the Standard Specifications for Materials &Works of 

DFCCIL/Railways as specified by DFCCIL under the authority of the Chief Engineer or as 

amplified, added to or superseded by Special Specifications, if any. 

 
(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 
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Railway/DFCCIL, which includes- 
 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule 

of Rates of the Railway issued under the authority of the Chief Engineer from time to time, 

updated with correction slips issued up to date of inviting tender or as otherwise specified 

in the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 

Director General/ Central Public Works Department, Government of India, New Delhi, as 

adopted and modified by the DFCCIL under the authority of the Chief Engineer from time 

to time, updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents. 
 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to the 

contract and shall include any modifications of such drawings and further drawings as may 

be issued by the Engineer from time to time. 

(m) "Constructional Plant" shall mean all appliances or things of whatsoever nature required for 

the execution, completion or maintenance of the works or temporary works (as hereinafter 

defined) but does not include materials or other things intended to form or forming part of the 

permanent work. 

(n) "Temporary Works" shall mean all temporary works of every kind required for the execution 

completion and/or maintenance of the works. 

(o) "Site" shall mean the lands and other places on, under, in or through which the works are to 

be carried out and any other lands or places provided by the Railway/DFCCIL for the purpose 

of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date of 

completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having 

more than 3 years’ experience in the relevant field of construction work involved in the 

contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender 

is published on website or the date of publication in newspaper in case tender is not published 

on website. 

(s) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along 

with respective quantities and rates, accepted by the DFCCIL. 

CGM/DDU unit have jurisdiction from DDU/ERC (Uttar Pradesh) to CPBN/SEBN (Bihar). 
 

1.2 GENERAL 

1.2.1 This Tender shall be governed by Preamble and General instructions to tenderers, General 

condition of Contract, Special conditions of contract, Technical Specifications, Additional 

Technical specifications (if any), Drawings, Forms, Annexures, etc. 

1.2.2 If there are varying or conflicting provisions in the documents forming part of the contract, 

Engineer shall be deciding authority with regard to the intentions of the provision and decision 

of Engineer will be final and binding on the contractor. 

1.2.3 Scheme of work: - Within a period of 15 days beginning from the date of issue of Letter of 

Acceptance of Tender, the Contractor shall start the work related with planning, design, 

procurement, execution of work as per terms and conditions of tender. 
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1.3 GENERAL DESCRIPTION OF SITE AREA, CLIMATIC CONDITIONS AND 

SYSTEM PARTICULARS 

1.3.1 The tenderer(s) are requested to visit the area of work and ascertain himself /themselves with 

the proposed works / services, surroundings and prevailing law and order / other conditions. 

1.3.2 The location of work is located in the state of Uttar Pradesh & Bihar. 

 
1.4 SCOPE OF WORK: - 

Provision for Air Conditioning System in S&T installations including Power Supply 

Augmentation at various locations Under CGM DDU Unit. 

 
1.4.1 The brief scope of work covers “Provision for Air Conditioning System in S&T 

installations including Power Supply Augmentation at various locations Under CGM 

DDU Unit.” 

 
1.4.2 Place of work- In the jurisdiction of CGM/DFCCIL/DDU, at Karwandia, Kudra, Durgawati 

and at various other locations in the section falling in the state of Uttar Pradesh and Bihar. 

The work shall be executed under supervision of authorized representative of CGM/DDU or 

PM/GM/EL/DDU. If required by DFCCIL any other station/Site may be included under 

Schedule of work and no additional charges shall be given for this. 

1.4.3 Quantities in schedule annexed to Contract- The quantities set out in the accepted schedule of 

rates with item of work quantified are the estimated quantities of the works and they shall not 

be taken as the actual and correct quantities of the works to be executed by the Contractor in 

fulfillment of his obligations under the contract. The actual/final quantity shall be executed 

as per approved design and drawing which is to be prepared by contractor if required. All the 

design calculations, if any, shall be done by contractor before execution of work. The 

contractor shall be responsible for any wastage of material due to mistake in design 

calculations. 

1.5 New item of work: If during execution of the work, the contractor is called upon to carry out 

any new item of work not included in schedule of prices, the contractor shall execute such 

work at such prices as may be mutually agreed with the purchaser before commencement. 

However, DFCCIL reserves right to change the site of work anywhere in adjacent / adjoining 

area of the work in the jurisdiction and the contractor shall be bound to execute the work 

without any extra cost. 

 
1.6 LOCAL CONDITIONS: 

1.6.1  It will be imperative on each tenderer to fully acquaint himself with all the local conditions 

and factors which would have any effect on the performance of the contract and cost of the 

stores. The DFCCILs shall not entertain any request for clarifications from the tenderer 

regarding such local conditions. No request for the change of price, or time schedule of 

completion of work on account of any local condition or factor shall be entertained after the 

offer is accepted. 
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1.6.2 The intending tenderer will be deemed to have satisfied himself by actual inspection of the 

site and locality of the works, that all conditions liable to be encountered during the execution 

of the works are taken into account and that the rates he enters in the tender papers are 

adequate and all inclusive, for the completion of works to the entire satisfaction of the 

DFCCILs. 

1.6.3 In the event of the intending tenderer desiring to have a field survey before furnishing his 

tender/quotations, he may apply to DFCCILs for permission in this regard. The DFCCILs will 

give such permission in writing but all the expenses in this regard will be borne by the 

tenderers. 

1.6.4 The intending tenderer is advised to study the tender papers carefully, any submission of a 

bid by the tenderers shall be deemed to have been done after a careful study and examination 

of these documents with full understanding of the implication thereof. These conditions and 

specifications shall be deemed to have been accepted unless otherwise, specifically 

commented upon by the Tenderer in his offer. Failure to adhere to anyone of these instructions 

may render his offer liable to be ignored without any references. 

 
1.7 RIGHT TO ALTER THE SCOPE OF WORK: 

DFCCIL reserves the right to alter the scope of work‖ as mentioned in item No. 1 of the Scope 

of the work and Special conditions‖ as well to drop portion of the work within the time of 

tendering and awarding the contract. Contractor shall be prepared to carry out the work at any 

other specified locations depending up on the requirement, as directed by DFCCIL officials 

at site. 

 
1.8 INTEGRATION WITH EXISTING WORKS: 

The tenderer should keep in mind, visit the location of works, take due note and give proper 

consideration of integrating the new works (sometimes on replacement account) with the 

existing system. 

 
1.9 ELECTRIC SUPPLY: The contractor shall make his own arrangements for electricity 

required by him for the purpose of execution of the contract. However, the DFCCIL shall 

arrange the required power supply for testing and commissioning of the works completed by 

the contractor 

 

1.10 SCHEME OF WORK AND PROGRESS REPORT: 

1.10.1.1 The Contractor shall within fifteen (15) days of the date of award of the contract submit a 

BAR/PERT CHART and scheme for the execution, if applicable. The contractor shall indicate 

in the form of notes of the assumptions and the basis adopted for the preparation of this 

BAR/PERT CHART. 

1.10.1.2 The contractor shall submit a monthly progress report detailing the actual progress made 

in all activities as compared to the above BAR/PERT CHART. The monthly progress report 

shall indicate the reasons for the variations if any between the schedule quantities and actual 

progress, the action proposed and corrective measures required wherever necessary. 

 

1.11 INDIRECT TAXATION: 
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In the event of any new indirect taxation being imposed after the date of opening of tender 

and of being of such a nature that the contractor has to bear additional cost of material directly 

on account of such additional taxation the purchaser shall reimburse the contractor for such 

additional costs on receiving satisfactory proof that such taxation was legally leviable and that 

the contractor has actually incurred the additional costs. 

 

1.12 AGREEMENT: The successful tenderer shall within 14 (fourteen) days after having been 

called upon by notice to do so be bound to execute an agreement based on accepted rates and 

lodge the same with purchaser together with the conditions of contract, specification and 

schedule of prices referred to therein duly completed. 

 
1.13 EXTENSION: Based on the performance of firm and with the mutual consent of both the 

parties, the contract may be extended further as per provisions of GCC and on similar terms 

and conditions of contract. 

1.14 Inspection: 

Quality of work carried out by the contractor is subject to periodical inspections by DFCCIL 

/ Railway Engineers of various levels as per the schedules laid down by DFCCIL. Any 

shortfall in the quality of work shall be subject to penalties / Recoveries as per prevailing 

conditions. 

 
1.15 SUPPLY OF MATERIAL: 

1.15.1 All the material shall be as per recommended RDSO/CORE specifications as applicable. 

1.15.2 Contractor will submit the delivery Challan form in the office of PM/GM/EL/DDU or his 

authorized representative Engineer officer indicating supplied quantity of material duly 

certified by APM/ Dy. PM or their representative for their respective jurisdiction. Further, 

they will also verify & certify that material supplied is as per recommended RDSO 

specification as applicable. 

 
1.15.3 Prior approval to be obtained from PM/GM/EL/DDU for any deviation from above 

conditions. 

 

1.16 Transportation of material: 

The transportation & handling charges to bring the supplied material will be borne by the 

Contractor. Hence, cost of material is given in the schedule of prices and quantity is inclusive 

of transportation, loading and unloading charges. Railway supplied materials will be 

transported by DFCCIL Railways from depot to work site including loading & unloading. 

 
1.17 QUALITY ASSURANCE PROGRAMME IN SUPPLY AND ERECTION: 

1.17.1 All materials used in the work shall be of best quality and of class most suited for purpose 

specified and procured from sources approved by RDSO/CORE and DFCCIL as applicable. 

It is essential that the manufacturer from whom supply is arranged should have long 

experience of design and manufacture of equipments, components, materials and fittings. 

Requisite facilities for testing prototypes supplied against this contract should be available 

with manufacturer, as applicable. In case of those equipments, components or fittings for 
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which requisite facilities for testing of prototypes are not available with manufacturer, 

manufacturer shall arrange to carry out prototype tests on his own cost in a testing laboratory 

approved by the Purchaser. Only tested quality material shall be used. The Contractor shall 

ensure that the Purchaser's prescribed Quality Assurance Standards are rigidly followed in 

manufacture and erection / installation of all materials / components and fittings / equipments 

required for the work. 

 
1.17.2 QUALITY OF MATERIALS AND ERECTION: 

All erection work carried out shall also be of best quality acceptable to the Purchaser. All 

equipment, materials, fittings and component will be subject to Quality Control Programme 

of manufacturer, being a part of Quality Assurance Programme of Contractor. Materials may 

also be inspected by Purchaser or his representative either at manufacturer works or at 

Contractor‘s depot. Purchaser or his representative shall have right to be present during all 

stages of manufacture and shall be accorded free of charge all reasonable accorded facilities 

for inspection and testing as well as examine stage inspection report of manufacturer in 

addition to quality audit which Contractor may institute as a part of his programme so as to 

satisfy himself that materials are in accordance with specifications, approved drawings and 

designs. 

1.17.3 ERECTION: 

All erection work will also be subjected to Quality Assurance Programme including 

inspection by Purchaser or his representative to ensure that work is done in accordance with 

specifications and approved drawings and designs. 

 
1.17.4 EXPENSES OF PURCHASER's REPRESENTATIVE: 

All expenses of Purchaser's representative shall be borne by Purchaser whether inspected 

material is finally utilized in work or not. 

Decision of GM/PM/EL/DDU or his successor shall be final in respect of acceptability or 

otherwise of any material, fittings, component or equipment required for the work. 

 
1.17.5 QUALITY ASSURANCE PROGRAMME (as applicable): 

For proper control of quality and to ensure that materials, equipment and fittings are 

manufactured according to specification and erection in according to approved instructions, 

drawings, specifications, Contractor shall adopt a suitable quality assurance programme to 

ensure quality at all necessary points, whether at manufacturer's works, or in his depot or at 

work site as well as during erection. Such quality assurance programme shall also meet 

requirement of purchaser‘s prescribed Quality Assurance Standards as applicable. This 

programme of the Contractor shall generally cover the following as applicable: 

 
a. Organization to manage and implement Quality Assurance Programme. 

 

b. Documentation control system: 

i. Basic control system. 

ii. Adopted at manufacturer's work 
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iii. Adopted at Contractor‘s Depot and worksite. 
 

c. Procedure adopted for: 

i. Source Inspection. 

ii. Incoming raw material inspection. 

iii. Verification of material purchased. 

iv. Fabrication Controls. 

v. Site erection controls. 

 
d. Inspection and Test Procedure for: 

i. Manufacture and quality control procedure. 

ii. Field activity. 

 
e. System of handling and storage. 

 
f. System of quality audit. 

 
g. System of maintenance of records. 

 
h. For purpose of obtaining On Account Payment, Contractor shall submit along with invoice, 

documents indicated in prescribed Quality Assurance Standards which should inter-alia cover 

following as may be applicable in each case. 

i. Material test reports on raw materials used. 

ii. Inspection Plan with reports of the inspection plan checkpoints. 

iii. Routine tester port. 

iv. Factory test results as required under specification. 

v. Quality audit report including test check report of Purchaser's representative, if any. 

 
1.18 CORRECTNESS OF WORK AND MATERIALS: 

1.18.1 Contractor shall be solely responsible for correctness of positions, levels and dimensions of 

works according to approved drawings, notwithstanding that he may have been assisted by 

Purchaser or his men in setting out same. 

1.18.2  If any dimension figured upon drawings differs from that obtained by scaling drawings 

figured dimensions should be normally taken as correct, unless it is a prima facie mistake. 

But all such cases shall be brought to notice of Purchaser's Engineers and discrepancy set 

right before execution. 

 
1.19 A) EXPENSES OF CONTRACTOR DRAWINGS ETC.: 

Any calculation, designs, drawings, schedules information, progress charts etc. required by 

the purchaser’s Engineers in connection with the contract, shall be furnished by the contractor 

at his own expenses. 

 

B) CONTRACTOR’S DRAWINGS: 

If required, before execution of the work the contractor shall submit to the purchaser for 

approval, three copies of all required drawings, work schedule program which are necessary 
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to ensure correct/ satisfactory performance as detailed in tender papers. 

 
1.20 SUB CONTRACTORS 

The contractor shall not sublet any part of the work under this contract for the purpose of this. 

However, contractor may enter into contract with supplier for supply of the material for the 

purpose of this work. However, such suppliers should be approved sources of MNRE for 

materials for which MNRE approved sources are available. 

 
1.21 DEFAULT AND DELAY 

1.21.1 The contractor shall execute the work with due diligence and expedition keeping to the 

approved time schedule. Should he refuse or neglect to comply with any reasonable orders 

given to him in writing by the Engineer’s representative in connection with the work or 

contrivance the provision of the contract or the progress of work lags persistently behind the 

time schedule due to his neglect, the purchaser shall be at liberty to give seven (7) days’ notice 

in writing to the contractor requiring him to make good the neglect or contravention 

complained and should the contractor fail to comply with requisition made in the notice within 

seven days from the receipt thereof, it shall be lawful for the purchaser to take the work wholly 

or in part, out of the contractor’s hands without any further reference and get the work or any 

part thereof as the case may be completed by other agencies at expense of the contractor 

without prejudice to any other right or remedy of the purchaser. 

1.22 LOSS SUSTAINED DUE TO DEFAULT AND DELAY: 
 

In the event of any loss to the purchaser on account of execution and/or completion of the 

work or any parts thereof by agencies other than the contractor, the contractor shall be liable 

to reimburse the loss to the purchaser without prejudice to any other right and remedies of the 

purchaser, and as the case may be met at the option, of the purchaser, from out of all or any 

of the following sources viz. 

 
i) Any amount due and payable to the purchaser on any account whatsoever. 

ii) The contractor’s security deposit with the purchaser so far as available and 

iii) Any other assets whatsoever belonging to contractor. 

iv) 

1.23 CONTRACTOR’S RESPONSIBILITY FOR DISCREPANCY: 
 

All designs and drawings submitted by the contractor shall be based on thorough study and 

shall be such that the contractor is satisfied about their suitability. The purchaser’s approval 

will be based on these considerations. Notwithstanding approval communicated by the 

purchaser, during the progress of the contract for designs and drawings, proto type samples 

of material after inspection of materials 

 
a) After erection and adjustments to installations the ultimate responsibility for correct designs 

and execution of work shall rest with the contractor. 

b) The contractor shall be responsible for and bear and pay the costs for any alteration of works 

arising from any discrepancies errors or omissions in the design and drawings supplied by 

him, whether such designs and drawings have been approved by the purchaser or not. 
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1.24 ADDITIONS AND ALTERATIONS TO ERECTED EQUIPMENTS: 

Employer may require ADDITIONAL INSTALLATIONS OR MODIFICATIONS OR 

REPLACEMENTS as per new designs as evolved or decided during currency of contract to 

be carried out on works he deems necessary, either during execution or after a part or whole 

of installations coming with purview of contract has been put into commercial service. Further 

it may be necessary and expedient to energize overhead equipment which has been completed 

and finally adjusted in portions in yard/s. This will necessitate erection of new equipment in 

vicinity or joining energized equipment. In case prices for such additional works or 

modifications are not covered by schedule of price and are such that either party considers 

additional prices for such works justified, such additional works or modification shall be 

carried out by contractor. Any additional prices for such work Items would be mutually settled 

between purchaser and contractor, based on proper rate analysis and with reference to current 

prevalent market rates or rates available with DFCCIL / Railway Construction Administration 

in that or nearby area/s. In case additional installations or modifications or replacements are 

required to be carried out under this para, Purchaser shall grant a reasonable extension of 

time, should it be necessary. 

1.25 Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

1.25.1  The Contractor shall place and keep on the works at all times efficient and competent staff 

to give the necessary directions to his workmen and to see that they execute their work in 

sound and proper manner and shall employ only such supervisors, workmen and labourers in 

or about the execution of any of these works as are careful and skilled in the various trades. 

1.25.2  The Contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisor, workman or labourer who shall be objected to by the Engineer and if and 

whenever required by the Engineer, he shall submit a correct return showing the names of all 

staff and workmen employed by him. 

1.25.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the 

works a sufficient number of staff and workmen as is necessary for proper completion of the 

works within the time prescribed, the Contractor shall forthwith on receiving intimation to 

this effect deploy the additional number of staff and labour as specified by the Engineer within 

seven days of being so required and failure on the part of the Contractor to comply with such 

instructions will entitle the Railway/DFCCIL to rescind the contract under these conditions. 

 

1.26 Deployment of Qualified Engineers at Work Sites by the Contractor: 
 

 
1.26.1  The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified 

Diploma Engineer(s) as per requirement. 

 

1.26.2 In case the Contractor fails to employ the Engineer as mentioned in tender document, he shall 

be liable to pay liquidated damages at the rates, as prescribed in the tender documents. 

 

1.27 WORKS BY OTHER AGENCIES: 



DFCC-DDU-EL-GS-AC-T008 

Signature of the Tenderer Page 49 of 130 

 

 

 

Any other works undertaken at the same time by the purchaser or the DFCCIL direct or through 

some other agency at the same site where the contractor is carrying out his work will not entitle 

the contractor to prefer any claim, regarding any delays or hindrance he may have to face on 

this account. The contractor shall comply with any instructions which may be given to him by 

the purchaser in order to permit simultaneous execution of his own works and of those 

undertaken by other contractors or the DFCCIL without being entitled on this account to any 

extra charge. 

 

1.28 ACCESS TO WORK SITE: 

a) The purchaser shall afford access to the site for the purpose of this contract to the contractor 

at all reasonable times. In the execution of the work, no person other than the contractor or his 

only appointed representatives or approved sub-contractor and bona-fide workman shall have 

access to site. Access to the site of work at all times shall be allowed by contractor to officials 

or approved representative of the purchaser or to DFCCIL staff for purpose of maintenance. 

b) The purchaser or his authorized representative shall have the right to refuse admission to the 

work site to any. Person employed by the contractor to whom the purchaser or his engineer 

may consider undesirable. 

c) The engineer or his representative shall be at liberty to object to the presence of any 

representative or other person employed by the contractor in or about the works on the ground 

of misconduct, incompetence or negligence, the contractor on receipt of notices of such 

objection in writing, shall forthwith remove the person so objected to and provide in his place 

another competent person and shall not allow such person to enter the site of work 

subsequently. The purchaser will not be able to pay any cost or damage on this account. 

 
 

1.29 INFRINGEMENT OF PATENTS: 

1.29.1.1 Contractor is forbidden to use any patents or registered drawings, process or patterns in 

fulfilling his contract without previous consent in writing of owner of such patent, drawing, 

pattern or trade mark, except where these are specified by Purchaser himself. Royalties where 

payable for use of such patented processes, registered drawings or patterns shall be borne 

exclusively by Contractor. Contractor shall advise Purchaser of any proprietary rights that 

may exist on such processes, drawings or patterns which he may use of his own accord. 

1.29.1.2 In case of patents taken out by Contractor of drawings or patterns registered by him, or of 

those patents, drawings, or patterns for which he holds a license, signing of Contract 

automatically gives Purchaser right to repair by himself the purchased articles covered by 

patent or by any person or body chosen by him and to obtain from any sources he desires 

component parts required by him in carrying out repair work. In event of infringement of any 

patent rights due to above action of Purchaser, he shall be entitled to claim damages from 

contractor on the grounds of any loss of any nature which he may suffer e.g. in case of 

attachment because of counterfeiting. 

 

1.30 INDEMNIFICATION BY CONTRACTOR: 

In event of any claim or demand being made or action being brought against Purchaser for 

infringement of later patent in respect of any equipment, machine, plant, work or thing used 

or supplied by Contractor under this contract or in respect of any methods of using or working 
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by Purchaser of such equipment, machine, plant work or thing, contractor shall indemnify 

purchaser and keep him indemnified and harmless against all claims, costs, charges and 

expenses arising from or incurred by reason of such claim provided that Purchaser shall notify 

contractor immediately any claim is made and that contractor shall be at liberty, if he so 

desires with the assistance of Purchaser if required but at Contractor's expense, to conduct all 

negotiations for settlement of same or any litigations that may arise there from and 

PROVIDED THAT no such equipment, machine, plant work or thing, shall be used by 

Purchaser for any purpose or in any manner other than that for which they have been supplied 

by Contractor and specified under this contract. 

 
1.31 INSURANCE: 

1.31.1 Before commencing of works, it shall be obligatory for the contractor to obtain, at his own 

cost, insurance cover (CAR policy) in the joint name of the contractor and employer from 

reputed companies under the following requirements: 

1.31.2 Liability for death of or injury to any person/ employer's staff / animals or things or loss of 

or damage to any property / things / the work of other contractor (other than the work) arising 

out of the performance of the Contract. 

1.31.3 Construction Plant, Machinery and equipment brought to site by the Contractor. 

1.31.4 (c) Any other insurance cover as may be required by the law of the land. 

1.31.5 The contractor shall provide evidence to the employer / Engineer before commencement of 

work at site that the insurances required under the contract have been effected and shall 

within 60 days of the commencement date, provide the insurance policies to the 

Employer/Engineer, the contractor shall, whenever, called upon, produce to the engineer or 

his representative the evidence of payment of premiums paid by him to ensure that the 

policies indeed continue to be in force. 

1.31.6 The Contractor shall also obtain any additional insurance cover as per the requirements of 

the Contract. 

1.31.7 The Employer/Engineer shall not be liable for or in respect of any damages or compensation 

payable to any workman or other person in the employment of the Contractor or his sub- 

contractor or petty contractor / other contractor working there. The Contractor shall 

indemnify and keep indemnified the employer / Engineer against all such damages and 

compensation for which the contractor is liable. 

1.31.8 The Policies of the contractor shall remain in force throughout the period of execution of the 

works and till the expiry of the defect liability period except for any specific insurance covers 

necessary for shorter period. 

1.31.9 If the Contractor fails to effect or keep in force or provide adequate cover as acceptable to 

the engineer in the insurance policies mentioned above, then in such cases, the engineer may 

effect and keep in force any such insurance or further insurance on behalf of the Contactor. 

The recovery shall be made at the rate of 1.5 times the premium/premiums paid by the 

engineer in this regard from the payment due to the Contractor or from the contractor’s 
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Performance security. However, the Contractor shall not be absolved from his responsibility 

and /or liability in this regard. 

 
1.32 PENALTY FOR DELAY IN COMPLETION: 

a) If the contractor fails to execute and complete the work within time specified in the agreement 

or within the period of extension granted except in so far that the delay is on the purchaser’s 

account; the contractor shall accept reduction in the total amount payable to him by the 

purchaser between 0.05% to 0.30% of contract value of the works for each week or part of 

the weekly. The Engineer shall at his sole discretion, specify a time limit within which the 

unfinished portion of the work shall be completed. In the event of failure of the contractor, the 

purchaser shall be at liberty to take action in accordance with provision in General Conditions 

of Contract of Indian Railway, along with latest correction slips and amendments. 

b) Extension of time- If aforesaid shall have arisen from any cause which the purchaser may 

admit as being a responsible ground for extension of time the purchaser shall allow such 

additional time as he may in his absolute discretion consider to be reasonably justified by the 

circumstances of the case. 

c) The contractor in the presence of the purchaser or his representative shall carry out tests as 

required under the specification as soon as possible after commissioning. The contractor at his 

own expense shall carry out any other additional test that the purchaser may prescribe for 

testing the satisfactory operation of the plants. Necessary electrical power required in C/W the 

test will be supplied free of any charges by the purchaser. The contractor shall submit six 

copies of the results to the purchaser for acceptance. The contractor shall also submit 6 copies 

of the manufacturer’s test certificates for equipments such as motor, cable etc. 

d) Should the result of the test not be satisfactory, an extension of one month will be granted to 

the contractor to make good the defects and or any deficiencies pointed out by the purchaser 

a fresh test will then be carried out after the contractor has attended to the defects and 

deficiencies. If these do not yield satisfactory results, the purchaser may proceed at the 

contractor’s expense, by all means as deemed expedient to have installation made satisfactory 

until they comply with the specification, approved drawings and designs. 

e) In such a case or in a case of delay in completion of the work under this contract within the 

time limit, the purchaser reserves the right to get the work completed by contractor as per 

provisions of contract. The purchaser will give to the contractor for this purpose 7 days 

previous notice. The contractor shall then take at his own expense all necessary steps to 

complete the works in accordance with the provision of the contract. In case it becomes 

impossible to proceed with the above mentioned taking over tests, for reason other than for 

which the contractor is responsible, the “Provisional Acceptance Certificate” shall be issued 

at or within a mutually agreed reasonable period not exceeding 6 months after completion of 

the work. 

f) Imposition of token penalty for delay in the completion of work- Competent authority while 

granting extension to the currency of contract under GCC may also consider levy of token 

penalty as deemed fit based on the merit of the case. 

 
1.33 DEFECTIVE EQUIPMENTS TO BE CHANGED: 
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Notwithstanding issue of Provisional Acceptance Certificate and partial or full use of any 

equipment, if completed equipment or any portion thereof before it is finally taken over at the 

end of the guarantee period be found to be or to have become defective in course of usage by 

the Railway due to faulty material, design or workmanship, or otherwise fails to fulfill the 

requirement of the Contract and/or its purpose, Purchaser shall normally give Contractor 

prompt notice setting forth particulars of each defects or failure and Contractor shall forthwith 

make the defects good or modify or replace the equipment, as may be directed by Purchaser's 

Engineer, at his own cost in all respects to make it comply satisfactorily with said 

requirements. Should the Contractor fail to do within a reasonable time service of the said 

notice upon him or should time not permit of service of such notice, the Purchaser may repair 

or reject and replace the whole or part of such defective equipment as the case may be, at cost 

of the Contractor. Contractor's full liability under this clause shall be satisfied by payment to 

Purchaser of extra total cost, if any, of such replacement delivered and erected as provided for 

in original Contract, such extra cost being the ascertained difference between the price paid by 

Purchaser under provisions above mentioned for such replacement and Contractor's price for 

the plant so replaced, plus the sum, if any, paid by Purchaser to the Contractor in respect of 

such defective equipment. Should Purchaser not so replace rejected equipment within a 

reasonable time, the Contractor's liability under this clause shall be satisfied by the repayment 

by Contractor of all moneys paid by the Purchaser to him in respect of such rejected equipment. 

Rejected / defective materials shall be returned to Contractor to extent possible. 

 
1.34 TRAFFIC BLOCKS: (Not Applicable) 

a. Purchaser will make arrangements to obtain traffic blocks (hereinafter referred to as blocks) 

necessary for running and operation of work train/light ladder trolleys / track Lorries for works 

to be carried out along or adjacent to track. Contractor shall, however, carry out maximum 

amount of work possible without blocks. Works such as grouting of traction masts, muffing 

and erection of brackets shall invariably be done without blocks. Installation of droppers and 

adjustment of traction overhead equipment may also be permitted to be carried out with light 

ladder trolleys protected by banner flags in accordance with General and Subsidiary Rules of 

DFCCIL. Contractor shall arrange a minimum of two mobile phones with internet and 

Whatsapp function in working condition with SIM CARD in working condition to improve 

communication with DFCCIL Authorities at site / control / CGM offices at DDU. It should be 

with respective divisional / control office to carry out maximum amount of work possible 

without blocks. Mobile sets shall be returned to contractor after completion of work. 

b. WORKING IN NIGHT HOURS: 

Blocks will normally be granted during day light hours, if however, it becomes absolutely 

necessary, blocks may be granted during night also. Contractor shall confirm that he will equip 

himself to carry out all construction during night blocks efficiently by suitable special lighting 

equipments without any extra cost if required to do so. The blocks granted will ordinarily be 

for one track at a time. 

c. Block period shall be counted from time track is placed at Contractor's disposal at work-spot 

till it is cleared by the Contractor. 
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d. Blocks will be subject to normal operating conditions and rules of the Railway. All formalities 

of exchanging private number etc with traffic control will be carried out by Purchaser's staff 

and for this purpose Purchaser will depute a representative for each erection gang, who will 

be responsible for imposing traffic blocks and also removing same after men, material and 

equipment have been cleared by the Contractor from running tracks and same declared safe 

for traffic by Purchaser's representative in case of works involving safety of running tracks. 

e. Blocks required for carrying out works necessitated by thefts, pilferage, accidents or such other 

incidents, shall be granted by Purchaser over and above normal requirements of block. 

 
1.35 FINAL ACCEPTANCE: 

a) The final acceptance of the entire plant shall take effect from the date of expiration of 

the period of guarantee provided the installations provisionally accepted are still in perfect 

working order. 

b) If on the other hand the installations are not in the perfect working order at the end of 

the guarantee period the purchaser may either extend the period of guarantee until necessary 

works are carried out by the contractor, or carry out these works or have them carried out on 

behalf of the contractor and at his expense. A certificate of final acceptance shall then be issued 

by the purchaser, which will terminate the contract. 

 
1.36 MATERIAL- All materials, components and fittings etc. to be supplied by the contractor shall 

be procured from RDSO / CORE approved sources (if available) / reputed suppliers/ 

vendors/manufactures. Inspection of material to be done by RITES or authorized 

representative of PM/GM/EL/DDU in OEM/Vendor premises before dispatch. For low value 

item “onsite inspection” will be done by authorized representative of PM/GM/EL/DDU. Firm 

will provide necessary document for the inspection. 

 

1.37 TIME SCHEDULE: - 

The entire work is required to be completed in all respects within 09 (Nine) months from 

the date of issue of acceptance letter/telegram. Time is the essence of contract. The contractor 

will be required to maintain steady and regular progress to the satisfaction of the engineer to 

ensure that the work will be completed in all respects within the stipulated time failing which 

action may be taken by the DFCCIL Administration in terms of General Conditions of 

Contract July of Indian Railway, along with latest correction slips and amendments. The 

Contractor shall be expected to initiate work immediately after receipt of “Letter of 

Acceptance”. 

 
1.38 RATES: - 

a.  The rates quoted and accepted by DFCCIL shall be firm and final during the currency of 

contract. 

b.  All statutory taxes and liabilities levied/may be levied in future by the Central and State 

Government or any other governing authority/agency from time to time shall be borne by the 

contractor and the rate shall be inclusive of all such liabilities. 

c. GST is inclusive for this tender. 
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d. The Work Provider will, for the purpose, aforesaid continuously monitor the Works being 

rendered by it to ensure that these are up to the standards required by DFCCIL. 

e. The Work Provider shall indemnify and keep DFCCIL indemnified and harmless from and 

against all disputes, claims, fines, penalties, litigations criminal as well as civil that may be 

initiated against the DFCCIL on account of and/or arising out of the failure of the Work 

Provider to adhere to any statutory requirement, or to follow such rules regulations, guidelines 

or procedures as may be required under any statute or directive. 

 

1.39 TERMINATION OF CONTRACT: - 

In case the work of the contractor is not found satisfactory, or there is a breach of any of the 

terms and conditions of the contract and/or fails/neglects to carry out any instruction issued to 

it by DFCCIL from time to time the same can be terminated by DFCCIL on giving of the 

notice as stipulated in GCC 2022. 

 

 
1.40 ORDER OF PRIORITY OF CONTRACT DOCUMENTS:- 

i) The documents forming the Contract are to be taken as mutually explanatory of one another. 

For the purposes of interpretation, the priority of the documents shall be in accordance with 

the following sequence: 

ii) The Contract Agreement. 

iii) Letter of Acceptance. 

iv) Tender Form 

v) General Information 

vi) Notice Inviting Tender (with Annexes) 

vii) Instructions to Tenderers 

viii) Special Conditions of Contract 

ix) Annexures 

x) Bill of Quantities (BOQ)/Schedule of Rate 

xi) General Terms and Conditions of Contract 

 
 

1.41 JURISDICTION OF COURTS:- 

In case of any disputes/differences between contractor and DFCCIL the jurisdiction shall be 

of Chandauli Courts only. 

 

In case of any deviation in downloaded copy of the tender documents, the Master Copy kept 

in the office of Chief General Manager/ DDU / DFCCIL, will prevail and the interpretation 

of CGM/ DDU will prevail. 

 

1.42 RISK PURCHASE: - During execution of this Tender, if any delay is observed due to 

reasons attributable to tenderer other than force majeure conditions which may cause delay 

in completion of the work, DFCCIL shall be at liberty to cancel the contract, totally or 

partially, at any point of time without assigning any reason, whatsoever, and take alternative 

measures at your risk and cost. 
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1.43 Penalties for Safety Lapses: - Any violation in adhering to the terms and conditions 

stipulated in I.R GCC would also attract to penalties payable by the tenderer as per IR GCC 

2022 Provisions. 

 

1.44 Guarantee / Defect Liability Period: - 

(a) The Contractor shall guarantee that all the works executed under this contract shall be free 

from all defects and faults in material, workmanship and manufacture and shall be of 

acceptable standards for the contracted work and in full conformity with the technical 

specifications, drawings and other contract stipulations, for a period of 12 months from the 

date of taking over by the Employer/OEM defined Guarantee period, whichever is later. 

(b) During the period of guarantee, the Contractor shall keep available an experienced engineer 

/ man power to attend to any defective works / installations resulting from defective erection 

and/or defect in the installation supplied by the Contractor. This engineer shall not attend to 

rectification of defects which arise out of normal wear and tear and come within the purview 

of routine maintenance work. The contractor shall bear the cost of modifications, additions 

or substitutions that may be considered necessary due to faulty materials or workmanship for 

the satisfactory working of the equipment. The final decision shall rest with the Engineer his 

successor(s)/Nominee. 

(c) During the period of Guarantee the Contractor shall be   liable   for the replacement at 

site of any parts which may be found defective in the executed work whether such parts 

/ structural elements of his own manufacture or those of his sub-contractor / supplier whether 

arising from faulty materials, workmanship or negligence in any manner on the part of the 

Contractor provided always that such defective parts as are not repairable at site are promptly 

returned    to the    Contractor if so required by him at    his (Contractor’s) own expenses. 

In case of parts of executed work detected during guarantee period, contractor should replace 

all such items irrespective of the fact whether all such items have failed or not. The Contractor 

shall bear the cost of repairs carried out on his behalf by the Employer at site. In such a case, 

the contractor shall be informed in advance of the works proposed to be carried out by 

the Employer. 

(d) If it becomes necessary for the Contractor to replace or renew any defective portion of the 

structural elements until the expiration of six month from the date of such replacement or 

renewal or until the end of the above mentioned period whichever is later. 

Such extension shall not apply in case of defects of a minor nature, the decision of the Chief 

General Manager or his successor/nominee being final in the matter. If any defect be not 

remedied within a reasonable time during the aforesaid period the Employer may proceed to 

do work at the Contractor’s risk and expense, but without prejudice to any other rights and 

remedies which the Employer may have against the Contractor in respect of such defects or 

faults. 

(e) The repaired or renewal parts structure shall be delivered / supplied and erected / executed on 

site free of charge to the employer. 

(f) Any materials, fittings, components or equipment/structure supplied under items for 

supplying / providing and fixing in schedule shall also be covered by the provisions of this 

paragraph. The liability of the Contractor under the guarantee will be limited to re-supply of 

components / structure installation and fittings. The period of defect liability for the works 

shall be 12 (Twelve) Months starting from the date of completion of the work or as certified 

by the DFCCIL. 

 

1.45 Performance Guarantee: - 

(i) The Bank Guarantee for performance Guarantee shall remain valid until a date 60 days 

(or as stipulated in GCC 2022.) after expiry of Defects Liability Period. 
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(ii) The Bank Guarantee for performance Guarantee shall be submitted invariably in the 

format given in the bidding document. 

(iii) The performance Guarantee shall be released 21 days after issue of work completion 

certificate. 

 

1.46 GST 

Contractor should bear the fact in mind while quoting the rates that GST is inclusive in 

schedule of rates i.e. GST will not be paid extra. 

 

1.47 PERMITS, FEES, TAXES & ROYALTIES 

Unless otherwise provided in the contract documents, the contractor shall secure and pay for 

all permits, Government fees and licenses necessary for the execution and completion of the 

works. The contractor shall pay all taxes and duties except GST tax. GST will be paid by 

DFCCIL as per prevailing rate. 

The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. Any 

violation, in the legal provision of taxes, duties, permits and fees, carried out by the Contractor 

and detected subsequently shall be sole responsibility of the Contractor and his legal heirs. 

 
 

1.48 STATUTORY INCREASE IN DUTIES, TAXES ETC 

1.48.1 Tenderers will examine the various provisions of the central Goods and services Tax Act, 

2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union Territory Goods 

and services tax Act, 2017/(UTGST)/respective state’s state Goods and services tax Act 

(SGST) also, as notified by central/state Govt & as amended from time to time and applicable 

taxes before bidding. Tenders will ensure that full benefit of input Tax Credit (ITC) likely to 

be availed by them is duly considered while quoting rates. 

1.48.2 All the taxes and duties levied by the State and Central Govt. and by Local Bodies at 

the prevailing rates applicable on the date of receipt of tender shall be fully borne by the 

Contractor and shall not be reimbursed to him on any account. 

1.48.3 Further DFCCIL shall not honour any claim arising out of any increase in any of the 

prevailing statutory duties, taxes, levies, octroi, etc except GST. At the time of 

quoting/bidding contractor should bear the above fact in mind. The successful tenderer who 

is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit GSTIN along 

with other details required under CGST/IGST/UTGST/SGST Act to DFCCIL immediately 

after the award of contract, without which no payment shall be released to the contractor. The 

contractor shall be responsible for deposition of applicable GST to the concerned authority 

1.49 EXCISE DUTY OR ANY OTHER TAXES/DUTIES: 

The contractor shall bear full taxes /duties other than GST duties levied by state government 

and / or Central Government/ Local bodies from time to time. This would be entirely a matter 

between the contractor and the State / Central Government/ Local bodies. No claim, what so 

ever, on this account shall be entertained by DFCCIL. 

1.50 ROAD TAX CHARGES: 

Road Tax/Charges levied by Government for movement of vehicles of contractor, used in 

transportation, shall be borne by the contractor and no re-imbursement on this account will 

be made by the DFCCIL. 

1.51 FOREIGN EXCHANGE REQUIREMENTS: 

1.52 Any demand of foreign exchange for importing of equipment’s and materials shall not be 

accepted. 

1.53 ANTI PROFITEERING CLAUSE. 
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1.54 The contractor should adhere to anti profiteering provisions as per section 171 of the CGST 

Act. Where due to change in the rates GST/Change in law, the contractor gets any 

credits/benefits, the same shall be passed on to DFCCIL by way of reduction in prices. 

1.55 INTEGRITY PACT:- 

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by Ministry 

of Heavy Industries (DPE) all PSU should enter into Integrity pact in the required proforma 

in their procurement transaction/ Contracts with suitable changes specific to the situation in 

which the pact is to be used. The pact, entering into which would be a preliminary 

qualification for any bidder, essentially envisages an agreement between the prospective 

vendors / bidders and the DFCCIL, committing the persons/ officials on both sides not to 

resort to any corrupt practices in any aspect / stage of the contract. 

A copy of pre contract integrity pact is enclosed as form no.5 for signature of bidder as 

acceptance, as and when Independent External monitor is appointed. 

 

1.56 ELECTRICAL CONTRACTOR LICENSE: 

Contractor must have valid Class-‘A’, Electrical Contractor License issued from appropriate 

government authority to execute mentioned works. 

 

1.57 Accident:- 

(a) The contractor shall, in respect of all staff engaged by him or by his sub-contractor, 

indemnify and keep the employer at all times indemnified and protected against all claims 

made and liabilities incurred under Workman’s Compensation Act, the Factories Act and 

the Payment of Wages Act, and rules made there under from time to time or under any other 

labour and Industrial Legislation made from time to time. 

(b) The contractor shall indemnify and keep the employer indemnified   and harmless against 

all actions, suits, claim demands, costs, charges or expenses arising in connection with any 

death or injury sustained by any person or persons sustained due to the acts or omission of 

the contractor, his sub-contractors, his agents or his staff during the executions of this contract 

irrespective of whether such liability arises under the Workman’s Compensation Act, or Fatal 

Accident Act or any other statute in force for the time being. 

(c) The contractor’ liability to meet third party claims of the type outlined above will be 

applicable only in cases where accidents have been caused by workmanship, material, 

execution or negligence on the part of the contractor and further the liability of the contractor 

will be limited to Rs.5 lakh for any one accident. 

(d) The contractor shall be responsible for all repairs and rectification of damages to 

completed works or works under execution due to DFCCIL accidents, thefts, pilferage or any 

other cause, without delay to minimize or to avoid traffic detentions, in a section until the 

installation are provisionally handed over to the employer. 

In the event of any accident or failure occurring in or about the work or arising out for or in 

connection with the construction completion or maintenance of the work which in the opinion 

of the engineer required immediate attention, the Railway may be with its own workmen or 

other agency execute or partly execute the necessary work or carry out repairs if the engineer 

considers that the contractors is not in a position to do so in time and charge the cost thereof, 

as to be determined by the PM/GM/EL/DDU to the contractor. 

 

1.58 SAFETY GEAR- During execution of the work, contractors shall ensure that all safety 

precautions are taken by their men to protect themselves and site to prevent any untoward 

incident. DFCCIL reserve the right to stop the work in the absence of proper safety gear and 

no claim shall be entertained in this regard; decision of the Engineer-in-charge will be final 

and binding upon the contractor. The cost of all the safety gear is deemed to have been 
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included in the rates quoted and nothing extra is payable under this contract 

 
Safety Measures:- 

(a) The contractor shall take all precautionary measures in order to ensure the protection of his 

own personnel moving about or working on the railway premises, but shall then conform to 

the rules and regulations of the Railway if and when, in the course of the work there is 

likely to be any danger to persons in the employment of the contractor due to running traffic 

while working   in   the Railway siding and premises, the contractor shall provide flagman 

or look out men for protection of such persons. The employer shall remain indemnified 

by the contractor in the event of any accident occurring in the normal course of work, 

arising out of the failure of contractor or his men to exercise reasonable precaution at all 

places of work. 

(b) Blasting of rocks for foundation work shall be done only after due notice is given to the 

employer and time/s and date /s for blasting operations agreed to by the employer. Blasting, 

if required to be done in the vicinity of the track, shall not be undertaken until the 

Employer’s flagmen on duty take necessary step to protect trains and the track is 

adequately protected by the   contractor against damage by blasted rock. The contractor 

shall follow detailed instructions which will be issued to him regarding blasting operations 

in the vicinity of tracks. 

(c) The contractor shall abide by all Railway regulations in force for the time being and 

ensure that the same are followed by his representatives, Agents or sub -contractors or 

workmen. He shall give due notice to his employees and workers about provision of this 

para. 

(d)  The works must be carried out most carefully without any infringement of the Indian 

Railway Act or the General and Subsidiary Rules in force on the Railway, in such a way 

that they do not hinder Railway operation or affect the proper functioning of or damage any 

DFCCIL equipment, structure or rolling stock except as agreed to by the employer, provided 

that all damage and disfiguration caused by the contractor at his own cost failing which cost 

of such repairs shall be recovered from the contractor. 

(e) If safety of track or track drainage etc. is affected as a consequence of works undertaken 

by the contractor, the contractor shall take immediate steps to restore normal conditions. 

In case of delay, the employer shall, after giving due notice to the contractor in writing, 

take necessary steps and recover the costs from the contractor. 

 
A. SAFETY PRECAUTIONS 

1.0 MEASURES TO BE ENSURED PRIOR TO START OF WORK (as applicable) 
 

1.1 The contractor shall not start any work without the presence of DFCCIL supervisors at 

site. 

 

1.2 The methodology in detail for execution of the work at site shall be approved by 

engineering in charge of the organization executing the work and copies of the same shall 

be available with contractor’s supervisor, DFCCIL supervisor of the section in whose 

jurisdiction the work falls, if applicable. 

 
1.3 Before permitting the execution of any OHE/PSI works, DFCCIL engineer-in-charge 

(APM/DPM/PM/Dy.CPM) of the section shall ensure that he received the prior 
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intimation/confirmation of the following aspects from representative of contractor as 

applicable. 

 

1.4 Name and address of the contract assigned to execute the work. 

(i) Name of the Contractor’s supervisor 

(ii) Name of the supervisor/assistant engineer/assistant officer of the construction 

organization/other organizations who are going to be site in charge/in charge of work site. 

(iii) List of the number(s) of individual vehicle(s)/ machineries, names and license particulars 

of the driver(s) proposed to be used by contractor. 

(iv) Information regarding location, duration and timings during which the vehicles/machinery 

are planned to be plied/worked. 

(v) The supervisors and operators of the contractor proposed to be deployed at work site which 

is close to the running track, shall be imparted training by the DFCCIL trainer at contractor 

own cost about the safety measures to be adopted while working in the vicinity of running 

track. Further competency certificate to the individual supervisors/operator shall be issued 

as in Annexure-A by a DFCCIL officer not below the rank of Assistant level officer who 

is in charge of site. No supervisor/operator of the contractor shall work or allowed to work 

in the vicinity of running track who is not possession of valid competent certificate. 

(vi) Survey of site by supervisor of contractor and DFCCIL to assess the precautions to be 

taken at site for working of trains and materials required for protection. 

vii) Written advice to sectional APM/DPM about the detailed planning of work including 

protection of track and safety measures proposed to be adopted. 

viii) A copy of the approved methodology (to be approved by engineer in charge) proposed to 

be adapted by the contractor with a view to ensure safety of trains passengers and workers. 

(ix) Assurance that the methods and arrangements are actually available at site before start of 

the work and the contractors supervisors and the workers have clearly understood the 

safety aspects and requirement to be adapted/followed while executing the work. 

(x) An assurance register has been kept at site duly signed by both DFCCIL supervisor as well 

as by the contractor supervisor as a token of their having understood the safety precautions 

to be observed at site. 

(xi) No work shall which is to be done near running track shall commence unless permitted by 

sectional APM/DPM/PM/Dy.CPM. 

xii) Supplementary site specific instructions, wherever considered necessary shall be issued by 

the Engineer in Charge 

xiii) Standard Check list on Safety at Work Sites shall be used to ensure that all the requisite 

measures have been taken before start of work. 

 

2.0 PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES CLOSE TO 

RUNNING TRACKS (as applicable): 

(i) Normally, the road vehicles shall be run or machinery shall be worked so as not to come 

closer than 6.0m from center line of nearest running track. 

(ii) The land strip adjacent to running tracks, where road vehicle is to ply or machinery is to 

work, shall be demarcated by lime in advance in consultation with the DFCCIL’s 

Supervisor. Wooden pegs at interval not exceeding 75mts shall be provided along the 

line marking as permanent marks. The road vehicles shall ply or machinery shall work 

so as not to infringe the line of demarcation. 

(iii) If a road vehicle or machinery is to work closer to 6.0m due to site conditions or 

requirement of work, following precautions shall be observed. 
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a. In no case the road vehicle shall run or machinery shall work at distance less than 3.5m 

from center line of track. 

b. Demarcation of land shall be done by bright colored ribbon/nylon cord suspended on 120 

cm high wooden/bamboo posts at distance of 3.5 m from center line of nearest running 

track. 

c. Presence of an authorized DFCCIL’s representative shall be ensured before plying of 

vehicle or working of machinery. 

d. DFCCIL’s Supervisor shall issue suitable caution order to Drivers of approaching train 

about road vehicles plying or machineries working close to running tracks. The train 

drivers shall be advised to whistle freely to warn about the approaching train. Whistle 

boards shall be provided wherever considered necessary. 

e. Lookout men shall be posted along the track at a distance of 800m from such locations 

who will carry red flag and whistles to warn the road vehicle/machinery users about the 

approaching trains. Lookout man shall be deputed for Safety at Work Sites. 

f. On curves where visibility is poor, additional lookout men shall be posted. 

(iv) If vehicle/machinery is to be worked closer to 3.5m from running track. 

Under unavoidable conditions, if road vehicles is to ply or machinery is to work closer to 

3.5m due to site conditions or requirement of work, following precautions shall be 

observed: 

a. Plying of vehicles or working of machinery closer to 3.5m of running track shall be done 

only under protection of track. Traffic block shall be imposed wherever considered 

necessary. The site shall be protected as per provisions of Para No. 806 & 807 of P-Way 

Manual as case may be. 

b. Presence of a DFCCIL’s Supervisor shall be ensured at worksite. 

c. DFCCIL’s Supervisor shall issue suitable caution order to Drivers of approaching train 

about road vehicles plying or machineries working close to running tracks. The train 

drivers shall be advised to whistle freely to warn about the approaching train. 

(v) Precaution to be taken while reversing road vehicle alongside the track. 

The location where vehicle will take a turn shall be demarcated duly approved by 

DFCCIL’s representative. The road vehicle driver shall always face the DFCCIL track 

during the course of turning/reversing his vehicle. Presence of an authorized DFCCIL 

representative shall be ensured at such location. 

(vi) Road vehicle shall not be allowed to run along the track during night hours generally. In 

unavoidable situations, however, vehicles shall be allowed to work during night hours only 

in the presence of an authorized DFCCIL’s representative and where adequate lighting 

arrangements are made and where adequate precautions as mentioned earlier have been 

ensured. 

vii)  Road vehicles/machinery/plant etc. when stabled near running tracks shall be properly 

secured against any possible roll off and always be manned even during off hours. 

 

3.0 EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES (as applicable): 

Any work close to or on running tracks shall be executed under the presence of a 

DFCCIL’s Supervisor only. 

(i) Precaution to be taken to ensure safety of trains while execution of work close to the 

running line or on running lines. 

(a) Contractor has deputed trained supervisors in required number at worksites duly certified 

by APM/DPM/PM/Dy. CPM in charge of the works. 

(b) Drivers of vehicle/operators of the machines have been briefed about the safety and 

precautions to be taken while moving / working close to traffic. 
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(c) Contractor shall ply road vehicles/working of machinery only between sunrise and 

sunset. In case of emergency where it is necessary to work during night hours 

sufficient lighting shall be ensured in the complete work area for the safety of public 

and passengers. Also, additional staff shall be posted as necessary for night working 

and taking safety precautions. 

(d) The contractor shall not change the approved vehicle/machinery and driver/operator for 

working at site. Contractor shall not induct any new vehicle/machinery and 

driver/operator without prior written approval of APM/DPM and the list of such changes 

with numbers of individual vehicle, name and license particulars of the driver shall be 

given to APM/DPM/PM/Dy. CPM of the section. 

(e) Contractor shall ensure that road vehicle/machinery ply/work in a way so that these do 

not infringe the line of demonstration. 

(f) Lookout men with required safety equipment shall be posted where necessary. 

(g) In unusual circumstances, where operator apprehends danger to track while working 

truck/machinery near running track, following action shall be taken. 

a) The contractor/supervisor/vehicle operator immediately advice the situation to DFCCIL 

official/officials of the organization executing the work and assist him/them in protecting 

the track. 

b) Protection shall be done as done for other emergencies 

(h) Individual vehicle/machinery shall not be left unattended at site of work. If it is 

unavoidable and becomes necessary to stable the road vehicle/machinery at site near the 

running track, these shall be properly secured against any possible roll off and always be 

manned even during non-working hours. In addition the road vehicle / machinery should 

be stabled parallel to track only so that incase of failure of any securing arrangement, it 

may not roll towards the track. 

(i) All temporary arrangements required to be made during execution of work shall be made 

in such a manner that moving dimensions do not infringe. Necessary checks shall be 

exercised by site in charge from time to time. 

(j) During the hours of night, lamps of temporary indicators which are not of reflective type 

should be lit at sun-set and kept burning till sun rise, where trains run at night. 

ii) Precaution to be taken to ensure safety of electrical/signal/ telephone cables while 

excavating near tracks. 

a) Particular care shall be taken to mark the locations of buried electrical/signal/telephone 

cables on the plans jointly with S & T/Electric supervisor and also at site so that these are 

not damaged during excavation 

(b) Copy of the cable plan should be given to the contractor’s authorized representative before 

handing over the site to start the work. 

(c) Due care shall be taken to ensure that any part of the equipment or machinery or temporary 

arrangement does not come close to cables while working. 

(iii) Precaution to be taken during execution of works requiring traffic blocks. 

a) Any work, which infringes the moving dimensions or causes discontinuity in the track 

any activity making the existing track unsafe for passage of trains etc. Shall be started 

only after the traffic block has been imposed, DFCCIL servant in charge of the work 

is present at the worksite, engineering signals are exhibited at specified distance and 

flagmen are posted with necessary equipment to man them etc 

b) Before closing the work, the track shall be left with the proper track geometry so that 

the trains run safely and flagmen are kept in the night with safety and track protection 
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equipment to patrol the stretch and take action to protect the track, if so warranted and 

inform the DFCCIL supervisors. 

c) After completion of work the released sleeper and fittings should be properly stacked 

away from the track to be kept clear of moving dimensions. 

d) Block shall be removed only when all the temporary arrangement, machineries, tools, 

plants etc. have been kept clear of moving dimensions. 

 
(iv) Precaution to be taken during execution of works during night. The work close to 

running line, generally, shall be carried out only during day hours. At locations, 

however, where night working is unavoidable, proper lighting arrangement should be 

made. The engineering indicator boards shall be lighted during night hours as per the 

provisions of IRPWM. The staff deputed for night working should have taken adequate 

rest before deploying them in night shift. We can specify duration of night shift from 

20.00 hrs to 04.00 hrs. All other safety precautions applicable for day time work should 

be strictly observed during night working. 

(v) Precautions to be taken to ensure safety of workers while working close to 

running lines. 

a) Any work close to or on running tracks shall be executed under the presence of a 

DFCCIL’s supervisor only. 

b) Precaution to be taken to ensure safety of trains while execution of work close to the 

running line or on running lines. 

Such works shall be planned and necessary drawings particularly with regard to 

infringement to moving dimensions shall be finalized duly approved by competent 

authority before execution of work. The work shall be executed only as per approved 

procedure and drawings. 

All temporary arrangements required to be made during execution of work shall be 

made in such a manner that moving dimension do not infringe. 

Suitable speed restriction shall be imposed or Traffic block shall be ensured as 

required. 

The site shall be protected as per provisions of Para No. 806 & 807 of P.Way Manual 

as case may be. 

Necessary equipment for safety of trains during emergency shall be kept ready at site. 

c) A ‘first aid kit’ shall always be kept ready at site. 

 
(vi) Precaution shall be taken for safety of public or passengers, while executing 

works at locations, used by passengers and public, The worksite shall be suitably 

demarcated to keep public and passengers away from work area. Necessary signage 

boards such as “Work in progress. Inconvenience is regretted” etc. shall be provided 

at appropriate locations to warn the public/ passengers. Adequate lighting 

arrangement of worksite wherever required shall be done to ensure safety of 

public/passengers during night. 
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vii) Precaution to be taken before stacking materials alongside the track to ensure 

that safety of trains is not affected. The following precautions shall be taken before 

stacking the materials along the track for stacking of ballast, rails, sleepers etc. 

a) The sites for material stacking should be selected in advance in such a manner as to 

ensure that no part of the material to be stacked is infringing the Standard Moving 

Dimensions. A plan of proposed stacking locations be made and signed jointly by an 

authorized DFCCIL’s representative and contractor’s representative. 

b) The selected locations shall be marked by lime in advance. 

c) Presence of an authorized DFCCIL’s representative while unloading and stacking shall 

be ensured. 

d) The material shall be stacked in such a height so as to not to infringe SOD in case of 

accidental roll off. 

 

viii) SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE AREA 

(a) No electrical work close to running track shall be carried out without permission of 

DFCCIL representative. 

(b) A minimum distance of 2m has to be maintained between live OHE wire and body 

part of worker or tools or metallic supports etc. 

(c) No electric connection etc. can be tapped from OHE. 

(d) Authorized OHE staff should invariably be present when the relaying work or any 

major work is carried out. 

(e) Power block is correctly taken and ‘permit to work’ is issued. 

(f) The structure bonds, track bonds, cross bonds, longitudinal rail bonds are not disturbed 

and 

(g) If disconnected for the work, they are reconnected properly when the work is 

completed. 

(h) The track level is not raised beyond the permissible limit during the work. 
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PART – VI 

PRICES AND PAYMENT 

1.1 SCOPE: 

This chapter deals with prices to be paid to the contractor for completion of various items 

of work. The contractor shall be paid for completed works in accordance with accepted 

schedule of prices and rates, as stipulated in the tender document. 

 
1.1 SCHEDULE OF PRICES: 

 

(a) UNIT PRICES FOR MATERIALS: 

The unit prices of materials as given in Schedule of quantities shall be inclusive of all 

charges including transport, loading/unloading handling all insurance premium, banker’s 

charges, all Taxes, Duties and levies (including GST etc.) applicable on works contracts etc. 

(b) FOR ERECTION: 

The unit prices given in Schedule of quantities shall include cost of erection, testing, 

commissioning and cover all cost of administration of the contract, insurance premium, 

bankers’ charges for guarantees, cost of storage, loading, unloading and handling of 

materials, and for any road transport which the Contractor may use for carriage of materials 

between his depot and depot/s and site of work etc. Unit prices quoted shall be FIRM. 

 
1.2 QUANTITIES: 

The approximate estimated quantities of various items of works are included in Schedule of 

quantities and rates. However, quantities can be increased/ decreased as stipulated in Special 

Conditions of Contract. 

 

1.3 NEW ITEMS OF WORK: 

If during the execution of the work, the Contractor is called upon to carry out any new item 

of work not included in Schedules, the Contractor shall execute such works at such prices 

as may be mutually agreed in writing with the Purchaser. 

1.4 DEDUCTION OF TAXES FROM CONTRACTOR’S BILLS: 

Wherever the law makes it statutory for the purchaser to deduct any amount towards Sales 

Tax/Income tax on works contract, the same will be deducted and deposited with the 

concerned authority. 

The tenderer for carrying out any construction work in Uttar Pradesh and Bihar must get 

themselves registered from the Registering Office the Building and other Construction 

Workers Act, and rules made thereto by the Uttar Pradesh and Bihar Government and 

submit certificate of Registration issued from the Registering Officer of the Uttar Pradesh 

and Bihar Government (Labor   Department). For enactment of this Act, the tenderer shall 

be required to pay cess @1% of cost of construction work to be deducted from each bill. 

Cost of material shall be outside the purview of cess, when supplied under a separate 

schedule item. 
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1.5 SUBMISSION OF BILLS: 

On award of contract, a procedure order for submission of bills for payment shall be jointly 

drawn by finance and the purchaser, if required. The contractor will be required to submit 

the bills as per the joint procedure order. 

1.6 PAYMENT: 

80% of the item price (material cost) shall be paid on receipt of material in DFCCIL/Railway 

custody after inspection. If for any item of work, price of material and erection is not 

separately available, 80% of the cost of item of work will be considered as material cost. 

Further payment of material and erection cost to cover 90% of the cost of item of work shall 

be made on successful testing and commissioning of the installation. 

1.7 Final Payment – Balance 10% payment shall be released on issue of   completion certificate 

by the Purchasers Engineer. 

1.8 RELEASE OF PERFORMANCE GUARANTEE: 

The Performance Guarantee (PG) shall be released after physical completion of the work 

based on 'Completion Certificate' issued by the competent authority stating that the 

Contractor has completed the work in all respects satisfactorily. 

 
1.9 RELEASE OF SECURITY DEPOSIT: 

Security Deposit shall be returned to the Contractor after the following: 

(a) Final Payment of the Contract as per relevant GCC clause and 

(b) Signature of Final Supplementary Agreement or Certification by Engineer that DFCCIL has 

No Claim on Contractor and 

(c) Issue of Maintenance Certificate on expiry of the maintenance period as per relevant GCC 

clause. 

 

Forfeiture of Security Deposit: 

Whenever the contract is rescinded as a whole under relevant GCC clause, the Security 

Deposit already with Railways/DFCCIL under the contract shall be forfeited. However, in 

case the contract is rescinded in part or parts under relevant GCC clause, the Security Deposit 

shall not be forfeited. 

 
No interest shall be payable upon the Earnest Money and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited, will 

be payable with interest accrued thereon as per relevant GCC –Clause. 

1.10 RATES FOR ITEMS OF WORKS: 

(i) The rates, entered in the accepted Schedule of Rates of the Contract are intended to provide 

for works duly and properly completed in accordance with the General and Special (if any) 

Conditions of the Contract and the Specifications and drawings together with such 

enlargements, extensions,   diminutions, reductions, alterations or additions as may be ordered 

in terms of Clause 42 of these conditions and without prejudice to the generality thereof and 

shall be deemed to include and cover superintendence and labour, supply, including full 

freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, 

shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus 

and plant required on the works, except such tools, plant or materials as may be specified 

in the contract to be supplied to the Contractor by the Railway, the erection, maintenance 

and removal of all temporary works and buildings, all watching, lighting, bailing, pumping 

and draining, all prevention of or compensation for trespass, all barriers and arrangements 

for the safety of the public or of employees during the execution of works, all sanitary and 



DFCC-DDU-EL-GS-AC-T008 

Signature of the Tenderer Page 66 of 130 

 

 

 

medical arrangements for labour camps as may be prescribed by the Railway/DFCCIL, 

the setting of all work and of the construction, repair and upkeep of all centre lines, bench 

marks and level pegs thereon, site clearance, all fees duties, royalties, rent and compensation 

to owners for surface damage or taxes and impositions payable to local authorities in respect 

of land, structures and all material supplied for the work or other duties of or expenses for 

which the Contractor may become liable or may be put to under any provision of law for the 

purpose of or in connection with the execution of the contract and all such other incidental 

charges or contingencies as may have been specially provided for in the Specifications. 

(ii) However, if rates of existing GST or cess on GST for Works Contract is increased or 

any new tax cess on Works Contract is imposed by Statute after the date of opening of 

tender but within the original date of completion/date of completion extended under relevant 

GCC clause and the Contractor thereupon properly pays such taxes/cess, the Contractor shall 

be reimbursed the amount so paid. 

(iii) Further, if rates of existing GST or cess on GST for Works Contract is decreased or 

any tax/cess on Works Contract is decreased / removed by Statute after the date of opening 

of tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security 

Deposit or any other dues of Contractor with the Government of India. 

1.11 PRICE VARIATION CLAUSE in Works Contracts is dealt with in accordance with 

provisions of GCC 2022 with latest amendments & correction slips. 

1.12 Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the Tender Form 

after the date of issue of the certificate of completion by the Engineer or any other earlier 

date subsequent to the completion of the works that may be fixed by the Engineer, be 

responsible for and effectively maintain and uphold in good substantial, sound and perfect 

condition all and every part of the works and shall make good from time to time and at all 

times as often as the Engineer shall require, any damage or defect that may during the above 

period arise in or be discovered or be in any way connected with the works, provided that 

such damage or defect is not directly caused by errors in the contract documents, act of 

providence or insurrection or civil riot, and the Contractor shall be liable for and shall pay 

and make good to the Railway/DFCCIL or other persons legally entitled thereto whenever 

required by the Engineer so to do, all losses, damages, costs and expenses they or any of 

them may incur or be put or be liable to by reasons or in consequence of the operations 

of the Contractor or of his failure in any respect. 

 

1.13 Certificate of Completion of Works: As soon as in the opinion of the Engineer, the work 

has been completed and has satisfactorily passed any final test or tests that may be 

prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 

completion in respect of the work and the period of maintenance of the work shall commence 

from the date of completion mentioned in such certificate. The certificate, inter alia, should 

mention that the work has been completed in all respects and that all the contractual 

obligations have been fulfilled by the Contractor and that there is no due from the 

Contractor to Railways/DFCCIL against the contract concerned. 

The Engineer may also issue such a certificate indicating date of completion with respect 

to any part of the work (before the completion of the whole of work), which has been both 

completed to the satisfaction of the Engineer and occupied or used by the Railway. When 

any such certificate is given in respect of part of a work, such part shall be considered as 

completed and the period of maintenance of such part shall commence from the date of 

completion mentioned in the completion certificate issued for that part of the work. 

1.14 Contractor not Absolved by Completion Certificate: The Certificate of Completion in 



DFCC-DDU-EL-GS-AC-T008 

Signature of the Tenderer Page 67 of 130 

 

 

 

respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve the 

Contractor from his liability to make good any defects imperfections, shrinkages or faults 

which may appear during the period of maintenance specified in the tender arising in the 

opinion of the Engineer from materials or workmanship not in accordance with the drawings 

or specifications or instruction of the Engineer, which defects, imperfections, shrinkages or 

faults shall upon the direction in writing of the Engineer be amended and made good by 

the Contractor at his own cost; and in case of default on the part of Contractor, the Engineer 

may employ labour and materials or appoint another Contractor to amend and make good 

such defects, imperfections, shrinkages and faults and all expenses consequent thereon 

and incidental thereto shall be borne by the Contractor and shall be recoverable from any 

moneys due to him under the contract. 

1.15 Final Supplementary Agreement: After the work is completed and taken over by the 

Railway/DFCCIL as per terms and conditions of the contract agreement or otherwise 

concluded by the parties with mutual consent and full and final payment is made by the 

Railway/DFCCIL to the Contractor for work done, and there is unequivocal no claim on 

either side under the contract, the parties shall execute the final supplementary agreement 

1.16  Approval only by Maintenance Certificate: No certificate other than maintenance 

certificate referred to in relevant Clause of GCC of the Conditions shall be deemed to 

constitute approval of any work or other matter in respect of which it is issued or shall 

be taken as an admission of the due performance of the contract or any part thereof. 

 

1.17 Maintenance Certificate: The Contract shall not be considered as completed until a 

Maintenance Certificate shall have been signed by the Engineer stating that the works have 

been completed and maintained to his satisfaction. The Maintenance Certificate shall be 

given by the Engineer upon the expiration of the period of maintenance or as soon 

thereafter as any works ordered during such period. 

The Competent Authority to issue above Maintenance Certificate shall normally be the 

authority who is competent to sign the contract. If this Competent Authority is of the rank 

lower than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 

certificate. The certificate, inter alia, should mention that the work has been completed in 

all respects and that all the contractual obligations have been fulfilled by the Contractor and 

that there is no due from the Contractor to Railways/DFCCIL against the contract concerned. 

 

1.18 Cessation of Railway’s/DFCCIL’s Liability: The Railway/DFCCIL shall not be liable to the 

Contractor for any matter arising out of or in connection with the contract for execution of 

the works unless the Contractor has made a claim in writing in respect thereof before the 

issue of the Maintenance Certificate under this clause. 

1.19 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and the Railway/DFCCIL shall remain liable for the fulfillment of any obligation 

incurred under the provision of the contract prior to the issue of the Maintenance Certificate 

which remains unperformed at the time such certificate is issued and for the purposes of 

determining the nature and extent of any such obligations, the contract shall be deemed to 

remain in force between the parties thereto. 

 
1.20 Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the 

Engineer's representative's certified measurements or Engineer’s certified “contractor’s 

authorized engineer’s measurements” of the total quantity of work executed by the 

Contractor upto the date of completion and on the accepted schedule of rates and for extra 
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works on rates determined shall be paid to the Contractor subject always to any deduction 

which may be made under these presents and further subject to the Contractor having 

signed delivered to the Engineer enclosing either a full account in detail of all claims he 

may have on the Railway/DFCCIL in respect of the works or having delivered No 

Claim Certificate. and the Engineer having after the receipt of such account given a 

certificate in writing that the whole of the works to be done under the provisions of the 

Contracts have been completed, that they have been inspected by him since their completion 

and found to be in good and substantial order, that all properties, works and things, removed, 

disturbed or injured in    consequence of the works have been properly replaced and 

made good and all expenses and demands incurred by or made upon the Railway/DFCCIL 

for or in the respect of damage or loss by from or in consequence of the works, have been 

satisfied agreeably and in conformity with the contract. 

 

1.21 Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself 

the right to carry out a post-payment audit and/ or technical examination of the works and 

the final bill including all supporting vouchers, abstracts etc. and to make a claim on the 

Contractor for the   refund of any excess amount paid to him till the release of security 

deposit or settlement of claims, whichever is later, if as a result of such examination any 

over-payment to him is discovered to have been made in respect of any works done or 

alleged to have been done by him under the contract. 

 
1.22 PRODUCTION OF VOUCHERS ETC BY THE CONTRACTOR: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, 

produce or cause to be produced for examination by the Engineer any quotation, invoice, 

cost or other account, book of accounts, voucher, receipt, letter, memorandum, paper of 

writing or any copy of or extract from any such document and also furnish information and 

returns verified in such manner as may be required in any way relating to the execution 

of this contract or relevant for verifying or ascertaining cost of execution of this contract 

(the decision of the Engineer on the question of relevancy of any documents, information 

or return being final and binding in the parties). The Contractor shall similarly produce 

vouchers etc, if required to prove to the Engineer, that materials supplied by him, are in 

accordance with the specifications laid down in the contract. 

 
(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out 

by a sub-contractor or any subsidiary or allied firm or company, the Engineer shall have 

power to secure the books of such sub-contract or any subsidiary or allied firm or 

company, through the Contractor, and such books shall be open to his inspection. 

 
(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the Contractor. 

1.23 LABOUR: 

 
1.23.1 Wages to Labour: The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) 

and the Rules made there under in respect of any employees directly or through petty 

Contractors or sub- contractors employed by him for the purpose of carrying out this contract. 
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If, in compliance with the terms of the contract, the Contractor supplied any labour to 

be used wholly or partly under the direct orders and control of the Railways whether in 

connection with any work being executed by the Contractor or otherwise for the purpose 

of the Railway such labour shall, for the purpose of this Clause, still be deemed to be persons 

employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act be 

directed to be paid by the Railway, such money shall be deemed to be moneys payable to 

the Railway by the Contractor and on failure by the Contractor to repay the Railway any 

moneys paid by it as aforesaid within seven days after the same shall have been demanded, 

the Railways shall be entitled to recover the same from Contractor’s bills/Security Deposit 

or any other dues of Contractor with the Government of India. 

 

1.23.2 Apprentices Act: The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 

time to time in respect of apprentices directly or through petty Contractors or sub-contractors 

employed by him for the purpose of carrying out the Contract. 

 
If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his 

failure will be a breach of the contract and the Railway may, in its discretion, rescind the 

contract. The Contractor shall also be liable for any pecuniary liability arising on account 

of any violation of the provisions of the Act. 

 

1.23.3 Provisions of Payments of Wages Act: The Contractor shall comply with the provisions 

of the Payment of Wages Act, 1936 and the rules made there under in respect of all 

employees employed by him either directly or through petty Contractors or sub-contractors 

in the works. If in compliance with the terms of the contract, the Contractor directly or 

through petty Contractors or   sub-contractors shall supply any labour to be used wholly 

or partly under the direct orders and control of the Engineer whether in connection with 

the works to be executed hereunder or otherwise for the purpose of the Engineer, such 

labour shall nevertheless be deemed to comprise persons employed by the Contractor and 

any moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 

payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the 

Contractor to repay such money to the Railways deduct the same from any moneys due to 

the Contractor in terms of the contract. The Railway shall be entitled to recover the same 

from Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India all moneys paid or payable by the Railway by way of compensation 

of aforesaid or for costs of expenses in connection with any claim thereto and the 

decision of the Engineer upon any question arising out of the effect or force of this 

Clause shall be final and binding upon the Contractor. 

 
1.23.4 Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

(1) The Contractor shall comply with the provision of the contract labour (Regulation and 

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 

1971 as modified from time to time, wherever applicable and shall also indemnify the 

Railway from and against any claims under the aforesaid Act and the Rules. 

 
(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time 

to time before the commencement of the work and continue to have a valid license until 
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the completion of the work. Any failure to fulfill the requirement shall attract the penal 

provision of the Act. 

 

(3) The Contractor shall pay to the labour employed by him directly or through sub-contractors 

the wages as per provision of the aforesaid Act and the Rules wherever applicable. The 

Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be 

paid the wages to labour, indirectly engaged on the works including any engaged by sub- 

contractors in connection with the said work, as if the labour had been immediately employed 

by him. 

 
(4) In respect of all labour directly or indirectly employed in the work for performance of the 

Contractor's part of the contract, the Contractor shall comply with or cause to be complied 

with the provisions of the aforesaid Act and Rules wherever applicable. 

 
(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 

Railway is obliged to pay any amount of wages to a workman employed by the Contractor 

or his sub-contractor in execution of the work or to incur any expenditure on account of 

the contingent, liability of the Railway due to the Contractor's failure to fulfill his statutory 

obligations under the aforesaid Act or the rules, the Railway will recover from the 

Contractor, the amount of wages so   paid or the amount of expenditure so incurred and 

without prejudice to the rights of the Railway under the Section 20, Sub-Section (2) and 

Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to recover 

such amount or part thereof from Contractor’s bills/Security Deposit or any other dues of 

Contractor with the Government of India. The Railway shall not be bound to contest any 

claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 

of the aforesaid Act except on the written request of the Contractor and upon his giving 

to the Railway full security for all costs for which the Railway might become liable in 

contesting such claim. The decision of the Chief Electrical Engineer regarding the amount 

actually recoverable from the Contractor as stated above shall be final and binding on the 

Contractor. 
 

1.24 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952: 

The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 

Provident   Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 

7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time 

through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, 

wherever applicable and shall also indemnify the Railway from and against any claims under 

the aforesaid Act and the Rules. 

 
1.24.1 Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages act 

in terms Indian Railways General Condition of Contract. In order to ensure the same, an 

application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. 

and upload requisite details of labour and their payment in this portal. These details shall be 

available in public domain. The Registration/ updation of Portal shall be done as under: 

 

(a) Contractor   shall   apply   for   one   time   registration   of   his   company/firm   etc.   in   the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of Acceptance. 

http://www.shramikkalyan.indianrailways.gov.in/
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Engineer shall approve the contractor’s registration in the portal within 7 days of receipt 

of such request. 

 
(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) 

for subsequent use of portal for all LOAs issued in his favour. 

 
(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 

(LOA) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA 

for   approval of concerned engineer. Engineer shall update (if required) and approve the 

details of LoA filled by contractor within 7 days of receipt of such request. 

 

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract labours 

engaged in the contract and ensure updating of each wage payment to them on shramikkalyan 

portal on monthly basis. 

 
(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 

salient details of engaged contractual labour & payments made thereof after each wage 

period. 

 

(f) While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ 

or ‘Performance Guarantee / Security deposit’, contractor shall submit a certificate to the 

Engineer or Engineer’s representatives that “I have uploaded the correct details of contract 

labours engaged in connection with this contract and payments made to them during the 

wage period in Railway’s Shramikkalyan portal at 

‘www.shramikkalyan.indianrailways.gov.in’ till Month, Year.” 

 

1.24.1.1 Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 

Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered 

with the Registering Officer under Section-7 of the Building and Other Construction Workers 

Act, 1996 and rules made thereto by the concerned State Govt., and submit certificate of 

Registration issued from the Registering Officer of the concerned State Govt. (Labour 

Dept.). The Cess shall be deducted from contractor’s bills as per provisions of the Act. 

 

1.25 Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by him on the 

works   and shall report serious accidents to any of them however and wherever occurring 

on the works to the Engineer or the Engineers Representative and shall make every 

arrangements to render all possible assistance. 

 

1.26 Provision of Workmen’s Compensation Act: In every case in which by virtue of the 

provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 

Railway is obliged to pay compensation to a workman directly or through petty Contractor 

or sub-contractor employed by the Contractor in executing the work, Railway will recover 

from the Contractor the amount of the compensation so paid, and, without prejudice to the 

http://www.shramikkalyan.indianrailways.gov.in/
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rights of Railway under Section   12 Sub-section (2) of the said Act, Railway shall be at 

liberty to recover such amount or any part thereof from Contractor’s bills/Security Deposit 

or any other dues of Contractor with the Government of India. Railway shall not be 

bound to contest any claim made against it under Section 12 Sub-Section (1) of the said 

Act except on the written request of the Contractor and upon his giving to Railway full 

security for all costs for which Railway might become liable in consequence of contesting 

such claim. 

 

1.27 Provision of Mines Act: The Contractor shall observe and perform all the provisions of 

the Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time 

being in force and any rules and regulations made thereunder in respect of all the persons 

directly or through the petty Contractors or sub-contractors employed by him under this 

contract and shall indemnify   the Railway from and against any claims under the Mines 

Act, or the rules and regulations framed thereunder, by or on behalf of any persons 

employed by him or otherwise. 

 
1.28 DETERMINATION OF CONTRACT: 

 
1.28.1 Right of Railway/DFCCIL to Determine the Contract: The Railway/DFCCIL shall be 

entitled to determine and terminate the contract at any time, should in the Railway's 

opinion, the cessation of work becomes necessary owing to paucity of funds or from any 

other cause whatever, in which case the value of approved materials at site and of work 

done to date by the Contractor will be paid for in full at the rate specified in the contract. 

Notice in writing from the Railway of such determination and the reasons therefore shall be 

conclusive evidence thereof. 

 

1.28.2 Payment on Determination of Contract: Should the contract be determined under sub 

clause (1) of this clause and the Contractor claims payment for expenditure incurred by him 

in the expectation of completing the whole of the work, the Railways/DFCCIL shall admit 

and consider such claims as are deemed reasonable and are supported by vouchers to 

the satisfaction of the Engineer. The Railway's/DFCCIL’s decision on the necessity and 

propriety of such expenditure shall be final and conclusive. 

 
1.28.3 The Contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of determination 

of contract. 

1.28.4 Determination of Contract owing to Default of Contractor: If the Contractor should: 
 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the contract 

under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for 

the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Conditions, or 
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(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the 

contract, or 

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated period, or 

(ix) Fail to execute the contract documents. 

(x) Fails to submit the documents pertaining to identity of JV and PAN. Form available in the 

Regulations for Tenders and Contracts. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving from the 

Engineer notice to the effect that the said materials or works have been condemned or rejected. 

(xii) Fail to take steps to employ competent or additional staff and labour as required. 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the 

works or any part thereof as required. 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through 

his partner, agent or servant to any officer or employee of the Railway/DFCCIL or to any 

person on his or on their behalf in relation to the execution of this or any other contract with 

this Railway. 

(xv)(A) At any time after the tender relating to the contract, has been signed and submitted by the 

Contractor, being a partnership firm admit as one of its partners or employee under it or 

being an incorporated company elect or nominate or allow to act as one of its directors or 

employee under it in any capacity whatsoever any retired Engineer of the Gazetted rank or 

any other retired Gazetted officer working before his retirement, whether in the executive 

or administrative capacity, or 

whether holding any pensionable post or not, in the Railways/DFCCIL for the time being 

owned and administered by the President of India before the expiry of one year from the date 

of retirement from the said service of such Engineer or Officer unless such Engineer or 

Officer has obtained permission from the President of India or any officer duly authorized 

by him in this behalf to become a partner or a director or to take employment under the 

contract as the case may be, or 

 

(xv)(B) Fail to give at the time of submitting the said tender: 

(a) The correct information as to the date of retirement of such retired Engineer or retired 

officer from the said service, or as to whether any such retired Engineer or retired officer 

was under the employment of the Contractor at the time of submitting the said tender, or 

(b) The correct information as to such Engineers or officers obtaining permission to take 

employment under the Contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners was such 

a retired Engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors was 

such a retired Engineer or a retired officer, or 

(e) Being such a retired Engineer or retired officer suppress and not disclose at the time of 

submitting the said tender the fact of his being such a retired Engineer or a retired officer or 

make at the time of submitting the said tender a wrong statement in relation to his obtaining 

permission to take the contract or if the Contractor be a partnership firm or an incorporated 

company to be a partner or director of such firm or company as the case may be or to 

seek employment under the Contractor. 
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(f) Submits copy of fake documents / certificates in support of credentials, submitted by the 

tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway/DFCCIL may 

serve the Contractor with a notice in writing to that effect and if the Contractor does not 

within seven days after the delivery to him of such notice proceed to make good his default 

in so far as the same is capable of being made good and carry on the work or comply with 

such directions as aforesaid of the entire satisfaction of the Engineer, the Railway shall be 

entitled after giving 48 hours’ notice in writing under the hand of the Engineer to rescind 

the contract as a whole or in part or parts (as may be specified in such notice) and after 

expiry of 48 hours’ notice, a final termination notice should be issued. 

 
Note: Engineer at his discretion may resort to the part termination of contract with notices, 

only in cases where progress of work is more than or equal to 80% of the original scope of 

work. 

 

 

1.28.5 Right of Railway/DFCCIL after Rescission of Contract owing to Default of 

Contractor: In the event of any or several of the courses, referred to in Sub-Clause (1) 

of this Clause, being adopted: 

 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any commitments or 

made any advances on account of or with a view to the execution of the works or the 

performance of the contract and Contractor shall not be entitled to recover or be paid any 

sum for any work thereto for actually performed under the contract unless and until the 

Engineer shall have certified the performance of such work and the value payable in respect 

thereof and the Contractor shall only be entitled to be paid the value so certified. 

 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with 

railways under the contract shall be encashed/ forfeited and the Performance Guarantee 

already submitted for the contract shall be encashed. The balance work shall be got done 

independently without risk & cost of the failed Contractor. The failed Contractor shall 

be debarred from participating in the tender for executing the balance work. If the failed 

Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall 

be debarred from participating in the tender for the balance work in his/her individual 

capacity or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 

 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed through the 

part terminated contract. The contract value of part terminated contract stands reduced to 

the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per relevant clause of GCC. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed Contractor is a JV or a Partnership firm, then 
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every member/partner of such a firm shall be debarred from participating in the tender for 

the balance work in his/her individual capacity or as a partner of any other JV /partnership 

firm. 

(v) Further the authorized representative of failed Contractor will not be accepted as 

authorized representative in new contract. 

 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any 

materials, tools, implements, machinery and buildings on the works or on the property on 

which these are being or ought to have been executed, and to retain and employ the same 

in the further execution of the works or any part thereof until the completion of the works 

without the Contractor being entitled to any compensation for the use and employment 

thereof or for wear and tear or destruction thereof. 

 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix 

and determine ex-parte or by or after reference to the parties or after such investigation or 

enquiries as   he may consider fit to make or institute and shall certify what amount (if any) 

had at the time of rescission of the contract been reasonably earned by or would reasonably 

accrue to the Contractor in respect of the work then actually done by him under the contract 

and what was the value of any unused, or partially used materials, any constructional plant 

and any temporary works upon the site. The legitimate amount due to the Contractor after 

making necessary deductions and certified by the Engineer should be released expeditiously. 

 
 

****** 
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PART – VII 

TECHNICAL SPECIFICATIONS 

& EXPLANATORY NOTES OF SCHEDULE PRICES 

 
SECTION-I: GENERAL 

 
1. Supply, Erection, Testing and Commissioning of Air Conditioning System in S&T 

installations including Power Supply Augmentation at various locations Under CGM DDU 

Unit as per latest Standard /specifications. 

 
2. The work is utmost important and it should be completed within DOC. 

 
3. All the tools & equipment such as drilling machine etc. required during execution of the work 

shall be arranged by the contractor. 

 

4. All the safety precautions for men and material working within Railway premises should be 

observed by the contractor. The contractor shall be responsible in all respect, if any of their 

workmen meets with an accident due to non- observation of the safety precautions. Tenderer 

shall indemnify Railway against any or all claims which may arise because of any reason under 

any circumstances / incident / accident. 

 
5. The contractor shall store / stock the required quantity of the material in the Electrical depots 

required for depot jurisdiction and at work site and shall be used only after inspection and 

approval by the authorized representative of PM/GM/EL/DDU. 

 

6. The contractor shall carry out the work daily on Railway working days by their skilled labour 

as per rule. 

 

7. The work shall be planned by the contractor in consultation with consignee of work Concern 

APM/Dy. PM/Elect for their respective jurisdiction to avoid any interruption to normal power 

supply and train movements. 

 
8. The Railway shall not be responsible for any loss or damage to contractor material / equipment, 

tools and plants etc. from any cause what so ever. 

 

9. The works shall be carried out to the full satisfaction of authorized representative 

PM/GM/EL/DDU. 

 

10. To and from transportation, loading and unloading of T&Ps and material from the firm‘s works 

place to Railway site shall be arranged by the contractor. 

 

11. The rates quoted by the tenderers and accepted by the DFCCIL Railway administration shall 

hold good till completion of the work and no additional individual claims will be admissible 

on account of the fluctuation in market rates, increase in taxes / levies / GST / toll taxes etc. 

 

12. DFCCIL may reserves the right to reject all or any tender without assigning any reason thereof 

or relax or change any of the conditions/ specifications stipulated in the tender. 
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13. The contractor shall intimate inspection program of the work in advance. The equipments / 

instruments required for checking at site or in office place shall be arranged by the contractor. 

14. The basic quantities of components and materials required to make up for selected items, are 

indicated for guidance only. There may be minor variation to suit erection but no adjustment 

in prices of schedule shall be made on that account. In estimating the prices for various items 

of work provision for loss and wastage in transit and erection should be provided for over and 

above the basic quantities of work, indicated herein, except where otherwise specified for 

materials supplied by the purchaser. 

 
15. RECONCILIATION OF MATERIAL SUPPLIED BY THE PURCHASER: 

a. The following procedure shall be adopted for the final reconciliation of the various equipments, 

materials fittings and conductors supplied by the purchaser. 

 

b. All the materials supplied by the purchaser shall be correctly accounted for and quantities 

reconciled on completion of the work by the contractor. On completion of work, all surplus 

materials supplied by the purchaser together with the ones found defective or that have become 

defective or broken on account of defective or materials and/or workmanship shall be returned 

to him by the contractor. 

 

c. The contactor will supply all items required for the work based on unit quantities, inclusive of 

erection allowances together with the length of finished wires and conductors for new items of 

work and the length of wires and conductors out of quantity as calculated above. 

 

NOTE: If there are any shortage during final reconciliation, their cost will be recovered by the 

purchaser from the contractor at the book rate or the last purchase rate or the prevailing market 

rates whichever is higher plus 5% of account of initial freight 2% on account of incidental 

charges together with supervision charges at 12.1/2% of the total cost inclusive of material 

freight and incidental charges. Freight between the purchaser‘s source of supply and the 

contractor‘s depot or residing shall be the contractor‘s account. 

 
16. RELEASED MATERIAL: 

The contractor shall return to DFCCIL railway all the released materials from the existing 

system at the first available opportunity but not later than a week at the respective Depot in 

concerned Area. If the contractor fails to return the released material in specified time, the cost 

of released material will be recovered from the progress bill before releasing any payment. 

****** 
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PART – VII 

SECTION II –PARTICULAR 

 

1. The rate for Provision for Air Conditioning System in S&T installations including Power Supply 

Augmentation at various locations Under CGM DDU Unit is inclusive of all taxes including GST. 

 
2. Contractor shall take prior Vendor/Make approval from DFCCIL, which is essential for all types 

of supply items like AC, Stabilizer, Cable, ACO Panel, Auxiliary Transformer etc. Material 

supplied shall be procured from RDSO/CORE approved sources (wherever applicable) or from 

reputed Make duly approved by DFCCIL. 

 

3. Installation, Fixing Testing and Commissioning of 1.5 Ton split type Air Conditioner including 

fixing of wall/floor type stand will be done as per Engineer’s observation / site requirement. 

 

4. The contractor has to provide Astronomical timer with contactor, MCB etc. at designated place 

demarked by DFCCIL representative to facilitate automatic ON/OFF of ACs as per DFCCIL 

requirement. 

 
5. Only experienced staff deputed by contractor will be allowed to work inside DFCCIL 

installations under supervision of DFCCIL representative. 

 

6. Many activities under scope of this work will be allowed to be done only under block condition, 

where Block will be provided by DFCCIL subject to availability. Accordingly, contractor’s 

needs to align the resources to complete the work within given block time. 
 

7. Supply & fixing of anti-theft cage for outdoor AC unit with MS Angle of size 35x35x6mm with 

lock key 6 arrangement of size 48"x30"x25" Weight approx. 35 kg will be done at suitable 

location as per OEM guidelines and DFCCIL requirement. 

 

8. Dismantling of existing old 10 kVA Auxiliary Transformer and Erection of new 25 kVA 

Auxiliary Transformer will be done near to DFCCIL running track and this work shall be 

completed under direct supervision of DFCCIL representative only. Traffic / Power Block, if 

required shall be taken by DFCCIL to complete the work. 

 

9. All the works shall be completed with great workmanship following all types of safety norms. 

 
10. Insertion of HDPE Pipe laying and drawing of HT/LT cable through pressure mechanism inside 

the pipe and proper connection to junction box as per site requirement in all respect. (Sire of 

cable HT/Lt 3 core/4 core from 50 Sqmm to 240 Sqmm), thickness of HDPE should not be less 

than 6 mm. HDPE will be laid down in pucca trench as per site 14 requirement of PUCCA 

trenches as well as of HDPE should be confirming to IS 1443/1966 are latest Make op pipe- 

Asian/Apolo pipe, Vectus, Utakarsh or equivalent HDPE pipe, pressure rating at 30 degree 

centigrade PN-6, confirming to 15:4998 or latest thickness of pipe minimum 5.3 mm and max 

5.9 mm ISI marked, CM/L 7395589, Material grade PE 100. The work shall be completed as 

per OEM guidelines and DFCCIL requirement. 

 
11. Supply, erection, testing and commissioning of 25 kVA, 25 kV/240/single phase, oil filled 
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Auxiliary Transformer with all fittings and accessories as per RDSO specification no. 

ETI/PSI/15(8/03) or latest. 

 
12. Supply, erection, testing and commissioning of 150 mm CLS panel for 25 KVA AT Automatic 

change over control Panel as per RDSO Specification number TUSPC/PSI/CLS/0020 as per 

latest (12/02) with A&C. 

 
13. All the dismantled material from site will be transported by contractor to DFCCIL store location 

and handed over to DFCCIL after proper stacking. 

 
14. Apart from PG, there will be a Security Deposit @ 5% of the CAMC contract value. Security 

Deposit may be deposited by the Contractor before release of first on account bill in cash or 

Term Deposit Receipt issued from Scheduled Bank, or may be recovered at the rate of 6% of the 

bill amount till the full Security Deposit is recovered. 

 
15. The work of Provision for Air Conditioning System in S&T installations including Power 

Supply Augmentation at various locations Under CGM DDU Unit shall be done as per OEM 

guidelines and DFCCIL requirement. 

 
16. The contractor shall suggest necessary checks, parameter recording, and minor maintenance 

works to be done by DFCCIL staff on weekly/daily basis. For this contractor shall provide 

logbook at every station. However, these checks shall be bare minimum and decided mutually 

by DFCCIL and contractor. DFCCIL’s decision shall be final. 

 

1. The definition of similar nature work shall be as under: “The tenderer shall be an 

experienced firm who have completed Supply, erection, testing & Commissioning of any 

type of air conditioners / Power Supply augmentation work.” 

 

*********** 
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PART-VIII 
 

 

 

TENDER ANNEXURES & FORMS 
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Annexures /form no. Subject 

Annexure no I Tender form 

Annexure no II Agreement for zone contract (Not Applicable for this 
Tender) 

Annexure no III 
Work order under zone contract (Not Applicable for this 

Tender) 

Annexure no IV 
Contract agreement of works 

Annexure no V Format for certificate to be submitted / uploaded by 

tenderer along with the tender documents 

Annexure no VI 
Tenderer’s credentials (bid capacity) (Not Applicable for 

this Tender) 

Annexure –VIA (Bid security) bank guarantee bond from any scheduled 

commercial bank of India. 

Annexure –VIB Annual contractual turnover data for the previous 3/4 years 

Annexure no VII 
Proforma for time extension 

ANNEXURE – VIIA Proforma of 14 days’ notice for offloading of part of 

contract 

ANNEXURE – VIIB Notice for part of contract work offloaded 

Annexure no VIII Certificate of fitness 

Annexure no IX Proforma of 7 days’ notice for works as a whole/ in parts 

Annexure no X 
Proforma of 48 hrs. Notice for whole work 

Annexure no XI 
Proforma of termination notice 

Annexure no XII Proforma of 48 hrs. Notice 

Annexure no XIII Proforma of termination notice 

Annexure no XIV Final supplementary agreement 

Annexure no XV 
Agreement towards waiver under section 12(5) and section 

31a (5) of arbitration and conciliation (amendment) act 

Annexure no XVI 
Performance Bank Guarantee 

Form no.1 Schedule of Prices & Total Prices 

Tender schedule 

Form no. 2 Tenderer's credentials 

Form no 2A Technical eligibility criteria details 

Form No.2B Statement of works in progress for bid capacity (Not 

Applicable for this Tender) 
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Form-2C Applicant's party information form 

Form no. 3 ECS/ NEFT / RTGS mandate form 

Form no. 4 Sample standing indemnity bond for “on account” 

payments 

Form no.5 Pre contract integrity pact 

Form No. 6 Anti-profiteering declaration to whomsoever it may 

concern 

Form no 7 Draft memorandum of understanding (MOU) for Joint 

venture participation. (Not Applicable for this Tender) 
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ANNEXURE - I 

TENDER FORM 

Tender No: - DFCC-DDU-EL-GS-AC-T008 

Name of Work: Provision for Air Conditioning System in S&T installations including 

Power Supply Augmentation at various locations Under CGM DDU Unit. 

To 

The President of India 

Acting through the Chief General Manager/ DFCCIL/DDU 

I/We   have read the various conditions to tender attached hereto and 

agree to abide by the said conditions. I/We also agree to keep this offer open for acceptance 

for a period of _ days from the date fixed for closing of the tender and in default 

thereof, I/We will be liable for forfeiture of my/our “Bid Security”. I/We offer to do the work 

for DFCCIL, at the rates quoted in the attached bill(s) of quantities and hereby bind 

myself/ourselves to complete the work in all respects within months from the 

date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the DFCCIL/ Indian Railways Standard General 

Conditions of Contract, with all correction slips up-to-date and to carry out the work 

according to the Special Conditions of Contract and Specifications of materials and works as 

laid down by DFCCIL in the annexed Special Conditions/Specifications, Standard Schedule 

of Rates (SSOR) with all correction slips up-to-date for the present contract. 

3. A Bid Security of ₹ has already been deposited online/ submitted as Bank 

Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any 

other right or remedies in case my/our Tender is accepted and if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 

document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued 

by the DFCCIL that such documents are ready; and 

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4.(a) I/We am/are a Startup firm registered by …………………… Department of Industrial 

Policy and Promotion (DIPP) and my registration number is ……………. valid upto 

…………………. (Copy enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ............................. with 

…………………..and hence required to deposit only 50% of Bid Security. 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 

binding contract between us subject to modifications, as may be mutually agreed to between 

us and indicated in the letter of acceptance of my/our offer for this work. 

Signature of Witnesses:    
 

(1)    Signature of Tenderer(s) 
 

(2)     Date    

 

Address of the Tenderer(s) 
 

_   
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ANNEXURE – II 

AGREEMENT FOR ZONE CONTRACT 

 
Deleted 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE - III 
 

 

WORK ORDER UNDER ZONE CONTRACT 

 

 
Deleted 
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ANNEXURE - IV 

DFCCIL 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. DATED    

ARTICLES OF AGREEMENT made this day of  20  

between President of India acting through the DFCCIL Administration hereafter called the 

"DFCCIL" of the one part and _  herein after called the 

"Contractor" of other part. 

WHEREAS the Contractor has agreed with the DFCCIL for performance of the works 

    set forth in the Bill(s) of Quantities hereto annexed upon the 

Standard General Conditions of Contract, updated with correction slips issued up to date 

of inviting tender or as otherwise specified in the tender documents and the Specifications 

of updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents and the applicable Standard Schedule of Rates 

(SSOR) of  updated with correction slips issued up to date of inviting tender 

or as otherwise specified in the tender documents and the Special Conditions and Special 

Specifications, if any and in conformity with the drawings here-into annexed AND 

WHEREAS the performance of the said works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be 

made by the Railways/DFCCIL, the Contractors will duly perform the said works in the 

said Bill(s) of Quantities set forth and shall execute the same with great promptness, care 

and accuracy in a workman like manner to the satisfaction of the DFCCIL and will 

complete the same in accordance with the said specifications and said drawings and said 

conditions of contract on or before the  day of 20 and will 

maintain the said works for a period of Calendar months from the certified date 

of their completion and will observe, fulfill and keep all the conditions therein mentioned 

(which shall be deemed and taken to be part of this contract, as if the same have been fully 

set forth herein), AND the DFCCIL, both hereby agree that if the Contractor shall duly 

perform the said works in the manner aforesaid and observe and keep the said terms and 

conditions, the DFCCIL will pay or cause to be paid to the Contractor for the said works 

on the final completion thereof the amount due in respect thereof at the rates specified in 

the Bill(s) of Quantities hereto annexed. 

Contractor _ (Signature) DFCCIL: Designation    

Address    

Date    

(For President of India) 

Date    

 

Signature of Witnesses (to Signature of Contractor) with address: 

Witnesses: 
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ANNEXURE-V 

 
FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY 

TENDERER ALONGWITH THE TENDER DOCUMENTS 

 
I………………………………(Name and designation)**appointed as the 

attorney/authorized signatory of the tenderer (including its constituents), 

 
M/s    (hereinafter called the tenderer) for the purpose 

of the Tender documents for the work of 

as      per       the       tender 

No. of    _     (DFCCIL)**, do hereby solemnly affirm and state on the 

behalf of the tenderer including its constituents as under: 

 
1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian 

DFCCIL website www.ireps.gov.in . I/we have verified the content of the document from 

the website and there is no addition, no deletion or no alteration to the content of the tender 

document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, 

execution of work or final payment of the contract, the master copy available with the 

DFCCIL Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in 

the forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding 

upon me/us. 

6. I/We declare that the information and documents submitted along with the tender 

by me/us are correct and I/we are fully responsible for the correctness of the 

information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by 

DFCCIL/Railways or any other Ministry / Department of Govt. of India from participation 

in tender on the date of submission of bids, either in individual capacity or as a HUF/ 

member of the partnership firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the certificate submitted by us are found to be 

forged/false or incorrect at any time during process for evaluation of tenders, it shall lead 

to forfeiture of the Bid Security besides banning of business for a period of upto five year. 

Further, I/we (insert name of the tenderer) ** and all my/our constituents 

understand that my/our offer shall be summarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by us are found to be 

false/forged or incorrect at any time after the award of the contract, it will lead to 

termination of the contract, along with forfeiture of Bid Security/Security Deposit and 

Performance guarantee besides any other action provided in the contract including 

banning of business for a period of upto five year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country 

which shares a land border with India and certify that I am/We are not from such a country 

or, if from such a country, have been registered with the competent Authority. I/We hereby 

certify that I/we fulfil all the requirements in this regard and am/are eligible to be 

considered (evidence of valid registration by the competent authority is enclosed) 

 

SEAL AND SIGNATURE 

OF THE TENDERER 

http://www.ireps.gov.in/
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Place: 

Dated: 

**The contents in Italics are only for guidance purpose. Details as appropriate are to be 

filled in suitably by tenderer. 
 

This certificate is to be given by each member of JV or Partners of Partnership 

firm/LLP/etc. 
 

(As per advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-2022/Policy 

Dated-14.07.2022) 



DFCC-DDU-EL-GS-AC-T008 

Signature of the Tenderer Page 88 of 130 

 

 

ANNEXURE – VI 

 
TENDERER’S CREDENTIALS (BID CAPACITY) (Not Applicable) 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria 

includes bid capacity also, the tenderer will be qualified only if its available bid capacity 

is equal to or more than the total bid value of the present tender. The available bid capacity 

shall be calculated as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 
 

A = Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender), 

taking into account the completed as well as works in progress. 
 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Existing commitments and balance amount of ongoing works with tenderer as per the 

prescribed proforma of Railway for statement of all works in progress and also the works 

which are awarded to tenderer but yet not started upto the date of inviting of tender. 

 

Note: 

(a) The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) 

for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 

prescribed proforma of DFCCIL for statement of all works in progress and also the works 

which are awarded to tenderer but yet not started upto the date of inviting of tender for 

calculating B. In case of no works in hand, a ‘NIL’ statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered 

Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of 

(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) 

by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV 

either in individual capacity or as a member of other JV as per the prescribed proforma of 

DFCCIL for statement of all works in progress and also the works which are awarded to 

each member of JV either in individual capacity or as a member of other JV but yet not 

started upto the date of inviting of tender for calculating B. In case of no works in hand, a 

‘NIL’ statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered 

Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member 

in an earlier JV shall be reckoned only to the extent of the concerned member's share in 

that JV for the purpose of satisfying his/her compliance to the above mentioned bid 

capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s 

“bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer 

shall be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by 

the tenderer. In case, the available bid capacity is lesser than estimated cost of work put to 
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tender, his offer shall not be considered even if he has been  found eligible in other 

eligibility criteria/tender requirement. 

(As per Advance Correction Slip No. 1, As per Letter No. 2022/CE-I/CT/GCC-2022/Policy 

Dated-14.07.2022) 
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Annexure –VIA 

(Bid Security) 

Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

 
Name of the Bank: ---------- 

President of India, 

Acting through ............. , 

Chief General Manager/DFCCIL/DDU, 

Beneficiary ............................................................................. DFCCIL 

Date:...................................................... 

Bank Guarantee Bond No.: Date:--------- 

 
 

In consideration of the President of India acting through ------ (Designation & address of 

Contract Signing Authority), …….. DFCCIL, ……………., …. (hereinafter called “The 

DFCCIL”) having invited the bid for through Notice inviting tender (NIT) 

No.. , We have been informed that . . . . . [Insert name of the 
 

Bidder]............ (hereinafter called "the Bidder") intends to submit its bid (hereinafter 

called "the Bid") . 

 
 

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required 

Value of Bid Security], in the form of Bank Guarantee, according to conditions of Bid. 

AND 

 
 

WHEREAS, ............[Insert Name of the Bank], with its Branch ................ [Insert Address] 

having its Headquarters office at ........ [Insert Address], hereinafter called the Bank, acting 

through ............... [Insert Name and Designation of the authorised persons of the Bank], 

have, at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter 

contained, in favour of the DFCCIL: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 

authorized representatives of the Bank], being fully authorized to sign and incur 

obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally 

and irrevocably guarantee to pay to the DFCCIL full amount in the sum of [Insert required 

Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the DFCCIL any 

amount up to and including aforementioned full amount without any demur, reservation or 

recourse. Any such demand made by the DFCCIL on the Bank shall be final, conclusive 

and binding, absolute and unequivocal on the Bank notwithstanding any disputes raised/ 

pending before any Court, Tribunal, Arbitration or any Authority or any threatened 

litigation by the Bidder or Bank. 

3. The Bank shall pay the amount as demanded immediately on presentation of the demand 

by DFCCIL without any reference to the Bidder and without the DFCCIL being required 

to show grounds or give reasons for its demand of the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 

Bank or in the constitution of the Bidder. 
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5. The Bank agrees that no change, addition, modifications to the terms of the Bid document 

or to any documents, which have been or may be made between the DFCCIL and the 

Bidder, will in any way absolve the Bank from the liability under this guarantee; and the 

Bank, hereby, waives any requirement for notice of any such change, addition or 

modification made by DFCCIL at any time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till 

………..[insert date, which should be minimum 90 days beyond the expiry of validity of 

Bid]. Any demand in respect of this Guarantee should reach the Bank within the validity 

period of Bid Security. 

7. The Bank Guarantee is unconditional and irrevocable. 

8. The expressions Bank and DFCCIL herein before used shall include their respective 

successors and assigns. 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with 

the previous consent in writing of the DFCCIL. This guarantee is subject to the Uniform 

Rules for Demand Guarantees, ICC Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) 

and shall invariably send the advice of this Bank Guarantee to the following bank details 

– 
 

IFSC CODE  

IFSC TYPE  

BANK NAME  

BRANCH NAME  

CITY NAME  

ADDRESS  

DISTRICT  

STATE  

BG ENABLED  

 
11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the DFCCIL. The Bank, under this Guarantee, shall be 

deemed as Principal Debtor of the DFCCIL. 

Date ………… 

Place…………. Bank’s Seal and authorized signature(s) 

[Name in Block letters] ……………….... 

[Designation with Code No.]……………..…… 

[P/Attorney] No. 

 
Witness: 

1 Signature, Name & Address & Seal 

2 Signature, Name& address & Seal Bank’s Seal 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be 

deleted from the final document. 
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Annexure –VIB 

 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1. The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years. However, in case balance sheet 

of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth 

previous year shall be considered for calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and 

profit and loss accounts for the relevant years in respect of the bidder or all members 

constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by 

Audited Balance Sheet duly certified by the Chartered Accountant. 

 

 

 
SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 

consideration of all observations/notes in Auditor’s reports.   

(Signature of Chartered Accountant) 

Name of CA:                             

Registration No:         _    

(Seal) 

Annual Contractual Turnover Data for the Previous 3/4 Years 

(Contractual Payment only) 

 
Year 

Amount 

Currency 

Exchange 

Rate 

Indian National 

Rupees 

Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years 
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ANNEXURE – VII 

PROFORMA FOR TIME EXTENSION 

No. Dated:    

Sub: (i) (name of work). 

(ii) Acceptance letter no.    

(iii) Understanding/Agreement no.    

Ref: _ (Quote specific application of 

Contractor for extension to the date received) 
 

Dear Sir, 

1.  The stipulated date for completion of the work mentioned above is __ . 

From the progress made so far and the present rate of progress, it is unlikely that the work 

will be completed by the above date (or ‘However, the work was not completed on this 

date’). 
 

2. Expecting that you may be able to complete the work if some more time is given, the 

competent authority, although not bound to do so, hereby extends the time for completion 

from to . 
 

3. Please note that an amount equal to the liquidated damages for delay in the completion of 

the work after the expiry of (give here the stipulated date for 

completion with/without any liquidated damage fixed earlier) will be recovered from you 

as mentioned in Clause 17B of the Standard General Conditions of Contract for the 

extended period, notwithstanding the grant of this extension. You may proceed with the 

work accordingly. 
 

4. The above extension of the completion date will also be subject to the further condition 

that no increase in rates on any account will be payable to you. 
 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension 

of the conditions stated above. 
 

6. Please note that in the event of your declining to accept the extension on the above said 

conditions or in the event of your failure after accepting or acting upto this extension to 

complete the work by (here mention the extended date), further action 

will be taken in terms of Clause 62 of the Standard General Conditions of Contract. 

Yours faithfully 

For and on behalf of the President of India 



DFCC-DDU-EL-GS-AC-T008 

Signature of the Tenderer Page 94 of 130 

 

 

ANNEXURE – VIIA 

 
PROFORMA OF 14 DAYS NOTICE FOR OFF LOADING OF PART OF CONTRACT WORK 

DFCCIL 

(Without Prejudice) 

To 

M/s   

 

Dear Sir, 

Contract Agreement No.    

In connection with _   
 

 

In spite of repeated instructions to you by the subordinate offices as well as by this office 

through various letters of even no. , dated ; you have failed 

to show adequate progress of work so as to complete the contract within the original / 

extended date of completion of contract and part(s) of contract work are yet to be started/ 

still lagging behind the agreed program of work, listed as under: 

(Details of part(s) of work which is delayed and can be executed independently, to be 

mentioned). 
 

2. Your attention is invited to this office/Chief Engineer’s office letter no.    

  , dated in reference to your representation, dated . 
 

3. As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work, you are hereby given 14 days’ notice in accordance with 

Clause 40A of the Standard General Conditions of Contract to deploy adequate resources 

i.e. (the details of resource requirement, to be mentioned) and commence / to make good 

the progress for part(s) of works detailed above, failing which action as provided in 

Clause 40A of the Standard General Conditions of Contract shall be commenced after 

expiry of 14 days’ notice period viz. to offload few/ all part(s) of work mentioned above 

to any of the existing or new contractor without your participation and at your Risk & 

Cost, not exceeding the value of Performance Guarantee of this contract, which may 

please be noted. 
 

Kindly acknowledge receipt.  

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIB 
 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

DFCCIL 

(Without Prejudice) 

To 

M/s   

 

Dear Sir, 

Contract Agreement No.    

In connection with    
 

 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated _; but you have 

taken no/inadequate action to deploy adequate resources to commence the part(s) of 

work/show adequate progress of the part(s) of work, mentioned therein. 
 

As you have failed to abide by the instructions issued to commence the part(s) of 

work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice 

period under Clause 40A of the Standard General Conditions of Contract, few part(s) of 

the work under the contract have been offloaded and being executed by other mode(s) at 

the cost detailed below: 

 

Or, 

 
1. Please refer your request letter no….. dated ….., wherein it was requested under clause 40 

A of the Standard General Conditions of Contract to offload part(s) of works at your risk 

& cost. The details of part(s) of the work under the contract which have been offloaded and 

being executed by other mode(s) at the cost detailed below: 

 

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work 

alongwith approximate cost thereof to be mentioned) 

 

2. The final measurement of work(s) already executed for above part(s) of work recorded as 

per clause 45 (A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed 

herewith. 

 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 

 
4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) 

above is determined as Rs. , over& above the cost of execution under this 

contract (including the PVC amount payable as per contract, as on the date of issue of this 

notice). This additional cost shall be recovered from your next on account bill(s) or any 

other dues payable to you under contract. 

 

5. The Contract value gets reduced to Rs………..: 
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6. You are requested to continue with the balance work in the contract subsequent to 

offloading of above part(s) of work. 
 

Kindly acknowledge receipt.  

Yours faithfully 

For and on behalf of the President of India 
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CERTIFICATE OF FITNESS 

1. (a) Serial Number   

(b) Date    

2. Name of person examined    

3. Father’s Name: son/daughter of    

Residing at    

4. Sex    

5. Residence: 

ANNEXURE – VIII 

Reference Para 60.(2) 

 
 

6. Physical fitness 

7. Identification marks _   

8. Date of birth, if available, and/or certified age    

I certify that I have personally examined (name)  who is desirous of 

being employed in a factory or on a work requiring manual labour and that his/her age as 

nearly as can be ascertained from my examination, is years. 

 

I certify that he/she is fit for employment in a factory or on a work requiring manual labour 

as an adult/child. 

 

9. Reasons for : 

(a) Refusal to grant certificate, or     

(b) Revoking the certificate    
 

 

 

 
 

Signature or left hand 

Thumb impression of the person examined. 

 
Signature of Certifying Surgeon 

 

Note: In case of physical disability, the exact details and cause of the physical disability 

should be clearly stated. 
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ANNEXURE – IX 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

To 

M/s    

 

Dear Sir, 

Contract Agreement No.    

In connection with    
 

 

1. In spite of repeated instructions to you by the subordinate offices as well as by this office 

through various letters of even no. , dated ; you have failed 

to start work/show adequate progress and/or submit detailed programme for completing 

the work/ part of work (details of part of work to be mentioned). 
 

2. Your attention is invited to this office/Chief Engineer’s office letter no.    

  , dated in reference to your representation, dated . 
 

3. As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 

62 of the Standard General Conditions of Contract to commence works / to make good the 

progress, failing which further action as provided in Clause 62 of the Standard General 

Conditions of Contract viz. to terminate your Contract and complete the balance work 

without your participation will be taken. 
 

Kindly acknowledge receipt.  

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

DFCCIL 

(Without Prejudice) 

To 

M/s    

 

Dear Sir, 

 

Contract Agreement No.    

In connection with    
 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was 

given to you under this office letter of even no., dated ; but you have taken 

no action to commence the work/show adequate progress of the work. 
 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing 

which and on expiry of this period your above contract will be rescinded and the work 

under this contract will be carried out independently without your participation and your 

Security Deposit shall be forfeited and Performance Guarantee shall also be encashed and 

any other consequences which may please be noted. 

 

Kindly acknowledge receipt. 

 

Yours faithfully 

For and on behalf of the President of India 
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No. 

ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE 

DFCCIL 

(Without Prejudice) 

 
 

 
 

Dated    

To 

M/s   

 

Dear Sir, 

 

Contract Agreement No.    

In connection with    
 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated 

  ; but you have taken no action to commence the work/show adequate 

progress of the work. 
 

Since the period of 48 hours’ notice has already expired, the above contract stands 

rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the 

balance work under this contract will be carried out independently without your 

participation. Your participation as well as participation of every member/partner in any 

manner as an individual or a partnership firm/JV is hereby debarred from participation in 

the tender for executing the balance work and your Security Deposit shall be forfeited and 

Performance Guarantee shall also be encashed. 
 

Kindly acknowledge receipt.  

Yours faithfully 

For and on behalf of the President of India 



DFCC-DDU-EL-GS-AC-T008 

Signature of the Tenderer Page 101 of 130 

 

 

ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

To 

M/s 

 

 

Dear Sir, 

Contract Agreement No.    

In connection with    
 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was 

given to you under this office letter of even no., dated ; but you have taken 

no   action   to   commence   the   work/show   adequate    progress    of    the    part    of 

work .............................. (details of part to be mentioned). 
 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing 

which and on expiry of this period your above part of work ............................ (Details of 

part to be mentioned) in contract will be rescinded and the work will be carried out 

independently without your participation. 
 

3.  Your full Performance Guarantee for the contract shall be forfeited and you shall not be 

issued any completion certificate for the contract. However, no additional Performance 

Guarantee shall be required for balance of work being executed through the part terminated 

contract. 
 

4. The contract value of part terminated contract shall stands reduced to ……………………….. 

 
 

Kindly acknowledge receipt. 

 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – XIII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE   FOR   PART OF   THE 

WORK ...................... (DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

No. 
 

 

 
 

Dated    

To 

M/s_   
 

 
 

Dear Sir, 

Contract Agreement No.    

In connection with    
 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated ; but you have taken no action to commence the work/show 

adequate progress of the part of work .............................. (details of part to be mentioned). 

 

2. Your above part of work in contract ………………….(details of part to be mentioned) 

stands rescinded in terms of Clause 62 of the Standard General Conditions of Contract and 

the same will be carried out independently without your participation. Your participation 

as well as participation of every member/partner in any manner as an individual or a 

partnership firm/JV is hereby debarred from participation in the tender for executing the 

balance work 

 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be 

issued any completion certificate for the contract. However, no additional Performance 

Guarantee shall be required for balance of work being executed through the part terminated 

contract. 

 

4. The contract value of part terminated contract stands reduced to 

………………………………….. 
 

Kindly acknowledge receipt.  

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – XIV 

Reference Para 48.(3) 

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day in the year between the 

President of India, acting through the  DFCCIL Administration having his 

office at herein after called the DFCCIL of the one part and                                        

of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto 

of the first part being agreement Number dated for the performance 

  herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be 

completed by the party hereto of the second part on _ date last extended and whereas 

the party hereto of the second part has executed the work to the entire satisfaction of the 

party hereto of the first part. 

4. And whereas the party hereto of the first part already made payment to the party hereto of 

the second part diverse sums from time to time aggregating to ₹          including the Final 

Bill bearing voucher No. dated of value _ duly 

adjusted as per price variation clause, if applicable (the receipt of which is hereby 

acknowledged by the party hereto of the second part in full and final settlement of all his 

/its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹ through 

the Final Bill bearing voucher No. _ dated duly adjusted as per 

price variation clause (PVC), if applicable (the receipt of which is hereby acknowledged 

by the party thereto of the second part) from the party hereto of the first part in full and 

final settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already 

paid by the party hereto of the first part to the party hereto of the second part against all 

outstanding dues and claims for all works done under the aforesaid principal agreement 

excluding the Security Deposit, the party hereto of the second part have no further dues of 

claims against the party hereto of the first part under the said Principal Agreement. It is 

further agreed by and between the parties that the party hereto of the second part has 

accepted the said sums mentioned above in full and final satisfaction of all its dues and 

claims under the said Principal Agreement. 

(Applicable in case Final Supplementary Agreement is signed after release of Final 

Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party hereto of 

the second part diverse sums from time to time aggregating to ₹ through various On 

Account Bills (the receipt of which is hereby acknowledged by the party hereto of the 

second part). 

And whereas the party hereto of the second part have received sum of ₹ through 

various On Account Bills (the receipt of which is hereby acknowledged by the party thereto 

of the second part) from the party hereto of the first part and party hereto of the second 

part have accepted final measurements recorded on Page No….. to Page No…. of 

Measurement Book No……….and corresponding Final Bill duly adjusted as per price 

variation clause (PVC), if applicable, for full and final settlement of all his/its disputed 

claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already 
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paid through various On Account Bills and sums to be paid through Final Bill duly adjusted 

as per price variation clause (PVC), if applicable, based on accepted final measurements 

including the Security Deposit by the party hereto of the first part to the party hereto of the 

second part against all outstanding dues and claims for all works done under the aforesaid 

principal agreement, the party hereto of the second part have no further dues of claims 

against the party hereto of the first part under the said Principal Agreement. 

(Applicable in case Final Supplementary Agreement is signed before release of Final 

Payment) 

5. It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and/or shall be 

deemed to be non-existent for all purposes. 

Signature of the Contractor/s  for and on behalf of the President of India 

Witnesses   

ADDRESS:   
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Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration 

and Conciliation (Amendment) Act 

 

I/we.............. (Name of agency/Contractor) with reference to agreement no................... 

raise disputes as to the construction and operation of this contract, or the respective rights 

and liabilities, withholding of certificate and demand arbitration in respect of following 

claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 

(ii) Claim 2 – 

(iii) Claim 3 – 

I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 

disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following claims: 

 

I/we           do/do not agree to waive off applicability of section 12(5) of Arbitration and 

Conciliation (Amendment) Act. 

 

Signature of Claimant Signature of Respondent 
 

 

 

Agreement under Section 31(5) 

I/we....... (Name of claimant) with reference to agreement no .................. hereby waive off 

the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation 

(Amendment Act. We further agree that the cost of arbitration will be shared by the parties 

as per Clause 64(6) of the Standard General Conditions of Contract. 

 

 

 
Signature of Claimant  Signature of 

Respondent   
 

 

*Strike out whichever not applicable. 
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ANNEXURE-XVI 

 
  Format of Bank Guarantee for Performance Security  

Bank Guarantee No.: ………………………… Dated :……………………… 
 

To, 

 
Dedicated Freight Corridor Corporation of India Limited, Metro Station Building Complex 
5th Floor, Pragati Maidan, New Delhi 

Acting through Chief General Manager, Dedicated Freight Corridor Corporation of India 

Ltd. Manas Nagar Railway Colony, Near RPF Post, Pt. Deen Dayal Upadhyay, Post Office: 

Alinagar, Chandauli- 232100, Uttar Pradesh 

 

Reference: - Contract No. , Awarded on    
 

This deed of guarantee made this day of  Between (Name of Bank) 

having registered office at (hereinafter referred to as “Bank”) of the one 

part, and Dedicated Freight Corridor Corporation of India Limited (hereinafter called the 

“Client”) of the other part. 

 
Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the 

contract no.      for      (hereinafter   called   “the 

Contract”) to  (Name of the Firm/ Consultant) having its registered office 

at (hereinafter called the Firm/ Consultant). 

 
AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the 

Client an irrevocable performance security guarantee bond for a total amount of Rs. 

  (Rupees Amount in words). 

 
Now, we the undersigned (name of the Bank official), of the Bank being fully authorized 

to sign and to incur obligations for and on behalf of the Bank hereby declare that the said 

Bank will guarantee the Employer the full amount of Rs ------------------------- (Rs. In words) 

as stated above. 

 
After the Contractor has signed the aforesaid contract with the Employer, the Bank further 

agrees and promise to pay the amount due and payable under this guarantee without any 

demure merely on a demand from the Employer stating that the amount claimed is due by 

way of loss or damage cause to or would be caused or suffered by the Employer by reason 

of any breach by the said contractor of any of the terms or conditions contained in the said 

agreement or by reason of the contractor failure to perform the said agreement. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by 

the Bank under this guarantee. However our liability under this guarantee shall be restricted 

to an amount not exceeding Rs ----------- (in words) only. 

 
We -------------(indicate the name of Bank), further undertake to pay to the Employer any 

money so demanded not withstanding any dispute or dispute raised by the contractor in 

any suit or proceeding pending before any court or Tribunal relating to liability under this 

present being absolute and unequivocal. 

The Payment so made by us (name of Bank) under this bond shall be a valid discharges of 

our liability for payment there under and the Contractor shall have no claim against us for 

making such payment. 
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We --------------------- (indicate the name of bank), to further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till at all the 

dues of the Employer under or by virtue of the said agreement have been fully paid and its 

claims satisfied or discharged by ------ 

(Designation and address of contract signing authority) on behalf of Employer certify that 

the terms and conditions of the said agreement have been fully and properly carried out by 

the said contractor and accordingly discharges this guarantee. 

 
Not with standing anything to the contrary contained herein the liability of the bank under 

this guarantee will remain in force and effect until such time as this guarantee is discharged 

in writing by the Employer or until (date of validity/extended validity) whichever is earlier 

and no claim shall be valid under the guarantee unless notice in writing , thereof is given 

by the Employer within validity/extended validity period of guarantee from the date 

aforesaid. 

 
Provided always that we ……...……………..…………………….(name    of bank) 

unconditionally undertakes to renew this guarantee or to extend the period of guarantee 

from year to year before the expiry of the period or the extended period of guarantee, as 

the case may be on being called upon to do so by the Employer. If the guarantee is not 

renewed or the period extended on demand, we ------ (name of bank) shall pay the 

Employer the full amount of the guarantee on demand without demur. 

 
We----------(indicate the name of Bank), to further agree with the Employer that the 

Employer shall have the fullest liberty without our consent and without effecting in any 

manner out of obligation hereunder to vary any of the terms and conditions of the said 

contract from time to time or to postpone for any time or from time to time any to power 

exercisable by the Employer against the said contractor and to forbear or enforce any of 

the terms and conditions of the said agreement and we shall not be relieved from our 

liabilities by reason of such variation, or extension being granted to the said contractor for 

any forbearance act or omission on the part of the Employer or any indulgence by the 

Employer to the said contractor or by any such matter or thing whatsoever which under the 

law relating to sureties for the said reservation would relieve us from the liability. 

 
The Guarantee hereinbefore contained shall not be affected by any change in the 

constitution of Bank or of the Contractor. 

 
The expression “The Employer”, “The Bank” and “The Contractor” hereinbefore used 

shall include their respective successors and assigns. 

 
We ------------ (name of the bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Employer in writing. 

Notwithstanding anything to the contrary contained hereinbefore: 

 
i) Our liability under this Bank Guarantee shall not exceed and restricted to Rs. ----------- 

---- (in words). 
 

ii) This Bank Guarantee shall be valid up to ------------ , unless extended on 

demand by Employer. 

 
iii) The Bank is liable to pay the Guaranteed amount or any part thereof under this Bank 

Guarantee only if Employer serve a written claim or demand on or before--------------- 
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IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on 

this day of ------------ being herewith duly authorized. 

Bank Seal Signature of Bank Authorize Official with Seal 

Name :    

Designation:  

Address : 

 

Witness: 

 
1.    Name :…………………………………………….. 

Designation :……………………………………….. 

Address : 

 
2.    Name :……………………………………………. 

Designation:……………………………………. 

Address :………………………………… 
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FINANCIAL OFFER 
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Form No.-1 
 

SCHEDULE OF PRICES & TOTAL PRICES 

Tender Schedule 

 
Schedule of Rate for Provision for Air Conditioning System in S&T installations including 

Power Supply Augmentation at various locations Under CGM DDU Unit. 

S.N. Item Description Unit Qty Rate Total 

1 Supply of 1.5 Ton split type Air 

Conditioner 5 star rated, 6000 k. Cal./HR. 

Make- VOLTAS, LG, GODREJ or 
equivalent. 

Each 56 44500 2492000 

2 Installation, Fixing Testing and 

Commissioning of 1.5 Ton split type Air 

Conditioner. 

Each 56 1829 102424 

3 Supply, Fixing, Testing and 

Commissioning of single phase starter 

with overload protection socket and plug 

top in plastic enclosure, As per Havells 

code DHDMCSNO2510525, 25 Amp 

MCB DBOXX COMBO Make- North 

West Havells. Legrand, Standard or 
equivalent. 

Each 56 509.30 28520.80 

4 Supply, Fixing, testing and 

commissioning of Automatic Voltage 

stabilizer suitable for split AC With TDR, 

input=145 to 280 V AC output = 200 

to240 V=/-2V, cutoff = High/ Low volt, 

Voltmeter=0-300V, Make = VENUS, V- 

GUARD, LIVE-GUARD or equivalent. 

Each 56 3100 173600 

5 Surface Wiring of main from distribution 

board to sub board in heavy gauge PVC 

conduit pipe as per IS:9537 with PVC 

multistrand copper conductor of size 2 x 

4 sq mm in voltage grade 1100 volt as per 

IS:694 with ECC of 1/18 SWG copper 

wire, make of wire: Finolex, Plaza, 
Polycab or equivalent. 

Mtr 400 112.19 44876 

6 Supply & fixing of anti theft cage for out 

door unit Expended metal with M.S. 

Angle of size 35x35x6mm with lock & 

key arrangement of size 48"x30"x25". 

Each 56 3440.50 192668 

7 Supply, Fixing, Testing & Commissioning 

of Power contractor 3 pole type MX mini 

25 Amp ML 1.5 type 02 NO + 02 NC ( 

coil voltage 240 V/50 Hz ). As per Cat No. 
:SS91851 of L&T as per IS 60947-4-1 

Each 56 4000 224000 
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 with enclosure of hylum sheet, Insulator in 

GI Box of 8"x6" . Make - L&T, Siemens, 

ABB or equivalent. 

    

8 Astronomical time switch of capacity 

110-240 Volt AC Power consumption 6 

VA IC/0-2 MOD, single pole Similar to 

Cat No T-22DDT7 of L&T, Make: - 
L&T, Hanger, Legrand or equivalent. 

Each 56 2600 145600 

9 Supply of XLPE/LT armoured Alumn. 

cable of size 4x185sq mm of reputed 

make. 

Mtr 2500 833 2082500 

10 Cutting of Pucca floor in size 30 cm 

Width x 30 cm Deep. 

Mtr 200 18.32 3664 

11 PCC casting above the digged trench. Cum 18 1368.08 24625.44 

12 Digging of cable trench 450x100mm & 
refilling as per specification. 

Mtr 120 81 9720 

13 Transportation, laying, installation, 

testing & commissioning of LT cable as 

per specification. 

Mtr 2500 31 77500 

14 Insertion of HDPE pipe by Horizontal 

drilling pipe pushing method. 

Mtr 1850 1260 2331000 

15 Drawing of cable on the wall / bridge 

with the help of M.S. Flat of size 50 x 

6mm or catenary of cable through 8 SWG 
GI wire with suitable clamp. 

Mtr 200 19.80 3960 

16 Supply of 25 kVA, 25 kV/240 /single 

phase, oil filled Auxiliary Transformer 

with all fittings and accessories. RDSO 

specification no. ETI/PSI/15(8/03) or 

latest. 

Each 22 143960 3167120 

17 Erection of 25 kVA/240 1-phase 25 kVA 

capacity Aux. Transformer as per RDSO 

Spec. with first filling of oil & provided 
all stander fitting with all testing. 

Nos. 22 6345.62 139603.64 

18 Dismantling and shifting of existing 

10KVA /AT from site to the store as per 

requirement 

Nos. 22 5000 110000 

19 Supply and fixing of refrigent copper 

tubing with insulation of required size, 

copper pipe dia 5/8" or 3/8' or as per site 

requirement, complete with hardware 

fittings, as per specifications. 

Mtr 40 630 25200 

20 Supply and fixing of 100 mm dia medium 

gauge GI pipe ISI approved thickness 4.5 

mm weight 12.5 Kg/mtr . Make Jindal, 
Tata, Bansal or equivalent. 

Mtr 88 860 75680 

21 Supply of 150 Amp CLS Panel for 25 

KVA AT Automatic Changeover control 
Panel. As Per RDSO Specification No. 

Set 11 126850 1395350 
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 TI/SPC/PSI/CLS/0020 as per Latest 

(12/02) with A& C. 

    

22 Fixing and Testing & commissioning of 
150 AMP CLS panel 

Set 11 3000 33000 

Total (including GST) 1,28,82,611.88/- 

(In Words: Rupees One Crore Twenty Eight Lakhs Eighty Two Thousand Six Hundred 

Eleven and Eighty Eight Paise Only) 
 

 

 
 

OFFER SHEET 

Offer to be filled up by Tenderer(s) in below table 

S.N. Scope of work Estimated cost 

(Rs.) 

Below/ 

Above/ 

At par 

% quoted 

by bidder 

% quoted 

by bidder 

in words 

Total 

cost 

Col.- 1 Col.-2 Col. -3 Col.-4 Col.-5 Col. -6 Col.-7 

1 Provision for Air 

Conditioning System in 

S&T installations 

including Power Supply 

Augmentation at various 

locations Under CGM 

DDU Unit. 

 
 

1,28,82,611.88/- 

    

 

 

Quoting of rates 

1. No separate payment will be made for items mentioned in clause No. 14(f) Part VII, 

Section-II of Explanatory Note for replacement/repair during AMC Period. 

2. The above price is inclusive of GST. 

3. Tenderer is not allowed to quote for individual section(s). 

4. Tenderer should offer rate in above table in % below, above and at par in figures as well as in 

words. 

5. Tenderer must sign the following certificate. 

 
I/We offer and agree to execute the above work at rate uploaded on line at www.ireps.gov.in 
through digital Signature. 

 

 

Signature of tenderer with seal 

http://www.ireps.gov.in/
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Explanatory Notes for BOQ: 

 
(i) The rates shall also be inclusive of all GST and / or any other taxes, license fee and royalty 

charges etc. if any. 

(ii) Contractor should bear the fact in mind while quoting the rates that GST will be paid 

to Contractor by DFCCIL as per prevailing rate for further deposition of GST to State 

Govt. and/or Central Govt. as applicable. Documentary evidence of deposition of GST will 

be produced by contractor. 

(iii) The above quantity is approximate: -The DFCCIL reserves the right to increase / decrease the 

same. 

(iv) The contractor should adhere to Anti Profiteering Provisions as per section 171 of the CGST 

Act. Where due to change in the rates of GST / Change in law, the contractor gets any credits 

/ benefits, the same shall be passed on to DFCCIL by way of reduction in prices. 



DFCC-DDU-EL-GS-AC-T008 

Signature of the Tenderer Page 114 of 130 

 

 

 

 

FORM No. 2 
 

TENDERER'S CREDENTIALS 
 

S. No Description 

1. For technical experience/competence, give details of similar completed works 

during the last Seven financial years in the Performa given in Form-2A 

2. Bid Capacity- Details of Existing Commitment and Balance Work Form-2B 

3. Give constitution of your firm. Attach certified copies of legal documents in support 

thereof. Form-2C 
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Form No. 2A 

 
TECHNICAL ELIGIBILITY CRITERIA DETAILS 

Details of the similar works completed (as per Para 10 of Preamble and General Instruction 

to Tenders) 

Similar Contract No.  

Contract Identification  

Award date  

Completion date  

Role in Contract Prime Contractor Member in JV 

Total Contract Amount (Rs.)  

If member in a JV, Specify participation in 

total contract amount 

[insert a 

percentage 

amount] 

Total contract 

amount in Rs. 

Total work done (Final Bill/Last Bill paid in 
case final bill under preparation) 

 

Amount of work executed having similar 

nature of work i.e “Any Electrical Work” 

 

Employer’s Name: 

Address: 

Telephone/Fax number 

E-Mail: 

 

Description of the similarity in accordance with Criteria as per Para 10 of Preamble and 
General Instruction to Tenders 

Note:-The Bidder shall attach certified work completions certificates / certified copy of final 

bill/last bill paid issued by clients for Any Electrical Work. In case main contract is not 

exclusively for Any Electrical Work, the client’s certificate indicating the amount of 

executed work for Any Electrical Work shall be attached by the bidder. 

In case above documents clearly showing the amount of work done for similar nature 

of work i.e. “Any Electrical Work” are not submitted by the bidder at the time of submission, 

his bid will be treated as invalid and shall not be considered for evaluation. 

 
 

Signature of the 

Tenderer with Seal 
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Form No. 2B 

Statement of Works in Progress for Bid Capacity 

BID CAPACITY- DETAILS OF EXISTING COMMITMENT AND BALANCE WORK 

Each Bidder or each member of JV must fill in this form separately. 

Name of Tenderer/JV partner: 
 

 
S.N Name Organization Date of Original Cost Date of Payment Balance B’ 

 and for whom award of of Work/ Completi Received amount value of 
 place work is being contract. Revised Cost on till date of of the work to 
 of carried out Contract (Up to latest (Original/ opening work to be done 
 work  Agreement corrigendum) Extended) of present be in ‘N’ 

   No. & Date   tender executed years 

         

         

         

         

 

Note:- 

Where 

A= (Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender), 

taking into account the completed as well as works in progress) = Rs……………….. 

N =     (Number of years prescribed for completion of work for which bids has been invited). 

………….Years 

B = (Existing commitments and balance amount of ongoing works with the tenderer as per 

the above format for statement of all works in progress and also the works which are 

awarded to tenderer but yet not started up to the date of inviting of tender) = Rs……………. 

 

Calculated Bid Capacity of the Tenderer / JV Partner [AxNx2- 0.33xNxB] = Rs……………. 

 
2. This statement should be submitted duly verified by Chartered Accountants. 



DFCC-DDU-EL-GS-AC-T008 

Signature of the Tenderer Page 117 of 130 

 

 

 

Form No. 2C 
 

APPLICANT'S PARTY INFORMATION FORM 
 
 

Applicant name: 

[insert full name] 

Applicant's Party name: 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 

[indicate country of registration] 

Applicant Party's year of constitution: 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Applicant Party's authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and 

city codes] 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 

□ Articles of Incorporation (or equivalent documents of constitution or association), 

and/or registration documents of the legal entity named above. 

□ In case of a Government-owned enterprise or institution, documents establishing legal 

and financial autonomy, operation in accordance with commercial law, and absence 

of dependent status. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 

 

Signature of the 

Tenderer with Seal 
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ECS / NEFT / RTGS 

MANDATE FORM 

Form No. 3 

 

 
To, 

Dy.CPM/Finance 

DFCCIL/DDU 

Sub: ECS / NEFT / RTGS payments 

Date: 

 

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using 

RBI's NEFT / RTGS scheme, our payments may be made through the above scheme to our 

under noted account. 

 

Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per account  

Account Number of Tenderer appearing on 

cheque book 

 

Type of Account (S. B. / Current / Cash 

credit) 

 

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and branch 

appearing on the MICR cheque issued by the 

bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  

Cell Phone Number of the tenderer to whom 

details with regard to the status of bill submitted 

to Accounts Office i.e. Co6 & Co7 & Cheque 

Purchase Orders particulars can be intimated 

through SMS 

 

Tenderer's E - mail ID  

 
Confirmed by Bank signature of tenderer with stamp and address 

Enclose a copy of crossed cheque 
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Form No. 4 

SAMPLE 

STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 

 
(On paper of requisite stamp value) 

 
We, M/s    hereby undertake that we hold at our 

stores Depot/s at  for and on behalf of the Managing Director/ DFCCIL acting 

in the premises through  the Chief General Manager/ 

DFCCIL/ DDU or his successor (hereinafter referred to as “The Employer”) all materials for 

which “On Account” payments have been made to us against the Contract for ( 
 

   ) on the section 

DFCCIL also referred to as Group/s vide letter of Acceptance of Tender 

  dated and material handed over to us by the 

employer for the purpose of execution of the said contract, until such time the materials are 

duly erected or otherwise handed over to him. 

 

We shall be entirely responsible for the safe custody and protection of the said materials 

against all risk till they are duly delivered as erected equipment to the employer or as   he 

may direct otherwise and shall indemnify the employer against any loss /damage or 

deterioration whatsoever in respect of the said material while in our possession and against 

disposal of surplus materials. The said materials shall at all times be open to inspection by any 

officer authorized by the CGM, DFCCIL/ DDU in charge of Dedicated Freight Corridor 

Corporation of India Limited (Whose address will be intimated in due course). 

 
Should any loss, damage or deterioration of materials occur or surplus material disposed off 

and refund becomes due, the Employer shall be entitled to recover from us the 85% of supply 

portion of the Contract (as applicable) and also compensation for such loss or damage if any 

long with the amount to be refunded without prejudice to any other remedies available to him 

by deduction from any sum due or any sum which at any time hereafter becomes due to us 

under the said or any other Contract. 

 
Dated this day day of 200 For and on behalf of 

M/s  (Contractor) Signature of witness 

Name of witness in Block letter. Address. 
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Form No. 5 
 

PRE CONTRACT INTEGRITY PACT 
 

General 
 

This pre-bid pre-contract Agreement(herein after called the Integrity Pact) is made on---------- 

--------------------day of the month of --------------------- , between, on one hand, the DFCCIL 

acting through Shri -------------------------------- Designation of the officer, (hereinafter called the 

CLIENT, which expression shall mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Part and M/s -------------------- represented by Shri- 

---------------------Chief Executive Officer (hereinafter called the "BIDDER/SELLER" which 

expression shall mean and include, unless the context otherwise requires, his successors and 

permitted assigns) of the Second part. 

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of 

the Consultancy Service, Name of Works Contract, Name of Services) and the BIDDER is 

willing to Offer/has offered for stores or works. 

WHEREAS the BIDDER is a private company/ public company/ Government undertaking/ 

partnership/ registered export agency, constituted in accordance with the relevant law in the 

matter and the CLIENT is a PSU performing its functions or behalf of the President of India. 

NOW, THEREFOR, 

To avoid all forms of corruption by following a system that is fair, transparent and free from 

any influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to: - 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name 

of the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price 

in conformity with the defined specifications by avoiding the high cost and the distortionary 

impact of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 

secure Contract by providing assurance to them that their competitors will also abstain from 

bribing and other corrupt practices and the CLIENT will commit to   prevent corruption,   in 

any form, by its Officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
 

Commitments of the CLIENT 
 

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly with 

the Contract, will demand, take a promise for or accept, directly or through intermediaries, 

any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any 

other advantage from the BIDDER either for themselves or for any person, organization or 

third party related to the Contract, in exchange for an advantage in the bidding process, bid 

evaluation, contracting or implementation process related to the Contract. 

 

1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such information to 

any particular BIDDER which could afford an advantage to that particular BIDDER in 

comparison to other BIDDERs. 
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1.2 All the officials of the CLIENT will report to the appropriate Government office any attempted 

or completed breaches of the above commitments as well as any substantial suspicion of such 

a breach. 

 

2. In case any such preceding misconduct on the part of such official(s)in reported by the 

BIDDER to the CLIENT with full, and verifiable facts and the same is prima facie found to 

be correct by the CLIENT, necessary disciplinary proceedings, or any other action as deemed 

fit, including criminal proceedings may be initiated by the CLIENT and such a person shall be 

debarred from further dealings related to the Contract process. In such a case while an 

enquiry is being conducted by the CLIENT the proceedings under the Contract would not be 

stalled. 

Commitments of BIDDERS 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post- 

contract stage) in order to secure the Contract or in furtherance to secure it and in particular 

committee itself to the following: - 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission fees, 

brokerage or inducement to any official of the CLIENT, connected directly or indirectly with 

the bidding process, or to any person, organization or third party related to the (B] in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the Contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any Material    or immaterial benefit 

or other advantage, commission, fees, brokerage or inducement to any official of the CLIENT 

or otherwise in procuring the Contract or forbearing to do or having done any act in relation 

to the obtaining or execution of the Contractor any other Contract with the Government for 

showing or for bearing to show favour or disfavour to any person in relation to the Contract or 

any other Contract with the Government. 

 
3.3 *BIDDER shall disclose the name and address of agents and representatives and Indian 

BIDDER shall disclose their foreign principals or associates. 

 

3.4 * BIDDER shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

 

3.5 The BIDDER further confirms and declares to the CLIENT that the BIDDER is the original 

manufacturer/ integrator/ authorized government sponsored export entity of the defense stores 

and has not engaged any individual or firm or company whether Indian or foreign to intercede, 

facilitate or in any way to recommend to the CLIENT or any of its functionaries, whether 

officially or unofficially to the award of the Contract to the BIDDER nor has any amount been 

paid, promised or intended to be    paid to any such individual, firm or company in respect of 

any such intercession, facilitation or recommendation. 

 

3.6 The BIDDER either while presenting the bid or during pre-contract negotiations or before 

signing the Contract shall disclose any payments he has made, is committed to or intends to 

make to officials of the CLIENT or their family members, agents, brokers or any other 

intermediaries in connection with the Contract and the details of services agreed upon for such 

payments. 

3.7 The BIDDER will not collude with other parties interested in the Contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 



DFCC-DDU-EL-GS-AC-T008 

Signature of the Tenderer Page 122 of 130 

 

 

 

implementation of the Contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information provided by the CLIENT as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained in 

any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care lest 

any such information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

3.12 If the, BIDDER or any employee of the BIDDER or any person acting on behalf of the 

BIDDER, either directly or indirectly, is a relative of any of the officers of the CLIENT, or 

alternatively, if any relative of an officer of the CLIENT has financial. 

Interest/stake in the Bidder’s firm, the same shall be disclosed by the BIDDER at the time of 

filling of tender. 

The term ‘relative’ for this purpose would be as defined in section 6 of the companies’ act 

1956. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealing 

so transactions, directly or indirectly, with any employee of the CLIENT. 

 

4. Previous Transaction 

4.1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this integrity Pact, with any other company in any country in 

respect of any corrupt practices envisaged hereunder or with any public sector enterprise in 

India or any Government department in India that could justify BIDDER’s from the tender 

process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 

disqualified from the ender process or the contact, if already awarded, can be terminated for 

such reason. 

 

5. Earnest Money (Security Deposit) 

5.1 While submitting commercial bid, the BIDDER shall deposit an amount (to 

be specified in RFP) as Earnest Money/Security Deposit, with the CLIENT through any of the 

following instruments: - 

i. Bank draft or a pay order in favour of . 

ii. A confirmed guarantee by an Indian nationalized bank, promising payment of the guaranteed 

sum to the CLIENT on demand within three working days without any demur whatsoever and 

without seeking any reasons whatsoever. The demand for payment by the CLIENT shall be 

treated as conclusive proof or payment. 

iii. Any other mode or through any other instrument (to be specified in the RFP). 

 
5.2 The earnest money/Security deposit shall be valid up to a period of five years or the contractual 

obligations to the complete satisfaction of both the BIDDER and the CLIENT, including 

warranty period, whichever is later. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the article pertaining 

to performance Guarantee in the Contract that the provisions of sanctions for violation shall be 
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applicable for forfeiture of performance bond in case of a decision by client to forfeit the same 

without assigning any reason for imposing sanction for violation of this pact. 

5.4 No interest shall be payable by CLIENT to the BIDDER on earnest Money/Security Deposit 

for the period of its currency. 

6. Sanctions for Violations 

 

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on 

its behalf (whether with or without the knowledge of the BIDDER shall entitle the CLIENT to 

take all or any one of the following actions, wherever required: - 

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving 

any compensation to the [A]. However, the proceedings with the other BIDDER(s) would 

continue. 

 

(ii) The earnest money deposit (in pre-contract stage) and/or security Deposit/performance Bond 

(after the Contract is signed) shall stand forfeited fully and the CLIENT shall not be required 

to assign any reason therefore. 

 

(iii) To immediately cancel the Contract, if already signed, without giving any compensation to the 

[A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 

[A] with interest thereon at 2% higher that the prevailing prime lending rate of state bank of India, 

while in case of a BIDDER from the country other than India with interest thereon at 2% higher 

than the LIBOR. If any outstanding payment is due to BIDDER from the CLIENT in 

connection with any other Contract, such outstanding payment could also be utilized to recover 

the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond, if furnished by the [A], in 

order to recover the payments, already made by CLIENT, along with interest. 

(vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to pay 

compensation for any loss or damage to the Client resulting from such cancellation/rescission 

and the client shall be entitled to deduct the amount so payable from the money(s) due to the 

BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the Government of 

India for a minimum period of five years, which may be further extended at the discretion of 

the CLIENT. 

(viii) To recover all sums paid in violation of this pact by BIDDER to any middleman or 

agent or broker with a view a view to securing Contract the contract. 

(ix) In cases where irrevocable letters of credit have been received in respect of any Contract signed 

by the client with the BIDDER, The shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit the same without 

assigning any reason for imposing sanction for violation of this pact. 

6.2 The client will entitledtotakealloranyoftheactionsmentionedatpara6.1(i)to 

(x) of this pact also on the commission by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the [A], of an offence as defined in chapter 

IX of the Indian penal code, 1860 or prevention of Corruption Act,1988 or any other statute 
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enacted for prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this pact has been 

committed by the BIDDER shall be final and conclusive on the [A]. However, the BIDDER 

can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause 

7.1 The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or 

subsystems at a price lower than that offered in the present bid in respect of any other 

Ministry/Department of the Government of India or PSU and if it is 

foundatanystagethatsimilarproduct/systemorsubsystemswaysuppliedby 

BIDDER to any other Ministry/Department of the Government of India or a PSU at a lower 

price, then that very price, with due allowance for elapsed time, will be applicable to the present 

case and the difference in the cost would be refunded by the BIDDER to the CLIENT, if the 

Contract has already been concluded. 

8. Independent Monitors 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) for this 

pact in consultant with the central vigilance commission (Names and addresses of the Monitors 

to be given) 

8.2 The task of the Monitors shall be to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the documents relating to 

the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 

inform the Authority designated by the CLIENT 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 

documentation of the CLIENT including that provided by the BIDOER. The BIDDER will 

also grant the Monitor, upon his request and demonstration of a valid Interest, unrestricted and 

unconditional access to his project documentation. The same is applicable to Subcontractors. 

The Monitor shall be und 'contractual obligation to treat the information and documents of the 

[A] With confidentiality. 

8.7 The client will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the 

contractual relations between the parties. The parties will offer  to  the Monitor the  option 

to participate in such meetings. 

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from the 

date of reference or intimation to him by the CLIENT/BIDDER and, should the occasion arise, 

submit proposal for correcting problematic situations. 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of commission, 

the CLIENT or its agencies shall be entitled to examine all the documents including the Books 

of Accounts of the BIDDER and the BIDDER shall provide necessary information and 

documents in English and shall exte4nd all possible help for the purpose of such examination. 

10. Law and Place of Jurisdiction 

This pact is subject to Indian law. The place of performance and jurisdiction is the seat of the 

CLIENT. 

11. Other Legal Actions 

The actions stipulated in this integrity pact are without prejudice to any other legal action that 
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may follow in accordance with the provisions of the extant law in force relating to any civil or 

criminal proceedings. 

12. Validity 

12.1 The validity of this integrity pact shall be from date of its signing and extend up to 5 years or 

the complete execution of the Contract to the satisfaction of both the CLIENT and the BIDDER 

including warranty period, whichever is later. In case BIDDER is unsuccessful, this integrity 

pact shall expire after six months from the date of the signing of the Contract. 

 
12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of this pact 

shall remain valid. In this case, the parties will strive to come to an agreement to their original 

intentions. 

13. The parties here by sign this integrity pact at…………………On…………………. 

 
CLIENT BIDDER 

Name of the Officer 

Designation 

Deptt./Ministry/PSU 

 

Witness Witness 

1.  1.   
 

2.  2.   
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Form No. 6 

ANTI-PROFITEERING DECLARATION TO WHOMSOEVER IT MAY CONCERN 

 

I…………………, age………,years, Son/Daughter of ......................... , 

resident of ............................................................ Do solemnly affirm and state as under: 

1) That I am the <Designation   of    the    authorized    signatory>    of 

…………….And I am duly authorized to furnish this undertaking/declaration on behalf of 

………………………… (Name of the company). 

2) That …………………………… (Name    of    the    company)    has    been     awarded the 

work …………………… (Name of Work) vide Letter of Award number 

…………….. Dated ……………. by M/s Dedicated Freight Corridor Corporation of India 

Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the Goods & Services 

Tax ("GST")Law(s), 

4) That the Company ........................................ Has passed the benefit of input tax credit available 

on the………………….……..(good/services) having HSN……………. 

supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is getting on 

account of reduced tax liability and input tax credit because of enactment of GST Laws after 

introduction of Goods and Service Tax w.e.f. 1s1 July, 2017. The details and amounts being 

passed on to DFCCIL are provided in Annexure.......................................... Of this document 

and are as per applicable GST Laws. These are true and correct to the best of my knowledge, 

information and belief. 

5) Further, it is to confirm also that in case........................ (name of the organization) will receive 

any further benefit in future after 1st July, 2017 by way of availment of input tax 

creditswhichwerenotallowedtobeavailedbefore1slJuly,2017or reduction in tax rates or in any 

other manner which results in reduction of cost of the goods/services supplied to M/s Dedicated Freight 

Corridor Corporation of India Limited, then Company will pass that benefit to M/s Dedicated Freight 

Corridor Corporation of India Limited also. 

6) That I declare that the foregoing is true and correct and the same is a legal obligation and failure 

to fulfil it could result in penalties under the law. 

7) I confirm that I am aware of the implication of the above undertaking and our liability on 

account of incorrect/misleading declaration under the GST Laws. 

 
Signature of the Authorized signatory/ person 

Name and Designation of the Auth. Sign/person of the person 

Name of the Organization and Seal 

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public 
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Form No. 7 
 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For 

JOINT VENTURE PARTICIPATION BETWEEN 

 
M/s ……………….. Having its registered office at .............................. (Hereinafter referred to 

as .............................) acting as the Lead Partner of the first part, 

and 

M/s ………………………….having its   registered office   at .......................... (Hereinafter 

referred to as ` ......................... ’) in the capacity of a Joint Partner of the other part. 

and 

M/s ………………………….having its registered office at ........................ (Hereinafter 

Referred to as ` ........................ ’) in the capacity of a Joint Partner of the other part. 

 
The expressions of …………….. And ..................... Shall wherever the context admits, mean 

and include their respective legal representatives, successors-in-interest and assigns and 

shall collectively be referred to as “the Parties” and individually as “the Party” 

 
WHEREAS: 

Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to 

as “Client”] has invited        bids         for         ………………..“[Insert         name         of 

work] ............................... ” 

 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1. The following documents shall be deemed to form and be read and construed as an integral 

part of this MOU. 

(i) Notice for Bid, and 

(ii)Bidding document 

(iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of India 

Limited 

(iv) The bid submitted on our behalf jointly by the Lead Partner. 

 
2. The `Parties’ have studied the documents and have agreed to participate in submitting a `bid’ 

jointly. 

 
3. M/s ............ shall be the lead member of the JV for all intents and purpose and shall represent 

the Joint Venture in its dealing with the Client. For the purpose of submission of bid 

proposals, the parties agree to nominate …….. As the leader duly authorized to sign and 

submit all documents and subsequent clarifications, if any, to the Client. However M/s 

……… shall not submit any such proposals, clarifications or commitments before securing 

the written clearance of the other partner which shall be expeditiously given by 

M/s……..…….to M/s…………. 

 

4. The `Parties’ have resolved that the distribution of responsibilities and their proportionate share 

in the Joint Venture is as under: 

(a) Lead Partner; 

(i) ……… 

(ii) ………. 

(iii) ….. 
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(b) Joint Venture Partner 

(i) ……… 

(ii) ………. 

(iii) ….. 

[Similar details to be given for each partner] 

 
5. JOINT AND SEVERAL RESPONSIBILITIES 

The Parties undertake that they shall be jointly and severally liable to the Client in the 

discharge of all the obligations and liabilities as per the contract with the Client and for the 

performance of contract awarded to their JV. 

 
6. ASSIGNMENT AND THIRD PARTIES 

The parties shall co-operate throughout the entire period of this MOU on the basis of 

exclusivity and neither of the Parties shall make arrangement or enter into agreement either 

directly or indirectly with any other party or group of parties on matters relating to the Project 

except with prior written consent of the other party. 

 
7. EXECUTIVE AUTHORITY 

The said Joint Venture through its authorized representative shall receive instructions, 

payments from the Client. The management structure for the project shall be prepared by 

mutual consultations to enable completion of project to quality requirements within 

permitted cost and time. 

 
8. BID SECURITIES 

Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to 

the Client on behalf of the joint venture which shall be legally binding on all the members 

of the Joint Venture. 

 
9. BID SUBMISSION 

Each Party shall bear its own cost and expenses for preparation and submission of the bid 

and all costs until conclusion of a contract with the Client for the Project. Common expenses 

shall be shared by all the parties in the ratio of their actual participation. 

 
10. INDEMNITY 

Each party hereto agrees to indemnify the other party against its respective parts in case of 

breach/default of the respective party of the contract works of any liabilities sustained by the 

Joint Venture. 

 
11. For the execution of the respective portions of works, the parties shall make their own 

arrangements to bring the required finance, plants and equipment, materials, manpower and 

other resources. 

 

12. DOCUMENTS & CONFIDENTIALITY 

Each Party shall maintain in confidence and not use for any purpose related to the Project all 

commercial and technical information received or generated in the course of preparation 

and submission of the bid. 

13. ARBITRATION 

Any dispute, controversy or claim arising out of or relating to this agreement shall be settled 

in the first instance amicably between the parties. If an amicable settlement cannot be reached 
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as above, it will be settled by arbitration in accordance with the Indian Arbitration and 

Conciliation Act 1996 or any amendments thereof. The venue of the arbitration shall be Delhi. 

14. VALIDITY 

This Agreement shall remain in force till the occurrence of the earliest to occur of the 

following, unless by mutual consent, the Parties agree in writing to extend the validity for a 

further period. 

 
a. The bid submitted by the Joint Venture is declared unsuccessful, or 

b. Cancellation/ shelving of the Project by the client for any reasons prior to award of work 

c. Execution of detailed JV agreement by the parties, setting out detailed terms after 

award of work by the Client. 

 
15. This MOU is drawn in ….. Number of copies with equal legal strength and status. One copy 

is held by M/s ………… and the other by M/s…………. & …….M/s ……….. And a 

copy submitted with the proposal. 

 
16. This MOU shall be construed under the laws of India. 

 

17. NOTICES 
 

Notices shall be given in writing by fax confirmed by registered mail or commercial 

courier to the following fax numbers and addresses: 

Lead Partner Other Partner(s) 

…………………………. ………………… 

(Name & Address) (Name & Address) 

 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and 

year first before written. 

 

M/s…………………………….. M/s………………………. 

…….…………………………… ………………………….. 

(Seal) (Seal) 

 
Witness 

1 (Name & Address) 

2 (Name & Address) 

 
Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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