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 TOP SHEET 
Tender No. DFC-DDU-EL-AMC-TW-T014                                                 Date.28.01.2025 

 

Name of work:                          Comprehensive Maintenance for 01 No. DETC and 01 No. 

DHTC type 08-wheeler Tower wagon for 02 years. 

 

Estimated Cost of work: Rs 89,29,639.00 (Eighty-Nine Lakh Twenty-Nine Thousand Six Hundred  

Thirty-Nine Rupees only) 

Tender Document Cost:           ₹5,000/- + GST @18% = 5,900/- (Rs. Five Thousand Nine Hundred 

only) to be paid online through payment gateway provided at 
www.ireps.gov.in 

Bid Security Deposit:               Rs 1,78,600.00 (One Lakh Seventy-Eight Thousand Six Hundred Rupees only) 

 

                                                                       Any firm recognized by Department of Industrial Policy and 
Promotion (DIPP) as ‘Startups’ shall be exempted from 
payment of earnest money deposit  

 

 

Labour Cooperative Societies shall deposit only 50% of 
above earnest money deposit detailed above. 
 

Completion Period: Total 24 (Twenty Four) Months from the date of issue of letter of 

acceptance. 

Date of Opening: 18.02.2025 at 15:30hrs 

 
 
 

For and on behalf of 

 
                                                                                                                                                    CGM/DDU 

DFCCIL Office 
 

 

http://www.ireps.gov.in/
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 DFCCIL 

TENDER FORM 

Place:………….. 

Date: …………….. 

Tender No. ……………… 

 

Name of Work …………………………………. 

 

 

Chief General Manager, 

Dedicated Freight Corridor Corporation of India Limited, 

Manas Nagar Railway Colony, Near RPF Post, 

Pt. Deen Dayal Upadhyay Nagar, 

Chandauli, Uttar Pradesh-232101 

 

 

1. I / We ………………………………………………………………………… have read the various 

conditions of tender attached hereto and agree to abide by the said conditions. I / We also agree 

to keep this tender open for your acceptance for a period of 120 days from the date fixed for 

opening the same. I /We offer to do the work for “Comprehensive Maintenance for 01 No. DETC 

and 01 No. DHTC type 08-wheeler Tower wagon for 02 years” at the rates quoted in attached 

schedule and here by bind myself/ourselves to complete the workin all respects within 24 (Twenty-

Four) months from the date of issue of letter of acceptance of the tender. 

 

2. I / We also hereby agree to abide by the all the DFCCIL/Indian Railway Standard General 

Conditions of Contract, with all correction slip up to date and to carry out the work according 

to the Special Conditions of Contract and Specifications of materials and works as laid down 

by DFCCIL/Railway in the annexed Special Conditions/Specifications, Schedule of Rates with all 

correction slip up-to-date for the present contract. 

 

3.  A Bid Security of ₹   has already been deposited online/ submitted as Bank 

Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any other 

right or remedies in case my/our Tender is accepted and if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 

document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued 

by the Railway that such documents are ready; and 

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

 

4. (a) I/We am/are a Startup firm registered by ..................................Department of Industrial Policy 

and Promotion (DIPP) and my registration number is ……………. valid up to …………………. 

(Copy enclosed) and hence exempted from submission of Bid Security. 
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5. We are a Labour Cooperative Society and our Registration No. is ............................... with 

… ........................ and hence required to deposit only 50% of Bid Security. 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 

binding contract between us subject to modifications, as may be mutually agreed to between 

us and indicated in the letter of acceptance of my/our offer for this work. 

 

Signature of Witnesses:   

 

 

(1)   Signature of Tenderer(s) 

 

(2)   Date   

 

Address of the Tenderer(s) 
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Dedicated Freight Corridor Corporation of India Limited 

(A Government of India Undertaking) 

MINISTRY OF DFCCIL 

Tender No. DFC-DDU-EL-AMC-TW-T014 Date.18.02.2025 

M/s   

NOTICE INVITING E- TENDER 

1 Chief General Manager/DDU, DFCCIL, Manas Nagar Railway Colony, Near RPF Post, Pt. Deen Dayal 

Upadhyay Nagar, Chandauli, Uttar Pradesh-232101, invites open E - Tenders in single packet system on 

prescribed forms from firms/companies meeting qualifying requirements and having requisite experience and 

financial capacity for the following works: - 

 

Tender No. DFC-DDU-EL-AMC-TW-T014 

Name of Work Comprehensive Maintenance for 01 No. DETC and 01 No. DHTC type 

08-wheeler Tower wagon for 02 years 

Estimated Cost of work Rs. 89,29,639.00 (Eighty-Nine Lakhs Twenty-Nine Thousand Six 
Hundred Thirty-Nine Rupees only) inclusive GST 

Period of Contract Total 24 (Twenty-Four) Months 

Earnest Money Deposit/ 
Bid Security 

Rs 1,78,600.00 (One Lakh Teventy-Eight Thousand Sux Hundred Rupees only) 

 

Any firm recognized by Department of Industrial Policy and 
Promotion (DIPP) as ‘Startups’ shall be exempted from payment 
of earnest money deposit 

Labour Cooperative Societies shall deposit only 50% of above 
earnest money deposit detailed above. 

Tender Document Cost ₹5,000/- + GST @18% = 5,900/- (Rs. Five Thousand Nine 
Hundred only) to be paid online through payment gateway 
provided at www.ireps.gov.in 

Date of Sale (Online) From Date 04.02.2025 

Issue of Corrigendum, if 

any 

On or after Date.28.01.2025 (on www.ireps.gov.in) 

Date and Time of 
submission of tender 

On or before Date.18.02.2025 and time 15:00hrs 

Date and Time of 
opening of tender 

Date.18.02.2025 and time 15:30hrs 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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2 ELIGIBILITY CRITERIA 

Eligibility of the applicants shall be assessed based on the “Eligibility Criteria”, “Essential 

Qualifying Criteria” and “Other Qualifying Criteria” as given in Notice Inviting E-

Tender. 

The Tender document can be downloaded from IREPS website www.ireps.gov.in and 

DFCCIL’s website www.dfccil.com.Tenderers are advised not to make any corrections, 

additions or alterations in the downloaded tender documents. In case, any corrections, 

additions or alterations in the downloaded tender documents are made, such tender shall 

summarily reject. 

 

3. DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such case, the 

addendum(s)/corrigendum(s) shall be issued and placed on IREPS website. The tenderers 

who have downloaded the tender documents from website must visit the website and ensure 

that such addendum(s)/corrigendum(s) (if any) is also downloaded by them. Such 

addendum(s)/corrigendum(s) (if any) shall also be submitted, duly stamped and signed, along 

with the submission of the tenders. 

 

4. The tender documents shall be submitted in online mode through website www.ireps.gov.in 

in single bids only. Single offer viz. containing technical offer and financial offer along with 

necessary documents like scanned copy of TDC to be uploaded. Detailed credentials as per 

the requirement of eligibility criteria in “Technical offer” as well as “Financial offer” to be 

submitted through IREPS portal. Bids are required to be submitted only by online mode 

and uploaded on the e-tendering web site using Digital Signature for signing the 

documents. 

5. Tenders shall be opened at the address given below at 15:30 hours on the same day in the 
presence of the tenderer(s) or their authorized representatives intending to attend the opening. 

Address of Office of the Chief General Manager/ DDU (for Opening of E- tenders): 

Chief General Manager/DDU, DFCCIL, Manas Nagar Railway Colony, Near RPF 
Post, Pt. Deen Dayal Upadhyay Nagar, Chandauli, Uttar Pradesh-232101. 

All the Bids received shall be opened on the date and time mentioned above in the tender 
notice, through process of e-tendering. The sequence of opening shall be: 

 

i) Bid Security Deposit 

ii) Technical offer. 

iii) Financial offer. 

 

6. Tender shall be submitted as per “Instructions to Tenderers” as followed on IREPS portal. 

7. Bid Security: 

(a) Subject to exemptions provided for Bid Security, the tender must be accompanied by a Bid 

Security as mentioned in tender documents, failing which the tender shall be summarily 

rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two 

packet system of tendering 90days) from the date of closing of the Tender. It is understood that 

the tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are permitted 

to tender in consideration of the stipulation on his / their part that after submitting 

http://www.ireps.gov.in/
http://www.dfccil.com.tenderers/
http://www.ireps.gov.inin/
http://www.ireps.gov.inin/
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his / their tender subject to the period being extended further, if required by mutual agreement 

from time to time, he will not resile from his offer or modify the terms and conditions thereof 

in a manner not acceptable to DFCCIL. Should the tenderer fail to observe or comply with the 

foregoing stipulation, the amount deposited or Bank guarantee bond submitted as Bid Security 

for the due performance of the above stipulation, shall be forfeited to the Railway. 
(c) If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment 

gateway will be retained as part security for the due and faithful fulfillment of the contract 

in terms of Clause 16 of the Standard General Conditions of Contract 2022. 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will be 

encashed as part security for the due and faithful fulfillment of the contract in terms of 

Clause 16 of the Standard General Conditions of Contract 2022. 

The Bid Security of other Tenderers shall, save as herein before provided, be returned to 

them, but the Railway shall not be responsible for any loss or depreciation to the Bid 

Security that may happen thereto while in their possession, nor be liable to pay interest 

thereon. 

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the 

Full Security Depositor the Part Security Deposit equal to or more than Bid Security, the 

Railway shall return the Bid Security so retained as per sub para(c) above, to the Contractor. 

 

8. Any tender received without Bid Security Declaration in the form as specified in tender documents 

shall not be considered and shall be summarily rejected. 

9. DFCCIL reserves the right to cancel the tenders before submission/opening of tenders, postpone 

the tender submission/opening date and to accept / reject any or all tenders without assigning 

any reasons thereof. DFCCIL’s assessment of suitability as per eligibility criteria shall be final 

and binding. 

 

10. Tenderers may note that they are liable to be disqualified at any time during tendering process 

in case any of the information furnished by them is not found to be true. The decision of DFCCIL 

in this regard shall be final and binding. 

11. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents 

submitted by them and open financial bid(s), subject to their final verification. In the event 

of any document being found false, the provisional qualification shall stand withdrawn, and the 

next lower bidder shall automatically come to the position of such disqualified bidder. Action 

against such disqualified tenderers shall be taken as per above Clause No. 10 of Notice Inviting 

Tender. 

12. The validity of the offer shall be 120 days. 

13. The transfer of tender documents purchased by one intending tenderer to another tenderer is not 

admissible. Tenderer can submit tenders only on the documents purchased/downloaded from 

website mentioned above. 

We look forward for your active participation. 

 

 

For and on behalf of 

Chief General Manager 

DFCCIL/DDU
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1.0 ELIGIBILTY CRITERIA 

The tenderer shall satisfy the following eligibility criteria to qualify for this tender: 

I. Essential Qualifying Criteria 

A. Technical Eligibility Criteria: 
 

The tenderer must have successfully completed or substantially completed any one of the following 

categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in which 

tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised 

value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised 

value of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of 

the tender. 

Following will be considered as similar work: 

Similar nature of work of this tender is: - “Maintenance & Operation of Cummins Engine, Coupled D.G. sets 
& AMF Panel, Transmission, Axle drive, Lifting & Swiveling Platform, Alternator, Generator & Control 
system including Complete Electrical circuits of 08-Wheeler Tower Wagon/Track Machines/DEMU/Power 
cars being used in Indian Railways/DFCCIL”. 

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component, such 

as Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major bridges 

– substructure, superstructure etc.), tenderer must have successfully completed or substantially completed 

any one of the following categories of work(s) during last 07 (seven) years, ending last day of month previous 

to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of 

each component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of 

each component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of 

each component of tender. 

Note for b(1): Separate completed works of minimum required values shall also be considered for fulfillment of technical 

eligibility criteria for different components. 

(b)(2) In such cases, what constitutes a component in a composite work shall be clearly pre- defined with estimated tender 

cost of it, as part of the tender documents without any ambiguity. 

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender documents for 

evaluation of technical eligibility, shall be considered. The scope of work covered in other remaining components shall 

be either executed by tenderer himself if he has work experience as mentioned in clause 7 of the Standard General 

Conditions of Contractor through subcontractor fulfilling the requirements as per clause 7 of the Standard General 

Conditions of Contract or jointly i.e., partly himself and remaining through subcontractor, with prior approval of Chief 

Engineer in writing. 

However, if required in tender documents by way of Special Conditions, a formal agreement duly notarized, 

legally enforceable in the court of law, shall be executed by the main contractor with the subcontractor for 

the component(s) of work proposed to be executed by the subcontractor(s), and shall be submitted along with 

the offer for considering subletting of that scope of work towards fulfilment of technical eligibility. Such 

subcontractor must fulfill technical eligibility criteria as follows: 
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The subcontractor shall have successfully completed at least one work similar to work 

proposed for subcontract, costing not less than 35% value of work to be subletted, in last 5 years, 

ending last day of month previous to the one in which tender is invited through a works contract. 

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 

subcontractor shall be asked for by the Railway. 

 

In case after award of contract or during execution of work it becomes necessary for 

contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling the 

requirements as per clause 7 of the Standard General Conditions of Contract, with prior approval 

of Chief Engineer in writing. 

Note for Item A: 

Work experience certificate from private individual shall not be considered. However, in addition 

to work experience certificates issued by any Govt. Organization, work experience certificate issued 

by Public listed company having average annual turnover of Rs 500 crore and above in last 3 

financial years excluding the current financial year, listed on National Stock Exchange or Bombay 

Stock Exchange, incorporated/registered at least 5 years prior to the date of closing of tender, shall 

also be considered provided the work experience certificate has been issued by a person authorized 

by the Public listed company to issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed company, the tenderer 

shall also submit along with work experience certificate, the relevant copy of work order, bill of 

quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS 

certificates for all payments received and copy of final/last bill paid by company in support of above 

work experience certificate. 

 

B. Financial Eligibility Criteria: 

The tenderer must have minimum average annual contractual turnover of V/N or V 

whichever is less; where 

 

V= Advertised value of the tender in crores of Rupees 

 

N= Number of years prescribed for completion of work for which bids have been invited. 

 

The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years, as per the audited balance sheet. However, in case 

balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 

fourth previous year shall be considered for calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of 

Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered 

Accountant duly supported by Audited Balance Sheet. 

 

 

C. Electrical License – For participating in tender for an electrical nature of work, the contractor 

shall have to possess valid Electrical License of appropriate voltage issued by any State 

Government under clause 45 of compilation of rule of Indian Electricity rules 1956 or 

asamended from time to time. Electrifications of 11 KV and above electrical contractor license 
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is essential. The license can be possessed with one of the partners or in his own name if sole 

proprietor. Firm should submit a self-attested copy of the electrical contractor license along with 

the offer. 

 

II. System of verification of Tenderer’s credentials: - 

Railway board letter no. 2017/Trans/01/Policy dated 08.02.2018, accordingly following 

changes have been approved by Railway board. 

For the works tenders, it has been decided to adopt the affidavit-based system of credential 

verification. The tenderer shall submit along with the tender document, documents in support 

of his/their claim to fulfill the eligibility criteria as mentioned in the tender document. Each page 

of the copy of documents/certificates in support of credentials, submitted by the tenderer, shall 

be self-attested/digitally signed by the tenderer or authorized representative of the tendering 

firm. Self-attestation shall include signature, stamp and date (on each page). Only those 

documents which are declared explicitly by the tenderer as “documents supporting the claim of 

qualifying the laid down eligibility criteria”, will be considered for evaluating his/their tender. 

The system shall be applicable once it is made operational in IREPS. This system is already 

being followed by some of Railway/DFCCIL PSUs. 

 

1. In all works tender documents, followings para may be added in the section describing the 

qualification and eligibility criteria. 

“The tenderers shall submit affidavit stating that they are not liable to be disqualified and all 

their statements/documents submitted along with bid are true and factual. Standard format of 

the affidavit to be submitted by the bidder is enclosed as Annexure-V. Non submission of an 

affidavit by the bidder shall result in summary rejection of his/their bid. And it shall be 

mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents 

duly self-attested by which they/he is qualifying the Qualifying Criteria mentioned in the tender 

document. It will not be obligatory on the part of Tender Committee to scrutinize beyond the 

submitted document of tenderer as far as his qualification for the tender is concerned”. 

With the submission of the affidavit as mentioned above, the practice of verification of 

tenderer(s) documents by the Railway/DFCCIL may be dispensed with. 

 

a) The Railway/DFCCIL reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall when so be required by the 

Railway/DFCCIL, make available such information, evidence and documents as may be 

necessary for such verification. Any verification or lack of such verification, by the 

Railway/DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will 

it affect any right of the Railway/DFCCIL thereafter. 

b) In case any wrong information submitted by the tenderer, the contract shall be terminated, 

Earnest Money Deposit (EMD), Performance Guarantee (PG) and Security Deposit (SD) of 

contract forfeited and agency barred for doing business on entire Indian Railway/DFCCILs 

for 5 (five) years. 

c) With such a system of self-certification of credentials, tender finalization 

should also be speed up. It has accordingly been decided that the tender validity period 

should be reduced to 45 days for single packet and 60 days for two packet system of tendering 

(in place of the present limits of 90 days and 120 days) for tenderers having affidavit-based 
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system of credential verification. 

2. The tenderers shall provide satisfactory documentary evidences acceptable to 

Railway/DFCCIL along with the tender to show that: 

 

2.1 They have an established technically competent and adequate staff’s organization to ensure 

that the services required under this tender can do satisfactorily. 

2.2 They have sufficient equipment’s; plants and machinery to meet the obligations under the 

contract and to complete the work contract all within the stipulated time schedule and accepted 

by him. 

3 The tenderer should submit the details of similar works done in the past. 

4 The tenderer should submit the attested copies of the certificates obtained from the agencies 

wherever the works have completed successfully. These certificates should indicate the details 

of installation and successful commissioning of the similar type of equipment’s executed by the 

tenderer. 

5 The tenderer will submit, along with offer list of work in hand indicating description of work, 

contract value, approximate value of balance work yet to be done and date of award of work. 

6 They have adequate financial resources to meet the obligations under the contract. They have 

also required to submit the report from recognized bank of financial institutions. 

 

 

 

 

****** 
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PART – I 

 

CHAPTER –I 

 

Instructions to Tenderer and Conditions of Tendering 
 

1.1.1 General (for on line tendering system) 

 

Submission of Online Bids is mandatory for this Notice Inviting Tender. E-Tendering is a 
new methodology for conducting Public Procurement in a transparent and secured manner. 
Suppliers/ Vendors will be the biggest beneficiaries of this new system of procurement. 
For conducting electronic tendering, DFCCIL, Delhi has decided to use the portal 
(https://www.ireps.gov.in)ofa Government of India. Benefits to Suppliers/service 
providers are outlined on the Home-page of the portal. 

 

1.1.2 Instructions 

 

a. Online E-Bidding Methodology: 

Online E- Bid System – Financial bids and technical bids shall be submitted by 
the bidder at the same time in single Packet 

 

b. Broad outline of activities from Bidders perspective: 

i. Procure a Digital Signing Certificate (DSC) 

ii. Register on Electronic Tendering System (ETS) 

iii. Create Users and assign roles on ETS 

iv. View Notice Inviting Tender (NIT) on ETS 

v. Download Official Copy of Tender Documents from ETS 

vi. Clarification to Tender Documents on ETS – Query to DFCCIL 

(Optional) - view response to queries posted by DFCCIL, through 

addenda. 

vii. Bid-Submission on ETS: Prepare and arrange all document/paper 

for submission of bid online and tender fees and EMD deposit on 

offline. 

viii. Attend Public Online Tender Opening Event (TOE) on ETS 

ix. Post-TOE Clarification on ETS (Optional)-Respond to DFCCILL‟s Post- 

TOE queries 

x. Attend Public Online Tender Opening Event (TOE) on ETS 

 
For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines on 
the relevant screens of the ETS. 

Note 1: It is advised that all the documents to be submitted are kept scanned and converted 

to PDF format in a separate folder on your computer before starting online 

submission. Fin. offer tab brings up the Financial Offer Page 
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where the bidder can submit his rates against the schedule items included in 

the tender. 

Note 2: While uploading the documents, it should be ensured that the file name should 
be the name of the document itself. 

c. Digital Certificates 

For integrity of data and its authenticity/non-repudiation of electronic records 

and to be compliant with IT Act 2000, it is necessary for each user to have a Digital 

Certificate (DC), also referred to as Digital Signature Certificate (DSC),of Class- III 

issued by a Certifying Authority (CA) licensed by Controller of Certifying 

Authorities (CCA) [refer http://www.cca.gov.in]. 

d. Registration 

The Tender document can be downloaded from the website www.ireps.gov.inandto 

be submitted in the e-format. Cost of the Tender Document has to be submitted to 

DFCCIL online through IREPS portal before the scheduled date and time of 

submission of the tender and Bid security declaration has to be submitted otherwise 

the Bid will not be considered. Amendments, if any, to the tender document will be 

notified in the above web site as and when such amendments are notified. It is the 

responsibility of the bidders who have downloaded the tender document from the 

website to keep themselves abreast of such amendments before submitting the tender 

document. 

 

Intending bidders are requested to register themselves with www.ireps.gov.in for 

obtaining user-id, Digital Signature etc. by paying Vendor registration fee and 

processing fee for participating in the above-mentioned tender. 

 
e. DFCCIL, has decided to use process of e-tendering for inviting this tender and 

thus the physical copy of the tender would not be sold. 

1.1.3 General (for tender) 

1.1.3.1 Name of the Work: “ Comprehensive Maintenance for 01 No. DETC and 01 

No. DHTC type 08-wheeler Tower wagon for 02 years”. 

1.1.3.2 “A bidder in the capacity of Individual or Sole Proprietor, Partnership Firm, or 

Company can participate in the tender and the bidder must forward attested copies 

of the constitution of its firm such as partnership deed, Memorandum and Articles 

of Association, etc. along with original Power of Attorney of authorized signatory”. 

1.1.3.3 The work is proposed to be executed under the following relationship. 

A) Employer: DFCCIL address - CGM/DDU, DFCCIL, Manas Nagar Railway 

Colony, Near RPF Post, Pt. Deen Dayal Upadhyay Nagar, Chandauli, Uttar Pradesh- 

232101. 

B) Contractor: The successful tenderer to whom the work is awarded shall 
become the contractor for the execution of this work. 

http://www.cca.gov.in/
http://www.ireps.gov.inandto/
http://www.ireps.gov.infor/
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1.1.3.4 Throughout these bidding documents, the terms “bid” and “tender” and their 
derivatives (“bidder”/“tenderer”), “bid/tendered”, “bidding”/“tendering”, etc.) are 
synonymous. Day means calendar day. Singular also means plural. 

1.1.3.5 Scope of Work - 
Comprehensive Maintenance for 01 No. DETC and 01 No. DHTC type 08-wheeler 

Tower wagon for 02 years 

 

The scope given above is only indicative. The detailed scope has been described in 

the tender documents. 

 
1.1.3.6 Estimated cost of the work: Rs.89,29,639.00 (Rupees Seventy-Six Lakh One 

Thousand Eight only) including GST. 

1.1.3.7 Tenderer(s) may carefully note that they are liable to be disqualified at any time during 

tendering process in case any of the information furnished by them is not found to be 

true. The decision of Employer in this respect shall be final and binding. 

1.1.3.8 A bidder shall submit only one bid in the capacity of an Individual or Sole Proprietor, 

Partnership firm or Company. Violation of this condition is liable to disqualify the tenders 

in which such bidder has participated. 

 

1.1.4 Cost of Bidding 

1.1.4.1 The bidder shall bear all costs associated with the preparation and submission of the bid 

and the Employer will in no case be responsible or liable for these costsregardless of the 

conduct or the outcome of the bidding process. 

B. The Bidding Documents 

1.1.5 Content of bidding documents submitted through online mode only 

1.1.5.1 The bidding documents include the following: 

1. Notice Inviting Tender 

2. Instructions to tenderer(s) 

3. Tender Form 

4. Special Conditions of Contract 

5. General Terms and Conditions of Contract 

6. Financial bid and Bill of Quantities 

 

1.1.5.2 The bidder is expected to examine all instructions, terms, conditions, forms, 

specifications and other information in the bidding documents. Failure to furnish 

all information required by the bidding documents or submission of a bid not 

substantially responsive to the bidding documents in every respect will be at the 

bidder’s risk and may result in rejection of his bid. 
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1.1.6 Understanding and Amendment of Tender Documents 

1.1.6.1 The bidder must obtain for itself on its own responsibility and its own cost all the 

information including risks, contingencies and other circumstances in execution of the 

work. It shall also carefully read and understand all its obligations and liabilities given 

in tender documents. 

1.1.6.2 The bidder is advised to visit and examine the site where the work is to be executed 

and its surroundings or other areas as deemed fit by the bidder and obtain for itself on its 

own responsibility all information that may be necessary for preparing the bid and 

execution of the contract. The cost of visiting the site and collecting relevant data shall be 

at the bidder’s own expenses. It is a condition of the tender that the tenderer is deemed to 

have visited the site and satisfied himself with all the conditions prevailing including any 

difficulties for executing the work. 

1.1.6.3 At any time prior to the deadline for submission of bids, Employer may for any reason 

whether at its own initiative or in response to any request by any prospective bidder 

amend the bidding documents by issuing Corrigendum, which shall be part ofthe Tender 

documents. 

1.1.6.4 Employer may at its discretion extend the deadline for submission of the bids at any 
time before the time of submission of the bids. 

C. Preparation of the Bids 

 

1.1.7 Language of Bid 

 

1.1.7.1 The bid prepared by the bidder and all documents related to the bid shall be written in 
English. 

1.1.8 Signing of All Bid papers and Completing Bill of Quantities 

1.1.8.1 All the pages of the tender documents and credentials submitted by tenderer shall be 

digitally signed by the tenderer or his representative holding the Power of Attorney. 

1.1.8.2 The tenderer must fill and submit the prices as per instructions given in schedule of 
rates. He shall not make any addition or alteration in the tender documents. The requisite 
details should be filled in by the tenderer wherever required in the documents. 
Incomplete tender or tender not submitted as per instructions is liable to be rejected. If 
a tenderer does not quote a price/rate as per instructions, his tender shall be summarily 
rejected. 

 

1.1.8.3 The tenderer must ensure that tender documents shall be submitted on line through class 

3 Digital Signature only. To participate in the E-Bid submission, it is mandatory for the 

bidders to have user ID and password in www.ireps.gov.inthrough IREPS portal. 

 

1.1.9 Deviations 

The tenderer should clearly read and understand all the terms and conditions, 

specifications, etc. mentioned in the original tender documents. If the tenderer has any 

observations, the same may be indicated in his forwarding letter along with the 

http://www.ireps.gov.inthrough/
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tender. Tenderers are advised not to make any corrections, additions or alterations in 

the in his own entries the same shall be initialed and stamped by him.  

 

1.1.10 Bid Security Deposit (Tender Security): 

 

a) The tender must be accompanied by Bid Security of Rs. 1,78,600.00 (Rs. One Lakh Seventy-

Eight Thousand Six Hundred Only) in favor of “DFCCIL” payable as mentioned in IREPS 

portal. 

 

b) The Bid Security shall remain deposited with the DFCCIL for the period of validity of the offer 

prescribed in this tender i.e. 60 days from the date of opening of tender. If the validity of the 

offer is extended, the validity of Bid Security should also be extended failing which the offer 

after the expiry of the aforesaid period may not be considered by the DFCCIL. 

 

c) Only online payment will be applicable. 

 

d) It shall be understood that the tender documents have been sold/issued to the tenderer and the 

tenderer is permitted to tender in consideration of stipulation on his part, that after submitting 

his tender he will not resile from his offer or modify the terms and conditions, thereof in a 

manner not acceptable to the Employer. Should the tenderer fail to observe or comply with the 

said stipulation, the aforesaid amount shall be liable to be forfeited to the DFCCIL. 

 

e) The Bid Security of the unsuccessful tenderer(s) will be returned to the unsuccessful 

tenderer(s) within a reasonable time but the DFCCIL shall not be responsible for any loss or 

depreciation that may happen for the due performance of the stipulation to keep the offer open 

for the period specified in the tender documents or to the Bid Security while in their possession 

nor be liable to pay interest thereon. 

 

NOTE: No interest shall be paid by DFCCIL on Bid Security amount. 

 

1.1.11 Period of validity of the tender: 

1.1.11.1 The tender shall remain valid for the period 120 days after the date of the opening of 

the tender. If the Tenderer gives validity period less than that fixed/prescribed by 

Employer, the tender shall be liable to be rejected. 

1.1.11.2 Notwithstanding the above clause, Employer may solicit the tenderer’s consent to an 

extension of the validity period of the tender. The request and the response shall be 

made in writing. 

 

Submission of Bids 

1.1.12 Deadline for submission of tender 

1.1.12.1 The tender documents shall be submitted in online mode through website 

www.ireps.gov.in in single bids only. Single offer viz. containing technical offer and 

financial offer along with necessary documents like scanned copy of EMD and scanned 

copy of TDC to be uploaded. Detailed credentials as per the requirement 

http://www.ireps.gov.in/
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of eligibility criteria in “Technical offer” as well as in “Financial offer” are to be 

uploaded. Bids are required to be submitted only by online mode through e- 

tendering web site (IREPS portal) using Digital Signature class 3 for signing the 

documents. 

1.1.12.2 A tender received without on-line to Employer is liable to be rejected. 

1.1.12.3 Tender document fees received after opening of the tender shall be rejected. 

1.1.13 Withdrawal of tender 

No tender can be withdrawn after submission and during tender validity period. 

1.1.13.1 Submission of a tender by a tenderer implies that he had read all the tender documents 

including amendments if any, visited the site and has made himself aware of the scope 

and specifications of the work to be done, local conditions and other factors having 

any bearing on the execution of the work. 

1.1.14 Submission of tender/bid:- 

1.1.14.1 The tenders shall be submitted on or before the due date and time with all the 

relevant documents as mentioned - 

a) Forwarding letter of the tenderer. 

b) Documents to be submitted as per required documents 

c) Scanned copy of tender document fees. 

d) The Bill of Quantities with prices quoted as mentioned. 

1.1.14.2 Tender document fees shall be deposited in DFCCIL account and proof of transition 

along with transaction ID to be scanned and uploaded along with Tender document. 

 

1.1.15 Bid opening and Evaluation 

1.1.15.1 Opening of the Tender: - Tenders will be opened on line at the address mentioned in 
“Notice Inviting Tender” in presence of tenderer(s) or authorized representatives of 
tenderer(s) who wish to attend the opening of tenders. 

The sequence of opening shall be: 

i) Bid Security Deposit 

ii) Technical offer. 

iii) Financial offer. 

1.1.15.2 Tenderer(s) or their authorized representatives who are present shall sign register 
in evidence of their attendance. 

1.1.15.3 Tenderer’s name, presence or absence of Earnest Money Deposit (EMD)/Bid Security 

Declaration, total cost of work quoted or any other details as Employer may consider 

appropriate will be announced and recorded at the time of bid opening. 

1.1.16 Clarification of the tenders 

1.1.16.1 To assist the examination, evaluation and comparison of the tenders, Employer may at 

his discretion ask the tenderers for any clarifications as considered essential. All such 

correspondence shall be in writing and no change in price or substance of the tender 

shall be sought or permitted. The above clarification for submission of the details shall 

form part of the tender and shall be binding on tenderer. 

1.1.17 Preliminary examination of bids 
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1.1.17.1 The Employer shall examine the bids to determine whether they are complete, whether 

any computational errors have been made, whether the documents have been properly 

signed and whether the bids are generally in order. 

1.1.17.2 Arithmetical errors shall be rectified on the following basis if found. If there is a 

discrepancy between the unit price and the total price, which is obtained by multiplying 

the unit price and quantity, or between subtotals and the total price, the unit or subtotal 

price shall prevail, and the total price shall be corrected. If there is a discrepancy 

between words and figures, the rate in words shall prevail. 

1.1.17.3 Prior to the detailed evaluation, Employer shall determine whether each bid is of 

acceptable quality, is generally complete and is substantially responsive to the bidding 

documents. For purposes of this determination, a substantially responsive bid is one 

that conforms to all the terms, conditions and specifications of the bidding documents 

without material deviations, objections, conditionality or reservation. A material 

deviation, objections, conditionality or reservation is one: 

i) That affects in any substantial way the scope, quality or performance of the 
contract. 

ii) That limits in any substantial way, inconsistent with the bidding documents, 

the Employers‟ rights or the successful Bidder’s obligations under the 

contracts; or 

iii) Whose rectification would unfairly affect the competitive position of other 
Bidders who are presenting substantially responsive bids. 

 

1.1.17.4 If a bid is not substantially responsive, it shall be rejected by the Employer. 

 

1.1.17.5 In case of tenders containing any conditions or deviations or reservations about 

contents of tender document, Employer may ask for withdrawal of such 

conditions/deviations/reservations. If the tenderer does not withdraw such 

conditions/deviations/ reservations, the tender shall be treated as non-responsive. 

Employer’s decision regarding responsiveness or non-responsiveness of a tender shall 

be final and binding. 

1.1.18 Evaluation and comparison of tenders 

1.1.18.1 In case of open tenders, bids, which are determined as substantially responsive, shall 

be evaluated based on criteria as given in “Eligibility Criteria”. The tenderer must 

submit all necessary authentic data with necessary supporting certificates of the various 

items of evaluation criteria failing which his tender is liable to be rejected. 

1.1.18.2 The Employer reserves the right to negotiate the offer submitted by the tenderer to 

withdraw certain conditions or to bring down the rates to a reasonable level. The 

tenderer must note that during negotiations of rates of items of BOQ can only be 

reduced and not increased by the tenderer. In case the tenderer introduces any new 

condition or increases rates of any item of BOQ, his negotiated offer is liable to be 

rejected and the original offer shall remain valid and binding on him. 

1.1.19 Canvassing 

No tenderer is permitted to canvass to Employer on any matter relating to this tender. 
Any tenderer found doing so may be disqualified and his bid may be rejected. 

1.1.20 Right to accept any tender or reject all tenders 

Employer reserves the right to accept, split, divide, negotiate, cancel or reject any 

tender or to annul and reject all tenders at any time prior to the award of the contract 
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without incurring any liability to the affected tenderers or any obligation to inform 

affected tenderer, the grounds of such action. 

1.1.21 If the tenderer, as individual or as a partner of partnership firm, expires after the 

submission of his tender but before award of work, the Employer shall deem such 
tender as invalid. 

1.1.22 Award of Contract 

1.1.22.1 Employer shall notify the successful tenderer in writing by a Registered Letter 

/Courier /Speed Post/email or per bearer that his tender has been accepted. 

1.1.22.2 Letter of Acceptance after it is signed by the Contractor in token of his acceptance shall 

constitute a legal and binding contract between Employer and the contractor till 

such time the contract agreement is signed. 

 

 

1.1.23 Help desk for E-Tendering 

1.1.23.1 For any difficulty in downloading and submission of tender document visit at website 
www.ireps.gov.in.Users can send their queries to the Help desk through E-Mail. E- Mail 
ID of Help Desk is mentioned on the Help desk page (helpdesk.eps@cris.org.in). The reply 
to the query will be sent to the E-Mail ID of the user. 

1.1.23.2 Bidder manual and system requirement is available on web site www.ireps.gov.in for 
Necessary help. 

 

 

 

 

 

 

****** 

http://www.ireps.gov.in.users/
mailto:(helpdesk.eps@cris.org.in
http://www.ireps.gov.in/
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PART-I 

CHAPTER -II 

SPECIAL CONDITIONS OF CONTRACT 

 
1.2.1 INTRODUCTION 

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the 
administrative control of Government of India (Ministry of DFCCILs) for construction, 
maintenance and operation of the Dedicated Rail Freight Corridors. At present the company 
is undertaking construction of Eastern and Western corridors and has its corporate office at New 
Delhi and Field Units at various cities associated with CGM unit. 

CGM/DDU unit have jurisdiction from DDU to Chirailapathu/Sonnagar with its CGM/ DDU 
unit at DDU. 

 

1.2.2 Definitions 

1.2.2.1 In the Conditions of Contract, the following terms shall have the meanings 
assigned here under except where the context otherwise requires: 

i) “Railway/DFCCIL” shall mean the President of the Republic of India or the 

Administrative Officers of the DFCCIL/Railway/DFCCIL or of the successor. DFCCIL 

authorized or any other officer of DFCCIL authorized to deal with any matters which 

these presents are concerned on his behalf. 

 

ii) “CHIEF GENERAL MANAGER” shall mean the officer in administrative in- charge 

of the project in charge of APL-1 section (DDUN –SBEN/CPBN) and shall mean and 

include their successors, of the successor DFCCIL. 

 

iii) “General Manager/DEPUTY CHIEF PROJECT MANAGER” shall mean the officer 

in charge of lot wise or department /S&T/Electrical/Finance wise (Engineering 

department) of the DFCCIL include their successors of and shall mean and the 

successor DFCCIL. 

 

iv) PROJECT MANAGER/ DEPUTY PROJECT MANAGER/ASSISTANT PROJECT 

MANAGER shall mean the officer department wise (Engineering /S&T/ Electrical/ 
Finance Department) of the DFCCIL and shall mean and include their successors of the 
success of DFCCIL. 

 

v) "TENDER or BID" means the offer (Technical and/or Financial) made by individual, 
firm, Company, corporation, or Consortium for the execution of the works. 

 
vi) “TENDERER” shall mean the person/ the firm or company whether incorporated or 

not who tenders for the work with a view to execute the works on contract with DFCCIL 
and shall include their personal representatives, successors and permitted assigns. 

 

vii) “WORKS” shall mean the works contemplated in scope and schedules set forth in the 

tender forms and required to be executed according to terms and condition mentioned. 
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viii) "Bill of Quantities (B.O.Q.)"/ “Schedule of Rates” means list of items of work, their 

quantities and rates as accepted and forming part of contract agreement. 

ix) "EMPLOYER" means the Dedicated Freight Corridor Corporation of India Limited, A 
Govt. of India Undertaking (DFCCIL in abbreviation) acting through its Managing 
Director or any other authorized officer and shall include their legal successors in title 
and permitted assignees. 

 
xi) “CONTRACT” shall mean and include the Agreement or Letter of Acceptance, the 

accepted Bill of Quantities and Rates, the General Conditions of Contract, Special 
Conditions of Contract, Appendix to Tender, Tender Form, and Instructions to the 
Tenders and other Tender Documents. 

xii) “CONTRACTOR” shall mean the person or firm, company, corporation, whether 

incorporated or not who enters into the contract with DFCCIL and shall include legal 

representatives of such individual or persons comprising such firm or company or 

successors of such firm or company as the case may be such individual, or firm or 

company. 

xiii) "ENGINEER OR ENGINEER IN CHARGE" means the Chief General Manager of 

DFCCIL/ DDU (Employer), or any other officer authorized by the Employer to act on 

his behalf and for the purpose of operating the contract. “Engineers Representative” 

shall mean officer authorized by DFCCIL in direct charge of works. 

xv) “ACCEPTING AUTHORITY” shall mean the Chief General Manager/DDU of 
DFCCIL or any other officer authorized for dealing with the works for the purpose of 
this tender/Contract. 

xvi) Definitions mentioned in these tender documents elsewhere will be followed. In Case 

there is an ambiguity in any definition, the decision of CHIEF GENERAL MANAGER 

/DDU / DFCCIL regarding the interpretation shall be final and binding. 

 

xvii) Purchaser shall mean DFCCIL. 

1.2.3 GENERAL DESCRIPTION OF SITE AREA, CLIMATIC CONDITIONS  

ANDSYSTEM PARTICULARS 

1.2.3.1 The tenderer(s) are requested to visit the area of work and ascertain himself/themselves 

with the proposed works / services, surroundings and prevailing law and order conditions. 

1.2.3.2 The location of work is located in the state of Uttar Pradesh. 

1.2.3.3 SCOPE OF WORK: - 

Comprehensive Maintenance for 01 No. DETC and 01 No. DHTC type 08-wheeler 

Tower wagon for 02 years. 

 

1.2.4.1 The brief scope of work covers “Comprehensive Maintenance for 01 No. DETC 

and 01 No. DHTC type 08-wheeler Tower wagon for 02 years”. 

Tenderers shall note that the proposed contract is a works contract for “Maintenance for 

1 Nos. DETC and 1 Nos. DHTC type 8-wheeler Tower car Transmission, Engines, Axle 

drive, Lifting & Swiveling Platform, Alternator, Generator & Control system including 

Complete 
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Electrical circuits for 2 years”. Before submitting offer, Tenderers are requested to go through 

the schedule of rates & quantities & scope of work and General Conditions for Works as made 

applicable for this contract duly assessing the work involved. The Maintenance for 1 No. 

DETC & 1 No. DHTC type 8-wheeler Tower Car are to be as per explanatory notes (scope of 

work) for the schedule items. 

 

1.2.4.2 Place of work- In the jurisdiction of DFCCIL, DDU to Chirailapathu/Sonnagar section under CGM 

DDU in the state of U.P & Bihar. The work shall be executed under supervision of authorized 

representative of CGM/DDU, GM/EL/DDU or PM/EL/DDU. If required by DFCCIL any other 

station/Site may be included under Schedule of work and no additional charges shall be given 

for this. 

 

1.2.4.3 Quantities in schedule annexed to Contract- The quantities set out in the accepted schedule 

of rates with item of work quantified are the estimated quantities of the works and they shall not 

be taken as the actual and correct quantities of the works to be executed by the Contractor in 

fulfillment of his obligations under the contract. The actual/final quantity shall be executed as 

per approved design and drawing which is to be prepared by contractor if required. All the design 

calculations, if any, shall be done by contractor before execution of work. The contractor shall 

be responsible for any wastage of material due to mistake in design calculations. 

 

1.2.4.4 New item of work – If during execution of the work, the contractor is called upon to carry out 

any new item of work not included in schedule of prices, the contractor shall execute such work 

at such prices as may be mutually agreed with the purchaser before commencement. 

 

If required by DFCCIL, the contractor have to execute some portion of work as per/under 

the tender schedule at new location (at the same rate/ Price) over Uttar Pradesh. 

 

1.2.5 LOCAL CONDITIONS: 

1.2.5.1 It will be imperative on each tenderer to fully acquaint himself with all the local conditions 

and factors which would have any effect on the performance of the contract and cost of the 

stores. The DFCCILs shall not entertain any request for clarifications from the tenderer 

regarding such local conditions. No request for the change of price, or time schedule of 

completion of work on account of any local condition or factor shall be entertained after the 

offer is accepted. 

1.2.5.2 The intending tenderer will be deemed to have satisfied himself by actual inspection of the 

site and locality of the works, that all conditions liable to be encountered during the execution 

of the works are taken into account and that the rates he enters in the tender papers are 

adequate and all inclusive, for the completion of works to the entire satisfaction of the 

DFCCILs. 

1.2.5.3 In the event of the intending tenderer desiring to have a field survey before furnishing his 

tender, he may apply to DFCCILs for permission in this regard. The DFCCILs will give such 

permission in writing but all the expenses in this regard will be borne by the tenderers. 

1.2.5.4 The intending tenderer is advised to study the tender papers carefully, any submission of 

a bid by the tenderers shall be deemed to have been done after a careful study and 
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examination of these documents with full understanding of the implication thereof. These conditions 

and specifications shall be deemed to have been accepted unless otherwise, specifically commented 

upon by the Tenderer in his offer. Failure to adhere to anyone of these instructions may render his 

offer liable to be ignored without any references. 

 

1.2.6 INTEGRATION WITH EXISTING WORKS: 

1.2.6.1 The tenderer should keep in mind, visit the location of works, take due note and give proper 

consideration of integrating the new works (sometimes on replacement account) with the 

existing system. 

1.2.7 ELECTRIC SUPPLY: 

The contractor shall make his own arrangements for electricity required by him for the purpose 

of execution of the contract. However, the DFCCIL shall arrange the required power supply for 

testing and commissioning of the works completed by the contractor. 

1.2.8 SCHEME OF WORK AND PROGRESS REPORT: 

1.2.8.1 The Contractor shall within fifteen (15) days of the date of award of the contract submit a 

BAR/PERT CHART and scheme for the execution. The contractor shall indicate in the form of 

notes of the assumptions and the basis adopted for the preparation of this BAR/PERT CHART. 

1.2.8.2 The contractor shall submit a monthly progress report detailing the actual progress made in 

all activities as compared to the above BAR/PERT CHART. The monthly progress report shall 

indicate the reasons for the variations if any between the schedule quantities and actual progress, 

the action proposed and corrective measures required wherever necessary. 

1.2.9 INDIRECT TAXATION 

In the event of any new indirect taxation being imposed after the date of opening of tender and 

of being of such a nature that the contractor has to bear additional cost of material directly 

on account of such additional taxation the purchaser shall reimburse the contractor for such 

additional costs on receiving satisfactory proof that such taxation was legally leviable and that 

the contractor has actually incurred the additional costs. 

1.2.10 FORCE MAJEURE: 

If at any time, during the continuance of this contract, the performance in whole or in part by 

either party of any obligation under this contract shall be prevented or delayed by reason of any 

war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by 

fire, explosions, epidemics/pandemic, strikes, lockouts or acts of God (hereinafter, referred to 

events) provided, notice of the happening of any such event is given by either party to the other 

within 30 days from the date of occurrence thereof, neither party shall by reason of such event, 

be entitled to terminate this contract nor shall either party have any claim for damages against 

the other in respect of such non-performance of delay in performance, and works under the 

contract shall be resumed as soon as practicable after such event has come to an end or ceased 

to exist, and the decision of the Engineer as to whether the works have been so resumed or not 

shall be final and conclusive, PROVIDED FURTHER that if the performance in whole or in part 

of any obligation under this contract is prevented or delayed by reason of any such event for a 

period exceeding 120 days, either party may at its option terminate the contract by giving notice 

to the other party. 
1.2.11 AGREEMENT: 

The successful tenderer shall within 14 (fourteen) days after having been called upon by notice 

to do so be bound to execute an agreement based on accepted rates and lodge the 
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same with purchaser together with the conditions of contract, specification and schedule of 

prices referred to therein duly completed. 

1.2.12 A)EXPENSES OF CONTRACTOR DRAWINGS ETC.: 

Any calculation, designs, drawings, schedules information, progress charts etc required by the 

purchaser’s Engineers in connection with the contract, shall be furnished by the contractor at 

his own expenses. 

B) CONTRACTOR’S DRAWINGS: 

If required, before execution of the work the contractor shall submit to the purchaser for 

approval, three copies of all required drawings, work schedule programme which are necessary 

to ensure correct/ satisfactory performance as detailed in tender papers. 

1.2.13 SUB CONTRACTORS 

The contractor shall not sublet any part of the work under this contract for the purpose of this. 

However contractor may enter into contract with supplier for supply of the material for the 

purpose of this work. However such suppliers should be approved sources of RDSO for 

materials for which RDSO approved sources are available. 

1.2.14 DEFAULT AND DELAY 

1.2.14.1 The contractor shall execute the work with due diligence and expedition keeping to the 

approved time schedule. Should he refuse or neglect to comply with any reasonable orders 

given to him in writing by the Engineer’s representative in connection with the work or 

contrivance the provision of the contract or the progress of work lags persistently behind the 

time schedule due to his neglect, the purchaser shall be at liberty to give seven (7) days’ notice 

in writing to the contractor requiring him to make good the neglect or contravention 

complained and should the contractor fail to comply with requisition made in the notice within 

seven days from the receipt thereof, it shall be lawful for the purchaser to take the work wholly 

or in part, out of the contractor’s hands without any further reference and get the work or any 

part thereof as the case may be completed by other agencies at expense of the contractor 

without prejudice to any other right or remedy of the purchaser. 

1.2.14.2 LOSS SUSTAINED DUE TO DEFAULT AND DELAY: 

In the event of any loss to the purchaser on account of execution and/or completion of the work 

or any parts thereof by agencies other than the contractor, the contractor shall be liable to 

reimburse the loss to the purchaser without prejudice to any other right and remedies of the 

purchaser, and as the case may be met at the option, of the purchaser, from out of all or any of 

the following sources viz. 

i) Any amount due and payable to the purchaser on any account whatsoever. 

ii) The contractor’s security deposit with the purchaser so far as available and 

iii) Any other assets whatsoever belonging to contractor. 

1.2.15 CONTRACTOR’S RESPONSIBILITY FOR DISCREPANCY: 

a) All designs and drawings submitted by the contractor shall be based on thorough study and 

shall be such that the contractor is satisfied about their suitability. The purchaser’s approval 

will be based on these considerations. Notwithstanding approval communicated by the 

purchaser, during the progress of the contract for designs and drawings, proto type samples 

of material after inspection of materials after erection and adjustments to installations the 

ultimate responsibility for correct designs and execution of work shall rest with the 

contractor. 
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b) The contractor shall be responsible for and bear and pay the costs for any alteration of 

works arising from any discrepancy’s errors or omissions in the design and drawings 

supplied by him, whether such designs and drawings have been approved by the purchaser 

or not. 

1.2.16 Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

1.2.16.1 The Contractor shall place and keep on the works at all times efficient and competent staff 

to give the necessary directions to his workmen and to see that they execute their work in sound 

and proper manner and shall employ only such supervisors, workmen and labourers in or 

about the execution of any of these works as are careful and skilled in the various trades. 

1.2.16.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisor, workman or laborer who shall be objected to by the Engineer and if and whenever 

required by the Engineer, he shall submit a correct return showing the names of all staff and 

workmen employed by him. 

1.2.16.3 In the event of the Engineer being of the opinion that the Contractor is not employing on 

the works a sufficient number of staff and workmen as is necessary for proper completion 

of the works within the time prescribed, the Contractor shall forthwith on receiving intimation 

to this effect deploy the additional number of staff and labour as specified by the Engineer 

within seven days of being so required and failure on the part of the Contractor to comply with 

such instructions will entitle the Railway/DFCCIL to rescind the contract under Clause 62 of 

these conditions. 

1.2.17 Deployment of Qualified Engineers at Work Sites by the Contractor: 

1.2.17.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified 

Diploma Engineer(s). 

1.2.17.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 1.2.17.1, he shall be 

liable to pay liquidated damages at the rates, as prescribed in the tender documents. 

1.2.18 WORKS BY OTHER AGENCIES: 

Any other works undertaken at the same time by the purchaser or the DFCCIL direct or 

through some other agency at the same site where the contractor is carrying out his 

work will not entitle the contractor to prefer any claim, regarding any delays or hindrance 

he may have to face on this account. The contractor shall comply with any instructions 

which may be given to him by the purchaser in order to permit simultaneous execution 

of his own works and of those undertaken by other contractors or the DFCCIL without being 

entitled on this account to any extra charge. 

1.2.19 ACCESS TO WORK SITE: 

a) The purchaser shall afford access to the site for the purpose of this contract to the 

contractor at all reasonable times. In the execution of the work, no person other 

than the contractor or his only appointed representatives or approved sub-contractor 

and bona-fide workman shall have access to site. Access to the site of work at all times 

shall be allowed by contractor to officials or approved representative of the purchaser 

or to DFCCIL staff for purpose of maintenance. 

b) The purchaser or his authorized representative shall have the right to refuse admission 

to the work site to any. Person employed by the contractor to whom the purchaser or 

his engineer may consider undesirable. 
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c) The engineer or his representative shall be at liberty to object to the presence of any 

representative or other person employed by the contractor in or about the works on the 

ground of misconduct, incompetence or negligence, the contractor on receipt of notices 

of such objection in writing, shall forthwith remove the person so objected to and 

provide in his place another competent person and shall not allow such person to 

enter the site of work subsequently. The purchaser will not be able to pay any cost or 

damage on this account. 

1.2.20 PENALTY FOR DELAY IN COMPLETION: 

a) If the contractor fails to execute and complete the work within time specified in 

the agreement or within the period of extension granted except in so far that the 

delay is on the purchaser’s account; the contractor shall accept reduction in the total 

amount payable to him by the purchaser at the rate of ½% (half percent) per week of 

the contract value for the actual delay occurred and until the work shall have been 

completed under the contract and such reduction shall be accepted by the purchaser in 

full satisfaction of the contractor’s liability arising from delay only. The Engineer shall 

at his sole discretion, specify a time limit within which the unfinished portion of the 

work shall be completed. In the event of failure of the contractor, the purchaser shall 

be at liberty to take action in accordance with provision in General Conditions of 

Contract July 2014(Part-II) of Indian Railway, along with latest correction slips and 

amendments. 

b) Extension of time- If aforesaid shall have arisen from any cause which the purchaser 

may admit as being a responsible ground for extension of time the purchaser shall allow 

such additional time as he may in his absolute discretion consider to be reasonably 

justified by the circumstances of the case. 

c) The contractor in the presence of the purchaser or his representative shall carry out tests 

as required under the specification as soon as possible after commissioning. The 

contractor at his own expense shall carry out any other additional test that the purchaser 

may prescribe for testing the satisfactory operation of the plants. Necessary electrical 

power required in C/W the test will be supplied free of any charges by the purchaser. 

The contractor shall submit six copies of the results to the purchaser for acceptance. 

The contractor shall also submit 3 copies of the manufacturer’s test certificates for 

equipment’s such as motor, cable etc 

d) Should the result of the test not be satisfactory, an extension of one month will be 

granted to the contractor to make good the defects and or any deficiencies pointed 

out by the purchaser a fresh test will then be carried out after the contractor has attended 

to the defects and deficiencies. If these do not yield satisfactory results, the 

purchaser may proceed at the contractor’s expense, by all means as deemed expedient 

to have installation made satisfactory until they comply with the specification, 

approved drawings and designs. 

e) In such a case or in a case of delay in completion of the work under this contract within 

the time limit, the purchaser reserves the right to get the work completed by contractor 

as per provisions of contract. The purchaser will give to the contractor for this 

purpose 7 days previous notice. The contractor shall then take at his own expense all 

necessary steps to complete the works in accordance with the provision of the contract. 

In case it becomes impossible to proceed with the above mentioned 
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taking over tests, for reason other than for which the contractor is responsible, the 

“Provisional Acceptance Certificate” shall be issued at or within a mutually agreed 

reasonable period not exceeding 6 months after completion of the work. 

f) Imposition of token penalty for delay in the completion of work- Competent authority 

while granting extension to the currency of contract under clause 17 (B) of GCC 

may also consider levy of token penalty as deemed fit based on the merit of the 

case. 

1.2.21 FINAL ACCEPTANCE: 

a) The final acceptance of the entire plant shall take effect from the date of expiration of 

the period of guarantee provided the installations provisionally accepted are still in 

perfect working order. 

b) If on the other hand the installations are not in the perfect working order at the end of 

the guarantee period the purchaser may either extend the period of guarantee until 

necessary works are carried out by the contractor, or carry out these works or have 

them carried out on behalf of the contractor and at his expense. A certificate of final 

acceptance shall then be issued by the purchaser, which will terminate the contract. 

1.2.22 MATERIAL - All materials, components and fittings etc. to be supplied by the contractor 

shall be procured from reputed suppliers/ vendors/manufactures. Inspection of material 

to be done by RITES or authorized representative of CGM/DDU in OEM premises before 

dispatch as applicable. For low value item “onsite inspection” will be done by authorized 

representative of CGM/DDU. Firm will provide necessary document for the inspection. 

1.2.23 Safety Gear- During execution of the work, contractors shall ensure that all safety 

precautions are taken by their men to protect themselves and site to prevent any untoward 

incident. DFCCIL reserve the right to stop the work in the absence of proper safety gear and 

no claim shall be entertained in this regard; decision of the Engineer-in- charge will be final 

and binding upon the contractor. The cost of all the safety gear is deemed to have been 

included in the rates quoted and nothing extra is payable under this contract. 

1.2.24 TIME SCHEDULE: - 

1.2.24.1 The entire work is required to be completed in all respects within 24 (Twenty-Four) months 

from the date of issue of acceptance letter/telegram. Time is the essence of contract. The 

contractor will be required to maintain steady and regular progress to the satisfaction of the 

engineer to ensure that the work will be completed in all respects within the stipulated time 

failing which action may be taken by the DFCCIL Administration in terms of General 

Conditions of Contract July 2014(Part-II) of Indian Railway, along with latest correction 

slips and amendments. 

1.2.24.2 The Contractor shall be expected to initiate work immediately after receipt of “Letter of 
Acceptance”. 

1.2.25 RATES: - 

1.2.25.1 The rates quoted and accepted by DFCCIL shall be firm and final during the currency of 

contract. 

1.2.25.2 All statutory taxes and liabilities levied/may be levied in future by the Central and State 
Government or any other governing authority/agency from time to time shall be borne by the 
contractor and the rate shall be inclusive of all such liabilities. 

1.2.25.3 The Work Provider will, for the purpose, aforesaid continuously monitor the Works being 
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rendered by it to ensure that these are up to the standards required by DFCCIL. 

1.2.25.4 The Work Provider shall indemnify and keep DFCCIL indemnified and harmless from and 

against all disputes, claims, fines, penalties, litigations criminal as well as civil that may 

be initiated against the DFCCIL on account of and/or arising out of the failure of the Work 

Provider to adhere to any statutory requirement, or to follow such rules regulations, 

guidelines or procedures as may be required under any statute or directive. 

 

1.2.26 QUANTITY VARIATION: 

Rates quoted in the schedule of items shall be valid for a variation of the quantity 
up to maximum of (±) 25% for each item. In case of variation in quantities beyond 
±25%, the rates for the additional quantities beyond ±25% variation shall be 
negotiated/decided on mutually acceptable terms, provided the rate so arrived does 
not exceed the originally accepted rate as per agreement. 

(i) Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be upto 25% of the 

quantity originally contracted, except in case of foundation work. The Contractor shall 

be bound to carry out the work at the agreed rates and shall not be entitled to any claim or 

any compensation whatsoever upto the limit of 25% variation in quantity of individual item 

of works. 
(ii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity 

of earth work and variation in the quantities of individual classifications of soil shall not be 

subject to this limit. 

(iii) In case of foundation work, no variation limit shall apply and the work shall be 

carried out by the contractor on agreed rates irrespective of any variation. 

(iii) Individual NS items in contracts shall be operated with variation of plus or minus 25% 

and payment would be made as per the agreement rate. For this, no finance concurrence 

would be required. 

(iv) In case an increase in quantity of an individual item by more than 25% of the agreement 

quantity is considered unavoidable, the same shall be got executed by floating a fresh 

tender. If floating a fresh tender for operating that item is considered not practicable, 

quantity of that item may be operated in excess of 125% of the agreement quantity subject 

to the following conditions: 

(a) Operation of an item by more than 125% of the agreement quantity needs the approval 

of an officer of the rank not less than S.A. Grade; 

(i) Quantities operated in excess of 125% but upto 140% of the agreement quantity 

of the concerned item, shall be paid at 98% of the rate awarded for that item in that 

particular tender; 

(ii) Quantities operated in excess of 140% but upto 150% of the agreement quantity 

of the concerned item shall be paid at 96% of the rate awarded for that item in that 

particular tender; 

(iii) Variation in quantities of individual items beyond 150% will be prohibited and 

would be permitted only in exceptional unavoidable circumstances with the concurrence 

of associate finance and shall be paid at 96% of the rate awarded for that item in 

that particular tender. 

(b) The variation in quantities as per the above formula will apply only to the Individual 

items of the contract and not on the overall contract value. 

(c) Execution of quantities beyond 150% of the overall agreement value should not be 

permitted and, if found necessary, should be only through fresh tenders or by 

negotiating with existing contractor, with prior personal concurrence of Finance/DFCCIL 
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and approval of General Manager. 

(v). In cases where decrease is involved during execution of contract: 

 

(a) The contract signing authority can decrease the items upto 25% of individual item 

without finance concurrence. 

(b) For decrease beyond 25% for individual items or 25% of contract agreement value, the 

approval of an officer not less than rank of S.A. Grade may be taken, after obtaining 'No 

Claim Certificate' from the contractor and with finance concurrence, giving detailed reasons 

for each such decrease in the quantities. 

(c) It should be certified that the work proposed to be reduced will not be required in the 

same work. 

(vi). The limit for varying quantities for minor value items shall be 100% (as against 25% 

prescribed for other items). A minor value item for this purpose is defined as an item whose 

original agreement value is less than 1 % of the total original agreement value. 

(vii). No such quantity variation limit shall apply for foundation items. 

(viii). As far as SOR items are concerned, the limit of 25% would apply to the value of SOR 

schedule as a whole and not on individual SOR items. However, in case of NS items, the 

limit of 25% would apply on the individual items irrespective of the mannerof quoting 

the rate (single percentage rate or individual item rate). 

(ix). For the tenders accepted at Zonal Railways level, variations in the quantities will be 

approved by the authority in whose powers revised value of the agreement lies. 

(x). For tenders accepted by General Manager, variations upto 125% of the original 

agreement value may be accepted by General Manager. 

(xi). For tenders accepted by Board Members and Railway Ministers, variations upto 110% 

of the original agreement value may be accepted by General Manager. 

(xii). The aspect of vitiation of tender with respect to variation in quantities should be 

checked and avoided. In case of vitiation of the tender (both for increase as well as decrease 

of value of contract agreement), sanction of the competent authority as per single tender 

should be obtained. 

 

1.2.27 TERMINATION OF CONTRACT: - 

In case the work of the contractor is not found satisfactory, or there is a breach of any of 
the terms and conditions of the contract and/or fails/neglects to carry out any instruction 
issued to it by DFCCIL from time to time the same can be terminated by DFCCIL on 
giving of the notice as stipulated in GCC. 

1.2.28 IMPLEMENTATION OF INTEGRITY PACT IN DFCCIL :- 

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by 
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 
required Performa in their procurement transaction/ Contracts with suitable changes 
specific to the situation in which the pact is to be used. The pact, entering into which 
would be a preliminary qualification for any bidder, essentially envisages an agreement 
between the prospective vendors / bidders and the DFCCIL, committing the persons/ 
officials on both sides not to resort to any corrupt practices in any aspect 
/ stage of the contract. 

The pact has to be implemented through a panel of independent external monitor who 
will review independently and objectively the compliance of the obligations by both the 
parties. As these IEM’s are to be appointed by the CVC in consultation with the CVO 
and are being processed separately. 

A copy of pre contract integrity pact is enclosed at Annexure IX for signature of bidder 
as acceptance, as and when Independent External monitor is appointed. 
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1.2.29 ORDER OF PRIORITY OF CONTRACT DOCUMENTS: - 

The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence: 

i) The Contract Agreement. 

ii) Letter of Acceptance. 

iii) Tender Form 

iv) General Information 

v) Notice Inviting Tender (with Annexes ) 

vi) Instructions to Tenderers 

vii) Special Conditions of Contract 

viii) Annexures 

ix) Bill of Quantities (BOQ)/Schedule of Rate 

x) General Terms and Conditions of Contract 

 

1.2.30 JURISDICTION OF COURTS: - 

In case of any disputes/differences between contractor and DFCCIL the jurisdiction 

shall be of Chandauli1 Courts only. 

1.2.31 In case of any deviation in downloaded copy of the tender documents, the Master Copy 
kept in the office of Chief General Manager/DDU/ DFCCIL, will prevail and the 
interpretation of CGM/ DDU will prevail. 

 

1.2.32 RISK PURCHASE: - During execution of this Tender, if any delay is observed due 

to reasons attributable to tenderer other than force majeure conditions which may 

cause delay in completion of the work, DFCCIL shall be at liberty to cancel the 

contract, totally or partially, at any point of time without assigning any reason, 

whatsoever, and take alternative measures at your risk and cost. 

 

1.2.33 Penalties for Safety Lapses: - Any violation in adhering to the terms and conditions 

stipulated in I.R GCC July-2022 would also attract to penalties payable by you as per 

IR GCC July-2022 Provisions. 

1.2.34 RETENTION MONEY: 

Retention money for all contracts shall be recovered from on account/ final bills of 

the Contractor at 6% of gross value of each bill after adjusting EMD amount till the 

amount so recovered including EMD amount adds up to 5% of the contract value of 

the work etc. variation and extra work. No interest shall be payable to the Contractor 

on the amount towards retention money. 

1.2.35 RELEASE OF RETENTION MONEY: 

1.2.35.1 The Retention Money shall be returned to the contractor after the expiry of the Defect 

Liability/Guarantee/Maintenance Period after passing the final bill based on the No 

Claim Certificate with the approval of Competent Authority. The competent authority 

shall normally be the authority who is competent to sign the Contract Before 
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releasing the Retention Money/ Security Deposit, an unconditional and unequivocal ‘No 

Claim Certificate’ from the contractor concerned should be obtained. 

1.2.35.2 If requested by the Contractor, 50% of the Retention money may be released on deduction 

of retention money reaching 5% of the contract value against submission of Bank 

Guarantee for an equivalent amount by the Contractor in the prescribed Performs from 

any scheduled Bank. This Bank Guarantee shall be kept valid till the period of three 

months beyond the expiry of Defect Liability Period. Fixed Deposit Receipt (FDR) from 

a scheduled bank endorsed in favor of the Employer can be submitted by the Contractor 

in lieu of the Bank Guarantee for release of 50% Retention Money. In case of the 

requirement, the Bank Guarantee/FDR shall be extended by the contractor, for the period 

as directed by the Engineer/Employer. 

1.2.36 PERFORMANCE BANK GAURENTEE 

 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 

30 (Thirty) days from the date of issue of Letter of Acceptance (LOA). Extension 

of time for submission of PG beyond 30 (Thirty) days and up to 60 days from the date 

of issue of LOA may be given by the Authority who is competent to sign the contract 

agreement. However, a penal interest of 15% per annum shall be charged for the delay 

beyond 30 (Thirty) days, i.e. from 31st day after the date of issue of LOA. In case, the 

Contractor fails to submit the requisite PG even after 60 days from the date of issue 

of LOA, the contract shall be terminated duly forfeiting Earnest Money Deposit and 

other dues, if any payable against that contract. The failed Contractor shall be debarred 

from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the 

following forms, amounting to 5% of the contract value: 
(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Government Securities including State Loan Bonds at 5% below the market 

value; 

(iv) Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These 

forms of Performance Guarantee could be either of the State Bank of India or of 

any of the Nationalized Banks; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled 

Banks; 
(vi) Deposit in the Post Office Saving Bank; 

(vii) Deposit in the National Savings Certificates; 

(viii) Twelve years National Defence Certificates; 

(ix) Ten years Defence Deposits; 

(x) National Defence Bonds and 

(xi) Unit Trust Certificates at 5% below market value or at the face value whichever 

is less. Also, FDR in favor of CGM/DDU/DFCCIL (free from any encumbrance) 

may be accepted. 

(c) The Performance Guarantee shall be submitted by the successful bidder after the 

Letter of Acceptance (LOA) has been issued, but before signing of the contract 

agreement. This P.G. shall be initially valid upto the stipulated date of completion 

plus 60 days beyond that. In case, the time for completion of work gets extended, the 

Contractor shall get the validity of P.G. extended to cover such extended time for 

completion of work plus 60 days. 



DFC-DDU-EL-AMC-TW-T014 

Page 33 of 86 

 

 

(d) The value of PG to be submitted by the Contractor will not change for variation upto 25% 

(either increase or decrease). In case during the course of execution, value of the contract 

increases by more than 25% of the original contract value, an additional Performance Guarantee 

amounting to 3% (three percent) for the excess value over the original contract value shall be 

deposited by the Contractor. On the other hand, if the value of contract decreases by more than 25% 

of the original contract value, Performance Guarantee amounting to 3% (three percent) of the 

decrease in the contract value shall be returned to the Contractor. The PG amount in excess of required 

PG for decreased contract value, available with Railway/DFCCILs, shall be returned to Contractor as 

per his request duly safeguarding the interest of Railway/DFCCILs 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 

based on 'Completion Certificate' issued by the competent authority stating that the Contractor 

has completed the work in all respects satisfactorily. The Security Deposit shall, however, be 

released only after expiry of the maintenance period and after passing the final bill based on 

'No Claim Certificate' from the contractor. 

(f) Whenever the contract is rescinded, the Security Deposit shall be forfeited and the 

Performance Guarantee shall be enchased. The balance work shall be got done independently 

without risk & cost of the failed contractor. The failed contractor shall be debarred from 

participating in the tender for executing the balance work. If the failed contractor is a JV or 

a Partnership firm, then every member/partner of such a firm shall be debarred from 

participating in the tender for the balance work in his/her individual capacity or as a partner 

of any other JV /partnership firm. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to 

which the DFCCIL is entitled under the contract (not withstanding and/or without prejudice 

to any other provisions in the contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as described 

herein above, in which event the Engineer may claim the full amount of the Performance 

Guarantee. 

(ii) Failure by the Contractor to pay DFCCIL any amount due, either as agreed by the 

Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 

days of the service of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under provision of the GCC, the 

Performance Guarantee shall be forfeited in full and shall be absolutely at the disposal of the 

DFCCIL. 

(h) Performance Bank Guarantee may also be verified from SFMS system. 

(i) The Schedule of Power may be followed scrupulously and for any deviation to the rule , term and 

condition prior approval of the competent authority must be obtained. 

(j) Performance bank Guarantee (PBG) must not be accepted beyond 60 days at any cost. 

(k) Performance Bank Guarantee should be accepted only from schedule Commercial Bank as listed in 

2nd schedule of the Reserve Bank of India Act 1934. 

1.2.37 INSURANCE: 

The contractor shall take out and keep in force a policy or policies of insurance against all 

liabilities of the contractor or the purchaser at common law or under any status in respect of accidents 

to person who shall be employed by the contractor in or about the site of the contractor’s office 

for the purpose of carrying out the works on the site. The contractor shall also take out and keep in 

force a policy or policies of insurance against all recognized risks to their offices and depots. Such 

insurance shall in all respects be to the approval of the purchaser and if he so requires in his name. 

1.2.38 DEFECT LIABILITY PERIOD: 

This work being a repair and maintenance contract, defect liability period is not applicable 

for this contract. 

****** 
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PART -I 

CHAPTER -III 

PRICES AND PAYMENT 

1.3.1 SCOPE 

This Chapter deals with prices to be paid for various items of work or for supplies and other 

amounts payable in accordance with accepted schedules of prices and rates and terms and 

conditions of payment mentioned herein. This is a works contract. The total prices for the 

completed items of work are the actual prices payable to the Contractor as per the terms and 

condition of the Contract. 
1.3.2 SCHEDULE OF PRICES 

(A) PRICES 

(i) The rates given in Schedule of Prices are approximate and based on previous accepted rates 

or as per minimum wages act. The tenderers are required to quote a single percentage below/at 

par/above against the Schedule rate. 

(ii) The prices shall include insurance premia under the emergency risks, all taxes, duties and 

levies etc. 

(iii) The tenderer has to quote only a uniform single percentage above / at par / below on Scheduled 

Rates. 

(B) QUANTITIES: The approximate estimated quantities of various works are included. 

(C) EXPLANATORY NOTES 

Explanatory notes for various items of work included in Schedule, are given in Part-I, Chapter- 

IV. 

1.3.3 NON-SCHEDULE & ADDITIONAL SUPPLIES: 

1.3.3.1 NON-SCHEDULE ITEMS: 

i) If during the execution of the work, the contractor is called upon to carry out any new item 

of work not included in Schedules, the contractor shall execute such works at such price as may 

be mutually agreed with the Purchaser before commencement after obtaining the competent 

authority’s approval and sanction. The rates will be based on the Rly’s LOA/rate analysis as 

per the current market / prevalent rates of such or similar items available with the DFCCIL in that 

or nearby areas. 

ii) Provided that if the Contractor commence work or incurs any expenditure in regard thereto 

before the rates are determined and agreed upon as lastly hereon-to-fore mentioned, then and 

in such a case the Contractor shall only entitled to be paid in respect of the work carried out 

or expenditure incurred by him prior to the date of determination of the rates as aforesaid 

according to the rates as shall be by the Purchaser. However, if the contractor is not satisfied with 

the decision of the Purchaser in this respect, he may appeal to Chief General Manager within 30 

days of getting the decision of the Purchaser, supported by analysis of the rates claimed. The Chief 

General Manager's decision after hearing both the parties in the matter would be final and binding 

on the contractor and the Railway. 
1.3.3.2 PRICE OF ADDITIONAL SUPPLIES: 

The additional supplies of individual scheduled items, if necessary, will be taken over from the 

contractor at the rate of the bid received. 

1.3.4 PAYMENTS AND RECOVERIES: 

a) No advance payment shall be made to the contractor. However, on account payment will be 

made against receipt of materials at site and also progressive payments will be made for each item 

of work during the erection stage. 

b) Subject to any deductions or recoveries which the purchaser be entitled to make under the 

Contract, the contractor shall unless otherwise agreed to been titled to get the following 
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payments subject to conditions stipulated in subsequent paragraphs. 
i) Progress payments for supply and erection 

iii) Payments for additional supplies 

iv) Payment for provisional acceptance 

v) Payment for surplus materials taken over 

Payment for T&P and Maintenance Spares. 

vi) Final settlement. 

1.3.5 INVOICING PROCEDURE: 

(a) The contractor shall submit his invoicing procedure for approval by the purchaser’s 

representative within two months from the date of receipt of letter of acceptance of tender. 

Separate invoices shall be submitted for different type of payments mentioned above. All invoices 

shall be submitted with original supporting documents or certified true copies of supporting 

documents wherever these are acceptable to the purchaser’s engineer. Where copies of original 

documents are required in support of several invoices, true certified copies of the original 

documents may be forwarded to the purchaser’s engineer with his consent. 

(b) Invoices shall be submitted only on the basis of agreed principles and prices, quantities and 

measurement of works completed shall be approved by the purchaser’s engineer prior to the 

submission of invoices. For this purpose, the Schedule of quantities and measurements submitted 

by the contractor for approval of the purchaser’s engineer may be only up to the extent of work. 

(c) All invoices /Bills shall be accompanied by the following 

1. Supplier Challans 

2. Commissioning certificate granted by the concern Engineer In charge’s authorized 

representative 

3. Certificate of receipt of material duly accepted by the concern Engineer In charge’s authorized 

representative 

1.3.6 TERMS OF PAYMENT 

A. Payment 

1. Payments for the work shall be made in accordance with scheduled rates & quantities and 

measured in relevant units, except were provided for otherwise. 

2. Progress payments made to the contractor shall be without prejudice to the final making up 

of the accounts and shall in no respect be considered or used as evidence of any facts stated 

in or to be inferred from such accounts or not of any particular quantity of work having been 

executed. 

3. Payment to the contractor shall be made as under: 

a) On account payment will be made to the contractor on monthly basis as per actual nos. of 

inspections/checks carried out in particular month after issue of certificate for the same from 

consignee depot/shed that the work has been completed satisfactory. The contractor will 

submit the joint inspection certificate counter signed by the officer with bill for payment. 

b) 90% payment of the contract price on successful completion of Scheduled 

maintenance/Monthly visits/Breakdown attended for work of maintenance of DETC & DHTC 

type 8 W T/car and due certification of installation and testing of all material by DFCCIL’s 

representative. 

c) Balance 10% payments shall be released after successful completion of work and certification 

by DFCCIL’s representative. 

1.3.7 Payment for additional supplies: 

The contractor shall receive payment for additional supplies and maintenance work in 

accordance with conditions stipulated in Para 1.3.3.1. 
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1.3.8 Final settlement: On Successful completion of the work and issue of certificate of final 

acceptance of entire installations, the security deposit will be refunded /returned to the contractor 

after adjustment of any dues payable by the contractor to the purchaser. 

1.3.9 TAXES: 

(a) The Contractor and all personnel employed by him shall pay such taxes like income tax as are 

payable under statutory laws of India and the Purchaser will not accept any liability for the same. 

(b) Deduction of income tax at source as per provision of finance act and income tax act in force 

may be made from the Contractor/sub-Contractor and the amount so deducted may be credited to 

the Central Government. 

(c) Tenderers will examine the various provisions of the Central Goods and Services Tax Act 

2017 (CGST) goods and Services Tax Act, 2017 (IGST)/ Union territory Goods and services Tax 

Act, 2017 (UTGST)/ respective state’s State Goods and Services Tax Act (SGST)also as notified 

by Central/State Govt & as amended from time to time and applicable taxes before bidding. 

Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be availed by them 

is duly considered while quoting rates. 

(d) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act 

shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to 

railway immediately after the award of 

contract, without which no payment shall be released to the contractor. The contractor shall be 

responsible for deposition of applicable GST to the concerned authority. 

(e) In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/SGST Act, the railway shall deduct the applicable GST from his/their bills 

under reverse charge mechanism (RCM) and deposit the same to the 

concerned authority. 

1.3.10 RELEASE OF PERFORMANCE GUARANTEE: 

The Performance Guarantee (PG) shall be released after physical completion of the work based 

on 'Completion Certificate' issued by the competent authority stating that the Contractor has 

completed the work in all respects satisfactorily. 

1.3.11 RELEASE OF SECURITY DEPOSIT: 

Security Deposit shall be returned to the Contractor after the following: 

(a) Final Payment of the Contract as per relevant GCC clause and 

(b) Signature of Final Supplementary Agreement or Certification by Engineer that DFCCIL 

has No Claim on Contractor and 

(c) Issue of Maintenance Certificate on expiry of the maintenance period as per relevant GCC 

clause. 

Forfeiture of Security Deposit: 

Whenever the contract is rescinded as a whole under relevant GCC clause, the Security Deposit 

already with Railways/DFCCIL under the contract shall be forfeited. However, in case the 

contract is rescinded in part or parts under relevant GCC clause, the Security Deposit shall not 

be forfeited. 

No interest shall be payable upon the Earnest Money and Security Deposit or amounts payable 

to the Contractor under the Contract, but Government Securities deposited, will be payable with 

interest accrued thereon as per relevant GCC –Clause. 

1.3.12 RATES FOR ITEMS OF WORKS: 

(i) The rates, entered in the accepted Schedule of Rates of the Contract are intended to provide 

for works duly and properly completed in accordance with the General and Special (if any) 

Conditions of the Contract and the Specifications and drawings together with such enlargements, 

extensions, diminutions, reductions, alterations or additions as may be ordered in terms of 

Clause 42 of these conditions and without prejudice to the generality thereof and shall be deemed 

to include and cover superintendence and labour, supply, including full freight 
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of materials, stores, patterns, profiles, moulds, fittings, centering’s, scaffolding, shoring props, 

timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant required 

on the works, except such tools, plant or materials as may be specified in the contract to be 

supplied to the Contractor by the Railway, the erection, maintenance and removal of all temporary 

works and buildings, all watching, lighting, bailing, pumping and draining, all prevention of or 

compensation for trespass, all barriers and arrangements for the safety of the public or of 

employees during the execution of works, all sanitary and medical arrangements for labour camps 

as may be prescribed by the Railway/DFCCIL, the setting of all work and of the construction, 

repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance, all fees 

duties, royalties, rent and compensation to owners for surface damage or taxes and impositions 

payable to local authorities in respect of land, structures and all material supplied for the work or 

other duties of or expenses for which the Contractor may become liable or may be put to under 

any provision of law for the purpose of or in connection with the execution of the contract and all 

such other incidental charges or contingencies as may have been specially provided for in the 

Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax 

/cess on Works Contract is imposed by Statute after the date of opening of tender but within the 

original date of completion/date of completion extended under relevant GCC clause and the 

Contractor thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the 

amount so paid. 

 

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess 

on Works Contract is decreased / removed by Statute after the date of opening of tender, the 

reduction in tax amount shall be recovered from Contractor’s bills/Security Deposit or any other 

dues of Contractor with the Government of India. 

 

PRICE VARIATION CLAUSE in Works Contracts is dealt with in accordance with provisions 

of GCC July 2022 with latest amendments & correction slips. 

 

As per Railway Board’s letter no. 2017/Trans/01/Policy dated 08/02/2018, Since, the Cost of 

advertisement value of this tender is less than Rs 5 crore, so PVC will not be applicable. 

1.3.13 Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the Tender Form 

after the date of issue of the certificate of completion by the Engineer or any other earlier date 

subsequent to the completion of the works that may be fixed by the Engineer, be responsible 

for and effectively maintain and uphold in good substantial, sound and perfect condition all and 

every part of the works and shall make good from time to time and at all times as often asthe 

Engineer shall require, any damage or defect that may during the above period arise in or be 

discovered or be in any way connected with the works, provided that such damage or defect is 

not directly caused by errors in the contract documents, act of providence or insurrection or civil 

riot, and the Contractor shall be liable for and shall pay and make good to the Railway/DFCCIL 

or other persons legally entitled thereto whenever required by the Engineer so to do, all losses, 

damages, costs and expenses they or any of them may incur or be put or be liable to by reasons 

or in consequence of the operations of the Contractor or of his failure in any respect. 

1.3.14.1 Certificate of Completion of Works: As soon as in the opinion of the Engineer, the 

work has been completed and has satisfactorily passed any final test or tests that may be 

prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 

completion in respect of the work and the period of maintenance of the work shall commence 
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from the date of completion mentioned in such certificate. The certificate, inter alia, should 
mention that the work has been completed in all respects and that all the contractual obligations have 

been fulfilled by the Contractor and that there is no due from the Contractor to Railways/DFCCIL 

against the contract concerned. 

The Engineer may also issue such a certificate indicating date of completion with respect to 

any part of the work (before the completion of the whole of work), which has been both completed 

to the satisfaction of the Engineer and occupied or used by the Railway. When any such certificate 

is given in respect of part of a work, such part shall be considered as completed and the period of 

maintenance of such part shall commence from the date of completion mentioned in the 

completion certificate issued for that part of the work. 

 

1.3.14.2 Contractor not Absolved by Completion Certificate: The Certificate of Completion 

in respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve the Contractor 

from his liability to make good any defects imperfections, shrinkages or faults which may appear 

during the period of maintenance specified in the tender arising in the opinion of the Engineer 

from materials or workmanship not in accordance with the drawings or specifications or 

instruction of the Engineer, which defects, imperfections, shrinkages or faults shall upon the 

direction in writing of the Engineer be amended and made good by the Contractor at his own cost; 

and in case of default on the part of Contractor, the Engineer may employ labour and materials 

or appoint another Contractor to amend and make good such defects, imperfections, shrinkages 

and faults and all expenses consequent thereon and incidental thereto shall be borne by the 

Contractor and shall be recoverable from any moneys due to him under the contract. 

1.3.14.3 Final Supplementary Agreement: After the work is completed and taken over by the 

Railway/DFCCIL as per terms and conditions of the contract agreement or otherwise concluded 

by the parties with mutual consent and full and final payment is made by the Railway to the 

Contractor for work done, and there is unequivocal no claim on either side under the contract, the 

parties shall execute the final supplementary agreement annexed as Annexure IV. 

 

1.3.15 Approval only by Maintenance Certificate: No certificate other than maintenance 

certificate referred to in relevant Clause of GCC of the Conditions shall be deemed to constitute 

approval of any work or other matter in respect of which it is issued or shall be taken as an 

admission of the due performance of the contract or any part thereof. 

 

1.3.15.1 Maintenance Certificate: The Contract shall not be considered as completed until a 

Maintenance Certificate shall have been signed by the Engineer stating that the works have been 

completed and maintained to his satisfaction. The Maintenance Certificate shall be given by the 

Engineer upon the expiration of the period of maintenance or as soon thereafter as any works 

ordered during such period is completed. 

The Competent Authority to issue above Maintenance Certificate shall normally be the authority 

who is competent to sign the contract. If this Competent Authority is of the rank lower than JA 

Grade, then a JA Grade Officer (concerned with the work) should issue the certificate. The 

certificate, inter alia, should mention that the work has been completed in all respects and that all 

the contractual obligations have been fulfilled by the Contractor and that there is no due from the 

Contractor to Railways/DFCCIL against the contract concerned. 

 

1.3.15.2 Cessation of Railway’s/DFCCIL’s Liability: The Railway/DFCCIL shall not be liable 

to the Contractor for any matter arising out of or in connection with the contract for execution of 

the works unless the Contractor has made a claim in writing in respect thereof before the issue of 

the Maintenance Certificate under this clause. 
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1.3.15.3 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and the Railway/DFCCIL shall remain liable for the fulfillment of any obligation 

incurred under the provision of the contract prior to the issue of the Maintenance Certificate which 

remains unperformed at the time such certificate is issued and for the purposes of determining the 

nature and extent of any such obligations, the contract shall be deemed to remain in force between 

the parties thereto. 

 

1.3.16.1 Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the Engineer's 

representative's certified measurements or Engineer’s certified “contractor’s authorized 

engineer’s measurements” of the total quantity of work executed by the Contractor upto the date 

of completion and on the accepted schedule of rates and for extra works on rates determined shall 

be paid to the Contractor subject always to any deduction which may be made under these presents 

and further subject to the Contractor having signed delivered to the Engineer enclosing either a 

full account in detail of all claims he may have on the Railway/DFCCIL in respect of the works 

or having delivered No Claim Certificate. and the Engineer having after the receipt of such 

account given a certificate in writing that the whole of the works to be done under the provisions 

of the Contracts have been completed, that they have been inspected by him since their completion 

and found to be in good and substantial order, that all properties, works and things, removed, 

disturbed or injured in consequence of the works have been properly replaced and made good 

and all expenses and demands incurred by or made upon the Railway/DFCCIL for or in the respect 

of damage or loss by from or in consequence of the works, have been satisfied agreeably and in 

conformity with the contract. 

1.3.16.2 Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself 

the right to carry out a post-payment audit and/ or technical examination of the works and the 

final bill including all supporting vouchers, abstracts etc. and to make a claim on the Contractor 

for the refund of any excess amount paid to him till the release of security deposit or settlement 

of claims, whichever is later, if as a result of such examination any over- payment to him is 

discovered to have been made in respect of any works done or alleged to have been done by him 

under the contract. 

1.3.17 PRODUCTION OF VOUCHERS ETC BY THE CONTRACTOR: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, 

produce or cause to be produced for examination by the Engineer any quotation, invoice, cost or 

other account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any 

copy of or extract from any such document and also furnish information and returns verified in 

such manner as may be required in any way relating to the execution of this contract or relevant 

for verifying or ascertaining cost of execution of this contract (the decision of the Engineer on the 

question of relevancy of any documents, information or return being final and binding in the 

parties). The Contractor shall similarly produce vouchers etc, if required to prove to the Engineer, 

that materials supplied by him, are in accordance with the specifications laid down in the contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried 

out by a sub-contractor or any subsidiary or allied firm or company, the Engineer shall have power 

to secure the books of such sub-contract or any subsidiary or allied firm or company, through the 

Contractor, and such books shall be open to his inspection. 
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(iii) The obligations imposed by Sub Clause (i) & (ii) above are without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the Contractor. 

1.3.18 LABOUR: 

 

1.3.18.1 Wages to Labour: The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the 

Rules made there under in respect of any employees directly or through petty Contractors or sub-

contractors employed by him for the purpose of carrying out this contract. 

 

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used 

wholly or partly under the direct orders and control of the Railways whether in connection with 

any work being executed by the Contractor or otherwise for the purpose of the Railway such 

labour shall, for the purpose of this Clause, still be deemed to be persons employed by the 

Contractor. 

 

If any moneys shall, as a result of any claim or application made under the said Act be directed 

to be paid by the Railway, such money shall be deemed to be moneys payable to the Railway by 

the Contractor and on failure by the Contractor to repay the Railway any moneys paid by it as 

aforesaid within seven days after the same shall have been demanded, the Railways shall be 

entitled to recover the same from Contractor’s bills/Security Deposit or any other dues of 

Contractor with the Government of India. 

 

1.3.18.2 Apprentices Act: The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to 

time in respect of apprentices directly or through petty Contractors or sub-contractors employed 

by him for the purpose of carrying out the Contract. 

 

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure 

will be a breach of the contract and the Railway may, in its discretion, rescind the contract. The 

Contractor shall also be liable for any pecuniary liability arising on account of any violation of 

the provisions of the Act. 

 

1.3.18.3 Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made there under in respect of 

all employees employed by him either directly or through petty Contractors or sub- contractors 

in the works. If in compliance with the terms of the contract, the Contractor directly or through 

petty Contractors or sub-contractors shall supply any labour to be used wholly or partly under the 

direct orders and control of the Engineer whether in connection with the works to be executed 

hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless be deemed 

to comprise persons employed by the Contractor and anymoneys which may be ordered to be paid 

by the Engineer shall be deemed to be moneys payable by the Engineer on behalf of the Contractor 

and the Engineer may on failure of the Contractor to repay such money to the Railways deduct 

the same from any moneys due to the Contractor in terms of the contract. The Railway shall be 

entitled to recover the same from Contractor’s bills/Security Deposit or any other dues of 

Contractor with the Government of India all moneys paid or payable by the Railway by way of 

compensation of aforesaid or for costs of expenses in connection with any claim thereto and the 

decision of the Engineer upon any question arising out of the effect or force of this Clause shall 

be final and binding upon the Contractor. 
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(1) Provisions of Contract Labour (Regulation and Abolition) Act, 1970: The Contractor 

shall comply with the provision of the contract labour (Regulation and Abolition) Act, 

1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as 

modified from time to time, wherever applicable and shall also indemnify the Railway 

from and against any claims under the aforesaid Act and the Rules. 

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time 

to time before the commencement of the work and continue to have a valid license until the 

completion of the work. Any failure to fulfill the requirement shall attract the penal provision 

of the Act. 

(3) The Contractor shall pay to the labour employed by him directly or through sub- contractors 

the wages as per provision of the aforesaid Act and the Rules wherever applicable. The 

Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be 

paid the wages to labour, indirectly engaged on the works including any engaged by sub-

contractors in connection with the said work, as if the labour had been immediately employed 

by him. 

(4) In respect of all labour directly or indirectly employed in the work for performance of the 

Contractor's part of the contract, the Contractor shall comply with or cause to be complied 

with the provisions of the aforesaid Act and Rules wherever applicable. 

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the Railway 

is obliged to pay any amount of wages to a workman employed by the Contractor or his sub-

contractor in execution of the work or to incur any expenditure on account of the contingent, 

liability of the Railway due to the Contractor's failure to fulfill his statutory obligations under 

the aforesaid Act or the rules, the Railway will recover from the Contractor, the amount of 

wages so paid or the amount of expenditure so incurred and without prejudice to the rights of 

the Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of the 

aforesaid Act, the Railway shall be at liberty to recover such amount or part thereof from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India. The Railway shall not be bound to contest any claim made against it under Sub-Section 

(1) of Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act except on the written 

request of the Contractor and upon his giving to the Railway full security for all costs for 

which the Railway might become liable in contesting such claim. The decision of the Chief 

Electrical Engineer regarding the amount actually recoverable from the Contractor as stated 

above shall be final and binding on the Contractor. 

1.3.18.4 Provisions of Employees Provident Fund and Miscellaneous Provisions Act,1952: 

The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident 

Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7& 8 of 

Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time through 

enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever 

applicable and shall also indemnify the Railway from and against any claims under the aforesaid 

Act and the Rules. 

 

1.3.18.5 Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages 

act in terms Indian Railways General Condition of Contract. In order to ensure the same, an 

application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. and 

upload requisite details of labour and their payment in this portal. These details shall be available 

in public domain. The Registration/ updating of Portal shall be done as under: 

http://www.shramikkalyan.indianrailways.gov.in/
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(a) Contractor shall apply for one time registration of his company/firm etc. in the 

Shramik kalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration in the portal within 7 

days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) 

for subsequent use of portal for all LOAs issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of 

Acceptances (LOA) / Contract Agreements on shramikkalyan portal within 15 days of issue 

of any LoA for approval of concerned engineer. Engineer shall update (if required) and 

approve the details of LoA filled by contractor within 7 days of receipt of such request. 

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract 

labours engaged in the contract and ensure updating of each wage payment to them on 

shramikkalyan portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 

salient details of engaged contractual labour & payments made thereof after each wage 

period. 

(f) While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ 

or ‘Performance Guarantee / Security deposit’, contractor shall submit a certificate to the 

Engineer or Engineer’s representatives that “I have uploaded the correct details of contract 

labours engaged in connection with this contract and payments made to them during the 

wage period in Railway’s Shramikkalyan portal at 

‘www.shramikkalyan.indianrailways.gov.in’ till Month, Year.” 

1.3.18.6 Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 

Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with the 

Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 

and rules made thereto by the concerned State Govt., and submit certificate of Registration issued 

from the Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be 

deducted from contractor’s bills as per provisions of the Act. 

1.3.18.7 Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by him on the works 

and shall report serious accidents to any of them however and wherever occurring on the works 

to the Engineer or the Engineers Representative and shall make every arrangement tender all 

possible assistance. 

1.3.18.8 Provision of Workmen’s Compensation Act: In every case in which by virtue of the 

provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, Railway 

is obliged to pay compensation to a workman directly or through petty Contractor or sub- 

contractor employed by the Contractor in executing the work, Railway will recover from the 

Contractor the amount of the compensation so paid, and, without prejudice to the rights of Railway 

under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to recover such 

amount or any part thereof from Contractor’s bills/Security Deposit or any other dues of 

Contractor with the Government of India. Railway shall not be bound to contest any claim made 

against it under Section 12 Sub-Section (1) of the said Act except on the written request of the 

Contractor and upon his giving to Railway full security for all costs for which Railway might 

become liable in consequence of contesting such claim. 

http://www.shramikkalyan.indianrailways.gov.in/
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1.3.18.9 Provision of Mines Act: The Contractor shall observe and perform all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof for 

the time being in force and any rules and regulations made thereunder in respect of all the 
persons directly or through the petty Contractors or sub-contractors employed by him under this contract 

and shall indemnify the Railway from and against any claims under the Mines Act, or the rules and 

regulations framed thereunder, by or on behalf of any persons employed by him or otherwise. 

1.3.19 DETERMINATION OF CONTRACT: 

1.3.19.1 Right of Railway/DFCCIL to Determine the Contract: The Railway/DFCCIL shall 

be entitled to determine and terminate the contract at any time, should in the Railway's opinion, 

the cessation of work becomes necessary owing to paucity of funds or from any other cause 

whatever, in which case the value of approved materials at site and of work done to date by the 

Contractor will be paid for in full at the rate specified in the contract. Notice in writing from 

the Railway of such determination and the reasons therefore shall be conclusive evidence thereof. 

1.3.19.2 Payment on Determination of Contract: Should the contract be determined under sub 

clause (1) of this clause and the Contractor claims payment for expenditure incurred by him in the 

expectation of completing the whole of the work, the Railways/DFCCIL shall admit and consider 

such claims as are deemed reasonable and are supported by vouchers to the satisfaction of the 

Engineer. The Railway's/DFCCIL’s decision on the necessity and propriety of such expenditure 

shall be final and conclusive. 

1.3.19.3 The Contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of determination of 

contract. 

1.3.19.4 Determination of Contract owing to Default of Contractor: 

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 

contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the 

contract, or 

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated 

period, or 

(ix) Fail to execute the contract documents. 

(x) Fails to submit the documents pertaining to identity of JV and PAN. Form available in 

the Regulations for Tenders and Contracts. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving from 

the Engineer notice to the effect that the said materials or works have been condemned or 

rejected. 

(xii) Fail to take steps to employ competent or additional staff and labour as required. 

(xiii) Fail  to afford the Engineer or Engineer's representative proper facilities for 
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inspecting the works or any part thereof as required. 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through 

his partner, agent or servant to any officer or employee of the Railway/DFCCIL or to any person 

on his or on their behalf in relation to the execution of this or any other contract with this Railway. 

(xv)(A) At any time after the tender relating to the contract, has been signed and submitted by 

the Contractor, being a partnership firm admit as one of its partners or employee under it or being 

an incorporated company elect or nominate or allow to act as one of its directors or employee 

under it in any capacity whatsoever any retired Engineer of the gazette rank or any other retired 

gazette officer working before his retirement, whether in the executive or administrative capacity, 

or whether holding any pensionable post or not, in the Railways/DFCCIL for the time being 

owned and administered by the President of India before the expiry of one year from the date of 

retirement from the said service of such Engineer or Officer unless such Engineer or Officer has 

obtained permission from the President of India or any officer duly authorized by him in this 

behalf to become a partner or director or to take employment under the contract as the case may 

be, or 

(xv)(B) Fail to give at the time of submitting the said tender: 

(a) The correct information as to the date of retirement of such retired Engineer or retired officer 

from the said service, or as to whether any such retired Engineer or retired officer was under the 

employment of the Contractor at the time of submitting the said tender, or 

(b) The correct information as to such Engineers or officers obtaining permission to take 

employment under the Contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners was 

such a retired Engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors was 

such a retired Engineer or a retired officer, or 

(e) Being such a retired Engineer or retired officer suppress and not disclose at the time of 

submitting the said tender the fact of his being such a retired Engineer or a retired officer or make 

at the time of submitting the said tender a wrong statement in relation to his obtaining permission 

to take the contract or if the Contractor be a partnership firm or an incorporated company to be a 

partner or director of such firm or company as the case may be or to seek employment under the 

Contractor. 

(f) Submits copy of fake documents / certificates in support of credentials, submitted by the 

tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway/DFCCIL may serve 

the Contractor with a notice in writing to that effect and if the Contractor does not within seven 

days after the delivery to him of such notice proceed to make good his default in so far as the 

same is capable of being made good and carry on the work or comply with such directions as 

aforesaid of the entire satisfaction of the Engineer, the Railway shall be entitled after giving 48 

hours’ notice in writing under the hand of the Engineer to rescind the contract as a whole or in 

part or parts (as may be specified in such notice) and after expiry of 48 hours’ notice, a final 

termination notice should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices 

, only in cases where progress of work is more than or equal to 80% of the original scope of work. 

1.3.19.5 Right of Railway/DFCCIL after Rescission of Contract owing to Default of 

Contractor: In the event of any or several of the courses, referred to in Sub-Clause (1) of this 

Clause, being adopted: 
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(a) The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any commitments or 
made any advances on account of or with a view to the execution of the works or the performance of 

the contract and Contractor shall not be entitled to recover or be paid any sum for any work thereto for 

actually performed under the contract unless and until the Engineer shall have certified the performance 

of such work and the value payable in respect thereof and the Contractor shall only be entitled to be paid 

the value so certified. 

 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with 

railways under the contract shall be enchased/ forfeited and the Performance Guarantee already 

submitted for the contract shall be enchased. The balance work shall be got done independently 

without risk & cost of the failed Contractor. The failed Contractor shall be debarred from 

participating in the tender for executing the balance work. If the failed Contractor is a JV or a 

Partnership firm, then every member/partner of such a firm shall be debarred from participating 

in the tender for the balance work in his/her individual capacity or as a partner of any other JV 

/partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 

 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed through the part 

terminated contract. The contract value of part terminated contract stands reduced to the balance 

value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per relevant clause of GCC. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for executing 

the balance work. If the failed Contractor is a JV or a Partnership firm, then every member/partner 

of such a firm shall be debarred from participating in the tender for the balance work in his/her 

individual capacity or as a partner of any other JV /partnership firm. 

(v) Further the authorized representative of failed Contractor will not be accepted as authorized 

representative in new contract. 

 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any 

materials, tools, implements, machinery and buildings on the works or on the property on which 

these are being or ought to have been executed, and to retain and employ the same in the further 

execution of the works or any part thereof until the completion of the works without the Contractor 

being entitled to any compensation for the use and employment thereof or for wear and tear or 

destruction thereof. 

 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and 

determine ex-parte or by or after reference to the parties or after such investigation or enquiries 

as he may consider fit to make or institute and shall certify what amount (if any)had at the 

time of rescission of the contract been reasonably earned by or would reasonably accrue to the 

Contractor in respect of the work then actually done by him under the contract and what was the 

value of any unused, or partially used materials, any constructional plant and any temporary 

works upon the site. The legitimate amount due to the Contractor after making necessary 

deductions and certified by the Engineer should be released expeditiously. 
****** 
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PART – I 

CHAPTER- IV 

SCOPE OF WORK & EXPLANATORY NOTES 

1.4.1 Scope of Work: 

The scope of work covers “Maintenance for 1 No. DETC & 1 No. of DHTC type 8 wheeler Tower car 

Cummins Engines, Transmission, Axle drive, Lifting & Swiveling Platform, Alternator, Generator & 

Control system including Complete Electrical circuits etc. for 2 years”. 

The requisite/required materials for work will be arranged by the contractor. The details of which are given 

in explanatory notes to the schedules and special conditions. The work to be taken up in the DDU Unit as 

per the explanatory notes for price schedules. 

Note: DFCCIL is empowered to change the place /depot if any required. 

 

1.4.2.1 Schedule 1 

The scope of works includes the “Maintenance for 1 No. DETC & 1 No. of DHTC type 8-wheeler Tower 

car Cummins Engines, Transmission, Axle drive, Lifting & Swiveling Platform, Alternator, Generator & 

Control system including Complete Electrical circuits etc. for 2 years”. 

 

Maintenance of 1 No. DETC & 1 DHTC type 8-wheeler Tower car Cummins Engine at DDU unit 

of DFCCIL which include the following- 

a. Maintenance for Cummins Engine Model no. NTA/855R/ T/Car No. as per schedule & explanatory 

note, consisting of “D” check and “B” & “C” check and breakdown maintenance including supply, 

erection testing & commission of various equipment on Tower Car. 

1) “D” check and “B” & “C” checks. 

2) Supply of all consumable’s items, maintenance items, Lube Oil & coolant additives 

3) Attending all the breakdowns call. 

4) Repairing of sub-assemblies 

b. Other associated works as per schedule & explanatory note. 

1.4.2.2 Schedule 2 

a. “Maintenance for 1 No. DETC & 1 No. of DHTC type 8-wheeler Tower car Cummins Engines, 

Transmission, Axle drive, Lifting & Swiveling Platform, Alternator, Generator & Control system including 

Complete Electrical circuits etc. for 2 years”. 

b. Service charges for DETC Type Tower wagon all-inclusive and comprehensive as per schedule & 

explanatory note. 

c. Emergency Incidental breakdown repair to sub-assemblies & component if required (optional) to 

be carried out to tower wagon components during breakdown as per schedule & explanatory note. 

d. Comprehensive maintenance charge for DG set of lifting platforms inclusive all minor repair, filter 

with maintenance of hydraulic lifting platform power pack tank, pump including all spares and oil 

required for maintenance. 

e. Other associated works as per schedule & explanatory note. 
1.4.3 Explanatory Notes: 

Notwithstanding anything to the contrary in this section, the contractor will supply the entire 

requirement of the equipment components and fittings for the work. 
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Schedule 1 

 

S no 1,2&3: - Maintenance of Cummins make Diesel Engines (NT855R) consisting of “B” &” 

C” check and breakdown maintenance including supply, erection testing & commission of various 

equipment on Tower Car. 

1) “B” & “C” checks. 

2) Supply of all consumable’s items maintenance item Lube Oil & coolant additives 

3) Attending all the breakdowns call. 

4) Repairing of sub-assemblies 

Scope of “B” checks During Maintenance of Tower Car. 

B checks at every 300 hours of operation of an Engine or Six month whichever is earlier. 

• Check Engine log Book 

• Record the reading of hour meter & speedometer 

• Drain water & sediments from fuel filter through drain cock 

• Change Engine Oil 

• Check oil pressure 

• Check for fuel, oil, Water & exhaust leaks, if any. 

• Change lubrication oil full flow filter element by new one. 

• Check Engine radiator coolant level. It required fill radiator/ surge tank with coolant. 

• Remove, clean & inspect dry type air cleaner element, Remove & clean dustpan, inspect 

element for holes & tears Check gasket & “O” rings for damages. 

• Check airline connector for leakage. 

• Clean/change compressor breather element and fill with clean oil up to the mark, if 

required. 

• Drain air receiver tank & main fuel tank breather. 

• Check coolant inhibitor & add requisite quantity of coolant concentration, if required 

• Change fuel filter element, washer & “O” ring clean shell of Fuel filter. 

• Check all air cleaner connection for cracks- chafing etc. Tighten all air intake 

connections. 

• Check throttles linkage. 

• Following item must be replaced during every “B” Check/ B Check kit consist of Lube Oil 

filter, Lube Oil filter, lube Oil Filter O ring, Fuel filter, Fuel filter “O ring, By pass filter, 

By pass filter O ring, Diesel filter, Inhibitor corrosion and strip test and renewal of all Engine 

& lube oil as required as per OEM manual. 

Scope of “C” Checks during Maintenance of Tower Car 

“C” check at every 1500 hours of operation of an Engine or Six months whichever is 

earlier 

• Repeat all maintenance activities of “B” checks 

• Check Thermostat operation 

• Clean the fuel tank from inside. 

• Tighten turbocharger mounting nuts to the specified torque 

• Check & tighten all electrical connections. 

• Check turbocharger for oil leakage 
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• Tighten all mounting nuts & bolts of the engine 

• Check engine blow if required. 

• Clean radiator from outside blowing air through the radiator core in opposite direction 

to the normal flow of air compressed air will be provided by the Railways) 

• Check shaft of air compressor & its clearance. 

• Clean Intel connection screens. Adjust injectors & vales. 

• Change gasket of rocker cover. 

• Following item must be replaced during every “C” Check. 

C Check kit consist of Lube Oil Filter, Lube Oil Filter O ring, Fuel filter, Fuel Filter “O 

ring, By pass filter, By pass filter O ring, Diesel filter, Inhibitor corrosion and Air Cleaner 

Inner & Outer, Gasket Lever Covers, Strip test, Crank case Breather Gasket Screen filter 

and renewal of all Engine & lube Oil as required as per OEM manual. 

 

Note: The list of all maintenance activities given above is not exhaustive, if any activities 

left will be followed as per maintenance manual available/issued by DFCCIL will be 

carried out by contractor without any extra charges/cost as per direction of supervisorin 

charge. 

 

S. No 4: - The item covers the “D” check at every 6000 HOURS of operation of an Engine or two 

years whichever is earlier – 

1) The annual maintenance contract of each Engine covers one visit for “D” check and break 

down visit as and when required during the contract period. 

2) The “D” check should be carried out as per OEM manufacturer standard guideline. 

All the material, consumables as well as spare parts required for the “D” check is to 

supplied by the contractor. 

3) The spares and materials required for rectification work during breakdown visit, if 

supplied/replaced by the contractor during “D” check visit are to be supplied by the 

contractor without any additional cost. 

4) The tender has to plan in advance under intimation to Railway for carrying out the 

maintenance work on particular Tower Wagon may be kept ready for such maintenance 

work. 

5) D check maintenance at every 6000 hours of operation or once in 2 years whichever 

is earlier will have to be carried out. It is also a Mandatory Maintenance check/Schedule 

which will have to be ensure better fuel economy, enhanced reliabilityand trouble-free 

operation of Engines. 

6) Scope covers Cummins Diesel Engines of Tower Car as mentioned in schedule of rates. 

7) Under this, the tender should carry out schedule/preventive maintenance, repairs work 

along with supply of parts and Engine Lube oil & coolant additives. 

8) Activities to be done in D check: 

a) Repeat all maintenance steps of check “B” and “C”. 

b) Check & tighten exhaust & inlet manifold nuts & cap screws. 

c) Check & tighten all mounting nuts, bolts & vibration dampers. 

d) Clean Turbo charger diffuser & impeller and check end float. 

e) Check Turbocharger bearing clearances. 

f) Check crank shaft end float. 
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g) Clean injector inlet screen & magnet. 

h) Check safety control systems. 

i) Replace coolant. 

9) Following items must be replaced and sub-assemblies including supply under AMC scope 

for “D” checks “B” checks kit consist of Lube Oil filter, Lube Oil filter O ring, Fuel filter, 

Fuel Filter “O” ring, By pass filter, By pass Filter O ring, Diesel Filter, Inhibitor corrosion 

and strip test and renewal of all Engine & lube oil as required as per OEM manual. 

a) Renewal/replacement of Engine Lube Oil 

b) Air cleaner Element (Inner/Outer) 

c) Crankcase Breather Gasket 

d) Screen Filter 

e) Repair of Water pump 
f) Repair of Air compressor 

g) Repair of charger 

h) Repair of Injectors 

i) Repair of Fuel Pumps 

j) Repair of Cylinder Heads 

k) Replacement of Thermostat with seal and gasket 

l) Vibration Damper inspection/checking 

m) Repair of Accessory drive 

n) Replacement of all Belt 

S. No 5: - The item covers Flushing of cooling System with the radish wash & recharging of colling 

system with premix coolant- (all engine models) as per satisfaction of DFCCIL. 

 

Schedule 2 

Item 1 – Service visit for maintenance and other scheduled visits 

1. Monthly visit Charges for tower car checkup including B&C check of engine, traction 

alternator, traction motors, lifting platform check, & DG set, coach charging alternator, 

turbo charger preventive maintenance. 

2. Maintenance of Electro pneumatic control system for shift mechanism, solenoids, valves, 

cylinders and solenoids etc., contactors, surge suppressors, control equipment’s, shunt 

coil, reversal. 

3. Comprehensive maintenance of electrical wiring system of engine control with control 

panel accessories repairs, including relays and contactors of all tower wagon electrical 

system, and panels. 

4. Servicing cum C Maintenance for self-starter & Alternator. 

5. Servicing & C Maintenance for Air Compressor (Tri Cylinder) CAE 1000/ as applicable. 

 

a. Material Required During Maintenance. 

1. B check kit comprising of fuel filters/oil filters and coolant 5 liter required during 

preventive maintenance. 

2. Air Cleaner Element inner & Outer set (Yearly) 

3. Replacement of V Belt set (yearly) for 110 VDC, Compressor, Engine etc. 
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b. Consumables 

1. Engine Oil 15-W 40 (120 Lit) per service / as applicable 

2. Hardware & Misc. as required /as found 

3. The float stock for items like PT pump, Injectors, water pump, self-starter, alternator, 

turbo charger etc. shall be kept ready so that if repairs are required in case of failures the 

tower car shall not be out of order for long period and shall be restored within minimum 

time. 

4. Any repairs major or minor shall be covered under the scope of work for transmissions 

system. 

5. The work includes 6 visits (one monthly visit) apart from unlimited breakdown calls 

required. 

6. Transportation of any parts if required during repairs shall be covered under maintenance 

of tower car. 

Item 2 – Supply of Electrical and pneumatic spares (DETC) -Spares as per document to be 

stocked for maintenance of Tower Wagon, 8-wheeler. 

Item 3 Supply of Electrical and pneumatic spares (DHTC) -Spares as per document to be 

stocked for maintenance of Tower Wagon, 8-wheeler. 

 

Item No 6 to 15 - Maintenance Charges of T/Car NTA 855R 

 

1. Per trip charges for tower car checkup including B&C check of engine, traction alternator, 

traction motors, lifting platform check, & DG set, coach charging alternator, turbo charger 

preventive maintenance. 

2. Maintenance of Electro pneumatic control system for shift mechanism, solenoids, valves, 

cylinders and solenoids etc., contactors, surge suppressors, control equipment’s, shunt 

coil, reversal. 

3. Comprehensive maintenance of electrical wiring system of engine control with control 

panel accessories repairs, including relays and contactors of all tower wagon electrical 

system, and panels. 

4. Servicing cum C Maintenance for self-starter & Alternator. 

5. Servicing & C Maintenance for Air Compressor (Tri Cylinder) CAE 1000/ as applicable. 

a. Material Required During Maintenance. 

1. B check kit comprising of fuel filters/oil filters and coolant 5 liter required during 

preventive maintenance. 

2. Air Cleaner Element inner & Outer set (Yearly) 

3. Replacement of V Belt set (yearly) for 110 VDC, Compressor, Engine etc. 

Item16 – Comprehensive maintenance charge for DG set of lifting platforms inclusive all minor 

repair, filter with maintenance of hydraulic lifting platform power pack tank, pump including 

all spares and oil required for maintenance. 

 

****** 
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PART – I 

CHAPTER- V 

ADDITIONAL CONDITION OF CONTRACT 

1.5.1 ADDITIONAL TERMS AND CONDITIONS: 

1. The work will be done under the supervision of the DFCCIL or in knowledge of site in-charge. 

2. The preventive maintenance schedules are to be carried out by the contractor as mentioned in the 

schedule of work. 

3. The work should be executed with excellent workmanship to the satisfaction of the site in-charge. 

Who should at site work. 

4. The contractor will ensure 100% reliability of all associated equipment’s of the engine & accessories 

to ensure correct operations of different accessories. Failure of any of the parts of above engine & 

other equipment, the replacement will do by the contractor free of cost. 

5. In the event of any reduction in the quantity to be executed for any reasons what so ever the contractor 

shall not be entitled to any compensation but shall be paid only for the actual amount of work 

done. 

6. There shall be noted by the contractor that the work involves working in close proximity to the existing 

Electrified track. The contractor shall ensure that no damage injury or loss is caused or likely to be 

caused to any person or property. 

7. The rates quoted shall be inclusive of all cost rated lifting & involved in crossing of track and also 

shall cover risk to track, Life and property during execution of work. The contractor shall adopt all 

precautionary measures to safe guard Rly property while execution of work. 

8. All materials to be supplied by the Contractor have to be duly inspected by site in charge or his 

authorized representative. No payment will be made unless the inspection certificate has been 

submitted along with Supplier's original challans. 

9. One Nominated Contractor staff should be available at the time of schedule maintenance & shall ready 

to move to required Depot. He should be available on Holiday also for meeting any emergency due 

to for seen emergency. 

10. The contractor will furnish their office address & resident of the staff along with telephone & mobile 

numbers so that they may be contacted at any point time especially for attending breakdowns. Cost of 

the communication 'facilities provided to the service engineer shall be borne by the contractor. 

11. Time will be the essence of the contract. In case of any fault or shut down of Engine or any other sub-

assemblies, top priority is to be given for immediate rectification. DFCCIL will call the engineer 

deputed in any case of mal functioning or breakdown of the equipment. 

a) For carrying out Preventive Maintenance (‘B’, ‘C’ & ‘D’ checks), DFCCIL will inform to the 

firm in advance regarding the location of the tower wagon. After receiving the call, preventive 

maintenance should be done within 07 days, failing which penalty of Rs. 1000/- per day per engine 

will be imposed. 

b) In case of breakdown of engine accessories, the firm will depute their service engineer within 24 

hours, after receiving information by phone call/email, letter etc., otherwise a penalty of Rs. 1000/- 

per day per engine will be imposed and deducted from the bills. Part of a day will be counted as full 

day. 

c) LD will be imposed of contract per week or per month depending upon the severity of slackness in 

service by the contractor. 

d) However, the total penalty and LD put together shall be subjected to the GCC conditions. 
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NOTE: GM/EL/DDU or PM/EL/DDU will have full power to waive off the penalty depending on 

the case and justified reason behind the delay in rectification. 

12. Every failure should be thoroughly investigated for its cause by the service engineer of the tender and 

DFCCIL representative, the penalty will be imposed only when the cause of Failure is due to bad 

maintenance practice /inadequate maintenance by the tenderer. 

13. No tools, equipment’s, spares and man power will be provided by the DFCCIL side for the proposed 

maintenance. Also, at no point of time non- availability of spares for system down time will be 

acceptable to DFCCIL & penalty will be imposed as mentioned above 

14. DFCCIL will extend all assistance by way of supplying inventories if available with them for 

expeditious restoration of faults. All efforts shall be made by contractor to replenish DFCCIL 

inventory at the earliest. 

15. No DFCCIL transport or any sort of travel facilities will be provided by DFCCIL for meeting any 

requirement of maintenance contract. 

16. Transportation of all materials have to be carried by the Contractor with his ow arrangements at his 

cost and DFCCIL will neither provide any assistance toward transportation of materials nor any cost 

towards transportation of materials in connection with execution of work. 

17. It shall be the responsibility of the tenderer to ensure deposition of the service tax with the concerned 

authority & submit a proof there of to DFCCIL. 

18. No interest will be paid for delay due to DFCCIL's system of payment for any type of transaction of 

payment of bills. 

19. DFCCIL will not provide any man power for Annual maintenance contract 

20. Tenderer should have carried maintenance of Cummins engine through authorized dealer of Cummins 

Diesel Sales & Service (India) Limited. 

21. Similarly, all other item /sub-assemblies like D.G. Sets & AMF panel, Transmission, Axle drive, 

Lifting & Swiveling Platform, Alternator, Generator & Control system including Complete Electrical 

circuits should carried out repairing / maintenance by using OEM spares only. 

22. All material required for maintenance should be procured from the authorized Cummins authorized 

dealer and invoice shall be produce in this respect genuine of the material. Similarly, all spares of 

Engine, all sub-assemblies will be procured through OEM authorized dealer. 

23. No Advance will be paid for the work. 

24. Advance program shall be given to In-charge / supervisor 2 days before for any work to be done in 

Tower car. 

1.5.2 Additional Condition with respect to Supply of Material: 

1. Materials/Equipment/Items/Parts as mentioned in Schedule of Quantities and Rates and/or 

additional stores required/supplied during maintenance of Tower Cars should be of OEM or its 

Authorized Dealer. In this regard necessary documentary proof (evidence) such as Invoice/Challan 

issued by OEM or its Authorized Dealer should be submitted to the respective depot inchrage of the 

Electrical department whose Tower Car is carried out for maintenance. 

2. Concerned depot incharge should verify the documentary proof (evidence) such as Invoice/Challan 

and is issued by OEM or its authorized dealer. 

3. Documentary proof (evidence) such as Invoice/Challan should also be sent to divisional office at the 

time of submission of Records of Measurement of the work. 

1.5.3 The following special conditions supplement to the Regulations for Tenders and contracts, conditions 

of tender and general conditions of contract and should be considered as part of the 
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contract papers where the provision in the special conditions are at variance with general 

conditions/other documents mentioned above, the special conditions shall prevail upon. All the terms and 

conditions stipulated under Special Conditions are binding upon the contractor. In all matters of dispute, the 

decisions of GM/EL/DDU or PM/EL/DDU shall be final. 

1.5.4 The detailed Scope of work for maintenance of Tower car activities in this contract are given in the 

explanatory notes of schedules 

1.5.5 Contractor's staff for maintenance of Tower car assets/system as specified in the explanatory note, 

under this maintenance contract, contractor shall place his competent staff as per the requirement. 

However, the number of hours for each labour should not exceed the stipulated maximum number of 

man-hours in a fortnight as per the hours of employment regulations stipulated in minimum wages 

Act/Labour laws in force. The suitable candidates will be given an Identity card and a competency 

certificate valid for a period of two years i.e., currency of contract which they have to keep with them 

while on duty and for their movements in the DFCCIL Railway work spot. In case of 

unforeseen/unauthorized absence of the Contractor’s staff from duty, immediate alternate arrangement 

of staff is required to be made by the contractor without causing any inconvenience to the DFCCIL 

Railway since these activities are safety oriented and linked to the operations of train services. The 

DFCCIL’s Engineer-in-charge reserves the right to ask the contractor to remove any staff from duty 

without assigning any reason whatsoever. The decision of DFCCIL’s Engineer- in-charge will be final 

and binding on the contractor. Since maintenance staff is to work on all days/as and when required 

basis, relievers for weekly off will have to be arranged separately by contractor for which no 

additional payment shall be made. However, the contractor should arrange necessary relief to the staff 

working as per the labour laws from time to time for which no additional payment will be made by 

the DFCCIL Railway. 

1.5.6 Response and Restoration: 

1.5.6.1 For reporting: 

A. For carrying out Preventive Maintenance (‘B’, ‘C’ & ‘D’ checks). DFCCIL will inform tenderer/ 

contractor Dealership in close proximity to the Tower car location at-least three days in advance 

regarding the location of the Tower car, so that Service Engineer can be deputed as per 

requirement/ schedule. 

B.  However, in case of breakdown of Engine accessories, the Service Engineer should be deputed 

within 24 hours, after receiving information by Phone Call/Email, letter etc., whichever is closer 

to Tower car location. The tenderer will have to be co-ordinate and ensure the response from 

the dealership is given on priority. 

C. While giving service calls, Maximum available information with respect to the problems will 

be provided by DFCCIL’s representative to the tenderer to enable him to make arrangement with 

necessary Tools, drawing & spares to attend & rectify the problem. 

D. Breakdowns due to minor cases should be rectified and the Tower car restored to normal operation 

within 48 hours of reporting, including supply of spares, wherever required (at the site). Minor 

repairs means leakage, replacement of hoses, belts, gauzes and minor adjustments etc. 

 

 

 

****** 
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GENERAL CONDITIONS OF CONTRACT 

 

The General Conditions of Contract 2022 of the Indian Railway/DFCCILs shall be 

followed with its latest correction slips and amendments issued from Indian 

Railway/DFCCILs. 

 

The General Conditions of Contract 2022 of the Indian Railway/DFCCILs, along with 

its latest correction slips and amendments, will form part of the tender/contract 

documents. 

In case, there is an ambiguity in any definition, the decision of DFCCIL regarding 
the interpretation shall be final and binding. 

Wherever there is conflict in any condition between GCC and special condition 
mentioned in tender documents. The condition mentioned in special condition of contract 
will prevail. However, DFCCIL decision in this connection shall be final and binding. 

 

 

 

 

****** 
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ANNEXURE-I 

 

Performa for Experience Certificate. {on the letter head of the issuing department} 

 

M/s ............................ has executed the following work to this department and has completed 

the work successfully. The details are as under: 

 

1. Name of work: 

 

2. Agreement/contract number: 

 

3. Date of start of work: 

 

4. Date of completion of work: 

 

5. Total value of work during the contract period (if completed): 

 

6. In case of on-going work, please indicate the annual payment for 
a) F.Y. 2023-24 
b) F.Y. 2022 -23 
c) F.Y. 2021 -22 

 

 

 

 

(Name and Signature of the officer with seal of the department and phone no.) 
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ANNEXURE-II 

 

Performa for Affidavit. {on the letterhead of the bidder} 

 

 

 

I _ Proprietor/Director/Partner of the firm M/s. do hereby solemnly affirm that 

the firm M/s.  has never been black listed/debarred by any organization/office and there 

has not been any work cancelled against them for poor performance in the last three years 

reckoned from the date of invitation of Tender. 

 

 

 

Signature of 

Proprietor/Director/Partner 
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Annexure-III 

 

CERTIFICATION OF FAMILIARISATION 

 

A. I/We hereby solemnly declare that I/We have visited the site of work and have familiarized 

myself/ourselves of the working conditions there in all respects and in particular, the following: 

a) Topography of the Area. 

b) Climatic condition and law and order situation in project area. 

 

B. I/We have kept myself/ourselves fully informed of the provisions of this tender document 

comprising Instructions to the Tenderers, General Conditions of the Contract, Special Conditions, 

special terms and conditions apart from information conveyed to me/us through various other 

provisions in this tender document. 

 

 
C. I/We have quoted my / our rates as “Percentage above / below / at par” of costs as per Schedule of 

items Rates in Offer Sheet, taking into account all the factors given above. 
 

 

 

 

(Signature of Tenderer/s) 
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ANNEXURE – IV 

SUPPLEMENTARY AGREEMENT 

 

Articles of Agreement made on this …………………………. in the year ................... and 

between DFCCIL acting through the Chief General Manager hereinafter called as one party 
and ............................................................................. of the second part. 

Where the party hereto of the second part executed an agreement with the party hereto of the 
first part being agreement No. ……………………. dated ................ for the 

performance of ............................................... herein called the principal agreement. 

And whereas it was agreed by and between the parties hereto that the works would be 

completed by the party hereto of the second part on .................... “date last extended” and 

whereas the party hereto of the second part has executed the work to the entire satisfaction of 

the party hereto of the first part and whereas the party hereto of the first part already made 

payments to the party hereto of the second part diverse sums from time to time aggregating to 

Rs. …………….. including the final bill bearing voucher No.……………dated…………. 

(the receipt of which is hereby acknowledged by the party hereto of the second part) in full 

and final settlement of all his claim under the principal agreement. 

Now it is hereby agreed by and between the parties in the consideration of sums already paid 

by the party hereto of the first part to the party hereto of the second part against all outstanding 

dues and claims for all works done under the aforesaid principal agreement including / excluding 

security deposit, the party hereto of the second part have no further dues 
/ claims against the party hereto of the first part under the said principal agreement. 

It is further agreed by and between the parties that they party hereto of the second part has 

accepted the said sums mentioned above in full and final satisfaction of all its dues and claims 

under the said principal agreement. 

It is further agreed and understood by and between the party that in consideration of the payment 

already made under the agreement the said principle agreement shall finally discharged and 

rescinded all the terms and conditions including the arbitration clause. 

It is further agreed and understood by and between the parties that the arbitration clause contained 

in the said principal agreement shall cease to have any effect and / or shall seems to be nonexistent 

for all purposes. 

 

Signature of the Tenderer/s For and on behalf of 

 

Witness of the signatures Witness ………………….. 

…………………………… 

1. 

 

2. 
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ANNEXURE-V 

 

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY TENDERER ALONGWITH THE TENDER 

DOCUMENTS 

 

I ..................................... (Name and designation) ** appointed as the attorney/authorized signatory of the 

tenderer (including its constituents), M/s .................................................... (Hereinafter called the tenderer) for 

the purpose of the Tender documents for the work of ……………………….as per the E- Tender No.: ------ 

Date ----------- of (DFCCIL), do hereby solemnly affirm and state on the behalf of the tenderer including its 

constituents as under: 

1) I/we the tenderer (s), am/are signing this document after carefully reading the contents. 

2) I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 

3) I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.ireps.gov.in . I/we have verified the content of the document from the website and there is no 

addition, no deletion or no alteration to the content of the tender document. In case of any 

discrepancy noticed at any stage i.e., evaluation of tenders, execution of work or finalpayment of 

the contract, the master copy available with the DFCCIL shall be final and binding upon me/us. 

4) I/we declare and certify that I/we have not made any misleading or false representation in the forms, 

statements and attachments in proof of the qualification requirements. 

5) I/ We also understand that my/our offer will be evaluated based on thedocuments/credentials 

submitted along with the offer and same shall be binding uponme/us. 

6) I/We declare that the information and documents submitted along with the tender by me/us 

are correct and I/we are fully responsible for the correctness of the information and 

documents, submitted by us. 

7) I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to 

be forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to 

forfeiture of the tender EMD besides banning of business for five years on entire IR. Further, I/we 

(insert name of the tenderer) **…………………………………...and all my/our constituents 

understand that my/our offer shall be summarily rejected. 

8) I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect 

at any time after the award of the contract, it will lead to termination of the contract, along with 

forfeiture of EMD/SD and Performance guarantee besides any other action providedin the 

contract including banning of business for five years on entire IR. 
 

 

 

 

VERIFICATION  

DEPONENT 

SEAL AND SIGNATURE 

OF THE TENDERER 

I/We above named tenderer do hereby solemnly affirm and verify that the contents of my/our 

above affidavit are true and correct. Nothing has been concealed and no part of it is false. 
 

DEPONENT 

 

 

Place: 

Dated: 

 

SEAL AND SIGNATURE 

OF THE TENDERER 

 

**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 

suitably by tenderer. Attestation before Magistrate/Notary Public . 

http://www.ireps.gov.in/
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ANNEXURE-VI 

(Guarantee –Bond offered by bank to DFCC in connection with the execution of Contracts) 

(SD) 

GUARANTEE BOND FORMAT 

(To be used by approved Schedule Banks) 

 

1. In consideration of the Employer DFCCIL (herewith called “The Employer”) having 

agreed  to  exempt  (hereinafter called “The said 

Contractor(s)”) from the demand, under the terms and conditions of an Agreement 

No ...................... dated made between 

 and 

 for (hereinafter called the“The 

Said Agreement”) of security deposit for the due fulfillment by the said contractor(s) of 

the terms and conditions contained in the said Agreement, on production of a Bank 

Guarantee for 
Rs. (Rupees only), we, 

 (Indicate the name of the bank) (hereinafter referred to as “The 
Bank”) at the request of contractor(s) do hereby undertake to pay to 

the Employer an amount not exceeding Rs. against 

any loss or damage caused to or suffered or would be caused to or suffered by the 

Employer by reason of any breach by the said contractor(s) of any of the terms and 

conditions contained in the said Agreement. 

 

2. We (indicate the name of the Bank) 

do hereby undertake to pay the amounts due and payable under this Guarantee without 

any demur merely on a demand from the DFCCIL stating that the amount claimed is due 

by way of loss or damages caused to or would be caused to or suffered by the DFCCIL 

by reason of any breach by the said Contractor(s)of any of the terms or conditions 

contained in the said Agreement or by reason of the Contractor(s) failure to perform the 

said Agreement. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee. However, our liability under 

this Guarantee shall be restricted to an amount not exceeding Rs. 

 . 

 

3. We undertake to pay to the Employer any money so demanded not withstanding any 

dispute or disputes raised by the Contractor(s)/ Supplier(s) in any suit or proceeding 

pending before any Court or Tribunal relating thereto our liability under this present is 

being absolute and unequivocal. The payment so made by us under this Bond shall be 

valid discharges of our liability for payment hereunder the Contractor(S)/Supplier(s) shall 

have no claim against us for making such payment. 

 

4. We (indicate the name of Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the Employer under or by virtue of the saidAgreement have 

been fully paid and its claims satisfied or discharged or till   the 

Employer/DFCCIL certifythat terms and conditions of the said Agreement have been fully and 

properly carried out by the said Contractor(s) and accordingly discharges the Guarantee. Unless a 

demand or claim under this Guarantee is made on us in writing on or before the  , we 

shall be discharged from allliability under this Guarantee thereafter. 
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5. At any time during the period in which this guarantee is valid the Employer may request 
for its extension and the Bank will extend this guarantee under the same condition for the 
required time at the cost of the Contractor. 

 

6. We (indicate the name of Bank) further agreewith 

the DFCC that the DFCC shall have the fullest liberty without our consent and without 

affecting in any manner our obligations hereunder to vary any of the terms and conditions 

of the said Agreement or to extent time of performance by the said Contractor(s) from 

time to time any of the powers exercisable by the DFCCIL against the said Contractor(s) 

and to forbear or enforce any of terms and conditions relating to the said Agreement and 

we shall not be relieved from our liability by reason of any such variation or extension 

being granted to the said Contractor(s) or for any forbearance, act or omission on the 

part of the DFCCIL or any indulgence by the DFCCIL to the said Contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties for the said 

reservation would relieve us from the liability. 

 

7. This Guarantee will not be discharged due to the change in the constitution of the Bank 

or the contractor(s) /Supplier (s). 

 

8. We , (indicate the name of Bank) lastly 
undertake not to revoke this Bank Guarantee during its currency except with the previous 
consent of the DFCCIL in writing. 

 

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this 

day of ........................... being herewith duly authorized. 

 

Bank Seal Signature of Bank Authorize Official with Seal 

Name:  

Designation:  

Address: 

 

 

Witness: 

 

1. Name:…………………………………………….. 

Designation:……………………………………….. 

Address: 

 

2. Name…………………………………………. 

Designation…………………………………. 

Address………………………………………… 
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Annexure –VIB 

 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1. The average annual contractual turnover shall be calculated as an average of “total contractual payments” 

in the previous three financial years. However, in case balance sheet of the previous year is yet to be 

prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for 

calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and 

loss accounts for the relevant years in respect of the bidder or all members constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance 

Sheet duly certified by the Chartered Accountant. 

 

 

 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full consideration of 

all observations/notes in Auditor’s reports.  

(Signature of Chartered Accountant) 

Name of CA:   

Registration No:   

(Seal) 

Annual Contractual Turnover Data for the Previous 3/4 Years 

(Contractual Payment only) 

 

Year 

Amount 

Currency 

Exchange 

Rate 

Indian National 

Rupees 

Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years 
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ANNEXURE-VII 

Format of Bank Guarantee for Performance Security 

Bank Guarantee No. :…………………………… Dated :……………………… 

 

To, 

D
th

edicated Freight Corridor Corporation of India Limited, Metro Station Building Complex 
5 Floor, Pragati Maidan, New Delhi 

Acting through Chief General Manager/DDU, DFCCIL, Manas Nagar Railway Colony, Near 

RPF Post, Pt. Deen Dayal Upadhyay Nagar, Chandauli, Uttar Pradesh-232101 

 

Reference: - Contract No. , Awarded on   

 

This deed of guarantee made this day of  Between _ (Name of Bank) 

having registered office at (hereinafter referred to as “Bank”) of the one part, 

and Dedicated Freight Corridor Corporation of India Limited (hereinafter called the “Client”) of 

the other part. 

 

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the contract 

no. for _ (hereinafter called “the Contract”) to 

  (Name  of  the Firm/ Consultant) having its registered officeat 

 (hereinafter called the Firm/ Consultant). 

 
AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the Client 
an irrevocable performance security guarantee bond for a total amount of Rs. 
 (Rupees Amount in words). 

 

Now, we the undersigned (name of the Bank official), of the Bank being fully authorized to sign 

and to incur obligations for and on behalf of the Bank hereby declare that the said Bank will 

guarantee the Employer the full amount of Rs ----------------------------- (Rs. In words) as stated 
above. 

 

After the Contractor has signed the aforesaid contract with the Employer, the Bank further agrees 

and promise to pay the amount due and payable under this guarantee without any demure merely 

on a demand from the Employer stating that the amount claimed is due byway of loss or 

damage cause to or would be caused or suffered by the Employer by reason of any breach by the 

said contractor of any of the terms or conditions contained in the said agreement or by reason of 

the contractor failure to perform the said agreement. Any such demand made on the Bank shall 

be conclusive as regards the amount due and payable by the Bank under this guarantee. However 

our liability under this guarantee shall be restricted to anamount not exceeding Rs (in words) 

only. 

 

We ----------- (indicate the name of Bank), further undertake to pay to the Employer any money 

so demanded not withstanding any dispute or dispute raised by the contractor in any suit or 

proceeding pending before any court or Tribunal relating to liability under this present being 

absolute and unequivocal. 

The Payment so made by us (name of Bank) under this bond shall be a valid discharge of 
our liability for payment there under and the Contractor shall have no claim against us for making 
such payment. 
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We--------------------(indicate the name of bank), to further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till at all the dues 

of the Employer under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged by ------ 

(Designation and address of contract signing authority) on behalf of Employer certify that the 

terms and conditions of the said agreement have been fully and properly carried out by the said 

contractor and accordingly discharges this guarantee. 

 

Not with standing anything to the contrary contained herein the liability of the bank under 

this guarantee will remain in force and effect until such time as this guarantee is discharged 

in writing by the Employer or until (date of validity/extended validity) whichever is earlier and 

no claim shall be valid under the guarantee unless notice in writing, thereof is given by the 

Employer within validity/extended validity period of guarantee from the date aforesaid. 

Provided always that we ……………………. (name of bank) un conditionally 

undertakes to renew this guarantee or to extend the period of guarantee from year to year 

before the expiry of the period or the extended period of guarantee, as the case may be on 

being called upon to do so by the Employer. If the guarantee is not renewed or the period 

extended on demand, we ------- (name of bank) shall pay the Employer the full amount of the 

guarantee on demand without demur. 

 

We----------(indicate the name of Bank), to further agree with the Employer that the Employer 

shall have the fullest liberty without our consent and without effecting in any manner out of 

obligation hereunder to vary any of the terms and conditions of the said contract from time to 

time or to postpone for any time or from time to time any to power exercisable by the Employer 

against the said contractor and to forbear or enforce any of the terms and conditions of the said 

agreement and we shall not be relieved from our liabilitiesby reason of such variation, or 

extension being granted to the said contractor for any forbearance act or omission on the part 

of the Employer or any indulgence by the Employerto the said contractor or by any such matter 

or thing whatsoever which under the law relating to sureties for the said reservation would relieve 

us from the liability. 

 
The Guarantee hereinbefore contained shall not be affected by any change in the constitution 
of Bank or of the Contractor. 

 

The expression “The Employer”, “The Bank” and “The Contractor” hereinbefore used shall 

include their respective successors and assigns. 

 

We ----------- (name of the bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Employer in writing. Notwithstanding 

anything to the contrary contained hereinbefore: 

 

i) Our liability under this Bank Guarantee shall not exceed and restricted to Rs. --- 

- ------------ (in words). 

ii) This Bank Guarantee shall be valid up to ----------- , unless extended on 

demand by Employer. 

iii) The Bank is liable to pay the Guaranteed amount or any part thereof under this 

Bank Guarantee only if Employer serve a written claim or demand on or before--- 
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IN WITNESS WHEREOF we of the Bank have signed and stamped this 

guarantee on this day of ------------ being herewith duly authorized. 

 

Bank Seal Signature of Bank Authorize Official with Seal 

 

Name :  

Designation:   

Address : 

 

Witness: 

 

1. Name : …………………………………………….. 

 

Designation : ……………………………………….. 

Address : …………………………………………… 

 

 

 

2. Name .. . . ...:……………………………………………. 

 

Designation :……………………………………. 

Address :………………………………… 
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ANNEXURE-VIII 

 

FORM OF AGREEMENT 

 

(To be executed on requisite value of stamp Papers) 

 

AGREEMENT 

 

 

THIS AGREEMENT made on   day of (Month/year) between, 

DFCCIL ,  (address). (Hereinafter called “the Employer”) of 

the one part and (name and address of the Contractor) (hereinafter 

called “the Contractor”) of the other part. 

WHEREAS the Employer is desirous that certain works should be executed by the Contractor 

viz. Contract No. (Hereinafter called “the works, and has accepted a Bid 

by the Contractor for the execution and completion of such works and the remedying of any defects 

therein. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1.0 In this Agreement, words and expressions shall have the same meaning asrespectively 
assigned to them in the Conditions of Contract hereinafter referred to. 

 
2.0 The following documents shall be deemed to form and be read and construed as part of 

this Agreement: - 

i) The Contract Agreement. 

ii) Letter of Acceptance. 

iii) Tender Form 

iv) General Information 

v) Notice Inviting Tender (with Annexes ) 

vi) Instructions to Tenderers 

vii) Special Conditions of Contract 

viii) Annexures 

ix) Bill of Quantities (BOQ)/Schedule of Rates 

x) General Terms and Conditions of Contract 

 

3.0 In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

works and remedy any defects therein in conformity in all respects withthe provisions of the 

Contract. 

 

4.0 The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the works and the remedying of defects therein the Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and in 

the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year 
first before written. 

(Name, Designation and address of the (Name, Designation and address of 
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authorized signatory)  the authorized signatory) 

Signed for and on behalf of the Signed for and on behalf of the 

Contractor in the presence of: Employer in the presence of: 

Witness: Witness: 

1. 1. 

 

2. 2. 
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General 

 

PRE-CONTRACT INTEGRITY PACT 

ANNEXURE -VIII 

 

 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on------ --------- 

---------------day of the month of----------------------- 20xx, between, on one hand, the DFCCIL acting 

through Shri ------------------------------- Designation of the officer, (hereinafter 

called the CLIENT, which expression shall mean and include, unless the context otherwise requires, 
his successors in office and assigns) of the First Part and M/s----------- 

-------- represented by Shri ----------------------Chief Executive Officer (hereinafter called the 
"BIDDER/SELLER" which expression shall mean and include, unless the context otherwise requires, 
his successors and permitted assigns) of the Second part. 

 
WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to Offer/has 
offered for stores or works. 

 

WHEREAS the [A] is a private company/ public company/ Government undertaking/ partnership/ 

registered export agency, constituted in accordance with the relevant law in the matter and the CLIENT 

is a PSU performing its functions or behalf of the President of India. 

 

NOW, THEREFOR, 

 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to: - 

 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the 

Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in conformity 

with the defined specifications by avoiding the high cost and the distortionary impact of corruption on 

public procurement, and 

 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 

[B] by providing assurance to them that their competitors will also abstain from bribing and other 

corrupt practices and the CLIENT will commit to prevent corruption, in any form, by its Officials 

by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

Commitments of the CLIENT 

 

1.1 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly with 

the [B], will demand, take a promise for or accept, directly or through intermediaries, any bribe, 

consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 

from the [A] either for themselves or for any person, organization or third party related to the 

[B], in exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the [B]. 

1.2 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to 

all BIDDERs the same information and will not provide any such information to any particular 

BIDDER which could afford an advantage to that particular [A] in comparison to other 

BIDDERs. 
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1.3 All the officials of the CLIENT will report to the appropriate Government office any attempted 

or completed breaches of the above commitments as well as any substantial suspicion of such 

a breach. 

 

2. In case any such preceding misconduct on the part of such official(s) in reported by the [A] 

to the CLIENT with full, and verifiable facts and the same is prima facie found to be 

correct by the CLIENT, necessary disciplinary proceedings, or any other action as deemed 

fit, including criminal proceedings may be initiated by the CLIENT and such a person shall 

be debarred from further dealings related to the [B] process. In such a case while an 

enquiry is being conducted by the CLIENT the proceedings under the [B] would not be 

stalled. 

 

Commitments of BIDDERS 

 

3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of its bid or during any pre-contract or post- contract 

stage) in order to secure the [B] contract or in furtherance to secure it and in particular 

committee itself to the following: - 

 

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission fees, brokerage or inducement to any official of the CLIENT, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the (B] in exchange for any advantagein the bidding, evaluation, 

contracting and implementation of the [B]. 

 

3.2 The (A] further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any Material or immaterial 

benefit or other advantage, commission, fees, brokerage or inducementto any official 

of the CLIENT or otherwise in procuring the Contract or forbearingto do or having 

done any act in relation to the obtaining or execution of the [B] or any other 

[B] with the Government for showing or forbearing to show favour or disfavor to any 

person in relation to the [B] or any other [B] with the Government. 

 

3.3 * [A] shall disclose the name and address of agents and representatives and Indian 

[A] shall disclose their foreign principals or associates. 

 
3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 
3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/integrator/authorized government sponsored export entity of the defense 
stores and has not engaged any individual or firm or company whether Indian or foreign 
to intercede, facilitate or in any way to recommend to the CLIENTor any of its 
functionaries, whether officially or unofficially to the award of the [B] to the 
[A] nor has any amount been paid, promised or intended to be paid to any such 
individual, firm or company in respect of any such intercession, facilitation or 
recommendation. 

3.6 The [A] either while presenting the bid or during pre-contract negotiations or before 

signing the [B] shall disclose any payments he has made, is committed to or intends 

to make to officials of the CLIENT or their family members, agents, brokers or any 

other intermediaries in connection with the [B] and the details of services agreed upon 

for such payments. 



DFC-DDU-EL-AMC-TW-T014 

Page 71 of 86 

 

 

3.7 The [A] will not collude with other parties interested in the [B] to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting 
and implementation of the [B]. 

3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 

3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information provided by the CLIENT as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The [A] also undertakes to exercise 

due and adequate care lest any such information is divulged. 

3.10 The [A] commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

3.11 The [A] shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the [A], either 

directly or indirectly, is a relative of any of the officers of the CLIENT, or alternatively, 

if any relative of an officer of the CLIENT has financial. Interest/stake in the Bidder’s 

firm, the same shall be disclosed by the [A] at the time of filling of tender. 

The term „relative‟ for this purpose would be as defined in section 6 of the 
companies act 1956. 

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary dealings 
or transactions, directly or indirectly, with any employee of the CLIENT. 

4. Previous Transaction 

 

4.1 The [A] declares that no previous transgression occurred in the last three years immediately 

before signing of this integrity Pact, with any other company in any country in  respect 

of any corrupt practices envisage hereunder or with any public sector enterprise in India or any 

Government department in India that could justify BIDDER‟s from the tender process. 

4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified from 

the ender process or the contact, if already awarded, can be terminated for such reason. 

5. Earnest Money (Security Deposit) 

 

5.1 While submitting commercial bid, the [A] shall deposit an amount  (to be specified in 
RFP) as Earnest Money/Security Deposit, with the CLIENT through any of the following 
instruments: - 

[A] Bank draft or a pay order in favor of . 

[B] A confirmed guarantee by an Indian nationalized bank, promising payment of 

the guaranteed sum to the CLIENT on demand within three working days 

without any demur whatsoever and without seeking any reasons whatsoever. 

The demand for payment by the CLIENT shall be treated as conclusive proof 

or payment. 

[C] Any other mode or through any other instrument (to be specified in theRFP). 

5.2 The earnest money/Security deposit shall be valid up to a period of five years or the 
contractual obligations to the complete satisfaction of both the BIDDER and the 
CLIENT, including warranty period, whichever is later. 
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5.3 In case of the successful [A] a clause would also be incorporated in the article pertaining 

to performance Guarantee in the [B] that the provisions of sanctions for violation shall 

be applicable for forfeiture of performance bond in case of a decision by client to forfeit 

the same without assigning any reason for imposing sanction for violation of this pact. 

5.4 No interest shall be payable by CLIENT to the [A] on earnest Money/Security Deposit 
for the period of its currency. 

6. Sanctions for Violations 

 

6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it or acting 

on its behalf (whether with or without the knowledge of the [A] shall entitle the 

CLIENT to take all or any one of the following actions, wherever required: - 

(i) To immediately call off the pre-contract negotiations without assigning any 

reason or giving any compensation to the [A]. However, the proceedings with 

the other BIDDER(s) would continue. 

(ii) The earnest money deposit (in pre-contract stage) and/or security 

Deposit/performance Bond (after the [B] is signed) shall stand forfeited 

fully and the CLIENT shall not be required to assign any reason therefore. 

(iii) To immediately cancel the [B], if already signed, without giving any 

compensation to the [A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 

(v) with interest thereon at 2% higher that the prevailing prime lending rate of state 

bank of India, while in case of a [A] from the country other than India with 

interest thereon at 2% higher than the LIBOR. If any outstanding payment is 

due to [A] from the CLIENT in connection with any other [B], such outstanding 

payment could also be utilized to recover the aforesaid sum and interest. 

(vi) To encase the advance bank guarantee and performance bond, if furnished by 

the [A], in order to recover the payments, already made by CLIENT, along with 

interest. 

(vii) To cancel all or any other contracts with the [A]. The [A] shall be liable to pay 

compensation for any loss or damage to the Client resulting from such 

cancellation/rescission and the client shall be entitled to deduct the amount so 

payable from the money(s) due to the [A]. 

(viii) To debar the [A] from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be further 

extended at the discretion of the CLIENT. 

(ix) To recover all sums paid in violation of this pact by [A]) to any middleman 

or agent or broker with a view a view to securing [B] the contract. 

(x) In cases where irrevocable letters of credit have been received in respect of any 

[B] signed by the client with the [A], they shall not be opened. 

(xi) Forfeiture of Performance Bond in case of a decision by the client to forfeit the 



DFC-DDU-EL-AMC-TW-T014 

Page 73 of 86 

 

 

same without assigning any reason for imposing sanction for violation of this 

pact. 

6.2 The client will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) 

ofthis pact also on the commission by the [A] or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the [A], of an offence as defined in 

chapter IX of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any 

other statute enacted for prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this pact has 

been committed by the [A] shall be final and conclusive on the [A]. However, the [A] can 

approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause 

7.1 The [A] undertakes that it has not supplied/is not supplying similarproduct/systems or 

subsystems at a price lower than that offered in the present bidin respect of any other 

Ministry/Department of the Government of India or PSU andif it is found at any stage 

that similar product/system or sub systems way supplied by [A] to any other 

Ministry/Department of the Government of India or a PSU at a lower price, then that 

very price, with due allowance for elapsed time, will be applicable to the present case 

and the difference in the cost would be refunded by the [A] to the CLIENT, if the [B] 

has already been concluded 

8. Independent Monitors 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) 
for this pact in consultant with the central vigilance commission (Names and addresses 
of the Monitors to be given) 

 
8.2 The task of the Monitors shall be to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently. 

 

8.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 

will so inform the Authority designated by the CLIENT. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction 

to all Project documentation of the CLIENT including that provided by the BIDDER. 

The [A] will also grant the Monitor, upon his request and demonstration of a valid 

Interest, unrestricted and unconditional access to his project documentation. The same 

is applicable to Subcontractors. The Monitor shall be und 'contractual obligation to 

treat the information and documents of the [A] with confidentiality. 

8.7 The client will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 

contractual relations between the parties. The parties will offer to the Monitor the option 

to participate in such meetings. 

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from 
the date of reference or intimation to him by the CLIENT/BIDDER and, should the 
occasion arise, submit proposal for correcting problematic situations. 
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9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of commission, 

the CLIENT or its agencies shall be entitled to examine all the documents including the Books 

of Accounts of the [A] and the [A] shall provide necessary information and documents in 

English and shall exte4nd all possible help for the purpose of such examination. 

10. Law and Place of Jurisdiction 

This pact is subject to Indian law. The place of performance and jurisdiction is the seat of 
the CLIENT. 

11. Other Legal Actions 

The actions stipulated in this integrity pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relating to any civil 

or criminal proceedings. 

12. Validity 

 

12.1 The validity of this integrity pact shall be from date of its signing and extend upto 5 
years or the complete execution of the [B] to the satisfaction of both the CLIENT and 
the [A] including warranty period, whichever is later. In case [A] is unsuccessful, this 
integrity pact shall expire after six months from the date of the signing of the [B]. 

12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of this 
pact shall remain valid. In this case, the parties will strive to come to an agreement to 
their original intentions. 

13. The parties hereby sign this integrity pact at …………………... on …………………. 

 

 

 

CLIENT BIDDER 

Name of the officer CHIEF EXEUCTIVE OFFICER 

Designation 

Deptt./Ministry/PSU 

 

 

                                  Witness 1………………….. 

                                        Witness2……….………… 

 

Note: 

[A]- To be replaced by BIDDER/Seller/Consultant/Consultancy [B]- To be replaced by contract/supply 
contract/consultancy contract/works contract as the case was may be. 

[B]- To be replaced by contract/supply contract/consultancy contract/works contract as the case was may be.
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Estimate 

Name of Work: Comprehensive Maintenance for 1 No DETC & 1 No DHTC type 08- 
wheeler Tower Wagon for 2 years under DFCCIL DDU Unit 

Schedule - A: Maintenance for 1 No. DETC & 1 No. DHTC type 08 wheeler Tower 
Wagon Cummins Engine at DDU unit - DFCCIL  

Sl.No. Description Qty. Unit 
Unit Rate           

(Rs) 
      Amount 

ITEM 
-1 

  

1 

Service visit for maintenace (other 
than D-check) of diesel Engine. (for 
all engine model) 

48 Per trip 20625.47 990022.56 

Total Amount of ITEM-1 990022.56 

ITEM 
-2 

Repair and Maintenance services of Engine (NT 855R)-B Check for Both DETC & 
DHTC Tower Wagon 

2 

Repair and Maintenance services of 
NT 855R-B Check (Annexure-A) for 
1st Year 

1 Nos 152033.60 152033.60 

3 

Repair and Maintenance services of 
NT 855R-B Check (Annexure-A) for 
2nd Year 

1 Nos 152033.60 152033.60 

Total Amount of ITEM-2 304067.20 

ANNEXURE-A 

4 ELEMENT ,LUB OIL FILTER  4 Nos 852.98 3411.92 

5 KIT ,FEUL ,LUB FILTER AND 
RING  

4 Nos 1208.68 4834.72 

6 KIT ,SUPER BYP FILTER ELEM  4 Nos 1770.69 7082.76 

7 VALVOLINE PREMIUM BLUE 7800 
PLUS 1/55 LTR  

4 Nos 27167.14 108668.56 

8 INHIBITOR CORROSION 10 
LITRE 

4 Nos 4013.28 16053.12 

9 FOIL SEALED TEST STRIPS CC 
2602B 

4 Nos 340.63 1362.52 

10 FREIGHT & DELIVERY CHARGE 2 Nos 5310.00 10620 

Total Amount  152033.6 

ITEM
-3 

Estimate of Repair and Maintenance services of Engine (NT 855R)-C Check for both 
DHTC & DETC Tower Wagon 

11 Repair and Maintenance service of 
NT 855R - C Check (Annexure-B) 
for 1st Year 

1 Nos 412935.88 412935.88 
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12 Repair and Maintenance service of 
NT 855R - C Check (Annexure-B) 
for 2nd Year 

1 Nos 412935.88 412935.88 

Total Amount of ITEM-3 825871.76 

ANNEXURE-B 

13 KIT,SUPER BYP.FILTER ELEM 
(3879488) 

4 Nos 1770.69 7082.76 

14 KIT,FUEL FILTER AND RING 
(3238493) 

4 Nos 1208.68 4834.72 

15 ELEMENT ,LUB OIL FILTER 
(3238204) 

4 Nos 852.98 3411.92 

16 ELEMENT ,AIR FILTER 
(A062U578) 

4 Nos 7775.46 31101.84 

17 ELEMENT ,LUB OIL FILTER 
(4398716) 

4 Nos 14199.67 56798.68 

18 SWITCH, PRESSURE (2897691) 4 Nos 16133.39 64533.56 

19 ELEMENT AIR FILTER  
(A062U580) 

4 Nos 2113.93 8455.72 

20 FILTER OIL (A062F623) 4 Nos 7403.91 29615.64 

21 TRANSPORTATION CHARGES 
(JV-AX1003115) 

2 Nos 2360 4720 

22 INHIBITOR ,CORROSOIN 5 
LITRES(3167217) 

4 Nos 3262.44 13049.76 

23 SWITCH MAGNETIC (2865519) 2 Nos 1858.94 3717.88 

24 VALVE SOLENOID (3240573) 2 Nos 14837.22 29674.44 

25 GASKET ,ROCKER LEVER 
COVER (3067459) 

12 Nos 3939.2 47270.4 

26 VALVOLINE PREMIUM BLUE 7800 
PLUS 1/55 LTR 

4 Nos 27167.14 108668.56 

Total Amount 412935.88 

ITEM
-4 

D-check Suuply of Materials for NTA/NT 855 R (Mandatory) for Both DETC & DHTC 

27 Cable Flexible Drive(500184) 4 Set 436.04 1744.16 

28 Switch , Magnetic(2865519) 4 Set 969.74 3878.96 

29 Solenoid(3021420) 4 Set 10599.67 42398.68 

30 Clamp ,T Bolt(140332) 8 Set 250.8 2006.4 

31 Hose flexible (3065060) 8 Set 4960.01 15794.56 

32 Hose ,Plain(30810530) 4 Set 3948.64 15794.56 

33 Gasket ,Turbocharger(3519763) 4 Set 517.76 2071.04 
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34 Clamp, Hose (3600494) 8 Set 178.94 1431.52 

35 Screw,Filter Head Cap(70772) 8 Set 19.69 157.52 

36 
Gasket Governer Set 
(KITBM68356) 

4 Set 4082.15 16328.6 

37 Bearing Ball(S160520) 4 Set 451.89 1807.56 

38 Key, Square (2126680) 4 Set 55.33 221.32 

39 
Bushing, Tachometer Drive 
(212609) 

4 Set 328.59 1314.36 

40 Shaft, Fuel Pump Driver (212601) 4 Set 1206.56 4826.24 

41 Ring, Retaining (212604) 4 Set 34.45 137.8 

42 Shaft, Tachometer Drive (212607) 4 Set 1282.44 5129.76 

43 Seal Oring (126333) 4 Set 42.26 169.04 

44 Screen filter (146483) 4 Set 287.64 1150.56 

45 Seal Oring (3042542) 4 Set 519.07 2076.28 

46 Seal Oring (30669140 4 Set 101.16 404.64 

47 
Daiphragm, fuel pump damper 
(202897) 

4 Set 957.66 3830.64 

48 Elbow Male Union (4054843) 4 Set 747.23 2988.92 

49 Seal oring (3046201) 4 Set 77.92 311.68 

50 Pump Gear Fuel (3034243) 4 Set 46577.69 186310.76 

51 Valve Solenoid (3240573) 4 Set 12308.68 49234.72 

52 Kitr Seal (3803615) 4 Set 7765.57 31062.28 

53 Kit Unloader Valve (5277629) 4 Set 4326.96 17307.84 

54 
Ring Set Piston (Service) 
(3245718) 

4 Set 642.81 2571.24 

55 Piston Airt Compressor (165430) 4 Set 1248.19 4992.76 

56 Bearing Thrust (188040) 4 Set 681.02 2724.08 

57 Kit Turbo Relair 4LG (3545661) 4 Set 15509.77 62039.08 

58 
Repair Kit for water Pump 
(3239764) 

4 Set 32851.51 131406.04 

59 Element Air Cleaner(3237742) 4 Set 3130.82 12523.28 

60 Element Air Cleaner (3872336) 4 Set 8655.49 34621.96 

61 Indicator restriction (3872813) 4 Set 491.24 1964.96 

62 Hose Hump (3030764) 4 Set 3138.64 12554.56 
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63 Hose ,Hump (3227853) 4 Set 963.92 3855.68 

64 Clamp ,T Bolt(152026) 4 Set 307.75 1231 

65 Clamp , T Bolt (125741) 4 Set 330.56 1322.24 

66 Clamp , T Bolt (125739) 4 Set 251.68 1006.72 

67 Hose, Elbow (3030513) 8 Set 1556.52 12452.16 

68 Hose , Hump (3030793) 8 Set 1313.50 10508.07 

69 Hose , Elbow (3873738) 4 Set 4775.44 19101.76 

70 Clamp , T Bolt (140314) 8 Set 297.45 2379.6 

71 Gasket Flange (2884924) 4 Set 217.19 868.76 

72 Gasket ,water Pump (3002385) 4 Set 79.71 318.84 

73 Clamp , Hose (43828B) 8 Set 60.38 483.04 

74 Hose ,Plain(63495) 4 Set 321.5 1286 

75 Belt , V (3058383) 4 Set 707.91 2831.64 

76 Connector , Pipe (3872284) 8 Set 1028.69 8229.52 

77 Connector , Pipe (3872268) 8 Set 8052.88 64423.04 

78 Hose , Flexible (2870411) 4 Set 2991.88 11967.52 

79 Thermostate (135675) 4 Set 2553.41 10213.64 

80 Belt , V(4085738) 4 Set 1252.24 5008.96 

81 Gasket Set (KITAR95138) 4 Set 31628.27 126513.08 

82 B Check Kit NT/NTA(KIT3238528) 4 Set 4374.91 17499.64 

83 Inhibitor , Corrosion(3167218) 4 Set 6094.87 24379.48 

84 Hose , Flexible (AK16036SS) 4 Set 4147.58 16698.32 

85 Hose ,Flexible(AK16030SS) 4 Set 4158.72 16634.88 

86 Hose , Flexible (AK5040SS) 8 Set 1651.88 13215.04 

87 Hose , Flexible (AK6045SS) 8 Set 2396.1 19168.8 

88 Hose , Flexible (AK4040SS)) 8 Set 1805.49 14443.92 

89 Hose , Flexible (AK8075SS) 8 Set 3854.76 30838.08 

90 Sela , Ractangular Ring (154087) 8 Set 18.02 144.16 

91 Hose , Hump (3030790) 4 Set 892.77 3571.08 

92 Hose , Elbow (3030514) 8 Set 2509.14 20073.12 

93 Clamp, T Bolt (125741) 8 Set 330.56 2644.48 
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94 Clamp , T Bolt (140314) 8 Set 297.45 2379.6 

95 Hose, Flexible (3026832) 8 Set 3236.51 25891.08 

96 Hose, Plain (3081053) 8 Set 3948.64 31589.12 

97 Breather, Crankcase (255180) 8 Set 3159.95 25279.6 

98 Indicator restriction (3872813) 8 Set 491.24 3929.92 

99 Hose , Flexible (AK10035SS) 4 Set 2961.01 11844.04 

100 Hose , Flexible ( AK10050SS) 4 Set 3169.27 12677.08 

101 Hose , Flexible (AK8060SS) 4 Set 3103.25 12413 

102 Hose , Flexible (AK6025SS) 4 Set 1534.55 6138.2 

103 Hose , Flexible (AK6050MS) 4 Set 2384.01 9536.04 

104 Hose , Hump (3030768)  4 Set 1140.56 4562.24 

105 Clamp , T Bolt (3627206) 8 Set 486.42 3891.36 

106 Hose , Elbow(3030778)  4 Set 10213.5 40854 

107 Hose , Flexible (AK6030SS) 4 Set 1928.55 7714.2 

108 Hose ,Flexible (AK6075SS)  4 Set 3377.62 13150.48 

109 
Reconditioned Injector , Top - Stop 
(RO3279661) 

8 Set 2379.89 19039.12 

110 
Reconditioned CYL Head 
(RO3103982) 

8 Set 35746.61 285972.88 

111 

Set of belt for water pump and 
battery charging alternator , Belt , V 
Ribber (217638) 

4 Set 5356.51 21426.04 

112 
Set of belt for water pump and 
battery charging alternator Belt , V  

4 Set 6986.74 27946.96 

Total Cost of ITEM-4 1705089.04 

ITEM
-5 

D-Check service (For all egine models). (Mandatory) for Both DETC & DHTC 

113 
D-Check labour & service Visit 
(Mandatory) (For all engine models)  

4 Nos 100604.81 402419.24 

114 

Flushing of coling system with the 
Radiwash & recharging of cooling 
system with premix coolent  

4 Nos 93121.99 372487.96 

Total Amount of ITEM-5 774907.2 

ITEM
-6 

Emergency Incidental breakdown repair to sub-assemblies & component if required 
(optional) for 1 st  and 2nd year (Payment will be made as per actual consumption ) 
for Both DETC & DHTC 
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115 Repair of PT pump with calibration  2 Job 42193.88 84387.76 

116 Repair recondition of injector  24 Job 9041.54 216997 

117 Recondition of turbo charger assy. 4 Job 45810.5 183242 

118 Recondition of Cylinder bead  4 Job 3616.19 14464.76 

119 Repair of Water pump if required  2 Job 7233.22 14466.44 

120 
Supply of pump Gear Fuel if 
required  

2 Job 37974.49 75948.98 

Total Amount of ITEM-6    589506.94 

Total cost of Schedule-A (ITEM-1 to ITEM-6) 5189464.70 

Schedule - B: Maintenance for 1 No. DETC & 1 No. DHTC  08 wheeler Tower Wagon 
Transmission, Axle drive, Lifting & Swivelling Platform, Alternator, Generator & Control 
system including Complete Electrical circuits (Excluding Engines) at DDU unit - DFCCIL  

Sl.No. Description Qty. Unit 
Unit rate of 

item 
Total cost of 

item 

ITEM
-7 

Maintenance Activity for other major components apart from Diesel Engine. 

1 

Service visit including service 
charge per day for maintenance and 
other scheduled visits for all other 
components of equipment’s other 
than main diesel engine  

24 Per trip 32430.22 778325.28 

2 
Servicing & minor maintenance of 
Hydraulic Transmission (DHTC) 

2 Nos 34177.44 68354.88 

3 

Servicing & minor maintenance of 
Axle Drive and Gear Box. 
(DHTC&DETC) 

2 Nos 34177.44 68354.88 

4 
Servicing & repairing of Propeller 
Shaft (DHTC) 

2 Nos 34177.44 68354.88 

5 

Servicing & repairing of Hydraulic 
system including cleaning of 
hydraulic tank, servicing of hydraulic 
oil cooler and fan drive motor limit 
switch, Hydraulic tank oil low level 
indicator. (DETC&DHTC) 

4 Nos 99658.65 398634.60 

6 

Repairing and rewinding of KEL 
make Auxiliary Alternator if required 
(Optional)(DETC&DHTC) 

2 Nos 45635.75 91271.5 
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7 

Servicing & Repairing of Air Coller, 
Line Contractor /Reversal 
Pneumatic Cylinders (DETC) 

1 Nos 68454.33 68454.33 

8 

Comprehensive maintenance of 
electrical wiring system of engine 
control with control panel 
accessories repairs, including relays 
and contractor of 02 tower wagon for 
02 years electrical system and 
panels. 

2 Job 84387.76 168775.52 

9 
Service cum C maintenance for self-
starter & Alternator  

2 Nos 36166.19 72332.38 

10 

Transportation charges (4 times per 
year/Quarterly) (if required as per 
site requirement) 

4 
Lumpsu

m 
13474.17 53896.68 

Total Amount  of ITEM-7 1836754.93 

ITEM
-08 

Comprehensive Maintenance of DG Set of Tower Wagon 

11 

Comprehensive maintenance 
charge for DG set of lifting platform 
inclusive all minor repair, filter with 
maintenance of hydraulic lifting 
platform power pack tank, pump for 
1st year 

2 Job 60276.96 120553.92 

12 

Comprehensive maintenance 
charge for DG set of lifting platform 
inclusive all minor repair, filter with 
maintenance of hydraulic lifting 
platform power pack tank, pump for 
2nd year 

2 Job 60276.96 120553.92 

Total Amount of ITEM-08 for 1st & 2nd year 241107.84 

ITEM-
09 

Non-asbestos based "K" type high friction composition brake block to RDSO 
Drawing no. Sketch-80029 ALT 4 

13 

Non-asbestos based "K" type high 
friction composition brake block to 
RDSO Drawing no. Sketch-80029 
ALT 4 For DETC & DHTC for Two 
Years (128 nos for Spare and 64 nos 
for replacing) 

192 Nos 678.5 130272.00 

  130272.00 
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ITEM-
10 

Supply of Electrical and Pneumatic 
Spare to be used for DETC and 
DHTC towr wagon as per annexure 
-C as per site requirements (LUM-
SUM Basis) (PARTA & PART-B) 

As per 
requirem
ent 

As 
annexur
e-C 

As 
annexure-C 

1100268.76 

  ANNEXURE-C 

PART
-A 

List of Electric spares to be replaced on 08-Wheeler DETC & DHTC Tower Wagon as 
per requirement 

1 Tachometer(T166710) 4 Nos 28539.52 114158.08 
2 Gauge Pressure (T0718320) 2 Nos 4390.75 8781.5 
3 Gauge Temperature(T071831) 2 Nos 4255.69 8511.38 

4 Gauge Temperature (T071829) 2 Nos 4255.69 8511.38 

5 Sensor Pressure (T071833) 2 Nos 3929.93 7859.86 

6 Sensor temperature (T0718300) 4 Nos 2527.58 10110.32 

7 Switch Pressure (T8976910) 4 Nos 11400.45 45601.8 

8 Switch temperature(T327021) 4 Nos 10422.61 41690.44 

9 Gauge Pressure (T00109) 2 Nos 1048.41 2096.82 

10 Ammeter(T02881)) 2 Nos 527.98 1055.96 
11 Light Indicator (T875311) 2 Nos 591.68 1183.36 

12 Meter Hour (T302-2121) 2 Nos 1686.73 3373.46 

13 Switch Magnetic(T8655190)  2 Nos 830.95 1661.9 

14 Pick up Magnetic (T875360) 2 Nos 6271.97 12543.94 

15 Switch Toggle(T00278) 2 Nos 288.93 577.86 

16 Switch Push Button(T04395) 2 Nos 573.37 1146.74 
17 Switch Key(T04975) 4 Nos 624.64 2498.56 
18 Harness Wiring(T13273) 4 Nos 8429.69 33718.76 

19 Indicating Lamp 4 Nos 1350.85 5403.4 

20 Auxiliary Contractor  4 Nos 9079.36 36317.44 
21 Solenoid Operated Valve 4 Nos 10665.83 42663.32 
22 Press Switch Oil Set  4 Nos 9430.52 37722.08 
23 Press Switch   2 Nos 10242.22 20484.44 
24 MCB 16 AMP  2 Nos 3400.86 6801.72 
25 Push Button  4 Nos 1358.09 5432.36 

26 Selector switch 3 pole  4 Nos 1700.45 6801.8 

27 Selector switch 1 pole  4 Nos 1171.35 4685.4 
28 Direction selector switch  4 Nos 918.34 3673.36 
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TOTAL (PART-A) 475067.44 
PAR
T-B 

Spare to be replaced while servicing of pneumatic system (DETC & DHTC) as per 
requirement 

1 Adaptor (7500090650) 12 Nos 700.91 8410.92 

2 Comp Gauge 100 mm (990022001) 2 Nos 4620.56 9241.12 

3 Hose 1 1/12"BSP (F) (6335082050) 12 Nos 8026.65 96319.80 

4 
Hose 3/4"x3/4"BSP Female 
(6760020150) 

12 Nos 7203.05 86436.60 

5 
Hose 3/4"X3/4BSP Female 
(5110060750) 

12 Nos 3089.66 37075.92 

6 Hose Assly (6361120950) 12 Nos 4041.01 48492.12 
7 Hose Assly Flanged (6361120850) 12 Nos 8829.3 105951.60 
8 Gauge prssure (6361120850) 12 Nos 8829.3 105951.60 
9 Washer Sealing (9991842550) 12 Nos 134.92 1619.04 

10 Valve Globe (9993091500) 4 Nos 3352.57 13410.28 

11 Drain Cock (9993099450) 4 Nos 2212.55 8850.20 

12 Press switch(6775340950) 4 Nos 9641.27 38565.08 

13 Hose (6335090750) 4 Nos 8771.59 35086.36 

14 Stainer (5030013250) 4 Nos 1596.09 6384.36 

15 Filter(5030013000) 4 Nos 5851.58 23406.32 

TOTAL (PART-B) 625201.32 
ITEM
-11 

Supply of Hydraulic hoses system of 8 wheeler DETC & DHTC Tower wagon  

1 Hose Flexible (TSS-001050) 2 Nos 8570.05 17140.1 

2 Hose Flexible (TSS-002010) 4 Nos 9024.25 36097 

3 Hose Flexible (TSS-003015) 2 Nos 11145.68 22291.36 

4 Hose Flexible (TSS-004016) 4 Nos 4679.45 18717.8 

5 Hose Flexible (TSS-005020) 4 Nos 3553.86 14215.44 

6 Hose Flexible (TSS-006000) 4 Nos 13435.29 53741.16 

7 Hose Flexible (TSS-007890) 4 Nos 12565.27 50261.08 

8 Hose Flexible (TSS-006020) 4 Nos 7488.15 29952.6 

9 Hose Flexible (TSS-009020) 4 Nos 9838.68 39354.72 

Total Amount of ITEM-11 for Two years for DHTC & DETC 281771.26 
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ITEM
-12 

Miscellaneous unforeseen items which may be required in case of any break down of 
Tower Wagon (Payment will be released on actual production of Invoce) 

1 
Any item not listed in the estimate 
however may be used in Tower 
Wagon maintenance (Lum-Sum) 

As per 
requirem
ent 

As per 
actual 

As per 
Invioce 150000.00 

Total cost of ITEM-07 to ITEM-12 of Schedule -B  3740174.79 

Total Schedule A  5189464.70 

Total of Schedule-A & Schedule-B 8929639.49 

Total estimated value is Rs.8929639.00 (Eighty Nine Lakh Twenty Nine Thousand Six 
Hundred Thirty Nine Rupees only) including GST 

 
 

Summary of Estimate 

Name of work:- Comprehensive Maintenance for 1 No DETC & 1 No DHTC type  08- wheeler Tower Wagon 
under DFCCIL DDU Unit in DDUN to SEBN/CPBN section of DFCCIL for the period of 24 (Twenty Four) months 
under CGM/DDU Unit. 

   

S No. Particular Estimated amount inclusive GST 

SCHEDULE-A 

ITEM-1 ₹ 9,90,022.56 

ITEM-2 ₹ 3,04,067.20 

ITEM-3 ₹ 8,25,871.76 

ITEM-4 ₹ 17,05,089.04 

ITEM-5 ₹ 7,74,907.20 

ITEM-6 ₹ 5,89,506.94 

Total ₹ 51,89,464.70 

SCHEDULE-B 

ITEM-7 ₹ 18,36,754.93 

ITEM-8 ₹ 2,41,107.84 

ITEM-9 ₹ 1,30,272.00 

ITEM-10 ₹ 11,00,268.76 

ITEM-11 ₹ 2,81,771.26 

ITEM-12 ₹ 1,50,000.00 

Total ₹ 37,40,174.79 

Grand Total ₹ 89,29,639.49 
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OFFER SHEET 

Offer to be filled up by Tenderer(s) in below table 

S.N. Scope of work Estimated 

cost (Rs.) 

Below/ 

Above/ 

At par 

% quoted 

by bidder 

% quoted 

by bidder 

in words 

Total 

cost 

Col.- 1 Col.-2 Col. -3 Col.-4 Col.-5 Col. -6 Col.-7 

1 Comprehensive 

Maintenance for 01 

No. DETC and 01 No. 

DHTC type 08- 

wheeler Tower 
wagon for 02 years. 

 
89,29,639.00 

    

 
Quoting of rates 

1. The above price is including of GST. 

2. Tenderer is not allowed to quote for individual section(s). 

3. Tenderer should offer rate in above table in % below, above and at par in figures as well asin words. 

4. Tenderer must sign the following certificate. 

 
I/We offer and agree to execute the above work at rate uploaded online at 
www.ireps.gov.in through digital Signature. 

 

 

 

 

 

                     Signature of tenderer with seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

End of Document 

 

***** 

http://www.ireps.gov.inthrough/

		2025-01-29T15:25:12+0530
	New Delhi
	RANDHIR SINGH
	IREPS-CRIS




