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CHECK LIST

CHECK LIST OF

ITEMS TO BE COMPLIED BY TENDERER(S) BEFORE

SUBMITTING THEIR TENDERS. THE TENDERER(S) SHALL ENSURE THAT THE
FOLLOWING ARE COMPLIED BEFORE SUBMITTING THE TENDER DOCUMENT

ONLINE: -

S Description Done or
N Not
1. |Rates have been quoted for All schedules items in terms of

percentage on https://www.ireps.gov.in

2 |Declaration regarding no relative being employed on DFCCIL as
Annexure- VIl has been filled.

3 |Address for correspondence has been given at Section 2 Para 2.2,
and Envelope has been addressed accordingly.

4 |Tenderer's General information filled up in Annexure -1 with attached
documents/proof page marked/indicated.

5 |All the Annexures from Annexure-A to Annexure-D & Annexure -I to
Annexure -XI properly filled up and relevant documents attached and
indicated in Annexures, where asked.

6 |Earnest Money Deposit as per NIT/ Clause No. 3.7 of Section-3 has
been attached.

7 |Company seal & signature of Authorized Representative of the firm
should be endorsed.

8 |The tender shall be accompanied with the following: -

() |Copy of Earnest Money Deposit as per NIT/ Clause No. 3.7 of
Section-3 has been attached.

(i) |Attested copies & Certificate of documents towards fulfilling of
Eligibility Criteria by the Tenderer(s) as per Tender Notice.

(i) |Certificate of Registration of Company, in case of a Company.

(iv) [Partnership deed/ resolution as applicable has been attached.

(v) |Power of Attorney as applicable has been attached.

(vi) |GST Registration Certificate.

(vii)|Any other relevant documents have been attached.

9 |The tender document uploaded online, should be duly signed by the Tenderer.
Any loose paper/ documents submitted separately shall not be considered as part
of tender offer.

10 [RATES TO BE QUOTED ONLINE ONLY on https://www.ireps.gov.in
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Forwarding letter by Tenderer(s)
(On Letter Head of Firm/Company)

To,

Chief General Manager,
DFCCIL, Ahmedabad.

Name of Work: Repairing, Refixing/Replacement & Maintenance of Signalling
and Telecommunication Gears/Equipment, Hiring of
Manpower and other related work in New Chadotar — New
Palanpur — New Sanand North Section and New Makarpura JS
of Western Dedicated Freight Corridor (WDFC) under
CGM/DFCCIL Ahmedabad.

Ref: Tender No. DFC-ADI-SNT-04-2023-24

L WV e have read the
various conditions of tender attached hereto and hereby agree to a Tenderer by
the said conditions. I/We also agree to keep open this tender single packet open
tender for acceptance for a period of 60 days from the date fixed for opening the
same and if I/We default thereof, I/We will be liable for banning from submission
of bids in any works/Service Tender issued by DFCCIL for a period of 12 months
from the date of such banning done on e-platform IREPS, as per Bid Security
Declaration. 1/We offer to do the work as set out in the Tender Document. I/We
also agree to abide by the Terms & Conditions of the Contract and to carry out
the work according to the Scope of Work and Terms and Conditions of Contract
as laid down by the DFCCIL Administration for the execution of present contract.

2. A sum of Rs. 7,08,400/- (Rs. Seven Lakhs Eight Thousand Four Hundred
only) is being deposited as Earnest Money online through payment gateway on
www.ireps.gov.in. The value of the Earnest Money shall stand forfeited without
prejudice to any other rights or remedies if:

I/'We do not execute the contract agreement within 15 days of receipt of notice by
the DFCCIL Administration that such document is ready.
OR
I/We do not commence the work within 15 days after receipt of Letter of
Acceptance or from the date as specified in the Letter of Acceptance or as
communicated by the Employer;
OR

After submitting my/our tender, if I/we resile from my/our offer or modify the term
and conditions thereof in a manner not acceptable to the DFCCIL.

OR
I/We withdraw the offer during the period of validity/extended validity;

OR
When any of the information furnished by the tenderer not found true;
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3. |/We agree to give the Performance Guarantee (PG) in a form of irrevocable bank
guarantee/ FDR issued by any Nationalized or Scheduled commercial Bank
amounting to 5 % of the contract value to the DFCCIL as per clause 4.12 of
Section-4 for detail.

4. Until a formal agreement is prepared and executed acceptance of this tender
shall constitute a binding contract between us subject to the modifications, as
may be mutually agreed to, between us and indicated in the letter of acceptance
or my/our offer for the work.

Signature of Witness Signature of Tenderer(s)
Witness’s Name & Address Tenderer(s)’'s Name & Address

Page 5 of 128 Sign. of Tenderer(s) For CGM /Ahmedabad



Tender No. DFC-ADI-SNT-04-2023-24

Instructions to Bidders for Online bidding

General: Submission of Online Bids is mandatory for this Notice Inviting E-Tender.

E - Tendering is new methodology for conducting Public Procurement
in a transparent and secured manner. Supplier/ Vendors will be the
biggest beneficiaries of this new system of procurement. For conducting
electronic tendering, DFCCIL has decided to use the website
(www.ireps.gov.in). The tenderer/bidders must have Class-lll Digital
Signature Certificate & must be register on IREPS portal. Only registered
tenderer/bidders can participate on e-Tendering. All relevant documents
must be uploaded at the time of participating in e-Tendering.

Instructions: -
1.

2.

-0 o0 Ty

Online Bidding Methodology: Online Bid System
Broad outline of activities from Bidder’s perspective: -

Procure a Digital Signing Certificate (DSC).

Register on Electronic Tendering System (ETS).

Create Users and assign roles on ETS.

View Notice Inviting E-Tender (NIT) on (ETS).

Download Official copy of Tender Documents from ETS.

Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) — view
response to queries posted by DFCCIL through addenda.

Bid Submission on ETS: Prepare & arrange all documents/paper for submission
of bid online and tender fees & EMD deposit.

Attend Public Online Tender Opening Event (TOE) on ETS.

Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post - TOE
queries.

For participating in this tender online, the following instructions are to be read
carefully. These instructions are supplemented with more detailed guidelines
on the relevant screens of the ETS.

Note 1: It is advised that all the documents to be submitted (See section 2 & 3
of tender document) are kept scanned and converted to PDF format in a
separate folder on your computer before starting online submission.

Note 2: While uploading the documents it should be ensured that the file
name should be the name of the document itself.

Digital Certificate:

For integrity of data and its authenticity/ non repudiation of electronic records
and to be compliant with IT Act 2000, it is necessary for each user to have a
Digital Certificate (DC) also referred to as Digital Signature Certificate (DSC) of
class Il issued by a Certifying Authority (CA) licensed by Controller of Certifying
Authority (CCA) (refer http://www.cca.gov.in ).
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Registration:

The Tender documents can be downloaded from the website:
https://www.ireps.gov.in and to be submitted in the e - format. Cost of the
Tender Documents and Bid Security (EMD) have to be submitted only through
online payment mode available on IREPS portal like net banking, debit card,
credit card etc. Manual payments through Demand draft, Banker's cheque,
Deposit receipts, FDR etc. are not allowed. However, the bid security in
the form of Bank Guarantee bond from a Nationalized or Scheduled
Commercial bank of India may be submitted. Please refer clause 3.7 of
Section-3 for detail. Payments against this tender towards tender document cost
and earnest money are to be deposited/submitted before the schedule date &
time of submission of the tender otherwise the Bid will not be considered.
Amendments, if any, to the tender document will be notified in the above
website as and when such amendments are notified. It is the responsibility of
the bidders who have downloaded the tender documents from the website to
keep themselves abreast of such amendments before submitting the tender
documents.

Intending bidders are requested to register themselves on IREPS portal through
https://www.ireps.gov.in for obtaining User ID and Password by paying Vendor
registration fee and processing fee for participating in the above-mentioned
tender. ‘Vender Manual’ containing the detailed guidelines for E-Tendering is
available on www.ireps.gov.in

DFCCIL, has decided to use process of E- Tendering for inviting this
tender and thus the physical copy of the tender documents would not be
sold/ accepted.

To participate in E-tender, it is mandatory for Tenderer (S) to get themselves
registered on IREPS portal and to have user ID & Password. Payment of
registration fee can be done through https://www.ireps.gov.in

IREPS Help Desk 011-23761525
DFCCIL Contact Shri. R. K. Baghel
Telephone/Mobile No. 0327166711

E-mail ID rkbaghel@dfcc.co.in

DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND
QUALIFICATION AS PER BID: -

The bidder shall furnish, as part of his bid document establishing the bidders’
eligibility. All these documents should be numbered and should be signed by
bidder in each page.

Tender fee and EMD have to be deposited through e-payment only. The tender
processing fees as per applicable rate payable through the e- payment
gateways to IREPS portal is Non-refundable. Payments against this tender
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7.2

7.3
7.4

7.5

7.6
7.7
7.8

7.9

Tender No. DFC-ADI-SNT-04-2023-24

towards tender document cost and earnest money are to be done before the

schedule date & time of submission of the tender otherwise the Bid will not be

considered.

Tender documents (s) in original, duly filled in should be signed by bidder or his

Authorized representative along with seal on each page. All corrections and

overwriting must be initialed with date by the bidder or his authorized

representative.

Copy of PAN card.

The authenticated copy of registered partnership deed with the Registrar or

notarized copy of Partnership deed as per the Indian Partnership Act in case of

partnership firm.

In case of proprietorship firm bidder will submit an affidavit, attested by Notary

Public that “I am a sole proprietor of the firm
” in case of

proprietorship firm on Non judicial stamp

paper.
Bidder’s profile duly filled in, as per Section -3 of tender document.

Power of Attorney.

Article of association and memorandum in case of private/public limited
company.

Copy of E.P.F. registration.

7.10 Copy of ESI Certificate.

7.11 Copy of GST registration no.

7.12 Certificate for non near relative in DFCCIL.

7.13 Scanned copy of receipt duly indicating UTR number is to be uploaded.

Note: Any discrepancy found in the downloaded tender document submitted by the

bidder compared to uploaded tender document, the tender document uploaded
by the DFCCIL will be treated as valid and any changes (found in the tender
document submitted by the bidder) at any stage, will be treated as fraud done to
the DFCCIL, and will be liable to cancellation of agreement done (if any) &
appropriate action will be taken against the bidder.

The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be
assiduously adhered to:

Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your
first tender submission deadline on ETS.

Register your organization on ETS well in advance of your first tender
submission deadline on ETS.

Get your organization’s concerned executives trained on ETS using online
training module well in advance of your tender submission deadline on ETS.
Submit your bids well in advance of tender submission deadline on ETS
(DFCCIL should not be responsible for any problem arising out of internet
connectivity issues).

Method for submission of bid documents
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(i)

(ii)

Tender No. DFC-ADI-SNT-04-2023-24

In this TENDER the bidder has to participate in e-bidding online. Bid Documents
submitted physically offline shall not be considered/entertained.

Note: The Bidder has to upload the Scanned copy of all the above
documents during Online Bid submission.

System of Quoting Rates

As per the instructions given on IREPS portal website i.e. www.ireps.gov.in

Modification / Withdrawal of bids:

The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due
Date & time. No Bid shall be modified / withdrawn by the Applicant on or after
the Bid Due Date & time.

Any alteration/ modification in the Bid or additional information supplied
subsequent to the Bid Due Date, unless the same has been expressly sought
for by the Authority, shall be disregarded.

(ii) For modification of e-bid, applicant has to detach its old bid from e-tendering

portal and upload / resubmit digitally signed modified bid.

(iv) For withdrawal of bid, applicant has to follow the instructions given on IREPS

11.

12.
(1)
(2)

portal website i.e. www.ireps.gov.in

DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In
such cases, the addendum(s)/corrigendum(s) shall be placed on
https://ireps.gov.in. The tenderer who have downloaded the tender documents
from the website before issue of addendum(s)/ corrigendum(s) must visit the
website and ensure that such addendum(s) / corrigendum (s) (if any) is also
downloaded by them. Such addendum(s) / corrigendum (s) (if any) shall also be
submitted duly stamped and signed along with the submission of tenders. Any
tender submitted without addendum(s) / corrigendum(s) (if any) shall be
summarily rejected.

Other instructions

For further instructions, the vendor should visit the web portal
https://www.ireps.gov.in and login to it and upload documents of bid.
DFCCIL reserves right to cancel the tender before submission / opening of
tender, postpone the tender submission / opening date and to accept / reject
any or all tenders without assigning any reason thereof. DFCCIL's assessment
of suitability as per eligibility criteria shall be final and binding.

Important Note: It is strongly recommended that all authorized users of
Supplier organizations should thoroughly peruse the information provided under
the relevant links, and take appropriate action.
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TSTheT e FIOTI FIGTAT Aw fo=aT .

T AR (T GATAT) FT ITHA
Dedicated Freight Corridor Corporation of India Ltd.
A Govt. of India (Ministry of Railways) Enterprise

SECTION-1:

NOTICE INVITING E-TENDER (NIT)

Chief General Manager /Ahmedabad for and on behalf of DFCCIL invites Tender on
prescribed forms for the execution of the following work:

1 | E-Tender No. DFC-ADI-SNT-04-2023-24
2 | Name of Work Repairing, Refixing/Replacement & Maintenance of
Signalling and Telecommunication Gears/Equipment, Hiring
of Manpower and other related work in New Chadotar —
New Palanpur — New Sanand North Section and New
Makarpura JS of Western Dedicated Freight Corridor
(WDFC) under CGM/DFCCIL Ahmedabad.
3 | Estimated Cost of Rs. 3,54,20,188.82/- (Three Crore Fifty Four Lakhs
Work Twenty Thousand One Hundred Eighty Eight and Eighty
Two Paise Only) inclusive of GST.
4 | Duration of Contract | 12 (Twelve) months
5 | Type of Tender Open E-Tender Single Packet
6 | Cost of Tender Rs. 10000/- plus GST @ 18%= Rs. 11,800/- to be paid
Document online  through  payment gateway provided at
(Non-Refundable) WWW.ireps.gov.in payable in favour of “Dedicated Freight
Corridor Corporation of India Ltd, Ahmedabad”.
Earnest Money Rs. 7,08,400/- (Rs. Seven Lakhs Eight Thousand Four
7 | Deposit (EMD) Hundred only) to be deposited online through payment
(Tender Security) gateway provided at www.ireps.gov.in.
8 | Uploading of NIT and | 20.03.2024 on www.ireps.gov.in
Tender Document
9 | Bid Start Date 01.04.2024 on www.ireps.gov.in
10| Last Date & Time of 15.04.2024 up to 15:00 hrs. on www.ireps.gov.in
Submission of Tender
(Online)
11 | Date and time of 15.04.2024 at 15:30 hrs. on www.ireps.gov.in
Online opening of bid
12 | Validity of offer 60 days from the date of opening of tender.
13 | Address of Chief General Manager’s office,
Communication Dedicated Freight Corridor Corporation of India Ltd.
OCC Building, ‘D’ cabin road, Sabarmati, Ahmedabad-
380019. Tel: 079-22175107, Website: www.dfccil.com
14 | Help Desk for E- For any clarification, help and registration for E-Tendering &

Tendering

matter relating to Digital Signature, contact at Help desk of
www.ireps.gov.in and phone No.-011-23761525
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15

Availability of Tender | The Tender documents can be downloaded from
Documents www.ireps.gov.in  Tenderer who wishes to view free
Notification ~and Tender  Documents can  visit
www.ireps.gov.in. DFCCIL may issue Addendum
(s)/Corrigendum (s) to the Tender document, if any, which
shall be issued at least seven days in advance of date of
opening of tender and placed on the website
WWw.ireps.gov.in only.

Note:

1.

w N

Tender documents should be downloaded from the website address
https://www.ireps.gov.in. Payment of EMD & Tender Document fee, in respect of e-
tendering, should be accepted through net banking or payment gateway only,
before the schedule date and time of submission of the tender otherwise the Bid will
not be considered/shall be summarily rejected.

Note: Manual payments through Demand draft, Banker's cheque, Deposit
receipts, FDR etc. are not allowed. However, the bid security in the form of
Bank Guarantee bond from a Nationalized or Scheduled Commercial bank of
India may be submitted. The Bank Guarantee bond shall be as per Annexure-V
and shall be valid for a period of 90 days beyond the bid validity period. Please refer
clause no. 3.7 and all of its sub-clauses of this tender document for detail.

No request for extension of the Tender Due Date shall be considered.

The Offer shall be valid for 60 days from the date of opening of the tender, and
extended further if required from time to time. The Contractor cannot withdraw their
offer within the period of validity/extended validity lest liable for forfeiture of Earnest
Money Deposit.

Notice Inviting Tender (NIT), Tender Document and Corrigendum/Addendum if any,
will be posted on the E Tendering website www.ireps.gov.in Tenderers are advised
to complete all submission related work well before Time and Date for Submission
of Tender Online. Any request for modification in the time/date of submission of
tender due to tenderer’s failure to submit his offer, will not be accepted.

No tender document will be available offline. Downloading tender documents online
and submission of tender online is mandatory for this tender.

Any further addendum/Corrigendum for this tender will be posted in DFCCIL
tendering portal website https://www.ireps.gov.in only. Interested bidders are
advised to check website regularly for any Addendum/ Corrigendum.

Chief General Manager
DFCCIL, Ahmedabad
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SECTION-2

Invitation for E-Tenders

Dear Sir,

Chief General Manager, DFCCIL, Ahmedabad, for and on behalf of DFCCIL invites,
Tenders in Single Packets Open E-Tender system, from the tendering firms to carry
out “Repairing, Refixing/Replacement & Maintenance of Signalling and
Telecommunication Gears/Equipment, Hiring of Manpower and other related
work in New Chadotar — New Palanpur — New Sanand North Section and New
Makarpura JS of Western Dedicated Freight Corridor (WDFC) under
CGM/DFCCIL Ahmedabad”.

2.1 SCOPE OF WORK

2.1.1 The contractor/agency shall be required to carry out the Repairing,
Refixing/Replacement & Maintenance of Signalling and
Telecommunication Gears/Equipment, Hiring of Manpower and other
related work in New Chadotar — New Palanpur — New Sanand North
Section and New Makarpura JS of Western Dedicated Freight Corridor
(WDFC) under CGM/DFCCIL Ahmedabad and clause 5.2 of the tender
document.

2.2 KEY DETAILS OF THE TENDER ARE AS UNDER-

E-Tender No. DFC-ADI-SNT-04-2023-24

Name of Work Repairing, Refixing/Replacement & Maintenance

of

Signalling and Telecommunication Gears/Equipment, Hiring
of Manpower and other related work in New Chadotar —
New Palanpur — New Sanand North Section and New
Makarpura JS of Western Dedicated Freight Corridor
(WDFC) under CGM/DFCCIL Ahmedabad.

Estimated Cost of
Work

Rs. 3,54,20,188.82/- (Three Crore Fifty Four Lakhs
Twenty Thousand One Hundred Eighty Eight and Eighty
Two paise Only) inclusive of GST.

Duration of Contract

12 (Twelve) months

Type of Tender

Open E-Tender Single Packet

Cost of Tender
Document
(Non-Refundable)

Rs. 10000/- plus GST @ 18%= Rs. 11,800/- to be paid
online  through payment gateway provided at
WWW.ireps.gov.in payable in favour of “Dedicated Freight
Corridor Corporation of India Ltd, Ahmedabad”.

Earnest Money
Deposit (EMD)
(Tender Security)

Rs. 7,08,400/- (Rs. Seven Lakhs Eight Thousand Four
Hundred only) to be deposited online through payment
gateway provided at www.ireps.gov.in.

Uploading of NIT and
Tender Document

20.03.2024 on www.ireps.gov.in
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Bid Start Date 01.04.2024 on www.ireps.gov.in

10 | Last Date & Time of 15.04.2024 up to 15:00 hrs. on www.ireps.gov.in
Submission of Tender

(Online)
11 | Date and time of 15.04.2024 at 15:30 hrs. on www.ireps.gov.in
Online opening of bid
12 | Validity of offer 60 days from the date of opening of tender.
13 | Address of Chief General Manager’s office,
Communication Dedicated Freight Corridor Corporation of India Ltd.
OCC Building, ‘D’ cabin road, Sabarmati, Ahmedabad-
380019. Tel: 079-22175107, Website: www.dfccil.com
14 | Help Desk for E- For any clarification, help and registration for E-Tendering &
Tendering matter relating to Digital Signature, contact at Help desk of

www.ireps.gov.in and phone No.-011-23761525

15 | Availability of Tender | The Tender documents can be downloaded from
Documents www.ireps.gov.in  Tenderer who wishes to view free
Notification ~and Tender  Documents can  visit
www.ireps.gov.in. DFCCIL may issue Addendum
(s)/Corrigendum (s) to the Tender document, if any, which
shall be issued at least seven days in advance of date of
opening of tender and placed on the website
WwWw.ireps.gov.in only.

2.2.1 Tender documents should be downloaded from the website address
https://www.ireps.gov.in. Payment of EMD & Tender Document fee, in respect of
e-tendering, should be accepted through net banking or payment gateway only,
before the schedule date and time of submission of the tender other the Bid will
not be considered/shall be summarily rejected.

Note: Manual payments through Demand draft, Banker's cheque, Deposit
receipts, FDR etc. are not allowed. However, the bid security in the form of
Bank Guarantee bond from a Nationalized or Scheduled Commercial bank
of India may be submitted. The Bank Guarantee bond shall be as per
Annexure-V and shall be valid for a period of 90 days beyond the bid validity
period. Please refer clause no. 3.7 and all of its sub-clauses of this tender
document for detail.

2.2.2 Tender documents should be downloaded from the website address
https://www.ireps.gov.in. Tender documents shall also be available on the official
web site of DFCCIL i.e. www.dfccil.com.
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SECTION 3:

3.1
3.1.1
3.1.2

3.1.3

3.14

3.1.5

3.1.6

3.1.7

3.1.8

3.1.9

Information and Instructions to Tenderer(s)

INFORMATION

E-Tender has been invited under ‘single packet’ system.

The tenderer(s) can download the Bid document online from the website
address https://www.ireps.gov.in as per the date & timing mentioned as per
Section-I in the bid document.

Tender document are also available on DFCCIL’s official website i.e.
www.dfccil.com.

Payment of EMD & Tender Document fee, in respect of e-tendering, should
accepted through net banking or payment gateway only, before the schedule
date and time of submission of the tender otherwise the Bid will not be
considered/shall be summarily rejected. Please refer clause no. 3.7 of Section-
3 for detail regarding EMD payment. Scanned copy of RTGS receipt, duly
indicating UTR number should be uploaded online along with the tender.
Details of DFCCIL/Ahmedabad bank account for making payment by RTGS
are as under:

Name CGM DFCCIL Ahmedabad
Bank account number 312601010330681

IFSC code UBIN0546836

Bank Name Union Bank of India

Bank Branch Motibagh-e-delhi Branch,
New Delhi - 110066
GSTIN No. 24AACCD4768M1ZB

The entire bid document shall be scanned & uploaded online on the website.
The hard copy of those pages should be scanned after sign and stamp.
Tender document shall be accompanied with the scanned copies of Bid
deposit in proper form, document about the status of the firm such as
Partnership Deed, Power of Attorney; documents in support of the of
Tender(s), all documents mentioned in Annexure-|

All tender shall be uploaded in accordance with the instruction contained in
these documents (hereinafter called as tender document). Non-Compliance
with any of the instruction set forth herein above is liable to result in the tender
being rejected.

A firm shall submit only one offer against the E-Tender. In case, a firm submits
more than one Tender, such a firm will be disqualified.

In preparing the Proposal, Tenderer(s) are expected to examine all terms and
conditions included in the document. Failure to provide all requested
information will be at own risk of the Tenderer(s) and will result in rejection of
the proposal submitted by the Tenderer(s).

If the Tenderer(s) deliberately gives/ give wrong information in his / their
tender or creates /create circumstances for the acceptance of his/ their tender,
the DFCCIL reserves the right to reject such tender at any stage.

3.1.10 The proposal shall contain no inter-lineation or overwriting, except as

necessary to correct errors made by the firm itself. Any such corrections must
be initialed by the person or persons who sign(s) the Proposals.
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3.1.11 While quoting the rates online on https://www.ireps.gov.in, Tender(s) are
expected to take into account the requirement and conditions of the tender
documents.

3.1.12 A master copy of the document downloaded from the website mentioned
above shall be kept in the office of the tender inviting authority. In case of any
discrepancy between the tender document downloaded from the website and
the master copy, the later shall prevail and shall be binding on the Tenderer(s).
The offer received shall be deemed to have been submitted on the document
as uploaded and appearing in the website mentioned above whose master
copy is kept in the office of the tender inviting authority and the agreement
shall also be prepared on the basis of master document kept in the office of
tender inviting authority.

3.1.13 The Tenderer(s) downloading the documents from internet must keep
themselves updated through the website from which the tender document is
downloaded regarding corrigendum, if any, to the notice inviting tender or the
tender document, which shall be uploaded in the same website and also
published in newspapers. The offers received without such corrigendum
published shall be liable to be rejected.

3.1.14 Any willful changes/deletion/addition in printing carried out in the tender
documents shall be viewed very seriously, whether detected at the time of
opening/ award of tender or after award of work and the same may result in
penal action including banning of further business with the defaulting
Tenderer(s). In addition, the Tenderer(s) are liable to be prosecuted for the
same as per law.

3.1.15 The Tenderer(s) whether a sole proprietor, a limited company or a partnership
firm, if they want to act through agent or individual partner/partners should
submit along with the tender or at a later stage, a power of attorney duly
stamped and authenticated by a Notary Public, or by Magistrate in favor of the
specific person whether he/they be partner/partners of the firm or any other
person specifically authorizing him/them to submit the tender, sign the
agreements, receive money, witness measurements, sign measurement
books, compromise, settle, relinquish any claim or claims preferred by the firm
and sign "No Claim Certificate" and refer all or any disputes to arbitration.

3.1.16 Priorities of Documents:

The several documents forming the contract are to be taken as mutually

explanatory of one another. If any inconsistency of discrepancy is found in the

documents, DFCCIL shall issue any necessary clarification or instruction. For

the purpose of interpretation, the priority of documents shall be accordance

with the following sequence:

a) Contract Agreement

b) The Letter of Acceptance

c¢) Information & Instructions to Tenderers

d) The Schedules

e) Special conditions of Contract (SCC)

f) General conditions of Contract (GCC)

g) Technical Specifications and Additional Technical Specifications as part of
Special Conditions.

h) Any other documents forming part of Contract.

Page 15 of 128 Sign. of Tenderer(s) For CGM /Ahmedabad


http://www.tenderwizard.com/DFCCIL

3.2
3.21

3.2.2

3.2.3

3.24

3.2.5

3.3
3.3.1

3.3.2

3.3.3

3.34
3.3.5
3.4

34.1
3.4.2
3.4.3
3.4.4

3.4.5

3.5

3.5.1

3.6

3.6.1

Tender No. DFC-ADI-SNT-04-2023-24

SUBMISSION OF TENDER

All Tenders shall be submitted through online mode only at www.ireps.gov.in.
Tender submitted by any other mode will not be accepted.

Venue of submission of tender: - No tender will be accepted/received offline or
in any office.

The mandatory seal & signed on all pages should be submitted online not later
than date and timings mentioned as in NIT in SECTION-1 of the tender
document.

Tender fee need to be submitted online only before the last date and time as
mentioned in the NIT of the tender document.

Any tender and tender fee received late are liable to be rejected summarily.

TENDER OPENING

Date and Time of online opening of the tender: - As indicated in the NIT in
SECTION-1 of tender document.

The Tenders submitted/received after the time and date fixed for receipt of
Tenders as set out in the documents are liable to be rejected.

Conditional tenders are liable to be rejected straightway. DFCCIL reserves the
right to reject such tenders summarily without assigning any reasons
whatsoever.

If the date of opening is declared as holiday, the same will be opened at 15.30
hrs on the same day i.e., next working day.

On the date specified in the tender notice, the rates of all tenderer(s) will be
available online.

GENERAL INFORMATION

Tender document is non-transferable.

No extension in the Tender Due Date shall be considered on account of
internet speed or any technical fault.

Issuance of Tender documents will not automatically mean that such parties
are considered qualified.

The agency will be awarded initially work for period specified vide clause 2.2 of
Section-2 of tender document.

DFCCIL reserves the rights to modify, expand, restrict, scrap, re-float the
tender without assigning any reasons.

VALIDITY OF PROPOSAL

The Tenderer(s) shall keep their offer open for a minimum period of 60 days
from the date of opening of the Tender, being extended further if required by
mutual agreement from time to time. Any contravention of the above condition
shall make the Tenderer(s) liable for forfeiture of his Earnest Money deposit.
The Tenderer(s) cannot withdraw their offer within the period of validity /
extended validity.

COST OF TENDER DOCUMENT

Cost of tender document as per clause 2.2 (SECTION-2) of the tender
document is to be submitted/deposited online only through payment gateways
on https://www.ireps.gov.in , before the scheduled date and time of submission
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of the tender.

Offers without valid tender fee before the scheduled date and time of
submission of the tender will be summarily rejected.

Tender processing fee as per applicable rates on IREPS portal, payable
through the e-payment gateways is non-refundable.

All Micro and Small Enterprises (MSEs) who are having Udyog Aadhaar
Memorandum shall be given all benefits towards Tender Fee and Earnest
Money (EMD) in terms of Railway Board Letter N0.2010/RS/(G)/363/1 dated
31.03.2016.

EARNEST MONEY (BID SECURITY):

The tender must be accompanied by Earnest Money in favor of “ Dedicated
Freight Corridor Corporation of India Limited, CGM-Ahmedabad Unit”
deposited in any of the forms as mentioned in Sub-para 3.7.3 below, failing
which the tender will not be considered. Any firm recognized by Department of
Industrial Policy and Promotion (DIPP) as ‘Startups’ shall be exempted from
payment of the Earnest Money. Labor Cooperative Societies shall submit only
50% of the Earnest Money.

The Earnest Money shall remain deposited with the DFCCIL for the period of
validity of the offer prescribed in this tender i.e. 60 days from the date of the
opening of tender. In case of EMD being submitted in form of Bank
Guarantees, the Bank Guarantee shall remain valid for 90 days beyond the
validity of the bid. If the validity of the offer is extended, the validity of earnest
money should also be extended failing which the offer after the expiry of the
aforesaid period may not be considered by the DFCCIL. The proof of
submission of EMD should be uploaded along with the Technical Bid.

The Earnest Money should be in any of the following forms:

The Earnest Money (Bid Security) shall be deposited either online through e-
payment gateway on https://www.ireps.gov.in . Or

Bank Guarantee on format from Nationalized or Scheduled Commercial Bank
of India. Bank Guarantees shall remain valid for 90 days beyond the validity of
the bid. Sample format for Bank Guarantee for EMD is enclosed as Annexure-
V of Bid Document.

(i) In case, submission of Bid Security in the form of Bank Guarantee, following

shall be ensured:

(a) A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement

Portal (https://www.ireps.gov.in ) while applying to the tender.

(b) The Original Bank Guarantee should be delivered in person to the official

nominated as indicated in the Tender document before the scheduled date
and time of submission of bids.

(c) Non submission of scanned copy of Bank Guarantee with the bid on e-

tendering portal (https://www.ireps.gov.in ) and /or non-submission of Original
Bank Guarantee within the specified period shall lead to summarily rejection
of bid.

(d) The Bid Security shall remain valid for a period of 90 days beyond the validity

3.74

period for the Tender.
It shall be understood that the tender documents have been sold/issued to the
tenderer and the tenderer is permitted to tender in consideration of stipulation
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on his part, that after submitting his tender he will not resile from his offer or
modify the terms and conditions, thereof in a manner not acceptable to the
Employer. Should the tenderer fail to observe or comply with the said
stipulation, the aforesaid amount (EMD) shall be liable to be forfeited by the
DFCCIL.

3.7.5 The Original instruments of Earnest Money (Bank Guarantee- in Original) have
to be submitted to Employer’'s office before the scheduled date and time of
submission of the tender otherwise the Bid may not be considered.

3.7.6 The Earnest Money of the unsuccessful tenderer (s) will, save as herein before
provided, be returned to the unsuccessful tenderer(s) within a reasonable time
but the DFCCIL shall not be responsible for any loss or depreciation that may
happen for the due performance of the stipulation to keep the offer open for
the period specified in the tender documents or to the earnest money while in
their possession or be liable to pay interest there on.

Note: No interest shall be paid by DFCCIL on Earnest Money Amount.

3.8 ELIGIBILITY CRITERIA

3.8.1 The tenderer must submit the documents in favor of fulfilling the eligibility
criteria. Tenders submitted without these documents shall be summarily
rejected.

3.8.2 The eligibility criteria has been defined in the para 4.14 (General condition of
Contract) of the bid document. Document should be submitted online.

3.8.3 Joint Venture (JV) firms are not allowed to participate in this bid/tender.

3.9 EFIRM DETAILS, SIGNATURE OF TENDERS & DOCUMENTARY PROOF

3.9.1 The Tender must contain the full name, designation and complete address of
place of business of the person(s) signing the Tender. Tenderer(s) shall
furnish “TENDER'S GENERAL INFORMATION” as per (Annexure-I).

3.9.2 The Tender shall be signed by individual or individuals legally authorized to
enter into commitments on behalf of the Tenderer(s). Any individual or
individuals signing the Tender Documents or other documents connected
therewith should specify whether he is signing-

a) As a Sole Proprietor of the firm or Attorney of the Sole Proprietor; or
b) As a Partner or Partners of the firm; or
c) As a Director, Manager or Secretary in a Limited Company etc.

3.9.3 The Tenderer(s)/s whose tender is accepted will be required to appear at the
office of the Chief General Manager, DFCCIL, OCC building, ‘D’ Cabin Road
Sabarmati, Ahmedabad 380019, in person or in case of firm or corporation, a
duly authorized representative shall appear to execute the Contract
Documents within 7 days after notice from DFCCIL that the contract has been
awarded to him and Contract Documents are ready for signature. Failure to do
so shall constitute a breach of the agreement effected by the acceptance of the
tender in which case the full value of the Earnest Money accompanying the
tender shall stand forfeited.

The Contract Agreement shall be entered into by DFCCIL only after
submission of valid Performance Guarantee by the Contractor.
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3.10 PRICE BASIS, CURRENCIES & LANGUAGE OF TENDER

3.10.1 Tenderer(s) have to quote a single flat percentage above or below or at par (in
both words & figures) the rates given in schedule. This flat percentage will be
applicable for all the items in schedule.

3.10.2 Rates are inclusive of labour, material, all statutory taxes and obligations of
Central Govt. and State Govt. / local bodies as applicable at the time of the
opening of the tender, unless otherwise specified separately in this tender
document. The Tender prices shall be in Indian rupees only.

3.10.3 Taxes, if any, levied after opening of the tender will be borne by DFCCIL & will
be reimbursed after production of documents in proof of having submitted the
same. General Conditions of Contract & Special Conditions of Contract,
Schedule of approximate quantities & Rate sheet may be referred for further
details.

3.10.4 Rates are to be quoted both in figures and words. In case of any discrepancy in
rates between figures and words, the rates quoted in words will prevail over
rates quoted in figure.

3.10.5 All information in the Tender shall be in English and Hindi only. Failure to
comply with these requirements will render the Tender liable for rejection.

3.11 PROPOSAL EVALUATION
3.11.1 A single stage procedure shall be adopted in evaluating the proposals.

3.11.2 The Evaluation Committee appointed by DFCCIL shall carry out its evaluation
on the basis of their responsiveness to the Terms of Reference, applying the
evaluation criteria.

3.11.3 The proposal of the Tenderer(s) will be assessed only based on the
information/documents submitted along with the tender. However, DFCCIL
reserves the section right to seek clarification from the Tenderer(s), if the
evaluation committee considers it necessary for proper assessment of the
proposal. The clarification will be sought through fax / e-mail and the
Tenderer(s) will be required to submit clarification in the stipulated time period.
The clarification received within stipulated time period will be taken into
consideration for evaluation of the technical proposal

3.11.4 The Proposals shall be opened publicly in the presence of the Tenderer(s)’
representatives who choose to attend. The name of the Tenderer(s), the
proposed prices shall be read aloud and recorded after opening the proposal.
The Client shall prepare minutes of the public opening.

3.12 ENGAGEMENT OF MANPOWER

3.12.1Manpower/Personnel provided by the successful Tenderer in requisite category
should possess the minimum qualification and experience as detailed in
Annexure-B and must also have good behavior and unblemished record and
character.

3.13 AWARD OF CONTRACT

3.13.1 The DFCCIL will issue a letter of Acceptance to the successful Tenderer.

3.13.2 Until a formal agreement is prepared and executed, acceptance of this tender
shall constitute a binding contract between DFCCIL and Tenderer subject to
the  modifications, as may be mutually agreed to and indicated in the letter
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of acceptance.

3.13.3 The successful Tenderer will be required to execute the Contract Agreement
within 15 days of receipt of notice by the DFCCIL Administration that such
document is ready, as per conditions mentioned in Tender Document, General
Conditions of Contract (section 4) and Special Conditions of Contract (section
5).

3.13.4 The successful firm / Tenderer with whom the contract is signed shall
commence the assignment within 15 days from the date of issue of acceptance
letter or as notified by the Employer for Commencement of work.

3.13.5 All expenses in drawing up the agreement and the cost of stamp duty if any
shall be borne by the contractor.

3.14 CONEIDENTIALITY

3.14.1 Information relating to evaluation of proposals and recommendations
concerning awards shall not be disclosed to the Tenderer(s) who submitted the
proposals or to other persons not officially concerned with the process.

3.15 CHECK LIST

3.15.1The Tenderer(s) is requested to submit the tender documents and
attachments as per the details specified in the Tender document. Any
deviation/omission from above will be as per Tenderer(s)'s own risk.

The Tenderer(s) are requested to duly fill in the checklist. The checklist is only
a reminder of certain important items, to facilitate the Tenderer(s). This,
however, does not relieve the Tenderer(s) of its responsibility to make sure
that his proposal is otherwise complete in all respects.
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SECTION 4:
GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT will form an integral part of the Tender
and contract, which is enclosed along with the tender documents.

In case of any deviation between conditions of contract and any other special
condition & specifications of contract of this tender document, the special condition &
specifications of contract of this tender document shall prevail. The tenders must give
a certificate along with their offer that they have thoroughly read, understood and
accepted the conditions/special conditions & specifications of contract as well as
other conditions of tender etc.

4.1 DEFINITIONS
Unless excluded by or repugnant to the context:

4.1.1 The expression “Department’/ “Client’/ “DFCCIL”/ “Corporation”/ “Employer”/
“‘Engineer” as used in the tender papers shall mean Dedicated Freight Corridor
Corporation of India Ltd. (DFCCIL) & such expression shall also include its
legal successors and permitted assignees. Chief General
Manager/DFCCIL/Ahmedabad will act as “Employer” in this tender.

4.1.2 “Officer’/ “Officer-in-charge”/ “DFCCIL's representative” of the work shall mean
the DFCCIL Officer dealing with the performance and operations of the
contract, its legal successors and assignees to undertake various duties and
functions in connection with this contract and Project.

4.1.3 The “Contract” shall mean The agreement entered into between the owner and
the contractor as recorded in the contract form signed by the parties include all
attachment in the notice of tender, the sealed quotation and the tender
documents including the tender and acceptance thereof together with the
documents referred to therein, and the accepted conditions with annexure
mentioned therein including any special conditions, specifications, price
schedule / bill of quantities and schedule of rates. All these documents taken
together shall be deemed to form one contract and shall be complementary to
one another. Contract is deed of contract together with its entire
accompaniment and those later incorporated in it by internal consent.

4.1.4 The “Contractor/ Tenderer(s)” shall mean the individual or firm or company
whether incorporated or not, undertaking the work and shall include legal
representative of such an individual or persons comprising such firms or
company as the case may be and permitted, assignees of such individual or
firm or company.

4.1.5 The “Contract sum” / “Contract price” shall mean the sum for which the tender
is accepted.

4.1.6 The “Contract time” means period specified in the tender document for entire
execution of contracted works from the date of notification of award including
monsoon period.

4.1.7 A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of
the number of hours worked in that day.

4.1.8 A “month” shall mean a calendar month.
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4.1.9 A “week” shall mean seven consecutive days without regard to the number of
hours worked in any day in that week.

4.1.10 “Client” means Dedicated Freight Corridor Corporation of India Limited.

4.1.11“Consultant” means any entity or person that may provide or provides the
Services to the Client under the Contract.

4.1.12 “Data Sheet” means such part of the Instructions to Tenderer(s) used to reflect
specific assignment conditions.

4.1.13“Day” means calendar day.

4.1.14“Government” means the Government of India.

4.1.15“Personnel” means professionals and support staff provided by the
Contractor(s)/Tenderer(s) and assigned to perform the Services or any part
thereof;

4.1.16 “Local Personnel” means such professionals and support staff who at the time
of being so provided had their domicile inside the Government's country.

4.1.17 “Proposal” means the Technical Proposal and the Financial Proposal.

4.1.18 “RFP” means the Request for Proposal prepared by the Client for the selection
of Tenderer(s).

4.1.19“Services” means the work to be performed by the Tenderer(s) pursuant to
the Contract.

4.1.20 “Terms of Reference” (TOR) means the document included in the RFP  which
explains the objectives, scope of work, activities, tasks to be performed,
respective responsibilities of the Client and the Tenderer(s), and expected
results and deliverables of the assignment.

4.1.21 “Applicable Law” means all laws in force and effect as of the date hereof and
which may be promulgated or brought into force and effect thereafter in India,
including rules and regulations made therein, as may be in force and effect
during subsistence of this agreement.

4.1.22 “Excepted Risks” are risks due to riots (otherwise than among contractor's
employees) and civil commotion (in so far as both these are un-insurable) war
(whether declared or not), invasion, act of foreign enemies, hostilities, civil war,
rebellion, revolution, insurrection, military or usurped power, any acts of God,
such as earthquake, lightening and un-precedent floods over which the
contractor has no control.

4.1.23“GCC” mean the General Conditions of Contract.

4.1.24 “Letter of Acceptance” means the formal acceptance letter from the DFCCIL of
the Tender.

4.1.25“Local currency” means the currency of Government of India.

4.1.26 Engagement of Manpower/Personnel under requisite category will be on
actual requirement basis.

4.1.27 "DFC" means DFCCIL/Ahmedabad unit.

4.1.28 “IMD” means Integrated Maintenance Depot.

4.1.29“IMSD” means Integrated Maintenance Sub-Depot.

4.1.30 “ALH/TH” means Auto-Location Hut/Telecom-Hut.

4.2 GENERAL INFORMATION

4.2.1 The Tenderer(s) should familiarize themselves with local conditions and take
them into account in preparing their Proposals. To obtain first-hand information
on the Assignment and on the local conditions, Tenderer(s) are encouraged to
pay a visit to the project site before submitting the Proposal.
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The Client will provide the inputs specified in the Datasheet and make
available relevant project and data reports at no cost to Tenderer(s).
Tenderer(s) shall bear all costs associated with the preparation and
submission of their proposals including negotiations, if required. The Client is
not bound to accept any proposal, and reserves the right to annul the selection
process at any time prior to Contract award, without thereby incurring any
liability to the Tenderer(s).

The Client requires that Tenderer(s) provide professional, objective and
impartial advice and at all times hold the Client's interest paramount, without
any consideration for future work, and strictly avoid conflicts with other
assignments or their own corporate interests.

A Tenderer(s) (including its Personnel and Sub-Tenderer(s)) or any of its
affiliates shall not be hired for any assignment that, by its nature, may be in
conflict with another assignment of the Tenderer(s) to be executed for the
same or for another Client.

It is the DFCCIL's policy that the Tenderer(s) under contracts observe the
highest standard of ethics during the selection and execution of such
contracts. In pursuance of this policy, the DFCCIL:

a) Defines, for the purpose of this paragraph, the terms set forth below as follows:

1)

2)

3)

4)

b)

c)

4.2.7

“Corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, of anything of value to influence the action of a public official in
the selection process or in contract execution;

‘Fraudulent practice” means a misrepresentation or omission of facts in order
to influence a selection process or the execution of a contract;

“Collusive practices” means a scheme or arrangement between two or more
Tenderer(s) with or without the knowledge of the Client, designed to establish
prices at artificial, noncompetitive levels;

“Coercive practices” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in a
procurement process, or affect the execution of a contract.

will reject a proposal for award if it determines that the Tenderer(s)
recommended for award has, directly or through an agent, engaged in corrupt,
fraudulent, collusive or coercive practices in competing for the contract in
guestion;

will declare a firm ineligible, either indefinitely or for a stated period of time, to
be awarded a contract if it at any time determines that the firm has engaged in
corrupt or fraudulent practices in competing for, or in executing, a contract;
and

Tenderer(s), their Sub-Tenderer(s), and their associates shall not be under a
declaration of ineligibility for corrupt and fraudulent practices. Furthermore, the
Tenderer(s) shall be aware of the provisions on fraud and corruption stated in
the specific clauses in the General Conditons of Contract.
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COMMUNICATION AND LANGUAGE OF CONTRACT

Communication to be in writing: - Communications between Parties will be
effective only when in writing. Verbal communication, if any, must be
confirmed in writing immediately later on. Any notice, request or consent shall
be deemed have been given or made when delivered in writing in person to an
authorized representative of the Party to whom the communication is
addressed, or when sent by registered mail, telex, telegram or facsimile to
such Party.

INTERPRETATION
In the contract, except where the context requires otherwise:

Words indicating one gender include all genders,

Words indicating the singular also include the plural and words indicating the
plural also include the singular,

‘Written” or “in writing” means hand-written, type written, printed or
electronically made and resulting in a permanent record, and

The marginal words and other headings shall not be taken into consideration
in interpretation of these conditions.

LANGUAGE OF CONTRACT

The Contract has been executed in English and Hindi, which shall be
controlling language for all matters relating to meaning or interpretation of this
Contract.

ENTIRE AGREEMENT

This Contract contains all covenants, stipulations and provisions agreed by the
parties. No agent or representative of either party has authority to make, and
the parties shall not be bound by or liable for, any statement, representation,
promise or agreement not set forth herein.

MODIFICATIONS
The terms and conditions of this Contract including the Scope of work can be
modified only by written agreement between the Parties.

CARE IN SUBMISSION OF TENDERS:-

Before submitting a tender, the Tenderer(s) will be deemed to have satisfied
himself by actual inspection of the site and locality of the works, that all
conditions liable to be encountered during the execution of the works are taken
into account and that the rates he enters in the tender forms are adequate and
all-inclusive to accord with the provisions of the General/ Special Conditions of
Contract for the completion of works to the entire satisfaction of the Engineer.

RIGHTS OF THE DFCCIL TO DEAL WITH TENDER: -

The authority for the acceptance of the tender will rest with the DFCCIL. It
shall not be obligatory on the said authority to accept the lowest tender or any
other tender and no Tenderer(s) shall demand neither any explanation for the
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cause of rejection of his /their tender nor the DFCCIL to assign reasons for
declining to consider or reject any particular tender or tenders.

4.10 OMISSIONS & DISCREPANCIES: -

4.10.1 Should a Tenderer(s) find discrepancies in or omissions from the drawings or
any of the Tender Forms or should he be in doubt as to their meaning, he
should at once notify the authority inviting tenders who may send a written
instruction to all tenders. It shall be understood that every endeavor has been
made to avoid any error which can materially affect the basis of the tender and
the successful Tenderer(s) shall take upon himself and provide for the risk of
any error which may subsequently be discovered and shall make no
subsequent claim on account thereof.

4.11 PARTNERSHIP DEED

4.11.1 The tender shall clearly specify whether the tender is submitted on his own
behalf or on behalf of partnership concern. If the tender is submitted on behalf
of partnership concern, Tenderer(s) shall submit the certified copy of
partnership deed along with the tender and authorization to sign the tender
documents on behalf of partnership concern. If these documents are not
enclosed along with tender documents, the tender will be treated as having
been submitted by individual signing the tender documents. DFCCIL will not
be bound by any Power of Attorney granted by the Tenderer(s) or by changes
in the composition of the firm made subsequent to the execution of the
contract. It may however recognize such power of attorney and changes after
obtaining proper legal advice the cost of which will be chargeable to the
contractor.

4.12 PERFORMANCE GUARANTEE (P.G)

4.12.10n acceptance of tender, the successful Tenderer(s) shall have to submit
Performance Guarantee amounting to 5% of the contract value in any one of
the form of irrevocable Bank Guarantee or FDR from Nationalized or
Scheduled Commercial Bank of India in favour of “Dedicated Freight Corridor
Corporation of India Limited, CGM-Ahmedabad Unit” or through online
Gateway available at IREPS portal. The Performance Guarantee shall be
submitted within 21 (twenty one) days from the date of issue of Letter of
Acceptance (LOA). Extension of time for submission of PG beyond 21 (twenty
one) days and upto 60 days from the date of issue of LOA may be given by the
Authority who is competent to sign the contract agreement. However, a penal
interest of 12 percent per annum shall be charged for the delay beyond 21
(twenty one) days, i.e. from 22" day after the date of issue of LOA. Further, if
the 60™ day happens to be a declared holiday in the concerned office of the
DFCCIL, submission of PG can be accepted on the next working day. In all
other cases, if the contractor fails to submit the requisite PG even after 60
days from the date of issue of LOA, the contract is liable to be terminated.

4.12.2 This guarantee shall be initially valid up to the stipulated date of completion of
work plus 60 days beyond that. In case, the time limit for completion of work
gets extended, the contractor shall give the validity of Performance Guarantee
extended to cover such extended time for completion of work plus 60 days.

Page 25 of 128 Sign. of Tenderer(s) For CGM /Ahmedabad



Tender No. DFC-ADI-SNT-04-2023-24

4.12.3The Performance Guarantee (PG) shall be released after the physical

completion of the work based on the "Completion Certificate" issued by the
competent authority stating that the contractor has completed the work in all
respects satisfactorily. The Security Deposit, however, shall be released only
after the expiry of the maintenance period and after passing the final bill based
on "No Claim Certificate”.

4.12.4 Wherever the contract is rescinded, the Security Deposit shall be forfeited and

the Performance Guarantee shall be encashed and the balance work shall be
got done independently without risk and cost of the failed contractor. The failed
contractor shall be debarred from participating in the tender for executing the
balance work. If the failed contractor is a JV or a partnership firm, then every
member/partner of such a firm shall be debarred from participating in the
tender for the balance work either in his/her individual capacity or as a partner
of any other JV/partnership firm.

4.12.5 DFCCIL shall not make a claim under the Performance Guarantee except for

b)

d)

413

amounts to which the DFCCIL is entitled under the contract (not withstanding
and /or without prejudice to any other provisions in the contract agreement) in
the event of:

Failure by the contractor to extend the validity of the Performance Guarantee
as described herein above, in which event the DFCCIL may claim the full
amount of the Performance Guarantee.

Failure by the contractor to pay DFCCIL any amount due, either as agreed by
the contractor or determined under any of the Clauses/Conditions of the
agreement, within 30 days of the service of the notice to this effect by DFCCIL.

The contract being determined or rescinded under provision of the Contract
Agreement, the Performance Guarantee shall be forfeited in full and shall be
absolutely at the disposal of the DFCCIL.

The value of PG to be submitted by the Contractor is based on original
contract value and shall not change due to subsequent variation(s) in the
original contract value.

SECURITY DEPOSIT

4.13.1The Earnest Money deposited by the Contractor with his tender will be

retained by the DFCCIL as part of security for the due and faithful fulfilment of
the contract by the contractor. The balance to make up the Security Deposit,
the rates for which are given below, will be recovered by percentage deduction
from the Contractor's "on account" bills. Provided also that in case of
defaulting contractor, the DFCCIL may retain any amount due for payment to
the Contractor on the pending "on account bills" so that the amounts so
retained may not exceed 10% of the total value of the contract.

4.13.2Unless otherwise specified in the special conditions, if any, the Security

Deposit/rate of recovery /mode of recovery shall be as under:

a) Security Deposit for each work should be 5% of the contract value.
b) The rate of recovery should be at the rate of 6% of the bill amount till the full

Security Deposit is recovered,
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c¢) Security Deposit will be recovered only from the running bills of the contract
and no other mode of collecting SD shall be accepted towards Security
Deposit.

4.13.3 The Security Deposit shall be returned to the contractor without any interest
when the contractor ceases to be under any obligations under the contract i.e.
after completion of defect liability period i.e. after 60 days of the satisfactory
completion of the work.

4.13.4 No interest will be payable upon the Earnest Money and Security Deposit or
amounts payable to the Contractor under the Contract.

4.13.5 This contract will be governed by relevant clauses of the General Conditions of
Contract issued and updated by DFCCIL from time to time to the extant
applicable for this work and not covered in present special terms and
condition.

4.14 TENDERER(S)’S CREDENTIAL:-

4.14.1 In support of their credentials, the Tenderer (s) should have to submit
documents as stipulated in tender document along with their tenders.

4.14.2 The tenderers should satisfy the following minimum qualifying/Eligibility criteria
as under:-

|.  Essential Qualifying Criteria

A. Technical Eligibility Criteria:
The tenderer(s) should satisfy the following minimum eligibility criteria as

under:

The tenderer must have successfully completed or substantially completed
any one of the following categories of work(s) during last 07 (seven) years,
ending last day of month previous to the one in which tender is invited:

(i) Three similar works each costing not less than the amount equal to 30%
of advertised value of the tender, or

(i) Two similar works each costing not less than the amount equal to 40% of
advertised value of the tender, or

(i) One similar works each costing not less than the amount equal to 60% of
advertised value of the tender.

Note: Work experience certificate from Private individual shall not be considered.
However, in addition to work experience certificates issued by any Govt.
Organization, work experience certificate issued by Public listed company
having average annual turnover of Rs. 500 Crore and above in last 3 financial
years excluding the current financial year, listed on National Stock Exchange
or Bombay Stock Exchange, incorporated/registered at least 5 years prior to
the date of closing of tender, shall also be considered provided the work
experience certificate has been issued by a person authorized by the Public
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Listed Company to issue such certificates. Tenders submitted without these
documents shall be summarily rejected.

In case tenderer submits work experience certificate issued by public listed
company, the tenderer shall also submit along with work experience certificate,
the relevant copy of work order, bill of quantities, bill wise details of payment
received duly certified by Chartered Accountant, TDS certificates for all
payments received and copy of final/last bill paid by company in support of
above work experience certificate. Tenders submitted without these documents
shall be summarily rejected.

Similar_Nature of Work for this Tender: “Any signaling work related to
Repairing/ Re-fixing/ Replacement/ Construction/ Maintenance of Signaling Assets
in Indian Railways or in Railway PSUs like RVNL, IRCON, DFCCIL, KRCL, RITES
etc. or in Metro Railways”.

B. Financial Eligibility Criteria:

The tenderer must have minimum average annual contractual turnover of V/N or
‘V’ whichever is less; where

V= Advertised value of the tender in crores of Rupees.

N= Number of years prescribed for completion of work for which bids have been
invited.

The average annual contractual turnover shall be calculated as an average of
“total contractual payments” in the previous three financial years, as per the
audited balance sheet. However, in case balance sheet of the previous year is yet
to be prepared/ audited, the audited balance sheet of the fourth previous year shall
be considered for calculating average annual contractual turnover.

The tenderers shall submit requisite information as per Annexure-IX, along with
copies of Audited Balance Sheets duly certified by the Chartered
Accountant/Certificate from Chartered Accountant duly supported by Audited
Balance Sheet.

4.14.3 Tenderer (s) shall submit along with the tender, adequate documentary proof
of having fulfilled the prescribed eligibility criteria as laid down in the Tender
notice & Tender conditions.

4.14.4 In reference to para 4.14.1 of the tender document, the Tenderer (s) will
produce/attach the certificate of Work completion with the Tender Document
as per Para 4.14.2 and such certificate should clearly brought out following
details: -

i) The name of Work/Description of work.

i) Contract Agreement no/ Letter of acceptance/Purchase order no. with date.
iii) Name of executing agencies with address.

iv) Date of original Completion of Work as per Acceptance Letter.

v) Date of Actual completion of Work.

vi) The original Amount of Work as per Agreement (in Rupees).
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vii) The Final Amount of Work at the time of Completion of Work (in Rupees).
viii) Status of work (Whether the Work is completed or not).

ix) Performance of work — Satisfactory or Not satisfactory.

X) Remarks if any.

4.14.51In case the Tenderer(s) do not submit any proof for meeting with the eligibility
criteria as laid down above in the Tender notice & Tender conditions, along
with the tender, the offer shall be considered as in-complete.

4.14.6 All documents submitted (online) with the tender should be duly attested.

4.14.7 Certificates from Private individuals for whom such works are executed/being
executed will not be accepted.

4.14.8 Each tenderer has to satisfy the eligibility criteria for technical capability,
competence as well as for financial capacity and organizational resources as
specified in the tender documents to qualify for consideration of bid submitted
by tenderer(s).

4.14.9 There should not be any unsatisfactory performance report of the Contractor
from any source.

4.14.10Tenderer(s) may please note that their offers will be evaluated as per the
credentials/ documents attached by the tenderer(s) along with the tender.

4.15 AGREEMENT:
4.15.1 All expenses in drawing up the agreement and the cost of stamp duty if any
shall be borne by the Contractor.

4.16 REGISTERED OFFICE ADDRESS:
4.16.1The tenderer must have a registered office anywhere in India.

The documentary proof of registered office must be submitted as part of the
tender document. This is the mandatory document for consideration of
tenders.

Note: For the purpose of documentary proof of “registered office”, any address
of office as mentioned in any of the following documents submitted along with
the original offer by tenderer(s) may be considered as registered office of the
tenderer(s).

1. Address mentioned in the article of association of company duly registered
under Companies Act, 1956.

2. Address mentioned in Partnership Deed.

3. Address mentioned in Trade License obtained by the individual from Govt.
body.

4. Address mentioned in any tax departments.

Address mentioned in P.F. Registration documents.

o

4.16.2 Any change in the address of the contractor shall be forthwith intimated in
writing to DFCCIL. DFCCIL will not be responsible for any loss/ inconvenience
suffered by the Contractor on account of his failure to comply with this.
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4.17 OBLIGATION OF DFCCIL

4.17.1DFCCIL will, subject to compliance of this contract and all statutory
requirements and the provision of services to its satisfaction by the
Tenderer(s) and subject to deduction of Tax at source under the Income Tax
Act, 1961 or any other provision of the law for the time being in force, ensure
full and timely payments for the services as provided in this contract.

4.18 FORCE MAJEURE

4.18.1 The Obligations of DFCCIL and the Tenderer(s) shall remain suspended if and
to the extent that they are unable to carry out such obligations owing to force
majeure and in such situation the contract can also be terminated on mutual
consent.

4.19 INDEMNITY

4.19.1The Tenderer(s) shall indemnify and hold harmless to DFCCIL and its
Directors, Officers and Employees from and against all and any claims,
demands, losses, damages, penalties, expenses and proceedings connected
with the implementation of this contract or arising from any breach or non-
compliance whatsoever by the Tenderer(s) or any of the persons deployed by
it pursuant hereto of or in relation to any such matter as aforesaid or otherwise
arising from any act or omission on their part, whether willful or not, and
whether within or outside the premises including but not limited to any and all
claims by the hired manpower.

420 OTHER TERMS AND TERMINATION

4.20.1 Contract shall be deemed to have commenced within 15 days after receipt of
Letter of Acceptance or from the date as specified in the Letter of Acceptance
or as communicated by the Employer and shall be in force for an initial period
of twelve months, extendable for six months or as per requirement at a time
with written mutual consent on existing terms and conditions or new terms and
condition to be decided at the time of such extension.

4.20.2 Notwithstanding anything contained herein DFCCIL may, without any cause,
terminate this contract by giving 15 days written notice to the contractor.

4.20.3 Expiry or earlier termination of this contract will not prejudice any rights of the
parties that may have accrued prior thereto.

4.20.4 In performing the terms and conditions of the contract, the Tenderer(s) shall at
all times act as an Independent Tenderer(s). The contract does not in any way
create a relationship of principal and agent between DFCCIL and the
Tenderer(s). The Tenderer(s) shall not act or attempt or represent itself as an
agent of DFCCIL. It is clearly understood and accepted by both parties that
this contract between the parties evidenced by it is on a principal to Principal
basis and nothing herein contained shall be construed or understood as
constituting either party hereto, the agent or representative of the other, under
any circumstances. The Tenderer(s) shall never under any circumstances
whatsoever, be entitled to claim themselves to be the employee of DFCCIL.
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4.21 LAWS AND REGULATIONS:

4.21.1Governing Law: This contract, its meaning and interpretation, and the relation
between the Parties shall be governed by the Applicable laws and by-laws of
India.

4.21.2 Resolving the disputes: In case of disputes, between a Contractor and the field
officers, regarding this tender, decision of DFCCIL, shall be the final and
binding.

4.22 INCOME TAX

4.22.1Income Tax as per rates applicable/amended under the Income Tax Act of
work shall be deducted at source unless the contractor is exempted by Income
Tax Authorities.

423 GST

4.23.1 GST as admissible shall be paid as applicable on submission of proof of
depositing the same by the contractor to concerned Govt. authority. Any
modification in tax provision in future by Govt. will be binding on contractor &
DFCCIL.

4.24 PERMITS, FEES, TAXES & ROYALTIES

4.24.1 Unless otherwise provided in the contract documents, the contractor shall
secure and pay for all permits, Government fees and licenses necessary for
the execution and completion of the works. The contractor shall pay all duties
including excise duty, sales tax, works contract tax, local taxes, income tax
and other taxes of Govt. including GST. However, the GST liability on the
Contractor will be governed by clause 4.23 of the tender document. The
DFCCIL authorities will not take any responsibility of refund of such taxes/fees
unless otherwise specified in the tender. Any violation, in the legal provisions
of taxes, duties, permits and fees, carried out by the Contractor and detected
subsequently shall be the sole responsibility of the Contractor and his legal
heirs.

4.25 STATUTORY INCREASE IN DUTIES, TAXES ETC

4.25.1 All the taxes and duties levied by the State and Central Govt. and by Local
Bodies at the prevailing rates applicable on the date of receipt of tender shall
be fully borne by the Contractor and shall not be reimbursed to him on any
account unless otherwise specified in the tender. The tender shall be inclusive
of all taxes, levies, octroi etc. Further, DFCCIL shall not honor any claim
arising out of any increase in any of the prevailing statutory duties, taxes,
levies, octroi, etc. At the time of quoting/Tendering contractor should keep the
above fact in mind.

4.26 DETERMINATION OF CONTRACT DUE TO FIRM/CONTRACTOR’S
DEFAULT CONDITIONS LEADING TO DETERMINATION OF CONTRACT

4.26.1 If the Firm/Contractor
a) Becomes bankrupt or insolvent; or
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Makes arrangements with or assignment in favour of his creditor, or agrees to
carry out the contract under a committee of inspection of his creditors; or

being a company or corporation goes into liquidation by a resolution passed by
the Board of Directors / General Body of the share-holders or as a result of
court order (other than voluntary liquidation for the purpose of amalgamation
or reconstruction); or

Has execution levied on his goods or property or the works; or

assigns or sublets the contract or any part thereof otherwise than as provided
for under conditions of' this contract, or Abandons the contract; or

Persistently disregards instructions of the DFCCIL official or contravenes any
provisions of the contract; or

Fails to take steps to employ competent and / or additional staff and labour, or
promises, offers or gives any bribe, commission, gift or advantage, either
himself or through his partners, agents or servants to any officer or employee
of the DFCCIL, or to any person on their behalf, in relation to obtaining or
execution of this or any other contract with the DFCCIL; or

h) Suppresses or gives wrong information while submitting the tender.

4.26.2 In any such case the DFCCIL may serve the Firm/Contractor with a notice in

4.27

writing to that effect and if the Firm/Contractor does not, within 7 days after
delivery to him of such notice, proceed to make good his default in so far as
the same is capable of being made good, and carry on the work or comply with
such instructions as aforesaid to the entire satisfaction of the DFCCIL, the
DFCCIL shall be entitled after giving 48 hours' notice in writing to terminate the
contract, as a whole or in part or parts (as may be specified in such notice).

DETERMINATION OF CONTRACT ON DFCCIL/ENGINEER’S ACCOUNT

4.27.1 The DFCCIL shall be entitled to determinate the contract, at any time, should,

4.28

in the DFCCIL opinion, the cessation of works becomes necessary, owing to
paucity of funds or due to court orders or from any other cause whatsoever.
Notice in writing from the DFCCIL of such termination and reasons therefore,
shall be conclusive evidence thereof. In case of determination of contract on
DFCCIL account as described above, the claims of the Firm/Contractor
towards expenditure incurred by him in the expectation of completing the
whole works, shall be admitted and considered for payment as deemed
reasonable and are supported by the documents / vouchers etc., to the
satisfaction of DFCCIL. The decision of the DFCCIL on the necessity and
propriety of such expenditure shall be final and conclusive. However, the
Firm/Contractor shall have no claim to any payment of compensation or
otherwise, on account of any profit or advantage which he might have derived
from the execution of the work in full but which he could not in consequence of
determination of contract under this clause.

LABOUR RULES

4.28.1The contractor shall have to follow all rules and regulations pertaining to

payment of Minimum Wages Act as notified by Central Government as
applicable for project sites. The contractor shall also be responsible for
observance of labour regulations in respect of labour welfare, EPF, ESI, Bonus
and Gratuity etc. to employees/labour.
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4.29 COMPLIANCE OF VARIOUS ACTS:

4.29.1 The contractor shall ensure strict compliance of Payment of Wages Act 1936,
Employment of Children Act 1938, Untouchability (Offences) Act 1955,
Workmen's Compensation Act 1923, Relevant Central / State Labour Laws,
Employees State Insurance Act 1948, Labour Act and Employees Provident
Fund Act 1952, Contract Labour and Employment Act along with any Statutory
Modifications there of or rules clarifications or otherwise and all the provisions
as amended from time to time and DFCCIL shall stand indemnified from and
against any claims/penalty under the afore said act.

4.30 CHILD LABOUR (PROHIBITION AND REGULATION) ACT- 1986.

4.30.1 The employment of any person less than Eighteen years (18 years) of age
shall be prohibited from Railway's works. The contractor shall be responsible
for not confirming to the provisions of the act & DFCCIL shall stand
indemnified from and against any claims/penalty under the aforesaid act.

4.31 SETTLEMENT OF DISPUTES

4.31.1 All disputes of difference of any kind whatsoever that may arise in connection
with or arising out of the contract or subject matter thereof, whether during the
currency of contract or after their completion, whether before or after
determination of contract shall be settled as under:

4.31.2 Mutual Settlement

All such disputes or differences shall in the first place be referred by the
Tenderer(s) to the Employer in writing for resolving the same through mutual
discussions, negotiations, deliberation etc. associating representatives from
Both the sides and concerted efforts shall be made for reaching amicable
settlement of disputes or differences.

4.32 CONCILIATION/ARBITRATION

4.32.11t is a term of this contract that Conciliation / Arbitration of disputes to settle
shall not be commenced unless an attempt has first been made by the parties
such disputes through mutual settlement.

4.32.21f the Tenderer(s) is not satisfied with the settlement by the Employer on any
matter in question, disputes or differences, the Tenderer(s) may refer to the
Employer in writing to settle such disputes or differences through Conciliation
or Arbitration provided that the demand for Conciliation or Arbitration shall
specify the matters, which are in question or subject of the disputes or
differences as also the amount of claim, item wise. Only such dispute(s), or
difference(s) in respect of which the demand has been made, the Employer
shall be referred to Conciliator or Arbitrator as the case may be and other
matters shall not be included in the reference.

4.32.3 Employer may himself act as Sole Conciliator/Sole Arbitrator or may at his
option appoint another person as Sole Conciliator or Sole Arbitrator, as the
case may be. In case the Employer decides to appoint a Sole Conciliator/ Sole
Arbitrator, then a panel of at least three names will be sent to the Tenderer(s).
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Such persons may be working / retired employees of the DFCCIL who had not
been connected with the work. The Tenderer(s) shall suggest minimum two
names out of this panel for appointment of Sole Conciliator /Sole Arbitrator.
The Employer will appoint Sole Conciliator / Sole Arbitrator out of the names
agreed by the Tenderer(s).

4.32.41n case, the Tenderer(s) opts for settlement of disputes through Conciliation at
first stage and if the efforts to resolve all or any of the disputes through
Conciliation fails, the Tenderers may refer to the Chief General
Manager/Ahmedabad as Employer for settlement of such disputes or
differences through Arbitration. The appointment of Sole Arbitrator shall be
done by the Chief General Manager/Ahmedabad as Employer as per the
procedure described above. No disputes or differences shall be referred to
Arbitration after expiry of 60 days from the date of notification of failure of
Conciliation.

4.32.5The Conciliation and / or Arbitration proceedings shall be governed by the
provisions of the Indian Arbitration and Conciliation Act 1996 or any statutory
Modification or re-enactment thereof and the rules made there under and for
the time being in force shall apply to the conciliation and arbitration
proceedings under this clause.

4.32.6 The language of proceedings, documents or communications shall be in
English and the award shall be made in English in writing.

4.32.7 The conciliation / arbitration proceedings shall be held at a place decided by
Conciliator / Arbitrator.

4.32.8 The fees & other charges of Conciliator/Arbitrator shall be as per scales fixed
by the Employer & shall be shared equally between the Employer & the
Tenderer(s).

4.33 AWARD TO BE BINDING ON ALL PARTIES

4.33.1 The award of the Sole Arbitrator, unless challenged in court of law, shall be
binding on all parties.

4.34 SUBSTITUTE ARBITRATORS

4.34.1 If for any reason an Arbitrator is unable to perform his function, a substitute
shall be appointed in the same manner as the original arbitrator.

4.35 INTEREST ON AWARDED AMOUNT

4.35.1 Where the arbitral award is for payment of money, no interest shall be payable
on the whole or any part of the money for any period till the date on which the
award is made.

4.36 SETTLEMENT THROUGH COURT

4.36.1 It is a term of this contract that the Tenderer shall not approach any Court of
Law for settlement of such disputes or differences unless an attempt has first
been made by the parties to settle such disputes or differences through
provisions of arbitration & conciliation provided in the agreement.

4.37 EXCEPTION
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4.37.1 For settlement of disputes with central PSUs, the procedure as per existing
orders of Permanent Machinery for Arbitration (PMA), Bureau of Public
Enterprises, and Govt. of India shall be followed.

4.38 JURISDICTION OF COURTS
4.38.1 Jurisdiction of courts for dispute resolution shall be Ahmedabad only.
4.39 MSME

4.39.1 Public Procurement Policy for Micro and Small Enterprises (MSES) is being
followed. Participating MSE shall enclose with their offers the proof of their
being MSE registered with any of the agencies mentioned in the notification of
Ministry of MSME indicated below

(i) District industries Centres.

(i) Khadi and Village Industries Commission.

(i) Khadi and Village Industries Board

(iv) Coir Board

(v) National Small Industries Corporation

(vi) Directorate of Handicraft and Handloom

(vii)  Any other body specified by Ministry of MSME.

The MSEs must also indicate the terminal validity date of their registration. MSEs

owned by Scheduled Caster or Scheduled Tribes (SC/ST) Entrepreneurs may be
indicated and proof of the same may be enclosed.
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SECTION 5:

SPECIAL CONDITIONS OF CONTRACT AND SPECIFICATIONS

Name of work: Repairing, Refixing/Replacement & Maintenance of Signalling

5.1

5.1.1

5.2

5.2.1

5.2.2

5.2.3

and Telecommunication Gears/Equipment, Hiring of
Manpower and other related work in New Chadotar — New
Palanpur — New Sanand North Section and New Makarpura JS
of Western Dedicated Freight Corridor (WDFC) under
CGM/DFCCIL Ahmedabad.

INTRODUCTION: -

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector
Undertaking under the administrative control of Government of India (Ministry
of Railways) for construction, maintenance and operation of the Dedicated Rail
Freight Corridors. At present the company is undertaking construction of
Eastern & Western corridors and has its corporate office is at New Delhi and
Field Units in various cities.

DETAILED SCOPE OF WORK

For Schedule items at Sr. No. 01 to 28 (Section-6 “Schedule of
Approximate Quantities & Rate”)

To carry out the work on “as & when required basis” for Schedule items at
Sr. no. 01 to 28, detailed in Section-6 “Schedule of Approximate Quantities &
Rate” of this Tender document.

The work shall be executed at 07 nos of WDFC Stations, 05 nos of Block
Sections & IR Connecting lines in a total stretch of approximately 200 Km
under the Jurisdiction of CGM/ADI as per requirement/instruction of DFCCIL
site-in charge.

Tentative Locations where the work need to be executed on “as & when
required basis” is tabulated below:-

Sr. WDFC Station WDFC Station | Block Section | IR Connecting Line
No. Code
1 |New Palanpur Junction PNUN PNUN-UMND |PNUN-IR Karjoda
station Station
2 |New Chadotar CDQN PNUN-CDQOQN [CDQN-IR Chadotar
Junction Station station
3 |New Umardashi UMND UMND-BHUN -
Crossing Station
4 |New Bhandu Junction BHUN BHUN-GUSN |BHUN-IR MSH
Station Station
5 |New Ghumasan GUSN GUSN-SAUN -
Crossing Station
6 |New Sanand North SAUN - SAUN-IR SAU station
Junction Station & SAUN-IR GGM
Station
7 |New Makarpura MPRN - MPRN-IR MPR UP &
Junction Station DN connecting lines
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The work shall be done as per instruction issued by DFCCIL site-in charge.
DFCCILs SSOD (Standard Schedule of Dimensions) shall be followed to avoid
any infringement during execution of work at the site.

The Contractor shall ensure the safety of existing assets like cables etc. during
the activities like trenching, cable laying etc. and if, any of the existing cables
gets damaged during the work, the repairing /replacement of the same shall be
done by the Contractor at his own cost.

The Contractor shall ensure to take all safety measures during the execution
of the work.

The Contractor shall arrange the space for storage & inspection of the material
at his own cost or will request DFCCIL to allot the space at any of the WDFC
stations/IMD/IMSD given in para 5.2.3 above. However, responsibility
regarding safety & security of the stored material shall vest with the Contractor
only.

Equipment/material in the schedule where RDSO/IS specification has not been
stipulated, shall be procured from manufacturers of reputed/ their authorized
dealers/ approved source.

All the materials to be supplied by the Contractor need to be supplied at the
nominated work sites as required and instructed by DFCCIL site in charge.
The loading, unloading and transportation of these materials to the site of work
will have to be done by the Contractor at its own cost. The security of the
material brought to the site of work will remain with the Contractor till the
material taken over are duly erected and accepted by the DFCCIL.

5.2.10 All the material and workmanship to be used in this work shall be of extremely

good quality, reputed make and shall have appropriate class in every respect
and is expected to give trouble free service. DFCCIL shall have full power to
reject any material that it may consider to be defective or inferior in quality,
workmanship or otherwise not in accordance with the Specification and the
DFCCIL’s decision shall be final, even though they might have been inspected
by RDSO/RITES. The Contractor shall remove forthwith any such material
rejected and replace them promptly at his own cost.

5.2.11 Approved Design/Drawings shall be made available to the successful tenderer

on request, to identify the location of existing S&T cables and other equipment,
wherever required, during the execution of work like
trenching/laying/connection of Power Cables and earthing through BEC etc. at
the site as per requirement, so as to ensure that no damage is done to healthy
cables and other S&T gears/equipment. DFC representative shall assist the
successful tenderer to interpret the drawings and specifications.

5.2.12 After the issue of the Acceptance letter, the successful tenderer shall inform

the concerned Dy.PM/APM/JPM/S&T of DFCCIL as per their respective
jurisdiction, prior to start any execution of work at any location.

5.2.13 Before carrying out the digging, trenching or any other earth related works, the

Contractor shall ensure to locate & safeguard the known and unknown
underground utilities by using a pre-approved scanning Equipment. The
Equipment to be used for scanning shall be got approved from DFCCIL.

5.2.14 Following officials shall be the Jurisdiction wise Site In-charge of work for

inspection of material, certification of execution of work. Filling of the
measurement book issued by DFCCIL shall be the responsibility of
Executive/Sr. Executive/S&T nominated by the following officers, which further
has to be certified by the concerned APM/Dy.PM/JPM/S&T:
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Sr. No | Jurisdiction DFCCIL Site-Incharge
1 PNUN, CDQN, UMND Dy. PM/S&T/PNUN

2 BHUN, GUSN JPM/S&T/ADI

3 SAUN Dy. PM/S&T/HQ/ADI

4 MPRN Dy. PM/S&T/MPRN

B. For Schedule items at Sr. No. 29 to 31 (Section-6 “Schedule of
Approximate Quantities & Rate”)

5.2.15The Contractor/agency shall provide the MTS/Helper, Fitters and Wiremen
between New Palanpur —New Sanand North & New Makarpura Section of
WDFC or at any other office/site of DFCCIL, at the agreed rates and terms &
conditions. The detailed scope of services, skills/experience and the tentative
number of outsourced personnel required and their tentative deployment is
given at Annexure-A, B & C respectively of the Bid document.

5.2.16 The Contractor shall ensure to take all safety measures during the execution
of the work and shall work under supervision of DFCCIL S&T staff of minimum
Jr. Executive Level. Scheduled Maintenance shall be carried out as per
Annexure-D of this Tender Document under the Supervision and Instructions
of DFC staff.

5.2.17 It shall be the responsibility of the Contractor/Agency to verify the qualification
and experience of the outsourced manpower deployed for the job as per
Annexure-B. Candidates will be examined for performing the defined functions
by DFCCIL and DFCCIL reserves the rights to verify and check the credentials
and qualification of the outsourced personnel deployed by the Contractor. If
during the course of engagement of any hired manpower, it comes to notice
that he/she has misrepresented the fact about his/her qualification/
experience, the Contractor will have to terminate the service of such staff
immediately and shall provide suitable replacement within 07 days’ time.

5.2.18 Confidentiality Clauses: - The Contractor/Agency and his personnel shall
not, either during the term or after the expiration of this contract, disclose any
proprietary or confidential information relating to the project, the services, this
contract, or the DFCCIL’s business or operations without the prior written
consent of the DFCCIL.

5.2.191f the performance of the outsourced personnel is unsatisfactory, DFCCIL shall
give a notice of 7 days to the Contractor to take necessary action to improve
the performance of outsourced personnel and if the performance does not
improve even after 7 days of such communication, the Contractor shall provide
additional list of eligible/ Suitable candidates for replacement to DFCCIL within
07 days’ time failing which the remuneration for delayed period in respect of
such person will be deducted from amount due to firm/ agency.

5.2.20 The Contractor/Agency/firm shall be liable for and pay salaries and shall also
undertake to comply with all statutory liabilities like PF, Compensation etc.
including payment/ contribution towards all statutory dues connected and/or
related to the employment of the deputes sent to DFCCIL and shall keep the
DFCCIL indemnified at all times against all claims, liabilities, losses and
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consequences in relation thereto and comply with all statutory requirement and
subject to deduction of any tax or other amounts as required by law or as
provided herein.

5.2.21 The Contractor shall make disbursement of salary to the outsourced personnel
in various categories, keeping in view the Minimum wages Act 1948 and other
relevant Acts and provisions under Labour Laws, wherever applicable. The
copy of the payment scroll/ bank statement shall be submitted to DFCCIL,
whenever asked for, as proof of such compliance.

5.2.22 The age of manpower deployed by the agency shall not exceed 55 year at any
time throughout the contractual period, except up to 65 years in case when
retired S&T Personnel from Railways/PSUs is engaged.

5.2.23 Police verification for background check of outsource staff is required to be
done by the agency and same should be submitted to DFCCIL.

5.2.24The normal area of duty of the outsourced manpower/staff shall cover the
entire Jurisdiction of CGM/ADI.

5.2.25The Contractor shall be subject to providing the agreed services to the
satisfaction of DFCCIL. In case the services of the Contractor are not found
satisfactory, the same can be terminated by DFCCIL on giving of a notice of
one month.

5.2.26 The Contractor shall not terminate the services of hired manpower/staff
unilaterally. In case any hired staff is proposed to be replaced/ terminated by
the Contractor, such action should be taken only with approval of authorized
representative of DFCCIL. Further, replacement of any staff deployed at any of
the DFC station shall require approval of authorized representative of DFCCIL.

5.3 TIME SCHEDULE

5.3.1 The work shall be completed in 12 months from the date of issue of LOA (Letter
of Acceptance) or from the date notified for commencement of work in
LOA/through official communication. The outsourced manpower/staff shall be
engaged initially for a period of 12 (Twelve) months. Contractor shall
commence the work within 15 days after receipt of Letter of Acceptance or the
date as specified in the Letter of Acceptance or as communicated by the
Employer.

5.3.2 Duration of the contract may be further extended for Six months or as per
requirement of DFCCIL, if so, decided by DFCCIL, with written mutual consent
on existing terms and conditions or new terms and condition to be decided at
the time of such extension.

5.4 MODUS OPERANDI FOR ENGAGEMENT (For Schedule items at Sr. No.
29 to 31 (Section-6 “Schedule of Approximate Quantities & Rate”): -

5.4.1 The Successful Tenderer shall provide the list of shortlisted eligible/ suitable

candidates to DFCCIL. Screening of candidate will be carried out by DFCCIL
for suitability of works as prescribed in Annexure-A & B and only suitable
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candidates will be allowed for deployment.

5.4.2 Manpower / Personnel provided in requisite category should possess the

5.4.3

5.4.4

5.4.5

5.4.6

5.4.7

5.4.8

5.4.9

minimum educational qualification and working experience as detailed in
Annexure-B

In no way what so ever the relationship of employer and employee shall be
established and entertained between the DFCCIL and the outsourced
personnel engaged by the Contractor. The Contractor shall ensure that all
persons employed by them shall be efficient, skilled, honest and conversant
with the nature of work as required.

The Contractor alone shall have the right to take disciplinary action against
any person(s) engaged/employed by them; while no right whatsoever shall
vest in any such person(s) to raise any dispute and/or claim whatsoever
against the DFCCIL. The DFCCIL shall, under no circumstances be deemed
or treated as the employer in respect of any person(s) engaged/employed by
the Contractor for any purpose whatsoever nor would the DFCCIL be liable for
any claim(s) whatsoever of any person(s) of the Contractor and the Contractor
shall keep DFCCIL totally and completely indemnified against any such
claim(s).

The Contractor shall maintain all registers required under various Acts, which
may be inspected by the DFCCIL as well as the appropriate authorities at any
time.

The attendance rolls for the personnel deployed by the Contractor at the sites
of DFCCIL shall be provided by the Contractor and it shall be monitored by the
Contractor. These attendance rolls shall be signed by the authorized
representative of Contractor who shall get it verified by the designated official
of DFCCIL.

Notwithstanding anything herein contained, the Contractor will be liable to
adequately compensate DFCCIL for any loss or damage occasioned by any
act, omission or lapse on the part of the Contractor or of any persons deployed
by it pursuant to the Contract.

The Contractor must also be able to arrange for the replacement of the
existing outsourced person, as per the instructions of DFCCIL.

The engagement of outsourced personnel shall be purely on temporary basis.
The Contractor shall at all times make it absolutely clear to the outsourced
personnel hired through them in DFCCIL that such deputes do not have any
claim whatsoever for any regular employment in DFCCIL. Any outsourced
personnel deputed in DFCCIL can be removed any time by giving notice to the
Contractor and the staff in the circumstances provided herein above. The
Contractor will have to provide suitable replacement acceptable to DFCCIL
within 07 days’ time.

5.4.10 Transportation arrangement cost for their staff for reaching to designated DFC

station will be borne by the contractor. From designated station to work site,
transportation will be arranged by the DFC. If any contractor staff comes late
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then contractor will arrange the transport to their staff for reaching the work
site.

PAYMENT TERMS: -

For Schedule items at Sr. No. 01 to 28 (Section-6 “Schedule of
Approximate Quantities & Rate”):

Payment shall be made on monthly basis for successful execution of work
against the schedule items at Sr. No. 01 to 28, detailed in Section-6
(Schedule of Approximate Quantities & Rate) at the accepted rate. Further,
On-account payment will be permitted after submission of bill, certification of
work by site In-charge, filling of Measurement Book issued by DFCCIL and
acceptable to the DFCCIL/ADI.

For Schedule items at Sr. No. 29 to 31 (Section-6 “Schedule of
Approximate Quantities & Rate”):

Payment shall be made on monthly basis for successful deployment of actual
number of outsourced manpower (multi-tasking staff / helper) in requisite
category as detailed in schedule items at Sr. No. 29 of Section-6 (Schedule of
Approximate Quantities & Rate), at the accepted rate. For Schedule items
at Sr. No. 30 to 31, On-account payment will be permitted after submission of
bill, certification of the site In-charge for satisfactory work done by the
Outsourced staff deployed at the site against the Scheduled Maintenance
planned. The lump sum amount payable by DFCCIL to the Contractor shall
include the remuneration payable to the outsourced person besides the
margin/commission payable to the Contractor and applicable GST.

On Account Payment

a) The Contractor shall be entitled to be paid from time to time normally once
in a calendar month, by way of “On account” bills.

b) The Contractor shall submit the on-account bills, by the date stipulated by
the DFCCIL, supported by duly filled & certified Measurement Book and other
relevant documents pertaining to execution of maintenance work. Without
having submitted documentary proof, the on-account bill will not be processed
and no payment will be made to the Contractor. Documentary proofs for a
month may be submitted along with the bills of next month, if so, agreed by
DFCCIL.

Payment shall be made after making required deductions towards taxes to be
deducted at sources as per extant rules/law in force.

Payment will be made on the basis of actual manpower deployed and
requirement can be varied at the discretion of DFCCIL. The Contractor will not
claim any compensation on account of same and will be paid as per actual
Manpower deployed and at rate accepted for the tender.

5.5.6 The Contractor shall make actual disbursement of salary to the outsourced

personnel in various categories as per terms & conditions of bid. The service
provider shall provide documentary evidence to the satisfaction of DFCCIL
against submission of statutory payments with appropriate authority.
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5.5.7 The Contractor will ensure that before raising the bill on DFCCIL for the service

rendered by outsourced persons, the fee payable to outsourced person is paid
on or before the 7th day of the following month and a proof of payment shall
be annexed to the monthly bill.

5.5.8 In case the Contractor fails to pay the outsourced person within the above time

frame the rate of penalty shall be imposed on payment of Agency’s monthly
payment as under: -

i) For payment to the outsourced person within 10™ of the following month — Nil
i) For payment to the outsourced person after 10™ and up to 20" of the following

month — 2% of the delayed payment or Rs. 2500/-whichever is higher.

iii) For payment to the outsourced person after 20" and up to 30th of the following

month — 10% of the delayed payment or Rs.5000/- whichever is higher.

5.5.9 The outsourced personnel should be in proper Safety PPE Kit. The Service

Provider will provide at least one set of PPE Kit to each staff.

5.5.10 The staff deployed by the contractor shall have their own Tools and Measuring

Instruments such as Multi-meters, Clamp Meters, Meggar, Screw Drivers,
Pliers, Spanners, Hammer, Chisel, Tommy bar, Hoe, Ghamela and other
required tools for site requirement etc. required to carry out the work at the site
in proper tool kit/tool bag. The list of required tools & measuring instrument will
be advised by official of DFC.

5.5.11 DFCCIL may provide Tools & Plants including specialized tools and plants at

5.6

5.6.1

5.6.2

5.6.3

the request of the service provider in case of emergency or special situation. In
case of damage/theft of Tools & Plant so provided, cost as determined with
due depreciation factor by DFCC will be recovered from the Contractor. Cost
of T&P and depreciation factor will be communicated to the service provider at
the time of issuing of the same.

OBLIGATION OF THE CONTRACTOR

The Contractor will, for the purpose, aforesaid continuously monitor the work
done & services being rendered by it to ensure that these are up to the
standards required by DFCCIL.

The Contractor shall comply with the statutory requirements; rules and
regulations applicable to outsourced persons engaged by the client and shall
obtain all necessary registrations, licenses, approvals and sanctions under the
laws applicable.

The Contractor shall adhere to and comply with all the laws that may be
applicable to them and will extend all the benefits/privileges as applicable to
person engaged /employed by them including that of PF, ESI, Workmen’s
compensation Act, Bonus, Gratuity, minimum wages Act and leave, etc. In
case of any breach of any law, rules, notifications applicable to the employees
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of the Contractor, the Contractor alone shall be responsible and liable for any
act(s) of omission and/or commission committed by any employee, agent for
discharging the obligations under this contract. The Contractor shall deposit all
the mandatory contributions/dues with the appropriate authorities and shall
provide the documentary evidence to DFCCIL regarding such compliance if
necessary and required as per extent laws.

The Contractor shall decide the modus operandi as to engage men by them
rendering proper and efficient services and to confirm to the prescribed
standards.

No relationship of employer and employee shall be entertained between the
DFCCIL and the persons engaged by the Contractor. The Contractor shall ensure
that all the persons employed by them should be efficient, skilled, honest and
conversant with the nature of the work as required.

The Contractor alone shall have right to take disciplinary action against any
person(s) engaged/ employed by them; while no right whatsoever shall vest in
any such person(s) to raise any dispute and/or claim whatsoever against the
DFCCIL. The DFCCIL shall under no circumstances be deemed or treated as
the employer in respect of any person(s) engaged/ employed by the Contractor
for any purpose whatsoever nor would the DFCCIL be liable for any claim(s)
whatsoever of any person(s) of the Contractor and Contractor shall keep
DFCCIL totally and completely indemnified against any such claim(s).

The Contractor shall obtain appropriate license under the Contract Labour
(Regulation and Abolition) Act, 1970 and the rules as amended up to date and
shall comply with all terms and condition thereof strictly, and shall keep such
license duly validated and/or renewed from time to time throughout the
currency of this contract.

The Contractor shall maintain all registers required under various Acts, which
may be inspected by DFCCIL as well as the appropriate authorities at any
time.

DFCCIL reserves the right to increase/decrease the number of manpower
under different categories depending as per its requirement.

5.6.101In case the outsourced personnel deployed by the Contractor is found to be

suffering from any disease which renders him unsuitable for the job he should
be immediately replaced.

5.6.11 The Contractor is aware that the services similar to those covered by this

contract are being or may hereafter be rendered in the premises by other
entities also and will not, at any time, object to or interfere in any manner with
the rendering of such Services by any such other entities.

5.6.12 The services of the outsourced person engaged are liable to be transferred

anywhere from one department to another and one place to another without
any extra remuneration depending on exigencies of the work.
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5.6.13The outsourced person shall all the time maintain absolute integrity and
devotion to duty and conduct himself/ herself in a manner conductive to the
best interests, credits and prestige of DFCCIL.

5.6.14 The Contractor shall ensure that complete confidentiality is maintained by it
and all its outsourced persons with regard to all information relating to DFCCIL,
its premises, clients business, assets, affairs and employees and that neither the
Contractor nor its persons will any time divulge or make known to any third
parties, any trust, accounts, matters of transactions whatsoever pertaining to
DFCCIL and its associate entities which may in any way come to their
knowledge or attention.

5.6.15The Contractor shall indemnify and keep DFCCIL indemnified and harmless
from and against all disputes, claims, fines, penalties, litigations criminal as
well as civil that may be initiated against the DFCCIL on account of and/ or
arising out of the failure of the Contractor to adhere to any statutory
requirement, or to follow such rules regulations, guidelines or procedures as
may be required under any statute or directive.

5.6.161t is mandatory that Contractor provides adequate insurance cover to the
outsourced persons for death, disabilities, sickness etc. DFCCIL shall not be
liable to pay or bear any premium/ compensation at any stage in respect of
Insurance made by the Contractor to cover the risk (death, disability,
sickness).

5.6.17 The Contractor shall provide identity cards bearing the photographs to the all-
outsourced persons deployed in DFCCIL at its own cost.

5.6.181n case the outsourced personnel deployed by the Contractor is found to be
involved in any illegal activities, he will be immediately replaced.

5.6.19Working Hours of hired staff — The deployed outsourced staff will be given
weekly off on the day fixed by DFCCIL. In case, if any outsourced staff is
called for duty during the weekly off, a compensatory rest will be allowed within
30 days. The staff deployed by the contractor shall be available at designated
places round the clock (during duty days and weekly off), to attend any
failures, rectification works during the failures/breakdowns etc. or any other
work as per the instructions of the DFCCIL'’s representative.

5.6.20 The contractor shall provide the mobile numbers and address of the deployed
staff to respective APM/Dy.PM/JPM/S&T in charge of the section.

5.6.21 The Contractor shall ensure the availability of staff in the night also in case of
any failure/emergency.

5.6.221n case, leave is to be given to any of the deployed staff, leave reliever has to
be provided by the Contractor well in advance at no additional cost. Further,
prior information regarding change in staff (along with complete details of
leave reliever) should be given to concerned Dy.PM/S&T, APM/S&T, JPM/S&T
in-charge of the section.

Page 44 of 128 Sign. of Tenderer(s) For CGM /Ahmedabad



Tender No. DFC-ADI-SNT-04-2023-24

5.6.23 All outsourced staff shall maintain Mobile phone at their own cost.

5.6.24 The Contractor shall nominate a coordinator, out of the deployed personnel,
who would be responsible for immediate interaction with this office so that the
optimal services of the persons deployed by the agency could be availed
without any disruption. No extra payment will be made by DFCCIL on this
account.

5.6.25 The age of outsourced manpower deployed by the agency shall not exceed 60
years at any time throughout the contractual period, except up to 65 years in
case when retired S&T Personnel from Railways/PSUs is engaged.

5.6.26 Police verification for background check of outsource staff is mandatory.

5.6.27 Contractor’s authorized representative (Owner/Director/Partner/Manager) shall
personally contact nominated officer of DFCCIL once a month to get a
feedback on the services rendered by the contractor vis-a-vis corrective action
required to make the services more efficient or any other related issues.

5.6.28 The contractor shall maintain at readily accessible place/site, First Aid
appliances including adequate supply of sterilized cotton wool. The appliances
shall be placed under the charge of responsible person who shall be available
during working hours.

5.6.31Any damage, deterioration, loss caused to DFCCIL property due to negligence,
carelessness on the part of the workmen employed by the contractor, shall be
made good by the contractor at his own cost. If he fails to do this, DFCCIL
shall be within their rights to affect necessary recoveries from the Contractor’s
bill or through other means as per the law.

5.6.32 DFCCIL Administration shall not be responsible for any injury or loss of life or
sickness of the workmen or of any individual involved in the contract (deployed
by the agency/service provider/contractor) during the course of their duties or
out of their duty hours. Any statutory liabilities which may arise shall be to the
agency / contractor(s) / service provider’s account.

5.6.33 The agency / service provider / contractor shall take out and keep in force a
policy and policies of insurance against all liabilities and recognized risks in
respect of accidents to persons employed by the contractor for the purpose of
carrying out the works of this contract.

5.6.34 The agency / service provider /contractor should note this provision especially
in respect of staff deployed by him and should take necessary insurance cover
and safe guards against the recognized risks for his worker/staff. Any
compensation to the staff because of accidents in their duties will be payable
by the contractor to his workers/dependents.

5.7 RATES

5.7.1 The rates quoted and accepted by DFCCIL shall be firm and final during the
currency of contract.

5.7.2 All statutory taxes including GST and liabilities levied / leviable by the Central &
State Government or any other governing authority/agency from time to time
shall be borne by the contractor and the rate shall be inclusive of all such
liabilities.
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For all the Schedule items detailed in Section-6 of the Tender document, the
rates are inclusive of all taxes including GST.

For Schedule items at Sr. No. 1 to 31 in Section-6 of the Tender document,
GST, as admissible shall be paid only on submission of proof of depositing the
same to the concerned Govt. Authority. Any modification in tax provision in
future by Govt. will be binding on the contractor and DFCCIL with immediate
effect.

The agency / service provider / Contractor shall ensure contribution of required
statutory minimum amount towards EPF (Employer and Employee’s
Contribution) and ESI for each of person deployed, wherever applicable.

For Schedule item at Sr. No. 29 in Section-6 of the Tender document, any
statutory increase in the wages of labour in accordance with the Minimum
wages notification issued by the appropriate authority under the Minimum
Wages Act from time to time after submission of the tender, payment of
minimum wages to the personnel deployed by the Contractor/Agency should
be revised accordingly and the Contractor/Agency shall take care of all such
notifications. DFCCIL shall not be liable for payment against any such
statutory increase in the wages. The Contractor should keep this fact in mind
while quoting the rate against the Schedule items of Section-6 (Schedule of
Approximate Quantities & Rate). As on date the prevailing notification of
Government of India, Ministry of Labour & Employment, Office of the Chief
labour Commissioner (C) New Delhi for minimum wages (for various category
of workers) is effective from October 2023.

QUANTITY VARIATION

(i) The accepted variation in quantity of each individual item of the contract would

be upto 25% of the quantity originally contracted, except in case of foundation
work (in which no variation limit shall apply). However, the rates for the
increased quantities shall be as per sub- para (iii) below.

(i) The Contractor shall be bound to carry out the work at the agreed rates and

shall not be entitled to any claim or any compensation whatsoever up to the
limit of 25% variation in quantity of individual item of works.

(iii) In case an increase in quantity of an individual item by more than 25% of the

agreement quantity is considered unavoidable, then same shall be executed at
following rates

a. Quantities operated in excess of 125% but up to 140% of the agreement
quantity of the concerned item, shall be paid at 98% of the rate awarded
for that item in that particular tender;

b. Quantities operated in excess of 140% but up to 150% of the agreement
guantity of the concerned item shall be paid at 96% of the rate awarded for
that item in that particular tender;

c. Variation in quantities of individual items beyond 150% will be avoided and
would be permitted only in exceptional unavoidable circumstances and
shall be paid at 96% of the rate awarded for that item in that particular
tender.

d. Variation to quantities of Minor Value Item:

The limit for varying quantities for minor value items shall be 100% (as against
25% prescribed for other items). A minor value item for this purpose is defined
as an item whose original agreement value is less than 1 % of the total original
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contract value.

d.(i) Quantities operated up to and including 100% of the agreement quantity
of the concerned minor value item, shall be paid at the rate awarded for
that item in that particular tender;

d.(i) Quantities operated in excess of 100% but up to 200% of the agreement
guantity of the concerned minor value item, shall be paid at 98% of the
rate awarded for that item in that particular tender;

d.(iii) Variation in quantities of individual minor value item beyond 200% will
be avoided and would be permitted only in exceptional unavoidable
circumstances and shall be paid at 96% of the rate awarded for that item
in that particular tender.

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross

quantity of earthwork items and variation in the quantities of individual
classifications of soil shall not be subject to this limit.

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the

5.9

variation limit of 25% would apply to the value of SSOR schedule(s) as a
whole and not on individual SSOR items. However, in case of Non Standard
Schedule of Rates (SSOR) items, the limit of 25% would apply on the
individual items irrespective of the manner of quoting the rate (single
percentage rate or individual item rate).

PENALTY

Penalty for an amount of Rs. 100/- to Rs.2000/- depending on the nature of
unsatisfactory work/service, will be deducted from the due amount in the
following conditions:

Absence of staff;

Any undisciplined behavior by the staff;

Discourteous behavior towards any officer or staff of DFCCIL;

Not wearing proper Safety PPE Kit;

Not carrying out the duties listed in the scope of work in a satisfactory Manner;
Damage or stealing of any asset or property of DFCCIL or officers and staff of
DFCCIL.

Penalty for some of the breaches in services will be as follows: -

Sr No.|Type of Breach Amount (Rs.) of Penalty

Any undisciplined behavior by the staffRs. 200/- per staff per day

1 deployed by the Contractor.

2 |Staff not in proper PPE kit Rs. 200/- per staff per day

3. |Staff turns up late Rs. 100/- per staff per hour
(a) Failure to Provide Leave reserve in case|(a) Rs. 2000/- per staff per day

4 of Absence of Staff.

" |(b) Failure to Provide Replacement of Staff|(b) Rs. 2000/- per staff per day

with suitable staff within seven days.
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Failure in  cleaning/dusting/wiping  as|Rs. 200/- per staff per day.
5. |instructed by Site  Engineer/DFCCIL-
representative.
Damage to any asset or property of DFCCIL|{Minimum Rs. 1000/- per such
6. |OF officers and staff of DFCCIL. incident or As per actual cost
' of damaged items, whichever
is higher.
7 Not Carrying out the work as detailed in the|Rs. 500/- per such incident.
" |scope of work in a satisfactory Manner.

5.10 Implementation of Integrity Pact in DFCCIL: -

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011
issued by Ministry of Heavy Industries (DPE) all PSU should enter into Integrity
pact in the required Performa in their procurement transaction/ Contracts with
suitable changes specific to the situation in which the pact is to be used. The
pact, entering into which would be a preliminary qualification for any bidder,
essentially envisages an agreement between the prospective vendors / bidders
and the DFCCIL, committing the persons/ officials on both sides not to resort to
any corrupt practices in any aspect / stage of the contract.

The pact has to be implemented through a panel of independent external monitor
who will review independently and objectively the compliance of the obligations
by both the parties.

A copy of pre contract integrity pact is enclosed at Annexure -X for signature of
bidder as acceptance, as and when Independent External Monitor is appointed.

5.11 Tax Deduction at source (TDS):- TDS shall be deducted as applicable.
5.12 Inspection- Quality Assurance at Site/Field: -

As per the requirement of Site Engineer of DFCCIL.

5.13 Other Facilities / Requirements:- If any, it shall be under Contractor’s Scope.
5.14 Safety Requirements: - Uncompromising Quality and Safety standards are

considered as part of work carried out at all Work Sites of DFCCIL and
therefore Zero Tolerance towards non-compliance. Site activities require total
compliance to safety procedures and guidelines as provided on I.R.GCC April-
2022 or latest & as per IRPWM. Accordingly, at all work sites where your
personnel deployed, shall comply to Safety Procedures, Norms. All Contractor
Staff/ Labour shall use PPE kit during working at site or travelling on DFCC
vehicle for work.

5.15 Penalties for Safety Lapses: -Any violation in adhering to the terms and

conditions stipulated in I.R GCC April-2022 or in latest approved GCC would
also attract to penalties payable by you as per IR GCC April-2022 Provisions
or as per latest approved GCC.

Page 48 of 128 Sign. of Tenderer(s) For CGM /Ahmedabad




Tender No. DFC-ADI-SNT-04-2023-24

5.16 Mandatory updation of Labour data on Railway’s shramikkalyan portal by
Contractor.

A. Contractor is to abide by the provision of payment of Wages act & Minimum
Wages act in terms of clause 54 and 55 of Indian Railways General Condition
of Contract. In order to ensure the same, an application has been developed
and hosted on website: www.Shramikkalyan.indianrailways.gov.in. Contractor
shall register his firm/company etc. and upload requisite details of labour and
their payment in this portal. These details shall be available in public domain.
The Registration/updation of portal shall be done as under:-

(a) Contractor shall apply for onetime registration of his company/firm etc. in the
Shramikkalyan portal with requisite details subsequent to issue of letter of
Acceptance. Engineer shall approve the contractor’s registration on the portal
within 7 days of receipt of such request.

(b) Contractor once approved by any Engineer can create password with login 1D
(PAN No.) for subsequent use of portal for all LOASs issued in his favour.

(c) The contractor once registered on the portal, shall provide details of his letter of
Acceptances (LOA)/Contract Agreements on Shramikkalyan portal within 15
days of issue of any LOA for approval of concerned Engineer. Engineer shall
update (if required) and approve the details of LOA filled by contractor within 7
days of receipt of such request.

(d) After approval of LOA by Engineer, contractor shall fill the salient details of
contract  labours engaged in the contract and ensure updating of each wage
payment to them on Shramikkalyan portal on monthly basis.

(e) It shall be mandatory upon the contractor to ensure correct and prompt
uploading of all salient details of engaged contractual labour & payments
made thereof after each wage period.

B. While processing payment of any “On Account bill’ or Final bill or release of
‘Advances’ or Performance Guarantee/Security deposit’ contractor shall
submit a certificate to the Engineer or Engineer’s representatives that “I have
uploaded the correct details of contract labours engaged in connection with
this contract and payments made to them during the wage period in Railway’s
Shramikkalyan portal at www.shramikkalyan.indianrailways/gov.in
till......... month............ year.

5.17 PAYMENT TO THE STAFF DEPLOYED

5.17.1All staff deployed should have the saving bank account and the
Contractor/Service Provider has to ensure that the remuneration of staff
should directly be credited to their respective bank account after completion of
each month. DFCCIL may cross verify all such payments to the staff deployed.
The Contractor need to submit the details of such payments whenever asked
for by the Authorized Representative of DFCCIL.
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SECTION 6:

Schedule of Approximate Quantities & Rate

Tender No: DFC-ADI-SNT-04-2023-24

Name of Work:

Repairing, Refixing/Replacement & Maintenance of Signalling

and Telecommunication Gears/Equipment, Hiring of Manpower
and other related work in New Chadotar — New Palanpur — New
Sanand North Section and New Makarpura JS of Western
CGM/DFCCIL

Dedicated Freight Corridor

Ahmedabad

(WDFC) under

Schedule of Approximate Quantities & Rate

Sr.
No.

Description

Unit

Quantity

Unit Rate

Amount
(inRs.)

Digging of 1.2 mtr deep and 0.3 mtr wide
trenches in all type of soils, including soft rock
as per approved cable route plan and back
filling the trench after laying of cables. It
includes clearing of roots of trees and bushes
and temporary obstructions on the selected
cable route, ramming of soil and planting of
cable marker at every 50 mtrs and at every
location where direction of trench changes.
The item includes covering of laid cables by
sieved soil upto 5 cm before covering by
bricks. Where digging of 1.2 mtr depth is not
possible or depth is reduced/increased as per
instructions given by engineer incharge then
payment will be decreased/increased
proportionately to the depth of trench.
Note: Cable trenching between Station Limit
(i.e. from Distant to Distant Signals) should be
done at distance of 3.0 mtrs(minimum) from
centre line of track and Outside Station Limit,
cable trenching will be done at distance of 5.5
mtrs(minimum) from centre line of track. If
above mentioned minimum distances are not
available at site then trenching will be done by
contractor as per instructions issued by Site
Engineer. Cable marker shall be supplied by
DFCCIL.

CUM

1296

271.24

351527.04
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Sr.
No.

Description

Unit

Quantity

Unit Rate

Amount
(inRs.)

Laying of S&T cables of various
cores/pairs/quads in trenches/GI Pipes/RCC
ducts /DWC/HDPE Pipes/Trunking etc, laying
of OFC ducts in trenches as per site
requirement and as per approved cable route
plan. It also includes including laying of cables
in track crossing and road crossing. It includes
placing of half cut DWC pipes, pre-fabricated
ducts and DWC pipes. It also includes
provision of labels on each cable of coloured
plastic adhesive types or any other identifiable
marker to give the cable number at each
termination point. The contractor will do
meggering of all the cables (main and tail)
before laying as well as after laying under the
supervision of engineer in charge. Meggering
test report of all the cables will be signed
jointly by authorised site representative of
contractor and site engineer in charge. Note:
The length of the cable laid will include length
of the cable which have been coiled for
termination purpose. Half cut DWC, pre-
fabricated ducts and DWC pipes shall be
supplied by DFCCIL.

Running
meter

6000

7.82

46920.00

Termination of Outdoor Cables (Main Cables /
Tail Cables) at both ends in location boxes,
cable termination rack in relay room, station
building, generator room etc. The item
includes dressing of cables and wires with
dressing threads as per standard practice. All
material required for this item will be supplied
by contractor. The outdoor cable shall be
terminated in Relay Room, DG Room, ASM
Room etc under supervision and instructions
issued by Engr. incharge of the work.

Per
Conductor

1200

10.31

12372.00

All work partaining to horizantal directional
drilling (HDD)/Boring and tranchless cableing.
It includes supply, transportation and self
lubricated HDPE pipe and laying of cables in
boring under the track/road by using different
sizes of pipes depending on total number of
cables will be crossed. The depth of horizontal
boring should be minimum 1.2 mtr from rail
flange/road level. This item will be used for
track crossing of running lines. By using self-
lubricated HDPE pipe of 120mm outer dia and
103.5mm inner dia in the bore and laying of
cables in the bore under the track/road. The
ground level shall be considered ignoring the
bank height of the bank of the road. Contractor
shall provide all the material required for
work and adequate nos of labours for proper

Meter

1200

1457.70

1749240.00
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Sr.
No.

Description

Unit

Quantity | Unit Rate

Amount
(inRs.)

laying of cables into the bore. Cable shall be
laid cautiously so that it should not get damage
due to rough handling & pressure on cable.

Blowing/drawing of OFC cables in the HDPE
duct along with all the protective work as per
approved standard and instructions of site
Engineer.

Kms

13207.80

39623.40

Supply, preparation, splicing and installation
of straight joint for 06 fibers along with
enclosures with heat shrinkable splice
protection sleeve as per TEC Specn. G/0]C-
02/01 March 99 or latest. Splice losses in no
case should be more than 0.1dB

Nos

24

10593.61

254246.64

Supply, preparation, splicing and installation
of straight joint for 12 fibers along with
enclosures with heat shrinkable splice
protection sleeve as per TEC Specn. G/O]C-
02/01 March 99 or latest. Splice losses in no
case should be more than 0.1dB

Nos

14

12900.90

180612.60

Supply, prepration, splicing and installation of
straight joint for 24 fibers along with
enclosures with heat shrinkable splice
protection sleeve as per TEC Specn.G/0]JC-
02/01 March 99 or latest, Splice losses in no
case should be more than 0.1 dB.

Nos

48

15925.15

764407.20

Supply, preparation, splicing and installation
of straight joint for 48 fibers along with
enclosures with heat shrinkable splice
protection sleeve as per TEC Specn.G/O]C-
02/01 March-99 or latest. Splice losses in no
case should be more than 0.1 dB.

Nos

48

17093.09

820468.32

10

Supply, preparation, jointing and installation of
4/6 quad/signalling cable along with Heat
shrinkable straight through joining kit. All the
material required for the work are to be
arranged by the contractor himself at his own
cost including thermo shrinkable universal
Joint kit/Rapid Joint Kit for quad cable(for
straight joining) as per RDSO spec
IRS/TC77/2012 revision 3 with latest
amendment. After joining the cable through
test such as insulation test, continuity & loop
resistance test, cable losses test etc., to be
carried out jointly with DFCCIL site incharge. If
any defect or damages observed during
jointing, the contractor has to redo the joint
free of cost.

Nos

48

4726.56

226874.88
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Sr.
No.

Description

Unit

Quantity

Unit Rate

Amount
(inRs.)

11

Cement concrete work for miscellaneous
items in ratio 1:3:6. Item includes excavation,
ramming of CC by using vibrator, curing and
plastering with cement and sand mixture(
Aggregate will not exceed beyond 3.8cm). The
aggregate cement and sand will be supplied by
the contractor.

Per Cum

12

4299.94

51599.28

12

Providing brick masonry in ratio 1:6 cement
and mortar including plastering with 1:4
cement and sand mixture both side of bricks
with thickness 20mm each end with
contractors own 'B' class bricks. It also
includes excavation, curing, grouting, bolting
etc. wherever required. 'B' class Brick, sand
and cement(ISI mark) will be be supplied by
the contractor.

Per Cum

12

2086.39

25036.68

13

Repairing of Half Case foundation by
excavation and casting it with contractor's
cement, brick and other materials as per
Drawing No. 6-AL-TYP-CW-8005 with latest
amendment if any, and as per scope of work.
Contractor has to completely break the entire
foundation retaining the existing MS frame.
The entire work shall be executed by the
contractor to the satisfaction of Site Engineer.

Nos

24

2762.31

66295.44

14

Repairing of Single Case foundation by
excavation and casting it with contractor's
cement, brick and other materials as per
Drawing No. 6-AL-TYP-CW-8006 with latest
amendment if any, and as per scope of work.
Contractor has to completely break the entire
foundation retaining the existing MS frame.
The entire work shall be executed by the
contractor to the satisfaction of Site Engineer.

Nos

24

2762.31

66295.44

15

Strengthening of foundation of signals,
Full/Half location boxes, by carrying out earth
work around the foundation, ramming of
refilled earth, carrying out masonry work from
bottom of earth work using country stones &
cement masonry to prevent the earth from
shipping down the bank. This also includes
supply of required masonry materials.

Nos

48

1666.69

80001.12

16

Shifting and Installation of Apparatus Case
Single (Full) Drawing No-
G/BL/TYP/CW/8024/0 with latest
amendment, if any.

Nos

12

3221.07

38652.84

17

Shifting and Installation of Apparatus Case
(Half) Drawing 6/BL/TYP/CW/8023/0 with
latest amendment, If any.

Nos

12

2124.68

25496.16
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Sr.

No.

Description

Unit

Quantity

Unit Rate

Amount
(inRs.)

18

Replacement of old signal unit /signal route of
main signal. This would include releasing of
old unit from top of signal post, erection and
mounting of new signal unit over the post
including wiring of Main Signal LED/Signal
route of main signal as per Technical
Specification. This also includes bringing new
signal unit from station/IMD/IMSD to site and
bring back old unit from site to
station/IMD/IMSD.

Nos

12

1086.37

13036.44

19

Installation, erection and wiring of CLS unit,
Post, Ladder & Base, LED unit including laying
out of Tail Cable from Location box. Wiring of
CLS unit shall be carried out as per Technical
Specification. This also includes Protection of
unit from Rain Water. The Material shall be
supplied by DFCCIL.

Nos

12

3352.46

40229.52

20

Installation, erection and wiring of Junction
Type/ "V" Type Route Indicator (LED
Type)/Seven Segment Route display Unit.
Wiring shall be carried out as per Technical
Specification. This also includes Protection of
unit from Rain Water. The Material shall be
supplied by DFCCIL.

Nos

991.08

6937.56

21

Installation, erection of Shunt Signal Units with
base & post. and laying out of tail cable from
location box and Wiring of Shunt Signal LED
unit as per Technical Specification. This also
includes Protection of unit from Rain Water.
The Material shall be supplied by DFCCIL.

Nos

1287.41

9011.87

22

Supply & installation of plastic cover for four
aspect signal unit cover opened from front side
and bottom side and made of black polythene
sheet of 100 micron thickness,
size:1700MMx460MMx250MM. On back side
75MM wide cornor to cover diagonal cross
mark of silver color of 100 micron thickness to
be provided. To tie up cover with signal unit
suitable nylon rope of 5mm dia and 4 meter
length to be provided on front side and of 1.5
mtr length at center. Note: (1) Sample must be
approved from DFCCIL representative before
bulk supply. (2) Dimensions are approximate
to the extent of tolerance by +/-5% (Inspection
by Consignee)

Nos

282

155.11

43741.02
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Sr.

No.

Description

Unit

Quantity

Unit Rate

Amount
(inRs.)

23

Demounting and Replacement of Wheel Sensor
(Track Device) of Multi-Section Digital Axle
Counter (MSDAC) including disconnection and
reconnection of tail cable at TL]B This Includes
complete removal of Wheel Sensor [mounted
on the rail) along with the tall cable under the
rall. The Contractor shall ensure the proper
alignment of the Wheel Sensor at the time of
mounting the new Wheel Sensor. Wheel sensor
shall be supplied by DFCCIL. The Contractor
shall bring the new wheel sensor from station/
IMD/ IMSD to site and shall take the old /
released wheel sensor from site to station/
IMD/ IMSD. The work shall be completed as
per OEM's guidelines and Technical
Requirement & Specification under the
supervision of DFC site incharge.

Nos

290

2094.22

607323.80

24

Refixing of electrical point machines and
ground connection after removing the existing
fitting if any, adjustment if necessary, cable
terminatoin, wiring, testing and
commissioning of electrically operated point,
fixing and connecting point indicator on derail
switch if necessary. This would include
removal of old/existing point machine and
fixing of new/overhauled motor. The work
shall be done as per extant practice in DFCCIL
and instruction of DFCCIL Engineer at site.
This would also include bringing the new
machines from station/IMD/MSD to site and
taking the old / released machines from site to
station/IMD/IMSD.

Nos

19

3724.81

70771.39

25

Lettering/Numbering of  Signals, Point
Machine, Track Lead junction Boxes, Block
joints, Apparatus Cases etc. (each item to be
taken as One Unit). This includes supply of
paints of Asian Paints/Nerolac/Dulux/Berger
Make. This work will be carried out as per the
standard practice or as per site in charge's
instructions.

Nos

2115

79.24

167592.60

26

Lettering/Numbering Termination particulars,
equipment's names etc, legibly and neatly
inside location boxes (Full Case). This includes
supply of paints of Asian
Paints/Nerolac/Dulux/Berger = Make. This
work will be carried out as per the standard
practice or as per site in charge's instructions.

Nos

530

232.64

123299.20
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Sr.
No.

Description

Unit

Quantity

Unit Rate

Amount
(inRs.)

27

Lettering/Numbering Termination particulars,
equipment's names etc, legibly and neatly
inside location boxes (Half Case). This includes
supply of paints of Asian
Paints/Nerolac/Dulux/Berger =~ Make. This
work will be carried out as per the standard
practice or as per site in charge's instructions.

Nos

316

134.44

42483.04

28

Painting of two coats of synthetic enamel paint
over one coat of primer on the below
mentioned items at Sr. no. 28(1), 28(2), 28(3),
28(4) & 28(5) after scrapping & cleaning
surface wherever necessary with contractor's
own supply of paints. Wherever required
contractor shall apply coating of epoxy paint
also as per instructions of site-in-charge. The
paint and primer should be from Asian
Paints/Nerolac/Dulux/Berger. The
primer/enamel paints (Aluminium synthetic,
black enamel, brilliant white and yellow) will
be as per (IS 5660 of 1970) /(IS 2932 of 1974)

28(1)

Apparatus Case Full Size (Outside & Inside)

Nos

530

580.63

307733.90

28(2)

Apparatus Case Half Size (Outside & Inside)

Nos

316

593.06

187406.96

28(3)

Main Signal Post with Signal units, Surface
base and complete fittings as per standard
practice

Nos

281

920.59

258685.79

28(4)

Shunt Signal post with Signal Unit, Surface
base as per standard practice

Nos

75

414.19

31064.25

28(5)

Point Machine with ground connections
complete (Point Machine with Black Enamel
only outside and ground connections with Red
oxide)

Nos

271

289.36

78416.56

29

Provision of Multi-tasking staff/Helper to
carry out different Maintenance Activities as
per Annexure-A. (Educational Qualification
and Experience Requirement As per Annexure-
B)

29(1)

Z/C - Class Station

Man Month

312

22464.09

7008796.08

29(2)

Y/B - Class Station

Man Month

26572.02

29(3)

X/A - Class Station

Man Month

29953.06

30

Execution of maintenance activities of
electrically operated point machine as per
Maintenance Schedule (Annexure-D)
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Sr. s . . . Amount
No. Description Unit Quantity | Unit Rate (in Rs.)
30(1) | Crossing Station Per Station 24 44501.96|  1068047.04
5 Mer Month ' '
30(2) | Junction Station Per Station 60  |129260.66|  7755639.60
Mer Month ' '
Execution of Maintenance Activity of MSDAC,
31 |Color Light signal, Cables Location Boxes etc.
as per Maintenance Schedule (Annexure-D)
. . Per Station
31(1) | Crossing Station Mer Month 24 33684.79 808434.96
Junction Station Including associated part of IR | Per Station
31(2) Junction Station Mer Month 60 80240.12 4814407.20
. . . . Per Station
31(3) | Block Section Including IR Connecting Line Mer Month 60 119624.35 7177461.00
Total Cost (in Rs.) inclusive of all taxes including GST 3,54,20,188.82
The rate will be------------------ % (Percentage) below / at par / above to the Grand

4.

5.

6.

Total Cost above (to be filled by the bidder in figure).

The rate will be (Percentage) below / at
par / above to the Grand Total Cost above (to be filled by the bidder in words).

Notes/Conditions: -

The above rates are inclusive of all Govt. & Local taxes including applicable GST.
However, GST, will be reimbursed only after having submitted the proof of having
actually paid the above taxes / charges.

. Any statutory increase in the wages of labour in accordance with the Minimum wages

notification issued by the appropriate authority under the Minimum Wages Act
from time to time after submission of the tender, payment of minimum wages
to the personnel deployed by the Contractor / Agency should be revised
accordingly and the Contractor / Agency shall take care of all such
notifications. DFCCIL shall not be liable for payment against any such statutory
increase in the wages. The Contractor should keep this fact in mind while
quoting the rate against the Schedule items of Section-6 (Schedule of
Approximate Quantities & Rate).

The bidder shall indicate his rate in %age below / at par / above, on total cost as per
schedule of approximate quantities & Rate on IREPS portal. The Bidder/Tenderer
quoting the rates for individual items will be disqualified. Offer with
incomplete/ambiguous rate will not be considered.

For Schedule items at Sr. no. 1 to 28, the work needs to be carried out on “as &
when required basis”.

DFCCIL reserves the right to operate additional quantities of the schedule item as &
when required within the variation limit.

The manpower shall be deployed/posted at any of WDFC stations or at any site
location within the jurisdiction of Chief General Manager/Ahmedabad, as per
requirement of DFCCIL.
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Declaration by the tenderer
(1) I/We am/are signing this document after carefully reading the contents.

(2) I/We also accept all the conditions of the tender and have signed all the pages in
confirmation thereof.

(3) I/We offer and agree to execute the above work at rate uploaded online at
https:/lwww.ireps.gov.in through digital Signature.

Signature of tenderer/s with Seal
Address:

Page 58 of 128 Sign. of Tenderer(s) For CGM /Ahmedabad



Tender No. DFC-ADI-SNT-04-2023-24

Annexure-A
SCOPE OF SERVICES

The Contractor has to provide outsourced persons in various categories. Following
shall be the tentative duty list of different categories of Outsourced personnel
required:

. Semi-Skilled Manpower (Multi-Tasking Staff/Helper):

Cleaning of signal units, Location Boxes, TLJBs, and Point Machines etc.

Cleaning/Dusting of various Racks in SER, TER, ALHs & THs.

Attention to earthing pits and earthing at service buildings (Station/ALH/TH/ LC

Gates/ GSMR).

Attention to earthing of location boxes and signals.

Visual Inspections and checking of loose connections.

Measurement of basic voltage/ current levels.

Observing the diagnostic indications in cards.

Cleaning of ALH/TH/Stations Signal /Telecom rooms and equipment including Air

Conditioner.

9. Cleaning/ Maintenance of batteries at Stations/ALH/TH.

10. Attention to Maintenance of Air Conditioning in ALH/TH.

11.Transportation of Signal/Telecom material/equipment/Cables from IMD/IMSD to
Site.

12.Loading, Unloading & handling of materials.

13.Restoration works at time of accident/ derailment. Prompt Attending of
Breakdown/ equipment failures as per instructions of DFCCIL Staff.

14. Any other work associated with maintenance of S&T Gears, assigned by DFCCIL
site-Incharge.

15. Excavation, trenching and backfilling etc. work as per requirement of DFCCIL

site-incharge.

wnh e

©No A

[l. Skilled Manpower (Wireman/Fitter):

1. To carry out the various Scheduled Maintenance Activities for S&T Gears under
the guidance and instructions of DFC representative.

2. To carry out corrective maintenance as and when required as per requirement and
as per instruction of DFC representative.

3. Restoration works at time of accident/ derailment. Prompt Attending of Breakdown/
equipment failures as per instructions of DFCCIL Staff.

4. Any other work associated with maintenance of S&T Gears, assigned by DFCCIL
Site- Incharge.

Note:- Safety and Protection items/ equipment i.e. luminous Jackets, Helmet, Torch,

Safety Shoes, Hand Gloves or any other safety item as per site requirement shall be
provided to all the outsourced staff by the Contractor.

Signature of tenderer/s with Seal
Address:

Page 59 of 128 Sign. of Tenderer(s) For CGM /Ahmedabad



Tender No. DFC-ADI-SNT-04-2023-24

Annexure-B

The Outsourced Staff Deployed Shall possess following Minimum Educational
Qualification and Experience:

1. Skilled Manpower (Fitter and Wiremen)

Total Manpower required in this Category: 24 Nos. (Fitter- 12 Nos. + Wiremen-12
Nos.). Tentative Deployment Details of this Category of Manpower is placed in
Annexure-C.

e Minimum Educational Qualification/ Essential Experience: -

a) Fitters: ITI with minimum six (06) months experience or 10™ pass with minimum
one (01) year experience in Railway Signalling Point Installation works or 8"
pass with two (02) year experience in Railway Signalling Point Installation
works.

b) Wiremen: ITI with minimum six (06) months experience or 10" Pass with
minimum two (02) year of experience in Railway Signaling Wiring Works or 8"
Pass with five (05) year Experience in Railway Signaling Wiring Works.

2. Semi-Skilled Manpower (Multi-Tasking Staff/Helper):

Total Manpower required in this Category: 26 Nos. (MTS/Helper-26 Nos.). Tentative
Deployment Details of this Category of Manpower is placed in Annexure-C.

¢ Minimum Educational Qualification/ Required Working Knowledge: -

10" Pass or 8" pass with Minimum one year experience. Semi-skilled Manpower
(Multi-tasking staff) shall have adequate working knowledge of electrical / mechanical
work and shall be capable to use pliers, screwdriver, wrenches, hacksaw, hammer
and electric drill machines to assist in day-to-day maintenance work. The Semi-
skilled manpower shall be required to demonstrate the use of pliers, screwdriver,
wrenches, hacksaw, hammer and electric drill machines in presence of DFCCIL
official (JPM/APM/Dy.PM/PM/S&T) in charge of Section prior to deployment over
stations/IMD/IMSD to assist in day-to-day maintenance work.

Note: -

1) All the staff deployed should be physically fit and have to submit medical fithess
certificate duly issued by registered medical practitioner.

2) Further, the Contractor shall be responsible for ensuring good character and no
criminal record of outsourced staffs.

3) Contractor has to submit the qualification and experience certificates of all the
staff to be deployed in DFCCIL. Such staff will be tested by DFCCIL nominated
officers for skill level and will be allowed to deploy under the said work only after
acceptance by the nominated official.

4) Safety and Protection items/ equipment i.e., luminous Jackets, Helmet, Torch,
Safety Shoes, Hand Gloves or any other safety item as per site requirement
shall be provided to all the outsourced staff by the Contractor.
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5) Weekly rest shall be given to outsourced staff to the extent possible. However,
Rest giver should be planned accordingly.

6) On duty contractor personnel shall follow the instructions of DFCCIL
representative on duty for the maintenance of S&T equipment. If the contractor
personnel perform any wrong operation of equipment, a penalty of Rs. 5,000/-
per such occasion shall be imposed, if there is no operational delay and no
financial repercussion. However, if there is any financial repercussion, in that
case, penalty will in consonance with the loss as approved by tender accepting
authority. Also, if the train services are affected, particular staff shall be
debarred from duties against subject agreement in addition to levy of penalty.
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Annexure-C

CERTIFICATION OF FAMILIARISATION CUM TENTATIVE DEPLOYMENT

DETAILS

I/'We hereby solemnly declare that I/We have visited the site of work and have
familiarized myself/ourselves of the working conditions of contracts there in all
respects and in particular, the following:

A. Topography of the Area. Climatic condition and law & order situation in project
area.

B. I/We have kept myself/ourselves fully informed of the provisions of this tender
document comprising of Instructions to the Tenderers, General Conditions of the
Contract, Special Conditions, special terms and conditions apart from information
conveyed to me/us through various other provisions in this tender document.

C. I/We agree to deploy the requisite no. of Outsourced Staff under various
Categories as per following tentative deployment schedule. I/We understand that
the deployment of staff may be changed as per requirement of DFCCIL.

Table-I: Tentative Deployment of Skilled and Semi-Skilled Staff.

Sr. | WDFC | IMD/IMSD Skilled Staff Semi-Skilled Staff
No. | Station (MTS/Helper)
Code
Fitter Wireman | IMD Store | Maintenance
1 PNUN IMD 2 2 4 3
2 CDQN - 2 2 0 2
3 UMND - 1 1 0 2
4 BHUN - 2 2 0 3
5 GUSN - 1 1 0 2
6 SAUN - 2 2 0 3
7 MPRN IMD 2 2 4 3
Total 12 12 8 18

NOTE: Deployment of staff may be changed as per requirement of DFCCIL.

Signature of tenderer/s with Seal
Address:
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Annexure-D

Seihcs e PRISK

Revised Schedule of Maintenance
for
Signalling Assets
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INDEX
S.N Description Page
1 Electrically Operated Point 65-67
2 Digital Axle Counter (SSDAC/HASSDAC) 67-69
3 Multi-Section Digital Axle Counter (MSDAC) 69-73
4 Colour Light Signal 74-75
5 Electric Lifting Barrier (ELB) & Sliding Boom Barrier (SBB) 75-79
6 Signalling Cable 80-83
7 Quad Cable 83-84
8 LC Gate Operating & Indication panel 86
9 Electronic Interlocking 87-89
10 | BPAC with Universal Fail Safe Block Interface (UFSBI) 90-92
11 | Relays, ALH, EI-HUT, RH & Relay Room 92-93
12 Key Locked Checking Relay/Electric key transmitter 94
(KLCR/EKT)
13 | Fuses 94
14 | Integrated Power Supply 95-96
15 | Uninterrupted Power Supply 97-99
16 | VRLA Battery Set/ Battery Charger 100-101
17 | Earth Leakage Detector (ELD) 102-103
18 | Data Logger 104-105
19 | Earthing and Lightning protection 105-106
20 | Train Protection Warning System (TPWS) 107-108
21 Situa_ltions iq which Discor_mection Notice need not be issued 108
provided suitable Precautions are taken
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1. ELECTRICALLY OPERATED POINTS

Schedule
Code

Periodicity

Junior
Executive/
Executive/

Sr.
Executive

Jr.PM/APM

Schedule

P1

Fortnightly

Quarterly

Checking -

1.

The machine for tightness and free from rust &
dirt. Cleaning, graphite / oiling of slide chairs.
Lubrication of slide chairs and assembly up to 3
sleepers from the toe of switch by Maintenance
staff.

Checking of Point Gear Assembly, slides, rollers
& pins. Ensure that roller is free from wear and
tear and falls freely on control and lift out disc.

Tightening of all nuts, check nuts & bolts, lock
nuts holding the detector slides & lock slides with
lugs and condition of split pins to be checked.

The Lubrication / Greasing of all gears and
bearings, cleanliness & smoothness of
commutator, checking contacts for freedom from
pitting and proper adjustment.

Visual checks of Points insulations and stretcher
bars not rubbing with any fixture.

The contacts for proper adjustment & free from
pitting. Wires are neatly dressed & clear of all
moving part. Ensure they do not get trapped in
the lid when closed.

All the bridge contacts make & break at the same
time.

The setting of switch for having required amount
of spring action.

Lubrication of the moving parts of clamp lock
assembly.

10.

Obstruction test — with 5 mm test piece (to be
kept at 150 mm from the toe of the switch) to
ensure that point cannot be locked, detection
contacts shall not make & friction clutch should
also slip. However, Detection contacts shall make
with obstruction of 1.6 mm test piece (to be kept
at 150 mm from the toe of the switch) Testing
may be done either by Crank Handle or by Point
Motor operation.

11.

Also ensure that both sleepers are well packed &
Ground connection rods are free from ballast.

12.

Checked the insulation of Gauge tie plate, all
stretcher bars, P/D brackets & driving lug and
replaced if found damaged/broken.
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Schedule Periodicity Schedule
Code
Junior Jr.PM/APM
Executive/
Executive/
Sr.
Executive
P2 Monthly (to Quarterly Measurements of operating values (voltage &
be done by current) of point machines, with and without
Jr. Executive obstruction for normal and reverse operation.
in the Current required to operate the machine in either
presence of direction shall be 1.5 to 2 times of its normal
Executive/ operation and friction clutch shall slip within this
Sr. range. Replace machine when difference
Executive) between normal operating current and current
under obstruction is less than 0.5A.
Checking of feed disconnection time under
obstruction is not less than 10 Seconds.
Ensure Hose pipe/Gl pipe in good condition and
without gaps/access.
Check MS pins of Switch Extension piece / ‘P’
bracket for any rib formation or excessive weatr.
In case of Clamp type point machine, lubricate
the following moving parts of the clamp lock.
a. Stock rail bracket grove.
b. Moving part of tongue rail and lock arm
assembly.
c. Between machine of lock bar and lock arm
assembly.
P3 Quarterly (Sectional Junior | 1. Joint check with Executive/Sr. Executive (Civil),
Executive /Executive/ of points & crossing for levelling, squaring,
Sr. Executive & I/C creeping, packing, clearance of ballast and other
Jr.PM/APM to carry out Track fittings, etc. and measurement of LH, RH
every alternate inspection) switch opening, are below as per normal point
and as per Performa circulated by RDSO dated
14.2.19 for Thick Web Switch.
Normal point (143 Thick Web point (220
mm) mm)
OPENING (Tolerance) | OPENING (Tolerance)
LH END RH END | LH END RH END
115+3 115+3 |160+3 160 £+ 3
mm mm mm mm
2. Joint checking of SSD/Back Drive arm insulation
with civil department supervisor.
P4 Quarterly Yearly Apply non-corrosive all temperature grease (IS-
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507/508) through the entire grease nipple by a
grease gun.

Oiling of Point Gear Assembly, slides, rollers &
pins - Pour lubricating oil, SAE-30/SHELL 100,
through inlet in to the oil reservoir for lubricating
gearbox of the motor. Avoid overflowing.

Smoothness & cleaning of Commutator, carbon
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Schedule
Code

Periodicity

Junior
Executive/
Executive/

Sr.
Executive

Jr.PM/APM

Schedule

brushes.

Ensure painting of connecting rods is satisfactory.

P5

Half yearly

Yearly

Check for detector contacts and cleaning if
required, control contacts, friction clutch. Ensure
contact pressure of control and detection contact
is adequate. Ensure Brass tip on finger contact is
intact. Conduct obstruction test.

Visual check of brass strips provided between
detector slides, without removing them.

Checking of contact, connections and its
effectiveness during power operation points.

Checking of point motor insulation, cable and wire
insulation (by 100 V Megger).

Testing of point tail cable from K Rack (of location
box) in N & R position of point with 100V megger

P6

Yearly

Working of point using crank handle shall also be
checked. It shall not be possible to insert Crank
Handle without assigned Key. Interlocking with
signals shall be checked.

Testing of effectiveness of Track locking.

NOTE:

1. Whenever any wire, cable, gears etc. are opened and disconnected, care should be taken
for proper reconnection of wires, cables, gears etc. and must be followed by
correspondence test with Operating panel/VDU before giving reconnection.

2. Depending upon OEM, any other specific maintenance item may be included at field level.

2. DIGITAL AXLE COUNTER (SSDAC/HASSDAC)

Sched Periodicity Schedule
ule .
code Jumo_r Jr.PM/APM
Executive/
Executive/
Sr.
Executive
DAC 1 Monthly Half Yearly | Outdoor Equipment :-
Checking & visual inspection of track side Sensor
(Tx& Rx caoil). If rail contact bolt of sensor found
loose then it must be tightened from Torque
wrench with specified torque (88 N-m). Check
that Tx, Rx heads & enclosures of rail contact are
not damaged or deteriorated, the area is free
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Sched
ule
code

Periodicity

Junior
Executive/
Executive/

Sr.
Executive

Jr.PM/APM

Schedule
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from any P/Way defects, the heads are clear of
metallic debris, there are no traction bonds close
to detection set and heads are clear of ballast.

Ensure that proper size & tightness of deflectors.
The deflectors are at least 30 cm away from
centre of Sensor (Tx& Rx coil).

Check the resistance between Rx head to
running rail & Rx head to M12 bolt. If it is less
than 2 Mega ohms, the mountings needs to
cleaned or replaced. M-12 rail mounting nuts to
be torqued to 45 N-m, M-8 Tx head mounting
nuts to be torqued to 25N-m.

Check physically sensor cable and
duct/protective pipe including earthing
connections is proper, tightened & not corroded.

Ensure the proper spacing (400 mm.) & packing
of sleepers in between track device (sensor) are
fitted & fitting do not vibrate under train
movement & packing of the same shall be done,
if required.

Ensure that the proper fixing of track side
connection box (DP/EAK) on the mushroom base
plate & all screws are tight, also visually check
the condition of Mushroom foundation.

Ensure that the rail contact (Sensor) cable must
be free to loop near the Tx-Rx heads. The
protective hose must not be fitted up to the rail
contact otherwise the rail contact integral cables
may get damaged by the rigid hose because of
short bending radius.

Ensure that all cable entry point or any opening
of DP/EAK/EJB junction box is sealed.

Ensure proper packing of supporting sleepers of
sensor so that fittings do not vibrate during
passage of train.

10.

Check auto resetting feature it must be applied
whenever one of the DAC unit is failed then auto
reset is to be applied by reset module & system
resumes preparatory mode after time delay (10
to 15 second) or as per manual.

11.

Visual inspection of condition of earth rod, earth
pit, connections and checking of earth continuity.

Indoor Equipment:-

12.

Physical Checking & functioning of Reset box
indication, counter & SM key. Without SM key
reset shall not be applied.
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Sched
ule
code

Periodicity

Junior
Executive/
Executive/

Sr.
Executive

Jr.PM/APM

Schedule

For dual detection track circuits

13.

Recording of reading of resetting counter of DAC
in auto resetting mode and comparing of the
same with the readings recorded by Data logger
logic.

14.

Recording & analysing counter reading of reset
box including Auto resets as per type of
redundancy provided for dual detection.

15.

Check working of independent power supply for
redundant axle counter system.

DAC 2

Quarterly (to
be done by
Jr.
Executive in
presence of
Executive/
Sr.
Executive)

Half yearly

Opening the cover of Mushroom & inspect card
free from dust, dirt & tightened. Ensure that the
same shall not vibrate under movement of train.
There should be no possibility for entry to rain
water. All MOV’s are connected at proper
terminals & are in good working condition.

Measure rated input /output voltage & other
parameter of DP (outside) with DAC toolkit which
is provided by manufacturer & record in book.
Also ensure all parameters are under permitted
limits. (All the measured data shall be filled in the
maintenance log sheet attached with this
schedule).

Screw coupler connections should be fully tight.

Measure the Tx/Rx coil signal levels and record
them. Values should be within the specified
limits.

Check all indication LEDs are lit in correct
sequence.

Check the working of trolley protection track
circuit if available.

Check indication LEDs in reset box are lit as per
occupied and clear position of section.

NOTE: Depending upon OEM, any other specific maintenance item may be included at field

level.

3. MULTI SECTION DIGITAL AXLE COUNTER (MSDAC)

Schedu Periodicity Schedule
le Junior | Jr.PM/APM
code | gyecutivel
Executive/
Sr.
Executive
MSD1 Monthly Half yearly | Qutdoor Equipment :-
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Schedu
le
code

Periodicity

Junior
Executive/
Executive/

Sr.
Executive

Jr.PM/APM

Schedule
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Checking & visual inspection of track side Wheel
Sensor (Tx& Rx coail) tightened properly. If rail
contact bolt of Wheel sensor found loose then it
must be tightened from Torque wrench with
specified torque.

Check physically sensor cable and
duct/protective pipe including earthing
connections is proper & tightened & not
corroded.

Ensure proper size & tightness of deflectors. The
deflectors are at least 45 cm away from centre of
Wheel Sensor (Tx & Rx coil).

Ensure the proper fixing of track side connection
box (DP/EAK/TLIB) on the mushroom base
plate/Foundation Angle & all screws are tight.
Also check the condition of Mushroom/TLJB
foundation.

Ensure the proper spacing (400 mm) & packing
of sleepers in between track device (Wheel
sensor) are fitted & fitting do not vibrate under
train movement.

Ensure that all cable entry point or any opening
of DP/EAK/TLJB junction box is sealed.

Ensure that the rail contact (Wheel Sensor) cable
must be free to loop near the Tx-Rx heads. The
protective hose pipe must not be fitted up to the
rail contact otherwise the rail contact integral
cables may get damaged by the rigid hose
because of short bending radius.

Ensure proper packing of supporting sleepers of
Wheel sensor so that fittings do not vibrate
during passage of train.

9.

Visual inspection of condition of earth rod, earth
pit, connections and checking of earth continuity.

Indoor Equipment:-

10.

All cable terminations are tight & properly
connected in relay room.

11.

Ensure that the armour of quad cable connecting
DP/TLJB to location & location to relay room
should be properly earthed & tightened in relay
room.

12.

All cards, PCB’s & connectors are properly
connected in Evaluator (MSDAC) & free from
dust.

13.

Physical Checking & functioning of Reset box
indication, counter & SM key. Ensure that without
inserting SM key reset shall not be applied.
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Schedu
le
code

Periodicity

Junior
Executive/
Executive/

Sr.
Executive

Jr.PM/APM

Schedule

14.

All fuses provided in relay room, Evaluator PCB’s
& DP’s are of proper capacity & tightened.

15.

Check sealing of Reset Box.

MSD2

Quarterly

Half yearly

Open the cover of DP/Mushroom/TLJB & ensure
that card, if any, are free from dust, dirt &
tightened & do not vibrate when movement of
train. Also check that connections at terminals
are tight and dust free.

Measure rated input /output voltage, Measure
sensor system currents (ASD/FDS) & other
parameter of Wheel sensor/DP (outside) &
Evaluator (MSDAC) with DAC toolkit which is
provided by manufacturer and compare with last
reading. Take necessary action if not found
within range/deviation with respect to last
reading.

Ensure that Optical fibre losses are less than
sensitivity of SFP used for MSDAC networking.

NOTE:

1. CRC/Checksum to be verified if application software is loaded due to failure or any
other reason.
2. Maintenance and diagnostic tool to be used for analysing failures and its efficacy to be
checked once in a year.
3. Depending upon OEM, any other specific maintenance item may be included at field
level.
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ANNEXURE (MSDAC)

1. MAINTENANCE PARAMETERS FOR FRAUSCHER MSDAC:

Indoor Equipment:-

Parameter

Permissible range

The Supply Voltage Range for ACS2000

19V to 72V DC

The Supply Voltage Range for Reset box

21 Vto 29V

Evaluation broad Sys-1 Voltage at test sockets

280mV to 500mVDC

Evaluation broad Sys-2 Voltage at test sockets

280mV to 500mVDC

Wheel Sensor basic Current Evaluation

Broad Sys-1 & Sys-2 Voltage Difference

<20mV (Within limit)

Measure the voltage on E3 &E4 of BSI(Over

Voltage Protection Board) 12v-28v

On Load (with wheel sensor connected ) 12 Vto 28 VDC
The current should be measured at wire 3(E3) 57 to 65 mA
Outdoor Equipment:-

Measurements in the GAK/TLJB when the

wheel sensor is connected

Current in wire 1 and/or 2 2.8t0 5 mA
Current in wire 3 57 to 65 mA

(If  current <55mA checked cable

resistance)

loop

12 to 14 V (If the voltage is less than 12 V

Voltage between wires 3 and 4 DC, the loop resistance must be tested)

Wheel sensor Measurement A (Rail surface to 40.0mm - 45.0mm

Top of Wheel sensor)

Wheel sensor Measurement B Rail head surface 0.0mm - 8.0mm

to inside rail web side)

*The maximum loop resistance of the cable from the GAK/TLJB to the backplane ABP is 250
ohm.

2. MAINTENANCE PARAMETERS FOR ELDYNE MSDAC:

ELDYNE MSDAC

Date .......ccceenene.. ltem Permissible
range
1 a. Power supply Channel 1 22...35VDC
b. Power supply Channel 2 22...35VDC
3 c. Rectified Rx1 voltage w/o dummy | + 80..+1000mV
wheel (MESSAB1) DC
Selector position in 4 d. With dummy wheel set on 40mm -80..-1000mV
test unit DQ
5 e. Reference voltage PEGUEL1 Adjust as per ©
6 f. Rectified Rx1 voltage w/o dummy | +80..+1000mV
wheel (MESSAB?2) DC
7 g. With dummy wheel set on 40mm -80...-1000mv
8 h. Reference voltage PEGUE?2 Adjust as per (f)
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i. Input Power Supply Voltage

54Vto72V DC

Terminal SK2/S1 & j- Transmitter frequency SK1 30.0......31.25KH
z

SK2/s2 k. Transmitter voltage SK1 40........ 85 VAC
Permissible

Date ..........ccuenet. Item range

Terminal SK2/S1 & |. Transmitter frequency SK2 27.4....28.6 KHz

SK2/S2 m. Transmitter voltage SK2 40....... 85V AC

Indications Analog

n. H1-1 Red/H1-2 Green

board 0. H2-1 Red/H2-2 Green
p. H3-1 Red/H3-2 Green

Indications Digital g. H1-1 Green/H2-1 Green

board r. H1-2 Green/H2-2 Green
s. Signature

Indoor equipment:

for ELDYNE MSDAC

ACE & PDCU
DP & PDCU Input ACE Voltage >21.5V DC
No. Voltage | Ripple Voltage<10 mV rms
PDCU Input to PDCU>5V DC
Voltage Ripple Voltage< 10 mV rms.
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Schedule

Periodicity

code

Junior
Executive/
Executive/

Sr. Executive

Jr.PM/APM

Schedule

S1

Monthly

Half yearly

Cleaning of LED lighting unit & current
regulator/integrated LED, all terminations,
housing, signal units & around signal post.

Measurement of input voltage & current with
clamp type ammeter at input terminals of current
regulator/LED signal for all signal aspects and
V/I reading shall be within specified range as
below:

a. Main signal Voltage: 82.5 to 137.5V and
Current: 112 to 154 mA.

b. Calling on/A/AG Marker Voltage: 88
to132V and current; 120 to 165 mA.

c. Route signal Voltage: 88 to 132V and
Current: 23.75 to 26.25 mA per LED.

d. Shunt signal Voltage: 88 to 132V and
Current: 52.25 to 57.75 mA per LED.

Checking of tightness of all adjusting screws of
LED signal unit as well as Current regulator/
integrated LED.

Ensure condition of signal post is satisfactory.

Check condition of Signal foundation, Earth
work around signal foundation, ladder & ensure
proper alignment of signal post.

Ensure Signal unit condition, closing of door &
locking arrangements are satisfactory.

Ensure Signal post & CLS unit should be
earthed & screen earthing is effective.

Complete signal unit should be cleaned for
removing oxidation, rusting & tightened

properly.

Ensure that there is no opening/access for rain
water/ rodent entry.

10.

Ensure the cable terminations in location box
should be cleaned for removing oxidation,
rusting &tightened properly.

11.

Visual check of insulations of cables, PVC
wires, proper termination without criss cross,
condition of rubber gasket arrangement.

12.

Check that where signals are infringing with
SOD, their Implantation distance is marked on
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Schedule

Periodicity

Schedule

code

Junior
Executive/
Executive/

Sr. Executive

Jr.PM/APM

Red color on white back ground.

b. Blanking off to be done as given in chapter 19
of IRSEM.

c. Right hand signals to be provided with an arrow
mark pointing towards the relevant track.

S2

Yearly

1. Check infringement of Signal & all its fitting with
respect to schedule of dimensions jointly with
Jr.PM/APM (Civil) (infringement to be removed,
if found).

2. Test Route ECR- ensure that route ECR should
be dropped if any 3 nos. of LEDs in the given
route supply is cut for all the routes.

3. Test Shunt ECR- ensure that shunt ECR should
be dropped if any one of Shunt LED does not lit.

4. Set jumper setting in current regulator as per
ECR used & measure current with AC clamp
meter. The range of current shall be within the
limit as per ECR used.

5. Implantation distance from center line of nearest
track along with an arrow indicating towards
nearest track should be painted on signal post in
following colours.

a. Black on white background for normal
implantation.

b. Red on white background for implantation
distance < 2.825 meters.

6. Ensure that Arrow Markers are provided on all
RHS signals.

7. Painting of Signal post, unit, ladder & number
plate are satisfactory.

NOTE:

Depending upon OEM, any other specific maintenance item may be included at field level.

5. ELECTRIC LIFTING BARRIER (ELB) & SLIDING BOOM BARRIER (SBB)
5.1ELECTRIC LIFTING BARRIER (ELB)

Sche Periodicity Schedule
dule Junior Jr.PM/APM
code .

Executive/

Executive/

Sr.

Executive
LC-1 Fort Nightly Quarterly Checking->
Page 75 of 128 Sign. of Tenderer(s) For CGM /Ahmedabad




Tender No. DFC-ADI-SNT-04-2023-24

Sche
dule
code

Periodicity

Junior
Executive/
Executive/

Sr.
Executive

Jr.PM/APM

Schedule

Ensure the smooth operation of gate barrier and
check for auto stop of barrier in fully open (within
85°-90°) & closed (within 0°- 5°) position. Adjust
circuit controllers, if required.

Cleaning the inside & outside of mechanism,
booms, channels & hand Generator. Checking &
cleaning of contacts, proper adjustment &
condition of Limit switch/Circuit
controller/contactors.

Check tightness of all fixing nuts & bolts of the
mechanism counterbalance channels & adjust
screws of base, gear box, clutch assembly,
motor, pulleys, boom, machine foundation & the
circuit controllers. Along with this any cracks in
boom should also be checked.

Checking of Road signals and retro reflective
STOP board on both LB & hooter.

Checking of Audio - Visual alarm/hooter for
approach warning/approach locking.

Check the working of both Telephones (with IR
LC gate and DFC station.)

7.

Availability of lubrication to its level in the gear
box.

8.

Locking Checking->

Solenoid Locking : Clean inside the solenoid device
and ensure that

a. The lever falls to the lock position by gravity.

b. Making of Magnet Switch contacts (check with
continuity meter) when boom hook is inside lock
unit & lock lever is in locked Position.

c. Contact does not break even when boom is
moved up & down or sideways within allowable
play in lock.

d. Contact of boom lock proving switch, Replace if
required.

Motorized Locking

9.

Ensure that the boom hook falls properly into the
Boom Lock Post. Adjust position of Boom Hook/
lock unit if required.

LC-2

Monthly
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Sche Periodicity Schedule

dule Junior Jr. PM/APM

code :

Executive/
Executive/
Sr.
Executive

3. Check Gear Box for any leakage of oil.

4. Check clutch slippage current (as per OEM
stipulation) and slippage of friction clutch. Adjust
(if required & feasible).

5. Parallel operation/& Individual operation and
opening of gate.

6. Gate operation to be tested with Crank
handle.CH should be kept sealed in the box.

7. Check emergency switch for turning signal to
danger. In case of approach lowered signal,
emergency switch to be kept in break position
and to be rotated to make position once gate is
closed and panel push button is pressed.

8. All cable terminations are tight and properly
connected.

LC-3 Quarterly Yearly 1. Measure the time of operation, working voltage
of ELB and operating current. These records
shall be kept in record book. Also ensure all
parameter under permissible limit.

2. The input voltage/Current range of ELB are
For barriers without hand generator (at motor
terminals)

Type Rated | Normal Maximum rated
volta | (Max.) current for each
ge operating barrier for boom

Current/bar | length up to 9.76m
rier for | (=10m.)

boom

length up

to 9.76m

(=10m.)

AC 110V | 2.5 Amps 4.0 Amps

DC 24V 4 .0 Amps | 7.0 Amps

DC 110V | 1.0 Amps 1.8 Amps

4. For barriers with hand generator —

Type Rated | Normal Maximum rated

voltag | (Max.) current for each
e operating barrier for boom
Current/bar | length up to 9.76m
rier for | (=10m.)
boom
length up
to 9.76m
(=10m.)

DC 24V 3 .0Amps 5.0Amps

DC 110V | 0.7Amps 1.2Amps

Page 77 of 128 Sign. of Tenderer(s) For CGM /Ahmedabad




Tender No. DFC-ADI-SNT-04-2023-24

Sche

Periodicity

dule
code

Junior Jr.PM/APM

Executive/

Executive/
Sr.

Executive

Schedule

5. Checking of NX switch / Crank handle.

Balancing of weight & booms

Tightening of Screws of ebonite cams of
contacts.

LC-4

Half yearly

1. Proper functioning and interlocking of Sliding
Boom.

2. Approach/dead approach locking.

Boom is perpendicular to road.

4. Check the resistance of all Limit switch/Circuit
controller.

Clearance of boom from road (0.8-1m).

Boom opening (85-90 degree).

7. Yellow reflector strips on all booms on both
sides.

LC-5

Yearly

Annual testing of tail cable insulation & motor
insulation with 100V megger.

NOTE:

1. Depending upon OEM, any other specific maintenance item may be included at field level.

5.2 SLIDING BOOM BARRIER (SBB)

Schedul Periodicity Schedule
e Code
Junior Jr.PM/APM
Executive
Executive/
Sr.
Executive
SLB-1 Fort Nightly Quarterly 1. Ensure Sliding boom is easy to operate and

travels smoothly in its boom channel.

2. E type lock and other moving parts to be oiled
and free movement to be ensured.

3. SBB E type key is taken out only when
combination key is inserted.

4. Stop board has retro-reflective paint/tape. Stop
board of approx. size 600 mm to be provided.

5. EKT/KLCR for slot transmission is effective.
Ensure that Locking is directly with E type lock
and not with Chain.

6. Ensure locking of slide covers on sliding
booms.

7. Check and ensure that aspect of both sides
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road signal should be RED aspect before taking
OFF of Gate signal by using sliding boom
arrangement.

SLB-2 Monthly Half Yearly | 1. Foundation of sliding boom channel and boom
lock post should be intact so that sliding boom
is not obstructed.

2. Check tightness of base nuts & bolts of stand
and jointing nuts & bolts of the sliding boom.

3. Ensure ELB and sliding boom Interlocking is
effective.

NOTE:
1. Depending upon OEM, any other specific maintenance item may be included at field
level.
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Schedu
le code

Periodicity

Junior
Executive/
Executive/

Sr.
Executive

Jr.PM/APM

Schedule

C1

Monthly

Half Yearly

All termination at CTR, in relay rooms (SER,
ALH, RH & EI hut), Location Box, Junction Box
should be checked for sulphating. Entries of
cables in relay rooms (SER, ALH, RH & EI hut),
Location Box, Junction Box, cable pit etc. to be
checked and should be sealed properly.

Check for possible rat bite, vulnerability to bush
fire / likely damage due to ongoing works
nearby.

Visual check of connections, cable armour
earthing arrangement in location boxes.

Cleaning of Location boxes, Junction boxes.

Cc2

Quarterly

Yearly

Visual check of protective arrangement
provided at track crossing, culverts, bridges,
construction site and cable route marker in
complete section. Special attention should be
paid to these protective works soon after the
monsoon.

Checking of exposed cable in earth, bridges,
duct, Platform, pipe etc. Exposed cable shall
be buried or protected by concreting. Ends of
the pipe must be concreted.

Condition of cable pipe to be checked. Cables
pipe on bridges to be fastened properly, bracket
to be tightened & fixed. Entries of cables in
pipes should be sealed properly.

C3

Yearly

Yearly

Verification of cable route plan and ensuring
availability of cable route markers. Verification of
working of Electronic U/G route markers. All
missing/damaged cable markers shall be
identified and provided Yearly.

C4

As given in annexure

Periodical Meggering of main and tail cables to
be done. Periodicity and procedure described in
Annexure B. The results of the insulation
resistance tests should be recorded in Performa
given in Annexure Al.

NOTE:

1. Ensure remedial measure in case of any deficiency in schedule mentioned above.
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ANNEXURE Al
STATION/BLOCK SECTION:

CABLE INSULATION RESISTANCE TEST SHEET
MAIN / TAIL CABLE

1. Location From.............. (o JOUPR 6. Type unscreened/screened..........

2. COreS......ccceeeeveeeeeennn, 7. Insulation PVC/Rubber/Paper................
3.Size....ooooo, 8. Date of Installation Commissioning......
4. Grade 250/440/650/1100V.... 9. Name of Manufacturer..................

5.Length.....ccccviveiiiiniiiiie.

Insulation Resistance in M. Ohms

Date, Month & Year

. . : Insulation : Insulation
Core No. | Designation | Insulation Value Insulation Value
Value Value

[EEN

OOo|NoO(O|R|W|N

=
o

Remarks:
Signature:
Designation:

NOTE:
1. Each conductor shall be meggered with respect to Earth and all other conductors.
2. Please see instructions given on next page.
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ANNEXURE ‘B1’
INSTRUCTION FOR INSULATION RESISTANCE TESTING OF SIGNALLING CABLE

1. GENERAL

1.1 Insulation Resistance tests should be made in such a manner that safe operation of trains
is not affected. It should be ensured that no unsafe conditions are set up by the
application of test equipment.

1.2 All conductors in signalling cables must be tested for their insulation at the time of
commissioning and thereafter in dry weather every year preferably during the same part
of the year.

1.3 The insulation resistance tests should be made when conductors, cables and insulated
parts are clean and dry.

1.4 In addition to regular testing of the cables in dry weather, random tests in wet weather
may also be carried out where considered necessary.

1.5 The conductors of the cables possess appreciable electrostatic capacity and may
accumulate electrostatic charge. The cable conductors should be shorted or earthed to
completely discharge any accumulated charge (i) before connecting the insulation tester
while commencing the test (ii) before the insulation tester is disconnected when the test is
completed. This is in the interest of safety of personnel and protection of equipment.

1.6 A 500V insulation tester should be used for insulation testing. The fact that the cable has
capacitance means that it has to be discharged before a measurement of the insulation
resistance can be made. The insulation resistance should therefore be recorded after the
test voltage has been applied for one minute or so when the indicator of the insulation
tester shows a steady reading.

1.7 Any metallic sheath or metal work of any rack or apparatus case should be bonded to
earth during test.

2. PROCEDURE

2.1 Disconnect all cores of a cable at both ends. The disconnection may be made through
links of ARA terminals, if provided.

2.2 Connect one terminal of the insulation tester to the conductor under test and other
terminal to all the other conductors being bunched together and connected to earth.

2.3 Similarly test remaining conductors of the cable one by one as in 2.2

2.4 Insulation Resistance so measured should not be less than 5 mega ohms per kilometer at
buried temperature. If the insulation resistance is found to be lower than 5 mega ohms,
the cause should be investigated and immediate steps taken to repair or replace the
cable to prevent any malfunctioning of the equipment and circuits.

2.5 The results of the insulation resistance tests should be recorded in approved performa. A
comparison of test results between successive tests carried out on a cable under similar
conditions will give an indication of the trend towards deterioration of the insulation
resistance of the cable. If sudden fall in the insulation resistance is observed the cause
should be investigated and immediate steps taken to repair or replace the cable.
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3. PERIODICITY OF CABLE TESTING: Extract of the IRSEM is given below

conductors.

IRSEM Para Periodical Testing of Signalling cables shall be as under :
No.
15.5.2 a. First measurement of insulation of the cable should be carried out

after laying of the cable and after first monsoon for all the

b. After major work in a yard, all cables should be meggered afresh.
c. In all other cases, Insulation Resistance shall be tested
periodically as given below.

Types of Cable

Periodicity

Main Cable

Every 2 Years.

Tail Cables — Signal/Track/Points etc.

Oncein 1 Year

Spares conductors

Oncein 1 Year

7. QUAD CABLE

Details of identity of Cable/Location/Room etc.:

Schedule Periodicity
code Junior | Jr.PM/APM
Executive/
Executive/
Sr.
Executive

Schedule

QCAB1 Quarterly -

Checking of exposed cable in earth, bridges,
pipe etc.

Condition of cable pipe & proper fostering of
same.

Check that all cable termination devices, pillar
boxes, cable heads, glands etc. are clean and
dry.

Checking of any digging work near or along the
cable route.

Visual check of connections, cable armour
earthing arrangement in Location Boxes.

Cleaning of Location boxes, Junction boxes.

QCAB2 Half Yearly -

Checking of sealing arrangement of cables at
entry points in pipes, equipment room etc.
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Schedule Periodicity Schedule
code Junior | Jr.PM/APM
Executive/
Executive/
Sr.
Executive
Cables pipe on bridges, bracket to be tightened
& fixed properly.
Securing/concreting of the pipe ends wherever
provided.
Concreting/Protection of exposed cable.
QCABS3 - Yearly Meggering of cables. (100 V DC Megger)
Note

General checks/precautions/reviews provided vide item no QCABL1 (1, 2, 4) & QCAB2 (2, 3,

4) shall also be applicable for OFC cables.
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STATION AND/OR SECTION:

Tender No. DFC-ADI-SNT-04-2023-24

QUAD CABLE TESTING

Location from:

Location to:

Total pairs/quads:

Used pairs/quads:

CABLE TESTING SUMMAR

SNO. | ITEM Periodicity
1 Faulty pairs used i) Below 10 K Ohms
(Details) _
ii) Below 1 Mega ohms
2 Faulty pairs spares i) Below 10 K Ohms Y
(Details) —
ii) Below 1 Mega ohms
3 Needing replacements (Yes/No.)
QUAD CABLE TESTING DETAILS:
CORE 1 2 N E
1 X
2 X
N X
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8. LC GATE OPERATING & INDICATION PANELS

Schedule

Check all indication, Buttons/knobs, LED
Lamps, Emergency key etc. on Gate Panel.
Check for proper sealing of Emergency
operation buttons. Checking & cleaning of
Operating Panel.

Checking visually that Earthing connectivity to
the Indication panel & Operating panel is
intact.

Testing of all Panel counters, Buzzers, Keys.

Checking of all time delay and timers provided
for approach locking, Emergency key release
etc.

On opening back cover, wiring shall be in
good laid out condition without any openings
to avoid entry of rodents.

Checking of approach warning, approach
locking and track locking.

Sched Periodicity
ule
Code Junior Jr.PM/APM
Executive/
Executive/
Sr.
Executive
PL1 Monthly Half yearly
PL2 Quarterly Half yearly
PL3 Half yearly
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Sche
dule
code

Periodicity

Executive/
Sr.
Executive

Jr.PM/APM

Schedule

Ell

Monthly

Quarterly

Checking->

1. Ensure all entries to EI room shall be suitably
sealed to prevent entry of rodents, lizards,
insects etc. & equipment /Racks are free from
Dust. Rodent Ultrasonic repellent functioning to
be ensured.

2. All modules are free from rust, dirt & are
inserted properly & all screws of cards are
tightened.

3. Cleanliness of room and equipment.

H

All cable terminations are tightened & properly
connected.

Visual checking of relays & its contact.

Checking of all fuses and its indication.

Visual checking of indication of switch.

© N ou

Ensure identification labels/markers are intact
for all the terminals.

9. Ensure that all the fittings in the racks are intact
& adequately supported.

10. The Earthing wire & its connectivity tightness.

11. Checked unused slots are covered with blank
plates in the housing.

12. Visual checking of all the indication on EI and
sub-systems i.e. EI modules, VDU or Panel.

13. Checking of relay room ventilation, condition of
Exhaust fan, cooling arrangement, and dust
filters.

14. Voltage shall be checked at Check Points.

15. Ensure that VDUs & Maintenance Terminals
shall not be loaded with external
applications/softwares.

16. Re start standby VDU PC, changeover working
to this and then re-start other VDU PC (At every
150 days or early if VDU operation gets
sluggish).

17. Changeover of El system shall be done from
Main to Hot Standby and vice-versa one a
month under supervision of sectional SSE/JE
when there is no train movement in the yard.

El2

Quarterly
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1. Check System changeover and after
changeover also keep in record. (Ensure that
the system starts functioning without affecting
train operation)
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Sche
dule
code

Periodicity

Executive/
Sr.
Executive

Jr.PM/APM

Schedule

Check VDU to VDU change over & ensure its
working satisfactory. Check MT for its proper
functioning.

Redundancy in communication, DC-DC
Converter, working of both main and standby
fiber path etc. Redundancy of 110 V DC supply
from IPS also to be checked.

Checking & testing of Emergency crank handle.

Taking back up of System logs and keep the
same in the safe data storing devices. Backup
for last 3 months should be available in MT.

Clean-up the memory and temporary files from
VDU PC as per instructions given in OEMs
maintenance manual for optimum performance.

Check that all fuses provided are of as per
approved circuits. Check all the fuses visually
for its proper working and by touching for
overheating. Also check whether spare fuses /
terminals of all type are readily available at site.

Check that all earth connections are intact, of
proper size wire and making good contact &
earth lead wire, nut connecting earth wires etc,
are not corroded. Also check that there is no
damage to earth wire.

EI3

Half yearly

Yearly

Testing of all VDU counters, SM’s Key, all types
of cancellations & emergency crossover
operation.

Checking of parallelism of DC- DC converter
supplying power to El for load sharing.

Check that the Ladders are insulated from the
Racks & walls. Ensure ladder is properly
earthed.

Availability of spare as per RDSO guidelines to
be ensured as applicable to each make.

Check the LED state and the maintenance
terminal screen of El equipment and inspect
that there is no failure or fault in operation state
and transmission state of the equipment.
(Hitachi make)

El4
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Yearly

Measure the earth resistance & it should be
less than 1 ohm. To be measured preferably
before monsoon.

Checking of working of spare cards available at
stations by plugging in standby system.

Synchronization of El clock time with
Maintenance PC and Datalogger.

Condition of class A earth fittings and their
pipes, supporting systems on the top of building
and its counters, if provided.
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Sche Periodicity Schedule
dule
code | Executive/ [Ir.PM/APM

Sr.

Executive

5. Inspect inside of El equipment and check that
there is no failure or fault in the equipment.

6. Check the CRC and checksum and crosscheck
with records And latest checksum and CRC
should be available on El rack.

7. Check that potential is not exceeding 0.5 V
between “Positive to earth” and “Negative to
Earth”.

For securing of system operation rate, replace the

parts having a lifetime according to their

replacement cycle.

BIS | 10 Yearly After replacement, inspect the part as well as
periodical inspection and check that there is no
failure or fault in the equipment. (Hitachi make)

NOTE:

1. CRC to be verified if application software is loaded due to failure or any other reason.

2. Ensure that spare cards are wrapped in ESD.

3. An anti-static ESD (electro static discharge) wrist strap band should be worn before
touching any El equipment during maintenance.

4. The available spare CPU card shall be readily loaded with application logic with same
CRC of the concerned station and kept ready for replacement during failure. Station
name & CRC shall be pasted on the card to avoid wrong insertion.

5. Depending upon OEM, any other specific maintenance item may be included at field
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10. BPAC WITH UNIVERSAL FAIL-SAFE BLOCK INTERFACE (UFSBI)

Schedul
e code

Periodicity

Schedule

Junior
Executive/
Executive/

Sr. Executive

Jr.PM/APM

UF1

Monthly (Junior

Executive will
perform
maintenance
only
under the
supervision
of Executive/
Sr. Executive)

Quarterly

Checking->

1. Visual inspection of Block Panel - Check proper
functioning of all push buttons, indications,
buzzers, counter & keys provided on ASM block
panel.

2. Block Panel & Interface free from rust, dirt & all
the connectors & PCBs in the 6U rack inserted

properly.

3. Check that all cable terminations are tight &
properly connected.

4. Physical checking & functioning of all push
Buttons, indications, buzzers, telephone
&counter & keys provided on ASM block panel.

5. Ensure effective working of SM (LCB) key, SH
key & HKT for single line.

6. Check that all the relay in UFSBI rack are
properly plugged & holding clip are intact.

7. All fuses provided are of proper capacity.

The Earthing wire & its connectivity & tightness.

9. Check the surge arrester module working
properly with zero voltage drops.

10. Check that all UFSBI relay contacts are clean
and free from pitting.

11. Check that ripple voltages are not more than the
specified
voltage which are as follows: -
a. 5V DC not more than 40 mv
b. +12 V DC not more than 30 mv
c. -12V DC not more than 30 mv

12. Check that proper gasket is provided in the
UFSBI cubicle to prevent the ingress of water
dust, insects / pests etc.

UF2

Monthly

Quarterly

1. Measure working voltage of UFSBI unit. It
should be in between 21.6V & 28.8V New DC &
record in book.

2. Check the various output of DC-DC converter &
record all output supply voltage & output level
should be as follow: -

a. 5V supply 4.85V t0 5.15V

b. +12V supply: 11.76V to 12.24V

c. =12V supply: -11.76V to -12.24V

d. 24V supply: 22.8V to 25.2V
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Schedul
e code

Periodicity

Junior
Executive/
Executive/

Sr. Executive

Jr.PM/APM

Schedule

e. Check the current. UFSBI should draw
around 1.8 Amp.

UF3

Quarterly

Half Yearly

Checking of media diversity from Quad to OFC o
vice versa.

UF4

Yearly

1.

Check communication channel

2.

Quad cable insulation & losses.

3.

Signal to Noise ratio (it should not be less than
30 dB).

4,

Check address jumper of both mother cards of
connected UFSBI.

Check all communication link and keep record
of following parameter:

a.

Link parameter Max. Transmit Signal= -05 to -10
dBm (after removing cable side connection) Min
receive level = -12dBm to - 22 dBm (4 wire voice
Channel on OFC).

.Loop resistance not more than 56

ohm/km.(Quad cable)

. Attenuation loss measured at 2.5 KHz should

not be greater than 30dB for full length of Quad
cable used.

.Near End Cross Talk (NEXT) shall be better

than 55 dB/Km at the frequency of 150 KHz.

.Far End Cross Talk (FEXT) shall be better than

67.8 dB/Km at the frequency of 150KHz.

Insulation resistance better than 10MQ/Km
tested with 100Vmegger.(Quad cable)

. Checking of Datalogger report for validation of

relay contacts of block panel.

UF5

Half Yearly

Yearly

Measure the earthing resistance & it should be
less than 1 ohm.

Testing the timer is working & time delay of 120
second for cancellation of line clear is achieved.
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Schedul
e code

Periodicity
Junior Jr.PM/APM
Executive/
Executive/

Sr. Executive

Schedule

Checking that LSS cannot be taken OFF without
line clear and is automatically replaced to ON
when train enters the block section.

Ensure that all the potential free contact of
UFSBI (power supply monitor, single CPU
failure detection & single system failure
detection) are functioning properly and wired in
Data logger.

Check that terminations of wires are with a
unique number for easy identification.

Wiring of relay rack is properly dressed and
laced.

Ensure that ASM alarm panel indications are
extended to S&T duty room & to the Data
loggers.

11. RELAYS & Relay rooms of SER, ALH, El HUT & RH

Sched
ule

Periodicity

code

Junior
Executive/
Executive/

Sr. Executive

Jr.PM/APM

Schedule

R1

Monthly

Half Yearly

Checking & cleaning of dust on relays.

Working of ACs, and AC change-over
function, Electrical lighting & fittings to be
checked.

Condition of windows & Main door to be
checked.

Check the validity of Fire-extinguisher.

Check the working of AT supply Auto Change
Over Switch (ACO)

R2

Quarterly

Half Yearly

Plugging of holes to rodent entries in relay
room.

Checking of Relay room double lock
effectiveness.

In cable rack far ends functional relay
voltages to be measured and recorded.

Check for any rain water leakages.

Relay room Proximity switch for Relay room
door alongwith its logging to be checked.

Visual inspection of relays and Check the
condition of Relay holding clip.

Check that detailed design is available &
Relay replacement register is maintained.
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Sched
ule
code

Periodicity

Junior Jr.PM/APM

Executive/
Executive/
Sr. Executive

Schedule

R3

Yearly

Checking -

1.

Accuracy of time delay circuit.

2.

Sealing of relays are intact, effective and not
tampered.

3.

Checking of No label relays. Painting of
nomenclature wherever required.

Cable Armour earth intactness and proper
tinkering to be checked.

Proper bunching and lacing of relay wiring.

The relay to be checked for defects in respect
of charring of contacts, dust accumulation on
contacts, corrosion / rusting of components,
crack or breakage in components, presence
of fungus and ants inside the relay casing,
charring of cover near contacts in the case of
plug-in-type relays, corrosion of label,
absence or tempering of seal, any other
abnormal condition.

NOTE:

1. System Integrity Test (SIT) to be done once in five years.
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12. Key Locked Checking Relay/Electric key transmitter (KLCR/EKT)

Sche Periodicity Schedule
dule :
code Junior Jr.PM/APM
Executive/
Executive/Sr
. Executive
K1 Monthly Half Yearly 1. Clean and ensure dust free.

2. Visually check the condition of PVC wires is
good and intact.

3. Checking the effectiveness of locking, sealing,
indication and Buzzer.

4. Check & ensure “KEY IN” and “KEY OUT”
indications are functioning properly.

5. Check & ensure that Contact (NO/NC) of KLR
key extracting button are functioning properly.

6. Voltage across KLCR shall be measured.

7. Permitted Range for 24V DC Relay 19.2 to 28.8
V DC.

8. Permitted Range for 60V DC Relay 48 to 72 V
DC.

K2 | - Yearly 1. Tail cables meggering with 500V megger.

2. Check and ensure that relays are in good
condition & no dry soldering.

Ensure that independent Power supply is connected to KLCR.

13. FUSES
Sched Periodicity Schedule
ule .
Code Junlo_r Jr.PM/APM
Executive/
Executive/
Sr. xecutive
F1 Monthly Half yearly | 1. Visually check the fuses and indication LED on
fuse block provided to ensure intactness.
2. Visual inspection of fuse blown off indications
& their replacement with proper fuses, if blown
off.
F2 1. Checking that all fuses provided are of ND
type/’D’ type/’G’ type or approved type and of
2. Ensure proper tightness of all terminals and
fuses.
3. Check that fuse capacity as per specification
for the maximum load current.
NOTE:

1. While commissioning or any alteration, it has to be ensured that Fuses are provided in
one limb of the circuits

2. Checking that fuse capacity is not > 2.5 times the load. Measure circuit current when
fuse is blown off & investigating the cause if current is found more than initial value.
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Sche
dule
code

Periodicity

Junior
Executive/
Executive/

Sr.
Executive

Jr.PM/APM

Schedule

IPS1

Monthly

Quarterly

Visual checking & cleaning of entire IPS
equipment carefully & making dust free.

Ensure IPS front panel all ACDP & DCDP
indications are properly functioning.

Checking of all cables, connectors, terminations
and ensuring in good condition &properly
tightened.

Physical checking & proper functioning of Status
Monitoring Panel (SMP).

Visual checking of the indication of SPD
box/checking of NON-Indicative type SPD with
SPD life tester (where ever available). Ensure
that Potential free contact if provided) is
connected to Datalogger.

Ensuring Earthing wire connectivity and its
tightness. Ensure that equipment is properly
earthed, nut & bolts are not corroded and
earthing is as per RDSQO’s Technical Advisory
Note (TAN).

Cleaning all cells of IPS battery bank & applying
petroleum jelly as required.

Checking of both IPS & battery bank room
ventilation & Exhaust fan is in working condition.

Measure Main Supply voltage to IPS, should be
within the specified limit of 170V to 275 V.

10.

Check and adjust all outputs of ACDP & DCDP
module Voltage as per load requirement. Record
all the measurements in Register.

11.

Testing of auto changeover working in ACDP
Panel. Switch off Invertor-1 & observe inverter- 2
takes load. Switch off both inverters then
observe CVT takes the load. (To be done in
presence of Executive/Sr.Executive

12.

Load taking on IPS battery bank about 1 hour/
OR 10 % of Depth of Discharge (DOD) & record
the readings of all cells voltages & specific
gravity (LMLA) in the register.

13.

The equipment is properly earthed, earth leads
are proper in size. Nut, bolt etc are not corroded.
Earthing is as per extant instructions.

IPS 2

Quarterly

Half yearly

Testing Load Sharing of DC-DC Converters by
measuring individual current of each DC-DC
converter with Clamp meter for all outputs.
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Sche
dule
code

Periodicity

Junior
Executive/
Executive/

Sr.
Executive

Jr.PM/APM

Schedule

Ensure Data logger alarm, exception report and
SMS alerts are generated for failure of Mains
supply (i.e. ATs, local, DG, etc.) and all DC
outputs.

In case of VRLA batteries, 50 % DOD check for
VRLA batteries by shutting down SMR for
adequate time.

IPS 3

Yearly

Measure Earth value using clamp on earth
meter/megger. Earth resistance shall be < 1 «.
Record the mearsured value of earth resistance.
If it is beyond limit, suitable action should be
taken and informed to Controlling Officer.

Ensure that all the potential free contacts of IPS
(Mains fail, SMR, Invertors, DC-DC convertor,
CVT, Transformer fail, SPD, 50% DOD, etc.)
wired in Data logger are functioning
properly.(same as item 2 in IPS2)

By switching OFF module (SMRs, DC-DC
converter, Invertors, CVT, Transformer) one by
one, ensure that audio alarm, indications and
acknowledgement are functioning on SMP.

Remove one by one module & clean them using
a soft cloth carefully. Gently blow some air to
remove the dust inside, duly ensuring non-
interruption of load.

Checking of temperature of terminals and
modules by using temperature gun.

IPS Power auditing done by Jr.PM/APM In-
charge.

Adequate time for 10 % DOD should be
calculated as,

Time (in hours) = Capacity (in AH) x10
Load (in amp) x 100

o

Adequate time for 50% DOD should be
calculated as,
Time (in hours) =  Capacity (in AH) x 50

Load (in amp) x 100

NOTE:

1. In the month of Scheduled Inspection at Jr.PM/APM In-charge level, Scheduled
Inspection by Section Junior Executive/Executive/Sr. Executive may not be required,
since it is repetitive. However, Section Junior Executive/Executive/Sr. Executive will
associate during Scheduled Inspection of Jr.PM/APM In-charge.

2. Depending upon OEM, any other specific maintenance item may be included at field
level.
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15. UNINTERPUTED POWER SUPPLY
Station/El Hut/ALH/RH:

Schedule Periodicity

code Junior Jr.PM/APM

Executive/
Executive/
Sr. xecutive

Schedules

UPS1 Monthly Quarterly

Visual inspection of the system. Visual
inspection of the system is important
task, where the service engineer looks
for following in the system. Any
abnormality must be noted and
corrected.

Dislocation/ deformation of any power
component.
Dislocation/deformation of
component in the electronic boards.
Dislocation/deformation of
power/control cables.

Change in color of any component, which
may be due to overheating.

Any evidence in the system due to short
circuit.

(Half Yearly) Proper rotation of the fans.
Accumulation of dust.

Any water/chemicals seepage /ingress in
the system.

LED status in the electronic broads.

Any cut/scratch/removal of the insulation
of power & control cables.

any

any

Check the fault/alarm log and keep the
record of the same in the format given. If
any fault & alarm is existing, plan for
the rectification of the same and rectify
the fault as per troubleshooting
procedure.

All the alarm generated in the system is
log in the Alarm log with first in last out
mode. 999 alarms are stored with date
time stamp.

Alarm log entries needs to be recorded in
the following format for review and future
record. This helps in tracking/arresting
particular type of behaviours in the
system in an event of repeated fault of
same types.

5.

Check the working of UP/DN AT supply
Auto Change Over Switch (ACO)

Check the working of AT and Local/DG
supply Auto Change Over Switch (ACO)

6.

Check the parameters of the UPS and
keep record of the same.

7.

Check the validity of Fire-

extinguisher.
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Schedule
code

Periodicity

Junior
Executive/
Executive/

Sr. xecutive

Jr.PM/APM

Schedules

Check whether the UPS room having
sufficient cooling for the UPS.

In ALHs & EI huts PSS rooms, working of
Exhaust fans, and exhaust fan change-
over function, Electrical lighting & fittings
to be checked.

Observe whether the noise produced by
the system is normal.

10.

Carry out the cleaning/de-dusting of the
PSS system

11.

Check — all PSS rack fans operational

12.

Panel meters checked for operation

13.

All LED indication working

14.

All panel indicator lamps functional.

15.

All alarms cleared

16.

System on-line while leaving PSS room.

17.

Mains Failure test

18.

Inspection and cleaning of Cable ducts
below the Equipment (PSS room at
Stations)

UPS2

Quarterly

Half yearly

=

Check for cleanliness inside the panel

All Relay (if any) are in sockets

Wiring Harness inspected for
Worn/Damaged Insulation

Verify wiring from front door to cabinet is
properly shielded to prevent pinching
when door is opened or closed.

Battery Bank Fuse — Healthy

All Capacitor Checked for Bulging /
Leakage

All Crimp-on Connector Inspected for
Good Electrical & Physical Connections

All Bolted Connection Inspected for
Tightness

9.

All connector plugs inspected for good
electrical & physical connection

10.

All Earthing connections to be checked
for tightness.

11.

Charger Stack Connections

12.

Inverter Stack Connections

13.

Static Switch Stack connections

14.

Connections of Input & Output Isolation
X’mer

15.

AC & DC Capacitor connections

16.

All Flat Ribbon Cable Connections on
PCBs

17.

All plug- in connectors on PCBs

18.

All Output connections

19.

Inspect all cards for loose/missing
component
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Schedule
code

Periodicity

Junior Jr.PM/APM
Executive/
Executive/

Sr. xecutive

Schedules

20.

Check whether Monthly Maintenance
activities are being Performed regularly

21.

Check whether all fans in the system are
working. If any fan is faulty plan for
replacement for the same.

22.

Check the Transfer - Retransfer of the
load

23.

If it is possible to switch off the system
completely then go for the cleaning of the
UPS panel with the help of vacuum
cleaner and blower.

24,

Check for the tightness of all the control
wires, power wires molex connectors on
the card etc.

25.

Check temperature of various critical
components using a non-contact type
temperature sensor. If possible carryout
a thermal scan of the system.

26.
27.

Check and record system parameters.
Check the parameters on the display
board and determine the values are
proper. As per the format which service
engineer/operator must complete and
keep the record. Also include with this
record the operating history of the
system.

28.

Check and record electrical parameters
as per format.

UPS3

Yearly

Perform a functional check of the
system.

All functional tests like mains failure
simulation, load transfer on static bypass
simulation, load transfer on maintenance
bypass simulation should be carried out
at least once a year. Given format must
be filled for each test and recorded.

NOTE:

1. Current shall be measured by using Clamp Meter without disconnecting any circuit/
wire/ cable.

2. Depending upon OEM, any other specific maintenance item may be included at field

level.
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16. VRLA BATTERY SET/ BATTERY CHARGER MAINTENANCE RECORD

Schedule
code

Periodicity

Junior
Executive/
Executive/

Sr.xecutive

Jr.PM/APM

Schedules

BAT1

Monthly

Quarterly

1. Check the float charging voltage and
current.
(Voltage: 2.23 volts per cell, Current:
min 10% to max 20% of the cell rated
capacity)

2. Note down the average ambient Battery
room temperature.
(Battery will give optimum performance
when operated @ 27°C.)

BAT2

Quarterly

Half yearly

1. Check the charger ripple and the
regulation.
(Ripple: <2% rms. Value, Regulation: +
1%.)

2. Boost charge the batteries for 24 Hrs.
(Voltage:2.30VPC,Current:20%(max) of
cell rated capacity)

3. Note down individual cell voltage
readings after discharging the battery
bank for 15 min with current limit min
10% to max.20% of the rated capacity to
identify the weak cells if any.

4. Inspect for any Physical damages, Heat
seal leakage, Cracks on cover &
container.

(1st time before installation & quarterly
afterwards)

BAT3

Half yearly

Yearly

1.Tighten the connecting terminals with
11Nm for M6 and 16 Nm for M8 terminal.

2.Check for any terminal post corrosion. If
corrosion is observed, clean the affected
area as follows:

a. Disconnect the battery bank from
circuit and remove those particular
terminal connectors.

b. Clean the terminal with brass brush
(or) Emery paper.

c. After brushing clean the terminal with
dry cotton cloth.

3.Connect back the connectors as
usual. Torque all the terminal
bolts to 11 Nm/100Lb-inch for M6 and
16Nm/142 Lb inch for M8 and apply thin
layer of petroleum jelly.

BAT4

Yearly

1. Check the over voltage cut off and under
voltage trip.
(Over voltage cutoff:2.33VPC,Under
Voltage trip.1.75VPC)

Test discharge the battery bank @ C/10 rate
1. Charge the batteries at a constant voltage
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of 2.30 voits per cell with current limited to
20% of the rated capacity for 48 hrs or to
72 hrs if the current is limited to 10%.

2.Then discharge the batteries at C10 rate
as explained in OEM’s Manual.

3. After completing the capacity test, if the
capacity obtained is more than 80% of the
rated capacity then the same may be
connected back to load after recharge as
mentioned in bullet (1) above.

4.1f the capacity obtained is less than 80%
repeat the above process two more times.

5.1f the capacity obtained is still less than
80% contact the nearest representative of
manufacturer of Battery.

(Battery is capable to accept up to 30%

Current Limit, however proper connector

sizing should be ensured)

NOTE:
1. Current shall be measured by using Clamp Meter without disconnecting any circuit/
wire/ cable.

17. EARTH LEAKAGE DETECTOR (ELD)

Sched Periodicity Schedule
ule Junior Jr.PM/APM
code !
Executive/
Executive/
Sr.Executiv
e

ELD-1 Monthly Half yearly | Checking->

1. All cable terminations are tight & properly
connected in ELD.
2. Checking the ELD equipment free from dust.

3. Check that "Bus Bar" indication is available. If
indication is not available than check the
fuses of positive and negative bus bars of the
channel.

4. Check & ensure that fault totalizer (counter) of
each channel increase after each reset
operation.

5. Ensure bus bar name sticker on ELD channel
for identification.

6. Ensure earth connection soldered on earth
side for corrosion free connection.

7. Ensure that Reference value of resistance
has been set within permissible limit. The
insulation resistance is to be set as per the
table attached (Annexure- A).

8. Check the LED indication of each channel
module of earth leakage detector & ensure
that “NORMAL LED” is glowing. If “FAULT
LED” is glowing, take the suitable corrective
action to remove the earth fault immediately.
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Sched Periodicity Schedule
[ .
code Junior Ir PMIAPM
Executive/
Executive/
Sr.Executiv
e

9. Earth connection to ELD through E1 and E2
should be at two different points. Preferably
one on Copper Ring and another on earth pit
on which MEB wires/Cu tape are welded. If
difference in earth resistance at two points
increase more than 10 ohm than all channels
will show earth fault which indicate poor earth
resistance or loose connectivity. Same to be
attended.

10. Fault LED if glowing Red it means
ELD module may be defective- ELD meter will
show infinite but will not reset. Replace
defective module. Or
AC supply is not available. Attend to it. Or
If meter showing some leakage resistance,
ELD module is working and leakage is there in
the circuit and it needs to be attended.

ELD-2 Quarterly Half yearly | 1. Measure working voltage of ELD unit is from
195V to 265V for 230V and 93V to 127V for
110V supply respectively.

2. Measure Leakage resistance of all connected
AC/DC (60V/24V/110V) channel one by one
after selecting through the channel selector
and fill in annexure-B & keep in record book.

3. Check Datalogger messages are generated
after creating false earth faults during
inspection by supervisor

ELD-3 Yearly 1. All fuses provided are of proper capacity in
AC/DC channel. Ensure the wiring board fuse
rating as follows, Bus bar(+ive & -ive each)
100mA, Power supply 2 A.

2. If any channel is not in use, it can be switched
off with the help of individual switch in back
side of terminal strip.

3. Ensure that Potential free contacts of ELD are
connected to Datalogger and working properly
and Exceptional report for faulty cable is
generated through the data loggers.

NOTE: Depending upon OEM, any other specific maintenance item may be included at field

level.
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ANNEXURE-A2

Desirable settings for ELD

S. No Type of station Desirable setting
1 3 line station 1M ohm
2 4/5/6 line station 500K ohm
3 RRI ( upto 300 routes) 100K ohm
4 Big yard more than 300 routes 50k ohm

NOTE: Above values are only indicative. Based on cable health and experience above
settings may be adjusted as per site conditions.

ANNEXURE-B2

STATION: - DATE: -
Leakage
S.no Channel no Supply monitored resistance in Remarks
Kilo ohm
1 Channel -1 24 V EXT EAST
2 Channel -2 24 V EXT WEST
3 Channel -3 24V INT /60 V INT
4 Channel -4 110 V DC (point)
5 Channel -5 110 V Ac (Sig ) EAST
110 V Ac (Sig)
6 Channel -6 WEST
110 v AC ( Track)
7 Channel -7 EAST
110 v AC ( Track)
8 Channel -8 WEST
9 Channel -9 24 V Axle counter
12 V BLOCK
10 Channel -10 INSTRUMENT
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Sched
ule
code

Periodicity

Junior
Executive/
Executive/

Sr.
Executive

Jr.PM/APM

Schedule

DL1

Monthly

Half yearly

Checking->

1. Data logger free from rust, dirt & all the
connectors & PCBs (Cards) in the main Euro
rack inserted properly & all screws of cards
tightened.

2. All cable terminations (Analog, digital input)
are tightened & properly connected.

3. The Earthing wire & its connectivity tightness.

4. FAS (Fault Analysis System) free from dust &
ensure proper connectivity with data logger.

5. Check LED position of both side of modems.

a. CD, CTS-LED should continue glow & -In
normal condition.

b. TD & RD LED should blink (flickering)- In
normal condition. i.e. data is getting
transferred. If LED status is different then
reset modem by pressing reset button or
supply switching.

c. If LED status is different then reset modem
by pressing reset button or supply switching.

6. Reading of all cells of data logger battery
bank voltage when charger is in on position.
Switch off charger & Data logger load takes
on battery bank about 30 minutes then
measure all cells voltage. (If power supply not
taken from IPS)

7. Measure all AC & DC supply input voltage in
Datalogger with true RMS meter then
compare all this voltage with FAS (Computer)
voltage reading. The variation of both reading
is under +/- 5% for accuracy.

8. Measure working voltage of data logger unit. It
should be in permissible limit as given below.
a. Between 11.4 V to 12.6 V if data logger
model was 90/98.
b. Between 22.8 V to 25.2 V if data logger
model was 99/01 and 99/06.

9. Functioning of SMS alerts.

DL2

Half yearly

Yearly

1. Measure the communication channel (OFC)
loss & it should not be more than 25 dB
between two modems of data logger.
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Sched Periodicity
ule Junior | Jr.PMI/APM Schedule
code Executive/
Executive/
Sr.
Executive

2. Ensure that latest NMDL software (i.e.
software used for network management in
Datalogger) & test room yard layout, fault
updated in FAS (Computer) at site & all
NMDL utility programs (Reports, Simulation,
track off etc.) running smoothly.

DL3 Yearly Yearly 1. Measure the earthing resistance & it should
be less than 1 ohm.

2. Check & ensure that data Logger validation
register is kept at each station and details of
potential free contacts of digital & analog
inputs must be tallied with NMDL at DLMC.

bL4 | - Yearly 1. Checking of all type of exceptions reports (As
(Signal per RDSO) generated by data logger &
controll analysis of the reports for reliability of Data
erin logger.
0OCQ)

1. To check & ensure that temperature of
Datalogger is shown in NMDL.

2. Ensure that DL-1 & DL-2 shall be followed for
FEP, CMU & Server unit at DLMC.

NOTE:

1. Depending upon OEM, any other specific maintenance item may be included at field
level.

19. EARTHING AND LIGHTNING PROTECTION

Schedu

Periodicity

le Code

Junior
Executive/
Executive/

Sr. Executive

Jr.PM/APM

Schedule

El

Monthly

Half yearly

Checking that —

1.

All earth connections with weld/nuts (with BEC of
independent earth) of Signal unit, signal screen,
Location Box, LC gate channel, block earth, Axle
counter, PSS Equipment, Battery, MUX and other
equipment earth are tight and intact.

Earth wire lead / MS strip is not corroded and is
well protected.

Nuts and bolts used for connecting earth wires
MS strip from Function/ equipment to electrode
/BEC are not corroded.

SPD (B & C type at 230 V entry stage) indications
are OK.

Connections to SPD are intact.
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Schedu Periodicity Schedule
le Codel Junior Jr.PM/APM
Executive/
Executive/
Sr. Executive
E2 Half Yearly |Yearly Checking that —

1. SPD(C type at the output side of DC supply
indications are OK. Before onset of monsoon and
after every lightning it has to be verified.

2. Connections to SPD are intact.

ES | - Yearly Checking that —

1. Proper rating and type of SPD used.

2. Available potential free contacts are wired.

3. Separate earth exists for each block.

4. Different earthing conductors are insulated from
each other.

5. Measuring the value of earth resistance of the
earthing provided for signaling circuit, improving
earth resistance if found more than beyond
specified limit of installed equipment, take steps
to reduce it further.

6. Keeping records of the earth resistance
measurement and painting its value on earth
enclosures /nearest wall.

NOTE: -
1. There should not be any other earth or system earth of electrical, placed less than 20

2.

meters away from the equipment earth.
Depending upon other OEM, any other specific maintenance item may be included at

field level.
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20. TRAIN PROTECTION & WARNING SYSTEM (TPWS)
Track Side Equipment

Sche Periodicity
dule Junior Jr.PM/A Dy. PM
Code Execut!ve/ PM Schedule
Executive/
Sr.
Executive
TSE1l | Fortnightly | Quarterly | Yearly | Checking—
1. Checking of LEU health.
2. Checking of signal aspect input status
3. Checking of power supply input/output
levels
4. Checking of capacitor bank functioning
5. Working of cooling fans.
6. Upkeep of location
7. Power supply measurements
TSE2 Monthly Quarterly | Yearly | Checking—
1. Checking of LEU health.
2. Checking of signal aspect input status
3. Checking of power supply input/output
levels
4. Checking of capacitor bank functioning.
5. Working of cooling fans.
6. Upkeep of location
7. Power supply measurements
TSE3 Quarterly | Yearly | Checking—
1. LEU Measurements of electrical
parameters.
2. Cable Parameter measurements.
3. Earth Measurement.
4. Verification of jumper configuration
5. Verification of the default telegram.
6. Cross talk measurement.
NOTE: -
1. Depending upon OEM, any other specific maintenance item may be included at field
level.
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Situations in which Disconnection Notice need not be issued provided suitable

Precautions are taken

1. Cleaning and/or Lubricating /Graphiting without affecting any Physical Electrical
Disconnection
() Relay Room & Battery Room.
(i) Apparatus case/battery boxes/Goomty.
(iii) Lifting barrier mechanism.

(iv) Power supply equipment.

2. Testing of
() Track locking, approach locking, back locking, indication locking, route
release.
(i) Checking various parameters of axle counter without disconnecting the
equipment.
(i) Power supply equipment.
(iv) Signal operation, Point operation, Level crossing gate & slot circuits.

(v) Point by obstruction test for lock only.

3.  Adjustment of

(i) Tightening of terminals using insulated tools without causing any shorts on
adjacent terminals.

4. Replacement of

(i) Indicator lamps,

(i) Push button/switch/key of panel,

(i) Batteries /cells without affecting disconnection of supply to main
equipment.

(iv) Defective AC/DC convertor, DC/DC convertor, Invertor & Transformer etc.
of Power Supply Equipment provided redundant modules continue to work
properly during replacement.

Note: Above Maintenance Schedule for S&T Gears is Tentative and indicative
only. The Schedule may change from time to time & may include
additional items as per requirement of DFCCIL.

Page 108 of 128 Sign. of Tenderer(s) For CGM /Ahmedabad



Tender No. DFC-ADI-SNT-04-2023-24

ANNEXURE —|

PROOF
TENDERER(S)’S GENERAL INFORMATION ATTACHED
AT PAGE

1. Name of firm.

2. Full name of Contractor/s:

3. Year of Establishment.

4. Registered Head Office :-
Address: -

5. Operation Address if different from above:

6. Branch Office in India:

7. Constitution of firm (give full details including
name of Partners/Executive/s power of Attorney
holders etc.)

8. Particulars of Registration with Government
Semi Government Organization, Public sector
under-Taking and local bodies etc.

9. Bank A/C No of Firm with IFSC & MICR code
for electronic clearance of the payment

10. Telephone Number

11. E-mail address & Web Site

12. Telefax Number

13. ISO Certification, if any {If yes, please furnish
details}

14. PAN No:

15. PF / EPF Registration No:

16. GST Registration No:

The information furnished above shall be supported by authentic documents including
registration number of the firm.

Signature of the Tenderer/s: -
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ANNEXURE - 11

Performa for Experience/Performance Certificate.
{On the letter head of the issuing department}

M/s (Name of executing agency) has carried out the signaling work (Description of
work). The details are as under:

1) The name of Work/Description of work.

i) Contract Agreement no./ Letter of acceptance/Purchase order no. with
date.

iii) Name of executing agencies with address.

iv) Date of original Completion of Work as per Acceptance Letter.

v) Date of Actual completion of Work.

vi) The original Amount of Work as per Agreement (in Rupees).

vii) The Final Amount of Work at the time of Completion of Work (in Rupees).

viii) Status of work (Whether the Work is completed or not).

ix) Performance of work — Satisfactory or Not satisfactory.

X) In case of on-going work, please indicate year wise the annual payment

made.

xi) Remarks if any.

(The following details of certificate issuing authority should be on certificate)
(Name & address of certificate issuing office, No. of issued certificate, Date of
issued certificate, Signature of officer, Seal of department, Phone No)
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ANNEXURE -l

SELF-CERTIFICATE

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER

ALONGWITH THE TENDER DOCUMENTS

I/'We have downloaded the tender form from the internet site https://www.ireps.gov.in
and I/'we have not tampered/ modified the tender documents in any manner. In case
the same is found tampered/modified, I/We understand that my/our offer shall be
summarily rejected and I/we are liable to be banned from doing business with the
DFCCIL and/or prosecuted as per law.

I/'we declare and certify that I/we have not made any misleading or false
representation in the forms, statements and attachments in proof of the qualification
requirements.

I/lWe also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding upon
me/us.

I/'We declare that the information and documents submitted along with the
tender by me/us are correct and l/we are fully responsible for the correctness
of the information and documents, submitted by us.

I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by
Railways or any other Ministry / Department of Govt. of India from participation
in tender on the date of submission of bids, either in individual capacity or as a
HUF/ member of the partnership firm/LLP/JV/Society/Trust.

I/'we understand that if the contents of the affidavit submitted by us are found to be
forged/false or incorrect at any time during process for evaluation of tenders, it shall
lead to forfeiture of the Bid Security besides banning of business for a period of upto
five year. Further, I/we (insert name of the tenderer) and all my/our
constituents understand that my/our offer shall be summarily rejected.

I/we also understand that if the contents of the affidavit submitted by us are found to
be false/forged or incorrect at any time after the award of the contract, it will lead to
termination of the contract, along with forfeiture of Bid Security/Security Deposit and
Performance guarantee besides any other action provided in the contract including
banning of business for a period of up to five years.

I/'We hereby certify that I/we fulfil all the requirements in this regard and am/are
eligible to be considered (evidence of valid registration by the competent authority is
enclosed)

l/we are submitting a UTR Receipt No./RTGS NO............
dated ................. e e issued by

towards the cost of tender form.

Place: SEAL AND SIGNATURE

Date:

OF THE TENDERER
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ANNEXURE - IV

FORM OF IRREVOCABLE GUARANTEE BOND FOR PERFORMANCE
GUARANTEE (PG).

(The Bank Guarantee (BGs) to be submitted by the suppliers/ contractors
should be sent directly to) "Chief General Manager; DFCCIL,OCC Building, D
cabin road, Sabarmati Ahmedabad - 380019 by the issuing Bank under
Registered Post A. D.).

To.

Chief General Manager/DFCCIL
OCC building, D cabin Road,
Sabarmati, Ahmedabad -380019.

In consideration of the Chief General Manager; DFCCIL (hereinafter called

‘DFCCIL") having agreed to acceptfrom.......... ...coooiiiiiiinnn. hereinafter
called "the  said Contractor/s”), under the terms and conditions of an Agreement/
Acceptance letter dated.......... made
between........................... and........oooeeeiiiei (hereinafter called "the said

Agreement”)the Performance Guarantee for the due fulfillment by the Contractor/s of
the terms and conditions in the said Agreement on production of Bank Guarantee for

We. . (indicate the name of the Bank hereinafter
referred to as “the Bank” at the request of .....................

.................. contractor/s do hereby under take to pay the Government an amount
not exceeding Rs.. e e e against any loss or Damage caused to or
suffered by or Would be caused to or suffered by Government by reason of any
breach by said Contractor(s) of any of the terms or conditions contained in the said
Agreement.

CWen (indicate the name of the Bank) do hereby undertake to
pay the amounts due and payable under this guarantee without any demur, merely
on demand from the DFCCIL stating that the amount claimed is by way of loss or
damage caused to or suffered by the DFCCIL by reason of breach by the said
contractor/s of any of the terms or conditions contained in the said agreement or by
reason of the contractor/s failure to perform the Agreement, any such demand made
on the Bank shall be conclusive as regards the amount due and payable to the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to
an amount not Exceeding RS...........ccooviiviiiiiiiiiii e,

. We undertake to pay to the DFCCIL any money so demanded notwithstanding any
dispute or disputes raised by contractor(s)/ suppliers(s) in any suit or proceeding
pending before any Court or Tribunal relating thereto our liability under this present
being absolute and unequivocal. The payment so made by us under this bond shall
be a valid discharge of our liability for payment there under and the contractors(s)/
supplier(s) shallhave no ...............c.ooeieenies against us for making such payment.

CWe, (indicate the name of the bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that
would be taken for the performance of the said Agreement, including Maintenance/
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Warrantee Period, and it shall continue to be enforceable till dues of the DFCCIL
under or by virtue of the said agreement have been fully paid and its claims satisfied
or discharged or till .................. office/Department/ DFCCIL certifies that the terms
and conditions of the Agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharged this guarantee, unless a demand or claim
under this guarantee is made on us in writing on or before the .......................... we
shall discharge from all liability under this guarantee thereatfter.

W, (indicate name of the Bank) further agree
with the DFCCIL that the DFCCIL shall have the fullest liberty without our consent
and conditions of the said agreement or to extend time of performance by the said
contractor(s) from time to time or to postpone from any time or from time to time any
of the powers exercisable by the DFCCIL against the said contract and to forebear or
enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extension being
granted to the contractor/s or for any forbearance act or omission on the part of the
DFCCIL or indulgence by the DFCCIL to the said contractor(s) or such any matter or
thing whatsoever which under the law relating to sureties would, but for this provision,
have effect of so relieving us.

. This guarantee will not be discharged due to change in the constitution of the bank or
the Contractor(s)/ Supplier(s).

CWe, (indicate the name of Bank) ...................... undertake not
to revoke this guarantee during its currency except with the previous consent of the
DFCCIL in writing.

Dated this ............ dayof................. 2024
For.
Signature of the Tenderer/s: (Indicate the name of the Bank)
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Annexure-V

(Bid Security)
Bank Guarantee Bond from any scheduled commercial bank of India
(On non-judicial stamp paper, which should be in the name of the Executing Bank)

Name of the Bank:

MD DFCCIL

Acting through Chief General Manager,

DFCCIL, Ahmedabad

Beneficiary: Dedicated Fright Corridor Corporation of India Limited, Ahmedabad
Date:

Bank Guarantee Bond No.:
Date:

In consideration of the MD DFCCIL acting through Chief General Manager, DFCCIL

Ahmedabad (Designation & address of Contract Signing Authority), ........ DFCCIL,
................ ,.... (hereinafter called “The DFCCIL") having invited the bid
for through Notice inviting tender (NIT) No.. , We have been
informed that . . . . . [Insert name of the Bidder]............ (hereinafter called "the

Bidder") intends to submit its bid (hereinafter called "the Bid") .

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required
Value of Bid Security], in the form of Bank Guarantee, according to conditions of Bid.

AND

WHEREAS, ............ [Insert Name of the Bank], with its Branch .............. [Insert
Address] having its Headquarters office at........ [Insert Address], hereinafter called the
Bank, acting through .............. [Insert Name and Designation of the authorised
persons of the Bank], have, at the request of the Bidder, agreed to give guarantee for
Bid Security as hereinafter contained, in favour of the Railway:

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of
authorized representatives of the Bank], being fully authorized to sign and incur
obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally
and irrevocably guarantee to pay to the Railway/DFCCIL full amount in the sum of
[Insert required Value of Bid Security] as above stated.

2. The Bank undertakes to immediately pay on presentation of demand by the
Railway/DFCCIL any amount up to and including aforementioned full amount without
any demur, reservation or recourse. Any such demand made by the Railway/DFCCIL on
the Bank shall be final, conclusive and binding, absolute and unequivocal on the Bank
notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or
any Authority or any threatened litigation by the Bidder or Bank.

3. The Bank shall pay the amount as demanded immediately on presentation of the
demand by Railway/DFCCIL without any reference to the Bidder and without the
Railway/DFCCIL being required to show grounds or give reasons for its demand of the
amount so demanded.

4. The guarantee hereinbefore shall not be affected by any change in the constitution of
the Bank or in the constitution of the Bidder.

5. The Bank agrees that no change, addition, modifications to the terms of the Bid
document or to any documents, which have been or may be made between the
Railway/DFCCIL and the Bidder, will in any way absolve the Bank from the liability under
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this guarantee; and the Bank, hereby, waives any requirement for notice of any such
change, addition or modification made by Railway/DFCCIL at any time.

6. This guarantee will remain valid and effective from.............. [insert date of issue] till

........... [insert date, which should be minimum 90 days beyond the expiry of

validity of Bid]. Any demand in respect of this Guarantee should reach the Bank within

the validity period of Bid Security.

The Bank Guarantee is unconditional and irrevocable.

8. The expressions Bank and Railway/DFCCIL herein before used shall include their
respective successors and assigns.

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except
with the previous consent in writing of the Railway/DFCCIL. This guarantee is subject to
the Uniform Rules for Demand Guarantees, ICC Publication No.758.

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging
System) and shall invariably send the advice of this Bank Guarantee to the following

~

bank details —

IFSC CODE UBIN0546836

IFSC TYPE BRANCH

BANK NAME Union Bank of India

BRANCH NAME Motibagh-1, Delhi Branch

CITY NAME New Delhi

ADDRESS Palika Bhawan, Motibagh-I, R.K. Puram, Delhi-110066
DISTRICT New Delhi

STATE New Delhi

BG ENABLED YES

11. The Guarantee shall be valid in addition to and without prejudice to any other security
Guarantee(s) of Bidder in favour of the Railway/DFCCIL. The Bank, under this
Guarantee, shall be deemed as Principal Debtor of the Railway.

Date i,

Place............. Bank’s Seal and authorized
signature(s)

[Name in Block letters]

[Designation with Code

No.J..oooooviiiiil.
[P/Attorney] No.
Witness:
1 Signature, Name & Address & Seal
2 Signature, Name& address & Seal Bank’s
Seal

[P/Attorney] No.

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted
from the final document.
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Annexure -VI

FORM OF AGREEMENT (To be executed on requisite value of stamp papers)

AGREEMENT

THIS AGREEMENT made on day of 2024 between DFCCIL,
acting through Chief General Manager, DFCCIL, OCC Building ,D cabin Road ,
Sabarmati Ahmedabad 380019 (herein after called the “DFCCIL” ) of the one part
and ( Name / address of the contractor) (herein after called the contractor)
of the other part.

WHEREAS the DFCCIL is desirous that certain works should be executed by the
Contractor viz. Repairing, Refixing /Replacement & Maintenance of Signalling and
Telecommunication Gears/Equipment and other related work in New Chadotar — New
Palanpur — New Sanand North Section and New Makarpura JS of Western Dedicated
Freight Corridor (WDFC) under CGM/DFCCIL Ahmedabad for a period of One Years

under Contract No. with
accepted value of Rs & completion period of 12 months (from date
to ) (herein after called “the works”, and has accepted a Bid by

the Contractor for the execution and completion of such works and the remedying of
any defects therein.

NOW THIS AGREEMENT WITNESSETH as follows:
In this Agreement, words and expressions shall have the same meaning as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part
of this Agreement:

The Contract Agreement.

The Letter of Award.

c¢) Information & Instructions to Tenderers

d)
e)
f)
g)

h)

3.

The Schedules.

Special conditions of Contract (SCC).

General conditions of Contract (GCC).

Technical Specifications and Additional Technical Specifications as part of Special
Conditions.

Any other documents forming part of Contract.

In consideration of the payments to be made by the DFCCIL to the contractor as
hereinafter mentioned, the contractor hereby covenants with the DFCCIL to execute
and complete the Works and remedy any defects therein in conformity in all respects
with the provisions of the Contract.

The DFCCIL hereby covenant to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein the Contract Price
or such other sum as may become payable under the provisions of the Contract at
the times and in the manner prescribed by the Contract.
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IN WITNESS whereof the parties hereto have caused this Agreement executed the
day and year first before written.

(Name, Designation and address of the (Name, Designation and address
of the authorized signatory) authorized signatory)
Signed for and on behalf of the Signed for and on behalf of the
DFCCIL Contractor in the presence of: in the presence of:
Witness: Witness:

1. 1.

2. 2.

(Name and address of the witnesses to be indicated).
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ANNEXURE - VII

CERTIFICATE OF NO RELATIVE BEING AN EMPLOYEE OF DFCCIL

I/'WE THE UNDER SIGNED HEREBY SOLEMNLY DECLARE AND CERTIFY THAT
| WE DO NOT HAVE ANY OF OUR RELATIVE/RELATIVES EMPLOYED IN THE
DFCCIL EXCEPT THE NAMES MENTIONED HEREIN UNDER:

NOTE:-NAMES DESIGNATION, NAME OF OFFICE, HEADQUARTER OF THE
TENDERER(S)'S RELATIVE IN DFCCIL TO BE MENTIONED BY THE
TENDERER(S)/TENDERER(S) SIN 1, 2,3 AND SO ON ABOVE.

SIGNATURE OF TENDERER(S)/TENDERER(S) S
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Annexure -VIlI

Details of works completed in last seven financial years & current financial year.

S.N | Name | Acceptanc | Date of | Organizati | Final | Date of | Date of | Certifica | Remark
o] of e letter no. | Accepta | on for | cost | commen | actual | te/ S
Work nce letter | whom of cement | comple | Credenti
work is | work | of work | tion of | al
being done work availabl
e at
page no.
1 2 3 4 5 6 7 8 9 10
NOTE:-

The tenderer/s must attach performance certificate issued by the organizations for whom the work
was carried out. The information furnished above shall be supported by authentic documents with
page no mentioned clearly above. The copies of documents submitted should be duly attested by a

gazetted officer.

Signature of the Tenderer/s:-
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Annexure - IX

Annual Contractual Turnover of last three financial year & current F.Y.

S.No. |Financial Audited Balance sheets/ TDS | Amount (Rs) | Page
Year Certificates No.
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Annexure-X
PRE-CONTRACT INTEGRITY PACT
General
This pre-contract Agreement (hereinafter called the Integrity Pact) is made on
day of the month of 2024, between, on one
hand, the DFCCIL acting through Shri...................... Designation of the officer,

(hereinafter called the CLIENT, which expression shall mean and include, unless the
context otherwise requires, his successors in office and assigns) of the First Part and
M/s represented by Shri Chief Executive Officer
(hereinafter called the “BIDDER/SELLER" which expression shall mean and include,
unless the context otherwise requires, his successors and permitted assigns) of the
Second part.

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/ltem,
Name of the Consultancy Service, Name of Works Contract, Name of Services) and
the [A] is willing to offer/has offered for stores or works.

WHEREAS the [A] is a private company/public Company/Government undertaking
/partnership/registered export agency, constituted in accordance with the relevant low
in the matter and the CLIENT is a PSU performing its functions on behalf of the
President of India.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free
from any influence/prejudiced dealings prior to, during and subsequent to the
currency of the contract to be entered into with a view to:-

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment
/ltem, Name of the Consultancy Service, Name of Works Contract, Name of Services
) at a competitive Price in conformity with the defined specifications by avoiding the
high cost and the distortionary impact of corruption on public procurement, and
Enabling BIDDERSs to abstain from bribing or indulging in any corrupt practice in order
to secure [B] by providing assurance to them that their competitors will also abstain
from bribing and other corrupt practices and the CLIENT will commit to prevent
corruption, in any form, by its officials by following transparent procedures.

The parties hereto hereby agree to enter into this integrity pact and agree as follows:

Commitments of the CLIENT

1.1 The CLIENT undertakes that no official of the CLIENT, connected directly or
indirectly with the [B], will demand, take a promise for a accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the [A] either for
themselves or for any person, organization or third party related to the [B],
in exchange for an advantage in the bidding process, bid evaluation,
contracting or implementation process related to the [B].

1.2 The CLIENT will, during the pre-contract stage, treat all BIDDERSs alike, and
will provide to all BIDDRs the same information and will not provide any
such information to any particular BIDDER which could afford an advantage
to that particular [A] in comparison to other BIDDRs.
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1.3 All the officials of the CLIENT will report to the appropriate Government
office any attempted or completed breaches of the above commitments as
well as any substantial suspicion of such a breach.

2.1 In case any such preceding misconduct on the part of such official (s) in
reported by the [A] to the CLIENT with full and verifiable facts and the same
is prima facie found to be correct by the CLIENT, necessary disciplinary
proceedings, or any other action as deemed fit, including criminal
proceedings may be initiated by the CLIENT and such a person shall be
debarred from further dealings related to the [B] process. In such a case
while an enquiry is being conducted by the CLIENT the proceedings under
the [B] would not be stalled.

Commitments of BIDDERS

3. The [A] commits itself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of its bid or
during any pre-contract or post-contract stage in order to secure the [B]
contract or in furtherance to secure it and in particular committee itself to the
following:-

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the
CLIENT, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the [B] in exchange for any
advantage in the bidding, evaluation, contracting and implementation of the
[B].

3.2  The [A] further undertakes that it has not given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the CLIENT or otherwise in
procuring the Contract or forbearing to do or having done any act in relation
to the obtaining or execution of the [B] or any other [B] with the Government
for showing or forbearing to show favour or disfavour to any person in
relation to the [B] or any other [B] with the Government.

3.3* [A] shall disclose the name and address of agents and representatives and
Indian [A] shall disclose their foreign principals or associates.

3.4* [A] shall disclose the payments to be made by them to agents/brokers or any
other intermediary, in connection with this bid/contract.

3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original
manufacturer/ integrator/ authorized Government sponsored export entity of
the defense stores and has not engaged any individual or firm or company
whether Indian or foreign to intercede, facilitate or in any way to recommend
to the CLIENT or any of its functionaries, whether officially or unofficially to
the award of the [B] to the [A] nor has any amount been paid, promised or
intended to be paid to any such individual ,firm or company in respect of any
such intercession, facilitation or recommendation.

3.6  The [A] either while presenting the bid or during pre-contract negotiations or
before signing the [B] shall disclose any payments he has made, is
committed to or intends to make to officials of the CLIENT or their family
members, agents, brokers or any other intermediaries in connection with the
[B] and the details of services agreed upon for such payments.
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3.7 The [A] will not collude with other parties interested in the [B] to impair the

3.8

3.9

3.10

3.11

3.12

3.13

transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of the [B].
The [A] will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.
The [A] shall not use improperly, for purposes of competition or personal
gain, or pass on to others, any information provided by the CLIENT as part
of the business relationship, regarding plans, technical proposals and
business details, including information contained in any electronic data
carrier. The [A] also undertakes to exercise due and adequate care lest any
such information is divulged.
The [A] commits to refrain from giving any complaint directly or through any
other manner without supporting it with full and verifiable facts.
The [A] shall not instigate or cause to instigate any third person to commit
any of the actions mentioned above.
If the [A] or any employee of the [A] or any person acting on behalf of the
[A], either directly or indirectly, is a relative of any of the officers of the
CLIENT, or alternatively, if any relative of an officer of the CLIENT has
financial interest/stake in the BIDDER's firm, the same shall be disclosed by
the [A] at the time of filing of tender.
The term ' relative' for this purpose would be as defined in Section 6 of the
Companies Act 1956.

The [A] shall not lend to or borrow any money from or enter into any
monetary dealings or transactions, directly or indirectly, with any employee
of the CLIENT.

4. Previous Transaction

4.1 The [A] declares that no previous transgression occurred in the last three

years immediately before signing of this integrity pact, with any other
company in any country in respect of any corrupt practices envisaged
hereunder or with any Public Sector Enterprise in India or any Government
Department in India that could justify BIDDER's exclusion from the tender
process.

4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be

disqualified from the tender process or the contract, if already awarded, can
be terminated for such reason.

5. Earnest Money (Security Deposit)

5.1

5.2

5.3

5.4

EMD amount & form of EMD will be as per terms & conditions of contract
document.

Validity of EMD & Security Deposit will be as per terms and conditions of
contract.

In case of the successful [A] a clause would also be incorporated in the
Article pertaining to Performance Guarantee in the [B] that the provisions of
Sanctions for Violation shall be applicable for forfeiture of Performance
Bond in case of a decision by the CLIENT to forfeit the same without
assigning any reason for imposing sanction for violation of this pact.

No interest shall be payable by the CLIENT to the [A] on Earnest
Money/Security Deposit for the period of its currency.

6. Sanctions for violations
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6.1 Any breach of the aforesaid provision by the [A] or any one employer by it or
acting on behalf (whether with or without the knowledge of the [A] shall
entitle the CLIENT to take all or any one the following action, wherever
required:-

(i) To immediately call off the pre-contract negotiations without assigning any
reason or giving any compensation to the [A]. However, the proceeding with
the other BIDDER (s) would continue.

(i) The Earnest Money Deposit (in pre-contract stage) and /or security
Deposit/performance Bond (after the [B] is signed) shall stand forfeited fully
and the CLIENT shall not be required to assign any reason therefore.

(i) To immediately cancel the [B], if already signed, without giving any
compensation to the [A].

(iv) To recover all sums already paid by the CLIENT, and case of an Indian [A]
with interest thereon at 2% higher than the prevailing Prime Lending Rate of
State Bank of India, while in case of a [A] from the country other than India
with interest thereon at 2% higher than the LIBOR. If any outstanding
payment is due to the [A] from the CLIENT connection with any other [B],
such outstanding payment could also be utilized the aforesaid sum and
interest.

(v) To encash the advance bank guarantee and performance bond/warranty
bond, if furnished by the [A] in order to recover the payments, already made
by the CLIENT, along with interest.

(vi) To cancel all or any other Contracts with the [A]. The [A] shall be liable to
pay compensation for any loss or damage to the CLIENT resulting from
such cancellation/rescission and the CLIENT shall be entitled to deduct the
amount so payable from the money (s) due to the [A].

(vi) To debar the [A] from participating in future bidding processes of the
Government of India for a minimum period of five years, which may be
further extended at the discretion of the CLIENT.

(viii) To recover all sums paid in violation of this pact by [A] to any middleman or
agent or broker with a view to securing [B] the contract.

(ix) In case where irrevocable Letters of Credit have been received in respect of
any [B] singed by the CLIENT with the [A] the same shall not be opened.

(x) Forfeiture of performance Bond in case of a decision by the CLIENT to
forfeit the same without assigning any reason for imposing sanction for
violation of this pact.

6.2 The CLIENT will entitled to take all or any the actions mentioned at para
6.1(1) to (x) of this pact also on the commission by the [A] or any one
employed by it or acting on the its behalf (whether with or without the
knowledge of the [A] of an offence as defined in chapter IX of the Indian
penal code, 1860 or prevention of Corruption Act., 1988 or any other statute
enacted for prevention of corruption.

6.3 The decision of the CLIENT to the effect that a breach of the provisions of
this pact has been committed by the [A] shall be final conclusive on the [A].
However, the [A] can approach the independent Monitor(s) appointed for
the purposes of this pact.

7. Eall clause
7.1 The [A] undertakes that it has not supplied/ is not supplying similar
product/systems or subsystems at a price lower than that offered in the
present bid in respect of any other Ministry/Department of the Government
of India or PSU and if it is found at any stage that similar product/systems or
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sub systems was supplied by the [A] to any other Ministry/Department of the
Government of India or a PSU at a lower price, then that very price, with
due allowance for elapsed time, will be applicable to the present case and
the difference in the cost would be refunded by the [A] to the CLIENT, if the
[B] has already been concluded.

8.Independent Monitors

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The CLIENT has appointed Independent Monitors (hereinafter referred to as
Monitors) for this pact in consultant with the Central Vigilance Commission
(Names and Addresses of the Monitors to be given).

The task of the Monitors shall be to review independently and objectively,
whether and to what extent the parties comply with the obligations under
this pact.

The Monitors shall not be subject to instructions by the representatives of
the parties and perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the
documents relating to the project/procurement, including minutes of
meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this
pact, he will so inform the Authority designated by the CLIENT.

The BIDDER(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the CLIENT including that
provided by the BIDDER. The [A] will also grant the Monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional
access to his project documentation. The same is applicable to
Subcontractors. The Monitor shall be under contractual obligation to treat
the information and documents of the [A] with confidentiality.

The CLIENT will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings
could have an impact on the contractual relations between the parties. The
parties will offer to the Monitor the option to participate in such meetings.
The monitor will submit a written report to the MD/DFCCIL within 8 to 10
weeks from the date of reference or intimation to him by the CLIENT/
BIDDER and, should the occasion arise, submit proposals for correcting
problematic situations.

9. Facilitation of Investigation

In case of any allegation of violation of any provisions of this pact or
payment of commission, the CLIENT or its agencies shall be entitled to
examine all the documents including the books of Accounts of the [A] and
the [A] shall provide necessary information and documents in English and
shall extend all possible help for the purpose of such examination.

10.Law and Place of Jurisdiction

This pact is subject to Indian Law. The place of performance and jurisdiction
is the seat of the CLIENT

11.0Other Legal Actions

The actions stipulated in this Integrity pact are without prejudice to any other
legal action that may follow in accordance with the provisions of the extant
law in force relating to any civil or criminal proceedings.
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12.Validity

12.1 The validity of this Integrity pact shall be from date of its signing and extend
upto 5 years or the complete execution of the [B] to the satisfaction of both
the CLIENT & the [A], including warranty period, whichever is later. In case
[A] is unsuccessful, this Integrity Pact shall expire after six months from the
date of the signing of the [B].

12.2 Should one or several provisions of this pact turn out to be invalid; the
remainder of this pact shall remain valid. In this case, the parties will strive
to come to an agreement to their original intentions.

13. The parties hereby sign this integrity Pact at on.

CLIENT BIDDER

Name of the Officer CHIEF EXECUCTIVE OFFICER
Designation

Deptt./Ministry/PSU

Witnhess Witness
1. 1.

2. 2.
Note:

[A]- To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service
provider as the case was may be.

[B]- To be replaced by Contract/Supply Contract/Consultancy Contract/Works
Contract as the case was may be.
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Annexure-Xl|
ANTI-PROFITEERING DECLARATION
TO WHOMSOEVER IT MAY CONCERN
o , age ......... , years, Son/Daughter of ................... , resident
Of e do solemnly affirm and state as under:
That | am the <Designation of the authorized signatory> of

and | am duly authorized to furnish this undertaking/declaration on behalf of
.............................. (Name of the company).

That ... (Name of the company) has been
awarded thework ........................ (Name of Work) vide Letter
of Award number ................. dated ................ by M/s Dedicated Freight Corridor

Corporation of India Limited.

That the Company is fully aware of the anti-profiteering provision under the Goods &
Services Tax ("GST") Law(s),

That the Company ..............cccoiiiiini. has passed the benefit of input tax credit
available on the .................. (good/services) having HSN ............ ...
supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is
getting on account of reduced tax liability and input tax credit because of enactment
of GST Laws after introduction of Goods and Service Tax w.e.f. 1s1 July, 2017. The
details and amounts being passed on to DFCCIL are provided in Annexure ...........
of this document and are as per applicable GST Laws. These are true and correct to
the best of my knowledge, information and belief.

Further, it is to confirm also that in case ................. (name of the organization) will
receive any further benefit in future after 1st July, 2017 by way of availment of input
tax credits which were not allowed to be availed before 1sl July, 2017 or reduction in
tax rates or in any other manner which results in reduction of cost of the
goods/services supplied to M/s Dedicated Freight Corridor Corporation of India
Limited, then Company will pass that benefit to M/s Dedicated Freight Corridor
Corporation of India Limited also.

Page 127 of 128 Sign. of Tenderer(s) For CGM /Ahmedabad



6)

7)

Tender No. DFC-ADI-SNT-04-2023-24

That | declare that the foregoing is true and correct and the same is a legal obligation
and failure to fulfil it could result in penalties under the law.

Confirms that | am aware of the implication of the above undertaking and our liability
on account of incorrect/misleading declaration under the GST Laws.

Signature of the Authorized signatory/ person
Name and Designation of the Auth. Sign/person of the person
Name of the Organization and Seal

Executed on a non-judicial stamp paper of Rs. 100/- duly notarized by notary public

END
OF
DOCUMENT
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