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Tender No: DFCC-DDU-EL-US-OHE-T010 

 
Name of Work: Design, Supply, Erection, Testing & Commissioning 

of 2x25 OHE for modification due to ROB under CGM/DDU UNIT. 

 

 

Single Packet 
OPEN E-TENDER 

 
TENDER DOCUMENT 

(NOT TRANSFERABLE) 

 
 
 

 
 

 
 

Employer: 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

UNDER MINISTRY OF RAILWAYS 
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        Dedicated Freight Corridor Corporation of India Limited 

(A PSU under Ministry of Railways) 
Manas Nagar Railway Colony, Near RPF post,  

               Pt. Deen Dayal Upadhyay Nagar (Mughalsarai), Post Office- Alinagar 

         District – Chandauli, Pin -232101 Email-cpmmgs@gmail.com 

 

NOTICE INVITING TENDER (NIT) 
 

 

Chief General Manager /DDU for and on behalf of DFCCIL invites e-

tenders on Single packet system on prescribed forms from firms/Companies 
having requisite experience and financial capacity for execution of the following 
work: - 

 
 

S.N. E-Tender No. DFCC-DDU-EL-US-OHE-T010R 

1 Name of Work Design, Supply, Erection, Testing & 

Commissioning of 2x25 kV OHE for 

modification due to ROB under CGM/DDU 

UNIT. 

2 Estimated Cost of Work ₹54,27,961.00/- (Rupees Fifty Four Lakh 
Twenty Seven Thousand Nine Hundred Sixty 

One Only) including GST 

3 Completion Period  12 Months 

4 Tender Fee ₹5,000/- + GST @18% = 5900/- (Rs. Five 

Thousand Nine Hundred only) to be paid 
online through payment gateway provided at 
www.ireps.gov.in 

5 Earnest Money ₹1,08,600/- (Rupees One laks Eight Thousand 
Six Hundred Only) to be paid online through 

payment gateway provided at www.ireps.gov.in . 

6 Availability of Bid 

documents  
From 14.11.2024 on www.ireps.gov.in 

7 Download bid documents 

up to 
15:00 Hrs. of 04.12.2024 on 

www.ireps.gov.in 
8 Last date & time of online 

receipt of bid 
15:00 Hrs. of 04.12.2024 on 
www.ireps.gov.in 

9 Date and time of Online 

opening of bid 
15:30 Hrs. of 04.12.2024 on 
www.ireps.gov.in 

10 Validity of offer 120 Days from the date of opening of tender. 

11 Security Deposit 5% of Contract value 

12 Performance Bank 

Guarantee 

Performance Guarantee (PG) have to be 

submitted within 21 (twenty-one) days from 
the date of issue of Letter of Acceptance (LOA),  
 

 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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amounting to Five percent (5%) of the contract 
value in the form as given in clause 16.4 of 
GCC. 

13 Defect Liability Period 12 Months 

14 Address of  

Communication 

Office of the Chief General Manager, 

Dedicated Freight Corridor Corporation of 
India Ltd. Manas Nagar Railway Colony, Near 
RPF Post, Pt. Deen Dayal Upadhyay, Post 

Office: Alinagar, Chandauli- 232101, Uttar 
Pradesh.   
Website: https://dfccil.com  

15 Help Desk for E-
Tendering 

For any clarification, help and registration for 
E-Tendering & matter relating to Digital 

Signature, contact at Help desk of 
www.ireps.gov.in  and phone No.-011-

23761525 

16 Availability of Tender 
Documents 
 
 
 
 
  

The Tender documents can be downloaded 
from www.ireps.gov.in Tenderer who wishes to 

view free Notification and Tender Documents 
can visit www.ireps.gov.in DFCCIL may issue 

Addendum (s)/Corrigendum (s) to the Tender 
document, if any, which shall be issued at 
least 15 days in advance of date of opening of 

tender and placed on the website 
www.ireps.gov.in only. 

Note-1. Tender documents should be downloaded from the website address 
www.ireps.gov.in. Payment of Tender Document fee in respect of e-
tendering, should accept through net banking or payment gateway only. 

The Bid Security shall be deposited either in cash through e-payment 
gateway or submitted as Bank Guarantee bond from a scheduled 
commercial bank of India or as mentioned in tender documents. Any tender 

received without Bid Security or cost of tender documents in the form as 
specified in the tender documents shall not be considered and shall be 
summarily rejected. 

2. Eligibility shall be assessed on applicants, fulfilling the technical capability 

and competence as well as for financial and organizational resources as 
specified in clause no. 10 of part III of Preamble & General Instruction to 

tenders.   

3. The Offer shall be valid for 120 days from the date of opening of the 
tender, and extended further if required from time to time. The Contractor 
cannot withdraw their offer within the period of validity/extended validity 

The Bid Security of such tenderers shall be forfeited. 

4. Notice Inviting Tender (NIT), Tender Document and Corrigendum/ 
Addendum if any, will be posted on the e-Tendering website 

www.ireps.gov.in. Tenderers are advised to complete all submission related 
work well before Time and Date for Submission of Tender Online. Any 

https://dfccil.com/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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request for modification in the time/date of submission of tender due to 

tenderer’s failure to submit his offer, will not be accepted. No request for 
extension of the Tender Due Date shall be considered.  

5. The tender documents shall be submitted in online mode only through 

website www.ireps.gov.in. Detailed credential as per the requirement of 
eligibility criteria and all Schedule are to be submitted in online mode. 

6. No tender document will be available offline. Downloading tender 

documents online and submission of tender online is mandatory for this 
tender.  

7. Any further addendum/Corrigendum for this tender will be posted in 
DFCCIL tendering portal website https://www.ireps.gov.in only. Interested 

bidders are advised to check website regularly for any Addendum/ 
Corrigendum. 

8. DFCCIL reserves right to cancel the tender before submission / opening of 

tender, postpone the tender submission / opening date and to accept / 
reject any or all tenders without assigning any reason thereof. DFCCIL's 
assessment of suitability as per eligibility criteria shall be final and binding. 

9. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based 

on the documents submitted by them, subject to their final verification. In 
the event of any document being found false, the provisional qualification 
shall stand withdrawn, and the next lower bidder shall automatically come 

to the position of such disqualified bidder. Action against such disqualified 
tenderers shall be taken as per above Clause No. 8 of Notice Inviting Tender. 

10. Information required as per various Forms to tender document should be 

submitted by the tenderers without fail strictly as per formats. 

 
 

 
Chief General Manager 

DFCCIL, DDU 
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A. Instructions to bidders for online bidding 

 

General: -Submission of Online Bids is mandatory for this Notice Inviting 

Tender. E- Tendering is new methodology for conducting Public 

Procurement in a transparent and secured manner. Supplier/ 

Vendors will be the biggest beneficiaries of this new system of 

procurement. For conducting electronic tendering, DFCCIL has 

decided to use the portal (www.ireps.gov.in), a Government of India 

Undertaking. Benefits to Suppliers/ service providers are outlined 

on the Home page of the portal. 

E-tendering site- https://www.ireps.gov.in / its  link  at  

www.dfccil.com  (Help  desk  of  IREPS:  011 -23761525).  The 

tenderer/bidders must have Class-III Digital Signature Certificate & 

must  be  register  on  IREPS  portal.  Only registered 

tenderer/bidders can participate on e-Tendering.  All relevant 

documents must be uploaded at the time of participating in e-

Tendering.   

Instructions:- 

1. Bidding Methodology: Online Bid System 

2. Broad outline of activities from Bidders perspective:- 

(a) Procure a Digital Signing Certificate (DSC) 

(b) Register on Electronic Tendering System (ETS) 

(c) Create Users and assign roles on ETS 

(d) View Notice Inviting Tender (NIT) on (ETS) 

(e) Download Official copy of Tender Documents from ETS. 

(f) Clarification to Tender Documents on ETS - Query to DFCCIL 

(Optional) - view response to queries posted by DFCCIL through 

addenda. 

(g) Bid Submission on ETS: Prepare & arrange all documents/ papers 

for submission of bid online. 

(h) Attend Public Online Tender Opening Event (TOE) on ETS. 

(i) Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post – 

TOE queries. 

For participating in this tender online, the following instructions are 

to be read carefully. These instructions are supplemented with more 

detailed guidelines on the relevant screens of the ETS. 

3. Digital Certificate: 

For integrity of data and its authenticity/ non repudiation of 

electronic records and to be compliant with IT Act 2000, it is 

necessary for each user to have a Digital Certificate (DC) also 

referred to as Digital Signature Certificate (DSC) of class III issued 

by a Certifying Authority (CA) licensed by Controller of Certifying 

Authority (CCA) (refer http://www.cca.gov.in). 

4. The Tender documents can be downloaded from the website:  

http://www.cca.gov.in/
http://www.tenderwizard.com/DFCCIL
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ireps.gov.in and to be submitted in the e - format, before the 

schedule date & time of submission of the tender otherwise the Bid 

will not be considered.  

5. Physical copy of the tender documents would not be sold /accepted. 

6. List of Contact persons for this tender details of DFCCIL 

DFCCIL Contact- 1 Sh. Pradeep Kumar Gupta 

Telephone/Mobile No. 7355049757 

E-mail ID pkgupta1@dfcc.co.in 

 

DFCCIL Contact- 2 Sh. Kundan Kumar Sharma 

Telephone/Mobile No. 8540978750 

E-mail ID rsingh3@dfcc.co.in 
 

7.  Modification / Withdrawal of bids: 

(i) The Bidder may modify/ withdraw its e- bid after submission prior to 

the Bid Due Date & time. No Bid shall be modified / withdrawn by the 

Applicant on or after the Bid Due Date & time. 

(ii) Any alteration/ modification in the Bid or additional information 

supplied subsequent to the Bid Due Date, unless the same has been 

expressly sought for by the Authority, shall be disregarded. 

(iii) For modification of e-bid, applicant has to detach its old bid from e-

tendering portal and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-

tendering portal and can withdraw its e-bid. 

8. DFCCIL may issue addendum(s) / corrigendum(s) to the tender 

documents. In such cases the addendum(s)/corrigendum(s) shall be 

placed on ireps.gov.in and www.dfccil.gov.in. The tenderer who have 

downloaded the tender documents from the website before issue of 

addendum(s)/ corrigendum(s) must visit the website and ensure that 

such addendum(s) / corrigendum (s) (if any) is also downloaded by 

them. Such addendum(s) / corrigendum (s) (if any) shall also be 

submitted duly stamped and signed along with the submission of 

tenders. Any tender submitted without addendum(s) / corrigendum(s) 

(if any) shall be summarily rejected. 

9. Other instructions 

a) It is recommended that the Tenderer/vendor should visit the portal 

(www.ireps.gov.in), peruse the information provided under the relevant 

links and login to it and upload documents of bid. 

b) DFCCIL reserves right to cancel the tender before submission / opening 

of tender, postpone the tender submission / opening date and to accept 

/ reject any or all tenders without assigning any reason thereof. 

DFCCIL's assessment of suitability as per eligibility criteria shall be final 

and binding.  

http://www.tenderwizard.com/DFCCIL
mailto:pkgupta1@dfcc.co.in
mailto:rsingh3@dfcc.co.in
http://www.dfccil.gov.in/
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B. Check list for Mandatory Documents: - 

 

CHECK LIST 

Check List Of Items To Be Complied By Tenderer(S)s Before Submitting Their Tenders. The 
Tenderer(S) Shall Ensure That The Following Are Complied Before Submitting The Tender 
Document:- 

S. 
N 

Clause in tender 
document 

Documents Done 
or Not 

1. Para 1.8 of Part III 
page no.  13 & 83 

Tender form (Annexure no. I)  

2. Para 2.14 of Part-III 

page no.15 & 86 

Format for certificate to be submitted / uploaded by 
tenderer along with the tender documents (Annexure 
no V) 

 

3. Para 5 of Part-III 
page no. 20 & 90 

Bid security in accordance with Para 5 with Part –III 
of Preamble and General Instructions to Tenderers. 
(Bid security) bank guarantee bond from any 
scheduled commercial bank of India. (Annexure –VIA) 

 

4. Tender Document 
page no. 117 

Applicant's party information form (Form no-2C)  

5. Tender Document  
page no. 118 

ECS/ NEFT / RTGS mandate form (Form no-3)  

6. Tender Document  
page no. 120 

Pre contract integrity pact (Form no-5)  

7. Tender Document  
page no. 126 

Anti-profiteering declaration to whomsoever it may 
concern (Form no-6) 

 

8. Para- 4 Part-III 
page no. 19 

Certificate for provision for medium & small 
enterprises (MSE) (If applicable) 

 

9 Para-14 of Part-III 
page no. 27 

The tenderer shall clearly specify whether the tender 
is submitted  on  his  own (Proprietary Firm) or on 
behalf of a Partnership Firm / Company / Joint 
Venture (JV) / Registered Society / Registered Trust / 
Hindu Undivided Family (HUF) / Limited Liability 
Partnership (LLP) etc. 

 

10. Para 10 & 11 of 
part III page no. 23 

Relevant documents as per para 11 of part III of 
Preamble and General Instructions to Tenderers. 

 

11. Para 10.1 (c) of 
Part-III page no. 23 

Electrical Contractor License   

12. Tender Document   
Page No. 4 

Scanned copy of proof of money deposited against 
Earnest money & Tender Document Cost. 

 

13. - GST Registration Certificate  

14. All the Annexures & Forms properly filled up and relevant documents 
attached and indicated in Forms, (If applicable).  

 

15. Rates to be quoted on rate sheet online only  
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PART-III 

PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 

 
1.0 Dedicated Freight Corporation of India (DFCCIL) is a Public Sector 

Undertaking under the administrative control of Government of India 

(Ministry of Railways) for construction, maintenance and operation of the 
Dedicated Rail Freight Corridors. At present the company is undertaking 
construction of Eastern & Western corridors and has its corporate office at 

New Delhi and Field Units at various cities.  
 

 Ministry of Railways (MOR), Government of India has planned to construct 

Dedicated Freight Corridor (DFC) covering about 3338 route Kilometres on 
Eastern and Western Corridors. The coverage of Eastern Corridor is from 
Ludhiana to Dankuni and Western Corridor is planned from Jawaharlal 

Nehru Port, Mumbai to Rewari /Tughlakabad /Dadri near Delhi. There will 
be a linkage between two corridors at Dadri. 

 
1.1      Dedicated Freight Corridor 
 

Eastern DFC Route will be approximately 1839 Km long from Dankuni to  
Ludhiana via Dankuni – Asansole – Dhanbad – Gaya – Sonnagar - 

Mughalsarai - Allahabad - Kanpur - Tundla - Aligarh - Khurja - Bulandshahr 
– Meerut – Saharanpur – Ambala - Ludhiana.  
 

Western DFC Route will be approximately 1520 Km long from Dadri to JNPT 
via Rewai – Iqbalgarh - Vadodara- JNPT.  
Proposed alignment of DFC has been generally kept parallel to existing 

Indian Railway line except provision of detours at some stations where the 
existing yards /cities are congested. Level Crossings (LC's) are generally 

unsafe locations and also a congestion points for road/rail’s users. These LC's 
are operational bottlenecks for Railways /DFCCIL in terms of loss in 
punctuality and reduction in line capacity. Construction of ROB(s)/ RUB(s) is 

financially and operationally beneficial apart from the fact that it improves 
the safety of Rail / Road users.  
 

1.2 Scope of Work 
 On behalf of President of India, Chief General Manager, Dedicated Freight 

Corridor Corporation of India Ltd. Manas Nagar Railway Colony, Near RPF 

Post, Pt. Deen Dayal Upadhyay, Post Office: Alinagar, Chandauli- 232101, 
Uttar Pradesh, India herein after  referred  to  as 'DFCCIL'  is  inviting  e-

tenders from  Firms/ Companies/Joint Ventures having requisite 
experience and financial capacity for execution of the following work: 

 

“Design, Supply, Erection, Testing & Commissioning of 2x25 kV OHE for 

modification due to ROB under CGM DDU UNIT.” 

1.3 The tenderer shall be governed by General Conditions of Contract (GCC 

2022), Preamble and General Instructions to Tenderers (ITT) and Special 

Conditions of Contract (SCC). Wherever, there is a  conflict in any condition 

between GCC and Special Conditions of Contract mentioned in the tender 

documents, the condition mentioned in Special Conditions of Contract will 
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prevail.  However, Engineer's decision in this connection shall be final and 

binding. Tender document contains General Conditions of Contract and 

Special Conditions of Contract specific to this work and shall be applicable in 

the contract. 

1.4 Location- Near Ganjkhwaja in the section between DDU-GAQN falling in the 
state of Uttar Pradesh. The work shall be executed under supervision of 
authorized representative of CGM/DDU or PM/GM/EL/DDU. If required by 
DFCCIL any other station/Site may be included under Schedule of work and 
no additional charges shall be given for this. However, DFCCIL reserves right 
to change the site of work anywhere in adjacent / adjoining area of the 
work, the contractor shall be bound to execute the work without any extra 
cost. 

1.5 Drawings for the Work: The Indicative Drawing for the work can be seen in 

the office of the Chief General Manager/ DFCCIL/DDU at any time in working 
hours during working days. The drawings are only for the guidance of 

Tenderer(s). Detailed working drawings (if required) based on the indicative 
drawing to be prepared by the successful Tenderer. 

(As per Clause No. 2 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-
2022, with up to date correction slip.) 
 

1.6 Quantum of work and materials: The indicative schedule of quantities of 
various items of works is included in Form No.-1 of the tender documents. 

1.7 Schedule of Prices mentioned in Form No.-1 (tender Annexures & Forms) of 

BID DOCUMENTS lists out the Schedule of Prices for various items. Based on 
these, the total tender value has also been worked out. 

1.8 Instructions to Tenderers and Conditions of Tender: The following 

documents form part of Tender / Contract: 

(a) Tender Forms – First Sheet  

(b) Special Conditions (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract (GCC 2022) and Standard 

Specifications (Works and Materials) of DFCCIL/ Indian Railways as 

amended/corrected upto latest correction slips, copies of which can be 

seen in the office of Chief General Manager/ DFCCIL/DDU or obtained 

from the office of the Chief General Manager/ DFCCIL/ DDU on payment 

of prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected up to latest 

correction slips, copies of which can be seen in the office of Chief 

General Manager/ DFCCIL/ DDU or obtained from the office of the Chief 

General Manager/ DFCCIL/ DDU on payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be 
issued by the Engineer or his representatives (from time to time) with 

all changes and modifications. 

(As per Clause No. 1 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-
2022, with up to date correction slip.) 
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1.9 Cost of Tender documents downloaded from internet 
 For submitting the tender, the Tender documents and Amendment(s), if any, 

is/are available on www.ireps.gov.in and the same can be downloaded and 

used as tender documents for submitting the offer. The cost of the tender 
document is indicated in NIT. The cost of the tender document shall be 

deposited through e-payment mode at www.ireps.gov.in only. In case, the cost 
of the tender document as detailed above is not deposited, tender will be 
summarily rejected. 
    

1.10 Complete tender documents must be submitted online duly completed in all 
respect upto the scheduled date and time mentioned in the Notice Inviting E-

Tender. In case the intended date for opening of tenders is declared a holiday, 
the tenders will be opened on the next working day at the same time. Any 

modified date and time for submission of tenders shall be uploaded on DFCCIL 
website https://dfccil.com and www.ireps.gov.in.  

 

2.1 Form of Tender - The Tender documents shall be in Single packets viz:- 
“containing All tender papers & Schedule of Prices. Detailed credentials as per 

the requirement of eligibility criteria and all tender papers including Summary 
of Prices and Schedule of Prices are to be submitted in "BID”. 

2.2 Tender Bid - The Tender Bid shall be submitted through online only on 

website www.ireps.gov.in as Eligibility/Qualifying element of the Tender Bid 
along with other documents mentioned in tender document. 

 

2.3 Single Packet Tender-: In case of tenders costing less than Rs. 10 Crore 
single packet tender system will be followed and technical & financial offer of 

the tenderer/s shall be opened and evaluated at the same time. 
 
2.4 Two Packets System of Tendering (Not Applicable for this tender): 

With a view to assess the tenders technically without being influenced by the 
financial bids, 'Two Packets System of tendering' shall be adopted wherein 

tender documents provide for the same. 
(As per Clause No. 7A of Part-I of GCC APRIL-2022, with up to date correction 
slip) 
 

2.5 Pre-Bid Conference (Not Applicable for this tender): Intenders having 
advertised value more than Rs 50 Crore or as mentioned in the tender 
document, DFCCIL/Railways shall conduct Pre-Bid Conference(s) with the 

prospective bidders. 
(As per Clause No. 7B of Part-I of GCC APRIL-2022, with up to date correction 
slip) 

 

2.6 Permission to Bid for a bidder from a country which shares Land 
boundary with India: Any bidder from the countries sharing a land border 
with India will be eligible to bid in any procurement of works (including 

turnkey projects) only if the bidder is registered with the Competent 
Authority. The Competent Authority for registration will be the Registration 
Committee constituted by the Department for Promotion of Industry and 

Internal Trade (DPIIT), Government of India. For interpretation of this para, 
Department of Expenditure, Ministry of Finance, Government of India 

https://dfccil.com/
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letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred. 
(As per Clause No. 7D of Part-I of GCC APRIL-2022, with up to date correction 
slip) 

 

2.7 Tenders containing erasures and / or alterations of tender documents are 

liable to be rejected.  Any correction made by tender(s) in his/their entries 
must be attested by him / them. 

(As per Clause No. 4 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-
2022, with up to date correction slip.) 

 

2.8  All communication between the Employer and the tenderer shall be in 
writing. For the purposes of seeking clarification, the Employer's address is: 
Chief General Manager, Dedicated Freight Corridor Corporation of India 

Ltd. Manas Nagar Railway Colony, Near RPF Post, Pt. Deen Dayal 
Upadhyay, Post Office:Alinagar, Chandauli- 232101, Uttar Pradesh, 

India Telephone: +91-141-3103235, Fax number: +91-141-3103200. mail 

address: pkgupta1@dfcc.co.in and kundansharma@dfcc.co.in 
 

2.9  Omissions & Discrepancies: Should a tenderer find discrepancies in or 
omissions from the drawings or any of the Tender Forms or should he be in 

doubt as to their meaning, he should at once notify the authority inviting 
tenders. The tender inviting authority may, if deemed necessary, clarify the 
same to all tenderers. It shall be understood that every endeavor has been 

made to avoid any error which can materially affect the basis of tender and 
successful tenderer shall take upon himself and provide for the risk of any 

error which may subsequently be discovered and shall make no subsequent 
claim on account thereof. 

(As per Clause No. 4 of Part-I of GCC APRIL-2022, with up to date correction 
slip) 

 
2.10 Conditional tenders are liable to be rejected straightway. DFCCIL reserves the 

right to reject such tenders summarily without assigning any reasons 

whatsoever. In case tenderer/s still decides to have conditional offer, all such 
conditions are required to be listed separately and shall be supplemented by 
the details of exact financial implications, if applicable. DFCCIL will not take 

cognizance of any other conditions / variations from the tender stipulations 
mentioned at any other place in the tender documents. 

 
2.11 The bidder shall submit only one bid in the capacity of an individual or sole 

proprietor, partnership firm or company. Violation of this condition is liable 

to disqualify the tender in which bidder has participated and Bid Security of 
all such tenderers shall stand forfeited. 

2.12 Withdrawal of Tender: No tender can be withdrawn after scheduled date and 
time of submission and during tender validity period. 

 

2.13 Care in Submission of Tenders: 

(a) (i) Before submitting a tender, the tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the 

works, that all conditions liable to be encountered during the execution 
of the works are taken into account and that the rates he enters in the 
tender forms are adequate and all-inclusive to accord with the 

mailto:pkgupta1@dfcc.co.in
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provisions in Clause-37 of the Standard General Conditions of Contract 
for the completion of works to the entire satisfaction of the Engineer. 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and 
Services Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 

2017(IGST)/ Union Territory Goods and Services Tax Act, 
2017(UTGST)/ respective state’s State Goods and Services Tax Act 
(SGST) also, as notified by Central/State Govt.& as amended from time 

to time and applicable taxes before bidding. Tenderers will ensure that 
full benefit of Input Tax Credit (ITC) likely to be availed by them is duly 
considered while quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other 

details required under CGST/IGST/UTGST/SGST Act to 
DFCCIL/Railways immediately after the award of contract, without 
which no payment shall be released to the Contractor. The Contractor 

shall be responsible for deposition of applicable GST to the concerned 
authority. 

(a) (iv) In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/ SGST Act, the DFCCIL/Railways shall deduct the 
applicable GST from his/their bills under reverse charge mechanism 

(RCM) and deposit the same to the concerned authority. 
(b)  When work is tendered for by a firm or company, the tender shall be 

signed by the individual legally authorized to enter into commitments 

on their behalf. 
(c)  The DFCCIL/Railways \ will not be bound by any power of attorney 

granted by the tenderer or by changes in the composition of the firm 
made subsequent to the execution of the contract. It may, however, 
recognize such power of attorney and changes after obtaining proper 

legal advice, the cost of which will be chargeable to the Contractor. 
 (As per Clause No. 6 of Part-I of GCC APRIL-2022 with up to date correction 

slip) 

2.14 The tenderers shall submit a copy of certificate stating that all their 

statements/documents submitted along with bid are true and factual. 
Standard format of certificate to be submitted by the bidder is enclosed as 
Annexure-V. Non submission of above certificate by the bidder shall result in 

summarily rejection of his/their bid. It shall be mandatorily incumbent upon 
the tenderer to identify, state and submit the supporting documents duly self-

attested/digitally signed by which they/he is qualifying the Qualifying Criteria 
mentioned in the Tender Document.  
(As per Clause No. 6.1 of Part-I of GCC APRIL-2022, with up to date correction 
slip) 
 

2.15 Right of DFCCIL/Railways to Deal with Tenders: The DFCCIL/Railways 
reserves the right of not to invite tenders for any of DFCCIL/Railways work or 

works or to invite open or limited tenders and when tenders are called to 
accept a tender in whole or in part or reject any tender or all tenders without 

assigning reasons for any such action. In case if tender is accepted in part by 
DFCCIL/Railways administration, Letter of Acceptance shall be issued as  
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         counter offer to the Tenderer, which shall be subject to acceptance by the 
Tenderer. 
(As per Clause No. 7 of Part-I of GCC APRIL-2022, with up to date correction 
slip) 

 

3.0 Opening of Tender: 
 

(a)  Tender will be opened at the scheduled date and time mentioned in the Notice 

Inviting E-Tender. 
(b)   After the opening of tender documents of all the tenderers, these bids shall 

be scrutinized and analyzed. If found necessary by the Employer, the 

tenderers shall be asked to furnish clarifications and the Employer may 
also hold discussions with the tenderers after giving due notice. The names 
of the tenderers whose bid are considered complete and meet eligibility 

criteria shall be short listed. 
(c)  The earnest money of non-qualifying tenderers will be returned back within 

a reasonable period. 
3.1 Preliminary examination of bids 

a)  The DFCCIL shall examine the bids to determine whether they are 

complete, whether any computational errors have been made, whether 
the documents have been properly signed and whether the bids are 

generally in order. 
b)  Arithmetical errors shall be rectified on the following basis if found. If 

there is a discrepancy between the unit price and the total price, which 

is obtained by multiplying the unit price and quantity, or between 
subtotals and the total price, the unit or subtotal price shall prevail, 
and the total price shall be corrected.  

c)  The rates should be quoted in figures as well as in words. If there is 
variation between rates quoted in figures and in words, the rate quoted 

in shall be taken as correct. If more than one or improper rates are 
tendered for the same item, the tender is liable to be rejected.  

d)  Prior to the detailed evaluation, DFCCIL shall determine whether each 

bid is of acceptable quality, is generally complete and is substantially 
responsive to the bidding documents. For purposes of this 

determination, a substantially responsive bid is one that conforms to 
all the terms, conditions and specifications of the bidding documents 
without material deviations, objections, conditionality or reservation. A 

material deviation, objections, conditionality or reservation is one: 
3.2 Evaluation and comparison of tenders: In case of open tenders, bids, which 

are determined as substantially responsive, shall be evaluated based on 

criteria as given in Eligibility Criteria” and as given in Notice inviting E - 
Tender. The tenderer must submit all necessary authentic data with 

necessary supporting certificates of the various items of evaluation criteria 
failing which his tender is liable to be rejected. 

 

3.3 Clarification of Bids: To assist in the examination, evaluation & comparison 
and pre-qualification of the Tender, the DFCCIL/Railways may, at its 
discretion, ask any Bidder for a clarification of its Bid.  Any clarification 

submitted by a Bidder that is not in response to a request by the 
DFCCIL/Railways shall not be entertained or considered. The 



DFCC-DDU-EL-US-OHE-T010R 

Signature of the Tenderer   Page 18 of 152 

DFCCIL/Railways request for clarification and the response of the bidder in 
this regard shall be in writing.   

However, if a Bidder does not provide clarification of its bid by the date and 

time communicated in the DFCCIL/Railways request for clarification, the bid 

shall be evaluated as per the documents submitted along with the bid. 

(As per Clause No. 7E of Part-I of GCC APRIL-2022, with up to date correction 
slip) 

 

3.4 Validity of Tender:- Tenderer shall keep his offer open for a minimum 
period of 120 days from the date of opening of the tender or as mentioned in 
the Tender Notice. 

 
 

3.5 Tenderer’s Address 
 

The tenderer should state in the tender his postal address legibly and 
clearly. Any communication sent in time, to the tenderer by post at his said 
address shall be deemed to have reached the tenderer duly and in time. 

Important documents should be sent by registered post. 
 

3.6 Right of DFCCIL to Deal with Tenders 
 

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL 
work or works or to invite open or limited tenders and when tenders are 

called to accept a tender in whole or in part or t o  reject any tender 
or all tenders without assigning reasons for any such action. 

(b)  The authority for the acceptance of the tender will rest with the 

DFCCIL. It shall not be obligatory on the said authority to accept the 
lowest tender or any other tender and no tenderer(s) shall demand any 

explanation for the cause of rejection of his/their tender nor the 
DFCCIL undertake to assign reasons for declining to consider or reject 
any particular tender or tenders. 

3.7 The entire work is required to be completed in all respects within 12 
months from the date of issue of the acceptance letter. Time is the essence 
of contract. The contractor shall be required to maintain steady and regular 

progress to the satisfaction of the Engineer to ensure that the work will be 
completed in all respects within the stipulated time. 

 

3.8 If the Tenderer/s deliberately gives any wrong information about 
credentials/documents in his/ their tenders and thereby create(s) 

circumstances for acceptance of his/their tender, DFCCIL reserves the right 
to reject such tender at any stage, besides, shall suspend business with 

such tenderer. The EMD of such tenderers shall also be forfeited. 
 

 3.9 Employer not bound to accept any tender: The employer shall not be bound 

to accept the lowest or any tender or to assign any reason for non-
acceptance or rejection of a tender. The employer reserves the right to accept 
any tender in respect of the whole or any portion of the work specified in the 

tender papers or to reduce the work or to accept any tender for less than the 
tendered quantities without assigning any reason whatsoever.  

 

3.10 Negotiation: Should DFCCIL decide to negotiate with a view to bring down 
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the rates, the tenderer called for negotiations should furnish the following 
form of declaration before commencement of negotiations? "I. 

........................................................................... do declare that in the 
event of failure of contemplated negotiations relating to Tender 

No............................................... dated ..................................... my 
original tender shall remain open for acceptance on its original terms and 
conditions". 

 

3.11 Site Inspection: Tenderers are requested to inspect the site and carry out 

careful examination to satisfy them as to the nature of work involved and 
facilities available at the site. They should note carefully all the existing 
structures and those under construction through other agencies. They 

should also study the suitability of utilizing the different equipment and the 
machinery that they intend to use for the execution of the work. The 
tenderers should also select suitable sites for the purpose of locating their 

store yard, laboratory, staff quarters etc., and satisfy themselves with regard 
to the feasibility of transporting the girders, etc. from the yard to the final 

site of placement etc. 
 

3.12   Canvassing 
 

No tenderer is permitted to canvass to DFCCIL on any matter relating to this 

tender. Any tenderer found doing so may be disqualified and his bid may be 
rejected. 

 

3.13 Award of Contract  
1.  DFCCIL shall notify the successful tenderer through auto-generated Email 

by IREPS that his tender has been accepted.  
2. Letter of Acceptance after it is signed by the Contractor in token of his 

acceptance shall constitute a legal and binding contract between DFCCIL 

and the contractor till such time the contract agreement is signed. 
 

3.14 Security Deposit on Acceptance of Tender: 
 

The security deposit / rate of recovery / mode of recovery on acceptance 
of tender shall be as per the Para 16(1) to 16(3) Of General Conditions of 
Contract (GCC). 

 
3.15 Execution of Contract Document: The Tenderer whose tender is accepted 

shall be required to appear in person at the office of Chief General Manager, 
Dedicated Freight Corridor Corporation of India Ltd. Manas Nagar Railway 
Colony, Near RPF Post, Pt. Deen Dayal Upadhyay, Post Office: Alinagar, 

Chandauli- 232101, Uttar Pradesh, as the case may be, or if tenderer is a 

firm or corporation, a duly authorized representative shall appear (there 
would be no need for appear in person if agreement is signed digitally) and 

execute the contract agreement within seven days of notice from 
DFCCIL/Railways   that the Contract Agreement is ready.  Failure to do so 
shall constitute a breach of the agreement affected by the acceptance of the 

tender. The Contract Agreement shall be entered into by DFCCIL/Railways 
only after submission of valid Performance Guarantee by the Contractor. In 

such cases the DFCCIL/Railways may determine that such tenderer has 
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abandoned the contract and there upon his tender and acceptance thereof 
shall be treated as cancelled and the DFCCIL/Railways shall be entitled to 

forfeit the full amount of the Bid Security and other dues payable to the 
Contractor under this contract. The failed Contractor shall be debarred from 

participating in the re-tender for that work. 
(As per Clause No. 8 of Part-I of GCC APRIL-2022, with up to date correction 
slip) 

 
3.16 Form of Contract Document:  Every contract shall be complete in respect 

of the document it shall so constitute.  Not less than 2 copies of the contract 
document shall be signed by the competent authority and the Contractor 

and one copy given to the Contractor (there would be no need of signing two 
copies if agreement is signed digitally) 

 

(a)  For contracts for specific works, the contract document required to be 
executed by the tenderer whose tender is accepted shall be an agreement 

as per specimen form Annexure- IV.  
 
(As per Clause No. 9 & 9B of Part-I of GCC APRIL-2022, with up to date 
correction slip) 
 
 

3.17 Understanding and Amendments of Tender Documents:  
1. The bidder must own all responsibilities and bear all cost for obtaining 

all the information including risks, contingencies & other circumstances 
in execution of the work. It shall also carefully read and understand all 
its obligations & liabilities given in tender documents. 

2. The bidder is advised to visit and examine the site where the work is to 
be executed and its surroundings or other areas as deemed fit by the 

bidder and should obtain at his own cost all information that may be 
necessary for preparing the bid and execution of the contract. The cost It 
is a condition of the tender that the tenderer is deemed to have visited 

the site and satisfied himself with all the conditions prevailing including 
any difficulties for executing the work.  

3. At any time prior to the deadline for submission of bids, DFCCIL may for 
any reason whether at its own initiative or in response to any request by 
any prospective bidder amend the bidding documents by issuing 

Amendment, which shall be part of the Tender documents. 
4.  DFCCIL may at its discretion extend the deadline for submission of the 

bids at any time before the time of submission of the bids. 

 
4.0 Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. 

of India, as amended from time to time, shall be followed for consideration of 
tenders. 
(As per Clause No. 7C of Part-I of GCC APRIL-2022, with up to date correction 

slip) 

 
4.1 Provision for medium & small enterprises (MSE): As mandated by Railway 

Board Letter No. 2010/RS (G)/363/1 dated 05.07.2012 (RBS No. 4/2012), in 

compliance to public procurement policy, following provisions are included 
for Medium & Small Enterprises (MSE) in the tender document:  
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1.  Tender sets shall be provided free of cost to MSEs registered with the 
listed agencies for the item tendered.  

2.  MSEs registered with the listed agencies for the item tendered will be 
exempted from payment of Earnest Money.  

3.  (I) MSEs who are interested in availing themselves of these benefits 
will enclose with their offer, the proof of their being MSE registered with 
any of the agencies mentioned in the notification of Ministry of MSME 

indicated below: 
 (i) District industries Centers  
(ii)  Khadi and Village Industries Commission  

(iii)  Khadi and Village Industries Board  
(iv)  Coir Board  

(v)  National Small Industries Corporation  
(vi)  Directorate of Handicraft and Handloom 
(vii) Any other body specified by Ministry of MSME.  

 
(II) The MSEs must also indicate the terminal validity date of their 

registration.  
Falling (I) & (II) above, such offers will not be liable for consideration of 
benefits detailed in MSE notification of Government of India dated 

23.03.2012.  
 

4.  Definition of MSEs owned by SC/ST is as give below:  

(i)  In case of proprietary MSE, proprietors (s) shall be SC/ST.  
(ii) In case of partnership MSE, the SC/ST partners shall be holding 

at least 51% shares in the unit.  
(iii)  In case of Private Limited Companies at least 51% share shall be 

held by SC/ST promoters.  

5.  All bidders registered under Micro, Small and Medium Enterprises 
(MSMEs) shall have to satisfy the eligibility criteria at par with other 
bidders. There shall not be any relaxation in eligibility criteria/tender 

process or other tender requirements and L-1 price. 
6.  The above facilities shall not be applicable for the items for which they 

are not registered.  
7.  The tenderer (s) shall submit copy of current and valid MSMEs 

registration certificate inclusive of all the pages showing the category of 

entrepreneur whether the registered firm is owned by General or SC/ST 
entrepreneurs, monetary limit of their registration for the items 

tendered to avail the benefits under the Policy. The MSMEs shall also 
submit a copy “Entrepreneur’s Memorandum (Part-II)” of the concerned 
district centre where the unit is established. 

8.  Registration of Udyog Aadhar Memorandum (UAM): All Micro, Small 
and Medium Enterprises (MSMEs) bidders are required to declare UAM 
Number on CPPP / https://www.ireps.gov.in failing which such bidders 

will not be able to enjoy the benefits as per Public Procurement Policy 
for tenders invited electronically through CPPP / 

https://www.ireps.gov.in. 
 

https://www.ireps.gov.in/
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5. Bid Security: 
(1) (a) The tenderer shall be required to submit the Bid Security with the 

tender for the due performance with the stipulation to keep the offer open 
till such date as specified in the tender, under the conditions of tender. 

The Bid Security shall be as under:  
 

Value of the Work Bid Security 

For works estimated to 
cost up to 1 crore 

2% of the estimated cost of the work 

For works estimated to 
cost more than 1 crore 

 2 lakh plus ½% (half percent) of the 
excess of the estimated cost of work 
beyond 1 crore subject to a maximum of 

1 crore 

Note:  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid 
Security shall be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and 
Promotion (DIPP) as ‘Startups’ shall be exempted from payment of 
Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid 
Security detailed above.  

(b)  It shall be understood that the tender documents have been issued to the 

tenderer and the tenderer is permitted to tender in consideration of 
stipulation on his part, that after submitting his tender he will not resile 

from his offer or modify the terms and conditions thereof in a manner not 
acceptable to the Engineer. Should the tenderer fail to observe or comply 
with the said stipulation, the aforesaid amount shall be liable to be 

forfeited to the DFCCIL/Railways. 
(c)  If his tender is accepted, this Bid Security mentioned in sub para (a) above 

will be retained as part security for the due and faithful fulfillment of the 
contract in terms of Clause 16 of the Standard General Conditions of 
Contract. The Bid Security of other Tenderers shall, save as herein before 

provided, be returned to them, but the DFCCIL/Railways shall not be 
responsible for any loss or depreciation that may happen thereto while in 
their possession, nor be liable to pay interest thereon. 

 
(2)  The Bid Security shall be deposited either in cash through e-payment 

gateway or submitted as Bank Guarantee bond from a scheduled 
commercial bank of India or as mentioned in tender documents. The Bank 
Guarantee bond shall be as per Annexure-VIA and shall be valid for a 

period of 90 days beyond the bid validity period. 
(3) In case, submission of Bid Security in the form of Bank Guarantee, 

following shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-

Procurement Portal (IREPS) while applying to the tender. 
 



DFCC-DDU-EL-US-OHE-T010R 

Signature of the Tenderer   Page 23 of 152 

ii. The original Bank Guarantee should be delivered in person to the 

official nominated as indicated in the tender document within 5 working 

days of deadline of submission of bids.  
 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-

tendering portal (IREPS) and/or non-submission of original Bank 

Guarantee within the specified period shall lead to summary rejection 

of bid.  
 

iv. The Tender Security shall remain valid for a period of 90 days beyond 

the validity period for the Tender. 
 

v. The details of the BG, physically submitted should match with the 

details available in the scanned copy and the data entered during bid 

submission time, failing which the bid will be rejected 
 

vi. The Bank Guarantee shall be placed in an envelope, which shall be 

sealed. The envelope shall clearly bear the identification “Bid for the 

***** Project” and shall clearly indicate the name and address of the 

Bidder. In addition, the Bid Due Date should be indicated on the right 

hand top corner of the envelope. 
 

vii. The envelope shall be addressed to the officer and address as mentioned 

in the tender document. 
 

viii. If the envelope is not sealed and marked as instructed above, the 

Authority  

assumes no responsibility for the misplacement or premature 

opening of the  

contents of the Bid submitted and consequent losses, if any, 

suffered by the  

Bidder.  

(As per Clause No. 5 of Part-I of GCC APRIL-2022, with up to date 

correction slip) 

6.(a)  Subject to exemptions provided under para 5(1) (a) of Part-III (ITT) of this 
document, the tender must be accompanied by a Bid Security as 
mentioned in tender documents, failing which the tender shall be 

summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days 
(in case of two packet system of tendering 90days) from the date of closing 

of the Tender. It is understood that the tender documents have been issued 
to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in 

consideration of the stipulation on his / their part that after submitting 
his / their tender subject to the period being extended further, if required 
by mutual agreement from time to time, he will not resile from his offer or 

modify the terms and conditions thereof in a manner not acceptable to 
Railway/DFCCIL. Should the tenderer fail to observe or comply with the 

foregoing stipulation, the amount deposited or Bank guarantee bond 
submitted as Bid Security for the due performance of the above stipulation,  
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shall be forfeited to the DFCCIL.  

(c)  If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through 
e-payment gateway will be retained as part security for the due and faithful 

fulfillment of the contract in terms of Clause 16 of the Standard General 
Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank 

guarantee bond, will be encashed as part security for the due and faithful 
fulfillment of the contract in terms of Clause 16 of the Standard General 
Conditions of Contract. 

 

(iii)The Bid Security of other Tenderers shall, save as herein before provided, 
be returned to them, but the DFCCIL shall not be responsible for any loss 
or depreciation to the Bid Security that may happen thereto while in their 

possession, nor be liable to pay interest thereon. 
(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee 

Bond towards either the Full Security Depositor the Part Security Deposit 
equal to or more than Bid Security, the DFCCIL shall return the Bid 
Security so retained as per sub para(c) above, to the Contractor. 
(As per Clause No. 6 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-
2022, with up to date correction slip.)   

7. Rights of the DFCCIL to deal with Tender: The authority for the 

acceptance of the tender will rest with the DFCCIL.  It shall not be 
obligatory on the said authority to accept the lowest tender or any other 

tender, and tenderer(s) shall neither demand any explanation for the cause 
of rejection of his/ their tender nor the DFCCIL to assign reasons for 
declining to consider or reject any particular tender or tenders.   

(As per Clause No. 7 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-
2022, with up to date correction slip.) 

8. If the tenderer(s) deliberately gives / give wrong information in his / their 
tender or creates / create circumstances for the acceptance of his / their 

tender, the DFCCIL reserves the right to reject such tender at any stage.  

(As per Clause No. 8 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-
2022, with up to date correction slip.)                                                                             

9. If any partner(s) of a partnership firm expires after the submission of its 

tender or after the acceptance of its tender, the DFCCIL shall deem such 

tender as cancelled/contract as terminated under clause 61 of the 

Standard General Conditions of Contract, unless the firm retains its 

character as per partnership agreement. If a sole proprietor expires after 

the submission of tender or after the acceptance of tender, the DFCCIL 

shall deem such tender as cancelled / contract as terminated under clause 

61 of the Standard General Conditions of Contract.(As per Clause No. 9 

of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with up 

to date correction slip.)  
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10.     Eligibility Criteria:  

10.1   Technical Eligibility Criteria: 

    (a) The tenderer must have successfully completed or substantially completed 
any one of the following categories of work(s) during last 07 (seven) years, ending last 
day of month previous to the one in which tender is invited: 
(i) Three similar works each costing not less than the amount equal to 30% of 

advertised value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of 

advertised value of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised 

value of the tender. 

Definition of Similar nature of work: - “Design, Supply, Erection, Testing and Commissioning 

of 25/2X25 kV AC OHE System.” 

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct 
component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the 
case of major bridges – substructure, superstructure etc.), tenderer must have successfully completed 
or substantially completed any one of the following categories of work(s) during last 07 (seven) years, 
ending last day of month previous to the one in which tender is invited: 
(i) Three similar works each costing not less than the amount equal to 30% of advertised value of each 
component of tender, or 
(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of each 
component of tender, or 
(iii) One similar work each costing not less than the amount equal to 60% of advertised value of each 
component of tender. 

Note for b(1): Separate completed works of minimum required values shall also be considered for fulfilment 
of technical eligibility criteria for different components. 
    (b)(2) In such cases, what constitutes a component in a composite work shall be clearly pre-     defined 
with estimated tender cost of it, as part of the tender documents without any ambiguity. 
    (b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in 

tender documents for evaluation of technical eligibility, shall be considered. The scope of work 
covered in other remaining components shall be either executed by tenderer himself if he has work 
experience as mentioned in clause 7 of the Standard General Conditions of Contractor through 
subcontractor fulfilling the requirements as per clause 7 of the Standard General Conditions of 
Contract or jointly i.e., partly himself and remaining through subcontractor, with prior approval of 
Chief Engineer in writing. 
However, if required in tender documents by way of Special Conditions, a formal agreement 
duly notarised, legally enforceable in the court of law, shall be executed by the main contractor with 
the subcontractor for the component(s) of work proposed to be executed by the subcontractor(s), and 
shall be submitted along with the offer for considering subletting of that scope of work towards 
fulfilment of technical eligibility. Such subcontractor must fulfill technical eligibility criteria as follows: 
The subcontractor shall have successfully completed at least one work similar to work proposed for 
subcontract, costing not less than 35% value of work to be subletted, in last 5 years , ending last day 
of month previous to the one in which tender is invited through a works contract. 

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 

subcontractor shall be asked for by the DFCCIL. 

In case after award of contract or during execution of work it becomes necessary 

for contractor to change subcontractor, the same shall be done with subcontractor(s) 

fulfilling the requirements as per clause 7 of the Standard General Conditions of 
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Contract, with prior approval of Chief Engineer in writing.   

Note for Item 10.1:  
Work experience certificate from private individual shall not be considered. 

However, in addition to work experience certificates issued by any Govt. Organization, 
work experience certificate issued by Public listed company having average annual 
turnover of Rs 500 crore and above in last 3 financial years excluding the current 
financial year, listed on National Stock Exchange or Bombay Stock Exchange,  
incorporated/registered at least 5 years prior to the date of closing of tender, shall 
also be considered provided the work experience certificate has been issued by a 
person authorized by the Public listed company to issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed 
company, the tenderer shall also submit along with work experience certificate, the 
relevant copy of work order, bill of quantities, bill wise details of payment received 
duly certified by Chartered Accountant, TDS certificates for all payments received and 
copy of final/last bill paid by company in support of above work experience certificate. 
(As per Clause No. 10 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, with 

up to date correction slip.) 

 

(c) ELECTRICAL CONTRACTOR LICENSE— 

(i) The Contractor should have valid A-Class Electrical license to be submitted along 
with tender failing which tender would be consider ineligible (i.e. not eligible). 

(ii) The work shall be carried out by the contractor, having valid Electrical 
Contractor`s  License  for  carrying  out  installation  work  under  the  direct  
supervision of the persons holding valid certificates of competency issued by the 
State Government. 

(iii) The successful tenderer shall furnish the names and particulars of the certificate 
of competency of supervisor and workmen to be engaged for carrying out this work. 

 
10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual 

contractual turnover of V/N or ‘V’ whichever is less; where 
V= Advertised value of the tender in crores of Rupees 
 N= Number of years prescribed for completion of work for which bids have 

been invited. 
The average annual contractual turnover shall be calculated as an average of 

“total contractual payments” in the previous three financial years, as per the 
audited balance sheet. However, in case balance sheet of the previous year is yet 
to be prepared/ audited, the audited balance sheet of the fourth previous year 
shall be considered for calculating average annual contractual turnover. 
The tenderers shall submit requisite information as per Annexure-VIB, along 
with copies of Audited Balance Sheets duly certified by the Chartered 

Accountant/ Certificate from Chartered Accountant duly supported by 
Audited Balance Sheet.  
(As per Clause No. 10.2 of tender form 2nd sheet Annex. I Part-I of GCC 
APRIL-2022, with up to date correction slip.) 

10.3  Bid Capacity: The tender/technical bid will be evaluated based on bid 
capacity formula detailed as Annexure-VI.  (Not applicable for this 

Tender) 

(As per Clause No. 10.3 of tender form 2nd sheet Annex. I Part-I of GCC 
APRIL-2022, with up to date correction slip.) 

10.4 No Technical and Financial credentials are required for tenders having advertised 
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value up to Rs 50 lakh. 

(As per Clause No. 10.4 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-2022, 

with up to date correction slip.) 

10.5 Credentials if submitted in foreign currency shall be converted into Indian 
currency i.e., Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative 
exchange rates published by the Reserve Bank of India or entity authorized by 
RBI to do so for the relevant date or immediately previous date for which rates 
have been published. Where, relevant date shall be as on the last day of month 
previous to the one in which tender is invited. In case of any other currency, the 
same shall first be converted to US Dollars as on the last day of month previous 

to the one in which tender is invited, and the amount so derived in US Dollars 
shall be converted into Rupees at the aforesaid rate. The conversion rate of such 
currencies shall be the daily representative exchange rates published by the 
International Monetary Fund for the relevant date or immediately previous date 
for which rates have been published.   

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 
10.5 - Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to 
or more than 90% of the present contract value (excluding the payment made for 
adjustment of Price variation (PVC), if any) has been made to the contractor in that 
ongoing contract and no proceedings of termination of contract on Contractor’s 
default has been initiated. The credential certificate in this regard should have been 
issued not prior to 60 days of date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month 
previous to the one in which tender is invited, but completed in last 07 (seven) years, 
ending last day of month previous to the one in which tender is invited, the 
completed work shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued 
by the concerned organization but final bill is pending, such work shall be 
considered for fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC 
amount (if paid) shall be considered as the completion cost of work. In case final 
bill is pending, only the total gross amount already paid including the PVC amount 
(if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid 
including the PVC amount (if paid), as mentioned in the certificate, shall be 
considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work 

experience certificate has been issued for such work to the subcontractor by a Govt. 

Organization or public listed company as defined in Note for Item 10.1 Para 10 of 

the Tender Form (above)), the same shall be considered for the purpose of fulfillment 

of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, 

the overall cost including the PVC amount (if paid) of that completed work or 

substantially completed work, shall be considered and no separate evaluation 

for each component of that work shall be made to decide eligibility. 
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7. In case of newly formed partnership firm, the credentials of individual 
partners from previous propriety firm(s) or dissolved previous partnership 
firm(s) or split previous partnership firm(s), shall be considered only to the 
extent of their share in previous entity on the date of dissolution / split and 
their share in newly formed partnership firm. For example, a partner A had 
30% share in previous entity and his share in present partnership firm is 
20%. In the present tender under consideration, the credentials of partner A 
will be considered to the extent of 0.3*0.2*value of the work done in the 
previous entity. For this purpose, the tenderer shall submit along with his 
bid all the relevant documents which include copy of previous partnership 
deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of 
dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the 
partnership firm, the credentials of remaining partnership firm shall be re-
worked out i.e., the quitting partner(s) shall take away his credentials to the 
extent of his share on the date of quitting the partnership firm(e.g. in a  
partnership firm of partners A, B & C  having share 30%, 30% & 40% 
respectively and credentials of Rs 10 crore; in case partner C quits the firm, 
the credentials of this partnership firm shall remain as Rs 6 crore). For this 
purpose, the tenderer shall submit along with his bid all the relevant 
documents which include copy of previous partnership deed(s), dissolution 
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any 
modification in the name and PAN/TAN no. of the firm, the credentials of 
partnership firm shall get enhanced to the extent of credentials of newly added 
partner(s) on the same principles as mentioned in item 6 above. For this purpose, 
the tenderer shall submit along with his bid all the relevant documents which 
include copy of previous partnership deeds, dissolution/splitting deeds and proof 
of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other 
firm without leaving the partnership firm i.e., In a partnership firm of A&B partners, 
A or B partner cannot use credentials of partnership firm of A&B partners in any 
other partnership firm or propriety firm without leaving partnership firm of A&B 
partners. 

11. In case a partner in a partnership firm is replaced due to succession as per 
succession law, the proportion of credentials of the previous partner will be passed 
on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the 
partners remain the same, the credentials of the firm before such modification in 
the share will continue to be considered for the firm as it is without any change in 
their value. Further, in case a partner of partnership firm retires without taking 
away any credentials from the firm, the credentials of partnership firm shall remain 
the same as it is without any change in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as 
propriety firm “P” or partner in some other partnership firm “AX”, credentials 
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 of A in propriety firm “P” or in other partnership firm “AX” earned after the 
date of becoming a partner of the  firm AB  shall not be added in  partnership 
firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out 
on above lines similar to a partnership firm. 

15. In case company A is merged with company B, then company B would 
get the credentials of company A also.] 

(As per Clause No. 10.5 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-
2022, with up to date correction slip.) 

 
11. Tenderer Credentials:  

Documents testifying tenderer previous experience and financial status 
should be produced along with the tender.  

Tenderer(s) who is/are not borne on the approved list of the Contractors of 
DFCCIL/Railway shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of 

job for which tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding 

contractual payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for 

the tendered work. Similarly list of Plant & Machinery available on hand and 

proposed to be inducted and hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all 

their statements/documents submitted along with bid are true and factual. 

Standard format of the certificate to be submitted by the bidder is enclosed 

as Annexure-V. Non submission of a copy of certificate by the bidder shall 

result in summarily rejection of his/their bid. It shall be mandatorily 

incumbent upon the tenderer to identify, state and submit the supporting 

documents duly self-attested / digitally signed by which they/he are/is 

qualifying the Qualifying Criteria mentioned in the Tender Document.  

(v) The DFCCIL reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall, when so required 

by the DFCCIL, make available all such information, evidence and documents as may 

be necessary for such verification. Any such verification or lack of such verification, 

by the DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder 

nor will it affect any rights of the DFCCIL there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or 

incorrect at any time during process for evaluation of tenders, it shall lead to 

forfeiture of the tender Bid Security besides banning of business for a period 

of upto five years.  
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(b)  In case of any information submitted by tenderer is found to be false, 

forged or incorrect after the award of contract, the contract shall be 

terminated. Bid Security, Performance Guarantee and Security Deposit 

available with the DFCCIL shall be forfeited. In addition, other dues of the 

contractor, if any, under this contract shall be forfeited and agency shall be 

banned for doing business for a period of up to five years.  

(As per Clause No. 11 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-

2022, with up to date correction slip.) 

12.   Non-compliance with any of the conditions set forth therein above is liable to 

result in the tender being rejected. 

(As per Clause No. 12 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-
2022, with up to date correction slip.) 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to 

execute an agreement with the President of India acting through the Chief General 
Manager/DFCCIL/ DDU for carrying out the work according to the Standard General 
Conditions of Contract, Special Conditions / Specifications annexed to the tender 
and Standard Specifications (Works and Materials) of DFCCIL as amended/corrected 
upto latest correction slips, mentioned in tender form (First Sheet). 

(As per Clause No. 13 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-
2022, with up to date correction slip.) 
 

14.  Documents to be Submitted Along with Tender 

(i) The tenderer shall clearly specify whether the tender is submitted on his own 
(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) 
/ Registered Society / Registered Trust / Hindu Undivided Family (HUF) / Limited 
Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the 
constitution of their concern, and copy of PAN Card along with their tender.  Tender 
Documents in such cases are to be signed by such persons as may be legally 
competent to sign them on behalf of the firm, company, association, trust or society, 
as the case may be.   

(ii) Following documents shall be submitted by the tenderer:  

(a) Sole Proprietorship Firm:  

(i) All documents in terms of Para 10 of part III above. 
 

(b) HUF:  
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the 

tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) 
and he has the authority, power and consent given by other members to act on behalf 
of HUF. 

(ii) All other documents in terms of Para 10 of the part III above. 
 

(c) Partnership Firm: 
(i) All documents as mentioned in para18 of the part III. 

 

(d) Joint Venture (JV): All documents as mentioned in para 17 of the part III. 
 

(e) Company registered under Companies Act2013: 
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(i) The copies of MOA (Memorandum of Association) / AOA (Articles of 
Association) of the company 

(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by 

the resolution of Board of Directors) in favour of the individual to sign the 
tender on behalf of the company and create liability against the company. 

(iv) All other documents in terms Para 10 of the part III above. 

 
(f) LLP (Limited Liability Partnership): 
(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the 

individual to sign the tender on behalf of the LLP and create liability against 
the LLP. 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or 

debarred by DFCCIL/Railways  or any other Ministry / Department of the 
Govt. of India from participation in tenders / contracts as on the date of 

submission of bids, either in their individual capacity or in any firm/LLP or 
JV in which they were / are partners/members. Concealment / wrong 
information in regard to above shall make the contract liable for determination 

under Clause 62 of the Standard General Conditions of Contract. 
(v) All other documents in terms of Para 10 of the part III. 

 

(g) Registered Society & Registered Trust: 
(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents 

and create liability against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of Para 10 of the part III above. 
 

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on 

behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered 
Company etc., then the tender shall be treated as having been submitted by the 

individual who has signed the tender. 
 

(iv) After opening of the tender, any document pertaining to the constitution of Sole               
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / 
Registered Society / HUF/LLP etc. shall be neither asked nor considered, if 
submitted. Further, no suo moto cognizance of any document available in public 
domain (i.e., on internet etc.) or in DFCCIL’s record/office files etc. will be taken for 
consideration of the tender, if no such mention is available in tender offer submitted. 

(v) A tender from JV shall be considered only where permissible as per the tender 
conditions. 

(vi) The DFCCIL will not be bound by any change of power of attorney or in the 

composition of the firm made subsequent to the submission of tender. DFCCIL may, 

however, recognize such power of attorney and changes after obtaining proper legal 
advice, the cost of which will be chargeable to the  
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Contractor. 

 (As per Clause No. 14 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-
2022, with up to date correction slip.) 

15. The tenderer whether sole proprietor / a company or a partnership firm / 
joint venture (JV) / registered society / registered trust / HUF / LLP etc.  if 
they want to act through agent or individual partner(s), should submit along 

with the tender, a copy of power of attorney duly stamped and authenticated 
by a Notary Public or by Magistrate in favour of the specific person whether 
he/they be partner(s) of the firm or any other person, specifically authorizing 

him/them to sign the tender, submit the tender and further to deal with the 
Tender/ Contract up to the stage of signing the agreement except in case 

where such specific person is authorized for above purposes through  a 
provision made in the partnership deed / Memorandum of Understanding / 
Article of Association /Board resolution, failing which tender shall be 

summarily rejected.  
A separate power of attorney duly stamped and authenticated by a Notary 

Public or by Magistrate in favour of the specific person whether he/they be 
partner(s) of the firm or any other person, shall be submitted after award of 
work, specifically authorizing him/them to deal with all other contractual 

activities subsequent to signing of agreement, if required.  
Note:  A Power of Attorney executed and issued overseas, the document will 
also have to be legalized by the Indian Embassy and notarized in the 
jurisdiction where the Power of Attorney is being issued. However, the Power 
of Attorney provided by Bidders from countries that have signed the Hague 
Legislation Convention 1961 are not required to be legalized by the Indian 
Embassy if it carries a conforming Appostille certificate. 

 (As per Clause No. 15 of tender form 2nd sheet Annex. I Part-I of GCC APRIL-
2022, with up to date correction slip.) 

 

16. Employment/Partnership etc. of Retired DFCCIL Employees: 

(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before 

his retirement, whether in the executive or administrative capacity or whether 
holding a pensionable post or not, in the Engineering or any other department of any 
of the DFCCIL/Railways  owned and administered by the President of India for the 
time being, OR 

ii)  being partnership firm / joint venture (JV) / registered society / registered trust etc 
have as one of its partners/members a retired Engineer of the gazetted rank or any 
other gazetted officer working before his retirement, OR 

iii)  being an incorporated company have any such retired Engineer of the gazetted rank 

or any other gazetted officer working before his retirement as one of its directors  

      AND 

in case where such Engineer or officer had not retired from government 
service at least 1 year prior to the date of submission of the tender 
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THEN 

the tenderer will give full information as to the date of retirement of such 

Engineer or gazetted officer from the said service and as to whether 
permission for taking such contract, or if the Contractor be a partnership firm 

or an incorporated company, to become a partner or director as the case may 
be,  has been obtained by the tenderer or the Engineer or officer, as the case 
may be from the President of India or any officer, duly authorized by him in 

this behalf, shall be clearly stated in writing at the time of submitting the 
tender. 

b) In case, upon successful award of contract, should a tenderer depute for execution 

of the works under or to deal matters related with this contract, any retired Engineer 
of gazette rank or retired gazetted officer working before his retirement in the 
Engineering or any other department of any of the DFCCIL/Railways  owned and 
administered by the President of India for the time being, and now in his employment, 
then the tenderer will ensure that retired Engineer or retired gazetted officer had 
retired from government service at least 1 year prior to the date of his employment 
with tenderer and in case he had retired from service within a year then he possesses  
the requisite permission from the President of India or any officer, duly authorized 
by him in this behalf, to get associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or 

in the case of partnership firm/ company / joint venture (JV) / registered society / 
registered trust etc. one or more of his partner(s)/shareholder(s) or member(s) of the 
family of partner(s)/shareholder(s) having share of more than 1%in the tendering 
entity employed in gazetted capacity in the Engineering or any other department of 
the DFCCIL, then the tenderer at the time of submission of tender, will inform the 
authority inviting tenders the details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, 

contract is liable to be dealt in accordance with provision of clause 62 of the 

Standard General Condition of contract. 

(As per Clause No. 16 of tender form 2nd sheet Annex. I Part-I of GCC 

APRIL-2022, with up to date correction slip.) 

JOINT VENTURE (JV) IN WORKS TENDERS 

(Not applicable for this tender) 

17.0 Participation of Joint Venture (JV) in Works Tender: This para shall be 
applicable for works tenders wherein tender documents provide for the same. 

17.1 Separate identity/name shall be given to the Joint Venture. 

17.2 Number of members in a JV shall not be more than three, if the work involves only 

one department (say Civil or S&T or Electrical or Mechanical) and shall not be more 
than five, if the work involves more than one Department. One of the members of the 

JV shall be its Lead Member who shall have a majority (at least 51%) share of 
interest in the JV. The other members shall have a share  
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        of not less than 20% each in case of JV with upto three members and not less 
than 10% each in case of JV with more than three members. In case of JV 

with foreign member(s), the Lead Member has to be an Indian firm/company 
with a minimum share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual 
capacity or as a member of another JV in the same tender.  

17.4 The tender form shall be purchased and submitted only in the name of the JV 

and not in the name of any constituent member. The tender form can however 
be submitted by JV or any of its constituent member or any person authorized 
by JV through Power of Attorney to submit tender. 

17.5   Bid Security shall be submitted by JV or authorized person of JV either 
as: 

(i)  Cash through e-payment gateway or as mentioned in tender document, or  

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members 
of JV as per MOU irrespective of their share in the JV if the JV has not been 

constituted legally till the date of submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV 

members on a stamp paper, shall be submitted by the JV alongwith the 
tender. The complete details of the members of the JV, their share and 
responsibility in the JV etc. particularly with reference to financial, technical 

and other obligations shall be furnished in the MoU. 

17.7 Once the tender is submitted, the MoU shall not normally be modified / 
altered / terminated during the validity of the tender. In case the tenderer 

fails to observe/comply with this stipulation, the full Bid Security shall be 
liable to be forfeited.  

17.8 Approval for change of constitution of JV shall be at the sole discretion of the DFCCIL. 

The constitution of the JV shall not normally be allowed to be modified after 
submission of the bid by the JV, except when modification becomes inevitable due 

to succession laws etc., provided further that there is no change in qualification of 
minimum eligibility criteria by JV after change of composition. However, the Lead 
Member shall continue to be the Lead Member of the JV. Failure to observe this 
requirement would render the offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be 
normally allowed to be altered during the currency of contract except when 
modification become inevitable due to succession laws etc. and minimum 

eligibility criteria should not get vitiated. Failure to observe this stipulation 
shall be deemed to be breach of contract with all consequential penal action 
as per contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be 
submitted by the JV as per tender conditions. All the Guarantees like 

Performance Guarantee, Bank Guarantee for Mobilization Advance,  
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         Machinery Advance etc. shall be accepted only in the name of the JV and no 
splitting of guarantees amongst the members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work 
has been awarded, with the same shareholding pattern as was declared in the 

MOU/JV Agreement submitted alongwith the tender, shall be got registered 
before the Registrar of the Companies under 'The Companies Act -2013' (in 
case JV entity is to be registered as Company) or before the Registrar/Sub-

Registrar under the 'The Indian Partnership Act, 1932' (in case JV entity is to 
be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV 
entity is to be registered as LLP).  A separate PAN shall be obtained for this 

entity.  The documents pertaining to this entity including its PAN shall be 
furnished to the DFCCIL/Railways  before signing the contract agreement for 

the work. In case the tenderer fails to observe/comply with this stipulation 
within 60 days of issue of LOA, contract is liable to be terminated. In case 
contract is terminated DFCCIL shall be entitled to forfeit the full amount of 

the Bid Security and other dues payable to the Contractor under this contract. 
The entity so registered, in the registered documents, shall have, inter-alia, 

following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is 
awarded, shall be jointly and severally liable to the DFCCIL for execution of 

the project in accordance with General and Special Conditions of Contract. 
The members of the entity shall also be liable jointly and severally for the loss, 
damages caused to the DFCCIL/Railways during the course of execution of 

the contract or due to non-execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire 

currency of the contract including the period of extension, if any and the 
maintenance period after the work is completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by 

and interpreted in accordance with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize 
Lead member on behalf of the Joint Venture to deal with the tender, sign the 

agreement or enter into contract in respect of the said tender, to receive 
payment, to witness joint measurement of work done, to sign measurement 

books and similar such action in respect of the said tender/contract. All 
notices/correspondences with respect to the contract would be sent only to 
this authorized member of the JV. 

17.13 No member of the Joint Venture shall have the right to assign or 
transfer the interest right or liability in the contract without the written 

consent of the other members and that of the DFCCIL in respect of the said 
tender/contract. 

17.14 Documents to be enclosed by the JV alongwith the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), 
following documents shall be submitted: 
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(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed 
registered with the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership 
firm, to enter into the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual 
to sign the MOU/JV Agreement on behalf of the partnership firm and create 
liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not 
blacklisted or debarred by DFCCIL/Railways  or any other Ministry / 
Department of the Govt. of India from participation in tenders / contracts as 

on the date of submission of bids, either in their individual capacity or in any 
firm/LLP in which they were / are partners/members.  Any Concealment / 

wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the Standard General 
Conditions of Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a 
proprietary Concern and he is sole proprietor of the Concern OR he who is 
signing the affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu 

Undivided Family (HUF) and he has the authority, power and consent given 
by other members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following 

documents shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company 

to enter into a JV agreement,  
(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of 

Association) of the company  

(iii) A copy of Certificate of Incorporation 
(iv) A copy of Authorization/copy of Power of Attorney issued by the Company 

(backed by the resolution of Board of Directors) in favour of the individual, to 

sign the tender, sign MOU/JV Agreement on behalf of the company and create 
liability against the company 

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following 

documents shall be submitted:  

(i) A copy of LLP Agreement  

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to 

enter into a JV agreement 

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm 

(backed by resolution passed by the Partners) in favour of the individual, to 

sign the tender and/or sign the MOU/ JV agreement on behalf of the LLP and 

create liability against the LLP.   

(v) An undertaking by all partners of the LLP that they are not blacklisted or 

debarred by DFCCIL/Railways  or any other Ministry / Department of the  
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Govt. of India from participation in tenders / contracts as on the date of 

submission of bids, either in their individual capacity or in any firm/LLP or 

JV in which they were / are partners/members.  Any Concealment / wrong 

information in regard to above shall make the contract liable for 

determination under Clause 62 of the Standard General Conditions of 

Contract. 

17.14.5  In case one or more members of the JV is/are Society/s or Trust/s, the 

following documents shall be submitted:  

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender 

documents and create liability against the Society/Trust.  

17.14.6 All other documents in terms of Para 10 Part III above. 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid 

capacity of the JV shall be adjudged based on satisfactory fulfillment of the 
following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied 

by either the ‘JV in its own name & style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical 
eligibility for the work as per para 10.1 above, shall have technical capacity of 

minimum 10% of the cost of work i.e., each non-lead member of JV member 
must have satisfactorily completed or substantially completed during the last 

07 (seven) years, ending last day of month previous to the one in which tender 
is invited, one similar single work for a minimum of 10% of advertised value 
of the tender.    

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, 
shall be satisfied by either the ‘JV in its own name & style’ or ‘Lead member 

of the JV’ and technical eligibility for other component(s) of work as per para 
10.1 above, shall be satisfied by either the ‘JV in its own name & style’ or ‘any 

member of the JV’.  

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical 
eligibility for any component of the work as per para 10.1 above, shall have 

technical capacity of minimum 10%of the cost of any component of work 
mentioned in technical eligibility criteria. i.e., each other (non-lead) member 

of must have satisfactorily completed or substantially completed during the 
last 07 (seven) years, ending last day of month previous to the one in which 
tender is invited, one similar single work for a minimum of 10% of cost of any 

component of work mentioned in technical eligibility criteria.  



DFCC-DDU-EL-US-OHE-T010R 

Signature of the Tenderer   Page 38 of 152 

Note for Para 17.15.1:  

a) The Major component of the work for this purpose shall be the component of 
work having highest value. In cases where value of two or more component of 
work is same, any one work can be classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned 
only to the extent of the concerned member's share in that JV for the purpose of 
satisfying his/her compliance to the above mentioned technical eligibility 
criteria in the tender under consideration. 

17.15.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at 
para 10.2 above. The “financial capacity” of the lead member of JV shall not 
be less than 51% of the financial eligibility criteria mentioned at para 10.2 

above.  

The arithmetic sum of individual “financial capacity” of all the members shall 

be taken as JV’s “financial capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned 
only to the extent of the concerned member’s share in that JV for the purpose 

of satisfying compliance of the above-mentioned financial eligibility criteria in 
the tender under consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned 
at para 10.3 above. The arithmetic sum of individual “Bid capacity” of all the 

members shall be taken as JV’s “Bid capacity” to satisfy this requirement. 

(As per Clause No. 17.0 to 17.15.3 of tender form 2nd sheet Annex. I 

Part-I of GCC APRIL-2022, with up to date correction slip.) 

18.0  Participation of Partnership Firms in works tenders: 
18.1 The Partnership Firms participating in the tender should be legally valid 

under the provisions of the Indian Partnership Act. 
18.2 The partnership firm should have been in existence or should have been 

formed prior to submission of tender. Partnership firm should have either 
been registered with the Registrar or the partnership deed should have been 
notarized as per the Indian Partnership Act, prior to submission of tender. 

18.3 Separate identity / name should be given to the partnership firm.  The 
partnership firm should have PAN / TAN number in its own name and PAN / 
TAN number in the name of any of the constituent partners shall not be 

considered.  The valid constituents of the firm shall be called partners. 
18.4 Once the tender has been submitted, the constitution of the firm shall not 

normally be allowed to be modified / altered / terminated during the validity 
of the tender as well as the currency of the contract except when modification 
becomes inevitable due to succession laws etc., in which case prior permission 

should be taken from DFCCIL and in any case the minimum eligibility criteria 
should not get vitiated.  The re-constitution of firm in such cases should be 
followed by a notary certified Supplementary Deed.  The approval for change 

of constitution of the firm, in any case, shall be at the sole discretion of the 
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         DFCCIL/Railways  and the tenderer shall have no claims what-so-ever.  Any 
change in the constitution of Partnership firm after submission of tender shall 

be with the consent of all partners and with the signatures of all partners as 
that in the Partnership Deed.  Failure to observe this requirement shall render 

the offer invalid and full Bid Security shall be forfeited.   
If any Partner/s withdraws from the firm after submission of the tender and 
before the award of the contract, the offer shall be rejected and Bid Security 

of the tenderer will be forfeited.  If any new partner joins the firm after 
submission of tender but prior to award of contract, his / her credentials shall 
not qualify for consideration towards eligibility criteria either individually or 

in proportion to his share in the previous firm.  In case the tenderer fails to 
inform DFCCIL beforehand about any such changes / modification in the 

constitution which is inevitable due to succession laws etc. and the contract 
is awarded to such firm, then it will be considered a breach of the contract 
conditions liable for determination of the contract under Clause 62 of the 

Standard General Conditions of Contract. 
18.5 A partner of the firm shall not be permitted to participate either in his 

individual capacity or as a partner of any other firm in the same tender. 
18.6 The tender form shall be submitted only in the name of partnership firm. The 

Bid Security shall be submitted by partnership firm. The Bid Security 

submitted in the name of any individual partner or in the name of authorized 
partner (s) shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the 

guarantees like Performance Guarantee, Guarantee for various Advances to 
the Contractor shall be submitted only in the name of the partnership firm 

and no splitting of guarantees among the partners shall be acceptable. 
18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership 

firm shall be executed in the name of the firm only and not in the name of any 

individual partner. 
18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the 

following  shall be furnished by all the partners through a notarized affidavit, 

before signing of contract agreement.  
 

(a) Joint and several liabilities: 

The partners of the firm to which the Letter of Acceptance (LOA) is issued, 
shall be jointly and severally liable to the DFCCIL for execution of the contract 
in accordance with General and Special Conditions of the Contract. The 

partners shall also be liable jointly and severally for the loss, damages caused 
to the DFCCIL during the course of execution of the contract or due to non-
execution of the contract or part thereof.   
 

(b) Duration of the partnership deed and partnership firm agreement: 
The partnership deed/partnership firm agreement shall normally not be 
modified/altered/ terminated during the currency of contract and the 

maintenance period after the work is completed as contemplated in the 
conditions of the contract.  Any change carried out by partners in the 
constitution of the firm without permission of DFCCIL, shall constitute a 

breach of the contract, liable for determination of the contract under Clause 
62 of the Standard General Conditions of Contract. 
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(c) Governing laws: The partnership firm agreement shall in all respect be 
governed by and interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest 
right or liability in the contract without the written consent of the other 

partner/s and that of the DFCCIL. 
 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a 

partnership firm.  The following documents shall be submitted by the 
partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed 

registered with the Registrar. 
(ii) A notarized or registered copy of Power of Attorney in favour of the individual 

to tender for the work, sign the agreement etc. and create liability against the 

firm. 
(iii) An undertaking by all partners of the partnership firm that they are not 

blacklisted or debarred by DFCCIL/Railways  or any other Ministry / 
Department of the Govt. of India from participation in tenders / contracts as 
on the date of submission of bids, either in their individual capacity or in any 

firm/LLP in which they were / are partners/members.  Any Concealment / 
wrong information in regard to above shall make the bid ineligible or the 

contract shall be determined under Clause 62 of the Standard General 
Conditions of Contract. 

(iv) All other documents in terms of Para 10 above. 
 

18.11  Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on 
satisfactory fulfillment of the eligibility criteria laid down in Para 10 above. 

(As per Clause No. 17.0 to 18.11 of tender form 2nd sheet Annex. I Part-

I of GCC APRIL-2022, with up to date correction slip.) 

19.0 Advances to Contractor – (Not applicable for this Tender) 

If specifically provided in Tender Documents of tender having advertised value 
more than Rs 50 Crores, DFCCIL shall make payment, as an Interest bearing 
advances, as per Contractor’s request. These advances shall carry a simple 

interest ________ as indicated in the Tender documents. The payment and 
recovery of such advances shall be made as per manners prescribed in Clause 

46.4 of the Standard General Conditions of Contract.  

(Signature)      

 (Designation) 

Signature of Tenderer(s)   _________  
                                                                             DFCCIL  

Date _____________                                                            Date 

_____________    

(As per Clause No. 19 of tender form 2nd sheet Annex. I Part-I of GCC 

APRIL-2022, with up to date correction slip.) 

 



DFCC-DDU-EL-US-OHE-T010R 

Signature of the Tenderer   Page 41 of 152 

 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 

Part IV 
STANDARD GENERAL CONDITIONS OF 

CONTRACT 
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The Standard General Conditions of Contract April 2022 of the Indian 

Railway/DFCCILs shall be followed with its latest correction slips and 

amendments issued from Indian Railway/DFCCILs. 

 

The Standard General Conditions of Contract (GCC April 2022) of the 

Indian Railway/DFCCILs, along with its latest correction slips and 

amendments, will form part of the tender/contract documents. 

 
In case, there is an ambiguity in any definition, the decision of DFCCIL 
regarding the interpretation shall be final and binding. 

Wherever there is conflict in any condition between GCC and special condition 
of contract mentioned in tender documents. The condition mentioned in 
special condition of contract will prevail. However, DFCCIL decision in this 
connection shall be final and binding. 

 
A copy of the book-let incorporating the above “Standard General Conditions 

of Contract (GCC April-2022)” may be perused in the Office of CGM/DDU or 

respective division. 

 
 

***** 
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Chapter V 

SPECIAL CONDITIONS OF CONTRACT 
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1. (1)  Definitions: In these Standard General Conditions of Contract, the following terms 
shall have the meaning assigned hereunder except where the context otherwise 

requires: 
 

(a)  "Railway" shall mean the President of the Republic of India or the Administrative 
Officers of the DFCCIL/Railways or of the Successor DFCCIL/Railways authorized to 
deal with any matters which these presents are concerned on his behalf. 

 
(b) "General Manager" shall mean the Officer in-charge of the General Superintendence 

and Control of the DFCCIL/Railways and shall also include Addl. General Manager, 

the General Manager (Construction) and shall mean and include their successors, of 
the successor DFCCIL/Railways. 

 
(c)  "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of 

DFCCIL/Railways and shall also include Chief Engineer (Construction), Chief Signal 

& Telecommunication Engineer, Chief Signal & Telecommunication Engineer 
(Construction), Chief Electrical Engineer, Chief Electrical Engineer (Construction), 

Chief Mechanical Engineer and shall also include GGM/GM of DFCCIL. 
 
(d)  “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the 

Railway and shall also mean any officer nominated by Managing Director / DFCCIL 
and shall mean and include their successors of the successor DFCCIL/Railways. 

. 

(e) “Engineer” and Employer’s Engineer shall  mean the Chief General Manager of 

DFCCIL / Representative appointed by DFCCIL. 
 

(f) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal 
and Telecommunication Engineer and Assistant Electrical Engineer, APM / PM / Dy 

.CPM / Add. CPM of DFCCIL in direct charge of the work and shall include any Sr. 
Sec. / Sec / Jr. Engineer / Executive / Sr. Executive, APM/PM/Dy.CPM of DFCCIL 
of Civil Engineering / Signal & Telecommunication Engineering / Electrical 

Engineering Department appointed by the DFCCIL/Railways and shall mean and 
include the Engineer’s Representative of the successor DFCCIL/Railways. 

 

(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or 
Company whether incorporated or not who enters into the contract with the 

DFCCIL/Railways and shall include their executors, administrators, successors and 
permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted 

Bill(s) of Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the 
DFCCIL/Railways modified by the tender percentage for items of works quantified, or 
not quantified, the Standard General Conditions of Contract, the Special Conditions 

of Contracts, if any; the Drawing, the Specifications, the Special Specifications, if any 
and Tender Forms, if any. 

(i)        "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of  

 
         DFCCIL/Railways as specified by DFCCIL under the authority of the Chief Engineer 
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or as amplified, added to or superseded by Special Specifications, if any. 
 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the   
Railway/DFCCIL, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 
Schedule of Rates of the Railway issued under the authority of the Chief Engineer 
from time to time, updated with correction slips issued up to date of inviting tender 

or as otherwise specified in the tender documents; 
2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 

Director General/ Central Public Works Department, Government of India, New 

Delhi, as adopted and modified by the DFCCIL under the authority of the Chief 
Engineer from time to time, updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of 
annexed to the contract and shall include any modifications of such drawings and 

further drawings as may be issued by the Engineer from time to time. 
(m)"Constructional Plant" shall mean all appliances or things of whatsoever nature 

required for the execution, completion or maintenance of the works or temporary 
works (as hereinafter defined) but does not include materials or other things intended 
to form or forming part of the permanent work. 

(n)"Temporary Works" shall mean all temporary works of every kind required for the 
execution completion and/or maintenance of the works.  

(o) "Site" shall mean the lands and other places on, under, in or through which the works 

are to be carried out and any other lands or places provided by the Railway/DFCCIL 
for the purpose of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date 
of completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, 

having more than 3 years’ experience in the relevant field of construction work 
involved in the contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website 

if tender is published on website or the date of publication in newspaper in case 
tender is not published on website.  

(s) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document 
along with respective quantities and rates, accepted by the DFCCIL. 

 
CGM/DDU unit have jurisdiction from DDU/ERC (Uttar Pradesh) to CPBN/SEBN 
(Bihar). 

 
1.2 GENERAL  

1.2.1 This Tender shall be governed by Preamble and General instructions to tenderers, 

General condition of Contract, Special conditions of contract, Technical 

Specifications, Additional Technical specifications (if any), Drawings, Forms, 

Annexures, etc.  

1.2.2 If there are varying or conflicting provisions in the documents forming part of the  

 

contract, Engineer shall be deciding authority with regard to the intentions of the 

provision and decision of Engineer will be final and binding on   the contractor.  
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1.2.3 Scheme of work: - Within a period of 15 days beginning from the date of issue of 

Letter of Acceptance of Tender, the Contractor shall start the work related with 

planning, design, procurement, execution of work as per terms and conditions of 

tender. 

1.3 GENERAL DESCRIPTION OF SITE AREA, CLIMATIC CONDITIONS AND SYSTEM 

PARTICULARS 

1.3.1   The tenderer(s) are requested to visit the area of work and ascertain himself 

/themselves with the proposed works / services, surroundings and prevailing law 

and order / other conditions. 

1.3.2    The location of work is located in the state of Uttar Pradesh. 

 

1.4      SCOPE OF WORK: -  

Design, Supply, Erection, Testing & Commissioning of 2x25 kV OHE for 

modification due to ROB under CGM DDU UNIT. 

 

1.4.1 The brief scope of work covers “Design, Supply, Erection, and Testing & 

Commissioning of 2x25 kV OHE for modification due to ROB under CGM DDU 

UNIT.” 

 

1.4.2 Place of work- In the jurisdiction of CGM/DFCCIL/DDU, Near Ganjkhwaja in the 

section between DDU-GAQN falling in the state of Uttar Pradesh. The work shall be 

executed under supervision of authorized representative of CGM/DDU or 

PM/GM/EL/DDU. If required by DFCCIL any other station/Site may be included 

under Schedule of work and no additional charges shall be given for this. 

1.4.3 Quantities in schedule annexed to Contract- The quantities set out in the accepted 

schedule of rates with item of work quantified are the estimated quantities of the 

works and they shall not be taken as the actual and correct quantities of the works 

to be executed by the Contractor in fulfillment of his obligations under the contract. 

The actual/final quantity shall be executed as per approved design and drawing 

which is to be prepared by contractor if required. All the design calculations, if any, 

shall be done by contractor before execution of work. The contractor shall be 

responsible for any wastage of material due to mistake in design calculations. 

1.5 New item of work: If during execution of the work, the contractor is called upon to 

carry out any new item of work not included in schedule of prices, the contractor 

shall execute such work at such prices as may be mutually agreed with the purchaser 

before commencement.  However, DFCCIL reserves right to change the site of work 

anywhere in adjacent / adjoining area of the work in the jurisdiction and the 

contractor shall be bound to execute the work without any extra cost. 

 

1.6 LOCAL CONDITIONS: 

1.6.1  It will be imperative on each tenderer to fully acquaint himself with all the local 

conditions and factors which would have any effect on the performance of the contract 

and cost of the stores. The DFCCILs shall not entertain any request for clarifications 
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from the tenderer regarding such local conditions. No request for the change of price, 

or time schedule of completion of work on account of any local condition or factor 

shall be entertained after the offer is accepted. 

1.6.2 The intending tenderer will be deemed to have satisfied himself by actual inspection 

of the site and locality of the works, that all conditions liable to be encountered during 

the execution of the works are taken into account and that the rates he enters in the 

tender papers are adequate and all inclusive, for the completion of works to the entire 

satisfaction of the DFCCILs. 

1.6.3 In the event of the intending tenderer desiring to have a field survey before furnishing 

his tender/quotations, he may apply to DFCCILs for permission in this regard. The 

DFCCILs will give such permission in writing but all the expenses in this regard will 

be borne by the tenderers. 

1.6.4 The intending tenderer is advised to study the tender papers carefully, any 

submission of a bid by the tenderers shall be deemed to have been done after a careful 

study and examination of these documents with full understanding of the implication 

thereof. These conditions and specifications shall be deemed to have been accepted 

unless otherwise, specifically commented upon by the Tenderer in his offer. Failure 

to adhere to anyone of these instructions may render his offer liable to be ignored 

without any references. 

 

1.7 RIGHT TO ALTER THE SCOPE OF WORK: 

 DFCCIL reserves the right to alter the scope of work‖ as mentioned in item No. 1 of 

the Scope of the work and Special conditions‖ as well to drop portion of the work 

within the time of tendering and awarding the contract. Contractor shall be prepared 

to carry out the work at any other specified locations depending up on the 

requirement, as directed by DFCCIL officials at site. 

 

1.8 INTEGRATION WITH EXISTING WORKS: 

The tenderer should keep in mind, visit the location of works, take due note and give 

proper consideration of integrating the new works (sometimes on replacement 

account) with the existing system. 

 

1.9 ELECTRIC SUPPLY: The contractor shall make his own arrangements for electricity 

required by him for the purpose of execution of the contract. However, the DFCCIL 

shall arrange the required power supply for testing and commissioning of the works 

completed by the contractor 

 
1.10 SCHEME OF WORK AND PROGRESS REPORT: 

1.10.1.1 The Contractor shall within fifteen (15) days of the date of award of the contract 

submit a BAR/PERT CHART and scheme for the execution, if applicable. The 

contractor shall indicate in the form of notes of the assumptions and the basis 

adopted for the preparation of this BAR/PERT CHART. 

1.10.1.2 The contractor shall submit a monthly progress report detailing the actual 

progress made in all activities as compared to the above BAR/PERT CHART. The 
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monthly progress report shall indicate the reasons for the variations if any between 

the schedule quantities and actual progress, the action proposed and corrective 

measures required wherever necessary. 

 
1.11 INDIRECT TAXATION: 

            In the event of any new indirect taxation being imposed after the date of opening of 

tender and of being of such a nature that the contractor has to bear additional cost 
of material directly on account of such additional taxation the purchaser shall 
reimburse the contractor for such additional costs on receiving satisfactory proof that 

such taxation was legally leviable and that the contractor has actually incurred the 
additional costs. 

 
1.12 AGREEMENT: The successful tenderer shall within 14 (fourteen) days after having 

been called upon by notice to do so be bound to execute an agreement based on 

accepted rates and lodge the same with purchaser together with the conditions of 
contract, specification and schedule of prices referred to therein duly completed. 

 

1.13  EXTENSION: Based on the performance of firm and with the mutual consent of 

both the parties, the contract may be extended further as per provisions of GCC and 

on similar terms and conditions of contract. 

1.14     Inspection: 

 Quality of work carried out by the contractor is subject to periodical inspections by 

DFCCIL / Railway Engineers of various levels as per the schedules laid down by 

DFCCIL. Any shortfall in the quality of work shall be subject to penalties / Recoveries 

as per prevailing conditions. 

 

1.15      SUPPLY OF MATERIAL: 

1.15.1 All the material shall be as per recommended RDSO/CORE specifications as 

applicable. 

1.15.2 Contractor will submit the delivery Challan form in the office of 

PM/GM/EL/DDU or his authorized representative Engineer officer indicating 

supplied quantity of material duly certified by APM/ Dy. PM or their representative 

for their respective jurisdiction. Further, they will also verify & certify that material 

supplied is as per recommended RDSO specification as applicable. 

 

1.15.3 Prior approval to be obtained from PM/GM/EL/DDU for any deviation from 

above conditions. 

 
 

 

 

 
1.16 Transportation of material:  

 The transportation & handling charges to bring the supplied material will be borne 

by the Contractor. Hence, cost of material is given in the schedule of prices and 
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quantity is inclusive of transportation, loading and unloading charges. Railway 

supplied materials will be transported by DFCCIL Railways from depot to work site 

including loading & unloading. 

 

1.17  QUALITY ASSURANCE PROGRAMME IN SUPPLY AND ERECTION: 

1.17.1 All materials used in the work shall be of best quality and of class most suited 

for purpose specified and procured from sources approved by RDSO/CORE and 

DFCCIL as applicable. It is essential that the manufacturer from whom supply is 

arranged should have long experience of design and manufacture of equipment’s, 

components, materials and fittings. Requisite facilities for testing prototypes supplied 

against this contract should be available with manufacturer, as applicable. In case of 

those equipment’s, components or fittings for which requisite facilities for testing of 

prototypes are not available with manufacturer, manufacturer shall arrange to carry 

out prototype tests on his own cost in a testing laboratory approved by the Purchaser. 

Only tested quality material shall be used. The Contractor shall ensure that the 

Purchaser's prescribed Quality Assurance Standards are rigidly followed in 

manufacture and erection / installation of all materials / components and fittings / 

equipment’s required for the work. 

 

1.17.2 QUALITY OF MATERIALS AND ERECTION: 

All erection work carried out shall also be of best quality acceptable to the Purchaser. 

All equipment, materials, fittings and component will be subject to Quality Control 

Programme of manufacturer, being a part of Quality Assurance Programme of 

Contractor. Materials may also be inspected by Purchaser or his representative either 

at manufacturer works or at Contractor‘s depot. Purchaser or his representative shall 

have right to be present during all stages of manufacture and shall be accorded free 

of charge all reasonable accorded facilities for inspection and testing as well as 

examine stage inspection report of manufacturer in addition to quality audit which 

Contractor may institute as a part of his programme so as to satisfy himself that 

materials are in accordance with specifications, approved drawings and designs. 
 

1.17.3 ERECTION: 

All erection work will also be subjected to Quality Assurance Programme including 

inspection by Purchaser or his representative to ensure that work is done in 

accordance with specifications and approved drawings and designs. 

 

1.17.4 EXPENSES OF PURCHASER's REPRESENTATIVE: 

All expenses of Purchaser's representative shall be borne by Purchaser whether 

inspected material is finally utilized in work or not. 

Decision of GM/PM/EL/DDU or his successor shall be final in respect of acceptability 

or otherwise of any material, fittings, component or equipment required for the work. 

 

1.17.5 QUALITY ASSURANCE PROGRAMME (as applicable): 

For proper control of quality and to ensure that materials, equipment and fittings are 

manufactured according to specification and erection in according to approved 
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instructions, drawings, specifications, Contractor shall adopt a suitable quality 

assurance programme to ensure quality at all necessary points, whether at 

manufacturer's works, or in his depot or at work site as well as during erection. Such 

quality assurance programme shall also meet requirement of purchaser‘s prescribed 

Quality Assurance Standards as applicable. This programme of the Contractor shall 

generally cover the following as applicable: 

a. Organization to manage and implement Quality Assurance Programme. 
 

b. Documentation control system: 

i. Basic control system. 

ii. Adopted at manufacturer's work 

iii. Adopted at Contractor‘s Depot and worksite. 
 

c. Procedure adopted for: 

i. Source Inspection. 

ii. Incoming raw material inspection. 

iii. Verification of material purchased. 

iv. Fabrication Controls. 

v. Site erection controls. 

 

d. Inspection and Test Procedure for: 

i. Manufacture and quality control procedure. 

ii. Field activity. 

 

e. System of handling and storage. 
 

f. System of quality audit. 

 
g. System of maintenance of records. 

 

h. For purpose of obtaining On Account Payment, Contractor shall submit along with 
invoice, documents indicated in prescribed Quality Assurance Standards which 

should inter-alia cover following as may be applicable in each case. 
i. Material test reports on raw materials used. 

ii. Inspection Plan with reports of the inspection plan checkpoints. 

iii. Routine tester port. 

iv. Factory test results as required under specification. 

v. Quality audit report including test check report of Purchaser's representative, if any. 

 

 

 

1.18 CORRECTNESS OF WORK AND MATERIALS: 

1.18.1 Contractor shall be solely responsible for correctness of positions, levels and 

dimensions of works according to approved drawings, notwithstanding that he may 

have been assisted by Purchaser or his men in setting out same. 



DFCC-DDU-EL-US-OHE-T010R 

Signature of the Tenderer   Page 51 of 152 

1.18.2  If any dimension figured upon drawings differs from that obtained by scaling 

drawings figured dimensions should be normally taken as correct, unless it is a prima 

facie mistake. But all such cases shall be brought to notice of Purchaser's Engineers 

and discrepancy set right before execution. 

 

1.19 A) EXPENSES OF CONTRACTOR DRAWINGS ETC.: 

Any calculation, designs, drawings, schedules information, progress charts etc. 
required by the purchaser’s Engineers in connection with the contract, shall be 

furnished by the contractor at his own expenses. 
 
B) CONTRACTOR’S DRAWINGS: 

If required, before execution of the work the contractor shall submit to the purchaser 

for approval, three copies of all required drawings, work schedule program which are 

necessary to ensure correct/ satisfactory performance as detailed in tender papers. 

 

1.20 SUB CONTRACTORS 

The contractor shall not sublet any part of the work under this contract for the 

purpose of this. However, contractor may enter into contract with supplier for supply 

of the material for the purpose of this work. However, such suppliers should be 

approved sources of MNRE for materials for which MNRE approved sources are 

available. 

 

1.21 DEFAULT AND DELAY 

1.21.1 The contractor shall execute the work with due diligence and expedition keeping to 

the approved time schedule.  Should he refuse or neglect to comply with any 

reasonable orders given to him in writing by the Engineer’s representative in 

connection with  the work or contrivance the provision of the contract or the progress 

of work lags persistently behind the time schedule due to his neglect, the purchaser 

shall be at liberty to give seven (7) days’ notice in writing to the contractor requiring 

him to make good the neglect or contravention complained and should the contractor 

fail to comply with requisition made in the notice within seven days from the receipt 

thereof, it shall be lawful for the purchaser to take the work wholly or in part, out of 

the contractor’s hands without any further reference and get the work or any part 

thereof as the case may be completed by other agencies at expense of the contractor 

without prejudice to any other right or remedy of the purchaser. 

1.22 LOSS SUSTAINED DUE TO DEFAULT AND DELAY: 

In the event of any loss to the purchaser on account of execution and/or completion 

of the work or any parts thereof by agencies other than the contractor, the contractor 

shall be liable to reimburse the loss to the purchaser without prejudice to any other 

right and remedies of the purchaser, and as the case may be met at the option, of the 

purchaser, from out of all or any of the following sources viz. 

 

i) Any amount due and payable to the purchaser on any account whatsoever. 

ii) The contractor’s security deposit with the purchaser so far as available and  
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iii) Any other assets whatsoever belonging to contractor. 

iv)  

1.23 CONTRACTOR’S RESPONSIBILITY FOR DISCREPANCY: 

All designs and drawings submitted by the contractor shall be based on thorough 

study and shall be such that the contractor is satisfied about their suitability. The 
purchaser’s approval will be based on these considerations. Notwithstanding 
approval communicated by the purchaser, during the progress of the contract for 

designs and drawings, proto type samples of material after inspection of materials    
 

a) After erection and adjustments to installations the ultimate responsibility for correct 

designs and execution of work shall rest with the contractor. 

b) The contractor shall be responsible for and bear and pay the costs for any alteration 

of works arising from any discrepancies errors or omissions in the design and 

drawings supplied by him, whether such designs and drawings have been approved 

by the purchaser or not. 

1.24 ADDITIONS AND ALTERATIONS TO ERECTED EQUIPMENTS: 

Employer may require ADDITIONAL INSTALLATIONS OR MODIFICATIONS OR 

REPLACEMENTS as per new designs as evolved or decided during currency of 

contract to be carried out on works he deems necessary, either during execution or 

after a part or whole of installations coming with purview of contract has been put 

into commercial service. Further it may be necessary and expedient to energize 

overhead equipment which has been completed and finally adjusted in portions in 

yard/s. This will necessitate erection of new equipment in vicinity or joining energized 

equipment. In case prices for such additional works or modifications are not covered 

by schedule of price and are such that either party considers additional prices for 

such works justified, such additional works or modification shall be carried out by 

contractor. Any additional prices for such work Items would be mutually settled 

between purchaser and contractor, based on proper rate analysis and with reference 

to current prevalent market rates or rates available with DFCCIL / Railway 

Construction Administration in that or nearby area/s. In case additional installations 

or modifications or replacements are required to be carried out under this para, 

Purchaser shall grant a reasonable extension of time, should it be necessary. 

1.25 Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

1.25.1   The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that they 

execute their work in sound and proper manner and shall employ only such 

supervisors, workmen and labourers in or about the execution of any of these works 

as are careful and skilled in the various trades.  

1.25.2  The Contractor shall at once remove from the works any agents, permitted sub-

contractor, supervisor, workman or labourer who shall be objected to by the Engineer 

and if and whenever required by the Engineer, he shall submit a correct return 

showing the names of all staff and workmen employed by him.  
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1.25.3 In the event of the Engineer being of the opinion that the Contractor is not employing 

on the works a sufficient number of staff and workmen as is necessary for proper 

completion of the works within the time prescribed, the Contractor shall forthwith on 

receiving intimation to this effect deploy the additional number of staff and labour as 

specified by the Engineer within seven days  of being so required and failure on the 

part of the Contractor to comply with such instructions will entitle the 

Railway/DFCCIL to rescind the contract under  these conditions. 

1.25.4 Deployment of Qualified Engineers at Work Sites by the Contractor: The 

Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 

qualified Diploma Engineer(s) as per requirement. 

1.25.5 In case the Contractor fails to employ the Engineer as mentioned in tender document, 

he shall be liable to pay liquidated damages at the rates, as prescribed in the tender 

documents.  

1.26  WORKS BY OTHER AGENCIES: 

Any other works undertaken at the same time by the purchaser or the DFCCIL direct 

or through some other agency at the same site where the contractor is carrying out 

his work will not entitle the contractor to prefer any claim, regarding any delays or 

hindrance he may have to face on this account. The contractor shall comply with any 

instructions which may be given to him by the purchaser in order to permit 

simultaneous execution of his own works and of those undertaken by other 

contractors or the DFCCIL without being entitled on this account to any extra charge. 

1.27  ACCESS TO WORK SITE: 

a) The purchaser shall afford access to the site for the purpose of this contract to the 

contractor at all reasonable times. In the execution of the work, no person other than 

the contractor or his only appointed representatives or approved sub-contractor and 

bona-fide workman shall have access to site. Access to the site of work at all times 

shall be allowed by contractor to officials or approved representative of the purchaser 

or to DFCCIL staff for purpose of maintenance. 

b) The purchaser or his authorized representative shall have the right to refuse 

admission to the work site to any. Person employed by the contractor to whom the 

purchaser or his engineer may consider undesirable. 

c) The engineer or his representative shall be at liberty to object to the presence of any 

representative or other person employed by the contractor in or about the works on 

the ground of misconduct, incompetence or negligence, the contractor on receipt of 

notices of such objection in writing, shall forthwith remove the person so objected to 

and provide in his place another competent person and shall not allow such person 

to enter the site of work subsequently. The purchaser will not be able to pay any cost 

or damage on this account. 
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1.28 INFRINGEMENT OF PATENTS: 

1.28.1.1 Contractor is forbidden to use any patents or registered drawings, process or 
patterns in fulfilling his contract without previous consent in writing of owner of such 

patent, drawing, pattern or trade mark, except where these are specified by Purchaser 
himself. Royalties where payable for use of such patented processes, registered 

drawings or patterns shall be borne exclusively by Contractor. Contractor shall advise 
Purchaser of any proprietary rights that may exist on such processes, drawings or 
patterns which he may use of his own accord. 

1.28.1.2 In case of patents taken out by Contractor of drawings or patterns registered by 
him, or of those patents, drawings, or patterns for which he holds a license, signing 

of Contract automatically gives Purchaser right to repair by himself the purchased 
articles covered by patent or by any person or body chosen by him and to obtain from 

any sources he desires component parts required by him in carrying out repair work. 
In event of infringement of any patent rights due to above action of Purchaser, he 
shall be entitled to claim damages from contractor on the grounds of any loss of any 

nature which he may suffer e.g. in case of attachment because of counterfeiting. 

 

1.29 INDEMNIFICATION BY CONTRACTOR: 

In event of any claim or demand being made or action being brought against 
Purchaser for infringement of later patent in respect of any equipment, machine, 
plant, work or thing used or supplied by Contractor under this contract or in respect 
of any methods of using or working by Purchaser of such equipment, machine, plant 

work or thing, contractor shall indemnify purchaser and keep him indemnified and 
harmless against all claims, costs, charges and expenses arising from or incurred by 
reason of such claim provided that Purchaser shall notify contractor immediately any 

claim is made and that contractor shall be at liberty, if he so desires with the 
assistance of Purchaser if required but at Contractor's expense, to conduct all 

negotiations for settlement of same or any litigations that may arise there from and 
PROVIDED THAT no such equipment, machine, plant work or thing, shall be used by 
Purchaser for any purpose or in any manner other than that for which they have been 

supplied by Contractor and specified under this contract. 

 

1.30 INSURANCE: 

1.30.1 Before commencing of works, it shall be obligatory for the contractor to obtain, at 

his own cost, insurance cover (CAR policy) in the joint name of the contractor and 

employer from reputed companies under the following requirements: 

1.30.2 Liability for death of or injury to any person/ employer's staff / animals or things or 

loss of or damage to any property / things / the work of other contractor (other than 

the work) arising out of the performance of the Contract. 

1.30.3 Construction Plant, Machinery and equipment brought to site by the Contractor. 

1.30.4 (c) Any other insurance cover as may be required by the law of the land. 

1.30.5 The contractor shall provide evidence to the employer / Engineer before 

commencement of work at site that the insurances required under the contract have 

been effected and shall within 60 days of the commencement date, provide the 

insurance policies to the Employer/Engineer, the contractor shall, whenever, called 
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upon, produce to the engineer or his representative the evidence of payment of 

premiums paid by him to ensure that the policies indeed continue to be in force. 

1.30.6 The Contractor shall also obtain any additional insurance cover as per the 

requirements of the Contract. 

1.30.7 The Employer/Engineer shall not be liable for or in respect of any damages or 

compensation payable to any workman or other person in the employment of the 

Contractor or his sub-contractor or petty contractor / other contractor working 

there. The Contractor shall indemnify and keep indemnified the employer / Engineer 

against all such damages and compensation for which the contractor is liable. 

1.30.8 The Policies of the contractor shall remain in force throughout the period of execution 

of the works and till the expiry of the defect liability period except for any specific 

insurance covers necessary for shorter period. 

1.30.9 If the Contractor fails to effect or keep in force or provide adequate cover as 

acceptable to the engineer in the insurance policies mentioned above, then in such 

cases, the engineer may effect and keep in force any such insurance or further 

insurance on behalf of the Contactor. The recovery shall be made at the rate of 1.5 

times the premium/premiums paid by the engineer in this regard from the payment 

due to the Contractor or from the contractor’s Performance security. However, the 

Contractor shall not be absolved from his responsibility and /or liability in this 

regard. 

 

1.31 PENALTY FOR DELAY IN COMPLETION: 

a) If the contractor fails to execute and complete the work within time specified in the 

agreement or within the period of extension granted except in so far that the delay is 

on the purchaser’s account; the contractor shall accept reduction in the total amount 

payable to him by the purchaser between 0.05% to 0.30% of contract value of the 

works for each week or part of the weekly. The Engineer shall at his sole discretion, 

specify a time limit within which the unfinished portion of the work shall be completed. 

In the event of failure of the contractor, the purchaser shall be at liberty to take action 

in accordance with provision in General Conditions of Contract of Indian Railway, 

along with latest correction slips and amendments. 

b) Extension of time- If aforesaid shall have arisen from any cause which the purchaser 

may admit as being a responsible ground for extension of time the purchaser shall 

allow such additional time as he may in his absolute discretion consider to be 

reasonably justified by the circumstances of the case. 

c) The contractor in the presence of the purchaser or his representative shall carry out 

tests as required under the specification as soon as possible after commissioning. The 

contractor at his own expense shall carry out any other additional test that the 

purchaser may prescribe for testing the satisfactory operation of the plants. Necessary 

electrical power required in C/W the test will be supplied free of any charges by the 

purchaser. The contractor shall submit six copies of the results to the purchaser for 

acceptance. The contractor shall also submit 6 copies of the manufacturer’s test 

certificates for equipments such as motor, cable etc. 
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d) Should the result of the test not be satisfactory, an extension of one month will  be  

granted  to  the  contractor  to  make  good  the defects and or any deficiencies pointed 

out by the purchaser a fresh test will then be carried out after the contractor has 

attended to the defects and deficiencies. If these do not yield satisfactory results, the 

purchaser may proceed at the contractor’s expense, by all means as deemed expedient 

to have installation made satisfactory until they comply with the specification, 

approved drawings and designs. 

e) In such a case or in a case of delay in completion of the work under this contract 

within the time limit, the purchaser reserves the right to get the work completed by 

contractor as per provisions of contract. The purchaser will give to the contractor for 

this purpose 7 days previous notice. The contractor shall then take at his own expense 

all necessary steps to complete the works in accordance with the provision of the 

contract. In case it becomes impossible to proceed with the above mentioned taking 

over tests, for reason other than for which the contractor is responsible, the 

“Provisional Acceptance Certificate” shall be issued at or within a mutually agreed 

reasonable period not exceeding 6 months after completion of the work. 

f) Imposition of token penalty for delay in the completion of work- Competent authority 

while granting extension to the currency of contract under GCC may also consider 

levy of token penalty as deemed fit based on the merit of the case. 

 

1.32  DEFECTIVE EQUIPMENTS TO BE CHANGED: 

Notwithstanding issue of Provisional Acceptance Certificate and partial or full use of 

any equipment, if completed equipment or any portion thereof before it is finally taken 

over at the end of the guarantee period be found to be or to have become defective in  

 

course of usage by the Railway due to faulty material, design or workmanship, or 

otherwise fails to fulfill the requirement of the Contract and/or its purpose, Purchaser 

shall normally give Contractor prompt notice setting forth particulars of each defects 

or failure and Contractor shall forthwith make the defects good or modify or replace 

the equipment, as may be directed by Purchaser's Engineer, at his own cost in all 

respects to make it comply satisfactorily with said requirements. Should the 

Contractor fail to do within a reasonable time service of the said notice upon him or 

should time not permit of service of such notice, the Purchaser may repair or reject 

and replace the whole or part of such defective equipment as the case may be, at cost 

of the Contractor. Contractor's full liability under this clause shall be satisfied by 

payment to Purchaser of extra total cost, if any, of such replacement delivered and 

erected as provided for in original Contract, such extra cost being the ascertained 

difference between the price paid by Purchaser under provisions above mentioned for 

such replacement and Contractor's price for the plant so replaced, plus the sum, if 

any, paid by Purchaser to the Contractor in respect of such defective equipment. 

Should Purchaser not so replace rejected equipment within a reasonable time, the 

Contractor's liability under this clause shall be satisfied by the repayment by 

Contractor of all moneys paid by the Purchaser to him in respect of such rejected 
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equipment. Rejected / defective materials shall be returned to Contractor to extent 

possible. 

 

1.33  TRAFFIC BLOCKS:  

a. Purchaser will make arrangements to obtain traffic blocks (hereinafter referred to as 

blocks) necessary for running and operation of work train/light ladder trolleys / track 

Lorries for works to be carried out along or adjacent to track. Contractor shall, 

however, carry out maximum amount of work possible without blocks. Works such as 

grouting of traction masts, muffing and erection of brackets shall invariably be done 

without blocks. Installation of droppers and adjustment of traction overhead 

equipment may also be permitted to be carried out with light ladder trolleys protected 

by banner flags in accordance with General and Subsidiary Rules of DFCCIL. 

Contractor shall arrange a minimum of two mobile phones with internet and 

Whatsapp function in working condition with SIM CARD in working condition to 

improve communication with DFCCIL Authorities at site / control / CGM offices at 

DDU. It should be with respective divisional / control office to carry out maximum 

amount of work possible without blocks. Mobile sets shall be returned to contractor 

after completion of work. 

b. WORKING IN NIGHT HOURS: 

 Blocks will normally be granted during day light hours, if however, it becomes 

absolutely necessary, blocks may be granted during night also. Contractor shall 

confirm that he will equip himself to carry out all construction during night blocks 

efficiently by suitable special lighting equipment’s without any extra cost if required 

to do so. The blocks granted will ordinarily be for one track at a time. 

 

 

c. Block period shall be counted from time track is placed at Contractor's disposal at 

work-spot till it is cleared by the Contractor. 

d. Blocks will be subject to normal operating conditions and rules of the Railway. All 

formalities of exchanging private number etc with traffic control will be carried out by 

Purchaser's staff and for this purpose Purchaser will depute a representative for each 

erection gang, who will be responsible for imposing traffic blocks and also removing 

same after men, material and equipment have been cleared by the Contractor from 

running tracks and same declared safe for traffic by Purchaser's representative in case 

of works involving safety of running tracks. 

e. Blocks required for carrying out works necessitated by thefts, pilferage, accidents or 

such other incidents, shall be granted by Purchaser over and above normal 

requirements of block. 

 

1.35 FINAL ACCEPTANCE: 

a) The final acceptance of the entire plant shall take effect from the date of 

expiration of the period of guarantee provided the installations provisionally accepted 

are still in perfect working order. 
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b)  If on the other hand the installations are not in the perfect working order at the 

end of the guarantee period the purchaser may either extend the period of guarantee 

until necessary works are carried out by the contractor, or carry out these works or 

have them carried out on behalf of the contractor and at his expense. A certificate of 

final acceptance shall then be issued by the purchaser, which will terminate the 

contract. 

 

1.36 MATERIAL- All materials, components and fittings etc. to be supplied by the 

contractor shall be procured from RDSO / CORE approved sources (if available) / 

reputed suppliers/ vendors/manufactures. Inspection of material to be done by RITES 

or authorized representative of PM/GM/EL/DDU in OEM/Vendor premises before 

dispatch. For low value item “onsite inspection” will be done by authorized 

representative of PM/GM/EL/DDU. Firm will provide necessary document for the 

inspection. 

 
1.37  TIME SCHEDULE: - 

The entire work is required to be completed in all respects within 12 months from the 

date of issue of acceptance letter/telegram. Time is the essence of contract. The 

contractor will be required to maintain steady and regular progress to the satisfaction 

of the engineer to ensure that the work will be completed in all respects within the 

stipulated time failing which action may be taken by the DFCCIL Administration in 

terms of General Conditions of Contract July of Indian Railway, along with latest 

correction slips and amendments. The Contractor shall be expected to initiate work 

immediately after receipt of “Letter of Acceptance”. 

 

1.38     RATES: - 

a. The rates quoted and accepted by DFCCIL shall be firm and final during the currency 

of contract. 

b.     All statutory taxes and liabilities levied/may be levied in future by the Central and 

State Government or any other governing authority/agency from time to time shall be 

borne by the contractor and the rate shall be inclusive of all such liabilities. 

c. GST is inclusive for this tender.  

d. The Work Provider will, for the purpose, aforesaid continuously monitor the Works 

being rendered by it to ensure that these are up to the standards required by DFCCIL. 

e. The Work Provider shall indemnify and keep DFCCIL indemnified and harmless from 
and against all disputes, claims, fines, penalties, litigations criminal as well as civil 

that may be initiated against the DFCCIL on account of and/or arising out of the 
failure of the Work Provider to adhere to any statutory requirement, or to follow such 

rules regulations, guidelines or procedures as may be required under any statute or 
directive. 
 

1.39  TERMINATION OF CONTRACT: - 

In case the work of the contractor is not found satisfactory, or there is a breach of any 

of the terms and conditions of the contract and/or fails/neglects to carry out any 
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instruction issued to it by DFCCIL from time to time the same can be terminated by 

DFCCIL on giving of the notice as stipulated in GCC 2022.  

 

 

1.40 ORDER OF PRIORITY OF CONTRACT DOCUMENTS:- 
i) The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 
accordance with the following sequence: 

ii) The Contract Agreement. 

iii) Letter of Acceptance. 
 
iv) Tender Form 
 
v) General Information 
 
vi) Notice Inviting Tender (with Annexes) 
 
vii) Instructions to Tenderers 
 
viii) Special Conditions of Contract 
 
ix) Annexures 
 
x) Bill of Quantities (BOQ)/Schedule of Rate 
 
xi) General Terms and Conditions of Contract 

 
 

1.41 JURISDICTION OF COURTS:- 
In case of any disputes/differences between contractor and DFCCIL the jurisdiction 
shall be of Chandauli Courts only. 
 
In case of any deviation in downloaded copy of the tender documents, the Master 
Copy kept in the office of Chief General Manager/ DDU / DFCCIL, will prevail and 
the interpretation of CGM/ DDU will prevail. 
 

1.42 RISK PURCHASE: - During execution of this Tender, if any delay is observed due to 
reasons attributable to tenderer other than force majeure conditions which may 
cause delay in completion of the work, DFCCIL shall be at liberty to cancel the 
contract, totally or partially, at any point of time without assigning any reason, 
whatsoever, and take alternative measures at your risk and cost. 

1.43 Penalties for Safety Lapses: - Any violation in adhering to the terms and conditions 
stipulated in I.R GCC would also attract to penalties payable by the tenderer as per 
IR GCC 2022 Provisions. 
 

1.44 Guarantee / Defect Liability Period: - 
(a) The Contractor shall guarantee that all the works executed under this contract shall 

be free from all defects and faults in material, workmanship and manufacture and 
shall be of acceptable standards for the contracted work and in full conformity with 
the technical specifications, drawings and other contract stipulations, for a period of 
12 months from the date of taking over by the Employer/OEM defined Guarantee 
period, whichever is later. 

(b) During the period of guarantee, the  Contractor  shall  keep  available  an experienced 
engineer / man power  to attend to any defective works / installations resulting from 
defective erection and/or defect  in the installation supplied by the Contractor. This 



DFCC-DDU-EL-US-OHE-T010R 

Signature of the Tenderer   Page 60 of 152 

engineer shall not attend to rectification of defects which arise out of normal wear 
and tear and come within the purview of routine maintenance work. The contractor 
shall bear the cost of modifications, additions or substitutions that may be 
considered necessary due to faulty materials or workmanship for the satisfactory 
working of the equipment. The final decision shall rest with the Engineer his 
successor(s)/Nominee. 

(c) During  the  period  of  Guarantee  the  Contractor  shall  be  liable  for  the 
replacement at site of any parts which may be found defective in  the executed 
work whether such parts / structural elements of his own manufacture or those of 
his  sub-contractor / supplier whether arising from  faulty materials, workmanship 
or negligence in any  manner on the part of the Contractor provided always that such 
defective parts as are not repairable at site are promptly  returned   to  the   Contractor  
if  so  required by him at   his (Contractor’s)  own  expenses. In case of parts of 
executed work detected during guarantee period, contractor should replace all such 
items irrespective of the fact whether all such items have failed or not. The Contractor 
shall bear the cost of repairs carried out on his behalf by the Employer at site. In 
such a case, the contractor shall be informed in advance  of  the  works  proposed  to  
be  carried  out  by  the Employer. 

(d) If it becomes necessary for the Contractor to replace or renew any defective portion 
of the structural elements until the expiration of six month from the date of such 
replacement or renewal or until the end of the above mentioned period whichever is 
later.  

 Such extension shall not apply in case of defects of a minor nature, the decision of 
the Chief General Manager or his successor/nominee being final in the matter. If any 
defect be not remedied within a reasonable time during the aforesaid period the 
Employer may proceed to do work at the Contractor’s risk and expense, but without  

 
 
 
 
 
         prejudice to any other rights and remedies which the Employer may have against the 

Contractor in respect of such defects or faults. 
(e) The repaired or renewal parts structure shall be delivered / supplied and erected / 

executed on site free of charge to the employer. 
(f) Any materials, fittings, components or equipment/structure supplied under items 
for supplying / providing and fixing in schedule shall also be covered by the 
provisions of this paragraph.  The liability of the Contractor under the guarantee will 
be limited to re-supply of components / structure installation and fittings. The period 
of defect liability for the works shall be 12 (Twelve) Months starting from the date of 
completion of the work or as certified by the DFCCIL. 

 

1.45 Performance Guarantee: - 
(i) The Bank Guarantee for performance Guarantee shall remain valid until a date 60 
days (or as stipulated in GCC 2022.) after expiry of Defects Liability Period. 
(ii) The Bank Guarantee for performance Guarantee shall be submitted invariably in 
the format given in the bidding document. 
(iii) The performance Guarantee shall be released 21 days after issue of work 
completion certificate. 
 

1.46 GST  
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Contractor should bear the fact in mind while quoting the rates that GST is 
inclusive in schedule of rates i.e. GST will not be paid extra. 
 

1.47 PERMITS, FEES, TAXES & ROYALTIES  
Unless otherwise provided in the contract documents, the contractor shall secure 
and pay for all permits, Government fees and licenses necessary for the execution 
and completion of the works. The contractor shall pay all taxes and duties. The 
DFCCIL authorities will not take any responsibility of refund of such taxes/fees. Any 
violation, in the legal provision of taxes, duties, permits and fees, carried out by the 
Contractor and detected subsequently shall be sole responsibility of the Contractor 
and his legal heirs. 
 
 

1.48 STATUTORY INCREASE IN DUTIES, TAXES ETC  
1.48.1 Tenderers will examine the various provisions of the central Goods and services 

Tax Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union 
Territory Goods and services tax Act, 2017/(UTGST)/respective state’s state Goods 
and services tax Act (SGST) also, as notified by central/state Govt & as amended from 
time to time and applicable taxes before bidding. Tenders will ensure that full benefit 
of input Tax Credit (ITC) likely to be availed by them is duly considered while quoting 
rates.  

1.48.2 All the taxes and duties levied by the State and Central Govt. and by Local Bodies 
at the prevailing rates applicable on the date of receipt of tender shall be fully borne 
by the Contractor and shall not be reimbursed to him on any account. 

1.48.3 Further DFCCIL shall not honour any claim arising out of any increase in any of 
the prevailing statutory duties, taxes, levies, octroi, etc except GST. At the time of 
quoting/bidding contractor should bear the above fact in mind. The successful 
tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall 
 
submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act 
to DFCCIL immediately after the award of contract, without which no payment shall 
be released to the contractor. The contractor shall be responsible for deposition of 
applicable GST to the concerned authority 

1.49 EXCISE DUTY OR ANY OTHER TAXES/DUTIES:  
The contractor shall bear full taxes /duties other than GST duties levied by state 
government and / or Central Government/ Local bodies from time to time. This would 
be entirely a matter between the contractor and the State / Central Government/ 
Local bodies. No claim, what so ever, on this account shall be entertained by DFCCIL.  

1.50 ROAD TAX CHARGES:  
Road Tax/Charges levied by Government for movement of vehicles of contractor, used 
in transportation, shall be borne by the contractor and no re-imbursement on this 
account will be made by the DFCCIL.  

1.51  FOREIGN EXCHANGE REQUIREMENTS:  
1.52 Any demand of foreign exchange for importing of equipment’s and materials shall not 

be accepted.  
1.53 ANTI PROFITEERING CLAUSE.  
1.54 The contractor should adhere to anti profiteering provisions as per section 171 of the 

CGST Act. Where due to change in the rates GST/Change in law, the contractor gets 
any credits/benefits, the same shall be passed on to DFCCIL by way of reduction in 
prices. 

1.55 INTEGRITY PACT:- 
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As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by 
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 
required proforma in their procurement transaction/ Contracts with suitable 
changes specific to the situation in which the pact is to be used. The pact, entering 
into which would be a preliminary qualification for any bidder, essentially envisages 
an agreement between the prospective vendors / bidders and the DFCCIL, 
committing the persons/ officials on both sides not to resort to any corrupt practices 
in any aspect / stage of the contract. 
A copy of pre contract integrity pact is enclosed as form no.5 for signature of bidder 
as acceptance, as and when Independent External monitor is appointed. 
 

1.56 ELECTRICAL CONTRACTOR LICENSE: 
Contractor must have valid Class-‘A’, Electrical Contractor License issued from 
appropriate government authority to execute mentioned works. 
 

1.57 Accident:- 
(a) The  contractor  shall,  in  respect  of  all  staff  engaged  by  him  or  by  his sub-

contractor, indemnify and keep the employer at all times indemnified and protected 
against all claims made and liabilities incurred under Workman’s  Compensation  
Act,  the  Factories  Act  and  the  Payment  of Wages Act, and rules made there under 
from time to time or under any other labour and Industrial Legislation made from 
time to time.  

(b) The  contractor shall indemnify and  keep  the  employer  indemnified  and harmless 
against all actions, suits, claim demands, costs, charges or expenses arising in 
connection with  any death or injury sustained by any person or persons  sustained 
due to the acts or omission of the contractor, his sub-contractors, his agents or his 
staff during the executions of this contract irrespective of whether such liability arises 
under the Workman’s Compensation Act, or Fatal Accident Act or any other statute 
in force for the time being.  

(c) The contractor’ liability to meet third party claims of the type outlined above will be 
applicable only in cases where accidents have been caused by workmanship, 
material, execution or negligence on the part of the contractor and further the liability 
of the contractor will be limited to Rs.5 lakh for any one accident. 

(d) The contractor  shall  be  responsible  for  all  repairs  and  rectification  of damages 
to  completed works or works under execution due to DFCCIL accidents, thefts, 
pilferage or  any other cause, without delay to minimize or to avoid traffic detentions, 
in a section until the installation are provisionally handed over to the employer. 

 In the event of any accident or failure occurring in or about the work or arising out 
for or in connection with the construction completion or maintenance of the work 
which in the opinion of the engineer required immediate attention, the Railway may 
be with its own workmen or other agency execute or partly execute the necessary 
work or carry out repairs if the engineer considers that the contractors is not in a 
position to do so in time and charge the cost thereof, as to be determined by the 
PM/GM/EL/DDU to the contractor.  
 

1.58 SAFETY GEAR- During execution of the work, contractors shall ensure that all safety 

precautions are taken by their men to protect themselves and site to prevent any 
untoward incident. DFCCIL reserve the right to stop the work in the absence of proper 
safety gear and no claim shall be entertained in this regard; decision of the Engineer-

in-charge will be final and binding upon the contractor. The cost of all the safety gear 
is deemed to have been included in the rates quoted and nothing extra is payable 
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under this contract 
 

Safety Measures:- 

(a) The contractor shall take all precautionary measures in order to ensure the 
protection of his own personnel moving about or working on the railway premises, 
but shall then conform to the rules and regulations of the  Railway  if and when, in 

the course of the work there is likely to be any danger to persons in the employment 
of the contractor due to running traffic while working  in  the Railway siding  and  

premises,  the  contractor  shall provide flagman or look out men for protection of 
such persons.  The employer shall remain indemnified by the contractor in the event 
of any accident occurring  in  the  normal  course  of  work,  arising  out  of  the  

failure  of contractor or his men to exercise reasonable precaution at all places of 
work. 

(b) Blasting of rocks for foundation work shall be done only after due notice is given to 

the employer and time/s and date /s for blasting operations agreed to by the 
employer. Blasting, if required to be done in the vicinity of the track, shall not be 

undertaken until the Employer’s flagmen on duty take necessary step to protect 
trains and the track is adequately protected by the contractor against damage 
by blasted rock. The contractor shall follow detailed instructions which will be 

issued to him regarding blasting operations in the vicinity of tracks. 

(c) The contractor shall abide by all Railway regulations in force for the time being 

and ensure that the same are followed by his representatives, Agents or sub -
contractors or workmen.  He shall give due notice to his employees and workers 
about provision of this para. 

(d)   The works must be carried out most carefully without any infringement of the 
Indian Railway Act or the General and Subsidiary Rules in force on the Railway, in 
such a way that they do not hinder Railway operation or affect the proper 

functioning of or damage any DFCCIL equipment, structure or rolling stock except 
as agreed to by the employer, provided that all damage and disfiguration caused by 

the contractor at his own cost failing which cost of such repairs shall be recovered 
from the contractor. 

(e) If safety of track or track drainage etc. is affected as a consequence of works 

undertaken by the contractor, the contractor shall take immediate steps to restore 
normal conditions. In case of delay, the employer shall, after giving due notice to 

the contractor in writing, take necessary steps and recover the costs from the 
contractor. 

      

A. SAFETY  PRECAUTIONS 

1.0 MEASURES TO BE ENSURED PRIOR TO START OF WORK (as 

applicable) 
1.1 The contractor shall not start any work without the presence of DFCCIL 

supervisors at site. 

   
1.2 The methodology in detail for execution of the work at site shall be approved 

by engineering in charge of the organization executing the work and copies of 
the same shall be available with contractor’s supervisor, DFCCIL supervisor of 
the section in whose jurisdiction the work falls, if applicable.     
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1.3 Before permitting the execution of any OHE/PSI works, DFCCIL engineer-in-
charge (APM/DPM/PM/Dy.CPM) of the section shall ensure that he received 

the prior intimation/confirmation of the following aspects from representative 
of contractor as applicable.   

 
1.4 Name and address of the contract assigned to execute the work. 

(i)  Name of the Contractor’s supervisor   

(ii)  Name of the supervisor/assistant engineer/assistant officer of the 

construction organization/other organizations who are going to be site in 

charge/in charge of work site. 

(iii)  List of the number(s) of individual vehicle(s)/ machineries, names and license 
particulars of the driver(s) proposed to be used by contractor.    

(iv)  Information regarding location, duration and timings during which the 
vehicles/machinery are planned to be plied/worked.    

(v)  The supervisors and operators of the contractor proposed to be deployed at 
work site which is close to the running track, shall be imparted training by the 
DFCCIL trainer at contractor own cost about the safety measures to be adopted 

while working in the  vicinity of running track. Further competency certificate 
to the individual supervisors/operator shall be issued as in Annexure-A by a 
DFCCIL officer not below the rank of Assistant level officer who is in charge of 

site. No supervisor/operator of the contractor shall work or allowed to work in 
the vicinity of running track who is not possession of valid competent 

certificate.    
(vi)  Survey of site by supervisor of contractor and DFCCIL to assess the 

precautions to be taken at site for working of trains and materials required for 

protection.    
(vii)  Written advice to sectional APM/DPM about the detailed planning of work 

including protection of track and safety measures proposed to be adopted.  

(viii)  A copy of the approved methodology (to be approved by engineer in charge) 
proposed to be adapted by the contractor with a view to ensure safety of trains 

passengers and workers. 
(ix)  Assurance that the methods and arrangements are actually available at site 

before start of the work and the contractors supervisors and the workers have 

clearly understood the safety aspects and requirement to be adapted/followed 
while executing the work.  

(x)  An assurance register has been kept at site duly signed by both DFCCIL 
supervisor as well as by the contractor supervisor as a token of their having 
understood the safety precautions to be observed at site.   

(xi)  No work shall which is to be done near running track shall commence unless 
permitted by sectional APM/DPM/PM/Dy.CPM. 

(xii)  Supplementary site specific instructions, wherever considered necessary shall 

be issued by the Engineer in Charge   
(xiii)  Standard Check list on Safety at Work Sites shall be used to ensure that all 

the requisite measures have been taken before start of work. 
 

2.0 PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES CLOSE TO 

RUNNING TRACKS (as applicable): 
(i)  Normally, the road vehicles shall be run or machinery shall be worked so as 

not to come closer than 6.0m from center line of nearest running track.  
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(ii)  The land strip adjacent to running tracks, where road vehicle is to ply or 
machinery is to work, shall be demarcated by lime in advance in consultation 

with the DFCCIL’s Supervisor.  Wooden pegs at interval not exceeding 75mts 
shall be provided along the line marking as permanent marks.  The road 

vehicles shall ply or machinery shall work so as not to infringe the line of 
demarcation. 

(iii)  If a road vehicle or machinery is to work closer to 6.0m due to site conditions 

or requirement of work, following precautions shall be observed.   
a.  In no case the road vehicle shall run or machinery shall work at distance less 

than 3.5m from center line of track.    

b.  Demarcation of land shall be done by bright colored ribbon/nylon cord 
suspended on 120 cm high wooden/bamboo posts at distance of 3.5 m from 

center line of nearest running track. 
c.  Presence of an authorized DFCCIL’s representative shall be ensured before 

plying of vehicle or working of machinery.   

d.  DFCCIL’s Supervisor shall issue suitable caution order to Drivers of 
approaching train about road vehicles plying or machineries working close to 

running tracks.  The train drivers shall be advised to whistle freely to warn 
about the approaching train.  Whistle boards shall be provided wherever 
considered necessary.   

e.  Lookout men shall be posted along the track at a distance of 800m from such 
locations who will carry red flag and whistles to warn the road 
vehicle/machinery users about the approaching trains. Lookout man shall be 

deputed for Safety at Work Sites.    

f.  On curves where visibility is poor, additional lookout men shall be posted.   

(iv)  If vehicle/machinery is to be worked closer to 3.5m from running track. 

Under unavoidable conditions, if road vehicles is to ply or machinery is to 
work closer to 3.5m due to site conditions or requirement of work, following 
precautions shall be observed:   

a.  Plying of vehicles or working of machinery closer to 3.5m of running track 
shall be done only under protection of track.  Traffic block shall be imposed 

wherever considered necessary.  The site shall be protected as per provisions 
of Para No. 806 & 807 of P-Way Manual as case may be.   

b.  Presence of a DFCCIL’s Supervisor shall be ensured at worksite.   

c.  DFCCIL’s Supervisor shall issue suitable caution order to Drivers of 
approaching train about road vehicles plying or machineries working close to 

running tracks.  The train drivers shall be advised to whistle freely to warn 
about the approaching train.     

(v)  Precaution to be taken while reversing road vehicle alongside the track.  

The location where vehicle will take a turn shall be demarcated duly approved 
by DFCCIL’s representative.  The road vehicle driver shall always face the 

DFCCIL track during the course of turning/reversing his vehicle.  Presence of 
an authorized DFCCIL representative shall be ensured at such location.  

(vi)  Road vehicle shall not be allowed to run along the track during night hours 
generally.  In unavoidable situations, however, vehicles shall be allowed to 
work during night hours only in the presence of an authorized DFCCIL’s 

representative and where adequate lighting arrangements are made and where 
adequate precautions as mentioned earlier have been ensured.   
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(vii)   Road vehicles/machinery/plant etc. when stabled near running tracks shall 
be properly secured against any possible roll off and always be manned even 

during off hours.   
 

3.0 EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES (as applicable): 
Any work close to or on running tracks shall be executed under the presence 
of a DFCCIL’s Supervisor only. 

(i)  Precaution to be taken to ensure safety of trains while execution of work 
close to the running line or on running lines.  

(a)  Contractor has deputed trained supervisors in required number at worksites 
duly certified by APM/DPM/PM/Dy. CPM in charge of the works.   

(b)  Drivers of vehicle/operators of the machines have been briefed about the 
safety and precautions to be taken while moving / working close to traffic.   

(c)  Contractor shall ply road vehicles/working of machinery only between 
sunrise and sunset. In case of emergency where it is necessary to work 
during night hours sufficient lighting shall be ensured in the complete 

work area for the safety of public and passengers. Also, additional staff 
shall be posted as necessary for night working and taking safety 
precautions. 

(d)  The contractor shall not change the approved vehicle/machinery and 
driver/operator for working at site. Contractor shall not induct any new 

vehicle/machinery and driver/operator without prior written approval of 
APM/DPM and the list of such changes with numbers of individual vehicle, 
name and license particulars of the driver shall be given to APM/DPM/PM/Dy. 

CPM of the section.   

(e)  Contractor shall ensure that road vehicle/machinery ply/work in a way so 

that these do not infringe the line of demonstration.    

(f)  Lookout men with required safety equipment shall be posted where necessary.    

(g)  In unusual circumstances, where operator apprehends danger to track while 

working truck/machinery near running track, following action shall be taken.    

a)  The contractor/supervisor/vehicle operator immediately advice the situation 
to DFCCIL official/officials of the organization executing the work and assist 

him/them in protecting the track.   

b)  Protection shall be done as done for other emergencies   

(h)  Individual vehicle/machinery shall not be left unattended at site of work. If it 
is unavoidable and becomes necessary to stable the road vehicle/machinery 
at site near the running track, these shall be properly secured against any 

possible roll off and always be manned even during non-working hours. In 
addition the road vehicle / machinery should be stabled parallel to track only 
so that incase of failure of any securing arrangement, it may not roll towards 

the track.    

(i)  All temporary arrangements required to be made during execution of work 

shall be made in such a manner that moving dimensions do not infringe. 
Necessary checks shall be exercised by site in charge from time to time.    

(j)  During the hours of night, lamps of temporary indicators which are not of 
reflective type should be lit at sun-set and kept burning till sun rise, where 
trains run at night.      

(ii)  Precaution to be taken to ensure safety of electrical/signal/ telephone 
cables while excavating near tracks.  
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(a)  Particular care shall be taken to mark the locations of buried 
electrical/signal/telephone cables on the plans jointly with S & T/Electric 

supervisor and also at site so that these are not damaged during excavation 

(b)  Copy of the cable plan should be given to the contractor’s authorized 

representative before handing over the site to start the work.   

(c)  Due care shall be taken to ensure that any part of the equipment or machinery 
or temporary arrangement does not come close to cables while working. 

(iii)  Precaution to be taken during execution of works requiring traffic blocks.   

a)  Any work, which infringes the moving dimensions or causes 

discontinuity in the track any activity making the existing track unsafe 

for passage of trains etc. Shall be started only after the traffic block has 

been imposed, DFCCIL servant in charge of the work is present at the 

worksite, engineering signals are exhibited at specified distance and 

flagmen are posted with necessary equipment to man them etc 

b)  Before closing the work, the track shall be left with the proper track 

geometry so that the trains run safely and flagmen are kept in the night 

with safety and track protection equipment to patrol the stretch and 

take action to protect the track, if so warranted and inform the DFCCIL 

supervisors.   

c)  After completion of work the released sleeper and fittings should be 

properly stacked away from the track to be kept clear of moving 

dimensions.   

d)  Block shall be removed only when all the temporary arrangement, 

machineries, tools, plants etc. have been kept clear of moving 

dimensions.   

 

(iv)  Precaution to be taken during execution of works during night. The 

work close to running line, generally, shall be carried out only during 

day hours.  At locations, however, where night working is unavoidable, 

proper lighting arrangement should be made.  The engineering 

indicator boards shall be lighted during night hours as per the 

provisions of IRPWM. The staff deputed for night working should have 

taken adequate rest before deploying them in night shift. We can specify 

duration of night shift from 20.00 hrs to 04.00 hrs. All other safety 

precautions applicable for day time work should be strictly observed 

during night working.   

(v)  Precautions to be taken to ensure safety of workers while working 

close to running lines. 

a)  Any work close to or on running tracks shall be executed under the 

presence of a DFCCIL’s supervisor only.    

b)  Precaution to be taken to ensure safety of trains while execution of work 

close to the running line or on running lines.    

 (i) Such works shall be planned and necessary drawings particularly with 

regard to infringement to moving dimensions shall be finalized duly 
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approved by competent authority before execution of work. The work 

shall be executed only as per approved procedure and drawings.    

(ii) All temporary arrangements required to be made during execution of 

work shall be made in such a manner that moving dimension do not 

infringe.  

(iii) Suitable speed restriction shall be imposed or Traffic block shall be 

ensured as required.   

(iv) The site shall be protected as per provisions of Para No. 806 & 807 of 

P.Way Manual as case may be.    

(v) Necessary equipment for safety of trains during emergency shall be kept 

ready at site.    

c)  A ‘first aid kit’ shall always be kept ready at site.   
 

(vi)  Precaution shall be taken for safety of public or passengers, while 

executing works at locations, used by passengers and public, The 
worksite shall be suitably demarcated to keep public and passengers 

away from work area.  Necessary signage boards such as “Work in 
progress. Inconvenience is regretted” etc. shall be provided at 
appropriate locations to warn the public/ passengers.  Adequate 

lighting arrangement of worksite wherever required shall be done to 
ensure safety of public/passengers during night.   

 

(vii)  Precaution to be taken before stacking materials alongside the 

track to ensure that safety of trains is not affected. The following 

precautions shall be taken before stacking the materials along the track 

for stacking of ballast, rails, sleepers etc.   

a)  The sites for material stacking should be selected in advance in such a 

manner as to ensure that no part of the material to be stacked is 

infringing the Standard Moving Dimensions.  A plan of proposed 

stacking locations be made and signed jointly by an authorized 

DFCCIL’s representative and contractor’s representative.   

b)  The selected locations shall be marked by lime in advance.   

c)  Presence of an authorized DFCCIL’s representative while unloading and 

stacking shall be ensured.   

d)  The material shall be stacked in such a height so as to not to infringe 

SOD in case of accidental roll off.   

  

(viii)  SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE 

AREA 

(a)  No electrical work close to running track shall be carried out without 

permission of DFCCIL representative.    

(b)  A minimum distance of 2m has to be maintained between live OHE wire 

and body part of worker or tools or metallic supports etc.   

(c)  No electric connection etc. can be tapped from OHE.    
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(d)  Authorized OHE staff should invariably be present when the relaying 

work or any major work is carried out.    

(e)  Power block is correctly taken and ‘permit to work’ is issued.   

(f)  The structure bonds, track bonds, cross bonds, longitudinal rail bonds 

are not disturbed and   

(g)  If disconnected for the work, they are reconnected properly when the 

work is completed.    

(h)  The track level is not raised beyond the permissible limit during the 

work. 
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PART – VI 
 

PRICES AND PAYMENT 
  

1.1 SCOPE: 
This chapter deals with prices to be paid to the contractor for completion of various 
items of work. The contractor shall be paid for completed works in accordance 
with accepted schedule of prices and rates, as stipulated in the tender document. 

 
1.1  SCHEDULE OF PRICES: 

 
(a) UNIT PRICES FOR MATERIALS: 

The unit prices of materials as given in Schedule of quantities shall be inclusive 

of all charges including transport, loading/unloading handling all insurance 
premium, banker’s charges, all Taxes, Duties and levies (including GST etc.) 
applicable on works contracts etc. 

(b) FOR ERECTION: 
The unit prices given in Schedule of quantities shall include cost of erection, 
testing, commissioning and cover all cost of administration of the contract, 

insurance premium, bankers’ charges for guarantees, cost of storage, loading, 
unloading and handling of materials, and for any road transport which the 
Contractor may use for carriage of materials between his depot and depot/s and 

site of work etc. Unit prices quoted shall be FIRM.  

 
1.2 QUANTITIES: 

The approximate estimated quantities of various items of works are included in 
Schedule of quantities and rates. However, quantities can be increased/ decreased 

as stipulated in Special Conditions of Contract. 

 
1.3 NEW ITEMS OF WORK: 

If during the execution of the work, the Contractor is called upon to carry out any 
new item of work not included in Schedules, the Contractor shall execute such 
works at such prices as may be mutually agreed in writing with the Purchaser. 

1.4 DEDUCTION OF TAXES FROM CONTRACTOR’S BILLS: 
Wherever the law makes it statutory for the purchaser to deduct any amount 
towards Sales Tax/Income tax on works contract, the same will be deducted and 
deposited with the concerned authority. 

The tenderer for carrying out any construction work in Uttar Pradesh and Bihar must 
get themselves registered from the Registering Office the Building and other 
Construction Workers Act, and rules made thereto by the Uttar Pradesh and Bihar 
Government and submit certificate of Registration issued from the Registering 
Officer of the Uttar Pradesh and Bihar Government (Labor Department). For 
enactment of this Act, the tenderer shall be required to pay cess @1% of cost of 
construction work to be deducted from each bill. Cost of material shall be outside 
the purview of cess, when supplied under a separate schedule item. 
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1.5 SUBMISSION OF BILLS: 

On award of contract, a procedure order for submission of bills for payment shall be 
jointly drawn by finance and the purchaser, if required. The contractor will be 
required to submit the bills as per the joint procedure order. 

1.6 PAYMENT: 

80% of the item price (material cost) shall be paid on receipt of material in 
DFCCIL/Railway custody after inspection.  If for any item of work, price of material 
and erection is not separately available, 80% of the cost of item of work will be 
considered as material cost. 

Further payment of material and erection cost to cover 90% of the cost of item of work 
shall be made on successful testing and commissioning of the installation. 

1.7 Final Payment – Balance 10% payment shall be released on issue of   completion 
certificate by the Purchasers Engineer. 

1.8 RELEASE OF PERFORMANCE GUARANTEE: 
The Performance Guarantee (PG) shall be released after physical completion of 

the work based on 'Completion Certificate' issued by the competent authority stating 
that the Contractor has completed the work in all respects satisfactorily. 

 
1.9  RELEASE OF SECURITY DEPOSIT: 

 Security Deposit shall be returned to the Contractor after the following: 
(a)  Final Payment of the Contract as per relevant GCC clause and 

(b)   Signature of Final Supplementary Agreement or Certification by Engineer that 
DFCCIL has No Claim on Contractor and 

(c)  Issue of Maintenance Certificate on expiry of the maintenance period as per 
relevant GCC clause. 

 
Forfeiture of Security Deposit: 
Whenever the contract is rescinded as a whole under relevant GCC clause, the 
Security Deposit already with Railways/DFCCIL under the contract shall be forfeited. 

However, in case the contract is rescinded in part or parts under relevant GCC clause, 
the Security Deposit shall not be forfeited. 

 
No interest shall be payable upon the Earnest Money and Security Deposit or 

amounts payable to the Contractor under the Contract, but Government Securities 
deposited, will be payable with interest accrued thereon as per relevant GCC –

Clause. 
1.10 RATES FOR ITEMS OF WORKS: 

(i) The rates, entered in the accepted Schedule of Rates of the Contract are intended 
to provide for works duly and properly completed in accordance with the General 
and Special (if any) Conditions of the Contract and the Specifications and drawings 
together with such enlargements, extensions, diminutions, reductions, alterations 
or additions as may be ordered in terms of Clause 42 of these conditions and without 
prejudice to the generality thereof and shall be deemed to include and cover 
superintendence and labour, supply, including full freight of materials, stores, 
patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, 
machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant 
required on the works, except such tools, plant or materials as may be specified in 
the contract to be supplied to the Contractor by the Railway, the erection, 
maintenance and removal of all temporary works and buildings, all watching, 
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lighting, bailing, pumping and draining, all prevention of or compensation for 
trespass, all barriers and arrangements for the safety of the public or of employees 
during the execution of works, all sanitary and medical arrangements for labour 
camps as may be prescribed by the Railway/DFCCIL, the setting of all work and 
of the construction, repair and upkeep of all centre lines, bench marks and level 
pegs thereon, site clearance, all fees duties, royalties, rent and compensation to 
owners for surface damage or taxes and impositions payable to local authorities in 
respect of land, structures and all material supplied for the work or other duties of 
or expenses for which the Contractor may become liable or may be put to under any 
provision of law for the purpose of or in connection with the execution of the contract 
and all such other incidental charges or contingencies as may have been specially 
provided for in the Specifications. 

(ii)  However, if rates of existing GST or cess on GST for Works Contract is increased 
or any new tax cess on Works Contract is imposed by Statute after the date of 
opening of tender but within the original date of completion/date of completion 
extended under relevant GCC clause and the Contractor thereupon properly pays 
such taxes/cess, the Contractor shall be reimbursed the amount so paid. 
(iii) Further, if rates of existing GST or cess on GST for Works Contract is decreased 
or any tax/cess on Works Contract is decreased / removed by Statute after the date 
of opening of tender, the reduction in tax amount shall be recovered from 
Contractor’s bills/Security Deposit or any other dues of Contractor with the 
Government of India. 

1.11 PRICE VARIATION CLAUSE in Works Contracts is dealt with in accordance with 
provisions of GCC 2022 with latest amendments & correction slips. 

1.12 Maintenance of Works: The Contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the 
Tender Form after the date of issue of the certificate of completion by the Engineer 
or any other earlier date subsequent to the completion of the works that may be fixed 
by the Engineer, be responsible for and effectively maintain and uphold in good 
substantial, sound and perfect condition all and every part of the works and shall 
make good from time to time and at all times as often as the Engineer shall require, 
any damage or defect that may during the above period arise in or be discovered or 
be in any way connected with the works, provided that such damage or defect is 
not directly caused by errors in the contract documents, act of providence or 
insurrection or civil riot, and the Contractor shall be liable for and shall pay and 
make good to the Railway/DFCCIL or other persons legally entitled thereto whenever 
required by the Engineer so to do, all losses, damages, costs and expenses they or 
any of them may incur or be put or be liable to by reasons or in consequence of 
the operations of the Contractor or of his failure in any respect. 
 

1.13 Certificate of Completion of Works: As soon as in the opinion of the Engineer, 
the work has been completed and has satisfactorily passed any final test or tests 
that may be prescribed, the Engineer shall issue a certificate of completion duly 

indicating the date of completion in respect of the work and the period of 
maintenance of the work shall commence from the date of completion mentioned in 

such certificate. The certificate, inter alia, should mention that the work has been 
completed in all respects and that all the contractual obligations have been fulfilled 
by the Contractor and that there is no due from the Contractor to 

Railways/DFCCIL against the contract concerned. 
The Engineer may also issue such a certificate indicating date of completion with 
respect to any part of the work (before the completion of the whole of work), which 
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has been both completed to the satisfaction of the Engineer and occupied or used 
by the Railway. When any such certificate is given in respect of part of a work, such 

part shall be considered as completed and the period of maintenance of such part 
shall commence from the date of completion mentioned in the completion certificate 

issued for that part of the work. 

1.14 Contractor not Absolved by Completion Certificate: The Certificate of Completion 
in respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve 
the Contractor from his liability to make good any defects imperfections, shrinkages 

or faults which may appear during the period of maintenance specified in the tender 
arising in the opinion of the Engineer from materials or workmanship not in 
accordance with the drawings or specifications or instruction of the Engineer, which 

defects, imperfections, shrinkages or faults shall upon the direction in writing of the 
Engineer be amended and made good by the Contractor at his own cost; and in 

case of default on the part of Contractor, the Engineer may employ labour and 
materials or appoint another Contractor to amend and make good such defects, 
imperfections, shrinkages and faults and all expenses consequent thereon and 

incidental thereto shall be borne by the Contractor and shall be recoverable from 
any moneys due to him under the contract. 

1.15 Final Supplementary Agreement: After the work is completed and taken over by 
the Railway/DFCCIL as per terms and conditions of the contract agreement or 
otherwise concluded by the parties with mutual consent and full and final payment 
is made by the Railway/DFCCIL to the Contractor for work done, and there is 

unequivocal no claim on either side under the contract, the parties shall execute the 
final supplementary agreement  

1.16  Approval only by Maintenance Certificate: No certificate other than maintenance 
certificate referred to in relevant Clause of GCC of the Conditions shall be deemed 
to constitute approval of any work or other matter in respect of which it is issued 
or shall be taken as an admission of the due performance of the contract or any part 

thereof. 
 
1.17 Maintenance Certificate: The Contract shall not be considered as completed 

until a Maintenance Certificate shall have been signed by the Engineer stating that 
the works have been completed and maintained to his satisfaction. The Maintenance 

Certificate shall be given by the Engineer upon the expiration of the period of 
maintenance or as soon thereafter as any works ordered during such period. 
The Competent Authority to issue above Maintenance Certificate shall normally be 

the authority who is competent to sign the contract. If this Competent Authority is 
of the rank lower than JA Grade, then a JA Grade Officer (concerned with the work) 

should issue the certificate. The certificate, inter alia, should mention that the work 
has been completed in all respects and that all the contractual obligations have 
been fulfilled by the Contractor and that there is no due from the Contractor to 

Railways/DFCCIL against the contract concerned. 

 
1.18 Cessation of Railway’s/DFCCIL’s Liability: The Railway/DFCCIL shall not be liable 

to the Contractor for any matter arising out of or in connection with the contract for 

execution of the works unless the Contractor has made a claim in writing in respect 
thereof before the issue of the Maintenance Certificate under this clause. 

1.19 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate 

the Contractor and the Railway/DFCCIL shall remain liable for the fulfillment of 
any obligation incurred under the provision of the contract prior to the issue of 
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the Maintenance Certificate which remains unperformed at the time such certificate 
is issued and for the purposes of determining the nature and extent of any such 

obligations, the contract shall be deemed to remain in force between the parties 
thereto. 

1.20 Final Payment: On the Engineer's certificate of completion in respect of the works, 
adjustment shall be made and the balance of account based on the Engineer or 
the Engineer's representative's certified measurements or Engineer’s certified 
“contractor’s authorized engineer’s measurements” of the total quantity of work 

executed by the Contractor upto the date of completion and on the accepted 
schedule of rates and for extra works on rates determined shall be paid to the 
Contractor subject always to any deduction which may be made under these 

presents and further subject to the Contractor having signed delivered to the 
Engineer enclosing either a full account in detail of all claims he may have on 

the Railway/DFCCIL in respect  of the works or having delivered No Claim 
Certificate. and the Engineer having after the receipt of such account given a 
certificate in writing that the whole of the works to be done under the provisions 

of the Contracts have been completed, that they have been inspected by him since 
their completion and found to be in good and substantial order, that all properties, 

works and things, removed, disturbed or injured in consequence of the works have 
been properly replaced and made good and all expenses and demands incurred 
by or made upon the Railway/DFCCIL for or in the respect of damage or loss by 

from or in consequence of the works, have been satisfied agreeably and in 
conformity with the contract. 

1.21 Post Payment Audit: It is an agreed term of contract that the Railway reserves to 

itself the right to carry out a post-payment audit and/ or technical examination of 
the works and the final bill including all supporting vouchers, abstracts etc. and 

to make a claim on the Contractor for the refund of any excess amount paid to him 
till the release of security deposit or settlement of claims, whichever is later, if as a 
result of such examination any over-payment to him is discovered to have been 

made in respect of any works done or alleged to have been done by him under the 
contract. 

1.22 PRODUCTION OF VOUCHERS ETC BY THE CONTRACTOR: 
(i) For a contract of more than one crore of rupees, the Contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any 

quotation, invoice, cost or other account, book of accounts, voucher, receipt, letter, 

memorandum, paper of writing or any copy of or extract from any such document 

and also furnish information and returns verified in such manner as may be 

required in any way relating to the execution of this contract or relevant for 

verifying or ascertaining cost of execution of this contract (the decision of the 

Engineer on the question of relevancy of any documents, information or return 

being final and binding in the parties). The Contractor shall similarly produce 

vouchers etc, if required to prove to the Engineer, that materials supplied by him, 

are in accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by a sub-contractor or any subsidiary or allied firm or company, the 

Engineer shall have power to secure the books of such sub-contract or any 

subsidiary or allied firm or company, through the Contractor, and such books shall 

be open to his inspection. 
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(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the 

Contractor. 

1.23 LABOUR: 

 

1.23.1 Wages to Labour: The Contractor shall be responsible to ensure compliance 
with the provision of the Minimum Wages Act, 1948 (hereinafter referred to as 
the “said Act”) and the Rules made there under in respect of any employees directly 

or through petty Contractors or sub- contractors employed by him for the purpose 
of carrying out this contract. 

 
If, in compliance with the terms of the contract, the Contractor supplied any 
labour to be used wholly or partly under the direct orders and control of the Railways 

whether in connection with any work being executed by the Contractor or otherwise 
for the purpose of the Railway such labour shall, for the purpose of this Clause, 
still be deemed to be persons employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act 
be directed to be paid by the Railway, such money shall be deemed to be moneys 
payable to the Railway by the Contractor and on failure by the Contractor to repay 

the Railway any moneys paid by it as aforesaid within seven days after the same 
shall have been demanded, the Railways shall be entitled to recover the same 
from Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India. 
 

1.23.2 Apprentices Act: The Contractor shall be responsible to ensure compliance 
with the provisions of the Apprentices Act, 1961 and the Rules and Orders issued 
thereunder from time to time in respect of apprentices directly or through petty 

Contractors or sub-contractors employed by him for the purpose of carrying out the 
Contract. 

 
If the Contractor directly or through petty Contractors or sub-contractors fails to do 

so, his failure will be a breach of the contract and the Railway may, in its 
discretion, rescind the contract. The Contractor shall also be liable for any 
pecuniary liability arising on account of any violation of the provisions of the Act. 

 
1.23.3 Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made there under in 
respect of all employees employed by him either directly or through petty 
Contractors or sub-contractors in the works. If in compliance with the terms of the 

contract, the Contractor directly or through petty Contractors or sub-contractors 
shall supply any labour to be used wholly or partly under the direct orders and 
control of the Engineer whether in connection with the works to be executed 

hereunder or otherwise for the purpose of the Engineer, such labour shall 
nevertheless be deemed to comprise persons employed by the Contractor and any 

moneys which may be ordered to be paid by the Engineer shall be deemed to be 
moneys payable by the Engineer on behalf of the Contractor and the Engineer may 
on failure of the Contractor to repay such money to the Railways deduct the same 

from any moneys due to the Contractor in terms of the contract. The Railway shall 
be entitled to recover the same from Contractor’s bills/Security Deposit or any 



DFCC-DDU-EL-US-OHE-T010R 

Signature of the Tenderer   Page 76 of 152 

other dues of Contractor with the Government of India all moneys paid or payable 
by the Railway by way of compensation of aforesaid or for costs of expenses in 

connection with any claim thereto and the decision of the Engineer upon any 
question arising out of the effect or force of this Clause shall be final and 

binding upon the Contractor. 

 
1.23.4 Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

(1) The Contractor shall comply with the provision of the contract labour (Regulation 
and Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) 
Central Rules 1971 as modified from time to time, wherever applicable and shall 

also indemnify the Railway from and against any claims under the aforesaid Act 
and the Rules. 

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified 

from time to time before the commencement of the work and continue to have a 
valid license until the completion of the work. Any failure to fulfill the requirement 

shall attract the penal provision of the Act. 
(3) The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provision of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to 
the contrary, cause to be paid the wages to labour, indirectly engaged on the works 

including any engaged by sub-contractors in connection with the said work, as if 
the labour had been immediately employed by him. 

(4) In respect of all labour directly or indirectly employed in the work for performance 

of the Contractor's part of the contract, the Contractor shall comply with or cause 
to be complied with the provisions of the aforesaid Act and Rules wherever applicable. 

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, 

the Railway is obliged to pay any amount of wages to a workman employed by the 
Contractor or his sub-contractor in execution of the work or to incur any 
expenditure on account of the contingent, liability of the Railway due to the 

Contractor's failure to fulfill his statutory obligations under the aforesaid Act or the 
rules, the Railway will recover from the Contractor, the amount of wages so paid 
or the amount of expenditure so incurred and without prejudice to the rights of 

the Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) 
of the aforesaid Act, the Railway shall be at liberty to recover such amount or part 

thereof from Contractor’s bills/Security Deposit or any other dues of Contractor 
with the Government of India. The Railway shall not be bound to contest any claim 
made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 

21 of the aforesaid Act except on the written request of the Contractor and upon 
his giving to the Railway full security for all costs for which the Railway might 

become liable in contesting such claim. The decision of the Chief Electrical Engineer 
regarding the amount actually recoverable from the Contractor as stated above shall 
be final and binding on the Contractor. 

1.24 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 
1952: 

The Contractor shall comply with the provisions of Para 30 & 36-B of the 
Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 

1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as 
modified from time to time through enactment of “Employees Provident Fund & 

Miscellaneous Provisions Act, 1952”, wherever applicable and shall also indemnify 
the Railway from and against any claims under the aforesaid Act and the Rules. 
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1.24.1 Contractor is to abide by the provisions of Payment of Wages act & Minimum 

Wages act in terms Indian Railways General Condition of Contract. In order to ensure 

the same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this 

portal. These details shall be available in public domain. The Registration/ updation 

of Portal shall be done as under: 

(a) Contractor shall apply for one time registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration in the portal within 

7 days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN 

No.) for subsequent use of portal for all LOAs issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of 

Acceptances (LOA) / Contract Agreements on shramikkalyan portal within 15 days 

of issue of any LoA for approval of concerned engineer. Engineer shall update (if 

required) and approve the details of LoA filled by contractor within 7 days of receipt 

of such request. 

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract 

labours engaged in the contract and ensure updating of each wage payment to them 

on shramikkalyan portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading 

of all salient details of engaged contractual labour & payments made thereof after 

each wage period. 

(f)     While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit a 

certificate to the Engineer or Engineer’s representatives that “I have uploaded the 

correct details of contract labours engaged in connection with this contract and 

payments made to them during the wage period in Railway’s Shramikkalyan portal 

at  ‘www.shramikkalyan.indianrailways.gov.in’    till  Month, Year.”   

1.24.1.1 Provisions of “The Building and Other Construction Workers (Regulation 
of Employment and Conditions of Service) Act, 1996” and “The Building and 
Other Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves 
registered with the Registering Officer under Section-7 of the Building and Other 

Construction Workers Act, 1996 and rules made thereto by the concerned State 
Govt., and submit certificate of Registration issued from the Registering Officer of 
the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 

contractor’s bills as per provisions of the Act. 
1.25 Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by him 

on the works and shall report serious accidents to any of them however and 
wherever occurring on the works to the Engineer or the Engineers Representative 

and shall make every arrangements to render all possible assistance. 

http://www.shramikkalyan.indianrailways.gov.in/
http://www.shramikkalyan.indianrailways.gov.in/
http://www.shramikkalyan.indianrailways.gov.in/
http://www.shramikkalyan.indianrailways.gov.in/
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1.26 Provision of Workmen’s Compensation Act: In every case in which by virtue of 
the provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 

1923, Railway is obliged to pay compensation to a workman directly or through 
petty Contractor or sub-contractor employed by the Contractor in executing the 

work, Railway will recover from the Contractor the amount of the compensation so 
paid, and, without prejudice to the rights of Railway under Section 12 Sub-section 
(2) of the said Act, Railway shall be at liberty to recover such amount or any part 

thereof from Contractor’s bills/Security Deposit or any other dues of Contractor 
with the Government of India. Railway shall not be bound to contest any claim 
made against it under Section 12 Sub-Section (1) of the said Act except on the 

written request of the Contractor and upon his giving to Railway full security for all 
costs for which Railway might become liable in consequence of contesting such 

claim. 
1.27 Provision of Mines Act: The Contractor shall observe and perform all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment 

thereof for the time being in force and any rules and regulations made thereunder 
in respect of all the persons directly or through the petty Contractors or sub-

contractors employed by him under this contract and shall indemnify the Railway 
from and against any claims under the Mines Act, or the rules and regulations 
framed thereunder, by or on behalf of any persons employed by him or otherwise. 

1.28  DETERMINATION OF CONTRACT: 
1.28.1 Right of Railway/DFCCIL to Determine the Contract: The Railway/DFCCIL 

shall be entitled to determine and terminate the contract at any time, should in 

the Railway's opinion, the cessation of work becomes necessary owing to paucity of 
funds or from any other cause whatever, in which case the value of approved 
materials at site and of work done to date by the Contractor will be paid for in full 

at the rate specified in the contract. Notice in writing from the Railway of such 
determination and the reasons therefore shall be conclusive evidence thereof. 

1.28.2 Payment on Determination of Contract: Should the contract be determined 

under sub clause (1) of this clause and the Contractor claims payment for 
expenditure incurred by him in the expectation of completing the whole of the work, 

the Railways/DFCCIL shall admit and consider such claims as are deemed 
reasonable and are supported by vouchers to the satisfaction of the Engineer. 
The Railway's/DFCCIL’s decision on the necessity and propriety of such 

expenditure shall be final and conclusive. 
1.28.3 The Contractor shall have no claim to any payment of compensation or 

otherwise, howsoever on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he did not derive in 

consequence of determination of contract. 

1.28.4 Determination of Contract owing to Default of Contractor: If the Contractor 

should: 
(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out 

the contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 
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Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision 

of the contract, or 

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated 
period, or 

(ix) Fail to execute the contract documents. 

(x) Fails to submit the documents pertaining to identity of JV and PAN. Form available 

in the Regulations for Tenders and Contracts. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving 
from the Engineer notice to the effect that the said materials or works have been 

condemned or rejected. 

(xii)   Fail to take steps to employ competent or additional staff and labour as required. 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting 

the works or any part thereof as required. 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the 

Railway/DFCCIL or to any person on his or on their behalf in relation to the execution 
of this or any other contract with this Railway. 

(xv)(A) At any time after the tender relating to the contract, has been signed and 
submitted by the Contractor, being a partnership firm admit as one of its partners 

or employee under it or being an incorporated company elect or nominate or allow 
to act as one of its directors or employee under it in any capacity whatsoever any 
retired Engineer of the Gazetted rank or any other retired Gazetted officer working 

before  his retirement, whether in the executive or  administrative capacity, or 

whether holding any pensionable post or not, in the Railways/DFCCIL for the time 
being owned and administered by the President of India before the expiry of one year 

from the date of retirement from the said service of such Engineer or Officer unless 
such Engineer or Officer has obtained permission from the President of India or 
any officer duly authorized by him in this behalf to become a partner or a director 

or to take employment under the contract as the case may be, or 
 

(xv)(B) Fail to give at the time of submitting the said tender: 

(a) The correct information as to the date of retirement of such retired Engineer or 
retired officer from the said service, or as to whether any such retired Engineer or 
retired officer was under the employment of the Contractor at the time of submitting 

the said tender, or 

(b) The correct information as to such Engineers or officers obtaining permission to 

take employment under the Contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners 

was such a retired Engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors 

was such a retired Engineer or a retired officer, or 

(e) Being such a retired Engineer or retired officer suppress and not disclose at the time 
of submitting the said tender the fact of his being such a retired Engineer or a retired 
officer or make at the time of submitting the said tender a wrong statement in 
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relation to his obtaining permission to take the contract or if the Contractor be a 
partnership firm or an incorporated company to be a partner or director of such 

firm or company as the case may be or to seek employment under the Contractor. 

(f) Submits copy of fake documents / certificates in support of credentials, submitted 

by the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway/DFCCIL 
may serve the Contractor with a notice in writing to that effect and if the Contractor 
does not within seven days after the delivery to him of such notice proceed to make 

good his default in so far as the same is capable of being made good and carry on 
the work or comply with such directions as aforesaid of the entire satisfaction of the 
Engineer, the Railway shall be entitled after giving 48 hours’ notice in writing under 

the hand of the Engineer to rescind the contract as a whole or in part or parts (as 
may be specified in such notice) and after expiry of 48 hours’ notice, a final 
termination notice should be issued. 

 
Note: Engineer at his discretion may resort to the part termination of contract with 
notices, only in cases where progress of work is more than or equal to 80% of the 
original scope of work. 

1.28.5 Right of Railway/DFCCIL after Rescission of Contract owing to Default of 
Contractor: In the event of any or several of the courses, referred to in Sub-

Clause (1) of this Clause, being adopted: 
(a) The Contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into any 

commitments or made any advances on account of or with a view to the execution 
of the works or the performance of the contract and Contractor shall not be entitled 

to recover or be paid any sum for any work thereto for actually performed under the 
contract unless and until the Engineer shall have certified the performance of such 
work and the value payable in respect thereof and the Contractor shall only be 

entitled to be paid the value so certified. 
(b) In the contract which has been rescinded as a whole, the Security Deposit already 

with railways under the contract shall be encased/ forfeited and the Performance 

Guarantee already submitted for the contract shall be encased. The balance work 
shall be got done independently without risk & cost of the failed Contractor. The 

failed Contractor shall be debarred from participating in the tender for executing 
the balance work. If the failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender 

for the balance work in his/her individual capacity or as a partner of any other JV 
/partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as 
authorized representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee for the contract shall be recovered. No additional 
Performance Guarantee shall be required for balance of work being executed through 
the part terminated contract. The contract value of part terminated contract stands 

reduced to the balance value of work under the contract. 
(ii) The Security Deposit of part terminated contract shall be dealt as per relevant clause 

of GCC. 
(iii) The defaulting Contractor shall not be issued any completion certificate for the 

contract. 
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(iv) The balance work shall be got done independently without risk & cost of the failed 
Contractor. The failed Contractor shall be debarred from participating in the tender 

for executing the balance work. If the failed Contractor is a JV or a Partnership 
firm, then every member/partner of such a firm shall be debarred from 

participating in the tender for the balance work in his/her individual capacity or 
as a partner of any other JV /partnership firm. 

(v) Further the authorized representative of failed Contractor will not be accepted as 

authorized representative in new contract. 
(d) The Engineer or the Engineer's Representative shall be entitled to take possession 

of any materials, tools, implements, machinery and buildings on the works or on 

the property on which these are being or ought to have been executed, and to 
retain and employ the same in the further execution of the works or any part thereof 

until the completion of the works without the Contractor being entitled to any 
compensation for the use and employment thereof or for wear and tear or 
destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor 
fix and determine ex-parte or by or after reference to the parties or after such 

investigation or enquiries as he may consider fit to make or institute and shall 
certify what amount (if any) had at the time of rescission of the contract been 
reasonably earned by or would reasonably accrue to the Contractor in respect of 

the work then actually done by him under the contract and what was the value of 
any unused, or partially used materials, any constructional plant and any temporary 
works upon the site. The legitimate amount due to the Contractor after making 

necessary deductions and certified by the Engineer should be released expeditiously. 
 

 
****** 
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PART – VII 

TECHNICAL SPECIFICATIONS 

& EXPLANATORY NOTES OF SCHEDULE PRICES 

 
SECTION-I: GENERAL 

 

1. Supply, Erection, Testing and Commissioning of 2x 25 kV OHE will be done as 

per RDSO instruction. 

 

2. The work is utmost important and it should be completed within DOC. 

 

3. All the tools & equipment such as drilling machine etc. required during execution 

of the work shall be arranged by the contractor. 

 

4. All the safety precautions for men and material working within Railway premises 

should be taken by the contractor. The contractor shall be responsible in all respect, 

if any of their workmen meets with an accident due to non- observation of the safety 

precautions. Tenderer shall indemnify Railway against any or all claims which may 

arise because of any reason under any circumstances / incident / accident. 

 

5. The contractor shall store / stock the required quantity of the material in the TRD 

depots required for depot jurisdiction and at work site and shall be used only after 

inspection and approval by the authorized representative of GM/PM/EL/DDU. 

 

6. The contractor shall carry out the work daily on Railway working days by their 

skilled labour as per rule. 

 

7. The work shall be planned by the contractor in consultation with consignee of work 

Concern APM/Dy. PM/Elect for their respective jurisdiction to avoid any 

interruption to normal power supply and train movements. 

 

8. The Railway shall not be responsible for any loss or damage to contractor material 

/ equipment, tools and plants etc. from any cause what so ever. 

 

9. The works shall be carried out to the full satisfaction of authorized representative 

GM/PM/EL/DDU 

 

10. To and fro transportation, loading and unloading of T&Ps and material from the 

firm‘s works place to Railway site shall be arranged by the contractor. 

 

11. The rates quoted by the tenderers and accepted by the DFCCIL Railway 

administration shall hold good till completion of the work and no additional 

individual claims will be admissible on account of the fluctuation in market rates, 

increase in taxes / levies / GST / toll taxes etc. 

 

12. DFCCIL ay reserves the right to reject all or any tender without assigning any 

reason thereof or relax or change any of the conditions/ specifications stipulated in 

the tend
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13. The contractor shall intimate inspection program of the work in advance. The 

equipments / instruments required for checking at site or in office place shall be 

arranged by the contractor. 

 

14. The basic quantities of components and materials required to make up for selected 

items, are indicated for guidance only. There may be minor variation to suit erection 

but no adjustment in prices of schedule shall be made on that account. In estimating the 

prices for various items of work provision for loss and wastage in transit and erection 

should be provided for over and above the basic quantities of work, indicated herein, 

except where otherwise specified for materials supplied by the purchaser. 

 

15. In the explanatory notes given in this chapter, the term “small parts steel work” is meant 

to cover fabricated steel work made from rolled steel sections, complete with bolts, nuts 

and washers work to any structural member. The term “attachment” where ever used is 

intended to cover castings, forgings, machined or welded components or fittings, which 

are attached directly to a structural member, or mounted on small parts steel work and 

shall include bolts and nuts for fasting the attachment to the structure member or small 

parts steelwork. 

 

16. In the explanatory notes given in this chapter, the term “bimetallic connection” is meant 

to cover any connection between a copper conductor and aluminum conductor. The 

clamps used for such connection shall be made of a suitable aluminum alloy and the 

copper/aluminum conductor shall be wrapped with a bimetallic (aluminum-copper) strip 

to prevent direct contact between aluminum and copper. 

 

17. RECONCILIATION OF MATERIAL SUPPLIED BY THE PURCHASER: 

a. The following procedure shall be adopted for the final reconciliation of the various 

equipment’s, materials fittings and conductors supplied by the purchaser. 

 

b. All the materials supplied by the purchaser shall be correctly accounted for and 

quantities reconciled on completion of the work by the contractor. On completion of 

work, all surplus materials supplied by the purchaser together with the ones found 

defective or that have become defective or broken on account of defective or materials 

and/or workmanship shall be returned to him by the contractor. 

 

c. The contactor will supply all wires and conductors including bridle wire, dropper wire, 

jumper wire and aluminum spider required for the work based on unit quantities, 

inclusive of erection allowances together with the length of finished wires and 

conductors for new items of work and the length of wires and conductors out of quantity 

as calculated above. 

 

NOTE: If there are any shortage during final reconciliation, their cost will be recovered 

by the purchaser from the contractor at the book rate or the last purchase rate or the 

prevailing market rates whichever is higher plus 5% of account of initial freight 2% on 

account of incidental charges together with supervision charges at 12.1/2% of the total 

cost inclusive of material freight and incidental charges. Freight between the 

purchaser‘s source of supply and the contractor‘s depot or residing shall be the 

contractor‘s account. 
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18. RELEASED MATERIAL: 

The contractor shall return to DFCCIL railway all the released OHE materials from the 

existing system at the first available opportunity but not later than a week at the 

respective TRD Depot in concerned Area. If the contractor fails to return the released 

material in specified time, the cost of released material will be recovered from the 

progress bill before releasing any payment. 

 

 

******
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PART – VII 

SECTION II –PARTICULAR 

Explanatory notes for various items of work in OHE works are mentioned below. This 

shall be read in conjunction with latest standards/Guidelines /Rules/Instructions/ 

Codes/ Technical specification issued by DFCCIL/RDSO/ Railway Board/ 

CORE/Zonal Railway/RVNL/Other statuary body like BIS, Electricity act 2003, CEA 

rules/regulations/safety measures, CERC rules, National Grid Code etc. 

 

Schedule: 1 OHE WORK 
 

Item no.1 Preparation of design and drawing for overhead equipment and verification of 

purcahser Modification plan 

The price shall cover preparation of overhead equipment pegging plans indicating 

location of structures in stages and preparation of all drawings and designs required to 

be finalized by the contractor. The price shall include the following. 

 

i) Making minor modification with the approval of the purchaser to the layout of the 

structures and overhead equipment, if necessary, and submission of overhead 

equipment layout plans, including stagger, location of cut in insulator etc. preparation 

of bonding plan. 

ii) Preparation of cross section drawings & structure erection drawings for each structure 

location. 

iii) Choice of type and size of foundations to suit soil and loading conditions, except for 

the ones which are considered as ―works under other Agencies. 

iv) Preparation of long section drawings of overhead equipments where such drawings are 

required including detailed study of over line structures such as foot over bridges, road 

over bridges etc. for maintaining the specified height of contact wire and requisite 

clearances. 

v) Preparation of other designs and drawings including drawings of small parts steel work, 

other than those for which RDSO standard drawings are available. The contractor get 

approved the OHE design from Railway administration. 

vi) Supply of requisite number of copies of all drawings, incl. completion drawings. This 

item also includes as erected drawing (In original tracing film with four ammonia paper 

prints) after final execution of work. 

 

NOTES FOR MEASUREMENTS: 

 

For the purpose of payment against this item, the length of track shall be measured as under: 

1. General: 

By the difference in the chainages of the length under consideration, as incorporated 

in the layout plans 

2. Turnouts: 

The track taking off shall be deemed as starting from the toe of the switch of the 

turnout. 

3. Cross-over:The length of track shall be taken as the difference in the chainages of the toes o
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switches of the turnouts constituting the crossover. 

4. Diamond crossing with or without slips: 

The two tracks crossing each other shall be measured independently as per note 1 above 

as though there were no crossing. No extra payment shall be provided for slip points. 

5. Dead ends and tops of loops: 

The lengths for payment under this item shall be upto the chainage of anchor mast of 

the terminating OHE. 

6. Feeders and return feeders from grid sub-station to feeding station: 

This item will also be applicable independently in case of feeders / return feeders / 

conductors from grid sub-station to over- head equipment feeding stations or in the case 

of feeders / conductors running on independent structures (not supporting OHE) along 

or across tracks. 

In such a case the length of line to be considered for purpose of item 1 shall be 

measured by the distance between the center of gantries of the grid sub-station and 

feeding station, in case of feeder / return feeders / conductors lines from grid sub- 

station, or by the distance between the center line of the two structures to which the 

feeders / return feeders / conductors are anchored in case of feeders running along the 

track if such feeders / return feeders/conductors are running completely on independent 

structures or by the distance between the center of the two structures supporting the 

OHE on either side of the first and last independent structure in case of feeders / return 

feeders / conductors running along the track supporting of OHE. 

 

Item no.2 Providing and laying of concrete for foundation and plinth in all types of 

soils using M-15 grade concrete for main foundation and M-20 grade concrete 

for grouting and muffing including nominal reinforcement wherever. 

 

The price shall cover supply and handling of all materials and accessories, the cost of 

cement. 

The price shall also cover temporary arrangements for excavation in other than hard 

soil and rock, casting concrete foundation including frame work where necessary, 

tamping of concrete, grouting masts and finishing the top of concrete foundation or 

anchor blocks. The price also includes dismantling of all connected temporary 

arrangements, back filling with earth and compacting the same to the required height 

and width as per drawing to ensure safety of foundation, confining the exposed height 

of foundation block to within 10 cm and removal of spoil. 

The top of foundations shall be given a slope of 1 to 50 towards the edge to ensure that 

water does not collect at the base of the structure of the same work of the equipment. 

The aggregate should confirm to Indian standard specification IS- 383-1979 with latest 

version for course and fine aggregate. 

 

Item no.3  Excavation for Structure- Excavation in all types of soils and soft/hard   

rock, concrete/masonry drains/walls 

The price shall cover excavation, temporary arrangements for excavation as per 

drawings in all types of soils and soft/hard rock, concrete/masonry drains/walls 

 

 
 

Item no.04 Providing and fixing Centering and Shuttering including oil for casting 

concrete including frame work wherever necessary 

The price shall cover providing and fixing Centering and Shuttering including oil for 

casting concrete including frame work wherever necessary. 
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Item no.05 & 6 Supply & erection of rolled or fabricated and galvanized Traction Mast, 

TTC, Portals, AT Mast, Dwarf Mast etc. 

 

The Price shall cover supply and erection of fabricated galvanized OHE structure with 

necessary components. The prices shall also cover the cost of erection, alignment and 

setting before grouting of individual traction masts and main masts of switching station, 

dwarf Masts, Portals, TTC and masts for LT supply transformer stations whether rolled 

or fabricated including those for head spans. These structures will be grouted in already 

cast foundation. The contractor shall carry out the erection in presence of authorized 

DFCCIL representative. 

 

Note: For the purpose of payment, the weights of individual traction mast and masts of head 

span shall be determined for each type on the basis of the payable weights per meters 

length shown as per DFCCIL approved drawings for standard type. Standard weight 

schedule shall be followed for calculation of weight of all type of Masts & portals etc. 

For special types, the payable weight per meter length will be indicated by the purchaser 

at the time of approval of designs. 

 

Item no. 7 & 8 Supply & Erection of Fabricated and Galvanized SPS other than Mast. 

 

The Price shall cover supply & erection of SPS other than mast under power block. The 

price shall include supply & erection of small part steel works etc. The quantity of steel 

& galvanization should confirm to IS-2062 grade ASK (1984 or latest and that of zinc 

(with 99.95% purity) and IS-808 or latest for profile of steel. The galvanization should 

be hot dipped as per RDSO specification ETI/OHE/13 (4/84) A&C or latest slip No.03 

with minimum average weight of zinc per square meter. Material shall be procured only 

from RDSO/ CORE approved supplier. 

 

Note: The price for this item shall also include the cost of stenciling of location number on 

masts / portal uprights in the manner as directed by the purchaser. The price shall also 

include the straightening of masts / portal uprights bent during transit and cutting of 

masts / portal uprights to suit the site conditions. It is clarified that the term transit also 

covers transit from manufacturer / supplier premises to DFCCIL depot / contractor‘s 

depot or subsequent handling. 

 
Item no. 09 & 10 Supply & erection of Single Bracket assembly: The price shall cover on 

a flat rate basis any bracket assembly on a traction mast or support or drop arm, 

and shall include those on high / low level platform, in the vicinity of turnouts, over 

bridges or over-laps and at locations with reduced encumbrance or terminating wires. 

The price shall include the cost of supply of components including galvanized steel 

tube, but excluding solid core / composite insulators, dropper wires and small parts steel 

work complete with bolts and nuts etc., if any. The price shall also cover the erection 

of all components including dropper wires and solid core/ composite insulators but 

excluding small parts steel work if any. 

 
Item no. 11 & 12 Supply & Erection of Stay and Bracket Tube composite Insulator 

set  CD-1600 mm 

 

The Price shall cover supply and erection of stay & bracket tube insulators for single 
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bracket assembly (long creep age CD-1600 mm) as per RDSO/DFCCIL latest 

Specification and drawings. 

 

Item no. 13 & 14 Supply & Erection of OHE with complete fitting without contact 

and catenary wire 

The price shall cover supply of all components including dropper clips, parallel clamps 

for Jumpering and splicing (where there use is approved) but excluding Contact wire, 

Catenary wire, jumper wire, terminating wires and SPS work completes with bolts and 

nuts etc. for attachment of number plates to mast / structure, if any. The price shall 

cover erection of all components and wires and conductors including Contact wire, 

Catenary wire, dropper, jumpers and terminating wires, if any but excluding small 

part steel work, if any. 

Item no. 15 & 16 Supply & Erection of 09 ton Insulators (CD-1600) 

The price shall cover the supply and erection of 9-Tonne insulators (long creepage CD-

1600 mm) including all accessories as per RDSO Specification/ DFCCIL drawings 

required for OHE / feeder / anti-creep wire termination and for providing in section 

insulators and insulated overlaps etc. 

Item no. 17 & 18 Supply & erection of Retro reflective type Number plate as per 

DFCCIL requirement including all fixing arrangement. 

The Price shall cover supply & erection of retro-reflective number plates as per 

DFCCIL drawing. The price shall include supply & erection of number plates with 

G.I. clamps fixed on the mast. 

The price shall cover supply and erection of retro-reflective no. plates as per locations 

list provided by the purchaser. Price shall cover mounting of all components. The price 

shall also include mounting arrangement on OHE structures if required for mounting 

of number plates in structures. The price shall also include all nuts & bolts required for 

fixing the plates. All nuts & bolts should be replaced by new one and old nuts & bolts 

should be handed over to concerned Depot In-charge. 

Item no. 19 & 20 Supply & Erection of danger/Caution Board, unwired turn out board, 

Engine Stop Board, Sigma Board, Neutral section Board and other Boards per 

DFCCIL requirement. 
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The price shall cover price for supply of danger/Caution Board, unwired turn out board, 

Engine Stop Board, Sigma Board, Neutral section Board and other Boards including 

fixing material (plastic/wooden gitti & G.I. screw etc.) Price shall cover the price for 

erection of material as per instructions of supervisor in-charge. Price shall be inclusive 

of Sales tax, Excise duty, Freight etc. Boards shall require to be installed on a steel 

structure / Rail post / wall of a building therefore mode of erection shall be as per 

requirement of the site. 

Item no. 21 & 22 Supply & Erection of Single earth electrode with earth Pit complete. 

The price shall cover supply and erection of an earth electrode in all types of soil except 

hard soil/soft rock as per DFCCIL Drawings. The price shall cover supply and erection 

of an earthing station with a single pipe 4 meter long embedded into the ground by 

driving or otherwise complete with protective concrete box and lugs suitable for directly 

connecting two mild steel flats of minimum size 50 mm x 6 mm. 

The price shall cover the provision of a protective concrete box with removable cover 

as shown in the drawing. The price shall include the testing of earth value and painting 

the particulars on the box. 

Item no. 23 & 24 Supply and Erection of structure Bond including Rail clamp. 

The price shall cover supply & erection of all materials including mild steel flat of 

size 50x6mm as per site requirement confirming to IS:1731 or latest including fasteners 

required to provide a structure bond connecting a traction mast or structures to the 

nearest rail or earth electrode. The price shall include Rail clamp, painting of the bond 

with two coats of red oxide as primer and two coats of black bituminous paints and 

erection of all materials including the bond. This would cover connection or earthing 

terminals of equipments like LT transformers with structures and then to rails as per 

site requirement and confirming to relevant drawings. 

Item no. 25 Supply of Catenary wire of 125 sq. mm as per DFCCIL requirement. 

 

The price shall cover the cost of supply of stranded copper catenary wire for overhead 

equipment. The cost of erection of catenary wire shall be payable separately. 

Reconciliation of material should be done as per actual use taking into account anchor 

and overlap and weight density of wire as specified in DFCCIL specification of 

Catenary wire. The measurement will be from centre line of anchoring mast. The 

unused cut pieces generated during erection shall not be measured and cost of such 

cut pieces shall be deemed to be included in the rates. 

Item no. 26 Supply of Contact Wire of 150 sq. mm as per DFCCIL requirement 
 

The price shall cover the cost of supply of hard drawn grooved continuous cast copper 

contact wire 107/150 sq. mm for overhead equipment. The cost of erection of contact 

wire shall be payable separately. Reconciliation of material should be done as per actual 

use taking into account anchor and overlap and weight density of wire as specified in 

DFCCIL specification of Contact wire. The measurement will be from centre line of 

anchoring mast. The unused cut pieces generated during erection shall not be measured 

and cost of such cut pieces shall be deemed to be included in the rates. 

 

Item no. 27 & 28 Supply and Erection of 150 sq. mm Contact wire Splice 

The price shall cover the cost of supply and Erection of 150 sq. mm Contact wire Splice 
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as per DFCCIL Drawings. 

Item no. 29 & 30 Supply and Erection of 125 sq. mm Contact wire Splice 

The price shall cover the cost of supply and Erection of 125 sq. mm Contact wire Splice 

as per RDSO/DFCCIL Drawings. 

Item No. 31 & 32 Supply and erection of longitudinal/inter Rail Bond: As per 

RDSO/DFCCIL drawing or requirement. 

 

Item No. 33 & 34 Supply and erection of transverse and special bond: As per 

RDSO/DFCCIL drawing or requirement. 

 

Item no.35 Supply of Contact Wire 150 sq. mm/125 Sq. mm Catenary wire End Clamp 

:This is an imported item. The price shall cover supply of Contact Wire 150 sq. mm/125 Sq. 

mm Catenary wire End Clamp as per DFCCIL Drawing. 

Item no. 36  Dismantling of Bracket Assembly: 

 

The price shall cover on a flat rate basis for dismantling of any bracket assembly on a 

traction mast or support or drop arm, and shall include those on high / low level 

platform, in the vicinity of turnouts, over bridges or overlaps and at locations with 

reduced encumbrance or terminating wires. The price shall cover dismantling of all 

components including dropper wires, but excluding small parts steel work, if any. 

However, this does not include the anti-creep arrangement at masts / structures. The 

price shall cover transportation, loading & leading of such released equipments & 

components to concerned TRD depots. 

Item no. 37 Cutting and Removal of Existing structure. 

 
The price shall cover cost of cutting of free masts using oxy-acetylene gas at various 

locations, their shifting from site and stacking at purchaser‘s concerning store depot in 

DFCCIL DDU Unit. The price shall also cover cutting of dismantled / reclaimed 

masts into sacrificing masts. The price shall also cover loading, unloading & 

transportation of cut mast from site to purchaser‘s store depot. 

 

Item no. 38 Reclamation of OHE Mast/structures 

The prices shall cover cost of dismantling of traction mast from foundation as full 

length without cutting suitable for its reuse. It also include chipping of concrete 

foundation from the grouted length of mast. The price shall also cover loading, leading 

and transportation of OHE mast from site to concerned TRD depot. 

Item no.39 Dismantling of Fabricated steel other than Mast: 

The prices shall cover cost of dismantling of fabricated steel components from masts 

as full length without cutting suitably for its reuse from masts. It also include chipping 

of concrete foundation from the grouted length of structure. It includes removal of all 

the attached accessories on masts. The price shall also cover loading, leading and 

transportation of OHE of fabricated steel from site to concerned TRD depot 

Item no.40 Dismantling of OHE /Feeder wire: 

The price shall cover cost of dismantling of OHE i.e. equipment including terminations, 

tensioning device, guy rod assemblies, bracket assemblies and associated small parts 
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steel work (excluding components embedded in concrete) and Aluminum feeder. The 

price shall cover transportation, loading & leading of such released equipments & 

components to concerned TRD depots. 

Item no. 41 Dismantling of 09 Ton Insulators 

The price shall cover cost of dismantling of a 9-Tonne insulator and associated small 

parts steel work. 

NOTES FOR ITEM No. 41: 

All claims under this item have to be supported by the following certificate to be 

furnished by the Contractor on the connected bill. 

(a) The modifications are not on account of non-compliance of specifications approved and 

instructions given by the DFCCIL for execution of works. 

(b) The quantities of work involved for modification have been finalized jointly with the 

DFCCIL's Engineers before taking the work in hand. 

(c) The dismantled material shall be handed over to the Purchaser's representative. 

Item no. 42 Handling Loading unloading and /transportation of DFC supply /released 

OHE material such as Mast, Wires, Fittings SPS etc. From IMD/ISMD to Site 

& released material from site to IMD/ISMD: 

Price shall include the handling /loading, unloading and transportation of DFC 

Supply/Released OHE/PSI/GPS/Material such as Mast, Bus-Bar, AT, Brackets. 

Fittings, contact / catenary wire from IMD/IMSD to site & release material from site to 

IMD/IMSD. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Schedule: 2 100 % Extra on erection Rate for work done under Power Block 

(Item no. 1 to 12): The separate erection rate has been mentioned for execution of work under 
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Power Block (for the period below 04 hrs) and Extra rate on Manual Erection. The 

common explanatory note for applicability of extra on erection rate under Power Block 

and Extra rate on Manual Erection is mentioned below. 

1. (a) COMMON EXPLANATORY NOTE FOR EXTRA ERECTION RATE 

FOR EXECUTION OF WORK UNDER POWER BLOCK (FOR THE PERIOD 

LESS THAN 04 HRS) : In case the erection/dismantling portion of the work is carried 

out during power block (only for the power block of less than 04 Hrs in a day 

), the extra erection rate will be paid over and above the normal accepted erection of 

relevant item on certification by engineer. This shall be paid only for 

erection/dismantling of equipment in the vicinity of energized overhead equipment and 

feeders or erection of equipment with joints equipment already energized or on 

energized equipment which calls for a power block (shut off of traction power). The 

price payable under this item shall be extra over the normal erection rates of the item 

referred against the item, provided such work is not called for on account of non- 

compliance with specifications, approved drawings and instructions given by the 

Employer from time to time. The extra erection rate under this item will not be payable, 

if power block is given for a total duration of 04 hour or more in a day. Where the prices 

under this item are applicable, the contractor shall finalize the quantities of various 

items of work to be done under a power block, jointly with the Employer’s Engineer 

prior to taking the work in hand. 

1. (b) COMMON EXPLANATORY NOTE FOR EXTRA ON MANUAL 

ERECTION FOR MAST/UPRIGHT/BOOMS & CATENARY/CONTACT 

WIRE 

(i) No manual erection to be carried out, whether on existing lines or new lines, 

without prior written approval of PM/GM/CGM In-charge/Project. 

(ii) In existing lines, erection of masts/uprights/booms is usually done by BFR 

mounted cranes and wiring by wiring train etc. However, in case of existing single 

line/double line/triple line where electrification is carried out and Rail crane is not 
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arranged by employer and PM/GM/CGM In-charge advises to expedite the work in 

writing to undertake erection manually, manual erection rates are also applicable in such 

case for masts/upright/booms. In case of wiring, wiring deck & reel wagon is to be 

fabricated by executing agency using non AC coach and BFR given by employer. If 

executing agency fails to fabricate reel wagon & wiring deck & wiring is to be carried 

out manually to expedite work, no extra payment for manual erection of wiring will be 

allowed. 

(iii) In case of new single line or double line or third line or fourth line where Rail 

crane/wiring deck movement is not possible, manual erection is to be carried out with 

the prior written approval of PM/GM/CGM In-charge of the project. 

Schedule-03 : Maintenance and Upkeeping of Tower wagon during the work & 

running Cost of tower wagon – price shall include up keeping and maintenance of 

Tower wagon during the execution of the work  and running  cost including fuel & 

Lubricants etc. as per requirement of DFCCIL on actual basis.
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PART-VIII 

TECHNICAL SPECIFICATIONS 

CHAPTER-I 

 
OVERHEAD EQUIPMENT BASIC DETAILS 

 
1.1 Track Gauge & Track Centers: 

 

(a) The track gauge is 1676 mm in multiple track Zones. The normal distance between 

track centers shall be generally more than 6000 mm. 

 

(b) Speed: The overhead electrification is designed with clearances as provided in the 

Standard Schedule of Dimension for Dedicated Freight Corridor Jan. 2013 for 

maximum speed of 120 kmph and shall permit raising of the tracks by 275 mm to allow 

ultimately axle loads to be increased to 32.5 tonnes in future. 

 
(c) Curves: The minimum radius shall comply with the requirements as follows: 

Minimum radius for the Main Line: 700 meters (2.5 degree curve) 

Minimum radius for other than Main Lines 438 meters (4 degree curve) 

Where degree of the curve is the angle subtended at the center by a chord of 30.5m 

(refer Para 401 of Indian Railway Permanent Way Manual). 

 

(d) Cant : The curve speed and cant relationship shall be based on the following 

equations: 

Actual Cant Ca = GV2 /127R 

Where Ca: Actual cant [mm] 

G: Dynamic Gauge in mm i.e. 1750 [mm] 

V: Equilibrium Speed in km/hr i.e. 85 [km/hr] 

R: Radius of the curve [m] 

The standard speed for actual cant is defined by considering the maximum permissible 

speed (100 km /hr.), speed restriction, gradient and train operation plan. The 

equilibrium speed of actual cant setting for general section is 85 km/hr. The cant 

computed is rounded off nearest 5mm. The allowable applied cant shall not be over 

140mm and the cant deficiency shall be limited to 75mm. 

Cant transition shall be straight ramp. Cant excess shall be limited to 75mm. 

(e) Low Joints: For low or loosely packed joints a difference of 10 mm in the opposite 

rail is taken as the basis for estimating the displacement of the Pantograph with respect 

to its normal position 

(f) Formation: Generally sections with more than one track have common formation. 

In certain lengths, however, the formation for different track may be separate. 

 

(g) Displacement: The general design of overhead equipment shall permit a displacement 

of ± 100mm of tracks without difficulty and any adjustment of the overhead equipment 

on this account shall be of such a nature as could be done conveniently without 

changing any component of the overhead equipment. 
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1.2 Sectioning: 

 

(a) Insulated overlaps are provided for facility of isolator. Some of the overlaps may be 

provided with manually operated isolator switches. 

 

(b) Yard Supply: The sectioning diagram/s also indicate the tracks in station  yard 

and siding whose equipment is electrically independent from those of other tracks. 

The overhead equipment in yards and sidings may be fed through isolator switch or 

interrupter in accordance with arrangement indicated in the sectioning diagram/s. 

 

(c) Section Insulators: Section insulators shall be provided as indicated in the sectioning   

diagrams, or crossover between main tracks and to isolated sections of overhead 

equipment in yards and sidings. 

 
(d) Return Conductor: Return conductor may be run on traction structures or masts. A 

single conductor shall be used for such return conductors. 

 

(e) Sectioning Diagram: The provisional sectioning diagram/s of the sections to be 

electrified will be given to the successful tenderer. 

 

1.3 Pantographs: Motive Power Pantograph Characteristic 

The Pantograph details, used DFCC rolling stock, are as follows: 

a) Overall width (Including Horns) 1800mm 

b) Number of collector strips 2 

c) Collector material Metalized carbon strips 

d) Working width of the head 1040 mm 

e) Static contact force 7 ± 0.4 kg on OHE 

f) Working range (above rail level) (m) 4.58 to 7.55 

 

1.4 Overhead Equipment: 

(a) Brief Description: Essentially the traction overhead equipment shall consist of a 

standard catenary wire from which a grooved contact wire is suitably suspended by 

means of droppers. In order to cater for a speed of 120 Kmph the contact wire is given 

a pre-sag of about 0.8 mm per meter for 54 meter span and reduced suitably for other 

spans or as per latest guideline. 

 

(b) Catenary: The Catenary Conductor shall be Hard Drawn Stranded Magnesium Copper 

(Cu-Mg) 125 mm2 (37/2.10) size.   The catenary wire is conforming to RDSO Spec. 

No. TI/SPC/OHE/Cat (Mg-Cu)/0120 or DIN 48201 - T1 & T2, EN 50119, DIN 43138 

and capable of withstanding minimum of 1000C, 

 

(c) Contact wire: The contact shall be conformed to EN 50149 and withstand 

minimum 1000C continuously without affecting mechanical properties as per EN 

50119 The Contact wire is 150 Sq. mm Cu-Sn 0.2/Cu-Ag 0.1 high conductivity 

wire and for yard it is 107 Sq. mm Cu- ETP contact wire. 

(d) Droppers: Droppers shall be made of stranded conductor copper Bronze wire 

approximately 10 mm2 flexible, Dia. 4.5 mm  or  as per RDSO/DFCCIL approved  

design. 

(e) Encumbrance: As a general rule, the nominal "encumbrance", i.e., the center distance 
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between the catenary and contact wire at the support shall be 1.40 m. Deviation from 

this figure will be permitted in special cases (e.g. spans near over bridges, structures 

with more than one cantilever etc.) 

 

(f) Jumpers: All jumpers connected to OHE conductors shall be of copper only. The 

details may be referred in DFCCIL OHE- Jumper OHE connection arrangement 

drawings. 

 

1.5 Type of equipment: 

The overhead equipment used shall normally be either of the regulated or unregulated 

type. Unregulated tramway type equipment (Contact wire only) may be adopted where 

specially indicated by the Purchaser. 

 

(a) REGULATED: In the regulated type of overhead equipment, the tension of both 

the catenary and the contact wires shall be maintained at a constant value at all 

temperature by means of automatic tensioning devices to take up the variation in the 

length of overhead equipment due to temperature variation. 

An anti- creep shall be provided at a point approximately midway between two 

tensioning devices and not more than 750 meter from any one of them. The general 

arrangement of an anti -creep is shown in a drawing listed in Annexure. The 

arrangement shall generally consist of the galvanized steel wire anchored on the masts 

adjacent to the anti-creep central mast in accordance with the relevant drawing. 

Alternatively, the arrangement may consist of catenary on either side of the boom 

of a portal with the contact wire running through and providing a jumper connection 

as per general arrangement shown in typical drawing listed in Annexure. 

 

(b) Unregulated: The unregulated type of OHE has no provision for automatic regulation 

of tension of either the cat nary or the contact wire. 

 

1.6 Plane of Contact: 

(a) Regulated: The regulated overhead equipment shall be so erected that the contact wire 

has the designed sag. 

 

(b) Un-regulated: The contract wire shall have no sag at an temperature of 35° C. 

 

(c) Tramway type: In tramway type equipment, the contact wire will have its own natural 

sag when erected. 

 

(d) Dropper: Dropper charts to be used for standard span of regulated and unregulated 

OHE would be supplied by purchaser. Dropper for non-standard spans, spans with 

section insulators and special locations shall be calculated by the Contractor in 

accordance with the method indicated by the Purchaser and submitted to the Purchaser 

for approval. 

 
1.7 Tensions: 

(a) Regulated: 

(i) In regulated equipment the tension in the catenary shall be 1200 kgf and in the 

contact wire shall be 1200 kgf in each conductor. 
 

1.8 Clearances: 

(a) General: The distance between live parts and parts at earth potential (or part likely 

to be earthed) shall be as large as possible. 
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E&M Clearances 

Item Dimension 

25kV Live metal to earth 

- Static 
- Dynamic (passing) 

 

250 
200 

25kV Live Metal to Vehicles 

- Static 
- Dynamic (passing) 

 

290 
220 

Phase Difference (47.6kV) 

- Static 
- Dynamic (passing) 

 

540 
300 

Between conductors of different 

electrical sections 

Gap at Insulated Overlap 

Gap at Uninsulated Overlap 

 

500 

200 

 

In all cases the values given in Standard Schedule of Dimensions of DFCCIL, 

1676mm Gauge (2013 revised) shall be observed along with any other supplementary 

rules that may be issued by the Railway Board and advised to the Contractor. 

 

(b) Over-bridges and Tunnels: The clearances which are to be made available at over 

bridges, signal, gantries and other over line structures shall be based on the above 

rules. 

 

(c) Platform Sheds and Other Structures: In the course of checking the overhead 

equipment pegging plans, the Contractor shall prepare a list of platform sheds and 

other structures in the vicinity of track to be wired. The clearances to these structures 

shall be in accordance with those shown in the relevant drawings listed in Annexure. 

If these clearances are not available, the Contractor shall advise the Purchaser in time 

to enable the latter to take up necessary modification. 

 

1.9 Height of Contact Wire: 

(a) Maximum height of the rolling stock with Double Stacked Container, above Rail level 

7.10m. This height of the Rolling Stock above rail level shall result in contact wire 

height above rail level as follows: 

Normal at the support : 7.54 m 

Minimum (anywhere in the span) : 7.47m 

Minimum under Overline structure : 7.41 m 

(b) Gradient of Contact wire: Any change in the height of the contact wire shall be made 

gradually and the maximum slope shall not normally exceed 3 mm per meter on main 

line and 10 mm per meter on sidings. The end spans of any section with a gradient of 

contact wire shall have a slope not greater than half the main slope. 

 

1.10 Stagger: To ensure uniform wear of contact strips of pantographs, the contact wire 

shall normally be staggered in a manner which will be indicated by the Purchaser. 
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1.11 Termination: 

(a) General: Traction overhead lines shall be terminated using components specified. 

The termination may be carried forward by one or two spans if anchoring facilities so 

required. 

(b) Terminating wires shall be electrically connected to the conductors with which they 

are likely to approach closely or come into contact under normal conditions. 

(c) Supplementary insulation: If a terminating wire passes a live conductor to which it 

should not be connected, i.e., in a different elementary section, the portion of the 

terminating wire close to the live conductor shall be separated by means of insulators. 

The insulators shall be located in such a manner as to clear the swept zone of the 

pantograph under the worst conditions and as far away as is possible from live 

conductors. 

 

1.12 Type of structures: 

(a) Cantilever: The overhead equipment of main tracks in case of multiple track sections 

shall be electrically and mechanically independent of one another by provision of 

independent cantilever masts to the maximum extent possible 

(b) Head spans: Head span construction may be adopted with unregulated overhead 

equipment. A single head span shall not normally cover more than six tracks. 

(c) Portals: In case where the tracks in a multiple tracks section do not permit location 

of independent masts and where automatic tensioning of overhead equipment is 

required, rigid portals may be used. Also in the vicinity of points and crossings, portals 

may be used, provided it is not possible to have prescribed setting with independent 

cantilever masts. These structures shall be equipped with standard bracket assemblies 

for supporting individual equipment of different tracks. The use of such structures 

is to be avoided as far as possible and for this purpose the Purchaser will arrange to 

slew the tracks, if practicable. A single portal shall normally not cover more than 

five tracks. Portal structures will also be employed at anti creep central locations and 

such portals will have necessary guy arrangement. 

 

(d) Foundations: Foundations for all structures shall be designed in an economical 

manner by following the methods of design indicated by the Purchaser and observing 

the schedule furnished by him. 

 

1.13 Cantilever assembly: The bracket assembly carrying overhead equipment shall be 

of the swiveling type. The assembly shall be such that the tubes adopted will permit easy 

adjustment of the whole equipment after erection to cater for displacement of the track 

during maintenance up to the extent of 100mm on either side except as otherwise 

relaxed by the Purchaser. In special locations, pull off arrangements may be used with the 

approval of the Purchaser with the approval of the Purchaser. 

1.14 Overlaps: Overlaps shall be provided at suitable intervals such that neither the 

tension length exceeds 1,500 m nor the fixed anchor to balance weight anchor exceeds 

750 meter. 

(a) General: The two contact wires at the overlapping zone shall be parallel to each other 

in a place parallel to the track and run separated from each other 

 

(b) Insulated: In the case of insulated overlaps the separation between the two contact 

and the two catenary wires shall be 0.5m 
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(c) Points and Crossings: Arrangements of overhead equipment of different type e.g. 

regulated, unregulated or tramway at points and crossings shall be in accordance 

with the standard drawings 

 

1.15 Light weight Section Insulators: 

(a)    Brief description: The section insulators shall provide effective electrical isolation of 

two elementary electrical sections of overhead equipment and permit smooth passage 

of the pantograph in either direction at all speeds up to 120 Km/h. The outline of a 

section insulator is shown in a drawing listed in Annexure for imported Item list. 

The section insulators shall be of light weight section insulator type. 

1.16 Isolators: Manually operated isolator single or double pole type with or without 

earth contact assembly may be required to bridge certain section insulator or insulated 

overlap. In certain large Yards, isolators controlling different lines may be grouped 

together on a gantry. 

1.17 Other Conductors: 

The sizes of conductors for the main lines are furnished in the Table as below: 

Conductor Minimum Size Material Remarks 

Catenary 125 sq. mm Copper alloy Material having temperature 

range minimum 1000C as per 

EN 50119 Contact wire 150 sq. mm Copper alloy 

25 kV Feeder 288 sq. mm AAAC Material having temperature 

range minimum 800C as per 

EN 50119 
Aerial Earth 

Conductor 

181.6 sq. mm ACSR 

Buried Earth 

Conductor 

20 MM Dia GS Material having temperature 

range minimum 800C shall 

be used 

 

Conductors for the Yard Lines: The size of catenary and contact wires for yard lines 

shall be 107mm2 HDGC copper and 65 mm2catenary to RDSO’s specifications and 

copper contact and catenary wires withstanding minimum 800C. 

 
1.18 Bridges and tunnels over Bridges: 

(a) Over Bridge: The complete overhead equipment (i.e., both the catenary and the 

contact wires) shall normally pass under overline structures. Additional intermediate 

suspension points shall be provided, if necessary, to ensure the specified minimum 

height of contact wire being maintained. In general case the cat nary may be anchored 

on either side of the over line structure and the contact wire carried underneath. 

 

(b) Tunnels and Cuttings: The arrangements proposed for the equipment in tunnels 

and cuttings shall take into account the special features of each location and shall 

be in accordance with general design specified. 

 

(c) Safety Screen: On over bridges metallic protective screens shall be provided in order 

to prevent and person from coming into contact with the live overhead 
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equipment. Such screens shall be properly earthed. 

 

(d) Height Gauge at Level Crossing: 

Height gauge is to be provided at all level crossing in accordance 

with the standard arrangement drawings. 

 
1.19  Bonding and Earthing: Bonding and earthing shall be done in 

accordance with the approved DFCCIL earthing and bonding 

documents. Work shall be taken up according to the approved earthing 

and bonding management plan. 

****** 
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PART-IX 

TENDER ANNEXURES & FORMS 
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Annexures /form no.       Subject 

Annexure no I Tender form  

Annexure no II Agreement for zone contract (Not Applicable for 

this Tender) 

Annexure no III 
Work order under zone contract (Not Applicable 

for this Tender) 

Annexure no IV 
Contract agreement of works 

Annexure no V  Format for certificate to be submitted / 
uploaded by tenderer along with the tender 
documents 

Annexure no VI 
Tenderer’s credentials (bid capacity) (Not 
Applicable for this Tender) 

Annexure –VIA 

 

(Bid security) bank guarantee bond from any 

scheduled commercial bank of India. 

Annexure –VIB Annual contractual turnover data for the 

previous 3/4 years  

Annexure no VII 
Proforma for time extension 

ANNEXURE – VIIA Proforma of 14 days’ notice for offloading of part 

of contract 

ANNEXURE – VIIB Notice for part of contract work offloaded 

Annexure no VIII Certificate of fitness 

Annexure no IX Proforma of 7 days’ notice for works as a whole/ 
in parts  

Annexure no X 
Proforma of 48 hrs. Notice for whole work 

Annexure no XI 
Proforma of termination notice 

Annexure no XII Proforma of 48 hrs. Notice 

Annexure no XIII Proforma of termination notice 

Annexure no XIV Final supplementary agreement 

Annexure no XV 
Agreement towards waiver under section 12(5) 

and section 31a (5) of arbitration and 
conciliation (amendment) act 

Annexure no XVI 
Performance Bank Guarantee 

Form no.1 Schedule of Prices & Total Prices  

Tender schedule 

Form no.  2 Tenderer's credentials 
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Form no 2A Technical eligibility criteria details 

Form No.2B Statement of works in progress for bid capacity 

(Not Applicable for this Tender) 

Form-2C Applicant's party information form 

Form no. 3 ECS/ NEFT / RTGS mandate form 

Form no. 4 Sample standing indemnity bond for “on 

account” payments 

Form no.5 Pre contract integrity pact 

Form No. 6 Anti-profiteering declaration to whomsoever it 

may concern 

Form no 7 Draft memorandum of understanding (MOU) for 

Joint venture participation. (Not Applicable for 

this Tender) 
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ANNEXURE - I 

TENDER FORM  

Tender No: - DFCC-DDU-EL-US-OHE-T001 
Name of Work: Design, Supply, Erection, Testing & Commissioning of 2x25 
kV OHE for modification due to ROB under CGM DDU UNIT. 

To 

The President of India 

Acting through the Chief General Manager/ DFCCIL/DDU 

 I/We ____________________ have read the various conditions to tender attached 
hereto and agree to abide by the said conditions.  I/We also agree to keep this offer 
open for acceptance for a period of ________ days from the date fixed for closing of 
the tender and in default thereof, I/We will be liable for forfeiture of my/our “Bid 

Security”. I/We offer to do the work for _______ DFCCIL, at the rates quoted in the 
attached bill(s) of quantities and hereby bind myself/ourselves to complete the 
work in all respects within ____________ months from the date of issue of letter of 
acceptance of the tender. 

2.  I/We also hereby agree to abide by the DFCCIL/ Indian Railways Standard General 
Conditions of Contract, with all correction slips up-to-date and to carry out the 
work according to the Special Conditions of Contract and Specifications of 
materials and works as laid down by DFCCIL in the annexed Special 
Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction 
slips up-to-date for the present contract. 

3.  A Bid Security of ₹ ___________ has already been deposited online/ submitted as 
Bank Guarantee bond. Full value of the Bid Security shall stand forfeited without 
prejudice to any other right or remedies in case my/our Tender is accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the 
Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of 
notice issued by the DFCCIL that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that 
effect. 

4.(a) I/We am/are a Startup firm registered by …………………… Department of 
Industrial Policy and Promotion (DIPP) and my registration number is ……………. 
valid upto …………………. (Copy enclosed) and hence exempted from submission 
of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 
…………………..and hence required to deposit only 50% of Bid Security.  

6. Until a formal agreement is prepared and executed, acceptance of this tender shall 
constitute a binding contract between us subject to modifications, as may be 
mutually agreed to between us and indicated in the letter of acceptance of my/our 
offer for this work. 

Signature of Witnesses: 
 

________________________ 

(1)  ___________________ 

 
Signature of Tenderer(s) 

 
(2)  ___________________ Date ________________ 

 

 Address of the Tenderer(s) 
 

_____________________________ 
 

 

ANNEXURE – II 
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AGREEMENT FOR ZONE CONTRACT 
 

Deleted 

 
 
 

 
 

 
 
 

 
 

 
 

ANNEXURE - III 

 

                       WORK ORDER UNDER ZONE CONTRACT 

 

 
Deleted 
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  ANNEXURE - IV 

DFCCIL 

CONTRACT AGREEMENT OF WORKS 

      CONTRACT AGREEMENT NO. _________________________ DATED ___________ 

 ARTICLES OF AGREEMENT made this _________ day of _________ 20______ between 
President of India acting through the DFCCIL Administration hereafter called the 
"DFCCIL" of the one part and ___________________________herein after called the 

"Contractor" of other part. 

 WHEREAS the Contractor has agreed with the DFCCIL for performance of the 

works _____________________ set forth in the Bill(s) of Quantities hereto annexed 
upon the Standard General Conditions of Contract, updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender 

documents and the Specifications of _____________ updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender 
documents and the applicable Standard Schedule of Rates (SSOR) of ___________ 

updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents and the Special Conditions and Special 

Specifications, if any and in conformity with the drawings here-into annexed AND 
WHEREAS the performance of the said works is an act in which the public are 
interested. 

 NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be 
made by the Railways/DFCCIL, the Contractors will duly perform the said works 

in the said Bill(s) of Quantities set forth and shall execute the same with great 
promptness, care and accuracy in a workman like manner to the satisfaction of the 
DFCCIL and will complete the same in accordance with the said specifications and 

said drawings and said conditions of contract on or before the ______ day of 
___________ 20___ and will maintain the said works for a period of ________Calendar 
months from the certified date of their completion and will observe, fulfill and keep 

all the conditions therein mentioned (which shall be deemed and taken to be part 
of this contract, as if the same have been fully set forth herein), AND the DFCCIL, 

both hereby agree that if the Contractor shall duly perform the said works in the 
manner aforesaid and observe and keep the said terms and conditions, the DFCCIL 
will pay or cause to be paid to the Contractor for the said works on the final 

completion thereof the amount due in respect thereof at the rates specified in the 
Bill(s) of Quantities hereto annexed. 

 Contractor _______________ (Signature)           DFCCIL: Designation ___________                                                               

 Address _________________________                 (For President of India) 

 Date _____________                                                Date _____________ 

 

 Signature of Witnesses (to Signature of Contractor) with address:     

 Witnesses: 

_____________________________                     _____________________________ 

_____________________________                      _____________________________ 
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ANNEXURE-V 
 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY 

TENDERER ALONGWITH THE TENDER DOCUMENTS 

I………………………………(Name and designation)**appointed as the 
attorney/authorized signatory of the tenderer (including its constituents),  

M/s_____________________________ (hereinafter called the tenderer) for the 

purpose of the Tender documents for the work of 
____________________________________________ as per the tender 
No.____________ of ________(DFCCIL)**, do hereby solemnly affirm and 

state on the behalf of the tenderer including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading 
the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have 
signed all the pages in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents 
from Indian DFCCIL website www.ireps.gov.in . I/we have verified the 
content of the document from the website and there is no addition, no 

deletion or no alteration to the content of the tender document.  In case 
of any discrepancy noticed at any stage i.e. evaluation of tenders, 
execution of work or final payment of the contract, the master copy 

available with the DFCCIL Administration shall be final and binding upon 
me/us. 

4. I/we declare and certify that I/we have not made any misleading or false 
representation in the forms, statements and attachments in proof of the 
qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on 
the documents/credentials submitted along with the offer and same 
shall be binding upon me/us. 

6. I/We declare that the information and documents submitted along 
with the tender by me/us are correct and I/we are fully responsible 

for the correctness of the information and documents, submitted by 
us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by 

DFCCIL/Railways or any other Ministry / Department of Govt. of India 
from participation in tender on the date of submission of bids, either in 

individual capacity or as a HUF/ member of the partnership 
firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the certificate submitted by us are 

found to be forged/false or incorrect at any time during process for 
evaluation of tenders, it shall lead to forfeiture of the Bid Security besides 
banning of business for a period of upto five year. Further, I/we (insert 
name of the tenderer) **_____________and all my/our constituents 
understand that my/our offer shall be summarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by 
us are found to be false/forged or incorrect at any time after the award of 

the contract, it will lead to termination of the contract, along with 
forfeiture of Bid Security/Security Deposit and Performance guarantee 
besides any other action provided in the contract including banning of 

business for a period of upto five year. 

http://www.ireps.gov.in/
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10. I
/We have read the clause regarding restriction on procurement from a 
bidder of a country which shares a land border with India and certify that 

I am/We are not from such a country or, if from such a country, have 
been registered with the competent Authority. I/We hereby certify that 
I/we fulfil all the requirements in this regard and am/are eligible to be 

considered (evidence of valid registration by the competent authority is 
enclosed)   

SEAL AND SIGNATURE 

OF THE TENDERER 
Place: 
Dated: 

**The contents in Italics are only for guidance purpose. Details as 
appropriate are to be filled in suitably by tenderer.   

This certificate is to be given by each member of JV or Partners of 
Partnership firm/LLP/etc. 

(As per advance Correction Slip No. 1, Letter No. 2022/CE-I/CT/GCC-

2022/Policy Dated-14.07.2022) 
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ANNEXURE – VI  
 

TENDERER’S CREDENTIALS (BID CAPACITY) (Not Applicable) 

 For tenders having advertised value more than Rs 20 crore wherein 
eligibility criteria includes bid capacity also, the tenderer will be qualified 
only if its available bid capacity is equal to or more than the total bid value 

of the present tender. The available bid capacity shall be calculated as 
under: 

 Available Bid Capacity = [A x N x 2] – 0.33xNxB 
 Where, 

A = Maximum value of construction works executed and payment received in 

any one of the previous three financial years or the current financial year 
(up to date of inviting tender), taking into account the completed as well 

as works in progress. 

N= Number of years prescribed for completion of work for which bids has 
been invited. 

B = Existing commitments and balance amount of ongoing works with 
tenderer as per the prescribed proforma of Railway for statement of all 
works in progress and also the works which are awarded to tenderer but 

yet not started upto the date of inviting of tender.  
 

Note:  
(a)  The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in 

any one of the previous three financial years or the current financial year 
(up to date of inviting tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with 
tenderer as per the prescribed proforma of DFCCIL for statement of all 
works in progress and also the works which are awarded to tenderer but 

yet not started upto the date of inviting of tender for calculating B. In case 
of no works in hand, a ‘NIL’ statement should be furnished.  

 The submitted details for (i) and (ii) above should be duly verified by 

Chartered Accountant. 
(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  

(i) Maximum value of construction works executed and payment received in 
any one of the previous three financial years or the current financial year 
(up to date of inviting tender) by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each 
member of JV either in individual capacity or as a member of other JV as 

per the prescribed proforma of DFCCIL for statement of all works in 
progress and also the works which are awarded to each member of JV 
either in individual capacity or as a member of other JV but yet not started 

upto the date of inviting of tender for calculating B. In case of no works in 
hand, a ‘NIL’ statement should be furnished.  

 The submitted details for (i) and (ii) above should be duly verified by 

Chartered   Accountant. 
(c) Value of a completed work/work in progress/work awarded but yet not 

started for a Member in  an earlier JV shall be reckoned only to the extent 
of the concerned member's share in that JV for the purpose of satisfying 
his/her compliance to the above mentioned bid capacity in the tender 

under consideration. 
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(d) The arithmetic sum of individual “bid capacity” of all the members shall be 
taken as JV’s “bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with 

offer, their/his offer shall be considered as incomplete and will be rejected 
summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the 

details submitted by the tenderer. In case, the available bid capacity is 
lesser than estimated cost of work put to tender, his offer shall not be 

considered even if he has been found eligible in other eligibility 
criteria/tender requirement. 

(As per  Advance Correction Slip No. 1, As per Letter No. 2022/CE-

I/CT/GCC-2022/Policy Dated-14.07.2022)  
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 Annexure –VIA 
(Bid Security) 

    Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing 

Bank). 

Name of the Bank: ---------- 

President of India, 
Acting through ………, 
Chief General Manager/DFCCIL/DDU,  

Beneficiary: ………………………………………………. DFCCIL 

Date:...................................................... 

Bank Guarantee Bond No.:    Date:--------- 
 

 

In consideration of the President of India acting through----- (Designation 
& address of Contract Signing Authority), …….. DFCCIL, ……………., 
…. (hereinafter called “The DFCCIL”) having invited the bid 

for___________through Notice inviting tender (NIT) No.._____________, We 
have been informed that . . . . . [Insert name of the Bidder]............ 
(hereinafter called "the Bidder") intends to submit its bid  (hereinafter 
called "the Bid") .  

 

 
WHEREAS, the Bidder is required to furnish Bid Security for the sum of 

[Insert required Value of Bid Security], in the form of Bank Guarantee, 
according to conditions of Bid.                                                                         

AND 

 
 

WHEREAS, ............[Insert Name of the Bank], with its Branch 
...............[Insert Address] having its Headquarters office at........ [Insert 
Address], hereinafter called the Bank, acting through ..............[Insert 

Name and Designation of the authorised persons of the Bank], have, 
at the request of the Bidder, agreed to give guarantee for Bid Security as 
hereinafter contained, in favour of the DFCCIL: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert 
name(s) of authorized representatives of the Bank], being fully 

authorized to sign and incur obligations for and on behalf of the Bank, 
confirm that the Bank, hereby, unconditionally and irrevocably guarantee 
to pay to the DFCCIL full amount in the sum of [Insert required Value of 

Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by 

the DFCCIL any amount up to and including aforementioned full amount 

without any demur, reservation or recourse. Any such demand made by 

the DFCCIL on the Bank shall be final, conclusive and binding, absolute 

and unequivocal on the Bank notwithstanding any disputes raised/ 

pending before any Court, Tribunal, Arbitration or any Authority or any 

threatened litigation by the Bidder or Bank.  
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3. The Bank shall pay the amount as demanded immediately on presentation 

of the demand by DFCCIL without any reference to the Bidder and without 

the DFCCIL being required to show grounds or give reasons for its demand 

of the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the 

constitution of the Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of 

the Bid document or to any documents, which have been or may be made 

between the DFCCIL and the Bidder, will in any way absolve the Bank 

from the liability under this guarantee; and the Bank, hereby, waives any 

requirement for notice of any such change, addition or modification made 

by DFCCIL at any time. 

6. This guarantee will remain valid and effective from…….…….[insert date 

of issue]till  ………..[insert date, which should be minimum 90 days 

beyond the expiry of validity of Bid].  Any demand in respect of this 

Guarantee should reach the Bank within the validity period of Bid 

Security. 

7. The Bank Guarantee is unconditional and irrevocable. 

8. The expressions Bank and DFCCIL herein before used shall include their 

respective successors and assigns. 

9. The Bank hereby undertakes not to revoke the guarantee during its 

currency, except with the previous consent in writing of the DFCCIL. This 

guarantee is subject to the Uniform Rules for Demand Guarantees, ICC 

Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured 

Financial Messaging System) and shall invariably send the advice of this 
Bank Guarantee to the following bank details – 

 
 

 

 

 

 

 

 

 

11. The Guarantee shall be valid in addition to and without prejudice to 

any other security Guarantee(s) of Bidder in favour of the DFCCIL. The 

Bank, under this Guarantee, shall be deemed as Principal Debtor of the 

DFCCIL. 

  Date ………… 

  Place………….                                               Bank’s Seal and authorized 

IFSC CODE  

IFSC TYPE  

BANK NAME  

BRANCH NAME  

CITY NAME  

ADDRESS  

DISTRICT  

STATE  

BG ENABLED  
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signature(s)                 
 [Name in Block letters] ……………….... 

 [Designation with Code No.]……………..…… 

                                                                                   [P/Attorney] No.   
 

Witness: 
      1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal    
 Bank’s Seal 

Note: All italicized text is for guidance on how to prepare this bank 

guarantee and shall be deleted from the final document. 
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Annexure –VIB 
 

Each Bidder or each member of a JV must fill in this form 

separately: 

NAME OF BIDDER/JV PARTNER:  

 
 

1. The average annual contractual turnover shall be calculated as an average 
of “total contractual payments” in the previous three financial years. 

However, in case balance sheet of the previous year is yet to be prepared/ 
audited, the audited balance sheet of the fourth previous year shall be 
considered for calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited 
balance sheets and profit and loss accounts for the relevant years in 
respect of the bidder or all members constituting the bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly 
supported by Audited Balance Sheet duly certified by the Chartered 

Accountant. 

 
 

 
SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been 
furnished after full consideration of all observations/notes in Auditor’s 
reports._____________________ 

(Signature of Chartered Accountant) 
                                                                              Name of CA:              

______________ 

Registration No:         ______________ 
(Seal) 

 

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 

Amount 
Currency 

Exchange  
Rate 

Indian 
National 

Rupees 
Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 
years      
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ANNEXURE – VII 

PROFORMA FOR TIME EXTENSION 

No. _______________________   Dated:     _________________ 

Sub: (i)_____________________________________________________(name of 
work). 

(ii)  Acceptance letter no. 
_________________________________________________ 

(iii)Understanding/Agreement no. 

__________________________________________ 

Ref: _______________________________________ (Quote specific application of 

Contractor for extension to the date received) 
___________________________________________ 

Dear Sir, 

1.        The stipulated date for completion of the work mentioned above is 
_______________. From the progress made so far and the present rate of 

progress, it is unlikely that the work will be completed by the above date 
(or ‘However, the work was not completed on this date’). 

2. Expecting that you may be able to complete the work if some more time is 

given, the competent authority, although not bound to do so, hereby 
extends the time for completion from ______________ to _______________. 

3. Please note that an amount equal to the liquidated damages for delay in 
the completion of the work after the expiry of _______________________ (give 
here the stipulated date for completion with/without any liquidated damage 
fixed earlier) will be recovered from you as mentioned in Clause 17B of the 
Standard General Conditions of Contract for the extended period, 

notwithstanding the grant of this extension. You may proceed with the 
work accordingly. 

4. The above extension of the completion date will also be subject to the 

further condition that no increase in rates on any account will be payable 
to you. 

5. Please intimate within a week of the receipt of this letter your acceptance 
of the extension of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on 

the above said conditions or in the event of your failure after accepting or 
acting upto this extension to complete the work by ______________ (here 
mention the extended date), further action will be taken in terms of Clause 
62 of the Standard General Conditions of Contract. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIA 
 

PROFORMA OF 14 DAYS NOTICE FOR OFF LOADING OF PART OF CONTRACT 
WORK  

DFCCIL 

(Without Prejudice) 

To 

M/s_____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well 
as by this office through various letters of even no. ________________, dated 

__________; you have failed to show adequate progress of work so as to 
complete the contract within the original / extended date of completion of 

contract and part(s) of contract work are yet to be started/ still lagging 
behind the agreed program of work, listed as under: 

       (Details of part(s) of work which is delayed and can be executed 
independently, to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. 
___________ ________, dated __________ in reference to your 

representation, dated ____________. 

3. 

 

As you have failed to abide by the instructions issued to commence the 

work /to show adequate progress of work, you are hereby given 14 days’ 

notice in accordance with Clause 40A of the Standard General 

Conditions of Contract to deploy adequate resources i.e. (the details of 

resource requirement, to be mentioned) and commence / to make good the 

progress for part(s) of works detailed above, failing which action as 

provided in Clause 40A of the Standard General Conditions of Contract 

shall be commenced after expiry of 14 days’ notice period viz. to offload 

few/ all part(s) of work mentioned above to any of the existing or new 

contractor without your participation and at your Risk & Cost, not 

exceeding the value of Performance Guarantee of this contract, which 

may please be noted. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
 

ANNEXURE – VIIB 
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NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

DFCCIL 

(Without Prejudice) 

To 

M/s_____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1.Fourteen days’ notice under Clause 40A of the Standard General 
Conditions of Contract was given to you under this office letter of even no., 

dated ____________; but you have taken no/inadequate action to deploy 
adequate resources to commence the part(s) of work/show adequate 
progress of the part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the 

part(s) of work/show adequate progress of the part(s) of work even at the 

lapse of 14 days’ notice period under Clause 40A of the Standard General 

Conditions of Contract, few part(s) of the work under the contract have 

been offloaded and being executed by other mode(s) at the cost detailed 

below: 

Or, 

1.Please refer your request letter no….. dated ….., wherein it was requested 

under clause 40 A of the Standard General Conditions of Contract to 

offload part(s) of works at your risk & cost. The details of part(s) of the 

work under the contract which have been offloaded and being executed by 

other mode(s) at the cost detailed below:  

(List of Part(s) of work offloaded, Details of mode of execution of such 

offloaded work alongwith approximate cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of 

work recorded as per clause 45 (A) or/and 45 (B) of the Standard General 

Conditions of Contract is enclosed herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed 

herewith. 

4. The additional cost in execution of offloaded work through mode(s) 

mentioned in para (1) above is determined as Rs. ___________, over& above 

the cost of execution under this contract (including the PVC amount 

payable as per contract, as on the date of issue of this notice). This 
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additional cost shall be recovered from your next on account bill(s) or any 

other dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 

6. You are requested to continue with the balance work in the contract 

subsequent to offloading of above part(s) of work. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIII 

Reference Para 60.(2)  

CERTIFICATE OF FITNESS 

1. (a) Serial Number___________ 
 (b) Date _____________ 

2. Name of person examined __________________________ 

3. Father’s Name: son/daughter of ______________________ 
 Residing at _____________________ 

4. Sex ___________________________ 
5. Residence: 

____________________________________________________________________ 

6. Physical fitness 
7. Identification marks ______________ 

8. Date of birth, if available, and/or certified age ____________ 
 I certify that I have personally examined (name) _______________who is 

desirous of being employed in a factory or on a work requiring manual 

labour and that his/her age as nearly as can be ascertained from my 
examination, is ______ years. 

 

 I certify that he/she is fit for employment in a factory or on a work 
requiring manual labour as an adult/child. 

 
9. Reasons for : 
(a) Refusal to grant certificate, or  ____________ 

(b) Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

 Note: In case of physical disability, the exact details and cause of the 

physical disability should be clearly stated. 
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ANNEXURE – IX 
PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN 

PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

To 

M/s

 _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. In spite of repeated instructions to you by the subordinate offices as well 
as by this office through various letters of even no. ________________, dated 

__________; you have failed to start work/show adequate progress and/or 
submit detailed programme for completing the work/ part of work (details 
of part of work to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. 
___________ ________, dated __________ in reference to your 

representation, dated ____________. 

3.  

 

As you have failed to abide by the instructions issued to commence the 

work /to show adequate progress of work you are hereby given 7 days’ 

notice in accordance with Clause 62 of the Standard General Conditions 

of Contract to commence works / to make good the progress, failing which 

further action as provided in Clause 62 of the Standard General 

Conditions of Contract viz. to terminate your Contract and complete the 

balance work without your participation will be taken. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of 
Contract was given to you under this office letter of even no., dated 
____________; but you have taken no action to commence the work/show 

adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the 

Standard General Conditions of Contract to commence works / to make 

good the progress of works, failing which and on expiry of this period your 

above contract will be rescinded and the work under this contract will be 

carried out independently without your participation and your Security 

Deposit shall be forfeited and Performance Guarantee shall also be 

encashed and any other consequences which may please be noted. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE 

DFCCIL 

(Without Prejudice)                

No. ________________________________
 

 
     
Dated ____________ 

To 

M/s_____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 Forty eight hours (48 hrs.) notice was given to you under this office letter 

of even no., dated _______________; but you have taken no action to 
commence the work/show adequate progress of the work. 

 Since the period of 48 hours’ notice has already expired, the above contract 

stands rescinded in terms of Clause 62 of the Standard General Conditions 

of Contract and the balance work under this contract will be carried out 

independently without your participation. Your participation as well as 

participation of every member/partner in any manner as an individual or 

a partnership firm/JV is hereby debarred from participation in the tender 

for executing the balance work and your Security Deposit shall be forfeited 

and Performance Guarantee shall also be encashed. 

 Kindly acknowledge receipt. 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE 
WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice) 

To 

M/s
 _____________________________ 

 
_________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of 
Contract was given to you under this office letter of even no., dated 
____________; but you have taken no action to commence the work/show 

adequate progress of the part of work…………………..(details of part to be 
mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the 
Standard General Conditions of Contract to commence works / to make 
good the progress of works, failing which and on expiry of this period your 

above part of work…………………(Details of part to be mentioned) in 
contract will be rescinded and the work will be carried out independently 

without your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and 
you shall not be issued any completion certificate for the contract. 

However, no additional Performance Guarantee shall be required for 
balance of work being executed through the part terminated contract. 

4. The contract value of part terminated contract shall stands reduced to 

……………………….. 

 

Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India
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ANNEXURE – XIII 

Reference Para 62.(1)  

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE 
WORK……………. (DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 

(Without Prejudice)                

No.                                                                             Dated ____________ 

To 

M/s_____________________________ 

_________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter 

of even no., dated _______________; but you have taken no action to 

commence the work/show adequate progress of the part of 

work…………………..(details of part to be mentioned). 

2. Your above part of work in contract ………………….(details of part to be 

mentioned) stands rescinded in terms of Clause 62 of the Standard 

General Conditions of Contract and the same will be carried out 

independently without your participation. Your participation as well as 

participation of every member/partner in any manner as an individual or 

a partnership firm/JV is hereby debarred from participation in the tender 

for executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and 

you shall not be issued any completion certificate for the contract. 

However, no additional Performance Guarantee shall be required for 

balance of work being executed through the part terminated contract. 

4. The contract value of part terminated contract stands reduced to 

………………………………….. 

            Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – XIV 

Reference Para 48.(3)  

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day _______ in the year ____________ 
between the President of India, acting through the _____________ DFCCIL 
Administration having his office at ______ herein after called the DFCCIL 

of the one part and _________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with 

the party hereto of the first part being agreement Number _________dated 
____for the performance __________herein after called the ‘Principal 
Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the 
works would be completed by the party hereto of the second part on 

_______date last extended and whereas the party hereto of the second part 
has executed the work to the entire satisfaction of the party hereto of the 
first part.   

4. And whereas the party hereto of the first part already made payment to 
the party hereto of the second part diverse sums from time to time 
aggregating to ₹ _____ including the Final Bill bearing voucher No.________ 

dated_________of value ____________________ duly adjusted as per price 
variation clause, if applicable (the receipt of which is hereby acknowledged 

by the party hereto of the second part in full and final settlement of all his 
/its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹ 

_______ through the Final Bill bearing voucher No.____________ dated 
_________duly adjusted as per price variation clause (PVC), if applicable 

(the receipt of which is hereby acknowledged by the party thereto of the 
second part) from the party hereto of the first part in full and final 
settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration 
of sums already paid by the party hereto of the first part to the party hereto 
of the second part against all outstanding dues and claims for all works 

done under the aforesaid principal agreement excluding the Security 
Deposit, the party hereto of the second part have no further dues of claims 

against the party hereto of the first part under the said Principal 
Agreement. It is further agreed by and between the parties that the party 
hereto of the second part has accepted the said sums mentioned above in 

full and final satisfaction of all its dues and claims under the said Principal 
Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release 
of Final Payment) 

Or 

And whereas the party hereto of the first part already made payment to the 
party hereto of the second part diverse sums from time to time aggregating 
to ₹ _____ through various On Account Bills (the receipt of which is hereby 
acknowledged by the party hereto of the second part). 

And whereas the party hereto of the second part have received sum of ₹ 
_______ through various On Account Bills (the receipt of which is hereby 
acknowledged by the party thereto of the second part) from the party hereto 
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of the first part and party hereto of the second part have accepted final 
measurements recorded on Page No….. to Page No…. of Measurement Book 
No……….and corresponding Final Bill duly adjusted as per price variation 
clause (PVC), if applicable, for full and final settlement of all his/its disputed 
claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of 
sums already paid through various On Account Bills and sums to be paid 
through Final Bill duly adjusted as per price variation clause (PVC), if 
applicable, based on accepted final measurements including the Security 
Deposit by the party hereto of the first part to the party hereto of the second 
part against all outstanding dues and claims for all works done under the 
aforesaid principal agreement, the party hereto of the second part have no 
further dues of claims against the party hereto of the first part under the 

said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release 
of Final Payment) 

5. It is further agreed and understood by and between the parties that the 
arbitration clause contained in the said principal agreement shall cease to 
have any effect and/or shall be deemed to be non-existent for all purposes. 

Signature of the Contractor/s     for and on behalf of the President of India 

              

 

Witnesses_______________________  

ADDRESS:______________ 
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ANNEXURE-XV 

 

Agreement towards Waiver under Section 12(5) and Section 31A (5) 

of Arbitration and Conciliation (Amendment) Act 

 

I/we.............. (Name of agency/Contractor) with reference to agreement 

no................... raise disputes as to the construction and operation of this 
contract, or the respective rights and liabilities, withholding of certificate 

and demand arbitration in respect of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 

(ii) Claim 2 – 
(iii) Claim 3 –  

I/we............... (post of Engineer) with reference to agreement no.......... 
hereby raise disputes as to the construction and operation of this contract, 
or the respective rights and liabilities, withholding of certificate and 

demand arbitration in respect of following claims: 

 

I/we...........do/do not agree to waive off applicability of section 12(5) of 

Arbitration and Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent 
___________________ 

 

Agreement under Section 31(5) 

I/we....... (Name of claimant) with reference to agreement no................ 

hereby waive off the applicability of sub section 31-A (2) to 31-A (4) of the 
Arbitration and Conciliation (Amendment Act. We further agree that the 
cost of arbitration will be shared by the parties as per Clause 64(6) of the 

Standard General Conditions of Contract. 

 

 

Signature of Claimant_________________ Signature of 
Respondent_____________________ 

  

*Strike out whichever not applicable. 

 

  



DFCC-DDU-EL-US-OHE-T010R 

Signature of the Tenderer   Page 128 of 152 

ANNEXURE-XVI 
 

Format of Bank Guarantee for Performance Security 

Bank Guarantee No.: 
………………………… Dated :……………………… 
 
To, 
 
Dedicated Freight Corridor Corporation of India Limited, Metro Station 
Building Complex 5th Floor, Pragati Maidan, New Delhi 
 
Acting through Chief General Manager, Dedicated Freight Corridor 
Corporation of India Ltd. Manas Nagar Railway Colony, Near RPF Post, Pt. 
Deen Dayal Upadhyay, Post Office: Alinagar, Chandauli- 232101, Uttar 
Pradesh 
 
Reference: - Contract No. ------------------------, Awarded on -----------------
------------- 

 
This deed of guarantee made this day of ___________ Between_______ 
(Name of Bank) having registered office at _____________ (hereinafter 
referred to as “Bank”) of the one part, and Dedicated Freight Corridor 
Corporation of India Limited (hereinafter called the “Client”) of the other 
part. 

 
Whereas Dedicated Freight Corridor Corporation of India Limited has 
awarded the contract no. _________________ for _______________ 
(hereinafter called “the Contract”) to ______________ (Name of the Firm/ 
Consultant) having its registered office at_____________ (hereinafter called 
the Firm/ Consultant). 

 
AND WHEREAS the Firm/ Consultant is bound by the said Contract to 
submit to the Client an irrevocable performance security guarantee bond 
for a total amount of Rs. ______________(Rupees Amount in words). 

 
Now, we the undersigned (name of the Bank official), of the Bank being 
fully authorized to sign and to incur obligations for and on behalf of the 
Bank hereby declare that the said Bank will guarantee the Employer the 
full amount of Rs.----------- -----------(Rs. In words) as stated above. 

 

After the Contractor has signed the aforesaid contract with the Employer, 
the Bank further agrees and promise to pay the amount due and payable 
under this guarantee without any demure merely on a demand from the 
Employer stating that the amount claimed is due by way of loss or damage 
cause to or would be caused or suffered by the Employer by reason of any 
breach by the said contractor of any of the terms or conditions contained 
in the said agreement or by reason of the contractor failure to perform the 
said agreement. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this guarantee. 
However our liability under this guarantee shall be restricted to an amount 
not exceeding Rs. --------- (in words) only. 

 

We -----------(indicate the name of Bank), further undertake to pay to the 
Employer any money so demanded not withstanding any dispute or 
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dispute raised by the contractor in any suit or proceeding pending before 
any court or Tribunal relating to liability under this present being absolute 
and unequivocal.  
The Payment so made by us (name of Bank) under this bond shall be a 
valid discharges of our liability for payment there under and the 
Contractor shall have no claim against us for making such payment. 
  
 
We--------------------(indicate the name of bank), to further agree that the 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said agreement and 
that it shall continue to be enforceable till at all the dues of the Employer 
under or by virtue of the said agreement have been fully paid and its claims 
satisfied or discharged by ------  
(Designation and address of contract signing authority) on behalf of 
Employer certify that the terms and conditions of the said agreement have 
been fully and properly carried out by the said contractor and accordingly 
discharges this guarantee. 

 

Not with standing anything to the contrary contained herein the liability 
of the bank under this guarantee will remain in force and effect until such 
time as this guarantee is discharged in writing by the Employer or until 
(date of validity/extended validity) whichever is earlier and no claim shall 
be valid under the guarantee unless notice in writing, thereof is given by 
the Employer within validity/extended validity period of guarantee from 
the date aforesaid. 
 
Provided always that we ……...……………..…………………….(name of 
bank) unconditionally undertakes to renew this guarantee or to extend the 

period of guarantee from year to year before the expiry of the period or the 
extended period of guarantee, as the case may be on being called upon to 
do so by the Employer. If the guarantee is not renewed or the period 

extended on demand, we ------ (name of bank) shall pay the Employer the 
full amount of the guarantee on demand without demur. 

 

We----------(indicate the name of Bank), to further agree with the Employer 
that the Employer shall have the fullest liberty without our consent and 
without effecting in any manner out of obligation hereunder to vary any of 
the terms and conditions of the said contract from time to time or to 
postpone for any time or from time to time any to power exercisable by the 
Employer against the said contractor and to forbear or enforce any of the 
terms and conditions of the said agreement and we shall not be relieved 
from our liabilities by reason of such variation, or extension being granted 
to the said contractor for any forbearance act or omission on the part of 
the Employer or any indulgence by the Employer to the said contractor or 
by any such matter or thing whatsoever which under the law relating to 
sureties for the said reservation would relieve us from the liability. 

 
The Guarantee hereinbefore contained shall not be affected by any change 
in the constitution of Bank or of the Contractor. 

 
The expression “The Employer”, “The Bank” and “The Contractor” 
hereinbefore used shall include their respective successors and assigns. 
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We----------- (name of the bank lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the 
Employer in writing. Notwithstanding anything to the contrary 
contained hereinbefore: 

 
i) Our liability under this Bank Guarantee shall not exceed and restricted 

to Rs. --------------- (in words). 
 
ii) This Bank Guarantee shall be valid up to -----------, unless extended on 

demand by Employer. 

 
iii) The Bank is liable to pay the Guaranteed amount or any part thereof under 

this Bank Guarantee only if Employer serve a written claim or demand on 
or before--------------- 

 

IN WITNESS WHEREOF we of the Bank have signed and stamped this 

guarantee on this day of ----------- being herewith duly authorized. 

 

Bank Seal Signature of Bank Authorize Official with 
Seal 
 
Name :----------------------------------- 
Designation:-----------------------------  
Address : 
 
Witness: 

 
1. Name :…………………………………………….. 

Designation :……………………………………….. 
Address : 

 

2. Name :……………………………………………. 

Designation:……………………………………. 

Address :…………………………………
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Schedule of Work 
Name of Work – Design, Supply, Erection, testing & Commissioning of 

2x25 kV OHE for modification due to ROB under CGM DDU UNIT. 

Sr. 
No
. 

Description  Unit 
Sch. 

Quantity 
Unit Rate 
(ncl GST) 

Total 
Amount  

 

 

              

Schedule-1 OHE WORK    

1 
Preparation of designs & drawings for overhead 
equipment 

TKM 
  
2 

 
16441.93 

32883.86  

2 

Foundation work : Providing and laying of concerete for 
foundation and plinth in all type of soils using M-15 grade 
concretefor main fundation and M-20 Grade of concrete 
for grouting and muffing including nominal reinforcemnt 
whereever required as per RDSO drawings including 
muffing. 

    

2a M-15 (Foundation) Cu.m 36 7489.16 269609.76  

2b M-20 (Grouting) Cu.m 7 9967.41 69771.87  

3 
Excavation for structure-Excavation in all type of soils 
and soft hard rock/ concerete /masonary/drains/walls Cu.m 40 

  
207.51 

8300.40  

4 

Providing and fixing Cenering and Shuttering incuding oil 
for casting concerete including frame work whereever 
necessary 

Cu.m 20 1036.53 20730.60  

5 
Erection of rolled or fabricated and galvanized Traction 
Masts /TTC /Portal /Bridge Mast/Dwarf Mast/Gantry etc. 

MT 7 9319.82 65238.74  

6 
Supply of rolled fabricated Galvanised steel structures 
(i.e.B series mast, TTC, Bridge Mast,AT mast,Dwarf mast 
and Portals) 

MT 7 125852.22 880965.54  

7 
Supply only of fabricated & galvanised steel work other 
than masts including SPS. 

MT 1 126901.93 126901.93  

8 
Erection of fabricated & galvanized steel work other than 
masts including SPS. 

MT 1 9075.18 9075.18  

9 Supply of single bracket assembly. Each 10 20090.5 200905.00  

10 Erection single bracket assembly. Each 10 1948.83 19488.30  

11 
Supply of Stay tube and Bracket Tube Composite 
Insulator set CD-1600mm 

Set 10 8886.25 88862.50  

12 
Erection of Stay tube and Bracket Tube Composite 
Insulator set CD-1600mm 

Set 10 1284.98 12849.80  

13 
Supply of OHE with complete fittings without Contact and 
Catenary Wire 

TKM 2 34285.13 68570.26  

14 
Erection of OHE with complete fittings with Contact, 
Catenary Wire,Fedder wire and AEW. 

TKM 2 33157.70 66315.40  

15 Supply of 09 ton Insulators (CD-1600mm) Each 10 7171.91 71719.10  

16 Erection of 09 ton Insulators(CD-1600mm) Each 10 427.56 4275.60  
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17 
Supply of Retro-Reflective type number plate as per 
DFCCIL requirement including all fixing arrangement. 

Each 10 774.65 7746.50  

18 
Erectionof Retro-Reflective type number plate as per 
DFCCIL requirement including all fixing arrangement. 

Each 10 77.46 774.60  

19 
Supply of Danger/Caution Board,Un wired turnout 
board,Engine Stop board, Sigma board,Neutral section 
board,and other board as per DFCCIL requirement. 

Each 10 1403.89 14038.90  

20 
Erection of Danger/Caution Board,Un wired turnout 
board,Engine Stop board, Sigma board,Neutral section 
board,and other board as per DFCCIL requirement. 

Each 10 156.62 1566.20  

21 Supply of Single earth electrode with earth pit complete. Each 8 3149.34 25194.72  

22 Erection of Single earth electrode with earth pit complete. Each 8 1360.49 10883.92  

23 Supply of structure bond including rail clamp. Each 20 808.71 16174.20  

24 Erection of structure bond including rail clamp. Each 20 197.22 3944.40  

25 
Supply of Catenary wire of 125 sqmm as per DFCCIL 
requirement 

MT 1.06 1074512.7 1138983.46  

26 
Supply of  Contact wire of 150 sqmm as per DFCCIL 
requirement 

MT 1.34 1074512.7 1439847.02  

27 
Supply of 150 sqmm Contact wire Splice as per DFCCIL 
requirement 

Each 4 4340.61 17362.44  

28 
Erection of 150 sqmm Contact wire Splice as per DFCCIL 
requirement 

Each 4 434.06 1736.24  

29 
Supply of 120 sqmm Catenary wire Splice as per DFCCIL 
requirement 

Each 10 2035.86 20358.60  

30 
Erection of 125 sqmm catenary wire splice as per 
DFCCIL requirement 

Each 10 203.58 2035.80  

31 Supply only of longitudinal / inter Rail bond. Each 4 454.77 1819.08  

32 Erection of longitudinal / inter Rail bond. Each 
  
4 

439.41 1757.64  

33 Supply only of Transverse & special bond. Each 4 758.37 3033.48  

34 Erection of Transverse & special bond. Each 4 469.28 1877.12  

35 
Supply of contact wire 150 sq mm /125 sq mm catenary 
wire End Clamp 

Nos. 8 12496.01 99968.08  

36 Dismantling of Bracket assembly Each 10 1494.66 14946.60  

37 Cutting and Removal of Existing Structure Each 10 1060.29 10602.90  

38 Reclamation of OHE Mast/ Structure Each 10 3414.09 34140.90  

39 Dismanteling of Fabriccated steel other than mast MT 1 13442.81 13442.81  

40 Dismantling of OHE/Feeder Wire TKM 2 18611.79 37223.58  

41 Dismantling of 09 Ton Insulator Each 10 766.53 7665.30  

42 

Handling Loading/Unloading and transportation of DFC 
Supply/released materials such as Mast, Wires, Fittings, 
SPS etc. from from IMD/ISMD to site & Released 
materials from site to IMD/ISMD 

MT 7 3872.58 27108.06  

  Schedule 1 Toatal 4970696.39  

Schedule-2 -100 % Extra on erection Rate for work done under Power Block    
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1 
Erection of rolled fabricated Galvanised steel structures 
(i.e.B series mast, TTC, Bridge Mast,AT mast,Dwarf mast 
and Portals) 

MT 7 9319.82 65238.74  

2 
Erection of fabricated & galvanized steel work other than 
masts including SPS. 

MT 1 9075.18 9075.18  

3 Erection single bracket assembly. Each 10 1948.83 19488.30  

4 
Erection of Stay tube and Bracket Tube Composite 
Insulator set CD-1600mm 

Set 10 1284.98 12849.80  

5 Erection of 09 ton Insulators(CD-1600mm) Each 10 427.56 4275.60  

6 
Erection of OHE with complete fittings with Contact 
,Catenary,feeder and AEW Wire 

TKM 2 33157.70 66315.40  

7 Dismantling of Bracket assembly Each 10 1494.66 14946.60  

8 Cutting and Removal of Existing Structure Each 10 1060.29 10602.90  

9 Reclamation of OHE Mast/ Structure Each 10 3414.09 34140.90  

10 Dismanteling of Fabriccated steel other than mast MT 1 13442.81 13442.81  

11 Dismantling of OHE/Feeder Wire TKM 2 18611.79 37223.58  

12 Dismantling of 09 Ton Insulator Each 10 766.53 7665.30  

  Schedule 2 Total 295265.11  

  Schedule-3 (Other Charges)    

1 

Towerr wagon up keeping and maintenance  Charges 

LS 

As per 
DFC 

requirem
ent 

As per Actual  162000.00  

  Shchedule 3 Total 162000.00  

      

A Total= Schedule 1+Schedule 2+Schedule 3 5427961.50  

 
Quoting of rates  

1. The above price is inclusive of GST. 
2. Tenderer is not allowed to quote for individual section(s). 

3. Tenderer should offer rate in above table in % below, above and at par in figures 
as well as in words.  

4. Tenderer must sign the following certificate.  
 
I/We offer and agree to execute the above work at rate uploaded on line at 
www.ireps.gov.in through digital Signature. 

 
 
 

Signature of tenderer with seal 

 
 

Explanatory Notes for BOQ: 
 

(i) The rates shall also be inclusive of all GST and / or any other taxes, license 

fee and royalty charges etc. if any. 
(ii)   Contractor should bear the fact in mind while quoting the rates that 

GST will be paid to Contractor by DFCCIL as per prevailing rate for 

further deposition of GST to State Govt. and/or Central Govt. as 
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applicable. Documentary evidence of deposition of GST will be produced by 
contractor. 

(iii)  The above quantity is approximate: -The DFCCIL reserves the right to 

increase / decrease the same. 
(iv)    The contractor should adhere to Anti Profiteering Provisions as per section 

171 of the CGST Act. Where due to change in the rates of GST / Change in 
law, the contractor gets any credits / benefits, the same shall be passed on 
to DFCCIL by way of reduction in prices. 
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FORM No. 2 

 
TENDERER'S CREDENTIALS 
 

S. No Description 

1. For technical experience/competence, give details of similar 

completed works during the last Seven financial years in the 
Performa given in Form-2A 
 

 

2. Bid Capacity- Details of Existing Commitment and Balance Work 
Form-2B 

3. Give constitution of your firm.  Attach certified copies of legal 
documents in support thereof.  Form-2C 
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Form No.  2A 

 

TECHNICAL ELIGIBILITY CRITERIA DETAILS 
Details of the similar works completed (as per Para 10 of Preamble and 

General Instruction to Tenders) 

Similar Contract No.  

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor 

Member in JV 

Total Contract Amount (Rs.)  

If member in a JV, Specify 
participation in total contract 

amount 

[insert a 
percentage 

amount] 

Total contract 
amount in Rs. 

Total work done (Final Bill/Last Bill 
paid in case final bill under 

preparation) 

 

Amount of work executed having 

similar nature of work i.e “Any 
Electrical Work” 

 

Employer’s Name: 
Address: 
Telephone/Fax number 

E-Mail: 

 

Description of the similarity in accordance with Criteria as per Para 10 of 

Preamble and General Instruction to Tenders 

 Note:-The Bidder shall attach certified work completions certificates / 

certified copy of final bill/last bill paid issued by clients for Any Electrical 
Work. In case main contract is not exclusively for Any Electrical Work, the 
client’s certificate indicating the amount of executed work for Any Electrical 

Work shall be attached by the bidder.  
In case above documents clearly showing the amount of work done for 

similar nature of work i.e. “Any Electrical Work” are not submitted by the 
bidder at the time of submission, his bid will be treated as invalid and shall 
not be considered for evaluation.  

          
   

          Signature of the  
Tenderer with Seal 
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Form No. 2B 

Statement of Works in Progress for Bid Capacity 

BID CAPACITY- DETAILS OF EXISTING COMMITMENT AND BALANCE 

WORK  

Each Bidder or each member of JV must fill in this form separately. 

Name of Tenderer/JV partner: 

 

 
Note:-  

Where  
A= (Maximum value of construction works executed and payment received in 

any one of the previous three financial years or the current financial year 

(up to date of inviting tender), taking into account the completed as well as 
works in progress) = Rs……………….. 

N =  (Number of years prescribed for completion of work for which bids has been 

invited). ………….Years 
B = (Existing commitments and balance amount of ongoing works with the 

tenderer as per the above format for statement of all works in progress and 
also the works which are awarded to tenderer but yet not started up to the 
date of inviting of tender) = Rs……………. 

 
Calculated Bid Capacity of the Tenderer / JV Partner [AxNx2- 0.33xNxB] = 

Rs……………. 
 
2. This statement should be submitted duly verified by Chartered 

Accountants. 

S.N Nam
e 
and 

plac
e of 

work 

Organizati
on for 
whom 

work is 
being 

carried out 

Date of 
award of 
contract. 

Contract 
Agreeme

nt No. & 
Date 

Original 
Cost of 
Work/ 

Revised 
Cost (Up to 

latest 
corrigendu
m) 

Date of 
Complet
ion 

(Origina
l/ 

Extende
d) 

Paymen
t 
Receive

d till 
date of 

opening 
of 
present 

tender 

Balanc
e 
amoun

t of the 
work to 

be 
execute
d 

B’ 
value 
of 

work 
to be 

done 
in ‘N’ 
years 
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Form No. 2C 
 

APPLICANT'S PARTY INFORMATION FORM 
 

 
Signature of the 

           Tenderer with Seal 

Applicant name: 
 

[insert full name] 

Applicant's Party name: 
 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 
 

[indicate country of registration] 

Applicant Party's year of constitution: 
 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 
 

[insert street/ number/ town or city/ country] 

Applicant Party's authorized representative information 
 

Name: [insert full name] 
 

Address: [insert street/ number/ town or city/ country] 
 

Telephone/Fax numbers: [insert telephone/fax numbers, including 
country and city codes] 
 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 
 

 Articles of Incorporation (or equivalent documents of constitution or 

association), and/or registration documents of the legal entity named 
above. 
 

 In case of a Government-owned enterprise or institution, documents 

establishing legal and financial autonomy, operation in accordance 
with commercial law, and absence of dependent status. 
 

2. Included are the organizational chart, a list of Board of Directors, and 
the beneficial ownership. 
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Form No. 3 
ECS / NEFT / RTGS  

MANDATE FORM 

 
Date: 

To, 
Dy.CPM/Finance 
DFCCIL/DDU  

Sub: ECS / NEFT / RTGS payments 
 
We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our 

payments using RBI's NEFT / RTGS scheme, our payments may be made 
through the above scheme to our under noted account. 

 

Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per 
account 

 

Account Number of Tenderer appearing 

on cheque book 

 

Type of Account (S. B. / Current / 

Cash credit) 

 

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and 

branch appearing on the MICR cheque 
issued by the bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  

Cell Phone Number of the tenderer to 
whom details with regard to the status of 

bill submitted to Accounts Office i.e. Co6 
& Co7 & Cheque Purchase Orders 
particulars can be intimated through 

SMS 

 

Tenderer's E - mail ID  

 
Confirmed by Bank signature of tenderer with stamp and address 

Enclose a copy of crossed cheque 
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Form No. 4 

SAMPLE 
STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 

 
(On paper of requisite stamp value) 

 

We, M/s  hereby undertake that we hold 
at our stores Depot/s at for and on behalf of the Managing Director/ 
DFCCIL acting 

in         the     premises        through the Chief General 
Manager/ DFCCIL/ DDU or his successor (hereinafter referred to as “The 
Employer”) all materials for which “On Account” payments have been made 

to us against the Contract for ( 
 ) on the section   

DFCCIL also  referred  to as Group/s vide letter of Acceptance of Tender
 dated and  material  handed  over  to  us  
by   the  employer for the purpose of execution of the said contract, until 

such time the materials are duly erected or otherwise handed over to him. 
 

We shall be entirely responsible for the safe custody and protection of  the  
said  materials against all risk till they are duly delivered as erected 
equipment to  the employer  or  as  he  may  direct  otherwise  and shall 

indemnify the employer against any loss  /damage or deterioration 
whatsoever in respect of the said material  while in our possession and 

against disposal of surplus materials. The said materials shall at all times be 
open to inspection by any officer authorized by the CGM, DFCCIL/ DDU in 
charge of Dedicated Freight Corridor Corporation of India Limited (Whose 

address will be intimated in due course). 
 
Should any loss, damage or deterioration of materials occur  or surplus  

material  disposed off and refund becomes due, the Employer shall be 
entitled to recover from us the 85% of supply portion of the Contract (as 

applicable) and also compensation for such loss or damage if any long with 
the amount  to be refunded without prejudice to any other remedies available 
to him by deduction from any sum due or any sum which at any time 

hereafter becomes due to us under the said or any other Contract. 
 
Dated this day day of 200 For and on behalf of 

M/s (Contractor) Signature of witness 

Name of witness in Block letter. Address. 



DFCC-DDU-EL-US-OHE-T010R 

Signature of the Tenderer   Page 142 of 152 

Form No. 5 
 

PRE CONTRACT INTEGRITY PACT 

 
General  

 
This pre-bid pre-contract Agreement(herein after called the Integrity Pact) is 
made on------------------------------day of the month of--------------------- , 

between, on one hand, the DFCCIL acting through Shri -----------------------
------ Designation of the officer, (hereinafter called the CLIENT, which 
expression shall mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Part and M/s-------------------
represented by Shri----------------------Chief Executive Officer (hereinafter 

called the "BIDDER/SELLER" which expression shall mean and include, 
unless the context otherwise requires, his successors and permitted assigns) 
of the Second part. 

WHEREAS the CLIENT proposes to procure (Name of the 

Stores/Equipment/Item, Name of the Consultancy Service, Name of Works 

Contract, Name of Services) and the BIDDER is willing to Offer/has offered 

for stores or works. 

WHEREAS the BIDDER is a private company/ public company/ Government 

undertaking/ partnership/ registered export agency, constituted in 

accordance with the relevant law in the matter and the CLIENT is a PSU 

performing its functions or behalf of the President of India. 

NOW, THEREFOR, 
To avoid all forms of corruption by following a system that is fair, transparent 

and free from any influence/prejudiced dealings prior to, during and 

subsequent to the currency of the contract to      be entered into with a view 

to: - 

Enabling the CLIENT to obtain the desired said (Name of the 

Stores/Equipment/Item, Name of the Consultancy Service, Name of Works 

Contract, Name of Services) at a competitive price in conformity with the 

defined specifications by avoiding the high cost and the distortionary  impact 

of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt  

practice  in  order  to  secure Contract by providing assurance to them that 

their competitors  will also  abstain from bribing  and other corrupt practices 

and the CLIENT will commit to  prevent corruption,  in  any form,  by its 

Officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as 

follows: Commitments of the CLIENT 

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or 
indirectly with the Contract, will demand, take a promise for or  accept,  

directly  or  through  intermediaries, any bribe, consideration, gift, reward, 
favour  or  any  material  or  immaterial benefit or any other advantage from 

the BIDDER either for themselves or for any person, organization or third 
party related to the Contract, in exchange for an advantage in the bidding 
process, bid evaluation, contracting or implementation process related to the 
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Contract. 
 

1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and

 will provide to all BIDDERs the same information and will not provide 
any such information to any particular BIDDER which could afford an 

advantage to that particular BIDDER in comparison to other BIDDERs. 
 

1.2 All the officials of the CLIENT will report to the appropriate Government office 

any attempted or completed breaches of the above commitments as well as 
any substantial suspicion of such a breach. 
 

2. In case any such preceding misconduct on the part of such official(s)in 
reported by the 

BIDDER to the CLIENT with full, and verifiable facts and the same is prima 
facie found      to be correct by the CLIENT, necessary disciplinary proceedings, 
or any other action as  deemed fit, including criminal proceedings may be 

initiated by the CLIENT and such a person shall be debarred from further 
dealings related to the Contract process. In     such     a    case while an 
enquiry is being conducted by the CLIENT the proceedings under the Contract 

would not be stalled. 
Commitments of BIDDERS 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of its bid or 
during any pre-contract or post- contract stage) in order to secure the 

Contract or in furtherance to secure it and in particular committee itself to 
the following: - 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission fees, brokerage or inducement to any official of the 

CLIENT, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the (B] in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 

Contract. 
3.2 The BIDDER further undertakes that it has not given, offered or promised  to  

give, directly or indirectly any bribe,  gift,  consideration, reward, favour,  any 
Material   or immaterial benefit or other advantage, commission, fees, 
brokerage or  inducement to any official of the CLIENT or otherwise in 

procuring the Contract    or forbearing to do or having done any act in relation 
to the obtaining or  execution of the Contractor any other Contract with the 

Government for showing or for bearing to show favour or disfavour to any 
person in relation to the Contract or any other Contract with the Government. 

 

3.3 *BIDDER shall disclose the name and address of agents and representatives 
and Indian     BIDDER shall disclose their foreign principals or associates. 

 

3.4 * BIDDER shall disclose the payments to be made by them to agents/brokers 
or any other intermediary, in connection with this bid/contract. 

 
3.5 The BIDDER further confirms and declares to the CLIENT that the BIDDER 

is the original manufacturer/ integrator/ authorized government sponsored 

export entity of the defense stores and has not engaged any individual or firm 
or company whether Indian or foreign to intercede, facilitate or in any way to 

recommend to  the  CLIENT or any of its functionaries, whether officially or 
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unofficially to the award  of the Contract to the BIDDER nor has any amount 
been paid, promised or intended to be     paid to any such individual, firm or 
company in respect of any such intercession, facilitation or recommendation. 

 
3.6 The BIDDER either while presenting the bid or during pre-contract 

negotiations or before signing the Contract shall disclose any payments he 
has  made,  is  committed  to or intends to make to officials of the CLIENT or 
their family members, agents, brokers or any other intermediaries in 

connection with the Contract and the details of services agreed upon for such 
payments. 

3.7 The BIDDER will not collude with other parties interested in the Contract to 

impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the Contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the CLIENT as  part  
of  the  business relationship, regarding plans, technical proposals and 
business details, including information contained in any electronic data 

carrier. The BIDDER also undertakes to exercise due and adequate care lest 
any such information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or through 
any   other manner without supporting it with full and verifiable facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 
3.12 If the, BIDDER or any employee of the BIDDER or any person acting on behalf 

of the BIDDER, either directly or indirectly, is a relative of any of the officers 
of the CLIENT, or alternatively, if any relative of an officer of the CLIENT has 
financial.   

 Interest/stake in the Bidder’s firm, the same shall be disclosed by the 
BIDDER at the time of filling of tender. 

 The term ‘relative’ for this purpose would be as defined in section 6 of the 

companies’ act 1956. 
3.13 The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealing so transactions, directly or indirectly, with any employee of 
the CLIENT. 
 

4. Previous Transaction 
4.1 The BIDDER declares that no previous transgression occurred in the last 

three years immediately before signing of this integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged 
hereunder  or  with  any  public sector enterprise in India or any Government  

department  in  India  that  could justify BIDDER’s from the tender process. 
 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, 

BIDDER can be disqualified from the ender process or the contact, if already 
awarded, can be terminated for such reason. 
 

5. Earnest Money (Security Deposit) 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount (to 

be specified in RFP) as Earnest Money/Security Deposit, with the CLIENT 

through any of the following instruments: - 

i. Bank draft or a pay order in favour of . 
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ii. A confirmed guarantee by an Indian nationalized bank, promising payment of 

the guaranteed sum to the CLIENT on demand within three working days 

without any demur whatsoever and without seeking any reasons whatsoever. 

The demand for payment by the CLIENT shall be treated as conclusive proof 

or payment. 

iii. Any other mode or through any other instrument (to be specified in the RFP). 

 
5.2 The earnest money/Security deposit shall be valid up to a period of five years 

or the contractual obligations to the complete satisfaction of both the BIDDER 

and the CLIENT, including warranty period, whichever is later. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the 

article pertaining to performance Guarantee in the Contract that the 

provisions of sanctions for violation shall be applicable for forfeiture of 

performance bond in case of a decision by client to forfeit the same without 

assigning any reason for imposing sanction for violation of this pact. 

5.4 No interest shall be payable by CLIENT to the BIDDER on earnest 

Money/Security Deposit for the period of its currency. 

6. Sanctions for Violations 
 

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the 

BIDDER shall entitle the CLIENT to take all or any one of the following actions, 

wherever required: - 

(i) To immediately call off the pre-contract negotiations without assigning any 

reason or giving any compensation to the [A]. However, the proceedings with 

the other BIDDER(s) would continue. 

 

(ii) The earnest money deposit (in pre-contract stage) and/or security 

Deposit/performance Bond (after the Contract is signed) shall stand forfeited 

fully and the CLIENT shall not be required to assign any reason therefore. 

 
(iii) To immediately cancel the Contract, if already signed, without giving any 

compensation to the [A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 

[A] with interest thereon at 2% higher that the prevailing prime lending rate of 

state bank of India, while in case of a BIDDER from the country other than 

India with interest thereon at 2% higher than the LIBOR. If any outstanding 

payment is due to BIDDER from the CLIENT in connection with any other 

Contract, such outstanding payment could also be utilized to recover the 

aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond, if 

furnished by the [A], in order to recover the payments, already made by 

CLIENT, along with interest. 

(vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be 

liable to pay compensation for any loss or damage to the Client resulting 

from such cancellation/rescission and the client shall be entitled to deduct 

the amount so payable from the money(s) due to the BIDDER. 
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(vii) To debar the BIDDER from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be further 

extended at the discretion of the CLIENT. 

(viii) To recover all sums paid in violation of this pact by BIDDER to any 

middleman or agent or broker with a view a view to securing Contract the 

contract. 

(ix) In cases where irrevocable letters of credit have been received in respect of 

any Contract signed by the client with the BIDDER, The shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit the 

same without assigning any reason for imposing sanction for violation of this 

pact. 

6.2 The client will entitledtotakealloranyoftheactionsmentionedatpara6.1(i)to 

(x) of this pact also on the commission by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the [A], of an 

offence as defined in chapter IX of the Indian penal code, 1860 or prevention 

of Corruption Act,1988 or any other statute enacted for prevention of 

corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this 

pact has been committed by the BIDDER shall be final and conclusive on the 

[A]. However, the BIDDER can approach the Independent Monitor(s) 

appointed for the purposes of this Pact. 

7. Fall Clause 
7.1 The BIDDER undertakes that it has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the 

present bid in respect of     any other Ministry/Department of the Government 

of India or PSU and if it is found at any stage that similar product/system or 

subsystems way supplied by BIDDER to any other Ministry/Department of 

the Government of India or a PSU at a lower price, then that very price, with 

due allowance for elapsed time, will be applicable to the present case and the 

difference in the cost would be refunded by the BIDDER to the CLIENT, if the 

Contract has already been concluded. 

8. Independent Monitors 
8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this pact in consultant with the central vigilance commission 
(Names and addresses of the Monitors to be given) 

8.2 The task of the Monitors shall be to review independently and objectively, 
whether and to what extent the parties comply with the obligations under 
this pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the 
parties and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the 
documents relating to the project/procurement, including minutes of 
meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this 
Pact, he will so inform the Authority designated by the CLIENT 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the CLIENT including that provided 
by the BIDOER. The BIDDER will also grant the Monitor, upon his request 

and demonstration of a valid Interest, unrestricted and unconditional access 
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to his project documentation. The same is applicable to Subcontractors.  The 
Monitor shall be und 'contractual obligation to treat the information and 
documents of the 

[A] With confidentiality. 
8.7 The client will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings 
could have an impact on the contractual relations between the parties. 
The parties will offer to the Monitor the option to participate in such 

meetings. 
8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 

weeks from the date of reference or intimation to him by the CLIENT/BIDDER 

and, should the occasion arise, submit proposal for correcting problematic 
situations. 

9. Facilitation of Investigation 
In case of any allegation of violation of any provisions of this Pact or payment 
of commission, the CLIENT or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall 
exte4nd all possible help for the purpose of such examination. 

10. Law and Place of Jurisdiction 
This pact is subject to Indian law. The place of performance and jurisdiction 

is the seat of   the CLIENT. 
11. Other Legal Actions 

The actions stipulated in this integrity pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the extant 
law in force relating to any civil or criminal proceedings. 

12. Validity 
12.1 The validity of this integrity pact shall be from date of its signing and extend 

up to 5 years or the complete execution of the Contract to the satisfaction of 

both the CLIENT and the BIDDER including warranty period, whichever is 
later. In case BIDDER is unsuccessful, this integrity pact shall expire after six 
months from the date of the signing of the Contract. 

12.2 Should one or several provisions of this pact turn out to be invalid; the 
remainder   of this pact shall remain valid. In this case, the parties will strive 

to come to an agreement to their original intentions. 
13. The parties here by sign this integrity pact at…………………On…………………. 

 

CLIENT BIDDER 
Name of the Officer  

Designation 
Dept./Ministry/PSU 
 
Witness Witness 

1.  1.  ________________________ 
 

2.                                            2.      
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Form No. 6 

ANTI-PROFITEERING DECLARATION TO WHOMSOEVER IT MAY 

CONCERN 

 

I…………………, age………, years, Son/Daughter of………………., 

resident of ……. Do solemnly affirm and state as under: 

1) That I am the <Designation of the authorized signatory> of 

…………….And I am duly authorized to furnish this undertaking/declaration on 

behalf of ………………………… (Name of the company). 

2) That …………………………… (Name    of    the     company)     has     been     

awarded the work …………………… (Name      of      Work)      vide       Letter       

of Award number …………….. Dated ……………. by M/s Dedicated Freight 

Corridor Corporation of India Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the 

Goods & Services Tax ("GST")Law(s), 

4) That the Company ……………………….. Has passed the benefit of input tax 

credit available on the………………….……..(good/services) having 

HSN…………….supplied to M/s Dedicated Freight Corridor Corporation of India 

Limited which it is getting on account of reduced tax liability and input tax credit 

because of enactment of GST Laws after introduction of Goods and Service Tax w.e.f. 

1s1 July, 2017. The details and amounts being passed on to DFCCIL are provided in 

Annexure ....................................................................................... Of this document 

and are as per applicable GST Laws. These are true and correct to the best of my 

knowledge, information and belief. 

5) Further, it is to confirm also that in case …………….. (name of the 

organization) will receive any further benefit in future after 1st July, 2017 by 

way of ailment of input tax credits which were not allowed to be availed before 

1slJuly, 2017 or reduction in tax rates or in any other manner which results in 

reduction of cost of the goods/services supplied to M/s Dedicated Freight Corridor 

Corporation of India Limited, then Company will pass that benefit to M/s Dedicated 

Freight Corridor Corporation of India Limited also. 

6) That I declare that the foregoing is true and correct and the same is a legal 

obligation and failure to fulfil it could result in penalties under the law. 

7) I confirm that I am aware of the implication of the above undertaking and our 

liability on account of incorrect/misleading declaration under the GST Laws. 

 

 

Signature of the Authorized signatory/ person 

Name and Designation of the Auth. Sign/person of the person 

Name of the Organization and Seal 

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary 

public.  
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Form No. 7 

 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For JOINT 
VENTURE PARTICIPATION BETWEEN 

 
M/s ……………….. Having its registered office at ………………… (Hereinafter 

referred to as …………………) acting as the Lead Partner of the first part, 
and 

M/s ………………………….having its registered office at ……………. 
(Hereinafter referred to as `……………….’) in the capacity of a Joint Partner 
of the other part.  

and 
M/s ………………………….having its registered office at ……………. 

(Hereinafter 
Referred to as `……………….’) in the capacity of a Joint Partner of the other 
part. 

The expressions of …………….. And ………….. Shall wherever the context 
admits, mean and include their respective legal representatives, 
successors-in-interest and assigns and shall collectively be referred to as 

“the Parties” and individually as “the Party” 

 
WHEREAS: 

Dedicated Freight Corridor Corporation of India Limited (DFCCIL) 
[hereinafter referred to as “Client”] has invited  bids for 

………………..“[Insert name of work]…………………...” 

 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1.  The following documents shall be deemed to form and be read and 

construed as an integral part of this MOU. 
 (i) Notice for Bid, and  

 (ii)Bidding document 
 (iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor 

Corporation of India Limited 

 (iv) The bid submitted on our behalf jointly by the Lead Partner. 

 
2.  The `Parties’ have studied the documents and have agreed to participate in 

submitting a `bid’ jointly. 

 
3.  M/s ………shall be the lead member of the JV for all intents and purpose 

and shall represent the Joint Venture in its dealing with the Client. For the 
purpose of submission of bid proposals, the parties agree to nominate 
…….. As the leader duly authorized to sign and submit all documents and 

subsequent clarifications, if any, to the Client. However M/s ……… shall not 
submit any such proposals, clarifications or commitments before securing 

the written clearance of the other partner which shall be expeditiously given 
by M/s……..…….to M/s…………. 

 

4. The `Parties’ have resolved that the distribution of responsibilities and their 
proportionate share in the Joint Venture is as under: 

(a) Lead Partner; 

(i) ………  
(ii) ……….  

(iii) ….. 
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(b) Joint Venture Partner 

(i) ………  
(ii) ……….  
(iii) ….. 

[Similar details to be given for each partner] 
5.  JOINT AND SEVERAL RESPONSIBILITIES 

 The Parties undertake that they shall be jointly and severally liable to the 
Client in the discharge of all the obligations and liabilities as per the contract 
with the Client and for the performance of contract awarded to their JV. 

6.  ASSIGNMENT AND THIRD PARTIES 
 The parties shall co-operate throughout the entire period of this MOU on the 

basis of exclusivity and neither of the Parties shall make arrangement or 

enter into agreement either directly or indirectly with any other party or 
group of parties on matters relating to the Project except with prior written 

consent of the other party. 
7.  EXECUTIVE AUTHORITY 
 The said Joint Venture through its authorized representative shall receive 

instructions, payments from the Client. The management structure for the 
project shall be prepared by mutual consultations to enable completion of 

project to quality requirements within permitted cost and time. 
8.  BID SECURITIES 
 Till the award of the work, JV firm/Lead Partner of JV firm shall furnish 

Bid Security to the Client on behalf of the joint venture which shall be 
legally binding on all the members of the Joint Venture. 

9.  BID SUBMISSION 

 Each Party shall bear its own cost and expenses for preparation and 
submission of the bid and all costs until conclusion of a contract with the 

Client for the Project. Common expenses shall be shared by all the parties in 
the ratio of their actual participation. 

10. INDEMNITY 

 Each party hereto agrees to indemnify the other party against its respective 
parts in case of breach/default of the respective party of the contract works 

of any liabilities sustained by the Joint Venture. 
11. For the execution of the respective portions of works, the parties shall make 

their own arrangements to bring the required finance, plants and equipment, 

materials, manpower and other resources. 
12. DOCUMENTS & CONFIDENTIALITY 
 Each Party shall maintain in confidence and not use for any purpose related 

to the Project all commercial and technical information received or 
generated in the course of preparation and submission of the bid. 

13. ARBITRATION 
 Any dispute, controversy or claim arising out of or relating to this agreement 

shall be settled in the first instance amicably between the parties. If an 

amicable settlement cannot be reached as above, it will be settled by 
arbitration in accordance with the Indian Arbitration and Conciliation Act 
1996 or any amendments thereof. The venue of the arbitration shall be Delhi. 

14. VALIDITY 
 This Agreement shall remain in force till the occurrence of the earliest to 

occur of the following, unless by mutual consent, the Parties agree in writing 
to extend the validity for a further period. 

a. The bid submitted by the Joint Venture is declared unsuccessful, or 

b. Cancellation/ shelving of the Project by the client for any reasons prior to 
award of work 

c. Execution of detailed JV agreement by the parties, setting out detailed 
terms after award of work by the Client. 
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15. This MOU is drawn in ….. Number of copies with equal legal strength and 

status. One copy is held by M/s ………… and the other by M/s…………. 
& …….M/s ……….. And a copy submitted with the proposal. 

16. This MOU shall be construed under the laws of India. 

 17. NOTICES 

Notices shall be given in writing by fax confirmed by registered mail or 
commercial courier to the following fax numbers and addresses: 

Lead Partner                                                              Other 
Partner(s) 
…………………………. ………………… 

(Name & Address) (Name & Address) 

 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, 

month and year first before written. 
 

 
M/s……………… 
 

(Seal)  
(Seal)   

M/s………………
  

(Seal) 
(Seal) 

 

Witness 
1………………….. (Name & Address) 

2………………….. (Name & Address) 
 
Notes: (1) In case of existing joint venture, the certified copy of JV Agreement 

may be furnished. 
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