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CHECK LIST OF DOCUMENTS TO BE ATTACHED WITH THE E-TENDER 

1. Details of similar works completed in last three years. (Format -I) 

2. Annual Turnover for the last three years with supporting documents (Format-II). 

3. Registration of Company in case of company. 

4. Partnership deed/Memorandum and Articles of Association of the firm or company. 

5. GST Registration Certificate. 

6. Scanned copy of proof of money deposit against Earnest Money Deposit at DFCCIL 
account mentioned in appendix to tender. (Earnest money in the prescribed form along 
with Transaction detail). 

7. Details of on-going works (Format -III). 

8. Scanned copy proof of money deposit against the cost of tender documents at DFCCIL 
account mentioned in appendix to tender. (Cost of Tender document in the prescribed 
form along with Transaction detail). 

9. Complete Tender documents including the Form of Bid, annexure etc. (Part-I) digitally 
signed by the bidders on each page. 

10. Financial/Commercial offer (Part-II) with rates duly filled in, digitally signed on each 
page by the bidders. 

11. Pre-Integrated pact signed as token of acceptance of implementation of integrity pact in 
DFCCIL, as & when Independent External Monitor appointed. 

12. Corrigendum(s), if any, duly digitally signed by the bidders on each page. 

 

*******
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TOP SHEET 

 
Tender No.   DFCC-JP-EL-REJN-KSGN-T-05                      Date: 29.03.2022 

 

Name of work Maintenance of General Power Supply (E&M) For Station 

Building, IMD, IMSD, Service Buildings, Staff Quarters, ESS 

Building and any other Buildings and Electrical assets like DG 

Sets, Fire Safety equipment, Air Conditioner System etc. 

between New-Rewari (Kishangarh Balawas) - Madar under 

Chief General Manager /DFCCIL/Jaipur. 

 

Approx. Cost Rs.1,98,81,112.08/- (Rs One Crore. Ninety Eight Lakh Eighty 

One Thousand One Hundred Twelve & Eight Paise Only) + GST

Earnest Money  Rs 3,97,700/- (Rupees Three Lakh Ninety Seven Thousand 

Seven Hundred Only). To be paid online through payment 

gateway provided at www.ireps.gov.in. 

Completion Period Total 24 (Twenty Four) Months from the date of issue of 

letter of acceptance. 

 

Date of opening   20.04.2022 at 15:30 hrs 
 

 

 

 

For and on behalf of 
 

         CGM /JP DFCCIL Office. 
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TENDER FORM 

Place: .................  

Date: .....................  

  Chief General Manager, 

Dedicated Freight Corridor Corporation of India Limited, 

C-16, Khushi Vihar, Patrakar Colony, 

Mansarovar, Jaipur-302020 (Rajasthan) 

 
I / We ……………………………………………………………………………………have 

read the various conditions of tender attached hereto and hereby agree to abide by the said 

conditions. I / We also agree to keep this tender open for your acceptance for a period of 

90 days from the date fixed as last date for receipt of completed tender in your office. In 

the event of my/our default, I/We will be liable for forfeiture of my/our earnest money. 

1.  I / We offer to do the work for " Maintenance of General Power Supply (E&M) For 

Station Building, IMD, IMSD, Service Buildings, Staff Quarters, ESS Building  and any 

other Buildings and Electrical assets like DG Sets, Fire Safety equipment, Air Conditioner 

System etc. between New-Rewari (Kishangarh Balawas) - Madar under Chief General 

Manager /DFCCIL/Jaipur." at the percentage/rate quoted by me/us in the BOQ bind 

myself/ourselves to complete the work in 24 (Twenty Four) months).  

2.  I / We also here by agree to abide by all the Conditions mentioned in the tender and to carry 

out the services according to essential qualification/skills/experience and the tentative number of 

outsourced personnel and scope of services is given at Annexure III, IV, IV[A] respectively of 

the Annexure section of Bid document. 

3.The full value of the earnest money deposited shall stand forfeited without prejudice to 

any other rights or remedies if: 

 

a) I / We do not execute the contract document within Seven days after receipt of notice issued 

by DFCCIL that such documents are ready. 

OR 

b) I / We do not commence the work within 15 days after receipt of LOA issued. 

4. Until a formal agreement is prepared and executed, acceptance of this tender shall 

constitute a binding contract between us subject to modifications, as may be mutually 

agreed to between us and indicated in the letter of acceptance of my/our offer for this 

work. 

 

Signature of witnesses:                                                                Signature of Tenderer (s) & 

                                                                                                        Date……………. 

Tenderer(s) address……………. 

1. 

 

2.  
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Dedicated Freight Corridor Corporation of India Limited 

(A Government of India Undertaking) 

MINISTRY OF RAILWAY 

Tender No. DFCC-JP-EL-REJN-KSGN-T-05    Date: 29.03.2022 

M/s------------------------------------------- 

------------------------------------------------ 

NOTICE INVITING E- TENDER 

1. The Chief General Manager, DFCCIL, C-16, Khushi Vihar, Patrakar Colony, Mansarovar, 
Jaipur-302020, Rajasthan, invites sealed open E - Tenders in single packet system on prescribed 
forms from firms/companies meeting qualifying requirements and having requisite experience and 
financial capacity for the following works: - 
 

Tender No. DFCC-JP-EL-REJN-KSGN-T-05 

Nature of Work Maintenance of General Power Supply (E&M) For Station 

Building, IMD, IMSD, Service Buildings, Staff Quarters, ESS 

Building and any other Buildings and Electrical assets like DG 

Sets, Fire Safety equipment, Air Conditioner System etc. between 

New-Rewari (Kishangarh Balawas) - Madar under Chief General 

Manager /DFCCIL/Jaipur. 

Estimated Cost Rs.1,98,81,112.08/- (Rs One Crore Ninety Eight Lakh Eighty One 

Thousand One Hundred Twelve & Eight Paise Only) + GST 

Period of Contract Total 24 (Twenty Four) Months 

 

Earnest Money Deposit 

Rs 3,97,700/- (Rupees Three Lakh, Ninety-Seven Thousand, Seven 
Hundred Only). To be paid online through payment gateway 
provided at www.ireps.gov.in. 

 

Cost of Document 

Rs 5900/- (inclusive of all taxes and duties) to be paid online through 
payment gateway provided at www.ireps.gov.in.    

Date of Sale (Online) 

 
From Date 30.03.2022 

Issue of corrigendum, if 

any 
On or after Date 30.03.2022 

(on www.ireps.gov.in, www.dfccil.com ) 
Date & Time of 
submission of tender 
 

On or before Date 20.04.2022 and time 15:00 hrs 

Date & Time of opening 

of tender 
Date 20.04.2022 .and time 15:30 hrs 

 

Defect Liability Period 60 days after successful completion of this contract. 

 

NOTE: 

i. Tenderer should bear the fact in mind while quoting the rates that GST will be paid by 

Contractor as per prevailing rate as applicable. Documentary evidence of deposition of GST will 

be produced by contractor. 

 

http://www.tenderwizard.com/DFCCIL
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ii. Information as required as per various Forms/Annexures to tender document should be 

submitted by the tenderers without fail strictly as per formats. 

 

iii. All Micro and Small Enterprises (MSEs) who are having Udyog Adhar Memorandum shall be 

given all benefits towards Tender Fee and Earnest Money (EMD) in terms of Railway Board 

Letter No.2010/RS(G)/363/1, dated 31.03.2016. 
 

 

2.  ELIGIBILITY CRITERIA 

Eligibility of the applicants shall be assessed based on the "Eligibility Criteria", 

"Essential Qualifying Criteria" and "Other Qualifying Criteria" as given in 

Annexure-A o f  Notice Inviting E-Tender. 

The Tender document can be downloaded from IREPS website www.ireps.gov.in and 
DFCCIL’s website www.dfccil.com Tenderers are advised not to make any corrections, 
additions or alterations in the downloaded tender documents. In case, any corrections, 
additions or alterations in the downloaded tender documents are made, such tender shall 
summarily rejected. 

3. The cost of tender documents & EMD shall be paid online through payment gateway 
provided at www.ireps.gov.in. 

 

4. DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such case, 

the addendum(s)/corrigendum(s) shall be issued and placed on IREPS website. The 
tenderers who have downloaded the tender documents from website must visit the 

website and ensure that such addendum(s)/corrigendum(s) (if any) is also downloaded by 
them. Such addendum(s)/corrigendum(s) (if any) shall also be submitted, duly stamped 

and signed, along with the submission of the tenders. 

5. The tender documents shall be submitted in online mode through website 

www.ireps.gov.in  in single bids only. Single offer viz. containing Technical offer and 

financial offer along with necessary documents like scanned copy of TDC to be 

uploaded. Detailed credentials as per the requirement of eligibility criteria in “Technical 

offer” as well as “Financial offer” to be submitted through IREPS portal. Bids are 

required to be submitted only by online mode and uploaded on the e-tendering web 

site using Digital Signature for signing the documents. 

6. Tenders shall be opened at the address given below at 15:30 hours on the same day in 

the presence of the tenderer(s) or their authorized representatives intending to attend the 

opening. 

Address o f  Office o f  the Chief General Manager/JP (for Opening o f  E- 

tenders): 

Chief General Manager/JP, DFCCIL, C-16, Khushi Vihar, Patrakar Colony, 

Mansarovar, Jaipur -302020, Rajasthan. 

 
All the Bids received shall be opened on the date and time mentioned above in the tender 

notice. Bid of the bidders shall be opened on a subsequent date through process of e-
tendering. Which will be notified to such bidder on line. The sequence of opening shall be: 

i) Earnest Money Deposit (EMD) 

http://www.ireps.gov.in/
http://www.dfccil.com/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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ii) Technical offer. 

iii) Financial offer. 

 

7. Tender shall be submitted as per "Instructions to Tenderers" as followed on IREPS Portal. 

8. Any tender received without Earnest Money in the form as specified in tender documents 

shall not be considered and shall be summarily rejected. 

9. DFCCIL reserves the right to cancel the tenders before submission/opening of tenders, 

postpone the tender submission/opening date and to accept / reject any or all tenders 

without assigning any reasons thereof. DFCCIL's assessment of suitability as per eligibility 

criteria shall be final and binding. 

10. Tenderers may note that they are liable to be disqualified at any time during tendering 

process in case any of the information furnished by them is not found to be true. EMD of 

such tenderer shall be forfeited. The decision of DFCCIL in this regard shall be final and 

binding. 

11. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the 

documents submitted by them and open financial bid(s), subject to their final verification. 

In the event of any document being found false, the provisional qualification shall stand 

withdrawn, and the next lower bidder shall automatically come to the position of such 

disqualified bidder. Action against such disqualified tenderers shall be taken as per above 

Clause No. 10.0 of Notice Inviting Tender. 

12. The validity of the offer shall be 90 days. 

13. The transfer of tender documents purchased by one intending tenderer to another tenderer 

is not admissible. Tenderer can submit tenders only on the documents 

purchased/downloaded from website mentioned above. 

 We look forward for your active participation. 
 
 
 

For & on behalf of DFCCIL 

Chief General Manager/JP 
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ANNEXURE -A 

 
1.0      ELIGIBILTY CRITERIA 

The tenderer shall satisfy the following eligibility criteria to qualify for this tender: 

I.     Essential Qualifying Criteria 

A. Firms/companies 

(i) The tenderer should have a registered office anywhere in India. 

The documentary proof regarding A. above should be submitted as part of the tender 

document. 

Note: For the purpose of documentary proof of "registered office" as mentioned in (i) 

above any address of office as mentioned in any of the following documents submitted 

along with the original offer by tenderer(s) may be considered as registered office of 

the tenderer(s). 

1. Address mentioned in the article of association of company duly registered under 

Companies Act, 1956. 

2. Address mentioned in Partnership Deed 

3. Address mentioned in Trade License obtained by the individual from Govt. body. 

4. Address mentioned in any tax departments. 

5. Address mentioned in P.F. Registration documents. 

B.      Technical capability: 

1. In support of their credentials, the Tenderer(s) should have to submit document as 

stipulated intender document along with their tenders. 

2. The tenderer(s) should satisfy the following minimum eligibility criteria as under 

The tenderer must have successfully completed any of the following during last 07 

(seven) years, ending last day of month previous to the one in which tender is invited: 

Three similar works each costing not less than the amount equal to 30% of advertised 

value of the tender, or 

Two similar works each costing not less than the amount equal to 40% of advertised 

value of the tender, or 

   One similar work each costing not less than the amount equal to 60% of advertised   

value of the tender. 

Note B 2- Work experience certificate from private individual shall not be considered. 

However, in addition to work experience certificates issued by any Govt. 

Organisation, work experience certificate issued by Public listed company having 

average annual turnover of Rs 500 crore and above in last 3 financial years excluding 

the current financial year, listed on National Stock Exchange or Bombay Stock 

Exchange, incorporated/registered at least 5 years prior to the date of opening of 

tender, shall also be considered, provided the work experience certificate has been    

issued by a person authorized by the Public listed company to issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed company, 

the tenderer shall also submit along with work experience certificate, the relevant 

copy of work order, bill of quantities, bill wise details of payment received duly 

certified by Chartered Accountant, TDS certificates for all payments received and 
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copy of final/last bill paid by company in support of above work experience 

certificate. 

 

The Tenderer(s) will produce/attach the certificate of Work completion with the Tender 
Document as per above and such certificate should clearly support by following details: 
- 

a) Name of Agency issuing a certificate. 

b) Date of issue of certificate. 

c) The name of Work. 

d) The Acceptance letter no. 

e) The date of issue of Acceptance letter. 

f) Agreement no. 

g) Date of execution of Agreement. 

h) Date of original Completion of Work as per Acceptance Letter. 

i) Date of Actual completion of Work. 

j) Date of Actual completion of Work. 

k) The Final Amount of Work at the time of Completion of Work (in Rupees) 

l) Whether the Work is completed satisfactory or not satisfactory. 

 

Notes: 

Following will be considered as similar work: 

"Satisfactory execution or maintenance of any electrical work related to HT/LT 

installation at Station Buildings/Staff Quarters/Service Buildings etc." 

 

The tenderer (s) must be an established, experienced and reputed construction firm 
and have regularly undertaken works of the similar type tendered for and have 
adequate technical knowledge and practical experience in field. 

 

C. Financial capability 

 

Financial Eligibility Criteria: The tenderer must have received contractual 

payments in the previous three financial years and the current financial year up 

to the date of inviting of tender, at least 150% of the advertised value of the 

tender. The tenderers shall submit Certificates to this effect which may be an 

attested Certificate from the concerned department / client or Audited Balance 

Sheet duly certified by the Chartered Accountant/Certificate from Chartered 

Accountant duly supported by Audited Balance Sheet. 

 

Note-C:- Client certificate from other than Govt Organization should be duly 

supported by Form 16A/26AS generated through TRACES of Income Tax 

Department of India.   

Each tenderer has to satisfy the eligibility criteria for technical capability, 
competence as well as for financial capacity and organizational resources as 
specified in the tender documents to qualify for consideration of bid submitted 
by tenderer(s). 

There should not be any unsatisfactory performance Report of the Contractor 
from any source. 
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Tenderer(s) may please note that their offers will be evaluated as per the 
credentials/ documents attached by the tenderer(s) along with the tender/offer. 
 

 

 

D. JVs SHALL NOT BE CONSIDERED. 
 

E. ELECTRICAL CONTRACTOR LICENSE— 
a.  The Contractor should have valid Electrical license to be submitted 

along with tender failing which tender would be consider ineligible 
(i.e., not eligible). 

b. The work shall be carried out by the contractor, having valid Electrical 
Contractor`s License for carrying out installation work under the direct 
supervision of the persons holding valid certificates of competency 
issued by the State Government. 

c.  The successful tenderer shall furnish the names and particulars of the 
certificate of competency of supervisor and workmen to be engaged for 
carrying out this work. 

F.  TENDERER(S)’S CREDENTIAL    

In support of their credentials, the Tenderer(s) should have to submit documents as 

stipulated in tender document along with their tenders.  

 

1 Registration   for   ESI, EPF, GST, PAN 
number. 
 

Valid Registration certificates and 
documents are to be enclosed. Tender 
document received without valid 
document/ certificate/ enclosures will 
be summarily rejected. 
 

2 Affidavit that the firm has not been 
blacklisted for business by any government 
department/PSU and that in last three years 
to be reckoned from date of invitation of 
tender there has not been any work cancelled 
against them for poor performance. 

Affidavit as per Performa is to be 
enclosed. Performa of Affidavit is 
given in Annexure-II of the bid 
document. Tender document received 
without   valid   document/   Affidavit   
will   be summarily rejected. 

 

G. SECURITY FOR ENSURING TIMELY PAYMENT OF 

REMUNERATION/FEE PAYABLE TO OUTSOURCED PERSONS 

The Manpower Service Provider will ensure that before raising the bill on DFCCIL 

for the services rendered by outsourced persons is paid on or before the 10th day of the 

following month and a proof of payment shall be annexed to the monthly bill. 

 

 

II. System of verification of Tenderer’s credentials: -  

   

Railway board letter no. 2017/Trans/01/Policy dated 08.02.2018, accordingly 

following changes have been approved by Railway board. 

 

For the works tenders, it has been decided to adopt the affidavit-based system of 

credential verification. The tenderer shall submit along with the tender document, 

documents in support of his/their claim to fulfill the eligibility criteria as mentioned in 

the tender document. Each page of the copy of documents/certificates in support of 

credentials, submitted by the tenderer, shall be self-attested/digitally signed by the 
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tenderer or authorized representative of the tendering firm. Self-attestation shall 

include signature, stamp and date (on each page). Only those documents which are 

declared explicitly by the tenderer as “documents supporting the claim of qualifying 

the laid down eligibility criteria”, will be considered for evaluating his/their tender. 

The system shall be applicable once it is made operational in IREPS. This system is 

already being followed by some of Railway/DFCCIL PSUs. 

 

1. In all works tender documents, followings para may be added in the section describing 

the qualification and eligibility criteria. 

“The tenderers shall submit a notarized affidavit on a non-judicial stamp stating that 

they are not liable to be disqualified and all their statements/documents submitted 

along with bid are true and factual. Standard format of the affidavit to be submitted by 

the bidder is enclosed as Annexure-V. Non submission of an affidavit by the bidder 

shall result in summary rejection of his/their bid. And it shall be mandatorily 

incumbent upon the tenderer to identify, state and submit the supporting documents 

duly self-attested by which they/he is qualifying the Qualifying Criteria mentioned in 

the tender document. It will not be obligatory on the part of Tender Committee to 

scrutinize beyond the submitted document of tenderer as far as his qualification for the 

tender is concerned”. 

 

With the submission of the affidavit as mentioned above, the practice of verification of 

tenderer(s) documents by the Railway/DFCCIL may be dispensed with.  

 

a) The Railway/DFCCIL reserves the right to verify all statements, information and 

documents submitted by the bidder in his tender offer, and the bidder shall when so 

required by the Railway/DFCCIL, make available such information, evidence and 

documents as may be necessary for such verification. Any verification or lack of such 

verification, by the Railway/DFCCIL shall not relieve the bidder of its obligations or 

liabilities hereunder nor will it affect any right of the Railway/DFCCIL thereafter. 

b) In case any wrong information submitted by the tenderer, the contract shall be 

terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and Security 

Deposit (SD) of contract forfeited and agency barred for doing business on entire 

Indian Railway/DFCCILs for 5 (five) years. 

c) With such a system of self-certification of credentials, tender finalization should also be 

speed up. It has accordingly been decided that the tender validity period should be 

reduced to 45 days for single packet and 60 days for two packet system of tendering (in 

place of the present limits of 90 days and 120 days) for tenderers having affidavit based 

system of credential verification. 

2. The tenderers shall provide satisfactory documentary evidences acceptable to 

Railway/DFCCIL along with the tender to show that: 

 

2.1 They have an established technically competent and adequate staffs organization to 

ensure that the services required under this tender can do satisfactorily.  

2.2 They have sufficient equipments; plants and machinery to meet the obligations under 

the contract and to complete the work contract all within the stipulated time schedule 

and accepted by him.  

3 The tenderer should submit the details of similar works done in the past. 
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4 The tenderer should submit the attested copies of the certificates obtained from the 

agencies wherever the works have completed successfully. These certificates should 

indicate the details of installation and successful commissioning of the similar type of 

equipments executed by the tenderer.  

5 The tenderer will submit, along with offer list of work in hand indicating description of 

work, contract value, approximate value of balance work yet to be done and date of 

award of work. 

6 They have adequate financial resources to meet the obligations under the contract. They 

have also required to submit the report from recognized bank of financial institutions. 

 
 
 

******* 
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GENERAL INFORMATION 

Tender No. DFCC-JP-EL-REJN-KSGN-T-05 

Name of Work Maintenance of General Power Supply (E&M) For Station 

Building, IMD, IMSD, Service Buildings, Staff Quarters, ESS 

Building and any other Buildings and Electrical assets like DG 

Sets, Fire Safety equipment, Air Conditioner System etc. between 

New Rewari (Kishangarh Balawas) - Madar under Chief General 

Manager /DFCCIL/Jaipur. 

Estimated Cost Rs.1,98,81,112.08/- (Rs One Crore Ninety Eight Lakh Eighty One 

Thousand One Hundred Twelve & Eight Paise Only) + GST 

Period of Contract Total 24 (Twenty Four) Months 

Earnest Money Deposit 

 

Rs 3,97,700/- (Rupees Three Lakh, Ninety Seven Thousand, Seven 

Hundred Only). To be paid online through payment gateway provided 

at www.ireps.gov.in. 

Cost of Documents Rs 5900/- (inclusive of all taxes and duties) to be paid online through 
payment gateway provided at www.ireps.gov.in.) 

Date of Sale (online) From Date 30.03.2022 

Issue of Corrigendum, if 

any 

On or after Date 30.03.2022 

(on   www.ieps.gov.in , www.dfccil.com) 

Date & Time of submission 
of tender 

On or before Date 20.04.2022. and time 15:00 hrs 

Date & Time of opening of 

tender 

Date 20.04.2022 and time 15:30 hrs 

 

Validity of Offer 90 days 

Retention Money/ Security 

Deposit 

Earnest Money deposit of the successful tenderer shall be converted 

into security deposit. Balance security deposit shall be 

recovered@10% through running account bills till it reaches 5% of the 

contract value. 

Performance Guarantee 

(PG) in the form of Bank 

Guarantee or Fixed 

Deposit Receipt (FDR) 

To be submitted within 30 days from the date of issue Letter of 
acceptance Letter by DFCCIL; (an irrevocable Bank Guarantee or 
Fixed Deposit receipt (FDR) for the amount5% of the contract 
value). 

Defect Liability Period :- 60 days after successful completion of this contract. 

NOTE: 

i. Tenderer should bear the fact in mind while quoting the rates that GST will be paid by 

Contractor as per prevailing rate as applicable. Documentary evidence of deposition of GST 

will be produced by contractor. 
 

ii. Information as required as per various Forms/Annexures to tender document should be 

submitted by the tenderers without fail strictly as per formats. 
 

iii. All Micro and Small Enterprises (MSEs) who are having Udyog Adhar Memorandum shall 

be given all benefits towards Tender Fee and Earnest Money (EMD) in terms of Railway 

Board Letter No.2010/RS(G)/363/1, dated 31.03.2016. 

 

http://www.ieps.gov.in/
http://www.dfccil.com)/
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APPENDIX TO TENDER 

Description Reference Clause 

Name of Work  

Maintenance of General Power Supply (E&M) 

For Station Building, IMD, IMSD, Service 

Buildings, Staff Quarters, ESS Building and 

any other Buildings and Electrical assets like 

DG Sets, Fire Safety equipment, Air 

Conditioner System etc. between New Rewari 

(Kishangarh Balawas) - Madar under Chief 

General Manager /DFCCIL/Jaipur. 

1.1.3.1 of Instruction to Tender 

 

Employer  

GENERAL CHIEF MANAGER/JAIPUR, DFCCIL, 

C-16, Khushi Vihar, Patrakar Colony, Mansarovar, 

Jaipur, Rajasthan-302020 

1.1.3.3(a) of Instruction to Tender 

 

Scope of Work:- As indicated at Clause 1.0 of 

Special conditions of contract 

1.1.3.5 of Instruction to Tender 

 

Approximate Tender Cost of the work 

Rs. 19881112.08/- (Rs. One Crore Ninety Eight Lakh 

Eighty One Thousand One Hundred Twelve & Eight 

Paise Only). 

1.1.3.6 of Instruction to Tender 

 

Amount of Earnest Money Deposit, to be paid online 

through payment gateway provided at 

www.ireps.gov.in. Rs 3,97,700/- (Rupees Three Lakh, 

Ninety Seven Thousand, Seven Hundred Only). 

1.1.10 of Instruction to Tender 

 

Period of Validity of Tender 90 days 1.1.11 of Instruction to Tender 

Period of completion 24 (Twenty Four months from 

the date of issue of LOA 

2.0 of Special Condition of Contract. 

Retention money  27.0 of Special Condition of Contract 

Performance Bank Guarantee  29.0 of Special Condition of Contract 

Defect Liability Period 60 Days 31.0 of Special Condition of Contract 

Bank Detail of DFCCIL  

 

 

 

  

Name of Account 

CPM – DFCCIL, Jaipur 

Name of Bank : Union Bank Of India 

Branch: Bapu Nagar, Jaipur 

Account Number 369201010054636 

Type of account: -Current 

Account. 

IFCS code :-UBIN0536920 
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PART – I 

 

CHAPTER –I  

 

INSTRUCTIONS TO TENDERER AND CONDITIONS OF TENDERING   
1.1.1 General (for on line tendering system) 

 
Submission of Online Bids is mandatory for this Notice Inviting Tender. E-Tendering is a 
new methodology for conducting Public Procurement in a transparent and secured 
manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 
procurement. For conducting electronic tendering, DFCCILL, Delhi has decided to use 
the portal (https://www.ireps.gov.in) of Government of India. Benefits to 
Suppliers/service providers are outlined on the Home-page of the portal.  

 
1.1.2 Instructions 

 

a. Online E-Bidding Methodology:  
Online E- Bid System – Financial bids and Technical bids shall be submitted by the 
bidder at the same time in single Packet 

 

b. Broad outline of activities from Bidders perspective:  
i. Procure a Digital Signing Certificate (DSC)  
ii. Register on Electronic Tendering System (ETS)  
iii. Create Users and assign roles on ETS  
iv. View Notice Inviting Tender (NIT) on ETS  
v. Download Official Copy of Tender Documents from ETS  
vi. Clarification to Tender Documents on ETS – Query to DFCCIL (Optional) - 

view response to queries posted by DFCCIL, through addenda.  
vii. Bid-Submission on ETS: Prepare and arrange all document/paper 

for submission of bid online and tender fees and EMD deposit on 

offline.  
viii. Attend Public Online Tender Opening Event (TOE) on ETS  
ix. Post-TOE Clarification on ETS (Optional)-Respond to DFCCILL‟s Post-TOE 

queries  
x. Attend Public Online Tender Opening Event (TOE) on ETS 

 

For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines on 
the relevant screens of the ETS. 

 
Note 1: It is advised that all the documents to be submitted are kept scanned and 

converted to PDF format in a separate folder on your computer before starting 

online submission. Fin. offer tab brings up the Financial Offer Page where the 
bidder can submit his rates against the schedule items included in the tender. 

 
Note 2: While uploading the documents, it should be ensured that the file name should be 

the name of the document itself. 

http://www.ireps.gov.in/
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c. Digital Certificates 
 

For integrity of data and its authenticity/non-repudiation of electronic records and to 

be compliant with IT Act 2000, it is necessary for each user to have a Digital 

Certificate (DC), also referred to as Digital Signature Certificate (DSC), of Class-III 

issued by a Certifying Authority (CA) licensed by Controller of Certifying 

Authorities (CCA) [refer http://www.cca.gov.in].  
d. Registration 

 

The Tender document can be downloaded from the website www.ireps.gov.in and 

to be submitted in the e-format. Cost of the Tender Document has to be submitted to 

DFCCIL online through IREPS portal before the scheduled date and time of 

submission of the tender and Bid security (EMD) online has to be submitted 

otherwise the Bid will not be considered. Amendments, if any, to the tender 

document will be notified in the above website as and when such amendments are 

notified. It is the responsibility of the bidders who have downloaded the tender 

document from the website to keep themselves abreast of such amendments before 

submitting the tender document. 

 

Intending bidders are requested to register themselves with www.ireps.gov.in for 
obtaining user-id, Digital Signature etc. by paying Vendor registration fee and 

processing fee for participating in the above mentioned tender. 

 

e. DFCCIL, has decided to use process of e-tendering for inviting this tender and 
thus the physical copy of the tender would not be sold. 

 
 

1.1.3  General (for tender)  
1.1.3.1 

 

“Maintenance of General Power Supply (E&M) For Station Building, IMD, 

IMSD, Service Buildings, Staff Quarters, ESS Building and any other 

Buildings and Electrical assets like DG Sets, Fire Safety equipment, Air 

Conditioner System etc. between New Rewari (Kishangarh Balawas) - 

Madar under Chief General Manager /DFCCIL/Jaipur.” 

1.1.3.2 “A bidder in the capacity of Individual or Sole Proprietor, Partnership Firm, or 

 Company can participate in the tender and the bidder must forward attested 

          copies of the constitution of its firm such as partnership deed, Memorandum and 

 Articles of Association, etc. along with original Power of Attorney of authorized 

 

Signatory”. 

 

1.1.3.3 The work is proposed to be executed under the following relationship. 
 

a. Employer:  DFCCIL, address - CGM/JP, DFCCIL, C-16, Khushi Vihar, 
Patrakar Colony, Mansarovar, Jaipur – 302020 

b. Contractor: The successful tenderer to whom the work is awarded shall 
become the contractor for the execution of this work. 

1.1.3.4 Throughout these bidding documents, the terms “bid” and “tender” and their 
derivatives (“bidder”/“tenderer”), “bid/tendered”, “bidding”/“tendering”, etc.) are 
synonymous. Day means calendar day. Singular also means plural. 

http://www.cca.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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1.1.3.5 Scope of Work -      

 “Maintenance of General Power Supply (E&M) For Station Building, IMD, 

IMSD, Service Buildings, Staff Quarters, ESS Building and any other Buildings 

and Electrical assets like DG Sets, Fire Safety equipment, Air Conditioner System 

etc. between New Rewari (Kishangarh Balawas) - Madar under Chief General 

Manager /DFCCIL/Jaipur.” 

 

1.1.3.6 Estimated cost of the work: Rs.1,98,81,112.08/- (Rs One Crore Ninety Eight Lakh 

Eighty One Thousand One Hundred Twelve & Eight Paise Only) including GST. 

 

1.1.3.7 Tenderer(s) may carefully note that they are liable to be disqualified at any time during 

tendering process in case any of the information furnished by them is not found to be 

true. The decision of Employer in this respect shall be final and binding. 

 

1.1.3.8 A bidder shall submit only one bid in the capacity of an Individual or Sole Proprietor, 

Partnership firm or Company. Violation of this condition is liable to disqualify the 

tenders in which such bidder has participated. 

 
1.1.4 Cost of Bidding 

 
1.1.4.1 The bidder shall bear all costs associated with the preparation and submission of the 

bid and the Employer will in no case be responsible or liable for these costs regardless 
of the conduct or the outcome of the bidding process. 

 
B. The Bidding Documents 

 
1.1.5 Content of bidding documents submitted through online mode only 

 
1.1.5.1 The bidding documents include the following: 

1. Notice Inviting Tender 

2. Instructions to tenderer(s) 

3. Tender Form 

4. Special Conditions of Contract 

5. General Terms and Conditions of Contract 

6. Financial bid and Bill of Quantities 

 
1.1.5.2 The bidder is expected to examine all instructions, terms, conditions, forms, 

specifications and other information in the bidding documents. Failure to furnish all 
information required by the bidding documents or submission of a bid not 
substantially responsive to the bidding documents in every respect will be at the 
bidder’s risk and may result in rejection of his bid. 

 
1.1.6 Understanding and Amendment of Tender Documents 

 
1.1.6.1 The bidder must obtain for itself on its own responsibility and its own cost all the 

information including risks, contingencies and other circumstances in execution of the 
work. It shall also carefully read and understand all its obligations and liabilities given 
in tender documents. 
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1.1.6.2  The bidder is advised to visit and examine the site where the work is to be executed 
and its surroundings or other areas as deemed fit by the bidder and obtain for itself on its 
own responsibility all information that may be necessary for preparing the bid and 
execution of the contract. The cost of visiting the site and collecting relevant data shall 
be at the bidder’s own expenses. It is a condition of the tender that the tenderer is 

deemed to have visited the site and satisfied himself with all the conditions prevailing 
including any difficulties for executing the work. 

 
1.1.6.3 At any time prior to the deadline for submission of bids, Employer may for any reason 

whether at its own initiative or in response to any request by any prospective bidder 
amend the bidding documents by issuing Corrigendum, which shall be part of the 
Tender documents. 

 
1.1.6.4 Employer may at its discretion extend the deadline for submission of the bids at any 

time before the time of submission of the bids. 
 
C. Preparation of the Bids  

 

1.1.7 Language of Bid 

  
1.1.7.1    The bid prepared by the bidder and all documents related to the bid shall be written in 

English. 
 
1.1.8 Signing of All Bid papers and Completing Bill of Quantities 
 
1.1.8.1 All the pages of the tender documents and credentials submitted by tenderer shall be 

digitally signed by the tenderer or his representative holding the Power of Attorney. 
 
1.1.8.2 The tenderer must fill and submit the prices as per instructions given in schedule of 

rates. He shall not make any addition or alteration in the tender documents. The 
requisite details should be filled in by the tenderer wherever required in the documents. 
Incomplete tender or tender not submitted as per instructions is liable to be rejected. If 
a tenderer does not quote a price/rate as per instructions, his tender shall be summarily 
rejected. 

  
1.1.8.3 The tenderer must ensure that tender documents shall be submitted on line through 

class 3 Digital Signature only. To participate in the E-Bid submission, it is mandatory 
for the bidders to have user ID and password in www.ireps.gov.in through IREPS 
portal.  

  
1.1.9 Deviations 
 

The tenderer should clearly read and understand all the terms and conditions, 
specifications, etc. mentioned in the original tender documents. If the tenderer has any 
observations, the same may be indicated in his forwarding letter along with the tender. 
Tenderers are advised not to make any corrections, additions or alterations in the in his 
own entries the same shall be initialed and stamped by him. If this condition is not 
complied with, tender is liable to be rejected. 
 
 
 
 
 

 

http://www.ireps.gov.in/
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1.1.10 Earnest Money  

 

The tenderer must furnish the Earnest Money as indicated in "Appendix to Tender" for 

the work as specified, failing which the tender shall be summarily rejected.  

The Earnest Money shall be paid online through payment gateway provided at 

www.ireps.gov.in. 

 

1.1.11 Period of validity of the tender: 
 
1.1.11.1 The tender shall remain valid for the period 90 days after the date of the opening of 

the tender. If the Tenderer gives validity period less than that fixed/prescribed by 
Employer, the tender shall be liable to be rejected. 

 
1.1.11.2 Notwithstanding the above clause, Employer may solicit the tenderer’s consent to an 

extension of the validity period of the tender. The request and the response shall be 
made in writing. 

 

Submission of Bids  
 
1.1.12 Deadline for submission of tender 

 
1.1.12.1 The tender documents shall be submitted in online mode through website 

www.ireps.gov.in in single bids only. Single offer viz. containing Technical offer and 

financial offer along with necessary documents like scanned copy of EMD and 

scanned copy of TDC to be uploaded. Detailed credentials as per the requirement of 

eligibility criteria in “Technical offer” as well as in “Financial offer” are to be 

uploaded. Bids are required to be submitted only by online mode through e-

tendering web site (IREPS portal) using Digital Signature class 3 for signing the 

documents. 

 

1.1.12.2 A tender received without online to Employer is liable to be rejected. 
 
1.1.12.3  Tender document fees received after opening of the tender shall be rejected. 

 
 

1.1.13 Withdrawal of tender 
 

No tender can be withdrawn after submission and during tender validity period. 
 
1.1.13.1 Submission of a tender by a tenderer implies that he had read all the tender documents 

including amendments if any, visited the site and has made himself aware of the scope 
and specifications of the work to be done, local conditions and other factors having 
any bearing on the execution of the work. 

 
1.1.14 Submission of tender/bid:- 

 
1.1.14.1 The tenders shall be submitted on or before the due date and time with all the relevant 

documents as mentioned - 
 

a) Forwarding letter of the tenderer. 
 
b) Documents to be submitted as per required documents 
 
c) Scanned copy of tender document fees. 
 
d) The Bill of Quantities with prices quoted as mentioned. 
 

1.1.14.2 Tender document fees shall be paid online through payment gateway provided at 

http://www.ireps.gov.in/


                                  DFCC-JP-EL-REJN-KSGN-T-05 
 

 

Signature of tenderer Page 25 

www.ireps.gov.in and proof of transition along with transaction ID to be scanned and 
uploaded along with Tender document. 

 

1.1.15   Bid opening and Evaluation 
 
1.1.15.1 Opening of the Tender: -Tenders will be opened on line at the address mentioned in 

“Notice Inviting Tender” in presence of tenderer(s) or authorized representatives of 
tenderer(s) who wish to attend the opening of tenders. 

 
The sequence of opening shall be:  

i) Earnest Money Deposit (EMD). 

ii) Technical offer. 

iii) Financial offer.  
1.1.15.2 Tenderer(s) or their authorized representatives who are present shall sign register in 

evidence of their attendance. 
 
1.1.15.3 Tenderer’s name, presence or absence of Earnest Money Deposit (EMD)/Bid, total 

cost of work quoted or any other details as Employer may consider appropriate will 
be announced and recorded at the time of bid opening. 

 
1.1.16 Clarification of the tenders 

 
1.1.16.1 To assist the examination, evaluation and comparison of the tenders, Employer may at 

his discretion ask the tenderers for any clarifications as considered essential. All such 
correspondence shall be in writing and no change in price or substance of the tender 
shall be sought or permitted. The above clarification for submission of the details 
shall form part of the tender and shall be binding on tenderer. 

 
1.1.17 Preliminary examination of bids 

 
1.1.17.1 The Employer shall examine the bids to determine whether they are complete, 

whether any computational errors have been made, whether the documents have been 
properly signed and whether the bids are generally in order. 

 
1.1.17.2 Arithmetical errors shall be rectified on the following basis if found. If there is a 

discrepancy between the unit price and the total price, which is obtained by 
multiplying the unit price and quantity, or between subtotals and the total price, the 
unit or subtotal price shall prevail, and the total price shall be corrected. If there is a 
discrepancy between words and figures, the rate in words shall prevail. 

 
1.1.17.3 Prior to the detailed evaluation, Employer shall determine whether each bid is of 

acceptable quality, is generally complete and is substantially responsive to the bidding 

documents. For purposes of this determination, a substantially responsive bid is one 
that conforms to all the terms, conditions and specifications of the bidding documents 

without material deviations, objections, conditionality or reservation. A material 
deviation, objections, conditionality or reservation is one: 

 
i) That affects in any substantial way the scope, quality or performance of the 

contract. 
 

ii) That limits in any substantial way, inconsistent with the bidding documents, 
the Employers‟ rights or the successful Bidder’s obligations under the 
contracts; or 

 
iii) Whose rectification would unfairly affect the competitive position of other 

Bidders who are presenting substantially responsive bids. 
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1.1.17.4  If a bid is not substantially responsive, it shall be rejected by the Employer. 

 

1.1.17.5 In case of tenders containing any conditions or deviations or reservations about 
contents of tender document, Employer may ask for withdrawal of such 
conditions/deviations/reservations. If the tenderer does not withdraw such 
conditions/deviations/ reservations, the tender shall be treated as non-responsive. 
Employer’s decision regarding responsiveness or non-responsiveness of a tender shall 

be final and binding. 

1.1.18 Evaluation and comparison of tenders 
 
1.1.18.1 In case of open tenders, bids, which are determined as substantially responsive, shall 

be evaluated based on criteria as given in “Eligibility Criteria”. The tenderer must 
submit all necessary authentic data with necessary supporting certificates of the 
various items of evaluation criteria failing which his tender is liable to be rejected. 

 
1.1.18.2 The Employer reserves the right to negotiate the offer submitted by the tenderer to 

withdraw certain conditions or to bring down the rates to a reasonable level. The 
tenderer must note that during negotiations of rates of items of BOQ can only be 

reduced and not increased by the tenderer. In case the tenderer introduces any new 

condition or increases rates of any item of BOQ, his negotiated offer is liable to be 
rejected and the original offer shall remain valid and binding on him. 

1.1.19 Canvassing 
 

No tenderer is permitted to canvass to Employer on any matter relating to this tender. 
Any tenderer found doing so may be disqualified and his bid may be rejected. 

 
1.1.20 Right to accept any tender or reject all tenders 

 
Employer reserves the right to accept, split, divide, negotiate, cancel or reject any 
tender or to annul and reject all tenders at any time prior to the award of the contract 
without incurring any liability to the affected tenderers or any obligation to inform 
affected tenderer, the grounds of such action. 

 
1.1.21 If the tenderer, as individual or as a partner of partnership firm, expires after the 

submission of his tender but before award of work, the Employer shall deem such 
tender as invalid. 

 
1.1.22 Award of Contract 

 
1.1.22.1    Employer shall notify the successful tenderer in writing by a Registered Letter /Courier 

/Speed Post/email or per bearer that his tender has been accepted. 
 
1.1.22.2 Letter of Acceptance after it is signed by the Contractor in token of his acceptance 

shall constitute a legal and binding contract between Employer and the contractor till 
such time the contract agreement is signed. 

 
1.1.23 Help desk for E-Tendering 
 
1.1.23.1 For any difficulty in downloading and submission of tender document visit at website 

www.ireps.gov.in.Users can send their queries to the Help desk through E-Mail. E-Mail 
ID of Help Desk is mentioned on the Help desk page (helpdesk.eps@cris.org.in). The 
reply to the query will be sent to the E-Mail ID of the user. 

 
 
 
 

http://www.ireps.gov.in/
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List of Contact persons for this tender & Bank Account Details of DFCCIL 

 

Help Desk  

Telephone / Mobile Number  
 

 

DFCCIL Contact- 1 Sh. Manoj Kumar Chaudhary 

Telephone/Mobile No. 9602276276 

E-mail ID mkchaudhary@dfcc.co.in 

 

DFCCIL Contact- 2 Sh. Piyush Joshi 

Telephone/Mobile No. 7357465111 

E-mail ID pjoshi@dfcc.co.in 

 

Name CPM DFCCIL Jaipur 

Bank account number 369201010054636 

IFSC code UBIN0536920 

Bank Name Union Bank of India 

Bank Branch Bapu Nagar, Jaipur (Rajasthan) 

 
1.1.23.2 Bidder manual and system requirement is available on web site www.ireps.gov.in for  

Necessary help. 

mailto:mkchaudhary@dfcc.co.in
mailto:pjoshi@dfcc.co.in
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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FORMAT-I 

DETAILS OF SIMILAR WORKS COMPLETED IN LAST THREE YEARS 

S.N. Descripti

on of the 

work 

Contract 

No. and 

date 

Date of 

award of 

work 

Stipulate

d date of 

completi

on 

Date of 

actual 

complet

ion 

Value of 

completed 

work (in 

Lakhs of 

Rs) 

Reaso

n of 

delay, 

if any 

Penalty, 

If any 

imposed 

for delay  

Any 

other 

relevant 

informa

tion 

Rema

rks 

1 

          
2 

          
3 

          
4 

          
5 

          
 

 

Note: 

1. Please attach copies of the certificates issued by the clients. 

2. Only those works will be considered for evaluation for which copies of the certificates issued by the 

clients are attached. 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 
 



                                   DFCC-JP-EL-REJN-KSGN-T-05 
 

 

Signature of tenderer Page 29 

 

 

FORMAT-II 

ANNUAL TURNOVERS FOR THE LAST 3 YEARS 

S.No. YEAR Turnover from 

similar nature of 

works (In lakh of 

Rs) 

Turnover from all 

sources (In lacs of Rs)  
Remarks 

     
  

   
  

   

     

     

     

     

     
 

Note: 
1. Please attach certified/attested copies in support of which, the attested certificate from 

Employer/Client, TDS certificate/Audited Balance Sheet/ P&L Account duly certified by 

Chartered Accountant etc. 
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FORMAT-III 

DETAILS OF ONGOING WORKS 
 

          
S.N. Descripti

on 

of the 

work 

Name and 
address of 

Employer 

Contract 
No. and 

date 

Date of 
award of 

work 

Stipulated 
date of 

completion 

Value of 
work as 

per 
order (In 
Lakhs of 

Rs) 

Value of 
work 

completed 
so far (In 
Lakhs of 

Rs) 

Anticipate
d 
date of 

completio
n 
of work 

Any 
other 

relevant 
informat

ion 

Remarks 

 

 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

Note: 1. In case of joint venture, the information is to be furnished by both the partners - Not applicable 

for this tender 
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(GENERAL CONDITIONS OF CONTRACT) 
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GENERAL CONDITIONS OF CONTRACT 

 

DEFINITIONS AND INTERPRETATION 

 

1. (1)     Definition: - In these General conditions of Contract, the following terms shall have the meaning 

assigned hereunder except where the context otherwise requires:- 

 

(a) “Railway” shall mean the President of the Republic of India or the Administrative Officers of the 

DFCCIL or of the Successor DFCCIL authorized to deal with any matters which these presents are 

concerned on his behalf. 

 

(b) “General Manager of Railway” shall mean  the  officer -in-charge  of  the  General 

Superintendence and Control of the Railway and shall mean and include their successors, of the successor  

Railway; 

 

(c) “Chief Engineer” shall mean the officer -in-charge of the Engineering Department of Railway and 

shall also include Chief Engineer (Construction), Chief Signal and Telecommunication Engineer, Chief 

Signal and Telecommunication Engineer (Construction), Chief Electrical Engineer, Chief Electrical 

Engineer (Construction) and shall also include  CPM/GGM/GM of DFCCIL. 

 

(d) “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the Railway and 

shall also mean any officer nominated by Managing Director / DFCCIL and shall mean and include their 

successors of the successor Railway. 

 

(e) “Engineer” and Employer’s Engineer shall mean the Chief General Manager of DFCCIL / PMC 

appointed by DFCCIL. 

 

(f) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal and 

Telecommunication Engineer and Assistant Electrical Engineer, APM / PM / Dy. CPM / Add. CPM of 

DFCCIL in direct charge of the work and shall include any Sr. Sec. / Sec / Jr. Engineer / Executive / Sr. 

Executive, APM/PM / Dy.CPM of DFCCIL of Civil Engineering / Signal & Telecommunication 

Engineering / Electrical Engineering Department appointed by the Railway / DFCCIL and shall mean and 

include the Engineer’s Representative of the successor Railway / DFCCIL. 

 

(g) “Contractor” shall mean the person / Firm / Company whether incorporated or not who enters into 

the contract with  the DFCCIL and shall include their executors, administrators and successors and 

permitted assigns. 

 

   (h)  “Contract” shall mean and include the Agreement of Work Order, the accepted schedule of rates of 

the Schedule or Rates of Railway/DFCCIL modified by the tender percentage for items of work 

quantified, or not quantified, General Conditions of Contract, Special Conditions of Contracts, if any, 

Drawings, Specifications, Additional / Special Specifications, if any and tender forms, if any, and all other 

documents included as part of contract.’ 

     (i)      Works” shall mean the works to be executed in accordance with the contract.  (j)  

 “Specifications” shall mean the Specifications for materials and works referred / mentioned in 

tender documents. 

 

(k) “Schedule of rates of Railway” shall mean the schedule of rates issued under the authority of the 

Chief Engineer from time to time and shall also include Rates specified in tender document. 

 

(l)      “Drawing” shall mean the maps, drawings, plans and tracings or prints there of annexed to the 
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contract and shall include any modifications of such drawings  and further drawings as may be issued by 

the Engineer from time to time. 

 

(m) “Constructional Plan” shall mean all appliances or things of whatsoever   nature required for the 

execution, completion or maintenance of the works or temporary works (as hereinafter defined) but does 

not include materials or other things intended to form or forming part of the permanent work. 

 

(n)   “Temporary Works” shall mean all temporary works of every kind required for the execution 

completion and/or maintenance of the works. 

 

(o)    “Site” shall mean the lands and other places on, under, in or through which   the works are to be 

carried out and any other lands or places provided by the Railway for the purpose of the contract. 

(p)   “Period of Maintenance” shall mean the defect liability period from the date    of completion of the 

works as certified by the Engineer. 

 

1. (2) Singular and Plural:-  Words  importing    the  singular  number  shall  also include the plural and 

vice versa where the context requires. 

 

1.(3) Headings & marginal headings:-The headings and marginal headings in these general conditions 

are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be taken 

into consideration in the interpretation or construction thereof or the contract. 

 

 

GENERAL OBLIGATION 

 

2. (1) Execution Co-relation and intent of contract Documents:-The contract documents shall be signed in 

triplicate by the DFCCIL and the Contractor. The contract documents are complementary, and what is 

called for by any one shall be as binding as if called for by all, the intention of the documents is to 

include all labour and materials, equipment’s and transportation necessary for the proper execution of 

work. Materials or work not covered by or properly inferable from any heading or class of the 

specifications shall not be supplied by the DFCCIL to the contractors unless distinctly specified in the 

contract documents. Materials or works described in words which so applied have a well-known 

technical or trade meaning shall be held to refer to such recognized standards. 

 

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to a Project 

Authority/ DFCCIL or vice versa while contract is in subsistence, the contract shall be binding on the 

Contractor and the Successor Railway/Project in the same manner & take effect all respects as if the 

Contractor and the Successor Project were parties there to from the inception and the corresponding 

officer or the Competent Authority in the Successor Railway/Project  will exercise the same powers 

and enjoy the same authority as conferred to the Predecessor Railway/Project under the original 

contract/agreement entered into. 

 

2.(3) If  for administrative  or  other  reasons  the  contract  is  transferred  to  the Successor 

Railway/Successor Project Authority of DFCCIL the contract shall not withstanding any things 

contained herein contrary there to, be binding on the Contractor and the Successor Railway /Project 

Authority/ DFCCIL in the same manner and take effect in all respect as if the Contractor and the 

Successor Railway/ successor Project Authority of DFCCIL had been parties thereto from the date of 

this contract. The contract shall be Administered/Managed by GGM/GM/Co/ GM nominated by 

DFCCIL. 

 

3. (1)   Law governing the contract:-The contract shall be governed by the law for the time being in force 
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in the Republic of India. 

 

3.(2)  Compliance to regulations and bye-laws:-The contractor shall conform to the provision of any 

statute relating to the works and regulations and by-laws of any location authority and of any water 

and lighting companies or undertakings, with whose system the work is proposed to be connected and 

shall before making any variation from the drawings or the specifications that may be necessitated by 

so confirming give to the Engineer notice specifying the variation proposed to be made and the 

reasons for making the variation and shall not carry out such variation until he has received 

instructions from the Engineer in respect thereof. The contractor shall be bound to give all notices 

required by statute, regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any 

authority in respect thereof. 

 

4.   Communications to be in writing: - All notices, communications, reference and complaints made by 

the DFCCIL or the Engineer or the Engineer’s representative or the contractor inters concerning the 

work shall be in writing and no notice, communication,  reference  or  complaint  not  in  writing  

shall  be recognized. 

 5.  Service of Notices on Contractors:-The contractor shall furnish to the Engineer the name designation 

and address of his authorized agent and all complaints, notices, communications and references shall 

be deemed to have been duly given to the contractor if delivered to the contractor or his authorized 

agent or left at or posted to the address so given and shall be deemed to have been so given in the case 

of posting on day on which they would have reached such address in the ordinary course of post or on 

the day on which they were so delivered or left. In the case of contract by partners, any change in the 

constitution of the firm shall be forthwith notified by the contractor to the Engineer. 

 

6. Occupation and use of land: - No land belonging   to or in the possession of the Railway/DFCCIL 

shall be occupied by the Contractor without the permission of the Railway/DFCCIL. The Contractor 

shall not use, or allow to be used; the site for any purposes other than that of executing the works. 

Whenever non-railway bodies/persons are permitted to use railway premises with competent 

authority’s approval, conservancy charges as applicable from time to time may be levied. 

 

7.  Assignment or subletting of contract: - The contractor shall not assign or sublet the contract or any 

part thereof or allow any person to become interested therein any manner whatsoever without the 

special permission in writing of the DFCCIL. Any breach of this condition shall entitle the DFCCIL 

to rescind the contract under clause 62 of these conditions and also render the contractor liable for 

payment to the DFCCIL in respect of any loss or damage arising or ensuing from such cancellation.  

Provided always that execution of the details of the work by petty contractor under the direct and 

personal supervision of the Contractor or his agent shall not be deemed to be sub-letting under this 

clause. The permitted subletting of work by the contractor shall not establish any contractual 

relationship between the sub- contractor and the DFCCIL and shall not relieve the contractor of any 

responsibility under the contract. 

 

8.  Assistance by the DFCCIL for the Stores to be obtained by the Contractor:- Owing to difficulty in 

obtaining certain materials (including Tools & Plant) in the market, the DFCCIL may have agreed 

without any  liability therefore to endeavor to obtain or assist the contractor in obtaining  the required 

quantities of such materials as may be specified in the tender. In the event of delay or failure in 

obtaining  the required  quantities  of the aforesaid material the contractor shall not be deemed 

absolved of his own responsibility and shall keep in touch with day to day positions regarding their 

availability and accordingly adjust progress of works including employment of labour and the 

DFCCIL shall not in any way be liable for the supply  of materials or for the non-supply thereof  for 

any reasons  whatsoever  nor  for any loss or damage  arising  in consequence of such delay or no 

supply. 
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  9.         Deleted 

 

10.     Carriage of materials: - No forwarding orders shall be issued by the   DFCCIL for the of 

contractor’s materials, tools and plant by Rail which may be required for use in the works and the 

contractor shall pay full freight charges at public tariff rates therefore. 

   

  11.    Deleted 

 

 

12.           Representation on Works: - The contractor shall, when he is not personally present on the site of 

the works place and keep a responsible agent at the works during working hours who shall on 

receiving reasonable notice, present himself to the Engineer and orders given by the Engineer or the 

engineer’s representative to the agent shall be deemed to have the same force as if they had been 

given to the Contractor. Before absenting himself, the contractor shall furnish the name and address 

of his agent for the purpose of this clause and failure on the part of the Contractor to comply with this 

provision at any time will entitle the DFCCIL to rescind the contract under clause 62 of these 

conditions. 

 

  13. Relics and Treasures: - All gold, silver, oil and other minerals of any description and all precious 

stones, coins, treasures relics antiquities and other similar things which shall be found in or upon the 

site shall be the property of the DFCCIL and the Contractor shall duly preserve the same to the 

satisfaction of the DFCCIL and shall from time to time deliver the same to such person or persons as 

the DFCCIL may appoint to receive the same. 

 

14. Excavated material:-The contractor shall not sell or otherwise dispose of or remove except for the 

purpose of this contract, the sand, stones, clay, ballast, earth, rock or other substances or materials 

which may be obtained from any excavation made for the purpose of the works or any building  or 

produced upon the site at the time of delivery of the possession thereof but all the substances, 

materials, buildings and produce shall be the property of the DFCCIL provided that the contractor 

may, with the permission of the Engineer, use the same for the purpose of the works either free of 

cost or  pay the cost of the same at such rates as may be determined by the Engineer. 

 

15.       Indemnity by Contractors: - The contractor shall indemnify and save harmless the 

Railway/DFCCIL from and against all actions, suit proceedings losses, costs, damages, charges, 

claims and demands of every nature and description brought or recovered against the 

Railways/DFCCIL by reason of any act or omission of the contractor,  his  agents  or  employees,  in  

the  execution  of  the  works  or in his guarding of the same. All sums payable by way of 

compensation under any of these conditions shall be considered as reasonable compensation to be 

applied to the actual loss or damage sustained, and whether or not any damage shall have been 

sustained. 

 

16. (1)    Security Deposit: - The earnest money deposited by the contractor with this tender will be 

retained by the DFCCIL as part of security for the due and faithful fulfilment of the contract by the 

contractor. The balance to make up the security deposit, the rates for which are given below, may be 

deposited by the contractor in cash or may be recovered by percentage deduction from the 

contractor’s “on account” bills. Provided also that in case of defaulting contractor the DFCCIL may 

retain any amount due for payment to the contractor on the pending “on account bills” so that the 

amounts so retained may not exceed 10% of the total value of the contract. 

 

16.(2)    Recovery of Security Deposit: - Unless otherwise specified in the special conditions, if any, the 
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Security Deposit / rate of recovery / mode of recovery shall be as under:   

      (a) Security Deposit for each work should be 5% of the contract value. 

         

 (b) The rate of recovery should be at the rate of 10% of the bill amount till the full security Deposit is 

recovered. 

 

          (c) Security Deposits will be recovered only from the running bills of the contract and no other 

mode of collecting SD such as SD in the form of instruments like BG (except Note (ii) below); FD 

etc. shall be accepted towards Security Deposit. Security deposit shall be returned to the contractor 

after the expiry of the Defect Liability Period in all the cases other than Note (i) mentioned below and 

after passing the final bill based on No Claim Certificate with the approval of the Competent 

Authority. The Competent Authority shall normally be the authority who is competent to sign the 

contract. If this competent authority is of the rank lower than JA grade / Chief General Manager, 

DFCCIL, then JA grade officer / Chief General Manager, DFCCIL (Concerned with the work) should 

issue the certificate. The certificate, inter alia, should mention that the work has been completed in all 

respects and that all the contractual obligations have been fulfilled by the contractor and that there is 

no due from the contractor to Railways/DFCCIL against the contract concerned. Before releasing the 

SD, an unconditional and unequivocal no claim certificate from the contractor concerned should be 

obtained. 

Note :- 

(i) After the work is physically completed, security deposit recovered from the running bills of a 

contractor can be returned to him if he so desires, in lieu of FDR / irrevocable Bank Guarantee for 

equivalent amount to be submitted by him. 

(ii)   In case of contracts of value Rs.50 crore and above, irrevocable Bank Guarantee can also be accepted 

as a mode of obtaining security deposit. 

 

16.(3)     No interest will be payable upon the Earnest Money and Security Deposit or amounts payable to 

the contractor under the contract, but Government Securities deposited in terms of Sub-clause (1) of 

this clause will be payable with interest accrued thereon.  

 

16. (4) Performance Guarantee (P.G.) 

  The procedure for obtaining Performance Guarantee is outlined below: 

 

The successful bidder shall have to submit a Performance Guarantee (PG) within 30 (thirty) days from the 

date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 30 

(thirty) days and up to 60 days from the date of issue of LOA may be given by the Authority who is 

competent to sign the contract agreement. However, a penal interest of 15% per annum shall be 

charged for the delay beyond 30 (thirty) days, i.e. from 31st day after the date of issue of LOA. In 

case the contractor fails to submit the requisite PG even after 60 days from the date of issue of LOA, 

the contract shall be terminated duly forfeiting EMD and other dues, if any payable against that 

contract. The failed contractor shall be debarred from participating in re-tender for that work. 

 

(b) The successful bidder shall submit the performance Guarantee in any of the following forms 

amounting to 5% of the contract value: -  

 (i)   A deposit of Cash 

(ii)  Irrevocable Bank Guarantee 

(iii) Government Securities including State Loan Bonds at 5 percent below the market value 

(iv) Deposit receipts, pay orders, Demand Drafts and Guarantee Bonds. These forms of Performance 

Guarantee could be either of the State Bank of India or of any of the Nationalized Banks; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled   Banks; 
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(vi)  A Deposit in the Post Office Saving Bank; 

(vii)  A deposit in the National Savings Certificates.  

(Viii) Twelve years National Defence Certificates;  

(ix)   Ten years Defence Deposits; 

(x) National Defence Bonds; and 

(xi)   Unit Trust Certificates at 5 per cent below market value or at the face value whichever is less. 

 

Note:  The instruments as listed above will also be acceptable for Guarantees in case of Mobilization 

advance. 

 

(c) The performance Guarantee shall be submitted by the successful bidder after the letter of acceptance 

has been issued, but before signing of the contract agreement. The agreement should normally be 

signed within 30 (thirty) days after the issue of LOA and the Performance Guarantee shall also be 

submitted within this time limit. This P. G. shall be initially valid up to the stipulated date of 

completion plus 60 days beyond that. In case, the time limit for completion of work gets extended, the 

contractor shall get the validity of Performance Guarantee extended to cover such extended time for 

completion of work plus 60 days. 

 

(d) The value of PG to be submitted by the contractor will not change for variation upto 25 % (either 

increase or decrease). In case during the course of execution, value of the contract increases by more 

than 25 % of the original contract value, an additional performance guarantee amounting to 5 % (five 

percent) for the excess value over the original contract value shall be deposited by the contractor. 

 

(e) The performance Guarantee (PG) shall be released after the physical completion of the work based on 

the ‘completion certificate’ issued by the competent authority stating that the contractor has 

completed the work in all respects satisfactorily. The security deposit shall, however, be released only 

after the expiry of the defect liability period and after passing the final bill based on ‘No Claim 

Certificate’ from the contractor. 

 

(f) Whenever the contract is rescinded, the security deposit shall be forfeited and the Performance 

Guarantee shall be encashed. The balance work shall be got done independently without risk and cost 

of the failed contractor; the failed contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed contractor is a partnership firm, then every member / partner 

of such a firm shall be debarred from participating in the tender for the balance work in his / her 

individual capacity or as a partner of any other JV/partnership firm. 

 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to which 

the President of India / DFCCIL is entitled under the contract (no withstanding and/or without 

prejudice to any other provisions in the contract agreement) in the event of: 

 (i) Failure by the contractor to extend the validity of the Performance Guarantee as described herein 

above, in which event the Engineer may claim the full amount of the Performance Guarantee. 

 

 (ii)  Failure by the contractor to pay President of India / DFCCIL any amount due, either as agreed by the 

contractor or determined under any of the Clauses/conditions of the agreement, within 30 days of the 

service of the notice to the effect by Engineer. 

 

 (iii) The contract being determined or rescinded under provision of the GCC the Performance Guarantee 

shall be forfeited in full and shall be absolutely at the disposal of the President of India. 

 

17. Force Majeure Clause:- If at any time, during the continuance  of this contract, the Performance in 

whole or in part by either party of any obligation under this contract shall be prevented or delayed by 
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reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage 

by fire, explosions, epidemics, strikes, lockouts or act of God (hereinafter, referred to events) 

provided, notice of the happening of any such event is given by either party to the other within 30 

days from the date of occurrence thereof, neither party shall by reason of such event, be entitled to 

terminate this contract nor shall either party have any claim for damages against the other in respect 

of such non- performance  of  delay in  performance,  and  works  under  the  contract  shall  be 

resumed as soon as practicable after such event has come to an end or ceased to exist, and the 

decision of the Engineer as to whether the works have been so resumed or not shall be final and 

conclusive, PROVIDED FURTHER that if the performance in whole or in part of any obligation 

under this contract is prevented or delayed by reason of any such event for a period exceeding 120 

days, either party may at its option terminate the contract by giving notice to the other party. 

 

     17-A Extension of time in Contracts: - Subject to any requirement in the contract as to completion of 

any portion or portions of the works before completion of the whole, the contractor shall fully and 

finally complete the whole of the works comprised in the contract (with such   modifications as may 

be directed under conditions of this contract) by the date entered in the contract or extended date in 

terms of the following clauses: - 

 

(i) Extension due to modification:- If any modifications have been ordered which in the opinion of the 

Engineer have materially increased the magnitude of the work, then such extension of the contracted 

date of completion may be granted as shall appear to the Engineer to be reasonable in the 

circumstances, provided moreover  that the Contractor shall be responsible for requesting such 

extension of the date as may be considered necessary as soon as the cause thereof shall arise and in 

any case not less than one month before the expiry of the date fixed for completion of the works. 

 

 

(ii) Extension for delay not due to DFCCIL or Contractor:-If in the opinion of the Engineer the progress 

of work has any time been delayed by any act or neglect of Railways/DFCCIL's employees or by 

other contractor employed by the DFCCIL under sub-clause (4) of clause 20 of these conditions or in 

executing the work not forming part of the contract but on which contractor’s performance 

necessarily depends or by reasons of proceeding taken or threatened by or dispute with adjoining or to 

neighboring owners or public authority arising otherwise through the Contractor’s own default etc. or 

by the delay authorized by the Engineer pending  arbitration  or  in  consequences  of  the  contractor  

not  having received in due time necessary instructions from the DFCCIL for which he shall have 

specially applied in writing to the Engineer or his authorized representative then upon happening of 

any such event causing delay, the contractor shall immediately give notice thereof in writing to the 

Engineer within 15 days of such happening but shall nevertheless make constantly his best endeavors 

to bring down or make good the delay and shall do all that may be reasonably required of him to the 

satisfaction of the Engineer to proceed with the works. The contractor may also indicate the period for 

which the work is likely to be delayed and shall be bound to ask for necessary extension of time. The 

Engineer on receipt of such request from the contractor shall consider the same and shall grant such 

extension of time as in his opinion is reasonable having regard to the nature and period of delay and 

the type and quantum of work affected thereby.  

         No other compensation shall be payable for works so carried forward to the extended period of time, 

the same rates, terms and conditions of contract being applicable as if such extended period of time 

was originally provided in the original contract itself. 

 

(iii)      Extension for delay due to Railways / DFCCIL:- In  the  event  of  any  failure  or delay  by  the  

Railway / DFCCIL  to  hand  over  the Contractor possession of the lands necessary for the execution 

of the works or to give the necessary notice to commence the works or to provide the necessary  

drawings  or  instructions  or  any  other  delay  caused  by  the DFCCIL due to any other cause  
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whatsoever,  then  such  failure  or  delay shall in no way affect or vitiate the contract or alter the 

character thereof or entitle the contractor to damages or compensation therefore, but in any such case, 

the DFCCIL may grant such extension or extensions of the completion date as may be considered 

reasonable. 

 

17-B   Extension of time for delay due to contractor: - The time for the execution of the work or part of 

the works specified in the contract documents shall be deemed to be the essence of the contract and 

the works must be completed no later than the date(s) as specified in the contract. If the contractor 

fails to complete the works within the time as specified in the contract for the reasons other than the 

reasons specified in clause 17 and 17-A, the DFCCIL may, if satisfied that the works can be 

completed by the contractor within reasonable short time thereafter, allow the contractor for further 

extension of (Performa at Form No. 14) time as the Engineer may decide. On such extension the 

DFCCIL will be entitled without prejudice to any other right and remedy available on that behalf, to 

recover from  the  contractor  as  agreed  damages  and  not  by  way  of  penalty  a  sum equivalent to 

½ of 1% of the contract value of the works for each week or part of the week. 

For the purpose of this clause, the contract value of the works shall be taken as value of work as per 

contract agreement including any supplementary work order/contract agreement issued. Provided 

also, that the total amount of liquidated damages under this condition, shall not exceed the under 

noted percentage value or of the total value of the item or groups of items of work for which a 

separate distinct completion period is specified in the contract. 

 

(i) For contract value up to Rs. 2 lakhs - 10% of the total value of the contract 

(ii) For contracts valued above Rs. 2 lakhs- 10% of the first Rs.2 lakhs and 5% of the balance 

           Further competent authority while granting extension to the currency of contract under clause 17. 

(B) Of GCC may also consider levy of token penalty as deemed fit based on the merit of the case. 

Provided further, that if the DFCCIL is not satisfied that the works can be completed  by  the  

Contractor  and  in  the  event  of  failure  on  the  part  of  the contractor to complete the work within 

further extension of time allowed as aforesaid, the DFCCIL shall be entitled without prejudice to any 

other right or remedy  available in that behalf, to appropriate the contractor’s security deposit and 

rescind the contract under clause 62 of these conditions, whether or not actual damage is caused by 

such default. 

 

18.(1)   Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or offered by or 

on behalf to the contractor or his partner, agent or servant or, anyone on his behalf, to any officer or 

employee of the DFCCIL, or to any person on his behalf in relation to obtaining or execution of this 

or any other contract with the DFCCIL shall, in addition to any criminal liability which he may incur, 

subject contractor to the rescission of the contract and all other contracts with the DFCCIL and to the 

payment of any loss or damage resulting from such decision and the DFCCIL shall be entitled to 

deduct the amounts so payable from any moneys due to the Contractor(s) under this contract or any 

other contracts with the DFCCIL. 

 

18.(2) The contractor shall not lend or borrow from or have or enter into any monitory dealings and 

transactions either directly or indirectly with any employee of the DFCCIL and if he shall do so, the 

DFCCIL shall be entitled forthwith to rescind the contract and all other contracts with the DFCCIL. 

Any question or dispute as to the commission or any such offence or compensation payable to the 

DFCCIL under this clause shall be settled by the Chief General Manager /Jaipur of the DFCCIL, in 

such a manner as he shall consider fit and sufficient and his decision shall be final and conclusive. In 

the event of rescission of the contract under this clause, the contractor will not be paid any 

compensation whatsoever except payments for the work done up to the date of rescission. 

 

EXECUTION OF WORKS 
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19.(1)  Contractor’s understanding:- It is understood and agreed that the contractor has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of the 

ground, the character, quality and quantity of the materials to be encountered, the character of 

equipment and facilities needed preliminary to and during the progress of the works, the general and 

local conditions, the labour conditions prevailing therein and all other matters which can in any way 

affect the works under the contract. 

 

19.(2)   Commencement  of  works:-The  contractor  shall  commence  the  works within 15 days after the 

receipt by him of an order in writing to this affect from the Engineer and shall proceed with the same 

with due expedition and without delay. 

 

19.(3)   Accepted  Program  of  work:- The  contractor  who  has  been awarded the work shall as soon as 

possible but not later than 30 days after the date  of  receipt  of  the  acceptance  letter  in  respect  of  

contracts  with  initial completion period of two years or less or not later than 90 days for other 

contracts have to submit the detailed program of work indicating the time schedule of various items of 

works in the form of Bar Chart/PERT/ Chief General Manager. He shall also submit the details of 

organization (in terms of labor and supervisors) plant and machinery, that he intends to utilize (from 

time to time) for execution of the work within stipulated date of completion. The program of work 

amended as necessary by discussions with the Engineer, shall be treated as the agreed program of the 

work for the purpose of this contract and the contractor shall endeavor to fulfil this program of work. 

The progress of work will be watched accordingly and the liquidated damages will be with reference 

to the overall completion date. Nothing stated herein shall preclude the contractor in achieving earlier 

completion of item or whole of the works than indicated in the program. 

  

19. (4)  Setting out of works: - The contractor shall be responsible for the correct setting out of all works 

in relation to original points, lines and levels of reference at his cost. The contractor shall execute the 

work true to alignment, grade, levels and dimensions as shown in the drawing and as directed by the 

Engineer’s representative and shall check these at frequent intervals. The contractor shall provide all 

facilities like labour and instruments and shall co- operate with the Engineer’s representative to check 

all alignment, grades, levels and dimensions. If, at any time, during the progress of the works any 

error shall appear or arise in any part of the work, the contractor, on being required so to do by the 

Engineer’s representative shall, at his own cost rectify such errors, to the satisfaction of the 

Engineer’s representative. Such checking shall not absolve the contractor of his own responsibility of 

maintaining accuracy in the work.  The contractor shall carefully protect and preserve all bench 

marks, sight rails, pegs and other things used in setting out the work. 

 

20.(1) Compliance to Engineer’s instructions: -The Engineer shall direct the order in which the several 

parts of the works shall be executed and the contractor shall execute without delay all orders given by 

the Engineer from time to time but the contractor shall not be relieved thereby from responsibility for 

the due performance of the works in all respects. 

 

20.(2) Alterations to be authorized:-No alterations in or additions to or omissions or abandonment of any 

part of the works shall be deemed authorized, except under instructions from the Engineer, and the 

contractor shall be responsible to obtain such instructions in each and every case in writing from the 

Engineer. 

 

20.(3)  Extra works: - Should works over and above those included in the contract require to be executed 

at the site, the contractor shall have no right to be entrusted with the execution of such works which 

may be carried out by another contractor or contractors or by other means at the option of the 

DFCCIL. 
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20. (4)    Separate contracts in connection with works: - The DFCCIL shall have the right to let other 

contracts in connection with the works. The contractor shall afford other contractors reasonable 

opportunity for the storage of their materials and the execution of their works and shall properly 

connect and coordinate his work with theirs. If any part of the contractors work depends for proper 

execution or result upon the work of another contractor(s), the contractor shall inspect and promptly 

report to the Engineer any defects in such works that render it unsuitable for such proper execution 

and results. The contractor’s failure so-to inspect and report shall constitute an acceptance of the other 

contractor’s work as fit and proper for the reception of his work, except as to defects which may 

develop in the other contractor’s work after the execution of his work. 

 

21.   Instruction of Engineer’s Representative: - Any instructions or approval given by the Engineer’s 

representative to contractor in connection with the works shall bind the contractor as though it had 

been given by the Engineer provided always as follows. 

 

(a) Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice, the 

power of the Engineer thereafter to disapprove such work or material and to order the removal or 

breaking up thereof. 

 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative, he 

shall be entitled to refer the matter to the Engineer who shall there upon confirm or vary such 

decision. 

 

22. (1) Adherence to specifications and drawings: - The whole of the works shall be executed in perfect 

conformity with the specifications and drawings of the contract. If  contractor  performs  any  works  

in  a  manner  contrary  to the specifications or drawings  or  any of  them  and  without  such  

reference to the Engineer he shall bear all the costs arising or ensuing therefore and shall be 

responsible for all loss to the DFCCIL. 

 

22. (2) Drawings and specifications of the works: - The contractor shall keep one copy of drawings and 

specifications at the site, in good order, and such contract documents as may be necessary available to 

the Engineer or the Engineer’s representative. 

 

22. (3)   Ownership   of drawings and specifications: - All drawings and specifications and copies 

thereof furnished by the DFCCIL to the Contractor are deemed to be the property of the DFCCIL. 

They shall not be used on other works and with the exception of the signed contract set, shall be 

returned by the contractor to the DFCCIL on completion of the work or termination of the contract. 

 

22.(4) Compliance with Contractor’s request for details: - The Engineer shall furnish with reasonable 

promptness, after receipt by of the contractor’s request for the same, additional instructions by means 

of drawings or otherwise, necessary for the proper execution of the works or any part thereof. All 

such drawing and instructions shall be consistent with the contract Documents and reasonably 

inferable there from. 

 

22.(5) Meaning and intent of specification and drawings:- If any ambiguity arises  as  to  the meaning  and  

intent of  any portion  of  the  specifications  and drawings  or as to execution  or quality of  any work 

or material, or as to  the measurements of the works the decision of the Engineer thereon shall be final 

subject  to  the  appeal (within  7  days  of  such  decision  being  intimated  to  the contractor) to the 

Chief Engineer/ Chief General Manager who shall have the power to correct any errors, omissions, or 

discrepancies in aforementioned items and whose decision in the matter in dispute or doubt shall be 

final and conclusive. 
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23 Working during night: - The contractor shall not carry out any work between sun-set and sun-rise 

without the previous permission of the Engineer/DFCCIL. 

 

24.     Damage to Railway / DFCCIL property or private life and property:-The contractor shall be 

responsible for all risk to the work and for trespass and shall make good at his own expense all loss or 

damage whether to the works themselves or to any other property of the Railway/DFCCIL or the 

lives, persons or property of others from whatsoever cause in connection with the works until they are 

taken over by the  Railway/ DFCCIL and this although all reasonable and proper precautions may 

have been taken by the contractor, and in case the Railway / DFCCIL shall be called upon to make 

good any costs, loss or damages, or to pay an compensation, including that payable under the 

provisions of the Workmen’s Compensation Act or any statutory amendments thereof to any person 

or persons sustaining damages as aforesaid by reason of any act, or any negligence or omissions on 

the part of the contractor the amount of any costs or charges including costs and charges in 

connection with legal proceedings, which the Railway / DFCCIL may incur in reference thereto, shall 

be charged to the contractor. The Railway / DFCCIL  shall have the power and right to pay or to 

defend or compromise any claim of threatened legal proceedings or in anticipation of legal 

proceedings being instituted consequent on the action or default of the contractor, to take such steps 

as may be considered necessary or desirable to ward off or mitigate the effect of such proceedings, 

charging to contractor, as aforesaid any sum or sums of money which may be paid and any expenses 

whether for reinstatement or otherwise which may be incurred and the propriety of any such payment, 

defence or compromise, and the incurring of any such expenses shall not be called in question by the 

contractor. 

 

25. Sheds, stores houses and Yards:-The contractor shall at his own expense provide himself with sheds, 

stores houses and yards in such situations and in such numbers as in the opinion of the Engineer is 

requisite for carrying on the works and the contractor shall keep at each such sheds, stores houses and 

yard a sufficient quantity of materials and plant in stock as not to delay the carrying out of the works 

with due expedition and the Engineer and the Engineer’s representative shall have free access to the 

said sheds, store houses and yards at any time for the purpose of inspecting the stock of materials or 

plant so kept in hand, and any materials or plan which the Engineer may object to shall not be brought 

upon or used in the works, but shall be forthwith removed from the sheds, store houses or yards by 

the contractor. The contractor shall at his own expenses provide and maintain suitable mortar mills, 

soaking vats or any other equipment necessary for the execution of the works. 

 

26.  Provision of efficient and competent Staff at work sites by the Contractor: - 

 

26.1  The contractor shall place and keep on the works at all times efficient and competent staff to give 

the necessary directions to his workmen and to see that they execute their work in sound and proper 

manner and shall employ only such supervisors, workmen and labourers in or about the execution of 

any of these works as are careful and skilled in the various trades. 

 

26.2    The contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever 

required by the Engineer, he shall submit a correct return showing the names of all staff and workmen 

employed by him. 

 

26.3       In the event of the Engineer being of the opinion that the contractor is not employing on the 

works a sufficient number of staff and workmen as is necessary for the proper completion of the 

works within the time prescribed, the contractor shall forthwith on receiving intimation to this effect 

deploy the additional number of staff and labour specified by the Engineer within seven days of being 
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so required and failure on the part of the contractor to comply with such instructions will entitle the 

Railway to rescind the contract under clause 62 of these conditions. 

 

26A.   Deployment of Qualified Engineers at Work Sites by the Contractor: - 

 

 26A.1   The contractor shall also employ Qualified Graduate Engineer or Qualified    Diploma Holder 

Engineer, based on value of contract, as may be prescribed by the Ministry of Railways through 

separate instructions from time to time. 

 

26A.2      In case the contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable 

to pay penalty at the rates, as may be prescribed by the Ministry of Railways through separate 

instructions from time to time for the default period for the provisions, as contained in Para 26A.1. 

26A.3   Deleted 

 

27.(1)      Workmanship and testing:- The whole of the works and / or supply of materials specified and 

provided in the contract or that may be necessary to be done in order to form and complete any part 

thereof shall be executed in the best and most substantial workman like manner with materials of the 

best and most approved quality of their respective kinds, agreeable to the particulars contained in or 

implied by the specifications and as referred to in and represented by the drawings or in such other 

additional particulars, instructions and drawings may be found requisite to be given during the 

carrying on of the works and to the entire satisfaction of the Engineer according to the instructions 

and directions which the contractors may from time to time receive from the Engineer. The materials 

may be subjected to tests by means of such machines, instruments and appliances as the Engineer 

may direct and wholly at the expense of the contractor. 

 

27. (2) Removal of improper work and materials:- The Engineer or the  Engineer’s  Representative shall 

be entitled to order from time to time: 

 

(a) The removal from the site within the time specified in the order of any materials which in his opinion 

are not in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 

(c)  the removal and proper re-execution, notwithstanding any previous tests thereof or on account 

payments therefore, of any work which in respect of materials or workmanship; is not in his opinion 

in accordance with the specifications and in case of default on the part of the contractor in carrying 

out such order the DFCCIL shall be entitled to rescind the contract under clause 62 of these 

conditions. 

28. Facilities for inspection:- The contractor shall afford the Engineer and the Engineer’s Representative 

every facility for entering in and upon every portion of the work at all hours for the purpose of 

inspection or otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances and 

things of every kind required for the purpose and the Engineer and the Engineer’s Representative 

shall at all times have free access to every part of the works and to all places at which materials for 

the works are stored or being prepared. 

 

29. Examination of work before covering up:- The contractor shall give 7 days’ notice to the Engineer or 

the Engineer’s representative whenever any work or materials are intended to be covered up in the 

earth, in bodies or walls or otherwise to be placed beyond the reach of measurements in order that the 

work may  be  inspected  or that  correct  dimensions  may  be  taken  before  being  so covered, 

placed beyond the reach of measurement in default whereof, the same shall at the option of the 

Engineer or the Engineer’s representative be uncovered and measured at the contractor’s expense or 

no allowance shall be made for such work or materials. 
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30. Temporary Works: - All temporary works necessary for the proper execution of the works 

shall be provided and maintained by the contractor and subject to the consent of the Engineer shall be 

removed by him at his expenses when they are no longer required and in such manner as the Engineer 

shall direct. In the event of failure on the part of the contractor to remove the temporary works, the 

Engineer will cause them to be removed and cost as increased by supervision and other incidental 

charges shall be recovered from the contractor. If temporary huts are provided by the contractor on 

the Railway / DFCCIL land for labour engaged by him for the execution of works, the contractor 

shall arrange for handing over vacant possession of the said land after the work is completed; if the 

contractor’s labour refuse to vacate, and have to be rejected by the Railway / DFCCIL necessary 

expenses incurred by the Railway / DFCCIL in connection therewith shall be borne by the contractor. 

 

31. (1)   Contractor to supply water for works: - Unless otherwise provided in the contract, the contractor 

shall be responsible for the arrangements to obtain supply of water necessary for the works. 

 

31.(2)    Deleted 

 

31.(3)    Deleted 

 

31.(4)(a) Contractor  to  arrange  supply  of  Electric  power  for  works:- Unless otherwise provided in the 

contract, the contractor shall be responsible for arrangements to obtain supply of electric power for 

the works. 

 

31.(4) (b) Deleted 

 

32.  Property in materials and plant:- The materials and plant brought by the Contractor upon the site or on 

the land occupied by the Contractor in connection with  the  works  and  intended  to  be  used  for  

the  execution  thereof  shall immediately, they are brought upon the site of the said land, be deemed 

to be the property of the Railway / DFCCIL. Such of them as during the progress of the works are 

rejected by the Engineer under Clause 25 of these conditions or are declared by him not to be needed 

for the execution of the works or such as on the grant of the certificate of completion remain unused 

shall immediately on such rejection, declaration or grant cease to be deemed the property of the 

Railway / DFCCIL and the Contractor may then (but not before) remove them from the site or the 

said land. This clause shall not in any way diminish the liability of the Contractor nor shall the 

Railway / DFCCIL be in any way answerable for any loss or damage which may happen to or in 

respect of any such materials or plant either by the same being lost, stolen, injured or destroyed by 

fire, tempest or otherwise. 

 

33. (1) Tools, Plant and Materials Supplied by Railway / DFCCIL: - The Contractor shall take all 

reasonable care of all tools, plant and materials or other property whether or a like description or not 

belonging to the Railway/DFCCIL and committed to his charge for the purpose of the works and shall 

be responsible for all damage or loss caused by him, his agents, permitted subcontractor, or his 

workmen or others while they are in his charge. The Contractors shall sign accountable receipts for 

tools, plants and materials made over to him by the engineer and on completion of the works shall 

hand over the unused balance of the same to the Engineer in good order and repair, fair wear and tear 

excepted, and shall be responsible for any failure to account for the same or any damage done thereto. 

 

33.(2) Hire of DFCCIL / Railway’s Plant:-  The Railway / DFCCIL may hire to the Contractor such plant 

as concrete mixers, compressors and portable engines for use during execution of the works on such 

terms as may be specified in the special conditions or in a separate agreement for Hire of Plant. 

 

34. (1) Precaution during progress of works: - During the execution of works, unless otherwise specified, 
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the Contractor shall at his own cost provide the materials for and execute all shoring, timbering and 

strutting works as is necessary for the stability and safety of all structures, excavations and works and 

shall ensure that no damage, injury or loss is caused or likely to be caused to any person or property. 

 

34.(2) Roads and Water courses:-  Existing roads or water courses shall not be blocked, cut through, 

altered, diverted or obstructed in any way by the Contractor, except with the permission of the 

Engineer.  All compensations claimed for any unauthorized closure, cutting through, alterations, 

diversion or obstruction to such roads or water courses by the Contractor or his agent or his staff shall 

be recoverable from the Contractor by deduction from any sums which may become due to him in 

terms of contract, or otherwise according to law. 

 

34.(3) Provision of access to premises:-  During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision for the passage of traffic, for securing safe access to all 

premises approached from such street or thoroughfare and for any drainage, water supply or means of 

lighting which may be  interrupted by reasons of the  execution  of the works and shall react and 

maintain at his own cost barriers, lights and other safeguards as prescribed by the Engineer, for the 

regulation of the traffic, and provide watchmen necessary to prevent accidents.  The works shall in 

such cases be executed night and day if so ordered by the Engineer and with such vigour so that the 

traffic way be impeded for as short a time as possible. 

 

      34.(4) Safety of Public:- The  Contractor shall be  responsible  to  take all precautions  to  ensure  the  

safety  of  the  public  whether  on  public  or  DFCCIL/Railway property and shall post such look out 

men as may  in the opinion of the Engineer be required to comply with regulations pertaining to the 

work. 

 

35. Deleted. 

 

36.(1) Suspension  of  works:- The  Contractor  shall  on  the  order  of  the Engineer, suspend the 

progress of the works or any part thereof for such time or times and in such manner as the Engineer 

may consider necessary and shall during  such  suspension  properly protect  and  secure  the  work  

so  far  as  is necessary in the opinion of the Engineer.  If such suspension is:- 

 

(a)  Provided for in the contract, or 

(b) Necessary for the proper execution of the works or by the reason of weather conditions or by some 

default on the part of the Contractor, and/or 

(c)  Necessary for the safety of the works or any part thereof. 

 

 

36.(2)  The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of 

suspension of the works, but in the event of any suspension ordered by the Engineer for reasons other 

than aforementioned and when each such period of suspensions exceeds 14 days, the contractor shall 

be entitled to such extension of time for completion of the work as the Engineers may consider proper 

having regard to the period or periods of such suspensions and to such compensations as the Engineer 

may consider reasonable in respect of salaries or wages paid by the Contractor to his employees 

during the periods of such suspension. 

 

36.(3)  Suspension lasting more than 3 months:-  If the progress of the works or any part thereof is 

suspended on the order of the Engineer for more than three months at a time, the Contractor may 

serve a written notice on the Engineer requiring permission within 15 days from the receipt thereof to 

proceed with the works or that part thereof in regard to which progress is suspended and if such 

permission is not granted within that time the Contractor by further written notice so served may, but 
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is not bound to, elect to treat the suspension where it affects part only of the works as an omission of 

such part or where it affects the whole of the works, as an abandonment of the contract by the 

DFCCIL. 

 

37.   Rates for items of works:-   The rates, entered in the accepted Schedule of Rates  of  the  Contract  are  

intended  to  provide  for  works  duly  and  properly completed in accordance with the general and 

special (if any) conditions of the contract and the specifications and drawings together with such 

enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered in terms 

of Clause 42 of these conditions and without prejudice to the generality thereof and shall be deemed 

to include and cover superintendence and labour, supply, including full freight, of materials, stores, 

patterns, profiles, moulds, fittings, centring, scaffolding, shoring props, timber, machinery, barracks, 

tackle, roads, pegs, posts, tools and all apparatus and plant required on the works, except such tools, 

plant or materials as may be specified in the contract to be supplied to the Contractor by the DFCCIL, 

the erection, maintenance and removal of all temporary works and,  buildings,  all  watching, lighting, 

bailing, pumping and draining, all prevention of or compensation for trespass, all barriers and 

arrangements for the safety of the public or of employees during the execution of works, all sanitary 

and medical arrangements for labour camps as may be prescribed by the DFCCIL, the setting of all 

work and of the construction, repair and upkeep of all centre lines, bench marks and level pegs 

thereon, site clearance, all fees duties, royalties, rent and compensation to owners for surface damage 

or taxes and impositions payable to local authorities in respect of land, structures and all material 

supplied for the work or other duties of expenses for which the Contractor may become liable or may 

be put to under any provision of law for the purpose of or in connection with the   execution  of  the   

contract,   and   all  such   other  incidental  charges  or contingencies as may have been specially 

provided for in the specifications. 

 

38.  Deleted 

39.(1) Rates for extra items of works:- Any type of work carried out by the Contractor  on  the  

instructions  of  the  Engineer  which  is  not  included  in  the accepted schedules of rates shall be 

executed at the rates set forth in the “Schedule of Rates of Railway” modified by the tender percentage 

and such items are not contained in the latter, at the rate agreed upon between the Engineer and the 

Contractor before the execution of such items of work and the Contractors shall be bound to notify the 

Engineer at least seven days before the necessity arises for the execution of such items of works that the 

accepted schedule of rates does not include rate or rates for the extra work involved. The rates payable for 

such items shall be decided at the meeting to be held between the Engineer and Contractor, in as short a 

period as possible after the need for the special item has come to the notice.  In case the Contractor fails to 

attend the meeting after being notified to do so or in the event of no settlement being arrived at, the 

DFCCIL shall be entitled to execute the extra works by other means and the Contractor shall have no 

claim for loss or damage that may result from such procedure. 

 

39.(2) Provided  that  if  the  Contractor  commences  work  or  incurs  any expenditure in regard thereto 

before the rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in such a case 

the Contractor shall only be entitled to be paid in respect of the work carried out or expenditure incurred 

by him prior to the date of determination of rates as aforesaid according to the rates as shall be fixed by 

the Engineer. However if the Contractor is not satisfied with the decision of the Engineer in this respect he 

may appeal to the Chief General Manager within 30 days of getting the decision of the Engineer, 

supported by analysis of the rates claimed. The Chief General Manager's decision after hearing both the 

parties in the matter would be final and binding on the Contractor and the DFCCIL. 

40. (1)    Handing over of works: - The Contractor shall be bound to hand over     the works executed 

under the contract to the DFCCIL complete in all respects to the satisfaction of the Engineer. The 

Engineer shall determine the date on which the work is considered to have been completed, in support of 

which his certificate shall be regarded as sufficient evidence for all purposes. The Engineer shall 
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determine from time to time, the date on which any particular section of the work shall have been 

completed, and the contractor shall be bound to observe any such determination of the Engineer. 

 

40.(2)  Clearance  of  site  on  completion:- On  completion  of  works,  the   Contractor shall clear away 

and remove from the site all constructional plant, surplus materials, rubbish and temporary works of every 

kind and leave the whole of the site and works clean and in a workman like condition to the satisfaction of 

the Engineer. No final payment in settlement of the accounts for the works shall be paid, held to be due or 

shall be made to the, Contractor till, in addition to any other  condition  necessary  for  final  payment,  

site  clearance  shall  have  been affected by him, and such clearance may be made by the Engineer at the 

expense of the Contractor in the event of his failure to comply with this provision within 7 days after 

receiving notice to that effect. Should it become necessary for the Engineer to have the site cleared at the 

expenses of the Contractor, the DFCCIL shall not be held liable for any loss or damage to such of the 

Contractor’s property as may be on the site and due to such removal there from which removal may be 

effected by means of public sales of such materials and property or in  such a way as deemed fit and 

convenient to the Engineer. 

 

VARIATIONS IN EXTENT OF CONTRACT 

 

41. Modification to contract to be in writing: - In the event of any of the provisions of the contract 

requiring to be modified after the contract documents have been signed, the modifications shall be made 

in writing and signed by the DFCCIL and the Contractor and no work shall proceed under such 

modifications until this has been done. Any  verbal  or  written  arrangement  abandoning, modifying, 

extending, reducing or supplementing the contract or any of the terms thereof shall be deemed conditional 

and shall not be binding on the DFCCIL unless and until the same is incorporated in a formal instrument 

and signed by the DFCCIL and  the  Contractor, and  till  then  the  DFCCIL shall  have  the  right  to 

repudiate such arrangements. 

 

42.(1)  Powers of modification to contract:- The Engineer on behalf of the DFCCIL shall be entitled by 

order in writing to enlarge or extend, diminish or reduce the works or make any alterations in their design, 

character position, site, quantities, dimensions or in the method of their execution or in the combination 

and use of materials for the execution thereof or to order any additional work to be done or any works not 

to be done and the contractor will not be entitled, to any compensation for any increase/reduction in the 

quantities of work but will be paid only for the actual amount of work done and for approved materials 

supplied  against a specific order.   

 

42.(2)    (i)  Unless otherwise specified in the contract, the accepted variation in quantity of each 

individual item of the contract would be up to 25% of the quantity originally contracted, except in case of 

foundation work. The contractor shall be bound to carry out the work at the agreed rates and shall not be 

entitled to any claim or any compensation whatsoever up to the limit of 25% variation in quantity of 

individual item of works. 

(ii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity   of earth work 

and variation in the quantities of individual classifications of soil shall not be subject to this limit. 

 

(iii)   In case of foundation work, no variation limit shall apply and the work shall be carried out by the 

contractor on agreed rated irrespective of any variation. 

 

42.(3) Valuation of variations:- The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the contract 

but shall be performed by the Contractor as provided therein and be subject to the same conditions, 

stipulations and obligations as if they had been originally and expressively included and provided for in 

the specifications and drawings and the amounts to be paid therefore shall be calculated in accordance 
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with the accepted schedule of rates. Any extra items / quantities of work falling outside the purview of the 

provisions of sub-clause (2) above shall be paid for at the rates determined under clause-39 of these 

conditions. 

 

42.(4) Variations In Quantities During Execution of Works Contracts :-The procedure detailed below shall 

be adopted for dealing with variations in quantities during execution of works contracts: 

 

1. Individual NS items in contracts shall be operated with variation of plus or minus 25% and payment 

would be made as per the agreement rate. For this, no finance concurrence would be required. 

 

2.  In case an increase in quantity of an individual item by more than 25% of the agreement quantity is 

considered unavoidable, the same shall be got executed by floating a fresh tender. If floating a fresh tender 

for operating that item is considered not practicable, quantity of that item may be operated in excess of 

125% of the agreement quantity subject to the following conditions: 

 

Operation of an item by more than 125% of the agreement quantity needs the approval of Competent 

Authority of DFCCIL; 

 

(i) Quantities operated in excess of 125% but up to 140% of the agreement quantity of the concerned item, 

shall be paid at 98% of the rate awarded for that item in that particular tender; 

(ii) Quantities operated in excess of 140% but up to 150% of the agreement quantity of the concerned item 

shall be paid at 96% of the rate awarded for that item in that particular tender; 

(iii) Variation in quantities of individual items beyond 150% will be prohibited and would be permitted 

only in exceptional unavoidable circumstances with the concurrence of associate finance and shall be paid 

at 96% of the rate awarded for that item in that particular tender. 

 

(b) The variation in quantities as per the above formula will apply only to the Individual items of the 

contract and not on the overall contract value. 

 

(c) Execution of quantities beyond 150% of the overall agreement value should not be permitted and, if 

found necessary, should be only through fresh tenders or by negotiating with existing contractor, with 

approval of Competent Authority of DFCCIL. 

 

3. In cases where decrease is involved during execution of contract: 

 

(a) The contract signing authority can decrease the items up to 25% of individual item without finance 

concurrence. 

 

(b) For decrease beyond 25% for individual items or 25% of contract agreement value, the approval of 

competent authority, after obtaining 'No Claim Certificate' from the contractor and with finance 

concurrence, giving detailed reasons for each such decrease in the quantities. 

 

(c) It should be certified that the work proposed to be reduced will not be required in the same work. 

 

 

4. The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for 

other items). A minor value item for this purpose is defined as an item whose original agreement value is 

less than 1 % of the total original agreement value. 

 

5. No such quantity variation limit shall apply for foundation items. 
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6. As far as SOR items are concerned, the limit of 25% would apply to the value  of SOR schedule as a 

whole and not on individual SOR items. However, in case of NS items, the limit of 25% would apply on 

the individual items irrespective of the manner of quoting the rate (single percentage rate or individual 

item rate). 

 

7. - Deleted - 

 

8. - Deleted -  

 

9. - Deleted -  

 

10. The aspect of vitiation of tender with respect to variation in quantities should be checked and avoided. 

In case of vitiation of the tender (both for increase as well as decrease of value of contract agreement), 

sanction of the competent authority as per schedule of power of DFCCIL as per single tender should be 

obtained. 

 

Note: Variation to be approved should be limited so as not to completely change the scope, character and 

purpose of the original contract. 
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CLAIMS 

 

43. (1)   Monthly Statement of Claims: - The Contractor shall prepare and furnish to the Engineer once in 

every month an account giving full and detailed particulars of all claims for any additional expenses to 

which the Contractor may consider himself entitled to and of all extra or additional works ordered by the 

Engineer which he has executed during the preceding month and no claim for payment for and such work 

will be considered which has not been included in such particulars. 

 

43.(2) Signing of “No Claim” Certificate:-  The Contractor shall not be entitled to make any claim 

whatsoever against the DFCCIL under or by virtue of or arising out of this contract, nor shall the DFCCIL 

entertain or consider any such claim,  if  made  by  the  Contractor,  after  he  shall  have  signed  a  “No  

Claim” Certificate in favour of the DFCCIL in such form as shall be required by the DFCCIL after the 

works are finally measured up.  The contractor shall be debarred from disputing the correctness of the 

items covered by “No Claim” Certificate or demanding a clearance to arbitration in respect thereof. 

 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 

44. Quantities in schedule annexed to Contract: - The quantities set out in the accepted schedule of rates 

with items of works quantified are the estimated quantities of the works and they shall not be taken as the 

actual and correct quantities of the work to be executed by the Contractor in fulfilment of his obligations 

under the contract. 

 

45. Measurement of works: - The Contractor shall be paid for the works at the rates in the accepted 

schedule of rates and for extra works at rates determined under Clause 39 of these conditions on the 

measurements taken by the Engineer or the Engineer’s representative in accordance with the rules 

prescribed for the purpose by the DFCCIL.  The quantities for items the unit of which in the accepted 

schedule of rates is 100 or 1000 shall be calculated to the nearest whole number, any; fraction below half 

being dropped and half and above being taken as one; for items the unit of which in the accepted schedule 

of rates is single, the quantities shall be calculated to two places of decimals. Such measurements will be 

taken of the work in progress from time to time and at such intervals as in the opinion of the Engineer 

shall be proper having regard to the progress of works. The date and time on which “on account” or final 

measurements are to be made shall be communicated to the Contractor who shall be present at the site and 

shall sign the results of the measurements (which shall also be signed by the Engineer or the Engineer’s 

representative) recorded in the official measurements book as an acknowledgement of his acceptance of 

the accuracy of the measures.  Failing the Contractor’s attendance the work may be measured up in his 

absence and such measurements shall, notwithstanding such absence, be binding upon the Contractor 

whether or not he shall have signed the measurement books provided always that any objection made by 

him to measurement shall be duly investigated and considered in the manner set out below:- 

 

 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements.  Any re-measurement 

taken by the engineer or the Engineer’s representative in the presence of the Contractor or in his absence  

after  due  notice  has  been  given  to  him  in  consequence  of objection made by the Contractor shall be 

final and binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding the 

accuracy and classification of the measurements. 

 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be 

liable to pay the actual expenses incurred in measurements. 
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46. (1)   “On-Account” Payments:- The Contractor shall be entitled to be paid from time to time by way of 

“One-Account” payment only for such works as in the opinion of the Engineer he has executed in 

terms of the  contract.   

 All payments due on the Engineer’s or the Engineer’s representative’s certificates of 

measurements shall be subject to any deductions which may be made under these  presents  and  shall  

further  be  subject  to,  unless  otherwise  required  by Clause 16 of these conditions, a  retention of  ten  

percent by way of  security deposits, until the amount of security deposit by way of retained earnest 

money and such retentions shall amount to 10% of the total value of the contract provided always that 

the Engineer may by any certificate make any correction or modification in any previous  certificate which 

shall have been issued by him and that the Engineer may withhold any certificate if the works or any part 

thereof are not being carried out to his satisfaction. 

 

46.(2) Rounding off amounts: - The total amount due on each certificate shall be rounded off to the 

nearest rupee i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more up to Re. 1/- 

will be reckoned as Re. 1/- 

 

 

46.(3) On  Account  Payments  not  prejudicial  to  final  settlement:  -  “On- Account” payments made to 

the ‘Contractor shall be without prejudice to the final making up of the accounts (except where 

measurements are specifically noted in the Measurement Book as “Final Measurements” and as such 

have been signed by the Contractor) and shall in no respect be considered or used as evidence of any 

facts stated in or to be inferred from such accounts nor of any particular quantity of work having been 

executed nor of the manner of its execution being satisfactory. 

 

46. (4) Manner of payment:  - Unless otherwise specified payments to the Contractor will be made by 

Cheque /RTGS but no Cheque/RTGS will be issued for and amount less than Rs. 100/- 

 

46A PRICE VARIATION CLAUSE: 

          Not applicable      

 

47.0 Maintenance  of  works:-  The  Contractor  shall  at  all  times  during  the progress and continuance 

of the works and also for the period of  maintenance specified in the Tender Form after the date of 

passing of the certificate of completion by the Engineer or any other earlier date subsequent to the 

completion of the works that may be fixed  by the Engineer be responsible for and effectively maintain 

and uphold in good substantial, sound and perfect condition all and every part of the works and shall 

make good from time to time and at all times as often as the  Engineer shall require,  any damage or 

defect that may during the above period arise in or be discovered or be in any way connected with the 

works, provided  that  such  damage  or  defect  is  not  directly  caused  by  errors  in  the contract  

documents,  act  of  providence  or  insurrection  or  civil  riot,  and  the contractor shall be liable for 

and shall pay and make good to the DFCCIL or other persons legally entitled thereto whenever 

required by the Engineer so to do, all losses, damages, costs and expenses they or any of them may 

incur or be put or be liable to by reasons or in consequence of the operations of the Contractor or of his 

failure in any respect. 

 

48. (1) Certificate of completion of works: - As soon as in the opinion of the Engineer, the works has been 

completed and has satisfactorily passed any final test or tests that may be prescribed, the Engineer shall 

issue a certificate of completion duly indicating the date of completion in respect, of the work and the 

period of maintenance of the work shall commence from the date of completion mentioned in such 

certificate. The Engineer may also issue such a certificate indicating date of completion with respect to 

any part of the work (before the completion  of  the  whole  of  work),  which  has  been  both  
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completed  to  the satisfaction of the Engineer and occupied or used by the DFCCIL.  When any such 

certificate is given in respect of part of a work, such part shall be considered as completed and the 

period of maintenance of such part shall commence from the date of completion mentioned in the 

completion certificate issued for that part of the work. 

 

48.(2)  Contractor not absolved by completion Certificate:- The Certificate of completion in respect of the 

works referred to in sub-clause (1) of this clause shall not absolve the Contractor from his liability to 

make good any defects imperfections, shrinkages or faults which may appear during the period of 

maintenance specified in the tender arising in the opinion of the Engineer from materials or 

workmanship not in accordance with the drawings or specifications or instruction of the Engineer, 

which defects, imperfections, shrinkages or faults shall upon the direction in writing of the Engineer be 

amended and made good by the Contractor at his own cost: and in case of default on the part of 

Contractor the Engineer may employ labour and materials or appoint another Contractor to amend  and 

make good such defects, imperfections, shrinkages and faults and all expenses consequent thereon and 

incidental thereto shall be borne by the Contractor and shall be  recoverable from  any moneys  due  to 

him  under  the contract. 

 

49.0 Approval  only by maintenance  Certificate:- No  certificate  other  than maintenance certificate 

referred to in Clause 50 of the conditions shall be deemed to constitute approval of any work or other 

matter in respect of which it is issued or shall be taken as an admission of the due performance of the 

contract or any part thereof or of the accuracy of any claim or demand made by the Contractor or of 

additional varied work having been ordered by the Engineer nor shall any other certificate conclude or 

prejudice any of the powers of the Engineer. 

 

 

50.(1) Maintenance Certificate:- The Contract shall not be considered as completed until a Maintenance 

Certificate shall have  been signed by the Engineer stating that the works have been completed and 

maintained to his satisfaction. The Maintenance Certificate shall be given by the Engineer upon the 

expiration of the period of maintenance or as soon thereafter as any works ordered during such 

period pursuant to sub clause (2) Clause 48 of these conditions shall have been completed to the 

satisfaction of the Engineer and full effect shall be given to this Clause notwithstanding the taking 

possession of or using the works or any part thereof by the DFCCIL. 

 

50.(2) Cessation of Railway’s / DFCCIL Liability: - The DFCCIL shall not be liable to the Contractor for 

any matter arising out of or in connection with the contract of the execution of the works unless the 

contractor shall have made a claim in writing in respect thereof before the issue of the Maintenance 

Certificate under this clause. 

 

50.(3) Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance certificate the Contractor 

and (subject to sub-clause 2 of this clause) the DFCCIL shall remain liable for the fulfilment of any 

obligation incurred under the provision of the contract prior to the issue of the maintenance 

Certificate which remains unperformed at the time such certificate is issued and for the purposes of 

determining the nature and extent of any such obligations the contract shall be deemed to remain in 

force between the parties thereto. 

 

51.(1)    Final Payment:- On the Engineer’s certificate of completion in respect of the works, adjustment 

shall be made and the balance of account based on the Engineer or the Engineer’s representative’s 

certified measurements of the total quantity of work executed by the contractor up to the date of 

completion and on the accepted schedule or rates and for extra works on rates determined under 

Clause 39 of these conditions shall be paid to the Contractor subject always to any deduction which 

may be made under these presents and further subject to the Contactor having delivered to the 
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Engineer either a full account in detail of all claims  he may have on the DFCCIL in respect of the 

works or having delivered “No Claim Certificate" and the Engineer having after the receipt of such 

account given a certificate in writing that such claims are correct, that the whole of the works to be 

done under the provisions of the Contracts have been completed, that they have been inspected by 

him since their completion and found to be in good and substantial order, that all properties, works 

and things, removed, disturbed or injured in consequence of the woks have been properly replaced 

and made good and all expenses and demands  incurred by or made upon the DFCCIL for or in the 

respect of damage or loss by from or in consequence of the works, have been satisfied agreeably and 

in conformity with the contract. 

 

51.(2) Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves to itself the right to 

carry out a post-payment audit and or technical examination of the works and the final bill including all 

supporting vouchers, abstracts etc. and to make a claim on the contractor for the refund any excess 

amount paid to him if as a result of such examination any over-payment to him is discovered to have 

made in respect of any works done or alleged to have been done by him under the contract. 

 

 

51A. Production of vouchers etc. by the Contractor:-  

 

(i) For a contract of more than one crore of rupees, the contractor shall, whenever required, produce or 

cause to be produced for examination by the Engineer any quotation, invoice, cost or other account, 

book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of or extract 

from any such document and also furnish information and returns verified in such manner as may be 

required in any way relating to the execution of this contract or relevant for verifying or ascertaining 

cost of execution of this contract (the decision of the engineer on the question of relevancy of any 

documents, information or return being final and binding in the parties).The contractor shall similarly 

produce vouchers; etc., if required to prove to the Engineer, that materials supplied by him, are in 

accordance with the specifications laid down in the contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a sub-

contractor or any subsidiary or allied firm or company (as per Clause 7 of the General Conditions of 

Contract), the Engineer shall have power to secure the books of such sub-contract or any subsidiary or 

allied firm or company, through the contractor, and such books shall be open to his inspection. 

 

(iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the obligations of the 

contractor under any statute rules or orders binding on the contractor. 

 

52.0 Withholding and lien in respect of sums claimed:-  Whenever any claim or claims for payment of a 

sum of money arises out of or under the contract against the contractor, the DFCCIL shall be entitled 

to withhold and also have a lien to retain such sum or sums in whole or in part from the security, if any, 

deposited by the contractor and for the purpose aforesaid, the DFCCIL shall be entitled to withhold the 

said cash security deposit or the security if any, furnished as the case may be and also have a lien over 

the same pending finalization or adjudication of any such claim.  In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken from the 

contractor, the DFCCIL shall be entitled to withhold and have a lien to the extent of the such claimed 

amount or amounts referred to supra, from any sum or sums found payable or which at any time 

thereafter may become payable to the contractor under the same contract or any other contract with this 

or any other DFCCIL or any Department of the Central Government pending finalization or 

adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the 
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lien referred to above, by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the 

claim arising out of or under the contract is determined by the arbitrator (if the contract governed by the 

arbitration clause) or by the competent court as the case may be and that the contractor will have no 

claim for interest or damages whatsoever on any account in respect of such withholding or retention 

under the lien referred to supra and duly notified as such to the contractor. For the purpose of this 

clause, where the contractor is a partnership firm or a limited company, the DFCCIL shall be entitled to  

withhold  and  also  have  a  lien  to  retain  towards  such  claimed  amount  or amounts in whole or in 

part from any sum found payable to any partner/limited company, as the case may be whether in his 

individual capacity or otherwise. 

 

52A.       Lien in respect of claims in Other Contracts:-   

                 (i)  Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the DFCCIL, 

against any claim of this or any other DFCCIL or any other Department of the Central Government in 

respect of a payment of a sum of money arising out of or under  any  other  contract  made  by  the  

contractor with  this  or  any  other Department of the Central Government. 

 

 (ii)  However, recovery of claims of DFCCIL in regard to terminated contracts may be made from the 

Final Bills, Security Deposits and Performance Guarantees of other contract or contracts, executed by 

the contractor. The Performance Guarantees submitted by the Contractor against other contracts, if 

required, may be withheld and encashed. In addition, 10% of each subsequent ‘on-account bill’ may 

be withheld, if required, for recovery of DFCCIL/Railways’ dues against the terminated contract. 

 

 (iii) It is an agreed term of the contract that the sum of money so withheld or retained under this clause by 

the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim arising out of or 

under any other contract is either mutually settled or determined by arbitration, if the other contract is 

governed by arbitration clause or by the competent court as the case may be and contractor shall have 

no claim for interest or damages whatsoever on this account or on any other ground in respect of any 

sum of money withheld or retained under this clause and duly notified as such to the contractor. 

 

53.0 Signature on Receipts for Amounts:- Every receipt for money which may become payable or for any 

security which may become transferable to the Contractors under these presents, shall, if signed in the 

partnership name by anyone of the partners of a Contractor’s firm be a good and sufficient discharge 

to the DFCCIL in respect of the moneys or security purported to be acknowledged thereby and in the 

event of death of any of the Contractor, partners during the pendency of  the contract  it  is  hereby 

expressly agreed that  every receipt  by anyone of the surviving Contractor partners shall if so signed 

as aforesaid be good a sufficient discharge as aforesaid provided that nothing in this clause contained 

shall be deemed to prejudice or effect any claim which the DFCCIL may hereafter have against the 

legal representative of any contractor partner so dying for or in respect to any breach of any of the 

conditions of the contract, provided also that nothing in this clause contained shall be deemed to 

prejudice or effect the respective rights or obligations of the Contractor partners and of the legal 

representatives of any deceased Contractor partners interest. 

 

LABOUR 

 

54.0    Wages to Labour: - The Contractor shall be responsible to ensure compliance with the provision 

of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act” and the Rules made there 

under in respect of any employees directly or through petty contractors or subcontractors employed 

by him on road construction or in building operations or in stone breaking or stone crushing for the 

purpose of carrying out this contract. 
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If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly 

or partly under the direct orders and control of the DFCCIL whether in connection with any work 

being executed by the Contractor or otherwise for the purpose of the DFCCIL such labour shall, for 

the purpose of this clause, still be deemed to be persons employed by the Contractor. 

 

If any moneys shall, as a result of any claim or application made under the said Act be directed to be 

paid by the DFCCIL, such money shall be deemed to be moneys paid by it as aforesaid within seven 

days after the same shall have been demanded, the Railway/DFCCIL shall be entitled to recover the 

same form any moneys due or accruing to the Contractor under this or any other Contract with the 

DFCCIL. 

 

54A. Apprentices Act: - The Contractor shall be responsible to ensure compliance with the provisions of 

the Apprentices Act, 1961 and the Rules and Orders issued there under from time to time in respect of 

apprentices directly or through petty contractors or sub-contractors employed by him for the purpose 

of carrying out the Contract. 

 

If the contractor directly or through petty contractors or sub-contractors fails to do so, his failure will 

be a breach of the contract and the DFCCIL may, in its discretion, rescind the contract.  The contractor 

shall also be liable for any pecuniary liability arising on account of any violation of the provisions of 

the Act. 

 

Note: The contractors are required to engage apprentices when the works undertaken by them last for a 

period of one year or more and / the cost of works is rupees one lakh or more. 

 

55.0 Provisions of payments of Wages Act: - The Contractor shall comply with the provisions of the 

Payment of Wages Act, 1936 and the rules made there under in respect of all employees directly or 

through petty contractors or sub-contractors employed by him in the works. If In compliance with the 

terms of the contract, the Contractor directly or through petty contractors of sub-contractors shall 

supply any labour to be used wholly or partly under  the direct orders and control of the Engineer 

whether in connection with the works to be executed hereunder or otherwise for the purpose of the 

Engineer such labour shall never the less be deemed to comprise persons employed by the contractor 

and any moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 

payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the contractor 

to repay such money to the Railways/DFCCIL deduct the same from moneys due to contractor in the 

terms of contract. The DFCCIL shall be entitled to deduct from any moneys due to the contractor 

(whether under this contract or any other contract) all moneys paid or payable by the DFCCIL by the 

way of compensation of aforesaid or for costs of expenses in connection with any claim thereto and 

the decision of the Engineer upon any question arising out of the effect or force of this clause shall be 

final and binding upon the Contractor. 

 

  55A. Provisions of Contract labour (Regulation and Abolition) Act, 1970: 

 

 55A.(1) The contractor shall comply with the provision of the contract labour (Regulation and  Abolition)  

Act,  1970  and  the  Contract  labour  (Regulation  and  Abolition) Central Rules 1971 as modified 

from time to time, wherever applicable and shall also indemnify the DFCCIL from and against any 

claims under the aforesaid Act and the Rules. 

 

 

55A.(2)The  Contractor shall obtain  a  valid  license  under  the  aforesaid Act  as modified from time to 

time before the commencement of the work and continue to have a valid license until the completion 
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of the work. Any failure to fulfil the requirement shall attract the penal provision of the Contract 

arising out of the resultant non-execution of the work. 

 

55A. (3)The Contractor shall pay to the labour employed by him directly or through subcontractors the 

wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall 

notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to labour 

indirectly engaged on the works including any engaged by subcontractors in connection with the said 

work, as if the labour had been immediately employed by him. 

 

55A.(4)In  respect  of  all  labour  directly  or  indirectly  employed  in  the  work  for performance of the 

contractor’s part of, the contract, the Contractor shall comply with or cause to be complied with the 

provisions of the aforesaid Act and Rules wherever applicable. 

 

55A.(5)In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the DFCCIL 

is obliged to pay any amount of wages to a workman employed by the Contractor or his sub-contractor 

in execution of the work or to incur any expenditure on account of the Contingent, liability of the 

DFCCIL due to the contractor’s failure to fulfil his statutory obligations under the aforesaid Act or the 

rules the DFCCIL will recover from the Contractor, the amount of wages so paid or the amount of 

expenditure so incurred, and without prejudice to the rights of the DFCCIL under the section 20, sub-

section (2) and section 2, sub-section (4) of the aforesaid Act, the DFCCIL shall be at liberty to recover 

such amount or part thereof by deducting it from the security deposit and/ or from any sum due by the 

DFCCIL to the contractor whether under the contract or otherwise. The DFCCIL shall not be bound to 

contest any claim made against it under sub-section (1) of section 20 and sub-section (4) of section 21 

of the aforesaid Act except on the written request of the contractor and upon his giving to the DFCCIL 

full security for all costs for which the DFCCIL might become liable in contesting such claim. The 

decision of the DFCCIL regarding the amount actually recoverable from the contractor as stated above 

shall be final and binding on the Contractor. 

 

55B.  Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952: 

The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund 

Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees 

Deposit Linked Insurance Scheme, 1976; as modified from time to time through enactment of 

“Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall 

also indemnify the DFCCIL from and against any claims under the aforesaid Act and the Rules. 

 

55.C. Provisions of “The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare Cess 

Act, 1996”:  

The tenderers, for carrying out any construction work, must get themselves registered with the Registering 

Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and rules made thereto 

by the concerned State Govt. and submit certificate of Registration, issued from the Registering Officer of 

the concerned State Govt. (Labour Dept.). As per this Act, the tenderer shall be levied a cess @1% of cost 

of construction work, which would be deducted from each bill. Cost of material, when supplied under a 

separate schedule item, shall be outside the purview of cess. 

 

56.0 Reporting of Accidents of Labour: - The Contractor shall be responsible for the safety of all 

employees directly or through petty contractors or sub- contractor employed by him on the works and 

shall report serious accidents to any of them however and wherever occurring on the works to the 

Engineer or the Engineers Representative and shall made every arrangements to render all possible 

assistance. 
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57.0 Provision of Workmen’s Compensation Act:- In every case in which by virtue of the provisions of 

section 12 sub-section (1) of the Workmen’s Compensation Act 1923, DFCCIL is obliged to pay 

compensation to a workman directly or through petty contractor or subcontractor employed by the 

Contractor in executing the work, DFCCIL will recover from the Contractor the amount of the 

compensation  so  paid,  and,  without  prejudice  to  the  rights  of  DFCCIL  under Section 12 Sub-

section (2) of the said Act, DFCCIL shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by DFCCIL to the Contractor whether 

under these conditions or otherwise, DFCCIL shall not be bound to contest any claim made against it 

under Section 12 Sub-section (1) of the said Act except on the written request of the Contractor and 

upon his giving to DFCCIL full security for all costs for which DFCCIL might become liable in 

consequence of contesting such claim. 

 

57A. Provision of Mines Act:- The contractor shall observe and perform all the provisions of the Mines 

Act, 1952 or any statutory modifications or re-enactment thereof for the time being in force and any 

rules and regulations made there under in respect of all the persons directly or through the petty 

contractors or sub-contractors employed by him under this contract and shall indemnify the DFCCIL 

from and against any claims under the Mines Act, or the rules and regulations framed there under, by 

or on behalf of any persons employed by him or otherwise. 

 

58.0 DFCCIL not to provide quarters for Contractors: - No quarters shall normally be provided by the 

DFCCIL for the accommodation of the contractor or any of his staff employed on the work. 

 

59.(1) Labour Camps:- The contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his staff and workmen, 

directly or through the petty contractors or sub-contractors and for temporary crèche (Bal-mandir) 

where 50 or more women are employed at a time. Suitable sites on DFCCIL land, if available, may be 

allotted to the contractor for the erection of labour camps, either free of charge or on such terms and 

conditions that may be prescribed by the DFCCIL. All camp sites shall be maintained in clean and 

sanitary conditions by the contractor at his own cost. 

 

59. (2) Compliance to rules for employment of labour: - The contractor(s) shall conform to all laws, by-

laws rules and regulations for the time being in force pertaining to the employment of local or 

imported labour and shall take all necessary precautions to ensure and preserve the health and safety 

of all staff employed directly or through petty contractors or sub-contractors on the works. 

 

59. (3) Preservation of peace: - The contractor shall take requisite precautions and use his best endeavors 

to prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly 

or through the petty contractors or sub-contractors on the works and for the preservation of peace and 

protection of the inhabitants and security of property in the neighbourhood of the works. In the event 

of the DFCCIL requiring the maintenance of a special Police Force at or in the vicinity of the site 

during the tenure of works, the expenses thereof shall be borne by the contractor and if paid by the 

DFCCIL shall be recoverable from the contractor. 

 

59.(4) Sanitary arrangements:- The contractor shall obey all sanitary rules and carry out all sanitary 

measures that may from time to time be prescribed by the Railway Medical Authority and permit 

inspection of all sanitary arrangements at all times by the Engineer, the Engineer’s Representative of 

the Medical staff of the DFCCIL. Should the contractor fail to make the adequate sanitary 

arrangements, these will be provided by the DFCCIL and the cost therefore recovered from the 

contractor. 

 

59.(5) Outbreak of infectious disease:- The contractor shall remove from his camp  such  labour  and  their  
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families  as  refuse  protective  inoculation  and vaccination when called upon to do so by the 

Engineer or the Engineer’s representative on the advice of the DFCCIL. Should cholera, plague or 

other infectious disease break out, the contractor shall burn the huts, beddings, clothes and other 

belongings of or used by the infected parties and promptly erect new huts on health sites as required 

by the engineer, failing which within the time specified in the Engineer’s requisition, the work may be 

done by the DFCCIL and the cost therefore recovered from the contractor. 

 

59. (6) Deleted 

59.(7) Medical facilities at site: - The Contractor shall provide medical facilities at the site as may be 

prescribed by the Engineer on the advice of the DFCCIL in relation to the strength of the Contractor’s 

resident staff and workmen. 

59.(8) Use  of  intoxicants:  -  The  sale  of  ardent  spirits  or  other  intoxicating beverages upon the 

work or in any of the buildings, encampments or tenements owned, occupied by or within the control 

of the contractor or any of his employees shall be forbidden and the Contractor shall exercise his 

influence and authority to the utmost extent to secure strict compliance with this condition. 

59. (9) Non-employment of female labour: - The Contactor shall see that the employment of female 

labour on / in Cantonment areas, particularly in the neighbourhood of soldier’s barracks, should be 

avoided as far as possible. 

 

59.(10)  Restrictions On The Employment Of Retired Engineers Of Railway/DFCCIL Services Within 

one Year Of Their Retirement : The Contractor shall not, if he is a retired Government Engineer of 

Gazetted rank, himself engage in or employ or associate a retired Government Engineer of Gazetted 

rank, who has not completed one year from the date of retirement, in connection with this contract in 

any manner whatsoever without obtaining prior permission of the President and if the Contractor is 

found to have contravened this provision it will constitute a breach of contract and  administration 

will be entitled to terminate the contract and forfeit Earnest Money Deposits (EMD),Performance 

Guarantee (PG)and Security Deposits (SD) of that contract. 

 

60. (1)   Non-employment of labours below the age of 15:- the Contractor shall not employ children below 

the age of 15 as labourers directly or through petty contractors or subcontractors for the execution of 

work. 

 

60.(2) Medical Certificate of fitness for labour: - It is agreed that the contractor shall not employ a person 

above 15 and below 19 years of age for the purpose of execution of work under the contract unless a 

medical certificate of fitness in the prescribed form (Performa at Form No.15)  granted to him by a 

certifying surgeon certifying that he is fit to work as an adult is obtained and kept in the custody of 

the contractor or a person nominated by him in this behalf and the person carries with him, while at 

work; a token giving a reference to such certificate. It is further agreed that the responsibility for 

having the adolescent examined medically at the time of appointment or periodically till he attains the 

age of 19 years shall devolve entirely on the contractor and all the expenses to be incurred on this 

account shall be borne by him and no fee shall be charged from the adolescent or his parent for such 

medical examination. 

 

60. (3) Period of validity of medical fitness certificate:- A certificate of fitness granted or renewed for the 

above said purposes shall be valid only for a period of one year at a time. The certifying surgeon shall 

revoke a certificate granted or renewed if in his opinion the holder of it is, no longer fit for work in 

the capacity stated therein. Where a certifying surgeon refuses to grant or renew a certificate or 

revoke a certificate, he shall, if so required by the person concerned, state his reasons in writing for 

doing so. 

 

60.(4) Medical re-examination of labourer:- Where any official appointed in this behalf by the Ministry 
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of labour is of the opinion that any person employed in connection with the execution of any work 

under this contract in the age group 15 to 19 years is without a certificate of fitness or is having a 

certificate of fitness but no longer fit to work in the capacity stated in the certificate, he may serve on 

the Contractor, or on the person nominated by him in the regard, a notice requiring that such persons 

shall be examined by a certifying surgeon and such person shall not if the concerned official so 

directs, be employed or permitted to do any work under this contract unless he has been medically 

examined and certified that he has been granted a certificate of fitness or a fresh certificate of fitness, 

as the case may be. 

 

EXPLANATIONS:- 

 

(1) Only  qualified  medical  practitioners  can  be  appointed  as  “Certifying Surgeons” and the term 

“Qualified Medical Practitioners” means a person holding a qualification granted by an authority 

specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to 

the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation. 

 

DETERMINATION OF CONTRACT 

 

61.(1) Right of DFCCIL of  determine  the  contract:- The  DFCCIL  shall  be entitled  to  determine  and  

terminate  the  contract  at  any  time  should,  in  the DFCCIL/Railway’s opinion, the cessation of 

work becomes necessary owing to paucity of funds or from any other cause whatever, in which case 

the value of approved materials at site and of work done to date by the Contractor will be paid for in 

full at the rate specified in the contract. Notice in writing from the DFCCIL of such determination and 

the reasons therefore shall be conclusive evidence thereof. 

 

61. (2) Payment on determination of contract: - Should the contract be determined under sub clause (1) of 

this clause and the Contractor claims payment for expenditure incurred by him in the expectation of 

completing the whole of the work, the Railways /DFCCIL shall admit and consider such claims as are 

deemed reasonable and are supported by vouchers to the satisfaction of the Engineer. The 

DFCCIL/Railway’s decision on the necessity and propriety of such expenditure shall be final and 

conclusive. 

 

61.(3) The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 

account of any profit or advantage which he might have derived from the execution of the work in full 

but which he did not derive in consequence of determination of contract. 

 

62. (1)    Determination of contract owing to default of contractor: - If the Contractor should:- 

Becomes bankrupt or insolvent, or 

Make an arrangement with of assignment in favour of his creditors, or agree to carry out the contract 

under a Committee of Inspection of his creditors, or 

Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the purposes 

of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign  the  contract  or  any  part  thereof  otherwise  than  as  provided in Clause 7 of these 

conditions, or  

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the contract, 

or 

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the      stipulated period, or 

(ix) Fail to remove materials from the site or to pull down and replace work after receiving from the 
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Engineer notice to the effect that the said materials or works have been condemned or rejected under 

clause 25 and 27 of these conditions, or 

(x) Fail to take steps to employ competent or additional staff and labour as required under clause 26 of 

the conditions 

(xi) Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the work or 

any part thereof as required under clause 28 of the conditions, or 

(xii) Promise,  offer  or  give  any  bribe,  commission,  gift  or  advantage  either himself or through his 

partner, agent  or  servant  to  any  officer  or employee of the DFCCIL or to any person on his or on 

their  behalf  in relation to the execution of this or any other contract with this DFCCIL. 

 

(xiii) (A) At any time after the tender relating to the contract, has been signed and submitted by the 

Contractor, being a partnership firm admit as one of its partners or employee under it or being an 

incorporated company elect or nominate or allow to act as one of its directors or employee under it in 

any capacity whatsoever any retired engineer of the gazetted rank or any other retired gazetted officer 

working before his retirement, whether in the executive or administrative capacity, or whether 

holding any pensionable post or not, in the Railways/DFCCIL for the time being owned and 

administered by the President of India before the expiry of one year from the date of retirement from 

the said service of such Engineer or Officer unless such Engineer or Officer has obtained permission 

from the President of India or any officer duly authorized by him in this behalf to become a partner or 

a director or to take employment under the contract as the case may be, or 

(xiii) (B)    Fail to give at the time of submitting the said tender:- 

(a) The correct information as to the date of retirement of such retired engineer or retried officer from the 

said service, or as to whether any such retired engineer or retired officer was under the  employment  

of  the  Contractor  at the time of submitting the said tender, or 

(b) The correct information as to such engineers or officers obtaining permission to take employment 

under the contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners was such a retired 

engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors was such a 

retired engineer or a retired officer, or 

(e) Being such a retired engineer or retried officer suppress and not disclose at the time of submitting the 

said tender the fact of his being such a retired engineer or a retired officer or make at the time of 

submitting the said tender a wrong statement in relation to his obtaining permission to take the 

contract or if the contractor be a partnership firm or an incorporated company to be a partner or 

director of such firm or company as the case may be or to seek employment under the contractor. 

 

 Then and in any of the said clause, the Engineer on behalf of the DFCCIL may serve the 

Contractor with a notice (Proforma at Form No.16) in writing to that effect and if the contractor does not 

within seven days after the delivery to him of such notice proceed to make good his default in so far as the 

same is capable of being made good and carry on the work or comply with such directions as aforesaid of 

the entire satisfaction of the Engineer, the DFCCIL shall be entitled after giving 48 hours’ notice 

(Proforma at Form No. 17) in writing under the hand of the Engineer to rescind the contract as a whole or 

in part or parts (as may be specified in such notice) and after expiry of 48 hours’ notice, a final 

termination notice (Proforma at Form No. 18) should be issued and adopt the following courses: 

 

 To measure up or the whole or part of the work from which the contractor has been removed and 

get it completed by another contractor, the manner and method in which such work is completed shall be 

in the entire discretion of the Engineer whose decision shall be final. 

 

62. (2) Right of DFCCIL after, rescission of contract owing to default of contractor:  

 In the event of any or several of the courses, referred to in sub-clause (1) of the clause, being adopted. 
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(a)  The contractor shall have  no  claim  to  compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any commitments or made any advances 

on account of or with a view to the execution of the works or the performance of the contract and 

contractor shall not be entitled to recover  or  be  paid  any  sum  for  any  work  thereto  for actually 

performed under the contract unless and until the Engineer shall have certified the performance of 

such work and the value payable in respect thereof and the contractor shall only be entitled to be paid 

the value so certified. 

 

(b) The Engineer or the Engineer’s representative shall be entitled to take possession of any materials, 

tools, implements, machinery and buildings on the works or on the property on which these are being 

or ought to have been executed, and to retain and employ the same in the further execution of the 

works or any part thereof until the completion of the works without the contractor being entitled to 

any compensation for the use and employment thereof or for wear and tear or destruction thereof. 

 

(c)  The Engineer shall as soon as may be practicable after removal of the contractor fix and determine ex-

parte or by or after reference to the  parties  or  after  such  investigation  or  enquiries  as  he  may 

consider fit to make or institute and shall certify what amount(if any) had at the time of rescission of 

the contract been reasonably earned by or would reasonably accrue to the contractor in respect of the 

work then actually done by him under the contract and what was the value of any unused, or partially 

used materials, any constructional plan and any temporary works upon the site. The legitimate amount 

due to the contractor after making necessary deductions and certified by the Engineer should be 

released expeditiously. 

 

STATEMENT OF DISPUTES - INDIAN RAILWAY ARBITRATION RULES 

 

63.0 Matters finally determined by the DFCCIL – All disputes and differences of any kind whatsoever  

arising out of or in connection with the contract, whether during the progress of the work or after its 

completion and whether before or after the determination of the contract, shall be referred by the 

contractor to the Director(PP) / Chief General Manager /GM, DFCCIL and the Director(PP)/ Chief 

General Manager /GM DFCCIL shall within 120 days after receipt of the contractor’s representation 

make and notify decisions on all matters referred to by the contractor in writing provided that matter 

for which provision has been made in clauses 8, 18, 22.(5), 39, 43.(2), 45.(a), 55, 55A.(5), 57, 57A, 

61.(1), 61.(2) and 62.(1) to (xiii)(B) of General Conditions of contract or in any special clause of the 

conditions of the contract shall be deemed as ‘excepted matters’ (matters not arbitrable)  and  

decisions  of  the  DFCCIL  authority,  thereon  shall  be  final  and binding on the contractor; 

provided further that ‘excepted matters’ shall stand specifically excluded from the purview of the 

arbitration clause. 

 

64. (1)    Demand for Arbitration:- 

64. (1)(i) In  the  event  of  any  dispute  or  difference between the parties hereto as to the construction or 

operation of this contract, or the respective rights and liabilities of the parties on any matter in 

question, dispute or difference on any account or as to the withholding by the DFCCIL of any 

certificate to which the contractor may claim to be entitled to, or if the DFCCIL fails to make a 

decision within 120 days, then and in any such case, but except in any of  the  ‘excepted  matters’  

referred  to  in  clause  63  of  these  conditions,  the contractor, after 120 days but within 180 days of 

his presenting his final claim on disputed matters shall demand in writing that the dispute or 

difference be referred to arbitration. 

 

64.(1) (ii)  The demand for arbitration shall specify the matters which are in question, or subject of the 
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dispute or difference as also the amount of claim item wise. Only such dispute or difference, in 

respect of which the demand has been made, together with counter claims or set off, given by the 

DFCCIL, shall be referred to arbitration and other matters shall not be included in the reference. 

 

64. (1) (iii)  

(a) The arbitration proceedings shall be assumed to have commenced from the day, a written and valid 

demand for arbitration is received by the DFCCIL. 

 

(b) The claimant shall submit his claim stating the facts supporting the claims along with all the relevant 

documents and the relief or remedy sought against each claim within a period of 30 days from the 

date of appointment of the Arbitral Tribunal. 

 

(c) The DFCCIL shall submit its defence statement and counter claim(s), if any, within a period of 60 

days of receipt of copy of claims from Tribunal thereafter, unless otherwise extension has been 

granted by Tribunal. 

 

(d) The place of arbitration would be New Delhi 

 

64.(1)(iv) No new claim shall be added during proceedings by either party. However, a party may amend 

or supplement the original claim or defence thereof during the course of arbitration proceedings 

subject to acceptance by Tribunal having due regard to the delay in making it. 

 

64.(1)(v) – If the contractor(s) does/do not prefer his/their specific and final claims in writing, within a 

period of 90 days of receiving the intimation from the Railways/DFCCIL that the final bill is ready 

for payment, he/they will be deemed to have waived his/their claim(s) and the Railways/DFCCIL 

shall be discharged and released of all liabilities under the contract in respect of these claims. 

 

64.(2)  Obligation During Pendency of Arbitration:– Work under the contract shall, unless otherwise 

directed by the Engineer, continue during the arbitration proceedings, and no payment due or payable 

by the DFCCIL shall be withheld on account of such proceedings,  provided, however, it shall be 

open for Arbitral Tribunal to consider and decide whether or not such work should continue during 

arbitration proceedings. 

 

64. (3) Appointment of arbitrator 

 

64.(3)(a)(i) In cases where the  total value  of all claims in  question  added together does not exceed 

Rs.25,00,000 (Rupees twenty five lakhs only), the Arbitral tribunal shall consist of a sole arbitrator  

nominated by the  MD/DFCCIL  The sole arbitrator shall be appointed within 60 days from the day 

when a written and valid demand for arbitrator is received by MD/DFCCIL . 

64. (3) (a) (ii) In cases not covered by the clause 64(3) (a) (i), the Arbitral Tribunal shall consist of a Panel 

of three officials, as the arbitrators.  For this purpose, the DFCCIL will send a panel of more than 3 

names of DFCCIL officers which may also include the name(s) of Officer(s) empanelled to work as 

Arbitrator to the contractor within 60 days from the day when a written and valid demand for 

arbitration is received by the MD/DFCCIL. Contractor will be asked to suggest to MD/DFCCIL at 

least 2 names out of the panel for appointment as contractor’s nominee within 30 days from the date 

of dispatch of the request by Railway /DFCCIL. The MD/DFCCIL  shall appoint at least one out of 

them as the contractor’s nominee and will, also simultaneously appoint the balance number of 

arbitrators either from the panel or from outside the panel, duly indicating the ‘presiding arbitrator’ 

from amongst the 3 arbitrators so appointed. MD/DFCCIL shall complete this exercise of appointing 

the Arbitral Tribunal within 30 days from the receipt of the names of contractor’s nominees. While 

nominating the arbitrators it will be necessary to ensure that one of them is from the Accounts 
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department. An officer of selection grade of accounts department shall be considered of equal status 

to the officers in SA grade of other department of DFCCIL for the purpose of appointment of 

arbitrator. 

 

64.(3)(a)(iii) If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws 

from his office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to perform 

his functions as arbitrator for any reason whatsoever or dies or in the opinion of the MD/DFCCIL 

fails to act without undue delay, the MD/DFCCIL shall appoint new arbitrator/arbitrators to act in 

his/their place in the same manner in which the earlier  arbitrator/arbitrators  had  been  appointed. 

Such re-constituted Tribunal may, at its discretion, proceed with the reference from the stage at which 

it was left by the previous arbitrator(s). 

 

64. (3) (a) (iv) The arbitral Tribunal shall have power to call for such evidence by way of affidavits or 

otherwise as the arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to do 

or cause to be done all such things as may be necessary to enable the arbitral Tribunal to make the 

award without any delay. The arbitral Tribunal should record day-to-day proceedings. The 

proceedings shall normally be conducted on the basis of documents and written statements. 

 

64. (3) (a) (v) While appointing arbitrator(s) under sub-clause (i), (ii) & (iii) above, due care shall be taken 

that he/they is/are not the one/those who had an opportunity to deal with the matters to which the 

contract relates or who in the course of his/their duties as DFCCIL servant(s) expressed views on all 

or any of the matters under dispute or differences.  The proceedings of the arbitral Tribunal or the 

award made by such Tribunal will, however, not be invalid merely for the reason that one or more 

arbitrator had, in the course of his service, opportunity to deal with the matters to which the contract 

relates or who in the course of his/their duties expressed views on all or any of the matters under 

dispute. 

 

64. (3) (b) (i) the arbitral award shall state item wise, the sum and reasons upon which it is based. The 

analysis and reasons shall be detailed enough so that the award could be inferred there from. 

 

 

64.(3)(b)(ii) A party may apply for corrections of any computational errors, any typographical or clerical 

errors or any other error of similar nature occurring in the award of a tribunal and interpretation of a 

specific point of award to tribunal within 60 days of receipt of the award. 

 

64.(3)(b)(iii) A party may apply to tribunal within 60 days of receipt of award to make an additional 

award as to claims presented in the arbitral proceedings but omitted from the arbitral award. 

64. (4)   In case of the Tribunal, comprising of three Members, any ruling on award shall be made by a 

majority of Members of Tribunal.  In the absence of such a majority, the views of the Presiding 

Arbitrator shall prevail. 

 

64. (5) where the arbitral award is for the payment of money, no interest shall be payable on whole or any 

part of the money for any period till the date on which the award is made. 

 

64. (6)   the cost of arbitration shall be borne by the respective parties. The cost  shall inter-alia 

include fee of the arbitrator(s), as per the rates fixed by the DFCCIL from time to time and the fee 

shall be borne equally by both the parties. 

 

64(7)   Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules there 

under and any statutory modifications thereof shall apply to the arbitration proceedings under this 

clause. 



                                   DFCC-JP-EL-REJN-KSGN-T-05 
 

 

Signature of tenderer Page 64 

 

 

  

65.0  JOINT VENTURE (JV) FIRMS IN WORKS TENDERS  

Joint Venture firms are not eligible  

 

66. MSME 

66.1  Public Procurement Policy for Micro and Small Enterprises (MSEs) is being followed. 

Participating MSE shall enclose with their offers the proof of their being MSE registered with any of the 

agencies mentioned in the notification of Ministry of MSME indicated below: 

(i)District Industries Centers. 

(ii)Khadi and Village Industries Commission. 

(iii)Khadi and Village Industries Board. 

(iv)Coir Board. 

(v)National Small Industries Corporation. 

(vi)Directorate of Handicraft and Handloom. 

(vii)Any other body specified by Ministry of MSME. 

The MSEs must also indicate the terminal validity date of their registration. MSEs owned by Scheduled 

Castes or Scheduled Tribes (SC/ST) Entrepreneurs may be indicated and proof of same may be enclosed. 

 
 
 
 
 
 

****** 
 
 
 
 

 

 

 

 

 

 

 

 

 

 



                                   DFCC-JP-EL-REJN-KSGN-T-05 
 

 

Signature of tenderer Page 65 

 

 

 

 

 

 

 

 

 

 

 

 
(SPECIAL CONDITIONS OF CONTRACT) 

 
 



                                   DFCC-JP-EL-REJN-KSGN-T-05 
 

 

Signature of tenderer Page 66 

SPECIAL CONDITIONS OF CONTRACT 

 
1.2.1 INTRODUCTION 

Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the 
administrative control of Government of India (Ministry of Railways) for construction, 
maintenance and operation of the Dedicated Rail Freight Corridors. At present the company 
is undertaking construction of Eastern and Western corridors and has its corporate office at 
New Delhi and Field Units at various cities associated with CGM unit. 
 
CGM/Jaipur unit have jurisdiction from New Rewari to Madar in Rajasthan and Haryana. 
 

1.2.2 Definitions  

1.2.2.1 In the Conditions of Contract, the following terms shall have the meanings 
assigned here under except where the context otherwise requires:  

 
i) “Railway/DFCCIL” shall mean the President of the Republic of India or the 

Administrative Officers of the DFCCIL/Railway/DFCCIL or of the successor. 

DFCCIL authorized or any other officer of DFCCIL authorized to deal with any 

matters which these presents are concerned on his behalf. 

 

ii) “CHIEF GENERAL MANAGER” shall mean the officer in administrative in-charge 

of the project in charge of (New Rewari to Madar) and shall mean and include their 

successors, of the successor DFCCIL.  

 

iii) “GENERAL MANAGER” shall mean the officer in charge of lot wise or  

department /S&T/Electrical/Finance wise (Engineering department) of the DFCCIL 

include their successors of and shall mean and the successor DFCCIL. 

 

iv) “DEPUTY CHIEF PROJECT MANAGER ”  shall  mean  the  officer  in charge of 

lot wise  or  department /S&T/Electrical/Finance wise (Engineering department) of 

the DFCCIL include their successors of and shall mean and the successor DFCCIL. 

 
iv) PROJECT MANAGER/ DEPUTY PROJECT MANAGER/ASSISTANT 

PROJECT MANAGER shall mean the officer department wise (Engineering /S&T/ 
Electrical/ Finance Department) of the DFCCIL and shall mean and include their 
successors of the success of DFCCIL.  

 
v) "TENDER  or  BID" means  the  offer  (Technical and/or   Financial) made  by     

individual, firm,  Company,  corporation, or  Consortium  for the execution of the 
works. 

 
vi) “TENDERER”  shall  mean  the  person/  the  firm  or  company  whether 

incorporated or not who tenders for the work with a view to execute the works on 
contract with DFCCIL and shall include their personal representatives, successors 
and  permitted assigns. 
 

vii) “WORKS” shall mean the works contemplated in scope and schedules set forth in the 
tender forms and required to be executed according to terms and condition 
mentioned.  
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viii) "Bill of Quantities (B.O.Q.)"/ “Schedule of Rates” means list of items of work, their 
quantities and rates as accepted and forming part of contract agreement.  

 
ix) "EMPLOYER" means the Dedicated Freight Corridor Corporation of India Limited, 

A Govt. of India Undertaking (DFCCIL in abbreviation) acting through its 
Managing Director or any other authorized officer and shall include their legal 
successors in title and permitted assignees. 

 
xi) “CONTRACT” shall mean and include the Agreement or Letter of Acceptance, the 

accepted Bill of Quantities and Rates, the General Conditions of Contract, Special 
Conditions of Contract, Appendix to Tender, Tender Form, and Instructions to the 
Tenders and other Tender Documents. 

 

xii) “CONTRACTOR” shall   mean   the   person   or   firm, company, corporation, 

whether incorporated or not who enters into the contract with DFCCIL and shall 

include legal representatives of such individual or persons comprising such firm or 

company or successors of such firm or company as the case may be such 

individual, or firm or company. 
 
xiii) "ENGINEER OR ENGINEER IN CHARGE" means the Chief General Manager of 

DFCCIL/ Jaipur(Employer), or any other officer authorized by the Employer to act 

on his behalf and for the purpose of operating the contract. “Engineers 

Representative” shall mean officer authorized by DFCCIL in direct charge of 

works.  

 
xv) “ACCEPTING AUTHORITY” shall mean the Chief General Manager/Jaipur of 

DFCCIL or any other officer authorized for dealing with the works for the purpose 
of this tender/Contract.  

 

xvi) Definitions mentioned in these tender documents elsewhere will be followed. In 

Case there is an ambiguity in any definition, the decision of CHIEF 

GENERALMANAGER /Jaipur / DFCCIL regarding the interpretation shall be 

final and binding. 

 

1.2.3 GENERAL DESCRIPTION OF SITE AREA, CLIMATIC CONDITIONS AND 

SYSTEM PARTICULARS 

1.2.3.1 The tenderer(s) are requested to visit the area of work and ascertain himself/themselves 

with the proposed works / services, surroundings and prevailing law and order conditions. 

 

1.2.3.2The location of work is located in the state of Haryana &Rajasthan 

1.2.3.3 SCOPE OF WORK:- 

 

“Maintenance of General Power Supply (E&M) For Station Building, IMD, 

IMSD, Service Buildings, Staff Quarters, ESS Building and any other Buildings 

and Electrical assets like DG Sets, Fire Safety equipment, Air Conditioner System 

etc. between New Rewari (Kishangarh Balawas) - Madar under Chief General 

Manager /DFCCIL/Jaipur.” 

1.1 The detailed scope of work is as under: - 

1.1.1  The Service provider shall, if and when so requested by DFCCIL, will provide 
the manpower with all necessary working tools at the Location between 
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DFCCIL station from New-Rewari (Kishangarh Balawas) to Madar, or any other 
office of DFCCIL, as may be required by DFCCIL, at the agreed rates and terms 
& conditions. The detailed scope of services, skills/experience and the tentative 
number of outsourced personnel and their tentative deployment is given at 
Annexure III, IV, IV[A] respectively of the Bid document. 

 

1.1.2         It shall be the responsibility of the Service Provider to verify the qualification and 
experience of the manpower deployed for the job as per Annexure-III 

1.1.3 Confidentiality Clauses: - The service provider and his personnel shall not, 
either during the term or after the expiration of this contract, disclose any 
proprietary or confidential information relating to the project, the services, this 
contract, or the DFCCIL"s business or operations without the prior written 
consent of the DFCCIL. 

1.1.4 If the performance of the outsourced personnel is unsatisfactory, DFCCIL shall 
give a notice of 15 days to the Service Provider to take necessary action to 
improve the performance of outsourced personnel and the performance does not 
improve even after 15 days of such communication, the Service Provider shall 
provide additional list of eligible/ Suitable candidates for replacement to 
DFCCIL within 05 days' time failing which the remuneration for delayed period 
in respect of such person will be deducted from amount due to firm/ agency. 

 

1.1.5 The Service Provider shall make actual disbursement of salary to the out sourced 
person in various categories as agreed with DFCCIL. The copy of the payment 
scroll/ bank statement shall be submitted to DFCCIL with next bill as proof of 
such compliance. 

1.1.6 The age of manpower deployed by the agency shall not exceed 55 year at any 

time throughout the contractual period, except up to 65 years in case when retired 

General Power Supply (E&M) Personnel from Railways is engaged. 

1.1.7 Police verification for background check of outsource staff is required to be done 
by the agency and same should be submitted to DFCCIL. 

 

2.0 TIME SCHEDULE: - 
 

2.1.1  The period of engaging of outsource staff will be for the period of 24 (Twenty 
Four) months. 

2.1.2    The Contractor shall be expected to mobilize and engage man power immediately 

after receipt of "Letter of Acceptance". 

3.0. MODUS OPERANDI FOR ENGAGEMENT: - 

3.1 The Service Provider shall provide the list of shortlisted eligible/ suitable candidates 
to DFCCIL. Screening of candidate will be carried out by DFCCIL for suitability of 
works as prescribed in Annexure-III and only suitable candidates will be allowed for 
deployment. 

3.2.  Working experience of persons must be of working in Government Organization/ 
Public sector undertaking (PSU)/ Autonomous body/Public Limited Company/Private 
Limited Company/Reputed Educational Institute/Commercial Institute/Partnership 
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firms or Proprietorship firms who have executed the HT/LT installation works in 
Govt. organization/PSU/ Autonomous body/Public Limited Company. 

3.3  In no way what so ever the relationship of employer and employee shall be 
established and entertained between the DFCCIL and the outsourced personnel 
engaged by the Service Provider. The Service Provider shall ensure that all 
persons employed by them shall be efficient, skilled, honest and conversant with 
the nature of work as required. 

3.4 The Service Provider alone shall have the right to take disciplinary action against 

any person(s) engaged/employed by them; while no right whatsoever shall vest in 

any such person(s) to raise any dispute and/or claim whatsoever against the 

DFCCIL. The DFCCIL shall, under no circumstances be deemed or treated as the 

employer in respect of any person(s) engaged/employed by the Service Provider 

for any purpose whatsoever nor would the DFCCIL be liable for any claim(s) 

whatsoever of any person(s) of the Service Provider and Service Provider shall 

keep DFCCIL totally and completely indemnified against any such claim(s). 

 

3.5. The Service Provider shall maintain all registers required under various Acts, 
which may be inspected by the DFCCIL as well as the appropriate authorities at 
any time. 

3.6. The attendance rolls for the personnel deployed by the Service Provider at the 
premises of DFCCIL shall be provided by the Service Provider and it shall be 
monitored by the Service Provider. These attendance rolls shall be signed by the 
authorized representative of Service Provider who shall get it verified by the 
designated officer of DFCCIL. 

3.7  Notwithstanding anything herein contained, the Service Provider will be liable to 
adequately compensate DFCCIL for any loss or damage occasioned by any act, 
omission or lapse on the part of the Service Provider or of any persons deployed 
by it pursuant to the Contract. 

3.8  The Service Provider must also be able to arrange for the replacement of the 
existing outsourced person, as per the instructions of DFCCIL. 

3.9  The engagement of outsourced person shall be purely on temporary basis. The 
Service Provider shall at all times make it absolutely clear to the outsourced 
personnel hired through them in DFCCIL that such deputes do not have any Claim 
whatsoever for any regular employment in DFCCIL. Any outsourced 
personnel deputed in DFCCIL can be removed any time by giving notice to the 
Service Provider and the staff in the circumstances provided herein above. The 
Service Provider will have to provide suitable replacement acceptable to 
DFCCIL within 05 days time. 

4.0 PAYMENT TERMS:- 

4.1 The lump sum amount payable by DFCCIL to the Service Provider shall include 
the remuneration payable to the outsourced person besides the administrative charges 
payable to the Service Provider and applicable GST. 
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4.2 The consideration aforesaid will be paid by DFCCIL to the Service Provider, 
against monthly invoices raised at the end of each month, by the Service Provider in 
duplicate within 15 days. 

4.3 The Service Provider shall make actual disbursement of salary to the outsourced 
person in various categories as per terms & conditions of bid. 

4.4 The Service Provider will ensure that before raising the bill on DFCCIL for the 
service rendered by outsourced persons, the salary payable to outsourced person is 
paid on or before the 10th day of the following month and a proof of payment shall be 
annexed to the monthly bill. 

4.5 In case the Service Provider fails to pay the outsourced person within the above 
time frame the rate of penalty shall be imposed on payment of Agency's monthly 
are as under: - 

 

i) For payment to the outsourced person within 10th of the following month -Nil 

ii) For payment to the outsourced person after 10th and up to 20th of the following month 
- 25% of the delayed payment or Rs. 2500/-whichever is higher. 

iii) For payment to the outsourced person after 20th and up to 30th of the following month 
- 50% of the delayed payment or Rs.5000/- whichever is higher. 

 

5.0 RATES: - 

5.1 The rates quoted and accepted by DFCCIL shall be firm and final during the 

currency of contract. 

5.2 All statutory taxes (Except GST) and liabilities levied/may be levied in future by 

the Central & State Government or any other governing authority/agency from 

time to time shall be borne by the contractor and the rate shall be inclusive of all 

such liabilities. 

5.3 GST, as admissible shall be paid extra as applicable on submission of proof of 

depositing the same to the concerned Govt. Authority. Any modification in tax 

provision in future by Govt. will be binding on the contractor and DFCCIL with 

immediate effect. 
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5.4       Service Provider shall ensure complete compliance (in respect of the personnel 

provided to DFCCIL) of all the prevailing provisions of the Payment of Wages 

Act 1936, Minimum Wages Act 1948, Workmen Compensation Act 1923, 

Contract Labour Act 1970, Employees Provident Fund, ESI Act and 

Miscellaneous Provisions Act 1952 under labour laws, etc., and any other act, 

rules or regulations as may be enacted by the government or any modifications 

there of or any other law relating thereto and rules made there under from time to 

time. In the event of non-compliance of the same, the Service Provider would 

undertake to indemnify DFCCIL on any cost or liability it may incur on account of 

such non-compliance. 
 

5.5  In case of any statutory increases in the wages of labour in accordance with the 

Minimum wages notification issued by the appropriate authority under the 

Minimum Wages Act from time to time after submission of the tender, 

payment of minimum wages to the personnel deployed should be revised 

accordingly and claimed from DFCCIL with the monthly bill. As on date the 

prevailing notification of Government of India, Ministry of Labour & 

Employment, Office of the Chief labour Commissioner (C) New Delhi for 

minimum wages (for various category of workers) is effective from Oct 2021 

and this will be treated as the reference rate for calculating the proportionate 

increase over the tendered rates. 

The Service Provider will, for the purpose, aforesaid continuously monitor the 

Services being rendered by it to ensure that these are up to the standards required 

by DFCCIL. 

5.6 The Service Provider would comply with the statutory requirements; rules and 

Regulations applicable to outsourced persons engaged by Contractor and shall 

obtain all necessary registrations, licenses, approvals and sanctions under the laws 

applicable. The Service Provider shall obtain appropriate license under the 

Contract Labour (Regulation and Abolition) Act, 1970 and the Rules as amended 

up to date and shall comply with all terms and conditions thereof strictly, and shall 

keep such license duly validated and/or renewed from time to time throughout the 

currency of this Contract. 
 

6.0 The Service Provider shall provide adequate cover to the outsourced persons for 

death, disability, sickness etc. DFCCIL shall not be liable to pay or bear 

any premium / compensation at any stage in respect of Insurance made by 

Service Provider to cover the risk (death, disability, sickness) etc. Service 

Provider shall submit the copies of such policies and their renewal receipts as 

well as documentary evidence of payment of premiums to DFCCIL and shall 

act all times keep the requisite policies enforce. 

7.0 The outsourced person shall at all-time maintain absolute integrity and Devotion to 

duty and conduct himself/herself in a manner conducive to the best interests, credits 

and prestige of DFCCIL. 
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8.0 The Service Provider shall indemnify and keep DFCCIL indemnified and 

harmless from and against all disputes, claims, fines, penalties, litigations 

criminal as well as civil that may be initiated against the DFCCIL on account 

of and/or arising out of the failure of the Service Provider to adhere to any 

statutory requirement, or to follow such rules regulations, guidelines or 

procedures as may be required under any statute or directive. 

9.0 In case the outsourced personnel deployed by the Service Provider is found to be 

suffering from any disease which renders him unsuitable for the job he should be 

immediately replaced. 

10.0 The outsourced persons should be in proper Safety PPE Kit. The Service Provider will 

provide at least one set of PPE Kit to each staff. 
 

11.0 In case the outsourced personnel deployed by the Service Provider is found to be 

involved in any illegal activities, he will be immediately replaced. 
 

12.0 Service Provider shall provide identity cards bearing the photographs to the all 

Outsourced persons deployed in DFCCIL at its own cost. 
 

13.0 WORKING HOURS OF HIRED STAFF:- 

Service provider shall provide the staff on all days of the months. The working 

hours of workman shall be 8 hrs in 24 hours, However, timings may be advised 

without any overall impact on the period of duty as per DFCCIL requirement. 
 

14.0 PENALTY - 

Penalty for an amount of Rs. 500/- to Rs.2000/- depending on the nature 
of unsatisfactory service will be deducted from the due amount in the 
following conditions: 

1. Any undisciplined behavior by the staff; 

2. Discourteous behavior towards any officer or staff of DFCCIL; 

3. Not wearing proper Safety PPE Kit; 

4. Not carrying out the duties listed in the scope of work in a satisfactory 

Manner; 

5. Damage or stealing of any asset or property of DFCCIL or officers and 

Staff of DFCCIL; 
 

Penalty for some of the breaches in services will be as follows: - 

S.No.    Type of breaches   Amount of Penalty 

1 Staff not in proper PPE Kit.   Rs.50/- per staff per day 

2 Staff turn up late   Rs.50/- per staff per Hour 

3 Failure to provide replacement in         Rs.100/- per staff per day 

time 
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15.0 QUANTITY VARIATION: - 
 

Rates quoted in the schedule of items shall be valid for a variation of the 
quantity up to maximum of (±) 50% for each item. In case of variation in 
quantities beyond ±50%, the rates for the additional quantities beyond ±50% 
variation shall be negotiated/decided on mutually acceptable terms, provided the 
rate so arrived does not exceed the originally accepted rate as per agreement. 

  

16.0 TERMINATION OF CONTRACT: - 
 

In case the services of the Service Provider are not found satisfactory, or there is 
a breach of any of the terms & conditions of the contract and/or fails/neglects to 
carry out any instruction issued to it by DFCCIL from time to time the same can 
be terminated by DFCCIL on giving of a notice of one month. In case of 
unsatisfactory performance of the contract, a warning letter will be issued to the 
Service Provider. In case corrective action is not taken, DFCCIL shall have the 
right to terminate the agreement without any further notice. Unsatisfactory 
service in this case would be frequent absence or poor attendance of workman, 
inability to provide replacement, lackadaisical work in maintaining cleanliness, 
indiscipline in the premises (which includes taking alcohol, using foul language, 
getting involved in objectionable activities, etc.) or any other non-compliance of 
the provisions of the Agreement. 

17.0 IMPLEMENTATION OF INTEGRITY PACT IN DFCCIL :- 
 

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 
issued by Ministry of Heavy Industries (DPE) all PSU should enter into Integrity 
pact in the required Performa in their procurement transaction/ Contracts with 
suitable changes specific to the situation in which the pact is to be used. The 
pact, entering into which would be a preliminary qualification for any bidder, 
essentially envisages an agreement between the prospective vendors / bidders 
and the DFCCIL, committing the persons/ officials on both sides not to resort to 
any corrupt practices in any aspect / stage of the contract. 

The pact has to be implemented through a panel of independent external 
monitor who will review independently and objectively the compliance of the 
obligations by both the parties. As these IEM"s are to be appointed by the CVC 
in consultation with the CVO and are being processed separately. 

A copy of pre contract integrity pact is enclosed at annexure XI for signature of 
bidder as acceptance, as and when Independent External monitor is appointed. 

 

18.0 ORDER OF PRIORITY OF CONTRACT DOCUMENTS:- 

The documents forming the Contract are to be taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents 
shall be in accordance with the following sequence: 
i) The Contract Agreement. 

ii) Letter of Acceptance. 

iii) Form of bid 

iv) General Information 
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v) Notice Inviting Tender ( with Annexes ) 

vi) Instructions to Tenderers 

vii) Special Conditions of Contract 

viii) Annexures 

ix) Bill of Quantities (BOQ) 

x) General Terms and Conditions of Contract 
 
 

19.0        JURISDICTION OF COURTS:- 

In case of any disputes/differences between contractor & DFCCIL the jurisdiction 
shall be of Jaipur Courts only. 

20.0 In case of any deviation in downloaded copy of the tender documents, the Master 
Copy kept in the office of Chief General Manager/JP/ DFCCIL will prevail and 
the interpretation of CGM / JP will prevail. 

 

21.0 RISK PURCHASE:-During execution of this Tender, if any delay is observed due 
to reasons attributable to tenderer other than force majeure conditions which may 
cause delay in completion of the work, DFCCIL shall be at liberty to cancel the 
contract, totally or partially, at any point of time without assigning any reason, 
whatsoever, and take alternative measures at your risk and cost. 

22.0.  Tax Deduction at source (TDS):- TDS shall be deducted as applicable. 

23.0.    Inspection- Fields Quality Assurance: -As per the requirement of Site Engineer of 

DFCCIL 

24.0.      Other Facilities / Requirements:-If any, Contractor's Scope. 

25.0. SAFETY REQUIREMENTS:- 

Uncompromising Quality and Safety standards are 
considered as part of work carried out at all Work Sites at DFCCIL and therefore 
Zero Tolerance towards non-compliance. Site activities require total compliance 
to safety procedures and guidelines as provided on IE Rules 1956. Accordingly, at 
all work sites where your personnel deployed, shall comply to Safety Procedures, 
Norms. All Contractor Staff/ Labour shall use PPE kit during working at site or 
travelling on DFCC vehicle for work. 

26.0  Penalties for Safety Lapses: -Any violation in adhering to the terms and conditions 
stipulated in I.R GCC July-2014 would also attract to penalties payable by you as 
per IR GCC July-2014 Provisions. 

27.0        RETENTION MONEY: 

Retention money for all contracts shall be recovered from on account/ final bills 

of the Contractor at 10% of gross value of each bill after adjusting EMD amount 

till the amount so recovered including EMD amount adds up to 5% of the contract 

value of the work etc. variation and extra work. No interest shall be payable to the 

Contractor on the amount towards retention money. 
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28.0 RELEASE OF RETENTION MONEY: 

28.1 The Retention Money shall be returned to the contractor after the expiry of the 

Defect Liability Period after passing the final bill based on the No Claim 

Certificate with the approval of Competent Authority. The competent authority 

shall normally be the authority who is competent to sign the Contract before 

releasing the Retention Money/ Security Deposit, an unconditional and 

unequivocal 'No Claim Certificate' from the contractor concerned should be 

obtained. 

28.2 If requested by the Contractor, 50% of the Retention money may be released on 

deduction of retention money reaching 5% of the contract value against 

submission of Bank Guarantee for an equivalent amount by the Contractor in the 

prescribed Performs from any scheduled Bank. This Bank Guarantee shall be kept 

valid till the period of three months beyond the expiry of Defect Liability Period. 

Fixed Deposit Receipt (FDR) from a scheduled bank endorsed in favour of the 

Employer can be submitted by the Contractor in lieu of the Bank Guarantee for 

release of 50% Retention Money. In case of the requirement, the Bank 

Guarantee/FDR shall be extended by the contractor, for the period as directed by 

the Engineer/Employer. 

29.0    PERFORMANCE BANK GAURENTEE 

a) The successful bidder shall have to submit a Performance Guarantee (PG) within 30 

(thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of time 

for submission of PG beyond 30 (Thirty) days and up to 60 (sixty) days from the date 

of issue of LOA may be given by the Authority who is competent to sign the contract 

agreement. However, a penal interest of 15% (Fifteen) per annum shall be charged 

for the delay beyond 30 (thirty) days, i.e. from 31st day after the date of issue of 

LOA. Incase the contractor fails to submit the requisite PG even after 60 (sixty) days 

from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD 

and other dues, if any payable against that contract. The failed contractor shall be 

debarred from participating in re-tender for that work. First on A/C bill will be 

released after submission of PBG and signing of contract agreement. 

b) The successful bidder shall submit a Performance Guarantee (PG) in the form of 

Irrevocable Bank Guarantee or Fixed Deposit Receipt (FDR) (free from any 

encumbrance) endorsed/ pledged in favour of DFCCIL amounting to 3% of the 

contract value. 

(i)            A deposit of Cash; 

(ii)  Irrevocable Bank Guarantee;  

(iii) Government Securities including State Loan Bonds at 5% below the market 

value;  

(iv)  Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These 

forms of Performance Guarantee could be either of the State Bank of India 

or of any of the Nationalized Banks; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled 

Banks;  

(vi) Deposit in the Post Office Saving Bank;  

(vii) Deposit in the National Savings Certificates;  

(viii)  Twelve years National Defence Certificates;  

(ix)  Ten years Defence Deposits;  
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(x)  National Defence Bonds and  

(xi) Unit Trust Certificates at 5% below market value or at the face value 

whichever is less. Also, FDR in favour of CGM/JP/DFCCIL/Jaipur (free 

from any encumbrance) may be accepted.  

 

c) The Performance Guarantee shall be submitted by the successful bidder after the 

signing of the agreement. This PG shall be initially valid up to the stipulated date of 

completion plus 60 days beyond that. In case the time for completion of work gets 

extended, the contractor shall get the validity of Performance Guarantee extended to 

cover such extended time for completion of work plus 60 days. 

 

 

d) The value of PG to be submitted by the Contractor will not change for variation upto 

25% (either increase or decrease). In case during the course of execution, value of the 

contract increases by more than 25% of the original contract value, an additional 

Performance Guarantee amounting to 3% (three percent) for the excess value over the 

original contract value shall be deposited by the Contractor. On the other hand, if the 

value of contract decreases by more than 25% of the original contract value, 

Performance Guarantee amounting to 3% (three percent) of the decrease in the 

contract value shall be returned to the Contractor. The PG amount in excess of 

required PG for decreased contract value, available with Railway/DFCCILs, shall be 

returned to Contractor as per his request duly safeguarding the interest of 

Railway/DFCCILs  

e) The Performance Guarantee (PG) shall be released after physical completion of the 

work based on 'Completion Certificate' issued by the competent authority stating that 

the Contractor has completed the work in all respects satisfactorily. The Security 

Deposit shall, however, be released only after expiry of the maintenance period and 

after passing the final bill based on 'No Claim Certificate' from the contractor. 

f) Wherever the contract is rescinded, the security deposit shall be forfeited and the 

Performance Guarantee shall been cashed and the balance work shall be got done 

independently without risk and cost of the failed contractor. The failed contractor 

shall be debarred from participating in the tender for executing the balance work. 

 

g) The Engineer shall not make a claim under the Performance Guarantee except for 

amounts to which DFCCIL is entitled under the contract (not withstanding and /or 

without prejudice to any other provisions in the contract agreement) in the event of: 

i. Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer may claim the full amount of 

the Performance Guarantee. 

ii. Failure by the contractor to pay DFCCIL any amount due, either as agreed by the 

contractor or determined under any of the Clauses/Conditions of the agreement, 

within 30 days of the service of notice to this effect by Engineer. 

iii. The contract being determined or rescinded under provision of the GCC /SCC the 

Performance Guarantee shall be forfeited in full and shall be absolutely at the 

disposal of DFCCIL. 

 

        30.0 INSURANCE: 

 The contractor shall take out and keep in force a policy or policies of insurance against 

all liabilities of the contractor or the purchaser at common law or under any status in 
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respect of accidents to person who shall be employed by the contractor in or about the 

site of the contractor’s office for the purpose of carrying out the works on the site. The 

contractor shall also take out and keep in force a policy or policies of insurance against 

all recognized risks to their offices and depots. Such insurance shall in all respects be to 

the approval of the purchaser and if he so requires in his name. 

 

 
 

31.0    DEFECT LIABILITY PERIOD 

The Defect Liability Period for this work will be as 60 days after successful 
Completion of the Contract. 

32.0 GUARANTEE BOND FOR INDEMNIFICATION OF DFCCIL MATERIALS: 

(a) The materials supplied as per requirement under "Scope of the work and Special 

conditions" shall be covered by the Guarantee Bond For Indemnification of 

DFCCIL Materials of sufficient requisite amount on stamp paper of requisite 

value of the material supplied by DFCCIL to be submitted by the contractor 

before lifting the material from Railway depots. 

(b) Reconciliation of Materials supplied by the Railway: All the material supplied 

by the purchaser and also released from the existing General Power Supply 

(E&M) shall be correctly accounted for and quantities reconciled on completion 

of the work by the contractor. 

(c) On completion of work, all surplus materials supplied by the purchaser together 

with the ones found defective or that have become defective or broken on account 

of defective materials, the surplus DFCCIL supplied material to be handed over 

to concerned depot. For the purpose of measurement of General Power Supply 

(E&M), the length of the conductor will be taken from termination to termination 

and erection tolerance of 0.5% will be allowed. 

(d) Release of the Guarantee Bond for Indemnification: After according approval 

to the "Materials Reconciliation Statement "Guarantee Bond for Indemnification 

will be released with approval of CGM/JP of respective unit. 
 

33.0 ELECTRICAL CONTRACTOR LICENSE: 

Contractor must have valid Electrical Contractor License issued from appropriate 

government authority to execute HT & LT works. 

 

******* 
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PART -I 

 

CHAPTER -III 

 

PRICES AND PAYMENT 

 

1.3.1 SCOPE 

This chapter deals with prices to be paid for supply and/or erection of various items of work 

or for suppliers and other amounts payable in accordance with accepted schedules of prices 

and rates and terms and conditions of payment mentioned herein. This is a works contract. 

The total prices for the completed items of work are the actual prices payable to the 

Contractor as per the terms and conditions of the contract. 

1.3.2 SCHEDULE OF PRICES 

(a) The unit rates given against various items of work in tender papers are the standard 

schedule of rates. The tenderers are required to quote uniform percentage below / at par / 

above against the total estimated cost of work. The actual payment to be made against any 

item of schedule of rates, shall be derived after loading the schedule of rates with the 

tenderer’s quoted percentage. The prices so obtained shall be the unit prices for the various 

items of work given in schedule of rates. 

(b) UNIT PRICES FOR MATERIALS. 

The unit prices for supply indicated in the schedule of rates are inclusive of the prices of 

materials including all incidental charges for transport, loading/unloading and handling of 

materials, commission for arranging 

dispatch by rail/road direct from manufacturer’s factory and completing all necessary 

formalities in this respect, such as submission of forwarding notes, arranging placement of 

wagons, collection of railway receipt, conservancy charges as applicable from time to time, 

all insurance premium, bankers charges for bank guarantee, indemnity bonds inclusive of 

cost of stamps, etc.as also siding or shunting charges, if any levied by the Railway. The unit 

prices includes all taxes, duties and levies (include Works Contract Tax) applicable on this 

works contract. Therefore, they should quote their prices taking into account the rate of taxes 

as leviable in the event of sale through works contract to the Central Railway Organization in 

that state and present tax structure applicable. Necessary, Sales Tax concessional Form A/D 

and Octroi exemption certificate will be issued by DFCCIL/Railways on written request of 

the contractor. No reimbursement on account of Octroi duty will be entertained by the 

purchaser. The price are inclusive of provision for losses and wastages in transit and erection.  

(c) OTHER PRICE ADJUSTMENT 

The price adjustment of unit prices or prices of fittings, materials, equipment or components 

on account of prices fluctuation of raw materials will be permitted as per para-1.3.18. No 

adjustment on account of variation in insurance and freight charges (Road or Rail) will be 

permitted. 

(d) QUANTITIES 

The approximate estimated quantities of various items or works are included in Schedule. 

However, the contractor will work out the quantities based on approved drawing for schedule 

and get it approved from the purchaser before placing order. 

(e) EXPLANATORY NOTES 

Explanatory notes for various items of work included in Schedule, are given “Scope of work”- 

(Annexure III)  
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1.3.3 NON-SCHEDULE & ADDITIONAL SUPPLIES: 

1.3.3.1NON-SCHEDULE ITEMS: 

i) If during the execution of the work, the contractor is called upon to carry out any new item 

of work not included in Schedules, the contractor shall execute such works at such price as 

may be mutually agreed with the Purchaser before commencement after obtaining the 

competent authority’s approval and sanction. The rates will be based on the Rly’s LOA/rate 

analysis as per the current market / prevalent rates of such or similar items available with the 

DFCCIL/Railway Administration in that or nearby areas. 

ii) Provided that if the Contractor commence work or incurs any expenditure in regard 

thereto before the rates are determined and agreed upon as lastly hereon-to-fore mentioned, 

then and in such a case the Contractor shall only entitled to be paid in respect of the work 

carried out or expenditure incurred by him prior to the date of determination of the rates as 

aforesaid according to  the rates as shall be by the Purchaser. However, if the contractor is 

not satisfied with the decision of the Purchaser in this respect, he may appeal to Chief 

General Manager within 30 days of getting the decision of the Purchaser, supported by 

analysis of the rates claimed. The Chief General Manager's decision after hearing both the 

parties in the matter would be final and binding on the contractor and the Railway. 

1.3.3.2PRICE OF ADDITIONAL SUPPLIES: 

The additional supplies of individual scheduled items, if necessary, will be taken over from 

the contractor at the rate of the bid received. 

1.3.4 PAYMENTS AND RECOVERIES: 

a) No advance payment shall be made to the contractor. However, on account payment will 

be made against receipt of materials at site and also progressive payments will be made for 

each item of work during the erection stage. 

b) Subject to any deductions or recoveries which the purchaser be entitled to make under the 

Contract, the contractor shall unless otherwise agreed to be entitled to get the following 

payments subject to conditions stipulated in subsequent paragraphs. 

i) Progress payments for supply and erection 

iii) Payments for additional supplies 

iv) Payment for provisional acceptance 

v) Payment for surplus materials taken over 

vi)Payment for T&P and Maintenance Spares. 

vi)Final settlement. 

1.3.5 INVOICING PROCEDURE : 

(a) The contractor shall submit his invoicing procedure for approval by the purchaser’s 

representative within two months from the date of receipt of letter of acceptance of tender. 

Separate invoices shall be submitted for different type of payments mentioned above. All 

invoices shall be submitted with original supporting documents or certified true copies of 

supporting documents wherever these are acceptable to the purchaser’s engineer. Where 

copies of original documents are required in support of several invoices, true certified copies 

of the original documents may be forwarded to the purchaser’s engineer with his consent. 

(b) Invoices shall be submitted only on the basis of agreed principles and prices, quantities 

and measurement of works completed shall be approved by the purchaser’s engineer prior to 

the submission of invoices. For this purpose, the Schedule of quantities and measurements 

submitted by the contractor for approval of the purchaser’s engineer may be only up to the 

extent of work. 

(c) All invoices /Bills shall be accompanied by the following 

1. Supplier Challans 

2. Commissioning certificate granted by the concern Engineer Incharge’s authorized 
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representative 

3. Certificate of receipt of material duly accepted by the concern Engineer Incharge’s authorized 

representative 

1.3.6 TERMS OF PAYMENT 

A. Payment 

A.1Payments for erection and commissioning included in schedule shall be made in stages as 

under; 

a.80% payment as per rates indicated in schedule along with percentage accepted will be 

made after Supply and Erection of material in which Erection is an integrated activity. 

b. 10% of payment will be made after commissioning of material in which Commissioning 

is an integrated activity. 

c.Balance10% of payment will be made after completion of entire work as per rates 

indicated in schedule along with percentage accepted. 

 

1.3.7 Payment for additional supplies: 

The contractor shall receive payment for additional supplies and erection in accordance with 

conditions stipulated in Para 1.3.3.1. 

1.3.8 Final settlement: On Successful completion of guarantee period and issue of certificate 

of final acceptance of entire installations, the security deposit will be refunded /returned to 

the contractor after adjustment of any dues payable by the contractor to the purchaser. 

1.3.9 MEASUREMENTS: 

(a) Payments for field work shall be made in accordance with approved designs and drawings 

and measured in relevant units, except where provided for otherwise. In case the dimensions 

of the work are more than those shown in approved designs and drawings, the contractor will 

not be entitled to any 

extra payment, unless dimensions were increased on account of physical impossibility of 

carrying out the work in accordance with approved drawings and designs. In case the 

dimensions of the work are less than those shown in the approved designs and the drawings 

and the work is accepted without being 

rejected, payment will be made as per work actually done. 

(b) The measurement will be made generally in accordance with standard engineering 

practice. 

1.3.10 TAXES: 

(a) The Contractor and all personnel employed by him shall pay such taxes like income tax 

as are payable under statutory laws of India and the Purchaser will not accept any liability for 

the same. 

(b) Deduction of income tax at source as per provision of finance act and income tax act in 

force may be made from the Contractor/sub-Contractor and the amount so deducted may be 

credited to the Central Government. 

(c) Tenderers will examine the various provisions of the Central Goods and Services Tax Act 

2017 (CGST) goods and Services Tax Act, 2017 (IGST)/ Union territory Goods and services 

Tax Act, 2017 (UTGST)/ respective state’s State Goods and Services Tax Act (SGST)also as 

notified by Central/State Govt & as amended from time to time and applicable taxes before 

bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be availed 

by them is duly considered while quoting rates. 

(d) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 

Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST 

Act to railway immediately after the award of  contract, without which no payment shall be 

released to the contractor. The contract or shall be responsible for deposition of applicable 

GST to the concerned authority. 

(e) In case the successful tenderer is not liable to be registered under 
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CGST/IGST/UTGST/SGST Act, the railway shall deduct the applicable GST from his/their 

bills under reverse charge mechanism (RCM) and deposit the same to the concerned 

authority. 

1.3.11RELEASE OF PERFORMANCE GUARANTEE: 

The Performance Guarantee (PG) shall be released after physical completion of the work 

based on 'Completion Certificate' issued by the competent authority stating that the 

Contractor has completed the work in all respects satisfactorily. 

1.3.12 RELEASE OF SECURITY DEPOSIT: 

Security Deposit shall be returned to the Contractor after the following: 

(a) Final Payment of the Contract as per relevant GCC clause and 

(b) Signature of Final Supplementary Agreement or Certification by Engineer that DFCCIL 

has No Claim on Contractor and 

 

(c) Issue of Maintenance Certificate on expiry of the maintenance period as per relevant 

GCC clause. 

Forfeiture of Security Deposit: 

Whenever the contract is rescinded as a whole under relevant GCC clause, the Security 

Deposit already with Railways/DFCCIL under the contract shall be forfeited. However, in 

case the contract is rescinded in part or parts under relevant GCC clause, the Security 

Deposit shall not be forfeited. 

No interest shall be payable upon the Earnest Money and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited, will be 

payable with interest accrued thereon as per relevant GCC –Clause. 

1.3.13 RATES FOR ITEMS OF WORKS:  

(i) The rates, entered in the accepted Schedule of Rates of the Contract are intended to 

provide for works duly and properly completed in accordance with the General and Special 

(if any) Conditions of the Contract and the Specifications and drawings together with such 

enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 

in terms of Clause 42 of these conditions and without prejudice to the generality thereof and 

shall be deemed to include and cover superintendence and labour, supply, including full 

freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, 

shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus 

and plant required on the works, except such tools, plant or materials as may be specified in 

the contract to be supplied to the Contractor by the Railway, the erection, maintenance and 

removal of all temporary works and buildings, all watching, lighting, bailing, pumping and 

draining, all prevention of or compensation for trespass, all barriers and arrangements for the 

safety of the public or of employees during the execution of works, all sanitary and medical 

arrangements for labour camps as may be prescribed by the Railway/DFCCIL, the setting of 

all work and of the construction, repair and upkeep of all centre lines, bench marks and level 

pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owners for 

surface damage or taxes and impositions payable to local authorities in respect of land, 

structures and all material supplied for the work or other duties of or expenses for which the 

Contractor may become liable or may be put to under any provision of law for the purpose of 

or in connection with the execution of the contract and all such other incidental charges or 

contingencies as may have been specially provided for in the Specifications. 

 

However, if rates of existing GST or cess on GST for Works Contract is increased or any 

new tax /cess on Works Contract is imposed by Statute after the date of opening of tender but 

within the original date of completion/date of completion extended under relevant GCC 

clause and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be 

reimbursed the amount so paid. 
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Further, if rates of existing GST or cess on GST for Works Contract is decreased or any 

tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 

tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security 

Deposit or any other dues of Contractor with the Government of India. 

 

PRICE VARIATION CLAUSE in Works Contracts is dealt with in accordance with 

provisions of GCC July 2014 with latest amendments & correction slips. 

 

As per Railway Board’s letter no. 2017/Trans/01/Policy dated 08/02/2018, Since, the Cost 

of advertisement value of this tender is less than Rs 5 crore, so PVC will not be 

applicable.  

 

1.3.14 Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the Tender 

Form after the date of issue of the certificate of completion by the Engineer or any other 

earlier date subsequent to the completion of the works that may be fixed by the Engineer, be 

responsible for and effectively maintain and uphold in good substantial, sound and perfect 

condition all and every part of the works and shall make good from time to time and at all 

times as often as the Engineer shall require, any damage or defect that may during the above 

period arise in or be discovered or be in any way connected with the works, provided that 

such damage or defect is not directly caused by errors in the contract documents, act of 

providence or insurrection or civil riot, and the Contractor shall be liable for and shall pay 

and make good to the Railway/DFCCIL or other persons legally entitled thereto whenever 

required by the Engineer so to do, all losses, damages, costs and expenses they or any of 

them may incur or be put or be liable to by reasons or in consequence of the operations of the 

Contractor or of his failure in any respect.  

 

1.3.14.1Certificate of Completion of Works:  As soon as in the opinion of the Engineer, 

the work has been completed and has satisfactorily passed any final test or tests that may be 

prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 

completion in respect of the work and the period of maintenance of the work shall commence 

from the date of completion mentioned in such certificate. The certificate, inter alia, should 

mention that the work has been completed in all respects and that all the contractual 

obligations have been fulfilled by the Contractor and that there is no due from the Contractor 

to Railways/DFCCIL against the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect to 

any part of the work (before the completion of the whole of work), which has been both 

completed to the satisfaction of the Engineer and occupied or used by the Railway. When 

any such certificate is given in respect of part of a work, such part shall be considered as 

completed and the period of maintenance of such part shall commence from the date of 

completion mentioned in the completion certificate issued for that part of the work.  

 

1.3.14.2 Contractor not Absolved by Completion Certificate: The Certificate of 

Completion in respect of the works referred to in Sub-Clause (1) of this Clause shall not 

absolve the Contractor from his liability to make good any defects imperfections, shrinkages 

or faults which may appear during the period of maintenance specified in the tender arising 

in the opinion of the Engineer from materials or workmanship not in accordance with the 

drawings or specifications or instruction of the Engineer, which defects, imperfections, 

shrinkages or faults shall upon the direction in writing of the Engineer be amended and made 

good by the Contractor at his own cost; and in case of default on the part of Contractor, the 
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Engineer may employ labour and materials or appoint another Contractor to amend and make 

good such defects, imperfections, shrinkages and faults and all expenses consequent thereon 

and incidental thereto shall be borne by the Contractor and shall be recoverable from any 

moneys due to him under the contract.  

 

1.3.14.3 Final Supplementary Agreement: After the work is completed and taken over by 

the Railway/DFCCIL as per terms and conditions of the contract agreement or otherwise 

concluded by the parties with mutual consent and full and final payment is made by the 

Railway to the Contractor for work done, and there is unequivocal no claim on either side 

under the contract, the parties shall execute the final supplementary agreement annexed as 

Annexure VI. 

 

1.3.15 Approval only by Maintenance Certificate: No certificate other than maintenance 

certificate referred to in relevant Clause of GCC of the Conditions shall be deemed to 

constitute approval of any work or other matter in respect of which it is issued or shall be 

taken as an admission of the due performance of the contract or any part thereof.  

 

1.3.15.1 Maintenance Certificate: The Contract shall not be considered as completed until a 

Maintenance Certificate shall have been signed by the Engineer stating that the works have 

been completed and maintained to his satisfaction. The Maintenance Certificate shall be 

given by the Engineer upon the expiration of the period of maintenance or as soon thereafter 

as any works ordered during such period. 

The Competent Authority to issue above Maintenance Certificate shall normally be the 

authority who is competent to sign the contract. If this Competent Authority is of the rank 

lower than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 

certificate. The certificate, inter alia, should mention that the work has been completed in all 

respects and that all the contractual obligations have been fulfilled by the Contractor and that 

there is no due from the Contractor to Railways/DFCCIL against the contract concerned. 

 

1.3.15.2 Cessation of Railway’s/DFCCIL’s Liability: The Railway/DFCCIL shall not be 

liable to the Contractor for any matter arising out of or in connection with the contract for 

execution of the works unless the Contractor has made a claim in writing in respect thereof 

before the issue of the Maintenance Certificate under this clause. 

1.3.15.3 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate 

the Contractor and the Railway/DFCCIL shall remain liable for the fulfillment of any 

obligation incurred under the provision of the contract prior to the issue of the Maintenance 

Certificate which remains unperformed at the time such certificate is issued and for the 

purposes of determining the nature and extent of any such obligations, the contract shall be 

deemed to remain in force between the parties thereto. 

 

1.3.16.1Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the Engineer's 

representative's certified measurements or Engineer’s certified “contractor’s authorized 

engineer’s measurements” of the total quantity of work executed by the Contractor upto the 

date of completion and on the accepted schedule of rates and for extra works on rates 

determined shall be paid to the Contractor subject always to any deduction which may be 

made under these presents and further subject to the Contractor having signed delivered to 

the Engineer enclosing either a full account in detail of all claims he may have on the 

Railway/DFCCIL in respect of the works or having delivered No Claim Certificate. and the 

Engineer having after the receipt of such account given a certificate in writing that  the whole 

of the works to be done under the provisions of the Contracts have been completed, that they 
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have been inspected by him since their completion and found to be in good and substantial 

order, that all properties, works and things, removed, disturbed or injured in consequence of 

the works have been properly replaced and made good and all expenses and demands 

incurred by or made upon the Railway/DFCCIL for or in the respect of damage or loss by 

from or in consequence of the works, have been satisfied agreeably and in conformity with 

the contract.  

 

1.3.16.2 Post Payment Audit: It is an agreed term of contract that the Railway reserves to 

itself the right to carry out a post-payment audit and/ or technical examination of the  works 

and the final bill including all supporting vouchers, abstracts etc. and to make a claim on the 

Contractor for the refund of any excess amount paid to him till the release of security deposit 

or settlement of claims, whichever is later, if as a result of such examination any over-

payment to him is discovered to have been made in respect of any works done or alleged to 

have been done by him under the contract. 

 

1.3.17 PRODUCTION OF VOUCHERS etc. BY THE CONTRACTOR: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any quotation, 

invoice, cost or other account, book of accounts, voucher, receipt, letter, memorandum, paper 

of writing or any copy of or extract from any such document and also furnish information 

and returns verified in such manner as may be required in any way relating to the execution 

of this contract or relevant for verifying or ascertaining cost of execution of this contract (the 

decision of the Engineer on the question of relevancy of any documents, information or 

return being final and binding in the parties). The Contractor shall similarly produce 

vouchers etc, if required to prove to the Engineer, that materials supplied by him, are in 

accordance with the specifications laid down in the contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by a sub-contractor or any subsidiary or allied firm or company, the Engineer 

shall have power to secure the books of such sub-contract or any subsidiary or allied firm or 

company, through the Contractor, and such books shall be open to his inspection. 

 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the Contractor. 

1.3.18 LABOUR: 

 

1.3.18.1 Wages to Labour: The Contractor shall be responsible to ensure compliance with 

the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) 

and the Rules made there under in respect of any employees directly or through petty 

Contractors or sub-contractors employed by him for the purpose of carrying out this contract. 

 

If, in compliance with the terms of the contract, the Contractor supplied any labour to be 

used wholly or partly under the direct orders and control of the Railways whether in 

connection with any work being executed by the Contractor or otherwise for the purpose of 

the Railway such labour shall, for the purpose of this Clause, still be deemed to be persons 

employed by the Contractor. 
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If any moneys shall, as a result of any claim or application made under the said Act be 

directed to be paid by the Railway, such money shall be deemed to be moneys payable to the 

Railway by the Contractor and on failure by the Contractor to repay the Railway any moneys 

paid by it as aforesaid within seven days after the same shall have been demanded, the 

Railways shall be entitled to recover the same from Contractor’s bills/Security Deposit or 

any other dues of Contractor with the Government of India.  

 

1.3.18.2 Apprentices Act: The Contractor shall be responsible to ensure compliance with 

the provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 

time to time in respect of apprentices directly or through petty Contractors or sub-contractors 

employed by him for the purpose of carrying out the Contract. 

 

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his 

failure will be a breach of the contract and the Railway may, in its discretion, rescind the 

contract. The Contractor shall also be liable for any pecuniary liability arising on account of 

any violation of the provisions of the Act. 

 

1.3.18.3 Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made there under in respect of 

all employees employed by him either directly or through petty Contractors or sub-

contractors in the works. If in compliance with the terms of the contract, the Contractor 

directly or through petty Contractors or sub-contractors shall supply any labour to be used 

wholly or partly under the direct orders and control of the Engineer whether in connection 

with the works to be executed hereunder or otherwise for the purpose of the Engineer, such 

labour shall nevertheless be deemed to comprise persons employed by the Contractor and 

any moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 

payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the 

Contractor to repay such money to the Railways deduct the same from any moneys due to the 

Contractor in terms of the contract. The Railway shall be entitled to recover the same from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India all moneys paid or payable by the Railway by way of compensation of aforesaid or for 

costs of expenses in connection with any claim thereto and the decision of the Engineer upon 

any question arising out of the effect or force of this Clause shall be final and binding upon 

the Contractor.   

 

1.3.18.4 Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

(1) The Contractor shall comply with the provision of the contract labour (Regulation and 

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 

1971 as modified from time to time, wherever applicable and shall also indemnify the 

Railway from and against any claims under the aforesaid Act and the Rules. 

(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time 

to time before the commencement of the work and continue to have a valid license until 

the completion of the work. Any failure to fulfill the requirement shall attract the penal 

provision of the Act.  

(3) The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provision of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to the 

contrary, cause to be paid the wages to labour, indirectly engaged on the works including 

any engaged by sub-contractors in connection with the said work, as if the labour had 

been immediately employed by him. 

(4) In respect of all labour directly or indirectly employed in the work for performance of the 
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Contractor's part of the contract, the Contractor shall comply with or cause to be 

complied with the provisions of the aforesaid Act and Rules wherever applicable. 

(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 

Railway is obliged to pay any amount of wages to a workman employed by the 

Contractor or his sub-contractor in execution of the work or to incur any expenditure on 

account of the contingent, liability of the Railway due to the Contractor's failure to fulfill 

his statutory obligations under the aforesaid Act or the rules, the Railway will recover 

from the Contractor, the amount of wages so paid or the amount of expenditure so 

incurred and without prejudice to the rights of the Railway under the Section 20, Sub-

Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall be at 

liberty to recover such amount or part thereof from Contractor’s bills/Security Deposit or 

any other dues of Contractor with the Government of India. The Railway shall not be 

bound to contest any claim made against it under Sub-Section (1) of Section 20 and Sub-

Section (4) of Section 21 of the aforesaid Act except on the written request of the 

Contractor and upon his giving to the Railway full security for all costs for which the 

Railway might become liable in contesting such claim. The decision of the Chief 

Electrical Engineer regarding the amount actually recoverable from the Contractor as 

stated above shall be final and binding on the Contractor. 

 

1.3.18.5 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 

1952: 

The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 

& 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time 

through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, 

wherever applicable and shall also indemnify the Railway from and against any claims under 

the aforesaid Act and the Rules. 

 

1.3.18.6 Contractor is to abide by the provisions of Payment of Wages act & Minimum 

Wages act in terms Indian Railways General Condition of Contract. In order to ensure the 

same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. 

and upload requisite details of labour and their payment in this portal. These details shall be 

available in public domain. The Registration/ updation of Portal shall be done as under: 

(a) Contractor shall apply for one time registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration in the portal within 7 

days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN 

No.) for subsequent use of portal for all LOAs issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of 

Acceptances (LOA) / Contract Agreements on shramikkalyan portal within 15 days of 

issue of any LoA for approval of concerned engineer. Engineer shall update (if 

required) and approve the details of LoA filled by contractor within 7 days of receipt of 

such request.  

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract 

labours engaged in the contract and ensure updating of each wage payment to them on 

shramikkalyan portal on monthly basis.  
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(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 

salient details of engaged contractual labour& payments made thereof after each wage 

period.  

(f) While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit a 

certificate to the Engineer or Engineer’s representatives that “I have uploaded the 

correct details of contract labours engaged in connection with this contract and 

payments made to them during the wage period in Railway’s Shramikkalyan portal at 

‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 

1.3.18.7 Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 

Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with 

the Registering Officer under Section-7 of the Building and Other Construction Workers Act, 

1996 and rules made thereto by the concerned State Govt., and submit certificate of 

Registration issued from the Registering Officer of the concerned State Govt. (Labour 

Dept.). The Cess shall be deducted from contractor’s bills as per provisions of the Act.   

1.3.18.8 Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by him on the 

works and shall report serious accidents to any of them however and wherever occurring on 

the works to the Engineer or the Engineers Representative and shall make every 

arrangements to render all possible assistance. 

1.3.18.9 Provision of Workmen’s Compensation Act: In every case in which by virtue of 

the provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 

Railway is obliged to pay compensation to a workman directly or through petty Contractor or 

sub-contractor employed by the Contractor in executing the work, Railway will recover from 

the Contractor the amount of the compensation so paid, and, without prejudice to the rights 

of Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to 

recover such amount or any part thereof from Contractor’s bills/Security Deposit or any 

other dues of Contractor with the Government of India.  Railway shall not be bound to 

contest any claim made against it under Section 12 Sub-Section (1) of the said Act except on 

the written request of the Contractor and upon his giving to Railway full security for all costs 

for which Railway might become liable in consequence of contesting such claim. 

1.3.18.10 Provision of Mines Act: The Contractor shall observe and perform all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof for 

the time being in force and any rules and regulations made thereunder in respect of all the 

persons directly or through the petty Contractors or sub-contractors employed by him under 

this contract and shall indemnify the Railway from and against any claims under the Mines 

Act, or the rules and regulations framed thereunder, by or on behalf of any persons employed 

by him or otherwise.  

1.3.19 DETERMINATION OF CONTRACT: 

1.3.19.1 Right of Railway/DFCCIL to Determine the Contract: The Railway/DFCCIL 

shall be entitled to determine and terminate the contract at any time, should in the Railway's 

opinion, the cessation of work becomes necessary owing to paucity of funds or from any 

other cause whatever, in which case the value of approved materials at site and of work done 

to date by the Contractor will be paid for in full at the rate specified in the contract. Notice in 

writing from the Railway of such determination and the reasons therefore shall be conclusive 

evidence thereof. 
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1.3.19.2 Payment on Determination of Contract: Should the contract be determined under 

sub clause (1) of this clause and the Contractor claims payment for expenditure incurred by 

him in the expectation of completing the whole of the work, the Railways/DFCCIL shall 

admit and consider such claims as are deemed reasonable and are supported by vouchers to 

the satisfaction of the Engineer. The Railway's/DFCCIL’s decision on the necessity and 

propriety of such expenditure shall be final and conclusive.  

1.3.19.3 The Contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of determination of 

contract. 

1.3.19.4 Determination of Contract owing to Default of Contractor:  

If the Contractor should: 

 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 

contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Conditions, or 

(vi)Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of 

the contract, or 

(viii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated 

period, or  

(ix) Fail to execute the contract documents. 

(x) Fails to submit the documents pertaining to identity of JV and PAN.  Form available in 

the Regulations for Tenders and Contracts. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving 

from the Engineer notice to the effect that the said materials or works have been condemned 

or rejected.      (xii)Fail to take steps to employ competent or additional staff and labour as 

required. 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting 

the works or any part thereof as required. 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of the Railway/DFCCIL or to 

any person on his or on their behalf in relation to the execution of this or any other contract 

with this Railway. 

(xv)(A)  At any time after the tender relating to the contract, has been signed and submitted 

by the Contractor, being a partnership firm admit as one of its partners or employee under it 

or being an incorporated company elect or nominate or allow to act as one of its directors or 

employee under it in any capacity whatsoever any retired Engineer of the gazetted rank or 

any other retired gazetted officer working before his retirement, whether in the executive or 

administrative capacity, or whether holding any pensionable post or not, in the 

Railways/DFCCIL for the time being owned and administered by the President of India 
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before the expiry of one year from the date of retirement from the said service of such 

Engineer or Officer unless such Engineer or Officer has obtained permission from the 

President of India or any officer duly authorized by him in this behalf to become a partner or 

a director or to take employment under the contract as the case may be, or 

(xv)(B) Fail to give at the time of submitting the said tender: 

(a) The correct information as to the date of retirement of such retired Engineer or retired 

officer from the said service, or as to whether any such retired Engineer or retired officer was 

under the employment of the Contractor at the time of submitting the said tender, or 

(b) The correct information as to such Engineers or officers obtaining permission to take 

employment under the Contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners was 

such a retired Engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors 

was such a retired Engineer or a retired officer, or 

(e) Being such a retired Engineer or retired officer suppress and not disclose at the time of 

submitting the said tender the fact of his being such a retired Engineer or a retired officer or 

make at the time of submitting the said tender a wrong statement in relation to his obtaining 

permission to take the contract or if the Contractor be a partnership firm or an incorporated 

company to be a partner or director of such firm or company as the case may be or to seek 

employment under the Contractor. 

(f) Submits copy of fake documents / certificates in support of credentials, submitted by the 

tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway/DFCCIL may 

serve the Contractor with a notice in writing to that effect and if the Contractor does not 

within seven days after the delivery to him of such notice proceed to make good his default 

in so far as the same is capable of being made good and carry on the work or comply with 

such directions as aforesaid of the entire satisfaction of the Engineer, the Railway shall be 

entitled after giving 48 hours’ notice in writing under the hand of the Engineer to rescind the 

contract as a whole or in part or parts (as may be specified in such notice) and after expiry of 

48 hours’ notice, a final termination notice  should be issued. 

 

Note: Engineer at his discretion may resort to the part termination of contract with notices, 

only in cases where progress of work is more than or equal to 80% of the original scope of 

work.  

 

1.3.19.5 Right of Railway/DFCCIL after Rescission of Contract owing to Default of 

Contractor: In the event of any or several of the courses, referred to in Sub-Clause (1) of 

this Clause, being adopted: 

 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any commitments or 

made any advances on account of or with a view to the execution of the works or the 

performance of the contract and Contractor shall not be entitled to recover or be paid any 

sum for any work thereto for actually performed under the contract unless and until the 

Engineer shall have certified the performance of such work and the value payable in respect 

thereof and the Contractor shall only be entitled to be paid the value so certified. 
 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with 

railways under the contract shall be encashed/ forfeited and the Performance Guarantee 
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already submitted for the contract shall be encashed. The balance work shall be got done 

independently without risk & cost of the failed Contractor. The failed Contractor shall be 

debarred from participating in the tender for executing the balance work. If the failed 

Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 

debarred from participating in the tender for the balance work in his/her individual capacity 

or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 

 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed through the part 

terminated contract. The contract value of part terminated contract stands reduced to the 

balance value of work under the contract. 

(ii)  The Security Deposit of part terminated contract shall be dealt as per relevant clause of 

GCC. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for the 

balance work in his/her individual capacity or as a partner of any other JV /partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as 

authorized representative in new contract. 

 

(d)  The Engineer or the Engineer's Representative shall be entitled to take possession of any 

materials, tools, implements, machinery and buildings on the works or on the property on 

which these are being or ought to have been executed, and to retain and employ the same in 

the further execution of the works or any part thereof until the completion of the works 

without the Contractor being entitled to any compensation for the use and employment 

thereof or for wear and tear or destruction thereof. 

 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and 

determine ex-parte or by or after reference to the parties or after such investigation or 

enquiries as he may consider fit to make or institute and shall certify what amount (if any) 

had at the time of rescission of the contract been reasonably earned by or would reasonably 

accrue to the Contractor in respect of the work then actually done by him under the contract 

and what was the value of any unused, or partially used materials, any constructional plant 

and any temporary works upon the site. The legitimate amount due to the Contractor after 

making necessary deductions and certified by the Engineer should be released expeditiously.  

 

 

 

 

 

 

 
****** 

 

 



                                   DFCC-JP-EL-REJN-KSGN-T-05 
 

 

Signature of tenderer Page 91 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
(ANNEXURES) 
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ANNEXURE-I 

Performa for Experience Certificate. {on the letter head of the issuing department} 

M/s ............................. has provided Outsourcing of Manpower proving services to this 

Department and has completed the work/service successfully. The details are as under: 

1. Name of work/ service: 

2. Agreement/contract number: 

3. Nature of service provided: 

4. Date of start of service/work: 

5. Date of completion of work/service: 

6. Total value of work/service during the contract period (if completed): 

7. In case of on-going work/service, please indicate the annual payment for 

  
 

a) F.Y. 2020 -21 

b) F.Y.2019-20 

c) F.Y.2018-19 
 

 

 

 

(Name & Signature of the officer with seal of the department and phone no.) 
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ANNEXURE-II 
 

Performa for Affidavit. {on the letterhead of the bidder} 
 

 

 

I ___________ Proprietor/Director/Partner of the firm M/s. ______________ do hereby solemnly affirm 

that the firm M/s. ________ has never been black listed/debarred by any organization/office and there has not 

been any work cancelled against them for poor performance in the last three 

years reckoned from the date of invitation of Tender. 

 

 

 

 

 

 

 

Signature of 

Proprietor/Director/Partner 
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ANNEXURE-III 

SCOPE OF SERVICES: 

Detailed Scope of Work: - 

The scope of work under this tender: - Service Provider has to provide outsourced persons in 

various categories (As mentioned in schedule of offer) to carry out the following works. 

A. MAINTENANCE SCHEDULE FOR DISTRIBUTION TRANSFORMER 

1. 0 MAINTENANCE SCHEDULE 

Recommended Maintenance Schedule for Transformer of Capacities less than 1000 KVA 

(630 kVA 11/0.433 kV Transformer) 

A) Monthly Inspection of Oil level in transformer (Check tightness of connections), All 

connections tightness and Dehydrating breather (Check that air passages are clear & check 

colour of active agent). 

B) Quarterly Inspection of Bushing and Examine for cracks & dirt deposits. 

C) Half yearly Inspection of Non Conservator transformer (Check for moisture under cover), 

Cable boxes, gasketed joints, gauges and general paintwork (Inspect for leaks & cracks etc.) 

D) Yearly Inspection of Transformer oil (Check di-electric strength and water content, Check 

for acidity and sludge), Check values of Earth resistance & Relay, alarms and their circuits 

etc (Examination relay and alarm contacts, their operation, fuses etc, Check relay accuracy. 

E) In addition to above, also to be checked Foundation of transformer, Termination of HT/LT 

cable and visual inspection of transformer. 

 

Note: 

1. The silica gel may be reactivated by heating to 150-2000C. 

2. Every time when the oil is changed, oil seal should also be changed. 

3. No work should be done on any transformer unless it is disconnected from all external 

circuits and the tank and all windings have been solidly earthed. 

 

In case of anything abnormal occurring during service, maker's advice should be obtained giving 

him complete particulars regarding the nature and extent of occurrence, together with the 

nameplateparticulars. 

 

The Checking and maintenance against this item shall be carried out in line with Maintenance 

Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any as per 

instruction of DFCCIL representative. 
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B. MAINTENANCE SCHEDULE FOR SUB-STATION 

1.0 Monthly Maintenance Proforma 

     STATION                                  LOCATION:                                       DATE: 

Items Work to be done Work done/ Remark if any 
Switch Yard 

Earth pits Cleaning  

 Watering  

Earth connections Check all connections both at earth pits 

and metal parts  
Yard Cut the Growth of unwanted shrubs etc. 

Keep the yard free from shrubs, garbage 

etc. 

 

Transformer 

Buchholz Relay  Check for any gas collection   

Oil Level Check oil level in conservator  

Connection Open terminal box cover and Check 

connections visually for flash/spark 

marks 
 

Dehydrating breather  Check all passages   

 
Check colour of silica gel  

Cleaning Clean entire transformer externally  

Control Panel Room 

Load (amp.)  Check load balancing, If found 

unbalance; distribute the load equally 

on all phases.  
MCCB/Fuse  Provide proper size of MCCB/Fuse 

according to load condition  
1.1 Quarterly Maintenance Proforma 

STATION:                                  LOCATION:                                            DATE: 

Note: In addition to monthly maintenance, carry out the following works 

Items Work to be done 
 

Work done/Remark if any 

Switch yard 

Support 
Clean and examine for cracks 

 

TR-1 TR-2 

Insulator   

Transformer 

Bushing 
Clean and examine for cracks  

 

Check for oil seepage  
 

Control Panel Room  

LT Bus Bars  Clean and check visually for 

overheating, flash/spark marks. 

Tighten all connections. 
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1.2 Half Yearly Maintenance Proforma    STATION: LOCATION: 

Note: In addition to quarterly maintenance, carry out following works: 

 

 

ITEMS Work to be done Work done/Remarks, if any 

Transformer  TR-1 TR-2 

Oil Check BDV, if BDV<30 

KV/cm,   do     filtration to 

restore quality of oil 

  

Cable box, 

gasketed joints 

and gauges 

Inspect for leakage and crack   

Control panel room 

ACB  ACB1 ACB2 

 Clean with lint free cloth   

 Clean fixed and moving contact   

 Clean and lubricate operating 

parts 

  

1.3     Yearly Maintenance Proforma 

STATION:LOCATION: DATE 

Note: In addition to half yearly maintenance, carry out following works: 

ITEMS Work to be done Work done/Remarks, if 

any 

Switch yard   

Concreting/coping 

of the supports 

Take preventive action, if there are cracks or the 

coping of concreting is coming off. 

 

Gravel/crushed 

rock 

 

Check leveling, oil stain and dust accumulation. 

Spray water to remove oil stain and accumulated 

dust. Maintain leveling to avoid formation of water 

pools. 

 

Earth resistance Measure the earth resistance of individual 

equipment earth pit 

 

1. Major sub-station :1.0 ohms  

2. Small sub-station : 2.0 ohms  

Earth connection of 

metal parts 

Check the earth connection of metal parts is 

properly connected to the earth. 

 

AB switches 

 

Check the line and earth connection  

Lubricate and check proper connection  

HT lighting 

arrestor 

Measure IR value between HV terminal and earth 

if low, replace it. Check the line and earth 

connection. 

 

Bus Bars Tightness the connections properly from the 

busbars and bars to the lines. 

 

Insulators Clean and check all insulators for any crack or 

damage, Change if required. 
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TRANSFORMER   

Winding Measure IR Value between 

HV-Earth 

HV-LV 

LV-Earth 

Min 2M Ohm/KV If low. Take corrective action 

 

OIL Check BDV, if <30KV/cm, do filtration to restore 

quality of oil. 

 

Perform dissolve gas analysis 

(DGA)as per annexure B to check for incipient 

faults, 

 

Buchholz relay 
Clean and check components of floats, alarm 

contact and their operation. Replace if necessary. 

 

Check accuracy of relay. Change the setting ,if 

necessary 

 

Earth resistance 
Check earth resistance of neutral and body. If high, 

take corrective action 

 

Body Check for peelings/rusting/damage. Repaint, as 

required. 

 

 

The Checking and maintenance against this item shall be carried out in line with Maintenance 

Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any as per 

instruction of DFCCIL representative. 

 

C. MAINTENANCE SCHEDULE FOR DIESEL GENERATOR SET (200 KVA, 225 KVA, 250 KVA 

DG SET) 

1. GENERAL CHECKS BEFORE STARTING THE ENGINE 
 

a) Check and correct the cooling water level. 

b) Check belt tensions. 

c) Clean radiator fins by blowing air from the opposite direction. 

d) Check lube oil level, top up if required with same brand and grade of oil. 

e) Check oil level of oil bath filter and clean air cleaner as required. 

f) Check clamping, tighten if required. 

g) Drain once 200ml. of diesel from bottom of fuel tank to remove sediments. 

h) Check and ensure sufficient quantity of fuel in tank. 

i) Check battery terminals and connections for proper tightness - top up electrolyte, if required 

j)    Clean engine and premises. 

2. A - CHECK MAINTENANCE OF DIESEL ENGINE 

Proposal of Daily preventive maintenance - 
 

a) Lubrication- Check engine oil level. 

b) Check & record parameter of DG set 
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c) Check battery voltage 

d) Air System - Check pre-cleanse dust pan weekly. 

e) Cooling System- Check coolant level. 

f) Fuel System- Drain sediments from fuel tanks. 

g) Drain air tank. 

h) Check and correct leaks. 

i) Drain fuel filter/Water separator daily. 

Proposal of Weekly preventive maintenance - 

a) Lubrication- Check engine oil level. 

b) Fuel System- Drain sediments from fuel tanks. 

c) Air System - Check pre-cleanse dust pan weekly. 

d) Check air clearance restriction cleaner, change air cleaner element if required. 

e) Cooling System- Check coolant level. 

f) Other Maintenance- Drain air tank. Check and correct leaks. Drain fuel filter/Water 

separator daily. Check battery status and maintain properly. 

g) No load testing 

Provision of Diesel 

Diesel will be provided by contractor for running the DG Sets (According to the letter 

No.HQ/Stores/DFCCIL/Policy Dtd 20 Jan 2020) “. There should be provision of auto start in DG Set. 
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3. B - CHECK (EVERY 225-250 HRS. OR 6 MONTHS WHICHEVER IS EARLIER) 

MAINTENANCE OF DIESEL ENGINE 

 

 

 
 

 

 

SN. Proposed 

Maintenance Work Involved Remarks 
1. Cleaning lubrication 

oil 1. Warm up the engine and stop. 

2. Remove drain plug and drain engine oil in a pan of 20 

ltrs. Capacity. 

3. Refit drain plug. 

4. Fill the recommended new engine oil to H mark on 

dipstick. 

 

2. Changing of lube oil 

filter 
1. Clean filter head and its surroundings before removing 

it. 

2. Remove the filter and clean the gasket surface. 

3. Fill the new filter with clean lubricating oil and 

apply a light film of lube oil to the gasket sealing 

surface. 

4. Fit the filter manually. 

 

3. Checking of cooling 

system 1. Repeat all A-checks 

2. Check fan hub and fan drive arrangement. 

3. Check seal of radiator cap. 
 

4. Changing of fuel 

filter and water 

separator 
1. Repeat all A-checks 

2. Remove the two filters from the dual filter adapter. 

3. Fill the new filters with clean fuel and apply a light 

film of lube oil to the seal. 

4. Fit the filters manually. 

5. Drain sediments from fuel tank. 

 

5. Checking of air 

filter/system 

1. Repeat all A-checks 

2. Clean air filter in reverse direction using dry air with 

maximum pressure0.5kg/sq.cm. 
 

6. Other Checks 1. Repeat all A-checks. 

2. Check electrolyte level and specific gravity of battery. 

3. Add distilled water if required. 

4. Check terminals tightness and clean the battery. 

5.Secure all connectors in engine electrical system 
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4. C - CHECK (EVERY 475-500 HRS. OR 12 MONTHS WHICHEVER IS EARLIER) 

MAINTENANCE OF DIESEL ENGINE 

S.N. Proposed Work Involved Remarks 
1. Checking of 

lubrication 

system 
1. Repeat all A & B checks. 

2. Clean breather.  
2. Checking of cooling 

system 1. Repeat all A & B checks. 

2. Check coolant conditions. 

3. Check recovery bottle and seal. 

4. Check connections and sealing of radiator. 

5. Clean radiator externally by blowing 

pressurized air in the reverse direction of the 

flow of radiator fan. 

Do not spill 

water on 

radiator fans 

 

3. Checking of fuel 

system 1. Repeat all A & B checks. 

2. Check all joints in fuel lines and tighten 

3.Check feed pump and clean baby filter 
 

4. Checking of air filter/ 

system 1. Repeat all A & B checks. 
 

5. Other Checks  1. Repeat all A & B checks. 

Check AVMs (anti-vibration mountings) and 

replace if required. 
 

The Checking and maintenance against this item shall be carried out in line with Maintenance 

Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any as per 

instruction of DFCCIL representative. 

D.  MAINTENANCE SCHEDULE FOR C & R Panel & DISTRIBUTION BOARD 

[MDB, APFC Panel, Emergency Panel, Sub Distribution Boards, Residential quarters 

Distribution Boards, Pump Panel, Fire Alarm Control Panel, Feeder Pillar and 

DBs(TPN/SPN) ] 

Following activates shall be monitored at C&R panels 

1. CB ON 

2. CB OFF 

3. Spring Charge 

4. L/R Switch Position on C&R Panel 

5. Protection Operated by Trial Tripping from Relay 

6. Common trip circuit healthy 

7. Trip Circuit Healthy 

8. Trip Circuit Healthy 

9. DC /AC Failure Indication 

10. Operating of DC fail relay 

I. Daily Maintenance for checking all indication lamps working, illumination lamp/ power 

socket working. 

 

II.   Monthly Maintenance for proper opening / interlocking of panels, checking of fuse / MCB rating, check 

and ensure that L/R switch is at remote position. 



                                  DFCC-JP-EL-REJN-KSGN-T-05 
 

 

Signature of tenderer Page 101 

 

III. Half yearly Maintenance for Control Panel interior & external surface, Relay/Contractors 

with air blower. All control connections, Earthing connections wherever provided, inter panel 

coupling, Multi-core Cable Glands, Dressing of wiring, Check door bidding for dust 

proofing, checking and ensure that relay healthy indication is glowing, check that all unused wires are 

insulated. 

IV. Check the condensation to ensure the specified insulating level in the Circuit Breaker (CB), if 

condensation is detected, clean the circuit-breaker. 

V. Check all protection (Like DMCR, WTI trip, O/C & E/F etc.) and communication 

connections as and when required. 

VI. Check any damage to the paint, scratches and other damage regularly to avoid corrosion 

VII. Check insulation resistance of multi-core cables. 

VIII. Check wiring continuity, Armored connections and continuity to earth. 

IX. Checking of Earthing of equipment, Doors, Panel to main grid and its continuity. 

X. Checking of all internal equipment i.e. Space Heater/ Light/ MCB/ Door Switch/ Thermostatetc. 

XI. The Checking and maintenance against this item shall be carried out in line with 

Maintenance Manual/Approved drawings/Specifications of DFCCILs with its latest 

correction slips if any as per instruction of DFCCIL representative. 

E. MAINTENANCE OF CABLE AND END TERMINATION 
 

Repairs of cables as and when required on discretion of Engineer in-charge involve replacement of a section 

of the defective cable by a length of new cable and insertion of two straight joints. All repairs and new joints 

in connection with repairs should be made in the same manner as joints on new cables. In some cases where 

the insulation has not been damaged severely, or where moisture has notobtained ingress into the insulation; it 

may only be necessary to install a joint at the point of cable failure. 

In case of cable termination filled with liquid insulating compound, it is necessary to check 

periodically on discretion of Engineer in-charge the compound level in the termination boxes andtoadd 

compound if required. 

All new cables should be tested for insulation resistance before jointing and after satisfactory results are 

obtained cable jointing and termination work should commence on discretion of Engineer in-charge. 

The Checking and maintenance against this item shall be carried out in line with Maintenance 

Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any as per 

instruction of DFCCIL representative. 

F. MAINTENANCE FOR FIRE EXTINGUISHER 

Check periodically to ensure that they are ready to operate properly and safely and give reasonable assurance 

that the fire extinguisher is fully charged. Verify the same to Engineer in-charge that it is in its designated 

place, that it has not been actuated or tampered with, and that there is no obvious physical damage or 

condition to prevent its operation. Clean extinguisher to remove dirt, grease or foreign material. Check to 

make sure that the instruction nameplate is securely attached and legible. Inspect the cylinders for corrosion, 

abrasion, dents or weld damage. 

Note: When cleaning, avoid use of solvents around the pressure gauge. They could seriously 

damage the plastic gauge face 

 

1. Remove and check ring (safety) pin for freedom of movement. Replacement if bent or if removalappears 

difficult. 
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2. Visually inspect the pressure gauge : 
 

a. If bent, damaged or improper gauge, depressurize and replace. 

b. If pressure is low or high and temperature/pressure relationship has been ruled out 

c. If pressure is low, check for leaks. 

d. If over pressurized (overcharged), depressurize the extinguisher and follow recharge 

instructions. 

3. Inspect discharge lever for any dirt or corrosion which might impair freedom of movement. 

Inspect carrying handle for proper installation. If lever, handle or rivets are damaged, replace withproper 

part(s). 

4. Check weight of extinguisher and compare to proper weight specified on extinguisher nameplate. If 

discrepancy is noted, remove nozzle or hose assembly and follow Complete 

Maintenance/Recharge Procedure for recharging. 

5. Replace the extinguisher on the wall hanger making sure that it fits the bracket properly – replacethe 

bracket if necessary. 

The Checking and maintenance against this item shall be carried out in line with Maintenance 

Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any as 

perinstruction of DFCCIL representative. 
 

G. Maintenance of internal & external wiring including street lighting - light fitting, fixtures, wiring, 

earthlings& switches and erection of the items as and when required or ondiscretion of Engineer 

in-charge at the mentioned locations. 

I INTERNAL LIGHTING/FANS/SWITCH/SOCKET AT STATION Building (9 Nos) 

Sr. No. Description of Items    

01 40W 4 Ft  LED Light fitting 

Surface mounted 

   

02 20W 4 Ft  LED Light fitting 

Surface mounted 

   

03 20W 4 Ft  LED Light fitting 

Wall Mounted 

   

04 35W 2x2 Ft  LED Light 

fitting Recess Mounted 

   

05 LED Lamp 9W    

06 35W BLDC Ceiling Fans    

07 Exhaust Fans    

08 5/6A modular type s/w with 

indicator 

   

09 5/6A 5 Pin modular type 

sockets with s/w . 

 

   

Sr. No. Description of Items    

10 15/16A 5 Pin modular type 

sockets with s/w . 
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11 20A Industrial socket single 

phase with 20 A MCB 

   

12   Modular type Fan Regulator    

13 Computer Socket pack (with 

03 No. Socket with s/w) 

   

II INTERNAL LIGHTING/FANS/SWITCH/SOCKET AT IMD Building (02 Nos) 

01 40W 4 Ft  LED Light fitting 

Surface mounted 

   

02 20W 4 Ft  LED Light fitting 

Surface mounted 

   

03 20W 4 Ft  LED Light fitting 

Wall Mounted 

   

04 35W 2x2 Ft  LED Light 

fitting Recess Mounted 

   

05 LED Lamp 9W    

06 35W BLDC Ceiling Fans    

07 Exhaust Fans    

08 5/6A modular type s/w with 

indicator 

   

09 5/6A 5 Pin modular type 

sockets with s/w . 

   

10 15/16A 5 Pin modular type 

sockets with s/w . 

   

11 20A Industrial socket single 

phase with 20 A MCB 

   

12   Modular type Fan Regulator    

13 Battery backup pack for 02 

Hrs for emergency light 

fittings 

   

Sr. No. Description of Items    

14 Computer Socket pack (with 

03 No. Socket with s/w) 

   

15 32A Industrial Sockets    

III INTERNAL LIGHTING/FANS/SWITCH/SOCKET AT IMSD Building (06 Nos) 

01 40W 4 Ft  LED Light fitting 

Surface mounted 

   

02 20W 4 Ft  LED Light fitting 

Surface mounted 
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03 20W 4 Ft  LED Light fitting 

Wall Mounted 

   

04 LED Lamp 9W    

05 35W BLDC Ceiling Fans    

06 Exhaust Fans    

07 5/6A modular type s/w with 

indicator 

   

08 5/6A 5 Pin modular type 

sockets with s/w . 

   

09 15/16A 5 Pin modular type 

sockets with s/w . 

   

10  Modular type Fan Regulator    

11 Battery backup pack for 02 

Hrs for emergency light 

fittings 

   

12  Computer Socket pack (with 

03 No. Socket with s/w) 

   

IV INTERNAL LIGHTING/FANS/SWITCH/SOCKET AT SDBB Building (7Nos) 

01 40W 4 Ft  LED Light fitting 

Surface mounted 

   

02 20W 4 Ft  LED Light fitting 

Surface mounted 

   

Sr. No. Description of Items    

03 20W 4 Ft  LED Light fitting 

Wall Mounted 

   

04 LED Lamp 9W    

05 35W BLDC Ceiling Fans    

06 Exhaust Fans    

07 5/6A modular type s/w with 

indicator 

   

08 5/6A 5 Pin modular type 

sockets with s/w . 

   

09 15/16A 5 Pin modular type 

sockets with s/w . 

   

10  Modular type Fan Regulator    

11 Battery backup pack for 02 

Hrs for emergency light 

fittings 

   



                                  DFCC-JP-EL-REJN-KSGN-T-05 
 

 

Signature of tenderer Page 105 

12  Computer Socket pack (with 

03 No. Socket with s/w) 

   

V INTERNAL LIGHTING/FANS/SWITCH/SOCKET AT MMD Building (5Nos) 

01 40W 4 Ft  LED Light fitting 

Surface mounted 

   

02 20W 4 Ft  LED Light fitting 

Surface mounted 

   

03 20W 4 Ft  LED Light fitting 

Wall Mounted 

   

04 LED Lamp 9W    

05 35W BLDC Ceiling Fans    

06 Exhaust Fans    

07 5/6A modular type s/w with 

indicator 

   

08 5/6A 5 Pin modular type 

sockets with s/w . 

   

09 15/16A 5 Pin modular type 

sockets with s/w . 

   

10  Modular type Fan Regulator    

Sr. No. Description of Items    

11 Battery backup pack for 02 

Hrs for emergency light 

fittings 

   

12  Computer Socket pack (with 

03 No. Socket with s/w) 

   

VI INTERNAL LIGHTING/FANS/SWITCH/SOCKET AT TWS Building (2Nos) 

01 40W 4 Ft  LED Light fitting 

Surface mounted 

   

02 20W 4 Ft  LED Light fitting 

Surface mounted 

   

03 20W 4 Ft  LED Light fitting 

Wall Mounted 

   

04 LED Lamp 9W    

05 35W BLDC Ceiling Fans    

06 5/6A modular type s/w with 

indicator 

   

07 5/6A 5 Pin modular type 

sockets with s/w . 
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08 15/16A 5 Pin modular type 

sockets with s/w . 

   

09  Modular type Fan Regulator    

VII Staff Quarter Type-2 (136) 

01 40W 4 Ft  LED Light fitting 

Surface mounted 

   

02 20W 4 Ft  LED Light fitting 

Surface mounted 

   

03 20W 4 Ft  LED Light fitting 

Wall Mounted 

   

04 35W 2x2 Ft  LED Light 

fitting Recess Mounted 

   

05 LED Lamp 9W    

06 35W BLDC Ceiling Fans    

Sr. No. Description of Items    

07 Exhaust Fans    

08 5/6A modular type s/w with 

indicator 

   

09 5/6A 5 Pin modular type 

sockets with s/w . 

   

10 15/16A 5 Pin modular type 

sockets with s/w . 

   

11 Geyser Socket outlet with Isolator 

12 Bell Push with Buzzer     

13 TV Point     

14 AC Socket outlet with 

Isolator 
   

VIII Staff Quarter Type-3(46) 

01 40W 4 Ft  LED Light fitting 

Surface mounted 

   

02 20W 4 Ft  LED Light fitting 

Surface mounted 

   

03 20W 4 Ft  LED Light fitting 

Wall Mounted 

   

04 35W 2x2 Ft  LED Light 

fitting Recess Mounted 

   

05 LED Lamp 9W    

06 35W BLDC Ceiling Fans    
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07 Exhaust Fans    

08 5/6A modular type s/w with 

indicator 

   

09 5/6A 5 Pin modular type sockets with s/w . 

10 15/16A 5 Pin modular type 

sockets with s/w . 

   

c Geyser Socket outlet with 

Isolator 

   

12 Bell Push with Buzzer    

13 TV Point    

14 AC Socket outlet with 

Isolator 

   

Sr. No. Description of Items    

IX Staff Quarter Type-4(22)    

01 40W 4 Ft  LED Light fitting 

Surface mounted 

   

02 20W 4 Ft  LED Light fitting 

Surface mounted 

   

03 20W 4 Ft  LED Light fitting 

Wall Mounted 

   

04 35W 2x2 Ft  LED Light 

fitting Recess Mounted 

   

05 LED Lamp 9W    

06 35W BLDC Ceiling Fans    

07 Exhaust Fans    

08 5/6A modular type s/w with indicator 

09 5/6A 5 Pin modular type 

sockets with s/w . 

   

10 15/16A 5 Pin modular type 

sockets with s/w . 

   

11 Geyser Socket outlet with 

Isolator 

   

12 Bell Push with Buzzer    

13 TV Point    

14 AC Socket outlet with 

Isolator 

   

X Staff Quarter Type- K-2 

(42) 
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01 20W 4 Ft  LED Light fitting 

Surface mounted 

   

02 Bulb holder Suitable for 

GLS/CFL/ Lamps 

   

03 20W 4 Ft  LED Light fitting 

Wall Mounted 

   

04 35W 2x2 Ft  LED Light 

fitting Recess Mounted 

   

05 9WLED Lamp    

06 Ceiling Fans -1200mm sweep 

5 star rated 

   

Sr. No. Description of Items    

07 6A 3-Pin modular socket  

without switch forExhaust 

Fans 

   

 16A 5-Pin modular socket 

without switch forInstant 

Heater. 

   

08 RJ-11 Socket    

09 6A 3 Pin modular sockets 

with s/w . 

   

10 16/6A 5/6 Pin Modular 

sockets with s/w. 

   

11 12-Way 1-Phase  

Incomer:1 No.32 A DP 

MCB,1 No. 40A 30Ma ELCB 

Ootgoing:8 Nos. 20 A SP 

MCB 

   

12 Calling Bell    

13 TV Coaxial Outlet    
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Maintenance procedure: 

Cleaning of the luminaire to be carried out periodically to optimize light output due to fumes, 

smoke and dust. Cleaning frequency depends on the environment in which the fixture operates and as per 

requirement on discretion of Engineer in-charge. Remove the main plug before cleaning in order to avoid 

electrical shock. 

1. Use a soft cloth to wipe down the outside casing. 

2. Do not use harsh liquids or chemicals for cleaning the diffuser. The diffuser can lose its 

transparency after reacting with the cleaning chemical. 

3. Always be sure to dry all parts completely before plugging the unit back 

4. Always check broken wires, switches etc. in order to avoid damage to the luminaire as well 

as possible electric shock or fire. 

The Checking and maintenance against this item shall be carried out in line with Maintenance 

Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any as per instruction 

of DFCCIL representative. 
 

H. AC Maintenance 

The Checking operation and routine maintenance against this item shall be carried out in line with 

Maintenance Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any as 

per instruction of DFCCIL representative. 

 

I. OPERATION & MAINTENANCE OF SUBMERSIBLE PUMPS 

1.0 Testing: 

The operation and routine maintenance of submersible and other pumps and other following tests are 

to be conducted as and when required will be done as per direction & instruction of DFCCIL 

representative. 

1.1 INSULATION TEST: 

Connect one lead of a megger tester to the rising main and the other lead to the red core of the motor cable. 

A reading of 2 Mega ohms or more indicates that the motor winding, cable and cable joints are sound. If 

the reading is less than 2 Mega ohms, the fault is either in the wiring or the pump is locked by sand or 

other foreign substances. 

1.2 DIRECTION OF ROTATION TEST: 

Check the above-ground wiring against the wiring diagram. Test the operation of all the aboveground 

electrical equipment's, with the motor cable disconnected. If the operation of the equipment is normal, 

reconnect the motor cable, close the gate valve and reopen it three quarters of a turn only. Switch on the 

motor. If the overload release device trips or other fault occurs, it is an indication that cable connections 

are wrong or the pump is sand blocked. Try to reverse the direction of rotation for about three seconds 

only. If the pump still does not start, it must be raised to the surface to be cleared of obstruction. 

If the pump is sand locked, recheck the level at which the pump suction is set. The pump suction and motor 

base must be in the solid casing (pump housing) and not opposite the well screen. 
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1.3 OPERATING HEAD TEST: 

Close the gate valve at the surface completely. Check the pressure gauge reading, ammeter 

reading and the distance gauge from the center of the pressure gauge dial to the water level in the well. 

Compute the total head by adding the pressure gauge reading and the distance dial to the water level in the 

well. 

The total head obtained should be approximately the same as expected. 

1.4 AIR LOCKED TEST: 

Close the gate valve at the surface completely. Check the pressure gauge and ammeter reading. Check the 

line voltage in all the phases while the pump is in operation. If the discharge from the pump is into an 

elevated reservoir or tank separate the pipe system at the ground level immediately after the gate valve at 

the ground surface, and check the meter current and discharge rate obtained at this point. A lower than 

normal reading of line current without any discharge at all will show the air locked pump. An increase in 

discharge and motor current will prove that the trouble is in the system beyond the gate valve and not in 

the pump or system below ground level. 

1.5 LOW DISCHARGE TEST: 

Close the gate valve at ground surface for a sufficient long time, to check the ammeter and pressure gauge 

reading. Check the water level in the well. Calculate the closed valve head developed by the pump. If this 

value is considerably less than the design total head, while the ammeter reading is higher than that 

specified by the manufacturer on the test sheet, the existence of following faults confirm. 

Mechanical friction in pump or motor 

1. Riser pipe developing a hole or leak developing in the system below the ground level. 

2. The pump being worn by sand, there is an increase in mechanical friction. 

1.6.PUMPING RATE TEST: 

A. The test procedure to test whether the pumping rate greater than the rate of recuperation of well will 

include closing of the gate valve at the surface completely and then opening on turn only. If the trouble is 

corrected this proves that the pump discharge is too high for the yield of the well. 

B. If the trouble persists; close the gate valve further, a small part of a turn at a time, until the trouble ceases. 

Leave the gate valve stem. Remove the gate valve handle to prevent authorized interference. 
 

2.0 OPERATION OF SUBMERSIBLE PUMPS 

Before operating the pump, the direction of rotation is checked. To ascertain the correct direction of rotation, 

let the motor run in both directions with the stop valve closed. The direction of rotation is changed by 

interchanging two of the phases. The pressure gauge will show different readings for the two directions. The 

direction which gives the higher pressure is correct one. When running freely, the correct direction of rotation 

can also be judged from the amount of water pumped. 

2.1 STARTING AND INITIAL RUN: 

The pump is started with sluice valve closed or slightly open. During the initial run, it is checked as to 

whether the pumped water is clear or muddy and whether any impurity is being pumped. If the water contains 

sandy or gritty particles or the impurities, care is taken not to stop pumping, otherwise the particles will settle 

inside the pump and on top of the non-return valve (if fitted), and may choke or seize the pump. The pump 

must be run with valve fully open (at not more than 40%discharge), until the sand content falls. The valve is 

then opened slowly to its full extent. Pumping is continued in this manner until it is possible to pump with a 

fully-open valve, without pumping excess sand. Generally, the permissible limit is up to 25 grains of sand per 

cubic meter of water(0.001percent,onvolumebasis, or 0.0025 per cent by weight). When the pumped water is 

clear, the pump may be stopped and restarted as required. 
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2.2 SHUT-DOWN PERIODS 

The pump should not be allowed to remain stationary for more than 14 days at a stretch as, otherwise, 

lime, iron and other substances tend to settle in the bearings and impeller gaps and block the pump rotor. 

If operating conditions require the pump to remain stopped for a longer period, it should be started and 

allowed to run for at least 5 minutes once every 14 days and preferably once every 8 days. Only then the 

pump will be ready for instant resumption of service at anytime. 

3.0 COMMON CAUSES OF BREAKDOWN OF SUBMERSIBLE PUMPS 

The most common cause of breakdown of submersible pumps is the burning of motors. The 

following are the common causes of burning of the motor. 

3.1 Uniform Burning of Motor Winding Due to Formation of Insulating Layer: 

If the temperature of the winding exceeds the maximum allowable limit, it may result in the 

burning of the motor. This is generally caused by formation of an insulating layer around the motor 

surface, due to silt or grit gathered on the motor frame. The burning in this case is uniform. Whenever 

the motor is taken out, the surface should be cleaned and repainted before lowering. 

3.2 BURNING OF MOTOR DUE TO OVERLOADING 

A power overload occurs when the pump requires more power from the motor than the rated motor. 

Such a situation could lead to the overloading of winding, thus burning the motor. Power overloads can 

occur if the pump is run far away from the duty point specified on the pump and motor. In the field, 

such conditions normally happen if the assessment of total head to be developed by the pump is not 

made properly. To avoid this, the motor selected should have adequate output. 
 

3.3 BURNING OF MOTOR DUE TO VOLTAGE FLUCTUATION 

Submersible motors are designed to function without any problem, in the voltage range of ± 10%ofthe 

rated voltage. When the voltage exceeds the limit, the output of the motor increases, leading of 

overheating and burning of the winding. It is always advisable to have a voltmeter and an ammeter fixed 

on the switchboard as near the motor as possible. Necessary action could then be taken, in case the 

variation in voltage is more than the permissible limit. It is safer to have a motor of horse power about 10 

to 15 per cent more than the rated power for the pump, so that some overload can be sustained. In case of 

fluctuating voltage conditions, a 3 phase voltage stabilizer should be provided. 
 

3.4 BURNING OF MOTOR DUE TO SINGLE PHASING 

Single phasing of the motor is frequent in the field. In most cases, the missing of phase can also bedue to 

malfunctioning of the switch gear. Inadequate capacity of fuses can also lead to this hazard. Further, 

single phasing can occur due to damage of the power cable. This can happen at the time of pump 

installation. Great care must be taken to avoid any damage or bending of the cable at the time of 

installation of the pump set. 

It is recommended that economy should not be considered in the choice of switch gear for 

quality and capacity. It is always advisable to have a single-phasing presenter installed with the pump 

set. 
 

3.5 BURNING OF MOTOR DUE TO EXCESSIVE NUMBER OFSTARTS 

The starting current of all motors is much higher than the current required for normal running. 

Consequently, if the number of times the pump is started is high and in quick succession, the winding 

will not have time to dissipate the heat developed in starting and will overheat .This will weaken the 

insulation and result in the winding burning. The permissible switching frequency depends on the motor 

horse power. The maximum switching allowed is20 timesand15 times an hour for motors upto 5 hp, and 

7.5 to 100 hp, respectively. If the motor does not startto run and build up to full speed as soon as it is 

switched on, it must be switched off immediately and should not be started again until about 5 minutes 

have elapsed. 

3.6 BURNING OF MOTORS DUE TO ELECTRICALDISCHARGE 
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Electrical discharge can occur between winding and earth or between turns. The cause can be direct 

sparking or accidental jumping of current from one conductor to another. The contact between winding 

and earth, due to defect in insulation of the wire or puncture of the wire at the time of winding, could also 

cause the damage. 

3.7 WRONG REPAIR AND REPLACEMENT 

The spare parts used in the repair of motor, starter and pump may be improper quality and 

Capacity, which may cause burning of motor due to non-matching of characteristics. The parts 

replaced should be genuine, purchased form authorized dealers of reputed manufacturers. 

In addition to burning of submersible motor, the following are the other causes responsible for 

Breakdown of submersible pumps: 

a)   Damage to motor and pump: 

The submersible pump and motor until is aligned by manufacturer or in repair workshop. Rough 

handling in transportation and carriage to the site of installation may cause misalignment which will be 

noticed only after lowering of the unit. Misalignment may cause vibrations leading to damage to motor 

and pump parts, and overloading of motor resulting in the burning of the windings. The motor and pumps 

should be assembled and checked for free movement in the shop, and packed in wooden containers of six 

matching the equipment. The box should be carried carefully to the site and should be opened only at the 

time of lowering. 

b) Heavy fine-Sand Pumping: 

Submersible pump will provide long service life if the sand content of the water is limited to 28- 

40 ppm. With sand pumping, the service life of the pump is reduced drastically. Sand in water 

damaged the rubbing surface of the neck ring and impeller and cause more clearance. Too high aclearance 

result in high vibrations which reduce the discharge and overload the motor. 

Vibrations disturb the motor alignment and ultimately burn the motor. 

c) Loose and Electrical Column pipe: 

A loosely bolted and non-rigid column pipe to which a submersible pump is attached can cause 

vibrations in the whole system. These vibrations will ultimately damage the pump due to 

misalignment and lead to the breaking of motor or its burning. 

Flanges and other types of joints must be properly matched and tightened with an ordinary nut 

and a check nut. The pipe should be kept at the center of the housing and on one side. 

d) Fallen Pumps and Motors: 

The falling down of pumps and motors is due to vibrations, and faulty repair, i.e. non- 

replacement of worn studs and water hammer. Fishing is easier with a fallen pump than a 

detached motor. For fishing the fallen motor, the manufacturer should be asked to provide a 

mechanical clamp from the bottom of the motor to the discharge nipple over the non-return 

valve, which can be attached to a wire rope. This wire rope should be brought up to the top of 

the well so that in case of an accidental fall, the motor can be easily pulled out. This will not 

only save the motor but well itself because, many a time, the well is abandoned because of the 

failure to fish out the motor. 

e) Seizure of Pump or Motor Bearing 

Seizure of the pump bearing can result when the pump runs dry. This can happen due to a fall in water level 

during summer or over pumping of the tube well. The pump can be safeguarded 

from dry running by installing a pneumatic water level indicator, observing it periodically and extending the 

column pipes to cater to situation of falling water, if required. 
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3.8  DO'S AND DONT'S FOR SUBMERSIBLE PUMP 

DO'S: 

1. Do ensure that motor is filled with adequate quantity of clear, cold water before 

coupling to the pump. 

2. Do ensure that no air is trapped while filling water in the motor. 

3. Do avoid sharp bend to cable. 

4. Do ensure that pump set never touches the bore well bottom. 

5. Do ensure that the pump set is at least 3m above the mud accumulated in well. 

6. Do ensure that in case of extreme urgencies, disassembly should be carried out only 

by trained mechanic with proper tools. 

DONT'S: 

1. Do not fill distilled water in the pump. 

2. Do not connect water filling plug to tap. 

3. Do not run motor without water even for short time. 

4. Do not pull power cable. 

5. Do not use any gasket between pump and motor. 

6. Do not tamper with important assembly setting like axial play of pump and motor. 

7. Do not use vice to hold the motor, use 'V' shaped wooden hooks. 

The Checking and maintenance against this item shall be carried out in line with Maintenance 

Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any as per 

instruction of DFCCIL representative. 

J. Maintenance of RO with water cooler 

R.O. System 25 LPH output capacity - All in all repair & maintenance of Reverse Osmosis 

system including replacement of all components/parts e.g. Pump, Membrance, Filters, Power 

Supply, S.V., F.R., Housings, PVC connecting pipes, Water sensors, UV lamps and any other 

parts of Machine etc. as required. The job includes servicing of all the machines quarterly and 

also as and when required on receiving the complaints or as directed by Engineer in charge. 

1. Daily check & operation of water cooler. 

2. Cleaning of water tank once in a month. 

3. Checking of water leakage from water cooler & if there is water leakage rectify the same. 

4. Check & ensure proper working of water cooler daily. 

5. Maintain record & submit to concern Engineer In charge. 

The Checking and maintenance against this item shall be carried out in line with Maintenance 

Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any as per 

instruction of DFCCIL representative. 

K. Maintenance of Solar panels 

Once a fortnight the surface of the panels should be wiped clean with wet rag to remove dust, 

fallen leaves & bird dropping etc. Only water to be used and no other cleaning agent for 

cleaning. In addition maintenance of Secondary battery of Solar Panel is required on discretion of Engineer 

in-charge. Still general periodical maintenance of battery should be carried out. For efficient working of 

SPV system certain precautions are to be observed as given below. 

1. Precautions and Preventive Steps Please ensure that: 
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a) SPV Modules are connected in parallel and SPV Panel output voltage is less than 25Volts 

under normal sunshine condition (for 12 V System/Module). 

b) All connections are properly made tight and neat using the crimped Red (for +ve) and Black 

(for -ve) wires supplied by the manufacturer in order to avoid reverse 

connection. c) The rating of the fuse in the charge controller is not changed. 

c) The SPV Panel is installed facing SOUTH and with the correct 'Angle of tilt'. 

d) There is no shadow on any part of the SPV Panel at any time of the day, to get 

maximum power. 

e) SPV Modules are protected against any act of vandalism and accidental strike or hit 

by heavy objects, like stone, hammer etc. If the SPV Panel is installed on ground, it 

must be fenced properly to protect it from cattle and to prevent from any 

damage/theft. Fencing should be made in such a way that no shadow should fall on 

SPV Panel at any time of the day. 

f) Battery Bank is placed on a rack or platform insulated from ground and located in a 

well-ventilated room and also sufficient clearance is there over the battery. 

g) First the Battery Bank, then SPV Panel and then Load is connected to SPV Charge 

Control Unit and for disconnection reverse sequence is adopted. 

h) Battery terminals are never shorted even momentarily as shorting will result in heavy 

spark and fire. (To avoid the same connect the cable at Charge Controller end 'First' 

and then Battery end.) 

i) Never connect the Load directly to the SPV Panel as SPV Panel may give 

higher/lower voltage than required by the Load Equipment and hence the equipment 

may be damaged permanently. 

j)  Blocking diode is provided at the array output for protection against reverse polarity. 

k) Make sure that the Solar PV module gets direct sunlight throughout the day where 

you install it. 

l) The Green indicator on Charge controller is only an indication for charging. It will 

glow even at small amount of charging. So to ensure efficient charging, the 

availability of direct sunlight over the Solar PV module for the maximum hours of 

the day should be ensured. 

m) It is not heat but light that produces energy. So let direct sunlight to fall on the 

module surface without shades. 

The Checking and maintenance against this item shall be carried out in line with Maintenance 

Manual/Approved drawings/Specifications of DFCCILs with its latest correction slips if any as 

per instruction of DFCCIL representative. 

L. Maintenance of other E&M items: 

In addition to above listed items, any other E&M Electrical items required for maintenance as 

and when required or on discretion of Engineer in-charge at the mentioned locations. 
 

M.    Material will be provided by DFCCIL for Maintenance wherever required 

Signature of Tenderer 
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ANNEXURE-IV 

Eligibility Condition for various categories of Workmen 

1. E&M Maintenance Party with all necessary working tools for attending maintenance 

work - 
 

a) Highly skilled / overall in-charge for supervising in day shift at every station for different 

E&M activities should be diploma in electrical with one year experience in similar field. 

b) Skilled Person for executing different E&M activities (one person in night shift at every 

station) should be ITI in electrical trade with one year experience in similar field. 

c) Semi-Skilled Person for executing different E&M activities (one person in day shift at 

every station) should be Tenth passed with one year experience in similar field 

d) Unskilled Person for executing different E&M activities (two person in day shift and one 

in night at every station) should be Eighth passed. 

2. A skilled person and semi-skilled person who have requisite knowledge of 

execution/maintenance of any electrical work related to HT/LT installation for executing 

different E&M activities. 

 

Note: 

A) Besides the categories mentioned above, DFCCIL may asked the Service Provider to 

provide other categories of staff also on hiring basis. The essential qualifications/pay 

structure for such categories shall be decided by mutual agreement and the services will be 

provided at the agreed commission. 

B) Police verification for background check of outsource staff is required to be done by the 

agency and same should be submitted to DFCCIL. 
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ANNEXURE- IV[A] 
 

CERTIFICATION OF FAMILIARISATION 

A. I/We hereby solemnly declare that I/We have visited the site of work and have familiarized 

myself/ourselves of the working conditions there in all respects and in particular, the following: 
 

a) Topography of the Area. 

b) Climatic condition and law & order situation in project area. 

B. I/We have kept myself/ourselves fully informed of the provisions of this tender document 

comprising Instructions to the Tenderers, General Conditions of the Contract, Special 

Conditions, special terms and conditions apart from information conveyed to me/us through 

various other provisions in this tender document. 

C. Tentative Deployment of Workmen: - 

List of station (Rewari - Madar) 

1. New Rewari Junction Station 

2. New Ateli Junction Station 

3. New Dabla crossing Station 

4. New Bhagega crossingStation 

5. New Shrimadhopur crossing Station 

6. New Pacharmalikpur crossing Station 

7. New Phulera Junction Station 

8. New Sakhun crossing Station 

9. New Kishangarh Crossing Station 

 
 

a) Highly skilled / overall in-charge for supervising in day shift at every station for different 

E&M activities. 

b) Skilled Person for executing different E&M activities (one person in night shift at every 

station). 

c) Semi-Skilled Person for executing different E&M activities (one person in day shift at 

every station). 

d) Unskilled Person for executing different E&M activities (two person in day shift and one 

in night at every station). 

 

 

D. I/We have quoted my / our rates as "Percentage above / below / at par" of costs as per 

Schedule of items Rates in Offer Sheet, taking into account all the factors given above. 
 

 

 

 

(Signature of Tenderer/s) 
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ANNEXURE-V  
AFFIDAVIT 

 

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY TENDERER ALONGWITH THE 

TENDER DOCUMENTS 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-. 

The stamp paper has to be in the name of the tenderer) ** 

 

I ... .........(Name and designation)** appointed as the attorney/authorized signatory of 

the tenderer (including its constituents),M/s…………………………………(hereinafter called the 

tenderer) for the purpose of the Tender documents for the work of ……………………….as per the 

E- Tender No.: ------  Date---------- of (DFCCIL ), do hereby solemnly affirm and state on the 

behalf of the tenderer including its constituents as under: 

1) I/we the tenderer (s), am/are signing this document after carefully reading the contents. 

2) I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 

3) I/we hereby declare that I/we have downloaded the tender documents from Indian 

Railway website www.ireps.gov.in. I/we have verified the content of the document from 

the website and there is no addition, no deletion or no alteration to the content of the 

tender document. In case of any discrepancy noticed at any stage i.e. evaluation of 

tenders, execution of work or final payment of the contract, the master copy available with 

the DFCCIL shall be final and binding upon me/us. 

4) I/we declare and certify that I/we have not made any misleading or false representation in 

the forms, statements and attachments in proof of the qualification requirements. 

5) I/ We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding 

upon me/us. 

6) I/We declare that the information and documents submitted along with the tender by 

me/us are correct and I/we are fully responsible for the correctness of the 

information and documents, submitted by us. 

7) I/we undersigned that if the certificates regarding eligibility criteria submitted by us are 

found to be forged/false or incorrect at any time during process for evaluation of tenders, 

it shall lead to forfeiture of the tender EMD besides banning of business for five year on 

entire IR. Further, I/we (insert name of the 

tenderer)**…………………………………..and all my/our constituents understand that 

my/our offer shall be summarily rejected. 

8) I/we also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will lead to termination of the 

contract, along with forfeiture of EMD/SD and Performance guarantee besides any other 

action provided in the contract including banning of business for five year on entire IR. 

 

DEPONENT  

SEAL AND SIGNATURE 

OF THE TENDERER 
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VERIFICATION  

I/We above named tenderer do hereby solemnly affirm and verify that the contents of 

my/our above affidavit are true and correct. Nothing has been concealed and no part of it 

is false. 

 

DEPONENT 

SEAL AND SIGNATURE 

OF THE TENDERER  

Place:  

Dated: 

**The contents in Italics are only for guidance purpose. Details as appropriate, are to be 

filled in suitably by tenderer. Attestation before Magistrate/Notary Public . 
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ANNEXURE- VI 

SUPPLEMENTARY AGREEMENT 
 

Articles of Agreement made on this ................................................. in the year ..................... and 

between DFCCIL acting through the Chief General Manager hereinafter called as one party 

and................................................................................. of the second part. 

Where the party hereto of the second part executed an agreement with the party hereto of the first part 

being agreement No---- dated----- for the performance of herein called the principal 

agreement. 

And whereas it was agreed by and between the parties hereto that the works would be 

Completed by the party hereto of the second part on ....................... "date last extended" and 

whereas the party hereto of the second part has executed the work to the entire satisfaction of the party 

hereto of the first part and whereas the party hereto of the first part already made payments to the 

party hereto of the second part diverse sums from time to time aggregating to Rs----- including the 

final bill bearing voucher No----- dated ------- 

(The receipt of which is hereby acknowledged by the party hereto of the second part) in full 

and final settlement of all his claim under the principal agreement. 

Now it is hereby agreed by and between the parties in the consideration of sums already paid by the 

party hereto of the first part to the party hereto of the second part against all 

outstanding dues and claims for all works done under the aforesaid principal agreement 

including / excluding security deposit, the party hereto of the second part have no further dues/ claims 

against the party hereto of the first part under the said principal agreement. 

It is further agreed by and between the parties that they party hereto of the second part has 

accepted the said sums mentioned above in full and final satisfaction of all its dues and 

claims under the said principal agreement. 

It is further agreed and understood by and between the party that in consideration of the 

payment already made under the agreement the said principle agreement shall finally 

discharged and rescinded all the terms and conditions including the arbitration clause. 

It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and / or shall seems to be 

nonexistent for all purposes. 

Signature of the Tenderer/s                                               For & on behalf of 

 

Witness signatures   of the Witness 

1

. 

2

. 
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ANNEXURE-VII 

UNDERTAKING BY TENDERER 

1. Being duly authorized to represent and act on behalf of ......................................... and having 

fully understood all the tender bid capacity, the undersigned hereby declare 

that: 

i) The information / statements given in support of technical and financial 

capability as per para 1.0 A, 1.0B and 1.0 C of Annexure-I of NIT of tender 

document are true and correct in every detail. 

ii) This tender offer is made in the full understanding that: 
 

a) All information / documents submitted along with tender offers by 

tenderer/s will be subject to verification by DFCCIL or its any 

authorized representative who may conduct any inquiries or 

investigations to verify the statements, documents and information 

submitted in connection with the tender offer and to seek clarification 

from our bankers, clients regarding any financial & technical aspects; 
 

(b) In the event that the information/document submitted is found to be false 

or misleading, the tender shall be disqualified and the earnest money 

deposited shall be forfeited. 

2. The client reserves the right to: 
 

(i) Reject or accept any application, cancel the tender and reject all 

applications. 
 

 

----------------------- 

Signed 
 

 

Name-------------------- 

 
 

 

For & on behalf of 

Name of Firm/Company/JV 



                                  DFCC-JP-EL-REJN-KSGN-T-05 
 

 

Signature of tenderer Page 121 

ANNEXURE-VIII 

(Guarantee -Bond offered by bank to DFCC in connection with the execution of Contracts) 

(SD) 

GUARANTEE BOND FORMAT 

(To be used by approved Schedule Banks) 

1. In consideration of the Employer DFCCIL (herewith called " The Employer") having 

agreed    to    exempt ________________________ (hereinafter    called    "The said 

Contractor(s)") from the demand, under the terms and conditions of an Agreement 

No ...................... dated ______________________ made between 

 ______ and 

 ___________________ for _____________________________ (hereinafter    called the 

"The Said Agreement") of security deposit for the due fulfillment by the said 

contractor(s)    of   the    terms    and    conditions    contained    in    the said 

Agreement, on production of a Bank Guarantee for 

Rs. _____________ (Rupees __________ only), we, 

 __________________ (Indicate the name of the bank) (Hereinafter referred to as " The 

Bank") at the request of contractor(s) do hereby undertake to pay to 

the Employer an amount not exceeding Rs. -------------------------------            against 

any loss or damage caused to or suffered or would be caused to or suffered by the 

Employer by reason of any breach by the said contractor(s) of any of the terms and 

conditions contained in the said Agreement. 

2. We ____________________________________________ (indicate the name of the Bank) 

do hereby undertake to pay the amounts due and payable under this Guarantee without any 

demur merely on a demand from the DFCCIL stating that the amount claimed is due by way 

of loss or damages caused to or would be caused to or suffered by the DFCCIL by reason of 

any breach by the said Contractor(s)of any of the terms or conditions contained in the said 

Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this Guarantee. However our liability under this Guarantee shall be restricted to 

an amount not exceeding Rs. 

3. We undertake to pay to the Employer any money so demanded not withstanding any 

dispute or disputes raised by the Contractor(s)/ Supplier(s) in any suit or proceeding 

pending before any Court or Tribunal relating thereto our liability under this present is 

being absolute and unequivocal. The payment so made by us under this Bond shall be valid 

discharges of our liability for payment hereunder the Contractor(S)/Supplier(s)shall have no 

claim against us for making such payment. 

4. We  _____________________ (indicate the name of Bank) further agree that the 

Guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the Employer under or by virtue of the said 

Agreement have been fully paid and its claims satisfied 



                                  DFCC-JP-EL-REJN-KSGN-T-05 
 

 

Signature of tenderer Page 122 

or discharged or till  _______________________________ the Employer/DFCCIL certify 

that terms and conditions of the said Agreement have been fully and properly carried 

out by the said Contractor(s) and accordingly discharges the Guarantee. Unless a 

demand or claim under this Guarantee is made on us in writing on or before the-----------------

---------------------------------------------- , we shall be discharged from all liability under this 

Guarantee thereafter. 
 

5. At any time during the period in which this guarantee is valid the Employer may 

request for its extension and the Bank will extend this guarantee under the same 

condition for the required time at the cost of the Contractor. 
 

6. We ________________________________ (indicate the name of Bank) further agree 

with the DFCC that the DFCC shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said Agreement or to extent time of performance by the said 

Contractor(s) from time to time any of the powers exercisable by the DFCCIL against 

the said Contractor(s) and to forbear or enforce any of terms and conditions relating to the 

said Agreement and we shall not be relieved from our liability by reason of any 

such variation or extension being granted to the said Contractor(s) or for any 

forbearance, act or omission on the part of the DFCCIL or any indulgence by the 

DFCCIL to the said Contractor(s) or by any such matter or thing whatsoever which 

under the law relating to sureties for the said reservation would relieve us from the 

liability. 

7. This Guarantee will not be discharged due to the change in the constitution of the 

Bank or the contractor(s)/Supplier(s). 

8. We ____________________________________ , (indicate the name of Bank) lastly 

Undertake not to revoke this Bank Guarantee during its currency except with the 

previous consent of the DFCCIL in writing. 
 

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this 

day of ........................... being herewith duly authorized. 

 

 

 

 

Bank Seal Signature of Bank Authorize Official with Seal 
 

Name: 

Designation: 

Address: 

Witness: 

1. Name: ..............................................................................  

Designation: ....................................................................  

Address: 
 

2. Name: .............................................................................  

Designation: ..............................................................  

Address: .....................................................................  
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ANNEXURE-IX 

Format of Bank Guarantee for Performance Security ________  

Bank Guarantee No. : ..................................................  Dated : ......................................  
 

To, 
Dedicated Freight Corridor Corporation of India Limited 
Metro Station Building Complex 5 Floor, 
PragatiMaidan, New Delhi 
 

Reference: - Contract No.  --- ---------- , Awarded on  - ------------- 
 

This deed of guarantee made this day of ________________ Between _________(Name of Bank) 

having registered office at _________________ (hereinafter referred to as "Bank") of the one 

part, and Dedicated Freight Corridor Corporation of India Limited (hereinafter called the 

"Client") of the other part. 
 

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the contract 

no.  __________________  for _________________  (hereinafter called "the Contract") to 

 ______________  (Name of the Firm/ Consultant) having its registered office at -------- (hereinafter 

called the Firm/ Consultant). 
 

And whereas the Firm/ Consultant is bound by the said Contract to submit to the Client 

an irrevocable performance security guarantee bond for a total amount of Rs. 

 ______________ (Rupees Amount in words). 
 

Now, we the undersigned (name of the Bank official), of the Bank being fully authorized to 

sign and to incur obligations for and on behalf of the Bank hereby declare that the said Bank 

will guarantee the Employer the full amount of Rs.------------- (Rs. In words) as stated 

above. 
 

After the Contractor has signed the aforesaid contract with the Employer, the Bank further 

agrees and promise to pay the amount due and payable under this guarantee without any 

demure merely on a demand from the Employer stating that the amount claimed is due by 

way of loss or damage cause to or would be caused or suffered by the Employer by reason of any 

breach by the said contractor of any of the terms or conditions contained in the said 

agreement or by reason of the contractor failure to perform the said agreement. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee. However our liability under this guarantee shall be restricted to an amount not 

exceeding Rs.  ------------------  (in words) only. 
 

We -- -----------------(indicate the name of Bank), further undertake to pay to the Employer any 

money so demanded not withstanding any dispute or dispute raised by the contractor in any 

suit or proceeding pending before any court or Tribunal relating to liability under this present 

being absolute and unequivocal. 

The Payment so made by us (name of Bank) under this bond shall be a valid discharges of 

our liability for payment there under and the Contractor shall have no claim against us for 

making such payment. 
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We                             (indicate the name of bank), to further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till at all the 

dues of the Employer under or by virtue of the said agreement have been fully paid and its 

claims satisfied or discharged by  ---- -------------- 

(Designation & address of contract signing authority) on behalf of Employer certify that the 

terms and conditions of the said agreement have been fully and properly carried out by the 

said contractor and accordingly discharges this guarantee. 
 

Not with standing anything to the contrary contained herein the liability of the bank under 

this guarantee will remain in force and effect until such time as this guarantee is discharged 

in writing by the Employer or until (date of validity/extended validity) whichever is earlier 

and no claim shall be valid under the guarantee unless notice in writing , thereof is given by 

the Employer within validity/extended validity period of guarantee from the date aforesaid. 
 

Provided   always   that   we  ............................................. (name   of bank)   un conditionally 

Undertakes to renew this guarantee or to extend the period of guarantee from year to year 

before the expiry of the period or the extended period of guarantee, as the case may be on 

being called upon to do so by the Employer. If the guarantee is not renewed or the period 

extended on demand, we ----------        (name of bank) shall pay the Employer the full amount 

of the guarantee on demand without demur. 
 

We ----------------------(indicate the name of Bank), to further agree with the Employer that the 

Employer shall have the fullest liberty without our consent and without effecting in any 

manner out of obligation hereunder to vary any of the terms and conditions of the said 

contract from time to time or to postpone for any time or from time to time any to power 

exercisable by the Employer against the said contractor and to forbear or enforce any of the 

terms and conditions of the said agreement and we shall not be relieved from our liabilities 

by reason of such variation, or extension being granted to the said contractor for any 

forbearance act or omission on the part of the Employer or any indulgence by the Employer 

to the said contractor or by any such matter or thing whatsoever which under the law relating 

to sureties for the said reservation would relieve us from the liability. 
 

The Guarantee hereinbefore contained shall not be affected by any change in the constitution of Bank 

or of the Contractor. 
 

The expression "The Employer" ,"The Bank" and "The Contractor" hereinbefore used shall 

include their respective successors and assigns. 
 

We ----------- (name of the bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Employer in writing. Notwithstanding 

anything to the contrary contained hereinbefore: 
 

i)       Our liability under this Bank Guarantee shall not exceed and restricted to Rs. ---------------- 

  (in words). 
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ii) This Bank Guarantee shall be valid up to -----------  , unless extended on 

demand by Employer. 

iii) The Bank is liable to pay the Guaranteed amount or any part thereof under this 

Bank Guarantee only if Employer serve a written claim or demand on or before---------- 
 

 

IN WITNESS WHEREOF we of the Bank have signed and stamped this 

guarantee on this day of ------- being herewith duly authorized. 
 

 

 

 

 

 

 

Bank Seal Signature of Bank Authorize Official with Seal 
 

Name : --------------------------------------  

Designation: --------------------------------  

Address : 
 

Witness: 
 

1. Name : ..............................................................................  

Designation : .................................................................................  

Address : 
 

2. Name 
------------------------------------------------ 

Designation: ...........................................................................  

Address : .....................................................................  
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ANNEXURE-X 

FORM OF A GREEMENT 

(To be executed on requisite value of stamp Papers) 

AGREEMENT 

THIS AGREEMENT made on  _________________  day of __________  (Month/year) between, 

DFCCIL , _______________________________ (address). (Hereinafter called "the Employer") of 

the one part and __________________________ (name and address of the Contractor) (hereinafter 

called "the Contractor") of the other part. 

WHEREAS the Employer is desirous that certain works should be executed by the Contractor 

viz. Contract No. ______________________ (hereinafter called "the works, and has accepted a 

Bid by the Contractor for the execution and completion of such works and the remedying of any 

defects therein. 

NOW THIS AGREEMENT WITNESSETH as follows: 

1.0 In this Agreement, words and expressions shall have the same meaning as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2.0 The following documents shall be deemed to form and be read and construed as part of 

this Agreement: - 

i) The Contract Agreement. 

ii) Letter of Acceptance. 

iii) Form of bid 

iv) General Information 

v) Notice Inviting Tender ( with Annexes ) 

vi) Instructions to Tenderers 

vii) Special Conditions of Contract 

viii) Annexures 

ix) Bill of Quantities (BOQ) 

x) General Terms and Conditions of Contract 

3.0 In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the works and remedy any defects therein in conformity in all respects with the 

provisions of the Contract. 

4.0 The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and the remedying of defects therein the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times and in 

the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year first 

before written. 

 

(Name, Designation and address of the        (Name, Designation and address of 

authorized signatory) the authorized signatory) 

Signed for and on behalf of the Signed for and on behalf of the 

Contractor in the presence of: Employer in the presence of: 

Witness: Witness 

1.                                                                                   1. 

2.                                                                                   2. 
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Annexure -XI 

PRE CONTRACT INTEGRITY PACT 

General 

 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on ----------- 

 day of the month of ------------------  20xx, between, on one hand, the DFCCIL acting 

through Shri ----------------------------  Designation of the officer, (hereinafter 

called the CLIENT, which expression shall mean and include, unless the context otherwise 

requires, his successors in office and assigns) of the First Part and M/s ------------------  

 ------- Represented by Shri -------------------------------Chief Executive Officer (hereinafter called the 

"BIDDER/SELLER" which expression shall mean and include, unless the context otherwise 

requires, his successors and permitted assigns) of the Second part. 
 

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the 

Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to 

Offer/has offered for stores or works. 
 

WHEREAS the [A] is a private company/ public company/ Government undertaking/ partnership/ 

registered export agency, constituted in accordance with the relevant law in the matter and the 

CLIENT is a PSU performing its functions or behalf of the President of India. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered into with a view to:- 
 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the 

Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in 

conformity with the defined specifications by avoiding the high cost and the distortionary impact 

of corruption on public procurement, and 
 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 

[B] by providing assurance to them that their competitors will also abstain from bribing and other 

corrupt practices and the CLIENT will commit to prevent corruption, in any form, by its Officials 

by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the CLIENT 

1.1 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly 

with the [B], will demand, take a promise for or accept, directly or through intermediaries, 

any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any 

other advantage from the [A] either for themselves or for any person, organization or third 

party related to the [B], in exchange for an advantage in the bidding process, bid evaluation, 

contracting or implementation process related to the [B]. 
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1.2 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide 

to all BIDDERs the same information and will not provide any such information to any 

particular BIDDER which could afford an advantage to that particular [A] in comparison to 

other BIDDERs. 

1.3 All the officials of the CLIENT will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 
 

2. In case any such preceding misconduct on the part of such official(s) in reported by the [A] 

to the CLIENT with full, and verifiable facts and the same is prima facie found to be 

correct by the CLIENT, necessary disciplinary proceedings, or any other action as deemed 

fit, including criminal proceedings may be initiated by the CLIENT and such a person shall 

be debarred from further dealings related to the [B] process. In such a case while an 

enquiry is being conducted by the CLIENT the proceedings under the [B] would not be 

stalled. 
 

Commitments of BIDDERS 

3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post- 

contract stage) in order to secure the [B] contract or in furtherance to secure it and in 

particular committee itself to the following:- 
 

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission fees, brokerage or inducement to any official of the 

CLIENT, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the (B] in exchange for any advantage 

in the bidding, evaluation, contracting and implementation of the [B]. 

3.2 The (A] further undertakes that it has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favour, any Material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any official of the CLIENT or otherwise in procuring the Contract or forbearing 

to do or having done any act in relation to the obtaining or execution of the [B] or 

any other [B] with the Government for showing or forbearing to show favour or 

disfavor to any person in relation to the [B] or any other [B] with the Government. 

3.3 * [A] shall disclose the name and address of agents and representatives and Indian 

[A] shall disclose their foreign principals or associates. 

3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/integrator/authorized government sponsored export entity of the 

defense stores and has not engaged any individual or firm or 
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company whether Indian or foreign to intercede, facilitate or in any way to 

recommend to the CLIENT or any of its functionaries, whether officially or 

unofficially to the award of the [B] to the [A] nor has any amount been paid, 

promised or intended to be paid to any such individual, firm or company in respect 

of any such intercession, facilitation or recommendation. 

3.6 The [A] either while presenting the bid or during pre-contract negotiations or before 

signing the [B] shall disclose any payments he has made, is committed to or intends to 

make to officials of the CLIENT or their family members, agents, brokers or any other 

intermediaries in connection with the [B] and the details of services agreed upon for such 

payments. 

3.7 The [A] will not collude with other parties interested in the [B] to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the [B]. 

3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the CLIENT as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The [A] also undertakes to 

exercise due and adequate care lest any such information is divulged. 

3.10 The [A] commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

3.11 The [A] shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the [A], 

either directly or Indirectly, is a relative of any of the officers of the CLIENT, or 

alternatively, if any relative of an officer of the CLIENT has financial. Interest/stake 

in the Bidder"s firm, the same shall be disclosed by the [A] at the time of filling of 

tender. The term „relative" for this purpose would be as defined in section 6 of the 

companies act 1956. 

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the CLIENT. 
 

4.      Previous Transaction 
 

4.1     The [A] declares that no previous transgression occurred in the last three years immediately before 

signing of this integrity Pact, with any other company in any 

country in respect of any corrupt practices envisage hereunder or with any public 

sector enterprise in India or any Government department in India that could justify 

BIDDER"s from the tender process. 
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4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified 

from the ender process or the contact, if already awarded, can be terminated for such 

reason. 
 

5. Earnest Money (Security Deposit) 
 

5.1While submitting commercial bid, the [A] shall deposit an amount ______ (to be 

Specified in RFP) as Earnest Money/Security Deposit, with the CLIENT 

through any of the following instruments:- 

i. Bank draft or a pay order in favour of _____________ . 

ii. A confirmed guarantee by an Indian nationalized bank, promising payment 

of the guaranteed sum to the CLIENT on demand within three working days 

without any demur whatsoever and without seeking any reasons whatsoever. The 

demand for payment by the CLIENT shall be treated as conclusive proof or 

payment. 

iii. Any other mode or through any other instrument (to be specified in the 

RFP). 

5.2 The earnest money/Security deposit shall be valid up to a period of five years or the 

contractual obligations to the complete satisfaction of both the BIDDER and the 

CLIENT, including warranty period, whichever is later. 

5.3 In case of the successful [A] a clause would also be incorporated in the article 

pertaining to performance Guarantee in the [B] that the provisions of sanctions for 

violation shall be applicable for forfeiture of performance bond in case of a decision 

by client to forfeit the same without assigning any reason for imposing sanction for 

violation of this pact. 

5.4 No interest shall be payable by CLIENT to the [A] on earnest Money/Security 

Deposit for the period of its currency. 
 

6. Sanctions for Violations 
 

6.1     Any breach of the aforesaid provisions by the [A] or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the [A] shall entitle 

the CLIENT to take all or any one of the following actions, wherever required 

(i) To immediately call off the pre-contract negotiations without assigning any 

reason or giving any compensation to the [A]. However, the proceedings 

with the other BIDDER(s) would continue. 

(ii) The earnest money deposit (in pre-contract stage) and/or security 

Deposit/performance Bond (after the [B] is signed) shall stand forfeited 

fully and the CLIENT shall not be required to assign any reason therefore. 
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(iii) To immediately cancel the [B], if already signed, without giving any 

compensation to the [A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 

[A] with interest thereon at 2% higher that the prevailing prime lending rate 

of state bank of India, while in case of a [A] from the country other that 

India with interest thereon at 2% higher than the LIBOR. If any outstanding 

payment is due to [A] from the CLIENT in connection with any other [B], 

such outstanding payment could also be utilized to recover the aforesaid 

sum and interest. 

(v) To encash the advance bank guarantee and performance bond, if furnished 

by the [A], in order to recover the payments, already made by CLIENT, 

along with interest. 

(vi) To cancel all or any other contracts with the [A]. The [A] shall be liable to 

pay compensation for any loss or damage to the Client resulting from such 

cancellation/rescission and the client shall be entitled to deduct the amount 

so payable from the money(s) due to the [A]. 

(vii) To debar the [A] from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be 

further extended at the discretion of the CLIENT. 

(viii) To recover all sums paid in violation of this pact by [A]) to any middleman 

or agent or broker with a view a view to securing [B] the contract. 

(ix) In cases where irrevocable letters of credit have been received in respect of 

any [B] signed by the client with the [A], the shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit 

the same without assigning any reason for imposing sanction for violation of 

this pact. 

 

6.2 The client will entitled to take all or any of the actions mentioned at para 6.1(i) to 

(x) of this pact also on the commission by the [A] or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the [A], of an 

offence as defined in chapter IX of the Indian penal code, 1860 or prevention of 

Corruption Act, 1988 or any other statute enacted for prevention of corruption. 
 

6.3   The decision of the CLIENT to the effect that a breach of the provisions of this pact has been 

committed by the [A] shall be final and conclusive on the [A]. However, the [A] can approach 

the Independent Monitor(s) appointed for the purposes of this Pact. 
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7. Fall Clause 
 

7.1 The [A] undertakes that it has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the present bid 

in respect of any other Ministry/Department of the Government of India or PSU and 

if it is found at any stage that similar product/system or sub systems way supplied 

by [A] to any other Ministry/Department of the Government of India or a PSU at a 

lower price, then that very price, with due allowance for elapsed time, will be 

applicable to the present case and the difference in the cost would be refunded by 

the [A] to the CLIENT, if the [B] has already been concluded 

8. Independent Monitors 
 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this pact in consultant with the central vigilance commission (Names 

and addresses of the Monitors to be given) 

8.2 the task of the Monitors shall be to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 

he will so inform the Authority designated by the CLIENT. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction 

to all Project documentation of the CLIENT including that provided by the BIDDER. The 

[A] will also grant the Monitor, upon his request and demonstration of a valid Interest, 

unrestricted and unconditional access to his project documentation. The same is applicable 

to Subcontractors. The Monitor shall be und'contractual obligation to treat the information 

and documents of the [A] with confidentiality. 

8.7 The client will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 

impact on the contractual relations between the parties. The parties will offer to the 

Monitor the option to participate in such meetings. 

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks 

from the date of reference or intimation to him by the CLIENT/BIDDER and, 

should the occasion arise, submit proposal for correcting problematic situations. 
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9.       Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the CLIENT or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the [A] and the [A] shall provide necessary information 

and documents in English and shall exte4nd all possible help for the purpose of such 

examination. 

10. Law and Place of Jurisdiction 

This pact is subject to Indian law. The place of performance and jurisdiction is the seat of 

the CLIENT. 

11. Other Legal Actions 
 

The actions stipulated in this integrity pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the extant law in force relating to any 

civil or criminal proceedings. 

12. Validity 
 

12.1 The validity of this integrity pact shall be from date of its signing and extend upto 5 

years or the complete execution of the [B] to the satisfaction of both the CLIENT 

and the [A] including warranty period, whichever is later. In case [A] is 

unsuccessful, this integrity pact shall expire after six months from the date of the 

signing of the [B]. 

12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of 

this pact shall remain valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 
 

13.     The parties hereby sign this integrity pact at ......................................... on .................................  
 

 

CLIENT BIDDER 

Name of the officer CHIEF EXEUCTIVE OFFICER 

Designation 

Deptt./Ministry/PSU 
 

Witness       Witness 

1-----------------------------                 2.-------------------------- 
 

 

Note: 

[A] - To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider as 

the case was may be 

[B] - To be replaced by contract/supply contract/consultancy contract/works contract as the 

case was may be. 
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ANNEXURE-XII 

 

ANTI-PROFITEERING DECLARATION 

 

 

TO WHOMSOEVER IT MAY CONCERN 

I …………………,   age ………, years,   Son/Daughter   of ……………….,   resident 

of ………………………………….. do solemnly affirm and state as under: 

 

1) That I am the  ___________ <Designation of the authorized signatory>of ……………. 

 and I am duly authorized to furnish this undertaking/declaration on behalf of 

………………………… (Name of the company). 

 

2) That  …………………………… (Name     of     the     company) has been awarded   the 

work …………………… (Name       of      Work)       vide       Letter       of Award 

number …………….. dated …………….  by M/s Dedicated Freight Corridor 

Corporation of India Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the Goods & 

Services Tax ("GST") Law(s), 

4) That the Company ……………………….. has passed the benefit of input tax credit 

available on the  …………………. …….. (good/services) having HSN ………… ….  

supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is 

getting on account of reduced tax liability and input tax credit because of enactment of 

GST Laws after introduction of Goods and Service Tax w.e.f. 1s1 July, 2017. The 

details and amounts being passed on to DFCCIL are provided in Annexure ……….. of 

this document and are as per applicable GST Laws. These are true and correct to the 

best of my knowledge, information and belief. 

5) Further, it is to confirm also that in case ……………..  (name of the organization) 

will receive any further benefit in future after 1st July, 2017 by way of availment of 

input tax credits which were not allowed to be availed before 1sl July, 2017 or reduction 

in tax rates or in any other manner which results in reduction of cost of the 

goods/services supplied to M/s Dedicated Freight Corridor Corporation of India 

Limited, then Company will pass that benefit to M/s Dedicated Freight Corridor 

Corporation of India Limited also. 
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6) That I declare that the foregoing is true and correct and the same is a legal obligation 

and failure to fulfil it could result in penalties under the law. 

 

7) 1 confirm that I am aware of the implication of the above undertaking and our liability 

on account of incorrect/misleading declaration under the GST Laws. 

 

 

Signature of the Authorized signatory/ person 

 

Name and Designation of the Auth. Sign/person of the person 

 

Name of the Organization and Seal  

 

Executed on a non-judicial stamp paper of Rs. 100/- duly notarized by notary public 
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SCHEDULE OF RATES 

Name Of Work  - Maintenance of General Power Supply (E&M) For Station Building, IMD, 

IMSD, Service Buildings, Staff Quarters, ESS Building and any other Buildings and Electrical 

assets like DG Sets, Fire Safety equipment, Air Conditioner System etc. between New Rewari 

(Kishangarh Balawas) - Madar under Chief General Manager /DFCCIL/Jaipur. 

Item 

No. 
Description of Item  Quantity  Unit  

Final 

Accepeted 

Rate 
Amount  

SUB HEAD - 1  Day to Day Running Operation  

1 

Providing services for day to day running operation, routine maintenance & Preventive 

maintenance of pump sets, Dg Set  all electrical installations such as light points, fans points, 

exhaust fan points, call bell points, light/ power plug points, all electrical fitings & fixtures i/c Sub-

Station with associated accessories and equipments, control panel, EDBs/ SDBs, feeder pillar, 

compound lights, repairing of defective parts of above installation and cleaning, oiling greasing i/c 

rectification of faults i/c connections, interconnections i/c carring out preventive maintenance i.e. 

insulation test, earth test, polarity tests, checking and filling of distilled water etc. of complete 

installation and keeping the all installation neat and clean always and maintaining all relevant log 

books for each system etc. as reqd. on all working days i/c Sunday & Holidays by providing 

following minimum multi disciplined E&M staff /workman as per duty chart prepared by site 

incharge and as per terms & conditions .  ( 1 nos highly skilled +1 nos skilled +2 nos semi skilled 

persons  with weekly rest required at each station in as per required shifts of eight hours ) 

(Availability of staff as requirement is for 24x7 hour) 

  For Each Job For One Month at One 

Nos Station  
216 

Monthly 

Job   
73986.63 15981112.08 

  

  

Total Amount In This 

Sub Head  
  15981112.08 
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Item 

No. 
Description of Item  Quantity  Unit  

Final 

Accepted 

Rate 
Amount  

SUB HEAD - 2  Providing  Of Material  

  

During maintenance, Providing of following electrical 

accessories suitable for existing different type fitting/switch box etc. as 

required quantity at required location. (Labour is already taken in SUBHEAD -1 or  SUBHEAD -3 

As required  for this Material) 

2 

Providing of PVC/XLPE unarmoured 

flexible cable with copper conductor 

650/1100 V. Grade in required size of 

4Core  X 4 sqmm  

As Per 

Requirement 
Metre 259.00   

3 

Providing of PVC/XLPE armoured 

cable with copper conductor 650/1100 

V. Grade in required size of 4 Core  X 

2.5 sqmm  

As Per 

Requirement 
Metre 218.00   

4 

Providing of PVC/XLPE armoured 

cable with copper conductor 650/1100 

V. Grade in required size of 4Core  X 4 

sqmm  

As Per 

Requirement 
Metre 316.00   

5 

Providing of PVC/XLPE armoured 

cable with aluminium  conductor 

650/1100 V. Grade in required size of 

2Core  X 10 sqmm  

As Per 

Requirement 
Metre 139.11   

6 

Providing of PVC/XLPE armoured 

cable with aluminium  conductor 

650/1100 V. Grade in required size of 

4Core  X 10 sqmm  

As Per 

Requirement 
Metre 178.00   

7 

Providing of PVC/XLPE armoured 

cable with aluminium  conductor 

650/1100 V. Grade in required size of 

4Core  X 16 sqmm  

As Per 

Requirement 
Metre 175.31   

8 

Providing of PVC/XLPE armoured 

cable with aluminium  conductor 

650/1100 V. Grade in required size of 

4Core  X 35 sqmm  

As Per 

Requirement 
Metre 305.00   

9 

Providing of PVC/XLPE armoured 

cable with aluminium  conductor 

650/1100 V. Grade in required size of 

4 Core  X 50 sqmm  

As Per 

Requirement 
Metre 400.29   

10 

Providing of PVC/XLPE armoured 

cable with aluminium  conductor 

650/1100 V. Grade in required size of 

4 Core  X 70 sqmm  

As Per 

Requirement 
Metre 537.61   

11 

Providing of PVC/XLPE armoured 

cable with aluminium  conductor 

650/1100 V. Grade in required size of 

3.5Core  X 95 sqmm  

As Per 

Requirement 
Metre 708.00   
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12 

Providing of PVC/XLPE armoured 

cable with aluminium  conductor 

650/1100 V. Grade in required size of 

3.5Core  X 120 sqmm  

As Per 

Requirement 
Metre 881.00   

13 

Providing of PVC/XLPE armoured 

cable with aluminium  conductor 

650/1100 V. Grade in required size 

of4 Core  X 300 sqmm  

As Per 

Requirement 
Metre 2299.00   

14 

Providing of PVC/XLPE armoured 

cable with aluminium  conductor 

650/1100 V. Grade in required size of 

2 Core  X 150 sqmm  

As Per 

Requirement 
Metre 570.48   

15 

Providing of PVC/XLPE armoured 

cable with aluminium  conductor 

650/1100 V. Grade in required size of 

2 Core  X 240 sqmm  

As Per 

Requirement 
Metre 1045.00   

16 

Providing of H.T. PVC/XLPE 

armoured cable with aluminium 

conductor 33KV. Grade in required size 

of 3 Core  X 185 sqmm.  

As Per 

Requirement 
Metre 2895.00   

  
Supply of Terminal Block Screw 

clamp type Suitable for  - 
As Per 

Requirement 
      

17 up to 10 sqmm. cable    Each  16.10   

18 up to 16 sqmm. cable    Each  25.30   

19 up to 35 sqmm. cable    Each  46.00   

  
Supply of Terminal Block Nut bolt 

type  Suitable for Current Rating Of - 
As Per 

Requirement 
      

20  16-50 sqmm. cable    Each  131.10   

21  35-95 sqmm. cable    Each  204.70   

22 70-120 sqmm. cable    Each  338.10   

  

Supply of Terminal Separator plate 

Suitable for fixing in C Channel and 

different size as per requirement of 

terminal block for Current Rating 

of-  

As Per 

Requirement 
      

23  10 sqmm cable    Each 4.60   

24  16/25 sqmm cable    Each 8.05   

25  35 sqmm cable    Each 8.62   

26 50-95 sqmm cable    Each 18.40   
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  Supply of Pin Type Cable Lugs 

Suitable for Size of Cable as Follows 

- 

As Per 

Requirement 
      

27 2.5 Sqmm copper insulated   Each 3.26   

28 4 Sqmm copper  insulated   Each 6.85   

29 6 Sqmm copper  insulated   Each 7.26   

30 10 Sqmm copper  insulated   Each 12.05   

31 16 Sqmm    Each 11.83   

32 25 Sqmm    Each 14.12   

33 35 Sqmm    Each 16.98   

34 50 Sqmm    Each 33.76   

35 70 Sqmm    Each 42.38   

36 95 Sqmm    Each 50.80   

37 120 Sqmm    Each 71.77   

38 150 Sqmm    Each 96.19   

  Supply of U- Type Cable Lugs 

Suitable for Size of Cable as Follows 

- 

As Per 

Requirement 
      

39 2.5 Sqmm copper   Each  3.33   

40 4 Sqmm copper    Each  5.35   

  Supply of Ring Type Cable Lugs 

Suitable for Size of Cable as Follows 

- 

As Per 

Requirement 
      

41 4-6 Sqmm copper Insulated 4.2 mm 

stud hole 
  Each  6.22   

42 4-6 Sqmm copper Insulated8.2 mm stud 

hole 
  Each  9.07   

43 10 Sqmm copper 8.2 mm stud hole       10.38   

44 10 Sqmm AL   Each  3.42   

45 16 Sqmm AL   Each  4.34   

46 25 Sqmm AL   Each  5.84   

47 35 Sqmm AL   Each  7.86   

48 50 Sqmm AL   Each  12.28   

49 70 Sqmm AL   Each  20.02   

50 95 Sqmm AL   Each  21.37   

51 120 Sqmm AL   Each  30.44   

52 150 Sqmm AL   Each  42.11   

53 185 Sqmm AL   Each  51.58   

54 
Providing of pvc electrical tape 

(1.80cm x7.5 mtr) 
As Per 

Requirement 
Each  11.68   
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55 
providing of FLEXIBLE FR PVC 

INSULATED SINGLE CORE 6 

SQMM COPPER CABLE  

As Per 

Requirement 
Each  77.92   

56 
32 Amp. 3 pole Power Contractor 

(Type MNX) 32 Amp. 
As Per 

Requirement 
Nos. 2113.00   

57 Tmer Switch Maxi Race 4 QT 
As Per 

Requirement 
Nos. 3920.00   

58 
Providing of Double pole RCCB 40 

Amp. 
As Per 

Requirement 
Each  1907.88   

59 Providing of four pole MCB 6-32 AMP  
As Per 

Requirement 
Each  1109.51   

60 
Providing of four pole MCB 40-63 

AMP  
As Per 

Requirement 
Each  1589.90   

61 
Providing of double  pole MCB 6-32 

AMP  
As Per 

Requirement 
Each  508.77   

62 
Providing of four pole MCB 40-63 

AMP  
As Per 

Requirement 
Each  819.90   

63 
Providing of Single pole MCB 6-32 

amp  
As Per 

Requirement 
Each  163.39   

64 
Providing of Single pole MCB 40-63 

amp  
As Per 

Requirement 
Each  371.79   

65 
Providing of 4 pole MCCB 16/25/32  

amp 10KA L&T DY OR SIMILAR  
As Per 

Requirement 
Each  2342.29   

66 
Providing of 4 pole MCCB 63  amp 

18KA L&T DU 100 OR SIMILAR  
As Per 

Requirement 
Each  4851.89   

67 
Providing of 4 pole MCCB 125  amp 

18KA L&T DU 100 OR SIMILAR  
As Per 

Requirement 
Each  5679.61   

68 
Supply of 1100 Volts PVC multistrend 

FRLS single core Cu cable 16 Sqmm as 

per specification 

As Per 

Requirement 
Metre 253.89   

69 
Providing of 4 pole MCCB 100 amp  

L&T DU OR SIMILAR  
As Per 

Requirement 
Each  2632.87   

70 
Providing of 4 pole MCCB 160 amp  

L&T DU OR SIMILAR  
As Per 

Requirement 
Each  8902.46   

71 
Providing of 4 pole MCCB 200 amp  

L&T DU OR SIMILAR  
As Per 

Requirement 
Each  12230.98   

72 
Providing of 4 pole MCCB 250 amp 36 

KA   L&T DSINE  OR SIMILAR  
As Per 

Requirement 
Each  20142.32   

73 500 W Halogen Flood Lights 
As Per 

Requirement 
Each  741.68   
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74 
Providing of 4 pole MCCB 315 amp 36 

KA   L&T DSINE  OR SIMILAR  
As Per 

Requirement 
Each  23928.73   

75 
Providing of 4 pole MCCB 400 amp 36 

KA   L&T DU 400 OR SIMILAR  
As Per 

Requirement 
Each  23928.73   

76 
Providing of Pannel Mounted Ampere 

Selector Switch 6 A  
As Per 

Requirement 
Nos  268.08   

77 
Providing of Pannel Mounted voltage  

Selector Switch 6 A  
As Per 

Requirement 
Nos  346.35   

78 
Providing of Pannel mounted Led 

indication light  
As Per 

Requirement 
Nos  146.76   

79 
Providing of energy efficient led indoor 

recess mounting 36 watt square 2'x2' 

size  

As Per 

Requirement 
Nos  3610.39   

80 
Providing of energy efficient LED 

Street Light 35/36 watt as per 

specification. 

As Per 

Requirement 
Nos  2411.93   

81 
Providing of energy efficient LED 

Street Light 60 watt as per 

specification. 

As Per 

Requirement 
Nos  4450.05   

82 
Providing of 1200 mm Sweep Ceiling 

fan ISI marked.  
As Per 

Requirement 
Nos  1300.13   

83 
Providing   of Bracket Fan 400 mm 

sweep with 3 speed regulator ISI 

marked.  

As Per 

Requirement 
Nos  1393.04   

84 
Providing of LT-flexible Cu Cable 

3x1.5 sqmm as per specification  
As Per 

Requirement 
metre 89.00   

  

  

Total Amount In This 

Sub Head  
  600000 
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Item 

No. 
Description of Item  Quantity  Unit  

Final 

Accepted 

Rate 
Amount  

SUB HEAD - 3- Any ITEM OF CPWD DELHI SCHEDULE OF RATES (E & M) 2018 As per 

requirement of Execution of the work During the maintenance period . 

85 
Any Item as per site requirement 

from CPWD DELHI SCHEDULE 

OF RATES (E & M) 2018  

As Per 

Requirement 
As per 

Item  
    

  

  

Total Amount In This 

Sub Head  
  1000000 

Item 

No. 
Description of Item  Quantity  Unit  

Final 

Accepted 

Rate 
Amount  

SUB HEAD - 4 AIR-CONDITIONING SYSTEM 

86 

Installation/ Un- installation of Split 

Air Conditioning Systems having 

rating of 1.5-ton Capacity Split type. 

(Excluding the cost of any other 

related material if used) 

As Per 

Requirement 
Each  1380.00   

87 

Filling of related gas in Split Air 

Conditioning Systems having rating 

of 1.5 ton capacity   including supply 

of gas, testing for leakage etc.  

As Per 

Requirement 
Each  2300.00   
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88 

Supply & installation testing 

commissioning Supply, Installation, 

testing and commissioning including 

vaccumiazation and Nitrogen testing 

of following nominal sizes of 

soft/hard drawn copper refrigerant 

piping for VRV/VRF /SPLIT  

system, 

complete with fittings, with suitable 

adjustable ring type hanger 

supports, jointing/brazing including 

accessories, insulated with XPLE 

Class-O tubular insulation/with 

Class-O closed cell elastometric 

nitrile rubber tubular sleeves sections 

of specified thickness as given 

below for Suction and Liquid lines, 

all accessories as per 

specifications etc. as required :    

including power supply cable 

between indoor unit and outdoor unit 

.  For the Split Air Conditioning 

Systems having rating of 1.5 ton 

capacity   

As Per 

Requirement 
Metre 775.00   

89 

supply & installation testing 

commissioning of outdoor unit 

PCB card for All make invertor type 

1.5ton capacity card no - EE8FE5 or 

equivalent 

As Per 

Requirement 
Each  8050.00   

90 

supply & installation testing 

commissioning of Indoor unit PCB 

card for All make invertor type 1.5 

ton capacity. 

As Per 

Requirement 
Each  3910.00   

91 

Supply, installation testing 

commissioning of                                  

Servokon sk 415 c voltage stabilizer 

having 4kva capacity & working 

range between 150-280 voltage AC 

& suitable for 1.5ton air conditioner 

In Copper Winding. 

As Per 

Requirement 
Each  4689.32   

  

  

Total Amount In This 

Sub Head  
  300000 
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Item 

No. 
Description of Item  Quantity  Unit  

Final 

Accepted 

Rate 
Amount  

SUB HEAD - 5 Fire Extinguisher 

92 

Refilling of novec -1230 Clean agent 

type automatic fire Extinguisher 

Cylinder having system capacity of          

2 kg. Including Refilling & Expiry 

sticker Including cost of 

Transportation etc. 

As Per 

Requirement 
Each  5017.00   

93 

Refilling of novec -1230 Clean agent 

type automatic fire Extinguisher 

Cylinder having system capacity of          

4kg. including Refilling & Expiry 

sticker Including cost of 

Transportation etc. 

As Per 

Requirement 
Each  9157.00   

94 

Refilling of Co2 type fire 

Extinguisher Cylinder having system 

capacity of 4.5 kg including testing 

including Refilling & Expiry sticker. 

Including the cost of transportation. 

As Per 

Requirement 
Each  452.00   

95 

Refilling of ABC type fire 

Extinguisher Cylinder having system 

capacity of 6 kg including testing 

including Refilling & Expiry sticker. 

Including the cost of transportation. 

As Per 

Requirement 
Each  539.00   

  
  

Total Amount In This 

Sub Head  
  800000 

Item 

No. 
Description of Item  Quantity  Unit  

Final 

Accepted 

Rate 
Amount  

SUB HEAD - 6  DG SET  

96 

Providing of Material for Service of 

dg set as per Cummins service 

manual (Publication A042X541), For 

Sudhir SWL -250 model Dg set                                              

Type of service - D CHECK                         

( Including the cost of only 

mandatory parts  as per service 

manual / material to be changed and 

if any other non-mandatory parts to 

be changed cost will be extra. & Cost 

of manpower is not included.                                        

As Per 

Requirement 
Each  33986.00   
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97 

Providing of Material for Service of 

dg set as per Cummins service 

manual (Publication A042X541), For 

Sudhir SGL -200 ,Sudhir SGL -

225,Sudhir SGL -180  model Dg set     

Type of service - D CHECK                            

( Including the cost of only 

mandatory parts as per service 

manual / material to be changed and 

if any other non-mandatory parts to 

be charged cost will be extra & Cost 

of manpower is not included.      

As Per 

Requirement 
Each  22096.00   

98 

Providing of Material for Service of 

dg set as per Cummins service 

manual (Publication A042X541) , 

For Sudhir SGL -250 Sudhir SGL -

225 Sudhir SGL -200 ,Sudhir SGL -

225,Sudhir SGL -180, Sudhir SGL -

160, model Dg set       Type of 

service - B CHECK                             

(Including the cost of only 

mandatory parts as per service 

manual / material to be changed and 

if any other non-mandatory parts to 

be changed cost will be extra & Cost 

of manpower is not included.     

As Per 

Requirement 
Each  13954.00   

99 

Providing of Material for Service of 

dg set as per Cummins service 

manual (Publication A042X541), For 

Sudhir SGL -160, model Dg set    

Type of service - C CHECK      ( 

Including the cost of only mandatory 

parts as per service manual / material 

to be changed and if any other non-

mandatory parts to be changed cost 

will be extra & Cost of manpower is 

not included.       

As Per 

Requirement 
Each  17992.00   

100 

Service Charges for Visit of 

Engineer / Representative from 

Sudhir / Cummins / Authorised 

Partner for find out/ Resolve Special 

problem related to Microprocessor 

based auto panel, ECM Based fault 

and any other special technical error 

or similar fault or Engine /Alternator 

Service etc. in DG Set. (Excluding 

the cost of material/transportation)  

As Per 

Requirement 
Each  5060.00   

  
  

Total Amount In This 

Sub Head  
  500000 
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Item 

No. 
Description of Item  Quantity  Unit  

Final 

Accepted 

Rate 
Amount  

SUB HEAD -7  Pump House Maintenance   

101 

Taking out of submersible pump 

upto 10 HP complete set with GI 

pipe line/ cable upto 120 mtr. From 

the existing bore well with the help 

of powered lifting lowering machine 

i/c opening the nut bolt etc. as 

required (for Each Job) 

As Per 

Requirement 
Each  2839.28   

102 

Lowering of submersible pump set 

upto 10 HP with power 

lifting/lowering machine complete 

with GI pipes/cables i/c jointing the 

pipes and cables binding along with 

the pipe complete with required nut 

bolts and gasket packing etc. as 

required (for Each Job) 

As Per 

Requirement 
Each  2839.28   

103 

Repairing of following capacity 

Submersible/Monoblock Pump set 

with providing 

and replacement of all defective 

materials/ parts viz., Impellers, Neck 

Rings, Rubber Bushes, pump Top & 

Bottom bushes and replacement of 

pump motor coupling studs i/c 

alignment, testing, commissioning 

and 

credit cost of dismantled materials 

etc. as required. ( Of all Stages 

(Pump) up to 15 HP  

As Per 

Requirement 
Each  8993.75   

104 

Rewinding of following capacity 

Submersible/ Monoblock pump 

motor with 

superior/standard quality  insulated 

winding wire complete with 

dismantling of damaged/ worn out 

winding i/c credit cost of 

dismantled copper and connection 

testing etc. as reqd. up to 15 Hp  

As Per 

Requirement 
Each  7559.82   



                                  DFCC-JP-EL-REJN-KSGN-T-05 
 

 

Signature of tenderer Page 148 

105 

 Supply and fixing of DOL Starter 

having current range 13-21Amp 

made out of 

sheet steel powder coated enclosure 

with ON / OFF push buttons, 

ammeter 

and voltmeter, complete in all 

respect suitable for 7.5 HP /10 hp 

submersible pump with suitable 

starter and indicating lamp complete 

etc. as required. 

As Per 

Requirement 
Each  6244.00   

106 
Supply & Installation of Star-Delta 

Contactor for pump set / motor 

suitable for up to 10 HP 

As Per 

Requirement 
Each  4130.00   

  
  

Total Amount In This 

Sub Head  
  400000 

SUB HEAD - 8 -   ADDITIONAL MISCELLANOUS ITEMS  

107 

Supply, Installation, Testing and 

Commissioning of LED batten fitting 

1200 mm long (Nominal size) 

having lumens output not less than 

2000 lumen efficacy >= 100 lumens / 

watt and not higher than 20 Watt, 

THD should be less than 20%, 

luminaire power factor should not be 

less than 0.90 with minimum 25000 

burning hours, CRI>80 and CCT-

4000-5700 K(as reqd.), with inbuilt 

electronic driver with efficiency 

should not be less than 85% with 

surge protection 2.0 KV, IP-20 rated 

made out of Extruded aluminium 

housing high quality polycarbonate 

diffuser and making connection with 

1.5 sqmm. FRLS Copper conductor 

single core cable i/c earthing and 

dismantling etc. as required. 
 

  

As Per 

Requirement 
Each  802.00   
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108 

Supplying, installation, testing and 

commissioning of 2x20 watt LED 

Fitting not more than 40 Watt, 1200 

mm long having System Efficacy not 

less than 100>Im/w, lumens output 

not less than 4000, Power Factor 

>0.90, with 2 Nos. 20w Retro LED 

T8 tubular lamp with LED Batten 

extruded aluminium body and PC 

diffuser and inbuilt driver suitable 

for 230 V, 50 Hz, 1- AC supply 

directly i/c connections with 3x1.5 

sqmm., upto 1.5 meter length PVC 

insulated, FRLS copper conductor, 

single core cable and also 

dismantling the old type 

conventional fittings etc. as required. 

As Per 

Requirement 
Each  1238.00   

109 
Supply, Installation Testing 

Commissioning of 200-watt outdoor 

type havells Led Flood Light  

As Per 

Requirement 
Each  13445.00   

110 
Supply, Installation Testing 

Commissioning of 150-watt outdoor 

type havells Led Flood Light  

As Per 

Requirement 
Each  12406.00   

111 

Supply & Laying of following size 

HDPE pipe PE-80, PN-4 ISI Marked 

along with all accessories like 

socket, bend, coupler etc conforming 

to is 4984 complete with fitting and 

cutting jointing etc.in the existing 

trench complete as required. (40 mm 

OD)  

As Per 

Requirement 
Metre 111.00   

112 

Supply & laying of following size 

HDPE pipe PE-80, PN-4 ISI Marked 

along with all accessories like 

socket, bend, coupler etc conforming 

to is 4984 complete with fitting and 

cutting jointing etc.in the existing 

trench complete as required. (50 mm 

OD)  

As Per 

Requirement 
Metre 131.00   

113 

Supply & Laying of following size 

HDPE pipe PE-80, PN-4 ISI Marked 

along with all accessories like 

socket, bend, coupler etc conforming 

to is 4984 complete with fitting and 

cutting jointing etc.in the existing 

trench complete as required. (75mm 

OD)  

As Per 

Requirement 
Metre 150.00   
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114 

Supply & Installation of 3 phase 4 

wire AC Static kwh Meter with 

outdoor type MS Encloser have glass 

panel of suitable size for recording 

parameters  

 
As Per 

Requirement 
Each  7993.00   

115 

Supply Installation of Single Door 

DB Encloser with 1 nos 32 Amp. DP 

MCB ,2 Nos 16 Amp DP MCB, 1 

nos analog type timer switch 

including making connections as per 

requirement .  

 
As Per 

Requirement 
Each  5463.00   

116 

Providing & Fixing Supporting 

frame for fixing of bus bar Chamber, 

Kwh meter Encloser, flood light, 

Cooler & AC stand or Similar 

requirement etc of MS/GI 

pipe/Angle having weight up to 10 

kg including necessary nut bolt or 

suitable arrangement or require 

foundation of concrete. 

 
As Per 

Requirement 
Each  1776.00   

117 

Supply and filling of transformer oil 

in the existing transformer/ HT-

OCB/ PT for topping/replacement/ c 

testing of die electric strength of 

transformer oil after filling, complete 

as reqd.  

 
As Per 

Requirement 
ltr. 99.10   

118 

Supplying & refilling of silica gel (1 

Kg) in the existing silica gel 

enclosure of 400 KVA transformer 

complete, testing etc as required. 

As Per 

Requirement 
Each job  664.28   

  
  

Total Amount In This 

Sub Head  
  300000 
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Name Of Work  - MAINTENANCE OF GENERAL POWER SUPPLY (E&M) FORSTATION 

BUILDING, IMD, IMSD, SERVICE BUILDINGS, STAFF QUARTERS AND ANY OTHER 

BUILDINGS ANDELECTRICAL ASSETS BETWEEN NEW-REWARI(KISHANGARH BALAWAS) 

- MADAR FOR 2022-2023 UNDER CHIEF GENERAL MANAGER /DFCCIL/JAIPUR. 

ABSTRACT OF COST (AS PER SUB HEAD'S) 

 

Sr.No.  
Description of Sub-Head  
  

Amount  

1 SUB HEAD - 1 Day to Day Running Operation  
  

15981112.08 

2 SUB HEAD - 2 Providing of Material  
  

600000 

3 SUB HEAD - 3- Any ITEM OF CPWD DELHI SCHEDULE OF RATES (E 

& M) 2018 As per requirement of Execution of the work During the 

maintenance period. 
  

1000000 

4 SUB HEAD - 4 AIR-CONDITIONING SYSTEM 
  

300000 

5 SUB HEAD - 5 Fire Extinguisher 
  

800000 

6 SUB HEAD - 6 DG SET  
  

500000 

7 SUB HEAD -7 Pump House Maintenance   
  

400000 

8 SUB HEAD -8 ADDITIONAL MISCELLANOUS ITEMS  
  

300000 

  
Total Amount (Excluding GST) 
  

19881112.08 

 

Note:  

1.  Please quote the rate either Above or at Par for SUB HEAD – 1. 
 

2. In sub head 2 to 8, the rates are mentioned while Quantity shall be executed as per site 

requirement under defined sub head gross amount. 

 

 

 

Signature of tenderer with seal 
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OFFER SHEET 

Maintenance of General Power Supply (E&M) For Station Building, IMD, IMSD, Service 

Buildings, Staff Quarters, ESS Building and any other Buildings and Electrical assets like DG 

Sets, Fire Safety equipment, Air Conditioner System etc. between New Rewari (Kishangarh 

Balawas) - Madar under Chief General Manager /DFCCIL/Jaipur. 

Offer to be filled up by Tenderer(s) in below table 

S.N. Scope of work Estimated 

cost (Rs.) 

Below/ 

Above/ 

At par 

% Quoted 

by bidder 

% Quoted 

by bidder 

in words 

Total 

cost  

Col.- 1 Col.-2 Col. -3 Col.-4 Col.-5 Col. -6 Col.-7 

1 
SUB HEAD - 1 Day to Day 

Running Operation  
15981112.08  

   

 

2 
SUB HEAD - 2 Providing of 

Material  
600000  

   

3 

SUB HEAD - 3- Any ITEM 

OF CPWD DELHI 

SCHEDULE OF RATES (E & 

M) 2018 As per requirement 

of Execution of the work 

During the maintenance 

period. 

1000000  

   

4 
SUB HEAD - 4 AIR-

CONDITIONING SYSTEM 
300000  

   

5 
SUB HEAD – 5 Fire 

Extinguisher 
800000  

   

6 SUB HEAD - 6 DG SET  500000     

7 
SUB HEAD -7 Pump House 

Maintenance   
400000  

   

8 

SUB HEAD -8 

ADDITIONAL 

MISCELLANOUS ITEMS  

300000  

   

  Total Amount (Excl. GST) 19881112.08  
   

Note:  

1. Please quote the rate either Above or at Par for SUB HEAD – 1. 

2. In sub head 2 to 8, the rates are mentioned while Quantity shall be executed as per site 

requirement under defined sub head gross amount. 

 

Quoting of rates  
1. The above price is excluding GST. 

2. Tenderer is not allowed to quote for individual section(s). 

3. Tenderer should offer rate in above table in % below, above and at par in figures as well 

as in words.  
4. Tenderer must sign the following certificate.  

 
I/We offer and agree to execute the above work at rate uploaded on line at 
www.ireps.gov.in through digital Signature. 

 

 
Signature of tenderer with seal 
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