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Tender JP-EN-TM-CGM-JP-2022 

 
 

   For  

 

Name of Work:- Operation & Maintenance of 09-3x-Dynamic-Temping Machine 

including supply of spares for 36 months (3 years) extendable up to 60 months (5 

years) in Rewari-Madar section in the jurisdiction of CGM/JP. 

     

Single Packet OPEN E-TENDER 

 

 

                                          TENDER DOCUMENT 
     (NOT TRANSFERABLE) 

July-2022  

   
                          (PARTICIPATION THROUGH E-TENDER ONLY) 

                                           E-tendering site- https://www.ireps.gov.in /  

its link at www.dfccil.com 

 

 
  

Employer: 

Chief General Manager 

Dedicated Freight Corridor Corporation of India Ltd. 

C-16, Khushi Vihar, Patrakar Colony 

Mansarovar, Jaipur - 302020 
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Instructions to bidders for online bidding 

 

General: - Submission of Online Bids is mandatory for this Notice Inviting Tender.  E - 

Tendering is new methodology for conducting Public Procurement in a transparent and 

secured manner.  Supplier/ Vendors will be the biggest beneficiaries of this new system of 

procurement.  For conducting electronic tendering, DFCCIL has decided to use the portal 

E-tendering site- https://www.ireps.gov.in / its link at www.dfccil.com (Help desk of 

IREPS: 011 -23761525). The tenderer/bidders must have Class-III Digital Signature 

Certificate & must be register on IREPS portal. Only registered tenderer/bidders can 

participate on e-Tendering. All relevant documents must be uploaded at the time of 

participating in e-Tendering. Instructions:-  

1.  Online Bidding Methodology:  

Online Bid System  

2.  Broad outline of activities from Bidders perspective:-  

a.  Procure a Digital Signing Certificate (DSC)  

b.  Register on Electronic Tendering System (ETS)  

c.  Create Users and assign roles on ETS  

d.  View Notice Inviting Tender (NIT) on (ETS)  

e.  Download Official copy of Tender Documents from ETS. 

f.  Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) - view 

response to queries posted by DFCCIL through addenda.  

g.  Bid Submission on ETS: Prepare & arrange all documents/paper for submission of bid 

online and tender fees deposit through E-Payment gateway. 

h.  Attend Public Online Tender Opening Event (TOE) on ETS.  

i.  Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post - TOE queries.  

For participating in this tender online, the following instructions are to be read carefully.  

These instructions are supplemented with more detailed guidelines on the relevant screens 

of the ETS.  

Note 1:- It is advised that all the documents to be submitted (See section 2 & 3 of tender 

document) are kept scanned and converted to PDF format in a separate folder on your 

computer before starting online submission.   

Note 2:- While uploading the documents it should be ensured that the file name should be the 

name of the document itself.  

3.   Digital Certificate:   

For integrity of data and its authenticity/ non repudiation of electronic records and to be 

compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate 

(DC) also referred to as Digital Signature Certificate (DSC) of class III issued by a 
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Certifying Authority (CA)  licensed  by  Controller  of  Certifying Authority (CCA) (refer 

http://www.cca.gov.in).  

4.  Registration:  

The Tender documents can be downloaded from the website: https://www.ireps.gov.in and 

to be submitted in the e - format. Cost of the Tender Documents and EMD have to be 

submitted only through online payment modes available on IREPS portal like net banking, 

debit card, credit card etc. Manual payments through Demand draft, Banker's cheque, 

Deposit receipts, FDR etc. are not allowed. Payments against this tender towards tender 

document cost and earnest money are to be deposited /submitted before the schedule date 

& time of submission of the tender otherwise the Bid will not be considered. 

Amendments, if any, to the tender document will be notified in the above website as and 

when such amendments are notified. It is the responsibility of the bidders who have 

downloaded the tender documents from the website to keep themselves abreast of such 

amendments before submitting the tender documents. 

Intending bidders are requested to register themselves on IREPS portal through 

https://www.ireps.gov.in for obtaining User ID and Password by paying Vendor 

registration fee and processing fee for participating in the above-mentioned tender. 

‘Vender Manual’ containing the detailed guidelines for E-Tendering is available on 

www.ireps.gov.in 

5.  DFCCIL, has decided to use process of E- Tendering for inviting this tender and 

thus the physical copy of the tender documents would not be sold/ accepted.  

i) Amendments, if any, to the tender document will be notified in the above website as and 

when such amendments are to be notified. It is the responsibility of the Tenderer who has 

downloaded the tender documents from the website to keep themselves abreast of such 

amendments and attach all the addendum/addenda/corrigendum/corrigenda (if any) duly 

signed along with the submission of the tender documents. 

ii) To participate in the E-bid submission, it is mandatory for the Bidders to get themselves 

registered with the IREPS (www.ireps.gov.in) and to have User ID and Password. 

6. List of Contact persons for this tender & Bank Account Details of DFCCIL:- 
 

 

DFCCIL Contact- 1 Sh. Yashwant Singh 

Telephone/Mobile No. 9001845800 

E-mail ID ysingh@dfcc.co.in 

 

 

DFCCIL Contact- 1 Sh. Vishnu Kumar Gupta 

Telephone/Mobile No. 9887010150 

E-mail ID vgupta@dfcc.co.in 

 

 

DFCCIL Contact- 2 Sh. Sanjay Gupta 

Telephone/Mobile No. 8003899325 

E-mail ID sgupta@dfcc.co.in 

 

 

 

mailto:anupkumar@dfcc.co.in
mailto:anupkumar@dfcc.co.in
mailto:anupkumar@dfcc.co.in
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      Name CPM DFCCIL Jaipur 

      Bank account number 369201010054636 

      IFSC code UBIN0536920 

      Bank Name Union Bank of India 

      Bank Branch Bapu Nagar, Jaipur (Rajasthan) 
 

7.0 DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND 

QUALIFICATION AS PER BID:-  

The bidder shall furnish, as part of his bid document establishing the bidders’ eligibility. 

All these documents should be numbered and should be signed by bidder in each page. 

7.1 Tender fee & EMD has to be deposited through e-payment only. The tender processing 

fees as per applicable rate payable through the e- payment gateways to IREPS portal is 

Nonrefundable. Payments against this tender towards tender document cost and earnest 

money are to be done before the schedule date & time of submission of the tender 

otherwise the Bid will not be considered.  

7.2 Tender documents (s) in original, duly filled in should be signed by bidder or his 

Authorize representative along with seal on each page.  All corrections and overwriting 

must be initialed with date by the bidder or his authorized representative. 

7.3 Copy of PAN card. 

7.4 The authenticated copy of registered partnership deed and registration of the firm from 

registrar of firm in case of partnership firm. 

7.5 In case of proprietorship firm bidder will submit an affidavit, attested by Notary Public 

that “I am a sole proprietor of the firm ________________ _____________” in case of 

____________ proprietorship firm on Non judicial stamp paper of Rs 500/-. 

7.6 Bidder’s profile duly filled in, as per tender document. 

7.7 Power of Attorney for signing the Application. If applicable, the Power of Attorney for 

Lead Member of JV; 

7.8 Article of association and memorandum in case of private/public limited company. 

7.9 Copy of E.P.F. registration. (optional) 

7.10 Copy of ESI Certificate. (optional)  

7.11 Copy of GST registration no. 

7.12 Certificate for non near relative in DFCCIL. 

7.13 Memorandum of Understanding (in case of JV) as per Form-9 (Part-IV, Chapter- II of 

BID DOCUMENT.) 

Note: - (i) Any discrepancy found in the downloaded tender document submitted by the bidder 

compared to uploaded tender document, the tender document uploaded by the DFCCIL 

will be treated as valid and any changes (found in the tender document submitted by the 

bidder) at any stage, will be treated as fraud done to the DFCCIL, and will be liable to 

cancellation of agreement done (if any) & appropriate action will be taken against the 

bidder.  

(ii)  While submitting the Tender ‘On Line’ the Tenderer shall read the terms & conditions 

and accept the same in order to proceed further to submit their Tender 
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8.0  The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously 

adhered to:  

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first 

tender submission deadline on ETS. 

2. Register your organization on ETS well in advance of your first tender submission 

deadline on ETS. 

3. Get your organization’s concerned executives trained on ETS using online training 

module well in advance of your tender submission deadline on ETS. 

4. Submit your bids well in advance of tender submission deadline on ETS (DFCCIL should 

not be responsible for any problem arising out of internet connectivity issues).  

9.0       Modification / Withdrawal of bids:  

(i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due Date & 

time. No Bid shall be modified / withdrawn by the Applicant on or after the Bid Due Date 

& time.  

(ii) Any alteration/ modification in the Bid or additional information supplied subsequent to 

the Bid Due Date, unless the same has been expressly sought for by the Authority, shall 

be disregarded. 

(iii) For modification of e-bid, applicant has to detach its old bid from e-tendering portal and 

upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal and 

can withdraw its e-bid.  

10.   Method for submission of bid documents 

In this TENDER, the Tenderer has to participate in e-Tendering online. Tender Document 

fee & EMD in respect of e-tendering should accept through net banking or payment 

gateway only before the schedule date.  

Note: The Bidder has to upload the Scanned copy of all above said documents during 

Online Bid submission also.  

Other instructions   

a)  It is recommended that the Tenderer/vendor should visit the portal (ireps.gov.in), peruse the 

information provided under the relevant links and login to it and upload documents of bid.  

b)  DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone 

the tender submission / opening date and to accept / reject any or all tenders without 

assigning any reason thereof. DFCCIL's assessment of suitability as per eligibility criteria 

shall be final and binding.  

c)  Information as required as per various Forms/Annexures to tender document should be 

submitted by the tenderers without fail strictly as per formats. 

Important Note: It is strongly recommended that all authorized users of Supplier organizations 

should thoroughly peruse the information provided under the relevant links, and take 

appropriate action. 

11. OPENING AND EVALUATION OF BIDS:  

(i)  Opening of Bids will be done through online process.  
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(ii)   For participating in the tender, the authorized signatory holding Power of Attorney shall 

be the Digital Signatory. In case the authorized signatory holding Power of Attorney and 

Digital Signatory are not the same, the bid shall be considered non-responsive.  

 

The DFCCIL Authority shall open bid documents received in electronic form at the scheduled 

date and time of opening of tender. The DFCCIL Authority will subsequently examine and 

evaluate the Bids in accordance with the provisions set out in the BID DOCUMENTS.  

 

12. ONLINE E-BIDDING METHODOLOGY: 

 

 Online E- Bid System – Financial bids & Technical bids shall be submitted by the bidder 

at the same time. The Technical Bid & Financial bid will be opened at the time and date 

notified in the tender notice.  
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                                                           MsMhdsVsM ÝsV dkWjhMkSj dkiksZjs’ku vkWQ bf.M;k fy- 

Hkkjr ljdkj ¼jsy ea=ky;½ dk miØe 
Dedicated Freight Corridor Corporation of India Ltd. 

A Govt. of India (Ministry of Railways) Enterprise 

1. SECTION: 1 

NOTICE INVITING TENDER (NIT)  
(SHORT TERM) 

 

Chief General Manager /Jaipur for and on behalf of DFCCIL invites  e-tenders on single packet system on prescribed 

forms from firms/Companies/Joint Ventures having requisite experience and financial capacity for execution of the 

following work:- 

 
1 E-Tender No. JP-EN-TM-CGM-JP-2022 

2 Name of Work Operation & Maintenance of 09-3x-Dynamic-Temping Machine 

including supply of spares for 36 months (3 years) extendable up to 

60 months(5 years) in Rewari-Madar section in the jurisdiction of 

CGM/JP. 

3 Estimated Cost of Work ₹ 10,92,53,610/- (Rs. Ten Crore Ninety Two Lacs Fifty Three 

Thousand Six Hundred Ten only) 

4 Completion Period  36 (Thirty Six) months 

5 Type of BID Open E-Tender single Packet  

6 Tender Fee Rs. 10,000/- (Rs. Ten Thousand only) + 18 % GST 11,800/- to be 

paid online through payment gateway provided at www.ireps.gov.in 

7 Earnest Money ₹ 6,96,300/- (Six Lacs Ninety Six Thousand Three hundred only) To 

be deposit in DFCCIL’s Account through online mode.  

8 Download bid documents up to 15:00 Hrs. of  18.08.2022 on www.ireps.gov.in 

9 Last date & time of online receipt of 

bid 

15:00 Hrs. of  18.08.2022 on www.ireps.gov.in 

10 Date and time of Online opening of 

bid 

15.30 Hrs. of  18.08.2022 on www.ireps.gov.in 

11 Validity of offer 45 Days from the date of opening of tender. 

12 Security Deposit 5% of Contract value 

13 Performance Bank Guarantee Performance Guarantee (PG) have to be submitted within 21(Twenty 

one) days from the date of issue of Letter Of Acceptance (LOA), 

amounting to 3% of the contract value in the form as give in clause 

16.4 of GCC  

14 Address of  

Communication 

Office of the Chief General Manager, Dedicated Freight Corridor 

Corporation of India Ltd.C-16, Khushi Vihar, Patrakar Colony, 

Mansarovar, Jaipur - 302020. Tel: 0141-7196245, 0141-7196241, 

Website: www.dfccil.com 

15 Help Desk for E-Tendering For any clarification, help and registration for E-Tendering & matter 

relating to Digital Signature, contact at Help desk of 

www.ireps.gov.in and phone No.-011-23761525 

16 Availability of Tender Documents The Tender documents can be downloaded from www.ireps.gov.in 

Tenderer who wishes to view free Notification and Tender 

Documents can visit www.ireps.gov.in DFCCIL may issue 

Addendum (s)/Corrigendum (s) to the Tender document, if any, 

placed on the website www.ireps.gov.in only. 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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Note-1. Tender documents should be downloaded from the website address https://www.ireps.gov.in. Payment 

of Tender Document fee & EMD, in respect of e-tendering, should accept through payment gateway 

only. Any tender received without EMD or cost of tender documents in the form as specified in the 

tender documents shall not be considered and shall be summarily rejected. 

2. Eligibility shall be assessed on applicants, fulfilling the technical capability and competence as well as 

for financial and organizational resources as specified in clause no. 1.3.13 (i) A & B and Clause 1.3.13 

(ii) of Preamble & General Instruction to tenders (Part - I, Chapter III).   

3. The Offer shall be valid for 45 days from the date of opening of the tender, and extended further if 

required from time to time. The Contractor cannot withdraw their offer within the period of 

validity/extended validity The EMD of such tenderers shall be forfeited. 

 

4.  Notice Inviting Tender (NIT), Tender Document and Corrigendum/Addendum if any, will be posted on 

the E Tendering website www.ireps.gov.in. Tenderers are advised to complete all submission related 

work well before Time and Date for Submission of Tender Online. Any request for modification in the 

time/date of submission of tender due to tenderer’s failure to submit his offer, will not be accepted. No 

request for extension of the Tender Due Date shall be considered.  

5. The tender documents shall be submitted in online mode only through website www.ireps.gov.in in 

single e-Packets only. Detailed credential as per the requirement of eligibility criteria and all tender 

papers except Bill of Quantities are to be submitted in technical bid. Summary of Prices (Form No. 3) 

with % age above or below or at par on the amount of schedules “A” and “at par” on amount of schedule 

“B” (rate for the schedule “B” items will be paid as per the rate referred in the latest approved AMC 

rates in Indian railways) duly filled in along with Schedule of Prices (Form - 4) are to be submit online 

mode only.  

6. No tender document will be available offline. Downloading tender documents online and submission of 

tender online is mandatory for this tender.  

7. Any further addendum/Corrigendum for this tender will be posted in DFCCIL tendering portal website 

https://www.ireps.gov.in only. Interested bidders are advised to check website regularly for any 

Addendum/ Corrigendum.  

8. DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone the tender 

submission / opening date and to accept / reject any or all tenders without assigning any reason thereof. 

DFCCIL's assessment of suitability as per eligibility criteria shall be final and binding. 

9. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents submitted 

by them and open financial bid(s), subject to their final verification. In the event of any document being 

found false, the provisional qualification shall stand withdrawn, and the next lower bidder shall 

automatically come to the position of such disqualified bidder. Action against such disqualified tenderers 

shall be taken as per above Clause No. 9 of Notice Inviting Tender. 

10. Information as required as per various Forms to tender document should be submitted by the tenderers 

without fail strictly as per formats. 

 

Chief General Manager 

DFCCIL, Jaipur 

 

https://www.ireps.gov.in/
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PART - I 
Chapter II 

GENERAL INFORMATION/DATA SHEET 

 
1 E-Tender No. JP-EN-TM-CGM-JP-2022 

2 Name of Work Operation & Maintenance of 09-3x-Dynamic-Temping Machine 

including supply of spares for 36 months (3 years) extendable up to 

60 months (5 years) in Rewari-Madar section in the jurisdiction of 

CGM/JP. 

3 Estimated Cost of Work ₹ 10,92,53,610/- (Rs. Ten Crore Ninety Two Lacs Fifty Three 

Thousand Six Hundred Ten only) 

4 Completion Period  36 (Thirty Six) months 

5 Type of BID Open E-Tender single Packet  

6 Tender Fee Rs. 10,000/- (Rs. Ten Thousand only) + 18 % GST=11,800/- to be 

paid online through payment gateway provided at www.ireps.gov.in 

7 Earnest Money ₹ 6,96,300/- (Six Lacs Ninety Six Thousand Three hundred only) To 

be deposit in DFCCIL’s Account through online mode.  

8 Download bid documents up to 15:00 Hrs. of  18.08.2022 on www.ireps.gov.in 

9 Last date & time of online receipt of 

bid 

15:00 Hrs. of  18.08.2022 on www.ireps.gov.in 

10 Date and time of Online opening of 

bid 

15.30 Hrs. of  18.08.2022 on www.ireps.gov.in 

11 Validity of offer 45 Days from the date of opening of tender. 

12 Security Deposit 5% of Contract value 

13 Performance Bank Guarantee Performance Guarantee (PG) have to be submitted within 21(Twenty 

one) days from the date of issue of Letter Of Acceptance (LOA), 

amounting to 3% of the contract value in the form as give in clause 

16.4 of GCC  

14 Address of  

Communication 

Office of the Chief General Manager, Dedicated Freight Corridor 

Corporation of India Ltd.C-16, Khushi Vihar, Patrakar Colony, 

Mansarovar, Jaipur - 302020. Tel: 0141-7196245, 0141-7196241, 

Website: www.dfccil.com 

15 Help Desk for E-Tendering For any clarification, help and registration for E-Tendering & matter 

relating to Digital Signature, contact at Help desk of 

www.ireps.gov.in and phone No.-011-23761525 

16 Availability of Tender Documents The Tender documents can be downloaded from www.ireps.gov.in 

Tenderer who wishes to view free Notification and Tender 

Documents can visit www.ireps.gov.in DFCCIL may issue 

Addendum (s)/Corrigendum (s) to the Tender document, if any, 

placed on the website www.ireps.gov.in only. 

 

 

 

 
 

 

 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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PART I  
Chapter- III 

 

PREAMBLE &GENERAL INSTRUCTIONS TO TENDERERS 

 
1.3.1 Introduction 

 
(i) General 

 

Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector 

under taking has been set up under the Indian Companies Act, 1956 for 

implementation of Dedicated Freight Corridor Project. Government of India is the 

sole shareholder of the DFCCIL. 
 

Ministry of Railways (MOR), Government of India has planned to construct 

Dedicated Freight Corridor (DFC) covering about 3338 route Kilometres on Eastern 

and Western Corridors. The coverage of Eastern Corridor is from Ludhiana to 

Dankuni and Western Corridor is planned from Jawaharlal Nehru Port, Mumbai to 

Rewari /Tughlakabad /Dadri near Delhi. There will be a linkage between two 

corridors at Dadri. 
 

(ii) Dedicated Freight Corridor 
 

Eastern DFC Route will be approximately 1839 Km long from Dankuni  to Ludhiana 

via Dankuni – Asansole – Dhanbad – Gaya – Sonnagar - Mughalsarai - Allahabad - 

Kanpur - Tundla - Aligarh - Khurja - Bulandshahr – Meerut – Saharanpur – Ambala - 

Ludhiana.  
 

Western DFC Route will be approximately 1520 Km long from Dadri to JNPT via 

Rewai – Iqbalgarh - Vadodara- JNPT.  

Proposed alignment  of  DFC has  been  generally  kept  parallel  to  existing  Indian 

Railway line except provision  of  detours  at  some stations where the existing yards 

/cities are congested .  

Name of Work: - Operation & Maintenance of 09-3x-Dynamic-Temping Machine 

including supply of spares for 36 months (3 years) extendable up to 60 months (5 

years) in Rewari-Madar section in the jurisdiction of CGM/JP. 

 

(iii) Scope of Work 
On  behalf  of President  of  India,  Ch ie f  General Manager, Dedicated Freight 

Corridor Corporation of India Limited, C-16, Khushi Vihar, Patrakar Colony, 

Mansarovar, Jaipur-302020, India herein  after  referred  to  as 'DFCCIL'  is  inviting  

e-tenders from  Firms/ Companies/Joint Ventures having requisite experience and 

financial capacity for execution of the following work: 

 

“Operation & Maintenance of 09-3x-Dynamic-Temping Machine including supply of 

spares for 36 months (3 years) extendable up to 60 months (5 years) in Rewari-Madar 

section in the jurisdiction of CGM/JP. 
 

Scope of work is as per the requirements given in the bid document but not 

limited to. 

 

Cost of the work: The estimated cost of the tendered work is approximately              

Rs. 10,92,53,610/- (Including GST) 
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(iv) The tenderer shall be governed by General Conditions of Contract (GCC), 

Preamble and General Instructions to Tenderers (ITT) and Special Conditions of 

Contract (SCC). Wherever, there is a  conflict in any condition between GCC and 

Special Conditions of Contract mentioned in the tender documents, the condition 

mentioned in Special Conditions of Contract will prevail.  However, Engineer's 

decision in this connection shall be final and binding. 

 

Part  I,  Chapter-IV and V of the tender document  contains  General  Conditions  of  

Contract  and  Special Conditions of Contract specific to this work and shall be 

applicable in the contract. 

 

(vii) Location 
Works are to be executed in the jurisdiction of Chief General Manager 

/DFCCIL/Jaipur Unit. However, DFCCIL reserves right to change the site of 

work anywhere in adjacent / adjoining area of the work defined in Para 1.3.1 (iii) 

above in the jurisdiction and the contractor shall be bound to execute the work 

without any extra cost. 

 

1.3.2(a) Tender Bid 

The Tender Bid shall be submitted through online only on website www.ireps.gov.in 

as under:- 

The detailed procedure for tender opening and processing is given in Para 1.3.5. 

 
 

1.3.2(b) Form of Tender 

 
The Tender documents shall be in single packets Viz:-“Containing all tender papers 

and Schedule of Prices. Detailed credentials as per the requirement of eligibility 

criteria and tender papers including summary of prices & Schedule of Prices in are to 

be submitted in BID”. 

 

Any tender received later than the time and date of submission of tenders shall be 

rejected.  
 

Tenders not submitted in the proper Forms are liable to be rejected. 
 

(i) Documents to be enclosed with the BID - 

 

 

S. No Description Documents 

(1) Offer letter complete. Form No.1 

(2) Tenderer's credentials in accordance 

With para 1.3.13 (i), (ii) & (iii) of Preamble 

and General Instructions to Tenderers. 

Form No. 2A,2B &2C 

(3)  certificates for authenticity of documents  Form No. 22 

(4) Earnest money in accordance with Para 1.3.8 and Cost of Tender 

Document in case of downloaded tenders in accordance with Para1.3.4.3 

of Preamble and General Instructions to Tenderers in an envelope. 
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(5) Written confirmation authorizing the signatory of the tender to commit 
the tenderer and other documents as per format as applicable, in 

accordance with para 1.3.6 of Preamble and General Instructions to 

Tenderers. 

(6) Summary of Prices, Schedule of 

Prices & Total Prices 

Form No. 3 & 4 ( Financial schedule 

on www.ireps.gov.in) 

 

1.3.3 Tender Document 
 This tender document consists of following four parts along with Instructions to bidders 

for online bidding: 

   CHAPTERS DESCRIPTION 

 Instructions to bidders for online bidding 

PART - I 

 
 

Chapter I 

 

Notice Inviting Tender 

 

Chapter II 

 

General Information / Data sheet 

 

Chapter III 

 

Preamble and General Instructions to Tenderers 

 

Chapter IV 

 

General Conditions of Contract 

 

Chapter V 

 

Special Conditions of Contract 

 

PART – II Special Conditions (Technical)  

PART – III Technical Specifications 

PART – IV  

Chapter I Mile Stones and Time Schedule  

Chapter II Tender Forms (including Schedule of Prices) 
  

1.3.4   Sale and Submission of Tender Document 
1.3.4.1 Tender document can be viewed from DFCCIL's website www.dfccil.com, 

www.ireps.gov.in. Amendment(s) (if any) will be uploaded on DFCCIL website 

www.dfccil.com and www.ireps.gov.in only. For submitting the tender, the Tender 

documents and amendment(s) can be downloaded from the www.ireps.gov.in by the 

registered tenderers only. 
 

1.3.4.2 Clause applicable for tender documents downloaded from Internet 

Tenderer/s is free to download tender documents at their own cost, for the purpose of 

perusal as well as for using the same as tender document for submitting their offer. 

Master copy of the tender document will be available in the office of Chief General 

Manager, Dedicated Freight Corridor Corporation of India Limited, C-16, Khushi 

Vihar, Patrakar Colony, Mansarovar, Jaipur-302020.After award of the work, an 

agreement will be drawn up. The agreement shall be prepared based on the master 

copy available in the office of Chief General Manager, Dedicated Freight Corridor 

Corporation of India Limited, C-16, Khushi Vihar, Patrakar Colony, Mansarovar, 

Jaipur-302020 India and not based on the tender documents submitted by the Tenderer. 

In case of any discrepancy between the tender documents downloaded from the 

internet and the master copy, later shall prevail and will be binding on the Tenderers. 

No claim on this account shall be entertained. 
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1.3.4.3     Cost of Tender documents downloaded from internet 

 

 For submitting the tender, the Tender documents, and Amendment(s), if any, is/are 

available on www.ireps.gov.in and the same can be downloaded and used as tender 

documents for submitting the offer. The cost of the tender document is indicated in 

NIT. The cost of the tender document shall be deposited through e-payment mode at 

www.ireps.gov.in only. In case, the cost of the tender document as detailed above is 

not deposited, tender will be summarily rejected. 

    

1.3.4.4 Complete tender documents must be submitted online duly completed in all respect upto 

the scheduled date and time mentioned in the para 1.1.1 of Notice Inviting E-Tender In 

case the intended date for opening of tenders is declared that holiday, the tenders will 

be opened on the next working day at the same time. Any modified date and time for 

online submission of tenders shall be uploaded on DFCCIL website 

www.ireps.gov.in/DFCCIL or www.dfccil.com. 

 

1.3.4.5 Deleted 

  

1.3.4.6  Deleted  

 

1.3.4.7  Each page of the tender papers is to be digitally signed by the tenderers or such 

person/s on his/their behalf that is/are legally authorized to sign for him / them. 

 

1.3.4.8  Care in Submission of Tenders –  
 

(i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the works, that all conditions liable to be 

encountered during the execution of the works are taken into account and that the 

quoted rates by tenderer in tender forms are adequate and all- inclusive in item of 

Taxes, Duties & Levies etc. in terms of General/Special Conditions of Contract 

for the completion of works to the entire satisfaction of the Employer. 

(ii) Tenderers will examine the various provisions of the Central Goods and Services Tax 

Act, 2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union 

Territory Goods and Services Tax Act, 2017(UTGST)/respective state’s State Goods 

and Services Tax Act (SGST) also, as notified by Central/State Govt & as amended 

from time to time and applicable taxes before bidding. Tenders will ensure that full 

benefit of Input Tax (ITC) likely to be availed by them is duly considered while 

quoting rates. 

(iii) The successful tenderer who is liable to be registered under 

CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required 

under CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of 

contract, without which no payment shall be released to the contractor. The contractor 

shall be responsible for deposition of applicable GST to the concerned authority. 

 

 

1.3.4.9  Tenders containing erasures and/or alteration of the tender documents are liable to be 

rejected. Any correction made by Tenderer(s) in his/their entries must be attested by 

him/them. 

1.3.4.9.1 All communication between the Employer and the tenderer shall be in writing. For the 
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purposes of seeking clarification, the Employer's address is: 

Chief General Manager , Dedicated Freight Corridor Corporation of India 

Limited, C-16, Khushi Vihar, Patrakar Colony, Mansarovar, Jaipur-302020, 

India Telephone: +91-141-7196260, Fax number: +91-141-7196200. Electronic mail 

address: anuragsharma@dfcc.co.in 

1.3.4.10 Conditional tenders are liable to be rejected straightway. DFCCIL reserves the right to 

reject such tenders summarily without assigning any reasons whatsoever. In case 

tenderer/s still decides to have conditional offer, all such conditions are required to be 

listed separately and shall be supplemented by the details of exact financial 

implications, if applicable. DFCCIL will not take cognizance of any other conditions / 

variations from the tender stipulations mentioned at any other place in the tender 

documents. 

1.3.4.11 The bidder shall submit only one bid in the capacity of an individual or sole proprietor, 

partnership firm or company. Violation of this condition is liable to disqualify the tender 

in which bidder has participated and EMD of all such tenderers shall stand forfeited. 

1.3.4.12 Withdrawal of Tender: No tender can be withdrawn after scheduled date and time of 

submission and during tender validity period. 

1.3.5 Opening of Tender: 

 
(a) Tender will be opened at the scheduled date and time mentioned in the Para 1.1.1 of 

Notice Inviting E-Tender. 

(b)  After the opening of tender documents of all the tenderers, these bids shall be scrutinized 

and analysed. If found necessary by the Employer, the tenderers shall be asked to furnish 

clarifications and the Employer may also hold discussions with the tenderers after giving 

due notice. The names of the tenderers whose bid are considered complete and meet 

eligibility criteria shall be short listed.  

(c) The earnest money of non-qualifying tenderers will be returned back within a 

reasonable period. 

 

1.3.6 Constitution of the Firm:- 

 
1.3.6.1 The tenderer shall clearly specify whether the tender is submitted on his own 

(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) 

/ Registered Society / Registered Trust / HUF etc. The tenderer(s) shall enclose the 

attested copies of the constitution of their concern, and copy of PAN Card along with 

their tender. Tender Documents in such cases are to be signed by such persons as 

may be legally competent to sign them on behalf of the firm, company, association, 

trust or society, as the case may be. 

 

1.3.6.2 The tenderer shall give full details of the constitution of the Firm /JV/Company   and 

shall also submit following documents (as applicable), in addition to documents 

mentioned above: 

(a) Sole Proprietorship Firm:- 

(i)  An undertaking that he is not blacklisted or debarred by Railways or any other 

Ministry / Department of Govt. of India from participation in tender on the date 

of opening of bids, either in individual capacity or as a member of the partnership 

firm or JV in which he was / is a partner/member. Concealment / wrong 

information in regard to above shall make the contract liable for determination 

under Clause 62 of the General Conditions of Contract.   

(b)  HUF:  

mailto:anuragsharma@dfcc.co.in
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(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting  

on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) 

and he has the authority, power and consent given by other members to act on 

behalf of HUF.  

(ii) An undertaking that the HUF is not blacklisted or debarred by Railways or any 

other Ministry / Department of Govt. of India from participation in tender on the 

date of opening of bids, either in individual capacity or as a member of the 

partnership firm or JV in which HUF was/is a partner/member. 

Concealment/wrong information in regard to above shall make the contract liable 

for determination under Clause 62 of the General Conditions of Contract. 

 (c)  Partnership Firm:-  

The tenderer shall submit documents as mentioned in clause 1.3.34 of the 

Preamble & general instructions to Tenderers.  
 

(d)  Joint Venture (JV):  

The tenderer shall submit documents as mentioned in Clause 1.3.33 of the 

Preamble & general instructions to Tenderers.  

(e)  Company registered under Companies Act 2013:  

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of 

Association) of the company.  

(ii)  A copy of Certificate of Incorporation.  

 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by 

the resolution of Board of Directors) in favour of the individual to sign the tender 

on behalf of the company and create liability against the company.  

(iv) An undertaking that the Company is not blacklisted or debarred by Railways or 

any other Ministry / Department of Govt. of India from participation in tender on 

the date of opening of bids, either in individual capacity or as a member of the 

partnership firm or JV in which the Company was / is a partner/member. 

Concealment / wrong information in regard to above shall make the contract 

liable for determination under Clause 62 of the General Conditions of Contract.  

 (f)  LLP (Limited Liability Partnership):  

If the tender is submitted on behalf of a LLP registered under LLP Act-2008, the 

tenderer shall submit along with the tender:-  

(i)  A copy of LLP Agreement.  

(ii)  A copy of Certificate of Incorporation.  

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the 

individual to sign the tender on behalf of the LLP and create liability against the 

LLP.  

(iv) An undertaking that the LLP is not blacklisted or debarred by Railways or any 

other Ministry / Department of Govt. of India from participation in tender on the 

date of opening of bids, either in individual capacity or as a member of JV in 

which the LLP was / is a member. Concealment / wrong information in regard to 

above shall make the contract liable for determination under Clause 62 of the 
General Conditions of Contract.  

 (g) Registered Society & Registered Trust: The tenderer shall submit: 

(i)  A copy of the Certificate of Registration.  

(ii) A copy of Deed of Formation.  

(iii)  A copy of Power of Attorney in favour of the individual to sign the tender 

documents and create liability against the Society/Trust.  

 (h)  If it is NOT mentioned in the submitted tender that tender is being submitted on behalf 
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of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company 

etc., then the tender shall be treated as having been submitted by the individual who has 

signed the tender.  

(i) After opening of the tender, any document pertaining to the constitution of Sole 

Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / 

Registered Society / HUF etc. shall be neither asked nor considered, if submitted. 

Further, no suo moto cognizance of any document available in public domain (i.e., on 

internet etc.) or in Railway’s record/office files etc. will be taken for consideration of the 

tender, if no such mention is available in tender offer submitted.  

(j)  A tender from JV / Partnership firm etc. shall be considered only where permissible as 

per the tender conditions.  

(k) The Railway will not be bound by any change in the composition of the firm made 

subsequent to the submission of tender. Railway may, however, recognize such power of 

attorney and changes after obtaining proper legal advice, the cost of which will be 

chargeable to the Contractor.  

(l)  The tenderer whether sole proprietor / a company or a partnership firm / joint venture 

(JV) / registered society / registered trust / HUF etc if they want to act through agent or 

individual partner(s), should submit along with the tender, a copy of power of attorney 

duly stamped and authenticated by a Notary Public or by Magistrate in favour of the 

specific person whether he/they be partner(s) of the firm or any other person specifically 

authorizing him/them to submit the tender, sign the agreement, receive money, co-

ordinate measurements through contractor’s authorized engineer, witness measurements, 

sign measurement books, compromise, settle, relinquish any claim(s) preferred by the 

firm and sign "No Claim Certificate" and refer all or any disputes to arbitration. The 

above power of attorney shall be submitted even if such specific person is authorized for 

above purposes through partnership deed / Memorandum of Understanding / Article of 

Association or such other document, failing which tender is liable to be rejected. 

  

1.3.6.3 If it is mentioned in the tender submission that it is being submitted on behalf of / by a 

sole Proprietorship Firm / Partnership Firm / Joint venture/registered Company etc. but 

above-mentioned documents (as applicable) are not enclosed alongwith tender, the 

tender shall be summarily rejected. 

 

  If it is NOT mentioned in the tender submission that it is being submitted on behalf 

of / by a Sole Proprietorship Firm / Partnership Firm / Joint Venture /Registered 

company etc., then the tender shall be treated as having been submitted by the 

individual who has signed the tender.  

 

 After opening of the tender, any document pertaining to the constitution of the Firm/ 

Joint Venture shall neither be asked nor be entertained / considered by DFCCIL. 

 

1.3.6.4 A tender from Joint Venture/Partnership Firm etc. shall be considered only where 

permissible as per the tender conditions. 

 

1.3.6.5 The DFCCIL will not be bound by any power of attorney granted by the tenderer or 

by changes in the composition of the Firm made subsequent to the submission of 

tender. It may, however, recognize such power of attorney and changes after 

obtaining proper legal advice. 
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1.3.7 Validity of Tender:- 

 

Tenderer shall keep his offer open for a minimum period of 45 days from the date 

of opening of the tender or as mentioned in the Tender Notice. 
 

1.3.8     Earnest Money:- 

For the subject tender, the Earnest Money deposit shall be Rs. 6,96,300/- and shall be 

governed below. In case the Earnest Money Deposit for the tender is applicable, the 

below instructions shall be applicable  

(a)  The tenderer shall be required to deposit earnest money with the tender for the due 

performance with the stipulation to keep the offer open till such date as specified in the 

tender, under the conditions of tender. The earnest money shall be as under :  Value of 

the Work Earnest Money Deposit (EMD)   

For works estimated to cost up 

to Rs. 1 Crore   

2% of the estimated cost of the work   

For works estimated to cost 

more than Rs. 1 crore   

Rs. 2 lakh plus ½% (half percent) of the 

excess of the estimated cost of work beyond 

Rs. 1 crore subject to a maximum of Rs. 1 

crore   

 

Note : 

(a) The earnest money shall be rounded off to the nearest Rs. 100. This earnest money 

shall be applicable for all modes of tendering.   

(b) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 

‘Startups’ shall be exempted from payment of earnest money deposit detailed 

above.    

(c) 100% Govt. owned PSUs shall be exempted from payment of earnest money 

deposit detailed above.    

(d) Labour Cooperative Societies shall deposit only 50% of above earnest money 

deposit detailed above.   

(b)  It shall be understood that the tender documents have been issued to the tenderer and 

the tenderer is permitted to tender in consideration of stipulation on his part, that after 

submitting his tender he will not resile from his offer or modify the terms and conditions 

thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or 

comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to 

the DFCCIL.    

(c)  If his tender is accepted this earnest money mentioned in sub clause (a) above will be 

retained as part security for the due and faithful fulfillment of the contract in terms of 

Clause 16 of the Standard General Conditions of Contract. The Earnest Money of other 

Tenderers shall, save as herein before provided, be returned to them, but the DFCCIL 

shall not be responsible  for any loss or depreciation that may happen thereto while in 

their possession, nor be liable to pay interest thereon.  

(d) The Earnest Money shall be deposited through e-payment gateway or as mentioned in 

tender documents 

(e) The tender must be accompanied by a sum of Rs. 6,96,300/- as Earnest Money deposited 

through e-payment gateway or as mentioned in tender documents, failing which the 
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tender shall not be considered. Any firm recognized by Department of Industrial Policy 

and Promotion (DIPP) as ‘Startups’ (on submission of Registration Certificate issued by 

appropriate authority) and 100% Govt. owned PSUs shall be exempted from payment of 

Earnest Money. Labour Cooperative Societies shall deposit only 50% of the earnest 

money.   

(f)  The Tenderer(s) shall keep the offer open for a minimum period of 45 days (in case of 

two packet system of tendering 60 days) from the date of opening of the Tender. It is 

understood that the tender documents have been issued to the Tenderer(s) and the 

Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their 

part that after submitting his / their tender subject to the period being extended further, if 

required by mutual agreement from time to time, he will not resile from his offer or 

modify the terms and conditions thereof in a manner not acceptable to the CGM, 

DFCCIL, Should the Tenderer fail to observe or comply with the foregoing stipulation, 

the amount deposited as Earnest Money for the due performance of the above 

stipulation, shall be forfeited to the DFCCIL.   

(g) If his tender is accepted the earnest money (If Applicable) mentioned in sub clause 

above will be retained as part security for the due and faithful fulfillment of the contract 

in terms of Clause 16 of the Standard General Conditions of Contract. The Earnest 

Money of other Tenderers shall, save as herein before provided, be returned to them, but 

the DFCCIL shall not be responsible for any loss or depreciation to the Earnest Money 

that may happen thereto while in their possession, nor be liable to pay interest thereon.   

(h) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards 

full Security Deposit, the DFCCIL shall return the Earnest Money so retained to the 

Contractor.   
 

1.3.9 Execution of Contract Agreement:- 

The successful tenderer, whose tender has been accepted by the competent authority of 

DFCCIL, will be informed by the DFCCIL though a Letter of Acceptance (LoA). 

Letter of Acceptance after it is signed by the Contractor in token of his acceptance shall 

constitute a legal and binding contract between DFCCIL and the contractor till such 

time the contract agreement is signed. 

The Tenderer whose tender is accepted shall be required to appear in person at the 

office of Chief General Manager, Dedicated Freight Corridor Corporation of India 

Limited, C-16, Khushi Vihar, Patrakar Colony, Mansarovar, Jaipur-302020 
India or if a firm or corporation, a duly authorized representative shall so appear and 

execute the contract agreement within 30 days after notice that the contract has been 

awarded to him. Failure to do so shall constitute a breach of the agreement affected by 

the acceptance of the tender in which case the full value of the earnest money 

accompanying the tender shall stand forfeited without prejudice to any other rights or 

remedies. 

In the event of any tenderer whose tender is accepted refuses to execute the contract 

agreement as here in before provided, DFCCIL may determine that such tenderer has 

abandoned the contract and there upon his tender and acceptance thereof shall be 

treated as cancelled and DFCCIL shall be entitled to forfeit the full amount of the 

Earnest Money. 
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1.3.10 Security Deposit on Acceptance of Tender: 
 

The security deposit / rate of recovery / mode of recovery on acceptance of tender shall be as 

per the Para 16(1) to 16(3) Of General Conditions of Contract (GCC). 
 

1.3.11 Tenderer’s Address 
 

The tenderer should state in the tender his postal address legibly and clearly. Any 

communication sent in time, to the tenderer by post at his said address shall be deemed to 

have reached the tenderer duly and in time. Important documents should be sent by registered 

post. 
 

1.3.12  Right of DFCCIL to Deal with Tenders 
 

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or works 

or to invite open or limited tenders and when tenders are called to accept a tender in 

whole or in part or t o  reject any tender or all tenders without assigning reasons for 

any such action. 
 

(a) The authority for the acceptance of the tender will rest with the DFCCIL. It shall not be 

obligatory on the said authority to accept the lowest tender or any other tender and no 

tenderer(s) shall demand any explanation for the cause of rejection of his/their tender nor 

the DFCCIL undertake to assign reasons for declining to consider or reject any particular 

tender or tenders. 
 

 

1.3.13(i) Eligibility Criteria 

(A): Technical Eligibility Criteria 
 

Criteria Compliance 

Requirement 

Documents 

Requirement Single 

Entity 

Joint 

Venture 

Submission 
Requirements 

(i) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The tenderer must have successfully completed any of 

the following during last 07 (seven) years, ending last 

day of month previous to the one in which tender is 

invited: 

 

Three similar works each costing not less than the 

amount equal to 30% of advertised value of the tender,  

Or 

 

Two similar works each costing not less than the 

amount equal to 40% of advertised value of the tender, 

Or 

 

One similar work each costing not less than the amount 

equal to 60% of advertised value of the tender. 

Note: Definition of similar work: - Supply, 

Installation, Testing, Commissioning and Maintenance 

of 09-3x Dynamic Tamping Machine. 

Must 

meet 

require

ment  

As per 

clause 

no. 

1.3.33.

15.1 

Preamb

le & 

general 

instruct

ions to 

Tender

ers) 

The tenderer shall 

submit the 

completion 

certificates / 

certified completion 

certificates from the 

client(s) and or 

Photostat of original 

certificates of client. 

All documents either 

original or 

photocopy should be 

attested by Notary. 
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Note: 

 

1 .  Work Experience Certificates showing satisfactory and substantial completion of works duly 

fulfilling the prescribed eligibility criteria shall also be considered while evaluating this bid.    

2. Value of completed work done by a member in an earlier JV Firm shall be reckoned only to the 

extent of the concerned member’s share in that JV firm for the purpose of satisfying his / her 

compliance to the above mentioned technical eligibility criteria in the tender under consideration. 

3. In case the tenderer/s is a partnership firm, the work experience shall be in the name of partnership 

firm only. 

4. Completion certificate from Govt. organization /PSUs/Public Limited Company will be accepted. 

The certificate from Private individual/Private Company for whom such works are executed shall 

not be accepted. 

5.  For Technical Eligibility Criterion 1.3.13 (i) A(i), value of completed work done by a member in 

an earlier JV Firm shall be reckoned only to the extent of the concerned member’s share in that JV 

firm for the purpose of satisfying his / her compliance to the above mentioned technical eligibility 

criteria in the tender under consideration.  
  

6.  Work experience certificate from private individual shall not be considered.  However, in addition 

to work experience certificates issued by any Govt. Organization, work experience certificate 

issued by Public listed company having average annual turnover of Rs 500 crore and above in last 

3 financial years excluding the current financial year, listed on National Stock Exchange or 

Bombay Stock Exchange, incorporated/registered at least 5 years prior to the  date  of  opening  of  

tender,  shall  also  be  considered  provided  the  work  experience certificate has been issued by a 

person authorized by the Public listed company to issue such certificates.  
 

 7.  In case tenderer submits work experience certificate issued by public listed company, the  

tenderer shall also submit along with work experience certificate, the relevant copy of work order, 

bill of quantities, bill wise details of payment received duly certified by  Chartered Accountant, 

TDS certificates for all payments received and copy of final/last bill paid by company in support 

of above work experience certificate. 

 

(B): Financial Eligibility Criteria 

Criteria Compliance Requirement 

Requirement 

Compliance Requirement 

Documents 

Requirement Single 

Entity 

Joint 

Venture 

Submission Requirements 

The tenderer must have received contractual 

payments in the previous three financial years 

and the current financial year up to the date 

of inviting of tender, at least 150% of the 

advertised value of the tender. 

Must meet 

requireme

nt 

Must meet  

requirement  

(As per  

clause  

1.3.33.15.2 

of  

Preamble &  

general  

instructions  

to  

Tenderers) 

The tenderers shall submit 

Certificates to this effect which 

may be an attested Certificate 

from the concerned department / 

client or Audited Balance Sheet 

duly certified by the Chartered 

Accountant/Certificate from 

Chartered Accountant duly 

supported by Audited Balance 

Sheet. 
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Note:  In case the tenderer/s is a partnership firm, the turnover etc. shall be in the name of 

partnership firm only. 

1.  Contractual payments received by a Member in an earlier JV firm shall be reckoned 

only to extent of the concerned member’s share in that JV Firm for the purpose of 

satisfying compliance  of  the  above  mentioned  financial  eligibility  criteria  in  

tender  for considerations.  

2.  In case a work is started prior to 07 (seven) years, ending last day of month previous to 

the one in which tender is invited, but completed in last 07 (seven) years, ending last 

day of month previous to the one in which tender is invited, the completed work shall 

be considered for fulfillment of credentials.  

3.  If a work is physically completed and completion certificate to this extent is issued by 

the concerned organization but final bill is pending, such work shall be considered for 

fulfillment of credentials.  

4.  If a part or a component of work is completed but the overall scope of contract is not 

completed, this work shall not be considered for fulfillment of technical credentials 

even if the cost of part completed work/component is more than required for 

fulfillment of credentials.  

5. In case a work is considered similar in nature for fulfillment of technical credentials, 

the overall cost of that work including PVC amount if any shall be considered and no  

separate evaluation for each component of that work shall be made to decide 

eligibility.  

6.  The value of final bill including PVC amount-if paid, or otherwise in case final bill is 

pending the contract cost in last approved variation statement plus PVC amount paid or 

cumulative amount paid up to last on-account bill including PVC amount and statutory 

deductions whichever is less, shall be considered as the completion cost of work.  

7.  In case of newly formed partnership firm, the credentials of individual partners from 

previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 

partnership firm(s), shall be considered only to the extent of their share in previous 

entity on the date of dissolution / split and their share in newly formed partnership 

firm. For example, a partner A had 30% share in previous entity and his share in 

present partnership firm is 20%. In the present tender under consideration, the 

credentials of partner A will be considered to the extent of 0.3*0.2*value of the work 

done in the previous entity. For this purpose, the tenderer shall submit along with his 

bid all the relevant documents which include copy of previous partnership deed(s), 

dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm(s) etc.  

8.  In case of existing partnership firm, if any one or more partners quit the partnership 

firm, the credentials of remaining partnership firm shall be re-worked out i.e., the 

quitting partner(s) shall take away his credentials to the extent of his share on the date 

of quitting the partnership firm (e.g. in a partnership firm of partners A, B & C having 

share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C 

quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For 

this purpose, the tenderer shall submit along with his bid all the relevant documents 

which include copy of previous partnership deed(s), dissolution deed(s) and proof of 

surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.  

9. In case of existing partnership firm if any other partner(s) joins the firm, the credentials 

of partnership firm shall get enhanced to the extent of credentials of newly added 

partner(s) on the same principles as mentioned in item 6 above. For this purpose, the 

tenderer shall submit along with his bid all the relevant documents which include copy 

of previous partnership deeds, dissolution/splitting deeds and  proof of  surrender of 

PAN No.(s) in case of  dissolution of partnership firm etc.  
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10. Any partner in a partnership firm cannot use or claim his credentials in any other firm 

without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 

partner cannot use credentials of partnership firm of A&B partners in any other 

partnership firm or propriety firm without leaving partnership firm of A&B partners.  

11. In case a partner in a partnership firm is replaced due to succession as per succession 

law, the proportion of credentials of the previous partner will be passed on to the 

successor.  

12. If the percentage share among partners of a partnership firm is changed, but the 

partners remain the same, the credentials of the firm before such modification in the 

share will continue to be considered for the firm as it is without any change in their 

value. Further, in case a partner of partnership firm retires without taking away any 

credentials from the firm, the credentials of partnership firm shall remain the same as it 

is without any change in their value.  

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm 

“P”  or partner in some other partnership firm “AX”, credentials of A in propriety firm 

“P” or in other partnership firm “AX” earned after the date of becoming a partner of 

the firm AB shall not be added in partnership firm AB. 

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above 

lines similar to a partnership firm.  

15. In case company A is merged with company B, then company B would get the 

credentials of company A also.]  

  

1.3.13 (ii) Bid Capacity:- Not applicable   
 

Note:  

(a) The Tenderer(s) shall furnish the details of existing  commitments and balance amount 

of ongoing works with tenderer as per Form 23A for statement of all works in progress 

and also the works which are awarded to tenderer but yet not started upto the date of 

inviting of tender. In case of no works in hand, a ‘NIL’ statement should be furnished. 

This statement should be submitted duly verified by Chartered Accountant.  

(b)  In case of JV, the tenderer(s) must furnish the details of existing commitments and 

balance amount of ongoing works with each member of JV as per Form 23A of 

Railway for statement of all works in progress and also the works which are awarded 

to tenderer but yet not started upto the date of inviting of tender. In case of no works in 

hand, a ‘NIL’ statement should be furnished. This statement should be submitted duly 

verified by Chartered Accountant.  

(c)  Value  of  a  completed  work/work  in  progress/work  awarded  but  yet  not  started  

for  a Member in an earlier JV shall be reckoned only to the extent of the concerned 

member's share in  that  JV  for  the  purpose  of  satisfying  his/her  compliance  to  the  

above  mentioned  bid capacity in the tender under consideration.  

(d)  The arithmetic sum of individual “bid capacity” of all the members shall be taken as 

JV’s “bid capacity”.  

(e)  In case, the tenderer/s failed to submit the above statement along with offer, their/his 

offer shall be considered as incomplete and will be rejected summarily.  

(f)  The available bid capacity of tenderer shall be assessed based on the details submitted 

by the tenderer.  In  case,  the  available  bid  capacity  is  lesser  than  estimated  cost  

of  work  put  to tender, his offer shall not be considered even if he has been found 

eligible  in other eligibility criteria/tender requirement. 

 

1.3.13 (iii) Credentials of Tenderer 
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The tenderer shall provide satisfactory evidence in support of their technical and 

financial eligibility, which are acceptable to DFCCIL, as follows: 
 

  (a) For Technical eligibility criteria, the details will be submitted in Form No. 2A along 

with supporting documents. 

 

(b) For Financial eligibility criteria, the details will be submitted in Form No. 2B along with 

supporting documents. 

 

 The following will be applicable for evaluating the eligibility, the tenderer shall be 

considered disqualified/in-eligible If: 

 

 The Tenderer or any of its partners and/or subcontractors included in the tender has been 
banned for business with Ministry of Railways/DFCCIL along with any of  its  attached  

and  subordinate  offices  through  an  order  issued  by  Ministry  of  Railways  as  per  

list  available  on  Website (http://www.indianrailways.gov.in/railwayboard) of  Railway  

Board  pertaining to banning of Business, with the banning being valid as on the date of 

submission the Tender.  

 

  The  Tenderer or any of its partners has suffered bankruptcy / insolvency or it is in the 
process of winding-up or there is a case of insolvency pending before any  Court on the 

deadline of submission of application.  

 

 For the purposes of conversion of foreign currency to Indian rupees (INR) Bank Currency 

(BC) selling exchange rates as published by State Bank of India on the date 28 days prior 

to date of submission of tender shall be used. For few of the currencies where BC selling 

rates are not published by SBI or reserve bank of India, the exchange  rate  may  be  

obtained  from  website- http://www.oanda.com/currency/historical-rates or 

http://www.xe.com.  

 

 For  the  purpose  of  evaluation  of  proposals,  all  values  given  in  INR  in  eligible 
qualification criteria and the values provided by the applicants in the proposal in the 

currencies other than INR shall be converted into one i.e. INR as per exchange rate 

mentioned in para (vi) above.  

1.3.13 (iv) System of Verification of Tenderer’s Credential:  

  

1.      For the works tenders, it has been decided to adopt the certificate based (Form self- 

attested is required.  Signature, Stamp on Each Page).  The tenderer shall submit along 

with the tender document, documents in support of his/their claim to fulfill the legibility 

criteria as mentioned in the tender document. Each page of the copy of 

documents/certificates in support of certificates submitted by the tenderer shall be self–

attested/ digitally signed by the tenderer or authorized representative of the tendering 

firm. Self –attestation shall include signature, stamp and date (on each page).   

 

2.     The  tenderers  shall  submit  a  certificate  stating  that  they  are  not  liable  to  be 

disqualified and all their statements/documents submitted along with bid are true  and  

factual.  Standard  format  of  the  certificate  to  be  submitted  by  the  bidder  is enclosed 

as Form-22. Non submission of a certificate (Form No. 22) by the bidder  shall result in 

summary rejection of his/their bid.  And  it  shall  be  mandatorily incumbent  upon  the  

tenderer  to  identify,  state  and  submit  the  supporting  documents duly self-attested by 

which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. It 
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will not be obligatory on the part of Tender  Committee to scrutinize beyond the 

submitted document of tenderer as far as his  qualification for the tender is concerned.  

 

3.     The DFCCIL reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall, when so required  by the 

DFCCIL, make available all such information, evidence and documents as may be 

necessary for such verification.  Any such verification or lack of such verification, by the 

DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will it 

affect any right of the DFCCIL  

4. Thereunder. In  case  of  any  wrong  information  submitted  by  tenderer,  the  contract  

shall  be terminated, Earnest Money Deposit (EMD), Performance (PG) and Security 

Deposit (SD) of contract forfeited and agency barred for doing business on entire 

DFCCIL  5(five) years. 

 

1.3.14  Period of Completion 
 

The entire work is required to be completed in all respects within 36 months (Thirty 

Six months) from the date of issue of the acceptance letter. Time is the essence of 

contract. The contractor shall be required to maintain steady and regular progress to 

the satisfaction of the Engineer to ensure that the work will be completed in all 

respects within the stipulated time. 

 

 

1.3.15    Pre-Bid Meeting:- Not applicable  

 

1.3.16 If the Tenderer/s deliberately gives any wrong information about credentials  /   

documents in his/their tenders and thereby create(s) circumstances for acceptance of 

his/their tender, DFCCIL reserves the right to reject such tender at any stage, besides, 

shall suspend business with such tenderer. The EMD of such tenderers shall also be 

forfeited. 

 
1.3.17 Quantum of work and materials: 

The indicative schedule of quantities of various items of works is included in Form – 

3& 4 of the tender documents 

 

1.3.18    Employer not bound to accept any tender: 

              The employer shall not be bound to accept the lowest or any tender or to assign any 

reason for non-acceptance or rejection of a tender. The employer reserves the right to 

accept any tender in respect of the whole or any portion of the work specified in the 

tender papers or to reduce the work or to accept any tender for less than the tendered 

quantities without assigning any reason whatsoever.  

 

1.3.19     Schedule of Prices 

 

The form -3 and Form -4 of part IV, Chapter-II of BID Documents List out the 

Schedule of Prices for various items. Based on these, the total tender value has also 

been work out. 
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1.3.20  Performance Guarantee: Refer relevant clause of GCC. 
1.3.21  the tenderer shall furnish information for making payment through ECS/ NEFT / RTGS 

(Tender Form No. 8 placed at Part IV of the tender documents). 

1.3.22  Negotiation:  
 

Should DFCCIL decide to negotiate with a view to bring down the rates, the tenderer 

called for negotiations should furnish the following form of declaration before 

commencement of negotiations? 

"I................................................................. Do declare that in the event of failure of 

contemplated negotiations relating to Tender No............................................... dated 

............................my original tender shall remain open for acceptance on its original 

terms and conditions,” 

 
 

1.3.23 Site Inspection: 

 

Tenderers are requested to inspect the site and carry out careful examination to satisfy 

them as to the nature of work involved and facilities available at the site. They should 

note carefully all the existing structures and those under construction through other 

agencies. They should also study the suitability of utilizing the different equipment 

and the machinery that they intend to use for the execution of the work. The tenderers 

should also select suitable sites for the purpose of locating their store yard, 

laboratory, staff quarters etc.  

 

  1.3.24   No form C & D shall be issued to the contractor for this work. 
 

  1.3.25  Preliminary examination of bids   
 

a)  The  DFCCIL  shall  examine  the bids  to  determine  whether  they  are complete,  

whether  any computational errors have been made, whether the documents have been 

properly signed and whether the bids are generally in order.   

b)  Arithmetical errors shall be rectified on the following basis if found.  If there is a 

discrepancy between the unit price and the total price, which is obtained by multiplying 

the unit price and quantity, or between subtotals and the total price, the unit or subtotal 

price shall prevail, and the total price shall be corrected.    

c)  The rates should be quoted in figures as well as in words. If there is variation between 

rates quoted in figures and in words, the rate quoted in ‘words’ shall be taken as correct. If 

more than one or improper rates are tendered for the same item, the tender is liable to be 

rejected.   

d)  Prior to the detailed evaluation, DFCCIL shall determine whether  each bid is of 

acceptable quality, is generally complete and is substantially responsive to the bidding 

documents.  For purposes of this determination, a substantially responsive bid is one that 

conforms to all the terms,  conditions  and specifications  of the  bidding  documents  

without  material  deviations, objections,  conditionality  or  reservation.  A  material  

deviation,  objections,  conditionality  or reservation is one:    

                                              

a. That affects in any substantial way the scope, quality or Performance of the 

contract.    

b.  That  limits  in  any  substantial  way,  inconsistent  with  the  bidding  

documents,  the DFCCIL’s rights or the successful Bidder’s obligations 

under the contracts; or    

c.   Whose rectification would unfairly affect the competitive position of other 
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Bidders who are presenting substantially responsive bids.  
 

e)  If a bid is not substantially responsive, it shall be rejected by the DFCCIL.   
 

f)  In case of tenders containing any conditions or deviations or reservations about 

contents of tender document. DFCCIL can summarily reject such tender.   

 1.3.26  Evaluation and comparison of tenders   

In  case  of  open  tenders,  bids,  which  are  determined  as  substantially  responsive,  

shall  be evaluated based on criteria as given in Eligibility  Criteria” and as given in 

Notice Inviting E-Tender.  The  tenderer  must  submit  all  necessary  authentic  data  

with  necessary  supporting certificates of the various items of evaluation criteria failing 

which his tender is liable to be rejected.   

 

1.3.27  Canvassing   

No tenderer is permitted to canvass to DFCCIL on any matter relating to this tender.  Any  

Tenderer found doing so may be disqualified and his bid may be rejected.   

 

1.3.28  Award of Contract   

 

1.   DFCCIL  shall  notify  the  successful  tenderer  in  writing  by  a  Registered 

Letter/Courier/Speed Post/Email or through bearer that his tender has been accepted.   

2.   Letter  of  Acceptance  after  it  is  signed  by  the  Contractor  in  token  of  his  

acceptance  shall constitute a legal and binding contract between DFCCIL and the 

contractor till such time the contract agreement is signed.   

  

1.3.29  Understanding and Amendments of Tender Documents:  

 

  1.   The bidder must own all responsibilities and bear all cost for obtaining all the information 

including risks, contingencies & other circumstances in execution of the work.  It shall 

also carefully read and understand all its obligations & liabilities given in tender 

documents.   

2.   The bidder is advised to visit and examine the site where the work is to be executed and 

its surroundings or other areas as deemed fit by the bidder and should obtain at his own 

cost all information that may be necessary for preparing the bid and execution of the 

contract.  The cost of visiting the site and collecting relevant data shall be at the bidder’s 

own expenses.  It is a condition of the tender that the tenderer is deemed to have visited 

the site and satisfied himself with all the conditions prevailing including any difficulties 

for executing the work.    

3.   At any time prior to the deadline for submission of bids, DFCCIL may for any reason 

whether at its own initiative or in response to any request by any prospective bidder 

amend the bidding documents by issuing Amendment, which shall be part of the Tender 

documents.      

4.   DFCCIL may at its discretion extend the deadline for submission of the bids at any time 

before the time of submission of the bids.  

  

1.3.30  Provision for medium & small enterprises (MSE):  

 

As mandated by Railway Board Letter No. 2010/RS (G)/363/1 dated 05.07.2012 (RBS 

No. 4/2012), in compliance  to  public  procurement  policy,  following  provisions  are  

included  for  Medium  &  Small Enterprises (MSE) in the tender document 

1. Tender sets shall be provided free of cost to MSEs registered with the listed agencies for 

the item tendered.  



JP-EN-TM-CGM-JP-2022 

Signature of tenderer (s) Page 32 
with seal 

2.  MSEs registered with the listed agencies for the item tendered will be exempted from 

payment of Earnest Money.  

3. (I) MSEs who are interested in availing themselves of these benefits will enclose with 

their offer the proof of their being MSE registered with any of the agencies mentioned in 

the notification of Ministry of MSME indicated below:  
 

(i)  District industries Centres  

(ii)  Khadi and Village Industries Commission   

(iii)  Khadi and  Village Industries Board  

(iv)  Coir Board  

(v)  National Small Industries Corporation  

(vi)  Directorate of Handicraft and Handloom  

(vii)  Any other body specified by Ministry of MSME.  

(II) The MSEs must also indicate the terminal validity date of their registration.  

Falling  (I)  &  (II)  above,  such  offers  will  not  be  liable  for  consideration  of  

benefits detailed in MSE notification of Government of India dated 23.03.2012.  

     4. Definition of MSEs owned by SC/ST is as give below:  

(i) In case of proprietary MSE, proprietors (s) shall be SC/ST.  

(ii)   In case of partnership MSE, the SC/ST partners shall be holding at least 51%  

Shares in the unit.  

(iii)   In case of Private Limited Companies at least 51% share shall be held by SC/ST  

Promoters.  

      5.   All bidders registered under Micro, Small and Medium Enterprises (MSMEs) shall have 

to satisfy the eligibility criteria at par with other bidders. There shall not be any relaxation 

in eligibility criteria/tender process or other tender requirements and L-1 price.  

      6. The above facilities shall not be applicable for the items for which they are not registered.   

7. The tenderer (s) shall submit copy of current and valid MSMEs registration certificate 

inclusive of all the pages showing the category of entrepreneur – whether the registered 

firm is owned by General or SC/ST entrepreneurs, monetary limit of their registration for 

the items tendered to avail the benefits under the policy. The MSMEs shall also submit a 

copy of “Entrepreneur’s Memorandum (Part-II)” of the concerned district centre where 

the unit is established.   

8. Registration  of  Udyog  Aadhar  Memorandum  (UAM):  All  Micro,  Small  and  

Medium Enterprises  (MSMEs)  bidders  are  required  to  declare  UAM  Number  on  

CPPP  /www. ireps.gov.in  failing  which  such bidders  will  not  be  able  to enjoy  the  

benefits  as per  Public Procurement Policy for tenders invited electronically through 

CPPP /www. ireps.gov.in 

 

1.3.31 Deleted 

1.3.32  Employment/Partnership etc. of Retired Railway Employees:  
 

(a) Should a tenderer  

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before 

his retirement,  whether  in  the  executive  or  administrative  capacity  or  whether  
holding  a pensionable post or not, in the Engineering or any other department of any of 

the railways owned and administered by the President of India for the time being, OR  
   

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have 

as one of its partners a retired Engineer of the gazetted rank or any other gazetted officer 

working before his retirement, OR  
  

iii) being an incorporated company have any such retired Engineer of the gazetted rank or  

any other gazetted officer working before his retirement as one of its directors ,AND  
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 in case where such Engineer or officer had not retired from government service at least 1 

year prior to the date of submission of the tender , THEN  

 

the tenderer will give full information as to the date of retirement of such Engineer or 

gazetted  officer  from  the  said  service  and  as  to  whether  permission  for  taking  

such contract, or if the Contractor be a partnership firm or an incorporated company, to 

become a partner or director as the case may be, has been obtained by the tenderer or the 

Engineer or officer, as the case may be from the President of India or any officer, duly 

authorized by him in this behalf, shall be clearly stated in writing at the time of submitting 

the tender.   

  

(b)  In case, upon successful award of contract, should a tenderer depute for execution of the  

works under or to deal matters related with this contract, any retired Engineer of gazette  

rank or retired gazetted officer working before his retirement in the Engineering or any  

other department of any of the railways owned and administered by the President of India  

for the time being, and now in his employment, then the tenderer will ensure that retired  

Engineer or retired gazetted officer had retired from government service at least 1 year  

GCC July 2020  prior to the date of his employment with tenderer and in case he had  

retired from service within a year then he  possesses the requisite permission from the  

President of India or any officer, duly authorized by him in this behalf, to get associated  

with the tenderer.  
  

(c)  Should a tenderer or Contractor being an individual, have member(s) of his family or in  

the case of partnership firm/ company / joint venture (JV) / registered society / registered  

trust  etc.  one  or  more  of  his  partner(s)/shareholder(s)  or  member(s)  of  the  family  

of  partner(s)/shareholder(s) having share of more than 1% in the tendering entity 

employed in gazetted capacity in the Engineering or any other department of the railway, 

then the tenderer at the time of submission of tender, will inform the authority inviting 

tenders the details of such persons.   
  

Note:- If information as required above has not been furnished, contract is liable to be 

dealt in accordance with provision of clause 62 of Standard General Condition of contract.  
  

JOINT VENTURE (JV) FIRMS IN WORKS TENDERS:-  
 

1.3.33 Participation of Joint Venture (JV) in Works Tender: This Clause shall be applicable for 

works   tenders wherein tender documents provide for the same.  
 

1.3.33.1  Separate identity/name shall be given to the Joint Venture.  
 

1.3.33.2  Number  of  members  in  a  JV  shall  not  be  more  than  three,  if  the  work  involves  

only  one   department (say Civil or S&T or Electrical or Mechanical) and shall not be 

more than five, if the   work involves more than one Department. One of the members of 

the JV shall be its Lead   Member who shall have a majority (at least 51%) share of 

interest in the JV. The other members shall have a share of not less than 20% each in case 
of JV with upto three members and not less   than  10%  each  in  case  of  JV  with  more  

than  three  members.  In  case  of  JV  with  foreign member(s), the Lead Member has to 

be an Indian firm/company with a minimum share of 51%.  

1.3.33.3A member  of  JV  shall  not be  permitted  to  participate  either  in individual  capacity  

or  as  a member of another JV in the same tender  .  

1.3.33.4 The tender form shall be purchased and submitted only in the name of the JV and not in 

the name of  any  constituent  member.  The  tender  form  can  however  be submitted  by  
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JV or any  of  its   constituent  member  or  any  person  authorized  by  JV through  

Power  of  Attorney  to  submit tender.  

1.3.33.5 Earnest Money Deposit (EMD) shall be deposited by JV or authorized person of JV 

through e-   payment gateway or as mentioned in tender document.  

1.3.33.6  A copy of Memorandum of Understanding (MoU) duly executed by the JV members on 

a  stamp   paper, shall be submitted by the JV along with the tender. The complete details 

of the members of   the JV, their share and responsibility in the JV etc. particularly with 

reference to financial,   technical and other obligations shall be furnished in the MoU.  

(The MoU format for this purpose shall be finalized by the Railway in consultation with 

their Law Branch and shall be enclosed   along with the tender).  

1.3.33.7   Once the tender is submitted, the MoU shall not be modified / altered / terminated during 

the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, 

the full Earnest Money Deposit (EMD) shall be liable to be forfeited.  

1.3.33.8  Approval for change of constitution of JV shall be at the sole discretion of the Railway. 

The constitution of the JV shall not be allowed to be modified after submission of the 

tender bid by the   JV, except when modification becomes inevitable due to succession 

laws etc., provided further  that  there  is  no  change  in  qualification  of  minimum  

eligibility  criteria  by  JV  after change of   composition.  However,  the  Lead  Member  

shall  continue  to  be  the  Lead Member of the JV. Failure   to observe this requirement 

would render the offer invalid.  

1.3.33.9  Similarly, after the contract is awarded, the constitution of JV shall not be allowed to be  

altered   during the currency of contract except when modification become inevitable due 

to succession   laws  etc.  and  minimum  eligibility  criteria  should  not  get  vitiated. 

Failure to observe this   stipulation shall be deemed to be breach of contract with all  

Consequential penal action as per contract conditions.  

1.3.33.10  On award of contract to a JV, a single Performance Guarantee shall be submitted by 

the JV as per   tender  conditions.  All  the  Guarantees  like  Performance  Guarantee,  

Bank Guarantee for   Mobilization Advance, Machinery Advance etc. shall be accepted 

only in the name of the JV and   no splitting of guarantees amongst the members of the JV 

shall be permitted. 
 

1.3.33.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been 

awarded,with   the same  shareholding  pattern  as  was  declared  in  the  MOU/JV  

Agreement submitted along with   the tender, shall be got registered before the Registrar 

of the Companies under 'The Companies   Act  -2013'  (in  case  of  Company)  or  before  

the Registrar/Sub-Registrar under the 'The Indian   Partnership  Act,  1932'  (in  case  of 

Partnership Firm) or under 'The LLP Act 2008' (in case of LLP).   A separate PAN shall    

be obtained for this entity. The documents pertaining to this entity   including  its  PAN 

shall be furnished to the Railways before signing the contract agreement for the   work.  

In case the tenderer fails to observe/comply with this stipulation within 60 days of issue of   

LOA, contract  is liable  to be  terminated.  In  case contract is terminated  railway  shall  

be entitled to   forfeit the full amount of the Earnest Money Deposit and other dues 

payable to the Contractor   under  this  contract.  The  entity  so  registered,  in  the  

registered documents, shall have, inter-alia, following Clauses:  

1.3.33.11.1  Joint And Several Liability - Members of the entity to which the contract is awarded, 

shall be jointly and severally liable to the Railway for execution of the project in 

accordance with General and Special Conditions of Contract. The members of the entity 

shall also be liable jointly and   severally for the loss, damages caused to the Railways 

during the course of execution of the contract or due to non-execution of the contract or 

part thereof.  

1.3.33.11.2  Duration of the Registered Entity - It shall be valid during the entire currency of the 
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contract including  the  period  of  extension,  if  any  and  the  maintenance  period  after  

the  work  is completed.  

1.3.33.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and 

interpreted in accordance with Indian Laws.  

1.3.33.12  Authorized Member - Joint Venture members in the JV MoU shall  authorize  one of 

the members   on behalf of the Joint Venture to deal with the tender, sign the agreement or  

enter  into  contract  in  respect  of  the  said  tender,  to  receive  payment,  to  witness  

joint measurement of work done, to sign   measurement books and similar such action in 

respect of the said tender/contract. All notices/correspondences with respect to the 

contract would be sent only to this authorized member of the JV.  

1.3.33.13  No member of the Joint Venture shall have the right to assign or transfer the interest 

right or liability in the contract without the written consent of the other members and that 

of the Railway in respect of the said tender/contract.  

1.3.33.14  Documents to be enclosed by the JV along with the tender:  

1.3.33.14.1  In  case  one  or  more  of  the  members  of  the  JV  is/are  partnership  firm(s),  

following documents   shall be submitted:  

(i)  A notarized copy of the Partnership Deed,    

 

(ii)  A copy of consent of all the partners or individual authorized by partnership firm, 

to enter into the Joint Venture Agreement on a stamp paper.  

(iii)  A notarized or registered copy of Power of Attorney in favour of the individual to 

sign the MOU/JV Agreement on behalf of the partnership firm and create liability 

against the firm.  

1.3.33.14.2  In case one or more members is/are HUF, the following documents shall be 

enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is signing the 

affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family 

(HUF) and he has the authority, power and consent given by other members to act 

on behalf of HUF.  

1.3.33.14.3 In case one or more members of the JV is/are companies, the following documents 

shall be submitted:  

(i)  A copy of resolutions of the Directors of the Company, permitting the company to 

enter into a JV agreement.  

(ii)  The copies of MOA (Memorandum of Association) / AOA (Articles of 

association) of the company.  

(iii)   A copy of Certificate of Incorporation. 

(iv)  A copy of Authorization/copy of Power of Attorney issued by the Company  

(backed by  the resolution of Board of Directors) in favour of the individual to 

sign the tender, sign   MOU/JV  agreement  on  behalf  of  the  company  and  

create  liability  against  the company.  

1.3.33.14.4 All the Members of JV shall certify that they are not blacklisted or debarred by 

Railways or any  other  Ministry  /  Department  of  the  Govt.  of  India  from  

participation  in tenders/contract on the date of opening of bids either in their individual 

capacity or as a member of the JV in which they were/are members.  

1.3.33.14.5 All other documents in terms of explanatory notes in clause 1.3.13 Preamble & 

General Instruction to tenderer.  

 

1.3.33.15  Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of 

the JV shall be adjudged based on satisfactory fulfillment of the following criteria:  

 

1.3.33.15.1  Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder):-  
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(a)   For Works without composite components    

The  technical  eligibility  for  the  work  as  per  para  1.3.13.(i). A Preamble  &  

General Instruction to tenderer above, shall be satisfied  by either the ‘JV in its 

own name & style’ or ‘any member having min 26% share’. Each other member 

of JV shall have technical capacity of minimum 10% of the cost of work i.e., each 

JV member must have satisfactorily completed during the last 07 (seven)  years,  

ending last day of month previous to the one in which tender is invited, one similar 

single work for a minimum of 10% of advertised value of the tender.  

(b)  For works with composite components  
 

(i)   The technical eligibility for each component of work as per para 1.3.13.(i). A 

Preamble & General Instruction to tenderer, shall be satisfied by either the ‘JV in 

its own name & style’ or ‘any member of JV having min 26% share’. Each other 

member of JV shall have technical capacity of minimum 10% of the cost of any 

component of work i.e., each JV member must have satisfactorily completed 

during the last 07 (seven) years, ending last day of month previous to the one in 

which tender is invited, one similar single work for a minimum of 10% of cost of 

any component of work.  

OR  

The technical eligibility for major component of work as per para 1.3.13.(i).A 

Preamble & General Instruction to tenderer, shall be satisfied by either the ‘JV in 

its own name & style’ or ‘any member of JV having min 26% share’ and technical 

eligibility for other components of  work  as  per  para  1.3.13.(i).A  Preamble  &  

General  Instruction  to  tenderer,  shall  be satisfied by either the ‘JV in its own 

name & style’ or ‘any member of the JV’. Each other member of JV shall have 

technical capacity of minimum 10% of the cost of any component of  work.  i.e.,  

each  JV  member  must  have  satisfactorily  completed  during  the  last  07 

(seven)  years,  ending  last  day  of  month previous to the one in which tender is 

invited, one similar single work for a minimum of 10% of cost of any component 

of work.  
  

Note for Clause 65.15.1 

(a)  The Major component of the work for this purpose shall be the component of 

work having highest value. In cases where value of two or more component of 

work is same, any one work can be classified as Major component of work.  

(b)  Value of a completed work done by a Member in an earlier JV shall be 

reckoned only to the extent of the concerned member's share in that JV for the 

purpose of satisfying his/her compliance  to  the  above  mentioned  technical  

eligibility  criteria  in  the  tender  under consideration.  

1.3.33.15.2   Financial Eligibility Criteria  
 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 

1.3.13.(i).B Preamble & General Instruction to tenderer. The “financial capacity” 

of the lead partner of JV shall not be less than  51%  of  the  financial  eligibility  

criteria  mentioned  at  para  1.3.13.(i).B  Preamble  &  General Instruction to 

tenderer.  

The  arithmetic sum  of  individual  “financial  capacity”  of  all the  members 

shall  be  taken  as  JV’s “financial capacity” to satisfy this requirement.  

Note: Contractual payment received by a Member in an earlier JV shall be 

reckoned only to the extent of the concerned member’s share in that JV for the 

purpose of satisfying compliance of the above mentioned financial eligibility 

criteria in the tender under consideration.  

1.3.33.15.3  Bid Capacity (Applicable to tenders costing more than Rs 20.00 cr only)  
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The  JV  shall  satisfy  the  requirement  of  “Bid  Capacity”  requirement  

mentioned  at  para  1.3.13.(ii) Preamble & General Instruction to tenderer. The 

arithmetic sum of individual “Bid capacity” of all the members shall be taken as 

JV’s “Bid capacity” to satisfy this requirement. 

1.3.34.0   Participation of Partnership Firms in works tenders:  

1.3.34.1   The  Partnership  Firms  participating  in  the  tender  should  be  legally  valid  

under  the provisions of the Indian Partnership Act.  

1.3.34.2   The partnership firm should have been in existence or should have been formed 

prior to submission of tender. Partnership firm should have either been registered 

with the Registrar or   the partnership deed should have been notarized prior to 

date of tender opening as per the Indian   Partnership Act.  

1.3.34.3   Separate identity /  name should be given to the  partnership firm. The partnership 

firm should   have PAN / TAN number in its own name and PAN / TAN number 

in the name of any of the   constituent partners shall not be considered. The valid 

constituents of  the firm shall be called   partners.  

1.3.34.4   Once  the  tender  has  been  submitted,  the  constitution  of  the  firm  shall  not  

normally  be allowed to   be modified / altered / terminated during the validity of 

the tender as well as he currency of the   contract  except  when  modification  

becomes  inevitable  due  to succession laws etc., in which case   prior permission 

should be taken from Railway and in any case the minimum eligibility criteria   

should not get vitiated. The re-constitution of firm in such cases should be 

followed by a notary   certified Supplementary Deed.  The approval for change of 

constitution of the firm, in any case,   shall be at the sole discretion of the 

Railways and the tenderer shall have no claims what-so-ever.   Any  change  in  

the constitution of Partnership firm after opening of tender shall be with the   

consent  of  all partners and with the signatures of all partners as that in the 

Partnership Deed. Failure to observe this requirement shall render the offer invalid 

and full EMD shall be forfeited.  

    If any Partner/s withdraws from the firm after opening of the tender and 

before the award of the contract, the offer shall be rejected and EMD of the 

tenderer will be forfeited. If any new partner joins the firm after opening of tender 

but prior to award of contract, his / her credentials shall not qualify for 

consideration towards eligibility criteria either individually or in proportion to his 

share in the previous firm. In case the tenderer fails to inform Railway beforehand 

about any such changes / modification in the constitution which is inevitable due  

to succession laws etc. and the contract is awarded to such firm, then it will be 

considered a breach of the contract conditions liable for determination of the 

contract under Clause 62 of General Conditions of Contract.  

1.3.34.5  A partner of the firm shall not be permitted to participate either in his individual 

capacity or  as a  partner of any other firm in the same tender.  

1.3.34.6   The tender form shall be submitted only in the name of partnership firm. The 

EMD  shall be deposited  by  partnership  firm  through  e-payment  gateway  or  

as  mentioned  in  tender document.   The EMD submitted in the name of any 

individual partner or in the name of  authorized partner (s) shall not be considered.  

1.3.34.7   One or more of the partners of the firm or any other person (s) shall be designated 

as the authorized person (s) on behalf of the firm, who will be authorized by all the 

partners to act on   behalf of the firm through a “Power of Attorney”, specially 

authorizing him / them to submit  &   sign the tender, sign the agreement, receive 

payment, witness measurements, sign measurement   books, make 

correspondences, compromise / settle / relinquish any claim (s) preferred by the   
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firm, sign “No Claim Certificate”, refer all or any dispute to arbitration and to take 

similar such   action  in respect  of the said  tender  /  contract.  Such “Power of 

Attorney”  shall be notarized /   registered  and  submitted  along  with  the tender.  

1.3.34.8   On  issue  of  Letter  of  Acceptance  (LOA)  to  the  partnership  firm,  all  the  

guarantees  like Performance  Guarantee,  Guarantee  for  various  Advances  to  

the  Contractor  shall  be submitted   only in the name of the partnership firm and 

no splitting of guarantees among the partners shall   be acceptable.  

1.3.34.9    On issue of Letter of Acceptance (LOA), contract agreement with partnership firm 

shall be executed in the name of the firm only and not in the name of any 

individual partner.  

1.3.34.10   In  case  the  Letter  of  Acceptance  (LOA)  is  issued  to  a  partnership  firm,  the  

following undertakings shall be furnished by all the partners through a  notarized 

affidavit, before signing of contract   agreement.  

(a) Joint and several liabilities:  

The partners of the firm to which the Letter of Acceptance (LOA) is 

issued, shall be jointly and severally liable to the Railway for execution of 

the contract in accordance with General and Special Conditions  of  the  

Contract.  The  partners  shall  also  be  liable  jointly  and  severally  for  

the  loss, damages  caused  to  the  Railway  during  the  course  of  

execution  of  the  contract  or  due  to  non-execution of the contract or 

part thereof.  

(b) Duration of the partnership deed and partnership firm agreement:  

The  partnership  deed/partnership firm  agreement  shall normally  not  be  

modified/altered/ terminated during the currency of contract and the 

maintenance period after the work is completed as  contemplated  in  the  

conditions  of  the  contract.  Any  change  carried  out  by  partners  in  the  

constitution of the firm without permission of Railway, shall constitute a 

breach of the contract, liable for determination of the contract under Clause 

62 of the General Conditions of Contract.  

(c)  Governing  laws:  The  partnership  firm  agreement  shall  in  all  respect  

be  governed  by  and interpreted in accordance with the Indian laws. 

 (d)  No partner of the firm shall have the right to assign or transfer the interest 

right or liability in the contract without the written consent of the other 

partner/s and that of the Railway.  

1.3.34.11   The tenderer shall clearly specify that the tender is submitted on behalf of a 

partnership firm. The following documents shall be submitted by the partnership 

firm, with the tender:  

(i)   A notarized copy of partnership deed.  

(ii)   A notarized or registered copy of Power of Attorney in favour of the individual  

to tender for the work, sign the agreement etc. and create liability against the  

firm.  

(iii)   An undertaking by all partners of the partnership firm that they are not blacklisted 

or debarred by Railways  or  any other Ministry  /  Department  of  the  Govt. of  

India  from participation  in  tenders  /  contracts  as  on  the  date  of  opening  of  

bids,  either  in  their individual  capacity  or  in  any  firm  in  which  they  were  /  

are  partners.  Concealment  / wrong information in regard to  above shall  make 

the contract liable for determination under Clause 62 of the General Conditions of 

Contract. 

   (iv)  All other documents in terms of explanatory notes in clause 1.3.13 Preamble & 

General Instruction to tenderer.  

1.3.34.12   Evaluation of eligibility of a partnership firm:  
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Technical and financial eligibility of the firm shall be adjudged based on 

satisfactory fulfilment of the eligibility criteria laid down in Clause 1.3.13 

Preamble & General Instruction to tenderer 
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PART - I  
CHAPTER IV 

 

GENERAL CONDITIONS OF CONTRACT 

      

DEFINITIONS AND INTERPRETATION 

 

1. (1)     Definition: - In these General conditions of Contract, the following terms shall have the 

meaning assigned hereunder except where the context otherwise requires:- 

 
(a) “Railway”  shall  mean  the  President  of  the  Republic  of  India  or  the 

Administrative Officers of the DFCCIL or of the Successor DFCCIL authorized to 

deal with  any matters which these presents are concerned on his behalf. 

 
(b) “General  Manager of Railway ”  shall  mean  the  officer - in-charge  of  the  

General Superintendence and Control of the Railway and shall mean and include their 

successors, of the successor  Railway; 

 

(c) “Chief  Engineer”  shall  mean  the  officer - in-charge  of  the  Engineering 

Department of Railway and shall also include Chief Engineer (Construction), Chief 

Signal and Telecommunication Engineer, Chief Signal and Telecommunication 

Engineer (Construction), Chief Electrical Engineer, Chief Electrical 

Engineer(Construction) and shall also include  GGM/GM of DFCCIL. 

 

(d) “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the 

Railway and shall also mean any officer nominated by Managing Director / DFCCIL 

and shall mean and include their successors of the successor Railway. 

 

(e) “Engineer” and Employer’s Engineer shall  mean the Dy. Chief Project 

Manager/Engg. of DFCCIL / PMC appointed by DFCCIL. 

 

(f) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal 

and Telecommunication Engineer and Assistant Electrical Engineer, APM / PM / 

Dy.CPM / Add. CPM of DFCCIL in direct charge of the work and shall include any 

Sr. Sec. / Sec / Jr. Engineer / Executive / Sr. Executive, APM/PM / Dy.CPM of 

DFCCIL of Civil Engineering / Signal & Telecommunication Engineering / Electrical 

Engineering Department appointed by the Railway / DFCCIL and shall mean and 

include the Engineer’s Representative of the successor Railway / DFCCIL. 

 
(g) “Contractor” shall mean the person / Firm / Company / JV whether incorporated or 

not who enters into the contract with the DFCCIL and shall include their executors, 

administrators,   and successors and permitted assigns. 

(h)  “Contract”  shall  mean  and  include  the  Agreement  of  Work  Order,  the  accepted  

schedule  of  rates  of  the  Schedule  or  Rates  of  DFCCIL modified by the tender 

percentage for items of work quantified, or not quantified, General Conditions of 

Contract, Special  Conditions of Contracts, if any, Drawings, Specifications, Additional 

/ Special Specifications, if any and tender forms, if any, and all other documents 

included as part of contract . 
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(i)  “Works” shall mean the works to be executed in accordance with the contract. 

  

(j)   “Specifications” shall mean the Specifications for materials and works referred / 

mentioned in tender documents. 

 

(k) “Schedule of rates of Railway” shall mean the schedule of rates issued under the 

authority of the Chief Engineer from time to time and shall also include Rates 

specified in tender document. 

 
(l)   “Drawing” shall mean the maps, drawings, plans and tracings or prints there of 

annexed to the contract and shall include any modifications of such drawings  and 

further drawings as may be issued by the Engineer from time to time. 

 
(m) “Constructional Plan” shall mean all appliances or things of whatsoever   nature 

required for the execution, completion or maintenance of the works or temporary 

works (as hereinafter defined) but does not include materials or other things intended 

to form or forming part of the permanent work. 

 
(n)   “Temporary Works” shall mean all temporary works of every kind required for the 

execution completion and/or maintenance of the works. 

 
(o)   “Site” shall mean the lands and other places on, under, in or through which   the 

works are to be carried out and any other lands or places provided by the 

Railway/DFCCIL for the purpose of the contract. 

(p)     “Period of Maintenance” shall mean the defect liability period from the date    of 

completion of the works as certified by the Engineer. 

 

(q)   “Bid” or “Tender”, “Bidder” or “Tenderer” wherever appearing in this document shall 

have the same and interchangeable meaning.   

  

(r)   Date of inviting tender shall be the date of publishing tender notice on IREPS website 

if tender is published on website or the date of publication in newspaper in case tender 

is not published on website.  

  

(s)   “Contractor’s authorised engineer” shall mean a graduate engineer having more than 3 

years experience in the relevant field of construction work involved in the contract, 

duly approved by Engineer. 

 

1.(2) Singular  and  Plural:-  Words  importing    the  singular  number  shall  also include 

the plural and vice versa where the context requires. 

 

1.(3) Headings & marginal headings:-The headings and marginal headings in these 

general conditions are solely for the purpose of facilitating reference and shall not be 

deemed to be part thereof or be taken into consideration in the interpretation or 

construction thereof or the contract. 

 

 

 

 

 



JP-EN-TM-CGM-JP-2022 

Signature of tenderer (s) Page 43 
with seal 

GENERAL OBLIGATION 

 
2. (1)  Execution Co-relation and intent of contract Documents:-The contract 

documents shall be signed by the DFCCIL and the Contractor. The contract 

documents are complementary, and what is called for by any one shall be as binding 

as if called for by all, the intention of the documents is to include all labour and 

materials, equipment’s and transportation necessary for the proper execution of work. 

Materials or work not covered by or properly inferable from any heading or class of 

the specifications shall not be supplied by the DFCCIL to the contractors unless 

distinctly specified in the contract documents. Materials or works described in words 

which so applied have a well-known technical or trade meaning shall be held to refer 

to such recognized standards. 

 

2.(2) If a work is transferred from the jurisdiction of one Railway to another 

Railway or to a Project Authority/ DFCCIL or vice versa while contract is in 

subsistence, the contract shall be binding on the Contractor and the Successor 

Railway/Project in the same manner & take effect all respects as if the Contractor and 

the Successor Project were parties there to from the inception and the corresponding 

officer or the Competent Authority in the Successor Railway/Project  will exercise the 

same powers and enjoy the same authority as conferred to the Predecessor 

Railway/Project under the original contract/agreement entered into. 

 

2.(3) If  for administrative  or  other  reasons  the  contract  is  transferred  to  the Successor 

Railway/Successor Project Authority of DFCCIL the contract shall not withstanding 

any things contained herein contrary there to, be binding on the Contractor and the 

Successor Railway /Project Authority/ DFCCIL in the same manner and take effect in 

all respect as if the Contractor and the Successor Railway/ successor Project Authority 

of DFCCIL had been parties thereto from the date of this contract. The contract shall 

be Administered/Managed by GGM/GM/Co/ GM nominated by DFCCIL. 

 

3. (1)  Law  governing the contract:- The contract shall be governed by the law for the 

time being in force in the Republic of India. 

 

3.(2)  Compliance to regulations and bye-laws:-The contractor shall conform to the 

provision of any statute relating to the works and regulations and by-laws of any 

location authority and of any water and lighting companies or undertakings, with 

whose system the work is proposed to be connected and shall before making any 

variation from the drawings or the specifications that may be necessitated by so 

confirming give to the Engineer notice specifying the variation proposed to be made 

and the reasons for making the variation and shall not carry out such variation until he 

has received instructions from the Engineer in respect thereof. The contractor shall be 

bound to give all notices required by statute, regulations or bye-laws as aforesaid and 

to pay all fees and taxes payable to any authority in respect thereof. 
 

4.  Communications to be in writing:- All  notices,  communications,  reference  and  

complaints made  by  the  Railway/DFCCIL  or  the  Engineer  or  the  Engineer's  

Representative  or  the Contractor inter-se concerning the works shall be in writing or e-

mail on registered e-mail IDs and no notice, communication, reference or complaint not in 

writing or through e-mail, shall  be recognized.. 
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5.  Service of Notices on Contractors:- The contractor shall furnish to the Engineer 

the name designation and address of his authorized agent and all complaints, notices, 

communications and references shall be deemed to have been duly given to the 

contractor if delivered to the contractor or his authorized agent or left at or posted to 

the address so given and shall be deemed to have been so given in the case of posting 

on day on which they would have reached such address in the ordinary course of post 

or on the day on which they were so delivered or left. In the case of contract by 

partners, any change in the constitution of the firm shall be forthwith notified by the 

contractor to the Engineer. 

6. Occupation  and  use  of  land:- No  land  belonging   to  or  in  the possession  

of the Railway/D FC C I L shall  be occupied  by the Contractor  without the 

permission of the Railway/DFCCIL. The Contractor shall not use, or allow to be 

used; the site for any purposes other than that of executing the works. 

Whenever non-railway bodies/persons are permitted to use railway premises with 

competent authority’s approval, conservancy charges as applicable from time to 

time may be levied. 

7.  Assignment or subletting of contract: - The contractor shall not assign or sublet 

the contract or any part thereof or allow any person to become interested therein any 

manner whatsoever without the special permission in writing of the DFCCIL. Any 

breach of this condition shall entitle the DFCCIL to rescind the contract under 

clause 62 of these conditions and also render the contractor liable for payment to 

the DFCCIL in respect of any loss or damage arising or ensuing from such 

cancellation.  Provided always that execution of the details of the work by petty 

contractor under the direct and personal supervision of the Contractor or his agent 

shall not be deemed to be sub-letting under this clause.  

In case Contractor intends to subcontract part of work, he shall submit a proposal in 

writing seeking permission of Chief Engineer for the same. While submitting the 

proposal to railway, Contractor shall ensure the following:  

(a) (i) Total value of work to be assigned to sub-contractor(s) shall not be more 

than 50% of total contract value.  

(ii) The subcontractor shall have successfully completed at least one work 

similar to work proposed for subcontract, costing not less than 35% value 

of work to be subletted, in last 5 years through a works contract directly 

given to him by a Govt. Department; or by a Public listed company 

having average annual turnover of Rs 500 crore and above in last 3 

financial years excluding the current financial year, listed on National 

Stock Exchange or Bombay Stock Exchange, registered at least 5 years 

back from the date of submission of proposal by Contractor to Railway 

and work experience certificate issued by a person authorised by the 

Public Listed Company to issue such certificates.  

In case contractor submits subcontractor’s work experience certificate 

issued by public listed company, the contractor shall also submit along 

with work experience certificate, the relevant copy of work order, bill of 

quantities, bill wise details of payment received duly certified by 

Chartered Accountant, TDS certificates for all payments received and 

copy of final/last bill paid by company in support of above work 

experience certificate.  

(iii) There is no banning of business with the sub-contractor in force over IR.  

(b) The Contractor shall provide to the Engineer a copy of the agreement to be 

entered into by Contractor with subcontractor. No subcontractor shall be 

permitted without a formal agreement between Contractor and subcontractor. 
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This agreement shall clearly define the scope of work to be carried out by 

subcontractor and the terms of payment in clear & unambiguous manner.  

(c)  On receipt of approval from Chief Engineer, Contractor shall enter into a formal 

agreement legally enforceable in Court of Law with subcontractor and submit a 

copy of the same to the Engineer.  

(d)  The Contractor shall intimate to the Engineer not less than 7 days in advance, the 

intended date of commencement of subcontractor’s work.  

(e)  Once having entered into above arrangement, Contractor shall discontinue such 

arrangement, if he intends to do so at his own or on the instructions of Railway, 

with prior intimation to Chief Engineer.  

(f)   The Contractor shall indemnify railway against any claim of 

subcontractor.  

(g)  The Contractor shall endeavour to resolve all matters and payments amicably and 

speedily with the subcontractor.  

(h)  In addition to issuance of work experience certificate to Contractor, the Engineer, 

when, based on documents, is satisfied that subcontracted work has been carried 

out by subcontractor, shall issue work experience certificate to the subcontractor 

also for the portion of work subcontracted and successfully completed by the 

sub-contractor.  

(i)  The responsibility of successful completion of work by subcontractor shall lie 

with Contractor. Subcontracting will in no way relieve the Contractor to execute 

the work as per terms of the Contract.  

(j)  Further, in case Engineer is of the view that subcontractor’s performance is not 

satisfactory, he may instruct the Contractor to remove the subcontractor from the 

work and Contractor has to comply with the above instructions with due 

promptness. Contractor shall intimate the actual date of discontinuation of 

subcontract to Engineer. No claim of Contractor whatsoever on this account shall 

be entertained by the Railway and this shall be deemed as ‘excepted matter’ 

(matter not arbitrable). 

The permitted subletting o f  work by the contractor shall not establish any 

contractual relationship between the sub- contractor and the DFCCIL and shall not 

relieve the contractor of any responsibility under the contract. 

8.  Assistance by the DFCCIL for the Stores to be obtained by the Contractor:- 

Owing to difficulty in obtaining certain materials (including Tools & Plant) in the 

market, the DFCCIL may have agreed without any  liability therefore to endeavour 

to obtain or assist the contractor in obtaining  the required quantities of such 

materials as may be specified in the tender. In the event of delay or failure in 

obtaining  the required  quantities  of the aforesaid material the contractor shall not 

be deemed absolved of his own responsibility and shall keep in touch with day to 

day positions regarding their availability and accordingly adjust progress of works 

including employment of labour and the DFCCIL shall not in any way be liable for 

the supply  of materials or for the non-supply thereof  for any reasons  whatsoever  

nor  for any loss or damage  arising  in consequence of such delay or no supply. 

  9.      Deleted 
10.                                             Carriage  of  materials:- No  forwarding  orders  shall  be  issued  by  the   

DFCCIL for the conveyance  of contractor’s  materials,  tools and plant by Rail 

which may be required  for use in the works and the contractor  shall pay full 

freight charges at public tariff rates therefore.  

11.    Deleted 

12.       Representation on Works: - The contractor shall, when he is not personally present 

on the site of the works place and keep a responsible agent at the works during 
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working hours who shall on receiving reasonable notice, present himself to the 

Engineer and orders given by the Engineer or the engineer’s representative to the 

agent shall be deemed to have the same force as if they had been given to the 

Contractor. Before absenting himself, the contractor shall furnish the name and 

address of his agent for the purpose of this clause and failure on the part of the 

Contractor to comply with this provision at any time will entitle the DFCCIL to 

rescind the contract under clause 62 of these conditions. 

 13. Relics  and  Treasures:-  All  gold,  silver,  oil  and  other  minerals  of  any 

description and all precious stones, coins, treasures relics antiquities and other similar 

things which shall be found in or upon the site shall be the property of the DFCCIL 

and the Contractor shall duly preserve the same to the satisfaction of the DFCCIL and 

shall from time to time deliver the same to such person or persons as the DFCCIL may 

appoint to receive the same. 

 14. Excavated material:-The contractor shall not sell or otherwise dispose of or 

remove except for the purpose of this contract, the sand, stones, clay, ballast, earth, 

rock or other substances or materials which may be obtained from any excavation 

made for the purpose of the works or any building  or produced upon the site at the 

time of delivery of the possession thereof but all the substances, materials, buildings 

and produce shall be the property of the DFCCIL provided that the contractor may, 

with the permission of the Engineer, use the same for the purpose of the works either 

free of cost or  pay the cost of the same at such rates as may be determined by the 

Engineer. 

15.  Indemnity  by  Contractors:-  The  contractor  shall  indemnify  and  save   

harmless the Railway/DFCCIL from and against all actions, suit proceedings losses, 

costs, damages, charges, claims and demands of every nature and description 

brought or recovered against the Railways/DFCCIL by reason of any act or omission 

of the contractor,  his  agents  or  employees,  in  the  execution  of  the  works  or in 

his guarding of the same. All sums payable by way of compensation under any of 

these conditions shall be considered as reasonable compensation to be applied to the 

actual loss or damage sustained, and whether or not any damage shall have been 

sustained. 

16. (1) Security Deposit: - The earnest money deposited  by  the  Contractor  with  his  

tender  will  be retained by the Railways/DFCCIL as part of security for the due and 

faithful fulfillment of the contract  by  the  Contractor.  The Security Deposit shall be 

5% of the contract value.  Security Deposit may be deposited by the Contractor before 

release of first on account bill in cash or Term Deposit Receipt issued from Scheduled 

Bank, or may be recovered at the rate of 06 % of the bill amount till the full Security 

Deposit is recovered.  Provided  also  that  in  case  of  defaulting Contractor, the 

Railway/DFCCIL may retain any amount due for payment to the Contractor on the 

pending "on account bills" so that the amounts so retained (including amount  

guaranteed through Performance Guarantee) may not exceed 10% of the total value of 

the contract.  

Further,  in case of contracts having value equal to or more than Rs. 50 crore (Rs Fifty 

crore)  the Security Deposit may be deposited as Bank Guarantee Bond also, issued 

by a scheduled bank after execution of contract documents, but before payment of 1st 

on account bill. Provided further that the validity of Bank Guarantee Bond shall be 

extended from time to time, depending upon extension  of  contract  granted  in  terms  

of  Clause  17  of  the  Standard  General  Conditions  of Contract.   

Further, in case Security Deposit has been submitted as Term Deposit Receipt/Bank 

Guarantee Bond in full amount, the Earnest Money deposited by the Contractor with 

his tender will be returned by the Railways/DFCCIL.  
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Note:   After  the  work  is  physically  completed  as  certified  by  competent  authority,  

Security Deposit recovered from the running bills of a Contractor can be returned to 

him, if he so desires, in  lieu  of  Term  Deposit  Receipt/irrevocable  Bank  Guarantee  

for  equivalent  amount  from Scheduled Bank, to be submitted by him. 

 

16.(2)(i) Refund of Security Deposit:  Security  Deposit  mentioned  in  sub  clause  (1)  above  

shall  be returned to the Contractor along with or after, the following:  

(a)   Final Payment of the Contract as per clause 51.(1) and  

(b)  Execution of Final Supplementary Agreement or Certification by Engineer that 

DFCCIL has No Claim on Contractor and  

(c)   Maintenance Certificate issued, on expiry of the maintenance period as per clause 

50.(1), in case applicable.   
  

16. (2)(ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under  

clause 62 (1) of GCC, the Security Deposit already with DFCCIL under the contract 

shall be forfeited. However, in case the contract is rescinded in part or parts under 

clause 62 (1) of GCC, the Security Deposit shall not be forfeited.  

16.(3)  No interest shall be payable upon the Earnest Money and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited in 

terms of Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued 

thereon. 
 

16. (4) Performance Guarantee (P.G.) 

 

The procedure for obtaining Performance Guarantee is outlined below:  

a)  The  successful  bidder  shall  have  to  submit  a  Performance  Guarantee  (PG)  

within  21 (Twenty one) days from the date of issue of Letter of Acceptance 

(LOA). Extension of time for submission of PG beyond 21 (Twenty one) days 

and upto 60 days from the date of issue of LOA may be given by the Authority 

who is competent to sign the contract agreement. However, a penal interest of 

12% per annum shall be charged for the delay beyond 21(Twenty one) days, i.e. 

from 22nd day after the date of issue of LOA. Further, if the 60th day happens to 

be a declared holiday in the concerned office of the DFCCIL, submission of PG 

can be accepted on the next working day.   
 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 

days from the date of issue of LOA, the contract is liable to be terminated. In 

case contract is terminated DFCCIL shall be entitled to forfeit Earnest Money 

Deposit and other dues payable against that contract. In case a tenderer has not 

submitted Earnest Money Deposit on the strength of their registration as a Startup 

recognized by Department of Industrial Policy and Promotion (DIPP) under 

Ministry of Commerce and Industry, DIPP shall be informed to this effect.   

The failed Contractor shall be debarred from participating in re-tender for that 

work.  

 

 

b)   The successful bidder shall submit the Performance Guarantee (PG) in any of the 

following forms, amounting to 3% of the contract value:  

(i)  A deposit of Cash;  

  (ii)  Irrevocable Bank Guarantee;  

 (iii) Government Securities including State Loan Bonds at 5% below the market 

value;  
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(iv)  Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These 

forms of Performance  Guarantee  could  be  either  of  the  State  Bank  of  India  

or  of  any  of  the Nationalized Banks;  

(v)  Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled 

Banks;  

(vi)  Deposit in the Post Office Saving Bank;  

(v) Deposit in the National Savings Certificates;  

(vi)  Twelve years National Defence Certificates;  

(ix) Ten years Defence Deposits;  

(x)  National Defence Bonds and  

(xi) Unit Trust Certificates at 5% below market value or at the face value whichever 

is less. Also, FDR in favour of DFCCIL (free from any encumbrance) may be 

accepted.  

c)   The Performance Guarantee shall be submitted by the successful bidder after the 

Letter of Acceptance (LOA) has been issued, but before signing of the contract 

agreement. This P.G. shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that. In case, the time for completion of work 

gets extended, the Contractor shall get the validity of P.G. extended to cover such 

extended time for completion of work plus 60 days. 

 d)  The value of PG to be submitted by the Contractor will not change for variation 

upto 25% (either increase or decrease). In case during the course of execution, 

value of the contract increases  by  more  than  25%  of  the  original  contract  

value,  an  additional  Performance Guarantee amounting to 3% (three percent) 

for the excess value over the original contract value  shall  be  deposited  by  the  

Contractor.  On  the  other  hand,  if  the  value  of  contract decreases  by  more  

than  25%  of  the  original  contract  value,  Performance  Guarantee amounting 

to 3% (three percent) of the decrease in the contract value shall be returned to the  

Contractor. The PG amount in excess of required PG for decreased contract 

value, available with DFCCIL, shall be returned to Contractor as per   his request 

duly safeguarding the interest of DFCCIL.  

e)   The Performance Guarantee (PG) shall be released after physical completion of 

the work based  on  'Completion  Certificate'  issued  by  the  competent  

authority  stating  that  the Contractor has completed the work in all respects 

satisfactorily.   

f)   Whenever the contract is rescinded, the Performance Guarantee already 

submitted for the contract  shall  be  encashed  in  addition  to  forfeiture  of  

Security  Deposit  available  with DFCCIL.   

g)   The Engineer shall not make a claim under the Performance Guarantee except for 

amounts to  which  the  President  of  India  is  entitled  under the  contract  (not  

withstanding  and/or without prejudice to any other provisions in the contract 

agreement) in the event of:  

(i)    Failure  by  the  Contractor  to  extend  the  validity  of  the  Performance  

Guarantee  as described herein above, in which event the Engineer may claim the 

full amount of the Performance Guarantee.  

(ii) Failure by the Contractor to pay President of India / DFCCIL any amount due, 

either as agreed by the Contractor or determined under any of the 

Clauses/Conditions of the Agreement, within 30 days of the service of notice to 

this effect by Engineer.  

(iii)  The Contract being determined or rescinded under clause 62 of the GCC  

h)   Deleted.  
 



JP-EN-TM-CGM-JP-2022 

Signature of tenderer (s) Page 49 
with seal 

Note:  The instruments as listed above will also be acceptable for Guarantees in case of 

Mobilization advance. 

 

17.     Force Majeure Clause:- If at any time, during the continuance  of this contract, 

the Performance in whole or in part by either party of any obligation under this 

contract shall be prevented or delayed by reason of any war, hostility, acts of public 

enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, 

epidemics, strikes, lockouts or act of God (hereinafter, referred to events) provided, 

notice of the happening of any such event is given by either party to the other 

within 30 days from the date of occurrence thereof, neither party shall by reason of 

such event, be entitled to terminate this contract nor shall either party have any claim 

for damages against the other in respect of such non- performance  of  delay in  

performance,  and  works  under  the  contract  shall  be resumed as soon as practicable 

after such event has come to an end or ceased to exist, and the decision of the 

Engineer as to whether the works have been so resumed or not shall be final and 

conclusive, provided further that if the performance in whole or in part of any 

obligation under this contract is prevented or delayed by reason of any such event for 

a period exceeding 60 days, either party may at its option terminate the contract by 

giving notice to the other party. 

     17-A  Extension of time in Contracts: - Subject to any requirement in the contract as to 

completion of any portion or portions of the works before completion of the whole, the 

contractor shall fully and finally complete the whole of the works comprised in the 

contract (with such   modifications as may be directed under conditions of this 

contract) by the date entered in the contract or extended date in terms of the following 

clauses:- 
 

(i) Extension due to modification:- If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then 

such extension of the contracted date of completion may be granted as shall appear to 

the Engineer to be reasonable in the circumstances, provided moreover that the 

Contractor shall be responsible for requesting such extension of the date as may be 

considered necessary as soon as the cause thereof shall arise and in any case not less 

than one month before the expiry of the date fixed for completion of the works. 
 

(ii) Extension for delay not due to DFCCIL or Contractor:- If in the opinion of the 

Engineer the progress of work has any time been delayed by any act or neglect of 

Railways/DFCCIL's employees or by other contractor employed by the DFCCIL under 

sub-clause (4) of clause 20 of these conditions or in executing the work not forming 

part of the contract but on which contractor’s performance necessarily depends or 

by reasons of proceeding taken or threatened by or dispute with adjoining or to 

neighbouring owners or public authority arising otherwise through the Contractor’s 

own default etc. or by the delay authorized by the Engineer pending  arbitration  or  in  

consequences of  the  contractor  not  having received in due time necessary 

instructions from the DFCCIL for which he shall have specially applied in writing to 

the Engineer or his authorized representative then upon happening of any such event 

causing delay, the contractor shall immediately give notice thereof in writing to the 

Engineer within 15 days of such happening but shall nevertheless make constantly 

his best endeavours to bring down or make good the delay and shall do all that may be 

reasonably required of him to the satisfaction of the Engineer to proceed with the 

works. The contractor may also indicate the period for which the work is likely to be 

delayed and shall be bound to ask for necessary extension of time. The Engineer on 

receipt of such request from the contractor shall consider the same and shall grant 
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such extension of time as in his opinion is reasonable having regard to the nature 

and period of delay and the type and quantum of work affected thereby.  

 No other compensation shall be payable for works so carried forward to the extended 

period of time, the same rates, terms and conditions of contract being applicable as if 

such extended period of time was originally provided in the original contract itself. 
 

(iii)      Extension for delay due to Railways / DFCCIL:- In  the  event  of  any  failure  or 

delay  by  the  Railway / DFCCIL  to  hand  over  the Contractor possession of the 

lands necessary for the execution of the works or to give the necessary notice to 

commence the works or to provide the necessary  drawings  or  instructions  or  any  

other  delay  caused  by  the DFCCIL due to any other cause  whatsoever,  then  such  

failure  or  delay shall in no way affect or vitiate the contract or alter the character 

thereof or entitle the contractor to damages or compensation therefore, but in any 

such case, the DFCCIL may grant such extension or extensions of the 

completion date as may be considered reasonable. 
 

17-B   Extension of time for delay due to contractor:- Extension of Time with Liquidated  

Damages (LD) for delay due to Contractor: The time for the execution of the work or 

part of the works specified in the contract documents shall be deemed to be the essence 

of the contract and the works must be completed not later than the date(s) as specified 

in the contract. If the Contractor fails to complete the works within the time as 

specified in the contract for the reasons other than the reasons specified in Clause 17 

and 17-A, the Railway/DFCCIL may, if satisfied that the works can be completed by 

the Contractor within reasonable short time thereafter, allow the Contractor for further 

extension of time (Proforma at Form- 14) as the Engineer may decide. On such 

extension the Railway will be entitled without prejudice to any other right and remedy  

 available on that behalf, to recover from the Contractor as agreed damages and not by 

way of penalty for each week or part of the week, a sum calculated at the following 

rates of the contract value of the works.  

   For the purpose of this Clause, the contract value of the works shall be taken as 

value of work as per contract agreement including any supplementary work 

order/contract agreement issued. Provided also, that the total amount of liquidated 

damages under this condition shall not exceed 5% of the contract value or of the total 

value of the item or groups of items of work for which a separate distinct completion 

period is specified in the contract.  
 
 

S. 

No. 

Duration of extension of time under Clause 17-B Rate of Liquidated Damages  

 

 Up  to  Twenty  percent  of  original  period  of 

completion including period of extension of DOC 

granted under Section 17A(i) 

As decided by Engineer, 

between 0.01% to 0.10% of 

contract value for each week or 

part of the week 

 Above Twenty percent but upto Thirty percent of 

original period of completion including period of 

extension of DOC granted under Section 17A(i)  

0.20% of contract value for each 

week or part of the week  

 

 Above Thirty percent but upto Forty percent of 

original period of completion including period of 

extension of DOC granted under Section 17A(i 

0.30% of contract value for each 

week or part of the week. 

 Above Forty percent of original period of  

completion including period of extension of  

DOC granted under Section 17A(i)  

0.50% of contract value for each 

week or part of the week  
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   Provided further, that if the Railway/DFCCIL is not satisfied that the works can be 

completed by the Contractor and in the event of failure on the part of the contractor to 

complete the work within further extension of time allowed as aforesaid, the 

Railway/DFCCIL shall be entitled without  prejudice  to  any  other  right  or  remedy  

available  in  that  behalf,  to  appropriate  the contractor’s Security  Deposit and 

rescind the contract under Clause 62 of these Conditions, whether or not actual damage 

is caused by such default.  

17-C   Bonus for Early Completion of Work: In case of open tenders having value more 

than Rs 20 crore and original period of completion 24 months or more, when there is 

no reduction in original scope of work by more than 10%, and no extension granted on 

either railway or Contractor’s account, Contractor shall be entitled for a bonus of 1% 

for each 30 days early completion of work. The period of less than 30 days shall be 

ignored while working out bonus. The maximum bonus shall be limited to 3% of 

original contract value. The completion date shall be reckoned as the date of issuance 

of completion certificate by engineer. 

 
18.(1)   Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or 

offered by or on behalf of the Contractor or his partner or agent or servant or anyone 

on his behalf, to any officer  or  employee  of  the  Railway/DFCCIL  or  to  any  

person  on  his  behalf  in  relation  to obtaining or execution of this or any other 

contract with the Railway/DFCCIL shall, in addition to any criminal liability which he 

may incur, subject Contractor to the rescission of the contract and all other contracts 

with the Railway and to the payment of any loss or damage resulting from  such  

decision  and  the  Railway/DFCCIL  shall  be  entitled  to  deduct  the  amounts  so 

payable from the Contractor’s bills/Security Deposit or any other dues of Contractor 

with the Government of India. 

18.(2) The contractor shall not lend or borrow from or have or enter into any 

monitory dealings and transactions either directly or indirectly with any employee of 

the DFCCIL and if he shall do so, the DFCCIL shall be entitled forthwith to rescind 

the contract and all other contracts with the DFCCIL. Any question or dispute as to the 

commission or any such offence or compensation payable to the DFCCIL under this 

clause shall be settled by the Chief General Manager/Jaipur of the DFCCIL, in such 

a manner as he shall consider fit and sufficient and his decision shall be final and 

conclusive. In the event of rescission of the contract under this clause, the 

contractor will not be paid any compensation whatsoever except payments for the 

work done up to the date of rescission. 

 
EXECUTION OF WORKS 

 
19.(1)   Contractor’s understanding:- It is understood and agreed that the contractor has, by 

careful examination, satisfied himself as to the nature and location of the work, the 

conformation of the ground, the character, quality and quantity of the materials to be 

encountered, the character of equipment and facilities needed preliminary to and 

during the progress of the works, the general and local conditions, the labour 

conditions prevailing therein and all other matters which can in any way affect the 

works under the contract. 

19.(2)   Commencement  of  works:-The  contractor  shall  commence  the  works within 10 

days after the receipt by him of an order in writing to this affect from the Engineer and 

shall proceed with the same with due expedition and without delay. 
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19.(3)   Accepted  Programme  of  work:- The  contractor  who  has  been awarded the 

work shall as soon as possible but not later than 30 days after the date  of  receipt  

of  the  acceptance  letter  in  respect  of  contracts  with  initial completion period of 

three years or less or not later than 90 days for other contracts have to submit the 

detailed programme of work indicating the time schedule of various items of works in 

the form of Bar Chart/PERT/ Chief General Manager. He shall also submit the  

details  of  organization  (in  terms  of  labour  and  supervisors)  plant  and machinery, 

that he intends to utilize (from time to time) for execution of the  work within 

stipulated date of completion. The programme of work amended as necessary by 

discussions with the Engineer, shall be treated as the agreed programme of the work 

for the purpose of this contract and the contractor shall endeavour to fulfil this 

programme of work. The progress of work will be watched accordingly and the 

liquidated damages will be with reference to the overall completion date. Nothing 

stated herein shall preclude the contractor in achieving earlier completion of item or 

whole of the works than indicated in the programme. 

  

19. (4)    Setting out of works:- The contractor shall be responsible for the correct setting 

out of all works in relation to original points, lines and levels of reference at his cost. 

The contractor shall execute the work true to alignment, grade, levels and dimensions 

as shown in the drawing and as directed by the Engineer’s representative and shall 

check these at frequent intervals. The contractor shall provide all facilities like 

labour and instruments and shall co- operate with the Engineer’s representative to 

check all alignment, grades, levels and dimensions. If, at any time, during the progress 

of the works any error shall appear or arise in any part of the work, the contractor, on 

being required so to do by the Engineer’s representative shall, at his own cost rectify 

such errors, to the satisfaction of the Engineer’s representative. Such checking shall 

not absolve the contractor of his own responsibility of maintaining accuracy in the 

work.  The contractor shall carefully protect and preserve all bench marks, sight rails, 

pegs and other things used in setting out the work. 
 

20.(1)   Compliance to Engineer’s  instructions:-The  Engineer shall direct the order in 

which the several parts of the works shall be executed and the contractor shall execute 

without delay all orders given by the Engineer from time to time but the contractor 

shall not be relieved thereby from responsibility for the due performance of the works 

in all respects. 
 

 

20.(2)     Alterations to be authorized:-No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except under 

instructions from the Engineer, and the contractor shall be responsible to obtain such 

instructions in each and every case in writing from the Engineer. 
 

20.(3)  Extra works:- Should works over and above those included in the contract require to 

be executed at the site, the contractor shall have no right to be entrusted with the 
execution of such works which may be carried out by another contractor or 

contractors or by other means at the option of the DFCCIL. 
 
 

20. (4) Separate contracts in connection with works: - The DFCCIL shall have the right to 

let other contracts in connection with the works. The contractor shall afford other 

contractors reasonable opportunity for the storage of their materials and the execution 

of their works and shall properly connect and coordinate his work with theirs. If 

any part of the contractors work depends for proper execution or result upon the 



JP-EN-TM-CGM-JP-2022 

Signature of tenderer (s) Page 53 
with seal 

work of another contractor(s), the contractor shall inspect and promptly report to the 

Engineer any defects in such works that render it unsuitable for such proper execution 

and results. The contractor’s failure so-to inspect and report shall constitute an 

acceptance of the other contractor’s work as fit and proper for the reception of his 

work, except as to defects which may develop in the other contractor’s work after the 

execution of his work. 

 

21.       Instruction of Engineer’s Representative: - Any instructions or approval given by 

the Engineer’s representative to contractor in connection with the works shall bind the 

contractor as though it had been given by the Engineer provided always as follows. 

 

(a) Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice, the power of the Engineer thereafter to disapprove such work or material 

and to order the removal or breaking up thereof. 

 

(b) If the Contractor shall be dissatisfied by reason of any decision of the 

Engineer’s representative, he shall be entitled to refer the matter to the Engineer who 

shall there upon confirm or vary such decision. 

 
22. (1) Adherence to specifications and drawings: - The whole of the works shall be 

executed in perfect conformity with the specifications and drawings of the contract. If  

contractor  performs  any  works  in  a  manner  contrary  to the specifications or 

drawings  or  any of  them  and  without  such  reference to the Engineer he shall bear 

all the costs arising or ensuing therefore and shall be responsible for all loss to the 

DFCCIL. 

 
22. (2)  Drawings and specifications of the works: - The contractor shall keep one copy of 

drawings and specifications at the site, in good order, and such contract documents as 

may be necessary available to the Engineer or the Engineer’s representative. 

 
22. (3)    Ownership of drawings and specifications: - All drawings and specifications and 

copies thereof furnished by the DFCCIL to the Contractor are deemed to be the 

property of the DFCCIL. They shall not be used on other works and with the 

exception of the signed contract set, shall be returned by the contractor to the DFCCIL 

on completion of the work or termination of the contract. 

 
22.(4)    Compliance with Contractor’s request for details:- The Engineer shall furnish  

with  reasonable  promptness,  after  receipt  by  him  of  the  contractor’s request for 

the same, additional instructions by means of drawings or otherwise, necessary for 

the proper execution of the works or any part thereof. All such drawing and 

instructions shall be consistent with the contract Documents and reasonably inferable 

there from. 
22.(5)      Meaning and intent of specification and drawings:- If any ambiguity arises  as  

to  the meaning  and  intent of  any portion  of  the  specifications  and drawings  or 

as to execution  or quality of  any work or material, or as to  the measurements 

of the works the decision of the Engineer thereon shall be final subject  to  the  appeal 

(within  7  days  of  such  decision  being  intimated  to  the contractor) to the Chief 

Engineer/ Chief General Manager who shall have the power to correct any errors, 

omissions, or discrepancies in aforementioned items and whose decision in the matter 

in dispute or doubt shall be final and conclusive. 
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23 Working during night: - The contractor shall not carry out any work between sun-set 

and sun-rise without the previous permission of the Engineer/DFCCIL. 

 
24. Damage to Railway / DFCCIL property or private life and property:-The 

contractor shall be responsible for all risk to the work and for trespass and shall 

make good at his own expense all loss or damage whether to the works themselves or 

to any other property of the Railway or the lives, persons or property of others from 

whatsoever cause in connection with the works until they are taken over by the 

Railway/ DFCCIL and this although all reasonable and proper precautions may have 

been taken by the contractor, and in case the Railway /  D F C C I L  shall be called 

upon to make good any costs, loss or damages, or to pay an compensation, including 

that payable under the provisions of the Workmen’s Compensation Act or any 

statutory amendments thereof to any person or persons sustaining damages as 

aforesaid by reason of any act, or any negligence or omissions on the part of the 

contractor the amount of any costs or charges including costs and charges in 

connection with legal proceedings, which the Railway / DFCCIL may incur in 

reference thereto, shall be charged to the contractor. The Railway / DFCCIL  shall 

have the power and right to pay or to defend or compromise any claim of threatened 

legal proceedings or in anticipation of legal proceedings being instituted consequent 

on the action or default of the contractor, to take such steps as may be considered 

necessary or desirable to ward off or mitigate the effect of such proceedings, 

charging to contractor, as aforesaid any sum or sums of money which may be paid and 

any expenses whether for reinstatement or otherwise which may be incurred and the 

propriety of any such payment, defence or compromise, and the incurring of any such 

expenses shall not be called in question by the contractor. 

 

25. Sheds, stores houses and Yards:-The contractor shall at his own expense provide 

himself with sheds, stores houses and yards in such situations and in such numbers as 

in the opinion of the Engineer is requisite for carrying on the works and the contractor 

shall keep at each such sheds, stores houses and yard a sufficient quantity of 

materials and plant in stock as not to delay the carrying out of the works with due 

expedition and the Engineer and the Engineer’s representative shall have free access to 

the said sheds, store houses and yards at any time for the purpose of inspecting the 

stock of materials or plant so kept in hand, and any materials or plan which the 

Engineer may object to shall not be brought upon or used in the works, but shall be 

forthwith removed from the sheds, store houses or yards by the contractor. The 

contractor shall at his own expenses provide and maintain suitable mortar mills, 

soaking vats or any other equipment necessary for the execution of the works. 
 

26.  Provision of efficient and competent Staff at work sites by the Contractor:- 
 

26.1  The contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that they 

execute their work in sound and proper manner and shall employ only such 

supervisors, workmen and labourers in or about the execution of any of these works as 

are careful and skilled in the various trades. 

 

26.2  The contractor shall at once remove from the works any agents, permitted sub-

contractor, supervisor, workman or labourer who shall be objected to by the Engineer 

and if and whenever required by the Engineer, he shall submit a correct return showing 
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the names of all staff and workmen employed by him. 

26.3    In the event of the Engineer being of the opinion that the contractor is not employing 

on the works a sufficient number of staff and workmen as is necessary for the proper 

completion of the works within the time prescribed, the contractor shall forthwith on 

receiving intimation to this effect deploy the additional number of staff and labour 

specified by the Engineer within seven days of being so required and failure on the 

part of the contractor to comply with such instructions will entitle the Railway to 

rescind the contract under clause 62 of these conditions. 

 

26A.   Deployment of Qualified Engineers at Work Sites by the Contractor:- 

 

 26A.1   The contractor shall also employ Qualified Graduate Engineer or Qualified Diploma 

Holder Engineer, based on value of contract, as may be prescribed by the Ministry of 

Railways through separate instructions from time to time. 

 

26A.2   In case the contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall 

be liable to pay penalty at the rates, as may be prescribed by the Ministry of Railways 

through separate instructions from time to time for the default period for the provisions, 

as contained in Para 26A.1. 

 

26A.3   Deleted 
27.(1)   Workmanship and testing:- The whole of the works and / or supply of materials 

specified and provided in the contract or that may be necessary to be done in order to 

form and complete any part thereof shall be executed in the best and most substantial 

workman like manner with materials of the best and most approved quality of their 

respective kinds, agreeable to the particulars contained in or implied by the 

specifications and as referred to in and represented by the drawings or in such other 

additional particulars, instructions and drawings may be found requisite to be given 

during the carrying on of the works and to the entire satisfaction of the Engineer 

according to the instructions and directions which the contractors may from time to 

time receive from the Engineer. The materials may be subjected to tests by means of 

such machines, instruments and appliances as the Engineer may direct and wholly at 

the expense of the contractor. 

27. (2) Removal of improper work and materials:- The Engineer or the  Engineer’s  

Representative shall be entitled to order from time to time: 

 
(a) The removal from the site within the time specified in the order of any materials 

which in his opinion are not in accordance with the specifications or drawings. 

(b)  The substitution of proper and suitable materials, and 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or 

on account payments therefore, of any work which in respect of materials or 

workmanship; is not in his opinion in accordance with the specifications and in case 

of default on the part of the contractor in carrying out such order the DFCCIL shall 

be entitled to rescind the contract under clause 62 of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued 

by Ministry of Environment Forest and Climate Change dated 29.03.2016 and 

published in the  Gazette  of  India,  Part  –  II,  Section  -3,  Sub-section  (ii)  are  

binding  upon  the Contractor. Contractor shall implement these provisions at 

worksites, for which no extra payment will be payable. 
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28. Facilities for inspection:- The contractor shall afford the Engineer and the 

Engineer’s Representative every facility for entering in and upon every portion of the 

work at all hours for the purpose of inspection or otherwise and shall provide all 

labour, materials, planks, ladders, pumps, appliances and things of every kind required 

for the purpose and the Engineer and the Engineer’s Representative shall at all times 

have free access to every part of the works and to all places at which materials for the 

works are stored or being prepared. 
 

 

29. Examination of work before covering up:- The contractor shall give 7 days’ 

notice to the Engineer or the Engineer’s representative whenever any work or 

materials are intended to be covered up in the earth, in bodies or walls or otherwise to 

be placed beyond the reach of measurements in order that the work may  be  inspected  

or that  correct  dimensions  may  be  taken  before  being  so covered, placed beyond 

the reach of measurement in default whereof, the same shall at the option of the 

Engineer or the Engineer’s representative be uncovered and measured at the 

contractor’s expense or no allowance shall be made for such work or materials. 
 

30. Temporary Works: - All temporary works necessary for the proper execution of the 

works shall be provided and maintained by the contractor and subject to the consent of 

the Engineer shall be removed by him at his expenses when they are no longer 

required and in such manner as the Engineer shall direct. In the event of failure on the 

part of the contractor to remove the temporary works, the Engineer will cause them to 

be removed and cost as increased by supervision and other incidental charges shall be 

recovered from the contractor. If temporary huts are provided by the contractor on the 

Railway / DFCCIL land for labour engaged by him for the execution of works, the 

contractor shall arrange for handing over vacant possession of the said land after the 

work is completed; if the contractor’s labour refuse to vacate, and have to be rejected 

by the Railway / DFCCIL necessary expenses incurred by the Railway / DFCCIL in 

connection therewith shall be borne by the contractor. 

 

31. (1)   Contractor to supply water for works: - Unless otherwise provided in the contract, 

the contractor shall be responsible for the arrangements to obtain supply of water 

necessary for the works. 
 

31.(2)    Deleted 

 

31.(3)    Deleted 
31.(4)(a)Contractor  to  arrange  supply  of  Electric  power  for  works:- Unless 

otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of electric power for the works. 

 

31.(4)(b) Deleted 
 

 

32.      Property in materials and plant:- The materials and plant brought by the Contractor 

upon the site or on the land occupied by the Contractor in connection with  the  works  

and  intended  to  be  used  for  the  execution  thereof  shall immediately, they are 

brought upon the site of the said land, be deemed to be the property of the Railway / 

DFCCIL.  Such of them as during the progress of the works are rejected by the 

Engineer under Clause 25 of these conditions or are declared by him not to be needed 
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for the execution of the works or such as on the grant of the certificate of completion 

remain unused shall immediately on such rejection, declaration or grant cease to 

be deemed the property of the Railway / DFCCIL and the Contractor may then (but 

not before) remove them from the site or the said land. This clause shall not in any 

way diminish the liability of the Contractor nor shall the Railway / DFCCIL be in any 

way answerable for any loss or damage which may happen to or in respect of any 

such materials or plant either by the same being lost, stolen, injured or destroyed by 

fire, tempest or otherwise. 
 

33. (1)  Tools, Plant and Materials Supplied by Railway / DFCCIL: - The Contractor shall 

take all reasonable care of all tools, plant and materials or other property whether or a 

like description or not belonging to the Railway/DFCCIL and committed to his 

charge for the purpose of the works and shall be responsible for all damage or 

loss caused by him, his agents, permitted subcontractor, or his workmen or 

others while they are in his charge. The Contractors shall sign accountable receipts for 

tools, plants and materials made over to him by the engineer and on completion of the 

works shall hand over the unused balance of the same to the Engineer in good order 

and repair, fair wear and tear excepted, and shall be responsible for any failure to 

account for the same or any damage done thereto. 
 

33.(2)   Hire of DFCCIL / Railway’s Plant:-  The DFCCIL may hire to the Contractor such 

plant as concrete mixers, compressors and portable engines for use during execution 

of the works on such terms as may be specified in the special conditions or in a 

separate agreement for Hire of Plant. 
 

34. (1) Precaution during progress of works: - During the execution of works, unless 

otherwise specified, the Contractor shall at his own cost provide the materials for and 

execute all shoring, timbering and strutting works as is necessary for the stability and 

safety of all structures, excavations and works and shall ensure that no damage, 

injury or loss is caused or likely to be caused to any person or property. 
 

34.(2) Roads and Water courses:-  Existing roads or water courses shall not be blocked, cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 

permission of the Engineer.  All compensations claimed for any unauthorized closure, 

cutting through, alterations, diversion or obstruction to such roads or water courses by 

the Contractor or his agent or his staff shall be recoverable from the Contractor by 

deduction from any sums which may become due to him in terms of contract, or 

otherwise according to law. 

34.(3)    Provision of access to premises:-  During progress of work in any street or 

thoroughfare, the Contractor shall make adequate provision for the passage of traffic, 

for securing safe access to all premises approached from such street or thoroughfare 

and for any drainage, water supply or means of lighting which may be  interrupted 

by reasons of the  execution  of the works and shall react and maintain at his 

own cost barriers, lights and other safeguards as prescribed by the Engineer, for the 

regulation of the traffic, and provide watchmen necessary to prevent accidents. The 

works shall in such cases be executed night and day if so ordered by the Engineer 

and with such vigour so that the traffic way be impeded for as short a time as 

possible. 
 

      34.(4)    Safety of Public:- The  Contractor shall be  responsible  to  take all precautions  to  

ensure  the  safety  of  the  public  whether  on  public  or  DFCCIL/Railway property 

and shall post such look out men as may  in the opinion of the Engineer be required 
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to comply with regulations pertaining to the work. 

35. Deleted. 

 
36.(1) Suspension  of  works:- The  Contractor  shall  on  the  order  of  the Engineer, 

suspend the progress of the works or any part thereof for such time or times and in 

such manner as the Engineer may consider necessary and shall during  such  

suspension  properly  protect  and  secure  the  work  so  far  as  is necessary in the 

opinion of the Engineer.  If such suspension is:- 
 

(a)  Provided for in the contract, or 

(b) Necessary for the proper execution of the works or by the reason of weather 

conditions or by some default on the part of the Contractor, and/or 

(c)  Necessary for the safety of the works or any part thereof. 
 

 

36.(2)   The Contractor shall not be entitled to the extra costs, if any, incurred by him during 

the period of suspension of the works, but in the event of any suspension ordered by 

the Engineer for reasons other than aforementioned and when each such period of 

suspensions exceeds 14 days, the contractor shall be entitled to such extension of time 

for completion of the work as the Engineers may consider proper having regard to the 

period or periods of such suspensions and to such compensations as the Engineer may 

consider reasonable in respect of salaries or wages paid by the Contractor to his 

employees during the periods of such suspension. 

 

36.(3)  Suspension lasting more than 3 months:-  If the progress of the works or any part 

thereof is suspended on the order of the Engineer for more than three months at a time, 

the Contractor may serve a written notice on the Engineer requiring permission within 

15 days from the receipt thereof to proceed with the works or that part thereof in 

regard to which progress is suspended and if such permission is not granted within 

that time the Contractor by further written notice so served may, but is not bound to, 

elect to treat the suspension where it affects part only of the works as an omission of 

such part or where it affects the whole of the works, as an abandonment of the contract 

by the DFCCIL. 

 

37.   Rates for items of works:-   The rates, entered in the accepted Schedule of Rates of 

the Contract are intended to provide for works duly and properly completed in 

accordance with the general and special (if any) conditions of the contract and the 

specifications and drawings together with such  enlargements,  extensions,  

diminutions,  reductions,  alterations  or  additions  as  may  be ordered in terms of 

Clause 42 of these conditions and without prejudice to the generality thereof and shall 

be deemed to include and cover superintendence and labour, supply, including full 

freight, of materials, stores, patterns, profiles, moulds, fittings, centring,  scaffolding, 

shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all 

apparatus and plant required on the works, except such tools, plant or materials as may 

be specified in the contract to be supplied to the Contractor by the DFCCIL, the 

erection, maintenance and removal of all temporary  works  and,  buildings,  all  

watching,  lighting,  bailing,  pumping  and  draining,  all prevention of or 

compensation for trespass, all barriers and arrangements for the safety of the public or 

of employees during the execution of works, all sanitary and medical arrangements for  

labour  camps  as  may  be  prescribed  by  the  DFCCIL,  the  setting  of  all  work  

and  of  the construction, repair and upkeep of all centre lines, bench marks and level 

pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owners 
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for surface damage or taxes and  impositions  payable  to  local  authorities  in  respect  

of  land,  structures  and  all  material supplied for the work or other duties of expenses 

for which the Contractor may become liable or may be put to under any provision of 

law for the purpose of or in connection with the execution of  the  contract,  and  all  

such  other  incidental  charges  or  contingencies  as  may  have  been specially 

provided for in the specifications. 

38.   Deleted 
39.(1) Rates for extra items of works:- Any type of work carried out by the Contractor  on  

the  instructions  of  the  Engineer  which  is  not  included  in  the accepted schedules 

of rates shall be executed at the rates set forth in the “Schedule of Rates of Railway” 

modified by the tender percentage and for such items are not contained in the latter, at 

the rate agreed upon between the Engineer and the Contractor before the execution 

of such items of work and the Contractors shall be bound to notify the Engineer at 

least seven days before the necessity arises for the execution of such items of works 

that the accepted schedule of rates does not include rate or rates for the extra work 

involved. The rates payable for such items shall be decided at the meeting to be held 

between the Engineer and Contractor, in as short a period as possible after the need for 

the special item has come to the notice.  In case the Contractor fails to attend the 

meeting after being notified to do so or in the event of no settlement being arrived at, 

the DFCCIL shall be entitled to execute the extra works by other means and the 

Contractor shall have no claim for loss or damage that may result from such procedure. 

 

The assessment of rates for extra items shall be arrived at based on the prevailing rates 

and by taking guidance from the following documents in order of priority:- 

(i) Analysis of Unified Schedule of Rates of Indian Railways  

(ii) Analysis of Delhi Schedule of Rates issued by CPWD  

(iii) Market Analysis 

39.(2) Provided  that  if  the  Contractor  commences  work  or  incurs  any expenditure in 

regard thereto before the rates as determined and agreed upon as lastly hereunto fore-

mentioned, then and in such a case the Contractor shall only be entitled to be paid in 

respect of the work carried out or expenditure incurred by him prior to the date of 

determination of rates as aforesaid according to the rates as shall be fixed by the 

Engineer. However if the Contractor is not satisfied with the decision of the Engineer 

in this respect he may appeal to the Chief Engineer/Chief General Manager. within 30 

days of getting the decision of the Engineer, supported by analysis of the rates 

claimed. The Chief Engineer’s/ Chief General Manager.'s decision after hearing both 

the parties in the matter would be final and binding on the Contractor and the DFCCIL. 

 
40. (1)    Handing over of works: - The Contractor shall be bound to hand over the works 

executed under the contract to the DFCCIL complete in all respects to the 

satisfaction of the Engineer. The Engineer shall determine the date on which the work 

is considered to have been completed, in support of which his certificate shall be 

regarded as sufficient evidence for all purposes. The Engineer shall determine 
from time to time, the date on which any particular section of the work shall have been 

completed, and the contractor shall be bound to observe any such determination of the 

Engineer. 

 

40.(2)  Clearance  of  site  on  completion:- On  completion  of  works,  the   Contractor 

shall clear away and remove from the site all constructional plant, surplus materials, 

rubbish and temporary works of every kind and leave the whole of the site and works 
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clean and in a workman like condition to the satisfaction of the Engineer. No final 

payment in settlement of the accounts for the works shall be paid, held to be due or 

shall be made to the, Contractor till, in addition to any other  condition  necessary  for  

final  payment,  site  clearance  shall  have  been affected by him, and such clearance 

may be made by the Engineer at the expense of the Contractor in the event of his 

failure to comply with this provision within 7 days after receiving notice to that effect. 

Should it become necessary for the Engineer to have the site cleared at the expenses of 

the Contractor, the DFCCIL shall not be held liable for any loss or damage to such of 

the Contractor’s property as may be on the site and due to such removal there from 

which removal may be effected by means of public sales of such materials and 

property or in such a way as deemed fit and convenient to the Engineer. 

 

Clause 40A: At the final stage of completion and commissioning of work, in case the 

contractor’s failure is limited to only some of the works costing not more than 2% of 

the original contract value, and the Contractor request the engineer that such works 

may be offloaded from him and got executed through another agency and additional 

cost incurred, if any, should be recovered from his dues; the Engineer on being 

convinced that the anticipated additional cost for such works will not be substantial 

and can be recovered from the dues of the contractor and that such  offloading  will  

help  in  completion  and  commissioning  of  work,  may  agree  to  such offloading  

without  any  adverse  repercussion  on  the  performance  guarantee  and  security 

deposit of the Contractor. However, the Engineer will not be under any compulsion to 

agree to such a request. Further, before issuing letter of acceptance to another agency 

for such work, the Contractor shall be informed of the rates at which the work will be 

got executed and the Contractor should give his consent to do so and certify that he 

would have no future claim on this account and that the extra expenditure so incurred, 

if any, by the Engineer in getting the offloaded  work  done,  shall  be  recovered  from  

subsequent  Bills  or  any  other  dues  of  the Contractor. In case the Contractor fails to 

give such consent within three working days, the Engineer may treat the same as not 

acceptable to Contractor and proceed accordingly. In any case, Railway/DFCCIL shall 

deduct 10% of cost of such work or Rs one lakh whichever is lower, from the 

Contractor’s dues as administrative charges for the process of finalizing new agency 

for such work irrespective of whether or not such work is finally offloaded from 

Contractor or not. 

 

 

VARIATIONS IN EXTENT OF CONTRACT 
 

41. Modification to contract to be in writing: - In the event of any of the 

provisions of the contract requiring to be modified after the contract documents have 

been signed, the modifications shall be made in writing and signed by the DFCCIL 

and the Contractor and no work shall proceed under such modifications until t hi s  ha s  

been  done . Any  verbal  or  written  arrangement  abandoning, modifying, 

extending, reducing or supplementing the contract or any of the terms thereof shall 

be deemed conditional and shall not be binding on the DFCCIL unless and until 

the same is incorporated in a formal instrument and signed by the DFCCIL and  the  

Contractor, and  till  then  the  DFCCIL shall  have  the  right  to repudiate such 

arrangements. 

 

42.(1)  Powers of modification to contract:- The Engineer on behalf of the DFCCIL 

shall be entitled by order in writing to enlarge or extend, diminish or reduce the 
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works or make any alterations in their design, character position, site, quantities, 

dimensions or in the method of their execution or in the combination and use of 

materials for the execution thereof or to order any additional work to be done or any 

works not to be done and the contractor will not be entitled, to any compensation for 

any increase/reduction in the quantities of work but will be paid only for the actual 

amount of work done and for approved materials supplied  against a specific order.   

 

42.(2)     (i) Unless otherwise specified in the contract, the accepted variation in quantity of 

each individual item of the contract would be up to 25% of the quantity 

originally contracted, except in case of foundation work.  

(ii) The contractor shall be bound to carry out the work at the agreed rates and shall 

not be entitled to any claim or any compensation whatsoever up to the limit of 

25% variation in quantity of individual item of works. 

(iii) In  case  an  increase  in  quantity  of  an  individual  item  by  more  than  25%  

of  the agreement quantity is considered unavoidable, then same shall be 

executed at following rates. 

(a) Quantities operated in excess of 125% but upto 140% of the agreement quantity 

of the concerned item, shall be paid at 98% of the rate awarded for that item in 

that particular tender;  

(b) Quantities operated in excess of 140% but upto 150% of the agreement quantity 

of the concerned item shall be paid at 96% of the rate awarded for that item in 

that particular tender;  

(c) Variation  in  quantities  of  individual  items  beyond  150%  will  be  avoided  

and would be permitted only in exceptional unavoidable circumstances and shall 

be paid at 96% of the rate awarded for that item in that particular tender. 

(d) Variation to quantities of Minor Value Item:  

The limit for varying quantities for minor value items shall be 100% (as against 

25%  prescribed for other items). A minor value item for this purpose is defined 

as an item whose original agreement value is less than 1 % of the total original 

agreement value.  

d.(i) Quantities  operated  upto  and  including  100%  of  the  agreement  

quantity  of  the concerned minor value item, shall be paid at the rate 

awarded for that item in that particular tender;  

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement 

quantity of the concerned minor value item, shall be paid at 98% of the 

rate awarded for that item in that particular tender;  

d.(iii) Variation in quantities of individual minor value item beyond 200% will 

be avoided and would be permitted only in exceptional unavoidable 

circumstances and shall be paid at 96% of the rate awarded for that item in 

that particular tender.  

 

(iv) In case of earthwork, the variation limit of 25% shall apply to the gross quantity 

of earthwork and variation in the quantities of individual classifications of soil 

shall not be subject to this limit.  

(iv) In  case  of  foundation  work,  no  variation  limit  shall  apply  and  the  work  

shall  be carried out by the Contractor on agreed rates irrespective of any 

variation.  

(v) As far as SOR items are concerned, the limit of 25% would apply to the value of 

SOR schedule as a whole and not on individual SOR items. However, in case of 

NS items, the limit of 25% would apply on the individual items irrespective of 

the manner of quoting the rate (single percentage rate or individual item rate). 
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42.(3) Valuation of variations:- The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no degree 

affect the validity of the contract but shall be performed by the Contractor as provided 

therein and be subject to the same conditions, stipulations and obligations as if they had 

been originally and expressively included  and  provided  for in  the  specifications  and  

drawings  and  the  amounts  to  be  paid therefore shall be calculated in accordance with 

the accepted schedule of rates. Any extra items / quantities of work falling outside the 

purview of the provisions of sub-clause (2) above shall be paid for at the rates 

determined under clause-39 of these conditions. 

 

CLAIMS 

 
43. (1)   Monthly Statement of Claims: - The Contractor shall prepare and furnish to the 

Engineer once  in  every  month  an  account  giving  full  and  detailed  particulars  of  

all  claims  for  any additional expenses to which the Contractor may consider himself 

entitled to and of all extra or additional works ordered by the Engineer which he has 

executed during the preceding month quarter and no claim for payment for and such 

work will be considered which has not been included in such particulars. 
43.(2) Signing of “No Claim” Certificate:-  The Contractor shall not be entitled to make 

any claim whatsoever against the DFCCIL under or by virtue of or arising out of this 

contract, nor shall the DFCCIL entertain or consider any such claim,  if  made  by  the  

Contractor,  after  he  shall  have  signed  a  “No  Claim” Certificate in favour of the 

DFCCIL in such form as shall be required by the DFCCIL after the works are 

finally measured up.  The contractor shall be debarred from disputing the correctness 

of the items covered by “No Claim” Certificate or demanding a clearance to 

arbitration in respect thereof. 

 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 
44. Quantities in schedule annexed to Contract: - The quantities set out in the 

accepted schedule of rates with items of works quantified are the estimated quantities 

of the works and they shall not be taken as the actual and correct quantities of the 

work to be executed by the Contractor in fulfilment of his obligations under the 

contract. 

 
45.(i) Measurement of works by Railways /DFCCIL :- The Contractor shall be paid for the 

works at the rates in the  accepted schedule of rates and for extra works at rates 

determined under Clause 39 of these conditions on the measurements taken by the 

Engineer or the Engineer’s representative in accordance with the rules prescribed for 

the purpose by the DFCCIL. The quantities for items the unit of which in the accepted 

schedule of rates is 100 or 1000 shall be calculated to the nearest whole number, any; 

fraction below half being dropped and half and above being taken as one; for items the 

unit of which in the accepted schedule of rates is single, the quantities shall be 

calculated to two places of decimals. Such measurements will be taken of the work in 

progress from time to time and at such intervals as in the opinion of the Engineer shall 

be proper having regard to the progress of works. The date and time on which “on 

account” or final measurements are to be made shall be communicated to the Contractor  

who shall be present at the site and shall sign the results of the measurements (which 

shall also  be  signed  by  the  Engineer  or  the  Engineer’s  representative)  recorded  in  
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the  official measurements  book  as  an  acknowledgement  of  his  acceptance  of  the  

accuracy  of  the measures. Failing the Contractor’s attendance the work may be 

measured up in his absence and such measurements shall, notwithstanding such 

absence, be binding upon the Contractor whether  or  not  he  shall  have  signed  the  

measurement  books  provided  always  that  any objection  made  by  him  to  

measurement  shall  be  duly  investigated  and  considered  in  the manner set out 

below:  

  

(a) It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of such 

measurements. Any re-measurement taken by the engineer or the Engineer’s 

representative in the presence of the Contractor or in his absence after due notice has 

been given to him in consequence of objection made by the Contractor shall be final 

and binding on the Contractor and no claim whatsoever shall thereafter be entertained 

regarding the accuracy and classification of the measurements.   

(b) If  an  objection  raised  by  the  Contractor  is  found  by  the  Engineer  to  be  

incorrect  the Contractor shall be liable to pay the actual expenses incurred in 

measurements.  

45.(ii)       Measurement  of  works  by  Contractor’s  Authorised  Representative  (If  so  

allowed  or instructed):-   

(a)  The Contractor shall be paid for the works at the rates in the accepted schedule 

of rates and for extra works at rates determined under Clause 39 of these 

conditions on the measurements taken by the Contractor’s Authorised Engineer 

in accordance with the rules prescribed for the purpose by the DFCCIL. The 

quantities for items the unit of which in the accepted schedule of rates is 100 or 

1000 shall be calculated to the nearest whole number, any; fraction below half 

being dropped and half and above being taken as one; for items the unit of which 

in the accepted  schedule  of  rates  is  single,  the  quantities  shall  be  calculated  

to  two  places  of decimals. Such measurements will be taken of the work in 

progress from time to time. The date  and  time  on  which  ‘on  account’  or  

‘final’  measurements  are  to  be  made  shall  be communicated to the Engineer.  

 

The date and time of test checks shall be communicated to the contractor who 

shall be present at the site and shall witness the test checks, failing the 

contractor’s attendance the test check may be conducted in his absence, and such 

test checks shall not withstanding such absence be binding upon contractor 

provided always that any objection made by contractor to test check shall be duly 

investigated and considered in the manner set out below:  

 

(i) It  shall  be  open  to  the  Contractor  to  take  specific  objection  to  test  

checks  of  any  recorded measurement within 7 days of date of such test 

checks. Any re-test check done by the concerned Railway’s authority in 

the presence of the Contractor or in his absence after due notice given to 

him  in  consequent  of  objection  made  by  the  Contractor  shall  be  

final  and  binding  on  the Contractor and no claim whatsoever shall 

thereafter be entertained regarding the accuracy and classification of the 

measurements.  

(ii) If an objection raised by the Contractor is found by the Engineer to be 

incorrect the Contractor shall be liable to pay the actual expenses incurred 

in measurements.  

 (b) Incorrect Measurement, actions to be taken: If in case during test check or 
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otherwise, it is detected bt Engineer that agency has claimed any exaggerated 

measurement or has claimed any false measurement for the works which have not 

been executed; amounting to variation of 5% or more of claimed gross bill amount, 

action shall be taken as following:  

(i) On  first  occasion  of  noticing  exaggerated/false  measurement,  

Engineer  shall  impose  a penalty of 10% of the claimed gross bill value.  

(ii)  On any next occasion of noticing any exaggerated / false measurement, 

DFCCIL shall impose penalty of 15% of claimed gross bill value. In 

addition the facility of recording of measurements by contractor as well 

as release of provisional payment shall be withdrawn. Once withdrawn, 

measurement shall be done by DFCCIL as per Clause 45(i) above.    

 

46. (1)   “On-Account” Payments:- The Contractor shall be entitled to be paid from time to 

time by way of “One-Account” payment only for such works as in the opinion 

of the Engineer he has executed in terms of the  contract.  All payments due on the 

Engineer’s/Engineer's Representative's certificates of measurements or Engineer’s 

certified “Contractor’s authorized Engineer’s measurements” shall be subject to any 

deductions which may be made under these presents and shall further be subject to, 

unless otherwise required by Clause 16 of these Conditions, a retention of 6% (Six) by 

way of Security Deposits, until the amount  of Security Deposit by way of such 

retentions shall amount to 5% of the total value of the contract provided always that 

the Engineer may by any certificate make any correction or modification in any 

previous certificate which shall have been issued by him and that the Engineer may 

withhold any certificate, if the works or any part thereof are not being carried out to his 

satisfaction. 
46.(2) Rounding off amounts: - The total amount due on each certificate shall be rounded 

off to the nearest rupee i.e. sum less than 50 paise shall be omitted and sums of 50 

paise and more up to Re. 1/- will be reckoned as Re. 1/- 
 
46.(3) On  Account  Payments  not  prejudicial  to  final  settlement:  -  “On- Account” 

payments made to the ‘Contractor shall be without prejudice to the final making up of 

the accounts (except where measurements are specifically noted in the Measurement 

Book as “Final Measurements” and as such have been signed by the Contractor) and 

shall in no respect be considered or used as evidence of any facts stated in or to be 

inferred from such accounts nor of any particular quantity of work having been 

executed nor of the manner of its execution being satisfactory. 

 
46. (4) Manner o f  p a y m e n t :  - Unless otherwise specified payments to the Contractor 

will be transferred electronically to his bank account. 

46A  PRICE VARIATION CLAUSE: Not Applicable 
 

47.0 Maintenance  of  works The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the Tender 

Form after the date of issue of the certificate of completion by the Engineer or any other 

earlier date subsequent to the completion of the works that may be fixed by the 

Engineer be responsible for and effectively maintain and uphold in good substantial, 

sound and perfect condition all and every part of the works and shall make good from 

time to time and at all times as often as the Engineer shall require, any damage or defect 

that may during the above period arise in or be discovered or be in any way connected 

with the works, provided that such damage or defect is not directly caused by errors in 

the contract documents, act of providence or insurrection or civil riot, and the contractor 
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shall be liable for and shall pay and make good to the DFCCIL or other persons legally 

entitled thereto whenever required by the Engineer so to do, all losses, damages, costs 

and expenses they or any of them may incur or be put or be liable to by reasons or in 

consequence of the operations of the Contractor or of his failure in any respect. 
 

48. (1) Certificate of completion of works: - As soon as in the opinion of the Engineer, the 

works has been completed and has satisfactorily passed any final test or tests that may be 

prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 

completion in respect, of the work and the period of maintenance of the work shall 

commence from the date of completion mentioned in such certificate. The certificate, 

inter alia, should mention that the work has been completed in all respects and that all 

the contractual obligations have been fulfilled by contractor and that there is no due from 

the contractor to Railways/DFCCIL against the contract concerned.  
 

The Engineer may also issue such a certificate indicating date of completion with 

respect to any part of the work (before the completion of the whole of work), which has 

been both completed to the satisfaction of the Engineer and occupied or used by the 

DFCCIL. When any such certificate is given in respect of part of a work, such part shall 

be considered as completed and the period of maintenance of such part shall commence 

from the date of completion mentioned in the completion certificate issued for that part 

of the work. 

48.(2)  Contractor not absolved by completion Certificate:- The Certificate of completion 

in respect of the works referred to in sub-clause (1) of this clause shall not absolve the 

Contractor from his liability to make good any defects imperfections, shrinkages or 

faults which may appear during the period of maintenance specified in the tender 

arising in the opinion of the Engineer from materials or workmanship not in accordance 

with the drawings or specifications or instruction of the Engineer, which defects, 

imperfections, shrinkages or faults shall upon the direction in writing of the Engineer be 

amended and made good by the Contractor at his own cost: and in case of default on the 

part of Contractor the Engineer may employ labour and materials or appoint 

another Contractor to amend  and make good such defects, imperfections, shrinkages 

and faults and all expenses consequent thereon and incidental thereto shall be borne by 

the Contractor and shall be  recoverable from  any moneys  due  to him  under  the 

contract. 
 

48.(3) Final Supplementary Agreement: After the work is completed or otherwise concluded by 

the parties with mutual consent, and taken over by the Railway as per terms and 

conditions of the contract agreement, and there is unequivocal no claim on either side 

under the Contract other than as mentioned in item 4 of Form No. 24, the parties shall 

execute the Final Supplementary Agreement as per Form No. 24 
 

49.0 Approval  only by maintenance  Certificate:- No  certificate  other  than 

maintenance certificate referred to in Clause 50 of the conditions shall be deemed to 

constitute approval of any work or other matter in respect of which it is issued or shall 

be taken as an admission of the due performance of the contract or any part thereof or 

of the accuracy of any claim or demand made by the Contractor or of additional varied 

work having been ordered by the Engineer nor shall any other certificate conclude or 

prejudice any of the powers of the Engineer. 
 

50.(1) Maintenance Certificate:- The Contract shall not be considered as completed until a 

Maintenance Certificate shall have  been signed by the Engineer stating that the 

works have been completed and maintained to his satisfaction. The Maintenance 

Certificate shall be given by the Engineer upon the expiration of the period of 
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maintenance or as soon thereafter as any works ordered during such period pursuant to 

sub clause (2) Clause 48 of these conditions shall have been completed to the 

satisfaction of the Engineer and full effect shall be given to this Clause 

notwithstanding the taking possession of or using the works or any part thereof by the 

DFCCIL. 
 

50.(2)      Cessation of Railway’s / DFCCIL Liability: - The DFCCIL shall not be liable to 

the Contractor for any matter arising out of or in connection with the contract of the 

execution of the works unless the contractor shall have made a claim in writing in 

respect thereof before the issue of the Maintenance Certificate under this clause. 

50.(3)    Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance certificate 

the Contractor and (subject to sub-clause 2 of this clause) the DFCCIL shall remain 

liable for the fulfilment of any obligation incurred under the provision of the contract 

prior to the issue of the maintenance Certificate which remains unperformed at the 

time such certificate is issued and for the purposes of determining the nature and 

extent of any such obligations the contract shall be deemed to remain in force between 

the parties thereto. 

 

51.(1)  Final Payment:- - On the Engineer’s certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the 

Engineer’s representative’s certified measurements or Engineer’s certified “Contractor’s 

authorised Engineer’s measurements” of the total quantity of work executed by the 

contractor upto the date of completion and on the accepted schedule or rates and for 

extra works on rates determined under Clause 39 of these conditions shall be paid to the 

Contractor subject always to any deduction which may be made under these presents and 

further subject to the Contactor having delivered to the Engineer either a full account in 

detail of all claims he may have on the DFCCIL in respect of the works or having 

delivered “No Claim Certificate" and the Engineer having after the receipt of such 

account given a certificate in writing that such claims are correct, that the whole of the 

works to be done under the provisions of the Contracts have been completed, that they 

have been inspected by him since their completion and found to be in good and 

substantial order, that all properties, works and things, removed, disturbed or injured in 

consequence of the woks have been properly replaced and made good and all expenses 

and demands incurred by or made upon the DFCCIL for or in the respect of damage or 

loss by from or in consequence of the works, have been satisfied agreeably and in 

conformity with the contract.  

51.(2) Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves to itself 

the right to carry out a post-payment audit and or technical examination of the works 

and the final bill including all supporting vouchers, abstracts etc. and to make a claim on 

the contractor for the refund any excess amount paid to him if as a result of such 

examination any over-payment to him is discovered to have made in respect of any 

works done or alleged to have been done by him under the contract. 

 
51A. Production of vouchers etc. by the Contractor:-  

 

(i) For a contract of more than one crore of rupees, the contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any 

quotation, invoice, cost or other account, book of accounts, voucher, receipt, letter, 

memorandum, paper of writing or any copy of or extract from any such document and 

also furnish information and returns verified in such manner as may be required in any 

way relating to the execution of this contract or relevant for verifying or ascertaining 
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cost of execution of this contract (the decision of the engineer on the question of 

relevancy of any documents, information or return being final and binding in the 

parties).The contractor shall similarly produce vouchers; etc., if required to prove to 

the Engineer, that materials supplied by him, are in accordance with the specifications 

laid down in the contract 

 
(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by a sub-contractor or any subsidiary or allied firm or company (as per 

Clause 7 of the General Conditions of Contract), the Engineer shall have power to 

secure the books of such sub-contract or any subsidiary or allied firm or company, 

through the contractor, and such books shall be open to his inspection. 

 
 (iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the 

obligations of the contractor under any statute rules or orders binding on the 

contractor. 

 
52.0       Withholding and lien in respect of sums claimed:-  Whenever any claim or claims 

for payment of a sum of money arises out of or under the contract against the 

contractor, the DFCCIL shall be entitled to withhold and also have a lien to retain 

such sum or sums in whole or in part from the security, if any, deposited by the 

contractor and for the purpose aforesaid, the DFCCIL shall be entitled to withhold the 

said cash security deposit or the security if any, furnished as the case may be and 

also have a lien over the same pending finalization or adjudication of any such claim.  

In the event of the security being insufficient to cover the claimed amount or amounts 

or if no security has been taken from the contractor, the DFCCIL shall be entitled to 

withhold and have a lien to the extent of the such claimed amount or amounts referred 

to supra, from any sum or sums found payable or which at any time thereafter may 

become payable to the contractor under the same contract or any other contract with 

this or any other DFCCIL or any Department of the Central Government pending 

finalization or adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above, by the DFCCIL will be kept withheld or 

retained as such by the DFCCIL till the claim arising out of or under the contract is 

determined by the arbitrator (if the contract governed by the arbitration clause) or by 

the competent court as the case may be and that the contractor will have no claim for 

interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to supra and duly notified as such to the contractor. 

For the purpose of this clause, where the contractor is a partnership firm or a 

limited company, the DFCCIL shall be entitled to  withhold  and  also  have  a  lien  to  

retain  towards  such  claimed  amount  or amounts in whole or in part from any sum 

found payable to any partner/limited company, as the case may be whether in his 

individual capacity or otherwise. 

 

52A.      Lien in respect of claims in Other Contracts:-   

 ( i )  Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by way of 

lien by the DFCCIL, against any claim of this or any other DFCCIL or any other 

Department of the Central Government in respect of a payment of a sum of money 

arising out of or under  any  other  contract  made  by  the  contractor with  this  or  
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any  other Department of the Central Government. 

 (ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be 

made from the Final Bills, Security Deposits and Performance Guarantees of other 

contract or contracts, executed by the contractor. The Performance Guarantees 

submitted by the Contractor against other contracts, if required, may be withheld and 

encashed. In addition, 10% of each subsequent ‘on-account bill’ may be withheld, if 

required, for recovery of DFCCIL/Railways’ dues against the terminated contract. 

 
 (iii) It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the DFCCIL will be kept withheld or retained as such by the 

DFCCIL till the claim arising out of or under any other contract is either mutually 

settled or determined by arbitration, if the other contract is governed by arbitration 

clause or by the competent court as the case may be and contractor shall have no claim 

for interest or damages whatsoever on this account or on any other ground in respect 

of any sum of money withheld or retained under this clause and duly notified as 

such to the contractor. 

 
53.0 Signature on Receipts for Amounts:- Every receipt for money which may become 

payable or for any security which may become transferable to the Contractors under 

these presents, shall, if signed in the partnership name by anyone of the partners of a 

Contractor’s firm be a good and sufficient discharge to the DFCCIL in respect of the 

moneys or security purported to be acknowledged thereby and in the event of death 

of any of the Contractor, partners during the pendency of the contract it is hereby 

expressly agreed that every receipt by anyone of the surviving Contractor partners 

shall if so signed as aforesaid be good a sufficient discharge as aforesaid provided 

that nothing in this clause contained shall be deemed to prejudice or effect any claim 

which the DFCCIL may hereafter have against the legal representative of any 

contractor partner so dying for or in respect to any breach of any of the conditions of 

the contract, provided also that nothing in this clause contained shall be deemed to 

prejudice or effect the respective rights or obligations of the Contractor partners and 

of the legal representatives of any deceased Contractor partners interse. 

LABOUR 

 
54.0 Wages to Labour: -The Contractor s h a l l  b e  responsible to ensure compliance with 

the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said 

Act”) and the Rules made there under in respect of any employees directly or 

through petty contractors or subcontractors employed by him for the purpose of 

carrying out this contract. 

 

If, in compliance with the terms of the contract, the Contractor supplied any 

labour to be used wholly or partly under the direct orders and control of the 

DFCCIL whether in connection with any work being executed by the Contractor or 

otherwise for the purpose of the DFCCIL such labour shall, for the purpose of this 

clause, still be deemed to be persons employed by the Contractor. 
 

If any moneys shall, as a result of any claim or application made under the said Act be 

directed to be paid by the DFCCIL, such money shall be deemed to be moneys paid by 

it as aforesaid within seven days after the same shall have been demanded, the 

Railway/DFCCIL shall be entitled to recover the same form any moneys due or 

accruing to the Contractor under this or any other Contract with the DFCCIL. 
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54A. Apprentices Act: - The contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act, 1961 and the Rules and Orders issued there under 

from time to time in respect of apprentices directly or through petty contractors or sub-

contractors employed by him for the purpose of carrying out the Contract. 

 
If the contractor directly or through petty contractors or sub-contractors fails to 

do so, his failure will be a breach of the contract and the DFCCIL may, in its 

discretion, rescind the contract.  The contractor shall also be liable for any pecuniary 

liability arising on account of any violation of the provisions of the Act. 

 

 

55.0     Provisions of payments of Wages Act: - The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made there under in 

respect of all employees employed by him either directly or through petty contractors 

or sub-contractors employed by him in the works. If In compliance with the terms of 

the contract, the Contractor directly or through petty contractors of sub-contractors 

shall supply any labour to be used wholly or partly under  the direct orders and 

control of the Engineer whether in connection with the works to be executed 

hereunder or otherwise for the purpose of the Engineer such labour shall never the less 

be deemed to comprise persons employed by the contractor and any moneys which 

may be ordered to be paid by the Engineer shall be deemed to be moneys 

payable by the Engineer on behalf of the Contractor and the Engineer may on failure 

of the contractor to repay such money to the Railways/DFCCIL deduct the same from 

moneys due to contractor in the terms of contract. The DFCCIL shall be entitled to 

deduct from any moneys due to the contractor (whether under this contract or any 

other contract) all moneys paid or payable by the DFCCIL by the way of 

compensation of aforesaid or for costs of expenses in connection with any claim 

thereto and the decision of the Engineer upon any question arising out of the effect or 

force of this clause shall be final and binding upon the Contractor. 

  55A. Provisions of Contract labour (Regulation and Abolition) Act, 1970: 

 55A.(1) The contractor shall comply with the provision of the contract labour (Regulation and  

Abolition)  Act,  1970  and  the  Contract  labour  (Regulation  and  Abolition) Central 

Rules 1971 as modified from time to time, wherever applicable and shall also 

indemnify the DFCCIL from and against any claims under the aforesaid Act and the 

Rules. 

55A.(2) The  Contractor shall obtain  a  valid  licence  under  the  aforesaid Act  as modified 

from time to time before the commencement of the work and continue to have a valid 

licence until the completion of the work. Any failure to fulfil the requirement shall 

attract the penal provision of the Act. 

55A. (3)The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provision of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to the 

contrary, cause to be paid the wages to labour indirectly engaged on the works 

including any engaged by subcontractors in connection with the said work, as if the 

labour had been immediately employed by him. 

55A.(4) In  respect  of  all  labour  directly  or  indirectly  employed  in  the  work  for 

performance of the contractor’s part of, the contract, the Contractor shall comply with 

or cause to be complied with the provisions of the aforesaid Act and Rules wherever 

applicable. 
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55A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, 

the DFCCIL is obliged to pay any amount of wages to a workman employed by the 

Contractor or his sub-contractor in execution of the work or to incur any expenditure 

on account of the Contingent, liability of the DFCCIL due to the contractor’s failure to 

fulfil his statutory obligations under the aforesaid Act or the rules the DFCCIL will 

recover from the Contractor, the amount of wages so paid or the amount of 

expenditure so incurred, and without prejudice to the rights of the DFCCIL under the 

section 20, sub-section (2) and section 2, sub-section (4) of the aforesaid Act, the 

DFCCIL shall be at liberty to recover such amount or part thereof by deducting 

it from the security deposit and/ or from any sum due by the DFCCIL to the contractor 

whether under the contract or otherwise. The DFCCIL shall not be bound to contest 

any claim made against it under sub-section (1) of section 20 and sub-section (4) of 

section 21 of the aforesaid Act except on the written request of the contractor and 

upon his giving to the DFCCIL full security for all costs for which the DFCCIL might 

become liable in contesting such claim. The decision of the DFCCIL regarding the 

amount actually recoverable from the contractor as stated above shall be final and 

binding on the Contractor. 

55B.  Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 

1952: 
The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and 

Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from 

time to time through enactment of “Employees Provident Fund & Miscellaneous 

Provisions Act, 1952”, wherever applicable and shall also indemnify the DFCCIL 

from and against any claims under the aforesaid Act and the Rules. 

55-C(i) Contractor is to abide by the provisions of various labour laws in terms of above 

clause 54, 55, 55-A and 55-B of Indian Railways Standard General Conditions of 

Contract. In order to ensure the same, an application has been developed and hosted 

on website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this 

portal. These details shall be available in public domain. The registration / updation 

in Portal shall be done as under:  

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration in the portal 

within 7 days of receipt of such request.  

(b)  Contractor once approved by any Engineer, can create password with login ID 

(PAN No.) for subsequent use of portal for all Letter of Acceptances (LoAs) 

issued in his favour.  

(c)  The contractor once registered on the portal, shall provide details of his Letter 

of Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 

15 days of issue of any LoA for approval of concerned Engineer. Engineer shall 

update (if required) and approve the details of LoA filled by contractor within 7 

days of receipt of such request.  

(d)  After approval of LoA by Engineer, contractor shall fill the salient details of 

contract labours engaged in the contract and ensure updating of each wage 

payment to them on shramikkalyan portal on monthly basis.  

(e)  It shall be mandatory upon the contractor to ensure correct and prompt 

uploading of all salient details of engaged contractual labour & payments made 

thereof after each wage period.  
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(ii)  While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall submit a 

certificate to the Engineer or Engineer’s representatives that “I have uploaded the 

correct details of contract labours engaged in connection with this contract and 

payments made to them during the wage period in Railway’s Shramikkalyan portal at 

‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.”  

55-D. Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 

Construction Workers’ Welfare Cess Act, 1996”: The tenderers, for carrying out any 

construction work, shall get themselves registered with the Registering Officer under 

Section-7 of the Building and Other Construction Workers Act, 1996 and Rules made 

thereto by the concerned State Govt., and submit Certificate of Registration issued by 

Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be 

deducted from contractor’s bills as per provisions of the Act. 

56.0 Reporting of Accidents of Labour: - The Contractor shall be responsible for the 

safety of all employees directly or through petty contractors or sub- contractor 

employed by him on the works and shall report serious accidents to any of them 

however and wherever occurring on the works to the Engineer or the Engineers 

Representative and shall made every arrangements to render all possible assistance. 

57.0 Provision of Workmen’s Compensation Act:- In every case in which by virtue of 

the provisions of section 12 sub-section (1) of the Workmen’s Compensation Act 

1923, DFCCIL is obliged to pay compensation to a workman directly or through petty 

contractor or subcontractor employed by the Contractor in executing the work, 

DFCCIL will recover from the Contractor the amount of the compensation  so  paid,  

and,  without  prejudice  to  the  rights  of  DFCCIL  under Section 12 Sub-section (2) 

of the said Act, DFCCIL shall be at liberty to recover such amount or any part thereof 

by deducting it from the security deposit or from any sum due by DFCCIL to the 

Contractor whether under these conditions or otherwise, DFCCIL shall not be bound 

to contest any claim made against it under Section 12 Sub-section (1) of the said Act 

except on the written request of the Contractor and upon his giving to DFCCIL full 

security for all costs for which DFCCIL might become liable in consequence of 

contesting such claim. 
 

57A.       Provision of Mines Act:- The contractor shall observe and perform all the provisions 

of the Mines Act, 1952 or any statutory modifications or re-enactment thereof for the 

time being in force and any rules and regulations made there under in respect of all the             

persons directly or through the petty contractors or sub-contractors employed by him 

under this contract and shall indemnify the DFCCIL from and against any claims 

under the Mines Act, or the rules and regulations framed there under, by or on behalf 

of any persons employed by him or otherwise. 
 

58.0 DFCCIL not to provide quarters for  Contractors: - No quarters shall 

normally be provided by the DFCCIL for the accommodation of the contractor or any 

of his staff employed on the work. 
 

59.(1)     Labour Camps:- The contractor shall at his own expense make adequate 

arrangements for the housing, supply of drinking water and provision of latrines 

and urinals for his staff and workmen, directly or through the petty contractors or sub-

contractors and for temporary crèche (Bal-mandir) where 50 or more women are 

employed at a time. Suitable sites on DFCCIL land, if available, may be 

allotted to the contractor for the erection of labour camps, either free of charge or on 

such terms and conditions that may be prescribed by the DFCCIL. All camp sites 
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shall be maintained in clean and sanitary conditions by the contractor at his own cost. 
 

59. (2)    Compliance to rules for employment of labour: - The contractor(s) shall conform to 

all laws, by-laws rules and regulations for the time being in force pertaining to the 

employment of local or imported labour and shall take all necessary precautions to 

ensure and preserve the health and safety of all staff employed directly or through 

petty contractors or sub-contractors on the works. 
 

59. (3)    Preservation of peace: - The contractor shall take requisite precautions and use 

his best endeavours to prevent any riotous or unlawful behaviour by or amongst his 

workmen and other employed directly or through the petty contractors or sub-

contractors on the works and for the preservation of peace and protection of the 

inhabitants and security of property in the neighbourhood of the works. In the event 

of the DFCCIL requiring the maintenance of a special Police Force at or in the vicinity 

of the site during the tenure of works, the expenses thereof shall be borne by the 

contractor and if paid by the DFCCIL shall be recoverable from the contractor. 
 

59.(4)    Sanitary arrangements:- The contractor shall obey all sanitary rules and carry out all 

sanitary measures that may from time to time be prescribed by the Railway Medical 

Authority and permit inspection of all sanitary arrangements at all times by the 

Engineer, the Engineer’s Representative of the Medical staff of the DFCCIL. Should 

the contractor fail to make the adequate sanitary arrangements, these will be provided 

by the DFCCIL and the cost therefore recovered from the contractor. 
 

59.(5)    Outbreak of infectious disease:- The contractor shall remove from his camp  such  

labour  and  their  families  as  refuse  protective  inoculation  and vaccination when 

called upon to do so by the Engineer or the Engineer’s representative on the advice of 

the DFCCIL. Should cholera, plague or other infectious disease break out, the 

contractor shall burn the huts, beddings, clothes and other belongings of or used by the 

infected parties and promptly erect new huts on health sites as required by the 

engineer, failing which within the time specified in the Engineer’s requisition, the 

work may be done by the DFCCIL and the cost therefore recovered from the 

contractor. 
 

59. (6) Deleted 
 

59.(7) Medical facilities at site: - The Contractor shall provide medical facilities at the site 

as may be prescribed by the Engineer on the advice of the DFCCIL in relation 

to the strength of the Contractor’s resident staff and workmen. 
 

59.(8) Use  of  intoxicants:  -  The  sale  of  ardent  spirits  or  other  intoxicating beverages 

upon the work or in any of the buildings, encampments or tenements owned, occupied 

by or within the control of the contractor or any of his employees shall be forbidden 

and the Contractor shall exercise his influence and authority to the utmost extent to 

secure strict compliance with this condition. 
 

59. (9)  Restrictions on The Employment of Retired Engineers of Railway/DFCCIL 

Services Within one Year of Their Retirement : The Contractor shall not, if he is a 

retired Government Engineer of Gazetted rank, himself engage in or employ or 

associate a retired Government Engineer of Gazetted rank, who has not completed 

one year from the date of retirement, in connection with this contract in any manner 

whatsoever without obtaining prior permission of the President and if the Contractor 

is found to have contravened this provision it will constitute a breach of contract and 

administration will be entitled to terminate the contract and forfeit Performance 
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Guarantee (PG)and Security Deposits (SD) of that contract. 
 

60. (1)   Non-employment of labours below the age of 15:- the Contractor shall not employ 

children below the age of 15 as labourers directly or through petty contractors or 

subcontractors for the execution of work. 
 

60.(2) Medical Certificate of fitness for labour: - It is agreed that the contractor shall not 

employ a person above 15 and below 19 years of age for the purpose of execution of 

work under the contract unless a medical certificate of fitness in the prescribed form 

(Performa at Form No.15)  granted to him by a certifying surgeon certifying that he is 

fit to work as an adult is obtained and kept in the custody of the contractor or a person 

nominated by him in this behalf and the person carries with him, while at work; a 

token giving a reference to such certificate. It is further agreed that the responsibility 

for having the adolescent examined medically at the time of appointment or 

periodically till he attains the age of 19 years shall devolve entirely on the contractor 

and all the expenses to be incurred on this account shall be borne by him and no 

fee shall be charged from the adolescent or his parent for such medical examination. 
 

60. (3) Period of validity of medical fitness certificate:- A certificate of fitness granted or 

renewed for the above said purposes shall be valid only for a period of one year at a 

time. The certifying surgeon shall revoke a certificate granted or renewed if in his 

opinion the holder of it is, no longer fit for work in the capacity stated therein. Where 

a certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he 

shall, if so required by the person concerned, state his reasons in writing for doing so. 
 

60.(4) Medical re-examination of labourer:- Where any official appointed in this behalf 

by the Ministry of labour is of the opinion that any person employed in connection 

with the execution of any work under this contract in the age group 15 to 19 years is 

without a certificate of fitness or is having a certificate of fitness but no longer fit to 

work in the capacity stated in the certificate, he may serve on the Contractor, or on 

the person nominated by him in the regard, a notice requiring that such persons 

shall be examined by a certifying surgeon and such person shall not if the concerned 

official so directs, be employed or permitted to do any work under this contract unless 

he has been medically examined and certified that he has been granted a certificate of 

fitness or a fresh certificate of fitness, as the case may be. 

      EXPLANATIONS:- 
 

(1) Only  qualified  medical  practitioners  can  be  appointed  as  “Certifying 

Surgeons” and the term “Qualified Medical Practitioners” means a person holding a 

qualification granted by an authority specified in the Schedule to the Indian Medical 

Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian Medical Council Act, 

1933 (XXVII) of 1933. 
 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal 

Corporation. 

 

DETERMINATION OF CONTRACT 

 
61.(1) Right of DFCCIL of  determine  the  contract:- The  DFCCIL  shall  be entitled  

to  determine  and  terminate  the  contract  at  any  time  should,  in  the 

DFCCIL/Railway’s opinion, the cessation of work becomes necessary owing to 

paucity of funds or from any other cause whatever, in which case the value of 

approved materials at site and of work done to date by the Contractor will be paid 
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for in full at the rate specified in the contract. Notice in writing from the DFCCIL of 

such determination and the reasons therefore shall be conclusive evidence thereof. 

61. (2)     Payment on determination of contract o n : - Should the contract be determined 

under sub clause (1) of this clause and the Contractor claims payment for expenditure 

incurred by him in the expectation of completing the whole of the work, the Railways 

/DFCCIL shall admit and consider such claims as are deemed reasonable and are 

supported by vouchers to the satisfaction of the Engineer. The DFCCIL/Railway’s 

decision on the necessity and propriety of such expenditure shall be final and 

conclusive. 
 

61.(3) The contractor shall have no claim to any payment of compensation or 

otherwise, howsoever on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he did not derive in 

consequence of determination of contract. 
 

62. (1)   Determination of contract owing to default of contractor: - If the  Contractor     

should:- 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry 

out the contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign  the  contract  or  any  part  thereof  otherwise  than  as  provided in 

Clause 7 of these conditions, or  

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any 

provision of the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the      

stipulated period, or 

(ix) Fail to Execute the contract documents in terms of Clause 1.3.9 of PREAMBLE 

& GENERAL INSTRUCTIONS TO TENDERERS. 

(x) Fails to submit the documents pertaining to identity of JV and PAN . 

(xi) Fail to remove materials from the site or to pull down and replace work after 

receiving from the Engineer notice to the effect that the said materials or works 

have been condemned or rejected under clause 25 and 27 of these conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as 

required under clause 26 of the conditions 

(xiii) Fail to afford the Engineer or Engineer’s representative proper facilities for 

inspecting the work or any part thereof as required under clause 28 of the 

conditions, or 

(xiv) Promise,  offer  or  give  any  bribe,  commission,  gift  or  advantage  either 

himself or through his partner, agent  or  servant  to  any  officer  or employee 

of the DFCCIL or to any person on his or on their  behalf  in relation to the 
execution of this or any other contract with this DFCCIL. 

(xv) Fail to adhere to the provisions of clause 1.3.32 of PREAMBLE & GENERAL 

INSTRUCTIONS TO TENDERERS or provision of above Clause 59(9) (A) 

(xvi) Submits copy of fake documents/certificates in support of credentials, submitted 

by the tenderer 
 

Then and in any of the said clause, the Engineer on behalf of the DFCCIL may 

serve the Contractor with a notice (Proforma at Form No.16) in writing to that 
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effect and if the contractor does not within seven days after the delivery to him 

such notice proceed to make good his default in so far as the same is capable of 

being made good and carry on the work or comply with such directions as 

aforesaid of the entire satisfaction of the Engineer, the DFCCIL shall be entitled 

after giving 48 hour’s notice (Proforma at Form No. 17) in writing under the 

hand of the Engineer to rescind the contract as a whole or in part or parts (as may 

be specified in such notice) and after expiry of 48 hour’s notice, a final 

termination notice (Proforma at Form No. 18) should be issued.  
 

Note: Engineer at his discretion may resort to the part termination of contract 

with notices, only in cases where progress of work is more than or equal to 80% 

of the original scope of work. 

62. (2)             Right of DFCCIL after, rescission of contract owing to default of 

contractor: In the event of any or several of the courses, referred to in sub-

clause (1) of the clause, being adopted. 
 

(a) the contractor shall have  no  claim  to  compensation for any loss sustained by 

him by reason of his having purchased or procured any materials or entered into 

any commitments or made any advances on account of or with a view to the 

execution of the works or the performance of the contract and contractor shall not 

be entitled to recover  or  be  paid  any  sum  for  any  work  thereto  for actually 

performed under the contract unless and until the Engineer shall have 

certified the performance of such work and the value payable in respect thereof 

and the contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already 

with railways under the contract shall be encashed/ forfeited and the Performance 

Guarantee already submitted for the contract shall be encashed. The balance work 

shall be got done independently without risk & cost of the failed Contractor. The 

failed Contractor shall be debarred from participating in the tender for executing the 

balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for 

the balance work in his/her individual capacity or as a partner of any other JV 

/partnership firm.  

Further the authorized representative of failed Contractor cannot be accepted as 

authorized representative in new contract. 
 

(c) In the contract rescinded in part or parts,  
 

(i)  The full Performance Guarantee for the contract shall be recovered. No 

additional Performance Guarantee shall be required for balance of work 

being executed through the part terminated contract. The contract value of 

part terminated contract stands reduced to the balance value of work under 

the contract.  

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 

16(2) of GCC.  

(iii) The defaulting Contractor shall not be issued any completion certificate for 

the contract. 

(iv) The balance work shall be got done independently without risk & cost of the 

failed Contractor. The failed Contractor shall be debarred from participating 

in the tender for executing the balance work. If the failed Contractor is a JV 

or a Partnership firm, then everymember/partner of such a firm shall be 

debarred from participating in the tender for the balance work in his/her 
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individual capacity or as a partner of any other JV /partnership firm.  

(v) Further the authorized representative of failed Contractor will not be 

accepted as authorized representative in new contract.  

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of 

any materials, tools, implements, machinery and buildings on the works or on the 

property on which these are being or ought to have been executed, and to retain and 

employ the same in the further execution of the works or any part thereof until the 

completion of the works without the Contractor being entitled to any compensation 

for the use and employment thereof or for wear and tear or destruction thereof.  

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix 

and determine ex-parte or by or after reference to the parties or after such 

investigation or enquiries as he may consider fit to make or institute and shall 

certify what amount (if any) had at the time of rescission of the contract been 

reasonably earned by or would reasonably accrue to the Contractor in respect of the 

work then actually done by him under the contract and what was the value of any 

unused, or partially used materials, any constructional plant and any temporary 

works upon the site. The legitimate amount due to the Contractor after making 

necessary deductions and certified by the Engineer should be released 

expeditiously. 
 

STATEMENT OF DISPUTES - INDIAN RAILWAY ARBITRATION RULES 
 

63.0 Reconciliation of disputes: All disputes and differences of any kind whatsoever arising 

out of or in connection with the contract, whether during the progress of the work or 

after its completion and whether before or after the determination of the contract, shall 

be referred by the Contractor to the "Chief Engineer/Chief General Manager" through 

“Notice of Dispute” for provided that no such notice shall be served later than 30 days 

after the date of issue of Completion Certificate by the Engineer. Chief Engineer/Chief 

General Manager shall, within 30 days after receipt of the Contractor’s “Notice of 

Dispute”, notify the name of Conciliator(s) to the Contractor.  

The Conciliator shall assist the parties to reach an amicable settlement in an 

independent and impartial manner within the terms of contract.  

If the parties reach agreement on a settlement of the dispute, they shall draw up and 

sign a written settlement agreement duly signed by Engineer In-charge, Contractor and 

conciliator(s). When the parties sign the settlement agreement, it shall be final and 

binding on the parties.  

The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the conciliation 

proceedings.  

For conciliation, ‘The Arbitration and Conciliation Act, 1996 as amended from time to 

time is applicable mutatis mutandis. 

63.1 Matters finally determined by the DFCCIL – All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the 

progress of the work or after its completion and whether before or after the 
determination of the contract, shall be referred by the contractor to the Managing 

Director/Director/Chief General Manage/DFCCIL shall within 60 days after receipt of 

the contractor’s representation make and notify decisions on all matters referred to by 

the contractor in writing provided that matter for which provision has been made in 

clauses 8, 18, 22.(5), 39, 43.(2), 45.(a), 55, 55A.(5), 57, 57A, 61.(1), 61.(2) of General 

Conditions of contract or in any special clause of the conditions of the contract shall be 

deemed as ‘excepted matters’ (matters not arbitrable) and decisions of the DFCCIL 

authority, thereon shall be final and binding on the contractor; provided further that 
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‘excepted matters’ shall stand specifically excluded from the purview of the arbitration 

clause. 

64. (1)    Demand for Arbitration:- 

64. (1)(i) In  the  event  of  any  dispute  or  difference between the parties hereto as to the 

construction or operation of this contract, or the respective rights and liabilities of the 

parties on any matter in question, dispute or difference on any account or as to the 

withholding by the DFCCIL of any certificate to which the contractor may claim to be 

entitled to, or if the DFCCIL fails to make a decision within 60 days, then and in any 

such case, but except in any of  the  ‘excepted  matters’  referred  to  in  clause  63.1  

of  these  conditions,  the contractor, after 60 days but within 180 days of his 

presenting his final claim on disputed matters shall demand in writing that the dispute 

or difference be referred to arbitration. 
 

64.(1) (ii) (a)  The demand for arbitration shall specify the matters which are in question, or 

subject of the dispute or difference as also the amount of claim item wise. Only such 

dispute or difference, in respect of which the demand has been made, together with 

counter claims or set off, given by the DFCCIL, shall be referred to arbitration and 

other matters shall not be included in the reference. 
 

64. (1) (iii) (a) The arbitration proceedings shall be assumed to have commenced from the      

day, a written and valid demand for arbitration is received by the DFCCIL. 
 

(b) The claimant shall submit his claim stating the facts supporting the claims along 

with all the relevant documents and the relief or remedy sought against each 

claim within a period of 30 days from the date of appointment of the Arbitral 

Tribunal. 
 

(c) The DFCCIL shall submit its defence statement and counter claim(s), if any, 

within a period of 60 days of receipt of copy of claims from Tribunal thereafter, 

unless otherwise extension has been granted by Tribunal. 
 

(d)  Place of Arbitration: The place of arbitration would be within the geographical 

limits of the DFCCIL unit where the cause of action arose or the Headquarter of 

the DFCCIL or any other place with the written consent of both the parties. 

64.(1)(iv) No new claim shall be added during proceedings by either party. However, a party 

may amend or supplement the original claim or defence thereof during the course of 

arbitration proceedings subject to acceptance by Tribunal having due regard to the 

delay in making it. 
 

64.(1)(v) – If the contractor(s) does/do not prefer his/their specific and final claims in writing, 

within a period of 90 days of receiving the intimation from the Railways/DFCCIL that 

the final bill is ready for payment, he/they will be deemed to have waived his/their 

claim(s) and the Railways/DFCCIL shall be discharged and released of all liabilities 

under the contract in respect of these claims. 
 

64.(2)  Obligation During Pendency of Arbitration:– Work under the contract shall, unless 

otherwise directed by the Engineer, continue during the arbitration proceedings, and 

no payment due or payable by the DFCCIL shall be withheld on account of such 

proceedings,  provided, however, it shall be open for Arbitral Tribunal to consider 

and decide whether or not such work should continue during arbitration proceedings. 
 

64. (3) Appointment of arbitrator 
 

64.(3)(a)(i) In cases where the  total value  of all claims in  question  added together does 
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not exceed Rs.25,00,000 (Rupees twenty five lakhs only), the Arbitral tribunal shall 

consist of a sole arbitrator  nominated by the  MD/DFCCIL  The sole arbitrator shall 

be appointed within 60 days from the day when a written and valid demand for 

arbitrator is received by MD/DFCCIL . 

 
64. (3) (a) (ii) In cases not covered by the clause 64(3) (a) (i), the Arbitral Tribunal shall consist 

of a Panel of three officials, as the arbitrators.  For this purpose, the DFCCIL will 

send a panel of more than 3 names of DFCCIL officers which  may also include the 

name(s) of Officer(s) empanelled to work as Arbitrator to the contractor within 60 

days from the day when a written and valid demand for arbitration is received by the 

MD/DFCCIL.  

Contractor will be asked to suggest to MD/DFCCIL at least 2 names out of the panel 

for appointment as contractor’s nominee within 30 days from the date of dispatch of 

the request by Railway /DFCCIL. The MD/DFCCIL  shall appoint at least one out of 

them as the contractor’s nominee and will, also simultaneously appoint the balance 

number of arbitrators either from the panel or from outside the panel, duly indicating 

the ‘presiding arbitrator’ from amongst the 3 arbitrators so appointed. MD/DFCCIL 

shall complete this exercise of appointing the Arbitral Tribunal within 30 days from 

the receipt of the names of contractor’s nominees. While nominating the arbitrators it 

will be necessary to ensure that one of them is from the Accounts department. An 

officer of selection grade of accounts department shall be considered of equal status to 

the officers in SA grade of other department of DFCCIL for the purpose of 

appointment of arbitrator. 
 

64. ( 3)(a)(iii) If one or more of the arbitrators appointed as above refuses to act as 

arbitrator, withdraws from his office as arbitrator, or vacates his/their office/offices or 

is/are unable or unwilling to perform his functions as arbitrator for any reason 

whatsoever or dies or in the opinion of the MD/DFCCIL fails to act without undue 

delay, the MD/DFCCIL shall appoint new arbitrator/arbitrators to act in his/their 

place in the same manner in which the earlier  arbitrator/arbitrators  had  been  

appointed. Such re-constituted Tribunal may, at its discretion, proceed with the 

reference from the stage at which it was left by the previous arbitrator(s). 
 

64. (3) (a) (iv) The arbitral Tribunal shall have power to call for such evidence by way of 

affidavits or otherwise as the arbitral Tribunal shall think proper, and it shall be the 

duty of the parties hereto to do or cause to be done all such things as may be necessary 

to enable the arbitral Tribunal to make the award without any delay. The arbitral 

Tribunal should record day-to-day proceedings. The proceedings shall normally be 

conducted on the basis of documents and written statements. 
 

64. (3) (a) (v) While appointing arbitrator(s) under sub-clause (i), (ii) & (iii) above, due care 

shall be taken that he/they is/are not the one/those who had an opportunity to deal with 

the matters to which the contract relates or who in the course of his/their duties as 

DFCCIL servant(s) expressed views on all or any of the matters under dispute or 

differences.  The proceedings of the arbitral Tribunal or the award made by such 
Tribunal will, however, not be invalid merely for the reason that one or more 

arbitrator had, in the course of his service, opportunity to deal with the matters to 

which the contract relates or who in the course of his/their duties expressed views on 

all or any of the matters under dispute. 

64. (3) (b) (i) the arbitral award shall state item wise, the sum and reasons upon which it is 

based. The analysis and reasons shall be detailed enough so that the award could be 

inferred there from. 
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64.(3)(b)(ii) A party may apply for corrections of any computational errors, any typographical 

or clerical errors or any other error of similar nature occurring in the award of a 

tribunal and interpretation of a specific point of award to tribunal within 60 days of 

receipt of the award. 
 

64.(3)(b)(iii) A party may apply to tribunal within 60 days of receipt of award to make an 

additional award as to claims presented in the arbitral proceedings but omitted from 

the arbitral award. 
64. (4)   In case of the Tribunal, comprising of three Members, any ruling on award shall be 

made by a majority of Members of Tribunal.  In the absence of such a majority, the 

views of the Presiding Arbitrator shall prevail. 
 

64. (5) where the arbitral award is for the payment of money, no interest shall be payable on 

whole or any part of the money for any period till the date on which the award is 

made. 
 

64. (6)   The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia 

include fee of the arbitrator(s), as per the rates fixed by the DFCCIL from time to time 

and the fee shall be borne equally by both the parties. Further, the fee payable to the 

arbitrator(s) would be governed by the instructions issued on the subject by DFCCIL 

from time to time irrespective of the fact whether the arbitrator(s) is/are appointed by 

the DFCCIL or by the court of law unless specifically directed by Hon’ble court 

otherwise on the matter. 
 

64(7)   Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and 

the rules there under and any statutory modifications thereof shall apply to the 

arbitration proceedings under this clause. 
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PART - I 

CHAPTER V 

 

SPECIAL CONDITIONS OF CONTRACT 

 

1.5.1    This Tender shall be governed by instructions to tenderers, General condition of 

Contract, Special conditions of contract, Technical Specifications, Additional 

Technical specifications (if any), Drawings, Forms, Annexures, etc.  

1.5.2  If there are varying or conflicting provisions in the documents forming part of the 

contract, Engineer shall be deciding authority with regard to the intentions of the 

provision and decision of Engineer will be final and binding on the contractor.  

1.5.3  Scheme of work: - Within a period of 15 days beginning from the date of issue of 

Letter of Acceptance of Tender, the Contractor shall submit the detailed plan for 

Operation & Maintenance of Machine and various documents enumerated in tender 

papers to the employer. Purchaser shall give a prior notice of 15 days to Contractor for 

mobilization and start of work at site. 

1.5.4  Deleted 

1.5.5  Deleted 

 1.5.6 Deleted 

1.5.7 The decision of the Engineer shall be final in respect of acceptability or otherwise of 

any material, fittings, component or equipment required for the work. 

1.5.8 This programme of the Contractor shall generally cover the followings: - 

1 .5.8.1The organization to manage efficient Operation & Maintenance of Machine. 

1.5.8.2 The documentation control system: 

i) Basic control system. 

ii) Records for maintenance 

iii) Manual for operation & maintenance of machine; 

1.5.8.3. Deleted 

1.5.8.4 Deleted 

1.5.8.5 System of handling and storage. 

1.5.8.6 System of Maintenance audit. 

1.5.8.7 System of maintenance of records. 

1.5.8.8 Deleted 

1.5.9 Traffic Blocks / Power Blocks / Shut Down: 

(a) The contractor shall request/ obtain Power / Traffic / Shut down in the name of 

authorized representative of DFCCIL. Engineer/Engineer’s representative will 

facilitate to make arrangements to obtain power blocks / shutdown (hereinafter 

referred to as blocks) for any maintenance activity. 

(b) Blocks may be granted during day & night hours. The Contractor shall confirm 

that he will equip himself to carry out all maintenance during night blocks 
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efficiently by suitable special lighting equipment’s without any extra cost. 

(c) Block period shall be counted from the time the TR-line is placed at the 

 Contractor’s disposal at the work-spot till it is cleared by the Contractor. 

(d) Blocks will be subject to normal operating conditions and rules of the 

Railway/DFCCIL. All formalities of exchanging private number etc with the 

traffic control/traction power controller will be carried out by the Engineer staff 

who will be responsible for imposing power blocks/shut down and also 

removing the same after men, material and equipment have been cleared by the 

Contractor from running tracks and the same declared safe for traffic by 

Engineer/Engineer’s representative in case of works involving safety of running 

tracks.  

(e)  The works required to be done under traffic block shall be carried out only in the 

presence of DFCCIL officials. The Railway/DFCCIL supervisor shall certify safe 

conditions for passage of trains before resumption of traffic. The works to be 

done under traffic block shall be carried out under the provision of banner flag 

and protection of engineering flagman. 

(f) Any charges which may be levied by IR on account of “Possessions” shall be 

payable by the contractor but shall be reimbursed by the Employer. However 

penalties, if any, levied by Indian Railways caused due to any careless working or 

otherwise of violation of the Terms and Conditions of the track block, shall be 

payable by the contractor. 

1.5.10  Work by Other Agencies 

(a) Any other works undertaken at the same time by the Engineer direct or 

through some other agency at the same time or section where the contractor is 

carrying out his work will not entitle the contractor to prefer any claim regarding 

any delays or hindrances he may have to face on this account but the Employer 

shall grant a reasonable extension of time to the contractor. The contractor shall 

comply with any instruction which may be given to him by the Employer in 

order to permit simultaneous execution of his own works and those undertaken 

by other contractors or the DFCCIL without being entitled on this account on any 

extra charge. 

(b) The contractor shall not be entitled to any extra payment due to hindrance 

resulting from normal Railway operations, such as delay on account of 

adequate number of and duration of blocks not being granted, operational delay 

in movement of work trains extension of time to the contractor. 

1.5.11  Infringement of patents: 

(a) The Contractor is forbidden to use any patents or registered drawings, 

process or pattern in fulfilling his contract without the previous consent in 

writing of the owner of such patent, drawing, pattern or trade mark, except where 

these are specified by the Employer himself. Royalties where payable for the 

use of such patented processes, registered drawings of patterns shall be borne 

exclusively by the Contractor. The contractor shall advise the Employer of any 
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proprietary right that may exist on such processed drawings or patterns which he 

may use of his own accord. 

(b) In the case of patent taken out by the Contractor of the drawings or patterns 

registered by him, or of those patents, drawings, or patents for which he holds a 

licence, the signing of the Contract automatically gives the Employer the right to 

repair by himself the purchased articles covered by the patent or by any person 

or body chosen by him and to obtain from any sources he desires the component 

parts required by him in carrying out the repair work. In the event of 

infringement of any patent rights due to above action of the Employer, he shall 

be entitled to claim damages from the contractor on the grounds of any loss of 

any nature which he may suffer e.g. in the case of attachment because of 

counterfeiting. 

(c) Indemnification by contractor:- In the event of any claim or demand being 

made or action being brought against the Employer for infringement of later 

patent in respect of any equipment, machine, plant, work or thing used or supplied 

by the Contractor under this contract or in respect of any methods of using or 

working by the Employer of such equipment machine, plant work or thing, the 

contractor shall indemnify the employer and keep him indemnified and harmless 

against all claims, costs, charges and expenses arising from or incurred by reason 

of such claim provided that the Employer shall notify the contractor immediately 

any claim is made and that the contractor shall be at liberty, if he so desires with 

the assistance of the Employer if required but at the Contractor’s expense, to 

conduct all negotiations for the settlement of the same or any litigation that may 

arise there from and provided that no such equipment, machine, plant work or 

thing, shall be used by the Employer for any purpose or in any manner other 

than that for which they have been supplied by the Contractor and specified under 

this contract. 

 1.5.12 Insurance:- (CAR policy) 

 Before commencing of works, it shall be obligatory for the contractor to obtain, at his 

own cost, insurance cover in the joint name of the contractor and employer from 

reputed companies under the following requirements: 

(a) Liability for death of or injury to any person/ / animals or things or loss of or 

damage to any property / things / the work of other contractor (other than the 

work) except things or person otherwise insured by employer or other contractor 

at site, arising out of the performance of the Contract.  

 

The contractor shall provide evidence to the employer / Engineer before start / 

commencement of work at site that the insurances required under the contract have been 

effected and shall within 60 days of the commencement date, provide the insurance 

policies to the Employer/Engineer, the contractor shall, whenever, called upon, produce 

to the engineer or his representative the evidence of payment of premiums paid by him 

to ensure that the policies indeed continue to be in force. 

The Contractor shall also obtain any additional insurance cover as per the requirements 

of the Contract. 
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The Employer/Engineer shall not be liable for or in respect of any damages or 

compensation payable to any workman or other person in the employment of the 

Contractor or his sub-contractor or petty contractor / other contractor working there 

under the Contractor. The Contractor shall indemnify and keep indemnified the 

employer / Engineer against all such damages and compensation for which the 

contractor is liable. 

The Policies of the contractor shall remain in force throughout the period of execution 

of the works and till the expiry of the defect liability period except for any specific 

insurance covers necessary for shorter period. 

If the Contractor fails to effect or keep in force or provide adequate cover as acceptable 

to the engineer in the insurance policies mentioned above, then in such cases, the 

engineer may effect and keep in force any such insurance or further insurance on behalf 

of the Contactor. The recovery shall be made at the rate of 1.5 times the 

premium/premiums paid by the engineer in this regard from the payment due to the 

Contractor or from the contractor’s Performance security. However, the Contractor shall 

not be absolved from his responsibility and /or liability in this regard. 

1.5.13  Accident:- 

(a) The contractor shall, in respect of all staff engaged by him or by his sub-

contractor, indemnify and keep the employer at all times indemnified and 

protected against all claims made and liabilities incurred under Workman’s 

Compensation Act, the Factories Act and the Payment of Wages Act, and rules 

made there under from time to time or under any other labour and Industrial 

Legislation made from time to time. 

(b) The contractor shall indemnify and keep the employer indemnified and 

harmless against all actions, suits, claim demands, costs, charges or expenses 

arising in connection with any death or injury sustained by any person or 

persons sustained due to the acts or omission of the contractor, his sub-

contractors, his agents or his staff during the executions of this contract 

irrespective of whether such liability arises under the Workman’s 

Compensation Act, or Fatal Accident Act or any other statute in force for the 

time being. 

(c) The contractor’ liability to meet third party claims of the type outlined above 

will be applicable only in cases where accidents have been caused by 

workmanship, material, execution or negligence on the part of the contractor 

and further the liability of the contractor will be limited to Rs. 5 lakh for any 

one accident. 

1.5.14  Safety Measures: - 

 

(a) The contractor shall take all precautionary measures in order to ensure the 

protection of his own personnel moving about or working on the railway 

premises, but shall then conform to the rules and regulations of the Railway if 

and when, in the course of the work there is likely to be any danger to persons 
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in the employment of the contractor due to running traffic while working in the 

Railway siding and premises, the contractor shall provide flagman or look out 

men for protection of such persons. The employer shall remain indemnified 

by the contractor in the event of any accident occurring in the normal course of 

work, arising out of the failure of contractor or his men to exercise reasonable 

precaution at all places of work. All the works under the contract shall be 

carried out under the supervision of DFCCIL/ Engineer.  

(b) Deleted. 

(c) The contractor shall abide by all Railway regulations in force for the time 

being and ensure that the same are followed by his representatives, Agents or 

sub -contractors or workmen. He shall give due notice to his employees and 

workers about provision of this para. 

(d) The works must be carried out most carefully without any infringement of 

the Indian Railway Act or the General and Subsidiary Rules in force on the 

Railway, in such a way that they do not hinder Railway operation or affect the 

proper functioning of or damage any Railway/DFCCIL equipment, structure or 

rolling stock except as agreed to by the employer,. 

(e) Deleted. 

1.5.15  Warrantee / Defect Liability Period:- 

(a) The Contractor shall warranty that all the spares supplied under this contract 

shall be free from all defects and faults in material, workmanship and 

manufacture and shall be of acceptable standards / specifications for the 

contracted work and in full conformity with the technical specifications, and 

other contract stipulations, for a period of 6 months from the date of receipt and 

taking over by the Employer/ Engineer at site. Warranty excludes normal wear 

and tear, rubber parts. 

(b) During the period of warranty the Contractor shall keep available an 

experienced engineer / man power to attend to any defective spares supplied by 

the Contractor. This engineer shall not attend to rectification of defects which 

arise out of normal wear and tear and come within the purview of routine 

maintenance work. The contractor shall bear the cost of modifications, 

additions or substitutions that may be considered necessary due to faulty 

materials or workmanship for the satisfactory working of the equipment. The 

final decision shall rest with the Engineer his successor(s)/Nominee. 

(c) During the period of Warranty the Contractor shall be liable for the replacement 

at site of any parts being supplier by Contractor which may be found 

defective of his own manufacture or those of his sub-contractor / supplier 

whether arising from faulty materials, workmanship or negligence in any 

manner on the part of the Contractor provided always that such defective 

parts as are not repairable at site are promptly returned to the Contractor if so 

required by him at his (Contractor’s) own expenses. In case o f  parts of 

executed work detected during guarantee period, contractor should replace all 

such items irrespective of the fact whether all such items have failed or not. 
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The Contractor shall bear the cost of repairs carried out on his behalf by the 

Employer at site. In such a case, the contractor shall be informed in advance of 

the works proposed to be carried out by the Employer. 

(d) If it becomes necessary for the Contractor to replace or renew any defective 

portion/part/spare until the expiration of six month from the date of such 

replacement or renewal or until the end of the above mentioned period 

whichever is later.  

 Such extension shall not apply in case of defects of a minor nature, the 

decision of the Chief General Manager / General Manager /, CPM or his 

successor/nominee being final in the matter. If any defect be not remedied 

within a reasonable time during the aforesaid period the Employer may 

proceed to do work at the Contractor’s risk and expense, but without prejudice 

to any other rights and remedies which the Employer may have against the 

Contractor in respect of such defects or faults. 

(e) The repaired or renewal parts/spares shall be delivered / supplied and erected 

/ executed on site free of charge to the employer. 

(f) Any materials, fittings, components or equipments supplied under items for 

supplying / providing and fixing in schedule shall also be covered by the 

provisions of this paragraph. The liability of the Contractor under the guarantee 

will be limited to re-supply of components installation and fittings. 

1.5.16 Final Acceptance:- (Not Applicable) 

(a) The final acceptance of the entire work executed shall take effect from the 

date of expiry of the period of guarantee / Defect Liability period as defined in 

paragraph 1.5.15 above of the expiry of the last of the respective periods of 

guarantee of various ROBs, provided in any case that  the Contractor has 

complied fully with his obligations under clause 1.5.15 in respect of work, 

provided also that the attention has been paid by way of maintenance by the 

Employer. 

(b) If on the other hand the contractor has not so complied with his obligation 

under Para 1.5.15 above in respect of any work, the Employer may either 

extend the period of guarantee in respect of that work until the necessary works 

are carried out by the Contractor or carry out those works or got them carried 

out suo moto on behalf of the Contractor at the Contractor’s expenses. After 

expiry of the period of guarantee for each work, a certificate of final acceptance 

for the section shall be issued by the Employer and the last of such certificate 

will be called the last and final acceptance certificate. The contract shall not be 

considered as completed until the issue of final acceptance certificate by the 

Employer. 

(c) The Employer shall not be liable to the Contractor for any matter arising out 

of or in connection with the contract or execution of the work unless the 

Contractor shall have made a claim in writing in respect thereof before the issue 

of final acceptance certificate under this clause. 
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          Notwithstanding the issue of final acceptance certificate the Contractor and the 

Employer (subject to sub-clause as above) shall remain liable for fulfilment of 

any obligation incurred under the provision of the contract prior to the issue of 

final acceptance certificate which remains unperformed at the time such 

certificate is issued and for determining the nature and extent of such obligation 

the contract shall be deemed to remain in force between the parties hereto. 

1.5.17  Payment:- 

Payment will be governed by the terms specified in Part-I, Chapter IV and in 

accordance with accepted schedule of prices, read with relevant para of the other parts 

and Chapters of the Tender Papers. The employer retains the right to withhold money 

due to the contractor arising out of this contract for any default of the contractor. 

(i) The Contractor shall, whenever required, produce or cause to be produced for 

examination by the Employer any quotation / invoice, cost of other account, book 

of account, voucher, receipt letter, memorandum paper or writing or any copy of 

or extract from any such document and also furnish information and returns 

verified in such manner as may be required in anyway relating to the 

execution of this contract or relevant for verifying or ascertaining the cost of the 

execution of this Contract (the decision of the employer on the question of 

relevancy of any documents, information or return being final and binding on the 

parties). The Contractor shall similarly produce vouchers etc., if required, to 

prove to the Employer that materials supplied by him are in accordance with the 

specifications laid down in the contract. 

(ii) If any portion of the work be carried out by a sub-contractor or any subsidiary or 

allied firm or company the Employer shall have power to secure the books 

of such sub-contractor or any subsidiary or allied firm or company, through the 

Contractor, and such books shall be open to his inspection. The Contractor 

should seek prior permission from the employer for subletting whole and/or part 

of the work to any sub-contractor. 

(iii) The obligations imposed by sub-clause (i) and (ii) above are without prejudice to 

the obligation of the Contractor under any statute, rules or order binding to the 

Contractor or other conditions of the contract. 

(iv) It is an agreed term of the contract that the employer reserves t h e  right to carry 

out post-payment Audit and/or technical examination of the works and the final 

bill, including all supporting vouchers, abstracts etc. and to make a claim on the 

Contractor for the refund of any excess amount paid to him if as a result of 

such examination any over payment to him is discovered to have been made in 

respect of any work done or alleged to have been done by him under the 

contract. 

1.5.18  All payments in respect of the contract during the currency of the contract shall be 

made through Electronic Clearing System (ECS) / National Electronic Funds Transfer 

(NEFT/RTGS). The successful tenderer on award of contract must submit 

ECS/NEFT/RTGS Mandate Form complete in all respects as detailed at Form No. 8 

of the tender document. However, if the facility of ECS/NEFT/RTGS is not available 
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at a particular location, the payments shall be made by cheque. 

1.5.19 Performance Guarantee:- 

i) The Bank Guarantee for performance Guarantee shall remain valid until a 

date 60 days ( or as specified in the Contract) after expiry of Defects Liability 

Period. 

ii) The Bank Guarantee for performance Guarantee shall be submitted invariably 

in the format given in the bidding document. 

iii) The performance Guarantee shall be released 21 days after issue of completion 

certificate and passing of final bill. 

  

1.5.20 Advances to contractor: - (Applicable for Advertised tender of value more than Rs. 

25.00 crore) Not Applicable for this tender. 

(a) : Mobilisation advance –  (Not  applicable) 
 

This shall be limited to 10% of the contract value and payable in 2 stages as indicated 

below :  

Stage I -  5% of Contract Value on signing of the contract agreement. 

Stage II -  5% on mobilization of site-establishment, setting up offices, 

bringing in equipment and actual commencement of work.  

 

The 1st stage of advance shall be payable immediately after signing of contract 

documents. The 2nd stage of advance shall be payable at the time of mobilization, 

after submission of a utilization certificate by the contractor that the stage 1 advance 

has been properly utilized in the contract.  

(b) : Advance Against Machinery and Equipment – (NOT APPLICABLE) 

 

This advance shall be limited to a maximum of 10% of the contract value against new 

Machinery & Equipment, involving substantial outlay, brought to site and essentially 

required for the work. This advance shall not exceed 75% of the purchase price of 

such Equipment and shall be payable when hypothecated to the President of India by 

a suitable bond or alternatively covered by an irrevocable Bank Guarantee for full 

cost of the Plant & Equipment from a Nationalized Bank in India or the State Bank of 

India in a form acceptable to Railways/DFCCIL. The Plant & Equipment shall be 

insured for the full value and for the entire period, they are required for the work. 

This plant & Equipment shall not be removed from the site of work without prior 

written permission of the Engineer. No advance should be given against old Plant & 

Machinery. 

  

(c) Advances for accelerating progress of the work during course of execution of 

Contract –  (NOT APPLICABLE) 
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This advance is to be decided on the merits of each case and shall restricted to a 

maximum of 5% of contract value. This is to be granted by the Chief General 

Manager on the recommendations of the Engineer in-charge, in consultation with the 

Associate Finance, While recommending this advance for sanction of Chief General 

Manager, the  Engineer in-charge shall also confirm that progress of the contract 

work has been as per milestones/targets laid down and no extension to Date of 

completion of the contract has been given on contractor’s account. 

(d) : Advances in Exceptional Cases  – (NOT APPLICABLE) 
 

Chief General Manager are further empowered to grant advances in exceptional cases 

upto a maximum of Rs. 20 lacs in respect of even contract of value less than Rs. 25 

crore, if considered absolutely essential, depending on the merits of each case and 

circumstances in each situation, to be recommended by the Engineer in-charge and in 

consultation with the Associate Finance.  

(e) : The above advances are subject to the following conditions – 
 

i. The advance shall carry an interest at the rate to be decided by the Railway Board 

and communicated at the beginning of every financial year, to be applicable for 

the tenders to be opened in that financial year. 

ii. Advances except those against machinery and equipment shall be payable against 

irrevocable guarantee (Bank Guarantee, FDRs, KVPs/NSCs) of at least 110% of 

the value of the sanctioned advance amount (covering principal plus interest). 

The Bank Guarantee shall be from a Nationalised Bank in India or State Bank of 

India in a form acceptable to the Railways/DFCCIL-Tender form-19. 

iii. The recovery shall commence when the value of contract executed reaches 15% 

of original contract value and shall be completed when the value of work 

executed reaches 85% of the original contract value. The instalments on each “on 

account bill” will be on pro-rata basis; 

iv. That the grant of advance is primarily in Railway’s/ DFCCIL’s own interest; 

v. That a contractor does not receive advances for same work from different 

officers; 

vi. That arrangement are made with the Accounts Officer for proper accounts being 

kept with regard to payment and recovery of these advances; and  

vii. That all necessary precautions are taken to secure Government from the 

possibility of loss and for preventing the system becoming more general or 

continuing longer than what may be absolutely necessary for proper progress of 

the work. 
 

(f) : Method of Recovery of Interest – 
 

Interest shall be recovered on the advance outstanding for the period commencing 

from the date of payment of advance till date of particular on-account bill (through 

which recovery of date of principal is effected) and adjusted fully against on-account 

bill along with pro-rata principal recovery. In the event of any short-fall, the same 

shall be carried forward to the next on-account bill and shall attract interest. 

The Bank Guarantee for such advance shall clearly cover at least 110% of the value 

of the sanctioned advance amount (covering principal plus interest).  
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1.5.21  Arbitration: - Refer to clause 63 of GCC. 

1.5.22 GST  

GST as applicable from time to time on taxable value of each running account bill 

shall be paid by Contractor. Contractor should bear the fact in mind while quoting 

the rates that GST will be paid by Contractor as per prevailing rate to State 

Govt. and/or Central Govt. as applicable. Documentary evidence of deposition of 

GST will be produced by contractor. 
 

1.5.23 PERMITS, FEES, TAXES & ROYALTIES  

Unless otherwise provided in the contract documents, the contractor shall secure and 

pay for all permits, Government fees and licenses necessary for the execution and 

completion of the works. The contractor shall pay all taxes and duties including GST 

tax. GST will be paid by Contractor as per prevailing rate.  

The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. 

Any violation, in the legal provision of taxes, duties, permits and fees, carried out by the 

Contractor and detected subsequently shall be sole responsibility of the Contractor and 

his legal heirs.  

1.5.24  STATUTORY INCREASE IN DUTIES, TAXES ETC  

Tenderers will examine the various provisions of the central Goods and services Tax 

Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union Territory 

Goods and services tax Act, 2017/(UTGST)/respective state’s state Goods and services 

tax Act (SGST) also, as notified by central/state Govt & as amended from time to time 

and applicable taxes before bidding. Tenders will ensure that full benefit of input Tax 

Credit (ITC) likely to be availed by them is duly considered while quoting rates.  

All the taxes and duties levied by the State and Central Govt. and by Local Bodies at the 

prevailing rates applicable on the date of receipt of tender shall be fully borne by the 

Contractor and shall not be reimbursed to him on any account.  

 

Further DFCCIL shall not honour any claim arising out of any increase in any of the 

prevailing statutory duties, taxes, levies, octroi, etc including GST. At the time of 

quoting/bidding contractor should bear the above fact in mind. The successful tenderer 

who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit 

GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to 

DFCCIL immediately after the award of contract, without which no payment shall be 

released to the contractor. The contractor shall be responsible for deposition of 

applicable GST to the concerned authority.  

1.5.25  EXCISE DUTY OR ANY OTHER TAXES/DUTIES:  

The contractor shall bear full taxes /duties including GST duties levied by state 

government and / or Central Government/ Local bodies from time to time. This would 

be entirely a matter between the contractor and the State / Central Government/ Local 

bodies. No claim, what so ever, on this account shall be entertained by DFCCIL.  

1.5.26  ROAD TAX CHARGES:  

Road Tax/Charges levied by Government for movement of vehicles of contractor, used 

in transportation, shall be borne by the contractor and no re-imbursement on this 

account will be made by the DFCCIL.  

 

1.5.27  FOREIGN EXCHANGE REQUIREMENTS:  
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Any demand of foreign exchange for importing of equipment’s and materials shall not 

be accepted.  

1.5.28  ANTI PROFITEERING CLAUSE.  

The contractor should adhere to anti profiteering provisions as per section 171 of the 

CGST Act. Where due to change in the rates GST/Change in law, the contractor gets 

any credits/benefits, the same shall be passed on to DFCCIL by way of reduction in 

prices. 
 

1.5.29 Integrity Pact :- 
 

  As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by 

Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 

required proforma in their procurement transaction/ Contracts with suitable changes 

specific to the situation in which the pact is to be used. The pact, entering into which 

would be a preliminary qualification for any bidder, essentially envisages an agreement 

between the prospective vendors / bidders and the DFCCIL, committing the persons/ 

officials on both sides not to resort to any corrupt practices in any aspect / stage of the 

contract.  

A copy of pre contract integrity pact is enclosed as form no. 20 for signature of bidder as 

acceptance, as and when Independent External monitor is appointed. 

 

1.5.30  Special Clause related to Price Variation clause (46A) 

 The 46A PRICE VARIATION CLAUSE: of GCC is not applicable for this 

contract. 

1.5.31 Change in law 

“The contract price shall be adjusted to take account of any increase and decrease in cost 

after the bid submission date resulting from:  

a. A change in the law of the country (including the introduction of new laws and 

the repeal or modification of existing laws) : or 

b. In the Judicial or official government interpretation of such laws, or 

 

c. The commencement of any Indian law which has not entered into effect until the 

bid submission date; or  

 

d. Any change in the rates of any of the taxes or introduction of new taxes, duties, 

levies, cess etc. on supply of materials and services that have a direct effect on 

the works.  

 

Which affect the contractor in the performance of obligation under the contract. 

Further if as a result of change in law, interpretation, or rates of taxes, the contractor benefits 

from any reduction in the cost for the execution of this contract, save and except as expressly 

provided for this sub-clause or in accordance with the provisions of this contract, the contractor 

shall, within [28] days from the date he becomes reasonably aware of such reduction in the cost, 

notify the employer of such reduction in cost.” 
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1.5.32 Updation of Labour Data on Railway’s Shramikkalyan portal 

 

A. Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages 

act in terms of clause 54 and 55 of Indian Railways/DFCCIL’s General Condition of 

Contract. In order to ensure the same, an application has been developed and hosted on 

website “www.shramikkalyan.indianrailways.gov.in”. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this portal. 

These details shall be available in public domain. The Registration/updation of portal 

shall be done as under: 

 

a) Contractor shall apply for one-time registration of his company/firm etc. in the 

Shramik kalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration on the portal 

within 7 days of receipt of such request.  

 

b) Contractor once approved by any Engineer, can create password with login ID 

(PAN No.) for subsequent use of portal for all LOAs issued in his favour. 

 

c) The contractor once registered on the portal, shall provide details of his Letter of 

Acceptances (LOA)/Contract Agreement on shramikkalyan portal within 15 days 

of issue of any LOA for approval of concerned Engineer. Engineer shall update 

(if required) and approve the details of LOA filled by contractor within 7 days of 

receipt of such request. 

d) After approval of LOA by Engineer, contractor shall fill the salient details of 

contract labours engaged in the contract and ensure updating of each wage 

payment to them on shramikkalyan portal on monthly basis. 

 

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading 

of all salient details of engaged contractual labour & payments made thereof after 

each wage period. 

 

B. While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of 

‘Advance’ or ‘performance guarantee/Security deposit’, Contractor shall submit a 

certificate to the Engineer or Engineer’s representative that “I Have uploaded the correct 

details of contract labours engaged in connection with this contract and payments made 

to them during the wage period in Railway’s Shramikkalyan portal at 

‘www.shramikkalyan.indianrailways.gov.in’ till-------Month-----Year.” 

 

1.5.33 STATUTORY COMPLIANCES: 

    The Contractor shall; 

(a)  Accept full and exclusive liability for the personnel deployed and other obligations 

referred under the laws/rules/regulations now and thereafter imposed by the appropriate 

government/authorities. 

(b)  Keep DFCCIL indemnified against all losses, damages or liability arising out of or 

imposed in the course of employment of such persons or arising in accordance with any 

labour laws. DFCCIL will not have any liability whatsoever concerning the persons 

deployed by the Contractor for the purpose. 
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(c)  If as a result of any claim arising out of any reasons stated in 2 (b) above or due to any 

negligence on part of the personnel deployed, if DFCCIL is made to pay any amount, then 

DFCCIL shall recover the same from the payment due to the Contractor or send a notice 

to the Contractor for refund of the same to the DFCCIL and the Contractor shall be liable 

to reimburse the same within 7 working days of the receipt of such notice. The Bidder 

shall comply all statutory requirements including compliance of LAWS, Acts, Rules and 

Regulations. 
 

1.5.34 Special Clause related to Joint venture: - As per Clause 1.3.33 of the Preamble & 

general instructions to Tenderers.  
 

1.5.35 Clause No.7 of GCC i.e. Assignment or Subletting of Contract is not permitted in this 

tender/contract. 

1.5.36 Earnest Money: -  

      (1) (a) The tenderer shall be required to submit the Bid Security with the tender for 

the due performance with the stipulation to keep the offer open till such date as 

specified in the tender, under the conditions of tender. The Bid Security shall be as 

under: 

Value of Work Earnest Money Deposit 

For works estimated to cost 

up to Rs. 1.0 Cr. 

2% of the estimated cost of the work 

For works estimated to cost 

more than Rs. 1.0 Cr. 

Rs. 2 lakh plus ½%(half percent) of the excess of the 

estimated cost of work beyond Rs. 1.0 Cr. Subject to a 

maximum of Rs. 1.0 Cr. 

 Note: 

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall be 

applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 

‘Startups’ shall be exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed 

above. 

(b) It shall be understood that the tender documents have been issued to the tenderer and 

the tenderer is permitted to tender in consideration of stipulation on his part, that after 

submitting his tender he will not resile from his offer or modify the terms and 

conditions thereof in a manner not acceptable to the Engineer. Should the tenderer fail 

to observe or comply with the said stipulation, the aforesaid amount shall be liable to 

be forfeited to the Railway. 

(c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will be 

retained as part security for the due and faithful fulfillment of the contract in terms of 

Clause 16 of the Standard General Conditions of Contract. The Bid Security of other 

Tenderers shall, save as herein before provided, be returned to them, but the Railway 

shall not be responsible for any loss or depreciation that may happen thereto while in 

their possession, nor be liable to pay interest thereon. 
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(2) The Bid Security shall be deposited either in cash through e-payment gateway or 

submitted as Bank Guarantee bond from a scheduled commercial bank of India or as 

mentioned in tender documents. The Bank Guarantee bond shall be as per Annexure- 

VIA and shall be valid for a period of 90days beyond the bid validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following shall be 

ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal 

(IREPS) while applying to the tender. 

ii. The original Bank Guarantee should be delivered in person to the official nominated as 

indicated in the tender document within 5 working days of deadline of submission of 

bids. 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal 

(IREPS) and/or non submission of original Bank Guarantee within the specified period 

shall lead to summary rejection of bid. 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity 

period for the Tender. 

 v. The details of the BG, physically submitted should match with the details available in 

the scanned copy and the data entered during bid submission time, failing which the 

bid will be rejected 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The 

envelope shall clearly bear the identification “Bid for the ***** Project” and shall 

clearly indicate the name and address of the Bidder. In addition, the Bid Due Date 

should be indicated on the right hand top corner of the envelope. 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender 

document. 

viii. If the envelope is not sealed and marked as instructed above,  the  Railway assumes no 

responsibility for the misplacement or premature opening of the contents of the Bid 

submitted and consequent losses, if any, suffered by the Bidder. 

1.5.37 Security Deposit on Acceptance of Tender:  

The security deposit / rate of recovery / mode of recovery on acceptance of tender shall 

be as per the Para 16. (1) to 16.(3) of General Conditions of Contract (GCC). 

However, if contractor on his discretion, then contractor can submit the security 

deposit in form of Bank Guarantee to the amount as per clause  16. (1) then recovery 

will not be made from running bills. 

 

 

 

 

 

 

 



JP-EN-TM-CGM-JP-2022 

Signature of tenderer (s) Page 95 
with seal 

 

 

 

 

 

 

 

 

 

 

 

 

SPECIAL CONDITIONS 

(TECHNICAL)  
 



JP-EN-TM-CGM-JP-2022 

Signature of tenderer (s) Page 96 
with seal 

PART-II 
      TECHNICAL CONDITIONS 

 

1. Objective 

 The objective of the contract is the operation and maintenance of one no. 09-3X 

Dynamic Tamping machine including supply of spares by the Contractor in the manner 

and to the standards and within the time stipulated by the Contract. In full recognition of 

this objective, and with full acceptance of the obligations, liabilities and risks which 

may be involved, the Contractor shall undertake the execution of the Works. 

2. GENERAL 

2.1 The maintenance of the 09-3X Dynamic Tamping Machine shall be done in accordance 

with machine OEM specifications, manuals, Employer's Requirements and the other 

requirements of the Contract. Maintenance scope excludes major overhaul of the 

machine i.e. IOH and POH, which shall be undertaken by DFCCIL under separately.  

2.2 The Maintenance Works shall be executed to the highest standards available using 

proven up-to- date good Engineering practices. The Specification shall in any case not 

specify standards which, in the Engineer's opinion, are less than or inferior to those 

described in the Technical/Maintenance Specifications contained in the Tender 

Documents. 

 

3. SCOPE OF WORK 

3.1 Works to be carried out as per guidelines approved by RDSO / IRICEN/ IRPWM 

Main points of the operation and maintenance Agreement for 09-3X Dynamic Tamping Machine: 
 

a) For routine maintenance, from time to time, the machine needs to be moved to the pit 

line (Where available). This facility shall be provided by DFCCIL free of charge. 

b) Arrangements for shifting of machine from one line to another shall be done by 

DFCCIL. Any other facility/assistance to expedite job at hand will be extended by 

DFCCIL to the possible extent. 

c) During the ‘O&M’ period, flexibility to expand/shrink the workforce shall be permitted 

but minimum work force as agreed in the contract would be maintained. This may 

entail OEM specialists, Engineers, operators, technicians, labour etc. All assistance to 

render pro-active support of ‘O&M’ operation will be extended. 

d) DFCCIL need to provide free of charge, adequate storage space for lubricants (POL) 

and spares at central & depot location and office space for manpower at depots where 

machine is placed. 

e)  During the O&M period, the main contractor will be responsible for repair & 

replacement of the Machine, Engine, and Generator & Wheels etc.,  

f) Effort to ensure safe ‘O&M’ activities shall be exercised by one and all. However, any 

human error resulting in accident/incident shall not be attributable to the Contractor. 

g) Machine availability for operation shall be 25 days in a month or minimum 75 days in a 

quarter. 

h) Extension beyond three years, for an additional any year would be on mutual terms & 

conditions between DFCCIL & Contractor. 
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i) During the renewed O&M agreement, contractor would be responsible for: 

Operation & maintenance of      09-3X Dynamic Tamping machine including supply of 

spares. 

j) All fees and charges due from either party to the other party hereunder shall be due and 

payable upon receipt of invoice. 

k) During this period of three year agreement, Contractor, will provide training to 

DFCCIL personnel’s for operation & maintenance of 09-3X Dynamic Tamping 

machine. 
 

3.2 Scope of Supply/Service: 

Contractor’s Scope of Work: 

(i) Pre & post tamping survey by Tamping machine using ALC and use the data for 

tamping purpose. 

(ii) Operation & maintenance of 09-3X Dynamic. Tamping Machine -1 No. 

(iii) Supply of spares of 09-3X Dynamic. Tamping Machine as per latest approved AMC 

rates of spare of N. Railway.  

(iv) Manpower required for operation & maintenance of above machines. 

(v) Maintenance of main engine supplied with machine including scheduled 

maintenance, replacement of engine oil & filters, radiator flushing, etc. 

(vi) Daily, monthly, quarterly maintenance, etc. as per the OEM’s maintenance manual. 

Scope excludes major overhaul of the machine i.e. IOH and POH 

(vii) Average team to be deputed for operation & maintenance: Supervisor x 1, Operators 

x 2, Technicians/Fitter x 2  

(viii) Supply of all types of hydraulic filters of the machine during the contract period. 

(ix) Contractor’s accountability during operation will be restricted from block start time 

till block end timing. 

(x) Undertake applicable insurances (i) Workmen Compensation/ comprehensive 

general liability insurance covering bodily harm, injury, death for its staff (as 

applicable), (ii) Third party/ public liability insurance for Rs. 5,00,000/- per incident 

with max 10 incidents in a year, (iii) Contractor’s All Risk Insurance for the full 

value of Contract Price. 

DFCC’s Scope: 

 

(i) Availability of site supervisor of at least SSE/P-Way or JE/TM level during 

operation of the machine. 

(ii) Schedule blocks demand from concerned authority and intimation to Contractor 

about block timings for operation of the machine. 

(iii) Providing PWI and P-way contractors with labours, material and resources for pre & 

post tamping/ballast regulating activities. 

(iv) Laboures/helpers required for tamping operation including ballasting. 

(v) Jointly certify the track, every day. 

(vi) Arrangement of helpers required by DFCC, during tamping of turnouts and other 

labor centric jobs, etc. at its cost. 

(vii) Supply and Filling of HSD oil in the machine on FOC basis for operation & 

maintenance of the machine, to be filled as and when required. 

(viii) Supply of tamping tools on FOC basis to the contractor. 
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(ix) Accompanying Contractor’s team for driving the machine from base station to 

worksite and back to base station. 

(x) Shifting/transportation of machine from one section to another including loading and 

unloading of machines and associated jobs if shifted by road. 

(xi) Arrangement of recommended brand/make of lubes, hydraulic oils, gear oils, grease, 

along with helpers during machine operation to Contractor, free of cost, as and when 

demanded. 

(xii) DFCC shall nominate their own Supervisor / Technical Officer for determining 

where the Work shall be performed and about the time for commencement of work 

and for signing DPR (Daily performance cum progress report). 

(xiii) Wheel turning charges as applicable shall be paid by the DFCC. 

(xiv) Adequate insurance of machine, DFCC’s manpower and other DFCC property. 

(xv) All pre & post tamping operations will be done by the employer’s personnel e.g. 

filling of ballast in tamping zones, removal of infringements from the work area etc. 

Wherever the work is required to be done on the running lines of Indian Railway 

requiring block, Employer’s representative will give written confirmation of the 

same before the Contractor’s personnel move the machines. 

(xvi) Identification of the hidden obstructions like buried rails, sleepers, and foundations, 

S&T / electrical cables, pipes, boulders, axle counters, traction bonds and other 

objects that are within the dimensions of the operating elements of track machines 

and its removal prior to start of work and re-fixing after the work will be done by 

employer at its own cost. Squaring and re-spacing of the sleepers prior to the work is 

responsibility of the employer to avoid any damage to these. Contractor will not be 

held responsible for damages on account of failure of employer to ensure above. 

(xvii) The work will start only after the lifting / slewing requirements are made available to 

the contractor’s personnel. Adjustment of the track geometry and tamping of the 

track shall be carried out so as to attain the final track geometry after the work (final 

tamping) in accordance with the approved L-section. 

 

3.3 Other Terms & Conditions: 

1. For routine maintenance from time to time, DFCC shall provide pit line as required. 

2. During the O&M period, flexibility to expand/shrink the workforce shall be permitted 

but minimum workforce would be maintained as per mutually agreed terms & 

conditions. All assistance to render pro-active support for O&M operation will be 

provided. It is understood that the machine would be operated maximum 8-10 hours per 

day. 

3. DFCC shall provide, free of charge, adequate space for lubricants and spares at central & 

depot location (if required) and office for manpower at depots, with free electricity, 

where machine is placed. 

4. During the O&M period, Contractor will be responsible for the machine (except 

repair/replacement of main engine). The downtime attributed due to engine failure shall 

not lead to any penalty. 

5. DFCC will ensure availability of correct and reliable track survey data in machine 

compatible format available to the machine before start of tamping operation. DFCC will 

ensure the expected output of the tamping work is communicated to the operations team 

and documented to the operations team and documented before start of tamping 
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operations compulsorily. A log book/file/register shall be maintained jointly to record 

this process. DFCC will also be responsible for verification of post tamping parameters 

after completion of each day work. 

6. It is understood that the safety and security (against theft and mis-use) of the machine, 

tools and any other spares will be responsibility of DFCC. 

7. DFCC shall provide HSD Oil (Diesel) free of charge to operate and maintain the 

machine. Fuel/lubricants refill shall be done in the DFCC designated depot otherwise 

DFCC shall make arrangements to transport and fill the fuel/lubricants in the machine. 

8. Machine availability for operation shall be 25 days/month or minimum 75 days a 

quarter. Machine availability period excludes period for minor and major overhauling 

including IOH and POH of the machine. Machine availability means Contractor has 

offered the machine for working to DFCC  

9. The reconciliation of machine availability vis-à-vis penalties would be on a 12 month 

(four quarter) basis i.e; 240 days in a year to allow more flexibility of the program. For 

the purpose of reconciliation, days lost due to Force Majeure events, transit period and/ 

or events beyond the reasonable control of Contractor shall not be considered to be as 

machine unavailable days  

10. For the O&M agreement, all central, state, local taxes shall be paid extra by DFCC on 

actuals and will be over and above the price quoted in the offer. The price quoted are 

including GST, works contract tax or other taxes, duties, levies, cess etc.  

11. All fees and charges due from either party to the other party here under shall be due and 

payable upon receipt of invoice. All invoices not paid within thirty (30) days from the 

date of invoice will be assessed at one percent (1%) carrying charge for each month 

thereafter until paid. 

12. During breakdown maintenance, Contractor shall provide: 

 All necessary manpower needed to restore the machine for operation. 

 All additional manpower and specialists for immediate troubleshoot and repair 
in the least possible time. 

 DFCC to provide re-railing arrangement along with engine/prime mover to tow 

the machine to the designated DFCC work shop in case of engine failure, free of 

charge. 

 The rejected parts will be a property of Contractor / OEM only if it is replaced 
under warranty. In such cases, Contractor will be responsible to collect the 

rejected goods and disposal however DFCC will extend all possible support in 

this process. 

 In case of repair of Proprietary software / related hardware of the electronic 
components of the machine, Contractor shall be provided free access by DFCC 

to transport the part to their nearest workshop. 

 In an unlikely event of a major failure, Contractor may recommend temporary 

shutdown of machine. 

 The period of shutdown shall be mutually agreed upon by DFCC and 
Contractor, without penalty to Contractor. 

 DFCC to help designate a facility where Contractor can carry out the major 
repair works, and the same would be available free of cost to Contractor. 

 In case of failure of critical components like engine, downtime cannot be linked 
to Contractor for availability of manpower. 
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 In case of Tamping unit failure/overhaul/major repairs, DFCC to help designate 
a facility where Contractor carry out the overhauling / major repair works of 

Tamping Units. Rates  for overhauling/ major repairs shall be mutually agreed 

and shall be executed under separate contract. 

 A separate contract shall be made for POH however all technical and 

administrative support would be provided by Contractor. 

 DFCC to provide Contractor staff a small office with free electricity and water in 
the depot for keeping the stores and inventory. DFCC will provide free access to 

Contractor’s operation and maintenance team members/vehicles/tools etc. 

contractor will notify DFCC about the arrival of tools/heavy spares carrying 

vehicles for maintenance of the machines well in advance if its expected after 

normal works hours. 

 Wherever required, all necessary permissions has to be ensured by the DFCC. 

 DFCC shall intimate about the working hour well in advance preferably one day 
in advance. Before the end of each day’s work the contractor shall be advised in 

writing by the Employer, of the commencement time and duration of the 

following day’s occupation(s). Contractor shall be allowed sufficient time on-

track to calibrate and adjust the machine as part of the preventive maintenance of 

the machine. This time will be outside the scheduled occupation periods and will 

not be included in any of the contract measurements. 

 If, breakdown not attended and repaired within 24-48 hrs, penalty will be 

imposed on contractor, minimum Rs. 5000/- per day. 
 

Shifting of Machine: 

Shifting of machines by road/rail, loading of the machine, transportation, transit insurance, 

unloading of the machine & handling charges will be DFCC’s responsibility. 

 

Maintenance of records: 
 Daily operational progress will be jointly signed & maintained by the Contractor’s and 

Employer’s representative at the end of the daily operational work both in hard copy as well 

as soft copy as per mutually agreed format. 

 

   This work to be done during day shift in corridor block in main line (in between 6.00 Hrs 

and 18.00 Hrs) and during night shift in yard area (between 20.00 Hrs and 6.00 Hrs) with 

complete safety precautions as laid down. This work has to be done as per the directions 

of Engineer-in-Charge. However the actual shift hours shall be 8 hours in a day and 

counted from the time machine movement from base location/ pit line/ siding to working 

location and back after completion of days work with one day as weekly off. There will 

be gap of atleast ten hours between two shifts. 
 

        The contractor will have to arrange necessary Lighting equipment to carry out 

the above works.  
 

3.4 Track Tamping Work 
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3.4.1 All activities generally on mainlines shall be carried out during corridor blocks (non-

traffic hours) at day and on yard loop lines during night times. The work shall be 

carried during approved block only. The approved block details will be made available 

by Engineer In-charge. In case of emergency/ unusual occurrences, the work may have 

to be done at any hour of day and night. 

3.4.2 The approach to the main line track is only from Machine siding for 09-3X Dynamic 

Tamping machine. Any contractor’s person entering section for carrying out works 

under the contract shall have to obtain permission from the proper authority. 

3.4.3 Contractor shall ensure that all precautions mentioned in chapter –II part J of IRPWM 
1986 reprinted in 1999 for maintenance of track on Electrified area (25 KV/2*25 KV 

AC Traction) as applicable is followed and all his staff are well versed with it. In this 

regard Safety Precautions & Essential Instructions for working in A.C. Traction area of 

DFCCIL as also to be followed. 

3.4.4 Contractor shall ensure that all precautions to be taken while working in Track 
circuited area is observed as per Para 279 of IRPWM. 

3.4.5 After completion of days/nights works contractor shall ensure that all equipment, tools 

and plants P. Way material, etc. either released or new, is cleared before leaving the 

site. No material whatsoever shall be left behind. 

3.4.6 The quantum of work to be done under each item will be indicated to the contractor 

from time to time, during the currency of the contract & contractor shall 

instantaneously rise to the occasion and complete the work expeditiously. 

3.4.7 In case of emergency contractor must mobilize resources and carry out works at any 

time of the day and night instantaneously at short notice if directed. The Response time 

in case of Emergency shall be one hour during commercial hours & non-commercial 

hours. The contractor shall be always ready to attend any emergency if so arise. 

3.4.8 While doing the works, the contractor shall not give any inconvenience either to the 

travelling public or to the station staff or to the DFCCIL freight trains. 

3.4.9 The contractor shall ensure that all his staff shall wear proper uniform with personal 

protective equipment including helmet , safety shoes and illuminated jacket etc. while 

working. 

3.4.10 The contractor will not cause any damage to the DFCCIL property or assets. If any 

such damage is caused, the contractor will have to pay the cost of such Damage & 

DFCCIL Decision in the issue will be final. 

3.4.11 The contractor will have to complete the work during specified time. While working in 

the non- commercial hours works have to be completed & men & materials will have 

to be removed 4.00 hrs or as specified from time to time. Instructions of the employer 

given from time to time shall be followed. 

3.4.12 The quality of the work shall be as per the standards of IR track manual, IRPWM and 

RDSO/ IRICEN guidelines. 

3.4.13 The contractor shall use standard tools & materials as specified or as per the 

requirement of approved or reputed Brands as the case may be. 

3.4.14 The contractor shall take all necessary safety measures & precautions and the 

contractor shall be entirely responsible for the safety & security of his men & 

materials. 

3.4.15 The contractor may have to use necessary communication equipments like mobiles / 

WLL / Walky-talky as per requirement. 
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3.4.16 If the same item or condition features in the special conditions of the contract & 

General conditions of the contract, then the item or condition mentioned in the special 

conditions of the contract alone will be applicable. 

3.4.17 Contractor shall provide Photo-identity cards to all his staff & supervisors. 

 

3.5 SAFETY PRECAUTIONS AND ESSENTIAL INSTRUCTIONS FOR WORKING 

IN A.C. TRACTION AREA. 
 

DO(S) AND DON’T(S) 

For All Staff 

DO(s) 

a. In case of fire on electric traction equipment or wires: 

i) Inform Traction Power Controller (TPC). 

ii) Extinguish fire by special extinguishers (Carbon tetrachloride or carbon dioxide type), if 

available. 

iii) Ensure no water jet directed at the fire is used under any circumstances. 

a. Anything Unusual on traction wires or eclectic rolling stock, inform Traction Power 

Controller or nearest Station Master. 

b. In any emergency – speak to Traction Power controller through the nearest 

means of communication. 

c. Large metallic structures such as fencing, structural steel work of platform running 

parallel to the track should be earthed suitably. 

d. Any tree or branches likely to fall on live conductor or nearer than 4m from the nearest 

live conductor shall be cut or trimmed by concerned staff in the presence of authorized 

staff of OHE. 

e. Before taking up the work on a line running parallel to 2*25KV/25kV AC lines, the 

line shall be earthed on both the sides of the working party. 

f. Ensure that distance between the two earths used for protection of working party does 

not exceed 1km. 

g. Keep clear of the track and avoid contact with the rails when electric train within 250m. 

h. special care should be taken to carry long pipes, poles or ladders so that it should 

not come in contact with or within 2m of live OHE. 

 

DON’T(s) 

1. DO NOT approach within 2 meters (approximately 7 feet) of any traction wires or live 

equipment. 

2. DO NOT work on or near traction wires or any live equipment unless they are made 

dead. earthed and shut down notices/permit to work obtained. 

3. DO NOT enter any switching station or remote control centre unless specially permitted. 

4. DO NOT permit unauthorized persons to operate any equipment even if it be for making it 

dead. 

5. DO NOT disturb any earthing or bonding or traction wires or connections to BEC 
(buried earth cable) or OPC (overhead protection cable). 

6. DO NOT touch a per son in contact with live traction wires. Remove body only after 
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power supply is switched off & earthed. 

7. DO NOT forget to give artificial respiration to the victim as per the prescribed 
procedure laid down at shock treatment charts. 

8. DO NOT touch any traction wire hanging from the mast or fallen on the ground and do 

not allow any one else to touch it. 

9. DO NOT operate crane on or near traction OHE unless an authorized representative of 

the OHE is present. 

For Station Manager  

DO(s) 

1. Ensure all staff is conversant with safety precautions, Station working rules & 

OHE sectioning diagrams. 

2. Report defects in traction wires or any electric Rolling Stock promptly to the Traction 

Power Controller. 

3. Observe procedure given in station working instructions while operating isolator switches. 

4. Ensure safe custody of isolator switch keys. 

5. Ensure that traction power staff protects sections from all directions by banner flags 
during power blocks. 

6. Instruct the authorized signal maintainer to see that while he goes up the signal post he 

does not carry any long rod or article likely to be brought within the danger zone of 2 

meters (approximately 7 feet) of the traction wires. 

7. As far as possible closed wagon should be used for material trains. Loading and 

uploading of such wagons should be done under supervision of an inspector to ensure 

that no tools or any part of the body of the worker comes within the danger zone. 

8. The following records to be maintained:- 

a) Records of message which are incoming and outgoing separately from T.P.C. 

b) Records for Key Register for interrupters and isolators separately. 

9. Unusual occurrences viz. heavy rains, lightning and thunderstorm effect on electrical 

installations – Station Manager on duly should advise T.P.C. of all such weather 

conditions. 

10. The ‘Dead elementary section’ of OHE shall be protected as per the provisions of the 

SWR. 

11.  The SMs should educate all the staff working under them on the above lines and 

should see that the earthing connections of BEC, OPC, Handrail, Impedance bond are 

not damaged when loading and unloading is done. 

DON’T(s) 

1. DO NOT permit an electric Rolling Stock or multiple unit with raised pantograph to 

approach any section under power block beyond ‘Power Block Working Limit’ boards 

or should not reach to the section insulators. 

2. DO NOT permit any crane to work adjacent to live traction wire. 

3. DO NOT permit your staff to approach live traction wires within the danger zone of 2 

metres (approximately 7 feet) 

4. DO NOT permit electric Rolling Stock with raised pantograph to enter any unwired 
section. 

5. DO NOT take off signals for direct reception for any electric Rolling Stock or train, if 
there is a Power Block within the adequate distances of the signals. 
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For Permanent Way Staff 

DO(s) 

1. Maintain the correct level of height gauges at level crossing. 

2. Provide rail jumper connections wherever a fish plate is to be removed or rails are to 

be removed (specially on tracks with wooden sleepers) 

3. Ensure that insulated paint on your tools is intact. 

4. In case of rail fractures, two ends of the fractured rail shall be first temporarily 
connected by a temporary metallic jumper and then further action should be taken. 

5. In case of discontinuity of rails, two parts of rail should not be touched with bare 

hands. Gloves of approved quality shall be used. 

6. Ensure the continuity of the plinth. 

7. While unloading rails alongside the tracks, ensure that rails do not touch each other 

to form a continuous metallic mass of length greater than 300m. 

8. Maintain continuity of rails during maintenance or renewal of the track. 

9. Staff, working on installations directly in contact with rails, should use tools of the 

type approved by their departments. 
 

DON’T(s) 

1. DO NOT continue working till last minute in the face of an approaching electric 

train-clear the line early. 

2. DO NOT use steel measuring tapes or long metallic wires. 

3. DO NOT dump ballast, earth or ashes against the foundations of the masts and keep 

the top of the muffing clear. 

4. DO NOT raise the track above the high rail level mark specially under over line structures. 

5. DO NOT damage the plinth continuity, connection to BEC, OPC, handrail continuity. 
 

OTHER POINTS TO BE REMEMBERED 

1. If shunting is to be done for detaching hot axled coaches etc. on non-electrified track, 

special precaution should be taken not to admit the electric rolling stock into unwired 

section. A competent man shall personally supervise the shunting. 

2. It is dangerous to go within 2 meters (7 feet) of the live equipment. This is ‘DANGER 

ZONE’. 

3. Power Block means blocking of section of the line to the electric traffic only. 

4. No material should be stacked either on the mast or on mast foundation. 

5. When a motor vehicle with rubber type is to be transported in an open wagon, the 

metal body shall be bonded to the wagon body by means of two independent solid 

connections by copper wire or galvanized iron flat or steel ropes. it is preferable that 

lashing used to secure the vehicle are of metallic ropes instead of manila or other coil 

ropes. 

6. Staff must close and secure the wagons doors properly after the same have been loaded 
or unloaded at loading or unloading points. One of the staff should be posted in the yard 

to close the wagon doors. He must see that no wagon is allowed with its doors opened. 

7. Cases of electric shock arising out of contact with 2*25KV/25kV A.C. Traction 

equipment shall be reported immediately to T.P.C. 

8. The escorts for vehicles in an open wagon accompanying the vehicles in train shall be 

warned to be careful of OHE wire and should not stand unwillingly on the vehicle. 
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9. Any abnormality observed on the overhead equipment viz. a broken contact wire, 

catenary wire, brackets, insulators or a hanging dropper etc. must be reported 

immediately to the Traction Power Controller over the emergency phone or through the 

nearest SM. 

10. Every time staff has to be work on signaling and telecom circuits along AC electrified 

lines, they should take precautions to protect themselves and equipment. 

11. All ODC consignments should be moved in electrified section after taking precautions 

as per extant instructions. 

12. Hoarding boards provided in the vicinity of electrified tracks should be located at a 

safe distance from the track so that in the event of their supporting structures being 

damaged, it should not fall on the OHE for infringe the track. 

13. Do not bridge insulted joints with bare hand or any metallic article in track-circuited area. 

14. Do not use the rails as a footpath, a seat or for such other purposes. 

15. Do not use steel tape or metallic tape or tape with woven metal reinforcement in electrified 

area. 

16. Do not expose the foundations while excavating. 

17. Do not work on any portion of a signal post or its fittings falling within a distance of 2 m 
from the live OHE or a metal part electrically connected to this OHE unless this section 

is protected with a metallic screen. 

18. Do not work on signal post if this portion of signal is within 2 m of live OHE and not 

protected with metallic screen unless OHE has been switched off and permit to work has 

been granted. 

 

3.6 THE MAINTENANCE OF PERMANENT WAY 

3.6.1 Maintenance of Track in Track Circuited Areas (Lengths) 

3.6.1.1 Precautions to be taken while working in track circuited area: - 

(1) The Permanent Way Inspector should instruct the staff not to place across or touching 

two rails in the track, any tool or metal object which may cause short circuiting. 

(2) All gauges, levels, trolley and Lorries used on the track circuited length should be insulated. 

(3) Steel or C.I. pipes used for carrying water/gas under the track should be run sufficiently 

below the rails to prevent any short circuiting. 

(4) While carrying out track maintenance, care should be taken to see that no damage of 

track circuit fittings like rail bonding wires, lead wires to rails, bott legs, jumper wires etc., 

takes place. 

(5) Use of steel tapes should be avoided in track circuited section. 

(6) Pulling block of rails should be done in track circuited areas in the presence of S&T staff, 

where signaling connections are avoided. 

(7) Proper drainage should be ensured so as to avoid flooding of track during rains, 

particularly in yards, where watering of coaches is done and in water columns and ash 

pits. It would be desirable to provide washable concrete aprons on platform lines at 

originating stations, in track circuited area. 

(8) Ballast must be kept clean throughout the track circuited section and care should be taken 
to see that the ballast is kept clear of the rails and rail fastenings. The clearance from the 

foot of the rail should not be less than 50mm. During every packing this point should be 

taken note of. 
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3.6.2 Maintenance in Electrified Areas 

3.6.2.1 General Instructions to staff: - 

(1) General Knowledge of Engineering Staff- 

(a) Every engineering official working in electrical traction area shall be in the position of a 

copy of rules framed for the purpose of the operation of the Traction Power Distribution 

system pertaining to Engineering Department and ensure that staff working under him are 

also acquainted with the rules. He will ensure that rules pertaining to carrying out 

engineering works are strictly observed. 

(b) All electrical equipment, every power line or cable shall be regarded as being ‘live’ at all 
times. No work shall be commenced adjacent to any electrical equipment except on 

authority issued in writing by a competent official of the Electrical Department to the 

effect that the equipment has been made dead and earthed. 

(2) Defects in an Over Head Equipment: - Defects or breakdowns in the overhead equipment 

including track and structure bonds noticed by the Engineering staff shall be reported 

immediately to the Traction Power Controller. When defects in the overhead equipment 

that are likely to cause the damage to pantographs or trains are noticed and it is not 

possible to convey information to the station master or signal men to enable them to issue 

caution orders, the line shall be protected by the staff noticing such defects according to 

General Rule 3.62. 

(3) Traction bonds: - In electrified areas the return current fully or partially flows through the 

rail. To ensure a reliable electrical circuit continuity and also to ensure proper earthing in 

case of leakage of current, various types of traction bonds as described below are provided 

at suitable places and maintained by the Electrical Traction Department. 

(a) Longitudinal Rail Bonds: - In the case of D.C. traction system, practically the whole return 

current flows through the rail. Therefore two flexible copper bonds offering minimum 

resistance to the flow of current are provided at each rail joint under the fishplates. Two 

solid lugs at the to ends of the copper bonds are inserted in holes drilled at the two rail 

ends between the fish bolt holes and are pressed by using a bend press to rivet them firmly 

to the rail. On points and crossings and at junction fishplates where continuity bonds of the 

above type cannot be provided due to space constraint, continuity of return current path is 

achieved by using mild steel straps or G.I. wire ropes. 

Absence of such bonds may cause unsafe working condition and in extreme cases may 

damage the rail ends. 

Cross Bonds (D.C): - Cross bonds are provided between adjacent tracks at regular 

intervals to reduce resistance of current to the minimum. Such cross bonds are also known 

as transverse bonds. 

Structure bonds: - All structures supporting overhead equipment either in A.C or D.C. 

track circuited areas are connected to the running rails for ensuring good earthling. Failure 

of insulator or leakage of current switches off the supply good earthing. Failure of 

insulator or leakage of current switches off the supply from the sub-station so that men 

coming in contact with supporting structure etc. do not get electric shock. Removal or 

tampering of such bonds can, therefore, result in unsafe conditions. Since the structures 

are grouted in concrete, they are likely to become charged in case such bonds are kept 

disconnected. Similarly other steel structures such as foot-over bridges, sheds, etc., in the 

vicinity of O.H.E. lines are also connected to rails through similar structure bonds. 
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3.6.2.2 Special Instructions to Staff Working In Traction Area - 
 

(1) Need for Precautions- Precautions are required to be taken on account of following: 

(a) Proximity of a Live Conductor. -The risk of direct contact with live O.H.E. is ever present 
while working in electrified sections such as for painting of steel work of through span of 

bridges and platform cover. 

(b) Build up of potential due to return current in rails. - The return current in the rails may 

cause a potential difference- 

(i) Between rail and the surrounding mass of earth. 

(ii) Between two ends of a fractured rail. 

(iii) Between the two rails at an insulated joint. 

(iv) Between earth and any other metallic mass 

(2) The following precautions should, therefore, be taken while working in traction areas: 

(a) No work shall be done within a distance of two meters from the live parts of the 

O.H.E. without a ‘permit-to-work’. 

(b) For work adjacent to overhead equipment the Engineering Inspector shall apply to the 

proper authority sufficiently in advance for sanctioning traffic and power block required. 

The Traction Power Controller through Traction Foreman will arrange to isolate and earth 
the section concerned on the date and at the time specified in consultation with the Traffic 

Controller. He shall then issue ‘permit-to-work’ to the Engineering Inspector. 

On completion of the work the ‘Permit-to-work’ should be cancelled and traction power 

controller advised, who will then arrange to remove the earth and restore power supply. 

(c) No part of the tree shall be nearer than 4 meters from the nearest live conductor. Any tree 

or branches likely to fall on the live conductor should be cut or trimmed periodically to 

maintain the clearance. Cutting or trimming of trees affecting O.H.E. may be carried out 

by letting out the same on yearly contract basis. The contract shall be finalized and 

controlled by the Engineering branch, however the 

expenditure shall be debited to revenue grant of the TRD branch. The work will be 

executed under supervision of TRD staff to ensure safety and satisfactory completion of 

work. 

(d) No fallen wire or wires shall be touched unless power is switched off and the wire or wires 

suitably earthed. In case the wires drop at a level crossing, the Gatekeeper shall 

immediately make arrangements to stop all road traffic. 

(e) Work on Station roofs and Signal Gantries. - Staff working on station roofs and signal 

gantries and similar structures adjacent to Live Overhead Equipment shall not use any 

measuring tapes, tools and materials when there is a possibility of their being dropped or 

carried by wind on to the live overhead equipment. 

(f) Earth work: - For excavation work adjacent to tracks, following action is taken: 

(i) In D. C. traction areas, intimation should be given in writing sufficiently in advance to the 
concerned Traction Distribution Officer to enable him to depute the Traction staff to be 

present in order to prevent possible damage to the traction underground feeder cables 

witch are always located near the running lines. 

(ii) In A. C. traction areas, intimation should be given to the concerned officers of the 

Electrical General services and also S. &T. Department, since all the S. & T. and 

Electrical lines are cabled on account of Electrical Induction. 
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In all A. C. and D. C. traction areas, cable markers showing location of cables are 

provided by the Traction Department. In addition, the cables are protected by tiles and 

bricks, during excavation if workman come across such tiles or bricks in an arranged 

manner, they should at once report the matter to the higher officials. Any further 

excavation should be carried out only in the presence of the authorized staff of Electrical 

Traction and or S. & T. Department as the case may be. 

(g) Alteration to tracks: - The relative alignments of the centerline or the track with respect to 

the alignment of the contact wire must be maintained within the specified tolerances. This 

applies to both horizontal and vertical clearances. Slewing or lifting of track must not be 

done outside the agreed maintenance limits, unless the position of the contact wire is 

altered at the same time. Adjustment of cant has a magnified effect of the horizontal 

displacement of the centre line of the track with respect to the alignment of the contact 

wire. 

Horizontal clearances to structures within the limits laid down in the Schedule of 

Dimensions must be maintained. For Slewing or alterations to track involving adjustment 

of contact wire (outside the agreed maintenance limits) sufficient notice should be given to 

the traction staff so that they arrange to adjust the overhead equipment. 

(h) Alterations to Track bonding: - All bonds removed by the staff of the Engineering 

Department shall be replaced by the staff of the Engineering Department and all such 

removals and replacement shall be reported to the Assistant Electrical Engineer, Traction 

Distribution in-charge, concerned without delay. 

(j) Working of Cranes: - No crane shall be worked except on authorized ‘permit-to-work’. In 

every case of working a crane, arrangement should be made for the presence of authorized 

overhead equipment staff to ensure that all safety precautions are taken. 

(k) Inspection of Tunnels: - For inspection roofs and sides of a tunnel, the overhead equipment 

shall be rendered ‘dead’. Special insulated apparatus should be used if sounding the 

unlined portions to locate loose rock in the roof and sides, is required to be carried out, 

when the overhead equipment is ‘live’. 

(l) As far as possible closed wagons shall be used for material trains. In case open or hopper 

wagons are used, loading unloading of such wagons in electrified tracks shall be done 

under the supervision of an Engineering official not below the rank of a Permanent Way 

Mistry who shall personally ensure that no tool or any part of body of the workers comes 

within the ‘danger zone’ i.e., within 2m. of O.H.E. 

(m) Steel tapes or metallic tapes with woven metal reinforcement should not be used in 

electrified tracks. Linen tapes are safer and, therefore, should be used even though they 

are not accurate. 

(n) The top foundation blocks in electrified structures should be kept clear of all materials. 
 

3.6.2.3 Maintaining continuity of track. – 

(1) During maintenance or renewal of track, continuity of the rails serving electrified tracks 
shall invariably be maintained. For bridging gaps, which may be caused during removal of 

fishplates or rails, temporary metallic jumpers of approved design shall be provided as 

under. The necessary jumper will be provided by the Electrical Department on requisition. 

(2) In case fracture of rail, the two ends of the fractured rail shall be first temporarily 
connected by a temporary metallic jumper of approved design (as shown in the sketch 

below). In all cases of discontinuity of rails, the two parts of the rail shall not be touched 
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with bare hands; Gloves of approved quality shall be used. 

(3) In the case of broken or defective rail bond, temporary connections shall be made as 
shown in sub- Para [2] above. 

(4) Before fishplates are loosened or removed temporary connections shall be made in as in 

sub-Para [3] above. 
 

3.6.2.4 Catch Sidings. - Normally all catch sidings except those which are sanded shall be 

kept alive. On sanded catch siding, the rails shall be kept clear of sand for a length of 

21.5 meters, beyond the 

section insulators in the overhead lines and the switches controlling the sanded catch 
sidings shall be kept in the neutral position. If an electric engine or single or multiple unit 

train runs into the sanded length of a catch siding, it may possible be insulated from earth 

except through the buffers or couplings if connected to other vehicles, therefore these 

sidings shall not be made alive when an electric engine or single or multiple unit train or 

any vehicle coupled thereto are standing in the sanded tracks until all staff have been 

moved away from positions where they are likely to make contact between the permanent 

way formation and any part of the locomotive or single or multiple unit train or coupled 

vehicles. No person shall attempt to enter, or leave or in any other way make contact 

between the permanent way formation and the electric engine or single or multiple unit 

train or any vehicles coupled thereto while the overhead equipment of sanded length of 

siding is alive. 
 

3.6.2.5 Additional precautions in A. C. Traction area. –  

The following additional precautions are required to taken in A. C. traction areas: - 

(1) Build-up of potential due to induction in metallic bodies situated close to O.H.E.- It is 

important to note that dangerous voltages may be induced in metallic masses such as 

fencing posts in the vicinity of traction conductors. To avoid possibility of shock due to 

such voltages, the metallic structures are bonded together and earthed. 

(2) Unloading of rails. - When unloading rails along tracks, care shall be taken to ensure that 

rails do not touch each other to form a continuous metallic mass of length greater than 300 

meters. 

(3) Permanent way staff are advised to keep clear of the tracks to avoid contact with the rails 

when an electrically hauled train is within 250 m. 

 

3.6.2.6 Fire in electrified areas. –  

The Permanent Way Officials noticing a fire likely to result in loss of life or cause 

damage to property shall take all possible steps to prevent it from spreading and to 

extinguish it. In case the fire is on adjacent to any electrified equipment, the Permanent 

Way Official shall make no attempt to extinguish the fire but shall report the occurrence of 

fire to the nearest Station Master by most expeditious means. 
 

3.6.2.7 Permanent way tools. – 

 Permanent Way tools (insulated and uninsulated) along with gloves shall be used in     

manner as approved by the Chief Engineer of the railway. 
 

3.6.2.8 Treatment of persons suffering from electric shock. - When persons receive 
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electric shock, practically in every case they can be revived with prompt application of 

First Aid. 
 

Method of Resuscitation. - The method of resuscitation resorted to should be that known as 

artificial respiration. 

Continuity of Treatment. - The efforts to restore breathing must be continued regularly 

and with perseverance, and must not be discontinued until a Doctor has taken charge of the 

case. 

3.6.2.9 Accident to power lines of outside bodies. –  
The Engineering Inspector shall be in possession of the name and address of the officer-

in-charge of each power line across Railway land to enable an immediate report of any 

defect or accident appertaining thereto being made, under advice to the Assistant 

Engineer/Divisional Engineer. 
 

3.7 Time Schedule: 

The contract period for execution of the above mentioned work is 03 Years from the 

commencement of work. The works should commence within 10 days from date of issue of 

letter for Commencement. 

The work is to be carried out on the basis of “periodically and As & when required”. 

The contractor will have to arrange necessary Lighting equipment to carry out the above 

works at his own cost during night hours work on main line for which no extra payment 

will be made by DFCCIL. 

Expenditure of all Tools & Plants, Safety equipment for labour and Supervisors i.e. Safety 

Jacket, helmet, Safety Shoe etc shall be borne by the contractor. 
 

3.8 The Track Maintenance works are to be carried out as per International norms/standards 

and in such a manner that all premises always look neat & clean. Eco friendly 

chemicals/Reagents to the extent possible shall be used. Similarly, the waste disposal is 

also carried out in totally sealed manner without affecting the Environment. The Personnel 

Protective Equipment as per the requirements are to be used & All Safety norms are to be 

followed. 

3.9 Specifications: 

  RDSO & IRICEN Specifications/ IRPWM/IS code are applicable. 

4. Interface Work 

In addition the Contractor shall be required to accommodate requirements of 

miscellaneous works as per interfacing requirements. The Contractor shall carry out 

necessary co-ordinations with PWI and P-Way Contractors, Labour contractors for 

misc. activities including tamping, ballasting etc. E&M Contractor and various system 

contractors pertaining to traction power supply, signalling, telecommunication, AFC etc. 

for keeping provisions pertaining to cut outs, shafts, raceways, concealed conduits, other 

conduits, fixtures, inserts clearances etc all complete for the scope of work. 

Earthling and lighting protection wherever required. 
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5. STRUCTURES 
 

The work will have to be planned in such a manner that they do not obstruct or interfere 

with existing roads/ railways and other utilities. Where work is required to be carried out 

at locations adjacent to such roads/ railways, utilities, structures, monuments etc. 

suitable safety and protection arrangements will have to be ensured for which nothing 

extra will be payable. It should be ensured that no damage is caused to any such element 

and Engineer/ Employer shall be indemnified against such damage at no extra cost. 

6. REFERENCE TO THE STANDARD CODES OF PRACTICE 

All Standards, Technical Specifications and Codes of practice referred to shall be latest 

editions including all applicable official amendments and revisions. The Contractor 

shall make available at site all relevant Indian Standard Codes of practice and IRSC & 

TRC Codes as applicable. 
 

Wherever Indian Standards do not cover some particular aspects of maintenance, relevant 

British, German Standards will be referred to. The Contractor shall make available at 

site such standard codes of practice. 

In case of discrepancy among Standard codes of practice, Technical specifications and 

provisions in sub clauses in this NIT, the order of precedence will be as below: 

i) Provision in NIT 

ii) Technical Specifications, 

iii) RDSO/ IRICEN guidelines 

iv) Standard Codes of practice. 

In case of discrepancy among Standard Codes of Practice, the order of precedence 

will be IRS, IRC, IS, BS, DIN 
 

7. DIMENSIONS 

7.1 As regards errors, omissions and discrepancies in Specifications and Drawings, relevant 

clause of Special Conditions of Contract will apply. 

 

7.2 The Contract shall utilise the SI system of units. Codes and Standards in imperial units 

shall not be used unless the Engineer has given his consent. 
 

7.3 Conversion between metric units and imperial units shall be in accordance with the 

relevant Indian Standards. 
 

7.4 The levels, measurements and other information concerning the existing site as shown 

on the conceptual/ layout drawings are believed to be correct, but the Contractor should 

verify them for himself and also examine the nature of the ground as no claim or 

allowance whatsoever will be entertained on account of any errors or omissions in the 

levels or strata turning out different from what is shown on the drawings. 
 

8. SPACE FOR TEMPORARY OFFICE & STORAGE 
 

8.1 A suitable area shall be provided on temporary basis by DFCCIL free of cost on as is 
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where basis for execution of work, subject to availability. 
 

8.2 Deleted. 
 

9. STANDARDS 

9.1 Equipment, materials and systems shall be designed, manufactured and tested in 

accordance with the latest issue of International and/or National codes and standards. 
 

9.2 Reference to standards or to materials and equipment of a particular manufacturer shall 

be regarded as followed by the words “or equivalent”. The Contractor may propose 

alternative standard materials, or equipment that shall be equal to or better than those 

specified. If the Contractor for any reason proposes alternatives to or deviations from the 

specified standards, or desires to use materials or equipment not covered by the specified 

standards, the Contractor shall apply for the consent of the Engineer. The Contractor 

shall state the exact nature of the change, the reason for making the change and relevant 

specifications of the materials and equipment in the English language. The decision of 

the Engineer in the matter of quality will be final. 
 

9.3 The Contractor shall establish and maintain a Quality Assurance System in accordance 

with Appendix-3 to these Employer's Requirements for design and maintenance 

procedures and the interfaces between them. This Quality Assurance system shall be 

applied without prejudice to, or without in any way limiting, any Quality Assurance 

Systems that the Contractor already maintains. 
 

10. SITE INFORMATION 
 

10.1 Work Site 
 

10.1.1 The project site is located in the between RE-MD section under jurisdiction of 

CGM/JP/DFCCIL. 
 

10.1.2 The Contractor shall plan his works keeping in view restriction of approach and 

availability of space and time. 

 

10.2 Climatic Conditions 
 

RE-MD section under jurisdiction of CGM/JP/DFCCIL experiences extreme climatic 

conditions and tenderers must acquaint themselves about the same before submitting the 

tender. The Employer shall in no way be responsible on this account. 

11. CONTRACTOR'S SUPERINTENDENCE 

11.1 The Contractor shall submit a Staff Organization plan. This plan shall be updated and 

resubmitted whenever there are changes to the staff. The plan shall show the 

management structure and state clearly the duties, responsibilities and authority of each 

staff member. 
 

11.2 The site agent and his associates/supervisors shall have experience and qualification 

appropriate to the type and magnitude of the Works. Full details shall be submitted of 

the qualifications and experience of all proposed staff to the Engineer for his approval. 
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12. THE SITE 

12.1 USE OF THE SITE 
 

12.1.1 The Site or Contractor's Equipment shall not be used by the Contractor for any purpose 

other than for carrying out the Works in the scope of this contract, except that, with the 

consent in writing of the Engineer, the Site or Contractor's Equipment such as batching 

and mixing plants for concrete and bituminous materials may be used for the work in 

connection with other contracts under the Employer. 
 

12.1.2 The location and size of each stockpile of materials, including excavated materials, 

within the Site shall be as permitted by the Engineer. Stockpiles shall be maintained at 

all times in a stable condition. 
 

12.1.3 Entry to and exit from the Site shall be controlled and shall be only available at the 

locations for which the Engineer has given his consent. 
 

12.2 ACCESS TO THE SITE 
 

12.2.1 The Contractor shall make its own arrangements, subject to the consent of the Engineer, 

for any further access required to the Site. 

12.2.2 In addition, the Contractor shall ensure that access to every portion of the Site is 
continually available to the Employer and Engineer. 

 

12.3 ACCESS TO OUTSIDE THE SITE 
 

The DFCC shall be responsible for ensuring that any access or egress through the Site 

boundaries are controlled such that no disturbance to residents or damage to public or 

private property occur as a result of the use of such access or egress by its employees 

and sub-contractors. 
 

12.4 BARRICADES AND SIGNBOARDS 
 

12.4.1 The DFCC shall erect barricades as per requirement & wherever necessary around its 

areas of operations to prevent entry by unauthorised persons to his Works Areas. No 

work shall be commenced in any Works Area until the Engineer has been satisfied that 

the barricades installed by the Contractor are sufficient to prevent, within reason, 

unauthorised entry. 
 

12.4.2 Barricades shall be maintained in clean and good order by the Contractor until the 

completion of the Works. 
 

12.4.3 All Barricades being installed by the Employer shall be removed by the Employer upon 

the completion of the Works, unless otherwise directed by the Engineer. 
 

12.4.4 Barricades can be reused after removing from one place to other locations/ sites 

provided they are in good condition and approved by Engineer. 
 

12.4.5 Damage/worn-out barricades shall be replaced by Employer within 24 hours.  
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12.5 CLEARANCE OF THE SITE 
 

All Temporary Works required to be undertaken by Contractor for its Scope of Work 

and which are not to remain on the Site after the completion of the Works shall be 

removed prior to completion of the Works or at other times instructed by the Engineer. 

The Site shall be cleared and reinstated to the lines and levels and to the same condition 

as existed before the Works started except as otherwise stated in the Contract. 

13. SURVEY OF SITE AND INVESTIGATIONS 

13.1 The datum used for the Contract shall be as per direction of Engineer In charge. 

13.2 The Contractor shall relate the maintenance of the Works to the Site Grid. To facilitate 

this, survey reference points have been established and the Engineer will provide 

benchmarks in the vicinity of the Site. 
 

14. SAFETY, HEALTH AND ENVIRONMENTAL REQUIREMENTS 

The Contractor shall comply with in the conditions stipulated in the Conditions of 

contracts on Safety and Health, for civil works of O&M wing. And condition of contract 

on Environment for civil works of O&M for contract value above ₹1.00 Crore. 

15. Other Safety Measures 

15.1 Standby Equipment 

The Contractor shall provide adequate stand-by equipment to ensure the safety of 

personnel, the Works and the public. 

16. Technology Transfer 

The Contractor shall ensure that all local contractors and sub-contractors engaged in the 

works are given training, guidance and the necessary opportunity for transfer of 

technology in various areas of maintenance such as instrumentation, safety, quality 

assurance, viaduct and station etc. 

17. CARE OF THE WORKS 

Unless otherwise permitted by the Engineer all work shall be carried out in dry conditions. 

18. PROTECTION OF THE WORKS FROM WEATHER 

 Work shall not be carried out in weather conditions that may adversely affect the Works 

unless proper protection is provided to the satisfaction of the Engineer. 

19. DAMAGE AND INTERFERENCE 

(a) Work shall be carried out in such a manner that there is no damage to or interference with: 

(b) Items which are damaged or interfered with as a result of the Works and items which are 

removed to enable work to be carried out shall be reinstated to the satisfaction of the 

Engineer and to at least the same condition as existed before the work started. Any 

claims by Utility Agencies due to damage of utilities by the Contractor shall be borne by 

the Contractor. 

(c) The Contractor shall immediately inform the Engineer of any damage to structures, 
roads or other properties. 



JP-EN-TM-CGM-JP-2022 

Signature of tenderer (s) Page 115 
with seal 

(d) The Contractor shall take all necessary precautions to protect the structures or works 

being carried out by others adjacent to and, for the time being, within the Site from the 

effects of vibrations, undermining and any other earth movements or the diversion of 

water flow arising from its work. 
 

20. SITE ESTABLISHMENT 

20.1     LATRINES AND WASHPLACES 

The Contractor shall arrange regular disposal of effluent and sludge in a manner that 

shall be in accordance with local laws/ regulations.  

The Contractor do not pose a nuisance or a health threat due to its Scope of Work. The 

Contractor shall also take such steps and make such provisions as may be necessary or 

directed by the Engineer to ensure that vermin, mosquito breeding etc. are at all times 

controlled. 
 

21. QUALITY ASSAURANCE 

The Contractor shall establish and maintain a Quality Assurance System in accordance 

to the Employer's Requirement. This Quality Assurance system shall be applied without 

prejudice to, or without in any way limiting, any Quality Assurance Systems that the 

Contractor already maintains. 

22. TESTING 

(a) Equipment, apparatus and materials for in-situ tests and laboratory compliance tests 

carried out by the Contractor shall be provided by the Contractor. The equipment and 

apparatus shall be maintained by the Contractor and shall be calibrated before the testing 

starts and at regular intervals as permitted by the Engineer. The equipment, apparatus 

and materials for in-the situ tests shall be removed by the Contractor as soon as 

practicable after the testing is complete. 

 

(b) The Contractor shall be entitled in all cases to attend the testing carried out in the 

Employer's or other laboratories, to inspect the calibration certificates of the testing 

machines and to undertake the testing on counterpart samples. Testing of such samples 

shall be undertaken in laboratories complying with Clause 21.4(a)(i) above and 

particulars of the laboratory proposed shall be submitted to the Engineer for consent 

prior to the testing. 

(c) Attendance on tests, including that by the Engineer, Contractor and Designer, shall be 

as laid down in the Quality Assurance procedures. 
 

23. RECORDS 

23.1 DRAWINGS PRODUCED BY THE CONTRACTOR 

Drawings produced by the Contractor including drawings of site layouts, Temporary 

Works, etc. for submission to the Engineer shall generally be to ISO A1 size.  

24. PROGRESS PHOTOGRAPHS 

(a) The Contractor shall provide monthly progress photographs which have been properly 
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recorded to show the progress of the works to the Engineer in soft in form of PPT by e-

mail. The photographs, shall be taken on locations   agreed with the Engineer to record 

the exact progress of the Works. 

(b) The Contractor shall ensure that no photography is permitted on the Site without the 

agreement/ permission of the Engineer. Contractor should be aware of the local 

regulations and conditions with regard to Photography in some “RESTRICTED AREA’ 

as per Project Site conditions. 

25. MATERIALS 

25.1 Materials and goods for inclusion in the Permanent Works shall be new unless the 

Engineer has consented otherwise. Preference shall be given to local materials where 

available. Approved Manufacturers/Suppliers of few important items have been given in 

Appendix-4 of this Employrer’s Requirement. These materials shall be procured only for 

these manufacturers/Suppliers. 

25.2 Certificates of tests by manufacturers which are to be submitted to the Engineer shall be 

current and shall relate to the batch of material delivered to the Site. Certified true copies 

of certificates may be submitted if the original certificates could not be obtained from the 

manufacturer. 

25.3 Parts of materials which are to be assembled on the Site shall be marked to identify the 

different parts. 

25.4 Materials which are specified by means of trade or proprietary names may be substituted 

by materials from a different manufacturer which has received the consent of the Engineer 

provided that the materials are of the same or better quality and comply with the specified 

requirements. 

25.5 Samples of materials submitted to the Engineer for information or consent shall be kept 

on the Site and shall not be returned to the Contractor or used in the Permanent Works 

unless permitted by the Engineer. The samples shall be used as a mean of comparison 

which the Engineer shall use to determine the quality of the materials subsequently 

delivered. Materials delivered to the Site for use in the Permanent Works shall be of the 

same or better quality as the samples which have received consent. 

26. QUALITY ASSURANCE 

1. General 

The Contractor shall implement a Project Quality Management Plan in accordance with 

ISO-9001 "Quality System - Model for Quality Assurance in Design/Development, 

Production, Installation and Servicing" to ensure that all materials, workmanship, plant 

and equipment supplied and work done under the contract meets the requirements of the 

contract. This plan shall apply to all activities related to the quality of items, including 

designing, purchasing, inspecting, handling, assembling, testing, storing, and shipping of 

materials and equipment and different elements of maintenance work and installations 

of system components. 

The Quality Plan to be prepared by the Contractor and submitted to the Engineer shall 

follow the requirements of ISO 9000 and address each element therein. 
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Registration of the Contractor's organisation, or subcontractors or sub-consultants is not 

required for this Project but the Project Quality Management Plan as submitted shall 

meet the intent of the ISO 9000 requirement in that there is a comprehensive and 

documented approach to achieving the project quality requirements. 

2. Quality Assurance Management Plan 

The Project Quality Management Plan (PQMP) shall as a minimum address the quality 

system elements as required by ISO 9001, generally noting the applicability to the 

Contractor's Works Programme for the Project. Procedures or Quality Plans to be 

prepared by others (Suppliers, Subcontractors, and Sub-consultants) and their 

incorporation in the overall PQMP shall be identified. 

The Contractor shall provide and maintain a Quality Assurance Plan (QA) to regulate 

methods, procedures, and processes to ensure compliance with the Contract 

requirements. The QA Plan, including QA written procedures, shall be submitted to the 

Engineer for his review. 

Adequate records shall be maintained in a readily retrievable manner to provide 

documented evidence of quality monitoring and accountability. These records shall be 

available to Employer at all times during the term of the Contract and during the Defects 

Liability Period and for a five year period thereafter. 

The Plan shall identify: 

• Design Process: that control, check and verify the accuracy, completeness and 

integration of the design shall be performed by certified personnel and in accordance 

with documented procedure that have the written consent of the Engineer. 

• Special Processes: that control or verify quality shall be performed by certified 
personnel and in accordance with documented procedures that have the written 

consent of the Engineer; 

• Inspection and Test: Inspection and testing instructions shall provide for reporting 

non- conformances or questionable conditions to the Engineer; Inspection shall occur 

at appropriate points in the installation sequence to ensure compliance with drawings, 

test specifications, process specifications, and quality standards. The Engineer shall 

designate, if necessary, inspection hold points into installation or inspection planning 

procedures; 

• Receiving Inspection: These procedures shall be used to preclude the use of 
nonconforming materials and to ensure that only correct and accepted items are used 

and installed; 

• Identification and Inspection Status: a system for identifying the progressive 

inspection status of equipment, materials, components, subassemblies, and 

assemblies as to their acceptance, rejection, or non-inspection shall be maintained; 

• Identification and Control of Items: an item identification and traceability control shall 
be provided; 

• Handling, Storage, and Delivery: provide for adequate work, surveillance and 

inspection instructions. 
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The Plan shall ensure that conditions adverse to quality such as failures, malfunctions, 
deficiencies, deviations, and defects in materials and equipment shall be promptly 

identified and corrected. 

The Plan shall provide for establishing, and maintaining an effective and positive system 

for controlling non-conforming material including procedures for the identification, 

segregation, and disposal of all non-conforming material. Dispositions for the use or 

repair of non-conforming materials shall require the Engineers consent. 

3. Plan Implementation and Verification 

The Plan shall clearly define the QA Organisation. Management responsibility for the 

QA shall be set forth on the Contractor's policy and organisation chart. The Plan shall 

define the requirements for QA personnel, their skills and training. Records of 

personnel certifications shall be maintained and monitored by the QA personnel. These 

records shall be made available to the Engineer for review, upon request. 

The QA operations shall be subject to the Engineers, Employer or Employer's authorised 

representative's verification at any time, including: surveillance of the operations to 

determine that practices, methods and procedures of the plan are being properly applied; 

inspection to measure quality of items to be offered for acceptance; and audits to ensure 

compliance with the Contract documents. 

The contractor's Quality Audit Schedule shall be submitted to the Engineer for consent 

every three months or more frequently as required. 

The results of Quality Audits shall be summarised in the Contractor's monthly reports. 

The Contractor shall provide all necessary access, assistance and facilities to enable the 

Engineer to carry out on-site and off-site surveillance of Quality Assurance Audits to 

verify that the quality system which has the consent of the Engineer is being 

implemented fully and properly. 

 

27. CONTRACTOR’S LABOUR CAMP 

1. EMPLOYER NOT TO PROVIDE QUARTERS FOR CONTRACTOR’S LABOUR 

The Employer will not provide living accommodation for the use of the Contractor or 

any of his staff or labour employed on the Works. Living accommodation shall not be 

established on any land provided to the contractor by the Employer. 

2. PROVISION OF LABOUR CAMP 

The Contractor, shall, at his own expense, make adequate arrangements for the housing, 

supply of drinking water and provision of bathrooms, latrines and urinals, with adequate 

water supply, for his staff and workmen directly or through sub-contractors employed 

on the Works at the location authorised by Engineer. No labour camp shall be allowed at 

work site or any un-authorised place. 

The Contractor at his own cost shall maintain all campsites in a clean and sanitary 

condition. The Contractor shall obey all health and sanitary rules and regulations, 
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and carry out at his cost all health and sanitary measures that may from time to time be 

prescribed by the Local/Medical Authorities and permit inspection of all health and 

sanitary arrangements at all times by the Employer, Engineer and the staff of the local 

municipality or other authorities concerned. Should the Contractor fail to provide 

adequate health and sanitary arrangements these shall be provided by the Employer and 

the cost recovered from the Contractor. 

The Contractor shall at his own cost, provide First Aid and Medical facilities at the 

Labour Camp and at work sites on the advice of the Medical Authority in relation to 

the strength of the Contractor’s staff and workmen, employed directly or through sub-

contractors. 

The Contractor shall at his own cost, provide the following minimum requirements for 

fire precautions: 

• Portable Fire Extinguishers. 

• Manual Fire Alarms. 

• Water Supply for use by the Fire Service. 

The Contractor at his own cost shall provide necessary arrangements for keeping the 

camp area sufficiently lighted to avoid accidents to the workers. He should also ensure 

that electrical installations are done by Trained Electricians. These installations shall be 

maintained and daily maintenance records must be made available for inspection of the 

Engineer. 

3. CAMP DISCIPLINE 

The Contractor shall take requisite precautions, and use his best endeavors to prevent 

any riotous or unlawful behavior by or amongst his workmen, and others, employed 

directly or through sub- contractors. These precautions shall be for the preservation of 

the peace and protection of the inhabitants and security property in the neighborhood of 

the Works. In the event of the Employer requiring the maintenance of a Special Police 

Force at or in the vicinity of the site, during the tenure of the work, the expenses thereof 

shall be borne by the Contractor and if paid by the Employer, shall be recoverable from 

the Contractor. 

The sale of alcoholic drinks or other intoxicating drugs or beverages upon the work, in 

any labour camp, or in any of the buildings, encampments or tenements owned or 

occupied by, or within the control of, the Contractor or any of his employees directly or 

through sub-contractors employed on the work, shall be forbidden, and the Contractor 

shall exercise his influence and authority to secure strict compliance with this condition. 

The Contractor shall also ensure that no labour or employees are permitted to work at 

the site in an intoxicated state or under the influence of drugs. 

The Contractor shall remove from his camp such labour and their families, as refuse 

protective inoculation and vaccination when called upon to do so by the Engineer on 

the advice of the Medical Authority. Should Cholera, Plague or any other infectious 

disease break out, the Contractor shall at his own cost burn the huts, bedding, clothes 

and other belongings of or used by the infected parties. The Contractor shall promptly 



JP-EN-TM-CGM-JP-2022 

Signature of tenderer (s) Page 120 
with seal 

erect new huts on healthy sites as required by the Employer, within the time specified 

by the Employer, failing which the work may be done by the Employer and the cost 

recovered from the Contractor. 

4. LABOUR ACCOMMODATION 

The Contractor shall provide living accommodation that is equal to or exceeds the 
minimum criteria established in the following sub-sections, needed to house his staff, 

workers employed directly or through sub-contractors. The buildings shall be 

constructed so as to have a minimum life of not less than the length of the Contract. 

a. The roofs shall be watertight and laid with suitable non-flammable materials 

permissible for residential use under local regulations and for which the consent 

of the Engineer has been obtained. 

b. Each hut shall have suitable ventilation. All doors, windows, and ventilators 
shall be provided with security leaves and fasteners. Back to back units may be 

avoided. 

c. The minimum height of each unit shall be 2.10m and shall have separate cooking 

place. 

d. Suitable no. of common toilet/bath shall be provided. 

5. WATER SUPPLY 

The Contractor shall provide an adequate supply of water for the use of labourers in the 
Camp. The provision shall not be less than two gallons of pure and wholesome water per 

head per day for drinking purposes and three gallons of clean water per head per day for 

bathing and washing purposes. Where piped water supply is available, supply shall be at 

stand posts and where the supply is from wells or river, tanks which be of metal or 

masonry shall be provided. The Contractor shall also at his expense make arrangements 

for the provision and laying of water pipe lines from the existing mains wherever 

available and shall pay for all the fees and charges thereof. 

 

6. DRAINAGE 

The Contractor shall provide efficient arrangements for draining away sewage water so 
as to keep the camp neat and tidy. Surface water shall be drained away from paths and 

roads and shall not be allowed to accumulate into ditches or ponds where mosquitoes 

can breed. 

7. SANITATION 

The Contractor shall make arrangements for conservancy and sanitation in the labour 
camps according to the rules and regulations of the Local Public Health and Medical 

Authorities. 

The Contractor shall provide a sewage system that is adequate for the number of 

residents in the camp, and which meets the requirements of the Municipality 

Authorities. 

28. Other Technical specification 
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28.1. Code/Standards/Manual for the work  

28.1.2 Introduction 

The Materials and workmanship specification as follows has been based on Indian Standards and 

International Standards as scheduled below. Apart from the basic data, specifications etc. all items 

of works shall be governed by the Codes & Specifications as detailed hereunder and as revised / 

corrected / amended up to 28 days before the due date of submission of the Bid Proposal.  

The Contractor shall also be responsible for getting the approval from DFCCIL for the International 

Standards which are not specifically included herein below and the Contractor intends to apply the 

same for the detailing of his design, additionally.  

28.1.3 Relevant Standards 

All items of works shall be governed by the latest versions of the following Codes, Specifications as 

revised/corrected/amended (with latest correction slip) up to the time as specified above.  

Guidelines for Earthwork in Railway Projects: Guideline No. GE: G-1, July, 2003. And GE-

14,Guidelines on Erosion Control and drainage of Railway Formation - Guideline No. GE:G-4,  

Indian Railway Schedule of Dimensions for Broad Gauge  

Standard Schedule of Dimensions for Eastern Dedicated Freight Corridor for Indian Railways. 

Indian Railway Code for Practice of Plain/Reinforced and Pre-stressed concrete for general/bridge 

construction (Concrete Bridge Code- 1997) with correction slips up- to-date Indian Railway – 

Engineering Code 

Indian Railways LWR manual. 

Indian Railway Bridge Manual 1998 with correction slip up-to-date. 

Indian Railways Permanent Way Manual. 

Indian Railways Works Manual, USFD manual , Track Machine Manual, AT Welding manual, 

Flash butt welding manual with latest correction slips.  

Technical specification for high output tamping cum stabililizing machine capable of 3500 sleepers 

per Hour peak output for B.G. (1676mm), specification No. TM/HM/HOT-STAB/371 Rev. 02-

2017. Rev.-02, / revised upto date. 
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PART - III 

TECHNICAL SPECIFICATIONS 
  

1.1 The work is to be executed as per the direction of Engineer in charge. Item to be operated shall 

be as per the tender schedule & site condition.  Decision of Engineering-in-charge or his 

representative shall be final and binding on the contractor.  Tenderers are requested to visit the 

site of work before quoting the rates. 

1.2 All construction materials to be used in the work shall be as per relevant IS specification 

wherever applicable. 

1.3 Contractor shall take all care to avoid any damage to electric overhead or underground cable, 

telephone wires, water pipe line, sewerage system etc.  Any damage to the railway/DFCCIL 

property on account of contractor’s negligence shall be made good at contractor’s cost. 

1.4 In case any ambiguity between special conditions and general standard condition, special 

conditions shall prevail. 

1.5 Contractor shall be responsible for the safety of his labour, machinery deployed on the work.  

1.6 Contractor will be responsible for the safety of DFCC and railway property. 

1.7 Contractor has to make all the safety arrangements and provide boards and banners of "work in 

progress" etc. and safety strips of sufficient length to make aware the Passengers and other users.   

No extra payment for the same shall be made.  

1.8 Work to be done in a very efficient manner and up to the entire satisfaction of Engineer in 

charge. Any defect pointed out by Engineer in charge shall immediately be rectified by the 

contractor without any extra cost. 

 

2.        Further Drawing and Instructions: 

 

(i) Chief General Manager, DFCCIL shall have full power to make and issue further 

drawings or instructions or direction from time to time as may appear necessary and 

proper to the contractor for efficient construction, completion and maintenance of the 

works. The contractor shall be bound by the same as fully as be if they had been 

mentioned or referred to in the contract, and the contractor shall not be entitled to any 

extra payment in respect of any work or materials shown or directed to be done supplied 

by such further drawings or instructions required for completion of unless the Chief 

General Manager, DFCCIL have given an extra order for the same in writing. The 

contractor shall be responsible for close scrutiny of the drawings. 

 

(ii) If the works are required to be done in Railway Yards and Tracks are to be crossed, the 

tenderer shall inspect the site and make himself thoroughly acquainted with site 

condition and quote rate considering these aspects. 
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(iii) The work shall have to be done in such a manner that the normal working of the Railway 

within the railway yard does not get disturbed. No material/temporary structures should 

be kept adjacent to the running track which may infringe rail traffic. The contractor shall 

take necessary precaution to prevent/cause damage to the Railway property & staff 

during the execution of the work.  
 

 

3.         Contractor to Study Drawing & Specification etc. and His Liability: 
 

              The contractor shall be responsible for close scrutiny of the approved drawings supplied by 

the DFCCIL, For any discrepancies, error or omission in the drawings or other particulars 

indicated therein, the contractor shall approach the DFCCIL immediately for rectification 

of indicated therein, the contractor shall approach the DFCCIL immediately for 

rectification of such discrepancies, errors and omission. If any dimension/figure/features 

etc. on approved drawings or plans differ from those drawings or plans issued to the 

contractors at the time of calling the tender, the dimensions as figured upon the approved 

drawings or plans shall be taken as correct. 
 

4            Contractor to Submit his Time Table: 
 

The contractor shall submit a monthly progress of work done during the month by the 4 th 

day of the following month. He will also give the programme of coming month by 25th of 

each month. The programme will be subject to alteration at the discretion of the DFCCIL 

officials. 
 

5            Any Doubted Points to be referred to the Chief General Manager, DFCCIL: 

Should there be any doubt or obscurity as to anything to be done or not to be done by the 

contractor or as to these instructions or as to any matter or thing, the contractor must set 

forth such doubt or obscurity in writing and submit the same to Chief General Manager, 

DFCCIL. Only such reply as the said Chief General Manager, DFCCIL may be in 

writing given shall be taken as the authoritative interpretation of the point in doubt or 

obscurity.  
 

6           Contractor’(s) Liability: 
 

              Notwithstanding the specifications and conditions stated in the contract, the contractor 

shall keep the Engineer/ Employer authority fully indemnified and free from all liabilities 

and risks consequential to any lapse on his part in respect of material quality, standard of 

workmanship, accuracy of fabrication and the like. He shall provide all labour and 

material required for execution of the work as per all standards and specifications. 
 

7           Site Facilities by the Contractor: 

 Contractor shall provide office / site facilities at the approach site / other locations for 

ensuring smooth and efficient communication and work execution. Cost of these facilities 

deemed to be included in the quoted rates and nothing extra shall be paid for this item. 

Contractor shall (at his own cost) depute / nominate safety officers(s) for supervising safety 

aspects of all works/process including enabling arrangements for execution and inspection 

of the work. Safety systems/arrangements should be made for each activity of 

fabrication/erection and its inspection and same should be certified by nominated safety 

officer.  
 



JP-EN-TM-CGM-JP-2022 

Signature of tenderer (s) Page 125 
with seal 

8 SAFE WORKING METHODS: 

8.1 All of the works executed under this contract involve works on or alongside the Railway 

/DFCCIL track on which the railway/DFCCIL traffic is kept operative during or immediately 

after the completion of one or more phases of the contract work.  In view of this position 

maintaining safe working conditions at the work site at all times for the safe passage of the train 

traffic is a primary over-riding condition required to be fulfilled by the contractor at all times. 

8.2 For this purpose, it is understood and agreed to by the contractor that the work executed by him 

under this contract shall at all times fulfill all the safety conditions in force on the railway from 

time to time to operate the train traffic.  

9. PROTECTION OF THE WORK SITE 

9.1 On railway track where the train traffic will be operational during the execution of the contract 

work the protection of the works site as considered appropriate and adequate shall be arranged 

by the Engineer’s Representative at the Railway’s cost. 

9.2 Contractor shall be responsible for providing appropriate and adequate system for warning the 

contractor’s workmen about the train traffic on or in the vicinity of the site of work  

 9.3  The contractor shall remain fully responsible for ensuring safety & in case of any accident, 

shall bear cost of all damages to the equipment & men and also damages to railway & its 

passengers. 
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PART-IV 
CHAPTER - I 

MILESTONES AND TIME SCHEDULE 

 

4.1.1 Time Schedule: 

4.1.1.1 Time of start and completion: 

 The time allowed for execution of the works is 36 (Thirty Six Months) from the date of 

issue of letter of acceptance from DFCCIL. 

 The contractor shall be expected to mobilize to the site of works and commence execution 

of the works within 10 (days) from issue of Acceptance Letter by DFCCIL. 

 The contractor shall be expected to complete the whole work ordered on the contractor 

within 36 (Thirty Six Months) from the date of issue of Acceptance Letter by DFCCIL. 

 If the contractor commits defaults in commencing execution of the works as afore stated, 

DFCCIL shall without prejudice to any other right to remedy, be at liberty to forfeit fully 

the Earnest Money Deposit and performance guarantee of the contractor. 

 

4.1.1.2 Progress of works: 

 The contractor shall submit a programme of work in the form of a Bar Chart of all the 

activities in consistence with milestone target envisaged below. In case this bar chart 

requires to be modified, the Engineer and the contractor shall agree upon a time and 

progress chart. The chart shall be prepared in direct relation to the time stated as 36 (Thirty 

Six Months) for the completion of the works as the milestone targets specified below of 

these special conditions. It shall indicate the forecast of the dates of commencement and 

completion of various activities of the work and may be amended as necessary by 

agreements between the Engineer and the contractor within the limitation of 36 (Thirty Six 

Months) as overall completion period. 
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PART- IV 
CHAPTER II 

TENDER FORMS 

FORM No. SUBJECT 

 

Form No. 1 Offer Letter 

Form No. 2 Tenderer’s Credentials 

Form No. 2A Technical Eligibility Criteria Details 

Form No. 2B Financial Eligibility Criteria Details 

Form No. 2C Applicant's Party Information Form 

Form No. 3 Summary of Prices 

Form No. 4 Schedule of Prices and Total Prices 

Form No. 5 Contract Agreement 

Form No. 6 Performance Guarantee Bond 

Form No. 7 Standing indemnity bond for on account payment.  

Form No. 8 ECS / NEFT / RTGS   

Form No. 9 Draft MOU for Joint Venture Participation 

Form No.10 Draft Agreement for JV 

Form No.11 Pro-forma of Participation from each partner of JV 

Form No.12 Power of Attorney for authorized signatory of JV Partners 

Form No.13 Power of Attorney to lead partner of JV 

Form No. 14              Performa for Time Extension 

Form No. 15             Certificate of Fitness 

Form No. 16             Performa of 7 days’ Notice 

Form No. 17             Performa of 48 Hours’ Notice 

Form No. 18             Performa of Termination Notice   

Form No. 19             Format of Bank Guarantee for Mobilisation 

Form No. 20             Format of Integrity Pact 

Form No. 21             Anti-profiteering 

Form No.22 Format for certificate to be submitted /uploaded by tenderer alongwith the 

tender documents 

Form No.23 Deleted 

Form No.23A Deleted 

Form no. 24 Final Supplementary Agreement 

    Annexure-1  Format for Competency Certificate 
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FORM No. 1 

OFFER LETTER 

 

 
Tender No. JP-EN-TM-CGM-JP-2022 

 

 Name of Work:- Operation & Maintenance of 09-3x-Dynamic-Temping Machine including 

supply of spares for 36 months (3 years) extendable up to 60 months (5 years) in Rewari-Madar 

section in the jurisdiction of CGM/JP. 

To, 

Chief General Manager, 

DFCCIL, Jaipur 

 

We, the undersigned, declare that: 

 

(a) We have examined and have no reservations to the Bidding Documents, 

including Addenda. 

(b) We  offer  to  execute  the  Works  in  conformity  with  the  Bidding Documents; 

(c) Our bid shall be valid for a period of 45 days from the date fixed for the bid submission 

deadline in accordance with the Bidding Documents, and it shall remain binding upon us 

and may be accepted at any time before the expiration of that period; 

(d) We have not been blacklisted/banned in accordance with para.1.3.13 (iii) of Preamble and 

General Instructions to tenderers. 

(e) We are neither Bankrupt/Insolvent nor in the process of winding-up nor there is a case 

pending before any Court on deadline of submission of the Bid in accordance with para. 

1.3.13 (iii) of Preamble and General Instructions to tenderers. 

(f) If our bid is accepted, we commit to obtain a Performance Guarantee in accordance with the 

Bidding Documents; 

(g) If our bid is accepted, we commit to deploy key equipment and key personnel consistent 

with the requirements of the work. 

(h) We understand that this bid, together with your written acceptance thereof included in 

your notification of award/Letter of Acceptance (LOA), shall constitute a binding contract 

between us, until a formal contract is prepared and executed; and 

(i) All information, statements and description in this bid are in all respect true, correct and 

complete to the best of our knowledge and belief and we  have  not  made  any  tampering 

or  changes  in  the bidding documents on which the bid is being submitted and if any 

tampering or changes/incorrect  information are detected  at any  stage, we understand the 

bid will invite summarily rejection and forfeiture of bid security,  the  contract will be liable 

to be terminated  along with forfeiture of performance security, even if LOA  has been 

issued. 

 

(j) We understand that you are not bound to accept the lowest bid or any other bid that you 

may receive. 

Name ............................................................. In the capacity of 

............................................................. Signed ............................................................. Duly 

authorized to sign the Bid for and on behalf of 

............................................................. 

Date .......................................... 
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FORM No. 2 

 

TENDERER'S CREDENTIALS 
 

S. No Description 

 

 1. For technical experience/competence, give details of similar completed works 

during the last Seven financial years (i.e. current Financial year and three 

previous Financial Years)  in the Performa given in Form-2A 

 

 

2. For  financial  capacity  and  organizational  resources,  give  details  of 

contractual payments received for the last three financial years (i.e. 

current  Financial year  and  three  previous  financial  years)  as  per 

audited balance sheet certified by Chartered Accountant in the Performa given 

in Form-2B 

 

3. Give constitution of your firm.  Attach certified copies of legal documents in 

support thereof.  Form-2C 
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FORM No. 2A 
 

TECHNICAL ELIGIBILITY CRITERIA DETAILS 

Details of the similar works completed (as per Para 1.3.13 (i) of Preamble and General Instruction to Tenders) 

Similar Contract No.  

Contract Identification  

Award date  

Completion date  

Role in Contract Prime Contractor Member in JV 

Total Contract Amount (Rs.)  

If member in a JV, Specify participation in total contract 

amount 

[insert a 

percentage 

amount] 

Total contract amount in 

Rs. 

Total work done i.e “Defination of work:- Supply, 

Installation, Testing, Commissioning and Maintenance of 

09-3x Dynamic Tamping Machine.” (Final Bill/Last Bill 

paid in case final bill under preparation) 

 

Employer’s Name: 

Address: 

Telephone/Fax number 

E-Mail: 

 

Description of the similarity in accordance with Criteria 1.3.13 (i) (A) 

 Note:-The Bidder shall attach certified work completions certificates / certified copy of final bill/last bill 

paid issued by clients for “Supply, Installation, Testing, Commissioning and Maintenance of 09-3x 

Dynamic Tamping Machine.”. In case main contract is not exclusively for “Supply, Installation, Testing, 

Commissioning and Maintenance of 09-3x Dynamic Tamping Machine.”, the client’s certificate 

indicating the amount of executed work for “Supply, Installation, Testing, Commissioning and 

Maintenance of 09-3x Dynamic Tamping Machine.” shall be attached by the bidder. In case above 

documents clearly showing the amount of work done for similar nature of work i.e. “Supply, Installation, 

Testing, Commissioning and Maintenance of 09-3x Dynamic Tamping Machine.” are not submitted by 

the bidder at the time of submission of his bid, his bid will be treated as invalid and shall not be 

considered for evaluation. 
  

          Signature of the  

Tenderer with Seal 
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FORM No. 2B 

 

FINANCIAL ELIGIBILITY CRITERIA DETAILS 

Each Bidder or each member of JV must fill in this form separately. Name of 

Bidder/JV Partner 
 

Details of contractual payments received during the last three financial years and current 

financial year 

 

Contractual payments received  

Year Value of payment received in Rs. 

(Contract Receipts) 

Current Year (2022-2023)  

2021-2022  

2020-2021  

2019-2020  

Total Contractual Payment  

 

Note: The details should be extracted from the audited balance sheet Certified by the 

Chartered Accountant or form 16-A issued by the Employer as per clause 1.3.13 of Preamble 

and General Instructions to Tenderers. The bidder shall attach necessary documents in 

support of the above. 
 

 

Signature of the 

Tenderer with Seal 
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APPLICANT'S PARTY INFORMATION FORM 

FORM No. 2C 

 

 

 

Applicant name: 
 

[insert full name] 

Applicant's Party name: 
 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 
 

[indicate country of registration] 

Applicant Party's year of constitution: 
 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 
 

[insert street/ number/ town or city/ country] 

Applicant Party's authorized representative information 
 

Name: [insert full name] 
 

Address: [insert street/ number/ town or city/ country] 
 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 
 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 
 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above. 
 

 In case of a Government-owned enterprise or institution, documents establishing legal 

and financial autonomy, operation in accordance with commercial law, and absence of 

dependent status. 
 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 

 

 

Signature of the 

           Tenderer with Seal 
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FORM No. 3 
SUMMARY OF PRICES 
 

Name of Work:- Operation & Maintenance of 09-3x-Dynamic-Temping Machine 

including supply of spares for 36 months (3 years) extendable up to 60 months (5 years) in 

Rewari-Madar section in the jurisdiction of CGM/JP. 

RATE SHEET 

I/we hereby agree and abide to do the work as below:- 

 

Sl.  

No. 

Description of works Amount of Schedule 

(Rs.) 

(updated DFCCIL 

Rate / cost) 

Remarks 

1 2 3          4 

1. Operation & Maintenance of 09-3x-

Dynamic-Temping Machine including 

supply of spares for 36 months (3 years) 

extendable up to 60 months (5 years) in 

Rewari-Madar section in the jurisdiction of 

CGM/JP. 

Rs.  10,92,53,610/-  

(Including GST) 

Rates to be 

quoted in online 

mode only.   

 
* Tenderer should bear the fact in mind while quoting the rates that GST will be paid by 

Contractor as per prevailing rate as applicable. Documentary evidence of deposition of GST 

will be produced by contractor. 
 

Notes: 
 

(i) The above prices are inclusive of all taxes, duties, levies, etc. including GST. 

a)  GST as applicable from time to time on taxable value of each running account bill shall be 

paid by Contractor for further deposition of GST to State Govt. and/or Central Govt. as 

applicable. Documentary evidence of deposition of GST will be produced by contractor. 

b)  The contractor should adhere to Anti Profiteering Provisions as per section 171 of the CGST 

Act. Where due to change in the rates of GST / Change in law, the contractor gets any credits / 

benefits, the same shall be passed on to DFCCIL by way of reduction in prices. 

(ii) The tenderer should quote single percentage above / at par / below for each schedule. 

(iii)    If the uniform percentage quoted by the Tenderer does not clearly indicate whether the rates 

are above/at par/below the estimated rates then through sign convention it will be considered 

to be on plus side and evaluated accordingly 
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FORM No. 4 
SCHEDULE OF PRICES & TOTAL PRICES 

 

Name of Work:- Operation & Maintenance of 09-3x-Dynamic-Temping Machine including supply 

of spares for 36 months (3 years) extendable up to 60 months (5 years) in Rewari-Madar section in 

the jurisdiction of CGM/JP. 

Item 

No. 

Description of Item Unit Qty. Unit Rates 

in Rs. (incl. 

GST/Tax) 

Amount in 

Rs.  (incl. 

GST/Tax) 

Remarks 

Schedule A 

A.1 Operation and Maintenance 

of DFCC  owned  09-3X  

Dynamic Tamping  

machine    including 

manpower,  consumables 

(Excluding  HSD Oil ), 

spares etc. on Broad Gauge 

Tracks complete but  

excluding  cost  of  spares. 

Machine 

Month 

    

1st Year 12 2448500 2,93,82,000 
 

2nd Year 12 2693350 3,23,20,200 

3rd Year 12 2962685 3,55,52,220 

TOTAL OF Schedule A 9,72,54,420  

Schedule B 

B.1 

Rates for deputation of 

service Engineer for 

attending the machine per 8 

(Eight) Hours a day 

Per shift 100 13629 13,62,900 

Rate for the schedule item 

B.1, B.2 and B.3 will be as 

per the rate referred in the 

latest approved AMC of 

Indian Railways. 

B.2 

Rates for deputation of 

service Engineer for 

attending the machine 

(Beyond Eight Hours) per 

hour. 

per hour 100 1362.9 1,36,290 

B.3 

Charges for Journey on 

deputation of service 

Engineer (Per Km)  

- L.S 500000 5,00,000 

B.4 Supply of spares  for  repair  

and maintenance  of  

machine   including  

purchase and forwarding to 

site of machine work  using  

contractor’s  own resources 

complete. 

1st Year L.S 25,00,000 25,00,000 The cost of spares will be 

paid as per the rate referred 

in the latest approved AMC 

rates for Spares in Indian 

Railways 

2nd Year L.S 25,00,000 25,00,000 

3rd Year L.S 50,00,000 50,00,000 

TOTAL OF Schedule B 1,05,00,000  

TOTAL OF Schedule A + Schedule B 10,92,53,610  
 

   * Tenderer should quote % above/below/at par for schedule “A” only and at par for schedule “B” (Rate for the 

schedule item will be as per the rate referred in the latest approved AMC of Indian Railways). 

** Tenderer should bear the fact in mind while quoting the rates that GST will be paid by 

Contractor as per prevailing rate as applicable. Documentary evidence of deposition of GST 

will be produced by contractor. 
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FORM No. 5 

SAMPLE 

 

A G R E E M E N T 
 

CONTRACT AGREEMENT 
 

THIS AGREEMENT (“Agreement”) is made at Jaipur on the   day of    BETWEEN 

 

(1) Dedicated Freight Corridor Corporation of India Limited, incorporated under the laws of 

India and having its principal place of business at, Chief  General Manager , Dedicated 

Freight Corridor Corporation of India Limited, C-16, Khushi Vihar, Patrakar Colony, 

Mansarovar, Jaipur-302020, India (hereinafter called ‘the Employer’),  
 

And 
 

(2) ------------------------------------------, a company / corporation / JV  incorporated  under  the  

laws  of  ------------having  its principal place of business at ----------------------------------- 

(hereinafter called “the Contractor”). 
 

WHEREAS in reference to a call for Tender Operation & Maintenance of 09-3x-Dynamic-Temping 

Machine including supply of spares for 36 months (3 years) extendable up to 60 months (5 years) in 

Rewari-Madar section in the jurisdiction of CGM/JP as per Tender paper JP-EN-TM-CGM-JP-2022 at 

Annexure “A” here to, the Contractor has submitted a Tender hereto and whereas the said Tender of the 

contractor has been accepted for Operation & Maintenance of 09-3x-Dynamic-Temping Machine 

including supply of spares for 36 months (3 years) extendable up to 60 months (5 years) in Rewari-

Madar section in the jurisdiction of CGM/JP. 

 As per copy of the Letter of Acceptance of Tender No-------- dated ---- complete with 

enclosure at the accepted rates and at an estimated contract value of Rs._________ (Rupees 

_only). Now the agreement with witness to that in consideration of the premises and the payment to be 

made by the Employer to the  Contractor  provided  for  herein  below  the Contractor shall supply 

all equipment’s and materials and execute and perform all works for which the said Tender of the 

Contractor has been accepted, strictly according to the various provisions in Annexure ‘A’ and ‘B’ 

hereto and upon such supply, execution and performance to the satisfaction of the Purchaser, the 

Purchaser shall pay to the contractor at the several rates accepted as per the said Annexure ‘B’ and in 

terms of the provisions therein. 
 

IN WITNESS WHEREOF the parties here to have caused their respective Common Seals to be 

hereunto affixed/ (or have hereunto set their respective hands and seals) the day and year first 

above written. 
 

For and on behalf of the Contractor For and on behalf of the Employer 

 
Signature of the authorized official Signature of the authorized official 

Name of the official Name of the official 
 

Stamp/seal of the Contractor Stamp/Seal of the Employer 
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SIGNED, SEALED AND DELIVERED 
 

By the said by the said 

  Name 

  Name 

 

On behalf of the Contractor in the on behalf of the Employer in the presence 

of: presence of: 

Witness    

Name     

Address     

Witness    

Name     

Address     

Enclosures:- 

1. Annexure ‘A’ - Tender Papers No. 

2. Annexure ‘B’ - Letter of Acceptance of Tender No.  Dated   

Along with Summary of Prices 
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FORM No. 6 

SAMPLE 

 

Name of the Bank    

 

Managing Director/ DFCCIL  Bank Guarantee Bond No.    

Acting through   (Designation Dated     and address of contract signing authority) 

 

PERFORMANCE  GUARANTEE  BOND 

 

In consideration of the Managing Director / DFCCIL acting through Chief General 

Manager/DFCCIL/Jaipur (Designation & Address of Contract Signing Authority), Dedicated 

Freight Corridor Corporation of India Limited hereinafter called “DFCCIL”) having agreed under 

the terms and conditions of agreement/Contract Acceptance letter No. ___________ dated                                    

__________made between   ________ (Designation & address of contract signing Authority) and 
___________ (hereinafter called “the said contractor(s)” for the work________  

(hereinafter  called  “the  said  agreement”)  having  agreed  for  submission  of  an irrevocable

 Bank Guarantee Bond for Rs.___________ (Rs.   Only) as a 

performance security Guarantee Bond from the contractor(s) for compliance of his obligations in 

accordance with the terms & conditions in the said agreement. 

 

 

1. We   (indicate the name of the Bank) hereinafter referred to  as  the  Bank,  undertake  

to  pay  to  the  Government  an  amount  not exceeding  Rs.      (Rs.     Only) on 

demand by the Government. 

2. We    (indicate the name of the bank, further agree that (and promise) to 

pay the amounts due and payable under this guarantee without any demur merely on a 

demand from the Government through the Chief General Manager/ DFCCIL/Jaipur  or   

 _  (Designation  & Address of  contract signing authority)  DFCCIL, 

stating that the amount claimed is due by way of loss or damage caused to or would be 

caused or suffered by the Government by reason of any breach by the said contractor of 

any of the terms or conditions contained in the said agreement or by reason of the 

contractor failure to perform the said agreement. Any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee. However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs.    (Rs.   Only) 

3 (a) We,   ( indicate the name of Bank ) further undertake to pay to the 

Government any money so demanded notwithstanding any dispute or dispute raised by 

the contractor (s) in any suit or proceeding pending before any court or Tribunal relating 

to liability under this present being absolute and unequivocal. 

(b) The payment so made by us under this bond shall be valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 
 

4. We,     (indicate the name of bank ) to further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for 
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the performance of the said agreement and that it shall continue to be enforceable till all 

the dues of the  Government under or by virtue of the said agreement have been fully 

paid and its claims satisfied  or  discharged  by  ___________ (Designation & Address 

of contract signing authority) on behalf of the Government, certify that the terms and 

conditions of the said agreement have been fully and properly carried out by the said 

contractor (s) and accordingly discharges this guarantee. 

 

5. (a) Not withstanding anything to the contrary contained herein the liability of the bank 

under this guarantee will remain in force and effect until such time as this guarantee is 

discharged in writing by the Government or until (date of validity/extended validity) 

whichever is earlier and no claim shall be valid under this guarantee unless notice in 

writing thereof is given by the Government within validity / extended period of 

validity of guarantee from the date aforesaid. 

 

(b) Provided always  that we    (indicate the name of the 

Bank ) unconditionally undertakes to renew this guarantee to extend the period of 

guarantee form year to year before the expiry of the period or the extended period of the 

guarantee, as the case may be on being called upon to do so by the Government. If the 

guarantee is not renewed or the period extended on demand, we   (indicate the 

name of the Bank) shall  pay  the  Government  the  full  amount  guarantee  on  demand  

and without demur. 

 

6. We,     (indicate the name of Bank) further agree with the Government that the 

Government shall have the fullest liberty without our  consent  and  without  effecting  in  

any  manner  out  of  obligations hereunder to vary any of the terms and conditions of the 

said contract from time to time or to postpone for any time or from time to time any to the 

powers exercisable by the Government against the said contractor (s) and to forbear or 

enforce any of the terms and conditions of the said agreement and we shall not be relieved 

from our liability by reason of any such variation, or extension being granted to the said 

contractor (s) or for any bearance act or omission on the part of the Government or any 

indulgence by the Government to the said contractor (s) or by any such matter or thing 

whatsoever which under the law relating to sureties for the said reservation would relive us 

from the liability. 

7. This guarantee will not be discharged by any change in the constitution of the Bank or 

the Contractor (s). 

8. We,   (indicate the name of the Bank) lastly undertake not to revoke 

this guarantee except with the previous consent of the Government in writing. 

9. This guarantee shall be valid upto______   (Date of completion plus 60 days beyond that).  

Unless extended on demand by Government. Notwithstanding anything to the contrary 

contained herein before, our 

 Liability under this guarantee  is  restricted  to 

Rs._______________Only) unless a demand under this guarantee is 

Made on us in writing on or before Discharged from our liabilities 

under this guarantee thereafter. 

 

 

We, shall be 



JP-EN-TM-CGM-JP-2022 

Signature of tenderer (s) Page 141 
with seal 

 

Dated The day of For 

    (Indicate the name of bank) 

 

 
 

 

 

 

 

 

Witness: 

1.     

Signature of Bank Authorize official 

(Name): 

Designation: Full 

Address. 

 

2.    
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FORM No. 7 

SAMPLE 
STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 

 
(On paper of requisite stamp value) 

 
We, M/s       hereby undertake that we hold at our stores  

Depot/s  at     for  and  on  behalf  of  the  Managing  Director/ DFCCIL  acting

 in the premises through the Chief General Manager/ 
DFCCIL/Jaipur  or his successor (hereinafter referred to as “The Employer”) all materials 

for which “On Account” payments have been made to us against  the Contract for ( 

        )  on  the  section    

 DFCCIL also referred to as Group/s      vide letter of Acceptance of 

Tender ______  dated _______ and  material  handed  over  to  us  by  the 

employer for the purpose of execution of the said contract, until such time the materials 

are duly erected or otherwise handed over to him. 

 

We shall be entirely responsible for the safe custody and protection of the said 

materials against all risk till they are duly delivered as erected equipment  to  the  

employer  or  as  he  may  direct  otherwise  and  shall indemnify  the employer 

against any loss /damage or deterioration whatsoever in respect of the said material 

while in our possession and against disposal of surplus materials.  The said materials 

shall at all times be  open  to  inspection  by  any  officer  authorized  by  the Chief 

General Manager/DFCCIL/Jaipur  in charge of Dedicated Freight Corridor Corporation 

of India Limited (Whose address will be intimated in due course). 

 

Should any loss,  damage or deterioration  of  materials occur or surplus material 

disposed off and refund becomes due, the Employer shall be entitled to recover from us 

the 85% of supply portion of Part IV, Chapter – II (Form - 4) to the Contract (as 

applicable) and also compensation for such loss or damage if any long with the amount 

to be refunded without prejudice to any other remedies available to him by deduction 

from any sum due or any sum which at any time hereafter becomes due to us under the 

said or any other Contract. 

 

Dated this day   day of   200  

For and on behalf of 

M/s   (Contractor) 

Signature of witness 

Name of witness in Block letter. 

 

Address. 
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FORM No. 8 

ECS / NEFT / RTGS  

MANDATE FORM 

 

Date:- 

To, 

Dy.CPM/Finance 

DFCCIL/Jaipur  

Sub: ECS / NEFT / RTGS payments 

 

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using 

RBI's NEFT / RTGS scheme, our payments may be made through the above scheme to our under 

noted account. 

 

Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per account  

Account Number of Tenderer appearing on cheque book  

Type of Account (S. B. / Current / Cash credit)  

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and branch appearing on 

the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  

Cell Phone Number of the tenderer to whom details with 

regard to the status of bill submitted to Accounts Office 

i.e. Co6 & Co7 & Cheque Purchase Orders particulars 

can be intimated through SMS 

 

Tenderer's E - mail ID  

 

Confirmed by Bank signature of tenderer with stamp and address 

Enclose a copy of crossed cheque 
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FORM No. 9 

 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For 

JOINT VENTURE PARTICIPATION 

BETWEEN 

 
M/s ……………….. Having its registered office at ………………… (Hereinafter referred to as 

…………………) acting as the Lead Partner of the first part, 

and 
M/s ………………………….having its registered office at ……………. (Hereinafter referred 

to as `……………….’) in the capacity of a Joint Partner of the other part.  

and 
M/s ………………………….having its registered office at ……………. (Hereinafter 

Referred to as `……………….’) in the capacity of a Joint Partner of the other part. 

 
The expressions of …………….. And ………….. Shall wherever the context admits, mean and 

include their respective legal representatives, successors-in-interest and assigns and shall 

collectively be referred to as “the Parties” and individually as “the Party” 

 
WHEREAS: 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as 

“Client”] has invited  bids for ………………..“[Insert name of work]…………………...” 
 

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
1.  The following documents shall be deemed to form and be read and construed as an 

integral part of this MOU. 

 (i) Notice for Bid, and  

 (ii)Bidding document 

 (iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of 

India Limited 

 (iv) The bid submitted on our behalf jointly by the Lead Partner. 
 

2.  The `Parties’ have studied the documents and have agreed to participate in submitting a 

`bid’ jointly. 
 

3.  M/s ………shall be the lead member of the JV for all intents and purpose and shall 

represent the Joint Venture in its dealing with the Client. For the purpose of submission of 

bid proposals, the parties agree to nominate …….. As the leader duly authorized to sign 

and submit all documents and subsequent clarifications, if any, to the Client. However M/s 

……… shall not submit any such proposals, clarifications or commitments before securing 

the written clearance of the other partner which shall be expeditiously given by 

M/s……..…….to M/s…………. 
 

4. The `Parties’ have resolved that the distribution of responsibilities and their proportionate 

share in the Joint Venture is as under: 

(a) Lead Partner; 

(i) ………  

(ii) ……….  
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(iii) ….. 

(b) Joint Venture Partner 

(i) ………  

(ii) ……….  

(iii) ….. 

[Similar details to be given for each partner] 
 

5.  JOINT AND SEVERAL RESPONSIBILITIES 
 The Parties undertake that they shall be jointly and severally liable to the Client in the 

discharge of all the obligations and liabilities as per the contract with the Client and for the 

performance of contract awarded to their JV. 
 

6.  ASSIGNMENT AND THIRD PARTIES 
 The parties shall co-operate throughout the entire period of this MOU on the basis of 

exclusivity and neither of the Parties shall make arrangement or enter into agreement either 

directly or indirectly with any other party or group of parties on matters relating to the 

Project except with prior written consent of the other party. 
 

7.  EXECUTIVE AUTHORITY 
 The said Joint Venture through its authorized representative shall receive instructions, 

payments from the Client. The management structure for the project shall be prepared by 

mutual consultations to enable completion of project to quality requirements within 

permitted cost and time. 
 

8.  BID SECURITIES 

 Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to 

the Client on behalf of the joint venture which shall be legally binding on all the members 

of the Joint Venture. 
 

9.  BID SUBMISSION 
 Each Party shall bear its own cost and expenses for preparation and submission of the bid 

and all costs until conclusion of a contract with the Client for the Project. Common expenses 

shall be shared by all the parties in the ratio of their actual participation. 
 

10. INDEMNITY 
 Each party hereto agrees to indemnify the other party against its respective parts in case of 

breach/default of the respective party of the contract works of any liabilities sustained by the 

Joint Venture. 
 

11. For the execution of the respective portions of works, the parties shall make their own 

arrangements to bring the required finance, plants and equipment, materials, manpower and 

other resources. 

12. DOCUMENTS & CONFIDENTIALITY 
 Each Party shall maintain in confidence and not use for any purpose related to the Project 

all commercial and technical information received or generated in the course of 

preparation and submission of the bid. 

 
13. ARBITRATION 
 Any dispute, controversy or claim arising out of or relating to this agreement shall be 
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settled in the first instance amicably between the parties. If an amicable settlement cannot 

be reached as above, it will be settled by arbitration in accordance with the Indian 

Arbitration and Conciliation Act 1996 or any amendments thereof. The venue of the 

arbitration shall be Delhi. 

 
14. VALIDITY 
 This Agreement shall remain in force till the occurrence of the earliest to occur of the 

following, unless by mutual consent, the Parties agree in writing to extend the validity for a 

further period. 

 
a. The bid submitted by the Joint Venture is declared unsuccessful, or 

b. Cancellation/ shelving of the Project by the client for any reasons prior to award of 

work 

c. Execution of detailed JV agreement by the parties, setting out detailed terms 

after award of work by the Client. 

 
15. This MOU is drawn in ….. Number of copies with equal legal strength and status. One copy 

is held by M/s ………… and the other by M/s…………. & …….M/s ……….. And a 

copy submitted with the proposal. 

 
16. This MOU shall be construed under the laws of India. 

 

 17. NOTICES 

 

Notices shall be given in writing by fax confirmed by registered mail or commercial courier to 

the following fax numbers and addresses: 

Lead Partner                                                              Other Partner(s) 

…………………………. ………………… 

(Name & Address) (Name & Address) 

 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year 

first before written. 

 

M/s…………………………….. M/s………………………. 

…….…………………………… ………………………….. 

(Seal) (Seal) 

 
Witness 

1………………….. (Name & Address) 

2………………….. (Name & Address) 

 

Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be 

furnished. 
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FORM No. 10 

 
DRAFT FORMAT OF JOINT VENTURE AGREEMENT 

To be executed on non-judicial stamp paper of appropriate value in accordance with 

relevant Stamp Act and to be registered with appropriate authority under 

Registration Act. 

 

     The JV agreement shall be structured generally as per contents list given below:  

 

A.  CONDITIONS AND TERMS OF JV AGREEMENT 

 
1.  Definitions and Interpretation 

2.  Joint Venture – Include Equity of members, transferability of shareholding of equity of a 

partner leaving during the subsistence of the contract. 

3.  Proposal Submission 

4.  Performance – To indicate scope of responsibility of each member 

5.  Language and Law 

6.  Exclusively 

7.  Executive Authority 

8.  Documents 

9.  Personnel 

10. Assignment and Third Parties 

11. Severability 

12. Member in Default 

13. Duration of the Agreement 

14 Liability and sharing of risks 

15. Insurance 

16. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 

17. Financial Administration and Accounting 

18. Guarantees and Bonds 

19. Arbitration 

20. Notices 

21. Sole Agreement and Variation 

 
B. SCHEDULES 
1.  Project and Agreement Particulars 

2.  Financial Administration Services 

3.  Allocation of the obligations 

4.  Financial Policy and Remuneration 

 
***** 
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FORM No. 11 

 
PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT 

VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant 

Stamp Act and to be registered with appropriate authority under Registration Act.) 

 
No…. Dated 

 
From: 

…………………….. 

……………….. 

 
To, 

Chief General Manager.,  

Dedicated Freight Corridor Corporation of India Limited,  

C-16, Khushi Vihar, Patrakar Colony, Mansarovar,  

Jaipur-302020Gentlemen, 

 
Re: …“[Insert name of work]…………………………………………..” 

 
Ref: Your notice for Invitation for Bid (IFB) No………………………………. 

Dated ………….. 

 
1. We wish to confirm that our company/firm has formed a Joint Venture with 

(i)……………. & ii)……………….. For the purposes associated with IFB referred to 

above. 
 

(Members who are not the lead partner of the JV should add the following paragraph)*. 

 
2. ‘The JV is led by … whom we hereby authorise to act on our behalf for the purposes of 

submission of Bid for ………. and authorise to incur liabilities and receive instructions 

for and on behalf of any and all the partners or constituents of the Joint Venture.’ 
 

OR 

 
(Member(s) being the lead member of the group should add the following paragraph)* 

 
2. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the 

Joint Venture: 

3. In the event of our JV being awarded the contract, we agree to be jointly with i) & ii) 

……… (names of other members of our JV) and severally liable to the Dedicated 

Freight Corridor Corporation of India Limited, its successors and assigns for all 

obligations, duties and responsibilities arising from or imposed by the contract 

subsequently entered into between Dedicated Freight Corridor Corporation of India 
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Limited  and our JV. 

 
4.   *I/We, further agree that entire execution of the contract shall be carried out 

exclusively through the lead partner. 

 
Yours faithfully, 

(Signature) 

(Name of Signatory)…………………. 

(Capacity of Signatory)………………… 

Company Seal * Delete as applicable 

 
Note: In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORM No. 12 

 
FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF 

JOINT VENTURE (JV) PARTNERS 

 
POWER OF ATTORNEY* 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance with 

relevant stamp Act. The stamp paper to be in the name of the company who is issuing the 

power of Attorney) 

 
Know  all  men  by  these  presents,  we …  do  hereby  constitute,  appoint  and authorise 

Mr/Ms …. who is presently employed with us and holding the position of ……as our attorney, to 

do in our name and on our behalf, all such acts, deeds and things  necessary  in  connection  with  

or  incidental  to  our  bid  for  the  work  of…………………………………………………….… 

Including signing and submission of all documents and providing information / responses to 

Dedicated Freight Corridor Corporation of India Limited, representing us in all matters, dealing 

with Dedicated Freight Corridor Corporation of India Limited in all matters in connection with 

our bid for the said project. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 

to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 

shall and shall always be deemed to have been done by us. 

 
Dated this the ……… day of …………. 2022. 

 
(Signature of authorised Signatory) 

 

 

 

Signature of Lead Partner Signature of JV Partner(s) 

 
……………………………………… ………………………. 

(Signature and Name in Block letters of Signatory) 

Seal of Company 
Witness 

Witness 1: 

Name: 
 

Address: 

Occupation: 

*Notes: 

 
Witness 2: 

Name: 
 

Address: 

Occupation: 

i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORM No. 13 

 

FORMAT FOR POWER OF ATTORNEY TO 

LEAD PARTNER OF JOINT VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance 

with relevant stamp Act. The stamp paper to be in the name of the company who is 

issuing the power of Attorney) 

 
POWER OF ATTORNEY* 

 
Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for the 

Operation & Maintenance of 09-3x-Dynamic-Temping Machine including supply of spares for 36 

month (3 years) extendable up to 60 months(5 years) in Rewari-Madar section in the jurisdiction of 

CGM/JP. 

Whereas, the members of the Joint Venture comprising of M/s. …,  M/s. …,  M/s.……, and 

M/s. …. are interested in submission of bid for the work of …[Insert name of work]… in 

accordance with the terms and conditions contained in the bidding documents. 

 
Whereas, it is necessary for the members of the Joint Venture to designate one of them as the 

Lead Partner, with all necessary power and authority to do, for and on behalf of the Joint 
Venture, all acts, deeds and things as may be necessary in connection with the Joint 

Venture's bid for the project, as may be necessary in connection the Joint Venture's bid for 

the project. 

 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

We, M/s. ………………, hereby designate M/s. ………………………………,  being one of 

the partners of the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of 

the Joint Venture, all or any of the acts, deeds or things necessary or incidental to the Joint 

Venture's bid for the contract, including submission of bid, participating in conferences, 

responding to queries, submission of information/ documents and generally to represent the 

Joint Venture in all its dealings with the Railway / DFCCIL or any other Government 

Agency or any person, in connection with the Bid/contract for the said work until 

culmination of the process of  bidding  till  the  contract  agreement  if  successful, is  

entered  into  with  the Dedicated Freight Corridor Corporation of India Limited and 

thereafter till the expiry of the contract agreement. 

 
 

*To be executed by all the members of the JV except the lead member. 

 

The mode of execution of the Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executants(s) 

and when it is so required the same should be under common seal affixed in accordance 

with the required procedure. 
 

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said 
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attorney, pursuant to this power of attorney and that all acts deeds and things done by our 

aforesaid attorney shall and shall always be deemed to have been done by us/ Joint Venture. 
 

 

Dated this the ………… Day of ……….. 2022 
 

 

……………………. 

(Signature) 

 

……………………………………… (Name in Block letters of Executants)  

Seal of Company 

 

Witness 1  

Name:  

Address:  

Occupation:  

Witness 2  

Name:  

Address:  

Occupation:  
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FORM No. 14  
Registered Acknowledgement Due  

 

PROFORMA FOR TIME EXTENSION 
 

No. _______________________          Dated: 

____________ 

 

__________________________________ 

__________________________________ 

 

Sub: (i) __________________________________________________ (name of work).  

(ii)  Acceptance letter no. __________________________________________ 

(iii) Understanding/Agreement no. ___________________________________  

 

Ref:  _______________________________________ (Quote specific application of Contractor for 

extension to the date received) ________________________________ 

Dear Sir,  

1. The stipulated date for completion of the work mentioned above is _______________.From 

the progress made so far and the present rate of progress, it is unlikely that the work will be 

completed by the above date (or ‘However, the work was not completed on this date’).  

2. Expecting that you may be able to complete the work, if some more time is given, the 

competent authority, although not bound to do so, hereby extends the time for completion 

from_________________ to ___________________.  

3. Please note that an amount equal to the liquidated damages for delay in the completion of the 

work after the expiry of _______________________ (give here the stipulated date for 

completion with/without any penalty fixed earlier) will be recovered from you as mentioned in 

Clause, 17-B of the Standard General Conditions of Contract for the extended period, 

notwithstanding the grant of this extension. You may proceed with the work accordingly.  

4. The above extension of the completion date will also be subject to the further condition that 

no increase in rates on any account will be payable to you.  

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of 

the conditions stated above.  

6. Please note that in the event of your declining to accept the extension on the above said 

conditions or in the event of your failure after accepting or acting up to this extension to 

complete the work by ______________ (here mention the extended date), further action will 

be taken in terms of Clause 62 of the Standard General Conditions of Contract.  

 

                                                                                         Yours faithfully  

 

 

 For and on behalf of the Employer 

        

     Name of the Official:- 

  Stamp/Seal of the Employer   
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FORM No. 15 

  

CERTIFICATE OF FITNESS 

 

1.   (a) Serial Number ______________  

 (b)   Date _______________   

 

2.   Name of person examined ________________________  

I certify that I have personally examined (name) _______________________ 

 

3.   Father’s Name: son/daughter of _____________________________________,             

residing at ________________________________________________________ 

 

4.    Sex    ___________ 

 

5.   Residence:  _______________________________________________  

 

6.  Date of birth, if available, and/or certified age  

____________________________  

 

7.  Physical fitness _______________________  

 

8.  Identification marks ___________________ 

_____________________________________  

 

 

9.   Reasons for: 

 

(a) refusal to grant certificate, or  __________________________ 

(b) Revoking the Certificate   _________________________  

 

 

____________________ 

Signature or Left Hand  

Thumb Impression of the 

Person Examined  

 

_________________________  

Signature of Certifying Surgeon  

 

Note: In case of physical disability, the exact details of the cause of the physical disability should 

be clearly stated 

 

 

 

 

Who is desirous of being employed in a 

factory or on a work requiring manual 

labour and that his / her age as nearly as 

can be ascertained from my 

examination, is _______ years and that 

he/she is fit for employment in a factory 

or on a work requiring manual labour as 

an adult/child.  
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FORM No. 16  
Registered Acknowledgement Due  

 

 

PROFORMA OF 7 DAYS NOTICE 

DFCCIL 

(Without Prejudice) 

To 

M/s _____________________________  

_____________________________ 

 

 

Dear Sir,  

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________  

 

1. In spite of repeated instructions to you by the subordinate offices as well as by this office in 

various letters of even no. ________________, dated __________; you have failed to start 

work/show adequate progress and/or submit detailed program me for completing the work.  

 

2.  Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 

________, dated __________ in reference to your representation, dated ____________.  

 

3.    As you have failed to abide by the instructions issued to commence the work/to show 

adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 62 

of Standard General Conditions of Contract to commence works / to make good the progress, 

failing which further action as provided in Clause 62 of the Standard General Conditions of 

Contract viz. to terminate your Contract and complete the balance work without your 

participation will be taken.  

 

 

 Kindly acknowledge receipt. 

 

Yours faithfully  

 

 

For and on behalf of the Employer 

              Name of the Official:- 

                                         Stamp/Seal of the Employer   
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FORM No. 17  
Registered Acknowledgement Due  

 

PROFORMA OF 48 HRS. NOTICE 

DFCCIL 

(Without Prejudice) 

To 

 

M/s _____________________________  

 _________________________________ 

 

Dear Sir,  

 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________  

 

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract was given to 

you under this office letter of even no., dated ____________; but you have taken no action to 

commence the work/show adequate progress of the work.  

 

2.  You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General Conditions 

of Contract to commence works / to make good the progress of works, failing which and on 

expiry of this period your above contract will stand rescinded and the work under this contract 

will be carried out independently without your participation and your Security Deposit shall 

be forfeited and Performance Guarantee shall also be encased and consequences which may 

please be noted.  

 

 

Kindly acknowledge receipt. 

 

 

 

     Yours faithfully  

 

 

For and on behalf of the Employer 

                                                   Name of the Official:- 

                                Stamp/Seal of the Employer 
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Registered Acknowledgement Due  

 

PROFORMA OF TERMINATION NOTICE 

DFCCIL 

(Without Prejudice) 

 

No. ________________________________                 Dated ____________ 

 

To  

M/s _____________________________ 

 _________________________________  

 

Dear Sir,  

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________  

 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no. 

Dated _______________; but you have taken no action to commence the work/show adequate 

progress of the work.  

 

Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in 

terms of Clause 62 of Standard General Conditions of Contract and the balance work under this 

contract will be carried out independently without your participation. Your participation as well as 

participation of every member/partner in any manner as an individual or a partnership firm/JV is 

hereby debarred from participation in the tender for executing the balance work and your Security 

Deposit shall be forfeited and Performance Guarantee shall also be encased.  

 

Kindly acknowledge receipt. 

 

 

Yours faithfully  

 

 

 

 

For and on behalf of the Employer 

              Name of the Official:- 

                                        Stamp/Seal of the Employer 
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FORM No. 19  

SAMPLE 

FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE 
 

(Clause 1.5.20, Part - I, Chapter - V) 

 

Bank guarantee made on this ……………………………………………………. Between 

……………………… (Hereinafter called “the Bank”) of the One Part and Dedicated Freight 

Corridor Corporation of India Limited. (Hereinafter called “the Employer”) of the other Part. 

 

WHEREAS  Dedicated  Freight  Corridor  Corporation  of  India  Limited  has  awarded  the 

Contract  no…………….  for  “………………………………….”  (hereinafter called “the 

Contractor”), having its registered office at ……………………………….. 

 

AND  WHEREAS   vide  Clause  1.5.20  of  Part - I, Chapter V ,  Special  Conditions   of  

Contract, Mobilization Advance up to ___% (___ percent) of the original contract value of 

Rs…………………..  Is payable to the contractor against Bank Guarantees, the contractor 

hereby applies for Mobilization Advance of ___% (___ percent) amounting to 

Rs……………………../- (Rupees…………………………………..) of the Contract Price, 

 

Now, we the undersigned,  Bank of ………….,  being fully authorized  to sign  and to incur 

obligations for and on behalf of and in the name of Bank of ……………..hereby  declare that the 

said Bank will guarantee the Employer the full amount of Rs. …………………../- 

(Rupees……………………………………..) as stated above. 

 

We,  Bank  of  ……………….,  do  hereby  unconditionally,   irrevocably  and  without  demur 

guarantee  and undertake  to pay the Employer  immediately  on demand  any or all money 

payable by the contractor to the extent of Rs. ………………./-(Rupees………………………..) 

without any demur, reservation, context, recourse or protest and/or without any reference to the 

contractor. Any such demand made by the Employer on the Bank shall be conclusive and 

binding notwithstanding any difference between the Employer and the contractor on any dispute 

pending before any court, Tribunal, Arbitrator or any other authority. We agree that the 

guarantee herein contained shall be irrevocable and shall continue to be enforceable till the 

Employer discharges this guarantee. 

 

This guarantee is valid till …………………………….. 

 

At any time during the period in which this guarantee still valid of the contractor fails to fulfil its 

obligation under the Contract, it is understood that the Bank will extend this guarantee under the 

same condition for the required time on demand by the Employer at the cost of the contractor. 

 

The Guarantee   hereinbefore   contained   shall not be affected by any change in the constitution 

of the Bank or of the contractor. 
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The neglect or forbearance of the Employer in enforcement  of payment of any money, the 

payment whereof is intended to be hereby secured or the giving of time by the Employer for the 

payment hereof shall in no way relieve the Bank of their liability under this Deed. 
 

The expressions “the Employer”, “the Bank” and “the contractor” hereinbefore used shall 

include their respective successors and assigns. 
 

Notwithstanding anything contained herein: 

Our  liability  under  this  Bank  Guarantee  shall  not  exceed  Rs………………./- 

(Rupees…………….) 
 

This bank Guarantee shall be valid up to…………………. 
 

We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only 

and only if you serve upon us a written claim or demand on or before ……………(date of 

expiry of Guarantee). 

 

In  witness  whereof  we  of  the  Bank  have  signed  and  sealed  this  Guarantee  on  the 

…………………day of ………….. Being herewith duly authorized. 

For and on behalf of the Bank of.................. 

Signature of Authorized Bank Official 

 

Name   ............................................ 

Designation  ............................................ 

Stamp/Seal of the bank ............................................. 

Signed, sealed and delivered for and on 

Behalf of the bank by the above named 

 

......................... In the presence of 

Witness 1 

Signature  ........................................ 

Name  ........................................ 

Address  ........................................ 

Witness 2 

Signature  ........................................ 

Name  ........................................ 

Address  ........................................ 
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Form no.20 

PRE CONTRACT INTEGRITY PACT 

General  

 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on-------------

-----------------day of the month of---------------------  20xx, between, on one hand, the DFCCIL 

acting through Shri -----------------------------  Designation of the officer, (hereinafter called the 

CLIENT, which expression shall mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Part and M/s------------------- represented by Shri ---

-------------------Chief Executive Officer (hereinafter called the "BIDDER/SELLER" which 

expression shall mean and include, unless the context otherwise requires, his successors and 

permitted assigns) of the Second part.  

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of 

the Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to 

Offer/has offered for stores or works.  

WHEREAS the [A] is a private company/ public company/ Government undertaking/ 

partnership/ registered export agency, constituted in accordance with the relevant law in the 

matter and the CLIENT is a PSU performing its functions or behalf of the President of India.  

NOW, THEREFOR,  

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to 

be entered into with a view to:-  

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of 

the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in 

conformity with the defined specifications by avoiding the high cost and the distortionary 

impact of corruption on public procurement, and  

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 

secure [B] by providing assurance to them that their competitors will also abstain from bribing 

and other corrupt practices and the CLIENT will commit to prevent corruption, in any form, by 

its Officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the CLIENT  

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly 

with the [B], will demand, take a promise for or accept, directly or through 

intermediaries, any bribe, consideration, gift, reward, favour or any material or  

immaterial benefit or any other advantage from the [A] either for themselves or for any 

person, organization or third party related to the [B], in exchange for an advantage in the 

bidding process, bid evaluation, contracting or implementation process related to the [B].  
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1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and  will 

provide to all BIDDERs the same information and will not provide any such information 

to any particular BIDDER which could afford an advantage to that particular [A] in 

comparison to other BIDDERs.  

 

1.2 All the officials of the CLIENT will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach.  

 

2. In case any such preceding misconduct on the part of such official(s) in reported by the 

[A] to the CLIENT with full, and verifiable facts and the same is prima facie found to be 

correct by the CLIENT, necessary disciplinary proceedings, or any other action  as 

deemed fit, including criminal proceedings may be initiated by the CLIENT and such a 

person shall be debarred from further dealings related to the [B] process. In  such a 

case while an enquiry is being conducted by the CLIENT the proceedings under the [B] 

would not be stalled.  

 

Commitments of BIDDERS  

3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-

contract stage) in order to secure the [B] contract or in furtherance to secure it and in 

particular committee itself to the following:-  

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage,  commission fees, brokerage or inducement to any official of the 

CLIENT, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the (B] in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the [B].  

 

3.2 The (A] further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any Material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the CLIENT or otherwise in procuring the Contract 

or forbearing to do or having done any act in relation to the obtaining or 

execution of the [B] or any other [B] with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the [B] or any 

other [B] with the Government.  

 

3.3 * [A] shall disclose the name and address of agents and representatives and Indian 

[A]  shall disclose their foreign principals or associates.  
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3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any 

other intermediary, in connection with this bid/contract.  

 

3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/ integrator/ authorized government sponsored export entity of the 

defense stores and has not engaged any individual or firm or company whether 

Indian or foreign to intercede, facilitate or in any way to recommend to the 

CLIENT or any of its functionaries, whether officially or unofficially to the award 

of the [B] to the [A] nor has any amount been paid, promised or intended to be 

paid to any such individual, firm or company in respect of any such intercession, 

facilitation or recommendation.  

 

3.6 The [A] either while presenting the bid or during pre-contract negotiations or 

before signing the [B] shall disclose any payments he has made, is committed to 

or intends to make to officials of the CLIENT or their family members, agents, 

brokers or any other intermediaries in connection with the [B] and the details of 

services agreed upon for such payments.  

 

3.7 The [A] will not collude with other parties interested in the [B] to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the [B].  

 

3.8 The [A] will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities.  

 

3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the CLIENT as part of the 

business relationship, regarding plans, technical proposals and business details, 

including  information contained in any electronic data carrier. The [A] also 

undertakes to exercise due and adequate care lest any such information is 

divulged.  

 

3.10 The [A] commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts.  

 

3.11 The [A] shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above.  

 

3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the [A], 

either directly or Indirectly, is a relative of any of the officers of the CLIENT, or 

alternatively, if any relative of an officer of the CLIENT has financial. 
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Interest/stake in the Bidder’s firm, the same shall be disclosed by the [A] at the 

time of filling of tender.  

 

The term ‘relative’ for this purpose would be as defined in section 6 of the 

companies’ act 1956. 

 

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the CLIENT. 

 

4. Previous Transaction 

 

4.1 The [A] declares that no previous transgression occurred in the last three years 

immediately before signing of this integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any 

public sector enterprise in India or any Government department in India that 

could justify BIDDER’s from the tender process.  

 

4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be 

disqualified from the ender process or the contact, if already awarded, can be 

terminated for such reason. 

 

5. Earnest Money (Security Deposit) 

 

5.1   While submitting commercial bid, the [A] shall deposit an amount __  (to be 

specified in RFP) as Earnest Money/Security Deposit, with the CLIENT through 

any of the following instruments:-  

i. Bank draft or a pay order in favour of ___________. 

ii. A confirmed guarantee by an Indian nationalized bank, promising 

payment of the guaranteed sum to the CLIENT on demand within three 

working days without any demur whatsoever and without seeking any 

reasons whatsoever. The demand for payment by the CLIENT shall be 

treated as conclusive proof or payment. 

iii. Any other mode or through any other instrument (to be specified in the 

RFP). 

5.2    The earnest money/Security deposit shall be valid up to a period of five years or the 

contractual obligations to the complete satisfaction of both the BIDDER and the 

CLIENT, including warranty period, whichever is later. 

5.3 In case of the successful [A] a clause would also be incorporated in the article 

pertaining to performance Guarantee in the [B] that the provisions of sanctions 
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for violation shall be applicable for forfeiture of performance bond in case of a 

decision by client to forfeit the same without assigning any reason for imposing 

sanction for violation of this pact. 

5.4  No interest shall be payable by CLIENT to the [A] on earnest Money/Security 

Deposit for the period of its currency. 

6.  Sanctions for Violations 

6.1  Any breach of the aforesaid provisions by the [A] or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the [A] shall 

entitle the CLIENT to take all or any one of the following actions, wherever 

required :-  

(i) To immediately call off the pre-contract negotiations without assigning 

any reason or giving any compensation to the [A]. However, the 

proceedings with the other BIDDER(s) would continue. 

 

(ii) The earnest money deposit (in pre-contract stage) and/or security 

Deposit/performance Bond (after the [B] is signed) shall stand forfeited 

fully and the CLIENT shall not be required to assign any reason therefore. 

 

(iii) To immediately cancel the [B], if already signed, without giving any 

compensation to the [A]. 

 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 

[A] with interest thereon at 2% higher that the prevailing prime lending 

rate of state bank of India, while in case of a [A] from the country other 

than India with interest thereon at 2% higher than the LIBOR. If any 

outstanding payment is due to [A] from the CLIENT in connection with 

any other [B], such outstanding payment could also be utilized to recover 

the aforesaid sum and interest. 

 

(v) To encash the advance bank guarantee and performance bond, if furnished 

by the [A], in order to recover the payments, already made by CLIENT, 

along with interest. 

 

(vi) To cancel all or any other contracts with the [A]. The [A] shall be liable to 

pay compensation for any loss or damage to the Client resulting from such 

cancellation/rescission and the client shall be entitled to deduct the amount 

so payable from the money(s) due to the [A]. 
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(vii) To debar the [A] from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be 

further extended at the discretion of the CLIENT. 

 

(viii) To recover all sums paid in violation of this pact by [A]) to any 

middleman or agent or broker with a view a view to securing [B] the 

contract. 

 

(ix) In cases where irrevocable letters of credit have been received in respect 

of any [B] signed by the client with the [A], The shall not be opened. 

 

(x) Forfeiture of Performance Bond in case of a decision by the client to 

forfeit the same without assigning any reason for imposing sanction for 

violation of this pact. 

           6.2     The client will entitled to take all or any of the actions mentioned at para 6.1(i) to 

(x) of this pact also on the commission by the [A] or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the [A], of an 

offence as defined in chapter IX of the Indian penal code, 1860 or prevention of 

Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

        6.3  The decision of the CLIENT to the effect that a breach of the provisions of this 

pact has been committed by the [A] shall be final and conclusive on the [A]. 

However, the [A] can approach the Independent Monitor(s) appointed for the 

purposes of this Pact. 

7. Fall Clause  

7.1  The [A] undertakes that it has not supplied/is not supplying similar product/systems 

or subsystems at a price lower than that offered in the present bid in respect of 

any other Ministry/Department of the Government of India or PSU and if it is 

found at any stage that similar product/system or sub systems way supplied by 

[A] to any other Ministry/Department of the Government of India or a PSU at a 

lower price, then that very price, with due allowance for elapsed time, will be 

applicable to the present case and the difference in the cost would be refunded by 

the [A] to the CLIENT, if the [B] has already been concluded. 

8.  Independent Monitors  

 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this pact in consultant with the central vigilance commission 

(Names and addresses of the Monitors to be given)  
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8.2 The task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this 

pact. 

 

8.3 The monitors shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 

 

8.4 Both the parties accept that the Monitors have the right to access all the 

documents relating to the project/procurement, including minutes of meetings.  

 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 

he will so inform the Authority designated by the CLIENT 

 

8.6 The BIDDER(s) accepts that the   Monitor has the   right to   access without 

restriction to all Project documentation of the CLIENT including that provided by 

the BIDOER. The [A] will also grant the Monitor, upon his request and 

demonstration of a valid Interest, unrestricted and unconditional access to his 

project documentation. The same is applicable to Subcontractors. The Monitor 

shall be und 'contractual obligation to treat the information and documents of the 

[A] with confidentiality. 

 

8.7 The client will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 

impact on the contractual relations between the parties. The parties will offer to 

the Monitor the option to participate in such meetings. 

 

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 

weeks from the date of reference or intimation to him by the CLIENT/BIDDER 

and, should the occasion arise, submit proposal for correcting problematic 

situations. 

 

9.  Facilitation of Investigation 

 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the CLIENT or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the [A] and the [A] shall provide 

necessary information and documents in English and shall extend all possible 

help for the purpose of such examination. 

9.1 Law and Place of Jurisdiction  

This pact is subject to Indian law. The place of performance and jurisdiction is the 

seat of the CLIENT. 

10. Other Legal Actions 
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The actions stipulated in this integrity pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the extant law in 

force relating to any civil or criminal proceedings. 

10.1 Validity 

10.2 The validity of this integrity pact shall be from date of its signing and extend up 

to 5 years or the complete execution of the [B] to the satisfaction of both the 

CLIENT and the [A] including warranty period, whichever is later. In case [A] is 

unsuccessful, this integrity pact shall expire after six months from the date of the 

signing of the [B]. 

 

10.3 Should one or several provisions of this pact turn out to be invalid; the remainder 

of this pact shall remain valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 

11. The parties hereby sign this integrity pact at ………………… On …………………. 

CLIENT                                                                  BIDDER 

Name of the Officer            CHIEF EXECUCTIVE OFFICER 
Designation 

Deptt./Ministry/PSU 

 

Witness                                                                 Witness 

1. _______________                                               1. -------------------------------------- 

 

2. ____________                                                2._________________ 

Note: 

[A] -  To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider as the 

case was may be. 

[B] -  To be replaced by Contract/Supply Contract/Consultancy Contract/Works Contract as 

the case was may be. 
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Form No. 21 
 

ANTI-PROFITEERING DECLARATION 

 

TO WHOMSOEVER IT MAY CONCERN 

 

I …………………,   age ………, years,   Son/Daughter   of ……………….,   resident of 

………………………………….. Do solemnly affirm and state as under: 

1) That I am the  ___________ <Designation of the authorized signatory> of ……………. 

     And I am duly authorized to furnish this undertaking/declaration on behalf of 

………………………… (Name of the company). 

2) That  …………………………… (Name     of     the     company)     has     been       awarded   

the work …………………… (Name       of      Work)       vide       Letter       of Award 

number …………….. Dated ……………. by M/s Dedicated Freight Corridor Corporation 

of India Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the Goods & 

Services Tax ("GST") Law(s), 

4) That the Company ……………………….. Has passed the benefit of input tax credit 

available on the …………………. …….. (good/services) having HSN ………… ….  

supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is getting 

on account of reduced tax liability and input tax credit because of enactment of GST Laws 

after introduction of Goods and Service Tax w.e.f. 1s1 July, 2017. The details and amounts 

being passed on to DFCCIL are provided in Annexure ……….. Of this document and are as 

per applicable GST Laws. These are true and correct to the best of my knowledge, 

information and belief. 

5) Further, it is to confirm also that in case……………..  (name of the organization) will 

receive any further benefit in future after 1st July, 2017 by way of availment of input tax 

credits which were not allowed to be availed before 1sl July, 2017 or reduction in tax rates 

or in any other manner which results in reduction of cost of the goods/services supplied to 
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M/s Dedicated Freight Corridor Corporation of India Limited, then Company will pass that 

benefit to M/s Dedicated Freight Corridor Corporation of India Limited also. 

6) That I declare that the foregoing is true and correct and the same is a legal obligation and 

failure to fulfil it could result in penalties under the law. 

7) 1 confirm that I am aware of the implication of the above undertaking and our liability on 

account of incorrect/misleading declaration under the GST Laws. 

 

Signature of the Authorized signatory/ person 

 

Name and Designation of the Auth. Sign/person of the person 

 

 

Name of the Organization and Seal 

 

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public 
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Form No. 22 

 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH THE 

TENDER DOCUMENTS 

 

I……………………………… (Name and designation)** appointed as the attorney/authorized signatory of the tenderer 

(including its constituents), 

 M/s.......................................................................................( hereinafter called the tenderer) for the purpose of the 

Tender documents for the work of................................................................................................................ as per the 

tender No...................................... of ..............................................(Railway)**, do hereby solemnly affirm and state on 

the behalf of the tenderer including its constituents as under:  

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation thereof.  

3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website www.ireps.gov.in 

. I/we have verified the content of the document from the website and there is no addition, no deletion or no alteration to 

the content of the tender document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution 

of work or final payment of the contract, the master copy available with the railway Administration shall be final and 

binding upon me/us.  

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements and 

attachments in proof of the qualification requirements.  

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along with 

the offer and same shall be binding upon me/us.  

6. I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we are 

fully responsible for the correctness of the information and documents, submitted by us.  

7. I/we understand that if the certificates regarding eligibility criteria submitted by us are found to be forged/false or 

incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender EMD besides 

banning of business for a period of upto five year. Further, I/we (insert name of the tenderer) ** and all my/our 

constituents understand that my/our offer shall be summarily rejected.  

8. I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect at any time after 

the award of the contract, it will lead to termination of the contract, along with forfeiture of EMD/SD and Performance 

guarantee besides any other action provided in the contract including banning of business for a period of upto five year.  

 

SEAL AND SIGNATURE  

OF THE TENDERER  

Place:  

Dated:  

** The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer. 
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FORM No. 23 

(Not Applicable) 
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FORM No. 24  

  

FINAL SUPPLEMENTARY AGREEMENT 

  

1.  Articles of agreement  made  this day   _  in the year   between  the  President  of  India,  acting   

through the     Railway Administration having his  office  at  _  herein  after  called  the       

Railway of the one part and    of the second part.  

  

2.  Whereas the party hereto of the second part executed an agreement with the party hereto of  the 

first part  being agreement Number_________dated for the performance________ herein  after  

called  the ‘Principal Agreement’.  

 

3.  And whereas it was agreed by and between the parties hereto that the works would be completed 

by the party hereto of the second part on_________date last extended and whereas the party 

hereto of the second part has executed the work to the entire satisfaction of the party hereto of the 

first part.   

 

4.  And whereas the party hereto of the first part already made payment to the party hereto of the  

second part diverse sums from time to time aggregating to Rs______ including the Final Bill       

bearing voucher No._________ dated____________ of value___________________duly 

adjusted as per price variation clause, if applicable (the receipt of which is hereby acknowledged 

by the party hereto of the second part in full and final settlement of all his /its claims under the 

principal agreement. 

 

And whereas the party hereto of the second part have received sum of 

Rs._________________through the Final Bill bearing voucher                                           

No.______________dated_________________duly adjusted as per price variation clause (PVC), 

if applicable (the receipt of which is hereby acknowledged by the party thereto of the second part) 

from the party hereto of the first part in full and final settlement of all his/its disputed claims 

under principal agreement.  

 

Now, it is hereby agreed by and between the parties in the consideration of sums already paid by 

the party hereto of the first part to the party hereto of the second part against all outstanding dues 

and claims for all works done under the aforesaid principal agreement excluding the security 

deposit, the party hereto of the second part have no further dues of claims against the party hereto 

of the first part under the said Principal Agreement. It is further agreed by and between the parties 

that the party  hereto  of  the  second  part  has  accepted  the  said  sums  mentioned  above  in  

full  and  final satisfaction of all its dues and claims under the said Principal Agreement.  

 

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment) 
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Annexure-1 

Format for Competency Certificate 

 

Certified that Shri ____________________________________ Supervisor/Operator of M/s. 

__________________________________ has been trained and examined in safety measures to be 

followed while working in the vicinity of running DFCCIL track for the work 

___________________________. His knowledge has been found satisfactory and he is capable of 

supervising the work safely.  

This certificate is valid only for the work mentioned in this certificate only.  

 

 

 

 Signature and designation of the officer 
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