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Instructions to bidders for online bidding 
 

General: - Submission of Online Bids is mandatory for this Notice Inviting Tender.  e-tendering is 
new methodology for conducting Public Procurement in a transparent and secured manner.  
Supplier/ Vendors will be the biggest beneficiaries of this new system of procurement.  For 
conducting electronic tendering, DFCCIL has decided to use the portal 
(www.tenderwizard.com/DFCCIL) of M/s. ITI, a Government of India Undertaking. 
Benefits to Suppliers/ service providers are outlined on the Home page of the portal. 

Instructions:- 

1. Online Bidding Methodology: 

Online Bid System  

2.  Broad outline of activities from Bidders perspective:- 

a.  Procure a Digital Signing Certificate (DSC)  

b.  Register on Electronic Tendering System (ETS)  

c.  Create Users and assign roles on ETS  

d.  View Notice Inviting Tender (NIT) on (ETS)  

e.  Download Official copy of Tender Documents from ETS. 

f.  Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) - view        

response to queries posted by DFCCIL through addendum.  

g.  Bid Submission on ETS: Prepare & arrange all documents/ papers for submission of bid 

online and tender fees & EMD deposit on offline.  

h.  Attend Public Online Tender Opening Event (TOE) on ETS.  

i.  Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post - TOE queries.  

For participating in this tender online, the following instructions are to be read carefully.  
These instructions are supplemented with more detailed guidelines on the relevant screens 
of the ETS.  

Note 1:- It is advised that all the documents to be submitted (See section 2 & 3 of tender document) 
are kept scanned and converted to PDF format in a separate folder on your computer 
before starting online submission.  The price bid (Excel Format) may be downloaded and 
rates may be filled appropriately.  This file may also be saved in a secret folder on your 
computer.  

Note 2:-While uploading the documents it should be ensured that the file name should be the 
name of the document itself. 

3. Digital Certificate: For integrity of data and its authenticity/ non repudiation of electronic 
records and to be compliant with IT Act 2000, it is necessary for each user to have a 
Digital Certificate (DC) also referred to as Digital Signature Certificate (DSC) of class III 
issued by a Certifying Authority (CA)  licensed  by  Controller  of  Certifying Authority 
(CCA) (refer http://www.cca.gov.in).  
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4. Registration: 
The Tender documents can be downloaded from the website: 
www.tenderwizard.com/DFCCIL and to be submitted in the e - format.  Cost of the Tender 
Documents and Bid Security (EMD) have to be submitted to DFCCIL’s office, Ajmer in 
the form of Pay Order, Demand Draft, Banker’s Cheque& FDR, as per address given in the 
BID Documents, Tender fee and Bid Security (EMD) can also be deposited through E. 
payment. before the schedule date & time of submission of the tender otherwise the Bid 
will not be considered. Amendments, if any, to the tender document will be notified in the 
above website as and when such amendments are notified.  It is the responsibility of the 
bidders who have downloaded the tender documents from the website to keep themselves 
abreast of such amendments before submitting the tender documents.   

Intending bidders are requested to register themselves with M/s. ITI through 
www.tenderwizard.com/ DFCCIL for obtaining user - ID, Digital Signature etc. By paying 
Vendor registration fee and processing fee for participating in the above mentioned tender.   

DFCCIL, has decided to use process of e-tendering for inviting this tender and thus the 
physical copy of the tender would not be sold. 

5.  DFCCIL, has decided to use process of E- Tendering for inviting this tender and thus 
the physical copy of the tender documents would not be sold/ accepted.  

6.  To participate in E-tender, it is mandatory for Tenderer (s) to get themselves registered with 
the Tender Wizard and to have user ID & Password.  Payment of registration fee can be 
done through www.tenderwizard.com/DFCCIL 

Help Desk Deepak Jangid 
Telephone / Mobile Number 9680005669 

Helpline No. (Delhi) 011-49424365 
 

DFCCIL Contact- 1 Sh. Amarjeet Singh 
Telephone/Mobile No. 9358868273 
E-mail ID amarjeetsingh@dfcc.co.in 

 

DFCCIL Contact- 2 Sh. R.M.Meena 
Telephone/Mobile No. 9024464364 
E-mail ID rmmeena@dfcc.co.in 

 

DFCCIL Contact- 3 Sh. S.P.Singh 
Telephone/Mobile No. 9001895246 
E-mail ID spsingh1@dfcc.co.in 

 
7.0 DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND 

QUALIFICATION AS PER BID:- 
The bidder shall furnish, as part of his bid document establishing the bidders’ eligibility. 
All these documents should be numbered and should be signed by bidder in each page. 
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7.1 The tenderer shall drop the Original DD of Bid Security (EMD) and Cost of Tender 
Document in the tender  box  in  DFCCIL  office,  Ajmer or by post in  the  form  of  Pay  
Order,  Demand  Draft, Banker’s Cheque & FDR as per address given in Bid documents 
before the scheduled date and time of submission  of  the  tender  otherwise  the  Bid  will  
not  be considered. Tender fee and EMD can also be deposited through e-payment. The 
tender processing fees, as per applicable rate payable through the e- payment gateways to 
ITI limited is Non-refundable.   

7.2 Tender documents (s) in original, duly filled in should be signed by bidder or his Authorize 
representative along with seal on each page.  All corrections and overwriting must be 
initialed with date by the bidder or his authorized representative. 

7.3 Copy of PAN card. 
7.4 The authenticated copy of registered partnership deed and registration of the firm from 

registrar of firm in case of partnership firm. 
7.5 In case of proprietorship firm bidder will submit an affidavit, attested by Notary Public that 

“I am a sole proprietor of the firm ________________ _____________” in case of 
_______________________________ proprietorship firm on Non Judicial stamp paper of 
R. 

7.6 Bidder’s profile duly filled in, as per tender document. 
7.7 Power of Attorney 
7.8 Article of association and memorandum in case of private/public limited company. 
7.9 Copy of E.P.F. registration. 
7.10 Copy of ESI Certificate. 
7.11 Copy of service tax registration no. 
7.12 Certificate for non near relative in DFCCIL. 
7.13 The tender fee and EMD as per tender document is to be deposited in the tender box kept in 

DFCCIL unit office Ajmer, as per address given in Bid document before the schedule date 
and time of submission of the tender otherwise the Bid will not be considered and shall be 
summarily rejected.  
Alternative, tender fee and EMD can also be deposited by RTGS before the last date and 
time of submission of online bid. In such case, no documents are required to be deposited 
physically in the tender box. Scanned copy of RTGS receipt, duly indicating UTR number 
should be uploaded online along with the tender. Details of DFCCIL/Ajmer bank account 
for making payment by RTGS are as under: 

Name CPM DFCCIL Ajmer 
Bank account number 309801010900234 
IFSC code  UBIN0546836 
Bank Name  Union Bank of India 
Bank Branch Moti Bagh I Branch, New Delhi-110066 

The entire bid document shall be scanned & uploaded online on the website. The hard copy 
of those pages should be scanned after singed and stamp.  

7.13.1 All Micro and Small Enterprises (MSEs) who are having Udyog Aadhaar Memorandum 
shall be given all benefits towards Tender Fee and Earnest Money (EMD) in terms of 
Railway Board Letter No.2010/RS/(G)/363/1 dated 31.03.2016. 
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Note: - Any discrepancy found in the downloaded tender document submitted by the bidder 
compared to uploaded tender document, the tender document uploaded by the DFCCIL will 
be treated as valid and any changes (found in the tender document submitted by the bidder) 
at any stage, will be treated as fraud done to the DFCCIL, and will be liable to cancellation 
of agreement done (if any) & appropriate action will be taken against the bidder.  

8.0  The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to:  
1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first 

tender submission deadline on ETS. 
2. Register your organization on ETS well in advance of your first tender submission deadline 

on ETS. 
3. Get your organization’s concerned executives trained on ETS using online training module 

well in advance of your tender submission deadline on ETS. 
4. Submit your bids well in advance of tender submission deadline on ETS (DFCCIL should 

not be responsible for any problem arising out of internet connectivity issues).  

Method for submission of bid documents 
In this TENDER the bidder has to participate in e-bidding online. Some documents are to 
be submitted physically offline mentioned below: 

1) Cost of Bid Document 
2) Bid Security / EMD  

Note: The Bidder has to upload the Scanned copy of all above said documents during 
Online Bid submission also. In case tender fee and EMD are paid through e-payment, 
then scanned copy of receipt duly indicating UTR number is to be uploaded. 
 

9.0     Price schedule  
 Utmost care may kindly be taken to upload price schedule. Any change in the format of 

price Schedule file shall render it unfit for bidding. Following steps may be followed  
i)  Down load price schedule part   
ii) Fill rates in down loaded price schedule  

iii) Save filled copy of downloaded price schedule file in your computer and remember its 
name & location for uploading correct file (duly filled in) when required.  

iv)       Tenderer(s) should download 'financial offer.xls' file, quote their rates in the applicable field 
and save it. Tenderer(s) can upload the filled up ‘financial_ offer.xls' file. Name of the 
downloaded ‘financial_offer.xls' file must not be changed.  

(v)  Contractor should bear the fact in mind while quoting the rates that GST will be paid 
by DFCCIL as per prevailing rate to Contractor for further deposition of GST to 
State Govt. and/or Central Govt. as applicable. Documentary evidence of deposition of 
GST will be produced by contractor. 

 

10.0    Modification / Withdrawal of bids: 
(i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due Date & 

time. No Bid shall be modified / withdrawn by the Applicant on or after the Bid Due Date 
& time.  
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(ii) Any alteration/ modification in the Bid or additional information supplied subsequent to the 
Bid Due Date, unless the same has been expressly sought for by the Authority, shall be 
disregarded. 

(iii) For modification of e-bid, applicant has to detach its old bid from e-tendering portal and 
upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal and 
can withdraw its e-bid.  

Other instructions   

For further instructions, the vendor should visit the portal (www.tenderwizard.com), and 
login to it and upload documents of bid.  

Important Note:  It is strongly recommended that all authorized users of supplier 
organizations should thoroughly peruse the information provided under the relevant links, 
and take appropriate action. 

               Help desk for E- Tendering :- 
1.For any difficulty in downloading & submission of tender document at website 

www.tenderwizard.com/DFCCIL, please contact at tenderwizard.com helpdesk no 011-
49424365 or mobile no 7738875559/7666563870/7276698860.  

2.Bidder manual & system requirement is available on website 
www.tenderwizard.com/DFCCIL for necessary help. 
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PART - I 
Chapter I 

 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED  
(A GOVERNMENT OF INDIA ENTERPRISE) 

  

No: AII/EN/WC/ RUB Covering /1                            DATE:25.10.2019 

NOTICE INVITING TENDER 
National Competitive Bidding 

Dear Sir/s, 
 

Name of work: Providing covering sheds on RUB approaches & Misc. works in Madar-
Marwar Jn. Section under CGM-Ajmer unit of Western Dedicated Freight Corridor. 

1.1.1 Chief General Manager, Dedicated Freight Corridor Corporation of India Limited,               
A-1, CIRCULAR ROAD Ajmer-305001, India, invites  e-tenders on two packet 
system on prescribed forms  from firms  / Companies  Ventures having requisite 
experience and financial capacity for execution of the following work: 

Table 1 

Sr. 
No. 

Name of work Tender cost 

(₹.) 

Earnest money 

(₹.) 

Completion 
Period 

1. Providing covering sheds on RUB 
approaches & Misc. works in Madar-
Marwar Jn. Section under CGM-Ajmer 
unit of Western Dedicated Freight 
Corridor 

10,47,89,417/-    20,95,800/-
(Twenty Lacs 
Ninety Five 
Thousand Eight 
Hundred only) 

06 
months 

 

1.1.2 Eligibility shall be assessed on applicants, fulfilling the technical capability and   
competence as well as for financial and organizational resources as specified in clause no. 
1.3.13 (i) A & B of Preamble and General Instruction to tenders (Part - I, Chapter III). 

 

1.1.3 Tender document can be downloaded from the website www.tenderwizard.com/DFCCIL 
and www.dfccil.gov.in. The Tender Bid shall be submitted online on website 
www.tenderwizard.com/DFCCIL up to 26.11.2019 upto 15:00 hrs   

 

Tender Fee amount of Rs 10000/- + 18% GST (non-refundable) in the form of Demand 
Draft, Bank’s cheque, pay order in favour of CPM-DFCCIL, payable at Ajmer issued by 
any Nationalized/Schedule Bank to be deposited in the tender box kept in DFCCIL unit 
office, Ajmer or by post or through e-payment as per address/reference given in Tender 
documents before the schedule date and time of online submission of the tender otherwise 
the Tender will not be considered and shall be summarily rejected. DEDICATED 
FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED shall not be responsible 
for any postal delay. Tenderer shall deposit the cost of tender document (non-refundable) 
failing which his tender shall not be opened. Tenderer are advised not to make any 
correction /addition /alteration in the downloaded tender documents. If any such 
correction /addition /alteration in downloaded tender documents are made such tenders 
shall not be considered. 

 

1.1.4   DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such cases 
the addendum(s)/corrigendum(s) shall be placed on DFCCIL’s website: 
www.tenderwizard.com/DFCCIL and www.dfccil.com.The tenderer who have 
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downloaded the tender documents from the website before issue of addendum(s)/ 
corrigendum(s) must visit the website and ensure that such addendum(s) / corrigendum 
(s) (if any) is also downloaded by them. Such addendum(s) / corrigendum (s) (if any) 
shall also be submitted duly stamped and signed along with the submission of tenders. 
Any tender submitted without addendum(s) / corrigendum(s) (if any) shall be summarily 
rejected. 

 

1.1.5  The tender documents shall be in two separate sealed packets viz Packet - A containing 
TECHNICAL BID and Packet - B containing FINANACIAL BID. Detailed credential as 
per the requirement of eligibility criteria and all tender papers except Bill of Quantities 
are to be submitted in technical bid. Summary of Prices (Form No. 3) with % age above 
or below or at par on the amount of schedules "A", "B" and "C" duly filled in along with 
Schedule of Prices (Form - 4) are to be submitted in “Financial Bid”. 

  

1.1.6  Tender shall be submitted as per “General Instruction to Tenderers” forming as part of the 
complete tender documents. 

 

 Tenders shall be opened (Technical Bids Only) at 15:30 hours on 26.11.2019. The 
financial Bid shall be opened only after accessing suitability as per the technical bids 
by DFCCIL.  

 

1.1.7  Any tender received without Earnest money and cost of tender documents shall not 
be considered and shall be summarily rejected. 

 

1.1.8  DFCCIL reserves right to cancel the tender before submission / opening of tender, 
postpone the tender submission / opening date and to accept / reject any or all tenders 
without assigning any reason thereof.  DFCCIL's assessment of suitability as per 
eligibility criteria shall be final and binding. 

 

1.1.9  Tenderers may note that they are liable to be disqualified at any time during tendering 
process in case any of the information furnished by them is not found to be true. EMD of 
such tenderers shall be forfeited. The decision of DFCCIL in this regard shall be final and 
binding. 

 

1.1.10 Information as required as per various Forms to tender document should be submitted by the 
tenderers without fail strictly as per formats. 

1.1.11 Joint venture (JV) firms not allowed to bid. 

1.1.12 The validity of offer shall be 90 days from the date of opening of the tender and extend 
further if required from time to time. The Bidder cannot withdraw their offer within the 
period of validity/extended validity lest liable to be disqualified. 

 
 

Chief General Manager/Ajmer 
For & on behalf of DFCCIL  
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PART - I 
Chapter II 

 
GENERAL INFORMATION/DATA SHEET 

 
TENDER NOTICE NO. Tender No. AII/EN/WC/RUB Covering/1 

Name of  the work Providing covering sheds on RUB approaches & 
Misc. works in Madar-Marwar Jn. Section under 
CGM-Ajmer unit of Western Dedicated Freight 
Corridor 

(a) Tender Value Rs 10,47,89,417/-  
 

(b) Completion Period 06 months 
 

(c) Earnest Money Rs. 20,95,800/- 
 

(d) Tender Fees Rs. 10000/- + 18% GST which is not refundable.  

(e) Last Date and Time of 
Downloading of  Tender 
from website 
www.tenderwizard.com/DFC
CIL and www.dfccil.gov.in 

26.11.2019 up to 15:00 hrs.  

(f) Last date and Time of online 
submission  of Tender on 
website 
www.tenderwizard.com/DFC
CIL 

26.11.2019 up to 15:00 hrs 

(g) Date and Time of Opening of 
Tender (Technical bids -
Packet A) 

On 26.11.2019 up to 15:30 hrs 

(h) Validity of offer 90 days 
(i) Retention Money / Security 

Deposit 
5 % of Contract Value 

(j) Performance Bank Guarantee Performance Guarantee (PG) have to be submitted within 30 
(thirty) days from the date of issue of Letter Of Acceptance 
(LOA), amounting to 5% of the contract value in the form as 
given in clause 16.4 of GCC 

Note : Contractor should bear the fact in mind while quoting the rates that GST will be paid 
by DFCCIL as per prevailing rate to Contractor for further deposition of GST to 
State Govt. and/or Central Govt. as applicable. Documentary evidence of deposition of 
GST will be produced by contractor. 
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PART I  
Chapter- III 

 
PREAMBLE &GENERAL INSTRUCTIONS TO TENDERERS 

 
1.3.1 Introduction 

 
(i) General 

 

Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector under 
taking has been set up under the Indian Companies Act, 1956 for implementation of 
Dedicated Freight Corridor Project. Government of India is the sole shareholder of the 
DFCCIL. 

 

Ministry of Railways (MOR), Government of India has planned to construct Dedicated 
Freight Corridor (DFC) covering about 3338 route Kilometres on Eastern and Western 
Corridors. The coverage of Eastern Corridor is from Ludhiana to Dankuni and Western 
Corridor is planned from Jawaharlal Nehru Port, Mumbai to Rewari /Tughlakabad 
/Dadri near Delhi. There will be a linkage between two corridors at Dadri. 

 
 

(ii) Dedicated Freight Corridor 
 

Eastern DFC Route will be approximately 1839 Km long from Dankuni  to Ludhiana 
via Dankuni – Asansole – Dhanbad – Gaya – Sonnagar - Mughalsarai - Allahabad - 
Kanpur - Tundla - Aligarh - Khurja - Bulandshahr – Meerut – Saharanpur – Ambala - 
Ludhiana.  
 
Western DFC Route will be approximately 1520 Km long from Dadri to JNPT via 
Rewai – Iqbalgarh - Vadodara- JNPT.  
Proposed alignment  of  DFC has  been  generally  kept  parallel  to  existing  Indian 
Railway line except provision  of  detours  at  some stations where the existing yards 
/cities are congested . 
Level Crossings (LC's) are generally unsafe locations and also a congestion points for 
road/rail’s users. These LC's are operational bottlenecks for Railways /DFCCIL in 
terms of loss in punctuality and reduction in line capacity. Construction of ROB(s)/ 
RUB(s) is financially and operationally beneficial apart from the fact that it improves 
the safety of Rail / Road users.  
 
Road under bridges (RUB) are being constructed on the level crossings falling on 
Eastern Corridor of DFCCIL. These RUBs shall span over the existing railway lines 
and the proposed DFCC lines. The Approaches of RUBs shall be constructed in 
Railway and DFCCIL portion only with U shape RCC approach with galvanized sheet 
roofing on steel tubular pipe structure and truss. 
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(iii) Scope of Work 
 

On  behalf  of President  of  India,  Chief General Manager, Dedicated Freight 
Corridor Corporation of India Limited,  A-1, CIRCULAR ROAD Ajmer-305001, 
India herein  after  referred  to  as 'DFCCIL'  is  inviting  e-tenders from  Firms/ 
Companies/Joint Ventures having requisite experience and financial capacity for 
execution of the following work: 

 “Providing covering sheds on RUB approaches & Misc. works in 
Madar-Marwar Jn. Section under CGM-Ajmer unit of Western 
Dedicated Freight Corridor." 

 
(iv) Scope of work is as per the requirements given in the bid document but not limited 

to: 
 

(a)  Construction of shed made up of tubular pipe/truss and galvalume sheet roofing as 
approved drawing and specification as detailed in USSOR of North Western Railways. 

(b)   Other miscellaneous works. 
 

(v) Cost of the work:  
   The estimated cost of the tendered work is approximately Rs. 10,47,89,417/-.  

           Contractor should bear the fact in mind while quoting the rates that GST will be 
paid by DFCCIL as per prevailing rate to Contractor for further deposition of GST 
to State Govt. and/or Central Govt. as applicable. Documentary evidence of deposition 
of GST will be produced by contractor. 

 

(vi) The tenderer shall be governed by General Conditions of Contract (GCC), Preamble 
and General Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC). 
Wherever, there is a  conflict in any condition between GCC and Special Conditions 
of Contract mentioned in the tender documents, the condition mentioned in Special 
Conditions of Contract will prevail.  However, Engineer's decision in this connection shall 
be final and binding. 

 

Part  I,  Chapter-IV and V of the tender document  contains  General  Conditions  of  
Contract  and  Special Conditions of Contract specific to this work and shall be applicable 
in the contract. 

 

(vii) Location 
Works are to be executed in the jurisdiction of Ajmer division of North Western 
Railway under Chief General Manager/Ajmer Unit. However, DFCCIL reserves right 
to change the site of work anywhere in adjacent / adjoining area of the work defined in 
Para 1.3.1 (iii) above in the jurisdiction and the contractor shall be bound to execute the 
work without any extra cost. 

 

1.3.2(a) Tender Bid 
 The Tender Bid shall be submitted through online only on website 

www.tenderwizard.com/DFCCIL as under:- 
 

Packet -A 
Eligibility/Qualifying element of the Tender Bid along with other documents mentioned 
in para 1.3.2 (b) (i), here in after called “TECHNICAL BID “ 

 

Packet- B 
Price elements of the Tender Bid as per para 1.3.2 (b) (ii), herein after called 
“FINANCIAL BID”. 
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The TECHNICAL BID (Packet-A) shall be opened on the date of tender opening and the 
detailed scrutiny of TECHNICAL BID shall be carried out. The “FINANACIAL BID” 
(Packet-B) shall be opened only of those tenderers who qualify in “Technical bid”. The 
Financial bid of un-qualified tenderers shall be returned without opening the Packet -B. 
The detailed procedure for tender opening and processing is given in Para 1.3.5. 
 

1.3.2(b) Form of Tender 
 

The Tender documents shall be in two separate packets viz:- 
"Packet-A “containing technical bid and “Packet–B "containing financial bid. Detailed 
credentials as per the requirement of eligibility criteria and all tender papers except 
Summary of Prices and Schedule of Prices are to be submitted in "TECHNICAL  BID” 
i.e. Packet-A. Summary of Prices and Schedule of Prices with percentage above /below / 
at par duly filled in are to be submitted in “FINANCIAL BID”. 
Any tender received later than the time and date of submission of tenders shall be 
rejected.  
Tenders not submitted in the proper Forms are liable to be rejected. 

 

(i) Documents to be enclosed with the TECHNICALBID (Packet-A):- 
 

S. No Description Documents 
(1) Offer letter complete. Form No.1 

(2) Tenderer's credentials in accordance 
With para1.3.13 (i) & (ii) of Preamble and General 
Instructions to Tenderers. 

Form No. 2A,2B&2C 

(3) Earnest money in accordance with Para 1.3.8 and Cost of Tender Document in 
case of downloaded tenders in accordance with Para1.3.4.3 of Preamble and 
General Instructions to Tenderers in an envelope. 

(4) Written confirmation authorizing the signatory of the tender to commit the 
tenderer and other documents as per format as applicable, in accordance with 
para1.3.6 of Preamble and General Instructions to Tenderers. 

 
 

(ii) Documents to be enclosed with the FINANCIAL BID (Packet B):- 
 

S. No Description Documents 

(1) Summary of Prices, Schedule of Prices & Total Prices Form No.3 & 4 

 
1.3.3 Tender Document 
 This tender document consists of following five parts along with Instructions to bidders 

for online bidding: 
   CHAPTERS DESCRIPTION 

PART - I  
Chapter I Notice Inviting Tender 
Chapter II 

 
General Information / Data sheet 
 

Chapter III 
 

Preamble and General Instructions to Tenderers 
 

Chapter IV 
 

General Conditions of Contract 
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Chapter V 
 

Special Conditions of Contract 
 

PART - II 
 

Technical Specifications 
 

PART - III 
 

Additional Technical Specifications 
 

PART - IV 
 

 

Chapter I 
 

Mile Stones and Time Schedule  

Chapter II 
 

Tender Forms (including Schedule of Prices) 
 

PART - V Drawings 
 

 1.3.4 Sale and Submission of Tender Document 
1.3.4.1 Tender document can be downloaded from the websites: www.tenderwizard.com/DFCCIL or 

www.dfccil.gov.in . Cost of Tender document shall be deposited with Demand Draft / 
Banker's cheque of Rs. 10000/- + 18% GST payable at Ajmer in favour of 
CPM/DFCCIL/Ajmer. The cost of the tender form is not refundable and also not 
transferable. 
The tender fee and EMD as per tender document is to be deposited in the tender box kept 
in DFCCIL unit office Ajmer, as per address given in Bid document before the schedule 
date and time of submission of the tender otherwise the Bid will not be considered and 
shall be summarily rejected. Alternative, tender fee and EMD can also be deposited by 
RTGS before the last date and time of submission of online bid. In such case, no 
documents are required to be deposited physically in the tender box. Scanned copy of 
RTGS receipt, duly indicating UTR number should be uploaded online along with the 
tender. Details of DFCCIL/Ajmer bank account for making payment by RTGS are as 
under: 

Name CPM DFCCIL Ajmer 
Bank account number 309801010900234 
IFSC code  UBIN0546836 
Bank Name  Union Bank of India 
Bank Branch Moti Bagh I Branch, New Delhi-110066 

The entire bid document shall be scanned & uploaded online on the website. The hard 
copy of those pages should be scanned after singed and stamp.  

All Micro and Small Enterprises (MSEs) who are having Udyog Aadhar Memorandum shall be 
given all benefits towards Tender Fee  and Earnest Money (EMD) in terms of Railway Board Letter 
No.2010/RS(G)/363/1 dated 31.03.2016 or latest guidelines. 

1.3.4.2 Clause applicable for tender documents downloaded from Internet 
Tenderer/s is free to download tender documents at their own cost, for the purpose of 
perusal as well as for using the same as tender document for submitting their offer 
.Master copy of the tender document will be available in the office of Chief General 
Manager, Dedicated Freight Corridor Corporation of India Limited, A-1, Circular 
Road, Near SP-GRP office, Ajmer-305001 India. After award of the work, an 
agreement will be drawn up. The agreement shall be prepared based on the master copy 
available in the office of Chief General Manager, Dedicated Freight Corridor 
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Corporation of India Limited, A-1, Circular Road, Near SP-GRP office, 
Ajmer-305001 India and not based on the tender documents submitted by the 
Tenderer. In case of any discrepancy between the tender documents downloaded from 
the internet and the master copy, later shall prevail and will be binding on the Tenderers. 
No claim on this account shall be entertained. 
 

1.3.4.3 Cost of Tender documents downloaded from internet 
Tender documents are available on Dedicated Freight Corridor Corporation of India 
Limited website i.e. www.tenderwizard.com/DFCCIL or www.dfccil.gov.in and the same 
can be downloaded and used as tender documents for online submitting the offer.  The 
cost of the tender document as indicated above in para 1.3.4.1 above will have to be 
deposited by the tenderer in the form of Demand draft/ banker's cheque/e-payment 
payable in favour of CPM/DFCCIL/Ajmer. This should be paid separately and not 
included in the earnest money. In case, the cost of the tender document as detailed 
above is not deposited, tender will be summarily rejected. 

    

1.3.4.4 Complete tender documents must be submitted online duly completed in all respect upto 
15.00 Hrs. on 26.11.2019  The “Packet-A (TECHNICAL BID)” will be opened at 15.30 
Hrs. on the same day. Any modified date and time for online submission of tenders shall 
be uploaded on DFCCIL website www.tenderwizard.com/DFCCIL or www.dfccil.gov.in.  

 

1.3.4.5 Deleted 
 

1.3.4.6  Deleted  
 

1.3.4.7  Each page of the tender papers is to be digitally signed by the tenderers or such person/s 
on his/their behalf that is/are legally authorized to sign for him / them. 

 

1.3.4.8  Care in Submission of Tenders –  
 

               Before submitting a tender, the tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the works, that all conditions liable to be 
encountered during the execution of the works are taken into account and that the quoted 
rates by tenderer in tender forms are adequate and all- inclusive in item of Taxes 
(except GST), Duties & Levies etc. in terms of General/Special Conditions of 
Contract for the completion of works to the entire satisfaction of the Employer . 

 

1.3.4.9  Tenders containing erasures and/or alteration of the tender documents are liable to be 
rejected. Any correction made by Tenderer(s) in his/their entries must be attested by 
him/them. 

1.3.4.9.1 Pre-bid conference: There will be no pre-bid conference  
All communication between the Employer and the tenderer shall be in writing. For the 
purposes of seeking clarification, the Employer's address is: 
Chief General Manager, Dedicated Freight Corridor Corporation of India Limited, 
A-1, Circular Road, Near SP-GRP office, Ajmer-305001, India Telephone & 
FAX: +91-145-2970463, Electronic mail address: dfccil.ajmer@hotmail.com 

 

1.3.5 Opening of Tender: 
(a) Tender will be opened at 15.30 hrs. on 26.11.2019   in the Dedicated Freight  Corridor 

Corporation  of  India  Limited,  Conference  Room; Chief General Manager , Dedicated 
Freight Corridor Corporation of India Limited, A-1, Circular Road, Near SP-GRP 
office, Ajmer-305001. 

 

(b)  After the opening of “TECHNICAL BID” (Packet-A) of all the tenderers, these bids 
shall be scrutinized and analysed. If found necessary by the Employer, the tenderers 
shall be asked to furnish clarifications and the Employer may also hold discussions with 
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the tenderers after giving due notice. The names of the tenderers whose bid are 
considered complete and meet eligibility criteria shall be short listed. 

 

(c)  The FINANCIAL BID (Packet/Part –B) shall be opened on a subsequent date and 
time duly notified well in advance.  The Financial bids of only those tenderers shall be 
opened who are short listed after scrutiny of their Technical bid. The Financial bid of 
the tenders who do not qualify during scrutiny of Technical bid shall not be opened. The 
time and date of opening shall be advised to qualified tenderers. The earnest money of 
non-qualifying tenderers will be returned back within a reasonable period of completion 
of results of Technical bid. 

 

(d)  The Employer will notify Bidders who have been rejected on the grounds of their 
Technical Bids being subsequently non-responsive to the requirements of Bidding 
Documents. 

1.3.6 Constitution of the Firm:- 
 

1.3.6.1 Tenderer shall clearly specify whether the tender is submitted on his own or on behalf of 
a partnership firm / Company. The tenderer(s) who is / are constituents of the firm / 
Company, shall enclose self-attested copies of the constitution of their concern, 
Partnership Deed and Power of attorney along with their tender. Tender documents in 
such cases shall be signed by such persons as may be legally competent to sign them on 
behalf of the firm / company as the case may be. 

 

1.3.6.2 The tenderer shall give full details of the constitution of the Firm / Company   and shall 
also submit following documents (as applicable), in addition to documents mentioned 
above: 

 (a)   Sole Proprietorship Firm: The tenderer shall submit the notarized copy of the affidavit. 
       (b) Partnership Firm : The tenderer shall submit self-attested copies of (i) registered / 

notarized Partnership Deed and (ii) Power of Attorney duly  authorizing  one or 
more of the partners of the firm or any other person(s),  authorized by all the partners 
to act on behalf of the firm and to submit & sign the tender, sign the agreement, witness 
measurements, sign  measurement books, receive payments, make correspondences, 
compromise / settle / relinquish any claim (s) preferred by the firm, Sign "No  claim 
Certificate", refer all or any dispute to arbitration and to take similar action in respect of 
all tenders / contracts or said tender / contract. 

  

        (c) Companies registered under Companies Act-1956: The tenderer shall submit (i) the 
copies of Memorandum of Association (MOA) and Articles of  Association (AOA) of 
the company; and (ii) Power of attorney duly registered / notarized by the company 
(backed by the resolution of Board of Directors) in favour of the individual, signing the 
tender on behalf of company.  

  

1.3.6.3   If it is mentioned in the tender submission that it is being submitted on  behalf of / by a 
sole Proprietorship Firm / Partnership Firm /registered Company etc. but above-
mentioned documents (as applicable) are not enclosed along with tender, the tender shall 
be summarily rejected. 

 If it is NOT mentioned in the tender submission that it is being submitted on behalf of / by 
a Sole Proprietorship Firm / Partnership Firm / Registered company etc., then the tender 
shall be treated as having been submitted by the individual who has signed the tender.  

 

 After opening of the tender, any document pertaining to the constitution of the Firm 
shall neither be asked nor be entertained / considered by DFCCIL. 

 

1.3.6.4 A tender from Partnership Firm etc. shall be considered only where permissible as per 
the tender conditions. 
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1.3.6.5 The DFCCIL will not be bound by any power of attorney granted by the tenderer or by 
changes in the composition of the Firm made subsequent to the submission of tender. It 
may, however, recognize such power of attorney and changes after obtaining proper 
legal advice. 

 

1.3.7 Validity of Tender:- 
 

Tenderer shall keep his offer open for a minimum period of 90 days from the date of 
opening of the tender or as mentioned in the Tender Notice. 

 

1.3.8 Earnest Money/Bid Security:- 
 

(a)     The tender must be accompanied by Earnest Money in favour of CPM/DFCCIL, 
Ajmer deposited in any of the forms as mentioned in 1.3.8(c), failing which the tender 
will not be considered. 

(b) The earnest money shall remain deposited with the DFCCIL for the period of 
validity of the offer prescribed in this tender i.e. 90 days from the date of opening of 
tender. If the validity of the offer is extended, the validity of earnest money should also 
be extended failing which the offer after the expiry of the aforesaid period may not be 
considered by the DFCCIL. 

 (c) The Earnest money/Bid security shall be in any of the following forms:  
  e-payment/Banker’s cheque/Demand Draft/FDR executed by nationalized/ Indian 

Scheduled commercial banks. 
(d) It shall be understood that the tender documents have been downloaded/issued to the 

tenderer and the tenderer is permitted to tender in consideration of stipulation on his 
part, that after submitting his tender he will not resile from his offer or modify the 
terms and conditions, thereof in a manner not acceptable to the Employer. Should the 
tenderer fail to observe or comply with the said stipulation, the aforesaid amount shall 
be liable to be forfeited to the DFCCIL. 

(e) The earnest money of the unsuccessful tenderer(s) will, save as here- in-before 
provided, be returned to the unsuccessful tenderer(s) within a reasonable time but the 
DFCCIL shall not be responsible for any loss or depreciation that may happen for the 
due performance of the stipulation to keep the offer open for the period specified in 
the tender documents or to the earnest money while in their possession nor be liable to 
pay interest thereon. 

NOTE:   No interest shall be paid by DFCCIL on earnest money amount. 
             All Micro and Small Enterprises (MSEs) who are having UdyogAdhar Memorandum shall be 

given all benefits towards Tender Fee  and Earnest Money (EMD) in terms of Railway Board 
Letter No.2010/RS(G)/363/1 dated 31.03.2016. 

 

1.3.9 Execution of Contract Agreement:- 
The Tenderer whose tender is accepted shall be required to appear in person at the office 
of Chief General Manager, Dedicated Freight Corridor Corporation of India 
Limited, A-1, Circular Road, Near SP-GRP office, Ajmer-305001 India or if a 
firm or corporation, a duly authorized representative shall so appear and execute the 
contract agreement within 30 days after notice that the contract has been awarded to him. 
Failure to do so shall constitute a breach of the agreement affected by the acceptance of 
the tender in which case the full value of the earnest money accompanying the tender 
shall stand forfeited without prejudice to any other rights or remedies. 
In the event of any tenderer whose tender is accepted refuses to execute the contract 
agreement as here in before provided, DFCCIL may determine that such tenderer has 
abandoned the contract and there upon his tender and acceptance thereof shall be treated 
as cancelled and DFCCIL shall be entitled to forfeit the full amount of the Earnest 
Money. 



 
 

Tender No. AII/EN/WC/RUB Covering/1 
 

Signature of tenderer (s) Page 21 
with seal 
 

1.3.10 Security Deposit on Acceptance of Tender: 
The security deposit / rate of recovery / mode of recovery on acceptance of tender shall 
be as per the Para 16(1) to 16(3) Of General Conditions of Contract (GCC). 
 

1.3.11 Tenderer’s Address 
The tenderer should state in the tender his postal address legibly and clearly. Any 
communication sent in time, to the tenderer by post at his said address shall be deemed 
to have reached the tenderer duly and in time. Important documents should be sent by 
registered post. 

 

1.3.12  Right of DFCCIL to Deal with Tenders 
 

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or 
works or to invite open or limited tenders and when tenders are called to accept a tender 
in whole or in part or t o  reject any tender or all tenders without assigning reasons 
for any such action. 

 

(b) The authority for the acceptance of the tender will rest with the DFCCIL.  It shall not be 
obligatory on the said authority to accept the lowest tender or any other tender and no 
tenderer(s) shall demand any explanation for the cause of rejection of his/their tender nor 
the DFCCIL undertake to assign reasons for declining to consider or reject any particular 
tender or tenders. 

 

1.3.13(i) Eligibility Criteria 
 

(A): Technical Eligibility Criteria 
Criteria Documents 

Requirement Submission Requirements 
The tenderer must have satisfactorily 
completed at least one single work, in last 
three previous financial years and the current 
financial year up to the date of submission of 
tender, of similar nature viz-a-viz “Any Steel 
structure work involving fabrication and 
erection” for a minimum value of 35% of 
advertised value of tender. 

The tenderer shall upload the completion 
certificates / certified completion certificates 
from Govt. organization/PSUs/Public 
Limited Company. All documents should be 
attested by Notary before upload. 

Note: 
1 .  In case the tenderer/s is a partnership firm, the work experience shall be in the name of 

partnership firm only. 
2. Completion certificate from Govt. organization /PSUs/Public Limited Company will be 

accepted. The certificate from Private individual/Private Company for whom such works are 
executed shall not be accepted. 

 

(B): Financial Eligibility Criteria 
Criteria Documents 

Requirement Submission Requirements 

The contractual payments received by the 
tenderer in the previous three financial 
year and the current financial year up to 
the date of submission of tender shall be 
at least 150% of advertised value of 
tender. 

Attested certificates from the employer/client, 
Certificates of CA showing contractual receipts 
in the last three financial years & current 
financial year; TDS certificates/Audited balance 
sheets clearly indicating the contractual amount 
received. All documents should be attested by 
Notary before upload. 

 

Note: In case the tenderer/s is a partnership firm, the turnover etc. shall be in the name of partnership 
firm only. 
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1.3.13 (ii) Credentials of Tenderer : The tenderer shall provide satisfactory evidence in support of 
their technical and financial eligibility, which are acceptable to DFCCIL, as follows: 

(a) For Technical eligibility criteria, the details will be submitted in Form No. 2A along with 
supporting documents. 

(b) For Financial eligibility criteria, the details will be submitted in Form No. 2B along with 
supporting documents. 

(c)  The tenderer shall submit the completion certificates/certified completion certificates from the 
client(s) or Photostat of original certificates of client. All documents either original or 
photocopy should be attested by Notary. These certificates should indicate the details of works 
carried out and successful commissioning of similar type of work executed by the tenderer. 
Completion certificate from Govt. organisation/PSUs/Public Limited Company will be 
accepted. The certificate from Private individual/Private Company for whom such works are 
executed shall not be accepted. In case, the work is executed for Public Limited Company, 
copy of work order, bill of Quantity, TDS certificate payments received and copy of final/last 
bill paid by client shall be submitted. 
The following will be applicable for evaluating the eligibility: 

(i)  Similar nature of work physically completed within the qualifying period, i.e. last three 
financial year and the current financial year (even though the work might have commenced 
before the qualifying period) shall only be considered in evaluating the eligibility. 

(ii) The total value of similar nature of work completed during the qualifying period and not the 
payment received within qualifying period alone, shall be considered. In case, the final bill of 
similar nature of work has not been passed and final measurements have not been recorded, 
the paid amount including statutory deductions is to be considered. If final measurements have 
been recorded and work has been completed with negative variation, then also the paid 
amount including statutory deductions is to be considered. 
However, if final measurements have been recorded and work has been completed with 
positive variation but variation has not been sanctioned, original contract agreement value or 
last sanctioned contract agreement value whichever is lower, shall be considered for judging 
eligibility. 

(iii) As proof of sufficient financial capacity and organizational resources, contractor should have 
received total payments against satisfactory execution of all completed /on-going works of all 
types (not confined to only similar works) during the last three financial years and in the 
current financial year (up to the date of submission of the tender) of a value not less than 
150% of advertised tender value. 

(iv) Tenderer shall submit a statement of contractual payments received during last three financial 
years and current financial year on the prescribed Performa as per Form No. 2B. The details 
shall be based on the form 16-A issued by the employer i.e. the certificate of deduction of tax 
at source as per Income Tax Act 1961. The photocopies of Form 16-A shall be enclosed duly 
attested by Notary Public with seal and Notarial Stamp thereon or a certificate from auditor or 
audited balance sheet certified by Chartered Accountant clearly indicating the contractual 
amount received duly attested by Notary Public with seal and Notarial Stamp thereon. 

(v)  The tenderer shall be considered disqualified/in-eligible if: 
(a) The Tenderer or any of its partners and/or subcontractors included in the tender has been 

banned for business with Ministry of Railways/DFCCIL along with any of its attached and  
subordinate  offices    through         an       order      issued     by    Ministry  of   Railways   
as   per   list   available   on     Website (http://www.indianrailways.gov.in/railwayboard) of 
Railway Board pertaining to banning of Business, with the banning being valid as on the 
date of submission the Tender. 

(b) The Tenderer or any of its partners has suffered bankruptcy / insolvency or it is in the 
process of winding-up or there is a case of insolvency pending before any Court on the 
deadline of submission of application. 

(vi)  For the purposes of conversion of foreign currency to Indian rupees (INR) Bank Currency 
(BC) selling exchange rates as published by State Bank of India on the date 28 days prior to 
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date of submission of tender shall be used. For few of the currencies where BC selling rates 
are not published by SBI or reserve bank of India, the exchange rate may be obtained from 
website- http://www.oanda.com/currency/historical-rates or http://www.xe.com. 

(vii) For the purpose of evaluation of proposals, all values given in INR in eligible qualification 
criteria and the values provided by the applicants in the proposal in the currencies other than 
INR shall be converted into one i.e. INR as per exchange rate mentioned in para (vi) above. 

 

1.3.14  Period of Completion 
The entire work is required to be completed in all respects within 6 months (Six months) 
from the date of issue of the acceptance letter. Time is the essence of contract. The contractor 
shall be required to maintain steady and regular progress to the satisfaction of the Engineer to 
ensure that the work will be completed in all respects within the stipulated time. 

 

1.3.15  If the Tenderer/s deliberately gives any wrong information about credentials/ documents in 
his/their tenders and thereby create(s) circumstances for acceptance of his/their tender, 
DFCCIL reserves the right to reject such tender at any stage, besides, shall suspend business 
with such tenderer. The EMD of such tenderers shall also be forfeited. 

 

1.3.16 Quantum of work and materials: 
The indicative schedule of quantities of various items of works is included in Form - 4 of the 
tender documents 

 

1.3.17  Employer not bound to accept any tender: 
The employer shall not be bo un d  to accept the lowest or any tender or to a ss ign  any 
reason for non-acceptance or rejection of a tender. The employer reserves the right to accept 
any tender in respect of the whole or any portion of the work specified in the tender papers 
or to reduce the work or to accept any tender for less than the tendered quantities 
without assigning any reason whatsoever. 

  

1.3.18  Schedule of Prices 
The Schedule-1 of the tender document l i sts  out the Schedule of Prices for various items. 
Based on these, the total tender value has also been worked out. 

 

1.3.19 Performance Guarantee: Refer relevant clause of GCC. 
1.3.20 T he tenderer shall furnish information for making payment through ECS/ NEFT / RTGS 

(Tender Form No. 8 placed at Part IV of the tender documents). 
 

1.3.21   Negotiation:  
Should DFCCIL decide to negotiate with a view to bring down the rates, the tenderer called 
for negotiations should furnish the following form of declaration before commencement of 
negotiations? 
"I................................................................. Do declare that in the event of failure of 
contemplated negotiations relating to Tender No............................................... dated 
............................my original tender shall remain open for acceptance on its original terms 
and conditions,” 

1.3.22  Site Inspection: 
Tenderers are requested to inspect the site and carry out careful examination to satisfy 
them as to the nature of work involved and facilities available at the site. They should note 
carefully all the existing structures and those under construction through other agencies. 
They should also study the suitability of utilizing the different equipment and the 
machinery that they intend to use for the execution of the work. The tenderers should also 
select suitable sites for the purpose of locating their store yard, laboratory, staff quarters 
etc.. 

  1.3.25  No form C & D shall be issued to the contractor for this work. 
                                                    
                                                              ******** 
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PART - I  
CHAPTER IV 

 

GENERAL CONDITIONS OF CONTRACT       

DEFINITIONS AND INTERPRETATION 
 

1. (1)     Definition: - In these General conditions of Contract, the following terms shall have 
the meaning assigned hereunder except where the context otherwise requires:- 

 

(a) “Railway” shall mean the President of the Republic of India or the Administrative 
Officers of the DFCCIL or of the Successor DFCCIL authorized to deal with any 
matters which these presents are concerned on his behalf. 

 

(b) “General  Manager of Railway ”  shall  mean  the  officer - in-charge  of  the  
General Superintendence and Control of the Railway and shall mean and include 
their successors, of the successor  Railway; 

 

(c) “Chief  Engineer”  shall  mean  the  officer - in-charge  of  the  Engineering 
Department of Railway and shall also include Chief Engineer (Construction), Chief 
Signal and Telecommunication Engineer, Chief Signal and Telecommunication 
Engineer(Construction), Chief Electrical Engineer, Chief Electrical 
Engineer(Construction) and shall also include  GGM/GM of DFCCIL. 

 

(d) “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the 
Railway and shall also mean any officer nominated by Managing Director / DFCCIL 
and shall mean and include their successors of the successor Railway. 

 

(e) “Engineer” and Employer’s Engineer shall  mean the Chief General Manager of 
DFCCIL / PMC appointed by DFCCIL. 

 

(f) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal 
and Telecommunication Engineer and Assistant Electrical Engineer, APM / PM / 
Dy.CPM / Add. CPM of DFCCIL in direct charge of the work and shall include any 
Sr. Sec. / Sec / Jr. Engineer / Executive / Sr. Executive, APM/PM/ Dy.CPM of 
DFCCIL of Civil Engineering / Signal & Telecommunication Engineering / Electrical 
Engineering Department appointed by the Railway / DFCCIL and shall mean and 
include the Engineer’s Representative of the successor Railway / DFCCIL. 

 

(g) “Contractor” shall mean the person / Firm / Company / JV whether incorporated or 
not who enters into the contract with  the DFCCIL and shall include their executors, 
administrators,   and successors and permitted assigns. 

 

(h)  “Contract”  shall  mean  and  include  the  Agreement  of  Work  Order,  the  
accepted  schedule  of  rates  of  the  Schedule  or  Rates  of  DFCCIL modified by 
the tender percentage for items of work  quantified, or not quantified, General 
Conditions of Contract, Special  Conditions of Contracts, if any, Drawings, 
Specifications, Additional / Special Specifications, if any and tender forms, if any, 
and all other documents  included as part of contract . 

 

(i)        “Works” shall mean the works to be executed in accordance with the contract. 
  

(j)   “Specifications” shall mean the Specifications for materials and works referred / 
mentioned in tender documents. 

 

(k) “Schedule of rates of Railway” shall mean the schedule of rates issued under the 
authority of the Chief Engineer from time to time and shall also include Rates 
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specified in tender document. 
 

(l)     “Drawing” shall mean the maps, drawings, plans and tracings or prints there of annexed 
to the contract and shall include any modifications of such drawings  and further 
drawings as may be issued by the Engineer from time to time. 

 

(m) “Constructional Plan” shall mean all appliances or things of whatsoever   nature 
required for the execution, completion or maintenance of the works or temporary 
works (as hereinafter defined) but does not include materials or other things intended 
to form or forming part of the permanent work. 

 

(n)      “Temporary Works” shall mean all temporary works of every kind required for the 
execution completion and/or maintenance of the works. 

 

(o)     “Site” shall mean the lands and other places on, under, in or through which   the 
works are to be carried out and any other lands or places provided by the Railway for 
the purpose of the contract. 

(p)   “Period of Maintenance” shall mean the defect liability period from the date    of 
completion of the works as certified by the Engineer. 

 

1.(2) Singular and Plural:-  Words  importing    the  singular  number  shall  also include 
the plural and vice versa where the context requires. 

 

1.(3) Headings & marginal headings:-The headings and marginal headings in these 
general conditions are solely for the purpose of facilitating reference and shall not be 
deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof or the contract. 
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    GENERAL OBLIGATION 
 

2. (1) Execution Co-relation and intent of contract Documents:-The contract documents 
shall be signed in triplicate by the DFCCIL and the Contractor. The contract 
documents are complementary, and what is called for by any one shall be as binding 
as if called for by all, the intention of the documents is to include all labour and 
materials, equipment’s and transportation necessary for the proper execution of work. 
Materials or work not covered by or properly inferable from any heading or class of 
the specifications shall not be supplied by the DFCCIL to the contractors unless 
distinctly specified in the contract documents. Materials or works described in words 
which so applied have a well-known technical or trade meaning shall be held to refer 
to such recognized standards. 

 

2.(2) If a work is transferred from the jurisdiction of one Railway to another 
Railway or to a Project Authority/ DFCCIL or vice versa while contract is in 
subsistence, the contract shall be binding on the Contractor and the Successor 
Railway/Project in the same manner & take effect all respects as if the Contractor and 
the Successor Project were parties there to from the inception and the corresponding 
officer or the Competent Authority in the Successor Railway/Project  will exercise the 
same powers and enjoy the same authority as conferred to the Predecessor 
Railway/Project under the original contract/agreement entered into. 

 

2.(3) If  for administrative  or  other  reasons  the  contract  is  transferred  to  the 
Successor Railway/Successor Project Authority of DFCCIL the contract shall not 
withstanding any things contained herein contrary there to, be binding on the 
Contractor and the Successor Railway /Project Authority/ DFCCIL in the same 
manner and take effect in all respect as if the Contractor and the Successor Railway/ 
successor Project Authority of DFCCIL had been parties thereto from the date of this 
contract. The contract shall be Administered/Managed by GGM/GM/Co/ GM 
nominated by DFCCIL. 

 

3.(1)   Law governing the contract:-The contract shall be governed by the law for the 
time being in force in the Republic of India. 

 

3.(2)  Compliance to regulations and bye-laws:-The contractor shall conform to the 
provision of any statute relating to the works and regulations and by-laws of any 
location authority and of any water and lighting companies or undertakings, with 
whose system the work is proposed to be connected and shall before making any 
variation from the drawings or the specifications that may be necessitated by so 
confirming give to the Engineer notice specifying the variation proposed to be made 
and the reasons for making the variation and shall not carry out such variation until he 
has received instructions from the Engineer in respect thereof. The contractor shall be 
bound to give all notices required by statute, regulations or bye-laws as aforesaid and 
to pay all fees and taxes payable to any authority in respect thereof. 

 

4.  Communications to be in writing:- All notices, communications, reference and 
complaints made by the DFCCIL or the Engineer or the Engineer’s representative or 
the contractor inters concerning the work shall be in writing and no  notice,  
communication,  reference  or  complaint  not  in  writing  shall  be recognized. 

 

5.  Service of Notices on Contractors:-The contractor shall furnish to the Engineer 
the name designation and address of his authorized agent and all complaints, notices, 
communications and references shall be deemed to have been duly given to the 
contractor if delivered to the contractor or his authorized agent or left at or posted to 
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the address so given and shall be deemed to have been so given in the case of posting 
on day on which they would have reached such address in the ordinary course of post 
or on the day on which they were so delivered or left. In the case of contract by 
partners, any change in the constitution of the firm shall be forthwith notified by the 
contractor to the Engineer. 

 

6. Occupation and use of land:- No  land  belonging   to  or  in  the possession  of 
the Railway/D FC C IL  shall  be occupied  by the Contractor  without the 
permission of the Railway/DFCCIL. The Contractor shall not use, or allow to be 
used; the site for any purposes other than that of executing the works. 
Whenever non-railway bodies/persons are permitted to use railway premises with 
competent authority’s approval, conservancy charges as applicable from time to 
time may be levied. 

 

7.  Assignment or subletting of contract: - The contractor shall not assign or sublet 
the contract or any part thereof or allow any person to become interested therein any 
manner whatsoever without the special permission in writing of the DFCCIL. Any 
breach of this condition shall entitle the DFCCIL to rescind the contract under 
clause 62 of these conditions and also render the contractor liable for payment to 
the DFCCIL in respect of any loss or damage arising or ensuing from such 
cancellation.  Provided always  that execution of the details of the work by petty 
contractor under the direct and personal supervision of the Contractor or his agent 
shall not be deemed to be sub-letting under this clause. The permitted subletting o f  
work by the contractor shall not establish any contractual relationship between the 
sub- contractor and the DFCCIL and shall not relieve the contractor of any 
responsibility under the contract. 

 

8.  Assistance by the DFCCIL for the Stores to be obtained by the Contractor:- 
Owing to difficulty in obtaining certain materials (including Tools & Plant) in the 
market, the DFCCIL may have agreed without any  liability therefore to endeavour 
to obtain or assist the contractor in obtaining  the required quantities of such 
materials as may be specified in the tender. In the event of delay or failure in 
obtaining  the required  quantities  of the aforesaid material the contractor shall not 
be deemed absolved of his own responsibility and shall keep in touch with day to 
day positions regarding their availability and accordingly adjust progress of works 
including employment of labour and the DFCCIL shall not in any way be liable for 
the supply  of materials or for the non-supply thereof  for any reasons  whatsoever  
nor  for any loss or damage  arising  in consequence of such delay or no supply. 

 

  9.          Deleted 
 

10.                                        Carriage of  materials:-No  forwarding  orders  shall  be  issued  by  the   DFCCIL 
for the conveyance  of contractor’s  materials,  tools and plant by Rail which 
may be required  for use in the works and the contractor  shall pay full freight 
charges at public tariff rates therefore. 

  

11.    Deleted 
 

12.        Representation on Works: - The contractor shall, when he is not personally present 
on the site of the works place and keep a responsible agent at the works during 
working hours who shall on receiving reasonable notice, present himself to the 
Engineer and orders given by the Engineer or the engineer’s representative to the 
agent shall be deemed to have the same force as if they had been given to the 
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Contractor. Before absenting himself, the contractor shall furnish the name and 
address of his agent for the purpose of this clause and failure on the part of the 
Contractor to comply with this provision at any time will entitle the DFCCIL to 
rescind the contract under clause 62 of these conditions. 

 

 13. Relics  and  Treasures:-  All  gold,  silver,  oil  and  other  minerals  of  any 
description and all precious stones, coins, treasures relics antiquities and other similar 
things which shall be found in or upon the site shall be the property of the DFCCIL 
and the Contractor shall duly preserve the same to the satisfaction of the DFCCIL and 
shall from time to time deliver the same to such person or persons as the DFCCIL 
may appoint to receive the same. 

 

 14. Excavated material:-The contractor shall not sell or otherwise dispose of or 
remove except for the purpose of this contract, the sand, stones, clay, ballast, earth, 
rock or other substances or materials which may be obtained from any excavation 
made for the purpose of the works or any building  or produced upon the site at the 
time of delivery of the possession thereof but all the substances, materials, buildings 
and produce shall be the property of the DFCCIL provided that the contractor may, 
with the permission of the Engineer, use the same for the purpose of the works either 
free of cost or  pay the cost of the same at such rates as may be determined by the 
Engineer. 

 

15.    Indemnity  by  Contractors:-  The  contractor  shall  indemnify  and  save   
harmless the Railway/DFCCIL from and against all actions, suit proceedings losses, 
costs, damages, charges, claims and demands of every nature and description 
brought or recovered against the Railways/DFCCIL by reason of any act or omission 
of the contractor,  his  agents  or  employees,  in  the  execution  of  the  works  or in 
his guarding of the same. All sums payable by way of compensation under any of 
these conditions shall be considered as reasonable compensation to be applied to the 
actual loss or damage sustained, and whether or not any damage shall have been 
sustained. 

 

16. (1)  Security Deposit: - The earnest money deposited by the contractor with this tender 
will be retained by the DFCCIL as part of security for the due and faithful fulfilment 
of the contract by the contractor. The balance to make up the security deposit, the 
rates for which are given below, may be deposited by the contractor in cash or may 
be recovered by percentage deduction from the contractor’s “on account” bills. 
Provided also that in case of defaulting contractor the DFCCIL may retain any 
amount due for payment to the contractor on the pending “on account bills” so that 
the amounts so retained may not exceed 10% of the total value of the contract. 

 

16.(2)    Recovery of Security Deposit:- Unless otherwise specified in the special conditions, 
if any, the Security Deposit / rate of recovery / mode of recovery shall be as under:   

       (a) Security Deposit for each work should be 5% of the contract value. 
 

          (b)The rate of recovery should be at the rate of 10% of the bill amount till the full    
security Deposit is recovered. 
 

          (c) Security Deposits will be recovered only from the running bills of the contract and 
no other mode of collecting SD such as SD in the form of instruments like BG (except 
Note (ii) below); FD etc. shall be accepted towards Security Deposit. Security deposit 
shall be returned to the contractor after the expiry of the     D e f e c t  Liability Period 
in all the cases other than Note (i) mentioned below and after passing the final bill 
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based on No Claim Certificate with the approval of the Competent Authority. The 
Competent Authority shall normally be the authority who is competent to sign the 
contract. If this competent authority is of the rank lower than JA grade / Chief 
General Manager, DFCCIL, then JA grade officer / Chief General Manager, 
DFCCIL (Concerned with the work) should issue the certificate. The certificate, inter 
alia, should mention that the work has been completed in all respects and that all the 
contractual obligations have been fulfilled by the contractor and that there is no due 
from the contractor to Railways/DFCCIL against the contract concerned. Before 
releasing the SD, an unconditional and unequivocal no claim certificate from the 
contractor concerned should be obtained. 

Note:- 
(i) After the work is physically completed, security deposit recovered from the 

running bills of a contractor can be returned to him if he so desires, in lieu of FDR / 
irrevocable Bank Guarantee for equivalent amount to be submitted by him. 

 

(ii)   In case of contracts of value Rs.50 crore and above, irrevocable Bank Guarantee 
can also be accepted as a mode of obtaining security deposit. 

 

16.(3)     No interest will be payable upon the Earnest Money and Security Deposit or amounts 
payable to the contractor under the contract, but Government Securities deposited in 
terms of Sub-clause (1) of this clause will be payable with interest accrued thereon.  

 

16. (4) Performance Guarantee (P.G.) 
  The procedure for obtaining Performance Guarantee is outlined below: 

 

  (a) The successful bidder shall have to submit a Performance Guarantee (PG) within 30 
(thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of time 
for submission of PG beyond 30 (thirty) days and up to 60 days from the date of issue 
of LOA may be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 15% per annum shall be charged for the 
delay beyond 30 (thirty) days, i.e. from 31st day after the date of issue of LOA. In 
case the contractor fails to submit the requisite PG even after 60 days from the date of 
issue of LOA, the contract shall be terminated duly forfeiting EMD and other dues, if 
any payable against that contract. The failed contractor shall be debarred from 
participating in re-tender for that work. 

(b) The successful bidder shall submit the performance Guarantee in any of the 
following forms amounting to 5% of the contract value:-  

    (i)   A deposit of Cash 
(ii)  Irrevocable Bank Guarantee 
(iii) Government Securities including State Loan Bonds at 5 percent below the 

market value 
(iv)  Deposit receipts, pay orders, Demand Drafts and Guarantee Bonds. These forms 

of Performance Guarantee could be either of the State Bank of India or of any of 
the Nationalized Banks; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled Banks; 
(vi)   A Deposit in the Post Office Saving Bank; 
(vii)  A deposit in the National Savings Certificates.  
(viii) Twelve years National Defence Certificates;  
(ix)   Ten years Defence Deposits; 
(x) National Defence Bonds; and 
(xi) Unit Trust Certificates at 5 per cent below market value or at the face value 

whichever is less. 
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Note:  The instruments as listed above will also be acceptable for Guarantees in case of 
Mobilization advance. 

 

(c) The performance Guarantee shall be submitted by the successful bidder after the 
letter of acceptance has been issued, but before signing of the contract agreement. The 
agreement should normally be signed within 30 (thirty) days after the issue of LOA 
and the Performance Guarantee shall also be submitted within this time limit. This              
P. G. shall be initially valid up to the stipulated date of completion plus 60 days 
beyond that. In case, the time limit for completion of work gets extended, the 
contractor shall get the validity of Performance Guarantee extended to cover such 
extended time for completion of work plus 60 days. 

 

(d) The value of PG to be submitted by the contractor will not change for variation upto 25 
% (either increase or decrease). In case during the course of execution, value of the 
contract increases by more than 25 % of the original contract value, an additional 
performance guarantee amounting to 5 % (five percent) for the excess value over the 
original contract value shall be deposited by the contractor. 

 

(e) The performance Guarantee (PG) shall be released after the physical completion of 
the work based on the ‘completion certificate’ issued by the competent authority stating 
that the contractor has completed the work in all respects satisfactorily. The security 
deposit shall, however, be released only after the expiry of the defect liability period 
and after passing the final bill based on ‘No Claim Certificate’ from the contractor. 

 

(f) Whenever the contract is rescinded, the security deposit shall be forfeited and the 
Performance Guarantee shall be encashed. The balance work shall be got done  
independently  without  risk  and  cost  of  the  failed contractor, the failed contractor 
shall be debarred from participating in the tender for executing the balance work. If the 
failed contractor is a partnership firm,  then  every  member / partner  of  such  a  firm  
shall  be debarred from participating in the tender for the balance work in his / her 
individual capacity or as a partner of any other partnership firm. 

 

(g) The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India / DFCCIL is entitled under the contract (no 
withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of: 

 

 (i) Failure by the  contractor  to  extend  the  validity  of  the  Performance Guarantee 
as described herein above, in which event the Engineer may claim the full amount 
of the Performance Guarantee. 

 

 (ii)  Failure by the contractor to pay President of India / DFCCIL any amount due, 
either as agreed by the contractor or determined under any of the 
Clauses/conditions of the agreement, within 30 days of the service of the notice to 
the effect by Engineer. 

 

 (iii) The contract being determined or rescinded under provision of the GCC the 
Performance Guarantee shall be forfeited in full and shall be absolutely at the 
disposal of the President of India. 

 

17.     Force Majeure Clause:- If at any time, during the continuance  of this contract, 
the Performance in whole or in part by either party of any obligation under this 
contract shall be prevented or delayed by reason of any war, hostility, acts of public 
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enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, 
epidemics, strikes, lockouts or act of God (hereinafter, referred to events) provided, 
notice of the happening of any such event is given by either party to the other 
within 30 days from the date of occurrence thereof, neither party shall by reason of 
such event, be entitled to terminate this contract nor shall either party have any claim 
for damages against the other in respect of such non- performance  of  delay in  
performance,  and  works  under  the  contract  shall  be resumed as soon as practicable 
after such event has come to an end or ceased to exist, and the decision of the Engineer 
as to whether the works have been so resumed or not shall be final and conclusive, 
PROVIDED FURTHER that if the performance in whole or in part of any obligation 
under this contract is prevented or delayed by reason of any such event for a period 
exceeding 120 days, either party may at its option terminate the contract by giving 
notice to the other party. 

     17-A Extension of time in Contracts: - Subject to any requirement in the contract as to 
completion of any portion or portions of the works before completion of the whole, the 
contractor shall fully and finally complete the whole of the works comprised in the 
contract (with such   modifications as may be directed under conditions of this 
contract) by the date entered in the contract or extended date in terms of the following 
clauses:- 

 

(i) Extension due to modification:- If any modifications have been ordered which in the 
opinion of the Engineer have materially increased the magnitude of the work, then 
such extension of the contracted date of completion may be granted as shall appear to 
the Engineer to be reasonable in the circumstances, provided moreover  that the 
Contractor shall be responsible for requesting such extension of the date as may be 
considered necessary as soon as the cause thereof shall arise and in any case not less 
than one month before the expiry of the date fixed for completion of the works. 

 

(ii) Extension for delay not due to DFCCIL or Contractor:-If in the opinion of the 
Engineer the progress of work has any time been delayed by any act or neglect of 
Railways/DFCCIL's employees or by other contractor employed by the DFCCIL under 
sub-clause (4) of clause 20 of these conditions or in executing the work not forming 
part of the contract but on which contractor’s performance necessarily depends or by 
reasons of proceeding taken or threatened by or dispute with adjoining or to 
neighbouring owners or public authority arising otherwise through the Contractor’s 
own default etc. or by the delay authorized by the Engineer pending  arbitration  or  in  
consequences  of  the  contractor  not  having received in due time necessary 
instructions from the DFCCIL for which he shall have specially applied in writing to 
the Engineer or his authorized representative then upon happening of any such event 
causing delay, the contractor shall immediately give notice thereof in writing to the 
Engineer within 15 days of such happening but shall nevertheless make constantly 
his best endeavours to bring down or make good the delay and shall do all that may be 
reasonably required of him to the satisfaction of the Engineer to proceed with the 
works. The contractor may also indicate the period for which the work is likely to be 
delayed and shall be bound to ask for necessary extension of time. The Engineer on 
receipt of such request from the contractor shall consider the same and shall grant 
such extension of time as in his opinion is reasonable having regard to the nature and 
period of delay and the type and quantum of work affected thereby.  

 No other compensation shall be payable for works so carried forward to the extended 
period of time, the same rates, terms and conditions of contract being applicable as if 
such extended period of time was originally provided in the original contract itself. 
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(iii)      Extension for delay due to Railways / DFCCIL:- In  the  event  of  any  failure  or 
delay  by  the  Railway / DFCCIL  to  hand  over  the Contractor possession of the 
lands necessary for the execution of the works or to give the necessary notice to 
commence the works or to provide the necessary  drawings  or  instructions  or  any  
other  delay  caused  by  the DFCCIL due to any other cause  whatsoever,  then  such  
failure  or  delay shall in no way affect or vitiate the contract or alter the character 
thereof or entitle the contractor to damages or compensation therefore, but in any 
such case, the DFCCIL may grant such extension or extensions of the 
completion date as may be considered reasonable. 

 

17-B   Extension of time for delay due to contractor: - The time for the execution of the 
work or part of the works specified in the contract documents shall be deemed to be the 
essence of the contract and the works must be completed no later than the date(s) as 
specified in the contract. If the contractor fails to complete the works within the 
time as specified in the contract for the reasons other than the reasons specified in 
clause 17 and 17-A, the DFCCIL may, if satisfied that the works can be completed by 
the contractor within reasonable short time thereafter, allow the contractor for further 
extension of (Performa at Form No. 14) time as the Engineer may decide. On such 
extension the DFCCIL will be entitled without prejudice to any other right and remedy 
available on that behalf, to recover from  the  contractor  as  agreed  damages  and  not  
by  way  of  penalty  a  sum equivalent to ½ of 1% of the contract value of the works 
for each week or part of the week. 

 

For the purpose of this clause, the contract value of the works shall be taken as 
value of work as per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of liquidated 
damages under this condition, shall not exceed the under noted percentage value or of 
the total value of the item or groups of items of work for which a separate distinct 
completion period is specified in the contract. 

 

(i) For contract value up to Rs. 2 lakhs -        10% of the total value of the contract 
(ii) For contracts valued above Rs.2 lakhs-10% of the first Rs.2 lakhs and 5% of the balance. 

            Further competent authority while granting extension to the currency of contract under 
clause 17. (B) Of GCC may also consider levy of token penalty as deemed fit based on 
the merit of the case. Provided further, that if the DFCCIL is not satisfied that the 
works can be completed  by  the  Contractor  and  in  the  event  of  failure  on  the  part  
of  the contractor to complete the work within further extension of time allowed as 
aforesaid, the DFCCIL shall be entitled without prejudice to any other right or remedy 
available in that behalf, to appropriate the contractor’s security deposit and rescind the 
contract under clause 62 of these conditions, whether or not actual damage is caused by 
such default. 

 

18.(1)   Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or 
offered by or on behalf to the contractor or his partner, agent or servant or, anyone on 
his behalf, to any officer or employee of the DFCCIL, or to any person on his behalf 
in relation to obtaining or execution of this or any other contract with the 
DFCCIL shall, in addition to any criminal liability which he may incur, subject 
contractor to the rescission of the contract and all other contracts with the DFCCIL 
and to the payment of any loss or damage resulting from such decision and the 
DFCCIL shall be entitled to deduct the amounts so payable from any moneys due to 
the Contractor(s) under this contract or any other contracts with the DFCCIL. 
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18.(2) The contractor shall not lend or borrow from or have or enter into any monitory 
dealings and transactions either directly or indirectly with any employee of the 
DFCCIL and if he shall do so, the DFCCIL shall be entitled forthwith to rescind the 
contract and all other contracts with the DFCCIL. Any question or dispute as to the 
commission or any such offence or compensation payable to the DFCCIL under this 
clause shall be settled by the Chief General Manager /TDL of the DFCCIL, in such a 
manner as he shall consider fit and sufficient and his decision shall be final and 
conclusive. In the event of rescission of the contract under this clause, the contractor 
will not be paid any compensation whatsoever except payments for the work done up 
to the date of rescission. 

 
EXECUTION OF WORKS 

 

19.(1)  Contractor’s understanding:- It is understood and agreed that the contractor has, by 
careful examination, satisfied himself as to the nature and location of the work, the 
conformation of the ground, the character, quality and quantity of the materials to be 
encountered, the character of equipment and facilities needed preliminary to and during 
the progress of the works, the general and local conditions, the labour conditions 
prevailing therein and all other matters which can in any way affect the works under 
the contract. 

 

19.(2)   Commencement  of  works:-The  contractor  shall  commence  the  works within 15 
days after the receipt by him of an order in writing to this affect from the Engineer and 
shall proceed with the same with due expedition and without delay. 

 

19.(3)   Accepted  Programme  of  work:- The  contractor  who  has  been awarded the 
work shall as soon as possible but not later than 30 days after the date  of  receipt  
of  the  acceptance  letter  in  respect  of  contracts  with  initial completion period of 
two years or less or not later than 90 days for other contracts have to submit the 
detailed programme of work indicating the time schedule of various items of works in 
the form of Bar Chart/PERT/ Chief General Manager. He shall also submit the  
details  of  organization  (in  terms  of  labour  and  supervisors)  plant  and machinery, 
that he intends to utilize (from time to time) for execution of the  work within 
stipulated date of completion. The programme of work amended as necessary by 
discussions with the Engineer, shall be treated as the agreed programme of the work 
for the purpose of this contract and the contractor shall endeavour to fulfil this 
programme of work. The progress of work will be watched accordingly and the 
liquidated damages will be with reference to the overall completion date. Nothing 
stated herein shall preclude the contractor in achieving earlier completion of item or 
whole of the works than indicated in the programme. 

  

19. (4)    Setting out of works:- The contractor shall be responsible for the correct setting 
out of all works in relation to original points, lines and levels of reference at his cost. 
The contractor shall execute the work true to alignment, grade, levels and dimensions 
as shown in the drawing and as directed by the Engineer’s representative and shall 
check these at frequent intervals. The contractor shall provide all facilities like 
labour and instruments and shall co- operate with the Engineer’s representative to 
check all alignment, grades, levels and dimensions. If, at any time, during the progress 
of the works any error shall appear or arise in any part of the work, the contractor, on 
being required so to do by the Engineer’s representative shall, at his own cost rectify 
such errors, to the satisfaction of the Engineer’s representative. Such checking shall not 
absolve the contractor of his own responsibility of maintaining accuracy in the work.  
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The contractor shall carefully protect and preserve all bench marks, sight rails, pegs and 
other things used in setting out the work. 

 

20.(1)   Compliance to Engineer’s  instructions:-The  Engineer shall direct the order in 
which the several parts of the works shall be executed and the contractor shall execute 
without delay all orders given by the Engineer from time to time but the contractor 
shall not be relieved thereby from responsibility for the due performance of the works 
in all respects. 

 

20.(2)     Alterations to be authorized:-No alterations in or additions to or omissions or 
abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the contractor shall be responsible to obtain such 
instructions in each and every case in writing from the Engineer. 

 

20.(3)  Extra works:- Should works over and above those included in the contract require to 
be executed at the site, the contractor shall have no right to be entrusted with the 
execution of such works which may be carried out by another contractor or 
contractors or by other means at the option of the DFCCIL. 

 

20. (4) Separate contracts in connection with works: - The DFCCIL shall have the right to let 
other contracts in connection with the works. The contractor shall afford other 
contractors reasonable opportunity for the storage of their materials and the execution 
of their works and shall properly connect and coordinate his work with theirs. If 
any part of the contractors work depends for proper execution or result upon the work 
of another contractor(s), the contractor shall inspect and promptly report to the 
Engineer any defects in such works that render it unsuitable for such proper execution 
and results. The contractor’s failure so-to inspect and report shall constitute an 
acceptance of the other contractor’s work as fit and proper for the reception of his 
work, except as to defects which may develop in the other contractor’s work after the 
execution of his work. 

 

21.       Instruction of Engineer’s Representative: - Any instructions or approval given by 
the Engineer’s representative to contractor in connection with the works shall bind the 
contractor as though it had been given by the Engineer provided always as follows. 

 

(a) Failure of the Engineer’s representative to disapprove any work or materials shall not 
prejudice, the power of the Engineer thereafter to disapprove such work or material and 
to order the removal or breaking up thereof. 

 

(b) If the Contractor shall be dissatisfied by reason of any decision of the 
Engineer’s representative, he shall be entitled to refer the matter to the Engineer who 
shall there upon confirm or vary such decision. 

 

22. (1) Adherence to specifications and drawings: - The whole of the works shall be executed 
in perfect conformity with the specifications and drawings of the contract. If  contractor  
performs  any  works  in  a  manner  contrary  to the specifications or drawings  or  
any of  them  and  without  such  reference to the Engineer he shall bear all the costs 
arising or ensuing therefore and shall be responsible for all loss to the DFCCIL. 

 
22. (2) Drawings and specifications of the works: - The contractor shall keep one copy of 

drawings and specifications at the site, in good order, and such contract documents as 
may be necessary available to the Engineer or the Engineer’s representative. 

 

22. (3)   Ownership   of drawings and specifications:- All drawings and specifications and 
copies thereof furnished by the DFCCIL to the Contractor are deemed to be the property 
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of the DFCCIL. They shall not be used on other works and with the exception of the 
signed contract set, shall be returned by the contractor to the DFCCIL on completion of 
the work or termination of the contract. 

 

22.(4)   Compliance with Contractor’s request for details:- The Engineer shall furnish  with  
reasonable  promptness,  after  receipt  by  him  of  the  contractor’s request for the same, 
additional instructions by means of drawings or otherwise, necessary for the proper 
execution of the works or any part thereof. All such drawing and instructions shall be 
consistent with the contract Documents and reasonably inferable there from. 

 

22.(5)      Meaning and intent of specification and drawings:- If any ambiguity arises  as  
to  the meaning  and  intent of  any portion  of  the  specifications  and drawings  or as 
to execution  or quality of  any work or material, or as to  the measurements of the 
works the decision of the Engineer thereon shall be final subject  to  the  appeal (within  
7  days  of  such  decision  being  intimated  to  the contractor) to the Chief Engineer/ 
Chief General Manager who shall have the power to correct any errors, omissions, or 
discrepancies in aforementioned items and whose decision in the matter in dispute or 
doubt shall be final and conclusive. 

 

23 Working during night: - The contractor shall not carry out any work between sun-set 
and sun-rise without the previous permission of the Engineer/DFCCIL. 

 

24. Damage to Railway / DFCCIL property or private life and property:-The contractor 
shall be responsible for all risk to the work and for trespass and shall make good at his 
own expense all loss or damage whether to the works themselves or to any other property 
of the Railway or the lives, persons or property of others from whatsoever cause in 
connection with the works until they are taken over by the Railway/ DFCCIL and this 
although all reasonable and proper precautions may have been taken by the contractor, 
and in case the Railway /  D F C C I L  shall be called upon to make good any costs, 
loss or damages, or to pay an compensation, including that payable under the provisions 
of the Workmen’s Compensation Act or any statutory amendments thereof to any 
person or persons sustaining damages as aforesaid by reason of any act, or any 
negligence or omissions on the part of the contractor the amount of any costs or charges 
including costs and charges in connection with legal proceedings, which the Railway / 
DFCCIL may incur in reference thereto, shall be charged to the contractor. The Railway / 
DFCCIL  shall have the power and right to pay or to defend or compromise any claim of 
threatened legal proceedings or in anticipation of legal proceedings being instituted 
consequent on the action or default of the contractor, to take such steps as may be 
considered necessary or desirable to ward off or mitigate the effect of such proceedings, 
charging to contractor, as aforesaid any sum or sums of money which may be paid and 
any expenses whether for reinstatement or otherwise which may be incurred and the 
propriety of any such payment, defence or compromise, and the incurring of any such 
expenses shall not be called in question by the contractor. 

 

25. Sheds, stores houses and Yards:-The contractor shall at his own expense provide 
himself with sheds, stores houses and yards in such situations and in such numbers as in 
the opinion of the Engineer is requisite for carrying on the works and the contractor shall 
keep at each such sheds, stores houses and yard a sufficient quantity of materials and 
plant in stock as not to delay the carrying out of the works with due expedition and 
the Engineer and the Engineer’s representative shall have free access to the said sheds, 
store houses and yards at any time for the purpose of inspecting the stock of materials or 
plant so kept in hand, and any materials or plan which the Engineer may object to shall 
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not be brought upon or used in the works, but shall be forthwith removed from the sheds, 
store houses or yards by the contractor. The contractor shall at his own expenses provide 
and maintain suitable mortar mills, soaking vats or any other equipment necessary for the 
execution of the works. 

 

26.  Provision of efficient and competent Staff at work sites by the Contractor:- 
 

26.1  The contractor shall place and keep on the works at all times efficient and 
competent staff to give the necessary directions to his workmen and to see that they 
execute their work in sound and proper manner and shall employ only such supervisors, 
workmen and labourers in or about the execution of any of these works as are careful and 
skilled in the various trades. 

 

  26.2 The contractor shall at once remove from the works any agents, permitted sub-
contractor, supervisor, workman or labourer who shall be objected to by the Engineer 
and if and whenever required by the Engineer, he shall submit a correct return showing 
the names of all staff and workmen employed by him. 

 
26.3    In the event of the Engineer being of the opinion that the contractor is not employing on 

the works a sufficient number of staff and workmen as is necessary for the proper 
completion of the works within the time prescribed, the contractor shall forthwith on 
receiving intimation to this effect deploy the additional number of staff and labour 
specified by the Engineer within seven days of being so required and failure on the part 
of the contractor to comply with such instructions will entitle the Railway to rescind the 
contract under clause 62 of these conditions. 

 

26A.     Deployment of Qualified Engineers at Work Sites by the Contractor:- 
 

 26A.1   The contractor shall also employ Qualified Graduate Engineer or Qualified    Diploma 
Holder Engineer, based on value of contract, as may be prescribed by the Ministry of 
Railways through separate instructions from time to time. 

 

26A.2   In case the contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall 
be liable to pay penalty at the rates, as may be prescribed by the Ministry of Railways 
through separate instructions from time to time for the default period for the provisions, 
as contained in Para 26A.1. 

26A.3  Deleted 
 

27.(1) Workmanship and testing:- The whole of the works and / or supply of materials 
specified and provided in the contract or that may be necessary to be done in order to 
form and complete any part thereof shall be executed in the best and most substantial 
workman like manner with materials of the best and most approved quality of their 
respective kinds, agreeable to the particulars contained in or implied by the specifications 
and as referred to in and represented by the drawings or in such other additional 
particulars, instructions and drawings may be found requisite to be given during the 
carrying on of the works and to the entire satisfaction of the Engineer according to the 
instructions and directions which the contractors may from time to time receive from 
the Engineer. The materials may be subjected to tests by means of such machines, 
instruments and appliances as the Engineer may direct and wholly at the expense of the 
contractor. 

 

27. (2) Removal of improper work and materials:- The Engineer or the  Engineer’s  
Representative shall be entitled to order from time to time: 
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(a) The removal from the site within the time specified in the order of any materials which 
in his opinion are not in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 
(c) The removal and proper re-execution, notwithstanding any previous tests thereof or 

on account payments therefore, of any work which in respect of materials or 
workmanship; is not in his opinion in accordance with the specifications and in case of 
default on the part of the contractor in carrying out such order the DFCCIL shall be 
entitled to rescind the contract under clause 62 of these conditions. 

 

28. Facilities for inspection:- The contractor shall afford the Engineer and the Engineer’s 
Representative every facility for entering in and upon every portion of the work at all 
hours for the purpose of inspection or otherwise and shall provide all labour, 
materials, planks, ladders, pumps, appliances and things of every kind required for the 
purpose and the Engineer and the Engineer’s Representative shall at all times have free 
access to every part of the works and to all places at which materials for the works are 
stored or being prepared. 

 

29. Examination of work before covering up:- The contractor shall give 7 days’ 
notice to the Engineer or the Engineer’s representative whenever any work or 
materials are intended to be covered up in the earth, in bodies or walls or otherwise to 
be placed beyond the reach of measurements in order that the work may  be  inspected  
or that  correct  dimensions  may  be  taken  before  being  so covered, placed beyond 
the reach of measurement in default whereof, the same shall at the option of the 
Engineer or the Engineer’s representative be uncovered and measured at the 
contractor’s expense or no allowance shall be made for such work or materials. 

 

30. Temporary Works: - All temporary works necessary for the proper execution of the 
works shall be provided and maintained by the contractor and subject to the consent of 
the Engineer shall be removed by him at his expenses when they are no longer required 
and in such manner as the Engineer shall direct. In the event of failure on the part of 
the contractor to remove the temporary works, the Engineer will cause them to be 
removed and cost as increased by supervision and other incidental charges shall be 
recovered from the contractor. If temporary huts are provided by the contractor on the 
Railway / DFCCIL land for labour engaged by him for the execution of works, the 
contractor shall arrange for handing over vacant possession of the said land after the 
work is completed; if the contractor’s labour refuse to vacate, and have to be rejected 
by the Railway / DFCCIL necessary expenses incurred by the Railway / DFCCIL in 
connection therewith shall be borne by the contractor. 

 

31. (1)   Contractor to supply water for works: - Unless otherwise provided in the contract, 
the contractor shall be responsible for the arrangements to obtain supply of water 
necessary for the works. 

 

31.(2)    Deleted 
31.(3)    Deleted 
 

31.(4)(a)Contractor  to  arrange  supply  of  Electric  power  for  works:- Unless 
otherwise provided in the contract, the contractor shall be responsible for 
arrangements to obtain supply of electric power for the works. 

 

31.(4)(b) Deleted 
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32.    Property in materials and plant:- The materials and plant brought by the Contractor 
upon the site or on the land occupied by the Contractor in connection with  the  works  
and  intended  to  be  used  for  the  execution  thereof  shall immediately, they are 
brought upon the site of the said land, be deemed to be the property of the Railway / 
DFCCIL.  Such of them as during the progress of the works are rejected by the Engineer 
under Clause 25 of these conditions or are declared by him not to be needed for the 
execution of the works or such as on the grant of the certificate of completion remain 
unused shall immediately on such rejection, declaration or grant cease to be deemed 
the property of the Railway / DFCCIL and the Contractor may then (but not before) 
remove them from the site or the said land. This clause shall not in any way diminish the 
liability of the Contractor nor shall the Railway / DFCCIL be in any way answerable for 
any loss or damage which may happen to or in respect of any such materials or plant 
either by the same being lost, stolen, injured or destroyed by fire, tempest or otherwise. 

 

33. (1) Tools, Plant and Materials Supplied by Railway / DFCCIL: - The Contractor shall 
take all reasonable care of all tools, plant and materials or other property whether or a 
like description or not belonging to the Railway/DFCCIL and committed to his charge 
for the purpose of the works and shall be responsible for all damage or loss 
caused by him, his agents, permitted subcontractor, or his workmen or others while 
they are in his charge. The Contractors shall sign accountable receipts for tools, plants 
and materials made over to him by the engineer and on completion of the works shall 
hand over the unused balance of the same to the Engineer in good order and repair, fair 
wear and tear excepted, and shall be responsible for any failure to account for the same 
or any damage done thereto. 

 

33.(2) Hire of DFCCIL / Railway’s Plant:-  The Railway / DFCCIL may hire to the 
Contractor such plant as concrete mixers, compressors and portable engines for use 
during execution of the works on such terms as may be specified in the special conditions 
or in a separate agreement for Hire of Plant. 

 

34. (1)Precaution during progress of works: - During  the execution of works, unless 
otherwise specified, the Contractor shall at his own cost provide the materials for and 
execute all shoring, timbering and strutting works as is necessary for the stability and 
safety of all structures, excavations and works and shall ensure that no damage, 
injury or loss is caused or likely to be caused to any person or property. 

 

34.(2) Roads and Water courses:-  Existing roads or water courses shall not be blocked, cut 
through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Engineer.  All compensations claimed for any unauthorized closure, 
cutting through, alterations, diversion or obstruction to such roads or water courses by the 
Contractor or his agent or his staff shall be recoverable from the Contractor by deduction 
from any sums which may become due to him in terms of contract, or otherwise 
according to law. 

 

34.(3) Provision of access to premises:-  During progress of work in any street or thoroughfare, 
the Contractor shall make adequate provision for the passage of traffic, for securing safe 
access to all premises approached from such street or thoroughfare and for any drainage, 
water supply or means of lighting which may be  interrupted by reasons of the  
execution  of the works and shall react and maintain at his own cost barriers, lights 
and other safeguards as prescribed by the Engineer, for the regulation of the traffic, and 
provide watchmen necessary to prevent accidents.  The works shall in such cases be 
executed night and day if so ordered by the Engineer and with such vigour so that the 
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traffic way be impeded for as short a time as possible. 
 

      34.(4)  Safety of Public:- The  Contractor shall be  responsible  to  take all precautions  to  
ensure  the  safety  of  the  public  whether  on  public  or  DFCCIL/Railway property 
and shall post such look out men as may  in the opinion of the Engineer be required to 
comply with regulations pertaining to the work. 

 

35. Deleted. 
 

36.(1) Suspension  of  works:- The  Contractor  shall  on  the  order  of  the Engineer, 
suspend the progress of the works or any part thereof for such time or times and in 
such manner as the Engineer may consider necessary and shall during  such  
suspension  properly  protect  and  secure  the  work  so  far  as  is necessary in the 
opinion of the Engineer.  If such suspension is:- 

 

(a)  Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by the reason of weather 

conditions or by some default on the part of the Contractor, and/or 
(c)  Necessary for the safety of the works or any part thereof. 

 

36.(2)  The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 
period of suspension of the works, but in the event of any suspension ordered by the 
Engineer for reasons other than aforementioned and when each such period of 
suspensions exceeds 14 days, the contractor shall be entitled to such extension of time 
for completion of the work as the Engineers may consider proper having regard to the 
period or periods of such suspensions and to such compensations as the Engineer may 
consider reasonable in respect of salaries or wages paid by the Contractor to his 
employees during the periods of such suspension. 

 

36.(3)  Suspension lasting more than 3 months:-  If the progress of the works or any part 
thereof is suspended on the order of the Engineer for more than three months at a time, 
the Contractor may serve a written notice on the Engineer requiring permission within 
15 days from the receipt thereof to proceed with the works or that part thereof in regard 
to which progress is suspended and if such permission is not granted within that time 
the Contractor by further written notice so served may, but is not bound to, elect to 
treat the suspension where it affects part only of the works as an omission of such part 
or where it affects the whole of the works, as an abandonment of the contract by the 
DFCCIL. 

 

37.   Rates for items of works:-   The rates, entered in the accepted Schedule of Rates  of  
the  Contract  are  intended  to  provide  for  works  duly  and  properly completed in 
accordance with the general and special (if any) conditions of the contract and the 
specifications and drawings together with such enlargements, extensions, diminutions, 
reductions, alterations or additions as may be ordered in terms of Clause 42 of these 
conditions and without prejudice to the generality thereof and shall be deemed to 
include and cover superintendence and labour, supply, including full freight, of 
materials, stores, patterns, profiles, moulds, fittings, centring, scaffolding, shoring 
props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus 
and plant required on the works, except such tools, plant or materials as may be 
specified in the contract to be supplied to the Contractor by the DFCCIL, the erection, 
maintenance and removal of all temporary works and,  buildings,  all  watching, 
lighting, bailing, pumping and draining, all prevention of or compensation for trespass, 
all barriers and arrangements for the safety of the public or of employees during the 
execution of works, all sanitary and medical arrangements for labour camps as may be 
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prescribed by the DFCCIL, the setting of all work and of the construction, repair and 
upkeep of all centre lines, bench marks and level pegs thereon, site clearance, all fees 
duties, royalties, rent and compensation to owners for surface damage or taxes and 
impositions payable to local authorities in respect of land, structures and all material 
supplied for the work or other duties of expenses for which the Contractor may become 
liable or may be put to under any provision of law for the purpose of or in connection 
with the   execution  of  the   contract,   and   all  such   other  incidental  charges   or 
contingencies as may have been specially provided for in the specifications. 

 

38.   Deleted 
39.(1) Rates for extra items of works:- Any type of work carried out by the Contractor  on  

the  instructions  of  the  Engineer  which  is  not  included  in  the accepted schedules 
of rates shall be executed at the rates set forth in the “Schedule of Rates of Railway” 
modified by the tender percentage and such items are not contained in the latter, at the 
rate agreed upon between the Engineer and the Contractor before the execution of 
such items of work and the Contractors shall be bound to notify the Engineer at least 
seven days before the necessity arises for the execution of such items of works that the 
accepted schedule of rates does not include rate or rates for the extra work involved. 
The rates payable for such items shall be decided at the meeting to be held between 
the Engineer and Contractor, in as short a period as possible after the need for the 
special item has come to the notice.  In case the Contractor fails to attend the meeting 
after being notified to do so or in the event of no settlement being arrived at, the 
DFCCIL shall be entitled to execute the extra works by other means and the Contractor 
shall have no claim for loss or damage that may result from such procedure. 

 

39.(2) Provided  that  if  the  Contractor  commences  work  or  incurs  any expenditure in 
regard thereto before the rates as determined and agreed upon as lastly hereunto fore-
mentioned, then and in such a case the Contractor shall only be entitled to be paid in 
respect of the work carried out or expenditure incurred by him prior to the date of 
determination of rates as aforesaid according to the rates as shall be fixed by the 
Engineer. However if the Contractor is not satisfied with the decision of the Engineer in 
this respect he may appeal to the Chief Engineer/Chief General Manager. within 30 
days of getting the decision of the Engineer, supported by analysis of the rates claimed. 
The Chief Engineer’s/Chief General Manager's decision after hearing both the parties 
in the matter would be final and binding on the Contractor and the DFCCIL. 

 

40. (1)  Handing over of works: - T h e  Contractor shall be bound to hand over     the works 
executed under the contract to the DFCCIL complete in all respects to the 
satisfaction of the Engineer. The Engineer shall determine the date on which the work 
is considered to have been completed, in support of which his certificate shall be 
regarded as sufficient evidence for all purposes. The Engineer shall determine from 
time to time, the date on which any particular section of the work shall have been 
completed, and the contractor shall be bound to observe any such determination of the 
Engineer. 

 

40.(2)     Clearance  of  site  on  completion:- On  completion  of  works,  the   Contractor shall 
clear away and remove from the site all constructional plant, surplus materials, rubbish 
and temporary works of every kind and leave the whole of the site and works clean 
and in a workman like condition to the satisfaction of the Engineer. No final 
payment in settlement of the accounts for the works shall be paid, held to be due or 
shall be made to the, Contractor till, in addition to any other  condition  necessary  for  
final  payment,  site  clearance  shall  have  been affected by him, and such clearance 



 
 

Tender No. AII/EN/WC/RUB Covering/1 
 

Signature of tenderer (s) Page 42 
with seal 
 

may be made by the Engineer at the expense of the Contractor in the event of his 
failure to comply with this provision within 7 days after receiving notice to that effect. 
Should it become necessary for the Engineer to have the site cleared at the expenses of 
the Contractor, the DFCCIL shall not be held liable for any loss or damage to such of 
the Contractor’s property as may be on the site and due to such removal there from 
which removal may be effected by means of public sales of such materials and property 
or in such a way as deemed fit and convenient to the Engineer. 

 
VARIATIONS IN EXTENT OF CONTRACT 

 

41. Modification to contract to be in writing: - In the event of any of the 
provisions of the contract requiring to be modified after the contract documents have 
been signed, the modifications shall be made in writing and signed by the DFCCIL and 
the Contractor and no work shall proceed under such modifications until th i s  has  
been  done . Any  verbal  or  written  arrangement  abandoning, modifying, 
extending, reducing or supplementing the contract or any of the terms thereof shall be 
deemed conditional and shall not be binding on the DFCCIL unless and until the 
same is incorporated in a formal instrument and signed by the DFCCIL and  the  
Contractor, and  till  then  the  DFCCIL shall  have  the  right  to repudiate such 
arrangements. 

 

42.(1)  Powers of modification to contract:- The Engineer on behalf of the DFCCIL 
shall be entitled by order in writing to enlarge or extend, diminish or reduce the 
works or make any alterations in their design, character position, site, quantities, 
dimensions or in the method of their execution or in the combination and use of 
materials for the execution thereof or to order any additional work to be done or any 
works not to be done and the contractor will not be entitled, to any compensation for 
any increase/reduction in the quantities of work but will be paid only for the actual 
amount of work done and for approved materials supplied  against a specific order.   

 

42.(2) (i) Unless otherwise specified in the contract, the accepted variation in quantity of each 
individual item of the contract would be up to 25% of the quantity originally 
contracted, except in case of foundation work. The contractor shall be bound to carry 
out the work at the agreed rates and shall not be entitled to any claim or any 
compensation whatsoever up to the limit of 25% variation in quantity of individual 
item of works. 

 (ii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of 
earth work and variation in the quantities of individual classifications of soil shall not 
be subject to this limit. 

(iii)  In case of foundation work, no variation limit shall apply and the work shall be 
carried out by the contractor on agreed rated irrespective of any variation. 

 

42.(3) Valuation of variations:- The enlargements, extensions, diminution, reduction, 
alterations or additions referred to in sub-clause (2) of this clause shall in no degree 
affect the validity of the contract but shall be performed by the Contractor as provided 
therein and be subject to the same conditions, stipulations and obligations as if they 
had been originally and expressively included and provided for in the specifications 
and drawings and the amounts to be paid therefore shall be calculated in accordance 
with the accepted schedule of rates. Any extra items / quantities of work falling outside 
the purview of the provisions of sub-clause (2) above shall be paid for at the rates 
determined under clause-39 of these conditions. 
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42.(4)   Variations In Quantities During Execution of Works Contracts :-The procedure 
detailed below shall be adopted for dealing with variations in quantities during 
execution of works contracts: 

 

1.  Individual NS items in contracts shall be operated with variation of plus or minus 25% 
and payment would be made as per the agreement rate. For this, no finance 
concurrence would be required. 

 

2. In case an increase in quantity of an individual item by more than 25% of the 
agreement quantity is considered unavoidable, the same shall be got executed by 
floating a fresh tender. If floating a fresh tender for operating that item is considered 
not practicable, quantity of that item may be operated in excess of 125% of the 
agreement quantity subject to the following conditions: 

 

(a) Operation of an item by more than 125% of the agreement quantity needs the 
approval of Competent Authority of DFCCIL; 

(i)  Quantities operated in excess of 125% but up to 140% of the agreement quantity of 
the concerned item, shall be paid at 98% of the rate awarded for that item in that 
particular tender; 

(ii)  Quantities operated in excess of 140% but up to 150% of the agreement quantity of 
the concerned item shall be paid at 96% of the rate awarded for that item in that 
particular tender; 

(iii) Variation in quantities of individual items beyond 150% will be prohibited and would 
be permitted only in exceptional unavoidable circumstances with the concurrence of 
associate finance and shall be paid at 96% of the rate awarded for that item in that 
particular tender. 

 

(b)  The variation in quantities as per the above formula will apply only to the Individual 
items of the contract and not on the overall contract value. 

 

(c)  Execution of quantities beyond 150% of the overall agreement value should not be 
permitted and, if found necessary, should be only through fresh tenders or by 
negotiating with existing contractor, with approval of Competent Authority of 
DFCCIL. 

 

3.  In cases where decrease is involved during execution of contract: 
 

(a)  The contract signing authority can decrease the items up to 25% of individual item 
without finance concurrence. 

        (b) For decrease beyond 25% for individual items or 25% of contract agreement value, the 
approval of competent authority, after obtaining 'No Claim Certificate' from the 
contractor and with finance concurrence, giving detailed reasons for each such 
decrease in the quantities. 

        (c)  It should be certified that the work proposed to be reduced will not be required in the 
same work. 

 

4.  The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item 
whose original agreement value is less than 1 % of the total original agreement value. 

 

5.  No such quantity variation limit shall apply for foundation items. 
 

6.  As far as SOR items are concerned, the limit of 25% would apply to the value of SOR 
schedule as a whole and not on individual SOR items. However, in case of NS items, the 
limit of 25% would apply on the individual items irrespective of the manner of quoting 
the rate (single percentage rate or individual item rate). 

 

7.  - Deleted - 
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8.  - Deleted -  
 

9.  - Deleted -  
 

10.  The aspect of vitiation of tender with respect to variation in quantities should be checked 
and avoided. In case of vitiation of the tender (both for increase as well as decrease of 
value of contract agreement), sanction of the competent authority as per schedule of 
power of DFCCIL as per single tender should be obtained. 

 

Note:   Variation to be approved should be limited so as not to completely change the scope, 
character and purpose of the original contract. 

 

CLAIMS 
 

43. (1)   Monthly Statement of Claims: - The Contractor shall prepare and furnish to the 
Engineer once in every month an account giving full and detailed particulars of all 
claims for any additional expenses to which the Contractor may consider himself 
entitled to and of all extra or additional works ordered by the Engineer which he has 
executed during the preceding month and no claim for payment for and such work will 
be considered which has not been included in such particulars. 

 

43.(2) Signing of “No Claim” Certificate:-  The Contractor shall not be entitled to make any 
claim whatsoever against the DFCCIL under or by virtue of or arising out of this 
contract, nor shall the DFCCIL entertain or consider any such claim,  if  made  by  the  
Contractor,  after  he  shall  have  signed  a  “No  Claim” Certificate in favour of the 
DFCCIL in such form as shall be required by the DFCCIL after the works are finally 
measured up.  The contractor shall be debarred from disputing the correctness of the 
items covered by “No Claim” Certificate or demanding a clearance to arbitration in 
respect thereof. 

 
MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 

44. Quantities in schedule annexed to Contract: - T h e  quantities set out in the 
accepted schedule of rates with items of works quantified are the estimated quantities of 
the works and they shall not be taken as the actual and correct quantities of the work to 
be executed by the Contractor in fulfilment of his obligations under the contract. 

45. Measurement of works: - The Contractor shall be paid for the works at the rates in the 
accepted schedule of rates and for extra works at rates determined under Clause 39 of 
these conditions on the measurements taken by the Engineer or the Engineer’s 
representative in accordance with the rules prescribed for the purpose by the DFCCIL.  
The quantities for items the unit of which in the accepted schedule of rates is 100 or 
1000 shall be calculated to the nearest whole number, any; fraction below half being 
dropped and half and above being taken as one; for items the unit of which in the 
accepted schedule of rates is single, the quantities shall be calculated to two places of 
decimals. Such measurements will be taken of the work in progress from time to time 
and at such intervals as in the opinion of the Engineer shall be proper having regard to 
the progress of works. The date and time on which “on account” or final measurements 
are to be made shall be communicated to the Contractor who shall be present at the site 
and shall sign the results of the measurements (which shall also be signed by the 
Engineer or the Engineer’s representative) recorded in the official measurements book as 
an acknowledgement of his acceptance of the accuracy of the measures.  Failing the 
Contractor’s attendance the work may be measured up in his absence and such 
measurements shall, notwithstanding such absence, be binding upon the Contractor 
whether or not he shall have signed the measurement books provided always that any 
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objection made by him to measurement shall be duly investigated and considered in the 
manner set out below:- 

 (a) It shall be open to the Contractor to take specific objection to any recorded 
measurements or Classification on any ground within seven days of the date of such 
measurements.  Any re-measurement taken by the engineer or the Engineer’s 
representative in the presence of the Contractor or in his absence  after  due  notice  has  
been  given  to  him  in  consequence  of objection made by the Contractor shall be final 
and binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and classification of the measurements. 

 (b) If an objection raised by the Contractor is found by the Engineer to be incorrect 
the Contractor shall be liable to pay the actual expenses incurred in measurements. 

 

46. (1)   “On-Account” Payments:- The Contractor shall be entitled to be paid from time to time 
by way of “One-Account” payment only for such works as in the opinion of the 
Engineer he has executed in terms of the  contract.   

 All payments due on the Engineer’s or the Engineer’s representative’s certificates of 
measurements shall be subject to any deductions which may be made under these  
presents  and  shall  further  be  subject  to,  unless  otherwise  required  by Clause 16 of 
these conditions, a  retention of  ten  percent by way of  security deposits, until the 
amount of security deposit by way of retained earnest money and such retentions 
shall amount to 10% of the total value  of the contract provided always that 
the Engineer may by any certificate make any correction or modification in any previous  
certificate which shall have been issued by him and that the Engineer may withhold any 
certificate if the works or any part thereof are not being carried out to his satisfaction. 
 

46.(2) Rounding off amounts: - The total amount due on each certificate shall be rounded off to 
the nearest rupee i.e. sum less than 50 paise shall be omitted and sums of 50 paise and 
more up to Re. 1/- will be reckoned as Re. 1/- 
 

46.(3) On  Account  Payments  not  prejudicial  to  final  settlement:  -  “On- Account” 
payments made to the ‘Contractor shall be without prejudice to the final making up of the 
accounts (except where measurements are specifically noted in the Measurement Book as 
“Final Measurements” and as such have been signed by the Contractor) and shall in no 
respect be considered or used as evidence of any facts stated in or to be inferred from such 
accounts nor of any particular quantity of work having been executed nor of the manner of its 
execution being satisfactory. 

46.(4) Manner of payment: - Unless otherwise specified payments to the Contractor will be 
made by cheque but no cheque will be issued for and amount less thanRs.100/- 

 

46A  PRICEVARIATIONCLAUSE: 
46A.1    Applicability: Price variation clause shall be applicable for this contract and irrespective of the 

contract completion period. Variation in quantities shall not be taken into account for 
applicability of PVC in the contract. 

 Materials supplied free of cost by DFCCIL to the contractors shall fall outside the purview of 
price variation clause. If, in any case, accepted offer include some specific payment to be 
made to consultant or some materials supplied by DFCCIL free or at fixed rate, such payment 
shall be excluded from the gross value of the work for the purpose of payment /recovery of 
price variation. 

 

46A.2 Base month: The base month for the 'Price Variation Clause' shall be taken as month of 
opening of tender including extensions, if any, unless otherwise stated elsewhere. The quarter 
of applicability of PVC shall commence from the month following the month of opening of 
tender. The price variation shall be based on the average price Index of the quarter under 
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consideration. 
 

46A.3 Validity: Rates accepted by DFCCIL shall hold good till completion of work and no 
additional claim shall be admissible on account of fluctuations in market rates increase in 
taxes/any other levies/tolls etc except that payment recovery for overall market situation shall 
be made as per Price variation clause given hereunder. 

 

46A.4 Adjustment for variation in prices of material, labour, fuel, explosives detonators, steel, 
concreting, ferrous, nonferrous, insulator, zinc and cement shall be determined in the manner 
prescribed hereunder. 

 

46A.5 Components of various items in a contract on which variation in prices be admissible shall be 
material, labour, fuel, explosives detonators, steel, cement and lime, concreting, ferrous, 
nonferrous, insulator, zinc, erection, etc. However, for fixed component, no price variation 
shall be admissible. 

 

46A.6  The percentages of labour, material, fuel, component etc. in various types of Engineering 
Works shall be as under: 

 

Component % age Component % age 
(A)Earthwork contracts N.A   
Labour component - Other material components - 
Fuel component - Fixed component * - 
(B) Ballast and Quarry products 
Contracts 

N.A   

Labour component - Other material components - 

Fuel component - Fixed component* - 
(C) Tunnelling Contracts N.A   
Labour component  Detonator Component - 
Fuel component - Other material components - 
Explosive Component - Fixed component* - 
(D) Other work Contracts**    
Labour component 30% Fuel component 15% 
Material component 40% Fixed component* 15% 

   * It shall not be considered for any price variation 
 ** Category of PVC applicable for Schedule A (other than supply of cement and steel 

reinforcement),Schedule-B(Cement) & Schedule-C(Steel Reinforcement). 
 

46A.7 Formulae: The amount of variation in prices(increase/ decrease)in the several 
components(labour, material etc.) shall be worked out by the following formulae: 

 

    (i) L = W x (LQ-LB)  x   LC    
                              LB                      100 
 

   (ii)     M = W x(MQ-MB)   x M C   
                       MB           100 
 

          (iii)    F = W x  (FQ-FB)   x   FC   
                             FB                      100 
 

(iv)    S = SW x (SQ - SB) 
 Applicable for steel items Schedule-C. 
 No other PVC shall be paid on Schedule-C 

 

(v)    C  = CV x ( CQ - CB) 
   CB 

 Applicable for Cement items of Schedule B. 
 No other PVC shall be paid on Schedule-B 
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L Amount of price variation in Labour. 
M Amount of price variation in Materials.  
F Amount of price variation in Fuel. 
S   Amount of price variation in Steel. 
C   Amount of price variation in Cement. 
W Gross value of the work done by the contract or as per on account bill(s), excluding 

cost of materials supplied by DFCCIL at fixed price, minus the price values of 
cement and steel. This will also exclude specific payment, if any, to be made to the 
consultants engaged by contractors (such payment shall be indicated in the 
contractor's offer) 

 

LB Consumerpriceindexnumberforindustrialworkers-AllIndia-publishedinRBI bullet in 
for the base period. 

LQ Consumer Price Index Number for  industrial workers-All India-Published in RBI 
bulletin for the average Price Index of the three months of the quarter under 
consideration. 

MB Index Number of whole sale prices–By groups and subgroups-All commodities-As 
published in the RBI Bulletin for the base period 

MQ Index Number of wholesale prices – By Groups and sub Groups-All commodities 
as published in the RBI Bulletin for the average Price Index of the three months of 
the quarter under consideration. 

FB   Index Number of wholesale prices–By Groups and sub Groups for fuel, power, light 
and lubricants as published in the RBI Bulletin for the base period 

FQ Index Number of wholesale prices–By Groups and sub Groups for fuel and power 
as published in the RBI Bulletin for the average Price Index of the three months of 
the quarter under consideration. 

SW Weight of steel in tonnes supplied by the contractor as per the on accounts bill for 
the Month under consideration. 

SQ SAIL’s(Steel Authority of India Limited) ex-works/explant price plus GST 
hereof(in rupees per tonne) for the relevant category of steel supplied by the 
contractor as prevailing rate on the first day of the month in which the steel was 
purchased by the contractor or as prevailing rate on the first day of the month in 
which the steel was brought to the site by contractor whichever is lower. 

  

In case there is no notification by SAIL for the month under consideration, the price of steel 
as notified in the last available month is to taken. 

 

SB  SAIL’s Ex-works price plus GST there of (in rupees per tonne)for the relevant 
category of steel supplied by the contractor as prevailing on the first day of month in 
which the tender was opened. 

 

If the rates in negotiated tenders are accepted, this will be the month in which negotiations 
were held. In case the rates of notification by SAIL for the month under consideration, the 
price of steel as notified in the last available month is to taken. 
   

CV    Value of cement supplied by contractor as per on account bill in the quarter 
under consideration. 

CB Index Number of whole sale prices of sub Group (of cement & lime) as 
published in the RBI Bulletin for the base period. 

 

CQ   Index Number of whole sale prices of sub Group (of cement & lime) as 
published in the RBI Bulletin for the average price index of three months of 
quarter under consideration. 

LC % of labour component 
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MC %  of Material component 
FC % of Fuel component 

 

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices 
made available by Reserve Bank of India. Any adjustment needed to be done based on 
the finally published indices shall be made as and when they become available. 

 

46A.9 Relevant categories of steel for the purpose of operating the above price variation, as 
mentioned in this clause, based on SAIL ex works price plus GST the re of are as 
under:- 

 

Sr. 
No
. 

Category of steel supplied in Railway 
work 

Category of steel produced by SAIL whose ex-
works price plus GST would be adopted to 
determined price variation. 

1 Reinforcement bars and other  rounds TMT8 mm, IS1786Fe 415/Fe500 

2 All  types and  sizes of angles Angle 65X65X6mm IS-2062 E250ASK 

3 All types and sizes of plates PM Plates above 10-20mm IS 2062 E250A SK 

4 All types and sizes of channels and 
joists 

Channels 200x75mmIS 2062E250ASK 

5 Any other section of steel not covered in 
the above categories and excluding HTS 

Average of price for the 3 categories covered 
under S.No.1,2, 3 above 

 

Special Note: 
(1)   It is clearly indicated that price variation implies both increase as well decrease in input 

prices and therefore price variation during the currency of the contract may result in extra 
payment or recovery as the case may be. 

 

(2)     The Index Number for the base period will be the Index Number as obtained for the month 
of opening of the tender and the quarter will commence from the month following the 
month of opening of tender. If the rates quoted in negotiated tenders are accepted, the base 
month for PVC will be month in which Negotiations are held. 

(3) General Conditions of Contract shall be applicable in context of Price variation. However, 
decision of Engineer shall be final & finding, in case of any conflict. 

 

1.6.6   GST 
 GST as applicable from time to time on taxable value of each running account bill shall 

be paid by DFCCIL. 
 

1.6.7   PERMITS, FEES, TAXES & ROYALITIES. 
 Unless otherwise provided in the contract documents, the contractor shall secure and pay 

for all permits, Government fees and licenses necessary for the execution and completion 
of the works.  The contractor shall pay all taxes and duties except GST tax. GST will be 
paid by DFCCIL as per prevailing rate.  

 

 The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. Any 
violation, in the legal provision of taxes, duties, permits and fees, carried out by the 
Contractor and detected subsequently shall be sole responsibility of the Contractor and 
his legal heirs. 

 

1.6.8 STATUTORY INCREASE IN DUTIES, TAXES ETC. 
Tenderers will examine the various provisions of the Central Goods and Services Tax 
Act,2017(CGST)/integrated Goods and Service Tax Act, 2017(IGST)/Union Territory 
Goods and Services Tax Act, 2017/(UTGST)/respective state’s State Goods and Service 
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Tax Act (SGST) also, as notified by Central/State Govt & as amended from time to time 
and applicable taxes before bidding.  Tenderers will ensure that full benefit of Input Tax 
Credit (ITC) likely to be availed by them is duly considered while quoting rates. 
All the taxes and duties levied by the State and Central Govt and by Local Bodies at the 
prevailing rates applicable on the date of receipt of tender shall be fully borne by the 
Contractor and shall not be reimbursed to him on any account. The tender shall be 
inclusive of all taxes levies as mentioned in 1.6.7 above. 
Further DFCCIL shall not honour any claim arising out of any increase in any of the 
prevailing statutory duties, taxes, levies, octroi etc except GST.  At the time of 
quoting/bidding contractor should bear the above fact in mind. 
 

The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 
Act shall submit GSTIN along with other details required under 
CGST/IGST/UTGST/SGST Act to railway immediately after the award of contract, 
without which no payment shall be released to the contractor.  The contractor shall be 
responsible for deposition of applicable GST to the concerned authority. 
 

1.6.9 EXCISE DUTY OR ANY OTHER TAXES/DUTIES. 
The contractor shall bear full taxes/duties other than GST duties levied by State 
Government and/or Central Government /Local bodies from time to time.  This would be 
entirely a matter between the contractor and the State/Central Government/Local bodies.  
No claim, what so ever, on this account shall be entertained by Railways. 

1.6.10  ROAD TAX CHARGES. 
   Road Tax/Charges levied by Government for movement of vehicles of contractor, used in 

transportation, shall be borne by the contractor and no re-imbursement on this account 
will be made by the Railways. 

 

1.6.11 FOREIGN EXCHANGE REQUIREMENTS. 
Any demand of foreign exchange for importing of equipment and materials shall not be 
accepted. 

 

1.6.12 ANTI PROFITERING CLAUSE. 
The contractor should adhere to anti profiteering provisions as per section 171 of the 
CGST Act. Where due to change in the rates of GST/Change in law, the contractor gets 
any credits/benefits, the same shall be passed on to DFCCIL by way of reduction in 
prices. 
 

47.0 Maintenance  of  works:-  The  Contractor  shall  at  all  times  during  the progress 
and continuance of the works and also for the period of  maintenance specified in the 
Tender Form after the date of passing of the certificate of completion by the Engineer or 
any other earlier date subsequent to the completion of the works that may be fixed by 
the Engineer be responsible for and effectively maintain and uphold in good 
substantial, sound and perfect condition all and every part of the works and shall 
make good from time to time and at all times as often as the  Engineer shall 
require, any damage or defect that may during the above period arise in or be discovered 
or be in any way connected with the works, provided  that  such  damage  or  defect  is  
not  directly  caused  by  errors  in  the contract  documents,  act  of  providence  or  
insurrection  or  civil  riot,  and  the contractor shall be liable for and shall pay and make 
good to the DFCCIL or other persons legally entitled thereto whenever required by the 
Engineer so to do, all losses, damages, costs and expenses they or any of them may 
incur or be put or be liable to by reasons or in consequence of the operations of the 
Contractor or of his failure in any respect. 
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48. (1) Certificate of completion of works: - As soon as in the opinion of the Engineer, 
the works has been completed and has satisfactorily passed any final test or tests that 
may be prescribed, the Engineer shall issue a certificate of completion duly indicating 
the date of completion in respect, of the work and the period of maintenance of the work 
shall commence from the date of completion mentioned in such certificate. The 
Engineer may also issue such a certificate indicating date of completion with respect 
to any part of the work (before the completion  of  the  whole  of  work),  which  has  
been  both  completed  to  the satisfaction of the Engineer and occupied or used by the 
DFCCIL.  When any such certificate is given in respect of part of a work, such part shall 
be considered as completed and the period of maintenance of such part shall commence 
from the date of completion mentioned in the completion certificate issued for that 
part of the work. 

 

48.(2)  Contractor not absolved by completion Certificate:- The Certificate of completion 
in respect of the works referred to in sub-clause (1) of this clause shall not absolve the 
Contractor from his liability to make good any defects imperfections, shrinkages or 
faults which may appear during the period of maintenance specified in the tender 
arising in the opinion of the Engineer from materials or workmanship not in accordance 
with the drawings or specifications or instruction of the Engineer, which defects, 
imperfections, shrinkages or faults shall upon the direction in writing of the Engineer 
be amended and made good by the Contractor at his own cost: and in case of default on 
the part of Contractor the Engineer may employ labour and materials or appoint 
another Contractor to amend  and make good such defects, imperfections, shrinkages 
and faults and all expenses consequent thereon and incidental thereto shall be borne by 
the Contractor and shall be  recoverable from  any moneys  due  to him  under  the 
contract. 

 

49.0 Approval  only by maintenance  Certificate:- No  certificate  other  than maintenance 
certificate referred to in Clause 50 of the conditions shall be deemed to constitute 
approval of any work or other matter in respect of which it is issued or shall be taken as 
an admission of the due performance of the contract or any part thereof or of the 
accuracy of any claim or demand made by the Contractor or of additional varied work 
having been ordered by the Engineer nor shall any other certificate conclude or prejudice 
any of the powers of the Engineer. 

 

50.(1) Maintenance Certificate:- The Contract shall not be considered as completed until a 
Maintenance Certificate shall have  been signed by the Engineer stating that the works 
have been completed and maintained to his satisfaction. The Maintenance 
Certificate shall be given by the Engineer upon the expiration of the period of 
maintenance or as soon thereafter as any works ordered during such period pursuant to 
sub clause (2) Clause 48 of these conditions shall have been completed to the 
satisfaction of the Engineer and full effect shall be given to this Clause notwithstanding 
the taking possession of or using the works or any part thereof by the DFCCIL. 

 

50.(2)     Cessation of Railway’s / DFCCIL Liability: - The DFCCIL shall not be liable to 
the Contractor for any matter arising out of or in connection with the contract of the 
execution of the works unless the contractor shall have made a claim in writing in 
respect thereof before the issue of the Maintenance Certificate under this clause. 

 

50.(3)     Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance certificate 
the Contractor and (subject to sub-clause 2 of this clause) the DFCCIL shall remain 
liable for the fulfilment of any obligation incurred under the provision of the contract 
prior to the issue of the maintenance Certificate which remains unperformed at the time 
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such certificate is issued and for the purposes of determining the nature and extent of 
any such obligations the contract shall be deemed to remain in force between the 
parties thereto. 

51.(1)   Final Payment:- On the Engineer’s certificate of completion in respect of the works, 
adjustment shall be made and the balance of account based on the Engineer or the 
Engineer’s representative’s certified measurements of the total quantity of work 
executed by the contractor up to the date of completion and on the accepted schedule 
or rates and for extra works on rates determined under Clause 39 of these conditions 
shall be paid to the Contractor subject always to any deduction which may be made 
under these presents and further subject to the Contactor having delivered to the 
Engineer either a full account in detail of all claims  he may have on the DFCCIL 
in respect of the works or having delivered “No Claim Certificate" and the Engineer 
having after the receipt of such account given a certificate in writing that such 
claims are correct, that the whole of the works to be done under the provisions of the 
Contracts have been completed, that they have been inspected by him since their 
completion and found to be in good and substantial order, that all properties, works 
and things, removed, disturbed or injured in consequence of the woks have been 
properly replaced and made good and all expenses and demands  incurred by or made 
upon the DFCCIL for or in the respect of damage or loss by from or in consequence of 
the works, have been satisfied agreeably and in conformity with the contract. 

 

51.(2) Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves to 
itself the right to carry out a post-payment audit and or technical examination of the 
works and the final bill including all supporting vouchers, abstracts etc. and to make a 
claim on the contractor for the refund any excess amount paid to him if as a result of 
such examination any over-payment to him is discovered to have made in respect of 
any works done or alleged to have been done by him under the contract. 

 

51A. Production of vouchers etc. by the Contractor:-  
 (i) For a contract of more than one crore of rupees, the contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any 
quotation, invoice, cost or other account, book of accounts, voucher, receipt, letter, 
memorandum, paper of writing or any copy of or extract from any such document and 
also furnish information and returns verified in such manner as may be required in 
any way relating to the execution of this contract or relevant for verifying or 
ascertaining cost of execution of this contract (the decision of the engineer on the 
question of relevancy of any documents, information or return being final and binding 
in the parties).The contractor shall similarly produce vouchers; etc., if required to prove 
to the Engineer, that materials supplied by him, are in accordance with the 
specifications laid down in the contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 
carried out by a sub-contractor or any subsidiary or allied firm or company (as per 
Clause 7 of the General Conditions of Contract), the Engineer shall have power to 
secure the books of such sub-contract or any subsidiary or allied firm or company, 
through the contractor, and such books shall be open to his inspection. 

 (iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the 
obligations of the contractor under any statute rules or orders binding on the contractor. 

 

52.0  Withholding and lien in respect of sums claimed:-  Whenever any claim or claims for 
payment of a sum of money arises out of or under the contract against the 
contractor, the DFCCIL shall be entitled to withhold and also have a lien to retain 
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such sum or sums in whole or in part from the security, if any, deposited by the 
contractor and for the purpose aforesaid, the DFCCIL shall be entitled to withhold the 
said cash security deposit or the security if any, furnished as the case may be and also 
have a lien over the same pending finalization or adjudication of any such claim.  In 
the event of the security being insufficient to cover the claimed amount or amounts or 
if no security has been taken from the contractor, the DFCCIL shall be entitled to 
withhold and have a lien to the extent of the such claimed amount or amounts referred 
to supra, from any sum or sums found payable or which at any time thereafter may 
become payable to the contractor under the same contract or any other contract with 
this or any other DFCCIL or any Department of the Central Government pending 
finalization or adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above, by the DFCCIL will be kept withheld or 
retained as such by the DFCCIL till the claim arising out of or under the contract is 
determined by the arbitrator (if the contract governed by the arbitration clause) or by 
the competent court as the case may be and that the contractor will have no claim for 
interest or damages whatsoever on any account in respect of such withholding or 
retention under the lien referred to supra and duly notified as such to the contractor. 
For the purpose of this clause, where the contractor is a partnership firm or a 
limited company, the DFCCIL shall be entitled to  withhold  and  also  have  a  lien  to  
retain  towards  such  claimed  amount  or amounts in whole or in part from any sum 
found payable to any partner/limited company, as the case may be whether in his 
individual capacity or otherwise. 

 

52A.  Lien in respect of claims in Other Contracts: -   
 ( i )  Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by way of 
lien by the DFCCIL, against any claim of this or any other DFCCIL or any other 
Department of the Central Government in respect of a payment of a sum of money 
arising out of or under  any  other  contract  made  by  the  contractor with  this  or  
any  other Department of the Central Government. 

 

        (ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be made 
from the Final Bills, Security Deposits and Performance Guarantees of other contract or 
contracts, executed by the contractor. The Performance Guarantees submitted by the 
Contractor against other contracts, if required, may be withheld and encashed. In 
addition, 10% of each subsequent ‘on-account bill’ may be withheld, if required, for 
recovery of DFCCIL/Railways’ dues against the terminated contract. 

  

        (iii) It is an agreed term of the contract that the sum of money so withheld or retained under 
this clause by the DFCCIL will be kept withheld or retained as such by the DFCCIL till 
the claim arising out of or under any other contract is either mutually settled or 
determined by arbitration, if the other contract is governed by arbitration clause or by 
the competent court as the case may be and contractor shall have no claim for interest 
or damages whatsoever on this account or on any other ground in respect of any sum 
of money withheld or retained under this clause and duly notified as such to the 
contractor. 

 

53.0 Signature on Receipts for Amounts:- Every receipt for money which may become 
payable or for any security which may become transferable to the Contractors under 
these presents, shall, if signed in the partnership name by anyone of the partners of a 
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Contractor’s firm be a good and sufficient discharge to the DFCCIL in respect of the 
moneys or security purported to be acknowledged thereby and in the event of death of 
any of the Contractor, partners during the pendency of  the contract  it  is  hereby 
expressly agreed that  every receipt  by anyone of the surviving Contractor partners 
shall if so signed as aforesaid be good a sufficient discharge as aforesaid provided that 
nothing in this clause contained shall be deemed to prejudice or effect any claim which 
the DFCCIL may hereafter have against the legal representative of any contractor 
partner so dying for or in respect to any breach of any of the conditions of the contract, 
provided also that nothing in this clause contained shall be deemed to prejudice or 
effect the respective rights or obligations of the Contractor partners and of the legal 
representatives of any deceased Contractor partners interest. 

 

LABOUR 
(The details regarding labour rules shown below are indicative, Guidelines issued from 
Central/State Govt. Labour deptt. from time to time may also be followed mandatory and details 
on shramik kalyan portal may please be updated by contractor, any breach of guidelines may 
force DFCCIL to take action as per GCC) 

54.0 Wages t o  L a b o u r : -The Contractor s h a l l  b e  responsible to ensure compliance 
with the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the 
“said Act” and the Rules made there under in respect of any employees directly or 
through petty contractors or subcontractors employed by him on road construction 
or in building operations or in stone breaking or stone crushing for the purpose of 
carrying out this contract. 
If, in compliance with the terms of the contract, the Contractor supplied any labour to 
be used wholly or partly under the direct orders and control of the DFCCIL 
whether in connection with any work being executed by the Contractor or otherwise 
for the purpose of the DFCCIL such labour shall, for the purpose of this clause, still be 
deemed to be persons employed by the Contractor. 
If any moneys shall, as a result of any claim or application made under the said Act be 
directed to be paid by the DFCCIL, such money shall be deemed to be moneys paid by 
it as aforesaid within seven days after the same shall have been demanded, the 
Railway/DFCCIL shall be entitled to recover the same form any moneys due or 
accruing to the Contractor under this or any other Contract with the DFCCIL. 

54A. Apprentices Act:- The Contractor shall be responsible to ensure compliance with the 
provisions of the Apprentices Act, 1961 and the Rules and Orders issued there under 
from time to time in respect of apprentices directly or through petty contractors or sub-
contractors employed by him for the purpose of carrying out the Contract. 
If the contractor directly or through petty contractors or sub-contractors fails to do so, 
his failure will be a breach of the contract and the DFCCIL may, in its discretion, 
rescind the contract.  The contractor shall also be liable for any pecuniary liability 
arising on account of any violation of the provisions of the Act. 

Note: The contractors are required to engage apprentices when the works undertaken by them 
last for a period of one year or more and / the cost of works is rupees one lakh or more. 

 

55.0    Provisions of payments of Wages Act: - The Contractor shall comply with the 
provisions of the Payment of Wages Act, 1936 and the rules made there under in 
respect of all employees directly or through petty contractors or sub-contractors 
employed by him in the works. If In compliance with the terms of the contract, the 
Contractor directly or through petty contractors of sub-contractors shall supply any 
labour to be used wholly or partly under  the direct orders and control of the 
Engineer whether in connection with the works to be executed hereunder or otherwise 
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for the purpose of the Engineer such labour shall never the less be deemed to comprise 
persons employed by the contractor and any moneys which may be ordered to be 
paid by the Engineer shall be deemed to be moneys payable by the Engineer on 
behalf of the Contractor and the Engineer may on failure of the contractor to repay such 
money to the Railways/DFCCIL deduct the same from moneys due to contractor in the 
terms of contract. The DFCCIL shall be entitled to deduct from any moneys due to 
the contractor (whether under this contract or any other contract) all moneys paid or 
payable by the DFCCIL by the way of compensation of aforesaid or for costs of 
expenses in connection with any claim thereto and the decision of the Engineer upon 
any question arising out of the effect or force of this clause shall be final and binding 
upon the Contractor. 

 

  55A. Provisions of Contract labour (Regulation and Abolition) Act, 1970: 
 55A.(1) The contractor shall comply with the provision of the contract labour (Regulation and  

Abolition)  Act,  1970  and  the  Contract  labour  (Regulation  and  Abolition) Central 
Rules 1971 as modified from time to time, wherever applicable and shall also 
indemnify the DFCCIL from and against any claims under the aforesaid Act and the 
Rules. 

 

55A.(2) The  Contractor shall obtain  a  valid  licence  under  the  aforesaid Act  as modified 
from time to time before the commencement of the work and continue to have a valid 
licence until the completion of the work. Any failure to fulfil the requirement shall 
attract the penal provision of the Contract arising out of the resultant non-execution of 
the work. 

55A. (3) The Contractor shall pay to the labour employed by him directly or through 
subcontractors the wages as per provision of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, cause to be paid the wages to labour indirectly engaged on the works 
including any engaged by subcontractors in connection with the said work, as if the 
labour had been immediately employed by him. 

 

55A.(4) In  respect  of  all  labour  directly  or  indirectly  employed  in  the  work  for 
performance of the contractor’s part of, the contract, the Contractor shall comply with 
or cause to be complied with the provisions of the aforesaid Act and Rules wherever 
applicable. 

 

55A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 
DFCCIL is obliged to pay any amount of wages to a workman employed by the 
Contractor or his sub-contractor in execution of the work or to incur any expenditure 
on account of the Contingent, liability of the DFCCIL due to the contractor’s failure to 
fulfil his statutory obligations under the aforesaid Act or the rules the DFCCIL will 
recover from the Contractor, the amount of wages so paid or the amount of expenditure 
so incurred, and without prejudice to the rights of the DFCCIL under the section 20, 
sub-section (2) and section 2, sub-section (4) of the aforesaid Act, the DFCCIL shall 
be at liberty to recover such amount or part thereof by deducting it from the 
security deposit and/ or from any sum due by the DFCCIL to the contractor whether 
under the contract or otherwise. The DFCCIL shall not be bound to contest any claim 
made against it under sub-section (1) of section 20 and sub-section (4) of section 21 of 
the aforesaid Act except on the written request of the contractor and upon his giving to 
the DFCCIL full security for all costs for which the DFCCIL might become liable in 
contesting such claim. The decision of the DFCCIL regarding the amount actually 
recoverable from the contractor as stated above shall be final and binding on the 
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Contractor. 
 

55B.  Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 
1952: 
The Contractor shall comply with the provisions of Para 30 & 36-B of the 
Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension 
Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 
1976; as modified from time to time through enactment of “Employees Provident 
Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also 
indemnify the DFCCIL from and against any claims under the aforesaid Act and the 
Rules. 

 

55C.  Provisions of “The Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act, 1996” and “The Building and 
Other Construction Workers’ Welfare Cess Act, 1996”:  
The tenderers, for carrying out any construction work, must get themselves 
registered with the Registering Officer under Section-7 of the Building and Other 
Construction Workers Act, 1996 and rules made thereto by the concerned State 
Govt. and submit certificate of Registration, issued from the Registering Officer of 
the concerned State Govt. (Labour Dept.). As per this Act, the tenderer shall be 
levied a cess @1% of cost of construction work, which would be deducted 
From each bill. Cost of material, when supplied under a separate schedule item, shall 
be outside the purview of cess. 

 

56.0 Reporting of Accidents of Labour: - The Contractor shall be responsible for the 
safety of all employees directly or through petty contractors or sub- contractor 
employed by him on the works and shall report serious accidents to any of them 
however and wherever occurring on the works to the Engineer or the Engineers 
Representative and shall made every arrangements to render all possible assistance. 

 

57.0 Provision of Workmen’s Compensation Act:- In every case in which by virtue of 
the provisions of section 12 sub-section (1) of the Workmen’s Compensation Act 
1923, DFCCIL is obliged to pay compensation to a workman directly or through petty 
contractor or subcontractor employed by the Contractor in executing the work, 
DFCCIL will recover from the Contractor the amount of the compensation  so  paid,  
and,  without  prejudice  to  the  rights  of  DFCCIL  under Section 12 Sub-section (2) 
of the said Act, DFCCIL shall be at liberty to recover such amount or any part thereof 
by deducting it from the security deposit or from any sum due by DFCCIL to the 
Contractor whether under these conditions or otherwise, DFCCIL shall not be bound to 
contest any claim made against it under Section 12 Sub-section (1) of the said Act 
except on the written request of the Contractor and upon his giving to DFCCIL full 
security for all costs for which DFCCIL might become liable in consequence of 
contesting such claim. 

 

57A.     Provision of Mines Act:- The contractor shall observe and perform all the provisions of 
the Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time 
being in force and any rules and regulations made there under in respect of all the 
persons directly or through the petty contractors or sub-contractors employed by him 
under this contract and shall indemnify the DFCCIL from and against any claims under 
the Mines Act, or the rules and regulations framed there under, by or on behalf of any 
persons employed by him or otherwise. 

 

58.0 DFCCIL not to provide quarters for Contractors: - No quarters shall 
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normally be provided by the DFCCIL for the accommodation of the contractor or any 
of his staff employed on the work. 

 

59.(1)  Labour Camps:- The contractor shall at his own expense make adequate arrangements 
for the housing, supply of drinking water and provision of latrines and urinals for 
his staff and workmen, directly or through the petty contractors or sub-contractors and 
for temporary crèche (Bal-mandir) where 50 or more women are employed at a time. 
Suitable sites on DFCCIL land, if available, may be allotted to the contractor for 
the erection of labour camps, either free of charge or on such terms and conditions 
that may be prescribed by the DFCCIL. All camp sites shall be maintained in clean 
and sanitary conditions by the contractor at his own cost. 

59. (2)    Compliance to rules for employment of labour: - The contractor(s) shall conform to 
all laws, by-laws rules and regulations for the time being in force pertaining to the 
employment of local or imported labour and shall take all necessary precautions to 
ensure and preserve the health and safety of all staff employed directly or through petty 
contractors or sub-contractors on the works. 

59. (3)   Preservation of peace: - The contractor shall take requisite precautions and use his 
best endeavours to prevent any riotous or unlawful behaviour by or amongst his 
workmen and other employed directly or through the petty contractors or sub-
contractors on the works and for the preservation of peace and protection of the 
inhabitants and security of property in the neighbourhood of the works. In the event 
of the DFCCIL requiring the maintenance of a special Police Force at or in the vicinity 
of the site during the tenure of works, the expenses thereof shall be borne by the 
contractor and if paid by the DFCCIL shall be recoverable from the contractor. 

59.(4)    Sanitary arrangements:- The contractor shall obey all sanitary rules and carry out all 
sanitary measures that may from time to time be prescribed by the Railway Medical 
Authority and permit inspection of all sanitary arrangements at all times by the 
Engineer, the Engineer’s Representative of the Medical staff of the DFCCIL. Should 
the contractor fail to make the adequate sanitary arrangements, these will be provided 
by the DFCCIL and the cost therefore recovered from the contractor. 

59.(5)    Outbreak of infectious disease:- The contractor shall remove from his camp  such  
labour  and  their  families  as  refuse  protective  inoculation  and vaccination when 
called upon to do so by the Engineer or the Engineer’s representative on the advice of 
the DFCCIL. Should cholera, plague or other infectious disease break out, the 
contractor shall burn the huts, beddings, clothes and other belongings of or used by the 
infected parties and promptly erect new huts on health sites as required by the engineer, 
failing which within the time specified in the Engineer’s requisition, the work may be 
done by the DFCCIL and the cost therefore recovered from the contractor. 

 

59. (6) Deleted 
 

59.(7) Medical facilities at site: - The Contractor shall provide medical facilities at the site 
as may be prescribed by the Engineer on the advice of the DFCCIL in relation 
to the strength of the Contractor’s resident staff and workmen. 

 

59.(8) Use  of  intoxicants:  -  The  sale  of  ardent  spirits  or  other  intoxicating beverages 
upon the work or in any of the buildings, encampments or tenements owned, occupied 
by or within the control of the contractor or any of his employees shall be forbidden 
and the Contractor shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 

59. (9) Non-employment of female labour: - The Contactor shall see that the 
employment of female labour on / in Cantonment areas, particularly in the 
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neighbourhood of soldier’s barracks, should be avoided as far as possible. 
 

59.(10)  Restrictions on the employment of Retired Engineers of Railway/DFCCIL services 
within one year of their retirement : The Contractor shall not, if he is a retired 
Government Engineer of Gazetted rank, himself engage in or employ or associate a 
retired Government Engineer of Gazetted rank, who has not completed one year from 
the date of retirement, in connection with this contract in any manner whatsoever 
without obtaining prior permission of the President and if the Contractor is found to 
have contravened this provision it will constitute a breach of contract and 
administration will be entitled to terminate the contract and forfeit Earnest Money 
Deposits (EMD),Performance Guarantee (PG)and Security Deposits (SD) of that 
contract. 

 

60. (1)   Non-employment of labours below the age of 15:- the Contractor shall not employ 
children below the age of 15 as labourers directly or through petty contractors or 
subcontractors for the execution of work. 

 

60.(2) Medical Certificate of fitness for labour: - It is agreed that the contractor shall not 
employ a person above 15 and below 19 years of age for the purpose of execution of 
work under the contract unless a medical certificate of fitness in the prescribed form 
(Performa at Form No.15)  granted to him by a certifying surgeon certifying that he is 
fit to work as an adult is obtained and kept in the custody of the contractor or a person 
nominated by him in this behalf and the person carries with him, while at work; a token 
giving a reference to such certificate. It is further agreed that the responsibility for 
having the adolescent examined medically at the time of appointment or periodically 
till he attains the age of 19 years shall devolve entirely on the contractor and all the 
expenses to be incurred on this account shall be borne by him and no fee shall be 
charged from the adolescent or his parent for such medical examination. 

 

60. (3) Period of validity of medical fitness certificate:- A certificate of fitness granted or 
renewed for the above said purposes shall be valid only for a period of one year at a 
time. The certifying surgeon shall revoke a certificate granted or renewed if in his 
opinion the holder of it is, no longer fit for work in the capacity stated therein. Where a 
certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he 
shall, if so required by the person concerned, state his reasons in writing for doing so. 

 

60.(4) Medical re-examination of labourer:- Where any official appointed in this behalf by 
the Ministry of labour is of the opinion that any person employed in connection with 
the execution of any work under this contract in the age group 15 to 19 years is 
without a certificate of fitness or is having a certificate of fitness but no longer fit to 
work in the capacity stated in the certificate, he may serve on the Contractor, or on the 
person nominated by him in the regard, a notice requiring that such persons shall be 
examined by a certifying surgeon and such person shall not if the concerned official so 
directs, be employed or permitted to do any work under this contract unless he has been 
medically examined and certified that he has been granted a certificate of fitness or a 
fresh certificate of fitness, as the case may be. 

 

              EXPLANATIONS:- 
 (1) Only  qualified  medical  practitioners  can  be  appointed  as  “Certifying 

Surgeons” and the term “Qualified Medical Practitioners” means a person holding a 
qualification granted by an authority specified in the Schedule to the Indian Medical 
Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian Medical Council Act, 
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1933 (XXVII) of 1933. 
 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal 
Corporation. 

 
DETERMINATION OF CONTRACT 

61.(1) Right of DFCCIL of  determine  the  contract:- The  DFCCIL  shall  be entitled  
to  determine  and  terminate  the  contract  at  any  time  should,  in  the 
DFCCIL/Railway’s opinion, the cessation of work becomes necessary owing to paucity 
of funds or from any other cause whatever, in which case the value of approved 
materials at site and of work done to date by the Contractor will be paid for in full at 
the rate specified in the contract. Notice in writing from the DFCCIL of such 
determination and the reasons therefore shall be conclusive evidence thereof. 

 

61. (2)   Payment on determination of contract: - Should the contract be determined under sub 
clause (1) of this clause and the Contractor claims payment for expenditure incurred by 
him in the expectation of completing the whole of the work, the Railways /DFCCIL 
shall admit and consider such claims as are deemed reasonable and are supported by 
vouchers to the satisfaction of the Engineer. The DFCCIL/Railway’s decision on the 
necessity and propriety of such expenditure shall be final and conclusive. 

 

61.(3) The contractor shall have no claim to any payment of compensation or 
otherwise, howsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in 
consequence of determination of contract. 

62. (1) Determination of contract owing to default of contractor: - If the Contractor should:- 
(i) Becomes bankrupt or insolvent, or 
(ii) Make an arrangement with of assignment in favour of his creditors, or agree to 

carry out the contract under a Committee of Inspection of his creditors, or 
(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 
(iv) Have an execution levied on his goods or property on the works, or 
(v) Assign  the  contract  or  any  part  thereof  otherwise  than  as  provided in 

Clause 7 of these conditions, or  
(vi) Abandon the contract, or 
(vii) Persistently disregard the instructions of the Engineer, or contravene any 

provision of the contract, or 
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the      

stipulated period, or 
(ix) Fail to remove materials from the site or to pull down and replace work after 

receiving from the Engineer notice to the effect that the said materials or works 
have been condemned or rejected under clause 25 and 27 of these conditions, or 

(x) Fail to take steps to employ competent or additional staff and labour as 
required under clause 26 of the conditions 

(xi) Fail to afford the Engineer or Engineer’s representative proper facilities for 
inspecting the work or any part thereof as required under clause 28 of the 
conditions, or 

(xii) Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the DFCCIL 
or to any person on his or on their behalf in relation to the execution of this or any 
other contract with this DFCCIL. 
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(xiii)(A) At any time after the tender relating to the contract, has been signed and 
submitted by the Contractor, being a partnership firm admit as one of its partners 
or employee under it or being an incorporated company elect or nominate or 
allow to act as one of its directors or employee under it in any capacity 
whatsoever any retired engineer of the gazetted rank or any other retired gazetted 
officer working before his retirement, whether in the executive or administrative 
capacity, or whether holding any pensionable post or not, in the 
Railways/DFCCIL for the time being owned and administered by the President 
of India before the expiry of one year from the date of retirement from the said 
service of such Engineer or Officer unless such Engineer or Officer has obtained 
permission from the President of India or any officer duly authorized by him in 
this behalf to become a partner or a director or to take employment under the 
contract as the case may be, or 

(xiii) (B) Fail to give at the time of submitting the said tender:- 
(a) The correct information as to the date of retirement of such retired engineer or retried 

officer from the said service, or as to whether any such retired engineer or retired 
officer was under the employment of the Contractor at the time of submitting the said 
tender, or 

(b) The correct information as to such engineers or officers obtaining permission to take 
employment under the contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners 
was such a retired engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors 
was such a  retired engineer or a retired officer, or 

(e) Being such a retired engineer or retried officer suppress and not disclose at the time of 
submitting the said tender the fact of his being such a retired engineer or a retired 
officer or make at the time of submitting the said tender a wrong statement in 
relation to his obtaining permission to take the contract or if the contractor be a 
partnership firm or an incorporated company to be a partner or director of such firm 
or company as the case may be or to seek employment under the contractor. 

 

 Then and in any of the said clause, the Engineer on behalf of the DFCCIL may 
serve the Contractor with a notice (Proforma at Form No.16) in writing to that effect 
and if the contractor does not within seven days after the delivery to him of such 
notice proceed to make good his default in so far as the same is capable of being 
made good and carry on the work or comply with such directions as aforesaid of the 
entire satisfaction of the Engineer, the DFCCIL shall be entitled after giving 48 hours’ 
notice (Proforma at Form No. 17) in writing under the hand of the Engineer to 
rescind the contract as a whole or in part or parts (as may be specified in such 
notice) and after expiry of 48 hours’ notice, a final termination notice (Proforma at 
Form No. 18) should be issued and adopt the following courses: 

 

 To measure up or the whole or part of the work from which the contractor has 
been removed and get it completed by another contractor, the manner and method in 
which such work is completed shall be in the entire discretion of the Engineer whose 
decision shall be final. 

 

62. (2) Right of DFCCIL after, rescission of contract owing to default of contractor:  
 In the event of any or several of the courses, referred to in sub-clause (1) of the clause, 

being adopted. 
 (a)  the contractor shall have  no  claim  to  compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into any 
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commitments or made any advances on account of or with a view to the execution of 
the works or the performance of the contract and contractor shall not be entitled to 
recover  or  be  paid  any  sum  for  any  work  thereto  for actually performed under 
the contract unless and until the Engineer shall have certified the performance of 
such work and the value payable in respect thereof and the contractor shall only be 
entitled to be paid the value so certified. 

 

(b) The Engineer or the Engineer’s representative shall be entitled to take possession of 
any materials, tools, implements, machinery and buildings on the works or on the 
property on which these are being or ought to have been executed, and to retain and 
employ the same in the further execution of the works or any part thereof until the 
completion of the works without the contractor being entitled to any compensation for 
the use and employment thereof or for wear and tear or destruction thereof. 

 

(c)  The Engineer shall as soon as may be practicable after removal of the contractor fix 
and determine ex-parte or by or after reference to the  parties  or  after  such  
investigation  or  enquiries  as  he  may consider fit to make or institute and shall certify 
what amount(if any) had at the time of rescission of the contract been reasonably earned 
by or would reasonably accrue to the contractor in respect of the work then 
actually done by him under the contract and what was the value of any unused, or 
partially used materials, any constructional plan and any temporary works upon the site. 
The legitimate amount due to the contractor after making necessary deductions and 
certified by the Engineer should be released expeditiously. 
STATEMENT OF DISPUTES - INDIAN RAILWAY ARBITRATION RULES 
 

63.0 Matters finally determined by the DFCCIL – All disputes and differences of any 
kind whatsoever  arising out of or in connection with the contract, whether during the 
progress of the work or after its completion and whether before or after the 
determination of the contract, shall be referred by the contractor to the Director(PP) 
/General Manager/GM/Co, DFCCIL and the Director(PP)/General Manager/GM/Co. 
DFCCIL shall within 120 days after receipt of the contractor’s representation make and 
notify decisions on all matters referred to by the contractor in writing provided that 
matter for which provision has been made in clauses 8, 18, 22.(5), 39, 43.(2), 45.(a), 
55, 55A.(5), 57, 57A, 61.(1), 61.(2) and 62.(1) to (xiii)(B) of General Conditions of 
contract or in any special clause of the conditions of the contract shall be deemed as 
‘excepted matters’ (matters not arbitrable)  and  decisions  of  the  DFCCIL  authority,  
thereon  shall  be  final  and binding on the contractor; provided further that ‘excepted 
matters’ shall stand specifically excluded from the purview of the arbitration clause. 

 

64. (1)    Demand for Arbitration:- 
64. (1)(i) In  the  event  of  any  dispute  or  difference between the parties hereto as to the 

construction or operation of this contract, or the respective rights and liabilities of the 
parties on any matter in question, dispute or difference on any account or as to the 
withholding by the DFCCIL of any certificate to which the contractor may claim to be 
entitled to, or if the DFCCIL fails to make a decision within 120 days, then and in any 
such case, but except in any of  the  ‘excepted  matters’  referred  to  in  clause  63  of  
these  conditions,  the contractor, after 120 days but within 180 days of his presenting 
his final claim on disputed matters shall demand in writing that the dispute or 
difference be referred to arbitration. 

 

64.(1) (ii) The demand for arbitration shall specify the matters which are in question, or subject 
of the dispute or difference as also the amount of claim item wise. Only such dispute or 
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difference, in respect of which the demand has been made, together with counter 
claims or set off, given by the DFCCIL, shall be referred to arbitration and other 
matters shall not be included in the reference. 

 

64. (1) (iii)  
(a) The arbitration proceedings shall be assumed to have commenced from the day, a 

written and valid demand for arbitration is received by the DFCCIL. 
 (b) The claimant shall submit his claim stating the facts supporting the claims along with 

all the relevant documents and the relief or remedy sought against each claim within 
a period of 30 days from the date of appointment of the Arbitral Tribunal. 

(c) The DFCCIL shall submit its defence statement and counter claim(s), if any, within a 
period of 60 days of receipt of copy of claims from Tribunal thereafter, unless 
otherwise extension has been granted by Tribunal. 

(d) The place of arbitration would be New Delhi 
 

64.(1)(iv) No new claim shall be added during proceedings by either party. However, a party 
may amend or supplement the original claim or defence thereof during the course of 
arbitration proceedings subject to acceptance by Tribunal having due regard to the 
delay in making it. 

 

64.(1)(v) – If the contractor(s) does/do not prefer his/their specific and final claims in writing, 
within a period of 90 days of receiving the intimation from the Railways/DFCCIL that 
the final bill is ready for payment, he/they will be deemed to have waived his/their 
claim(s) and the Railways/DFCCIL shall be discharged and released of all liabilities 
under the contract in respect of these claims. 

 

64.(2)  Obligation During Pendency of Arbitration:– Work under the contract shall, unless 
otherwise directed by the Engineer, continue during the arbitration proceedings, and no 
payment due or payable by the DFCCIL shall be withheld on account of such 
proceedings,  provided, however, it shall be open for Arbitral Tribunal to consider and 
decide whether or not such work should continue during arbitration proceedings. 

 

64. (3) Appointment of arbitrator 
64.(3)(a)(i) In cases where the  total value  of all claims in  question  added together does not 

exceed Rs.25,00,000 (Rupees twenty five lakhs only), the Arbitral tribunal shall consist of 
a sole arbitrator  nominated by the  MD/DFCCIL  The sole arbitrator shall be appointed 
within 60 days from the day when a written and valid demand for arbitrator is received by 
MD/DFCCIL . 

 

64. (3) (a) (ii) In cases not covered by the clause 64(3) (a) (i), the Arbitral Tribunal shall consist of a 
Panel of three officials, as the arbitrators.  For this purpose, the DFCCIL will send a panel 
of more than 3 names of DFCCIL officers w h ic h  may also include the name(s) of 
Officer(s) empanelled to work as Arbitrator to the contractor within 60 days from the day 
when a written and valid demand for arbitration is received by the MD/DFCCIL. 
Contractor will be asked to suggest to MD/DFCCIL at  least 2 names out of the panel for 
appointment as contractor’s nominee within 30 days from the date of dispatch of the 
request by Railway /DFCCIL. The MD/DFCCIL  shall appoint at least one out of them as 
the contractor’s nominee and will, also simultaneously appoint the balance number of 
arbitrators either from the panel or from outside the panel, duly indicating the ‘presiding 
arbitrator’ from amongst the 3 arbitrators so appointed. MD/DFCCIL shall complete this 
exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the names 
of contractor’s nominees. While nominating the arbitrators it will be necessary to ensure 
that one of them is from the Accounts department. An officer of selection grade of 
accounts department shall be considered of equal status to the officers in SA grade of other 
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department of DFCCIL for the purpose of appointment of arbitrator. 
 

64. ( 3)(a)(iii) If one or more of the arbitrators appointed as above refuses to act as arbitrator, 
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable 
or unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in 
the opinion of the MD/DFCCIL fails to act without undue delay, the MD/DFCCIL 
shall appoint new arbitrator/arbitrators to act in his/their place in the same manner in 
which the earlier  arbitrator/arbitrators  had  been  appointed. Such re-constituted Tribunal 
may, at its discretion, proceed with the reference from the stage at which it was left by 
the previous arbitrator(s). 

 

64. (3) (a) (iv) The arbitral Tribunal shall have power to call for such evidence by way of affidavits 
or otherwise as the arbitral Tribunal shall think proper, and it shall be the duty of the 
parties hereto to do or cause to be done all such things as may be necessary to enable the 
arbitral Tribunal to make the award without any delay. The arbitral Tribunal should record 
day-to-day proceedings. The proceedings shall normally be conducted on the basis of 
documents and written statements. 

 

64. (3) (a) (v) While appointing arbitrator(s) under sub-clause (i), (ii) & (iii) above, due care shall be 
taken that he/they is/are not the one/those who had an opportunity to deal with the matters 
to which the contract relates or who in the course of his/their duties as DFCCIL 
servant(s) expressed views on all or any of the matters under dispute or differences.  The 
proceedings of the arbitral Tribunal or the award made by such Tribunal will, however, not 
be invalid merely for the reason that one or more arbitrator had, in the course of his 
service, opportunity to deal with the matters to which the contract relates or who in the 
course of his/their duties expressed views on all or any of the matters under dispute. 

 

64. (3) (b) (i) the arbitral award shall state item wise, the sum and reasons upon which it is based. 
The analysis and reasons shall be detailed enough so that the award could be inferred there 
from. 

64.(3)(b)(ii) A party may apply for corrections of any computational errors, any typographical or 
clerical errors or any other error of similar nature occurring in the award of a tribunal and 
interpretation of a specific point of award to tribunal within 60 days of receipt of the 
award. 

64.(3)(b)(iii) A party may apply to tribunal within 60 days of receipt of award to make an additional 
award as to claims presented in the arbitral proceedings but omitted from the arbitral 
award. 

64. (4)   In case of the Tribunal, comprising of three Members, any ruling on award shall be made by 
a majority of Members of Tribunal.  In the absence of such a majority, the views of the 
Presiding Arbitrator shall prevail. 

64. (5)   where the arbitral award is for the payment of money, no interest shall be payable on whole 
or any part of the money for any period till the date on which the award is made. 

64. (6)   the cost of arbitration shall be borne by the respective parties. The cost  shall inter-alia 
include fee of the arbitrator(s), as per the rates fixed by the DFCCIL from time to time and 
the fee shall be borne equally by both the parties. 

64(7)   Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 
rules there under and any statutory modifications thereof shall apply to the arbitration 
proceedings under this clause. 

 
 JOINT VENTURE (JV) FIRMS IN WORKS TENDERS 

65.0  Participation of Joint Venture (JV) Firms in Works Tender: This Clause shall be 
applicable for works tenders of value as approved and communicated by Railway Board 
/DFCCIL from time to time. 

65.1  Separate identity / name shall be given to the Joint Venture Firm. 
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65.2  Number of members in a JV Firm shall not be more than three. 
65.3  A member of JV Firm shall not be permitted to participate either in individual capacity or as 

a member of another JV Firm in the same tender. 
65.4      The tender form shall be purchased and submitted only in the name of the JV Firm and not in 

the name of any constituent member. 
65.5 Normally earnest money deposit (EMD) shall be submitted only in the name of Employer 

“Dedicated Freight Corridor Corporation of India Limited” A/C JV Firm and not in the name 
of constituent member. However, in exceptional cases EMD in the name of Employer 
“Dedicated Freight Corridor Corporation of India Limited” A/C JV Firm and not in the name 
of Lead Member can be accepted subject to written confirmation from JV members to the 
effect, that EMD submitted by the Lead Member may be deemed as EMD submitted by JV 
Firm. 

65.6     One of the members of the JV Firm shall be its Lead Member who shall have a majority (at 
least 51%) share of interest in the JV Firm and also, must have satisfactorily completed in the 
last three previous financial years and the current financial year upto the date of opening of 
the tender, one similar single work for a minimum value of 35% of advertised tender value 
and as defined in technical eligibility criteria. The other members shall have a share of not 
less than 20% each in case of JV Firms with upto three members. In case of JV Firm with 
foreign member(s), the Lead Member has to be an Indian Firm with a minimum share of 
51%. 

65.7    A copy of Memorandum of Understanding (MoU) executed by the JV members shall be 
submitted by the JV Firm along with the tender. The complete details of the members of the 
JV Firm, their share and responsibility in the JV Firm etc. particularly with reference to 
financial, technical and other obligations shall be furnished in the MOU. (The MOU format 
for this purpose is enclosed along with the tender, Form No. 9). 

65.8    Once the tender is submitted, the MoU shall not be modified / altered / terminated during the 
validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the 
full Earnest Money Deposit (EMD) shall be liable to be forfeited. 

65.9   Approval for change of constitution of JV Firm shall be at the sole discretion of the Employer 
(Railways /DFCCIL). The constitution of the JV Firm shall not be allowed to be modified 
after submission of the tender bid by the JV Firm, except when modification becomes 
inevitable due to succession laws etc. and in any case the minimum eligibility criteria should 
not get vitiated. However, the Lead Member shall continue to be the Lead Member of the JV 
Firm. Failure to observe this requirement would render the offer invalid. 

65.10  Similarly, after the contract is awarded, the constitution of JV Firm shall not be allowed to be 
altered during the currency of contract except when modification become inevitable due to 
succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. 
Failure to observe this stipulation shall be deemed to be breach of contract with all 
consequential penal action as per contract conditions. 

65.11   On award of contract to a JV Firm, a single Performance Guarantee shall be submitted by the 
JV Firm as per tender conditions. All the Guarantees like Performance Guarantee, Bank 
Guarantee for Mobilization Advance, Machinery Advance etc. shall be accepted only in the 
name of the JV Firm and no splitting of guarantees amongst the members of the JV Firm 
shall be permitted. 

65.12  On issue of LOA (Letter Of Acceptance), an agreement among the members of the JV Firm 
(to whom the work has been awarded) shall be executed and got registered before the 
Registrar of the Companies under Companies Act or before the Registrar/Sub-Registrar under 
the Registration Act, 1908. This JV Agreement shall be submitted by the JV Firm to the 
Railways/ DFCCIL before signing the contract agreement for the work. In case the tenderer 
fails to observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be 
forfeited and other penal actions due shall be taken against partners of the JV and the JV. 
This Joint Venture Agreement shall have, inter-alia, following Clauses: 
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65.12.1 Joint And Several Liability - Members of the JV Firm to which the contract is awarded, shall 
be jointly and severally liable to the Employer (Railways /DFCCIL) for execution of the 
project in accordance with General and Special Conditions of Contract. The JV members 
shall also be liable jointly and severally for the loss, damages caused to the Railways / 
DFCCIL during the course of execution of the contract or due to non-execution of the 
contract or part thereof. 

65.12.2Duration of the Joint Venture Agreement - It shall be valid during the entire currency of the 
contract including the period of extension, if any and the defect liability period after the work 
is completed. 

65.12.3Governing Laws - The Joint Venture Agreement shall in all respect be governed by and 
interpreted in accordance with Indian Laws. 

 

65.13  Authorized Member - Joint Venture members shall authorize one of the members on behalf 
of the Joint Venture Firm to deal with the tender, sign the agreement or enter into contract in 
respect of the said tender, to receive payment, to witness joint measurement of work done, to 
sign measurement books and similar such action in respect of the said Tender/contract. All 
notices/correspondences with respect to the contract would be sent only to this authorized 
member of the JV Firm. 

65.14  No member of the Joint Venture Firm shall have the right to assign or transfer the interest 
right or liability in the contract without the written consent of the other members and that of 
the employer (Railways /DFCCIL) in respect of the said tender/contract. 

65.15  Documents to be enclosed by the JV Firm along with the tender: 
 

65.15.1 In case one or more of the members of the JV Firm is/are partnership firm(s), following 
documents shall be submitted: 

(a)   Notary certified copy of the Partnership Deed, 
(b)   Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of 

appropriate value (in original). 
(c)   Power of Attorney (duly registered as per prevailing law) in favour of one of the partners of 

the partnership firm to sign the JV Agreement on behalf of the partnership firm and create 
liability against the firm. 

65.15.2In case one or more members is/are Proprietary Firm or HUF, the following documents shall   
be enclosed: 

 Affidavit on Stamp Paper of appropriate value declaring that his/her Concern is a Proprietary 
Concern and he/she is sole proprietor of the Concern OR he/she is in position of "KARTA" 
of Hindu Undivided Family (HUF) and he/she has the authority, power and consent given by 
other partners to act on behalf of HUF. 

65.15.3 In case one or more members is/are limited companies, the following documents shall be 
submitted: 

(a) Notary certified copy of resolutions of the Directors of the Company, permitting the 
company to enter into a JV agreement, authorizing MD or one of the Directors or Managers 
of the Company to sign JV Agreement, such other documents required to be signed on behalf 
of the Company and enter into liability against the company and/or do any other act on behalf 
of the company. 

(b)  Copy of Memorandum and Articles of Association of the Company. 
(c)  Power of Attorney (duly registered as per prevailing law) by the  Company authorizing 

the person to do/act mentioned in the para (a) above. 
65.15.4 Deleted 
65.16  Credentials & Qualifying Criteria: Technical and financial eligibility of the JV Firm shall 

be adjudged based on satisfactory fulfillment of the following criteria: 
65.16.1Technical Eligibility Criteria: As defined in Preamble and General Instructions to tenderers. 
65.16.2Financial Eligibility Criteria: As defined in Preamble and General Instructions to tenderers. 
66.        MSME (presently applicable for Goods & Services only). 
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66.1  Public Procurement Policy for Micro and Small Enterprises (MSEs) may be followed if 
instructions issued from Central Govt. time to time upto opening of tender for works tenders, 
then participating MSE shall enclose with their offers the proof of their being MSE registered 
with any of the agencies mentioned in the notification of Ministry of MSME indicated below: 

(i) District Industries Centers. 
(ii) Khadi and Village Industries Commission. 

(iii) Khadi and Village Industries Board. 
(iv) Coir Board. 
(v) National Small Industries Corporation. 

(vi) Directorate of Handicraft and Handloom. 
(vii) Any other body specified by Ministry of MSME. 

The MSEs must also indicate the terminal validity date of their registration. MSEs owned by 
Scheduled Castes or Scheduled Tribes (SC/ST) Entrepreneurs may be indicated and proof of same 
may be enclosed. 
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PART - I  
CHAPTER V 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1.5.1   This  Tender  shall  be  governed  by  Preamble  and  General instructions to tenderers, 
General condition of Contract, Special conditions of contract, Technical Specifications, 
Additional Technical specifications (if any), Drawings, Forms, Annexures, etc.  

1.5.2   If there are varying or conflicting provisions in the documents forming part of the 
contract, Engineer shall be deciding authority with regard to the intentions of the 
provision and decision of Engineer will be final and binding on   the contractor.  

1.5.3  Scheme of work: - Within a period of 10 days beginning from the date of issue of Letter 
of Acceptance of Tender, the Contractor shall submit the detailed time schedule for 
execution of work and various documents enumerated in tender papers to the employer. 

1.5.4   Quality Assurance Plan for Substructure and foundation 

All materials used in the work shall be of the best quality as per codes.  

1.5.5   Quality Assurance Plan for Superstructure  

(a) All materials used in the work shall be of the best quality as per codes / 
Specifications  

(b) The contractor shall ensure quality at all necessary points, whether at manufacturer’s 
works, or in his depot or at work site as well as during erection through Quality 
Assurance Plan.   

(c)  The Contractor shall adopt a suitable Quality Assurance Programme according to 
approved instructions, drawings, specifications, etc.  

  1.5.6 Expenses of Employer’ Representative – All the expenses of Engineer’s representative 
shall be borne by the Employer whether the inspected material is finally utilised in work 
or not. 

1.5.7 The decision of the Engineer shall be final in respect of acceptability or otherwise of 
any material, fittings, component or equipment required for the work. 

1.5.8 This programme of the Contractor shall generally cover the followings: - 

1.5 .8 .1  The organization to manage and implement the Quality Assurance   programme. 

1.5.8.2   The documentation control system: 

           (i) Basic control system. 

           (ii) Adopted at manufacturer’s work 

           (iii) Adopted at the Contractor Depot and work site. 

1.5.8.3. Procedure adopted for: 

            (i) Source Inspection. 

            (ii) Incoming raw material inspection. 

           (iii) Verification of material purchased. 

           (iv) Fabrication Controls. 

            (v)  Site erection controls. 

1.5.8.4 Inspection and Test Procedure for: 

(i) Manufacture and quality control procedure. 

(ii)   Field activity. 

1.5.8.5 System of handling and storage. 

1.5.8.6 System of quality audit. 

1.5.8.7 System of maintenance of records. 
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1.5.8.8 For the purpose of obtaining ‘On Account Payment’, the Contractor shall submit 
along with the invoice, the documents indicated in the prescribed quality Assurance 
standards which should inter alia cover the following as may be applicable in each case. 

(i) Material test reports on raw materials used. 

(ii)   Material type and routine test report on components specification. 

(iii)   Inspection Plan with reports of the inspection Plan check points. 

(iv)  Routine test report. 

(v)   Factory test results as required under the specification. 

(vi)   Quality  audit  report  including  test  check  report  of  Employer’s  representative if 
any. 

1.5.9     Deleted  

1.5.10  Work by Other Agencies 

(a) Any other works undertaken at the same time by the Engineer direct or through  
some  other  agency  at  the  same  time  or  section  where  the contractor is carrying out 
his work will not entitle the contractor to prefer any claim regarding any delays or 
hindrances he may have to face on this account but the Employer shall grant a 
reasonable extension of time to the contractor.  The contractor shall comply with any 
instruction which may be given to him by the Employer in order to permit simultaneous 
execution of his own works and those undertaken by other contractors or the DFCCIL 
without being entitled on this account on any extra charge. 

(b) The contractor shall not be entitled to any extra payment due to hindrance resulting 
from normal Railway operations, such as delay on account of adequate number of and 
duration of blocks not being granted, operational delay in movement of work trains 
extension of time to the contractor. 

1.5.11  Infringement of patents: 

(a) The Contractor is forbidden to use any patents or registered drawings, process or 
pattern in fulfilling his contract without the previous consent in writing of the owner of 
such patent, drawing, pattern or trade mark, except where these are specified by the 
Employer himself.  Royalties where payable for the use of such patented processes, 
registered drawings of patterns shall be borne exclusively by the Contractor. The 
contractor shall advise the Employer of any proprietary right that may exist on such 
processed drawings or patterns which he may use of his own accord. 

(b) In the case of patent taken out by the Contractor of the drawings or patterns registered 
by him, or of those patents, drawings, or patents for which he holds  a  licence,  the  
signing  of  the  Contract  automatically  gives  the Employer the right to repair by 
himself the purchased articles covered by the patent or by any person or body chosen 
by him and to obtain from any sources he desires the component parts required by him 
in carrying out the repair work. In the event of infringement of any patent rights due to 
above action of the Employer, he shall be entitled to claim damages from the contractor 
on the grounds of any loss of any nature which he may suffer e.g. in the case of 
attachment because of counterfeiting. 

(c) Indemnification by contractor:- In the event of any claim or demand being made 
or action being brought against the Employer for infringement of later patent in respect 
of any equipment, machine, plant, work or thing used or supplied by the Contractor under 
this contract or in respect of any methods of using or working by the Employer of such 
equipment machine, plant work or thing, the contractor shall indemnify the employer and 
keep him indemnified and harmless against all claims, costs, charges and expenses arising 
from or incurred by reason of such claim provided that the Employer shall notify the 
contractor immediately any claim is made and that the contractor shall be at liberty, if he 
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so desires with the assistance of the Employer if required but at the Contractor’s expense, 
to conduct all negotiations for the settlement of the same or any litigation that may arise 
there from and provided that no such equipment, machine, plant work or thing, shall be 
used by the Employer for any purpose or in any manner other than that for which 
they have been supplied by the Contractor and specified under this contract. 

   

1.5.12 Insurance (CAR Policy ) - 

 Before commencing of works, it shall be obligatory for the contractor to obtain, at his 
own cost, insurance cover (CAR policy) in the joint name of the contractor and 
employer from reputed companies under the following requirements: 

(a) Liability for death of or injury to any person/ employer's staff / animals or things or 
loss of or damage to any property / things / the work of other contractor (other than the 
work) arising out of the performance of the Contract. 

(b) Construction Plant, Machinery and equipment brought to site by the Contractor. 

(c) Any other insurance cover as may be required by the law of the land. 

      The contractor shall provide evidence to the employer / Engineer before 
commencement of work at site that the insurances required under the contract have 
been effected and shall within 60 days of the commencement date, provide the 
insurance policies to the Employer/Engineer, the contractor shall, whenever, called 
upon, produce to the engineer or his representative the evidence of payment of 
premiums paid by him to ensure that the policies indeed continue to be in force. 

      The Contractor shall also obtain any additional insurance cover as per the requirements 
of the Contract. 

  The Employer/Engineer shall not be liable for or in respect of any damages or 
compensation payable to any workman or other person in the employment of the 
Contractor or his sub-contractor or petty contractor / other contractor working there. 
The Contractor shall indemnify and keep indemnified the employer / Engineer against 
all such damages and compensation for which the contractor is liable. 

The Policies of the contractor shall remain in force throughout the period of execution 
of the works and till the expiry of the defect liability period except for any specific 
insurance covers necessary for shorter period. 

If the Contractor fails to effect or keep in force or provide adequate cover as 
acceptable to the engineer in the insurance policies mentioned above, then in such 
cases, the engineer may effect and keep in force any such insurance or further 
insurance on behalf of the Contactor. The recovery shall be made at the rate of 1.5 
times the premium/premiums paid by the engineer in this regard from the payment due 
to the Contractor or from the contractor’s Performance security. However, the 
Contractor shall not be absolved from his responsibility and /or liability in this regard. 

1.5.13  Accident:- 

(a) The  contractor  shall,  in  respect  of  all  staff  engaged  by  him  or  by  his sub-
contractor, indemnify and keep the employer at all times indemnified and 
protected against all claims made and liabilities incurred under Workman’s  
Compensation  Act,  the  Factories  Act  and  the  Payment  of Wages Act, and rules 
made there under from time to time or under any other labour and Industrial 
Legislation made from time to time. 
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(b) The  contractor shall indemnify and  keep  the  employer  indemnified  and harmless 
against all actions, suits, claim demands, costs, charges or expenses arising in 
connection with  any death or injury sustained by any person or persons  sustained 
due to the acts or omission of the contractor, his sub-contractors, his agents or his 
staff during the executions of this contract irrespective of whether such liability arises 
under the Workman’s Compensation Act, or Fatal Accident Act or any other statute in 
force for the time being. 

(c) The contractor’ liability to meet third party claims of the type outlined above will be 
applicable only in cases where accidents have been caused by workmanship, material, 
execution or negligence on the part of the contractor and further the liability of the 
contractor will be limited to Rs.5 lakh for any one accident. 

(d) The  contractor  shall  be  responsible  for  all  repairs  and  rectification  of damages 
to  completed works or works under execution due to DFCCIL accidents, thefts, 
pilferage or  any other cause, without delay to minimize or to avoid traffic detentions, 
in a section until the installation are provisionally handed over to the employer. 

 

1.5.14  Safety Measures:- 

(a) The contractor shall take all precautionary measures in order to ensure the protection 
of his own personnel moving about or working on the railway premises, but shall then 
conform to the rules and regulations of the  Railway  if and when, in the course of the 
work there is likely to be any danger to persons in the employment of the contractor 
due to running traffic while working  in  the Railway siding  and  premises,  the  
contractor  shall provide flagman or look out men for protection of such persons.  
The employer  shall remain indemnified by the contractor in the event of any accident 
occurring  in  the  normal  course  of  work,  arising  out  of  the  failure  of contractor 
or his men to exercise reasonable precaution at all places of work. 

(b) Blasting of rocks for foundation work shall be done only after due notice is given to 
the employer and time/s and date /s for blasting operations agreed to by the employer. 
Blasting, if required to be done in the vicinity of the track, shall no t  be undertaken 
until the Employer’s flagmen on duty t ake  necessary step to protect trains and the 
track is adequately protected by the contractor against damage by blasted rock .The 
contractor shall follow detailed instructions which will be issued to him regarding 
blasting operations in the vicinity of tracks. 

(c) The contractor shall abide by all Railway regulations in force for the time being 
and ensure that the same are followed by his representatives, Agents or sub -
contractors or workmen.  He shall give due notice to his employees and workers about 
provision of this para. 

(d) The works must be carried out most carefully without any infringement of the 
Indian Railway Act or the General and Subsidiary Rules in force on the Railway, in 
such a way that they do not hinder Railway operation or affect the proper functioning 
of or damage any DFCCIL equipment, structure or rolling stock except as agreed to 
by the employer, provided that all damage and disfiguration caused by the contractor 
at his own cost failing which cost of such repairs shall be recovered from the 
contractor. 

(e) If safety of track or track drainage etc. is affected as a consequence of works 
undertaken by the contractor, the contractor shall take immediate steps to restore 
normal conditions. In case of delay, the employer shall, after giving due notice to 
the contractor in writing, take necessary steps and recover the costs from the 
contractor. 
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1.5.15  Guarantee / Defect Liability Period:- 

(a) The Contractor shall guarantee that all the works executed under this contract shall be 
free from all defects and faults in material, workmanship and manufacture and shall 
be of acceptable standards for the contracted work and in full conformity with the 
technical specifications, drawings and other contract stipulations, for a period of 12 
months from the date of taking over by the Employer. 

(b) During  the  period  of  guarantee  the  Contractor  shall  keep  available  an 
experienced engineer / man power  to attend to any defective works / installations 
resulting from defective erection and/or defect  in the installation supplied by the 
Contractor. This engineer shall not attend to rectification of defects which arise out 
of normal wear and tear and come within the purview of routine maintenance work. 
The contractor shall bear the cost of modifications, additions or substitutions that 
may be considered necessary due to faulty materials or workmanship for the 
satisfactory working of the equipment. The final decision shall rest with the 
Engineer his successor(s)/Nominee. 

(c) During  the  period  of  Guarantee  the  Contractor  shall  be  liable  for  the 
replacement at site of any parts which may be found defective in  the executed 
work whether such parts / structural elements of his own manufacture or those of 
his  sub-contractor / supplier whether arising from  faulty materials, workmanship or 
negligence in any  manner on the part of the Contractor provided always that such 
defective parts as are not repairable at site are promptly  returned   to  the   
Contractor  if  so  required by him at   his (Contractor’s)  own  expenses. In case o f  
parts of executed work detected during guarantee period, contractor should replace 
all such items irrespective of the fact whether all such items have failed or not. The 
Contractor shall bear the cost of repairs carried out on his behalf by the Employer at 
site. In such a case, the contractor shall be informed in advance of the works  
proposed  to  be  carried  out  by  the Employer. 

(d) If it becomes necessary for the Contractor to replace or renew any defective portion of 
the structural elements until the expiration of six month from the date of such 
replacement or renewal or until the end of the above mentioned period 
whichever is later.  

 Such extension shall not apply in case of defects of a minor nature, the decision of 
the Chief General Manager. or his successor/nominee being final in the matter. If any 
defect be not remedied within a reasonable time during the aforesaid period the 
Employer may proceed to do work at the Contractor’s risk and expense, but without 
prejudice to any other rights and remedies which the Employer may have against the 
Contractor in respect of such defects or faults. 

(e) The repaired or renewal parts structure shall be delivered / supplied and erected / 
executed on site free of charge to the employer. 

(f) Any materials, fittings, components or equipments / structure supplied under items 
for supplying / providing and fixing in schedule shall also be covered by the 
provisions of this paragraph.  The liability of the Contractor under the guarantee will 
be limited to re-supply of components / structure installation and fittings. 

 

1.5.16    Final Acceptance:- 

(a) The final acceptance of the entire work executed shall take effect from the date of 
expiry of the period of guarantee/Defect Liability period as defined in paragraph 
1.5.15 above of the expiry of the last of  the  respective periods of guarantee of 
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various RUBs coverings, provided  in  any  case that the Contractor  has complied 
fully with his obligations  under clause 1.5.15 in respect of each R U B , provided 
also that the attention  has been  paid  by way of maintenance  by the Employer. 

(b) If on the other hand the contractor has not so complied with his obligation under  
Para 1.5.15 above  in  respect  of  any  work,  the  Employer  may  either extend the 
period of guarantee in respect of that work until the necessary works are carried out 
by the Contractor or carry out those works or got them carried out suo moto on behalf 
of the Contractor at the Contractor’s expenses. After expiry of the period of guarantee 
for each work, a certificate  of  final  acceptance  for  the  section  shall  be  issued  by  
the Employer and the last of such certificate will be called the last and final 
acceptance certificate. The contract shall not be considered as completed until the 
issue of final acceptance certificate by the Employer. 

(c) The Employer shall not be liable to the Contractor  for  any matter  arising out of or 
in connection  with  the  contract  or execution  of  the work unless the Contractor 
shall have  made a claim  in  writing in respect thereof before the  issue of final 
acceptance certificate under this clause. 

Notwithstanding  the  issue of final acceptance  certificate  the Contractor and  the 
Employer (subject to  sub-clause  as  above) shall  remain  liable for fulfilment of 
any obligation incurred under  the provision of the contract prior to the issue of final 
acceptance certificate which remains unperformed at the time such certificate  is 
issued  and for determining the nature and extent of such obligation the contract shall 
be deemed to remain in force between the parties hereto. 

1.5.17  Payment:- 

Payment will be governed by the terms specified in Part-I, Chapter IV and in 
accordance with accepted schedule of prices, read with relevant para of the other parts 
and Chapters of the Tender Papers. The employer retains the right to withhold money 
due to the contractor arising out of this contract for any default of the contractor. 

(i) The Contractor shall, whenever required, produce or cause to be produced for 
examination by the Employer any quotation / invoice, cost of other account, book of 
account, voucher, receipt letter, memorandum paper or writing or any copy of or 
extract from any such document and also furnish information and returns verified 
in such manner as may be required in anyway relating to the execution of this 
contract or relevant for verifying or ascertaining the cost of the execution of this 
Contract (the decision of the employer on the question of relevancy of any 
documents, information or return being final and binding on the parties). The 
Contractor shall similarly produce vouchers etc., if required, to prove to the Employer 
that materials supplied by him are in accordance with the specifications laid down in 
the contract. 

(ii) If  any  portion  of  the  work  be  carried  out  by  a  sub-contractor  or  any 
subsidiary or allied firm or company the  Employer shall have power to secure 
the books of such sub-contractor or any subsidiary or allied firm or company, through 
the Contractor, and such books shall be open to his inspection. The Contractor should 
seek prior permission from the employer for subletting whole and/or part of the work 
to any sub-contractor. 

(iii) The obligations imposed by sub-clause (i) and (ii) above are without prejudice to the 
obligation of the Contractor under any statute, rules or order binding to the 
Contractor or other conditions of the contract. 

(iv) It is an agreed term of the contract that the employer reserves t h e  right to carry out 
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post-payment Audit and/or technical examination of the works and the final bill, 
including all supporting vouchers, abstracts etc. and to make a claim on the 
Contractor for the refund of any excess amount paid to him if as a result of such 
examination any over payment to him is discovered to have been made in respect of 
any work done or alleged to have been done by him under the contract. 

1.5.18  All payments in respect of the contract during the currency of the contract shall be 
made through Electronic Clearing System (ECS) / National Electronic Funds Transfer 
(NEFT/RTGS). The successful tenderer on award of contract must submit 
ECS/NEFT/RTGS Mandate Form complete in all respects as detailed at Form No. 8 
of the tender document. However, if the facility of ECS/NEFT/RTGS is not available 
at a particular location, the payments shall be made by cheque. 

1.5.19 Performance Guarantee:- 

(i) The Bank Guarantee for performance Guarantee shall remain valid until a date 60 
days (or as specified in the Contract) after expiry of Defects Liability Period. 

(ii) The Bank Guarantee for performance Guarantee shall be submitted invariably in the 
format given in the bidding document. 

(iii) The performance Guarantee shall be released 21 days after issue of performance 
certificate. 

1.5.20 Mobilization Advance:- (Applicable for Advertised tender of value more than Rs. 
25.00 crore) 

(a) The Tenderer/Contractor  may  be granted a  recoverable  interest  bearing mobilisation  
advance  upto 10% of the contract value  provided  mobilisation advance is admissible 
as per the tender conditions and he specifically  applies for it while tendering. If the 
tenderer fails to apply specifically for Mobilisation Advance while giving his offer at 
the tendering stage in case where grant of Mobilisation Advance is permissible, no 
subsequent requests from him for grant of this advance will be entertained. The rate of 
interest is 4.5% per annum above the Base Rate of State Bank of India, as effective on 
the date of approval of payment of Mobilisation Advance by the competent authority. 

(b) The advance will be granted in two instalments viz., 5% of the contract value on 
signing of the contract agreement and the balance 5% on Mobilisation of site 
establishment, setting up offices, bringing in equipment and actual commencing of 
work. Each instalment will be released on submission of a security in a form acceptable 
to the DFCCIL (similar to Performance Guarantee notified in Clause 16.(4) (b) of 
General conditions of contract for the amount of the atleast 110% of the value of the 
sanctioned advance amount covering instalment together with interest charges 
calculated upto the end of the contract period. The tenderer who seeks Mobilisation 
Advance should be specific about the course of action proposed to be followed in 
producing the security to the satisfaction of the Railway.  Each security should be 
atleast not less than one lakh rupees. These securities shall be returned as and when the 
value of the advance plus interest is recovered from the running bill. 

(c) The recovery of the advance and interest thereon will be made through the every on 
account bills, pro-rata, commencing from the time the value of the work executed under 
the contract reaches 15% of the contract value and completed when the value of the 
work executed under the contract reaches 85% of the contract value or assessed value 
whichever is less. 

(d) The Mobilisation Advance granted shall be returned back to the DFCCIL in case the 
work is not completed in the original contract completion period.  
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(e) The Bank Guarantee shall be from a Nationalised Bank in India or State Bank of India, 
in a form acceptable to DFCCIL. (Tender Form No. 19 placed at Part IV of the tender 
documents). 

 Note: The instruments as listed under Performance Guarantee vide Clause 16 (4) (b) of 
General Conditions of contract will also be acceptable for Guarantee in case of 
Mobilisation Advance.  

 

1.5.21 Arbitration:- Refer to clause 63 of GCC. 
 

1.5.22 GST  

GST as applicable from time to time on taxable value of each running account bill shall 
be paid by DFCCIL. Contractor has to submit the proof of GST submitted before next 
running Bill. 

1.5.23 PERMITS, FEES, TAXES & ROYALTIES  

Unless otherwise provided in the contract documents, the contractor shall secure and 
pay for all permits, Government fees and licenses necessary for the execution and 
completion of the works. The contractor shall pay all taxes and duties except GST tax. 
GST will be paid by DFCCIL as per prevailing rate.  

The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. 
Any violation, in the legal provision of taxes, duties, permits and fees, carried out by 
the Contractor and detected subsequently shall be sole responsibility of the Contractor 
and his legal heirs.  

1.5.24  STATUTORY INCREASE IN DUTIES, TAXES ETC  

Tenderers will examine the various provisions of the central Goods and services Tax 
Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union 
Territory Goods and services tax Act, 2017/(UTGST)/respective state’s state Goods 
and services tax Act (SGST) also, as notified by central/state Govt & as amended from 
time to time and applicable taxes before bidding. Tenders will ensure that full benefit 
of input Tax Credit (ITC) likely to be availed by them is duly considered while quoting 
rates.  

All the taxes and duties levied by the State and Central Govt. and by Local Bodies at 
the prevailing rates applicable on the date of receipt of tender shall be fully borne by 
the Contractor and shall not be reimbursed to him on any account. The tender shall be 
inclusive of all taxes levies as mentioned in 1.7 above.  

Further DFCCIL shall not honour any claim arising out of any increase in any of the 
prevailing statutory duties, taxes, levies, octroi, etc except GST. At the time of 
quoting/bidding contractor should bear the above fact in mind. The successful tenderer 
who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit 
GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to 
DFCCIL immediately after the award of contract, without which no payment shall be 
released to the contractor. The contractor shall be responsible for deposition of 
applicable GST to the concerned authority.  

1.5.25  EXCISE DUTY OR ANY OTHER TAXES/DUTIES:  

The contractor shall bear full taxes /duties other than GST duties levied by state 
government and / or Central Government/ Local bodies from time to time. This would 
be entirely a matter between the contractor and the State / Central Government/ Local 
bodies. No claim, what so ever, on this account shall be entertained by DFCCIL.  

1.5.26  ROAD TAX CHARGES:  
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Road Tax/Charges levied by Government for movement of vehicles of contractor, used 
in transportation, shall be borne by the contractor and no re-imbursement on this 
account will be made by the DFCCIL.  

1.5.27  FOREIGN EXCHANGE REQUIREMENTS:  

Any demand of foreign exchange for importing of equipment’s and materials shall not 
be accepted.  

1.5.28  ANTI PROFITEERING CLAUSE.  

The contractor should adhere to anti profiteering provisions as per section 171 of the 
CGST Act. Where due to change in the rates GST/Change in law, the contractor gets 
any credits/benefits, the same shall be passed on to DFCCIL by way of reduction in 
prices. 

1.5.29   INTEGRITY PACT:- 
As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by 
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 
required proforma in their procurement transaction/Contracts with suitable changes 
specific to the situation in which the pact is to be used. The pact, entering into which 
would be a preliminary qualification for any bidder, essentially envisages an agreement 
between the prospective vendors / bidders and the DFCCIL, committing the persons/ 
officials on both sides not to resort to any corrupt practices in any aspect / stage of the 
contract. A copy of pre contract integrity pact is enclosed as form no. 20 for signature of 
bidder as acceptance, as and when Independent External monitor is appointed. 
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PART-II 
TECHNICAL SPECIFICATIONS 

 
               For technical specifications, refer Indian Railways Unified Standard Specifications 

(Works and Materials), 2010 amended upto date and the specification for fabrication and 
erection of steel girder bridges and Locomotive Turn Table (Fabrication Specification), 
Serial No B1 - 2001 amended upto date.  

 
 Indian Railways Unified Standard Specifications (Works and materials), Volume I & II 

are available for sale at the offices of General Managers and DRMs at all Zonal Railways 
& Production Units. 

 
2.1  GENERAL GUIDELINES REGARDING SPECIFICATIONS AND SPECIAL 

CONDITIONS FOR SUPPLY OF CEMENT FOR CONSTRUCTION WORKS 
 

2.1.1 SUPPLY OF CEMENT: 
2.1.1.1   Supply of cement to various specifications as required for various items under different 

schedules will be paid under the items in Schedule. 
 

2.1.1.2   The cement required for various items of work under Schedule shall be supplied by the 
Contractor at the site of work in accordance with the requirements and specifications. 

  

2.1.1.3    For supply and use of cement in various works, relevant Indian Railways Unified Standard 
Specifications (Works and Materials), Volume I & II - 2010, IRS codes and IS 
Specifications will be applicable.  Wherever, relevant specifications are not available, 
decision of the Engineer shall be final and binding on the contractor. 

 

2.1.2 SPECIFICATIONS FOR CEMENT: 
 

2.1.2.1   The cement used shall conform to any of the following standards.  
  

  (i)   33 Grade Ordinary Portland Cement conforming to IS: 269  
  (ii)  43 Grade Ordinary Portland Cement conforming to IS: 8112 
  (iii) 53 Grade Ordinary Portland Cement conforming to IS: 12269 
(iv)  Rapid Hardening Ordinary Cement conforming to IS: 8041 

  (v)   High Strength Portland Cement conforming to IRS: T: 40 
(vi)  Hydrophobic Portland cement conforming to IS: 8043 

  (vii) Low heat Portland cement conforming to IS: 12600 
  (viii) Sulphate Resistance Cement conforming to IS: 12330   

 

2.1.3 SOURCE AND PACKAGING: 
 

2.1.3.1    Cement to be used on the works shall be procured from the main / reputed cement plants 
or from their authorized dealers. Decision of DFCCIL regarding reputed firms shall be 
final and binding on the contractor. 

 

2.1.3.2    Cement shall be packed in jute sacking bags conforming to IS: 2580-1982, double hessian 
bituminised (CRI type) or woven HDPE conforming to IS:11652-1986, woven 
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polypropylene conforming to IS: 11653:1986, Jute synthetic union conforming to IS: 
12174:1987or any other approved composite bags, bearing the following information in 
legible markings: 

 

(i) Manufacturer’s name or Registered Trade Mark of manufacturer, if any. 
(ii) Grade of cement 
(iii) Type of cement 
(iv) Weight of each bag in Kg.  
(v) Date of manufacture, 
(vi) IS Code No. to which the cement conforms. 

 

2.1.3.3 All  cement  bags shall have company stitches intact and  if  any sign of  tampering with 
company stitches is noticed, the same will be  rejected without any test and no 
compensation shall be payable in this regard. 

 

2.1.4     TEST CERTIFICATE REGARDING QUALITY OF CEMENT: 
 

2.1.4.1    Necessary test certificates will have to be produced by the contractor regarding the quality 
of the cement conforming to the specification in addition to the manufacturer’s 
certificates. 

 

2.1.4.2   DFCCIL reserves the right to take samples during the course of the work and get the 
cement tested in reputed laboratories to ascertain the conformity to the specification.  Cost 
of such testing shall be borne by the contractor without any extra payment. 

 

2.1.4.3 Tests on cement shall be done as per relevant IS Codes.  These tests are as follows: 
(i) Compressive strength 
(ii) Initial and final setting time 
(iii) Consistency 
(iv)  Soundness. 
(v)  Fineness 

 

2.1.4.4 The Contractor shall arrange to carryout above tests for every 100 Tonnes of cement and 
for every change in lot/batch and the same shall be submitted to the DFCCIL and take 
approval of the DFCCIL before using in work. No extra payment will be made for 
conducting such tests.  

 

2.1.4.5 Any temporary structure required for storage of cement, has to be provided by the tenderer 
at his cost and shall be removed after completion of work. The DFCCIL will only provide 
suitable land wherever land is available and is free for use. On completion of the work or 
as directed by the Engineer, the shed if put up by the Contractor, should be removed by the 
contractor and site cleared at his cost. 

2.1.5 CONSUMPTION OF CEMENT: 
2.1.5.1  The cement  consumption  for other than design mix concrete, shall be as per North Central 

Railway Unified Standard Schedule of Rates (Works and Materials), Engineering 
Department - 2010 and for approved design mix concrete, the  quantity  of cement will be 
decided based on the approved design mix keeping in mind Minimum and Maximum 
cement content specified for various grades.  Excess cement used will not be paid for and 
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the decision of the Engineer in this connection shall be final and binding on the 
Contractor.  

 

2.1.6 PAYMENT FOR CEMENT:- 
 Cement supplied for the work and measured under the Schedule will be paid only after its 

use in various works under the Schedules of the contract as per conditions and no advance 
payment for supply will be admissible. 

2.1.7 GENERAL:- 
 

2.1.7.1 No wastage of any of the materials supplied and used in the work by the contractor 
including cement is payable by DFCCIL, contractor shall make his own arrangements for 
storing cement for use in work. 

 

2.1.7.2 Contractor should take proper precautionary measures to store the cement in good 
condition against rains, etc. Storage of cement at the work site shall be at the contractor's 
expense and risk. Any damage occurring to cement due to faulty storage in contractor's 
shed or on account of negligence on his part shall be the liability of the contractor. 

 

2.1.7.3 53 Grade/43 Grade of cement should be stacked separately in countable manner.  
 

2.1.7.4 Admixture as per IS: 9103 of approved manufacturer by the Engineer shall be permitted to 
be used in concrete wherever required. However, no extra payment for the admixtures 
used shall be payable unless otherwise specified in the Schedule. 

 

2.1.7.5 Cement for temporary and enabling works shall be arranged by the contractor at his own 
cost and no extra payment will be paid on this account. 

 

2.1.7.6     Empty Cement bags on release from the work is the property of the Contractor and shall 
be disposed of by the Contractor himself. 

2.1.7.7 Cement not more than 03 months old from the date of manufacture shall be used. It shall be 
transported and stacked by the contractor in his godown at his own cost with all safety 
against loss/ theft by providing necessary security/watchman. The DFCCIL shall entertain 
no extra cost. 

2.1.7.8 Contractor has to submit original purchase invoice/ Challans for the proof of purchase 
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2.2 GENERAL GUIDELINES REGARDING SPECIFICATIONS AND SPECIAL    
CONDITIONS FOR CONCRETE WORKS 

2.2.1 Specifications:- 
 

2.2.1.1 Concrete for PCC, RCC (Including piling and RCC deck slab) shall be as per relevant 
Indian Railway Unified Standard Specifications (Works & Materials) Volume I & II, 
Engineering Department, 2010 and IS Specifications. Some important guide lines are 
listed below. Along with these, all other relevant IRS, IRC and IS specifications with their 
up to date versions shall also govern. These govern all concrete works in bridges, etc. as 
applicable. 
(i) IRS Concrete Bridge Code. 
(ii) IS 456: Code of Practice for Plain and Reinforced Concrete. 
(iii) Relevant Indian Railway Unified Standard Specifications (Works & Materials) 

Volume I & II, Engineering Department, 2010 
(iv) Relevant IRS/IRC/IS Specifications/Codes 

 

2.2.1.2 Specifications for cement, steel, GI binding wire, used in concrete construction shall be as 
per IRS/IRC/IS specifications. Any other specifications/rules/guidelines issued from time 
to time by Railway Board/RDSO shall also govern the works.   

 

2.2.1.3 In all matters of execution, including testing of various components, where the above 
codes/specifications/guidelines are not clear or explicit or at variance, the directions given 
by the Engineer shall be final and binding on the contractor. 

 

2.2.2 Cement:- 
 

2.2.2.1 The cement used in concrete construction shall be minimum 43 Grade Ordinary Portland 
cement as per the design and as specified in the relevant schedules. Specifications for 
cement are covered under the supply schedule.  

 

2.2.3 Reinforcement:- 
 

2.2.3.1 All Reinforcement Steel (TMT Bars of Grade Fe 500 D/550D) shall be procured as per 
specification mentioned in IS: 1786. Independent tests shall be conducted, wherever 
required, to ensure that the materials procured conform to the Specifications. 
These steel shall be procured only from those firms, which are Established, Reliable, 
Indigenous & Primary Producers of Steel, having Integrated Steel Plants (ISP), using iron 
ore as the basic raw material and having in – house iron rolling facilities, followed by 
production of liquid steel and crude steel, as per  Ministry of Steel’s guidelines. 

 

2.2.3.2 Bars shall be cut, bent and placed correctly and accurately to the size and shape as shown 
in the detailed drawing. Preferably bars of full length shall be used. The reinforcement 
shall be tied with annealed steel binding wire. Overlapping of bars, where necessary, shall 
be done as directed by Engineer. Rates quoted include the cost of annealed steel binding 
wire of appropriate specifications. Rate also include necessary cutting and straightening is 
also included. 
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2.2.3.3 Welding of reinforcement will not be generally permitted except in special circumstances 
under the written approval of the Engineer. 

 

2.2.3.4 A register shall be maintained by the Contractor with full details of reinforcement provided 
for accountable and payment of steel reinforcement. The contractor should sign a similar 
such register maintained by DFCCIL before undertaking concreting works, as a token of 
acceptance of the details of reinforcement steel provided in works, failing which the details 
as recorded by DFCCIL shall be binding on the contractor for the purpose of payment and 
no dispute will be entertained by DFCCIL on this account. 

 

2.2.3.5 Contractor shall remove from site any steel materials rejected by the Engineer within a 
reasonable time as specified by him. 

 

2.2.3.6 Protective Coatings:- In order to offer adequate resistance against  corrosion, 
reinforcement bars may be provided with suitable protective coatings depending upon the 
environmental conditions In aggressive environments (severe, and extreme) application of 
cement slurry coating after removal of rust and other loose material from the surface of the 
reinforcement bar will generally be sufficient.  

 

2.2.3.7 The steel consumption shall be as per the drawings issued by the DFCCIL. Quantity of steel 
reinforcement consumption shall be as per reinforcement actually utilized in the work 
based on approved bar bending schedule. Nothing extra will be paid for wastage or for cut 
rods, if any, which will be property of the contractor. The weight of the steel will be 
calculated from the nominal weight given in the producer’s hand / IRUSS (W & M), 2010-
Volume-I books. 

 

2.2.4 Coarse & Fine Aggregates:- 
 

2.2.4.1 Aggregates shall comply with the requirements of IS: 383 and shall be subjected to the 
tests in accordance with IS: 2386. Coarse aggregates shall be from crushed stone from 
approved quarries. Sand shall be from good river sources of approved quarries only. 

 

2.2.4.2 The size of the coarse aggregates shall bears per relevant IRS / IS specifications. 
 

2.2.4.3 The size of the fine aggregates shall be as per relevant IRS / IS specifications. 
2.2.4.4 Coarse aggregate shall be crushed and roughly cubical in shape. Fine aggregate shall be 

naturally produced. Creek/ Marine sand shall not be used in permanent works. 
 

2.2.4.5 The grading of the sand shall conform to relevant IS specification. The sand shall be 
screened on a 4.75 mm size screen to eliminate over size particles. The sand, if required, 
shall be washed in screw type mechanical washers in potable water to remove excess silt, 
clay and chlorides wherever required. The screening and washing of sand shall be 
completed at least one day before using it in concrete. The washed sand shall be stored on 
a sloping platform and in such a manner as to avoid contamination. 

 

2.2.5 Water:- 
 

2.2.5.1 Water used for washing of aggregates and for mixing and curing concrete shall be clean, 
potable and free from injurious amounts of oils, acids, alkalis, salts, sugar, organic 
materials or other substances that may be deleterious to concrete or steel and shall conform 
to clause 5.4 of IS : 456. 
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2.2.5.2 In case of doubt regarding development of strength, the suitability of water for making 
concrete shall be ascertained by the compressive strength as per IS : 4031 (Part VI) and 
initial setting time tests IS : 4031 (Part V). 

 

2.2.5.3 Water found satisfactory for mixing is also suitable for curing concrete. However, water 
used for curing should not produce any objectionable stain or unsightly deposit on the 
concrete surface. The presence of tannic acid or iron compounds is objectionable. 

 

2.2.6 Admixtures:- 
 

2.2.6.1 In bridges, use of admixtures is governed by clause 4.4 of IRS Concrete Bridge Code. 
2.2.6.2 The admixtures, when permitted, shall conform to IS: 9103.Calcium chloride or 

admixtures containing calcium chloride shall not be used in structural concrete containing 
reinforcement, pre stressing tendon or other embedded metal. The admixture containing Cl 
& SO3 ions shall not be used. Admixtures containing nitrates shall also not be used. 
Admixtures based on thiocyanate may promote corrosion and therefore shall be prohibited. 

 

2.2.6.3 Concrete admixtures shall be obtained only from established manufactures with proven track 
record or as per approved list wherever available. 

 

2.2.6.4 The contractor shall provide the following information concerning each admixture after 
obtaining the same from the manufacturer before the same is put to use: 

 

(a) The chemical names of the main ingredients in the admixtures. 
 

(b) The chloride iron content, if any, expressed as a percentage by mass of the total 
admixture. 

 

(c) Values of dry material content, ash content and relative density of the liquid 
admixture which can be used for Uniformity Tests. 

 

(d) Whether or not the admixture leads to the entrainment of air when used as per the 
manufacturer’s recommended dosage, and if so to what extent. 

 

(e) Where two or more admixtures are proposed to be used in any one mix, confirmation 
as to their compatibility. 

 

(f) There would be no increase in risk of corrosion of the reinforcement or other 
embodiments as a result of using the admixture. 

 

(g) Retardation achieved in initial setting time. 
 

(h) Normal dosage and detrimental effects, if any, of under dosage and over dosage. 
 

(i) Recommended dosages and expected results, including proof for the same wherever 
required. Independent test results shall be produced by the contractor on demand/as 
specified. 

 

2.2.7 Storage of materials:- 
 

2.2.7.1 Storage of materials shall be as per IS: 4082.  All materials may be stored at proper places 
so as to prevent their deterioration or intrusion by foreign matter and to ensure their 
satisfactory quality and fitness for the work. The storage space must also permit easy 
inspection, removal and restoring of the materials. All such materials even though stored 
in approved go downs / places, must be subjected to acceptance test prior to their 
immediate use. 
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2.2.7.2 Aggregate shall be stored at site on a hard and dry level patch of ground.  If such a surface 
is not available, a platform of planks or of corrugated iron sheets, or a floor of dry bricks, 
or a thin layer of lean concrete shall be made so as to prevent the admixture of  clay, dust, 
vegetable and other foreign matter.  

 

 Stacks of fine and coarse aggregate shall be kept in separate stack piles, sufficiently 
removed from each other to prevent the materials at the edge of the piles getting 
intermixed. On a large job it is desirable to construct dividing walls to give each type of 
aggregate its own compartment. Fine aggregate shall be stacked in place where loss due to 
the effect of wind is minimum. 

 

 Unless specified otherwise or necessitated by site conditions, stacking of aggregate should 
be carried out in regular sizes. 

 
2.2.7.3 Cement shall be transported, handled and stored at the site in such a manner as to avoid 

deterioration or contamination. Cement shall be stored above ground level in perfectly dry 
and water-tight sheds and shall be stacked not more than eight bags high. Wherever bulk 
storage containers are used their capacity should be sufficient to cater to the requirement at 
site and should be cleaned at least once every 3 months. Cement older than 3 months from 
the date of manufacture shall not be used. Each consignment shall be stored separately so 
that it may be readily identified and inspected and cement shall be used in the sequence in 
which it is delivered at site. Any consignment or part of a consignment of cement which 
had deteriorated in any way, during storage, shall not be used in the works and shall be 
removed from the site by the Contractor without charge to DFCCIL. For more details 
regarding stacking and storage of cement, refer clause 17.10.1, 17.10.2 and 26.1.2.7of 
Indian Railway Unified Standard Specifications (Works & Materials), Volume II, - 2010. 

 
2.2.7.4 The reinforcement bars, when delivered on the job, shall be stored above the surface of the 

ground level by at least by 150mm and shall ordinarily be stored in such a way as to avoid 
distortion and to prevent deterioration and corrosion. Every bar shall be inspected before 
assembling on the works and any defective, brittle, excessively rusted or burnt bars shall 
be removed. Cracked ends of bars shall be cut out. 

 
2.2.8 Testing of cement & others:- 

Cement and other items shall be tested as per specifications. However, the contractor shall 
also arrange for additional tests at his own cost as required by the Engineer as and when 
required. The decision of the Engineer shall be final in this regard. 

2.2.9 Concreting: 
 
2.2.9.1 The contractor shall make his own arrangements for supply of water and electricity for all 

his works at his own cost. He shall arrange potable quality water for use in all concrete 
works and samples of water shall be got tested from approved laboratory/approved by the 
Engineer before being used in concreting. Apart from water, fine & coarse aggregates and 
all other materials shall be tested from time to time by the contractor at his cost to ensure 
proper quality works. 
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2.2.9.2 Maximum / minimum size of aggregates, standards of quality of materials, minimum cover 
for concrete, use of admixtures / chemicals, treatment to reinforcement / finished surfaces, 
etc., shall be as per relevant Codes, IS / IRS specifications and conditions of contract as 
specified.  

 

2.2.9.3 All exposed concrete surfaces shall be finished smooth by the contractor at his own cost. 
Shuttering materials for RCC in superstructure shall be strictly of steel only to permit 
vigorous vibration and to ensure no deviation of finished dimensions by more than +5/-0 
mm and wooden shutters are not permitted. For other works also, proper quality of 
shuttering materials which will permit vibrating and will not require additional finishing 
shall only be used. If there is any variation in the surface, alignment or lines in the products 
beyond permissible rejection limits indicated in these conditions, the DFCCIL reserves the 
right to reject the same and the contractor shall not have any claim in this regard and cost 
of DFCCIL materials involved will be recovered from the contractor including penalties, if 
any imposed. 

 

2.2.10 Weigh batching, vibrating, curing & testing by Batching plant with computerized   
control: 

2.2.10.1. All concrete shall be machine batched, machine mixed and machine vibrated, by using 
appropriate vibrators. Weigh batching plant, mixers, vibrators, etc., of appropriate 
capacity, as specified/directed by the Engineer, shall be arranged by the contractor at his 
cost. In this case, Weigh batching plants shall have computerized control for weighing, 
loading, mixing and delivery.   

 

2.2.10.2. Batching plants, transit mixers, concrete pumps, etc., shall be installed by the contractor 
necessarily at site. In case of failure of any of the above, standby arrangements for 
ensuing continuous concreting has to be provided by the contractor at his cost. For piling 
works concreting shall be done continuously as per the volumes designed without break 
and accordingly standby arrangements shall be ensured by the contractor.  

 

2.2.10.3. Curing & vibrating shall be arranged by the contractor at all locations/heights at his own 
cost and no extra payment on this account will be admissible. Curing of concrete shall 
be done as per relevant IS Codes / Specifications. If curing is not done by the contractor 
properly, DFCCIL may get it done through any other means at the Contractor’s cost 
without any notice to him and recover from his bills the same including penalty if any at 
the discretion of the Engineer. The concrete shall be kept wet constantly by pounding or 
covered with a layer of sacking canvas etc.  

2.2.10.4. Test cubes shall be cast at regular intervals and tested to ascertain the strength of 
concrete. The contractor shall establish a cube testing facility along with operator at the 
site or nearby area to facilitate prompt testing of concrete. Test cube moulds as required 
as per IS Codes shall be made available by the contractor at his cost. 

 

2.3    IMPORTANT CONSIDERATIONS, INSPECTION / PRECAUTIONS 
 Such structure or parts of the structure which fail or pass the specified tests, shall be 

removed from the site by the tenderer/contractor at his cost and the contractors shall redo 
the work. Payments made on account of the rejected structure/part structure work shall be 
recovered from the contractor and the work will be redone by him at the same rates. 
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2.4 GENERAL GUIDLINES AND SPECIFICATIONS FOR SUPPLY OF 
REINFORCEMENT AND STRUCTRURAL STEEL 

 

2.4.1 SUPPLY OF STEEL FOR VARIOUS WORKS: 
 Supply of steel to various specifications as required under various schedules in the 

contract are governed by the Technical specifications and Special Conditions specified 
hereunder.  

 All steel shall be supplied by the Contractor at the site of work and stacked, stored, 
protected and maintained by him at his cost till they are put into use. Any temporary 
structure required for storage of steel etc., has to be provided by the Contractor at his cost 
and should be removed after completion of the work.  The DFCCIL will only provide 
suitable land for construction of the above temporary shed free of cost wherever available.   

 For supply and use of steel in various works, relevant IRS Codes Specifications, IS 
Specifications and Railways specifications will be applicable. 

  

2.4.2 SPECIFICATIONS FOR STEEL: 
2.4.2.1 The steel supplied by the contractor must satisfy any of the material specifications as 

required for the work along with other concerned specifications. 
Relevant other IS and IRS Specifications with regard to properties, testing and use of the 
above steel items also shall govern. 
 

 2.4.2.2 The contractor shall produce the manufacturers test certificate for each lot of supply 
satisfying the requirements of relevant IS specifications and at the specific frequency as 
laid down. 

 

2.4.2.3 The Contractor shall arrange to carryout additional tests on physical properties of steel 
structural steel at his cost.  No extra payment will be made for conducting such tests and 
the agree mental rate is inclusive of above testing charges. 

 

2.4.3 PROCUREMENT OF STEEL: 
2.4.3.1 Steel shall be procured only from those firms, which are Established, Reliable, 

Indigenous & Primary Producers of Steel, having Integrated Steel Plants (ISP), using 
iron ore as the basic raw material and having in–house iron rolling facilities, followed by 
production of liquid steel and crude steel, as per  Ministry of Steel's (Government of India) 
guidelines. 

 However, only certain isolated sections of structural steel, not being rolled by ISPs, can be 
procured from the authorized re-rollers of ISPs or authorized licensee of BIS having 
traceability system and who use billets produced by ISPs with the approval of Engineer. 

 

2.4.3.2 The contractor shall have to submit the cash memo and challans along with the lot / batch 
of steel purchased in token of proof of purchase of steel from reputed dealers. Steel shall be 
approved by Engineer only after production of necessary certificates before use in works. 

2.4.4 STRUCTURAL STEEL: 
 Payment for supply of all types of steel shall be made for the quantity required / used as 

per the drawings issued from time to time. No payment will be admissible for quantity 
supplied in excess of the required quantity as per drawings.  However, contractor will be 
permitted to take the excess quantity back by his own means, but no claim for payment for 
transportation so involved will be admissible.  No payment will be made for more supply 
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of steel at the site / excess used in Construction.  No payment will be made for steel used 
in temporary or enabling works unless explicitly provided for in the Schedules. Steel for 
enabling/temporary works shall be arranged by the Contractor at his own cost. 

 

2.4.5 ADVANCE PAYAMENTS FOR STRUCTURAL STEEL: 
               No Advance Payment shall be made. Any Stage payment found to be made against the 

materials brought to the site in excess over the actual materials consumed in work shall be 
recovered from the contractor dues.  

 

2.4.4 OTHERS: 
2.4.5.1  Reinforcement steel and structural steel, shall be stored in such a way so as to avoid 

distortion and to prevent deterioration by corrosion. All steel used should be free from 
loose Mill scale, loose rust, paints and oil covering / coating etc. 

2.4.5.2 Steel material, for which stage payment has been availed by the Contractor, shall be 
property of DFCCIL and will be issued to contractor by Engineer whenever required for 
the work. Contractor will be solely responsible for guarding against theft / misuse of the 
consignment due to any cause what so ever. The stage payment will be made, only when 
the Engineer certifies that in his opinion that the materials are actually required in 
accordance with the contract. It is the responsibility of the agency to ensure that steel as 
per the requirement is brought to site as per approved drawings / requirements. 

2.4.5.3 The contractor shall be bound to store the materials at site of work earmarked for the 
purpose by the Engineer and shall not remove from the site nor use for any other purposes 
than exclusively for execution of the work for which the materials are intended for. Safe 
guarding of the materials is the responsibility of the contractor even if the material is 
deemed to be owned by the DFCCIL and insurance etc., have been arranged by the 
contractor. 

2.4.5.4 Contractor shall remove from site any steel materials rejected by the Engineer within 
reasonable time as specified by him.  

2.4.5.5 Before the test pieces are selected, the Contractor shall furnish copies of the mill records 
of the reinforcement steel giving number of coils in each cast with sizes and identity marks 
to enable identification of the material with the bill produced. 

 

2.5        GENERAL GUIDELINES AND SPECIFICATIONS FOR FABRICATION & ERECTION OF COVER        
OVER SHED. 

 2.5.1     Site Inspection 
Tenderers are requested to inspect the site and carry out careful examination to satisfy 
them as to the nature of work involved and facilities available at the site. They should note 
carefully all the existing structures and those under construction through other agencies. 
They should also study the suitability of utilizing the different equipments and the 
machinery that they intend to use for the execution of the work. The tenderers should also 
select suitable sites for the purpose of locating their store yard, laboratory, staff quarters 
etc. 

 

2.5.2      Codes and Specifications: The materials as well as execution of works shall be confirming 
to the specifications and codes of practice (Latest Revision of the Specification /Codes & 
up to date correction slips to be referred). 
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2.5.5        Materials  
              Machine made UV stabilised fiberglass reinforced plastic sheet shall be manufactured out 

of 2400 TEX panel rovigs incorporating minimum 0.3% Ultra-violet stabilizer in resin 
system under approximately 2400 psi and hot cured. They shall be of uniform 
pigmentation and thickness without air pockets and shall conform to IS 12866. The sheets 
shall be opaque or translucent, clear or pigmented, textured or smooth as specified 

                Permanently colour coated trapezoidal profiled sheets shall be min. 0.5mm TCT/0.45mm 
BMT high tensile zinc aluminium alloy coated zincalume / galvalume steel sheet (550 mpa 
yield strength) having a coating of mass of 150 gsm zinc-aluminium coating AZ-150 total 
on both sides as per, AS 1397:1993 

                The steel shall comply in all respects with the requirements of approved drawings and 
relevant codes and specifications and it may be noted that quality of steel used shall be the 
essence of the contract & shall be rigidly followed.   

 These steel shall be procured only from those firms, which are Established, Reliable, 
Indigenous & Primary Producers of Steel, having Integrated Steel Plants (ISP), using iron 
ore as the basic raw material and having in – house iron rolling facilities, followed by 
production of liquid steel and crude steel, as per  Ministry of Steel's (Government of India) 
latest guidelines. 

   
2.5.6 Test Certificates& Testing 

All materials for the work shall pass Mechanical test, Charpy test, Chemical Analysis, etc. 
prescribed by the relevant IS specifications or such other equivalent specifications. 
For all material the contractor shall furnish copies of test certificates from the 
manufacturers including proof sheets, mill test certificates, etc. showing that the materials 
have been tested in accordance with the requirements of various specifications and codal 
provisions. 
If any further testing of materials is required by Engineer in respect of these and other 
items, it shall be arranged for by the contractor at a reputed laboratory/National test house 
as approved by Engineer. For this, nothing extra shall be payable and accepted rates in the 
schedule of items shall be deemed to include this. 
Even satisfactory outcome of such tests or analysis shall in no  way limit, dilute or 
interfere with the absolute right of the Engineer to reject the whole or part of such 
materials supplied, which in the judgement of the inspecting authority does not comply 
with the conditions of the contract. The decision of the Engineer in this regard shall be 
final, binding and conclusive for all purposes. 
The Engineer shall be empowered, at his/her discretion to make or have made under the 
supervision, any of the tests specified in the specifications mentioned herein in addition to 
such other tests as he/she may consider necessary, at any time up to the completion of the 
contract and to such an extent as he/she may think necessary to determine the quality of all 
materials used therein. In doing so, he/she shall be at liberty under any reasonable 
procedure, he/she may think fit to select, identify, have cut-off and take possession of test 
pieces from the material either before, during or after its being worked up into the finished 
product.  
The Engineer shall also be empowered to call for a duly authenticated series of mechanical 
tests to be obtained from the maker for this material used in the work and to accept the 
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same in lieu of other tests to the extent he/she deems fit. The Contractor shall supply the 
material required for the test pieces and shall also prepare the test pieces necessary. 
The test shall be carried out by the Contractor, for which Contractor shall provide all 
facilities including supply of labour and plant. Engineer may at his/her discretion direct the 
Contractor to despatch such tests pieces as he/she may require to the National Test House 
or elsewhere as he/she may think fit for such testing purposes.  
The Engineer may at his/her discretion, check test results obtained at Contractor's work by 
independent tests at National Test House at contractor’s cost.  
The Engineer shall at all times be empowered to examine and check the working of the 
Contractor's plant before and after using it. Should the Contractor's plant be found, in the 
Engineer's opinion, unreliable, he/she is empowered to cancel any tests already carried out 
in this contract and have these tests carried out at any National Test House or elsewhere, 
as he/she may think fit. 
 

2.5.7 Packing. 
All projecting plates or bars shall be kept in shape by timber or angle bars spiked or bolted 
to them and the ends of chord lengths, end posts etc. at their shipping joints shall be 
protected and stiffened so as to prevent damage or distortion in transit as the Engineer may 
direct. 
All threaded ends and machined surfaces are to be efficiently protected against damage in 
transit. The parts shall be transported in convenient lengths. 
All straight bars and plates except small pieces are to be transported in convenient bundles 
temporarily riveted or bolted together or bound with wrought iron or suitable wire as the 
Engineer may direct. All bolts, nuts, washers, plates under 300mm square and small 
articles generally are to be packed separately for each span in cases each weighing when 
full not more than 350 kg or in strong petroleum casks, or barrels as approved by 
Engineer. If not entirely filled by the contents the space left shall be closely packed with 
wood shaving or other suitable material. HSFG & other temporary Bolts of different sizes 
shall be separately packed in bags, each bag having a label indicating its contents. A list of 
contents shall be placed on top of each case or cask. 

 

2.5.8 Stacking Materials: 
(a) The materials, on receipt at site, shall be carefully unloaded, examined for defects, 

checked, sorted and stacked securely on a level bed out of danger from flood and out of 
contact with water or ground moisture. All materials shall be available for inspection by 
the Engineer. 

(b) The materials shall be verified with the marking shown on the marking plan of part list, 
which shall be supplied by the manufacturers or the Engineer. 

(c) Any materials found damaged during transit or while unloading should be stacked 
separately and damaged portions shall be indicated by paint with distinctive colour. All 
such materials shall be dealt with under the orders of the Engineer without delay. If any 
component after receipt at site, has in the opinion of the Engineer or Purchaser, been 
damaged in transit, such component shall be replaced or repaired to the satisfaction of 
the Engineer or Purchaser free of cost.  
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(d) All such damaged material shall be dealt with as per the orders of the Engineer. Badly 
damaged portions may require replacement. Slightly distorted parts may be straightened 
by gradual pressure without heat or annealing. Badly distorted or broken parts must be 
dealt with as the case demands and as directed by the Engineer. 

(e) Where the work has been passed in the manufacturer’s works as strictly 
interchangeable, all members bearing the same marks can be stacked together without 
reference to any particular span. 

(f) The tenderer shall unload the material promptly on delivery; otherwise the tenderer shall 
be responsible for demurrage charges. 

(g) On receipt of rolled steel at workshop or fabrication yard, they shall be carefully 
unloaded and stacked properly to avoid bending, twisting, corrosion etc. 

 

2.5.9 Manufacturing–The whole work shall be representative of the highest class of 
workmanship. The greatest accuracy shall be observed in the design, manufacture and 
erection of every part of the work to ensure that all parts will fit accurately together on 
erection and similar parts shall be strictly inter changeable as explained interchange ability 
paragraph. The contractor shall state which of the following alternative methods of 
manufacture, he intends to adopt.  

 (i) The whole of work to be erected complete and pieces marked to place. 
 (ii) All spans to be made strictly interchangeable as specified below.  
 

2.5.10 the tenderer may fabricate the steel work at his workshop or at the site of the work as is 
convenient to him. If the fabrication is done in his own workshop, the transportation of the 
fabricated materials may be done by Road or Rail transport at his own cost. The tenderer 
must inspect the approach roads right from the workshop and should ensure that it would 
be possible for him to transport the materials by Road. 

 

2.5.11 If the tenderer propose to fabricate the steel at site, land / site would be given to the 
tenderer to make temporary workshop free of cost, if available, but on completion of work, 
the site would be restored to normal condition.  

 

2.5.12 Deleted. 
 

2.5.13 The responsibility of custody of the materials, in Tenderer’s workshop or site will remain 
with tenderer till the completion of work and then handed over to the DFCCIL. 

 

2.5.14 All welding consumables (electrodes, wire, flux etc.) shall be procured only from the 
standard manufacturers subject to final approval by Engineer. 

 

2.5.15    Removal of Unused Materials etc: 
 

(a) The contractor shall take steps as desired by the Engineer to ensure that rejected work is 
not resubmitted for inspection.  

(b) On the completion of the work, the tenderer shall remove all his unused and surplus 
materials, plant, staging’s and refuse, or other materials produced by his operations and 
shall leave the site in a clean and tidy condition. 

 

2.5.16 Fabrication 
2.5.17.1 General 
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The fabrication of the cover over shed and its accessories shall be carried out by the 
contractor in his factory premises or in a well-established fabrication workshop to be set up 
by the contractor at bridge site or any other location as approved by the Engineer. The 
workshop staff shall have requisite experience, proven skill and experience in the technique 
of fabricating large components. Accuracy of fabrication shall be realized through controlled 
high precision jigs, fixtures and templates, which shall be inspected and passed by Engineer 
specifically approved in prior by Chief General Manager /DFCCIL/JP. The fabrication  
Shall be preceded by Quality Assurance plans to be submitted by the contractor and every 
activity shall be documented in detail. The Quality Assurance Plans shall clearly indicate 
how individual processes such as cutting of raw steel, making, drilling, assembly bolting, 
welding, painting, handling etc. shall be monitored for quality. The quality parameters for 
monitoring shall be identified. These identified quality parameters shall also be specified in 
these quality plans. The contractor shall get these quality plans approved from Engineer 
before start of fabrication work. The Engineer shall be empowered to check the 
manufacturing process from time to time to ensure that the work is executed as per approved 
quality plans. The quality records shall be submitted to Engineer for record, after completion 
of fabrication work. 
The works of fabrication in contractor’s fabrication shop will at all times be open for 
inspection by Engineer / agency as nominated by Engineer. Before dispatch of fabricated 
steel work from the shops, the same will be inspected in the contractor’s fabrication 
workshop by Engineer who will thereafter issue inspection certificate. 
Any defect noticed during inspection in the execution of work shall be rectified or replaced 
by the contractor at his own cost. The decision of Engineer or any other agency nominated 
for inspection as to be rectified or replaced, shall be final and conclusive. 
 

2.5.18  Steel Tape 
The Contractor shall maintain a master steel tape of approved make for which he/she has 
obtained a certificate of accuracy from any National Test House or Government recognised 
institutions competent to do so. 

 

2.5.19 Flattening and Straightening 
2.5.19.1 All steel materials, plates, bars and structural shall have straight edges, flat surfaces and be 

free from twist. If necessary, they shall be cold straightened or flattened by pressure 
before being worked or assembled unless they are required to be of curvilinear form. 
Pressure applied for straightening or flattening shall be such as it would not injure the 
material and adjacent surfaces or edges shall be in close contact or at uniform distance 
throughout. 

 

2.5.19.2    Flattening and straightening under hot condition shall not be carried out unless authorized 
and approved by the Engineer. 

 

2.5.20     Planning and Shearing  
 

2.5.20.1 Except where otherwise indicated, cutting of all plates and sections shall be affected by 
shearing or sawing. All edges shall be clean, reasonably square and true. Wherever possible 
the edges shall be cut in a shearing machine, which will take the whole length of the plate 
in one cut.  

2.5.20.2 Should the inspection find it necessary, the cut edges shall be ground afterwards. 
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2.5.20.3 Planning or machining of the edges or surface shall be carried out when so specified in the 
contract drawings or where specifically ordered by the Engineer. Where machining is 
specified, the plates or all sections shall be cut in the first instance to such a size so as to 
permit not less than 3mm of metal being removed from each sheared edge or end, in the 
case of plates or sections of 12mm or less in thickness and not less than 6mm of metal 
being removed in the case of plates and sections exceeding 12mm in thickness. 

 

2.5.21 Flame Cutting  
2.5.21.1 Flame cutting by mechanically controlled torch/torches shall be accepted both in the case 

of mild steel and high tensile steelwork. Provided the edge as given by the torch is 
reasonably clean and straight, plates may be cut to shape and beams and other sections cut 
to length with a gas cutting torch, preferably oxyacetylene gas should be used.  

 

2.5.21.2 All flame cut edges shall be ground to obtain reasonably clean square and true edges. 
Draglines produced by flame cut should be removed.  

 

2.5.21.3 Unless machining has been specifically provided for, special care is to be taken to ensure 
that ends of all plates and members are reasonably in close contact and the faces are at 
right angles to the axis of the members and joints, when made, are also reasonably in close 
contact.  

 

2.5.21.4 Use of multi-head flame cutting machine having multiple oxy acetylene torches is desirable 
for higher productivity and reducing the distortion due to cutting operation. Plasma-arc 
cutting method can also be employed. This process offers less heat input causing less 
distortion. 

 

2.5.22 Method of fabrication 
Considering the length and height of span, jigs and fixtures shall be used to guide and 
support drilling of holes and fixtures during entire fabrication work. 
 

2.5.23 Template 
The contractor shall supply and provide templates at his own cost. No separate payment 
shall be made for this and accepted rates shall be deemed to include this aspect. The 
templates throughout the work shall be of steel of similar category. The templates shall be 
used for marking of cutting materials and as well as for profile machining for girders. 
Templates shall be used for marking of drilling holes in steel structure. In case where 
actual materials from a bridge have been used as templates for drilling similar pieces the 
Engineer will decide whether these are fit to be used as part of finished structure.  
 

2.5.24 Template Shop 
Fully covered template shop consisting of uninterrupted steel or concrete floor as approved 
having true and correct level covering adequate area shall be provided by the contractor. 
 

2.5.25 Drilling and Sub punching 
All holes shall be drilled but the Contractor may, if he/she so prefers sub-punch them to a 
diameter 6mm less than that of finished holes, e.g. a punched hole which is to be drilled 
out to 25mm in diameter shall not exceed 19mm in diameter at the die end. When the bolt 
holes are to be sub-punched, they shall be marked with a centre punch and made with a 
nipple punch or preferably, shall be punched in a machine in which the position of the hole 
is automatically regulated. The punching shall be so accurate that when the work has been 
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put together before drilling, a gauge 1.5mm less in diameter than the size of the punched 
holes can be passed easily through all the holes.  
Holes for turned bolts, should be 1mm under drilled in shop and should be reamed at site 
to suit the diameter of turned bolt. 
The steel bushes shall be case hardened by an approved process and checked for diameter 
after the heat-treatment. The bores of bushes shall initially have a tolerance of -0mm, 
0.1mm. The tolerance shall be checked from time to time and when the bores exceed a 
tolerance of, -0mm, +0.4mm, the bushes shall be rejected. For this purpose, go and no-go 
gauges are to be used. Tolerances for checking jigs from master plates shall be +0mm-
0.13mm. 
The work shall be taken apart after drilling and all burrs left by the drill and the sharp 
edges of all the bolt holes completely removed. 
Drifting to enlarge unfaired holes is prohibited. The holes required to be enlarged shall be 
reamed provided the Engineer permits such reaming after satisfying himself about the 
extent of inaccuracy and the effect of reaming on the soundness of the structure. The 
Engineer reserves the right to reject all steel work if the holes are not properly matched. 
On completion of drilling of holes in each component and before shifting the jig, it shall 
be ensured that all holes are drilled to their correct diameter to reconfirm quality of work. 
 

2.5.26 Temporary Bolts, Nuts & Washers: 
Refer Cl.28.1 to CI.28.8 of IR Fabrication specification Serial No. IRS-B1-2001 issued by 
RDSO. 
 

2.5.27 Alterations in the Work: 
The Contractor shall not in any case or in any circumstances have authority to make any 
alterations in, modifications of, substitution for, addition to, or omission of work or any 
method or system of construction, unless an alteration order in writing directing such 
alteration, modification, substitution, addition, omission or change shall have been given 
by the DFCCIL prior to the commencement of the work or part of work nor shall the 
Contractor be entitled to any payment for or in respect of any such alteration, 
modification, substitution, addition, omission or change may have been actually made and 
executed and no course of conduct shall be taken to be a waiver of the obligation and 
conditions hereby imposed.  

 
All altered, modified, substituted, additional and changed work, labour and materials and 
all omitted work shall be valued by the Purchaser on the basis of the rates specified in the 
schedule. 
 

2.5.28 Welding 
Welded construction work shall be carried out generally in accordance with the provisions 
of Indian Railway Standard Welded Bridge Code and subject to further specifications 
given in the following paragraphs.  
All welds should be done by submerged-arc welding process either fully automatic or 
semi-automatic. Carbon di oxide welding or manual metal-arc welding may be done only 
for welds of very short runs or of minor importance or where access of the locations of 
weld do not permit automatic or semi-automatic welding.  
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Except for special types of edge preparation, such as single and double 'U' single and 
double 'J' the fusion edges of all the plates which are to be joined by welding may be 
prepared by using mechanically controlled automatic flame cutting equipment and then 
ground to a smooth finish. Special edge preparation should be made by machining or 
gouging.  
Site welding should not be undertaken except in special circumstances with the approval 
of the Chief General Manager, Ajmer. Site welding should be confined to connections 
having low stresses, secondary members, bracings etc.  
Manual metal arc welding may be done taking adequate precautions as per IS: 9595 and 
under strict supervision. 

 

2.5.29 Welding Procedure 
The welding procedure shall be such as to avoid distortion and minimize residual 
shrinkage stresses. Properly designed jigs should be used for assembly. The welding 
techniques and sequences, quality, size of electrodes, voltage and current required shall be 
as prescribed by manufacturers of the material and welding equipment. The contractor 
should submit full details of welding procedure in proforma given at Appendix-V of IRS 
B1-2001. 

 

2.5.30 Deleted. 
 

2.5.31 Procedure Trials for welding and cutting 
Where required by the Engineer, welding and flame cutting trials as per following shall be 
carried out and completed before fabrication on representative samples of materials to be 
used in the work, as follows. 

(i) The samples of material shall be selected and marked by the ENGINEER when the 
materials for the work are inspected at the mills. 

(ii) The trials of flame cutting shall be carried out in material representative of all 
thicknesses to be used in the work. 

  (iii) The welding & flame cutting trials shall be commensurate to the satisfaction of Engineer 
and the procedures to be adopted in the fabrication of work which shall include: 

(a) Welding procedure in accordance with IRS Welded Bridge Code supplemented by IS 
813 and IS 1980. 

(b) Heat control techniques required to ensure that the flame cut surface of steel are 
suitable for inclusion in welds. 

(iv) The trials shall include specimen weld details from the actual construction which shall be 
welded in a manner simulating the most unfavourable instances of fit-up and preparation. 
After welding the specimens shall be held as long as possible at room temperature but in 
any case not less than 72 hours, and then shall be sectioned and examined for cracking. 
Six representative samples of each weld joint similar to joint used in fabrication of all 
components shall be prepared by qualified and certified welding operators. 

(v)  Procedure trials: Testing shall be too relevant IS code or if approved to BS 709. The 
following groups of tests shall be carried out with the type of welds. 
(a) Butt welds: Transverse tensile test, transverse & longitudinal bend test with the root 

of weld in tension and compression respectively, charpy V-notch impact test. 
(b) Fillet welds: Fillet weld fracture test. 
(c) Track welds: Inspection for cracking. 
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(d) All welds: Macro examination. 
Additional tests may also be carried out as per requirement and instruction of Engineer, 
the cost of which shall be borne by the contractor.  
Shop welded joints will be radio graphically examined for 100 %. 
Following tests are normally performed on welds. 
Once samples representing the weld joint used in fabrication of all components are 
tested and test results are found satisfactory, then approval shall be taken from the 
Engineer for the welding of built up components by approved welding operators. 
Welding Procedure Qualification Records (WPQR’S) shall include joint details, 
welding consumables (i.e. electrode/wire & flux combination), weld parameters (i.e. 
welding current, wire feed speed), welding position, welding equipment carriage speed 
(for SAW process), are Length, arc voltage etc. 

 

2.5.32 Welding Operation 
Parts to be welded shall be assembled such that the joints to be welded are accessible and 
visible to the operator. Assembly jig and fixture shall be used for accuracy. 
Manipulators should preferably be used to execute the sequence of welding without 
disturbance, in the most suitable position. Fixture shall maintain the alignment with 
minimum restraint in order to reduce the possibility of locked up stresses. 
Run in and run out plate shall be provided for fabrication of built up members or truss to 
ensure that weld will start on run in plate and weld will stop on run out plate and thus 
avoid crater defects on the components. 
The size and length of weld shall not be less than those specified in the drawing nor shall 
they be in excess of the requirement without prior approval of the Inspecting Officer. The 
location of weld shall not be changed without prior approval of the Engineer. 
During design and detailing of component lengths, care is to be taken to avoid butt weld in 
built up members of truss. Therefore it is essential to use only nearest size and length or 
rolled sections that have been procured to scheduled sizes and lengths by proper planning. 
No butt weld shall be carried out without approval of Engineer. 
Fabrication of components subject to dynamic loading in the structure need careful 
inspection during fabrication by qualified, experienced and certified Engineer from 
contractor’s side and final approval by Inspecting Officer. This inspection shall be carried 
out as stipulated in Indian Railway Welded Bridge Code before, during and after welding. 

 

2.5.33 Precautions during welding 
The Contractor shall submit list of weld joints of different combined thickness for 
approval of welding procedure for all members. 
The welding of built up component shall be carried out only by approved welding 
operators and in accordance with Welding Procedure Qualification Records. WPQR’s 
shall be prepared in advance and approved by the Engineer. Proper welding sequence shall 
be followed to avoid distortion and minimize residual shrinkage stress, and surface 
defects, within acceptable tolerance limits. 
To ensure sound and defect free welding of built up members, record of welding adopted 
as per approved qualifying procedure shall be maintained in Performa prescribed in 
guidelines for welded fabrication issued by TPIA (Third Party Inspecting Agency)   
specifically approved in prior by CGM/Ajmer, DFCCIL. 



 
 

Tender No. AII/EN/WC/RUB Covering/1 
 

Signature of tenderer (s) Page 96 
with seal 
 

 
Any change during welding for fabrication of built up member, such as welding sequence, 
welding process, positioning, wire and flux combination joint details, increase or decrease 
in combined thickness of joint by 5 mm etc. shall be carried out only after representative 
samples test and procedure qualification, is accepted. In no case deviation from WPQR’s 
without approval of Engineer shall be adopted. 

 

2.5.34   Additional Precautions during Welding 
Following precautions shall further be observed during fabrication. 
(i)  All equipments shall be provided with calibrated gauges to observe limits of variation 

for parameters prescribed in WPQR’S for welding current, arc voltage, speed of travel 
of equipment etc. 

(ii) Covered shed for environmental control (particularly against dust, moisture and water) 
shall be provided to avoid entrapment of hydrogen which is likely to cause crack 
initiation in weld or under bed of weld (i.e. Heat Affected Zone HAZ). Also baking of 
flux use for submerged arc welding in oven for an hour at 200 degree C shall be carried 
out to ensure that no moisture is contained in flux during welding. 

(iii) All tack weld shall be carried out by qualified and approved welder only. As tack weld 
will become part of the final weld, it shall be free from all cracks and other welding 
defects. 

(iv) If multiple runs are used for fabrication of built up member, inter run cleaning shall be 
carried out and subsequent weld bed made only after approval of inspecting officer or 
his authorized representative. This is to check free defects in the weld. Also visible 
defects such as cracks, cavities, if any, shall be removed by grinding. It shall be ensure 
during welding that craters are avoided.  

(v) Stray arcing of components, which cause local hard spots or cracking of parent metal, 
shall be avoided. 

(vi) Flux of approved quality will be permitted for use. 
(vii) The Auto melt grade wire spools of wires for Submerged Arc Welding and Carbon 

Dioxide (CO2) consumables of only the approved quality will be permitted.  
(viii) Pre Heat Treatment will be given to the consumables to remove the moisture if any. 
(ix) No violation of welding procedure will be permitted on any account. 

 

2.5.35    Technical Organisation/tools, equipments and plants 
(A)  Contractor should have qualified and trained manpower suitable to do the work in terms 

of technical specifications and contract conditions. 
(B) Contractor should have suitable and adequate plants, machinery and equipments 

required to execute the work like: 
(i) Cutting machine 
(ii) Radial drilling machine. 
(iii) Edge milling machine, end milling machines. 
(iv) Plate/structural steel straightening machine. 
(v) Pneumatic grinding machine, drilling machines, chipping machines and wrenches 

etc. 
(vi) Sand blasting equipment and metalizing equipments. 
(vii) Welding machines. 
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(a). SAW 
(b). MIG/MAG 

(viii) Welding transformers3+ 
(ix) Cranes of adequate capacity. 
(x) Suitable Jigs and fixtures. 
(xi) To test the raw material and girders to conform to relevant specification, testing 

facilities, for the following should be available either in house or through 
outsourcing. 

(a). Elcometer for measurement of thickness of paints. 
(b). Steel measuring taps duly calibrated. 

(xii) Suitable Welding manipulator. 
(xiii) Macro etching/DP or MP testing facilities. 
(xiv) Tongue tester for measuring current and voltage. 
(xv) Gauges for checking weld size throat thickness and edge preparation etc.. 
(xvi) All equipments must meet the requirements of corresponding IS, IRS or other 

international specifications. 
(C) Manpower:  Adequate No. of trained qualified welders shall be available with the 

contractor. The welder must be trained in accordance with the provision of IS: 817. They 
must be trained either from recognized welding institutes or by in house training, where 
proper training facilities exist. The welder must be tested as per requirements of IS: 7310 
and proper records maintained. 
List of equipments mentioned above is only indicated and not exhaustive. The firm shall 
be required to deploy all other machineries, tools & plants etc. required for successful 
completion of the work of fabrication, assembly and launching of the girders. 
 

2.5.36 General: Bolting & Welding  
Qualified trained and experienced supervision is essential at all times during fabrication, 
and for maintenance of records. 
After welding of welded components, they shall be finished finally by grinding or 
matching with the help of a profile template. All the butting ends of components shall be 
faced in milling machine after members haven completely fabricated. In the case of 
compression members, the face shall be machined so that the faces are of proper angle as 
shown in drawing and the joint when made will be in close contact throughout within a 
gap tolerance of less than 0.15 mm. The Engineer may permit a tolerance of (-) 0.4 mm at 
isolated points in butting line. 
 

2.5.37 PAINTING 
 
Specification for painting will be done as per Indian Railway Specification. 
 

2.5.37.1  Shop Painting 
Any oil, grease or other contamination should be removed by thorough washing with a 
suitable thinner until no visible traces exist and the surfaces should be allowed to dry 
thoroughly before application of paint. The coatings may be applied by brush or spray. If 
sprayed, pressure type spray guns must be used. One coat of wash primer to IS: 5666 shall 
be applied first. After 4 to 6 hours of the application of the wash primer, one coat of Zinc 
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chrome primer to IS: 104 with the additional proviso that zinc chrome to be used in the 
manufacture of primer shall conform to type 2 of IS: 51 shall be applied. After hard drying 
of zinc chrome primer, one coat of synthetic enamel paint shall be applied. 
 

2.5.37.2 Site Painting 
After the steel work is erected at site a second cover coat of synthetic enamel paint shall be 
applied after touching up the primer  and the cover coat given in the shop if damaged in 
transit  
 

2.5.37.3 Method for the Determination of Local Thickness 
 

2.5.38.1 Equipment  
 Any magnetic or electro-magnetic thickness meter that will measure local thickness of a 

known standard with an accuracy of ± 10 percent.  
 

2.5.38.2 Calibration of Instrument  
  Calibrate and check the meter on one of the following standards (as appropriate):  

(i)  (Applicable to magnetic and elecro-maganetic meters other than the pull-off type) A 
soft brass shim, free from burrs, in contact with the grit-blasted surface of the base 
metal prior to its being sprayed. The thickness of the shim shall be measured by micro 
meter and shall be approximately the same as the thickness of the coating.  

(ii)  A sprayed metal coating of uniform known thickness approximately the same as the 
thickness of the sprayed coating to be tested, applied to a base of similar composition 
and thickness to the article being sprayed, grit-blasted in accordance with Clause 
2.5.38.1.  

 

2.5.38.3 Procedure  
For each measurement of local thickness, make an appropriate number of determinations, 
according to the type of instrument used.  
With instrument measuring the average thickness over an area of not less than 0.645 sq 
cm, the local thickness shall be the result of the one reading.  
With instruments having one or more pointed or rounded probes, the local thickness shall 
be the mean of three readings within a circle of 0.645 cm2 area.  
With meters having two such probes, each reading shall be the average of two 
determinations with the probes reversed position.  
 

2.5.38.4 Deleted 
 

2.5.38.5 Inspection  
 

2.5.38.6.1 Determination of Local Thickness  
 

 The minimum local thickness shall be determined by the method described above.  
2.5.38.7.2 Adhesion  

The sprayed metal coating shall be subjected to an adhesion test using the method 
described above. If any part of the coating between the lines breaks away from the base 
metal, it shall be deemed to have failed the test Articles, which have been rejected shall 
have the defective sections blasted clean of all sprayed metal prior to re-spraying. Where 
the rejection has been solely due to too thin a coating, sprayed metal of the same quality 
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may be added provided that the surface has been kept dry and is free from visible 
contamination. 

 

2.5.39 Paints: Source & Quality 
Paints manufactured by the following firms (or more) may be used subject to their being in 
the approved list of RDSO and final approval by the Engineer. 
M/s.  Jenson Nicholson. Paints 
M/s. British / Barger paints. 
M/s.  Shalimar Paints 
M/s.  I.C.I. paints 
M/s. Nerolac. Paints 

The contractor shall furnish to the Engineer, the date of manufacture of paint as certified by 
the manufacturers with the necessary container marking and test certificate for paint 
conforming to relevant IS code. In addition to this, he shall also submit the necessary 
vouchers in respect of paint purchased by him. 
The Engineer reserves the right to get the paint tested at contractor’s expenses as considered 
necessary by the Engineer. It the test results do not conform to relevant IS specifications 
fully, then the loss of paint shall be rejected and got removed from the contractor(s) storage. 
If the paint has already been applied it shall be removed. 
In addition to above, the following tests are required to be carried out in the field. 
-Weight per litre 
- Consistency test 
- Scratch test. 
- Flexibility and adhesive test. 
The Engineer reserves the right to reject the lot of paint even on the basis of field 
results. 

 

2.5.40 Painting - General Instructions 
Painting shall not be commenced till the surface preparation has been approved by the 
Engineer or his representative. 
Sealed containers of paint of approved brand shall be used. The paint drums must be 
rolled, turned upside down and shaken before opening. The paint must be stirred well 
before use. Over stirring which results in invisible air bubbles etc., shall be avoided.  
Where brush painting is accepted, the paint must be applied by means of flat brushes not 
more than 75 mm in width having soft flexible bristles conforming to IS: 384. 
Round and oval brushes of approved quality conforming IS: 487 may also be used as per 
the instructions of the Engineer or his representative or inspecting officer. 
All new brushes should be soaked in raw linseed oil conforming to IS: 77 for at least 24 
hours before use. 
The date of painting shall be marked with paint on the member. 

 

2.5.41 Care during Painting 
Paint should be mixed in small quantities sufficient to be consumed within one hour in the 
case of red lead paint. 
The applied coat of paint shall be uniform, and free from brush marks, sack marks, 
blemishes, scratching, non-uniform thickness, holes, log marks, fuel staining, cracking, 
scaling, and other defects. 
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Paint shall be applied only on dry and clean surface free from moisture or dust (including 
scrapping dust). 
Paint should be used within the prescribed life from the date of manufacture. 

2.5.41.1 Each coat of paint shall be left dry till it sufficiently hardens before the subsequent coat is 
applied. Each coat of paint shall be inspected by the Engineer and certified as satisfactory 
before applying subsequent coat. 

 

2.5.42 Field Bolts, Nuts and Service Accessories  
2.5.42.1 The work is to include supply of all units, bolts, nuts, washers etc. required to complete 

erection at site with an allowance for wastage etc. 12.5% of the net number of field bolts 
and washers required subject to a minimum number of five in each item. 

 

2.5.42.2 The Contractor shall be responsible for supplying site rivets/bolts of approved length. The 
length of such bolts shall be verified by snapping a few bolts of each length in the 
presence of the Engineer.   

 

2.5.43 Inspection and Rectification 
               During erection of cover over shed, the contractor shall provide all facilities and permit the 

Engineer to inspect the field assembly, site bolting and erection of spans. 
               After inspection by the Engineer, the contractor shall identify cause of any defect, 

imperfection and/or fault noticed during such inspection and initiate corrective action as 
per the direction of the Engineer. All defects, imperfections of faults for which the 
contractor is liable under the contract, shall be made good by the contractor to Engineer’ 
satisfaction and the cost of identifying and rectifying such defects, imperfection or faults 
shall be borne by the contractor. 

 

2.5.44  Erection & Equipment: 
2.5.44.1 The Contractor shall provide at his/her own cost all tools, machinery, equipment and 

erection material necessary for the expeditious execution of the work and shall erect the 
structural steel and iron work, in every respect as covered by the contract and in 
accordance with the drawings and specifications.  

2.5.44.2 If any labour, material, plant staging haulage and storage facilities are to be provided by 
the Engineer, details of such items and the conditions under which these are to be supplied 
shall be clearly specified in the contract agreements. In the absence of any such provisions 
in the agreement, the Contractor shall make his/her own arrangement for such items.  

2.5.44.3 Before starting the work, the Contractor shall advise the Engineer fully as to the method 
he/she proposes to follow and the amount and character of equipment he/she proposes to 
use, which shall be subjected to the approval of the Engineer. The approval of the 
Engineer shall not be considered as relieving the Contractor of the responsibility for the 
safety of his/her method or equipment or from carrying the work in full accordance with 
the drawings and specifications.  

2.5.44.4 All temporary work shall be properly designed and substantially constructed for the loads, 
which it will be called upon to support. Adequate allowance and provision of a lateral 
forces and wind loads shall be made according to local conditions and ensure that support 
shall not settle during erection.  
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PART - III 

ADDITIONAL TECHNICAL SPECIFICATIONS 
  

1.1.1. The work is to be executed as per the direction of Engineer in charge. Item to be operated shall 
be as per the tender schedule & site condition.  Decision of Engineering-in-charge or his 
representative shall be final and binding on the contractor.  Tenderers are requested to visit the 
site of work before quoting the rates. 

1.2. All construction materials to be used in the work shall be as per relevant IS specification 
wherever applicable. 

1.3. Mixers of approved design shall be used for mixing cement concrete.  Form surface vibrators of 
approved design and quality shall be used for the compaction of the same in RCC/CC work. 

1.4 Specifications for the works given in the items of USSOR 2010 of NWR shall be followed. The 
standard specifications (works & material) received from NWR HQ Part I & II printed in the 
year 2010 shall be followed. 

1.5. The rates quoted by the contractor shall be deemed to be inclusive of all taxes, royalties, octroi 
etc. except GST. 

1.6. Contractor shall take all care to avoid any damage to electric overhead or underground cable, 
telephone wires, water pipe line, sewerage system etc.  Any damage to the railway/DFCCIL  
property on account of contractor’s negligence shall be made good at contractor’s cost. 

1.7. In case any ambiguity between special conditions and general standard condition, special 
conditions shall prevail. 

1.8. Contractor shall be responsible for the safety of his labour, machinery deployed on the work.  

1.9 Contractor will be responsible for the safety of DFCC and railway property. 

1.10 Contractor has to make all the safety arrangements and provide boards and banners of "work in 
progress" etc. and safety strips of sufficient length to make aware the Passengers and other users.   
No extra payment for the same shall be made.  

1.11 During the currency of the contract any correction slip related with the items of USSOR 2010 of 
NWR is issued, the contractor shall be bound to accept the same. No extra claim what so ever 
shall be admissible in such cases. 

1.12 All the tests required during the execution of USSOR 2010 items shall be got done by the 
contractor from Govt. laboratory or any other reputed private lab for which testing charges shall 
be borne by the contractor. No extra claim of payment whatsoever shall be admissible for such 
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tests.  

1.13 Work to be done in a very efficient manner and up to the entire satisfaction of Engineer in 
charge. Any defect pointed out by Engineer in charge shall immediately be rectified by the 
contractor without any extra cost. 

2.        Further Drawing and Instructions: 
(i) Chief General Manager, DFCCIL shall have full power to make and issue further 

drawings or instructions or direction from time to time as may appear necessary and 
proper to the contractor for efficient construction, completion and maintenance of the 
works. The contractor shall be bound by the same as fully as be if they had been 
mentioned or referred to in the contract, and the contractor shall not be entitled to any 
extra payment in respect of any work or materials shown or directed to be done supplied 
by such further drawings or instructions required for completion of unless the Chief 
General Manager, DFCCIL have given an extra order for the same in writing. The 
contractor shall be responsible for close scrutiny of the drawings. 

(ii) If the works are required to be done in Railway Yards and Tracks are to be crossed, the 
tenderer shall inspect the site and make himself thoroughly acquainted with site 
condition and quote rate considering these aspects. 

(iii) The work shall have to be done in such a manner that the normal working of the Railway 
within the railway yard does not get disturbed. No material/temporary structures should 
be kept adjacent to the running track which may infringe rail traffic. The contractor shall 
take necessary precaution to prevent/cause damage to the Railway property & staff 
during the execution of the work.  

(iv)  All the work to be executed as per approved drawings and no any extra payment shall 
be considered for protection etc. except Engineer’s prior written instructions for the 
same approved by Dy.CPM/CGM-DFCCIL. 

(v) The contractor shall submit the detailed design and drawing of structure duly 
prepared by structural engineer with CAD file prior to start of the work. For this 
work nothing extra shall be paid to the contractor. 

(vi)  DFCCIL may extend or reduce the scope of RUBs for covering etc. in the same 
of nearby/adjacent section upto the extent of 25% of scope of work of this tender 
and contractor shall be bound to work at the same rates and no extra over and 
above shall be paid for the same. 

 

   3         Commencement of the Erection Work at site: 
               The contractor shall commence the erection work when and as soon as, but not until, he 

receives instructions from Engineer to do so. On such order being given, possession of 
site/authority shall be given to the contractor of such portion or portions of the site as the 
Engineer may determine. 

 

4.         Contractor to Study Drawing & Specification etc. and his Liability: 
              The contractor shall be responsible for close scrutiny of the approved drawings supplied by 

the DFCCIL, For any discrepancies, error or omission in the drawings or other particulars 
indicated therein, the contractor shall approach the DFCCIL immediately for rectification 
of indicated therein, the contractor shall approach the DFCCIL immediately for 
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rectification of such discrepancies, errors and omission. If any dimension/figure/features 
etc. on approved drawings or plans differ from those drawings or plans issued to the 
contractors at the time of calling the tender, the dimensions as figured upon the approved 
drawings or plans shall be taken as correct. 

5            Contractor to Submit his Time Table: 
The contractor shall submit a monthly progress of work done during the month by the 4th 
day of the following month. He will also give the programme of coming month by 25th of 
each month. The programme will be subject to alteration at the discretion of the DFCCIL 
officials. 

 

6            Any Doubted Points to be referred to the Chief General Manager, DFCCIL: 
Should there be any doubt or obscurity as to anything to be done or not to be done by the 
contractor or as to these instructions or as to any matter or thing, the contractor must set 
forth such doubt or obscurity in writing and submit the same to Chief General Manager, 
DFCCIL. Only such reply as the said Chief General Manager, DFCCIL may be in 
writing given shall be taken as the authoritative interpretation of the point in doubt or 
obscurity.  

 
7           Contractor’(s) Liability: 
              Any fitting, accessory or apparatus which may not have been mentioned in this 

specification or the drawings, but which are usual or necessary in the execution of such 
work, are to be provided by the Contractor without extra payment. The whole work must 
be completed in all details, whether mentioned in this specification or not, with the 
exception of such work as has been specified in the schedule of items to be separately 
provided for in the Contract. 

               Notwithstanding the specifications and conditions stated in the contract, the contractor 
shall keep the Engineer/ Employer authority fully indemnified and free from all liabilities 
and risks consequential to any lapse on his part in respect of material quality, standard of 
workmanship, accuracy of fabrication and the like. He shall provide all labour and 
material required for execution of the work as per all standards and specifications. 

 

8            DFCCIL desires that successful contractor should establish (at his own cost) the fabrication 
workshop near the site only for close monitoring of all the quality aspects of this contract 
work. Contractor’s request for establishing workshop/using workshop proposed/located 
away from the bridge site shall require prior approval. 

 

9     Contractor shall establish fully equipped laboratory for all the tests required on 
materials/processes/products as per provisions of the contract, Specifications and the 
direction/approval of the Engineer. Costs of these are deemed to be included in the quoted 
rates. Prior approval of the engineer shall be obtained for non-installation of such testing 
equipments which cannot be installed in normal course due to any reason. However, 
engineer’s decision (for installation and non-installation) in this regard shall be final 
binding and conclusive. 

10           Site Facilities by the Contractor: 
 Contractor shall provide office / site facilities at the approach site / other locations for 
ensuring smooth and efficient communication and work execution. Cost of these facilities 
deemed to be included in the quoted rates and nothing extra shall be paid for this item. 
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 Contractor shall (at his own cost) depute / nominate safety officers(s) for supervising 
safety aspects of all works/process including enabling arrangements for execution and 
inspection of the work. Safety systems/arrangements should be made for each activity of 
fabrication/erection and its inspection and same should be certified by nominated safety 
officer.  

 

11         Declaration of designed fabrication/assembly yard as a part of site: 
 DFCCIL may issue necessary declaration on specific request of the contractor subject in 

the condition that the workshop area are earmarked exclusively for fabrication of cover 
over shed components for this cover over shed with separate entry/exit arrangements. This 
is with further stipulation that such an arrangement should be acceptable to excise 
department by way of a no objection certificate. Necessary follow up with Excise 
Department will be solely the contractor’s responsibility. In the event of excise department 
not agreeing to such an arrangement, the contractor shall not have any claims whatsoever, 
and shall pay excise tax and other extant taxes as per extant rules within quoted rates and 
nothing extra would be payable to them on this account. 

 
12 SAFE WORKING METHODS: 

12.1 All or some of the works executed under this contract involve works on or alongside the 
Railway /DFCCIL track on which the railway/DFCCIL traffic is kept operative during or 
immediately after the completion of one or more phases of the contract work.  In view of this 
position maintaining safe working conditions at the work site at all times for the safe passage 
of the train traffic is a primary over-riding condition required to be fulfilled by the contractor 
at all times. 

12.2 For this purpose, it is understood and agreed to by the contractor that the work executed by 
him under this contract shall at all times fulfill all the safety conditions in force on the 
railway from time to time to operate the train traffic.  

13. PROTECTION OF THE WORK SITE 
13.1 On railway track where the train traffic will be operational during the execution of the 

contract work the protection of the works site as considered appropriate and adequate shall 
be arranged by the Engineer’s Representative at the Railway’s cost. 

13.2 Contractor shall be responsible for providing appropriate and adequate system for warning 
the contractor’s workmen about the train traffic on or in the vicinity of the site of work  

 13.3  The contractor shall remain fully responsible for ensuring safety & in case of any accident, 
shall bear cost of all damages to the equipment & men and also damages to railway & its 
passengers. 

14.    METHOD OF MEASUREMENT FOR PAYMENT 
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               For the purpose of payment, quoted rates apply to the weights of structural steel work 
calculated from final working drawings based on theoretical weights given in the 
producer’s hand books/IRUSS(W&M),2010-Volume-I and using minimum square overall 
dimensions, no deductions being made for skew cuts, holes or notches. Each gusset shall 
be measured as equivalent to the dimension of the smallest enclosing rectangle. The rates 
items quoted by the tenderer shall include all wastage. The wastage of steel in the form 
of skew cuts etc. shall be the property of the contractor. 

 

 Payment shall be made on the weight to be calculated in the accordance with the nominal 
weight of the sections as specified on the drawings. No deduction for holes and no 
addition for rivets/bolts/welds etc. shall be made. 

 

 No separate payment shall be made for the field bolts, nuts and service accessories for 
temporary works. 

 

  The cost of temporary erection and testing at the Contractor’s workshop, marking, packing 
and delivery at the site of work is to be included in the price quoted on the tender. 

 

Rate include fabrication of all the types of battens, bracings, ties, stiffeners, packing, 
diaphragms,  shop bolts / welding, T&F bolts, drifts, shop welds, templates, jigs, fixtures, 
back up supports, accessories, transporting various components from fabrication shop to 
site including loading,  unloading and lift complete including  assembly of component of 
cover over shed. 
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PART-IV 
CHAPTER - I 

MILESTONES AND TIME SCHEDULE 
 

4.1.1 Time Schedule: 
4.1.1.1 Time of start and completion: 
 The time allowed for execution of the works is 6 (Six months) from the date of issue of 

letter of acceptance from DFCCIL. 
 The contractor shall be expected to mobilize to the site of works and commence execution 

of the works within 15 (days) from issue of Acceptance Letter by DFCCIL. 
 The contractor shall be expected to complete the whole work ordered on the contractor 

within 6 months (Six months) from the date of issue of Acceptance Letter by DFCCIL. 
 If the contractor commits defaults in commencing execution of the works as afore stated, 

DFCCIL shall without prejudice to any other right to remedy, be at liberty to forfeit fully 
the Earnest Money Deposit and performance guarantee of the contractor. 

 

4.1.1.2 Progress of works: 
 The contractor shall submit a programme of work in the form of a Bar Chart of all the 

activities in consistence with milestone target envisaged below. In case this bar chart 
requires to be modified, the Engineer and the contractor shall agree upon a time and 
progress chart. The chart shall be prepared in direct relation to the time stated as 04 
months for the completion of the works as the milestone targets specified below of these 
special conditions. It shall indicate the forecast of the dates of commencement and 
completion of various activities of the work and may be amended as necessary by 
agreements between the Engineer and the contractor within the limitation of 04 months as 
overall completion period. 

 

4.1.2 Achievement of milestone progress: 
 In order to ensure progress during the execution of the work the contractor will be 

expected to achieve the following milestone targets ahead of dates mentioned against each. 
Failure to achieve accomplished milestone targets within allocated timeframe, save for 
reason accepted as laid by the Engineer shall create and constitute the ground for failure 
on the part of contractor for maintaining progress of the work as per agreed programme. 

 
Milestone Targets Time allocated within which to achieve 

completion in total 06(Six) month time 

   (a) Physical commencement of work D + 10 days 
(b) Mobilization of equipments D + 15 days 
(c) Full mobilization of plant, machinery, men  
and material 

D + 20 days 

(d) Construction of steel structure and 
galvalume sheeting 

D+20  to  D+180 days 

 

Note:“D” is the date of issue of Letter of Acceptance by DFCCIL to the contactor. 
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PART- IV 
CHAPTER II 

TENDER FORMS 
FORM No. SUBJECT 

 
Form No. 1 Offer Letter 
Form No. 2 Tenderer’s Credentials 
Form No. 2A Technical Eligibility Criteria Details 
Form No. 2B Financial Eligibility Criteria Details 
Form No. 2C Applicant's Party Information Form 
Form No. 3 Summary of Prices 
Form No. 4 Schedule of Prices and Total Prices 
Form No. 5 Contract Agreement 
Form No. 6 Performance Guarantee Bond 
Form No. 7 Standing indemnity bond for on account payment.  
Form No. 8 ECS / NEFT / RTGS   
Form No. 9 Draft MOU for Joint Venture Participation 
Form No.10 Draft Agreement for JV 
Form No.11 Pro-forma of Participation from each partner of JV 
Form No.12 Power of Attorney for authorized signatory of JV Partners 
Form No.13 Power of Attorney to lead partner of JV 
Form No. 14              Performa for Time Extension 
Form No. 15             Certificate of Fitness 
Form No. 16             Performa of 7 days’ Notice 
Form No. 17             Performa of 48 Hours’ Notice 
Form No. 18             Performa of Termination Notice   
Form No. 19             Format of Bank Guarantee for Mobilisation 
Form No. 20             Format of Integrity Pact 
Form No. 21             Anti-profiteering 
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FORM No. 1 
OFFER LETTER 

 
 Tender No. AII/EN/WC/RUB Covering/1 
 

     Name of work:-Providing covering sheds on RUB approaches & Misc. works in Madar-
Marwar Jn. Section under CGM-Ajmer unit of Western Dedicated Freight 
Corridor. 

To, 
Chief General Manager, 
DFCCIL, Ajmer 
 

 

We, the undersigned, declare that: 
(a) We have examined and have no reservations to the Bidding Documents, including Addenda. 
(b) We offer to execute the Works in conformity with the Bidding Documents; 
(c) Our bid shall be valid for a period of 120 days from the date fixed for the bid submission 

deadline in accordance with the Bidding Documents, and it shall remain binding upon us and 
may be accepted at any time before the expiration of that period; 

(d) We have not been blacklisted/banned in accordance with para.1.3.13 (ii) (v) (a) of Preamble and 
General Instructions to tenderers. 

(e) We are neither Bankrupt/Insolvent nor in the process of winding-up nor there is a case 
pending before any Court on deadline of submission of the Bid in accordance with para. 1.3.13 
(ii) (v) (b) of Preamble and General Instructions to tenderers. 

(f) If our bid is accepted, we commit to obtain a Performance Guarantee in accordance with the 
Bidding Documents; 

(g) If our bid is accepted, we commit to deploy key equipment and key personnel consistent 
with the requirements of the work. 

(h) We understand that this bid, together with your written acceptance thereof included in 
your notification of award/Letter of Acceptance (LOA), shall constitute a binding contract 
between us, until a formal contract is prepared and executed; and 

(i) All information, statements and description in this bid are in all respect true, correct and 
complete to the best of our knowledge and belief and we  have  not  made  any  tampering or  
changes  in  the bidding documents on which the bid is being submitted and if any tampering 
or changes/incorrect  information are detected  at any  stage, we understand the bid will invite 
summarily rejection and forfeiture of bid security,  the  contract will be liable to be terminated  
along with forfeiture of performance security, even if LOA  has been issued. 

(j)  We understand that you are not bound to accept the lowest bid or any other bid that you may 
receive. 
Name ............................................................. in the capacity of 
............................................................. Signed .............................................................                     
Duly authorized to sign the Bid for and on behalf of ............................................................. 
Date .......................................... 
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FORM No. 2 
 

TENDERER'S CREDENTIALS 
 

Sr.No Description 
 1. For technical experience/competence, give details of similar completed works during the 

last three financial years (i.e. current Financial year and three previous Financial Years) in 
the Performa given in Form-2A 

2. For financial capacity and organizational resources, give details of contractual payments 
received for the last three financial years (i.e. current Financial year and three 
previous financial years) as per audited balance sheet certified by Chartered Accountant in 
the Performa given in Form-2B 
 3. Give constitution of your firm.  Attach certified copies of legal documents in support 
thereof.  Form-2C 

 
 FORM No. 2A 

TECHNICAL ELIGIBILITY CRITERIA DETAILS 
Details of the similar works completed (as per Para 1.3.13 (i) of 

Preamble and General Instructions to Tenderers) 
 

Similar Contract No.  

 

Contract Identification 
 

 

Award date 
 

 

Completion date 
 

 

Role in Contract 
Prime Contractor  
 

 

 

Total Contract Amount (Rs.) 
 

 

Employer's Name: 
Address: 
Telephone/fax number 
E-mail: 

 

Description of the similarity in accordance with Criteria 1.3.13(i)(A) 
 

The bidder shall attach certified completion certificates issued by the client duly attested 
by Notary as per Eligibility Criteria of the tender documents. 

 
Signature of the 

Tenderer with Seal 
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FORM No. 2B 
 

FINANCIAL ELIGIBILITY CRITERIA DETAILS 
 

Each Bidder or each member of JV must fill in this form separately.Name of Bidder/JV Partner 
 

Details of contractual payments received during the last three financial years and current 
financial year 
 

Contractual payments received  

Year Value of payment received in Rs. 
(Contract Receipts) 

Current Year(2019-2020)  

2018 – 2019  

2017 – 2018  

2016 – 2017  

Total Contractual Payment  

 
Note: The details should be extracted from the audited balance sheet Certified by the 
Chartered Accountant or form 16-A issued by the Employer as per clause 1.3.13 of Preamble 
and General Instructions to Tenderers. The bidder shall attach necessary documents in 
support of the above. 

 

 
Signature of the 

Tenderer with Seal 
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APPLICANT'S PARTY INFORMATION FORM 

FORM No. 2C 

 

 
 

Applicant name: 
 

[insert full name] 

Applicant's Party name: 
 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 
 

[indicate country of registration] 

Applicant Party's year of constitution: 
 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 
 

[insert street/ number/ town or city/ country] 

Applicant Party's authorized representative information 
 

Name: [insert full name] 
 

Address: [insert street/ number/ town or city/ country] 
 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 
 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 
 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above. 

 

 In case of a Government-owned enterprise or institution, documents establishing legal 
and financial autonomy, operation in accordance with commercial law, and absence of 
dependent status. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 

 

 
Signature of the 

           Tenderer with Seal 
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FORM No. 3 
 
SUMMARY OF PRICES 
 
 

 
 
 

(Summary of Prices has been separately attached in Financial Packet "B") 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM No. 4 
SCHEDULE -1 

SCHEDULE OF PRICES & TOTAL PRICES 
 
 
 
 
 
 
 
 

(Schedule of Prices & Total Prices have been separately attached in Financial Packet "B"). 
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FORM No. 5 
   SAMPLE 

 

      A G R E E M E N T 
 

CONTRACT AGREEMENT 
 

THIS AGREEMENT (“Agreement”) is made at Ajmer on the   day of    BETWEEN 
(1)Dedicated Freight Corridor Corporation of India Limited, incorporated under the laws of India 
and having its principal place of business at, Chief General Manager , Dedicated Freight 
Corridor Corporation of India Limited, A-1, Circular Road, Near SP-GRP office, Ajmer-
305001, India (hereinafter called ‘the Employer’), and ------------------------------------------, a 
company / corporation / JV  incorporated  under  the  laws  of  ------------having  its principal place 
of business at ----------------------------------- (hereinafter called “the Contractor”). 
 

 WHEREAS in reference to a call for Tender for Work of Providing covering sheds on 
RUB approaches & Misc. works in Madar-Marwar Jn. Section under CGM-Ajmer 
unit of Western Dedicated Freight Corridor, as per Tender paper No Aii/EN/WC/RUB 
Covering/1 at Annexure “A” here to, the Contractor has submitted a Tender hereto and whereas the 

said Tender of the contractor has been  accepted for Work of Providing covering sheds on 
RUB approaches & Misc. works in Madar-Marwar Jn. Section under CGM-Ajmer 
unit of Western Dedicated Freight Corridor  as per copy of the Letter of Acceptance of 
Tender No-------- dated ---- complete with enclosure at the accepted rates and at an estimated 
contract value of Rs._________(Rupees _only). Now the agreement with witness to that in 
consideration of the premises and the payment to be made by the Employer to the  Contractor  
provided  for  herein  below  the Contractor shall supply all equipment and materials and execute and 
perform all works for which the said Tender of the Contractor has been accepted, strictly according to 
the various provisions in Annexure ‘A’ and ‘B’ hereto and upon such supply, execution and 
performance to the satisfaction of the Purchaser, the Purchaser shall pay to the contractor at the several 
rates accepted as per the said Annexure ‘B’ and in terms of the provisions therein. 

 

IN WITNESS WHEREOF the parties here to have caused their respective Common Seals to be 
hereunto affixed/ (or have hereunto set their respective hands and seals) the day and year first 
above written. 

 
For and on behalf of the Contractor For and on behalf of the Employer 

 
Signature of the authorized official Signature of the authorized official 
Name of the official Name of the official 

 
Stamp/seal of the Contractor Stamp/Seal of the Employer 
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SIGNED, SEALED AND DELIVERED 
 
By the said by the said 
  Name 

  Name 
 

On behalf of the Contractor in the on behalf of the Employer in the 
presence of: presence of: 
Witness    
Name     
Address     

Witness    
Name     
Address     

Enclosures:- 
1. Annexure ‘A’ - Tender Papers No. 
2. Annexure ‘B’ - Letter of Acceptance of Tender No.  Dated   

Along with Summary of Prices 
 
 

FORM No. 6 

SAMPLE 
 

Name of the Bank    
 

Managing Director/ DFCCIL  Bank Guarantee Bond No.    
Acting through   (Designation Dated     and address of contract signing authority) 

 
PERFORMANCE  GUARANTEE  BOND 
 

In consideration of the Chief General Manager/DFCCIL/Ajmer  acting through 
________________ 
(Designation & Address of Contract Signing Authority), Dedicated Freight Corridor Corporation 
of India Limited hereinafter called “DFCCIL”) having agreed under the terms and conditions of 
agreement/Contract Acceptance letter No. ___________ dated made between   ________ 
(Designation & address of contract signing Authority) and ___________ (hereinafter called “the 
said contractor(s)” for the work________  
(hereinafter  called  “the  said  agreement”)  having  agreed  for  submission  of  an irrevocable
 Bank Guarantee Bond for Rs.___________ (Rs.   Only) as a 
performance security Guarantee Bond from the contractor(s) for compliance of his obligations 
in accordance with the terms & conditions in the said agreement. 
 

1. We   (indicate the name of the Bank) hereinafter referred to  as  the  Bank,  undertake  
to  pay  to  the  Government  an  amount  not exceeding  Rs.      (Rs.     only) o n   
demand  by  the Government. 

2. We    (indicate the name of the bank, further agree that (and promise) 
to pay the amounts due and payable under this guarantee without any demur merely on a 
demand from the Government through the Chief General Manager / DFCCIL/Ajmer  
or    _  (Designation  & Address of  contract signing authority)  
DFCCIL, stating that the amount claimed is due by way of loss or damage caused to 
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or would be caused or suffered by the Government by reason of any breach by the said 
contractor of any of the terms or conditions contained in the said agreement or by reason 
of the contractor failure to perform the said agreement. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee. However, our liability under this guarantee shall be restricted to an amount 
not exceeding Rs.    (Rs.   Only) 

3 (a) We,   ( indicate the name of Bank ) further undertake to pay to the 
Government any money so demanded notwithstanding any dispute or dispute raised by 
the contractor (s) in any suit or proceeding pending before any court or Tribunal relating 
to liability under this present being absolute and unequivocal. 

(b) The payment so made by us under this bond shall be valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making 
such payment. 

4. We,     (indicate the name of bank ) to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all 
the dues of the  Government under or by virtue of the said agreement have been fully 
paid and its claims satisfied  or  discharged  by  ___________ (Designation & Address 
of contract signing authority) on behalf of the Government, certify that the terms and 
conditions of the said agreement have been fully and properly carried out by the said 
contractor (s) and accordingly discharges this guarantee. 

 

5. (a) Not withstanding anything to the contrary contained herein the liability of the bank 
under this guarantee will remain in force and effect until such time as this guarantee is 
discharged in writing by the Government or until ( date of validity/extended validity) 
whichever is earlier and no claim shall be valid under this guarantee unless notice in 
writing thereof is given by the Government within validity / extended period of 
validity of guarantee from the date aforesaid. 

 

(b)   Provided always  that we    (indicate the name of the 
Bank ) unconditionally undertakes to renew this guarantee to extend the period of 
guarantee form year to year before the expiry of the period or the extended period of the 
guarantee, as the case may be on being called upon to do so by the Government. If the 
guarantee is not renewed or the period extended on demand, we   (indicate the name 
of the Bank) shall  pay  the  Government  the  full  amount  guarantee  on  demand  and 
without demur. 

 

6. We,     (indicate the name of Bank) further agree with the Government that the 
Government shall have the fullest liberty without our  consent  and  without  effecting  
in  any  manner  out  of  obligations hereunder to vary any of the terms and conditions of 
the said contract from time to time or to postpone for any time or from time to time any to 
the powers exercisable by the Government against the said contractor (s) and to forbear or 
enforce any of the terms and conditions of the said agreement and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said 
contractor (s) or for any bearance act or omission on the part of the Government or any 
indulgence by the Government to the said contractor (s) or by any such matter or thing 
whatsoever which under the law relating to sureties for the said reservation would relive 
us from the liability. 
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7. This guarantee will not be discharged by any change in the constitution of the Bank or 
the Contractor (s). 

8. We,   (indicate the name of the Bank) lastly undertake not to revoke 
this guarantee except with the previous consent of the Government in writing. 

9. This guarantee shall be valid upto   (Date of completion plus 60  days  beyond  that). 
Unless extended on demand by Government. Notwithstanding anything to the contrary 
contained  herein  before,  our  liability  under this  guarantee  is  restricted  to  Rs.         
(Rs.            only) unless a demand under this guarantee is 

          made  on  us  in  writing  on  or  before   discharged from our liabilities 
under this guarantee thereafter. 

 
 Dated ……………………….the day of ……………for  ………………………………… 

……………………….…..                                        (indicate the name of bank)                

 we, shall  be 

 
     
Witness: 
1.     

Signature of Bank Authorize official 
(Name): 

Designation: 
Full Address. 

 
2.    
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FORM No. 7 
SAMPLE 

STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 
 

(On paper of requisite stamp value) 
 

We, M/s       hereby undertake that we hold at our stores  
Depot/s  at     for  and  on  behalf  of  the  Managing  Director/ DFCCIL  acting
 in the premises through the Chief General Manager / 
DFCCIL/Ajmer  or his successor (hereinafter referred to as “The Employer”) all 
materials for which “On Account” payments have been made to us against  the Contract 
for (         )  on  the  section    
 DFCCIL also referred to as Group/s      vide letter of Acceptance of 
Tender ______  dated _______ and  material  handed  over  to  us  by  the 
employer for the purpose of execution of the said contract, until such time the materials 
are duly erected or otherwise handed over to him. 
 
We shall be entirely responsible for the safe custody and protection of the said 
materials against all risk till they are duly delivered as erected equipment  to  the  
employer  or  as  he  may  direct  otherwise  and  shall indemnify  the employer 
against any loss /damage or deterioration whatsoever in respect of the said material 
while in our possession and against disposal of surplus materials.  The said materials 
shall at all times be  open  to  inspection  by  any  officer  authorized  by  the Chief 
General Manager DFCCIL/Ajmer  in charge of Dedicated Freight Corridor Corporation 
of India Limited (Whose address will be intimated in due course). 
 
Should any loss,  damage or deterioration  of  materials occur or surplus material 
disposed off and refund becomes due, the Employer shall be entitled to recover from us 
the 85% of supply portion of Part IV, Chapter – II (Form - 4) to the Contract (as 
applicable) and also compensation for such loss or damage if any long with the amount 
to be refunded without prejudice to any other remedies available to him by deduction 
from any sum due or any sum which at any time hereafter becomes due to us under the 
said or any other Contract. 

 
Dated this day   day of   200  
For and on behalf of 
M/s   (Contractor) 
Signature of witness 
Name of witness in Block letter. 
 
Address. 
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FORM No. 8 
ECS / NEFT / RTGS  
MANDATE FORM 

 
Date:- 
To, 
PM/Finance 
DFCCIL/Ajmer  
Sub: ECS / NEFT / RTGS payments 
 
We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using 
RBI's NEFT / RTGS scheme, our payments may be made through the above scheme to our under 
noted account. 
 
Name of Bank  
Name of City  
Bank Code No  
Name of Bank Branch  
Branch Code No  
Address of Bank Branch  
Telephone Number of Bank Branch  
Fax No of Bank Branch  
Name of customer / Tenderer as per account  
Account Number of Tenderer appearing on cheque book  
Type of Account (S. B. / Current / Cash credit)  
IFSC code for NEFT  
IFSC code for RTGS  
9-Digit-code number of the bank and branch appearing on 
the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  
Telephone no of tenderer  
Cell Phone Number of the tenderer to whom details with 
regard to the status of bill submitted to Accounts Office 
i.e. Co6 & Co7 & Cheque Purchase Orders particulars 
can be intimated through SMS 

 

Tenderer's E - mail ID  
 
Confirmed by Bank signature of tenderer with stamp and address 
Enclose a copy of crossed cheque 
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FORM No. 9 
 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For 
JOINT VENTURE PARTICIPATION 

BETWEEN 
 

M/s ……………….. Having its registered office at ………………… (Hereinafter referred to as 
…………………) acting as the Lead Partner of the first part, 
And 
M/s ………………………….having its registered office at ……………. (Hereinafter referred 
to as `……………….’) in the capacity of a Joint Partner of the other part.  
And 
M/s ………………………….having its registered office at ……………. (Hereinafter 
Referred to as `……………….’) in the capacity of a Joint Partner of the other part. 
 
The expressions of …………….. And ………….. Shall wherever the context admits, mean and 
include their respective legal representatives, successors-in-interest and assigns and shall 
collectively be referred to as “the Parties” and individually as “the Party” 
 
WHEREAS: 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as 
“Client”] has invited  bids for … “[Insert name of work]…………………...” 
 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
1.  The following documents shall be deemed to form and be read and construed as an 

integral part of this MOU. 
 (i) Notice for Bid, and  
 (ii)Bidding document 
 (iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of 

India Limited 
 (iv) The bid submitted on our behalf jointly by the Lead Partner. 
 
2.  The `Parties’ have studied the documents and have agreed to participate in submitting a 

`bid’ jointly. 
 
3.  M/s ………shall be the lead member of the JV for all intents and purpose and shall 

represent the Joint Venture in its dealing with the Client. For the purpose of submission of 
bid proposals, the parties agree to nominate …….. As the leader duly authorized to sign 
and submit all documents and subsequent clarifications, if any, to the Client. However M/s 
……… shall not submit any such proposals, clarifications or commitments before securing 
the written clearance of the other partner which shall be expeditiously given by 
M/s……..…….to M/s…………. 

 
4. The `Parties’ have resolved that the distribution of responsibilities and their proportionate 

share in the Joint Venture is as under: 
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(a) Lead Partner; 
(i) ………  
(ii) ……….  
(iii) ….. 
(b) Joint Venture Partner 
(i) ………  
(ii) ……….  
(iii) ….. 
[Similar details to be given for each partner] 
 

5.  JOINT AND SEVERAL RESPONSIBILITIES 
 The Parties undertake that they shall be jointly and severally liable to the Client in the 

discharge of all the obligations and liabilities as per the contract with the Client and for the 
performance of contract awarded to their JV. 

 

6.  ASSIGNMENT AND THIRD PARTIES 
 The parties shall co-operate throughout the entire period of this MOU on the basis of 

exclusivity and neither of the Parties shall make arrangement or enter into agreement either 
directly or indirectly with any other party or group of parties on matters relating to the 
Project except with prior written consent of the other party. 

 

7.  EXECUTIVE AUTHORITY 
 The said Joint Venture through its authorized representative shall receive instructions, 

payments from the Client. The management structure for the project shall be prepared by 
mutual consultations to enable completion of project to quality requirements within 
permitted cost and time. 

 

8.  BID SECURITIES 
 Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to 

the Client on behalf of the joint venture which shall be legally binding on all the members 
of the Joint Venture. 

 

9.  BID SUBMISSION 
 Each Party shall bear its own cost and expenses for preparation and submission of the bid 

and all costs until conclusion of a contract with the Client for the Project. Common expenses 
shall be shared by all the parties in the ratio of their actual participation. 

 

10. INDEMNITY 
 Each party hereto agrees to indemnify the other party against its respective parts in case of 

breach/default of the respective party of the contract works of any liabilities sustained by the 
Joint Venture. 

 

11. For the execution of the respective portions of works, the parties shall make their own 
arrangements to bring the required finance, plants and equipment, materials, manpower and 
other resources. 

12. DOCUMENTS & CONFIDENTIALITY 
 Each Party shall maintain in confidence and not use for any purpose related to the Project 

all commercial and technical information received or generated in the course of 
preparation and submission of the bid. 
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13. ARBITRATION 
 Any dispute, controversy or claim arising out of or relating to this agreement shall be 

settled in the first instance amicably between the parties. If an amicable settlement cannot 
be reached as above, it will be settled by arbitration in accordance with the Indian 
Arbitration and Conciliation Act 1996 or any amendments thereof. The venue of the 
arbitration shall be Delhi. 

 
14. VALIDITY 
 This Agreement shall remain in force till the occurrence of the earliest to occur of the 

following, unless by mutual consent, the Parties agree in writing to extend the validity for a 
further period. 

 
a. The bid submitted by the Joint Venture is declared unsuccessful, or 
b. Cancellation/ shelving of the Project by the client for any reasons prior to award of 

work 
c. Execution of detailed JV agreement by the parties, setting out detailed terms 

after award of work by the Client. 
 

15. This MOU is drawn in ….. Number of copies with equal legal strength and status. One copy 
is held by M/s ………… and the other by M/s…………. & …….M/s ……….. And a 
copy submitted with the proposal. 

 
16. This MOU shall be construed under the laws of India. 

 
 17. NOTICES 

 

Notices shall be given in writing by fax confirmed by registered mail or commercial courier to 
the following fax numbers and addresses: 
Lead Partner                                                              Other Partner(s) 
…………………………. ………………… 
(Name & Address) (Name & Address) 

 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year 
first before written. 
 
M/s…………………………….. M/s………………………. 
…….…………………………… ………………………….. 
(Seal) (Seal) 

 

Witness 
1………………….. (Name & Address) 
2………………….. (Name & Address) 
 
Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be 

furnished. 
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FORM No. 10 
 

DRAFT FORMAT OF JOINT VENTURE AGREEMENT 
To be executed on non-judicial stamp paper of appropriate value in accordance with 
relevant Stamp Act and to be registered with appropriate authority under 
Registration Act. 

 
     The JV agreement shall be structured generally as per contents list given below:  
 
A.  CONDITIONS AND TERMS OF JV AGREEMENT 

 
1.  Definitions and Interpretation 
2.  Joint Venture – Include Equity of members, transferability of shareholding of equity of a 

partner leaving during the subsistence of the contract. 
3.  Proposal Submission 
4.  Performance – To indicate scope of responsibility of each member 
5.  Language and Law 
6.  Exclusively 
7.  Executive Authority 
8.  Documents 
9.  Personnel 
10. Assignment and Third Parties 
11. Severability 
12. Member in Default 
13. Duration of the Agreement 
14 Liability and sharing of risks 
15. Insurance 
16. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 
17. Financial Administration and Accounting 
18. Guarantees and Bonds 
19. Arbitration 
20. Notices 
21. Sole Agreement and Variation 

 
B. SCHEDULES 
1.  Project and Agreement Particulars 
2.  Financial Administration Services 
3.  Allocation of the obligations 
4.  Financial Policy and Remuneration 

 
***** 
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FORM No. 11 
 

PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT 
VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant 
Stamp Act and to be registered with appropriate authority under Registration Act.) 

 
No…. Dated 

 
From: 
…………………….. 
……………….. 

 
To, 
Chief General Manager ,  
Dedicated Freight Corridor Corporation of India Limited,  
A-1,Circular Road, Ajmer-302020, 

 
Re: …“[Insert name of work]…………………………………………..” 

 
Ref: Your notice for Invitation for Bid (IFB) No………………………………. 
Dated ………….. 

 
1. We wish to confirm that our company/firm has formed a Joint Venture with 

(i)……………. & ii)……………….. For the purposes associated with IFB referred to 
above. 

 

(Members who are not the lead partner of the JV should add the following paragraph)*. 
 

2. ‘The JV is led by … whom we hereby authorise to act on our behalf for the purposes of 
submission of Bid for ………. and authorise to incur liabilities and receive instructions 
for and on behalf of any and all the partners or constituents of the Joint Venture.’ 

 

OR 
 

(Member(s) being the lead member of the group should add the following paragraph)* 
 

2. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the 
Joint Venture: 

3. In the event of our JV being awarded the contract, we agree to be jointly with i) & ii) 
……… (names of other members of our JV) and severally liable to the Dedicated 
Freight Corridor Corporation of India Limited, its successors and assigns for all 
obligations, duties and responsibilities arising from or imposed by the contract 
subsequently entered into between Dedicated Freight Corridor Corporation of India 
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Limited  and our JV. 
 

4.   *I/We, further agree that entire execution of the contract shall be carried out 
exclusively through the lead partner. 

 
Yours faithfully, 
(Signature) 
(Name of Signatory)…………………. 
(Capacity of Signatory)………………… 
Company Seal * Delete as applicable 

 
Note: In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF 
JOINT VENTURE (JV) PARTNERS 

 
POWER OF ATTORNEY* 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance with 
relevant stamp Act. The stamp paper to be in the name of the company who is issuing the 

power of Attorney) 
 

Know  all  men  by  these  presents,  we …  do  hereby  constitute,  appoint  and authorise 
Mr/Ms …. who is presently employed with us and holding the position of ……as our attorney, to 
do in our name and on our behalf, all such acts, deeds and things  necessary  in  connection  with  
or  incidental  to  our  bid  for  the  work  of 
… Including signing and submission of all  documents and providing information / responses 
to Dedicated Freight Corridor Corporation of India Limited, representing us in all matters, dealing 
with Dedicated Freight Corridor Corporation of India Limited in all matters in connection with 
our bid for the said project. 
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 
shall and shall always be deemed to have been done by us. 

 
Dated this the ……… day of …………. 2019. 

 
(Signature of authorised Signatory) 

 

 
 

Signature of Lead Partner Signature of JV Partner(s) 
 

……………………………………… ………………………. 
(Signature and Name in Block letters of Signatory) 

Seal of Company 
Witness 

Witness 1: 
Name: 

 

Address: 
Occupation: 

*Notes: 

 
Witness 2: 
Name: 
 

Address: 
Occupation: 

i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORMAT FOR POWER OF ATTORNEY TO 
LEAD PARTNER OF JOINT VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance 
with relevant stamp Act. The stamp paper to be in the name of the company who is 

issuing the power of Attorney) 
 

POWER OF ATTORNEY* 
 
Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for the work 
of “Work of Providing covering sheds on RUB approaches & Misc. works in 
Madar-Marwar Jn. Section under CGM-Ajmer unit of Western Dedicated 
Freight Corridor” 
 
 

Whereas, the members of the Joint Venture comprising of M/s. …,  M/s. …,  M/s.……, 
and M/s. …. are interested in submission of bid for the work of …[Insert name of work]… 
in accordance with the terms and conditions contained in the bidding documents. 

 
Whereas, it is necessary for the members of the Joint Venture to designate one of them as the 
Lead Partner, with all necessary power and authority to do, for and on behalf of the Joint 
Venture, all acts, deeds and things as may be necessary in connection with the Joint 
Venture's bid for the project, as may be necessary in connection the Joint Venture's bid for 
the project. 

 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 
We, M/s. ………………, hereby designate M/s. ………………………………,  being one of 
the partners of the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of 
the Joint Venture, all or any of the acts, deeds or things necessary or incidental to the Joint 
Venture's bid for the contract, including submission of bid, participating in conferences, 
responding to queries, submission of information/ documents and generally to represent the 
Joint Venture in all its dealings with the Railway / DFCCIL or any other Government 
Agency or any person, in connection with the Bid/contract for the said work until 
culmination of the process of  bidding  till  the  contract  agreement  if  successful, is  
entered  into  with  the Dedicated Freight Corridor Corporation of India Limited and 
thereafter till the expiry of the contract agreement. 

 

*To be executed by all the members of the JV except the lead member. 
 

The mode of execution of the Power of Attorney should be in accordance with the procedure, 
if any, laid down by the applicable law and the charter documents of the executants(s) 
and when it is so required the same should be under common seal affixed in accordance 
with the required procedure. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said 
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attorney, pursuant to this power of attorney and that all acts deeds and things done by our 
aforesaid attorney shall and shall always be deemed to have been done by us/ Joint Venture. 

 

 
Dated this the ………… Day of ……….. 2019 

 

 
……………………. 
(Signature) 
 
……………………………………… (Name in Block letters of Executants)  
Seal of Company 
 
Witness 1  
Name:  
Address:  
Occupation:  
Witness 2  
Name:  
Address:  
Occupation:  
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Registered Acknowledgement Due  

 
PROFORMA FOR TIME EXTENSION 

 
No. _______________________          Dated: 
____________ 
 
__________________________________ 
__________________________________ 
 
Sub: (i) __________________________________________________ (name of work).  

(ii)  Acceptance letter no. __________________________________________ 
(iii) Understanding/Agreement no. ___________________________________  
 

Ref:  _______________________________________ (Quote specific application of Contractor for 
extension to the date received) ________________________________ 
Dear Sir,  
1. The stipulated date for completion of the work mentioned above is _______________.From 

the progress made so far and the present rate of progress, it is unlikely that the work will be 
completed by the above date (or ‘However, the work was not completed on this date’).  

2. Expecting that you may be able to complete the work, if some more time is given, the 
competent authority, although not bound to do so, hereby extends the time for completion 
from_________________ to ___________________.  

3. Please note that an amount equal to the liquidated damages for delay in the completion of the 
work after the expiry of _______________________ (give here the stipulated date for 
completion with/without any penalty fixed earlier) will be recovered from you as mentioned in 
Clause, 17-B of the Standard General Conditions of Contract for the extended period, 
notwithstanding the grant of this extension. You may proceed with the work accordingly.  

4. The above extension of the completion date will also be subject to the further condition that 
no increase in rates on any account will be payable to you.  

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of 
the conditions stated above.  

6. Please note that in the event of your declining to accept the extension on the above said 
conditions or in the event of your failure after accepting or acting up to this extension to 
complete the work by ______________ (here mention the extended date), further action will 
be taken in terms of Clause 62 of the Standard General Conditions of Contract.  

 
                                                                                         Yours faithfully  
 
 

 For and on behalf of the Employer 
        

     Name of the Official:- 
Stamp/Seal of the Employer 
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FORM No. 15 
  

CERTIFICATE OF FITNESS 
 
1.   (a) Serial Number ______________  
 (b)   Date _______________   
 
2.   Name of person examined ________________________  

I certify that I have personally examined (name) _______________________ 
 

3.   Father’s Name: son/daughter of _____________________________________,             
residing at ________________________________________________________ 

 
4.    Sex    ___________ 
 
5.   Residence:  _______________________________________________  
 
6.  Date of birth, if available, and/or certified age  

____________________________  
 
7.  Physical fitness _______________________  
 
8.  Identification marks ___________________ 

_____________________________________  
 

 
9.   Reasons for: 
 

(a) refusal to grant certificate, or  __________________________ 
(b) Revoking the Certificate   _________________________  

 
 

____________________ 
Signature or Left Hand  

Thumb Impression of the 
Person Examined  

 
_________________________  

Signature of Certifying Surgeon  
 
Note: In case of physical disability, the exact details of the cause of the physical disability should 

be clearly stated 
 

 
 
 
 
 

Who is desirous of being employed in a 
factory or on a work requiring manual 
labour and that his / her age as nearly as 
can be ascertained from my 
examination, is _______ years and that 
he/she is fit for employment in a factory 
or on a work requiring manual labour as 
an adult/child.  
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FORM No. 16  
Registered Acknowledgement Due  

 
 

PROFORMA OF 7 DAYS NOTICE 
DFCCIL 

(Without Prejudice) 
To 

M/s _____________________________  
_____________________________ 
 

 
Dear Sir,  
 

Contract Agreement No. _____________________________________________ 
In connection with _________________________________________________  
 

1. In spite of repeated instructions to you by the subordinate offices as well as by this office in 
various letters of even no. ________________, dated __________; you have failed to start 
work/show adequate progress and/or submit detailed program me for completing the work.  
 

2.  Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 
________, dated __________ in reference to your representation, dated ____________.  

 
3.    As you have failed to abide by the instructions issued to commence the work/to show 

adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 62 
of Standard General Conditions of Contract to commence works / to make good the progress, 
failing which further action as provided in Clause 62 of the Standard General Conditions of 
Contract viz. to terminate your Contract and complete the balance work without your 
participation will be taken.  

 
 

 Kindly acknowledge receipt. 
 

Yours faithfully  
 
 
 
 

For and on behalf of the Employer 
           Name of the Official:- 
                                         Stamp/Seal of the Employer   
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FORM No. 17  
Registered Acknowledgement Due  

 
PROFORMA OF 48 HRS. NOTICE 

DFCCIL 
(Without Prejudice) 

To 
 

M/s _____________________________  
 _________________________________ 

 
Dear Sir,  
 
 

Contract Agreement No. _____________________________________________ 
In connection with _________________________________________________  
 

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract was given to 
you under this office letter of even no., dated ____________; but you have taken no action to 
commence the work/show adequate progress of the work.  
 

2.  You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General Conditions 
of Contract to commence works / to make good the progress of works, failing which and on 
expiry of this period your above contract will stand rescinded and the work under this contract 
will be carried out independently without your participation and your Security Deposit shall 
be forfeited and Performance Guarantee shall also be encased and consequences which may 
please be noted.  

 
 
Kindly acknowledge receipt. 
 
 

 
     Yours faithfully  

 
 

For and on behalf of the Employer 
           Name of the Official:- 

                                  Stamp/Seal of the Employer 
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Registered Acknowledgement Due  

 
PROFORMA OF TERMINATION NOTICE 

DFCCIL 
(Without Prejudice) 

 
No. ________________________________                 Dated ____________ 
 
To  

M/s _____________________________ 
 _________________________________  

 
Dear Sir,  
 

Contract Agreement No. _____________________________________________ 
In connection with _________________________________________________  

 
Forty eight hours (48 hrs.) notice was given to you under this office letter of even no. 
Dated _______________; but you have taken no action to commence the work/show adequate 
progress of the work.  
 
Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in 
terms of Clause 62 of Standard General Conditions of Contract and the balance work under this 
contract will be carried out independently without your participation. Your participation as well as 
participation of every member/partner in any manner as an individual or a partnership firm/JV is 
hereby debarred from participation in the tender for executing the balance work and your Security 
Deposit shall be forfeited and Performance Guarantee shall also be encased.  
 

Kindly acknowledge receipt. 
 
 

Yours faithfully  
 
 
 
 

For and on behalf of the Employer 
           Name of the Official:- 

                                  Stamp/Seal of the Employer 
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SAMPLE 

FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE 
 

(Clause 1.5.20, Part - I, Chapter - V) 
 

Bank guarantee made on this …………………………………. Between ……………………… 
(Hereinafter called “the Bank”) of the One Part and Dedicated Freight Corridor Corporation of 
India Limited. (Hereinafter called “the Employer”) of the other Part. 

 
WHEREAS  Dedicated  Freight  Corridor  Corporation  of  India  Limited  has  awarded  the 
Contract  no………….  for  “………………………………….”  (Hereinafter called “the 
Contractor”), having its registered office at ……………………………….. 

 
AND  WHEREAS   vide  Clause  1.5.20  of  Part - I, Chapter V ,  Special  Conditions   of  
Contract, Mobilization Advance up to ___% (___ percent) of the original contract value of 
Rs…………………..  Is payable to the contractor against Bank Guarantees, the contractor 
hereby applies for Mobilization Advance of ___% (___ percent) amounting to 
Rs……………………../- (Rupees…………………………………..) of the Contract Price, 

 
Now, we the undersigned,  Bank of ………….,  being fully authorized  to sign  and to incur 
obligations for and on behalf of and in the name of Bank of ……………..hereby  declare that the 
said Bank will guarantee the Employer the full amount of Rs. …………………../- 
(Rupees……………………………………..) as stated above. 

 
We,  Bank  of  ……………….,  do  hereby  unconditionally,   irrevocably  and  without  demur 
guarantee  and undertake  to pay the Employer  immediately  on demand  any or all money 
payable by the contractor to the extent of Rs. ………………./-(Rupees………………………..) 
without any demur, reservation, context, recourse or protest and/or without any reference to the 
contractor. Any such demand made by the Employer on the Bank shall be conclusive and 
binding notwithstanding any difference between the Employer and the contractor on any dispute 
pending before any court, Tribunal, Arbitrator or any other authority. We agree that the 
guarantee herein contained shall be irrevocable and shall continue to be enforceable till the 
Employer discharges this guarantee. 

 
This guarantee is valid till …………………………….. 

 
At any time during the period in which this guarantee still valid of the contractor fails to fulfil its 
obligation under the Contract, it is understood that the Bank will extend this guarantee under the 
same condition for the required time on demand by the Employer at the cost of the contractor. 
 
The Guarantee   hereinbefore   contained   shall not be affected by any change in the constitution 
of the Bank or of the contractor. 

 
The neglect or forbearance of the Employer in enforcement  of payment of any money, the 
payment whereof is intended to be hereby secured or the giving of time by the Employer for the 
payment hereof shall in no way relieve the Bank of their liability under this Deed. 
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The expressions “the Employer”, “the Bank” and “the contractor” hereinbefore used shall 
include their respective successors and assigns. 
Notwithstanding anything contained herein: 
Our  liability  under  this  Bank  Guarantee  shall  not  exceed  Rs………………./- 
(Rupees…………….) 
This bank Guarantee shall be valid up to…………………. 
We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only 
and only if you serve upon us a written claim or demand on or before ……………(date of 
expiry of Guarantee). 

 
In  witness  whereof  we  of  the  Bank  have  signed  and  sealed  this  Guarantee  on  the 
…………………day of ………….. Being herewith duly authorized. 
For and on behalf of the Bank of.................. 
Signature of Authorized Bank Official 
 
Name   ............................................ 
Designation  ............................................ 
Stamp/Seal of the bank ............................................. 
Signed, sealed and delivered for and on 
Behalf of the bank by the above named 
 
......................... In the presence of 
Witness 1 
Signature  ........................................ 
Name  ........................................ 
Address  ........................................ 
Witness 2 
Signature  ........................................ 
Name  ........................................ 
Address  ........................................ 
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Form no.20 

PRE CONTRACT INTEGRITY PACT 
General 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on-------------
-----------------day of the month of---------------------  20…., between, on one hand, the DFCCIL 
acting through Shri -----------------------------  Designation of the officer, (hereinafter called the 
CLIENT, which expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Part and M/s------------------- represented by Shri ---
-------------------Chief Executive Officer (hereinafter called the "BIDDER/SELLER" which 
expression shall mean and include, unless the context otherwise requires, his successors and 
permitted assigns) of the Second part.  

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of 
the Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to 
Offer/has offered for stores or works.  

WHEREAS the [A] is a private company/ public company/ Government undertaking/ 
partnership/ registered export agency, constituted in accordance with the relevant law in the 
matter and the CLIENT is a PSU performing its functions or behalf of the President of India.  

NOW, THEREFOR,  
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to 
be entered into with a view to:-  

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of 
the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary 
impact of corruption on public procurement, and  

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 
secure [B] by providing assurance to them that their competitors will also abstain from bribing 
and other corrupt practices and the CLIENT will commit to prevent corruption, in any form, by 
its Officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the CLIENT  

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly 
with the [B], will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any material or  
immaterial benefit or any other advantage from the [A] either for themselves or for any 
person, organization or third party related to the [B], in exchange for an advantage in the 
bidding process, bid evaluation, contracting or implementation process related to the [B].  
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1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and  will 

provide to all BIDDERs the same information and will not provide any such information 
to any particular BIDDER which could afford an advantage to that particular [A] in 
comparison to other BIDDERs.  

1.2 All the officials of the CLIENT will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach.  

2. In case any such preceding misconduct on the part of such official(s) in reported by the 
[A] to the CLIENT with full, and verifiable facts and the same is prima facie found  to 
be correct by the CLIENT, necessary disciplinary proceedings, or any other action  as 
deemed fit, including criminal proceedings may be initiated by the CLIENT and such a 
person shall be debarred from further dealings related to the [B] process. In  such a 
case while an enquiry is being conducted by the CLIENT the proceedings under the [B] 
would not be stalled.  

          Commitments of BIDDERS  

3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage) in order to secure the [B] contract or in furtherance to secure it and in 
particular committee itself to the following:-  

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favour, any material or immaterial benefit or other advantage,  commission 
fees, brokerage or inducement to any official of the CLIENT, connected directly or 
indirectly with the bidding process, or to any person, organization or third party related 
to the (B] in exchange for any advantage in the bidding, evaluation, contracting and 
implementation of the [B].  

 
3.2 The (A] further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any Material or immaterial 
benefit or other advantage, commission, fees, brokerage or inducement to any official of 
the CLIENT or otherwise in procuring the Contract or forbearing to do or having done 
any act in relation to the obtaining or execution of the [B] or any other [B] with the 
Government for showing or forbearing to show favour or disfavour to any person in 
relation to the [B] or any other [B] with the Government.  

 
3.3 * [A] shall disclose the name and address of agents and representatives and Indian [A] 

 shall disclose their foreign principals or associates.  
 
3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract.  
 
3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/ integrator/ authorized government sponsored export entity of the defense 
stores and has not engaged any individual or firm or company whether Indian or foreign 
to intercede, facilitate or in any way to recommend to the CLIENT or any of its 
functionaries, whether officially or unofficially to the award of the [B] to the [A] nor has 
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any amount been paid, promised or intended to be paid to any such individual, firm or 
company in respect of any such intercession, facilitation or  recommendation.  

 
3.6 The [A] either while presenting the bid or during pre-contract negotiations or before 

signing the [B] shall disclose any payments he has made, is committed to or intends to 
make to officials of the CLIENT or their family members, agents, brokers or any other 
intermediaries in connection with the [B] and the details of services agreed upon for such 
payments.  

 
3.7 The [A] will not collude with other parties interested in the [B] to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting 
and implementation of the [B].  

 
3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities.  
 
3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information provided by the CLIENT as part of the business 
relationship, regarding plans, technical proposals and business details, including 
 information contained in any electronic data carrier. The [A] also undertakes to exercise 
due and adequate care lest any such information is divulged.  

 
3.10 The [A] commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts.  
 
3.11 The [A] shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above.  
 
3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the [A], either 

directly or Indirectly, is a relative of any of the officers of the CLIENT, or alternatively, 
if any relative of an officer of the CLIENT has financial. Interest/stake in the Bidder’s 
firm, the same shall be disclosed by the [A] at the time of filling of tender.  

 

            The term ‘relative’ for this purpose would be as defined in section 6 of the companies’ 
act 1956. 

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary dealings 
or transactions, directly or indirectly, with any employee of the CLIENT. 

4. Previous Transaction 
 

4.1 The [A] declares that no previous transgression occurred in the last three years 
immediately before signing of this integrity Pact, with any other company in any country 
in respect of any corrupt practices envisaged hereunder or with any public sector 
enterprise in India or any Government department in India that could justify BIDDER’s 
from the tender process.  

 
4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified 

from the ender process or the contact, if already awarded, can be terminated for such 
reason. 
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5. Earnest Money (Security Deposit) 
5.1   While submitting commercial bid, the [A] shall deposit an amount __  (to be specified in 

RFP) as Earnest Money/Security Deposit, with the CLIENT through any of the following 
instruments:-  

i. Bank draft or a pay order in favour of ___________. 
ii. A confirmed guarantee by an Indian nationalized bank, promising payment of the 

guaranteed sum to the CLIENT on demand within three working days without any demur 
whatsoever and without seeking any reasons whatsoever. The demand for payment by 
the CLIENT shall be treated as conclusive proof or payment. 

iii. Any other mode or through any other instrument (to be specified in the RFP). 
5.2  The earnest money/Security deposit shall be valid up to a period of five years or the 

contractual obligations to the complete satisfaction of both the BIDDER and the CLIENT, 
including warranty period, whichever is later. 

5.3 In case of the successful [A] a clause would also be incorporated in the article pertaining 
to performance Guarantee in the [B] that the provisions of sanctions for violation shall be 
applicable for forfeiture of performance bond in case of a decision by client to forfeit the 
same without assigning any reason for imposing sanction for violation of this pact. 

5.4  No interest shall be payable by CLIENT to the [A] on earnest Money/Security Deposit for 
the period of its currency. 

6.  Sanctions for Violations 
6.1  Any breach of the aforesaid provisions by the [A] or any one employed by it or acting on 

its behalf (whether with or without the knowledge of the [A] shall entitle the CLIENT to 
take all or any one of the following actions, wherever required :-  

(i) To immediately call off the pre-contract negotiations without assigning any reason or 
giving any compensation to the [A]. However, the proceedings with the other 
BIDDER(s) would continue. 

(ii) The earnest money deposit (in pre-contract stage) and/or security Deposit/performance 
Bond (after the [B] is signed) shall stand forfeited fully and the CLIENT shall not be 
required to assign any reason therefore. 

(iii) To immediately cancel the [B], if already signed, without giving any compensation to the 
[A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian [A] with 
interest thereon at 2% higher that the prevailing prime lending rate of state bank of India, 
while in case of a [A] from the country other than India with interest thereon at 2% 
higher than the LIBOR. If any outstanding payment is due to [A] from the CLIENT in 
connection with any other [B], such outstanding payment could also be utilized to 
recover the aforesaid sum and interest. 
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(v) To encash the advance bank guarantee and performance bond, if furnished by the [A], in 
order to recover the payments, already made by CLIENT, along with interest. 

 
(vi) To cancel all or any other contracts with the [A]. The [A] shall be liable to pay 

compensation for any loss or damage to the Client resulting from such 
cancellation/rescission and the client shall be entitled to deduct the amount so payable 
from the money(s) due to the [A]. 

 
(vii) To debar the [A] from participating in future bidding processes of the Government of 

India for a minimum period of five years, which may be further extended at the 
discretion of the CLIENT. 

 
(viii) To recover all sums paid in violation of this pact by [A]) to any middleman or agent or 

broker with a view a view to securing [B] the contract. 
 
(ix) In cases where irrevocable letters of credit have been received in respect of any [B] 

signed by the client with the [A], The shall not be opened. 
 
(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit the same 

without assigning any reason for imposing sanction for violation of this pact. 
 

 6.2    The client will entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of 
this pact also on the commission by the [A] or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the [A], of an offence as defined in 
chapter IX of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of corruption. 

6.3    The decision of the CLIENT to the effect that a breach of the provisions of this pact has 
been committed by the [A] shall be final and conclusive on the [A]. However, the [A] 
can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause  
 

              7.1  The [A] undertakes that it has not supplied/is not supplying similar product/systems or 
subsystems at a price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of India or PSU and if it is found at any stage that 
similar product/system or sub systems way supplied by [A] to any other 
Ministry/Department of the Government of India or a PSU at a lower price, then that very 
price, with due allowance for elapsed time, will be applicable to the present case and the 
difference in the cost would be refunded by the [A] to the CLIENT, if the [B] has already 
been concluded. 

8.  Independent Monitors  
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8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) for 
this pact in consultant with the central vigilance commission (Names and addresses of the 
Monitors to be given)  

 
8.2 The task of the Monitors shall be to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this pact. 
 
8.3 The monitors shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently. 
 
8.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings.  
 
8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 

inform the Authority designated by the CLIENT 
 
8.6 The BIDDER(s) accepts that the   Monitor has the   right to   access without restriction to 

all Project documentation of the CLIENT including that provided by the BIDOER. The 
[A] will also grant the Monitor, upon his request and demonstration of a valid Interest, 
unrestricted and unconditional access to his project documentation. The same is applicable 
to Subcontractors. The Monitor shall be und 'contractual obligation to treat the information 
and documents of the [A] with confidentiality. 

 
8.7 The client will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the 
contractual relations between the parties. The parties will offer to the Monitor the option to 
participate in such meetings. 

 
8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from 

the date of reference or intimation to him by the CLIENT/BIDDER and, should the 
occasion arise, submit proposal for correcting problematic situations. 

 
9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the CLIENT or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the [A] and the [A] shall provide necessary 
information and documents in English and shall exte4nd all possible help for the purpose 
of such examination. 

 
10. Law and Place of Jurisdiction  

 
This pact is subject to Indian law. The place of performance and jurisdiction is the seat of 
the CLIENT. 
 

11. Other Legal Actions 
 The actions stipulated in this integrity pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relating to any 
civil or criminal proceedings. 



 
 

Tender No. AII/EN/WC/RUB Covering/1 
 

Signature of tenderer/s Page 145 
with seal 
 

 
12. Validity 

 

12.1 The validity of this integrity pact shall be from date of its signing and extend up to 5 years 
or the complete execution of the [B] to the satisfaction of both the CLIENT and the [A] 
including warranty period, whichever is later. In case [A] is unsuccessful, this integrity 
pact shall expire after six months from the date of the signing of the [B]. 

 
12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of this 

pact shall remain valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 

13. The parties hereby sign this integrity pact at ………………… On …………………. 
 

CLIENT                                                                  BIDDER 
Name of the Officer            CHIEF EXECUCTIVE OFFICER 
Designation 
Deptt./Ministry/PSU 
 
Witness                                                                 Witness 
1. _______________                                          1. _____________________ 
 
2. _______________                                          2.  _____________________ 
 
 
Note: 
[A] -  To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider as the 
case was may be. 
[B] -  To be replaced by Contract/Supply Contract/Consultancy Contract/Works Contract as 
the case was may be. 

 
 

 
 
 
 
 
 

 



 
 

Tender No. AII/EN/WC/RUB Covering/1 
 

Signature of tenderer/s Page 146 
with seal 
 

Form No. 21 
ANTI-PROFITEERING DECLARATION 

TO WHOMSOEVER IT MAY CONCERN 
 

I …………………, age ………, years, Son/Daughter   of ……………….,   resident of 

………………………………….. Do solemnly affirm and state as under: 

1) That I am the  ______________ <Designation of the authorized signatory> of ……………. 

     And I am duly authorized to furnish this undertaking/declaration on behalf of 

………………………… (Name of the company). 

2) That  …………………………… (Name     of     the     company)  has     been       awarded   the 

work …………………… (Name       of      Work)       vide       Letter       of Award number 

…………….. Dated ……………. by M/s Dedicated Freight Corridor Corporation of India 

Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the Goods & Services 

Tax ("GST") Law(s), 

4) That the Company ……………………….. Has passed the benefit of input tax credit available 
on the …………………. …….. (good/services) having HSN ………… ….  supplied to M/s 
Dedicated Freight Corridor Corporation of India Limited which it is getting on account of 
reduced tax liability and input tax credit because of enactment of GST Laws after introduction of 
Goods and Service Tax w.e.f. 1s1 July, 2017. The details and amounts being passed on to 
DFCCIL are provided in Annexure ……….. of this document and are as per applicable GST 
Laws. These are true and correct to the best of my knowledge, information and belief. 

5) Further, it is to confirm also that in case ……………..  (name of the organization) will receive 
any further benefit in future after 1st July, 2017 by way of availment of input tax credits which 
were not allowed to be availed before 1sl July, 2017 or reduction in tax rates or in any other 
manner which results in reduction of cost of the goods/services supplied to M/s Dedicated 
Freight Corridor Corporation of India Limited, then Company will pass that benefit to M/s 
Dedicated Freight Corridor Corporation of India Limited also. 

6) That I declare that the foregoing is true and correct and the same is a legal obligation and failure 
to fulfil it could result in penalties under the law. 

7) 1 confirm that I am aware of the implication of the above undertaking and our liability on 
account of incorrect/misleading declaration under the GST Laws. 

 

Signature of the Authorized signatory/ person 

Name and Designation of the Auth. Sign/person of the person 

 

 

Name of the Organization and Seal 

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public 



 
 

Tender No. AII/EN/WC/RUB Covering/1 
 

Signature of tenderer/s Page 147 
with seal 
 

 
 

 
 
 
 
 
 
 
 

DRAWINGS 
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PART V    
 
 

DRAWINGS 
 
 
 

5.1 General Arrangement Drawings for reference :  
           NWR drawing no. Dy.CE/C/KTT/1352/U/RUB of covering shed of RUB approaches. 
 
5.2     The contractor shall submit the detailed design and drawing of structure duly prepared 

by structural engineer with CAD file prior to start of the work, for which nothing 
extra shall be paid to the contractor. 
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