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Instructions to bidders for online bidding 
 

General: - Submission of Online Bids is mandatory for this Notice Inviting Tender.  e-tendering is 
new methodology for conducting Public Procurement in a transparent and secured manner.  
Supplier/ Vendors will be the biggest beneficiaries of this new system of procurement.  For 
conducting electronic tendering, DFCCIL has decided to use the portal 
(www.tenderwizard.com/DFCCIL) of M/s. ITI, a Government of India Undertaking. Benefits 
to Suppliers/ service providers are outlined on the Home page of the portal. 

Instructions:- 

1. Online Bidding Methodology: 

Online Bid System  

2.  Broad outline of activities from Bidders perspective:- 

a.  Procure a Digital Signing Certificate (DSC)  

b.  Register on Electronic Tendering System (ETS)  

c.  Create Users and assign roles on ETS  

d.  View Notice Inviting Tender (NIT) on (ETS)  

e.  Download Official copy of Tender Documents from ETS. 

f.  Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) - view        response 

to queries posted by DFCCIL through addendum.  

g.  Bid Submission on ETS: Prepare & arrange all documents/ papers for submission of bid 

online and tender fees & EMD deposit on offline.  

h.  Attend Public Online Tender Opening Event (TOE) on ETS.  

i.  Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post - TOE queries.  

For participating in this tender online, the following instructions are to be read carefully.  
These instructions are supplemented with more detailed guidelines on the relevant screens of 
the ETS.  

Note 1:- It is advised that all the documents to be submitted (See section 2 & 3 of tender document) 
are kept scanned and converted to PDF format in a separate folder on your computer before 
starting online submission.  The price bid (Excel Format) may be downloaded and rates 
may be filled appropriately.  This file may also be saved in a secret folder on your 
computer.  

Note 2:-While uploading the documents it should be ensured that the file name should be the 
name of the document itself. 

3. Digital Certificate: For integrity of data and its authenticity/ non repudiation of electronic 
records and to be compliant with IT Act 2000, it is necessary for each user to have a Digital 
Certificate (DC) also referred to as Digital Signature Certificate (DSC) of class III issued 
by a Certifying Authority (CA)  licensed  by  Controller  of  Certifying Authority (CCA) 
(refer http://www.cca.gov.in).  
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4. Registration: 
The Tender documents can be downloaded from the website: 
www.tenderwizard.com/DFCCIL and to be submitted in the e - format.  Cost of the Tender 
Documents and Bid Security (EMD) have to be submitted to DFCCIL’s office, Ajmer in the 
form of Pay Order, Demand Draft, Banker’s Cheque& FDR, as per address given in the BID 
Documents, Tender fee and Bid Security (EMD) can also be deposited through E. payment. 
before the schedule date & time of submission of the tender otherwise the Bid will not be 
considered. Amendments, if any, to the tender document will be notified in the above website 
as and when such amendments are notified.  It is the responsibility of the bidders who have 
downloaded the tender documents from the website to keep themselves abreast of such 
amendments before submitting the tender documents.   

Intending bidders are requested to register themselves with M/s. ITI through 
www.tenderwizard.com/ DFCCIL for obtaining user - ID, Digital Signature etc. By paying 
Vendor registration fee and processing fee for participating in the above mentioned tender.   

DFCCIL, has decided to use process of e-tendering for inviting this tender and thus the 
physical copy of the tender would not be sold. 

5.  DFCCIL, has decided to use process of E- Tendering for inviting this tender and thus 
the physical copy of the tender documents would not be sold/ accepted.  

6.  To participate in E-tender, it is mandatory for Tenderer (s) to get themselves registered with 
the Tender Wizard and to have user ID & Password.  Payment of registration fee can be done 
through www.tenderwizard.com/DFCCIL 

Help Desk Deepak Jangid 
Telephone / Mobile Number 9680005669 

Helpline No. (Delhi) 011-49424365 
 

DFCCIL Contact- 1 Sh. Amarjeet Singh 
Telephone/Mobile No. 9358868273 
E-mail ID amarjeetsingh@dfcc.co.in 

 

DFCCIL Contact- 2 Sh. R.M.Meena 
Telephone/Mobile No. 9024464364 
E-mail ID rmmeena@dfcc.co.in 

 

DFCCIL Contact- 3 Sh. S.P.Singh 
Telephone/Mobile No. 9001895246 
E-mail ID spsingh1@dfcc.co.in 
 

7.0 DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND QUALIFICATION 
AS PER BID:- 
The bidder shall furnish, as part of his bid document establishing the bidders’ eligibility. All 
these documents should be numbered and should be signed by bidder in each page. 
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7.1 The tenderer shall drop the Original DD of Bid Security (EMD) and Cost of Tender 
Document in the tender  box  in  DFCCIL  office,  Ajmer or by post in  the  form  of  Pay  
Order,  Demand  Draft, Banker’s Cheque & FDR as per address given in Bid documents 
before the scheduled date and time of submission  of  the  tender  otherwise  the  Bid  will  
not  be considered. Tender fee and EMD can also be deposited through e-payment. The tender 
processing fees, as per applicable rate payable through the e- payment gateways to ITI limited 
is Non-refundable.   

7.2 Tender documents (s) in original, duly filled in should be signed by bidder or his Authorize 
representative along with seal on each page.  All corrections and overwriting must be initialed 
with date by the bidder or his authorized representative. 

7.3 Copy of PAN card. 
7.4 The authenticated copy of registered partnership deed and registration of the firm from 

registrar of firm in case of partnership firm. 
7.5 In case of proprietorship firm bidder will submit an affidavit, attested by Notary Public that 

“I am a sole proprietor of the firm ________________ _____________” in case of 
_______________________________ proprietorship firm on Non Judicial stamp paper of 
R. 

7.6 Bidder’s profile duly filled in, as per tender document. 
7.7 Power of Attorney 
7.8 Article of association and memorandum in case of private/public limited company. 
7.9 Copy of E.P.F. registration. 
7.10 Copy of ESI Certificate. 
7.11 Copy of service tax registration no. 
7.12 Certificate for non near relative in DFCCIL. 
7.13 The tender fee and EMD as per tender document is to be deposited in the tender box kept in 

DFCCIL unit office Ajmer, as per address given in Bid document before the schedule date 
and time of submission of the tender otherwise the Bid will not be considered and shall be 
summarily rejected.  
Alternative, tender fee and EMD can also be deposited by RTGS before the last date and time 
of submission of online bid. In such case, no documents are required to be deposited 
physically in the tender box. Scanned copy of RTGS receipt, duly indicating UTR number 
should be uploaded online along with the tender. Details of DFCCIL/Ajmer bank account for 
making payment by RTGS are as under: 

Name CPM DFCCIL Ajmer 
Bank account number 309801010900234 
IFSC code  UBIN0546836 
Bank Name  Union Bank of India 
Bank Branch Moti Bagh I Branch, New Delhi-110066 

The entire bid document shall be scanned & uploaded online on the website. The hard copy 
of those pages should be scanned after singed and stamp.  

7.13.1 All Micro and Small Enterprises (MSEs) who are having Udyog Aadhaar Memorandum shall 
be given all benefits towards Tender Fee and Earnest Money (EMD) in terms of Railway 
Board Letter No.2010/RS/(G)/363/1 dated 31.03.2016. 
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Note: - Any discrepancy found in the downloaded tender document submitted by the bidder 
compared to uploaded tender document, the tender document uploaded by the DFCCIL will 
be treated as valid and any changes (found in the tender document submitted by the bidder) 
at any stage, will be treated as fraud done to the DFCCIL, and will be liable to cancellation 
of agreement done (if any) & appropriate action will be taken against the bidder.  

8.0  The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to:  
1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first 

tender submission deadline on ETS. 
2. Register your organization on ETS well in advance of your first tender submission deadline 

on ETS. 
3. Get your organization’s concerned executives trained on ETS using online training module 

well in advance of your tender submission deadline on ETS. 
4. Submit your bids well in advance of tender submission deadline on ETS (DFCCIL should 

not be responsible for any problem arising out of internet connectivity issues).  

Method for submission of bid documents 
In this TENDER the bidder has to participate in e-bidding online. Some documents are to be 
submitted physically offline mentioned below: 

1) Cost of Bid Document 
2) Bid Security / EMD  

Note: The Bidder has to upload the Scanned copy of all above said documents during 
Online Bid submission also. In case tender fee and EMD are paid through e-payment, 
then scanned copy of receipt duly indicating UTR number is to be uploaded. 
 

9.0     Price schedule  
 Utmost care may kindly be taken to upload price schedule. Any change in the format of price 

Schedule file shall render it unfit for bidding. Following steps may be followed  
i)  Down load price schedule part   
ii) Fill rates in down loaded price schedule  

iii) Save filled copy of downloaded price schedule file in your computer and remember its name 
& location for uploading correct file (duly filled in) when required.  

iv)       Tenderer(s) should download 'financial offer.xls' file, quote their rates in the applicable field 
and save it. Tenderer(s) can upload the filled up ‘financial_ offer.xls' file. Name of the 
downloaded ‘financial_offer.xls' file must not be changed.  

(v)  Contractor should bear the fact in mind while quoting the rates that GST will be paid 
by DFCCIL as per prevailing rate to Contractor for further deposition of GST to State 
Govt. and/or Central Govt. as applicable. Documentary evidence of deposition of GST will 
be produced by contractor. 

 

10.0    Modification / Withdrawal of bids: 
(i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due Date & 

time. No Bid shall be modified / withdrawn by the Applicant on or after the Bid Due Date & 
time.  
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(ii) Any alteration/ modification in the Bid or additional information supplied subsequent to the 
Bid Due Date, unless the same has been expressly sought for by the Authority, shall be 
disregarded. 

(iii) For modification of e-bid, applicant has to detach its old bid from e-tendering portal and 
upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal and can 
withdraw its e-bid.  

Other instructions   

For further instructions, the vendor should visit the portal (www.tenderwizard.com), and 
login to it and upload documents of bid.  

Important Note:  It is strongly recommended that all authorized users of supplier 
organizations should thoroughly peruse the information provided under the relevant links, 
and take appropriate action. 

               Help desk for E- Tendering :- 
1.For any difficulty in downloading & submission of tender document at website 

www.tenderwizard.com/DFCCIL, please contact at tenderwizard.com helpdesk no 011-
49424365 or mobile no 7738875559/7666563870/7276698860.  

2.Bidder manual & system requirement is available on website 
www.tenderwizard.com/DFCCIL for necessary help. 
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PART - I 
Chapter I 

 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED  
(A GOVERNMENT OF INDIA ENTERPRISE) 

  

No: AII/EN/WC/RUB Covering/2                            DATE:25.10.2019 

NOTICE INVITING TENDER 
National Competitive Bidding 

Dear Sir/s, 
 

Name of work: Providing covering sheds on RUB approaches & Misc. works in Marwar Jn. 
- Iqbalgarh Section under CGM-Ajmer unit of Western Dedicated Freight Corridor. 

1.1.1 Chief General Manager, Dedicated Freight Corridor Corporation of India Limited,               
A-1, CIRCULAR ROAD Ajmer-305001, India, invites  e-tenders on two packet 
system on prescribed forms  from firms  / Companies  Ventures having requisite 
experience and financial capacity for execution of the following work: 

Table 1 

Sr. 
No. 

Name of work Tender cost 

(₹.) 

Earnest money 

(₹.) 

Completion 
Period 

1. Providing covering sheds on RUB 
approaches & Misc. works in Marwar Jn. - 
Iqbalgarh Section under CGM-Ajmer unit 
of Western Dedicated Freight Corridor 

9,60,71,248/-    19,21,500/-
(Nineteen Lacs 
Twenty One 
Thousand Five 
Hundred only) 

06 
months 

 

1.1.2 Eligibility shall be assessed on applicants, fulfilling the technical capability and   
competence as well as for financial and organizational resources as specified in clause no. 
1.3.13 (i) A & B of Preamble and General Instruction to tenders (Part - I, Chapter III). 

 

1.1.3 Tender document can be downloaded from the website www.tenderwizard.com/DFCCIL 
and www.dfccil.gov.in. The Tender Bid shall be submitted online on website 
www.tenderwizard.com/DFCCIL up to 26.11.2019 upto 15:00 hrs   

 

Tender Fee amount of Rs 10000/- + 18% GST (non-refundable) in the form of Demand 
Draft, Bank’s cheque, pay order in favour of CPM-DFCCIL, payable at Ajmer issued by 
any Nationalized/Schedule Bank to be deposited in the tender box kept in DFCCIL unit 
office, Ajmer or by post or through e-payment as per address/reference given in Tender 
documents before the schedule date and time of online submission of the tender otherwise 
the Tender will not be considered and shall be summarily rejected. DEDICATED 
FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED shall not be responsible 
for any postal delay. Tenderer shall deposit the cost of tender document (non-refundable) 
failing which his tender shall not be opened. Tenderer are advised not to make any 
correction /addition /alteration in the downloaded tender documents. If any such correction 
/addition /alteration in downloaded tender documents are made such tenders shall not be 
considered. 

 

1.1.4   DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such cases 
the addendum(s)/corrigendum(s) shall be placed on DFCCIL’s website: 
www.tenderwizard.com/DFCCIL and www.dfccil.com.The tenderer who have 
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downloaded the tender documents from the website before issue of addendum(s)/ 
corrigendum(s) must visit the website and ensure that such addendum(s) / corrigendum (s) 
(if any) is also downloaded by them. Such addendum(s) / corrigendum (s) (if any) shall also 
be submitted duly stamped and signed along with the submission of tenders. Any tender 
submitted without addendum(s) / corrigendum(s) (if any) shall be summarily rejected. 

 

1.1.5  The tender documents shall be in two separate sealed packets viz Packet - A containing 
TECHNICAL BID and Packet - B containing FINANACIAL BID. Detailed credential as 
per the requirement of eligibility criteria and all tender papers except Bill of Quantities are 
to be submitted in technical bid. Summary of Prices (Form No. 3) with % age above or 
below or at par on the amount of schedules "A", "B" and "C" duly filled in along with 
Schedule of Prices (Form - 4) are to be submitted in “Financial Bid”. 

  

1.1.6  Tender shall be submitted as per “General Instruction to Tenderers” forming as part of the 
complete tender documents. 

 

 Tenders shall be opened (Technical Bids Only) at 15:30 hours on 26.11.2019. The 
financial Bid shall be opened only after accessing suitability as per the technical bids 
by DFCCIL.  

 

1.1.7  Any tender received without Earnest money and cost of tender documents shall not 
be considered and shall be summarily rejected. 

 

1.1.8  DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone 
the tender submission / opening date and to accept / reject any or all tenders without 
assigning any reason thereof.  DFCCIL's assessment of suitability as per eligibility criteria 
shall be final and binding. 

 

1.1.9  Tenderers may note that they are liable to be disqualified at any time during tendering 
process in case any of the information furnished by them is not found to be true. EMD of 
such tenderers shall be forfeited. The decision of DFCCIL in this regard shall be final and 
binding. 

 

1.1.10 Information as required as per various Forms to tender document should be submitted by the 
tenderers without fail strictly as per formats. 

1.1.11 Joint venture (JV) firms not allowed to bid. 

1.1.12 The validity of offer shall be 90 days from the date of opening of the tender and extend further 
if required from time to time. The Bidder cannot withdraw their offer within the period of 
validity/extended validity lest liable to be disqualified. 

 
 

Chief General Manager/Ajmer 
For & on behalf of DFCCIL  
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PART - I 
Chapter II 

 
GENERAL INFORMATION/DATA SHEET 

 
TENDER NOTICE NO. Tender No. AII/EN/WC/RUB Covering/2 

Name of  the work Providing covering sheds on RUB approaches 
& Misc. works in Marwar Jn. - Iqbalgarh 
Section under CGM-Ajmer unit of Western 
Dedicated Freight Corridor 

(a) Tender Value Rs 9,60,71,248/-  
 

(b) Completion Period 06 months 
 

(c) Earnest Money Rs. 19,21,500/- 
 

(d) Tender Fees Rs. 10000/- + 18% GST which is not refundable.  

(e) Last Date and Time of 
Downloading of  Tender from 
website 
www.tenderwizard.com/DFCCIL 
and www.dfccil.gov.in 

26.11.2019 up to 15:00 hrs.  

(f) Last date and Time of online 
submission  of Tender on 
website 
www.tenderwizard.com/DFCCIL 

26.11.2019 up to 15:00 hrs 

(g) Date and Time of Opening of 
Tender (Technical bids -Packet 
A) 

On 26.11.2019 up to 15:30 hrs 

(h) Validity of offer 90 days 
(i) Retention Money / Security 

Deposit 
5 % of Contract Value 

(j) Performance Bank Guarantee Performance Guarantee (PG) have to be submitted within 
30 (thirty) days from the date of issue of Letter Of 
Acceptance (LOA), amounting to 5% of the contract 
value in the form as given in clause 16.4 of GCC 

Note : Contractor should bear the fact in mind while quoting the rates that GST will be paid 
by DFCCIL as per prevailing rate to Contractor for further deposition of GST to State 
Govt. and/or Central Govt. as applicable. Documentary evidence of deposition of GST will 
be produced by contractor. 
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PART I  
Chapter- III 

 
PREAMBLE &GENERAL INSTRUCTIONS TO TENDERERS 

 
1.3.1 Introduction 

 
(i) General 

 

Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector under 
taking has been set up under the Indian Companies Act, 1956 for implementation of 
Dedicated Freight Corridor Project. Government of India is the sole shareholder of the 
DFCCIL. 

 

Ministry of Railways (MOR), Government of India has planned to construct Dedicated 
Freight Corridor (DFC) covering about 3338 route Kilometres on Eastern and Western 
Corridors. The coverage of Eastern Corridor is from Ludhiana to Dankuni and Western 
Corridor is planned from Jawaharlal Nehru Port, Mumbai to Rewari /Tughlakabad 
/Dadri near Delhi. There will be a linkage between two corridors at Dadri. 

 
 

(ii) Dedicated Freight Corridor 
 

Eastern DFC Route will be approximately 1839 Km long from Dankuni  to Ludhiana 
via Dankuni – Asansole – Dhanbad – Gaya – Sonnagar - Mughalsarai - Allahabad - 
Kanpur - Tundla - Aligarh - Khurja - Bulandshahr – Meerut – Saharanpur – Ambala - 
Ludhiana.  
 
Western DFC Route will be approximately 1520 Km long from Dadri to JNPT via Rewai 
– Iqbalgarh - Vadodara- JNPT.  
Proposed alignment  of  DFC has  been  generally  kept  parallel  to  existing  Indian 
Railway line except provision  of  detours  at  some stations where the existing yards 
/cities are congested . 
Level Crossings (LC's) are generally unsafe locations and also a congestion points for 
road/rail’s users. These LC's are operational bottlenecks for Railways /DFCCIL in terms 
of loss in punctuality and reduction in line capacity. Construction of ROB(s)/ RUB(s) is 
financially and operationally beneficial apart from the fact that it improves the safety of 
Rail / Road users.  
 
Road under bridges (RUB) are being constructed on the level crossings falling on Eastern 
Corridor of DFCCIL. These RUBs shall span over the existing railway lines and the 
proposed DFCC lines. The Approaches of RUBs shall be constructed in Railway and 
DFCCIL portion only with U shape RCC approach with galvanized sheet roofing on steel 
tubular pipe structure and truss. 
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(iii) Scope of Work 
 

On  behalf  of President  of  India,  Chief General Manager, Dedicated Freight 
Corridor Corporation of India Limited,  A-1, CIRCULAR ROAD Ajmer-305001, India 
herein  after  referred  to  as 'DFCCIL'  is  inviting  e-tenders from  Firms/ 
Companies/Joint Ventures having requisite experience and financial capacity for 
execution of the following work: 

 “Providing covering sheds on RUB approaches & Misc. works in Marwar 
Jn. - Iqbalgarh Section under CGM-Ajmer unit of Western Dedicated 
Freight Corridor." 

 
(iv) Scope of work is as per the requirements given in the bid document but not limited to: 
 

(a)  Construction of shed made up of tubular pipe/truss and galvalume sheet roofing as 
approved drawing and specification as detailed in USSOR of North Western Railways. 

(b)   Other miscellaneous works. 
 

(v) Cost of the work:  
   The estimated cost of the tendered work is approximately Rs. 9,60,71,248/-.  

           Contractor should bear the fact in mind while quoting the rates that GST will be paid 
by DFCCIL as per prevailing rate to Contractor for further deposition of GST to State 
Govt. and/or Central Govt. as applicable. Documentary evidence of deposition of GST 
will be produced by contractor. 

 

(vi) The tenderer shall be governed by General Conditions of Contract (GCC), Preamble and 
General Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC). 
Wherever, there is a  conflict in any condition between GCC and Special Conditions of 
Contract mentioned in the tender documents, the condition mentioned in Special 
Conditions of Contract will prevail.  However, Engineer's decision in this connection shall 
be final and binding. 

 

Part  I,  Chapter-IV and V of the tender document  contains  General  Conditions  of  
Contract  and  Special Conditions of Contract specific to this work and shall be applicable 
in the contract. 

 

(vii) Location 
Works are to be executed in the jurisdiction of Ajmer division of North Western Railway 
under Chief General Manager/Ajmer Unit. However, DFCCIL reserves right to change 
the site of work anywhere in adjacent / adjoining area of the work defined in Para 1.3.1 
(iii) above in the jurisdiction and the contractor shall be bound to execute the work 
without any extra cost. 

 

1.3.2(a) Tender Bid 
 The Tender Bid shall be submitted through online only on website 

www.tenderwizard.com/DFCCIL as under:- 
 

Packet -A 
Eligibility/Qualifying element of the Tender Bid along with other documents mentioned 
in para 1.3.2 (b) (i), here in after called “TECHNICAL BID “ 

 

Packet- B 
Price elements of the Tender Bid as per para 1.3.2 (b) (ii), herein after called “FINANCIAL 
BID”. 
The TECHNICAL BID (Packet-A) shall be opened on the date of tender opening and the 
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detailed scrutiny of TECHNICAL BID shall be carried out. The “FINANACIAL BID” 
(Packet-B) shall be opened only of those tenderers who qualify in “Technical bid”. The 
Financial bid of un-qualified tenderers shall be returned without opening the Packet -B. 
The detailed procedure for tender opening and processing is given in Para 1.3.5. 
 

1.3.2(b) Form of Tender 
 

The Tender documents shall be in two separate packets viz:- 
"Packet-A “containing technical bid and “Packet–B "containing financial bid. Detailed 
credentials as per the requirement of eligibility criteria and all tender papers except 
Summary of Prices and Schedule of Prices are to be submitted in "TECHNICAL  BID” 
i.e. Packet-A. Summary of Prices and Schedule of Prices with percentage above /below / 
at par duly filled in are to be submitted in “FINANCIAL BID”. 
Any tender received later than the time and date of submission of tenders shall be rejected.  
Tenders not submitted in the proper Forms are liable to be rejected. 

 

(i) Documents to be enclosed with the TECHNICALBID (Packet-A):- 
 

S. No Description Documents 
(1) Offer letter complete. Form No.1 

(2) Tenderer's credentials in accordance 
With para1.3.13 (i) & (ii) of Preamble and General 
Instructions to Tenderers. 

Form No. 2A,2B&2C 

(3) Earnest money in accordance with Para 1.3.8 and Cost of Tender Document in 
case of downloaded tenders in accordance with Para1.3.4.3 of Preamble and 
General Instructions to Tenderers in an envelope. 

(4) Written confirmation authorizing the signatory of the tender to commit the 
tenderer and other documents as per format as applicable, in accordance with 
para1.3.6 of Preamble and General Instructions to Tenderers. 

 
 

(ii) Documents to be enclosed with the FINANCIAL BID (Packet B):- 
 

S. No Description Documents 

(1) Summary of Prices, Schedule of Prices & Total Prices Form No.3 & 4 

 
1.3.3 Tender Document 
 This tender document consists of following five parts along with Instructions to bidders 

for online bidding: 
   CHAPTERS DESCRIPTION 

PART - I  
Chapter I Notice Inviting Tender 
Chapter II 

 
General Information / Data sheet 
 

Chapter III 
 

Preamble and General Instructions to Tenderers 
 

Chapter IV 
 

General Conditions of Contract 
 

Chapter V 
 

Special Conditions of Contract 
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PART - II 
 

Technical Specifications 
 

PART - III 
 

Additional Technical Specifications 
 

PART - IV 
 

 

Chapter I 
 

Mile Stones and Time Schedule  

Chapter II 
 

Tender Forms (including Schedule of Prices) 
 

PART - V Drawings 
 

 1.3.4 Sale and Submission of Tender Document 
1.3.4.1 Tender document can be downloaded from the websites: www.tenderwizard.com/DFCCIL or 

www.dfccil.gov.in . Cost of Tender document shall be deposited with Demand Draft / 
Banker's cheque of Rs. 10000/- + 18% GST payable at Ajmer in favour of 
CPM/DFCCIL/Ajmer. The cost of the tender form is not refundable and also not 
transferable. 
The tender fee and EMD as per tender document is to be deposited in the tender box kept 
in DFCCIL unit office Ajmer, as per address given in Bid document before the schedule 
date and time of submission of the tender otherwise the Bid will not be considered and shall 
be summarily rejected. Alternative, tender fee and EMD can also be deposited by RTGS 
before the last date and time of submission of online bid. In such case, no documents are 
required to be deposited physically in the tender box. Scanned copy of RTGS receipt, duly 
indicating UTR number should be uploaded online along with the tender. Details of 
DFCCIL/Ajmer bank account for making payment by RTGS are as under: 

Name CPM DFCCIL Ajmer 
Bank account number 309801010900234 
IFSC code  UBIN0546836 
Bank Name  Union Bank of India 
Bank Branch Moti Bagh I Branch, New Delhi-110066 

The entire bid document shall be scanned & uploaded online on the website. The hard copy 
of those pages should be scanned after singed and stamp.  

All Micro and Small Enterprises (MSEs) who are having Udyog Aadhar Memorandum shall be given 
all benefits towards Tender Fee  and Earnest Money (EMD) in terms of Railway Board Letter 
No.2010/RS(G)/363/1 dated 31.03.2016 or latest guidelines. 

1.3.4.2 Clause applicable for tender documents downloaded from Internet 
Tenderer/s is free to download tender documents at their own cost, for the purpose of 
perusal as well as for using the same as tender document for submitting their offer .Master 
copy of the tender document will be available in the office of Chief General Manager, 
Dedicated Freight Corridor Corporation of India Limited, A-1, Circular Road, 
Near SP-GRP office, Ajmer-305001 India. After award of the work, an agreement 
will be drawn up. The agreement shall be prepared based on the master copy available in 
the office of Chief General Manager, Dedicated Freight Corridor Corporation of 
India Limited, A-1, Circular Road, Near SP-GRP office, Ajmer-305001 India 
and not based on the tender documents submitted by the Tenderer. In case of any 
discrepancy between the tender documents downloaded from the internet and the master 
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copy, later shall prevail and will be binding on the Tenderers. No claim on this account 
shall be entertained. 
 

1.3.4.3 Cost of Tender documents downloaded from internet 
Tender documents are available on Dedicated Freight Corridor Corporation of India 
Limited website i.e. www.tenderwizard.com/DFCCIL or www.dfccil.gov.in and the same can 
be downloaded and used as tender documents for online submitting the offer.  The cost 
of the tender document as indicated above in para 1.3.4.1 above will have to be deposited 
by the tenderer in the form of Demand draft/ banker's cheque/e-payment payable in 
favour of CPM/DFCCIL/Ajmer. This should be paid separately and not included in the 
earnest money. In case, the cost of the tender document as detailed above is not 
deposited, tender will be summarily rejected. 

    

1.3.4.4 Complete tender documents must be submitted online duly completed in all respect upto 
15.00 Hrs. on 26.11.2019  The “Packet-A (TECHNICAL BID)” will be opened at 15.30 
Hrs. on the same day. Any modified date and time for online submission of tenders shall 
be uploaded on DFCCIL website www.tenderwizard.com/DFCCIL or www.dfccil.gov.in.  

 

1.3.4.5 Deleted 
 

1.3.4.6  Deleted  
 

1.3.4.7  Each page of the tender papers is to be digitally signed by the tenderers or such person/s 
on his/their behalf that is/are legally authorized to sign for him / them. 

 

1.3.4.8  Care in Submission of Tenders –  
 

               Before submitting a tender, the tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the works, that all conditions liable to be 
encountered during the execution of the works are taken into account and that the quoted 
rates by tenderer in tender forms are adequate and all- inclusive in item of Taxes 
(except GST), Duties & Levies etc. in terms of General/Special Conditions of Contract 
for the completion of works to the entire satisfaction of the Employer . 

 

1.3.4.9  Tenders containing erasures and/or alteration of the tender documents are liable to be 
rejected. Any correction made by Tenderer(s) in his/their entries must be attested by 
him/them. 

1.3.4.9.1 Pre-bid conference: There will be no pre-bid conference  
All communication between the Employer and the tenderer shall be in writing. For the 
purposes of seeking clarification, the Employer's address is: 
Chief General Manager, Dedicated Freight Corridor Corporation of India Limited, 
A-1, Circular Road, Near SP-GRP office, Ajmer-305001, India Telephone & 
FAX: +91-145-2970463, Electronic mail address: dfccil.ajmer@hotmail.com 

 

1.3.5 Opening of Tender: 
(a) Tender will be opened at 15.30 hrs. on 26.11.2019   in the Dedicated Freight  Corridor 

Corporation  of  India  Limited,  Conference  Room; Chief General Manager , Dedicated 
Freight Corridor Corporation of India Limited, A-1, Circular Road, Near SP-GRP 
office, Ajmer-305001. 

 

(b)  After the opening of “TECHNICAL BID” (Packet-A) of all the tenderers, these bids 
shall be scrutinized and analysed. If found necessary by the Employer, the tenderers shall 
be asked to furnish clarifications and the Employer may also hold discussions with the 
tenderers after giving due notice. The names of the tenderers whose bid are considered 
complete and meet eligibility criteria shall be short listed. 
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(c)  The FINANCIAL BID (Packet/Part –B) shall be opened on a subsequent date and time 
duly notified well in advance.  The Financial bids of only those tenderers shall be opened 
who are short listed after scrutiny of their Technical bid. The Financial bid of the tenders 
who do not qualify during scrutiny of Technical bid shall not be opened. The time and date 
of opening shall be advised to qualified tenderers. The earnest money of non-qualifying 
tenderers will be returned back within a reasonable period of completion of results of 
Technical bid. 

 

(d)  The Employer will notify Bidders who have been rejected on the grounds of their 
Technical Bids being subsequently non-responsive to the requirements of Bidding 
Documents. 

1.3.6 Constitution of the Firm:- 
 

1.3.6.1 Tenderer shall clearly specify whether the tender is submitted on his own or on behalf of a 
partnership firm / Company. The tenderer(s) who is / are constituents of the firm / 
Company, shall enclose self-attested copies of the constitution of their concern, Partnership 
Deed and Power of attorney along with their tender. Tender documents in such cases shall 
be signed by such persons as may be legally competent to sign them on behalf of the firm 
/ company as the case may be. 

 

1.3.6.2 The tenderer shall give full details of the constitution of the Firm / Company   and shall 
also submit following documents (as applicable), in addition to documents mentioned 
above: 

 (a)   Sole Proprietorship Firm: The tenderer shall submit the notarized copy of the affidavit. 
       (b) Partnership Firm : The tenderer shall submit self-attested copies of (i) registered / notarized 

Partnership Deed and (ii) Power of Attorney duly  authorizing  one or more of the partners 
of the firm or any other person(s),  authorized by all the partners to act on behalf of the 
firm and to submit & sign the tender, sign the agreement, witness measurements, sign 
 measurement books, receive payments, make correspondences, compromise / settle 
/ relinquish any claim (s) preferred by the firm, Sign "No  claim Certificate", refer all or 
any dispute to arbitration and to take similar action in respect of all tenders / contracts or 
said tender / contract. 

  

        (c) Companies registered under Companies Act-1956: The tenderer shall submit (i) the copies 
of Memorandum of Association (MOA) and Articles of  Association (AOA) of the 
company; and (ii) Power of attorney duly registered / notarized by the company (backed 
by the resolution of Board of Directors) in favour of the individual, signing the tender on 
behalf of company.  

  

1.3.6.3   If it is mentioned in the tender submission that it is being submitted on  behalf of / by a 
sole Proprietorship Firm / Partnership Firm /registered Company etc. but above-
mentioned documents (as applicable) are not enclosed along with tender, the tender shall 
be summarily rejected. 

 If it is NOT mentioned in the tender submission that it is being submitted on behalf of / by 
a Sole Proprietorship Firm / Partnership Firm / Registered company etc., then the tender 
shall be treated as having been submitted by the individual who has signed the tender.  

 

 After opening of the tender, any document pertaining to the constitution of the Firm shall 
neither be asked nor be entertained / considered by DFCCIL. 

 

1.3.6.4 A tender from Partnership Firm etc. shall be considered only where permissible as per 
the tender conditions. 

 
1.3.6.5 The DFCCIL will not be bound by any power of attorney granted by the tenderer or by 

changes in the composition of the Firm made subsequent to the submission of tender. It 
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may, however, recognize such power of attorney and changes after obtaining proper legal 
advice. 

 

1.3.7 Validity of Tender:- 
 

Tenderer shall keep his offer open for a minimum period of 90 days from the date of 
opening of the tender or as mentioned in the Tender Notice. 

 

1.3.8 Earnest Money/Bid Security:- 
 

(a)     The tender must be accompanied by Earnest Money in favour of CPM/DFCCIL, Ajmer 
deposited in any of the forms as mentioned in 1.3.8(c), failing which the tender will not 
be considered. 

(b) The earnest money shall remain deposited with the DFCCIL for the period of validity 
of the offer prescribed in this tender i.e. 90 days from the date of opening of tender. 
If the validity of the offer is extended, the validity of earnest money should also be 
extended failing which the offer after the expiry of the aforesaid period may not be 
considered by the DFCCIL. 

 (c) The Earnest money/Bid security shall be in any of the following forms:  
  e-payment/Banker’s cheque/Demand Draft/FDR executed by nationalized/ Indian 

Scheduled commercial banks. 
(d) It shall be understood that the tender documents have been downloaded/issued to the 

tenderer and the tenderer is permitted to tender in consideration of stipulation on his 
part, that after submitting his tender he will not resile from his offer or modify the 
terms and conditions, thereof in a manner not acceptable to the Employer. Should the 
tenderer fail to observe or comply with the said stipulation, the aforesaid amount shall 
be liable to be forfeited to the DFCCIL. 

(e) The earnest money of the unsuccessful tenderer(s) will, save as here- in-before 
provided, be returned to the unsuccessful tenderer(s) within a reasonable time but the 
DFCCIL shall not be responsible for any loss or depreciation that may happen for the 
due performance of the stipulation to keep the offer open for the period specified in the 
tender documents or to the earnest money while in their possession nor be liable to pay 
interest thereon. 

NOTE:   No interest shall be paid by DFCCIL on earnest money amount. 
             All Micro and Small Enterprises (MSEs) who are having UdyogAdhar Memorandum shall be given 

all benefits towards Tender Fee  and Earnest Money (EMD) in terms of Railway Board Letter 
No.2010/RS(G)/363/1 dated 31.03.2016. 

 

1.3.9 Execution of Contract Agreement:- 
The Tenderer whose tender is accepted shall be required to appear in person at the office 
of Chief General Manager, Dedicated Freight Corridor Corporation of India 
Limited, A-1, Circular Road, Near SP-GRP office, Ajmer-305001 India or if a 
firm or corporation, a duly authorized representative shall so appear and execute the 
contract agreement within 30 days after notice that the contract has been awarded to him. 
Failure to do so shall constitute a breach of the agreement affected by the acceptance of 
the tender in which case the full value of the earnest money accompanying the tender shall 
stand forfeited without prejudice to any other rights or remedies. 
In the event of any tenderer whose tender is accepted refuses to execute the contract 
agreement as here in before provided, DFCCIL may determine that such tenderer has 
abandoned the contract and there upon his tender and acceptance thereof shall be treated 
as cancelled and DFCCIL shall be entitled to forfeit the full amount of the Earnest Money. 

1.3.10 Security Deposit on Acceptance of Tender: 
The security deposit / rate of recovery / mode of recovery on acceptance of tender shall 
be as per the Para 16(1) to 16(3) Of General Conditions of Contract (GCC). 
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1.3.11 Tenderer’s Address 
The tenderer should state in the tender his postal address legibly and clearly. Any 
communication sent in time, to the tenderer by post at his said address shall be deemed 
to have reached the tenderer duly and in time. Important documents should be sent by 
registered post. 

 

1.3.12  Right of DFCCIL to Deal with Tenders 
 

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or works 
or to invite open or limited tenders and when tenders are called to accept a tender in 
whole or in part or t o  reject any tender or all tenders without assigning reasons for 
any such action. 

 

(b) The authority for the acceptance of the tender will rest with the DFCCIL.  It shall not be 
obligatory on the said authority to accept the lowest tender or any other tender and no 
tenderer(s) shall demand any explanation for the cause of rejection of his/their tender nor 
the DFCCIL undertake to assign reasons for declining to consider or reject any particular 
tender or tenders. 

 

1.3.13(i) Eligibility Criteria 
 

(A): Technical Eligibility Criteria 
Criteria Documents 

Requirement Submission Requirements 
The tenderer must have satisfactorily completed 
at least one single work, in last three previous 
financial years and the current financial year up 
to the date of submission of tender, of similar 
nature viz-a-viz “Any Steel structure work 
involving fabrication and erection” for a 
minimum value of 35% of advertised value of 
tender. 

The tenderer shall upload the completion 
certificates / certified completion certificates 
from Govt. organization/PSUs/Public 
Limited Company. All documents should be 
attested by Notary before upload. 

Note: 
1 .  In case the tenderer/s is a partnership firm, the work experience shall be in the name of 

partnership firm only. 
2. Completion certificate from Govt. organization /PSUs/Public Limited Company will be 

accepted. The certificate from Private individual/Private Company for whom such works are 
executed shall not be accepted. 

 

(B): Financial Eligibility Criteria 
Criteria Documents 

Requirement Submission Requirements 

The contractual payments received by the 
tenderer in the previous three financial year 
and the current financial year up to the date 
of submission of tender shall be at least 
150% of advertised value of tender. 

Attested certificates from the employer/client, 
Certificates of CA showing contractual receipts 
in the last three financial years & current 
financial year; TDS certificates/Audited balance 
sheets clearly indicating the contractual amount 
received. All documents should be attested by 
Notary before upload. 

 

Note: In case the tenderer/s is a partnership firm, the turnover etc. shall be in the name of partnership 
firm only. 

1.3.13 (ii) Credentials of Tenderer : The tenderer shall provide satisfactory evidence in support of 
their technical and financial eligibility, which are acceptable to DFCCIL, as follows: 

(a) For Technical eligibility criteria, the details will be submitted in Form No. 2A along with 
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supporting documents. 
(b) For Financial eligibility criteria, the details will be submitted in Form No. 2B along with 

supporting documents. 
(c)  The tenderer shall submit the completion certificates/certified completion certificates from the 

client(s) or Photostat of original certificates of client. All documents either original or photocopy 
should be attested by Notary. These certificates should indicate the details of works carried out 
and successful commissioning of similar type of work executed by the tenderer. Completion 
certificate from Govt. organisation/PSUs/Public Limited Company will be accepted. The 
certificate from Private individual/Private Company for whom such works are executed shall 
not be accepted. In case, the work is executed for Public Limited Company, copy of work order, 
bill of Quantity, TDS certificate payments received and copy of final/last bill paid by client shall 
be submitted. 
The following will be applicable for evaluating the eligibility: 

(i)  Similar nature of work physically completed within the qualifying period, i.e. last three financial 
year and the current financial year (even though the work might have commenced before the 
qualifying period) shall only be considered in evaluating the eligibility. 

(ii) The total value of similar nature of work completed during the qualifying period and not the 
payment received within qualifying period alone, shall be considered. In case, the final bill of 
similar nature of work has not been passed and final measurements have not been recorded, the 
paid amount including statutory deductions is to be considered. If final measurements have been 
recorded and work has been completed with negative variation, then also the paid amount 
including statutory deductions is to be considered. 
However, if final measurements have been recorded and work has been completed with positive 
variation but variation has not been sanctioned, original contract agreement value or last 
sanctioned contract agreement value whichever is lower, shall be considered for judging 
eligibility. 

(iii) As proof of sufficient financial capacity and organizational resources, contractor should have 
received total payments against satisfactory execution of all completed /on-going works of all 
types (not confined to only similar works) during the last three financial years and in the current 
financial year (up to the date of submission of the tender) of a value not less than 150% of 
advertised tender value. 

(iv) Tenderer shall submit a statement of contractual payments received during last three financial 
years and current financial year on the prescribed Performa as per Form No. 2B. The details 
shall be based on the form 16-A issued by the employer i.e. the certificate of deduction of tax at 
source as per Income Tax Act 1961. The photocopies of Form 16-A shall be enclosed duly 
attested by Notary Public with seal and Notarial Stamp thereon or a certificate from auditor or 
audited balance sheet certified by Chartered Accountant clearly indicating the contractual 
amount received duly attested by Notary Public with seal and Notarial Stamp thereon. 

(v)  The tenderer shall be considered disqualified/in-eligible if: 
(a) The Tenderer or any of its partners and/or subcontractors included in the tender has been 

banned for business with Ministry of Railways/DFCCIL along with any of its attached and  
subordinate  offices    through         an       order      issued     by    Ministry  of   Railways   as   
per   list   available   on     Website (http://www.indianrailways.gov.in/railwayboard) of 
Railway Board pertaining to banning of Business, with the banning being valid as on the date 
of submission the Tender. 

(b) The Tenderer or any of its partners has suffered bankruptcy / insolvency or it is in the 
process of winding-up or there is a case of insolvency pending before any Court on the 
deadline of submission of application. 

(vi)  For the purposes of conversion of foreign currency to Indian rupees (INR) Bank Currency (BC) 
selling exchange rates as published by State Bank of India on the date 28 days prior to date of 
submission of tender shall be used. For few of the currencies where BC selling rates are not 
published by SBI or reserve bank of India, the exchange rate may be obtained from website- 
http://www.oanda.com/currency/historical-rates or http://www.xe.com. 
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(vii) For the purpose of evaluation of proposals, all values given in INR in eligible qualification 
criteria and the values provided by the applicants in the proposal in the currencies other than 
INR shall be converted into one i.e. INR as per exchange rate mentioned in para (vi) above. 

 

1.3.14  Period of Completion 
The entire work is required to be completed in all respects within 6 months (Six months) from 
the date of issue of the acceptance letter. Time is the essence of contract. The contractor shall 
be required to maintain steady and regular progress to the satisfaction of the Engineer to ensure 
that the work will be completed in all respects within the stipulated time. 

 

1.3.15  If the Tenderer/s deliberately gives any wrong information about credentials/ documents in 
his/their tenders and thereby create(s) circumstances for acceptance of his/their tender, DFCCIL 
reserves the right to reject such tender at any stage, besides, shall suspend business with such 
tenderer. The EMD of such tenderers shall also be forfeited. 

 

1.3.16 Quantum of work and materials: 
The indicative schedule of quantities of various items of works is included in Form - 4 of the 
tender documents 

 

1.3.17  Employer not bound to accept any tender: 
The employer shall not be b ou nd  to accept the lowest or any tender or to a ss ign  any reason 
for non-acceptance or rejection of a tender. The employer reserves the right to accept any 
tender in respect of the whole or any portion of the work specified in the tender papers or to 
reduce the work or to accept any tender for less than the tendered quantities without 
assigning any reason whatsoever. 

  

1.3.18  Schedule of Prices 
The Schedule-1 of the tender document l ists  out the Schedule of Prices for various items. 
Based on these, the total tender value has also been worked out. 

 

1.3.19 Performance Guarantee: Refer relevant clause of GCC. 
1.3.20 T he tenderer shall furnish information for making payment through ECS/ NEFT / RTGS (Tender 

Form No. 8 placed at Part IV of the tender documents). 
 

1.3.21   Negotiation:  
Should DFCCIL decide to negotiate with a view to bring down the rates, the tenderer called 
for negotiations should furnish the following form of declaration before commencement of 
negotiations? 
"I................................................................. Do declare that in the event of failure of 
contemplated negotiations relating to Tender No............................................... dated 
............................my original tender shall remain open for acceptance on its original terms and 
conditions,” 

1.3.22  Site Inspection: 
Tenderers are requested to inspect the site and carry out careful examination to satisfy them 
as to the nature of work involved and facilities available at the site. They should note 
carefully all the existing structures and those under construction through other agencies. 
They should also study the suitability of utilizing the different equipment and the machinery 
that they intend to use for the execution of the work. The tenderers should also select suitable 
sites for the purpose of locating their store yard, laboratory, staff quarters etc.. 

  1.3.25  No form C & D shall be issued to the contractor for this work. 
                                                    
                                                              ******** 
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PART - I  
CHAPTER IV 

 

GENERAL CONDITIONS OF CONTRACT       

DEFINITIONS AND INTERPRETATION 
 

1. (1)     Definition: - In these General conditions of Contract, the following terms shall have 
the meaning assigned hereunder except where the context otherwise requires:- 

 

(a) “Railway” shall mean the President of the Republic of India or the Administrative 
Officers of the DFCCIL or of the Successor DFCCIL authorized to deal with any 
matters which these presents are concerned on his behalf. 

 

(b) “General  Manager of Railway ”  shall  mean  the  officer - in-charge  of  the  General 
Superintendence and Control of the Railway and shall mean and include their 
successors, of the successor  Railway; 

 

(c) “Chief  Engineer”  shall  mean  the  officer - in-charge  of  the  Engineering 
Department of Railway and shall also include Chief Engineer (Construction), Chief 
Signal and Telecommunication Engineer, Chief Signal and Telecommunication 
Engineer(Construction), Chief Electrical Engineer, Chief Electrical 
Engineer(Construction) and shall also include  GGM/GM of DFCCIL. 

 

(d) “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the 
Railway and shall also mean any officer nominated by Managing Director / DFCCIL 
and shall mean and include their successors of the successor Railway. 

 

(e) “Engineer” and Employer’s Engineer shall  mean the Chief General Manager of 
DFCCIL / PMC appointed by DFCCIL. 

 

(f) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal and 
Telecommunication Engineer and Assistant Electrical Engineer, APM / PM / Dy.CPM 
/ Add. CPM of DFCCIL in direct charge of the work and shall include any Sr. Sec. / 
Sec / Jr. Engineer / Executive / Sr. Executive, APM/PM/ Dy.CPM of DFCCIL of 
Civil Engineering / Signal & Telecommunication Engineering / Electrical Engineering 
Department appointed by the Railway / DFCCIL and shall mean and include the 
Engineer’s Representative of the successor Railway / DFCCIL. 

 

(g) “Contractor” shall mean the person / Firm / Company / JV whether incorporated or 
not who enters into the contract with  the DFCCIL and shall include their executors, 
administrators,   and successors and permitted assigns. 

 

(h)  “Contract”  shall  mean  and  include  the  Agreement  of  Work  Order,  the  accepted  
schedule  of  rates  of  the  Schedule  or  Rates  of  DFCCIL modified by the tender 
percentage for items of work  quantified, or not quantified, General Conditions of 
Contract, Special  Conditions of Contracts, if any, Drawings, Specifications, Additional 
/ Special Specifications, if any and tender forms, if any, and all other documents 
 included as part of contract . 

 

(i)        “Works” shall mean the works to be executed in accordance with the contract. 
  

(j)   “Specifications” shall mean the Specifications for materials and works referred / 
mentioned in tender documents. 

 

(k) “Schedule of rates of Railway” shall mean the schedule of rates issued under the 
authority of the Chief Engineer from time to time and shall also include Rates specified 
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in tender document. 
 

(l)     “Drawing” shall mean the maps, drawings, plans and tracings or prints there of annexed 
to the contract and shall include any modifications of such drawings  and further 
drawings as may be issued by the Engineer from time to time. 

 

(m) “Constructional Plan” shall mean all appliances or things of whatsoever   nature 
required for the execution, completion or maintenance of the works or temporary works 
(as hereinafter defined) but does not include materials or other things intended to form 
or forming part of the permanent work. 

 

(n)      “Temporary Works” shall mean all temporary works of every kind required for the 
execution completion and/or maintenance of the works. 

 

(o)     “Site” shall mean the lands and other places on, under, in or through which   the works 
are to be carried out and any other lands or places provided by the Railway for the 
purpose of the contract. 

(p)   “Period of Maintenance” shall mean the defect liability period from the date    of 
completion of the works as certified by the Engineer. 

 

1.(2) Singular and Plural:-  Words  importing    the  singular  number  shall  also include 
the plural and vice versa where the context requires. 

 

1.(3) Headings & marginal headings:-The headings and marginal headings in these 
general conditions are solely for the purpose of facilitating reference and shall not be 
deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof or the contract. 
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    GENERAL OBLIGATION 
 

2. (1) Execution Co-relation and intent of contract Documents:-The contract documents 
shall be signed in triplicate by the DFCCIL and the Contractor. The contract documents 
are complementary, and what is called for by any one shall be as binding as if called 
for by all, the intention of the documents is to include all labour and materials, 
equipment’s and transportation necessary for the proper execution of work. Materials 
or work not covered by or properly inferable from any heading or class of the 
specifications shall not be supplied by the DFCCIL to the contractors unless distinctly 
specified in the contract documents. Materials or works described in words which so 
applied have a well-known technical or trade meaning shall be held to refer to such 
recognized standards. 

 

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway 
or to a Project Authority/ DFCCIL or vice versa while contract is in subsistence, the 
contract shall be binding on the Contractor and the Successor Railway/Project in the 
same manner & take effect all respects as if the Contractor and the Successor Project 
were parties there to from the inception and the corresponding officer or the Competent 
Authority in the Successor Railway/Project  will exercise the same powers and enjoy 
the same authority as conferred to the Predecessor Railway/Project under the original 
contract/agreement entered into. 

 

2.(3) If  for administrative  or  other  reasons  the  contract  is  transferred  to  the Successor 
Railway/Successor Project Authority of DFCCIL the contract shall not withstanding 
any things contained herein contrary there to, be binding on the Contractor and the 
Successor Railway /Project Authority/ DFCCIL in the same manner and take effect in 
all respect as if the Contractor and the Successor Railway/ successor Project Authority 
of DFCCIL had been parties thereto from the date of this contract. The contract shall be 
Administered/Managed by GGM/GM/Co/ GM nominated by DFCCIL. 

 

3.(1)   Law governing the contract:-The contract shall be governed by the law for the 
time being in force in the Republic of India. 

 

3.(2)  Compliance to regulations and bye-laws:-The contractor shall conform to the provision 
of any statute relating to the works and regulations and by-laws of any location authority 
and of any water and lighting companies or undertakings, with whose system the work 
is proposed to be connected and shall before making any variation from the drawings 
or the specifications that may be necessitated by so confirming give to the Engineer 
notice specifying the variation proposed to be made and the reasons for making the 
variation and shall not carry out such variation until he has received instructions from 
the Engineer in respect thereof. The contractor shall be bound to give all notices 
required by statute, regulations or bye-laws as aforesaid and to pay all fees and taxes 
payable to any authority in respect thereof. 

 

4.  Communications to be in writing:- All notices, communications, reference and 
complaints made by the DFCCIL or the Engineer or the Engineer’s representative or 
the contractor inters concerning the work shall be in writing and no  notice,  
communication,  reference  or  complaint  not  in  writing  shall  be recognized. 

 

5.  Service of Notices on Contractors:-The contractor shall furnish to the Engineer 
the name designation and address of his authorized agent and all complaints, notices, 
communications and references shall be deemed to have been duly given to the 
contractor if delivered to the contractor or his authorized agent or left at or posted to 
the address so given and shall be deemed to have been so given in the case of posting 
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on day on which they would have reached such address in the ordinary course of post 
or on the day on which they were so delivered or left. In the case of contract by partners, 
any change in the constitution of the firm shall be forthwith notified by the contractor 
to the Engineer. 

 

6. Occupation and use of land:- No  land  belonging   to  or  in  the possession  of 
the Railway/D FC C IL  shall  be occupied  by the Contractor  without the permission 
of the Railway/DFCCIL. The Contractor shall not use, or allow to be used; the 
site for any purposes other than that of executing the works. Whenever non-
railway bodies/persons are permitted to use railway premises with competent 
authority’s approval, conservancy charges as applicable from time to time may be 
levied. 

 

7.  Assignment or subletting of contract: - The contractor shall not assign or sublet 
the contract or any part thereof or allow any person to become interested therein any 
manner whatsoever without the special permission in writing of the DFCCIL. Any 
breach of this condition shall entitle the DFCCIL to rescind the contract under 
clause 62 of these conditions and also render the contractor liable for payment to 
the DFCCIL in respect of any loss or damage arising or ensuing from such 
cancellation.  Provided always  that execution of the details of the work by petty 
contractor under the direct and personal supervision of the Contractor or his agent 
shall not be deemed to be sub-letting under this clause. The permitted subletting o f  
work by the contractor shall not establish any  contractual relationship between the 
sub- contractor and the DFCCIL and shall not relieve the contractor of any 
responsibility under the contract. 

 

8.  Assistance by the DFCCIL for the Stores to be obtained by the Contractor:- 
Owing to difficulty in obtaining certain materials (including Tools & Plant) in the 
market, the DFCCIL may have agreed without any  liability therefore to endeavour 
to obtain or assist the contractor in obtaining  the required quantities of such 
materials as may be specified in the tender. In the event of delay or failure in 
obtaining  the required  quantities  of the aforesaid material the contractor shall not 
be deemed absolved of his own responsibility and shall keep in touch with day to 
day positions regarding their availability and accordingly adjust progress of works 
including employment of labour and the DFCCIL shall not in any way be liable for 
the supply  of materials or for the non-supply thereof  for any reasons  whatsoever  
nor  for any loss or damage  arising  in consequence of such delay or no supply. 

 

  9.          Deleted 
 

10.                                        Carriage of  materials:-No  forwarding  orders  shall  be  issued  by  the   DFCCIL 
for the conveyance  of contractor’s  materials,  tools and plant by Rail which may 
be required  for use in the works and the contractor  shall pay full freight charges 
at public tariff rates therefore. 

  

11.    Deleted 
 

12.        Representation on Works: - The contractor shall, when he is not personally present on 
the site of the works place and keep a responsible agent at the works during working 
hours who shall on receiving reasonable notice, present himself to the Engineer and 
orders given by the Engineer or the engineer’s representative to the agent shall be 
deemed to have the same force as if they had been given to the Contractor. Before 
absenting himself, the contractor shall furnish the name and address of his agent for the 
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purpose of this clause and failure on the part of the Contractor to comply with this 
provision at any time will entitle the DFCCIL to rescind the contract under clause 62 
of these conditions. 

 

 13. Relics  and  Treasures:-  All  gold,  silver,  oil  and  other  minerals  of  any description 
and all precious stones, coins, treasures relics antiquities and other similar things which 
shall be found in or upon the site shall be the property of the DFCCIL and the 
Contractor shall duly preserve the same to the satisfaction of the DFCCIL and shall 
from time to time deliver the same to such person or persons as the DFCCIL may 
appoint to receive the same. 

 

 14. Excavated material:-The contractor shall not sell or otherwise dispose of or remove 
except for the purpose of this contract, the sand, stones, clay, ballast, earth, rock or 
other substances or materials which may be obtained from any excavation made for the 
purpose of the works or any building  or produced upon the site at the time of delivery 
of the possession thereof but all the substances, materials, buildings and produce shall 
be the property of the DFCCIL provided that the contractor may, with the permission 
of the Engineer, use the same for the purpose of the works either free of cost or  pay 
the cost of the same at such rates as may be determined by the Engineer. 

 

15.    Indemnity  by  Contractors:-  The  contractor  shall  indemnify  and  save   harmless 
the Railway/DFCCIL from and against all actions, suit proceedings losses, costs, 
damages, charges, claims and demands of every nature and description brought or 
recovered against the Railways/DFCCIL by reason of any act or omission of the 
contractor,  his  agents  or  employees,  in  the  execution  of  the  works  or in his 
guarding of the same. All sums payable by way of compensation under any of these 
conditions shall be considered as reasonable compensation to be applied to the actual 
loss or damage sustained, and whether or not any damage shall have been sustained. 

 

16. (1)  Security Deposit: - The earnest money deposited by the contractor with this tender 
will be retained by the DFCCIL as part of security for the due and faithful fulfilment 
of the contract by the contractor. The balance to make up the security deposit, the rates 
for which are given below, may be deposited by the contractor in cash or may be 
recovered by percentage deduction from the contractor’s “on account” bills. Provided 
also that in case of defaulting contractor the DFCCIL may retain any amount due for 
payment to the contractor on the pending “on account bills” so that the amounts so 
retained may not exceed 10% of the total value of the contract. 

 

16.(2)    Recovery of Security Deposit:- Unless otherwise specified in the special conditions, 
if any, the Security Deposit / rate of recovery / mode of recovery shall be as under:   

       (a) Security Deposit for each work should be 5% of the contract value. 
 

          (b)The rate of recovery should be at the rate of 10% of the bill amount till the full    
security Deposit is recovered. 
 

          (c) Security Deposits will be recovered only from the running bills of the contract and 
no other mode of collecting SD such as SD in the form of instruments like BG (except 
Note (ii) below); FD etc. shall be accepted towards Security Deposit. Security deposit 
shall be returned to the contractor after the expiry of the     D e f e c t  Liability Period 
in all the cases other than Note (i) mentioned below and after passing the final bill 
based on No Claim Certificate with the approval of the Competent Authority. The 
Competent Authority shall normally be the authority who is competent to sign the 
contract. If this competent authority is of the rank lower than JA grade / Chief General 
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Manager, DFCCIL, then JA grade officer / Chief General Manager, DFCCIL 
(Concerned with the work) should issue the certificate. The certificate, inter alia, 
should mention that the work has been completed in all respects and that all the 
contractual obligations have been fulfilled by the contractor and that there is no due 
from the contractor to Railways/DFCCIL against the contract concerned. Before 
releasing the SD, an unconditional and unequivocal no claim certificate from the 
contractor concerned should be obtained. 

Note:- 
(i) After the work is physically completed, security deposit recovered from the running 

bills of a contractor can be returned to him if he so desires, in lieu of FDR / irrevocable 
Bank Guarantee for equivalent amount to be submitted by him. 

 

(ii)   In case of contracts of value Rs.50 crore and above, irrevocable Bank Guarantee 
can also be accepted as a mode of obtaining security deposit. 

 

16.(3)     No interest will be payable upon the Earnest Money and Security Deposit or amounts 
payable to the contractor under the contract, but Government Securities deposited in 
terms of Sub-clause (1) of this clause will be payable with interest accrued thereon.  

 

16. (4) Performance Guarantee (P.G.) 
  The procedure for obtaining Performance Guarantee is outlined below: 

 

  (a) The successful bidder shall have to submit a Performance Guarantee (PG) within 30 
(thirty) days from the date of issue of Letter of Acceptance (LOA). Extension of time 
for submission of PG beyond 30 (thirty) days and up to 60 days from the date of issue 
of LOA may be given by the Authority who is competent to sign the contract agreement. 
However, a penal interest of 15% per annum shall be charged for the delay beyond 30 
(thirty) days, i.e. from 31st day after the date of issue of LOA. In case the contractor 
fails to submit the requisite PG even after 60 days from the date of issue of LOA, the 
contract shall be terminated duly forfeiting EMD and other dues, if any payable against 
that contract. The failed contractor shall be debarred from participating in re-tender for 
that work. 

(b) The successful bidder shall submit the performance Guarantee in any of the 
following forms amounting to 5% of the contract value:-  

    (i)   A deposit of Cash 
(ii)  Irrevocable Bank Guarantee 
(iii) Government Securities including State Loan Bonds at 5 percent below the 

market value 
(iv)  Deposit receipts, pay orders, Demand Drafts and Guarantee Bonds. These forms 

of Performance Guarantee could be either of the State Bank of India or of any of 
the Nationalized Banks; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled Banks; 
(vi)   A Deposit in the Post Office Saving Bank; 
(vii)  A deposit in the National Savings Certificates.  
(viii) Twelve years National Defence Certificates;  
(ix)   Ten years Defence Deposits; 
(x) National Defence Bonds; and 
(xi) Unit Trust Certificates at 5 per cent below market value or at the face value 

whichever is less. 
Note:  The instruments as listed above will also be acceptable for Guarantees in case of 

Mobilization advance. 
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(c) The performance Guarantee shall be submitted by the successful bidder after the 
letter of acceptance has been issued, but before signing of the contract agreement. The 
agreement should normally be signed within 30 (thirty) days after the issue of LOA and 
the Performance Guarantee shall also be submitted within this time limit. This              P. 
G. shall be initially valid up to the stipulated date of completion plus 60 days beyond 
that. In case, the time limit for completion of work gets extended, the contractor shall 
get the validity of Performance Guarantee extended to cover such extended time for 
completion of work plus 60 days. 

 

(d) The value of PG to be submitted by the contractor will not change for variation upto 25 
% (either increase or decrease). In case during the course of execution, value of the 
contract increases by more than 25 % of the original contract value, an additional 
performance guarantee amounting to 5 % (five percent) for the excess value over the 
original contract value shall be deposited by the contractor. 

 

(e) The performance Guarantee (PG) shall be released after the physical completion of 
the work based on the ‘completion certificate’ issued by the competent authority stating 
that the contractor has completed the work in all respects satisfactorily. The security 
deposit shall, however, be released only after the expiry of the defect liability period 
and after passing the final bill based on ‘No Claim Certificate’ from the contractor. 

 

(f) Whenever the contract is rescinded, the security deposit shall be forfeited and the 
Performance Guarantee shall be encashed. The balance work shall be got done  
independently  without  risk  and  cost  of  the  failed contractor, the failed contractor 
shall be debarred from participating in the tender for executing the balance work. If the 
failed contractor is a partnership firm,  then  every  member / partner  of  such  a  firm  
shall  be debarred from participating in the tender for the balance work in his / her 
individual capacity or as a partner of any other partnership firm. 

 

(g) The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India / DFCCIL is entitled under the contract (no 
withstanding and/or without prejudice to any other provisions in the contract agreement) 
in the event of: 

 

 (i) Failure by the  contractor  to  extend  the  validity  of  the  Performance Guarantee 
as described herein above, in which event the Engineer may claim the full amount of 
the Performance Guarantee. 

 

 (ii)  Failure by the contractor to pay President of India / DFCCIL any amount due, either 
as agreed by the contractor or determined under any of the Clauses/conditions of the 
agreement, within 30 days of the service of the notice to the effect by Engineer. 

 

 (iii) The contract being determined or rescinded under provision of the GCC the 
Performance Guarantee shall be forfeited in full and shall be absolutely at the 
disposal of the President of India. 

 

17.     Force Majeure Clause:- If at any time, during the continuance  of this contract, 
the Performance in whole or in part by either party of any obligation under this 
contract shall be prevented or delayed by reason of any war, hostility, acts of public 
enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, 
epidemics, strikes, lockouts or act of God (hereinafter, referred to events) provided, 
notice of the happening of any such event is given by either party to the other within 
30 days from the date of occurrence thereof, neither party shall by reason of such event, 
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be entitled to terminate this contract nor shall either party have any claim for damages 
against the other in respect of such non- performance  of  delay in  performance,  and  
works  under  the  contract  shall  be resumed as soon as practicable after such event has 
come to an end or ceased to exist, and the decision of the Engineer as to whether the 
works have been so resumed or not shall be final and conclusive, PROVIDED 
FURTHER that if the performance in whole or in part of any obligation under this 
contract is prevented or delayed by reason of any such event for a period exceeding 120 
days, either party may at its option terminate the contract by giving notice to the other 
party. 

     17-A Extension of time in Contracts: - Subject to any requirement in the contract as to 
completion of any portion or portions of the works before completion of the whole, the 
contractor shall fully and finally complete the whole of the works comprised in the 
contract (with such   modifications as may be directed under conditions of this contract) 
by the date entered in the contract or extended date in terms of the following clauses:- 

 

(i) Extension due to modification:- If any modifications have been ordered which in the 
opinion of the Engineer have materially increased the magnitude of the work, then such 
extension of the contracted date of completion may be granted as shall appear to the 
Engineer to be reasonable in the circumstances, provided moreover  that the Contractor 
shall be responsible for requesting such extension of the date as may be considered 
necessary as soon as the cause thereof shall arise and in any case not less than one month 
before the expiry of the date fixed for completion of the works. 

 

(ii) Extension for delay not due to DFCCIL or Contractor:-If in the opinion of the 
Engineer the progress of work has any time been delayed by any act or neglect of 
Railways/DFCCIL's employees or by other contractor employed by the DFCCIL under 
sub-clause (4) of clause 20 of these conditions or in executing the work not forming 
part of the contract but on which contractor’s performance necessarily depends or by 
reasons of proceeding taken or threatened by or dispute with adjoining or to neighbouring 
owners or public authority arising otherwise through the Contractor’s own default etc. 
or by the delay authorized by the Engineer pending  arbitration  or  in  consequences  of  
the  contractor  not  having received in due time necessary instructions from the DFCCIL 
for which he shall have specially applied in writing to the Engineer or his authorized 
representative then upon happening of any such event causing delay, the contractor shall 
immediately give notice thereof in writing to the Engineer within 15 days of such 
happening but shall nevertheless make constantly his best endeavours to bring down or 
make good the delay and shall do all that may be reasonably required of him to the 
satisfaction of the Engineer to proceed with the works. The contractor may also indicate 
the period for which the work is likely to be delayed and shall be bound to ask for 
necessary extension of time. The Engineer on receipt of such request from the contractor 
shall consider the same and shall grant such extension of time as in his opinion is 
reasonable having regard to the nature and period of delay and the type and quantum of 
work affected thereby.  

 No other compensation shall be payable for works so carried forward to the extended 
period of time, the same rates, terms and conditions of contract being applicable as if 
such extended period of time was originally provided in the original contract itself. 

 

(iii)      Extension for delay due to Railways / DFCCIL:- In  the  event  of  any  failure  or 
delay  by  the  Railway / DFCCIL  to  hand  over  the Contractor possession of the lands 
necessary for the execution of the works or to give the necessary notice to commence the 
works or to provide the necessary  drawings  or  instructions  or  any  other  delay  caused  
by  the DFCCIL due to any other cause  whatsoever,  then  such  failure  or  delay shall 
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in no way affect or vitiate the contract or alter the character thereof or entitle the 
contractor to damages or compensation therefore, but in any such case, the DFCCIL 
may grant such extension or extensions of the completion date as may be considered 
reasonable. 

 

17-B   Extension of time for delay due to contractor: - The time for the execution of the work 
or part of the works specified in the contract documents shall be deemed to be the essence 
of the contract and the works must be completed no later than the date(s) as specified in 
the contract. If the contractor fails to complete the works within the time as 
specified in the contract for the reasons other than the reasons specified in clause 17 
and 17-A, the DFCCIL may, if satisfied that the works can be completed by the 
contractor within reasonable short time thereafter, allow the contractor for further 
extension of (Performa at Form No. 14) time as the Engineer may decide. On such 
extension the DFCCIL will be entitled without prejudice to any other right and remedy 
available on that behalf, to recover from  the  contractor  as  agreed  damages  and  not  
by  way  of  penalty  a  sum equivalent to ½ of 1% of the contract value of the works 
for each week or part of the week. 

 

For the purpose of this clause, the contract value of the works shall be taken as 
value of work as per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of liquidated 
damages under this condition, shall not exceed the under noted percentage value or of 
the total value of the item or groups of items of work for which a separate distinct 
completion period is specified in the contract. 

 

(i) For contract value up to Rs. 2 lakhs -        10% of the total value of the contract 
(ii) For contracts valued above Rs.2 lakhs-10% of the first Rs.2 lakhs and 5% of the balance. 

            Further competent authority while granting extension to the currency of contract under 
clause 17. (B) Of GCC may also consider levy of token penalty as deemed fit based on 
the merit of the case. Provided further, that if the DFCCIL is not satisfied that the works 
can be completed  by  the  Contractor  and  in  the  event  of  failure  on  the  part  of  the 
contractor to complete the work within further extension of time allowed as aforesaid, 
the DFCCIL shall be entitled without prejudice to any other right or remedy available in 
that behalf, to appropriate the contractor’s security deposit and rescind the contract under 
clause 62 of these conditions, whether or not actual damage is caused by such default. 

 

18.(1)   Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or 
offered by or on behalf to the contractor or his partner, agent or servant or, anyone on 
his behalf, to any officer or employee of the DFCCIL, or to any person on his behalf in 
relation to obtaining or execution of this or any other contract with the DFCCIL shall, 
in addition to any criminal liability which he may incur, subject contractor to the 
rescission of the contract and all other contracts with the DFCCIL and to the payment 
of any loss or damage resulting from such decision and the DFCCIL shall be entitled to 
deduct the amounts so payable from any moneys due to the Contractor(s) under this 
contract or any other contracts with the DFCCIL. 

 

18.(2) The contractor shall not lend or borrow from or have or enter into any monitory 
dealings and transactions either directly or indirectly with any employee of the DFCCIL 
and if he shall do so, the DFCCIL shall be entitled forthwith to rescind the contract and 
all other contracts with the DFCCIL. Any question or dispute as to the commission or 
any such offence or compensation payable to the DFCCIL under this clause shall be 
settled by the Chief General Manager /TDL of the DFCCIL, in such a manner as he 
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shall consider fit and sufficient and his decision shall be final and conclusive. In the 
event of rescission of the contract under this clause, the contractor will not be paid any 
compensation whatsoever except payments for the work done up to the date of rescission. 

 
EXECUTION OF WORKS 

 

19.(1)  Contractor’s understanding:- It is understood and agreed that the contractor has, by 
careful examination, satisfied himself as to the nature and location of the work, the 
conformation of the ground, the character, quality and quantity of the materials to be 
encountered, the character of equipment and facilities needed preliminary to and during 
the progress of the works, the general and local conditions, the labour conditions 
prevailing therein and all other matters which can in any way affect the works under the 
contract. 

 

19.(2)   Commencement  of  works:-The  contractor  shall  commence  the  works within 15 
days after the receipt by him of an order in writing to this affect from the Engineer and 
shall proceed with the same with due expedition and without delay. 

 

19.(3)   Accepted  Programme  of  work:- The  contractor  who  has  been awarded the work 
shall as soon as possible but not later than 30 days after the date  of  receipt  of  the  
acceptance  letter  in  respect  of  contracts  with  initial completion period of two years 
or less or not later than 90 days for other contracts have to submit the detailed programme 
of work indicating the time schedule of various items of works in the form of Bar 
Chart/PERT/ Chief General Manager. He shall also submit the  details  of  organization  
(in  terms  of  labour  and  supervisors)  plant  and machinery, that he intends to utilize 
(from time to time) for execution of the  work within stipulated date of completion. The 
programme of work amended as necessary by discussions with the Engineer, shall be 
treated as the agreed programme of the work for the purpose of this contract and the 
contractor shall endeavour to fulfil this programme of work. The progress of work will 
be watched accordingly and the liquidated damages will be with reference to the overall 
completion date. Nothing stated herein shall preclude the contractor in achieving earlier 
completion of item or whole of the works than indicated in the programme. 

  

19. (4)    Setting out of works:- The contractor shall be responsible for the correct setting out 
of all works in relation to original points, lines and levels of reference at his cost. The 
contractor shall execute the work true to alignment, grade, levels and dimensions as 
shown in the drawing and as directed by the Engineer’s representative and shall check 
these at frequent intervals. The contractor shall provide all facilities like labour and 
instruments and shall co- operate with the Engineer’s representative to check all 
alignment, grades, levels and dimensions. If, at any time, during the progress of the 
works any error shall appear or arise in any part of the work, the contractor, on being 
required so to do by the Engineer’s representative shall, at his own cost rectify such 
errors, to the satisfaction of the Engineer’s representative. Such checking shall not 
absolve the contractor of his own responsibility of maintaining accuracy in the work.  
The contractor shall carefully protect and preserve all bench marks, sight rails, pegs and 
other things used in setting out the work. 

 

20.(1)   Compliance to Engineer’s  instructions:-The  Engineer shall direct the order in which 
the several parts of the works shall be executed and the contractor shall execute without 
delay all orders given by the Engineer from time to time but the contractor shall not be 
relieved thereby from responsibility for the due performance of the works in all respects. 

 

20.(2)     Alterations to be authorized:-No alterations in or additions to or omissions or 
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abandonment of any part of the works shall be deemed authorized, except under 
instructions from the Engineer, and the contractor shall be responsible to obtain such 
instructions in each and every case in writing from the Engineer. 

 

20.(3)  Extra works:- Should works over and above those included in the contract require to be 
executed at the site, the contractor shall have no right to be entrusted with the execution 
of such works which may be carried out by another contractor or contractors or by 
other means at the option of the DFCCIL. 

 

20. (4) Separate contracts in connection with works: - The DFCCIL shall have the right to let 
other contracts in connection with the works. The contractor shall afford other 
contractors reasonable opportunity for the storage of their materials and the execution 
of their works and shall properly connect and coordinate his work with theirs. If any 
part of the contractors work depends for proper execution or result upon the work of 
another contractor(s), the contractor shall inspect and promptly report to the Engineer 
any defects in such works that render it unsuitable for such proper execution and results. 
The contractor’s failure so-to inspect and report shall constitute an acceptance of the 
other contractor’s work as fit and proper for the reception of his work, except as to 
defects which may develop in the other contractor’s work after the execution of his work. 

 

21.       Instruction of Engineer’s Representative: - Any instructions or approval given by 
the Engineer’s representative to contractor in connection with the works shall bind the 
contractor as though it had been given by the Engineer provided always as follows. 

 

(a) Failure of the Engineer’s representative to disapprove any work or materials shall not 
prejudice, the power of the Engineer thereafter to disapprove such work or material and 
to order the removal or breaking up thereof. 

 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 
representative, he shall be entitled to refer the matter to the Engineer who shall there 
upon confirm or vary such decision. 

 

22. (1) Adherence to specifications and drawings: - The whole of the works shall be executed in 
perfect conformity with the specifications and drawings of the contract. If  contractor  
performs  any  works  in  a  manner  contrary  to the specifications or drawings  or  
any of  them  and  without  such  reference to the Engineer he shall bear all the costs 
arising or ensuing therefore and shall be responsible for all loss to the DFCCIL. 

 
22. (2) Drawings and specifications of the works: - The contractor shall keep one copy of 

drawings and specifications at the site, in good order, and such contract documents as 
may be necessary available to the Engineer or the Engineer’s representative. 

 

22. (3)   Ownership   of drawings and specifications:- All drawings and specifications and 
copies thereof furnished by the DFCCIL to the Contractor are deemed to be the property 
of the DFCCIL. They shall not be used on other works and with the exception of the signed 
contract set, shall be returned by the contractor to the DFCCIL on completion of the work 
or termination of the contract. 

 

22.(4)   Compliance with Contractor’s request for details:- The Engineer shall furnish  with  
reasonable  promptness,  after  receipt  by  him  of  the  contractor’s request for the same, 
additional instructions by means of drawings or otherwise, necessary for the proper 
execution of the works or any part thereof. All such drawing and instructions shall be 
consistent with the contract Documents and reasonably inferable there from. 

 

22.(5)      Meaning and intent of specification and drawings:- If any ambiguity arises  as  to  
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the meaning  and  intent of  any portion  of  the  specifications  and drawings  or as to 
execution  or quality of  any work or material, or as to  the measurements of the works 
the decision of the Engineer thereon shall be final subject  to  the  appeal (within  7  days  
of  such  decision  being  intimated  to  the contractor) to the Chief Engineer/ Chief General 
Manager who shall have the power to correct any errors, omissions, or discrepancies in 
aforementioned items and whose decision in the matter in dispute or doubt shall be final 
and conclusive. 

 

23 Working during night: - The contractor shall not carry out any work between sun-set and 
sun-rise without the previous permission of the Engineer/DFCCIL. 

 

24. Damage to Railway / DFCCIL property or private life and property:-The contractor 
shall be responsible for all risk to the work and for trespass and shall make good at his 
own expense all loss or damage whether to the works themselves or to any other property 
of the Railway or the lives, persons or property of others from whatsoever cause in 
connection with the works until they are taken over by the Railway/ DFCCIL and this 
although all reasonable and proper precautions may have been taken by the contractor, 
and in case the Railway /  D F C C I L  shall be called upon to make good any costs, 
loss or damages, or to pay an compensation, including that payable under the provisions 
of the Workmen’s Compensation Act or any statutory amendments thereof to any person 
or persons sustaining damages as aforesaid by reason of any act, or any negligence or 
omissions on the part of the contractor the amount of any costs or charges including costs 
and charges in connection with legal proceedings, which the Railway / DFCCIL may incur 
in reference thereto, shall be charged to the contractor. The Railway / DFCCIL  shall have 
the power and right to pay or to defend or compromise any claim of threatened legal 
proceedings or in anticipation of legal proceedings being instituted consequent on the 
action or default of the contractor, to take such steps as may be considered necessary 
or desirable to ward off or mitigate the effect of such proceedings, charging to contractor, 
as aforesaid any sum or sums of money which may be paid and any expenses whether for 
reinstatement or otherwise which may be incurred and the propriety of any such payment, 
defence or compromise, and the incurring of any such expenses shall not be called in 
question by the contractor. 

 

25. Sheds, stores houses and Yards:-The contractor shall at his own expense provide himself 
with sheds, stores houses and yards in such situations and in such numbers as in the opinion 
of the Engineer is requisite for carrying on the works and the contractor shall keep at each 
such sheds, stores houses and yard a sufficient quantity of materials and plant in stock 
as not to delay the carrying out of the works with due expedition and the Engineer and 
the Engineer’s representative shall have free access to the said sheds, store houses and 
yards at any time for the purpose of inspecting the stock of materials or plant so kept in 
hand, and any materials or plan which the Engineer may object to shall not be brought 
upon or used in the works, but shall be forthwith removed from the sheds, store houses or 
yards by the contractor. The contractor shall at his own expenses provide and maintain 
suitable mortar mills, soaking vats or any other equipment necessary for the execution of 
the works. 

 

26.  Provision of efficient and competent Staff at work sites by the Contractor:- 
 

26.1  The contractor shall place and keep on the works at all times efficient and competent 
staff to give the necessary directions to his workmen and to see that they execute their 
work in sound and proper manner and shall employ only such supervisors, workmen and 
labourers in or about the execution of any of these works as are careful and skilled in the 
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various trades. 
 

  26.2 The contractor shall at once remove from the works any agents, permitted sub-contractor, 
supervisor, workman or labourer who shall be objected to by the Engineer and if and 
whenever required by the Engineer, he shall submit a correct return showing the names of 
all staff and workmen employed by him. 

 
26.3    In the event of the Engineer being of the opinion that the contractor is not employing on 

the works a sufficient number of staff and workmen as is necessary for the proper 
completion of the works within the time prescribed, the contractor shall forthwith on 
receiving intimation to this effect deploy the additional number of staff and labour 
specified by the Engineer within seven days of being so required and failure on the part of 
the contractor to comply with such instructions will entitle the Railway to rescind the 
contract under clause 62 of these conditions. 

 

26A.     Deployment of Qualified Engineers at Work Sites by the Contractor:- 
 

 26A.1   The contractor shall also employ Qualified Graduate Engineer or Qualified    Diploma 
Holder Engineer, based on value of contract, as may be prescribed by the Ministry of 
Railways through separate instructions from time to time. 

 

26A.2   In case the contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be 
liable to pay penalty at the rates, as may be prescribed by the Ministry of Railways through 
separate instructions from time to time for the default period for the provisions, as 
contained in Para 26A.1. 

26A.3  Deleted 
 

27.(1) Workmanship and testing:- The whole of the works and / or supply of materials specified 
and provided in the contract or that may be necessary to be done in order to form and 
complete any part thereof shall be executed in the best and most substantial workman like 
manner with materials of the best and most approved quality of their respective kinds, 
agreeable to the particulars contained in or implied by the specifications and as referred to 
in and represented by the drawings or in such other additional particulars, instructions and 
drawings may be found requisite to be given during the carrying on of the works and to 
the entire satisfaction of the Engineer according to the instructions and directions which 
the contractors may from time to time receive from the Engineer. The materials may be 
subjected to tests by means of such machines, instruments and appliances as the Engineer 
may direct and wholly at the expense of the contractor. 

 

27. (2) Removal of improper work and materials:- The Engineer or the  Engineer’s  
Representative shall be entitled to order from time to time: 

(a) The removal from the site within the time specified in the order of any materials which 
in his opinion are not in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 
(c) The removal and proper re-execution, notwithstanding any previous tests thereof or on 

account payments therefore, of any work which in respect of materials or workmanship; 
is not in his opinion in accordance with the specifications and in case of default on the 
part of the contractor in carrying out such order the DFCCIL shall be entitled to rescind 
the contract under clause 62 of these conditions. 

 

28. Facilities for inspection:- The contractor shall afford the Engineer and the Engineer’s 
Representative every facility for entering in and upon every portion of the work at all 
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hours for the purpose of inspection or otherwise and shall provide all labour, materials, 
planks, ladders, pumps, appliances and things of every kind required for the purpose and 
the Engineer and the Engineer’s Representative shall at all times have free access to 
every part of the works and to all places at which materials for the works are stored or 
being prepared. 

 

29. Examination of work before covering up:- The contractor shall give 7 days’ notice 
to the Engineer or the Engineer’s representative whenever any work or materials are 
intended to be covered up in the earth, in bodies or walls or otherwise to be placed beyond 
the reach of measurements in order that the work may  be  inspected  or that  correct  
dimensions  may  be  taken  before  being  so covered, placed beyond the reach of 
measurement in default whereof, the same shall at the option of the Engineer or the 
Engineer’s representative be uncovered and measured at the contractor’s expense or no 
allowance shall be made for such work or materials. 

 

30. Temporary Works: - All temporary works necessary for the proper execution of the 
works shall be provided and maintained by the contractor and subject to the consent of 
the Engineer shall be removed by him at his expenses when they are no longer required 
and in such manner as the Engineer shall direct. In the event of failure on the part of the 
contractor to remove the temporary works, the Engineer will cause them to be removed 
and cost as increased by supervision and other incidental charges shall be recovered 
from the contractor. If temporary huts are provided by the contractor on the Railway / 
DFCCIL land for labour engaged by him for the execution of works, the contractor shall 
arrange for handing over vacant possession of the said land after the work is completed; 
if the contractor’s labour refuse to vacate, and have to be rejected by the Railway / 
DFCCIL necessary expenses incurred by the Railway / DFCCIL in connection therewith 
shall be borne by the contractor. 

 

31. (1)   Contractor to supply water for works: - Unless otherwise provided in the contract, the 
contractor shall be responsible for the arrangements to obtain supply of water necessary 
for the works. 

 

31.(2)    Deleted 
31.(3)    Deleted 
 

31.(4)(a)Contractor  to  arrange  supply  of  Electric  power  for  works:- Unless 
otherwise provided in the contract, the contractor shall be responsible for 
arrangements to obtain supply of electric power for the works. 

 

31.(4)(b) Deleted 
 

32.    Property in materials and plant:- The materials and plant brought by the Contractor upon 
the site or on the land occupied by the Contractor in connection with  the  works  and  
intended  to  be  used  for  the  execution  thereof  shall immediately, they are brought upon 
the site of the said land, be deemed to be the property of the Railway / DFCCIL.  Such of 
them as during the progress of the works are rejected by the Engineer under Clause 25 of 
these conditions or are declared by him not to be needed for the execution of the works or 
such as on the grant of the certificate of completion remain unused shall immediately 
on such rejection, declaration or grant cease to be deemed the property of the Railway / 
DFCCIL and the Contractor may then (but not before) remove them from the site or the 
said land. This clause shall not in any way diminish the liability of the Contractor nor shall 
the Railway / DFCCIL be in any way answerable for any loss or damage which may 
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happen to or in respect of any such materials or plant either by the same being lost, stolen, 
injured or destroyed by fire, tempest or otherwise. 

 

33. (1) Tools, Plant and Materials Supplied by Railway / DFCCIL: - The  Contractor shall 
take all reasonable care of all tools, plant and materials or other property whether or a like 
description or not belonging to the Railway/DFCCIL and committed to his charge for 
the purpose of the works and shall be responsible for all damage or loss caused by 
him, his agents, permitted subcontractor, or his workmen or others while they are in 
his charge. The Contractors shall sign accountable receipts for tools, plants and materials 
made over to him by the engineer and on completion of the works shall hand over the 
unused balance of the same to the Engineer in good order and repair, fair wear and tear 
excepted, and shall be responsible for any failure to account for the same or any damage 
done thereto. 

 

33.(2) Hire of DFCCIL / Railway’s Plant:-  The Railway / DFCCIL may hire to the Contractor 
such plant as concrete mixers, compressors and portable engines for use during execution 
of the works on such terms as may be specified in the special conditions or in a separate 
agreement for Hire of Plant. 

 

34. (1)Precaution during progress of works: - During  the execution of works, unless otherwise 
specified, the Contractor shall at his own cost provide the materials for and execute all 
shoring, timbering and strutting works as is necessary for the stability and safety of all 
structures, excavations and works and shall ensure that no damage, injury or loss is 
caused or likely to be caused to any person or property. 

 

34.(2) Roads and Water courses:-  Existing roads or water courses shall not be blocked, cut 
through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Engineer.  All compensations claimed for any unauthorized closure, 
cutting through, alterations, diversion or obstruction to such roads or water courses by the 
Contractor or his agent or his staff shall be recoverable from the Contractor by deduction 
from any sums which may become due to him in terms of contract, or otherwise according 
to law. 

 

34.(3) Provision of access to premises:-  During progress of work in any street or thoroughfare, 
the Contractor shall make adequate provision for the passage of traffic, for securing safe 
access to all premises approached from such street or thoroughfare and for any drainage, 
water supply or means of lighting which may be  interrupted by reasons of the  execution  
of the works and shall react and maintain at his own cost barriers, lights and other 
safeguards as prescribed by the Engineer, for the regulation of the traffic, and provide 
watchmen necessary to prevent accidents.  The works shall in such cases be executed night 
and day if so ordered by the Engineer and with such vigour so that the traffic way be 
impeded for as short a time as possible. 

 

      34.(4)  Safety of Public:- The  Contractor shall be  responsible  to  take all precautions  to  
ensure  the  safety  of  the  public  whether  on  public  or  DFCCIL/Railway property and 
shall post such look out men as may  in the opinion of the Engineer be required to comply 
with regulations pertaining to the work. 

 

35. Deleted. 
 

36.(1) Suspension  of  works:- The  Contractor  shall  on  the  order  of  the Engineer, suspend 
the progress of the works or any part thereof for such time or times and in such manner 
as the Engineer may consider necessary and shall during  such  suspension  properly  
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protect  and  secure  the  work  so  far  as  is necessary in the opinion of the Engineer.  If 
such suspension is:- 

 

(a)  Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by the reason of weather 

conditions or by some default on the part of the Contractor, and/or 
(c)  Necessary for the safety of the works or any part thereof. 

 

36.(2)  The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 
period of suspension of the works, but in the event of any suspension ordered by the 
Engineer for reasons other than aforementioned and when each such period of 
suspensions exceeds 14 days, the contractor shall be entitled to such extension of time 
for completion of the work as the Engineers may consider proper having regard to the 
period or periods of such suspensions and to such compensations as the Engineer may 
consider reasonable in respect of salaries or wages paid by the Contractor to his 
employees during the periods of such suspension. 

 

36.(3)  Suspension lasting more than 3 months:-  If the progress of the works or any part 
thereof is suspended on the order of the Engineer for more than three months at a time, 
the Contractor may serve a written notice on the Engineer requiring permission within 
15 days from the receipt thereof to proceed with the works or that part thereof in regard 
to which progress is suspended and if such permission is not granted within that time 
the Contractor by further written notice so served may, but is not bound to, elect to treat 
the suspension where it affects part only of the works as an omission of such part or 
where it affects the whole of the works, as an abandonment of the contract by the 
DFCCIL. 

 

37.   Rates for items of works:-   The rates, entered in the accepted Schedule of Rates  of  
the  Contract  are  intended  to  provide  for  works  duly  and  properly completed in 
accordance with the general and special (if any) conditions of the contract and the 
specifications and drawings together with such enlargements, extensions, diminutions, 
reductions, alterations or additions as may be ordered in terms of Clause 42 of these 
conditions and without prejudice to the generality thereof and shall be deemed to include 
and cover superintendence and labour, supply, including full freight, of materials, stores, 
patterns, profiles, moulds, fittings, centring, scaffolding, shoring props, timber, 
machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant required 
on the works, except such tools, plant or materials as may be specified in the contract to 
be supplied to the Contractor by the DFCCIL, the erection, maintenance and removal of 
all temporary works and,  buildings,  all  watching, lighting, bailing, pumping and 
draining, all prevention of or compensation for trespass, all barriers and arrangements 
for the safety of the public or of employees during the execution of works, all sanitary 
and medical arrangements for labour camps as may be prescribed by the DFCCIL, the 
setting of all work and of the construction, repair and upkeep of all centre lines, bench 
marks and level pegs thereon, site clearance, all fees duties, royalties, rent and 
compensation to owners for surface damage or taxes and impositions payable to local 
authorities in respect of land, structures and all material supplied for the work or other 
duties of expenses for which the Contractor may become liable or may be put to under 
any provision of law for the purpose of or in connection with the   execution  of  the   
contract,   and   all  such   other  incidental  charges   or contingencies as may have 
been specially provided for in the specifications. 

 

38.   Deleted 
39.(1) Rates for extra items of works:- Any type of work carried out by the Contractor  on  
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the  instructions  of  the  Engineer  which  is  not  included  in  the accepted schedules of 
rates shall be executed at the rates set forth in the “Schedule of Rates of Railway” 
modified by the tender percentage and such items are not contained in the latter, at the 
rate agreed upon between the Engineer and the Contractor before the execution of such 
items of work and the Contractors shall be bound to notify the Engineer at least seven 
days before the necessity arises for the execution of such items of works that the accepted 
schedule of rates does not include rate or rates for the extra work involved. The rates 
payable for such items shall be decided at the meeting to be held between the Engineer 
and Contractor, in as short a period as possible after the need for the special item has 
come to the notice.  In case the Contractor fails to attend the meeting after being notified 
to do so or in the event of no settlement being arrived at, the DFCCIL shall be entitled 
to execute the extra works by other means and the Contractor shall have no claim for 
loss or damage that may result from such procedure. 

 

39.(2) Provided  that  if  the  Contractor  commences  work  or  incurs  any expenditure in 
regard thereto before the rates as determined and agreed upon as lastly hereunto fore-
mentioned, then and in such a case the Contractor shall only be entitled to be paid in 
respect of the work carried out or expenditure incurred by him prior to the date of 
determination of rates as aforesaid according to the rates as shall be fixed by the Engineer. 
However if the Contractor is not satisfied with the decision of the Engineer in this respect 
he may appeal to the Chief Engineer/Chief General Manager. within 30 days of getting 
the decision of the Engineer, supported by analysis of the rates claimed. The Chief 
Engineer’s/Chief General Manager's decision after hearing both the parties in the matter 
would be final and binding on the Contractor and the DFCCIL. 

 

40. (1)  Handing over of works: - T h e  Contractor shall be bound to hand over     the works 
executed under the contract to the DFCCIL complete in all respects to the satisfaction 
of the Engineer. The Engineer shall determine the date on which the work is considered 
to have been completed, in support of which his certificate shall be regarded as 
sufficient evidence for all purposes. The Engineer shall determine from time to time, 
the date on which any particular section of the work shall have been completed, and the 
contractor shall be bound to observe any such determination of the Engineer. 

 

40.(2)     Clearance  of  site  on  completion:- On  completion  of  works,  the   Contractor shall 
clear away and remove from the site all constructional plant, surplus materials, rubbish 
and temporary works of every kind and leave the whole of the site and works clean and 
in a workman like condition to the satisfaction of the Engineer. No final payment in 
settlement of the accounts for the works shall be paid, held to be due or shall be made 
to the, Contractor till, in addition to any other  condition  necessary  for  final  payment,  
site  clearance  shall  have  been affected by him, and such clearance may be made by 
the Engineer at the expense of the Contractor in the event of his failure to comply with 
this provision within 7 days after receiving notice to that effect. Should it become 
necessary for the Engineer to have the site cleared at the expenses of the Contractor, the 
DFCCIL shall not be held liable for any loss or damage to such of the Contractor’s 
property as may be on the site and due to such removal there from which removal may 
be effected by means of public sales of such materials and property or in such a way as 
deemed fit and convenient to the Engineer. 

 
VARIATIONS IN EXTENT OF CONTRACT 

 

41. Modification to contract to be in writing: - In the event of any of the provisions 
of the contract requiring to be modified after the contract documents have been signed, 
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the modifications shall be made in writing and signed by the DFCCIL and the Contractor 
and no work shall proceed under such modifications until th i s  has  been  done . Any  
verbal  or  written  arrangement  abandoning, modifying, extending, reducing or 
supplementing the contract or any of the terms thereof shall be deemed conditional 
and shall not be binding on the DFCCIL unless and until the same is incorporated 
in a formal instrument and signed by the DFCCIL and  the  Contractor, and  till  then  
the  DFCCIL shall  have  the  right  to repudiate such arrangements. 

 

42.(1)  Powers of modification to contract:- The Engineer on behalf of the DFCCIL shall 
be entitled by order in writing to enlarge or extend, diminish or reduce the works 
or make any alterations in their design, character position, site, quantities, dimensions 
or in the method of their execution or in the combination and use of materials for the 
execution thereof or to order any additional work to be done or any works not to be done 
and the contractor will not be entitled, to any compensation for any increase/reduction 
in the quantities of work but will be paid only for the actual amount of work done and 
for approved materials supplied  against a specific order.   

 

42.(2) (i) Unless otherwise specified in the contract, the accepted variation in quantity of each 
individual item of the contract would be up to 25% of the quantity originally contracted, 
except in case of foundation work. The contractor shall be bound to carry out the work 
at the agreed rates and shall not be entitled to any claim or any compensation whatsoever 
up to the limit of 25% variation in quantity of individual item of works. 

 (ii) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of earth 
work and variation in the quantities of individual classifications of soil shall not be 
subject to this limit. 

(iii)  In case of foundation work, no variation limit shall apply and the work shall be carried 
out by the contractor on agreed rated irrespective of any variation. 

 

42.(3) Valuation of variations:- The enlargements, extensions, diminution, reduction, 
alterations or additions referred to in sub-clause (2) of this clause shall in no degree 
affect the validity of the contract but shall be performed by the Contractor as provided 
therein and be subject to the same conditions, stipulations and obligations as if they had 
been originally and expressively included and provided for in the specifications and 
drawings and the amounts to be paid therefore shall be calculated in accordance with the 
accepted schedule of rates. Any extra items / quantities of work falling outside the 
purview of the provisions of sub-clause (2) above shall be paid for at the rates determined 
under clause-39 of these conditions. 

 

42.(4)   Variations In Quantities During Execution of Works Contracts :-The procedure 
detailed below shall be adopted for dealing with variations in quantities during execution 
of works contracts: 

 

1.  Individual NS items in contracts shall be operated with variation of plus or minus 25% 
and payment would be made as per the agreement rate. For this, no finance concurrence 
would be required. 

 

2. In case an increase in quantity of an individual item by more than 25% of the agreement 
quantity is considered unavoidable, the same shall be got executed by floating a fresh 
tender. If floating a fresh tender for operating that item is considered not practicable, 
quantity of that item may be operated in excess of 125% of the agreement quantity 
subject to the following conditions: 

 

(a) Operation of an item by more than 125% of the agreement quantity needs the approval 
of Competent Authority of DFCCIL; 
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(i)  Quantities operated in excess of 125% but up to 140% of the agreement quantity of the 
concerned item, shall be paid at 98% of the rate awarded for that item in that particular 
tender; 

(ii)  Quantities operated in excess of 140% but up to 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in that particular 
tender; 

(iii) Variation in quantities of individual items beyond 150% will be prohibited and would 
be permitted only in exceptional unavoidable circumstances with the concurrence of 
associate finance and shall be paid at 96% of the rate awarded for that item in that 
particular tender. 

 

(b)  The variation in quantities as per the above formula will apply only to the Individual 
items of the contract and not on the overall contract value. 

 

(c)  Execution of quantities beyond 150% of the overall agreement value should not be 
permitted and, if found necessary, should be only through fresh tenders or by 
negotiating with existing contractor, with approval of Competent Authority of 
DFCCIL. 

 

3.  In cases where decrease is involved during execution of contract: 
 

(a)  The contract signing authority can decrease the items up to 25% of individual item 
without finance concurrence. 

        (b) For decrease beyond 25% for individual items or 25% of contract agreement value, the 
approval of competent authority, after obtaining 'No Claim Certificate' from the 
contractor and with finance concurrence, giving detailed reasons for each such decrease 
in the quantities. 

        (c)  It should be certified that the work proposed to be reduced will not be required in the same 
work. 

 

4.  The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item whose 
original agreement value is less than 1 % of the total original agreement value. 

 

5.  No such quantity variation limit shall apply for foundation items. 
 

6.  As far as SOR items are concerned, the limit of 25% would apply to the value of SOR 
schedule as a whole and not on individual SOR items. However, in case of NS items, the 
limit of 25% would apply on the individual items irrespective of the manner of quoting the 
rate (single percentage rate or individual item rate). 

 

7.  - Deleted - 
 

8.  - Deleted -  
 

9.  - Deleted -  
 

10.  The aspect of vitiation of tender with respect to variation in quantities should be checked 
and avoided. In case of vitiation of the tender (both for increase as well as decrease of value 
of contract agreement), sanction of the competent authority as per schedule of power of 
DFCCIL as per single tender should be obtained. 

 

Note:   Variation to be approved should be limited so as not to completely change the scope, 
character and purpose of the original contract. 

 

CLAIMS 
 

43. (1)   Monthly Statement of Claims: - The Contractor shall prepare and furnish to the Engineer 
once in every month an account giving full and detailed particulars of all claims for any 



 
 

Tender No. AII/EN/WC/RUB Covering/2 
 

Signature of tenderer (s) Page 44 
with seal 
 

additional expenses to which the Contractor may consider himself entitled to and of all 
extra or additional works ordered by the Engineer which he has executed during the 
preceding month and no claim for payment for and such work will be considered which 
has not been included in such particulars. 

 

43.(2) Signing of “No Claim” Certificate:-  The Contractor shall not be entitled to make any 
claim whatsoever against the DFCCIL under or by virtue of or arising out of this contract, 
nor shall the DFCCIL entertain or consider any such claim,  if  made  by  the  Contractor,  
after  he  shall  have  signed  a  “No  Claim” Certificate in favour of the DFCCIL in such 
form as shall be required by the DFCCIL after the works are finally measured up.  The 
contractor shall be debarred from disputing the correctness of the items covered by “No 
Claim” Certificate or demanding a clearance to arbitration in respect thereof. 

 
MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 

44. Quantities in schedule annexed to Contract: - T h e  quantities set out in the accepted 
schedule of rates with items of works quantified are the estimated quantities of the works 
and they shall not be taken as the actual and correct quantities of the work to be executed 
by the Contractor in fulfilment of his obligations under the contract. 

45. Measurement of works: - The Contractor shall be paid for the works at the rates in the 
accepted schedule of rates and for extra works at rates determined under Clause 39 of 
these conditions on the measurements taken by the Engineer or the Engineer’s 
representative in accordance with the rules prescribed for the purpose by the DFCCIL.  
The quantities for items the unit of which in the accepted schedule of rates is 100 or 1000 
shall be calculated to the nearest whole number, any; fraction below half being dropped 
and half and above being taken as one; for items the unit of which in the accepted schedule 
of rates is single, the quantities shall be calculated to two places of decimals. Such 
measurements will be taken of the work in progress from time to time and at such intervals 
as in the opinion of the Engineer shall be proper having regard to the progress of works. 
The date and time on which “on account” or final measurements are to be made shall be 
communicated to the Contractor who shall be present at the site and shall sign the results 
of the measurements (which shall also be signed by the Engineer or the Engineer’s 
representative) recorded in the official measurements book as an acknowledgement of his 
acceptance of the accuracy of the measures.  Failing the Contractor’s attendance the work 
may be measured up in his absence and such measurements shall, notwithstanding such 
absence, be binding upon the Contractor whether or not he shall have signed the 
measurement books provided always that any objection made by him to measurement shall 
be duly investigated and considered in the manner set out below:- 

 (a) It shall be open to the Contractor to take specific objection to any recorded measurements 
or Classification on any ground within seven days of the date of such measurements.  
Any re-measurement taken by the engineer or the Engineer’s representative in the presence 
of the Contractor or in his absence  after  due  notice  has  been  given  to  him  in  
consequence  of objection made by the Contractor shall be final and binding on the 
Contractor and no claim whatsoever shall thereafter be entertained regarding the accuracy 
and classification of the measurements. 

 (b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 

 

46. (1)   “On-Account” Payments:- The Contractor shall be entitled to be paid from time to time 
by way of “One-Account” payment only for such works as in the opinion of the 
Engineer he has executed in terms of the  contract.   

 All payments due on the Engineer’s or the Engineer’s representative’s certificates of 



 
 

Tender No. AII/EN/WC/RUB Covering/2 
 

Signature of tenderer (s) Page 45 
with seal 
 

measurements shall be subject to any deductions which may be made under these  
presents  and  shall  further  be  subject  to,  unless  otherwise  required  by Clause 16 of 
these conditions, a  retention of  ten  percent by way of  security deposits, until the 
amount of security deposit by way of retained earnest money and such retentions shall 
amount to 10% of the total value  of the contract provided always that the 
Engineer may by any certificate make any correction or modification in any previous  
certificate which shall have been issued by him and that the Engineer may withhold any 
certificate if the works or any part thereof are not being carried out to his satisfaction. 
 

46.(2) Rounding off amounts: - The total amount due on each certificate shall be rounded off to 
the nearest rupee i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more 
up to Re. 1/- will be reckoned as Re. 1/- 
 

46.(3) On  Account  Payments  not  prejudicial  to  final  settlement:  -  “On- Account” payments 
made to the ‘Contractor shall be without prejudice to the final making up of the accounts (except 
where measurements are specifically noted in the Measurement Book as “Final Measurements” 
and as such have been signed by the Contractor) and shall in no respect be considered or used 
as evidence of any facts stated in or to be inferred from such accounts nor of any particular 
quantity of work having been executed nor of the manner of its execution being satisfactory. 

46.(4) Manner of payment: - Unless otherwise specified payments to the Contractor will be made 
by cheque but no cheque will be issued for and amount less thanRs.100/- 

 

46A  PRICEVARIATIONCLAUSE: 
46A.1    Applicability: Price variation clause shall be applicable for this contract and irrespective of the 

contract completion period. Variation in quantities shall not be taken into account for 
applicability of PVC in the contract. 

 Materials supplied free of cost by DFCCIL to the contractors shall fall outside the purview of 
price variation clause. If, in any case, accepted offer include some specific payment to be made 
to consultant or some materials supplied by DFCCIL free or at fixed rate, such payment shall 
be excluded from the gross value of the work for the purpose of payment /recovery of price 
variation. 

 

46A.2 Base month: The base month for the 'Price Variation Clause' shall be taken as month of opening 
of tender including extensions, if any, unless otherwise stated elsewhere. The quarter of 
applicability of PVC shall commence from the month following the month of opening of tender. 
The price variation shall be based on the average price Index of the quarter under consideration. 

 

46A.3 Validity: Rates accepted by DFCCIL shall hold good till completion of work and no additional 
claim shall be admissible on account of fluctuations in market rates increase in taxes/any other 
levies/tolls etc except that payment recovery for overall market situation shall be made as per 
Price variation clause given hereunder. 

 

46A.4 Adjustment for variation in prices of material, labour, fuel, explosives detonators, steel, 
concreting, ferrous, nonferrous, insulator, zinc and cement shall be determined in the manner 
prescribed hereunder. 

 

46A.5 Components of various items in a contract on which variation in prices be admissible shall be 
material, labour, fuel, explosives detonators, steel, cement and lime, concreting, ferrous, 
nonferrous, insulator, zinc, erection, etc. However, for fixed component, no price variation shall 
be admissible. 

 

46A.6  The percentages of labour, material, fuel, component etc. in various types of Engineering 
Works shall be as under: 

 

Component % age Component % age 
(A)Earthwork contracts N.A   



 
 

Tender No. AII/EN/WC/RUB Covering/2 
 

Signature of tenderer (s) Page 46 
with seal 
 

Labour component - Other material components - 
Fuel component - Fixed component * - 
(B) Ballast and Quarry products 
Contracts 

N.A   

Labour component - Other material components - 

Fuel component - Fixed component* - 
(C) Tunnelling Contracts N.A   
Labour component  Detonator Component - 
Fuel component - Other material components - 
Explosive Component - Fixed component* - 
(D) Other work Contracts**    
Labour component 30% Fuel component 15% 
Material component 40% Fixed component* 15% 

   * It shall not be considered for any price variation 
 ** Category of PVC applicable for Schedule A (other than supply of cement and steel 

reinforcement),Schedule-B(Cement) & Schedule-C(Steel Reinforcement). 
 

46A.7 Formulae: The amount of variation in prices(increase/ decrease)in the several 
components(labour, material etc.) shall be worked out by the following formulae: 

 

    (i) L = W x (LQ-LB)  x   LC    
                              LB                      100 
 

   (ii)     M = W x(MQ-MB)   x M C   
                       MB           100 
 

          (iii)    F = W x  (FQ-FB)   x   FC   
                             FB                      100 
 

(iv)    S = SW x (SQ - SB) 
 Applicable for steel items Schedule-C. 
 No other PVC shall be paid on Schedule-C 

 

(v)    C  = CV x ( CQ - CB) 
   CB 

 Applicable for Cement items of Schedule B. 
 No other PVC shall be paid on Schedule-B 

 

L Amount of price variation in Labour. 
M Amount of price variation in Materials.  
F Amount of price variation in Fuel. 
S   Amount of price variation in Steel. 
C   Amount of price variation in Cement. 
W Gross value of the work done by the contract or as per on account bill(s), excluding 

cost of materials supplied by DFCCIL at fixed price, minus the price values of 
cement and steel. This will also exclude specific payment, if any, to be made to the 
consultants engaged by contractors (such payment shall be indicated in the 
contractor's offer) 

 

LB Consumerpriceindexnumberforindustrialworkers-AllIndia-publishedinRBI bullet in 
for the base period. 

LQ Consumer Price Index Number for  industrial workers-All India-Published in RBI 
bulletin for the average Price Index of the three months of the quarter under 
consideration. 

MB Index Number of whole sale prices–By groups and subgroups-All commodities-As 
published in the RBI Bulletin for the base period 
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MQ Index Number of wholesale prices – By Groups and sub Groups-All commodities as 
published in the RBI Bulletin for the average Price Index of the three months of the 
quarter under consideration. 

FB   Index Number of wholesale prices–By Groups and sub Groups for fuel, power, light 
and lubricants as published in the RBI Bulletin for the base period 

FQ Index Number of wholesale prices–By Groups and sub Groups for fuel and power as 
published in the RBI Bulletin for the average Price Index of the three months of the 
quarter under consideration. 

SW Weight of steel in tonnes supplied by the contractor as per the on accounts bill for 
the Month under consideration. 

SQ SAIL’s(Steel Authority of India Limited) ex-works/explant price plus GST hereof(in 
rupees per tonne) for the relevant category of steel supplied by the contractor as 
prevailing rate on the first day of the month in which the steel was purchased by the 
contractor or as prevailing rate on the first day of the month in which the steel was 
brought to the site by contractor whichever is lower. 

  

In case there is no notification by SAIL for the month under consideration, the price of steel 
as notified in the last available month is to taken. 

 

SB  SAIL’s Ex-works price plus GST there of (in rupees per tonne)for the relevant category 
of steel supplied by the contractor as prevailing on the first day of month in which the 
tender was opened. 

 

If the rates in negotiated tenders are accepted, this will be the month in which negotiations 
were held. In case the rates of notification by SAIL for the month under consideration, the 
price of steel as notified in the last available month is to taken. 
   

CV    Value of cement supplied by contractor as per on account bill in the quarter 
under consideration. 

CB Index Number of whole sale prices of sub Group (of cement & lime) as published 
in the RBI Bulletin for the base period. 

 

CQ   Index Number of whole sale prices of sub Group (of cement & lime) as published 
in the RBI Bulletin for the average price index of three months of quarter under 
consideration. 

LC % of labour component 
MC %  of Material component 
FC % of Fuel component 

 

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices 
made available by Reserve Bank of India. Any adjustment needed to be done based on the 
finally published indices shall be made as and when they become available. 

 

46A.9 Relevant categories of steel for the purpose of operating the above price variation, as 
mentioned in this clause, based on SAIL ex works price plus GST the re of are as under:- 

 

Sr. 
No
. 

Category of steel supplied in Railway 
work 

Category of steel produced by SAIL whose ex-
works price plus GST would be adopted to 
determined price variation. 

1 Reinforcement bars and other  rounds TMT8 mm, IS1786Fe 415/Fe500 

2 All  types and  sizes of angles Angle 65X65X6mm IS-2062 E250ASK 

3 All types and sizes of plates PM Plates above 10-20mm IS 2062 E250A SK 
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4 All types and sizes of channels and joists Channels 200x75mmIS 2062E250ASK 

5 Any other section of steel not covered in 
the above categories and excluding HTS 

Average of price for the 3 categories covered 
under S.No.1,2, 3 above 

 

Special Note: 
(1)   It is clearly indicated that price variation implies both increase as well decrease in input 

prices and therefore price variation during the currency of the contract may result in extra 
payment or recovery as the case may be. 

 

(2)     The Index Number for the base period will be the Index Number as obtained for the month 
of opening of the tender and the quarter will commence from the month following the month 
of opening of tender. If the rates quoted in negotiated tenders are accepted, the base month 
for PVC will be month in which Negotiations are held. 

(3) General Conditions of Contract shall be applicable in context of Price variation. However, 
decision of Engineer shall be final & finding, in case of any conflict. 

 

1.6.6   GST 
 GST as applicable from time to time on taxable value of each running account bill shall be 

paid by DFCCIL. 
 

1.6.7   PERMITS, FEES, TAXES & ROYALITIES. 
 Unless otherwise provided in the contract documents, the contractor shall secure and pay 

for all permits, Government fees and licenses necessary for the execution and completion 
of the works.  The contractor shall pay all taxes and duties except GST tax. GST will be 
paid by DFCCIL as per prevailing rate.  

 

 The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. Any 
violation, in the legal provision of taxes, duties, permits and fees, carried out by the 
Contractor and detected subsequently shall be sole responsibility of the Contractor and his 
legal heirs. 

 

1.6.8 STATUTORY INCREASE IN DUTIES, TAXES ETC. 
Tenderers will examine the various provisions of the Central Goods and Services Tax 
Act,2017(CGST)/integrated Goods and Service Tax Act, 2017(IGST)/Union Territory 
Goods and Services Tax Act, 2017/(UTGST)/respective state’s State Goods and Service 
Tax Act (SGST) also, as notified by Central/State Govt & as amended from time to time 
and applicable taxes before bidding.  Tenderers will ensure that full benefit of Input Tax 
Credit (ITC) likely to be availed by them is duly considered while quoting rates. 
All the taxes and duties levied by the State and Central Govt and by Local Bodies at the 
prevailing rates applicable on the date of receipt of tender shall be fully borne by the 
Contractor and shall not be reimbursed to him on any account. The tender shall be inclusive 
of all taxes levies as mentioned in 1.6.7 above. 
Further DFCCIL shall not honour any claim arising out of any increase in any of the 
prevailing statutory duties, taxes, levies, octroi etc except GST.  At the time of 
quoting/bidding contractor should bear the above fact in mind. 
 

The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act 
shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST 
Act to railway immediately after the award of contract, without which no payment shall be 
released to the contractor.  The contractor shall be responsible for deposition of applicable 
GST to the concerned authority. 
 

1.6.9 EXCISE DUTY OR ANY OTHER TAXES/DUTIES. 
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The contractor shall bear full taxes/duties other than GST duties levied by State 
Government and/or Central Government /Local bodies from time to time.  This would be 
entirely a matter between the contractor and the State/Central Government/Local bodies.  
No claim, what so ever, on this account shall be entertained by Railways. 

1.6.10  ROAD TAX CHARGES. 
   Road Tax/Charges levied by Government for movement of vehicles of contractor, used in 

transportation, shall be borne by the contractor and no re-imbursement on this account will 
be made by the Railways. 

 

1.6.11 FOREIGN EXCHANGE REQUIREMENTS. 
Any demand of foreign exchange for importing of equipment and materials shall not be 
accepted. 

 

1.6.12 ANTI PROFITERING CLAUSE. 
The contractor should adhere to anti profiteering provisions as per section 171 of the CGST 
Act. Where due to change in the rates of GST/Change in law, the contractor gets any 
credits/benefits, the same shall be passed on to DFCCIL by way of reduction in prices. 
 

47.0 Maintenance  of  works:-  The  Contractor  shall  at  all  times  during  the progress and 
continuance of the works and also for the period of  maintenance specified in the Tender 
Form after the date of passing of the certificate of completion by the Engineer or any other 
earlier date subsequent to the completion of the works that may be fixed by the Engineer 
be responsible for and effectively maintain and uphold in good substantial, sound and 
perfect condition all and every part of the works and shall make good from time to time 
and at all times as often as the  Engineer shall require, any damage or defect that 
may during the above period arise in or be discovered or be in any way connected with 
the works, provided  that  such  damage  or  defect  is  not  directly  caused  by  errors  in  
the contract  documents,  act  of  providence  or  insurrection  or  civil  riot,  and  the 
contractor shall be liable for and shall pay and make good to the DFCCIL or other persons 
legally entitled thereto whenever required by the Engineer so to do, all losses, damages, 
costs and expenses they or any of them may incur or be put or be liable to by reasons or 
in consequence of the operations of the Contractor or of his failure in any respect. 

 

48. (1) Certificate of completion of works: - As soon as in the opinion of the Engineer, 
the works has been completed and has satisfactorily passed any final test or tests that 
may be prescribed, the Engineer shall issue a certificate of completion duly indicating the 
date of completion in respect, of the work and the period of maintenance of the work shall 
commence from the date of completion mentioned in such certificate. The Engineer may 
also issue such a certificate indicating date of completion with respect to any part of the 
work (before the completion  of  the  whole  of  work),  which  has  been  both  completed  
to  the satisfaction of the Engineer and occupied or used by the DFCCIL.  When any such 
certificate is given in respect of part of a work, such part shall be considered as completed 
and the period of maintenance of such part shall commence from the date of completion 
mentioned in the completion certificate issued for that part of the work. 

 

48.(2)  Contractor not absolved by completion Certificate:- The Certificate of completion 
in respect of the works referred to in sub-clause (1) of this clause shall not absolve the 
Contractor from his liability to make good any defects imperfections, shrinkages or faults 
which may appear during the period of maintenance specified in the tender arising in the 
opinion of the Engineer from materials or workmanship not in accordance with the 
drawings or specifications or instruction of the Engineer, which defects, imperfections, 
shrinkages or faults shall upon the direction in writing of the Engineer be amended and 
made good by the Contractor at his own cost: and in case of default on the part of 
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Contractor the Engineer may employ labour and materials or appoint another 
Contractor to amend  and make good such defects, imperfections, shrinkages and faults 
and all expenses consequent thereon and incidental thereto shall be borne by the 
Contractor and shall be  recoverable from  any moneys  due  to him  under  the 
contract. 

 

49.0 Approval  only by maintenance  Certificate:- No  certificate  other  than maintenance 
certificate referred to in Clause 50 of the conditions shall be deemed to constitute approval 
of any work or other matter in respect of which it is issued or shall be taken as an admission 
of the due performance of the contract or any part thereof or of the accuracy of any claim 
or demand made by the Contractor or of additional varied work having been ordered by 
the Engineer nor shall any other certificate conclude or prejudice any of the powers of the 
Engineer. 

 

50.(1) Maintenance Certificate:- The Contract shall not be considered as completed until a 
Maintenance Certificate shall have  been signed by the Engineer stating that the works 
have been completed and maintained to his satisfaction. The Maintenance Certificate 
shall be given by the Engineer upon the expiration of the period of maintenance or as 
soon thereafter as any works ordered during such period pursuant to sub clause (2) Clause 
48 of these conditions shall have been completed to the satisfaction of the Engineer and 
full effect shall be given to this Clause notwithstanding the taking possession of or using 
the works or any part thereof by the DFCCIL. 

 

50.(2)     Cessation of Railway’s / DFCCIL Liability: - The DFCCIL shall not be liable to the 
Contractor for any matter arising out of or in connection with the contract of the 
execution of the works unless the contractor shall have made a claim in writing in respect 
thereof before the issue of the Maintenance Certificate under this clause. 

 

50.(3)     Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance certificate the 
Contractor and (subject to sub-clause 2 of this clause) the DFCCIL shall remain liable 
for the fulfilment of any obligation incurred under the provision of the contract prior to 
the issue of the maintenance Certificate which remains unperformed at the time such 
certificate is issued and for the purposes of determining the nature and extent of any such 
obligations the contract shall be deemed to remain in force between the parties thereto. 

51.(1)   Final Payment:- On the Engineer’s certificate of completion in respect of the works, 
adjustment shall be made and the balance of account based on the Engineer or the 
Engineer’s representative’s certified measurements of the total quantity of work executed 
by the contractor up to the date of completion and on the accepted schedule or rates and 
for extra works on rates determined under Clause 39 of these conditions shall be paid to 
the Contractor subject always to any deduction which may be made under these presents 
and further subject to the Contactor having delivered to the Engineer either a full 
account in detail of all claims  he may have on the DFCCIL in respect of the works 
or having delivered “No Claim Certificate" and the Engineer having after the receipt of 
such account given a certificate in writing that such claims are correct, that the 
whole of the works to be done under the provisions of the Contracts have been 
completed, that they have been inspected by him since their completion and found to be 
in good and substantial order, that all properties, works and things, removed, disturbed 
or injured in consequence of the woks have been properly replaced and made good and 
all expenses and demands  incurred by or made upon the DFCCIL for or in the respect 
of damage or loss by from or in consequence of the works, have been satisfied agreeably 
and in conformity with the contract. 

 

51.(2) Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves to itself 
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the right to carry out a post-payment audit and or technical examination of the works 
and the final bill including all supporting vouchers, abstracts etc. and to make a claim on 
the contractor for the refund any excess amount paid to him if as a result of such 
examination any over-payment to him is discovered to have made in respect of any works 
done or alleged to have been done by him under the contract. 

 

51A. Production of vouchers etc. by the Contractor:-  
 (i) For a contract of more than one crore of rupees, the contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any 
quotation, invoice, cost or other account, book of accounts, voucher, receipt, letter, 
memorandum, paper of writing or any copy of or extract from any such document and 
also furnish information and returns verified in such manner as may be required in 
any way relating to the execution of this contract or relevant for verifying or 
ascertaining cost of execution of this contract (the decision of the engineer on the 
question of relevancy of any documents, information or return being final and binding 
in the parties).The contractor shall similarly produce vouchers; etc., if required to prove 
to the Engineer, that materials supplied by him, are in accordance with the specifications 
laid down in the contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried 
out by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of 
the General Conditions of Contract), the Engineer shall have power to secure the 
books of such sub-contract or any subsidiary or allied firm or company, through the 
contractor, and such books shall be open to his inspection. 

 (iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the 
obligations of the contractor under any statute rules or orders binding on the contractor. 

 

52.0  Withholding and lien in respect of sums claimed:-  Whenever any claim or claims for 
payment of a sum of money arises out of or under the contract against the 
contractor, the DFCCIL shall be entitled to withhold and also have a lien to retain 
such sum or sums in whole or in part from the security, if any, deposited by the contractor 
and for the purpose aforesaid, the DFCCIL shall be entitled to withhold the said cash 
security deposit or the security if any, furnished as the case may be and also have a lien 
over the same pending finalization or adjudication of any such claim.  In the event of 
the security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the DFCCIL shall be entitled to withhold and have 
a lien to the extent of the such claimed amount or amounts referred to supra, from any 
sum or sums found payable or which at any time thereafter may become payable to the 
contractor under the same contract or any other contract with this or any other DFCCIL 
or any Department of the Central Government pending finalization or adjudication of 
any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above, by the DFCCIL will be kept withheld or 
retained as such by the DFCCIL till the claim arising out of or under the contract is 
determined by the arbitrator (if the contract governed by the arbitration clause) or by the 
competent court as the case may be and that the contractor will have no claim for interest 
or damages whatsoever on any account in respect of such withholding or retention under 
the lien referred to supra and duly notified as such to the contractor. For the purpose 
of this clause, where the contractor is a partnership firm or a limited company, the 
DFCCIL shall be entitled to  withhold  and  also  have  a  lien  to  retain  towards  such  
claimed  amount  or amounts in whole or in part from any sum found payable to any 
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partner/limited company, as the case may be whether in his individual capacity or 
otherwise. 

 

52A.  Lien in respect of claims in Other Contracts: -   
 ( i )  Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 
DFCCIL, against any claim of this or any other DFCCIL or any other Department of the 
Central Government in respect of a payment of a sum of money arising out of or under  
any  other  contract  made  by  the  contractor with  this  or  any  other Department of 
the Central Government. 

 

        (ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be made 
from the Final Bills, Security Deposits and Performance Guarantees of other contract or 
contracts, executed by the contractor. The Performance Guarantees submitted by the 
Contractor against other contracts, if required, may be withheld and encashed. In 
addition, 10% of each subsequent ‘on-account bill’ may be withheld, if required, for 
recovery of DFCCIL/Railways’ dues against the terminated contract. 

  

        (iii) It is an agreed term of the contract that the sum of money so withheld or retained under 
this clause by the DFCCIL will be kept withheld or retained as such by the DFCCIL till 
the claim arising out of or under any other contract is either mutually settled or 
determined by arbitration, if the other contract is governed by arbitration clause or by 
the competent court as the case may be and contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of 
money withheld or retained under this clause and duly notified as such to the 
contractor. 

 

53.0 Signature on Receipts for Amounts:- Every receipt for money which may become 
payable or for any security which may become transferable to the Contractors under 
these presents, shall, if signed in the partnership name by anyone of the partners of a 
Contractor’s firm be a good and sufficient discharge to the DFCCIL in respect of the 
moneys or security purported to be acknowledged thereby and in the event of death of 
any of the Contractor, partners during the pendency of  the contract  it  is  hereby 
expressly agreed that  every receipt  by anyone of the surviving Contractor partners 
shall if so signed as aforesaid be good a sufficient discharge as aforesaid provided that 
nothing in this clause contained shall be deemed to prejudice or effect any claim which 
the DFCCIL may hereafter have against the legal representative of any contractor partner 
so dying for or in respect to any breach of any of the conditions of the contract, provided 
also that nothing in this clause contained shall be deemed to prejudice or effect the 
respective rights or obligations of the Contractor partners and of the legal representatives 
of any deceased Contractor partners interest. 

 

LABOUR 
(The details regarding labour rules shown below are indicative, Guidelines issued from 
Central/State Govt. Labour deptt. from time to time may also be followed mandatory and details 
on shramik kalyan portal may please be updated by contractor, any breach of guidelines may 
force DFCCIL to take action as per GCC) 

54.0 Wages t o  L a b o u r : -The Contractor s h a l l  b e  responsible to ensure compliance with 
the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act” 
and the Rules made there under in respect of any employees directly or through petty 
contractors or subcontractors employed by him on road construction or in building 
operations or in stone breaking or stone crushing for the purpose of carrying out this 
contract. 
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If, in compliance with the terms of the contract, the Contractor supplied any labour to 
be used wholly or partly under the direct orders and control of the DFCCIL 
whether in connection with any work being executed by the Contractor or otherwise for 
the purpose of the DFCCIL such labour shall, for the purpose of this clause, still be 
deemed to be persons employed by the Contractor. 
If any moneys shall, as a result of any claim or application made under the said Act be 
directed to be paid by the DFCCIL, such money shall be deemed to be moneys paid by 
it as aforesaid within seven days after the same shall have been demanded, the 
Railway/DFCCIL shall be entitled to recover the same form any moneys due or accruing 
to the Contractor under this or any other Contract with the DFCCIL. 

54A. Apprentices Act:- The Contractor shall be responsible to ensure compliance with the 
provisions of the Apprentices Act, 1961 and the Rules and Orders issued there under 
from time to time in respect of apprentices directly or through petty contractors or sub-
contractors employed by him for the purpose of carrying out the Contract. 
If the contractor directly or through petty contractors or sub-contractors fails to do so, 
his failure will be a breach of the contract and the DFCCIL may, in its discretion, rescind 
the contract.  The contractor shall also be liable for any pecuniary liability arising on 
account of any violation of the provisions of the Act. 

Note: The contractors are required to engage apprentices when the works undertaken by them 
last for a period of one year or more and / the cost of works is rupees one lakh or more. 

 

55.0    Provisions of payments of Wages Act: - The Contractor shall comply with the 
provisions of the Payment of Wages Act, 1936 and the rules made there under in respect 
of all employees directly or through petty contractors or sub-contractors employed by 
him in the works. If In compliance with the terms of the contract, the Contractor directly 
or through petty contractors of sub-contractors shall supply any labour to be used 
wholly or partly under  the direct orders and control of the Engineer whether in 
connection with the works to be executed hereunder or otherwise for the purpose of the 
Engineer such labour shall never the less be deemed to comprise persons employed by 
the contractor and any moneys which may be ordered to be paid by the Engineer 
shall be deemed to be moneys payable by the Engineer on behalf of the Contractor 
and the Engineer may on failure of the contractor to repay such money to the 
Railways/DFCCIL deduct the same from moneys due to contractor in the terms of 
contract. The DFCCIL shall be entitled to deduct from any moneys due to the 
contractor (whether under this contract or any other contract) all moneys paid or payable 
by the DFCCIL by the way of compensation of aforesaid or for costs of expenses in 
connection with any claim thereto and the decision of the Engineer upon any question 
arising out of the effect or force of this clause shall be final and binding upon the 
Contractor. 

 

  55A. Provisions of Contract labour (Regulation and Abolition) Act, 1970: 
 55A.(1) The contractor shall comply with the provision of the contract labour (Regulation and  

Abolition)  Act,  1970  and  the  Contract  labour  (Regulation  and  Abolition) Central 
Rules 1971 as modified from time to time, wherever applicable and shall also 
indemnify the DFCCIL from and against any claims under the aforesaid Act and the 
Rules. 

 

55A.(2) The  Contractor shall obtain  a  valid  licence  under  the  aforesaid Act  as modified 
from time to time before the commencement of the work and continue to have a valid 
licence until the completion of the work. Any failure to fulfil the requirement shall attract 
the penal provision of the Contract arising out of the resultant non-execution of the work. 

55A. (3) The Contractor shall pay to the labour employed by him directly or through 
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subcontractors the wages as per provision of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, cause to be paid the wages to labour indirectly engaged on the works including 
any engaged by subcontractors in connection with the said work, as if the labour had 
been immediately employed by him. 

 

55A.(4) In  respect  of  all  labour  directly  or  indirectly  employed  in  the  work  for performance 
of the contractor’s part of, the contract, the Contractor shall comply with or cause to be 
complied with the provisions of the aforesaid Act and Rules wherever applicable. 

 

55A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 
DFCCIL is obliged to pay any amount of wages to a workman employed by the 
Contractor or his sub-contractor in execution of the work or to incur any expenditure on 
account of the Contingent, liability of the DFCCIL due to the contractor’s failure to fulfil 
his statutory obligations under the aforesaid Act or the rules the DFCCIL will recover 
from the Contractor, the amount of wages so paid or the amount of expenditure so 
incurred, and without prejudice to the rights of the DFCCIL under the section 20, sub-
section (2) and section 2, sub-section (4) of the aforesaid Act, the DFCCIL shall be 
at liberty to recover such amount or part thereof by deducting it from the security 
deposit and/ or from any sum due by the DFCCIL to the contractor whether under the 
contract or otherwise. The DFCCIL shall not be bound to contest any claim made against 
it under sub-section (1) of section 20 and sub-section (4) of section 21 of the aforesaid 
Act except on the written request of the contractor and upon his giving to the DFCCIL 
full security for all costs for which the DFCCIL might become liable in contesting such 
claim. The decision of the DFCCIL regarding the amount actually recoverable from the 
contractor as stated above shall be final and binding on the Contractor. 

 

55B.  Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 
1952: 
The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 
Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and 
Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from 
time to time through enactment of “Employees Provident Fund & Miscellaneous 
Provisions Act, 1952”, wherever applicable and shall also indemnify the DFCCIL 
from and against any claims under the aforesaid Act and the Rules. 

 

55C.  Provisions of “The Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act, 1996” and “The Building and Other 
Construction Workers’ Welfare Cess Act, 1996”:  
The tenderers, for carrying out any construction work, must get themselves registered 
with the Registering Officer under Section-7 of the Building and Other Construction 
Workers Act, 1996 and rules made thereto by the concerned State Govt. and submit 
certificate of Registration, issued from the Registering Officer of the concerned State 
Govt. (Labour Dept.). As per this Act, the tenderer shall be levied a cess @1% of cost 
of construction work, which would be deducted 
From each bill. Cost of material, when supplied under a separate schedule item, shall 
be outside the purview of cess. 

 

56.0 Reporting of Accidents of Labour: - The Contractor shall be responsible for the 
safety of all employees directly or through petty contractors or sub- contractor employed 
by him on the works and shall report serious accidents to any of them however and 
wherever occurring on the works to the Engineer or the Engineers Representative and 
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shall made every arrangements to render all possible assistance. 
 

57.0 Provision of Workmen’s Compensation Act:- In every case in which by virtue of 
the provisions of section 12 sub-section (1) of the Workmen’s Compensation Act 1923, 
DFCCIL is obliged to pay compensation to a workman directly or through petty 
contractor or subcontractor employed by the Contractor in executing the work, DFCCIL 
will recover from the Contractor the amount of the compensation  so  paid,  and,  without  
prejudice  to  the  rights  of  DFCCIL  under Section 12 Sub-section (2) of the said Act, 
DFCCIL shall be at liberty to recover such amount or any part thereof by deducting it 
from the security deposit or from any sum due by DFCCIL to the Contractor whether 
under these conditions or otherwise, DFCCIL shall not be bound to contest any claim 
made against it under Section 12 Sub-section (1) of the said Act except on the written 
request of the Contractor and upon his giving to DFCCIL full security for all costs 
for which DFCCIL might become liable in consequence of contesting such claim. 

 

57A.     Provision of Mines Act:- The contractor shall observe and perform all the provisions of 
the Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time 
being in force and any rules and regulations made there under in respect of all the persons 
directly or through the petty contractors or sub-contractors employed by him under this 
contract and shall indemnify the DFCCIL from and against any claims under the Mines 
Act, or the rules and regulations framed there under, by or on behalf of any persons 
employed by him or otherwise. 

 

58.0 DFCCIL not to provide quarters for Contractors: - No quarters shall normally 
be provided by the DFCCIL for the accommodation of the contractor or any of his staff 
employed on the work. 

 

59.(1)  Labour Camps:- The contractor shall at his own expense make adequate arrangements 
for the housing, supply of drinking water and provision of latrines and urinals for his 
staff and workmen, directly or through the petty contractors or sub-contractors and for 
temporary crèche (Bal-mandir) where 50 or more women are employed at a time. 
Suitable sites on DFCCIL land, if available, may be allotted to the contractor for 
the erection of labour camps, either free of charge or on such terms and conditions that 
may be prescribed by the DFCCIL. All camp sites shall be maintained in clean and 
sanitary conditions by the contractor at his own cost. 

59. (2)    Compliance to rules for employment of labour: - The contractor(s) shall conform to 
all laws, by-laws rules and regulations for the time being in force pertaining to the 
employment of local or imported labour and shall take all necessary precautions to 
ensure and preserve the health and safety of all staff employed directly or through petty 
contractors or sub-contractors on the works. 

59. (3)   Preservation of peace: - The contractor shall take requisite precautions and use his 
best endeavours to prevent any riotous or unlawful behaviour by or amongst his 
workmen and other employed directly or through the petty contractors or sub-contractors 
on the works and for the preservation of peace and protection of the inhabitants and 
security of property in the neighbourhood of the works. In the event of the DFCCIL 
requiring the maintenance of a special Police Force at or in the vicinity of the site during 
the tenure of works, the expenses thereof shall be borne by the contractor and if paid by 
the DFCCIL shall be recoverable from the contractor. 

59.(4)    Sanitary arrangements:- The contractor shall obey all sanitary rules and carry out all 
sanitary measures that may from time to time be prescribed by the Railway Medical 
Authority and permit inspection of all sanitary arrangements at all times by the Engineer, 
the Engineer’s Representative of the Medical staff of the DFCCIL. Should the contractor 
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fail to make the adequate sanitary arrangements, these will be provided by the DFCCIL 
and the cost therefore recovered from the contractor. 

59.(5)    Outbreak of infectious disease:- The contractor shall remove from his camp  such  
labour  and  their  families  as  refuse  protective  inoculation  and vaccination when 
called upon to do so by the Engineer or the Engineer’s representative on the advice of 
the DFCCIL. Should cholera, plague or other infectious disease break out, the contractor 
shall burn the huts, beddings, clothes and other belongings of or used by the infected 
parties and promptly erect new huts on health sites as required by the engineer, failing 
which within the time specified in the Engineer’s requisition, the work may be done by 
the DFCCIL and the cost therefore recovered from the contractor. 

 

59. (6) Deleted 
 

59.(7) Medical facilities at site: - The Contractor shall provide medical facilities at the site as 
may be prescribed by the Engineer on the advice of the DFCCIL in relation to the 
strength of the Contractor’s resident staff and workmen. 

 

59.(8) Use  of  intoxicants:  -  The  sale  of  ardent  spirits  or  other  intoxicating beverages 
upon the work or in any of the buildings, encampments or tenements owned, occupied 
by or within the control of the contractor or any of his employees shall be forbidden and 
the Contractor shall exercise his influence and authority to the utmost extent to secure 
strict compliance with this condition. 

59. (9) Non-employment of female labour: - The Contactor shall see that the employment 
of female labour on / in Cantonment areas, particularly in the neighbourhood of soldier’s 
barracks, should be avoided as far as possible. 

 

59.(10)  Restrictions on the employment of Retired Engineers of Railway/DFCCIL services 
within one year of their retirement : The Contractor shall not, if he is a retired 
Government Engineer of Gazetted rank, himself engage in or employ or associate a 
retired Government Engineer of Gazetted rank, who has not completed one year from 
the date of retirement, in connection with this contract in any manner whatsoever 
without obtaining prior permission of the President and if the Contractor is found to 
have contravened this provision it will constitute a breach of contract and administration 
will be entitled to terminate the contract and forfeit Earnest Money Deposits 
(EMD),Performance Guarantee (PG)and Security Deposits (SD) of that contract. 

 

60. (1)   Non-employment of labours below the age of 15:- the Contractor shall not employ 
children below the age of 15 as labourers directly or through petty contractors or 
subcontractors for the execution of work. 

 

60.(2) Medical Certificate of fitness for labour: - It is agreed that the contractor shall not 
employ a person above 15 and below 19 years of age for the purpose of execution of 
work under the contract unless a medical certificate of fitness in the prescribed form 
(Performa at Form No.15)  granted to him by a certifying surgeon certifying that he is 
fit to work as an adult is obtained and kept in the custody of the contractor or a person 
nominated by him in this behalf and the person carries with him, while at work; a token 
giving a reference to such certificate. It is further agreed that the responsibility for having 
the adolescent examined medically at the time of appointment or periodically till he 
attains the age of 19 years shall devolve entirely on the contractor and all the expenses 
to be incurred on this account shall be borne by him and no fee shall be charged from 
the adolescent or his parent for such medical examination. 

 

60. (3) Period of validity of medical fitness certificate:- A certificate of fitness granted or 
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renewed for the above said purposes shall be valid only for a period of one year at a time. 
The certifying surgeon shall revoke a certificate granted or renewed if in his opinion the 
holder of it is, no longer fit for work in the capacity stated therein. Where a certifying 
surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, if so 
required by the person concerned, state his reasons in writing for doing so. 

 

60.(4) Medical re-examination of labourer:- Where any official appointed in this behalf by 
the Ministry of labour is of the opinion that any person employed in connection with the 
execution of any work under this contract in the age group 15 to 19 years is without a 
certificate of fitness or is having a certificate of fitness but no longer fit to work in the 
capacity stated in the certificate, he may serve on the Contractor, or on the person 
nominated by him in the regard, a notice requiring that such persons shall be examined 
by a certifying surgeon and such person shall not if the concerned official so directs, be 
employed or permitted to do any work under this contract unless he has been medically 
examined and certified that he has been granted a certificate of fitness or a fresh 
certificate of fitness, as the case may be. 

 

              EXPLANATIONS:- 
 (1) Only  qualified  medical  practitioners  can  be  appointed  as  “Certifying Surgeons” 

and the term “Qualified Medical Practitioners” means a person holding a qualification 
granted by an authority specified in the Schedule to the Indian Medical Degrees Act, 
1916 (VII to 1916) or in the Schedule to the Indian Medical Council Act, 1933 (XXVII) 
of 1933. 

 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal 
Corporation. 

 
DETERMINATION OF CONTRACT 

61.(1) Right of DFCCIL of  determine  the  contract:- The  DFCCIL  shall  be entitled  to  
determine  and  terminate  the  contract  at  any  time  should,  in  the DFCCIL/Railway’s 
opinion, the cessation of work becomes necessary owing to paucity of funds or from any 
other cause whatever, in which case the value of approved materials at site and of work 
done to date by the Contractor will be paid for in full at the rate specified in the contract. 
Notice in writing from the DFCCIL of such determination and the reasons therefore shall 
be conclusive evidence thereof. 

 

61. (2)   Payment on determination of contract: - Should the contract be determined under sub 
clause (1) of this clause and the Contractor claims payment for expenditure incurred by 
him in the expectation of completing the whole of the work, the Railways /DFCCIL 
shall admit and consider such claims as are deemed reasonable and are supported by 
vouchers to the satisfaction of the Engineer. The DFCCIL/Railway’s decision on the 
necessity and propriety of such expenditure shall be final and conclusive. 

 

61.(3) The contractor shall have no claim to any payment of compensation or otherwise, 
howsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not derive in consequence of determination 
of contract. 

62. (1) Determination of contract owing to default of contractor: - If the Contractor should:- 
(i) Becomes bankrupt or insolvent, or 
(ii) Make an arrangement with of assignment in favour of his creditors, or agree to 

carry out the contract under a Committee of Inspection of his creditors, or 
(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 
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liquidation for the purposes of amalgamation or reconstruction), or 
(iv) Have an execution levied on his goods or property on the works, or 
(v) Assign  the  contract  or  any  part  thereof  otherwise  than  as  provided in Clause 

7 of these conditions, or  
(vi) Abandon the contract, or 
(vii) Persistently disregard the instructions of the Engineer, or contravene any 

provision of the contract, or 
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the      

stipulated period, or 
(ix) Fail to remove materials from the site or to pull down and replace work after 

receiving from the Engineer notice to the effect that the said materials or works 
have been condemned or rejected under clause 25 and 27 of these conditions, or 

(x) Fail to take steps to employ competent or additional staff and labour as 
required under clause 26 of the conditions 

(xi) Fail to afford the Engineer or Engineer’s representative proper facilities for 
inspecting the work or any part thereof as required under clause 28 of the 
conditions, or 

(xii) Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the DFCCIL 
or to any person on his or on their behalf in relation to the execution of this or any 
other contract with this DFCCIL. 

(xiii)(A) At any time after the tender relating to the contract, has been signed and 
submitted by the Contractor, being a partnership firm admit as one of its partners 
or employee under it or being an incorporated company elect or nominate or allow 
to act as one of its directors or employee under it in any capacity whatsoever any 
retired engineer of the gazetted rank or any other retired gazetted officer working 
before his retirement, whether in the executive or administrative capacity, or 
whether holding any pensionable post or not, in the Railways/DFCCIL for the time 
being owned and administered by the President of India before the expiry of one 
year from the date of retirement from the said service of such Engineer or Officer 
unless such Engineer or Officer has obtained permission from the President of 
India or any officer duly authorized by him in this behalf to become a partner or a 
director or to take employment under the contract as the case may be, or 

(xiii) (B) Fail to give at the time of submitting the said tender:- 
(a) The correct information as to the date of retirement of such retired engineer or retried 

officer from the said service, or as to whether any such retired engineer or retired officer 
was under the employment of the Contractor at the time of submitting the said tender, or 

(b) The correct information as to such engineers or officers obtaining permission to take 
employment under the contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners 
was such a retired engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors 
was such a  retired engineer or a retired officer, or 

(e) Being such a retired engineer or retried officer suppress and not disclose at the time of 
submitting the said tender the fact of his being such a retired engineer or a retired 
officer or make at the time of submitting the said tender a wrong statement in relation 
to his obtaining permission to take the contract or if the contractor be a partnership 
firm or an incorporated company to be a partner or director of such firm or company 
as the case may be or to seek employment under the contractor. 

 

 Then and in any of the said clause, the Engineer on behalf of the DFCCIL may serve 
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the Contractor with a notice (Proforma at Form No.16) in writing to that effect and if 
the contractor does not within seven days after the delivery to him of such notice 
proceed to make good his default in so far as the same is capable of being made good 
and carry on the work or comply with such directions as aforesaid of the entire 
satisfaction of the Engineer, the DFCCIL shall be entitled after giving 48 hours’ notice 
(Proforma at Form No. 17) in writing under the hand of the Engineer to rescind the 
contract as a whole or in part or parts (as may be specified in such notice) and after 
expiry of 48 hours’ notice, a final termination notice (Proforma at Form No. 18) should 
be issued and adopt the following courses: 

 

 To measure up or the whole or part of the work from which the contractor has been 
removed and get it completed by another contractor, the manner and method in which 
such work is completed shall be in the entire discretion of the Engineer whose decision 
shall be final. 

 

62. (2) Right of DFCCIL after, rescission of contract owing to default of contractor:  
 In the event of any or several of the courses, referred to in sub-clause (1) of the clause, 

being adopted. 
 (a)  the contractor shall have  no  claim  to  compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the execution of 
the works or the performance of the contract and contractor shall not be entitled to recover  
or  be  paid  any  sum  for  any  work  thereto  for actually performed under the contract 
unless and until the Engineer shall have certified the performance of such work and 
the value payable in respect thereof and the contractor shall only be entitled to be paid 
the value so certified. 

 

(b) The Engineer or the Engineer’s representative shall be entitled to take possession of 
any materials, tools, implements, machinery and buildings on the works or on the 
property on which these are being or ought to have been executed, and to retain and 
employ the same in the further execution of the works or any part thereof until the 
completion of the works without the contractor being entitled to any compensation for 
the use and employment thereof or for wear and tear or destruction thereof. 

 

(c)  The Engineer shall as soon as may be practicable after removal of the contractor fix 
and determine ex-parte or by or after reference to the  parties  or  after  such  investigation  
or  enquiries  as  he  may consider fit to make or institute and shall certify what amount(if 
any) had at the time of rescission of the contract been reasonably earned by or would 
reasonably accrue to the contractor in respect of the work then actually done by him 
under the contract and what was the value of any unused, or partially used materials, any 
constructional plan and any temporary works upon the site. The legitimate amount due 
to the contractor after making necessary deductions and certified by the Engineer should 
be released expeditiously. 
STATEMENT OF DISPUTES - INDIAN RAILWAY ARBITRATION RULES 
 

63.0 Matters finally determined by the DFCCIL – All disputes and differences of any 
kind whatsoever  arising out of or in connection with the contract, whether during the 
progress of the work or after its completion and whether before or after the determination 
of the contract, shall be referred by the contractor to the Director(PP) /General 
Manager/GM/Co, DFCCIL and the Director(PP)/General Manager/GM/Co. DFCCIL 
shall within 120 days after receipt of the contractor’s representation make and notify 
decisions on all matters referred to by the contractor in writing provided that matter for 
which provision has been made in clauses 8, 18, 22.(5), 39, 43.(2), 45.(a), 55, 55A.(5), 
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57, 57A, 61.(1), 61.(2) and 62.(1) to (xiii)(B) of General Conditions of contract or in 
any special clause of the conditions of the contract shall be deemed as ‘excepted matters’ 
(matters not arbitrable)  and  decisions  of  the  DFCCIL  authority,  thereon  shall  be  
final  and binding on the contractor; provided further that ‘excepted matters’ shall stand 
specifically excluded from the purview of the arbitration clause. 

 

64. (1)    Demand for Arbitration:- 
64. (1)(i) In  the  event  of  any  dispute  or  difference between the parties hereto as to the 

construction or operation of this contract, or the respective rights and liabilities of the 
parties on any matter in question, dispute or difference on any account or as to the 
withholding by the DFCCIL of any certificate to which the contractor may claim to be 
entitled to, or if the DFCCIL fails to make a decision within 120 days, then and in any 
such case, but except in any of  the  ‘excepted  matters’  referred  to  in  clause  63  of  
these  conditions,  the contractor, after 120 days but within 180 days of his presenting 
his final claim on disputed matters shall demand in writing that the dispute or difference 
be referred to arbitration. 

 

64.(1) (ii) The demand for arbitration shall specify the matters which are in question, or subject of 
the dispute or difference as also the amount of claim item wise. Only such dispute or 
difference, in respect of which the demand has been made, together with counter claims 
or set off, given by the DFCCIL, shall be referred to arbitration and other matters shall 
not be included in the reference. 

 

64. (1) (iii)  
(a) The arbitration proceedings shall be assumed to have commenced from the day, a 

written and valid demand for arbitration is received by the DFCCIL. 
 (b) The claimant shall submit his claim stating the facts supporting the claims along with 

all the relevant documents and the relief or remedy sought against each claim within a 
period of 30 days from the date of appointment of the Arbitral Tribunal. 

(c) The DFCCIL shall submit its defence statement and counter claim(s), if any, within a 
period of 60 days of receipt of copy of claims from Tribunal thereafter, unless otherwise 
extension has been granted by Tribunal. 

(d) The place of arbitration would be New Delhi 
 

64.(1)(iv) No new claim shall be added during proceedings by either party. However, a party may 
amend or supplement the original claim or defence thereof during the course of 
arbitration proceedings subject to acceptance by Tribunal having due regard to the delay 
in making it. 

 

64.(1)(v) – If the contractor(s) does/do not prefer his/their specific and final claims in writing, 
within a period of 90 days of receiving the intimation from the Railways/DFCCIL that 
the final bill is ready for payment, he/they will be deemed to have waived his/their 
claim(s) and the Railways/DFCCIL shall be discharged and released of all liabilities 
under the contract in respect of these claims. 

 

64.(2)  Obligation During Pendency of Arbitration:– Work under the contract shall, unless 
otherwise directed by the Engineer, continue during the arbitration proceedings, and no 
payment due or payable by the DFCCIL shall be withheld on account of such proceedings,  
provided, however, it shall be open for Arbitral Tribunal to consider and decide whether 
or not such work should continue during arbitration proceedings. 

 

64. (3) Appointment of arbitrator 
64.(3)(a)(i) In cases where the  total value  of all claims in  question  added together does not 

exceed Rs.25,00,000 (Rupees twenty five lakhs only), the Arbitral tribunal shall consist of a 
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sole arbitrator  nominated by the  MD/DFCCIL  The sole arbitrator shall be appointed within 
60 days from the day when a written and valid demand for arbitrator is received by 
MD/DFCCIL . 

 

64. (3) (a) (ii) In cases not covered by the clause 64(3) (a) (i), the Arbitral Tribunal shall consist of a 
Panel of three officials, as the arbitrators.  For this purpose, the DFCCIL will send a panel 
of more than 3 names of DFCCIL officers wh ic h  may also include the name(s) of Officer(s) 
empanelled to work as Arbitrator to the contractor within 60 days from the day when a 
written and valid demand for arbitration is received by the MD/DFCCIL. Contractor will be 
asked to suggest to MD/DFCCIL at least 2 names out of the panel for appointment as 
contractor’s nominee within 30 days from the date of dispatch of the request by Railway 
/DFCCIL. The MD/DFCCIL  shall appoint at least one out of them as the contractor’s 
nominee and will, also simultaneously appoint the balance number of arbitrators either from 
the panel or from outside the panel, duly indicating the ‘presiding arbitrator’ from amongst 
the 3 arbitrators so appointed. MD/DFCCIL shall complete this exercise of appointing 
the Arbitral Tribunal within 30 days from the receipt of the names of contractor’s nominees. 
While nominating the arbitrators it will be necessary to ensure that one of them is from the 
Accounts department. An officer of selection grade of accounts department shall be 
considered of equal status to the officers in SA grade of other department of DFCCIL for the 
purpose of appointment of arbitrator. 

 

64. ( 3)(a)(iii) If one or more of the arbitrators appointed as above refuses to act as arbitrator, 
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or 
unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the 
opinion of the MD/DFCCIL fails to act without undue delay, the MD/DFCCIL shall 
appoint new arbitrator/arbitrators to act in his/their place in the same manner in which 
the earlier  arbitrator/arbitrators  had  been  appointed. Such re-constituted Tribunal may, at 
its discretion, proceed with the reference from the stage at which it was left by the previous 
arbitrator(s). 

 

64. (3) (a) (iv) The arbitral Tribunal shall have power to call for such evidence by way of affidavits 
or otherwise as the arbitral Tribunal shall think proper, and it shall be the duty of the parties 
hereto to do or cause to be done all such things as may be necessary to enable the arbitral 
Tribunal to make the award without any delay. The arbitral Tribunal should record day-to-
day proceedings. The proceedings shall normally be conducted on the basis of 
documents and written statements. 

 

64. (3) (a) (v) While appointing arbitrator(s) under sub-clause (i), (ii) & (iii) above, due care shall be 
taken that he/they is/are not the one/those who had an opportunity to deal with the matters 
to which the contract relates or who in the course of his/their duties as DFCCIL servant(s) 
expressed views on all or any of the matters under dispute or differences.  The proceedings 
of the arbitral Tribunal or the award made by such Tribunal will, however, not be invalid 
merely for the reason that one or more arbitrator had, in the course of his service, opportunity 
to deal with the matters to which the contract relates or who in the course of his/their duties 
expressed views on all or any of the matters under dispute. 

 

64. (3) (b) (i) the arbitral award shall state item wise, the sum and reasons upon which it is based. The 
analysis and reasons shall be detailed enough so that the award could be inferred there from. 

64.(3)(b)(ii) A party may apply for corrections of any computational errors, any typographical or 
clerical errors or any other error of similar nature occurring in the award of a tribunal and 
interpretation of a specific point of award to tribunal within 60 days of receipt of the award. 

64.(3)(b)(iii) A party may apply to tribunal within 60 days of receipt of award to make an additional 
award as to claims presented in the arbitral proceedings but omitted from the arbitral award. 

64. (4)   In case of the Tribunal, comprising of three Members, any ruling on award shall be made by 
a majority of Members of Tribunal.  In the absence of such a majority, the views of the 
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Presiding Arbitrator shall prevail. 
64. (5)   where the arbitral award is for the payment of money, no interest shall be payable on whole 

or any part of the money for any period till the date on which the award is made. 
64. (6)   the cost of arbitration shall be borne by the respective parties. The cost  shall inter-alia 

include fee of the arbitrator(s), as per the rates fixed by the DFCCIL from time to time and 
the fee shall be borne equally by both the parties. 

64(7)   Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 
rules there under and any statutory modifications thereof shall apply to the arbitration 
proceedings under this clause. 

 
 JOINT VENTURE (JV) FIRMS IN WORKS TENDERS 

65.0  Participation of Joint Venture (JV) Firms in Works Tender: This Clause shall be 
applicable for works tenders of value as approved and communicated by Railway Board 
/DFCCIL from time to time. 

65.1  Separate identity / name shall be given to the Joint Venture Firm. 
65.2  Number of members in a JV Firm shall not be more than three. 
65.3  A member of JV Firm shall not be permitted to participate either in individual capacity or as a 

member of another JV Firm in the same tender. 
65.4      The tender form shall be purchased and submitted only in the name of the JV Firm and not in 

the name of any constituent member. 
65.5 Normally earnest money deposit (EMD) shall be submitted only in the name of Employer 

“Dedicated Freight Corridor Corporation of India Limited” A/C JV Firm and not in the name 
of constituent member. However, in exceptional cases EMD in the name of Employer 
“Dedicated Freight Corridor Corporation of India Limited” A/C JV Firm and not in the name 
of Lead Member can be accepted subject to written confirmation from JV members to the 
effect, that EMD submitted by the Lead Member may be deemed as EMD submitted by JV 
Firm. 

65.6     One of the members of the JV Firm shall be its Lead Member who shall have a majority (at 
least 51%) share of interest in the JV Firm and also, must have satisfactorily completed in the 
last three previous financial years and the current financial year upto the date of opening of the 
tender, one similar single work for a minimum value of 35% of advertised tender value and as 
defined in technical eligibility criteria. The other members shall have a share of not less than 
20% each in case of JV Firms with upto three members. In case of JV Firm with foreign 
member(s), the Lead Member has to be an Indian Firm with a minimum share of 51%. 

65.7    A copy of Memorandum of Understanding (MoU) executed by the JV members shall be 
submitted by the JV Firm along with the tender. The complete details of the members of the 
JV Firm, their share and responsibility in the JV Firm etc. particularly with reference to 
financial, technical and other obligations shall be furnished in the MOU. (The MOU format for 
this purpose is enclosed along with the tender, Form No. 9). 

65.8    Once the tender is submitted, the MoU shall not be modified / altered / terminated during the 
validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full 
Earnest Money Deposit (EMD) shall be liable to be forfeited. 

65.9   Approval for change of constitution of JV Firm shall be at the sole discretion of the Employer 
(Railways /DFCCIL). The constitution of the JV Firm shall not be allowed to be modified after 
submission of the tender bid by the JV Firm, except when modification becomes inevitable due 
to succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. 
However, the Lead Member shall continue to be the Lead Member of the JV Firm. Failure to 
observe this requirement would render the offer invalid. 

65.10  Similarly, after the contract is awarded, the constitution of JV Firm shall not be allowed to be 
altered during the currency of contract except when modification become inevitable due to 
succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. 
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Failure to observe this stipulation shall be deemed to be breach of contract with all 
consequential penal action as per contract conditions. 

65.11   On award of contract to a JV Firm, a single Performance Guarantee shall be submitted by the 
JV Firm as per tender conditions. All the Guarantees like Performance Guarantee, Bank 
Guarantee for Mobilization Advance, Machinery Advance etc. shall be accepted only in the 
name of the JV Firm and no splitting of guarantees amongst the members of the JV Firm shall 
be permitted. 

65.12  On issue of LOA (Letter Of Acceptance), an agreement among the members of the JV Firm (to 
whom the work has been awarded) shall be executed and got registered before the Registrar of 
the Companies under Companies Act or before the Registrar/Sub-Registrar under the 
Registration Act, 1908. This JV Agreement shall be submitted by the JV Firm to the Railways/ 
DFCCIL before signing the contract agreement for the work. In case the tenderer fails to 
observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited 
and other penal actions due shall be taken against partners of the JV and the JV. This Joint 
Venture Agreement shall have, inter-alia, following Clauses: 

65.12.1 Joint And Several Liability - Members of the JV Firm to which the contract is awarded, shall 
be jointly and severally liable to the Employer (Railways /DFCCIL) for execution of the project 
in accordance with General and Special Conditions of Contract. The JV members shall also be 
liable jointly and severally for the loss, damages caused to the Railways / DFCCIL during the 
course of execution of the contract or due to non-execution of the contract or part thereof. 

65.12.2Duration of the Joint Venture Agreement - It shall be valid during the entire currency of the 
contract including the period of extension, if any and the defect liability period after the work 
is completed. 

65.12.3Governing Laws - The Joint Venture Agreement shall in all respect be governed by and 
interpreted in accordance with Indian Laws. 

 

65.13  Authorized Member - Joint Venture members shall authorize one of the members on behalf of 
the Joint Venture Firm to deal with the tender, sign the agreement or enter into contract in 
respect of the said tender, to receive payment, to witness joint measurement of work done, to 
sign measurement books and similar such action in respect of the said Tender/contract. All 
notices/correspondences with respect to the contract would be sent only to this authorized 
member of the JV Firm. 

65.14  No member of the Joint Venture Firm shall have the right to assign or transfer the interest right 
or liability in the contract without the written consent of the other members and that of the 
employer (Railways /DFCCIL) in respect of the said tender/contract. 

65.15  Documents to be enclosed by the JV Firm along with the tender: 
 

65.15.1 In case one or more of the members of the JV Firm is/are partnership firm(s), following 
documents shall be submitted: 

(a)   Notary certified copy of the Partnership Deed, 
(b)   Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of 

appropriate value (in original). 
(c)   Power of Attorney (duly registered as per prevailing law) in favour of one of the partners of 

the partnership firm to sign the JV Agreement on behalf of the partnership firm and create 
liability against the firm. 

65.15.2In case one or more members is/are Proprietary Firm or HUF, the following documents shall   
be enclosed: 

 Affidavit on Stamp Paper of appropriate value declaring that his/her Concern is a Proprietary 
Concern and he/she is sole proprietor of the Concern OR he/she is in position of "KARTA" of 
Hindu Undivided Family (HUF) and he/she has the authority, power and consent given by 
other partners to act on behalf of HUF. 

65.15.3 In case one or more members is/are limited companies, the following documents shall be 
submitted: 
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(a) Notary certified copy of resolutions of the Directors of the Company, permitting the company 
to enter into a JV agreement, authorizing MD or one of the Directors or Managers of the 
Company to sign JV Agreement, such other documents required to be signed on behalf of the 
Company and enter into liability against the company and/or do any other act on behalf of the 
company. 

(b)  Copy of Memorandum and Articles of Association of the Company. 
(c)  Power of Attorney (duly registered as per prevailing law) by the  Company authorizing 

the person to do/act mentioned in the para (a) above. 
65.15.4 Deleted 
65.16  Credentials & Qualifying Criteria: Technical and financial eligibility of the JV Firm shall 

be adjudged based on satisfactory fulfillment of the following criteria: 
65.16.1Technical Eligibility Criteria: As defined in Preamble and General Instructions to tenderers. 
65.16.2Financial Eligibility Criteria: As defined in Preamble and General Instructions to tenderers. 
66.        MSME (presently applicable for Goods & Services only). 
66.1  Public Procurement Policy for Micro and Small Enterprises (MSEs) may be followed if 

instructions issued from Central Govt. time to time upto opening of tender for works tenders, 
then participating MSE shall enclose with their offers the proof of their being MSE registered 
with any of the agencies mentioned in the notification of Ministry of MSME indicated below: 

(i) District Industries Centers. 
(ii) Khadi and Village Industries Commission. 

(iii) Khadi and Village Industries Board. 
(iv) Coir Board. 
(v) National Small Industries Corporation. 

(vi) Directorate of Handicraft and Handloom. 
(vii) Any other body specified by Ministry of MSME. 

The MSEs must also indicate the terminal validity date of their registration. MSEs owned by 
Scheduled Castes or Scheduled Tribes (SC/ST) Entrepreneurs may be indicated and proof of same 
may be enclosed. 
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PART - I  
CHAPTER V 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1.5.1   This  Tender  shall  be  governed  by  Preamble  and  General instructions to tenderers, 
General condition of Contract, Special conditions of contract, Technical Specifications, 
Additional Technical specifications (if any), Drawings, Forms, Annexures, etc.  

1.5.2   If there are varying or conflicting provisions in the documents forming part of the 
contract, Engineer shall be deciding authority with regard to the intentions of the 
provision and decision of Engineer will be final and binding on   the contractor.  

1.5.3  Scheme of work: - Within a period of 10 days beginning from the date of issue of Letter 
of Acceptance of Tender, the Contractor shall submit the detailed time schedule for 
execution of work and various documents enumerated in tender papers to the employer. 

1.5.4   Quality Assurance Plan for Substructure and foundation 

All materials used in the work shall be of the best quality as per codes.  

1.5.5   Quality Assurance Plan for Superstructure  

(a) All materials used in the work shall be of the best quality as per codes / Specifications  

(b) The contractor shall ensure quality at all necessary points, whether at manufacturer’s 
works, or in his depot or at work site as well as during erection through Quality Assurance 
Plan.   

(c)  The Contractor shall adopt a suitable Quality Assurance Programme according to 
approved instructions, drawings, specifications, etc.  

  1.5.6 Expenses of Employer’ Representative – All the expenses of Engineer’s representative 
shall be borne by the Employer whether the inspected material is finally utilised in work 
or not. 

1.5.7 The decision of the Engineer shall be final in respect of acceptability or otherwise of any 
material, fittings, component or equipment required for the work. 

1.5.8 This programme of the Contractor shall generally cover the followings: - 

1.5 .8 .1  The organization to manage and implement the Quality Assurance   programme. 

1.5.8.2   The documentation control system: 

           (i) Basic control system. 

           (ii) Adopted at manufacturer’s work 

           (iii) Adopted at the Contractor Depot and work site. 

1.5.8.3. Procedure adopted for: 

            (i) Source Inspection. 

            (ii) Incoming raw material inspection. 

           (iii) Verification of material purchased. 

           (iv) Fabrication Controls. 

            (v)  Site erection controls. 

1.5.8.4 Inspection and Test Procedure for: 

(i) Manufacture and quality control procedure. 

(ii)   Field activity. 

1.5.8.5 System of handling and storage. 

1.5.8.6 System of quality audit. 

1.5.8.7 System of maintenance of records. 
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1.5.8.8 For the purpose of obtaining ‘On Account Payment’, the Contractor shall submit along 
with the invoice, the documents indicated in the prescribed quality Assurance standards 
which should inter alia cover the following as may be applicable in each case. 

(i) Material test reports on raw materials used. 

(ii)   Material type and routine test report on components specification. 

(iii)   Inspection Plan with reports of the inspection Plan check points. 

(iv)  Routine test report. 

(v)   Factory test results as required under the specification. 

(vi)   Quality  audit  report  including  test  check  report  of  Employer’s  representative if 
any. 

1.5.9     Deleted  

1.5.10  Work by Other Agencies 

(a) Any other works undertaken at the same time by the Engineer direct or through  
some  other  agency  at  the  same  time  or  section  where  the contractor is carrying out 
his work will not entitle the contractor to prefer any claim regarding any delays or 
hindrances he may have to face on this account but the Employer shall grant a reasonable 
extension of time to the contractor.  The contractor shall comply with any instruction 
which may be given to him by the Employer in order to permit simultaneous execution 
of his own works and those undertaken by other contractors or the DFCCIL without being 
entitled on this account on any extra charge. 

(b) The contractor shall not be entitled to any extra payment due to hindrance resulting 
from normal Railway operations, such as delay on account of adequate number of and 
duration of blocks not being granted, operational delay in movement of work trains 
extension of time to the contractor. 

1.5.11  Infringement of patents: 

(a) The Contractor is forbidden to use any patents or registered drawings, process or 
pattern in fulfilling his contract without the previous consent in writing of the owner of 
such patent, drawing, pattern or trade mark, except where these are specified by the 
Employer himself.  Royalties where payable for the use of such patented processes, 
registered drawings of patterns shall be borne exclusively by the Contractor. The 
contractor shall advise the Employer of any proprietary right that may exist on such 
processed drawings or patterns which he may use of his own accord. 

(b) In the case of patent taken out by the Contractor of the drawings or patterns registered by 
him, or of those patents, drawings, or patents for which he holds  a  licence,  the  signing  
of  the  Contract  automatically  gives  the Employer the right to repair by himself the 
purchased articles covered by the patent or by any person or body chosen by him and to 
obtain from any sources he desires the component parts required by him in carrying out 
the repair work. In the event of infringement of any patent rights due to above action of 
the Employer, he shall be entitled to claim damages from the contractor on the grounds 
of any loss of any nature which he may suffer e.g. in the case of attachment because 
of counterfeiting. 

(c) Indemnification by contractor:- In the event of any claim or demand being made or 
action being brought against the Employer for infringement of later patent in respect of 
any equipment, machine, plant, work or thing used or supplied by the Contractor under this 
contract or in respect of any methods of using or working by the Employer of such 
equipment machine, plant work or thing, the contractor shall indemnify the employer and 
keep him indemnified and harmless against all claims, costs, charges and expenses arising 
from or incurred by reason of such claim provided that the Employer shall notify the 
contractor immediately any claim is made and that the contractor shall be at liberty, if he 
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so desires with the assistance of the Employer if required but at the Contractor’s expense, 
to conduct all negotiations for the settlement of the same or any litigation that may arise 
there from and provided that no such equipment, machine, plant work or thing, shall be 
used by the Employer for any purpose or in any manner other than that for which they 
have been supplied by the Contractor and specified under this contract. 

   

1.5.12 Insurance (CAR Policy ) - 

 Before commencing of works, it shall be obligatory for the contractor to obtain, at his 
own cost, insurance cover (CAR policy) in the joint name of the contractor and employer 
from reputed companies under the following requirements: 

(a) Liability for death of or injury to any person/ employer's staff / animals or things or loss 
of or damage to any property / things / the work of other contractor (other than the work) 
arising out of the performance of the Contract. 

(b) Construction Plant, Machinery and equipment brought to site by the Contractor. 

(c) Any other insurance cover as may be required by the law of the land. 

      The contractor shall provide evidence to the employer / Engineer before commencement 
of work at site that the insurances required under the contract have been effected and 
shall within 60 days of the commencement date, provide the insurance policies to the 
Employer/Engineer, the contractor shall, whenever, called upon, produce to the engineer 
or his representative the evidence of payment of premiums paid by him to ensure that 
the policies indeed continue to be in force. 

      The Contractor shall also obtain any additional insurance cover as per the requirements 
of the Contract. 

  The Employer/Engineer shall not be liable for or in respect of any damages or 
compensation payable to any workman or other person in the employment of the 
Contractor or his sub-contractor or petty contractor / other contractor working there. The 
Contractor shall indemnify and keep indemnified the employer / Engineer against all 
such damages and compensation for which the contractor is liable. 

The Policies of the contractor shall remain in force throughout the period of execution 
of the works and till the expiry of the defect liability period except for any specific 
insurance covers necessary for shorter period. 

If the Contractor fails to effect or keep in force or provide adequate cover as acceptable 
to the engineer in the insurance policies mentioned above, then in such cases, the 
engineer may effect and keep in force any such insurance or further insurance on behalf 
of the Contactor. The recovery shall be made at the rate of 1.5 times the 
premium/premiums paid by the engineer in this regard from the payment due to the 
Contractor or from the contractor’s Performance security. However, the Contractor shall 
not be absolved from his responsibility and /or liability in this regard. 

1.5.13  Accident:- 

(a) The  contractor  shall,  in  respect  of  all  staff  engaged  by  him  or  by  his sub-
contractor, indemnify and keep the employer at all times indemnified and protected 
against all claims made and liabilities incurred under Workman’s  Compensation  Act,  
the  Factories  Act  and  the  Payment  of Wages Act, and rules made there under from 
time to time or under any other labour and Industrial Legislation made from time to 
time. 
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(b) The  contractor shall indemnify and  keep  the  employer  indemnified  and harmless 
against all actions, suits, claim demands, costs, charges or expenses arising in 
connection with  any death or injury sustained by any person or persons  sustained due 
to the acts or omission of the contractor, his sub-contractors, his agents or his staff 
during the executions of this contract irrespective of whether such liability arises under 
the Workman’s Compensation Act, or Fatal Accident Act or any other statute in force 
for the time being. 

(c) The contractor’ liability to meet third party claims of the type outlined above will be 
applicable only in cases where accidents have been caused by workmanship, material, 
execution or negligence on the part of the contractor and further the liability of the 
contractor will be limited to Rs.5 lakh for any one accident. 

(d) The  contractor  shall  be  responsible  for  all  repairs  and  rectification  of damages 
to  completed works or works under execution due to DFCCIL accidents, thefts, 
pilferage or  any other cause, without delay to minimize or to avoid traffic detentions, 
in a section until the installation are provisionally handed over to the employer. 

 

1.5.14  Safety Measures:- 

(a) The contractor shall take all precautionary measures in order to ensure the protection 
of his own personnel moving about or working on the railway premises, but shall then 
conform to the rules and regulations of the  Railway  if and when, in the course of the 
work there is likely to be any danger to persons in the employment of the contractor 
due to running traffic while working  in  the Railway siding  and  premises,  the  
contractor  shall provide flagman or look out men for protection of such persons.  
The employer  shall remain indemnified by the contractor in the event of any accident 
occurring  in  the  normal  course  of  work,  arising  out  of  the  failure  of contractor 
or his men to exercise reasonable precaution at all places of work. 

(b) Blasting of rocks for foundation work shall be done only after due notice is given to 
the employer and time/s and date /s for blasting operations agreed to by the employer. 
Blasting, if required to be done in the vicinity of the track, shall no t  be undertaken 
until the Employer’s flagmen on duty t ake  necessary step to protect trains and the 
track is adequately protected by the contractor against damage by blasted rock .The 
contractor shall follow detailed instructions which will be issued to him regarding 
blasting operations in the vicinity of tracks. 

(c) The contractor shall abide by all Railway regulations in force for the time being 
and ensure that the same are followed by his representatives, Agents or sub -
contractors or workmen.  He shall give due notice to his employees and workers about 
provision of this para. 

(d) The works must be carried out most carefully without any infringement of the Indian 
Railway Act or the General and Subsidiary Rules in force on the Railway, in such a 
way that they do not hinder Railway operation or affect the proper functioning of or 
damage any DFCCIL equipment, structure or rolling stock except as agreed to by the 
employer, provided that all damage and disfiguration caused by the contractor at his 
own cost failing which cost of such repairs shall be recovered from the contractor. 

(e) If safety of track or track drainage etc. is affected as a consequence of works 
undertaken by the contractor, the contractor shall take immediate steps to restore 
normal conditions. In case of delay, the employer shall, after giving due notice to the 
contractor in writing, take necessary steps and recover the costs from the contractor. 

 

1.5.15  Guarantee / Defect Liability Period:- 
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(a) The Contractor shall guarantee that all the works executed under this contract shall be 
free from all defects and faults in material, workmanship and manufacture and shall be 
of acceptable standards for the contracted work and in full conformity with the technical 
specifications, drawings and other contract stipulations, for a period of 12 months 
from the date of taking over by the Employer. 

(b) During  the  period  of  guarantee  the  Contractor  shall  keep  available  an experienced 
engineer / man power  to attend to any defective works / installations resulting from 
defective erection and/or defect  in the installation supplied by the Contractor. This 
engineer shall not attend to rectification of defects which arise out of normal wear 
and tear and come within the purview of routine maintenance work. The contractor 
shall bear the cost of modifications, additions or substitutions that may be considered 
necessary due to faulty materials or workmanship for the satisfactory working of the 
equipment. The final decision shall rest with the Engineer his successor(s)/Nominee. 

(c) During  the  period  of  Guarantee  the  Contractor  shall  be  liable  for  the replacement 
at site of any parts which may be found defective in  the executed work 
whether such parts / structural elements of his own manufacture or those of his  
sub-contractor / supplier whether arising from  faulty materials, workmanship or 
negligence in any  manner on the part of the Contractor provided always that such 
defective parts as are not repairable at site are promptly  returned   to  the   Contractor  
if  so  required by him at   his (Contractor’s)  own  expenses. In case o f  parts of 
executed work detected during guarantee period, contractor should replace all such 
items irrespective of the fact whether all such items have failed or not. The Contractor 
shall bear the cost of repairs carried out on his behalf by the Employer at site. In such 
a case, the contractor shall be informed in advance of the works  proposed  to  be  carried  
out  by  the Employer. 

(d) If it becomes necessary for the Contractor to replace or renew any defective portion of 
the structural elements until the expiration of six month from the date of such 
replacement or renewal or until the end of the above mentioned period whichever 
is later.  

 Such extension shall not apply in case of defects of a minor nature, the decision of 
the Chief General Manager. or his successor/nominee being final in the matter. If any 
defect be not remedied within a reasonable time during the aforesaid period the 
Employer may proceed to do work at the Contractor’s risk and expense, but without 
prejudice to any other rights and remedies which the Employer may have against the 
Contractor in respect of such defects or faults. 

(e) The repaired or renewal parts structure shall be delivered / supplied and erected / 
executed on site free of charge to the employer. 

(f) Any materials, fittings, components or equipments / structure supplied under items for 
supplying / providing and fixing in schedule shall also be covered by the provisions of 
this paragraph.  The liability of the Contractor under the guarantee will be limited to re-
supply of components / structure installation and fittings. 

 

1.5.16    Final Acceptance:- 

(a) The final acceptance of the entire work executed shall take effect from the date of 
expiry of the period of guarantee/Defect Liability period as defined in paragraph 1.5.15 
above of the expiry of the last of  the  respective periods of guarantee of various RUBs 
coverings, provided  in  any  case that the Contractor  has complied fully with his 
obligations  under clause 1.5.15 in respect of each R U B , provided also that the 
attention  has been  paid  by way of maintenance  by the Employer. 



 
 

Tender No. AII/EN/WC/RUB Covering/2 
 

Signature of tenderer (s) Page 71 
with seal 
 

(b) If on the other hand the contractor has not so complied with his obligation under  
Para 1.5.15 above  in  respect  of  any  work,  the  Employer  may  either extend the 
period of guarantee in respect of that work until the necessary works are carried out by 
the Contractor or carry out those works or got them carried out suo moto on behalf of 
the Contractor at the Contractor’s expenses. After expiry of the period of guarantee for 
each work, a certificate  of  final  acceptance  for  the  section  shall  be  issued  by  the 
Employer and the last of such certificate will be called the last and final acceptance 
certificate. The contract shall not be considered as completed until the issue of final 
acceptance certificate by the Employer. 

(c) The Employer shall not be liable to the Contractor  for  any matter  arising out of or 
in connection  with  the  contract  or execution  of  the work unless the Contractor shall 
have  made a claim  in  writing in respect thereof before the  issue of final acceptance 
certificate under this clause. 

Notwithstanding  the  issue of final acceptance  certificate  the Contractor and  the 
Employer (subject to  sub-clause  as  above) shall  remain  liable for fulfilment of any 
obligation incurred under  the provision of the contract prior to the issue of final 
acceptance certificate which remains unperformed at the time such certificate  is issued  
and for determining the nature and extent of such obligation the contract shall be 
deemed to remain in force between the parties hereto. 

1.5.17  Payment:- 

Payment will be governed by the terms specified in Part-I, Chapter IV and in 
accordance with accepted schedule of prices, read with relevant para of the other parts 
and Chapters of the Tender Papers. The employer retains the right to withhold money 
due to the contractor arising out of this contract for any default of the contractor. 

(i) The Contractor shall, whenever required, produce or cause to be produced for 
examination by the Employer any quotation / invoice, cost of other account, book of 
account, voucher, receipt letter, memorandum paper or writing or any copy of or extract 
from any such document and also furnish information and returns verified in such 
manner as may be required in anyway relating to the execution of this contract or 
relevant for verifying or ascertaining the cost of the execution of this Contract (the 
decision of the employer on the question of relevancy of any documents, information 
or return being final and binding on the parties). The Contractor shall similarly produce 
vouchers etc., if required, to prove to the Employer that materials supplied by him are 
in accordance with the specifications laid down in the contract. 

(ii) If  any  portion  of  the  work  be  carried  out  by  a  sub-contractor  or  any subsidiary 
or allied firm or company the  Employer shall have power to secure the books of 
such sub-contractor or any subsidiary or allied firm or company, through the Contractor, 
and such books shall be open to his inspection. The Contractor should seek prior 
permission from the employer for subletting whole and/or part of the work to any sub-
contractor. 

(iii) The obligations imposed by sub-clause (i) and (ii) above are without prejudice to the 
obligation of the Contractor under any statute, rules or order binding to the Contractor 
or other conditions of the contract. 

(iv) It is an agreed term of the contract that the employer reserves t h e  right to carry out 
post-payment Audit and/or technical examination of the works and the final bill, 
including all supporting vouchers, abstracts etc. and to make a claim on the Contractor 
for the refund of any excess amount paid to him if as a result of such examination 
any over payment to him is discovered to have been made in respect of any work done 
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or alleged to have been done by him under the contract. 

1.5.18  All payments in respect of the contract during the currency of the contract shall be 
made through Electronic Clearing System (ECS) / National Electronic Funds Transfer 
(NEFT/RTGS). The successful tenderer on award of contract must submit 
ECS/NEFT/RTGS Mandate Form complete in all respects as detailed at Form No. 8 of 
the tender document. However, if the facility of ECS/NEFT/RTGS is not available at 
a particular location, the payments shall be made by cheque. 

1.5.19 Performance Guarantee:- 

(i) The Bank Guarantee for performance Guarantee shall remain valid until a date 60 
days (or as specified in the Contract) after expiry of Defects Liability Period. 

(ii) The Bank Guarantee for performance Guarantee shall be submitted invariably in the 
format given in the bidding document. 

(iii) The performance Guarantee shall be released 21 days after issue of performance 
certificate. 

1.5.20 Mobilization Advance:- (Applicable for Advertised tender of value more than Rs. 25.00 
crore) 

(a) The Tenderer/Contractor  may  be granted a  recoverable  interest  bearing mobilisation  
advance  upto 10% of the contract value  provided  mobilisation advance is admissible 
as per the tender conditions and he specifically  applies for it while tendering. If the 
tenderer fails to apply specifically for Mobilisation Advance while giving his offer at the 
tendering stage in case where grant of Mobilisation Advance is permissible, no 
subsequent requests from him for grant of this advance will be entertained. The rate of 
interest is 4.5% per annum above the Base Rate of State Bank of India, as effective on 
the date of approval of payment of Mobilisation Advance by the competent authority. 

(b) The advance will be granted in two instalments viz., 5% of the contract value on signing 
of the contract agreement and the balance 5% on Mobilisation of site establishment, 
setting up offices, bringing in equipment and actual commencing of work. Each 
instalment will be released on submission of a security in a form acceptable to the 
DFCCIL (similar to Performance Guarantee notified in Clause 16.(4) (b) of General 
conditions of contract for the amount of the atleast 110% of the value of the sanctioned 
advance amount covering instalment together with interest charges calculated upto the 
end of the contract period. The tenderer who seeks Mobilisation Advance should be 
specific about the course of action proposed to be followed in producing the security to 
the satisfaction of the Railway.  Each security should be atleast not less than one lakh 
rupees. These securities shall be returned as and when the value of the advance plus 
interest is recovered from the running bill. 

(c) The recovery of the advance and interest thereon will be made through the every on 
account bills, pro-rata, commencing from the time the value of the work executed under 
the contract reaches 15% of the contract value and completed when the value of the work 
executed under the contract reaches 85% of the contract value or assessed value 
whichever is less. 

(d) The Mobilisation Advance granted shall be returned back to the DFCCIL in case the 
work is not completed in the original contract completion period.  

(e) The Bank Guarantee shall be from a Nationalised Bank in India or State Bank of India, 
in a form acceptable to DFCCIL. (Tender Form No. 19 placed at Part IV of the tender 
documents). 
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 Note: The instruments as listed under Performance Guarantee vide Clause 16 (4) (b) of 
General Conditions of contract will also be acceptable for Guarantee in case of 
Mobilisation Advance.  

 

1.5.21 Arbitration:- Refer to clause 63 of GCC. 
 

1.5.22 GST  

GST as applicable from time to time on taxable value of each running account bill shall 
be paid by DFCCIL. Contractor has to submit the proof of GST submitted before next 
running Bill. 

1.5.23 PERMITS, FEES, TAXES & ROYALTIES  

Unless otherwise provided in the contract documents, the contractor shall secure and pay 
for all permits, Government fees and licenses necessary for the execution and completion 
of the works. The contractor shall pay all taxes and duties except GST tax. GST will be 
paid by DFCCIL as per prevailing rate.  

The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. 
Any violation, in the legal provision of taxes, duties, permits and fees, carried out by the 
Contractor and detected subsequently shall be sole responsibility of the Contractor and 
his legal heirs.  

1.5.24  STATUTORY INCREASE IN DUTIES, TAXES ETC  

Tenderers will examine the various provisions of the central Goods and services Tax 
Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union Territory 
Goods and services tax Act, 2017/(UTGST)/respective state’s state Goods and services 
tax Act (SGST) also, as notified by central/state Govt & as amended from time to time 
and applicable taxes before bidding. Tenders will ensure that full benefit of input Tax 
Credit (ITC) likely to be availed by them is duly considered while quoting rates.  

All the taxes and duties levied by the State and Central Govt. and by Local Bodies at the 
prevailing rates applicable on the date of receipt of tender shall be fully borne by the 
Contractor and shall not be reimbursed to him on any account. The tender shall be 
inclusive of all taxes levies as mentioned in 1.7 above.  

Further DFCCIL shall not honour any claim arising out of any increase in any of the 
prevailing statutory duties, taxes, levies, octroi, etc except GST. At the time of 
quoting/bidding contractor should bear the above fact in mind. The successful tenderer 
who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit GSTIN 
along with other details required under CGST/IGST/UTGST/SGST Act to DFCCIL 
immediately after the award of contract, without which no payment shall be released to 
the contractor. The contractor shall be responsible for deposition of applicable GST to 
the concerned authority.  

1.5.25  EXCISE DUTY OR ANY OTHER TAXES/DUTIES:  

The contractor shall bear full taxes /duties other than GST duties levied by state 
government and / or Central Government/ Local bodies from time to time. This would 
be entirely a matter between the contractor and the State / Central Government/ Local 
bodies. No claim, what so ever, on this account shall be entertained by DFCCIL.  

1.5.26  ROAD TAX CHARGES:  

Road Tax/Charges levied by Government for movement of vehicles of contractor, used 
in transportation, shall be borne by the contractor and no re-imbursement on this account 
will be made by the DFCCIL.  

1.5.27  FOREIGN EXCHANGE REQUIREMENTS:  



 
 

Tender No. AII/EN/WC/RUB Covering/2 
 

Signature of tenderer (s) Page 74 
with seal 
 

Any demand of foreign exchange for importing of equipment’s and materials shall not 
be accepted.  

1.5.28  ANTI PROFITEERING CLAUSE.  

The contractor should adhere to anti profiteering provisions as per section 171 of the 
CGST Act. Where due to change in the rates GST/Change in law, the contractor gets any 
credits/benefits, the same shall be passed on to DFCCIL by way of reduction in prices. 

1.5.29   INTEGRITY PACT:- 
As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by 
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the 
required proforma in their procurement transaction/Contracts with suitable changes 
specific to the situation in which the pact is to be used. The pact, entering into which 
would be a preliminary qualification for any bidder, essentially envisages an agreement 
between the prospective vendors / bidders and the DFCCIL, committing the persons/ 
officials on both sides not to resort to any corrupt practices in any aspect / stage of the 
contract. A copy of pre contract integrity pact is enclosed as form no. 20 for signature of 
bidder as acceptance, as and when Independent External monitor is appointed. 
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PART-II 
TECHNICAL SPECIFICATIONS 

 
               For technical specifications, refer Indian Railways Unified Standard Specifications (Works 

and Materials), 2010 amended upto date and the specification for fabrication and erection 
of steel girder bridges and Locomotive Turn Table (Fabrication Specification), Serial No 
B1 - 2001 amended upto date.  

 
 Indian Railways Unified Standard Specifications (Works and materials), Volume I & II are 

available for sale at the offices of General Managers and DRMs at all Zonal Railways & 
Production Units. 

 
2.1  GENERAL GUIDELINES REGARDING SPECIFICATIONS AND SPECIAL 

CONDITIONS FOR SUPPLY OF CEMENT FOR CONSTRUCTION WORKS 
 

2.1.1 SUPPLY OF CEMENT: 
2.1.1.1   Supply of cement to various specifications as required for various items under different 

schedules will be paid under the items in Schedule. 
 

2.1.1.2   The cement required for various items of work under Schedule shall be supplied by the 
Contractor at the site of work in accordance with the requirements and specifications. 

  

2.1.1.3    For supply and use of cement in various works, relevant Indian Railways Unified Standard 
Specifications (Works and Materials), Volume I & II - 2010, IRS codes and IS 
Specifications will be applicable.  Wherever, relevant specifications are not available, 
decision of the Engineer shall be final and binding on the contractor. 

 

2.1.2 SPECIFICATIONS FOR CEMENT: 
 

2.1.2.1   The cement used shall conform to any of the following standards.  
  

  (i)   33 Grade Ordinary Portland Cement conforming to IS: 269  
  (ii)  43 Grade Ordinary Portland Cement conforming to IS: 8112 
  (iii) 53 Grade Ordinary Portland Cement conforming to IS: 12269 
(iv)  Rapid Hardening Ordinary Cement conforming to IS: 8041 

  (v)   High Strength Portland Cement conforming to IRS: T: 40 
(vi)  Hydrophobic Portland cement conforming to IS: 8043 

  (vii) Low heat Portland cement conforming to IS: 12600 
  (viii) Sulphate Resistance Cement conforming to IS: 12330   

 

2.1.3 SOURCE AND PACKAGING: 
 

2.1.3.1    Cement to be used on the works shall be procured from the main / reputed cement plants or 
from their authorized dealers. Decision of DFCCIL regarding reputed firms shall be final 
and binding on the contractor. 

 

2.1.3.2    Cement shall be packed in jute sacking bags conforming to IS: 2580-1982, double hessian 
bituminised (CRI type) or woven HDPE conforming to IS:11652-1986, woven 
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polypropylene conforming to IS: 11653:1986, Jute synthetic union conforming to IS: 
12174:1987or any other approved composite bags, bearing the following information in 
legible markings: 

 

(i) Manufacturer’s name or Registered Trade Mark of manufacturer, if any. 
(ii) Grade of cement 
(iii) Type of cement 
(iv) Weight of each bag in Kg.  
(v) Date of manufacture, 
(vi) IS Code No. to which the cement conforms. 

 

2.1.3.3 All  cement  bags shall have company stitches intact and  if  any sign of  tampering with 
company stitches is noticed, the same will be  rejected without any test and no compensation 
shall be payable in this regard. 

 

2.1.4     TEST CERTIFICATE REGARDING QUALITY OF CEMENT: 
 

2.1.4.1    Necessary test certificates will have to be produced by the contractor regarding the quality 
of the cement conforming to the specification in addition to the manufacturer’s certificates. 

 

2.1.4.2   DFCCIL reserves the right to take samples during the course of the work and get the cement 
tested in reputed laboratories to ascertain the conformity to the specification.  Cost of such 
testing shall be borne by the contractor without any extra payment. 

 

2.1.4.3 Tests on cement shall be done as per relevant IS Codes.  These tests are as follows: 
(i) Compressive strength 
(ii) Initial and final setting time 
(iii) Consistency 
(iv)  Soundness. 
(v)  Fineness 

 

2.1.4.4 The Contractor shall arrange to carryout above tests for every 100 Tonnes of cement and for 
every change in lot/batch and the same shall be submitted to the DFCCIL and take approval 
of the DFCCIL before using in work. No extra payment will be made for conducting such 
tests.  

 

2.1.4.5 Any temporary structure required for storage of cement, has to be provided by the tenderer 
at his cost and shall be removed after completion of work. The DFCCIL will only provide 
suitable land wherever land is available and is free for use. On completion of the work or as 
directed by the Engineer, the shed if put up by the Contractor, should be removed by the 
contractor and site cleared at his cost. 

2.1.5 CONSUMPTION OF CEMENT: 
2.1.5.1  The cement  consumption  for other than design mix concrete, shall be as per North Central 

Railway Unified Standard Schedule of Rates (Works and Materials), Engineering 
Department - 2010 and for approved design mix concrete, the  quantity  of cement will be 
decided based on the approved design mix keeping in mind Minimum and Maximum cement 
content specified for various grades.  Excess cement used will not be paid for and the 
decision of the Engineer in this connection shall be final and binding on the Contractor.  
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2.1.6 PAYMENT FOR CEMENT:- 
 Cement supplied for the work and measured under the Schedule will be paid only after its 

use in various works under the Schedules of the contract as per conditions and no advance 
payment for supply will be admissible. 

2.1.7 GENERAL:- 
 

2.1.7.1 No wastage of any of the materials supplied and used in the work by the contractor including 
cement is payable by DFCCIL, contractor shall make his own arrangements for storing 
cement for use in work. 

 

2.1.7.2 Contractor should take proper precautionary measures to store the cement in good condition 
against rains, etc. Storage of cement at the work site shall be at the contractor's expense and 
risk. Any damage occurring to cement due to faulty storage in contractor's shed or on 
account of negligence on his part shall be the liability of the contractor. 

 

2.1.7.3 53 Grade/43 Grade of cement should be stacked separately in countable manner.  
 

2.1.7.4 Admixture as per IS: 9103 of approved manufacturer by the Engineer shall be permitted to 
be used in concrete wherever required. However, no extra payment for the admixtures used 
shall be payable unless otherwise specified in the Schedule. 

 

2.1.7.5 Cement for temporary and enabling works shall be arranged by the contractor at his own 
cost and no extra payment will be paid on this account. 

 

2.1.7.6     Empty Cement bags on release from the work is the property of the Contractor and shall be 
disposed of by the Contractor himself. 

2.1.7.7 Cement not more than 03 months old from the date of manufacture shall be used. It shall be 
transported and stacked by the contractor in his godown at his own cost with all safety 
against loss/ theft by providing necessary security/watchman. The DFCCIL shall entertain 
no extra cost. 

2.1.7.8 Contractor has to submit original purchase invoice/ Challans for the proof of purchase 
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2.2 GENERAL GUIDELINES REGARDING SPECIFICATIONS AND SPECIAL    
CONDITIONS FOR CONCRETE WORKS 

2.2.1 Specifications:- 
 

2.2.1.1 Concrete for PCC, RCC (Including piling and RCC deck slab) shall be as per relevant Indian 
Railway Unified Standard Specifications (Works & Materials) Volume I & II, Engineering 
Department, 2010 and IS Specifications. Some important guide lines are listed below. Along 
with these, all other relevant IRS, IRC and IS specifications with their up to date versions 
shall also govern. These govern all concrete works in bridges, etc. as applicable. 
(i) IRS Concrete Bridge Code. 
(ii) IS 456: Code of Practice for Plain and Reinforced Concrete. 
(iii) Relevant Indian Railway Unified Standard Specifications (Works & Materials) 

Volume I & II, Engineering Department, 2010 
(iv) Relevant IRS/IRC/IS Specifications/Codes 

 

2.2.1.2 Specifications for cement, steel, GI binding wire, used in concrete construction shall be as 
per IRS/IRC/IS specifications. Any other specifications/rules/guidelines issued from time 
to time by Railway Board/RDSO shall also govern the works.   

 

2.2.1.3 In all matters of execution, including testing of various components, where the above 
codes/specifications/guidelines are not clear or explicit or at variance, the directions given 
by the Engineer shall be final and binding on the contractor. 

 

2.2.2 Cement:- 
 

2.2.2.1 The cement used in concrete construction shall be minimum 43 Grade Ordinary Portland 
cement as per the design and as specified in the relevant schedules. Specifications for cement 
are covered under the supply schedule.  

 

2.2.3 Reinforcement:- 
 

2.2.3.1 All Reinforcement Steel (TMT Bars of Grade Fe 500 D/550D) shall be procured as per 
specification mentioned in IS: 1786. Independent tests shall be conducted, wherever 
required, to ensure that the materials procured conform to the Specifications. 
These steel shall be procured only from those firms, which are Established, Reliable, 
Indigenous & Primary Producers of Steel, having Integrated Steel Plants (ISP), using iron 
ore as the basic raw material and having in – house iron rolling facilities, followed by 
production of liquid steel and crude steel, as per  Ministry of Steel’s guidelines. 

 

2.2.3.2 Bars shall be cut, bent and placed correctly and accurately to the size and shape as shown in 
the detailed drawing. Preferably bars of full length shall be used. The reinforcement shall be 
tied with annealed steel binding wire. Overlapping of bars, where necessary, shall be done 
as directed by Engineer. Rates quoted include the cost of annealed steel binding wire of 
appropriate specifications. Rate also include necessary cutting and straightening is also 
included. 
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2.2.3.3 Welding of reinforcement will not be generally permitted except in special circumstances 
under the written approval of the Engineer. 

 

2.2.3.4 A register shall be maintained by the Contractor with full details of reinforcement provided 
for accountable and payment of steel reinforcement. The contractor should sign a similar 
such register maintained by DFCCIL before undertaking concreting works, as a token of 
acceptance of the details of reinforcement steel provided in works, failing which the details 
as recorded by DFCCIL shall be binding on the contractor for the purpose of payment and 
no dispute will be entertained by DFCCIL on this account. 

 

2.2.3.5 Contractor shall remove from site any steel materials rejected by the Engineer within a 
reasonable time as specified by him. 

 

2.2.3.6 Protective Coatings:- In order to offer adequate resistance against  corrosion, reinforcement 
bars may be provided with suitable protective coatings depending upon the environmental 
conditions In aggressive environments (severe, and extreme) application of cement slurry 
coating after removal of rust and other loose material from the surface of the reinforcement 
bar will generally be sufficient.  

 

2.2.3.7 The steel consumption shall be as per the drawings issued by the DFCCIL. Quantity of steel 
reinforcement consumption shall be as per reinforcement actually utilized in the work based 
on approved bar bending schedule. Nothing extra will be paid for wastage or for cut rods, if 
any, which will be property of the contractor. The weight of the steel will be calculated from 
the nominal weight given in the producer’s hand / IRUSS (W & M), 2010-Volume-I books. 

 

2.2.4 Coarse & Fine Aggregates:- 
 

2.2.4.1 Aggregates shall comply with the requirements of IS: 383 and shall be subjected to the tests 
in accordance with IS: 2386. Coarse aggregates shall be from crushed stone from approved 
quarries. Sand shall be from good river sources of approved quarries only. 

 

2.2.4.2 The size of the coarse aggregates shall bears per relevant IRS / IS specifications. 
 

2.2.4.3 The size of the fine aggregates shall be as per relevant IRS / IS specifications. 
2.2.4.4 Coarse aggregate shall be crushed and roughly cubical in shape. Fine aggregate shall be 

naturally produced. Creek/ Marine sand shall not be used in permanent works. 
 

2.2.4.5 The grading of the sand shall conform to relevant IS specification. The sand shall be 
screened on a 4.75 mm size screen to eliminate over size particles. The sand, if required, 
shall be washed in screw type mechanical washers in potable water to remove excess silt, 
clay and chlorides wherever required. The screening and washing of sand shall be completed 
at least one day before using it in concrete. The washed sand shall be stored on a sloping 
platform and in such a manner as to avoid contamination. 

 

2.2.5 Water:- 
 

2.2.5.1 Water used for washing of aggregates and for mixing and curing concrete shall be clean, 
potable and free from injurious amounts of oils, acids, alkalis, salts, sugar, organic materials 
or other substances that may be deleterious to concrete or steel and shall conform to clause 
5.4 of IS : 456. 
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2.2.5.2 In case of doubt regarding development of strength, the suitability of water for making 
concrete shall be ascertained by the compressive strength as per IS : 4031 (Part VI) and 
initial setting time tests IS : 4031 (Part V). 

 

2.2.5.3 Water found satisfactory for mixing is also suitable for curing concrete. However, water 
used for curing should not produce any objectionable stain or unsightly deposit on the 
concrete surface. The presence of tannic acid or iron compounds is objectionable. 

 

2.2.6 Admixtures:- 
 

2.2.6.1 In bridges, use of admixtures is governed by clause 4.4 of IRS Concrete Bridge Code. 
2.2.6.2 The admixtures, when permitted, shall conform to IS: 9103.Calcium chloride or admixtures 

containing calcium chloride shall not be used in structural concrete containing 
reinforcement, pre stressing tendon or other embedded metal. The admixture containing Cl 
& SO3 ions shall not be used. Admixtures containing nitrates shall also not be used. 
Admixtures based on thiocyanate may promote corrosion and therefore shall be prohibited. 

 

2.2.6.3 Concrete admixtures shall be obtained only from established manufactures with proven track 
record or as per approved list wherever available. 

 

2.2.6.4 The contractor shall provide the following information concerning each admixture after 
obtaining the same from the manufacturer before the same is put to use: 

 

(a) The chemical names of the main ingredients in the admixtures. 
 

(b) The chloride iron content, if any, expressed as a percentage by mass of the total 
admixture. 

 

(c) Values of dry material content, ash content and relative density of the liquid admixture 
which can be used for Uniformity Tests. 

 

(d) Whether or not the admixture leads to the entrainment of air when used as per the 
manufacturer’s recommended dosage, and if so to what extent. 

 

(e) Where two or more admixtures are proposed to be used in any one mix, confirmation 
as to their compatibility. 

 

(f) There would be no increase in risk of corrosion of the reinforcement or other 
embodiments as a result of using the admixture. 

 

(g) Retardation achieved in initial setting time. 
 

(h) Normal dosage and detrimental effects, if any, of under dosage and over dosage. 
 

(i) Recommended dosages and expected results, including proof for the same wherever 
required. Independent test results shall be produced by the contractor on demand/as 
specified. 

 

2.2.7 Storage of materials:- 
 

2.2.7.1 Storage of materials shall be as per IS: 4082.  All materials may be stored at proper places 
so as to prevent their deterioration or intrusion by foreign matter and to ensure their 
satisfactory quality and fitness for the work. The storage space must also permit easy 
inspection, removal and restoring of the materials. All such materials even though stored in 
approved go downs / places, must be subjected to acceptance test prior to their immediate 
use. 

 



 
 

Tender No. AII/EN/WC/RUB Covering/2 
 

Signature of tenderer (s) Page 82 
with seal 
 

2.2.7.2 Aggregate shall be stored at site on a hard and dry level patch of ground.  If such a surface 
is not available, a platform of planks or of corrugated iron sheets, or a floor of dry bricks, 
or a thin layer of lean concrete shall be made so as to prevent the admixture of  clay, dust, 
vegetable and other foreign matter.  

 

 Stacks of fine and coarse aggregate shall be kept in separate stack piles, sufficiently removed 
from each other to prevent the materials at the edge of the piles getting intermixed. On a 
large job it is desirable to construct dividing walls to give each type of aggregate its own 
compartment. Fine aggregate shall be stacked in place where loss due to the effect of wind 
is minimum. 

 

 Unless specified otherwise or necessitated by site conditions, stacking of aggregate should 
be carried out in regular sizes. 

 
2.2.7.3 Cement shall be transported, handled and stored at the site in such a manner as to avoid 

deterioration or contamination. Cement shall be stored above ground level in perfectly dry 
and water-tight sheds and shall be stacked not more than eight bags high. Wherever bulk 
storage containers are used their capacity should be sufficient to cater to the requirement at 
site and should be cleaned at least once every 3 months. Cement older than 3 months from 
the date of manufacture shall not be used. Each consignment shall be stored separately so 
that it may be readily identified and inspected and cement shall be used in the sequence in 
which it is delivered at site. Any consignment or part of a consignment of cement which had 
deteriorated in any way, during storage, shall not be used in the works and shall be removed 
from the site by the Contractor without charge to DFCCIL. For more details regarding 
stacking and storage of cement, refer clause 17.10.1, 17.10.2 and 26.1.2.7of Indian Railway 
Unified Standard Specifications (Works & Materials), Volume II, - 2010. 

 
2.2.7.4 The reinforcement bars, when delivered on the job, shall be stored above the surface of the 

ground level by at least by 150mm and shall ordinarily be stored in such a way as to avoid 
distortion and to prevent deterioration and corrosion. Every bar shall be inspected before 
assembling on the works and any defective, brittle, excessively rusted or burnt bars shall be 
removed. Cracked ends of bars shall be cut out. 

 
2.2.8 Testing of cement & others:- 

Cement and other items shall be tested as per specifications. However, the contractor shall 
also arrange for additional tests at his own cost as required by the Engineer as and when 
required. The decision of the Engineer shall be final in this regard. 

2.2.9 Concreting: 
 
2.2.9.1 The contractor shall make his own arrangements for supply of water and electricity for all 

his works at his own cost. He shall arrange potable quality water for use in all concrete 
works and samples of water shall be got tested from approved laboratory/approved by the 
Engineer before being used in concreting. Apart from water, fine & coarse aggregates and 
all other materials shall be tested from time to time by the contractor at his cost to ensure 
proper quality works. 
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2.2.9.2 Maximum / minimum size of aggregates, standards of quality of materials, minimum cover 
for concrete, use of admixtures / chemicals, treatment to reinforcement / finished surfaces, 
etc., shall be as per relevant Codes, IS / IRS specifications and conditions of contract as 
specified.  

 

2.2.9.3 All exposed concrete surfaces shall be finished smooth by the contractor at his own cost. 
Shuttering materials for RCC in superstructure shall be strictly of steel only to permit 
vigorous vibration and to ensure no deviation of finished dimensions by more than +5/-0 mm 
and wooden shutters are not permitted. For other works also, proper quality of shuttering 
materials which will permit vibrating and will not require additional finishing shall only be 
used. If there is any variation in the surface, alignment or lines in the products beyond 
permissible rejection limits indicated in these conditions, the DFCCIL reserves the right to 
reject the same and the contractor shall not have any claim in this regard and cost of DFCCIL 
materials involved will be recovered from the contractor including penalties, if any imposed. 

 

2.2.10 Weigh batching, vibrating, curing & testing by Batching plant with computerized   
control: 

2.2.10.1. All concrete shall be machine batched, machine mixed and machine vibrated, by using 
appropriate vibrators. Weigh batching plant, mixers, vibrators, etc., of appropriate capacity, 
as specified/directed by the Engineer, shall be arranged by the contractor at his cost. In this 
case, Weigh batching plants shall have computerized control for weighing, loading, mixing 
and delivery.   

 

2.2.10.2. Batching plants, transit mixers, concrete pumps, etc., shall be installed by the contractor 
necessarily at site. In case of failure of any of the above, standby arrangements for ensuing 
continuous concreting has to be provided by the contractor at his cost. For piling works 
concreting shall be done continuously as per the volumes designed without break and 
accordingly standby arrangements shall be ensured by the contractor.  

 

2.2.10.3. Curing & vibrating shall be arranged by the contractor at all locations/heights at his own 
cost and no extra payment on this account will be admissible. Curing of concrete shall be 
done as per relevant IS Codes / Specifications. If curing is not done by the contractor 
properly, DFCCIL may get it done through any other means at the Contractor’s cost 
without any notice to him and recover from his bills the same including penalty if any at 
the discretion of the Engineer. The concrete shall be kept wet constantly by pounding or 
covered with a layer of sacking canvas etc.  

2.2.10.4. Test cubes shall be cast at regular intervals and tested to ascertain the strength of concrete. 
The contractor shall establish a cube testing facility along with operator at the site or 
nearby area to facilitate prompt testing of concrete. Test cube moulds as required as per 
IS Codes shall be made available by the contractor at his cost. 

 

2.3    IMPORTANT CONSIDERATIONS, INSPECTION / PRECAUTIONS 
 Such structure or parts of the structure which fail or pass the specified tests, shall be removed 

from the site by the tenderer/contractor at his cost and the contractors shall redo the work. 
Payments made on account of the rejected structure/part structure work shall be recovered 
from the contractor and the work will be redone by him at the same rates. 
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2.4 GENERAL GUIDLINES AND SPECIFICATIONS FOR SUPPLY OF 
REINFORCEMENT AND STRUCTRURAL STEEL 

 

2.4.1 SUPPLY OF STEEL FOR VARIOUS WORKS: 
 Supply of steel to various specifications as required under various schedules in the contract 

are governed by the Technical specifications and Special Conditions specified hereunder.  
 All steel shall be supplied by the Contractor at the site of work and stacked, stored, protected 

and maintained by him at his cost till they are put into use. Any temporary structure required 
for storage of steel etc., has to be provided by the Contractor at his cost and should be 
removed after completion of the work.  The DFCCIL will only provide suitable land for 
construction of the above temporary shed free of cost wherever available.   

 For supply and use of steel in various works, relevant IRS Codes Specifications, IS 
Specifications and Railways specifications will be applicable. 

  

2.4.2 SPECIFICATIONS FOR STEEL: 
2.4.2.1 The steel supplied by the contractor must satisfy any of the material specifications as 

required for the work along with other concerned specifications. 
Relevant other IS and IRS Specifications with regard to properties, testing and use of the 
above steel items also shall govern. 
 

 2.4.2.2 The contractor shall produce the manufacturers test certificate for each lot of supply 
satisfying the requirements of relevant IS specifications and at the specific frequency as laid 
down. 

 

2.4.2.3 The Contractor shall arrange to carryout additional tests on physical properties of steel 
structural steel at his cost.  No extra payment will be made for conducting such tests and the 
agree mental rate is inclusive of above testing charges. 

 

2.4.3 PROCUREMENT OF STEEL: 
2.4.3.1 Steel shall be procured only from those firms, which are Established, Reliable, 

Indigenous & Primary Producers of Steel, having Integrated Steel Plants (ISP), using 
iron ore as the basic raw material and having in–house iron rolling facilities, followed by 
production of liquid steel and crude steel, as per  Ministry of Steel's (Government of India) 
guidelines. 

 However, only certain isolated sections of structural steel, not being rolled by ISPs, can be 
procured from the authorized re-rollers of ISPs or authorized licensee of BIS having 
traceability system and who use billets produced by ISPs with the approval of Engineer. 

 

2.4.3.2 The contractor shall have to submit the cash memo and challans along with the lot / batch of 
steel purchased in token of proof of purchase of steel from reputed dealers. Steel shall be 
approved by Engineer only after production of necessary certificates before use in works. 

2.4.4 STRUCTURAL STEEL: 
 Payment for supply of all types of steel shall be made for the quantity required / used as per 

the drawings issued from time to time. No payment will be admissible for quantity supplied 
in excess of the required quantity as per drawings.  However, contractor will be permitted 
to take the excess quantity back by his own means, but no claim for payment for 
transportation so involved will be admissible.  No payment will be made for more supply of 
steel at the site / excess used in Construction.  No payment will be made for steel used in 
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temporary or enabling works unless explicitly provided for in the Schedules. Steel for 
enabling/temporary works shall be arranged by the Contractor at his own cost. 

 

2.4.5 ADVANCE PAYAMENTS FOR STRUCTURAL STEEL: 
               No Advance Payment shall be made. Any Stage payment found to be made against the 

materials brought to the site in excess over the actual materials consumed in work shall be 
recovered from the contractor dues.  

 

2.4.4 OTHERS: 
2.4.5.1  Reinforcement steel and structural steel, shall be stored in such a way so as to avoid 

distortion and to prevent deterioration by corrosion. All steel used should be free from loose 
Mill scale, loose rust, paints and oil covering / coating etc. 

2.4.5.2 Steel material, for which stage payment has been availed by the Contractor, shall be property 
of DFCCIL and will be issued to contractor by Engineer whenever required for the work. 
Contractor will be solely responsible for guarding against theft / misuse of the consignment 
due to any cause what so ever. The stage payment will be made, only when the Engineer 
certifies that in his opinion that the materials are actually required in accordance with the 
contract. It is the responsibility of the agency to ensure that steel as per the requirement is 
brought to site as per approved drawings / requirements. 

2.4.5.3 The contractor shall be bound to store the materials at site of work earmarked for the purpose 
by the Engineer and shall not remove from the site nor use for any other purposes than 
exclusively for execution of the work for which the materials are intended for. Safe guarding 
of the materials is the responsibility of the contractor even if the material is deemed to be 
owned by the DFCCIL and insurance etc., have been arranged by the contractor. 

2.4.5.4 Contractor shall remove from site any steel materials rejected by the Engineer within 
reasonable time as specified by him.  

2.4.5.5 Before the test pieces are selected, the Contractor shall furnish copies of the mill records of 
the reinforcement steel giving number of coils in each cast with sizes and identity marks to 
enable identification of the material with the bill produced. 

 

2.5        GENERAL GUIDELINES AND SPECIFICATIONS FOR FABRICATION & ERECTION OF COVER        
OVER SHED. 

 2.5.1     Site Inspection 
Tenderers are requested to inspect the site and carry out careful examination to satisfy them 
as to the nature of work involved and facilities available at the site. They should note 
carefully all the existing structures and those under construction through other agencies. 
They should also study the suitability of utilizing the different equipments and the 
machinery that they intend to use for the execution of the work. The tenderers should also 
select suitable sites for the purpose of locating their store yard, laboratory, staff quarters etc. 

 

2.5.2      Codes and Specifications: The materials as well as execution of works shall be confirming 
to the specifications and codes of practice (Latest Revision of the Specification /Codes & 
up to date correction slips to be referred). 

2.5.5        Materials  
              Machine made UV stabilised fiberglass reinforced plastic sheet shall be manufactured out 

of 2400 TEX panel rovigs incorporating minimum 0.3% Ultra-violet stabilizer in resin 
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system under approximately 2400 psi and hot cured. They shall be of uniform pigmentation 
and thickness without air pockets and shall conform to IS 12866. The sheets shall be opaque 
or translucent, clear or pigmented, textured or smooth as specified 

                Permanently colour coated trapezoidal profiled sheets shall be min. 0.5mm TCT/0.45mm 
BMT high tensile zinc aluminium alloy coated zincalume / galvalume steel sheet (550 mpa 
yield strength) having a coating of mass of 150 gsm zinc-aluminium coating AZ-150 total 
on both sides as per, AS 1397:1993 

                The steel shall comply in all respects with the requirements of approved drawings and 
relevant codes and specifications and it may be noted that quality of steel used shall be the 
essence of the contract & shall be rigidly followed.   

 These steel shall be procured only from those firms, which are Established, Reliable, 
Indigenous & Primary Producers of Steel, having Integrated Steel Plants (ISP), using iron 
ore as the basic raw material and having in – house iron rolling facilities, followed by 
production of liquid steel and crude steel, as per  Ministry of Steel's (Government of India) 
latest guidelines. 

   
2.5.6 Test Certificates& Testing 

All materials for the work shall pass Mechanical test, Charpy test, Chemical Analysis, etc. 
prescribed by the relevant IS specifications or such other equivalent specifications. 
For all material the contractor shall furnish copies of test certificates from the manufacturers 
including proof sheets, mill test certificates, etc. showing that the materials have been tested 
in accordance with the requirements of various specifications and codal provisions. 
If any further testing of materials is required by Engineer in respect of these and other items, 
it shall be arranged for by the contractor at a reputed laboratory/National test house as 
approved by Engineer. For this, nothing extra shall be payable and accepted rates in the 
schedule of items shall be deemed to include this. 
Even satisfactory outcome of such tests or analysis shall in no  way limit, dilute or interfere 
with the absolute right of the Engineer to reject the whole or part of such materials supplied, 
which in the judgement of the inspecting authority does not comply with the conditions of 
the contract. The decision of the Engineer in this regard shall be final, binding and 
conclusive for all purposes. 
The Engineer shall be empowered, at his/her discretion to make or have made under the 
supervision, any of the tests specified in the specifications mentioned herein in addition to 
such other tests as he/she may consider necessary, at any time up to the completion of the 
contract and to such an extent as he/she may think necessary to determine the quality of all 
materials used therein. In doing so, he/she shall be at liberty under any reasonable procedure, 
he/she may think fit to select, identify, have cut-off and take possession of test pieces from 
the material either before, during or after its being worked up into the finished product.  
The Engineer shall also be empowered to call for a duly authenticated series of mechanical 
tests to be obtained from the maker for this material used in the work and to accept the same 
in lieu of other tests to the extent he/she deems fit. The Contractor shall supply the material 
required for the test pieces and shall also prepare the test pieces necessary. 
The test shall be carried out by the Contractor, for which Contractor shall provide all 
facilities including supply of labour and plant. Engineer may at his/her discretion direct the 



 
 

Tender No. AII/EN/WC/RUB Covering/2 
 

Signature of tenderer (s) Page 87 
with seal 
 

Contractor to despatch such tests pieces as he/she may require to the National Test House 
or elsewhere as he/she may think fit for such testing purposes.  
The Engineer may at his/her discretion, check test results obtained at Contractor's work by 
independent tests at National Test House at contractor’s cost.  
The Engineer shall at all times be empowered to examine and check the working of the 
Contractor's plant before and after using it. Should the Contractor's plant be found, in the 
Engineer's opinion, unreliable, he/she is empowered to cancel any tests already carried out 
in this contract and have these tests carried out at any National Test House or elsewhere, as 
he/she may think fit. 
 

2.5.7 Packing. 
All projecting plates or bars shall be kept in shape by timber or angle bars spiked or bolted 
to them and the ends of chord lengths, end posts etc. at their shipping joints shall be protected 
and stiffened so as to prevent damage or distortion in transit as the Engineer may direct. 
All threaded ends and machined surfaces are to be efficiently protected against damage in 
transit. The parts shall be transported in convenient lengths. 
All straight bars and plates except small pieces are to be transported in convenient bundles 
temporarily riveted or bolted together or bound with wrought iron or suitable wire as the 
Engineer may direct. All bolts, nuts, washers, plates under 300mm square and small articles 
generally are to be packed separately for each span in cases each weighing when full not 
more than 350 kg or in strong petroleum casks, or barrels as approved by Engineer. If not 
entirely filled by the contents the space left shall be closely packed with wood shaving or 
other suitable material. HSFG & other temporary Bolts of different sizes shall be separately 
packed in bags, each bag having a label indicating its contents. A list of contents shall be 
placed on top of each case or cask. 

 

2.5.8 Stacking Materials: 
(a) The materials, on receipt at site, shall be carefully unloaded, examined for defects, 

checked, sorted and stacked securely on a level bed out of danger from flood and out of 
contact with water or ground moisture. All materials shall be available for inspection by 
the Engineer. 

(b) The materials shall be verified with the marking shown on the marking plan of part list, 
which shall be supplied by the manufacturers or the Engineer. 

(c) Any materials found damaged during transit or while unloading should be stacked 
separately and damaged portions shall be indicated by paint with distinctive colour. All 
such materials shall be dealt with under the orders of the Engineer without delay. If any 
component after receipt at site, has in the opinion of the Engineer or Purchaser, been 
damaged in transit, such component shall be replaced or repaired to the satisfaction of the 
Engineer or Purchaser free of cost.  

 
(d) All such damaged material shall be dealt with as per the orders of the Engineer. Badly 

damaged portions may require replacement. Slightly distorted parts may be straightened 
by gradual pressure without heat or annealing. Badly distorted or broken parts must be 
dealt with as the case demands and as directed by the Engineer. 
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(e) Where the work has been passed in the manufacturer’s works as strictly interchangeable, 
all members bearing the same marks can be stacked together without reference to any 
particular span. 

(f) The tenderer shall unload the material promptly on delivery; otherwise the tenderer shall 
be responsible for demurrage charges. 

(g) On receipt of rolled steel at workshop or fabrication yard, they shall be carefully unloaded 
and stacked properly to avoid bending, twisting, corrosion etc. 

 

2.5.9 Manufacturing–The whole work shall be representative of the highest class of 
workmanship. The greatest accuracy shall be observed in the design, manufacture and 
erection of every part of the work to ensure that all parts will fit accurately together on 
erection and similar parts shall be strictly inter changeable as explained interchange ability 
paragraph. The contractor shall state which of the following alternative methods of 
manufacture, he intends to adopt.  

 (i) The whole of work to be erected complete and pieces marked to place. 
 (ii) All spans to be made strictly interchangeable as specified below.  
 

2.5.10 the tenderer may fabricate the steel work at his workshop or at the site of the work as is 
convenient to him. If the fabrication is done in his own workshop, the transportation of the 
fabricated materials may be done by Road or Rail transport at his own cost. The tenderer 
must inspect the approach roads right from the workshop and should ensure that it would be 
possible for him to transport the materials by Road. 

 

2.5.11 If the tenderer propose to fabricate the steel at site, land / site would be given to the tenderer 
to make temporary workshop free of cost, if available, but on completion of work, the site 
would be restored to normal condition.  

 

2.5.12 Deleted. 
 

2.5.13 The responsibility of custody of the materials, in Tenderer’s workshop or site will remain 
with tenderer till the completion of work and then handed over to the DFCCIL. 

 

2.5.14 All welding consumables (electrodes, wire, flux etc.) shall be procured only from the 
standard manufacturers subject to final approval by Engineer. 

 

2.5.15    Removal of Unused Materials etc: 
 

(a) The contractor shall take steps as desired by the Engineer to ensure that rejected work is 
not resubmitted for inspection.  

(b) On the completion of the work, the tenderer shall remove all his unused and surplus 
materials, plant, staging’s and refuse, or other materials produced by his operations and 
shall leave the site in a clean and tidy condition. 

 

2.5.16 Fabrication 
2.5.17.1 General 

The fabrication of the cover over shed and its accessories shall be carried out by the contractor 
in his factory premises or in a well-established fabrication workshop to be set up by the 
contractor at bridge site or any other location as approved by the Engineer. The workshop 
staff shall have requisite experience, proven skill and experience in the technique of 
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fabricating large components. Accuracy of fabrication shall be realized through controlled 
high precision jigs, fixtures and templates, which shall be inspected and passed by Engineer 
specifically approved in prior by Chief General Manager /DFCCIL/JP. The fabrication  
Shall be preceded by Quality Assurance plans to be submitted by the contractor and every 
activity shall be documented in detail. The Quality Assurance Plans shall clearly indicate how 
individual processes such as cutting of raw steel, making, drilling, assembly bolting, welding, 
painting, handling etc. shall be monitored for quality. The quality parameters for monitoring 
shall be identified. These identified quality parameters shall also be specified in these quality 
plans. The contractor shall get these quality plans approved from Engineer before start of 
fabrication work. The Engineer shall be empowered to check the manufacturing process from 
time to time to ensure that the work is executed as per approved quality plans. The quality 
records shall be submitted to Engineer for record, after completion of fabrication work. 
The works of fabrication in contractor’s fabrication shop will at all times be open for 
inspection by Engineer / agency as nominated by Engineer. Before dispatch of fabricated steel 
work from the shops, the same will be inspected in the contractor’s fabrication workshop by 
Engineer who will thereafter issue inspection certificate. 
Any defect noticed during inspection in the execution of work shall be rectified or replaced 
by the contractor at his own cost. The decision of Engineer or any other agency nominated for 
inspection as to be rectified or replaced, shall be final and conclusive. 
 

2.5.18  Steel Tape 
The Contractor shall maintain a master steel tape of approved make for which he/she has 
obtained a certificate of accuracy from any National Test House or Government recognised 
institutions competent to do so. 

 

2.5.19 Flattening and Straightening 
2.5.19.1 All steel materials, plates, bars and structural shall have straight edges, flat surfaces and be 

free from twist. If necessary, they shall be cold straightened or flattened by pressure before 
being worked or assembled unless they are required to be of curvilinear form. Pressure 
applied for straightening or flattening shall be such as it would not injure the material and 
adjacent surfaces or edges shall be in close contact or at uniform distance throughout. 

 

2.5.19.2    Flattening and straightening under hot condition shall not be carried out unless authorized 
and approved by the Engineer. 

 

2.5.20     Planning and Shearing  
 

2.5.20.1 Except where otherwise indicated, cutting of all plates and sections shall be affected by 
shearing or sawing. All edges shall be clean, reasonably square and true. Wherever possible 
the edges shall be cut in a shearing machine, which will take the whole length of the plate in 
one cut.  

2.5.20.2 Should the inspection find it necessary, the cut edges shall be ground afterwards. 
2.5.20.3 Planning or machining of the edges or surface shall be carried out when so specified in the 

contract drawings or where specifically ordered by the Engineer. Where machining is 
specified, the plates or all sections shall be cut in the first instance to such a size so as to 
permit not less than 3mm of metal being removed from each sheared edge or end, in the 
case of plates or sections of 12mm or less in thickness and not less than 6mm of metal being 
removed in the case of plates and sections exceeding 12mm in thickness. 
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2.5.21 Flame Cutting  
2.5.21.1 Flame cutting by mechanically controlled torch/torches shall be accepted both in the case of 

mild steel and high tensile steelwork. Provided the edge as given by the torch is reasonably 
clean and straight, plates may be cut to shape and beams and other sections cut to length 
with a gas cutting torch, preferably oxyacetylene gas should be used.  

 

2.5.21.2 All flame cut edges shall be ground to obtain reasonably clean square and true edges. 
Draglines produced by flame cut should be removed.  

 

2.5.21.3 Unless machining has been specifically provided for, special care is to be taken to ensure 
that ends of all plates and members are reasonably in close contact and the faces are at right 
angles to the axis of the members and joints, when made, are also reasonably in close 
contact.  

 

2.5.21.4 Use of multi-head flame cutting machine having multiple oxy acetylene torches is desirable 
for higher productivity and reducing the distortion due to cutting operation. Plasma-arc 
cutting method can also be employed. This process offers less heat input causing less 
distortion. 

 

2.5.22 Method of fabrication 
Considering the length and height of span, jigs and fixtures shall be used to guide and 
support drilling of holes and fixtures during entire fabrication work. 
 

2.5.23 Template 
The contractor shall supply and provide templates at his own cost. No separate payment 
shall be made for this and accepted rates shall be deemed to include this aspect. The 
templates throughout the work shall be of steel of similar category. The templates shall be 
used for marking of cutting materials and as well as for profile machining for girders. 
Templates shall be used for marking of drilling holes in steel structure. In case where actual 
materials from a bridge have been used as templates for drilling similar pieces the Engineer 
will decide whether these are fit to be used as part of finished structure.  
 

2.5.24 Template Shop 
Fully covered template shop consisting of uninterrupted steel or concrete floor as approved 
having true and correct level covering adequate area shall be provided by the contractor. 
 

2.5.25 Drilling and Sub punching 
All holes shall be drilled but the Contractor may, if he/she so prefers sub-punch them to a 
diameter 6mm less than that of finished holes, e.g. a punched hole which is to be drilled out 
to 25mm in diameter shall not exceed 19mm in diameter at the die end. When the bolt holes 
are to be sub-punched, they shall be marked with a centre punch and made with a nipple 
punch or preferably, shall be punched in a machine in which the position of the hole is 
automatically regulated. The punching shall be so accurate that when the work has been put 
together before drilling, a gauge 1.5mm less in diameter than the size of the punched holes 
can be passed easily through all the holes.  
Holes for turned bolts, should be 1mm under drilled in shop and should be reamed at site to 
suit the diameter of turned bolt. 
The steel bushes shall be case hardened by an approved process and checked for diameter 
after the heat-treatment. The bores of bushes shall initially have a tolerance of -0mm, 
0.1mm. The tolerance shall be checked from time to time and when the bores exceed a 
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tolerance of, -0mm, +0.4mm, the bushes shall be rejected. For this purpose, go and no-go 
gauges are to be used. Tolerances for checking jigs from master plates shall be +0mm-
0.13mm. 
The work shall be taken apart after drilling and all burrs left by the drill and the sharp edges 
of all the bolt holes completely removed. 
Drifting to enlarge unfaired holes is prohibited. The holes required to be enlarged shall be 
reamed provided the Engineer permits such reaming after satisfying himself about the extent 
of inaccuracy and the effect of reaming on the soundness of the structure. The Engineer 
reserves the right to reject all steel work if the holes are not properly matched. 
On completion of drilling of holes in each component and before shifting the jig, it shall be 
ensured that all holes are drilled to their correct diameter to reconfirm quality of work. 
 

2.5.26 Temporary Bolts, Nuts & Washers: 
Refer Cl.28.1 to CI.28.8 of IR Fabrication specification Serial No. IRS-B1-2001 issued by 
RDSO. 
 

2.5.27 Alterations in the Work: 
The Contractor shall not in any case or in any circumstances have authority to make any 
alterations in, modifications of, substitution for, addition to, or omission of work or any 
method or system of construction, unless an alteration order in writing directing such 
alteration, modification, substitution, addition, omission or change shall have been given by 
the DFCCIL prior to the commencement of the work or part of work nor shall the Contractor 
be entitled to any payment for or in respect of any such alteration, modification, substitution, 
addition, omission or change may have been actually made and executed and no course of 
conduct shall be taken to be a waiver of the obligation and conditions hereby imposed.  

 
All altered, modified, substituted, additional and changed work, labour and materials and all 
omitted work shall be valued by the Purchaser on the basis of the rates specified in the 
schedule. 
 

2.5.28 Welding 
Welded construction work shall be carried out generally in accordance with the provisions 
of Indian Railway Standard Welded Bridge Code and subject to further specifications given 
in the following paragraphs.  
All welds should be done by submerged-arc welding process either fully automatic or semi-
automatic. Carbon di oxide welding or manual metal-arc welding may be done only for 
welds of very short runs or of minor importance or where access of the locations of weld do 
not permit automatic or semi-automatic welding.  
 
Except for special types of edge preparation, such as single and double 'U' single and double 
'J' the fusion edges of all the plates which are to be joined by welding may be prepared by 
using mechanically controlled automatic flame cutting equipment and then ground to a 
smooth finish. Special edge preparation should be made by machining or gouging.  
Site welding should not be undertaken except in special circumstances with the approval of 
the Chief General Manager, Ajmer. Site welding should be confined to connections having 
low stresses, secondary members, bracings etc.  
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Manual metal arc welding may be done taking adequate precautions as per IS: 9595 and 
under strict supervision. 

 

2.5.29 Welding Procedure 
The welding procedure shall be such as to avoid distortion and minimize residual shrinkage 
stresses. Properly designed jigs should be used for assembly. The welding techniques and 
sequences, quality, size of electrodes, voltage and current required shall be as prescribed by 
manufacturers of the material and welding equipment. The contractor should submit full 
details of welding procedure in proforma given at Appendix-V of IRS B1-2001. 

 

2.5.30 Deleted. 
 

2.5.31 Procedure Trials for welding and cutting 
Where required by the Engineer, welding and flame cutting trials as per following shall be 
carried out and completed before fabrication on representative samples of materials to be 
used in the work, as follows. 

(i) The samples of material shall be selected and marked by the ENGINEER when the 
materials for the work are inspected at the mills. 

(ii) The trials of flame cutting shall be carried out in material representative of all thicknesses 
to be used in the work. 

  (iii) The welding & flame cutting trials shall be commensurate to the satisfaction of Engineer 
and the procedures to be adopted in the fabrication of work which shall include: 

(a) Welding procedure in accordance with IRS Welded Bridge Code supplemented by IS 
813 and IS 1980. 

(b) Heat control techniques required to ensure that the flame cut surface of steel are 
suitable for inclusion in welds. 

(iv) The trials shall include specimen weld details from the actual construction which shall be 
welded in a manner simulating the most unfavourable instances of fit-up and preparation. 
After welding the specimens shall be held as long as possible at room temperature but in 
any case not less than 72 hours, and then shall be sectioned and examined for cracking. Six 
representative samples of each weld joint similar to joint used in fabrication of all 
components shall be prepared by qualified and certified welding operators. 

(v)  Procedure trials: Testing shall be too relevant IS code or if approved to BS 709. The 
following groups of tests shall be carried out with the type of welds. 
(a) Butt welds: Transverse tensile test, transverse & longitudinal bend test with the root 

of weld in tension and compression respectively, charpy V-notch impact test. 
(b) Fillet welds: Fillet weld fracture test. 
(c) Track welds: Inspection for cracking. 
 
(d) All welds: Macro examination. 
Additional tests may also be carried out as per requirement and instruction of Engineer, 
the cost of which shall be borne by the contractor.  
Shop welded joints will be radio graphically examined for 100 %. 
Following tests are normally performed on welds. 
Once samples representing the weld joint used in fabrication of all components are tested 
and test results are found satisfactory, then approval shall be taken from the Engineer for 
the welding of built up components by approved welding operators. Welding Procedure 
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Qualification Records (WPQR’S) shall include joint details, welding consumables (i.e. 
electrode/wire & flux combination), weld parameters (i.e. welding current, wire feed 
speed), welding position, welding equipment carriage speed (for SAW process), are 
Length, arc voltage etc. 

 

2.5.32 Welding Operation 
Parts to be welded shall be assembled such that the joints to be welded are accessible and 
visible to the operator. Assembly jig and fixture shall be used for accuracy. 
Manipulators should preferably be used to execute the sequence of welding without 
disturbance, in the most suitable position. Fixture shall maintain the alignment with 
minimum restraint in order to reduce the possibility of locked up stresses. 
Run in and run out plate shall be provided for fabrication of built up members or truss to 
ensure that weld will start on run in plate and weld will stop on run out plate and thus avoid 
crater defects on the components. 
The size and length of weld shall not be less than those specified in the drawing nor shall 
they be in excess of the requirement without prior approval of the Inspecting Officer. The 
location of weld shall not be changed without prior approval of the Engineer. 
During design and detailing of component lengths, care is to be taken to avoid butt weld in 
built up members of truss. Therefore it is essential to use only nearest size and length or 
rolled sections that have been procured to scheduled sizes and lengths by proper planning. 
No butt weld shall be carried out without approval of Engineer. 
Fabrication of components subject to dynamic loading in the structure need careful 
inspection during fabrication by qualified, experienced and certified Engineer from 
contractor’s side and final approval by Inspecting Officer. This inspection shall be carried 
out as stipulated in Indian Railway Welded Bridge Code before, during and after welding. 

 

2.5.33 Precautions during welding 
The Contractor shall submit list of weld joints of different combined thickness for approval 
of welding procedure for all members. 
The welding of built up component shall be carried out only by approved welding operators 
and in accordance with Welding Procedure Qualification Records. WPQR’s shall be 
prepared in advance and approved by the Engineer. Proper welding sequence shall be 
followed to avoid distortion and minimize residual shrinkage stress, and surface defects, 
within acceptable tolerance limits. 
To ensure sound and defect free welding of built up members, record of welding adopted as 
per approved qualifying procedure shall be maintained in Performa prescribed in guidelines 
for welded fabrication issued by TPIA (Third Party Inspecting Agency)   specifically 
approved in prior by CGM/Ajmer, DFCCIL. 
 
Any change during welding for fabrication of built up member, such as welding sequence, 
welding process, positioning, wire and flux combination joint details, increase or decrease 
in combined thickness of joint by 5 mm etc. shall be carried out only after representative 
samples test and procedure qualification, is accepted. In no case deviation from WPQR’s 
without approval of Engineer shall be adopted. 

 

2.5.34   Additional Precautions during Welding 
Following precautions shall further be observed during fabrication. 
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(i)  All equipments shall be provided with calibrated gauges to observe limits of variation for 
parameters prescribed in WPQR’S for welding current, arc voltage, speed of travel of 
equipment etc. 

(ii) Covered shed for environmental control (particularly against dust, moisture and water) 
shall be provided to avoid entrapment of hydrogen which is likely to cause crack initiation 
in weld or under bed of weld (i.e. Heat Affected Zone HAZ). Also baking of flux use for 
submerged arc welding in oven for an hour at 200 degree C shall be carried out to ensure 
that no moisture is contained in flux during welding. 

(iii) All tack weld shall be carried out by qualified and approved welder only. As tack weld 
will become part of the final weld, it shall be free from all cracks and other welding 
defects. 

(iv) If multiple runs are used for fabrication of built up member, inter run cleaning shall be 
carried out and subsequent weld bed made only after approval of inspecting officer or his 
authorized representative. This is to check free defects in the weld. Also visible defects 
such as cracks, cavities, if any, shall be removed by grinding. It shall be ensure during 
welding that craters are avoided.  

(v) Stray arcing of components, which cause local hard spots or cracking of parent metal, 
shall be avoided. 

(vi) Flux of approved quality will be permitted for use. 
(vii) The Auto melt grade wire spools of wires for Submerged Arc Welding and Carbon 

Dioxide (CO2) consumables of only the approved quality will be permitted.  
(viii) Pre Heat Treatment will be given to the consumables to remove the moisture if any. 
(ix) No violation of welding procedure will be permitted on any account. 

 

2.5.35    Technical Organisation/tools, equipments and plants 
(A)  Contractor should have qualified and trained manpower suitable to do the work in terms 

of technical specifications and contract conditions. 
(B) Contractor should have suitable and adequate plants, machinery and equipments required 

to execute the work like: 
(i) Cutting machine 
(ii) Radial drilling machine. 
(iii) Edge milling machine, end milling machines. 
(iv) Plate/structural steel straightening machine. 
(v) Pneumatic grinding machine, drilling machines, chipping machines and wrenches 

etc. 
(vi) Sand blasting equipment and metalizing equipments. 
(vii) Welding machines. 

(a). SAW 
(b). MIG/MAG 

(viii) Welding transformers3+ 
(ix) Cranes of adequate capacity. 
(x) Suitable Jigs and fixtures. 
(xi) To test the raw material and girders to conform to relevant specification, testing 

facilities, for the following should be available either in house or through 
outsourcing. 

(a). Elcometer for measurement of thickness of paints. 
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(b). Steel measuring taps duly calibrated. 
(xii) Suitable Welding manipulator. 
(xiii) Macro etching/DP or MP testing facilities. 
(xiv) Tongue tester for measuring current and voltage. 
(xv) Gauges for checking weld size throat thickness and edge preparation etc.. 
(xvi) All equipments must meet the requirements of corresponding IS, IRS or other 

international specifications. 
(C) Manpower:  Adequate No. of trained qualified welders shall be available with the 

contractor. The welder must be trained in accordance with the provision of IS: 817. They 
must be trained either from recognized welding institutes or by in house training, where 
proper training facilities exist. The welder must be tested as per requirements of IS: 7310 
and proper records maintained. 
List of equipments mentioned above is only indicated and not exhaustive. The firm shall be 
required to deploy all other machineries, tools & plants etc. required for successful 
completion of the work of fabrication, assembly and launching of the girders. 
 

2.5.36 General: Bolting & Welding  
Qualified trained and experienced supervision is essential at all times during fabrication, 
and for maintenance of records. 
After welding of welded components, they shall be finished finally by grinding or matching 
with the help of a profile template. All the butting ends of components shall be faced in 
milling machine after members haven completely fabricated. In the case of compression 
members, the face shall be machined so that the faces are of proper angle as shown in 
drawing and the joint when made will be in close contact throughout within a gap tolerance 
of less than 0.15 mm. The Engineer may permit a tolerance of (-) 0.4 mm at isolated points 
in butting line. 
 

2.5.37 PAINTING 
 
Specification for painting will be done as per Indian Railway Specification. 
 

2.5.37.1  Shop Painting 
Any oil, grease or other contamination should be removed by thorough washing with a 
suitable thinner until no visible traces exist and the surfaces should be allowed to dry 
thoroughly before application of paint. The coatings may be applied by brush or spray. If 
sprayed, pressure type spray guns must be used. One coat of wash primer to IS: 5666 shall be 
applied first. After 4 to 6 hours of the application of the wash primer, one coat of Zinc chrome 
primer to IS: 104 with the additional proviso that zinc chrome to be used in the manufacture 
of primer shall conform to type 2 of IS: 51 shall be applied. After hard drying of zinc chrome 
primer, one coat of synthetic enamel paint shall be applied. 
 

2.5.37.2 Site Painting 
After the steel work is erected at site a second cover coat of synthetic enamel paint shall be 
applied after touching up the primer  and the cover coat given in the shop if damaged in 
transit  
 

2.5.37.3 Method for the Determination of Local Thickness 
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2.5.38.1 Equipment  
 Any magnetic or electro-magnetic thickness meter that will measure local thickness of a 

known standard with an accuracy of ± 10 percent.  
 

2.5.38.2 Calibration of Instrument  
  Calibrate and check the meter on one of the following standards (as appropriate):  

(i)  (Applicable to magnetic and elecro-maganetic meters other than the pull-off type) A soft 
brass shim, free from burrs, in contact with the grit-blasted surface of the base metal 
prior to its being sprayed. The thickness of the shim shall be measured by micro meter 
and shall be approximately the same as the thickness of the coating.  

(ii)  A sprayed metal coating of uniform known thickness approximately the same as the 
thickness of the sprayed coating to be tested, applied to a base of similar composition 
and thickness to the article being sprayed, grit-blasted in accordance with Clause 
2.5.38.1.  

 

2.5.38.3 Procedure  
For each measurement of local thickness, make an appropriate number of determinations, 
according to the type of instrument used.  
With instrument measuring the average thickness over an area of not less than 0.645 sq cm, 
the local thickness shall be the result of the one reading.  
With instruments having one or more pointed or rounded probes, the local thickness shall 
be the mean of three readings within a circle of 0.645 cm2 area.  
With meters having two such probes, each reading shall be the average of two 
determinations with the probes reversed position.  
 

2.5.38.4 Deleted 
 

2.5.38.5 Inspection  
 

2.5.38.6.1 Determination of Local Thickness  
 

 The minimum local thickness shall be determined by the method described above.  
2.5.38.7.2 Adhesion  

The sprayed metal coating shall be subjected to an adhesion test using the method described 
above. If any part of the coating between the lines breaks away from the base metal, it shall 
be deemed to have failed the test Articles, which have been rejected shall have the defective 
sections blasted clean of all sprayed metal prior to re-spraying. Where the rejection has been 
solely due to too thin a coating, sprayed metal of the same quality may be added provided 
that the surface has been kept dry and is free from visible contamination. 

 

2.5.39 Paints: Source & Quality 
Paints manufactured by the following firms (or more) may be used subject to their being in 
the approved list of RDSO and final approval by the Engineer. 
M/s.  Jenson Nicholson. Paints 
M/s. British / Barger paints. 
M/s.  Shalimar Paints 
M/s.  I.C.I. paints 
M/s. Nerolac. Paints 
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The contractor shall furnish to the Engineer, the date of manufacture of paint as certified by 
the manufacturers with the necessary container marking and test certificate for paint 
conforming to relevant IS code. In addition to this, he shall also submit the necessary vouchers 
in respect of paint purchased by him. 
The Engineer reserves the right to get the paint tested at contractor’s expenses as considered 
necessary by the Engineer. It the test results do not conform to relevant IS specifications fully, 
then the loss of paint shall be rejected and got removed from the contractor(s) storage. If the 
paint has already been applied it shall be removed. 
In addition to above, the following tests are required to be carried out in the field. 
-Weight per litre 
- Consistency test 
- Scratch test. 
- Flexibility and adhesive test. 
The Engineer reserves the right to reject the lot of paint even on the basis of field results. 

 

2.5.40 Painting - General Instructions 
Painting shall not be commenced till the surface preparation has been approved by the 
Engineer or his representative. 
Sealed containers of paint of approved brand shall be used. The paint drums must be rolled, 
turned upside down and shaken before opening. The paint must be stirred well before use. 
Over stirring which results in invisible air bubbles etc., shall be avoided.  
Where brush painting is accepted, the paint must be applied by means of flat brushes not 
more than 75 mm in width having soft flexible bristles conforming to IS: 384. 
Round and oval brushes of approved quality conforming IS: 487 may also be used as per 
the instructions of the Engineer or his representative or inspecting officer. 
All new brushes should be soaked in raw linseed oil conforming to IS: 77 for at least 24 
hours before use. 
The date of painting shall be marked with paint on the member. 

 

2.5.41 Care during Painting 
Paint should be mixed in small quantities sufficient to be consumed within one hour in the 
case of red lead paint. 
The applied coat of paint shall be uniform, and free from brush marks, sack marks, 
blemishes, scratching, non-uniform thickness, holes, log marks, fuel staining, cracking, 
scaling, and other defects. 
Paint shall be applied only on dry and clean surface free from moisture or dust (including 
scrapping dust). 
Paint should be used within the prescribed life from the date of manufacture. 

2.5.41.1 Each coat of paint shall be left dry till it sufficiently hardens before the subsequent coat is 
applied. Each coat of paint shall be inspected by the Engineer and certified as satisfactory 
before applying subsequent coat. 

 

2.5.42 Field Bolts, Nuts and Service Accessories  
2.5.42.1 The work is to include supply of all units, bolts, nuts, washers etc. required to complete 

erection at site with an allowance for wastage etc. 12.5% of the net number of field bolts 
and washers required subject to a minimum number of five in each item. 
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2.5.42.2 The Contractor shall be responsible for supplying site rivets/bolts of approved length. The 
length of such bolts shall be verified by snapping a few bolts of each length in the presence 
of the Engineer.   

 

2.5.43 Inspection and Rectification 
               During erection of cover over shed, the contractor shall provide all facilities and permit the 

Engineer to inspect the field assembly, site bolting and erection of spans. 
               After inspection by the Engineer, the contractor shall identify cause of any defect, 

imperfection and/or fault noticed during such inspection and initiate corrective action as per 
the direction of the Engineer. All defects, imperfections of faults for which the contractor is 
liable under the contract, shall be made good by the contractor to Engineer’ satisfaction and 
the cost of identifying and rectifying such defects, imperfection or faults shall be borne by 
the contractor. 

 

2.5.44  Erection & Equipment: 
2.5.44.1 The Contractor shall provide at his/her own cost all tools, machinery, equipment and erection 

material necessary for the expeditious execution of the work and shall erect the structural 
steel and iron work, in every respect as covered by the contract and in accordance with the 
drawings and specifications.  

2.5.44.2 If any labour, material, plant staging haulage and storage facilities are to be provided by the 
Engineer, details of such items and the conditions under which these are to be supplied shall 
be clearly specified in the contract agreements. In the absence of any such provisions in the 
agreement, the Contractor shall make his/her own arrangement for such items.  

2.5.44.3 Before starting the work, the Contractor shall advise the Engineer fully as to the method 
he/she proposes to follow and the amount and character of equipment he/she proposes to 
use, which shall be subjected to the approval of the Engineer. The approval of the Engineer 
shall not be considered as relieving the Contractor of the responsibility for the safety of 
his/her method or equipment or from carrying the work in full accordance with the drawings 
and specifications.  

2.5.44.4 All temporary work shall be properly designed and substantially constructed for the loads, 
which it will be called upon to support. Adequate allowance and provision of a lateral forces 
and wind loads shall be made according to local conditions and ensure that support shall not 
settle during erection.  
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PART - III 

ADDITIONAL TECHNICAL SPECIFICATIONS 
  

1.1.1. The work is to be executed as per the direction of Engineer in charge. Item to be operated shall be 
as per the tender schedule & site condition.  Decision of Engineering-in-charge or his 
representative shall be final and binding on the contractor.  Tenderers are requested to visit the site 
of work before quoting the rates. 

1.2. All construction materials to be used in the work shall be as per relevant IS specification wherever 
applicable. 

1.3. Mixers of approved design shall be used for mixing cement concrete.  Form surface vibrators of 
approved design and quality shall be used for the compaction of the same in RCC/CC work. 

1.4 Specifications for the works given in the items of USSOR 2010 of NWR shall be followed. The 
standard specifications (works & material) received from NWR HQ Part I & II printed in the year 
2010 shall be followed. 

1.5. The rates quoted by the contractor shall be deemed to be inclusive of all taxes, royalties, octroi etc. 
except GST. 

1.6. Contractor shall take all care to avoid any damage to electric overhead or underground cable, 
telephone wires, water pipe line, sewerage system etc.  Any damage to the railway/DFCCIL  
property on account of contractor’s negligence shall be made good at contractor’s cost. 

1.7. In case any ambiguity between special conditions and general standard condition, special 
conditions shall prevail. 

1.8. Contractor shall be responsible for the safety of his labour, machinery deployed on the work.  

1.9 Contractor will be responsible for the safety of DFCC and railway property. 

1.10 Contractor has to make all the safety arrangements and provide boards and banners of "work in 
progress" etc. and safety strips of sufficient length to make aware the Passengers and other users.   
No extra payment for the same shall be made.  

1.11 During the currency of the contract any correction slip related with the items of USSOR 2010 of 
NWR is issued, the contractor shall be bound to accept the same. No extra claim what so ever 
shall be admissible in such cases. 

1.12 All the tests required during the execution of USSOR 2010 items shall be got done by the contractor 
from Govt. laboratory or any other reputed private lab for which testing charges shall be borne by 
the contractor. No extra claim of payment whatsoever shall be admissible for such tests.  
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1.13 Work to be done in a very efficient manner and up to the entire satisfaction of Engineer in charge. 
Any defect pointed out by Engineer in charge shall immediately be rectified by the contractor 
without any extra cost. 

2.        Further Drawing and Instructions: 
(i) Chief General Manager, DFCCIL shall have full power to make and issue further drawings 

or instructions or direction from time to time as may appear necessary and proper to the 
contractor for efficient construction, completion and maintenance of the works. The 
contractor shall be bound by the same as fully as be if they had been mentioned or referred 
to in the contract, and the contractor shall not be entitled to any extra payment in respect 
of any work or materials shown or directed to be done supplied by such further drawings 
or instructions required for completion of unless the Chief General Manager, DFCCIL 
have given an extra order for the same in writing. The contractor shall be responsible for 
close scrutiny of the drawings. 

(ii) If the works are required to be done in Railway Yards and Tracks are to be crossed, the 
tenderer shall inspect the site and make himself thoroughly acquainted with site condition 
and quote rate considering these aspects. 

(iii) The work shall have to be done in such a manner that the normal working of the Railway 
within the railway yard does not get disturbed. No material/temporary structures should 
be kept adjacent to the running track which may infringe rail traffic. The contractor shall 
take necessary precaution to prevent/cause damage to the Railway property & staff during 
the execution of the work.  

(iv)  All the work to be executed as per approved drawings and no any extra payment shall be 
considered for protection etc. except Engineer’s prior written instructions for the same 
approved by Dy.CPM/CGM-DFCCIL. 

(v) The contractor shall submit the detailed design and drawing of structure duly 
prepared by structural engineer with CAD file prior to start of the work. For this 
work nothing extra shall be paid to the contractor. 

(vi)  DFCCIL may extend or reduce the scope of RUBs for covering etc. in the same of 
nearby/adjacent section upto the extent of 25% of scope of work of this tender and 
contractor shall be bound to work at the same rates and no extra over and above 
shall be paid for the same. 

 

   3         Commencement of the Erection Work at site: 
               The contractor shall commence the erection work when and as soon as, but not until, he 

receives instructions from Engineer to do so. On such order being given, possession of 
site/authority shall be given to the contractor of such portion or portions of the site as the 
Engineer may determine. 

 

4.         Contractor to Study Drawing & Specification etc. and his Liability: 
              The contractor shall be responsible for close scrutiny of the approved drawings supplied by 

the DFCCIL, For any discrepancies, error or omission in the drawings or other particulars 
indicated therein, the contractor shall approach the DFCCIL immediately for rectification 
of indicated therein, the contractor shall approach the DFCCIL immediately for rectification 
of such discrepancies, errors and omission. If any dimension/figure/features etc. on 
approved drawings or plans differ from those drawings or plans issued to the contractors at 
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the time of calling the tender, the dimensions as figured upon the approved drawings or 
plans shall be taken as correct. 

5            Contractor to Submit his Time Table: 
The contractor shall submit a monthly progress of work done during the month by the 4th 
day of the following month. He will also give the programme of coming month by 25th of 
each month. The programme will be subject to alteration at the discretion of the DFCCIL 
officials. 

 

6            Any Doubted Points to be referred to the Chief General Manager, DFCCIL: 
Should there be any doubt or obscurity as to anything to be done or not to be done by the 
contractor or as to these instructions or as to any matter or thing, the contractor must set 
forth such doubt or obscurity in writing and submit the same to Chief General Manager, 
DFCCIL. Only such reply as the said Chief General Manager, DFCCIL may be in writing 
given shall be taken as the authoritative interpretation of the point in doubt or obscurity.  

 
7           Contractor’(s) Liability: 
              Any fitting, accessory or apparatus which may not have been mentioned in this specification 

or the drawings, but which are usual or necessary in the execution of such work, are to be 
provided by the Contractor without extra payment. The whole work must be completed in 
all details, whether mentioned in this specification or not, with the exception of such work 
as has been specified in the schedule of items to be separately provided for in the Contract. 

               Notwithstanding the specifications and conditions stated in the contract, the contractor shall 
keep the Engineer/ Employer authority fully indemnified and free from all liabilities and 
risks consequential to any lapse on his part in respect of material quality, standard of 
workmanship, accuracy of fabrication and the like. He shall provide all labour and material 
required for execution of the work as per all standards and specifications. 

 

8            DFCCIL desires that successful contractor should establish (at his own cost) the fabrication 
workshop near the site only for close monitoring of all the quality aspects of this contract 
work. Contractor’s request for establishing workshop/using workshop proposed/located 
away from the bridge site shall require prior approval. 

 

9     Contractor shall establish fully equipped laboratory for all the tests required on 
materials/processes/products as per provisions of the contract, Specifications and the 
direction/approval of the Engineer. Costs of these are deemed to be included in the quoted 
rates. Prior approval of the engineer shall be obtained for non-installation of such testing 
equipments which cannot be installed in normal course due to any reason. However, 
engineer’s decision (for installation and non-installation) in this regard shall be final binding 
and conclusive. 

10           Site Facilities by the Contractor: 
 Contractor shall provide office / site facilities at the approach site / other locations for 
ensuring smooth and efficient communication and work execution. Cost of these facilities 
deemed to be included in the quoted rates and nothing extra shall be paid for this item. 
 Contractor shall (at his own cost) depute / nominate safety officers(s) for supervising safety 
aspects of all works/process including enabling arrangements for execution and inspection 
of the work. Safety systems/arrangements should be made for each activity of 
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fabrication/erection and its inspection and same should be certified by nominated safety 
officer.  

 

11         Declaration of designed fabrication/assembly yard as a part of site: 
 DFCCIL may issue necessary declaration on specific request of the contractor subject in the 

condition that the workshop area are earmarked exclusively for fabrication of cover over 
shed components for this cover over shed with separate entry/exit arrangements. This is with 
further stipulation that such an arrangement should be acceptable to excise department by 
way of a no objection certificate. Necessary follow up with Excise Department will be solely 
the contractor’s responsibility. In the event of excise department not agreeing to such an 
arrangement, the contractor shall not have any claims whatsoever, and shall pay excise tax 
and other extant taxes as per extant rules within quoted rates and nothing extra would be 
payable to them on this account. 

 
12 SAFE WORKING METHODS: 

12.1 All or some of the works executed under this contract involve works on or alongside the 
Railway /DFCCIL track on which the railway/DFCCIL traffic is kept operative during or 
immediately after the completion of one or more phases of the contract work.  In view of this 
position maintaining safe working conditions at the work site at all times for the safe passage 
of the train traffic is a primary over-riding condition required to be fulfilled by the contractor 
at all times. 

12.2 For this purpose, it is understood and agreed to by the contractor that the work executed by 
him under this contract shall at all times fulfill all the safety conditions in force on the railway 
from time to time to operate the train traffic.  

13. PROTECTION OF THE WORK SITE 
13.1 On railway track where the train traffic will be operational during the execution of the contract 

work the protection of the works site as considered appropriate and adequate shall be arranged 
by the Engineer’s Representative at the Railway’s cost. 

13.2 Contractor shall be responsible for providing appropriate and adequate system for warning the 
contractor’s workmen about the train traffic on or in the vicinity of the site of work  

 13.3  The contractor shall remain fully responsible for ensuring safety & in case of any accident, 
shall bear cost of all damages to the equipment & men and also damages to railway & its 
passengers. 

14.    METHOD OF MEASUREMENT FOR PAYMENT 
 
               For the purpose of payment, quoted rates apply to the weights of structural steel work 

calculated from final working drawings based on theoretical weights given in the producer’s 
hand books/IRUSS(W&M),2010-Volume-I and using minimum square overall dimensions, 
no deductions being made for skew cuts, holes or notches. Each gusset shall be measured as 
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equivalent to the dimension of the smallest enclosing rectangle. The rates items quoted by 
the tenderer shall include all wastage. The wastage of steel in the form of skew cuts etc. 
shall be the property of the contractor. 

 

 Payment shall be made on the weight to be calculated in the accordance with the nominal 
weight of the sections as specified on the drawings. No deduction for holes and no addition 
for rivets/bolts/welds etc. shall be made. 

 

 No separate payment shall be made for the field bolts, nuts and service accessories for 
temporary works. 

 

  The cost of temporary erection and testing at the Contractor’s workshop, marking, packing 
and delivery at the site of work is to be included in the price quoted on the tender. 

 

Rate include fabrication of all the types of battens, bracings, ties, stiffeners, packing, 
diaphragms,  shop bolts / welding, T&F bolts, drifts, shop welds, templates, jigs, fixtures, 
back up supports, accessories, transporting various components from fabrication shop to site 
including loading,  unloading and lift complete including  assembly of component of cover 
over shed. 
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PART-IV 
CHAPTER - I 

MILESTONES AND TIME SCHEDULE 
 

4.1.1 Time Schedule: 
4.1.1.1 Time of start and completion: 
 The time allowed for execution of the works is 6 (Six months) from the date of issue of letter 

of acceptance from DFCCIL. 
 The contractor shall be expected to mobilize to the site of works and commence execution 

of the works within 15 (days) from issue of Acceptance Letter by DFCCIL. 
 The contractor shall be expected to complete the whole work ordered on the contractor 

within 6 months (Six months) from the date of issue of Acceptance Letter by DFCCIL. 
 If the contractor commits defaults in commencing execution of the works as afore stated, 

DFCCIL shall without prejudice to any other right to remedy, be at liberty to forfeit fully 
the Earnest Money Deposit and performance guarantee of the contractor. 

 

4.1.1.2 Progress of works: 
 The contractor shall submit a programme of work in the form of a Bar Chart of all the 

activities in consistence with milestone target envisaged below. In case this bar chart 
requires to be modified, the Engineer and the contractor shall agree upon a time and progress 
chart. The chart shall be prepared in direct relation to the time stated as 04 months for the 
completion of the works as the milestone targets specified below of these special conditions. 
It shall indicate the forecast of the dates of commencement and completion of various 
activities of the work and may be amended as necessary by agreements between the 
Engineer and the contractor within the limitation of 04 months as overall completion period. 

 

4.1.2 Achievement of milestone progress: 
 In order to ensure progress during the execution of the work the contractor will be expected 

to achieve the following milestone targets ahead of dates mentioned against each. Failure to 
achieve accomplished milestone targets within allocated timeframe, save for reason 
accepted as laid by the Engineer shall create and constitute the ground for failure on the part 
of contractor for maintaining progress of the work as per agreed programme. 

 
Milestone Targets Time allocated within which to achieve 

completion in total 06(Six) month time 

   (a) Physical commencement of work D + 10 days 
(b) Mobilization of equipments D + 15 days 
(c) Full mobilization of plant, machinery, men  
and material 

D + 20 days 

(d) Construction of steel structure and 
galvalume sheeting 

D+20  to  D+180 days 

 

Note:“D” is the date of issue of Letter of Acceptance by DFCCIL to the contactor. 
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PART- IV 
CHAPTER II 

TENDER FORMS 
FORM No. SUBJECT 

 
Form No. 1 Offer Letter 
Form No. 2 Tenderer’s Credentials 
Form No. 2A Technical Eligibility Criteria Details 
Form No. 2B Financial Eligibility Criteria Details 
Form No. 2C Applicant's Party Information Form 
Form No. 3 Summary of Prices 
Form No. 4 Schedule of Prices and Total Prices 
Form No. 5 Contract Agreement 
Form No. 6 Performance Guarantee Bond 
Form No. 7 Standing indemnity bond for on account payment.  
Form No. 8 ECS / NEFT / RTGS   
Form No. 9 Draft MOU for Joint Venture Participation 
Form No.10 Draft Agreement for JV 
Form No.11 Pro-forma of Participation from each partner of JV 
Form No.12 Power of Attorney for authorized signatory of JV Partners 
Form No.13 Power of Attorney to lead partner of JV 
Form No. 14              Performa for Time Extension 
Form No. 15             Certificate of Fitness 
Form No. 16             Performa of 7 days’ Notice 
Form No. 17             Performa of 48 Hours’ Notice 
Form No. 18             Performa of Termination Notice   
Form No. 19             Format of Bank Guarantee for Mobilisation 
Form No. 20             Format of Integrity Pact 
Form No. 21             Anti-profiteering 
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FORM No. 1 
OFFER LETTER 

 
 Tender No. AII/EN/WC/RUB Covering/2 
 

     Name of work:-Providing covering sheds on RUB approaches & Misc. works in Marwar Jn. 
- Iqbalgarh Section under CGM-Ajmer unit of Western Dedicated Freight 
Corridor. 

To, 
Chief General Manager, 
DFCCIL, Ajmer 
 

 

We, the undersigned, declare that: 
(a) We have examined and have no reservations to the Bidding Documents, including Addenda. 
(b) We offer to execute the Works in conformity with the Bidding Documents; 
(c) Our bid shall be valid for a period of 120 days from the date fixed for the bid submission deadline 

in accordance with the Bidding Documents, and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period; 

(d) We have not been blacklisted/banned in accordance with para.1.3.13 (ii) (v) (a) of Preamble and 
General Instructions to tenderers. 

(e) We are neither Bankrupt/Insolvent nor in the process of winding-up nor there is a case pending 
before any Court on deadline of submission of the Bid in accordance with para. 1.3.13 (ii) (v) (b) 
of Preamble and General Instructions to tenderers. 

(f) If our bid is accepted, we commit to obtain a Performance Guarantee in accordance with the 
Bidding Documents; 

(g) If our bid is accepted, we commit to deploy key equipment and key personnel consistent 
with the requirements of the work. 

(h) We understand that this bid, together with your written acceptance thereof included in your 
notification of award/Letter of Acceptance (LOA), shall constitute a binding contract between 
us, until a formal contract is prepared and executed; and 

(i) All information, statements and description in this bid are in all respect true, correct and 
complete to the best of our knowledge and belief and we  have  not  made  any  tampering or  
changes  in  the bidding documents on which the bid is being submitted and if any tampering 
or changes/incorrect  information are detected  at any  stage, we understand the bid will invite 
summarily rejection and forfeiture of bid security,  the  contract will be liable to be terminated  
along with forfeiture of performance security, even if LOA  has been issued. 

(j)  We understand that you are not bound to accept the lowest bid or any other bid that you may 
receive. 
Name ............................................................. in the capacity of 
............................................................. Signed .............................................................                     
Duly authorized to sign the Bid for and on behalf of ............................................................. 
Date .......................................... 
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FORM No. 2 
 

TENDERER'S CREDENTIALS 
 

Sr.No Description 
 1. For technical experience/competence, give details of similar completed works during the 

last three financial years (i.e. current Financial year and three previous Financial Years) in 
the Performa given in Form-2A 

2. For financial capacity and organizational resources, give details of contractual payments 
received for the last three financial years (i.e. current Financial year and three 
previous financial years) as per audited balance sheet certified by Chartered Accountant in 
the Performa given in Form-2B 
 3. Give constitution of your firm.  Attach certified copies of legal documents in support 
thereof.  Form-2C 

 
 FORM No. 2A 

TECHNICAL ELIGIBILITY CRITERIA DETAILS 
Details of the similar works completed (as per Para 1.3.13 (i) of 

Preamble and General Instructions to Tenderers) 
 

Similar Contract No.  

 

Contract Identification 
 

 

Award date 
 

 

Completion date 
 

 

Role in Contract 
Prime Contractor  
 

 

 

Total Contract Amount (Rs.) 
 

 

Employer's Name: 
Address: 
Telephone/fax number 
E-mail: 

 

Description of the similarity in accordance with Criteria 1.3.13(i)(A) 
 

The bidder shall attach certified completion certificates issued by the client duly attested 
by Notary as per Eligibility Criteria of the tender documents. 

 
Signature of the 

Tenderer with Seal 
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FORM No. 2B 
 

FINANCIAL ELIGIBILITY CRITERIA DETAILS 
 

Each Bidder or each member of JV must fill in this form separately.Name of Bidder/JV Partner 
 

Details of contractual payments received during the last three financial years and current 
financial year 
 

Contractual payments received  

Year Value of payment received in Rs. 
(Contract Receipts) 

Current Year(2019-2020)  

2018 – 2019  

2017 – 2018  

2016 – 2017  

Total Contractual Payment  

 
Note: The details should be extracted from the audited balance sheet Certified by the Chartered 
Accountant or form 16-A issued by the Employer as per clause 1.3.13 of Preamble and General 
Instructions to Tenderers. The bidder shall attach necessary documents in support of the 
above. 

 

 
Signature of the 

Tenderer with Seal 
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APPLICANT'S PARTY INFORMATION FORM 

FORM No. 2C 

 

 
 

Applicant name: 
 

[insert full name] 

Applicant's Party name: 
 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 
 

[indicate country of registration] 

Applicant Party's year of constitution: 
 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 
 

[insert street/ number/ town or city/ country] 

Applicant Party's authorized representative information 
 

Name: [insert full name] 
 

Address: [insert street/ number/ town or city/ country] 
 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 
 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 
 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above. 

 

 In case of a Government-owned enterprise or institution, documents establishing legal and 
financial autonomy, operation in accordance with commercial law, and absence of 
dependent status. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 

 

 
Signature of the 

           Tenderer with Seal 
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FORM No. 3 
 
SUMMARY OF PRICES 
 
 

 
 
 

(Summary of Prices has been separately attached in Financial Packet "B") 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM No. 4 
SCHEDULE -1 

SCHEDULE OF PRICES & TOTAL PRICES 
 
 
 
 
 
 
 
 

(Schedule of Prices & Total Prices have been separately attached in Financial Packet "B"). 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

Tender No. AII/EN/WC/RUB Covering/2 
 

Signature of tenderer (s) Page 114 
with seal 
 

FORM No. 5 
   SAMPLE 

 

      A G R E E M E N T 
 

CONTRACT AGREEMENT 
 

THIS AGREEMENT (“Agreement”) is made at Ajmer on the   day of    BETWEEN 
(1)Dedicated Freight Corridor Corporation of India Limited, incorporated under the laws of India 
and having its principal place of business at, Chief General Manager , Dedicated Freight Corridor 
Corporation of India Limited, A-1, Circular Road, Near SP-GRP office, Ajmer-305001, India 
(hereinafter called ‘the Employer’), and ------------------------------------------, a company / 
corporation / JV  incorporated  under  the  laws  of  ------------having  its principal place of business 
at ----------------------------------- (hereinafter called “the Contractor”). 
 

 WHEREAS in reference to a call for Tender for Work of Providing covering sheds on RUB 
approaches & Misc. works in Marwar Jn. - Iqbalgarh Section under CGM-Ajmer unit 
of Western Dedicated Freight Corridor, as per Tender paper No AII/EN/WC/RUB Covering/2 
at Annexure “A” here to, the Contractor has submitted a Tender hereto and whereas the said Tender 

of the contractor has been  accepted for Work of Providing covering sheds on RUB 
approaches & Misc. works in Marwar Jn. - Iqbalgarh Section under CGM-Ajmer unit 
of Western Dedicated Freight Corridor  as per copy of the Letter of Acceptance of Tender 
No-------- dated ---- complete with enclosure at the accepted rates and at an estimated contract value 
of Rs._________(Rupees _only). Now the agreement with witness to that in consideration of the 
premises and the payment to be made by the Employer to the  Contractor  provided  for  herein  below  
the Contractor shall supply all equipment and materials and execute and perform all works for which the 
said Tender of the Contractor has been accepted, strictly according to the various provisions in Annexure 
‘A’ and ‘B’ hereto and upon such supply, execution and performance to the satisfaction of the Purchaser, 
the Purchaser shall pay to the contractor at the several rates accepted as per the said Annexure ‘B’ and 
in terms of the provisions therein. 

 

IN WITNESS WHEREOF the parties here to have caused their respective Common Seals to be 
hereunto affixed/ (or have hereunto set their respective hands and seals) the day and year first 
above written. 

 
For and on behalf of the Contractor For and on behalf of the Employer 

 
Signature of the authorized official Signature of the authorized official 
Name of the official Name of the official 

 
Stamp/seal of the Contractor Stamp/Seal of the Employer 
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SIGNED, SEALED AND DELIVERED 
 
By the said by the said 
  Name 

  Name 
 

On behalf of the Contractor in the on behalf of the Employer in the 
presence of: presence of: 
Witness    
Name     
Address     

Witness    
Name     
Address     

Enclosures:- 
1. Annexure ‘A’ - Tender Papers No. 
2. Annexure ‘B’ - Letter of Acceptance of Tender No.  Dated   

Along with Summary of Prices 
 
 

FORM No. 6 

SAMPLE 
 

Name of the Bank    
 

Managing Director/ DFCCIL  Bank Guarantee Bond No.    
Acting through   (Designation Dated     and address of contract signing authority) 

 
PERFORMANCE  GUARANTEE  BOND 
 

In consideration of the Chief General Manager/DFCCIL/Ajmer  acting through 
________________ 
(Designation & Address of Contract Signing Authority), Dedicated Freight Corridor Corporation 
of India Limited hereinafter called “DFCCIL”) having agreed under the terms and conditions of 
agreement/Contract Acceptance letter No. ___________ dated made between   ________ 
(Designation & address of contract signing Authority) and ___________ (hereinafter called “the 
said contractor(s)” for the work________  
(hereinafter  called  “the  said  agreement”)  having  agreed  for  submission  of  an irrevocable
 Bank Guarantee Bond for Rs.___________ (Rs.   Only) as a 
performance security Guarantee Bond from the contractor(s) for compliance of his obligations in 
accordance with the terms & conditions in the said agreement. 
 

1. We   (indicate the name of the Bank) hereinafter referred to  as  the  Bank,  undertake  
to  pay  to  the  Government  an  amount  not exceeding  Rs.      (Rs.     only) o n   
demand  by  the Government. 

2. We    (indicate the name of the bank, further agree that (and promise) 
to pay the amounts due and payable under this guarantee without any demur merely on a 
demand from the Government through the Chief General Manager / DFCCIL/Ajmer  or   
 _  (Designation  & Address of  contract signing authority)  
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DFCCIL, stating that the amount claimed is due by way of loss or damage caused to or 
would be caused or suffered by the Government by reason of any breach by the said 
contractor of any of the terms or conditions contained in the said agreement or by reason 
of the contractor failure to perform the said agreement. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs.    (Rs.   Only) 

3 (a) We,   ( indicate the name of Bank ) further undertake to pay to the 
Government any money so demanded notwithstanding any dispute or dispute raised by 
the contractor (s) in any suit or proceeding pending before any court or Tribunal relating 
to liability under this present being absolute and unequivocal. 

(b) The payment so made by us under this bond shall be valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

4. We,     (indicate the name of bank ) to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all 
the dues of the  Government under or by virtue of the said agreement have been fully 
paid and its claims satisfied  or  discharged  by  ___________ (Designation & Address 
of contract signing authority) on behalf of the Government, certify that the terms and 
conditions of the said agreement have been fully and properly carried out by the said 
contractor (s) and accordingly discharges this guarantee. 

 

5. (a) Not withstanding anything to the contrary contained herein the liability of the bank 
under this guarantee will remain in force and effect until such time as this guarantee is 
discharged in writing by the Government or until ( date of validity/extended validity) 
whichever is earlier and no claim shall be valid under this guarantee unless notice in 
writing thereof is given by the Government within validity / extended period of validity 
of guarantee from the date aforesaid. 

 

(b)   Provided always  that we    (indicate the name of the 
Bank ) unconditionally undertakes to renew this guarantee to extend the period of 
guarantee form year to year before the expiry of the period or the extended period of the 
guarantee, as the case may be on being called upon to do so by the Government. If the 
guarantee is not renewed or the period extended on demand, we   (indicate the name of 
the Bank) shall  pay  the  Government  the  full  amount  guarantee  on  demand  and 
without demur. 

 

6. We,     (indicate the name of Bank) further agree with the Government that the 
Government shall have the fullest liberty without our  consent  and  without  effecting  in  
any  manner  out  of  obligations hereunder to vary any of the terms and conditions of the 
said contract from time to time or to postpone for any time or from time to time any to the 
powers exercisable by the Government against the said contractor (s) and to forbear or 
enforce any of the terms and conditions of the said agreement and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said 
contractor (s) or for any bearance act or omission on the part of the Government or any 
indulgence by the Government to the said contractor (s) or by any such matter or thing 
whatsoever which under the law relating to sureties for the said reservation would relive us 
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from the liability. 
7. This guarantee will not be discharged by any change in the constitution of the Bank or 

the Contractor (s). 
8. We,   (indicate the name of the Bank) lastly undertake not to revoke 

this guarantee except with the previous consent of the Government in writing. 
9. This guarantee shall be valid upto   (Date of completion plus 60  days  beyond  that). 

Unless extended on demand by Government. Notwithstanding anything to the contrary 
contained  herein  before,  our  liability  under this  guarantee  is  restricted  to  Rs.         
(Rs.            only) unless a demand under this guarantee is 

          made  on  us  in  writing  on  or  before   discharged from our liabilities 
under this guarantee thereafter. 

 
 Dated ……………………….the day of ……………for  ………………………………… 

……………………….…..                                        (indicate the name of bank)                

 we, shall  be 

 
     
Witness: 
1.     

Signature of Bank Authorize official 
(Name): 

Designation: 
Full Address. 

 
2.    
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FORM No. 7 
SAMPLE 

STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 
 

(On paper of requisite stamp value) 
 

We, M/s       hereby undertake that we hold at our stores  
Depot/s  at     for  and  on  behalf  of  the  Managing  Director/ DFCCIL  acting
 in the premises through the Chief General Manager / 
DFCCIL/Ajmer  or his successor (hereinafter referred to as “The Employer”) all materials 
for which “On Account” payments have been made to us against  the Contract for ( 
        )  on  the  section    
 DFCCIL also referred to as Group/s      vide letter of Acceptance of 
Tender ______  dated _______ and  material  handed  over  to  us  by  the employer 
for the purpose of execution of the said contract, until such time the materials are duly 
erected or otherwise handed over to him. 
 
We shall be entirely responsible for the safe custody and protection of the said materials 
against all risk till they are duly delivered as erected equipment  to  the  employer  or  as  
he  may  direct  otherwise  and  shall indemnify  the employer against any loss /damage 
or deterioration whatsoever in respect of the said material while in our possession and 
against disposal of surplus materials.  The said materials shall at all times be  open  to  
inspection  by  any  officer  authorized  by  the Chief General Manager DFCCIL/Ajmer
  in charge of Dedicated Freight Corridor Corporation of India Limited (Whose 
address will be intimated in due course). 
 
Should any loss,  damage or deterioration  of  materials occur or surplus material 
disposed off and refund becomes due, the Employer shall be entitled to recover from us 
the 85% of supply portion of Part IV, Chapter – II (Form - 4) to the Contract (as applicable) 
and also compensation for such loss or damage if any long with the amount to be refunded 
without prejudice to any other remedies available to him by deduction from any sum due 
or any sum which at any time hereafter becomes due to us under the said or any other 
Contract. 

 
Dated this day   day of   200  
For and on behalf of 
M/s   (Contractor) 
Signature of witness 
Name of witness in Block letter. 
 
Address. 
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FORM No. 8 
ECS / NEFT / RTGS  
MANDATE FORM 

 
Date:- 
To, 
PM/Finance 
DFCCIL/Ajmer  
Sub: ECS / NEFT / RTGS payments 
 
We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using RBI's 
NEFT / RTGS scheme, our payments may be made through the above scheme to our under noted 
account. 
 
Name of Bank  
Name of City  
Bank Code No  
Name of Bank Branch  
Branch Code No  
Address of Bank Branch  
Telephone Number of Bank Branch  
Fax No of Bank Branch  
Name of customer / Tenderer as per account  
Account Number of Tenderer appearing on cheque book  
Type of Account (S. B. / Current / Cash credit)  
IFSC code for NEFT  
IFSC code for RTGS  
9-Digit-code number of the bank and branch appearing 
on the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  
Telephone no of tenderer  
Cell Phone Number of the tenderer to whom details with 
regard to the status of bill submitted to Accounts Office 
i.e. Co6 & Co7 & Cheque Purchase Orders particulars 
can be intimated through SMS 

 

Tenderer's E - mail ID  
 
Confirmed by Bank signature of tenderer with stamp and address 
Enclose a copy of crossed cheque 
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FORM No. 9 
 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For 
JOINT VENTURE PARTICIPATION 

BETWEEN 
 

M/s ……………….. Having its registered office at ………………… (Hereinafter referred to as 
…………………) acting as the Lead Partner of the first part, 
And 
M/s ………………………….having its registered office at ……………. (Hereinafter referred 
to as `……………….’) in the capacity of a Joint Partner of the other part.  
And 
M/s ………………………….having its registered office at ……………. (Hereinafter 
Referred to as `……………….’) in the capacity of a Joint Partner of the other part. 
 
The expressions of …………….. And ………….. Shall wherever the context admits, mean and 
include their respective legal representatives, successors-in-interest and assigns and shall 
collectively be referred to as “the Parties” and individually as “the Party” 
 
WHEREAS: 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as 
“Client”] has invited  bids for … “[Insert name of work]…………………...” 
 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
1.  The following documents shall be deemed to form and be read and construed as an integral 

part of this MOU. 
 (i) Notice for Bid, and  
 (ii)Bidding document 
 (iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of 

India Limited 
 (iv) The bid submitted on our behalf jointly by the Lead Partner. 
 
2.  The `Parties’ have studied the documents and have agreed to participate in submitting a `bid’ 

jointly. 
 
3.  M/s ………shall be the lead member of the JV for all intents and purpose and shall represent 

the Joint Venture in its dealing with the Client. For the purpose of submission of bid 
proposals, the parties agree to nominate …….. As the leader duly authorized to sign and 
submit all documents and subsequent clarifications, if any, to the Client. However M/s 
……… shall not submit any such proposals, clarifications or commitments before securing 
the written clearance of the other partner which shall be expeditiously given by 
M/s……..…….to M/s…………. 

 
4. The `Parties’ have resolved that the distribution of responsibilities and their proportionate share 

in the Joint Venture is as under: 



 
 

Tender No. AII/EN/WC/RUB Covering/2 
 

Signature of tenderer (s) Page 121 
with seal 
 

(a) Lead Partner; 
(i) ………  
(ii) ……….  
(iii) ….. 
(b) Joint Venture Partner 
(i) ………  
(ii) ……….  
(iii) ….. 
[Similar details to be given for each partner] 
 

5.  JOINT AND SEVERAL RESPONSIBILITIES 
 The Parties undertake that they shall be jointly and severally liable to the Client in the 

discharge of all the obligations and liabilities as per the contract with the Client and for the 
performance of contract awarded to their JV. 

 

6.  ASSIGNMENT AND THIRD PARTIES 
 The parties shall co-operate throughout the entire period of this MOU on the basis of 

exclusivity and neither of the Parties shall make arrangement or enter into agreement either 
directly or indirectly with any other party or group of parties on matters relating to the Project 
except with prior written consent of the other party. 

 

7.  EXECUTIVE AUTHORITY 
 The said Joint Venture through its authorized representative shall receive instructions, 

payments from the Client. The management structure for the project shall be prepared by 
mutual consultations to enable completion of project to quality requirements within permitted 
cost and time. 

 

8.  BID SECURITIES 
 Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to 

the Client on behalf of the joint venture which shall be legally binding on all the members 
of the Joint Venture. 

 

9.  BID SUBMISSION 
 Each Party shall bear its own cost and expenses for preparation and submission of the bid 

and all costs until conclusion of a contract with the Client for the Project. Common expenses 
shall be shared by all the parties in the ratio of their actual participation. 

 

10. INDEMNITY 
 Each party hereto agrees to indemnify the other party against its respective parts in case of 

breach/default of the respective party of the contract works of any liabilities sustained by the 
Joint Venture. 

 

11. For the execution of the respective portions of works, the parties shall make their own 
arrangements to bring the required finance, plants and equipment, materials, manpower and 
other resources. 

12. DOCUMENTS & CONFIDENTIALITY 
 Each Party shall maintain in confidence and not use for any purpose related to the Project all 

commercial and technical information received or generated in the course of preparation 
and submission of the bid. 
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13. ARBITRATION 
 Any dispute, controversy or claim arising out of or relating to this agreement shall be settled 

in the first instance amicably between the parties. If an amicable settlement cannot be reached 
as above, it will be settled by arbitration in accordance with the Indian Arbitration and 
Conciliation Act 1996 or any amendments thereof. The venue of the arbitration shall be Delhi. 

 
14. VALIDITY 
 This Agreement shall remain in force till the occurrence of the earliest to occur of the 

following, unless by mutual consent, the Parties agree in writing to extend the validity for a 
further period. 

 
a. The bid submitted by the Joint Venture is declared unsuccessful, or 
b. Cancellation/ shelving of the Project by the client for any reasons prior to award of 

work 
c. Execution of detailed JV agreement by the parties, setting out detailed terms 

after award of work by the Client. 
 

15. This MOU is drawn in ….. Number of copies with equal legal strength and status. One copy 
is held by M/s ………… and the other by M/s…………. & …….M/s ……….. And a 
copy submitted with the proposal. 

 
16. This MOU shall be construed under the laws of India. 

 
 17. NOTICES 

 

Notices shall be given in writing by fax confirmed by registered mail or commercial courier to 
the following fax numbers and addresses: 
Lead Partner                                                              Other Partner(s) 
…………………………. ………………… 
(Name & Address) (Name & Address) 

 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year 
first before written. 
 
M/s…………………………….. M/s………………………. 
…….…………………………… ………………………….. 
(Seal) (Seal) 

 

Witness 
1………………….. (Name & Address) 
2………………….. (Name & Address) 
 
Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be 

furnished. 
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FORM No. 10 
 

DRAFT FORMAT OF JOINT VENTURE AGREEMENT 
To be executed on non-judicial stamp paper of appropriate value in accordance with 
relevant Stamp Act and to be registered with appropriate authority under Registration 
Act. 

 
     The JV agreement shall be structured generally as per contents list given below:  
 
A.  CONDITIONS AND TERMS OF JV AGREEMENT 

 
1.  Definitions and Interpretation 
2.  Joint Venture – Include Equity of members, transferability of shareholding of equity of a 

partner leaving during the subsistence of the contract. 
3.  Proposal Submission 
4.  Performance – To indicate scope of responsibility of each member 
5.  Language and Law 
6.  Exclusively 
7.  Executive Authority 
8.  Documents 
9.  Personnel 
10. Assignment and Third Parties 
11. Severability 
12. Member in Default 
13. Duration of the Agreement 
14 Liability and sharing of risks 
15. Insurance 
16. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 
17. Financial Administration and Accounting 
18. Guarantees and Bonds 
19. Arbitration 
20. Notices 
21. Sole Agreement and Variation 

 
B. SCHEDULES 
1.  Project and Agreement Particulars 
2.  Financial Administration Services 
3.  Allocation of the obligations 
4.  Financial Policy and Remuneration 

 
***** 
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PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT 
VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant 
Stamp Act and to be registered with appropriate authority under Registration Act.) 

 
No…. Dated 

 
From: 
…………………….. 
……………….. 

 
To, 
Chief General Manager ,  
Dedicated Freight Corridor Corporation of India Limited,  
A-1,Circular Road, Ajmer-302020, 

 
Re: …“[Insert name of work]…………………………………………..” 

 
Ref: Your notice for Invitation for Bid (IFB) No………………………………. 
Dated ………….. 

 
1. We wish to confirm that our company/firm has formed a Joint Venture with 

(i)……………. & ii)……………….. For the purposes associated with IFB referred to 
above. 

 

(Members who are not the lead partner of the JV should add the following paragraph)*. 
 

2. ‘The JV is led by … whom we hereby authorise to act on our behalf for the purposes of 
submission of Bid for ………. and authorise to incur liabilities and receive instructions for 
and on behalf of any and all the partners or constituents of the Joint Venture.’ 

 

OR 
 

(Member(s) being the lead member of the group should add the following paragraph)* 
 

2. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the 
Joint Venture: 

3. In the event of our JV being awarded the contract, we agree to be jointly with i) & ii) 
……… (names of other members of our JV) and severally liable to the Dedicated Freight 
Corridor Corporation of India Limited, its successors and assigns for all obligations, 
duties and responsibilities arising from or imposed by the contract subsequently entered 
into between Dedicated Freight Corridor Corporation of India Limited  and our JV. 
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4.   *I/We, further agree that entire execution of the contract shall be carried out 

exclusively through the lead partner. 
 

Yours faithfully, 
(Signature) 
(Name of Signatory)…………………. 
(Capacity of Signatory)………………… 
Company Seal * Delete as applicable 

 
Note: In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF 
JOINT VENTURE (JV) PARTNERS 

 
POWER OF ATTORNEY* 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance with 
relevant stamp Act. The stamp paper to be in the name of the company who is issuing the 

power of Attorney) 
 

Know  all  men  by  these  presents,  we …  do  hereby  constitute,  appoint  and authorise 
Mr/Ms …. who is presently employed with us and holding the position of ……as our attorney, to 
do in our name and on our behalf, all such acts, deeds and things  necessary  in  connection  with  
or  incidental  to  our  bid  for  the  work  of 
… Including signing and submission of all  documents and providing information / responses 
to Dedicated Freight Corridor Corporation of India Limited, representing us in all matters, dealing 
with Dedicated Freight Corridor Corporation of India Limited in all matters in connection with our 
bid for the said project. 
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall 
and shall always be deemed to have been done by us. 

 
Dated this the ……… day of …………. 2019. 

 
(Signature of authorised Signatory) 

 

 
 

Signature of Lead Partner Signature of JV Partner(s) 
 

……………………………………… ………………………. 
(Signature and Name in Block letters of Signatory) 

Seal of Company 
Witness 

Witness 1: 
Name: 

 

Address: 
Occupation: 

*Notes: 

 
Witness 2: 
Name: 
 

Address: 
Occupation: 

i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORMAT FOR POWER OF ATTORNEY TO 
LEAD PARTNER OF JOINT VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance 
with relevant stamp Act. The stamp paper to be in the name of the company who is 

issuing the power of Attorney) 
 

POWER OF ATTORNEY* 
 
Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for the work 
of “Work of Providing covering sheds on RUB approaches & Misc. works in 
Marwar Jn. - Iqbalgarh Section under CGM-Ajmer unit of Western Dedicated 
Freight Corridor” 
 
 

Whereas, the members of the Joint Venture comprising of M/s. …,  M/s. …,  M/s.……, and 
M/s. …. are interested in submission of bid for the work of …[Insert name of work]… in 
accordance with the terms and conditions contained in the bidding documents. 

 
Whereas, it is necessary for the members of the Joint Venture to designate one of them as the 
Lead Partner, with all necessary power and authority to do, for and on behalf of the Joint 
Venture, all acts, deeds and things as may be necessary in connection with the Joint Venture's 
bid for the project, as may be necessary in connection the Joint Venture's bid for the project. 

 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 
We, M/s. ………………, hereby designate M/s. ………………………………,  being one of 
the partners of the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of 
the Joint Venture, all or any of the acts, deeds or things necessary or incidental to the Joint 
Venture's bid for the contract, including submission of bid, participating in conferences, 
responding to queries, submission of information/ documents and generally to represent the 
Joint Venture in all its dealings with the Railway / DFCCIL or any other Government Agency 
or any person, in connection with the Bid/contract for the said work until culmination of the 
process of  bidding  till  the  contract  agreement  if  successful, is  entered  into  with  the 
Dedicated Freight Corridor Corporation of India Limited and thereafter till the expiry of 
the contract agreement. 

 

*To be executed by all the members of the JV except the lead member. 
 

The mode of execution of the Power of Attorney should be in accordance with the procedure, 
if any, laid down by the applicable law and the charter documents of the executants(s) and 
when it is so required the same should be under common seal affixed in accordance with 
the required procedure. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said 
attorney, pursuant to this power of attorney and that all acts deeds and things done by our 
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aforesaid attorney shall and shall always be deemed to have been done by us/ Joint Venture. 
 

 
Dated this the ………… Day of ……….. 2019 

 

 
……………………. 
(Signature) 
 
……………………………………… (Name in Block letters of Executants)  
Seal of Company 
 
Witness 1  
Name:  
Address:  
Occupation:  
Witness 2  
Name:  
Address:  
Occupation:  
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Registered Acknowledgement Due  

 
PROFORMA FOR TIME EXTENSION 

 
No. _______________________          Dated: 
____________ 
 
__________________________________ 
__________________________________ 
 
Sub: (i) __________________________________________________ (name of work).  

(ii)  Acceptance letter no. __________________________________________ 
(iii) Understanding/Agreement no. ___________________________________  
 

Ref:  _______________________________________ (Quote specific application of Contractor for 
extension to the date received) ________________________________ 
Dear Sir,  
1. The stipulated date for completion of the work mentioned above is _______________.From the 

progress made so far and the present rate of progress, it is unlikely that the work will be 
completed by the above date (or ‘However, the work was not completed on this date’).  

2. Expecting that you may be able to complete the work, if some more time is given, the competent 
authority, although not bound to do so, hereby extends the time for completion 
from_________________ to ___________________.  

3. Please note that an amount equal to the liquidated damages for delay in the completion of the 
work after the expiry of _______________________ (give here the stipulated date for 
completion with/without any penalty fixed earlier) will be recovered from you as mentioned in 
Clause, 17-B of the Standard General Conditions of Contract for the extended period, 
notwithstanding the grant of this extension. You may proceed with the work accordingly.  

4. The above extension of the completion date will also be subject to the further condition that no 
increase in rates on any account will be payable to you.  

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of 
the conditions stated above.  

6. Please note that in the event of your declining to accept the extension on the above said 
conditions or in the event of your failure after accepting or acting up to this extension to 
complete the work by ______________ (here mention the extended date), further action will 
be taken in terms of Clause 62 of the Standard General Conditions of Contract.  

 
                                                                                         Yours faithfully  
 
 

 For and on behalf of the Employer 
        

     Name of the Official:- 
Stamp/Seal of the Employer 
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CERTIFICATE OF FITNESS 
 
1.   (a) Serial Number ______________  
 (b)   Date _______________   
 
2.   Name of person examined ________________________  

I certify that I have personally examined (name) _______________________ 
 

3.   Father’s Name: son/daughter of _____________________________________,             residing 
at ________________________________________________________ 

 
4.    Sex    ___________ 
 
5.   Residence:  _______________________________________________  
 
6.  Date of birth, if available, and/or certified age  

____________________________  
 
7.  Physical fitness _______________________  
 
8.  Identification marks ___________________ 

_____________________________________  
 

 
9.   Reasons for: 
 

(a) refusal to grant certificate, or  __________________________ 
(b) Revoking the Certificate   _________________________  

 
 

____________________ 
Signature or Left Hand  

Thumb Impression of the 
Person Examined  

 
_________________________  

Signature of Certifying Surgeon  
 
Note: In case of physical disability, the exact details of the cause of the physical disability should be 

clearly stated 
 

 
 
 
 
 

Who is desirous of being employed in a 
factory or on a work requiring manual 
labour and that his / her age as nearly as 
can be ascertained from my 
examination, is _______ years and that 
he/she is fit for employment in a factory 
or on a work requiring manual labour as 
an adult/child.  
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Registered Acknowledgement Due  

 
 

PROFORMA OF 7 DAYS NOTICE 
DFCCIL 

(Without Prejudice) 
To 

M/s _____________________________  
_____________________________ 
 

 
Dear Sir,  
 

Contract Agreement No. _____________________________________________ 
In connection with _________________________________________________  
 

1. In spite of repeated instructions to you by the subordinate offices as well as by this office in 
various letters of even no. ________________, dated __________; you have failed to start 
work/show adequate progress and/or submit detailed program me for completing the work.  
 

2.  Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 
________, dated __________ in reference to your representation, dated ____________.  

 
3.    As you have failed to abide by the instructions issued to commence the work/to show adequate 

progress of work you are hereby given 7 days’ notice in accordance with Clause 62 of Standard 
General Conditions of Contract to commence works / to make good the progress, failing which 
further action as provided in Clause 62 of the Standard General Conditions of Contract viz. to 
terminate your Contract and complete the balance work without your participation will be taken.  

 
 

 Kindly acknowledge receipt. 
 

Yours faithfully  
 
 
 
 

For and on behalf of the Employer 
           Name of the Official:- 
                                         Stamp/Seal of the Employer   
 
 
 
 

 
 

FORM No. 17  
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Registered Acknowledgement Due  
 

PROFORMA OF 48 HRS. NOTICE 
DFCCIL 

(Without Prejudice) 
To 
 

M/s _____________________________  
 _________________________________ 

 
Dear Sir,  
 
 

Contract Agreement No. _____________________________________________ 
In connection with _________________________________________________  
 

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract was given to 
you under this office letter of even no., dated ____________; but you have taken no action to 
commence the work/show adequate progress of the work.  
 

2.  You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General Conditions of 
Contract to commence works / to make good the progress of works, failing which and on expiry 
of this period your above contract will stand rescinded and the work under this contract will be 
carried out independently without your participation and your Security Deposit shall be 
forfeited and Performance Guarantee shall also be encased and consequences which may please 
be noted.  

 
 
Kindly acknowledge receipt. 
 
 

 
     Yours faithfully  

 
 

For and on behalf of the Employer 
           Name of the Official:- 

                                  Stamp/Seal of the Employer 
 
 
 
 
 
 
 
 
 

FORM No. 18  
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Registered Acknowledgement Due  
 

PROFORMA OF TERMINATION NOTICE 
DFCCIL 

(Without Prejudice) 
 
No. ________________________________                 Dated ____________ 
 
To  

M/s _____________________________ 
 _________________________________  

 
Dear Sir,  
 

Contract Agreement No. _____________________________________________ 
In connection with _________________________________________________  

 
Forty eight hours (48 hrs.) notice was given to you under this office letter of even no. 
Dated _______________; but you have taken no action to commence the work/show adequate 
progress of the work.  
 
Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in terms 
of Clause 62 of Standard General Conditions of Contract and the balance work under this contract 
will be carried out independently without your participation. Your participation as well as 
participation of every member/partner in any manner as an individual or a partnership firm/JV is 
hereby debarred from participation in the tender for executing the balance work and your Security 
Deposit shall be forfeited and Performance Guarantee shall also be encased.  
 

Kindly acknowledge receipt. 
 
 

Yours faithfully  
 
 
 
 

For and on behalf of the Employer 
           Name of the Official:- 

                                  Stamp/Seal of the Employer 
 
 
 
 
 
 
 
 

FORM No. 19  
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SAMPLE 
FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE 

 
(Clause 1.5.20, Part - I, Chapter - V) 

 
Bank guarantee made on this …………………………………. Between ……………………… 
(Hereinafter called “the Bank”) of the One Part and Dedicated Freight Corridor Corporation of 
India Limited. (Hereinafter called “the Employer”) of the other Part. 

 
WHEREAS  Dedicated  Freight  Corridor  Corporation  of  India  Limited  has  awarded  the 
Contract  no………….  for  “………………………………….”  (Hereinafter called “the 
Contractor”), having its registered office at ……………………………….. 

 
AND  WHEREAS   vide  Clause  1.5.20  of  Part - I, Chapter V ,  Special  Conditions   of  Contract, 
Mobilization Advance up to ___% (___ percent) of the original contract value of 
Rs…………………..  Is payable to the contractor against Bank Guarantees, the contractor hereby 
applies for Mobilization Advance of ___% (___ percent) amounting to Rs……………………../- 
(Rupees…………………………………..) of the Contract Price, 

 
Now, we the undersigned,  Bank of ………….,  being fully authorized  to sign  and to incur 
obligations for and on behalf of and in the name of Bank of ……………..hereby  declare that the 
said Bank will guarantee the Employer the full amount of Rs. …………………../- 
(Rupees……………………………………..) as stated above. 

 
We,  Bank  of  ……………….,  do  hereby  unconditionally,   irrevocably  and  without  demur 
guarantee  and undertake  to pay the Employer  immediately  on demand  any or all money payable 
by the contractor to the extent of Rs. ………………./-(Rupees………………………..) without 
any demur, reservation, context, recourse or protest and/or without any reference to the contractor. 
Any such demand made by the Employer on the Bank shall be conclusive and binding 
notwithstanding any difference between the Employer and the contractor on any dispute pending 
before any court, Tribunal, Arbitrator or any other authority. We agree that the guarantee herein 
contained shall be irrevocable and shall continue to be enforceable till the Employer discharges 
this guarantee. 

 
This guarantee is valid till …………………………….. 

 
At any time during the period in which this guarantee still valid of the contractor fails to fulfil its 
obligation under the Contract, it is understood that the Bank will extend this guarantee under the 
same condition for the required time on demand by the Employer at the cost of the contractor. 
 
The Guarantee   hereinbefore   contained   shall not be affected by any change in the constitution of 
the Bank or of the contractor. 

 
The neglect or forbearance of the Employer in enforcement  of payment of any money, the payment 
whereof is intended to be hereby secured or the giving of time by the Employer for the payment 
hereof shall in no way relieve the Bank of their liability under this Deed. 
The expressions “the Employer”, “the Bank” and “the contractor” hereinbefore used shall include 
their respective successors and assigns. 
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Notwithstanding anything contained herein: 
Our  liability  under  this  Bank  Guarantee  shall  not  exceed  Rs………………./- 
(Rupees…………….) 
This bank Guarantee shall be valid up to…………………. 
We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only 
and only if you serve upon us a written claim or demand on or before ……………(date of expiry 
of Guarantee). 

 
In  witness  whereof  we  of  the  Bank  have  signed  and  sealed  this  Guarantee  on  the 
…………………day of ………….. Being herewith duly authorized. 
For and on behalf of the Bank of.................. 
Signature of Authorized Bank Official 
 
Name   ............................................ 
Designation  ............................................ 
Stamp/Seal of the bank ............................................. 
Signed, sealed and delivered for and on 
Behalf of the bank by the above named 
 
......................... In the presence of 
Witness 1 
Signature  ........................................ 
Name  ........................................ 
Address  ........................................ 
Witness 2 
Signature  ........................................ 
Name  ........................................ 
Address  ........................................ 
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Form no.20 

PRE CONTRACT INTEGRITY PACT 
General 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on-------------
-----------------day of the month of---------------------  20…., between, on one hand, the DFCCIL 
acting through Shri -----------------------------  Designation of the officer, (hereinafter called the 
CLIENT, which expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Part and M/s------------------- represented by Shri ---
-------------------Chief Executive Officer (hereinafter called the "BIDDER/SELLER" which 
expression shall mean and include, unless the context otherwise requires, his successors and 
permitted assigns) of the Second part.  

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to 
Offer/has offered for stores or works.  

WHEREAS the [A] is a private company/ public company/ Government undertaking/ partnership/ 
registered export agency, constituted in accordance with the relevant law in the matter and the 
CLIENT is a PSU performing its functions or behalf of the President of India.  

NOW, THEREFOR,  
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:-  

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of 
the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact 
of corruption on public procurement, and  

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 
[B] by providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the CLIENT will commit to prevent corruption, in any form, by its Officials 
by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the CLIENT  

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly 
with the [B], will demand, take a promise for or accept, directly or through intermediaries, 
any bribe, consideration, gift, reward, favour or any material or  immaterial benefit or any 
other advantage from the [A] either for themselves or for any person, organization or third 
party related to the [B], in exchange for an advantage in the bidding process, bid 
evaluation, contracting or implementation process related to the [B].  
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1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and  will provide 

to all BIDDERs the same information and will not provide any such information to any 
particular BIDDER which could afford an advantage to that particular [A] in comparison 
to other BIDDERs.  

1.2 All the officials of the CLIENT will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach.  

2. In case any such preceding misconduct on the part of such official(s) in reported by the [A] 
to the CLIENT with full, and verifiable facts and the same is prima facie found  to be 
correct by the CLIENT, necessary disciplinary proceedings, or any other action  as 
deemed fit, including criminal proceedings may be initiated by the CLIENT and such a 
person shall be debarred from further dealings related to the [B] process. In  such a 
case while an enquiry is being conducted by the CLIENT the proceedings under the [B] 
would not be stalled.  

          Commitments of BIDDERS  

3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage) in order to secure the [B] contract or in furtherance to secure it and in 
particular committee itself to the following:-  

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favour, any material or immaterial benefit or other advantage,  commission fees, 
brokerage or inducement to any official of the CLIENT, connected directly or indirectly 
with the bidding process, or to any person, organization or third party related to the (B] in 
exchange for any advantage in the bidding, evaluation, contracting and implementation of 
the [B].  

 
3.2 The (A] further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any Material or immaterial benefit 
or other advantage, commission, fees, brokerage or inducement to any official of the 
CLIENT or otherwise in procuring the Contract or forbearing to do or having done any act 
in relation to the obtaining or execution of the [B] or any other [B] with the Government 
for showing or forbearing to show favour or disfavour to any person in relation to the [B] 
or any other [B] with the Government.  

 
3.3 * [A] shall disclose the name and address of agents and representatives and Indian [A] 

 shall disclose their foreign principals or associates.  
 
3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract.  
 
3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/ integrator/ authorized government sponsored export entity of the defense 
stores and has not engaged any individual or firm or company whether Indian or foreign 
to intercede, facilitate or in any way to recommend to the CLIENT or any of its 
functionaries, whether officially or unofficially to the award of the [B] to the [A] nor has 
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any amount been paid, promised or intended to be paid to any such individual, firm or 
company in respect of any such intercession, facilitation or  recommendation.  

 
3.6 The [A] either while presenting the bid or during pre-contract negotiations or before 

signing the [B] shall disclose any payments he has made, is committed to or intends to 
make to officials of the CLIENT or their family members, agents, brokers or any other 
intermediaries in connection with the [B] and the details of services agreed upon for such 
payments.  

 
3.7 The [A] will not collude with other parties interested in the [B] to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the [B].  

 
3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities.  
 
3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or pass on 

to others, any information provided by the CLIENT as part of the business relationship, 
regarding plans, technical proposals and business details, including  information 
contained in any electronic data carrier. The [A] also undertakes to exercise due and 
adequate care lest any such information is divulged.  

 
3.10 The [A] commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts.  
 
3.11 The [A] shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above.  
 
3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the [A], either 

directly or Indirectly, is a relative of any of the officers of the CLIENT, or alternatively, if 
any relative of an officer of the CLIENT has financial. Interest/stake in the Bidder’s firm, 
the same shall be disclosed by the [A] at the time of filling of tender.  

 

            The term ‘relative’ for this purpose would be as defined in section 6 of the companies’ act 
1956. 

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary dealings 
or transactions, directly or indirectly, with any employee of the CLIENT. 

4. Previous Transaction 
 

4.1 The [A] declares that no previous transgression occurred in the last three years 
immediately before signing of this integrity Pact, with any other company in any country 
in respect of any corrupt practices envisaged hereunder or with any public sector enterprise 
in India or any Government department in India that could justify BIDDER’s from the 
tender process.  

 
4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified 

from the ender process or the contact, if already awarded, can be terminated for such 
reason. 
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5. Earnest Money (Security Deposit) 
5.1   While submitting commercial bid, the [A] shall deposit an amount __  (to be specified in 

RFP) as Earnest Money/Security Deposit, with the CLIENT through any of the following 
instruments:-  

i. Bank draft or a pay order in favour of ___________. 
ii. A confirmed guarantee by an Indian nationalized bank, promising payment of the 

guaranteed sum to the CLIENT on demand within three working days without any demur 
whatsoever and without seeking any reasons whatsoever. The demand for payment by the 
CLIENT shall be treated as conclusive proof or payment. 

iii. Any other mode or through any other instrument (to be specified in the RFP). 
5.2  The earnest money/Security deposit shall be valid up to a period of five years or the 

contractual obligations to the complete satisfaction of both the BIDDER and the CLIENT, 
including warranty period, whichever is later. 

5.3 In case of the successful [A] a clause would also be incorporated in the article pertaining to 
performance Guarantee in the [B] that the provisions of sanctions for violation shall be 
applicable for forfeiture of performance bond in case of a decision by client to forfeit the 
same without assigning any reason for imposing sanction for violation of this pact. 

5.4  No interest shall be payable by CLIENT to the [A] on earnest Money/Security Deposit for 
the period of its currency. 

6.  Sanctions for Violations 
6.1  Any breach of the aforesaid provisions by the [A] or any one employed by it or acting on 

its behalf (whether with or without the knowledge of the [A] shall entitle the CLIENT to 
take all or any one of the following actions, wherever required :-  

(i) To immediately call off the pre-contract negotiations without assigning any reason or 
giving any compensation to the [A]. However, the proceedings with the other BIDDER(s) 
would continue. 

(ii) The earnest money deposit (in pre-contract stage) and/or security Deposit/performance 
Bond (after the [B] is signed) shall stand forfeited fully and the CLIENT shall not be 
required to assign any reason therefore. 

(iii) To immediately cancel the [B], if already signed, without giving any compensation to the 
[A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian [A] with interest 
thereon at 2% higher that the prevailing prime lending rate of state bank of India, while in 
case of a [A] from the country other than India with interest thereon at 2% higher than the 
LIBOR. If any outstanding payment is due to [A] from the CLIENT in connection with 
any other [B], such outstanding payment could also be utilized to recover the aforesaid 
sum and interest. 
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(v) To encash the advance bank guarantee and performance bond, if furnished by the [A], in 
order to recover the payments, already made by CLIENT, along with interest. 

 
(vi) To cancel all or any other contracts with the [A]. The [A] shall be liable to pay 

compensation for any loss or damage to the Client resulting from such 
cancellation/rescission and the client shall be entitled to deduct the amount so payable 
from the money(s) due to the [A]. 

 
(vii) To debar the [A] from participating in future bidding processes of the Government of India 

for a minimum period of five years, which may be further extended at the discretion of the 
CLIENT. 

 
(viii) To recover all sums paid in violation of this pact by [A]) to any middleman or agent or 

broker with a view a view to securing [B] the contract. 
 
(ix) In cases where irrevocable letters of credit have been received in respect of any [B] signed 

by the client with the [A], The shall not be opened. 
 
(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit the same 

without assigning any reason for imposing sanction for violation of this pact. 
 

 6.2    The client will entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of this 
pact also on the commission by the [A] or any one employed by it or acting on its behalf 
(whether with or without the knowledge of the [A], of an offence as defined in chapter IX 
of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any other statute 
enacted for prevention of corruption. 

6.3    The decision of the CLIENT to the effect that a breach of the provisions of this pact has 
been committed by the [A] shall be final and conclusive on the [A]. However, the [A] can 
approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause  
 

              7.1  The [A] undertakes that it has not supplied/is not supplying similar product/systems or 
subsystems at a price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of India or PSU and if it is found at any stage that 
similar product/system or sub systems way supplied by [A] to any other 
Ministry/Department of the Government of India or a PSU at a lower price, then that very 
price, with due allowance for elapsed time, will be applicable to the present case and the 
difference in the cost would be refunded by the [A] to the CLIENT, if the [B] has already 
been concluded. 

8.  Independent Monitors  
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8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) for 
this pact in consultant with the central vigilance commission (Names and addresses of the 
Monitors to be given)  

 
8.2 The task of the Monitors shall be to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this pact. 
 
8.3 The monitors shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently. 
 
8.4 Both the parties accept that the Monitors have the right to access all the documents relating 

to the project/procurement, including minutes of meetings.  
 
8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 

inform the Authority designated by the CLIENT 
 
8.6 The BIDDER(s) accepts that the   Monitor has the   right to   access without restriction to 

all Project documentation of the CLIENT including that provided by the BIDOER. The [A] 
will also grant the Monitor, upon his request and demonstration of a valid Interest, 
unrestricted and unconditional access to his project documentation. The same is applicable 
to Subcontractors. The Monitor shall be und 'contractual obligation to treat the information 
and documents of the [A] with confidentiality. 

 
8.7 The client will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 
relations between the parties. The parties will offer to the Monitor the option to participate 
in such meetings. 

 
8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from the 

date of reference or intimation to him by the CLIENT/BIDDER and, should the occasion 
arise, submit proposal for correcting problematic situations. 

 
9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the CLIENT or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the [A] and the [A] shall provide necessary information 
and documents in English and shall exte4nd all possible help for the purpose of such 
examination. 

 
10. Law and Place of Jurisdiction  

 
This pact is subject to Indian law. The place of performance and jurisdiction is the seat of 
the CLIENT. 
 

11. Other Legal Actions 
 The actions stipulated in this integrity pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relating to any 
civil or criminal proceedings. 
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12. Validity 

 

12.1 The validity of this integrity pact shall be from date of its signing and extend up to 5 years 
or the complete execution of the [B] to the satisfaction of both the CLIENT and the [A] 
including warranty period, whichever is later. In case [A] is unsuccessful, this integrity pact 
shall expire after six months from the date of the signing of the [B]. 

 
12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of this 

pact shall remain valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 

13. The parties hereby sign this integrity pact at ………………… On …………………. 
 

CLIENT                                                                  BIDDER 
Name of the Officer            CHIEF EXECUCTIVE OFFICER 
Designation 
Deptt./Ministry/PSU 
 
Witness                                                                 Witness 
1. _______________                                          1. _____________________ 
 
2. _______________                                          2.  _____________________ 
 
 
Note: 
[A] -  To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider as the 
case was may be. 
[B] -  To be replaced by Contract/Supply Contract/Consultancy Contract/Works Contract as 
the case was may be. 
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Form No. 21 
ANTI-PROFITEERING DECLARATION 

TO WHOMSOEVER IT MAY CONCERN 
 

I …………………, age ………, years, Son/Daughter   of ……………….,   resident of 

………………………………….. Do solemnly affirm and state as under: 

1) That I am the  ______________ <Designation of the authorized signatory> of ……………. 

     And I am duly authorized to furnish this undertaking/declaration on behalf of 

………………………… (Name of the company). 

2) That  …………………………… (Name     of     the     company)  has     been       awarded   the 

work …………………… (Name       of      Work)       vide       Letter       of Award number 

…………….. Dated ……………. by M/s Dedicated Freight Corridor Corporation of India 

Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the Goods & Services 

Tax ("GST") Law(s), 

4) That the Company ……………………….. Has passed the benefit of input tax credit available on 
the …………………. …….. (good/services) having HSN ………… ….  supplied to M/s 
Dedicated Freight Corridor Corporation of India Limited which it is getting on account of reduced 
tax liability and input tax credit because of enactment of GST Laws after introduction of Goods 
and Service Tax w.e.f. 1s1 July, 2017. The details and amounts being passed on to DFCCIL are 
provided in Annexure ……….. of this document and are as per applicable GST Laws. These are 
true and correct to the best of my knowledge, information and belief. 

5) Further, it is to confirm also that in case ……………..  (name of the organization) will receive 
any further benefit in future after 1st July, 2017 by way of availment of input tax credits which 
were not allowed to be availed before 1sl July, 2017 or reduction in tax rates or in any other manner 
which results in reduction of cost of the goods/services supplied to M/s Dedicated Freight Corridor 
Corporation of India Limited, then Company will pass that benefit to M/s Dedicated Freight 
Corridor Corporation of India Limited also. 

6) That I declare that the foregoing is true and correct and the same is a legal obligation and failure 
to fulfil it could result in penalties under the law. 

7) 1 confirm that I am aware of the implication of the above undertaking and our liability on account 
of incorrect/misleading declaration under the GST Laws. 

 

Signature of the Authorized signatory/ person 

Name and Designation of the Auth. Sign/person of the person 

 

 

Name of the Organization and Seal 

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public 
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PART V    
 
 

DRAWINGS 
 
 
 

5.1 General Arrangement Drawings for reference :  
           NWR drawing no. Dy.CE/C/KTT/1352/U/RUB of covering shed of RUB approaches. 
 
5.2     The contractor shall submit the detailed design and drawing of structure duly prepared 

by structural engineer with CAD file prior to start of the work, for which nothing extra 
shall be paid to the contractor. 
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