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PART I 

GENERAL 

INSTRUCTIONS TO BIDDERS (ITB) 

 

1. General: All bidders must note that this being E-tender, bids received only 

through online on E-tendering portal www.tenderwizard.com/DFCCIL shall be 

considered as an offer. Any bid submitted in paper form will not be received 

and opened and shall be summarily rejected. 

Further, following instructions should be noted by bidders 

2. Procedure for submission of E-tender: 

 

2.1 Bid Document obtaining process: 

 

The Bidder who wish to view free Notification and tender documents can visit 

DFCCIL’s website www.dfccil.gov.in OR www.tenderwizard.com/DFCCIL OR 

Central Procurement Portal www.eprocure.gov.in. 

Interested bidders who wish to participate should visit website 

www.tenderwizard.com/DFCCIL, which is the ONLY website for bidding their offer. 

Further the procedure is as follows: 

• Register yourself with M/s. Indian Telephone Industries (ITI) for obtaining Login ID 

and Password (after paying necessary charges). This is one time annual payment 

and applicable for bidding other tenders also. 

 

• Obtain Class-III Digital Signature Certificate from ITI or any other digital signature 

issuing authority. In case bidder wish to obtain the digital signature certificate from 

ITI, they may contact Mobile numbers 7738875539/ 7666563870/ 7276698860. 

 

• Using the login ID, password and digital signature enter the tender portal to 

purchase the tender document. 

 

• The tender document charge has to be paid though DD/ BC drawing in favour of 

Dedicated Freight Corridor Corporation of India Limited payable at Mumbai and 

payment details to be filled uploaded along with the offer i.e. Bid in website. 

 

• Pay processing fees through e-payment. This payment can be done only through 

e-payment gateway of ITI. 

 

http://www.tenderwizard.com/DFCCIL
http://www.dfccil.gov.in/
http://www.tenderwizard.com/DFCCIL
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• With the payment of processing fee, the bidder can download the ‘Technical bid’ 

(Microsoft Excel file ‘Technicalbid.xls’) and ‘financial bid’ (Microsoft Excel file 

‘Financialbid.xls’) by clicking the link “Show Form”. 

 

3. The tender document shall be submitted in online mode through website 

www.tenderwizard.com/DFCCIL. 

 

4. The bidder must ensure that the tender document submission before the closing 

time as the tender submission shall stop accepting the offer at prescribed date 

and time.  

 

5. Bidder can anytime change quoted rates before date & time of closing of tender.  

  

6. This tender being E-tender, the digital signature obtained from approved 

Controller of Certificate Authorities (CCA) shall only be considered as authentic. 

The process of obtaining digital signature has been specified as above in para 2.1   

 

7. Tenderer should submit the Tender Document cost and original EMD in Chief 

General Manager-Mumbai’s Office on/or before date 03.09.2019 up to 17.30 hrs. 

duly mentioning the tender reference on the envelope. Scanned copy of Tender 

Document cost, EMD to be submitted with online tender. In case Tender 

Document cost, original EMD not received by the date 03.09.2019 up to 17.30 

hrs offer will be summarily rejected. 

 

8. The following statutory documents are to be submitted in physical form on/or 

before the date 03.09.2019 up to 17.30 hrs in enclosed envelope duly mentioning 

the tender reference, Otherwise, the offer of the tender shall be considered 

as invalid offer.: 

1. Tender document cost 

 

2. Original EMD 

 

3. Documents related to Sole Proprietorship Firm (if applicable) 

a) Sole Proprietorship Firm Para 1.3.6.2(a) Sole Proprietorship Firm shall 

submit the notarized copy of the affidavit. 

 

4. Documents related to Partnership Firm (if applicable) 

a) Notarized copies of (i) registered / notarized Partnership Deed as per 

Para 1.3.6.2(b)(i) , (ii)Power of Attorney duly authorizing  one or more 

http://www.tenderwizard.com/DFCCIL
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of the partners of the firm or any other person(s) as per Para 

1.3.6.2(b)(ii). 

 

5. Documents related to JV firm. (if applicable) 

a) Form 9, 11, 12 & 13 of the tender document,  

b) In case one or more of the members are JV firm then, 1) Notary certified 

copy of Partnership deed (Clause 65.15.1 (a)); 2) Consent of all the 

partners to enter into the Joint Venture Agreement on a stamp paper 

(Clause 65.15.1 (b)); C) Power of Attorney (duly registered as per 

prevailing law) in favour of one of the partners of the partnership firm to 

sign the JV (Clause 65.15.1 (c)). 

 

In case one or more members of JV is/are Proprietary Firm or HUF then 

Affidavit on Stamp Paper of appropriate value declaring that his/her 

Concern is a Proprietary Concern and he/she is sole proprietor of the 

Concern OR he/she is in position of "KARTA" of Hindu Undivided Family 

(HUF) and he/she has the authority, power and consent given by other 

partners to act on behalf of HUF (Clause 65.15.2) 

 

c) In case one or more members is/are limited companies then, a) Notary 

certified copy of resolutions of the Directors of the Company, permitting 

the company to enter into a JV agreement (Clause 65.15.3 (a)); b) 

Power of Attorney (duly registered as per prevailing law) by the 

Company authorizing the person (Clause 65.15.3 (c)) 

 

d) Form No 1 as per Chapter II of Part IV. 

 

9. It is to be ensured by the tenderer that the documents such as Tender document, 

scan copy of EMD, scan copy of Documents related to Sole Proprietorship Firm, 

Partnership Firm and Companies registered under Companies Act as mentioned 

in the Para 1.3.6 of the tender document and Documents related JV mentioned in 

Para 65 and Form 9, 11, 12, 13 of the tender document such as mentioned and 

other documents as applicable should be uploaded with tender online before the 

time and date of closure of the tender document.  

Note: The documents are to be submitted in physical form shall be in 

enclosed envelope and write “Kind attention to Dy. Chief Project Manager/ 

Engg-I/ DFCCIL-Mumbai” mentioning the tender number. 

10. Please attach all the addendum(s)/corrigendum(s)(if any) along with the tender 

document as per Clause 1.1.4 and then upload with the tender document. 
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11. Financial bid (Microsoft Excel file) to be filled, saved and uploaded with 

digital signature. Only the downloaded financial bid filed should be uploaded 

after filing and saving in document library. Do not upload scanned copy such as 

pdf or jpg file etc. of ‘Financial Bid’ in document library. 

 

12. The bidder must obtain for itself on its own responsibility and its own cost all the 

information including risks, contingencies & other circumstances in execution of 

the work.  It shall also carefully read and understand all its obligations & liabilities 

given in tender documents.   

 

13. Cost of biddings:  The Bidder shall bear all costs associated with the preparation 

and submission of its Bid, and the Employer shall not be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process. 

 

14. Tenderer may carefully note that they are liable to be disqualified at any time 

during tendering process in case any of the information furnished by them is not 

found to be true. In addition, the EMD of such tenderer shall be forfeited. The 

decision of Employer in this respect shall be final and binding. 

 

15. The bidder shall submit only one bid in the capacity of an individual or sole 

proprietor, partnership firm, company and Joint venture. Violation of this condition 

is liable to disqualify the tenders in which bidder has participated and EMD of all 

such tenderers shall stand forfeited. 

 

16. The bidder is expected to examine all instructions, terms, conditions, forms. 

 

17. Specifications and other information in the bidding document. Failure to furnish all 

information required by the bidding documents or submission of a bid not 

substantially responsive to the bidding document in every respect will be at the 

bidders risk and may result in rejection of his bid. 

 

18. At any time prior to the deadline for submission of bids, Employer may for any 

reason whether at its own initiative or in response to any request by any 

prospective bidder amend the bidding documents by issuing Corrigendum, which 

shall be part of the Tender documents.  

 

19. Employer may at its discretion extend the deadline for submission of the bids at 

any time before the time of submission of the bids. 
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20.  Bid submission process: 

 

The tender documents i.e. Technical Bid and Financial Bid with statutory 

documents should be submitted through online mode in website 

www.tenderwizard.com/DFCCIL only. up to 15.00 Hrs on 27.08.2019. The 

“Packet - A (TECHNICAL B I D )” will be opened at 11.00 Hrs on 

0 4 . 0 9 . 2 0 1 9 . Any modified date and time for submission of tenders shall 

be uploaded on website www. Dfccil . gov . in ,  www . tenderwizard . com / 

DFCCIL  and Central Procurement Portal, eprocure.gov.in. The detail 

procedure of tender opening will be as per Para 1.3.5. 

 

• Before uploading the Technical Bid and before quoting the rate and uploading 

the ‘Financial Bid’, bidders are advised to upload scanned copies of the following 

supporting document in ‘document library’. The list is indicative and not 

extensive. 

 

1. EMD Document confirming to 1.3.8 of General Information (Statutory 

document). 

 

2. Tender Fee Document confirming para 1.3.4.3 (Statutory Document) 

3. Supporting Documents for Eligibility Criteria as per Form 2A and 2B as per 

Chapter II of Part IV.( Statutory Document) 

 

4.  Sole proprietorship Firm, Partnership Firm, JV Firm deed/Memorandum and 

Articles of Association of the firm or company, if applicable as per Para 1.36 

of General Information (Statutory document). 

 

5. Power of attorney of the person signing the tender document or photocopy 

duly attested by Notary Public as per para 1.36 of General information 

(Statutory document)  

 

6. Offer letter as per Chapter II of Part IV (Statutory document) 

 

7. GST Registration Certificate (Statutory document). 

 

8. Any other supporting document as required. 

• After uploading above documents, bidder should quote their rates in the 

downloaded ‘Financial Bid’ file and save the file.  After saving, the bidder 

can upload the filled file.  The name of the downloaded ‘Financial Bid’ 

(‘Financialbid.xls’) file should not be changed. 

http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
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• The Bidder should submit the original EMD, Tender Document Fees in Chief 

General Manager/North/Mumbai’s Office up to 17.30 hrs on 03.09.2019. 

Failure of the same the offer of the bidder is shall be rejected.  

• Tenderer should submit the originals of statutory documents and other 

documents  in Chief General Manager/North/Mumbai’s Office up to 17.30 hrs. 

on 03.09.2019. Documents other than statutory document should be submitted 

in Chief General Manager/North/Mumbai’s Office within 7 days from opening. 

The bid is liable to be rejected in case of failure to submit the documents on time. 

 

21. Opening of the tender  

 The “Packet-A (TECHNICAL BID)” will be opened online at 11.00 Hrs on 

04.09.2019. at the address mentioned in “ Notice Inviting tender “and read out in 

the presence of such tenderer(s) as is/ are present. The detail procedure of tender 

opening will be as per para 1.3.5. Tenderers or their authorized representatives 

who are present shall sign register in evidence of their attendance. 

 

 

 Help desk for E- Tendering 

1. For any difficulty in downloading & submission of tender document at website 

www.tenderwizard.com/DFCCIL, please contact at tenderwizard.com helpdesk 

no 011-49424365 or mobile no 7738875559/7666563870/7276698860. 

2. Bidder manual & system requirement is available on website 

www.tenderwizard.com/DFCCIL for necessary help. 

 

 

 
 
 

 
 
 

http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
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PART-I 
Chapter-I 

 
NOTICE INVITING TENDER 
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PART- I 

Chapter I 

 

DEDICATED FREIGHT CORRIDOR CORPORATIONOFINDIALIMITED  

(AGOVERNMENT OF INDIAENTERPRISE) 

  

No: MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019                                          

 

NOTICE INVITING e-TENDER 

National Competitive Bidding 

Dear Sirs, 

 

Construction of Major / Important Bridge No. 92 & 93 (Balance Work) between 

Vaitarna - Saphale Railway station of Mumbai Division of Western Railway in 

connection with Western Dedicated Freight Corridor. 

 

1.1.1 Chief General Manager (North), Dedicated Freight Corridor Corporation of  

India Limited, 7th floor, Central Railway New Administrative Building, D.N. Road, 

Mumbai, India, invites e-tenders on two packet system on prescribed forms  

from firms/ Companies/ Joint Ventures having requisite experience and financial 

capacity for execution of the following work: 

 

 Table 1 

S. 

No

. 

Name of work Tender 

cost    

 ( Rs.)* 

Earnest 

money          

(Rs.)* 

Comple-

tion 

Period 

1. Construction of Major / Important Bridge 

No. 92 & 93 (Balance Work) between 

Vaitarna - Saphale Railway station of Virar 

– Surat Section of Mumbai Division of 

Western Railway in connection with 

Western Dedicated Freight Corridor. 

 

Rs. 

29,500/- 

including 

GST 

 

Rs. 

69,62,250/- 

 

15 

months 

* As per DFCCIL works manual 

 

1.1.2 Eligibility Criteria: 

Eligibility shall be assessed on applicants, fulfilling the technical capability and   

competence as well as for financial and organizational resources as specified in 

clause no. 1.3.13 (i) A & B of Preamble and General Instruction to tenders (Part - 

I, Chapter III). 
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1.1.3 The Tender document can be downloaded from DFCCIL‟s website 

www.dfccil.gov.in, www.tenderwizard.com/DFCCIL and Central Procurement 

Portal, eprocure.gov.in.  from 11.00 hrs on 24.07.2019 to 14.30 hrs on 

27.08.2019.  

 

1.1.4 DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such 

case, the addendum(s)/corrigendum(s) shall be issued and placed on website 

www.dfccil.gov.in, www.tenderwizard.com/DFCCIL and central procurement 

portal.eprocure.gov.in  at least three days in advance of date fixed for opening of 

tenders. The tenderers who have downloaded the tender documents from website 

must visit the website and ensure that such addendum(s)/corrigendum(s) (if any) 

is also downloaded by them.  

 

1.1.5 The tender documents should be submitted through online mode in website 

www.tenderwizard.com/DFCCIL only. The offer submitted other than online 

will not be accepted.  

 

1.1.5.1 The tender documents shall be in two separate online packets viz Packet - 

A containing TECHNICAL BID and Packet- B containing FINANCIAL BID. 

Detailed credential as per the requirement of eligibility criteria and all tender papers 

except Bill of Quantities are to be submitted in Technical Bid. Summary of Prices 

(Form No.3) with % age above or below or at par on the amount of various 

Schedules "A", "B", "C" and “D”  duly filled in along with Schedule of Prices 

(Form - 4) are to be submitted in “Financial Bid”. Packet- B also contains 

Microsoft Excel file to be filled as Financial Bid, saved and Uploaded with digital 

signature. Only the downloaded financial bid form in excel file should be uploaded 

after filing and saving the file in document library. Caution: Do not upload scanned 

copy such as pdf or jpg file etc. of ‘Financial Bid’ in document library. 

1.1.6 Tender shall be submitted as per “General Instruction to Tenderers” forming as 

part of the complete tender documents. 

 

          The tender documents should be submitted through online mode in website 

www.tenderwizard.com/DFCCIL only. The offer submitted other than online will not 

be accepted. Please refer ‘Procedure for submission of E-tender’ in Para 

‘Instructions To Bidder’ (ITB), General of chapter I of Part I. 

            To participate in the E-Bid submission, it is mandatory for the bidders to have user 

ID & password to login www.tenderwizard.com/DFCCIL, which has to be obtained 

by submitting an annual registration charges of INR 2000/- + Service tax @ 14.5% 

to M/s ITI Ltd through e-payment or latest prevailing charges, which may be 

confirmed. Bidders have to pay the Tender Processing Fee to ITI Ltd through e-

http://www.dfccil.gov.in/
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
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payment at the time of submission of bid. Already registered vendors with M/s. ITI 

Ltd need not pay registration charges.  

 

1.1.7 E-Tenders shall be opened online at the address given below at the time and date 

given in NIT in the presence of the tenderers or their authorized representatives 

intending to attend the opening. 

 

Address of Office of the Chief General Manager/North/Mumbai (for submission & 

opening of tenders):   

 

Chief General Manager/North/Mumbai, DFCCIL, 7th Floor, Central Railway 

New Administrative Building, Mumbai-400001, Maharashtra. 

1.1.8 Tender shall be submitted as per “Instructions to Bidders (ITB)” forming a part 

of the tender document.  

 

1.1.9 Any tender submitted through e-tendering without Earnest Money in the 

form as specified in tender documents shall not be considered and shall be 

summarily rejected.  

 

1.1.10 DFCCIL reserves the right to cancel the tenders before submission/opening of 

tenders, postpone the tender submission/opening date and to accept / reject any 

or all tenders without assigning any reasons thereof. DFCCIL‟s assessment of 

suitability as per eligibility criteria shall be final and binding.  

 

1.1.11 Tenderers may note that they are liable to be disqualified at any time during 

tendering process in case any of the information furnished by them is not found to 

be true. EMD of such tenderer shall be forfeited. The decision of DFCCIL in this 

regard shall be final and binding.  

 

1.1.12 The validity of offer shall be 90 days from the date of opening of the tender. 

 

1.1.13 Information as required as per various Forms to tender document should be 

submitted by the tenderers without fail strictly as per formats. 

 

1.1.14 The tender document shall be submitted in online mode through website 

www.tenderwizard.com/DFCCIL. 
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             DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LTD 
A Govt. of India (Ministry of Railways) Enterprises 

7th Floor, New Administrative Building, D.N. Road, Mumbai-400001  
NOTICE FOR INVITING BIDS (Online i.e. E-Tender) 

 

Tender No MUM/N/EN/Major/Important Bridges/Package-IV,dated 18.07.2019        

Name of work Construction of Major / Important Bridge No. 92 & 93 (Balance 
Work) between Vaitarna - Saphale Railway station of Mumbai 
Division of Western Railway in connection with Western Dedicated 
Freight Corridor. 

(a) Type of Tender Open Tender (Single stage two packet). 

(b) Type of Contract Works Contract. 

(c) Tender Value Rs.  69,62,24,222.00 
 

(d) Completion Period 15 months 
 

(e) Earnest Money Rs. 69,62,250.00 (Paid through FDR/Banker’s Cheque / Demand 

Draft / Unconditional Bank Guarantee executed by state Bank 

of India or any of the nationalized banks or any Indian 

Scheduled Bank.) 

(f) Cost of Tender 

document 

Rs. 29,500.00 including GST (18%) To be paid by D.D./Banker’s 

Cheque in favour of DFCCIL payable at Mumbai. 

(g) Tender Processing Fee Rs 7,500/- plus GST (18%), taxes and duties as applicable (non 

refundable) through e- payment while uploading of tender 

(h) Performance Bank 

Guarantee 

Performance Guarantee (PG) have to be submitted within 30(thirty) days 

from the date of issue of Letter of Acceptance (LOA), amounting to 5% of 

the contract value in the form as give in clause 16.4 of GCC 

(i) Retention Money / 

Security Deposit 

5% of Contract Value 

(j) Officer: Chief General Manager (North), Mumbai Dedicated Freight Corridor 

Corporation of India Limited/Mumbai, 7th Floor, New Administrative 

Building, D.N. Road, Mumbai-400001  

(k) E-Tendering Web Site  E-tendering site- www.tenderwizard.com/DFCCIL 

Help: Please contact Tender wizard helpdesk at 011-49424365  

(L) Pre bidding Conference 0n 05.08.2019 at 11.00 AM at office of Chief General Manager (North) 

Mumbai, 7th Floor, New Administrative Building, DN Road, 400001 

http://www.tenderwizard.com/DFCCIL
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DATE & TIME SCHEDULE 

Date of Uploading of NIT (Online Publishing date) 22.07.2019 at 11.00 Hrs. 

Other Documents (Online Publishing date) 23.07.2019 at 11.00 Hrs. 

Documents download/Sell date (Online) From 24.07.2019 at 11.00 Hrs. 

Bid submission Last date (Online) 27.08.2019 up to 15.00 Hrs. 

Last date of submission of originals of statutory 

documents i.e. EMD & Tender Document Charge 

03.09.2019 up to 17.30 Hrs. 

Bid Opening date & Time (online) 04.09.2019 at 11.00 Hrs. 

 
Chief General Manager (North), Mumbai Dedicated Freight Corridor Corporation of India 

Limited/Mumbai, 7th Floor, New Administrative Building, D.N. Road, Mumbai-400001 
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PART- I  

Chapter- III 
 

PREAMBLE & GENERAL 
INSTRUCTIONSTOTENDERERS 

 
1.3.1 Introduction 

 
(i) General 

 
Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector 
undertaking has been set up under the Indian Companies Act, 1956 for 
implementation of Dedicated Freight Corridor Project. Government of India is the 
sole shareholder of the DFCCIL. 
 
Ministry of Railways (MOR), Government of India has planned to construct 
Dedicated Freight Corridor (DFC) covering about 3338 Kilometres on Eastern 
and Western Corridors. The coverage of Eastern Corridor is from Ludhiana to 
Dankuni and Western Corridor is planned from Jawaharlal Nehru Port, Mumbai 
to Rewari / Tughlakabad / Dadri near Delhi. There will be a linkage between two 
corridors at Dadri. 

 
 

(ii) Dedicated Freight Corridor 
 

Eastern DFC Route will be approximately 1839 Km long from Dankuni to 
Ludhiana via Dankuni– Asansole– Dhanbad– Gaya– Sonnagar - Mughalsarai- 
Allahabad- Kanpur- Tundla- Aligarh- Khurja- Bulandshahr–Meerut– Saharanpur– 
Ambala- Ludhiana.  
 
Western DFC Route will be approximately 1520Kmlong from Dadri to JNPT via 
Rewari – Iqbalgarh - Vadodara-JNPT.  
 
Proposed alignment of DFC has been generally kept parallel to existing Indian 
Railway line except provision of detours at some stations where the existing 
yards/cities are congested. 
 

(iii) Scope of Work 
 
 DFCC has been entrusted with task of construction of Eastern and Western 

DFC. As a part of this endeavor, DFCC intends to invite sealed tender through 

national competitive bidding single stage two packet system for Construction of 

Major / Important Bridge No. 92 & 93 (Balance Work) between Vaitarna - 
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Saphale Railway station of Mumbai Division of Western Railway in connection 

with Western Dedicated Freight Corridor. 

 The broad scope of work for this tender is to construct 2 nos Important / Major 

bridges on the proposed new double line DFC track between Vaitarna - Saphale 

Railway station of Western Railway.  

 The new DFC bridges are planned on the upstream side spread over a length 

of about 25 KM. The natural ground is generally flat and runs very close to 

Arabian Sea. The water level in many of the bridges is affected by tidal 

variations in the sea downstream. River gradients are largely gentle being very 

near to the sea.  

 Engineering Features 
 

 The salient engineering features of the section and standards to be adopted are as 
 

SN  Description Details 

1 Gradient  

A Ruling Gradient 1:200 (compensated) 

B Steepest Gradient in yards 1:1200, 1:400 in exceptional cases with 
approval of DFCC 

2 Formation  

A Bank width for Double line 14.5 m 

B Slope Embankment 2:1 (H:V) (minimum) 

C Cutting width for Double line 18:85 mt 

D Slope of cutting (ordinary soil) 1:1 (H:V) 

E Blanketing thickness As per specifications 

3 Curves  

A Maximum degree of 
curvature 

2.5 Degree (700 mt Radius) 

B Curve Compensation @ 0.04% per degree of curvature 

4 Moving Dimensions  

A Vertical MMD 7.1 m 

B Horizontal MMD 3.66 m 

5 
 

Vertical SOD  

A For Light Overhead Structure 
like FOBs 

8.43 m 

B For Heavy Overhead 
Structure like ROBs 

3.66 m 
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6 Horizontal SOD 2.825 m from centre of track up to 6670 
mm above Rail Level 

7 Track Centres 
 

 

A Between two tracks of DFC 6 m (minimum) expect where different 
distance prescribed as part of tender 
document 

B Between Existing track and 
DFC at proposed Bridge 
locations 

As given General Arrangement Drawings 
of Proposed bridges as part of tender 
document 

8 Bridges loading Standards Axle Load = 32.5 tonne 
Tailing Load = 12 tonne per mtr 
Tractive effort = 110 tonne for single loco & 
180 tonne for double and triple loco 
Braking force for loco = 20 % of loco 
weight 
Braking   force for wagon = 13.4 % of axle 
load 

9 Total No. of Bridges 2 nos.  
(Br. No. 92 & 93) 

A Number of Important bridges 2 nos.  
(Br. No. 92 & 93) 

B Number of major bridges NIL 

 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 20                              for CGM/North/Mumbai 

Scope of Work and Payment Criteria Bridge wise are as under: 

1. Bridge No. 92 (23*19.00 m PSC BOX Girder) 

SN Description of work Scope of work Payment Criteria 

1. Piles Total 169 Nos.   
 
Payment shall be 
made as per 
Schedule “B”. 

2. Pile Cap 20 Nos.  

3. Superstructures: - PSC BOX 
Girder  

Total 46 Nos. (23 x 2 ) 

 

SN Description of work Payment Criteria 

1. RCC M-50 Grade 
1. NIL 

Payment shall be made as 
per Schedule “C”. 

2. RCC M-40 Grade  
1. Pier  
2. Pier Cap 
3. Abutment 
4. Abutment Cap 
5. Ballast Retainer 
6. Footpath wall 
7.  Pedestal  
8. Seismic arrester 
9. Dirt wall 
10. Footpath Slab 
11. Trolley Refuge etc. 

Payment shall be made as 
per Schedule “C”. 

3. RCC M-35 Grade : Wearing Coat Payment shall be made as 
per Schedule “C”  4. M-25 Grade : Toe Wall 

5. PCC M-15 Grade : Staircase etc 

6. Embankment work :- Abutment A1 & A2 
1. Earthwork 
2. Subgrade 
3. Blanketing material 
4. Filter Media 
5. Stone pitching 
6. Stone Packing  
7. Stone masonry steps 
8. Stone packing behind abutment  
9. Toe Drain 
10. Valley Drain etc. 

 
 
 
 
Payment shall be made as 
per Schedule “A” and “C” 

7. Misc. work 
1. Elastomeric bearings for Seismic 

Arrester 
2. Painting work 
3. Bridge Plaque 
4. Coal tar paint 
5. HFL marking 
6. Bridge Name board  

 
 
 
Payment shall be made as 
per Schedule “A” and “C” 
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7. Dry lean concrete  
8. Railing 
9. 80/20 mm aggregate near DLC etc. 
10. Any other work as directed by Engineer 

in charge. 

 

2. Bridge No. 93 (23*19.00 m PSC BOX Girder) 

SN Description of work Scope of work Payment Criteria 

1. Piles NIL   
 
Payment shall be 
made as per 
Schedule “B”. 

2. Pile Cap NIL  

3. Superstructures: - PSC BOX 
Girder  

NIL 

 

SN Description of work Payment Criteria 

1. RCC M-50 Grade 
3. Near Expansion joint  

Payment shall be made as 
per Schedule “C”. 

2. RCC M-40 Grade  
1. Dirt Wall  
2. Abutment 
3. Abutment Cap 
4. Ballast Retainer 
5. Footpath wall 
6.  Pedestal  
7. Seismic arrester 
8. Dirt wall 
9. Footpath Slab 
10. Trolley Refuge etc. 

Payment shall be made as 
per Schedule “C”. 

3. RCC M-35 Grade : Wearing Coat Payment shall be made as 
per Schedule “C”  4. M-25 Grade : Toe Wall 

5. PCC M-15 Grade : Staircase etc 

6. Embankment work :- Abutment A1 & A2 
11. Earthwork 
12. Subgrade 
13. Blanketing material 
14. Filter Media 
15. Stone pitching 
16. Stone Packing  
17. Stone masonry steps 
18. Stone packing behind abutment  
19. Toe Drain 
20. Valley Drain etc. 

 
 
 
 
Payment shall be made as 
per Schedule “A” and “C” 

7. Misc. work 
1. Elastomeric bearings for Seismic 

Arrester 
2. Launching of PSC Box girder 
3. Painting work 

 
 
 
Payment shall be made as 
per Schedule “A” and “C” 
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4. Bridge Plaque 
5. Coal tar paint 
6. HFL marking 
7. Bridge Name board  
8. Dry lean concrete  
9. Railing 
10. 80/20 mm aggregate near DLC etc. 
11. Any other work as directed by Engineer 

in charge. 

 

 

 (iv) Scope of work is as per the requirements given in the Bid document but  
 Not limited to: 
 

(a) Construction of RCC Abutment, Abutment Cap, Pier, Pier Cap, 
PSC/RCC Box girder including pile foundations/ open foundation as per 
approved GAD/Design. 

 
(b) Providing and fixing in position Elastomeric bearings as per approved 

drawing. 
 
(c) Providing and laying cement concrete wearing coat, drainage spouts, 

footpath, etc. 
 
(d) Providing and fixing in position single strip seal elastomeric type 

expansion joints. 
 
(e) Construction of Inspection platform, railing, ladders, pedestals, seismic 

arresters, etc. 
 
(f) Construction of Embankment on either end of bridges. 
 
(g) Other miscellaneous works for commissioning of Major / Important 

bridge work. 
 

(v) Cost of the work: The estimated cost of the tendered work is approximately 
Rs. 69,62,24,222/- 

 
(vi) The Tenderer shall be governed by General Conditions of Contract (GCC), 

Preamble and General Instructions to Tenderers (ITT) and Special Conditions of 
Contract (SCC). Wherever, there is a  conflict in any condition between USSOR 
conditions, GCC and Special Conditions of Contract mentioned in the tender 
documents, the condition mentioned in Special Conditions of Contract will prevail. 
However, Engineer’s decision in this connection shall be final and binding. 

 
Part I, Chapter-IV and V of the tender document contains General Conditions of 
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Contract and Special Conditions of Contract specific to this work and shall be 
applicable in the contract. 

 
(vii) Location 
 

 
Sr. 
No 

 
Bridge No. 

 
Chainage/ 

IR KM 

 
Span 

 
GAD No. 

 
1 

 
Br. No. 92 on on 
Vaitarna River 

 
69/2-15 

 
23x19.0 m  

PSC BOX Girder 

 
SOMA-DFCC-92-C-

1001 

2  
Br. No. 93 on on 
Vaitarna River 

 
70/12-26 

 
23x19.0 m  

PSC BOX Girder 

 
SOMA-DFCC-93-C-

1001 

 
 

These above Major / Important bridges are to be executed in the jurisdiction of 
Mumbai Division of Western Railway. However, DFCCIL reserves right to 
change the site of work anywhere in adjacent / adjoining area of the work 
defined in Para 1.3.1 (iii) above in the jurisdiction of 
CGM/NORTH/MUMBAI/DFCCIL a n d  the contractor shall be bound to execute 
the work without any extra cost. 

 
1.3.2 (A) Tender Bid 
 
 The Tender Bid shall be submitted online through uploading on e-tender web 

site Address:- www.tenderwizard.com/DFCCIL as under:- 
 

Packet - A 
Eligibility/Qualifying e lemen t  of t heTender Bid along with other documents 
mentioned in para 1.3.2 (b) (i),here  in  after  called “TECHNICAL BID “ 
 
Packet -B 
Price elements of the Tender Bid as per para 1.3.2 (b) (ii), herein after called 
“FINANCIAL BID”. 

 
The TECHNICAL BIDs (Packet - A) received through e-tender with physical 
deposition of EMD, Tender Fee and other statutory documents shall be 
opened on the date of tender opening and the detailed scrutiny of TECHNICAL 
BID shall be carried out.  
 
The “FINANACIAL BID” (Packet - B) received through e-tender shall be opened 
only of those tenderers who qualify in "Technical Bid".  
The Financial Bid (Packet- B) of un-qualified tenderers shall not be process 
further and not opened. The detailed procedure for tender opening and 

http://www.tenderwizard.com/DFCCIL
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processing is given in Para 1.3.5. 
 

1.3.2(B) Form of Tender 
 

The Tender documents shall be in two separate packets viz:- 
 
"Packet - A" containing technical Bid and “Packet – B" containing financial Bid. 
Detailed credentials as per the requirement of eligibility criteria and all tender 
papers except Summary of Prices and Schedule of Prices are to be submitted 
through online e-tender in "TECHNICAL  BID” i.e. Packet-A . Summary of Prices 
and Schedule of Prices with percentage above/below/at par duly filled in are to be 
submitted in “FINANCIAL BID” (Microsoft Excel file) to be filled, saved and 
uploaded with digital signature through online e-tender.  
 
Completed tender documents in two packets viz. Packet-A and Packet-B shall be 
submitted through online e-tender on web site:-www.tenderwizard/DFCCIL. 
 
Any tender received through online e-tender later than the time and date of 
submission of tenders i.e. 15.00 hrs on 27.08.2019 shall be rejected and 
unopened. 

 
(i) Documents to be uploaded in support of TECHNICAL BID (Packet - 

A) :- 
 

S. No Description Documents 

(1) Offer letter complete. Form No. 1 

(2) Tenderer's credentials in accordance 
with para 1.3.13 (i) & (ii) of Preamble and 
General Instructions to Tenderers. 

Form No. 2A, 2B & 2C 

(3) Earnest money in accordance with Para 1.3.8 and Cost of Tender 
Document in case of downloaded tenders in accordance with Para 1.3.4.3 
of Preamble and General Instructions to Tenderers in an envelope. 

(4) Written confirmation authorizing the signatory of the tender to commit the 
tenderer and other documents as per format as applicable, in accordance 
with para 1.3.6 of Preamble and General Instructions to Tenderers. 
 

 
 

(ii) Documents to be enclosed with the FINANCIAL BID (Packet B):- 

 

S. No Description Documents 

(1) Summary of Prices, Schedule of Prices & 
Total Prices 

Form No. 3 & 4 
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1.3.3   Tender Document 
 
 This tender document consists of following five parts: 
 
 

PART / CHAPTERS DESCRIPTION PAGE NO. 

PART – I 
Important Instructions To Bidders (Tenderers) 
ITB before submitting their Tenders (Bids) 
through online.  

3 

Chapter I Notice Inviting Tender 9 

Chapter II General Information / Data sheet 13 

Chapter III 
Preamble and General Instructions to 
Tenderers 

16 

Chapter IV General Conditions of Contract 39 

 Pre-Contract Integrity Pact 97 

Chapter V Special Conditions of Contract 106 

 

PART – II Technical Specifications 121 

 

PART – III  Additional Technical Specifications  215 

 

PART – IV Tender Forms (including Schedule of Prices) 234 

 

PART – V Drawings 269 

 
1.3.4   Sale and Submission of Tender Document 
 
1.3.4.1 The Tender document can be downloaded from DFCCIL‟s website 

www.dfccil.gov.in, www.tenderwizard.com/DFCCILand Central Procurement 

Portal, eprocure.gov.in. on payment of tender processing fee of the website. The 

tender document shall be submitted in online mode through website 

http://www.dfccil.gov.in/
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www.tenderwizard.com/DFCCIL.The Tender Document cost of Rs. 25,000 + 

GST (18%) i.e. Total Rs. 29,500/- through Demand Draft / Banker's cheque 

payable in favour of "Dedicated Freight Corridor Corporation of India 

Limited, Mumbai” The cost of the tender form is not refundable and also not 

transferable. 

 
1.3.4.2 Bid Document obtaining process: 

As per para 2.1 of Instructions to Bidders ( ITB) of General chapter of Part I. 

 

1.3.4.3  Clause applicable for tender submitted through e-tender 

 
              Tenderer/s are free to download tender documents at their own cost, for the purpose 

of perusal. Master copy of the tender document will be available in the office of Chief 
General Manager/North, DFCCIL, 7th floor, Central Railway New Administrative 
Building, D.N. Road, Mumbai-40001.After award of the work, an agreement will be 
drawn up. The agreement shall be prepared based on the master copy available in 
the office of CGM/North/Mumbai, Dedicated Freight Corridor Corporation of India 
Limited and not based on the tender documents submitted by the Tenderer. In case 
of any discrepancy between the tender documents submitted through e-tender and 
the master  copy, later shall prevail and will be binding  on the Tenderers. No claim 
on this account shall be entertained. 

 
1.3.4.4 Cost of Tender documents downloaded from internet 
 
              Tender documents are available on Dedicated Freight Corridor Corporation of India 

Limited web site i.e. “www.tenderwizard.com/DFCCIL. The cost of the tender 
document as indicated above in para 1.3.4.1 above will have to be deposited by the 
tenderer in the form of Demand draft/banker's cheque payable in favour of 
‘Dedicated Freight Corridor Corporation of India Limited’ along with the Tender 
document. Tenderer should submit the Tender Document cost in physical form in 
Chief General Manager/Mumbai ’s Office on/or before date 03.09.2019 up to 
17.30 hrs duly mentioning the tender reference on the envelope. Scanned copy 
of Tender Document cost, EMD to be submitted with online tender. In case 
tender document cost & original EMD not received by the date 03.09.2019 up to 
17.30 hrs, offer will be summarily rejected. This should be paid separately and not 
included in the earnest money. In case, tender is not accompanied with the cost of 
the tender document as detailed above, tender will be summarily rejected. 

 
1.3.4.5 Bid submission process: 

 
  As per para 20 of Instructions to Bidders (ITB) of General chapter of Part I. 

   
1.3.4.6  EMD , Tender Fee and other Statutory documents sealed and super-scribed as a 

foresaid can also be sent by Registered post addressed to the Chief General 

http://www.tenderwizard.com/DFCCIL
http://www.dfcc.in/
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Manager/North, DFCCIL, 7th floor, Central Railway New Administrative Building, 
D.N. Road, Mumbai-40001, India. EMD ,Tender Fee and other statutory documents 
received after 03.09.2019 up to 17.30 hrs shall not be considered. EMD, Tender 
Fee and other Statutory documents delivered or sent otherwise will be at the risk of 
the tenderers. 

 
1.3.4.7 The rates should be quoted in Financial Bid (packet –B) (Microsoft Excel file) 

to be filled, saved and uploaded with digital signature. Only the downloaded 
financial bid filled should be uploaded after filling and saving. Don’t upload 
pdf or jpg etc. scanned copy of “financial bid” in document library. The bids 
submitted without Excel file shall be summarily rejected.  

 
1.3.4.8 Signing of All Bid Papers and completing Financial Bid: 

This tender being E-tender, the digital signature obtained from approved Controller 
of Certificate Authorities (CCA) shall only be considered as authentic. The process 
of obtaining digital signature has been specified at General of Para-1 of ITB. 

 
1.3.4.9  Care in Submission of Tenders – Before submitting a tender, the tenderer will 

be deemed to have satisfied himself by actual inspection of the site and locality 
of the works, that all conditions liable to be encountered during the execution of 
the works are taken into account and that the quoted rates by tenderer in tender 
forms are adequate and all- inclusive in item of Taxes, Duties & Levies etc. 
in terms of General/Special Conditions of Contract for the completion of works 
to the entire satisfaction of the Employer . 

 
1.3.4.10  Pre-bid conference: There will be pre-bid conference at 12.00  hours on 

05.08.2019 at the office of Chief General Manager/North, DFCCIL, 7th floor, 
Central Railway New Administrative Building, D.N. Road, Mumbai-40001. Bidders 
should give their queries in writing at least 3 days prior to Pre-bid 
conference. All interested firms / contractors may attend the Pre-bid conference. 
DFCCIL response to queries as well as addenda to bidding document will be 
posted on the DFCCIL’s website. Non-attendance  at  the  pre-bid  conference  will  
not  be  a  cause for  disqualification of  the  bidder. 

 
All communication between the Employer and the tenderer shall be in writing. For 
the purposes of seeking clarification, the Employer's address is: 

       
Dedicated Freight Corridor Corporation of India Limited 
Attention: Chief General Manager / North / Mumbai 

Telephone: 8511197490, Facsimile number:-022-22634184 
Electronic mail address: LNRAO@DFCC.CO.IN  and JVRATHOD@DFCC.CO.IN 

 
1.3.4.11 Conditional tenders are liable to be rejected. DFCCIL however reserves the right 

to reject such tenders summarily without assigning any reasons whatsoever. The 
Railway also reserves the right to reject any special conditions stipulated by the 

mailto:LNRAO@DFCC.CO.IN
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Tenderer as considered unacceptable to the Railway and can call upon the 
Tenderer to withdraw such conditions. If any deviations from the General 
conditions/ special conditions/ specifications are proposed by the tenderer, they 
should be mentioned statement of deviation in Annexure`A' and not elsewhere in 
the tender documents.   

 
1.3.4.12 If  it is found at any stage of the finalization  of  the tender  or during actual  

execution of the work that the  information furnished in this tender ,including 
clarifications, is  incorrect,  the tenders are likely to be rejected.  

 
1.3.4.13  Works Contract Tax or any other tax except GST: 
 
               Taxes prescribed by the Central government/State Government/Local bodies at 

the rate prescribed by them will be recovered from the bills from time to time. 
 
1.3.4.14 The list of documents (Check list) to be attached along with the tender documents 

is as under:- 

• Requisite Earnest Money in proper form. 

• Tender fee in prescribed form.  

• Various Pro-forma attached with tender document as per chapter II of Part 
IV.  

• Offer Letter as per Form No1 of Chapter II of Part IV. 

• Documents fulfilling the eligibility criteria as per Form No 2A and 2B as per 
chapter II of Part IV. 

• List of personnel, organization available on hand and proposed to be 
engaged for the subject work. 

• List of plants & machinery available on hand (own) and proposed to be 
inducted (Own & hired to be given separately) for the subject work. 

• List of works completed in the last three financial years and current financial 
year giving description of work, organization for whom executed, approximate 
value of contract at the time of award, date of award, date of schedule 
completion of work, date of actual commencement of work, actual date of 
completion and completion cost. Supportive documents/certificates from the 
organizations with whom they had worked should also be enclosed. 
Certificate from private individuals for whom such works were executed will 
not be accepted. 

• List of works on hand indicating description of work, contract value, date of 
award, value of work executed & approximate value of balance work yet to 
be done. Supportive documents/certificates from the organizations with 
whom they are working should also be enclosed. Certificate from private 
individuals for whom such works are being executed will not be accepted. 

• Method statement, PERT CHARTS & Construction schedule vis-à-vis 
deployment resources. 

• MOU for JV and Partnership deed as per Forms 9,10,11,12 and 13 of Chapter 
II of Part IV.  

• Power of Attorneys as per Form 12 & 13 of Chapter II of Part IV. 
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• All above documents duly signed & completed in all and signing each and 
every page of the document.  

1.3.5  Opening of Tender: 
 

(a) Tender will be opened online at 11.00 hrs. on 0 4 . 0 9 . 2 0 1 9 ,  in Chief 
General Manager (North), Dedicated Freight  Corridor Corporation  of  India 
Limited, 7th floor, Central Railway New Administrative Building, D.N. Road, 
Mumbai, India, in the presence of the tenderers or their representatives as 
may be present at the prescribed date and time. 

 
(b) The outer sealed covers EMD , Tender Fee, Form 1,2A, 2B and 2C with other 

statutory documents shall be opened at 11.00 hrs on 04.09.2019. Thereafter 
the packet of ‘TECHNICAL BID (Packet- A)’ only of the tenderers whose EMD 
,Tender Fee, stipulated Forms have been received in the office of Chief 
General manager/ North/ Mumbai/ DFCCIL office shall be opened and the 
contents thereof i.e. qualification details shall be read out.  FINANCIAL BID 
(Packet-B) shall   be opened subsequently after informing the parties 
participated. 

 
(c) After the opening of “TECHNICAL BID” (Packet-A) of all the tenderers, these 

Bids shall be scrutinized and analysed. If found necessary by the Employer, 
the tenderers shall be asked to furnish clarifications and the Employer may 
also hold discussions with the tenderers after giving due notice. The names of 
the tenderers whose Bid are considered complete and meet eligibility criteria 
shall be short listed. 

 
(d) The FINANCIAL BID (Packet –B) shall be opened on a subsequent date 

and time duly notified well in advance.  The Financial Bids of only those 
tenderers shall be opened who are short listed after scrutiny of their Technical 
Bid. The Financial Bid of the tenders who do not qualify during scrutiny of 
Technical Bid shall not be opened. The time of opening, date and venue of 
online financial Bids of Shortlisted tenderer shall be advised to qualified 
tenderers well in advance to enable them to depute their representative. The 
earnest money of non-qualifying tenderers will be returned back within a 
reasonable period of completion of results of Technical Bid. 

 
1.3.5.1     The Employer ( DFCCIL)  will notify Bidders in writing who have been rejected 

on the grounds of their Technical bids being substantially non-responsive to 
the requirements of the bidding document and their price bids i.e. FINANCIAL 
BID ( Packet-B) submitted online will not be opened. 

 
1.3.6 Constitution of the Firm:- 
 
1.3.6.1 Tenderer shall clearly specify whether the tender is submitted on his own or on 

behalf of a partnership firm / Joint Venture (JV) / Company. The tenderer(s) who 
is / are constituents of the firm / Company, shall enclose notarized copies of the 
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constitution of their concern, Partnership Deed and Power of attorney along with 
their tender. Tender documents in such cases shall be signed by such persons as 
may be legally competent to sign them on behalf of the firm / company as the case 
may be. 

 
1.3.6.2 The tenderer shall give full details of the constitution of the Firm / JV / Company   

and shall also submit following documents (as applicable), in addition to documents 
mentioned above: 

 
(a) Sole Proprietorship Firm: The tenderer shall submit the notarized copy of the 

affidavit. 
 

(b) Partnership Firm : The tenderer shall submit notarized copies of (i) registered 
/ notarized Partnership Deed and (ii) Power of Attorney duly authorizing  one 
or more of the partners of the firm or any other person(s), authorized by all the 
partners to act on behalf of the firm and to submit & sign the tender, sign the 
agreement, witness measurements, sign measurement books, receive 
payments, make correspondences, compromise / settle / relinquish any claim 
(s) preferred by the firm, Sign  "No claim Certificate", refer all or any dispute to 
arbitration and to take similar action in respect of all tenders / contracts or said 
tender / contract. 

 
(c) Joint Venture: The tenderer shall submit documents as mentioned in clause 65 

of GCC.  
 

(d) Companies registered under Companies Act-1956: The tenderer shall submit 
(i) the copies of Memorandum of Association (MOA) and Articles of Association 
(AOA) of the company; and (ii) Power of attorney duly registered / notarized by 
the company (backed by the resolution of Board of Directors) in favour of the 
individual, signing the tender on behalf of company.  

  
1.3.6.3   If it is mentioned in the tender submission that it is being submitted on 

behalf of / by a sole Proprietorship Firm / Partnership Firm / Joint venture / 
registered Company etc. but above-mentioned documents (as applicable) 
are not enclosed along with tender, the tender shall be summarily rejected. 

 
 If it is NOT mentioned in the tender submission that it is being submitted on behalf 

of / by a Sole Proprietorship Firm / Partnership Firm / Joint Venture / Registered 
Company etc., then the tender shall be treated as having been submitted by the 
individual who has signed the tender.  

 
 After opening of the tender, any document pertaining to the constitution of the 

Firm / Joint Venture etc. shall neither be asked nor be entertained / considered 
by DFCCIL. 

 
1.3.6.4  A tender from Joint Venture / Partnership Firm etc. shall be considered only where 
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permissible as per the tender conditions. 
 
1.3.6.5  The DFCCIL will not be bound by any power of attorney granted by the tenderer 

or by changes in the composition of the Firm made subsequent to the submission 
of tender. It may, however, recognize such power of attorney and changes after 
obtaining proper legal advice. 

 
1.3.7 Validity of Tender:- 
 

Tenderer shall keep his offer open for a minimum period of 90 days from the 
date of opening of the tender or as mentioned in the Tender Notice. 

 
1.3.8 Earnest Money:- 

(a) The tender must be accompanied by Earnest Money  in favour of ‘Dedicated  
Freight  Corridor  Corporation  of  India  Limited, Mumbai  deposited in any 
of the forms as mentioned in 1.3.8(c), failing which the tender will not be 
considered. 

 
(b) The earnest money shall remain deposited with the DFCCIL for the period 

of validity of the offer prescribed in this tender i.e. 90 days from the date of 
opening of tender. If the validity of the offer is extended, the validity of earnest 
money should also be extended failing which the offer after the expiry of the 
aforesaid period may not be considered by the DFCCIL. 

 
(c) The Earnest money should be in any of the following forms:  

FDR/Banker’s Cheque / Demand Draft / Unconditional Bank Guarantee 

executed by state Bank of India or any of the nationalized banks or any Indian 

Scheduled Bank. 

(d) It shall be understood that the tender documents have been sold/issued to the 
tenderer and the tenderer is permitted to tender in consideration of stipulation 
on his part, that after submitting his tender he will not resale from his offer 
or modify the terms and conditions, thereof in a manner not acceptable to the 
Employer. Should the tenderer fail to observe or comply with the said 
stipulation, the aforesaid amount shall be liable to be forfeited to the DFCCIL. 

 
(e) The earnest money of the unsuccessful tenderer(s) will, save as here- in-

before provided, be returned to the unsuccessful tenderer(s) within a 
reasonable time but the DFCCIL shall not be responsible for any loss or 
depreciation that may happen for the due performance of the stipulation to 
keep the offer open for the period specified in the tender documents or to the 
earnest money while in their possession nor be liable to pay interest thereon. 

(f) The bidder has to submit the original EMD in physical form shall be in sealed 
Envelope along with the tender fee and  Statutory documents addressed to Dy 
Chief project Manager/DFCCIL, Mumbai mentioning the tender Number on or 
before 03.09.2019 up to 17.30 hrs.  
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NOTE: No interest shall be paid by DFCCIL on earnest money amount. 

1.3.9  Execution of Contract Agreement:-  
The Tenderer whose tender is accepted shall be required to appear in person at 
the office of Chief General Manager/North, DFCCIL, 7th floor, Central Railway 
New Administrative Building, D.N. Road, Mumbai-40001or if a firm or 
corporation, a duly authorized representative shall so appear and execute the 
contract agreement within 30 days after notice that the contract has been awarded 
to him. Failure to do so shall constitute a breach of the agreement affected by the 
acceptance of the tender in which case the full value of the earnest money 
accompanying the tender shall stand forfeited without prejudice to any other rights 
or remedies. 
In the event of any tenderer whose tender is accepted refuses to execute the 
contract agreement as here in before provided, DFCCIL may determine that such 
tenderer has abandoned the contract and there upon his tender and acceptance 
thereof shall be treated as cancelled and DFCCIL shall be entitled to forfeit the full 
amount of the Earnest Money. 
 

1.3.10   Security Deposit on Acceptance of Tender: 
The security deposit / rate of recovery / mode of recovery on acceptance of tender 
shall be as per the Para 16.(1) to 16.(3) of General Conditions of Contract (GCC). 
 

1.3.11  Tenderer’s Address 
 

The tenderer should state in the tender his postal address legibly and clearly. 
Any communication sent in time, to the tenderer by post at his said address shall 
be deemed to have reached the tenderer duly and in time. Important documents 
should be sent by registered post. 

 
1.3.12  Right of DFCCIL to Deal with Tenders 
 

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work 

or works or to invite open or limited tenders and when tenders are called to 

accept a tender in whole or in part or t o  reject any tender or all tenders 

without assigning reasons for any such action. 

(b)  The authority for the acceptance of the tender will rest with the DFCCIL.  It 

shall not be obligatory on the said authority to accept the lowest tender or any 

other tender and no tenderer(s) shall demand any explanation for the cause of 

rejection of his/their tender nor the DFCCIL undertake to assign reasons for 

declining to consider or reject any particular tender or tenders. 

 

 

 

 

 



Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 33                              for CGM/North/Mumbai 

1.3.13 (i) Eligibility Criteria 

(A): Technical Eligibility Criteria 

 

Criteria Compliance Requirement Documents 

Requirement Single 

Entity 

Joint venture Submission 

Requirements 

The tenderer / JV firm or Lead Member 

of JV firm must have satisfactorily 

completed at least one single work in 

last three previous financial years and 

the current financial year up to the date 

of submission of tender, of 

construction of any one of the 

following having minimum value of 

35% of the Advertised value of tender 

i.e. Rs. 24,36,78,478.00 

 

“The tenderer should have 

physically completed “Any work 

involving Construction of 

Elevated Metro / Flyover / Via-

duct  / Bridge / ROB having 

Steel / PSC / RCC / Composite 

Superstructure including 

Substructures” 

Must meet 

requireme

nt 

 

 

 

 

 

 

 

 

Existing JV - 

Must meet 

requirement. 

 

Or 

 

Lead Member 

of proposed JV-

Must meet 

requirement 

The tenderer shall 

submit the 

completion 

certificates / 

certified 

completion 

certificates from 

the client (s) and or 

Photostat of 

original certificates 

of client. All 

documents either 

original or 

photocopy should 

be attested by 

Notary. 

Note:  

1 .   Value of completed work done by a member in an earlier JV Firm shall be 

reckoned only to the extent o f  the concerned member’s share in that JV firm 

for the purpose of satisfying his / her compliance to the above-mentioned 

technical eligibility criteria in the tender under consideration. 

2. In case the tenderer/s is a partnership firm, the work experience shall be in    the 
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name of partnership firm only. 

(B): Financial Eligibility Criteria 

 
Criteria Compliance Requirement Documents 

Requirement Single 
Entity 

Joint Venture 
 

Submission 
Requirements 

The contractual payments 

received by the tenderer / JV 

firm or the arithmetic sum of 

contractual payments received 

by all the members of the JV 

firm in the previous three 

financial year and the current 

financial year up to the date of 

submission of tender shall be at 

least 150% of advertised value 

of tender i.e. 

Rs. 104,43,36,333.00 

Must meet 

Requirement 

Must meet 

requirement 

 

TDS certificates/ 

Audited balance 

sheets and or 

Photostat of TDS 

certificates/Audited 

Balance sheets 

clearly indicating the 

contractual amount 

received. All 

documents either 

original or 

photocopy should be 

attested by Notary. 

 

Note: 1 .  Contractual payments received by a Member in an earlier JV firm shall be 

reckoned only to extent of the concerned member’s share in that JV Firm for 

the purpose of satisfying compliance of the above mentioned financial eligibility 

criteria in tender for considerations. 

 

 2. In case the tenderer/s is a partnership firm, the turnover etc. shall be in the name 

of partnership firm only. 

 

1.3.13 (ii) Credentials of Tenderer 

 

The tenderer shall provide satisfactory evidence in support of their technical and 

financial eligibility, which are acceptable to DFCCIL, as follows: 

 

(a) For Technical eligibility criteria, the details will be submitted in Form No. 2A 

 along with supporting documents. 

 

(b) For Financial eligibility criteria, the details will be submitted in Form No. 2B 

 along with supporting documents. 
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(c) The tenderer shall submit the completion certificates/certified completion 

certificates from the client(s) or Photostat of original certificates of client. All 

documents either original or photocopy should be attested by Notary. These 

certificates should indicate the details of works carried out and successful 

commissioning of similar type of work executed by the tenderer. Completion 

certificate from Govt. organisation /PSUs/Public Limited Company will be 

accepted. The certificate from Private individual/Private Company for whom such 

works are executed shall not be accepted. In case, the work is executed for Public 

Limited Company, copy of work order, bill of Quantity, TDS certificate payments 

received and copy of final/last bill paid by client shall be submitted. 

 

The following will be applicable for evaluating the eligibility: 

 

(i)  Similar nature of work physically completed within the qualifying period, i.e. 

last three financial year and current financial year (even though the work might 

have commenced before the qualifying period) shall only be considered in 

evaluating the eligibility. 

 

(ii) The total value of similar nature of work completed during the qualifying period 

and not the payment received within qualifying period alone, shall be 

considered. In case, the final bill of similar nature of work has not been passed 

and final measurements have not been recorded, the paid amount including 

statutory deductions is to be considered. If final measurements have been 

recorded and work has been completed with negative variation, then also the 

paid amount including statutory deductions is to be considered. 

 

However, if final measurements have been recorded and work has been 

completed with positive variation but variation has not been sanctioned, 

original contract agreement value or last sanctioned contract agreement value 

whichever is lower, shall be considered for judging eligibility. 

 

(iii) As proof of sufficient financial capacity and organizational resources, 

contractor should have received total payments against satisfactory execution 

of all completed /on-going works of all types (not confined to only similar works) 

during the last three financial years and in the current financial year (up to the 

date of submission of the tender) of a value not less than 150% of advertised 

tender value. 

 

(iv) Tenderer shall submit a statement of contractual payments received during last 

three financial years and current financial year on the prescribed Performa as 
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per Form No. 2B. The details shall be based on the form 16-A issued by the 

employer i.e. the certificate of deduction of tax at source as per Income Tax 

Act 1961. The photocopies of Form 16-A shall be enclosed duly attested by 

Notary Public with seal and Notarial Stamp thereon or a certificate from 

auditor or audited balance sheet certified by Chartered Accountant clearly 

indicating the contractual amount received duly attested by Notary Public with 

seal and Notarial Stamp thereon. 

 

(v)  The tenderer shall be considered disqualified/in-eligible if: 

 

(a) The Tenderer or any of its partners and/or subcontractors included in the 

tender has been banned for business with Ministry of Railways/DFCCIL 

along with any of its attached and subordinate offices through an order 

issued by Ministry of Railways as per list available on Web site (http: // 

www. Indian Railways. gov.in / railway board ) of Railway Board pertaining 

to banning of Business, with the banning being valid as on the date of 

submission the Tender. 

(b) The Tenderer or any of its partners has suffered bankruptcy / insolvency 

or it is in the process of winding-up or there is a case of insolvency 

pending before any Court on the deadline of submission of application. 

 

(vi)  For the purposes of conversion of foreign currency to Indian rupees (INR) Bank 

Currency (BC) selling exchange rates as published by State Bank of India on 

the date 28 days prior to date of submission of tender shall be used. For few 

of the currencies where BC selling rates are not published by SBI or reserve 

bank of India, the exchange rate may be obtained from website- 

http://www.oanda.com/currency/historical-rates or http://www.xe.com. 

 

(vii) For the purpose of evaluation of proposals, all values given in INR in eligible 

qualification criteria and the values provided by the applicants in the proposal 

in the currencies other than INR shall be converted into one i.e. INR as per 

exchange rate mentioned in para (vi) above. 

 

 

1.3.14  Period of Completion 

 

The entire work is required to be completed in all respects within 15 months 

(Fifteen months) from the date of issue of the acceptance letter. Time is the 

essence of contract. The contractor shall be required to maintain steady and 

regular progress to the satisfaction of the Engineer to ensure that the work will be 

http://www.indianrailways.gov.in/railwayboard
http://www.indianrailways.gov.in/railwayboard
http://www.oanda.com/currency/historical-rates
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completed in all respects within the stipulated time. 

 

1.3.15 If the Tenderer/s deliberately gives any wrong  information about credentials / 

documents  in his / their tenders and thereby create(s) circumstances for 

acceptance of his/their tender, DFCCIL reserves the right to reject such tender at 

any stage, besides, shall suspend business with such tenderer. The EMD of such 

tenderers shall also be forfeited. 

 

1.3.16 Quantum of work and materials: 

The indicative schedule of quantities of various items of works is included in 

Form - 4 of the tender documents. 

 

1.3.17  Employer not bound to accept any tender: 

The employer shall not be bound  to accept the lowest or any tender or to 

ass ign  any reason for non-acceptance or rejection of a tender. The employer 

reserves the right to accept any tender in respect of the whole or any portion of 

the work specified in the tender papers or to reduce the work or to accept any 

tender for less than the tendered quantities without assigning any reason 

whatsoever.  

 

1.3.18 Schedule of Prices 

The Schedule-1 of the tender document l ists out the Schedule of Prices for 

various items. Based on these, the total tender value has also been worked out. 

 

1.3.19 Performance Guarantee: Refer relevant clause of GCC. 

 

1.3.20  The tenderer shall furnish information for making payment through ECS/ NEFT / 

RTGS (Tender Form No. 8 placed at Part IV of the tender documents). 

 

1.3.21  Negotiation:  

Should DFCCIL decide to negotiate with a view to bring down the rates, the 

tenderer called for negotiations should furnish the following form of declaration 

before commencement of negotiations: 

"I................................................................. do declare that in the event of failure of 

contemplated negotiations relating to Tender No............................................... 

dated ............................my original tender shall remain open for acceptance on its 

original terms and conditions,". 

 

1.3.22  Site Inspection: 
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Tenderers are requested to inspect the site and carry out careful examination to 

satisfy them as to the nature of work involved and facilities available at the site. 

They should note carefully all the existing structures and those under construction 

through other agencies. They should also study the suitability of utilizing the 

different equipment and the machinery that they intend to use for the execution 

of the work. The tenderers should also select suitable sites for the purpose of 

locating their store yard, laboratory, staff quarters etc., and satisfy themselves 

with regard to the feasibility of transporting the girders, etc. from the yard to the 

final site of placement etc.  

 

1.3.23 No form C & D shall be issued to the contractor for this work. 

 
 

*********** 
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PART - I 
                               CHAPTER - IV 

 
GENERAL CONDITIONS OF CONTRACT 
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PART - I 

CHAPTER IV 

 

GENERAL CONDITIONS OF CONTRACT 

 

DEFINITIONS AND INTERPRETATION 

 

1. (1)     Definition:- In these General conditions of  Contract, the following terms shall have 

the meaning assigned hereunder except where the context otherwise requires:- 

 

(a) “Railway” s h a l l  m e a n  the President of the Republic of India or the Administrative 

Officers of  the Railway/DFCCIL or of the Successor Railway / DFCCIL 

authorized to deal with  any matters which these presents are concerned on his 

behalf. 

 

(b) “General  Manager of Railway ”  shall  mean  the  officer - in-charge  of  the  

General Superintendence and Control of the Railway and shall mean and include 

their successors, of the successor  Railway; 

 

(c) “Chief  Engineer”  shall  mean  the  officer - in-charge  of  the  Engineering 

Department of Railway and shall also include Chief Engineer (Construction), Chief 

Signal and Telecommunication Engineer, Chief Signal and Telecommunication 

Engineer(Construction), Chief Electrical Engineer, Chief Electrical 

Engineer(Construction) and shall also include  GGM/GM/CPM of 

DFCCIL. 

 

(d) “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the 

Railway and shall also mean any officer nominated by Managing Director / 

DFCCIL and shall mean and include their successors of the successor Railway. 

 

(e) “Engineer” and Employer’s Engineer shal l  mean the Chief General Manager of 

DFCCIL / PMC appointed by DFCCIL. 

 

(f) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal 

and Telecommunication Engineer and Assistant Electrical Engineer, APM / PM / 

Dy.CPM / Add. CPM of DFCCIL in direct charge of the work and shall include any 

Sr. Sec. / Sec / Jr. Engineer / Executive / Sr.  Executive, APM/PM / Dy CPM of 

DFCCIL of Civil Engineering / Signal & Telecommunication Engineering / Electrical 

Engineering Department appointed by the Railway / DFCCIL and shall mean and 

include the Engineer’s Representative of the successor Railway / DFCCIL. 
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(g) “Contractor” shall mean the person / Firm / Company / JV whether incorporated 

or not who enters into the contract with the DFCCIL and shall include their 

executors, administrators, and successors and permitted assigns. 

 

(h)  “Contract” shall mean  and  include  the  Agreement  of  Work  Order,  the  

accepted  schedule  of  rates  of  the  Schedule  or  Rates  of  Railway / DFCCIL 

modified by the tender percentage for items of work  quantified, or not quantified, 

General Conditions of Contract, Special  Conditions of Contracts, if any, Drawings, 

Specifications, Additional / Special Specifications, if any and tender forms, if any, 

and all other documents  included as part of contract . 

 

(i)  “Works” shall mean the works to be executed in accordance with the                                                    

contract. 

 

(j)    “Specifications” shall mean the Specifications for materials and works referred / 

mentioned in tender documents. 

 

(k) “Schedule of rates of Railway” shall mean the schedule of rates issued under the 

authority of the Chief Engineer from time to time and shall also includes Rates 

specified in tender document. Schedule of rates of State Govt.” shall mean the 

schedule of rates issued under the authority of the Chief Engineer/State Govt. 

Gujarat from time to time and shall also includes Rates specified in tender 

document 

 

(l)     “Drawing” shall mean the maps, drawings, plans and tracings or prints there of 

annexed to the contract and shall include any modifications of such drawings  and 

further drawings as may be issued by the Engineer from time to time. 

 

(m) “Constructional Plan” shall mean all appliances or things of whatsoever   nature 

required for the execution, completion or maintenance of the works or temporary 

works (as hereinafter defined) but does not include materials or other things 

intended to form or forming part of the permanent work. 

 

(n)     “Temporary Works” shall mean all temporary works of every kind required for the 

execution completion and/or maintenance of the works. 

 

(o)     “Site” shall mean the lands and other places on, under, in or through which   the 

works are to be carried out and any other lands or places provided by the Railway 

for the purpose of the contract. 
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(p)     “Period of Maintenance” shall mean the defect liability period from the date    of 

completion of the works as certified by the Engineer. 

 

1.(2) Singular  and  Plural:-  Words  importing    the  singular  number  shall  also 

include the plural and vice versa where the context requires. 

 

1.(3) Headings & marginal headings:-The headings and marginal headings in these 

general conditions are solely for the purpose of facilitating reference and shall not 

be deemed to be part thereof or be taken into consideration in the interpretation 

or construction thereof or the contract. 

 

GENERAL OBLIGATION 

 

2. (1) Execution Co-relation and intent of contract Documents:-The contract   

documents shall be signed in triplicate by the DFCCIL and the Contractor. The 

contract documents are complementary, and what is called for by any one shall 

be as binding as if called for by all, the intention of the documents is to include all 

labour and materials, equipment and transportation necessary for the proper 

execution of work. Materials or work not covered by or properly inferable from any 

heading or class of the specifications shall not be supplied by the DFCCIL to the 

contractors unless distinctly specified in the contract documents. Materials or 

works described in words which so applied have a well-known technical or trade 

meaning shall be held to refer to such recognized standards. 

 

2.(2) If a work is transferred from the jurisdiction of one Railway to another 

Railway or to a Project Authority/ DFCCIL or vice versa while contract is in 

subsistence, the contract shall be binding on the Contractor and the Successor 

Railway/Project in the same manner & take effect all respects as if the Contractor 

and the Successor Railway/Project were parties there to from the inception and 

the corresponding officer or the Competent Authority in the Successor 

Railway/Project  will exercise the same powers and enjoy the same authority as 

conferred to the Predecessor Railway/Project under the original 

contract/agreement entered into. 

 

2.(3) If  for administrative  or  other  reasons  the  contract  is  transferred  to  the 

Successor Railway/Successor Project Authority of DFCCIL the contract shall not 

withstanding any things contained herein contrary there to, be binding on the 

Contractor and the Successor Railway /Project Authority/ DFCCIL in the same 

manner and take effect in all respect as if the Contractor and the Successor 



Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 43                              for CGM/North/Mumbai 

Railway/ successor Project Authority of DFCCIL had been parties thereto from the 

date of this contract. The contract shall be Administered/Managed by 

GGM/GM/CGM/nominated by DFCCIL. 

 

3.(1)  Law governing the contract:-The contract shall be governed by the law for the 

time being in force in the Republic of India. 

 

3.(2)  Compliance to regulations and bye-laws:-The contractor shall conform to the 

provision of any statute relating to the works and regulations and by-laws of any 

location authority and of any water and lighting companies or undertakings, with 

whose system the work is proposed to be connected and shall before making any 

variation from the drawings or the specifications that may be necessitated by so 

confirming give to the Engineer notice specifying the variation proposed to be 

made and the reasons for making the variation and shall not carry out such 

variation until he has received instructions from the Engineer in respect thereof. 

The contractor shall be bound to give all notices required by statute, regulations 

or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in 

respect thereof. 

 

4.  Communications to be in writing:- All notices, communications, reference and 

complaints made by the DFCCIL or the Engineer or the Engineer’s representative 

or the contractor inters concerning the work shall be in writing and no  notice,  

communication,  reference  or  complaint  not  in  writing  shall  be recognized. 

 

5.  Service of Notices on Contractors:-The contractor shall furnish to the 

Engineer the name designation and address of his authorized agent and all 

complaints, notices, communications and references shall be deemed to have 

been duly given to the contractor if delivered to the contractor or his authorized 

agent or left at or posted to the address so given and shall be deemed to have 

been so given in the case of posting on day on which they would have reached 

such address in the ordinary course of post or on the day on  which they 

were so delivered or left. In the case of contract by partners, any change in the 

constitution of the firm shall be forthwith notified by the contractor to the Engineer. 

 

6. Occupation and u s e   of  land:- No  land  belonging   to  or  in  the possession  

of the  Railway /  DFCCIL /S ta te  govt .  shall  be occupied  by the Contractor  

without the permission of the Railway / DFCCIL. The Contractor  shall not use, 

or allow to be used, the site for any purposes  other than that of executing 

the works. Whenever non-Railway bodies / persons are  permitted to use 

Railway/State Govt. premises with competent authority’s approval, conservancy 
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charges as applicable from time to time may be levied. 

 

7.  Assignment   or s u b l e t t i n g    of c o n t r a c t :-  The contractor shall not 

assign or sublet the contract or any part thereof or allow any person to become 

interested therein any manner whatsoever without the special permission in 

writing of the DFCCIL. Any breach of this condition shall entitle the DFCCIL 

to rescind the contract under clause 62 of these conditions and also render 

the contractor liable for payment to the DFCCIL in respect of any loss or 

damage arising  or ensuing  from  such  cancellation.  Provided  always that 

execution of the details of the work by petty contractor  under the direct and 

personal supervision of the Contractor or his agent shall not be deemed to be 

sub-letting under this clause. The permitted subletting of  work  by  the contractor 

shall  not  establish  any contractual relationship between the sub- contractor and 

the  DFCCIL and shall not relieve the contractor of any responsibility under the 

contract. 

 

8.  Assistance by the DFCCIL for the Stores to be obtained by the Contractor:- 

Owing to difficulty in obtaining certain materials (including Tools & Plant) in the 

market, the  DFCCIL may have agreed without any  liability therefore to 

endeavour to obtain or assist the contractor in obtaining  the required quantities 

of such materials as may be specified in the tender. In the event of delay or 

failure in obtaining  the required  quantities  of the aforesaid material the 

contractor shall not be deemed absolved of his own responsibility and shall keep 

in touch with day to day positions regarding their availability and accordingly 

adjust progress of works including employment of labour and the  DFCCIL shall 

not in any way be liable for the supply  of materials or for the non-supply thereof  

for any reasons  whatsoever  nor  for any loss or damage  arising  in 

consequence of such delay or no supply. 

 

9.        Deleted 

 

10.            Carriage  of  materials:- No  forwarding  orders  shall  be  issued  by  the    

DFCCIL for the conveyance  of contractor’s  materials,  tools and plant by Rail 

which may be required  for use in the works and the contractor  shall pay full 

freight charges at public tariff rates therefore. 

 

11.     Deleted 

 

12.      Representation on Works:- The contractor shall, when he is not personally 

present on the site of the works place and keep a responsible agent at the works 
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during working hours who shall on receiving reasonable notice, present himself to 

the Engineer and orders given by the Engineer or the engineer’s representative to 

the agent shall be deemed to have the same force as if they had been given to 

the Contractor. Before absenting himself, the contractor shall furnish the name 

and address of his agent for the purpose of this clause and failure on the part of 

the Contractor to comply with this provision at any time will entitle the  DFCCIL to 

rescind the contract under clause 62 of these conditions. 

 

13. Relics  and  Treasures:-  All  gold,  silver,  oil  and  other  minerals  of  any 

description and all precious stones, coins, treasures relics antiquities and other 

similar things which shall be found in or upon the site shall be the property of the  

DFCCIL and the Contractor shall duly preserve the same to the satisfaction of the  

DFCCIL and shall from time to time deliver the same to such person or persons 

as the  DFCCIL may appoint to receive the same. 

 

14. Excavated material:-The contractor shall not sell or otherwise dispose of or 

remove except for the purpose of this contract, the sand, stones, clay, ballast, 

earth, rock or other substances or materials which may be obtained from any 

excavation made for the purpose of the works or any building  or produced upon 

the site at the time of delivery of the possession thereof but all the substances, 

materials, buildings and produce shall be the property of the  DFCCIL provided 

that the contractor may, with the permission of the Engineer, use the same for the 

purpose of the works either free of cost or  pay the cost of the same at such 

rates as may be determined by the Engineer. 

 

15.    Indemnity  by  Contractors:-  The  contractor  shall  indemnify  and  save              

harmless the Railway/DFCCIL from and against all actions, suit proceedings 

losses, costs, damages, charges, claims and demands of every nature and 

description brought or recovered against the Railways /DFCCIL by reason of any 

act or omission of the contractor,  his  agents  or  employees,  in  the  execution  

of  the  works  or in his guarding of the same. All sums payable by way of 

compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the actual loss or damage sustained, and whether 

or not any damage shall have been sustained. 

 

16.(1)    Security Deposit:- The earnest money deposited by the contractor with this 

tender will be retained by the Railways / DFCCIL as part of security for the due 

and faithful fulfilment of the contract by the contractor. The balance to make up 

the security deposit, the rates for which are given below, may be deposited by the 

contractor in cash or may be recovered by percentage deduction from the 
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contractor’s “on account” bills. Provided also that in case of defaulting contractor 

the  DFCCIL may retain any amount due for payment to the contractor on the 

pending “on account bills” so that the amounts so retained may not exceed 10% 

of the total value of the contract. 

 

16.(2)  Recovery of Security Deposit:- Unless otherwise specified in the special         

conditions, if any, the Security Deposit / rate of recovery / mode of recovery shall 

be as under:- 

(a)    Security Deposit for each work should be 5% of the contract value. 

 

   (b)      The rate of recovery should be at the rate of 10% of the bill amount till the full 

security deposit is recovered. 

 

(c) Security Deposits will be recovered only from the running bills of the contract and 

no other mode of collecting SD such as SD in the form of instruments like 

BG(except Note (ii) below); FD etc. shall be accepted towards Security Deposit. 

            Security deposit shall be returned to the contractor after the expiry of the     

De f e c t  Liability Period in all the cases other than Note (i) mentioned below 

and after passing the final bill based on No Claim Certificate with the approval of 

the Competent Authority. The Competent Authority shall normally be the authority 

who is competent to sign the contract. If this competent authority is of the rank 

lower than JA grade / CGM, DFCCIL, then JA grade officer / CGM, DFCCIL 

(Concerned with the work) should issue the certificate. The certificate, inter alia, 

should mention that the work has been completed in all respects and that all the 

contractual obligations have been fulfilled by the contractor and that there is no 

due from the contractor to Railways / DFCCIL against the contract concerned. 

Before releasing the SD, an unconditional and unequivocal no claim certificate 

from the contractor concerned should be obtained. 

Note: 

(i) After the work is physically completed, security deposit recovered from the 

running bills of a contractor can be returned to him if he so desires, in lieu of FDR 

/ irrevocable Bank Guarantee for equivalent amount to be submitted by him. 

 

(ii)  In case of contracts of value Rs.50 crore and above, irrevocable Bank 

Guarantee can also be accepted as a mode of obtaining security deposit. 

 

16.(3)   No interest will be payable upon the Earnest Money and Security Deposit or 

amounts payable to the contractor under the contract, but Government Securities 

deposited in terms of Sub-clause (1) of this clause will be payable with interest 

accrued thereon. 
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16.(4)  Performance Guarantee (P.G.) 

 

The procedure for obtaining Performance Guarantee is outlined below: 

 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 

30 (thirty) days from the date of issue of Letter Of Acceptance (LOA). Extension of 

time for submission of PG beyond 30 (thirty) days and upto 60 days from the date 

of issue of LOA may be given by the Authority who is competent to sign the 

contract agreement. However, a penal interest of 15% per annum shall be charged 

for the delay beyond 30 (thirty) days, i.e. from 31st day after the date of issue of 

LOA. In case the contractor fails to submit the requisite PG even after 60 days 

from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD 

and other dues, if any payable against that contract. The failed contractor shall be 

debarred from participating in re-tender for that work. 

 

(b) The successful bidder shall submit the performance Guarantee in any of 

the fol lowing forms amounting to 5% of the contract value:- 

(i) Deleted 

(ii)    irrevocable Bank Guarantee 

(iii) Government  Securities  including  State  Loan  Bonds  at  5  percent below 

the market value 

(iv)   Deposit receipts, pay orders, Demand Drafts and Guarantee Bonds. These 

forms of Performance Guarantee could be either of the State Bank of India 

or of any of the Nationalized Banks; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled 

Banks; 

(vi) A Deposit in the Post Office Saving Bank; 

(vii) A deposit in the National Savings Certificates. 

(viii) Twelve years National Defence Certificates; 

(ix) Ten years Defence Deposits; 

(x) National Defence Bonds; and 

(xi) Unit Trust Certificates at 5 per cent below market value or at the face value 

whichever is less. 

 

Note: The instruments as listed above will also be acceptable for Guarantees in case of 

Mobilization advance. 

 

(c) The performance Guarantee shall be submitted by the successful bidder after 

the letter of acceptance has been issued, but before signing of the contract 
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agreement. The agreement should normally be signed within 30 (thirty) days 

(however, in case of delay in submission of BG as per clause no. 16.4 (a), the 

agreement shall be executed within 60 days) after the issue of LOA and the 

Performance Guarantee shall also be submitted within this time limit. This P. G. 

shall be initially valid up to the stipulated date of completion plus 60 days beyond 

that. In case, the time limit for completion of work gets extended, the contractor 

shall get the validity of Performance Guarantee extended to cover such extended 

time for completion of work plus 60 days. 

 

(d) The value of PG to be submitted by the contractor will not change for variation upto 

25 % (either increase or decrease). In case during the course of execution, value 

of the contract increases by more than 25 % of the original contract value, an 

additional performance guarantee amounting to 5 % (five percent) for the excess 

value over the original contract value shall be deposited by the contractor. 

 

(e) The  performance  Guarantee  (PG)  shall  be  released  after  the  physical 

completion of the work based on the ‘completion certificate’ issued by the 

competent authority stating that the contractor has completed the work in all 

respects satisfactorily. The security deposit shall, however, be released only 

after the expiry of the defect liability period and after passing the final bill based 

on ‘No Claim Certificate’ from the contractor. 

 

(f) Whenever the contract is rescinded, the security deposit shall be forfeited and 

the Performance Guarantee shall be encashed. The balance  work shall  be  got  

done  independently  without  risk  and  cost  of  the  failed contractor, the failed 

contractor shall be debarred from participating in the tender for executing the 

balance work. If the failed contractor is a JV or a partnership  firm,  then  every  

member / partner  of  such  a  firm  shall  be debarred from participating in the 

tender for the balance work in his / her individual capacity or as a partner of any 

other JV / partnership firm. 

 

(g) The Engineer shall not make a claim under the Performance Guarantee except 

for amounts to which the President of India / DFCCIL is entitled under the contract 

(not withstanding and/or without prejudice to any other provisions in the contract 

agreement) in the event of: 

 

(i)  Failure  by  the  contractor  to  extend  the  validity  of  the  Performance 

Guarantee as described herein above, in which event the Engineer may claim 

the full amount of the Performance Guarantee. 
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(ii) Failure by the contractor to pay President of India / DFCCIL any amount due, 

either as agreed by the contractor or determined under any of the 

Clauses/conditions of the agreement, within 30 days of the service of the notice 

to the effect by Engineer. 

 

(iii) The contract being determined or rescinded under provision of the GCC the 

Performance Guarantee shall be forfeited in full and shall be absolutely at the 

disposal of the President of India. 

 

17.     Force Majeure Clause:- If at any time, during the continuance  of this 

contract, the Performance in whole or in part by either party of any obligation 

under this contract shall be prevented or delayed by reason of any war, hostility, 

acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, 

explosions, epidemics, strikes, lockouts or act of God (hereinafter, referred to 

events) provided, notice of the happening of any such event is given by either 

party to the other within 30 days from the date of occurrence thereof, neither party 

shall by reason of such event, be entitled to terminate this contract nor shall either 

party have any claim for damages against the other in respect of such non- 

performance  of  delay in  performance,  and  works  under  the  contract  shall  

be resumed as soon as practicable after such event has come to an end or ceased 

to exist, and the decision of the Engineer as to whether the works have been so 

resumed or not shall be final and conclusive, PROVIDED FURTHER that if the 

performance in whole or in part of any obligation under this contract is prevented 

or delayed by reason of any such event for a period exceeding 120 days, either 

party may at its option terminate the contract by giving notice to the other party. 

 

17-A  Extension of time in Contracts:- Subject to any requirement in the contract as 

to completion of any portion  or portions of the works before completion of the 

whole, the contractor shall fully and finally complete the whole of the works  

comprised in the contract (with such   modifications as may be directed under 

conditions of this contract) by the date entered in the contract or extended date 

in terms of the following clauses:- 

 

 

(i) Extension due to modification:- If any modifications have been ordered which 

in the opinion of the Engineer have materially increased the magnitude of the 

work, then such extension of the contracted date of completion may be granted 

as shall appear to the Engineer to be reasonable in the circumstances, provided 

moreover  that the Contractor shall be responsible for requesting such 

extension of the date as may be considered necessary as soon as the cause 
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thereof shall arise and in any case not less than one month before the expiry of 

the date fixed for completion of the works. 

 

(ii) Extension for delay not due to  DFCCIL or Contractor:-If in the opinion of the 

Engineer the progress of work has any time been delayed by any act or neglect 

of DFCCIL's employees or by other contractor employed by the  DFCCIL 

under sub-clause (4) of clause 20 of these conditions or in executing the work 

not forming part of the contract but on which contractor’s performance 

necessarily depends or by reasons of proceeding taken or threatened by or 

dispute with adjoining or to neighbouring owners or public authority arising 

otherwise through the Contractor’s own default etc. or by the delay authorized by 

the Engineer pending  arbitration  or  in  consequences  of  the  contractor  not  

having received in due time necessary instructions from the  DFCCIL for which he 

shall have specially applied in writing to the Engineer or his authorized 

representative then upon happening of any such event causing delay, the 

contractor shall immediately give notice thereof in writing to the Engineer within 

15 days of such happening but shall nevertheless make constantly his best 

endeavours to bring down or make good the delay and shall do all that may be 

reasonably required of him to the satisfaction of the Engineer to proceed with the 

works. The contractor may also indicate the period for which the work is likely to 

be delayed and shall be bound to ask for necessary extension of time. The 

Engineer on receipt of such request from the contractor shall consider the same 

and shall grant such extension of time as in his opinion is reasonable having 

regard to the nature and period of delay and the type and quantum of work 

affected thereby. 

 

 No other compensation shall be payable for works so carried forward to the 

extended period of time, the same rates, terms and conditions of contract being 

applicable as if such extended period of time was originally provided in the original 

contract itself. 

 

(iii) Extension for delay due to DFCCIL:- In  the  event  of  any  failure  or delay  by  

the   DFCCIL  to  hand  over  the Contractor possession of the lands necessary 

for the execution of the works or to give the necessary notice to commence the 

works or to provide the necessary  drawings  or  instructions  or  any  other  delay  

caused  by  the DFCCIL due to any other cause  whatsoever,  then  such  failure  

or  delay shall in no way affect or vitiate the contract or alter the character thereof 

or entitle the contractor to damages or compensation therefore, but in any 

such case, the DFCCIL may grant such extension or extensions of the 

completion date as may be considered reasonable. 
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17-B   Extension of time for delay due to contractor:- The time for the execution of the 

work or part of the works specified in the contract documents shall be deemed to 

be the essence of the contract and the works must be completed not later than 

the date(s) as specified in the contract. If the contractor fails to complete the 

works within the time as specified in the contract for the reasons other than 

the reasons specified in clause 17 and 17-A, the DFCCIL may, if satisfied that 

the works can be completed by the contractor within reasonable short time 

thereafter, allow the contractor for further extension of (Performa at Form No. 14) 

time as the Engineer may decide. On such extension the DFCCIL will be entitled 

without prejudice to any other right and remedy available on that behalf, to recover 

from  the  contractor  as  agreed  damages  and  not  by  way  of  penalty  a  sum 

equivalent to ½ of 1% of the contract value of the works for each week or part 

of the week. 

 

For the purpose of this clause, the contract value of the works shall be taken 

as value of work as per contract agreement including any supplementary work 

order/contract agreement issued. Provided also, that the total amount of liquidated 

damages under this condition, shall not exceed the under noted percentage value 

or of the total value of the item or groups of items of work for which a separate 

distinct completion period is specified in the contract. 

 

(i) For contract value up to Rs. 2 lakhs - 10% of the total value of the contract 

(ii) For contracts valued above Rs. 2 lakhs- 10% of the first Rs.2 lakhs and   

           5% of the balance 

            Further competent authority while granting extension to the currency of contract 

under clause 17.(B) of GCC may also consider levy of token penalty as deemed 

fit based on the merit of the case. Provided further, that if the  DFCCIL is not 

satisfied that the works can be completed  by  the  Contractor  and  in  the  event  

of  failure  on  the  part  of  the contractor to complete the work within further 

extension of time allowed as aforesaid, the DFCCIL shall be entitled without 

prejudice to any other right or remedy available in that behalf, to appropriate the 

contractor’s security deposit and rescind the contract under clause 62 of these 

conditions, whether or not actual damage is caused by such default. 

 

18.(1)   Illegal Gratification:- Any bribe, commission, gift or advantage given, promised 

or offered by or on behalf to the contractor or his partner, agent or servant or, 

anyone on his behalf, to any officer or employee of the DFCCIL, or to any person 

on his behalf in relation to obtaining or execution of this or any other contract 
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with the  DFCCIL shall, in addition to any criminal liability which he may incur, 

subject contractor to the rescission of the contract and all other contracts with 

the  DFCCIL and to the payment of any loss or damage resulting from such 

decision and the  DFCCIL shall be entitled to deduct the amounts so payable from 

any moneys due to the Contractor(s) under this contract or any other contracts 

with the DFCCIL. 

 

18.(2) The contractor shall not lend or borrow from or have or enter into any 

monitory dealings and transactions either directly or indirectly with any employee 

of the  DFCCIL and if he shall do so, the  DFCCIL shall be entitled forthwith to 

rescind the contract and all other contracts with the  DFCCIL. Any question or 

dispute as to the commission or any such offence or compensation payable to the 

DFCCIL under this clause shall be settled by the General Manager/ROB /CPM of 

the DFCCIL, in such a manner as he shall consider fit and sufficient and his 

decision shall be final and conclusive. In the event of rescission of the contract 

under this clause, the contractor will not be paid any compensation whatsoever 

except payments for the work done up to the date of rescission. 

 

EXECUTION OF WORKS 

 

19.(1)   Contractor’s understanding:- It is understood and agreed that the contractor 

has, by careful examination, satisfied himself as to the nature and location of the 

work, the conformation of the ground, the character, quality and quantity of the 

materials to be encountered, the character of equipment and facilities needed 

preliminary to and during the progress of the works, the general and local 

conditions, the labour conditions prevailing therein and all other matters which can 

in any way affect the works under the contract. 

 

19.(2)   Commencement  of  works:-The  contractor  shall  commence  the  works within 

15 days after the receipt by him of an order in writing to this affect from the 

Engineer and shall proceed with the same with due expedition and without delay. 

 

 

19.(3)   Accepted  Programme  of  work:- The  contractor  who  has  been awarded 

the work shall as soon as possible but not later than 30 days after the date  of  

receipt  of  the  acceptance  letter  in  respect  of  contracts  with  initial completion 

period of two years or less or not later than 90 days for other contracts have to 

submit the detailed programme of work indicating the time schedule of various 

items of works in the form of Bar Chart/PERT/CPM. He shall also submit the  

details  of  organization  (in  terms  of  labour  and  supervisors)  plant  and 
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machinery, that he intends to utilize (from time to time) for execution of the  work 

within stipulated date of completion. The programme of work amended as 

necessary by discussions with the Engineer, shall be treated as the agreed 

programme of the work for the purpose of this contract and the contractor shall 

endeavour to fulfill this programme of work. The progress of work will be watched 

accordingly and the liquidated damages will be with reference to the overall 

completion date. Nothing stated herein shall preclude the contractor in achieving 

earlier completion of item or whole of the works than indicated in the programme. 

 

19.(4)    Setting out of works:- The contractor shall be responsible for the correct 

setting out of all works in relation to original points, lines and levels of reference 

at his cost. The contractor shall execute the work true to alignment, grade, levels 

and dimensions as shown in the drawing and as directed by the Engineer’s 

representative and shall check these at frequent intervals. The contractor shall 

provide all facilities like labour and instruments and shall co- operate with the 

Engineer’s representative to check all alignment, grades, levels and dimensions. 

If, at any time, during the progress of the works any error shall appear or arise in 

any part of the work, the contractor, on being required so to do by the Engineer’s 

representative shall, at his own cost rectify such errors, to the satisfaction of the 

Engineer’s representative. Such checking shall not absolve the contractor of his 

own responsibility of maintaining accuracy in the work.  The contractor shall 

carefully protect and preserve all bench marks, sight rails, pegs and other things 

used in setting out the work. 

 

20.(1)   Compliance to Engineer’s  instructions:-The  Engineer shall direct the order 

in which the several parts of the works shall be executed and the contractor shall 

execute without delay all orders given by the Engineer from time to time but the 

contractor shall not be relieved thereby from responsibility for the due performance 

of the works in all respects. 

 

20.(2)      Alterations to be authorized:-No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorized, except 

under instructions from the Engineer, and the contractor shall be responsible to 

obtain such instructions in each and every case in writing from the Engineer. 

 

20.(3)  Extra works:- Should works over and above those included in the contract require 

to be executed at the site, the contractor shall have no right to be entrusted with 

the execution of such works which may be carried out by another contractor or 

contractors or by other means at the option of the  DFCCIL. 
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20.(4)   Separate contracts in connection with works:- The  DFCCIL shall have the 

right to let other contracts in connection with the works. The contractor shall afford 

other contractors reasonable opportunity for the storage of their materials and the 

execution of their works and shall properly connect and coordinate his work 

with theirs. If any part of the contractors work depends for proper execution or 

result upon the work of another contractor(s), the contractor shall inspect and 

promptly report to the Engineer any defects in such works that render it unsuitable 

for such proper execution and results. The contractor’s failure so-to inspect and 

report shall constitute an acceptance of the other contractor’s work as fit and 

proper for the reception of his work, except as to defects which may develop in 

the other contractor’s work after the execution of his work. 

 

21.       Instruction of Engineer’s Representative:- Any instructions or approval given 

by the Engineer’s representative to contractor in connection with the works shall 

bind the contractor as though it had been given by the Engineer provided always 

as follows: 

 

(a) Failure of the Engineer’s representative to disapprove any work or materials shall 

not prejudice, the power of the Engineer thereafter to disapprove such work or 

material and to order the removal or breaking up thereof. 

 

(b) If the Contractor shall be dissatisfied by reason of any decision of the 

Engineer’s representative, he shall be entitled to refer the matter to the Engineer 

who shall there upon confirm or vary such decision. 

 

22.(1)   Adherence to specifications and drawings:- The whole of the works shall be 

executed in perfect conformity with the specifications and drawings of the contract. 

If  contractor  performs  any  works  in  a  manner  contrary  to the specifications 

or drawings  or  any of  them  and  without  such  reference to the Engineer he 

shall bear all the costs arising or ensuing therefore and shall be responsible for all 

loss to the  DFCCIL. 

 

22.(2)   Drawings and specifications of the works:- The contractor shall keep one copy 

of drawings and specifications at the site, in good order, and such contract 

documents as may be necessary available to the Engineer or the Engineer’s 

representative. 

 

22.(3)    Ownership of drawings and specifications:- All drawings and 

specifications and copies thereof furnished by the DFCCIL to the Contractor are 

deemed to be the property of the DFCCIL. They shall not be used on other works 
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and with the exception of the signed contract set, shall be returned by the 

contractor to the  DFCCIL on completion of the work or termination of the contract. 

 

22.(4)    Compliance with Contractor’s request for details:- The Engineer shall 

furnish  with  reasonable  promptness,  after  receipt  by  him  of  the  contractor’s 

request for the same, additional instructions by means of drawings or otherwise, 

necessary for the proper execution of the works or any part thereof. All such 

drawing and instructions shall be consistent with the contract Documents and 

reasonably inferable there from. 

 

22.(5)      Meaning and intent of specification and drawings:- If any ambiguity arises  

as  to  the meaning  and  intent of  any portion  of  the  specifications  and 

drawings  or as to execution  or quality of  any work or material, or as to  the 

measurements of the works the decision of the Engineer thereon shall be final 

subject  to  the  appeal (within  7  days  of  such  decision  being  intimated  to  

the contractor) to the Chief Engineer/ General Manager/CGM who shall have the 

power to correct any errors, omissions, or discrepancies in aforementioned items 

and whose decision in the matter in dispute or doubt shall be final and conclusive. 

 

23 Working during night:- The contractor shall not carry out any work 

 between sun-set and sun-rise without the previous permission of the 

 Engineer. 

 

24. Damage to Railway / DFCCIL property or private life and property:-The 

contractor shall be responsible for all risk to the work and for trespass and shall 

make good at his own expense all loss or damage whether to the works 

themselves or to any other property of the Railway or the lives, persons or property 

of others from whatsoever cause in connection with the works until they are taken 

over by the Railway / DFCCIL and this although all reasonable and proper 

precautions may have been taken by the contractor, and in case the Railway /  

D F C C I L  shall be called upon to make good any costs, loss or damages, or to 

pay an compensation, including that payable under the provisions of the 

Workmen’s Compensation Act or any statutory amendments thereof to any 

person or persons sustaining damages as aforesaid by reason of any act, or any 

negligence or omissions on the part of the contractor the amount of any costs or 

charges including costs and charges in connection with legal proceedings, which 

the Railway / DFCCIL may incur in reference thereto, shall be charged to the 

contractor. The Railway / DFCCIL  shall have the power and right to pay or to 

defend or compromise any claim of threatened legal proceedings or in anticipation 

of legal proceedings being instituted consequent on the action or default of the 
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contractor, to take such steps as may be considered necessary or desirable 

to ward off or mitigate the effect of such proceedings, charging to contractor, as 

aforesaid any sum or sums of money which may be paid and any expenses 

whether for reinstatement or otherwise which may be incurred and the propriety 

of any such payment, defence or compromise, and the incurring of any such 

expenses shall not be called in question by the contractor. 

 

25. Sheds, stores houses and Yards:-The contractor shall at his own expense 

provide himself with sheds, stores houses and yards in such situations and in such 

numbers as in the opinion of the Engineer is requisite for carrying on the works 

and the contractor shall keep at each such sheds, stores houses and yard a 

sufficient quantity of materials and plant in stock as not to delay the carrying 

out of the works with due expedition  and the Engineer and the Engineer’s 

representative shall have free access to the said sheds, store houses and yards 

at any time for the purpose of inspecting the stock of materials or plant so kept in 

hand, and any materials or plan which the Engineer may object to shall not be 

brought upon or used  in the works, but shall be forthwith removed from the 

sheds, store houses or yards by the contractor. The contractor shall at his own 

expenses provide and maintain suitable mortar mills, soaking vats or any other 

equipments necessary for the execution of the works. 

 

26.  Provision of efficient and competent Staff at work sites by the 

 Contractor:- 

 

26.1  The contractor shall place and keep on the works at all times efficient 

 and competent staff to give the necessary directions to his workmen and 

 to see that they execute their work in sound and proper manner and shall 

 employ only such supervisors, workmen and labourers in or about the 

 execution of any of these works as are careful and skilled in the various  trades. 

 

26.2    The contractor shall at once remove from the works any agents, permitted sub-

contractor, supervisor, workman or labourer who shall be objected to by the 

Engineer and if and whenever required by the Engineer, he shall submit a correct 

return showing the names of all staff and workmen employed by him. 

 

26.3   In the event of the Engineer being of the opinion that the contractor is not employing 

on the works a sufficient number of staff and workmen as is necessary for the 

proper completion of the works within the time prescribed, the contractor shall 

forthwith on receiving intimation to this effect deploy the additional number of staff 

and labour specified by the Engineer within seven days of being so required and 
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failure on the part of the contractor to comply with such instructions will entitle the 

DFCCIL to rescind the contract under clause 62 of these conditions. 

 

26A.    Deployment of Qualified Engineers at Work Sites by the Contractor :- 

 

26A.1  The contractor shall also employ Qualified Graduate Engineer or Qualified    

Diploma Holder Engineer, based on value of contract, as may be prescribed by 

the Ministry of  Railways through separate instructions from time to time. 

 

26A.2   In case the contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he 

shall be liable to pay penalty at the rates, as may be prescribed by the Ministry of 

Railways through separate instructions from time to time for the default period for 

the provisions, as contained in Para 26A.1. 

 

26A.3   Deleted 

 

27.(1)   Workmanship and testing:- The whole of the works and / or supply of materials 

specified and provided in the contract or that may be necessary to be done in 

order to form and complete any part thereof shall be executed in the best and 

most substantial workman like manner with materials of the best and most 

approved quality of their respective kinds, agreeable to the particulars contained 

in or implied by the specifications and as referred to in and represented by the 

drawings or in such other additional particulars, instructions and drawings may be 

found requisite to be given during the carrying on of the works and to the entire 

satisfaction of the Engineer according to the instructions and directions which the 

contractors may from time to time receive from the Engineer. The materials may 

be subjected to tests by means of such machines, instruments and appliances as 

the Engineer may direct and wholly at the expense of the contractor. 

 

27.(2)     Removal of improper work and materials:- The Engineer or the  

 Engineer’s Representative shall be entitled to order from time to time: 

 

(a) The removal from the site within the time specified in the order of any 

materials which in his opinion are not in accordance with the specifications 

or drawings. 

 

(b) the substitution of proper and suitable materials, and 

 

(c)  the removal and proper re-execution, notwithstanding any previous tests 

thereof or on account payments therefore, of any work which in respect of 
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materials or workmanship; is not in his opinion in accordance with the 

specifications and in case of default on the part of the contractor in carrying 

out such order the DFCCIL shall be entitled to rescind the contract under 

clause 62 of these conditions. 

 

28. Facilities for inspection:- The contractor shall afford the Engineer and the 

Engineer’s Representative every facility for entering in and upon every portion of 

the work at all hours for the purpose of inspection or otherwise and shall provide 

all labour, materials, planks, ladders, pumps, appliances and things of every kind 

required for the purpose and the Engineer and the Engineer’s Representative shall 

at all times have free access to every part of the works and to all places at which 

materials for the works are stored or being prepared. 

 

29. Examination of work before covering up:- The contractor shall give  7 days’ 

notice to the Engineer or the Engineer’s representative whenever any work or 

materials are intended to be covered up in the earth, in bodies or walls or otherwise 

to be placed beyond the reach of measurements in order that the work may  be  

inspected  or that  correct  dimensions  may  be  taken  before  being  so covered, 

placed beyond the reach of measurement in default whereof, the same shall at the 

option of the Engineer or the Engineer’s representative be uncovered and 

measured at the contractor’s expense or no allowance shall be made for such 

work or materials. 

 

30. Temporary Works:-  All temporary works necessary for the proper execution of 

the works shall be provided and maintained by the contractor and subject to the 

consent of the Engineer shall be removed by him at his expenses when they are 

no longer required and in such manner as the Engineer shall direct. In the event 

of failure on the part of the contractor to remove the temporary works, the Engineer 

will cause them to be removed and cost as increased  by supervision and other 

incidental charges shall be recovered from the contractor. If temporary huts are 

provided by the contractor on the Railway / DFCCIL land for labour engaged by 

him for the execution of works, the contractor shall arrange for handing over vacant 

possession of the said land after the work is completed; if the contractor’s labour 

refuse to vacate, and have to be rejected by the Railway / DFCCIL necessary 

expenses incurred by the Railway / DFCCIL in connection therewith shall be borne 

by the contractor. 

 

31.(1)   Contractor to supply water for works:- Unless otherwise provided in the 

contract, the contractor shall be responsible for the arrangements to obtain supply 

of water necessary for the works. 
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31.(2)    Deleted 

 

31.(3)    Deleted 

 

31.(4)(a)Contractor  to  arrange  supply  of  Electric  power  for  works:- Unless 

otherwise provided in the contract, the contractor shall be responsible for 

arrangements to obtain supply of electric power for the works. 

 

31.(4)(b) Deleted 

 

32.   Property in materials and plant:- The materials and plant brought by the Contractor 

upon the site or on the land occupied by the Contractor in connection with  the  works  

and  intended  to  be  used  for  the  execution  thereof  shall immediately, they are 

brought upon the site of the said land, be deemed to be the property of the Railway / 

DFCCIL.  Such of them as during the progress of the works are rejected by the 

Engineer under Clause 25 of these conditions or are declared by him not to be needed 

for the execution of the works or such as on the grant of the certificate of completion 

remain unused shall immediately on such rejection, declaration or grant cease 

to be deemed the property of the Railway / DFCCIL and the Contractor may then (but 

not before) remove them from the site or the said land. This clause shall not in any 

way diminish the liability of the Contractor nor shall the Railway / DFCCIL be in any 

way answerable for any loss or damage which may happen to or in respect of any 

such materials or plant either by the same being lost, stolen, injured or destroyed by 

fire, tempest or otherwise. 

 

33.(1)  Tools, Plant and Materials Supplied by  DFCCIL:-  The Contractor shall take all 

reasonable care of all tools, plant and materials or other property whether or a like 

description or not belonging to the DFCCIL and committed to his charge for the 

purpose of the works and shall be responsible for all damage or loss caused 

by him, his agents, permitted subcontractor, or his workmen or others while 

they are in his charge. The Contractors shall sign accountable receipts for tools, 

plants and materials made over to him by the engineer and on completion of the 

works shall hand over the unused balance of the same to the Engineer in good 

order and repair, fair wear and tear excepted, and shall be responsible for any 

failure to account for the same or any damage done thereto. 

 

33.(2)   Hire of DFCCIL / Railway’s Plant:-  The  DFCCIL may hire to the Contractor 

such plant as concrete mixers, compressors and portable engines for use during 

execution of the works on such terms as may be specified in the special conditions 
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or in a separate agreement for Hire of Plant. 

 

34.(1)   Precaution during progress of works:-  During the execution of works, unless 

otherwise specified, the Contractor shall at his own cost provide the materials for 

and execute all shoring, timbering and strutting works as is necessary for the 

stability and safety of all structures, excavations and works and shall ensure 

that no damage, injury or loss is caused or likely to be caused to any person 

or property. 

 

34.(2)  Roads and Water courses:-  Existing roads or water courses shall not be 

blocked, cut through, altered, diverted or obstructed in any way by the Contractor, 

except with the permission of the Engineer.  All compensations claimed for any 

unauthorized closure, cutting through, alterations, diversion              or obstruction 

to such roads or water courses by the Contractor or his agent or his staff shall be 

recoverable from the Contractor by deduction from any sums which may become 

due to him in terms of contract, or otherwise according to law. 

 

34.(3)   Provision of access to premises:-  During progress of work in any street or 

thoroughfare, the Contractor shall make adequate provision for the passage of 

traffic, for securing safe access to all premises approached from such street or 

thoroughfare and for any drainage, water supply or means of lighting which may 

be  interrupted by reasons of the  execution  of the works and shall react and 

maintain at his own cost barriers, lights and other safeguards as prescribed by the 

Engineer, for the regulation of the traffic, and provide watchmen necessary to 

prevent accidents.  The works shall in such cases be executed night and day if 

so ordered by the Engineer and with such vigour so that the traffic way be 

impeded for as short a time as possible. 

 

34.(4)  Safety of Public:- The  Contractor shall be  responsible  to  take all precautions  

to  ensure  the  safety  of  the  public  whether  on  public  or  DFCCIL/Railway 

property and shall post such look out men as may  in the opinion of the Engineer 

be required to comply with regulations pertaining to the work. 

 

35. Deleted. 

 

36.(1) Suspension  of  works:- The  Contractor  shall  on  the  order  of  the Engineer, 

suspend the progress of the works or any part thereof for such time or times and 

in such manner as the Engineer may consider necessary and shall during  such  

suspension  properly  protect  and  secure  the  work  so  far  as  is necessary in 

the opinion of the Engineer.  If such suspension is:- 
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(a)   Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of  

weather conditions or by some default on the part of the Contractor, and/or 

(c)  Necessary for the safety of the works or any part thereof. 

 

36.(2)  The Contractor shall not be entitled to the extra costs, if any, incurred by him during 

the period of suspension of the works, but in the event of any suspension ordered 

by the Engineer for reasons other than aforementioned and when each such 

period of suspensions exceeds 14 days, the contractor shall be entitled to such 

extension of time for completion of the work as the Engineers may consider proper 

having regard to the period or periods of such suspensions and to such 

compensations as the Engineer may consider reasonable in respect of salaries or 

wages paid by the Contractor to his employees during the periods of such 

suspension. 

 

36.(3)  Suspension lasting more than 3 months:-  If the progress of the works or any 

part thereof is suspended on the order of the Engineer for more than three months 

at a time, the Contractor may serve a written notice on the Engineer requiring 

permission within 15 days from the receipt thereof to proceed with the works or 

that part thereof in regard to which progress is suspended and if such permission 

is not granted within that time the Contractor by further written notice so served 

may, but is not bound to, elect to treat the suspension where it affects part only of 

the works as an omission of such part or where it affects the whole of the works, 

as an abandonment of the contract by the  DFCCIL. 

 

37.   Rates for items of works:-   The rates, entered in the accepted Schedule of 

Rates  of  the  Contract  are  intended  to  provide  for  works  duly  and  properly 

completed in accordance with the general and special (if any) conditions of the 

contract and the specifications and drawings together with such enlargements, 

extensions, diminutions, reductions, alterations or additions as may be ordered in 

terms of Clause 42 of these conditions and without prejudice to the generality 

thereof and shall be deemed to include and cover superintendence and labour, 

supply, including full freight, of materials, stores, patterns, profiles, moulds, fittings, 

centring, scaffolding, shoring props, timber, machinery, barracks, tackle, roads, 

pegs, posts, tools and all apparatus and plant required on the works, except such 

tools, plant or materials as may be specified in the contract to be supplied to the 

Contractor by the DFCCIL, the erection, maintenance and removal of all temporary 

works and,  buildings,  all  watching, lighting, bailing, pumping and draining, all 

prevention of or compensation for trespass, all barriers and arrangements for the 
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safety of the public or of employees during the execution of works, all sanitary and 

medical arrangements for labour camps as may be prescribed by the DFCCIL, the 

setting of all work and of the construction, repair and upkeep of all centre lines, 

bench marks and level pegs thereon, site clearance, all fees duties, royalties, rent 

and compensation to owners for surface damage or taxes and impositions payable 

to local authorities in respect of land, structures and all material supplied for the 

work or other duties of expenses for which the Contractor may become liable or 

may be put to under any provision of law for the purpose of or in connection with 

the   execution  of  the   contract,   and   all  such   other  incidental  charges   

or contingencies as may have been specially provided for in the specifications. 

 

38.       Deleted 

 

39.(1)   Rates for extra items of works:- Any type of work carried out by the Contractor  

on  the  instructions  of  the  Engineer  which  is  not  included  in  the accepted 

schedules of rates shall be executed at the rates set forth in the “Schedule of 

Rates of Railway” i.e. Schedule “D” in present tender modified by the tender 

percentage and such items are not contained in the latter, at the rate agreed upon 

between the Engineer and the Contractor before the execution of such items of 

work and the Contractors shall be bound to notify the Engineer at least seven 

days before the necessity arises for the execution of such items of works that the 

accepted schedule of rates does not include rate or rates for the extra work 

involved. The rates payable for such items shall be decided at the meeting to be 

held between the Engineer and Contractor, in as short a period as possible after 

the need for the special item has come to the notice.  In case the Contractor fails 

to attend the meeting after being notified to do so or in the event of no settlement 

being arrived at, the DFCCIL shall be entitled to execute the extra works by other 

means and the Contractor shall have no claim for loss or damage that may result 

from such procedure. 

 

39.(2) Provided  that  if  the  Contractor  commences  work  or  incurs  any expenditure 

in regard thereto before the rates as determined and agreed upon as lastly 

hereunto fore-mentioned, then and in such a case the Contractor shall only be 

entitled to be paid in respect of the work carried out or expenditure incurred by him 

prior to the date of determination of rates as aforesaid according to the rates as 

shall be fixed by the Engineer. However if the Contractor is not satisfied with the 

decision of the Engineer in this respect he may appeal to the CGM within 30 days 

of getting the decision of the Engineer, supported by analysis of the rates claimed. 

The CGM’s decision after hearing both the parties in the matter would be final and 

binding on the Contractor and the  DFCCIL. 
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40.(1) Handing over of works:-  The Contractor shall be bound to hand over     the 

works executed under the contract to the  DFCCIL complete in all respects to 

the satisfaction of the Engineer. The Engineer shall determine the date on which 

the work is considered to have been completed, in support of which his certificate 

shall be regarded as sufficient evidence for all purposes. The Engineer shall 

determine from time to time, the date on which any particular section of the work 

shall have been completed, and the contractor shall be bound to observe any such 

determination of the Engineer. 

 

40.(2)   Clearance  of  site  on  completion:- On  completion  of  works,  the   Contractor 

shall clear away and remove from the site all constructional plant, surplus 

materials, rubbish and temporary works of every kind and leave the whole of the 

site and works clean and in a workman like condition to the satisfaction of the 

Engineer. No final payment in settlement of the accounts for the works shall be 

paid, held to be due or shall be made to the, Contractor till, in addition to any other  

condition  necessary  for  final  payment,  site  clearance  shall  have  been affected 

by him, and such clearance may be made by the Engineer at the expense of the 

Contractor in the event of his failure to comply with this provision within 7 days 

after receiving notice to that effect. Should it become necessary for the Engineer 

to have the site cleared at the expenses of the Contractor, the  DFCCIL shall not 

be held liable for any loss or damage to such of the Contractor’s property as may 

be on the site and due to such removal there from which removal may be effected 

by means of public sales of such materials and property or in such a way as 

deemed fit and convenient to the Engineer. 

 

VARIATIONS IN EXTENT OF CONTRACT 

 

41. Modification to contract to be in writing: - In the event of any of the 

provisions of the contract requiring to be modified after the contract documents 

have been signed, the modifications shall be made in writing and signed by the  

DFCCIL and the Contractor and no work shall proceed under such modifications 

until  this  has  been  done. Any  verbal  or  written  arrangement  abandoning, 

modifying, extending, reducing or supplementing the contract or any of the terms 

thereof shall be deemed conditional and shall not be binding on the  DFCCIL 

unless and until the same is incorporated in a formal instrument and signed by the  

DFCCIL and  the  Contractor, and  till  then  the   DFCCIL shall  have  the  right  

to repudiate such arrangements. 

 

42.(1)  Powers of modification to contract:- The Engineer on behalf of the DFCCIL 



Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 64                              for CGM/North/Mumbai 

shall be entitled by order in writing to enlarge or extend, diminish or reduce 

the works or make any alterations in their design, character position, site, 

quantities, dimensions or in the method of their execution or in the combination 

and use of materials for the execution thereof or to order any additional work to 

be done or any works not to be done and the contractor will not be entitled, to any 

compensation for any increase/reduction in the quantities of work but will be paid 

only for the actual amount of work done and for approved materials supplied  

against a specific order. 

 

42.(2)  (i)  Unless otherwise specified in the contract, the accepted variation in quantity of 

each individual item of the contract would be up to 25% of the quantity originally 

contracted, except in case of foundation work. The contractor shall be bound to 

carry out the work at the agreed rates and shall not be entitled to any claim or any 

compensation whatsoever up to the limit of 25% variation in quantity of individual 

item of works. 

 

(ii) In case of earthwork, the variation limit of 25% shall apply to the gross 

quantity of earth work and variation in the quantities of individual classifications of 

soil shall not be subject to this limit. 

 

(i) In case of foundation work, no variation limit shall apply and the work shall be 

carried out by the contractor on agreed rated irrespective of any variation. 

 

 

42.(3) Valuation of variations:- The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in sub-clause (2) of this clause shall in no 

degree affect the validity of the contract but shall be performed by the Contractor 

as provided therein and be subject to the same conditions, stipulations and 

obligations as if they had been originally and expressively included and provided 

for in the specifications and drawings and the amounts to be paid therefore shall 

be calculated in accordance with the accepted schedule of rates. Any extra items 

/ quantities of work falling outside the purview of the provisions of sub-clause (2) 

above shall be paid for at the rates determined under clause-39 of these 

conditions. 

 

42.(4)  Variations In Quantities During Execution Of Works Contracts :- The 

procedure detailed below shall be adopted for dealing with variations in quantities 

during execution of works contracts: 
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1.  Individual NS items in contracts shall be operated with variation of plus or 

minus 25% and payment would be made as per the agreement rate. 

 

2.   In case an increase in quantity of an individual item by more than 25% of the 

agreement quantity is considered unavoidable, the same shall be got 

executed by floating a fresh tender. If floating a fresh tender for operating that 

item is considered not practicable, quantity of that item may be operated in 

excess of 125% of the agreement quantity subject to the following conditions: 

 

(a) Operation of an item by more than 125% of the agreement quantity needs 

the approval of DFCCIL; 

 

(i)  Quantities operated in excess of 125% but up to 140% of the agreement 

quantity of the concerned item, shall be paid at 98% of the rate awarded 

for that item in that particular tender; 

(ii)  Quantities operated in excess of 140% but up to 150% of the agreement 

quantity of the concerned item shall be paid at 96% of the rate awarded 

for that item in that particular tender; 

(iii) Variation in quantities of individual items beyond 150% will be prohibited 

and would be permitted only in exceptional unavoidable circumstances 

with the concurrence of associate finance and shall be paid at 96% of 

the rate awarded for that item in that particular tender. 

 

(b)  The variation in quantities as per the above formula will apply only to the 

Individual items of the contract and not on the overall contract value. 

 

(c)  Execution of quantities beyond 150% of the overall agreemental value 

should not be permitted and, if found necessary, should be only through 

fresh tenders or by negotiating with existing contractor, with approval of 

DFCCIL . 

 

3.  In cases where decrease is involved during execution of contract: 

 

(a)  The contract signing authority can decrease the items upto 25% of 

individual item. 

 

(b)  For decrease beyond 25% for individual items or 25% of contract 

agreement value, the approval of competent authority, after obtaining 'No 

Claim Certificate' from the contractor and with finance concurrence, giving 

detailed reasons for each such decrease in the quantities. 
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(c)  It should be certified that the work proposed to be reduced will not be 

required  in the same work. 

 

4.  The limit for varying quantities for minor value items shall be 100% (as against 

25% prescribed for other items). A minor value item for this purpose is defined 

as an item whose original agreement value is less than 1 % of the total original 

agreement value. 

 

5.  No such quantity variation limit shall apply for foundation items. 

 

6.  As far as SOR items are concerned, the limit of 25% would apply to the value 

 of SOR schedule as a whole and not on individual SOR items. However, in 

case of NS items, the limit of 25% would apply on the individual items 

irrespective of the manner of quoting the rate (single percentage rate or 

individual item rate). 

 

7.  - Deleted - 

 

8.  - Deleted - 

 

9.  - Deleted - 

 

10.  The aspect of vitiation of tender with respect to variation in quantities should 

be checked and avoided. In case of vitiation of the tender (both for increase 

as well as decrease of value of contract agreement), sanction of the 

competent authority as per schedule of power of DFCCIL as per single tender 

should be obtained. 

 

Note:  Variation to be approved should be limited so as not to completely change the scope, 

character and purpose of the original contract. 

 

CLAIMS 

 

43.(1)   Monthly Statement of Claims:-  The Contractor shall prepare and furnish to the 

Engineer once in every month an account giving full and detailed particulars of all 

claims for any additional expenses to which the Contractor may consider himself 

entitled to and of all extra or additional works ordered by the Engineer which he 

has executed during the preceding month and no claim for payment for and such 

work will be considered which has not been included in such particulars. 



Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 67                              for CGM/North/Mumbai 

 

43.(2) Signing of “No Claim” Certificate:-  The Contractor shall not be entitled to 

make any claim whatsoever against the DFCCIL under or by virtue of or arising 

out of this contract, nor shall the DFCCIL entertain or consider any such claim,  if  

made  by  the  Contractor,  after  he  shall  have  signed  a  “No  Claim” Certificate 

in favour of the DFCCIL in such form as shall be required by the DFCCIL after 

the works are finally measured up.  The contractor shall be debarred from 

disputing the correctness of the items covered by “No Claim” Certificate or 

demanding a clearance to arbitration in respect thereof. 

 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 

44. Quantities in schedule annexed to Contract:-  The quantities set out in the 

accepted schedule of rates with items of works quantified are the estimated 

quantities of the works and they shall not be taken as the actual and correct 

quantities of the work to be executed by the Contractor in fulfilment of his 

obligations under the contract. 

 

45. Measurement of works:-  The Contractor shall be paid for the works at the rates 

in the accepted schedule of rates and for extra works at rates determined under 

Clause 39 of these conditions on the measurements taken by the Engineer or the 

Engineer’s representative in accordance with the rules prescribed for the purpose 

by the DFCCIL.  The quantities for items the unit of which in the accepted schedule 

of rates is 100 or 1000 shall be calculated to the nearest whole number, any; 

fraction below half being dropped and half and above being taken as one; for items 

the unit of which in the accepted schedule of rates is single, the quantities shall be 

calculated to two places of decimals. Such measurements will be taken of the work 

in progress from time to time and at such intervals as in the opinion of the Engineer 

shall be proper having regard to the progress of works. The date and time on which 

“on account” or final measurements are to be made shall be communicated to the 

Contractor who shall be present at the site and shall sign the results of the 

measurements (which shall also be signed by the Engineer or the Engineer’s 

representative) recorded in the official measurements book as an 

acknowledgement of his acceptance of the accuracy of the measures.  Failing the 

Contractor’s attendance the work may be measured up in his absence and such 

measurements shall, notwithstanding such absence, be binding upon the 

Contractor whether or not he shall have signed the measurement books provided 

always that any objection made by him to measurement shall be duly investigated 

and considered in the manner set out below:- 
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(a) It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the 

date of such measurements.  Any re-measurement taken by the engineer or the 

Engineer’s representative in the presence of the Contractor or in his absence  

after  due  notice  has  been  given  to  him  in  consequence  of objection made 

by the Contractor shall be final and binding on the Contractor and no claim 

whatsoever shall thereafter be entertained regarding the accuracy and 

classification of the measurements. 

 

(b) If an objection raised by the Contractor is found by the Engineer to be 

incorrect the Contractor shall be liable to pay the actual expenses incurred in 

measurements. 

 

46.(1)    “On-Account” Payments:- The Contractor shall be entitled to be paid from time to 

time by way of “One-Account” payment only for such works as in the opinion 

of the Engineer’s or  the Engineer’s representative’s  has executed in terms 

of the  contract. 

 

              All payments due on the Engineer’s or  the Engineer’s representative’s certificates 

of measurements shall be subject to any deductions which may be made under 

these  presents  and  shall  further  be  subject  to,  unless  otherwise  required  by 

Clause 16 of these conditions, a  retention of  ten  percent by way of  security 

deposits, until the amount of security deposit by way of retained earnest money 

and such retentions shall amount to 10% of the total value of the contract 

provided always that the Engineer may by any certificate make any correction or 

modification in any previous  certificate which shall have been issued by him and 

that the Engineer may withhold any certificate if the works or any part thereof are 

not being carried out to his satisfaction. 

 

46.(2) Rounding off amounts: - The total amount due on each certificate shall be 

rounded off to the nearest rupee i.e. sum less than 50 paise shall be omitted and 

sums of 50 paise and more upto Re. 1/- will be reckoned as Re. 1/- 

 

46.(3) On  Account  Payments  not  prejudicial  to  final  settlement:  -  “On- 

Account” payments made to the ‘Contractor shall be without prejudice to the final 

making up of the accounts (except where measurements are specifically noted in 

the Measurement Book as “Final Measurements” and as such have been signed 

by the Contractor) and shall in no respect be considered or used as evidence of 

any facts stated in or to be inferred from such accounts nor of any particular 

quantity of work having been executed nor of the manner of its execution being 
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satisfactory. 

 

46.(4) Manner  of  payment:  -  Unless  otherwise  specified  payments  to  the 

Contractor will be made by cheque but no cheque will be issued for and amount 

less than Rs. 100/- 

 

 

 

46A  PRICE VARIATION CLAUSE: 

 

46A.1 The amounts payable to the contractor and valued at base prices in accordance with   

Scheduled shall be adjusted for rises or falls in the cost of labour, materials, fuel, cement and 

steel occurring during operative period, by addition or deduction of the amounts determined 

by the formulae prescribed in this sub clause. To the extent that full compensation for any 

rise or fall in costs to the contract, the Contract Price shall be deemed to include amounts to 

cover the contingency of such other rise or fall in costs. 

The amounts to be added to or deducted from the On Account Payment / RA Bill for changes 

in cost shall be determined from the following formula. 

Vn  =       V1 + V2 + V3 + V4+ V5 

Where, 

Vn   =         Amount to be added to or deducted from RA Bill. 

V1   =     Amount to be added or deducted from RA Bill for changes in cost due to labour 

V2   =      Amount to be added or deducted from RA Bill for changes in cost due to material 

other than Cement, Steel and POL. 

V3   =      Amount to be added or deducted from RA Bill for changes in cost due to POL. 

V4  =      Amount to be added or deducted from RA Bill for changes in cost due to Cement. 

V5   =      Amount to be added or deducted from RA Bill for changes in cost due to Steel 

(including HTS). 

I.  Formula for Labour Component (V1) –  

V1 = 0.85 x P x K1/100 ꭓ (C1 – C0) / C0s 

Where, 
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V1  =       Amount to be added to or deducted from RA Bill for changes in cost due to labour. 

P  =       Cost of work done during the under consideration. 

K1  =       Percentage of Labour component as stated in Table given below. 

C 0 =      Consumer price index number (Base 2011 = 100) for Industrial Workers taken as a 

Surat, as published in RBI Bulletin during the month of opening the bids. 

C1 =       Consumer price index number (Base 2011 = 100) for Industrial Workers taken as a 

Surat, as Published in RBI Bulletin, for the month preceding the month of last day of 

the period to which the RA Bill pertains to. 

II. Formula for Material Component  (V2) –  

  V2 = 0.85 x P x K2/100 ꭓ (I1 – I0) / I0 

Where, 

V2   =   Amount to be added or deducted from RA Bill for changes in cost due to material. 

P   =    Cost of work done during the period under consideration. 

K2   =    Percentage of Materials component (excluding Steel, POL and Cement) as stated in Table    

given    below. 

I0   =   Wholesale price index number for ALL COMMODITIES as published in RBI Bulletin during 

the month of opening the bids. 

I1   =   Wholesale price index number for ALL COMMODITIES as published in RBI Bulletin, for the 

month preceding the month of last day of the period to which the RA Bill pertains to. 

III. Formula for Petrol, Oil & Lubricants (POL) Components (V3) –  

 

V3 = 0.85 x P x K3/100 ꭓ (P1 – P0) / P0 

Where, 

V3    =      Amount to be added to or deducted from RA Bill for changes in cost due to POL. 

P    =      Cost of Work done during the period under consideration. 

K3   =      Percentage of Petrol Oil & Lubricant Component as stated in Table given below. 

P0   =   Index number for Wholesale Price in India (II) Mineral Oils as published in RBI  Bulletin 

during the month opening the bids. 
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P1   =   Index number for Wholesale Price in India (II) Mineral Oils as published in RBI Bulletin 

for the month preceding the month of last day of the period to which the  

RA Bill pertains to. 

   Formula for Cement Component (V4) –  

           V4    =   0.85 x P x K4/100 ꭓ (CM1 – CM0 ) / CM0 

 Where, 

V4    =    Amount to be added to or deducted from RA Bill changes in cost due to cement. 

P     =    Cost of work done during the period under consideration.  

K4    =    Percentage of Cement as stated in Table given below.  

CM0 =   Index number for Wholesale Price in India (III) Manufactured Product (I) Non-Metallic 

Products ( c ) Cement as published in RBI Bulletin during the month opening the bids. 

CM1  =   Index number for Wholesale Price in India (III) Manufactured Product (I) Non-Metallic 

Products  ( c ) Cement as published in RBI Bulletin for the month preceding the month 

of last day of the period to which the RA Bill pertains to. 

IV.  Formula for Steel Component (V5) –  

 

V5  =    0.85 x P x K5/100 ꭓ (SQ – SB ) / SB 

         

        Where, 

 

V4  =    Amount to be added to or deducted from RA Bill for changes in cost due to cement. 

 

P    =    Cost of work done during the period under consideration. 

 

K5   =     Percentage of steel as stated in Table given below.  

 

SQ =     The index Number of commodities ‘MS Bright Bars of group item (d) Mild Steel-Long 

Products under (N) MANUFACTURE OF BASIC METAL’ of Wholesale Price Index 

published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & 

Industry Department of Industrial Policy & Promotion (DIPP) in the  month on the day 

28 days prior to the last day of the period to which a particular RA Bill  is related. 
 

SB  =   The index Number of commodities ‘MS Bright Bars of group item (d) Mild Steel-Long 

Products under (N) MANUFACTURE OF BASIC METAL’ of Wholesale Price Index 

published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & 

Industry Department of Industrial Policy & Promotion (DIPP) in the  month on the day 

28 days prior to the closing date of submission of Bids.  
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Following percentage will govern the adjustment for the entire Contract:  

 

                 Labour    (K1)           -  22.5 

                  POL         (K3)           -  12.5 

                  Cement  (K4)            -  10 

                Steel       (K5)           -  40 

                  Other Materials (K2)     -  15              

 

The following conditions shall prevail for adjustment of changes in cost: 

 

i. The operative period of the contract shall mean the period commencing from the date of 

work order issued to the Contractor and ending on the date on which the time allowed 

for the completion of the works specified in the contract for work expires,  taking into 

consideration the extension of time, if any, for completion of contract of contract in Cases 

other than  those where such extension is necessitated on account of default of the 

Contractor. The decision of the Employer as regards the operative period of the contract 

shall be final and binding on the contractor on account of delay in completion or 

inadequate progress under the relevant contract provisions, the price adjustment amount 

for the balance of work from the date of levy of liquidated damages shall be worked out 

by pegging the respective indices to the levels corresponding to the date from which   

such liquidated damages are levied or by taking the indices of the month preceding the 

month to which RA Bill pertains, whichever is favourable to the Employer. 

 

ii. The price variation under these clauses shall not be payable for any additional atoms 

required to be executed during the completion of the work. 

 

iii. These clause is operative both ways, i.e if the price variation as calculated above is on 

the plus side, payment on account of the price variation shall be allowed to the Contractor 

and if it is on the negative side, the Employer shall be entitled to recover the same from 

Contractor and amount shall be deductible from any amount due and payable under the 

contract. 

 

iv. To the extent that full compensation for any rise or fall in costs to the Contractor is not 

entirely covered by the provision of this or other clauses in the contract, the contract 

prices included in the contract shall be deemed to include to cover the contingency of 

such other actual rise fall in costs. 

 

46A.2    Price Variation During Extended Period of Contract 

 

 The price adjustment as worked out above, i.e. either increase or decrease shall be 

applicable up to the stipulated date of completion of work including the extended 

period of completion where such extension has been granted under Clause 17-A of 

the General Conditions of Contract. However, where extension of time has been 
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granted due to contractor’s failure under Clause 17-B of the General Conditions of 

Contract, price adjustment shall be done as follows: 

 

(a) In case the indices increase above the indices applicable to the last month of 

original completion period or the extended period under Clause 17-A, the price 

adjustment for the period of extension granted under Clause 17-B shall be limited 

to the amount payable as per the Indices applicable to the last month of the 

original completion period or the extended period under Clause 17-A of the 

General Conditions of Contract; as the case may be. 

 

(b) In case the indices fall below the indices applicable to the last month of 

original/extended period of completion under Clause 17-A, as the case may be; 

then the lower indices shall be adopted for the price adjustment for the period of 

extension under Clause 17-B of the General Conditions of Contract. 

 

 

47.0 Maintenance  of  works:-  The  Contractor  shall  at  all  times  during  the progress 

and continuance of the works and also for the period of  maintenance specified 

in the Tender Form after the date of passing of the certificate of completion by the 

Engineer or any other earlier date subsequent to the completion of the works that 

may be fixed by the Engineer be responsible for and effectively maintain and 

uphold in good substantial, sound and perfect condition all and every part of 

the works and shall make good from time to time and at all times as often as the 

Engineer shall require, any damage or defect that may during the above period 

arise in or be discovered or be in any way connected with the works, provided  that  

such  damage  or  defect  is  not  directly  caused  by  errors  in  the contract  

documents,  act  of  providence  or  insurrection  or  civil  riot,  and  the contractor 

shall be liable for and shall pay and make good to the DFCCIL or other persons 

legally entitled thereto whenever required by the Engineer so to do, all losses, 

damages, costs and expenses they or any of them may incur or be put or be liable 

to by reasons or in consequence of the operations of the Contractor or of his failure 

in any respect. 

 

 

48.(1)  Certificate of completion of works:- As soon as in the opinion of the Engineer, 

the works has been completed and has satisfactorily passed any final test or 

tests that may be prescribed, the Engineer shall issue a certificate of completion 

duly indicating the date of completion in respect, of the work and the period of 

maintenance of the work shall commence from the date of completion mentioned 

in such certificate. The Engineer may also issue such a certificate indicating 
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date of completion with respect to any part of the work (before the completion of  

the  whole  of  work),  which  has  been  both  completed  to  the satisfaction of the 

Engineer and occupied or used by the  DFCCIL.  When any such certificate is given 

in respect of part of a work, such part shall be considered as completed and the 

period of maintenance of such part shall commence from the date of completion 

mentioned in the completion certificate issued for that part of the work. 

 

48.(2)  Contractor not absolved by completion Certificate:- The Certificate of 

completion in respect of the works referred to in sub-clause (1) of this clause shall 

not absolve the Contractor from his liability to make good any defects 

imperfections, shrinkages or faults which may appear during the period of 

maintenance specified in the tender arising in the opinion of the Engineer from 

materials or workmanship not in accordance with the drawings or specifications or 

instruction of the Engineer, which defects, imperfections, shrinkages or faults shall 

upon the direction in writing of the Engineer be amended and made good by the 

Contractor at his own cost: and in case of default on the part of Contractor the 

Engineer may employ labour and materials or appoint another Contractor to 

amend  and make good such defects, imperfections, shrinkages and faults and all 

expenses consequent thereon and incidental thereto shall be borne by the 

Contractor and shall be  recoverable from  any moneys  due  to him  under  the 

contract. 

 

49.0 Approval  only by maintenance  Certificate:- No  certificate  other  than 

maintenance certificate referred to in Clause 50 of the conditions shall be deemed 

to constitute approval of any work or other matter in respect of which it is issued 

or shall be taken as an admission of the due performance of the contract or any 

part thereof or of the accuracy of any claim or demand made by the Contractor or 

of additional varied work having been ordered by the Engineer nor shall any other 

certificate conclude or prejudice any of the powers of the Engineer. 

 

50.(1)  Maintenance Certificate:- The Contract shall not be considered as completed 

until a Maintenance Certificate shall have  been signed by the Engineer stating 

that the works have been completed and maintained to his satisfaction. The 

Maintenance Certificate shall be given by the Engineer upon the expiration of the 

period of maintenance or as soon thereafter as any works ordered during such 

period pursuant to sub clause (2) Clause 48 of these conditions shall have been 

completed to the satisfaction of the Engineer and full effect shall be given to this 

Clause notwithstanding the taking possession of or using the works or any part 

thereof by the  DFCCIL. 
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50.(2)      Cessation of DFCCIL Liability: - The DFCCIL shall not be liable to the 

Contractor for any matter arising out of or in connection with the contract of the 

execution of the works unless the contractor shall have made a claim in writing in 

respect thereof before the issue of the Maintenance Certificate under this clause. 

 

50.(3) Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance certificate 

the Contractor and (subject to sub-clause 2 of this clause) the DFCCIL shall 

remain liable for the fulfilment of any obligation incurred under the provision of 

the contract prior to the issue of the maintenance Certificate which remains 

unperformed at the time such certificate is issued and for the purposes of 

determining the nature and extent of any such obligations the contract shall be 

deemed to remain in force between the parties thereto. 

 

51.(1)  Final Payment:- On the Engineer’s certificate of completion in respect of the 

works, adjustment shall be made and the balance of account based on the 

Engineer or the Engineer’s representative’s certified measurements of the total 

quantity of work executed by the contractor upto the date of completion and on 

the accepted schedule or rates and for extra works on rates determined under 

Clause 39 of these conditions shall be paid to the Contractor subject always to 

any deduction which may be made under these presents and further subject to 

the Contactor having  delivered to the Engineer either a full account in detail 

of all claims  he may have on the  DFCCIL in respect of the works or having 

delivered “No Claim Certificate" and the Engineer having after the receipt of such 

account given a certificate in writing that such claims are correct, that the 

whole of the works to be done under the provisions of the Contracts have been 

completed, that they have been inspected by him since their completion and found 

to be in good and substantial order, that all properties, works and things, 

removed, disturbed or injured in consequence of the woks have been properly 

replaced and made good and all expenses and demands  incurred by or made 

upon the  DFCCIL for or in the respect of damage or loss by from or in 

consequence of the works, have been satisfied agreeably and in conformity with 

the contract. 

 

51.(2) Post Payment Audit:- It is an agreed term of contract that the  DFCCIL reserves 

to itself the right to carry out a post-payment audit and or technical examination of 

the works and the final bill including all supporting vouchers, abstracts etc. and to 

make a claim on the contractor for the refund any excess amount paid to him if as 

a result of such examination any over-payment to him is discovered to have made 

in respect of any works done or alleged to have been done by him under the 

contract. 
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51A. Production of vouchers etc. by the Contractor:- 

 

(i) For a contract of more than one crore of rupees, the contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any 

quotation, invoice, cost or other account, book of accounts, voucher, receipt, letter, 

memorandum, paper of writing or any copy of or extract from any such document 

and also furnish information and returns verified in such manner as may be 

required in any way relating to the execution of this contract or relevant for 

verifying or ascertaining cost of execution of this contract (the decision of the 

engineer on the question of relevancy of any documents, information or return 

being final and binding in the parties).The contractor shall similarly produce 

vouchers; etc., if required to prove to the Engineer, that materials supplied by him, 

are in accordance with the specifications laid down in the contract. 

 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 

carried out by a sub-contractor or any subsidiary or allied firm or company (as per 

Clause 7 of the General Conditions of Contract),the Engineer shall have power 

to secure the books of such sub-contract or any subsidiary or allied firm or 

company, through the contractor, and such books shall be open to his inspection. 

 

(iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the 

obligations of the contractor under any statute rules or orders binding on the 

contractor. 

 

52.0    Withholding and lien in respect of sums claimed:-  Whenever any claim or 

claims for payment of a sum of money arises out of or under thecontract 

against the contractor, the  DFCCIL shall be entitled to withhold and also have 

a lien to retain such sum or sums in whole or in part from the security, if any, 

deposited by the contractor and for the purpose aforesaid, the  DFCCIL shall be 

entitled to withhold the said cash security deposit or the security if any, furnished 

as the case may be and also have a lien over the same pending finalization or 

adjudication of any such claim.  In the event of the security being insufficient to 

cover the claimed amount or amounts or if no security has been taken from the 

contractor, the  DFCCIL shall be entitled to withhold and have a lien to the extent 

of the such claimed amount or amounts referred to supra, from any sum or sums 

found payable or which at any time thereafter may become payable to the 

contractor under the same contract or any other contract with this or any other  

DFCCIL or any Department of the Central Government pending finalization or 

adjudication of any such claim. 
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It is an agreed term of the contract that the sum of money or moneys so withheld 

or retained under the lien referred to above, by the DFCCIL will be kept withheld 

or retained as such by the DFCCIL till the claim arising out of or under the 

contract is determined by the arbitrator (if the contract governed by the arbitration 

clause) or by the competent court as the case may be and that the contractor will 

have no claim for interest or damages whatsoever on any account in respect of 

such withholding or retention under the lien referred to supra and duly notified as 

such to the contractor. For the purpose of this clause, where the contractor 

is a partnership firm or a limited company, the DFCCIL shall be entitled to  withhold  

and  also  have  a  lien  to  retain  towards  such  claimed  amount  or amounts in 

whole or in part from any sum found payable to any partner/limited company, as 

the case may be whether in his individual capacity or otherwise. 

 

52A.   Lien in respect of claims in Other Contracts:- 

(i) Any sum of money due and payable to the contractor (including the security 
deposit returnable to him) under the contract may be withheld or retained by way 
of lien by the DFCCIL, against any claim of this or any other DFCCIL or any other 
Department of the Central Government in respect of a payment of a sum of money 
arising out of or under any other contract made by the contractor with this or any 
other Department of the Central Government. 

 

(ii)  However, recovery of claims of DFCCIL in regard to terminated contracts may be 
made from the Final Bills, Security Deposits and Performance Guarantees of other 
contract or contracts, executed by the contractor. The Performance Guarantees 
submitted by the Contractor against other contracts, if required, may be withheld 
and encashed. In addition, 10% of each subsequent ‘on-account bill’ may be 
withheld, if required, for recovery of DFCCIL’s dues against the terminated 
contract. 

 

(iii)  It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the DFCCIL will be kept withheld or retained as such by the 

DFCCIL till the claim arising out of or under any other contract is either mutually 

settled or determined by arbitration, if the other contract is governed by arbitration 

clause or by the competent court as the case may be and contractor shall have 

no claim for interest or damages whatsoever on this account or on any other 

ground in respect of any sum of money withheld or retained under this clause 

and duly notified as such to the contractor. 

 

53.0 Signature on Receipts for Amounts:- Every receipt for money which may 

become payable or for any security which may become transferable to the 

Contractors under these presents, shall, if signed in the partnership name by 
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anyone of the partners of a Contractor’s firm be a good and sufficient discharge to 

the DFCCIL in respect of the moneys or security purported to be acknowledged 

thereby and in the event of death of any of the Contractor, partners during the 

pendency of  the contract  it  is  hereby expressly agreed that  every receipt  by 

anyone of the surviving Contractor partners shall if so signed as aforesaid be good 

a sufficient discharge as aforesaid provided that nothing in this clause contained 

shall be deemed to prejudice or effect any claim which the DFCCIL may hereafter 

have against the legal representative of any contractor partner so dying for or in 

respect to any breach of any of the conditions of the contract, provided also that 

nothing in this clause contained shall be deemed to prejudice or effect the 

respective rights or obligations of the Contractor partners and of the legal 

representatives of any deceased Contractor partners interse. 

 

LABOUR 

 

54.0 Wages  to  Labour:- The Contractor  shall  be  responsible  to  ensure 

compliance with the provision of the Minimum Wages Act, 1948 (hereinafter 

referred to as the “said Act” and the Rules made there under in respect of any 

employees directly or through petty contractors or subcontractors employed 

by him on road construction or in building operations or in stone breaking or stone 

crushing for the purpose of carrying out this contract. 

 

If, in compliance with the terms of the contract, the Contractor supplied any labour 

to be used wholly or partly under the direct orders and control of the DFCCIL 

whether in connection with any work being executed by the Contractor or 

otherwise for the purpose of the DFCCIL such labour shall, for the purpose of this 

clause, still be deemed to be persons employed by the Contractor. 

 

If any moneys shall, as a result of any claim or application made under the said 

Act be directed to be paid by the DFCCIL, such money shall be deemed to be 

moneys paid by it as aforesaid within seven days after the same shall have been 

demanded, the DFCCIL shall be entitled to recover the same form any moneys 

due or accruing to the Contractor under this or any other Contract with the 

DFCCIL. 

54A. Apprentices Act:- The  Contractor  shall  be  responsible  to  ensure compliance 

with the provisions of the Apprentices Act, 1961 and the Rules and Orders issued 

there under from time to time in respect of apprentices directly or through petty 

contractors or sub-contractors employed by him for the purpose of carrying out 

the Contract. 
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If the contractor directly or through petty contractors or sub-contractors fails to do 

so, his failure will be a breach of the contract and the DFCCIL may, in its 

discretion, rescind the contract.  The contractor shall also be liable for any 

pecuniary liability arising on account of any violation of the provisions of the Act. 

 

Note: The contractors are required to engage apprentices when the works 

undertaken by them last for a period of one year or more and / the cost of works 

is rupees one lakh or more. 

 

55.0    Provisions of payments of Wages Act: -  The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made there under in 

respect of all employees directly or through petty contractors or sub-contractors 

employed by him in the works. If In compliance with the terms of the contract, the 

Contractor directly or through petty contractors of sub-contractors shall supply any 

labour to be used wholly or partly under  the direct orders and control of the 

Engineer whether in connection with the works to be executed hereunder or 

otherwise for the purpose of the Engineer such labour shall never the less be 

deemed to comprise persons employed by the contractor and any moneys which 

may be ordered to be paid by the Engineer shall be deemed to be moneys 

payable by the Engineer on behalf of the Contractor and the Engineer may on 

failure of the contractor to repay such money to the DFCCIL deduct the same from 

moneys due to contractor in the terms of contract. The DFCCIL shall be entitled 

to deduct from any moneys due to the contractor (whether under this contract or 

any other contract) all moneys paid or payable by the DFCCIL by the way of 

compensation of aforesaid or for costs of expenses in connection with any claim 

thereto and the decision of the Engineer upon any question arising out of the effect 

or force of this clause shall be final and binding upon the Contractor. 

 

55A. Provisions of Contract labour (Regulation and Abolition) Act, 1970: 

 

55A.(1) The contractor shall comply with the provision of the contract labour (Regulation 

and  Abolition)  Act,  1970  and  the  Contract  labour  (Regulation  and  Abolition) 

Central Rules 1971 as modified from time to time, wherever applicable and shall 

also indemnify the DFCCIL from and against any claims under the aforesaid Act 

and the Rules. 

 

55A.(2) The  Contractor shall obtain  a  valid  licence  under  the  aforesaid Act  as 

modified from time to time before the commencement of the work and continue to 

have a valid licence until the completion of the work. Any failure to fulfil the 

requirement shall attract the penal provision of the Contract arising out of the 
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resultant non-execution of the work. 

 

55A.(3) The Contractor shall pay to the labour employed by him directly or through 

subcontractors the wages as per provision of the aforesaid Act and the Rules 

wherever applicable. The Contractor shall notwithstanding the provisions of the 

contract to the contrary, cause to be paid the wages to labour indirectly engaged 

on the works including any engaged by subcontractors in connection with the said 

work, as if the labour had been immediately employed by him. 

 

55A.(4) In  respect  of  all  labour  directly  or  indirectly  employed  in  the  work  for 

performance of the contractor’s part of, the contract, the Contractor shall comply 

with or cause to be complied with the provisions of the aforesaid Act and Rules 

wherever applicable. 

 

55A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, 

the DFCCIL is obliged to pay any amount of wages to a workman employed by 

the Contractor or his sub-contractor in execution of the work or to incur any 

expenditure on account of the Contingent, liability of the DFCCIL due to the 

contractor’s failure to fulfil his statutory obligations under the aforesaid Act or the 

rules the DFCCIL will recover from the Contractor, the amount of wages so paid 

or the amount of expenditure so incurred, and without prejudice to the rights of the 

DFCCIL under the section 20, sub-section (2) and section 2, sub-section (4) of the 

aforesaid Act, the DFCCIL shall be at liberty to recover such amount or part 

thereof by deducting it from the security deposit and/ or from any sum due by the 

DFCCIL to the contractor whether under the contract or otherwise. The DFCCIL 

shall not be bound to contest any claim made against it under sub-section (1) of 

section 20 and sub-section (4) of section 21 of the aforesaid Act except on the 

written request of the contractor and upon his giving to the DFCCIL full security 

for all costs for which the DFCCIL might become liable in contesting such claim. 

The decision of the DFCCIL regarding the amount actually recoverable from the 

contractor as stated above shall be final and binding on the Contractor. 

 

 

55B.  Provisions of Employees Provident Fund and Miscellaneous Provisions 

Act, 1952 : 

The Contractor shall comply with the provisions of Para 30 & 36-B of the 

Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension 

Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 

1976; as modified from time to time through enactment of ”Employees Provident 

Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also 
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indemnify the  DFCCIL from and against any claims under the aforesaid Act and 

the Rules. 

 

55C.  Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and 

Other Construction Workers’ Welfare Cess Act, 1996” : 

The tenderers, for carrying out any construction work, must get themselves 

registered with the Registering Officer under Section-7 of the Building and Other 

Construction Workers Act, 1996 and rules made thereto by the concerned State 

Govt. and submit certificate of Registration, issued from the Registering Officer 

of the concerned State Govt. (Labour Dept.). As per this Act, the tenderer shall 

be levied a cess @1% of cost of construction work, which would be deducted 

from each bill. Cost of material, when supplied under a separate schedule item, 

shall be outside the purview of cess. 

 

56.0 Reporting of Accidents of Labour:- The Contractor shall be responsible for 

the safety of all employees directly or through petty contractors or sub- contractor 

employed by him on the works and shall report serious accidents to any of them 

however and wherever occurring on the works to the Engineer or the Engineers 

Representative and shall made every arrangements to render all possible 

assistance. 

 

57.0 Provision of Workmen’s Compensation Act:- In every case in which by virtue 

of the provisions of section 12 sub-section (1) of the Workmen’s Compensation 

Act 1923, DFCCIL is obliged to pay compensation to a workman directly or through 

petty contractor or subcontractor employed by the Contractor in executing the 

work, DFCCIL will recover from the Contractor the amount of the compensation  

so  paid,  and,  without  prejudice  to  the  rights  of  DFCCIL  under Section 12 

Sub-section (2) of the said Act, DFCCIL shall be at liberty to recover such amount 

or any part thereof by deducting it from the security deposit or from any sum due 

by DFCCIL to the Contractor whether under these conditions or otherwise, 

DFCCIL shall not be bound to contest any claim made against it under Section 12 

Sub-section (1) of the said Act except on the written request of the Contractor and 

upon his giving to DFCCIL full security for all costs for which DFCCIL might 

become liable in consequence of contesting such claim. 

 

57A.   Provision of Mines Act:- The contractor shall observe and perform all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment 

thereof for the time being in force and any rules and regulations made there under 

in respect of all the persons directly or through the petty contractors or sub-
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contractors employed by him under this contract and shall indemnify the DFCCIL 

from and against any claims under the Mines Act, or the rules and regulations 

framed there under, by or on behalf of any persons employed by him or otherwise. 

 

58.0 DFCCIL  not  to  provide  quarters  for  Contractors:- No  quarters  shall 

normally be provided by the DFCCIL for the accommodation of the contractor or 

any of his staff employed on the work. 

 

59.(1)   Labour Camps:- The contractor shall at his own expense make adequate 

arrangements for the housing, supply of drinking water and provision of latrines 

and urinals for his staff and workmen, directly or through the petty contractors or 

sub-contractors and for temporary crèche (Bal-mandir) where 50 or more women 

are employed at a time. Suitable sites on DFCCIL land, if available, may 

be allotted to the contractor for the erection of labour camps, either free of charge 

or on such terms and conditions that may be prescribed by the DFCCIL. All 

camp sites shall be maintained in clean and sanitary conditions by the contractor 

at his own cost. 

 

59.(2)  Compliance to rules for employment of labour:- The contractor(s) shall conform 

to all laws, by-laws rules and regulations for the time being in force pertaining to 

the employment of local or imported labour and shall take all necessary 

precautions to ensure and preserve the health and safety of all staff employed 

directly or through petty contractors or sub-contractors on the works. 

 

59.(3)  Preservation of peace:- The contractor shall take requisite precautions and 

use his best endeavours to prevent any riotous or unlawful behaviour by or 

amongst his workmen and other employed directly or through the petty contractors 

or sub-contractors on the works and for the preservation of peace and protection 

of the inhabitants and security of property in the neighbourhood of the works. 

In the event of the DFCCIL requiring the maintenance of a special Police Force at 

or in the vicinity of the site during the tenure of works, the expenses thereof shall 

be borne by the contractor and if paid by the DFCCIL shall be recoverable from 

the contractor. 

 

 

59.(4)  Sanitary arrangements:- The contractor shall obey all sanitary rules and carry out 

all sanitary measures that may from time to time be prescribed by the Railway 

Medical Authority and permit inspection of all sanitary arrangements at all times 

by the Engineer, the Engineer’s Representative of the Medical staff of the DFCCIL. 

Should the contractor fail to make the adequate sanitary arrangements, these will 
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be provided by the DFCCIL and the cost therefore recovered from the contractor. 

 

59.(5)  Outbreak of infectious disease:- The contractor shall remove from his camp  

such  labour  and  their  families  as  refuse  protective  inoculation  and vaccination 

when called upon to do so by the Engineer or the Engineer’s representative on 

the advice of the DFCCIL. Should cholera, plague or other infectious disease 

break out, the contractor shall burn the huts, beddings, clothes and other 

belongings of or used by the infected parties and promptly erect new huts on 

health sites as required by the engineer, failing which within the time specified in 

the Engineer’s requisition, the work may be done by the DFCCIL and the cost 

therefore recovered from the contractor. 

 

59.(6) Deleted 

 

59.(7) Medical facilities at site: - The Contractor shall provide medical facilities at the 

site as may be prescribed by the Engineer on the advice of the  DFCCIL in 

relation to the strength of the Contractor’s resident staff and workmen. 

 

59.(8) Use  of  intoxicants:  -  The  sale  of  ardent  spirits  or  other  intoxicating 

beverages upon the work or in any of the buildings, encampments or tenements 

owned, occupied by or within the control of the contractor or any of his employees 

shall be forbidden and the Contractor shall exercise his influence and authority to 

the utmost extent to secure strict compliance with this condition. 

 

59.(9) Non-employment of female labour: - The Contactor shall see that the 

employment of female labour on / in Cantonment areas, particularly in the 

neighbourhood of soldier’s barracks, should be avoided as far as possible. 

 

59.(10) Restrictions On The Employment Of Retired Engineers Of Railway/DFCCIL 

Services Within one Year Of Their Retirement : The Contractor shall not, if he 

is a retired Government Engineer of Gazetted rank, himself engage in or employ 

or associate a retired Government Engineer of Gazetted rank, who has not 

completed one year from the date of retirement, in connection with this contract 

in any manner whatsoever without obtaining prior permission of the President and 

if the Contractor is found to have contravened this provision it will constitute a 

breach of contract and administration will be entitled to terminate the contract and 

forfeit Earnest Money Deposits (EMD),Performance Guarantee (PG)and Security 

Deposits (SD) of that contract. 

 

60.(1)   Non-employment of labours below the age of 15:- the Contractor shall not 
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employ children below the age of 15 as labourers directly or through petty 

contractors or subcontractors for the execution of work. 

 

60.(2) Medical Certificate of fitness for labour: - It is agreed that the contractor shall 

not employ a person above 15 and below 19 years of age for the purpose of 

execution of work under the contract unless a medical certificate of fitness in the 

prescribed form (Proforma at Form No.15)  granted to him by a certifying surgeon 

certifying that he is fit to work as an adult is obtained and kept in the custody of 

the contractor or a person nominated by him in this behalf and the person carries 

with him, while at work; a token giving a reference to such certificate. It is further 

agreed that the responsibility for having the adolescent examined medically at the 

time of appointment or periodically till he attains the age of 19 years shall devolve 

entirely on the contractor and all the expenses to be incurred on this account 

shall be borne by him and no fee shall be charged from the adolescent or his 

parent for such medical examination. 

 

60.(3) Period of validity of medical fitness certificate:- A certificate of fitness granted 

or renewed for the above said purposes shall be valid only for a period of one year 

at a time. The certifying surgeon shall revoke a certificate granted or renewed if in 

his opinion the holder of it is, no longer fit for work in the capacity stated therein. 

Where a certifying surgeon refuses to grant or renew a certificate or revoke a 

certificate, he shall, if so required by the person concerned, state his reasons in 

writing for doing so. 

 

60.(4) Medical re-examination of labourer:- Where any official appointed in this behalf 

by the Ministry of labour is of the opinion that any person employed in connection 

with the execution of any work under this contract in the age group 15 to 19 years 

is without a certificate of fitness or is having a certificate of fitness but no longer fit 

to work in the capacity stated in the certificate, he may serve on the Contractor, 

or on the person nominated by him in the regard, a notice requiring that such 

persons shall be examined by a certifying surgeon and such person shall not if the 

concerned official so directs, be employed or permitted to do any work under this 

contract unless he has been medically examined and certified that he has been 

granted a certificate of fitness or a fresh certificate of fitness, as the case may be. 

 

EXPLANATIONS:  

 

(1) Only  qualified  medical  practitioners  can  be  appointed  as  “Certifying 

Surgeons” and the term “Qualified Medical Practitioners” means a person holding 

a qualification granted by an authority specified in the Schedule to the Indian 
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Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian Medical 

Council Act, 1933 (XXVII) of 1933. 

 

(2) The Certifying surgeon may be a medical officer in the service of State or 

Municipal Corporation. 

 

DETERMINATION OF CONTRACT 

 

61.(1)  Right of DFCCIL of determine  the  contract:- The  DFCCIL  shall  be entitled  

to  determine  and  terminate  the  contract  at  any  time  should,  in  the DFCCIL’s 

opinion, the cessation of work becomes necessary owing to paucity of funds or 

from any other cause whatever, in which case the value of approved materials at 

site and of work done to date by the Contractor will be paid for in full at the rate 

specified in the contract. Notice in writing from the DFCCIL of such determination 

and the reasons therefore shall be conclusive evidence thereof. 

 

61.(2) Payment on  determination  of  contract:- Should  the  contract  be determined 

under sub clause (1) of this clause and the Contractor claims payment for 

expenditure incurred by him in the expectation of completing the whole of the 

work, the DFCCIL shall admit and consider such claims as are deemed 

reasonable and are supported by vouchers to the satisfaction of the Engineer. The 

DFCCIL’s decision on the necessity and propriety of such expenditure shall 

be final and conclusive. 

 

61.(3) The contractor shall have no claim to any payment of compensation or 

otherwise, howsoever on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he did not derive in 

consequence of determination of contract. 

 

62.(1) Determination of contract owing to default of contractor: -  If the Contractor 

should: - 

 

(i) Becomes bankrupt or insolvent, or 

 

(ii) Make an arrangement with of assignment in favour of his creditors, or agree 

to carry out the contract under a Committee of Inspection of his creditors, or 

 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 



Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 86                              for CGM/North/Mumbai 

 

(v) Assign the  contract  or  any  part  thereof  otherwise  than  as  provided         

in Clause 7 of these conditions, or 

 

(vi) Abandon the contract, or 

 

(vii) Persistently disregard the instructions of the Engineer, or contravene any 

provision of the contract, or 

 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the      

stipulated period, or 

 

(ix) Fail to remove materials from the site or to pull down and replace work after 

receiving from the Engineer notice to the effect that the said materials or 

works have been condemned or rejected under clause 25 and 27 of these 

conditions, or 

 

(x) Fail to take steps to employ competent or additional staff and labour as 

required under clause 26 of the conditions 

 

(xi) Fail to afford the Engineer or Engineer’s representative proper facilities for 

inspecting the work or any part thereof as required under clause 28 of the 

conditions, or 

 

(xii) Promise,  offer  or  give  any  bribe,  commission,  gift  or  advantage  either 

himself or through his partner, agent  or  servant  to  any  officer  or 

employee of the  DFCCIL or to any person on his or on their  behalf  in relation 

to the execution of this or any other contract with this  DFCCIL. 

 

(xiii)(A) At any time after the tender relating to the contract, has been signed and 

submitted by the Contractor, being a partnership firm admit as one of its 

partners or employee under it or being an incorporated company elect or 

nominate or allow to act as one of its directors or employee under it in any 

capacity whatsoever any retired engineer of the gazetted rank or any other 

retired gazetted officer working before his retirement, whether in the 

executive or administrative capacity, or whether holding any pensionable 

post or not, in the DFCCIL for the time being owned and administered by the 

President of India before the expiry of one year from the date of retirement 

from the said service of such Engineer or Officer unless such Engineer or 

Officer has obtained permission from the President of India or any officer 
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duly authorized by him in this behalf to become a partner or a director or to 

take employment under the contract as the case may be, or 

 

(xiii) (B) Fail to give at the time of submitting the said tender:- 

 

(a) The correct information as to the date of retirement of such retired engineer 

or retried officer from the said service, or as to whether any such retired 

engineer or retired officer was under the  employment  of  the  Contractor  at 

the time of submitting the said tender, or 

(b) The correct information as to such engineers or officers obtaining permission 

to take employment under the contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its 

partners was  such a retired engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its 

directors was such  a retired engineer or a retired officer, or 

(e) Being such a retired engineer or retried officer suppress and not disclose at 

the time of submitting the said tender the fact of his being such a retired 

engineer or a retired officer or make at the time of submitting the said 

tender a wrong statement in relation to his obtaining permission to take the 

contract or if the contractor be a partnership firm or an incorporated 

company to be a partner or director of such firm or company as the case may 

be or to seek employment under the contractor. 

 Then and in any of the said clause, the Engineer on behalf of the DFCCIL 

may serve the Contractor with a notice (Pro-forma at Form No.16) in writing 

to that effect and if the contractor does not within seven days after the 

delivery to him of such notice proceed to make good his default in so far 

as the same is capable of being made good and carry on the work or comply 

with such directions as aforesaid of the entire satisfaction of the Engineer, 

the DFCCIL shall be entitled after giving 48 hours notice (Pro-forma at Form 

No. 17) in writing under the hand of the Engineer to rescind the contract 

as a whole or in part or parts (as may be specified in such notice) and after 

expiry of 48 hours notice, a final termination notice (Proforma at Form No. 

18) should be issued and adopt the following courses: 

 To measure up or the whole or part of the work from which the contractor 

has been removed and get it completed by another contractor, the manner 

and method in which such work is completed shall be in the entire discretion 

of the Engineer whose decision shall be final. 

 

62.(2)   Right of DFCCIL after, rescission of contract owing to default of 

contractor:  
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In the event of any or several of the courses, referred to in sub-clause (1) of 

the clause, being adopted. 

 

(a)   the  contractor shall have  no  claim  to  compensation for any loss 

sustained by him by reason of his having purchased or procured any 

materials or entered into any commitments or made any advances on 

account of or with a view to the execution of the works or the performance of 

the contract and contractor shall not be entitled to recover  or  be  paid  any  

sum  for  any  work  thereto  for actually performed under the contract 

unless and until the Engineer shall have certified the performance of such 

work and the value payable in respect thereof and the contractor shall only 

be entitled to be paid the value so certified. 

 

(b)    The Engineer or the Engineer’s representative shall be entitled to take 

possession of any materials, tools, implements, machinery and buildings on 

the works or on the property on which these are being or ought to have 

been executed, and to retain and employ the same in the further execution 

of the works or any part thereof until the completion of the works without the 

contractor being entitled to any compensation for the use and employment 

thereof or for wear and tear or destruction thereof. 

 

(c)    The Engineer shall as soon as may be practicable after removal of the 

contractor fix and determine ex-parte or by or after reference to the  parties  

or  after  such  investigation  or  enquiries  as  he  may consider fit to make 

or institute and shall certify what amount(if any) had at the time of rescission 

of the contract been reasonably earned by or would reasonably accrue to 

the contractor in respect of the work then actually done by him under the 

contract and what was the value of any unused, or partially used materials, 

any constructional plan and any temporary works upon the site. The 

legitimate amount due  to  the  contractor  after  making  necessary  

deductions  and certified by the Engineer should be released expeditiously. 

 

 

STATEMENT OF DISPUTES -  INDIAN RAILWAY ARBITRATION RULES 

 

63.0 Matters finally determined by the DFCCIL – All disputes and differences of 

any kind whatsoever  arising out of or in connection with the contract, whether 

during the progress of the work or after its completion and whether before or after 

the determination of the contract, shall be referred by the contractor to the Director 

/General Manager/CPM, DFCCIL and the Director/General Manager/CPM, 
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DFCCIL shall within 120 days after receipt of the contractor’s representation make 

and notify decisions on all matters referred to by the contractor in writing provided 

that matter for which provision has been made in clauses 8, 18, 22.(5), 39, 43.(2), 

45.(a), 55, 55A.(5), 57, 57A, 61.(1), 61.(2) and 62.(1) to (xiii)(B) of General 

Conditions of contract or in any special clause of the conditions of the contract 

shall be deemed as ‘excepted matters’ (matters not arbitrable)  and  decisions  of  

the  DFCCIL  authority,  thereon  shall  be  final  and binding on the contractor; 

provided further that ‘excepted matters’ shall stand specifically excluded from the 

purview of the arbitration clause. 

 

64. (1)    Demand for Arbitration:- 

64.  (1) (i)  In  the  event  of  any  dispute  or  difference between the parties hereto as 

to the construction or operation of this contract, or the respective rights and 

liabilities of the parties on any matter in question, dispute or difference on any 

account or as to the withholding by the DFCCIL of any certificate to which the 

contractor may claim to be entitled to, or if the DFCCIL fails to make a decision 

within 120 days, then and in any such case, but except in any of  the  ‘excepted  

matters’  referred  to  in  clause  63  of  these  conditions,  the contractor, after 120 

days but within 180 days of his presenting his final claim on disputed matters shall 

demand in writing that the dispute or difference be referred to arbitration. 

 

64.(1)  (ii)  The demand for arbitration shall specify the matters which are in question, or 

subject of the dispute or difference as also the amount of claim item wise. Only 

such dispute or difference, in respect of which the demand has been made, 

together with counter claims or set off, given by the DFCCIL, shall be referred to 

arbitration and other matters shall not be included in the reference. 

 

64.(1) (iii) (a) The arbitration proceedings shall be assumed to have commenced 

from the day, a written and valid demand for arbitration is received by the DFCCIL. 

 

(b) The claimant shall submit his claim stating the facts supporting the claims 

along with all the relevant documents and the relief or remedy sought against 

each claim within a period of 30 days from the date of appointment of the 

Arbitral Tribunal. 

 

(c) The DFCCIL shall submit its defence statement and counter claim(s), if any, 

within a period of 60 days of receipt of copy of claims from Tribunal thereafter, 

unless otherwise extension has been granted by Tribunal. 

 

(d) The place of arbitration would be New Delhi/Mumbai. The decision of   DFCCIL    
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shall be final and binding.  

 

64.(1) (iv) No new claim shall be added during proceedings by either party. However, a 

party may amend or supplement the original claim or defence thereof during the 

course of arbitration proceedings subject to acceptance by Tribunal having due 

regard to the delay in making it. 

 

64.(1)  (v) – If the contractor(s) does/do not prefer his/their specific and final claims in 

writing, within a period of 90 days of receiving the intimation from the DFCCIL that 

the final bill is ready for payment, he/they will be deemed to have waived his/their 

claim(s) and the DFCCIL shall be discharged and released of all liabilities under 

the contract in respect of these claims. 

 

64.(2)  Obligation During Pendency of Arbitration:– Work under the contract shall, 

unless otherwise directed by the Engineer, continue during the arbitration 

proceedings, and no payment due or payable by the DFCCIL shall be withheld on 

account of such proceedings,  provided, however, it shall be open for Arbitral 

Tribunal to consider and decide whether or not such work should continue during 

arbitration proceedings. 

 

64.(3) Appointment of arbitrator 

 

64.(3)(a)(i) In cases where the  total value  of all claims in  question  added together 

does not exceed Rs.25,00,000 (Rupees twenty five lakhs only), the Arbitral 

tribunal shall consist of a sole arbitrator  nominated by the  MD/DFCCIL  The sole 

arbitrator shall be appointed within 60 days from the day when a written and valid 

demand for arbitrator is received by MD/DFCCIL . 

 

64.(3)(a)(ii) In cases not covered by the clause 64(3)(a)(i), the Arbitral Tribunal shall consist 

of a Panel of three officials, as the arbitrators.  For this purpose, the DFCCIL will 

send a panel of more than 3 names of DFCCIL officers wh ich  may also include 

the name(s) of Officer(s) empanelled to work as Arbitrator to the contractor within 

60 days from the day when a written and valid demand for arbitration is received 

by the MD/DFCCIL. Contractor will be asked to suggest to MD/DFCCIL at least 2 

names out of the panel for appointment as contractor’s nominee within 30 days 

from the date of dispatch of the request by DFCCIL. The MD/DFCCIL  shall 

appoint at least one out of them as the contractor’s nominee and will, also 

simultaneously appoint the balance number of arbitrators either from the panel or 

from outside the panel, duly indicating the ‘presiding arbitrator’ from amongst the 

3 arbitrators so appointed. MD/DFCCIL shall complete this exercise  of 
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appointing the Arbitral Tribunal within 30 days from the receipt of the names of 

contractor’s nominees. While nominating the arbitrators it will be necessary to 

ensure that one of them is from the Accounts department. An officer of selection 

grade of accounts department shall be considered of equal status to the officers in 

SA grade of other department of DFCCIL for the purpose of appointment of 

arbitrator. 

 

64. (3)(a)(iii) If one or more of the arbitrators appointed as above refuses to act as 

arbitrator, withdraws from his office as arbitrator, or vacates his/their office/offices 

or is/are unable or unwilling to perform his functions as arbitrator for any reason 

whatsoever or dies or in the opinion of the MD/DFCCIL fails to act without undue 

delay, the MD/DFCCIL shall appoint new arbitrator/arbitrators to act in his/their 

place in the same manner in which the earlier  arbitrator/arbitrators  had  been  

appointed. Such re-constituted tribunal may, at its discretion, proceed with the 

reference from the stage at which it was left by the previous arbitrator(s). 

 

64.(3) (a) (iv) The arbitral Tribunal shall have power to call for such evidence by way of 

affidavits or otherwise as the arbitral Tribunal shall think proper, and it shall be the 

duty of the parties hereto to do or cause to be done all such things as may be 

necessary to enable the arbitral Tribunal to make the award without any delay. 

The arbitral Tribunal should record day-to-day proceedings. The proceedings  

shall normally be conducted on the basis of documents and written statements. 

 

64.(3)(a)(v) While appointing arbitrator(s) under sub-clause (i), (ii) & (iii) above, due care 

shall be taken that he/they is/are not the one/those who had an opportunity to deal 

with the matters to which the contract relates or who in the course of his/their 

duties as DFCCIL servant(s) expressed views on all or any of the matters under 

dispute or differences.  The proceedings of the arbitral Tribunal or the award made 

by such Tribunal will, however, not be invalid merely for the reason that one or 

more arbitrator had, in the course of his service, opportunity to deal with the 

matters to which the contract relates or who in the course of his/their duties 

expressed views on all or any of the matters under dispute. 

 

64.(3)(b)(i) The arbitral award shall state item wise, the sum and reasons upon which it is 

based. The analysis and reasons shall be detailed enough so that the award could 

be inferred there from. 

 

64.(3)(b)(ii) A party may apply for corrections of any computational errors, any 

typographical or clerical errors or any other error of similar nature occurring in the 

award of a tribunal and interpretation of a specific point of award to tribunal within 
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60 days of receipt of the award. 

 

64.(3)(b)(iii) A party may apply to tribunal within 60 days of receipt of award to make an 

additional award as to claims presented in the arbitral proceedings but omitted 

from the arbitral award. 

 

64.(4)   In case of the Tribunal, comprising of three Members, any ruling on award shall be 

made by a majority of Members of Tribunal.  In the absence of such a majority, 

the views of the Presiding Arbitrator shall prevail. 

 

64.(5)  Where the arbitral award is for the payment of money, no interest shall be payable 

on whole or any part of the money for any period till the date on which the award 

is made. 

 

64.(6)   The cost of arbitration shall be borne by the respective parties. The cost shall 

inter-alia include fee of the arbitrator(s), as per the rates fixed by the DFCCIL from 

time to time and the fee shall be borne equally by both the parties. 

 

64(7)   Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 

and the rules there under and any statutory modifications thereof shall apply to the 

arbitration proceedings under this clause. 

 

JOINT VENTURE (JV) FIRMS IN WORKS TENDERS 

 

65.0  Participation of Joint Venture (JV) Firms In Works Tender: This Clause shall be 

applicable for works tenders of value as approved and communicated by Railway 

Board /DFCCIL from time to time. 

 

65.1  Separate identity / name shall be given to the Joint Venture Firm. 

 

65.2  Number of members in a JV Firm shall not be more than three. 

 

65.3  A member of JV Firm shall not be permitted to participate either in individual 

capacity or as a member of another JV Firm in the same tender. 

 

65.4      The tender form shall be purchased and submitted only in the name of the JV Firm 

and not in the name of any constituent member. 

 

65.5 Normally Earnest Money Deposit (EMD) shall be submitted only in the name of 

Employer “Dedicated Freight Corridor Corporation of India Limited” A/C JV Firm and 
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not in the name of constituent member. However, in exceptional cases EMD in the 

name of Employer “ Dedicated Freight Corridor Corporation of India Limited” A/C 

JV Firm and in the name of Lead Member can be accepted subject to written 

confirmation from JV members to the effect, that EMD submitted by the Lead 

Member may be deemed as EMD submitted by JV Firm. 

 

65.6     One of the members of the JV Firm shall be its Lead Member who shall have a 

majority (at least 51%) share of interest in the JV Firm and also, must have 

satisfactorily completed in the last three previous financial years and the current 

financial year upto the date  of opening of the tender, one similar single work for a 

minimum value of 35% of advertised  tender value and as defined in technical 

eligibility criteria. The other members shall have a share of not less than 20% each 

in case of JV Firms with upto three members. In case of JV Firm with foreign 

member(s), the Lead Member has to be an Indian Firm with a minimum share of 

51%. 

 

65.7     A copy of Memorandum of Understanding (MoU) executed by the JV members shall 

be submitted by the JV Firm along with the tender. The complete details of the 

members of the JV Firm, their share and responsibility in the JV Firm etc. particularly 

with reference to financial, technical and other obligations shall be furnished in the 

MOU. (The MOU format for this purpose is enclosed along with the tender, Form 

No. 9). 

 

65.8    Once the tender is submitted, the MoU shall not be modified / altered / terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with 

this stipulation, the full Earnest Money Deposit (EMD) shall be liable to be forfeited. 

 

65.9      Approval for change of constitution of JV Firm shall be at the sole discretion of the 

Employer (DFCCIL). The constitution of the JV Firm shall not be allowed to be 

modified after submission of the tender bid by the JV Firm, except when modification 

becomes inevitable due  to succession laws etc. and in any case the minimum 

eligibility criteria should not get vitiated. However, the Lead Member shall continue 

to be the Lead Member of the JV Firm. Failure to observe this requirement would 

render the offer invalid. 

 

65.10    Similarly, after the contract is awarded, the constitution of JV Firm shall not be 

allowed to be altered during the currency of contract except when modification 

become inevitable due to succession laws etc. and in any case the minimum 

eligibility criteria should not get vitiated. Failure to observe this stipulation shall be 
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deemed to be breach of contract with all consequential penal action as per contract 

conditions. 

 

65.11   On award of contract to a JV Firm, a single Performance Guarantee shall be 

submitted by the JV Firm as per tender conditions. All the Guarantees like 

Performance Guarantee, Bank Guarantee for Mobilization Advance, Machinery 

Advance etc. shall be accepted only in the name of the JV Firm and no splitting of 

guarantees amongst the members of the JV Firm shall be permitted. 

 

65.12    On issue of LOA (Letter Of Acceptance), an agreement among the members of the 

JV Firm (to whom the work has been awarded) shall be executed and got registered 

before the Registrar of the Companies under Companies Act or before the 

Registrar/Sub-Registrar under the Registration Act, 1908. This JV Agreement shall 

be submitted by the JV Firm to the DFCCIL before signing the contract agreement 

for the work. In case the tenderer fails to observe/comply with this stipulation, the 

full Earnest Money Deposit (EMD) shall be forfeited and other penal actions due 

shall be taken against partners of the JV and the JV. This Joint Venture Agreement 

shall have, inter-alia, following Clauses : 

 

65.12.1  Joint And Several Liability - Members of the JV Firm to which the contract is 

awarded, shall be jointly and severally liable to the Employer (DFCCIL) for 

execution of the project in accordance with General and Special Conditions of 

Contract. The JV members shall also be liable jointly and severally for the loss, 

damages caused to the Railways / DFCCIL during the course of execution of the 

contract or due to non-execution of the contract or part thereof. 

 

65.12.2  Duration of the Joint Venture Agreement - It shall be valid during the entire currency 

of the contract including the period of extension, if any and the defect liability period 

after the work is completed. 

 

65.12.3  Governing Laws - The Joint Venture Agreement shall in all respect be governed by 

and interpreted in accordance with Indian Laws. 

 

65.13  Authorized Member - Joint Venture members shall authorize one of the members 

on behalf of the Joint Venture Firm to deal with the tender, sign the agreement or 

enter into contract in respect of the said tender, to receive payment, to witness joint 

measurement of work done, to sign measurement books and similar such action in 

respect of the said Tender/contract. All notices/correspondences with respect to the 

contract would be sent only to this authorized member of the JV Firm. 
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65.14  No member of the Joint Venture Firm shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the other 

members and that of the employer (DFCCIL) in respect of the said tender/contract. 

 

65.15  Documents to be enclosed by the JV Firm along with the tender: 

 

65.15.1  In case one or more of the members of the JV Firm is/are partnership firm(s), 

following documents shall be submitted: 

 

 (a)   Notary certified copy of the Partnership Deed, 

 

 (b)    Consent of all the partners to enter into the Joint Venture Agreement on a 

stamp paper of appropriate value (in original). 

 (c)   Power of Attorney (duly registered as per prevailing law) in favour of one of the 

partners of the partnership firm to sign the JV Agreement on behalf of the 

partnership firm and create liability against the firm. 

 

65.15.2  In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall   be enclosed: 

 

 Affidavit on Stamp Paper of appropriate value declaring that his/her Concern is a 

Proprietary Concern and he/she is sole proprietor of the Concern OR he/she is in 

position of "KARTA" of Hindu Undivided Family (HUF) and he/she has the authority, 

power and consent given by other partners to act on behalf of HUF. 

 

65.15.3 In case one or more members is/are limited companies, the following documents 

shall be submitted: 

(a)  Notary certified copy of resolutions of the Directors of the Company, permitting 

the company to enter into a JV agreement, authorizing MD or one of the 

Directors or  Managers of the Company to sign JV Agreement, such other 

documents required to be signed on behalf of the Company and enter into 

liability against the company and/or do any other act on behalf of the company. 

 (b)  Copy of Memorandum and Articles of Association of the Company. 

 (c)  Power of Attorney (duly registered as per prevailing law) by the 

 Company authorizing the person to do/act mentioned in the para (a) 

 above. 

65.15.4   Deleted 

65.16  Credentials & Qualifying Criteria : Technical and financial eligibility of the JV Firm 

shall be adjudged based on satisfactory fulfillment of the following criteria : 
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65.16.1  Technical Eligibility Criteria : As defined in Preamble and General Instructions to 

tenderers. 

  

65.16.2  Financial Eligibility Criteria : As defined in Preamble and General Instructions to 

tenderers. 
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PART-I 

CHAPTER IV (B) 

Annexure – I 

 

PRE CONTRACT INTEGRITY PACT 

 

1.4.1 General 

 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on 

_______ day of the month of _______ 2019, between, on one hand, the DFCCIL acting 

through Shri ________  Designation of the officer, (hereinafter called the CLIENT, which 

expression shall mean and include, unless the context otherwise requires, his successors 

in office and assigns) of the First Part and M/s ________ represented by Shri _________, 

Chief Executive Officer (hereinafter called the “BIDDER/SELLER” which expression shall 

mean and include, unless the context otherwise requires, his successors and permitted 

assigns) of the Second part. 

 

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of 

the Consultancy Service, Name of works Contract, Name of Services) and the [A] is willing 

to offer/has offered for stores or works. 

 

WHEREAS the [A] is a private company/public company/Government 

undertaking/partnership/ registered export agency, constituted in accordance with the 

relevant law in the matter and the CLIENT is a PSU performing its functions on behalf of the 

President of India. 

 

NOW, THEREFOR, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from 

any influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to:- 

 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Items, 

Name of the Consultancy Service, Name of Works Contract, Name of Services) at a 

competitive price in conformity with the defined specifications by avoiding the high cost and 

the distortionary impact of corruption on public procurement, and 

 

Enabling BIDDERs to abstain from bribing or including in any corrupt practice in order to 

secure [B] by providing assurance to them that their competitors will also abstain from bribing 
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and other corrupt practices and the CLIENT will commit to prevent corruption, in any form, 

by its officials by following transparent procedures. 

 

The parties hereto hereby agree to enter into Integrity Pact and agree as follows: 

 

Commitments of the CLIENT 

 

1.1 The CLIENT undertakes that no official of the CLIENT, connected directly or 

indirectly with the [B], will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any 

material or immaterial benefits or any other advantage from the [A] either for 

themselves or for any person, organization or third party related to the [B], in 

exchange for the advantage in the bidding process, bid evaluation, contracting 

or implementation process related to the [B]. 

 

1.2 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and 

will provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular[A] in comparison  to other BIDDERs. 

 

1.3 All the officials of the CLIENT will report to the appropriate Government office 

any attempted or completed breaches of the above commitments as well as 

any substantial suspicion of such a breach. 

 

2. In case any such preceding misconduct on the part of such official (s) in reported by 

the [A] to the CLIENT with full and verifiable facts and the same is prima facie found 

to be correct by the CLIENT, necessary disciplinary proceedings, or any other action 

as deemed fit, including criminal proceedings may be initiated by the CLIENT and 

such a person shall be debarred from further dealings related to the [B] process. IN 

such a case while an enquiry is being conducted by the CLIENT the proceedings 

under the [B] would not be stalled. 

 

Commitments of BIDDERS 

  

3. The [A] commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract 

or post-contract stage in order to secure the [B] contract or in furtherance to secure it 

and in particular committee itself to the following:- 
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3.1 The [A] will not offer, directly or through intermediaries any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

CLIENT, conducted directly or indirectly with the bidding process, or to any 

person, organisation or third party related to the [B] in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

[B]. 

3.2 The [A] further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the CLIENT or otherwise in procuring the Contract 

of forbearing to do or having done any act in relation to the obtaining or 

execution of the [B] or any other [B] with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the [B] or 

any other [B] with the Government. 

3.3 [A] shall disclose the name and address of agents and representatives and 

Indian [A] shall disclose their foreign principals or associates. 

3.4 [A] shall disclose the payments to be made by them to agents/brokers or any 

other intermediary, in connection with this bid/document. 

3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/integrator/authorized government sponsored export entity of the 

defence stores and has not engaged any individual or firm or company whether 

Indian or foreign to intercede, facilitate or in any way to recommend to the 

CLIENT or any of its functionaries, whether officially or unofficially to the award 

of the [B] to the [A] nor has any amount been paid, promised or intended to be 

paid to any such individual, firm or company in respect of any such 

intercession, facilitation or recommendation. 

3.6 The [A] either while presenting the bid  or pre-contract negotiations or before 

signing the [B] shall disclose any payments he has made, is committed to or 

intends to make to officials of the CLIENT or their family members, agents, 

brokers or any other intermediaries in connection with the [B] and the details 

of services agreed upon for such payments. 

3.7 The [A] will not collude with other parties interested in the [b] to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the [B]. 

3.8 The [A] will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

3.9 The [A] shall not use improperly, for purposes of competition or personal gain, 

or pass on to others, any information provided by the CLIENT as part of the 

business relationship, regarding plans, technical proposals and business 
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details, including information contained in any electronic data carrier. The [A] 

also undertakes to exercise due and adequate care lest any such information 

is divulged. 

3.10 The [A] commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

3.11 The [A] shall not instigate or cause to instigate any third person to commit any 

of the actions mentioned above. 

3.12 If the [A] or any employee of the [A] or any person acting on behalf of the [A], 

either directly or indirectly, is a relative of any of the officers of the CLIENT, or 

alternatively, if any relative of an officer of the CLIENT has financial 

interest/stake in the BIDDERs firm, the same shall be disclosed by the [A] at 

the time of filling of tender. 

 

 The term ‘relative’ for this purpose would be as defined in section 6 of the 

Companies Act 1956. 

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the 

CLIENT. 

 

4. Previous Transaction: 

 

4.1 The [A] declares that no previous transgression occurred in the last three years 

immediately before signing of  this Integrity Pact, with any other company in 

any country in respect of any corrupt practices envisaged hereunder or with 

any Public Sector Enterprise in India or any Government Department in India 

that could justify BIDDERs exclusion from the tender process. 

4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be 

disqualified from the tender process or the contact, if already awarded, can be 

terminated for such reason. 

 

5. Earnest Money (Security Deposit) 

 

5.1 While submitting commercial bid, the [A] shall deposit an amount 

____________ (to be specified in RFP) as Earnest Money/Security Deposit, 

with the CLIENT through any of the following instruments: 

  (i) Bank Draft or a Pay Order in favour of _______________ 

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising 

payment of the guaranteed sum of the CLIENT on demand within three 

working days without any demur whatsoever and without seeking any 
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reasons whatsoever. The demand for payment by the CLIENT shall be 

treated as conclusive proof or payment. 

(iii) Any other mode or through any other instrument (to be specified in the 

RFP) 

5.2 The Earnest Money/Security Deposit shall be valid upto a period of five years 

or the complete conclusion of the contractual obligations to the complete 

satisfaction of both the BIDDER and the CLIENT, including warranty period, 

whichever is later. 

5.3 In case of the successful [A] a clause would also be incorporated in the Article 

pertaining to Performance Guarantee in the [B] that the provisions of Sanction 

for Violation shall be applicable for forfeiture of Performance Bond in case of 

a decision by the CLIENT to forfeit the same without assigning any reason for 

imposing sanction for violation of this pact. 

5.4 No interest shall be payable by the CLIENT to the [A] on Earnest 

Money/Security Deposit for the period of its currency. 

 

6. Sanctions for Violations: 

 

6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the [A] shall 

entitle the CLIENT to take all or any one or the following actions, wherever 

required. 

(i) To immediately call of the pre-contract negotiations without assigning 

any reason or giving any compensation to the [A]. However, the 

proceedings with the BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and /or Security 

Deposit/performance Bond (after the [B] is signed) shall stand forfeited 

fully and the CLIENT shall not be required to assign any reason 

therefore. 

(iii) To immediately cancel the [B], if already signed, without giving any 

compensation to the [A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an 

Indian [A] with interest thereon at 2% higher than the prevailing Prime 

Lending Rate of State Bank of India, while in case of a [A] from the 

country other than LIBOR. If any outstanding payment is due to the [A] 

from the CLIENT in connection with any other [B], such outstanding 

payment could also be utilized to recover the aforesaid sum and 

interest. 
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(v) To encash the advance bank guarantee and performance bond/ 

warranty bond, if furnished by the [A], in order to recover the payments, 

already made by the CLIENT, along with interest. 

 

(vi) To cancel all or any other Contracts with the [A]. The [A]  shall be liable 

to pay compensation for any loss or damage to the CLIENT resulting 

from such cancellation/ rescission and the CLIENT shall be entitled to 

deduct the amount so payable from the money(s) due to the [A]. 

(vii) To debar the [A] from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be 

further extended at the discretion of the CLIENT. 

(viii) To recover all sums paid in violation of this Pact by [A] to any middleman 

or agent or broker with a view to securing [B] the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in 

respect of any [B] signed by the CLIENT with the [A], the same shall not 

be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the CLIENT to 

forfeit the same without assigning any reason for imposing sanction for 

violation of this pact. 

6.2 The CLIENT will entitled to take all or any of the actions mentioned at para 

6.1(i) to (x) of this Pact also on the Commission by  the [A] or any one 

employed by it or acting on its behalf (whether with or without the knowledge 

of the [A], of an offence as defined in chapter IX of the Indian Penal Code, 

1860 or Prevention of Corruption Act, 1988 or any other stature enacted for 

prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this 

Pact has been committed by the [A] shall be final and conclusive on the [A]. 

However, the [A] can approach the independent Monitor(s) appointed for the 

purposes of this Pact. 

 

7. Fall Clause 

 

7.1 The [A] undertakes that it has not supplied /is not supplying similar 

product/system or sub systems at a price lower than that offered in the present 

bid in respect of any other Ministry/Department of the Government of the India 

or PSU and if it is found at any stage that similar product/ systems or sub 

systems was supplied by the [A] to any other Ministry/ Department of the 

Government India or a PSU at a lower price, then that very price, with due 

allowance for elapsed time, will be applicable to the present case and the 
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difference in the cost would be refunded by the [A] to the CLIENT, if the [B] 

has already been concluded. 

 

 

8. Independent Monitors 

 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this Pact in consultant with the Central Vigilance Commission 

(Names and Addresses of the Monitors to be given). 

8.2 The task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this 

pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the 

documents relating to the project/ procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this 

Pact, he will so inform the Authority designed by the CLIENT. 

8.6 The BIDDER(s) accepts that the Monitors has the right to access without 

restriction to all project documentation of the CLIENT including that provided 

by the BIDDER. The [A] will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his 

project documentation. The same is applicable to Subcontractors. The Monitor 

shall be under contractual obligation to that treat the information and 

documents of the [A] with confidentially. 

8.7 The CLIENT will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings 

could have an impact on the contractual relations between the parties. The 

parties will offer to the Monitor the option to participate in such meetings. 

8.8 The Monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks 

from the date of reference or intimation to him by the CLIENT/BIDDER and, 

should the occasion arise, submit proposals for correcting problematic 

situations. 

 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact of payment of 

commission, the CLIENT or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the [A] and the [A] shall provide 

necessary  information and documents in English and shall extend all possible help 

for the purpose of such examination. 
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10. Law and Place of Jurisdiction  

This Pact is subject to Indian Law. The place of performance and jurisdiction is the 

seat of the CLIENT. 

 

11. Other Legal Actions 

The action stipulated in this Integrity Pact is without prejudice to any other legal action 

that may follow in accordance with the provisions of the extant law in force relating to 

any civil or criminal proceedings. 

 

12. Validity 

12.1 The validity of this Integrity Pact shall be from date of its signing and extend 

upto 5 years or the complete execution of the [B] to the satisfaction of both the 

CLIENT and the [A], including warranty period, whichever is later. In case [A] 

is unsuccessful, this Integrity Pact shall expire after six months from the date 

of the signing of the [B]. 

12.2 Should one or several provisions of this pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to 

come to an agreement to their original intensions. 

13. The parties hereby sign this Integrity Pact at _____________on 

___________________ 

 

 CLEINT                    BIDDER 

 Name of the Officer    CHIEF EXECUTIVE OFFICER 

 Designation    

 Deptt. /Ministry/ PSU 

 

Witness      Witness  

1._____________________________  1._____________________________ 

 

2._____________________________  2._____________________________ 
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Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 107                              for CGM/North/Mumbai 

PART - I  
CHAPTER V 

 
SPECIAL CONDITIONS OF CONTRACT 

 

 
 

1.5.1   This  Tender  shall  be  governed  by  Preamble  and  General instructions to 

tenderers, General condition of Contract, Special conditions of contract, Technical 

Specifications, Additional Technical specifications (if any), Drawings, Forms, 

Annexures, etc.  

 

1.5.2   If there are varying or conflicting provisions in the documents forming part of the 

contract, Engineer shall be deciding authority with regard to the intentions of 

the provision and decision of Engineer will be final and binding on   the 

contractor.  

 

1.5.3  Scheme of work:- Within a period of 30 days beginning from the date of issue of 

Letter of Acceptance of Tender, the Contractor shall submit the detailed time 

schedule for execution of work and various documents enumerated in tender 

papers to the employer. 

 

1.5.4   Deleted 

 

 

1.5.5   Quality Assurance Plan  

 

All materials used in the work shall be of the best quality as per codes. Quality 

Assurance Plan shall include for materials used and for workmanship of work. The 

contractor shall submit Quality Assurance Plan for the substructure and foundation. 

The contractor shall also ensure that the Employer’s prescribed Quality Assurance 

Standards are rigidly followed in for the construction of substructure and foundation. 

These are to be approved from the client / DFCCIL 

 

(a)  The Contractor shall adopt a suitable  Quality Assurance Programme 

according to approved instructions, drawings, specifications, etc.  

 

(b) The Superstructure launching scheme shall be approved by DFCCIL through 

Employer’s Representative before start of launching of Girders. 

   

1.5.6 Expenses of Employer’ Representative – All the expenses of Engineer’s 
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representative shall be borne by the Employer whether the inspected material is 

finally utilised in work or not. 

 

1.5.7 The decision of the Engineer shall be final in respect of acceptability or otherwise 

of any material, fittings, component or equipment required for the work. 

 

1.5.8 This programme of the Contractor shall generally cover the followings: - 

 

1.5.8.1  The organization to manage and implement the Quality Assurance   programme. 

 

1.5.8.2   The documentation control system: 

(i) Basic control system. 

(ii) Adopted at manufacturer’s work 

(iii) Adopted at the Contractor Depot and work site. 

 

1.5.8.3. Procedure adopted for: 

 

(i)  Source Inspection. 

(ii)  Incoming raw material inspection. 

(iii)  Verification of material purchased. 

(iv)  Fabrication Controls. 

(v)  Site erection controls. 

 

1.5.8.4 Inspection and Test Procedure for: 

 

(i) Manufacture and quality control procedure. 

(ii)    Field activity. 

 

1.5.8.5 System of handling and storage. 

1.5.8.6 System of quality audit. 

 

1.5.8.7 System of maintenance of records. 

 

1.5.8.8 For the purpose of obtaining ‘On Account Payment’, the Contractor shall submit 

along with the invoice, the documents indicated in the prescribed quality 

Assurance standards which should inter alia cover the following as may be 

applicable in each case. 

 

(i) Material test reports on raw materials used. 

(ii)  Material type and routine test report on components specification. 
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(iii)  Inspection Plan with reports of the inspection Plan check points. 

(iv) Routine test report. 

(v)  Factory test results as required under the specification. 

(vi)  Quality  audit  report  including  test  check  report  of  Employer’s  

representative if any. 

 

1.5.9   Deleted  

 

1.5.10  Work By Other Agencies 

 

(a) Any other works undertaken at the same time by the Engineer direct or 

through  some  other  agency  at  the  same  time  or  section  where  the 

contractor is carrying out his work will not entitle the contractor to prefer any 

claim regarding any delays or hindrances he may have to face on this account 

but the Employer shall grant a reasonable extension of time to the contractor.  

The contractor shall comply with any instruction which may be given to him 

by the Employer in order to permit simultaneous execution of his own works 

and those undertaken by other contractors or the DFCCIL without being 

entitled on this account on any extra charge. 

 

(b) The contractor shall not be entitled to any extra payment due to hindrance 

resulting from normal Railway operations, such as delay on account of 

adequate number of and duration of blocks not being granted, operational 

delay in movement of work trains extension of time to the contractor. 

 

1.5.11  Infringement of patents: 

 

(a) The Contractor is forbidden to use any patents or registered drawings, 

process or pattern in fulfilling his contract without the previous consent in 

writing of the owner of such patent, drawing, pattern or trade mark, except 

where these are specified by the Employer himself.  Royalties where 

payable for the use of such patented processes, registered drawings of 

patterns shall be borne exclusively by the Contractor. The contractor shall 

advise the Employer of any proprietary right that may exist on such 

processed drawings or patterns which he may use of his own accord. 

 

(b) In the case of patent taken out by the Contractor of the drawings or patterns 

registered by him, or of those patents, drawings, or patents for which he holds  

a  licence,  the  signing  of  the  Contract  automatically  gives  the Employer 

the right to repair by himself the purchased articles covered by the patent 
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or by any person or body chosen by him and to obtain from any sources he 

desires the component parts required by him in carrying out the repair work. 

In the event of infringement of any patent rights due to above action of the 

Employer, he shall be entitled to claim damages from the contractor on the 

grounds of any loss of any nature which he may suffer e.g. in the case of 

attachment because of counterfeiting. 

 

(a) Indemnification by contractor:- In the event of any claim or demand 

being made or action being brought against the Employer for infringement of 

later patent in respect of any equipment, machine, plant, work or thing used or 

supplied by the Contractor under this contract or in respect of any methods of 

using or working by the Employer of such equipment machine, plant work or 

thing, the contractor shall indemnify the employer and keep him indemnified 

and harmless against all claims, costs, charges and expenses arising from or 

incurred by reason of such claim provided that the Employer shall notify the 

contractor immediately any claim is made and that the contractor shall be at 

liberty, if he so desires with the assistance of the Employer if required but at the 

Contractor’s expense, to conduct all negotiations for the settlement of the same 

or any litigation that may arise there from and provided that no such equipment, 

machine, plant work or thing, shall be used by the Employer for any purpose 

or in any manner other than that for which they have been supplied by the 

Contractor and specified under this contract. 

          

1.5.12 Insurance:- 

 

 Before commencing of works, it shall be obligatory for the contractor to obtain, at 

his own cost, insurance cover in the joint name of the contractor and employer from 

reputed companies under the following requirements: 

 

(a) Liability for death of or injury to any person/ employer's staff / animals or things 

or loss of or damage to any property / things / the work of other contractor 

(other than the work) arising out of the performance of the Contract. 

 

(b) Construction Plant, Machinery and equipment brought to site by the 

Contractor. 

 

(c) Any other insurance cover as may be required by the law of the land. 

 

The contractor shall provide evidence to the employer / Engineer before 

commencement of work at site that the insurances required under the contract 
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have been effected and shall within 60 days of the commencement date, provide 

the insurance policies to the Employer/Engineer, the contractor shall, whenever, 

called upon, produce to the engineer or his representative the evidence of payment 

of premiums paid by him to ensure that the policies indeed continue to be in force. 

 

The Contractor shall also obtain any additional insurance cover as per the 

requirements of the Contract. 

The Employer/Engineer shall not be liable for or in respect of any damages or 

compensation payable to any workman or other person in the employment of the 

Contractor or his sub-contractor or petty contractor / other contractor working there. 

The Contractor shall indemnify and keep indemnified the employer / Engineer 

against all such damages and compensation for which the contractor is liable. 

The Policies of the contractor shall remain in force throughout the period of 

execution of the works and till the expiry of the defect liability period except for any 

specific insurance covers necessary for shorter period. 

If the Contractor fails to effect or keep in force or provide adequate cover as 

acceptable to the engineer in the insurance policies mentioned above, then in such 

cases, the engineer may effect and keep in force any such insurance or further 

insurance on behalf of the Contactor. The recovery shall be made at the rate of 1.5 

times the premium/premiums paid by the engineer in this regard from the payment 

due to the Contractor or from the contractor’s Performance security. However, the 

Contractor shall not be absolved from his responsibility and /or liability in this 

regard. 

1.5.13  Accident:- 

 

(a) The  contractor  shall,  in  respect  of  all  staff  engaged  by  him  or  by  his 

sub-contractor, indemnify and keep the employer at all times indemnified 

and protected against all claims made and liabilities incurred under 

Workman’s  Compensation  Act,  the  Factories  Act  and  the  Payment  of 

Wages Act, and rules made there under from time to time or under any other 

labour and Industrial Legislation made from time to time. 

 

(b) The  contractor shall indemnify and  keep  the  employer  indemnified  and 

harmless against all actions, suits, claim demands, costs, charges or 

expenses arising in connection with  any death or injury sustained by any 

person or persons  sustained due to the acts or omission of the contractor, 

his sub-contractors, his agents or his staff during the executions of this 

contract irrespective of whether such liability arises under the Workman’s 
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Compensation Act, or Fatal Accident Act or any other statute in force for the 

time being. 

 

(c) The contractor’ liability to meet third party claims of the type outlined above 

will be applicable only in cases where accidents have been caused by 

workmanship, material, execution or negligence on the part of the contractor 

and further the liability of the contractor will be limited to Rs.5 lakh for any 

one accident. 

 

(d) The  contractor  shall  be  responsible  for  all  repairs  and  rectification  of 

damages to  completed works or works under execution due to DFCCIL 

accidents, thefts, pilferage or  any other cause, without delay to minimize or 

to avoid traffic detentions, in a section until the installation are provisionally 

handed over to the employer. 

 

1.5.14  Safety Measures:- 

 

(a) The contractor shall take all precautionary measures in order to ensure the 

protection of his own personnel moving about or working on the railway 

premises, but shall then conform to the rules and regulations of the  Railway  

if and when, in the course of the work there is likely to be any danger to 

persons in the employment of the contractor due to running traffic while 

working  in  the Railway siding  and  premises,  the  contractor  shall provide 

flagman or look out men for protection of such persons.  The employer  

shall remain indemnified by the contractor in the event of any accident 

occurring  in  the  normal  course  of  work,  arising  out  of  the  failure  of 

contractor or his men to exercise reasonable precaution at all places of 

work. 

 

(b) Blasting of rocks for foundation work shall be done only after due notice is 

given to the employer and time/s and date /s for blasting operations agreed 

to by the employer. Blasting, if required to be done in the vicinity of the 

track, shall not  be undertaken until the Employer’s flagmen on duty take  

necessary step to protect trains and the track is adequately protected by 

the contractor against damage by blasted rock .The contractor shall follow 

detailed instructions which will be issued to him regarding blasting 

operations in the vicinity of tracks. 

 

(c) The contractor shall abide by all Railway regulations in force for the time 

being and ensure that the same are followed by his representatives, Agents 
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or sub -contractors or workmen.  He shall give due notice to his employees 

and workers about provision of this para. 

 

(d) The works must be carried out most carefully without any infringement 

of the Indian Railway Act or the General and Subsidiary Rules in force on 

the Railway, in such a way that they do not hinder Railway operation or 

affect the proper functioning of or damage any DFCCIL equipment, structure 

or rolling stock except as agreed to by the employer, provided that all 

damage and disfiguration caused by the contractor at his own cost failing 

which cost of such repairs shall be recovered from the contractor. 

 

(b) If safety of track or track drainage etc. is affected as a consequence of 

works undertaken by the contractor, the contractor shall take immediate steps 

to restore normal conditions. In case of delay, the employer shall, after 

giving due notice to the contractor in writing, take necessary steps and recover 

the costs from the contractor. 

 

1.5.15  Guarantee / Defect Liability Period:- 

 

(a) The Contractor shall guarantee that all the works executed under this 

contract shall be free from all defects and faults in material, workmanship 

and manufacture and shall be of acceptable standards for the contracted 

work and in full conformity with the technical specifications, drawings and 

other contract stipulations, for a period of 6 months from the date of 

taking over by the Employer 

 

(b) During  the  period  of  guarantee  the  Contractor  shall  keep  available  an 

experienced engineer / man power  to attend to any defective works / 

installations resulting from defective erection and/or defect  in the 

installation supplied by the Contractor. This engineer shall not attend to 

rectification of defects which arise out of normal wear and tear and come 

within the purview of routine maintenance work. The contractor shall bear 

the cost of modifications, additions or substitutions that may be considered 

necessary due to faulty materials or workmanship for the satisfactory 

working of the equipment. The final decision shall rest with the Engineer 

his successor(s)/Nominee. 

 

(c) During  the  period  of  Guarantee  the  Contractor  shall  be  liable  for  the 

replacement at site of any parts which may be found defective in  

the executed work whether such parts / structural elements of his own 
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manufacture or those of his  sub-contractor / supplier whether arising from  

faulty materials, workmanship or negligence in any  manner on the part 

of the Contractor provided always that such defective parts as are not 

repairable at site are promptly  returned   to  the   Contractor  if  so  

required by him at   his (Contractor’s)  own  expenses. In case o f  parts of 

executed work detected during guarantee period, contractor should 

replace all such items irrespective of the fact whether all such items have 

failed or not. The Contractor shall bear the cost of repairs carried out on 

his behalf by the Employer at site. In such a case, the contractor shall be 

informed  in  advance  of  the  works  proposed  to  be  carried  out  by  the 

Employer. 

 

(d) If it becomes necessary for the Contractor to replace or renew any defective 

portion of the structural elements until the expiration of six month from the 

date of such replacement or renewal or until the end of the above 

mentioned period whichever is later.  

 

 Such extension shall not apply in case of defects of a minor nature, the 

decision of the CGM or his successor/nominee being final in the matter. If 

any defect be not remedied within a reasonable time during the aforesaid 

period the Employer may proceed to do work at the Contractor’s risk and 

expense, but without prejudice to any other rights and remedies which the 

Employer may have against the Contractor in respect of such defects or 

faults. 

 

(e) The repaired or renewal parts structure shall be delivered / supplied and 

erected / executed on site free of charge to the employer. 

 

(f) Any materials, fittings, components or equipment’s / structure supplied 

under  items for supplying / providing and fixing in schedule shall also be 

covered by the provisions of this paragraph.  The liability of the Contractor 

under the guarantee will be limited to re-supply of components / structure 

installation and fittings. 

 

1.5.16   Final Acceptance:- 

 

(a) The final acceptance of the entire work executed shall take effect from the 

date of expiry of the period  of guarantee / Defect Liability period as defined 

in paragraph 1.5.15 above of the expiry of the last of  the  respective periods 

of guarantee of various ROBs , provided  in  any  case that  the Contractor  
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has complied fully with his obligations  under clause 1.5.15 in respect of 

each R O B , provided also that the attention  has been  paid  by way of 

maintenance  by the Employer. 

 

(b) If on the other hand the contractor has not so complied with his obligation 

under  Para 1.5.15 above  in  respect  of  any  work,  the  Employer  may  

either extend the period of guarantee in respect of that work until the 

necessary works are carried out by the Contractor or carry out those works 

or got them carried out suo moto on behalf of the Contractor at the 

Contractor’s expenses. After expiry of the period of guarantee for each 

work, a certificate  of  final  acceptance  for  the  section  shall  be  issued  

by  the Employer and the last of such certificate will be called the last and 

final acceptance certificate. The contract shall not be considered as 

completed until the issue of final acceptance certificate by the Employer. 

 

(c) The Employer shall not be liable to the Contractor  for  any matter  arising 

out of or in connection  with  the  contract  or execution  of  the work unless 

the Contractor shall have  made a claim  in  writing in respect thereof before 

the  issue of final acceptance certificate under this clause. 

 

Notwithstanding  the  issue of final acceptance  certificate  the Contractor 

and  the Employer (subject to  sub-clause  as  above) shall  remain  liable 

for fulfilment of any obligation incurred under  the provision of the contract 

prior to the issue of final acceptance certificate which remains 

unperformed at the time such certificate  is issued  and for determining the 

nature and extent of such obligation the contract shall be deemed to remain 

in force between the parties hereto. 

 

1.5.17  Payment:- 

 

Payment will be governed by the terms specified in Part-I, Chapter IV and in 

accordance with accepted schedule of prices, read with relevant para of the other 

parts and Chapters of the Tender Papers. The employer retains the right to 

withhold money due to the contractor arising out of this contract for any default of 

the contractor . 

 

(i) The Contractor shall, whenever required, produce or cause to be produced 

for examination by the Employer any quotation / invoice, cost of other 

account, book of account, voucher, receipt letter, memorandum paper or 

writing or any copy of or extract from any such document and also furnish 
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information and returns verified in such manner as may be required in 

anyway relating to the execution of this contract or relevant for verifying or 

ascertaining the cost of the execution of this Contract (the decision of the 

employer on the question of relevancy of any documents, information or 

return being final and binding on the parties). The Contractor shall similarly 

produce vouchers etc., if required, to prove to the Employer that materials 

supplied by him are in accordance with the specifications laid down in the 

contract. 

 

(ii) If  any  portion  of  the  work  be  carried  out  by  a  sub-contractor  or  any 

subsidiary or allied firm or company the  Employer shall have power to 

secure the books of such sub-contractor or any subsidiary or allied firm or 

company, through the Contractor, and such books shall be open to his 

inspection. The Contractor should seek prior permission from the employer 

for subletting whole and/or part of the work to any sub-contractor. 

 

(iii) The obligations imposed by sub-clause (i) and (ii) above are without prejudice 

to the obligation of the Contractor under any statute, rules or order binding 

to the Contractor or other conditions of the contract. 

 

(iv) It is an agreed term of the contract that the employer reserves the  right to 

carry out post-payment Audit and/or technical examination of the works and 

the final bill, including all supporting vouchers, abstracts etc. and to make a 

claim on the Contractor for the refund of any excess amount paid to him 

if as a result of such examination any over payment to him is discovered to 

have been made in respect of any work done or alleged to have been done 

by him under the contract. 

 

1.5.18  All payments in respect of the contract during the currency of the contract shall 

be made through Electronic Clearing System (ECS) / National Electronic Funds 

Transfer (NEFT/RTGS). The successful tenderer on award of contract must 

submit ECS/NEFT/RTGS Mandate Form complete in all respects as detailed at 

Form No. 8 of the tender document. However, if the facility of ECS/NEFT/RTGS 

is not available at a particular location, the payments shall be made by cheque. 

  

1.5.19 Performance Guarantee:- 

 

(i) The Bank Guarantee for performance Guarantee shall remain valid until 

a date 60 days (or as specified in the Contract) after expiry of Defects 

Liability Period. 
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(ii) The Bank Guarantee for performance Guarantee shall be submitted 

invariably in the format given in the bidding document. 

(iii) The performance Guarantee shall be released 21 days after issue of 

performance certificate. 

  

1.5.20 Advances to Contractors :- (Applicable for Advertised tender of value more than 

Rs. 25.00 crore) 

 

(a) Mobilisation Advance – 

 
This shall be limited to 10% of the Contract value and payable in 2 stages as indicated 

below: 

 

Stage I  – 5% of Contract value on signing of the contract agreement. 

 

Stage II  – 5% on mobilisation of site-establishment, setting up officers, bringing in 

equipment and actual commencement of work. 

 

The 1st stage of advances shall be payable immediately after signing of Contract 

documents. The 2nd stage of advance shall be payable at the time of mobilisation, after 

submission of a utilisation certificate by the Contractor that the stage I advance has 

been properly utilized in the Contract.  

 

(b) Advance Against Machinery and Equipment- 

 

This advance shall be limited to maximum of 10% of the Contract value against new 

Machinery & Equipment, involving substantial outlay, brought to site and essentially 

required for the work. This advance shall not exceed 75% of the purchase price of such 

Equipment and shall be payable when hypothecated to the President of India by a 

suitable bond or alternatively covered by an irrevocable Bank Guarantee for full cost of 

the Plant & Equipment from a Nationalised Bank in India or the State Bank of India in 

a form acceptable to Railways / DFCCIL. The Plant & Equipment shall be insured for 

the full value and for the entire period, they are required for the work. This Plant & 

Equipment shall not be removed from the site of work without prior written permission 

of the Engineer. No advance should be given against old Plant & Machinery.  

 

(c) Advances for accelerating progress of the work during course of execution of 

Contract- 

This Advance is to be decided on the merits of each case and shall be restricted to a 

maximum of 5% of Contract Value. This is to be granted by the Competent Authority 

on the recommendations of the Chief General Manager in consultation with the 
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Associate Finance. While recommending this advance for sanction of General 

Manager, the Chief Engineer in-charge shall also confirm that progress of the contract 

work has been as per milestones/targets laid down and no extension to Date of 

completion of the Contract has been given on Contractor’s account. 

 

(d) Advances in Exceptional Cases- 

 

Competent Authority of DFCCIL are further empowered to grant advances in 

exceptional cases up to a maximum of Rs.20 lacs in respect of even contracts of values 

less than Rs. 25 Crore, if considered absolutely essential, depending on the merits of 

each case and circumstances in each situation, to be recommended by the Chief 

General Manager and in consultation with the Associate Finance. 

 

(e) The above Advances are subject to the following conditions- 

 

i) The Advance shall carry an interest at the rate to be decided by the Railway Board, 

Ministry of Railway and communicated at the beginning of every Financial year, to 

be applicable for the tenders to be opened in that Financial Year.  The rate of 

interest on advance shall be 10 % (Ten Percent) for tender to be opened in 

Financial Year 2019-20. 

ii) Advances except those against machinery and equipment, shall be payable against 

irrevocable guarantee (Bank Guarantee, FDRs, KVPs/NSCs) of the least 110% of 

the value of the sanctioned advances amount (covering principal plus interest). The 

Bank Guarantee shall be from a Nationalised Bank in India or State Bank of India 

in a form acceptable to the DFCCIL. 

iii) The recovery shall commence when the value of contract executed reaches 15% 

of original contract value and shall be completed when the value of work executed 

reaches 85% of the original contract value. The instalments on each “on account 

bill” will be on pro-rata basis: 

iv) That the grant of advance is primarily in DFCCIL’s own interest; 

v) That a Contractor does not receive advances for same work from different officers; 

vi) That arrangements are made with the Accounts Officer for proper accounts being 

kept with regard to payment and recovery of these advances; and  

vii) That all necessary precautions are taken to secure Government from the possibility 

of loss and for preventing the system becoming more general or continuing longer 

than what be absolutely necessary for proper progress of the work. 

 

(f) Method of Recovery of Interest – 

Interest shall be recovered on the advances outstanding for the period commencing 

from the date of payment of advance till date of particular on-account bill (through which 
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recovery of principal is effected) and adjusted fully against on-account bill along with 

pro-rata principal recovery. In the event of any short-fall, the same be carried forward 

to the next on-account bill and shall attract interest.  

 

The Bank Guarantee for such advances shall clearly cover at least 110% of the value 

of the sanctioned advance (covering principal plus interest).  

 

1.5.21  Arbitration: - Refer to clause 63 of GCC. 

 

1.5.22  Supervision of work : The work will be supervise by Employer’s officials or Project 

Management Consultant (PMC) which will be engage by Employer for supervision 

and management of contract. PMC so engage will be called as Employer’s 

Representatives (ER). 

 

1.5.23    In this contract,  system of RFI (Request for inspection) will be followed. Under the 

RFI system, prior to execution of the work RFI shall be submitted to Employer / 

Employer Representative who will be supervising the works. 

 

1.5.24    Mandatory updation of Labour data on Railway’s shramikkalyan portal by 

Contractor. 

A. Contractor is to abide by the provisions of payments of Wages act & Minimum 

Wages act in terms of clause 54 and 55 of General Condition of Contract. In order 

to ensure the same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’ Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this 

portal. These details shall be available in public domain. The Registration/ 

updation of portal shall be done as under: 

 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 

shramikkalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the Contractor’s registration on the portal 

within 7 days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID 

of (PAN No). for subsequent use of portal for all LOAs issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter 

of Acceptance (LOA)/ Contract Agreement on shramikkalyan portal within 15 

days of issue of any LOA for approval of concerned Engineer. Engineer shall 

update (if required) and approve the details of LOA filled by Contractor within 

7 days of receipt of such request. 
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(d) After approval of LOA by Engineer, Contractor shall fill the salient details of 

Contract labours engaged in the Contract and ensure updating of each wage 

payment to them on shramkkalyan portal on monthly basis. 

(e) It shall be mandatory upon the Contractor to ensure correct and prompt 

uploading of all salient details of engaged contractual labour & payments made 

thereof after each wage period. 

 

B. While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security deposit’ Contractor shall submit 

a certificate to the Engineer or Engineer’s representatives that “I have uploaded 

the contract details of Contract labours engaged in connection with this contract 

and payments made to them during the wage period in Railway’s shramikkalyan 

portal at ‘www.shramikkalyan.indianrailways.gov.in’ till  

_____Month______Year”. 

 

 

1.5.25 Certain plant and Machineries are available at / near about the Bridges work site. 

Contractor may hire these machineries for the use of this contract work. The hiring 

rates shall be decided by Employers based on working condition of individual 

machineries. If contractor hires the plant / machinery it will be contractor’s 

responsibility to transport these machineries at their work site, any repair of 

machinery is required then same shall be carried out by contractor at their own cost. 

These plant & machinery shall be properly maintained by contractor & shall be 

returned back to Employer (at location specified by Employer), for this no extra 

payment will be made by Employer. The contractor has to deploy his own operator, 

supervisor for using this machinery, all consumables shall be arranged by 

contractor at their own cost, no separate payment will be made by Employer.  

 

The Bank Guarantee’s shall be taken from contractor for hiring of plant and 

machinery. The total amount of Bank Guarantee shall be decided by competent 

authority based on value of plant and machinery to be hired. 
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1.0 

 
CODES & SPECIFICATIOS. 

 

1.1 

List of codes  

and 

specification 

Apart from the basic data, specifications etc. all items of works shall be governed 
by the following codes and Specification as revised/corrected/amended up to 28 

days before the date of submission of the tender. 

 

1.1.1 

 

Indian 

Railway  

Standard 

Codes and 

specifications 

(IRS) 

 

1. Indian Railway Brides rules, specifying the loads for Design of 

Superstructure and substructure of Bridge and for assessment of the 

strength of Existing adopted in 1941 – Revised – 1964 (Third Reprint – 

2014). 

 

2. DFC Loading Standards – 32.5T axle loading 

 

3. Indian Railway Schedule of Dimensions for Board Gauge. 

 
4. DFC Schedule of Dimensions  

 
5. Indian Railway Code for Practice of Plan/Reinforced and Prestressed 

concrete for general / bridge construction (Concreted Bridge Code) 
Second Revision 1997. 

 
6. Indian Railway Bridge Manual 1998 incorporating up-to-date corrections 

slips  
 

7. Indian Railways Permanent Way Manual. 

 

8. Indian Railways Works Manual. 

 

9. IRS Sub-structure & Foundation Code. 

 

10. IRS: Manual on the design and construction of well and pile foundation. 

 
11. Guidelines for earthwork in railway projects: Guideline No. GE:G-1, 

July, 2003. 

 

12. Report No. RDSO/2007/GE: 0014: Guidelines and Specifications for 
Design of formation for Heavy Axle Load  

  
13. Report No. GE:R-50: Transitional System on approaches of bridges 

issued by RDSO. 
 

14. RDSO Specification No. GE: IRS-2 (Final): Specification for 
mechanically produced blanketing material for railway formation 
including guidelines for laying. 

 
15. Indian Railway – Engineering Code. 

 

1.1.2 

Indian roads 

congress codes 

and 

specifications 

 

1. IRC: 5 Standard Specifications and Codes of Practice for Road Bridges 

Section – I – General features of design. 

 

2. IRC: 6 Standard Specifications and Codes of Practice for Road Bridges – 

Section – II – Loads and Stresses – Seismic provisions of this standard are 

to be adopted for the bridge design. 
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3. IRC : 21 Standard Specifications and Codes of Practice for Road Bridges 

– Section – III –Cement concrete (Plain & reinforced) 

 

4. IRC : 22 Standard Specifications and Codes of Practice for Road Bridges 

– Section – VI – Composite Construction. 

 

5. IRC : 83 (Part – III) - Standard Specifications and Codes of Practice for 

Road Bridges – Section – IX – Bearings Part -III. Pot, POT cum PTFE Pin 

and Metallic Guide Bearings 

 

6. IRC-78:Sub-structure for Road Bridges. 

 

7. IRC-87:Design and erection of false work for road bridges. 

 

8. Specifications for Road and Bridge Works issued by Ministry of Road 

Transport & Highways (MORTH). 

 

9. SP 6, 7, 16, 21,22,23,24,34,36, 52,60. 

1.1.3 Indian 

standard 

specifications  

1. IS : 975 (all 5 parts) – Design loads (other than earthquakes) for buildings 

and structures. 

 

2. IS : 456 Plain and reinforced concrete. 

 

3. IS:269 Indian Standard Specifications for Ordinary & Low Heat Portland 

Cement. 

 

4. IS : 8112 43 Grade OPC. 

 

5. IS : 383 Coarse and fine aggregate from natural sources for concrete. 

 

6. IS : 2386 (all 8 parts) – Tests for aggregates for concrete 

 
7. IS : 3025 (all 49 parts) – Methods of sampling and test for water and waste 

water. 
 

8. IS : 3085 Method of test for permeability of cement mortar and concrete. 
 

9. IS:1199 Indian Standard Specifications for Method of Sampling and 
analysis of concrete. 
 

10. IS :7320 Concrete slump test apparatus. 

 

11. IS : 5515 Compaction factor apparatus. 

 

12. IS : 1791 Batch type concrete mixers. 

 
13. IS : 4634 Methods of testing performance of batch type concrete mixers. 

 
14. IS:2722 Indian Standard Specifications for Portable Swing Weight batches 

for concrete (Single and Double Bucket type) 
 

15. IS : 6925 Methods of test for determination of water soluble chlorides in 
concrete admixtures. 
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16. IS : 9103 Admixtures for concrete. 

 

17. IS : 516 Method of test for strength of concrete. 

 

18. IS : 4031 (all 15 parts) – Physical tests for hydraulic cement. 

 

19. IS : 5513 Vicat apparatus. 

 

20. IS : 10080Vibration machine for casting standard cement mortar cubes 

 

21. IS : 10262 Concrete mix design. 

 

22. IS:4926 Indian Standard Specifications for ready Mixed concrete. 

 

23. IS : 1892 Subsurface investigations. 

 

24. IS : 2720 (all 41 parts) – method of tests for soil. 

 

25. IS : 2132 Thin walled tube sampling of soils. 

 

26. IS :2131 Standard penetration test for soils. 

 

27. IS : 2911 ( Part I to IV) - Code of practice for design and construction of 

pile Foundations 

 

28. IS : 13920 Ductile detailing of reinforced concrete structures subjected to 

seismic forces. 

 

29. IS : 5624 Foundation bolts. 

 

30. IS : 3955 Design and construction of well foundations. 

 

31. IS:875 (Part 3) – 1987 – Code of Practice for Design Loads (Other than 

Earthquakes) for Buildings and Structures – Wind Loads (Second 

Revision) 

 

32. IS: 1786-1985-High Strength Deformed Steel Bars & Wires for Concrete 
Reinforcement (Third Revision). 
 

33. IS:432 (Part-I & Part-I) – 1982 – Mild Steel, Medium Tensile Steel Bars 
and Hard Drawn. 
 

34. IS: 280 Mild steel wire for general purposes. 

 
35. IS: 2502 Code of practice for bending and fixing of Bars for concrete 

reinforcement. 
 

36. IS: 1343 Prestressed concrete. 

 

37. IS: 14268 Prestressing Strands. 

 
38. IS: 4082 Recommendations of stacking and storage of construction 

materials at site. 
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39. IS: 800 General construction in steel. 

 
40. IS-2062-1992-Steel for General Structural Purposes – Specifications 

(Fourth Revision) 
 

41. IS: 1261 – 1959 – Seam Welding in Mild Steel (Reaffirmed 1998) 
 

42. IS: 1367 – Technical Supply conditions for Threaded steel fasteners. 
 

43. IS: 3502:1994-Steel Chequered Plates – Specifications (Second Revision). 
 

44. IS : 7215 – 1974 – Tolerances for Fabrication of Steel Structures 
(Reaffirmed 1995, Sixth Reprint July, 1997) 
 

45. IS: 816 Metal arc welding for general construction in mild steel. 
 

46. IS: 819 Resistance spot welding for light assemblies in mild steel. 
 

47. IS:814-1991-Covered Electrodes for Manual Metal Arc Welding (Fifth 
Revision) 

48. IS: 1323 – 1982-Oxy-acctylene Welding for Structural Work in Mild Steel 
(Second Revision) 
 

49. IS:1161 – 1998 – Steel Tubes for Structural Purposes – Specifications 
(Fourth Revisions) 
 

50. IS:8629 (Parts I to III) – 1977 – Protection of Iron and Steel Structures 
from Atmospheric Corrosion (Reaffirmed 2002). 
 

51. IS:3757 – 1985 – High Strength Bolts. 

 

52. IS:6623 – 1985 - High Strength Nuts. 

 

53. IS:6911 – Stainless Steel. 

 
54. IS : 1363 (all 3 parts) – Hexagon head bolts, screws and nuts of product 

grade C. 
 

55. IS : 6639 Hexagonal bolts for steel structures. 

 
56. IS : 102 Ready mixed paints, brushing, red lead, non-settling priming. 

 
57. IS: 123 Ready mixed paints, brushing, finishing, semi-gloss, for general 

purposes to Indian Colours etc. 
 

58. IS: 104 Ready mixed paint, brushing, zinc chrome, priming. 

 
59. IS: 2074 Ready mixed paint, air drying, red oxide-zinc chrome. 

 

60. IS: 34 White lead for paints. 

 
61. IS: 2339 Aluminum paints for general purposes, in dual container. 

 
62. IS: 2751 Code of Practice for Welding of Mild Steel Bars used for 

reinforced concrete construction. 
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63. IS: 3400 (all 22 parts) – Methods of tests for vulcanized rubbers. 
 

64. SP 70: 2001 Handbook on construction safety practices. 

 

65. IS: 3764 Safety code for excavation work. 

 
66. IS: 4081 Safety code for blasting and related drilling operations. 

 
67. IS: 7293 Safety code for working with construction machinery. 

 

68. IS: 7205-1974-Safety Code for erection of Structural Steel Work (Fifth 
Reprint July, 2001). 

 
69. SP 22 (S&T): 1992 Explanatory Hand Book on codes for Earth Quake 

Engineering. 
 

70. IS: 3696:1987 (Part – I & Part-II)) Safety code for scaffolds and Ladders. 
 

71. IS 3016 :1965 Code of practice for Fire precaution in welding and cutting 
operations. 
 

72. IS 14881:2001Method for Blast Vibration Monitoring – Guidelines. 

 
73. IS : 1852 Rolling and cutting tolerances for hot rolled steel products. 

 

74. IS : 817 Training and testing of metal arc welders. 

 

75. IS : 1270 Metric steel tape measure. 

 

76. IS : 1200 (all relevant parts) – Method of measurement of building and 

civil Engineering works. 

 

77. IS : 786 Conversion factors and conversion tables. 

  

  
 

1.1.4 Other 

International 

Codes 

 

1. En 1990-2002 

 

(Eurocode – Basis of Structural Design) – (For Safety, comfort 

deformation including twist and deflection)  

 

2. EN 1991-2-2003 

 

(Eurocode 1 – Action on Structures, part 2 – Traffic Loads on Bridges)-

(Natural frequency range and Loading for fatigue estimation) 

 

3. EN 1992 – 1:2004. 

 

(Eurocode 2 – Design of Concrete Structures, Part – 1 –General Rules and 

Rules for Buildings). 

 

4. EN 1992 – 1-1:2004 
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(Eurocode 3 – Design of Steel Structures, Part 1 – 1 -1 General Rules) – 

(Classification of cross sections). 

 

5. EN 1993 – 1-8:2002 

 

(Eurocode 3 – Design of Steel Structures, Part 1 – 8 Design of Joints) – 

(Classification of HSFG Bolts). 

6. EN 1993 – 1-9:2002 

 

(Eurocode 3 – Design of Steel Structures, Part 1 – 9 Fatigue Strength of 

Steel Structures).  

 

7. EN 1993 – 2:2004 

 

(Eurocode 3 – Design of Steel Structures, Part 2 – Steel Bridges) - 

(Requirements for fatigue assessment, Road and Rail Bridges). 

 

8. EN 1994 – 2:2003 

 

(Eurocode 4 – Design of Composite Steel & Concrete Structures, Part 2 – 

Rules for Bridges) – (Width of effective  flange, shear connectors). 

 

 

1.1.5 

 

UIC Codes 

 

1. UIC 774 – 3R –Track Bridge interaction Recommendation for calculation 

(for Forces due to LWR). 

 

2. UIC-772R: Bearings of rail bridges. 

 

1.1.6 

 

BS Codes 

 

1. BS  –  3784  Grade  “A”  Specifications  for  Poly tetrafluroethylene. 

 

2. BS-5350:  Standard Method of test of adhesives, Part C9, Floating roller 

peel test. 

 

3. BS-5400 : Part – 1 General Statement. 

 

4. BS-5400 : Part – 2 Specifications for loads. 

 

5. BS-5400: Part – 3 Code of Practice for Steel Bridges. 

 

6. BS-5400: Part – 5 Code of Practice for composite Bridges 

 

7. BS-5400 : Part- 9 Bridge Bearings. 

 

8. BS-5400: Part-10 Code of Practice for Fatigue. 

 

9. BS-1449,3484, 1134, 5296. 

 

 

The above list is only for guidance and the consultant is responsible and shall propose 

the lists that are followed in the design basis report. 

 

 

NOTE: 

 

1. The list given above is by no means exhaustive. All IS, IRC and IRS Codes pertaining to the 

work shall be applicable. 
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2. Where the drawings and specifications described a portion of the work in only general terms 

and not in complete detail it shall be understood that only the best general practice is to 

prevail, materials and workmanship of the best quality are to be employed and the instructions 

of the Employer’s Representative are to be complied with. 

 

2.0 

 

SPECIFICATIONS FOR EARTHWORK IN FORMATION 

 

2.1 
General 

 

This section deals with the Design of Railway Formation (Only design for slope 

stability for high bank), Selection of Materials for Construction, Execution of 

Earthwork in formation, Quality Control of the Earth work, Maintenance of 

Records and Quality Assurance. The earth work should be carried out as per the 

provisions of “Guidelines for Earthwork in Railway Projects-2003 (with latest 

amendments)” issued by RDSO/ Lucknow except for specific provisions made for 

32.5 tonne axle load given in the succeeding paragraph.  

2.2  This Section covers the following activities: 

 

a. Survey for fixing the working alignment on the bridge and its approaches and 

establishment of working bench marks. 

 

b. Earth Work in formation on approaches of bridges, laying of a blanket layer 

thereon with suitable materials and protective works like drains between 

Western Railway and DFC where found necessary etc. 

2.3  The works to be executed can broadly be grouped as under: 

 

a. Setting out the alignment of proposed bridge and establishing 

working, bench marks and alignment references, taking the details 

from bench marks and  alignment  references established by the 

Employer earlier. This work has to be done once before starting 

the bridge work and once after the completion. 

 

b. Preparation of working plans and longitudinal sections, 

comprising bridge and its approach. 

 

c. Carrying out the work of Earthwork in formation in banks  

               with Contractor’s earth, including laying blanket layer where              

found necessary with Contractor’s material. The earth work and 

blanket layer have to be compacted with suitable machinery at 

Optimum moisture content (OMC).     

 
 

2.4 Survey and establishment of working bench marks and alignment references: 

2.4.1  The Contractor will make necessary arrangements for detailed Survey for setting 
out of the centreline and taking cross sections as necessary along the bridge and its 
approaches. The contractor will be entirely responsible for accurate setting out of 
the works and safe guarding all survey monuments, bench marks, beacons, etc. The 
work of setting out shall be deemed to be a part of the general works preparatory 
to the execution of work and no separate payment shall be made for the same. 

2.4.2  The GADs of Bridges and Approach Earthwork are attached in Part V of Tender 
document.  These details should be studied by the Contractor in the first instance 
after his detailed field inspection. In case any major changes are considered 
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necessary to suit the available site condition, the same should be proposed by the 
contractor and got approved from the Employer’s Representative. This work 
should be done before start of any work at site. 
 

2.4.3  For the work proposed in the present contract, the work of Design of formation, 
Design of sub grade & sub soil, Design of thickness of blanket layer is not 
contemplated except for Stability Analysis of side slopes of embankment if height 
of the bank exceeds 6 m. Detailed design of Transition System on approaches and 
any Retaining Walls, side drains and the entire bridge structure including 
protection works will be supplied by Employer.  

2.5 Railway formation 

2.5.1  To achieve the objective of constructing embankment in bridge approaches which 
would give trouble free service, the design and construction procedures should be 
such that it should be able to sustain the track geometry under anticipated traffic 
densities and axle loads during service under most adverse conditions of weather 
and maintenance of track structure, which are likely to be encountered. This 
necessitates that:  
 

(i) firstly, sub-grade in bank should be structurally sound so as not to fail in shear 

strength under its own loads and live loads; and 

(ii) secondly, any settlement due to compaction and consolidation in sub grade and 

sub-soil should be within the permissible limits. 
  2.5.2  Top width of formation should be adequate to accommodate double track laid with 
concrete sleepers with standard ballast section, and still leave a minimum 1200mm 
cess on either side. It should be regulated in accordance with extant instructions of 
Indian Railways and DFCC specifications/ Drawings. Drawings of Embankment 
on bridge approaches is enclosed  in Part V of Tender document. 

2.5.3  Contractor should arrange the land for quarry of earth for carrying out earthwork 

in bridge approaches in such a manner that borrow pits are sufficiently away from 

the toe of the embankments to prevent slope/base failures due to lateral escapement 

of soil. The minimum distance to be provided between borrow pits and toe of the 

bank will be decided by the Employer’s Representative, in each case, on its merits. 
 

2.6 Provision of blanket layer 

  To avoid failure of track formation due to inadequate bearing capacity and to 

safeguard against swelling and shrinking, a blanket layer having adequate 

thickness and constructed with suitable materials should be provided in banks 

wherever considered necessary by the Employer’s Representative. For this 

purpose, blanket system consisting of two layers has been proposed. Properties and 

thickness of each layer of blanket and that of under laid embankment fill material 

is detailed in clause 2.7. 

2.7 Specifications of blanket material 

  Blanket material should generally conform to following specifications 
 
a. The material should be coarse granular and well graded. 

 

b. Two-layer system consisting of blanket as top layer and under laid by prepared 

sub grade on embankment will be adopted as per the specifications given 

below:  

 

S N Layer Specification DFC loading 

1 Blanket- Well 

graded Sand 

Gravel Layer 

i. Cu>7 and Cc between 1 and 3 
 

ii. Fines (passing 75 micron): 3% to 10% 

60cm for SQ2 
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iii. Los Angeles Abrasion Value < 40 % 

 
iv. Minimum CBR value 25 of the Blanket material 

compacted at 100 % of the MDD 
 

v. Size gradation within specified range of 
enveloping curve (as per para 2.7.2) 

 

SQ2/SQ3 are 
soil below 
blanket. 
 
 
 
Blanket 
compacted up to 
100 % MDD 

2 Layer 1:  

Prepared 

Subgrade 

(Good/ 

Imported Soil) 

SQ2/SQ3 & Limit Fines – 12 – 50 % (avoid SQ1) Plasticity 
Index < =12 
 
Compaction 
 

100 cm 
 
CBR > = 8 
generally, but 
not < 
7 in isolated 
cases 
 
98% MDD 

3 Embankment 

 Fill 

CBR > = 4 - 5 ( of compacted soil upto 97%)  
 
(organic soil to be avoided) 
 
Compaction 

CBR > = 5 

generally, but 
not < 4 is 
isolated cases  
97% MDD 

4 Total 

Thickness 

(Blanket + 

Layer 1) 

 160 cm 

Category of Soil Quality: 

Soil 

Quality 
 Description w.r.t. Fine Particles (< 75 micron) 

 

SQ1 Soil containing fines > 50 % 

SQ2 Soil containing fines from 12% to 50 % 

SQ3 Soil containing fines < 12 % 

2.7.1  Gradation size analysis and percentage of fines analysis of blanket 

material should be determined using wet sieve analysis as per procedure 

of IS: 2720 (Part IV) - 1985. 

2.7.2  The enveloping curve indicating specified range for size gradation of 

blanket material is available as fig. 9 in RDSO’s Report No.  

RDSO/2007/GE: 0014 – Guidelines and specifications for Design of 

Formation for Heavy Axle Load.  

2.7.3  unsuitable soil for construction: Soils to be avoided are: - 

 

a. Organic clays, organic silts, peat, chalk, dispersive soil, poorly 

graded gravel and sand with uniformity coefficient less than 2,  

b. Clay and silt of high plasticity (CH & MH). 

2.8 Selection of blanket material 

 

roper survey of area close to the proposed bridge, at different  locations needs to be carried out 

to identify suitable sources for  blanket material required. Aim of such source identification 

survey is  to use naturally available material, which is cheap and conforms to the  specifications 

laid down.  

 

i. Blanket material may also be obtained by proper blending of two or more soils. 

Before approving such sources, trials for blending to judge the final product, needs 
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to be done. Detail methodology of blending to be adopted to produce large quantity 

of blanket material with consistent quality, needs also to be laid down in advance. 

ii. Quarry dust or material specifically manufactured through crushers using boulders, 

rocks, etc. as raw material, conforming to the blanket material specification could 

also be used as blanketing material. 

 

NOTE:  For production of blanket material by mechanical means as elaborated in b & 

c above, reference will be made to specification no. GE: IRS-2 (final) specification 

for mechanically produced blanketing material for Railway  formation including 

guidelines for  laying.  

 

iii. In any case, before planning for use of any material for formation  of blanket, 

Employer’s Representative’s specific approval is to be  taken for the use of that 

particular material and also for the  location from where such material will be 

quarried. 

 

2.9 Side slope of Embankment 

  The side slopes to be adopted for the banks in the length of the   proposed 

work under this  contract should generally confirm to the  following: 

 

In Banks in all soils :  2:1 (Horizontal: Vertical) 

However, the contractor will have to design the slopes to check the slope 

stability wherever height of the bank/cutting is more than 6 m. 

2.10 Execution of formation Earth work 

  i. Earthwork in formation in embankment shall be carried out with 

suitable soil from outside railway land to be arranged by the 

contractor at its own cost. o borrow pits for this purpose shall be 

allowed on the railway land. 

 

ii. The work shall be executed in conformity to RDSO ‘Guidelines 
for Earthwork in Railway Projects’-2003 (with latest 
amendments), which forms a part of the contract documents 
except where specific provision has been made to 32.5 tonne axle 
load under scope of this bid. 
 

iii. The contractor shall, at its own cost, identify the soil, suitable for 
Railway formation, which he proposes to use in construction of 
the embankment and obtain the approval of Employer’s 
Representative for use of such said soil. 
 

iv. The work of execution of earth work in embankment shall be 
carried out and completed by the contractor as per the approved 
drawings and specifications. 
 

v. Adequate drainage must be ensured for the worst service 
conditions. The top of formation should have cross slope of 1 in 
30 from centre of embankment. Further elaboration on drainage 
has been given subsequently. 
 

vi. Suitable and cost-effective erosion control system considering 
soil matrix, topography and hydrological conditions to protect the 
side slopes of bank should be provided. Further elaborations on 
this measure have been given subsequently. 
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vii. Execution of earth work has to be carried out in systematic 
manner so as to construct formations of satisfactory quality which 
would give trouble free service. The activities and adoption of 
good practices involved in execution of earthwork are covered 
under following headings: - 
 

a. Preliminary works - Taking of initial levels and 
plotting cross sections – 

b. General aspects – 
c. Compaction of earth work – 
d. Placement of Back-Fills on Bridge Approaches and 

Similar Locations 
e. Drainage Arrangement in Bank 
f. Erosion control of slopes on banks 
g. Other aspects 

2.11 Preliminary works 

2.11.1 Preparation of  

Natural Ground 

Preparation of natural ground surface may be carried out as follows: 

 

a) Site clearances: 

 

i. Full formation width at ground level plus additional extra width 

of 1 m on both sides should be cleared of all obstructions viz. 

vegetation, trees, bushes, building, fences, abandoned structures 

etc. and thereafter it should be dressed and levelled. Depressions 

if any, should be filled with suitable soil duly compacted. Finally, 

levelled surface should be properly compacted by mechanical 

means to get a level and uniform ground surface 

 

ii. When bank is constructed on ground having steep slope then 

the ground surface should be suitably benched so that new 

material of bank gets well bonded with the existing ground 

surface.  

 

b) Setting out of construction limits 

 

Centerline of the alignment and full construction width should be 

demarcated with reference pegs and dog belling about 90 cm 

away from proposed toe of the bank. Care should be taken not to 

disturb the pegs during construction. Pegs should be preferably 

painted for identification.  

 

c) Selection of borrow area 

 

i. Borrow area should be selected sufficiently away from the 

alignment and outside DFCC/IR land 

 

ii. Borrow area should be selected for soil, suitable to be used in 

construction, 

 

d) Selection of Fill Material 
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i. Except for unsuitable soils, any type of locally available soil 

can be used as an Embankment Fill material. OMC & MDD of 

the selected fill material should be tested in the laboratory as per 

laid down frequency. Moreover, the embankment fill material 

should be such that CBR Value of more than or equal to 5 is 

generally achieved after compaction.  

 

ii. Organic soils are to be avoided as fill material. 

 

iii. Use of material should be planned in such a way that soil with 

higher percentage of coarse-grained particles is placed on the 

upper layers of the embankment. 

2.12 General aspects 

  a. Field trial for compaction on a test section shall be conducted on 
fill material to assess the optimum thickness of layer and 
optimum number of passes for the type of roller planned to be 
used to arrive at desired density. Procedure for field compaction 
trials is given in Annexure – IV of ‘RDSO Guidelines for 
Earthwork in Railway Projects’ for guidance. 

 
b. If the soil has less than required moisture content, necessary 

amount of water shall be added to it either in borrow pits or after 
the soil has been spread loosely on the embankment. Addition of 
water may be done through flooding or irrigating the borrow areas 
or sprinkling the water on the embankment through a truck 
mounted water tank sprinkling system. Use of hose pipe for water 
need to be avoided. 

 
c. If the soil is too wet, it shall be allowed to dry till the moisture 

content reaches to acceptable level required for the compaction. 
 

d. Placement moisture content of soil should be decided based on 
the field trial and site conditions. The objective should be to 
compact near OMC to achieve uniform compaction with 
specified density in most efficient manner. 

 
e. Clods or hard lumps of soil of borrow area shall be broken to 75 

mm or lesser size before placing on embankment. 
 

f. Each layer should be compacted with recommended type of roller 
up to required level of compaction, commencing from the sides, 
before putting next upper layer. 

 
 

2.13 Compaction of earth work 

  i) Performance of the embankment would depend to large 
extent on the quality of compaction done during execution. 
To ensure proper compaction, precautions/ guidelines for this 
have been given in ‘RDSO Guidelines for Earthwork in 
Railway Projects - 2003’. This should invariably be followed. 

 

2.14 Placement of back-fills on bridge approaches and similar locations 
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  i. The back fills resting on natural ground may settle in spite of heavy 
compaction and may cause differential settlements, vis-à- vis, 
abutments, which rest on comparatively much stiffer base. To avoid 
such differential settlements, while on one hand it is essential to 
compact the back fill in the properly laid layers of soil, on the other 
hand, the back fill should be designed carefully to keep; 

 
a) Settlements within tolerable limits. 

b) Coefficient of sub grade reaction should have gradual   change 

from approach to the bridge,             

 

ii. Back-fills on bridges approaches shall be placed in accordance to 
RDSO’s Report No. GE: R-50. An indicative drawing of Transition 
System on approaches of bridges has been given in Volume IV. Back 
filling shall be done as specified in clause no. 605 of Indian Railway 
Bridge Manual except that thickness of bolder filling shall be 1,200 
mm. 

 
iii.   Fill material being granular and sandy type soil, therefore need to be 

placed in 150 mm or less thick layers and compacted with vibratory 
plate compactors. 

 
iv. While placing backfill material, benching should be made in approach 

embankment to provide proper bonding. 
 
 

2.15 

 
 

Drainage arrangement in banks 

  Drainage of Embankment: In bank, since cross slope is provided, there is 
no need of side drains. However, drain with boulder lining is to be 
provided in longitudinal direction between W. Rly embankment and DFC 
embankment 

2.16 Erosion control of slopes on banks 

  i. Exposed sloping surface of bank experiences surface erosion caused 
due to the action of exogenous wind and water resulting into loss of 
soil, leading to development of cuts, rills/gullies adversely affecting 
the cess width, soil matrix, steepening of slopes etc which depends on 
type of soil, climatic conditions, topography of area, length of slope 
etc. Bio-Technical solution, a most commonly method is described 
below: 

 
ii. Bio- Technical Solution In this system, vegetation is provided on 

exposed slopes. It is suited for soil with some clay fraction. Method 

consists of preparing slope area by grading it for sowing seeds or 

planting root strips of locally available creeping grass. Its root goes up 

to 50 to 75mm deep into the slopes serving as a soil anchor and 

offering added resistance to erosion.  
 
 

2.17 Execution of earthwork. 

  a. The spreading of material in layers of desired thickness over the 

entire width of embankment should be done by mechanical means 

and finished by a motor grader. The motor grader blade shall have 
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hydraulic control suitable for initial adjustment and maintain the 

same so as to achieve the slope and grade. 

 
b. Thickness of layer is decided based on field compaction trials. 

However, as a good practice thickness of layer should be 
generally kept as 300 mm for fill material and 250 mm for blanket 
material in loose state before compaction. 

  
c. Fill shall be placed and compacted in layers of specified 

thickness. The rate of progress should be, as far as possible, 
uniform so that the work is completed to final level almost at the 
same time. 

  
d. The rolling for compaction of fill material should commence 

from edges towards center with minimum overlap of 200 mm 
between each run of the roller. In final pass, roller should simply 
move over the surface without vibration so that top surface is 
properly finished. 

 
e. Extra bank width of 500 mm on either side shall be rolled to 

ensure proper compaction at the edges. The extra soil would be 
cut and dressed to avoid any loose earth at the slopes. This should 
preferably be done with help of grade cutter. 

  
f. At the end of the working day, fill material should not be left 

uncompacted. Care should be taken during rolling to provide 
suitable slope on top of the bank to facilitate quick shedding of 
water and avoid ponding on formation. 

 
g. During construction of formation, there may be rainfall to the 

extent that rain cuts may develop on the surface of formation due 
to erosion of soil. Care should be taken that these rain cuts are not 
allowed to develop wide and deep otherwise these locations will 
remain weak spots. The contractor must ensure at its own cost, to 
attend/ repair such rain cuts, as a regular measure to the 
satisfaction of the Employer’s Representative. 

  
h. Top of the formation should be finished to a cross slope of 1 in 

30 from center of formation. 
  

i. Once the top surface of the formation has been finished to proper 
slope and level, movement of either empty or loaded Road vehicle 
for transportation of ballast, sleepers etc. should be avoided, as 
these movements will cause development of unevenness, ruts on 
the surface which will accumulate water and weaken the 
formation. 

  
j. Wherever new bank is likely to overlap existing bank, suitable 

benching of existing slope shall be done before new earthwork is 
taken up to provide proper bonding material left on the benched 
slope. Care needs to be taken to avoid entry of rainwater into the 
formation from this weak junction, otherwise this would result in 
development of weak formation, slope failure, maintenance 
problem due to uneven settlement etc. 
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2.18 Quality assurance of earthwork. 

  To achieve effective performance of permanent assets created in New 
line, adequate quality control/checks at all stages of construction viz. 
selection of construction materials, adoption of method, use of suitable 
machinery for construction and during execution of work is essential. 
Following quality control system needs to be adopted during execution of 
earthwork. 
 
 

2.18.1 Setting up of Lab at Construction Site. 

  A Field Laboratory shall be set up by the contractor at site. This lab shall 
have equipment which are required for daily field tastings. All other tests 
(like material source approval, concrete mix design etc.) can be carried 
out at NABL approved lab. The NABL approved Lab as far as possible 
shall be near to the work location. However, approval of 
Employer/Employer’s Representatives shall be obtained before engaging 
the NABL lab for testing purpose.  
The field lab should be manned adequately by trained official and staff 
capable of carrying out required investigation, testing and quality control 
at site. 

2.18.2    Quality Check of 
Earthwork 

Quality of execution of formation earthwork shall be controlled through 
exercise of checks on the borrow material, blanket material, compaction 
process, drainage system and longitudinal & cross sectional profiles of the 
embankment. The Summary of quality control of Earthwork has been 
given in Annexure –VII RDSO Guidelines for Earthwork in Railway 
Projects’. The details of quality control procedure are as follows: -  
 

a. Quality Control on Construction Material 
 
 This is required to ascertain the suitability of the material for   
construction of embankment and to decide the OMC and MDD,  which  
become  the  quality  control  inputs  for compaction control. Control tests 
are required to be done for borrow material as well as blanket material by 
the contractor to the satisfaction of the Employer’s Representative.  
 

b. Borrow Material 
 

Fill material proposed to be used would have to be assessed for its 
suitability, after conducting soil classification and other relevant tests as 
per site requirement. Further tests, if needed, should be performed as 
directed by Employer’s Representative to fully assess the material. On the 
basis of the tests, areas for borrow material, from outside the Railway 
land, needs to be earmarked. Once the material has been found fit for use 
as fill material for embankment, further lab tests, to assess OMC, MDD/ 
Relative Density, need to be conducted. In case, slope stability analysis, 
as explained in para 2.9 is required, tri axial test will also be done to find 
effective shear parameters. It would be in the interest of the effective shear 
parameters. It would be in the interest of the execution agency to have 
frequent tests conducted on its own to judge the suitability of the material 
to avoid any complication at a later stage. However, the final acceptance 
of the borrow material shall be at the site where it is laid, as follows: 
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i.  Frequency of Testing at Site:At least one test at every change of soil 
strata subject to minimum of one test for every 5000 cum to assess 
suitability of fill material and to lay down OMC and MDD/Relative 
Density. 
 
ii. Acceptance Criteria: Materials conforming to para 5.0 of ‘RDSO 
Guidelines for Earthwork in Railway Projects’ need only to be used for 
construction of embankment. 
 

c. Blanket Material 

 
The source of blanket material, needs to be identified based on tests & 
studies conducted as elaborated above and conformity of the material to 
the Specification as laid down in para 2.7 above. It would be desirable to 

have a check on quality of material at source/manufacturing point so that 
major deviation in quality of the material being sent to site does not exist. 
It would be in the interest of the Contractor to have such tests conducted 
on his own to avoid any complication at a later stage. The frequency of 
such test could be laid down by the Employer’s Representative, if need 
be. However, the final acceptance of the blanket material shall be at the 
site where it is laid, as follows: 
 
i. Frequency of Tests at Site: Minimum one test per bridge approach. 
 
ii. Method of Test: Test to be conducted are given in para 2.7 of this 

section. Blanket material should be tested as per IS: 2720 (Part 4) to plot 

particle size distribution curve, so as. to assess its suitability. It would be 

necessary to carry out wet analysis to assess actual percentage of fines. 

To expedite testing work, dry sieve analysis may be carried out if variation 

between results of dry and wet analysis is not significant and adequate 

margin exists with respect to acceptance criteria. However, in such cases 

also, wet analysis has to be carried out at frequent interval to verify the 

extent of variation. In any situation, acceptance of blanket material would 

be based on wet analysis only. The samples for wet analysis should be 

prepared as per para 4.3 of IS: 2720 (part 4). Los Angeles Abrasion Values 

shall be worked out based on IS: 2386 Part IV-1963. 

 
iii. Acceptance Criteria: The material should generally conform to 
specification as given at para 2.7 above. 
 
 

2.18.3   Quality Control 

Checks on Finished 

Earthwork 

 
 

A. Compacted Earth: Degree of compaction of each layer of compacted 
soil should be ascertained by measurement of dry density/Relative 
Density of soil at locations selected in specified pattern. The method 
of sampling, frequency of tests, method of tests to be conducted and 
acceptance criteria to be adopted are as under. All tests shall be carried 
out by the Contractor in the presence of the Employer’s 
Representative’s representative. 

 
i. Method of Sampling Various methods of selection of sample points 

for check of in-situ dry density are in vogue. The sampling adopted 
has to be such that effectiveness of proper compaction having been 
done for the entire area under consideration can be judged. For this, 
the Employer’s Representative shall lay down the method adopted in 
detail depending on site conditions and accordingly records of checks 
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done shall be properly maintained. However, in absence of such 
procedure laid down, following method should be adopted. 

 

Suggested method of sampling:. 
 
a. For Blanketing material and top 1.6 m of bank. For each layer, a 

minimum of one sample for every 4 m width of that particular layer at 
an interval of 50 m along the formation. Position of test location in 
every adjoining 4 m width shall be staggered. For subsequent layer, 
the stagger should be such that the point of sampling does not fall 
vertically on the earlier sampling points of the layer immediately 
below. Additional sampling points can be taken, as considered 
necessary. Test to be done are:- 

 
o Bulk density 
 
o Moisture content 
 
o Dry density 
 
o Degree of compaction 
 
o CBR values 

 
 
b. For embankment material below top 1.6 m of bank. For each     layer, 

a minimum of one sample for every 5 m width of that particular layer 
at an interval of 25 m along the formation. Position of test location in 
every adjoining 4 m width shall be staggered. For subsequent layer, 
the stagger should be such that the point of sampling does not fall 
vertically on the earlier sampling points of the layer immediately 
below. Additional sampling points can be taken, as considered 
necessary 

 

• Bulk density 

 

• Moisture content 
 

• Dry density 
 

• Degree of compaction 
 

• CBR values 
 
In case of bridge approaches or special locations closer frequency may 
be adopted as directed by the Employer’s Representative. 
 
 

  B. Method of in-situ dry density measurements: Any of the following 
methods could be adopted as per the requirements at site: 

 

 Method of 
measurement 

Procedure of test Parameters to be 
measured 

Remarks 
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 i. Sand 
replacement 
method 

As per IS-2720 (Part 
28) 1974 

a) In-situ Dry 
Density  

 
b) Moisture 

content 

May be adopted for 
all type of soils 

 ii. Core Cutter 
Method 

As per IS-2720 (Part 
28) 1975 

-do- In some of the 
course- grained soils 
(with little fines) 
taking core cutter 
samples is difficult. 
In such cases, sand 
replacement method 
may be used for 
density 
measurement. 

 iii. CBR values  AS per IS 2720 (P-31) CBR Values Adopted for all type 
of soils 

  C. Acceptance Criteria : 
 
i. Coarse grained soils which contains fines passing 75 micron IS Sieve, 
upto 5 percent should have the Density Index (Relative Density) a 
minimum of 70% as obtained in accordance with IS: 2720 ( Part 14) -
1983. 
 
ii. For other soils, field dry density should not be less than maximum 
attainable dry density obtained in field compaction trial. However, in 
field compaction trial, the maximum attainable dry density should not 
be less than 98% of MDD values as obtained by Heavy Compaction Test 
(IS: 2720 (part 8-1983) in the laboratory. In case, there are difficulties 
in achieving 98% of the MDD values as obtained by Laboratory test, in 
the field trials, the same may be relaxed up to 95% of MDD with the 
specific approval of the Employer’s Representative recording reasons of 
such relaxation. 
 
iii. CBR values should not be less that the values specified in para 2.7. 
Formation level 
 
iv. Finished top of sub-grade level may have variation from design level 
by + 25 mm and finished top of blanket layer may also be permitted to 
have variation from design level by plus 25 mm. The ballast should be 
placed only on level formation without ruts or low pockets. 
 
v. Cross Slope: Cross slope should be within 1 in 28 to 1 in 30. 
 
vi. Side slopes: Side slope should in no case be steeper than designed 
side slope. Provision of berm width should not be less than the designed 
width. 
 
vii. Formation width: Formation width should not be less than the 
specified width. 
 
viii. Speed of section during opening: Design and quality of construction 
should be such, so as to ensure opening of new lines, gauge conversions 
and doublings at full sectional speed and the same can be maintained 
throughout the service life from geo-technical considerations. 
 

2.19 Maintenance of records. 
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  At work site, details of works along with materials being used are to be 
properly recorded so that work of satisfactory quality can be 
achieved which can also be verified at later stage. Records are also 

required to be maintained to develop completion drawings and other 

details, which would become permanent records of the section and could 

be helpful in future to plan developmental activities and remedial 

measures if need be. Some of important records to be maintained by the 

Contractor are as follows: 

 

a) Quality Control Records 
 
(i) Quality control records for earthwork shall be maintained as per 
Annexure of “RDSO guidelines for earthwork in Railway Project”. These 
records shall be maintained to the satisfaction of Employer’s 
Representative. 
 
ii) Details of machineries engaged in execution of earth work including 
its output as per proforma to be decided by the Employer’s 
Representative. 
 
 iii) Permanent Records: The contractor shall prepare completion drawing 
of embankments indicating details of special construction features like 
toe-walls, breast wall, catch and side drains cross section of embankment, 
type of soil in sub grade and depth of blanketing material, geological 
features etc. 
 
These permanent records shall be handed over to the Employer’s 
Representative at the time of handing over of the section on completion 
of the work. 
 

2.20 Requests for inspection 

  A request for inspection completes with all necessary information to 
allow assessment shall be submitted to the Employer’ Representative for 
the following activities and approval must have been received prior to 
commencing any follow-on activity. 
 

a. Acceptance of preparation of Natural Ground. 
 

b. Acceptance of selection of fill material and field trial of 
compaction. 

 
c. Acceptance of first & subsequent layers of filling; layer wise 

(each layer). 
d. Acceptance of selection of back fills for bridge approaches.  
e. Acceptance of first & subsequent layers of backfills (layer wise 

each layer). 
f. Acceptance of selection of blanketing material. 
g. Acceptance of first & subsequent layers of blanketing (each 

layer). 
h. Acceptance of formation on completion. 
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ANNEXURE ‘ A’ TO SECTION – 2 – SPECIFICATION FOR EARTH WORK 

1.1 Various aspects of designing a sub-grade & subsoil 

 

 

 For the work of proposed bridge and approaches designed for 

32.5tonne axle load in the present contract, the work of Design 

of formation, Design of sub grade & sub soil, Design of 

thickness of blanket layer is not contemplated except for 

Stability Analysis of side slopes of embankment wherever 

height exceed 6 m, design of retaining walls and side drains, 

are to be carried out by the contractor. 

 

1.2 Design of thickness and selection of material 

  Depth of Blanket Layer 

 

Depth of blanket layer of specified material depends primarily 

on type of sub grade soil and axle load of the traffic. Depth of 

blanket material will be governed by DFCC’s specifications as 

contained in clause 2.7 of this section.  

1.3 Design of side slope of embankment 

  I. Slope stability analysis should be carried out to design 
stable slopes for the embankment. Usually, slopes of 
2:1 of embankment up to height of 6 m would be safe 
for most of the soils. However, this analysis has to be 
carried out in detail for any height of embankment in 
following situations: 

 
a. When subsoil is soft, compressible & marshy type for 

any depth. 
 

b. When subgrade soil (fill material) has very low value 
of cohesion C' such that C’/OH (where H is height of 
embankment and O is bulk density of soil) is negligible, 
i.e in range of 0.01 or so. 

 
c. When highest water table is within 1.5xH (H is the 

height of embankment), below ground level, then 
submerged unit weight of soil below water level should 
be taken. 

 
II. In cutting slope, softening of soil occurs with the 

passage of time, and therefore, long term stability is the 
most critical, and should be taken into consideration 
while designing the cuttings. 

 
III. Slope stability analysis may also be carried out using 

standard computer programme / especially made for 
this purpose. However, the efficacy of the software 
used should have approval the Employer’s 
Representative 
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ANNEXURE ‘ B’ TO SECTION – 2 – SPECIFICATION FOR EARTH WORK 

 

1.1 

Compaction i. Each layer should be compacted to the desired density over 

its entire width commencing from the sides, before the next 

layer is commenced. There should be minimum overlap of 

150mm between each run of the rollers. Care should be taken 

during rolling to suitably slope the surface of the bank to 

facilitate the shedding; and to minimize absorption of 

rainwater; special attention being given to the prevention of 

ponding.  

 

ii. The suitability of various rolling equipment for different types 

of soils should be as per the sound Engineering practices 

Guidelines given in RDSO instructions for earthwork may be 

referred as given in Annexure-V (of the guidelines).  

 

iii. Extra wide bank by 50 cm on either side shall be rolled and 

then dressed to size for avoiding any loose earth at the 

shoulders  

 

iv. Five samples shall be collected for testing of each compacted 

layer of 1000m2 . 

 
1.2 Compaction of 

Sandy or Silty 

Soils with 

Moderate 

Cohesion 

i. With the moderate cohesion, the compaction in layers by 

rollers is most effective. Vibratory roller has been found more 

effective than the static roller and greater thickness of layers 

can be allowed. 

 

ii. The water content at which a soil is compacted has an effect 

on all the physical properties of compacted soil, however, 

physio chemical properties remain unchanged. Embankment 

soil shall attain moisture density equilibrium during weather 

cycles and the bank/ cutting should be safe during service 

conditions. Therefore, design parameters should be carefully 

selected to cater for the most unfavorable conditions.  

 

a. The quarry shall be approved after testing the soil 

samples in the laboratory for determination of soil 

parameters. 

b. The moisture content at which a specific amount of 

compaction will produce maximum dry density in a soil 

shall be worked out by laboratory testing and ensured in 

the field. 

iii. Water content as desired, and densities should be specified as 

obtained in the field trials, as per IS: 10379- 1982. For 

guidance during field trials to determine the thickness of 

layers, dry densities to be achieved and optimum moisture 

content, laboratory tests for heavy compaction as per IS:2720 

(Pt. VIII) - 1983 should be carried out for obtaining these. 

Densities stained in field trials normally should be around 

Maximum Dry Densities as obtained from these tests and 

should form the basis for specifications and control. The 

moisture content controls may not be specified and 98% of 

such densities as achieved in field trials are only specified.  
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iii. For compaction controls, IS:2720 (Pt. XXXVIII)-1976 

should be used for field trials. 

iv. Any relaxation in the above-mentioned specifications, if 

approval of the Employer’s Representative. 

1.3 Compaction of 

Clays 

i. Main objectives of compacting predominantly clayey soils 

is to achieve a uniform mass of soil with no voids between 

the chunks of clays they are placed during the earthwork. If 

moisture content is too high, rollers tend to sink into the soil 

and if too low, the chunks would not yield to rolling by 

rollers. Maximum Dry Densities and Optimum Moisture 

Contents should be found from laboratory tests for heavy 

compaction as specified in IS: 2720 (Pt. VIII)-1983. the 

laboratory results may only be used for arriving at those 

practically achievable values of densities and optimum 

moisture contents as obtained from the field trials as per IS: 

10379-1982.  

 

ii. Sheep-foot rollers are most effective in breaking the clods 

and filling large spaces. The layer thickness should be equal 

to the depth of the feet of roller plus 50mm. For 

specifications of sheep-foot rollers ARE: 4616-1968 may be 

referred. 

1.4 Sub-Grade 

Compaction  

After site clearance, all pockets and depressions left in the soil, 

if any, should be made good and compacted suitably. 

1.5 Method of 

Compaction  

i. Earthwork should be done in layer not exceeding 300 mm 

to 600 mm thick in the loose state with the static and 

vibratory rollers respectively. The thickness of the loose 

layer should be decided after the preliminary trial with the 

equipment proposed to be used, as per IS Code; 10379-

1982. The layer should be compacted preferably at or near 

the water content thus determined with suitable rollers to 

achieve the desired density of 98 % of MDD as obtained 

from heavy compaction as per IS: 2720 (Pt.VIII) - 1983. It 

would be necessary to use right type of compaction 

equipment for proper and speedy compaction. For quality 

control of earthwork, however, only practically achievable 

values of densities would be indicated as obtained from the 

field trials. 

 

ii. The performance of rollers is dependent mainly on the 

type of soil. The different type of rollers and the types of 

soil for which they are more suitable are given in 

Annexure-V of RDSO guideline. 

 

iii. Before the work is commenced, field compaction trials 

should be conducted as per IS Code: 10379-1982 for 

deciding upon the most desirable moisture content and 

economical thickness of layer and the number of passes 

required to achieve the specified density. Heavy 

compaction tests should be first carried out on the soil 

from the borrow pit areas to ascertain the optimum 

moisture content and the maximum dry density. 
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1.6 Moisture 

Content 

The objective should be to compact near OMC or above to 

achieve the density as specified in most efficient manner. 

 

 

3.0 SPECIFICATIOS FOR BRIDGES 

3.1 Abbreviations a) IRS         : Indian Railway Standard 

b) IRC         : Indian Road Congress 

c) RDSO     : Research Design Standard Organization 

d) CBC        : Concrete Bridge Code 

e) BIS          : Bureau of Indian Standard 

f) MORTH  : Ministry of Road, Transport & Highways 

g) UIC          : Union  Internationale des Chemins             

                         (International Union of Railways) 

3.2 Setting Out (a) The methods to be adopted for verifying the details of bench marks 

and alignment pillars established by the Employer at discrete 

intervals of lengths all along the length of the proposed work of 

DFCCIL and establishment of working bench marks and alignment 

references by the Contractor and getting them checked by the 

Employer’s Representative has been dealt in detail in Para 1 above 

(Specification for Earth work). 

 

(b) Alignment for Bridges 

In order to facilitate the setting out of work, the centre line of the 

bridge must be accurately established by the contractor and got 

approved by the Employer’s Representative. 

 

 (c) Survey Tower 

For carrying out accurate survey work for major river crossings, 

survey tower shall be built one on each bank and one inside the 

river where required and possible. The tower shall be built in 

duplicate, securely founded and braced, the inner tower shall 

support the instrument only and the outer shall support the 

observer. The two towers should be entirely independent of each 

other. The height of the tower shall not be less than the pier height. 

The contractor shall be solely responsible for planning and erection 

of suitable types of towers, which should be maintained throughout 

the construction period. 

3.3 Painting on Bridges 

3.3.1  Permanent markers like Bridge number, Direction of flow, Bridge 

Plaques, Bridge Boards, Flood Gauges, HFL, Danger level etc. shall 

be provided as per Indian Railway Standards by the Contractor without 

any payment. Contract cost shall be treated to have included the cost 

of all these items.  

 

1. The date of painting of superstructure should be painted in white 

on the outside of the left girder of the first span. In the case of 

important bridges, the left girder at each end should bear the 

date of painting 

 

2. The highest flood level line should be painted distinctly by a 

25mm broad white line along with the year of its occurrence, 

in figures 100mm deep as follows: 
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(a) For bridges upto 60 metres in length, on the downstream side 

of   one abutment. 

(b) For bridges over 60 metres in length, on each of the abutments 

on the downstream side or on the down  

(c) For buried type abutments, on the piers near the end spans. 

 

3. At all the bridges, flood level gauges should be provided on 

abutments or on piers of the end spans. The marking should be 

in metres divided into ten parts commencing from the underside 

of the girders towards the bed. The marking and the figures 

should be painted in black on white background. Where 

necessary, piers and abutments may be plastered with cement 

mortar 380 mm wide for providing the gauges. The HFL mark 

in white paint should be made by the side of the gauge. 

 

4. The direction of flow should be distinctly marked in white on 

an abutment or pier. 

 

5. Plaques showing particulars of foundations should be fixed over 

every abutment and pier in accordance with 11/7 of Indian 

Railways Bridge Manual- 1998.  

 

6. Name boards at all the bridges should be fixed at either 

approach at a distance of about 15 metres from the abutment 

indicating the name of the river and the number and length of 

spans. 

 

7. Plaques containing Bridge numbers and indicating direction of 

flow should be provided on parapet wall as detailed in Annexure 

2/1 of Indian Railways Bridge Manual -1998. 

 

8. At all canal crossing, the full supply level should be marked 

distinctly in the same way as the HFL line for other bridges. 

 

9. Danger level should be distinctly marked in red 

3.4 Others  

3.4.1 Precaution 

during progress 

of works 

 

 

 

During the execution of works, unless otherwise specified the 
contractor shall at his own cost provide the materials for and execute 
all shoring, timbering and strutting works or any other temporary 
works as is necessary for the stability and safety of all structures, 
excavations and works. It shall be ensured that no damage, injury or 
loss is caused or likely to be caused to any person or property. 
 

3.4.2 Roads and 

Water Courses 

 

 

 

Existing roads or water courses shall not be blocked, cut through, 
altered, diverted or obstructed in any way by the Contractor, except 
with the permission of the Employer’s Representative.  All 
compensations claimed for any unauthorized closure, cutting for any 
unauthorized closure, cutting through, alteration, diversion or 
obstruction to such roads or water courses by the Contractor or his 
agent staff shall be recoverable from the Contractor by deduction from 
any sums which may become due to him in terms of contract, or 
otherwise according to law. 

3.4.3 Provision of 

Access to  

During progress of work in any street or thoroughfare, the Contractor 
shall make adequate provision for the passage of traffic, for securing 
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Premises 

 

 

 

 

 

safe access to all premises approached from such street or through fare 
and for any drainage, water supply or means of lighting which may be 
interrupting by reason of the execution of the works and shall react and 
maintain at his own cost barriers, lights and  other  safeguards  as  
prescribed  by  the  Employer’s Representative, for the regulation of 
the traffic, and provide watchmen necessary to prevent accidents. The 
works shall in such cases be executed night and day if so ordered by 
the Employer’s Representative and with such vigour so that the traffic 
may be impeded for as short a time as possible. 
 

3.4.4 Safety of Public 

 

 

The contractor shall be responsible to take all precautions at its own 
cost to ensure the safety of the public whether on public or Railway 
property and shall post such look out men as may in the opinion of the 
Employer’s Representative be required to comply with regulations 
pertaining to the work. 
 

3.4.5 Operational 

Safety 

 

 

 

 

 

 
Where the work to be executed is in proximity of the running railway 
track, the contractor will be required to observe all precautions and 
carryout all works that may be necessary to ensure the safety of the 
running track/trains etc. without imposition of any speed restriction 
thereon as may be directed by the Employer’s Representative or his 
authorised representative. No claim whatsoever will be entertained for 
either any inconvenience caused to the contractor or for the re-
scheduling of the operations or for any other reasons on this account. 
The contractor shall ensure that the materials are not stacked close to 
the railway track, which may endanger the safety of trains and 
workmen. 
 

3.4.6 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Excavation 

effecting 

existing Track 

 

 

 

 

 

 

 

While doing excavation for minor bridges / major bridge / important 
bridge, falling on DFCC routes, special care has to be taken to ensure 
that formation of the existing line is not excavated, for that matter any 
activity involved in construction / execution of proposed bridges on 
DFCC routes shall not endanger the safety of existing running line of 
Indian Railways. If excavation or any other activity involving working 
and or modification and or alteration of the existing permanent way 
then, before execution of such work, contractor shall prepare  a  
drawing  clearly  indicating  such alternation / modification of the 
existing permanent way, and the protection measure intended to be 
taken by the contractor to ensure safety of the existing running line. 
The effectiveness of design of such protection measures is the sole 
responsibility of the contractor and the contractor shall indemnify the 
Employer towards the losses incurred due to failure of such protection 
measure. These protection measures duly indicating the extent of 
alternation / modification to the existing formation shall be 
incorporated in the design and drawing submitted during preliminary 
design submission as per Employer’s Requirement - Design. Such 
work shall not be undertaken unless and until these drawings are 
approved by the Employer’s Representative.  
 

3.4.7 Contractors 

offer for 

different items 

of works 

 

The offer given by contractor for the setting of all work and of and 
level pegs thereon, site clearance, all fees, duties, royalties, rent and 
compensation to owners for surface damage or taxes and impositions 
payable to local authorities in respect of land, structures and all 
material supplied for the work or other duties or expenses for which 
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the contractor may become liable or may be put to under any provision 
of law for the purpose of or in connection with the execution of the 
contract, and all such other incidental charges or contingencies as may 
have been specially provided for in the specifications. 
 

3.4.8 Land for 

Construction 

The land has already been acquired by Employer.  
 

3.4.9 Resources 

Report 

 

 

The contractor shall submit to the Employer’s Representative each 
month a detailed list by trade classification, of manpower employed 
during the report period as also a list of all serviceable major items of 
construction plant and equipment on site. 
 

3.4.10 Measurements All measurements shall be made in the metric system. 
 

3.5 Excavation, Backing, Backfill & Weep-holes 

 Excavation  

3.5.1 Site Clearance 

 

 

 

 

 
The contractor shall remove all vegetation, trees, structures and any 
foreign material at the site. The area shall be stripped to remove roots 
of grass/trees, and other organic materials shall be burnt and /or 
removed to approved disposal areas or other locations as indicated by 
the Employer’s Representative.  

3.5.2 

 

General 

Requirement 

 

The Contractor shall furnish all labour, equipment and materials 
required for complete performance of the work in accordance with the 
drawings and as described herein. 
 

3.5.3 

 

 

 

 

 

 

 

 

 

Drainage in the 

vicinity of 

excavation  

 

 

 

 

 

 

 

 

(i) The contractor shall control the grading in the vicinity of all 
excavations so that the surface of the ground in vicinity is 
properly sloped or diked to prevent surface water from running 
into the excavated areas during construction. 
 

(ii) Excavations shall include the removal of the materials required to 
execute the work properly and shall be made with sufficient 
clearance to permit the placing, inspection and setting of form and 
completion of all works for which the excavation was made. 

 
(iii) Sides and bottoms of excavation shall be cut sharp and true. 

Undercutting shall not be permitted. Earth sides of excavation 
shall not be used in lieu of form work for placement of concrete 
unless authorized, in special cases, by the Employer’s 
Representative, where limitations of space for larger excavation 
necessitate such a decision. 

(iv) When machines are used for excavation, the last 300 mm before 
reaching the required level shall be excavated by hand or by such 
equipment that will leave the soil at the required final level, in its 
natural condition. 
 

(v) Suitability for bearing of the bottom of excavation shall be 
determined by the Employer’s Representative. 

(vi) The bottom of excavations shall be trimmed to the required levels 
and when carried below such levels, by error, shall be brought to 
level by filling with lean concrete as specified, at the contractor’s 
cost. 
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(vii) If the contractor is directed by the Employer’s Representative to 
excavate to a lower level than the level indicated on the drawings 
such additional excavation shall not be paid for separately and the 
overall amount quoted by the contractor are deemed to include 
such variations. 

 
(viii) The contractor shall be responsible for assumption and 

conclusions regarding the nature of materials to be excavated and 
the difficulty of making and maintaining the required excavations 
and performing the work required as shown on the drawing and 
in a accordance with these specifications. Cofferdams, sheeting, 
shoring, bracing, draining, dewatering, etc. shall be furnished and 
installed as required and the cost thereof shall be included in the 
offer quoted by him for the item of excavation. The contractor 
shall be held responsible for any damage to any part of the work 
and property caused by collapse of sides of excavations. Material 
may be salvaged if it can be done with safety for the work and 
structures, as approved by the Employer’s Representative. 
However, no extra claim shall be entertained for material not 
salvaged or any other damage to contractor’s property as a result 
of the collapse. He shall not be entitled to any claim for additional 
payment for having to re-do the excavation as a result of the same. 
 

(ix) All excavation for installation of underground facilities such as 
piping, sewer lines, tunnels, ducts, drain lines, etc. shall be open 
cuts. 

 
(x) Excavations for foundations where specified shall be carried at 

least 100 mm below the proposed bottom of structural concrete 
and then be brought to the required level by placing lean concrete 
of 1:4:8 mix, with aggregate of 40 mm maximum nominal size. 
The work will not be paid extra and is deemed to be included in 
the rate quoted by the contractor. 
 

(xi) Where excavation requires bracing, sheeting, or shoring etc. the 
contractor shall submit, drawings showing arrangement and 
details of proposed installations to the Employer’s Representative 
and shall not proceed until he has received  
 
a) The contractor will make his own assessment of the strata 

underneath and will provide for excavation through all types 
of soils and the offer given by him while submitting his 
tender and this aspect shall deemed to have been duly 
considered by the contractor in his offer. 

3.5.4 

 

 

 

 

 

 

 

 

 

 

Excavation in  

Rock – hard, 

Soft or 

Decomposed 

 

 

 

 

 

 

 

(i) Blasting material required for excavation work included in this 
tender shall be arranged by the contractor from any authorized 
dealer of such approved material. Necessary assistance in the 
form of recommendation for procurement of the material will be 
given by the Employer. The contractor shall be fully responsible 
for entering into agreement with any authorized magazine 
contractor in respect of rates, regularity of supply magazine 
contractor in respect of rates, regularity of supply etc.  Contractor 
will also obtain necessary license for transporting, stocking and 
use of explosive and draft only suitably qualified and licensed 
personnel for handling the explosives. 
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(ii) Blasting: Contractor will be responsible that all rules under the 

Explosives Act or other local rules in force shall be fully 
observed. All blasting works shall be done in accordance with the  
stipulations  contained  in  the  Indian  Standards Specification 
No. IS:4081. Blasting shall be done by employing qualified 
personnel and under careful supervision. Blasting shall only be 
carried out at certain specified times as directed by the 
Employer’s Representative. Proper precautions for safety of 
persons and property shall be taken. Where 
blasting is to be carried out in the proximity of other structures, 
sand bags etc. shall be used on top of the blast holes to prevent 
the rock fragments from causing damage to adjacent structures 
and other property. The unit rate for excavation involving blasting 
shall be inclusive of the cost of providing all necessary material, 
labour and arranging for such precautions. 
 

(iii) Control blasting has to be resorted to while working in close 
proximity of running track.  Entire activity starting from 
placement of ballast material into the blast holes followed by 
blasting and examination of unexploded charges should be 
carried out under traffic block. Traffic block will be arranged by 
the employer. In the event if, traffic block is not arranged, 
contractor has to carry out excavation by other means like 
mechanical chiseling or any other suitable method not requiring 
the use of explosives. . Contractor will not be entitled for any kind 
of compensation due to non availability of traffic block and 
deployment of such other means for excavation. Though, control 
blasting will be resorted to while working in the close proximity 
of the running track, to  ensure that existing track is not infringed 
by rock fragment and to ensure safety of the trains running on 
existing lines. Despite taking all such precautions if, after 
blasting, the existing track is infringed in any manner by rock 
fragment, contractor will ensure removal of such debris from the 
track before cancellation of traffic block and as directed by the 
Employer’s Representative. 

 

Unexploded 

Charge 

 

 

(iv) The number of blasts to be fired and the actual number of shots 
heard shall be compared and the person responsible shall satisfy 
himself by examination that all blasts have exploded before any person 
working in the area is permitted to re approach the work site. The 
withdrawal of the unexploded charge shall not be permitted under any 
circumstances. The tamping of the unexploded charge shall be flooded 
with water and the hole marked in distinguishable manner. Another 
hole shall be made at a distance of about 450 mm off the old hole and 
fired in the usual way. This process shall be continued till the original 
blast is exploded. 

3.5.5 Decomposed or 

Soft Rock 

Excavation in “decomposed or soft rock” shall be carried out by 
deployment of machinery, or by blasting or by crow bars and pick axes 
etc. or by a combination of these methods. 

3.5.6 

 

 

 

 

 

Chiseling in 

Hard Rock 

 
Where blasting is prohibited or not practicable, excavation shall be 
carried out by chiselling. The decision of the Employer’s 
Representative in this regard shall be final. 
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3.5.7 

 

 

 

 

 

 

 

 

Backing 

 

 

 

 

 

 

 

 

(i) A backing of dry rubble walling will be provided behind 
abutments and wing walls for facilitating proper drainage. It 
shall be provided to dimensions in accordance with the 
drawings. This item of work shall deem to have been included 
by the contractor in his offer. 
 

(ii) The material used should be broken stone of quality approved 
by Employer’s Representative. The stones used will be of least 
dimension of 15 cm in any direction and not friable. Materials 
selected from out of excavated material may be permitted to be 
used .by Employer’s Representative. 

3.5.8 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Backfill 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(i) After completion of foundation footings, and abutments and 
wings walls and other construction below the elevation of the 
final grades and prior to backfilling, all forms, temporary 
shoring, timber etc. shall be removed and the excavation 
cleaned of  all  trash,  debris,  and  perishable  materials. 
Backfilling shall begin only with the approval of the 
Employer’s Representative.  It may however be noted that 
nothing extra will be payable for backfilling the earth behind 
abutments and wing walls 
 

(ii) Backfilling shall be done with inorganic materials, obtained 
from the excavation or borrow pits, if suitable and subject to 
the approval of the Employer’s Representative. In case of 
unsuitability of excavated material the contractor will have to 
arrange backfill material from outside and nothing extra will 
be payable on this account. 

 
(iii) Backfill shall not be dropped directly upon or against any 

structure or facility where there is danger of displacement or 
damage. 

 
(iv) Backfill shall be placed in horizontal layers not to exceed 20 

cm in thickness. Each layer shall be compacted with proper 
moisture content and with such equipment as may be required 
to obtain a density equal to or greater than 95% of maximum 
as determined by the relevant Indian Standards. Trucks or 
heavy determined by the relevant Indian Standards. Trucks or 
heavy equipment for depositing or compacting backfill shall 
not be used within 1.5 m of building walls, piers, or other 
facilities which may be damaged by their weight or operation. 
The methods of compaction shall be subject to the approval of 
the Employer’s Representative. Pushing of earth for 
backfilling shall not be adopted under any circumstances. 

 
(v) Backfill adjacent to pipes shall be hand placed, free of stones, 

concrete, etc. compacted uniformly on both sides of the pipe 
and where practicable, to a depth of 300 mm over the top of 
pipes. While tamping around pipe, care shall be taken to avoid 
unequal pressures. 

 
(vi) On completion of structures, the earth surrounding them shall 

be accurately finished to line and grade as shown on the 
drawings. Finished surface shall be free of irregularities and 
depressions and shall be within 50mm of the specified level. 
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(vii) The back fills resting on natural ground may settle in spite of 

heavy compaction and may cause differential settlements, vis- 
a-vis, abutments, which rest on comparatively much stiffer 
base. To avoid such differential settlements, while on one hand 
it is essential to compact the back fill in the properly laid layers 
of soil, on the other hand, the back fill should be designed 
carefully to keep; 

 
(i) Settlements within tolerable limits. 
(ii) Coefficient of sub grade reaction should have gradual 

change from approach to the bridge, 
 

(viii) Fill material being granular and sandy type soil, therefore need 
to be placed in l50mm or lesser thick layers and compacted 
with vibratory plate compactors. 

(ix) While placing backfill material, benching should be made in 
approach embankment to provide proper bonding. 

3.6 Weep Holes  

3.6.1 

 

 

 
 

General 

 

 

 

 

 

 

Weep Holes shall be provided in abutment wing wall and return wall 
and backfill as shown on drawing or directed by the Employer’s 
Representative to drive moisture from the backfilling. Weep holes shall 
be provided with PVC pipe as shown in the drawing. 
The offer given by the contractor will be deemed to include cost of 
materials, carriage, all leads and lifts tools and plants complete in all 
respects for providing weep holes including cleaning of weep holes. 
 
 4.0 REINFORCEMENT STEEL 

4.1 

 

 

 

General 

 

 

 

 

 

 

steel used in the works shall be Fe – 500 conforming to IS 1786 (latest 
revision) manufactured by approved manufacturer (list enclosed in 
Employers Requirement) 
All reinforcement work shall be executed in conformity with the designs 
and drawings and all work shall generally be carried out in accordance 
with the relevant Indian Standards Specifications (IS: 2502). 
 

   

4.2 

 

 

 

 

 

 

 

 

 

 

Inspection & 

Testing 

 

 

 

 

 

 

 

 

 

Every bar shall be inspected before assembling on the work and any 
defective, brittle, excessively rusted or burnt bars shall be removed. 
Cracked ends of bars shall be cut out. 
 
Physical Test as per IS:2062, IS:1786 

i)Upto 10mm Dia - one sample per 25 MT or part thereof. 
ii) Above 10mm Dia - one sample per 40 MT or part thereof. 
 

The various physical test shall be carried out as per IS: 226, IS: 1608, 
IS:1599, IS:1387. 
 
 4.3 

 

 

 

 

 

 

 

Lapping & 

Welding 

 

 

 

 

 

 

Every bar shall be inspected before assembling on the work and any 
defective, brittle, excessively rusted or burnt bars shall be removed. 
Cracked ends of bars shall be cut out. 
Physical Test as per IS:2062, IS:1786 
(i) As far as possible, bars of the maximum length available shall be 

used. Laps shown on drawings or otherwise specified by the 
Employer’s Representative will be used. In case the contractor 
wishes to use shorter bars, laps shall be provided at the contractor’s 
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cost in the manner and at the locations approved by the Employer’s 
Representative. Amount quoted by the contractor is inclusive of all 
such provisions. 

 
(ii) As and when necessary, welded laps shall be provided as specified 

by the Employer’s Representative. 

4.4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Spacing, 

Supporting & 

Cleaning 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) All reinforcement shall be placed and maintained in the position 
shown on the drawing. 
 

ii) The contractor shall provide approved types of supports for 
maintaining the top bars of the slab in position during concreting. 
All cover blocks shall be of concrete (not sand cement mortar) and 
of the same strength as that of the surrounding concrete and 
properly compacted and vibrated on a vibrating table. 

 
They shall be cured for a minimum period of 14 days before they 
are used in the works. 

 
iii) 16 SWG GI wire shall be used as binding wire. All bars crossing 

one another shall be bound with this wire twisted tight to make 
the skeleton of network rigid so that the reinforcement is not 
displaced during placing of concrete. 

 
iv)   Bars must be cleaned before concreting commences of all scale, 

rust or partially set concrete which may have been deposited there 
during placing of a previous lift of concrete. 

 
The bars shall be cleaned with dry gunny bags if they are coated 

lightly with rust or other impurities. On no account shall the bars 
be oiled or painted nor shall mould oil used on the formwork be 
allowed to come in contact with the bars. Cement wash to bars will 
not be permitted. 

4.5 

 

 

 

 

 

 

 

 

 

 

Welding 

 

 

 

 

 

 

 

 

 

 

i) Wherever specified, all welding shall be carried out in accordance             
with IS: 2571. Only qualified welders shall be permitted to carry 
out such welding. 

 
ii)For cold twisted reinforcement, welding operations must be 

controlled to prevent a supply of amounts of heat larger than what 
can be dissipated. The extreme non-twisted end portion shall be 
cut off before welding. Electrodes with ductile coating should be 
used. 

 
v) The welding procedure shall be approved by the Employer’s 

Representative and tests shall be made to prove the soundness of 
the welded connection. 

4.6 

 

 

 

Protective 

Coatings 

 

 

In order to offer adequate resistance against corrosion reinforcement 
bars shall be provided with suitable protective coatings depending 
upon the environmental conditions. The recommended anti corrosive 
treatment to Untensioned steel reinforcement for the bridges is with 
CPCC treatment of CECRI. 

4.7 

 

 

 

 

Cement- 

Polymer 

Composite 

Coating 

System 

This system consists application of one coat of rapid setting primer 
followed by a coat of cement polymer sealing product. The primer and 
sealing product is formulated with resin mixed with cement as a 
pigment. Rapid setting primer and sealing coats both are patented 
items. This system has been developed mainly as a factory/shop 
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(CPCC) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

process. The approach behind development of this system is that the 
base metal of re-bars, contains p electrons which get readily released 
in corrosive environment leading to oxidation of iron and thereby 
formation of Fe2O3(rust) as principal deterrent. In order to prevent this 
oxidation a surface coating capable of interacting/nullifying the 
released electrons is provided. Further reinforcing steel, in concrete 
during service life, is exposed to an alkaline and this necessitates 
introduction of a top coat which should be compatible to primer and 
alkaline environment. To meet these two contingencies, suitable 
polymers are carefully tailored through the formation of a single phase 
in the poly-blend which provides the necessary mechanical and 
physical properties. 
 
Briefly the following steps are involved in the process: 
 

a) A. Surface Preparation: the surface of the steel reinforcing bars to be 
coated is cleaned by abrasive (dry sand) blast cleaning to the near 
white metal in accordance with SSPC-SP10/NAC No.2-1994.It 
includes the following procedures. 
 
i. Prior to blast cleaning visible deposits of oil or grease are removed 

by    suitable cleaning method. 
ii. Cleaning dry compressed air is used for nozzle blasting. 
iii. Dry uniformly graded silica sand is used for blast cleaning which 

should be free from contaminants. 
 
IV. Dust and residues are removed from prepared surface by brushing, 

blowing off with clean, dry air, vacuum cleaning. 
 
V. The prepared surface shall meet the visual standards of 

comparisons as in SSPC-VIS1 of SSPC-VIS 2. 
 

b) B. Application of the coating: 
 
i)  The coating is applied to the cleaned surface as soon as possible 
after cleaning and before oxidation of the surface discernible to the 
unaided eye occurs. However, the application of the coating should 
not be delayed more than 4 hrs after cleaning. 
 
ii)  A rapid setting primer shall be applied over the prepared surface of 
the reinforcing steel either by brushing or dipping. 
 
iii) After 30 minutes of application of the primer a cement polymer 
sealing coat shall be applied either by brushing or dipping. 
 
vi) The coated rods shall be handled after 6 hours. 
 

c) C. Inspection and Testing: Coated rebars shall be checked for average 
dry thickness, uniformity of thickness, defects such as cracks, peeling, 
bulging and uncoated areas etc. Coating shall be tested for adhesion, 
bond strength, abrasion resistance, chemical resistance as per 
specifications laid down by the manufacturer. 
 

d) D. Details specification of chemicals/solutions and quality control 
aspects, if required, may be obtained from CECRI. Karaikudi. 
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5.0  STRUCTURAL CONCRETE 

5.1 

 

 

 

 

 

 

 

 

 

Cement 

 

 

 

 

 

 

 

 

 

 

i) The cement used shall be any of the following, with the prior 
approval of the Employer’s Representative for all permanent 
structures: 

 
         a) 33 Grade Ordinary Portland cement conforming to IS: 269. 
         b) 43 Grade Ordinary Portland cement conforming to IS: 8112. 
         c) 53 Grade Ordinary Portland cement conforming to IS: 12269. 
 
Note 1 : The sulphate resisting cement conforming to IS: 12330 shall be 
used only in such conditions where the concrete is exposed to the risk 
of excessive sulphate attach e.g. concrete in contact with soil or ground 
water containing excessive amount of sulphate. It shall not be used 
under such conditions where concrete is exposed to risk of excessive 
chlorides and sulphates attack both. 
 

5.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Aggregates 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) Aggregates shall comply with the requirements of IS:383 where 
required by the Employer’s Representative, aggregates shall be 
subjected to the tests specified in IS: 383. These tests shall be done 
in accordance with IS: 2386 (Part I) to IS: 2386 (Part VIII). 
 

ii) The nominal maximum size of the aggregate should be as large as 
possible within the limits specified but in no case greater than one-
fourth of the minimum thickness of the member, provided that the 
concrete can be placed without difficulty so as to  surround  all  
reinforcement  and  pre-stressing  tendons thoroughly and fill 
corners of the formwork. 
 

    iii) For heavily reinforced concrete members as in the case of ribs   of 
main beams, the nominal maximum size of the aggregates should  
usually be   restricted to 5 mm less than minimum clear distance 
between the main bars, cables, strands or sheathing where    
provided or 5 mm less than minimum cover to the reinforcement, 
whichever is smaller. . However, in lightly reinforced concrete 
members such as solid slabs with widely spaced reinforcement 
limitation of the size of the aggregate may not be so important 
and the nominal maximum size  

          may sometimes be as great as or even greater than the minimum    
cover 

 
 iv) For reinforced concrete and Prestressed concrete works a 
nominal maximum size of 20 mm is generally considered 
satisfactory. In special cases larger size aggregate may be 
specifically permitted by the Employer’s Representative but in no 
case the nominal  maximum size shall be more than 40 mm. 

  
 5.3 

 

 

 

 

 

 

 

Fine 

Aggregates 

(Sand) 

 

 

 

 

 

 i)  Creek/ Marine sand shall not be used in permanent work. 
 
 ii) Sand, if found too coarse, shall be suitably blended with finer sand 

obtained from approved sources to obtain the desired grading. The 
provision of two types of sand, their stacking separately and their 
mixing in the specified proportions shall be at the contractor's cost. 
The sand shall not contain silt, shale, clay and other week particles 
more than a total of 3% by weight.  
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iii)  The grading of the sand shall conform to IS: 2386. The sand shall 

be screened on a 4.75 mm size screen to eliminate over size 
particles. The sand shall be washed in screw type mechanical 
washers in potable water to remove excess silt, clay and chlorides. 
The screening and washing of sand shall be completed at least one 
day before using it in concrete.  

 
The washed sand shall be stored on a sloping platform and in such 
a manner as to avoid contamination.  

 

5.4 

 

 

 

 

 

Coarse 

Aggregates 

 

 

 

 

 

 

i) Coarse aggregates for the works shall be crushed stone conforming to 
IS: 383, obtained from approved sources. Only quarries having jaw 
crushers with choke feeding arrangements producing aggregates of 
nearly cubical shape shall be approved. 
 
ii) Coarse aggregate containing flat or flaky pieces or mica shall be 
rejected.  
 
iii) The aggregates shall be subjected to tests in accordance with IS: 
2386 as may be ordered by the Employer’s Representative. 
 
iv) Aggregate shall be stored in such a way as to prevent segregation of 
sizes and avoid contamination with fines and other undesirable material. 

5.5 

 

 

 

 

 

 

 

 

 

Water 

 

 

 

 

 

 

 

 

 

 

i) Water used for washing of aggregates and for mixing and curing 
concrete shall be clean and free from injurious amounts of oils, acids, 
alkalis, salts, sugar, organic materials or other substances that may be 
deleterious to concrete or steel.  
 
ii) The permissible limits for solids shall be as follows:  
 
Maximum Permissible Limit 
 

Organic 200 mg/l 

Inorganic 3000 mg/l 

Sulphates (as SO4) 500 mg /l 

Chlorides (as Cl) 2000 mg/l for plain concrete work  

1000 mg/l for reinforced concrete works 
and 500 mg /l for Prestressed concrete 
works  

Suspended matter 2000 mg/l 

 
 

iii)  In case of doubt regarding development of strength, the suitability 
of water for making concrete shall be ascertained by the compressive 
strength and initial setting time tests specified as below:  

 
The sample of water taken for testing shall represent the water 
proposed to be used for concreting due account being paid to seasonal 
variation. The sample shall not receive any treatment, before testing 
other than that envisaged in the regular supply of water proposed for 
use in concrete. The sample shall be stored in a clean container 
previously rinsed out with similar water.  
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Average 28 days compressive strength of least three 15 cm concrete 
cubes prepared with water proposed to be used shall not be less than 
90 percent the average of strength of three similar concrete cube 
prepared with distilled water. The cubes shall be prepared cured and 
tested in accordance with the requirements of IS:516.  

 
The initial setting time of test block made with the appropriate cement 
and the water proposed to be used shall not be less than 30 minutes 
and shall not differ by +30 minutes from the initial setting time of 
control test block prepared and tested in accordance with the 
requirements of IS: 4031. 

 
iv) The pH value of water shall generally be not less than 6.  

 
v) Water found satisfactory for mixing is also suitable for curing 
concrete. However, water used for curing should not produce any 
objectionable stain or unsightly deposit on the concrete surface. The 
presence of  tannic  acid or  iron compounds is objectionable.  

5.6 

 

 

 

 

Reinforcement 

Steel 

i) Steel used in the works shall be high yield strength deformed TMT Fe 
500 steel bars/corrosion resistant conforming to IS: 1786-1985 (latest 
revision) manufactured by those agencies having BIS license. 
 
ii) All reinforcement work shall be executed in conformity with the 
drawings supplied and instructions given by the Employer’s 
Representative and shall generally be carried out in accordance with the 
relevant Indian Standards Specifications (IS: 2502). 
 

5.7 Concrete admixtures 

5.7.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

General 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) The Employer’s Representative may permit the use of 
admixtures for imparting special characteristics to the concrete or 
mortar on satisfactory evidence that the use of such admixtures 
does not adversely affect the properties of concrete or mortar 
particularly with respect to strength, volume change durability and 
has no deleterious effect on reinforcement.  
 
ii) The admixtures, when permitted, shall conform to IS: 9103. 
 
iii) Calcium chloride or admixtures containing calcium chloride 
shall not be used in structural concrete containing reinforcement, 
prestressing tendon or other embedded metal. 
 
iv) The admixture containing Cl & SO3 ions shall not be used. 
 
v) Admixtures containing nitrates shall  also  not  be  used. 
Admixtures based on thiocyanate may promote corrosion and 
therefore shall be prohibited. 
 

vi) Concrete admixtures are proprietary items of manufacture and 
shall be obtained only from established manufactures with proven 
track record as given in list of approved suppliers in employer’s 
requirement. Naphthalene or melamine-based admixtures as 
approved by the Employer only shall be used in the work. The 
admixture shall be non-air entraining type. 
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vii) The contractor shall provide the following information 
concerning each admixture after obtaining the same from the 
manufacturer: 
 

a) The chemical names of the main ingredients  in  the 
admixtures. 
 

b) The chloride content, if any, expressed as a percentage by 

the weight of the admixture. 

 

c) Values of dry material content, ash content and relative 

density of the admixture which can be used for Uniformity 

Tests. 

 

d) Whether or not the admixture leads to the entrainment of 

air when used as per the manufacturer’s recommended 

dosage, and if so to what extent. 

 

e) Where two or more admixtures are proposed to be used in 

any one mix, confirmation as to their compatibility. 

 

f) There would be no increase in risk of corrosion of the 

reinforcement or other embodiments as a result of using 

the admixture. 

 

g) Retardation achieved in initial setting time. 

 

h) Normal dosage and detrimental effects, if any, of under 

dosage and over dosage. 
 

5.7.2 Physical and 

Chemical 

Requirements 

Admixture shall conform to the requirements of IS: 9103. In 

addition, the following conditions shall be satisfied. 

 

a) “Plasticisers” and “Super Plasticisers” shall meet the 

requirements indicated for “Water reducing Admixture”. 

 

b) The air content of freshy mixed concrete in accordance 

with the pressure method given in IS: 1199 shall not be 

more than I percent higher than of the corresponding 

control mix. 

 

c) There shall be no chloride content in admixture when in 

accordance with IS: 6925. 

 

d) uniformity tests on the admixtures are essential to 

compare qualitatively the composition of different 

samples taken from batch or from the same batch at 

different times. 
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e) All tests relating to the concrete admixtures shall be 

conducted periodically at an independent laboratory and 

compared with the data given by the manufacturer. 

 

f) While Qualifying the admixture the infra- red 

spectrograph plot should be given. Each batch of the 

supply should be tested for I.R Spectrograph and prove 

the consistency of supply. 
 

5.8 Storage of materials 

 

5.8.1 

 

 

 

 

 

 

 

General 

 

 

 

 

 

 

 

i) Storage of materials shall be as per IS:4082. 
 

 ii) All materials may be stored at proper places so as to prevent 
their deterioration or intrusion by foreign matter and to ensure 
their satisfactory quality and fitness for the work. The storage 
space must also permit easy inspection. removal and restoring of 
the materials. All such materials even though stored in approved 
godowns / places, must be subjected to acceptance test prior to 
their immediate use. 

 

5.8.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Aggregates 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
i)Aggregate stockpiles may be made on ground that is denuded of 
vegetation, is hard and well drained. If necessary, the ground shall 
be covered with 50mm plank. 
 
ii) Coarse aggregates, unless otherwise agreed by the Employer’s 
Representative in writing, shall be delivered to the site in separate 
sizes (2 sizes when nominal size is 25 mm or less and 3 sizes when 
the nominal size is 32 mm or more). Aggregates placed directly on 
the ground shall be removed from the stockpile within 30cm of the 
ground until the final cleaning up of the work, and then only the 
clean aggregate will be permitted to be used. 
 
iii) In the case of fine aggregates, these shall be deposited at the 
mixing site not less than 8 hours before use and shall have been 
tested and approved by the Employer’s Representative. 

5.8.3 

 

 

 

 

 

 

 

 

 

 

 

 

Cement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 i) Cement shall be transported, handled and stored on the site in 

such a manner as to avoid deterioration or contamination. Cement 

shall be stored above ground level in perfectly dry and water-tight 

sheds and shall be stacked not more than eight bags high. Wherever 

bulk storage containers are used their capacity should be sufficient 

to cater to the requirement at site and should be cleaned at least 

once every 3 months. Cement older than 3 months from the date of 

manufacture shall not be used. 

 

ii) Each consignment shall be stored separately so that it may be readily 

identified and inspected and cement shall be used in the sequence 

in which it is delivered at site. Any consignment or part of a 

consignment of cement which had deteriorated in any way, during 

storage, shall not be used in the works and shall be removed from 

the site by the Contractor without charge to the Employer. 
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5.8.4 

 

 

 

 

 

 

 

 

 

 

 

Cement Testing 

 

 

 

 

 

 

 

 

 

 

 

A sample shall be tested for every 1000 bags. Tests shall be carried 
out for fineness, initial and final setting time, and compressive 
strength (IS: 4031) and the result approved by the Employer’s 
Representative before use of the cement in permanent works. 
Samples shall be taken immediately on receipt of cement at site. The 
methods and procedure of sampling shall be in accordance with IS: 
3535. The Employer’s Representative may specify other forms of 
sampling and tests including chemical analysis, (IS: 4032) in case in 
his opinion the cement is of doubtful quality; The costs of all such 
tests on cement shall be borne by the contractor. 

 
 

5.8.5 

 

 

 

 

 

 

 

 

 

Untensioned 

Reinforcement 

Steel 

 

 

 

 

 

 

 

 

Supply from approved supplier as per the list enclosed in Employers 
Requirement will be taken and no re rolled steel shall be incorporated 
in the work. The reinforcement bars, when delivered on the job, shall 
be stored above the surface of the ground upon platforms, skids or 
other supports, and shall be protected from mechanical injury and 
from deterioration by exposure. 
 

Every bar shall be inspected before assembling on the works and any 

defective, brittle, excessively rusted or burnt bars shall be removed. 

Cracked ends of bars shall be cut out. 

5.9 

 

 

 

 

Design Mix 

 

 

 

 

For all items of concrete only design mix shall be used. Prior to the 
start of construction" the Contractor shall design the mix and submit 
to the Employer’s Representative for approval, the proportions of 
materials, including admixtures to be used.  Water-reducing 
admixtures (including plasticizers or super- plasticizers) may be used 
at the Contractor's option, subject to the approval of the Employer’s 
Representative. 
 

5.9.1 Requirements of 

Consistency 

The mix shall have the consistency which will allow proper 
placement and consolidation in the required position. Every attempt 
shall be made to obtain uniform consistency. 
The optimum consistency for various types of structures shall be as 
indicated in Table below, or as directed by the Employer’s 
Representative. The slump of concrete shall be checked as per IS: 
516. 
 

SL  Slump (mm) 

1 RCC structures with widely spaced 
reinforcement, e.g. solid columns, piers, 
abutment, well footings, etc. 

40-50 

2 RCC structures with fair degree of 
congestion of reinforcement, e.g. pier and 
abutment caps, well caps etc. 
 

50 - 75 
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5.9.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Durability 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The durability of concrete depends on its resistance to deterioration 
& re environment in which it is placed. The resistance of concrete to 
weathering, chemical attack, abrasion, frost and fire depends largely 
upon its quality and constituent materials. Susceptibility to corrosion 
of the steel is governed by the cover provided and the permeability of 

concrete. The cube crushing strength alone is not a reliable guide to the 

quality and durability of concrete; it must also have adequate cement 

content and a low water-cement ratio. 

 

The general environment to which the concrete will be exposed during 

its working life is classified into five levels of severity that is mild, 

moderate, severe, very severe and extreme as described below : 

 

Environment Exposure condition 

MODERATE Concrete surface protected against weather or 

aggressive conditions. Concrete surface 

sheltered from severe rain or freezing whilst wet. 

Concrete exposed to condensation, concrete 

structure continuously under water, Concrete in 

contact with non- aggressive soil/ground water. 

SEVERE Concrete surface exposed to severe rain, alternate 

wetting & drying or occasional freezing or severe 

condensation. Concrete exposed to aggressive 

subsoil / ground water or coastal environment. 

 

EXTREME Concrete structure surfaces exposed to sea water 

spray, corrosive fumes or severe freezing 

conditions whilst wet. Concrete structure 

surfaces exposed to abrasive action, surfaces of 

members in tidal zone. All other exposure 

conditions which are adverse to exposure 

conditions covered above. 
 

5.9.3 

 

 

 

 

 

 

 

 

 

 

 

 

 

Permeability 

 

 

 

 

 

 

 

 

 

 

 

 

 

One of the main characteristics influencing the durability of any 
concrete is its permeability. Therefore, tests for permeability shall be 
carried out for concrete bridges as recommended below.  With strong, 
dense aggregates a suitably low permeability is achieved by having a 
sufficiently low water-cement ratio, by ensuring as thorough 
compaction of the concrete as possible and ensuring sufficient 
hydration of cement through proper curing methods. Therefore, for 
given aggregates, the cement content should be sufficient to provide 
adequate workability with a low water-cement ratio so that concrete 
can be completely compacted by vibration.  Test procedure for 
penetration measuring permeability has been given in Appendix-G of 
IRS Concrete Bridge Code. The depth of penetration of moisture shall 
not exceed 25 mm. 
 
Permeability Test 

 

Permeability test shall be mandatory for all RCC/PSC bridges under 

severe, very severe and extreme environment; Under mild and moderate 

environment permeability test shall be mandatory for all major bridges 

and for other bridges permeability test is desirable to the extent possible. 

Permeability test is required for RCC/PSC structural element only 
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5.9.4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Maximum 

Water Cement 

Ratio 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The limits for maximum water cement ratio for design mix shall be 
based on environmental conditions. The limits for maximum water-
cement ratio for different environmental conditions shall be as given 
in Table below: 
 

Environment Maximum Water-Cement Ratio 
 

Plain  
Concrete 
(PCC) 

Reinforced 
Concrete 
(RCC) 

Prestressed 
Concrete  

(PSC) 

Moderate 
 

0.50 0.45 0.40 

Severe 
 

0.45 0.40 0.40 

Extreme 
 

0.40 0.35 0.35 

 

 5.9.5 

 

 

 

 

 

 

 

Minimum Grade 

of Concrete 

 

 

 

 

 

 

From durability consideration, depending upon the environment to 

which the structure is likely to be exposed during its service life, 

minimum grade of concrete shall be as given in Table below: 

 

 

 

Environment 

 

 

Minimum Grade of Concrete 

Plain 

Concrete 

(PCC) 

Reinforced 

Concrete 

(RCC) 

Prestressed 
Concrete 

(PSC) 

Moderate 

 

M-25 M-30 M-35* 

Severe 

 

M- 30 M-40 M-50 

Extreme 

 

M-30 M-45 M-50 

* Min. grade of concrete shall be M-40 for pretensioned PSC 

structures. 

 

5.9.6 

 

 

 

 

 

 

 

Cementitious 

Material 

Content 

 

 

 

 

 

 

Maximum cementitious material content shall be limited to 500 

kg/m3. Depending upon environment to which structure is likely to 

be exposed during its service life, minimum cementitious Material 

content in concrete shall be as given in Table below:  

 

Environment 

 

 

Cementitious Material Content in Kg/m3 

Plain 

Concrete 

(PCC) 

Reinforced 

Concrete 

(RCC) 

Prestressed 

Concrete 
(PSC) 

Moderate 

 

300 350 400 

Severe 

 

380 400 430 

Extreme 

 

400 430 440 
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5.9.7 

 

 

 

 

 

Requirements 

for Design 

Mixes : Trial 

Mixes (for 

Strength) 

 

 

 

 

i) The Contractor is entirely responsible for the design of the concrete 

mixes. The design is however to be approved by the Employer’s 

Representative. At least 8 weeks before commencing any concreting 

in the works, the contractors shall make trial mixes using samples of 

coarse aggregates, sand, water, super plasticiser and cement, typical 

of those to be used in the works, and which have been tested in an 

approved laboratory. A clean dry mixer shall be used and the first 

batch discarded.  

 
ii) The cement content for different grades of concrete and the required 
average strength at 28 days for which the mixes shall be design are 
specified below: 

 

  

Grade of 

Concrete/Max. 

Grade of 

Concrete/M

ax. Size of 

Aggre- gate 

(mm)  

Characteristic 

Strength (Fck) 

at 28 days 

Target Mean 
Strength (fcm) 

Mpa 28 days 

M 20/10 20 29 

M 20/10 20 29 

M 35/20 35 44 

M 35/40 35 44 

M 45/20 45 54 

M 45/40 45 54 
 

  

iii) The mixes are designed to yield mean strengths (f'cm) greater than 

the corresponding specified characteristics strengths (f' ck) as 

indicated in above Table. The difference between f'cm and f'ck is 

called the "Current Margin". The value of the current margin has 

been set at 9 Mpa for all grades of concrete. The concrete mixes 

shall be designed on the basis of required strength, desired 

workability, the maximum size of aggregate and also the various 

grades of cement as specified in IS: 10262-1982, Clause 3.1.1. 

Accordingly, the required cement content shall be ascertained. The 

contractor may be allowed to use either approved Super plasticizers 

or increased cement content to achieve the required strengths. All 

costs for design of concrete mixes and maintaining a quality control 

during concreting will be borne by the contractor. 

 

iv. For each grade a total of 18 cubes shall be made. Of these 18 cubes 
made, no more than 6 may be made on any day and further, of the 
6 cubes made in one day not more than 2 cubes may be made from 
any single batch. 9 of these cubes, each representing a different 
batch of concrete shall be tested at the age of 7 days and the 
remaining 9 cubes shall be tested the age of 28 days. The making 
of cubes, their curing, storing, transporting and testing shall be in 
accordance with Indian Standards IS: 516. The test shall be carried 

out in a laboratory approved by the Employer’s Representative. 
 
v. If the average strength of the concrete cubes falls below the required 

target mean strength (f'cm) fresh preliminary mixes for cubes of 
compressive strength at 28 days greater than the required that grade 
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shall be made as before, until the trial mixes yield average target 
mean strength (f' cm) at that age.  

 
VI. Whenever there is a significant change in the quality of any of the 

ingredients for concrete, the Employer’s Representative may at 
his discretion order the carrying out of fresh trial mixes. All costs 
for trial mixes and tests shall be to the Contractor's account and 
held to be included in the quoted amount.  
 

VII. Before commencing the works the Contractors shall submit to the 
Employer’s Representative for approval full details of the 
preliminary trial mixes and tests. 

 
VIII. When the proportions of a concrete mix have been approved 

by the Employer’s Representative, the contractor shall not vary 
the quality or source of the materials or the mix without the 
written approval of the Employer’s Representative. 

 

5.9.8 Size of Coarse 

Aggregate 
The size (maximum nominal) of coarse aggregates for concrete to be 

used in various components shall be as given in Table below 

 

  

 

 Components Max. Nominal 

Size of Coarse 

Aggregate (mm) 

i) Nominal mix 40 

ii) RCC solid type piers 

&Abutments 

40/20 

Iii) All other RCC work  
 

20 

 

The proportions of the various individual sizes of aggregates shall be 

so adjusted that the grading produces densest mix and the grading 

curve corresponds to the maximum nominal size adopted for the 

concrete mix. 

 

5.10 

 

 

Coatings for 

Concrete 

 

 

In order to provide adequate resistance against corrosion of embedded 

material in RCC structures, concrete shall be provided with suitable 

coating depending upon the environmental conditions. 

The recommended coating is as under: 

  
 

 

 

 

 

 
 

Super Structure of 

Bridges 

Substructure of 

bridges (in affected 

part only) 

All structure  

 

 

Epoxy- Phenolic 

IPN coating 

Coaltar epoxy 

coating  

No coating is 

necessary 

Or CECRI Integrated 

four coat system 

  

Aggressive Environment (Severe, Very 

severe & Extreme) 

Non aggressive 

environment (Mild 

& Moderate) 

5.11 

 

 

 

 

Equipment  

 

 

 

 

Unless specified otherwise, equipment for production, transportation 

and compaction of concrete shall be as under: 

 

(a) For Production of Concrete-The number of concrete batching 

and mixing plants to be deployed shall be decided by the 
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contractor so as to complete the work within the stipulated 

time. 

All measuring devise of the equipment shall be maintained in a clean 

and serviceable condition. Its accuracy and calibration shall be 

checked over the range in use, when set up at each site and thereafter 

periodically as directed by the Employer’s Representative. 

 

(b) For Concrete Transportation   Qty. depending upon actual       

                                                 Requirement. 

 

      i) Concrete dumpers -                      Minimum 2 tonnes capacity 

 

      ii) Powered hoists   -                        Minimum 0.5 tonnes capacity 

 

      iii) Chutes  

 

      iv) Buckets handled by cranes 

     

      v) Transit truck mixer 

 

      vi)Concrete pump 

   

      vii) Concrete distributor booms 

 

      viii) Belt conveyor 

 

      ix)   Cranes with skips 

 

       x) Tremies 

 

       xi) Air compressor 

 

       xii) Any other equipment to suit the working condition 

 

   c) For Compaction of Concrete 

 

     e)Adequate standby arrangement should be available for all    

equipment. 

 

i Internal Vibrators Size 25 mm to 70 mm 

ii Form Vibrators Min. 500 Watts 

iii Screed Vibrators Full width of carriageway 

(upto two lanes) 
 

5.12 

 

 

 

 

 

 

 

 

 

Mixing 

Concrete 

 

 

 

 

 

 

 

 

i)  Concrete shall be mixed either in a mini mobile batching plant or in 

a batching and mixing plant as per these specifications. Hand 

mixing shall not be permitted. The mixer or the plant shall be at an 

approved location considering the properties of the mixes and the 

 transportation arrangements available with the Contractor. The mixer 

or the plant shall be approved by the Employer’s Representative. 

(However, decision regarding permitting mini mobile batching 

plant will rest with Employer’s representative). 

 

ii) Mixing shall be continued till materials are uniformly distributed 

and a uniform colour of the entire mass is obtained, and each 
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individual particle of the coarse aggregate shows complete coating 

of mortar containing its proportionate amount of cement. 

 

iii) Mixers which have been out of use for more than 30 minutes shall 

be thoroughly cleaned before putting in a new batch. Unless 

otherwise agreed to by the Employer’s Representative, the first 

batch of concrete from the mixer shall contain only two thirds of 

the normal quantity of coarse aggregate. Mixing plant shall be 

thoroughly cleaned before changing from one type of mix to 

another. 

5.13 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Transporting, 

Placing and 

Compaction of 

Concrete  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) The method of transporting and placing concrete shall be approved 

by the Employer’s Representative. Concrete shall be transported 

and placed as near as practicable to its final position, so that no 

contamination, segregation or loss of its constituent materials takes 

place. Concrete shall not be freely dropped into place from a height 

exceeding 1.5 metres.  

 
ii) When concrete is conveyed by chute, the plant shall be of such size 

and design as to ensure practically continuous flow. Slope of the 
chute shall be so adjusted that the concrete flows without the use 
of excessive quantity of water and without any segregation of its 
ingredients. The delivery end of the chute shall be as close as 
possible to the point of deposit. The chute shall be thoroughly 
flushed with water before and after each working period and the 
water used for this purpose shall be discharged outside the 
formwork. 

 
iii) All formwork and reinforcement contained in it shall be cleaned 

and made free from standing water, dust, immediately before 
placing of concrete. 

 
iv) No concrete shall be placed in any part of the structure until 

approval of the Employer’s Representative has been obtained. 
 
v) If concreting is not started within 24 hours of the approval being 

given, it shall have to be obtained again from the Employer’s 
Representative. Concreting then shall proceed continuously over the 
area between the construction joints. Fresh concrete shall not be 
placed against concrete which has been in position for more than 30 
minutes unless a proper construction joint is formed. 

 
vi) Except where otherwise agreed to by the Employer’s 

Representative, concrete shall be deposited in horizontal layers to 
a compacted depth of not more than 450 mm. 

 
vii) Concrete when deposited shall have a temperature of not more than 

40°C. It shall be compacted in its final position within 30 minutes 

of its discharge from the mixer, unless carried in properly 

designed agitators, operating continuously, when this time shall 

be within I hour of the addition of cement to the mix and within 

30 minutes of its discharge from the agitator. In all such matters, 

the Employer’s Representative's decision shall be final. 
 
viii) Concrete shall be thoroughly compacted by vibration or other 

means during placing and worked around the reinforcement, 
embedded fixtures and into corners of the formwork to produce 
a dense homogenous void-free mass having the required surface 
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finish. When vibrators are used, vibration shall be done 
continuously during the placing of each batch of concrete until 
the expulsion of air has practically ceased and in a manner that 
does not promote segregation. Over vibration shall be avoided 
to minimize the risk of forming a weak surface layer. When 
external vibrators are used, the design of formwork and 
disposition of vibrator shall be such as to ensure efficient 
compaction and to avoid surface blemishes. Vibrations shall not 
be applied through reinforcement and where vibrators of 
immersion type are used, contact with reinforcement and all 
inserts like ducts etc., shall be avoided. The internal vibrators 
shall be inserted in an orderly manner and the distance between 
insertions should be about one and half times the radius of the 
area visibly affected by vibration. Additional vibrators in 
serviceable condition shall be kept at site so that they can be 
used in the event of breakdowns. 

 
ix) Mechanical vibrators used shall comply with IS. 2502, IS: 2506, 

IS: 2514 and IS. 4656. 

 

5.14 Construction 

Joints 
 

5.14.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

General 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) Construction joints shall be avoided as far as possible and in no case 

the locations of such joints shall be changed or increased from those 

shown on the drawings, except with express approval of the 

Employer’s Representative. The joints shall be provided in a direction 

perpendicular to the member axis. Sequencing of concrete placement 

should be organized in such a way that cold joints are totally 

eliminated. The sequence of concreting shall be submitted for approval 

of Employer’s Representative prior to concreting of the structural 

element.  

 

ii) Concreting shall be carried out continuously upto the construction 

joints, the position and arrangement of which shall be predetermined 

by the designer.  

 

iii) The use of construction joints in Prestressed concrete work should 

preferably be avoided. However, if found necessary they shall be kept 

to the minimum by adopting proper construction techniques. 

 

iv) The construction joints shall comply with the provisions given at 

para 5.14.2, 5.14.3, 5.14.4. Properly designed reinforcement shall be 

provided for transfer of full tensile stress across the joints prior to 

casting of the next lift. 

5.14.2 

 

 

 

 

 

 

 

 

 

 

The Position of 

Construction of 

Joints 

 

 

 

 

 

 

 

 

i) Construction joints should be positioned to minimise the effect of 

the discontinuity on the durability, structural integrity and appearance 

of the structure.  

 

ii) As far as possible, joints should be positioned in non-aggressive 

zones but if aggressive zones cannot be avoided, joints should be 

sealed.  

 

iii) Joints should be positioned where they are readily accessible for 

preparation and concreting the preparation of the joints is more likely 
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to be satisfactory where the cross-section is relatively small and where 

reinforcement is not congested.  

 

iv) As far as possible, joints for fair faced concrete should be located 

where they conform with the architectural features of the construction. 

Unless they are masked in this way, the position of the joints are 

always obvious, even when the concrete is given a textured finish. 

 

v) If substantial changes in the cross-section of a member are 

necessary, the joints should be formed where they minimise stresses 

caused by temperature gradients and shrinkage.  

 

vi) Joints should be located away from regions of maximum stress 

caused by loading particularly where shear and bond stresses are high. 

Construction joints between slabs and ribs in composite beam should 

be avoided. As a general rule joints in column are made as near as 

possible to the beam hunching, joints in beams and slabs should 

normally be made at the centre or within the middle third of the span. 

5.14.3 

 

 

 

 

 

 

 

Preparing the 

Surface of the 

Joint  

 

 

 

 

 

 

i) The minimum number of joints should be used and their construction 

should be simple. They should be either horizontal or vertical. 

 

ii) Where concrete is placed in vertical members e.g. walls columns 

and the like, the lift of concrete shall finish level or at right angles to 

the axis of the member, the joint line making the features of the 

finished work. Concreting shall be carried out continuously up to the 

construction joint. 

 

iii) Laitance, both on the horizontal and vertical surfaces of the 

concrete, should be removed before fresh concrete is cast. The surface 

should be roughened to promote good adhesion. Various methods for 

removal can be used but they should not dislodge the course aggregate 

particles. Concrete may be brushed with a stiff brush soon after casting 

while the concrete is still fresh and while it has only slightly stiffened. 

iv) If the concrete has partially hardened, it may be treated by wire 

brushing or with a high pressure water jet, followed by drying with an 

air jet, immediately before the new concrete is placed.  

 

v) Fully hardened concrete should be treated with mechanical hand 

tools or grit blasting, taking care not to split or crack aggregate 

particles. 

 

vi) The best time for treating the joint is a matter of judgment because 

it depends on the rate of setting and hardening (which in itself is 

dependent on the temperature of the concrete). Before further concrete 

is cast, the surface should be thoroughly cleaned to remove debris and 

accumulated rubbish, one effective method being air jet. 

 

vii) Where there is likely to be a delay before placing the next concrete 

lift, protruding reinforcement should be protected. Before the next lift 

is placed, rust loose mortar, or other contamination should be removed 

from the bars and where conditions are particularly aggressive and 

there has been a substantial delay between lifts, the concrete should be 

cut back to expose the bars for a length of about 50 mm to ensure that 

contaminated concrete is removed. 
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viii) In all cases, when construction joints are made, it should be 

ensured that the joint surface is not contaminated with release agents, 

dust, or curing membrane and that the reinforcement is fixed firmly in 

position at the correct cover. 

 

5.14.4 

 

 

 

 

 

 

 

 

 

Concerting at 

Construction 

Joints  

 

 

 

 

 

 

 

 

(i) When the formwork is fixed for the next lift, it should be inspected 

to ensure that no leakage can occur from the fresh concrete. It is a good 

practice to fix a 6 mm thick sponge which seals the gap completely. 

 

 (ii) The practice of first placing a layer of mortar or grout is not 

recommended. The old surface should be soaked with water without 

leaving puddles, immediately before starting concreting; then the new 

concrete should be thoroughly compacted against it. When fresh 

concrete is cast against existing mature concrete or masonry the older 

surfaces should be thoroughly cleaned and soaked to prevent the 

absorption of water from the new concrete. Standing water should be 

removed shortly before the new concrete is placed and the new 

concrete should be thoroughly vibrated in the region of the joint. 

 

5.15 Concreting 

under water 

i) The permanent structure shall not be allowed to come in contact with 
seawater for at least 72 hours. When it is necessary to deposit 
concrete under water, the methods, equipment, materials and 
proportions of mix to be used shall be got approved from the 
Employer’s Representative before any work is Started. Concrete 
shall contain 10% more cement than that is required for the same mix 
placed in the dry. 
 

ii) In case cofferdams are required, the same shall be provided. Nothing 
extra shall be paid on this account. Coffer dams shall be sufficiently 
tight to ensure still water conditions, if practicable, and in any case 
to reduce the flow of water to less than 3 meters per minute through 
the space into which concrete is to be deposited. Coffer dams in 
still water shall be sufficiently tight to prevent loss of mortar 
through the joints in the walls. Pumping of water shall not be done 
while concrete is being placed or until 24 hours thereafter. To 
minimize the formation of laitance, great care shall be exercised 
not to disturb the concrete as far as possible while it is being 
deposited. 

 
iii) All under-water concreting shall be carried out by tremie method 

only, using tremie of appropriate diameter. The number and 
spacing of the tremies should be worked out to ensure proper 
concreting. The tremie concreting when started should continue 
without interruption for the full height of the member being 
concreted. The concrete production and placement equipment 
should be sufficient to enable the underwater concrete to be 
completed uninterrupted within the stipulated time. Necessary 
stand-by equipment should be available for emergency situation. 

 

iv) The top section of the tremie shall have a hopper large enough to 

hold one full batch of the mix or the entire contents of the 

transporting bucket as the case may be. The tremie pipe shall not 

be less than 200mm in diameter and shall be large enough to allow 
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a free flow of concrete and strong enough to withstand the external 

pressure of the water in which it is suspended, even if a partial 

vacuum develops inside the pipe. Preferably, flanged steel pipe of 

adequate strength for the job shall be used. A separate lifting 

device shall be provided for each tremie pipe with its hopper at 

the upper end. Unless the lower end of the pipe is equipped with 

an approved automatic check valve, the upper end of the pipe shall 

be plugged with a wadding of gunny sacking or other approved 

material before delivering the concrete to the tremie pipe through 

the hopper, so that when the concrete is forced down from the 

hopper to the pipe, it will force the plug (and along with it any 

water in the pipe) down the pipe and out of the bottom end, thus 

establishing a continuous stream of concrete. It will be necessary 

to raise slowly the tremie in order to allow a uniform flow of 

concrete, but it shall not be emptied so that water is not allowed 

to enter above the concrete in the pipe, at all times after placing of 

concrete is started and until all the required quantity has been 

placed. The lower end of the tremie pipe shall be kept below the 

surface of the plastic concrete. This will cause the concrete to 

build up from below instead of flowing out over the surface and 

thus avoid formation of layers of laitance. If the charge in the 

tremie is lost while depositing, the tremie shall be raised above 

the concrete surface and unless sealed by a check valve, it shall be 

replugged at the top end, as at the beginning, before refilling for 

depositing further concrete. 
 

5.16 

 

Curing of concrete 

 

5.16.1 

 

 

 

 

 

 

 

 

General 

 

 

 

 

 

 

 

 

 

i) Concreting operations shall not commence until adequate 

arrangements for concrete curing have been made by the 

Contractor.  
 

ii) Curing and protection of concrete shall start immediately after 
compaction of the concrete to protect it from:  

  
a) Premature drying out particularly by solar radiation and wind 

b) High internal thermal gradients 

c) Leaching out by rain and flowing water 
d) Rapid cooling during the first few days after placing 

e) Low temperature 
f) Vibration and impact which. may disrupt the concrete and 

interfere with its bond to the reinforcement. 

 
iii) Where members are of considerable size and length, with high 

cement content accelerated curing methods may be applied, as 
approved by the Employer’s Representative. 

 

5.16.2 

 

 

 

 

 

Moist Curing 

 

 

 

 

 

The concrete should be kept constantly wet for a minimum period of 

14 (fourteen) days. Water should be applied on unformed surfaces as 

soon as it can be done without marring the surface and on formed 

surfaces immediately after the forms are stripped. The concrete shall 

be kept constantly wet by ponding or covered with a layer of sacking 
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  canvas, hessian or a similar absorbent material. When air 

temperature is expected to drop below 50 C during the curing period, 

additional covering of cotton/gunny bags straw or other suitable 

blanketing material shall be provided so that concrete temperature at 

surface does not fall below 100 C. 

5.16.4 

 

 

 

 

 

 

 

Curing 

Compound 

 

 

 

 

 

 

 

Curing compound shall be used only with the prior approval of the 

Employer’s Representative. Approved curing compounds may be 

used in lieu of moist curing with the permission of the Employer’s 

Representative. Such compounds shall be applied to all exposed 

surfaces of the concrete along with stripping of form work. Tests 

shall be done to ascertain:  

 

i) Loss of moisture in concrete with and without curing compound. 

 

ii) Cube strength of concrete with moist curing and curing 

compound. 

 

iii) Permeability of concrete. 

 

5.16.4 

 

 

 

 

 

 

 

 

 

 

 

 

Steam Curing 

 

 

 

 

 

 

 

 

 

 

 

 

Steam curing can be advantageously used to save time of curing of 

concrete for transfer of prestress. The optimum steam curing cycle for 

a particular situation can only be determined by trial and error. 

However, it has been found satisfactory to use a presteaming period 

of 4 to 5 hour or rate of temperature rise between 22-330  per hour and 

a maximum curing temperature of 66-82 0 C for a period such that 

entire curing cycle does not exceed 18 hour. Rapid temperature 

changes during the cooling period should be avoided and drop in 

ambient temperature in the enclosure is not sharper than 200 C per 

hour. The reuse of casting beds and forms along with 18 hour steam 

curing makes it a total 24 hour cycle. Prestress to members in 

pretension beds should be transferred immediately after the 

termination of steam curing, while the concrete and forms are still 

warm, other wise the temperature within the enclosure shall be 

maintained at over 150 C until the prestress is transferred to the 

concrete. The steam curing will be considered complete when the 

concrete has reached the minimum strength at Stress transfer or 

handling strength. 

 

5.17 

 

 

 

 

 

 

Finishing 

 

 

 

 

 

 

i) Immediately after removal of forms, exposed bars or bolt, if any, 

shall be cut inside the concrete member to a depth of at least 50 mm 

below the surface of the concrete and the resulting holes mm below 

the surface of the concrete and the resulting holes. 

 

ii) All construction and expansion joints in the completed work shall 

be left carefully tooled and free from any mortar and concrete. 
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Expansion joint filler shall be left exposed for its full length with 

clean and true edges. 

 

iii) The finished surfaces of concrete after removal of formwork 

should be such that no touching up is required. All fins caused by 

form joints, if any, shall be ground using electric surface grinder. 

 

iv) Immediately on removal of forms, the concrete work shall be 

examined by the Employer’s Representative before any defects are 

made good.  

 

a) The work that has sagged or contains honeycombing to an 

extent  detrimental  to  structural  safety  or  architectural 

appearance shall be rejected. 

b) Surface defect of a minor nature may be accepted. On 

acceptance of such work by the Employer’s Representative, 

the same shall be rectified as directed by Employer’s 

Representative. 

 

5.18 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tests & 

Standards of 

Acceptance  

 

 

 

 

 

 

 

 

 

 

 

 

i) Concrete shall conform to the surface finish and tolerance as  

prescribed in these specifications for respective components. 

 

ii) Random sampling and lot by lot of acceptance inspection shall be 

made for the 28 days cube strength of concrete. 

 

iii) Concrete under acceptance shall be notionally divided into lots 

for the purpose of sampling, before commencement of work. The 

delimitation of lots shall be determined by the following:  

 

a) No individual lot shall be more than 30 cum in volume.  

b) At least one cube forming an item of the sample representing 

the lot shall be taken from concrete of the same grade and mix 

proportions cast on any day.  

c) Different grades of mixes of concrete shall be divided into 

separate lots. 

d) Concrete of a lot shall be used in the same identifiable 

component of the bridge 

 

5.19 

 

 

 

 

 

Sampling and 

Testing  

 

 

 

 

i) Concrete for making 3 test cubes shall be taken from a batch of 

concrete at point of  delivery into construction, according to 

procedure laid down in IS: 1199. 

 

ii) A random sampling procedure to ensure that each of the concrete 

batches forming the lot under acceptance inspection has equal 

chance of being chosen for taking cubes shall be adopted. 
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iii) 150 rnm cubes shall be made, cured and tested at the age of 28 

days for compressive strength in accordance with IS: 516. The 28 

day test strength result for each cube shall form an item of the 

sample. 

5.20 

 

 

 

 

 

 

 

Test Specimen 

& Sample 

Strength 

 

 

 

 

 

 

i) Three test specimens shall be made from each sample for testing 

at 28 day. Additional cubes may be required for various purposes 

such as to determine the strength of concrete at 7 days or for any 

other purpose. 

 

ii) The test strength of the sample shall be the average of the strength 

of 3 cubes. The individual variation should not be more than + 15 

percent of average. When individual variation exceeds this limit, the 

procedure for the fabrication of specimen and calibration of the 

testing machines should be checked. 

 

5.21 

 

 

 

 

 

 

 

 

Frequency 

 

 

 

 

 

 

 

 

 

The minimum frequency of sampling of concrete of each grade shall 

be in accordance with Table below:  

 

At one                                                                                     least  

Quantity of work concrete in 

work m3 

No. of samples  

  1-5 1 

6-15 2 

16-30 3 

31-50 4 

51 and above 4 plus one additional 

sample for each additional 

50 m3 or part thereof 

 

sample shall be taken from each shift of work. 

5.22 

 

 

 

 

 

 

 

Acceptance 

Criteria  

 

 

 

 

 

 

 

Acceptance criteria will be as per clause no. 8.7.6 of IRS- Concrete 

Bridge Code 

 

i) Whenever a mix is redesigned due to a change in the quality of 

aggregate or cement or for any other reason, it shall be considered a 

new mix and initially subject to the acceptability criteria above. 

 

ii) If the concrete produced at site does not satisfy the above strength 

requirements, the Employer’s Representative will reserve the right to 

require the contractor to improve the methods of batching, the 

quality of the ingredients and redesign the mix with increased 

cement content, if necessary .The Contractor shall not be entitled to 

claim any extra cost for the extra cement used for  the  modifications  
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stipulated  by  the  Employer’s Representative for fulfilling the 

strength requirement specified. 

 

iii) It is the complete responsibility of the contractor to redesign the 

concrete mixes by approved standard methods and to produce the 

reinforced concrete conforming to the specification and the strength  

requirements  approved  by  the  Employer’s Representative. It is 

expected that the contractor will have competent staff to carry out 

this work. 

 

iv) As frequently as the Employer’s Representative may require, 

testing shall be carried out in the field for: 

 

a) Moisture content and absorption and density of sand and 

aggregate.  

b) Silt content of sand. 

c) Grading of sand and aggregates. 

d) Slump test of concrete. 

e) Concrete cube test. 

f) Permeability test for concrete as per DIN 1048 (Part-I).  

g) Density and pH value of Plasticizer. 

 

v) The Contractor shall provide and maintain on site at all times, until 

the works are completed, equipment and staff required for carrying 

out these tests. The Contractor shall grant the Employer’s 

Representative or his representative full access to his laboratory at all 

times and shall produce on demand complete records of all tests 

carried out on site. 

 

vi) Before concreting commences on any section of the works the 

Contractor  shall  obtain  approval  of  the  Employer’s 

Representative or his representative as regards the formworks and 

reinforcements conforming with the drawings. He shall also indicate 

to the Employer’s Representative in writing and obtain his approval 

for positions of construction joints. 

 

5.23 

 

 

 

 

 

 

 

Cracks 

 

 

 

 

 

 

 

i) If cracks develop in concrete construction, which in the opinion of 

the Employer’s Representative may be detrimental to the strength of 

the construction, the Contractor at his own expense shall test the 

construction item. If under such test loads the cracks develop 

further, the Contractor shall dismantle the construction, carry away 

the debris, replace the construction and carry out all consequential 

work thereto. 
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ii) If any cracks develop in the concrete construction, which in the 

opinion of the Employer’s Representative, are not detrimental to the 

stability of the construction, the Contractor at his own expense shall 

grout the cracks with polymer cement grout of approved quality and 

also at his own expense and risk shall make good to the satisfaction 

of the Employer’s Representative, which in the opinion of the 

Employer’s Representative has suffered damage either in appearance 

or stability owing to such cracks. The Employer’s Representative's 

decision as to the extent of the liability of the Contractor in the 

above matter shall be final and binding. 

 

iii) Record of such repairs will be kept.  

 

5.24 

 

 

 

 

Defective 

Concrete  

 

 

 

 

Should any concrete be found honeycombed or in any way defective 

which may be suspected to affect the performance of the structure, 

shall be rejected outright. However, some surface defects like minor 

honeycombing etc. not affecting the structural properties shall on the 

instruction of the Employer’s Representative be repaired as per the 

approved procedure. The complete cost of such repairs will have to 

be borne by the contractor. Records of repair done will be 

maintained. 

 
5.25 

 

Tolerance in 

Concrete 

Elements 

 

The Tolerances for Finished Concrete Bridge Structures shall be 

governed by IRS – Bridge Code and shall be as follows:  

 

  Sl. 

No. 

Description Tolerances 

1. Shift from alignment +/-  25 mm 

2. Deviation from plumb or specified , 

batter for face of exposed piers 

 ( 1 in 250, subjected 

to maximum value 

of 0.05 times the 

lateral dimension of 

pier). 

3. Deviation from plumb or specified 

batter for face of back filled 

abutments.  

1 in 125 

4. Cross Sectional dimensions of 

piers, abutments and girders.  

 (- 5mm + 20 mm) 

5. Thickness of deck slab of bridges  + 6 mm 

- 3 mm 

6. Size and location of openings + 12 mm 

7. Plan dimensions of footings 

(formed)  

+ 50 mm 

- 25 mm 
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8. Plan dimensions of footings 

(unformed excavation)  

+ 75 mm 

- 00 mm 

9. Thickness of footings + No limit 

- 5% 

10. Footing eccentricity 0.02 times the width 

of the footing in the 

direction of 

deviation but not 

more than 50mm 

11. Reduced level of top of footing / 

pier / bed block 

+/-  5 mm 

12. Centre to centre distance of pier 

and abutments at pier top 

+/-  30 mm 

13. Centre to Centre distance of 

bearings along span 

+/-  5 mm 

14. Centre to centre distance of pier 

bearings across span 

+/-  5 mm 

 

5.26 

 
False work & framework 

 

5.26.1 False Work 
 

5.26.1.1 

 

 

 

 

General 

 

 

 

 

False work shall be designed to meet the requirements of the 

permanent structure, taking into account the actual conditions of 

materials, environment and site conditions.  

 

Careful attention shall be paid to the detailing of connections and 

function with a view to avoiding gross errors leading to significant 

damage or failure. 

5.26.1.2 

 

 

 

 

 

 

Loads 

 

 

 

 

 

 

False work shall be designed to cater for following loads: 

a) Dead load of wet concrete and reinforcement; 

b) Weight of formwork; 

c) Plant and equipment including impact; 

d) Impact due to deposition of concrete; 

e) Construction personnel; 

f) Prestressing loads; 

g) Lateral loads; 

h) Wind loads; 

i) Force due to water current, if any. 

 

5.26.1.3 

 

 

Materials 

 

 

All the materials shall conform to the specified quality consistent 

with the intended purpose and actual site condition as applicable. 
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5.26.1.4 

 

 

 

 

 

False work 

Plans 

 

 

 

 

False work plans shall include the following information: 

 

a) Design Assumptions – All major design values and loading 

conditions shall be shown on these drawings. They include 

assumed values of superimposed load, rate of placement, 

mass of moving equipment which may be operated on 

formwork, foundation pressures, camber diagrams and other 

pertinent information, applicable. 

b) Type of material, size, lengths and connection details. 

c) Sequence of removal of forms and shores. 

d) Anchors, form ties, shores and braces. 

e) Field adjustment of the form during placing of concrete. 

f) Working scaffolds and gangways. 

g) Weep holes, vibrator holes, or access doors for inspection 

and placing of concrete. 

h) Construction joints, expansion joints.  

i) Sequence of concrete  placements and  minimum/maximum 

elapsed time between adjacent placements. 

j) Chamfer strips or grade strips  for exposed corners and 

construction joints.  

k) Foundation details for false work. 

l) Special provisions such as protection from water, ice and 

debris at stream crossings. 

m) From coatings and release agents. 

n) Means of obtaining specified concrete. 

o) Location of box outs, pipes, ducts, conduits and 

miscellaneous inserts in the concrete, attached to or 

penetrating the forms. 

p) Location and spacing of rubber pads where shutter vibrators 

are used. 

 

5.26.2.1 

 

 

 

 

 

 

 

 

 

General i) The formwork shall conform to the shapes, lines and dimensions 

shown on the drawings such that the relevant tolerances of finished 

concrete as specified are achieved. 

 

ii) Formwork shall be so constructed and supported as to remain 

sufficiently rigid during the placement and compaction of the 

concrete and shall be sufficiently water-tight to prevent loss of water 

– or mortar from concrete. The formwork and false work must be 

designed keeping in view all loads and forces. 

 

iii) Forces for finished surfaces should be smooth and mortar tight. 

If  wood forms are used, the boards must be uniform in the thickness, 

tongued and grooved, smoothly finished on the surface next to the 

concrete, evenly matched and tightly placed, except where the 
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desired surface or appearance requires special treatment. The use of 

forms of plywood/similar product which can absorb water is 

recommended. 

 

5.26.2.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Design of Form 

Work  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) The contractor shall furnish the design and drawing of complete 

form work (i.e. the forms as well as their supports) for approval of 

the Employer’s Representative before any erection is taken up. If 

proprietary system of formwork is used, the contractor shall  furnish  

detailed  information  to  the  Employer’s Representative for 

approval. 

 

ii) Notwithstanding any approval or review of drawing and design by 

the Employer’s Representative, the contractor shall be entirely 

responsible for the adequacy and safety for formwork. 

 

iii) The foundation of all supports shall be designed to suit the 

bearing capacity of soil to support the designed loads without 

settlement. 

 

iv) The contractor shall prepare detailed shop drawing showing the 

arrangement of formwork for structural members including shoring 

system, horizontal and diagonal bracing system, details of foundation 

etc. The sizes of individual members shall be as per approved design 

calculations.  

5.26.2.3 

 

 

 

 

 

 

 

 

 

 

Finishing 

 

 

 

 

 

 

 

 

 

i) No surface finishing will normally be provided. If minor defects 

are noticed, the surface should be rendered. The required finish shall 

be obtained by use of properly designed formwork of closely jointed 

boards. The surface may be improved by carefully removing all fins 

and other projections thoroughly washing down and then filling the 

most noticeable surface blemished with a cement and fine aggregate 

paste. For major defects, if noticed any repairs should be carried out 

only with prior approval of the Employer’s Representative. 

 

ii) Moulds for pretension works shall be sufficiently strong and rigid 

to withstand, without distortion the effects of placing and compacting 

concrete as well as those of prestressing in the case of manufacture 

by the individual mould process where the prestressing tendon is 

supported by the mould before transfer. 

 

5.26.2.4 

 

 

 

Cleaning & 

Treatment of 

Forms  

 

 

All rubbish, particularly chippings, shavings and sawdust shall be 

removed from the interior of the forms before the concrete is placed 

and the formwork in contact with the concrete shall be cleaned and 

thoroughly wetted or treated with an approved release agent. Care 

shall be taken that such approved release agent is kept out of contact 

with the reinforcement. 
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5.27 

 

 

 

 

 

 

Stripping Time 

 

 

 

  

 

 

i) Forms shall not be struck until the concrete has reached a strength 

at least twice the stress to which the concrete may be subjected at the 

time of removal of formwork. The strength referred to shall be that of 

concrete using the same cement and aggregates, with the same 

proportions and cured under conditions of temperature and moisture 

similar to those existing on the work. Where possible, the formwork 

shall be left longer as it would assist the curing. 

ii) In normal circumstances and where ordinary Portland cement is 

used, forms may generally be removed after the expiry of the 

following periods :  

 

  

a) Walls, columns and vertical faces 

of all structural members 

24 to 48 hours as 

may  be decided by 

the Employer’s 

Representative. 

b) Slabs ( props left under) 3 days 

c) Beam soffits (props left under) 7 days 

d) Removal of props under slabs:   

 1) Spanning up to 4.5 m 7 days 

 2) Spanning over 4.5 m 21 days  

e)  Removal of props under slabs :  

 1) Spanning up to 6 m 14 days 

 2) Spanning over 6 m 21 days 
 

  

iii) For other cements, the stripping time recommended for ordinary 

Portland cement be suitably modified with the consent of Employer’s 

Representative. 

 

iv) The number of props left under, their sizes and disposition shall 

be such as to be able to safely carry the full dead load of the slab or 

beam as the case may be together with any live load likely to occur 

during curing or further construction. 

 

v) Where the shape of the element is such that the formwork has re-

entrant angles, the formwork shall be removed as soon as possible 

after the concrete has set, to avoid shrinkage crack occurring due to 

the restraint imposed. 

vi) The forms should be so constructed as to be removable in the 

sections without marring or damaging the surface of the concrete. 

Forms should be removed as soon as possible in order to make 

necessary repairs and finish the surface. As soon as forms are 

removed, list of major/minor defects noticed in concrete should be 
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prepared. Repairing methodology should be approved by Employer’s 

Representative. After making the necessary repairs, the surface 

should be finished with wood float so as to free from streaks, 

discolorations or other imperfections. Plastering should not be 

permitted and a steel trowel should not be used to finish surfaces. 

5.28 

 

 

 

 

 

 

 

 

 

Removal of 

Formwork  

 

 

 

 

 

 

 

 

 

i) The scheme for removal of formwork (i.e.de-shuttering and 

decentring) shall be planned in advance and furnished to the 

Employer’s Representative for scrutiny and approval. No formwork 

or any part thereof shall be removed without prior approval of the 

Employer’s Representative.  

 

ii) The formwork shall be so removed as not to cause any damage to 

concrete. centring shall be gradually and uniformly lowered in such a 

manner as to permit the concrete to take stresses due to its own 

weight uniformly and gradually to avoid any shock or vibration. 

 

iii) Where there are re-entrant angles in the concrete sections, the 

formwork should be removed at these sections as soon as possible 

after the concrete has set in to avoid cracking due to shrinkage of 

concrete. 

5.29 

 

 

 

 

 

 

 

 

 

 

 

 

 

Specialised 

Formwork  

 

 

 

 

 

 

 

 

 

 

 

 

 

i) Specialized formwork may be required in the case of slip formwork,  

underwater  concreting  etc.  Such  specialized formwork shall be 

designed and detailed by competent agencies and a set of complete 

working drawings and installation instructions shall be supplied to the 

Employer’s Representative. The site personnel shall be trained in the 

erection and dismantling as well as operation of such specialized 

formwork. In case proprietary equipment is used the supplier shall 

supply drawings, details, installation instructions, etc. in the form of 

manuals along with the formwork. Where specialized formwork is 

used close coordination with the design of permanent structure is 

necessary. 

 

ii) For slip form the rate of slipping the formwork shall be designed for 

each individual case taking into account various parameters including 

the grade of concrete, concrete strength, concrete temperature, ambient 

temperature, concrete admixtures, etc. 

 

iii) In order to verify the time and sequence of striking/removal of 

specialized formwork, routine field tests for the consistency of 

concrete and strength development are mandatory and shall be carried 

out before adoption. 

 

iv) For specialized formwork, the form lining material should be steel 

sheet of appropriate thickness. 
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6.0 PRESTRESSED CONCRETE WORKS 

6.1 General 

 

6.1.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Codes & 

Standards 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) Prestressed Concrete works shall comply with the requirements and 

standards given in the present specifications. However, it shall be the 

responsibility of the contractor to adopt the latest version of the 

relevant technical specifications with all the correction slips. 

 

ii) Installation of cables, prestressing operation and grouting shall be 

entrusted to only trained and qualified personnel. All prestressing 

accessories must be procured from authorised manufacturers with in-

house testing facilities. The prestressing operations shall be supervised 

by authorized representative of approved prestressing equipment 

manufacturing company. 

 

iii) Manufacturer’s recommendations regarding end blocks and special 

arrangements in anchorage zones applicable to their particular system 

shall be observed. Ducts used shall be such that destructive galvanic 

action will not occur. The trajectory of ducts shall be as per approved 

drawings. 

 

iv) All materials used in the prestressed concrete shall be got tested as 

per specifications.  

 

v) Prestressing operations shall be carried out only under the direction 

of an experienced and competent supervisor who shall be approved by 

the Employer’s Representative. All personnel operating the stressing 

equipment shall have to be properly trained in its use. In addition to 

the normal precautions against accident which should be taken at all 

times for the whole of the works, special precautions shall be taken 

when working with and near tendons which have been tensioned or are 

in the process of being tensioned. 

6.2 Materials 

6.2.1 

 

 

Concrete 

 

 

(i) Cement 

 

For prestressed concrete works, 53 grade grade cement conforming to 

IS: 12269-1987/IRS T 40 grade shall be used. 

 

(ii) Aggregates 

 

Only aggregates conforming to IS:383-1970 shall be used in plain, 

RCC or PSC concrete works. Marine aggregate shall not be used The 

provisions in IS:2386 (Part 2) shall prevail when dealing with 

suspicious aggregates. Where required by the Employer’s 
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Representative, aggregates shall be tested in accordance with 

IS:2386-1963 (Part I to VIII). 

 

(iii)Water 

 
Water free from impurities and as per clause 4.3 of IRS Concrete 
Bridge code shall only be permitted. 
 
(iv)Admixture 
 
Acceptable admixtures conforming to IS:9103 and clause 4.4 of IRS 

Concrete Bridge Code – 1997 may be used with the approval of the 

Employer’s Representative, if tests have shown that their use improves 

the properties of concrete, i.e. increasing workability, entraining air or 

expanding the concrete. Admixture must not contain chlorides, 

nitrates, sulphides, sulphates, or any other products, which are likely 

to damage steel or concrete. When an expanding agent is used the total 

unrestrained expansion shall preferably be between 4 to 6%. 

Aluminum powder as an expanding agent is not permitted. The cost of 

use of such admixtures will be borne by the contractor with in his 

quoted rates. 

 

(v) Binding Wire 

 

Only soft GI wire of 16 gauge shall be used for binding 

reinforcement. The GI wire shall be treated by Anticorrosion Process, 

approved by the Employer’s Representative.  

 

(vi)High Tensile Steel For Prestressing 
 
All prestressing strands shall be low relaxation steel of Class II 
conforming to IS: 14268-1995 (as amended upto date) 
 
The tenderer(s) will be required to furnish type of prestressing steel 
and the name of the firm from which the supply is intended to be 
procured and also the necessary test certificates regarding both 
chemical as well as physical properties of the prestressing steel 
proposed to be used in the prestressing cables. The tenderer(s) will 
have to make their own arrangements for procuring full quantity of 
prestressing cables of required design and quality. 
 
All prestressing steel shall be procured in coils not less than 2440 mm 
diameter and shall be straightened and degreased (if present) by an 
approved method before use. 
 
All prestressing steel shall be provided with protective coating 
immediately after procurement, during storage, after threading and 
ultimately in position. Such protective coatings shall not be 
deleterious and detrimental to the ultimate use of prestressing cables 
nor shall it interfere with the design qualities required during 
services. 
 
Prestressing steel shall not be contaminated with form release agents 
used on forms or beds. 
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All prestressing steel shall be stored under proper cover to minimize 
corrosion. Prestressing steel having deeply etched or pitted surfaces 
shall not be permitted for use in the prestressed concrete works. To 
avoid rapid destructive corrosion, care shall be taken in the storage of 
prestressing steel to prevent galvanic or battery action which can occur 
when two dissimilar metals are adjacent to an ionized medium 
common to both. Strand surfaces shall always be inspected prior to 
placement of concrete and contaminated ones shall be cleaned with an 
effective solvent. 
 
(vii) Sheathing 
 
Sheathing shall be as per clause no. 7.2.6.4.2 of IRS Concrete Bridge 
Code and shall fulfil the requirement given in clause 7.2.6.4.2.1 and 
7.2.6.4.2.2 of IRS Concrete Bridge Code.  
 
(viii) Anchorage 
 
Anchorage shall be procured from authorized manufacturers only 
conforming to BS: 4447 and shall be handled and used strictly in 
accordance with the manufacture’s instruction and recommendations. 
 
The anchorage shall be safe and secure against both dynamic and static 
loads as well as against impact and shall fulfil the requirement given 
in clause 7.2.6.4.3 of IRS Concrete Bridge Code. 
 

 

6.3 

 

 

 

Form Work 

 

 

 

i) Bridge Code 1997 for all PSC/RCC works. These specifications 

shall be read in conjunction with the IS specifications and MORTH 

Specifications.  

 

ii) The form work, false work, staging scheme etc. shall be designed 

by the Contractor and approved by the Employer’s Representative 

before starting of work. 

6.4 Design 

Requirements 
Schedule and sequence of tensioning tendons shall be as shown in the 

drawing. 

6.4.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tensioning 

Equipment  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) All tensioning equipment shall be procured from authorised 

manufacturers  only  and  be  approved  by  the  Employer’s 

Representative.  Where hydraulic jacks are used, they shall be power-

driven. The tensioning equipment shall satisfy the following 

requirements; 

 

a) The means of attachments of the prestressing steel to the jack 

or any other tensioning apparatus shall be safe and secure; 

b) The tensioning equipment shall be  such that it can apply 

controlled total force gradually on the concrete without 

inducting dangerous secondary stresses in steel, anchorage or 

concrete and 

c) Pressure gauges fitted in the hydraulic system to determine 

the pressure in the jacks shall be provided. 
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ii) The force in the tendons during the tensioning shall be measured 

by direct-reading load cells or obtained indirectly from gauges fitted 

in the hydraulic system to determine the pressure in the jacks. 

Facilities shall be provided for the measurement of the extension of 

the tendon and of any movement of the tendon in the gripping 

devices. The load measuring device shall be calibrated to an accuracy 

within +2% and checked at intervals to the approval of the 

Employer’s Representative. Elongation of tendon shall be measured 

to an accuracy within + 2% or 2 mm whichever is more accurate. 

 

iii) Calibration of Pressure Gauge shall be done before prestressing is 
done and at intervals as ordered by the Employer’s Representative. 
The Contractor shall have a Master Gauge kept in Employer’s 
Representative’s custody separately for calibration purpose. 

 

iv) The alignment and position of ducts within the girder are critical. 
Short kinks and wobbles shall be avoided. The trajectory of ducts 
shall not depart from the curve or straight lines shown in the drawing 
by more than 1 in 240. The cable position shall not deviate by more 
than 5 mm from the designed trajectory vertically. 
 
(v) Anchorage devices for all post tensioning systems must be aligned 
with the direction of the axis of the tendons at the point of attachment. 
Concrete surfaces, against which the anchorage devices bear, must be 
normal to this line of direction. Accurate measurement of anchorage 
losses due to slippage or other causes shall be made and compared 
with the assumed losses and necessary adjustments or correction shall 
be made in the stressing operation 
 
vi) The clear cover shall be uniform and as per the drawings. Concrete 
cover blocks used, shall be of the same concrete mix as the member 
and shall contain the binding wire to secure it to the reinforcement. 
All ends of binding wire shall be carefully turned inside so that they 
do not project out of concrete cover. Reinforcement bars shall be 
adequately secured by chairs/ties/hangers so that it will maintain its 
position during casting and vibrating concrete. Ends of the wires used 
to tie bars shall be bent into the member.  

6.5 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Method of 

Concreting  

 

 

 

 

 

 

 

 

 

 

 

 

 

i) Normally, concreting of Box girder shall be done in one single 

pour only. However, if the arrangements of casting of PSC box girder 

proposed by the contractor require two stage concreting, the scheme 

should be submitted by the contractor with details to the Employer’s 

Representative for getting it proof checked from an independent 

consultant. All expenditure for such proof checking will be borne by 

the contractor. For concreting of Box girder, if use of approved 

quality of super-plasticizer cum retarders or any other additives is 

considered inevitable without sacrificing strength, specific prior 

approval of Employer’s Representative shall be taken. The cost of 

such additives shall be borne by the Contractor within his quoted 

offer.  
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ii) Mixing and production of concrete shall conform to clause 5.5,5.6 

of IRS CBC 1997 and clause 9 of IS 456-2000. 

 

iii) Special care shall be taken for curing of concrete in order to 

ensure maximum durability and to minimise cracking. Concrete 

surface shall be kept continuously wet for a period of at least 15 days. 

Rapid lowering of concrete temperature which may induce thermal 

cracks shall be avoided. Any modern methods of curing including 

application of coats on the concrete surface can be adopted with the 

prior approval of the Employer’s Representative. 

 

iv) Sampling, strength test of concrete and acceptance criteria shall 

be as per clause 8.7 of IRS-CBC 1997. 

 

v) Compaction of concrete shall be according to clause 13 of IS:456- 

2000.  Sufficient number of shutter/form vibrators and needle 

vibrators, as directed by the Employer’s Representative shall be used 

during concreting. 

 

vi) During concreting, care shall be taken to ensure that the sheathing  

is not damaged. Needle vibrators shall be used with extreme care by 

well experienced staff only, to ensure the above requirements.  

vii) The HTS strands shall be moved in both directions during the 

concreting operations, which can easily be done by light hammering 

the ends of the wires/strands during concreting. It is also advisable 

that 3 to 4 hours after concreting, the cable should be moved both 

ways through a distance of about 20 cms to reduce the chance of 

blockages due to any leakage of mortar.  This operation can also be 

done by fixing prestressing jacks at one end, pulling the entire cable 

and then repeating the operation by fixing the jack at the other end.  

 

viii) The concreting should be stopped at the end of each shift at 

predetermined points as approved by the Employer’s Representative. 

 

ix) All precast slabs/parapet blocks used in gang paths etc. are to be 

table vibrated. 

 

6.6 

 

 

 

 

 

 

Additional Tests 

for Concrete  

 

 

 

 

 

i) As frequently as the Employer’s Representative may require, 

additional testing shall be carried out for concrete in addition to 

mandatory test specified in IRS concrete Bridge Code, 1997, relevant 

IS Code/MORTH Specifications. Cost of all such additional testing 

shall be borne by the contractor.  

 

ii) The concrete shall be verified for permeability and the procedure 

shall confirm to Appendix G of IRS concrete bridge code- 1997. The 
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frequency of test shall depend on the change in design mix or change 

in source of material used in the work.  However, the for examination 

at his discretion and any time during concreting Sampling shall 

generally be done at the point of discharge from the mixer and at 

placing point.  

 

6.6.1 

 

 

Permeability 

Test 

 

 

After 24 hours of casting of specimen, central circular area of 100 

mm dia meter shall be roughened with a wire brush on the side on 

which the water pressure is to be applied. The unroughened part of 

the side of the test specimen which is subjected to water pressure is to 

be sealed with two coats of cement water paste (W/C = 0.4). 

 

6.6.2 Procedure for 

permeability test  
i) After 28 days curing, test specimen shall be fitted into a test 

apparatus where water pressure acts on the required face and 

remaining faces can be observed. 

 

ii) At first, a pressure of 1 bar shall be applied for 48 hours, then 3 

bar for 24 hours and 7 bar for 24 hours. 

 

iii) After the test the specimen shall be split in the middle by 

compression applied on two round steel bars lying on opposite sides, 

above and below. The side after test specimen exposed to the water 

pressure should face downwards. 

 

iv) The greatest water penetration depth shall be taken as the average 

value of the greatest penetration depths on three test specimen. 

  

6.6.3 

 

 

Acceptability 

Criteria  

 

 

The concrete shall pass the permeability test if it is properly 

compacted and is not considered permeable when tested as per above 

procedure, and the water penetration in the broken core is less than 

25 mm. 

 6.7 

 

 

 

 

Batching 

Plants, Mixes 

and Vibrators 

 

 

 

 

For all structural concreting work, the Contractor shall provide 

automatic or any other suitable weigh-batching plant of sufficient 

capacity. The plant used shall conform to IS: 4925. 

 

 

6.8 

 

 

 

 

 

 

 

 

Protection of 

Pre-stressing 

Steel  

 

 

 

 

 

 

i) All pre-stressing steel shall be free of deleterious materials such as 

grease,  oil,  wax,  dirt,  paint,  loose rust  or  other  similar 

contaminants that would reduce bond between steel and concrete. 

Pre-stressing steel shall not be contaminated with form release agents 

used on forms or beds. 
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ii) The following points are recommended for pre-stressing steel to 

minimise corrosion : 

 

a)  Proper packing should be made during shipment. The 

diameter of coils should not be too small to induce high 

bending stresses.  

b) Pre-stressing steel should always be stored in dry warehouses 

avoiding direct contact with the ground.  

iii) Dragging of pre-stressing steel on the ground is prohibited.  

 

iv) Possibility of ‘stray currents’ passing through the pre-stressing 

steel should be eliminated.  

 

v) Threading of cables should preferably be done as late as possible 

into the duct after hardening of the concrete.  Only where 

unavoidable, the cables be threaded in advance of concreting. 

vi) High tensile steel is to be stored under cover to minimise 

corrosion. Prestressing steel with deeply etched or pitted surface will 

not be permitted for use in PSC work. 

 

vii) Strand surfaces shall always be inspected prior to placement in 

the duct and contamination shall be cleaned with an effective solvent. 

 

viii) Prestressing steel shall be protected by suitable coating of water 

soluble grease/oil during storage.  Procurement of pre-stressing steel 

shall be so phased by the Contractor that the storage period before its 

actual use in works is limited to the bare minimum as approved by 

the Employer’s Representative.  The execution of works shall be so 

planned that threading of cables inducts is done just prior to stressing. 

All works preliminary to placing of cables shall be done in a covered 

shed to be erected at site at the Contractor’s cost.    

 

6.9 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Stressing of Pre-

stressing Steel  

 

 

 

 

 

 

 

 

 

 

 

 

 

i) To avoid possibility of part of sheathing getting clogged by the 

overlying concrete, it shall be ensured that the cables move freely 

inside the sheath before, during and after concreting. 

 

ii) All precautions shall be taken to ensure that the sheathings do not 

get contaminated with deleterious chemicals, salts, etc. during 

manufacture, storage and installation. 

 

iii) Any slack in the pre-stressing tendon shall first be taken up by 

applying a small tension. For arriving at the extent of correction and 

the actual total elongation the procedure given in clause 7.2.6.5 of 

IRS Concrete Bridge Code – 1997 shall be followed. The rate of 

application of load shall be in accordance with the manufacture’s 
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  recommended procedure for post tensioning. Slip/draw must be 

measured at ends and the extension measured for the total length. 

 

iv) Large tensioning forces, which are necessary for all pre-stressing 

operations make all such constructions very hazardous.  The 

Contractor is, therefore, required to establish good safety devices and 

following instructions shall be complied with: 

 

a) Care shall be taken during tensioning to ensure the safety of 

all persons in the vicinity. 

b) Jacks shall be secured in such a manner that they will be held 

in position, should they lose their grip on the tendons.  

c) No person shall be allowed to stand behind the jacks or close 

to the line of the tendons while tensioning is in progress.  

d) The operations of the jacks and the measurement of the 

elongation associated operations shall be carried out in such a 

manner and from such a position that the safety of all 

concerned is ensured.  

e) A safety barrier shall be provided at both ends to prevent any 

tendon, which might become loose from recoiling 

unchecked.  

f) During actual tensioning operation, warning sign shall be 

displayed at both ends of the tendon. 

g) After prestressing, concrete shall neither be drilled nor any 

portion cut nor chipped away nor disturbed, without express 

approval of the Employer’s Representative. 

h) No welding shall be permitted on or near tendons nor shall 

any heat be applied to tendons.  Any tendon, which has been 

affected by welding, weld spatter or heat, shall be rejected. 

 

v) Stressing of high tension wire shall be done either from both side 

or from one side as prescribed above. 

 

vi) It shall be noted that the system of jacking the cable wholly (i.e. 

for pulling all the wires/strands of each cable together and anchoring) 

be adopted for the PSC girders and the quoted rates shall take care of 

this. 

 

6.10 Grouting of pre-stressing cable 
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6.10.1 

 

 

 

 

 

 

 

General 

 

 

 

 

 

 

 

i) The recommendations cover the cement grouting of post tensioned 

tendons of prestressed concrete members of bridges.  This also covers 

some of the essential protective measures to be adopted for 

minimizing corrosion in PSC bridges. 

 

ii) The purpose of grouting is to provide permanent protection to the 

post tensioned steel against corrosion and to develop bond between 

the prestressing steel and the surrounding structural concrete. The 

grout ensures encasement of steel in an alkaline environment for 

corrosion protection and by filling the duct space, it prevents water 

collection and freezing. 

 
6.10.2 Materials 

 

6.10.2.1 Water Water free from impurities and as per clause 4.3 of IRS Concrete 

Bridge code shall only be permitted.  

6.10.2.2 

 

 

 

 

 

 

Cement 

 

 

 

 

 

 

i) Ordinary Portland Cement should be used for preparation of the 

grout. It shall be as fresh as possible and free from any lumps. 

Pozzolana cement shall not be used.  

 

ii) It is not recommended to use sand for grouting of prestressing 

tendons. In case the internal diameter of the ducts exceed 150mm, 

use of sand may be considered. Sand, if used , shall conform to IS 

383. The weight of sand in the grout shall not be more than 10% of 

weight of cement, unless proper workability can be ensured by 

addition of suitable plasticizers. 

 

6.10.2.3 

 

 

 

 

 

 

Admixtures 

 

 

 

 

 

 

Acceptable admixtures conforming to IS:9103 may be used with the 

approval of the Employer’s Representative, if tests have shown that 

their use improves the properties of grout, i.e. increasing fluidity, 

reducing bleeding entraining air or expanding the grout. Admixtures 

must not contain chlorides, nitrates, sulphides, sulphates or any other 

products, which are likely to damage the steel or grout.  When an 

expanding agent is used, the total unrestrained expansion shall 

preferably be between 4 -6%. Aluminium powder as an expanding 

agent is not permitted for grouting because its long term effects are 

not free from doubt. 

 

6.10.2.4 

 

 

 

 

 

 

 

 

Grout Openings 

or Vents  

 

 

 

 

 

 

 

i) All ducts should have grout openings at both ends.  For this 

purpose special openings shall be provided where such openings are 

not available at end anchorages. For draped (curved) cables crown 

points shall have a grout vent. For draped cables longer than 50m 

grout vents or drain holes may be provided at or near the lowest 

points. All grout openings or vents shall include provisions for 

preventing grout leakage.  
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ii) Standard details of fixing couplers, inlets, outlets and air vents to 

the duct anchorage shall be followed as recommended by the supplier 

of the system of prestressing. 

 

iii) Ducts shall be securely fastened at close intervals. All unintended 

holes or openings in the duct must be repaired prior to placement of 

concrete. The joints of the couplers and the sheathing shall be made 

water proof by use of tape or similar suitable system capable of 

giving leak proof joints. Grout openings and vents must be securely 

be anchored to the duct and to either the forms or to reinforcing steel 

to prevent displacement during concreting operations due to weight, 

buoyancy and vibrations.  

 

iv) Ducts require very careful handling as, being thin are susceptible 
to leakage due to corrosion/damage in transit or storage. 
Tearing/ripping in handling particularly when placed adjoining 
reinforcement steel by pulling apart of joints while inserting tendons, 
prior to concreting or by accidental puncturing while drilling for 
form, ties/inserts needs to be carefully prevented. Ducts are also liable 
to damage by rough use of internal vibrator and sparks from welding 
being done close by. 

 

6.10.3 Equipment 

 

6.10.3.1 

 

 

Grout Agitator 

 

 

It is essential that the grout is maintained in a homogenous state and of 

uniform consistency so that there is no separation of cement.  It is 

therefore, necessary that the grout be continuously agitated by a 

suitable mixer with a minimum speed of 1000 RPM and travel of 

discharge not exceeding 15m per second.  

 

6.10.3.2 

 

 

 

 

 

 

 

 

 

Grout Pump 

 

 

 

 

 

 

 

 

 

The pump shall be a positive displacement type and shall be capable 

of injecting the grout in a continuous operation and not by way of 

pulses. The grout pump must be fitted with pressure gauge to enable 

pressure of injection to be controlled. The minimum pressure at which 

the grout should be pumped shall be 0.3 MPa and the grout pump must 

have a relief arrangement for bypass of the grout in case of build-up of 

pressure beyond 1 MPa. The capacity of the grout pump should be such 

as to achieve a forward speed of grout of around 5 to 10 meters per 

minute. The slower rates are preferable as they reduce the possibility 

of occurrence of voids. If the capacity of the pump is large, it is usual 

to grout two or more cables simultaneously through a common 

manifold. 
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Use of hand pumps for grouting is not recommended. Use of 

compressed air operated equipment for injection is prohibited, as it is 

likely that there will be some air entrapped in grout. 

  

6.10.3.2 

 

 

 

 

Water Pump 

 

 

 

 

Before commencement of grouting, a standby direct feed high pressure 

water pump should be  kept available at site for an emergency. In case 

of any problem in grouting the ducts, such pump shall immediately be 

connected to the duct and all grout flushed by use of high pressure 

flushing.  It is therefore necessary to have adequate storage of clean 

potable water for operation of the water pump for such emergencies. 

 

6.10.3.3 

 

 

Grout Screen 

 

 

The grouting equipment shall contain a screen having a mesh size of 

100 micron.  Prior to introduction  into the grout pump the grout should 

be passed through such screen.  This screen shall be easily accessible 

for inspection and cleaning.  

 

6.10.3.4 

 

 

Connections & 

Air Vents  

 

 

Standard details of fixing inlets, and air vents to the sheathing and/or 

anchorage should be followed as specified by the supplier of the 

system of prestressing.  In general, all connections shall be of the 

“Quick Couple” type and at change of diameters, suitable reducers 

shall be provided.  

6.10.4 

 

 

 

 

 

 

 

 

 

 

 

 

 

Properties of the 

Grout  

 

 

 

 

 

 

 

 

 

 

 

 

 

Water/cement ratio should be as low as possible, consistent with 

workability. This ratio shall not normally exceed 0.45. Before 

grouting, the properties of the grout mix should be tested in a 

laboratory depending on the facilities available.  Tests shall be 

conducted for each job periodically.  The recommended test is 

described below.  

 

i) Compressive Strength  

 

The compressive strength of 100 mm cubes of the grout shall not be 

less than 17 N/mm2 at 7 days. Cubes shall be cured in a moist 

atmosphere for the first 24 hours and subsequently in water. These tests 

shall be conducted in advance to ascertain the suitability of the grout 

mix. 

 

ii) Cement 

 

Which shall normally be ordinary Portland cement and shall be less 

than one month old. The cement shall be stored in dry place. When 

used, its temperature shall not exceed 40 degree C unless special 

precautions are taken. 
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6.10.5 

 

 

 

 

 

 

 

Mixing of Grout 

 

 

 

 

 

 

 

i) Proportions of the materials shall be based on field trials made on 

the grout mix before commencement of grouting, but subject to the 

limits specified above.  The materials should be measured by weight.  

 

ii) Water shall be added to the mixer first, followed by cement. 

Admixture if any may be added as approved by the Employer’s 

Representative. 

 

iii) Mixing time depends upon the type of the mixer but will normally 

be between 2 and 3 minutes. However, mixing should be for such a 

duration as to obtain uniform and thoroughly blended grout without 

excessive temperature increase or loss of expansive properties of the 

admixtures. The grout should be continuously agitated until it is 

injected.  

 

iv) Once mixed, no water shall be added to the grout to increase its 

fluidity. 

v) Hand mixing is not permitted. 

 

6.10.6 Grouting 

Operations  

6.10.6.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

General 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) Grouting shall be carried out as early as possible but not later than 

one week of stressing a tendon. Whenever this stipulation cannot be 

complied with for unavoidable reasons, adequate temporary protection 

of the steel against corrosion by methods or products which will not 

impair the ultimate adherence of the injected grout should be ensured 

till grouting. The sealing of the anchorage ends after concreting is 

considered to be a good practice to prevent ingress of water. For 

structures in aggressive environment, sealing of the anchorage ends is 

mandatory. 

 

Notes: 

1. Application of some patented water soluble oils for coating of 

steel/VPI powder injections/sending in of hot, dry and oil free 

compressed air through the vents at frequent intervals have shown 

some good results.  

2. Some of the methods recommended for sealing of anchorages are 

proof paper or by building a brick pedestal plastered on all faces 

enclosing the exposed wires outside the anchorages.  

ii) Any traces of oil if applied to steel for preventing corrosion should 

be removed before grouting operation.  

 

ii) Dust shall be flushed with water for cleaning as well as for wetting 

the surfaces of the duct walls. Water used for flushing should be of the 

same quality as used for grouting.  It may, however, contain about 1 
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per cent of slaked lime or quick lime. All water should be drained 

through the lowest drain pipe or by blowing compressed air through 

the duct. 

 

iv) The water in the duct should be blown out with oil free compressed 

air. Blowing out water from duct for cables longer than 50m draped up 

at both ends by compressed air may not be effective Outlet/vent 

provided at or near the lowest point shall be used to drain out water 

from duct. 

 

v) The connection between the nozzle of the injection pipe and duct 

should be such that air cannot be sucked in.  

 

vi) All outlet points including vent openings should be kept open prior 

to the commencement of injection of grout. 

 

vii) Before grouting all air in the pump and hose should be expelled. 

The suction circuit of the pump should be airtight.  

6.10.6.2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Injection of 

Grout  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) After mixing, the grout should be kept in continuous movement.  

 

ii) Injection of grout must be continuous and should not be interrupted. 

 

iii) The method of injection should ensure complete filling of the ducts. 

To verify this, it is advisable to compare the volume of the space to be 

filled by injected grout with the quantity to grout actually. Also, the 

bypass system indicated above is essential for further safety.  

 

iv) Grouting should be commenced initially with a low pressure of 

injection of upto 0.3 N/mm2 increasing it until the grout comes out at 

the other end. The grout should be allowed to flow freely from the 

other end until consistency of the grout at this end is the same as that 

of the grout at the injection end. When the grout flows at the other end, 

it should be closed off and build up of pressure commenced. Full 

injection pressure at about 0.5 N/mm2 shall be maintained for at least 

one minute before closing the injection pipe. It is a recommended 

practice to provide a stand pipe at the highest point of the tendon 

profile to hold all water displaced by sedimentation or bleeding. If 

there is a build up of pressure much in excess of 1 N/mm2 without flow 

of grout coming at the other end, the grouting operation should be 

discontinued and the entire duct flushed with high water pressure. 

 

v) Grout not used within 30 minutes of mixing should be rejected.  
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vi) Disconnection is facilitated if a short length of flexible tube 

connects the duct and injection pipe. This can be squeezed and cut off 

after the grout has hardened. 

 

6.10.6.3 

 

 

 

 

 

Precautions and 

Recommendatio

ns for Effective 

Grouting 

i) When the ambient temperature during the day is likely to exceed 40 

degree C, grouting should be done in the early morning or late evening 

hours.  

 

ii) When the cables are threaded after concreting, the duct must be 

temporarily protected during concreting by inserting a stiff rod or a 

rigid PVC pipe or any other suitable method. 

 

iii) During concreting, care shall be taken to ensure that the sheathing 

is not damaged. Needle vibrators shall be used with extreme care by 

well experienced staff only to ensure the above requirements. 

 

iv) It is a good practice to move the cables in both directions during 

the concreting operations.  This can easily be done by light hammering 

the ends of the wires/strands during concreting.  It is also advisable 

that 3 to 4 hours after concreting the cable should be moved both ways 

through a distance of about 20 cms. With such movement, any leakage 

of mortar which has taken place in spite of all precautions loses bond 

with the cables, thus reducing the chance of blockages. This operation 

can also be done by fixing prestressing jacks at one end, pulling the 

entire cable and then repeating the operation by fixing the jack at the 

other end. Compressed air should be also be pumped to clear leaked 

mortar plug. 

 

v) In case of stage prestressing, cables tensioned in the first stage 

should not remain ungrouted till all cables are stressed. It is a good 

practice while grouting any duct in stage prestressing to keep all the 

remaining ducts filled up with water containing 1 percent lime or by 

running water through such ducts till the grout has set. After grouting 

the particular cable the water in the other cables should be drained 

and removed with compressed air to prevent corrosion. 

 
vi) Care should be taken to avoid leaks from one duct to another at 
joints of precise members. 
 
vii) End faces where anchorages are located are vulnerable points of 
entry of water. They have to be necessarily protected with an effective 
barrier. Recesses should be packed with mortar/concrete and should 
preferably be panted with water proof paint. 
 
viii) After grouting is completed, the projecting portion of vents 
should be cut off and the face protected to prevent corrosion. 
 
ix) Before covering the anchorage zone with concreting, suitable 
proxy coating shall be applied over the anchorage and bearing plates. 
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A proxy coating selected should be such that it is compatible with 
both metal and concrete so that proper bonding is also achieved 
between epoxy coating and concrete after filling the anchorage zone 
with concrete.  

 

6.11 

 

 

 

Inspection 

 

 

 

In general the scope of inspection to be performed in the prestressing 

work shall include the following:  

 

i) Identification, examination, acceptance and laboratory testing of 

materials. 

 

ii) Inspection and recording tensioning. 

 

iii) Inspection of Bed and forms prior to concreting. 

 

iv) Checking of dimensions of members, positions of cables/ducts, 

reinforcing  steel,  air  vents,  other  incorporated  materials, 

anchorages, openings, blackouts, etc. 

 

v) Continual inspection of batching mixing, conveying, placing, 

compacting, finishing, curing, of concrete cubes, etc. 

 

vi) Preparation of concrete specimens for tests and performing of tests 

for slumps, air content, cube strength, etc. 

 

vii) General observation of casting, site, equipment, working 

conditions, weather and other conditions affecting product. 

 

viii) Final inspection of finished members. 

 

ix) Any other items required direction for ensuring quality, process, 

and smooth functioning of the work. 

 

6.12 

 

 

 

 

 

 

 

 

 

 

 

 

Record 

Keeping 

 

 

 

 

 

 

 

 

 

 

 

 

In order to establish evidence of proper manufacture and quality of the 

prestressed concrete members, a system of records as mentioned below 

shall be maintained by the contractor besides such records as may be 

directed by the Employer’s Representative during the progress of the 

work. Two copies of such record shall be made and one copy duly 

signed by the contractor and the site Employer’s Representative shall 

be submitted to the Employer’s Representative.  

 

i) Each prestressed member shall be identified by bed and date of cast 

and an identification number which shall refer to design calculation, 

drawing, tensioning records, concreting records, cube strength 

records. Maintaining of these records shall be the responsibility of 

the contractor. 
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ii) Certified test report of the materials such as prestressing steel, 

anchorages, sheathings, admixtures, expansion joints, aggregates, 

etc. brought by the contractor and used in the structure. These reports 

shall show that the materials conform to the relevant specifications. 

Keeping record of all these test reports including those of cement and 

reinforcing steel, shall be the responsibility of the contractor. 

 

iii) An accurate record of tensioning and grouting operations for each 

and every cable shall be kept. These shall include but not be limited 

to the following: 

a. Date of tensioning/grouting 

b. Cast bed identification 

c. Description, identification and number of the girder 

d. Manufacture, size and class of tendon. 

e. Identification of all the tensioning equipment. 

f. Identification and number of the cable/duct being tensioned 

/grouted. 

g. Cube strength on the date of tensioning. 

h. Design elongation and gauge pressure for the particular cable 

under tension. 

i. Chart indicating actual gauge pressure and corresponding 

measured elongation at each end and at each stage of 

tensioning with graph showing actual gauge pressure vs 

measured elongation and correction value of elongation for 

initial tension before marking. 

j. Slip of anchorages at each end. 

k. The actual net elongation and shortfall or otherwise from the 

design value for each cable. 

l. All data on the date of grouting e.g. time of start and 

completion, initial and final pressure of grout injection, total 

cement consumption, etc. 

m. Any un-natural occurrences encountered during tensioning or 
grouting ; such as failure of equipment, snapping of tendons, 
excessive slippage, blockage of ducts resulting in heavy 
shortfall in elongation or excessive increase in pressure of 
grout injection, or any other problem that may have direct or 
indirect influence on the net stress or effective grouting. 

 
iv) Records of concreting operations and tests shall be kept so that the 
following data be recorded for each member or each group of members 
cast on one bed. 
 

a. Date, time and duration of concreting. Identification of 
batching plant (including its initial and final reading) and other 
important concreting equipment. Quality by weight for each 
ingredient of concrete and mixing time of each batch. 

b. Identification of casting bed and member. 
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c. Design Mix proportion. 
d. Adjustments in water content in the mix due to bulkage of 

sand or absorbed water in coarse aggregate. 

e. Identification and numbering of work strength testing 

cubes.Various field tests conducted at site like workability 

test, determination of water content in sand and coarse 

aggregate, etc 

f. Weather condition, ambient temperature, concrete 

temperature. 

g.  Method and duration of curing Strength of cubes at 7 days, 28 

days and on the date of prestressing. 
h. Strength of cubes at 7 days, 28 days and on the date of 

prestressing. 
i. Failure of equipment and interruption in continuous 

concreting. 

j.  Total cement consumption. 

k. Any un-natural occurrence that may have direct or indirect 

effect on the overall quality of the work. 
 
v) All equipment used in the work shall be calibrated to the satisfaction 
of the Employer’s Representative. The record for calibration done shall 
show the following: - 
 

a. Date of calibration. 

b. Agency and laboratory performing the calibration.  

c. Method of calibration. 

d. A curve showing full range calibration with gauge readings 

plotted against actual load 

6.13 

 

 

 

 

 

 

 

 

 

 

 

 

Installation of 

Bearings  

 

 

 

 

 

 

 

 

 

 

 

i) Care shall be taken during installation of the bearings to permit their 

correct functioning in accordance with the design scheme. It will be 

desirable that the representatives of the manufacturer be at the time of 

installation of bearings at least for first few girders or the work of 

installation be also included in the scope of the work of the 

manufacturers. 

6.14 

 

 

 

Installation of 

Expansion 

Joints  

 

 

It shall be preferable to have stainless steel as expansion joint. Care 

shall be taken during installation of the expansion joints to permit their 

correct functioning in accordance with the design scheme. It will 

desirable that the representatives of the manufacturer be present at the 

time of installation of expansion joints at least for first few joints or the 

work of installation be also included in the scope of work of the 

manufacturer. 

6.15 

 

 

 

 

 

Drainage 

Outlets  

 

 

 

 

 

The drainage outlets shall be in conformity to the requirements and 

code of practice. The spacing of the drainage outlets shall be as per 

approved drawing or as directed by the Employer’s Representative. 

The down spouts shall be adequately fixed to the deck and shall be of 

rigid corrosion resistant materials not less than 100 mm dia in the least 

dimension and shall be provided with suitable clean out fixtures. These 

outlets shall be so provided that the discharge of the rain water drained 
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by them is not directed towards any part of the super-structure or sub- 

structure component. 

 

6.16 

 

 

Rates 

 

 

The rates offered by the bidders are deemed to include direct / indirect 

cost of all the activities mentioned herein. Contractor will have no right 

to demand any extra cost for completion / compliance of above 

specifications / instructions. 

7.0 BORED PILES 

7.1 

 

 

Content 

 

 

This section covers the technical requirement for installation of bored 

cast-in-situ reinforced concrete vertical piles & raker piles of specified 

load carrying capacity and diameter, including load tests on piles for 

all types of structures. 

 

7.2 

 

 

 

 

 

 

 

 

Pile Installation 

 

 

 

 

 

 

 

 

 

i) Installation of piles shall be carried out as per pile layout drawings, 

installation criteria and the instructions of the Employer’s 

Representative  

 

ii) Safe load capacity of pile of various diameters in vertical 

compression, horizontal (lateral), for various pile diameters are to 

be clearly specified in the Drawing by the Contractor in the 

schedule of items.  

 

iii) The Contractor shall ensure and guarantee the “safe load”  

capacities both for initial test piles and working piles.. 

 

iv) Before installing the initial test pile, Contractor shall finalise the 

pile testing arrangement and get the approval from the Employer’s 

Representative. 

 

v) It is envisaged that the working piles shall be installed after the 

successful completion of the initial pile load test.  

 

vi) In case the Contractor desires to install the working piles, pending 

successful completion of initial pile load test, he may be permitted 

to do so, provided he gives undertaking to the Employer’s 

Representative to bear all associated risks and costs involved to 

make up for the short falls in the pile capacity, in the event of the 

failure of the initial pile load tests to establish specified safe load 

carrying capacity of initial test pile. 

 

vii) The Employer’s Representative reserves the right to reject any  pile 

which in his opinion is defective on account of safe load carrying 

capacity, structural integrity, position, alignment, concrete quality 

etc. Piles that are defective shall be pulled out or left in place as 
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judged convenient by the Employer’s Representative, without 

affecting the performance of adjacent piles. The Contractor shall 

install additional piles to substitute the defective piles, as per the 

directions of the Employer’s Representative, at no extra cost to the 

owner. Further, the cost of additional piles and increase in the pile 

cap size, if any, on account of additional piles shall be borne by the 

Contractor. If any bore hole is defective or is abandoned, it shall be 

filled up with lean concrete 1:4:8 at contractor’s cost. 

 

viii) In case, the Contractor fails to establish the safe load carrying 

capacity based on initial pile load test, the owner shall have full 

rights to get the work of piling done by any other agency of 

repute, all at the risks and cost of the Contractor.  

 

ix) Each pile shall be identified with a reference number. The 

convenience of installation may be taken into account while 

scheduling the sequence of piling in a group.  

 

x) Level marks shall be accurately painted on each pile immediately 

after its installation.  Subsequently, if any pile displays any 

tendency to heave up due to installation of other piles or due to 

any other reasons, the same shall be reinstalled firms as per the 

directions of the Employer’s Representative without any extra 

cost.  

 

Xi) The Contractor shall record all the information during installation 

of piles. Typical data sheet for recording pile data shall be as 

shown at Annexure-1. On completion of each pile installation, 

pile record in triplicate shall be submitted to the Employer’s 

Representative within two days of completion of concreting of 

the pile.  

 

xii) Approvals  of  termination  depth  by  the  Employer’s 

Representative  in  no  way  absolve  the  Contractor  of  his 

responsibility to guarantee the `safe load’ capacities of the piles 

as indicated in this document.  

7.3 

 

 

Control of 

Position and 

Alignment  

 

Piles shall be installed as accurately vertical (for vertical piles) as well 

as to specified rake (for raker piles) as possible. The permissible limits 

for deviation with respect to position and (inclination) alignment shall 

confirm to IS: 2911. 

7.4 

 

 

Pile Installation  

 

 

The equipment and accessories for installation of piles shall be selected 

giving due consideration to the sub soil conditions, ground water 

conditions, type of founding material etc. These shall be of standard 

type and shall have the approval of the Employer’s Representative.  
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7.4.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Bored Pile 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) Boring / drilling operations shall be done with conventional rigs or 

by rotary hydraulic feed drilling rigs, and wherever considered 

necessary reverse mud circulation technique shall be adopted. The 

cutting tool shall have suitable ports for the bentonite slurry / Polymer 

circulation. The rotary drilling rigs shall have suitable and adequate 

accessories for boring / drilling through all type of strata expected at 

site.  

 

ii) Working level shall be above the cut-off-level. After the initial 

boring of about 1m, temporary guide casing of suitable length shall be 

lowered in the pile bore for vertical pile. The diameter of guide casing 

shall be such as to give the necessary finished diameter of the concrete 

pile. The centre line of guide casing shall be checked before continuing 

further boring. Guide casing shall be minimum of 1.0m length. 

Additional length of casing may be used depending on the condition 

of the strata, ground water level etc. For raker piles, permanent guide 

case shall be provided upto the founding level. 

 

iii)The temporary guide casing (if provided) shall be withdrawn 

cautiously, after concreting is done upto the required level. While 

withdrawing the casing, concrete shall not be disturbed. 

 

iv)The size of cutting tools shall not be less than the diameter of the 

pile by more than 75mm. However, the pile bore shall be of the 

specified size. 

 

v)Permanent MS Liners shall be provided for piles upto point of refusal 

or as directed by the Employer’s Representative. The Contractor shall 

fabricate MS Liners from MS sheets to suit to the diameter of the pile. 

The required length of the Liners will be made up by welding each 

unite at site. The thickness of the Liners shall not be less than 6mm and 

for the bottom length of 1.2m or such increased length as decided by 

the Employer’s Representative, the thickness can be increased 

suitably. The bottom end of the MS Liner shall be stiffened by welding 

additional plates to withstand the impact during driving. 

vi)In case hard rock is encountered, chiselling is essentially required 

for softening of the rock, the same may be adopted only on approval 

of the Employer’s Representative, at no extra cost to the owner. 

Advancement of pile bore shall be done by drilling only, in case of use 

of rotary hydraulic drilling rig. 

 

vii)The piles shall be founded on hard or soft rock or other suitable 

strata as per the directions of the Employer’s Representative. Where 

the pile is required to be founded in hard rock, a minimum embedment 

as follows shall be ensured 
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Minimum, Embedment  

i)Rock SBC>100t/sq . m. 3x dia . of Pile. 

ii)Rock SBC>200t/sq.m.  2x dia. Of Pile. 

 

viii)Drilling mud (bentonite slurry) shall be used for stabilizing the 

sides of the pile bore. Drilling mud to be used shall meet the 

requirements, as given below. 

a. Liquid limit of bentonite when tested in accordance with 

IS:2720 (part v) shall be more than 300 percent and less than 

450 percent. 

b.  Sand content of the bentonite powder shall not be greater than 

7 percent. 

c. Bentonite solution should be made by mixing it with fresh 

water using pump for circulation. The density of the freshly 

prepared bentonite suspension shall be between 1.034 and 1.10 

gm / ml depending upon the pile dimensions and type of soil 

in which the pile is to be installed. However, the density of 

bentonite suspension after mixing with deleterious materials 

in the pile bore may be upto 1.25 gm / ml.  

d. The marsh viscosity when tested by a marsh cone shall be 

between 30 to 60 seconds.  

e. The differential free swell shall be more than 540 percent. 

f. The pH value of the bentonite suspension shall be between 9 

and 11.5. 

 

ix. Maintaining the bore hole: The bentonite slurry shall be 

maintained at 1.5m above the ground water level during boring 

operations and till the pile is concreted. The bentonite slurry shall 

be under constant circulation till start of concreting and shall meet 

the requirements stipulated in the subsequent clauses. 

 

x. Cleaning of Pile bore 

 

a. After completion of the pile bore upto the required depth, the 

pile bore shall be cleaned by three stage flushing of slurry 

using airlift technique. The bottom of the pile bore shall be 

thoroughly cleaned by airlift technique. Cleaning shall ensure 

that the pile bore is completely free from sludge / bored 

material, debris of rock / boulder etc. Necessary checks shall 

be made so as to confirm the thorough cleaning of the pile bore 

b. Pile bore shall be cleaned by fresh drilling mud through tremie 

pipe before and after placing the reinforcement and just before 

the start of concreting 

c. Concreting operations shall not proceed if the contaminated 

drilling mud at the bottom of the pile bore possesses a density 

of more than 1.25 t / cu.m. The drilling mud sample shall be 

collected from the bottom of pile bore. For this a solid cone 

shall be lowered by a string to the bottom of pile bore. A 
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sampler tube closed at top with a central hole (hollow cylinder) 

is lowered over the cone, then a top cover shall be lowered 

over the cylinder. Care shall be taken for proper fittings of 

assembly to minimise the leakage, while lifting the cone 

assembly to the ground surface. The slurry collected in the 

sampler tube shall be tested for density and sand content 

d. Consistency of the drilling mud suspension shall be controlled 

throughout concreting operations in order to keep the bore 

stabilized, as well as to prevent concrete getting mixed up with 

the thicker suspension of the mud 

e. A protocol shall be maintained regarding the strata at the 

founding level, SPT value, percent core recovery, Unconfined 

Compressive Strength (UCS) from the nearest borehole, 

socketing horizon, flushing of pile bore, time interval between 

end of boring and start of concreting, bentonite density before 

start of concreting 

 

7.4.2 Carriage & 

Disposal  
Bored spoil material and contaminated mud shall be disposed off up 

to a lead of 2 kms as directed by Employer’s Representative.  

7.4.3 

 

Concerting 

 
i. Technical specification for cast-in-situ concrete and allied works 

along with IS: 2911 shall be applicable to concrete works for piles. 

 

ii. Minimum grade of concrete shall be M25. Cement content shall be 

425kg/cu.m. or 10% more than that determined from the mix design, 

whichever is higher. 

 

iii. The slump of concrete shall vary between 150 to 180 mm for bored 

piles 

 

iv. Concreting shall not be done until the Employer’s Representative 

is satisfied that the termination level of pile, is as per the installation 

criteria mentioned else where in the specification. 

 

v. The time interval between the completion of boring and placing of 

concrete in pile bore shall not exceed 6 hrs. In case the time interval 

exceeds 6 hrs the pile bore shall be abandoned. However, the 

Employer’s Representative may allow concreting provided the 

Contractor extends the pile bore by 0.5 m beyond the termination level 

and clean the pile bore. The entire cost of all operation and materials 

for this extra length shall be borne by the Contractor. 

 

vi. Concreting shall be done by tremie method. The operation of tremie 

concreting shall be governed by IS: 2911. Drilling mud shall be 

maintained sufficiently above the ground water level as specified 

elsewhere in the specification. 
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vii. Concreting by tremie shall continue to allow the initial pours of 

concrete mixed with bentonite slurry, sludge and cut spoils from the 

bore over flows and the consistency and quality of the over flowing 

concrete is comparable to that of designed mix.  The length of over 

flow will be decided by the Employer’s Representative. 

 

viii. It shall be ensured that volume of concrete poured is atleast 

equal to the theoretically computed volume of the pile shaft being 

cast. 

 

7.5 

 

 

 

 

Top of Concrete 

in Pile and Cut- 

off-level (COL) 

 

 

 

i) Cut-off-Level of piles shall be as indicated in drawings released for 

construction and / or as indicated by the Employer’s Representative.  

 

ii) The top of concrete in pile as cast shall be above the cut-off-level 

by 1.0 metre (maximum) to remove all laitance and weak concrete and 

to ensure good concrete at cut-off-level, for proper embedment into the 

pile cap. 

 

iii) Cement being used for concreting this extra length of pile above 

the  cut-off-level,  as  per  the  requirements  of  technical specification 

shall only be considered as the material being used for the work, for 

the purposes of reconciliation of cement consumption. 

 

iv) Preparation of Pile head: The area surrounding the piles shall be 

excavated upto the bottom of the pile caps. After seven days of 

concreting of pile, the exposed part of concrete above the COL shall 

be removed / chipped off and made rough at COL. The projected 

reinforcement above COL shall be properly cleaned and bent to the 

required shape and level to be anchored into the pile- cap. The pile top 

shall be embedded into the pile cap by 150 mm or clear cover to 

reinforcement, whichever is higher.  

 

v) All loose material on the top of pile head after chipping to the 

desired level shall be removed and disposed off upto a lead of 2Kms 

as directed by the Employer’s Representative. 

 

7.6 

 

 

 

 

 

 

 

 

 

Reinforcement 

 

 

 

 

 

 

 

 

 

i) Technical specification for cast-in-situ concrete and allied works 

along with IS:2911 shall be applicable for reinforcement for piles. 

 

ii) Longitudinal reinforcement in pile shall be high yield strength 

deformed steel (HYSD) bars conforming to IS:1786, unless specified 

otherwise. Lateral reinforcement in pile shall be of mild steel 

conforming to IS: 432 Part-1 or HYSD bars as per IS: 1786. 
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iii) The longitudinal reinforcement shall project 50 times its diameter 

above cut-off-level unless otherwise indicated. 

 

iv) The minimum clear spacing between the two adjacent main 

reinforcement bars shall normally be 100 mm for the full depth of cage 

and they shall be held firmly in position by tack welding suitable 

stiffeners.  For links, the spacing shall not be less than 150mm and in 

no case more than 250mm. 

 

v) Proper cover to reinforcement and central placement of the 

reinforcement cage in the pile bore shall be ensured by use of suitable 

concrete spacers or rollers, cast specifically for the purpose. Placement 

of reinforcement cage to its full length shall be ensured before 

concreting. 

 

vi) Minimum clear cover to the reinforcement shall be 75 mm, unless 

otherwise mentioned. 

 

7.7 

 

 

 

 

Building Up of 

Piles 

 

 

 

 

If any pile, already cast as per construction drawing, requires any 

extra casting due to any change in cut-off-level, then the pile shall be 

built up by using at least one grade higher concrete than specified for 

piles, ensuring proper continuity with the existing concrete and to the 

satisfaction  of  the  Employer’s Representative.  Necessary 

reinforcement, as per design requirement and suitable shuttering shall 

be provided, before casting the concrete. Surrounding soil shall also 

be built up to the required level by proper compaction, to ensure 

lateral capacity of the pile. 

 

7.8 Breaking Off of 

Piles 
If any pile already cast requires breaking, due to subsequent change 

of cut-off-level, then the same shall be carried out, not before seven 

days of casting without affecting the quality of existing pile, such as 

loosening, cracking etc., and to the satisfaction of the Employer’s 

Representative.  

7.9 

 

 

 

 

 

 

100mm Dia 

Bore Hole  

 

 

 

 

 

 

i) Bore hole shall be made as per IS: 1892 for determining (which is 

one of the criteria of establishing) start of socketing horizon and 

termination level of piles. Standard Penetration Test (SPT), as per IS: 

2131, in a bore hole shall be conducted at 1.0 m interval in the 

overburden soil and rock portion having core recovery < 30%. 

 

ii) Number of bore holes for determining termination shall vary 

depending on the site condition and as decided by the Employer’s 

Representative. In case of uniform strata, 1 borehole may be 

sufficient for 40-50 piles or in a pile group. In case of erratic strata, 

the number of boreholes may be 1 in 20 to 40 piles. However, at the 
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location of initial load test piles, one such borehole shall be done at 

each location. 

 

7.10 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Load Test on 

Piles  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) This part of the specification covers the requirements for initial and 

routine load tests on reinforced concrete single vertical piles of 

specified diameter to assess their vertical, horizontal (lateral) and pull 

out load carrying capacities. 

 

ii) The work shall include mobilisation of all necessary equipment, 

kentledge, anchor piles / rock anchors, or combination of kentledge 

and anchor piles / rock anchors, providing necessary engineering 

supervision and technical personnel, skilled and unskilled labour, etc., 

As required, to carryout the complete pile testing and submission of 

test reports. 

 

iii) The Contractor shall carryout all works meant within this 

specification, even if not explicitly mentioned under the scope. All the 

works shall be carried out to the satisfaction of the Employer’s 

Representative. 

 

iv) All pile testing shall conform to IS: 2911(Part IV) and modified to 

the extent given below. 

 

v) It is essential that all the equipment and instruments are properly 

calibrated both at the commencement and immediately after the 

completion of tests, so that they represent true values. If the 

Employer’s Representative so desires, the Contractor shall arrange for 

having the instruments calibrated in presence of the Employer’s 

Representative, at an approved laboratory at his own cost and the test 

report / calibration certificate shall be submitted to the Employer’s 

Representative. 

vi) The complete jacking system including the hydraulic jack, 

hydraulic pump and pressure gauge shall be calibrated as unit. The 

complete unit shall be calibrated over its complete range of travel for 

increasing and decreasing loads same as that of test loads. The 

calibration certificate shall be submitted to the Employer’s 

Representative.  

 

vii) The reaction load to be made available for the test shall be at least 
25% greater than the maximum jacking force. The reaction system as 
relevant shall be designed for the total reaction load. All reaction loads 
shall be stable and balanced during all operations of testing. During 
testing, stability of reaction system shall be ensured. 
 
viii) The load applied on the pile shall be measured by a calibrated 
pressure gauge mounted on the jack with a least count of not more than 
10% of the safe load. 
 
ix) The displacement of pile (in vertical, horizontal and uplift) shall be 
measured using dial gauges having a least count of 0.01mm. 
 
a) Load test shall be conducted at pile cut of level ( COL ). If the 

water table is above the COL the test pit shall be kept dry through 
out the test period by suitable de-watering methods. 

b) In case of initial vertical load test, where the water table level is 

7.11 

 

 

Test Pile 

Installation  

 

 

 

i) Piles shall be installed as specified elsewhere in this specification. 

 

ii) Pile installation data as applicable shall be furnished along with the  

load  test  results  in  triplicate,  to  the  Employer’s Representative. 

 

7.12 

 

 

 

 

 

 

 

 

 

Type of Tests 

 

 

 

 

 

 

 

 

 

 

i. The Contractor shall carry out three categories of load tests i.e initial 

load test, routine load test and pile integrity test. 

 

ii. Initial load test shall be conducted to assess the safe load carrying 

capacity of pile before start of installation of working Piles. This shall 

include the following type of tests. 

 

a. Vertical (compression) load test to assess safe vertical load 

capacity. 

iii. Routine load tests shall be conducted to verify the load capacity of 

working pile. This shall include the following types of tests:  

 

a. Direct vertical (compression) load test for vertical load 

capacity  

iv. The minimum number of routine load test on working piles shall be 

as directed by Employer’s Representative.  

 

v. Pile Integrity Test has to be conducted on 100% of the piles on each 

bridge. 

 

7.13 

 

 

 

 

 

 

 

Test Pile for 

routine load  

 

 

 

 

 

 

 

i. The test piles for routine load test shall be identified by the 

Employer’s Representative. For initial load test, test piles shall be 

installed as directed by the Employer’s Representative.  

 

ii. A minimum time period of four weeks shall be allowed between the 

time of pile casting and testing. Test pile head shall be prepared for 

testing purposes only, one week after casting the pile.  
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iii. Test piles shall be cut off at the proper level and provided with a 

proper cap / head, so as to provide a plane bearing surface for the test 

plate and for proper arrangements for seating of the jack and dial 

gauges. 

 

7.14 Vertical Load Test 

7.14.1 

 

 

 

 

 

 

 

Equipment and 

Test Set Up  

 

 

 

 

 

 

i. A steel plate of sufficient thickness but not less than 50mm shall be 

centered on the pile head / cap to prevent it from crushing under 

applied load. The size of the circular test plate shall not be less than the 

pile size nor less than the area covered by the base of the hydraulic jack 

(s). 

 

ii. The datum bars shall be supported on immovable supports 

preferably of concrete pillars or steel sections placed sufficiently far 

away from the test pile. The distance shall not be less than 3 times the 

diameter of test pile and in no case less than 2 metres from the edge of 

test pile. These supports shall be placed at a sufficient depth below 

ground to be unaffected by ground movements.  

 

7.14.2 

 

 

 

 

 

Loading System  

 

 

 

 

 

i. The test load on pile shall be applied in one of the following ways as 

approved by the Employer’s Representative.  

 

a. By means of hydraulic jack(s), which obtain reaction from 

kentledge heavier than the required test load. While using this 

method care shall be taken to ensure that the centre of gravity 

of kentledge is on the axis of the pile. The load applied by the 

jack(s) shall also be coaxial with the pile. The nearest edge of 

the crib supporting the kentledge stack shall not be closer than 

1.5 metres to the edge of the test pile. 

b. By means of hydraulic jack(s), which obtain reaction from 

anchor piles ( for initial pile load test ) and / or suitable loading 

frame. While using this method all anchor piles shall be at a 

centre to centre distance of atleast three times the test pile shaft 

diameter from the test pile and in no case less than 2 metres. 

Care shall be exercised to ensure that the datum bar supports 

are not affected by heaving up of the soil.  

c. By means of hydraulic jack(s), which obtain reaction from 

suitable rock anchors ( for initial pile load test ). When this 

method is adopted, the anchor transferring the load to the 

ground shall not be closer than two times the test pile shaft 

diameter to the test pile and in no case less than 1.5m.  

d. By means of combination of kentledge, anchor pile / rock 

anchors. 
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e. The measurement of strains for load monitoring may also be 

done by load cell connected to a digital read out unit.  

 

7.14.3 

 

 

 

 

 

 

 

Measuring 

System 

 

 

 

 

 

 

 

i. Settlement of the pile shall be recorded by four dial gauges placed at 

diametrically opposite locations and suspended from the datum bar 

around the pile. Settlement / movement of the pile top can also be made 

by three Linear Variable Differential Transducers (LVDTs) having at 

least 100mm of travel. The read out unit shall have a minimum display 

of 3½ digits, capable of monitoring output at least 10 DC/PC type 

LVDTs. 

 

ii. Additionally a graduated scale of at least 150mm long and divided 

in graduations of 500  shall be fixed to the pile and tungsten wire 

shall be fixed in opposite side.  Measurement of the pile settlement 

shall also be done by a suitable total station digital theodolite. Typical 

set up for measuring system shall be submitted by the Contractor. 

 

7.14.4 Test Procedure The test shall be carried out by the direct loading method in successive 

increments for initial and routine load test. 

7.14.4.1 Direct Loading 

Method  
The test shall be carried out as per the procedure outlined below:-  

 

i. The load shall be applied to the pile top in increments (steps ) of 

about 20% of the rated capacity of the pile or as directed by Employer’s 

Representative. Each increment of load shall be applied as smoothly 

and expeditiously as possible. Settlement reading shall be taken before 

and immediately after the application of next increment and at 15, 30 

minutes and thereafter at every 1/2 hour until application of the next 

load increment.  

 

ii. Each stage of loading shall be maintained till the rate of movement 

of the pile top is not more than 0.2mm / hr or until two hours have 

elapsed, whichever is earlier. 

 

iii. The rate of movement of pile shall not be permitted to be 

extrapolated from period of test less than one hour.  

 

iv. Loading on the pile shall be continued till one of the following takes 

place:  

 

a.  In case of initial load test 

1. Applied load reaches three times the safe vertical load 

carrying capacity. 

2. The maximum settlement of pile exceeds a value of 10 

percent of pile diameter. 

b. In case of Routine Load Test  
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1. Applied load reaches one and half times the safe vertical 

load carrying capacity. 

2. The maximum settlement of Test Loading in position 

attains 12mm. 

v. Where yielding of the soil / rock does not occur, full test load shall 

be maintained on the pile head for a minimum period of 24 hrs, after 

the last increment of load has been applied. Settlement /values shall be 

recorded at every 6 hrs interval during this period.  

 

vi. Unloading shall be carried out in the same steps as loading. A 

minimum period of 30 minutes shall be allowed to elapse between two 

successive stages of load decrement. The final rebound shall be 

recorded 6 hours after the entire test load has been removed. 

 

7.14.5 

 

 

 

 

Assessment of 

Safe Load  

 

 

 

 

The safe vertical load carrying capacity of single pile from the initial 

and routine vertical load tests shall be the least of the following values 

:  

i. Two-third  of the final load, at which the total settlement is 12mm. 

 

ii. 50 percent of the final load, at which the total settlement equals to 

10 percent of the pile diameter. 

 

7.15 Deleted 

7.16 PILE  INTEGRITY TESTS   

7.16.1 

 

 

 

 

 

 

Integrity Testing  

 

 

 

 

 

 

General 

 

Pile integrity testing shall be used as specified or required as a method 

of proof-testing a pile as work proceeds with the aim of indirectly 

assessing one or more of the following:-  

 

i. The structural integrity of the pile. 

ii. The relative shape of the pile shaft and an estimate of the physical 

dimensions of the pile or both. 

iii. The continuity of the pile 

 

Pile integrity testing shall be performed as specified in Employer’s 

Requirements. 

7.16.2 

 

 

 

 

Test Procedure  

 

 

 

 

Where integrity testing is required, the test to be adopted shall be one 

of the following :  

i. Sonic impact test (SIT) 

ii. Sonic vibration test (SVT) 

iii. Alternative test as specified 
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The testing, if done, the scheme shall be got approved by Employer’s 

Representative.  

7.16.3 Supervision & 

Recording of 

Results  

Pile tests shall be carried out under the direction of a suitable person 

experienced in the supervision of pile integrity tests. 

7.17  Sampling, 

Testing, 

Acceptance 

Criteria 

Including 

Construction 

Tolerances  

Frequency of sampling, testing and quality assurance including the 

method of conducting the tests, acceptance criteria and construction 

tolerances shall be as per IS specification. 100% piles shall be tested 

with pile integrity test. 

 

 

 

 

 

 

 

Annexure - I 

Pile Data 

1. Reference No. Location (Co-ordinates) ______ area. 

2. Sequence of piling 

3. Pile diameter & type 

4. Working level (Platform level) 

5. Cut off level (COL) 

6. Actual length below COL 

7. Pile termination level  

a) Start of socket ( Level): 

b) Termination of pile (Level): 

8. Top of finished concrete level 

9. Date and time of start and completion of boring. 

10. Type of soil/ rock at pile tip 

 

11. Method of boring operation 

12. Details of drilling mud as used : 

 

i) Freshly supplied mud 

                Liquid limit 

     Sand content 

               Density 

               Marsh viscosity 

               Swelling index 

               PH value 

13. Contaminated mud.  

density 

Sand content 

14.1 Standard Penetration Test (SPT)  

       Penetration for 100 blows at 

       Socketing Level for reference pile:  

 

14.2 Unconfined Compression Strength (UCS)  

Value in rock (from the nearest bore hole): 

Core recovery (from the nearest bore hole): 
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14.3 Rate of drilling in mm / hr.: 

a) At start of socketing horizon 

b) At termination level 

 

16. Date and time of start and completion of concreting. 

17. Method of placing concrete 

18. Concrete quantity 

Actual : 

theoretical: 

19. Ref. number of test cubes 

20. Grade and slump of concrete 

21. Results of test cubes 

22. Reinforcement details: 

Main reinforcement     Stirrups: Type 

No._______________     No._______________ 

Dia ______________     Dia ______________ ] 

Depth_____________     Depth_____________ 

23. Any other information regarding obstructions, delay and other interruption to the sequence of 

work. 

24. Pile bore log details (in brief). 

 

 

 

Annexure - II 

PROJECT _________________ 

 

PILE LOAD TEST: VERTICAL/ HORIZOTAL/UPLIFT 

 

 

Pile No.: 
 

Date of cast: 
 

Method of boring: 
 

Type of pile: 
 

Diameter: 
 

Capacity: 
 

Type of test: 
 

Loading method: Direct / Cyclic details : 
 

Commencement of test: 
 

Completion of test : 
 

Brief description of testing arrangement: 
 

Tension or Compression piles: 
 

Capacity of jack: 
 

Jack constant: 
 

Weight of kentledge 
 

Reaction pile deload (if any) 
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DATE TIME PRESSURE LOAD DIAL GAUGE SETTLEMENT (mm) REBOUND 

GAUGE MT READING   AVERAGE NET 

   

   
 

 

Submission of test results: 
 

i. Time Vs Settlement.  
ii. Load Vs. Settlement indicating the safe load.  

Separation of skin friction & end bearing of pile, in case of cyclic initial vertical load tests. 

 

 

8. BEARINGS  

8.1 General A] Elastomeric bearings under PSC girder (Horizontal bearings) 

shall be as per UIC guidelines.  

1. The Elastomeric bearing shall be as per UIC 772 2R 

and shall have the following properties. 

 
a) Shore Hardness = 6 + 5 

b) Share Module     = 8kg/cm 

c) Raw material chloroprene (CR) shall only be used 

in manufacture of bearing. 

 
SEQUENCE OF INSTALLATION: -    
1.Provide minimum 15mm thick pre-packed high early 

strength non shrink levelling   mortar over RCC pedestal. 
2. Place bearing over pedestal after pre-packed high early 

strength non shrink levelling mortar gain strength. 
3. Lower the superstructure over bearing. 

 

Reference drawings No. 

No  SURAT/DFC/D/WC-ST/MB-99/2011  

 

B] Vertical Bearings shall be as per UIC guidelines.  

There are two vertical bearings (Type A & Type B) – lateral and 

longitudinal direction.  

 

1. The vertical elastomeric bearings has been 

designed as per IRC: 83 (Part II) – 1987 

2. Material: 

2.1 Raw material chloroprene (CR) shall be used in 

manufacture of elastomeric bearing 
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2.2 Properties of elastomeric shall be as per CL: 

915.1 & 915.2 as per IRC 83 (part ii) -1987. 

2.3 Laminates of mild steels confirming to is: 2062. 

2.4 Anchor bolts material as per grade 4.6 of is: 

1367 & sleeve material as per is : 2062 & detail 

of thread as per is: 1367. 

2.5 Suitable nos. of washer are to be used as 

packing to tighten the anchor bolts with 

M.S.Plate. 

3. M.S. plate (backing plate) shall be vulcanised along 

with the elastomeric bearing at the time of 

manufacturing. 

4. M.S. Plate (backing plate) will be coated one coat of 

epoxy primer. 

5. Anchor sleeve & bolts will be hot dip galvanised 

coated after welding before dispatch. 

6. Manufacturing tolerances as per table 2 cl . 917.7 of 

IRC :83 (part ii) -1987. 

7. All material specifications, fabrication, testing and 

acceptance of bearing shall be in accordance with 

tender document and IRC: 83 (part ii) -1987 

specification. 

 

Reference drawings No. 

No.PP/SOMA_DFCC/BOX/35 TON-TYPE-B,  
No.PP/SOMA_DFCC/BOX/40 TON-TYPE-A, 

 

9.0 Laying Boulder Aprons, Sausages 

9.1 

 

 

 

 

 

 

 

General 

 

 

 

 

 

 

 

This work shall consist of laying boulders on the bed of rivers for 

protection against scour.  

 

Where the required sizes of boulders are not available, cement 

concrete boulders of equivalent weight shall be used. The grade of 

concrete shall be M15 nominal mix. Cement concrete blocks shall be 

preferred where practicable. The stones used in Apron shall be sound, 

hard, durable and fairly regular in shape. Stone subject to marked 

deterioration by water or weather shall not be used.  

 

Quarry stones are preferable to round boulders as the later roll off 

easily. Angular stones fit into each other better and have good 

interlocking characteristics. 

 

9.2 

 

 

Boulder Apron  

 

 

The size of stone should conform to clause 5.3.7.2 of IRC: 89.  
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The size of stone shall be as large as possible. In no case any fragment 

shall weigh not less than  35 kg. The specific gravity of stones shall be 

as high as possible and it shall be not be less than 2.65. 

 

To ensure regular and orderly disposition of the full intended quantity 

of stone in the apron, template cross walls in dry masonry shall be built 

about a metre thick and to the full height of the specified thickness of 

the apron at the intervals of 30 meters all along the length and width 

of the apron. Within these walls, the stones then shall be hand packed. 

 

The surface on which the apron is to be laid shall be levelled and 

prepared for the length and width as shown on the drawings. Incase 

the surface on which apron is to be laid is below the low water level, 

the ground level may be raised upto low water level by dumping earth 

and the apron laid thereon. The quantity of stone required in the apron 

shall be re-worked out by taking the toe of pitching at higher level. 

 

 

10.0 Pitching / Revetment on slopes 

10.1 General The work shall consist of covering the slopes of banks with stone, 

boulders, cement concrete blocks over a layer of granular material 

called filter. 

10.1.1 

 

 

 

 

 

 

 

 

 

 

Pitching 

 

 

 

 

 

 

 

 

 

 

The pitching shall be provided as indicated in the drawings. The 

thickness of the pitching shall be 230 mm and it shall be backed by a 75 

mm Thick layer of filter material, the shape of stone pitching shall be as 

per the approved drawings.  

 

The stones shall be sound, hard, durable and fairly regular in shape. 

Quarry stones shall be used for this purpose. Round boulders shall not 

be allowed. Stone subject to marked deterioration by water or weather 

shall not be accepted. 

 

The boulders to be used shall not be than 35 kg each.  Voids of pitching 

shall be filled with cement sand mortar 1:4.  

10.1.2 

 

 

 

 

Filter Media 

 

 

 

 

The material for the filter media shall consist of sand, gravel, stone or 

coarse sand (material shall be of GW, SP, SW groups as per IS 1498-

1970). To prevent escape of the embankment material through the 

voids of the stone pitching / cement concrete blocks as well as to allow 

free movement of water without creating any uplift head on the 

pitching, one or more layers of graded materials, commonly known as 

a filter medium, shall be provided underneath the pitching.  
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PART – III  

 

ADDITIONAL TECHNICAL 
SPECIFICATIONS  
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1.0 Additional SPECIAL CONDITIONS OF CONTRACT GENERAL: 

 

In these Special Conditions of Contract the following terms shall have the meaning hereby 

assigned to them except where the context otherwise requires:   

 

"General Condition of Contract" shall mean General Conditions of Contract – as contained 

in this Tender/ Bid document vide chapter IV First Sheet.  

 

Standard Specifications shall mean "Indian Railways Unified standard specifications (works 

and materials) Vol –I &II in Tender form (First sheet). 

 

Standard Schedule Items/Rates shall mean the Items/Rates in the Unified standard 

schedule of rates (works & materials)-2011 

 

All other terms shall have the same meaning as assigned to them in the General Conditions 

of Contract and Standard Specifications. 

 

Where there is any conflict in conditions/Specifications contained in various parts, order of 

precedence will be as given below- 

 

Any foot note given by the Railway in the schedule of quantities and rates. 

Description of item in the Schedule of Quantities and rates. 

Special Specifications.  

Additional Special Conditions/of Contract. 

Standard Specifications. 

Special Conditions of Contract. 

General Conditions of Contract. 

 

Where there is any conflict in the description, Unit, rate etc. of items based on  ussor-2011, 

as included in the “Schedule of items, Quantities and rate “ incorporated in the 

tender/Contract document on the one hand and the USSOR-2011 on the other hand, 

USSOR-2011 should prevail.  

                           

Every endeavour has been made to avoid any error which can materially affect the basis of 

the Tender and it is understood that the Contractor has taken upon himself and provided for 

the risk of any error which may be subsequently and shall make no subsequent claim on 

account thereof.  
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1.2 PRODUCTION OF TEST CERTIFICATES: 

The contractor shall have to produce Test Certificates for any items of material 

procured by him for use in the work as may be called for by the Engineer or his 

representative to establish that the materials conform to the specification for the 

works. The Contractor shall produce Test Certificates issued by an authority 

acceptable to the Engineer in regard to the relevant properties of high tensile steel 

wires, reinforcement steel or structural steel (as supplied and used by the Contractor) 

including the country name of manufacturer). 

 

1.3. PAYMENT OF ROYALTY CHARGES: 

All taxes, royalty charges, etc. of whatever nature in connection with the work 

including extraction and supply of rubble  stone/stone ballast/sand/moorum/earth or 

any other material used on the work shall have to be borne by the Contractor. The 

Contractor will be required to obtain a royalty clearance certificate from the concerned 

Revenue Authorities/Collector and produce the same to the Engineer after 

completion of the supply but before release of the final bill.  

  

1.4. ROYALTIES AND PATENT RIGHTS: 

The Contractor shall defray the cost of all royalties, fees and other payments in 

respect of patents, patent rights and licenses which may be payable to patentee, 

licensee or other person or corporation and shall obtain all necessary licenses.  

The contractor shall indemnify, the Railway or any agent, servant or employee of the 

Railway against any action, claim or proceedings relating to infringement use of any 

patent or design any alleged patent or design rights and shall pay any royalties or 

other charges which may be payable in respect of any articles or materials or part 

thereof included in the contract. In the event of any claim being made or action being 

brought against the Railway or any agent, servant or employee of the Railway in 

respect of any such matters, as aforesaid, the contractor shall indemnify notified 

thereof. Provided that such indemnify shall not apply when such infringement has 

taken place in complying with the specific direction issued by the Railway but the 

contractor shall pay any royalties or other charges payable in respect of any such 

use. 

 

1.5. INCOME TAX 

 

Income Tax as per rates applicable/amended under the Income Tax Act of work shall 

be deducted at source unless the contractor is exempted by Income Tax Authorities. 
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1.6 GST 

 

GST as applicable from time to time on taxable value of each running account bill 

shall be paid by DFCCIL. 

1.7 PERMITS, FEES, TAXES & ROYALTIES 

 

 Unless otherwise provided in the contract documents, the contractor shall secure and 

pay for all permits, Government fees and licenses necessary for the execution and 

completion of the works.  The contractor shall pay all taxes and duties except GST 

tax, GST will be paid by DFCCIL as per prevailing rate.  

The DFCCIL authorities will not take any responsibility of refund of such taxes/fees.  

Any violation, in the legal provision of taxes, duties, permits and fees, carried out by 

the Contractor and detected subsequently shall be sole responsibility of the 

Contractor and his legal heirs. 

1.8 STATUTORY INCREASE IN DUTIES, TAXES ETC 

 Tenderers will examine the various provisions of the Central Goods and Service Tax 

Act, 2017 (CGST)/Integrated Goods and service Tax Act, 2017(IGST)/ Union 

Territory Goods and service Tax Act, 2017(UTGST)/ respective state’s State Goods 

and Service Tax Act (SGST) also, as notified by Central / State Govt. & as amended 

from time to time and applicable taxes before bidding. Tenderers will ensure that full 

benefit of input Tax Credit (ITC) likely to be availed by them is duly considered while 

quoting rates. 

          All the taxes and duties levied by the State and Central Govt. and by Local Bodies at 

the prevailing rates applicable on the date of receipt of tender shall be fully borne by 

the contractor and shall not be reimbursed to him on any account. The tender shall 

be inclusive of all taxes levies as mentioned in 1.7 above. 

 Further DFCCIL shall not honour any claim arising out of any increase in any of the 

prevailing statutory duties, taxes, levies, octroi, etc except GST. At the time of 

quoting/ bidding contractor should bear the above fact in mind. 

           The successful tenderer who is liable to be registered under 

CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required 

under CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of 

contract, without which no payment shall be released to the contractor. The contractor 

shall be responsible for deposition of applicable GST to the concerned authority. 

 



Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 219                              for CGM/North/Mumbai 

 

1.9. EXCISE DUTY OR ANY OTHER TAXES/DUTIES:  

 

The contractor shall bear full excise duty, sales tax and / or any other taxes/ duties 

levied by State Government and / or Central Government/Local bodies  from time to 

time. This would be entirely a matter between the contractor and the State / Central 

Government /Local bodies. No claim, what so ever, on this account shall be 

entertained by DFCCIL. 

 

1.10. ROAD TAX CHARGES: 

 

Road Tax/Charges levied by Government for movement of vehicles of contractor, 

used in transportation, shall be borne by the contractor and no re-imbursement on 

this account will be made by the DFCCIL. 

 

1.11. FOREIGN EXCHANGE REQUIREMENTS:  

Any demand of foreign exchange for importing of equipment’s and materials shall not 

be accepted. 

 

1.12: EMERGENCY WORKS  

In the event of any accident or failure occurring in the execution of work/ arising out 

of it which in the opinion of the Engineer requires immediate attention, the Railway 

may bring its own workmen or other agency/agencies to execute or partly execute 

the necessary work or carry out repairs if the Engineer-in-charge considers that the 

contractor(s) is/are not in a position to do so in time without  giving any notice  and 

charge the cost thereof, to be determined by the Engineer-in-charge, to the 

contractor.  

 

1.13. CUTTING/UP ROOTING OF TREES:  

No extra rate shall be paid for cutting or up-rooting trees but the contractor would be 

authorised to take away the tree observing the forest  laws of the land. 

 

1.14. OBSERVANCE OF BONDED LABOUR SYSTEM (ABOLITION ORDINANCE ACT, 

1975):  

The “Bonded Labour System (Abolition Ordinance, 1975)” would apply to the present 

contract. The contractors shall duly observe the provisions thereof. 

 

1.15. JURISDICTION OF COURTS: 

If any dispute arises between the parties with respect to this contract, any application 

or suit shall be instituted only in the court within the local limits of whose jurisdiction, 
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the CGM / NORTH / MUMBAI / DFCCIL Office is situated and both the parties shall 

be bound by this clause. 

 

1.16  ANTI PROFITEERING CLAUSE: 

The contractor should adhere to anti profiteering provisions as per section 171 of the 

CGST Act. Where due to change in the rates of GST / Change in law, the contractor 

gets any credits / benefits, the same shall be passed on to DFCCIL by way of 

reduction in prices. 

2.0 EXTRA SAFETY PRECAUTIONS 

 

2.1 SAFE METHODS: 

The Contractor shall at all times, adopt such safe methods of working as will ensure 

safety of structures, equipment and labour. Safety rules that should be adhered to 

are given as guidelines in Annexure C. If at any time, the DFCCIL finds the safety 

arrangements inadequate or method of working unsafe, the Contractor shall take 

immediate corrective actions as directed by the Engineer's representative. Any 

directions in the matter shall in no way absolve the Contractor of his sole responsibility 

to adopt safe working methods. The Contractor is responsible for providing skilled 

personnel and adequate expert supervision so as to ensure complete safety.  

It is the responsibility of the Contractor to ensure safe loading, transportation and 

unloading of materials and equipment etc. Any loss or damage caused to adjacent 

Railway property will have to be made good by the contractor at his/their own cost, 

failing which recoveries shall be effected from the running bill of the contractor as per 

the Clause No. 46(1) of the General Conditions of Contract. 

The liability arising out of accidents, if any, to persons will be met by the contractors 

and the Railway will not be responsible for any damage or compensation thereof. The 

contractor shall follow the provisions laid down in Contract Labour Act, 1972. 

The contractor shall be entirely responsible for ensuring safety of his labour, vehicles, 

plant or equipment while working along or near the track and highways and shall 

programme his working so as not to interfere with the movement of trains and road 

traffic. No extra payment shall be allowed to the contractor for all safety precautions 

to be observed during the execution of the work. The cost of all such precautions 

shall be deemed to be included in the rates for all items of the schedule. 

  

2.2. PRECAUTIONS WHILE WORKING IN THE VICINITY OF TRACK: 

 

2.2.1 The contractor shall not allow any road vehicle belonging to him or his suppliers etc., 

to ply in railway land next to the running line. If for execution of certain works viz. 

Earthwork for parallel railway line and supply of ballast for new or existing rail line 

gauge conversion etc. road vehicles are necessary to be used in railway land next to 



Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 221                              for CGM/North/Mumbai 

 

the railway line, the contractor shall apply to the engineer incharge for permission 

giving the type and no. of individual vehicles, names and license particulars of the 

drivers, location, duration and timings for such work/movement. The engineer-in 

charge or his authorised representative will personally counsel examine & certify, the 

road vehicle drivers, contractor’s flagmen and supervisor and will give written 

permission giving names of road vehicle drivers, contractor’s flagmen and supervisor 

to be deployed on the work, location, period and timing of the  work. This permission 

will be subject  to the following obligatory conditions: 

 

The road vehicles and drivers will ply only between sunrise and sunset. 

Nominated vehicles and drivers will be utilized for work in the presence of at least 

one flagman and one supervisor certified for such work. 

The vehicles shall ply 6m. Clear of track. Any movement/work at less than 6m and 

upto minimum 3.5 clear of track centre shall be done only in the presence of DFCIL / 

Railway employee authorised by the Engineer-incharge. No part of the road; vehicle 

will be allowed at less than 3.5m from track centre. Cost of such railway employee 

shall be borne by the railway. 

 

The contractor shall remain fully responsible for ensuring safety & in case of any 

accident, shall bear cost of all damages to this equipment & men and also damages 

to railway and its passengers. 

 

Semi-permanent fencing as approved by the Railway Engineer should be provided 

by the contractor at his own cost along the running line at a distance of 3.5 metres 

from the centreline of the nearest track at work sites where vehicles/machineries are 

likely to ply close to the track. This fencing should remain in position till the 

vehicles/machinery are required to work adjacent to running line. 

 

Engineer-inch rage may impose any other condition necessary for a particular work 

or site. 

 

Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground or from solid construction except for such short period work as 

can be done safely from ladders. when a ladder is used an extra labour shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well, 

suitable foot holds and hand-holds shall be provided on the ladder and the ladder 

shall be given an  inclination not steeper than 1/4 to 1   (1/4 horizontal to one vertical). 

 

2.2.3     Scaffolding or staging more than 3.5 meters above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a 
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guard rail properly attached bolted, braced and otherwise secured at least 1 meter 

high above the floor or platform or staging and extending along the entire length 

thereof with only such opening as may be necessary for the delivery of materials. 

Such scaffolding or staging shall be so fastened as to prevent it from swaying from 

the building or structure. 

 

2.2.4   Working platform gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and where the height of the platform or the gangway or 

the stairway is more than 3.5 meters above ground level or floor level, they should be 

closely boarded, should have adequate width and should be suitably fastened as 

described in the para above. 

 

2.2.5     Safe means of access shall be provided to all working platform and other working 

places. Every ladder shall be securely fixed.  No portable single ladder shall be over 

10 metres in length while the width between side rails in swung ladder shall in no 

case be less than 300 mm for ladders upto and including 3.5 metres in length. For 

longer ladders this width should be increased by at least 20 mm for each additional 

metre of length. Uniform steps  spacing shall not exceed 300 mm. Adequate 

precautions shall be taken to prevent  danger  from electrical equipments. No 

materials on any of the sites of work shall be so stacked or placed as to cause danger 

or inconvenience to any persons or the public. The contractor shall provide all 

necessary fencing and lights to protect the public from accident and shall be bound 

to bear the expenses of the defense.  of every  suit, action or other proceeding at Law 

that may be brought by any person for injury sustained owing  to neglect of the  above 

precautions and to pay any damages and cost which may be awarded in any suits, 

action or proceedings to any such persons or which may with the consent of the 

contractor be paid to compromise any claim by any such persons. 

 

2.2.6    Demolition:  Before any demolition is commenced and also during the process of the 

work: 

 

All roads and open areas adjacent to the work site shall either be closed or suitably 

protected; 

 

No electric cable or apparatus which is liable to be a source of danger over a cable 

or apparatus used by the operator shall remain electrically charged; 

 

All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding; 
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No floor, roof or other part of the building shall be so overloaded with debris or 

materials as to render it unsafe. 

 

All necessary personal safety equipment as considered adequate by the Engineer 

should be kept available for the use of the persons employed on the site and 

maintained in a condition suitable for immediate use, and the Contractor should take 

adequate steps to ensure proper use of equipment by those concerned. In 

addition, workers employed on mixing asphalted materials, cement and lime mortar 

shall be provided with protective goggle. 

workers engaged in white-washing and mixing or stacking of cement bags or any 

materials which is injurious to the eyes shall be provided with protective goggles; 

workers engaged in welding works shall be provided with protective goggles; 

stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

2.2.7    The contractor shall submit the methodology proposed to be adopted for execution 

of works for approval of the Railway Engineer with a view to ensure safety of trains, 

passengers & workers and he shall also ensure the methods and arrangements are 

actually available at site before start of work and contractor’s supervisors and workers 

have clearly understood the safety aspects and requirements to be adopted / followed 

while executing the work. 

 

2.2.8    The contractor shall maintain an assurance register at each site, which shall be got 

signed by both DFCCIL supervisor as well as contractor’s supervisor in token of their 

having understood the safety precautions to be observed at site. 

 

2.2.9 JOINT PROCEDURE ORDER FOR UNDERTAKING DIGGING WORK IN THE 

VICINITY OF UNDERGROUND SIGNALLING, ELECTRICAL AND 

TELECOMMUNICATION CABLES. 

 

A A number of Engineering works in connection with gauge conversion / doubling / third 

line are in progress on various railways, which require extensive digging work near 

the running track, in close vicinity of the working S&T cables carrying vital safety 

circuits as well as electrical cables feeding the power supply to Cabins, ASM room, 

RRI Cabin, Intermediate Block Huts (IBH) etc. Similarly, S&T organization under open 

line on construction units under CAO/C are executing various signaling and 

telecommunication works requiring digging of earth for laying of cables or casting of 

foundations for the erection of signal posts etc. RailTel are also executing the work of 

laying of quad cable and OFC on various Railways as a part of sanctioned works for 

exclusive use of Railways for carrying voice and data i.e. administrative and control 

communication, PRS, FOIS etc. or shared by RailTel Corporation of India Ltd. On 
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certain sections digging is also required for laying of electrical cable and casting of 

foundation for the erection of OHE masts by Electrical Deptt. Generally, these works 

are executed by contractors employed by these organizations.  

B However, while carrying out these works in the vicinity of working signaling, 

telecommunication and electrical cables, at times, cable cuts take place due to JCB 

machines working along the track or during the digging work being done by 

Contractors carrying out the Civil Engineering Works. Similarly, such cable cuts are 

also resulting due to works undertaken by S&T or Electrical deptts. Such Cable faults 

results in the failure of vital signaling and telecommunication circuits. 

C Henceforth, the following joint procedure shall be followed by Engineering, Electrical 

and S&T (and RailTel organization, wherever such works are being done by them) 

Officers of the respective divisions and by the Construction Organization, while 

carrying out any digging work near to existing signaling& telecommunication and 

electrical cables, so that the instances of cable cut due to execution of works can be 

controlled and minimized. 

1 S&T Department (and TailTel, where they have laid the cables) & Electrical Deptts. 

shall provide a detailed cable route plan showing exact location of cable at an interval 

of 200m or wherever there is change in alignment so that the same is located easily 

by the Engineering official/contractor. This cable route plans shall be made available 

to the DSE/DEN or Dy. CE/C as the case may be by Sr.DSTE/DSTE or Sr.DEE/DEE 

of the divisions or Dy. CSTE/C or Dy.CEE/C within a reasonable time in duplicate. 

DSE/DEN or Dy.CE/C or Dy.CEE/C within a reasonable time in duplicate. DSE/DEN 

or Dy.CE/C will send copies to their field unit i.e. AEN/SE/P.Way& Works. 

2 Before taking up any digging activity on a particular work by any agency, Sr.DSTE / 

DSTE or Sr.DEE/DEE of the section shall be approached in writing by the concerned 

Engg. or S&T or Electrical officer for permitting to undertake the work. After ensuring 

that the concerned executing agencies, including the contractor have fully understood 

the S&T and Electrical cable route plan shall permit the work in writing. 

3 After getting the permission from S&T or Electrical Deptt. as the case may be, the 

relevant portion of the cable route plan shall be attached to the letter through which 

permission is issued to the contractor by concerned Engg. official for commencement 

of work and ensuring that the contractors have fully understood the cable route plan 

and precautions to be taken to prevent damage to the underground cables. The 

contractor shall be asked to study the cable plan and follow it meticulously to ensure 

that the safety of the cable is not endangered. Such a provision, including any penalty 

for default, should form part of agreement also. It is advisable that a suitable post of 

SE (Sig) or SE (Tele) or SE (Elect) shall be created chargeable to the estimates of 

doubling / Gauge conversion, who can help engg. agencies in the execution of the 

work. However basic responsibility will be of the Department executing the work and 

the Contractor. 
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4 The SE (P.Way) or SE (Works) shall pass on the information to the concerned SE 

(Sig) or SE (Tele) or SE (Elect) about the works being taken up by the contractors in 

their sections at least 3 days in advance of the day of the work. In addition Engineering 

control shall also be informed by SE (P.Way) or SE (Works), which in turn shall pass 

on the information to the Test Room / Network Operation Centre of RailTel / TPC / 

Electrical Control. 

5 On receiving the above information, SE (Sig) or SE (Tele) or SE (Elect) shall visit the 

site on or before the date of taking up the work and issue permission to the contractor 

to commence the work after checking that adequate precautions have been taken to 

avoid the damage to the cables. The permission shall be granted within 3 days of 

submission of such requests. 

6 The name of the contractor, his contact telephone number, the nature of the work 

shall be notified in the Engineering Control as soon as the concerned Engg. official 

issued the letter authorizing commencement of work to the contractor. Test Room be 

given a copy and Test Room shall collect any further details from the Engineering 

Control and shall pass it on to S&T / RailTel& Elect. Officials regularly.  

7 In case of works being taken up by the State Government, National Highway Authority 

etc., the details of the permission given i.e. the nature of work, kilometer etc. be given 

to the Engineering Control including the contract person’s number so that the work 

can be done in a planned manner. The permission letter shall indicate the contact 

numbers of Test Room / Network Operations Centre of RailTel / TPC/ Elect. Control. 

8 Where the nature of the work taken up by the Engineering department is such that 

the OFC or other S&T cables or Electrical cables is to be shifted and relocated, notice 

of minimum one week shall be given so that the Division / RailTel / Construction can 

plan the works properly for shifting. Such shifting works shall, in addition, for security 

and integrity of the cables, be supervised by S&T supervisors / TailTel supervisors / 

Electrical Supervisors.  

9 The concerned SE(P.Way), SE(Works / SE(Sig) / SE (Tele) SE (Elect) or RailTel 

supervisors, supervising the work of the contractor shall ensure that the existing 

emergency sockets are not damaged in view of their importance in providing 

communication during accident / emergency. 

10 In case of minor nature of works where shifting of cable is not required, in order to 

prevent damage to the cable, the Engineering Contractor shall take out the S&T or 

optical fibre cable or Electrical cable carefully from the trench and place it properly 

alongside at a safe location before starting the earthwork under the supervision of SE 

(Sig) or SE (Tele) or SE (Electrical). The cable shall be reburied soon after completion 

of excavation with proper care including placement of the brick over the cable by the 

concerned S&T supervisors or Electrical Supervisors. However, the work will be 

charged to the concerned engineering works. 
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11 In all the sections where major project are to be taken up / going on RailTel / S&T 

Deptt. shall deploy their official to take preventive / corrective action at site of work. 

12 No new OFC/Quad cable shall be laid close to existing track. It shall be laid close to 

Railway boundary as per extant instructions i.e. 1.0 m from the Railway boundary to 

the extent possible to avoid any interference with future works (doubling etc). It shall 

be ensured in the new works of cable laying that the cable route is properly identified 

with electronic or Concrete markers. Henceforth, wherever cable laying is planned 

and before undertaking the laying work, the cable route plan of the same shall be got 

approved from the concerned Sr. DEN or Dy. CE / Constn. to avoid possible damages 

in future. Such approvals shall be granted within 07 days of submission of the 

requests. 

13 The works of excavating the trench and laying of the cable should proceed in quick 

succession, leaving a minimum time between the two activities. 

14 Any damage caused to OFC/Quad cable or Electrical cable during execution of the 

work, necessary debit shall be raised on Engineering Department who shall bear the 

cost of the corrective action. 

15 All types of bonds i.e. rail bond, cross bond and structure bond shall be restored by 

the Contractor with a view to keep the rail voltage low to ensure safety of personnel. 

16 Above joint circular shall be applicable for construction as well as open line 

organization of Engineering, S&T & Electrical. 

17 The S&T cable and Electrical cable route plan should be got approved from the 

concerned Sr. DSTE / DSTE & Sr. DEE / DEE respectively, before undertaking the 

work and completion cable route plan should be finalized Block section by Block 

section as soon the work is completed. 

 

 

2.2.10 FORM FOR ENGINEERING WORK PERMIT (EWP) 

 

1. Name of the Railway Supervisor 

2. Location of work 

3. Nature of work 

4. Agency 

5. Machineries deployed 

6. Working hours 

7. I have personally checked the arrangements of rope barricading, fencing at turning 

locations, posting of staff by the railway by the Contractor, erection of display boards 

training of staff, issue of permits to drivers and I am satisfied that it shall be possible 

to adhere to the standard safety precautions at site as reproduced in the enclosed 

Annexure ‘S’ except those indicated in para 8 below. Further I have made all the 

departmental arrangement require for adherence of safety precautions. 
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8. In case of following it shall not be possible to adhere to Annexure ‘S’ provisions as 

mentioned below. 

9. However, in view of Para 8 following extra safety provisions will be taken at site to 

ensure safety. 

        Executive/ DFCCIL 

 

Remarks of APM/DFCCIL 

 

Remarks of Dy. CPM/DFCCIL 

Based on the above certificate, I hereby permit the above work for a period of ________ 

days i.e. upto _______. 

Dy. CPM/Engg/DFCCIL 

                                   Date: 

 

C/- Sr. DSO-BCT, Sr. DEN (N) BCT, AEN concerned Sr. Sectional Engineer (P. Way) 

Sectional Engineer, PWM Concerned (with 5 spare copies). 

APM/DFCCIOL  In-Charge 

PWI © Safety 

CPM/North/DFCCIL  

Notes 

1. A copy of this permit on issue shall be pasted on the site order book. 

2. Each work location shall require separate EWP 

 

ANNEXURE  'C' 

1.0      Safety precautions: General 

 

Safe working of contractors: A large number of men and machinery are deployed by 

the contractors for track renewals, gauge conversions, doublings bridge rebuilding 

etc. it is therefore essential that adequate safety measures are taken for safety of the 

trains as well as the work force. The following measures should invariably be adopted. 

 

i) The contractor shall not start any work without the presence of DFCCIL / Railway 

supervisor or his representative and contractors supervisor at site. 

 

ii) Where ever the road vehicles and/or machinery are required to work in the close 

vicinity of railway line, the work shall be so carried out that there is no infringement to 

the railway’s schedule of dimensions. For this purpose the area where road vehicles 

and/or machinery are required to ply, shall be demarcated and acknowledged by the 

Contractor. Special care shall be taken for turning/reversal of road 



Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 228                              for CGM/North/Mumbai 

 

vehicles/machinery without infringing the running track. Barricading shall be provided 

wherever justified and feasible as per site conditions. 

 

iii) The look out and whistle caution orders shall be issued to the trains and speed 

restrictions imposed where considered necessary. Suitable flagmen/detonators shall 

be provided where necessary for protection of trains.  

 

iv) The supervisor/workmen should be counselled about safety measures. A competent 

certificate to the contractor’s supervisor as per proforma annexed shall be issued by 

APM which will be valid only for the  work for which it has been issued. 

 

v) The unloaded ballast/rails/sleepers/other P. Way materials after unloading along 

track should be kept clear off moving dimensions and stacked as per the specified 

heights and distance from the running track. 

 

vi) Supplementary site specific instructions, wherever considered necessary, shall be 

issued by the Engineer-in-charge. 

 

(vii) The Engineer-in-charge shall approve the methodology proposed to be adopted by 

the contractor, with a view to ensure safety of trains, passengers and workers and he 

shall also ensure that the methods and arrangements are actually available at site 

before start of the work and the contractor’s supervisors and the workers have clearly 

understood the safety aspects and requirements to be adopted/followed while 

executing the work. 

 

There shall be an assurance register kept at each site, which will have to be signed 

by both, i.e. DFCCIL Supervisor or his representative as well as the contractor’s 

supervisor as a token of their having understood the safety precautions to be 

observed at site.” 

2.2.11 Supplementary Precautions for working at site. 

 

i) A rope having luminous red strip wrapped around it, must be stretched by tying to the 

OHE masts to indicate the area not to be infringed under any circumstances. The 

entire area of work should be demarcated by providing rope barricades and sign 

boards which will enable the workman posted at site and also the lorry drivers to have 

clear guidelines on movement of vehicles. 

 

ii) At every 500 mts, locations having adequate space & level for proper turning of 

vehicles shall be earmarked and a modular, portable 1 Mt. High steel fencing at a 

distance of 3.5m shall be erected in a length of 20 mts. for turning of vehicles. 
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iii) At places of turning of vehicles planned out a safety guard/flagman in special orange 

colour luminous/reflective uniform shall be posted during execution of the work who 

shall supervise the turning of vehicles after seeing the movement of trains and shall 

ensure that under no circumstances the vehicle touches the fencing erected. These 

safety guards shall also carry Binoculars so as to watch the vehicles/trains from a 

distance as well for any necessary action by him if need be. Executive/DFCCIL in 

charge of the work shall ensure that slopes of the nominated places are kept away 

from the running lines so as to avoid the possibility of any rolling down of vehicles. 

 

iv) These nominated places shall have the status as of a Station for a run through train 

and the safety guard/flagman shall stand attentively facing the track and should hold 

green and red hand signal flags furled up on separate sticks, the green flag in the left 

hand and red flag in the right hand during day time and a lighted hand signal lamp 

with white light pointing towards passing trains during night time. If any unsafe 

condition is noticed on the train he shall attract the attention of Train crew by blowing 

whistle as well as showing danger or other signal as warranted. At the nominated 

turning place of each location, a board with text “Vehicle Turning station/W”’ shall be 

erected by the safety guard .‘W’ indicates the need for whistling by incoming train 

motorman / driver on the nearest track. In the event of any untoward incident like say 

a vehicle infringing the track safety guard/flagman shall arrange to stop the train by 

planting short circuit operating clip and putting detonators, showing red hand signal 

as in case of obstruction on a track.  

 

v) At such nominated places temporary “whistle boards” shall be erected so as to invite 

the attention of Motorman/drivers to whistle when passing such locations.  

 

vi) At each site where construction vehicles of the contractor are required to ply along 

the track a patrolman by the Contractor shall be deployed to see that the driver do 

not have any tendency to come closer to the track and infringe. 

 

vii) The Drivers/Motormen of trains plying on the nearest track shall be served with 

caution orders to look out for any obstruction at the places of work that infringes the 

train movements. 

 

viii) All the authorized Drivers of the road vehicles/machines shall be given a red flag/ red 

lamp so that in the event of any obstruction they atleast stop the incoming trains.  

 

ix) The Executive/DFCCIL incharge shall inspect every site every alternate working day 

and record his observations in Site order Book clearly indicating if the safety 
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precautions are being adhered to or not /in case of violation or inadequacy, he shall 

suspend the work and report to APM / DPM or his Superiors. 

 

x) APM incharge shall carry out safety inspection once in a week and record his 

observations in the site order book pointing out deficiencies if any. In case he finds 

that safety precautions being taken are not as per the Standing procedure order he 

shall suspend the work and report to Dy. CPM/Engg/DFCCIL and all others as listed 

in the permit to work.  

 

xi) Sectional Engineer as well as APM I/C while taking measurements & recording the 

bill shall  certify that all safety precautions stipulated in General/Special conditions of 

Contract have been followed by the Contractor.  

 

xii) Dy. CPM/Engg/DFCCIL incharge shall carry out detailed safety inspection once in a 

month of each site and shall scrutinize site order book in respect of adherence to 

safety precaution once in a fortnight. It shall be the responsibility of each APM to bring 

his site order books per bearer once in a fortnight to his Dy. CPM/Engg/DFCCIL 

incharge & put up to him. Dy. CPM/Engg/DFCCIL I/C must return the site order book 

the same day so as not to keep the site without site order book for more than a 

working day.  

 

xiii) All the contractors shall be given copy of the procedure order so that they in turn 

drill/train their staff.  

 

xiv) The Contractor shall not allow any road vehicle (even belonging to him or his 

suppliers etc.) to ply in railway land next to the running line. If for execution of certain 

works viz. Earthwork for parallel railway line and supply of ballast for new or existing 

rail line gauge conversion etc. road vehicles are necessary to be used in railway land 

next to the railway line, the contractor shall apply to the engineer-in-charge for 

permission giving the type & no. of individual vehicles, names & licence particulars of 

the drivers, location, duration & timings for such work/movement. The engineer-in-

charge or his authorized representative shall personally check the validity of road 

vehicles, driving license and counsel, examine & certify, the road vehicle Drivers, 

contractor’s flagmen & supervisor and will give written permission giving names or 

road vehicle drivers, contractor’s flagmen and supervisor to be deployed on the work, 

stating location, period and timing of the work. This permission will be subject to the 

following obligatory conditions.  

 

a) The road vehicles shall NOT ply between sunset and sunrise and when visibility is 

impaired due to dust storm/for etc. during day hours. 
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b) Nominated vehicles & drivers will be utilized for work in the presence of at least one 

flagman & one supervisor certified for such work.  

 

c) The vehicles shall ply 6 m clear of track. Any movement/work at less than 6 m upto 

minimum 3.5m clear of track centre, shall be done only in the presence of DFCCIL 

employee authorized by the Engineer-in-charge. No part of the road vehicle will be 

allowed at less than 3.5m from track centre. 

 

XVII) The movement of lorries near the track shall be prohibited during night as well as 

during day when visibility & adequate protective measures including lighting shall be 

ensured & specific approval of Dy. Chief Engineer obtained for each such occasion. 

 

XVIII) Machines and vehicles which are required to move at less than 8 mts. away from the 

track, it shall be in the presence of railway employee authorized by Engineer-in-

charge. 

 

XIX) The contractor’s representative shall be issued a certificate by DPM/APM to the effect 

that they have acquired sufficient knowledge about the Safety precautions that are 

needed to be followed while working near the track. 

 

2.2.12 On receiving the application for permit to work through APM/DPM, 

Dy.CPM/Engg/DFCCIL© shall issue permit to work to the Sectional Engineer. 

 

2.2.13 A copy of the permit to work shall be endorsed to Sr. DSO-BCT Sr.DEN(N), AEN 

under SR DEN(N) BCT o, Chief Sectional engineer (P. Way) concerned, Sectional 

Engineer (P. Way) concerned with 5 spare copies. 

 
 

3.0    Site Lab 

3.1  A Field Laboratory shall be set up by the contractor at site. This lab shall have equipment 

which are required for daily field tastings. All other tests (like material source approval, 

concrete mix design, Steel Cement  etc.) can be carried out at NABL approved lab. The 

NABL approved Lab as far as possible shall be near to the work location. However, 

approval of Employer/Employer’s Representatives shall be obtained before engaging 

the NABL lab for testing purpose. The contractor shall be set up a site lab with minimum 

equipment listed below; 

1. IS sieve sets for sieve analysis. 

2. 15 X 15 X15 cms cubes minimum 15 nos. 
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3. Cubes for cement test of 7.09 X 7.09 X cm 

4. Vicate apparatus. 

5. Cube testing machine of minimum 100 T capacities. 

6. Measuring cylinder. 

7. Equipement required for field soil testing, sieve analysis etc. 

 

4.0 Disaster management 

 

1.7.7.1“All the available vehicles and equipment of the contractor can be drafted by the 

DFC/Railway Administration in case of accidents/natural calamities involving human lives. 

The payment for such drafting shall be made according to the rates as shall be fixed by the 

Engineer. However, if the contractor is not satisfied with the decision of the Engineer in this 

respect he may appeal to the CPM-DFCCIL/Chief Engineer within 30 Days of getting the 

decision of the Engineer, supported by analysis of the rates claimed. The CPM-

DFCCIL/Chief Engineer’s decision after hearing both the parties in the matter would be final 

and binding on the contractor and the Railway.” 

5.0  Submission of Photographs and Videos: 

 

5.1 The contractor shall arrange to submit three sets of minimum 200 Nos. of photographs 

of size 5”x7” showing various operations and stages of different activities of the project. The 

photograph shall be taken for every important activity during execution of work as decided 

by the Engineer for display and record purpose. In addition, the contractor will submit 3 sets 

of 2 laminated photographs of size 20”x30”. If the photograph as listed above are not 

submitted then recovery of Rs.75,000/- shall be made from the contractor’s bill. 

5.2 The successful tenderer will be required to prepare video film (on CDROM) recording of 

entire construction and edit the same with proper commentary. The same shall cover the 

whole work in duration of about 2 hours. This film shall pictorially represent the entire work 

of Linking, Various Execution Stages, CRS Inspection and final completion stages. Two 

copies of video films (On CDROM) shall be handed over to be Railway along with necessary 

details, instructions, literature etc. The rate includes cost of such filming. Nothing shall be 

paid on this account. If the contractor fails to submit the Video Film on CDROM then Rs. 

1,00,000/- shall be recovered from bill.   

6.0 Special Conditions for working of Road Cranes:  

 

6.1 No machine shall be selected to do any lifting on a specific job until its size and 

characteristics are considered against the weights, dimensions and lift radii of the heaviest 

and largest loads. 
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6.2 The contractor shall ensure that a valid Certificate of Fitness is available before use of 

Road Cranes. 

6.3 Contractor can utilise the services of any competent person as defined in Factories Act, 

1948 and approve by Chief Inspector of Factories. 

6.4 The laminated photocopies of fitness certificate issued by competent person, the 

operator’s photo, manufacturer’s load chart and competency certificate shall always be 

either kept in the operator cabin or pasted on the visible surface of the lifting appliances. 

6.5 All lifting appliances including all parts and gears thereof, whether fixed or movable shall 

be thoroughly tested and examined by a competent person once at least in every six months 

or after it has undergone any alterations or repairs liable to affect its strength or stability. 

6.6 In addition, it is also advised that for all the works being executed by the Road Cranes, 

the above stipulations should be checked. These instructions should be strictly observed. 
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PART- IV 
 

TENDER FORMS 
 
 

FORM No. SUBJECT 

 
Form No. 1 Offer Letter 

Form No. 2 Tenderer’s Credentials 

Form No. 2A Technical Eligibility Criteria Details 

Form No. 2B Financial Eligibility Criteria Details 

Form No. 2C Applicant's Party Information Form 

Form No. 3 Summary of Prices 

Form No. 4 Schedule of Prices and Total Prices 

Form No. 5 Contract Agreement 

Form No. 6 Performance Guarantee Bond 

Form No. 7 Standing indemnity bond for on account payment.  

Form No. 8 ECS / NEFT / RTGS   

Form No. 9 Draft MOU for Joint Venture Participation 

Form No.10 Draft Agreement for JV 

Form No.11 Pro-forma of Participation from each partner of JV 

Form No.12 Power of Attorney for authorized signatory of JV Partners 

Form No.13 Power of Attorney to lead partner of JV 

Form No. 14          Proforma for Time Extension 

Form No. 15          Certificate of Fitness 

Form No. 16          Proforma of 7 days’ Notice 

Form No. 17          Proforma of 48 Hours’ Notice 

Form No. 18          Proforma of Termination Notice    

Form No. 19          Format of Bank Guarantee for Mobilisation Advance  

Form No. 20          Anti-Profiteering Declaration 

Form No. 21          Format for Bank Guarantee for Earnest Money   
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FORM No. 1 
 

 
 

OFFER LETTER 

 
Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

 
 

Name of work - Construction of Major / Important Bridge No. 92 & 93 (Balance 

Work) between Vaitarna - Saphale Railway station of Virar – Surat Section of 

Mumbai Division of Western Railway in connection with Western Dedicated Freight 

Corridor. 

 

 

To, 

The Managing Director, 

DFCCIL, 

New Delhi 

 

We, the undersigned, declare that: 

 

(a) We h a v e  examined and have no reservations to the Bidding 

Documents, including Addenda. 

(b) We  offer  to  execute  the  Works  in  conformity  with  the  Bidding 

Documents; 

(c) Our bid shall be valid for a period of 90 days from the date fixed for the bid 

submission deadline in accordance with the Bidding Documents, and it shall 

remain binding upon us and may be accepted at any time before the expiration 

of that period; 

(d) We have not been blacklisted/banned in accordance with para.1.3.13 (ii)(v)(a) 

of Preamble and General Instructions to tenderers. 

(e) We are neither Bankrupt/Insolvent nor in the process of winding-up nor there 

is a case pending before any Court on deadline of submission of the Bid in 

accordance with para. 1.3.13 (ii) (v) (b) of Preamble and General Instructions 

to tenderers. 

(f) If our bid is accepted, we commit to obtain a Performance Guarantee in 

accordance with the Bidding Documents; 

(g) If our bid is accepted, we commit to deploy key equipment and key 

personnel consistent with the requirements of the work. 

(h) We understand that this bid, together with your written acceptance thereof 
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included in your notification of award/Letter of Acceptance (LOA), shall 

constitute a binding contract between us, until a formal contract is prepared and 

executed; and 

(i) All information, statements and description in this bid are in all respect true, 

correct and complete to the best of our knowledge and belief and we  have  not  

made  any  tampering or  changes  in  the bidding documents on which the 

bid is being submitted and if any tampering or changes/incorrect  information 

are detected  at any  stage, we understand the bid will invite summarily 

rejection and forfeiture of bid security,  the  contract will be liable to be 

terminated  along with forfeiture of performance security, even if LOA  has 

been issued. 

(j) We understand that you are not bound to accept the lowest bid or any other 

bid that you may receive. 

 

Name .....................................................................................................................  

In the capacity of .................................................................................................... 

Signed .................................................................................................................... 

Duly authorized to sign the Bid for and on behalf of  .............................................. 

Date ....................................................................................................................... 
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FORM No. 2 

 
TENDERER'S CREDENTIALS 

 

 
 

S. No Description 
 
 1. For technical experience/competence, give details of similar completed 

works during the last three financial years (i.e. current Financial year 
and three previous Financial Years)  in the proforma given in Form-2A 
 
 
 

2. For  financial  capacity  and  organizational  resources,  give  details  of 
contractual payments received for the last three financial years (i.e 
current  Financial year  and  three  previous  financial  years)  as  per 
audited balance sheet certified by Chartered Accountant in the proforma 
given in Form-2B 
 

3. Give constitution of your firm.  Attach certified copies of legal documents 
in support thereof.  Form-2C 
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FORM No. 2A 

TECHNICAL ELIGIBILITY CRITERIA DETAILS 

 
Details of the similar works completed (as per Para 1.3.13 (i) of 

Preamble and General Instructions to Tenderers) 
 

 

Similar Contract No. 
 

 

Contract Identification 
 

 

Award date 
 

 

Completion date 
 

 

Role in Contract 
Prime Contractor  
 

Member in JV 
 

 

Total Contract Amount (Rs.) 
 

 
If member in a JV , specify 
participation in total 
Contract amount 

 

[insert a 
percentage 
amount] 

 

Total contract amount in Rs. 

 

Employer's Name: 
Address: 
 

Telephone/fax number 
 

E-mail: 

 

Description of the similarity in accordance with Criteria 1.3.13(i)(A) 

 

 
The bidder shall attach Certified completion certificates issued by the client 
duly attested by Notary as per Eligibility Criteria of the tender documents.  

 
 
 
 

Signature of the 
Tenderer with Seal 
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FORM No. 2B 

 
FINANCIAL ELIGIBILITY CRITERIA DETAILS 

 
Each Bidder or each member of JV must fill in this form separately. 
Name of Bidder/JV Partner 

 

 
 

Details of contractual payments (Construction only) received during the last three 
financial years and current financial year 
 
 

Contractual payments received (Construction only) 

Year Value of payment received in Rs. 
(Contract Receipts) 

Current Year (2019-2020)  

2018 - 2019  

2017 - 2018  

2016 – 2017  

Total Contractual Payment  

 
Note: The details should be extracted from the audited balance sheet Certified by 

the Chartered Accountant or form 16-A issued by the Employer as per clause 1.3.13 
of Preamble and General Instructions to Tenderers. 
 
The bidder shall attach necessary documents in support of the above. 

 
 
 

 
 

Signature of the 
Tenderer with Seal 
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APPLICANT'S PARTY INFORMATION FORM 

FORM No. 2C 

 

 
 

Applicant name: 
 

[insert full name] 

Applicant's Party name: 
 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 
 

[indicate country of registration] 

Applicant Party's year of constitution: 
 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 
 

[insert street/ number/ town or city/ country] 

Applicant Party's authorized representative information 
 

Name: [insert full name] 
 

Address: [insert street/ number/ town or city/ country] 
 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city 
codes] 

 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 
 

 Articles of Incorporation (or equivalent documents of constitution or association), 
and/or registration documents of the legal entity named above. 

 

 In case of a Government-owned enterprise or institution, documents establishing 
legal and financial autonomy, operation in accordance with commercial law, and 
absence of dependent status. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 

 

 

Signature of the 
Tenderer with Seal 
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FORM No. 3 
 
SUMMARY OF PRICES 
 
 

 
 
 
 
 
 
 
 

(Summary of Prices has been separately attached in Financial Packet "B") 
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FORM No. 4 

SCHEDULE -1 
SCHEDULE OF PRICES & TOTAL PRICES 

 

 
 
 
 
 
 
 
 
 
 

(Schedule of Prices & Total Prices have been separately attached in  
Financial Packet "B"). 
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 FORM No. 5 
SAMPLE 

 
A G R E E M E N T 

 
CONTRACT AGREEMENT 

 
THIS AGREEMENT (“Agreement”) is made at New Delhi on the   day of     

BETWEEN 

 

(1) Dedicated Freight Corridor Corporation of India Limited, incorporated under the 

laws of India and having its principal place of business at, Pragati Maidan Metro Station 

Building Complex, New Delhi, India – 110001 (hereinafter called ‘the Employer’), and ---

---------------------------------------, a company / corporation / JV  incorporated  under  the  

laws  of  ------------having  its principal place of business at ----------------------------------- 

(hereinafter called “the Contractor”). 
 

 

 

 WHEREAS in reference to a call for Tender for Construction of Construction of __ 

nos ROBs (excluding/including approaches) in lieu of level crossings for LC No. 

_______________________________________________   as per Tender paper 

________________________ at Annexure “A” here to, the Contractor has submitted a 

Tender hereto and whereas the said Tender of the contractor has been  accepted 

 for Construction of __ nos ROBs (excluding/including approaches) in lieu of level 

crossings for LC No. _______________________________________________. 

as per copy of the Letter of Acceptance of Tender No-------- dated ---- complete with 

enclosure at the accepted rates and at an estimated contract value of 

Rs._________(Rupees _only). Now the agreement with witnesseth to that in consideration 

of the premises and the payment to be made by the Employer to the  Contractor  provided  

for  herein  below  the  Contractor  shall supply all equipments and materials and 

execute and perform all works for which the said Tender of the Contractor has been 

accepted, strictly according to the various provisions in Annexure ‘A’ and ‘B’ hereto and 

upon such supply, execution and performance to the satisfaction of the Purchaser, the 

Purchaser shall pay to the contractor at the several rates accepted as per the said Annexure 

‘B’ and in terms of the provisions therein. 
 

 

IN WITNESS  WHEREOF  the  parties  hereto  have  caused  their  respective Common 

Seals to be hereunto affixed/ (or have hereunto set their respective hands and seals) 

the day and year first above written. 
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For and on behalf of the Contractor For and on behalf of the Employer 

 

Signature of the authorized official Signature of the authorized official 

Name of the official Name of the official 

 

Stamp/seal of the Contractor Stamp/Seal of the Employer 

 

 

SIGNED, SEALED AND DELIVERED 

 

By the said By the said 

  Name 

  Name 

on behalf of the Contractor in the on behalf of the Employer in the 

presence of: presence of: 

Witness    

Name     

Address     

Witness    

Name     

Address     

 

 

 

 

Enclosures:- 

 

1. Annexure ‘A’ - Tender Papers No. 

2. Annexure ‘B’  -  Letter of Acceptance of Tender No.  Dated   

along with Summary of Prices 



Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 246                              for CGM/North/Mumbai 

 

FORM No. 6 

SAMPLE 
 

Name  of the Bank    

 

Managing Director/ DFCCIL  Bank Guarantee Bond No.    

Acting through   (Designation Dated     and address of contract signing authority) 

 

PERFORMANCE  GUARANTEE  BOND 

 

In consideration of the Managing Director/ DFCCIL acting through  ________________ 

(Designation & Address of Contract Signing Authority), Dedicated Freight Corridor 

Corporation of India Limited, New Delhi hereinafter called “DFCCIL”) having agreed under 

the terms and conditions of agreement/Contract Acceptance letter No. ___________ 

dated made  between   ________(Designation  &  address  of  contract signing Authority) 

and  ___________(hereinafter called “the said contractor(s)” for the work________  

(hereinafter  called  “the  said  agreement”)  having  agreed  for  submission  of  a 

irrevocable Bank Guarantee Bond for Rs.___________ (Rs.   only) as a 

performance security Guarantee Bond from the contractor(s) for compliance of his 

obligations in accordance with the terms & conditions in the said agreement.  

 

1. We   (indicate the name of the Bank) hereinafter referred to  as  the  Bank,  

undertake  to  pay  to  the  Government  an  amount  not exceeding  Rs.      

(Rs.     only)  on  demand  by  the Government. 

2. We    (indicate the name of the bank, further agree that (and 

promise) to pay the amounts due and payable under this guarantee without any 

demur merely on a demand from the Government through the GROUP GENERAL 

MANAGER/ FINANCE Dedicated Freight Corridor Corporation of  India  Limited,  

New  Delhi  or    _  (Designation  & Address of  contract signing authority)  

DFCCIL, stating that the amount claimed is due by way of loss or damage 

caused to or would be caused or suffered by the Government by reason of any 

breach by the said contractor of any of the terms or conditions contained in the 

said agreement or by reason of the contractor failure to perform the said 

agreement. Any such demand made on the Bank shall be conclusive as regards 

the amount due and payable by the Bank under this guarantee. However, our 

liability under this guarantee shall be restricted to an amount not exceeding Rs.  

  (Rs.   only) 

3 (a) We,   ( indicate the name of Bank ) further undertake to pay to the 

Government any money so demanded notwithstanding any dispute or dispute 

raised by the contractor (s) in any suit or proceeding pending before any court or 
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Tribunal relating to liability under this present being absolute and unequivocal. 

(b) The payment so made by us under this bond shall be valid discharge of our liability 

for payment there under and the contractor(s) shall have no claim against us for 

making such payment. 

 

4. We,     (indicate the name of bank ) to further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would 

be taken for the performance of the said agreement and that it shall continue to 

be enforceable till all the dues of the  Government under or by virtue of the said 

agreement have been fully paid and its claims satisfied  or  discharged  by  

___________ (Designation & Address of contract signing authority) on behalf of 

the Government, certify that the terms and conditions of the said agreement have 

been fully and properly carried out by the said contractor (s) and accordingly 

discharges this guarantee. 

 

5. (a) Not withstanding any thing to the contrary contained herein the liability of the 

bank under this guarantee will remain in force and effect until such time as this 

guarantee is  discharged in writing by the Government or until ( date of 

validity/extended validity) whichever is earlier and no claim shall be valid under 

this guarantee unless notice in writing thereof is given by the Government within 

validity / extended period of validity of guarantee from the date aforesaid. 

 

(b) Provided always  that we    (indicate the name of the 

Bank ) unconditionally undertakes to renew this guarantee to extend the period of 

guarantee form year to year before the expiry of the period or the extended period 

of the guarantee, as the case may be on being called upon to do so by the 

Government. If the guarantee is not renewed or the period extended on demand, 

we   (indicate the name of the Bank) shall  

pay  the  Government  the  full  amount  guarantee  on  demand  and without 

demur. 

6. We,     (indicate the name of Bank) further agree with the Government that 

the Government shall have the fullest liberty without our  consent  and  without  

effecting  in  any  manner  out  of  obligations hereunder to vary any of the terms 

and conditions of the said contract from time to time or to postpone for any time or 

from time to time any to the powers exercisable by the Government against the said 

contractor (s) and to forbear or enforce any of the terms and conditions of the said 

agreement and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said contractor (s) or for any bearance 

act or omission on the part of the Government or any indulgence by the Government 

to the said contractor (s) or by any such matter or thing whatsoever which under the 
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law relating to sureties for the said reservation would relive us from the liability. 

 

7. This guarantee will not be discharged by any change in the constitution of the 

Bank or the Contractor (s). 

 

8. We,   (indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Government in 

writing. 

 

9. This guarantee shall be valid upto   (Date of completion plus 

60  days  beyond  that).  Unless  extended  on  demand  by  Government. 

Notwithstanding  anything  to  the  contrary  contained  herein  before,  our 

liability  under this  guarantee  is  restricted  to  Rs.     (Rs. 

  only) unless a demand under this guarantee is 

made  on  us  in  writing  on  or  before     

discharged from our liabilities under this guarantee thereafter. 

we,  shall  be 

 

Dated the day of for 

    (indicate the name of bank) 

 

 
 

 
 
 
 
 

Witness: 
1.     

Signature of Bank Authorize official 
(Name): 

Designation: 
Full Address. 

 
2.    



Tender No. MUM/N/EN/Major/Important Bridges/Package-IV, dated 18.07.2019 

Signature of tenderer (s)                                             Page 249                              for CGM/North/Mumbai 

 

 

FORM No. 7 

SAMPLE 
STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 

 
(On paper of requisite stamp value) 

 
We, M/s       hereby undertake that we hold at our 
stores  Depot/s  at     for  and  on  behalf  of  the  Managing  Director/ 
DFCCIL  acting in the premises through the Chief Project 
Manager /North/Mumbai/ DFCCIL or his successor (hereinafter referred to as “The 
Employer”) all materials for which “On Account” payments have been made to us 
against  the Contract for (         )  
on  the  section     DFCCIL also referred to as Group/s      vide 
letter of Acceptance of Tender ______  dated _______ and  material  
handed  over  to  us  by  the employer for the purpose of execution of the said 
contract, until such time the materials are duly erected or otherwise handed over 
to him. 
 
We shall be entirely responsible for the safe custody and protection of the said 
materials against all risk till they are duly delivered as erected equipment  to  the  
employer  or  as  he  may  direct  otherwise  and  shall indemnify  the employer 
against any  loss /damage or deterioration whatsoever in respect of the said 
material while in our possession and against disposal of surplus materials.  The 
said materials shall at all times be  open  to  inspection  by  any  officer  authorized  
by  the  Chief  Project Manager/North/Mumbai/DFCCIL  in charge of 
Dedicated Freight Corridor Corporation of India Limited (Whose address will be 
intimated in due course). 
 
Should any loss,  damage or deterioration  of  materials occur or surplus material 
disposed off and refund becomes due, the Employer shall be entitled to recover 
from us the 85% of supply portion of Part IV, Chapter – II (Form - 4) to the Contract 
(as applicable) and also compensation for such loss or damage if any long with 
the amount to be refunded without prejudice to any other remedies available to 
him by deduction from any sum due or any sum which at any time hereafter 
becomes due to us under the said or any other Contract. 

 
Dated this day   day of   2016  
for and on behalf of 
M/s   (Contractor) 
Signature of witness 
Name of witness in Block letter. 
 
Address. 
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FORM No. 8 
ECS / NEFT / RTGS  
MANDATE FORM 

Date :- 
 
To, 
 
GM (F) / GGM (F) 
 
DFCCIL, New Delhi.  
 
Sub : ECS / NEFT / RTGS payments 
 
We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments 
using RBI's NEFT / RTGS scheme, our payments may be made through the above 
scheme to our under noted account. 

 
 

Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per account  

Account Number of Tenderer appearing on cheque 
book 

 

Type of Account (S. B. / Current / Cash credit)  

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and branch 
appearing on the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  

Cell Phone Number of the tenderer to whom details 
with regard to the status of bill submitted to 
Accounts Office i.e Co6 & Co7 & Cheque Purchase 
Orders particulars can be intimated through SMS 

 

Tenderer's E - mail ID  

 
Confirmed by Bank signature of tenderer With stamp and address 
Enclose a copy of crossed cheque 
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FORM No. 9 

 
DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For 

JOINT VENTURE PARTICIPATION 
BETWEEN 

M/s ……………….. having its registered office at ………………… (hereinafter referred to 
as …………………) acting as the Lead Partner of the first part, 
and 
M/s ………………………….having its registered office at ……………. (hereinafter 
referred to as `……………….’) in the capacity of a Joint Partner of the other part.  
and 

M/s ………………………….having its registered office at ……………. (hereinafter 
referred to as `……………….’) in the capacity of a Joint Partner of the other part. 

 
The expressions of …………….. and ………….. shall wherever the context admits, mean 
and include their respective legal representatives, successors-in-interest and assigns 
and shall collectively be referred to as “the Parties” and individually as “ the Party” 

 
WHEREAS: 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to 
as “Client”] has invited  bids for … “[Insert name of work]…………………...” 

 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
1.  The following documents shall be deemed to form and be read and construed as 

an integral part of this MOU. 
 (i) Notice for Bid, and  
 (ii) Bidding document 
 (iii)  Any  Addendum/Corrigendum  issued  by  Dedicated  Freight  Corridor 

Corporation of India Limited 
 (iv) The bid submitted on our behalf jointly by the Lead Partner. 
2.  The `Parties’ have studied the documents and have agreed to participate in 

submitting a `bid’ jointly. 
3.  M/s ………shall be the lead member of the JV for all intents and purpose and shall 

represent the Joint Venture in its dealing with the Client. For the purpose of 
submission of bid proposals, the parties agree to nominate …….. as the leader 
duly authorized to sign and submit all documents and subsequent clarifications, if 
any, to the Client. However M/s ……… shall not submit any such proposals, 
clarifications or commitments before securing the written clearance of the other 
partner which shall be expeditiously given by M/s……..…….to M/s…………. 

 
4. The `Parties’ have resolved that the distribution of responsibilities and their 

proportionate share in the Joint Venture is as under: 
(a) Lead Partner; 
(i) ………  
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(ii) ……….  
(iii) ….. 
(b) Joint Venture Partner 
(i) ………  
(ii) ……….  
(iii) ….. 
[Similar details to be given for each partner] 
 

5.  JOINT AND SEVERAL RESPONSIBILITY 
 The Parties undertake that they shall be jointly and severally liable to the Client in the 

discharge of all the obligations and liabilities as per the contract with the Client and 
for the performance of contract awarded to their JV. 

 
6.  ASSIGNMENT AND THIRD PARTIES 

 The parties shall co-operate throughout the entire period of this MOU on the basis of 
exclusivity and neither of the Parties shall make arrangement or enter into agreement 
either directly or indirectly with any other party or group of parties on matters relating 
to the Project except with prior written consent of the other party.  

7.  EXECUTIVE AUTHORITY 
 The said Joint Venture through its authorized representative shall receive instructions, 

payments from the Client. The management structure for the project shall  be  
prepared by mutual  consultations to  enable  completion  of  project  to quality 
requirements within permitted cost and time. 

 
8.  BID SECURITIES 
 Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security 

to the Client on behalf of the joint venture which shall be legally binding on all the 
members of the Joint Venture. 

9.  BID SUBMISSION 
 Each Party shall bear its own cost and expenses for preparation and submission of 

the bid and all costs until conclusion of a contract with the Client for the Project. 
Common expenses shall be shared by all the parties in the ratio of their actual 
participation. 

10. INDEMNITY 

 Each party hereto agrees to indemnify the other party against its respective parts in 
case of breach/default of the respective party of the contract works of any liabilities 
sustained by the Joint Venture. 

11. For the execution of the respective portions of works, the parties shall make their own 
arrangements to bring the required finance, plants and equipment, materials, 
manpower and other resources. 

 
12.  DOCUMENTS & CONFIDENTIALITY 
 Each Party shall maintain in confidence and not use for any purpose related to the 

Project all commercial and technical information  received  or generated in the 
course of preparation and submission of the bid. 
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13.  ARBITRATION 
 Any dispute, controversy or claim arising out of or relating to this agreement shall be 

settled in the first instance amicably between the parties. If an amicable settlement 
cannot be reached as above, it will be settled by arbitration in accordance with the 
Indian Arbitration and Conciliation Act 1996 or any amendments thereof. The venue 
of the arbitration shall be Delhi. 

 
14.  VALIDITY 

 This Agreement shall remain in force till the occurrence of the earliest to occur of the 
following, unless by mutual consent, the Parties agree in writing to extend the validity 
for a further period. 

 
a. The bid submitted by the Joint Venture is declared unsuccessful, or 
b. Cancellation/ shelving of the Project by the client for any reasons prior to 

award of work 
c. Execution of detailed JV agreement by the parties, setting out detailed 

terms after award of work by the Client. 

 
15. This MOU is drawn in ….. number of copies with equal legal strength and status. One 

copy is held by M/s ………… and the other by M/s………….& …….M/s ……….. 
and a copy submitted with the proposal. 

 
16. This MOU shall be construed under the laws of India. 
17. NOTICES 
Notices shall be given in writing by fax confirmed by registered mail or commercial 
courier to the following fax numbers and addresses: 

 
 

Lead Partner Other Partner(s) 
…………………………. ………………… 
(Name & Address) (Name & Address) 

 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and 
year first before written. 
M/s…………………………….. M/s………………………. 
…….…………………………… ………………………….. 
(Seal) (Seal) 

 
Witness 
1…………………..(Name & Address) 
2………………….. (Name & Address) 

 

Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may 
be furnished. 
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FORM No. 10 

 
DRAFT FORMAT OF JOINT VENTURE AGREEMENT 

To be executed on non-judicial stamp paper of appropriate value in 
accordance with relevant Stamp Act and to be registered with appropriate 
authority under Registration Act. 

 
The JV agreement shall be structured generally as per contents list given below:  
 
A.  CONDITIONS AND TERMS OF JV AGREEMENT 

 
1.  Definitions and Interpretation 
2.  Joint Venture – Include Equity of members, transferability of shareholding of 

equity of a partner leaving during the subsistence of the contract. 
3.  Proposal Submission 
4.  Performance – To indicate scope of responsibility of each member 
5.  Language and Law 
6.  Exclusively 
7.  Executive Authority 
8.  Documents 
9.  Personnel 
10. Assignment and Third Parties 
11. Severability 
12. Member in Default 
13. Duration of the Agreement 
14 Liability and sharing of risks 
15. Insurance 
16. Sharing of  Promotion and Project Costs, Profits, Losses and Remuneration 
17. Financial Administration and Accounting 
18. Guarantees and Bonds 
19. Arbitration 
20. Notices 
21. Sole Agreement and Variation 

 
B. SCHEDULES 

1.  Project and Agreement Particulars 
2.  Financial Administration Services 
3.  Allocation of the obligations 
4.  Financial Policy and Remuneration 

 
***** 
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FORM No. 11 

 
PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT 

VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of appropriate value in accordance with 
relevant Stamp Act and to be registered with appropriate authority under Registration Act.) 

 
No…. Dated 

 
From: 
…………………….. 
……………….. 

 
To, 
The Managing Director, 
Dedicated Freight Corridor Corporation of India Limited 
Pragati Maidan Metro Stn. Building Complex.,  
New Delhi 110001. 

 
Gentlemen, 

 
Re: …“[Insert name of work]…………………………………………..”. 

 
Ref: Your notice for Invitation for Bid  No. ___________________________ 
dated ………….. 

 
1. We wish to confirm that our company/firm has formed a Joint Venture 

with(i)……………. & ii)……………….. for the purposes associated with IFB 
referred to above. 

 

(Members who are not the lead partner  of the JV should add the following paragraph)*. 

 
2. ‘The JV is led by … whom we hereby authorise to act on our behalf for the 

purposes of submission of Bid for ………. and authorise to incur liabilities and 
receive instructions for and on behalf of any and all the partners or constituents of 
the Joint Venture.’ 

 

OR 

 
(Member(s) being the lead member of the group should add the following paragraph)* 

 
2. ‘In this group we act as leader and, for the purposes of applying for Bid, represent 

the Joint Venture: 
3. In the event of our JV being awarded the contract, we agree to be jointly with i) 
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& ii) ……… (names of other members of our JV) and severally liable to the 
Dedicated Freight Corridor Corporation of India Limited, its successors and 
assigns for all obligations, duties and responsibilities arising from or imposed by 
the contract subsequently entered into between Dedicated Freight Corridor 
Corporation of India Limited  and our JV. 

 
4.   *I/We, further agree that entire execution of the contract shall be carried 

out exclusively through the lead partner. 

 
Yours faithfully, 
(Signature) 
(Name of Signatory)…………………. 
(Capacity of Signatory)………………… 
Company Seal * Delete as applicable 

 
Note : In case of existing joint venture, the certified copy of JV Agreement may be 

furnished. 
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FORM No. 12 

 
FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF 

JOINT VENTURE (JV) PARTNERS 

 
POWER OF ATTORNEY* 

 
(To be executed on non-judicial stamp paper of the appropriate value in 

accordance with relevant stamp Act. The stamp paper to be in the name of the 
company who is issuing the power of Attorney) 

 
Know  all  men  by  these  presents,  we …  do  hereby  constitute,  appoint  and 
authorise Mr/Ms. …. who is presently employed with us and holding the position of ……as 
our attorney, to do in our name and on our behalf, all such acts, deeds and things  
necessary  in  connection  with  or  incidental  to  our  bid  for  the  work  of 
… Including signing and submission of all  documents and providing information / 
responses to Dedicated Freight Corridor Corporation of India Limited  , representing us in 
all matters, dealing with Dedicated Freight Corridor Corporation of India Limited  in all 
matters in connection with our bid for the said project. 
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our 
aforesaid attorney shall and shall always be deemed to have been done by us. 

 
Dated this the ……… day of …………. 2017. 

 
(Signature of authorised Signatory) 

 

 
 

Signature of Lead Partner Signature of JV Partner(s) 

 
……………………………………… ………………………. 

(Signature and Name in Block letters of Signatory) 
Seal of Company 

Witness 
Witness 1: 
Name: 

 

Address: 
Occupation: 

*Notes: 

 
Witness 2: 
Name: 
 

Address: 
Occupation: 

i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORM No. 13 

 
FORMAT FOR POWER OF ATTORNEY TO 
LEAD PARTNER OF JOINT VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of the appropriate value in 

accordance with relevant stamp Act. The stamp paper to be in the name of 
the company who is issuing the power of Attorney) 

 
POWER OF ATTORNEY* 

 
Whereas Dedicated Freight Corridor Corporation of India Limited  has invited Bids 

for the work of  “Construction of Major / Important Bridge No. 92 & 93 (Balance 

Work) between Vaitarna - Saphale Railway station of Virar – Surat Section of 

Mumbai Division of Western Railway in connection with Western Dedicated Freight 

Corridor.” 

 

Whereas, the members of the Joint Venture comprising of M/s. …,  M/s. …,  M/s. 
……, and M/s. …. are interested in submission of bid for the work of …[Insert name 
of work]… in accordance with the terms and conditions contained in the 
bidding documents. 

 
Whereas, it is necessary for the members of the Joint Venture to designate one of 
them as the Lead Partner, with all necessary power and authority to do, for and on 
behalf of the Joint Venture, all acts, deeds and things as may be necessary in 
connection with the Joint Venture's bid for the project, as may be necessary in 
connection the Joint Venture's bid for the project. 

 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 
We, M/s. ………………, hereby designate M/s. ………………………………,  being 
one of the partners of the Joint Venture, as the lead partner of the Joint Venture, to 
do on behalf of the Joint Venture, all or any of the acts, deeds or things necessary or 
incidental to the Joint Venture's bid for the contract, including submission of bid, 
participating in conferences, responding to queries, submission of information/ 
documents and generally to represent the Joint Venture in all its dealings with the  
DFCCIL or any other Government Agency or any person, in connection with the 
Bid/contract for the said work until culmination of the process of  bidding  till  the  
contract  agreement  if  successful, is  entered  into  with  the Dedicated Freight 
Corridor Corporation of India Limited and thereafter till the expiry of the contract 
agreement. 

 

*To be executed by all the members of the JV except the lead member. 
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The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of 
the executant(s) and when it is so required the same should be under common 
seal affixed in accordance with the required procedure. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our 
said attorney, pursuant to this power of attorney and that all acts deeds and things 
done by our aforesaid attorney shall and shall always be deemed to have been done 
by us/ Joint Venture. 

 

 
Dated this the ………… Day of ……….. 2017 

 

 
……………………. 
(Signature) 
 
……………………………………… 
(Name in Block letters of Executants) 
Seal of Company 
 

Witness 1  

Name:  

Address:  

Occupation:  

Witness 2  

Name:  

Address:  

Occupation:  
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 FORM No. 14  
Registered Acknowledgement Due  

 
PROFORMA FOR TIME EXTENSION 

 
No. _______________________   Dated : ____________ 
 
__________________________________ 
__________________________________ 
 
Sub : (i) __________________________________________________(name of work).  

(ii)  Acceptance letter no. __________________________________________ 
(iii) Understanding/Agreement no. ___________________________________  
 

Ref:  _______________________________________(Quote specific application of 
Contractor for extension to the date received)________________________________ 
 
Dear Sir,  
 
1. The stipulated date for completion of the work mentioned above is 

_______________.From the progress made so far and the present rate of progress, 
it is unlikely that the work will be completed by the above date (or ‘However, the 
work was not completed on this date’).  
 

2. Expecting that you may be able to complete the work, if some more time is given, 
the competent authority, although not bound to do so, hereby extends the time for 
completion from_________________ to ___________________.  

 
3. Please note that an amount equal to the liquidated damages for delay in the 

completion of the work after the expiry of _______________________(give here the 
stipulated date for completion with/without any penalty fixed earlier)will be recovered 
from you as mentioned in Clause, 17-B of the Standard General Conditions of 
Contract for the extended period, notwithstanding the grant of this extension. You 
may proceed with the work accordingly.  

 
4. The above extension of the completion date will also be subject to the further 

condition that no increase in rates on any account will be payable to you.  
 
5. Please intimate within a week of the receipt of this letter your acceptance of the 

extension of the conditions stated above.  
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6. Please note that in the event of your declining to accept the extension on the above 
said conditions or in the event of your failure after accepting or acting upto this 
extension to complete the work by ______________ (here mention the extended 
date), further action will be taken in terms of Clause 62 of the Standard General 
Conditions of Contract.  

 
                                                                                         Yours faithfully  
 
 

For and on behalf of the Employer 
             Name of the Official:- 
                                                                                           Stamp/Seal of the Employer   
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FORM No. 15 
 

CERTIFICATE OF FITNESS 
 

1.   (a) Serial Number ______________  
 (b)   Date _______________   
 
2.   Name of person examined ________________________  

I certify that I have personally examined (name)_______________________ 
 

3.   Father’s Name: son/daughter of _____________________________________ ,             
residing at ________________________________________________________ 

 
4.    Sex    ___________ 
 
5.   Residence:  _______________________________________________  
 
6.  Date of birth, if available, and/or certified age  

____________________________  
 
7.  Physical fitness _______________________  
 
8.  Identification marks ___________________ 

_____________________________________  
 

 
9.   Reasons for: 
 

(a) refusal to grant certificate, or  __________________________ 
(b) revoking the Certificate   _________________________  

 
 
 
 

____________________ 
Signature or Left Hand  

Thumb Impression of the 
person Examined  

 
_________________________  
Signature of Certifying Surgeon  

 
Note :In case of physical disability, the exact details of the cause of the physical disability 

should be clearly stated 
 
 

Who is desirous of being employed 
in a factory or on a work requiring 
manual labour and that his / her age 
as nearly as can be ascertained from 
my examination, is _______ years 
and that he/she is fit for employment 
in a factory or on a work requiring 
manual labour as an adult/child.  
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FORM No. 16  
Registered Acknowledgement Due  

 
 

PROFORMA OF 7 DAYS NOTICE 
DFCCIL 

(Without Prejudice) 
To 

M/s _____________________________  
_____________________________ 
 

 
Dear Sir,  
 

Contract Agreement No. _____________________________________________ 
In connection with _________________________________________________  
 

1. In spite of repeated instructions to you by the subordinate offices as well as by this 
office in various letters of even no. ________________, dated __________; you 
have failed to start work/show adequate progress and/or submit detailed programme 
for completing the work.  
 

2.  Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 
________, dated __________ in reference to your representation, dated 
____________.  

 
3.    As you have failed to abide by the instructions issued to commence the work/to 

show adequate progress of work you are hereby given 7 days’ notice in accordance 
with Clause 62 of Standard General Conditions of Contract to commence works / to 
make good the progress, failing which further action as provided in Clause 62 of the 
Standard General Conditions of Contract viz. to terminate your Contract and 
complete the balance work without your participation will be taken.  

 
 

 Kindly acknowledge receipt. 
 

Yours faithfully  
 
 
 
 

For and on behalf of the Employer 
             Name of the Official:- 
                                                                                           Stamp/Seal of the Employer   
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FORM No. 17  
Registered Acknowledgement Due  

 
PROFORMA OF 48 HRS. NOTICE 

DFCCIL 
(Without Prejudice) 

To 
 

M/s _____________________________  
 _________________________________ 

 
Dear Sir,  
 
 

Contract Agreement No. _____________________________________________ 
In connection with _________________________________________________  
 

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract 
was given to you under this office letter of even no., dated ____________; but you 
have taken no action to commence the work/show adequate progress of the work.  
 

2.  You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General 
Conditions of Contract to commence works / to make good the progress of works, 
failing which and on expiry of this period your above contract will stand rescinded 
and the work under this contract will be carried out independently without your 
participation and your Security Deposit shall be forfeited and Performance 
Guarantee shall also be encashed and consequences which may please be noted.  

 
 
Kindly acknowledge receipt. 
 
 
 

Yours faithfully 
 
 

         For and on behalf of the 
Employer 

             Name of the Official:- 
                                                                                           Stamp/Seal of the Employer   
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FORM No. 18  

Registered Acknowledgement Due  
 

PROFORMA OF TERMINATION NOTICE 
DFCCIL 

(Without Prejudice) 
 
No. ________________________________                 Dated ____________ 
 
To  

M/s _____________________________ 
 _________________________________  

 
Dear Sir,  
 

Contract Agreement No. _____________________________________________ 
In connection with _________________________________________________  

 
Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 
dated _______________; but you have taken no action to commence the work/show 
adequate progress of the work.  
 
Since the period of 48 hours’ notice has already expired, the above contract stands 
rescinded in terms of Clause 62 of Standard General Conditions of Contract and the 
balance work under this contract will be carried out independently without your 
participation. Your participation as well as participation of every member/partner in any 
manner as an individual or a partnership firm/JV is hereby debarred from participation in 
the tender for executing the balance work and your Security Deposit shall be forfeited and 
Performance Guarantee shall also be encashed.  
 
 

Kindly acknowledge receipt. 
 
 
 

Yours faithfully 
 
 

For and on behalf of the Employer 
             Name of the Official:- 
                                                                                           Stamp/Seal of the Employer   
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FORM No. 19  

SAMPLE 
FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE 

 
(Clause 1.5.20, Part - I, Chapter - V) 

 
Bank guarantee  made on this …………………………………. Between 
……………………… (hereinafter called “the Bank”) of the One Part and Dedicated 
Freight Corridor Corporation of India Limited. (hereinafter called “the Employer”) of 

the other Part. 
 

WHEREAS  Dedicated  Freight  Corridor  Corporation  of  India  Limited  has  awarded  
the Contract  no………….  for  “………………………………….”  (hereinafter  called  
“the Contractor”), having its registered office at ……………………………….. 

 
AND  WHEREAS   vide  Clause  1.5.20  of  Part - I, Chapter V ,  Special  Conditions   
of  Contract, Mobilization Advance up to ___% (___ percent) of the original contract 
value of Rs…………………..  is payable to the contractor against Bank Guarantees, 
the contractor hereby applies for Mobilization Advance of ___% (___ percent) 
amounting to Rs……………………../-  (Rupees…………………………………..) of the 
Contract Price, 

 
Now, we the undersigned,  Bank of ………….,  being fully authorized  to sign  and to 
incur obligations for and on behalf of and in the name of Bank of ……………..hereby  
declare that the said Bank will guarantee the Employer the full amount of Rs. 
…………………../- (Rupees……………………………………..) as stated above. 

 
We,  Bank  of  ……………….,  do  hereby  unconditionally,   irrevocably  and  without  
demur guarantee  and undertake  to pay the Employer  immediately  on demand  any 
or all money payable by the contractor to the extent of Rs. ………………./-
(Rupees………………………..) without any demur, reservation, context, recourse or 
protest and/or without any reference to the contractor. Any such demand made by the 
Employer on the Bank shall be conclusive and binding notwithstanding any difference 
between the Employer and the contractor on any dispute pending before any court, 
Tribunal, Arbitrator or any other authority. We agree that the guarantee herein 
contained shall be irrevocable and shall continue to be enforceable till the Employer 
discharges this guarantee. 

 
This guarantee is valid till 
…………………………….. 

 
At any time during the period in which this guarantee still valid of the contractor fails to 
fulfil its obligation under the Contract, it is understood  that the Bank will extend this 
guarantee under the same condition for the required time on demand by the Employer 
at the cost of the contractor. 
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The  Guarantee   hereinbefore   contained   shall  not  be  affected  by  any  change  in  
the constitution of the Bank or of the contractor. 

 
The neglect or forbearance of the Employer in enforcement  of payment of any money, 
the payment whereof is intended to be hereby secured or the giving of time by the 
Employer for the payment hereof shall in no way relieve the Bank of their liability under 
this Deed. 
The expressions  “the Employer”,  “the  Bank” and “the contractor”  hereinbefore  used 
shall include their respective successors and assigns. 
Notwithstanding anything contained 
herein: 

 
Our  liability  under  this  Bank  Guarantee  shall  not  exceed  Rs………………./- 
(Rupees…………….) 

 
this bank Guarantee shall be valid up  to…………………. 

 
We are liable to pay the guaranteed amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or before 
……………(date of expiry of Guarantee). 

 
In  witness  whereof  we  of  the  Bank  have  signed  and  sealed  this  Guarantee  on  
the …………………day of ………….. being herewith duly authorized. 
 
 
For and on behalf of the Bank of .................. 
 
Signature of Authorized Bank Official 
 
Name   ............................................ 
Designation  ............................................ 
Stamp/Seal of the bank ............................................. 
Signed, sealed and delivered for and on 
Behalf of the bank by the above named 
 
......................... in the presence of 
Witness 1 
Signature  ........................................ 
Name  ........................................ 
Address  ........................................ 
Witness 2 
Signature  ........................................ 
Name  ........................................ 
Address  ........................................ 
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FORM No. 20  
SAMPLE 

ANTI-PROFITEERING DECLARATION TO WHOMSOEVER IT MAY CONCERN 

TO WHOMSOEVER IT MAY CONCERN 

I  ……………….., resident of ………………….. solemnly affirm and state as under:  

1) That I am the Authorised Signatory of ………  and I/we am/are duly authorized 
to furnish this undertaking/declaration on behalf …………………. of (Name of 
the company).  
 

2) That ………………  (Name of the company) has been awarded the work 
……………….. (Name of Work) vide Letter of Award number …… by M/s 
Dedicated Freight Corridor Corporation of India Limited. 
 

3) That the Company is fully aware of the anti-profiteering provision under the 
Goods & Services Tax ("GST") Law(s), 
 

4) That the Company ………… has passed the benefit of input tax credit available 
on the Goods/Services (good/services) having HSN ………… supplied to M/s 
Dedicated Freight Corridor Corporation of India Limited which it is getting on 
account of reduced tax liability and input tax credit because of enactment of 
GST Laws after introduction of Goods and Service Tax w.e.f. 1s1 July, 2017. 
The details and amounts being passed on to DFCCIL are provided in Annexure 
“A” of this document and are as per applicable GST Laws. These are true and 
correct to the best of my knowledge, information and belief.  
 

5) Further, it is to confirm also that in case …………..  (name of the organization) 
will receive any further benefit in future after 1st July, 2017 by way of availment  
of input tax credits which were not allowed to be availed before 1sl July, 2017 
or reduction in tax rates or in any other manner which results in reduction of 
cost of the goods/services supplied to M/s Dedicated Freight Corridor 
Corporation of India Limited, then Company will pass that benefit to M/s 
Dedicated Freight Corridor Corporation of India Limited also 
 

6) That I declare that the foregoing is true and correct and the same is a legal 
obligation and failure to fulfil it could result in penalties under the law.  
 

7) I confirm that I am aware of the implication of the above undertaking and our 
liability on account of incorrect/misleading declaration under the GST Laws. 
 
 

                                                             Signature of the Authorised signatory/ person  
                                     Name and Designation of the Auth. Sign/person of the person  
                                                             Name of the Organization and Seal  
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                                                                                                                                                     FORM No.21 

Form of Bid Security (Bank Guarantee) 

BANK GUARANTEE 

 (Insert Bank’s Name, and Address of Issuing Branch or Office) …………………………………………. 

Beneficiary ……………………………. Name and Address of Employer ……………………………………………… 

Date…………………………………………………………………………………………………………………………………  

Bid security No………………………………………………………………………………………………………………… 

We have been informed that .................. name of the Bidder............................................. 

(hereinafter called — the Bidder Il) has submitted to you its bid dated 

............................................(hereinafter called —the bid II) 

for the execution of .................. [insert] ……........ of………………… name of work …………………………. 

Under Invitation for Bid guarantee. 

At the request of the Bidder, We ................................................................Name of the 

Bank………………. ……………………. hereby irrevocably undertake to pay you any sum or sums not 

exceeding in total an amount in words ................) Upon receipt by us of your first demand. As a 

Guarantor, we hereby irrevocable undertake to pay the beneficiary any amount up to the 

Guarantee amount upon presentation of the beneficiary’s demand, whether in the demand itself 

or in a separate Singed document accompanying or identifying the demand, indicating that the 

applicant has not fulfilled his obligations. 

The guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of 

the Contract Agreement signed by the Bidder and performance security issued to you upon the 

instruction of the Bidder, and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) 

our receipt of a copy of your notification to the Bidder of the name of the successful Bidder, or 

(ii) Ninety days (90) after the expiration validity of the Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the 

office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

……………………………………Bank’s Seal and authorized Signature(s)................................................ 

Note: All italicized text is for use in preparing this form and shall be deleted from the final 

document.  
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5.0 General Arrangement Drawings with Key Plan: 
 
5.1 Bridge No. 92 (23x19.0 m PSC Box Girder) at KM 69/2-15 
 

Sr. 
no. 

Drawing Title Drawing No. 

1 GAD of Br. No. 92 (23x19.0 m PSC Box Girder) 
at KM 69/2-15 on Vaitarna River. (Sheet 1of 2) 

SOMA-DFCC-92-C-1001 

2 GAD of Br. No. 92 (23x19.0 m PSC Box Girder) 
at KM 69/2-15 on Vaitarna River. (Sheet 2of 2) 

SOMA-DFCC-92-C-1001 

3 Embankment Section for Bridge No. 92 Mumbai 
Side (A1) 

SOMA-DFCC-92-E-01 

4 Pile Layout Plan and Pile Reinforcement for 
Piers P1 to P5, P9 and P12 to P16 

SOMA-DFCC-92-C-1101 

5 Pile Layout Plan and Pile Reinforcement for 
Piers P4 

SOMA-DFCC-92-C-1101.1  

6 Pile Layout Plan and Pile Reinforcement for 
Abutment ‘A1’ 

SOMA-DFCC-92-C-1102 

7 Pile Layout Plan and Pile Reinforcement for 
Piers P17 & P18 

SOMA-DFCC-92-C-1103  

8 Pile Layout Plan and Pile Reinforcement for 
Piers P6 to P8, P10, P11 & P19 

SOMA-DFCC-92-C-1104  

9 Pile Layout Plan and Pile Reinforcement for 
Piers P7 and P8 

SOMA-DFCC-92-C-1104.1 

10 Reinforcement Detail of Pile Cap for Piers P1 to 
P5, P9 & P12 to P16 and Pier Cap Details for 
Piers P1 to P19 

SOMA-DFCC-92-C-1108  

11 Reinforcement Detail of Pile Cap for Piers P17 
and P18 

SOMA-DFCC-92-C-1106  

12 Reinforcement Detail of Pile Cap for Piers P6 to 
P8, P10, P11 and P19 

SOMA-DFCC-92-C-1107  

13 Dimension Detail of Abutment ‘A1’ SOMA-DFCC-92-C-1201  

14 Reinforcement Detail of Abutment ‘A1’ (Sheet 1 
of 2) 

SOMA-DFCC-92-C-1206 

15 Reinforcement Detail of Abutment ‘A1’ (Sheet 2 
of 2) 

SOMA-DFCC-92-C-1207 

16 Dimension Details of Pier Cap, Pedestal and 
Seismic Arresters (Sheet 1 of 2) 

SOMA-DFCC-92-C-1231  

17 Dimension Details of Pier Cap, Pedestal and 
Seismic Arresters (Sheet 2 of 2) 

SOMA-DFCC-92-C-1232  

18 Protection Towards W.R. Side for Abutment 
‘A1’ 

SOMA-DFCC-92-C-1291  
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19 Reinforcement for end Bearing Test Pile & Bore 
Data for Abutment ‘A1’ 

SOMA-DFCC-92-C-1751  

20 Reinforcement for end Bearing Test Pile & Bore 
Data for Abutment ‘A2’ 

SOMA-DFCC-92-C-1752  

 
 
5.2 Bridge No. 93 (23x19.0 m PSC Box Girder) at KM 70/12-26 

 
Sr. 
no. 

Drawing Title Drawing No. 

1 GAD of Br. No. 93 (23x19.0 m PSC Box Girder) 
at KM 70/12-26 on Vaitarna (N) River. (Sheet 
1of 3) 

SOMA-DFCC-93-C-1001 

2 GAD of Br. No. 93 (23x19.0 m PSC Box Girder) 
at KM 70/12-26 on Vaitarna (N) River. (Sheet 2 
of 3) 

SOMA-DFCC-93-C-1001 

3 GAD of Br. No. 93 (23x19.0 m PSC Box Girder) 
at KM 70/12-26 on Vaitarna (N) River. (Sheet 3 
of 3) 

SOMA-DFCC-93-C-1001  

4 Embankment Section for Bridge No. 93 (Surat 
side) 

SOMA-DFCC-93-E-01 

5 General Notes for Foundation, Substructure 
and Miscellaneous Works 

SOMA-DFCC-93-C-1006 

6 Dimension Details of Pier Cap, Pedestal and 
Seismic Arresters (Sheet 1 of 2) 

SOMA-DFCC-93-C-1231  

7 Dimension Details of Pier Cap, Pedestal and 
Seismic Arresters (Sheet 2 of 2) 

SOMA-DFCC-93-C-1232  

8 Protection Towards W.R. Side for Abutment 
‘A2’ 

SOMA-DFCC-93-C-1291  

 
5.3 Common Drawings: 
 

SN Drawing Title Drawing No. 

01 Details of Handrail, Ballast Retainer wall, foot path, 
slab & drainage spout for PSC box girder 

DFCC DRG No : SURAT/DFC 
/D/WC-ST/MB-330/2012 

02 Details of Transition system & back filling behind 
Abutment 

DFCC DRG No : SURAT/DFC 
/D/WC-ST/MB-188/2011 

03 Reinforcement detail of Pedestals & stoppers DFCC DRG No : SURAT/DFC 
/D/WC-ST/MB-03/2011 

04 Details of Elastomeric bearing for PSC box girder DFCC DRG No : SURAT/DFC 
/D/WC-ST/MB-99/2011 

05 Detail of 35 Ton Vertical Elastomeric Bearing Type B 
(for Transverse Stopper) 

PP-SOMA-DFCC-BOX 35 TON 
Type_B_R2 

06 Detail of 40 Ton Vertical Elastomeric Bearing Type A 
(for Longitudinal Stopper) 

PP-SOMA-DFCC-BOX 40 TON 
Type_A_R2 
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07 Dimension Details of PSC Box Girder for span 
19.00m (c/c of pier) (Sheet 1 of 2) 

SOMA-DFCC-CD-C-2103 

08 Dimension Details of PSC Box Girder for span 
19.00m (c/c of pier) (Sheet 2 of 2) 

SOMA-DFCC-CD-C-2104 

09 Reinforcement details of Box Girder Diaphragm for 
span 19.00m (c/c of pier) (Sheet 1 of 2) 

SOMA-DFCC-CD-C-2115 

10 Reinforcement details of Box Girder Diaphragm for 
span 19.00m (c/c of pier) (Sheet 2 of 2) 

SOMA-DFCC-CD-C-2116 

11 Reinforcement details of Box Girder for span 19.00 m 
(c/c of pier)  

SOMA-DFCC-CD-C-2114 

12 Prestressing detail of PSC Box (Span 19.00m) (Sheet 
1 of 2) 

SOMA-DFCC-CD-C-1503 

13 Prestressing detail of PSC Box (Span 19.00m) (Sheet 
2 of 2) 

SOMA-DFCC-CD-C-1504 

 
 
Notes: 
 

1.  General Arrangement Drawings of Major / Important Bridges are attached as a part of 
tender document. 

 
2. These GADs are indicative and for reference only. 

 
3. The work shall be done as per final / detailed drawings. 
 

END OF TENDER DOCUMENTS 


