
Request for Proposal (RFP)

for

Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60

El 1080 HH rails on WDFC for 25 T Axle load operation at 100 kmph on

DFCCIL Routes

RFP No. HQ-ENWC0MMS(MISC)/l/2022-O/o GGMAVC-l/DFCC/ Pt-1/16215R

Dated: 12.01.2023

(Participation through e-Tenderonly)

Visit: www.ireDS.gov.in/ its link at www.dfccil.com

(Help desk of IREPS: 011-23761525)

Client:

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED

(A Government of India Enterprise)

Under

Ministry of Railway

Page 1 of 156Signature of tenderer (s)



Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load operation at 100 kmph on
DFCCIL Routes on Consultancy Mode (RFPNo H0-ENWC0MMS(MISC)/l/2022-O/o GGMAVC-I/'DFCC'PI-1/16215R Dated 12.01,2023 )

INDEX

Page No.DescriptionPart/Chapters

Notice Inviting Tender 4

TECHNICAL BID (PACKET-A)

PART -1

General Information 7-10Chapter I

Data sheet 11-12Chapter II

Preamble and General Instructions to Tenderers/

Consultants
13-54Chapter III

General Conditions of Contract 55-92Chapter IV

Special Conditions of Contract 93-98Chapter V

Technical Specifications 99-104PART - II

Tender Forms (including Schedule of Prices) 105-149PART - III

DrawingsPART - IV 150-152

FINANCIAL BID (PACKET-B)

Schedule of Price 153-155Financial Bid

Signature of tenderer [s] Page 2 of 156



Comprehensive Study on suitabilit)' of 60 Kg, 90 UTS Rails on EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load op>eralion at 100 kmph on
DFCCIL Routes on Consultancy Mode (RFPNo. HQ-ENWC0MMS(MlSC)/l/2022-O/o GGMAVC-I/DFCC/Pt-1/16215R Dated 12.01.2023 )

NOTICE INVITING TENDER

Page 3 of 156Signature of tenderer [s)



Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load operation at 100 kmph on
DFCCIL Routes on Consultancy Mode (RFPNo. HQ-ENWC0MMS(MlSC)/l/2022-O/o GGMAVC-I/DFCC/ Pt-I/I62I5R Dated 12.01.2023 )

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED

Notice Inviting Tender

RFP No. HQ-ENWC0MMS(MISC)/l/2022-O/o GGMAVC-I/DFCC/ Pt-1/16215R Dtd. 12.01.2023

Name of Consultancy Work: Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on

EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load

operation at 100 kmph on DFCCIL Routes on Consultancy Mode.

The General Manager/Tech/DFCCIL, Corporate Office, Supreme Court Metro Station Building
Complex, Pragati Maidan, New Delhi -110001, acting for and on behalf of Managing
Director/DFCCIL invites E-Tenders on Single Stage Two Packet System on prescribed forms
from firms/Companies/Joint Ventures for undertaking Comprehensive Study on suitability of 60
Kg, 90 UTS Rails on EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load operation
at 100 kmph on DFCCIL Routes on Consultancy Mode. Brief particulars of the Project are as
follows:

Table-1

SN Name of Work ^Estimated

Cost of Work

Earnest

Money (Rs.)
Completion

Period

IR^
1. Comprehensive Study on suitability

of 60 Kg, 90 UTS Rails on EDFC
and 60 El 1080 HH rails on

WDFC for 25 T Axle load

operation at 100 kmph on
DFCCIL Routes on Consultancy
Mode

5,72,06,720/- Rs.4,36,100/- 09 Months

* Included GST @ 18%

The complete Bid document can be viewed/downloaded from official portal of the website https://
ireps.gov.in from 13.02.2023 (17.00 Hrs. 1ST). Bidder must submit its Financial Bid and Technical
Bid at https:// ireps.gov.in on or before upto 21.02.2023 (15.00 Hrs, 1ST). Bids received online shall
be opened on 21.02.2023 at 15.30 Hrs, 1ST . Bid through any other mode shall not be entertained.
Please note that the DFCCIL reserves the right to accept or reject all or any of the Bids without
assigning any reason whatsoever.

Arun Kumar Tiwari,

General Manager/Tech,

Room No.324, 3^^^ Floor, Corporate Office, DFCCIL,
Supreme Court Metro Station Building Complex,
Pragati Maidan, New Delhi -110001, INDIA;

Mob: 9717636957, e-mail: aktiwari@dfcc.co.in
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PART-I

Chapter -1

GENERAL INFORMATION

RFP No.HQ-ENWC0MMS(MISC)/l/2022-O/o GGMAVC-I/DFCC/Pt-1/16215R Date:12.01.2023

Name of Work: Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60

El 1080 HH rails on WDFC for 25 T Axle load operation at 100 kmph on DFCCIL Routes on

Consultancy Mode

1.1,1 The General Manager/Tech/DFCCIL, Corporate Office, Supreme Court Metro Station Building
Complex, Pragati Maidan, New Delhi -110001, acting for and on behalf of Managing
Director/DFCCIL invites E-Tenders on Single Stage Two Packet System on prescribed forms from
flrms/Companies/Joint Ventures for undertaking Comprehensive Study on suitability of 60 Kg, 90
UTS Rails on EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load operation at 100
kmph on DFCCIL Routes on Consultancy Mode. Brief particulars of the Project are as follows:

Earnest Money Completion
Period

^Estimated CostName of WorkSN

of Work (Rs.) (Rs.)

09 MonthsRs.4,36,100/-5,72,06,720/-Comprehensive
suitability of 60 Kg, 90 UTS
Rails on EDFC and 60 El 1080

HH rails on WDFC for 25 T

Study on1.

Axle load operation at 100
kmph on DFCCIL Routes on
Consultancy Mode

* Included GST @ 18%

1.1.2 Tender document can be downloaded from www.ireDS.gov.in w.e.f. from 17:00 Hrs of 13.01.2023.
The Cost of the tender document is Rs. 11800/- (inclusive of taxes) which is non-refundable and to be
paid online through payment gateway provided at www.ireDS.gov.in  in the Account of DEDICATED
FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED, New Delhi towards the cost of

set of tender documents. The tender documents shall have to be purchased in the name of
Firms/Company/Joint Ventures and can be downloaded from web site www.ireDS.gov.in. In case
tenderer(s) do/does not deposit the cost of tender document (non- refundable) along with the
submission of the tender their tender shall not be opened. Tenderer are advised not to make any
correction /addition/alteration in the downloaded tender documents. If any such correction/addition
/alteration in downloaded tender documents are made such tenders shall not be considered. Any firm
recognized by the Department of Industrial Policy and Promotion (DIPP) as ‘STARTUPS’ and any firm
having valid Udyam Registration Certificate as MSEs will be exempted from payment of cost of tender
document. Startup Firms shall also refer Clause No. 1.1.14.

1.1.4 DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such cases the
addendum(s)/coiTigendum(s) shall be issued and placed on website www.ireps.gov.in at least three
days in advance of date of opening of tender. The tenderer who has downloaded the tender documents

one
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from the website before issue of addendum(s)/ corrigendum(s) must visit the website and ensure that

such addendum(s)/corrigendum(s) (if any) is also downloaded by them. Such

addendum(s)/corrigendum(s) (if any) shall also be submitted duly stamped and signed along with the
submission of tenders. Any tender submitted without addendum(s)/corrigendum(s) (if any) shall be

summarily rejected.

1.1.3 The tender documents shall be in two packets system containing TECHNICAL BID and
FINANACIAL BID. Detailed credential for technical and financial capability as per the requirement
given in clause No.1.3.17 of Part-I, Chapter-III and all tender papers except bill of quantity are to be
submitted in “Technical Bid”. Price Schedule (Form No. T-9) with % age above or below or at par
on the Estimated cost of work of Schedule duly filled are to be submitted in “Financial Bid” online
at website www.ireps.gov.in. No physical Form No. T-9 needs to be submitted.

1.1.4 Tender shall be submitted as per “General Instruction to Tenderers “forming as part of thecomplete
tender documents.

It is mandatory for all Tenderers to have Class-Ill Digital Signature Certified from any of the Licensed
Certifying Agencies (‘CA’) to participate in E-Tendering of DFCCIL, (Tenderer can seethe list of

Licensed CAs from the link www.cca.gov.in in the name of the person who will submit the Online

tender and is authorized to do so.

To participate in E-Tender, it is mandatory for Tenderers to get themselves registered with the IREPS
(www.ireDS.gov.inf and to have User ID and Password.

www.ireDS.gov.in is the only website for submission of tender ‘Vender Manual’ containing the
detailed guidelines for E-Tendering is available on www.ireps.gov.in.

1.1.6 Submission of Offer

Tender shall be submitted through online mode only at www.ireps.gov.in. Tender submitted through
any other mode will not be accepted. All the required documents (legible) as mentioned in Check list
have to be uploaded along with the offer on www.ireDS.gov.in failing which, the bid shall be
summarily rejected and shall not be considered for further evaluation.

1.1.7 Provisions Applicable For MSEs (Micro & Small Enterprises): In pursuance of the Public
Procurement Policy for MSEs Order, 2018 effective from 1st Apr,2019 (notified under section 11 of
MSMED Act, 2006 - Notification dated 9 Nov,2018) following conditions are applicable for eligible
MSEs:

i) Participating MSEs quoting a price within price band of LI + 15% shall be allowed to execute

work by bringing down their price to LI price in  a situation where LI price is from someone
other than an MSE and such MSEs can be together ordered upto 25% of the total tendered
value,

ii) The MSEs must also indicate the terminal validity date of their registration. If it is not indicated in
offer, such offers will not be liable for consideration of benefits detailed in MSE notification of
Gol dt. 23.03.12.
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on

Check List for Docl ments to be submitted

S. No. Documents to be Attached Tick

(Yes/No)

The Covering Letter as per format given in the Form No. T-l1.

2. Power of Attorney of the person signing the tender documents in

Original if specific to this work or Attested Copy of the General
Power of Attorney of the Company in favor of the person signing
the tender in Form No. T-2, Form No. T-6.

Certified Copy of Registration of Company/Firm/Agency,
PartnershipDeed /Memorandum and Articles of Association of the
Company/Firm/Agency.

Constitution of the Company/Firm/Agency and Form No. T-4in
the form prescribed in Form No. T-4, Form No. T-7
if applicable).

(

3.

4.

5. Form No. T-l, T-2, T-4, T-5, T-6, T-7, T-8A, T-8B, T-8C, T-8D T-
8E (along with all documents mentioned in Forms of T-8 series), IP
Form No. I

6. BG in lieu of Earnest Money (if applicable)

Complete Tender Document including Corrigendum/
Addendums duly Signed (all pages of bid document) by the Bidder.

7.

Important Notes:

Documents No. 1 to 7, should be scanned and uploaded along with offer as
attachment at website www.ireps.gov.in.

The detailed instructions of e-tendering can be read through website

www.ireps.gov.in. The Addendum/Corrigendum, if any; shall be hosted on the

website www.ireps.gov.in

The supporting documents for assessing the technical capability and responsiveness

are essentially required to be uploaded on the website www.ireps.gov.in along with

Technical Bid.

Tenderers are required to give Un-Conditional Offers. A Conditional Offer is liable

to be rejected. DFCCIL reserves the right to modify, expand, restrict, scrap, reject

and re-float tender without assigning any reasons whatsoever.

1.1.8 Any tender received without Earnest money and cost of tender documents in the form as
specified in the tender documents shall not be consideredand shall be summarily rejected.

DFCCIL reserves right to cancel the tender before submission /opening of tender, postpone
the tender submission/ opening date and to accept/reject any or all tenders without
assigning any reason there of DFCCIL's assessment of technical capability and
responsiveness as per criteria laid down in this tender document shall be final and binding.

1.1.9

7
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1.1.10 Tenderers may note that they are liable to be disqualified at any time during tendering
process in case any of the information furnished by them is not found to be true. EMD of
such tenderers shall be forfeited. The decision of DFCCIL in this regard shall be final and
binding.

Information as required as per various Forms to tender document should be submitted by
the tenderers without fail strictly as per formats.

The validity of offer shall be 90 days from the date of opening of the tender.

Transfer of the tender document by intending tenderer to another tenderer is not
admissible. Tenderer can submit tenders only on the basis of documents downloaded from
website: www.ireps.gov.in by them.

Present IREPS tendering system having Services under Works module does not support
startup for Exemption of Tender cost and Earnest Money Deposit, but as per GOI
guidelines these two exemptions for startups are to be ensured. For this purpose any
participating Startup firm may select MSE option under the dropdown menu of Exemption
Category under Tender Document Cost template/ Earnest Money Deposit template and
upload the valid Startup Certificate in place of Udyam Registration Certificate. Under
Remarks field of Tender Document Cost/ Earnest Money Deposit template the
participating startup Firms may indicate “ Startup Certificate Uploaded”

1.1.11

1.1.12

1.1.13

1.1.14
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Comprehensive Siudy on suitability of 60 Kg, 90 UTS Rails on EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load operation at 100
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PART -1

Chapter II

DATA SHEET

Table-1

1. RFP No. No.HQ-ENWC0IVIMS(MISC)/l/2022-O/o
I/DFCC/Pt-1/16215R Date: 12.01.2023

GGMAVC-

Name of Work2. Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on
EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load

operation at 100 kmph on DFCCIL Routes on Consultancy Mode

3. Bidding Type Normal

4. Tender Type Open Tender
Bidding System5. Single Stage Two Packet System

Single Rate for Complete ScheduleBidding Style6.

Pre-Bid Required7. Yes, 23.01.2023 at IS.OOhrs in DFCCIL Corporate Office,
New Delhi

8. Advertised Tender Value Rs. 5,72,06,720=00 (Inclusive of GST@18%)
9 Months9. Period of Completion

Validity of the offer10. 90 Days
Are Joint Venture (JV)
firms allowed to bid

11. Yes

12. Tender Document Cost

(Non-Refundable)
Rs.l 1800.00 (INR) inclusive of all taxes to be deposited online
through payment gateway provided at wwwareBsj^ovJn
Rs.4,36,100/- (Inclusive of GST @18%) to be deposited online
through payment gateway provided at wwwjrefis^govan

13. Earnest Money

Date & Time Schedule

Date Time of Uploading
of NIT & Tender

Document

13/01/2023 at 16:00 hrs. on vyww.ireDS.£ov.in14.

Date and Time of Issue of

Tender

Tender document can be downloaded from 13/01/2023
(17.00 hrs.)

15.

21/02/2023 at 15 :00 hrs. on www.ireps.gov.in16. Last Date & Time of

submission of Tender

(Online)

Date and Time of

Opening of Tender
(Online) - Technical bids
(Packet A)

Date and Time of

Opening of Tender
(Online) - Financial bids
(Packet B)

Retention

Security Deposit
Money/

21/02/2023 at 15 :30 hrs. on www.ireps.gov.in17.

18. To be communicated later to only those bidders who are found
responsive after closer of technical evaluation.

19. 5% of Contract Value (to be deducted from On-account payment
@ 6% till the value reaches 5% of Contract Value.
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20. Performance

Guarantee

Bank Performance Guarantee (PG) have to be submitted within 21
days from the date of issue of Letter of Acceptance (LOA), at
the rate of 3 % of the Contract Value in the form as given in
clause 16.4 of GCC (Chapter-1 V of Part-1).

21. Address

Communication

for Mr. Arun Kumar Tiwari,

General Manager/Tech, Room No.324, Corporate Office,

Dedicated Freight Corridor Corporationof India Ltd., 3rd floor.

Supreme Court Metro Station Building Complex, Pragati

Maidan, New Delhi -110001, INDIA;

Mob: 9717636957;

Fax: +91-11-2345-4701; e-mail; aktiwari@,dfcc.co.in

Tel:+91-11-23454683;
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PREAMBLE & GENERAL

INSTRUCTIONS TO TENDERERS
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Comprehensive Study on suitability of 60 Kg, 90 UTS Raib on EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load operation at 100
kmph on DFCCIL Routes on Consultancy Mode (RFP No. HO-ENWC0MMS(MlSC)/l/2022-O/o GCMAVC-I/DFCC/Pt-1/I62I5R Dated 12.01,2023 )

PARTI

Chapter - III

PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS

1.3.1. Introduction

(i) General

Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector
undertaking has been set up under the Indian Companies Act, 1956 (Amended 2013)
for implementation of Dedicated Freight Corridor Project. Government of India is the
sole shareholder of the DFCCIL.

(ii) Dedicated Freight Corridor

Dedicated Freight Corridor Corporation of India Ltd. is a Special Purpose Vehicle set
up under the administrative control of Ministry of Railways to undertake planning &
development, mobilization of financial resources and construction, maintenance and
operation of these Dedicated Freight Corridors on various identified routes in INDIA.
DFCCIL has planned to construct Dedicated Freight Corridor covering about 3338
route Kilometres on Eastern and Western Corridors. The coverage of Eastern Corridor
is from Ludhiana to Dankuni and Western Corridor is planned from Jawaharlal Nehru
Port, Mumbai to Dadri near Delhi.

Dedicated Freight Corridor Corporation of India Limited has decided to conduct a
detailed study on suitability of 60 Kg, 90 UTS Rails of JINDAL (INDIA) make, SAIL
(INDIA) make and 60 El 1080 HH rails of M/s NSSMC, Japan make for 25 T axle
load operation at 100 kmph on DFCCIL and invites on-line bids through IREPS
(www.ireps.gov.in).

Scope of Work (Terms of References)

On behalf of Managing Director/DFCCIL, GM/Tech. herein after referred to as 'DFCCIL’
invites tenders/offers from Firms /Companies/Joint Ventures having requisite
experience and financial capacity for execution of the following work:

"Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60 El
1080 HH rails on WDFC for 25 T Axle load operation at 100 kmph on DFCCIL
Routes on Consultancy Mode " as per scope defined in technical specification (Part-II)
of RFP document but not limited to.

1.3.3. Cost of the work: The estimated cost of the tendered work is approx. Rs.5,72,06,720/-
including GST @ 18%.

1.3.4. The tenderer shall be governed by General Conditions of Contract (GCC), Preamble
and General Instructions to Tenderers (GIT) and Special Conditions of Contract (SCC).
Wherever, there is a conflict in any condition between General Conditions of Contract
(GCC) and Special Conditions of Contract mentioned in the tender documents, the
condition mentioned in Special Conditions of Contract will prevail. However, Engineer’s

1.3.2.
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decision in this connection shall be final and binding.

Part-I, Chapter-IV and V of the tender document contains General Conditions of Contract
and Special Conditions of Contract specific to this work and shall be applicable in the
contract.

Location1.3.5,

Consultancy Works are to be executed in the jurisdiction of Eastern and Western DFC.
However, DFCCIL reserves right to change the site of work, anywhere in
adjacent/adjoining area on Indian railway system and the consultant shall be bound to
execute the work.

1.3.6. Order of Precedence of Documents: In tender/contract, in case of any difference,
contradiction, discrepancy, with regard to conditions of tender/contract, specifications,
drawings, bill of quantities etc., forming part of the tender/contract, the following shall be
the order of precedence:

Contract Agreement
Letter of Award

Schedule of Items, Rates & Quantities
Special Conditions of Contract
General Conditions of Contract
Technical Specifications as given in tender documents
Drawings
IR Specifications/Guidelines/ manuals
Relevant B.I.S. Codes

International codes

(i)
(ii)
(iii)
(iv)
(V)
(Vi)
(vii)
(viii)
(ix)
(X)

For example, if any Item is found common in Special Conditions of Contract and
General Conditions of Contract then the provision given in Special Conditions of
Contract will prevail over General Conditions of Contract for the same Item.

1.3.7. LANGUAGE OF BID: The Bid, as well as all correspondence and document(s) relating
to the bid exchanged by the Bidder and the DFCCIL, shall be written in English.

1.3.8. (a) Tender Bid

The Tender Bid shall have to be submitted in Two Packet System through IREPS as under:

Packet -A

Capability and responsiveness element of the Tender Bid along with other documents mentioned
in para 1.3.17.5, here in after called “TECHNICAL BID “.

Packet-B

Price elements of the Tender Bid as per Form No. T-9, herein after called “FINANCIAL
BID”.

The TECHNICAL BID (Packet-A) shall be opened on the date of tender opening and the detailed
scrutiny of TECHNICAL BID shall be carried out for responsiveness as per clause 1.3.10.17 of
thi^hagte^^^|nNANACIA^BID|^P^ket^^hal^^gene^nl^nhos^endere^w^
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are found responsive on basis of "Technical bid". The detailed procedure for tender opening and
processing is given in Para 1.3.11.

1.3.8 (b) Form of Tender: Tenders not submitted in the proper Forms are liable to be rejected.

(i) Documents to be enclosed with the TECHNICAL BID (Packet - A):

SN Description Documents

Offer letter complete.(1) Form No. T-1

(2) Tenderer’s capability credentials ir
accordance with para 1.3.17.5) of Preamble
and General Instructions to Tenderers.

Form No. T-8A, 8B, 8C, 8D, 8E

(3) Various tender forms Form No. T-1, T-2, T4 to T-7

(4) Earnest money in accordance with Para 1.3.10.22 and Cost of Tender Documen
in accordance with Para 1.3.10.21 of Preamble and General Instructions tc

Tenderers (Part-I, Chapter-Ill).

(ii) Documents to be enclosed with the FINANCIAL BID (Packet B):-

DescriptionSN Documents

Schedule of Price Form No. T-9(1)

(iii) Tenderers have to submit Hard copy of following documents within 7 Days
(in sealed envelope on which name of work and RFP No. to be clearly
mentioned) of tender opening in office of GM/Tech/DFCCIL at address given
at SL No.22 of Table-1 of chapter-I of part-I, otherwise Bid shall be
considered non-responsive:

(a) Original copy of all Documents mentioned/listed in Form No. T-8A, 8B,
8C and 8D.

(b) Original Copy of BG for Bid security (if any),
(c) The Original Copy offer letter (Form No. T-1), Original copy of

Affidavits of all JV members (Form No. T-2), MoU for J V bidding (Form
No. T-4), Participation form of all JV members (Form No. T-5), Power
of Attorney for Authorised Signatory of Bid (Form No. T-6) and PoA for
Lead Member (in case of JV) (Form No. T-7).

(d) Original Copy of IP Form No. I.

1.3.9. Tender Document: This tender document consists of following five parts:

CHAPTERS DESCRIPTION

TECHNICAL BID

Chapter I of Part-I General Information

Signature of tenderer (s) Page 16 of



Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load operation at 100
kmph on DFCCIL Routes onConsuluncy Mode (RFP No. HQ-ENWC0MMS(MISC)/l/2022-O/o GGMAVC-I/DFCC/Pt-!/l62l5R Dated 12.01,2023 )

CHAPTERS DESCRIPTION

Chapter II of Part-I Data sheet

Chapter III of Part-I Preamble and General Instructions to Tenderers

Chapter IV of Part-I General Conditions of Contract

Special Conditions of ContractChapter V of Part-I

Technical SpecificationsPART - II

PART-III Tender Forms

DrawingsPART- IV

FINANCIAL BID

Schedule of PricePART-V

1.3.10. Sale and Submission of Tender Document

1.3.10.1 It is mandatory for all Tenderers to have Class-Ill Digital Signature Certified from any of the
Licensed Certifying Agencies (‘CA’) to participate in E-Tendering of DFCCIL, (Tenderer can
see the list of Licensed CAs from the link www.cca.gov.in ), in the name of the person who
will submitthe Online Tender and is authorized to do so.

1.3.10.2 To participate in E-Tender, it is mandatory for Tenderers to get themselves registered with the
IREPS (www.ireDS.gov.in) and to have User ID and Password.

1.3.10.3 www.ireps.gov.in is the only website for obtaining tender document and submission
of tender. ‘Vender Manual’ containing the detailed guidelines for E-Tendering is available
on www.ireps.gov.in.

1.3.10.4 Tender shall be submitted through online mode only at www.ireps.gov.in. Tender submitted
by anyother mode will not be accepted.

1.3.10.5 All the required documents (legible) as mentioned in clause 1.1.6 (Check list from S.No.1-7)
must be uploaded along with the offer on www.ireps.gov.in.failing which, the bid shall be
summarily rejected and shall not be considered for further evaluation.

1.3.10.6 The detailed instructions of e-tendering can be read through website www.ireps.gov.in. The
Addendum/Corrigendum, if any; shall be hosted on the website www.ireps.gov.in.

1.3.10.7 The supporting documents for Technical capability & responsiveness are essentially required
to be uploaded on the website www.ireps.gov.in as bid shall be accepted through online mode
only.

1.3.10.8 Tenderers are required to give Un-conditional offers. A conditional offer is liable to be rejected.
DFCCIL reserves the right to modify, expand, restrict, cancel, reject and re-float tender without
assigning any reasons whatsoever.

1.3.10.9 The Tenderers shall closely peruse all the clauses, instructions, terms and conditions, scope of
work, specification etc. as indicated in the Tender Document before quoting. Should the
Contractor have any doubt about the meaning of any portion of the Tender Document or find
discrepancies/omissions in the tender document issued or require clarification, he shall at once
contact the authority inviting the tender for clarification at least twenty days before the due
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date of submission of the tender.

1.3.10.10 Bid Document shall be accompanied by all the documents required to be submitted as specified
inthe Tender Document along with all Addendums and Corrigendum.

1.3.10.11 All Bids shall be submitted in accordance with the instructions contained in the Tender

Document(Bid Document). Non-compliance of any of the instructions contained in the Tender
Document is liable in Bid being rejected.

1.3.10.12 After award of contract to the Successful Contractor, if it is observed that there is any
discrepancyor ambiguity about any terms and conditions mentioned in the Tender Document,
the interpretation of same given by DFCCIL shall be considered as final and binding.

1.3.10.13 Contractor must fill up all the schedules and furnish all the required information on e-modes
as per the instructions given in various sections of the Tender Document.

1.3.10.14 Submission of a tender by a tenderer implies that he had read all the tender documents
including amendments/corrigendum if any, visited the site and made himself aware of the
scope of the workto be done, local conditions and other factors having any bearing on the
execution of the work.

1.3.10.15 DFCCIL reserves all rights to reject any tender including of those tenders who fail to comply
withthe instructions without assigning any reason whatsoever and does not bind itself to accept
the lowest financial bid or any specific tender. The decision of DFCCIL in this regard shall be
final and binding. Any failure on the part of the tenderer to observe the prescribed procedure
and any attempt to canvass for the work will prejudice the tenderer’s bid.

1.3.10.16 Tenderers may note that they are liable to be disqualified at any time during tendering process
in case any of the information furnished by them is not found to be true. Earnest Money Deposit
(EMD) of such tenderer shall be forfeited. The decision of the DFCCIL in this regard shall
befinal and binding.

1.3.10.17 Evaluation of tenders will be made on the basis of Technical capability, responsiveness criteria
mentioned in the Bid Document and value of Financial Bid. However, DFCCIL reserves the
right to seek any clarification from the Contractor.

i) Tests of responsiveness

As a first step towards evaluation of Bids, the DFCCIL will determine whether

each Technical Bid is responsive to the requirements of this RFP. A Technical Bid

shall be considered responsive only if:

(a) Complete Technical Bid is received online as per the Performa Form No. T-1 to T-
2, T-4 to T-7, T-8A, 8B, 8C, 8D and 8E.

(b) Original copy of all Documents mentioned/listed on Form No. T-8A, 8B, 8C,
8D and 8E are received physically within 7 Days of Bid opening date;

(c) Technical Bid is accompanied by the Bid Security and Original Copy of BG for Bid
security (if any) are received physically within  7 Days of Bid opening date,

(d) The Original Copy offer letter (Form No. T-1), Original copy of Affidavits of
all JV members (Form No. T-2), MoU for JV bidding (Form No. T-4),
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Participation form of all JV members (Form No. T-5), Power of Attorney for
Authorised Signatory of Bid ( Form No. T-6) and PoA for a Lead Member (in
case of JV) (Form No. T-7) are received physically within 7 Days of Bid opening
date,

(e) Original Copy of IP Form No. I is received physically within 7 Days of Bid
opening date,

(f) Technical Bid contains all the information (complete in all respects);
(g) Technical Bid does not contain any condition or qualification; and

ii) The Authority reserves the right to reject any Technical Bid which is non-responsive
and no request for alteration, modification, substitution or withdrawal shall be
entertained by the Authority in respect of such Bid.

1.3.10.18 Modification/SubstitutionAVithdrawal of Bids; Once bid is submitted, the tenderer
will not be allowed to withdraw the offer.

1.3.10.19 Opening and Evaluation of Bids:

(i) E-Tender shall be opened Online at the address given below at the time and date as
specified in Chapter-II (General Information/Data sheet) of Part-I in the presence of
Tenderers or their authorized representatives if they choose to attend the online tender
opening.

(ii) Address: Online Opening of Tender
Corporate Office, Dedicated Freight Corridor Corporation of India Ltd., Supreme Court
Metro Station Building Complex, New Delhi-110001

(iii) For participating in the tender, the Authorized Signatory holding Power of Attorney
shall be the Digital Signatory. In case, the Authorized Signatory holding Power of
Attorney and Digital Signatory are not same, the Bid shall be considered non-
Responsive.

1.3.10.20 Deadline for Submission of Tender;

Tenderer must ensure to complete the tender submission process well before closing
time, as www.ireps.gov.in will stop accepting any online Tender after Tender closing
due date & time.

1.3.10.21 Cost of Tender Document: The Tenderer shall deposit cost of tender as prescribed,
online through payment gateway of www.ireps.gov.in

1.3.10.22 Earnest Money Deposit (Bid Security):

(l)(a) The tenderer shall be required to submit the Bid Security of Rs.4,36,100/-

with the tender for the due performance with the stipulation to keep the offer

open till such date as specified in the tender, under the conditions of tender,

(b) It shall be understood that the tender documents have been issued to the tenderer
and the tenderer is permitted to tender in consideration of stipulation on his part,

that after submitting his tender he will not resile from his offer or modify the terms

Hi)
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and conditions thereof in a manner not acceptable to the Engineer. Should the

tenderer fail to observe or comply with the said stipulation, the aforesaid amount

shall be liable to be forfeited to the DFCCIL.

(c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will

be retained as part security for the due and faithful fulfillment of the contract in

terms of Clause 16 of the General Conditions of Contract. The Bid Security of

other Tenderers shall, save as herein before provided, be returned to them, but the

DFCCIL shall not be responsible for any loss or depreciation that may happen

thereto while in their possession, nor be liable to pay interest thereon.

(2) The Bid Security shall be deposited either in cash through e-payment gateway or

submitted as Bank Guarantee (BG) bond from a scheduled commercial bank of India

or as mentioned in tender documents. The Bank Guarantee bond shall be as per Form

No. T-10 and shall be valid for a period of 90 days beyond the bid validity period.

(3) In case, submission of Bid Security in the form of Bank Guarantee, following
shall be ensured:

A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal
(IREPS) while applying to the tender.
The original Bank Guarantee should be delivered in person to the official
nominated as indicated in the tender document within 5 working days of deadline
of submission of bids.

Non-submission of scanned copy of Bank Guarantee with the bid on e-tendering
portal (IREPS) and/or non-submission of original Bank Guarantee within the
specified period shall lead to summary rejection of bid.
The Tender Security shall remain valid for a period of 90 days beyond the
validity period for the Tender.
The details of the BG, physically submitted should match with the details
available in the scanned copy and the data entered during bid submission time,
failing which the bid will be rejected
The Bank Guarantee shall be placed in an envelope, which shall be sealed. The
envelope shall clearly bear the identification “Bid for the
shall clearly indicate the name and address of the Bidder. In addition, the Bid
Due Date should be indicated on the right-hand top comer of the envelope,

(vii) The envelope shall be addressed to the officer and address as mentioned in the
tender document,

(viii) If the envelope is not sealed and marked as instructed above, the Authority
assumes no responsibility for the misplacement or premature opening of
the contents of the Bid submitted and consequent losses, if any, suffered by
the Bidder.

(4) Subject to exemptions provided under para 13(1) (a) of ITT of this document, the tender
must be accompanied by a Bid Security as mentioned in tender documents, failing which
the tender shall be summarily rejected.

(i)

(ii)

(iii)

(iv)

(V)

(Vi)
***** Project” and
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(5) The Tenderer(s) shall keep the offer open for  a minimum period of 90 from the date of

closing of the Tender. It is understood that the tender documents have been issued to the

Tenderer(s) and the Tenderer(s), is / are permitted to tender in consideration of the

stipulation on his / their part that after submitting his / their tender subject to the period

being extended further, if required by mutual agreement from time to time, he will not

resile from his offer or modify the terms and conditions thereof in a manner not

acceptable to DFCCIL. Should the tenderer fail to observe or comply with the foregoing

stipulation, the amount deposited or Bank guarantee bond submitted as Bid Security for

the due performance of the above stipulation, shall be forfeited to the DFCCIL.

(6) If his tender is accepted.

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment
gateway will be retained as part security for the due and faithful fulfilment of the
contract in terms of Clause 16 of the Standard General Conditions of Contract;

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond,
will be encashed as part security for the due and faithful fulfilment of the contract in
terms of Clause 16 of the General Conditions of Contract. The Bid Security of other
Tenderers shall, save as herein before provided, be returned to them, but the DFCCIL
shall not be responsible for any loss or depreciation to the Bid Security that may
happen thereto while in their possession, nor be liable to pay interest thereon.

(7) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards
either the Full Security Depositor the Part Security Deposit equal to or more than Bid
Security, the DFCCIL return the Bid Security so retained as per sub para(c) above, to
the Contractor.

(8) The forfeiture of Earnest Money Deposit (EMD) shall also be applicable if work is
terminated at any stage as per terms and conditions of the contract.

1.3.10.23 Clause applicable for tender documents downloaded from Internet

Tenderer/s have to download tender documents at their own cost, for the purpose of
perusal as well as for using the same as tender document for submitting their offer.
Master copy of the tender document will be available in the office of General
Manager/Tech. After award of the work, an agreement will be drawn up. The
agreement shall be prepared based on the master copy available in the office of General
Manager/Tech, DFCCIL, New Delhi and not based on the tender documents submitted
by theTenderer. In case of any discrepancy between the tender documents downloaded
from the intemetand the Master Copy, later shall prevail and will be binding on the
Tenderers. No claim on this account shall be entertained.

1.3.10.24 Complete tender documents must be submitted duly completed in all respects on
www.ireps.gov.in upto 15.00 hrs_on 21/02/2023. The “Packet-A (TECHNICAL
BID)” will be opened at 15.30 hrs on the same day and read out in the presence of
such tcnderer(s) as is/are present. In case the intended date for opening of tenders is
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declared a holiday, the tenders will be opened on the next working day at the same
time. Any modified date and time for submission of tenders shall be uploaded on
website www.ireps.gov.in. The detailed procedure of tender openingwill be as per
para 1.3.11.

1,3.10.25 The rates should be quoted in figures as well as in words. If there is variation
between rates quoted in figures and in words, the rate quoted in ‘words’ shall be
taken as correct. If more than one or improper rates are tendered for the same item,
the tender is liable to be rejected.

1.3.10.26 Each page of the tender papers is to be signed by the tenderers or such person/s on
his/their behalf who is/are legally authorized to sign for him/them.

1.3,10.27 Tenders containing erasures and/or alteration of the tender documents are liable to
be rejected. Any correction made by Tenderer(s) in his/their entries must be attested
by him/them.

1.3.10.28 Pre-bid conference: On 23/01/2023 at IS.OOhrs in DFCCIL Corporate Office, New Delhi.
All communication between the Employer and the tenderer shall be in writing. For the
purposes of seeking clarification, the Employer's addressees:

Attention; Mr. Arun Kumar Tiwari, General Manager/Tech
Room No.324, Corporate Office, DFCCIL, 3rd floor.
Supreme Court Metro Station Building Complex, Pragati Maidan,
New Delhi -1 10001, INDIA; Mob: 9717636957 Tel: +91-11 -23454683;
Fax:+91-11-2345-4701, e-mail: aktiwari@dfcc.co.in

1.3.11. Opening of Tender:

(a) Tender will be opened at 15.30 hrs on 21/02/2023 at the DFCCIL, Corporate Office, New
Delhi in the presence of the tenderers ortheir representatives as may be present at the
prescribed date and time.

(b) After the opening of “TECHNICAL BID” (Packet-A) of all the tenderers, these bids shall
be scrutinized and analyzed. If found necessary by the DFCCIL, the tenderers shall be asked
to furnish clarifications, if required. The names of the tenderers whose bid are considered
complete, responsive and meet eligibility criteria shall be short listed.

The FINANCIAL BID (Packet -B) shall be opened on  a subsequent date and time duly
notified well in advance. Financial bid of the tenders whose technical bid is not found

responsive as per clause 1.3.10.17 of this chapter shall not be opened. The time of opening,
date and venue shall be advised to qualified tenderers well in advance to enable them to
depute their representative. The earnest money ofnon-responsive bids will be returned back
within a reasonable period of completion of results of technical bid.

1.3.12. Validity of Tender: Tenderer shall keep his offer open for a minimum period of 90 days
from the date of opening of the tender or as mentioned in the Tender Notice.

1.3.13. Execution of Contract Agreement

(c)

The Tenderer whose tender is accepted shall be required to appear in person at the
office of GM/Tech/DFCCIL, New Delhi or if a firm or corporation, a duly
authorized representative shall so appear and execute the contract agreement within
60 days after notice that the contract has been awarded to him. Failure to do so shall
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constitute a breach of the agreement affected by the acceptance of the tender in which
case the full value of the earnest money accompanying the tender shall stand
forfeited without prejudice to any other rights or remedies. In the event of any
tenderer whose tender is accepted refuses to execute the contract agreement as here
in before provided, DFCCIL may determine that such tenderer has abandoned the
contract andthere upon his tender and acceptance thereof shall be treated as cancelled
and DFCCIL shall be entitled to forfeit the full amount of the Earnest Money.

1.3.14. Security Deposit: The security deposit/rate of recovery mode of recovery on
acceptance of tender shall be as per the Para 16.(1) to 16.(3) of Chapter-IV (GCC).

1.3.15. Tenderer’s Address: The tenderer should state in the tender his postal/electronic e-
mail address(s) legibly and clearly. Any communication sent in time, to the tenderer
by post at his said address shall be deemed to have reached the tenderer duly and in
time. Important documents should be sent by registered post.

1.3.16. Right of DFCCIL to Deal with Tenders

The DFCCIL reserves the right to cancel/ accept the tender in whole or in part without
assigning reasons for any such action.

(a)

(b) The authority for the acceptance of the tender will rest with the DFCCIL. It shall not
be obligatory on the said authority to accept the lowest tender or any other tender and
no tenderer(s) shall demand any explanation for the cause of rejection of his/their
tender nor the DFCCIL undertake to assign reasons for declining to consider or reject
any particular tender or tenders.

Selection of Consultant by on Quality cum Cost-Based Selection (QCBS) system

1.3.17.1 The selection of consultant will be done on Quality cum Cost-Based Selection
(QCBS) system (QCBS system of evaluation is based on the cost committed by the
bidder and the Qualification, experience of key experts and Past experience of the
bidder) provided the consultant qualify ;

(a) Threshold Financial Capacity (as per clause No. 1.3.17.2), and *

(b) Score minimum 60% score in Qualification and Past experience as per
criteria laid down in clause 1.3.17.4, and

(c) Bidders bid is found responsive (as per clause No. 1.3.I0.17/i). QCBS
system of evaluation is based on the cost committed by the bidder and the
Qualification and Past experience of the bidder.

The work will be awarded to bidder who scores highest combined score as per

QCBS system of Bid evaluation. Combined score will be calculated on the basis of

Qualification and Past experience of the bidders and Quoted Financial bid of

bidders.

1.3.17.2 Threshold Financial Capacity:- The tenderer ( bidder or JV firm as a whole) must •
have minimum average annual contractual turnover of V/N or V whichever is less.

1.3.17
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V= Advertised value of the tender in crores of Rupees, N= Number of years prescribed

for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total

contractual payments” in the previous 03 financial years, as per the audited balance

sheet. However, in case balance sheet of the previous year is yet to be prepared/ audited,

the audited balance sheet of the fourth previous year shall be considered for calculating

average annual contractual turnover. The tenderers shall submit requisite information as

per Form No. T-8E, along with copies of Audited Balance Sheets duly certified by the

Chartered Accountant/ Certificate from Chartered Accountant duly supported by

Audited Balance Sheet.

1.3.17.3 Methodology for calculation of Combined score (S) of bidders:

Under QCBS selection, the technical proposals will be allotted weightage of 70%

(Seventy per cent) while the financial proposals will be allotted weightages of 30%

(Thirty per cent). Proposal with the lowest cost may be given a financial score of 100

(Hundred) and other proposals given financial scores that are inversely proportional to

their prices w.r.t. the lowest offer. Similarly, proposal with the highest technical marks

(as allotted by the evaluation committee) shall be given a score of 100 (Hundred) and

other proposals be given technical score that are proportional to their marks w.r.t. the

highest technical marks. The total score, both technical and financial, shall be obtained

by weighing the quality and cost scores and adding them up. On the basis of the

combined weighted score for quality and cost, the consultant shall be ranked in terms of

the total score obtained. The proposal obtaining the highest total combined score in

evaluation of quality and cost will be ranked as H-1 followed by the proposals securing

lesser marks as H-2, H-3 etc. The proposal securing the highest combined marks and

ranked H-1 will be invited for negotiations, if required and shall be recommended for
award of contract. In the event two or more bids have the same score in final ranking,

the bid with highest technical score will be H-1 In such a case, an Evaluated Bid Score

(B) will be calculated for each responsive Bid using the following formula, which

permits a comprehensive assessment of the Bid price and the technical merits of each

Bid. The Bid with the best evaluated Bid Score (B) among responsive Bids shall be the

Most Advantageous Bid and consultancy work shall be awarded to that bidder subjected

to other term and conditions of this RFP.

B = Clow X P + T X (1 - PI

Thighc

C = Evaluated Bid Price

Clow = the lowest of all Evaluated Bid Prices among responsive Bids

T s the total Technical Score awarded to the Bid
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Thigh = the Technical Score achieved by the Bid that was scored best among all
responsive Bids

P > weightage for the Price as specified in the BDS

The Bid with the best evaluated Bid Score (B) among responsive Bids shall be the Most
Advantageous Bid.

As an example, the following procedure has to be followed. In a particular case of selection of

consultant, it was decided to have minimum qualifying marks for technical qualifications as 60
(Sixty) and the weightage of the technical bids and financial bids was kept as 70 (seventy); 30
(Thirty). In response to the RFP, three proposals. A, B & C were received. The technical

evaluation committee awarded the following marks as under:

A: 75 Marks

B: 80 Marks

C: 90 Marks

The minimum qualifying marks were 60 (Sisxty) thus, all the three proposals were found

technically suitable. Using the formula T/Thigh, the following technical points are awarded by
the evaluation committee:

A: 75/90 = 83 points

B: 80/90 = 89 points

C: 90/90 = 100 points

The financial proposals of each qualified consultant were opened after notifying the date and

time of bid opening to the successful participants. The price evaluation committee examined

the financial proposals and evaluated the quoted prices as under;

A: Rs.120.

B. Rs.lOO.

C: Rs.llO.

Using the formula Ciow/C, the committee gave them the following points for financial

proposals:

A: 100/120 = 83 points

B: 100/100 = 100 points

C: 100/110 = 91 points

In the combined evaluation, thereafter, the evaluation committee calculated the combined

technical and financial score as under:
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Proposal A; 83x0.30 + 83x0.70 = 83 points.

Proposal B: 100x0.30 + 89x0.70 = 92.3 points

Proposal C: 91x0.30 + 100x0.70 = 97.3 points.

The three proposals in the combined technical and financial evaluation were ranked as under:

Proposal A: 83 points: H-3

Proposal B: 92.3 points: H-2

Proposal C: 97.3 points: H-1

Proposal C at the evaluated cost of Rs.llO (Rupees One hundred and ten) is, therefore,
declared as winner and recommended for negotiations/approval, to the competent authority.

1.3.17.4 Methodology for calculation of Technical score for Qualification and Past experience of
the consultant:

Marking CriteriaCapacity Weightage

Criteria

total

Attributes and

weightage
Benchmarking

i) Technical

Qualification of
Key experts *
(20 Marks)

General

Profile of

qualification,

experience

and number of

key experts

40% PhD/MS

Railway

engineering fields

related to Civil,

Mechanical and

Metallurgical

Engineering from

IlTs/IISc

Bangalore/Top

in 1 Key expert =10
marks

2 or more Key

expert = 20 marks

100

universities/lnstitu

tes Globally

ii) Experience of
Key experts*
(individual as well

as institutional)
(40 marks)

Having

experience of

studies/research

Railwayin

•  1 Key expert with
Min 5 years = 5
marks

•  1 Key expert with

Min 8 years = 10
marks

•  1 Key expert with
Min 10 years = 20
marks

engineering

fields related to

Civil.

Mechanical and
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Metallurgical

Engineering

• 2 or more Key
experts with Min
5 years = 10 marks

•  1 Key expert with
Min 5 years and 1
Key expert with
Min 8 years = 15
marks

• 2 or more Key
expert with Min 8
years = 20 marks

•  1 Key expert with
Min 5 years and 1

Key expert with
Min 10 years = 25
marks

•  1 Key expert with
Min 8 years and 1
Key expert with
Min 10 years = 30
marks

•  2 or more Key

expert with Min
10 years
Marks

40

iii) Technical Related to Rail

stress

calculations/ex

periments

/measurements

• One Publication

and /orpaper

publications in
international

Journals and

Technical paper
presentation in
international

presentation = 20
marks

• Two Publications

/orand

presentations = 40

marks

seminars by Key
experts*
engaged

(40 marks)

* Key experts may be same or different for considering different attributes of technical capacity
and bidder or lead partner in case of J V must have entered into Memorandum of Association
(duly signed and legally valid in India) with proposed Key experts on or before tender
opening date for full contract duration. The Presentation of reports and technical discussion
has to be done in presence of proposed key experts and all reports must be signed by key
experts before submission to DFFCIL by consultant. Any request for substitution of key
expert after award of work normally not be considered until it is unavoidable and new key
expert must have better credential than the key expert who is proposed to be replaced. If CVs
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of key experts are not signed by the key expert, the evaluation should be carried without
considering these unsigned CVs.

Study value

costing more

than 0.05

times of

Rs.5,72,06,720

/- will only be

counted

• 100 marks if value

Combined

payment received
for all Technical

Consultancy studies
in last 7 FY and

Current Year is

equal to or more
than of value - 0.35

times

Rs.5,72,06,720/-

of

of

Value of

Annual

Technical

Consultancy

Payment

received in Last

7 FY and

Current Year

(in Rupees)

60Past

Experience of

consultant of

Similar

Technical

Consultancy

work. It may

be of Bidders

or from any

constituents of

bidder having

26%

equity share in

JV .

mm.

• Otherwise Marks =

100*[ Combined
payment received
for all Technical

Consultancy studies
in last 7 FY and

Current Year] /
[0.35 times of
Rs.5,72,06,720]

Total 100

**Definltion of Similar Technical Consultancy for this work: Studies on
Theoretical/Experimental Rail Stress Analysis (of any type) and/or Dynamic Augmentation
based on Field trails, and/or Estimation/Measurement of Track Modulus, and/or Estimation of

Derailment forces and/or Measurement (non- destructive testing) of stress-free temperature

1.3.17.5 Methodology for score calculation of Quoted Financial bid of bidders:
i) The lowest evaluated financial bid proposal (Ciow) shall be given Financial

Score of 100

ii) The formula for determining the financial scores (Sf) of all other Proposals is
calculated as following:

Sf=100xCiow/C,

Where

Sf’ is the financial score,

is the lowest price, and

“F” is the price of the proposal under consideration.

“Clow
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Note for item No 1.3.17.4;

Value of similar consultancy works payment received in last 7 FY
and Current FY by a member in an earlier JV Firm shall be reckoned only
to the extent of the concerned member’s share in that JV firm for the purpose
of calculating Technical capability in the tender under consideration.

In case the tenderer/s is a partnership firm, the similar consultancy works
payment received in last 7 FY and Current FY shall be in the name of
partnership firm only.

2.

3. All similar consultancy contractual payments received in last 7 FY and current
FY for consultancy/research works costing more than 5% of estimated project
cost (including taxes) of this work shall only be considered for evaluating
technical score of any tenderer.

Credentials of Tenderer - The tenderer shall provide satisfactory evidence in
support of their technical and financial capability, which are acceptable to DFCCIL,
as follows:

The details of Technical Qualification of Key experts proposed to be
engaged by Bidders to be submitted in Form No. T-8A along with
documentary proof (Duly certified by the bidder).

(a)

The details of experience of Key experts (individual as well as institutional)
proposed to be engaged by Bidders to be submitted in Form No. T-8B with
documentary proof. (Duly certified by the bidder).

The details of Journals and Technical paper presentation in international
seminars by Key experts proposed to be engaged by Bidders to be submitted
in Form No. T-8C with documentary proof (Duly certified by the bidder).

The details of similar Consultancy Payment received in Last 7 FY and
Current Year (in Rupees) to be submitted in Form No. T-8D with
documentary proof. (Duly certified by the clients).

(b)

(c)

(d)

(e) Credentials if submitted in foreign currency shall be converted into Indian

currency i.e., Indian Rupee as under:

The conversion rate of US Dollars into Rupees shall be the daily
representative exchange rates published by the Reserve Bank of India or
entity authorized by RBI to do so for the relevant date or immediately
previous date for which rates have been published. Where, relevant date shall
be as on the last day of month previous to the one in which tender is invited.
In case of any other currency, the same shall first be converted to US Dollars
as on the last day of month previous to the one in which tender is invited, and
the amount so derived in US Dollars shall be converted into Rupees at the
aforesaid rate. The conversion rate of such currencies shall be the daily
representative exchange rates published by the International Monetary Fund
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for the relevant date or immediately previous date for which rates have been
published

(e) For the purpose of evaluation of proposals, all values given in INR in eligible
qualification criteria and the values provided by the applicants in the proposal in
the currencies other than INR shall be converted into one i.e. INR as per exchange
rate mentioned in item (e) above.

(f) Ifa work is physically completed and completion certificate to this extent is issued
by the concerned organization but final bill is pending, such work shall be
consideredforfulfillment ofcredentials

(g) In case ofcompleted work, the value offinal bill (gross amount) including the PVC
amount (if paid) shall be considered as the completion cost of work. In case final
bill is pending, only the total gross amount already paid including the PVC amount
(if paid) shall be considered as the completion cost of work

(h) In case of newly formed partnership firm, the credentials of individual partners
from previous propriety firm(s) or dissolved previous partnership firm(s) or split
previous partnership firm(s), shall be considered only to the extent of their share
in previous entity on the date of dissolution / split and their share in newly formed
partnership firm. For example, a partner A had SOYo share in previous entity and
his share in present partnership firm is 20%. In the present tender under
consideration, the credentials of partner A will be considered to the extent of
0.3*0.2*value of the work done in the previous entity. For this purpose, the
tenderer shall submit along with his bid all the relevant documents which include
copy ofprevious partnership deed(s), dissolution deed(s) andproof of surrender of
PAN No. (s) in case ofdissolution ofpartnership firm(s) etc.

(i) In case ofexistingpartnership firm, if any one or more partners quit the partnership
firm, the credentials of remaining partnership firm shall be re-worked out i.e., the
quitting partner(s) shall take away his credentials to the extent of his share on the
date of quitting the partnership firm(e.g. in a partnership firm ofpartners A, B &
C having share 30%, 30% & 40% respectively and credentials ofRsIO crore; in
case partner C quits the firm, the credentials ofthis partnership firm shall remain
as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all
the relevant documents which include copy of previous partnership deed(s),
dissolution deed(s) and proof ofsurrender of PAN No. (s) in case of dissolution of
partnership firm(s) etc.

(j) In case ofexisting partnershipfirm if any new partner(s) joins the firm without any
modification in the name and PAN/TAN no. of the firm, the credentials of
partnership firm shall get enhanced to the extent of credentials of newly added
partner(s) on the same principles as mentioned in item 6 above. For this purpose,
the tenderer shall submit along with his bid all the relevant documents which
include copy of previous partnership deeds, dissolution/splitting deeds and proof
ofsurrender ofPAN No. (s) in case of dissolution ofpartnership firm etc.

(k) Any partner in a partnership firm cannot use or claim his credentials in any other
firm without leaving the partnership firm i.e.. In a partnership firm of A&B
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partners, A or B partner cannot use credentials of partnershipfirm ofA&B partners
in any other partnershipfirm or proprietyfirm without leaving partnership firm of
A&B partners.

(1) In case a partner in a partnership firm is replaced due to succession as per
succession law, the proportion of credentials ofthe previous partner will be passed
on to the successor,

(m) If the percentage share among partners of a partnership firm is changed, but the
partners remain the same, the credentials of the firm before such modification in
the share will continue to be considered for the firm as it is without any change in
their value. Further, in case a partner of partnership firm retires without taking
away any credentials from thefirm, the credentials ofpartnershipfirm shall remain
the same as it is without any change in their value,

(n) In a partnership firm “AB” of A&B partners, in case A also works as propriety
firm “P” or partner in some other partnership firm “AX”, credentials of A in
propriety firm “P ” or in other partnership firm “AX” earned after the date of
becoming a partner ofthe firm AB shall not be added in partnership firm AB.

(o) In case a tenderer is LLP, the credentials oftenderer shall be worked out on above
lines similar to a partnershipfirm,

(p) In case company A is merged with company B, then company B would get the
credentials ofcompany A also. ]

1.3.17.6 Care in Submission of Tenders:

Before submitting a tender, the tenderer will be deemed to have satisfied

himself by actual inspection of the site and locality of the works, that all

conditions liable to be encountered during the execution of the works are taken

into account and that the rates he enters in the tender forms are adequate and

all inclusive to accord with the provisions in Clause-37 of the General

Conditions of Contract for the completion of works to the entire satisfaction of

the Engineer.

Tenderers will examine the various provisions of The Central Goods and

Services Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act,

2017(IGST)/ Union Territory Goods and Services Tax Act, 2017(UTGST)/

respective state’s State Goods and Services Tax Act (SGST) also, as notified
by Central/State Govt.& as amended from time to time and applicable taxes

before bidding. Tenderers will ensure that full benefit of Input Tax Credit

(ITC) likely to be availed by them is duly considered while quoting rates,

(iii) The successful tenderer who is liable to be registered under
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details

required under CGST/IGST/UTGST/SGST Act to railway immediately after the

(a) (i)

(ii)
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award of contract, without which no payment shall be released to the Contractor.

The Contractor shall be responsible for deposition of applicable GST to the

concerned authority.

In case the successful tenderer is not liable to be registered under

CGST/IGST/UTGST/ SGST Act, the railway shall deduct the applicable GST

from his/their bills under reverse charge mechanism (RCM) and deposit the

same to the concerned authority,

(b) When work is tendered for by a firm or company, the tender shall be signed by the

individual legally authorized to enter into commitments on their behalf.

(iv)

(c) The DFCCIL will not be bound by any power of attorney granted by the tenderer

or by changes in the composition of the firm made subsequent to the execution of

the contract. It may, however, recognize such power of attorney and changes after

obtaining proper legal advice, the cost of which will be chargeable to the

Contractor.

Tenderer Credentials: Documents testifying tenderer previous experience and financial

status should be produced along with the tender. Tenderer(s) shall submit along with his

/ their tender:

1.3.17.7

(i) Certificates and testimonials regarding contracting experience for the type of job for

which tender is invited with list of works carried out in the past.

Audited Balance Sheet duly certified by the Chartered Accountant regarding

contractual payments received in the past.

The list of personnel / organization on hand and proposed to be engaged for the

tendered work. Similarly list of Plant & Machinery available on hand and proposed to
be inducted and hired for the tendered work.

A copy of certificate stating that they are not liable to be disqualified and all their

statements/documents submitted along with bid are true and factual. Standard format
of the certificate to be submitted by the bidder is enclosed as Annexure-V. Non

submission of a copy of certificate by the bidder shall result in summarily rejection of
his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and
submit the supporting documents duly self attested / digitally signed by which they/he
are/is qualifying the Qualifying Criteria mentioned in the Tender Document.

The DFCCIL reserves the right to verify all statements, information and documents

submitted by the bidder in his tender offer, and the bidder shall, when so required by
the DFCCIL, make available all such information, evidence and documents as may be
necessary for such verification. Any such verification or lack of such verification, by

(ii)

(iii)

(iv)

(V)
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the DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor

will it affect any rights of the DFCCIL there under,

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or

incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture

of the tender Bid Security besides banning of business for a period of upto five years,

(b) In case of any information submitted by tenderer is found to be false, forged or

incorrect after the award of contract, the contract shall be terminated. Bid Security,

Performance Guarantee and Security Deposit available with the railway shall be

forfeited. In addition, other dues of the contractor, if any, under this contract shall be

forfeited and agency shall be banned for doing business for a period of upto five years.

Execution of Contract Documents: The successful Tenderer shall be required to execute
an agreement with the DFCCIL acting through the GGM/Tech/DFCCIL for carrying out
the work according to Standard General Conditions of Contract, Special
Conditions/Specifications annexed to the tender and Standard Specifications (Works and
Materials) of DFCCIL as amended/corrected upto latest correction slips.

1.3.18.

1.3.19. Documents to be Submitted Along with Tender.:

(i) The tenderer shall clearly specity whether the tender is submitted on his own (Proprietary

Firm) or on behalf of a Partnership Firm/Company/Joint Venture (JV)/ Registered

Society / Registered Trust etc. The tenderer(s) shall enclose the attested copies of the

constitution of their concern and copy of PAN Card along with their tender. Tender

Documents in such cases are to be signed by such persons as may be legally competent

to sign them on behalf of the firm, company, association, trust or society, as the case may

be.

(ii) Following documents shall be submitted by thetenderer:

(a) Sole Proprietorship Firm:
(i) All documents in terms of in terms clause 1.3.17 of the preamble & general

instructions to tenderers above.

(b) HUF:
i) A copy of notarized affidavit on Stamp Paper declaring that he who is

submitting the tender on behalf of HUF is in the position of ‘Karta’ of Hindu
Undivided Family (HUF) and he has the authority, power and consent given by
other members to act on behalf of HUF.

ii) All other documents in terms of in terms clause 1.3.17 of the preamble &
general instructions to tenderers above.

© Partnership Firm: The tenderer shall submit documents required for Partnership

as mentioned in the relevant Clause.

P
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(d) Joint Venture (JV): The tenderer shall submit documents required for JV as
mentioned in the relevant Clause.

(e) Company registered under Companies Act-2013:
(i) The copies of MOA (Memorandum of Association)  / AOA (Articles of

Association) of the company
(ii) A copy of Certificate of Incorporation
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed

by the resolution of Board of Directors) in favour of the individual to sign the
tender on behalf of the company and create liability against the company,

(iv) All other documents in terms clause 1.3.17 of the preamble & general
instructions to tenderers above,

(f) LLP (Limited Liability Partnership):
(i) A copy of LLP Agreement
(ii) A copy of Certificate of Incorporation
(iii) A copy of Power of Attomey/Authorization issued by the LLP in favour of the

individual to sign the tender on behalf of the LLP and create liability against
the LLP.

(iv) An undertaking by all partners of the LLP that they are not blacklisted or
debarred by Railways or any other Ministry / Department of the Govt, of India
from participation in tenders / contracts as on the date of submission of bids,
either in their individual capacity or in any firm/LLP or JV in which they were
/ are partners/members. Concealment / wrong information in regard to above
shall make the contract liable for determination under Clause 62 of the General

Conditions of Contract.

(v) All other documents in terms clause 1.3.17 of the preamble & general
instructions to tenderers above,

(g) Registered Society & Registered Trust:

(i) A copy of Certificate of Registration
(ii) A copy of Memorandum of Association of Society/Trust Deed
(iii) A copy of Power of Attorney in favour of the individual to sign the tender

documents and create liability against the Society/Trust,
(iv) A copy of Rules & Regulations of the Society,
(v) All other documents in terms clause 1.3.17 of the preamble & general

instructions to tenderers above,

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf

of a Sole Proprietorship firm/Partnership firm/ Joint Venture/Registered Company etc.,
then the tender shall be treated as having been submitted by the individual who has signed
the tender.

(iv) After opening of the tender, any document pertaining to the constitution of Sole
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust /
Registered Society etc. shall be neither asked nor considered, if submitted.
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(v) A tender from JV / Partnership firm etc. shall be considered only where permissible as
per the tender conditions,

(vi) DFCCIL will not be bound by any change in the composition of the firm made subsequent

to the submission of tender. DFCCIL may, however, recognize such power of attorney

and changes after obtaining proper legal advice, the cost of which will be chargeable to

the Contractor.

The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV)
/ registered society / registered trust / HUF / LLP etc if they want to act through agent or
individual partner(s), should submit along with the tender, a copy of power of attorney duly
stamped and authenticated by a Notary Public or by Magistrate in favour of the specific
person whether he/they be partner(s) of the firm or any other person, specifically
authorizing him/them to sign the tender, submit the tender and further to deal with the
Tender/ Contract up to the stage of signing the agreement except in case where such
specific person is authorized for above purposes through a provision made in the
partnership deed / Memorandum of Understanding / Article of Association /Board
resolution, failing which tender shall be summarily rejected.

1.3.20.

A separate power of attorney duly stamped and authenticated by a Notary Public or by

Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any

other person, shall be submitted after award of work, specifically authorizing him/them to

deal with all other contractual activities subsequent to signing of agreement, if required.

f^ote: A Power of Attorney executed and issued overseas, the document will also have

to be legalized by the Indian Embassy and notarized in the jurisdiction where the Power

of Attorney is being issued. However, the Power of Attorney provided by Bidders from

countries that have signed the Hague Legislation Convention 1961 are not required to be

legalized by the Indian Embassy if it carries a conforming Appostille certificate.

1.3.21. .Employment/Partnership etc. of Retired Government Employees:

Should a tenderer

i) be a retired Engineer of the gazetted rank or any other gazetted officer working

before his retirement, whether in the executive or administrative capacity or

whether holding a pensionable post or not, in the Civil Engineering or any other

department owned and administered by the President of India for the time being.

(a)

OR

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc

have as one of its partners/members a retired Engineer of the gazetted rank or any

other gazetted officer working before his retirement, OR
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iii) being an incorporated company have any such retired Engineer of the gazetted

rank or any other gazetted officer working before his retirement as one of its

directors

AND

in case where such Engineer or officer had not retired from government service at

least 1 year prior to the date of submission of the tender

THEN

the tenderer will give full information as to the date of retirement of such Engineer

or gazetted officer from the said service and as to whether permission for taking such

contract, or if the Contractor be a partnership firm or an incorporated company, to

become a partner or director as the case may be, has been obtained by the tenderer

or the Engineer or officer, as the case may be from the President of India or any

officer, duly authorized by him in this behalf, shall be clearly stated in writing at the

time of submitting the tender,

b) In case, upon successful award of contract, should a tenderer depute for execution of

the works under or to deal matters related with this contract, any retired Engineer of

gazette rank or retired gazetted officer working before his retirement in the Civil
Engineering or any other department of any of the railways owned and administered

by the President of India for the time being, and now in his employment, then the

tenderer will ensure that retired Engineer or retired gazetted officer had retired from

government service at least 1 year prior to the date of his employment with tenderer

and in case he had retired from service within a year then he possesses the requisite

permission from the President of India or any officer, duly authorized by him in this

behalf, to get associated with the tenderer,

c) Should a tenderer or Contractor being an individual, have member(s) of his family

or in the case of partnership firm/ company / joint venture (A'^) / registered society /
registered trust etc. one or more of his partner(s)/shareholder(s) or member(s) of the
family of partner(s)/shareholder(s) having share of more than 1% in the tendering
entity employed in gazetted capacity in the Civil Engineering or any other department
of the railway, then the tenderer at the time of submission of tender, will inform the

authority inviting tenders the details of such persons.

Note: -If information as required as per 23.a), b), c) above has not been furnished,

contract is liable to be dealt in accordance with provision of clause 62 of the General

Condition of contract.

The tenderer shall be considered disqualified/in-eligible if the Tenderer or any of its
partners and/or subcontractors included in the tender has beenbanned for business with
\)¥CC\LI Ministry of Railways along with any of its attached andsubordinate offices
through an order issued by Ministry of Railways as per list available on Web site

1.3.22
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(httD://www.indianrailwav.eov.in/railwav board) of Railway Board/DFCCIL
pertaining to banning of Business, with the banning being valid as on the date of
submission the Tender.

The tenderer shall be considered disqualifled/in-eligible if the Tenderer or any of its
partners has suffered bankruptcy/insolvency or it is in the process of winding-up or
there is a case of insolvency pending before any Court on the deadline of submission
of application.

1.3.23

JOINT VENTURE (JV): Participation of JV in Consultancy Works:

Separate identity/name shall be given to the Joint Venture.

Number of members in a JV shall not be more than three. One of the members of the

JV shall be its Lead Member who shall have a majority (at least 51 %) share of interest

in the JV. The other members shall have a share of not less than 20% each. In case

of JV with foreign member(s), the Lead Member has to be an Indian firm/company

with a minimum share of 51%.

1.3.24

1.3.24.1

1.3.24.2

A member of JV shall not be permitted to participate either in individual capacity or

as a member of another JV in the same tender.

The tender form shall be purchased and submitted only in the name of the JV and not

in the name of any constituent member. The tender form can however be submitted

by JV or any of its constituent member or any person authorized by JV through

Power of Attorney to submit the tender.

Bid Security shall be submitted by JV or authorized person of JV either as :

(i) Cash through e-payment gateway or as mentioned in tender document, or

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members
of JV as per MOU irrespective of their share in the JV if the JV has not been
constituted legally till the date of submission of tender.

A copy of Memorandum of Understanding (MoU) duly executed by the JV members
on stamp paper, shall be submitted by the JV along with the tender. The complete
details of the members of the JV, their share and responsibility  in the JV etc.

particularly with reference to financial, technical, and other obligations shall be
furnished in the MoU (Form No. T-4).

Once the tender is submitted, the MoU shall not be modified /altered /terminated

during the validity of the tender. In case the tenderer fails to observe/comply with
this stipulation, the full Earnest Money Deposit (EMD) shall be liable to be forfeited.

Approval for change of constitution of JV shall be at the sole discretion of the
DFCCIL. The constitution of the JV shall not be allowed to be modified after

submission of the tender bid by the JV, except when modification becomes inevitable

due to succession laws etc., provided further thatthere is no reduction in technical
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capability of JV after change of composition. However, the Lead Member shall

continue to be the Lead Member of the JV. Failure to observe this requirement would
render the offer invalid.

Similarly, after the contract is awarded, the constitution of JV shall not be allowed to

be altered during the currency of contract except when modification become

inevitable due to succession laws etc. and technical capability of JV should not get

vitiated. Failure to observe this stipulation shall be deemed to be breach of contract

with all consequential.

L3.24.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by
the JV as per tender conditions. All the Guarantees like Performance Guarantee etc.

shall be accepted only in the name of the JV and no splitting of guarantees among

the members of the JV shall be permitted.

1.3.24.11 On issue of LOA, the JV entity to whom the work has been awarded, with the same

shareholding pattern as was declared in the MOU/JV Agreement submitted along
with the tender, shall be got registered before the Registrar of the Companies under

The Companies Act -2013' (in case of Company) or before the Registrar/Sub-

Registrar under the 'The Indian Partnership Act, 1932' (in case of Partnership Firm)
or under 'The LLP Act 2008’ (in case of LLP). A separate PAN shall be obtained for

this entity. The documents pertaining to this entity including its PAN shall be

furnished to the Railways before signing the consultancy contract agreement for the
work. In case the tenderer fails to observe/comply with this stipulation within 60

days of issue of LOA, contract is liable to be terminated. In case contracts terminated

railway shall be entitled to forfeit the full amount of the Earnest Money Deposit and
other dues payable to the consultancy Contractor under this contract. The entity so
registered, in the registered documents, shall have, inter-alia, following Clauses:

1.3.24.11.1 Joint And Several Liability - Members of the entity to which the contract is
awarded, shall be jointly and severally liable to the DFCCIL for execution of the
consultancy works in accordance with General and Special Conditions of Contract.
The members of the entity shall also be liable jointly and severally for the loss,
damages caused to the DFCCIL during the course of execution of the consultant due
to non-execution of the contract or part thereof

1.3.24.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the
contract including the period of extension.

1.3.24.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and
interpreted in accordance with Indian Laws.

Authorized Member - Joint Venture members in the JV MoU shall authorize one of

the members on behalf of the Joint Venture to deal with the tender, sign the
agreement or enter contract in respect of the said tender, to receive payment, to

1.3.24.9

1.3.24.12

Signature of tenderer (s) Page 38 of 156



Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load operation at 100
kmph on DFCCIL Routes on Consultancy Mode (RFPNo. HQ-ENWC0MMS(MISC)/l/2022-O/o GGMAVC-I/DFCC/Pt-I/I6215R Dated 12.01.2023 )

witness joint measurement of work done to sign measurement books and similar such

action in respect of the said tender/contract. All notices/correspondences with respect

to the contract would be sent only to this authorized member of penal action as per

contract conditions, the JV.

No member of the Joint Venture shall have the right to assign or transfer the interest

right or liability in the contract without the written consent of the other members and

that of the DFCCIL in respect of the said tender/contract.

1.3.24.13

Documents to been closed by the JV along with the tender:1.3.24.14

1.3.24.14.1 In case one or more of the members of the JV is/are partnership firm(s),following
documents shall be submitted:

i. A notarized copy of the Partnership Deed,

ii. A copy of consent of all the partners or individual authorized by partnership
firm, to enter into the Joint Venture Agreement on a stamp paper,

iii. A notarized or registered copy of Power of Attorney in favor of the individual
to sign the MOU/JV Agreement on behalf of the partnership firm and create
liability against the firm,

iv. An undertaking by all partners of the partnership firm that they are not

blacklisted or debarred by DFCCIL/Railways or any other Ministry /

Department of the Govt, of India from participation in tenders / contracts as on

the date of submission of bids, either in their individual capacity or in any

firm/LLP in which they were / are partners/members. Any Concealment /

wrong information in regard to above shall make the bid ineligible or the

contract shall be determined under Clause 62 of the General Conditions of

Contract.

1.3.24.14.2 In case one or more members is/are Hindu Undivided Family HUF, the following
documents shall be closed:

A copy of notarized affidavit on Stamp Paper declaring that he who is signing the
affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family
(HUF) and he has the authority, power and consent given by other members to act on
behalf of HUF.

1.3.24.14.3 In case one or more members of the JV is/are companies, the following documents
shall be submitted:

i. A copy of resolutions of the Directors of the Company, permitting the company
to enter into a JV agreement,

ii. The copies of MOA (Memorandum of Association)/ AOA (Articles of
Association) of the company

iii. A copy of Certificate of Incorporation

iv. A copy of Authorization/copy of Power of Attorney issued by the Company
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(backed by the resolution of Board of Directors) in favour of the individual to
sign the tender, sign MOU/JV Agreement on behalf of the company and create
liability against the company

1.3.24.14.4 All the Members of JV shall certify that they are not blacklisted or debarred by
DFCCIL/Railways or any other Ministry/Department of the Govt, of India from
participation in tenders/contract on the date of opening of bids either in their
individual capacity or as a member of the JV in which they were/are members.

1.3.24.14.5 In case one or more members of the JV is/are LLP firm/s, the following documents
shall be submitted:

(i) A copy of LLP Agreement
(ii) A copy of Certificate of Incorporation of LLP

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to
enter into a JV agreement

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm

(backed by resolution passed by the Partners) in favour of the individual, to sign
the tender and/or sign the MOU/ JV agreement on behalf of the LLP and create
liability against the LLP.

(v) An undertaking by all partners of the LLP that they are not blacklisted or

debarred by DFCCIL/Railawys or any other Ministry  / Department of the Govt,
of India from participation in tenders / contracts as on the date of submission of
bids, either in their individual capacity or in any firm/LLP or JV in which they
were / are partners/members. Any Concealment / wrong information in regard
to above shall make the contract liable for determination under Clause 62 of the

General Conditions of Contract.

1.3.24.14.6 In case one or more members of the JV is/are Society/s or Trust/s, the following
documents shall be submitted:

(i) A copy of Certificate of Registration
(ii) A copy of Memorandum of Association of Society/Trust Deed
(iii) A copy of Rules & Regulations of the Society
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender

documents and create liability against the Society/Trust.

1.3.24.14,7 Technical Eligibility Criteria: ^

The technical eligibility for the work as per clause 1.3.17 above, shall be satisfied by
either the ‘JV in its own name & style’ or by any member of JV having equity share
of 26% or above in JV’.

Note for Para 1.3.24.14.7: Value of a completed work done by a Member in an
earlier JV shall be reckoned only to the extent of the concerned member's share in
that JV for the purpose of satisfying his/her compliance to the above mentioned
technical eligibility criteria in the tender under consideration.
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1.3.24.14.8 Financial Eligibility Criteria

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at clause

1.3.17 above. The “financial capacity” of the lead member of JV shall not be less

than 51% of the Threshold financial eligibility criteria mentioned at para 1.3.17

above.

The arithmetic sum of individual “financial capacity” of all the members shall be

taken as JV’s “Threshold financial capacity” to satisfy this requirement.

Note: Contractual payment received by a Member in an earlier JV shall be reckoned

only to the extent of the concerned member's share in that JV for the purpose of

satisfying compliance of the above mentioned financial eligibility criteria in the

tender under consideration.

1.3.24.14.9 All other documents in terms of clause 1.3.17 of the above.

Participation of Partnership Firms in tenders:

The Partnership Firms participating in the tender should be legally valid under the
provisions of the Indian Partnership Act.

The partnership firm should have been in existence or should have been formed prior to
submission of tender. Partnership firm should have either been registered with the
Registrar or the partnership deed should have been notarized prior to date of tender
opening as per the Indian Partnership Act.

Separate identity / name should be given to the partnership firm. The partnership firm
should have PAN / TAN number in its own name and PAN / TAN number in the name

of any of the constituent partners shall not be considered. The valid constituents of the
firm shall be called partners.

Once the tender has been submitted, the constitution of the firm shall not be allowed to
be modified / altered / terminated during the validity of the tender as well as the currency
of the contract except when modification becomes inevitable due to succession laws
etc., in which case prior permission should be taken from DFCCIL and in any case the
minimum eligibility criteria should not get vitiated. The re-constitution of firm in such
cases should be followed by a notary certified Supplementary Deed. The approval for
change of constitution of the firm, in any case, shall be at the sole discretion of the
DFCCIL and the tenderer shall have no claims what-so-ever. Any change in the
constitution of Partnership firm after opening of tender shall be with the consent of all
partners and with the signatures of all partners as that in the Partnership Deed. Failure
to observe this requirement shall render the offer invalid and full EMD shall be forfeited.

If any Partner/s withdraws from the firm after opening of the tender and before the
award of the contract, the offer shall be rejected. If any new partner joins the firm after
opening of tender but prior to award of contract, his/her credentials shall not qualify for
consideration towards eligibility criteria either individually or in proportion to his share
in the previous firm. In case the tenderer fails to inform DFCCIL beforehand about any

1.3.25

1.3.25.1

1.3.25.2

1.3.25.3

1.3.25.4
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such changes / modification in the constitution which is inevitable due to succession
laws etc. and the contract is awarded to such firm, then it will be considered a breach of

the contract conditions liable for determination of the contract under Clause 62 of GCC

of Contract (Chapter-IV, Part-I).

A partner of the firm shall not be permitted to participate either in his individual capacity
or as a partner of any other firm in the same tender.

The tender form shall be submitted only in the name of partnership firm. The EMD shall
be deposited by partnership firm through e-payment gateway or as mentioned in tender
document. The EMD submitted in the name of any individual partner or in the name of
authorized partner (s) shall not be considered.

One or more of the partners of the firm or any other person (s) shall be designated as
the authorized person (s) on behalf of the firm, who will be authorized by all the partners
to act on behalf of the firm through a “Power of Attorney”, specially authorizing him /
them to submit & sign the tender, sign the agreement, receive payment, witness
measurements, sign measurement books, make correspondences, compromise / settle /
relinquish any claim (s) preferred by the firm, sign “No Claim Certificate”, refer all or
any dispute to arbitration and to take similar such action in respect of the said tender /
contract. Such “Power of Attorney” shall be notarized / registered and submitted along
with the tender.

On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like
Performance Guarantee etc, shall be submitted only in the name of the partnership firm
and no splitting of guarantees among the partners shall be acceptable.

On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall
be executed in the name of the firm only and not in the name of any individual partner.

In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following
undertakings shall be furnished by all the partners through a notarized affidavit, before
signing of contract agreement.

Joint and several liabilities: The partners of the firm to which the Letter of
Acceptance (LOA) is issued, shall be jointly and severally liable to the DFCCIL
for execution of the contract in accordance with General and Special Conditions
of the Contract. The partners shall also be liable jointly and severally for the loss,
damages caused to the DFCCIL/Railways during the course of execution of the
contract or due to non-execution of the contract or part thereof

Duration of the partnership deed and partnership firm agreement: The
partnership deed/partnership firm agreement shall normally not be
modifled/altered/ terminated during the currency of contract as contemplated in
the conditions of the contract. Any change carried out by partners in the
constitution of the firm without permission of DFCCIL, shall constitute a breach
of the contract, liable for determination of the contract under Clause 62 of the

GCC.

(a)

(b)

1.3.25.5

1.3.25.6

1.3.25.7

1.3.25.8

1.3.25.9

1.3.25.10

Governing laws: The partnership firm agreement shall in all respect be(c)
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governed by and interpreted in accordance with the Indian laws.

No partner of the firm shall have the right to assign or transfer the interest right
or liability inthe contract without the written consent of the other partner/s and
that of the DFCCIL.

1.3.25.11 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership
firm. The following documents shall be submitted by the partnership firm, with the
tender:

a) A notarized copy of the Partnership Deed or a copy of the Partnership deed
registered with the Registrar,

b) A notarized or registered copy of Power of Attorney in favour of the individual to
tender for the work, sign the agreement etc. and create liability against the firm,

c) An undertaking by all partners of the partnership firm that they are not blacklisted
or debarred by DFCCIL/Railways or any other Ministry / Department of the Govt,
of India from participation in tenders / contracts as on the date of submission of
bids, either in their individual capacity or in any firm/LLP in which they were /
are partners/members. Any Concealment / wrong information in regard to above
shall make the bid ineligible or the contract shall be determined under Clause 62
of the General Conditions of Contract,

d) All other documents in terms of clause 1.3.17.

(d)

1.3.26.1. If the Tenderer/s deliberately gives any wrong information about credentials /documents
in his/their tenders and thereby create(s) circumstances for acceptance of his/their
tender, DFCCIL reserves the right to reject such tender at any stage, besides, shall
suspend business with such tenderer. The EMD of such tenderers shall also be forfeited.

1.3.26.2. Schedule of Prices: The Price Schedule of the tender document lists out the Schedule

of Prices for various items. Based on these, the total tender value has also been worked

out.

1.3.26.3. Performance Guarantee: Provisions of Performance Guarantee as per Para 16.(4) of
Chapter-IV (GCC) shall be followed.

1.3.26.4. Negotiation: Should DFCCIL decide to negotiate with a view to bring down the rates,
the tenderer called for negotiations should furnish the following form of declaration
before commencement of negotiations:

do declare that in the event of failure of

dated

I

contemplated negotiations relating to Tender No

my original tender shall remain open for acceptance on its original terms and

conditions,".

1.3.26.5. Site Inspection: Tenderers are requested to inspect the site and carry out careful
examination to satisfy them as to the nature of work involved and facilities available at
the site. They should note carefully all the existing structures and those under
construction through other agencies. They should also study the suitability of utilizing
the different equipment and the machinery that they intend to use for the execution of
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the work. The tenderers should also select suitable sites for the purpose of locating their
store yard, laboratory, staff quarters etc., and satisfy themselves regarding the feasibility
of transporting the girders, etc. from the yard to the final site of placement etc.

1.3.26.6. No form C&D shall be issued to the contractor for this work.

1.3.26.7. Gol Public Procurement (Preference to make in India), Order 2017 issued vide DPIIT
letter No. P-45021/2/2017-PP (BE-II) dated 16.9.2020 shall be followed for this tender.

“Local Content” means the amount of value added in India which shall, be the total

value of item procured (excluding net domestic indirect taxes) minus the value of

imported content in the item (including all customs duties) as a proportion of the

total value, in percent.

^Class —I Local supplier’ means a supplier or service provider, whose goods,

services or works offered for procurement, meets the minimum local content of 50%.

^Class -II Local supplier’ means a supplier or service provider, whose goods,

services or works offered for procurement, meets the minimum local content of 20%

but less than that prescribed for ‘Class-I local supplier’.

‘LI’ means the lowest tender or lowest bid or the lowest quotation received in a

tender, bidding process or other procurement solicitation as adjudged in the

evaluation process as per the tender or other procurement solicitation.

Margin of Purchase Preference: The margin of purchase preference shall be 20%.

Verification of local content: The ‘Class-1 local supplier’/ ’Class-II local supplier’

at the time of tender, bidding or solicitation shall be required to indicate percentage

of local content and provide self-certification that the item offered meets the local

content requirement for ‘C!ass-I local supplier’/’Class-lI local supplier’, as the case

may be. They shall also give details of the location(s) at which the value addition is

made.

Only ‘Class-I local supplier’ and ’Class-Il local supplier’, as defined in item No 3

and 4 above, shall be eligible to bid in this tender.

a.

b.

c.

d.

e.

f

g-
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No P-45021/2/2017-PP (BE-ll)
Government of India

Ministry of Commerce and Industry
Department for Promotion ot industry and Internal Trade

(Public Procurement Section)
Udyog Bhawan, New DelDi

Dated: 16*''September. 2020

To

All Central Minialries/Departmcrts/CPSUs/AII concerned

ORDER

Subject: Public Procurement (Preference to Make in India), Order 2017- Revision;
regarding.

Department for Promotion of Industry and Internal Trade, in partial modification
[Paras 2. 3. 5. 10 & 13) of Order No.P-45021/2/2017-B.E.-tl dated 15.6.2017 as

by Order No.P-45021f2/2017-8.E..II dated 28.05.2018. Order No.P-
45021/2/2017*B.E.-(l dated 29.05.2019 and Order No.P-45021/2/2017*B.E.-ll dated
04.06.2020, hereby issues the revised ‘Public Procurement (Preference to Make in
India), Order 2017*' dated 16.09.2020 effective with immediate effect.

Whereas it is the policy of the Government of India to encourage 'Make in India and
promote manufacturing and production o^ goods and services in India with a view
enhancing income and employment and

procurement by the Government is substantial in amount ano can
contribute towards this policy objective, ano

amended

to

Whereas

Whereas local content can be increased through partnerships, cooperation with
establishing production units in India or Joint Ventures (JV) with Indianlocal companies

suppliers, increasing the partiopatior of local employees m services and training them.

Now therefore the following Order is issued:

1. This Order is issued pursuant to Rule 153 (tii) of the General Financial Rules 2017.

2. Definitions For the purposes of this Order

‘Local content' means the amount of value added in India which shall, unless othenvise
prescribed by the Nodal Ministry, be the total value of the item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all
customs duties) as a propohion of the total value, in percent

Class-1 local supplier' means a supplier or service provider, whose goods, services or
local content as prescribed forworks offered for procurement, meets the minimum

'Class-1 local supplier’ under this Oroer

Conld. p/?
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2 -

'Class-ll local supplier' means a supplier or senrice provider, whose goods, services or
works offered for procurement, meets the minimum local content as prescribed for
‘Class-ll local supplier' but less than that prescribed for Class-I local supplier under
this Order

‘Won - Local supplier' means a supplier or service provider, whose goods, services or
works offered for procurement, has local content less than that prescribed for ‘Class-ll
local supplier' under this Order.

It’ means the lowest tender or lowest bid or the lowest quotation received in a tender,
bidding process or other procurement solicitation as adjudged in the evaluation
process as per the tender or other procurement solicitation

'Margm of purchase preference' means the maximum extent to which the price quoted
by a 'Class-I local supplier' may be above the L1 for the purpose of purchase
preference.

•Nodal Ministry' means the Ministry or Department identified pursuant to this order in
respect of a particular item of goods or services or works

•Prxxuring entity' means a Ministry or department or attached or subordinate office of,
autonomous body controlled by, the Government of India and includes Government

companies as defined in the Companies Act

'Works' means all works as per Rule 130 of GFR- 2017, and will also include turnkey
works'.

3. Eligibility of 'Class-i local supplier’/ ‘Class-ll local supplier’/ ‘Non-local suppliers’
for different types of procurement

(a) In procurement of all goods, services or works in respect of which the Nodal
Ministry / Department has communicated that there is sufficient local capacity and local
competition, only 'Class-1 local supplier’, as defined under the Order, shall be eligible to
bid irrespective of purchase value

(b) Only 'Class-1 local supplier' and 'Class-ll local supplier', as defined under the
Order, shall be eligible to bid in procurements undertaken by procuring entities, except
when Global tender enquiry has been issued. In global tender enquiries. Non-local
suppliers' shall also be eligible to bid along with 'Class-1 local suppliers and Class-ll
local suppliers'. In procurement of all goods, services or works, not covered by sub
para 3(a) above, and with estimated value of purchases less than Rs. 200 Crore. in
accordance with Rule 161(iv) of GFR, 2017, Global tender enquiry shall not be issued
except with the approval of competent authority as designated by Department of
Expenditure

or

For the purpose of this Order, works includes Engineering, Procurement and
Construction (EPC) contracts and services include System Integrator (SI) contracts

Contd p/3

(c)
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-3-

3A. Purchase Preference

(a) Subject to the provisions of this Order and to any specific instructions issued
by the Nodal Ministry or in pursuance of this Order, purchase preference shall be given
to ‘Class-1 local supplier' in procurements undertaken by procuring entities in the
manner specified here under

In the procurements of goods or works, which are covered by para
3(b) above and which are divisible in nature, the 'Class-1 local supplier’ shall get
purchase preference over ‘Class-ll local supplier' as well as Non-local supplier, as per
following procedure:

i. Among all qualified bids, the lowest bid will be termed as L1. If L1 is 'Class-I
local supplier', the contract for full quantity will be awarded to L1

if LI bid is not a 'Class-1 local supplier’, 50% of the order quantity shall be
awarded to L1 Thereafter, the lowest bidder among the 'Class-I local
supplier' will be invited to match the LI price for the remaining 50% quantity
subject to the Class-1 local supplier's quoted price falling within the margin of
purchase preference, and contract for that quantity shall be awarded to such
’Class-I local supplier' subject to matching the L1 price. In case such lowest
eligible ‘Class-I local supplier' fails to match the LI price or accepts less than
the offered quantity, the next higher Class-I local supplier- within the margin
of purchase preference shall be invited to match the L1 price for remaining
quantity and so on, and contract shall be awarded accordingly. In case some
quantity is still left uncovered on Class-I local suppliers, then such balance
quantity may also be ordered on the LI bidder

It.

In the procurements of goods or works, which are covered by para 3(b)
above and which are not divisible in nature, and in procurement of services where the
bid is evaluated on price alone, the Class-I local supplier’ shall get purchase

'Class-ll local supplier' as well as 'Non-local supplier', as per following

(c)

preference over

procedure:

Among all qualified bids, the lowest bid will be termed as L1. If L1 is 'Class-I
local supplier’, the contract will be awarded to LI.

If L1 is not

supplier', will be
supplier's quoted price falling within the margin of purchase preference, and
the contract shall be awarded to such Class-I local supplier' subject to
matching tfie Li price

in case such lowest eligible Class-I local supplier' fails to match the LI price,
the 'Class-I local supplier with the next higher bid within the margin of
purchase preference shall be invited to match the LI price and so on and
contract shall be awarded accordingly In case none of the Class-I local
supplier' within the margin of purchase preference matches the Li price, the
contract may be awarded to the LI bidder

Class-I local supplier', the lowest bidder among the 'Class-I local
invited to match the LI price subject to Class-I local

II.

III.

.  .Contd. p/4

Page4^n5^^^Signature of tenderer (s)



Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60 El 1080 HH raib on WDFC for 25 T Axle load operation at 100
kmph on DFCCIL Routes on Consultancy Mode (RFP No. HQ-ENWC0MMS(MISC)/l/2022-O/o GGMAVC-l/DFCC/Pt-1/162I5R Dated 12.01.2023 )

-4-

supplier" will not get purchase preference in any procurement,Class-ll local

undertaken by procuring entities
(d)

Applicability in tenders where contract is to be awarded to multiple bidders ■
In tenders where contract iS awarded to multiple bidders subject 'b
otherwise, the 'Class-I local supplier' shall get purchase preference over Class-ll local
supplier' as well as 'Non-local supplier', as per following procedure

3B.

In case there is sufficient local capacity and competition for the item to be
procured as notified by the nodal Ministry, only Class I local suppliers shall be eligibte
to bid. As such, the multiple suppliers, who would be awarded the contract, should be
all and only Class I Local suppliers'

a)

,  In other cases. Class II local suppliers' and ‘Non local suppliers' may also
participate in the bidding process along with Class I Local suppliers' as per prpv.sions
of tflis Order

b)

If 'Class I Local suppliers' qualify for award of contract for at least 50% of t^
tendered quantity in any tender, the contract may be awarded to ^ qual,^
bidders as per award criteria stipulated in the bid documents. Hoi^^r. "base Class
1 lL suppers' do not qualify for award of contract for at least 50% of the tendered
quantity, purchase preference should be given to the ‘Class 1 IomI supplier ^
II local suppliers'/ Non local suppliers' provided that their quoted rate falls within 20^
margin of purchase preference of the highest quoted bidder considered fo' ̂ ward of
^fract so as to ensure that the Class I Local suppliers' taken in totality are
considered for award of contract for at least 50% of the tendered quantity

First purchase preference has to be given to the lowest quoting 'Class-1 local
supplier', whose quoted rates fall within 20% margin of purchase preference, subject to

meeting the prescribed criteria for award of contract as also the constrain of
maximum quantity that can be sourced from any single supplier If the
■Class-1 lOMi supplier', does not qualify for purchase preference because of aforesadconstraints or does not accept the offered quantity, an opportunity may ^ given to nejrt
higher 'Class-I local supplier', falling within 20% margin of purchase preference, and so

c)

d)

its

on

el To avoid any ambiguity during bid evaluation process, the procuring^titlesrrlay stipulate its own tender specific criteria for award of contract ar^ongst differentprocedure for purchase preference to Class-I local supplierbidders including the
within the broad policy guidelines stipulated in sub-paras above

4 Exemption of small purchases Notwithstanding anything contained in 3;procurements where the estimated value to be procured is less than Rs 5 shal
le exempt from this Order However, it shall be ensured by Procuring en tties th
procurement is not split for the purpose of avoiding the provisions of this Order

5, Minimum local content The
'Class-I local supplier' is minimum
requirement is minimum 20% I

local content’ requirement to categorize a supplier as
I 50% For Class-ll local supplier’, the local content

Nodal Ministry/ Department may prescribe only a higher
Contd. p/5
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respectively.

6 Margin of Purchase Preference The margin of purchase preference shall be 20%
7 Reauirement for specification in advance The minimum local content the of

Ircharpl^eference and the procedure for preference to Make m India shall be
specified m the notice inviting tenders or other form of procurement solicitation and

be varied during a particular procurement transactionshall not

o  F^arketDlace: In respect of procurement through the Government E-
marketDlace (GeM) shall as far as possible, specifically mark the items which meet thernTr^TrIr“i?“ntent wTiie reglLnng the item for display, and shall, wherever
feasible make provision for automated comparison with purchase ^
Sourpumhase preference and for obtaining consent of the local supplier ,n those

where purchase preference is to be exercisedcases

9 Verification of local content

Class-il local supplier' at the time of tender, bidding or
percentage of local content and provide

the local content requirement for
the case may be They shall also

a  The ‘Class-l local supplier’/
solicitation shall be required to indicate
self-certification that the item offered meets
‘Ciass-l local supplier’/'Class-M local supplier', as

^ location(s) at which the local value addition is madegive details of the

in excess of Rs 10 crores, the 'Class-1 local

“ “ s“" ...1.11. .-i-

suppliers other than companies) giving the percentage of local content
of this Order shall b« taken by
look into procurement-relatedc Decisions on complaints relating to implementation

the competent authority which is empowered to
complaints relating to the procuring entity

d. Nodal Ministries may
independent verification of self-declarations
on random basis and in the case of complaints

e Nodal Ministries and procuring entities may

constitute committees with in

prescrib

ternal and external experts for
and auditor’s/ accountant’s certificates

e fees for such complaints

along with such other actions as may be permissible under law

f

Contd p/6
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g A supplier who has been debarred by any procuring entity for violation of Orde
Shall not be eligible for preference under this Order for procuremen by any o he
procuring entity for the duration of the debarment The debarment for such other
procuring entities shall take effect prospectively from the date on which it comes to
the notii of other procurement entities, in the manner prescribed under paragraph
9h below,

h. The Department of Expenditure shall issue
and smooth operation of this process, so that;

suitable instructions for the effective

i  The fact and duration of debarment for violation of this Order by any procunng
to the notice of the Member-Convenor of the

Department of Expenditure through the
entity are promptly brought
Standing Committee and the
concerned Ministry /Department or in some other manner;

on a periodical basis such cases are consolidated and a centralized list w
decentralized lists of such suppliers with the period of debarment is maintained
and displayed on website(s),

II

entities other than the one which has carried out the
effect prospectively from the date of

iii in respect of procuring
debarment, the debarment takes

the website(s) in the such a manner that ongoing procurementsuploading on

are not disrupted

In Tenders and other procurement solicitations;10. Specifications

a. Every procuring entity shall ensure
previous experience fixed in any tender or
in other countries or proof of exports.

that the eligibility conditions in respect of
solicitation do not require proof of supply

b procuring entities shall endeavour to see that eligibility conditions, 'nc udmg on
matters Nke turnover, production capability and financial strength do not resu« in
unreasonable exclusion of Class-I local supplier’/ 'Class-ll local supplier who
would otherwise be eligible, beyond what is essential for ensuring quality or
creditworthiness of the supplier

within 2 months of the issue of this Order review all existing
with reference to sub-paragraphs ‘a’ and b above

c. Procuring entities shall
eligibility norms and conditions

d. Reciprocity Clause

When a Nodal Ministry/Department identifies that Indian suppliers of an
not allowed to participate and/ or compete in procurement by any foreign

tender conditions which have direct or indirect

item

are

government, due to restrictive . . • .r,r.n
effect of barring Indian companies such as registration in the procuring
country execution of projects of specific value in the Procuring county etc., i
shall provide such details to all its procuring entities including CMDs/CEOs of
PSEs/PSUs, State Governments and other procurement agencies under their

control and GeM for appropriate reciprocal actionadministrative

Contd p/7
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Entlties of countries which have been identified by the nodal
Ministry/Department as not allowing Indian companies to participate m their
Government procurement for any item related to that nodal Ministry shall not
be allowed to participate in Government procurement in India for all items

nodal Ministry/ Department, except for the list of itemsrelated to that

ii.

• »published by the Ministry/Department permitting their participation.
The stipulation in (ii) above shall be part of all tenders invited by the Centra
Government procuring entities stated in (i) above All purohases on QeM shal

for items identified by nodalalso necessarily have the above provisions

HI.

Ministry/ Department . .
State Governments should be encouraged to incorporate similar provisions

in

IV.

their respective tenders
The term 'entity' of a country
Policy of DPIIT as amended from time to time

shall have the same meaning as under the FDI
V.

e Specifying foreign certifications/ unreasonable technical specifications/ bran^
m^els in the bid document is restrictive and discnminatoof practice against lora
suppliers. If foreign certification is required to be stipulated because of n
availability of Indian Standards and/or for any other reason the shall be done
onlv after written approval of Secretary of the Department concerned or any othehaving be'L'n designated such power by the Secre^ry of the Department
concerned

Ministries/Departments whose procurement exceeds Rs 1000
shall notify/ update their procurement projections every year,

PSEs/PSUs, for the next 5 years on their respective

f  ‘All administrative

Crore per annum

including those of the
website'

10A Action for non-compliance of the Provisions of the Order: In case restnctive or
discnminatory conditions against domestic suppliers are included in bid ®
inquiry shaH be conducted by the Administrative Department ®
oroci^ement (including procurement by any entity under its administrative control) to fix™Sy saL. Thereafter appropriate action, administrative or otherwise,
sha^l be taken against erring officials of procurement entities under relevant provisio
Intimation on all such actions shall be sent to the Standing Committee

11 Assessment of supply base by Nodal Ministries. The Nodal Ministry shall keep in
view the domestic manufacturing / supply base and assess the available '^^pacity and
the extent of local competition while identifying items and prescnbing the higher
mfnimrlb^l content b^be manner of Its calculation, with a view to avoiding cost
increase from the operation of this Order.

The Nodal Ministry may annually review the local
them, subject to availability of sufficient

12 Increase in minimum local content
content requirements with a view to increasing
local competition with adequate quality
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under license/ technology collaboration agreements with phased13 Manufacture

indigenization While notifying the minimum local content, Nodal Ministries may make
special provisions for exempting suppliers from meeting the stipulated local content if
the product is being manufactured in India under  a license from a foreign manufacturer
who holds intellectual property rights and where there is a technology collaboration
agreement / transfer of technology agreement for indigenous manufacture of a product
developed abroad with clear phasing of increase in local content.

13A In procurement of all goods, services or works in respect of which there is substantial
quantity of public procurement and for which the nodal ministry has not notified that
there is sufficient local capacity and local competition, the concerned nodal ministry
shall notify an upper threshold value of procurement beyond which foreign companies
shall enter into a joint venture with an Indian company to participate in the tender.
Procuring entities, while procuring such items beyond the notified threshold value, shall
prescribe in their respective tenders that foreign companies may enter into a joint
venture with an Indian company to participate in the tender. The procuring
Ministries/Departments shall also make special provisions for exempting such joint
ventures from meeting the stipulated minimum local content requirement, which shall
be increased in a phased manner

grant exemption and to reduce minimum local content
administrative Department undertaking the procurement (including procurement by any
entity under its administrative control), with the approval of their Minister-in-charge.
may by written order, for reasons to be recorded in writing,

a. reduce the minimum local content below the prescribed level; or
b. reduce the margin of purchase preference below 20%: or
c. exempt any particular item or supplying entities from the operation of this

Order or any part of the Order

The
14 Powers to

such order shall be provided to the Standing Committee andA copy of every
concerned Nodal Ministry / Department The Nodal Ministry / Department concerned
will continue to have the power to vary its notification on Minimum Local Content.

15 Directions to Government companies In respect of Government companies and
other procuring entities not governed by the General Financial Rules, the
administrative Ministry or Department shall issue policy directions requiring compliance
with this Order

16. Standing Committee: A standing committee is hereby constituted with the following
membership:

Secretary, Department for Promotion of Industry and Internal Trade—Chairman
Secretary, Commerce—Member
Secretary, Ministry of Electronics and Information Technology—Member
Joint Secretary (Public Procurement), Department of Expenditure-Member
Joint Secretary (DPIIT)—Member-Convenor
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The Secreiarv of the Department concerned with a particular item shall be a member ih
“sles relaling .0 such iter. The Cha,rh,sn o. the C^mhtmee may co-opt

technical experts as relevant to any issue or

17 Functlona of the Standing Committee The Standing Committee ahail meet as often
necessary, but not less than once m six months The Committee

class of issues under its consideration

as

of this order and issues arising therefrom anda shall oversee the implementation
' make recommendations to NodaiMinistres and procuring entities,

and periodically monitor compliance with this oraer
and the allocation of items among them for issue of

b shall annually assess

c. shall identify Nodal Ministries
notifications on minimum local content

d may require furnishing of details or i

e  review or otherwise, assess issues, if any. where it is felt
that’the manner of implementation of the order results
cartelization or increase in public expenditure and suggest remedial measures
"mine cases covered by paragraph 13 above relating to
licei^e/ technology transfer agreements with a view to satisfying '^self that
adequate mechanisms exist tor enforcement of such agreements and tor attaining
the underlying objective of progressive mdigenization
may consider any other issue relating to this Order which may

returns regarding compliance with this Order

f

arise

g

difficulties Ministnes /Departments and the Boards of Directors of
such clarifications and instructions as may be

in the implementation of this Order

18 Removal of

Government companies may issue
for the removal of any Oifficulties arisingnecessary

pl^efercn^ to local content shall be reviewed by the Nodal ̂ 'n-sUies and revised as
needed to conform to this Order, within two months of the issue of this Order
Tr-n*.ition»l Drovislon This order shall not apply to any tender or procurement f^
which notice inviting tender or other form of procurement solicitation has been issued
before the issue of this Order

J

20

-'
sh Gupta)

Director

Tel- 23063211

raiesh QUDta66@QOV.in
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1.3.26.8. Any bidder from such countries sharing  a land border with India will be eligible to bid in any
procurement whether of goods, services (including consultancy services and non-consultancy
services) or works (including turnkey projects) only if the bidder is registered with the
Competent Authority. The Competent Authority for registration will be the Registration
Committee constituted by the Department for Promotion of Industry and Internal Trade
(DPIIT), India. For interpretation of this clause Department of Expenditure, Ministry of
Finance, Government of India letter F.No.6/18/2019-PPD letter dated 23/07/2020 shall be

referred.
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GENERAL CONDITIONS

OF CONTRACT
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PART -1

CHAPTER IV

GENERAL CONDITIONS OF CONTRACT

DEFINITIONS AND INTERPRETATION

Definitions: In these Standard General Conditions of Contract, the following terms shall
have the meaning assigned hereunder except where the context otherwise requires:

1(1).

"DFCCIL" shall mean the Dedicated Freight Corridor Construction India Limited, a
PSU under Ministry of Railways, Gol or of the Successor authorized to deal with any
matters which these presents are concerned on his behalf.

"Managing Director" shall mean the Officer in-charge of the General Superintendence
and Control of the DFCCIL and shall mean and include their successors.

(a).

(b).

"Group General Manager (GGM)" shall mean the Officer in-charge of the Engineering
Department of DFCCIL and shall also include Chief General Manager (CGM), General
manager (Co) and shall mean & include their successors.

“Engineer” shall mean the Dy.Chief Project Manager (Dy.CPM), Project Manager (PM)
of DFCCIL and shall mean & include the Engineers of the Successors.

"Engineer’s Representative" shall mean the Dy. Project Manager (DPM), Assistant
Project manager (APM) of DFCCIL shall mean and include the Engineer's
Representative.

"Consultant/Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society
or Company whether incorporated or not who enters into the consultancy contract with
the DFCiCIL and shall include their executors, administrators, successors and permitted
assigns.

"Consultancy Contract or Contract" shall mean and include the Consultancy
Agreement, the Work Order, the accepted Bill(s) of Quantities of the DFCCIL modified
by the tender percentage for items of works quantified, or not quantified, the Standard
General Conditions of Contract, the Special Conditions of Contracts, if any; the Drawing,
the Specifications, the Special Specifications, if any and Tender Forms, if any.

"Works" shall mean the consultancy works to be executed in accordance with the
contract.

(c).

(d).

(e).

(f).

(g)-

(h).

(i). Specifications" shall mean the Standard Specifications for Materials &Works of Railway
as specified by Railway under the authority of the Group General Manager (GGM) or as
amplified, added to or superseded by Special Specifications, if any.

Page 56 of 156Signature of tenderer (s)



Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60 El 1080 HH rails on W'DFC for 25 T Axle load operation at 100
kmph on DFCCIL Routes on Consultancy Mode (RFPNo. HQ-ENWC0MMS(MlSC)/l/2022-O/o GGM/WC-l/DFCC/Pt-1<T6215R Dated 12.01,2023 )

Ci). "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed
to the contract and shall include any modifications of such drawings and further drawings
as may be issued by the Engineer from time to time.

"Constructional Plant" shall mean all appliances or things of whatsoever nature required
for the execution, completion of the consultancy works or temporary works (as
hereinafter defined) but does not include materials or other things intended to form or
forming part of the permanent work.
"Temporary Works" shall mean all temporary works of every kind required for the
execution completion and/or maintenance of the works.

"Site" shall mean the lands and other places on, under, in or through which the works are
to be carried out and any other lands or places provided by the Railway for the purpose
of the contract.

(k).

(I).

(m).

’’Contractor’s authorized Engineer” shall mean a graduate Engineer or equivalent,
having more than 3 years’ experience in the relevant field of Railway consultancy work
involved in the contract, duly approved by Engineer.

Date of inviting tender shall be the date of publishing tender notice on IREPS website if
tender is published on website.

“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document
along with respective quantities and rates, accepted by the Railway.

Singular and Plural: Words importing the singular number shall also include the plural
and vice versa where the context requires.

1 (3). Headings and Mai^inal Headings: The headings and marginal headings in these Standard
General Conditions are solely for the purpose of facilitating reference and shall not be
deemed to be part thereof or be taken into consideration in the interpretation or construction
thereof the consultancy contract.

(n).

(o).

(P).

1(2).

GENERAL OBLIGATIONS

2 (1). Execution Co-Relation and Intent of Contract Documents: The consultancy contract
documents shall be signed in triplicate by the DFCCIL and the Consultant. The consultancy
contract documents are complementary and what is called for by anyone shall be as binding
as if called for by all, the intention of the documents is to include all labour and materials,
equipment’s and transportation necessary for proper execution of consultancy work.
Materials or works not covered by or properly inferable from any heading or class of the
specifications shall not be supplied by the DFCCIL to the Consultant unless distinctly
specified in the consultancy contract documents. Materials or works described in words
which so applied have a well-known technical or trade meaning, shall be held to refer to
such recognized standards.
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2 (2). If a work is transferred from the jurisdiction of DFCCIL Corporate Office, New Delhi to
any COM unit of DFCCIL or to a Project authority or vice versa while consultancy contract
is in subsistence, the consultancy contract shall be binding on the Consultant and the
Successor COM unit of DFCCIL/Project in the same manner & take effect in all respects
as if the Consultant and the Successor COM unit of DFCCIL/Project were parties thereto
from the inception and the corresponding officer or the Competent Authority in the
Successor CGM unit of DFCCIL/Project will exercise the same powers and enjoy the same
authority as conferred to the DFCCIL Corporate Office, New Delhi/Project under the
original consultancy contract/agreement entered into.

If for administrative or other reasons the contract is transferred to the Successor CGM unit
of DFCCIL, the contract shall, notwithstanding any things contained herein contrary there
to, be binding on the Consultant and the Successor CGM unit of DFCCIL in the same
manner and take effect in all respects as if the Consultant and the Successor CGM unit of
DFCCIL had been parties thereto from the date of this consultancy contract.

Law Governing the consultancy Contract: This agreement and the relationship between
the parties shall be governed construed and interpreted in accordance with applicable laws
of India. Applicable laws shall mean all laws, bye-laws, statutes, rules, regulations, orders,
ordinances, codes, guidelines, notices, directions, judgements, decrees or other
requirements or official directives and/or of any statutory authority in the Republic of
India.”

Compliance to Regulations and Bye-Laws: The Consultant shall conform to the
provision of any statute relating to the works and regulations and bye-laws of any local
authority. The Consultant shall be bound to give all notices required by statute, regulations
or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof

2(3).

3(1).

3(2).

3(3). Environmental and Forest clearances: Not Applicable for this work.

Communications to be in Writing: All notices, communications, reference and complaints
made by the DFCCIL or the Engineer or the Engineer's Representative or the Consultant
inter-se concerning the works shall be in writing or e-mail on registered e-mail IDs i.e. the
e-mail id provided for correspondence in the consultancy contract agreement, otherwise e-
mail id registered with IREPS and no notice, communication, reference or complaint not in
writing or through e-mail, shall be recognized.

Service of Notices on Consultants: The Consultant shall furnish to the Engineer the name,
designation and address of his authorized agent and all complaints, notices, communications
and references shall be deemed to have been duly given to the Consultant, if delivered to the
Consultant or his authorized agent or left at or posted to the address so given and shall be
deemed to have been so given in the case of posting on day on which they would have
reached such address in the ordinary course of post/ ̂ -mail or on the day on which they were
so delivered or left. In the case of contract by partners, any change in the constitution of the
firm shall be forthwith notified by the Consultant to the Engineer.

Occupation and Use of Land: No land belonging to or in the possession of the DFCCIL
shall be occupied by the Consultant without the permission of the DFCCIL. The Consultant
shall not use, or allow to be used the site for any purposes other than that of executing the
consultancy works. Whenever non-DFCCIL bodies/persons are permitted to use DFCCIL
premises with competent authority’s approval, conservancy charges as applicable from time
to time may be levied.

4.

5.

6.
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7. Assignment or Subletting of Contract: Not Permitted without consent of DFCCIL.

Assistance by DFCCIL for the Stores to be obtained by the Consultant: Owing to
difficulty in obtaining certain materials (including Tools & Plant) in the market, the DFCCIL
may have agreed without any liability therefore to endeavor to obtain or assist the Consultant
in obtaining the required quantities of such materials as may be specified in the Tender. In
the event of delay or failure in obtaining the required quantities of the aforesaid material, the
Consultant shall not be deemed absolved of his own responsibility and shall keep in touch
with the day to day position regarding their availability and accordingly adjust progress of
works including employment of labour and the DFCCIL shall not in any way be liable for
the supply of materials or for the non-supply thereof for any reasons whatsoever nor for any
loss or damage arising ig consequence of such delay or non-supply.

8.

9. Railway/DFCCIL Passes: Not Applicable.

10. Carriage of Materials: No forwarding orders shall be issued by the DFCCIL for the
conveyance of Consultant's materials, tools and plant by train which may be required for use
in the works and the Consultant shall pay full freight charges at public tariff rates therefor.

Use of Ballast Trains: Not Applicable for this work.

Representation on Works: The Consultant shall, when he is not personally present on the
site of the works place, keep a responsible agent at the works during working hours who
shall on receiving reasonable notice, present himself to the Engineer and orders given by the
Engineer or the Engineer's representative to the agent shall be deemed to have the same force
as if they had been given to the Consultant. Before absenting himself, the Consultant shall
furnish the name and address of his agent for the purpose of this clause and failure on the
part of the Consultant to comply with this provision at any time will entitle the DFCCIL to
rescind the consultancy contract under Clause 62 of these Conditions.

Relics and Treasures: Not applicable for this work.

Excavated Material: Not applicable for this work.

Indemnity by Consultants: The Consultant shall indemnify and save harmless the DFCCIL
from and against all actions, suit, proceedings, losses, costs, damages, charges, claims and
demands of every nature and description brought or recovered against the DFCCIL by reason
of any act or omission of the Consultant, his agents, or employees, in the execution of the
works or in his guarding of the same. All sums payable by way of compensation under any
of these conditions shall be considered as reasonable compensation to be applied to the actual
loss or damage sustained, and whether or not any damage shall have been sustained.

(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid
Security submitted by the Consultant with his tender will be retained/encashed by the
DFCCIL as part of security for the due and faithful fulfillment of the contract by the
Consultant. Provided further that, if Consultant submits the Cash or Term Deposit Receipt
issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond
from a Scheduled commercial bank of India, either towards the Full Security Deposit or the
Part Security Deposit equal to or more than Bid Security, the DFCCIL shall return the Bid
Security, to the Consultant.

II.

12.

13.

14.

15.

16.
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Balance of Security Deposit may be deposited by the Consultant in cash or Term Deposit
Receipt issued from Scheduled commercial bank of India or irrevocable Bank Guarantee
bond issued from Scheduled commercial bank of India, or may be recovered at the rate of
6% of the bill amount till the full Security Deposit is recovered. Provided also that in case
of defaulting Consultant, the DFCCIL may retain any amount due for payment to the
Consultant on the pending "on account bills" so that the amounts so retained (including
amount guaranteed through Performance Guarantee) may not exceed 10% of the total value
of the contract.

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid
up to the stipulated date of Completion of consultancy work plus 60 days and shall be
extended from time to time, depending upon extension of consultancy contract granted in
terms of Clause 17A and 17B of the Standard General Conditions of Contract.

Note: Security Deposit deposited in cash by the Consultant or recovered from the running
bills of a Consultant or submitted by Consultant as Term Deposit Receipt(s) can be
refunded/retumed to the Consultant, in lieu of irrevocable Bank Guarantee bond issued from
scheduled commercial bank of India, to be submitted by him, for an amount equal to or more
than the already available Security Deposit, provided however that, such reftjnd/ return of
the already available Security Deposit is permitted up to two times.

16.(2).(i.) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above
shall be returned to the Consultant along with or after, the following:
Final Payment of the Contract as per clause 51 .(1) and
Execution of Final Supplementary Agreement or Certification by Engineer that
DFCCIL has No Claim on Consultant

Deleted.

(a)
(b)

(c)

16.(2).(ii.) Forfeiture of Security Deposit: Whenever the contract is rescinded under clause 62
(1) of these conditions, the Security Deposit already with DFCCIL under the contract
shall be forfeited.

16. (3) No interest shall be payable upon the Bid Security and Security Deposit or amounts
payable to the Consultant under the Contract, but Government Securities deposited in
terms of Sub-Clause 16.(4) (b) of this clause will be payable with interest accrued
thereon.

16. (4) Performance Guarantee: The Performance Guarantee shall be Unconditional,
Irrevocable & unequivocal issued by Nationalized/Scheduled Commercial Banks of
India. The procedure for obtaining Performance Guarantee is outlined below:

The successful bidder shall have to submit a Performance Guarantee (PG) within 21
days from the date of issue of Letter of Acceptance (LOA). Extension of time for
submission of PG beyond 21 (Twenty-one) days and upto 60 days from the date of
issue of LOA may be given by the Authority who is competent to sign the consultancy
contract agreement. However, a penal interest of 12% per annum shall be charged for
the delay beyond 21 (Twenty-one) days, i.e. from 22"*^ day after the date of issue of
LOA. Further, if the 60’^ day happens to be a declared holiday in the concerned office
of the DFCCIL, submission of PG can be accepted on the next working day.

(a).
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In all other cases, if the Consultant fails to submit the requisite PG even after 60 days
from the date of issue of LOA, the contract is liable to be terminated. In case contract

is terminated DFCCIL shall be entitled to forfeit Bid Security and other dues payable
to the Consultant against that particular contract, subject to maximum of PG amount.
In case a tenderer has not submitted Bid Security on the strength of their registration
as a Startup recognized by Department of Industrial Policy and Promotion (DIPP)
under Ministry of Commerce and Industry, DIPP shall be informed to this eiTect.

The failed Consultant shall be debarred from participating in re-tender for that work.

(b). The successful bidder shall submit the Performance Guarantee (PG) in any of the
following forms, amounting to 3% of the original contract value: -

A deposit of Cash;

Irrevocable Bank Guarantee;

Government Securities including State Loan Bonds at 5% below the market value;

Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of
India;

Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled
Commercial Bank of India;

Deposit in the Post Office Saving Bank;

Deposit in the National Savings Certificates;

Twelve years National Defence Certificates;

Ten years Defence Deposits;

National Defence Bonds and

Unit Trust Certificates at 5% below market value or at the face value whichever is

less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be
accepted.

The PG shall be submitted by the successful bidder after the LOA has been issued, but
before signing of the consultancy contract agreement. This P.G. shall be initially valid
upto the stipulated date of completion plus 60 days beyond that. In case, the time for
completion of work gets extended, the Consultant shall get the validity of P.G.
extended to cover such extended time for completion of consultancy work plus 60
days.

The value of PG to be submitted by the Consultant is based on original contract value
and shall not change due to subsequent variation(s) in the original contract value.

The PG shall be released after physical completion of the work based on 'Completion
Certificate' issued by the competent authority stating that the Consultant has completed
the work in all respects satisfactorily.

(i)

(ii)

(iii)

(iv)

(V)

(Vi)

(vii)

(viii)

(ix)

(X)

(xi)

(c).

(d).

(e).
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Whenever the contract is rescinded, the PG already submitted for the consultancy
contract shall be encashed.

The Engineer shall not make a claim under the PG except for amounts to which the
DFCCIL is entitled under the contract (not withstanding and/or without prejudice to
any other provisions in the contract agreement) in the event of:

Failure by the Consultant to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer may claim the full amount of
the PG.

Failure by the Consultant to pay DFCIIL any amount due, either as agreed by the
Consultant or determined under any of the Clauses/Conditions of the Agreement,
within 30 days of the service of notice to this effect by Engineer.

The Consultancy Contract being determined or rescinded under clause 62 of these
conditions.

Force Majeure Clause: If at any time, during the continuance of this consultancy contract,
the performance in whole or in part by either party of any obligation under this contract shall
be prevented or delayed by reason of any war, hostility, acts of public enemy, civil
commotion, sabotage, serious loss or damage by fire, explosions, epidemics/pandemics,
strikes, lockouts or acts of God (hereinafter, referred to events) provided, notice of the
happening of any such event is given by either party to the other within 30 days from the
date of occurrence thereof, neither party shall by reason of such event, be entitled to
terminate this contract nor shall either party have any claim for damages against the other in
respect of such non-performance or delay in performance, and works under the contract shall
be resumed as soon as practicable after such event has come to an end or ceased to exist, and
the decision of the Engineer as to whether the works have been so resumed or not shall be
final and conclusive, PROVIDED FURTHER that if the performance in whole or in part of
any obligation under this contract is prevented or delayed by reason of any such event for a
period exceeding 120 days, either party may at its option terminate the contract by giving
notice to the other party.

(f).

(g)-

(i)

(ii)

(iii)

17.

17A. Extension of Time in Contracts: The Consultant shall fully and finally complete the
whole of the works comprised in the contract (with such modifications as may be directed
under conditions of this consultancy contract) by the date entered in the consultancy
contract or extended date in terms of the following clauses:

Extension due to Modification: If any modifications have been ordered which in
the opinion of the Engineer have materially increased the magnitude of the work,
then such extension of the contracted date of completion may be granted as shall
appear to the Engineer to be reasonable in the circumstances, provided moreover that
the Consultant shall be responsible for requesting such extension of the date as may
be considered necessary as soon as the cause thereof shall arise.

(i)

(ii) Extension for Delay not due to DFCCIL or Consultant: If in the opinion of the
Engineer, the progress of work has any time been delayed by any act or neglect of
DFCCIL’s employees or by other Consultant/agencies employed by the DFCCIL
under Sub-Clause (4) of Clause 20 of these Conditions or in executing the work not
fomin^^a^^^h^ontrac^u^^wh^^Consultam|^erfomancejiecessaril^
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depends or by reason of proceeding taken or threatened by or dispute with adjoining
or to neighboring owners or public authority arising otherwise through the
Consultant's own default etc. or by the delay authorized by the Engineer pending
arbitration or in consequences of the Consultant not having received in due time
necessary instructions from the DFCCIL for which he shall have specially applied in
writing to the Engineer or his authorized representative then upon happening of any
such event causing delay, the Consultant shall immediately give notice thereof in
writing to the Engineer within 15 days of such happening, but shall nevertheless make
constantly his best endeavors to bring down or make good the delay and shall do all
that may be reasonably required of him to the satisfaction of the Engineer to proceed
with the works. The Consultant may also indicate the period for which the work is
likely to be delayed and shall be bound to ask for necessary extension of time.

(iii) Extension for Delay due to DFCCIL: In the event of any failure or delay by the
DFCCIL to hand over the Consultant possession of the site necessary for the
execution of the works or to give the necessary notice to commence the works or to
provide the necessary drawings or instructions or any other delay caused by the
DFCCIL due to any other cause whatsoever, then such failure or delay shall in no
way affect or vitiate the consultancy contract or alter the character thereof or entitle
the Consultant to damages or compensation therefor, but in any such case, the
DFCCIL may grant such extension or extensions of the completion date as may be
considered reasonable.

The Consultant shall indicate the period for which the work is likely to be delayed
and shall seek extension of time as may be considered necessary under clause 17A(i)
or/and 17A(ii) or/and 17A(iii) above, as soon as the cause thereof shall arise and, in
any case, not less than one month before the expiry of the date fixed for completion
of the consultancy works. The Engineer shall consider the same and shall grant and
communicate such extension of time as in his opinion is reasonable having regard to
the nature and period of delay and the type and quantum of work affected thereby.
No other compensation shall be payable for works so carried forward to the extended
period of time; the same rates, terms and conditions of consultancy contract being
applicable, as if such extended period of time was originally provided in the original
consultancy contract itself.

The non-submission of request for extension or submission of request within less
than one month before the expiry of the date fixed for completion of the consultancy
works, shall make him ineligible for extension under these sub clauses, subject to
final decision of Engineer.

Extension of Time with Liquidated Damages (LD) for delay due to Consultant: The
time for the execution of the consultancy work specified in the consultancy contract
documents shall be deemed to be the essence of the consultancy contract and the works
must be completed not later than the date(s) as specified in the consultancy contract. If
the Consultant fails to complete the works within the time as specified in the consultancy
works for the reasons other than the reasons specified in Clause 17 and 17A, the DFCCIL

17B.
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may, if satisfied that the works can be completed by the Consultant within reasonable
short time thereafter, allow the Consultant for further extension of time (Proforma at GCC

Annexure-II) as the Engineer may decide. On such extension the DFCCIL will be
entitled without prejudice to any other right and remedy available on that behalf, to
recover from the Consultant as agreed damages and not by way of penalty for each week
or part of the week, a sum calculated at the following rates of the consultancy works value
of the works.

For the purpose of this Clause, the consultancy works value of the works shall be taken
as value of work as per consultancy works agreement including any supplementary work
order/consultancy works agreement issued. Provided also, that the total amount of
liquidated damages under this condition shall not exceed 5% of the consultancy works
value.

S.No.
Duration of extension of time under Clause

17B

Rate of Liquidated Damages

(i) Up to Twenty Five percent of original
period of completion including period of
extension of time granted under Section
17A(i)

As decided by Engineer, between
0.01% to 0.05% of consultancy
works value for each week or part of
the week

(ii) Above Twenty Five percent but upto Fifty
percent of original period of completion
including period of extension of time
granted under Section 17A(i)

0.10 % of consultancy works value
for each week or part of the week

(iii) Above Fifty percent of original period of
completion including period of extension of
time granted under Section l7A(i)

0.30 % of consultancy works value
for each week or part of the week

Provided further, that if the DFCCIL is not satisfied that the works can be completed by the
Consultant and in the event of failure on the part of the Consultant to complete the work within
further extension of time allowed as aforesaid, the DFCCIL shall be entitled without prejudice
to any other right or remedy available in that behalf, to appropriate the Consultant’s Security
Deposit and rescind the consultancy works under Clause 62 of these Conditions, whether or not
actual damage is caused by such default.

NOTE:

In a consultancy works, where extension(s) of time have been allowed once under clause 17B,
further request(s) for extension of time under clause 17A can also be considered under
exceptional circumstances. Such extension(s) of time under clause I7A shall be without any
Liquidated damages, but the Liquidated damages already recovered during extension(s) of time
granted previously under clause 17B shall not be waived.
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lie. Bonus for Early Completion of Work: Not Applicable to this consultancy work.

Illegal Gratification: Any bribe, commission, gift or advantage given, promised or
offered by or on behalf of the Consultant or his partner or agent or servant or anyone on
his behalf, to any officer or employee of the DFCCIL or to any person on his behalf in
relation to obtaining or execution of this or any other contract with the DFCCIL shall, in
addition to any criminal liability which he may incur, subject Consultant to the rescission
of the consultancy works and all other contracts with the DFCCIL and to the payment of
any loss or damage resulting from such decision and the DFCCIL shall be entitled to
deduct the amounts so payable from the Consultant’s bills/Security Deposit or any other
dues of Consultant with the Government of India.

18(1).

The Consultant shall not lend or borrow from or have or enter into any monitory dealings
or transactions either directly or indirectly with any employee of the DFCCIL and if he
shall do so, the DFCCIL shall be entitled forthwith to rescind the consultancy works and
all other contracts with the DFCCIL. Any question or dispute as to the commission of any
such offence or compensation payable to the DFCCIL under this Clause shall be settled
by the Managing Director of the DFCCIL, in such a manner as he shall consider fit &
sufficient and his decision shall be final & conclusive. In the event of rescission of the
consultancy works under this Clause, the Consultant will not be paid any compensation
whatsoever except payments for the work done upto the date of rescission.

18 (2).

EXECUTION OF WORKS

Consultant's understanding: It is understood and agreed that the Consultant has, by
careful examination, satisfied himself as to the nature and location of the work, the
conformation of the ground, the character, quality and quantity of the materials to be
encountered, the character of equipment and facilities needed preliminary to and during
the progress of the works, the general and local conditions, the labour conditions
prevailing therein and all other matters which can in any way affect the works under the
consultancy works.

Commencement of Works: The Consultant shall commence the works within 15 days
after the receipt by him of an order in writing to this effect from the Engineer and shall
proceed with the same with due expedition and without delay

Accepted Programme of Work: The Consultant who has been awarded the work shall
as soon as possible but not later than 15 days after the date of receipt of the acceptance
letter have to submit the detailed programme of work indicating the lime schedule of
various items of works in the form of Bar Chart/PERT/CPM. He shall also submit the
details of organisation (in terms of labour and supervisors), plant and machinery that he
intends to utilize (from time to time) for execution of the work within stipulated date of
completion. The programme of work amended as necessary by discussions with the
Engineer, shall be treated as the agreed programme of the work for the purpose of this
consultancy works and the Consultant shall endeavor to fulfill this programme of work.
The progress of work will be watched accordingly and the liquidated damages will be
with reference to the overall completion date. Nothing stated herein shall preclude the
Consultant in achieving earlier completion of item or whole of the works than indicated
in the programme.

19(1).

19 (2).

19(3).
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The Consultant shall also submit a revised programme whenever the previous programme
is inconsistent with actual progress. Each programme shall include: a general description
of the methods which the Consultant intends to adopt the execution of this consultancy
Works, and details showing the Consultant’s reasonable estimate for the number of each
class of Consultant’s Personnel & Equipment, required on the Site for completing the
work as per his overall planning.

Unless the Engineer, within 15 days after receiving a programme, gives notice to the
Consultant stating the extent to which it does not comply with the Consultancy works, the
Consultant shall proceed in accordance with the programme, subject to his other
obligations under the Consultancy work. The Engineer shall be entitled to rely upon the
programme when planning their activities.

If, at any time, the Engineer gives notice to the Consultant that a programme fails (to the
extent stated) to comply with the Consultancy works or to be consistent with actual
progress and the Consultant’s stated intentions, the Consultant shall submit a revised
programme to the Engineer within 15 days in accordance with this Sub-Clause.

Setting out of Works: The Consultant shall be responsible for the correct setting out of
all works in relation to original points, lines and levels of reference at his cost. The
Consultant shall execute the work true to alignment, grade, levels and dimensions as
shown in the drawing and as directed by the Engineer's representative and check these at
frequent intervals. The Consultant shall provide all facilities like labour and instruments
and shall co-operate with the Engineer's representative for checking of all alignment,
grades, levels and dimensions. If, at any time, during the progress of the works any error
appear or arise in any part of the work, the Consultant, on being required so to do by the
Engineer's representative shall, at his own cost rectify such errors, to the satisfaction of
the Engineer's representative.
Such checking shall not absolve the Consultant of his own responsibility of maintaining
accuracy in the work. The Consultant shall carefully protect and preserve all bench marks,
sight rails, pegs and other things used in setting out the work.

19(4).

20 (1) Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in
which the several parts of the works shall be executed and the Consultant shall execute
without delay all orders given by the Engineer from time to time; but the Consultant shall
not be relieved thereby from responsibility for the due performance of the works in all
respects.

Alterations to be Authorized: No alterations in or additions to or omissions or

abandonment of any part of the works shall be deemed authorised, except under written
instructions from the Engineer.

Extra Works: Should works over and above those included in the consultancy works
require to be executed at the site, the Consultant shall have no right to be entrusted with
the execution of such works which may be carried out by another Consultant or
Consultants or by other means at the option of the DFCCIL.

Separate Contracts in Connection with Works: The DFCCIL shall have the right to let
other contracts in connection with the works. The Consultant shall afford other

Consultants reasonable opportunity for the storage of their materials and the execution of
their works and shall properly connect and coordinate his work with theirs. If any part of

20 (2)

20 (3)

20 (4)
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the Consultant’s work depends upon proper execution or result upon the work of another
Consultant(s)/contractor, the Consultant shall inspect and promptly report to the Engineer
any defects in such works that render it unsuitable for such proper execution and results.
The Consultant's failure so-to inspect and report shall constitute an acceptance of the other
Consultanfs/contractors work as fit and proper for the reception of his work, except as to
defects which may develop in the other Consultant's/contractor work after the execution
of his work.

Instruction of Engineer's Representative: Any instructions or approval given by the
Engineer's representative to Consultant in connection with the works shall bind the
Consultant as though it had been given by the Engineer provided always as follows:

a) Failure of the Engineer's representative to disapprove any work or materials shall not prejudice
the power of the Engineer thereafter to disapprove such work or material and to order the
removal or breaking up thereof,

b) If the Consultant shall be dissatisfied by reason of any decision of the Engineer's
representative, he shall be entitled to refer the matter to the Engineer who shall there upon
confirm or vary such decision.

21

22 (1) Adhereuce to Specifications and Drawings: The site and the detailed drawings shall be
made available to the Consultant commensurate with the accepted programme of work
submitted under clause 19(3). The whole of the works shall be executed in perfect
conformity with the specifications and drawings of the consultancy works. If Consultant
performs any works in a manner contrary to the specifications or drawings or any of them
and without such reference to the Engineer, he shall bear all the costs arising or ensuing
therefrom and shall be responsible for all loss to the DFCCIL.

Drawings and Specifications of the Works: The Consultant shall keep one copy of
Drawings and Specifications at the site, in good order, and such consultancy contract
documents as may be necessary, available to the Engineer or the Engineer's
Representative.

Ownership of Drawings and Specifications: All Drawings and Specifications and
copies thereof furnished by the DFCCIL to the Consultant are deemed to be the property
of the DFCCIL. They shall not be used on other works and with the exception of the
signed consultancy works set, shall be returned by the Consultant to the DFCCIL on
completion of the work or termination of the Consultancy works.

Compliance with Consultant's Request for Details: The Engineer shall furnish with
reasonable promptness, after receipt by him of the Consultant's request, additional
instructions by means of drawings or otherwise, necessary for the proper execution of the
works or any part thereof All such drawings and instructions shall be consistent with the
Consultancy contract documents and reasonably inferable there from.

Meaning and Intent of Specification and Drawings: If any ambiguity arises as to the
meaning and intent of any portion of the Specifications and Drawings or as to execution
or quality of any work or material, or as to the measurements of the works the decision of
the Engineer thereon shall be final subject to the appeal (within 7 days of such decision
being intimated to the Consultant) to the Group General Manager (GGM) of DFCCIL

22 (2)

22 (3)

22 (4)

22 (5)
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who shall have the power to correct any errors, omissions, or discrepancies in
aforementioned items and whose decision in the matter in dispute or doubt shall be final
and conclusive.

Working during Night: The Consultant shall not carry out any work between sun-set and
sun-rise without the previous permission of the Engineer. However, if the Engineer is
satisfied that the work is not likely to be completed in time except by resorting to night
work, he may order the same without confirming any right on the Consultant for claiming
any extra payment for the same.

Damage to DFCCIL Property or Private Life and Property: The Consultant shall be
responsible for all risk to the work and for trespass and shall make good at his own expense
all loss or damage whether to the works themselves or to any other property of the DFCCIL
or the lives, persons or property of others from whatsoever cause in connection with the
works until they are taken over by the DFCCIL, although all reasonable and proper
precautions may have been taken by the Consultant. In case the DFCCIL shall be called
upon to make good any costs, loss or damages, or to pay any compensation, including that
payable under the provisions of the Workmen's Compensation Act or any statutory
amendments thereof to any person or persons sustaining damages as aforesaid by reason of
any act, or any negligence or omissions on the part of the Consultant; the amount of any
costs or charges including costs and charges in connection with legal proceedings, which
the DFCCIL may incur in reference thereto, shall be charged to the Consultant. The
DFCCIL shall have the power and right to pay or to defend or compromise any claim of
threatened legal proceedings or in anticipation of legal proceedings being instituted
consequent on the action or default of the Consultant, to take such steps as may be
considered necessary or desirable to ward off or mitigate the effect of such proceedings,
charging to Consultant, as aforesaid; any sum or sums of money which may be paid and
any expenses whether for reinstatement or otherwise which may be incurred and the
propriety of any such payment, defence or compromise, and the incurring of any such
expenses shall not be called in question by the Consultant.

Sheds and Storehouses: The Consultant shall at his own expense provide himself with
sheds and storehouses in such situations and in such numbers as in the opinion of the
Engineer is requisite for carrying on the works and the Consultant shall keep at each such
sheds, storehouses a sufficient quantity of materials and plant in stock as not to delay the
carrying out of the works with due expedition and the Engineer and the Engineer's
representative shall have free access to the said sheds, store houses at any time for the
purpose of inspecting the stock of materials or plant so kept in hand, and any materials or
plant which the Engineer may object to shall not be brought upon or used in the works, but
shall be forthwith removed from the sheds, storehouses by the Consultant. The Consultant
shall at his own expenses provide other equipment’s necessary for the execution of the
works.

Provision of EfTicient and Competent Staff at Work Sites by the Consultant:

23

24

25

26

26.1 The Consultant shall place and keep on the works at all times efficient and competent staff
to give the necessary directions to his workmen and to see that they execute their work in
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sound & proper manner and shall employ only such supervisors, workmen & labourers in
or about the execution of any of these works as are careful and skilled in the various
trades.

The Consultant shall at once remove from the works any agents, permitted sub-contractor,
supervisor, workman or labourer who shall be objected to by the Engineer and if and
whenever required by the Engineer, he shall submit a correct return showing the names
of all staff and workmen employed by him.

In the event of the Engineer being of the opinion that the Consultant is not employing on
the works a sufficient number of technical experts, staff and workmen as is necessary for
proper completion of the works within the time prescribed, the Consultant shall forthwith
on receiving intimation to this effect deploy the additional number of technical experts,
staff and labour as specified by the Engineer within seven days of being so required and
failure on the part of the Consultant to comply with such instructions will entitle the
DFCCIL to rescind the consultancy works under Clause 62 of these conditions.

26.2

26.3

26.A Deployment of Qualified Engineers at Work Sites by the Consultant:

The Consultant shall also employ qualified Graduate Engineer(s) or equivalent, or
qualified Diploma Engineer(s) required for executing the consultancy work on time
and in proper manner.

In case the Consultant fails to employ the Engineer, as aforesaid in Para 26A.I,
Engineer shall take remedial action as per the contract provisions.

Deleted.

26.A.1

26.A.2

26.A.3

27.1 Workmanship and Testing: The whole of the works specified and provided in the
consultancy works or that may be necessary to be done in order to form and complete any
part thereof shall be executed in the best and most substantial workman like manner with
materials of the best and most approved quality of their respective kinds, agreeable to the
particulars contained in or implied by the specifications and as referred to in and
represented by the drawings or in such other additional particulars, instructions and
drawings given during the carrying on of the works and to the entire satisfaction of the
Engineer according to the instructions and directions which the Consultants may from
time to time receive from the Engineer. Testing charges of all the materials, tool & plants,
equipment’s and other electronic Gadgets required for this consultancy work is to be
borne by Consultant himself

Removal of Improper Work and Materials: The Engineer or the Engineer's
Representative shall be entitled to order from time to time:

27.2
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The removal from the site, within the time specified in the order, of any
materials/equipment’s which in his opinion are not in accordance with the
specifications or drawings.
The substitution of proper and suitable materials/equipment’s, and
the removal and proper re-execution, notwithstanding any previous tests thereof or on
account payments therefor, of any work which in respect of materials/equipment’s or
workmanship is not in his opinion in accordance with the specifications and in case of
default on the part of the Consultant in carrying out such order, the DFCCIL shall be
entitled to rescind the consultancy works under Clause 62 of these conditions.
The provision of Construction and Demolition Waste Management Rule 2016 issued
by Ministry of Environment Forest and Climate Change dated 29.03.2016 and
published in the Gazette of India, Part - II, Section -3, Sub-section (ii) are binding
upon the Consultant. Consultant shall implement these provisions at worksites, for
which no extra payment will be payable.

Facilities for Inspection: The Consultant shall afford the Engineer and the Engineer's
Representative every facility for entering in and upon every portion of the work at all hours
for the purpose of inspection or otherwise and shall provide all labour, materials, appliances
and things of every kind required for the purpose and the Engineer and the Engineer's
Representative shall at all times have free access to every part of the works.

(a).

(b).

(c).

(d).

28

29 Examination of Work before Covering Up: The Consultant shall give 7 days’ notice to the
Engineer or the Engineer’s Representative whenever any work or materials are intended to
placed beyond the reach of inspection in order that the work may be inspected properly.

Temporary Works: All temporary works necessary for the proper execution of the works
shall be provided and maintained by the Consultant and subject to the consent of the
Engineer shall be removed by him at his expenses when they are no longer required and in
such manner as the Engineer shall direct. In the event of failure on the part of the Consultant
to remove the temporary works, the Engineer will cause them to be removed and cost as
increased by supervision and other incidental charges shall be recovered from the
Consultant. If temporary huts are provided by the Consultant on the DFCCIL land for
labour engaged by him for the execution of works, the Consultant shall arrange for handing
over vacant possession of the said land after the work is completed; if the Consultant’s
labour refuse to vacate, and have to be evicted by the DFCCIL, necessary expenses incurred
by the DFCCIL in connection therewith shall be borne by the Consultant.

30

31.1 Consultant to Supply Water for Works: Unless otherwise provided in the Consultancy
works, the Consultant shall be responsible for the arrangements to obtain supply of water
necessary for the works.

31.2 Water Supply from DFCCIL System: Not Applicable for this work.

31.3 Water Supply by DFCCIL Transport: Not Applicable for this work.
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31.4 (a) Consultant to Arrange Supply of Electric Power for Works: Unless otherwise
provided in the consultancy works, the Consultant shall be responsible for arrangements
to obtain supply of Electric Power for the works,
(b) Electric Supply from the DFCCIL System: Not Applicable for this work.

32 Property in Materials and Plant: Not applicable for this work.

33.(1). Tools, Plant and Materials Supplied by DFCCIL: Not Applicable for this work.

33.(2). Hire of DFCCIL’s Plant: Not Applicable for this work.

34.(1). Precaution During Progress of Works: During the execution of consultancy works,
unless otherwise specified, the Consultant shall at his own cost provide the materials for
and execute all shoring, timbering and strutting works as is necessary for the stability
and safety of all structures, excavations and works and shall ensure that no damage,
injury or loss is caused or likely to be caused to any person or property.

Roads and Water Courses: Not Applicable for this work.34.(2).

34.(3). Provision of Access to Premises: Not Applicable for this work.

Safety of Public: The Consultant shall be responsible to take all precautions to ensure
the safety of the public whether on public or DFCCIL property and shall post such look
out men as may, in the opinion of the Engineer, be required to comply with regulations
appertaining to the work.

34.(4).

Display Board: The Consultant shall be responsible for displaying the details of works
i.e. name of work, approximate cost, expected date of completion, name and address of
the Consultant and address of Engineer on a proper steel Board of size not less than 1 m
X Im.

34.(5).

35 Use of Explosives: Not Applicable for this work.

36.(1). Suspension of Works: The Consultant shall on the order of the Engineer, suspend the
progress of the works or any part thereof for such time or times and in such manner as the
Engineer may consider necessary and shall during such suspension properly protect and
secure the work so far as is necessary in the opinion of the Engineer. If such suspension
is:

Provided for in the consultancy works, or

Necessary for the proper execution of the works or by the reason of weather conditions
or by some default on the part of the Consultant, and or

Necessary for the safety of the works or any part thereof, or

Necessary for the safety of adjoining public or other property or safety of the public or
workmen or those who have to be at the site, or

a)

b)

c)

d)
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Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and

restoration of any damaged utilities.

The Consultant shall not be entitled to the extra costs, if any, incurred by him during the
period of suspension of the works, but in the event of any suspension ordered by the
Engineer for reasons other than aforementioned and when each such period of suspension
exceeds 14 days, the Consultant shall be entitled to such extension of time for completion
of the works as the Engineer may consider proper having regard to the period or periods
of such suspensions and to such compensations as the Engineer may consider reasonable
in respect of salaries or wages paid by the Consultant to his employees during the periods
of such suspension.

Suspension Lasting More than 3 Months: If the progress of the works or any part
thereof is suspended on the order of the Engineer for more than three months at a time,
the Consultant may serve a written notice on the Engineer requiring permission within 15
days from the receipt thereof to proceed with the works or that part thereof in regard to
which progress is suspended and if such permission is not granted within that time the
Consultant by further written notice so served may, but is not bound to, elect to treat the
suspension where it affects part only of the works as an omission of such part or where it
affects the whole of the works, as an abandonment of the consultancy works by the
DFCCIL.

e)

36.(2).

36.(3).

37 Rates for Items of Works:

(i) The rates, entered in the accepted Bill(s) of Quantities of the Consultancy works are intended
to provide for works duly and properly completed in accordance with the General and Special
(if any) Conditions of the Consultancy works and the Specifications and without prejudice to
the generality thereof and shall be deemed to include and cover superintendence and labour,
supply, including full freight of materials, stores, patterns, profiles, moulds, fittings, shoring
props, timber, machinery, pegs, posts, tools and all apparatus and plant required on the works,
the erection, maintenance and removal of all temporary works and buildings, all watching,
lighting, all prevention of or compensation for trespass, all barriers and arrangements for the
safety of the public or of employees during the execution of works, all sanitary and medical
arrangements for labour camps as may be prescribed by the DFCCIL, the setting of all work
and of the construction, repair and upkeep of all center lines, bench marks and level pegs
thereon, site clearance, all fees duties, royalties, rent and compensation to owners for surface
damage or taxes and impositions payable to local authorities in respect of land, structures and
all material supplied for the work or other duties or expenses for which the Consultant may
become liable or may be put to under any provision of law for the purpose of or in connection
with the execution of the consultancy works and all such other incidental charges or
contingencies as may have been specially provided for in the Specifications.

However, if rates of existing GST or cess on GST for Consultancy Works is increased or any
new tax /cess on Consultancy Works is imposed by Statute after the date of opening of tender
but within the original date of completion/date of completion extended under clause 17 & 17A
and the Consultant thereupon properly pays such taxes/cess, the Consultant shall be
reimbursed the amount so paid.

Further, if rates of existing GST or cess on GST for Consultancy works is decreased or any
tax/cess on Consultancy Works is decreased / removed by Statute after the date of opening of
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tender, the reduction in tax amount shall be recovered from Consultant’s bills/Security
Deposit or any other dues of Consultant with the Government of India.

38 Demurrage and Wharfage Dues: Not Applicable for this work.

39.(1). Rates for Extra Item(s) of Works:

Deleted

For any item of work to be carried out by the Consultant but not included in the accepted
Bill(s) of Quantities and also not covered under sub clause (a) above, the Consultant shall
be bound to notify the Engineer at least seven days before the necessity arises for the
execution of such items of works that the accepted Bill(s) of Quantities does not include
rate or rates for such extra work involved. The rates payable for such items shall be decided
at the meeting to be held between the Engineer and Consultant, in as short a period as
possible after the need for the special item has come to the notice. In case the Consultant
fails to attend the meeting after being notified to do so or in the event of no settlement being
arrived at, the DFCCIL shall be entitled to execute the extra works by other means and the
Consultant shall have no claim for loss or damage that may result from such procedure.

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market
rates of labour, machinery & materials and by rate Analysis

(a).

(b).

.Provided that if the Consultant commences work or incurs any expenditure in regard thereto
before the rates as determined and agreed upon as lastly hereunto fore-mentioned, then and
in such a case the Consultant shall only be entitled to be paid in respect of the work carried
out or expenditure incurred by him prior to the date of determination of the rates as aforesaid
according to the rates as shall be fixed by the Engineer. However, if the Consultant is not
satisfied with the decision of the Engineer in this respect, he may appeal to the Group General
Manager (GGM) of DFCCIL within 30 days of getting the decision of the Engineer,
supported by analysis of the rates claimed. The Group General Manager (GGM) of
DFCCIL’s decision after hearing both the parties in the matter would be final and binding
on the Consultant and the DFCCIL.

39.(2).

Handing over of Works: The Consultant shall be bound to hand over the consultancy works
executed and reports made under the consultancy works to the DFCCIL complete in all
respects to the satisfaction of the Engineer. The Engineer shall determine the date on which
the work is considered to have been completed, in support of which his certificate shall be
regarded as sufficient evidence for all purposes. The Engineer shall determine from time to
time, the date on which the consultancy work shall have been completed, and the Consultant
shall be bound to observe any such determination of the Engineer.

40.(1).

Clearance of Site on Completion: On completion of the consultancy works, the Consultant
shall clear away and remove from the site all surplus materials, rubbish and temporary works
of every kind and leave the whole of the site and works clean and in a workman like condition
to the satisfaction of the Engineer. No final payment in settlement of the accounts for the
works shall be paid, held to be due or shall be made to the, Consultant till, in addition to any

40.(2).
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Other condition necessary for final payment, site clearance shall have been affected by him,
and such clearance may be made by the Engineer at the expense of the Consultant in the
event of his failure to comply with this provision within 7 days after receiving notice to that
effect. Should it become necessary for the Engineer to have the site cleared at the expenses
of the Consultant, the DFCCIL shall not be held liable for any loss or damage to such of the
Consultant's property as may be on the site and due to such removal, there from which
removal may be affected by means of public sales of such materials and property or in such
a way as deemed fit and convenient to the Engineer.

Offloading of Part(s) of Work: Not Applicable for this work.40A

VARIATIONS IN EXTENT OF CONTRACT

41 Modification to Contract to be in Writing: In the event of any of the provisions of the
consultancy works required to be modified after the consultancy contract documents have been
signed, the modifications shall be made in writing and signed by the DFCCIL and the Consultant
and no work shall proceed under such modifications until this has been done. Any verbal or
written arrangement abandoning, modifying, extending, reducing or supplementing the
consultancy contracts or any of the terms thereof shall be deemed conditional and shall not be
binding on the DFCCIL unless and until the same is incorporated in a formal instrument and
signed by the DFCCIL and the Consultant, and till then the DFCCIL shall have the right to
repudiate such arrangements.

42.(1). Powers of Modification to Contract: The Engineer on behalf of the DFCCIL shall be
entitled by order in writing to enlarge or extend, diminish or reduce the works or make any
alterations in their design, character position, site, quantities, dimensions or in the method
of their execution or in the combination and use of materials for the execution thereof or

to order any additional work to be done or any works not to be done and the Consultant
will not be entitled, to any compensation for any increase/reduction in the quantities of
work but will be paid only for the actual amount of work done and for approved materials
supplied against a specific order.

(i) Not Applicable for this work,
(ii). Not Applicable for this work.
(iii).Not Applicable for this work.

42.(2).

Valuation of Variations: Any extra item(s)/quantities of work falling outside the purview
of the provisions of Sub-Clause (2) above shall be paid for at the rates determined under
Clause-39 of these Conditions.

42.(3).

CLAIMS

Monthly Statement of Claims: The Consultant shall prepare and furnish to the Engineer
once in every month commencing from the month following the month of issue of Letter
of Acceptance, an account giving full and detailed particulars of all claims for any
additional expenses to which the Consultant may consider himself entitled to and of all

43.(1).
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extra or additional works ordered by the Engineer which he has executed during the
preceding quarter and no claim for payment for such work will be considered which has
not been included in such particulars.

43.(2). Signing of ”No Claim” Certificate : The Consultant shall not be entitled to make any
claim whatsoever against the DFCCIL under or by virtue of or arising out of this
consultancy contracts, nor shall the DFCCIL entertain or consider any such claim, if made
by the Consultant, after he shall have signed a "No Claim" Certificate in favour of the
DFCCIL in such form as shall be required by the DFCCIL after the works are finally
measured up. The Contactor shall be debarred from disputing the correctness of the items
covered by "No Claim" Certificate or demanding a clearance to arbitration in respect
thereof.

CERTIFICATES AND PAYMENTS

44 Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted
Bill(s) of Quantities with items of works quantified are the estimated quantities of the works and
they shall not be taken as the actual and correct quantities of the work to be executed by the
Consultant in fulfillment of his obligations under the consultancy contracts.

\

45.(i). Measurement of Works by DFCCIL: The Consultant shall be paid for the works at the
rates in the accepted Bill(s) of Quantities and for extra works at rates determined under
Clause 39 of these Conditions on the measurements taken by the Engineer or the Engineer's
representative in accordance with the rules prescribed for the purpose by the DFCCIL. The
quantities for items the unit of which in the accepted Bill(s) of Quantities. Such
measurements will be taken of the consultancy work in progress from time to time and at
such intervals as in the opinion of the Engineer shall be proper having regard to the progress
of works. The date and time on which ‘on account’ or ‘final’ measurements are to be made

shall be communicated to the Consultant who shall be present at the site and shall sign the
results of the measurements (which shall also be signed by the Engineer or the Engineer's
representative) recorded in the official measurements book as an acknowledgement of his
acceptance of the accuracy of the measurements. Failing the Consultant's attendance, the
work may be measured up in his absence and such measurements shall, notwithstanding
such absence, be binding upon the Consultant whether or not he shall have signed the
measurement books provided always that any objection made by him to measurement shall
be duly investigated and considered in the manner set out below:

(a) It shall be open to the Consultant to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date of such
measurements. Any re-measurement taken by the Engineer or the Engineer's
representative in the presence of the Consultant or in his absence after due notice has
been given to him in consequence of objection made by the Consultant shall be final
and binding on the Consultant and no claim whatsoever shall thereafter be entertained
regarding the accuracy and Classification of the measurements.
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(b) If an objection raised by the Consultant is found by the Engineer to be incorrect the
Consultant shall be liable to pay the actual expenses incurred in measurements.

45.(ii). Not Applicable.

46.(1). "On-Account " Payments: The Consultant shall be entitled to be paid from time to time
by way of "On-Account" payment only for such works as in the opinion of the Engineer
he has executed in terms of the consultancy contracts. All payments due on the
Engineer’s/Engineer's Representative's certificates of measurements shall be subject to any
deductions which may be made under these presents and shall further be subject to, unless
otherwise required by Clause 16 of these Conditions, a retention of six percent by way of
Security Deposits, until the amount of Security Deposit by way of such retentions shall
amount to 5% of the total value of the consultancy contracts provided always that the
Engineer may by any certificate make any correction or modification in any previous
certificate which shall have been issued by him and that the Engineer may withhold any
certificate, if the works or any part thereof are not being carried out to his satisfaction.

46.(2). Rounding off Amounts: The total amount due on each certificate shall be rounded off to
the nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and
more upto ̂ 1 will be reckoned as ? 1.

46.(3). On Account Payments not Prejudicial to Final Settlement: "On-Account" payments
made to the Consultant shall be without prejudice to the final making up of the accounts
(except where measurements are specifically noted in the Measurement Book as "Final
Measurements" and as such have been signed by the Consultant and Engineer/Engineer's
Representative) and shall in no respect be considered or used as evidence of any facts
stated in or to be inferred from such accounts nor of any particular quantity of work having
been executed nor of the manner of its execution being satisfactory.

No advance Payment of any kind are applicable in this consultancy contract.46.(4).

46.(5). Manner of Payment: Unless otherwise specified payments to the Consultant will be
transferred electronically to his bank account.

Price Variation Clause (PVC): Not Applicable for this consultancy contract. Same will

not be applicable in case of extended contract period also.

47 Maintenance of Works: Not Applicable for this consultancy contract.

46A.

48.(1). Certificate of Completion of Works: As soon as in the opinion of the Engineer, the
consultancy work has been completed, the Engineer shall issue a certificate of completion
duly indicating the date of completion in respect of the work. The certificate, inter alia,
should mention that the work has been completed in all respects and that all the contractual
obligations have been fulfilled by the Consultant and that there is no due from the
Consultant to DFCCIL against the consultancy contracts concerned.
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48.(2). Consultant not Absolved by Completion Certificate: Not Applicable for this
consultancy contract.

48.(3). Final Supplementary Agreement: After the consultancy work is completed or otherwise
concluded by the parties with mutual consent, and taken over by the DFCCIL as per terms
and conditions of the contract agreement, and there is unequivocal no claim on either side
under the Contract other than as mentioned in item 4 of GCC Annexure -1 the parties
shall execute the Final Supplementary Agreement as per GCC Annexure -II.

49 Approval only by Maintenance Certificate: Not Applicable for this consultancy contract

50.(1). Deleted

Cessation of DFCCIL’s Liability: The DFCCIL shall not be liable to the Consultant for
any matter arising out of or in connection with the consultancy contracts for execution of
the works unless the Consultant has made a claim in writing in respect thereof before
passing final bill.

50.(2).

Final Payment: On the Engineer's certificate of completion in respect of the consultancy
works, adjustment shall be made and the balance of account based on the Engineer or the
Engineer's representative's certified measurements or Engineer’s measurements” of the
total quantity of work executed by the Consultant upto the date of completion and on the
rates accepted in Bill(s) of Quantities and for extra works on rates determined under Clause
39 of these Conditions shall be paid to the Consultant subject always to any deduction
which may be made under these presents and further subject to the Consultant having
signed delivered to the Engineer enclosing either  a full account in detail of all claims he
may have on the DFCCIL in respect of the works or having delivered No Claim Certificate
and the Engineer having after the receipt of such account given a certificate in writing that
such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1,
39.2,40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11
of the Standard General Conditions of Contract or in any Clause (stated as excepted matter)
of the Special Conditions of the Contract, that the whole of the works to be done under the
provisions of the Consultancy contract have been completed, that they have been inspected
by him since their completion and found to be in good and substantial order, that all
properties, works and things, removed, disturbed or injured in consequence of the works
have been properly replaced and made good and all expenses and demands incurred by or
made upon the DFCCIL for or in the respect of damage or loss by from or in consequence
of the works, have been satisfied agreeably and in conformity with the consultancy
contract.

51.(1).

Post Payment Audit: It is an agreed term of consultancy contract that the DFCCIL
reserves to itself the right to carry out a post-payment audit and/ or technical examination
of the works and the Final Bill including all supporting vouchers, abstracts etc. and to
make a claim on the Consultant for the refund of any excess amount paid to him till the
release of security deposit or settlement of claims, whichever is later, if as a result of such

51.(2).
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examination any over-payment to him is discovered to have been made in respect of any
works done or alleged to have been done by him under the consultancy contract.

51-A. Production of Vouchers etc. by the Consultant:

The Consultant shall, whenever required, produce or cause to be produced for

examination by the Engineer any quotation, invoice, cost or other account, book of

accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of or extract

from any such document and also furnish information and returns verified in such manner

as may be required in any way relating to the execution of this consultancy contract or

relevant for verifying or ascertaining cost of execution of this consultancy contract (the

decision of the Engineer on the question of relevancy of any documents, information or

return being final and binding in the parties). The Consultant shall similarly produce

vouchers etc., if required to prove to the Engineer, that materials supplied by him, are in

accordance with the specifications laid down in the consultancy contract.

(i)

52 Withholding and Lien in Respect of Sums Claimed: Whenever any claim or claims for
payment of a sum of money arises out of or under the consultancy contract against the Consultant,
the DFCCIL shall be entitled to withhold and also have a lien to retain such sum or sums in whole

or in part from the security, if any, deposited by the Consultant and for the purpose aforesaid, the
DFCCIL shall be entitled to withhold the said cash Security Deposit or the Security if any,
furnished as the case may be and also have a lien over the same pending finalization or
adjudication of any such claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the Consultant, the DFCCIL shall be
entitled to withhold and have a lien to the extent of the such claimed amount or amounts referred

to supra, from any sum or sums found payable or which at any time thereafter may become
payable to the Consultant under the same consultancy contract or any other contract with this or
any other DFCCIL or any Department of the Central Government pending finalization or
adjudication of any such claim.

.  It is an agreed term of the consultancy contract that the sum of money or moneys so withheld or
retained under the lien referred to above, by the DFCCIL will be kept withheld or retained as
such by the DFCCIL till the claim arising out of or under the consultancy contract is determined
by the arbitrator (if the contract governed by the Arbitration Clause) or by the competent court
as the case may be and that the Consultant will have no claim for interest or damages whatsoever
on any account in respect of such withholding or retention under the lien referred to supra and
duly notified as such to the Consultant. For the purpose of this clause, where the Consultant is a
partnership firm or a company, the DFCCIL shall be entitled to withhold and also have a lien to
retain towards such claimed amount or amounts in whole or in part from any sum found payable
to any partner / company, as the case may be whether in his individual capacity or otherwise.

52-A Lien in Respect of Claims in other Contracts:
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(i) Any sum of money due and payable to the Consultant (including the Security Deposit

returnable to him) under the consultancy contract may be withheld or retained by way of
lien by the DFCCIL, against any claim of this or any other DFCCIL or any other

Department of the Central Government in respect of payment of a sum of money arising
out of or under any other contract made by the Consultant with this or any other Department

of the Central Government.

(ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be made

from the Final Bill, Security Deposits and Performance Guarantees of other contract or

contracts, executed by the Consultant. The Performance Guarantees submitted by the

Consultant against other contracts, if required, may be withheld and encashed. In addition,

10% of each subsequent ‘on-account bill’ may be withheld, if required, for recovery of

DFCCIL’s dues against the terminated consultancy contract.

It is an agreed term of the consultancy contract that the sum of money so withheld or

retained under this Clause by the DFCCIL will be kept withheld or retained as such by the

DFCCIL till the claim arising out of or under any other contract is either mutually settled

or determined by arbitration, if the other contract is governed by Arbitration Clause or by

the competent court as the case may be and Consultant shall have no claim for interest or

damages whatsoever on this account or on any other ground in respect of any sum of money

withheld or retained under this Clause and duly notified as such to the Consultant.

(Hi)

53 Signature on Receipts for Amounts: Every receipt for money which may become payable or
for any security which may become transferable to the Consultants under these presents, shall, if
signed in the partnership name by anyone of the partners of a Consultant's firm be a good and
sufficient discharge to the DFCCIL in respect of the moneys or security purported to be
acknowledged thereby and in the event of death of any of the Consultant, partners during the
pendency of the consultancy contract, it is hereby expressly agreed that every receipt by anyone
of the surviving Consultant partners shall if so signed as aforesaid be good and sufficient
discharge as aforesaid provided that nothing in this Clause contained shall be deemed to prejudice
or effect any claim which the DFCCIL may hereafter have against the legal representative of any
Consultant partner so dying for or in respect to any breach of any of the conditions of the
consultancy contract, provided also that nothing in this clause contained shall be deemed to
prejudice or effect the respective rights or obligations of the Consultant partners and of the legal
representatives of any deceased Consultant partners interse.

LABOUR

54 Wages to Labour: The Consultant shall be responsible to ensure compliance with the provision
of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Acf’) and the Rules made
thereunder in respect of any employees directly or through petty Contractors or sub-Consultants
employed by him for the purpose of carrying out this consultancy contract.

.-1
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If, in compliance with the terms of the consultancy contract, the Consultant supplied any labour
to be used wholly or partly under the direct orders and control of the DFCCIL whether in
connection with any work being executed by the Consultant or otherwise for the purpose of the
DFCCIL such labour shall, for the purpose of this Clause, still be deemed to be persons employed
by the Consultant.

If any moneys shall, as a result of any claim or application made under the said Act be directed
to be paid by the DFCCIL, such money shall be deemed to be moneys payable to the DFCCIL
by the Consultant and on failure by the Consultant to repay the DFCCIL any moneys paid by it
as aforesaid within seven days after the same shall have been demanded, the DFCCIL shall be
entitled to recover the same from Consultant’s bills/Security Deposit or any other dues of
Consultant with the Government of India.

54-A. Apprentices Act: The Consultant shall be responsible to ensure compliance with the

provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from

time to time in respect of apprentices directly or through petty Contractors or sub-

Consultant employed by him for the purpose of carrying out the Consultancy contract.

If the Consultant directly or through petty Contractors or sub-Consultant fails to do so, his

failure will be a breach of the consultancy contract and the DFCCIL may, in its discretion,

rescind the consultancy contract. The Consultant shall also be liable for any pecuniary

liability arising on account of any violation of the provisions of the Act.

55 Provisions of Payments of Wages Act: The Consultant shall comply with the provisions of the
Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees employed
by him either directly or through petty Contractors or sub-Consultants in the works. If in
compliance with the terms of the consultancy contract, the Consultant directly or through petty
contractors or sub-Consultants shall supply any labour to be used wholly or partly under the direct
orders and control of the Engineer whether in connection with the works to be executed hereunder
or otherwise for the purpose of the Engineer, such labour shall nevertheless be deemed to
comprise persons employed by the Consultant and any moneys which may be ordered to be paid
by the Engineer shall be deemed to be moneys payable by the Engineer on behalf of the
Consultant and the Engineer may on failure of the Consultant to repay such money to the DFCCIL
deduct the same from any moneys due to the Consultant in terms of the consultancy contract. The
DFCCIL shall be entitled to recover the same from Consultant’s bills/Security Deposit or any
other dues of Consultant with the Government of India all moneys paid or payable by the
DFCCIL by way of compensation of aforesaid or for costs of expenses in connection with any
claim thereto and the decision of the Engineer upon any question arising out of the effect or force
of this Clause shall be final and binding upon the Consultant.

55.A Provisions of Contract Labour (Regulation and Abolition) Act, 1970:

55.A.(1) The Consultant shall comply with the provision of the contract labour (Regulation
and Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central
Rules 1971 as modified from time to time, wherever applicable and shall also
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indemnify the DFCCIL from and against any claims under the aforesaid Act and the
Rules.

55.A.(2) The Consultant shall obtain a valid license under the aforesaid Act as modified from
time to time before the commencement of the work and continue to have a valid

license until the completion of the work. Any failure to fulfill the requirement shall
attract the penal provision of the Act.

55.A.(3) The Consultant shall pay to the labour employed by him directly or through sub-
Consultants the wages as per provision of the aforesaid Act and the Rules wherever
applicable. The Consultant shall notwithstanding the provisions of the contract to the
contrary, cause to be paid the wages to labour, indirectly engaged on the works
including any engaged by sub-Consultants in connection with the said work, as if the
labour had been immediately employed by him.

55.A.(4) In respect of all labour directly or indirectly employed in the work for performance
of the Consultant's part of the contract, the Consultant shall comply with or cause to
be complied with the provisions of the aforesaid Act and Rules wherever applicable.

55.A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules,
the DFCCIL is obliged to pay any amount of wages to a workman employed by the
Consultant or his sub-Consultant in execution of the work or to incur any expenditure
on account of the contingent, liability of the DFCCIL due to the Consultant's failure
to fulfill his statutory obligations under the aforesaid Act or the rules, the DFCCIL
will recover from the Consultant, the amount of wages so paid or the amount of
expenditure so incurred and without prejudice to the rights of the DFCCIL under the
Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, the
DFCCIL shall be at liberty to recover such amount or part thereof from Consultant’s
bills/Security Deposit or any other dues of Consultant with the Government of India.
The DFCCIL shall not be bound to contest any claim made against it under Sub-
Section (1) of Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act
except on the written request of the Consultant and upon his giving to the DFCCIL
full security for all costs for which the DFCCIL might become liable in contesting
such claim. The decision of the Group General Manager (GGM) of DFCCIL
regarding the amount actually recoverable from the Consultant as stated above shall
be final and binding on the Consultant.

55.B Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:
The Consultant shall comply with the provisions of Para 30 & 36-B of the Employees
Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and
Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time
to time through enactment of “Employees Provident Fund & Miscellaneous Provisions
Act, 1952”, wherever applicable and shall also indemnify the DFCCIL from and against
any claims under the aforesaid Act and the Rules.

55.C (i) Consultant is to abide by the provisions of various labour laws in terms of above clause
54, 55, 55-A and 55-B of the Standard General Conditions of Contract. In order to ensure
the same, an application has been developed and hosted on website
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‘WWW.shramikkalyan.Indian railway.gov.in’. Consultant shall register his firm/company
etc. and upload requisite details of labour and their payment in this portal. These details
shall be available in public domain. The registration/ updation in Portal shall be done as
under:

Consultant shall apply for onetime registration of his company/firm etc. in the

Shramikkalyan portal with requisite details subsequent to issue of Letter of

Acceptance. Engineer shall approve the Consultant’s registration in the portal within

7 days of receipt of such request.
Consultant once approved by any Engineer, can create password with login ID

(PAN No.) for subsequent use of portal for all Letter of Acceptances (LoAs) issued

in his favour.

The Consultant once registered on the portal, shall provide details of his Letter of

Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 15 days

of issue of any LoA for approval of concerned Engineer. Engineer shall update (if

required) and approve the details of LoA filled by Consultant within 7 days of receipt

of such request.

After approval of LoA by Engineer, Consultant shall fill the salient details of contract

labours engaged in the contract and ensure updating of each wage payment to them

on shramikkalyan portal on monthly basis.

It shall be mandatory upon the Consultant to ensure correct and prompt uploading of

all salient details of engaged contractual labour  & payments made thereof after each

wage period.

While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or ‘Performance

Guarantee / Security Deposit’, Consultant shall submit a certificate to the Engineer
or Engineer’s representatives that “I have uploaded the correct details of contract

labours engaged in connection with this contract and payments made to them during
period

‘www.shramikkalyan.indianrailway.gov.in’ till
55.D Provisions of “The Building and Other Construction Workers (Regulation of

Employment and Conditions of Service) Act, 1996” and “The Building and Other
Construction Workers’ Welfare Cess Act, 1996”: Not Applicable for this consultancy
work.

56 Reporting of Accidents: The Consultant shall be responsible for the safety of all employees
directly or through petty Contractors or sub-Consultant employed by him on the works and shall
report serious accidents to any of them however and wherever occurring on the works to the
Engineer or the Engineers Representative and shall make every arrangement to render all possible
assistance.

(a)

(b)

(c)

(d)

(e)

(ii)

the DFCCIL’s Shramikkalyan portal at

_Month, Year.”

wage m

57 Provision of Workmen’s Compensation Act: In every case in which by virtue of the provisions
of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, DFCCIL is obliged to
pay compensation to a workman directly or through petty contractor or sub-ConsuItant employed
by the Consultant in executing the work, DFCCIL will recover from the Consultant the amount
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of the compensation so paid, and, without prejudice to the rights of DFCCIL under Section 12
Sub-section (2) of the said Act, DFCCIL shall be at liberty to recover such amount or any part
thereof from Consultant’s bills/Security Deposit or any other dues of Consultant with the
Government of India. DFCCIL shall not be bound to contest any claim made against it under
Section 12 Sub-Section (1) of the said Act except on the written request of the Consultant and
upon his giving to DFCCIL full security for all costs for which DFCCIL might become liable in
consequence of contesting such claim.

Provision of Mines Act: Not Applicable for this consultancy work.57-A.

58 DFCCIL not to Provide Quarters for Consultants: No quarters shall be provided by the
DFCCIL for the accommodation of the Consultant or any of his staff employed on the work.

Labour Camps: The Consultant shall at his own expense make adequate arrangements
for the housing, supply of drinking water and provision of latrines and urinals for his staff
and workmen, directly or through the petty Contractors or sub-Consultants and for
temporary creche (Bal-Mandir) where 50 or more women are employed at a time. Suitable
sites on DFCCIL land, if available, may be allotted to the Consultant for the erection of
labour camps, either free of charge or on such terms and conditions that may be prescribed
by the DFCCIL. All camp sites shall be maintained in clean and sanitary conditions by the
Consultant at his own cost.

Compliance to Rules for Employment of Labour: The Consultant(s) shall conform to
all laws, bye-laws rules and regulations for the time being in force pertaining to the
employment of local or imported labour and shall take all necessary precautions to ensure
and preserve the health and safety of all staff employed directly or through petty
contractors or sub-Consultants on the works.

Preservation of Peace: The Consultant shall take requisite precautions and use his best
endeavours to

(i) Prevent any riotous or unlawful behavior by or amongst his workmen and other employed
directly or through the petty contractors or sub-Consultants on the works and for the
preservation of peace and protection of the inhabitants and

(ii) Security of property in the neighborhood of the works. In the event of the DFCCIL
requiring the maintenance of a Special Police Force at or in the vicinity of the site during
the tenure of works, the expenses thereof shall be borne by the Consultant and if paid by
the DFCCIL shall be recoverable from the Consultant.

Sanitary Arrangements: The Consultant shall obey all sanitary rules and carry out all
sanitary measures that may from time to time be prescribed by the DFCCIL Medical
Authority and permit inspection of all sanitary arrangements at all times by the Engineer,
the Engineer's Representative or the Medical Staff of the DFCCIL. Should the Consultant
fail to make the adequate sanitary arrangements, these will be provided by the DFCCIL
and the cost thereof recovered from the Consultant.

Outbreak of Infectious Disease: The Consultant shall remove from his camp such labour
and their families as refuse protective inoculation and vaccination when called upon to do
so by the Engineer or the Engineer's Representative on the advice of the DFCCIL Medical

59.(1).

59.(2).

59.(3).

59.(4).

59.(5).
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Authority. Should cholera, plague, or other infectious disease break out, the Consultant
shall bum the huts, beddings, clothes and other belongings of or used by the infected parties
and promptly erect new huts on healthy sites as required by the Engineer, failing which
within the time specified in the Engineer's requisition, the work may be done by the
DFCCIL and the cost thereof recovered from the Consultant.

Treatment of Consultant's Staffin DFCCIL Hospitals: Not Applicable for this contract.

Medical Facilities at Site: The Consultant shall provide medical facilities at the site as
may be prescribed by the Engineer on the advice of the DFCCIL Medical Authority in
relation to the strength of the Consultant's resident staff and workmen.

Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the
work or in any of the buildings, encampments or tenements owned, occupied by or within
the control of the Consultant or any of his employees shall be forbidden and the Consultant
shall exercise his influence and authority to the utmost extent to secure strict compliance
with this condition.

Restrictions on the Employment of Retired Engineers of DFCCIL Services Within
One Year of their Retirement: The Consultant shall not, if he is a retired Government

Engineer of Gazetted rank, himself engage in or employ or associate a retired Government
Engineer of Gazetted rank, who has not completed one year from the date of retirement,
in connection with this contract in any manner whatsoever without obtaining prior
permission of the President of India and if the Consultant is found to have contravened this
provision it will constitute a breach of contract and DFCCIL will be entitled to terminate
the contract and forfeit his Performance Guarantee as well as Security Deposit.

Non-Employment of Labourers below the age of 15: The Consultant shall not employ
children below the age of 15 as labourers directly or through petty contractors or sub
consultants for the execution of work.

Medical Certificate of Fitness for Labour: It is agreed that the Consultant shall not
employ a person above 15 and below 19 years of age for the purpose of execution of work
under the contract unless a medical certificate of fitness in the prescribed form (Proforma
at GCC Annexure-lll) granted to him by a certifying surgeon certifying that he is fit to
work as an adult, is obtained and kept in the custody of the Consultant or a person
nominated by him in this behalf and the person carries with him, while at work; a token
giving a reference to such certificate. It is further agreed that the responsibility for having
the adolescent examined medically at the time of appointment or periodically till he attains
the age of 19 years shall devolve entirely on the Consultant and all the expenses to be
incurred on this account shall be borne by him and no fee shall be charged from the
adolescent or his parent for such medical examination.

Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or
renewed for the above said purposes shall be valid only for a period of one year at a time.
The certifying surgeon shall revoke a certificate granted or renewed if in his opinion the
holder of it, is no longer fit for work in the capacity stated therein. Where a certifying
surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, if so required
by the person concerned, state his reasons in writing for doing so.

59.(6).

59.(7).

59.(8).

59.(9).

60.(1).

60.(2).

60.(3).
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60.(4). Medical Re-Examination of Labourer: Where any official appointed in this behalf by
the Ministry of Labour is of the opinion that any person employed in connection with the
execution of any work under this contract in the age group 15 to 19 years is without a
certificate of fitness or is having a certificate of fitness but no longer fit to work in the
capacity stated in the certificate, he may serve on the Consultant, or on the person
nominated by him in this regard, a notice requiring that such persons shall be examined by
a certifying surgeon and such person shall not if the concerned official so directs, be
employed or permitted to do any work under this contract unless he has been medically
examined and certified that he is fit to work in the capacity stated in the certificate.

EXPLANATIONS:

Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and
the term "Qualified Medical Practitioners" means  a person holding a qualification
granted by an authority specified in the Schedule to the Indian Medical Degrees Act,
1916 (VII to 1916) or in the Schedule to the Indian Medical Council Act, 1933
(XXVII) of 1933.
The Certifying surgeon may be a medical officer in the service of State or Municipal
Corporation.

(1)

(2)

DETERMINATION OF CONTRACT

Right of DFCCIL to Determine the Contract: The DFCCIL shall be entitled to
determine and terminate the consultancy contract at any time should, in the DFCCIL's
opinion, the cessation of work becomes necessary owing to paucity of funds or from any
other cause whatever, in which case the value of approved materials at site and of work
done to date by the Consultant will be paid for in full at the rate specified in the contract
or otherwise to be decided mutually. Notice in writing from the DFCCIL of such
determination and the reasons therefor shall be conclusive evidence thereof

Payment on Determination of Contract: Should the contract be determined under sub
clause (1) of this clause and the Consultant claims payment for expenditure incurred by
him in the expectation of completing the whole of the work, the DFCCIL shall admit and
consider such claims as are deemed reasonable and are supported by vouchers to the
satisfaction of the Engineer. The DFCCIL's decision on the necessity and propriety of such
expenditure shall be final and conclusive.

The Consultant shall have no claim to any payment of compensation or otherwise,
howsoever on account of any profit or advantage which he might have derived from the
execution of the work in full but which he did not derive in consequence of determination
of contract.

Determination of Contract owing to Default of Consultant:
If the Consultant should:

Becomes bankrupt or insolvent, or

61.(1).

61.(2).

61.(3).

62.(1).

i).
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Make an arrangement for assignment in favour of his creditors, or agree to carry out the
contract under a Committee of Inspection of his creditors, or

Being a Company or Corporation, go into liquidation (other than a voluntary liquidation
for the purposes of amalgamation or reconstruction), or

Have an execution levied on his goods or property on the works, or

Assign the contract or any part thereof otherwise than as provided in Clause 7 of these
Conditions, or

Abandon the contract, or

Persistently disregard the instructions of the Engineer, or contravene any provision of the
contract, or

Fail to adhere to the agreed programme of work by  a margin of 10% of the stipulated
period, or

Fail to Execute the consultancy contract documents in time.

Fail to submit the documents pertaining to identity of JV and PAN.

Fail to remove materials from the site or to pull down and replace work after receiving

from the Engineer notice to the effect that the said materials or works have been

condemned or rejected under Clause 25 and 27 of these Conditions, or

Fail to take steps to employ competent or additional staff and labour as required under

Clause 26 of these Conditions, or

Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the
works or any part thereof as required under Clause 28 of these Conditions, or

Promise, offer or give any bribe, commission, gift or advantage either himself or through
his partner, agent or servant to any officer or employee of the DFCCIL or to any person
on his or on their behalf in relation to the execution of this or any other contract with this
DFCCIL.

Submits copy of fake documents / certificates in support of credentials, submitted by the
tenderer

ii).

iii).

iv).

V).

Vi).

vii).

viii).

ix).

X).

xi).

xii).

xiii).

xiv).

xv).

Then and in any of the said Clause, the Engineer on behalf of the DFCCIL may serve the

Consultant with a notice (Proforma at GCC Annexure-IV) in writing to that effect and if

the Consultant does not within seven days after the delivery to him of such notice proceed

to make good his default in so far as the same is capable of being made good and carry on

the work or comply with such directions as aforesaid of the entire satisfaction of the

Engineer, the DFCCIL shall be entitled after giving 48 hours’ notice (Proforma at GCC

Annexure-V. as the case may be) in writing under the hand of the Engineer to rescind the
contract as a whole and after expiry of 48 hours’ notice, a final termination notice

(Proforma at GCC Annexure-VI, as the case may be) should be issued.
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62.(2). Right of DFCCIL after Rescission of Contract owing to Default of Consultant: In the
event of any or several of the courses, referred to in Sub-Clause (1) of this Clause, being
adopted:

The Consultant shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
commitments or made any advances on account of or with a view to the execution of
the works or the performance of the contract and Consultant shall not be entitled to
recover or be paid any sum for any work thereto for actually performed under the
contract unless and until the Engineer shall have certified the performance of such
work and the value payable in respect thereof and the Consultant shall only be entitled
to be paid the value so certified.

(a)

(b) In the contract which has been rescinded as a whole, the Security Deposit already with
DFCCIL under the contract shall be encashed/ forfeited and the Performance

Guarantee already submitted for the contract shall be encashed. The balance work shall
be got done independently without risk & cost of the failed Consultant. The failed
Consultant shall be debarred from participating in the tender for executing the balance
work. If the failed Consultant is a JV or a Partnership firm, then every member/partner
of such a firm shall be debarred from participating in the tender for the balance work
in his/her individual capacity or as a partner of any other JV /partnership firm.

Further the authorized representative of failed Consultant cannot be accepted as
authorized representative in new contract.

Deleted.(c)

The Engineer or the Engineer's Representative shall be entitled to take possession of
any materials, tools, implements, machinery and buildings on the works or on the
property on which these are being or ought to have been executed, and to retain and
employ the same in the further execution of the works or any part thereof until the
completion of the works without the Consultant being entitled to any compensation for
the use and employment thereof or for wear and tear or destruction thereof

(d)

The Engineer shall as soon as may be practicable after removal of the Consultant fix
and determine ex-parte or by or after reference to the parties or after such investigation
or enquiries as he may consider fit to make or institute and shall certify what amount
(if any) had at the time of rescission of the contract been reasonably earned by or would
reasonably accrue to the Consultant in respect of the work then actually done by him
under the contract and what was the value of any unused, or partially used materials,
any temporary works upon the site. The legitimate amount due to the Consultant after
making necessary deductions and certified by the Engineer should be released
expeditiously.

(e)
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SETTLEMENT OF DISPUTES - ARBITRATION AND CONCILIATION RULES

63 Conciliation of Disputes:

(i) All disputes and differences of any kind whatsoever arising out of or in connection with the

contract, whether during the progress of the work or after its completion and whether before

or after the determination of the contract, shall be referred by the Consultant to the Group

General Manager (GGM)/DFCCIL through “Notice of Dispute” provided that no such notice

shall be served later than 30 days after the date of issue of Completion Certificate by the

Engineer. GGM/DFCCIL shall, within 30 days after receipt of the Consultant’s “Notice of

Dispute”, notify the name of conciliatorfs) (from latest List of DFCCIL’s empanelled

Arbitrators) to the Consultant.

(ii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent

and impartial manner within the terms of contract.

(iii) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a

written settlement agreement duly signed by Engineer, Consultant and conciliator(s). When

the parties sign the settlement agreement, it shall be final and binding on the parties.

(iv) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial

proceedings in respect of a dispute that is the subject matter of the conciliation proceedings.

(V) The conciliation proceedings shall be subject to the provisions of the Arbitration and

Conciliation Act, 1996 and its amendment thereof

63.1 Matters Finally Determined by the DFCCIL: All disputes and differences of any kind
whatsoever arising out of or in connection with the contract, whether during the progress of
the work or after its completion and whether before or after the determination of the contract,
shall be referred by the Consultant to the Managing Director/DFCCIL and the Managing
Director/DFCCIL shall, within 120 days after receipt of the Consultant’s representation, make
and notify decisions on all matters referred to by the Consultant in writing provided that
matters for which provision has been made in Clauses 7(j), 8, 18,22(5),39.1,39.2,40A,43(2),
45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.1 lof the Standard General
Conditions of Contract or in any Clause (stated as excepted matter) of the Special Conditions
of the Contract, shall be deemed as ‘excepted matters’ (matters not arbitrable) and decisions
of the DFCCIL authority, thereon shall be final and binding on the Consultant; provided
further that ‘excepted matters’ shall stand specifically excluded from the purview of
Arbitration.

63.2. Dispute Adjudication Board (DAB): Not Applicable for this consultancy contract.

64.1 Demand for Arbitration: In case of Failure of the conciliation Proceedings the Disputes
referred to the Arbitration for adjudications within stipulated period mentioned in clause 63.1.
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64.1.(i). In the event of any dispute or difference between the parties hereto as to the operation of
this consultancy contract, or the respective rights and liabilities of the parties on any matter
in question, dispute or difference on any account or as to the withholding by the DFCCIL
of any certificate to which the Consultant may claim to be entitled to, or if the DFCCIL
fails to make a decision within 120 days, then and in any such case, but except in any of
the “excepted matters” referred to in Clause 63.1 of these Conditions, the Consultant, after
120 days but within 180 days of his presenting his final claim on disputed matters shall
demand in writing that the dispute or difference be referred to arbitration.

The demand for arbitration shall specify the matters which are in question, or subject
of the dispute or difference as also the amount of claim item-wise. Only such dispute
or difference, in respect of which the demand has been made, together with counter
claims or set off, given by the DFCCIL, shall be referred to arbitration and other
matters shall not be included in the reference.

64.1.(n).(a).

64.1.(ii).(b). Not Applicable for this work.

64.1.(iii).(a). The Arbitration proceedings shall be subject to the provisions of the Arbitration and
Conciliation Act 1996 and its amendments thereof

64.1.(in).(b). The claimant shall submit his claims stating the facts supporting the claims alongwith
all the relevant documents and the relief or remedy sought against each claim within
a period of 30 days from the date of appointment of the Arbitral Tribunal.

64.1.(iii).(c). The DFCCIL shall submit its defense statement and counter claim(s), if any, within
a period of 60 days of receipt of copy of claims from Tribunal, unless otherwise
extension has been granted by Tribunal.

64.1.(iii).(d). Place of Arbitration: The place of arbitration would be New Delhi.
64.1.(iv). No new claim shall be added during proceedings by either party. However, a party may

amend or supplement the original claim or defense thereof during the course of arbitration
proceedings subject to acceptance by Tribunal having due regard to the delay in making
it.

64.1.(v). If the Consultant(s) does/do not prefer his/their specific and final claims in writing, within
a period of 90 days of receiving the intimation from the DFCCIL that the final bill is ready
for payment, he/they will be deemed to have waived his/their claim(s) and the DFCCIL
shall be discharged and released of all liabilities under the contract in respect of these
claims.

64.(2). Obligation During Pendency of Arbitration: Work under the consultancy contract shall,
unless otherwise directed by the Engineer, continue during the arbitration proceedings, and
no payment due or payable by the DFCCIL shall be withheld on account of such
proceedings, provided, however, it shall be open for Arbitral Tribunal to consider and
decide whether or not such work should continue during arbitration proceedings.
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64.(3). Appointment of Arbitrator: The Arbitrator Fee shall be as per latest Fee structure fixed
by DFCCIL for Arbitrators.

64.(3).(a). In cases where the total value of all claims in question added together does not exceed
? 1,00,00,000/“ (Rupees one crore), the Arbitral Tribunal shall consist of a sole
Arbitrator from DFCCIL Arbitrator Panel. For this purpose, the DFCCIL will send a
panel of at least four (4) names of DFCCIL empaneled Arbitrators to work as Sole
Arbitrator duly indicating their retirement dates to the Consultant within 60 days from
the day when a written and valid demand for arbitration is received by the Managing
Director of DFCCIL.

Consultant will be asked to suggest to Managing Director of DFCCIL at least 2 names
out of the panel for appointment as arbitrator within 30 days from the date of dispatch
of the request by DFCCIL. The Managing Director of DFCCIL shall appoint one out
of them as the sole arbitrator within 30 days from the receipt of the names of
Consultant’s nominees.

64.(3).(b). In cases where the total value of all claims in question added together exceed ?
1,00,00,000/- (Rupees one crore, the Arbitral Tribunal shall consist of a Panel of three
(3) arbitrators. For this purpose, the DFCCIL will send a panel of at least four (4)
names of DFCCIL’s empaneled Arbitrators to work as Arbitrator duly indicating their
retirement date to the Consultant within 60 days from the day when a written and valid
demand for arbitration is received by the Managing Director of DFCCIL.

Consultant will be asked to suggest to Managing Director of DFCCIL at least 2 names
out of the panel for appointment as Consultant’s nominee within 30 days from the date
of dispatch of the request by DFCCIL. The Managing Director of DFCCIL shall
appoint at least one out of them as the Consultant’s nominee and will, also
simultaneously appoint the balance number of arbitrators either from the panel or from
outside the panel, duly indicating the ‘Presiding Arbitrator’ from amongst the 3
arbitrators so appointed. Managing Director of DFCCIL shall complete this exercise
of appointing the Arbitral Tribunal within 30 days from the receipt of the names of
Consultant’s nominees.

64.(3).(c).(i). If one or more of the arbitrators appointed as above refuses to act as arbitrator,
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are
unable or unwilling to perform his functions as arbitrator for any reason whatsoever
or dies or fails to act without undue delay, the Managing Director of DFCCIL shall
appoint new arbitrator/arbitrators to act in his/their place in the same manner in
which the earlier arbitrator/arbilrators had been appointed. Such re-constituted
Tribunal may, at its discretion, proceed with the reference from the stage at which
it was left by the previous arbitrator (s).

64.(3).(c).(ii). (a) The Arbitral Tribunal shall have power to call for such evidence by way of
affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be the
duty of the parties hereto to do or cause to be done all such things as may be
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necessary to enable the Arbitral Tribunal to make the award without any delay. The
proceedings shall normally be conducted on the basis of documents and written
statements.

64.(3).(c).(iii). (b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall
first decide and pass its orders over any plea submitted/objections raised by any
party, if any, regarding appointment of Arbitral Tribunal, validity of arbitration
agreement, jurisdiction and scope of the Tribunal to deal with the dispute (s)
submitted to arbitration, applicability of time ‘limitation’ to any dispute, any
violation of agreed procedure regarding conduct of the arbitral proceedings or plea
for interim measures of protection and record its orders in day to day proceedings.
A copy of the proceedings duly signed by all the members of tribunal should be
provided to both the parties.

f

(i) Qualification of Arbitrator (s):
a. Retired Government Servant/Judges of Indian Judicial system one year after

his date of retirement,

b. Age of arbitrator at the time of appointment shall be below 70 years,

(ii). An arbitrator may be appointed notwithstanding the total number of
arbitration cases in which he has been appointed in the past.

64.(3).(c).(iv).

(iii).While appointing arbitrator(s), due care shall be taken that he/they is/are not
the one/those who had an opportunity to deal with the matters to which the
contract relates or who in the course of his/their duties as DFCCIL servant(s)

expressed views on all or any of the matters under dispute or differences. A
certification to this effect as per GCC Annexure- VII shall be taken from
Arbitrators also. The proceedings of the Arbitral tribunal or the award made
by such Tribunal will, however, not be invalid merely for the reason that one
or more arbitrator had, in the course of his service, opportunity to deal with
the matters to which the contract relates or who in the course of his/their duties

expressed views on all or any of the matters under dispute.

The arbitral award shall state item wise, the sum and reasons upon which it is based.
The analysis and reasons shall be detailed enough so that the award could be
inferred therefrom.

64.(3).(d).(i).

64.(3).(d).(ii). A party may apply for corrections of any computational errors, any typographical
or clerical errors or any other error of similar nature occurring in the award of a
Tribunal and interpretation of a specific point of award to Tribunal within 60 days
of receipt of the award.

64.(3).(d).(iii). A party may apply to Tribunal within 60 days of receipt of award to make an
additional award as to claims presented in the arbitral proceedings but omitted from
the arbitral award.
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In case of the Tribunal, comprising of three members, any ruling on award shall be made
by a majority of members of Tribunal. In the absence of such a majority, the views of the
Presiding Arbitrator shall prevail.

64.(4).

Where the arbitral award is for the payment of money, no interest shall be payable on
whole or any part of the money for any period till the date on which the award is made.

64.(5).

564.(6). The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia
include fee of the arbitrator(s), as per the rates fixed by DFCCIL Board from time to time
and the fee shall be borne equally by both the parties, provided parties sign an agreement
in the format given at GCC Anoexure -VIH to these conditions after/ while referring these
disputes to Arbitration. Further, the fee payable to the arbitrator(s) would be governed by
the instructions issued on the subject by DFCCIL Board from time to time irrespective of
the fact whether the arbitrator(s) is/are appointed by the DFCCIL Administration or by the
court of law unless specifically directed by Hon’ble court otherwise on the matter.

Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the
rules thereunder and relevant para of the Standard General Conditions of Contract and any
statutory modifications thereof shall apply to the appointment of arbitrators and arbitration
proceedings under this Clause.

64.(7).

In case arbitration award is challenged by a party in the Court of Law, 75% of award
amount, pending adjudication by Court of Law, shall be made by party to other party. In
case payment is to be made by DFCCIL to Consultant, the terms & conditions as
incorporated in the Ministry of Railway letter No. 2016/CE(I)/CT/ARB/3(NITI
Aayog)/Pt. dated 08th Mar,2017 as amended from time to time, shall be followed. In case
Consultant has to pay to the DFCCIL, then 75% of the award amount shall be deducted by
the DFCCIL from the Consultant’s bills, Performance Guarantee/ Security Deposit or any
other dues of Consultant with the Government of India.

64.(8).
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SPECIAL CONDITIONS

OF CONTRACT
1
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PART -1

CHAPTER V

SPECIAL CONDITIONS OF CONTRACT

This Tender shall be governed by Preamble and General instructions to tenderers, General
condition of Contract, Special conditions of contract, Technical Specifications, Additional
Technical specifications (if any). Drawings, Forms, Annexures, etc.

In case of any inconsistency, deviation, contrary nature observed between GCC provisions
and see provisions, the SCC provisions notwithstanding any thing written to the contrary
in this document, shall prevail.

1.5.2.1 If there are varying or conflicting provisions in the documents forming part of the
consultancy contract. Engineer shall be deciding authority with regard to the intentions of
the provision and decision of Engineer will be final and binding on the consultant

Scheme of work: W ithin a period of 15 days beginning from the date of issue of Letter of
Acceptance of Tender, the Contractor shall submit the detailed time schedule for execution
of work and various documents enumerated in tender papers to the employer.

Expenses of Employer’ Representative: All the expenses of Engineer’s representative
shall be borne by the Employer whether the inspected material is finally utilized in work
or not.

This programme of the Contractor shall generally cover the followings: -

The organization to manage the consultancy work the documentation control system.

Procedure adopted for:

(i) Theoretical studies

(ii) Field instrumentation and studies

Inspection and Test Procedure for: Field activity.

System of quality audit.

System of maintenance of records.

1.5.5.6 Traffic Blocks / Power Blocks / Shut Down:

Traffic Blocks / Power Blocks / Shut Down:

1.5.1

1.5.2

1.5.3

1.5.4

1.5.5

1.5.5.1

1.5.5.2

1.5.5.3

1.5.5.4

1.5.5.5

1.5.6

The DFCCIL shall arrange Power / Traffic / Shut down. Engineer/Engineer’s
representative will facilitate to make arrangements to obtain power blocks / shutdown
(hereinafter referred to as blocks) for works to be carried under block. The requirement
of traffic block blocks shall be assessed by the consultant and will submit to the
Engineer/Engineer’s representative. Consultant shall arrange adequate labours, with
supervisors and sufficient tools and tackles required as per site conditions. Block period
shall be counted from the time the track is placed at the Contractor’s disposal at the work-
spot till it is cleared by the Contractor.

(a)
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The works required to be done under traffic block shall be carried out only in the presence
of DFCCIL officials. The DFCCIL supervisor shall certify safe conditions for passage of
trains before resumption of traffic. The works to be done under traffic block shall be
carried out under the provision of banner flag and protection of engineering flagman.

Any charges which may be levied by IR on account of “Possessions” shall be payable by
the contractor but shall be reimbursed by the Employer. However, penalties, if any, levied
by DFCCIL caused due to any careless working or otherwise of violation of the Terms and
Conditions of the track block, shall be payable by the consultant

Infringement of patents:

The Consultant is forbidden to use any patents or registered drawings, process or pattern
in fulfilling his contract without the previous consent in writing of the owner of such patent,
drawing, pattern or trade mark, except where these are specified by the Employer himself
Royalties where payable for the use of such patented processes, registered drawings of
patterns shall be borne exclusively by the Consultant. The consultant shall advise the
DFCCIL of any proprietary right that may exist on such processed drawings or patterns
which he may use of his own accord.

In the case of patent taken out by the Consultant of the drawings or patterns registered by
him, or of those patents, drawings, or patents for which he holds a licence, the signing
of the consultancy Contract automatically gives the DFCCIL the right to repair by
himself the purchased articles covered by the patent or by any person or body chosen by
him and to obtain from any sources he desires the component parts required by him in
carrying out the repair work. In the event of infringement of any patent rights due to above
action of the DFCCIL, he shall be entitled to claim damages from the contractor on the
grounds of any loss of any nature which he may suffer e.g. in the case of attachment
because of counterfeiting.

Indemnification by consultant: In the event of any claim or demand being made or
action being brought against the D F C CIL for infringement of later patent in respect of
any equipment, machine, plant, work or thing used or supplied by the Consultant under
this consultancy contract or in respect of any methods of using or working by the DFCCIL
of such equipment machine, plant work or thing, the contractor shall indemnify the
employer and keep him indemnified and harmless against all claims, costs, charges and
expenses arising from or incurred by reason of such claim provided that the Employer shall
notify the consultant immediately any claim is made and that the consultant shall be at
liberty, if he so desires with the assistance of the DFCCIL if required but at the
Consultant’s expense, to conduct all negotiations for the settlement of the same or any
litigation that may arise there from and provided that no such equipment, machine, plant
work or thing, shall be used by the DFCCIL for any purpose or in any manner
other than that for which they have been The Policies of the consultant shall remain in
force throughout the period of execution of the works and till the expiry of the defect
liability period except for any specific insurance covers necessary for shorter period.

If the Consultant fails to effect or keep in force or provide adequate cover as acceptable
to the engineer in the insurance policies mentioned above, then in such cases, the engineer
may effect and keep in force any such insurance or further insurance on behalf of the
Consultant. The recovery shall be made at the rate of 1.5 times the premium/premiums
paid by the engineer in this regard from the payment due to the Consultant or from the
consultant’s Performance security. However, the Consultant shall not be absolved from

(b)

(c)

1.5.7

(a)

(b)

(c)
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his responsibility and /or liability in this regard

1.5.8 Accident:

The Consultant shall, in respect of all staff engaged by him or by his sub-contractor,
indemnify and keep the DFCCIL at all times indemnified and protected against all claims
made and liabilities incurred under Workman’s Compensation Act, the Factories Act
and the Payment of Wages Act, and rules made there under from time to time or under
any other labour and Industrial Legislation made from time to time.

The Consultant shall indemnify and keep the employer indemnified and harmless
against all actions, suits, claim demands, costs, charges or expenses arising in connection
with any death or injury sustained by any person or persons sustained due to the acts or
omission of the Consultant r, his sub-contractors, his agents or his staff during the
executions of this contract irrespective of whether such liability arises under the
Workman’s Compensation Act, or Fatal Accident Act or any other statute in force for the
time being.

The Consultant’s liability to meet third party claims of the type outlined above will be
applicable only in cases where accidents have been caused by workmanship, material,
execution or negligence on the part of the Consultant and further the liability of the
Consultant will be limited to Rs.5 lakh for any one accident.

The Consultant shall be responsible for all repairs and rectification of damages to
completed works or works under execution due to DFCCIL accidents, thefts, pilferage or
any other cause, without delay to minimize or to avoid traffic detentions, in a section until
the installation are provisionally handed over to the employer

(a)

(b)

(c)

(d)

1.5.9 Safety Measures:

The Consultant shall take all precautionary measures in order to ensure the protection of
his own personnel moving about or working on the DFCCIL premises, but shall then
conform to the rules and regulations of the DFCCIL if and when, in the course of the
work there is likely to be any danger to persons in the employment of the Consultant due
to running traffic while working in the DFCCIL/Railway lines and premises, the
Consultant shall provide flagman or look out men for protection of such persons normal
course of work, arising out of the failure of Consultant or his men to exercise
reasonable precaution at all places of work.

Work shall be done only after due notice is given to the DFCCIL and time/s and date/s for
experiments/trial operations agreed to by the employer. The contractor shall follow
detailed instructions which will be issued to him regarding blasting operations in the
vicinity of tracks.

The works must be carried out most carefully without any infringement of the Indian
Railway Act or the General and Subsidiary Rules in force on the DFCCIL, in such a way
that they do not hinder DFCCIL operation or affect the proper functioning of or damage
any DFCCIL equipment, structure or rolling stock except as agreed to by the employer,
provided that all damage and disfiguration caused by the contractor at his own cost failing
which cost of such repairs shall be recovered from the contractor.

If safety of track is affected as a consequence of works undertaken by the contractor, the
contractor shall take immediate steps to restore normal conditions. In case of delay, the

(a)

(b)

(c)

(d)
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employer shall, after giving due notice to the contractor in writing.

1.5.10 Final Acceptance:

The final acceptance of the entire work executed shall take effect from the date of expiry of
the period of guarantee, if any or acceptance of final report by the DFCCIL. The Consultancy
shall not be considered as completed until the issue of final acceptance certificate by the
Employer.

The DFCCIL shall not be liable to the Consultant for any matter arising out of or in connection
with the consultancy work unless the Consultant shall have made a claim in writing in respect
thereof before the issue of final acceptance certificate under this clause.

Notwithstanding the issue of final acceptance certificate, the Consultant and the DFCCIL
(subject to sub-clause as above) shall remain liable for fulfilment of any obligation incurred
under the provision of the consultancy prior to the issue of final acceptance certificate which
remains unperformed at the time such certificate is issued and for determining the nature and
extent of such obligation the contract shall be deemed to remain in force between the parties
hereto.

(a)

(b)

The consultancy work shall not be considered as completed until the issue of final acceptance
certificate by the DFCCIL.

(c)

1.5.11 Payment:

Payment will be governed by the terms specified in Part-I, Chapter IV and in accordance with
accepted schedule of prices, read with relevant para of the other parts and Chapters of the
Tender Papers. The DFCCIL retains the right to withhold money due to the Consultant arising out
of this consultancy work for any default of the Consultant.

The Consultant shall, whenever required, produce or cause to be produced for
examination by the Employer any quotation / invoice, cost of other account, book of
account, voucher, receipt letter, memorandum paper or writing or any copy of or extract
from any such document and also furnish information and returns verified in such
manner as may be required in anyway relating to the execution of this Consultancy
or relevant for verifying or ascertaining the cost of the execution of this Consultancy
(the decision of the DFCCIL on the question of relevancy of any documents,
information or return being final and binding on the parties). The Consultant shall
similarly produce vouchers etc., if required, to prove to the DFCCIL that services /
materials supplied by him are in accordance with the specifications laid down in the
Consultancy work,

(ii). If any portion of the work be carried out by a sub-contractor or any subsidiary or
allied firm or company the DFCCIL shall have power to secure the books of such
sub-contractor or any subsidiary or allied firm or company, through the Consultant, and
such books shall be open to his inspection. The Consultant should seek prior permission
from the DFCCIL for subletting whole and/or part of the work to any sub-contractor,

(iii). The obligations imposed by sub-clause (i) and (ii) above are without prejudice to the
obligation of the Consultant under any statute, rules or order binding to the Consultant

(i)-
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or other conditions of the Consultant.

It is an agreed term of the Consultancy work that the employer reserves the right to
carry out post-payment Audit and/or technical examination of the works and the final
bill, including all supporting vouchers, abstracts etc. and to make a claim on the
Consultant for the refund of any excess amount paid to him if as a result of such
examination any over payment to him is discovered to have been made in respect of
any work done or alleged to have been done by him under the Consultancy work

All payments in respect of the Consultancy during the currency of the Consultant shall be made
through Electronic Clearing System (ECS) / National Electronic Funds Transfer (NEFT/RTGS).
The successful tenderer on award of contract must submit ECS/NEFT/RTGS Mandate Form

complete in all respects as detailed at Form No.  8 of the tender document. However, if tiie facility
of ECS/NEFT/RTGS is not available at a particular location, the payments shall be made by
cheque.

(iv).

1^.12

1,5.13 Int^rity Pact:

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by Ministiy of
Heavy Industries (DPE) all PSD should enter into Integrity pact in the required proforma in their
procurement transaction/ Contracts with suitable changes specific to the situation in which the pact
is to be used. The pact, entering into which would be a preliminary qualification for any bidder,
essentially envisages an agreement between the prospective vendors / bidders and the DFCCIL,
committing the persons/ officials on both sides not to resort to any corrupt practices in any aspect /
stage of the contract. The Performa for Integrity Pact is placed as IP Form No.-I. The details of present
DFCCIL’s lEMs are as under:

i) Shri. V. Kannan, Ex-CMD, Vijaya Bank,
Address: TA-1, Krishna Regency, Third Floor, Tata Silk Farm, K R Road,
Basavanagudi,Bangalore - 4, Mobile No.08105305555, {email: Kannan.venkata@amail.coml

ii) Ms.Rashmi Verma, IAS (Retd.)
Address: D-87, Ground Floor, Panchsheel Enclave, New Delhi - 110017
Mobile No.9810735544, (email: verma.rashmi@rediffmail.coml

1.5.14 The manpower employed by the contractor shall have no right, whatsoever, for any appointment in
the DFCCIL in temporary/ adhoc/ daily wages/ regular capacity on the basis of their woric in the
DFCCIL.

1.5.15 The contractor shall ensure compliance with all relevant Central/State laws and rules as applicable
such as Tax Laws, Labour Laws and Insurance Laws etc with regard to the contract and shall be
solely responsible for the same and shall keep the DFCCIL fully indemnified against the liability of
any Taxes, interest, penalty etc if any arising any connection with the contract may be incorporated.
If any accident occurs with any worker of the contractor while doing his job, the DFCCIL will not
be liable in any way and the sole responsibility for payment of compensation, etc. will be of the
contractor.
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PART - II

Technical Specifications

for

Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on
EDFC and 60 El 1080 HH rails on WDFC for 25 T Axle load

operation at 100 kmph on DFCCIL Routes
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Scope of work (Terms of References)

The scope of this contract is to conduct detailed studies (theoretical & field

experimental/ trials) to ascertain suitability of 60 Kg, 90 UTS Rails on EDFC and 60 El 1080

HH rails on WDFC for 25 T Axle load operation at 100 kmph on DFCCIL routes. The aspects

to be covered in the study are given here under:

Item-1: Conducting theoretical studies required for finalizing criteria to be followed for

selection of rail for operation of 25 T Axle load at 100 kmph on DFCCIL routes,

which should include the following considerations:

Theoretical rail stress calculations based on yield/allowable stress criteria, for1.1

a) Estimation of bending stress in rail due to wheel loading at critical locations of rail

cross section, using Indian Railway method and comparable calculations based on

international practices of any one advance Railway System.

Estimation of total stress in the rail, which includes bending stress due to wheel

loading duly accounting affect due to Gradient in the track, due to Braking forces
on rising and falling’ gradient, thermal stress, residual stress, stress in rail for un

foreseen factors & any other stress especially due to curvature etc. using Indian
Railway method (RDSO) and comparable calculations based on international

practices of any one advance Railway System.

Estimation of various parameters required in rail stress calculations e.g. value of

track modulus. Dynamic augment etc. for various speeds for freight stock for DFC

conditions based on international practices of any one advance Railway System.
Fatigue analysis of rail due to bending loads in absence of any defects based on

international practices of any one advance railway system.

Contact stress considerations (allowable shear stress. Yield and shake down limit)
using Indian Railway method wherever available and based on international

practices of any one advance Railway System.

Wear and hardness requirement of Rail for 25 T Axle load operation at 100 kmph, as
prescribed by at least two advance Railway Systems.

Effect of small wheel diameter on strength requirement of rail (1000 mm wheel
diameter vis-a-vis 840 mm new wheel diameter).

b)

c)

1.2

1.3

1.4

1.5
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The above theoretical rail stress studies fpara 1.1 to 1.5 above) should facilitate to decide:

a) Minimum technical requirements for 60 kg rail section, in terms of steel grade (UTS),

proof stress, maximum value of permitted residual stress etc for 25 T Axle load

operation at 100 Kmph on DFCCIL routes,

b) To ascertain suitability of existing 60 Kg - 90 UTS rail used in EDFC track and 60 El

1080 HH rail used in WDFC for 25 T axle load operation at 100 Kmph on DFCCIL

routes.

The report on the above studies should cover detailed analysis and design calculations
duly examined and certified by the technical expert having similar experience of

conducting studies on advance railway system and who has published Technical

Books/Reports/papers on international journals on the subject of rail stresses or rail

related issues.

Item-2: Carrying out field instrumentation, conducting test & trials on DFCCIL track to

estimate by field measurements, the following parameters:

Measurement of following track parameters required in rail stress calculations. Each

reading of measurements shall be done by 2 separate sets of sensors/strain gauges

installed at close proximity for reliability of observations. For measurement of track

modulus and Dynamic augment, DFCCIL will provide required test wagon for

multiple runs with varying weight and permission to instrument the wagon if

required:

2.1

Value of track modulus (initial & elastic track modulus) for 3 track foundation
conditions namely:

Track having good formation with 300/350 mm clean ballast cushion.
Track having bad formation with 300/350mm clean ballast cushion.
Track laid on rocky strata/ PSC girder Bridges with 250/350 mm ballast
cushion.

Value of Dynamic augment on DFCCIL routes, for following conditions:

i)

ii)
iii)

a)

b)

No. of rolling stock: Five Rolling Stock, type to be decided by DFCCIL.
Speeds: At two different speeds (75 Kmph and 100 Kmph or the maximum
speed at which Rolling stock is fit).

i)
ii)
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Note: For measurement of dynamic augment, the compiled result for each stock should

be based on measurements taken for at least 7 days (to have minimum 30000 data

(readings/no of observations) per speed per rolling stock with known static

wheel load on straight and curve track) in case of trials based on rail

instrumentation or based on sufficient large data (minimum 150 Km length data)

to carry out statistical analysis in case instrumented wheel or any other

internationally accepted method is adopted.

Field measurement of actual rail stress on critical points of rail section (rail foot

center, rail foot corner (GF & NG), Rail head (GF [if feasible], NG) under no train-

load condition i.e. mainly due to residual & thermal stress in rail, to be measured @

two different rail temperatures (i.e. 50% in Coldest and 50% in Hottest season of

year), at three locations'., two in central portion of CWR/LWR and one in breathing
length for each rail temperature condition of both rails in straight and 2.0 - 3.0
Degree curve track location for all 3 types of track formation conditions (as

mentioned in clause 2.1a)

2.2

2.3 Field measurement of actual rail stress on critical points of rail section (rail foot
center, rail foot corner (GF & NG), rail head [GF (if feasible) & NG] for five rolling
stocks (type to be decided by DFCCIL) and for each rolling stock 2 different speeds
(75kmph and 100 kmph or the maximum speed at which rolling stock is fit) of both
rails in straight and 2.0 and 3.0 degree curve track location for all 3 types of track
formation conditions (as mentioned in clause 2.1a).

Measurements of Stress free temperature of LWR track by adopting non-destructive
technique, be measured at two different rail temperatures (i.e. 50% in Coldest and
50% in Hottest season of year), at three locations i.e. two in central portion of LWR
& one in breathing length of both rails in straight and sharpest curve track of all
three type of track formation conditions.

2.4

Note:

1. The actual measured rail stresses (Para-2.3 above) to be compared with theoretical
calculations based on Indian Railway and based on international practices of any one
advance Railway System. Such calculations sets involving all 5 (five) rolling stock at
two different trial speed for three types of rails (JINDAL, SAIL, NSSMC/ Japan) to
be compiled & submitted in detailed report.

2. The measurement scheme for item No 2.1 (a), 2.1 (b), 2.2,2.3 and 2.4 is as under:
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Measurement Location 2.1a 2.1b 2.2 2.3 2.4

Instrumented Track 1 Location A with Jindal 60 Kg 90

UTS rail

Yes Yes Yes Yes Yes

Instrumented Track 1 Location A with SAIL 60 Kg 90

UTS rail

Yes Yes Yes

Instrumented Track 1 Location A with 60 Kg NSSMC

1080 HH El rail UTS rail

Yes Yes Yes

Instrumented Track 2 Location A with Jindal 60 Kg 90

UTS rail

Yes Yes Yes Yes

Instrumented Track 2 Location A with SAIL 60 Kg 90

UTS rail

Instrumented Track 2 Location A with 60 Kg NSSMC

1080 HH El rail UTS rail

Yes Yes Yes

Yes Yes Yes

Instrumented Track 1 Location B with Jindal 60 Kg 90 Yes Yes Yes

UTS rail

Instrumented Track 1 Location B with SAIL 60 Kg 90 Yes Yes Yes Yes Yes

UTS rail

Instrumented Track 1 Location B with 60 Kg NSSMC

1080 HH El rail UTS rail

Yes Yes Yes

Instrumented Track 2 Location B with Jindal 60 Kg 90

UTS rail

Yes Yes Yes

Instrumented Track 2 Location B with SAIL 60 Kg 90

UTS rail

Yes Yes Yes Yes

Instrumented Track 2 Location B with 60 Kg NSSMC

1080 HHEl rail UTS rail

Yes Yes Yes

Instrumented Track 1 Location C with Jindal 60 Kg 90

UTS rail

Yes Yes Yes

Instrumented Track 1 Location C with SAIL 60 Kg 90

UTS rail

Yes YesYes

Instrumented Track 1 Location C with 60 Kg NSSMC

1080 HH El rail UTS rail

Yes YesYes Yes Yes

Instrumented Track 2 Location C with Jindal 60 Kg 90

UTS rail ^ ^
Instrumented Track 2 Location C with SAIL 60 Kg 90

UTS rail

Yes YesYes

YesYes Yes

Yes YesInstrumented Track 2 Location C with 60 Kg NSSMC

1080 HH El rail UTS rail

Yes Yes

Track 2 - 2.0 to 3.0 degree CurveTrack 1 - Straight Track,

Location-A- As per item No 2.1/a/i, Location B- as per item No. 2.1/a/ii,

Location C- As per item No. 2.1/a/iii
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PART-III

TENDER FORMS

(INCLUDING SCHEDULE OF PRICES)
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PART- III

TENDER FORMS

Form No. SUBJECT

Offer LetterForm No. T-1

Affidavits by Bidder, Affidavit of all JV members (in Case of JV
firm)

Form No. T-2

ECS/NEFT/RTGS DetailsForm No. T-3

MoU format for JV biddingForm No. T-4

Form No. T-5 Participation Forms

Form No. T-6 Power of Attorney for authorized signatory of JV Partners

Power of Attorney to lead partner of JVForm No. T-7

Form No. T-8A Key Experts Qualification details format

Form No. T-8B Key Experts Experience details format

Form No. T-8C Key Experts Publication/presentation details format.

Form No. T-8D Similar Consultancy work details format

Form No. T-8E Average Annual Contractual Turnover

Performa of BG Bond against Earnest Money Deposit (Bid
Security)

Form No. T-10

Form No.CA-1 Performa of BG Bond for PG

Form No.CA-2 Drafts Agreement Format

Form No.CA-3 Material/Equipment Advance Payment Guarantee Bond.
Form No.CA-4 Items for JV Agreements details

GCC Annexure-1 Proforma for Final Supplementary Agreement
GCC Annexure-II Proforma of Time Extension

GCC Annexure-III Proforma of Fitness Certificate

GCC Annexure-IV Proforma of 7 Days

GCC Annexure-V Proforma of 48 Hrs Notice

GCC Annexure-VI Performa of Termination Notice

GCC Annexure-VII Arbitrator Certification Performa

GCC Annexure-VIII Arbitrator Agreement Performa

IP Form No. 1 Integrity Pact Agreement

Form No. T-9 Price schedule (Financial Bid Form)
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FORM No. T-1

OFFER LETTER

RFP No. HQ-ENWC0MMS(MISC)/l/2022-O/o GGMAVC-I/DFCC/ Pt-1/16215R

Dated 12.01.2023

Name of Work: Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60
El 1080 HH rails on WDFC for 25 T Axle load operation at 100 kmph on
DFCCIL Routes

To,

The GM/Tech/DFCCIL,

DFCCIL, New Delhi

I/We, the undersigned, declare that:

have read the various conditions to tender attached hereto and

agree to abide by the said conditions. I/We also agree to keep this offer open for acceptance for
a period of 90 days from the date fixed for closing of the tender and in default thereof, I/We will
be liable for forfeiture of my/our “Bid Security”. 1/We offer to do the work for Comprehensive
Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60 El 1080 HH rails on WDFC
for 25 T Axle load operation at 100 kmph on DFCCIL Routes at the rates quoted in the
attached bill(s) of quantities and hereby bind myself/ourselves to complete the work in all respects
within 9 months from the date of issue of letter of acceptance of the tender.

I/We also hereby agree to abide by the Standard General Conditions of Contract, and to carry out
the work according to the Special Conditions of Contract and Specifications of materials and
works as laid down by Railway in the annexed Special Conditions/Specifications for the present
contract.

lAVe1)

2)

has already been deposited online/ submitted as Bank
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any other
right or remedies in case my/our Tender is accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender
document;

(b) I/We do not execute the contract documents within seven days after receipt of notice
issued by the DFCCIL that such documents are ready; and

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect.

Department of Industrial Policy and
valid upto

A Bid Security of ?

I/We am/are a Startup firm registered by
Promotion (DIPP) and my registration number is

3)

4)
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(Copy enclosed) and hence exempted from submission of Bid Security and cost of tender
document.

I/We am/are a MSEs firm registered at Udyam Registration Portal and my registration number is
(Copy enclosed), and hence exempted fromvalid upto

5)

submission of Bid Security and cost of tender document.

Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a
binding contract between us subject to modifications, as may be mutually agreed to between us
and indicated in the letter of acceptance of my/our offer for this work.

6)

We have not been blacklisted/banned in accordance with Preamble and General Instructions to

tenderers.

7)

We are neither Bankrupt/Insolvent nor in the process of winding-up nor there is a case pending
before any Court on deadline of submission of the Bid.

If our bid is accepted, we commit to deploy all key experts as indicated in this Bid, and

10) All information, statements and description in this bid are in all respect true, correct and
complete to the best of our knowledge and belief and we have not made any tampering or
changes in the bidding documents on which the bid is being submitted and if any tampering
or changes/incorrect information are detected at any stage, we understand the bid will invite
summarily rejection and forfeiture of bid security, the contract will be liable to be terminated
along with forfeiture of performance security, even if LOA has been issued.

8)

9)

SIGNED. SEALED AND DELIVERED

By the said By the said
Name

Name

On behalf of the Contractor in the

Presence of
On behalf of the Contractor in the

Presence of

Witness: Witness:

Name: Name:

Address: Address:

Enclosures:- Complete Bid document (Total — Pages).
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Form No. T -2

FORMAT FOR AFFmEVIT TO BE UPLODED BY TENDERER ALONGWITH

THE TENDER DOCUMENT

(To be executed in presence of Public notary on non-judicial stamp paper of the value ofRs. 100/-
The stamp paper has to be in the name ofthe tenderer)**

«*«•

Tender Notice No

Name of Work:...

*****

designation) * * appointed

attomey/authorized signatory of the tenderer (including its constituents),

{Name andI theas

(hereinafter called the tenderer) for the purpose of the

as per the

of DFCCIL, do hereby solemnly affirm and state on the behalf of

M/s

Tender documents for the work of.

tender RFP No.

the tenderer including its constituents as under:

I/we the tenderer (s) am/are signing this document after carefully reading the contents.
I/We the tenderer(s) also accept all the conditions of the tender and have signed ail the pages
in confirmation thereof.

I/we hereby declare that I/we have downloaded the tender documents from website
www.ireDS.gov.in. I/we have verified the content of the document from the website and there

is no addition, no deletion or no alteration to the content of the tender document. In case of

any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final
payment of the contract, the master copy available with the DFCCIL Administration shall be
final and binding upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the
forms, statements and attachments in proof of the capability/qualification requirements.

1/We also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding upon
me/us.

I.

2.

3.

4.

5.

I/We declare that the information and documents submitted along with the tender by
me/us are correct and I/we are fully responsible for the correctness of the information
and documents, submitted by us.

6.
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7. I/we certify that 1/we the tenderer(s) is/are not blacklisted or debarred by Railways or any
other Ministry / Department of Govt, of India from participation in tender on the date of
submission of bids, either in individual capacity or as a HUF/ member of the partnership
fi rm/LL P/ J V/Soc i ety/T rust.

8. I/we understand that if the contents of the affidavit submitted by us are found to be

forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to

forfeiture of the Bid Security besides banning of business for a period of upto five year.
Further, 1/we (insert name of the tenderer)

understand that my/our offer shall be summarily rejected.
and all my/our constituents

I/we also understand that if the contents of the affidavit submitted by us are found to be

false/forged or incorrect at any time after the award of the contract, it will lead to termination

of the contract, along with forfeiture of Bid Security/Security Deposit and Performance

guarantee besides any other action provided in the contract including banning of business for

a period of upto five year.

9.

10. I/We have read the clause regarding restriction on procurement from a bidder of a country
which shares a land border with India and certify that I am/We are not from such a country

or, if from such a country, have been registered with the competent Authority. I/We hereby
certify that I/we fulfil all the requirements in this regard and am/are eligible to be considered

(evidence of valid registration by the competent authority is enclosed)

Place:

Dated:

DEPONENT

SEAL AND SIGNATURE OF THE TENDERER

VERIFICATION

I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our
above affidavit are true and correct. Nothing has been concealed and no part of it is false.

Place:

Dated:

DEPONENT

SEAL AND SIGNATURE OF THE TENDERER

** The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by
tenderer

This affidavit is to be given by each member of JV in case of JV
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FORM No. T- 3

ECS/NEFT/RTGS

MANDATE FORM

Date :

To,

GM (F) / GGM (F)

DFCCIL, New Delhi.

Sub : ECS / NEFT / RTGS payments

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using
RBI's NEFT / RTGS scheme, our payments may be made through the above scheme to our under
noted account.

Name of Bank

Name of City

Bank Code No

Name of Bank Branch

Branch Code No

Address of Bank Branch

Telephone Number of Bank Branch

Fax No of Bank Branch

Name of customer / Tenderer as per account

Account Number of Tenderer appearing on cheque book

Type of Account (S. B. / Current / Cash credit)

IFSC code for NEFT

IFSC code for RTGS

9-Digit-code number of the bank and branch appearing on
the MICR cheque issued by the bank.

GST Number

PAN Number

Details of Cancelled Cheque leaf

Telephone no of tenderer

Cell Phone Number of the tenderer to whom details with

regard to the status of bill submitted to Accounts Office i.e
Co6 & Co7 & Cheque Purchase Orders particulars can be
intimated through SMS

Tenderer's E - mail ID

Confirmed by Bank signature of tenderer with stamp and address
Enclose a copy of crossed cheque
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FORM No.T- 4

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For JOINT VENTURE
PARTICIPATION BETWEEN

M/s having its registered office at
) acting as the Lead Partner of the first part.

(hereinafter referred to as

and

M/s having its registered office at
’) in the capacity of a Joint Partner of the other part.

(hereinafter referred to
as

and

M/s

referred to as'

having its registered office at (hereinafter
’) in the capacity of a Joint Partner of the other part.

shall wherever the context admits, mean and
include their respective legal representatives, successors-in-interest and assigns and shall
collectively be referred to as “the Parties” and individually as “ the Party”

The expressions of and

WHEREAS:

Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as
“Client”] has invited bids for ... [Insert name of work]

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS:

1. The following documents shall be deemed to form and be read and construed as an integral
part of this MOU.
(i) Notice for Bid, and
(ii) Bidding document
(iii) Any Addendum/ Corrigendum issued by Dedicated Freight Corridor Corporation of
India Limited

(iv) The bid submitted on our behalfjointly by the Lead Partner.

The 'Parties’ have studied the documents and have agreed to participate in submitting a 'bid’
jointly.

2.

3. M/s shall be the lead member of the JV for all intents and purpose and shall represent
the Joint Venture in its dealing with the Client. For the purpose of submission of bid
proposals, the parties agree to nominate
submit all documents and subsequent clarifications, if any, to the Client. However M/s

shall not submit any such proposals, clarifications or commitments before securing
the written clearance of the other partner which shall be expeditiously given by

to M/s

as the leader duly authorized to sign and

M/s

4, The 'Parties’ have resolved that the distribution of responsibilities and their proportionate
share in the Joint Venture is as under:
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Lead Partner:(a).

(i)

(ii)
(iii)
Joint Venture Partner(b).

(i)

(ii)
(iii)

[Similar details to be given for each partner]

JOINT AND SEVERAL RESPONSIBILITIES5.

The Parties undertake that they shall be jointly and severally liable to the Client in the
discharge of all the obligations and liabilities as per the contract with the Client and for the
performance of contract awarded to their JV.

ASSIGNMENT AND THIRD PARTIES

The parties shall co-operate throughout the entire period of this MOU on the basis of
exclusivity and neither of the Parties shall make arrangement or enter into agreement either
directly or indirectly with any other party or group of parties on matters relating to the Project
except with prior written consent of the other party.

EXECUTIVE AUTHORITY

The said Joint Venture through its authorized representative shall receive instructions,
payments from the Client. The management structure for the project shall be prepared by
mutual consultations to enable completion of project to quality requirements within permitted
cost and time.

BID SECURITIES

Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to the
Client on behalf of the joint venture which shall be legally binding on all the members of the
Joint Venture.

BID SUBMISSION

Each Party shall bear its own cost and expenses for preparation and submission of the bid
and all costs until conclusion of a contract with the Client for the Project. Common expenses
shall be shared by all the parties in the ratio of their actual participation.

INDEMNITY

Each party hereto agrees to indemnify the other party against its respective parts in case of
breach/default of the respective party of the contract works of any liabilities sustained by the
Joint Venture.

For the execution of the respective portions of works, the parties shall make their own
arrangements to bring the required finance, plants and equipment, materials, manpower and

6.

7.

8.

9.

10.

11.
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Other resources.

12. DOCUMENTS & CONFIDENTIALITY

Each Party shall maintain in confidence and not use for any purpose related to the Project all
commercial and technical information received or generated in the course of preparation
and submission of the bid.

ARBITRATION

Any dispute, controversy or claim arising out of or relating to this agreement shall be settled
in the first instance amicably between the parties. If an amicable settlement cannot be reached
as above, it will be settled by arbitration in accordance with the Indian Arbitration and
Conciliation Act 1996 or any amendments thereof. The venue of the arbitration shall be Delhi.

13.

14. VALIDITY

This Agreement shall remain in force till the occurrence of the earliest to occur of the
following, unless by mutual consent, the Parties agree in writing to extend the validity for a
further period.

a. The bid submitted by the Joint Venture is declared unsuccessful, or
b. Cancellation/ shelving of the Project by the client for any reasons prior to award of

work

c. Execution of detailed JV agreement by the parties, setting out detailed terms after
award of work by the Client.

This MOU is drawn in

is held by M/s
copy submitted with the proposal.

This MOU shall be construed under the laws of India.

number of copies with equal legal strength and status. One copy
and the other by M/s .M/s& and a

15.

16.

17. NOTICES

Notices shall be given in writing by fax confirmed by registered mail or commercial courier
to the following fax numbers and addresses:

Lead Partner Other Partner(s)

(Name & Address) (Name & Address)

IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year
first before written.

M/s

M/s

(Seal)
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(Seal)

Witness

(Name & Address)
(Name & Address)2

Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be furnished
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FORM No. T-5

PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF

JOINT VENTURE (JV)

(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant Stamp Act and
to be registered with appropriate authority under Registration Act.)

DatedNo....

From:

To,

The Managing Director,
Dedicated Freight Corridor Corporation of India Limited
Supreme Court Metro Stn. Building Complex. Pragati Maidan, New
Delhi 110001.

Gentlemen,

Re: ...‘‘'‘[Insert name of work\

Ref: Your notice for Invitation for

dated

We wish to confirm that our company/firm has formed a Joint Venture with(i)
for the purposes associated with IFB referred to above.

(Members who are not the lead partner ofthe JV should add the following paragraph) *.

1.

ii)

&

2. The JV is led by ... whom we hereby authorise to act on our behalf for the purposes of
and authorise to incur liabilities and receive instructions for and

on behalf of any and all the partners or constituents of the Joint Venture.’
submission of Bid for

OR

(Member(s) being the lead member of the group should add the following paragraph) *

3. In this group we act as leader and, for the purposes of applying for Bid. represent the Joint
Venture:

4. In the event of our JV being awarded the contract, we agree to be jointly with i) & ii)
^^(name^^the^nembersofoui^V^n^everallyliableJo^h^^Dedicate^FreightCorridor
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Corporation of India Limited, its successors and assigns for all obligations, duties and
responsibilities arising from or imposed by the contract subsequently entered into between
Dedicated Freight Corridor Corporation of India Limited and our JV.

5. *lAVe, further agree that entire execution of the contract shall be carried out exclusively
through the lead partner.

Yours faithfully,

(Signature)

(Name of Signatory)

(Capacity of Signatory)

Company Seal * Delete as applicable

Note : In case of existing joint venture, the certified copy of JV Agreement may be furnished
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FORM No. T-6

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF

JOINT VENTURE (JV) PARTNERS

POWER OF ATTORNEY*

(To be executed on non~judiciai stamp paper ofthe appropriate value in accordance with relevant
stamp Act. The stamp paper to be in the name ofthe company who is issuing the power of Attorney)

... do hereby constitute, appoint and authoriseKnow all men by these presents, we
Mr/Ms who is presently employed with us and holding the position of
do in our name and on our behalf, all such acts, deeds and things necessary in connection with or
incidental to our bid for the work of

as our attorney, to

... Including signing and submission of all
to Dedicated Freight Corridor Corporation of India Limited , representing us in all matters, dealing
with Dedicated Freight Corridor Corporation of India Limited in all matters in connection with our
bid for the said project.

documents and providing information / responses

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall
and shall always be deemed to have been done by us.

Dated this the day of 202..

(Signature of authorised Signatory)

Signature of Lead Partner Signature of JV Partner(s)

(Signature and Name in Block letters of Signatory)
Seal of Company

Witness

Witness 1 : Name

Address :

Occupation:

Witness 2:

Address:

♦Notes: i) To be executed by all the partners jointly, in case of a Joint Venture
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FORM No. T-7

FORMAT FOR POWER OF ATTORNEY TO LEAD PARTNER OF JOINT VENTURE

(JV)

I
(To be executed on non-judicial stamp paper of the appropriate value in accordance with
relevant stamp Act The stamp paper to be in the name of the company who is issuing the

power of Attorney)

POWER OF ATTORNEY*

Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for the work of
“Comprehensive Study on Suitability of rail to facilitate running of Heavier Axle Load on

DFCCIL.

Whereas, the members of the Joint Venture comprising of M/s. ..., M/s. ..., M/s.
are interested in submission of bid for the work of... [Insert name of work]... in

accordance with the terms and conditions contained in the

bidding documents.

, and M/s

Whereas, it is necessary for the members of the Joint Venture to designate one of them as the Lead
Partner, with all necessary power and authority to do, for and on behalf of the Joint Venture, all acts,
deeds and things as may be necessary in connection with the Joint Venture's bid for the project, as
may be necessary in connection the Joint Venture's bid for the project.

NOW THIS POWER OF ATTORNEY WITNESSETH THAT;

, hereby designate M/s
partners of the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of the Joint
Venture, all or any of the acts, deeds or things necessary or incidental to the Joint Venture's bid for
the contract, including submission of bid, participating in conferences, responding to queries,
submission of information/ documents and generally to represent the Joint Venture in all its dealings
with the DFCCIL or any other Government Agency or any person, in connection with the
Bid/contract for the said work until culmination of the process of bidding till the contract
agreement if successful,
Freight Corridor Corporation of India Limited
contract agreement.

*7b be executed by all the members ofthe JV except the lead member. The mode ofexecution of the
Power of Attorney should be in accordance with the procedure, if any, laid down by the applicable
law and the charter documents of the executant(s) and when it is so required the same should
be under common seal affixed in accordance with the required procedure.

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said attorney,
pursuant to this power of attorney and that all acts deeds and things done by our aforesaid attorney
shall and shall always be deemed to have been done by us/ Joint Venture.

,  being one of theWe, M/s.

is entered into with the Dedicated

and thereafter till the expiry of the
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Day of 202Dated this the

(Signature)

(Name in

Block letters of Executants) Seal of Company

Witness 1

Name:

Address:

Occupation:

Witness 2

Name:

Address:

Occupation:
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FORM No. T-8A

Details of Technical Qualiflcation of Key experts proposed to be engaged by Bidders

(as per Clause 1.3.17.5 of Chapter -111. Part-1)

SN Name of

Key experts
Qualification Name of institute

from Key experts
have obtained

Degree

Copy of Relevant documents# dully
attested by Gazetted officer of
Government of India or from

institute from which degree is
obtained (Indicate Page No at

1 Placed at Page No. of Bid

2

3

# Original copy of attested Document is to be submitted in Hard copy to GM/Tech/DFFCIL
office at address indicated at Sr. Mo 22 of Table -1 ofChapter-I, Part-I oftender document within
7 days of Tender Opening, otherwise the said credential will not be counted in calculating
Technical capability score.

FORM No. T-8B

Details of experience of Key experts (individual as well as institutional) proposed to be
engaged by Bidders

(as per Clause 1.3.17.5 of Chapter -111. Part-I)

SN Name of

Key experts
Details of

experience of
Key expert

Name and address

(including email) of
institution/organization
at were Key experts
have gained experience

Copy of Relevant documents#
dully attested by Gazetted officer
of Government of India or from

institute/organization from were
experience gained

Placed at Page No. of1

Bid

2

3

# Original copy of attested Document is to be submitted in Hard copy to GM/Tech/DFFCIL
office at address indicated at Sr. Mo 22 of Table -1 of Chapter-I, Part-i of tender document
within 7 days of Tender Opening, otherwise the said credential will not be counted in calculating
Technical capability score.
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FORM No. T-8C

Details of Journals and Technical paper presentation in international seminars by Key
experts proposed to be engaged by Bidders
(as per Clause 1.3.17.5 of Chapter -III, Part-I)

Name and address

(including email) of
institution/organization
/Research Journal in

which Technical paper
published
Presentation delivered

or

Copy of Relevant

documents#

attested by Gazetted
officer of Government

of India or from

institute/organization
were paper presented/
Technical

publishing Research
Journal

dully

body

Topic of Technical
paper/Presentation

Details of

Technical

paper/
Presentation

SN

Placed at Page No. -
of Bid

1

2

3

# Original copy of attested Document is to be submitted in Hard copy to GM/Tech/DFFCIL
office at address indicated at Sr. Mo 22 of Table -1 of Chapter-1, Part-1 of tender document within
7 days of Tender Opening, otherwise the said credential will not be counted in calculating
Technical capability score.

FORM No. T-8D

Details of similar Consultancy Payment received in Last 7 FY and Current Year
(as per Clause 1.3.17.5 of Chapter -111. Part-1)

SN Name of

relevant

Consultancy
work

Details of

consultancy
work along
with value of

work

Name and address

(including email) of
institution/organization
for whom constancy
services have been

delivered

Copy
documents# dully attested
by Gazetted officer of
Government of India or

from institute/organization
for whom Consultancy
work have been done

of Relevant

1 Placed at Page No. -
of Bid

2

3

# Original copy of attested Document is to be submitted in Hard copy to GM/Tech/DFFCIL
office at address indicated at Sr. Mo 22 of Table -1 of Chapter-). Part-1 of tender document within
7 days of Tender Opening, otherwise the said credential will not be counted in calculating
Technical capability score.
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Form No. T-8E

Each Bidder or each member of a JV must fill in this form separately:

NAME OF BIDDER/JV PARTNER:

Annual Contractual Turnover Data for the Previous 3/4 Years

(Contractual Payment only)

Amount

Currency
Exchange

Rate

Indian National Rupees
Equivalent

Year

Average Annual Contractual Turnover for last 3 years

The average annual contractual turnover shall be calculated as an average of “total contractual
payments” in the previous three financial years. However, in case balance sheet of the previous
year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall
be considered for calculating average annual contractual turnover.
The information supplied shall be substantiated by data in the audited balance sheets and profit
and loss accounts for the relevant years in respect of the bidder or all members constituting the
bidder.

Contents of this form should be certified by a Chartered Accountant duly supported by Audited
Balance Sheet duly certified by the Chartered Accountant.

2.

3.

SEAL AND SIGN A TURE OF THE BIDDER

Certified that all figures and facts submitted in this form have been furnished after full consideration

of all observations/notes in Auditor’s reports.

(Signature of Chartered Accountant)

Name of CA:

Registration No:

(Seal)
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Form No. T-10

(Bid Security)

Bank Guarantee Bond from any Nationalised/Scheduled commercial bank of India

(On non-judicial stamp paper, which should be in the name of the Executing Bank).

(Refer Clause 1.3.11.22 of Chapter-Ill of Part-I)

Name of the Bank:

Managing Director,
Dedicated Freight Corridor Construction of India Limited
Acting through General Manager/Technical/DFCCIL

Beneficiary: Dedicated Freight Corridor Construction of India Limited

Date:

Bank Guarantee Bond No.: Date:

In consideration of the Managing Director, Dedicated Freight Corridor Construction of India
Limited acting through
(hereinafter called “The DFCCIL”) having invited the bid for
tender (NIT) No..
Bidder]
Bid").

(Designation & address of Contract Signing Authority), DFFCIL
through Notice inviting

, We have been informed that [Insert name of the
(hereinafter called "the Bidder") intends to submit its bid (hereinafter called "the

WHEREAS, the Bidder is required to furnish Bid Security for the sum of (Insert required Value of
Bid Security/, in the form of Bank Guarantee, according to conditions of Bid.

AND

WHEREAS,

its Headquarters office at

[Insert Name and Designation ofthe authorised persons of the Bank], have, at the request
of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the
Railway:

I. KNOW ALL MEN that by these present that 1/We the undersigned [Insert name(s) of
authorized representatives of the Bank], being fully authorized to sign and incur obligations
for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably

[Insert Name of the Bank], with its Branch [Insert Address] having

[Insert Address], hereinafter called the Bank, acting through
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guarantee to pay to the Railway full amount in the sum of [Insert required Value of Bid

Security] as above stated.

The Bank undertakes to immediately pay on presentation of demand by the DFCCIL any amount
up to and including aforementioned full amount without any demur, reservation or recourse. Any
such demand made by the DFCCIL on the Bank shall be final, conclusive and binding, absolute

and unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court,
Tribunal, Arbitration or any Authority or any threatened litigation by the Bidder or Bank.

The Bank shall pay the amount as demanded immediately on presentation of the demand by
DFCCIL without any reference to the Bidder and without the DFCCIL being required to show
grounds or give reasons for its demand of the amount so demanded.

2.

3.

The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank

or in the constitution of the Bidder.

The Bank agrees that no change, addition, modifications to the terms of the Bid document or to

any documents, which have been or may be made between the DFCCIL and the Bidder, will in

any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives

any requirement for notice of any such change, addition or modification made by DFCCIL at

any time.

4.

5.

This guarantee will remain valid and effective from

[insert date, which should be minimum 90 days beyond the expiry' of validity of BidJ.
Any demand in respect of this Guarantee should reach the Bank within the validity period of Bid

Security.

[insert date of issue/uW6.

The Bank Guarantee is unconditional and irrevocable.7.

The expressions Bank and DFCCIL herein before used shall include their respective successors

and assigns.

8.

The Bank hereby undertakes not to revoke the guarantee during its currency, except with the

previous consent in writing of the DFCCIL. This guarantee is subject to the Uniform Rules for

Demand Guarantees, ICC Publication No.758.

9.

The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and
shall invariably send the advice of this Bank Guarantee to the following bank details :

10.
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UBIN0546836IFSC CODE

BRANCHIFSC TYPE

Union Bank of IndiaBANK NAME

Motibagh BranchBRANCH NAME

New DelhiCITY NAME

Moti Bagh“I, New Delhi - 110066ADDRESS

DELHISTATE

YESBG ENABLED

11. The Guarantee shall be valid in addition to and without prejudice to any other security

Guarantee(s) of Bidder in favour of the DFCCIL. The Bank, under this Guarantee, shall be

deemed as Principal Debtor of the DFCCIL.

Date

Bank’s Seal and authorized signature(s)Place

[Name in Block letters]

[Designation with Code No.]

[P/Attorney] No.

Witness:

Signature, Name & Address & Seal1

2  Signature, Name& address & Seal Bank’s Seal

[P/Attorney] No.

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted
from the final document.

Signature of tenderer (s) Page 126 of 156



Comprehensive Study <Ht suitability of 60 Kg, 90 UTS Rails ort EDFC and 60 El 1080 HH raib on WDFC for 25 T Axle load operation at lOO
kmph on DFCCIL Routes on Consultancy Mode (RFPNo. HQ-ENWC0MMS(MISC)/l/2022-O/o GGMAVC-I/DFCC/Pt-I/I62I5R Dated 12.01.2023 )

FORM No. CA-1

SAMPLE

Name of the Bank

Managing Director/ DFCCIL
Acting through

Bank Guarantee Bond No.

.(Designation Dated _ and address of contract signing authority)

PERFORMANCE GUARANTEE BOND

In consideration of the Managing Director/ DFCCIL acting through
(Designation & Address of Contract Signing Authority), Dedicated Freight Corridor Corporation of
India Limited, New Delhi hereinafter called “DFCCIL”) having agreed under the terms and
conditions of agreement/Contract Acceptance letter No.

(Designation & address of contract signing Authority) and
for the work

dated made between

(hereinafter

(hereinafter called “the said
Bank Guarantee Bond

only) as a performance security Guarantee Bond from the
contractor(s) for compliance of his obligations in accordance with the terms & conditions in the said

called “the said contractor(s)
agreement”) having agreed for submission of a irrevocable

(Rs.

for

Rs.

agreement.

(indicate the name of the Bank) hereinafter referred to as the Bank,
undertake to pay to the DFCCIL an amount not exceeding Rs.
(Rs.

We

only) on demand by the DFCCIL.

1.

(indicate the name of the bank, further agree that (and promise) to pay the
amounts due and payable under this guarantee without any demur merely on a demand
from the DFCCIL through the GROUP GENERAL MANAGER/ FINANCE Dedicated

(Designation
& Address of contract signing authority) DFCCIL, stating that the amount claimed is
due by way of loss or damage caused to or would be caused or suffered by the DFCCIL by
reason of any breach by the said contractor of any of the terms or conditions contained in
the said agreement or by reason of the contractor failure to perform the said agreement.
Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee shall
be restricted to an amount not exceeding Rs.
We, _( indicate the name of Bank ) further undertake to pay to the DFCCIL any money
so demanded notwithstanding any dispute or dispute raised by the contractor (s) in any suit
or proceeding pending before any court or Tribunal relating to liability under this present
being absolute and unequivocal.
The payment so made by us under this bond shall be valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such

We

Freight Corridor Corporation of India Limited, New Delhi or

(Rs. _only)

2.

3(a)

(b)

payment.

We, _ (indicate the name of bank ) to further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the
dues of the DFCCIL under or by virtue of the said agreement have been fully paid and its
claims satisfied or discharged by
signing authority) on behalf of the DFCCIL, certify that the terms and conditions of the

(Designation & Address of contract

4.
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said agreement have been fully and properly carried out by the said contractor (s) and
accordingly discharges this guarantee

(a) Not withstanding any thing to the contrary contained herein the liability of the bank
under this guarantee will remain in force and effect until such time as this guarantee is
discharged in writing by the DFCCIL or until (date of validity/extended validity) whichever
is earlier and no claim shall be valid under this guarantee unless notice in writing thereof is
given by the DFCCIL within validity / extended period of validity of guarantee from the
date aforesaid.

5.

(b) Provided always that we (indicate the name of the Bank ) unconditionally
undertakes to renew this guarantee to extend the period of guarantee form year to year before
the expiry of the period or the extended period of the guarantee, as the case may be on being
called upon to do so by the DFCCIL. If the guarantee is not renewed or the period extended
on demand, we .(indicate the name of the Bank) shall pay the DFCCIL the full
amount guarantee on demand and without demur.
We,

shall have the fullest liberty without our consent and without effecting in any manner
out of obligations hereunder to vary any of the terms and conditions of the said contract from
time to time or to postpone for any time or from time to time any to the powers exercisable
by the DFCCIL against the said contractor (s) and to forbear or enforce any of the terms and
conditions of the said agreement and we shall not be relieved from our liability by reason of
any such variation, or extension being granted to the said contractor (s) or for any bearance
act or omission on the part of the DFCCIL or any indulgence by the DFCCIL to the said
contractor (s) or by any such matter or thing whatsoever which under the law relating to
sureties for the said reservation would relive us from the liability.
This guarantee will not be discharged by any change in the constitution of the Bank or the
Contractor (s).
We,

(indicate the name of Bank) further agree with the DFCCIL that the DFCCIL

(indicate the name of the Bank) lastly undertake not to revoke this guarantee

6.

7.

8.

except with the previous consent of the DFCCIL in writing.
This guarantee shall be valid upto
Unless extended on demand by DFCCIL. Notwithstanding anything to the contrary contained
herein before, our liability under this guarantee is restricted to RS.

(Rs/
this guarantee is made on us in writing on or before

we, shall be discharges from our liabilities under this guarantee thereafter

(Date of completion plus 60 days beyond that).

only) unless a demand under

9.

Dated the day of for

(indicate the anme of bank)

Signature of Bank Authorize official (Name):
Designation:
Full Address

Witness:

2.
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FORM No. CA- 2

DFCCIL

CONTRACT AGREEMENT OF CONSULTANCY WORKS

THIS AGREEMENT (“Agreement”) is made at

BETWEEN

day ofon the

Dedicated Freight Corridor Corporation of India Ltd, a Govt, of India Enterprise under Ministry of
Railways and a company incorporated under the provisions ofthe Companies Act, 1956/2013 having
it’s registered office at 5th Floor, Supreme Court Metro Station Complex, New Delhi-110001
represented through its Managing Director or acting through the GM/Technical (hereinafter referred
to as “DFCCIL” which expression shall, unless repugnant to the context, be deemed to include it’s

and assigns' of the one part and (complete address and legal
, a company / corporation / JV incorporated under the

its principal

successors

status)
laws having

(herein after called the "Contractor or Consultant” which expression
shall, unless repugnant to the context, be deemed to include it’s successors and assigns) of other
part.

of of businessplace
at

WHEREAS the Contractor has agreed with the DFCCIL for performance of the works
set forth in the SOR hereto annexed upon the General Conditions of

and the Special Conditions and Special
Specifications, if any and in conformity with the drawings here-into annexed AND WHEREAS the
performance ofthe said works is an act in which the public are interested.

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made
by the DFCCIL, the Consultant will duly perform the said works in the said SOR set forth and shall
execute the same with great promptness, care and accuracy in a workman like manner to the
satisfaction of the DFCCIL and will complete the same in accordance with the said specifications
and said drawings and said conditions of contract on or before the

and will maintain the said works for a period of
date of their completion and will observe, fulfill and keep all the conditions therein mentioned (which
shall be deemed and taken to be part of this contract, as if the same have been fully set forth herein),
and the DFCCIL, both hereby agree that if the Contractor shall duly perform the said works in the
manner aforesaid and observe and keep the said terms and conditions, the DFCCIL will pay or cause
to be paid to the Consultant for the said works on the final completion thereof the amount due in
respect thereof at the rates specified in the SOR hereto annexed.

This Agreement shall not be varied, altered, modified, cancelled, changed, or in any way amended
except by mutual agreement of the parties in a written instrument executed by the parties hereto,
their legal representatives or their respective successors or assignees.

In case any one or more of the provisions contained in this Agreement shall for any reason be held

to be invalid, illegal or unenforceable in any respect, such invalidity, illegality or unenforceability shall
not affect any other provisions of this Agreement, but this Agreement shall be construed as if such
invalid or illegal or unenforceable provision had never been contained herein.

Contract, and the Specifications of

day of
Calendar months from the certified20
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IN WITNESS WHEREOF the parties hereto have caused their respective Common Seals to be hereunto
affixed/ (or have hereunto set their respective hands and seals) the day and year first above written.

For and on behalf of the Contractor For and on behalf of the DFCCIL

Signature of the authorized official Signature of the authorized official

Name of the official Name of the official

Stamp/seal of the Contractor Stamp/Seal of the DFCCIL

SIGNED. SEALED AND DELIVERED

By the said By the said

Name Name

On behalf of the Contractor in the On behalf of the DFCCIL in the

presence of: presence of:

Witness Witness

Name Name

Address Address

Enclosures:-

1. Tender Papers No.

2. Letter of Acceptance of Tender No. Dated along with Summary of Prices
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FORM No. CA> 3

SAMPLE

Name of the Bank

Managing Director/ DFCCIL
Acting through

Bank Guarantee Bond No.

(Designation Dated _ and address of contract signing authority)

MATERIAL/EQUIPMENT ADVANCE PAYMENT GUARANTEE BOND

acting
(Designation & Address of Contract Signing Authority), Dedicated

Freight Corridor Corporation of India Limited, New Delhi hereinafter called “DFCCIL”) having
agreed under the terms and conditions of agreement/Contract Acceptance letter No.

made between

(hereinafter called “the said contractor(s)'
(hereinafter called “the said Agreement”) having agreed for submission of a irrevocable

only) as a security
Guarantee Bond from the contractor(s) for advance payment against supply and installation
material/equipment in accordance with Note No. 3 below item No. 2 of Schedule of Prices in the
said agreement.

In consideration of the Managing Director/ DFCCIL through

dated (Designation & address of contract signing Authority)
workfor theand

Bank Guarantee Bond for Rs. (Rs.

(hereinafter called “the said contractor(s)) shall be entirely responsible for
the safe custody and protection of the said materials/equipment’s against all risk till actual
measurement work as mentioned in the terms and conditions of agreement

- get completed and shall
indemnify the employer against any loss/damage or deterioration whatsoever in respect of
the said material.

Contract/Acceptance letter No. dated

1.

(indicate the name of the Bank) hereinafter referred to as the Bank,
undertake to pay to the DFCCIL an amount not exceeding Rs.
.(Rs.

We

only) on demand by the DFCCIL.

2.

(indicate the name of the bank, further agree that (and promise) to pay the
amounts due and payable under this guarantee without any demur merely on a demand
from the DFCCIL through the GROUP GENERAL MANAGER/ FINANCE Dedicated
Freight Corridor Corporation of India Limited, New Delhi or
& Address of contract signing authority) DFCCIL, stating that the amount claimed is
corresponding to cost of material/equipment for which advance payment have been done
is damaged/stolen/malfunctioning of any measuring material (i.e. sensers, strain gauges,
etc) /equipment’s and the contractor fails to provide new material/equipment with 30 days
of incidence reporting of damage/theft/malfunctioning. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount not

We

(Designation

3.
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exceeding Rs.

We, _( indicate the name of Bank ) further undertake to pay to the DFCCIL any money
so demanded notwithstanding any dispute or dispute raised by the contractor (s) in any suit
or proceeding pending before any court or Tribunal relating to liability under this present
being absolute and unequivocal.

The payment so made by us under this bond shall be valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

We, (indicate the name of bank ) to further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the
dues of the DFCCIL under or by virtue of the said agreement have been fully paid and its
claims satisfied or discharged by
signing authority) on behalf of the DFCCIL, certify that the terms and conditions of the
said agreement have been fully and properly carried out by the said contractor (s) and
accordingly discharges this guarantee,

(a) Not withstanding any thing to the contrary contained herein the liability of the bank
under this guarantee will remain in force and effect until such time as this guarantee is
discharged in writing by the DFCCIL or until (date of validity/extended validity) whichever
is earlier and no claim shall be valid under this guarantee unless notice in writing thereof is
given by the DFCCIL within validity / extended period of validity of guarantee from the
date aforesaid,

(b) Provided always that we
undertakes to renew this guarantee to extend the period of guarantee form year to year before
the expiry of the period or the extended period of the guarantee, as the case may be on being
called upon to do so by the DFCCIL. If the guarantee is not renewed or the period extended
on demand, we

amount guarantee on demand and without demur.

We,

shall have the fullest liberty without our consent and without effecting in any manner
out of obligations hereunder to vary any of the terms and conditions of the said contract from
time to time or to postpone for any time or from time to time any to the powers exercisable
by the DFCCIL against the said contractor (s) and to forbear or enforce any of the terms and
conditions of the said agreement and we shall not be relieved from our liability by reason of
any such variation, or extension being granted to the said contractor (s) or for any bearance
act or omission on the part of the DFCCIL or any indulgence by the DFCCIL to the said
contractor (s) or by any such matter or thing whatsoever which under the law relating to
sureties for the said reservation would relive us from the liability.

This guarantee will not be discharged by any change in the constitution of the Bank or the
Contractor (s).

We,

except with the previous consent of the DFCCIL in writing.

(Rs. only).

(Designation & Address of contract

.(indicate the name of the Bank ) unconditionally

(indicate the name of the Bank) shall pay the DFCCIL the full

(indicate the name of Bank) further agree with the DFCCIL that the DFCCIL

(indicate the name of the Bank) lastly undertake not to revoke this guarantee

4(a)

(b)

5.

6.

7.

8.

9.
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This guarantee shall be valid upto
Unless extended on demand by DFCCIL. Notwithstanding anything to the contrary contained
herein before, our liability under this guarantee is restricted to Rs. (Rs/

only) unless a demand under this guarantee is made on us in writing on or before
we, shall be discharges from our liabilities under this guarantee thereafter

(Date of completion plus 60 days beyond that).10.

Dated the day of for

(indicate the name of bank)

Signature of Bank Authorize official (Name):
Designation:
Full Address

Witness: 1.

2.
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FORM No. CA- 4

DRAFT FORMAT OF JOINT VENTURE AGREEMENT

To be executed on non-judicial stamp paper of appropriate value in accordance with relevant Stamp Act and
to be registered with appropriate authority under Registration Act.

The JV agreement shall be structured generally as per contents list given below:

A. CONDITIONS AND TERMS OF JV AGREEMENT

Definitions and Interpretation
Joint Venture - Include Equity of members, transferability of shareholding of equity of a
partner leaving during the subsistence of the contract.
Proposal Submission
Performance - To indicate scope of responsibility of each member
Language and Law
Exclusively
Executive Authority
Documents

Personnel

Assignment and Third Parties
Severability
Member in Default

Duration of the Agreement
Liability and sharing of risks
Insurance

Sharing of Promotion and Project Costs, Profits, Losses and Remuneration
Financial Administration and Accounting
Guarantees and Bonds

Arbitration

Notices

Sole Agreement and Variation

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

B. SCHEDULES

Project and Agreement Particulars
Financial Administration Services

Allocation of the obligations
Financial Policy and Remuneration

2.

3.

4.
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GCC ANNEXURE -1

Reference Para 48.(3)

FINAL SUPPLEMENTARY AGREEMENT

1. Articles of agreement made this day
, acting through the
called the DFCCIL of the one part and

in the year
Administration having his office at

of the second part.

between the DFCCIL

herein after

Whereas the party hereto of the second part executed an agreement with the party hereto of the
for the performancefirst part being agreement Number ated

2.

herein after called the ‘Principal Agreement’.
d

And whereas it was agreed by and between the parties hereto that the works would be completed
by the party hereto of the second part on
hereto of the second part has executed the work to the entire satisfaction of the party hereto of
the first part.

And whereas the party hereto of the first part already made payment to the party hereto of the
second part diverse sums from time to time aggregating to f
bearing voucher No.
as per price variation clause, if applicable (the receipt of which is hereby acknowledged by the
party hereto of the second part in full and final settlement of all his /its claims under the principal
agreement.

date last extended and whereas the party

including the Final Bill
duly adjustedof valuedated

3.

4.

through the
, if applicable (the receipt of

which is hereby acknowledged by the party thereto of the second part) from the party hereto of
the first part in full and final settlement of all his/its disputed claims under principal agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already paid
by the party hereto of the first part to the party hereto of the second part against all outstanding
dues and claims for all works done under the aforesaid principal agreement excluding the
Security Deposit, the party hereto of the second part have no further dues of claims against the
party hereto of the first part under the said Principal Agreement. It is further agreed by and
between the parties that the party hereto of the second part has accepted the said sums mentioned
above in full and final satisfaction of all its dues and claims under the said Principal Agreement.

(Applicable in case Final Supplementary Agreement is signed after release of Final
Payment)

And whereas the party hereto of the second part have received sum of ?
Final Bill bearing voucher No. dated

Or

And whereas the party hereto of the first part already made payment to the party hereto ofthe
second part diverse sumsfrom time to time aggregating to f
Bills (the receipt ofwhich is hereby acknowledged by the party hereto of the second part).

And whereas the party hereto of the second part have received sum of f
various On Account Bills (the receipt of which is hereby acknowledged by the party thereto of

through various On Account

through
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the secondpart) from the party hereto ofthe first part and party hereto ofthe second part have
accepted final measurements recorded on Page No to Page No.... of Measurement Book

and corresponding Final Bill duly adjusted as per price variation clause (PVC), if
applicable, for full andfinal settlement of all his/its disputed claims under principal agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already paid
through various On Account Bills and sums to be paid through Final Bill duly adjusted as per
price variation clause (PVC), ifapplicable, based on acceptedfinal measurements including
the Security Deposit by the party hereto ofthe first part to the party hereto ofthe secondpart
against all outstanding dues and claims for all works done under the aforesaid principal
agreement, the party hereto of the second part have no further dues ofclaims against the party
hereto ofthe first part under the said Principal Agreement.

(Applicable in case Final Supplementary Agreement is signed before release of Final
Payment)

5. It is further agreed and understood by and between the parties that the arbitration clause
contained in the said principal agreement shall cease to have any effect and/or shall be deemed
to be non-existent for all purposes.

No

Signature of the Consultant/s

Witnesses

for and on behalf of the DFCCIL

ADDRESS:
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GCC ANNEXURE - II

Reference Para 17B of chapter IV, part-I

PROFORMA FOR TIME EXTENSION

No. Dated:

Sub: (i) (name ofwork).

(ii) Acceptance letter no.

(iii) Understanding/Agreement no.

Ref: (Quote specific application of

the date received)toConsultant/Contractor for extension

Dear Sir,

The stipulated date for completion of the work mentioned above is
the progress made so far and the present rate of progress, it is unlikely that the work will be
completed by the above date (or ‘However, the work was not completed on this date’).

Expecting that you may be able to complete the work if some more time is given, the
competent authority, although not bound to do so, hereby extends the time for completion
from

. From

to

1.

2.

3. Please note that an amount equal to the liquidated damages for delay in the completion of the
work after the expiry of
completion with/without any liquidated damage fixed earlier) will be recovered from you as
mentioned in Clause 17B of the GCC for the extended period, notwithstanding the grant of
this extension. You may proceed with the work accordingly.

(give here the stipulated date for

4. The above extension of the completion date will also be subject to the further condition that
no increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension of
the conditions stated above.

5.

6. Please note that in the event of your declining to accept the extension on the above said
conditions or in the event of your failure after accepting or acting upto this extension to
complete the work by
be taken in terms of Clause 62 of the GCC.

{here mention the extended date), further action will

Yours faithfully

For and on behalf of the DFCCIL

Name of the Official:-

Stamp/Seal of the DFCCIL
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GCC ANNEXURE - III

Reference Para 60.(2) of GCC

CERTIFICATE OF FITNESS

1. (a) Serial Number
(b) Date

2. Name of person examined
3. Father’s Name: son/daughter of

Residing at
4. Sex

5. Residence:

6. Physical fitness
7. Identification marks
8. Date of birth, if available, and/or certified age

I certify that I have personally examined (name)
employed in a factory or on a work requiring manual labour and that his/her age as nearly as
can be ascertained from my examination, is

who is desirous of being

years.

I certify that he/she is fit for employment in a factory or on a work requiring manual labour
as an adult/child.

9. Reasons for:

(a) Refusal to grant certificate, or
(b) Revoking the certificate

Signature or left hand

Thumb impression of the person examined.

Signature of Certifying Surgeon

Note: In case of physical disability, the exact details and cause of the physical disability should be

clearly stated.
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GCC ANNEXURE-IV

(Reference Clause 62. (1) of GCC

PROFORMA OF 7 DAYS NOTICE

DFCCIL

(Without Prejudice)

To

M/s

Dear Sir,

Contract Agreement No.

In connection with

In spite of repeated instructions to you by the subordinate offices as well as by this office
; you have failed to

start work/show adequate progress and/or submit detailed programme for completing the work/
part of work (details of part of work to be mentioned).

through various letters of even no. , dated

1.

Your attention is invited to this office/

, dated in referenc
office letter no.2.

e to your representation, dated

As you have failed to abide by the instructions issued to commence the work /to show adequate
progress of work you are hereby given 7 days’ notice in accordance with Clause 62 of the
Standard General Conditions of Contract to commence works / to make good the progress,
failing which further action as provided in Clause 62 of the GCC viz. to terminate your Contract
and complete the balance work without your participation will be taken.

3.

Kindly acknowledge receipt.

Yours faithfully

For and on behalf of the DFCCIL

Name of the Official: -

Stamp/Seal of the DFCCIL
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GCC ANNEXURE - V

Reference Para 62( I) of GCC

PROFORMA OF 48 HRS. NOTICE

DFCCIL

(Without Prejudice)

To

M/s

Dear Sir,

Contract Agreement No.

In connection with

1. Seven days’ notice under Clause 62 of the GCC was given to you under this office letter of even
no., dated
progress of the work.

; but you have taken no action to commence the work/show adequate

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the GCC to commence works /
to make good the progress of works, failing which and on expiry of this period your above
contract will be rescinded and the work under this contract will be carried out independently
without your participation and your Security Deposit shall be forfeited and Performance
Guarantee shall also be encashed and any other consequences which may please be noted.

Kindly acknowledge receipt.

Yours faithfully

For and on behalf of the DFCCIL

Name of the Official: -

Stamp/Seal of the DFCCIL
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GCC ANNEXURE - VI

Reference Para 62.(1) of GCC

PROFORMA OF TERMINATION NOTICE

DFCCIL

(Without Prejudice)

DatedNo.

To

M/s

Dear Sir,

Contract Agreement No.

In connection with

Forty-eight hours (48 hrs.) notice was given to you under this office letter of even no., dated
; but you have taken no action to commence the work/show adequate

1.

progress of the work.

Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in
terms of Clause 62 of the GCC and the balance work under this contract will be carried out

independently without your participation. Your participation as well as participation of every
member/partner in any manner as an individual or  a partnership firm/JV is hereby debarred
from participation in the tender for executing the balance work and your Security Deposit shall
be forfeited and Performance Guarantee shall also be encashed.

2.

Kindly acknowledge receipt.

Yours faithfully

For and on behalf of the DFCCIL

Name of the Official: -

Stamp/Seal of the DFCCIL
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GCC ANNEXURE-VII

Reference Para 64.(3) of GCC

Certification by Arbitrators appointed under Clause 63 & 64 of General Conditions of

Contract

1. Name:

Contact Details:

Prior experience (Including Experience with Arbitrations):
2.

3.

4. I do not have more than ten on-going Arbitration cases with me.

I hereby certify that I have retired from
Arbitrator as per ‘The Arbitration and Conciliation Act-1996’.

w.e.f.5. and empaneled as DFCCIL

I have no any past or present relationship in relation to the subject matter in dispute, whether
financial, business, professional or other kind.

6.

Or

I have past or present relationship in relation to the subject matter in dispute, whether financial,

business, professional or other kind. The list of such interests is as under:

7. 1 have no any past or present relationship with or interest in any of the parties whether
financial, business, professional or other kind, which is likely to give rise to justifiable doubts
as to my independence or impartiality in terms of The Arbitration and Conciliation Act-1996.

Or

1 have past or present relationship with or interest in any of the parties whether financial,

business, professional or other kind, which is likely to give rise to justifiable doubts as to my
independence or impartiality in terms of The Arbitration and Conciliation Act-1996. The

details of such relationship or interests are as under:

There are no concurrent Circumstances which are likely to affect my ability to devote
sufficient time to the arbitration and in particular to finish the entire arbitration within twelve
months.

8.

Or

There are Circumstances which are likely to affect my ability to devote sufficient time to the
arbitration and in particular to finish the entire arbitration within twelve months. The list of
such circumstances is as under:
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GCC ANNEXURE-VIII

Reference Para 64.3 & 64.6 of GCC

Agreement For Arbitration and Conciliation

(Name of agency/Contractor) with reference to agreement no

disputes as to the operation of this contract, or the respective rights and liabilities, withholding of

certificate and demand arbitration in respect of following claims :

Brief of claim:

I/we raise

(i) Claim 1- Detailed at Annexure-

Claim 2 -

Claim 3 -
(ii)
(iii)

hereby raise disputes as to the operation of
this contract, or the respective rights and liabilities, withholding of certificate and demand
arbitration in respect of following claims:

with reference to agreement no1. I/we,

hereby agree that the cost(Name of claimant) with reference to agreement no
of arbitration will be shared by the parties as per Clause 64(6) of the GCC.

2. I/we

Signature of RespondentSignature of Claimant

*Strike out whichever not applicable.
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IP FORM No. -I

Performa for Pre Contract Integrity Pact

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on'
—day of the month of-

[GM/Tech/DFCCIL], (hereinafter referred to as the “CLIENT”, which expression shall mean and include,
unless the context otherwise requires, his successors in office and assigns) of the First Part

And

2022, between, on one hand, the DFCCIL acting through

M/s- , a company/ firm/ individual (status of the company), PSU/Partnership/Joint Venture
represented by Shri (hereinafter referredand having its registered office at' to

as the "BIDDER” which expression shall mean and include, unless the context otherwise requires, his
successors and permitted assigns) of the Second part.

WHEREAS the DFCCIL (hereinafter called the “CLIENT”) proposes to procure (Name of the Consultancy
Service, Name of Works Contract) and the [A] is willing to Offer/has offered for works.

WHEREAS the [A] is a private company/ public company/ Government undertaking/ partnership/ registered
export agency, constituted in accordance with the relevant law in the matter and the CLIENT is a PSU
performing its functions.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered
into with a view to:-

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the
Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in conformity with
the defined specifications by avoiding the high cost and the distortionary impact of corruption on public
procurement, and

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure [B] by
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices
and the CLIENT will commit to prevent corruption, in any form, by its Officials by following transparent
procedures,

parties hereto hereby agree to enter into this Integrity Pact and agree as follows:The

1.0 COMMITMENTS OF THE CLIENT

CLIENT undertakes that no official of the CLIENT, connected directly or indirectly with the [B], will
demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift,
reward, favour or any material or immaterial benefit or any other advantage from the [A] either for
themselves or for any person, organization or third party related to the [B], in exchange for an advantage
in the bidding process, bid evaluation, contracting or implementation process related to the [B].

1.1
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1.2 The CLIENT will, during the pre-contract stage, treat all BIDDERS alike, and will provide to all
BIDDERS the same information and will not provide any such information to any particular BIDDER
which could afford an advantage to that particular [A] in comparison to other BIDDERS.

1.3 All the officials of the CLIENT will report to the appropriate Government office any attempted or
completed breaches of the above commitments as well as any substantial suspicion of such a breach.

2.0 In case any such preceding misconduct on the part of such official(s) in reported by the [A] to the
CLIENT with full, and verifiable facts and the same is prima facie found to be correct by the CLIENT,
necessary disciplinary proceedings, or any other action as deemed fit, including criminal
proceedings may be initiated by the CLIENT and such a person shall be debarred from further
dealings related to the [B] process. In such a case while an enquiry is being conducted by the CLIENT
the proceedings under the [B] would not be stalled.

3.0 COMMITMENTS OF BIDDER

The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair means and
illegal activities during any stage of its bid or during any pre-contract or post-contract stage) in order
to secure the [B] contract or in furtherance to secure it and in particular committee itself to the
following:-

The [A] will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour,
any material or immaterial benefit or other advantage, commission fees, brokerage or inducement to
any official of the CLIENT, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the (B] in exchange for any advantage in the bidding,
evaluation, contracting and implementation of the [B].

3.2 The (A] further undertakes that it has not given, offered or promised to give, directly or indirectly any
bribe, gift, consideration, reward, favour, any Material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the CLIENT or otherwise in procuring
the Contract or forbearing to do or having done any act in relation to the obtaining or execution of
the [B] or any other [B] with the Government for showing or forbearing to show favour or disfavour
to any person in relation to the [B] or any other [B] with the Government.

3.3 * [A] shall disclose the name and address of agents and representatives and Indian [A] shall disclose
their foreign principals or associates.

3.4 *[A] shall disclose the payments to be made by them to agents/brokers or any other intermediary, in
connection with this bid/contract.

3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original manufacturer/
integrator/authorized government sponsored export entity of the defense stores and has not engaged
any individual or firm or company whether Indian or foreign to intercede, facilitate or in any way to
recommend to the CLIENT or any of its functionaries, whether officially or unofficially to the award
of the [B] to the [A] nor has any amount been paid, promised or intended to be paid to any such
individual, firm or company in respect of any such intercession, facilitation or recommendation.

The [A] either while presenting the bid or during pre-contract negotiations or before signing the [B]
shall disclose any payments he has made, is committed to or intends to make to officials ofthe CLIENT

their family members, agents, brokers or any other intermediaries in connection with the [B] and
the details of services agreed upon for such payments.

3.7 The [A] will not collude with other parties interested in the [B] to impair the transparency, fairness and
progress of the bidding process, bid evaluation, contracting and implementation of the [B].

3.1

3.6

or
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The [A] will not accept any advantage in exchange for any corrupt practice, unfair means and illegal
activities.

The [A] shall not use improperly, for purposes of competition or personal gain, or pass on to others,
any information provided by the CLIENT as part of the business relationship, regarding plans,
technical proposals and business details, including, information contained in any electronic data
carrier. The [A] also undertakes to exercise due and adequate care lest any such information is
divulged.

3.10 The [A] commits to refrain from giving any complaint directly or through any other manner without
Supporting it with full and verifiable facts.

3.11 The [A] shall not instigate or cause to instigate any third person to commit any ofthe actions mentioned
above.

3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the [A], either directly or
indirectly, is a relative of any of the officers of the CLIENT, or alternatively, if any relative of an
officer of the CLIENT has financial. Interest/stake in the Bidder’s firm, the same shall be disclosed by
the [A] at the time of filling of tender.

The term ‘relative’ for this purpose would be as defined in section 6 of the companies act 1956.

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary dealings or transactions,
directly or indirectly, with any employee of the CLIENT.

3.14 The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified from the
ender process or the contact, if already awarded, can be terminated for such reason.

1.15 The representative of BIDDERS signing integrity pact shall not approach the Courts while representing
the matters to lEMs and he/she shall wait their decision in the matter.

3.8

3.9

4.0 PREVIOUS TRANSGRESSION

The [A] declares that no previous transgression occurred in the last three years immediately before
signing of this integrity Pact, with any other company in any country in respect of any corrupt practices
envisaged hereunder or with any public sector enterprise in India or any Government department in
India that could justify BIDDER’S exclusion from the tender process.

5.0 EARNEST MONEY/SECURITY DEPOSIT

The provisions regarding Earnest Money/Security Deposit as detailed in the NIT/RFP is to be
referred.

6.0 Any breach of the aforesaid provisions by the [A] or any one employed by it or acting on its behalf
(whether with or without the knowledge of the [A] shall entitle the CLIENT to take all or any one of
the following actions, wherever required: -

(i). To immediately call off the pre-contract negotiations without assigning any reason or giving
any compensation to the [A]. However, the proceedings with the other BIDDER(s) would
continue,

(ii). The earnest money deposit (in pre-contract stage) and/or security Deposit/performance Bond
(after the [B] is signed) shall stand forfeited fully and the CLIENT shall not be required to
assign any reason therefore,

(iii). To immediately cancel the [B], if already signed, without giving any compensation to the [A].
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(iv). To recover all sums already paid by the CLIENT, and in case of an Indian [A] with interest
thereon at 2% higher that the prevailing prime lending rate of state bank of India, while in
case of a [A] from the country other that India with interest thereon at 2% higher than the
LIBOR. If any outstanding payment is due to [A] from the CLIENT in connection with any
other [B], such outstanding payment could also be utilized to recover the aforesaid sum and
interest.

To encash the advance bank guarantee and performance bond, if furnished by the [A], in
order to recover the payments, already made by CLIENT, along with interest,

(vi). To cancel all or any other contracts with the [A]. The [A] shall be liable to pay
compensation for any loss or damage to the Client resulting from such
cancellation/rescission and the client shall be entitled to deduct the amount so payable
from the money(s) due to the [A],

(vii). To debar the [A] from participating in future bidding processes of the
DFCCIL/Govemment of India for a minimum period of five years, which may be further
extended at the discretion of the CLIENT,

(viii). To recover all sums paid in violation of this pact by [A]) to any middleman or agent or
broker with a view a view to securing [B] the contract,

(ix). In cases where irrevocable letters of credit have been received in respect of any [B] signed
by the client with the [A], the shall not be opened.

Forfeiture of Performance Bond in case of a decision by the client to forfeit the same
without assigning any reason for imposing sanction for violation of this pact.

6.2 The client will entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of this pact also
on the commission by the [A] or any one employed by it or acting on its behalf (whether with or without
the knowledge of the [A], of an offence as defined in chapter IX of the Indian penal code, 1860 or
prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption.

6.3 The decision ofthe CLIENT to the effect that  a breach of the provisions ofthis pact has been committed
by the [A] shall be final and conclusive on the [A]. However, the [A] can approach the Independent
Monitor(s) appointed for the purposes of this Pact.

7.0 INDEPENDENT EXTERNAL MONITORS

7.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) for this pact in
consultant with the central vigilance commission (Names and addresses of the Monitors to be given)

7.2 The task of the Monitors shall be to review independently and objectively, whether and to what extent
the parties comply with the obligations under this pact.

7.3 The monitors shall not be subject to instructions by the representatives of the parties and perform their
functions neutrally and independently.

7.4 Both the parties accept that the Monitors have the right to access all the documents relating to the
project/procurement, including minutes of meetings.

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the
MD/DFCCIL designated by the CLIENT and request CLINT to discontinue or take corrective action,
or to take other relevant action. The lEM can in this regard submit recommendations, the
recommendation would be in the nature of advice, would not be legally binding. Beyond this the lEM
has no right to demand from parties that act in a specific manner, refrain from action, or tolerate action.

(V).

(X).
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7.6 The BIDDER{s) accepts that the Monitor has the right to access without restriction to all Project
documentation of the CLIENT including that provided by the BIDDER. The [A] will also grant the
Monitor, upon his request and demonstration of a valid Interest, unrestricted and unconditional access
to his project documentation. The same is applicable to Subcontractors. The Monitor shall be und
'contractual obligation to treat the information and documents of the [A] with confidentiality.

7.7 The client will provide to the Monitor sufficient information about all meetings among the parties related
to the Project provided such meetings could have an impact on the contractual relations between the
parties. The parties will offer to the Monitor the option to participate in such meetings.

7.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from the date of
reference or intimation to him by the CLIENT/BIDDER and, should the occasion arise, submit proposal
for correcting problematic situations.

7.9 The word “Monitor’ would include both singular and plural.

8.0 FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provisions ofthis Pact or payment of commission, the CLINT
or its agencies shall be entitled to examine all the documents including the Books of Accounts of the
Bidder/Contractor and the Bidder/Contractor shall provide necessary information and documents in
English and shall extend all possible help for the purpose of such examination.

9.0 LAW AND PLACE OF JURISDICTION

This Pact is subject to Indian Law. The place of performance and jurisdiction is the Registered Office of
the CLIENT. The arbitration clause provided in the tender document/contract shall not be applicable for
any issue/dispute arising under Integrity Pact.

10.0 OTHER LEGAL ACTIONS

10.1 The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow
in accordance with the provisions of the extant law in force relating to any civil or criminal proceedings.

10.2 Changes and supplements as well as termination notice need to be made in writing.

10.3 If the Contractor is a partnership or a consortium or a joint venture, this pact must be signed by all partners
of the consortium/joint venture.

11.0 VALIDITY

The validity of this integrity pact shall be from date of its signing and extend upto 5 years or the complete
execution of the [B] to the satisfaction of both the CLIENT and the [A] including warranty period,
whichever is later. In case [A] is unsuccessful, this integrity pact shall expire after six months from the
date of the signing of the [B].

Should one or several provisions of this pact turn out to be invalid; the remainder of this pact shall
remain valid. In this case, the parties will strive to come to an agreement to their original intentions.

11.1

11.2

12.0 The parties hereby sign this integrity pact at on The Parties hereby sign this Integrity Pact as part of the
and parties concerned are bound by itscontract at on

provisions.
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CLIENT (DFCCIL) Bidder/ Contractor

(Authorised Person)

Name of the Officer (Name of the Person)

DesignationDesignation

Place Place

DateDate

Witness 1.Witness 1.

(Name and address)(Name and address)

2.2.

(Name and address)(Name and address)

Note:

[A]- To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider as the

case was may be

[B]- To be replaced by contract/supply contract/consultancy contract/works contract as the case was may
be
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DRAWINGS

(PART-IV)
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Rail X-section of 60 El 1080 HH rails of M/s NSSMC, Japan

EN 13674-1:2011 (E)

Dimensions in millimetres
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FINANCIAL BID

(PACKET-B)

Tender Document

Request for Proposal (RFP)

for

Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60

El 1080 HH rails on WDFC for 25 T Axle load operation at 100 kmph on

DFCCIL Routes

RFP No. HQ-ENWC0MMS(MISC)/l/2022-O/o GGM/WC-I/DFCC/ Pt-1/16215R

Dated: 12.01.2023

(Participation through e-Tender only)

Visit: www.ireDS.gov.in/ its link at www.dfccii.CQm

(Helpdesk oflREPS:01 1-23761525)

Client;

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED

(A Government of India Enterprise)

Under

Ministry of Railway
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Form No, T-9

(as per clause 1.3.17 of Chapter— MI of Part -I)

Schedule of Price

Name of work: Comprehensive Study on suitability of 60 Kg, 90 UTS Rails on EDFC and 60 El

1080 HH rails on WDFC for 25 T Axle load operation at 100 kmph on DFCCIL Routes

Item Description of items of work Unit Qty Estimated cost

in words (?)
Quoted %

Above/Below/At par

w.r.t to Estimated cost

No.

Conducting theoretical studies required for finalizing criteria to be followed
for selection of rail for operation of 25 T Axle load at 100 kmph on DFCCIL
routes (Page No. 100-103)

i) Job 22,15,386/=Kstimaiion of bending stresses (as per item
l.l{a) of technical specifications)

Estimation of total stresses (as per item
1.1(b) of technical specifications)

F.stimalion of various parameters (as per item
1.1© of technical specifications)

ii) Job 22,15,386/^

iii) Job 22,15,386/=

iv) Job 11,07,693/=Fatigue analysis of rail (as per item 1.2 of
technical specifications)

Jobv) Estimation of contact stresses of rail (as per
item 1.3 of technical specifications)

1 1,07,693/=
—%

Above/Below/At

par w.r.t to
Estimated rate

Vi) Job 1 1,07,693/=Wear and hardness requirement of rail (as per
item 1.4 of technical specifications)

vii) 11.07,693/=Job 1FlTect of small wheel diameter (as per item
1.5 of technical specifications)

Note: For above 7 items 10% payment for each item will be released after

submitting the preliminary reports for respective items, 50% payment of

each above items shall be done only after submitting detailed report for

respective items and after approval of DFCCIL, 20% after submitting final

report duly validating the detailed report of above each items on the basis of

results obtained on the basis of field studies as per item No 2 of this schedule

and balance 20% of all items after submitting Recommendation on following

aspects:

A. Minimum technical requirements for 60 kg rail section, in terms of steel
grade (UTS), proof stress, maximum value of permitted residual stress etc
for 25 T Axle load operation at 100 Kmph on DFCCIL routes.

B. To ascertain suitability of existing 60 Kg - 90 UTS rail used in EDFC
track and 60 El 1080 HH rail used in WDFC for 25  T axle load operation
at 100 Kmph on DFCCIL routes.
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Quoted %
Above/Below/At par

w.r.t to Estimated cost

Estimated cost

in words (?)
Unit QtyDescription of items of workItem

No.

Conducting field instrumentation/ studies experiments and
submission of report with all details as stipulated under Para-2 of
Scope of work (Page No. 100-103 of this tender document

2

92,25,958/Job 1i) Measurement of CDA (item 2.1(b)
of technical specifications)

92,25,958/=Job 1ii) Measurement of Track Modulus

(item 2.1(a) of technical
specifications)

92,25,958/=1Jobiii) Measurement of actual stress under

no train load condition (item 2.2 of
technical specifications)

92,25,958/=Job 1Measurement of actual stress under

train load condition (item 2.3 of
technical specifications)

iv)

92,25,958AJob 1V) stress-freeofMeasurement

temperature of LWR/CWR (item 2.4
of technical specifications)

Note:

1. For items above sub items [i to v] of item No.2

materials/equipment/sensors etc if purchased for this work only (for which contractor have to

submit original cost invoice) shall be made only after materials/equipment/sensors is installed on

DFCCIL track and next maximum 50% cost of materials/equipment/sensors etc shall be made

only after materials/equipment/sensors starts giving meaningful readings/observations and

coherency in instrumentation data is there . The maximum payment on account of supply and

installation and functionality of materials/equipment/sensors will be limited to 50% of

respective value of items mentioned against item No. 2 (i) to 2 (v) above. For releasing

payment on this account Consultant must submit BG of 110% of corresponding amount as per

Form No. CA-3.

Maximum 20% cost of

2. Balance payment for all 5 sub items of item no. 2 above shall be made after completion of complete
Jobs.

Total Cost of Schedule (Including GST @ 18%) =Ruppes.5,72,06,720/=

NOTE: Single % age Above/Below/At par w.r.t to Estimated rate to be quoted on whole schedule
on website www.ireps.gov.in
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END OF RFP
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