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Instructions to bidders for online bidding

General: - Submission of Online Bids is mandatory for this Notice Inviting Tender. E -
Tendering is new methodology for conducting Public Procurement in a transparent and
secured manner. Supplier/ Vendors will be the biggest beneficiaries of this new system of
procurement. For conducting electronic tendering, DFCCIL has decided to use the portal
E-tendering site- https://www.ireps.gov.in / its link at www.dfccil.com (Help desk of
IREPS: 011 -23761525). The tenderer/bidders must have Class-111 Digital Signature
Certificate & must be register on IREPS portal. Only registered tenderer/bidders can
participate on e-Tendering. All relevant documents must be uploaded at the time of
participating in e-Tendering. Instructions:-

1. Online Bidding Methodology:
Online Bid System

2 Broad outline of activities from Bidders perspective:-

a. Procure a Digital Signing Certificate (DSC)

b Register on Electronic Tendering System (ETS)

c Create Users and assign roles on ETS

d. View Notice Inviting Tender (NIT) on (ETS)

e. Download Official copy of Tender Documents from ETS.

f. Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) - view
response to queries posted by DFCCIL through addenda.

0. Bid Submission on ETS: Prepare & arrange all documents/paper for submission of bid
online and tender fees deposit through E-Payment gateway.

h. Attend Public Online Tender Opening Event (TOE) on ETS.

I. Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post - TOE queries.

For participating in this tender online, the following instructions are to be read carefully.
These instructions are supplemented with more detailed guidelines on the relevant screens
of the ETS.

Note 1:- It is advised that all the documents to be submitted (See section 2 & 3 of tender
document) are kept scanned and converted to PDF format in a separate folder on your
computer before starting online submission.

Note 2:- While uploading the documents it should be ensured that the file name should be the
name of the document itself.

3. Digital Certificate:

For integrity of data and its authenticity/ non repudiation of electronic records and to be
compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate
(DC) also referred to as Digital Signature Certificate (DSC) of class Il issued by a

Signature of tenderer (s) Page 4
with seal



JP-RUB-Cover Shed

i)

6.

Certifying Authority (CA) licensed by Controller of Certifying Authority (CCA) (refer
http://www.cca.gov.in).

Registration:

The Tender documents can be downloaded from the website: https://www.ireps.gov.in and
to be submitted in the e - format. Cost of the Tender Documents and EMD have to be
submitted only through online payment modes available on IREPS portal like net banking,
debit card, credit card etc. Manual payments through Demand draft, Banker's cheque,
Deposit receipts, FDR etc. are not allowed. Payments against this tender towards tender
document cost and earnest money are to be deposited /submitted before the schedule date
& time of submission of the tender otherwise the Bid will not be considered.
Amendments, if any, to the tender document will be notified in the above website as and
when such amendments are notified. It is the responsibility of the bidders who have
downloaded the tender documents from the website to keep themselves abreast of such
amendments before submitting the tender documents.

Intending bidders are requested to register themselves on IREPS portal through
https://www.ireps.gov.in for obtaining User ID and Password by paying Vendor
registration fee and processing fee for participating in the above-mentioned tender.
‘Vender Manual’ containing the detailed guidelines for E-Tendering is available on
WWW.ireps.gov.in

DFCCIL, has decided to use process of E- Tendering for inviting this tender and
thus the physical copy of the tender documents would not be sold/ accepted.

Amendments, if any, to the tender document will be notified in the above website as and
when such amendments are to be notified. It is the responsibility of the Tenderer who has
downloaded the tender documents from the website to keep themselves abreast of such
amendments and attach all the addendum/addenda/corrigendum/corrigenda (if any) duly
signed along with the submission of the tender documents.

To participate in the E-bid submission, it is mandatory for the Bidders to get themselves
registered with the IREPS (www.ireps.gov.in) and to have User ID and Password.

List of Contact persons for this tender & Bank Account Details of DFCCIL

DFCCIL Contact- 1 Sh. Yashwant Singh
Telephone/Mobile No. 9001845800

E-mail ID ysingh@dfcc.co.in

DFCCIL Contact- 2 Sh. H. K Jain
Telephone/Mobile No. 9521666628

E-mail ID hkjain@dfcc.co.in

DFCCIL Contact- 3 Sh. Sanjay Gupta
Telephone/Mobile No. 8003899325

E-mail ID sgupta@dfcc.co.in
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7.0

7.1

7.2

7.3
7.4

7.5

7.6
7.7

7.8
7.9
7.10
7.11
7.12
7.13

Note

Name CPM DFCCIL Jaipur

Bank account number 369201010054636

IFSC code UBIN0536920

Bank Name Union Bank of India

Bank Branch Bapu Nagar, Jaipur (Rajasthan)

DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND
QUALIFICATION AS PER BID:-

The bidder shall furnish, as part of his bid document establishing the bidders’ eligibility.
All these documents should be numbered and should be signed by bidder in each page.

Tender fee & EMD has to be deposited through e-payment only. The tender processing
fees as per applicable rate payable through the e- payment gateways to IREPS portal is
Nonrefundable. Payments against this tender towards tender document cost and earnest
money are to be done before the schedule date & time of submission of the tender
otherwise the Bid will not be considered.

Tender documents (s) in original, duly filled in should be signed by bidder or his
Authorize representative along with seal on each page. All corrections and overwriting
must be initialed with date by the bidder or his authorized representative.

Copy of PAN card.

The authenticated copy of registered partnership deed and registration of the firm from
registrar of firm in case of partnership firm.

In case of proprietorship firm bidder will submit an affidavit, attested by Notary Public
that “I am a sole proprietor of the firm ” in case of
proprietorship firm on Non judicial stamp paper of Rs 500/-.

Bidder’s profile duly filled in, as per tender document.

Power of Attorney for signing the Application. If applicable, the Power of Attorney for
Lead Member of JV;

Article of association and memorandum in case of private/public limited company.

Copy of E.P.F. registration.

Copy of ESI Certificate.

Copy of GST registration no.

Certificate for non near relative in DFCCIL.

Memorandum of Understanding (in case of JV) as per Form-9 (Part-1V, Chapter- Il of
BID DOCUMENT.)

- (i) Any discrepancy found in the downloaded tender document submitted by the bidder

compared to uploaded tender document, the tender document uploaded by the DFCCIL
will be treated as valid and any changes (found in the tender document submitted by the
bidder) at any stage, will be treated as fraud done to the DFCCIL, and will be liable to
cancellation of agreement done (if any) & appropriate action will be taken against the
bidder.
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(if) While submitting the Tender ‘On Line’ the Tenderer shall read the terms & conditions
and accept the same in order to proceed further to submit their Tender

8.0  The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously
adhered to:

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first
tender submission deadline on ETS.

2. Register your organization on ETS well in advance of your first tender submission
deadline on ETS.

3. Get your organization’s concerned executives trained on ETS using online training
module well in advance of your tender submission deadline on ETS.

4. Submit your bids well in advance of tender submission deadline on ETS (DFCCIL should

not be responsible for any problem arising out of internet connectivity issues).

9.0 Modification / Withdrawal of bids:

Q) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due Date &
time. No Bid shall be modified / withdrawn by the Applicant on or after the Bid Due Date
& time.

(i) Any alteration/ modification in the Bid or additional information supplied subsequent to
the Bid Due Date, unless the same has been expressly sought for by the Authority, shall
be disregarded.

(iii))  For modification of e-bid, applicant has to detach its old bid from e-tendering portal and
upload / resubmit digitally signed modified bid.

(iv)  For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal and
can withdraw its e-bid.

10. Method for submission of bid documents

In this TENDER, the Tenderer has to participate in e-Tendering online. Tender Document
fee & EMD in respect of e-tendering should accept through net banking or payment
gateway only before the schedule date.

Note: The Bidder has to upload the Scanned copy of all above said documents during
Online Bid submission also.

Other instructions

a) Itis recommended that the Tenderer/vendor should visit the portal (ireps.gov.in), peruse the
information provided under the relevant links and login to it and upload documents of bid.

b)  DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone
the tender submission / opening date and to accept / reject any or all tenders without
assigning any reason thereof. DFCCIL's assessment of suitability as per eligibility criteria
shall be final and binding.

c) Information as required as per various Forms/Annexures to tender document should be
submitted by the tenderers without fail strictly as per formats.

Important Note: It is strongly recommended that all authorized users of Supplier organizations
should thoroughly peruse the information provided under the relevant links, and take
appropriate action.
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11. OPENING AND EVALUATION OF BIDS:
(i) Opening of Bids will be done through online process.
(if) For participating in the tender, the authorized signatory holding Power of Attorney shall
be the Digital Signatory. In case the authorized signatory holding Power of Attorney and
Digital Signatory are not the same, the bid shall be considered non-responsive.

The DFCCIL Authority shall open bid documents received in electronic form at the scheduled
date and time of opening of tender i.e. in the presence of the Bidders who choose to attend.
The DFCCIL Authority will subsequently examine and evaluate the Bids in accordance with
the provisions set out in the BID DOCUMENTS.

The Financial Bid will be opened of the pre-qualified and short listed Bidders. The date of
opening of Financial Proposal will be notified later on.

12. ONLINE E-BIDDING METHODOLOGY:

Online E- Bid System — Financial bids & Technical bids shall be submitted by the bidder
at the same time. First the Technical Bid will be opened at the time and date notified in the
tender notice. The Financial Proposal will be opened of the pre-qualified and shortlisted
Bidders after technical evaluation of Bids. The date of opening of Financial Bid will be
notified later on.
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Dedicated Freight Corridor Corporation of India Ltd.

A Govt. of India (Ministry of Railways) Enterprise

1. SECTION: 1

NOTICE INVITING TENDER (NIT)

Chief General Manager /Jaipur for and on behalf of DFCCIL invites e-tenders on two packet
system on prescribed forms from firms/Companies/Joint VVentures having requisite experience
and financial capacity for execution of the following work:-

1 E-Tender No. JP-RUB-Cover Shed
2 | Name of Work Work of providing cover shed over approaches on RUB's
under jurisdiction CGM/Jaipur unit of Western Dedicated
Freight Corridor.
3 | Estimated Cost of Work Rs. 31,46,54,214/- (Rs. Thirty one Crore Forty six lakh
Fifty four Thausand Two Hundred Fourteen) (Exclusive
GST)
4 | Completion Period 12 (Twelve) months
5 | Type of BID Open E-Tender single stage Two Packet
6 | Tender Fee Rs. 10,000/- (Rs. Ten Thousand only) + 18 % GST
11,800/- to be paid online through payment gateway
provided at www.ireps.gov.in
7 | Earnest Money Rs. 17,23,300/- to be paid online through payment
gateway provided at www.ireps.gov.in
8 | Pre-Bid Meeting On 04.03.2022 at 11.00 Hrs At office of Employer: the
Chief General Manager, Dedicated Freight Corridor
Corporation of India Ltd.C-16, Khushi Vihar, Patrakar
Colony, Mansarovar, Jaipur - 302020, India.
9 | Availability of Bid documents | Up to 15:00 Hrs. of 21.03.2022 on www.ireps.gov.in
from
10 | Download bid documents up to | 15:00 Hrs. of 21.03.2022 on www.ireps.gov.in
11 | Last date & time of online 15:00 Hrs. of 21.03.2022 on www.ireps.gov.in
receipt of bid
12 | Date and time of Online 15.30 Hrs. of 21.03.2022 on www.ireps.gov.in
opening of bid
13 | Validity of offer 120 Days from the date of opening of tender.
14 | Security Deposit 5% of Contract value
15 | Performance Bank Guarantee | Performance Guarantee (PG) have to be submitted within
21 (twenty one) days from the date of issue of Letter of
Acceptance (LOA), amounting to five percent (5%) of the
contract value in the form as given in clause 16.4 of GCC.
16 | Defect Liability Period 06 Months
17 | Address of Office of the Chief General Manager, Dedicated Freight
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Communication Corridor Corporation of India Ltd.C-16, Khushi Vihar,
Patrakar Colony, Mansarovar, Jaipur - 302020. Tel: 0141-
7196245, 0141-7196241, Website: www.dfccil.com

18 | Help Desk for E-Tendering For any clarification, help and registration for E-
Tendering & matter relating to Digital Signature, contact
at Help desk of www.ireps.gov.in and phone No.-011-

23761525
19 | Availability of Tender The Tender documents can be downloaded from
Documents www.ireps.gov.in Tenderer who wishes to view free

Notification and Tender Documents can visit
www.ireps.gov.in  DFCCIL may issue Addendum
(s)/Corrigendum (s) to the Tender document, if any,
which shall be issued at least 15 days in advance of date
of opening of tender and placed on the website
WWW.ireps.gov.in only.

Note-1. Tender documents should be downloaded from the website address https://www.ireps.gov.in.
Payment of Tender Document fee & EMD, in respect of e-tendering, should accept through net
banking or payment gateway only. Any tender received without EMD or cost of tender
documents in the form as specified in the tender documents shall not be considered and shall be
summarily rejected.

2.  Eligibility shall be assessed on applicants, fulfilling the technical capability and competence as
well as for financial and organizational resources as specified in clause no. 1.3.13 (i) A & B and
Clause 1.3.13 (ii) of Preamble & General Instruction to tenders (Part - I, Chapter I11).

3. The Offer shall be valid for 120 days from the date of opening of the tender, and extended
further if required from time to time. The Contractor cannot withdraw their offer within the
period of validity/extended validity The EMD of such tenderers shall be forfeited.

4. Notice Inviting Tender (NIT), Tender Document and Corrigendum/Addendum if any, will be
posted on the E Tendering website www.ireps.gov.in Tenderers are advised to complete all
submission related work well before Time and Date for Submission of Tender Online. Any
request for modification in the time/date of submission of tender due to tenderer’s failure to
submit his offer, will not be accepted. No request for extension of the Tender Due Date shall be
considered.

5.  The tender documents shall be submitted in online mode only through website
www.ireps.gov.in in two e-Packets only viz Packet- A containing TECHNICAL BID and
Packet- B containing FINANACIAL BID. Detailed credential as per the requirement of
eligibility criteria and all tender papers except Bill of Quantities are to be submitted in technical
bid. Summary of Prices (Form No. 3) with % age above or below or at par on the amount of
schedules "A” duly filled in along with Schedule of Prices (Form - 4) are to be submit online
mode only in “Financial Bid”.

6. Financial Bid (as specified in “Financial Bid” in Tender Document) duly filled in is to be
uploaded in “Financial packet”. The rates must be filled after downloading the financial bid
document in the prescribed format from the website www.ireps.gov.in. The financial bid should
be downloaded & then filled up, saved and uploaded on the E-tendering website using digital
signature for signing the document.
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No tender document will be available offline. Downloading tender documents online and
submission of tender online is mandatory for this tender.

Any further addendum/Corrigendum for this tender will be posted in DFCCIL tendering portal
website https://www.ireps.gov.in only. Interested bidders are advised to check website regularly
for any Addendum/ Corrigendum.

DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone the
tender submission / opening date and to accept / reject any or all tenders without assigning any
reason thereof. DFCCIL's assessment of suitability as per eligibility criteria shall be final and
binding.

DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents
submitted by them and open financial bid(s), subject to their final verification. In the event of
any document being found false, the provisional qualification shall stand withdrawn, and the
next lower bidder shall automatically come to the position of such disqualified bidder. Action
against such disqualified tenderers shall be taken as per above Clause No. 9 of Notice Inviting
Tender.

Information as required as per various Forms to tender document should be submitted by the
tenderers without fail strictly as per formats.

Chief General Manager
DFCCIL, Jaipur
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PART - |
Chapter 11

GENERAL INFORMATION/DATA SHEET

1 E-Tender No. JP-RUB-Cover Shed
2 | Name of Work Work of providing cover shed over approaches on RUB's
under jurisdiction CGM/Jaipur unit of Western Dedicated
Freight Corridor.
3 | Estimated Cost of Work Rs. 31,46,54,214/- (Rs. Thirty one Crore Forty six lakh
Fifty four Thausand Two Hundred Fourteen) (Exclusive
GST)
4 | Completion Period 12 (Twelve) months
5 | Type of BID Open E-Tender single stage Two Packet
6 | Tender Fee Rs. 10,000/- (Rs. Ten Thousand only) + 18 % GST
11,800/- to be paid online through payment gateway
provided at www.ireps.gov.in
7 | Earnest Money Rs. 17,23,300/- to be paid online through payment
gateway provided at www.ireps.gov.in
8 | Pre-Bid Meeting On 04.03.2022 at 11.00 Hrs At office of Employer: the
Chief General Manager, Dedicated Freight Corridor
Corporation of India Ltd.C-16, Khushi Vihar, Patrakar
Colony, Mansarovar, Jaipur - 302020, India.
9 | Availability of Bid documents | Up to 15:00 Hrs. of 21.03.2022 on www.ireps.gov.in
from
10 | Download bid documents up to | 15:00 Hrs. of 21.03.2022 on www.ireps.gov.in
11 | Last date & time of online 15:00 Hrs. of 21.03.2022 on www.ireps.gov.in
receipt of bid
12 | Date and time of Online 15.30 Hrs. of 21.03.2022 on www.ireps.gov.in
opening of bid
13 | Validity of offer 120 Days from the date of opening of tender.
14 | Security Deposit 5% of Contract value
15 | Performance Bank Guarantee | Performance Guarantee (PG) have to be submitted within
21 (twenty one) days from the date of issue of Letter of
Acceptance (LOA), amounting to five percent (5%) of the
contract value in the form as given in clause 16.4 of GCC.
16 | Defect Liability Period 06 Months
17 | Address of Office of the Chief General Manager, Dedicated Freight
Communication Corridor Corporation of India Ltd.C-16, Khushi Vihar,
Patrakar Colony, Mansarovar, Jaipur - 302020. Tel: 0141-
7196245, 0141-7196241, Website: www.dfccil.com
18 | Help Desk for E-Tendering For any clarification, help and registration for E-

Tendering & matter relating to Digital Signature, contact
at Help desk of www.ireps.gov.in and phone No.-011-
23761525
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19 | Availability of Tender
Documents

The Tender documents can be downloaded from
www.ireps.gov.in Tenderer who wishes to view free
Notification and Tender Documents can visit
www.ireps.gov.in  DFCCIL may issue Addendum
(s)/Corrigendum (s) to the Tender document, if any,
which shall be issued at least 15 days in advance of date
of opening of tender and placed on the website
WWWw.ireps.gov.in only.
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PART I
Chapter- 111

PREAMBLE &GENERAL INSTRUCTIONS TO TENDERERS

1.3.1 Introduction

(i)

(i)

(iii)

General

Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector
under taking has been set up under the Indian Companies Act, 1956 for
implementation of Dedicated Freight Corridor Project. Government of India is the
sole shareholder of the DFCCIL.

Ministry of Railways (MOR), Government of India has planned to construct
Dedicated Freight Corridor (DFC) covering about 3338 route Kilometres on Eastern
and Western Corridors. The coverage of Eastern Corridor is from Ludhiana to
Dankuni and Western Corridor is planned from Jawaharlal Nehru Port, Mumbai to
Rewari /Tughlakabad /Dadri near Delhi. There will be a linkage between two
corridors at Dadri.

Dedicated Freight Corridor

Eastern DFC Route will be approximately 1839 Km long from Dankuni to Ludhiana
via Dankuni — Asansole — Dhanbad — Gaya — Sonnagar - Mughalsarai - Allahabad -
Kanpur - Tundla - Aligarh - Khurja - Bulandshahr — Meerut — Saharanpur — Ambala -
Ludhiana.

Western DFC Route will be approximately 1520 Km long from Dadri to JNPT via
Rewai — Igbalgarh - Vadodara- JNPT.

Proposed alignment of DFC has been generally kept parallel to existing Indian
Railway line except provision of detours at some stations where the existing yards
[cities are congested . Level Crossings (LC's) are generally unsafe locations and also
a congestion points for road/rail’s users. These LC's are operational bottlenecks for
Railways /DFCCIL in terms of loss in punctuality and reduction in line capacity.
Construction of ROB(s)/ RUB(s) is financially and operationally beneficial apart
from the fact that it improves the safety of Rail / Road users.

Road under bridges (RUB) are being constructed on the level crossings falling on
western Corridor of DFCCIL. These RUBs shall span over the existing railway lines
and the proposed DFCC lines. The Approaches of RUBs shall be constructed in
Railway and DFCCIL portion only with U shape RCC approach with galvanized
sheet roofing on steel tubular pipe structure and truss.

Scope of Work

On behalf of President of India, Chief General Manager, Dedicated Freight
Corridor Corporation of India Limited, C-16, Khushi Vihar, Patrakar Colony,
Mansarovar, Jaipur-302020, India herein after referred to as 'DFCCIL" is inviting
e-tenders from Firms/ Companies/Joint Ventures having requisite experience and
financial capacity for execution of the following work:
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“Work of providing cover shed over approaches on RUBs under jurisdiction of
CGM/Jaipur unit of Western Dedicated Freight Corridor”.

List of RUB's with location as follows:-

S. RUB No C(;]él(r:lges IR Between DFC
N. ' . CHAINAGE Station/IR Station
Chainage

1 RUB-03 8.210 - REJN-IR KGBS
2 RUB-06 1325.907 - REJN-AELN
3 RUB-31 1298.159 38.660 AELN-DBLN
4 RUB-34 1295.893 40.990 AELN-DBLN
5 RUB-36 1291.951 44.980 AELN-DBLN
6 RUB-47 1280.169 56.670 AELN-DBLN
7 RUB-58 1263.680 73.170 AELN-DBLN
8 RUB-59 1261.360 75.510 AELN-DBLN
9 RUB-63 1255.109 81.900 DBLN-BAGN
10 RUB-73 1240.040 96.760 DBLN-BAGN
11 RUB-74 1239.168 97.700 DBLN-BAGN
12 RUB-78 1232.719 104.260 DBLN-BAGN
13 RUB-79 1231.303 105.560 DBLN-BAGN
14 RUB-81 1226.435 110.330 BAGN-SMPN
15 RUB-83 1225.620 112.480 BAGN-SMPN
16 RUB-84 1222.963 113.870 BAGN-SMPN
17 RUB-86 1215.425 121.395 BAGN-SMPN
18 RUB-88 1213.232 123/6-7 BAGN-SMPN
19 RUB-89 1212.421 124.390 BAGN-SMPN
20 RUB-90 1211.314 125.530 BAGN-SMPN
21 RUB-91 1209.082 127.920 BAGN-SMPN
22 RUB-92 1206.791 130.040 BAGN-SMPN
23 RUB-93 1204.893 131.860 BAGN-SMPN
24 RUB-94 1203.581 133.250 BAGN-SMPN
25 RUB-113 1179.156 157.718 SMPN-PMPN
26 RUB-120 1169.641 167.240 SMPN-PMPN
27 RUB-121 1168.045 168.780 SMPN-PMPN
28| RUB-122 1167.325 169.480 SMPN-PMPN
29 RUB-123 1166.124 170.690 SMPN-PMPN
30 RUB-124 1165.477 171.370 SMPN-PMPN
31 RUB-125 1164.206 172.590 SMPN-PMPN
32| RUB-127 1161.734 175.100 PMPN-FLN
33 RUB-132 1153.183 183.635 PMPN-FLN
34 RUB-133 1152.317 184.570 PMPN-FLN
35 RUB-135 1149.686 187.120 PMPN-FLN
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36| RUB-136 1148.355 188.455 PMPN-FLN
37| RUB-137 1146.680 190.140 PMPN-FLN
38| RUB-139 1143.701 193.110 PMPN-FLN
39| RUB-140 1142.839 193.920 PMPN-FLN
40| RUB-143 1135.624 201.150 PMPN-FLN
41| RUB-147 1127.711 209.130 PMPN-FLN
42 | RUB-148 1126.378 210.498 PMPN-FLN
43 | RUB-34184 7.131 - FLN - IR Hirnoda
44 | RUB-33389 1122.252 - PMPN-FLN
45 | RUB-33386 6.333 - FLN - IR Hirnoda
46 | RUB-31959 4.906 - FLN - IR Hirnoda
47 | RUB-31965 1120.828 - PMPN-FLN
48 RUB-7 1111.894 224.764 FLN-SKNN
49 RUB-9 1109.116 227.584 FLN-SKNN
50 RUB-10 1106.412 230.289 FLN-SKNN
o1 RUB-11 1102.860 233.821 FLN-SKNN
52 RUB-12 1101.188 235.478 FLN-SKNN
53 RUB-13 1098.191 238.489 FLN-SKNN
54 RUB-14 1096.663 240.025 FLN-SKNN
55 RUB-16 1092.303 244.652 SKNN-KSGN
56 RUB-17 1090.534 246.128 SKNN-KSGN
S RUB-19 1084.903 251.775 SKNN-KSGN
58 RUB-20 1082.060 254.642 SKNN-KSGN
59 RUB-23 1078.886 257.460 SKNN-KSGN
60 RUB-24 1075.326 261.340 SKNN-KSGN
61 RUB-33 1063.347 273.340 SKNN-KSGN
62 RUB-36 1058.979 277.703 KSGN-IR MD
63 RUB-37 1057.712 278.954 KSGN-IR MD
64 RUB-38 1056.163 280.522 KSGN-IR MD
65 RUB-40 1053.557 283.150 KSGN-IR MD

(iv)

Scope of work is as per the requirements given in the bid document but not

limited to:

(@) The proposed work mainly for construction of cover shed made up of tubular
pipe/truss and galvalume sheet roofing as approved drawing and specification.
(b) Other miscellaneous works.

Cost of the work: The estimated cost of the tendered work is approximately
Rs. 31,46,54,214/- (Excluding GST)
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(v) The tenderer shall be governed by General Conditions of Contract (GCC),
Preamble and General Instructions to Tenderers (ITT) and Special Conditions of
Contract (SCC). Wherever, there is a conflict in any condition between GCC and
Special Conditions of Contract mentioned in the tender documents, the condition
mentioned in Special Conditions of Contract will prevail. However, Engineer's
decision in this connection shall be final and binding.

Part 1, Chapter-1V and V of the tender document contains General Conditions of
Contract and Special Conditions of Contract specific to this work and shall be
applicable in the contract.

(vii) Location
Works are to be executed in the jurisdiction of Chief General Manager
/IDECCIL/Jaipur Unit. However, DFCCIL reserves right to change the site of
work anywhere in adjacent / adjoining area of the work defined in Para 1.3.1 (iii)
above in the jurisdiction and the contractor shall be bound to execute the work
without any extra cost.

1.3.2(a) Tender Bid
The Tender Bid shall be submitted through online only on website
WWW.ireps.gov.in as under:-

Packet —A

Eligibility/Qualifying element of the Tender Bid along with other documents
mentioned in para 1.3.2 (b) (i), here in after called “TECHNICAL BID “

Packet- B

Price elements of the Tender Bid as per para 1.3.2, herein after called “FINANCIAL
BID”. The TECHNICAL BID (Packet-A) shall be opened on the date of tender
opening and the detailed scrutiny of TECHNICAL BID shall be carried out. The
“FINANACIAL BID” (Packet-B) shall be opened only of those tenderers who
qualify in “Technical bid”. The detailed procedure for tender opening and processing
is given in Para 1.3.5.

1.3.2(b) Form of Tender

The Tender documents shall be in two separate packets viz:-

"Packet-A” containing technical bid and ‘“Packet—B" containing financial bid.
Detailed credentials as per the requirement of eligibility criteria and all tender papers
except Summary of Prices and Schedule of Prices are to be submitted in
"TECHNICAL BID” i.e. Packet-A. Summary of Prices and Schedule of Prices with
percentage above/below/at par duly filled in are to be submitted in “FINANCIAL
BID”. Any tender received later than the time and date of submission of tenders shall
be rejected.
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Tenders not submitted in the proper Forms are liable to be rejected.

(1) Documents to be enclosed with the BID -

S. No Description Documents
(1) Offer letter complete. Form No.1
(2) Tenderer's credentials in accordance Form No. 2A,2B &2C

With para 1.3.13 (i), (ii) & (iii) of Preamble
and General Instructions to Tenderers.
3) certificates for authenticity of documents Form No. 22

4) Earnest money in accordance with Para 1.3.8 and Cost of Tender
Document in case of downloaded tenders in accordance with Paral.3.4.3
of Preamble and General Instructions to Tenderers in an envelope.

(5) Written confirmation authorizing the signatory of the tender to commit
the tenderer and other documents as per format as applicable, in
accordance with para 1.3.6 of Preamble and General Instructions to
Tenderers.

(i) Documents to be enclosed with the FINANCIAL BID (Packet B):-

S.No Description Documents

(1) | Summary of Prices, Schedule off Form No. 3 & 4 ( Financial schedule
Prices & Total Prices on Www.ireps.gov.in)

1.3.3  Tender Document
This tender document consists of following five parts along with Instructions to bidders
for online bidding:

CHAPTERS DESCRIPTION
Instructions to bidders for online bidding
PART - |
Chapter | Notice Inviting Tender
Chapter 11 General Information / Data sheet
Chapter 11 Preamble and General Instructions to Tenderers
Chapter IV General Conditions of Contract
Chapter V Special Conditions of Contract
PART —I1 Technical Specifications
PART — 111 Additional Technical Specifications
PART - IV
Chapter | Mile Stones and Time Schedule
Chapter |1 Tender Forms (including Schedule of Prices)
PART -V Drawings
Signature of tenderer (s) Page 21
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1.34 Sale and Submission of Tender Document

1.3.4.1 Tender document can be viewed from DFCCIL's website www.dfccil.com,
www.ireps.gov.in. Amendment(s) (if any) will be uploaded on DFCCIL website
www.dfccil.com and www.ireps.gov.in only. For submitting the tender, the Tender
documents and amendment(s) can be downloaded from the www.ireps.gov.in by the
registered tenderers only.

1.3.4.2 Clause applicable for tender documents downloaded from Internet

Tenderer/s is free to download tender documents at their own cost, for the purpose of
perusal as well as for using the same as tender document for submitting their offer.
Master copy of the tender document will be available in the office of Chief General
Manager, Dedicated Freight Corridor Corporation of India Limited, C-16,
Khushi Vihar, Patrakar Colony, Mansarovar, Jaipur-302020.After award of the
work, an agreement will be drawn up. The agreement shall be prepared based on the
master copy available in the office of Chief General Manager, Dedicated Freight
Corridor Corporation of India Limited, C-16, Khushi Vihar, Patrakar Colony,
Mansarovar, Jaipur-302020 India and not based on the tender documents submitted
by the Tenderer. In case of any discrepancy between the tender documents
downloaded from the internet and the master copy, later shall prevail and will be
binding on the Tenderers. No claim on this account shall be entertained.
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1.34.3

Cost of Tender documents downloaded from internet

For submitting the tender, the Tender documents and Amendment(s), if any, is/are
available on www.ireps.gov.in and the same can be downloaded and used as tender
documents for submitting the offer. The cost of the tender document is indicated in
NIT. The cost of the tender document shall be deposited through e-payment mode at
www.ireps.gov.in only. In case, the cost of the tender document as detailed above is
not deposited, tender will be summarily rejected.

1.3.4.4 Complete tender documents must be submitted online duly completed in all respect upto

1.3.45

1.3.4.6

1.3.4.7

1.3.4.8

(i)

(i)

(iii)

the scheduled date and time mentioned in the Para 1.1.1 of Notice Inviting E-Tender.
The “Packet-A (TECHNICAL BID)” will be opened on the scheduled day and time on
IREPS. In case the intended date for opening of tenders is declared a holiday, the
tenders will be opened on the next working day at the same time. Any modified date
and time for submission of tenders shall be uploaded on DFCCIL website
www.dfccil.com and www.ireps.gov.in. The detailed procedure of tender opening will
be as per paral.3.5.

Tender Document including, Financial Bid to be downloaded from website
www.ireps.gov.in and then, filled (through digital signature) on the same website and
not to be submitted in hard copy at all. The financial bid (after filling the rates) should
neither be scanned & uploaded, nor, the hard copy of the same should be submitted.

Deleted

Each page of the tender papers is to be digitally signed by the tenderers or such
person/s on his/their behalf that is/are legally authorized to sign for him / them.

Care in Submission of Tenders —

Before submitting a tender, the tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the works, that all conditions liable to be
encountered during the execution of the works are taken into account and that the
quoted rates by tenderer in tender forms are adequate and all- inclusive in item of
Taxes, Duties & Levies etc. in terms of General/Special Conditions of Contract
for the completion of works to the entire satisfaction of the Employer.

Tenderers will examine the various provisions of the Central Goods and Services Tax
Act, 2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union
Territory Goods and Services Tax Act, 2017(UTGST)/respective state’s State Goods
and Services Tax Act (SGST) also, as notified by Central/State Govt & as amended
from time to time and applicable taxes before bidding. Tenders will ensure that full
benefit of Input Tax (ITC) likely to be availed by them is duly considered while
quoting rates.

The successful tenderer who is liable to be registered under
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required
under CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of
contract, without which no payment shall be released to the contractor. The contractor
shall be responsible for deposition of applicable GST to the concerned authority.
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1.3.4.9

Tenders containing erasures and/or alteration of the tender documents are liable to be
rejected. Any correction made by Tenderer(s) in his/their entries must be attested by
him/them.

1.3.4.9.1 All communication between the Employer and the tenderer shall be in writing. For the

1.3.4.10

1.3.4.11

1.3.4.12

135

(@)
(b)

(©)

(d)
i
i
i

purposes of seeking clarification, the Employer's address is:

Chief General Manager , Dedicated Freight Corridor Corporation of India
Limited, C-16, Khushi Vihar, Patrakar Colony, Mansarovar, Jaipur-302020,
India Telephone: +91-141-7196260, Fax number: +91-141-7196200. Electronic mail
address: anuragsharma@dfcc.co.in

Conditional tenders are liable to be rejected straightway. DFCCIL reserves the right to
reject such tenders summarily without assigning any reasons whatsoever. In case
tenderer/s still decides to have conditional offer, all such conditions are required to be
listed separately and shall be supplemented by the details of exact financial
implications, if applicable. DFCCIL will not take cognizance of any other conditions /
variations from the tender stipulations mentioned at any other place in the tender
documents.

The bidder shall submit only one bid in the capacity of an individual or sole proprietor,
partnership firm or company. Violation of this condition is liable to disqualify the tender
in which bidder has participated and EMD of all such tenderers shall stand forfeited.
Withdrawal of Tender: No tender can be withdrawn after scheduled date and time of
submission and during tender validity period.

Opening of Tender:

Tender will be opened at the scheduled date and time mentioned in the Para 1.1.1 of
Notice Inviting E-Tender.
After the opening of tender documents of all the tenderers, these bids shall be
scrutinized and analysed. If found necessary by the Employer, the tenderers shall be
asked to furnish clarifications and the Employer may also hold discussions with the
tenderers after giving due notice. The names of the tenderers whose bid are considered
complete and meet eligibility criteria shall be short listed.
The earnest money of non-qualifying tenderers will be returned back within a
reasonable period.
Bid of the bidders shall be opened through process of e-tendering. The sequence of
opening shall be:

) Cost of Tender Document Details

1) Technical offer- Technical Bid (Packet-A)

il) Financial offer- (On a later date after scrutiny/evaluation of Technical Bid)

(e ‘TECHNICAL BID (Packet- A)’ only of all the tenderers shall be opened and the
contents there of i.e. qualification details shall be read out.

(f)

After the opening of “TECHNICAL BID” (Packet-A) of all the tenderers, these bids

shall be scrutinized and analyzed. If found necessary by the Employer, the tenderers
shall be asked to furnish clarifications and the Employer may also hold discussions with
the tenderers after giving due notice. The names of the tenderers whose bid are
considered complete and meet eligibility criteria shall be shortlisted.
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(9)

1.3.6

1.3.6.1

1.3.6.2

(@)

(b)

(©)

(d)

(€)

The FINANCIAL BID (Packet-B) shall be opened on a subsequent date and time duly
notified well in advance. The Financial bids of only those tenderers shall be opened who
are shortlisted after scrutiny of their Technical bid. The Financial bid of the tenders who
do not qualify during scrutiny of Technical bid shall not be opened. The time of
opening, date and venue shall be advised to qualified tenderers well in advance through
IREPS. The earnest money of non-qualifying tenderers will be returned back within a
reasonable period after completion of results of Technical bid.

Constitution of the Firm:-

The tenderer shall clearly specify whether the tender is submitted on his own
(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV)
|/ Registered Society / Registered Trust / HUF etc. The tenderer(s) shall enclose the
attested copies of the constitution of their concern, and copy of PAN Card along with
their tender. Tender Documents in such cases are to be signed by such persons as
may be legally competent to sign them on behalf of the firm, company, association,
trust or society, as the case may be.

The tenderer shall give full details of the constitution of the Firm /JV/Company and
shall also submit following documents (as applicable), in addition to documents
mentioned above:

Sole Proprietorship Firm:-

(i) An undertaking that he is not blacklisted or debarred by Railways or any other
Ministry / Department of Govt. of India from participation in tender on the date
of opening of bids, either in individual capacity or as a member of the partnership
firm or JV in which he was / is a partner/member. Concealment / wrong
information in regard to above shall make the contract liable for determination
under Clause 62 of the General Conditions of Contract.

HUF:

Q) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting
on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF)
and he has the authority, power and consent given by other members to act on
behalf of HUF.

(i)  An undertaking that the HUF is not blacklisted or debarred by Railways or any
other Ministry / Department of Govt. of India from participation in tender on the
date of opening of bids, either in individual capacity or as a member of the
partnership firm or JV in which HUF was/is a partner/member.
Concealment/wrong information in regard to above shall make the contract liable
for determination under Clause 62 of the General Conditions of Contract.

Partnership Firm:-

The tenderer shall submit documents as mentioned in clause 1.3.34 of the
Preamble & general instructions to Tenderers.

Joint Venture (JV):

The tenderer shall submit documents as mentioned in Clause 1.3.33 of the
Preamble & general instructions to Tenderers.

Company registered under Companies Act 2013:

0] The copies of MOA (Memorandum of Association) / AOA (Articles of
Association) of the company.

(i) A copy of Certificate of Incorporation.
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(f)

@)

(h)

(i)

1)

(k)

(1

(i) A copy of Authorization/Power of Attorney issued by the Company (backed by
the resolution of Board of Directors) in favour of the individual to sign the tender
on behalf of the company and create liability against the company.

(iv)  An undertaking that the Company is not blacklisted or debarred by Railways or
any other Ministry / Department of Govt. of India from participation in tender on
the date of opening of bids, either in individual capacity or as a member of the
partnership firm or JV in which the Company was / is a partner/member.
Concealment / wrong information in regard to above shall make the contract
liable for determination under Clause 62 of the General Conditions of Contract.

LLP (Limited Liability Partnership):

If the tender is submitted on behalf of a LLP registered under LLP Act-2008, the
tenderer shall submit along with the tender:-

Q) A copy of LLP Agreement.

(i) A copy of Certificate of Incorporation.

(i) A copy of Power of Attorney/Authorization issued by the LLP in favour of the
individual to sign the tender on behalf of the LLP and create liability against the
LLP.

(iv)  An undertaking that the LLP is not blacklisted or debarred by Railways or any
other Ministry / Department of Govt. of India from participation in tender on the
date of opening of bids, either in individual capacity or as a member of JV in
which the LLP was / is a member. Concealment / wrong information in regard to
above shall make the contract liable for determination under Clause 62 of the
General Conditions of Contract.

Registered Society & Registered Trust: The tenderer shall submit:

Q) A copy of the Certificate of Registration.

(i) A copy of Deed of Formation.

(iii) A copy of Power of Attorney in favour of the individual to sign the tender
documents and create liability against the Society/Trust.

If it is NOT mentioned in the submitted tender that tender is being submitted on behalf
of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company
etc., then the tender shall be treated as having been submitted by the individual who has
signed the tender.

After opening of the tender, any document pertaining to the constitution of Sole

Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust /
Registered Society / HUF etc. shall be neither asked nor considered, if submitted.
Further, no suo moto cognizance of any document available in public domain (i.e., on
internet etc.) or in Railway’s record/office files etc. will be taken for consideration of the
tender, if no such mention is available in tender offer submitted.

A tender from JV / Partnership firm etc. shall be considered only where permissible as
per the tender conditions.

The Railway will not be bound by any change in the composition of the firm made

subsequent to the submission of tender. Railway may, however, recognize such power of

attorney and changes after obtaining proper legal advice, the cost of which will be
chargeable to the Contractor.

The tenderer whether sole proprietor / a company or a partnership firm / joint venture
(JV) / registered society / registered trust / HUF etc if they want to act through agent or
individual partner(s), should submit along with the tender, a copy of power of attorney
duly stamped and authenticated by a Notary Public or by Magistrate in favour of the
specific person whether he/they be partner(s) of the firm or any other person specifically
authorizing him/them to submit the tender, sign the agreement, receive money, co-
ordinate measurements through contractor’s authorized engineer, witness measurements,
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1.3.6.3

1.3.6.4

1.3.6.5

1.3.7

1.3.8

sign measurement books, compromise, settle, relinquish any claim(s) preferred by the
firm and sign "No Claim Certificate” and refer all or any disputes to arbitration. The
above power of attorney shall be submitted even if such specific person is authorized for
above purposes through partnership deed / Memorandum of Understanding / Article of
Association or such other document, failing which tender is liable to be rejected.

If it is mentioned in the tender submission that it is being submitted on behalf of / by a
sole Proprietorship Firm / Partnership Firm / Joint venture/registered Company etc. but
above-mentioned documents (as applicable) are not enclosed alongwith tender, the
tender shall be summarily rejected.

If it is NOT mentioned in the tender submission that it is being submitted on behalf

of / by a Sole Proprietorship Firm / Partnership Firm / Joint Venture /Registered
company etc., then the tender shall be treated as having been submitted by the
individual who has signed the tender.

After opening of the tender, any document pertaining to the constitution of the Firm/
Joint Venture shall neither be asked nor be entertained / considered by DFCCIL.

A tender from Joint Venture/Partnership Firm etc. shall be considered only where
permissible as per the tender conditions.

The DFCCIL will not be bound by any power of attorney granted by the tenderer or
by changes in the composition of the Firm made subsequent to the submission of
tender. It may, however, recognize such power of attorney and changes after
obtaining proper legal advice.

Validity of Tender:-

Tenderer shall keep his offer open for a minimum period of 120 days from the date
of opening of the tender or as mentioned in the Tender Notice.

Earnest Money:-

For the subject tender, the Earnest Money deposit shall be Rs. 17,23,300.00 and shall be
governed below. In case the Earnest Money Deposit for the tender is applicable, the
below instructions shall be applicable

@ The tenderer shall be required to deposit earnest money with the tender for the due
performance with the stipulation to keep the offer open till such date as specified in the
tender, under the conditions of tender. The earnest money shall be as under : Value of
the Work Earnest Money Deposit (EMD)

For works estimated to cost up 2% of the estimated cost of the work

to Rs. 1 Crore

For works estimated to cost Rs. 2 lakh plus %% (half percent) of the

more than Rs. 1 crore excess of the estimated cost of work beyond
Rs. 1 crore subject to a maximum of Rs. 1
crore
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Note :

(b)

(©)

(d)

(€)

(f)

(9)

(a) The earnest money shall be rounded off to the nearest Rs. 100. This earnest money
shall be applicable for all modes of tendering.

(b) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as
‘Startups’ shall be exempted from payment of earnest money deposit detailed
above.

(c) 100% Govt. owned PSUs shall be exempted from payment of earnest money
deposit detailed above.

(d) Labour Cooperative Societies shall deposit only 50% of above earnest money
deposit detailed above.

It shall be understood that the tender documents have been issued to the tenderer and
the tenderer is permitted to tender in consideration of stipulation on his part, that after
submitting his tender he will not resile from his offer or modify the terms and conditions
thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or
comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to
the DFCCIL.

If his tender is accepted this earnest money mentioned in sub clause (a) above will be
retained as part security for the due and faithful fulfillment of the contract in terms of
Clause 16 of the Standard General Conditions of Contract. The Earnest Money of other
Tenderers shall, save as herein before provided, be returned to them, but the DFCCIL
shall not be responsible for any loss or depreciation that may happen thereto while in
their possession, nor be liable to pay interest thereon.

The Earnest Money shall be deposited through e-payment gateway or as mentioned in
tender documents

The tender must be accompanied by a sum of Rs. 17,23,300.00 as Earnest Money
deposited through e-payment gateway or as mentioned in tender documents, failing
which the tender shall not be considered. Any firm recognized by Department of
Industrial Policy and Promotion (DIPP) as ‘Startups’ (on submission of Registration
Certificate issued by appropriate authority) and 100% Govt. owned PSUs shall be
exempted from payment of Earnest Money. Labour Cooperative Societies shall deposit
only 50% of the earnest money.

The Tenderer(s) shall keep the offer open for a minimum period of 45 days (in case of
two packet system of tendering 60 days) from the date of opening of the Tender. It is
understood that the tender documents have been issued to the Tenderer(s) and the
Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their
part that after submitting his / their tender subject to the period being extended further, if
required by mutual agreement from time to time, he will not resile from his offer or
modify the terms and conditions thereof in a manner not acceptable to the CGM,
DFCCIL, Should the Tenderer fail to observe or comply with the foregoing stipulation,
the amount deposited as Earnest Money for the due performance of the above
stipulation, shall be forfeited to the DFCCIL.

If his tender is accepted the earnest money (If Applicable) mentioned in sub clause
above will be retained as part security for the due and faithful fulfillment of the contract
in terms of Clause 16 of the Standard General Conditions of Contract. The Earnest
Money of other Tenderers shall, save as herein before provided, be returned to them, but
the DFCCIL shall not be responsible for any loss or depreciation to the Earnest Money
that may happen thereto while in their possession, nor be liable to pay interest thereon.
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(h)

In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards
full Security Deposit, the DFCCIL shall return the Earnest Money so retained to the

Contractor.

1.3.9 Execution of Contract Agreement:-

1.3.10

1.3.11

1.3.12

The successful tenderer, whose tender has been accepted by the competent authority of
DFCCIL, will be informed by the DFCCIL though a Letter of Acceptance (LoA).
Letter of Acceptance after it is signed by the Contractor in token of his acceptance shall
constitute a legal and binding contract between DFCCIL and the contractor till such
time the contract agreement is signed.

The Tenderer whose tender is accepted shall be required to appear in person at the
office of Chief General Manager, Dedicated Freight Corridor Corporation of India
Limited, C-16, Khushi Vihar, Patrakar Colony, Mansarovar, Jaipur-302020
India or if a firm or corporation, a duly authorized representative shall so appear and
execute the contract agreement within 30 days after notice that the contract has been
awarded to him. Failure to do so shall constitute a breach of the agreement affected by
the acceptance of the tender in which case the full value of the earnest money
accompanying the tender shall stand forfeited without prejudice to any other rights or
remedies.

In the event of any tenderer whose tender is accepted refuses to execute the contract
agreement as here in before provided, DFCCIL may determine that such tenderer has
abandoned the contract and there upon his tender and acceptance thereof shall be
treated as cancelled and DFCCIL shall be entitled to forfeit the full amount of the
Earnest Money.

Security Deposit on Acceptance of Tender:

The security deposit / rate of recovery / mode of recovery on acceptance of tender
shall be as per the Para 16(1) to 16(3) Of General Conditions of Contract (GCC).

Tenderer’s Address

The tenderer should state in the tender his postal address legibly and clearly.
Any communication sent in time, to the tenderer by post at his said address shall be
deemed to have reached the tenderer duly and in time. Important documents should be
sent by registered post.

Right of DFCCIL to Deal with Tenders

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or
works or to invite open or limited tenders and when tenders are called to accept a
tender in whole or in part or to reject any tender or all tenders without
assigning reasons for any such action.

(@) The authority for the acceptance of the tender will rest with the DFCCIL. It shall
not be obligatory on the said authority to accept the lowest tender or any other
tender and no tenderer(s) shall demand any explanation for the cause of rejection
of his/their tender nor the DFCCIL undertake to assign reasons for declining to
consider or reject any particular tender or tenders.
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1.3.13(i) Eligibility Criteria

(A): Technical Eligibility Criteria

Criteria Compliance Documents
Requirement
Requirement Single Joint Submission
Entity | Venture Requirements
(i) | The tenderer AV firm (as per clause no. | Must As per | The tenderer shall
1.3.33.15.1 of Preamble & general instructions to | meet clause submit the
Tenderers) must have satisfactorily completed any | require | no. completion
of the following during last 7 years, ending last | ment 1.3.33.1 | certificates
day of month previous to the one in which tender 5.1 certified
is invited.:- Preambl | completion
e Three similar works each costing not less than e & | certificates  from
the amount equal to 30% of advertised value of general | the client(s) and or
the tender, instructi | Photocopies ~ of
o Or ] ons to | original certificates
e Two similar works each costing not less than the Tenderer | of client.
amount equal to 40% of advertised value of the s)
tender,
Or
e One similar works each costing not less than the
amount equal to 60% of advertised value of the
tender.
Note:- Definition of Similar work i.e Total Proof of the said
quantum of supply ,fabrication and erection of quantum of ~work
structural steel work executed for such RUB cover must  shall  be
sheds works should be minimum 1320 MT during submitted
last 7 vyears executed for IR, NHAI, State
Highway, Regional Railway, Expressway, Airport
(Commercial/Defense), DFCCIL etc.
Note:

1. Value of completed work done by a member in an earlier JV Firm shall be reckoned only
to the extent of the concerned member’s share in that JV firm for the purpose of satisfying
his / her compliance to the above mentioned technical eligibility criteria in the tender
under consideration.

2. In case the tenderer/s is a partnership firm, the work experience shall be in the name of
partnership firm only.

3. Completion certificate from Govt. organization /PSUs/Public Limited Company will be
accepted. The certificate from Private individual/Private Company for whom such works
are executed shall not be accepted.

4. For Technical Eligibility Criterion 1.3.13 (i) A(i), value of completed work done by a
member in an earlier JV Firm shall be reckoned only to the extent of the concerned
member’s share in that JV firm for the purpose of satisfying his / her compliance to the
above mentioned technical eligibility criteria in the tender under consideration.

5. Work experience certificate from private individual shall not be considered. However, in
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addition to work experience certificates issued by any Govt. Organisation, work
experience certificate issued by Public listed company having average annual turnover of
Rs 500 crore and above in last 3 financial years excluding the current financial year, listed
on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least
5 years prior to the date of opening of tender, shall also be considered provided the
work experience certificate has been issued by a person authorized by the Public listed

company to issue such certificates.

6. In case tenderer submits work experience certificate issued by public listed company, the
tenderer shall also submit along with work experience certificate, the relevant copy of
work order, bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and copy of final/last
bill paid by company in support of above work experience certificate.

(B): Financial Eligibility Criteria

of advertised value of tender.

The tenderers shall submit Certificates
to this effect which

may be an attested Certificate from the
concerned department / client or
Audited Balance Sheet duly certified by
the Chartered Accountant/Certificate
from  Chartered  Accountant duly
supported by Audited Balance Sheet.

instructions
to
Tenderers)

Criteria Compliance Documents
Requirement Single Joint Submission
Entity Venture Requirements

The tenderer must have received | Must Must meet | TDS certificates/Audited
contractual payments received by the | meet requirement | balance  sheets and or
tenderer/ JV firm (As per clause | requirem | (As per Photocopies of TDS
1.3.33.15.2 of Preamble & general | ent clause certificates /Audited Balance
instructions to Tenderers) in the 1.3.33.15.2 | sheets clearly indicating the
previous three financial year and the of contractual amount received
current financial year up to the date of Preamble & | duly certified by the Chartered
Inviting of tender shall be at least 150% general Accountant/Certificate from

Chartered Accountant duly
supported by Audited Balance
Sheet Client certificate from
other than Gowvt
Organization should be duly
supported by  Form
16A/26AS generated through
TRACES of Income Tax
Department of India.

Note:
partnership firm only.

In case the tenderer/s is a partnership firm, the turnover etc. shall be in the name of

1. Contractual payments received by a Member in an earlier JV firm shall be reckoned
only to extent of the concerned member’s share in that JV Firm for the purpose of
satisfying compliance of the above mentioned financial eligibility criteria in

tender for considerations.

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to
the one in which tender is invited, but completed in last 07 (seven) years, ending last
day of month previous to the one in which tender is invited, the completed work shall
be considered for fulfillment of credentials.

3. If awork is physically completed and completion certificate to this extent is issued by
the concerned organization but final bill is pending, such work shall be considered for

fulfillment of credentials.

4. If a part or a component of work is completed but the overall scope of contract is not
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completed, this work shall not be considered for fulfillment of technical credentials
even if the cost of part completed work/component is more than required for
fulfillment of credentials.

5. In case a work is considered similar in nature for fulfillment of technical credentials,
the overall cost of that work including PVVC amount if any shall be considered and no
separate evaluation for each component of that work shall be made to decide
eligibility.

6. The value of final bill including PVC amount-if paid, or otherwise in case final bill is
pending the contract cost in last approved variation statement plus PVVC amount paid or
cumulative amount paid up to last on-account bill including PVC amount and statutory
deductions whichever is less, shall be considered as the completion cost of work.

7. In case of newly formed partnership firm, the credentials of individual partners from
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous
partnership firm(s), shall be considered only to the extent of their share in previous
entity on the date of dissolution / split and their share in newly formed partnership
firm. For example, a partner A had 30% share in previous entity and his share in
present partnership firm is 20%. In the present tender under consideration, the
credentials of partner A will be considered to the extent of 0.3*0.2*value of the work
done in the previous entity. For this purpose, the tenderer shall submit along with his
bid all the relevant documents which include copy of previous partnership deed(s),
dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of
partnership firm(s) etc.

8. In case of existing partnership firm, if any one or more partners quit the partnership
firm, the credentials of remaining partnership firm shall be re-worked out i.e., the
quitting partner(s) shall take away his credentials to the extent of his share on the date
of quitting the partnership firm (e.g. in a partnership firm of partners A, B & C having
share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C
quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For
this purpose, the tenderer shall submit along with his bid all the relevant documents
which include copy of previous partnership deed(s), dissolution deed(s) and proof of
surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.

9. In case of existing partnership firm if any other partner(s) joins the firm, the credentials
of partnership firm shall get enhanced to the extent of credentials of newly added
partner(s) on the same principles as mentioned in item 6 above. For this purpose, the
tenderer shall submit along with his bid all the relevant documents which include copy
of previous partnership deeds, dissolution/splitting deeds and proof of surrender of
PAN No.(s) in case of dissolution of partnership firm etc.

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B
partner cannot use credentials of partnership firm of A&B partners in any other
partnership firm or propriety firm without leaving partnership firm of A&B partners.

11. In case a partner in a partnership firm is replaced due to succession as per succession
law, the proportion of credentials of the previous partner will be passed on to the
successor.

12. If the percentage share among partners of a partnership firm is changed, but the
partners remain the same, the credentials of the firm before such modification in the
share will continue to be considered for the firm as it is without any change in their
value. Further, in case a partner of partnership firm retires without taking away any
credentials from the firm, the credentials of partnership firm shall remain the same as it
is without any change in their value.

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm
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“P” or partner in some other partnership firm “AX”, credentials of A in propriety firm
“P” or in other partnership firm “AX” earned after the date of becoming a partner of
the firm AB shall not be added in partnership firm AB.

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above
lines similar to a partnership firm.

15. In case company A is merged with company B, then company B would get the
credentials of company A also.]

1.3.13 (ii) Bid Capacity:- The tender/technical bid will be evaluated based on bid capacity
formula detailed as proform no. 23. Bid capacity of JV firm shall be evaluated as per
clause 1.3.33.15.3 of Preamble & general instructions to Tenderers.

Note:

(@) The Tenderer(s) shall furnish the details of existing commitments and balance amount
of ongoing works with tenderer as per Form 23A for statement of all works in progress
and also the works which are awarded to tenderer but yet not started upto the date of
inviting of tender. In case of no works in hand, a ‘NIL’ statement should be furnished.
This statement should be submitted duly verified by Chartered Accountant.

(b) In case of JV, the tenderer(s) must furnish the details of existing commitments and
balance amount of ongoing works with each member of JV as per Form 23A of
Railway for statement of all works in progress and also the works which are awarded
to tenderer but yet not started upto the date of inviting of tender. In case of no works in
hand, a ‘NIL’ statement should be furnished. This statement should be submitted duly
verified by Chartered Accountant.

(c) Value of a completed work/work in progress/work awarded but yet not started
for a Member in an earlier JV shall be reckoned only to the extent of the concerned
member's share in that JV for the purpose of satisfying his/her compliance to the
above mentioned bid capacity in the tender under consideration.

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as
JV’s “bid capacity”.

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his
offer shall be considered as incomplete and will be rejected summarily.

(f) The available bid capacity of tenderer shall be assessed based on the details submitted
by the tenderer. In case, the available bid capacity is lesser than estimated cost
of work put to tender, his offer shall not be considered even if he has been found
eligible in other eligibility criteria/tender requirement.

1.3.13 (iii) Credentials of Tenderer

The tenderer shall provide satisfactory evidence in support of their technical and
financial eligibility, which are acceptable to DFCCIL, as follows:

(@) For Technical eligibility criteria, the details will be submitted in Form No. 2A along
with supporting documents.

(b) For Financial eligibility criteria, the details will be submitted in Form No. 2B along with
supporting documents.

The following will be applicable for evaluating the eligibility, the tenderer shall be
considered disqualified/in-eligible If:
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The Tenderer or any of its partners and/or subcontractors included in the tender has been
banned for business with Ministry of Railways/DFCCIL along with any of its attached
and subordinate offices through an order issued by Ministry of Railways as per
list available on Website (http://www.indianrailways.gov.in/railwayboard) of Railway
Board pertaining to banning of Business, with the banning being valid as on the date of
submission the Tender.

The Tenderer or any of its partners has suffered bankruptcy / insolvency or it is in the
process of winding-up or there is a case of insolvency pending before any Court on the
deadline of submission of application.

For the purposes of conversion of foreign currency to Indian rupees (INR) Bank Currency
(BC) selling exchange rates as published by State Bank of India on the date 28 days prior
to date of submission of tender shall be used. For few of the currencies where BC selling
rates are not published by SBI or reserve bank of India, the exchange rate may be
obtained from website-  http://www.oanda.com/currency/historical-rates  or
http://www.xe.com.

For the purpose of evaluation of proposals, all values given in INR in eligible
qualification criteria and the values provided by the applicants in the proposal in the
currencies other than INR shall be converted into one i.e. INR as per exchange rate
mentioned in para (vi) above.

1.3.13 (iv) System of Verification of Tenderer’s Credential:

1.

For the works tenders, it has been decided to adopt the certificate based (Form self-
attested is required. Signature, Stamp on Each Page). The tenderer shall submit along
with the tender document, documents in support of his/their claim to fulfill the legibility
criteria as mentioned in the tender document. Each page of the copy of
documents/certificates in support of certificates submitted by the tenderer shall be self—
attested/ digitally signed by the tenderer or authorized representative of the tendering
firm. Self —attestation shall include signature, stamp and date (on each page).

The tenderers shall submit a certificate stating that they are not liable to be
disqualified and all their statements/documents submitted along with bid are true and

factual. Standard format of the certificate to be submitted by the bidder is enclosed
as Form-22. Non submission of a certificate (Form No. 22) by the bidder shall result in
summary rejection of his/their bid. And it shall be mandatorily incumbent upon the
tenderer to identify, state and submit the supporting documents duly self-attested by
which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. It
will not be obligatory on the part of Tender Committee to scrutinize beyond the
submitted document of tenderer as far as his qualification for the tender is concerned.

The DFCCIL reserves the right to verify all statements, information and documents
submitted by the bidder in his tender offer, and the bidder shall, when so required by the
DFCCIL, make available all such information, evidence and documents as may be
necessary for such verification. Any such verification or lack of such verification, by the
DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will it
affect any right of the DFCCIL

Thereunder. In case of any wrong information submitted by tenderer, the contract
shall be terminated, Earnest Money Deposit (EMD), Performance (PG) and Security
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Deposit (SD) of contract forfeited and agency barred for doing business on entire
DFCCIL 5(five) years.

1.3.14

1.3.15

1.3.16

1.3.17

1.3.18

1.3.19

1.3.20
13.21

1.3.22

Period of Completion

The entire work is required to be completed in all respects within 12 months (Twelve
months) from the date of issue of the acceptance letter. Time is the essence of contract.
The contractor shall be required to maintain steady and regular progress to the
satisfaction of the Engineer to ensure that the work will be completed in all respects
within the stipulated time.

Pre-Bid Meeting

A pre-bid meeting has been planned for the purpose of seeking clarification on
04.03.2022 at the Office of the Chief General Manager, Dedicated Freight Corridor
Corporation of India Ltd.C-16, Khushi Vihar, Patrakar Colony, Mansarovar, Jaipur -
302020. Tel: 0141-7196245, 0141-7196241, Website: www.dfccil.com.

If the Tenderer/s deliberately gives any wrong information about credentials /
documents in his/their tenders and thereby create(s) circumstances for acceptance of
his/their tender, DFCCIL reserves the right to reject such tender at any stage, besides,
shall suspend business with such tenderer. The EMD of such tenderers shall also be
forfeited.

Quantum of work and materials:
The indicative schedule of quantities of various items of works is included in Form —
3& 4 of the tender documents

Employer not bound to accept any tender:

The employer shall not be bound to accept the lowest or any tender or to assign any
reason for non-acceptance or rejection of a tender. The employer reserves the right to
accept any tender in respect of the whole or any portion of the work specified in the
tender papers or to reduce the work or to accept any tender for less than the tendered
quantities without assigning any reason whatsoever.

Schedule of Prices

The Summary of prices and schedule of prices has been attached in the Financial BID.

Performance Guarantee: Refer relevant clause of GCC.

the tenderer shall furnish information for making payment through ECS/ NEFT / RTGS
(Tender Form No. 8 placed at Part IV of the tender documents).

Negotiation:

Should DFCCIL decide to negotiate with a view to bring down the rates, the tenderer
called for negotiations should furnish the following form of declaration before

commencement of negotiations?
USSR Do declare that in the event of failure of

contemplated negotiations relating to Tender NO........ccccovviiiiiiiiiiiee e, dated
............................ my original tender shall remain open for acceptance on its original

terms and conditions,”
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1.3.23  Site Inspection:

Tenderers are requested to inspect the site and carry out careful examination to satisfy
them as to the nature of work involved and facilities available at the site. They should
note carefully all the existing structures and those under construction through other
agencies. They should also study the suitability of utilizing the different equipment
and the machinery that they intend to use for the execution of the work. The tenderers
should also select suitable sites for the purpose of locating their store yard,
laboratory, staff quarters etc.

1.3.24 No form C & D shall be issued to the contractor for this work.

1.3.25 Preliminary examination of bids

a) The DFCCIL shall examine the bids to determine whether they are complete,
whether any computational errors have been made, whether the documents have been
properly signed and whether the bids are generally in order.

b) Arithmetical errors shall be rectified on the following basis if found. If there is a
discrepancy between the unit price and the total price, which is obtained by multiplying
the unit price and quantity, or between subtotals and the total price, the unit or subtotal
price shall prevail, and the total price shall be corrected.

c) The rates should be quoted in figures as well as in words. If there is variation between
rates quoted in figures and in words, the rate quoted in ‘words’ shall be taken as correct. If
more than one or improper rates are tendered for the same item, the tender is liable to be
rejected.

d) Prior to the detailed evaluation, DFCCIL shall determine whether each bid is of
acceptable quality, is generally complete and is substantially responsive to the bidding
documents. For purposes of this determination, a substantially responsive bid is one that
conforms to all the terms, conditions and specifications of the bidding documents
without material deviations, objections, conditionality or reservation. A material
deviation, objections, conditionality or reservation is one:

a. That affects in any substantial way the scope, quality or Performance of the
contract.
b. That limits in any substantial way, inconsistent with the bidding

documents, the DFCCIL’s rights or the successful Bidder’s obligations
under the contracts; or

C. Whose rectification would unfairly affect the competitive position of other
Bidders who are presenting substantially responsive bids.

e) Ifabid is not substantially responsive, it shall be rejected by the DFCCIL.

f) In case of tenders containing any conditions or deviations or reservations about
contents of tender document. DFCCIL can summarily reject such tender.

1.3.26 Evaluation and comparison of tenders
In case of open tenders, bids, which are determined as substantially responsive,
shall be evaluated based on criteria as given in Eligibility Criteria” and as given in
Notice Inviting E-Tender. The tenderer must submit all necessary authentic data
with necessary supporting certificates of the various items of evaluation criteria failing
which his tender is liable to be rejected.
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1.3.27

Canvassing
No tenderer is permitted to canvass to DFCCIL on any matter relating to this tender. Any
tenderer found doing so may be disqualified and his bid may be rejected.

1.3.28 Award of Contract

1. DFCCIL shall notify the successful tenderer in writing by a Registered
Letter/Courier/Speed Post/Email or through bearer that his tender has been accepted.

2. Letter of Acceptance after it is signed by the Contractor in token of his
acceptance shall constitute a legal and binding contract between DFCCIL and the
contractor till such time the contract agreement is signed.

1.3.29 Understanding and Amendments of Tender Documents:

1. The bidder must own all responsibilities and bear all cost for obtaining all the information
including risks, contingencies & other circumstances in execution of the work. It shall
also carefully read and understand all its obligations & liabilities given in tender
documents.

2. The bidder is advised to visit and examine the site where the work is to be executed and
its surroundings or other areas as deemed fit by the bidder and should obtain at his own
cost all information that may be necessary for preparing the bid and execution of the
contract. The cost of visiting the site and collecting relevant data shall be at the bidder’s
own expenses. It is a condition of the tender that the tenderer is deemed to have visited
the site and satisfied himself with all the conditions prevailing including any difficulties
for executing the work.

3. At any time prior to the deadline for submission of bids, DFCCIL may for any reason
whether at its own initiative or in response to any request by any prospective bidder
amend the bidding documents by issuing Amendment, which shall be part of the Tender
documents.

4.  DFCCIL may at its discretion extend the deadline for submission of the bids at any time
before the time of submission of the bids.

1.3.30 Provision for medium & small enterprises (MSE):
As mandated by Railway Board Letter No. 2010/RS (G)/363/1 dated 05.07.2012 (RBS
No. 4/2012), in compliance to public procurement policy, following provisions are
included for Medium & Small Enterprises (MSE) in the tender document

1. Tender sets shall be provided free of cost to MSEs registered with the listed agencies for
the item tendered.

2. MSEs registered with the listed agencies for the item tendered will be exempted from
payment of Earnest Money.

3. (I) MSEs who are interested in availing themselves of these benefits will enclose with
their offer the proof of their being MSE registered with any of the agencies mentioned in
the notification of Ministry of MSME indicated below:

(i) District industries Centres
(i) Khadi and Village Industries Commission
(iii) Khadi and Village Industries Board
(iv) Coir Board
(v) National Small Industries Corporation
(vi) Directorate of Handicraft and Handloom
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(vii) Any other body specified by Ministry of MSME.

(1) The MSEs must also indicate the terminal validity date of their registration.

Falling (I) & (Il) above, such offers will not be liable for consideration of

benefits detailed in MSE notification of Government of India dated 23.03.2012.

Definition of MSEs owned by SC/ST is as give below:

Q) In case of proprietary MSE, proprietors (s) shall be SC/ST.

(i) In case of partnership MSE, the SC/ST partners shall be holding at least 51%
Shares in the unit.

(iii)  In case of Private Limited Companies at least 51% share shall be held by SC/ST
Promoters.

All bidders registered under Micro, Small and Medium Enterprises (MSMESs) shall have

to satisfy the eligibility criteria at par with other bidders. There shall not be any relaxation

in eligibility criteria/tender process or other tender requirements and L-1 price.

The above facilities shall not be applicable for the items for which they are not registered.

The tenderer (s) shall submit copy of current and valid MSMEs registration certificate

inclusive of all the pages showing the category of entrepreneur — whether the registered

firm is owned by General or SC/ST entrepreneurs, monetary limit of their registration for

the items tendered to avail the benefits under the policy. The MSMEs shall also submit a

copy of “Entrepreneur’s Memorandum (Part-II)” of the concerned district centre where

the unit is established.

Registration of Udyog Aadhar Memorandum (UAM): All Micro, Small and

Medium Enterprises (MSMEs) bidders are required to declare UAM Number on

CPPP /www. ireps.gov.in failing which such bidders will not be able to enjoy the

benefits as per Public Procurement Policy for tenders invited electronically through

CPPP /www. ireps.gov.in

1.3.31 Deleted
1.3.32 Employment/Partnership etc. of Retired Railway Employees:

(a) Should a tenderer

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before
his retirement, whether in the executive or administrative capacity or whether
holding a pensionable post or not, in the Engineering or any other department of any of
the railways owned and administered by the President of India for the time being, OR

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have
as one of its partners a retired Engineer of the gazetted rank or any other gazetted officer
working before his retirement, OR

iii) being an incorporated company have any such retired Engineer of the gazetted rank or
any other gazetted officer working before his retirement as one of its directors ,AND

in case where such Engineer or officer had not retired from government service at least 1
year prior to the date of submission of the tender , THEN

the tenderer will give full information as to the date of retirement of such Engineer or
gazetted officer from the said service and as to whether permission for taking
such contract, or if the Contractor be a partnership firm or an incorporated company, to
become a partner or director as the case may be, has been obtained by the tenderer or the
Engineer or officer, as the case may be from the President of India or any officer, duly
authorized by him in this behalf, shall be clearly stated in writing at the time of submitting
the tender.
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(b) In case, upon successful award of contract, should a tenderer depute for execution of the
works under or to deal matters related with this contract, any retired Engineer of gazette
rank or retired gazetted officer working before his retirement in the Engineering or any
other department of any of the railways owned and administered by the President of India
for the time being, and now in his employment, then the tenderer will ensure that retired
Engineer or retired gazetted officer had retired from government service at least 1 year
GCC July 2020 20 prior to the date of his employment with tenderer and in case he had
retired from service within a year then he possesses the requisite permission from the
President of India or any officer, duly authorized by him in this behalf, to get associated
with the tenderer.

(© Should a tenderer or Contractor being an individual, have member(s) of his family or in
the case of partnership firm/ company / joint venture (JV) / registered society / registered
trust etc. one or more of his partner(s)/shareholder(s) or member(s) of the family
of partner(s)/shareholder(s) having share of more than 1% in the tendering entity
employed in gazetted capacity in the Engineering or any other department of the railway,
then the tenderer at the time of submission of tender, will inform the authority inviting
tenders the details of such persons.

Note:- If information as required above has not been furnished, contract is liable to be
dealt in accordance with provision of clause 62 of Standard General Condition of contract.

JOINT VENTURE (JV) FIRMS IN WORKS TENDERS

1.3.33 Participation of Joint Venture (JV) in Works Tender: This Clause shall be applicable
for works tenders wherein tender documents provide for the same.

1.3.33.1 Separate identity/name shall be given to the Joint Venture.

1.3.33.2 Number of members in a JV shall not be more than three, if the work involves
only one department (say Civil or S&T or Electrical or Mechanical) and shall not be
more than five, if the work involves more than one Department. One of the members of
the JV shall be its Lead Member who shall have a majority (at least 51%) share of
interest in the JV. The other members shall have a share of not less than 20% each in case
of JV with upto three members and not less than 10% each in case of JV with more
than three members. In case of JV with foreign member(s), the Lead Member has to
be an Indian firm/company with a minimum share of 51%.

1.3.33.3A member of JV shall not be permitted to participate either in individual capacity
or as a member of another JV in the same tender .

1.3.33.4 The tender form shall be purchased and submitted only in the name of the JV and not in
the name of any constituent member. The tender form can however be submitted by
JV or any of its constituent member or any person authorized by JV through
Power of Attorney to submit tender.

1.3.33.5 Earnest Money Deposit (EMD) shall be deposited by JV or authorized person of JV
through e- payment gateway or as mentioned in tender document.

1.3.33.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on
a stamp paper, shall be submitted by the JV along with the tender. The complete details
of the members of the JV, their share and responsibility in the JV etc. particularly with
reference to financial, technical and other obligations shall be furnished in the MoU.
(The MoU format for this purpose shall be finalized by the Railway in consultation with
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their Law Branch and shall be enclosed along with the tender).
1.3.33.7 Once the tender is submitted, the MoU shall not be modified / altered / terminated during

the validity of the tender. In case the tenderer fails to observe/comply with this stipulation,
the full Earnest Money Deposit (EMD) shall be liable to be forfeited.

1.3.33.8 Approval for change of constitution of JV shall be at the sole discretion of the Railway.
The constitution of the JV shall not be allowed to be modified after submission of the
tender bid by the JV, except when modification becomes inevitable due to succession
laws etc., provided further that there is no change in qualification of minimum
eligibility criteria by JV after change of composition. However, the Lead Member
shall continue to be the Lead Member of the JV. Failure to observe this requirement
would render the offer invalid.

1.3.33.9 Similarly, after the contract is awarded, the constitution of JV shall not be allowed to be
altered during the currency of contract except when modification become inevitable due
to succession laws etc. and minimum eligibility criteria should not get vitiated.
Failure to observe this stipulation shall be deemed to be breach of contract with all
Consequential penal action as per contract conditions.

1.3.33.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by
the JV as per tender conditions. All the Guarantees like Performance Guarantee,
Bank Guarantee for Mobilization Advance, Machinery Advance etc. shall be accepted
only in the name of the JV and no splitting of guarantees amongst the members of the JV
shall be permitted.

1.3.33.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been
awarded,with  the same shareholding pattern as was declared in the MOU/JV
Agreement submitted along with the tender, shall be got registered before the Registrar
of the Companies under "The Companies Act -2013' (in case of Company) or before
the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case of
Partnership Firm) or under 'The LLP Act 2008’ (in case of LLP). A separate PAN shall
be obtained for this entity. The documents pertaining to this entity including its PAN
shall be furnished to the Railways before signing the contract agreement for the work.
In case the tenderer fails to observe/comply with this stipulation within 60 days of issue of
LOA, contract is liable to be terminated. In case contract is terminated railway shall
be entitled to  forfeit the full amount of the Earnest Money Deposit and other dues
payable to the Contractor under this contract. The entity so registered, in the
registered documents, shall have, inter-alia, following Clauses:

1.3.33.11.1 Joint And Several Liability - Members of the entity to which the contract is awarded,
shall be jointly and severally liable to the Railway for execution of the project in
accordance with General and Special Conditions of Contract. The members of the entity
shall also be liable jointly and severally for the loss, damages caused to the Railways
during the course of execution of the contract or due to non-execution of the contract or
part thereof.

1.3.33.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the
contract including the period of extension, if any and the maintenance period after
the work is completed.

1.3.33.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and
interpreted in accordance with Indian Laws.

1.3.33.12 Authorized Member - Joint Venture members in the JV MoU shall authorize one of
the members on behalf of the Joint Venture to deal with the tender, sign the agreement or
enter into contract in respect of the said tender, to receive payment, to witness
joint measurement of work done, to sign measurement books and similar such action in
respect of the said tender/contract. All notices/correspondences with respect to the
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contract would be sent only to this authorized member of the JV.

1.3.33.13 No member of the Joint Venture shall have the right to assign or transfer the interest
right or liability in the contract without the written consent of the other members and that
of the Railway in respect of the said tender/contract.

1.3.33.14 Documents to be enclosed by the JV along with the tender:

1.3.33.14.1 In case one or more of the members of the JV is/are partnership firm(s),
following documents shall be submitted:
Q) A notarized copy of the Partnership Deed,

(i) A copy of consent of all the partners or individual authorized by partnership firm,
to enter into the Joint Venture Agreement on a stamp paper.

(iii)) A notarized or registered copy of Power of Attorney in favour of the individual to
sign the MOU/JV Agreement on behalf of the partnership firm and create liability
against the firm.

1.3.33.14.2 In case one or more members is/are HUF, the following documents shall be
enclosed:

Q) A copy of notarized affidavit on Stamp Paper declaring that he who is signing the
affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family
(HUF) and he has the authority, power and consent given by other members to act
on behalf of HUF.

1.3.33.14.3 In case one or more members of the JV is/are companies, the following documents
shall be submitted:

Q) A copy of resolutions of the Directors of the Company, permitting the company to
enter into a JV agreement.

(i)  The copies of MOA (Memorandum of Association) / AOA (Articles of
association) of the company.

(iii)  Acopy of Certificate of Incorporation.

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company
(backed by the resolution of Board of Directors) in favour of the individual to
sign the tender, sign MOU/JV agreement on behalf of the company and
create liability against the company.

1.3.33.14.4 All the Members of JV shall certify that they are not blacklisted or debarred by

Railways or any other Ministry / Department of the Govt. of India from

participation in tenders/contract on the date of opening of bids either in their individual

capacity or as a member of the JV in which they were/are members.
1.3.33.14.5 All other documents in terms of explanatory notes in clause 1.3.13 Preamble &
General Instruction to tenderer.

1.3.33.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of
the JV shall be adjudged based on satisfactory fulfillment of the following criteria:

1.3.33.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder):-

@ For Works without composite components
The technical eligibility for the work as per para 1.3.13.(i). A Preamble &
General Instruction to tenderer above, shall be satisfied by either the ‘JV in its
own name & style’ or ‘any member having min 26% share’. Each other member
of JV shall have technical capacity of minimum 10% of the cost of work i.e., each
JV member must have satisfactorily completed during the last 07 (seven) years,
ending last day of month previous to the one in which tender is invited, one similar
single work for a minimum of 10% of advertised value of the tender.

(b) For works with composite components
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(i)

1.3.33.15.2

1.3.33.15.3

The technical eligibility for each component of work as per para 1.3.13.(i). A
Preamble & General Instruction to tenderer, shall be satisfied by either the ‘JV in
its own name & style’ or ‘any member of JV having min 26% share’. Each other
member of JV shall have technical capacity of minimum 10% of the cost of any
component of work i.e., each JV member must have satisfactorily completed
during the last 07 (seven) years, ending last day of month previous to the one in
which tender is invited, one similar single work for a minimum of 10% of cost of
any component of work.
OR

The technical eligibility for major component of work as per para 1.3.13.(i).A
Preamble & General Instruction to tenderer, shall be satisfied by either the ‘JV in
its own name & style’ or ‘any member of JV having min 26% share’ and technical
eligibility for other components of work as per para 1.3.13.(i)).A Preamble &
General Instruction to tenderer, shall be satisfied by either the ‘JV in its own
name & style’ or ‘any member of the JV’. Each other member of JV shall have
technical capacity of minimum 10% of the cost of any component of work. i.e.,
each JV member must have satisfactorily completed during the last 07
(seven) years, ending last day of month previous to the one in which tender is
invited, one similar single work for a minimum of 10% of cost of any component
of work.

Note for Clause 65.15.1

(@) The Major component of the work for this purpose shall be the component of
work having highest value. In cases where value of two or more component of
work is same, any one work can be classified as Major component of work.

(b) Value of a completed work done by a Member in an earlier JV shall be
reckoned only to the extent of the concerned member's share in that JV for the
purpose of satisfying his/her compliance to the above mentioned technical
eligibility criteria in the tender under consideration.

Financial Eligibility Criteria

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para
1.3.13.(1).B Preamble & General Instruction to tenderer. The “financial capacity”
of the lead partner of JV shall not be less than 51% of the financial eligibility
criteria mentioned at para 1.3.13.(i).B Preamble & General Instruction to
tenderer.

The arithmetic sum of individual “financial capacity” of all the members
shall be taken as JV’s “financial capacity” to satisfy this requirement.

Note: Contractual payment received by a Member in an earlier JV shall be
reckoned only to the extent of the concerned member’s share in that JV for the
purpose of satisfying compliance of the above mentioned financial eligibility
criteria in the tender under consideration.

Bid Capacity (Applicable to tenders costing more than Rs 20.00 cr only)

The JV shall satisfy the requirement of “Bid Capacity” requirement
mentioned at para 1.3.13.(ii) Preamble & General Instruction to tenderer. The
arithmetic sum of individual “Bid capacity” of all the members shall be taken as
JV’s “Bid capacity” to satisfy this requirement.
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1.3.34.0
1.3.34.1

1.3.34.2

1.3.34.3

1.3.34.4

1.3.34.5

1.3.34.6

1.3.34.7

Participation of Partnership Firms in works tenders:

The Partnership Firms participating in the tender should be legally valid
under the provisions of the Indian Partnership Act.

The partnership firm should have been in existence or should have been formed
prior to submission of tender. Partnership firm should have either been registered
with the Registrar or the partnership deed should have been notarized prior to
date of tender opening as per the Indian Partnership Act.

Separate identity / name should be given to the partnership firm. The partnership
firm should have PAN / TAN number in its own name and PAN / TAN number
in the name of any of the constituent partners shall not be considered. The valid
constituents of the firm shall be called partners.

Once the tender has been submitted, the constitution of the firm shall not
normally be allowed to be modified / altered / terminated during the validity of
the tender as well as he currency of the contract except when modification
becomes inevitable due to succession laws etc., in which case prior permission
should be taken from Railway and in any case the minimum eligibility criteria
should not get vitiated. The re-constitution of firm in such cases should be
followed by a notary certified Supplementary Deed. The approval for change of
constitution of the firm, in any case, shall be at the sole discretion of the
Railways and the tenderer shall have no claims what-so-ever. Any change in
the constitution of Partnership firm after opening of tender shall be with the
consent of all partners and with the signatures of all partners as that in the
Partnership Deed. Failure to observe this requirement shall render the offer invalid
and full EMD shall be forfeited.

If any Partner/s withdraws from the firm after opening of the tender and
before the award of the contract, the offer shall be rejected and EMD of the
tenderer will be forfeited. If any new partner joins the firm after opening of tender
but prior to award of contract, his / her credentials shall not qualify for
consideration towards eligibility criteria either individually or in proportion to his
share in the previous firm. In case the tenderer fails to inform Railway beforehand
about any such changes / modification in the constitution which is inevitable due
to succession laws etc. and the contract is awarded to such firm, then it will be
considered a breach of the contract conditions liable for determination of the
contract under Clause 62 of General Conditions of Contract.

A partner of the firm shall not be permitted to participate either in his individual
capacity or as a partner of any other firm in the same tender.

The tender form shall be submitted only in the name of partnership firm. The
EMD shall be deposited by partnership firm through e-payment gateway or
as mentioned in tender document. The EMD submitted in the name of any
individual partner or in the name of authorized partner (s) shall not be considered.

One or more of the partners of the firm or any other person (s) shall be designated
as the authorized person (s) on behalf of the firm, who will be authorized by all the
partners to act on  behalf of the firm through a “Power of Attorney”, specially
authorizing him / them to submit & sign the tender, sign the agreement, receive
payment, witness measurements, sign measurement books, make
correspondences, compromise / settle / relinquish any claim (s) preferred by the
firm, sign “No Claim Certificate”, refer all or any dispute to arbitration and to take
similar such action in respect of the said tender / contract. Such “Power of
Attorney” shall be notarized / registered and submitted along with the tender.
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1.3.34.8 On issue of Letter of Acceptance (LOA) to the partnership firm, all the
guarantees like Performance Guarantee, Guarantee for various Advances to
the Contractor shall be submitted only in the name of the partnership firm and
no splitting of guarantees among the partners shall be acceptable.

1.3.34.9 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm
shall be executed in the name of the firm only and not in the name of any
individual partner.

1.3.34.10 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the
following undertakings shall be furnished by all the partners through a notarized
affidavit, before signing of contract agreement.

(a) Joint and several liabilities:

The partners of the firm to which the Letter of Acceptance (LOA) is
issued, shall be jointly and severally liable to the Railway for execution of
the contract in accordance with General and Special Conditions of the
Contract. The partners shall also be liable jointly and severally for
the loss, damages caused to the Railway during the course of
execution of the contract or due to non-execution of the contract or
part thereof.

(b) Duration of the partnership deed and partnership firm agreement:

The partnership deed/partnership firm agreement shall normally not be
modified/altered/ terminated during the currency of contract and the
maintenance period after the work is completed as contemplated in the
conditions of the contract. Any change carried out by partners in the
constitution of the firm without permission of Railway, shall constitute a
breach of the contract, liable for determination of the contract under Clause
62 of the General Conditions of Contract.

(©) Governing laws: The partnership firm agreement shall in all respect
be governed by and interpreted in accordance with the Indian laws.

(d)  No partner of the firm shall have the right to assign or transfer the interest
right or liability in the contract without the written consent of the other
partner/s and that of the Railway.

1.3.34.11 The tenderer shall clearly specify that the tender is submitted on behalf of a
partnership firm. The following documents shall be submitted by the partnership
firm, with the tender:

Q) A notarized copy of partnership deed.
(i) A notarized or registered copy of Power of Attorney in favour of the individual

to tender for the work, sign the agreement etc. and create liability against the

firm.

(iii)  An undertaking by all partners of the partnership firm that they are not blacklisted
or debarred by Railways or any other Ministry / Department of the Govt. of

India from participation in tenders / contracts as on the date of opening of

bids, either in their individual capacity or in any firm in which they were /

are partners. Concealment / wrong information in regard to above shall make
the contract liable for determination under Clause 62 of the General Conditions of

Contract.

(iv) All other documents in terms of explanatory notes in clause 1.3.13 Preamble &

General Instruction to tenderer.

1.3.34.12 Evaluation of eligibility of a partnership firm:

Technical and financial eligibility of the firm shall be adjudged based on

satisfactory fulfilment of the eligibility criteria laid down in Clause 1.3.13

Preamble & General Instruction to tenderer
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GENERAL CONDITIONS OF
CONTRACT
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1. (1)

(@)

(b)

(©)

(d)

€)

(f)

(@)

(h)

PART -1
CHAPTER IV

GENERAL CONDITIONS OF CONTRACT
DEFINITIONS AND INTERPRETATION

Definition: - In these General conditions of Contract, the following terms shall have the
meaning assigned hereunder except where the context otherwise requires:-

“Railway” shall mean the President of the Republic of India or the
Administrative Officers of the DFCCIL or of the Successor DFCCIL authorized to
deal with any matters which these presents are concerned on his behalf.

“General Manager of Railway ” shall mean the officer -in-charge of the
General Superintendence and Control of the Railway and shall mean and include their
successors, of the successor Railway;

“Chief Engineer” shall mean the officer -in-charge of the Engineering
Department of Railway and shall also include Chief Engineer (Construction), Chief
Signal and Telecommunication Engineer, Chief Signal and Telecommunication
Engineer  (Construction),  Chief  Electrical  Engineer,  Chief  Electrical
Engineer(Construction) and shall also include GGM/GM of DFCCIL.

“Divisional Railway Manager” shall mean the Officer in-charge of a Division of the
Railway and shall also mean any officer nominated by Managing Director / DFCCIL
and shall mean and include their successors of the successor Railway.

“Engineer” and Employer’s Engineer shall mean the Chief General Manager of
DFCCIL / PMC appointed by DFCCIL.

“Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal
and Telecommunication Engineer and Assistant Electrical Engineer, APM / PM /
Dy.CPM / Add. CPM of DFCCIL in direct charge of the work and shall include any
Sr. Sec. / Sec / Jr. Engineer / Executive / Sr. Executive, APM/PM / Dy.CPM of
DFCCIL of Civil Engineering / Signal & Telecommunication Engineering / Electrical
Engineering Department appointed by the Railway / DFCCIL and shall mean and
include the Engineer’s Representative of the successor Railway / DFCCIL.

“Contractor” shall mean the person / Firm / Company / JV whether incorporated or
not who enters into the contract with the DFCCIL and shall include their executors,
administrators, and successors and permitted assigns.

“Contract” shall mean and include the Agreement of Work Order, the accepted
schedule of rates of the Schedule or Rates of DFCCIL modified by the tender
percentage for items of work quantified, or not quantified, General Conditions of
Contract, Special Conditions of Contracts, if any, Drawings, Specifications, Additional
/ Special Specifications, if any and tender forms, if any, and all other documents
included as part of contract .
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(i)
)

(k)

(0

(m)

(n)

(0)

(p)

()

()

(s)

1.(2)

1.(3)

“Works” shall mean the works to be executed in accordance with the contract.

“Specifications” shall mean the Specifications for materials and works referred /
mentioned in tender documents.

“Schedule of rates of Railway” shall mean the schedule of rates issued under the
authority of the Chief Engineer from time to time and shall also include Rates
specified in tender document.

“Drawing” shall mean the maps, drawings, plans and tracings or prints there of
annexed to the contract and shall include any modifications of such drawings and
further drawings as may be issued by the Engineer from time to time.

“Constructional Plan” shall mean all appliances or things of whatsoever nature
required for the execution, completion or maintenance of the works or temporary
works (as hereinafter defined) but does not include materials or other things intended
to form or forming part of the permanent work.

“Temporary Works” shall mean all temporary works of every kind required for the
execution completion and/or maintenance of the works.

“Site” shall mean the lands and other places on, under, in or through which the
works are to be carried out and any other lands or places provided by the
Railway/DFCCIL for the purpose of the contract.

“Period of Maintenance” shall mean the defect liability period from the date  of
completion of the works as certified by the Engineer.

“Bid” or “Tender”, “Bidder” or “Tenderer” wherever appearing in this document shall
have the same and interchangeable meaning.

Date of inviting tender shall be the date of publishing tender notice on IREPS website
if tender is published on website or the date of publication in newspaper in case tender
is not published on website.

“Contractor’s authorised engineer” shall mean a graduate engineer having more than 3
years experience in the relevant field of construction work involved in the contract,
duly approved by Engineer.

Singular and Plural:- Words importing the singular number shall also include
the plural and vice versa where the context requires.

Headings & marginal headings:-The headings and marginal headings in these
general conditions are solely for the purpose of facilitating reference and shall not be
deemed to be part thereof or be taken into consideration in the interpretation or
construction thereof or the contract.
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2. (1)

2.(2)

2.(3)

3. (1)

3.2)

GENERAL OBLIGATION

Execution Co-relation and intent of contract Documents:-The contract
documents shall be signed in triplicate by the DFCCIL and the Contractor. The
contract documents are complementary, and what is called for by any one shall be as
binding as if called for by all, the intention of the documents is to include all labour
and materials, equipment’s and transportation necessary for the proper execution of
work. Materials or work not covered by or properly inferable from any heading or
class of the specifications shall not be supplied by the DFCCIL to the contractors
unless distinctly specified in the contract documents. Materials or works described in
words which so applied have a well-known technical or trade meaning shall be held to
refer to such recognized standards.

If a work is transferred from the jurisdiction of one Railway to another
Railway or to a Project Authority/ DFCCIL or vice versa while contract is in
subsistence, the contract shall be binding on the Contractor and the Successor
Railway/Project in the same manner & take effect all respects as if the Contractor and
the Successor Project were parties there to from the inception and the corresponding
officer or the Competent Authority in the Successor Railway/Project will exercise the
same powers and enjoy the same authority as conferred to the Predecessor
Railway/Project under the original contract/agreement entered into.

If for administrative or other reasons the contract is transferred to the Successor
Railway/Successor Project Authority of DFCCIL the contract shall not withstanding
any things contained herein contrary there to, be binding on the Contractor and the
Successor Railway /Project Authority/ DFCCIL in the same manner and take effect in
all respect as if the Contractor and the Successor Railway/ successor Project Authority
of DFCCIL had been parties thereto from the date of this contract. The contract shall
be Administered/Managed by GGM/GM/Co/ GM nominated by DFCCIL.

Law governing the contract:- The contract shall be governed by the law for the
time being in force in the Republic of India.

Compliance to regulations and bye-laws:-The contractor shall conform to the
provision of any statute relating to the works and regulations and by-laws of any
location authority and of any water and lighting companies or undertakings, with
whose system the work is proposed to be connected and shall before making any
variation from the drawings or the specifications that may be necessitated by so
confirming give to the Engineer notice specifying the variation proposed to be made
and the reasons for making the variation and shall not carry out such variation until he
has received instructions from the Engineer in respect thereof. The contractor shall be
bound to give all notices required by statute, regulations or bye-laws as aforesaid and
to pay all fees and taxes payable to any authority in respect thereof.

4. Communications to be in writing:- All notices, communications, reference and
complaints made by the Railway/DFCCIL or the Engineer or the Engineer's
Representative or the Contractor inter-se concerning the works shall be in writing or e-
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mail on registered e-mail IDs and no notice, communication, reference or complaint not in
writing or through e-mail, shall be recognized..

5. Service of Notices on Contractors:- The contractor shall furnish to the Engineer
the name designation and address of his authorized agent and all complaints, notices,
communications and references shall be deemed to have been duly given to the
contractor if delivered to the contractor or his authorized agent or left at or posted to
the address so given and shall be deemed to have been so given in the case of posting
on day on which they would have reached such address in the ordinary course of post
or on the day on which they were so delivered or left. In the case of contract by
partners, any change in the constitution of the firm shall be forthwith notified by the
contractor to the Engineer.

6. Occupation and use of land:- No land belonging to or in the possession
of the Railway/DFCCIL shall be occupied by the Contractor without the
permission of the Railway/DFCCIL. The Contractor shall not use, or allow to be
used; the site for any purposes other than that of executing the works.
Whenever non-railway bodies/persons are permitted to use railway premises with
competent authority’s approval, conservancy charges as applicable from time to
time may be levied.

7. Assignment or subletting of contract: - The contractor shall not assign or sublet
the contract or any part thereof or allow any person to become interested therein any
manner whatsoever without the special permission in writing of the DFCCIL. Any
breach of this condition shall entitle the DFCCIL to rescind the contract under
clause 62 of these conditions and also render the contractor liable for payment to
the DFCCIL in respect of any loss or damage arising or ensuing from such
cancellation. Provided always that execution of the details of the work by petty
contractor under the direct and personal supervision of the Contractor or his agent
shall not be deemed to be sub-letting under this clause.

In case Contractor intends to subcontract part of work, he shall submit a proposal in
writing seeking permission of Chief Engineer for the same. While submitting the
proposal to railway, Contractor shall ensure the following:

@) (i) Total value of work to be assigned to sub-contractor(s) shall not be more
than 50% of total contract value.
(i) The subcontractor shall have successfully completed at least one work

similar to work proposed for subcontract, costing not less than 35% value
of work to be subletted, in last 5 years through a works contract directly
given to him by a Govt. Department; or by a Public listed company
having average annual turnover of Rs 500 crore and above in last 3
financial years excluding the current financial year, listed on National
Stock Exchange or Bombay Stock Exchange, registered at least 5 years
back from the date of submission of proposal by Contractor to Railway
and work experience certificate issued by a person authorised by the
Public Listed Company to issue such certificates.

In case contractor submits subcontractor’s work experience certificate
issued by public listed company, the contractor shall also submit along
with work experience certificate, the relevant copy of work order, bill of
quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and
copy of final/last bill paid by company in support of above work
experience certificate.
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(iii) There is no banning of business with the sub-contractor in force over IR.

(b) The Contractor shall provide to the Engineer a copy of the agreement to be

entered into by Contractor with subcontractor. No subcontractor shall be
permitted without a formal agreement between Contractor and subcontractor.
This agreement shall clearly define the scope of work to be carried out by
subcontractor and the terms of payment in clear & unambiguous manner.

(© On receipt of approval from Chief Engineer, Contractor shall enter into a formal

agreement legally enforceable in Court of Law with subcontractor and submit a
copy of the same to the Engineer.

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the

intended date of commencement of subcontractor’s work.

(e Once having entered into above arrangement, Contractor shall discontinue such

arrangement, if he intends to do so at his own or on the instructions of Railway,
with prior intimation to Chief Engineer.

()] The Contractor shall indemnify railway against any claim of

subcontractor.

(@)  The Contractor shall endeavour to resolve all matters and payments amicably and

speedily with the subcontractor.

(h) In addition to issuance of work experience certificate to Contractor, the Engineer,

when, based on documents, is satisfied that subcontracted work has been carried
out by subcontractor, shall issue work experience certificate to the subcontractor
also for the portion of work subcontracted and successfully completed by the
sub-contractor.

Q) The responsibility of successful completion of work by subcontractor shall lie

with Contractor. Subcontracting will in no way relieve the Contractor to execute
the work as per terms of the Contract.

() Further, in case Engineer is of the view that subcontractor’s performance is not

satisfactory, he may instruct the Contractor to remove the subcontractor from the

work and Contractor has to comply with the above instructions with due

promptness. Contractor shall intimate the actual date of discontinuation of
subcontract to Engineer. No claim of Contractor whatsoever on this account shall
be entertained by the Railway and this shall be deemed as ‘excepted matter’

(matter not arbitrable).

The permitted subletting of work by the contractor shall not establish any
contractual relationship between the sub- contractor and the DFCCIL and shall not
relieve the contractor of any responsibility under the contract.

Assistance by the DFCCIL for the Stores to be obtained by the Contractor:-
Owing to difficulty in obtaining certain materials (including Tools & Plant) in the
market, the DFCCIL may have agreed without any liability therefore to endeavour
to obtain or assist the contractor in obtaining the required quantities of such
materials as may be specified in the tender. In the event of delay or failure in
obtaining the required quantities of the aforesaid material the contractor shall not
be deemed absolved of his own responsibility and shall keep in touch with day to
day positions regarding their availability and accordingly adjust progress of works
including employment of labour and the DFCCIL shall not in any way be liable for
the supply of materials or for the non-supply thereof for any reasons whatsoever
nor for any lossor damage arising in consequence of such delay or no supply.
Deleted

Carriage of materials:- No forwarding orders shall be issued by the
DFCCIL for the conveyance of contractor’s materials, tools and plant by Rail
which may be required for use in the works and the contractor shall pay full
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11.
12.

13.

14.

15.

freight charges at public tariff rates therefore.

Deleted

Representation on Works: - The contractor shall, when he is not personally present
on the site of the works place and keep a responsible agent at the works during
working hours who shall on receiving reasonable notice, present himself to the
Engineer and orders given by the Engineer or the engineer’s representative to the
agent shall be deemed to have the same force as if they had been given to the
Contractor. Before absenting himself, the contractor shall furnish the name and
address of his agent for the purpose of this clause and failure on the part of the
Contractor to comply with this provision at any time will entitle the DFCCIL to
rescind the contract under clause 62 of these conditions.

Relics and Treasures:- All gold, silver, oil and other minerals of any
description and all precious stones, coins, treasures relics antiquities and other similar
things which shall be found in or upon the site shall be the property of the DFCCIL
and the Contractor shall duly preserve the same to the satisfaction of the DFCCIL and
shall from time to time deliver the same to such person or persons as the DFCCIL may
appoint to receive the same.

Excavated material:-The contractor shall not sell or otherwise dispose of or
remove except for the purpose of this contract, the sand, stones, clay, ballast, earth,
rock or other substances or materials which may be obtained from any excavation
made for the purpose of the works or any building or produced upon the site at the
time of delivery of the possession thereof but all the substances, materials, buildings
and produce shall be the property of the DFCCIL provided that the contractor may,
with the permission of the Engineer, use the same for the purpose of the works either
free of cost or pay the cost of the same at such rates as may be determined by the
Engineer.

Indemnity by Contractors:- The contractor shall indemnify and save
harmless the Railway/DFCCIL from and against all actions, suit proceedings losses,
costs, damages, charges, claims and demands of every nature and description
brought or recovered against the Railways/DFCCIL by reason of any act or omission
of the contractor, his agents or employees, in the execution of the works or in
his guarding of the same. All sums payable by way of compensation under any of
these conditions shall be considered as reasonable compensation to be applied to the
actual loss or damage sustained, and whether or not any damage shall have been
sustained.

16. (1) Security Deposit: - The earnest money deposited by the Contractor with his

tender will be retained by the Railways/DFCCIL as part of security for the due and
faithful fulfillment of the contract by the Contractor. The Security Deposit shall
be 5% of the contract value. Security Deposit may be deposited by the Contractor
before release of first on account bill in cash or Term Deposit Receipt issued from
Scheduled Bank, or may be recovered at the rate of 10% of the bill amount till the
full Security Deposit is recovered. Provided also that in case of defaulting
Contractor, the Railway/DFCCIL may retain any amount due for payment to the
Contractor on the pending "on account bills" so that the amounts so retained
(including amount guaranteed through Performance Guarantee) may not exceed 10%
of the total value of the contract.

Further, in case of contracts having value equal to or more than Rs. 50 crore (Rs Fifty
crore) the Security Deposit may be deposited as Bank Guarantee Bond also, issued
by a scheduled bank after execution of contract documents, but before payment of 1st
on account bill. Provided further that the validity of Bank Guarantee Bond shall be
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Note:

extended from time to time, depending upon extension of contract granted in terms
of Clause 17 of the Standard General Conditions of Contract.

Further, in case Security Deposit has been submitted as Term Deposit Receipt/Bank
Guarantee Bond in full amount, the Earnest Money deposited by the Contractor with
his tender will be returned by the Railways/DFCCIL.

After the work is physically completed as certified by competent authority,
Security Deposit recovered from the running bills of a Contractor can be returned to
him, if he so desires, in lieu of Term Deposit Receipt/irrevocable Bank Guarantee
for equivalent amount from Scheduled Bank, to be submitted by him.

16.(2)(i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above

shall be returned to the Contractor along with or after, the following:

@) Final Payment of the Contract as per clause 51.(1) and
(b) Execution of Final Supplementary Agreement or Certification by Engineer that

DFCCIL has No Claim on Contractor and

(© Maintenance Certificate issued, on expiry of the maintenance period as per clause

50.(1), in case applicable.

16. (2)(ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under

clause 62 (1) of GCC, the Security Deposit already with DFCCIL under the contract
shall be forfeited. However, in case the contract is rescinded in part or parts under
clause 62 (1) of GCC, the Security Deposit shall not be forfeited.

16.(3) No interest shall be payable upon the Earnest Money and Security Deposit or amounts

16. (4)

payable to the Contractor under the Contract, but Government Securities deposited in
terms of Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued
thereon.

Performance Guarantee (P.G.)

The procedure for obtaining Performance Guarantee is outlined below:

a) The successful bidder shall have to submit a Performance Guarantee (PG)
within 21 (Twenty one) days from the date of issue of Letter of Acceptance
(LOA). Extension of time for submission of PG beyond 21 (Twenty one) days
and upto 60 days from the date of issue of LOA may be given by the Authority
who is competent to sign the contract agreement. However, a penal interest of
12% per annum shall be charged for the delay beyond 21(Twenty one) days, i.e.
from 22nd day after the date of issue of LOA. Further, if the 60th day happens to
be a declared holiday in the concerned office of the DFCCIL, submission of PG
can be accepted on the next working day.

In all other cases, if the Contractor fails to submit the requisite PG even after 60
days from the date of issue of LOA, the contract is liable to be terminated. In
case contract is terminated DFCCIL shall be entitled to forfeit Earnest Money
Deposit and other dues payable against that contract. In case a tenderer has
not submitted Earnest Money Deposit on the strength of their registration as a
Startup recognized by Department of Industrial Policy and Promotion (DIPP)
under Ministry of Commerce and Industry, DIPP shall be informed to this effect.
The failed Contractor shall be debarred from participating in re-tender for that
work.

b) The successful bidder shall submit the Performance Guarantee (PG) in any of the

following forms, amounting to 5% of the contract value:
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(i)
(i)
(i)

(iv)
(v)
(vi)
(V)
(vi)
(ix)

(x)
(xi)

d)

f)

9)

(i)

(i)

A deposit of Cash;

Irrevocable Bank Guarantee;

Government Securities including State Loan Bonds at 5% below the market
value;

Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These
forms of Performance Guarantee could be either of the State Bank of India
or of any of the Nationalized Banks;

Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled
Banks;

Deposit in the Post Office Saving Bank;

Deposit in the National Savings Certificates;

Twelve years National Defence Certificates;

Ten years Defence Deposits;

National Defence Bonds and

Unit Trust Certificates at 5% below market value or at the face value whichever
is less. Also, FDR in favour of DFCCIL (free from any encumbrance) may be
accepted.

The Performance Guarantee shall be submitted by the successful bidder after the
Letter of Acceptance (LOA) has been issued, but before signing of the contract
agreement. This P.G. shall be initially valid upto the stipulated date of
completion plus 60 days beyond that. In case, the time for completion of work
gets extended, the Contractor shall get the validity of P.G. extended to cover such
extended time for completion of work plus 60 days.

The value of PG to be submitted by the Contractor will not change for variation
upto 25% (either increase or decrease). In case during the course of execution,
value of the contract increases by more than 25% of the original contract
value, an additional Performance Guarantee amounting to 5% (three percent)
for the excess value over the original contract value shall be deposited by the
Contractor. On the other hand, if the value of contract decreases by more
than 25% of the original contract value, Performance Guarantee amounting
to 5% (three percent) of the decrease in the contract value shall be returned to the
Contractor. The PG amount in excess of required PG for decreased contract
value, available with DFCCIL, shall be returned to Contractor as per his request
duly safeguarding the interest of DFCCIL.

The Performance Guarantee (PG) shall be released after physical completion of
the work based on 'Completion Certificate’ issued by the competent
authority stating that the Contractor has completed the work in all respects
satisfactorily.

Whenever the contract is rescinded, the Performance Guarantee already
submitted for the contract shall be encashed in addition to forfeiture of
Security Deposit available with DFCCIL.

The Engineer shall not make a claim under the Performance Guarantee except for
amounts to which the President of India is entitled under the contract (not
withstanding and/or without prejudice to any other provisions in the contract
agreement) in the event of:

Failure by the Contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer may claim the
full amount of the Performance Guarantee.

Failure by the Contractor to pay President of India / DFCCIL any amount due,
either as agreed by the Contractor or determined under any of the
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Clauses/Conditions of the Agreement, within 30 days of the service of notice to
this effect by Engineer.

(iti)  The Contract being determined or rescinded under clause 62 of the GCC
h) Deleted.

Note:

17.

17-A

(i)

(i)

The instruments as listed above will also be acceptable for Guarantees in case of
Mobilization advance.

Force Majeure Clause:- If at any time, during the continuance of this contract,
the Performance in whole or in part by either party of any obligation under this
contract shall be prevented or delayed by reason of any war, hostility, acts of public
enemy, civil commotion, sabotage, serious loss or damage by fire, explosions,
epidemics, strikes, lockouts or act of God (hereinafter, referred to events) provided,
notice of the happening of any such event is given by either party to the other
within 30 days from the date of occurrence thereof, neither party shall by reason of
such event, be entitled to terminate this contract nor shall either party have any claim
for damages against the other in respect of such non- performance of delay in
performance, and works under the contract shall be resumed as soon as practicable
after such event has come to an end or ceased to exist, and the decision of the
Engineer as to whether the works have been so resumed or not shall be final and
conclusive, provided further that if the performance in whole or in part of any
obligation under this contract is prevented or delayed by reason of any such event for
a period exceeding 120 days, either party may at its option terminate the contract by
giving notice to the other party.

Extension of time in Contracts: - Subject to any requirement in the contract as to
completion of any portion or portions of the works before completion of the whole, the
contractor shall fully and finally complete the whole of the works comprised in the
contract (with such modifications as may be directed under conditions of this
contract) by the date entered in the contract or extended date in terms of the following
clauses:-

Extension due to modification:- If any modifications have been ordered which in the
opinion of the Engineer have materially increased the magnitude of the work, then
such extension of the contracted date of completion may be granted as shall appear to
the Engineer to be reasonable in the circumstances, provided moreover that the
Contractor shall be responsible for requesting such extension of the date as may be
considered necessary as soon as the cause thereof shall arise and in any case not less
than one month before the expiry of the date fixed for completion of the works.

Extension for delay not due to DFCCIL or Contractor:- If in the opinion of the
Engineer the progress of work has any time been delayed by any act or neglect of
Railways/DFCCIL's employees or by other contractor employed by the DFCCIL under
sub-clause (4) of clause 20 of these conditions or in executing the work not forming
part of the contract but on which contractor’s performance necessarily depends or
by reasons of proceeding taken or threatened by or dispute with adjoining or to
neighbouring owners or public authority arising otherwise through the Contractor’s
own default etc. or by the delay authorized by the Engineer pending arbitration or in
consequences of the contractor not having received in due time necessary
instructions from the DFCCIL for which he shall have specially applied in writing to
the Engineer or his authorized representative then upon happening of any such event
causing delay, the contractor shall immediately give notice thereof in writing to the
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(iii)

17-B

Engineer within 15 days of such happening but shall nevertheless make constantly
his best endeavours to bring down or make good the delay and shall do all that may be
reasonably required of him to the satisfaction of the Engineer to proceed with the
works. The contractor may also indicate the period for which the work is likely to be
delayed and shall be bound to ask for necessary extension of time. The Engineer on
receipt of such request from the contractor shall consider the same and shall grant
such extension of time as in his opinion is reasonable having regard to the nature
and period of delay and the type and quantum of work affected thereby.

No other compensation shall be payable for works so carried forward to the extended
period of time, the same rates, terms and conditions of contract being applicable as if
such extended period of time was originally provided in the original contract itself.

Extension for delay due to Railways / DFCCIL:- In the event of any failure or
delay by the Railway / DFCCIL to hand over the Contractor possession of the
lands necessary for the execution of the works or to give the necessary notice to
commence the works or to provide the necessary drawings or instructions or any
other delay caused by the DFCCIL due to any other cause whatsoever, then such
failure or delay shall in no way affect or vitiate the contract or alter the character
thereof or entitle the contractor to damages or compensation therefore, but in any
such case, the DFCCIL may grant such extension or extensions of the
completion date as may be considered reasonable.

Extension of time for delay due to contractor:- Extension of Time with Liquidated
Damages (LD) for delay due to Contractor: The time for the execution of the work or
part of the works specified in the contract documents shall be deemed to be the essence
of the contract and the works must be completed not later than the date(s) as specified
in the contract. If the Contractor fails to complete the works within the time as
specified in the contract for the reasons other than the reasons specified in Clause 17
and 17-A, the Railway/DFCCIL may, if satisfied that the works can be completed by
the Contractor within reasonable short time thereafter, allow the Contractor for further
extension of time (Proforma at Form- 14) as the Engineer may decide. On such
extension the Railway will be entitled without prejudice to any other right and remedy
available on that behalf, to recover from the Contractor as agreed damages and not by
way of penalty for each week or part of the week, a sum calculated at the following
rates of the contract value of the works.

For the purpose of this Clause, the contract value of the works shall be taken as
value of work as per contract agreement including any supplementary work
order/contract agreement issued. Provided also, that the total amount of liquidated
damages under this condition shall not exceed 5% of the contract value or of the total
value of the item or groups of items of work for which a separate distinct completion
period is specified in the contract.

S. Duration of extension of time under Clause | Rate of Liquidated Damages
No. | 17-B

Up to Twenty percent of original period | As decided by Engineer,
of completion including period of extension | between 0.01% to 0.10% of
of DOC granted under Section 17A(i) contract value for each week
or part of the week

Above Twenty percent but upto Thirty | 0.20% of contract value for
percent of original period of completion | each week or part of the week
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17-C

18.(1)

18.(2)

including period of extension of DOC
granted under Section 17A(i)

Above Thirty percent but upto Forty percent | 0.30% of contract value for
of original period of completion including | each week or part of the week.
period of extension of DOC granted under
Section 17A(i

Above Forty percent of original period of 0.50% of contract value for
completion including period of extension of each week or part of the week
DOC granted under Section 17A(i)

Provided further, that if the Railway/DFCCIL is not satisfied that the works can be
completed by the Contractor and in the event of failure on the part of the contractor to
complete the work within further extension of time allowed as aforesaid, the
Railway/DFCCIL shall be entitled without prejudice to any other right or remedy
available in that behalf, to appropriate the contractor’s Security Deposit and
rescind the contract under Clause 62 of these Conditions, whether or not actual damage
is caused by such default.

Bonus for Early Completion of Work: In case of open tenders having value more
than Rs 20 crore and original period of completion 12 months or more, when there is
no reduction in original scope of work by more than 10%, and no extension granted on
either railway or Contractor’s account, Contractor shall be entitled for a bonus of 1%
for each 30 days early completion of work. The period of less than 30 days shall be
ignored while working out bonus. The maximum bonus shall be limited to 3% of
original contract value. The completion date shall be reckoned as the date of issuance
of completion certificate by engineer.

Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or
offered by or on behalf of the Contractor or his partner or agent or servant or anyone
on his behalf, to any officer or employee of the Railway/DFCCIL or to any
person on his behalf in relation to obtaining or execution of this or any other
contract with the Railway/DFCCIL shall, in addition to any criminal liability which he
may incur, subject Contractor to the rescission of the contract and all other contracts
with the Railway and to the payment of any loss or damage resulting from such
decision and the Railway/DFCCIL shall be entitled to deduct the amounts so
payable from the Contractor’s bills/Security Deposit or any other dues of Contractor
with the Government of India.

The contractor shall not lend or borrow from or have or enter into any
monitory dealings and transactions either directly or indirectly with any employee of
the DFCCIL and if he shall do so, the DFCCIL shall be entitled forthwith to rescind
the contract and all other contracts with the DFCCIL. Any guestion or dispute as to the
commission or any such offence or compensation payable to the DFCCIL under this
clause shall be settled by the Chief General Manager/Jaipur of the DFCCIL, in such
a manner as he shall consider fit and sufficient and his decision shall be final and
conclusive. In the event of rescission of the contract under this clause, the
contractor will not be paid any compensation whatsoever except payments for the
work done up to the date of rescission.
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19.(1)

EXECUTION OF WORKS

Contractor’s understanding:- It is understood and agreed that the contractor has, by
careful examination, satisfied himself as to the nature and location of the work, the
conformation of the ground, the character, quality and quantity of the materials to be
encountered, the character of equipment and facilities needed preliminary to and
during the progress of the works, the general and local conditions, the labour
conditions prevailing therein and all other matters which can in any way affect the
works under the contract.

19.(2) Commencement of works:-The contractor shall commence the works within 10
days after the receipt by him of an order in writing to this affect from the Engineer and
shall proceed with the same with due expedition and without delay.

19.(3)

19. (4)

20.(1)

Accepted Programme of work:- The contractor who has been awarded the
work shall as soon as possible but not later than 30 days after the date of receipt
of the acceptance letter in respect of contracts with initial completion period of
two years or less or not later than 90 days for other contracts have to submit the
detailed programme of work indicating the time schedule of various items of works in
the form of Bar Chart/PERT/ Chef General Manager. He shall also submit the
details of organization (in terms of labour and supervisors) plant and machinery,
that he intends to utilize (from time to time) for execution of the work within
stipulated date of completion. The programme of work amended as necessary by
discussions with the Engineer, shall be treated as the agreed programme of the work
for the purpose of this contract and the contractor shall endeavour to fulfil this
programme of work. The progress of work will be watched accordingly and the
liquidated damages will be with reference to the overall completion date. Nothing
stated herein shall preclude the contractor in achieving earlier completion of item or
whole of the works than indicated in the programme.

Setting out of works:- The contractor shall be responsible for the correct setting
out of all works in relation to original points, lines and levels of reference at his cost.
The contractor shall execute the work true to alignment, grade, levels and dimensions
as shown in the drawing and as directed by the Engineer’s representative and shall
check these at frequent intervals. The contractor shall provide all facilities like
labour and instruments and shall co- operate with the Engineer’s representative to
check all alignment, grades, levels and dimensions. If, at any time, during the progress
of the works any error shall appear or arise in any part of the work, the contractor, on
being required so to do by the Engineer’s representative shall, at his own cost rectify
such errors, to the satisfaction of the Engineer’s representative. Such checking shall
not absolve the contractor of his own responsibility of maintaining accuracy in the
work. The contractor shall carefully protect and preserve all bench marks, sight rails,
pegs and other things used in setting out the work.

Compliance to Engineer’s instructions:-The Engineer shall direct the order in
which the several parts of the works shall be executed and the contractor shall execute
without delay all orders given by the Engineer from time to time but the contractor
shall not be relieved thereby from responsibility for the due performance of the works
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20.(2)

20.(3)

20. (4)

21.

(@)

(b)

22. (1)

22.(2)

22. (3)

in all respects.

Alterations to be authorized:-No alterations in or additions to or omissions or
abandonment of any part of the works shall be deemed authorized, except under
instructions from the Engineer, and the contractor shall be responsible to obtain such
instructions in each and every case in writing from the Engineer.

Extra works:- Should works over and above those included in the contract require to
be executed at the site, the contractor shall have no right to be entrusted with the
execution of such works which may be carried out by another contractor or
contractors or by other means at the option of the DFCCIL.

Separate contracts in connection with works: - The DFCCIL shall have the right to
let other contracts in connection with the works. The contractor shall afford other
contractors reasonable opportunity for the storage of their materials and the execution
of their works and shall properly connect and coordinate his work with theirs. If
any part of the contractors work depends for proper execution or result upon the
work of another contractor(s), the contractor shall inspect and promptly report to the
Engineer any defects in such works that render it unsuitable for such proper execution
and results. The contractor’s failure so-to inspect and report shall constitute an
acceptance of the other contractor’s work as fit and proper for the reception of his
work, except as to defects which may develop in the other contractor’s work after the
execution of his work.

Instruction of Engineer’s Representative: - Any instructions or approval given by
the Engineer’s representative to contractor in connection with the works shall bind the
contractor as though it had been given by the Engineer provided always as follows.

Failure of the Engineer’s representative to disapprove any work or materials shall not
prejudice, the power of the Engineer thereafter to disapprove such work or material
and to order the removal or breaking up thereof.

If the Contractor shall be dissatisfied by reason of any decision of the
Engineer’s representative, he shall be entitled to refer the matter to the Engineer who
shall there upon confirm or vary such decision.

Adherence to specifications and drawings: - The whole of the works shall be
executed in perfect conformity with the specifications and drawings of the contract. If
contractor performs any works in a manner contrary to the specifications or
drawings or any of them and without such reference to the Engineer he shall bear
all the costs arising or ensuing therefore and shall be responsible for all loss to the
DFCCIL.

Drawings and specifications of the works: - The contractor shall keep one copy of
drawings and specifications at the site, in good order, and such contract documents as
may be necessary available to the Engineer or the Engineer’s representative.

Ownership of drawings and specifications: - All drawings and specifications and
copies thereof furnished by the DFCCIL to the Contractor are deemed to be the

Signature of tenderer (s) Page 58

with seal



JP-RUB-Cover Shed

22.(4)

22.(5)

23

24,

25.

property of the DFCCIL. They shall not be used on other works and with the
exception of the signed contract set, shall be returned by the contractor to the DFCCIL
on completion of the work or termination of the contract.

Compliance with Contractor’s request for details:- The Engineer shall furnish
with reasonable promptness, after receipt by him of the contractor’s request for
the same, additional instructions by means of drawings or otherwise, necessary for
the proper execution of the works or any part thereof. All such drawing and
instructions shall be consistent with the contract Documents and reasonably inferable
there from.

Meaning and intent of specification and drawings:- If any ambiguity arises as
to the meaning and intent of any portion of the specifications and drawings or
as to execution or quality of any work or material, or as to the measurements
of the works the decision of the Engineer thereon shall be final subject to the appeal
(within 7 days of such decision being intimated to the contractor) to the Chief
Engineer/ Chief General Manager who shall have the power to correct any errors,
omissions, or discrepancies in aforementioned items and whose decision in the matter
in dispute or doubt shall be final and conclusive.

Working during night: - The contractor shall not carry out any work between sun-set
and sun-rise without the previous permission of the Engineer/DFCCIL.

Damage to Railway / DFCCIL property or private life and property:-The
contractor shall be responsible for all risk to the work and for trespass and shall
make good at his own expense all loss or damage whether to the works themselves or
to any other property of the Railway or the lives, persons or property of others from
whatsoever cause in connection with the works until they are taken over by the
Railway/ DFCCIL and this although all reasonable and proper precautions may have
been taken by the contractor, and in case the Railway / DFCCIL shall be called
upon to make good any costs, loss or damages, or to pay an compensation, including
that payable under the provisions of the Workmen’s Compensation Act or any
statutory amendments thereof to any person or persons sustaining damages as
aforesaid by reason of any act, or any negligence or omissions on the part of the
contractor the amount of any costs or charges including costs and charges in
connection with legal proceedings, which the Railway / DFCCIL may incur in
reference thereto, shall be charged to the contractor. The Railway / DFCCIL shall
have the power and right to pay or to defend or compromise any claim of threatened
legal proceedings or in anticipation of legal proceedings being instituted consequent
on the action or default of the contractor, to take such steps as may be considered
necessary or desirable to ward off or mitigate the effect of such proceedings,
charging to contractor, as aforesaid any sum or sums of money which may be paid and
any expenses whether for reinstatement or otherwise which may be incurred and the
propriety of any such payment, defence or compromise, and the incurring of any such
expenses shall not be called in question by the contractor.

Sheds, stores houses and Yards:-The contractor shall at his own expense provide
himself with sheds, stores houses and yards in such situations and in such numbers as
in the opinion of the Engineer is requisite for carrying on the works and the contractor
shall keep at each such sheds, stores houses and yard a sufficient quantity of
materials and plant in stock as not to delay the carrying out of the works with due
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26.

26.1

26.2

26.3

26A.

26A.1

26A.2

26A.3
27.(1)

Cover Shed

expedition and the Engineer and the Engineer’s representative shall have free access to
the said sheds, store houses and yards at any time for the purpose of inspecting the
stock of materials or plant so kept in hand, and any materials or plan which the
Engineer may object to shall not be brought upon or used in the works, but shall be
forthwith removed from the sheds, store houses or yards by the contractor. The
contractor shall at his own expenses provide and maintain suitable mortar mills,
soaking vats or any other equipment necessary for the execution of the works.

Provision of efficient and competent Staff at work sites by the Contractor:-

The contractor shall place and keep on the works at all times efficient and
competent staff to give the necessary directions to his workmen and to see that they
execute their work in sound and proper manner and shall employ only such
supervisors, workmen and labourers in or about the execution of any of these works as
are careful and skilled in the various trades.

The contractor shall at once remove from the works any agents, permitted sub-
contractor, supervisor, workman or labourer who shall be objected to by the Engineer
and if and whenever required by the Engineer, he shall submit a correct return showing
the names of all staff and workmen employed by him.

In the event of the Engineer being of the opinion that the contractor is not employing
on the works a sufficient number of staff and workmen as is necessary for the proper
completion of the works within the time prescribed, the contractor shall forthwith on
receiving intimation to this effect deploy the additional number of staff and labour
specified by the Engineer within seven days of being so required and failure on the
part of the contractor to comply with such instructions will entitle the Railway to
rescind the contract under clause 62 of these conditions.

Deployment of Qualified Engineers at Work Sites by the Contractor:-

The contractor shall also employ Qualified Graduate Engineer or Qualified Diploma
Holder Engineer, based on value of contract, as may be prescribed by the Ministry of
Railways through separate instructions from time to time.

In case the contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall
be liable to pay penalty at the rates, as may be prescribed by the Ministry of Railways
through separate instructions from time to time for the default period for the provisions,
as contained in Para 26A.1.

Deleted

Workmanship and testing:- The whole of the works and / or supply of materials
specified and provided in the contract or that may be necessary to be done in order to
form and complete any part thereof shall be executed in the best and most substantial
workman like manner with materials of the best and most approved quality of their
respective kinds, agreeable to the particulars contained in or implied by the
specifications and as referred to in and represented by the drawings or in such other
additional particulars, instructions and drawings may be found requisite to be given
during the carrying on of the works and to the entire satisfaction of the Engineer
according to the instructions and directions which the contractors may from time to
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time receive from the Engineer. The materials may be subjected to tests by means of
such machines, instruments and appliances as the Engineer may direct and wholly at
the expense of the contractor.

27. (2) Removal of improper work and materials:- The Engineer or the Engineer’s
Representative shall be entitled to order from time to time:

(@)

(b)
(©)

(d)

28.

29.

30.

31. (1)

The removal from the site within the time specified in the order of any materials
which in his opinion are not in accordance with the specifications or drawings.

The substitution of proper and suitable materials, and

the removal and proper re-execution, notwithstanding any previous tests thereof or
on account payments therefore, of any work which in respect of materials or
workmanship; is not in his opinion in accordance with the specifications and in case
of default on the part of the contractor in carrying out such order the DFCCIL shall
be entitled to rescind the contract under clause 62 of these conditions.

The provision of Construction and Demolition Waste Management Rule 2016 issued
by Ministry of Environment Forest and Climate Change dated 29.03.2016 and
published in the Gazette of India, Part — IlI, Section -3, Sub-section (ii) are
binding upon the Contractor. Contractor shall implement these provisions at
worksites, for which no extra payment will be payable.

Facilities for inspection:- The contractor shall afford the Engineer and the
Engineer’s Representative every facility for entering in and upon every portion of the
work at all hours for the purpose of inspection or otherwise and shall provide all
labour, materials, planks, ladders, pumps, appliances and things of every kind required
for the purpose and the Engineer and the Engineer’s Representative shall at all times
have free access to every part of the works and to all places at which materials for the
works are stored or being prepared.

Examination of work before covering up:- The contractor shall give 7 days’
notice to the Engineer or the Engineer’s representative whenever any work or
materials are intended to be covered up in the earth, in bodies or walls or otherwise to
be placed beyond the reach of measurements in order that the work may be inspected
or that correct dimensions may be taken before being so covered, placed beyond
the reach of measurement in default whereof, the same shall at the option of the
Engineer or the Engineer’s representative be uncovered and measured at the
contractor’s expense or no allowance shall be made for such work or materials.

Temporary Works: - All temporary works necessary for the proper execution of the
works shall be provided and maintained by the contractor and subject to the consent of
the Engineer shall be removed by him at his expenses when they are no longer
required and in such manner as the Engineer shall direct. In the event of failure on the
part of the contractor to remove the temporary works, the Engineer will cause them to
be removed and cost as increased by supervision and other incidental charges shall be
recovered from the contractor. If temporary huts are provided by the contractor on the
Railway / DFCCIL land for labour engaged by him for the execution of works, the
contractor shall arrange for handing over vacant possession of the said land after the
work is completed; if the contractor’s labour refuse to vacate, and have to be rejected
by the Railway / DFCCIL necessary expenses incurred by the Railway / DFCCIL in
connection therewith shall be borne by the contractor.

Contractor to supply water for works: - Unless otherwise provided in the contract,
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31.(2)

31.(3)

the contractor shall be responsible for the arrangements to obtain supply of water
necessary for the works.

Deleted

Deleted

31.(4)(a)Contractor to arrange supply of Electric power for works:- Unless

otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of electric power for the works.

31.(4)(b) Deleted

32.

33. (1)

Property in materials and plant:- The materials and plant brought by the Contractor

upon the site or on the land occupied by the Contractor in connection with the works
and intended to be used for the execution thereof shall immediately, they are
brought upon the site of the said land, be deemed to be the property of the Railway /
DFCCIL. Such of them as during the progress of the works are rejected by the
Engineer under Clause 25 of these conditions or are declared by him not to be needed
for the execution of the works or such as on the grant of the certificate of completion
remain unused shall immediately on such rejection, declaration or grant cease to
be deemed the property of the Railway / DFCCIL and the Contractor may then (but
not before) remove them from the site or the said land. This clause shall not in any
way diminish the liability of the Contractor nor shall the Railway / DFCCIL be in any
way answerable for any loss or damage which may happen to or in respect of any
such materials or plant either by the same being lost, stolen, injured or destroyed by
fire, tempest or otherwise.

Tools, Plant and Materials Supplied by Railway / DFCCIL: - The Contractor shall
take all reasonable care of all tools, plant and materials or other property whether or a
like description or not belonging to the Railway/DFCCIL and committed to his
charge for the purpose of the works and shall be responsible for all damage or
loss caused by him, his agents, permitted subcontractor, or his workmen or
others while they are in his charge. The Contractors shall sign accountable receipts for
tools, plants and materials made over to him by the engineer and on completion of the
works shall hand over the unused balance of the same to the Engineer in good order
and repair, fair wear and tear excepted, and shall be responsible for any failure to
account for the same or any damage done thereto.

33.(2) Hire of DFCCIL / Railway’s Plant:- The DFCCIL may hire to the Contractor such

34. (1)

34.(2)

plant as concrete mixers, compressors and portable engines for use during execution
of the works on such terms as may be specified in the special conditions or in a
separate agreement for Hire of Plant.

Precaution during progress of works: - During the execution of works, unless
otherwise specified, the Contractor shall at his own cost provide the materials for and
execute all shoring, timbering and strutting works as is necessary for the stability and
safety of all structures, excavations and works and shall ensure that no damage,
injury or loss is caused or likely to be caused to any person or property.

Roads and Water courses:- EXxisting roads or water courses shall not be blocked, cut
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34.(3)

34.(4)

35.

36.(1)

36.(2)

36.(3)

through, altered, diverted or obstructed in any way by the Contractor, except with the
permission of the Engineer. All compensations claimed for any unauthorized closure,
cutting through, alterations, diversion or obstruction to such roads or water courses by
the Contractor or his agent or his staff shall be recoverable from the Contractor by
deduction from any sums which may become due to him in terms of contract, or
otherwise according to law.

Provision of access to premises:- During progress of work in any street or
thoroughfare, the Contractor shall make adequate provision for the passage of traffic,
for securing safe access to all premises approached from such street or thoroughfare
and for any drainage, water supply or means of lighting which may be interrupted
by reasons of the execution of the works and shall react and maintain at his
own cost barriers, lights and other safeguards as prescribed by the Engineer, for the
regulation of the traffic, and provide watchmen necessary to prevent accidents. The
works shall in such cases be executed night and day if so ordered by the Engineer
and with such vigour so that the traffic way be impeded for as short a time as
possible.

Safety of Public:- The Contractor shall be responsible to take all precautions to
ensure the safety of the public whether on public or DFCCIL/Railway property
and shall post such look out men as may in the opinion of the Engineer be required
to comply with regulations pertaining to the work.

Deleted.

Suspension of works:- The Contractor shall on the order of the Engineer,
suspend the progress of the works or any part thereof for such time or times and in
such manner as the Engineer may consider necessary and shall during such
suspension properly protect and secure the work so far as is necessary in the
opinion of the Engineer. If such suspension is:-

(a) Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of weather
conditions or by some default on the part of the Contractor, and/or

(c) Necessary for the safety of the works or any part thereof.

The Contractor shall not be entitled to the extra costs, if any, incurred by him during
the period of suspension of the works, but in the event of any suspension ordered by
the Engineer for reasons other than aforementioned and when each such period of
suspensions exceeds 14 days, the contractor shall be entitled to such extension of time
for completion of the work as the Engineers may consider proper having regard to the
period or periods of such suspensions and to such compensations as the Engineer may
consider reasonable in respect of salaries or wages paid by the Contractor to his
employees during the periods of such suspension.

Suspension lasting more than 3 months:- If the progress of the works or any part
thereof is suspended on the order of the Engineer for more than three months at a time,
the Contractor may serve a written notice on the Engineer requiring permission within
15 days from the receipt thereof to proceed with the works or that part thereof in
regard to which progress is suspended and if such permission is not granted within
that time the Contractor by further written notice so served may, but is not bound to,
elect to treat the suspension where it affects part only of the works as an omission of
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37.

38.
39.(1)

such part or where it affects the whole of the works, as an abandonment of the contract
by the DFCCIL.

Rates for items of works:- The rates, entered in the accepted Schedule of Rates of
the Contract are intended to provide for works duly and properly completed in
accordance with the general and special (if any) conditions of the contract and the
specifications and drawings together with such  enlargements,  extensions,
diminutions, reductions, alterations or additions as may be ordered in terms of
Clause 42 of these conditions and without prejudice to the generality thereof and shall
be deemed to include and cover superintendence and labour, supply, including full
freight, of materials, stores, patterns, profiles, moulds, fittings, centring, scaffolding,
shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all
apparatus and plant required on the works, except such tools, plant or materials as may
be specified in the contract to be supplied to the Contractor by the DFCCIL, the
erection, maintenance and removal of all temporary works and, buildings, all
watching, lighting, bailing, pumping and draining, all prevention of or
compensation for trespass, all barriers and arrangements for the safety of the public or
of employees during the execution of works, all sanitary and medical arrangements for
labour camps as may be prescribed by the DFCCIL, the setting of all work
and of the construction, repair and upkeep of all centre lines, bench marks and level
pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owners
for surface damage or taxes and impositions payable to local authorities in respect
of land, structures and all material supplied for the work or other duties of expenses
for which the Contractor may become liable or may be put to under any provision of
law for the purpose of or in connection with the execution of the contract, and all
such other incidental charges or contingencies as may have been specially
provided for in the specifications.

Deleted

Rates for extra items of works:- Any type of work carried out by the Contractor on
the instructions of the Engineer which is not included in the accepted schedules
of rates shall be executed at the rates set forth in the “Schedule of Rates of Railway”
modified by the tender percentage and for such items are not contained in the latter, at
the rate agreed upon between the Engineer and the Contractor before the execution
of such items of work and the Contractors shall be bound to notify the Engineer at
least seven days before the necessity arises for the execution of such items of works
that the accepted schedule of rates does not include rate or rates for the extra work
involved. The rates payable for such items shall be decided at the meeting to be held
between the Engineer and Contractor, in as short a period as possible after the need for
the special item has come to the notice. In case the Contractor fails to attend the
meeting after being notified to do so or in the event of no settlement being arrived at,
the DFCCIL shall be entitled to execute the extra works by other means and the
Contractor shall have no claim for loss or damage that may result from such procedure.

The assessment of rates for extra items shall be arrived at based on the prevailing rates

39.(2)

and by taking guidance from the following documents in order of priority:-

M Analysis of Unified Schedule of Rates of Indian Railways
(i) Analysis of Delhi Schedule of Rates issued by CPWD
(i)  Market Analysis

Provided that if the Contractor commences work or incurs any expenditure in
regard thereto before the rates as determined and agreed upon as lastly hereunto fore-
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40. (1)

40.(2)

mentioned, then and in such a case the Contractor shall only be entitled to be paid in
respect of the work carried out or expenditure incurred by him prior to the date of
determination of rates as aforesaid according to the rates as shall be fixed by the
Engineer. However if the Contractor is not satisfied with the decision of the Engineer
in this respect he may appeal to the Chief Engineer/Chief General Manager. within 30
days of getting the decision of the Engineer, supported by analysis of the rates
claimed. The Chief Engineer’s/ Chief General Manager.'s decision after hearing both
the parties in the matter would be final and binding on the Contractor and the DFCCIL.

Handing over of works: - The Contractor shall be bound to hand over the works
executed under the contract to the DFCCIL complete in all respects to the
satisfaction of the Engineer. The Engineer shall determine the date on which the work
is considered to have been completed, in support of which his certificate shall be
regarded as sufficient evidence for all purposes. The Engineer shall determine
from time to time, the date on which any particular section of the work shall have been
completed, and the contractor shall be bound to observe any such determination of the
Engineer.

Clearance of site on completion:- On completion of works, the Contractor
shall clear away and remove from the site all constructional plant, surplus materials,
rubbish and temporary works of every kind and leave the whole of the site and works
clean and in a workman like condition to the satisfaction of the Engineer. No final
payment in settlement of the accounts for the works shall be paid, held to be due or
shall be made to the, Contractor till, in addition to any other condition necessary for
final payment, site clearance shall have been affected by him, and such clearance
may be made by the Engineer at the expense of the Contractor in the event of his
failure to comply with this provision within 7 days after receiving notice to that effect.
Should it become necessary for the Engineer to have the site cleared at the expenses of
the Contractor, the DFCCIL shall not be held liable for any loss or damage to such of
the Contractor’s property as may be on the site and due to such removal there from
which removal may be effected by means of public sales of such materials and
property or in such a way as deemed fit and convenient to the Engineer.

Clause 40A: At the final stage of completion and commissioning of work, in case the

contractor’s failure is limited to only some of the works costing not more than 2% of
the original contract value, and the Contractor request the engineer that such works
may be offloaded from him and got executed through another agency and additional
cost incurred, if any, should be recovered from his dues; the Engineer on being
convinced that the anticipated additional cost for such works will not be substantial
and can be recovered from the dues of the contractor and that such offloading will
help in completion and commissioning of work, may agree to such offloading
without any adverse repercussion on the performance guarantee and security
deposit of the Contractor. However, the Engineer will not be under any compulsion to
agree to such a request. Further, before issuing letter of acceptance to another agency
for such work, the Contractor shall be informed of the rates at which the work will be
got executed and the Contractor should give his consent to do so and certify that he
would have no future claim on this account and that the extra expenditure so incurred,
if any, by the Engineer in getting the offloaded work done, shall be recovered from
subsequent Bills or any other dues of the Contractor. In case the Contractor fails to
give such consent within three working days, the Engineer may treat the same as not
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41.

42.(1)

42.(2)

acceptable to Contractor and proceed accordingly. In any case, Railway/DFCCIL shall
deduct 10% of cost of such work or Rs one lakh whichever is lower, from the
Contractor’s dues as administrative charges for the process of finalizing new agency
for such work irrespective of whether or not such work is finally offloaded from
Contractor or not.

VARIATIONS IN EXTENT OF CONTRACT

Modification to contract to be in writing: - In the event of any of the
provisions of the contract requiring to be modified after the contract documents have
been signed, the modifications shall be made in writing and signed by the DFCCIL
and the Contractor and no work shall proceed under such modifications until this has
been done. Any verbal or written arrangement abandoning, modifying,
extending, reducing or supplementing the contract or any of the terms thereof shall
be deemed conditional and shall not be binding on the DFCCIL unless and until
the same is incorporated in a formal instrument and signed by the DFCCIL and the
Contractor, and till then the DFCCIL shall have the right to repudiate such
arrangements.

Powers of modification to contract:- The Engineer on behalf of the DFCCIL
shall be entitled by order in writing to enlarge or extend, diminish or reduce the
works or make any alterations in their design, character position, site, quantities,
dimensions or in the method of their execution or in the combination and use of
materials for the execution thereof or to order any additional work to be done or any
works not to be done and the contractor will not be entitled, to any compensation for
any increase/reduction in the quantities of work but will be paid only for the actual
amount of work done and for approved materials supplied against a specific order.

(i) Unless otherwise specified in the contract, the accepted variation in quantity of
each individual item of the contract would be up to 25% of the quantity
originally contracted, except in case of foundation work.

(i) The contractor shall be bound to carry out the work at the agreed rates and shall
not be entitled to any claim or any compensation whatsoever up to the limit of
25% variation in quantity of individual item of works.

(iii) In case an increase in quantity of an individual item by more than 25%
of the agreement quantity is considered unavoidable, then same shall be
executed at following rates.

(@) Quantities operated in excess of 125% but upto 140% of the agreement quantity
of the concerned item, shall be paid at 98% of the rate awarded for that item in
that particular tender;

(b) Quantities operated in excess of 140% but upto 150% of the agreement quantity
of the concerned item shall be paid at 96% of the rate awarded for that item in
that particular tender;

(c) Variation in quantities of individual items beyond 150% will be avoided
and would be permitted only in exceptional unavoidable circumstances and shall
be paid at 96% of the rate awarded for that item in that particular tender.

(d) Variation to quantities of Minor Value ltem:

The limit for varying quantities for minor value items shall be 100% (as against
25% prescribed for other items). A minor value item for this purpose is defined
as an item whose original agreement value is less than 1 % of the total original
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agreement value.

d.(i) Quantities operated upto and including 100% of the agreement
quantity of the concerned minor value item, shall be paid at the rate
awarded for that item in that particular tender;

d.(if) Quantities operated in excess of 100% but upto 200% of the agreement
quantity of the concerned minor value item, shall be paid at 98% of the
rate awarded for that item in that particular tender;

d.(iii) Variation in quantities of individual minor value item beyond 200% will
be avoided and would be permitted only in exceptional unavoidable
circumstances and shall be paid at 96% of the rate awarded for that item in
that particular tender.

(iv)  In case of earthwork, the variation limit of 25% shall apply to the gross quantity

42.(3)

43. (1)

43.(2)

of earthwork and variation in the quantities of individual classifications of soil
shall not be subject to this limit.

(iv)  In case of foundation work, no variation limit shall apply and the work
shall be carried out by the Contractor on agreed rates irrespective of any
variation.

(v) As far as SOR items are concerned, the limit of 25% would apply to the value of
SOR schedule as a whole and not on individual SOR items. However, in case of
NS items, the limit of 25% would apply on the individual items irrespective of
the manner of quoting the rate (single percentage rate or individual item rate).

Valuation of variations:- The enlargements, extensions, diminution, reduction,
alterations or additions referred to in sub-clause (2) of this clause shall in no degree
affect the validity of the contract but shall be performed by the Contractor as provided
therein and be subject to the same conditions, stipulations and obligations as if they had
been originally and expressively included and provided for in the specifications and
drawings and the amounts to be paid therefore shall be calculated in accordance with
the accepted schedule of rates. Any extra items / quantities of work falling outside the
purview of the provisions of sub-clause (2) above shall be paid for at the rates
determined under clause-39 of these conditions.

CLAIMS

Monthly Statement of Claims: - The Contractor shall prepare and furnish to the

Engineer once in every month an account giving full and detailed particulars of
all claims for any additional expenses to which the Contractor may consider himself
entitled to and of all extra or additional works ordered by the Engineer which he has
executed during the preceding month quarter and no claim for payment for and such
work will be considered which has not been included in such particulars.
Signing of “No Claim” Certificate:- The Contractor shall not be entitled to make
any claim whatsoever against the DFCCIL under or by virtue of or arising out of this
contract, nor shall the DFCCIL entertain or consider any such claim, if made by the
Contractor, after he shall have signed a “No Claim” Certificate in favour of the
DFCCIL in such form as shall be required by the DFCCIL after the works are
finally measured up. The contractor shall be debarred from disputing the correctness
of the items covered by “No Claim” Certificate or demanding a clearance to
arbitration in respect thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS
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44,

45.(i)

Quantities in schedule annexed to Contract: - The quantities set out in the
accepted schedule of rates with items of works quantified are the estimated quantities
of the works and they shall not be taken as the actual and correct quantities of the
work to be executed by the Contractor in fulfilment of his obligations under the
contract.

Measurement of works by Railways /DFCCIL :- The Contractor shall be paid for the
works at the rates in the accepted schedule of rates and for extra works at rates
determined under Clause 39 of these conditions on the measurements taken by the
Engineer or the Engineer’s representative in accordance with the rules prescribed for
the purpose by the DFCCIL. The quantities for items the unit of which in the accepted
schedule of rates is 100 or 1000 shall be calculated to the nearest whole number, any;
fraction below half being dropped and half and above being taken as one; for items the
unit of which in the accepted schedule of rates is single, the quantities shall be
calculated to two places of decimals. Such measurements will be taken of the work in
progress from time to time and at such intervals as in the opinion of the Engineer shall
be proper having regard to the progress of works. The date and time on which “on
account” or final measurements are to be made shall be communicated to the Contractor
who shall be present at the site and shall sign the results of the measurements (which
shall also be signed by the Engineer or the Engineer’s representative) recorded in
the official measurements book as an acknowledgement of his acceptance of the
accuracy of the measures. Failing the Contractor’s attendance the work may be
measured up in his absence and such measurements shall, notwithstanding such
absence, be binding upon the Contractor whether or not he shall have signed the
measurement books provided always that any objection made by him to
measurement shall be duly investigated and considered in the manner set out
below:

(@) It shall be open to the Contractor to take specific objection to any recorded

measurements or Classification on any ground within seven days of the date of such
measurements. Any re-measurement taken by the engineer or the Engineer’s
representative in the presence of the Contractor or in his absence after due notice has
been given to him in consequence of objection made by the Contractor shall be final
and binding on the Contractor and no claim whatsoever shall thereafter be entertained
regarding the accuracy and classification of the measurements.

(b) If an objection raised by the Contractor is found by the Engineer to be

45.(ii)

incorrect the Contractor shall be liable to pay the actual expenses incurred in

measurements.

Measurement of works by Contractor’s Authorised Representative (If so
allowed or instructed):-

(@) The Contractor shall be paid for the works at the rates in the accepted schedule
of rates and for extra works at rates determined under Clause 39 of these
conditions on the measurements taken by the Contractor’s Authorised Engineer
in accordance with the rules prescribed for the purpose by the DFCCIL. The
quantities for items the unit of which in the accepted schedule of rates is 100 or
1000 shall be calculated to the nearest whole number, any; fraction below half
being dropped and half and above being taken as one; for items the unit of which
in the accepted schedule of rates is single, the quantities shall be calculated
to two places of decimals. Such measurements will be taken of the work in
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46. (1)

progress from time to time. The date and time on which ‘on account’ or
‘final’ measurements are to be made shall be communicated to the Engineer.

The date and time of test checks shall be communicated to the contractor who
shall be present at the site and shall witness the test checks, failing the
contractor’s attendance the test check may be conducted in his absence, and such
test checks shall not withstanding such absence be binding upon contractor
provided always that any objection made by contractor to test check shall be duly
investigated and considered in the manner set out below:

Q) It shall be open to the Contractor to take specific objection to test
checks of any recorded measurement within 7 days of date of such test
checks. Any re-test check done by the concerned Railway’s authority in
the presence of the Contractor or in his absence after due notice given to
him in consequent of objection made by the Contractor shall be
final and binding on the Contractor and no claim whatsoever shall
thereafter be entertained regarding the accuracy and classification of the
measurements.

(i) If an objection raised by the Contractor is found by the Engineer to be
incorrect the Contractor shall be liable to pay the actual expenses incurred
in measurements.

(b)Incorrect Measurement, actions to be taken: If in case during test check or
otherwise, it is detected bt Engineer that agency has claimed any exaggerated
measurement or has claimed any false measurement for the works which have not
been executed; amounting to variation of 5% or more of claimed gross bill amount,
action shall be taken as following:

Q) On first occasion of noticing exaggerated/false measurement,
Engineer shall impose a penalty of 10% of the claimed gross bill value.

(i)  On any next occasion of noticing any exaggerated / false measurement,
DFCCIL shall impose penalty of 15% of claimed gross bill value. In
addition the facility of recording of measurements by contractor as well
as release of provisional payment shall be withdrawn. Once withdrawn,
measurement shall be done by DFCCIL as per Clause 45(i) above.

“On-Account” Payments:- The Contractor shall be entitled to be paid from time to
time by way of “One-Account” payment only for such works as in the opinion
of the Engineer he has executed in terms of the contract. All payments due on the
Engineer’s/Engineer's Representative's certificates of measurements or Engineer’s
certified “Contractor’s authorized Engineer’s measurements” shall be subject to any
deductions which may be made under these presents and shall further be subject to,
unless otherwise required by Clause 16 of these Conditions, a retention of 6% (Six) by
way of Security Deposits, until the amount of Security Deposit by way of such
retentions shall amount to 5% of the total value of the contract provided always that
the Engineer may by any certificate make any correction or modification in any
previous certificate which shall have been issued by him and that the Engineer may
withhold any certificate, if the works or any part thereof are not being carried out to his
satisfaction.

46.(2) Rounding off amounts: - The total amount due on each certificate shall be rounded
off to the nearest rupee i.e. sum less than 50 paise shall be omitted and sums of 50
paise and more up to Re. 1/- will be reckoned as Re. 1/-
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46.(3)

46. (4)

46A
46A.1

46A.2

46A.3

46A.4

46A.5

On Account Payments not prejudicial to final settlement: - “On- Account”
payments made to the ‘Contractor shall be without prejudice to the final making up of
the accounts (except where measurements are specifically noted in the Measurement
Book as “Final Measurements” and as such have been signed by the Contractor) and
shall in no respect be considered or used as evidence of any facts stated in or to be
inferred from such accounts nor of any particular quantity of work having been
executed nor of the manner of its execution being satisfactory.

Manner of payment: - Unless otherwise specified payments to the Contractor
will be transferred electronically to his bank account.
PRICE VARIATION CLAUSE:

Applicability: Price Variation Clause (PVC) shall be applicable for this contract.
Materials supplied free of cost by Railway/DFCCIL to the Contractors and any extra
NS item(s) included in subsequent variation falling outside the purview of the
Schedule of Items of tender shall fall outside the purview of Price Variation Clause. If,
in any case, accepted offer includes some specific payment to be made to consultants
or some materials supplied by Railway/DFCCIL free or at fixed rate, such payments
shall be excluded from the gross value of the work for the purpose of
payment/recovery of price variation.

Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as month 28

days prior to opening of tender including extensions, if any, unless otherwise stated
elsewhere. The quarter for applicability of PVC shall commence from the month
following Base month. The Price Variation shall be based on the average Price Index
of the quarter under consideration.

Validity :

Rates accepted by Railway/DFCCIL Administration shall hold good till completion of
work and no additional individual claim shall be admissible except:

(a) Payment/recovery for increase/decrease in GST on works contract or
imposition/removal of any tax/cess on Works Contract as per Clause 37,

(b) Payment/recovery for overall market situation as per Price Variation Clause given
hereunder.

Adjustment for variation in prices of material, labour, fuel, explosives, detonators,
steel, concreting, ferrous, non-ferrous, insulators, zinc and cement shall be determined
in the manner prescribed.

Components of various items in a contract on which variation in prices be admissible
shall be material, labour, fuel, explosives & detonators, steel, cement, concreting,
ferrous, Non-ferrous, insulator, zinc, erection, etc. However, for fixed component, no
price variation shall be admissible.

46A.6 The percentages of labour, material, fuel, component etc. in various types of Engineering

Works shall be as under:
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S.N Component E/Work & Tunneling Major and Building Permane Other
Minor contracts Contracts Important Contracts nt Way Works
Ballast Supply (with Bridges linking Contracts
Contracts, explosives) Contracts Contracts
Tunneling (Manual)
Contracts
(without
explosive)
1 Labour 20 20 20 40 50 20
Component
2 Other  Material 10 15 30 35 5 20
Components
3 Plant Machinery 30 15 20 5 15 30
& Spares
4 Fuel & 25 15 15 5 15 15
Lubricants
Component
5 Fixed 15 15 15 15 15 15
Component*
6 Detonators & - 20 - - - -
Explosive
Component

* It shall not be considered for any price variation

46A.7 Formulae: The amount of variation in prices in the several components (labour, material
etc.) shall be worked out by the following formulae:

(I) L = WX(LQ- LB) X Lc

Ls 100
(i) M=WxMg-Mg)x M¢
Mg 100
(III) F=W X(FQ-FB) X Fc
Fg 100
(v) E=W x(Eqg-Eg) x Ec
Es 100
(v) PM =W x (PMo - PMB) x PMC
PMs 100
(vi) S = Swx(So-Se)
Ss
(Vi) C=Cvx(Cq-Cs)/Ce
Where,
L Amount of price variation in Labour
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M
F
E

Y

-~ NZ2T-H40Ww

C
MC
FC
EC

Amount of price variation in Materials
Amount of price variation in Fuel

Amount of price variation in Explosives
Amount of price variation in Manufacture of machinery for mining,
Quarrying and Construction

Amount of price variation in Steel

Amount of price variation in Cement

Amount of price variation in Concreting
Amount of price variation in Ferrous ltems
Amount of price variation in Non-Ferrous Items
Amount of price variation in Zinc

Amount of price variation in Insulator

% of Labour Component

% of Material Component

% of Fuel Component

% of Explosive Component

PMC % of Manufacture of machinery for mining, Quarrying and Construction

TC
RC
NC
ZC
w

LB

LQ

MB

MQ

FB

FQ

EB

Component

% of Concreting Component

% of Ferrous Component

% of Non-Ferrous Component

% of Zinc Component

Gross value of work done by Contractor as per on-account bill(s) excluding cost
of materials supplied by Railway/DFCCIL at fixed price, minus the price values of
cement and steel. This will also exclude specific payment, if any, to be made to the
consultants engaged by Contractors (such payment shall be indicated in the
Contractor’s offer)

Consumer Price Index for Industrial Workers - All India: Published in R.B.I.
Bulletin for the base period

Consumer Price Index for Industrial Workers - All India: Published in R.B.I.
Bulletin for the average price index of the 3 months of the quarter under
consideration

Wholesale Price Index: All commodities — as published in the R.B.I. Bulletin for
the base period

Wholesale Price Index: All commodities — as published in the R.B.I. Bulletin for
the average price index of the 3 months of the quarter under consideration
Wholesale Price Index for the group Fuel & Power as published in the R.B.I.
Bulletin for the base period

Index Number of Wholesale Price Index — By Groups and Sub-Groups for the
group Fuel & Power as published in the R.B.I. Bulletin for the average price index
of the 3 months of the quarter under consideration

Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of
(g).Manufacture of other chemical products under (J) MANUFACTURE OF
CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic
Adviser, Govt. of India, Ministry of Commerce & Industry, Department of
Industrial Policy & Promotion (DIPP), for the base period.
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EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of
(9).Manufacture of other chemical products under (J) MANUFACTURE OF
CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic
Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry,
Department of Industrial Policy & Promotion (DIPP), for the average price index
of 3 months of the quarter under consideration.

PMB Index number of Monthly Whole Sale Price Index for the category ‘k.
Manufacture of machinery for mining, quarrying and construction’ under (R)
MANUFACTURE OF MACHINERY AND EQUIPMENT, published by Office
of Economic Adviser, Govt. of India, Ministry of Commerce & Industry,
Department of Industrial Policy & Promotion (DIPP), for the base period.

PMQ Index number of Monthly Whole Sale Price Index for the category ‘k.
Manufacture of machinery for mining, quarrying and construction’ under (R)
MANUFACTURE OF MACHINERY AND EQUIPMENT, published by Office
of Economic Adviser, Govt. of India, Ministry of Commerce & Industry,
Department of Industrial Policy & Promotion (DIPP), for the average price index
of 3 months of the quarter under consideration.

SW  Gross value of steel supplied by the Contractor as per the ‘on-account’ bill
for the month under consideration

SB Index number of Monthly Whole Sale Price Index for the relevant category
of mild steel item as mentioned in Clause 46A.9, published by Office of
Economic Adviser, Govt. of India, Ministry of Commerce & Industry
Department of Industrial Policy & Promotion (DIPP); for the base period.

SQ  Index number of Monthly Whole Sale Price Index for the relevant category
of mild steel item as mentioned in Clause 46A.9, published by Office of
Economic Adviser, Govt. of India, Ministry of Commerce & Industry
Department of Industrial Policy & Promotion (DIPP); for the average price
index of the 3 months of the quarter under consideration.

CV  Value of Cement supplied by Contractor as per on account bill in the
quarter under consideration

CB  Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster
as published in RBI Bulletin for the base period

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as
published in RBI Bulletin for the average price index of the 3 months of
the quarter under consideration

CS RBI wholesale price index for Cement, Lime & Plaster for the month
which is six months prior to date of casting of foundation

Co RBI wholesale price index for Cement, Lime & Plaster for the month
which is one month prior to date of opening of tender

RT  IEEMA price index for Iron & Steel for the month which is two months
prior to date of inspection of material.

RO IEEMA price index for Iron & Steel for the month which is one month
prior to date of opening of tender.

PT IEEMA price index for Copper wire bar for the month which is two
months prior to date of inspection of material.

Po IEEMA price index for Copper wire bar for the month which is one month
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prior to date of opening of tender.

ZT IEEMA price index for Zinc for the month which is two months prior to
date of inspection of material

ZO  IEEMA price index for Zinc for the month which is one month prior to
date of opening of tender

IT RBI wholesale price index for the sub-group “other Portland and Ceramic
product” for the month which is two months prior to date of inspection of

material

10 RBI wholesale price index for the sub-group “other Portland and Ceramic
product” for the month which is one month prior to date of opening of

tender

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as
mentioned above in Clause 46A.7. Any adjustment needed to be done based on the finally
published indices shall be made as and when they become available.

46A.9 Relevant categories of steel for the purpose of operating price variation formula as
mentioned in this clause shall be as under:

S. No. | Category of steel supplied in
Railway work

Category of Steel Items as mentioned in Office of
Economic Adviser, Govt. of India, Ministry of
Commerce & Industry Department of Industrial
Policy & Promotion (DIPP).

channels and joists

1 Reinforcement bars and other | “MS Bright Bars’ individual commodity of group item
rounds (d) Mild Steel-Long Products under (N)
MANUFACTURE OF BASIC METAL.
2 All types and sizes of angles, ‘Angles, Channels, Sections, Steel” individual

commodity of group item (d) Mild Steel- Long
Products under (N) MANUFACTURE OF BASIC
METAL.

covered in the above categories
and excluding HTS

3 All types and sizes of plates e. Mild Steel — Flat Products’ of (N)
MANUFACTURER OF BASIC METAL.
4 Any other section of steel not | Average of price for the 3 categories covered under S.

No. 1, 2, 3 above

46A.10 Price Variation during Extended Period Of Contract

The price adjustment as worked out above, i.e. either increase or decrease shall be
applicable upto the stipulated date of completion of work including the extended period
of completion where such extension has been granted under Clause 17-A of the General
Conditions of Contract. However, where extension of time has been granted due to
contractor’s failure under Clause 17-B of the General Conditions of Contract, price
adjustment shall be done as follows:

(a) In case the indices increase above the indices applicable to the last month of original
completion period or the extended period under Clause 17-A, the price adjustment for
the period of extension granted under Clause 17-B shall be limited to the amount
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47.0

48. (1)

payable as per the Indices applicable to the last month of the original completion period
or the extended period under Clause 17-A of the General Conditions of Contract; as the
case may be.

(b) In case the indices fall below the indices applicable to the last month of
original/extended period of completion under Clause 17-A, as the case may be; then the
lower indices shall be adopted for the price adjustment for the period of extension under
Clause 17-B of the General Conditions of Contract.

Maintenance of works The Contractor shall at all times during the progress and
continuance of the works and also for the period of maintenance specified in the Tender
Form after the date of issue of the certificate of completion by the Engineer or any other
earlier date subsequent to the completion of the works that may be fixed by the
Engineer be responsible for and effectively maintain and uphold in good substantial,
sound and perfect condition all and every part of the works and shall make good from
time to time and at all times as often as the Engineer shall require, any damage or defect
that may during the above period arise in or be discovered or be in any way connected
with the works, provided that such damage or defect is not directly caused by errors in
the contract documents, act of providence or insurrection or civil riot, and the contractor
shall be liable for and shall pay and make good to the DFCCIL or other persons legally
entitled thereto whenever required by the Engineer so to do, all losses, damages, costs
and expenses they or any of them may incur or be put or be liable to by reasons or in
consequence of the operations of the Contractor or of his failure in any respect.

Certificate of completion of works: - As soon as in the opinion of the Engineer, the
works has been completed and has satisfactorily passed any final test or tests that may be
prescribed, the Engineer shall issue a certificate of completion duly indicating the date of
completion in respect, of the work and the period of maintenance of the work shall
commence from the date of completion mentioned in such certificate. The certificate,
inter alia, should mention that the work has been completed in all respects and that all
the contractual obligations have been fulfilled by contractor and that there is no due from
the contractor to Railways/DFCCIL against the contract concerned.

The Engineer may also issue such a certificate indicating date of completion with
respect to any part of the work (before the completion of the whole of work), which has
been both completed to the satisfaction of the Engineer and occupied or used by the
DFCCIL. When any such certificate is given in respect of part of a work, such part shall
be considered as completed and the period of maintenance of such part shall commence
from the date of completion mentioned in the completion certificate issued for that part
of the work.

48.(2) Contractor not absolved by completion Certificate:- The Certificate of completion

in respect of the works referred to in sub-clause (1) of this clause shall not absolve the
Contractor from his liability to make good any defects imperfections, shrinkages or
faults which may appear during the period of maintenance specified in the tender
arising in the opinion of the Engineer from materials or workmanship not in accordance
with the drawings or specifications or instruction of the Engineer, which defects,
imperfections, shrinkages or faults shall upon the direction in writing of the Engineer be
amended and made good by the Contractor at his own cost: and in case of default on the
part of Contractor the Engineer may employ labour and materials or appoint
another Contractor to amend and make good such defects, imperfections, shrinkages
and faults and all expenses consequent thereon and incidental thereto shall be borne by
the Contractor and shall be recoverable from any moneys due to him under the
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contract.

48.(3) Final Supplementary Agreement: After the work is completed or otherwise concluded by

49.0

50.(1)

50.(2)

50.(3)

51.(1)

the parties with mutual consent, and taken over by the Railway as per terms and
conditions of the contract agreement, and there is unequivocal no claim on either side
under the Contract other than as mentioned in item 4 of Form No. 24, the parties shall
execute the Final Supplementary Agreement as per Form No. 24

Approval only by maintenance Certificate:- No certificate other than
maintenance certificate referred to in Clause 50 of the conditions shall be deemed to
constitute approval of any work or other matter in respect of which it is issued or shall
be taken as an admission of the due performance of the contract or any part thereof or
of the accuracy of any claim or demand made by the Contractor or of additional varied
work having been ordered by the Engineer nor shall any other certificate conclude or
prejudice any of the powers of the Engineer.

Maintenance Certificate:- The Contract shall not be considered as completed until a
Maintenance Certificate shall have been signed by the Engineer stating that the
works have been completed and maintained to his satisfaction. The Maintenance
Certificate shall be given by the Engineer upon the expiration of the period of
maintenance or as soon thereafter as any works ordered during such period pursuant to
sub clause (2) Clause 48 of these conditions shall have been completed to the
satisfaction of the Engineer and full effect shall be given to this Clause
notwithstanding the taking possession of or using the works or any part thereof by the
DFCCIL.

Cessation of Railway’s / DFCCIL Liability: - The DFCCIL shall not be liable to
the Contractor for any matter arising out of or in connection with the contract of the
execution of the works unless the contractor shall have made a claim in writing in
respect thereof before the issue of the Maintenance Certificate under this clause.
Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance certificate
the Contractor and (subject to sub-clause 2 of this clause) the DFCCIL shall remain
liable for the fulfilment of any obligation incurred under the provision of the contract
prior to the issue of the maintenance Certificate which remains unperformed at the
time such certificate is issued and for the purposes of determining the nature and
extent of any such obligations the contract shall be deemed to remain in force between
the parties thereto.

Final Payment:- - On the Engineer’s certificate of completion in respect of the works,
adjustment shall be made and the balance of account based on the Engineer or the
Engineer’s representative’s certified measurements or Engineer’s certified “Contractor’s
authorised Engineer’s measurements” of the total quantity of work executed by the
contractor upto the date of completion and on the accepted schedule or rates and for
extra works on rates determined under Clause 39 of these conditions shall be paid to the
Contractor subject always to any deduction which may be made under these presents and
further subject to the Contactor having delivered to the Engineer either a full account in
detail of all claims he may have on the DFCCIL in respect of the works or having
delivered “No Claim Certificate" and the Engineer having after the receipt of such
account given a certificate in writing that such claims are correct, that the whole of the
works to be done under the provisions of the Contracts have been completed, that they
have been inspected by him since their completion and found to be in good and
substantial order, that all properties, works and things, removed, disturbed or injured in
consequence of the woks have been properly replaced and made good and all expenses
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S1A.

(i)

(i)

(iii)

52.0

and demands incurred by or made upon the DFCCIL for or in the respect of damage or
loss by from or in consequence of the works, have been satisfied agreeably and in
conformity with the contract.

Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves to itself
the right to carry out a post-payment audit and or technical examination of the works
and the final bill including all supporting vouchers, abstracts etc. and to make a claim on
the contractor for the refund any excess amount paid to him if as a result of such
examination any over-payment to him is discovered to have made in respect of any
works done or alleged to have been done by him under the contract.

Production of vouchers etc. by the Contractor:-

For a contract of more than one crore of rupees, the contractor shall, whenever
required, produce or cause to be produced for examination by the Engineer any
quotation, invoice, cost or other account, book of accounts, voucher, receipt, letter,
memorandum, paper of writing or any copy of or extract from any such document and
also furnish information and returns verified in such manner as may be required in any
way relating to the execution of this contract or relevant for verifying or ascertaining
cost of execution of this contract (the decision of the engineer on the question of
relevancy of any documents, information or return being final and binding in the
parties).The contractor shall similarly produce vouchers; etc., if required to prove to
the Engineer, that materials supplied by him, are in accordance with the specifications
laid down in the contract

If any portion of the work in a contract of value more than one crore of rupees be
carried out by a sub-contractor or any subsidiary or allied firm or company (as per
Clause 7 of the General Conditions of Contract), the Engineer shall have power to
secure the books of such sub-contract or any subsidiary or allied firm or company,
through the contractor, and such books shall be open to his inspection.

The obligations imposed by sub clause (i) & (ii) above is without prejudice to the
obligations of the contractor under any statute rules or orders binding on the
contractor.

Withholding and lien in respect of sums claimed:- Whenever any claim or claims
for payment of a sum of money arises out of or under the contract against the
contractor, the DFCCIL shall be entitled to withhold and also have a lien to retain
such sum or sums in whole or in part from the security, if any, deposited by the
contractor and for the purpose aforesaid, the DFCCIL shall be entitled to withhold the
said cash security deposit or the security if any, furnished as the case may be and
also have a lien over the same pending finalization or adjudication of any such claim.
In the event of the security being insufficient to cover the claimed amount or amounts
or if no security has been taken from the contractor, the DFCCIL shall be entitled to
withhold and have a lien to the extent of the such claimed amount or amounts referred
to supra, from any sum or sums found payable or which at any time thereafter may
become payable to the contractor under the same contract or any other contract with
this or any other DFCCIL or any Department of the Central Government pending
finalization or adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or
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retained under the lien referred to above, by the DFCCIL will be kept withheld or
retained as such by the DFCCIL till the claim arising out of or under the contract is
determined by the arbitrator (if the contract governed by the arbitration clause) or by
the competent court as the case may be and that the contractor will have no claim for
interest or damages whatsoever on any account in respect of such withholding or
retention under the lien referred to supra and duly notified as such to the contractor.
For the purpose of this clause, where the contractor is a partnership firm or a
limited company, the DFCCIL shall be entitled to withhold and also have a lien to
retain towards such claimed amount or amounts in whole or in part from any sum
found payable to any partner/limited company, as the case may be whether in his
individual capacity or otherwise.

Lien in respect of claims in Other Contracts:-

(i) Any sum of money due and payable to the contractor (including the security
deposit returnable to him) under the contract may be withheld or retained by way of
lien by the DFCCIL, against any claim of this or any other DFCCIL or any other
Department of the Central Government in respect of a payment of a sum of money
arising out of or under any other contract made by the contractor with this or
any other Department of the Central Government.

(if) However, recovery of claims of DFCCIL in regard to terminated contracts may be
made from the Final Bills, Security Deposits and Performance Guarantees of other
contract or contracts, executed by the contractor. The Performance Guarantees
submitted by the Contractor against other contracts, if required, may be withheld and
encashed. In addition, 10% of each subsequent ‘on-account bill’ may be withheld, if
required, for recovery of DFCCIL/Railways’ dues against the terminated contract.

(iii) It is an agreed term of the contract that the sum of money so withheld or retained

53.0

under this clause by the DFCCIL will be kept withheld or retained as such by the
DFCCIL till the claim arising out of or under any other contract is either mutually
settled or determined by arbitration, if the other contract is governed by arbitration
clause or by the competent court as the case may be and contractor shall have no claim
for interest or damages whatsoever on this account or on any other ground in respect
of any sum of money withheld or retained under this clause and duly notified as
such to the contractor.

Signature on Receipts for Amounts:- Every receipt for money which may become
payable or for any security which may become transferable to the Contractors under
these presents, shall, if signed in the partnership name by anyone of the partners of a
Contractor’s firm be a good and sufficient discharge to the DFCCIL in respect of the
moneys or security purported to be acknowledged thereby and in the event of death
of any of the Contractor, partners during the pendency of the contract it is hereby
expressly agreed that every receipt by anyone of the surviving Contractor partners
shall if so signed as aforesaid be good a sufficient discharge as aforesaid provided
that nothing in this clause contained shall be deemed to prejudice or effect any claim
which the DFCCIL may hereafter have against the legal representative of any
contractor partner so dying for or in respect to any breach of any of the conditions of
the contract, provided also that nothing in this clause contained shall be deemed to
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55.0

prejudice or effect the respective rights or obligations of the Contractor partners and
of the legal representatives of any deceased Contractor partners interse.
LABOUR

Wages to Labour: -The Contractor shall be responsible to ensure compliance with
the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said
Act”) and the Rules made there under in respect of any employees directly or
through petty contractors or subcontractors employed by him for the purpose of
carrying out this contract.

If, in compliance with the terms of the contract, the Contractor supplied any
labour to be used wholly or partly under the direct orders and control of the
DFCCIL whether in connection with any work being executed by the Contractor or
otherwise for the purpose of the DFCCIL such labour shall, for the purpose of this
clause, still be deemed to be persons employed by the Contractor.

If any moneys shall, as a result of any claim or application made under the said Act be
directed to be paid by the DFCCIL, such money shall be deemed to be moneys paid by
it as aforesaid within seven days after the same shall have been demanded, the
Railway/DFCCIL shall be entitled to recover the same form any moneys due or
accruing to the Contractor under this or any other Contract with the DFCCIL.

Apprentices Act: - The contractor shall be responsible to ensure compliance with the
provisions of the Apprentices Act, 1961 and the Rules and Orders issued there under
from time to time in respect of apprentices directly or through petty contractors or sub-
contractors employed by him for the purpose of carrying out the Contract.

If the contractor directly or through petty contractors or sub-contractors fails to
do so, his failure will be a breach of the contract and the DFCCIL may, in its
discretion, rescind the contract. The contractor shall also be liable for any pecuniary
liability arising on account of any violation of the provisions of the Act.

Provisions of payments of Wages Act: - The Contractor shall comply with the
provisions of the Payment of Wages Act, 1936 and the rules made there under in
respect of all employees employed by him either directly or through petty contractors
or sub-contractors employed by him in the works. If In compliance with the terms of
the contract, the Contractor directly or through petty contractors of sub-contractors
shall supply any labour to be used wholly or partly under the direct orders and
control of the Engineer whether in connection with the works to be executed
hereunder or otherwise for the purpose of the Engineer such labour shall never the less
be deemed to comprise persons employed by the contractor and any moneys which
may be ordered to be paid by the Engineer shall be deemed to be moneys
payable by the Engineer on behalf of the Contractor and the Engineer may on failure
of the contractor to repay such money to the Railways/DFCCIL deduct the same from
moneys due to contractor in the terms of contract. The DFCCIL shall be entitled to
deduct from any moneys due to the contractor (whether under this contract or any
other contract) all moneys paid or payable by the DFCCIL by the way of
compensation of aforesaid or for costs of expenses in connection with any claim
thereto and the decision of the Engineer upon any question arising out of the effect or
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force of this clause shall be final and binding upon the Contractor.
Provisions of Contract labour (Regulation and Abolition) Act, 1970:

55A.(1) The contractor shall comply with the provision of the contract labour (Regulation and

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central
Rules 1971 as modified from time to time, wherever applicable and shall also
indemnify the DFCCIL from and against any claims under the aforesaid Act and the
Rules.

55A.(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified

from time to time before the commencement of the work and continue to have a valid
licence until the completion of the work. Any failure to fulfil the requirement shall
attract the penal provision of the Act.

55A. (3)The Contractor shall pay to the labour employed by him directly or through sub-

55A.(4)

55A.(5)

55B.

contractors the wages as per provision of the aforesaid Act and the Rules wherever
applicable. The Contractor shall notwithstanding the provisions of the contract to the
contrary, cause to be paid the wages to labour indirectly engaged on the works
including any engaged by subcontractors in connection with the said work, as if the
labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the work for
performance of the contractor’s part of, the contract, the Contractor shall comply with
or cause to be complied with the provisions of the aforesaid Act and Rules wherever
applicable.

In every case in which, by virtue of the provisions of the aforesaid Act or the Rules,
the DFCCIL is obliged to pay any amount of wages to a workman employed by the
Contractor or his sub-contractor in execution of the work or to incur any expenditure
on account of the Contingent, liability of the DFCCIL due to the contractor’s failure to
fulfil his statutory obligations under the aforesaid Act or the rules the DFCCIL will
recover from the Contractor, the amount of wages so paid or the amount of
expenditure so incurred, and without prejudice to the rights of the DFCCIL under the
section 20, sub-section (2) and section 2, sub-section (4) of the aforesaid Act, the
DFCCIL shall be at liberty to recover such amount or part thereof by deducting
it from the security deposit and/ or from any sum due by the DFCCIL to the contractor
whether under the contract or otherwise. The DFCCIL shall not be bound to contest
any claim made against it under sub-section (1) of section 20 and sub-section (4) of
section 21 of the aforesaid Act except on the written request of the contractor and
upon his giving to the DFCCIL full security for all costs for which the DFCCIL might
become liable in contesting such claim. The decision of the DFCCIL regarding the
amount actually recoverable from the contractor as stated above shall be final and
binding on the Contractor.

Provisions of Employees Provident Fund and Miscellaneous Provisions Act,
1952:

The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees
Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and
Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from
time to time through enactment of “Employees Provident Fund & Miscellaneous
Provisions Act, 19527, wherever applicable and shall also indemnify the DFCCIL
from and against any claims under the aforesaid Act and the Rules.

55-C(i) Contractor is to abide by the provisions of various labour laws in terms of above

clause 54, 55, 55-A and 55-B of Indian Railways Standard General Conditions of
Contract. In order to ensure the same, an application has been developed and hosted
on website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his
firm/company etc. and upload requisite details of labour and their payment in this
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portal. These details shall be available in public domain. The registration / updation
in Portal shall be done as under:

(@) Contractor shall apply for onetime registration of his company/firm etc. in the

Shramikkalyan portal with requisite details subsequent to issue of Letter of
Acceptance. Engineer shall approve the contractor’s registration in the portal
within 7 days of receipt of such request.

(b) Contractor once approved by any Engineer, can create password with login ID

(PAN No.) for subsequent use of portal for all Letter of Acceptances (L0OAS)
issued in his favour.

(c) The contractor once registered on the portal, shall provide details of his Letter

of Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within
15 days of issue of any LoA for approval of concerned Engineer. Engineer shall
update (if required) and approve the details of LoA filled by contractor within 7
days of receipt of such request.

(d) After approval of LoA by Engineer, contractor shall fill the salient details of

contract labours engaged in the contract and ensure updating of each wage
payment to them on shramikkalyan portal on monthly basis.

(e) It shall be mandatory upon the contractor to ensure correct and prompt

uploading of all salient details of engaged contractual labour & payments made
thereof after each wage period.

(i)  While processing payment of any ‘On Account Bill” or ‘Final Bill’ or release of

‘Advances’ or ‘Performance Guarantee / Security deposit’, contractor shall
submit a certificate to the Engineer or Engineer’s representatives that “I have
uploaded the correct details of contract labours engaged in connection with this
contract and payments made to them during the wage period in Railway’s
Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till
____Month, __ Year.”

55-D. Provisions of “The Building and Other Construction Workers (Regulation of
Employment and Conditions of Service) Act, 1996” and “The Building and Other
Construction Workers’ Welfare Cess Act, 1996”: The tenderers, for carrying out any
construction work, shall get themselves registered with the Registering Officer under
Section-7 of the Building and Other Construction Workers Act, 1996 and Rules made
thereto by the concerned State Govt., and submit Certificate of Registration issued by
Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be
deducted from contractor’s bills as per provisions of the Act.

56.0

57.0

Reporting of Accidents of Labour: - The Contractor shall be responsible for the
safety of all employees directly or through petty contractors or sub- contractor
employed by him on the works and shall report serious accidents to any of them
however and wherever occurring on the works to the Engineer or the Engineers
Representative and shall made every arrangements to render all possible assistance.

Provision of Workmen’s Compensation Act:- In every case in which by virtue of
the provisions of section 12 sub-section (1) of the Workmen’s Compensation Act
1923, DFCCIL is obliged to pay compensation to a workman directly or through petty
contractor or subcontractor employed by the Contractor in executing the work,
DFCCIL will recover from the Contractor the amount of the compensation so paid,
and, without prejudice to the rights of DFCCIL under Section 12 Sub-section (2)
of the said Act, DFCCIL shall be at liberty to recover such amount or any part thereof
by deducting it from the security deposit or from any sum due by DFCCIL to the
Contractor whether under these conditions or otherwise, DFCCIL shall not be bound
to contest any claim made against it under Section 12 Sub-section (1) of the said Act
except on the written request of the Contractor and upon his giving to DFCCIL full
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58.0

59.(1)

59. (2)

59. (3)

59.(4)

59.(5)

security for all costs for which DFCCIL might become liable in consequence of
contesting such claim.

Provision of Mines Act:- The contractor shall observe and perform all the provisions
of the Mines Act, 1952 or any statutory modifications or re-enactment thereof for the
time being in force and any rules and regulations made there under in respect of all the
persons directly or through the petty contractors or sub-contractors employed by him
under this contract and shall indemnify the DFCCIL from and against any claims
under the Mines Act, or the rules and regulations framed there under, by or on behalf
of any persons employed by him or otherwise.

DFCCIL not to provide quarters for Contractors: - No quarters shall
normally be provided by the DFCCIL for the accommodation of the contractor or any
of his staff employed on the work.

Labour Camps:- The contractor shall at his own expense make adequate
arrangements for the housing, supply of drinking water and provision of latrines
and urinals for his staff and workmen, directly or through the petty contractors or sub-
contractors and for temporary créche (Bal-mandir) where 50 or more women are
employed at a time. Suitable sites on DFCCIL land, if available, may be
allotted to the contractor for the erection of labour camps, either free of charge or on
such terms and conditions that may be prescribed by the DFCCIL. All camp sites
shall be maintained in clean and sanitary conditions by the contractor at his own cost.

Compliance to rules for employment of labour: - The contractor(s) shall conform to
all laws, by-laws rules and regulations for the time being in force pertaining to the
employment of local or imported labour and shall take all necessary precautions to
ensure and preserve the health and safety of all staff employed directly or through
petty contractors or sub-contractors on the works.

Preservation of peace: - The contractor shall take requisite precautions and use
his best endeavours to prevent any riotous or unlawful behaviour by or amongst his
workmen and other employed directly or through the petty contractors or sub-
contractors on the works and for the preservation of peace and protection of the
inhabitants and security of property in the neighbourhood of the works. In the event
of the DFCCIL requiring the maintenance of a special Police Force at or in the vicinity
of the site during the tenure of works, the expenses thereof shall be borne by the
contractor and if paid by the DFCCIL shall be recoverable from the contractor.

Sanitary arrangements:- The contractor shall obey all sanitary rules and carry out all
sanitary measures that may from time to time be prescribed by the Railway Medical
Authority and permit inspection of all sanitary arrangements at all times by the
Engineer, the Engineer’s Representative of the Medical staff of the DFCCIL. Should
the contractor fail to make the adequate sanitary arrangements, these will be provided
by the DFCCIL and the cost therefore recovered from the contractor.

Outbreak of infectious disease:- The contractor shall remove from his camp such
labour and their families as refuse protective inoculation and vaccination when
called upon to do so by the Engineer or the Engineer’s representative on the advice of
the DFCCIL. Should cholera, plague or other infectious disease break out, the
contractor shall burn the huts, beddings, clothes and other belongings of or used by the
infected parties and promptly erect new huts on health sites as required by the
engineer, failing which within the time specified in the Engineer’s requisition, the
work may be done by the DFCCIL and the cost therefore recovered from the

Signature of tenderer (s) Page 82

with seal



JP-RUB-Cover Shed

59. (6)
59.(7)

59.(8)

59. (9)
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60.(2)

60. (3)

60.(4)

contractor.
Deleted

Medical facilities at site: - The Contractor shall provide medical facilities at the site
as may be prescribed by the Engineer on the advice of the DFCCIL in relation
to the strength of the Contractor’s resident staff and workmen.

Use of intoxicants: - The sale of ardent spirits or other intoxicating beverages
upon the work or in any of the buildings, encampments or tenements owned, occupied
by or within the control of the contractor or any of his employees shall be forbidden
and the Contractor shall exercise his influence and authority to the utmost extent to
secure strict compliance with this condition.

Restrictions on The Employment of Retired Engineers of Railway/DFCCIL
Services Within one Year of Their Retirement : The Contractor shall not, if he is a
retired Government Engineer of Gazetted rank, himself engage in or employ or
associate a retired Government Engineer of Gazetted rank, who has not completed
one year from the date of retirement, in connection with this contract in any manner
whatsoever without obtaining prior permission of the President and if the Contractor
is found to have contravened this provision it will constitute a breach of contract and
administration will be entitled to terminate the contract and forfeit Performance
Guarantee (PG)and Security Deposits (SD) of that contract.

Non-employment of labours below the age of 15:- the Contractor shall not employ
children below the age of 15 as labourers directly or through petty contractors or
subcontractors for the execution of work.

Medical Certificate of fitness for labour: - It is agreed that the contractor shall not
employ a person above 15 and below 19 years of age for the purpose of execution of
work under the contract unless a medical certificate of fitness in the prescribed form
(Performa at Form No.15) granted to him by a certifying surgeon certifying that he is
fit to work as an adult is obtained and kept in the custody of the contractor or a person
nominated by him in this behalf and the person carries with him, while at work; a
token giving a reference to such certificate. It is further agreed that the responsibility
for having the adolescent examined medically at the time of appointment or
periodically till he attains the age of 19 years shall devolve entirely on the contractor
and all the expenses to be incurred on this account shall be borne by him and no
fee shall be charged from the adolescent or his parent for such medical examination.

Period of validity of medical fitness certificate:- A certificate of fitness granted or
renewed for the above said purposes shall be valid only for a period of one year at a
time. The certifying surgeon shall revoke a certificate granted or renewed if in his
opinion the holder of it is, no longer fit for work in the capacity stated therein. Where
a certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he
shall, if so required by the person concerned, state his reasons in writing for doing so.

Medical re-examination of labourer:- Where any official appointed in this behalf
by the Ministry of labour is of the opinion that any person employed in connection
with the execution of any work under this contract in the age group 15 to 19 years is
without a certificate of fitness or is having a certificate of fitness but no longer fit to
work in the capacity stated in the certificate, he may serve on the Contractor, or on
the person nominated by him in the regard, a notice requiring that such persons
shall be examined by a certifying surgeon and such person shall not if the concerned
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official so directs, be employed or permitted to do any work under this contract unless
he has been medically examined and certified that he has been granted a certificate of
fitness or a fresh certificate of fitness, as the case may be.

EXPLANATIONS:-

1)

Only qualified medical practitioners can be appointed as “Certifying
Surgeons” and the term “Qualified Medical Practitioners” means a person holding a
qualification granted by an authority specified in the Schedule to the Indian Medical
Degrees Act, 1916 (VI to 1916) or in the Schedule to the Indian Medical Council Act,
1933 (XXVII) of 1933.

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal
Corporation.

61.(1)

61. (2)

61.(3)

62. (1)

DETERMINATION OF CONTRACT

Right of DFCCIL of determine the contract:- The DFCCIL shall be entitled
to determine and terminate the contract at any time should, in the
DFCCIL/Railway’s opinion, the cessation of work becomes necessary owing to
paucity of funds or from any other cause whatever, in which case the value of
approved materials at site and of work done to date by the Contractor will be paid
for in full at the rate specified in the contract. Notice in writing from the DFCCIL of
such determination and the reasons therefore shall be conclusive evidence thereof.
Payment on determination of contract on: - Should the contract be determined
under sub clause (1) of this clause and the Contractor claims payment for expenditure
incurred by him in the expectation of completing the whole of the work, the Railways
/IDFCCIL shall admit and consider such claims as are deemed reasonable and are
supported by vouchers to the satisfaction of the Engineer. The DFCCIL/Railway’s
decision on the necessity and propriety of such expenditure shall be final and
conclusive.

The contractor shall have no claim to any payment of compensation or
otherwise, howsoever on account of any profit or advantage which he might have
derived from the execution of the work in full but which he did not derive in
consequence of determination of contract.

Determination of contract owing to default of contractor: - If the Contractor
should:-

(i)  Becomes bankrupt or insolvent, or

(i)  Make an arrangement for assignment in favour of his creditors, or agree to carry
out the contract under a Committee of Inspection of his creditors, or

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary
liquidation for the purposes of amalgamation or reconstruction), or

(iv) Have an execution levied on his goods or property on the works, or

(v) Assign the contract or any part thereof otherwise than as provided in
Clause 7 of these conditions, or

(vi) Abandon the contract, or

(vii) Persistently disregard the instructions of the Engineer, or contravene any
provision of the contract, or

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the
stipulated period, or

(ix) Fail to Execute the contract documents in terms of Clause 1.3.9 of PREAMBLE
& GENERAL INSTRUCTIONS TO TENDERERS.
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62. (2)

(x)
(xi)

Fails to submit the documents pertaining to identity of JV and PAN .

Fail to remove materials from the site or to pull down and replace work after
receiving from the Engineer notice to the effect that the said materials or works
have been condemned or rejected under clause 25 and 27 of these conditions, or

(xii) Fail to take steps to employ competent or additional staff and labour as

required under clause 26 of the conditions

(xiii) Fail to afford the Engineer or Engineer’s representative proper facilities for

inspecting the work or any part thereof as required under clause 28 of the
conditions, or

(xiv) Promise, offer or give any bribe, commission, gift or advantage either

himself or through his partner, agent or servant to any officer or employee
of the DFCCIL or to any person on his or on their behalf in relation to the
execution of this or any other contract with this DFCCIL.

(xv) Fail to adhere to the provisions of clause 1.3.32 of PREAMBLE & GENERAL

INSTRUCTIONS TO TENDERERS or provision of above Clause 59(9) (A)

(xvi) Submits copy of fake documents/certificates in support of credentials, submitted

(@)

(b)

by the tenderer

Then and in any of the said clause, the Engineer on behalf of the DFCCIL may
serve the Contractor with a notice (Proforma at Form No.16) in writing to that
effect and if the contractor does not within seven days after the delivery to him
such notice proceed to make good his default in so far as the same is capable of
being made good and carry on the work or comply with such directions as
aforesaid of the entire satisfaction of the Engineer, the DFCCIL shall be entitled
after giving 48 hour’s notice (Proforma at Form No. 17) in writing under the
hand of the Engineer to rescind the contract as a whole or in part or parts (as may
be specified in such notice) and after expiry of 48 hour’s notice, a final
termination notice (Proforma at Form No. 18) should be issued.

Note: Engineer at his discretion may resort to the part termination of contract
with notices, only in cases where progress of work is more than or equal to 80%
of the original scope of work.

Right of DFCCIL after, rescission of contract owing to default of
contractor: In the event of any or several of the courses, referred to in sub-
clause (1) of the clause, being adopted.

the contractor shall have no claim to compensation for any loss sustained by
him by reason of his having purchased or procured any materials or entered into
any commitments or made any advances on account of or with a view to the
execution of the works or the performance of the contract and contractor shall not
be entitled to recover or be paid any sum for any work thereto for actually
performed under the contract unless and until the Engineer shall have
certified the performance of such work and the value payable in respect thereof
and the contractor shall only be entitled to be paid the value so certified.

In the contract which has been rescinded as a whole, the Security Deposit already
with railways under the contract shall be encashed/ forfeited and the Performance
Guarantee already submitted for the contract shall be encashed. The balance work
shall be got done independently without risk & cost of the failed Contractor. The
failed Contractor shall be debarred from participating in the tender for executing the
balance work. If the failed Contractor is a JV or a Partnership firm, then every
member/partner of such a firm shall be debarred from participating in the tender for
the balance work in his/her individual capacity or as a partner of any other JV
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63.0

/partnership firm.
Further the authorized representative of failed Contractor cannot be accepted as
authorized representative in new contract.

(c) In the contract rescinded in part or parts,

(1) The full Performance Guarantee for the contract shall be recovered. No
additional Performance Guarantee shall be required for balance of work
being executed through the part terminated contract. The contract value of
part terminated contract stands reduced to the balance value of work under
the contract.

(i)  The Security Deposit of part terminated contract shall be dealt as per clause
16(2) of GCC.

(ili)  The defaulting Contractor shall not be issued any completion certificate for
the contract.

(iv)  The balance work shall be got done independently without risk & cost of the
failed Contractor. The failed Contractor shall be debarred from participating
in the tender for executing the balance work. If the failed Contractor is a JV
or a Partnership firm, then everymember/partner of such a firm shall be
debarred from participating in the tender for the balance work in his/her
individual capacity or as a partner of any other JV /partnership firm.

(v) Further the authorized representative of failed Contractor will not be
accepted as authorized representative in new contract.

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of
any materials, tools, implements, machinery and buildings on the works or on the
property on which these are being or ought to have been executed, and to retain and
employ the same in the further execution of the works or any part thereof until the
completion of the works without the Contractor being entitled to any compensation
for the use and employment thereof or for wear and tear or destruction thereof.

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix
and determine ex-parte or by or after reference to the parties or after such
investigation or enquiries as he may consider fit to make or institute and shall
certify what amount (if any) had at the time of rescission of the contract been
reasonably earned by or would reasonably accrue to the Contractor in respect of the
work then actually done by him under the contract and what was the value of any
unused, or partially used materials, any constructional plant and any temporary
works upon the site. The legitimate amount due to the Contractor after making
necessary deductions and certified by the Engineer should be released
expeditiously.

STATEMENT OF DISPUTES - INDIAN RAILWAY ARBITRATION RULES

Reconciliation of disputes: All disputes and differences of any kind whatsoever arising
out of or in connection with the contract, whether during the progress of the work or
after its completion and whether before or after the determination of the contract, shall
be referred by the Contractor to the "Chief Engineer/Chief General Manager" through
“Notice of Dispute” for provided that no such notice shall be served later than 30 days
after the date of issue of Completion Certificate by the Engineer. Chief Engineer/Chief
General Manager shall, within 30 days after receipt of the Contractor’s “Notice of
Dispute”, notify the name of Conciliator(s) to the Contractor.

The Conciliator shall assist the parties to reach an amicable settlement in an
independent and impartial manner within the terms of contract.
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63.1

64. (1)

If the parties reach agreement on a settlement of the dispute, they shall draw up and
sign a written settlement agreement duly signed by Engineer In-charge, Contractor and
conciliator(s). When the parties sign the settlement agreement, it shall be final and
binding on the parties.

The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial
proceedings in respect of a dispute that is the subject matter of the conciliation
proceedings.

For conciliation, ‘The Arbitration and Conciliation Act, 1996 as amended from time to
time is applicable mutatis mutandis.

Matters finally determined by the DFCCIL — All disputes and differences of any kind
whatsoever arising out of or in connection with the contract, whether during the
progress of the work or after its completion and whether before or after the
determination of the contract, shall be referred by the contractor to the Managing
Director/Director/Chief General Manage/DFCCIL shall within 120 days after receipt of
the contractor’s representation make and notify decisions on all matters referred to by
the contractor in writing provided that matter for which provision has been made in
clauses 8, 18, 22.(5), 39, 43.(2), 45.(a), 55, 55A.(5), 57, 57A, 61.(1), 61.(2) of General
Conditions of contract or in any special clause of the conditions of the contract shall be
deemed as ‘excepted matters’ (matters not arbitrable) and decisions of the DFCCIL
authority, thereon shall be final and binding on the contractor; provided further that
‘excepted matters’ shall stand specifically excluded from the purview of the arbitration
clause.

Demand for Arbitration:-

64. (1)(i) In the event of any dispute or difference between the parties hereto as to the

construction or operation of this contract, or the respective rights and liabilities of the
parties on any matter in question, dispute or difference on any account or as to the
withholding by the DFCCIL of any certificate to which the contractor may claim to be
entitled to, or if the DFCCIL fails to make a decision within 120 days, then and in
any such case, but except in any of the ‘excepted matters’ referred to in clause
63.1 of these conditions, the contractor, after 120 days but within 180 days of his
presenting his final claim on disputed matters shall demand in writing that the dispute
or difference be referred to arbitration.

64.(1) (ii) (@) The demand for arbitration shall specify the matters which are in question, or

subject of the dispute or difference as also the amount of claim item wise. Only such
dispute or difference, in respect of which the demand has been made, together with
counter claims or set off, given by the DFCCIL, shall be referred to arbitration and
other matters shall not be included in the reference.

64. (1) (iii) (@) The arbitration proceedings shall be assumed to have commenced from the
day, a written and valid demand for arbitration is received by the DFCCIL.

(b) The claimant shall submit his claim stating the facts supporting the claims along
with all the relevant documents and the relief or remedy sought against each
claim within a period of 30 days from the date of appointment of the Arbitral
Tribunal.

(c) The DFCCIL shall submit its defence statement and counter claim(s), if any,
within a period of 60 days of receipt of copy of claims from Tribunal thereafter,
unless otherwise extension has been granted by Tribunal.

(d) Place of Arbitration: The place of arbitration would be within the geographical
limits of the DFCCIL unit where the cause of action arose or the Headquarter of
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the DFCCIL or any other place with the written consent of both the parties.
64.(1)(iv) No new claim shall be added during proceedings by either party. However, a party
may amend or supplement the original claim or defence thereof during the course of
arbitration proceedings subject to acceptance by Tribunal having due regard to the
delay in making it.

64.(1)(v) — If the contractor(s) does/do not prefer his/their specific and final claims in writing,
within a period of 90 days of receiving the intimation from the Railways/DFCCIL that
the final bill is ready for payment, he/they will be deemed to have waived his/their
claim(s) and the Railways/DFCCIL shall be discharged and released of all liabilities
under the contract in respect of these claims.

64.(2) Obligation During Pendency of Arbitration:— Work under the contract shall, unless
otherwise directed by the Engineer, continue during the arbitration proceedings, and
no payment due or payable by the DFCCIL shall be withheld on account of such
proceedings, provided, however, it shall be open for Arbitral Tribunal to consider
and decide whether or not such work should continue during arbitration proceedings.

64. (3) Appointment of arbitrator

64.(3)(a)(i) In cases where the total value of all claims in question added together does
not exceed Rs.25,00,000 (Rupees twenty five lakhs only), the Arbitral tribunal shall
consist of a sole arbitrator nominated by the MD/DFCCIL The sole arbitrator shall
be appointed within 60 days from the day when a written and valid demand for
arbitrator is received by MD/DFCCIL .

64. (3) (a) (i) In cases not covered by the clause 64(3) (a) (i), the Arbitral Tribunal shall consist

of a Panel of three officials, as the arbitrators. For this purpose, the DFCCIL will
send a panel of more than 3 names of DFCCIL officers which may also include the
name(s) of Officer(s) empanelled to work as Arbitrator to the contractor within 60
days from the day when a written and valid demand for arbitration is received by the
MD/DFCCIL.
Contractor will be asked to suggest to MD/DFCCIL at least 2 names out of the panel
for appointment as contractor’s nominee within 30 days from the date of dispatch of
the request by Railway /DFCCIL. The MD/DFCCIL shall appoint at least one out of
them as the contractor’s nominee and will, also simultaneously appoint the balance
number of arbitrators either from the panel or from outside the panel, duly indicating
the ‘presiding arbitrator’ from amongst the 3 arbitrators so appointed. MD/DFCCIL
shall complete this exercise of appointing the Arbitral Tribunal within 30 days from
the receipt of the names of contractor’s nominees. While nominating the arbitrators it
will be necessary to ensure that one of them is from the Accounts department. An
officer of selection grade of accounts department shall be considered of equal status to
the officers in SA grade of other department of DFCCIL for the purpose of
appointment of arbitrator.

64.(3)(a)(iii) If one or more of the arbitrators appointed as above refuses to act as
arbitrator, withdraws from his office as arbitrator, or vacates his/their office/offices or
is/are unable or unwilling to perform his functions as arbitrator for any reason
whatsoever or dies or in the opinion of the MD/DFCCIL fails to act without undue
delay, the MD/DFCCIL shall appoint new arbitrator/arbitrators to act in his/their
place in the same manner in which the earlier arbitrator/arbitrators had been
appointed. Such re-constituted Tribunal may, at its discretion, proceed with the
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reference from the stage at which it was left by the previous arbitrator(s).

64. (3) (a) (iv) The arbitral Tribunal shall have power to call for such evidence by way of
affidavits or otherwise as the arbitral Tribunal shall think proper, and it shall be the
duty of the parties hereto to do or cause to be done all such things as may be necessary
to enable the arbitral Tribunal to make the award without any delay. The arbitral
Tribunal should record day-to-day proceedings. The proceedings shall normally be
conducted on the basis of documents and written statements.

64. (3) (a) (v) While appointing arbitrator(s) under sub-clause (i), (ii) & (iii) above, due care
shall be taken that he/they is/are not the one/those who had an opportunity to deal with
the matters to which the contract relates or who in the course of his/their duties as
DFCCIL servant(s) expressed views on all or any of the matters under dispute or
differences. The proceedings of the arbitral Tribunal or the award made by such
Tribunal will, however, not be invalid merely for the reason that one or more
arbitrator had, in the course of his service, opportunity to deal with the matters to
which the contract relates or who in the course of his/their duties expressed views on
all or any of the matters under dispute.

64. (3) (b) (i) the arbitral award shall state item wise, the sum and reasons upon which it is
based. The analysis and reasons shall be detailed enough so that the award could be
inferred there from.

64.(3)(b)(ii) A party may apply for corrections of any computational errors, any typographical
or clerical errors or any other error of similar nature occurring in the award of a
tribunal and interpretation of a specific point of award to tribunal within 60 days of
receipt of the award.

64.(3)(b)(iii) A party may apply to tribunal within 60 days of receipt of award to make an
additional award as to claims presented in the arbitral proceedings but omitted from
the arbitral award.

64. (4) In case of the Tribunal, comprising of three Members, any ruling on award shall be
made by a majority of Members of Tribunal. In the absence of such a majority, the
views of the Presiding Arbitrator shall prevail.

64. (5) where the arbitral award is for the payment of money, no interest shall be payable on
whole or any part of the money for any period till the date on which the award is
made.

64. (6) The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia
include fee of the arbitrator(s), as per the rates fixed by the DFCCIL from time to time
and the fee shall be borne equally by both the parties. Further, the fee payable to the
arbitrator(s) would be governed by the instructions issued on the subject by DFCCIL
from time to time irrespective of the fact whether the arbitrator(s) is/are appointed by
the DFCCIL or by the court of law unless specifically directed by Hon’ble court
otherwise on the matter.

64(7)  Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and
the rules there under and any statutory modifications thereof shall apply to the
arbitration proceedings under this clause.

Signature of tenderer (s) Page 89
with seal



JP-RUB-Cover Shed

SPECIAL CONDITIONS OF
CONTRACT

Signature of tenderer (s) Page 90
with seal



JP-RUB-Cover Shed

151

152

153

154

155
(@)

(b)

(©)

1.5.6

1.5.7

158

PART - |
CHAPTER YV

SPECIAL CONDITIONS OF CONTRACT

This Tender shall be governed by Preamble and General instructions to
tenderers, General condition of Contract, Special conditions of contract, Technical
Specifications, Additional Technical specifications (if any), Drawings, Forms,
Annexures, etc.

If there are varying or conflicting provisions in the documents forming part of the
contract, Engineer shall be deciding authority with regard to the intentions of the
provision and decision of Engineer will be final and binding on the contractor.

Scheme of work: - Within a period of 10 days beginning from the date of issue of
Letter of Acceptance of Tender, the Contractor shall submit the detailed time schedule
for execution of work and various documents enumerated in tender papers to the
employer.

Quality Assurance Plan for Substructure and foundation

All materials used in the work shall be of the best quality as per codes. Quality
Assurance Plan shall include for materials used and for workmanship of work. The
contractor shall submit Quality Assurance Plan for the substructure and foundation.
The contractor shall also ensure that the Employer’s prescribed Quality Assurance
Standards are rigidly followed in for the construction of substructure and foundation.
These are to be approved from the client / DFCCIL

Quality Assurance Plan for Superstructure
All materials used in the work shall be of the best quality as per codes /
Specifications

The contractor shall ensure quality at all necessary points, whether at manufacturer’s
works, or in his depot or at work site as well as during erection through Quality
Assurance Plan.

The Contractor shall adopt a suitable Quality Assurance Programme according to
approved instructions, drawings, specifications, etc.

Expenses of Employer’ Representative — All the expenses of Engineer’s
representative shall be borne by the Employer whether the inspected material is
finally utilised in work or not.

The decision of the Engineer shall be final in respect of acceptability or otherwise of
any material, fittings, component or equipment required for the work.

This programme of the Contractor shall generally cover the followings: -

1.5.8.1 The organization to manage and implement the Quality Assurance programme.
1.5.8.2 The documentation control system:

(1) Basic control system.

(if) Adopted at manufacturer’s work

(iii) Adopted at the Contractor Depot and work site.

1.5.8.3.

Procedure adopted for:

(i) Source Inspection.
(if) Incoming raw material inspection.
(iii) Verification of material purchased.
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(iv) Fabrication Controls.
(v) Site erection controls.
1.5.8.4 Inspection and Test Procedure for:

Q) Manufacture and quality control procedure.

(i) Field activity.

1.5.8.5 System of handling and storage.

1.5.8.6  System of quality audit.

1.5.8.7  System of maintenance of records.

1.5.8.8 For the purpose of obtaining ‘On Account Payment’, the Contractor shall submit
along with the invoice, the documents indicated in the prescribed quality Assurance
standards which should inter alia cover the following as may be applicable in each
case.

Q) Material test reports on raw materials used.

(i) Material type and routine test report on components specification.

(iii) Inspection Plan with reports of the inspection Plan check points.

(iv) Routine test report.

(v) Factory test results as required under the specification.

(vi) Quality audit report including test check report of Employer’s representative if
any.

159  Deleted

1.5.10  Work By Other Agencies

(@) Any other works undertaken at the same time by the Engineer direct or through
some other agency at the same time or section where the contractor is carrying
out his work will not entitle the contractor to prefer any claim regarding any delays or
hindrances he may have to face on this account but the Employer shall grant a
reasonable extension of time to the contractor. The contractor shall comply with any
instruction which may be given to him by the Employer in order to permit
simultaneous execution of his own works and those undertaken by other contractors
or the DFCCIL without being entitled on this account on any extra charge.

(b) The contractor shall not be entitled to any extra payment due to hindrance resulting
from normal Railway operations, such as delay on account of adequate number of
and duration of blocks not being granted, operational delay in movement of work
trains extension of time to the contractor.

1511 Infringement of patents:

(@) The Contractor is forbidden to use any patents or registered drawings, process
or pattern in fulfilling his contract without the previous consent in writing of the
owner of such patent, drawing, pattern or trade mark, except where these are
specified by the Employer himself. Royalties where payable for the use of such
patented processes, registered drawings of patterns shall be borne exclusively by
the Contractor. The contractor shall advise the Employer of any proprietary right that
may exist on such processed drawings or patterns which he may use of his own
accord.

(b) In the case of patent taken out by the Contractor of the drawings or patterns registered
by him, or of those patents, drawings, or patents for which he holds a licence, the
signing of the Contract automatically gives the Employer the right to repair by
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(©)

1.5.12

(@)

(b)
(©)

himself the purchased articles covered by the patent or by any person or body
chosen by him and to obtain from any sources he desires the component parts
required by him in carrying out the repair work. In the event of infringement of any
patent rights due to above action of the Employer, he shall be entitled to claim
damages from the contractor on the grounds of any loss of any nature which he
may suffer e.g. in the case of attachment because of counterfeiting.

Indemnification by contractor:- In the event of any claim or demand being
made or action being brought against the Employer for infringement of later patent
in respect of any equipment, machine, plant, work or thing used or supplied by the
Contractor under this contract or in respect of any methods of using or working by the
Employer of such equipment machine, plant work or thing, the contractor shall
indemnify the employer and keep him indemnified and harmless against all claims,
costs, charges and expenses arising from or incurred by reason of such claim provided
that the Employer shall notify the contractor immediately any claim is made and that
the contractor shall be at liberty, if he so desires with the assistance of the Employer if
required but at the Contractor’s expense, to conduct all negotiations for the settlement
of the same or any litigation that may arise there from and provided that no such
equipment, machine, plant work or thing, shall be used by the Employer for any
purpose or in any manner other than that for which they have been supplied by the
Contractor and specified under this contract.

Insurance ( CAR Policy ) -

Before commencing of works, it shall be obligatory for the contractor to obtain, at his
own cost, insurance cover ( car policy) in the joint name of the contractor and employer
from reputed companies under the following requirements:

Liability for death of or injury to any person/ employer's staff / animals or things or
loss of or damage to any property / things / the work of other contractor (other than
the work) arising out of the performance of the Contract.

Construction Plant, Machinery and equipment brought to site by the Contractor.

Any other insurance cover as may be required by the law of the land.
The contractor shall provide evidence to the employer / Engineer before
commencement of work at site that the insurances required under the contract have
been effected and shall within 60 days of the commencement date, provide the
insurance policies to the Employer/Engineer, the contractor shall, whenever, called
upon, produce to the engineer or his representative the evidence of payment of
premiums paid by him to ensure that the policies indeed continue to be in force.
The Contractor shall also obtain any additional insurance cover as per the requirements
of the Contract.

The Employer/Engineer shall not be liable for or in respect of any damages or
compensation payable to any workman or other person in the employment of the
Contractor or his sub-contractor or petty contractor / other contractor working there.
The Contractor shall indemnify and keep indemnified the employer / Engineer against
all such damages and compensation for which the contractor is liable.

The Policies of the contractor shall remain in force throughout the period of execution
of the works and till the expiry of the defect liability period except for any specific
insurance covers necessary for shorter period.
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15.13
(@)

(b)

(©)

(d)

15.14
(@)

(b)

If the Contractor fails to effect or keep in force or provide adequate cover as acceptable
to the engineer in the insurance policies mentioned above, then in such cases, the
engineer may effect and keep in force any such insurance or further insurance on behalf
of the Contactor. The recovery shall be made at the rate of 1.5 times the
premium/premiums paid by the engineer in this regard from the payment due to the
Contractor or from the contractor’s Performance security. However, the Contractor
shall not be absolved from his responsibility and /or liability in this regard.

Accident:-

The contractor shall, in respect of all staff engaged by him or by his sub-
contractor, indemnify and keep the employer at all times indemnified and
protected against all claims made and liabilities incurred under Workman’s
Compensation Act, the Factories Act and the Payment of Wages Act, and rules
made there under from time to time or under any other labour and Industrial
Legislation made from time to time.

The contractor shall indemnify and keep the employer indemnified and
harmless against all actions, suits, claim demands, costs, charges or expenses arising
in connection with any death or injury sustained by any person or persons sustained
due to the acts or omission of the contractor, his sub-contractors, his agents or his
staff during the executions of this contract irrespective of whether such liability arises
under the Workman’s Compensation Act, or Fatal Accident Act or any other statute
in force for the time being.

The contractor’ liability to meet third party claims of the type outlined above will be
applicable only in cases where accidents have been caused by workmanship,
material, execution or negligence on the part of the contractor and further the liability
of the contractor will be limited to Rs.5 lakh for any one accident.

The contractor shall be responsible for all repairs and rectification of
damages to completed works or works under execution due to DFCCIL accidents,
thefts, pilferage or any other cause, without delay to minimize or to avoid traffic
detentions, in a section until the installation are provisionally handed over to the
employer.

Safety Measures:-

The contractor shall take all precautionary measures in order to ensure the protection
of his own personnel moving about or working on the railway premises, but shall
then conform to the rules and regulations of the Railway if and when, in the course
of the work there is likely to be any danger to persons in the employment of the
contractor due to running traffic while working in the Railway siding and
premises, the contractor shall provide flagman or look out men for protection of
such persons. The employer shall remain indemnified by the contractor in the event
of any accident occurring in the normal course of work, arising out of the
failure of contractor or his men to exercise reasonable precaution at all places of
work.

Blasting of rocks for foundation work shall be done only after due notice is given to
the employer and time/s and date /s for blasting operations agreed to by the employer.
Blasting, if required to be done in the vicinity of the track, shall not be undertaken
until the Employer’s flagmen on duty take necessary step to protect trains and the
track is adequately protected by the contractor against damage by blasted rock.
The contractor shall follow detailed instructions which will be issued to him
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regarding blasting operations in the vicinity of tracks.

(©) The contractor shall abide by all Railway regulations in force for the time being
and ensure that the same are followed by his representatives, Agents or sub -
contractors or workmen. He shall give due notice to his employees and workers about
provision of this para.

(d) The works must be carried out most carefully without any infringement of the
Indian Railway Act or the General and Subsidiary Rules in force on the Railway, in
such a way that they do not hinder Railway operation or affect the proper functioning
of or damage any DFCCIL equipment, structure or rolling stock except as agreed to
by the employer, provided that all damage and disfiguration caused by the contractor
at his own cost failing which cost of such repairs shall be recovered from the
contractor.

(e) If safety of track or track drainage etc. is affected as a consequence of works
undertaken by the contractor, the contractor shall take immediate steps to restore
normal conditions. In case of delay, the employer shall, after giving due notice to
the contractor in writing, take necessary steps and recover the costs from the
contractor.

1.5.15  Guarantee / Defect Liability Period:-

(@) The Contractor shall guarantee that all the works executed under this contract shall
be free from all defects and faults in material, workmanship and manufacture and
shall be of acceptable standards for the contracted work and in full conformity with
the technical specifications, drawings and other contract stipulations, for a period of
6 months from the date of taking over by the Employer

(b) During the period of guarantee the Contractor shall keep available an
experienced engineer / man power to attend to any defective works / installations
resulting from defective erection and/or defect in the installation supplied by the
Contractor. This engineer shall not attend to rectification of defects which arise out
of normal wear and tear and come within the purview of routine maintenance work.
The contractor shall bear the cost of modifications, additions or substitutions that
may be considered necessary due to faulty materials or workmanship for the
satisfactory working of the equipment. The final decision shall rest with the
Engineer his successor(s)/Nominee.

(© During the period of Guarantee the Contractor shall be liable for the
replacement at site of any parts which may be found defective in the
executed work whether such parts / structural elements of his own manufacture
or those of his sub-contractor / supplier whether arising from faulty materials,
workmanship or negligence in any manner on the part of the Contractor provided
always that such defective parts as are not repairable at site are promptly returned
to the Contractor if so required by him at his (Contractor’s) own expenses.
In case of parts of executed work detected during guarantee period, contractor
should replace all such items irrespective of the fact whether all such items have
failed or not. The Contractor shall bear the cost of repairs carried out on his behalf
by the Employer at site. In such a case, the contractor shall be informed in advance
of the works proposed to be carried out by the Employer.
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(d)

(e)
()

15.16
(@)

(b)

(©)

If it becomes necessary for the Contractor to replace or renew any defective portion
of the structural elements until the expiration of six month from the date of such
replacement or renewal or until the end of the above mentioned period
whichever is later.

Such extension shall not apply in case of defects of a minor nature, the decision of
the Chief General Manager or his successor/nominee being final in the matter. If any
defect be not remedied within a reasonable time during the aforesaid period the
Employer may proceed to do work at the Contractor’s risk and expense, but without
prejudice to any other rights and remedies which the Employer may have against the
Contractor in respect of such defects or faults.

The repaired or renewal parts structure shall be delivered / supplied and erected /
executed on site free of charge to the employer.

Any materials, fittings, components or equipments / structure supplied under items
for supplying / providing and fixing in schedule shall also be covered by the
provisions of this paragraph. The liability of the Contractor under the guarantee will
be limited to re-supply of components / structure installation and fittings.

Final Acceptance:-

The final acceptance of the entire work executed shall take effect from the date of
expiry of the period of guarantee / Defect Liability period as defined in paragraph
1.5.15 above of the expiry of the last of the respective periods of guarantee,
provided in any case that the Contractor has complied fully with his obligations
under clause 1.5.15, provided also that the attention has been paid by way of
maintenance by the Employer.

If on the other hand the contractor has not so complied with his obligation under
Para 1.5.15 above in respect of any work, the Employer may either extend the
period of guarantee in respect of that work until the necessary works are carried out
by the Contractor or carry out those works or got them carried out suo moto on behalf
of the Contractor at the Contractor’s expenses. After expiry of the period of guarantee
for each work, a certificate of final acceptance for the section shall be issued by
the Employer and the last of such certificate will be called the last and final
acceptance certificate. The contract shall not be considered as completed until the
issue of final acceptance certificate by the Employer.

The Employer shall not be liable to the Contractor for any matter arising out of
or in connection with the contract or execution of the work unless the Contractor
shall have made a claim in writing in respect thereof before the issue of final
acceptance certificate under this clause.

Notwithstanding the issue of final acceptance certificate the Contractor and the
Employer (subject to sub-clause as above) shall remain liable for fulfilment of
any obligation incurred under the provision of the contract prior to the issue of final
acceptance certificate which remains unperformed at the time such certificate is
issued and for determining the nature and extent of such obligation the contract shall
be deemed to remain in force between the parties hereto.
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1.5.17

(i)

(i)

(iii)

(iv)

1.5.18

15.19
(i)

(i)
(iii)

Payment:-

Payment will be governed by the terms specified in Part-1, Chapter 1V and in
accordance with accepted schedule of prices, read with relevant para of the other
parts and Chapters of the Tender Papers. The employer retains the right to withhold
money due to the contractor arising out of this contract for any default of the
contractor.

The Contractor shall, whenever required, produce or cause to be produced for
examination by the Employer any quotation / invoice, cost of other account, book of
account, voucher, receipt letter, memorandum paper or writing or any copy of or
extract from any such document and also furnish information and returns verified
in such manner as may be required in anyway relating to the execution of this
contract or relevant for verifying or ascertaining the cost of the execution of this
Contract (the decision of the employer on the question of relevancy of any
documents, information or return being final and binding on the parties). The
Contractor shall similarly produce vouchers etc., if required, to prove to the Employer
that materials supplied by him are in accordance with the specifications laid down in
the contract.

If any portion of the work be carried out by a sub-contractor or any
subsidiary or allied firm or company the Employer shall have power to secure
the books of such sub-contractor or any subsidiary or allied firm or company, through
the Contractor, and such books shall be open to his inspection. The Contractor should
seek prior permission from the employer for subletting whole and/or part of the work
to any sub-contractor.

The obligations imposed by sub-clause (i) and (ii) above are without prejudice to the
obligation of the Contractor under any statute, rules or order binding to the
Contractor or other conditions of the contract.

It is an agreed term of the contract that the employer reserves the right to carry out
post-payment Audit and/or technical examination of the works and the final bill,
including all supporting vouchers, abstracts etc. and to make a claim on the
Contractor for the refund of any excess amount paid to him if as a result of such
examination any over payment to him is discovered to have been made in respect of
any work done or alleged to have been done by him under the contract.

All payments in respect of the contract during the currency of the contract shall be
made through Electronic Clearing System (ECS) / National Electronic Funds Transfer
(NEFT/RTGS). The successful tenderer on award of contract must submit
ECS/NEFT/RTGS Mandate Form complete in all respects as detailed at Form No. 8
of the tender document. However, if the facility of ECS/NEFT/RTGS is not
available at a particular location, the payments shall be made by cheque.

Performance Guarantee:-

The Bank Guarantee for performance Guarantee shall remain valid until a date 60
days (or as specified in the Contract) after expiry of Defects Liability Period.

The Bank Guarantee for performance Guarantee shall be submitted invariably in the
format given in the bidding document.

The performance Guarantee shall be released 21 days after issue of performance
certificate.
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(@)

(b)

(©)

(d)
(€)

1521
1.5.22

Mobilization Advance:- (Applicable for Advertised tender of value more than Rs.
25.00 crore)

The Tenderer/Contractor may be granted a recoverable interest bearing mobilisation
advance up to 10% of the contract value provided mobilisation advance is admissible
as per the tender conditions and he specifically applies for it while tendering. If the
tenderer fails to apply specifically for Mobilisation Advance while giving his offer at
the tendering stage in case where grant of Mobilisation Advance is permissible, no
subsequent requests from him for grant of this advance will be entertained. The rate of
interest is 4.5% per annum above the Base Rate of State Bank of India, as effective on
the date of approval of payment of Mobilisation Advance by the competent authority.
The advance will be granted in two instalments viz., 5% of the contract value on
signing of the contract agreement and the balance 5% on Mobilisation of site
establishment, setting up offices, bringing in equipment and actual commencing of
work. Each instalment will be released on submission of a security in a form acceptable
to the DFCCIL (similar to Performance Guarantee notified in Clause 16.(4) (b) of
General conditions of contract for the amount of the at least 110% of the value of the
sanctioned advance amount covering instalment together with interest charges
calculated up to the end of the contract period. The tenderer who seeks Mobilisation
Advance should be specific about the course of action proposed to be followed in
producing the security to the satisfaction of the Railway. Each security should be at
least not less than one lakh rupees. These securities shall be returned as and when the
value of the advance plus interest is recovered from the running bill.

The recovery of the advance and interest thereon will be made through the every on
account bills, pro-rata, commencing from the time the value of the work executed
under the contract reaches 15% of the contract value and completed when the value of
the work executed under the contract reaches 85% of the contract value or assessed
value whichever is less.

The Mobilisation Advance granted shall be returned back to the DFCCIL in case the
work is not completed in the original contract completion period.

The Bank Guarantee shall be from a Nationalised Bank in India or State Bank of India,
in a form acceptable to DFCCIL. (Tender Form No. 19 placed at Part IV of the tender
documents).

Note: The instruments as listed under Performance Guarantee vide Clause 16 (4) (b) of
General Conditions of contract will also be acceptable for Guarantee in case of
Mobilisation Advance.

Arbitration:- Refer to clause 63 & 64 of GCC.

GST

GST as applicable from time to time on taxable value of each running account bill
shall be paid by DFCCIL. Contractor should bear the fact in mind while quoting
the rates that GST will be paid extra by DFCCIL as per prevailing rate to
Contractor for further deposition of GST to State Govt. and/or Central Govt. as
applicable. Documentary evidence of deposition of GST will be produced by
contractor.
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1.5.23 PERMITS, FEES, TAXES & ROYALTIES

Unless otherwise provided in the contract documents, the contractor shall secure and
pay for all permits, Government fees and licenses necessary for the execution and
completion of the works. The contractor shall pay all taxes and duties except GST tax.
GST will be paid by DFCCIL as per prevailing rate.

The DFCCIL authorities will not take any responsibility of refund of such taxes/fees.
Any violation, in the legal provision of taxes, duties, permits and fees, carried out by the
Contractor and detected subsequently shall be sole responsibility of the Contractor and
his legal heirs.

1.5.24 STATUTORY INCREASE IN DUTIES, TAXESETC

Tenderers will examine the various provisions of the central Goods and services Tax
Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union Territory
Goods and services tax Act, 2017/(UTGST)/respective state’s state Goods and services
tax Act (SGST) also, as notified by central/state Govt & as amended from time to time
and applicable taxes before bidding. Tenders will ensure that full benefit of input Tax
Credit (ITC) likely to be availed by them is duly considered while quoting rates.

All the taxes and duties levied by the State and Central Govt. and by Local Bodies at the
prevailing rates applicable on the date of receipt of tender shall be fully borne by the
Contractor and shall not be reimbursed to him on any account.

Further DFCCIL shall not honour any claim arising out of any increase in any of the
prevailing statutory duties, taxes, levies, octroi, etc except GST. At the time of
quoting/bidding contractor should bear the above fact in mind. The successful tenderer
who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit
GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to
DFCCIL immediately after the award of contract, without which no payment shall be
released to the contractor. The contractor shall be responsible for deposition of
applicable GST to the concerned authority.

1525 EXCISE DUTY OR ANY OTHER TAXES/DUTIES:

The contractor shall bear full taxes /duties other than GST duties levied by state
government and / or Central Government/ Local bodies from time to time. This would
be entirely a matter between the contractor and the State / Central Government/ Local
bodies. No claim, what so ever, on this account shall be entertained by DFCCIL.

1526 ROAD TAX CHARGES:

Road Tax/Charges levied by Government for movement of vehicles of contractor, used
in transportation, shall be borne by the contractor and no re-imbursement on this
account will be made by the DFCCIL.

1.5.27 FOREIGN EXCHANGE REQUIREMENTS:
Any demand of foreign exchange for importing of equipment’s and materials shall not
be accepted.

1.5.28 ANTI PROFITEERING CLAUSE.
The contractor should adhere to anti profiteering provisions as per section 171 of the
CGST Act. Where due to change in the rates GST/Change in law, the contractor gets

any credits/benefits, the same shall be passed on to DFCCIL by way of reduction in
prices.
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15.29 INTEGRITY PACT:-

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by
Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the
required proforma in their procurement transaction/ Contracts with suitable changes
specific to the situation in which the pact is to be used. The pact, entering into which
would be a preliminary qualification for any bidder, essentially envisages an agreement
between the prospective vendors / bidders and the DFCCIL, committing the persons/
officials on both sides not to resort to any corrupt practices in any aspect / stage of the
contract.

A copy of pre contract integrity pact is enclosed as form no. 20 for signature of bidder as
acceptance, as and when Independent External monitor is appointed.
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PART-II
TECHNICAL SPECIFICATIONS

For technical specifications, refer Indian Railways Unified Standard Specifications
(Works and Materials), 2010 amended upto date and the specification for fabrication and
erection of steel girder bridges and Locomotive Turn Table (Fabrication Specification),
Serial No B1 - 2001 amended upto date.

Indian Railways Unified Standard Specifications (Works and materials), Volume | & 11
are available for sale at the offices of General Managers and DRMs at all Zonal
Railways& Production Units.

2.1 GENERAL GUIDELINES REGARDING SPECIFICATIONS AND SPECIAL
CONDITIONS FOR SUPPLY OF CEMENT FOR CONSTRUCTION WORKS
2.1.1 SUPPLY OF CEMENT:
2.1.1.1 Supply of cement to various specifications as required for various items under different
schedules will be paid under the items in Schedule.
2.1.1.2 The cement required for various items of work under Schedule shall be supplied by the
Contractor at the site of work in accordance with the requirements and specifications.
2.1.1.3 For supply and use of cement in various works, relevant Indian Railways Unified Standard
Specifications (Works and Materials),Volume | & Il - 2010, IRS codes and IS
Specifications will be applicable. Wherever, relevant specifications are not available,
decision of the Engineer shall be final and binding on the contractor.
2.1.2 SPECIFICATIONS FOR CEMENT:
2.1.2.1 The cement used shall conform to any of the following standards.
(i) 33 Grade Ordinary Portland Cement conforming to IS: 269
(if) 43 Grade Ordinary Portland Cement conforming to IS: 8112
(iii) 53 Grade Ordinary Portland Cement conforming to IS: 12269
(iv) Rapid Hardening Ordinary Cement conforming to IS: 8041
(v) High Strength Portland Cement conforming to IRS: T: 40
(vi) Hydrophobic Portland cement conforming to IS: 8043
(vii) Low heat Portland cement conforming to 1S: 12600
(viii) Sulphate Resistance Cement conforming to IS: 12330
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2.1.3 SOURCE AND PACKAGING:

2.1.3.1 Cement to be used on the works shall be procured from the main / reputed cement plants
or from their authorized dealers. Decision of DFCCIL regarding reputed firms shall be
final and binding on the contractor.

2.1.3.2 Cement shall be packed in jute sacking bags conforming to 1S: 2580-1982, double hessian
bituminised (CRI type) or woven HDPE conforming to 1S:11652-1986, woven
polypropylene conforming to IS: 11653:1986, Jute synthetic union conforming to IS:
12174:19870r any other approved composite bags, bearing the following information in
legible markings:

Q) Manufacturer’s name or Registered Trade Mark of manufacturer, if any.
(i)  Grade of cement

(iii)  Type of cement

(iv)  Weight of each bag in Kg.

(V) Date of manufacture,

(vi) IS Code No. to which the cement conforms.

2.1.3.3 All cement bags shall have company stitches intact and if any sign of tampering with
company stitches is noticed, the same will be rejected without any test and no
compensation shall be payable in this regard.

214 TEST CERTIFICATE REGARDING QUALITY OF CEMENT:

2.1.4.1 Necessary test certificates will have to be produced by the contractor regarding the quality
of the cement conforming to the specification in addition to the manufacturer’s
certificates.

2.1.4.2 DFCCIL reserves the right to take samples during the course of the work and get the
cement tested in reputed laboratories to ascertain the conformity to the specification. Cost
of such testing shall be borne by the contractor without any extra payment.

2.1.4.3 Tests on cement shall be done as per relevant IS Codes. These tests are as follows:
Q) Compressive strength
(i) Initial and final setting time
(iii))  Consistency
(iv) Soundness.
(V) Fineness

2.1.4.4 The Contractor shall arrange to carryout above tests for every 100 Tonnes of cement and
for every change in lot/batch and the same shall be submitted to the DFCCIL and take
approval of the DFCCIL before using in work. No extra payment will be made for
conducting such tests.
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2.145

2.15

Any temporary structure required for storage of cement, has to be provided by the tenderer
at his cost and shall be removed after completion of work. The DFCCIL will only provide
suitable land wherever land is available and is free for use. On completion of the work or
as directed by the Engineer, the shed if put up by the Contractor, should be removed by the
contractor and site cleared at his cost.

CONSUMPTION OF CEMENT:

2.1.5.1 The cement consumption for other than design mix concrete, shall be as per North Central

2.16

2.1.7

2171

2.1.7.2

2.1.7.3

Railway Unified Standard Schedule of Rates (Works and Materials), Engineering
Department - 2010 and for approved design mix concrete, the quantity of cement will be
decided based on the approved design mix keeping in mind Minimum and Maximum
cement content specified for various grades. Excess cement used will not be paid for and
the decision of the Engineer in this connection shall be final and binding on the
Contractor.

PAYMENT FOR CEMENT:-

Cement supplied for the work and measured under the Schedule will be paid only after its
use in various works under the Schedules of the contract as per conditions and no advance
payment for supply will be admissible.

GENERAL.:-

No wastage of any of the materials supplied and used in the work by the contractor
including cement is payable by DFCCIL, contractor shall make his own arrangements for
storing cement for use in work.

Contractor should take proper precautionary measures to store the cement in good
condition against rains, etc. Storage of cement at the work site shall be at the contractor's
expense and risk. Any damage occurring to cement due to faulty storage in contractor's
shed or on account of negligence on his part shall be the liability of the contractor.

53 Grade/43

Grade of cement should be stacked separately in countable manner.

21.7.4

2.1.75

2.1.7.6

Admixture as per 1S: 9103 of approved manufacturer by the Engineer shall be permitted to
be used in concrete wherever required. However, no extra payment for the admixtures
used shall be payable unless otherwise specified in the Schedule.

Cement for temporary and enabling works shall be arranged by the contractor at his own
cost and no extra payment will be paid on this account.

Empty Cement bags on release from the work is the property of the Contractor and shall
be disposed of by the Contractor himself.

2.1.7.7 Cement not more than 03 months old from the date of manufacture shall be used. It shall be

transported and stacked by the contractor in his godown at his own cost with all safety

against loss/ theft by providing necessary security/watchman. The DFCCIL shall entertain
no extra cost.

2.1.7.8 Contractor has to submit original purchase invoice/ Challans for the proof of purchase
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2.2 GENERAL GUIDELINES REGARDING SPECIFICATIONS AND SPECIAL
CONDITIONS FOR CONCRETE WORKS

221

2211

2212

2213

Specifications:-

Concrete for PCC, RCC (Including piling and RCC deck slab) shall be as per relevant
Indian Railway Unified Standard Specifications (Works & Materials) Volume | & I,
Engineering Department, 2010 and IS Specifications. Some important guide lines are
listed below. Along with these, all other relevant IRS, IRC and IS specifications with their
up to date versions shall also govern. These govern all concrete works in bridges, etc. as
applicable.

(i) IRS Concrete Bridge Code.

(i) 1S 456: Code of Practice for Plain and Reinforced Concrete.

(iii) Relevant Indian Railway Unified Standard Specifications (Works & Materials)
Volume | & 11, Engineering Department, 2010

(iv) Relevant IRS/IRC/IS Specifications/Codes

Specifications for cement, steel, Gl binding wire, used in concrete construction shall be as
per IRS/IRC/IS specifications. Any other specifications/rules/guidelines issued from time
to time by Railway Board/RDSO shall also govern the works.

In all matters of execution, including testing of various components, where the above
codes/specifications/guidelines are not clear or explicit or at variance, the directions given
by the Engineer shall be final and binding on the contractor.

2.2.2 Cement:-

2221

2.2.3

2231

The cement used in concrete construction shall be minimum 43 Grade Ordinary Portland
cement as per the design and as specified in the relevant schedules. Specifications for
cement are covered under the supply schedule.

Reinforcement:-

All Reinforcement Steel (TMT Bars of Grade Fe 500 D/550D) shall be procured as per
specification mentioned in IS: 1786. Independent tests shall be conducted, wherever
required, to ensure that the materials procured conform to the Specifications.

These steel shall be procured only from those firms, which are Established, Reliable,
Indigenous & Primary Producers of Steel, having Integrated Steel Plants (ISP), using iron
ore as the basic raw material and having in — house iron rolling facilities, followed by
production of liquid steel and crude steel, as per Ministry of Steel’s guidelines.
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2.2.3.2 Bars shall be cut, bent and placed correctly and accurately to the size and shape as shown
in the detailed drawing. Preferably bars of full length shall be used. The reinforcement
shall be tied with annealed steel binding wire. Overlapping of bars, where necessary, shall
be done as directed by Engineer. Rates quoted include the cost of annealed steel binding
wire of appropriate specifications. Rate also include necessary cutting and straightening is
also included.

2.2.3.3 Welding of reinforcement will not be generally permitted except in special circumstances
under the written approval of the Engineer.

2.2.3.4 A register shall be maintained by the Contractor with full details of reinforcement provided
for accountable and payment of steel reinforcement. The contractor should sign a similar
such register maintained by DFCCIL before undertaking concreting works, as a token of
acceptance of the details of reinforcement steel provided in works, failing which the details
as recorded by DFCCIL shall be binding on the contractor for the purpose of payment and
no dispute will be entertained by DFCCIL on this account.

2.2.3.5 Contractor shall remove from site any steel materials rejected by the Engineer within a
reasonable time as specified by him.

2.2.3.6 Protective  Coatings:- In order to offer adequate resistance against corrosion,
reinforcement bars may be provided with suitable protective coatings depending upon the
environmental conditions In aggressive environments (severe, and extreme) application of
cement slurry coating after removal of rust and other loose material from the surface of the
reinforcement bar will generally be sufficient.

2.2.3.7 The steel consumption shall be as per the drawings issued by the DFCCIL. Quantity of steel
reinforcement consumption shall be as per reinforcement actually utilized in the work
based on approved bar bending schedule. Nothing extra will be paid for wastage or for cut
rods, if any, which will be property of the contractor. The weight of the steel will be
calculated from the nominal weight given in the producer’s hand / IRUSS (W & M), 2010-
Volume-I books.

2.2.4 Coarse & Fine Aggregates:-

2.2.4.1 Aggregates shall comply with the requirements of IS: 383 and shall be subjected to the
tests in accordance with IS: 2386. Coarse aggregates shall be from crushed stone from
approved quarries. Sand shall be from good river sources of approved quarries only.

2.2.4.2 The size of the coarse aggregates shall bears per relevant IRS / IS specifications.

2.2.4.3 The size of the fine aggregates shall be as per relevant IRS / IS specifications.

2.2.4.4 Coarse aggregate shall be crushed and roughly cubical in shape. Fine aggregate shall be
naturally produced. Creek/ Marine sand shall not be used in permanent works.
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2245

2.25

2251

2.25.2

2.2.5.3

2.2.6

2.26.1
2.2.6.2

The grading of the sand shall conform to relevant IS specification. The sand shall be
screened on a 4.75 mm size screen to eliminate over size particles. The sand, if required,
shall be washed in screw type mechanical washers in potable water to remove excess silt,
clay and chlorides wherever required. The screening and washing of sand shall be
completed at least one day before using it in concrete. The washed sand shall be stored on
a sloping platform and in such a manner as to avoid contamination.

Water:-

Water used for washing of aggregates and for mixing and curing concrete shall be clean,
potable and free from injurious amounts of oils, acids, alkalis, salts, sugar, organic
materials or other substances that may be deleterious to concrete or steel and shall conform
to clause 5.4 of IS : 456.

In case of doubt regarding development of strength, the suitability of water for making
concrete shall be ascertained by the compressive strength as per IS : 4031 (Part VI) and
initial setting time tests IS : 4031 (Part V).

Water found satisfactory for mixing is also suitable for curing concrete. However, water
used for curing should not produce any objectionable stain or unsightly deposit on the
concrete surface. The presence of tannic acid or iron compounds is objectionable.

Admixtures:-

In bridges, use of admixtures is governed by clause 4.4 of IRS Concrete Bridge Code.

The admixtures, when permitted, shall conform to IS: 9103.Calcium chloride or
admixtures containing calcium chloride shall not be used in structural concrete containing
reinforcement, pre stressing tendon or other embedded metal. The admixture containing ClI
& SO3 ions shall not be used. Admixtures containing nitrates shall also not be used.
Admixtures based on thiocyanate may promote corrosion and therefore shall be prohibited.

2.2.6.3 Concrete admixtures shall be obtained only from established manufactures with proven track

2.2.6.4

record or as per approved list wherever available.

The contractor shall provide the following information concerning each admixture after
obtaining the same from the manufacturer before the same is put to use:

(@ The chemical names of the main ingredients in the admixtures.

(b) The chloride iron content, if any, expressed as a percentage by mass of the total
admixture.

(c) Values of dry material content, ash content and relative density of the liquid
admixture which can be used for Uniformity Tests.
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(d) Whether or not the admixture leads to the entrainment of air when used as per the
manufacturer’s recommended dosage, and if so to what extent.

() Where two or more admixtures are proposed to be used in any one mix, confirmation
as to their compatibility.

()  There would be no increase in risk of corrosion of the reinforcement or other
embodiments as a result of using the admixture.

(g) Retardation achieved in initial setting time.
(h) Normal dosage and detrimental effects, if any, of under dosage and over dosage.

(i) Recommended dosages and expected results, including proof for the same wherever
required. Independent test results shall be produced by the contractor on demand/as
specified.

2.2.7  Storage of materials:-

2.2.7.1 Storage of materials shall be as per IS: 4082. All materials may be stored at proper places
S0 as to prevent their deterioration or intrusion by foreign matter and to ensure their
satisfactory quality and fitness for the work. The storage space must also permit easy
inspection, removal and restoring of the materials. All such materials even though stored
in approved go downs / places, must be subjected to acceptance test prior to their
immediate use.

2.2.7.2 Aggregate shall be stored at site on a hard and dry level patch of ground. If such a surface
is not available, a platform of planks or of corrugated iron sheets, or a floor of dry bricks,
or a thin layer of lean concrete shall be made so as to prevent the admixture of clay, dust,
vegetable and other foreign matter.

Stacks of fine and coarse aggregate shall be kept in separate stack piles, sufficiently
removed from each other to prevent the materials at the edge of the piles getting
intermixed. On a large job it is desirable to construct dividing walls to give each type of
aggregate its own compartment. Fine aggregate shall be stacked in place where loss due to
the effect of wind is minimum.

Unless specified otherwise or necessitated by site conditions, stacking of aggregate should
be carried out in regular sizes.

2.2.7.3 Cement shall be transported, handled and stored at the site in such a manner as to avoid
deterioration or contamination. Cement shall be stored above ground level in perfectly dry
and water-tight sheds and shall be stacked not more than eight bags high. Wherever bulk
storage containers are used their capacity should be sufficient to cater to the requirement at
site and should be cleaned at least once every 3 months. Cement older than 3 months from
the date of manufacture shall not be used. Each consignment shall be stored separately so
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22.7.4

2.2.8

that it may be readily identified and inspected and cement shall be used in the sequence in
which it is delivered at site. Any consignment or part of a consignment of cement which
had deteriorated in any way, during storage, shall not be used in the works and shall be
removed from the site by the Contractor without charge to DFCCIL. For more details
regarding stacking and storage of cement, refer clause 17.10.1, 17.10.2 and 26.1.2.70f
Indian Railway Unified Standard Specifications (Works & Materials), Volume 11, - 2010.

The reinforcement bars, when delivered on the job, shall be stored above the surface of the
ground level by at least by 150mm and shall ordinarily be stored in such a way as to avoid
distortion and to prevent deterioration and corrosion. Every bar shall be inspected before
assembling on the works and any defective, brittle, excessively rusted or burnt bars shall
be removed. Cracked ends of bars shall be cut out.

Testing of cement & others:-

Cement and other items shall be tested as per specifications. However, the contractor shall
also arrange for additional tests at his own cost as required by the Engineer as and when
required. The decision of the Engineer shall be final in this regard.

2.2.9 Concreting:

2.2.9.1 The contractor shall make his own arrangements for supply of water and electricity for all

2.2.9.2

2293

his works at his own cost. He shall arrange potable quality water for use in all concrete
works and samples of water shall be got tested from approved laboratory/approved by the
Engineer before being used in concreting. Apart from water, fine & coarse aggregates and
all other materials shall be tested from time to time by the contractor at his cost to ensure
proper quality works.

Maximum / minimum size of aggregates, standards of quality of materials, minimum cover
for concrete, use of admixtures / chemicals, treatment to reinforcement / finished surfaces,
etc., shall be as per relevant Codes, IS / IRS specifications and conditions of contract as
specified.

All exposed concrete surfaces shall be finished smooth by the contractor at his own cost.
Shuttering materials for RCC in superstructure shall be strictly of steel only to permit
vigorous vibration and to ensure no deviation of finished dimensions by more than +5/-0
mm and wooden shutters are not permitted. For other works also, proper quality of
shuttering materials which will permit vibrating and will not require additional finishing
shall only be used. If there is any variation in the surface, alignment or lines in the products
beyond permissible rejection limits indicated in these conditions, the DFCCIL reserves the
right to reject the same and the contractor shall not have any claim in this regard and cost
of DFCCIL materials involved will be recovered from the contractor including penalties, if
any imposed.
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2.2.10 Weigh batching, vibrating, curing & testing by Batching plant with
computerized control:

2.2.10.1. All concrete shall be machine batched, machine mixed and machine vibrated, by using
appropriate vibrators. Weigh batching plant, mixers, vibrators, etc., of appropriate
capacity, as specified/directed by the Engineer, shall be arranged by the contractor at his
cost. In this case, Weigh batching plants shall have computerized control for weighing,
loading, mixing and delivery.

2.2.10.2. Batching plants, transit mixers, concrete pumps, etc., shall be installed by the contractor
necessarily at site. In case of failure of any of the above, standby arrangements for
ensuing continuous concreting has to be provided by the contractor at his cost. For piling
works concreting shall be done continuously as per the volumes designed without break
and accordingly standby arrangements shall be ensured by the contractor.

2.2.10.3. Curing & vibrating shall be arranged by the contractor at all locations/heights at his own
cost and no extra payment on this account will be admissible. Curing of concrete shall
be done as per relevant IS Codes / Specifications. If curing is not done by the contractor
properly, DFCCIL may get it done through any other means at the Contractor’s cost
without any notice to him and recover from his bills the same including penalty if any at
the discretion of the Engineer. The concrete shall be kept wet constantly by pounding or
covered with a layer of sacking canvas etc.

2.2.10.4. Test cubes shall be cast at regular intervals and tested to ascertain the strength of
concrete. The contractor shall establish a cube testing facility along with operator at the
site or nearby area to facilitate prompt testing of concrete. Test cube moulds as required
as per IS Codes shall be made available by the contractor at his cost.

2.3 IMPORTANT CONSIDERATIONS, INSPECTION / PRECAUTIONS

Such structure or parts of the structure which fail or pass the specified tests, shall be
removed from the site by the tenderer/contractor at his cost and the contractors shall redo
the work. Payments made on account of the rejected structure/part structure work shall be
recovered from the contractor and the work will be redone by him at the same rates.
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2.4

24.1

24.2

2421

GENERAL GUIDLINES AND SPECIFICATIONS FOR SUPPLY OF
REINFORCEMENT AND STRUCTRURAL STEEL

SUPPLY OF STEEL FOR VARIOUS WORKS:

Supply of steel to various specifications as required under various schedules in the
contract are governed by the Technical specifications and Special Conditions specified
hereunder.

All steel shall be supplied by the Contractor at the site of work and stacked, stored,
protected and maintained by him at his cost till they are put into use. Any temporary
structure required for storage of steel etc., has to be provided by the Contractor at his cost
and should be removed after completion of the work. The DFCCIL will only provide
suitable land for construction of the above temporary shed free of cost wherever available.

For supply and use of steel in various works, relevant IRS Codes Specifications, IS
Specifications and Railways specifications will be applicable.

SPECIFICATIONS FOR STEEL:

The steel supplied by the contractor must satisfy any of the material specifications as
required for the work along with other concerned specifications.

Relevant other IS and IRS Specifications with regard to properties, testing and use of the
above steel items also shall govern.

2.4.2.2 The contractor shall produce the manufacturers test certificate for each lot of supply

satisfying the requirements of relevant IS specifications and at the specific frequency as
laid down.

2.4.2.3 The Contractor shall arrange to carryout additional tests on physical properties of steel

2.4.3

2431

structural steel at his cost. No extra payment will be made for conducting such tests and
the agree mental rate is inclusive of above testing charges.

PROCUREMENT OF STEEL.:

Steel shall be procured only from those firms, which are Established, Reliable,
Indigenous & Primary Producers of Steel, having Integrated Steel Plants (ISP), using
iron ore as the basic raw material and having in—house iron rolling facilities, followed by
production of liquid steel and crude steel, as per Ministry of Steel's (Government of India)
guidelines.

However, only certain isolated sections of structural steel, not being rolled by ISPs, can be
procured from the authorized re-rollers of ISPs or authorized licensee of BIS having
traceability system and who use billets produced by ISPs with the approval of Engineer.

2.4.3.2 The contractor shall have to submit the cash memo and challans along with the lot /

batch of steel purchased in token of proof of purchase of steel from reputed dealers.
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Steel shall be approved by Engineer only after production of necessary certificates
before use in works.

244  STRUCTURAL STEEL.:

Payment for supply of all types of steel shall be made for the quantity required / used as
per the drawings issued from time to time. No payment will be admissible for quantity
supplied in excess of the required quantity as per drawings. However, contractor will be
permitted to take the excess quantity back by his own means, but no claim for payment for
transportation so involved will be admissible. No payment will be made for more supply
of steel at the site / excess used in Construction. No payment will be made for steel used
in temporary or enabling works unless explicitly provided for in the Schedules. Steel for
enabling/temporary works shall be arranged by the Contractor at his own cost.

2.4.5 (i) ADVANCE PAYAMENTS FOR STRUCTURAL STEEL.:
2.4.5.1 Deleted

2.4.5.2 Advance payment for structural steel brought at site subject to compliance and amendment
of Contract agreement in schedule items for structural steel USSOR item No. 81030/81032

& 81290/81291 shall be made as under:-
(@  60% of the rate payment will be made after the receipt of structure steel invoice and

material duly inspected by the Engineer In —charge of DFCCIL at site.

(b) 40% of the rate payment shall be made after fabrication and erection of structural
steel work.

(© The Contractor shall produce indemnity bond for item 2.4.5.2(a).
2.4.6 OTHERS:

2.4.6.1 Reinforcement steel and structural steel, shall be stored in such a way so as to avoid
distortion and to prevent deterioration by corrosion. All steel used should be free from
loose Mill scale, loose rust, paints and oil covering / coating etc.

2.4.6.2 Steel material, for which stage payment has been availed by the Contractor, shall be
property of DFCCIL and will be issued to contractor by Engineer whenever required for
the work. Contractor will be solely responsible for guarding against theft / misuse of the
consignment due to any cause what so ever. The stage payment will be made, only when
the Engineer certifies that in his opinion that the materials are actually required in
accordance with the contract. It is the responsibility of the agency to ensure that steel as
per the requirement is brought to site as per approved drawings / requirements.

2.4.6.3 The contractor shall be bound to store the materials at site of work earmarked for the
purpose by the Engineer and shall not remove from the site nor use for any other purposes
than exclusively for execution of the work for which the materials are intended for. Safe
guarding of the materials is the responsibility of the contractor even if the material is
deemed to be owned by the DFCCIL and insurance etc., have been arranged by the
contractor.

Signature of tenderer (s) Page 112
with seal



JP-RUB-Cover Shed

2.4.6.4 Contractor shall remove from site any steel materials rejected by the Engineer within
reasonable time as specified by him.

2.4.6.5 Before the test pieces are selected, the Contractor shall furnish copies of the mill records
of the reinforcement steel giving number of coils in each cast with sizes and identity marks
to enable identification of the material with the bill produced.

2.5 GENERAL GUIDELINES AND SPECIFICATIONS FOR FABRICATION &
ERECTION OF COVER OVER SHED.

2.5.1 Site Inspection

Tenderers are requested to inspect the site and carry out careful examination to satisfy
them as to the nature of work involved and facilities available at the site. They should note
carefully all the existing structures and those under construction through other agencies.
They should also study the suitability of utilizing the different equipments and the
machinery that they intend to use for the execution of the work. The tenderers should also
select suitable sites for the purpose of locating their store yard, laboratory, staff quarters
etc.

2.5.2  Codes and Specifications:
The materials as well as execution of works shall be confirming to the specifications and
codes of practice (Latest Revision of the Specification /Codes & up to date correction slips to
be referred).

255 Materials

Machine made UV stabilised fiberglass reinforced plastic sheet shall be manufactured out
of 2400 TEX panel rovigs incorporating minimum 0.3% Ultra-violet stabilizer in resin
system under approximately 2400 psi and hot cured. They shall be of uniform
pigmentation and thickness without air pockets and shall conform to 1S 12866. The sheets
shall be opaque or translucent, clear or pigmented, textured or smooth as specified
Permanently colour coated trapezoidal profiled sheets shall be min. 0.5mm TCT/0.45mm
BMT high tensile zinc aluminium alloy coated zincalume / galvalume steel sheet (550 mpa
yield strength) having a coating of mass of 150 gsm zinc-aluminium coating AZ-150 total
on both sides as per, AS 1397:1993

The steel shall comply in all respects with the requirements of approved drawings and
relevant codes and specifications and it may be noted that quality of steel used shall be the
essence of the contract & shall be rigidly followed.

These steel shall be procured only from those firms, which are Established, Reliable,
Indigenous & Primary Producers of Steel, having Integrated Steel Plants (ISP), using iron
ore as the basic raw material and having in — house iron rolling facilities, followed by
production of liquid steel and crude steel, as per Ministry of Steel's (Government of India)
guidelines.
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2.5.6

Test Certificates& Testing

All materials for the work shall pass Mechanical test, Charpy test, Chemical Analysis, etc.
prescribed by the relevant IS specifications or such other equivalent specifications.

For all material the contractor shall furnish copies of test certificates from the
manufacturers including proof sheets, mill test certificates, etc. showing that the materials
have been tested in accordance with the requirements of various specifications and codal
provisions.

If any further testing of materials is required by Engineer in respect of these and other
items, it shall be arranged for by the contractor at a reputed laboratory/National test house
as approved by Engineer. For this, nothing extra shall be payable and accepted rates in the
schedule of items shall be deemed to include this.

Even satisfactory outcome of such tests or analysis shall in no way limit, dilute or
interfere with the absolute right of the Engineer to reject the whole or part of such
materials supplied, which in the judgement of the inspecting authority does not comply
with the conditions of the contract. The decision of the Engineer in this regard shall be
final, binding and conclusive for all purposes.

The Engineer shall be empowered, at his/her discretion to make or have made under the
supervision, any of the tests specified in the specifications mentioned herein in addition to
such other tests as he/she may consider necessary, at any time up to the completion of the
contract and to such an extent as he/she may think necessary to determine the quality of all
materials used therein. In doing so, he/she shall be at liberty under any reasonable
procedure, he/she may think fit to select, identify, have cut-off and take possession of test
pieces from the material either before, during or after its being worked up into the finished
product.

The Engineer shall also be empowered to call for a duly authenticated series of mechanical
tests to be obtained from the maker for this material used in the work and to accept the
same in lieu of other tests to the extent he/she deems fit. The Contractor shall supply the
material required for the test pieces and shall also prepare the test pieces necessary.

The test shall be carried out by the Contractor, for which Contractor shall provide all
facilities including supply of labour and plant. Engineer may at his/her discretion direct the
Contractor to despatch such tests pieces as he/she may require to the National Test House
or elsewhere as he/she may think fit for such testing purposes.

The Engineer may at his/her discretion, check test results obtained at Contractor's work by
independent tests at National Test House.

The Engineer shall at all times be empowered to examine and check the working of the
Contractor's plant before and after using it. Should the Contractor's plant be found, in the
Engineer's opinion, unreliable, he/she is empowered to cancel any tests already carried out
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2.5.7

2.5.8

in this contract and have these tests carried out at any National Test House or elsewhere,
as he/she may think fit.

Packing.

All projecting plates or bars shall be kept in shape by timber or angle bars spiked or bolted
to them and the ends of chord lengths, end posts etc. at their shipping joints shall be
protected and stiffened so as to prevent damage or distortion in transit as the Engineer may
direct.

All threaded ends and machined surfaces are to be efficiently protected against damage in
transit. The parts shall be transported in convenient lengths.

All straight bars and plates except small pieces are to be transported in convenient bundles
temporarily riveted or bolted together or bound with wrought iron or suitable wire as the
Engineer may direct. All bolts, nuts, washers, plates under 300mm square and small
articles generally are to be packed separately for each span in cases each weighing when
full not more than 350 kg or in strong petroleum casks, or barrels as approved by
Engineer. If not entirely filled by the contents the space left shall be closely packed with
wood shaving or other suitable material. HSFG & other temporary Bolts of different sizes
shall be separately packed in bags, each bag having a label indicating its contents. A list of
contents shall be placed on top of each case or cask.

Stacking Materials:

(@) The materials, on receipt at site, shall be carefully unloaded, examined for defects,
checked, sorted and stacked securely on a level bed out of danger from flood and out of
contact with water or ground moisture. All materials shall be available for inspection by
the Engineer.

(b) The materials shall be verified with the marking shown on the marking plan of part list,
which shall be supplied by the manufacturers or the Engineer.

(c) Any materials found damaged during transit or while unloading should be stacked
separately and damaged portions shall be indicated by paint with distinctive colour. All
such materials shall be dealt with under the orders of the Engineer without delay. If any
component after receipt at site, has in the opinion of the Engineer or Purchaser, been
damaged in transit, such component shall be replaced or repaired to the satisfaction of
the Engineer or Purchaser free of cost.

(d) All such damaged material shall be dealt with as per the orders of the Engineer. Badly
damaged portions may require replacement. Slightly distorted parts may be straightened
by gradual pressure without heat or annealing. Badly distorted or broken parts must be
dealt with as the case demands and as directed by the Engineer.

() Where the work has been passed in the manufacturer’s works as strictly
interchangeable, all members bearing the same marks can be stacked together without
reference to any particular span.
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(f) The tenderer shall unload the material promptly on delivery; otherwise the tenderer shall
be responsible for demurrage charges.

(9) On receipt of rolled steel at workshop or fabrication yard, they shall be carefully
unloaded and stacked properly to avoid bending, twisting, corrosion etc.

2.5.9  Manufacturing — The whole work shall be representative of the highest class of
workmanship. The greatest accuracy shall be observed in the design, manufacture and
erection of every part of the work to ensure that all parts will fit accurately together on
erection and similar parts shall be strictly inter changeable as explained interchange ability
paragraph. The contractor shall state which of the following alternative methods of
manufacture, he intends to adopt.

(i) The whole of work to be erected complete and pieces marked to place.
(i) All spans to be made strictly interchangeable as specified below.

2.5.10 the tenderer may fabricate the steel work at his workshop or at the site of the work as is
convenient to him. If the fabrication is done in his own workshop, the transportation of the
fabricated materials may be done by Road or Rail transport at his own cost. The tenderer
must inspect the approach roads right from the workshop and should ensure that it would
be possible for him to transport the materials by Road.

2.5.11 If the tenderer propose to fabricate the steel at site, land / site would be given to the
tenderer to make temporary workshop free of cost, if available, but on completion of work,
the site would be restored to normal condition.

2.5.12 Deleted.

2.5.13 The responsibility of custody of the materials, in Tenderer’s workshop or site will remain
with tenderer till the completion of work and then handed over to the DFCCIL.

2.5.14 All welding consumables (electrodes, wire, flux etc.) shall be procured only from the
standard manufacturers subject to final approval by Engineer.

2.5.15 Removal of Unused Materials etc.:

(@) The contractor shall take steps as desired by the Engineer to ensure that rejected work is
not resubmitted for inspection.

(b) On the completion of the work, the tenderer shall remove all his unused and surplus
materials, plant, staging’s and refuse, or other materials produced by his operations and
shall leave the site in a clean and tidy condition.

2.5.16 Fabrication

2.5.17.1 General
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The fabrication of the cover over shed and its accessories shall be carried out by the
contractor in his factory premises or in a well-established fabrication workshop to be set up
by the contractor at bridge site or any other location as approved by the Engineer. The
workshop staff shall have requisite experience, proven skill and experience in the technique
of fabricating large components. Accuracy of fabrication shall be realized through controlled
high precision jigs, fixtures and templates, which shall be inspected and passed by Engineer
specifically approved in prior by Chief General Manager /DFCCIL/JP. The fabrication

Shall be preceded by Quality Assurance plans to be submitted by the contractor and every
activity shall be documented in detail. The Quality Assurance Plans shall clearly indicate
how individual processes such as cutting of raw steel, making, drilling, assembly bolting,
welding, painting, handling etc. shall be monitored for quality. The quality parameters for
monitoring shall be identified. These identified quality parameters shall also be specified in
these quality plans .The contractor shall get these quality plans approved from Engineer
before start of fabrication work. The Engineer shall be empowered to check the
manufacturing process from time to time to ensure that the work is executed as per approved
quality plans. The quality records shall be submitted to Engineer for record, after completion
of fabrication work.

The works of fabrication in contractor’s fabrication shop will at all times be open for
inspection by Engineer / agency as nominated by Engineer. Before dispatch of fabricated
steel work from the shops, the same will be inspected in the contractor’s fabrication
workshop by Engineer who will thereafter issue inspection certificate.

Any defect noticed during inspection in the execution of work shall be rectified or replaced
by the contractor at his own cost. The decision of Engineer or any other agency nominated
for inspection as to be rectified or replaced, shall be final and conclusive.

2.5.18 Steel Tape

The Contractor shall maintain a master steel tape of approved make for which he/she has
obtained a certificate of accuracy from any National Test House or Government recognised
institutions competent to do so.

2.5.19 Flattening and Straightening

2.5.19.1 All steel materials, plates, bars and structural shall have straight edges, flat surfaces and be
free from twist. If necessary, they shall be cold straightened or flattened by pressure
before being worked or assembled unless they are required to be of curvilinear form.
Pressure applied for straightening or flattening shall be such as it would not injure the
material and adjacent surfaces or edges shall be in close contact or at uniform distance
throughout.

2.5.19.2 Flattening and straightening under hot condition shall not be carried out unless authorized
and approved by the Engineer.

Signature of tenderer (s) Page 117
with seal



JP-RUB-Cover Shed

2.5.20 Planning and Shearing

2.5.20.1 Except where otherwise indicated, cutting of all plates and sections shall be affected by
shearing or sawing. All edges shall be clean, reasonably square and true. Wherever possible
the edges shall be cut in a shearing machine, which will take the whole length of the plate
in one cut.

2.5.20.2 Should the inspection find it necessary, the cut edges shall be ground afterwards.

2.5.20.3 Planning or machining of the edges or surface shall be carried out when so specified in the
contract drawings or where specifically ordered by the Engineer. Where machining is
specified, the plates or all sections shall be cut in the first instance to such a size so as to
permit not less than 3mm of metal being removed from each sheared edge or end, in the
case of plates or sections of 12mm or less in thickness and not less than 6mm of metal
being removed in the case of plates and sections exceeding 12mm in thickness.

2.5.21 Flame Cutting

2.5.21.1 Flame cutting by mechanically controlled torch/torches shall be accepted both in the case
of mild steel and high tensile steelwork. Provided the edge as given by the torch is
reasonably clean and straight, plates may be cut to shape and beams and other sections cut
to length with a gas cutting torch, preferably oxyacetylene gas should be used.

2.5.21.2 All flame cut edges shall be ground to obtain reasonably clean square and true edges.
Draglines produced by flame cut should be removed.

2.5.21.3 Unless machining has been specifically provided for, special care is to be taken to ensure
that ends of all plates and members are reasonably in close contact and the faces are at
right angles to the axis of the members and joints, when made, are also reasonably in close
contact.

2.5.21.4 Use of multi-head flame cutting machine having multiple oxy acetylene torches is desirable
for higher productivity and reducing the distortion due to cutting operation. Plasma-arc

cutting method can also be employed. This process offers less heat input causing less
distortion.

2.5.22 Method of fabrication

Considering the length and height of span, jigs and fixtures shall be used to guide and
support drilling of holes and fixtures during entire fabrication work.

2.5.23 Template

The contractor shall supply and provide templates at his own cost. No separate payment
shall be made for this and accepted rates shall be deemed to include this aspect. The
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templates throughout the work shall be of steel of similar category. The templates shall be
used for marking of cutting materials and as well as for profile machining for girders.
Templates shall be used for marking of drilling holes in steel structure. In case where
actual materials from a bridge have been used as templates for drilling similar pieces the
Engineer will decide whether these are fit to be used as part of finished structure.

2.5.24 Template Shop
Fully covered template shop consisting of uninterrupted steel or concrete floor as approved
having true and correct level covering adequate area shall be provided by the contractor.

2.5.25 Drilling and Sub punching

All holes shall be drilled but the Contractor may, if he/she so prefers sub-punch them to a
diameter 6mm less than that of finished holes, e.g. a punched hole which is to be drilled
out to 25mm in diameter shall not exceed 19mm in diameter at the die end. When the bolt
holes are to be sub-punched, they shall be marked with a centre punch and made with a
nipple punch or preferably, shall be punched in a machine in which the position of the hole
is automatically regulated. The punching shall be so accurate that when the work has been
put together before drilling, a gauge 1.5mm less in diameter than the size of the punched
holes can be passed easily through all the holes.

Holes for turned bolts, should be 1mm under drilled in shop and should be reamed at site
to suit the diameter of turned bolt.

The steel bushes shall be case hardened by an approved process and checked for diameter
after the heat-treatment. The bores of bushes shall initially have a tolerance of -Omm,
0.1mm. The tolerance shall be checked from time to time and when the bores exceed a
tolerance of, -Omm, +0.4mm, the bushes shall be rejected. For this purpose, go and no-go
gauges are to be used. Tolerances for checking jigs from master plates shall be +Omm-
0.13mm.

The work shall be taken apart after drilling and all burrs left by the drill and the sharp
edges of all the bolt holes completely removed.

Drifting to enlarge unfaired holes is prohibited. The holes required to be enlarged shall be
reamed provided the Engineer permits such reaming after satisfying himself about the
extent of inaccuracy and the effect of reaming on the soundness of the structure. The
Engineer reserves the right to reject all steel work if the holes are not properly matched.

On completion of drilling of holes in each component and before shifting the jig, it shall
be ensured that all holes are drilled to their correct diameter to reconfirm quality of work.

2.5.26 Temporary Bolts, Nuts & Washers:

Refer Cl.28.1 to CI.28.8 of IR Fabrication specification Serial No. IRS-B1-2001 issued by
RDSO.
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2.5.27 Alterations in the Work:

The Contractor shall not in any case or in any circumstances have authority to make any
alterations in, modifications of, substitution for, addition to, or omission of work or any
method or system of construction, unless an alteration order in writing directing such
alteration, modification, substitution, addition, omission or change shall have been given
by the DFCCIL prior to the commencement of the work or part of work nor shall the
Contractor be entitled to any payment for or in respect of any such alteration,
modification, substitution, addition, omission or change may have been actually made and
executed and no course of conduct shall be taken to be a waiver of the obligation and
conditions hereby imposed.

All altered, modified, substituted, additional and changed work, labour and materials and
all omitted work shall be valued by the Purchaser on the basis of the rates specified in the
schedule.

2.5.28 Welding

Welded construction work shall be carried out generally in accordance with the provisions
of Indian Railway Standard Welded Bridge Code and subject to further specifications
given in the following paragraphs.

All welds should be done by submerged-arc welding process either fully automatic or
semi-automatic. Carbon di oxide welding or manual metal-arc welding may be done only
for welds of very short runs or of minor importance or where access of the locations of
weld do not permit automatic or semi-automatic welding.

Except for special types of edge preparation, such as single and double 'U' single and
double 'J' the fusion edges of all the plates which are to be joined by welding may be
prepared by using mechanically controlled automatic flame cutting equipment and then
ground to a smooth finish. Special edge preparation should be made by machining or

gouging.

Site welding should not be undertaken except in special circumstances with the approval
of the Chief Bridge Engineer. Site welding should be confined to connections having low
stresses, secondary members, bracings etc.

Manual metal arc welding may be done taking adequate precautions as per IS: 9595 and
under strict supervision.

2.5.29 Welding Procedure

The welding procedure shall be such as to avoid distortion and minimize residual
shrinkage stresses. Properly designed jigs should be used for assembly. The welding
techniques and sequences, quality, size of electrodes, voltage and current required shall be
as prescribed by manufacturers of the material and welding equipment. The contractor
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should submit full details of welding procedure in proforma given at Appendix-V of IRS
B1-2001.

25.30 Deleted.

2.5.31 Procedure Trials for welding and cutting

Where required by the Engineer, welding and flame cutting trials as per following shall be
carried out and completed before fabrication on representative samples of materials to be
used in the work, as follows.

(i) The samples of material shall be selected and marked by the ENGINEER when the
materials for the work are inspected at the mills.

(i) The trials of flame cutting shall be carried out in material representative of all
thicknesses to be used in the work.

(i) The welding & flame cutting trials shall be commensurate to the satisfaction of
Engineer and the procedures to be adopted in the fabrication of work which shall
include:

(@  Welding procedure in accordance with IRS Welded Bridge Code supplemented by IS

813 and IS 1980.

(b) Heat control techniques required to ensure that the flame cut surface of steel are

suitable for inclusion in welds.

(if) The trials shall include specimen weld details from the actual construction which shall
be welded in a manner simulating the most unfavourable instances of fit-up and
preparation. After welding the specimens shall be held as long as possible at room
temperature but in any case not less than 72 hours, and then shall be sectioned and
examined for cracking. Six representative samples of each weld joint similar to joint
used in fabrication of all components shall be prepared by qualified and certified
welding operators.

(v) Procedure trials: Testing shall be too relevant IS code or if approved to BS 709. The
following groups of tests shall be carried out with the type of welds.

(a) Butt welds: Transverse tensile test, transverse & longitudinal bend test with the root
of weld in tension and compression respectively, charpy V-notch impact test.
(b) Fillet welds: Fillet weld fracture test.
(c) Track welds: Inspection for cracking.
(d) All welds: Macro examination.
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Additional tests may also be carried out as per requirement and instruction of Engineer,
the cost of which shall be borne by the contractor.

Shop welded joints will be radio graphically examined for 100 %.
Following tests are normally performed on welds.

Once samples representing the weld joint used in fabrication of all components are
tested and test results are found satisfactory, then approval shall be taken from the
Engineer for the welding of built up components by approved welding operators.
Welding Procedure Qualification Records (WPQR’S) shall include joint details,
welding consumables (i.e. electrode/wire & flux combination), weld parameters (i.e.
welding current, wire feed speed), welding position, welding equipment carriage speed
(for SAW process), are Length, arc voltage etc.

2.5.32 Welding Operation

Parts to be welded shall be assembled such that the joints to be welded are accessible and
visible to the operator. Assembly jig and fixture shall be used for accuracy.

Manipulators should preferably be used to execute the sequence of welding without
disturbance, in the most suitable position. Fixture shall maintain the alignment with
minimum restraint in order to reduce the possibility of locked up stresses.

Run in and run out plate shall be provided for fabrication of built up members or truss to
ensure that weld will start on run in plate and weld will stop on run out plate and thus
avoid crater defects on the components.

The size and length of weld shall not be less than those specified in the drawing nor shall
they be in excess of the requirement without prior approval of the Inspecting Officer. The
location of weld shall not be changed without prior approval of the Engineer.

During design and detailing of component lengths, care is to be taken to avoid butt weld in
built up members of truss. Therefore it is essential to use only nearest size and length or
rolled sections that have been procured to scheduled sizes and lengths by proper planning.
No butt weld shall be carried out without approval of Engineer.

Fabrication of components subject to dynamic loading in the structure need careful
inspection during fabrication by qualified, experienced and certified Engineer from
contractor’s side and final approval by Inspecting Officer. This inspection shall be carried
out as stipulated in Indian Railway Welded Bridge Code before, during and after welding.

2.5.33  Precautions during welding

The Contractor shall submit list of weld joints of different combined thickness for
approval of welding procedure for all members.
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2.5.34

The welding of built up component shall be carried out only by approved welding
operators and in accordance with Welding Procedure Qualification Records. WPQR’s
shall be prepared in advance and approved by the Engineer. Proper welding sequence shall
be followed to avoid distortion and minimize residual shrinkage stress, and surface
defects, within acceptable tolerance limits.

To ensure sound and defect free welding of built up members, record of welding adopted
as per approved qualifying procedure shall be maintained in Performa prescribed in
guidelines for welded fabrication issued by TPIA (Third Party Inspecting Agency)
specifically approved in prior by CGM, DFCCIL.

Any change during welding for fabrication of built up member, such as welding sequence,
welding process, positioning, wire and flux combination joint details, increase or decrease
in combined thickness of joint by 5 mm etc. shall be carried out only after representative
samples test and procedure qualification, is accepted. In no case deviation from WPQR’s
without approval of Engineer shall be adopted.

Additional Precautions during Welding
Following precautions shall further be observed during fabrication.
(i) All equipments shall be provided with calibrated gauges to observe limits of variation
for parameters prescribed in WPQR’S for welding current, arc voltage, speed of travel
of equipment etc.

(if) Covered shed for environmental control (particularly against dust, moisture and water)
shall be provided to avoid entrapment of hydrogen which is likely to cause crack
initiation in weld or under bed of weld (i.e. Heat Affected Zone HAZ). Also baking of
flux use for submerged arc welding in oven for an hour at 200 degree C shall be carried
out o ensure that no moisture is contained in flux during welding.

(iii) All tack weld shall be carried out by qualified and approved welder only. As tack weld
will become part of the final weld, it shall be free from all cracks and other welding
defects.

(iv) If multiple runs are used for fabrication of built up member, inter run cleaning shall be
carried out and subsequent weld bed made only after approval of inspecting officer or
his authorized representative. This is to check free defects in the weld. Also visible
defects such as cracks, cavities, if any, shall be removed by grinding. It shall be ensure
during welding that craters are avoided.

(v) Stray arcing of components, which cause local hard spots or cracking of parent metal,
shall be avoided.

(vi) Flux of approved quality will be permitted for use.
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(vii)

The Auto melt grade wire spools of wires for Submerged Arc Welding and Carbon
Dioxide (CO2) consumables of only the approved quality will be permitted.

(viii) Pre Heat Treatment will be given to the consumables to remove the moisture if any.

(ix)

No violation of welding procedure will be permitted on any account.

2.5.35 Technical Organisation/tools, equipment and plants

(A)

(B)

Contractor should have qualified and trained manpower suitable to do the work in terms
of technical specifications and contract conditions.

Contractor should have suitable and adequate plants, machinery and equipments
required to execute the work like:

(i)  Cutting machine

(i)  Radial drilling machine.

(iii)  Edge milling machine, end milling machines.

(iv) Plate/structural steel straightening machine.

(v) Pneumatic grinding machine, drilling machines, chipping machines and wrenches
etc.

(vi) Sand blasting equipment and metalizing equipments.

(vii) Welding machines.

(@). SAW
(b). MIG/IMAG

(viii) Welding transformers3+

(ix) Cranes of adequate capacity.

(x) Suitable Jigs and fixtures.

(xi) To test the raw material and girders to conform to relevant specification, testing
facilities, for the following should be available either in house or through
outsourcing.

(a). Elcometer for measurement of thickness of paints.
(b). Steel measuring taps duly calibrated.

(xii) Suitable Welding manipulator.

(xiii) Macro etching/DP or MP testing facilities.

(xiv) Tongue tester for measuring current and voltage.

(xv) Gauges for checking weld size throat thickness and edge preparation etc..

(xvi) All equipments must meet the requirements of corresponding IS, IRS or other
international specifications.

(C) Manpower: Adequate No. of trained welders shall be available with the contractor.
The welder must be trained in accordance with the provision of IS: 817. They must be
trained either from recognized welding institutes, where proper training facilities exist.
The welder must be tested as per requirements of IS: 7310 and proper records maintained.
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List of equipment’s mentioned above is only indicated and not exhaustive. The firm shall
be required to deploy all other machineries, tools & plants etc. required for successful
completion of the work of fabrication, assembly and launching of the girders.

2.5.36 General: Bolting & Welding

Qualified trained and experienced supervision is essential at all times during fabrication,
and for maintenance of records.

After welding of welded components, they shall be finished finally by grinding or
matching with the help of a profile template. All the butting ends of components shall be
faced in milling machine after members haven completely fabricated. In the case of
compression members, the face shall be machined so that the faces are of proper angle as
shown in drawing and the joint when made will be in close contact throughout within a
gap tolerance of less than 0.15 mm. The Engineer may permit a tolerance of (-) 0.4 mm at
isolated points in butting line.

2.5.37 PAINTING
Specification for painting will be done as per Indian Railway Specification.
2.5.37.1 Shop Painting

Any oil, grease or other contamination should be removed by thorough washing with a
suitable thinner until no visible traces exist and the surfaces should be allowed to dry
thoroughly before application of paint. The coatings may be applied by brush or spray. If
sprayed, pressure type spray guns must be used. One coat of wash primer to IS: 5666 shall
be applied first. After 4 to 6 hours of the application of the wash primer, one coat of Zinc
chrome primer to 1S: 104 with the additional proviso that zinc chrome to be used in the
manufacture of primer shall conform to type 2 of IS: 51 shall be applied. After hard drying
of zinc chrome primer, one coat of synthetic enamel paint shall be applied.

2.5.37.2 Site Painting
After the steel work is erected at site a second cover coat of synthetic enamel paint shall be
applied after touching up the primer and the cover coat given in the shop if damaged in
transit

2.5.37.3 Method for the Determination of Local Thickness

2.5.38.1 Equipment

Any magnetic or electro-magnetic thickness meter that will measure local thickness of a
known standard with an accuracy of + 10 percent.

2.5.38.2 Calibration of Instrument
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Calibrate and check the meter on one of the following standards (as appropriate):

(i) (Applicable to magnetic and elecro - maganetic meters other than the pull-off type) A
soft brass shim, free from burrs, in contact with the grit-blasted surface of the base
metal prior to its being sprayed. The thickness of the shim shall be measured by micro
meter and shall be approximately the same as the thickness of the coating.

(i) A sprayed metal coating of uniform known thickness approximately the same as the
thickness of the sprayed coating to be tested, applied to a base of similar composition
and thickness to the article being sprayed, grit-blasted in accordance with Clause
2.5.38.1.

2.5.38.3 Procedure
For each measurement of local thickness, make an appropriate number of determinations,
according to the type of instrument used.

With instrument measuring the average thickness over an area of not less than 0.645 sq
cm, the local thickness shall be the result of the one reading.

With instruments having one or more pointed or rounded probes, the local thickness shall
be the mean of three readings within a circle of 0.645 cm? area.

With meters having two such probes, each reading shall be the average of two
determinations with the probes reversed position.

2.5.38.4 Deleted
2.5.38.5 Inspection
2.5.38.6.1 Determination of Local Thickness

The minimum local thickness shall be determined by the method described above.
2.5.38.7.2 Adhesion

The sprayed metal coating shall be subjected to an adhesion test using the method
described above. If any part of the coating between the lines breaks away from the base
metal, it shall be deemed to have failed the test Articles, which have been rejected shall
have the defective sections blasted clean of all sprayed metal prior to re-spraying. Where
the rejection has been solely due to too thin a coating, sprayed metal of the same quality
may be added provided that the surface has been kept dry and is free from visible
contamination.

2.5.39 Paints: Source & Quality

Paints manufactured by the following firms (or more) may be used subject to their being in
the approved list of RDSO and final approval by the Engineer.
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2.5.40

2.541

M/s. Jenson Nicholson. Paints
M/s. British / Barger paints.
M/s. Shalimar Paints

M/s. 1.C.I. paints

M/s. Nerolac. Paints

The contractor shall furnish to the Engineer, the date of manufacture of paint as certified by
the manufacturers with the necessary container marking and test certificate for paint
conforming to relevant IS code. In addition to this, he shall also submit the necessary
vouchers in respect of paint purchased by him.

The Engineer reserves the right to get the paint tested at contractor’s expenses as considered
necessary by the Engineer. It the test results do not conform to relevant IS specifications
fully, then the loss of paint shall be rejected and got removed from the contractor(s) storage.
If the paint has already been applied it shall be removed.

In addition to above, the following tests are required to be carried out in the field.

-Weight per litre

- Consistency test

- Scratch test.

- Flexibility and adhesive test.

The Engineer reserves the right to reject the lot of paint even on the basis of field results.
Painting - General Instructions

Painting shall not be commenced till the surface preparation has been approved by the
Engineer or his representative.

Sealed containers of paint of approved brand shall be used. The paint drums must be
rolled, turned upside down and shaken before opening. The paint must be stirred well
before use. Over stirring which results in invisible air bubbles etc., shall be avoided.

Where brush painting is accepted, the paint must be applied by means of flat brushes not
more than 75 mm in width having soft flexible bristles conforming to IS: 384.

Round and oval brushes of approved quality conforming 1S: 487 may also be used as per
the instructions of the Engineer or his representative or inspecting officer.

All new brushes should be soaked in raw linseed oil conforming to IS: 77 for at least 24
hours before use.

The date of painting shall be marked with paint on the member.
Care during Painting

Paint should be mixed in small quantities sufficient to be consumed within one hour in the
case of red lead paint.
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The applied coat of paint shall be uniform, and free from brush marks, sack marks,
blemishes, scratching, non-uniform thickness, holes, log marks, fuel staining, cracking,
scaling, and other defects.

Paint shall be applied only on dry and clean surface free from moisture or dust (including
scrapping dust).

Paint should be used within the prescribed life from the date of manufacture.

2.5.41.1 Each coat of paint shall be left dry till it sufficiently hardens before the subsequent coat is

2.542

25421

25422

2.5.43

2.5.44

25441

2.5.44.2

applied. Each coat of paint shall be inspected by the Engineer and certified as satisfactory
before applying subsequent coat.

Field Bolts, Nuts and Service Accessories

The work is to include supply of all units, bolts, nuts, washers etc. required to complete
erection at site with an allowance for wastage etc. 12.5% of the net number of field bolts
and washers required subject to a minimum number of five in each item.

The Contractor shall be responsible for supplying site rivets/bolts of approved length. The
length of such bolts shall be verified by snapping a few bolts of each length in the
presence of the Engineer.

Inspection and Rectification

During erection of cover over shed, the contractor shall provide all facilities and permit the
Engineer to inspect the field assembly, site bolting and erection of spans.

After inspection by the Engineer, the contractor shall identify cause of any defect,
imperfection and/or fault noticed during such inspection and initiate corrective action as
per the direction of the Engineer. All defects, imperfections of faults for which the
contractor is liable under the contract, shall be made good by the contractor to Engineer’
satisfaction and the cost of identifying and rectifying such defects, imperfection or faults
shall be borne by the contractor.

Erection & Equipment:

The Contractor shall provide at his/her own cost all tools, machinery, equipment and
erection material necessary for the expeditious execution of the work and shall erect the
structural steel and iron work, in every respect as covered by the contract and in
accordance with the drawings and specifications.

If any labour, material, plant staging haulage and storage facilities are to be provided by
the Engineer, details of such items and the conditions under which these are to be supplied
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shall be clearly specified in the contract agreements. In the absence of any such provisions
in the agreement, the Contractor shall make his/her own arrangement for such items.

2.5.44.3 Before starting the work, the Contractor shall advise the Engineer fully as to the method
he/she proposes to follow and the amount and character of equipment he/she proposes to
use, which shall be subjected to the approval of the Engineer. The approval of the
Engineer shall not be considered as relieving the Contractor of the responsibility for the
safety of his/her method or equipment or from carrying the work in full accordance with
the drawings and specifications.

2.5.44.4 All temporary work shall be properly designed and substantially constructed for the loads,
which it will be called upon to support. Adequate allowance and provision of a lateral
forces and wind loads shall be made according to local conditions and ensure that support
shall not settle during erection.
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ADDITIONAL
TECHNICAL SPECIFICATION
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1.1.1.

1.2.

1.3.

1.4

1.5.

1.6.

1.7.

1.8.
1.9
1.10

1.11

1.12

1.13

PART - 111
ADDITIONAL TECHNICAL SPECIFICATIONS

The work is to be executed as per the direction of Engineer in charge. Item to be operated shall
be as per the tender schedule & site condition. Decision of Engineering-in-charge or his
representative shall be final and binding on the contractor. Tenderers are requested to visit the
site of work before quoting the rates.

All construction materials to be used in the work shall be as per relevant IS specification
wherever applicable.

Mixers of approved design shall be used for mixing cement concrete. Form surface vibrators of
approved design and quality shall be used for the compaction of the same in RCC/CC work.

Specifications for the works given in the items of USSOR 2010 of NWR shall be followed. The
standard specifications (works & material) received from NWR HQ Part | & Il printed in the
year 2010 shall be followed.

The rates quoted by the contractor shall be deemed to be inclusive of all taxes, royalties, octroi
etc.

Contractor shall take all care to avoid any damage to electric overhead or underground cable,
telephone wires, water pipe line, sewerage system etc. Any damage to the railway/DFCCIL
property on account of contractor’s negligence shall be made good at contractor’s cost.

In case any ambiguity between special conditions and general standard condition, special
conditions shall prevail.

Contractor shall be responsible for the safety of his labour, machinery deployed on the work.
Contractor will be responsible for the safety of DFCC and railway property.

Contractor has to make all the safety arrangements and provide boards and banners of "work in
progress” etc. and safety strips of sufficient length to make aware the Passengers and other users.
No extra payment for the same shall be made.

During the currency of the contract any correction slip related with the items of USSOR 2010 of
NWR is issued, the contractor shall be bound to accept the same. No extra claim what so ever
shall be admissible in such cases.

All the tests required during the execution of USSOR 2010 items shall be got done by the
contractor from Govt. laboratory or any other reputed private lab for which testing charges shall
be borne by the contractor. No extra claim of payment whatsoever shall be admissible for such
tests.

Work to be done in a very efficient manner and up to the entire satisfaction of Engineer in
charge. Any defect pointed out by Engineer in charge shall immediately be rectified by the
contractor without any extra cost.
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2.

4.

Further Drawing and Instructions:

(i) Chief General Manager, DFCCIL shall have full power to make and issue further
drawings or instructions or direction from time to time as may appear necessary and
proper to the contractor for efficient construction, completion and maintenance of the
works. The contractor shall be bound by the same as fully as be if they had been
mentioned or referred to in the contract, and the contractor shall not be entitled to any
extra payment in respect of any work or materials shown or directed to be done supplied
by such further drawings or instructions required for completion of unless the Chief
General Manager, DFCCIL have given an extra order for the same in writing. The
contractor shall be responsible for close scrutiny of the drawings.

(i1) If the works are required to be done in Railway Yards and Tracks are to be crossed, the
tenderer shall inspect the site and make himself thoroughly acquainted with site
condition and quote rate considering these aspects.

(iii) The work shall have to be done in such a manner that the normal working of the Railway
within the railway yard does not get disturbed. No material/temporary structures should
be kept adjacent to the running track which may infringe rail traffic. The contractor shall
take necessary precaution to prevent/cause damage to the Railway property & staff
during the execution of the work.

(iv) All the work to be executed as per approved drawings and no any extra payment shall be
considered for protection etc. except Engineer’s prior written instructions for the same
approved by Chief General Manager, DFCCIL

(v) The contractor shall submit the detailed design and drawing of structure duly
prepared by structural engineer with CAD file prior to start of the work. For this
work nothing extra shall be paid to the contractor.

(vi)DFCCIL may extend or reduce the scope of RUBs for covering etc. in the same of
nearby/ adjacent section up to the extent of 25% of scope of this tender and contractor
shall be bound to work at the same rates and no extra over and above shall be paid for
the same.

Commencement of the Erection Work at site:

The contractor shall commence the erection work when and as soon as, but not until, he
receives instructions from Engineer to do so. On such order being given, possession of
site/authority shall be given to the contractor of such portion or portions of the site as the
Engineer may determine.

Contractor to Study Drawing & Specification etc. and His Liability:

The contractor shall be responsible for close scrutiny of the approved drawings supplied by
the DFCCIL, For any discrepancies, error or omission in the drawings or other particulars
indicated therein, the contractor shall approach the DFCCIL immediately for rectification
of indicated therein, the contractor shall approach the DFCCIL immediately for
rectification of such discrepancies, errors and omission. If any dimension/figure/features
etc. on approved drawings or plans differ from those drawings or plans issued to the
contractors at the time of calling the tender, the dimensions as figured upon the approved
drawings or plans shall be taken as correct.
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Contractor to Submit his Time Table:

The contractor shall submit a monthly progress of work done during the month by the 4™
day of the following month. He will also give the programme of coming month by 25" of
each month. The programme will be subject to alteration at the discretion of the DFCCIL
officials.

Any Doubted Points to be referred to the Chief General Manager, DFCCIL:

Should there be any doubt or obscurity as to anything to be done or not to be done by the
contractor or as to these instructions or as to any matter or thing, the contractor must set
forth such doubt or obscurity in writing and submit the same to Chief General Manager
DFCCIL. Only such reply as the said Chief General Manager, DFCCIL may be in writing
given shall be taken as the authoritative interpretation of the point in doubt or obscurity.

Contractor’(s) Liability:

Any fitting, accessory or apparatus which may not have been mentioned in this
specification or the drawings, but which are usual or necessary in the execution of such
work, are to be provided by the Contractor without extra payment. The whole work must
be completed in all details, whether mentioned in this specification or not, with the
exception of such work as has been specified in the schedule of items to be separately
provided for in the Contract.

Notwithstanding the specifications and conditions stated in the contract, the contractor
shall keep the Engineer/ Employer authority fully indemnified and free from all liabilities
and risks consequential to any lapse on his part in respect of material quality, standard of
workmanship, accuracy of fabrication and the like. He shall provide all labour and
material required for execution of the work as per all standards and specifications.

DFCCIL desires that successful contractor should establish (at his own cost) the
fabrication workshop near the site only for close monitoring of all the quality aspects of
this contract work. Contractor’s request for establishing workshop/using workshop
proposed/located away from the bridge site shall require prior approval.

Contractor shall establish fully equipped laboratory for all the tests required on
materials/processes/products as per provisions of the contract, Specifications and the
direction/approval of the Engineer. Costs of these are deemed to be included in the quoted
rates. Prior approval of the engineer shall be obtained for non-installation of such testing
equipments which cannot be installed in normal course due to any reason. However,
engineer’s decision (for installation and non-installation) in this regard shall be final
binding and conclusive.
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Site Facilities by the Contractor:

Contractor shall provide office / site facilities at the approach site / other locations for
ensuring smooth and efficient communication and work execution. Cost of these facilities
deemed to be included in the quoted rates and nothing extra shall be paid for this item.

Contractor shall (at his own cost) depute / nominate safety officers(s) for supervising safety

aspects of all works/process including enabling arrangements for execution and inspection
of the work. Safety systems/arrangements should be made for each activity of
fabrication/erection and its inspection and same should be certified by nominated safety
officer.

Declaration of designed fabrication/assembly yard as a part of site:

DFCCIL may issue necessary declaration on specific request of the contractor subject in
the condition that the workshop area are earmarked exclusively for fabrication of cover
over shed components for this cover over shed with separate entry/exit arrangements. This
is with further stipulation that such an arrangement should be acceptable to excise
department by way of a no objection certificate. Necessary follow up with Excise
Department will be solely the contractor’s responsibility. In the event of excise department
not agreeing to such an arrangement , the contractor shall not have any claims
whatsoever, and shall pay excise tax and other extant taxes as per extant rules within
quoted rates and nothing extra would be payable to them on this account.

SAFE WORKING METHODS:

All or some of the works executed under this contract involve works on or alongside the
Railway /DFCCIL track on which the railway/DFCCIL traffic is kept operative during or
immediately after the completion of one or more phases of the contract work. In view of
this position maintaining safe working conditions at the work site at all times for the safe
passage of the train traffic is a primary over-riding condition required to be fulfilled by the
contractor at all times.

For this purpose, it is understood and agreed to by the contractor that the work executed
by him under this contract shall at all times fulfill all the safety conditions in force on the
railway from time to time to operate the train traffic.

PROTECTION OF THE WORK SITE

On railway track where the train traffic will be operational during the execution of the
contract work the protection of the works site as considered appropriate and adequate
shall be arranged by the Engineer’s Representative at the Railway’s cost.

Contractor shall be responsible for providing appropriate and adequate system for warning
the contractor’s workmen about the train traffic on or in the vicinity of the site of work

The contractor shall remain fully responsible for ensuring safety & in case of any
accident, shall bear cost of all damages to the equipment & men and also damages to
railway & its passengers.
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MILESTONES AND TIME
SCHEDULE
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PART-1V
CHAPTER - |
MILESTONES AND TIME SCHEDULE

Time Schedule:

Time of start and completion:

The time allowed for execution of the works is 12 (Twelve Months) from the date of issue
of letter of acceptance from DFCCIL.

The contractor shall be expected to mobilize to the site of works and commence execution
of the works within 10 (days) from issue of Acceptance Letter by DFCCIL.

The contractor shall be expected to complete the whole work ordered on the contractor
within 12 (Twelve Months) from the date of issue of Acceptance Letter by DFCCIL.

If the contractor commits defaults in commencing execution of the works as afore stated,
DFCCIL shall without prejudice to any other right to remedy, be at liberty to forfeit fully
the Earnest Money Deposit and performance guarantee of the contractor.

Progress of works:

The contractor shall submit a programme of work in the form of a Bar Chart of all the
activities in consistence with milestone target envisaged below. In case this bar chart
requires to be modified, the Engineer and the contractor shall agree upon a time and
progress chart. The chart shall be prepared in direct relation to the time stated as 12
months for the completion of the works as the milestone targets specified below of these
special conditions. It shall indicate the forecast of the dates of commencement and
completion of various activities of the work and may be amended as necessary by
agreements between the Engineer and the contractor within the limitation of 12(Twelve
Months) as overall completion period.

Achievement of milestone progress:

In order to ensure progress during the execution of the work the contractor will be
expected to achieve the following milestone targets ahead of dates mentioned against each.
Failure to achieve accomplished milestone targets within allocated timeframe, save for
reason accepted as laid by the Engineer shall create and constitute the ground for failure
on the part of contractor for maintaining progress of the work as per agreed programme.

Milestone Targets Time allocated within which to achieve
completion in total 12 (Twelve) month
time

(@) Physical commencement of work D + 10 days

(b) Mobilization of equipments D + 15 days

(c) Full mobilization of plant , machinery, men | D + 20 days
and material

(d) Construction of steel structure and galvalume | D+20 to D+365 days

sheeting

Note:“D” is the date of issue of Letter of Acceptance by DFCCIL to the contactor.
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TENDER FORMS
(INCLUDING SCHEDULE OF
PRICES)
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PART- IV
CHAPTER 11
TENDER FORMS
FORM No. SUBJECT
Form No. 1 Offer Letter
Form No. 2 Tenderer’s Credentials
Form No. 2A Technical Eligibility Criteria Details
Form No. 2B Financial Eligibility Criteria Details
Form No. 2C Applicant's Party Information Form
Form No. 3 Summary of Prices
Form No. 4 Schedule of Prices and Total Prices
Form No. 5 Contract Agreement
Form No. 6 Performance Guarantee Bond
Form No. 7 Standing indemnity bond for on account payment.
Form No. 8 ECS/NEFT/RTGS
Form No. 9 Draft MOU for Joint Venture Participation
Form No.10 Draft Agreement for JV
Form No.11 Pro-forma of Participation from each partner of JV
Form No.12 Power of Attorney for authorized signatory of JV Partners
Form No.13 Power of Attorney to lead partner of JV
Form No. 14 Performa for Time Extension
Form No. 15 Certificate of Fitness
Form No. 16 Performa of 7 days’ Notice
Form No. 17 Performa of 48 Hours’ Notice
Form No. 18 Performa of Termination Notice
Form No. 19 Format of Bank Guarantee for Mobilisation
Form No. 20 Format of Integrity Pact
Form No. 21 Anti-profiteering
Form No.22 Format for certificate to be submitted /uploaded by tenderer alongwith the
tender documents

Form No.23 Tender’s Credential (BID Capacity)

Form No.23A Statement of Works in Progress for Bid Capacity

Form no. 24 Final Supplementary Agreement
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FORM No. 1
OFFER LETTER

Tender No. JP-RUB-Cover Shed

Work of providing cover shed over approaches on RUB's under jurisdiction
CGM/Jaipur unit of Western Dedicated Freight Corridor.

To,

Chief General Manager,
DFCCIL, Jaipur

We, the undersigned, declare that:

(a)
(b)
(©)

(d)

(€)

(f)
(9)
(h)

(i)

We have examined and have no reservations  to the Bidding
Documents, including Addenda.

We offer to execute the Works in conformity with the Bidding
Documents;

Our bid shall be valid for a period of 120 days from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that
period;

We have not been blacklisted/banned in accordance with para.1.3.13 (iii) of Preamble
and General Instructions to tenderers.

We are neither Bankrupt/Insolvent nor in the process of winding-up nor there is a
case pending before any Court on deadline of submission of the Bid in accordance
with para. 1.3.13 (iii) of Preamble and General Instructions to tenderers.

If our bid is accepted, we commit to obtain a Performance Guarantee in accordance
with the Bidding Documents;

If our bid is accepted, we commit to deploy key equipment and key personnel
consistent with the requirements of the work.

We understand that this bid, together with your written acceptance thereof
included in your notification of award/Letter of Acceptance (LOA), shall constitute a
binding contract between us, until a formal contract is prepared and executed; and

All information, statements and description in this bid are in all respect true, correct
and complete to the best of our knowledge and belief and we have not made any
tampering or changes in the bidding documents on which the bid is being
submitted and if any tampering or changes/incorrect information are detected at any
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stage, we understand the bid will invite summarily rejection and forfeiture of bid
security, the contract will be liable to be terminated along with forfeiture of
performance security, even if LOA has been issued.

(1) We understand that you are not bound to accept the lowest bid or any other bid that
you may receive.

NAME .o In the capacity of
............................................................. SIQNEd ..o DULY
authorized to sign the Bid for and on behalf of
Date .....cooeiiiiie
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FORM No. 2
TENDERER'S CREDENTIALS
S. No Description
1. For technical experience/competence, give details of similar completed works

during the last Seven financial years (i.e. current Financial year and three
previous Financial Years) in the Performa given in Form-2A

2. For financial capacity and organizational resources, give details of
contractual payments received for the last three financial years (i.e.
current Financial year and three previous financial years) as per
audited balance sheet certified by Chartered Accountant in the Performa given
in Form-2B

3. Give constitution of your firm. Attach certified copies of legal documents in
support thereof. Form-2C
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FORM No. 2A

TECHNICAL ELIGIBILITY CRITERIA DETAILS
Details of the similar works completed (as per Para 1.3.13 (i) of Preamble and General Instruction to Tenders)

Similar Contract No.

Contract ldentification

Award date

Completion date

Role in Contract

Prime Contractor

Member in JV

Total Contract Amount (Rs.)

If member in a JV, Specify participation in total
contract amount

[insert a
percentage
amount]

Total contract amount in
Rs.

Total work done (Final Bill/Last Bill paid in
case final bill under preparation)

Amount of work executed having similar
nature of work i.e “Supply, fabrication and
errection of atleast 1320 MT of structural steel
RUB cover shed works executed for IR, NHAI,
State Highway, Rigional Railway, Expressway,
Airport (Commercial/Defence), DFCCIL etc.

Quantum of structural work executed in RUB
cover shed work in MT.

Employer’s Name:
Address:
Telephone/Fax number
E-Mail:

Description of the similarity in accordance with Criteria 1.3.13 (i) (A)

Note:-The Bidder shall attach certified work completions certificates / certified copy of final bill/last bill
paid issued by clients for construction of RUB cover shed work. In case main contract is not exclusively
for Construction of RUB cover shed work, the client’s certificate indicating the amount of executed
work for Construction of RUB cover shed work shall be attached by the bidder.

In case above documents clearly showing the amount of work done for similar nature of work i.e.
“Construction of RUB cover shed work” are not submitted by the bidder at the time of submission of his
bid, his bid will be treated as invalid and shall not be considered for evaluation.

Signature of tenderer (s)
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FORM No. 2B

FINANCIAL ELIGIBILITY CRITERIA DETAILS
Each Bidder or each member of JV must fill in this form separately. Name of
Bidder/JV Partner

Details of contractual payments received during the last three financial years and current
financial year

Contractual payments received

Year Value of payment received in Rs.
(Contract Receipts)

Current Year(2021-2022)

2020-2021

2019-2020

2018 — 2019

Total Contractual Payment

Note: The details should be extracted from the audited balance sheet Certified by the
Chartered Accountant or form 16-A issued by the Employer as per clause 1.3.13 of Preamble
and General Instructions to Tenderers. The bidder shall attach necessary documents in

support of the above.

Signature of the
Tenderer with Seal
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FORM No. 2C

APPLICANT'S PARTY INFORMATION FORM

Applicant name:

[insert full name]

Applicant's Party name:

[insert full name of Applicant's Party]

Applicant's Party country of registration:

[indicate country of registration]

Applicant Party's year of constitution:
[indicate year of constitution]

Applicant Party’s legal address in country of constitution:
[insert street/ number/ town or city/ country]

Applicant Party's authorized representative information

Name: [insert full name]

Address: [insert street/ number/ town or city/ country]

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes]

E-mail address: [indicate e-mail address]

1. Attached are copies of original documents of

(1 Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above.

[ In case of a Government-owned enterprise or institution, documents establishing legal
and financial autonomy, operation in accordance with commercial law, and absence of

dependent status.
2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
Signature of the
Tenderer with Seal
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FORM No. 3
SUMMARY OF PRICES

(Summary of Prices has been separately attached in Financial Packet "B")
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FORM No. 4

SCHEDULE OF PRICES & TOTAL PRICES
Tender Schedule

(Schedule of Prices & Total Prices has been separately attached in Financial Packet "B")
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FORM No. 5
SAMPLE

AGREEMENT
CONTRACT AGREEMENT
THIS AGREEMENT (“Agreement”) is made at Jaipur on the day of BETWEEN

1) Dedicated Freight Corridor Corporation of India Limited, incorporated under the laws of
India and having its principal place of business at, Chief General Manager , Dedicated
Freight Corridor Corporation of India Limited, C-16, Khushi Vihar, Patrakar Colony,
Mansarovar, Jaipur-302020, India (hereinafter called ‘the Employer?),

And
2) e , a company / corporation / JV incorporated under the
laws of  -------ooee- having its principal place of business at ---------------m-m-mmmomommmeeee-

(hereinafter called “the Contractor”).

WHEREAS in reference to a call for Tender Work of providing cover shed over approaches on RUB's
under jurisdiction CGM/Jaipur unit of Western Dedicated Freight Corridor as per Tender paper JP-RUB-
Cover Shed at Annexure “A” here to, the Contractor has submitted a Tender hereto and whereas the said
Tender of the contractor has been accepted for Work of providing cover shed over approaches on RUB's
under jurisdiction CGM/Jaipur unit of Western Dedicated Freight Corridor.

As per copy of the Letter of Acceptance of Tender No-------- dated ----_complete with
enclosure at the accepted rates and at an estimated contract value of Rs. (Rupees
_only). Now the agreement with witness to that in consideration of the premises and the payment to be
made by the Employer to the Contractor provided for herein below the Contractor shall supply
all equipment’s and materials and execute and perform all works for which the said Tender of the
Contractor has been accepted, strictly according to the various provisions in Annexure ‘A’ and ‘B’
hereto and upon such supply, execution and performance to the satisfaction of the Purchaser, the
Purchaser shall pay to the contractor at the several rates accepted as per the said Annexure ‘B’ and in
terms of the provisions therein.

IN WITNESS WHEREOF the parties here to have caused their respective Common Seals to be
hereunto affixed/ (or have hereunto set their respective hands and seals) the day and year first
above written.

For and on behalf of the Contractor For and on behalf of the Employer
Signature of the authorized official Signature of the authorized official
Name of the official Name of the official
Stamp/seal of the Contractor Stamp/Seal of the Employer
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SIGNED, SEALED AND DELIVERED

By the said by the said
Name
Name
On behalf of the Contractor in the on behalf of the Employer in the presence
of: presence of:
Witness Witness
Name Name
Address Address
Enclosures:-
1. Annexure ‘A’ - Tender Papers No.
2. Annexure ‘B’ - Letter of Acceptance of Tender No. Dated

Along with  Summary of Prices
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FORM No. 6
SAMPLE
Name of the Bank
Managing Director/ DFCCIL Bank Guarantee Bond No.___
Acting through (Designation Dated _ and address of contract signing authority)

PERFORMANCE GUARANTEE BOND

In consideration of the Managing Director / DFCCIL acting through Chief General
Manager/DFCCIL/Jaipur (Designation & Address of Contract Signing Authority), Dedicated
Freight Corridor Corporation of India Limited hereinafter called “DFCCIL”) having agreed under
the terms and conditions of agreement/Contract Acceptance letter No. dated
made between (Designation & address of contract signing Authority) and
(hereinafter called “the said contractor(s)” for  the  work

(hereinafter called “the said agreement”) having agreed for submission of an irrevocable
Bank Guarantee Bond for Rs. (Rs. Only) as a
performance security Guarantee Bond from the contractor(s) for compliance of his obligations in

accordance with the terms & conditions in the said agreement.

1. We _ (indicate the name of the Bank) hereinafter referred to as the Bank, undertake
to pay to the Government an amount not exceeding Rs. __ (Rs. _Only)on
demand by the Government.

2. We (indicate the name of the bank, further agree that (and promise) to
pay the amounts due and payable under this guarantee without any demur merely on a
demand from the Government through the Chief General Manager/ DFCCIL/Jaipur or

(Designation & Address of contract signing authority) DFCCIL,
stating that the amount claimed is due by way of loss or damage caused to or would be
caused or suffered by the Government by reason of any breach by the said contractor of
any of the terms or conditions contained in the said agreement or by reason of the
contractor failure to perform the said agreement. Any such demand made on the Bank
shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs. _ (Rs. Only)

3(@ We, ( indicate the name of Bank ) further undertake to pay to the
Government any money so demanded notwithstanding any dispute or dispute raised by
the contractor (s) in any suit or proceeding pending before any court or Tribunal relating
to liability under this present being absolute and unequivocal.

(b) The payment so made by us under this bond shall be valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such

payment.
4.  We, (indicate the name of bank ) to further agree that the guarantee herein
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contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all
the dues of the Government under or by virtue of the said agreement have been fully
paid and its claims satisfied or discharged by (Designation & Address
of contract signing authority) on behalf of the Government, certify that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor (s) and accordingly discharges this guarantee.

(@) Not withstanding anything to the contrary contained herein the liability of the bank
under this guarantee will remain in force and effect until such time as this guarantee is
discharged in writing by the Government or until (date of validity/extended validity)
whichever is earlier and no claim shall be valid under this guarantee unless notice in
writing thereof is given by the Government within validity / extended period of
validity of guarantee from the date aforesaid.

(b) Provided always that we (indicate the name of the
Bank ) unconditionally undertakes to renew this guarantee to extend the period of
guarantee form year to year before the expiry of the period or the extended period of the
guarantee, as the case may be on being called upon to do so by the Government. If the
guarantee is not renewed or the period extended on demand, we (indicate the
name of the Bank) shall pay the Government the full amount guarantee on demand
and without demur.

We, _(indicate the name of Bank) further agree with the Government that the
Government shall have the fullest liberty without our consent and without effecting in
any manner out of obligations hereunder to vary any of the terms and conditions of the
said contract from time to time or to postpone for any time or from time to time any to the
powers exercisable by the Government against the said contractor (s) and to forbear or
enforce any of the terms and conditions of the said agreement and we shall not be relieved
from our liability by reason of any such variation, or extension being granted to the said
contractor (s) or for any bearance act or omission on the part of the Government or any
indulgence by the Government to the said contractor (s) or by any such matter or thing
whatsoever which under the law relating to sureties for the said reservation would relive us
from the liability.

This guarantee will not be discharged by any change in the constitution of the Bank or
the Contractor (s).

We, (indicate the name of the Bank) lastly undertake not to revoke
this guarantee except with the previous consent of the Government in writing.

This guarantee shall be valid upto (Date of completion plus 60 days beyond that).
Unless extended on demand by Government. Notwithstanding anything to the contrary
contained herein before, our

Liability under this guarantee IS restricted to

Rs. Only) unless a demand under this guarantee is

Made on us in writing on or before Discharged from our liabilities

under this guarantee thereafter.
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We, shall be
Dated The day of For
(Indicate the name of bank)
Signature of Bank Authorize official
(Name):
Designation: Full
Address.
Witness:
1.
2.
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FORM No. 7
SAMPLE
STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS

(On paper of requisite stamp value)

We, M/s hereby undertake that we hold at our stores

Depot/s at for and on behalf of the Managing Director/ DFCCIL acting
in the  premises through the  Chief General Manager/

DFCCIL/Jaipur or his successor (hereinafter referred to as “The Employer”) all materials

for which “On Account” payments have been made to us against the Contract for C

) on the section
_ DFCCIL also referred to as Group/s vide letter of Acceptance of
Tender ___ dated and material handed over to us by the

employer for the purpose of execution of the said contract, until such time the materials
are duly erected or otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of the said
materials against all risk till they are duly delivered as erected equipment to the
employer or as he may direct otherwise and shall indemnify the  employer
against any loss /damage or deterioration whatsoever in respect of the said material
while in our possession and against disposal of surplus materials. The said materials
shall at all times be open to inspection by any officer authorized by the Chief
General Manager/DFCCIL/Jaipur in charge of Dedicated Freight Corridor Corporation
of India Limited (Whose address will be intimated in due course).

Should any loss, damage or deterioration of materials occur or surplus material
disposed off and refund becomes due, the Employer shall be entitled to recover from us
the 85% of supply portion of Part IV, Chapter — Il (Form - 4) to the Contract (as
applicable) and also compensation for such loss or damage if any long with the amount
to be refunded without prejudice to any other remedies available to him by deduction
from any sum due or any sum which at any time hereafter becomes due to us under the
said or any other Contract.

Dated this day day of 200
For and on behalf of
M/s (Contractor)

Signature of witness
Name of witness in Block letter.

Address.
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FORM No. 8
ECS/NEFT /RTGS
MANDATE FORM

Date:-

To,

Dy.CPM/Finance

DFCCIL/Jaipur

Sub: ECS/ NEFT / RTGS payments

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using
RBI's NEFT / RTGS scheme, our payments may be made through the above scheme to our under
noted account.

Name of Bank

Name of City

Bank Code No

Name of Bank Branch

Branch Code No

Address of Bank Branch

Telephone Number of Bank Branch

Fax No of Bank Branch

Name of customer / Tenderer as per account

Account Number of Tenderer appearing on cheque book

Type of Account (S. B. / Current / Cash credit)

IFSC code for NEFT

IFSC code for RTGS

9-Digit-code number of the bank and branch appearing on
the MICR cheque issued by the bank.

Details of Cancelled Cheque leaf

Telephone no of tenderer

Cell Phone Number of the tenderer to whom details with
regard to the status of bill submitted to Accounts Office
i.e. Co6 & Co7 & Cheque Purchase Orders particulars
can be intimated through SMS

Tenderer's E - mail ID

Confirmed by Bank signature of tenderer with stamp and address
Enclose a copy of crossed cheque
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FORM No. 9

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For
JOINT VENTURE PARTICIPATION

BETWEEN
M/IS oo Having its registered office at ..................... (Hereinafter referred to as
..................... ) acting as the Lead Partner of the first part,
and
MIS o having its registered office at ................ (Hereinafter referred
toas "......coeiinnn. ”) in the capacity of a Joint Partner of the other part.
and
MIS o having its registered office at ................ (Hereinafter
Referredtoas "................... ”) in the capacity of a Joint Partner of the other part.
The expressions of ................. And .............. Shall wherever the context admits, mean and

include their respective legal representatives, successors-in-interest and assigns and shall
collectively be referred to as “the Parties” and individually as “the Party”

WHEREAS:
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as
“Client”] has invited bids for .................... “[Insert name of work]........................ ”

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS:

1.  The following documents shall be deemed to form and be read and construed as an
integral part of this MOU.
(i) Notice for Bid, and
(if)Bidding document
(iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of
India Limited
(iv) The bid submitted on our behalf jointly by the Lead Partner.

2.  The Parties’ have studied the documents and have agreed to participate in submitting a
“bid” jointly.

3. Mis ......... shall be the lead member of the JV for all intents and purpose and shall
represent the Joint Venture in its dealing with the Client. For the purpose of submission of
bid proposals, the parties agree to nominate ........ As the leader duly authorized to sign
and submit all documents and subsequent clarifications, if any, to the Client. However M/s
......... shall not submit any such proposals, clarifications or commitments before securing
the written clearance of the other partner which shall be expeditiously given by

4. The "Parties’ have resolved that the distribution of responsibilities and their proportionate
share in the Joint Venture is as under:
(@) Lead Partner;
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10.

11.

(iii) .....

(iii) .....

[Similar details to be given for each partner]

JOINT AND SEVERAL RESPONSIBILITIES

The Parties undertake that they shall be jointly and severally liable to the Client in the
discharge of all the obligations and liabilities as per the contract with the Client and for the
performance of contract awarded to their JV.

ASSIGNMENT AND THIRD PARTIES

The parties shall co-operate throughout the entire period of this MOU on the basis of
exclusivity and neither of the Parties shall make arrangement or enter into agreement either
directly or indirectly with any other party or group of parties on matters relating to the
Project except with prior written consent of the other party.

EXECUTIVE AUTHORITY

The said Joint Venture through its authorized representative shall receive instructions,
payments from the Client. The management structure for the project shall be prepared by
mutual consultations to enable completion of project to quality requirements within
permitted cost and time.

BID SECURITIES
Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to
the Client on behalf of the joint venture which shall be legally binding on all the members
of the Joint Venture.

BID SUBMISSION

Each Party shall bear its own cost and expenses for preparation and submission of the bid
and all costs until conclusion of a contract with the Client for the Project. Common expenses
shall be shared by all the parties in the ratio of their actual participation.

INDEMNITY
Each party hereto agrees to indemnify the other party against its respective parts in case of
breach/default of the respective party of the contract works of any liabilities sustained by the
Joint Venture.

For the execution of the respective portions of works, the parties shall make their own
arrangements to bring the required finance, plants and equipment, materials, manpower and
other resources.
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12. DOCUMENTS & CONFIDENTIALITY
Each Party shall maintain in confidence and not use for any purpose related to the Project
all commercial and technical information received or generated in the course of
preparation and submission of the bid.

13. ARBITRATION
Any dispute, controversy or claim arising out of or relating to this agreement shall be
settled in the first instance amicably between the parties. If an amicable settlement cannot
be reached as above, it will be settled by arbitration in accordance with the Indian
Arbitration and Conciliation Act 1996 or any amendments thereof. The venue of the
arbitration shall be Delhi.

14. VALIDITY
This Agreement shall remain in force till the occurrence of the earliest to occur of the
following, unless by mutual consent, the Parties agree in writing to extend the validity for a
further period.

a.  The bid submitted by the Joint Venture is declared unsuccessful, or

b.  Cancellation/ shelving of the Project by the client for any reasons prior to award of
work

c.  Execution of detailed JV agreement by the parties, setting out detailed terms
after award of work by the Client.

15. This MOU is drawn in ..... Number of copies with equal legal strength and status. One copy
is held by M/s ............ and the other by Mss............. & ... M/s ........... And a
copy submitted with the proposal.

16. This MOU shall be construed under the laws of India.

17. NOTICES

Notices shall be given in writing by fax confirmed by registered mail or commercial courier to
the following fax numbers and addresses:
Lead Partner Other Partner(s)

(Name & Address) (Name & Address)

IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year
first before written.

M/Se e M/S.oiiiiii
(Seal) (Seal)
Witness
1o (Name & Address)
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2 (Name & Address)
Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be
furnished.
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FORM No. 10

DRAFT FORMAT OF JOINT VENTURE AGREEMENT
To be executed on non-judicial stamp paper of appropriate value in accordance with
relevant Stamp Act and to be registered with appropriate authority under
Registration Act.

The JV agreement shall be structured generally as per contents list given below:
A. CONDITIONS AND TERMS OF JV AGREEMENT

1. Definitions and Interpretation
Joint Venture — Include Equity of members, transferability of shareholding of equity of a
partner leaving during the subsistence of the contract.

N

3. Proposal Submission

4. Performance — To indicate scope of responsibility of each member
5. Language and Law

6. Exclusively

7. Executive Authority

8. Documents

9. Personnel

10.Assignment and Third Parties
11.Severability

12.Member in Default

13.Duration of the Agreement

14 Liability and sharing of risks

15. Insurance

16.Sharing of Promotion and Project Costs, Profits, Losses and Remuneration
17.Financial Administration and Accounting
18.Guarantees and Bonds

19. Arbitration

20.Notices

21.Sole Agreement and Variation

B. SCHEDULES

1. Project and Agreement Particulars

2. Financial Administration Services

3. Allocation of the obligations

4. Financial Policy and Remuneration

*khkkkk
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FORM No. 11

PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT
VENTURE (JV)

(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant
Stamp Act and to be registered with appropriate authority under Registration Act.)

No.... Dated

To,

Chief General Manager.,

Dedicated Freight Corridor Corporation of India Limited,
C-16, Khushi Vihar, Patrakar Colony, Mansarovar,
Jaipur-302020Gentlemen,

Re: ...“[Insert name of WOrk]..........coooiiiiiiii e ”

Ref: Your notice for Invitation for Bid (IFB) NO.............c.ccoiviiiiiiinnnn.

Dated ..............

1. We wish to confirm that our company/firm has formed a Joint Venture with
() I L [ ) P For the purposes associated with IFB referred to
above

(Members who are not the lead partner of the JV should add the following paragraph)*.

2. ‘The JV is led by ... whom we hereby authorise to act on our behalf for the purposes of
submission of Bid for .......... and authorise to incur liabilities and receive instructions
for and on behalf of any and all the partners or constituents of the Joint Venture.’

OR

(Member(s) being the lead member of the group should add the following paragraph)*

2. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the
Joint Venture:
3. In the event of our JV being awarded the contract, we agree to be jointly with i) & ii)

......... (names of other members of our JV) and severally liable to the Dedicated
Freight Corridor Corporation of India Limited, its successors and assigns for all
obligations, duties and responsibilities arising from or imposed by the contract
subsequently entered into between Dedicated Freight Corridor Corporation of India
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Limited and our JV.

4. *1/\We, further agree that entire execution of the contract shall be carried out
exclusively through the lead partner.

Yours faithfully,

(Signature)

(Name of Signatory)......................

(Capacity of Signatory).....................

Company Seal * Delete as applicable

Note: In case of existing joint venture, the certified copy of JV Agreement may be furnished.
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FORM No. 12

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF
JOINT VENTURE (JV) PARTNERS

POWER OF ATTORNEY*

(To be executed on non-judicial stamp paper of the appropriate value in accordance with
relevant stamp Act. The stamp paper to be in the name of the company who is issuing the
power of Attorney)

Know all men by these presents, we ... do hereby constitute, appoint and authorise
Mr/Ms .... who is presently employed with us and holding the position of ...... as our attorney, to
do in our name and on our behalf, all such acts, deeds and things necessary in connection with
or incidental to our bid for the work of...........oi i
Including signing and submission of all documents and providing information / responses to
Dedicated Freight Corridor Corporation of India Limited, representing us in all matters, dealing
with Dedicated Freight Corridor Corporation of India Limited in all matters in connection with
our bid for the said project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant

to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney
shall and shall always be deemed to have been done by us.

Dated this the ......... dayof............. 2022.

(Signature of authorised Signatory)

Signature of Lead Partner Signature of JV Partner(s)

ooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

(Signature and Name in Block letters of Signatory)
Seal of Company

Witness
Witness 1: Witness 2:
Name: Name:
Address: Address:
Occupation: Occupation:
*Notes:
)] To be executed by all the partners jointly, in case of a Joint Venture.
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FORM No. 13

FORMAT FOR POWER OF ATTORNEY TO
LEAD PARTNER OF JOINT VENTURE (JV)

(To be executed on non-judicial stamp paper of the appropriate value in accordance
with relevant stamp Act. The stamp paper to be in the name of the company who is
issuing the power of Attorney)

POWER OF ATTORNEY*

Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for
the Work of providing cover shed over approaches on RUB's under jurisdiction
CGM/Jaipur unit of Western Dedicated Freight Corridor.

Whereas, the members of the Joint Venture comprising of M/s. ..., M/s. ..., M/s....... , and
M/s. .... are interested in submission of bid for the work of ...[Insert name of work]... in
accordance with the terms and conditions contained in the bidding documents.

Whereas, it is necessary for the members of the Joint Venture to designate one of them as the
Lead Partner, with all necessary power and authority to do, for and on behalf of the Joint
Venture, all acts, deeds and things as may be necessary in connection with the Joint
Venture's bid for the project, as may be necessary in connection the Joint Venture's bid for
the project.

NOW THIS POWER OF ATTORNEY WITNESSETH THAT:

We, M/s. ..o, , hereby designate M/s. ..............oooiiiiiiiiiiin.. , being one of
the partners of the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of
the Joint Venture, all or any of the acts, deeds or things necessary or incidental to the Joint
Venture's bid for the contract, including submission of bid, participating in conferences,
responding to queries, submission of information/ documents and generally to represent the
Joint Venture in all its dealings with the Railway / DFCCIL or any other Government
Agency or any person, in connection with the Bid/contract for the said work until
culmination of the process of bidding till the contract agreement if successful, IS
entered into with the Dedicated Freight Corridor Corporation of India Limited and
thereafter till the expiry of the contract agreement.

*To be executed by all the members of the JV except the lead member.

The mode of execution of the Power of Attorney should be in accordance with the procedure,
if any, laid down by the applicable law and the charter documents of the executants(s)
and when it is so required the same should be under common seal affixed in accordance
with the required procedure.

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said
attorney, pursuant to this power of attorney and that all acts deeds and things done by our

Signature of tenderer (s) Page 162
with seal



JP-RUB-Cover Shed

aforesaid attorney shall and shall always be deemed to have been done by us/ Joint Venture.

Dated thisthe ............ Dayof ........... 2022

............................................. (Name in Block letters of Executants)
Seal of Company

Witness 1
Name:
Address:
Occupation:
Witness 2
Name:
Address:
Occupation:
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FORM No. 14
Registered Acknowledgement Due

PROFORMA FOR TIME EXTENSION

No. Dated:
Sub: (i) (name of work).
(if) Acceptance letter no.
(iii) Understanding/Agreement no.
Ref: (Quote specific application of Contractor for
extension to the date received)
Dear Sir,
1.  The stipulated date for completion of the work mentioned above is From

the progress made so far and the present rate of progress, it is unlikely that the work will be
completed by the above date (or ‘However, the work was not completed on this date’).
Expecting that you may be able to complete the work, if some more time is given, the
competent authority, although not bound to do so, hereby extends the time for completion
from to .

Please note that an amount equal to the liquidated damages for delay in the completion of the
work after the expiry of (give here the stipulated date for
completion with/without any penalty fixed earlier) will be recovered from you as mentioned in
Clause, 17-B of the Standard General Conditions of Contract for the extended period,
notwithstanding the grant of this extension. You may proceed with the work accordingly.

The above extension of the completion date will also be subject to the further condition that
no increase in rates on any account will be payable to you.

Please intimate within a week of the receipt of this letter your acceptance of the extension of
the conditions stated above.

Please note that in the event of your declining to accept the extension on the above said
conditions or in the event of your failure after accepting or acting up to this extension to
complete the work by (here mention the extended date), further action will
be taken in terms of Clause 62 of the Standard General Conditions of Contract.

Yours faithfully

For and on behalf of the Employer

Name of the Official:-
Stamp/Seal of the Employer
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FORM No. 15

CERTIFICATE OF FITNESS

1. (a) Serial Number
(b) Date

2. Name of person examined

| certify that | have personally examined (name)

3.  Father’s  Name: son/daughter  of

residing at

4. Sex

5. Residence:

6.  Date of birth, if available, and/or certified age

7. Physical fitness

8. Identification marks

9. Reasons for:

(a) refusal to grant certificate, or

Who is desirous of being employed in a
factory or on a work requiring manual
labour and that his / her age as nearly as
can be ascertained from my
examination, is years and that
he/she is fit for employment in a factory
or on a work requiring manual labour as
an adult/child.

(b) Revoking the Certificate

Signature or Left Hand
Thumb Impression of the
Person Examined

Signature of Certifying Surgeon

Note: In case of physical disability, the exact details of the cause of the physical disability should

be clearly stated
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FORM No. 16
Registered Acknowledgement Due

PROFORMA OF 7 DAYS NOTICE
DFCCIL
(Without Prejudice)
To
M/s

Dear Sir,

Contract Agreement No.
In connection with

1. In spite of repeated instructions to you by the subordinate offices as well as by this office in
various letters of even no. , dated ; you have failed to start
work/show adequate progress and/or submit detailed program me for completing the work.

2. Your attention is invited to this office/Chief Engineer’s office letter no.
, dated in reference to your representation, dated

3. As you have failed to abide by the instructions issued to commence the work/to show
adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 62
of Standard General Conditions of Contract to commence works / to make good the progress,
failing which further action as provided in Clause 62 of the Standard General Conditions of
Contract viz. to terminate your Contract and complete the balance work without your
participation will be taken.

Kindly acknowledge receipt.
Yours faithfully
For and on behalf of the Employer

Name of the Official:-
Stamp/Seal of the Employer
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FORM No. 17
Registered Acknowledgement Due

PROFORMA OF 48 HRS. NOTICE
DFCCIL
(Without Prejudice)
To

M/s

Dear Sir,

Contract Agreement No.
In connection with

1.  Seven days’ notice under Clause 62 of Standard General Conditions of Contract was given to
you under this office letter of even no., dated ; but you have taken no action to
commence the work/show adequate progress of the work.

2. You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General Conditions
of Contract to commence works / to make good the progress of works, failing which and on
expiry of this period your above contract will stand rescinded and the work under this contract
will be carried out independently without your participation and your Security Deposit shall
be forfeited and Performance Guarantee shall also be encased and consequences which may
please be noted.

Kindly acknowledge receipt.

Yours faithfully

For and on behalf of the Employer
Name of the Official:-
Stamp/Seal of the Employer
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FORM No. 18
Registered Acknowledgement Due

PROFORMA OF TERMINATION NOTICE
DFCCIL
(Without Prejudice)

No. Dated
To

M/s
Dear Sir,

Contract Agreement No.
In connection with

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no.
Dated ; but you have taken no action to commence the work/show adequate
progress of the work.

Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in
terms of Clause 62 of Standard General Conditions of Contract and the balance work under this
contract will be carried out independently without your participation. Your participation as well as
participation of every member/partner in any manner as an individual or a partnership firm/JV is
hereby debarred from participation in the tender for executing the balance work and your Security
Deposit shall be forfeited and Performance Guarantee shall also be encased.

Kindly acknowledge receipt.

Yours faithfully

For and on behalf of the Employer
Name of the Official:-
Stamp/Seal of the Employer
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FORM No. 19
SAMPLE
FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE

(Clause 1.5.20, Part - I, Chapter - V)

Bank guarantee made on this ... Between
........................... (Hereinafter called “the Bank”) of the One Part and Dedicated Freight
Corridor Corporation of India Limited. (Hereinafter called “the Employer”) of the other Part.

WHEREAS Dedicated Freight Corridor Corporation of India Limited has awarded the
Contract no................ for ”  (hereinafter called “the
Contractor”), having its registered office at ...

AND WHEREAS vide Clause 1.5.20 of Part - I, Chapter V , Special Conditions of
Contract, Mobilization Advance up to __ % (___ percent) of the original contract value of

RS.oooiiiiiiii, Is payable to the contractor against Bank Guarantees, the contractor
hereby applies for Mobilization Advance of _ % (___ percent) amounting to
RS.oiiiiiiiii, J- (RUPEES. ..t ) of the Contract Price,
Now, we the undersigned, Bank of ............. , being fully authorized to sign and to incur
obligations for and on behalf of and in the name of Bank of ................. hereby declare that the
said Bank will guarantee the Employer the full amount of Rs. ....................... /-
(RUPEES....cvviiiiii e, ) as stated above.

We, Bank of ................... , do hereby unconditionally, irrevocably and without demur
guarantee and undertake to pay the Employer immediately on demand any or all money
payable by the contractor to the extent of Rs. ................... J-(RUPEES....ooveeiiiiiieiiaiannn, )

without any demur, reservation, context, recourse or protest and/or without any reference to the
contractor. Any such demand made by the Employer on the Bank shall be conclusive and
binding notwithstanding any difference between the Employer and the contractor on any dispute
pending before any court, Tribunal, Arbitrator or any other authority. We agree that the
guarantee herein contained shall be irrevocable and shall continue to be enforceable till the
Employer discharges this guarantee.

This guarantee isvalid till ...................................
At any time during the period in which this guarantee still valid of the contractor fails to fulfil its
obligation under the Contract, it is understood that the Bank will extend this guarantee under the

same condition for the required time on demand by the Employer at the cost of the contractor.

The Guarantee hereinbefore contained shall not be affected by any change in the constitution
of the Bank or of the contractor.
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The neglect or forbearance of the Employer in enforcement of payment of any money, the
payment whereof is intended to be hereby secured or the giving of time by the Employer for the
payment hereof shall in no way relieve the Bank of their liability under this Deed.

The expressions “the Employer”, “the Bank” and “the contractor” hereinbefore used shall
include their respective successors and assigns.

Notwithstanding anything contained herein:
Our liability under this Bank Guarantee shall not exceed Rs................... /-

This bank Guarantee shall be validup to......................

We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only
and only if you serve upon us a written claim or demand on or before ............... (date of
expiry of Guarantee).

In witness whereof we of the Bank have signed and sealed this Guarantee on the
..................... day of .............. Being herewith duly authorized.

Signature of Authorized Bank Official

Name s
Designation ..
Stamp/Seal of the bank ...,
Signed, sealed and delivered for and on

Behalf of the bank by the above named

......................... In the presence of

Witness 1

Signature
Name
AdAress
Witness 2

Signature
Name
Adress s
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Form no.20
PRE CONTRACT INTEGRITY PACT

General

----------------- day of the month of-------------------—- 20xX, between, on one hand, the DFCCIL
acting through Shri -----------=m-mmmmmmmeee- Designation of the officer, (hereinafter called the
CLIENT, which expression shall mean and include, unless the context otherwise requires, his
successors in office and assigns) of the First Part and M/s------------------- represented by Shri ---
------------------- Chief Executive Officer (hereinafter called the "BIDDER/SELLER™ which
expression shall mean and include, unless the context otherwise requires, his successors and
permitted assigns) of the Second part.

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of
the Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to
Offer/has offered for stores or works.

WHEREAS the [A] is a private company/ public company/ Government undertaking/
partnership/ registered export agency, constituted in accordance with the relevant law in the
matter and the CLIENT is a PSU performing its functions or behalf of the President of India.

NOW, THEREFOR,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to
be entered into with a view to:-

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of
the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary
impact of corruption on public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to
secure [B] by providing assurance to them that their competitors will also abstain from bribing
and other corrupt practices and the CLIENT will commit to prevent corruption, in any form, by
its Officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:
Commitments of the CLIENT

1.0  The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly
with the [B], will demand, take a promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour or any material or
immaterial benefit or any other advantage from the [A] either for themselves or for any
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1.1

1.2

person, organization or third party related to the [B], in exchange for an advantage in the
bidding process, bid evaluation, contracting or implementation process related to the [B].

The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will
provide to all BIDDERs the same information and will not provide any such information
to any particular BIDDER which could afford an advantage to that particular [A] in
comparison to other BIDDERS.

All the officials of the CLIENT will report to the appropriate Government office any
attempted or completed breaches of the above commitments as well as any substantial
suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) in reported by the
[A] to the CLIENT with full, and verifiable facts and the same is prima facie found to be
correct by the CLIENT, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings may be initiated by the CLIENT and such a
person shall be debarred from further dealings related to the [B] process. In such a
case while an enquiry is being conducted by the CLIENT the proceedings under the [B]
would not be stalled.

Commitments of BIDDERS

3.

The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage) in order to secure the [B] contract or in furtherance to secure it and in
particular committee itself to the following:-

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, = commission fees, brokerage or inducement to any official of the
CLIENT, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the (B] in exchange for any
advantage in the bidding, evaluation, contracting and implementation of the [B].

3.2  The (A] further undertakes that it has not given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any Material
or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the CLIENT or otherwise in procuring the Contract
or forbearing to do or having done any act in relation to the obtaining or
execution of the [B] or any other [B] with the Government for showing or
forbearing to show favour or disfavour to any person in relation to the [B] or any
other [B] with the Government.
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

* [A] shall disclose the name and address of agents and representatives and Indian
[A] shall disclose their foreign principals or associates.

* [A] shall disclose the payments to be made by them to agents/brokers or any
other intermediary, in connection with this bid/contract.

The [A] further confirms and declares to the CLIENT that the [A] is the original
manufacturer/ integrator/ authorized government sponsored export entity of the
defense stores and has not engaged any individual or firm or company whether
Indian or foreign to intercede, facilitate or in any way to recommend to the
CLIENT or any of its functionaries, whether officially or unofficially to the award
of the [B] to the [A] nor has any amount been paid, promised or intended to be
paid to any such individual, firm or company in respect of any such intercession,
facilitation or recommendation.

The [A] either while presenting the bid or during pre-contract negotiations or
before signing the [B] shall disclose any payments he has made, is committed to
or intends to make to officials of the CLIENT or their family members, agents,
brokers or any other intermediaries in connection with the [B] and the details of
services agreed upon for such payments.

The [A] will not collude with other parties interested in the [B] to impair the
transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of the [B].

The [A] will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.

The [A] shall not use improperly, for purposes of competition or personal gain, or
pass on to others, any information provided by the CLIENT as part of the
business relationship, regarding plans, technical proposals and business details,
including information contained in any electronic data carrier. The [A] also
undertakes to exercise due and adequate care lest any such information is
divulged.

The [A] commits to refrain from giving any complaint directly or through any
other manner without supporting it with full and verifiable facts.

The [A] shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.
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3.12

3.13

4.1

4.2

5.1

5.2

If the, [A] or any employee of the [A] or any person acting on behalf of the [A],
either directly or Indirectly, is a relative of any of the officers of the CLIENT, or
alternatively, if any relative of an officer of the CLIENT has financial.
Interest/stake in the Bidder’s firm, the same shall be disclosed by the [A] at the
time of filling of tender.

The term ‘relative’ for this purpose would be as defined in section 6 of the
companies’ act 1956.

The [A] shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the CLIENT.

Previous Transaction

The [A] declares that no previous transgression occurred in the last three years
immediately before signing of this integrity Pact, with any other company in any
country in respect of any corrupt practices envisaged hereunder or with any
public sector enterprise in India or any Government department in India that
could justify BIDDER’s from the tender process.

The [A] agrees that if it makes incorrect statement on this subject, [A] can be
disqualified from the ender process or the contact, if already awarded, can be
terminated for such reason.

Earnest Money (Security Deposit)

While submitting commercial bid, the [A] shall deposit an amount __ (to be
specified in RFP) as Earnest Money/Security Deposit, with the CLIENT through
any of the following instruments:-

I. Bank draft or a pay order in favour of

il. A confirmed guarantee by an Indian natlonallzed bank, promising
payment of the guaranteed sum to the CLIENT on demand within three
working days without any demur whatsoever and without seeking any
reasons whatsoever. The demand for payment by the CLIENT shall be
treated as conclusive proof or payment.

iii. Any other mode or through any other instrument (to be specified in the
RFP).

The earnest money/Security deposit shall be valid up to a period of five years or the

contractual obligations to the complete satisfaction of both the BIDDER and the
CLIENT, including warranty period, whichever is later.
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5.3 In case of the successful [A] a clause would also be incorporated in the article
pertaining to performance Guarantee in the [B] that the provisions of sanctions

for violation shall be applicable for forfeiture of performance bond in case of a

decision by client to forfeit the same without assigning any reason for imposing

sanction for violation of this pact.
5.4  No interest shall be payable by CLIENT to the [A] on earnest Money/Security

Deposit for the period of its currency.

6. Sanctions for Violations
6.1  Any breach of the aforesaid provisions by the [A] or any one employed by it or
acting on its behalf (whether with or without the knowledge of the [A] shall
entitle the CLIENT to take all or any one of the following actions, wherever
required :-

0] To immediately call off the pre-contract negotiations without assigning
any reason or giving any compensation to the [A]. However, the
proceedings with the other BIDDER(s) would continue.

(i)  The earnest money deposit (in pre-contract stage) and/or security
Deposit/performance Bond (after the [B] is signed) shall stand forfeited
fully and the CLIENT shall not be required to assign any reason therefore.

(iii)  To immediately cancel the [B], if already signed, without giving any
compensation to the [A].

(iv)  To recover all sums already paid by the CLIENT, and in case of an Indian
[A] with interest thereon at 2% higher that the prevailing prime lending
rate of state bank of India, while in case of a [A] from the country other
than India with interest thereon at 2% higher than the LIBOR. If any
outstanding payment is due to [A] from the CLIENT in connection with
any other [B], such outstanding payment could also be utilized to recover
the aforesaid sum and interest.

(v)  To encash the advance bank guarantee and performance bond, if furnished
by the [A], in order to recover the payments, already made by CLIENT,
along with interest.

(vi)  To cancel all or any other contracts with the [A]. The [A] shall be liable to
pay compensation for any loss or damage to the Client resulting from such
cancellation/rescission and the client shall be entitled to deduct the amount
so payable from the money(s) due to the [A].
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6.2

6.3

(vii) To debar the [A] from participating in future bidding processes of the
Government of India for a minimum period of five years, which may be
further extended at the discretion of the CLIENT.

(viii) To recover all sums paid in violation of this pact by [A]) to any
middleman or agent or broker with a view a view to securing [B] the
contract.

(ix)  In cases where irrevocable letters of credit have been received in respect
of any [B] signed by the client with the [A], The shall not be opened.

(x) Forfeiture of Performance Bond in case of a decision by the client to
forfeit the same without assigning any reason for imposing sanction for
violation of this pact.

The client will entitled to take all or any of the actions mentioned at para 6.1(i) to
(x) of this pact also on the commission by the [A] or any one employed by it or
acting on its behalf (whether with or without the knowledge of the [A], of an
offence as defined in chapter IX of the Indian penal code, 1860 or prevention of
Corruption Act, 1988 or any other statute enacted for prevention of corruption.

The decision of the CLIENT to the effect that a breach of the provisions of this
pact has been committed by the [A] shall be final and conclusive on the [A].
However, the [A] can approach the Independent Monitor(s) appointed for the
purposes of this Pact.

Fall Clause

7.1 The [A] undertakes that it has not supplied/is not supplying similar product/systems

or subsystems at a price lower than that offered in the present bid in respect of
any other Ministry/Department of the Government of India or PSU and if it is
found at any stage that similar product/system or sub systems way supplied by
[A] to any other Ministry/Department of the Government of India or a PSU at a
lower price, then that very price, with due allowance for elapsed time, will be
applicable to the present case and the difference in the cost would be refunded by
the [A] to the CLIENT, if the [B] has already been concluded.

8. Independent Monitors

with seal

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as
Monitors) for this pact in consultant with the central vigilance commission
(Names and addresses of the Monitors to be given)
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8.2

8.3

8.4

8.5

8.6

8.7

8.8

9.1

10.

The task of the Monitors shall be to review independently and objectively,
whether and to what extent the parties comply with the obligations under this
pact.

The monitors shall not be subject to instructions by the representatives of the
parties and perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the
documents relating to the project/procurement, including minutes of meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact,
he will so inform the Authority designated by the CLIENT

The BIDDER(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the CLIENT including that provided by
the BIDOER. The [A] will also grant the Monitor, upon his request and
demonstration of a valid Interest, unrestricted and unconditional access to his
project documentation. The same is applicable to Subcontractors. The Monitor
shall be und 'contractual obligation to treat the information and documents of the
[A] with confidentiality.

The client will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the parties. The parties will offer to
the Monitor the option to participate in such meetings.

The monitor will submit a written report to the MD/DFCCIL within 8 to 10
weeks from the date of reference or intimation to him by the CLIENT/BIDDER
and, should the occasion arise, submit proposal for correcting problematic
situations.

Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the CLIENT or its agencies shall be entitled to examine all the
documents including the Books of Accounts of the [A] and the [A] shall provide
necessary information and documents in English and shall extend all possible
help for the purpose of such examination.

Law and Place of Jurisdiction

This pact is subject to Indian law. The place of performance and jurisdiction is the
seat of the CLIENT.

Other Legal Actions
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The actions stipulated in this integrity pact are without prejudice to any other
legal action that may follow in accordance with the provisions of the extant law in
force relating to any civil or criminal proceedings.

10.1 Validity

10.2 The validity of this integrity pact shall be from date of its signing and extend up
to 5 years or the complete execution of the [B] to the satisfaction of both the
CLIENT and the [A] including warranty period, whichever is later. In case [A] is
unsuccessful, this integrity pact shall expire after six months from the date of the
signing of the [B].

10.3 Should one or several provisions of this pact turn out to be invalid; the remainder
of this pact shall remain valid. In this case, the parties will strive to come to an
agreement to their original intentions.

11.  The parties hereby sign this integrity pactat ..................... On...ooovvviiiiinnnnn.
CLIENT BIDDER
Name of the Officer CHIEF EXECUCTIVE OFFICER
Designation

Deptt./Ministry/PSU

Witness Witness

1. 1. e
2. 2.

Note:

[A] - To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider as the
case was may be.

[B] - To be replaced by Contract/Supply Contract/Consultancy Contract/Works Contract as
the case was may be.
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2)

3)

4)

5)

Form No. 21
ANTI-PROFITEERING DECLARATION
TO WHOMSOEVER IT MAY CONCERN
| , Age ......... , years, Son/Daughter of ................... , resident of

......................................... Do solemnly affirm and state as under:

That | am the <Designation of the authorized signatory>of ................
And | am duly authorized to furnish this undertaking/declaration on behalf of

.............................. (Name of the company).

That ..o (Name of the company) has been awarded
thework ........................ (Name of  Work) vide Letter of Award
number ................. Dated ................ by M/s Dedicated Freight Corridor Corporation
of India Limited.

That the Company is fully aware of the anti-profiteering provision under the Goods &
Services Tax ("GST") Law(s),

That the Company ............c.coceieinnnne Has passed the benefit of input tax credit
available on the ...................... (good/services) having HSN ............ ....
supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is getting
on account of reduced tax liability and input tax credit because of enactment of GST Laws
after introduction of Goods and Service Tax w.e.f. 15 July, 2017. The details and amounts
being passed on to DFCCIL are provided in Annexure ........... Of this document and are as
per applicable GST Laws. These are true and correct to the best of my knowledge,

information and belief.

Further, it is to confirm also that in case................. (name of the organization) will
receive any further benefit in future after 1% July, 2017 by way of availment of input tax
credits which were not allowed to be availed before 1% July, 2017 or reduction in tax rates
or in any other manner which results in reduction of cost of the goods/services supplied to
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M/s Dedicated Freight Corridor Corporation of India Limited, then Company will pass that
benefit to M/s Dedicated Freight Corridor Corporation of India Limited also.

6) That | declare that the foregoing is true and correct and the same is a legal obligation and
failure to fulfil it could result in penalties under the law.

7) 1 confirm that | am aware of the implication of the above undertaking and our liability on
account of incorrect/misleading declaration under the GST Laws.

Signature of the Authorized signatory/ person

Name and Designation of the Auth. Sign/person of the person

Name of the Organization and Seal

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public

Signature of tenderer (s) Page 180
with seal



JP-RUB-Cover Shed

Form No. 22

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH THE TENDER

DOCUMENTS
P (Name and designation)** appointed as the attorney/authorized signatory of the tenderer
(including its constituents),
VIS e ( hereinafter called the tenderer) for the purpose of the
Tender documents fOr the WOIK OF ... sresresee e eneenens as per the
tender NO......ccooce e Of o (Railway)**, do hereby solemnly affirm and state on

the behalf of the tenderer including its constituents as under:

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2. 1/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation thereof.
3. l/we hereby declare that I/we have downloaded the tender documents from Indian Railway website www.ireps.gov.in
. I/we have verified the content of the document from the website and there is no addition, no deletion or no alteration to
the content of the tender document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution
of work or final payment of the contract, the master copy available with the railway Administration shall be final and
binding upon me/us.

4. l/we declare and certify that I/we have not made any misleading or false representation in the forms, statements and
attachments in proof of the qualification requirements.

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along with
the offer and same shall be binding upon me/us.

6. I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we are
fully responsible for the correctness of the information and documents, submitted by us.

7. l/we understand that if the certificates regarding eligibility criteria submitted by us are found to be forged/false or
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender EMD besides
banning of business for a period of upto five year. Further, lI/we (insert name of the tenderer) ** and all my/our
constituents understand that my/our offer shall be summarily rejected.

8. I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect at any time after
the award of the contract, it will lead to termination of the contract, along with forfeiture of EMD/SD and Performance

guarantee besides any other action provided in the contract including banning of business for a period of upto five year.

SEAL AND SIGNATURE

OF THE TENDERER
Place:
Dated:

** The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer.
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FORM No. 23
TENDERER’S CREDENTIALS (BID CAPACITY)

For tenders costing more than Rs 20 crore wherein eligibility criteria includes bid capacity
also, the tenderer will be qualified only if its available bid capacity is equal to or more than the total
bid value of the present tender. The available bid capacity shall be calculated as under:

Available Bid Capacity = [A x N x 2] — B Where,
=  Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up to date of inviting tender),
taking into account the completed as well as works in progress.
= Number of years prescribed for completion of work for which bids has been invited.
=  Value of existing commitments and balance amount of ongoing works with the tenderer to
be completed in next ‘N’ years.
Note:

(@) The Tenderer(s) shall furnish the details of existing commitments and balance amount of
ongoing works with tenderer as per the Form — 23A for statement of all works in progress
and also the works which are awarded to tenderer but yet not started upto the date of inviting
of tender. In case of no works in hand, a ‘NIL’ statement should be furnished. This
statement should be submitted duly verified by Chartered Accountant.

(b) In case of JV, the tenderer(s) must furnish the details of existing commitments and balance
amount of ongoing works with each member of JV as per Form 23A for statement of all
works in progress and also the works which are awarded to tenderer but yet not started upto
the date of inviting of tender. In case of no works in hand, a ‘NIL’ statement should be
furnished. This statement should be submitted duly verified by Chartered Accountant.

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member
in an earlier JV shall be reckoned only to the extent of the concerned member's share in that
JV for the purpose of satisfying his/her compliance to the above mentioned bid capacity in
the tender under consideration.

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s
“bid capacity”.

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer
shall be considered as incomplete and will be rejected summarily.

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the
tenderer. In case, the available bid capacity is lesser than estimated cost of work put to
tender, his offer shall not be considered even if he has been found eligible in other eligibility
criteria/tender requirement.
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Form No. 23A
Statement of Works in Progress for Bid Capacity

S. | Nam | Organizatio | Date  of | Original Date of | Payment | Balance | B’
N |e n for whom | award of | Cost of | Comple | Receive | amount | value

and | work is | contract. | Work/Revis | tion d till | of the | of
plac | being Contract | ed Cost (Up | (Origin | date of | work to | work
e of | carried out | Agreeme | to latest | al/ opening | be to be
work nt No. & | corrigendu | Extende | of execute | done
Date m) d) present |d in ‘N’
tender years

Note:-

1. Available Bid Capacity = [A x N x 2] - B

Where

A= Maximum value of construction works executed and payment received in any one financial year
during the current and last three financial years immediately preceding the current financial year,
upto date of opening of tender, taking into account the completed as well as works in progress.

N= Number of years prescribed for completion of work for which bids has been invited.

B = Value of existing commitments and balance amount of ongoing works with the tenderer to be
completed in next ‘N’ years.

2. This statement should be submitted duly verified by Chartered Accountants.
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FORM No. 24
FINAL SUPPLEMENTARY AGREEMENT

1. Articles of agreement made thisday _ inthe year between the President of India, acting
through the Railway Administration having his office at _ herein after called the
Railway of the one partand of the second part.

2. Whereas the party hereto of the second part executed an agreement with the party hereto of the
first part being agreement Number dated for the performance herein after
called the ‘Principal Agreement’.

3. And whereas it was agreed by and between the parties hereto that the works would be completed
by the party hereto of the second part on date last extended and whereas the party
hereto of the second part has executed the work to the entire satisfaction of the party hereto of the
first part.

4. And whereas the party hereto of the first part already made payment to the party hereto of the
second part diverse sums from time to time aggregating to Rs including the Final Bill
bearing voucher No. dated of value duly
adjusted as per price variation clause, if applicable (the receipt of which is hereby acknowledged
by the party hereto of the second part in full and final settlement of all his /its claims under the
principal agreement.

And whereas the party hereto of the second part have received sum of
Rs. through the Final Bill bearing voucher
No. dated duly adjusted as per price variation clause (PVC),
if applicable (the receipt of which is hereby acknowledged by the party thereto of the second part)
from the party hereto of the first part in full and final settlement of all his/its disputed claims
under principal agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already paid by
the party hereto of the first part to the party hereto of the second part against all outstanding dues
and claims for all works done under the aforesaid principal agreement excluding the security
deposit, the party hereto of the second part have no further dues of claims against the party hereto
of the first part under the said Principal Agreement. It is further agreed by and between the parties
that the party hereto of the second part has accepted the said sums mentioned above in
full and final satisfaction of all its dues and claims under the said Principal Agreement.

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment)
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DRAWINGS
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PART V

DRAWINGS

The indicative drawing for the RUBSs cover shed work can be seen
in the office of the Chief General Manager, Dedicated Freight Corridor
Corporation of India Ltd., C-16, Khushi Vihar, Patrakar Colony,
Mansarovar , Jaipur-302020 at any time during the office hours.

Final structural drawings shall be provided to the successful tenderer at
the time of signing of contract for execution of work.

Signature of tenderer (s) Page 186

with seal



JP-RUB-Cover Shed

END OF DOCUMENT
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