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Important instructions to Tenderer(s) before submitting their
tenders online.

General: - All bidders must note that this being E-tender, bids received only through online
on E-tendering portal http://www.ireps.gov.in shall be considered as a valid offer.
Any bid submitted in paper form will not be received and opened and shall be
summarily rejected. E-tendering site- https://www.ireps.gov.in / its link at
www.dfccil.com (Help desk of IREPS: 011 -23761525). The tenderer/bidders must
have Class-lll Digital Signature Certificate & must be register on IREPS portal.
Only registered tenderer/bidders can participate on e-Tendering. All relevant
documents must be uploaded at the time of participating in e-Tendering.

The bidder must ensure that the tender document submission before the closing time as the
tender submission shall stop accepting the offer at prescribed date and time.

1. Online Bidding Methodology:
Online Bid System

2. Broad outline of activities from Bidders perspective:-

a. Procure a Digital Signing Certificate (DSC)

b. Register on Electronic Tendering System (ETS)

c. Create Users and assign roles on ETS

d. View Notice Inviting Tender (NIT) on (ETS)
Download Official copy of Tender Documents from ETS.

f. Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) -
view response to queries posted by DFCCIL through addenda.

g. Bid Submission on ETS: Prepare & arrange all documents/paper for submission

of bid online and tender fees deposit through E-Payment gateway.
h. Attend Public Online Tender Opening Event (TOE) on ETS.
i. Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post - TOE queries.

For participating in this tender online, the following instructions are to be read
carefully. These instructions are supplemented with more detailed guidelines on
the relevant screens of the ETS.

3. Digital Certificate:

For integrity of data and its authenticity/ non repudiation of electronic records and
to be compliant with IT Act 2000, it is necessary for each user to have a Digital
Certificate (DC) also referred to as Digital Signature Certificate (DSC) of class
Il issued by a Certifying Authority (CA) licensed by Controller of Certifying
Authority (CCA) (refer http://www.cca.gov.in).

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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4. Registration:

The Tender documents can be downloaded from the website:
https://www.ireps.gov.in and to be submitted in the e - format. Cost of the Tender
Documents and EMD have to be submitted only through online payment modes
available on IREPS portal like net banking, debit card, credit card etc. Manual
payments through Demand draft, Banker's cheque, Deposit receipts, FDR etc.
are not allowed. Payments against this tender towards tender document cost and
earnest money are to be deposited /submitted before the schedule date & time of
submission of the tender otherwise the Bid will not be considered. Amendments,
if any, to the tender document will be notified in the above website as and when
such amendments are notified. It is the responsibility of the bidders who have
downloaded the tender documents from the website to keep themselves abreast
of such amendments before submitting the tender documents.

Intending bidders are requested to register themselves on IREPS portal
through https://www.ireps.gov.in for obtaining User ID and Password by paying
Vendor registration fee and processing fee for participating in the above-
mentioned tender.

“Vender Manual® containing the detailed guidelines for E-Tendering is available
on www.ireps.gov.in

5. DFCCIL has decided to use process of E- Tendering for inviting this tender
and thus the physical copy of the tender documents would not be sold/
accepted.

i) Amendments, if any, to the tender document will be notified in the above website
as and when such amendments are to be notified. It is the responsibility of the
Tenderer who has downloaded the tender documents from the website to keep
themselves abreast of such amendments and attach all the
addendum/addenda/corrigendum/corrigenda (if any) duly signed along with the
submission of the tender documents.

ii) To participate in the E-bid submission, it is mandatory for the Bidders to get
themselves registered with the IREPS (www.ireps.gov.in) and to have User ID and
Password.

6. Bank Account Details of DFCCIL

Name CGM DFCCIL, Ahmedabad
Bank account number 312601010330681

IFSC code UBIN0546836

Bank Name Union Bank of India

Bank Branch Moti Bagh, New Delhi

GST No. 24AACCD4768M1ZB

7.0 DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND QUALIFICATION
AS PER BID:-

The bidder shall furnish, as part of his bid document establishing the bidder’s
eligibility. All these documents should be numbered and should be signed by bidder

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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in each page.

7.1 Tender fee & EMD has to be deposited through e-payment only. The tender
processing fees as per applicable rate payable through the e-payment gateways
to IREPS portal is Non-refundable. Payments against this tender towards tender
document cost and earnest money are to be done before the schedule date
& time of submission of the tender otherwise the Bid will not be considered.

7.2 Each page of the tender papers is to be digitally signed by the tenderers or such
person/s on his/their behalf that is/are legally authorized to sign for him / them.
7.3 Copy of PAN card.

7.4  The authenticated copy of registered partnership deed and registration of the
firm from registrar of firm in case of partnership firm.

7.5 In case of proprietorship firm bidder will submit an affidavit, attested by Notary
Public that “I am a sole proprietor of the firm in case of

proprietorship firm on Non judicial stamp paper.

7.6  Bidder’s profile duly filled in, as per tender document.

7.7  Power of Attorney for signing the Application. If applicable, the Power of Attorney
for Lead Member of JV;

7.8  Article of association and memorandum in case of private/public limited company.

7.9  Copy of E.P.F. registration.

7.10  Copy of ESI Certificate.

7.11  Copy of GST registration no.

7.12  Certificate for non near relative in DFCCIL.

7.13  Memorandum of Understanding (in case of JV) as per Form-9 (Part-1V, Chapter-
Il of BID DOCUMENT.)

Note: - (i) Any discrepancy found in the downloaded tender document submitted by the
bidder compared to uploaded tender document, the tender document uploaded
by the DFCCIL will be treated as valid and any changes (found in the tender
document submitted by the bidder) at any stage, will be treated as fraud done to
the DFCCIL, and will be liable to cancellation of agreement done (if any) &
appropriate action will be taken against the bidder.

(i) While submitting the Tender Online the Tenderer shall read the terms &
conditions and accept the same in order to proceed further to submit their Tender.

8.0 The following “FOUR KEY INSTRUCTIONS for BIDDERS” must be
assiduously adhered to:
1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your

first tender submission deadline on ETS.

2. Register your organization on ETS well in advance of your first tender
submission deadline on ETS.

3. Get your organization’s concerned executives trained on ETS using online
training module well in advance of your tender submission deadline on ETS.

4. Submit your bids well in advance of tender submission deadline on ETS (DFCCIL
should not be responsible for any problem arising out of internet connectivity
issues).

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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9.0

(@)

(i)

(iii)
(iv)

10.

Modification / Withdrawal of bids:
The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due

Date & time. No Bid shall be modified / withdrawn by the Applicant on or after the
Bid Due Date

& time.

Any alteration/ modification in the Bid or additional information supplied
subsequent to the Bid Due Date, unless the same has been expressly sought for
by the Authority, shall be disregarded.

For modification of e-bid, applicant has to detach its old bid from e-tendering
portal and upload / resubmit digitally signed modified bid.

For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal
and can withdraw its e-bid.

Method for submission of bid documents

In this TENDER, the Tenderer has to participate in e-Tendering online. Tender
Document fee & EMD in respect of e-tendering should accept through net banking
or payment gateway only before the schedule date.

Note: The Bidder has to upload the Scanned copy of all required above said documents

b)

11.

during Online Bid submission.

Other instructions

It is recommended that the Tenderer/vendor should visit the portal (ireps.gov.in),
peruse the information provided under the relevant links and login to it and upload

documents of bid.

DFCCIL reserves right to cancel the tender before submission / opening of tender,
postpone the tender submission / opening date and to accept / reject any or all
tenders without assigning any reason thereof. DFCCIL's assessment of suitability as
per eligibility criteria shall be final and binding.

Information as required as per various Forms/Annexures to tender document
should be submitted by the tenderers without fail strictly as per formats.

OPENING AND EVALUATION OF BIDS:

(i) Opening of Bids will be done through online process.
(i) For participating in the tender, the authorized signatory holding Power of

Attorney shall be the Digital Signatory. In case the authorized signatory holding
Power of Attorney and Digital Signatory are not the same, the bid shall be
considered non-responsive.

The DFCCIL Authority shall open bid documents received in electronic form at the

scheduled date and time of opening of tender i.e. in the presence of the Bidders who
choose to attend.

The DFCCIL Authority will subsequently examine and evaluate the Bids in accordance
with the provisions set out in the BID DOCUMENTS.

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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PART-1
Chapter I

NOTICE INVITING TENDER

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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PART-1
Chapter 1

NOTICE INVITING TENDER E TENDER

Dear Sir,

Name of Work: Cleaning, sweeping, moping etc work of 04 Nos Stations (New
Sanand South, Timba, Changa and Vasad) including IMD's, IMSDs, service
building etc for 12 Months under CGM/ADI unit of DFCCIL.

Office of the Chief General Manager, Dedicated Freight Corridor Corporation
of India Limited, OCC Building, ‘D’ Cabin Road, Sabarmati, Ahmedabad-
380019, Gujarat, invites tenders in prescribed forms from firms/ Companies/ Joint
Ventures (If Applicable) having requisite experience and financial capacity for
execution of the following work:

Table 1
S. Name of work Tender cost Earnest Completion
No. (Rs) money Period
(Rs)

1. | Cleaning, sweeping, moping etc

work of 04 Nos Stations (New

Sanand South, Timba, Changa and Rs.

Vasad) including IMD's, IMsDs, | RS- 91:00:226/- | 4 45 100/ | 12 months

service building etc for 12 Months

under CGM/ADI unit of DFCCIL.

1.1.1 Eligibility shall be assessed on applicants, fulfilling the technical capability and
competence as well as for financial and organizational resources as specified in clause
no. 1.3.13 (i) A & B of Preamble and General instruction to tenders (Part-I, Chapter
[r).

2 The tender documents for this work can be downloaded from website www.ireps.gov.in,
www.dfccil.com, and Central Procurement Portal, eprocure.gov.in. and offer of the
same shall be uploaded only in the website www.ireps.qov.in. The tenderers shall
carefully study the conditions given below and submit the offers accordingly, failing which
the offers are liable to be not considered:

3 A master copy of the document downloaded from the website mentioned above shall be
kept in the office of the tender inviting authority. In case of any discrepancy between the
tender document downloaded from the website and the master copy, the latter shall
prevail and shall be binding on the tenderer. The offer received shall be deemed to have
been submitted on the document as uploaded and appearing in the website mentioned
above whose master copy is kept in the office of the tender inviting authority and the

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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agreement shall also be prepared on the basis of master document kept in the office of
tender inviting authority.

4 The cost of tender document (tender fee) as mentioned in the notice inviting tender on
website www.ireps.gov.in, should be accepted through net banking on payment
gateway. The cost of tender document shall not be clubbed with the earnest money
deposit. The tenders unaccompanied with the requisite cost of tender documents in
appropriate form shall not be considered or as per instruction given on website
www.ireps.gov.in.

5 The tenders shall be filled up after careful study of the documents and the site and any
clarification required may be obtained from the tender inviting authority.

6 The tenderers downloading the documents from internet must keep themselves updated
through the website from which the tender document is downloaded regarding
corrigenda, if any, to the notice inviting tender or the tender document, which shall be
uploaded in the same website. The offers received without such corrigenda published
through website shall be liable to be rejected.

7 Any wilful changes/deletion/addition in printing carried out in the tender documents shall
be viewed very seriously, whether detected at the time of opening/award of tender or
after award of work and the same may result in penal action including banning of further
business with the defaulting tenderers. In addition, the tenderers are liable to be
prosecuted for the same as per law.

8 |/We certified that I/we am/are not blacklisted or debarred by Railways or any other
Ministry/Department of the Government of India/State Government from
participation in tenders/contract on the date of opening of tenders/bids.

1.1.3 E-Tenders shall be opened online at the time and given date as per NIT.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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Section -2
Instructions to Bidders (ITB)

2.0SUBMISSION OF E-TENDER: -

2.1Tender Document Obtaining Process

2.1.1 It is mandatory for all Tenderers to have Class-Ill Digital Signature Certified from any

of the Licensed Certifying Agencies (‘CA’) to participate in E-Tendering of DFCCIL,
(Tenderer can see the list of Licensed CAs from the link www.cca.gov.in ), in the
name of the person who will submit the Online tender and is authorized to do so.

2.1.2 To participate in E-Tender, it is mandatory for Tenderers to get themselves

registered with the IREPS (www.ireps.gov.in) and to have User ID and Password.

2.1.3 www.ireps.gov.in_is the only website for submission of tender. ‘Vender Manual’

containing the detailed guidelines for E-Tendering is available on www.ireps.gov.in.

2.1.4 A master copy of the document downloaded from the website mentioned above shall

2.2

2.3

be kept in the office of the tender inviting authority. In case of any discrepancy
between the tender document downloaded from the website and the master copy,
the latter shall prevail and shall be binding on the tenderer. The offer received shall
be deemed to have been submitted on the document as uploaded and appearing in
the website mentioned above whose master copy is kept in the office of the tender
inviting authority and the agreement shall also be prepared on the basis of master
document kept in the office of tender inviting authority.

The tenderers downloading the documents from internet must keep themselves
updated through the website from which the tender document is downloaded
regarding corrigenda, if any, to the notice inviting tender or the tender document,

which shall be uploaded in the same website. The offers received without such
corrigenda published through website shall be liable to be rejected.

The cost of tender document (tender fee) as mentioned in the notice inviting tender
on website www.ireps.gov.in, should be accepted through net banking on payment
gateway. The cost of tender document shall not be clubbed with the earnest money
deposit. The tenders unaccompanied with the requisite cost of tender documents in
appropriate form shall not be considered or as per instruction given on website
WWW.ireps.gov.in.

2.4 The tenders shall be filled up after careful study of the documents and the site and

any clarification required may be obtained from the tender inviting authority.

2.41 The detailed instructions of e-tendering can be read through website
WWW.ireps.gov.in

2.4.2 The Addendum/Corrigendum, if any; shall be hosted on the website
WWW.ireps.gov.in

24.3 The tender will be accepted only in e-tendering mode and no other
mode of submission shall be accepted.

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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24.4

245

2.5

2.6

2.7

2.8

2.9

2.10

2.11

212

213

214

2.15

The supporting documents for all Eligibility Criteria, JV (If applicable) etc.
are essentially required to be uploaded on the website www.ireps.gov.in.

Tenderers are required to give Un-Conditional Offers. A Conditional Offer is
liable to be rejected. DFCCIL reserves the right to modify, expand, restrict,
scrap, reject and re-float tender without assigning any reasons whatsoever.

The Tenderers shall closely peruse all the clauses, instructions, terms and
conditions, scope of work, specification etc. as indicated in the Tender
Document before quoting the offer.

Bid Document shall be accompanied by all the documents required to be
submitted as specified in the Tender Document along with all Addendums
and Corrigendum.

All Bids shall be submitted in accordance with the instructions contained in
the Tender Document (Bid Document). Non-compliance of any of the
instructions contained in the Tender Document is liable in Bid being
rejected.

After award of contract to the Successful Contractor, if it is observed that
there is any discrepancy or ambiguity about any terms and conditions
mentioned in the Tender Document, the interpretation of same given by
DFCCIL shall be considered as final and binding.

Contractor may visit the site on any working day to assess the Scope of
Work before submitting their offer.

Completed tender documents should be uploaded on or before the date and
time of closing of tender specified in the NIT and tender document.

Any tender received without Earnest money and cost of tender
documents in the form as specified in the tender documents shall not
be considered and shall be summarily rejected.

DFCCIL reserves right to cancel the tender before submission /opening of
tender, postpone the tender submission/ opening date and to accept/reject
any or all tenders without assigning any reason thereof. DFCCIL's
assessment of suitability as per eligibility criteria shall be final and binding.

Tenderers may note that they are liable to be disqualified at any time during
tendering process in case any of the information furnished by them is not
found to be true. EMD of such tenderers shall be forfeited. The decision of
DFCCIL in this regards shall be final and binding.

Information as required as per various Forms to tender document should be
submitted by the tenderers without fail strictly as per formats provided.

The validity of offer shall be 45 days from the date of opening of the tender.

Kk oksk skk

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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PART -1
Chapter 11

GENERAL INFORMATION / DATA SHEET

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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PART -1
Chapter 11

GENERAL INFORMATION/DATA SHEET

TENDER NOTICE NO.

DFCADIEN HKSAUS_05 25-26

Name of the work

Cleaning, sweeping, moping etc work of 04 Nos Stations (New
Sanand South, Timba, Changa and Vasad) including IMD's,
IMSDs, service building etc for 12 Months under CGM/ADI unit
of DFCCIL.

Tender Value

Rs. 51,00,226/- (Including GST)

Completion Period

12 months

Earnest Money

Rs. 1,02,100/-

Cost of Tender Document

Rs. 5900/- (5000 + 18% GST)

Rs. 5,000/- (Rs. Five Thousand only) + 18 % GST 5,900/- to
be paid online through payment gateway provided at
www.ireps.qov.in payable in favour of "Dedicated Freight
Corridor Corporation of India Limited, Ahmedabad”

Bidding Start Date

25.08.2025

Bidding closing Date and
Time

08.09.2025 up to 15:00 Hrs

E-Tendering Web site
Address:

WWW.ireps.gov.in

www.ireps.gov.in/ itslink at www.dfccil.com

(Help Desk of IREPS : 011-23761525)

For any clarification, help and registration for E- Tendering &
matter relating to Digital Signature, contact at Help Desk.

Validity of offer

45 days

Security Deposit

5 % of Contract Value

Performance Bank

Performance Guarantee (PG) have to be submitted within

Guarantee 21(thirty) days from the date of issue of Letter Of Acceptance
(LOA), amounting to 5% of the contract value in the form as give
in clause 16.(4) of GCC.

Office Address Office of the Chief General Manager, Dedicated Freight

Corridor Corporation of India Limited, OCC Building, ‘D’
Cabin Road, Sabarmati, Ahmedabad-380019, Gujarat

Signature of tenderer (s)
Date:

For CGM/DFCCIL/Ahmedabad
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PART-1
Chapter- 111

PREAMBLE & GENERAL
INSTRUCTION TO TENDERERS

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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PREAMBLE &GENERAL INSTRUCTIONS TO TENDERERS

1.3.1 Introduction

(@i General

Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public
sector under taking has been set up under the Indian Companies Act, 1956
for implementation of Dedicated Freight Corridor Project. Government of
India is the sole shareholder of the DFCCIL.

Ministry of Railways (MOR), Government of India has planned to construct
Dedicated Freight Corridor (DFC) covering about 3338 route Kilometres on
Eastern and Western Corridors. The coverage of Eastern Corridor is from
Ludhiana to Dankuni and Western Corridor is planned from Jawaharlal Nehru
Port, Mumbai to Rewari /Tughlakabad /Dadri near Delhi. There will be a
linkage between two corridors at Dadri.

(i) Dedicated Freight Corridor

Eastern DFC Route will be approximately 1839 Km long from Dankuni to
Ludhiana via Dankuni — Asansole — Dhanbad — Gaya — Sonnagar -
Mughalsarai - Allahabad - Kanpur - Tundla - Aligarh - Khurja - Bulandshahr —
Meerut — Saharanpur — Ambala - Ludhiana.

Western DFC Route will be approximately 1520 Km long from Dadri to JNPT
via Rewai — Igbalgarh - Vadodara- JNPT.

Proposed alignment of DFC has been generally kept parallel to existing Indian
Railway line except provision of detours at some stations where the existing
yards/cities are congested . Level Crossings (LC's) are generally unsafe
locations and also a congestion points for road/rail’'s users. These LC's are
operational bottlenecks for Railways /DFCCIL in terms of loss in punctuality
and reduction in line capacity. Construction of ROB(s)/ RUB(s) is financially
and operationally beneficial apart from the fact that it improves the safety of
Rail / Road users.

RGM Siding is to be executed at New Bhandu station yard of DFCCIL.

(iii) Scope of Work

On behalf of MD DFCCIL, Office of the Chief General Manager, Dedicated
Freight Corridor Corporation of India Limited, OCC Building, ‘D’ Cabin Road,
Sabarmati, Ahmedabad-380019, Guijarat, herein after referred to as 'DFCCIL'
is inviting e-tenders from Firms/ Companies/Joint Ventures having requisite
experience and financial capacity for execution of the following work:

“Cleaning, Sweeping, Moping etc. works of 04 No’s Station (New Sanand
South, New Timba, New Changa and New Vasad) Including IMD’s, IMSD’s, and

Service Building etc. for 12 Months CGM ADI Unit of DFCCIL.”

(a) The proposed work is Cleaning, Sweeping, Moping etc. works of 04 No's
Station (New Sanand South, New Timba, New Changa and New Vasad)
Including IMD’s, IMSD’s, and Service Building etc. for 12 Months CGM ADI

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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(iv)

)

(vii)

Unit of DFCCIL as per special conditions of contract and as instructed by
representative of DFCCIL i.e. Executive/JPM/Dy.PM of the section.

Cost of the work: The estimated cost of the work is shown as per NIT
which includes GST Rs. 51,00,226/- (Including GST)

The tenderer shall be governed by General Conditions of Contract (GCC),
Preamble and General Instructions to Tenderers (ITT) and Special
Conditions of Contract (SCC). Wherever, there is a conflict in any condition
between GCC and Special Conditions of Contract mentioned in the tender
documents, the condition mentioned in Special Conditions of Contract will
prevail. However, decision of DFCCIL in this connection shall be final and
binding to contract.

Part I, Chapter-IV and V of the tender document contains General Conditions
of Contract and Special Conditions of Contract specific to this work and
shall be applicable in the contract.

Location

Works shall be executed in the jurisdiction of Chief General Manager/
DFCCIL/Ahmedabad Unit. However, DFCCIL reserves right to change the site
of work anywhere in adjacent / adjoining area of the work defined in Para 1.3.1
(iii) above in the jurisdiction and the contractor shall be bound to execute the work
without any extra cost.

1.3.2(a) Tender Bid

The Tender Bid shall be submitted through online only on
website_ www.ireps.gov.in as under:-

1.3.2(b) Form of Tender

The Tender documents shall be in single packet system.

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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ANNEXURE - |
DFCCIL RAILWAY
TENDER FORM (First Sheet)

Tender No.
Name of Work
To
The Chief General Manager,
DFCCIL, Ahmedabad
Acting through the Railway
I/We have read the various conditions to tender attached hereto
and agree to abide by the said conditions. I/We also agree to keep this offer open for
acceptance for a period of days from the date fixed for closing of the tender and in
default thereof, I/We will be liable for forfeiture of my/our “Bid Security”. |/We offer to do the
work for DFCCIL, at the rates quoted in the attached bill(s) of quantities and hereby
bind myself/ourselves to complete the work in all respects within months from

the date of issue of letter of acceptance of the tender.

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of

Contract, with all correction slips up-to-date and to carry out the work according to the Special
Conditions of Contract and Specifications of materials and works as laid down by Railway in
the annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR), DSR
Vol-l & Vol-Il and it’s specification with all correction slips up-to-date for the present contract.

3. A Bid Security of Rs. has already been deposited online/ submitted as Bank
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any
other right or remedies in case my/our Tender is accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender
document;

(b) I/'We do not execute the contract documents within seven days after receipt of notice
issued by the DFCCIL that such documents are ready; and

(c) I/'We do not commence the work within fifteen days after receipt of orders to that effect.
4. (a) I/We am/are a Startup firm registered by ........................ Department of Industrial
Policy and Promotion (DIPP) and my registration number is ................ valid upto

...................... (Copy enclosed) and hence exempted from submission of Bid Security.

5. We are a Labour Cooperative Society and our Registration No. is .................... with
....................... and hence required to deposit only 50% of Bid Security.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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6. Until a formal agreement is prepared and executed, acceptance of this tender shall
constitute a binding contract between us subject to modifications, as may be mutually agreed
to between us and indicated in the letter of acceptance of my/our offer for this work.

Signature of Tenderer(s)

Date

Address of the Tenderer(s)

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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TENDER FORM (Second Sheet)

1. Instructions to Tenderers and Conditions of Tender: The following documents form
part of

Tender / Contract:

(a) Tender Forms

(b) Special Conditions/Specifications (enclosed)

(c) Schedule of approximate quantities (enclosed)

(d) Standard General Conditions of Contract-2022 of Indian Railways and Standard
Specifications (Works and Materials) of CPWD-2021 as amended/corrected upto latest
correction slips are to be followed.

(e) CPWD Schedule of Rates of 2021 and IRUSSOR-2021 as amended / corrected upto latest
correction slips are to be followed.

(f) All general and detailed drawings pertaining to this work which will be issued by the
Engineer/DFCCIL or his representatives (from time to time).

2. The Tenderer(s) shall quote his / their rates as a percentage above or below the Schedule
of Rates of Tender and must tender for all the items shown in the Schedule of approximate
quantities attached. The quantities shown in the attached Schedule are given as a guide and
are approximate only and are subject to variation according to the needs of the DFCCIL. The
DFCCIL does not guarantee work under each item of the Schedule. The tenderer(s) shall
quote rates / rebates only at specified place in online financial Bid. Any revision of rates /
rebates submitted (quoted) through a separate letter whether enclosed with the bid (Tender
Form) or submitted separately or mentioned elsewhere in the document other than specified
place shall be summarily ignored and will not be considered.

3. Tenders containing erasures and / or alterations of tender documents are liable to be
rejected. Any correction made by tender(s) in his/their entries must be attested by him / them.

4. The works are required to be completed within a period of 12 months from the date of
issue of acceptance letter.

5. Tenders not submitted in the proper Forms are liable to be rejected.

6. Documents to be enclosed with the BID -

S. No Description Documents
(1) Offer letter complete. Form No.1
(2) Tenderer's credentials in accordance Form No. 2A,2B &2C

With para 1.3.13 (i), (ii) & (iii) of
Preamble and General Instructions to
Tenderers.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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1.3.3

(3)

Certificates for authenticity of documents Form No. 22 (Annexure
(Non-submission of Form No. 22 (Annexure | V on ireps portal),
V on ireps portal) & 22(A) certificate(s) by Form No. 22(A)
the bidder shall result in summarily rejection
of his/their bid).

(4)

Bid Security in accordance with Para 1.3.8 and Cost of Tender
Document in case of downloaded tenders in accordance with
Para1.3.4.3 of Preamble and General Instructions to Tenderers in
an envelope.

()

Written confirmation authorizing the signatory of the tender to
commit the tenderer and other documents as per format as
applicable, in accordance with para 1.3.6 of Preamble and General
Instructions to Tenderers.

(6)

A copy of the tender documents including amendments digitally
signed by the tenderer in token of his having studied the tender
papers carefully shall be attached with the tender.

(7)

Summary of Prices, Schedule of Shall be quoted on
Prices & Total Prices WWWw.ireps.gov.in
system

Note: In case of Bid Security submitted in the physical form of Bank Guarantee, shall
be submitted on/or before the Bidding closing Date and Time and it shall be in enclosed
envelope duly mentioning the tender reference and write “Kind attention to Shri

Shailesh Upadhyay, Project Manager/Civil/HQ-I DFCCIL-Ahmedabad’.

Tender Document
This tender document consists of following five parts along with Instructions to
bidders for online bidding:

PART/CHAPTERS DESCRIPTION
General Instructions to bidders for Online bidding
PART - |
Chapter | Notice Inviting E-Tender
Chapter I General Information / Data sheet
Chapter llI Preamble and General Instructions to Tenderers
Chapter IV General Conditions of Contract
Chapter V Special Conditions of Contract
PART - lI Additional Special Conditions of Contract (ASCC)

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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PART - lll Scope of Work

PART - IV
Chapter | Milestones and Time Schedule
Chapter I Tender Forms

PART -V Drawings

1.34
1.34.1

1.3.4.2

1.3.4.3

1.3.4.4

Sale and Submission of Tender Document

The tender documents for this work can be downloaded from website
www.ireps.gov.in, www.dfcci.com, and Central Procurement Portal,
eprocure.gov.in. and offer of the same shall be uploaded in the website
www.ireps.gov.in. Amendment(s) (if any) will be uploaded on above
mentioned websites. For submitting the tender, the Tender documents and
amendment(s) can be downloaded from the www.ireps.gov.in by the registered
tenderers only.

Clause applicable for tender documents downloaded from Internet

Tenderer/s is free to download tender documents at their own cost, for the purpose
of perusal as well as for using the same as tender document for submitting their
offer. Master copy of the tender document will be available in the Office of the
Chief General Manager, Dedicated Freight Corridor Corporation of India Limited,
OCC Building, ‘D’ Cabin Road, Sabarmati, Ahmedabad-380019, Gujarat. After
award of the work, an agreement will be drawn up. The agreement shall be
prepared based on the master copy available in the Office of the Chief General
Manager, Dedicated Freight Corridor Corporation of India Limited, OCC Building,
‘D’ Cabin Road, Sabarmati, Ahmedabad-380019, Gujarat India and not based on
the tender documents submitted by the Tenderer. In case of any discrepancy
between the tender documents downloaded from the internet and the master
copy, later shall prevail and will be binding on the Tenderers. No claim on this
account shall be entertained.

Cost of Tender documents downloaded from internet

For submission of the tender, the Tender documents and Amendment(s), if
any, is/are available on www.ireps.gov.in and the same can be downloaded
and used as tender documents for submitting the offer. The cost of the tender
document is mentioned in NIT. The cost of the tender document shall be
deposited through e-payment mode at www.ireps.gov.in only. In case, the cost
of the tender document as detailed above is not deposited, tender will be
summarily rejected.

Complete tender documents must be submitted online duly completed in all
respect upto the scheduled date and time mentioned in the Notice Inviting E-
Tender.

1.3.4.5 Tender Document to be downloaded from website www.ireps.gov.in and then,

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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filled (through digital signature) on the same website and not to be submitted
in hard copy at all. The offer (after filling the rates) should neither be scanned &
uploaded, nor, the hard copy of the same should be submitted.

1.3.4.6 Deleted

1.3.4.7 Each page of the tender papers is to be digitally signed by the tenderers

or such person/s on his/their behalf that is/are legally authorized to sign for him
/ them.

1.3.4.8 Care in Submission of Tenders —

(a)(i) Before submitting a tender, the tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the works, that all conditions
liable to be encountered during the execution of the works are taken into account
and that the ates he enters in the tender forms are adequate and all-inclusive to
accord with the provisions in Clause-37 of the Standard General Conditions of
Contract for the completion of works to the entire satisfaction of the Engineer.

(a)(ii) Tenderers will examine the various provisions of The Central Goods and
Services Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act,
2017(IGST)/ Union Territory Goods and Services Tax Act, 2017(UTGST)/
respective state's State Goods and Services Tax Act (SGST) also, as notified by
Central/State Govt.& as amended from time to time and applicable taxes before
bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be
availed by them is duly considered while quoting rates.

(a)(iii) The successful tenderer who is liable to be registered under
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required
under CGST/IGST/UTGST/SGST Act to railway immediately after the award of
contract, without which no payment shall be released to the Contractor. The
Contractor shall be responsible for deposition of applicable GST to the concerned
authority.

(a)(iv) In case the successful tenderer is not liable to be registered under
CGST/IGST/UTGST/ SGST Act, the railway shall deduct the applicable GST from
his/their bills under reverse charge mechanism (RCM) and deposit the same to the
concerned authority.

v) Contractor shall be liable to pay/refund the amount collected as GST to the
DFCCIL along with interest and penenalties, if any imposed by the authorities, in
case GST input tax credit of DFCIL is denied/rejected by the tax authorities due to
reasons mentioned below but not limited to:

Wrong/incorrect invoices issued by contractor.

No-filing of GST returns.

Non-payment of OST collected from DFCCIL to the authorities.
Any other non-compliance done by contractor.

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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1.3.4.9

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the
DFCCIL from and against any and all losses, including loss on account of Input Tax
credit and all losses incurred by the DFCCIL relating to or arising out of or in
connection with any actual or threatened claim, legal action, proceedings,
prosecution or inquiry by or against the Indian railways arising out, directly or
indirectly, of failure by the contractor to comply with the provisions of GST and
related laws, or based upon or arising from any failure by the contractor.

Retention Money: Any payment liable to be paid by DFCCIL to contractor against
the goods or services or both supplied by such contractor to DFCCIL shall be kept
on hold in case supplier makes any noncompliance of any of the GST law provisions
including non-reporting of invoices in GST returns. Such payment shall be released
after prope11 verification of records and availability of ITC to DFCCIL as per
provisions of GST law.

(New Para as per ACS No. 6 Dt. 21.12.2023.)

Tenders containing erasures and/or alteration of the tender documents are liable
to be rejected.

1.3.4.9.1 All communication between the Employer and the tenderer shall be in writing. For

1.3.4.10

1.3.4.11

1.3.4.12

1.3.5

(2)

(b)

(c)

the purposes of seeking clarification, the Employer's address is:

Office of the Chief General Manager, Dedicated Freight Corridor Corporation
of India Limited, OCC Building, ‘D’ Cabin Road, Sabarmati, Ahmedabad-
380019, Gujarat. Electronic mail address: cgmdfcadi@gmail.com

Tenderers are required to give Un-Conditional offers. A Conditional Offer is liable
to be rejected. DFCCIL reserves the right to modify, expand, restrict, cancel,
reject and re-float tender without assigning any reasons whatsoever.

The bidder shall submit only one bid in the capacity of an individual or sole
proprietor, partnership firm or company. Violation of this condition is liable to
disqualify the tender in which bidder has participated and EMD of all such
tenderers shall stand forfeited.

Withdrawal of Tender: No tender can be withdrawn after scheduled date and
time of submission and during tender validity period.

Opening of Tender:

Tender will be opened at the scheduled date and time mentioned in the Notice
Inviting E-Tender as per IREPS.

After the opening of tender documents of all the tenderers, these bids shall be
scrutinized and analysed. If found necessary by the Employer, the tenderers
shall be asked to furnish clarifications and the Employer may also hold
discussions with the tenderers after giving due notice. The names of the
tenderers whose bid are considered complete and meet eligibility criteria shall
be short listed.

The earnest money of non-qualifying tenderers will be returned back within a
reasonable period.

1.3.6 Documents to be Submitted Along with Tender

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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1.3.6.1 The tenderer shall clearly specify whether the tender is submitted on his own
(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) /
Registered Society / Registered Trust / Hindu Undivided Family (HUF) / Limited
Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the
constitution of their concern, and copy of PAN Card along with their tender. Tender
Documents in such cases are to be signed by such persons as may be legally
competent to sign them on behalf of the firm, company, association, trust or society,
as the case may be.

1.3.6.2 Following documents shall be submitted by the tenderer:

(a) Sole Proprietorship Firm:
(i) All documents in terms of Para 1.3.13 (i) of the Preamble and General Instruction to
Tenderers Part |, Chapter IlI.

(b) HUF:

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender
on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the
authority, power and consent given by other members to act on behalf of HUF.

(i) All other documents in terms of Para 1.3.13 (i) of the Preamble and General Instruction to
Tenderers Part |, Chapter IlI.

(c) Partnership Firm:
(i) All documents as mentioned in para 1.3.33 of the Preamble and General Instruction to
Tenderers Part |, Chapter IlI.

(d) Joint Venture (JV):
All documents as mentioned in para 1.3.32 of the Preamble and General Instruction to
Tenderers Part |, Chapter IlI.

(e) Company registered under Companies Act 2013:

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the
company

(i) A copy of Certificate of Incorporation

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the
resolution of Board of Directors) in favour of the individual to sign the tender on behalf of the
company and create liability against the company.

(iv) All other documents in terms Para 1.3.13 (i) of the Preamble and General Instruction to
Tenderers Part |, Chapter IlI.

(f) LLP (Limited Liability Partnership):

(i) A copy of LLP Agreement

(i) A copy of Certificate of Incorporation

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual
to sign the tender on behalf of the LLP and create liability against the LLP.

(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by
Railways or any other Ministry / Department of the Govt. of India from participation in tenders
/ contracts as on the date of submission of bids, either in their individual capacity or in any

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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firm/LLP or JV in which they were / are partners/members. Concealment / wrong information
in regard to above shall make the contract liable for determination under Clause 62 of the
Standard General Conditions of Contract.

(v) All other documents in terms of Para 1.3.13 (i) of the Preamble and General Instruction to
Tenderers Part |, Chapter IlI.

(g) Registered Society & Registered Trust:

(i) A copy of Certificate of Registration

(i) A copy of Memorandum of Association of Society/Trust Deed

(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and
create liability against the Society/Trust.

(iv) A copy of Rules & Regulations of the Society

(v) All other documents in terms of Para 1.3.13 (i) of the Preamble and General Instruction to
Tenderers Part |, Chapter IlI.

1.3.6.3 Ifitis NOT mentioned in the submitted tender that tender is being submitted on behalf
of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company
etc., then the tender shall be treated as having been submitted by the individual who
has signed the tender.

1.3.6.4 After opening of the tender, any document pertaining to the constitution of Sole
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust /
Registered Society / HUF/LLP etc. shall be neither asked nor considered, if submitted.
Further, no suo moto cognizance of any document available in public domain (i.e., on
internet etc.) or in Railway’s record/office files etc. will be taken for consideration of the
tender, if no such mention is available in tender offer submitted.

1.3.6.5 A tender from JV shall be considered only where permissible as per the tender
conditions.

1.3.6.6 The DFCCIL will not be bound by any change of power of attorney or in the
composition of the firm made subsequent to the submission of tender. DFCCIL may,
however, recognize such power of attorney and changes after obtaining proper legal
advice, the cost of which will be chargeable to the Contractor.

The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV) /
registered society / registered trust / HUF / LLP etc if they want to act through agent or
individual partner(s), should submit along with the tender, a copy of power of attorney duly
stamped and authenticated by a Notary Public or by Magistrate in favour of the specific person
whether he/they be partner(s) of the firm or any other person, specifically authorizing
him/them to sign the tender, submit the tender and further to deal with the Tender/ Contract
up to the stage of signing the agreement except in case where such specific person is
authorized for above purposes through a provision made in the partnership deed /
Memorandum of Understanding / Article of Association /Board resolution, failing which tender
shall be summarily rejected.

A separate power of attorney duly stamped and authenticated by a Notary Public or
by Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any
other person, shall be submitted after award of work, specifically authorizing him/them to deal
with all other contractual activities subsequent to signing of agreement, if required.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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Note: A Power of Attorney executed and issued overseas, the document will also have to be
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney
is being issued. However, the Power of Attorney provided by Bidders from countries that have
signed the Hague Legislation Convention 1961 are not required to be legalized by the Indian

Embassy if it carries a conforming Appostille certificate.

1.3.7

1.3.8

(2)

Validity of Tender:-
Tenderer shall keep his offer open as mentioned in the Tender Notice.

Bid Security:

(1) (@) The tenderer shall be required to submit the Bid Security with the tender for
the due performance with the stipulation to keep the offer open till such date as
specified in the tender, under the conditions of tender.

Note:

(i) The Bid Security shall be rounded off to the nearest Rs. 100. This Bid
Security shall be applicable for all modes of tendering.

(i)  Any firm recognized by Department of Industrial Policy and Promotion
(DIPP) as ‘Startups’ shall be exempted from payment of Bid Security
detailed above.

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security
detailed above.

(b) It shall be understood that the tender documents have been issued to the
tenderer and the tenderer is permitted to tender in consideration of stipulation on
his part, that after submitting his tender he will not resile from his offer or modify the
terms and conditions thereof in a manner not acceptable to the Engineer. Should
the tenderer fail to observe or comply with the said stipulation, the aforesaid amount
shall be liable to be forfeited to the Railway.

(c) If his tender is accepted, this Bid Security mentioned in sub para (a) above will
be retained as part security for the due and faithful fulfilment of the contract in terms
of Clause 16 of the General Conditions of Contract, Part-l Chapter IV. The Bid
Security of other Tenderers shall, save as herein before provided, be returned to
them, but the Railwayshall not be responsible for any loss or depreciation that may
happen thereto while in their possession, nor be liable to pay interest thereon.

The Bid Security shall be deposited either in cash through e-payment gateway or

submitted as Bank Guarantee bond from a scheduled commercial bank of India or as
mentioned in tender documents. The Bank Guarantee bond shall be as per Form No.
26 and shall be valid for a period of 90days beyond the bid validity period.

(3)

In case, submission of Bid Security in the form of Bank Guarantee, following shall

be ensured:

Signature of tenderer (s)
For CGM/DFCCIL/Ahmedabad

Date:

A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal
(IREPS) while applying to the tender.
The original Bank Guarantee should be delivered in person to the official
nominated as indicated in the tender document before closing date for
submission of bids. (i.e. excluding the last date of submission of bids). (ACS-5)
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iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering
portal (IREPS) and/or non submission of original Bank Guarantee within the
specified period shall lead to summary rejection of bid.

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity
period for the Tender.

v. The details of the BG, physically submitted should match with the details
available in the scanned copy and the data entered during bid submission time,
failing which the bid will be rejected.

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The
envelope shall clearly bear the identification “Bid for the ***** Project” and shall
clearly indicate the name and address of the Bidder. In addition, the Bid Due Date
should be indicated on the right hand top corner of the envelope.

vii. The envelope shall be addressed to the officer and address as mentioned in the
tender document.

viii. If the envelope is not sealed and marked as instructed above, the DFCCIL
assumes no responsibility for the misplacement or premature opening of the
contents of the Bid submitted and consequent losses, if any, suffered by the
Bidder.

1.3.9.1 Right of DFCCIL to Deal with Tenders: The DFCCIL reserves the right of not to invite

tenders for any of DFCCIL work or works or to invite open or limited tenders and when
tenders are called to accept a tender in whole or in part or reject any tender or all
tenders without assigning reasons for any such action. In case if tender is accepted in
part by DFCCIL administration, Letter of Acceptance shall be issued as counter offer
to the Tenderer, which shall be subject to acceptance by the Tenderer.

1.3.9.2 Clarification of Bids: To assist in the examination, evaluation & comparison and

prequalification of the Tender, the DFCCIL may, at its discretion, ask any Bidder for a
clarification of its Bid. Any clarification submitted by a Bidder that is not in response to
a request by the DFCCIL shall not be entertained or considered. The DFCCIL request
for clarification and the response of the bidder in this regard shall be in writing.

However, if a Bidder does not provide clarification of its bid by the date and time
communicated in the DFCCIL request for clarification, the bid shall be evaluated as
per the documents submitted along with the bid.

1.3.9.3 Execution of Contract Agreement:-

The Tenderer whose tender is accepted shall be required to appear in person
at the Office of the Chief General Manager, Dedicated Freight Corridor
Corporation of India Limited, OCC Building, ‘D’ Cabin Road, Sabarmati,
Ahmedabad-380019, Gujarat, as the case may be, or if tenderer is a firm or
corporation, a duly authorized representative shall appear (there would be no
need for appear in person if agreement is signed digitally) and execute the

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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contract agreement within seven days of notice from DFCCIL that the Contract
Agreement is ready. Failure to do so shall constitute a breach of the agreement
affected by the acceptance of the tender. The Contract Agreement shall be
entered into by DFCCIL only after submission of valid Performance Guarantee
by the Contractor. In such cases the DFCCIL may determine that such tenderer
has abandoned the contract and there upon his tender and acceptance thereof
shall be treated as cancelled and the DFCCIL shall be entitled to forfeit the full
amount of the Bid Security and other dues payable to the Contractor under this
contract. The failed Contractor shall be debarred from participating in the re-
tender for that work.

1.3.10 Security Deposit on Acceptance of Tender:

The security deposit / rate of recovery / mode of recovery on acceptance of
tender shall be as per the Para 16(1) to 16(3) Of General Conditions of Contract
(GCC).

1.3.11 Tenderer’s Address

The tenderer should state in the tender his postal address legibly and clearly.
Any communication sent in time, to the tenderer by post at his said address
shall be deemed to have reached the tenderer duly and in time. Important
documents should be sent by registered post.

1.3.12 Rights of DFCCIL to Deal with Tenders

a. The authority for the acceptance of the tender will rest with the DFCCIL.
It shall not be obligatory on the said authority to accept the lowest
tender or any other tender and no tenderer(s) shall demand any
explanation for the cause of rejection of his/their tender nor the
DFCCIL undertake to assign reasons for declining to consider or reject
any particular tender or tenders.

b. If the tenderer(s) deliberately gives / give wrong information in his / their
tender or creates / create circumstances for the acceptance of his / their
tender, the DFCCIL reserves the right to reject such tender at any stage.

c. If any partner(s) of a partnership firm expires after the submission of its
tender or after the acceptance of its tender, the DFCCIL shall deem such
tender as cancelled/contract as terminated under clause 61 of the
Standard General Conditions of Contract, unless the firm retains its
character as per partnership agreement. If a sole proprietor expires after
the submission of tender or after the acceptance of tender, the DFCCIL
shall deem such tender as cancelled / contract as terminated under
clause 61 of the Standard General Conditions of Contract.

1.3.13(i) Eligibility Criteria:

(A). Technical Eligibility Criteria:

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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(a) The tenderer must have successfully completed or substantially completed any one of the
following categories of work(s) during last 07 (seven) years, ending last day of month previous
to the one in which tender is invited:

(i) Three similar works each costing not less than the amount equal to 30% of
advertised value of the tender, or

(ii) Two similar works each costing not less than the amount equal to 40% of
advertised value of the tender, or

(iii) One similar work costing not less than the amount equal to 60% of advertised
value of the tender.

Similar works means “Housekeeping of office or residential area”.

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct
component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc.
and in the case of major bridges — substructure, superstructure etc.), tenderer must have
successfully completed or substantially completed any one of the following categories of
work(s) during last 07 (seven) years, ending last day of month previous to the one in which
tender is invited:

(i) Three similar works each costing not less than the amount equal to 30% of
advertised value of each component of tender, or

(i) Two similar works each costing not less than the amount equal to 40% of
advertised value of each component of tender, or

(iii) One similar work each costing not less than the amount equal to 60% of advertised
value of each component of tender.

Note for (b) (1): Separate completed works of minimum required values shall also be
considered for fulfilment of technical eligibility criteria for different components.

(b) (2) In such cases, what constitutes a component in a composite work shall be clearly pre-
defined with estimated tender cost of it, as part of the tender documents without any
ambiguity.

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated
in tender documents for evaluation of technical eligibility, shall be considered. The scope of
work covered in other remaining components shall be either executed by tenderer himself if
he has work experience as mentioned in para 1.3.9.1 of the Preamble and General Instruction
to Tenderers through subcontractor fulfilling the requirements as per Para 1.3.9.1 or jointly
i.e., partly himself and remaining through subcontractor, with prior approval of Chief General
Manager/General Manager in writing.

However, if required in tender documents by way of Special Conditions, a formal
agreement duly notarised, legally enforceable in the court of law, shall be executed by the
main contractor with the subcontractor for the component(s) of work proposed to be executed
by the subcontractor(s), and shall be submitted along with the offer for considering subletting
of that scope of work towards fulfilment of technical eligibility. Such subcontractor must fulfil
technical eligibility criteria as follows:

Signature of tenderer (s)
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The subcontractor shall have successfully completed at least one work similar to work
proposed for subcontract, costing not less than 35% value of work to be subletted, in last 5
years, ending last day of month previous to the one in which tender is invited through a works
contract.

Note: for subletting of work costing up to Rs. 50 lakh, no previous work experience of
subcontractor shall be asked for by the DFCCIL/Railway.

In case after award of contract or during execution of work it becomes necessary for
contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling the
requirements as per Para 1.3.9.1, with prior approval of GM/Dy.CPM/DFCCIL in writing.

Note for ltem (A):

Work experience certificate from private individual shall not be considered. However, in
addition to work experience certificates issued by any Govt. Organisation, work
experience certificate issued by Public listed company having average annual turnover
of Rs 500 crore and above in last 3 financial years excluding the current financial year,
listed on National Stock Exchange or Bombay Stock Exchange, incorporated/ registered
at least 5 years prior to the date of closing of tender, shall also be considered provided
the work experience certificate has been issued by a person authorized by the Public
listed company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company,
the tenderer shall also submit along with work experience certificate, the relevant copy
of work order, bill of quantities, bill wise details of payment received duly certified by
Chartered Accountant, TDS certificates for all payments received and copy of final/last
bill paid by company in support of above work experience certificate.

(B) Financial Eligibility Criteria: (Acs-1 dt. 14.07.2022)

The tenderer must have minimum average annual contractual turnover of V/N or V
whichever is less; where

V= Advertised value of the tender in crores of Rupees
N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of "total
contractual payments" in the previous three financial years, as per the audited balance
sheet. However, in case balance sheet of the previous year is yet to be prepared/
audited, the audited balance sheet of the fourth previous year shall be considered for
calculating average annual contractual turnover.

The tenderers shall submit requisite information as per Form No. 2B, along with copies
of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from
Chartered Accountant duly supported by Audited Balance Sheet.

(C) Bid Capacity:
The tender/technical bid will be evaluated based on bid capacity formula detailed as
Form No. 23.

Signature of tenderer (s)
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(D) No Technical and Financial credentials are required for tenders having advertised value
up to Rs 50 lakh.
(E) Credentials if submitted in foreign currency shall be converted into Indian currency i.e.,
Indian Rupee as under:

The conversion rate of US Dollars into Rupees shall be the daily representative exchange
rates published by the Reserve Bank of India or entity authorized by RBI to do so for the
relevant date or immediately previous date for which rates have been published. Where,
relevant date shall be as on the last day of month previous to the one in which tender is
invited. In case of any other currency, the same shall first be converted to US Dollars as on
the last day of month previous to the one in which tender is invited, and the amount so derived
in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate of
such currencies shall be the daily representative exchange rates published by the
International Monetary Fund for the relevant date orimmediately previous date for which rates
have been published.

Explanation for Para 1.3.13(i) of the Preamble and General Instruction to Tenderers Part |,
Chapter lll including Para 1.3.13(i) (A) to 1.3.13(i) (E) — Eligibility Criteria:

1. Substantially Completed Work means an ongoing work in which payment equal to or
more than 90% of the present contract value (excluding the payment made for
adjustment of Price variation (PVC), if any) has been made to the contractor in that
ongoing contract and no proceedings of termination of contract on Contractor’s default
has been initiated. The credential certificate in this regard should have been issued
not prior to 60 days of date of invitation of present tender.

2. In case a work is started prior to 07 (seven) years, ending last day of month previous
to the one in which tender is invited, but completed in last 07 (seven) years, ending
last day of month previous to the one in which tender is invited, the completed work
shall be considered for fulfilment of credentials.

3. If a work is physically completed and completion certificate to this extent is issued by
the concerned organization but final bill is pending, such work shall be considered for
fulfilment of credentials

4. In case of completed work, the value of final bill (gross amount) including the PVC
amount (if paid) shall be considered as the completion cost of work. In case final bill is
pending, only the total gross amount already paid including the PVC amount (if paid)
shall be considered as the completion cost of work.

In case of substantially completed work, the total gross amount already paid including
the PVC amount (if paid), as mentioned in the certificate, shall be considered as the
cost of substantially completed work.

5. If a bidder has successfully completed a work as subcontractor and the work
experience certificate has been issued for such work to the subcontractor by a Govt.
Organization or public listed company as defined in Note for Item 1.3.13.(i) (A) Para
1.3.13.(i) of the Preamble and General Instruction to Tenderers Part |, Chapter lll, the
same shall be considered for the purpose of fulfilment of credentials.

Signature of tenderer (s)
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6.

10.

11.

12.

In case a work is considered similar in nature for fulfilment of technical credentials, the
overall cost including the PVC amount (if paid) of that completed work or substantially
completed work, shall be considered and no separate evaluation for each component
of that work shall be made to decide eligibility.

In case of newly formed partnership firm, the credentials of individual partners from
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous
partnership firm(s), shall be considered only to the extent of their share in previous
entity on the date of dissolution / split and their share in newly formed partnership firm.
For example, a partner A had 30% share in previous entity and his share in present
partnership firm is 20%. In the present tender under consideration, the credentials of
partner A will be considered to the extent of 0.3 x 0.2 x Value of the work done in the
previous entity. For this purpose, the tenderer shall submit along with his bid all the
relevant documents which include copy of previous partnership deed(s), dissolution
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership
firm(s) etc.

In case of existing partnership firm, if any one or more partners quit the partnership
firm, the credentials of remaining partnership firm shall be re-worked out i.e., the
quitting partner(s) shall take away his credentials to the extent of his share on the date
of quitting the partnership firm(e.g. in a partnership firm of partners A, B & C having
share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C
quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For
this purpose, the tenderer shall submit along with his bid all the relevant documents
which include copy of previous partnership deed(s), dissolution deed(s) and proof of
surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.

In case of existing partnership firm if any new partner(s) joins the firm without any
modification in the name and PAN/TAN no. of the firm, the credentials of partnership
firm shall get enhanced to the extent of credentials of newly added partner(s) on the
same principles as mentioned in item 6 above. For this purpose, the tenderer shall
submit along with his bid all the relevant documents which include copy of previous
partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in
case of dissolution of partnership firm etc.

Any partner in a partnership firm cannot use or claim his credentials in any other firm
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B
partner cannot use credentials of partnership firm of A&B partners in any other
partnership firm or propriety firm without leaving partnership firm of A&B partners.

In case a partner in a partnership firm is replaced due to succession as per succession
law, the proportion of credentials of the previous partner will be passed on to the
successor.

If the percentage share among partners of a partnership firm is changed, but the
partners remain the same, the credentials of the firm before such modification in the
share will continue to be considered for the firm as it is without any change in their
value. Further, in case a partner of partnership firm retires without taking away any
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13.

14.

15.

credentials from the firm, the credentials of partnership firm shall remain the same as
it is without any change in their value.

In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P”
or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or
in other partnership firm “AX” earned after the date of becoming a partner of the firm
AB shall not be added in partnership firm AB.

In case a tenderer is LLP, the credentials of tenderer shall be worked out on above
lines similar to a partnership firm.

In case company A is merged with company B, then company B would get the
credentials of company A also.]

1.3.13 (ii) Tenderer Credentials:

Documents testifying tenderer previous experience and financial status should be produced
along with the tender.
Tenderer(s) shall submit following along with his / their tender:

(i)
(i)
(iif)

Certificates and testimonials regarding contracting experience for the type of job for
which tender is invited with list of works carried out in the past.

Audited Balance Sheet duly certified by the Chartered Accountant regarding
contractual payments received in the past.

The list of personnel / organization on hand and proposed to be engaged for the
tendered work. Similarly list of Plant & Machinery available on hand and proposed to
be inducted and hired for the tendered work.

A copy of certificate stating that they are not liable to be disqualified and all their
statements/documents submitted along with bid are true and factual. Standard format
of the certificate to be submitted by the bidder is enclosed as Form No. 22. In addition
to Form No. 22, in case of other than Company/Proprietary firm, A Form No. 22 (A)
shall also be submitted by each member of a Partnership Firm/ Joint Venture (N) /
Hindu Undivided Family (HUF)/Limited Liability Partnership (LLP) etc. as the case may
be. Non submission of a copy of certificate by the bidder shall result in summarily
rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify,
state and submit the supporting documents duly self-attested digitally signed by which

they/he arelis qualifying the Qualifying Criteria mentioned in the Tender Document.
(ACS-2)

Note: As per the ACS No. 07 dated. 14.05.2024 regarding Clarification regarding
submission of Annexure-V of GCC with Tenders following has been clarified: -

“ON IREPS Module, a facility has already been created for online submission of
Annexure-V i.e.Form No. 22. Therefore, the provision of downloading of Annexure-V
of GCC & uploading of physically signed Annexure-V by the tenderer had been
discontinued on IREPS.”

In the above context bidders are advised to submit online submissions of Annexure V
i.e. Form 22 available on IRPES portal. Bidders may upload physical signed copy of
Annexurre V i.e.Form no. 22 shall also be considered

Signature of tenderer (s)
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(v)

The DFCCIL reserves the right to verify all statements, information and documents
submitted by the bidder in his tender offer, and the bidder shall, when so required by
the DFCCIL, make available all such information, evidence and documents as may be
necessary for such verification. Any such verification or lack of such verification, by the
DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will it
affect any rights of the DFCCIL there under.

(a) In case of any information submitted by tenderer is found to be false, forged or
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture

of the tender Bid Security besides banning of business for a period of upto two years.
(ACS-3)

(b) In case of any information submitted by tenderer is found to be false, forged or
incorrect after the award of contract, the contract shall be terminated. Bid Security,
Performance Guarantee and Security Deposit available with the railway shall be
forfeited. In addition, other dues of the contractor, if any, under this contract shall be

forfeited and agency shall be banned for doing business for a period of upto two years.
(ACS-3)

Non-compliance with any of the conditions set forth therein above is liable to result in the

tender being rejected.

1.3.13 (iii) System of Verification of Tenderer’s Credential:

1.

The tenderers shall submit a copy of certificate stating that all their
statements/documents submitted along with bid are true and factual. Standard
format of certificate to be submitted by the bidder is enclosed Form No. 22. In
addition to Form No. 22, in case of other than Company/Proprietary firm,
Form No. 22 (A) shall also be submitted by the each member of a Partnership Firm
/Joint Venture (JV)/Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. as the case may be. Non submission of above certificate(s) by the
bidder shall result in summarily rejection of his/their bid. It shall be mandatorily
incumbent upon the tenderer to identify, state and submit the supporting documents
duly self-attested/digitally signed by which they/he is qualifying the Qualifying
Criteria mentioned in the Tender Document. (ACS-2)

Note: As per the ACS No. 07 dated. 14.05.2024 regarding Clarification regarding
submission of Annexure-V of GCC with Tenders following has been clarified: -

“ON IREPS Module, a facility has already been created for online submission of
Annexure-V i.e. Form No. 22. Therefore, the provision of downloading of Annexure-V
of GCC & uploading of physically signed Annexure-V by the tenderer had been
discontinued on IREPS.”

In the above context bidders are advised to submit online submissions of Annexure V
i.e. Form 22 available on IRPES portal. Bidders may upload physical signed copy of
Annexurre V i.e.Form no. 22 shall also be considered
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2.  The DFCCIL reserves the right to verify all statements, information and
documents submitted by the bidder in his tender offer, and the bidder shall, when
so required by the DFCCIL, make available all such information, evidence and
documents as may be necessary for such verification. Any such verification or
lack of such verification, by the DFCCIL shall not relieve the bidder of its
obligations or liabilities hereunder nor will it affect any right of the DFCCIL.

1.3.14 Period of Completion

The entire work is required to be completed in all respects within 12 months
(Twelve) from the date of issue of the acceptance letter. Time is the essence of
contract. The contractor shall be required to maintain steady and regular
progress to the satisfaction of the Engineer to ensure that the work will be
completed in all respects within the stipulated time.

1.3.15 If the Tenderer/s deliberately gives any wrong information about credentials /
documents in his/their tenders and thereby create(s) circumstances for
acceptance of his/their tender, DFCCIL reserves the right to reject such tender
at any stage, besides, shall suspend business with such tenderer. The EMD
of such tenderers shall also be forfeited.

1.3.16 Quantum of work and materials:
The indicative schedule of quantities of various items of works shall be
available at www.ireps.gov.in.

1.3.17 Employer not bound to accept any tender:
The employer shall not be bound to accept the lowest or any tender or to
assign any reason for non-acceptance or rejection of a tender. The employer
reserves the right to accept any tender in respect of the whole or any portion
of the work specified in the tender papers or to reduce the work or to accept
any tender for less than the tendered quantities without assigning any reason
whatsoever.

1.3.18 Schedule of Prices
The Summary of prices and schedule of prices shall be available at
www.ireps.gov.in.

1.3.19 Performance Guarantee: Refer relevant clause 16.(4) of GCC.

1.3.20 The tenderer shall furnish information for making payment through ECS/ NEFT
/| RTGS (Tender Form No. 8 placed at Part IV of the tender documents).

1.3.21 Negotiation:

Should DFCCIL decide to negotiate with a view to bring down the rates, the
tenderer called for negotiations should furnish the following form of declaration
before commencement of negotiations?
e ———— Do declare that in the event of failure
of

contemplated negotiations relating to Tender NO..........cccoiiiiiiiiiiii
dated

Signature of tenderer (s)
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............................ my original tender shall remain open for acceptance on its
original terms and conditions,”

1.3.22 Pre-Bid Meeting :- Not Applicable.
1.3.23 Site Inspection:

Tenderers are requested to inspect the site and carry out careful examination
to satisfy them as to the nature of work involved and facilities available at the
site. They should note carefully all the existing structures and those under
construction through other agencies. They should also study the suitability of
utilizing the different equipment and the machinery that they intend to use for
the execution of the work. The tenderers should also select suitable sites for
the purpose of locating their store yard, laboratory, staff quarters etc.

1.3.24 No form C & D shall be issued to the contractor for this work.
1.3.25 Preliminary examination of bids

a) The DFCCIL shall examine the bids to determine whether they are complete,
whether any computational errors have been made, whether the documents have
been properly signed and whether the bids are generally in order.

b) Arithmetical errors shall be rectified on the following basis if found. If there
is a discrepancy between the unit price and the total price, which is obtained by
multiplying the unit price and quantity, or between subtotals and the total price,
the unit or subtotal price shall prevail, and the total price shall be corrected.

¢) The rates should be quoted in figures as well as in words. If there is variation
between rates quoted in figures and in words, the rate quoted in ,words" shall be
taken as correct. If more than one or improper rates are tendered for the same
item, the tender is liable to be rejected.

d) Prior to the detailed evaluation, DFCCIL shall determine whether each bid
is of acceptable quality, is generally complete and is substantially responsive to
the bidding documents. For purposes of this determination, a substantially
responsive bid is one that conforms to all the terms, conditions and specifications
of the bidding documents without material deviations, objections, conditionality or
reservation. A material deviation, objections, conditionality or reservation is one:

a. That affects in any substantial way the scope, quality or Performance
of the contract.
b. That limits in any substantial way, inconsistent with the bidding

documents, the DFCCIL"s rights or the successful Bidder’s
obligations under the contracts; or

c. Whose rectification would unfairly affect the competitive position of
other Bidders who are presenting substantially responsive bids.

e) If a bid is not substantially responsive, it shall be rejected by the DFCCIL.

f) In case of tenders containing any conditions or deviations or reservations
about contents of tender document. DFCCIL can summarily reject such tender.

1.3.26 Evaluation and comparison of tenders
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In case of open tenders, bids, which are determined as substantially
responsive, shall be evaluated based on criteria as given in Eligibility Criteria”
and as given in Notice Inviting E-Tender. The tenderer must submit all
necessary authentic data with necessary supporting certificates of the various
items of evaluation criteria failing which his tender is liable to be rejected.

1.3.27 Canvassing
No tenderer is permitted to canvass to DFCCIL on any matter relating to this tender.
Any tenderer found doing so may be disqualified and his bid may be rejected.
1.3.28 Award of Contract

1. DFCCIL shall notify the successful tenderer in writing by a Registered
Letter/Courier/Speed Post/Email or through bearer that his tender has been
accepted.

2. Letter of Acceptance after it is signed by the Contractor in token of his
acceptance shall constitute a legal and binding contract between DFCCIL and the
contractor till such time the contract agreement is signed.

1.3.29 Understanding and Amendments of Tender Documents:

1. The bidder must own all responsibilities and bear all cost for obtaining all the
information including risks, contingencies & other circumstances in execution of
the work. It shall also carefully read and understand all its obligations & liabilities
given in tender documents.

2. The bidder is advised to visit and examine the site where the work is to be
executed and its surroundings or other areas as deemed fit by the bidder and
should obtain at his own cost all information that may be necessary for preparing
the bid and execution of the contract. The cost of visiting the site and collecting
relevant data shall be at the bidder's own expenses. It is a condition of the tender
that the tenderer is deemed to have visited the site and satisfied himself with all
the conditions prevailing including any difficulties for executing the work.

3. At any time prior to the deadline for submission of bids, DFCCIL may for any
reason whether at its own initiative or in response to any request by any
prospective bidder amend the bidding documents by issuing Amendment, which
shall be part of the Tender documents.

4.  DFCCIL may at its discretion extend the deadline for submission of the bids at
any time before the time of submission of the bids.

1.3.30 Provision for medium & small enterprises (MSE):

As mandated by Railway Board Letter No. 2010/RS (G)/363/1 dated 05.07.2012
(RBS No. 4/2012), in compliance to public procurement policy, following
provisions are included for Medium & Small Enterprises (MSE) in the tender
document

1. Tender sets shall be provided free of cost to MSEs registered with the listed
agencies for the item tendered.

2. MSEs registered with the listed agencies for the item tendered will be exempted
from payment of Earnest Money.

3. (I) MSEs who are interested in availing themselves of these benefits will enclose
with their offer the proof of their being MSE registered with any of the agencies

Signature of tenderer (s)
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mentioned in the notification of Ministry of MSME indicated below:

(i) District industries Centres

(i) Khadi and Village Industries Commission

(i) Khadi and Village Industries Board

(iv) Board

(v) National Small Industries Corporation

(vi) Directorate of Handicraft and Handloom

(vii) Any other body specified by Ministry of MSME.

(I1) The MSEs must also indicate the terminal validity date of their registration.

Falling (I) & (ll) above, such offers will not be liable for

consideration of benefits detailed in MSE notification of Government of India

dated 23.03.2012.

4. Definition of MSEs owned by SC/ST is as give below:

(1) In case of proprietary MSE, proprietors (s) shall be SC/ST.

(i1) In case of partnership MSE, the SC/ST partners shall be holding at
least 51% Shares in the unit.

(iii))  In case of Private Limited Companies at least 51% share shall be held
by SC/ST Promoters.

5. All bidders registered under Micro, Small and Medium Enterprises (MSMEs) shall
have to satisfy the eligibility criteria at par with other bidders. There shall not be
any relaxation in eligibility criteria/tender process or other tender requirements and
L-1 price.

6. The above facilities shall not be applicable for the items for which they are not
registered.

7. The tenderer (s) shall submit copy of current and valid MSMEs registration
certificate inclusive of all the pages showing the category of entrepreneur —
whether the registered firm is owned by General or SC/ST entrepreneurs,
monetary limit of their registration for the items tendered to avail the benefits under
the policy. The MSMEs shall also submit a copy of “Entrepreneur®s Memorandum
(Part-11)" of the concerned district centre where the unit is established.

8. Registration of Udyog Aadhar Memorandum (UAM): All Micro, Small and
Medium Enterprises (MSMESs) bidders are required to declare UAM Number on
CPPP /www. ireps.gov.in failing which such bidders will not be able to enjoy the
benefits as per Public Procurement Policy for tenders invited electronically
through CPPP /www. ireps.gov.in

1.3.31 Employment/Partnership etc. of Retired Railway Employees:

(a) Should a tenderer
i) be a retired Engineer of the gazetted rank or any other gazetted officer working
before his retirement, whether in the executive or administrative capacity or
whether holding a pensionable post or not, in the Engineering or any other
department of any of the railways owned and administered by the MD/DFCCIL for
the time being, OR

i) being partnership firm / joint venture (JV) / registered society / registered trust
etc have as one of its partners a retired Engineer of the gazetted rank or any other
gazetted officer working before his retirement, OR

iii) being an incorporated company have any such retired Engineer of the gazetted

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad

Page 39 of 202


http://www/
http://www/

Tender No. DFCADIEN_HKSAUS_05_25-26
rank or any other gazetted officer working before his retirement as one of its
directors ,AND

in case where such Engineer or officer had not retired from government service at
least 1 year prior to the date of submission of the tender , THEN

the tenderer will give full information as to the date of retirement of such Engineer
or gazetted officer from the said service and as to whether permission for
taking such contract, or if the Contractor be a partnership firm or an incorporated
company, to become a partner or director as the case may be, has been obtained
by the tenderer or the Engineer or officer, as the case may be from the
MD/DFCCIL or any officer, duly authorized by him in this behalf, shall be clearly
stated in writing at the time of submitting the tender.

(b) In case, upon successful award of contract, should a tenderer depute for execution
of the works under or to deal matters related with this contract, any retired Engineer
of gazette rank or retired gazetted officer working before his retirement in the
Engineering or any other department of any of the railways owned and
administered by the MD/DFCCIL for the time being, and now in his employment,
then the tenderer will ensure that retired Engineer or retired gazetted officer had
retired from government service at least 1 year prior to the date of his employment
with tenderer and in case he had retired from service within a year then he
possesses the requisite permission from the MD/DFCCIL or any officer, duly
authorized by him in this behalf, to get associated with the tenderer.

(c) Should a tenderer or Contractor being an individual, have member(s) of his family
or in the case of partnership firm/ company / joint venture (JV) / registered society
/ registered trust etc. one or more of his partner(s)/shareholder(s) or
member(s) of the family of partner(s)/shareholder(s) having share of more
than 1% in the tendering entity employed in gazetted capacity in the
Engineering or any other department of the railway, then the tenderer at the time
of submission of tender, will inform the authority inviting tenders the details of
such persons.

Note:- If information as required above has not been furnished, contract is liable
to be dealt in accordance with provision of clause 62 of Standard General Condition
of contract.

JOINT VENTURE (JV) IN WORKS TENDERS

(Participation of Joint Venture firms shall be applicable for tenders of value more than Rs. 10 Crore (Rupees
Ten Crore) Each As per Railway Board’s letter no. 2002/CE-I/CT/37JV. Pt-VIIl dated 14.12.2012)

1.3.32 Participation of Joint Venture (JV) in Works Tender: This Para shall be applicable
for works tenders wherein tender documents provide for the same.

1.3.32.1 Separate identity/name shall be given to the Joint Venture.

1.3.32.2 Number of members in a JV shall not be more than three, if the work involves only
one department (say Civil or S&T or Electrical or Mechanical) and shall not be more
than five, if the work involves more than one Department. One of the members of the
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1.3.32.3

1.3.32.4

1.3.32.5

1.3.32.6

1.3.32.7

1.3.32.8

1.3.32.9

JV shall be its Lead Member who shall have a majority (at least 51%) share of interest
in the JV. The other members shall have a share of not less than 20% each in case
of JV with upto three members and not less than 10% each in case of JV with more
than three members. In case of JV with foreign member(s), the Lead Member has to
be an Indian firm/company with a minimum share of 51%.

A member of JV shall not be permitted to participate either in individual capacity or as
a member of another JV in the same tender.

The tender form shall be purchased and submitted only in the name of the JV and not
in the name of any constituent member. The tender form can however be submitted
by JV or any of its constituent member or any person authorized by JV through Power
of Attorney to submit tender.

Bid Security shall be submitted by JV or authorized person of JV either as :

(i) Cash through e-payment gateway or as mentioned in tender document, or
(i) Bank Guarantee bond either in the name of JV, or in the name of all members

of JV as per MOU irrespective of their share in the JV if the JV has not been

constituted legally till the date of submission of tender.
A copy of Memorandum of Understanding (MoU) duly executed by the JV members
on a stamp paper, shall be submitted by the JV along with the tender. The complete
details of the members of the JV, their share and responsibility in the JV etc.
particularly with reference to financial, technical and other obligations shall be
furnished in the MoU.
Once the tender is submitted, the MoU shall not normally be modified / altered /
terminated during the validity of the tender. In case the tenderer fails to
observe/comply with this stipulation, the full Bid Security shall be liable to be forfeited.
Approval for change of constitution of JV shall be at the sole discretion of the DFCCIL.
The constitution of the JV shall not normally be allowed to be modified after
submission of the bid by the JV, except when modification becomes inevitable due to
succession laws etc., provided further that there is no change in qualification of
minimum eligibility criteria by JV after change of composition. However, the Lead
Member shall continue to be the Lead Member of the JV. Failure to observe this
requirement would render the offer invalid.
Similarly, after the contract is awarded, the constitution of JV shall not be normally
allowed to be altered during the currency of contract except when modification
become inevitable due to succession laws etc. and minimum eligibility criteria should
not get vitiated. Failure to observe this stipulation shall be deemed to be breach of
contract with all consequential penal action as per contract conditions.

1.3.32.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by

1.3.32.11

the JV as per tender conditions. All the Guarantees like Performance Guarantee,
Bank Guarantee for Mobilization Advance, Machinery Advance etc. shall be accepted
only in the name of the JV and no splitting of guarantees amongst the members of
the JV shall be permitted.

On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been
awarded, with the same shareholding pattern as was declared in the MOU/JV
Agreement submitted along with the tender, shall be got registered before the
Registrar of the Companies under 'The Companies Act -2013' (in case JV entity is to
be registered as Company) or before the Registrar/Sub-Registrar under the 'The
Indian Partnership Act, 1932’ (in case JV entity is to be registered as Partnership Firm)
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or under 'The LLP Act 2008' (in case JV entity is to be registered as LLP). A separate
PAN shall be obtained for this entity. The documents pertaining to this entity including
its PAN shall be furnished to the DFCCIL before signing the contract agreement for
the work. In case the tenderer fails to observe/comply with this stipulation within 60
days of issue of LOA, contract is liable to be terminated. In case contract is terminated
DFCCIL shall be entitled to forfeit the full amount of the Bid Security and other dues
payable to the Contractor under this contract. The entity so registered, in the
registered documents, shall have, inter-alia, following Clauses:

1.3.32.11.1 Joint and Several Liability - Members of the entity to which the contract is

awarded, shall be jointly and severally liable to the DFCCIL for execution of the
project in accordance with General and Special Conditions of Contract. The
members of the entity shall also be liable jointly and severally for the loss,
damages caused to the DFCCIL during the course of execution of the contract
or due to non-execution of the contract or part thereof.

1.3.32.11.2 Duration of the Registered Entity - It shall be valid during the entire currency

of the contract including the period of extension, if any and the maintenance
period after the work is completed.

1.3.32.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and

1.3.32.12

1.3.32.13

1.3.32.14
1

interpreted in accordance with Indian Laws.

Authorized Member - Joint Venture members in the JV MoU shall authorize Lead
member on behalf of the Joint Venture to deal with the Contract, sign the agreement
or enter into contract in respect of the said tender, to receive payment, to witness
joint measurement of work done, to sign measurement books and similar such action
in respect of the said tender/contract. All notices/correspondences with respect to the
contract would be sent only to this authorized member of the JV. (ACS-3).

No member of the Joint Venture shall have the right to assign or transfer the interest
right or liability in the contract without the written consent of the other members and
that of the DFCCIL in respect of the said tender/contract.

Documents to be enclosed by the JV alongwith the tender:
.3.32.14.1 In case one or more of the members of the JV is/are partnership firm(s),
following documents shall be submitted:

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed
registered with the Registrar.

(i) A copy of consent of all the partners or individual authorized by partnership
firm, to enter into the Joint Venture Agreement on a stamp paper,

(i) A notarized or registered copy of Power of Attorney in favour of the
individual to sign the MOU/JV Agreement on behalf of the partnership firm
and create liability against the firm.

(iv)  An undertaking by all partners of the partnership firm that they are not
blacklisted or debarred by DFCCIL or any other Ministry / Department of the
Govt. of India from participation in tenders / contracts as on the date of
submission of bids, either in their individual capacity or in any firm/LLP in
which they were / are partners/members. Any Concealment / wrong
information in regard to above shall make the bid ineligible or the contract
shall be determined under Clause 62 of the Standard General Conditions of
Contract.

1.3.32.14.2 In case one or more members is/are Proprietary Firm or HUF, the
following documents shall be enclosed:
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(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is
a proprietary Concern and he is sole proprietor of the Concern OR he who
is signing the affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu
Undivided Family (HUF) and he has the authority, power and consent given
by other members to act on behalf of HUF.

1.3.32.14.3 In case one or more members of the JV is/are companies, the following

documents shall be submitted:

(i) A copy of resolutions of the Directors of the Company, permitting the
company to enter into a JV agreement,

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of
Association) of the company

(i) A copy of Certificate of Incorporation

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company
(backed by the resolution of Board of Directors) in favour of the individual,
to sign the tender, sign MOU/JV Agreement on behalf of the company and
create liability against the company.

1.3.32.14.4 In case one or more members of the JV is/are LLP firm/s, the following
documents shall be submitted:

(i) A copy of LLP Agreement.

(i) A copy of Certificate of Incorporation of LLP.

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to
enter into a JV agreement.

(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm
(backed by resolution passed by the Partners) in favour of the individual, to
sign the tender and/or sign the MOU/ JV agreement on behalf of the LLP
and create liability against the LLP.

(v)  An undertaking by all partners of the LLP that they are not blacklisted or
debarred by DFCCIL/Railways or any other Ministry / Department of the
Govt. of India from participation in tenders / contracts as on the date of
submission of bids, either in their individual capacity or in any firm/LLP or
JV in which they were / are partners/members. Any Concealment / wrong
information in regard to above shall make the contract liable for
determination under Clause 62 of the Standard General Conditions of
Contract.

1.3.32.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the
following documents shall be submitted:

(i) A copy of Certificate of Registration

(i) A copy of Memorandum of Association of Society/Trust Deed

(iii) A copy of Rules & Regulations of the Society

(iv) A copy of Power of Attorney, in favour of the individual to sign the tender
documents and create liability against the Society/Trust.

1.3.32.14.6 All other documents in terms of Para 1.3.13.(i) of the Preamble and
General Instruction to Tenderers, Part |, Chapter lll above.

1.3.32.14.7 A power of Attorney executed and issued overseas, the document will
also have to be legalized by the Indian Embassy and notarized in the
jurisdiction where the Power of Attorney is being issued. However the
Power of Attorney provided by Bidders from countries that have signed the
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Hauge Legislation Convention 1961 are not required to be legalized by the
Indian Embassy if it carries a conforming Appostille Certificate. (ACS-3)

1.3.32.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of
the JV shall be adjudged based on satisfactory fulfiiment of the following criteria:

1.3.32.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder):
(a) For Works without composite components

The technical eligibility for the work as per para 1.3.13.(i)(A) Preamble & General
Instruction to tenderer above, shall be satisfied by either the ‘JV in its own name &
style’ or ‘Lead member of the JV'.

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical
eligibility for the work as per para 1.3.13.(i)(A) Preamble & General Instruction to
tenderer above, shall have technical capacity of minimum 10% of the cost of work
i.e., each non-lead member of JV member must have satisfactorily completed or
substantially completed during the last 07 (seven) years, ending last day of month
previous to the one in which tender is invited, one similar single work for a minimum
of 10% of advertised value of the tender.

(b) For works with composite components

The technical eligibility for major component of work as per para 1.3.13.(i)(A)
Preamble & General Instruction to tenderer above, shall be satisfied by either the
‘JV in its own name & style’ or ‘Lead member of the JV’ and technical eligibility for
other component(s) of work as per para 1.3.13.(i)(A) Preamble & General Instruction
to tenderer above, shall be satisfied by either the ‘JV in its own name & style’ or ‘any
member of the JV'.

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical
eligibility for any component of the work as per para 1.3.13.(i)(A) Preamble &
General Instruction to tenderer above, shall have technical capacity of minimum
10% of the cost of any component of work mentioned in technical eligibility criteria.
i.e., each other (non-lead) member of must have satisfactorily completed or
substantially completed during the last 07 (seven) years, ending last day of month

previous to the one in which tender is invited, one similar single work for a minimum of
10% of cost of any component of work mentioned in technical eligibility criteria.

Note for Para 1.3.32.15.1:

(a) The Major component of the work for this purpose shall be the component of work
having highest value. In cases where value of two or more component of work is
same, any one work can be classified as Major component of work.

(b) Value of a completed work done by a Member in an earlier JV shall be reckoned
only to the extent of the concerned member's share in that JV for the purpose of
satisfying his/her compliance to the above mentioned technical eligibility criteria in
the tender under consideration.

1.3.32.15.2 Financial Eligibility Criteria
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The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para
1.3.13(i)(B) above. The “financial capacity” of the lead member of JV shall not
be less than 51% of the financial eligibility criteria mentioned at para 1.3.13(i)(B)
above.

The arithmetic sum of individual “financial capacity” of all the members shall be

taken as JV’s “financial capacity” to satisfy this requirement.

Note: Contractual payment received by a Member in an earlier JV shall be
reckoned only to the extent of the concerned member’s share in that JV for the
purpose of satisfying compliance of the above mentioned financial eligibility
criteria in the tender under consideration.

1.3.32.15.3 Bid Capacity

1.3.33

1.3.33.1

1.3.33.2

1.3.33.3

1.3.33.4

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned
at para 1.3.13(i)(C) above. The arithmetic sum of individual “Bid capacity” of all

the members shall be taken as JV’s “Bid capacity” to satisfy this requirement.

Participation of Partnership Firms in works tenders:

The Partnership Firms participating in the tender should be legally valid under the
provisions of the Indian Partnership Act.

The partnership firm should have been in existence or should have been formed
prior to submission of tender. Partnership firm should have either been registered
with the Registrar or the partnership deed should have been notarized as per the
Indian Partnership Act, prior to submission of tender.

Separate identity / name should be given to the partnership firm. The partnership
firm should have PAN / TAN number in its own name and PAN / TAN number in
the name of any of the constituent partners shall not be considered. The valid
constituents of the firm shall be called partners.

Once the tender has been submitted, the constitution of the firm shall not normally
be allowed to be modified / altered / terminated during the validity of the tender as
well as the currency of the contract except when modification becomes inevitable
due to succession laws etc., in which case prior permission should be taken from
DFCCIL/Railway and in any case the minimum eligibility criteria should not get
vitiated. The re-constitution of firm in such cases should be followed by a notary
certified Supplementary Deed. The approval for change of constitution of the firm,
in any case, shall be at the sole discretion of the DFCCIL /Railways and the
tenderer shall have no claims what-so-ever. Any change in the constitution of
Partnership firm after submission of tender shall be with the consent of all partners
and with the signatures of all partners as that in the Partnership Deed. Failure to
observe this requirement shall render the offer invalid and full Bid Security shall
be forfeited.

If any Partner/s withdraws from the firm after submission of the tender and before
the award of the contract, the offer shall be rejected and Bid Security of the tenderer
will be forfeited. If any new partner joins the firm after submission of tender but prior
to award of contract, his / her credentials shall not qualify for consideration towards
eligibility criteria either individually or in proportion to his share in the previous firm.
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1.3.33.5

1.3.33.6

1.3.33.7

1.3.33.8

1.3.33.9

In case the tenderer fails to inform DFCCIL/Railway beforehand about any such
changes / modification in the constitution which is inevitable due to succession laws
etc. and the contract is awarded to such firm, then it will be considered a breach of
the contract conditions liable for determination of the contract under Clause 62 of
the Standard General Conditions of Contract.

A partner of the firm shall not be permitted to participate either in his individual
capacity or as a partner of any other firm in the same tender.

The tender form shall be submitted only in the name of partnership firm. The Bid
Security shall be submitted by partnership firm. The Bid Security submitted in the
name of any individual partner or in the name of authorized partner (s) shall not
be considered.

On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees
like Performance Guarantee, Guarantee for various Advances to the Contractor
shall be submitted only in the name of the partnership firm and no splitting of
guarantees among the partners shall be acceptable.

On issue of Letter of Acceptance (LOA), contract agreement with partnership firm
shall be executed in the name of the firm only and not in the name of any individual
partner.

In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following
undertakings shall be furnished by all the partners through a notarized affidavit,
before signing of contract agreement.

(a) Joint and several liabilities:

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall
be jointly and severally liable to the DFCCIL/Railway for execution of the
contract in accordance with General and Special Conditions of the Contract.
The partners shall also be liable jointly and severally for the loss, damages
caused to the DFCCIL / Railway during the course of execution of the contract
or due to non-execution of the contract or part thereof.

(b) Duration of the partnership deed and partnership firm agreement:

The partnership deed/partnership firm agreement shall normally not be
modified/altered/ terminated during the currency of contract and the
maintenance period after the work is completed as contemplated in the
conditions of the contract. Any change carried out by partners in the constitution
of the firm without permission of DFCCIL/Railway, shall constitute a breach of
the contract, liable for determination of the contract under Clause 62 of the
Standard General Conditions of Contract.

(c) Governing laws: The partnership firm agreement shall in all respect be
governed by and interpreted in accordance with the Indian laws.

(d) No partner of the firm shall have the right to assign or transfer the interest right
or liability in the contract without the written consent of the other partner/s and
that of the DFCCIL/Railway.
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1.3.33.10 The tenderer shall clearly specify that the tender is submitted on behalf of a

a.

b.

C.

d.

partnership firm. The following documents shall be submitted by the partnership
firm, with the tender:

A notarized copy of the Partnership Deed or a copy of the Partnership deed
registered with the Registrar.

A notarized or registered copy of Power of Attorney in favour of the individual to
tender for the work, sign the agreement etc. and create liability against the firm.
An undertaking by all partners of the partnership firm that they are not
blacklisted or debarred by DFCCIL/Railways or any other Ministry / Department
of the Govt. of India from participation in tenders / contracts as on the date of
submission of bids, either in their individual capacity or in any firm/LLP in which
they were / are partners/members. Any Concealment / wrong information in
regard to above shall make the bid ineligible or the contract shall be determined
under Clause 62 of the Standard General Conditions of Contract.

All other documents in terms of Para 1.3.13 (i) of the Preamble and General
Instruction to Tenderers Part I, Chapter II.

1.3.33.11 Evaluation of eligibility of a partnership firm:

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfiiment
of the eligibility criteria laid down in Para 1.3.13 (i) of the Preamble and General Instruction
to Tenderers Part |, Chapter Il
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PART -1

CHAPTER 1V

GENERAL CONDITIONS OF CONTRACT
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GENERAL CONDITIONS OF CONTRACT

DEFINITIONS AND INTERPRETATION

1. (1) Definition: - In these General conditions of Contract, the following terms shall
have the meaning assigned hereunder except where the context otherwise
requires:-

(a) ‘Railway” shall mean the President of the Republic of India or the
Administrative Officers of the DFCCIL or of the Successor DFCCIL authorized
to deal with any matters which these presents are concerned on his behalf.

(b) “‘DFCCIL” shall mean Dedicated Freight Corridor Corporation of India Ltd, a Govt.
of India Enterprise (under Ministry of Railways) and a company incorporated
under the provisions of the Companies Act, 1956 having it’s registered office at
5th Floor, Supreme Court Metro Station Complex, New Delhi-110001
represented through its Managing Director or CGM/GM (hereinafter referred to
as “DFCCIL”) which expression shall, unless repugnant to the context, be
deemed to include it’s successors and assigns.

(©) “MD/DFCCIL” shall mean the officer - in-charge of the General Superintendence
and Control of the DFCCIL (MD) and shall mean and include their successors, of
the successor of DFCCIL (hereinafter referred to as “MD/DFCCIL”).

(d) “CGM” shall mean the officer - in-charge of the CGM unit of DFCCIL and shall
also include GM(Co) of DFCCIL.

(e) “Engineer” shall mean Dy. CPM/DFCCIL or any other superior official of DFCCIL
or PMC appointed by DFCCIL.

€3] ‘Engineer's Representative” shall mean the PM/Dy.PM/APM /JPM/Sr.
Executive/Executive in direct charge of the work and shall include appointed by

the DFCCIL and shall mean and include the Engineer’'s Representative of the
successor DFCCIL.

(2) “Contractor” shall mean the person / Firm / Company / JV whether incorporated
or not who enters into the contract with the DFCCIL and shall include their
executors, administrators, and successors and permitted assigns.

(h) "Contract" shall mean and include the Agreement of Work Order, the accepted
Schedule of Rates of IR or the Schedule or Rates of CPWD modified by the
tender percentage for items of works quantified, or not quantified, the Standard
General Conditions of Contract, the Special Conditions of Contracts, if any; the
Drawing, the Specifications, the Special Specifications, if any and Tender Forms,
if any and all other documents included as part of contract.

(1) “Works” shall mean the works to be executed in accordance with the contract.
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G) “Specifications” shall mean the Specifications for materials and works
referred / mentioned in tender documents.

(k)  “Schedule of rates of Railway” shall mean the schedule of rates issued
under the authority of the Chief Engineer from time to time and shall also
include Rates specified in tender document.

Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by
the Railway, which includes-

(i) “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the
Standard Schedule of Rates of the Railway issued under the authority of the
Chief Engineer from time to time, updated with correction slips issued up to
date of inviting tender or as otherwise specified in the tender documents;

(ii) “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates
published by Director General/ Central Public Works Department, Government
of India, New Delhi, as adopted and modified by the Railway under the
authority of the Chief Engineer from time to time, updated with correction slips
issued up to date of inviting tender or as otherwise specified in the tender
documents.

M “Drawing” shall mean the maps, drawings, plans and tracings or prints there of
annexed to the contract and shall include any modifications of such drawings
and further drawings as may be issued by the Engineer from time to time.

(m) “Constructional Plan” shall mean all appliances or things of whatsoever nature
required for the execution, completion or maintenance of the works or
temporary works (as hereinafter defined) but does not include materials or
other things intended to form or forming part of the permanent work.

(n) “Temporary Works” shall mean all temporary works of every kind required for
the execution completion and/or maintenance of the works.

(0) “Site” shall mean the lands and other places on, under, in or through which
the works are to be carried out and any other lands or places provided by
the Railway/DFCCIL for the purpose of the contract.

(p) “Period of Maintenance” shall mean the defect liability period from the date
of completion of the works as certified by the Engineer.

) “Bid” or “Tender”, “Bidder” or “Tenderer’ wherever appearing in this document
shall have the same and interchangeable meaning.

() Date of inviting tender shall be the date of publishing tender notice on IREPS
website if tender is published on website or the date of publication in newspaper
in case tender is not published on website.
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(s) “Contractor’s authorised engineer” shall mean a graduate engineer having more
than 3 years experience in the relevant field of construction work involved in
the contract, duly approved by Engineer.

(t) Bill of Quantities” shall mean Schedule of Item(s) included in the tender document
along with respective quantities and rates, accepted by the DFCCIL/Railway.

1.(2) Singular and Plural:- Words importing the singular number shall also
include the plural and vice versa where the context requires.

1.(3) Headings & marginal headings:-The headings and marginal headings in
these general conditions are solely for the purpose of facilitating reference and
shall not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or the contract.
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GENERAL OBLIGATION

2. (1) Execution Co-relation and intent of contract Documents:-The contract
documents shall be signed in triplicate by the DFCCIL and the Contractor. The
contract documents are complementary, and what is called for by any one shall
be as binding as if called for by all, the intention of the documents is to include
all labour and materials, equipment’s and transportation necessary for the
proper execution of work. Materials or work not covered by or properly
inferable from any heading or class of the specifications shall not be supplied
by the DFCCIL to the contractors unless distinctly specified in the contract
documents. Materials or works described in words which so applied have a
well-known technical or trade meaning shall be held to refer to such recognized
standards.

2.(2) If a work is transferred from the jurisdiction of one Railway to another
Railway or to a Project Authority/ DFCCIL or vice versa while contract is in
subsistence, the contract shall be binding on the Contractor and the Successor
Railway/DFCCIL Project in the same manner & take effect all respects as if the
Contractor and the Successor Project were parties there to from the inception
and the corresponding officer or the Competent Authority in the Successor
Railway/DFCCIL Project will exercise the same powers and enjoy the same
authority as conferred to the Predecessor Railway/DFCCIL Project under the
original contract/agreement entered into.

2.(3) If for administrative or other reasons the contract is transferred to the Successor
Railway/Successor Project Authority of DFCCIL the contract shall not
withstanding any things contained herein contrary there to, be binding on the
Contractor and the Successor Railway /Project Authority/ DFCCIL in the same
manner and take effect in all respect as if the Contractor and the Successor
Railway/ successor Project Authority of DFCCIL had been parties thereto from
the date of this contract. The contract shall be Administered/Managed by
GGM/GM/Co/ GM nominated by DFCCIL.

3.(1) Law governing the contract:- The contract shall be governed by the law
for the time being in force in the Republic of India.

3.(2) Compliance to regulations and bye-laws:-The contractor shall conform to the
provision of any statute relating to the works and regulations and by-laws
of any location authority and of any water and lighting companies or
undertakings, with whose system the work is proposed to be connected and
shall before making any variation from the drawings or the specifications that
may be necessitated by so confirming give to the Engineer notice specifying
the variation proposed to be made and the reasons for making the variation
and shall not carry out such variation until he has received instructions from the
Engineer in respect thereof. The contractor shall be bound to give all notices
required by statute, regulations or bye-laws as aforesaid and to pay all fees
and taxes payable to any authority in respect thereof.
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3.(3) Environmental and Forest clearances:
The DFCCIL/Railway represents and warrants that the environmental and forest
clearances pertaining to the work commensurate with the progress of work/agreed
programme, will be obtained by Engineer. In the event of any delay in securing
respective clearances leading to delay in execution of work, the Contractor shall be
entitled to Extension of Time for the period of such delay in accordance with the
provisions of Clause-17A(ii).

4. Communications to be in writing:- All notices, communications, reference
and complaints made by the Railway/DFCCIL or the Engineer or the
Engineer's Representative or the Contractor inter-se concerning the works shall
be in writing or e- mail on registered e-mail IDs i.e. the e mail id provided for
correspondence in the contract agreement, otherwise email id registered with
IREPS and no notice, communication, reference or complaint not in writing or
through e-mail, shall be recognized.

5. Service of Notices on Contractors:- The contractor shall furnish to the

Engineer the name designation and address of his authorized agent and all
complaints, notices, communications and references shall be deemed to have
been duly given to the contractor if delivered to the contractor or his authorized
agent or left at or posted to the address so given and shall be deemed to have
been so given in the case of posting on day on which they would have reached
such address in the ordinary course of post/email or on the day on which
they were so delivered or left. In the case of contract by partners, any
change in the constitution of the firm shall be forthwith notified by the
contractor to the Engineer.

6. Occupation and use of land:- No land belonging to or in the

possession of the Railway/DFCCIL shall be occupied by the Contractor without
the permission of the Railway/DFCCIL. The Contractor shall not use, or allow
to be used; the site for any purposes other than that of executing the
works. Whenever non-railway bodies/persons are permitted to use
Railway/DFCCIL premises with competent authority’s approval, conservancy
charges as applicable from time to time may be levied.

7. Assignment or subletting of contract: - The contractor shall not assign or

sublet the contract or any part thereof or allow any person to become
interested therein any manner whatsoever without the special permission in
writing of the DFCCIL. Any breach of this condition shall entitle the DFCCIL
to rescind the contract under clause 62 of these conditions and also render
the contractor liable for payment to the DFCCIL in respect of any loss or
damage arising or ensuing from such cancellation. Provided always that
execution of the details of the work by petty contractor under the direct and
personal supervision of the Contractor or his agent shall not be deemed to
be sub-letting under this clause.

In case Contractor intends to subcontract part of work, he shall submit a
proposal in writing seeking permission of GM/Dy.CPM/DFCCIL for the same.
While submitting the proposal to Railway/DFCCIL, Contractor shall ensure the
following:

(a)) (i) Total value of work to be assigned to sub-contractor(s) shall not
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be more than 50% of total contract value.

(i1) The subcontractor shall have successfully completed at least one
work similar to work proposed for subcontract costing not less than
35% value of work to be sublette, in last 5 years through a works
contract directly given to him by a Govt. Department; or by a
Public listed company having average annual turnover of Rs 500
crore and above in last 3 financial years excluding the current
financial year, listed on National Stock Exchange or Bombay
Stock Exchange, registered at least 5 years back from the date of
submission of proposal by Contractor to Railway/DFCCIL and work
experience certificate issued by a person authorised by the
Public Listed Company to issue such certificates.

The subcontractor shall have successfully completed at least one
work similar to work proposed for subcontract in last 5 years, ending
date of submission of proposal by Contractor to Railway/DFCCIL,
costing not less than 35% value of work to be subletted, through a
works contract. For fulfilment of above, Work Experience Certificate
issued by a Govt. Department/Organisation shall be considered.
Further, Work Experience Certificate issued by a Public listed
company shall be considered provided the company is having
average annual turnover of Rs 500 crore

and above in last 3 financial years excluding the current financial
year, listed on National Stock Exchange or Bombay Stock
Exchange, registered at least 5 years back from the date of
submission of proposal by Contractor to Railway/DFCCIL and work
experience certificate issued by a person authorised by the Public
Listed Company to issue such certificates.

Note: for subletting of work costing up to Rs 50 lakh no previous
work experience shall be asked for by the Railway/DFCCIL.

In case contractor submits subcontractor's work experience
certificate issued by public listed company, the contractor shall
also submit along with work experience certificate, the relevant
copy of work order, bill of quantities, bill wise details of payment
received duly certified by Chartered Accountant, TDS certificates
for all payments received and copy of final/last bill paid by
company in support of above work experience certificate.

(iii) There is no banning of business with the sub-contractor in force over IR.

(b) The Contractor shall provide to the Engineer a copy of the
agreement to be entered into by Contractor with subcontractor. No
subcontractor shall be permitted without a formal agreement between
Contractor and subcontractor. This agreement shall clearly define the
scope of work to be carried out by subcontractor and the terms of
payment in clear & unambiguous manner.

(c) On receipt of approval from GM/Dy.CPM/DFCCIL, Contractor shall enter
into a formal agreement legally enforceable in Court of Law with
subcontractor and submit a copy of the same to the Engineer.
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(d) The Contractor shall intimate to the Engineer not less than 7 days in
advance, the intended date of commencement of subcontractor’s work.

(e) Once having entered into above arrangement, Contractor shall
discontinue such arrangement, if he intends to do so at his own or on the
instructions  of  Railway/DFCCIL, with  prior intimation to
GM/Dy.CPM/DFCCIL.

63} The Contractor shall indemnify  Railway /IDFCCIL against any
claim of subcontractor.

(2) The Contractor shall release payment to the Sub-contractor(s) promptly and
shall endeavour to resolve all issues amicably and speedily with the Sub-
contractor(s), so that the execution of work is not affected in any manner
whatsoever.

(h) In addition to issuance of work experience certificate to Contractor, the

Engineer, when, based on documents, is satisfied that subcontracted work
has been carried out by subcontractor, shall issue work experience
certificate to the subcontractor also for the portion of work subcontracted
and successfully completed by the sub-contractor.
Note: Work Experience Certificate to the subcontractor shall be issued only when the
contractor’s work is complete and contractor is entitled for the issuance of Work
Experience Certificate. However, in the same contract, when the CGM/GM DFCCIL, based
on documents, is satisfied that the subcontractor has successfully carried out subletted
work; without issuance of work experience certificate to subcontractor at this stage, the
CGM/GM DFCCIL can, only once, consider the successfully completed subletted work for
the fulfilment of eligibility for further subletting of work to the subcontractor in the same
contract. When the contractor’s work is complete and contractor is entitled for the
issuance of work experience certificate, the subcontractor shall be issued one Work
Experience Certificate for the total scope of work executed by the subcontractor in the
contract.

(1) The responsibility of successful completion of work by subcontractor
shall lie with Contractor. Subcontracting will in no way relieve the
Contractor to execute the work as per terms of the Contract.

() Further, in case Engineer is of the view that subcontractor’s performance
is not satisfactory, he may instruct the Contractor to remove the
subcontractor from the work and Contractor has to comply with the above
instructions with due promptness. Contractor shall intimate the actual date
of discontinuation of subcontract to Engineer. No claim of Contractor
whatsoever on this account shall be entertained by the Railway/DFCCIL
and this shall be deemed as “excepted matter” (matter not arbitrable).

(k) The permitted subletting of work by the contractor shall not establish
any contractual relationship between the sub- contractor and the
DFCCIL and shall not relieve the contractor of any responsibility under
the contract.

Assistance by the DFCCIL for the Stores to be obtained by the
Contractor:- Owing to difficulty in obtaining certain materials (including Tools
& Plant) in the market, the DFCCIL may have agreed without any liability
therefore to endeavour to obtain or assist the contractor in obtaining the
required quantities of such materials as may be specified in the tender. In
the event of delay or failure in obtaining the required quantities of the
aforesaid material the contractor shall not be deemed absolved of his own
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11.

12.

13.

14.

15.

responsibility and shall keep in touch with day to day positions regarding
their availability and accordingly adjust progress of works including
employment of labour and the DFCCIL shall not in any way be liable for the
supply of materials or for the non-supply thereof for any reasons whatsoever
nor for any lossor damage arising in consequence of such delay or no
supply.

Deleted

Use of Ballast Trains: The Railway/DFCCIL may agree to allow the Contractor
use of the ballast or material trains under such conditions as shall be specially
prescribed, provided that the Contractor shall pay for the use thereof charges
calculated at public tariff rates on the marked carrying capacity of each vehicle
subject to specified minimum charge per day or part of day and provided further
that the Contractor shall indemnify the Railway/DFCCIL against any claims or
damages arising out of the use or misuse thereof and against any liabilities under
the Workmen's Compensation Act, 1923 or any statutory amendments thereto.

Carriage of materials:- No forwarding orders shall be issued by the
DFCCIL for the conveyance of contractor’s materials, tools and plant by Rail
which may be required for use in the works and the contractor shall pay full
freight charges at public tariff rates therefore.

Representation on Works: - The contractor shall, when he is not personally
present on the site of the works place and keep a responsible agent at the
works during working hours who shall on receiving reasonable notice, present
himself to the Engineer and orders given by the Engineer or the engineer’s
representative to the agent shall be deemed to have the same force as if they
had been given to the Contractor. Before absenting himself, the contractor shall
furnish the name and address of his agent for the purpose of this clause and
failure on the part of the Contractor to comply with this provision at any time
will entitle the DFCCIL to rescind the contract under clause 62 of these conditions.
Relics and Treasures:- All gold, silver, oil and other minerals of any
description and all precious stones, coins, treasures relics antiquities and other
similar things which shall be found in or upon the site shall be the property of
the DFCCIL and the Contractor shall duly preserve the same to the satisfaction of
the DFCCIL and shall from time to time deliver the same to such person or persons
as the DFCCIL may appoint to receive the same.

Excavated material:-The contractor shall not sell or otherwise dispose of or
remove except for the purpose of this contract, the sand, stones, clay, ballast,
earth, rock or other substances or materials which may be obtained from any
excavation made for the purpose of the works or any building or produced upon
the site at the time of delivery of the possession thereof but all the substances,
materials, buildings and produce shall be the property of the DFCCIL provided
that the contractor may, with the permission of the Engineer, use the same for
the purpose of the works either free of cost or pay the cost of the same at such
rates as may be determined by the Engineer.

Indemnity by Contractors:- The contractor shall indemnify and save
harmless the Railway/DFCCIL from and against all actions, suit proceedings
losses, costs, damages, charges, claims and demands of every nature and
description brought or recovered against the Railways/DFCCIL by reason of any
act or omission of the contractor, his agents or employees, in the execution
of the works orin his guarding of the same. All sums payable by way of
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compensation under any of these conditions shall be considered as reasonable
compensation to be applied to the actual loss or damage sustained, and
whether or not any damage shall have been sustained.

16. Security Deposit

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid
Security submitted by the Contractor with his tender will be retained/encashed by
the Railways/DFCCIL as part of security for the due and faithful fulfiilment of the
contract by the Contractor. Provided further that, if Contractor submits the Cash or
Term Deposit Receipt issued from a Scheduled commercial bank of India or
irrevocable Bank Guarantee Bond from a Scheduled commercial bank of India,
either Towards the Full Security Depositor the Part Security Deposit equal to or
more than Bid Security, the Railway/DFCCIL shall return the Bid Security, to the
Contractor.

Balance of Security Deposit may be deposited by the Contractor in cash or Term
Deposit Receipt issued from Scheduled commercial bank of India or irrevocable
Bank Guarantee bond issued from Scheduled commercial bank of India, or may be
recovered at the rate of 6% of the bill amount till the full Security Deposit is
recovered. Provided also that in case of defaulting Contractor, the Railway/DFCCIL
may retain any amount due for payment to the Contractor on the pending "on
account bills" so that the amounts so retained (including amount guaranteed through
Performance Guarantee) may not exceed 10% of the total value of the contract.

The Irrevocable Bank Guarantee submitted towards Security deposit shall be
initially valid up to the stipulated date of Maintenance period plus 60 days and shall
be extended from time to time, depending upon extension of contract granted in
terms of Clause 17A and 17B of the Standard General Conditions of Contract.
Note: Security Deposit deposited in cash by the Contractor or recovered from the
running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s)
can be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee
bond issued from scheduled commercial bank of India, to be submitted by him, for
an amount equal to or more than the already available Security Deposit, provided
however that, in a contract of value less than Rs. 50 Crore, such refund/ return of
the already available Security Deposit is permitted up to two times and in a contract
of value equal to or more than Rs. 50 Crore, such refund / return of the already
available Security Deposit is permitted up to three times.

16.(2) (i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above
shall be returned to the Contractor along with or after, the following:

(a) Final Payment of the Contract as per clause 51.(1) and

(b) Execution of Final Supplementary Agreement or Certification by Engineer that
Railway/DFCCIL has No Claim on Contractor and

(c) Maintenance Certificate issued, on expiry of the maintenance period as per
clause 50.(1), in case applicable.
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16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole

under clause 62 (1) of these conditions, the Security Deposit already with
railways/DFCCIL under the contract shall be forfeited. However, in case the contract
is rescinded in part or parts under clause 62 (1) of these conditions, the Security
Deposit shall not be forfeited.

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts

payable to the Contractor under the Contract, but Government Securities deposited
in terms of Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued
thereon.

16.(4) Performance Guarantee

The procedure for obtaining Performance Guarantee is outlined below:

(@)

(b)

(i)
(i)
(iii)

(iv)
(v)

The successful bidder shall have to submit a Performance Guarantee (PG) within 21
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of
time for submission of PG beyond 21 (Twenty one) days and upto 60 days from the date
of issue of LOA may be given by the Authority who is competent to sign the contract
agreement. However, a penal interest of 12% per annum shall be charged for the delay
beyond 21(Twenty one) days, i.e. from 22nd day after the date of issue of LOA. Further,
if the 60th day happens to be a declared holiday in the concerned office of the
Railway/DFCCIL, submission of PG can be accepted on the next working day.

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days
from the date of issue of LOA, the contract is liable to be terminated. In case contract is
terminated Railway/DFCCIL shall be entitled to forfeit Bid Security and other dues
payable to the contractor against that particular contract, subject to maximum of PG
amount. In case a tenderer has not submitted Bid Security on the strength of their
registration as a Startup recognized by Department of Industrial Policy and Promotion
(DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

The successful bidder shall submit the Performance Guarantee (PG) in any of the
following forms, amounting to 5% of the original contract value:-

(i) A deposit of Cash;
Irrevocable Bank Guarantee;
Insurance Surety Bond as per Form No. 28 Note:
1. The provision of Insurance Surety Bond shall be for all contracts having DOC within
36 months only.
2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or any other
form of Performance Guarantee prescribed in GCC for the balance amount shall be
submitted by agency, otherwise necessary action will be taken as per terms of
agreement. (ACS 9 Dt.09.01.2025)
Government Securities including State Loan Bonds at 5% below the market value;
Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India;

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
Page 58 of 202



Tender No. DFCADIEN_HKSAUS_05_25-26
(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled

Commercial Bank of India;

(vii) Deposit in the Post Office Saving Bank;

(viii) Deposit in the National Savings Certificates;

(ix) Twelve years National Defence Certificates;

(x) Ten years Defence Deposits;

(xi)National Defence Bonds and

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less.

(c)

(d)

(e)

(f)

Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted.

The Performance Guarantee shall be submitted by the successful bidder after the
Letter of Acceptance (LOA) has been issued, but before signing of the contract
agreement. This P.G. shall be initially valid upto the stipulated date of completion plus
60 days beyond that. In case, the time for completion of work gets extended, the
Contractor shall get the validity of P.G. extended to cover such extended time for
completion of work plus 60 days.

The value of PG to be submitted by the Contractor is based on original contract value
and shall not change due to subsequent variation(s) in the original contract value.

The Performance Guarantee (PG) shall be released after physical completion of the
work based on 'Completion Certificate' issued by the competent authority stating that
the Contractor has completed the work in all respects satisfactorily.

Whenever the contract is rescinded, the Performance Guarantee already submitted
for the contract shall be encashed.

The Engineer shall not make a claim under the Performance Guarantee except for
amounts to which the President of India/DFCCIL is entitled under the contract (not
withstanding and/or without prejudice to any other provisions in the contract
agreement) in the event of:

Failure by the Contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer may claim the full amount of the
Performance Guarantee.

(ii) Failure by the Contractor to pay President of India/DFCCIL any amount due, either

as agreed by the Contractor or determined under any of the Clauses/Conditions of
the Agreement, within 30 days of the service of notice to this effect by Engineer.

(iii) The Contract being determined or rescinded under clause 62 of these conditions.

16. Force Majeure Clause:- If at any time, during the continuance of this contract,

the Performance in whole or in part by either party of any obligation under this
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17A

(ii)

(iii)

contract shall be prevented or delayed by reason of any war, hostility, acts of public
enemy, civii commotion, sabotage, serious loss or damage by fire, explosions,
epidemics, strikes, lockouts or act of God (hereinafter, referred to events) provided,
notice of the happening of any such event is given by either party to the other
within 30 days from the date of occurrence thereof, neither party shall by reason
of such event, be entitled to terminate this contract nor shall either party have any
claim for damages against the other in respect of such non- performance of
delay in performance, and works under the contract shall be resumed as soon as
practicable after such event has come to an end or ceased to exist, and the decision
of the Engineer as to whether the works have been so resumed or not shall be
final and conclusive, provided further that if the performance in whole or in part of
any obligation under this contract is prevented or delayed by reason of any such
event for a period exceeding 120 days, either party may at its option terminate the
contract by giving notice to the other party.

Extension of Time in Contracts (ACS no. 01 dt. 14.07.2022): Subject to any requirement
in the contract as to completion of any portion or portions of the works before completion
of the whole, the Contractor shall fully and finally complete the whole of the works
comprised in the contract (with such modifications as may be directed under conditions
of this contract) by the date entered in the contract or extended date in terms of the
following clauses:

Extension due to Modification: If any modifications have been ordered which in the
opinion of the Engineer have materially increased the magnitude of the work, then such
extension of the contracted date of completion may be granted as shall appear to the
Engineer to be reasonable in the circumstances, provided moreover that the Contractor
shall be responsible for requesting such extension of the date as may be considered
necessary as soon as the cause thereof shall arise.

Extension for Delay not due to Railway/DFCCIL or Contractor: If in the opinion of
the Engineer, the progress of work has any time been delayed by any act or neglect of
Railway's/DFCCIL employees or by other Contractor employed by the Railway/DFCCIL
under Sub-Clause (4) of Clause 20 of these Conditions or in executing the work not
forming part of the contract but on which Contractor's performance necessarily depends
or by reason of proceeding taken or threatened by or dispute with adjoining or to
neighbouring owners or public authority arising otherwise through the Contractor's own
default etc. or by the delay authorized by the Engineer pending arbitration or in
consequences of the Contractor not having received in due time necessary instructions
from the Railway/DFCCIL for which he shall have specially applied in writing to the
Engineer or his authorized representative then upon happening of any such event
causing delay, the Contractor shall immediately give notice thereof in writing to the
Engineer within 15 days of such happening, but shall nevertheless make constantly his
best endeavours to bring down or make good the delay and shall do all that may be
reasonably required of him to the satisfaction of the Engineer to proceed with the works.
The Contractor may also indicate the period for which the work is likely to be delayed
and shall be bound to ask for necessary extension of time.

Extension for Delay due to Railways/DFCCIL: In the event of any failure or delay by
the Railway/DFCCIL to hand over the Contractor possession of the lands necessary for
the execution of the works or to give the necessary notice to commence the works or to
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17B

provide the necessary drawings or instructions or any other delay caused by the
Railway/DFCCIL due to any other cause whatsoever, then such failure or delay shall in
no way affect or vitiate the contract or alter the character thereof or entitle the Contractor
to damages or compensation therefor, but in any such case, the Railway/DFCCIL may
grant such extension or extensions of the completion date as may be considered
reasonable.

The Contractor shall indicate the period for which the work is likely to be delayed and
shall seek extension of time as may be considered necessary under clause 17A(i)
or/and 17A(ii) or/ and 17A(iii) above, as soon as the cause thereof shall arise and,
in any case, not less than 15 days before the expiry of the date fixed for completion of
the works. The Engineer shall consider the same and shall grant and communicate such
extension of time as in his opinion is reasonable having regard to the nature and period
of delay and the type and quantum of work affected thereby. No other compensation
shall be payable for works so carried forward to the extended period of time; the same
rates, terms and conditions of contract being applicable, as if such extended period
of time was originally provided in the original contract itself. (Acs-1 dt. 14.07.2022)

The non-submission of request for extension or submission of request within less than
15 days before the expiry of the date fixed for completion of the works, shall make him

ineligible for extension under these sub clauses, subject to final decision of Engineer.
(ACS-1 dt. 14.07.2022)

Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The
time for the execution of the work or part of the works specified in the contract documents
shall be deemed to be the essence of the contract and the works must be completed not
later than the date(s) as specified in the contract. If the Contractor fails to complete the
works within the time as specified in the contract for the reasons other than the reasons
specified in Clause 17 and 17A, the Railway/DFCCIL may, if satisfied that the works can
be completed by the Contractor within reasonable short time thereafter, allow the
Contractor for further extension of time (Proforma at Form no. 14) as the Engineer may
decide. On such extension the Railway/DFCCIL will be entitled without prejudice to any
other right and remedy available on that behalf, to recover from the Contractor as agreed
damages and not by way of penalty for each week or part of the week, a sum calculated
at the rate of liquidated Damages as decided by Engineer, between 0.05% to 0.30%
of contract value of the works for each week or part of the week. (ACS-1 dt. 14.07.2022)

For the purpose of this Clause, the contract value of the works shall be taken as
value of work as per contract agreement including any supplementary work
order/contract agreement issued. Provided also, that the total amount of liquidated
damages under this condition shall not exceed 5% of the contract value or of the total
value of the item or groups of items of work for which a separate distinct completion
period is specified in the contract.

Provided further, that if the Railway/DFCCIL is not satisfied that the works can be
completed by the Contractor and in the event of failure on the part of the contractor to
complete the work within further extension of time allowed as aforesaid, the
Railway/DFCCIL shall be entitled without prejudice to any other right or remedy
available in that behalf, to appropriate the contractor’'s Security Deposit and rescind the
contract under Clause 62 of these Conditions, whether or not actual damage is caused
by such default.

NOTE:
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In a contract, where extension(s) of time have been allowed once under clause 17B,
further request(s) for extension of time under clause 17A can also be considered under
exceptional circumstances. Such extension(s) of time under clause 17A shall be
without any Liquidated damages, but the Liquidated damages already recovered
during extension(s) of time ranted previously under clause 17B shall not be waived.
However, Price variation during such extension(s) shall be dealt as applicable for
extension(s) of time under clause 17B.

Bonus for Early Completion of Work: In open tenders having advertised value more than

Rs.50 crore and original period of completion 12 months or more, when there is no
reduction in original scope of work by more than 10%, and no extension granted on
either railway/DFCCIL or Contractor’s account, Contractor shall be entitled for a bonus
of 1% for each 30 days early completion of work. The period of less than 30 days shall
be ignored while working out bonus. The maximum bonus shall be limited to 5% of
original contract value. The completion date shall be reckoned as the date of issuance
of completion certificate by Engineer.

18.(1) lllegal Gratification:- Any bribe, commission, gift or advantage given, promised

or offered by or on behalf of the Contractor or his partner or agent or servant
or anyone on his behalf, to any officer or employee of the Railway/DFCCIL
or to any person on his behalf in relation to obtaining or execution of this or
any other contract with the Railway/DFCCIL shall, in addition to any criminal
liability which he may incur, subject Contractor to the rescission of the contract
and all other contracts with the Railway/DFCCIL and to the payment of any
loss or damage resulting from such decision and the Railway/DFCCIL shall
be entitled to deduct the amounts so payable from the Contractor’s
bills/Security Deposit or any other dues of Contractor with the Government of
India/ DFCCIL.

18.(2) The contractor shall not lend or borrow from or have or enter into any

monitory dealings and transactions either directly or indirectly with any
employee of the DFCCIL and if he shall do so, the DFCCIL shall be entitled
forthwith to rescind the contract and all other contracts with the DFCCIL. Any
question or dispute as to the commission or any such offence or compensation
payable to the DFCCIL under this clause shall be settled by the Chief General
Manager/Ahmedabad of the DFCCIL, in such a manner as he shall consider
fit and sufficient and his decision shall be final and conclusive. In the event
of rescission of the contract under this clause, the contractor will not be
paid any compensation whatsoever except payments for the work done up
to the date of rescission.

EXECUTION OF WORKS

19.(1) Contractor’s understanding:- It is understood and agreed that the contractor

has, by careful examination, satisfied himself as to the nature and location of
the work, the conformation of the ground, the character, quality and quantity
of the materials to be encountered, the character of equipment and facilities
needed preliminary to and during the progress of the works, the general and
local conditions, the labour conditions prevailing therein and all other matters
which can in any way affect the works under the contract.
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19.(2) Commencement of works:-The contractor shall commence the works within

19.(3)

15 days after the receipt by him of an order in writing to this affect from the Engineer
and shall proceed with the same with due expedition and without delay.

Accepted Programme of work (ACS no. 01 dt. 14.07.2022):- The contractor
who has been awarded the work shall as soon as possible but not later than
30 days after the date of receipt of the acceptance letter in respect of contracts
with initial completion period of two years or less or not later than 90 days for
other contracts have to submit the detailed programme of work indicating the
time schedule of various items of works in the form of Bar Chart/PERT/ Chief
General Manager. He shall also submit the details of organization (in terms of
labour and supervisors) plant and machinery, that he intends to utilize (from
time to time) for execution of the work within stipulated date of completion. The
programme of work amended as necessary by discussions with the Engineer,
shall be treated as the agreed programme of the work for the purpose of this
contract and the contractor shall endeavour to fulfil this programme of work. The
progress of work will be watched accordingly and the liquidated damages will be
with reference to the overall completion date. Nothing stated herein shall
preclude the contractor in achieving earlier completion of item or whole of the
works than indicated in the programme.

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway
Electrification, finalized through Tenders having advertised value more than Rs.
100 crores, the Contractor shall submit a detailed time programme to the Engineer
within 30 days after issue of LOA. The program shall include the physical and
Financial Progress vis-a-vis program and forecast cash flow adopting Project
Management Software such as Primavera/Sure Track/MS Project etc. The
program must identify the milestones, interface requirements and program
reporting elements. The Contractor shall supply, free of cost one set of authorized
software to the Engineer and the soft copy of structured program for the project.
This shall be updated every month. The Contractor shall also submit a revised
programme whenever the previous programme is inconsistent with actual progress.
Each programme shall include:

The order in which the Contractor intends to carry out the Works, including the
anticipated timing of each stage, Contractor's Documents, procurement,
manufacture of Plant, delivery to Site, construction, erection and testing, each of
these stages for work by each Subcontractor, if any, the sequence and timing of
inspections and tests specified in the Contract, and a supporting report which
includes:

A general description of the methods which the Contractor intends to adopt, and
of the major stages, in the execution of the Works, and

details showing the Contractor’s reasonable estimate for the number of each
class of Contractor's Personnel &Equipment, required on the Site for each
major stage.

Unless the Engineer, within 21 days after receiving a programme, gives notice to the
Contractor stating the extent to which it does not comply with the Contract, the
Contractor shall proceed in accordance with the programme, subject to his other
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obligations under the Contract. The Engineer shall be entitled to rely upon the
programme when planning their activities.

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to
the extent stated) to comply with the Contract or to be consistent with actual progress
and the Contractor's stated intentions, the Contractor shall submit a revised
programme to the Engineer within 15 days in accordance with this Sub-Clause.

19. (4) Setting out of works:- The contractor shall be responsible for the correct

setting out of all works in relation to original points, lines and levels of reference
at his cost. The contractor shall execute the work true to alignment, grade,
levels and dimensions as shown in the drawing and as directed by the
Engineer's representative and shall check these at frequent intervals. The
contractor shall provide all facilities like labour and instruments and shall co-
operate with the Engineer’s representative for checking of all alignment,
grades, levels and dimensions. If, at any time, during the progress of the works
any error shall appear or arise in any part of the work, the contractor, on being
required so to do by the Engineer’s representative shall, at his own cost rectify
such errors, to the satisfaction of the Engineer’s representative.
Such checking shall not absolve the contractor of his own responsibility of
maintaining accuracy in the work. The contractor shall carefully protect and
preserve all bench marks, sight rails, pegs and other things used in setting out
the work.

20.(1) Compliance to Engineer’s instructions:-The Engineer shall direct the
sequence in which the several parts of the works shall be executed and the
contractor shall execute without delay all orders given by the Engineer from
time to time but the contractor shall not be relieved thereby from responsibility
for the due performance of the works in all respects.

20.(2) Alterations to be authorized:- No alterations in or additions to or omissions
or abandonment of any part of the works shall be deemed authorized, except
under written instructions from the Engineer.

20.(3) Extra works:- Should works over and above those included in the contract
require to be executed at the site, the contractor shall have no right to be
entrusted with the execution of such works which may be carried out by
another contractor or contractors or by other means at the option of the DFCCIL.

20. (4) Separate contracts in connection with works: - The DFCCIL shall have the
right to let other contracts in connection with the works. The contractor shall
afford other contractors reasonable opportunity for the storage of their materials
and the execution of their works and shall properly connect and coordinate
his work with theirs. If any part of the contractor's work depends for proper
execution or result upon the work of another contractor(s), the contractor shall
inspect and promptly report to the Engineer any defects in such works that
render it unsuitable for such proper execution and results. The contractor’s
failure so-to inspect and report shall constitute an acceptance of the other
contractor’'s work as fit and proper for the reception of his work, except as to
defects which may develop in the other contractor’s work after the execution of
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his work.

21. Instruction of Engineer’s Representative: - Any instructions or approval
given by the Engineer's representative to contractor in connection with the
works shall bind the contractor as though it had been given by the Engineer
provided always as follows:

(a) Failure of the Engineer’s representative to disapprove any work or materials
shall not prejudice, the power of the Engineer thereafter to disapprove such
work or material and to order the removal or breaking up thereof.

(b) If the Contractor shall be dissatisfied by reason of any decision of the
Engineer's representative, he shall be entitled to refer the matter to the
Engineer who shall there upon confirm or vary such decision.

22. (1) Adherence to specifications and drawings: - The site and the detailed
drawings shall be made available to the contractor commensurate with the
accepted programme of work submitted under clause 19(3). The whole of the
works shall be executed in perfect conformity with the specifications and
drawings of the contract. If contractor performs any works in a manner contrary
to the specifications or drawings or any of them and without such reference
to the Engineer he shall bear all the costs arising or ensuing therefore and
shall be responsible for all loss to the DFCCIL.

22.(2) Drawings and specifications of the works: - The contractor shall keep one
copy of drawings and specifications at the site, in good order, and such contract
documents as may be necessary available to the Engineer or the Engineer’s
representative.

22. (3) Ownership of drawings and specifications: - All drawings and specifications
and copies thereof furnished by the DFCCIL to the Contractor are deemed
to be the property of the DFCCIL. They shall not be used on other works and
with the exception of the signed contract set, shall be returned by the contractor
to the DFCCIL on completion of the work or termination of the contract.

22.(4) Compliance with Contractor’s request for details:- The Engineer shall
furnish with reasonable promptness, after receipt by him of the contractor's
request, additional instructions by means of drawings or otherwise, necessary
for the proper execution of the works or any part thereof. All such drawing
and instructions shall be consistent with the contract Documents and
reasonably inferable there from.

22.(5) Meaning and intent of specification and drawings:- If any ambiguity
arises as to the meaning and intent of any portion of the specifications
and drawings or as to execution or quality of any work or material, or as
to the measurements of the works the decision of the Engineer thereon shall
be final subject to the appeal (within 7 days of such decision being intimated
to the contractor) to the GM/Dy.CPM/PM/DFCCIL who shall have the power
to correct any errors, omissions, or discrepancies in aforementioned items and
whose decision in the matter in dispute or doubt shall be final and conclusive.

23 Working during night: - The contractor shall not carry out any work between
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24,

25.

26.

26.1
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sun-set and sun-rise without the previous permission of the Engineer/DFCCIL.
However, if the Engineer is satisfied that the work is not likely to be completed in
time except by resorting to night work, he may order the same without confirming
any right on the Contractor for claiming any extra payment for the same.

Damage to Railway / DFCCIL property or private life and property:-The
contractor shall be responsible for all risk to the work and for trespass and
shall make good at his own expense all loss or damage whether to the works
themselves or to any other property of the DFCCIL/Railway or the lives,
persons or property of others from whatsoever cause in connection with the
works until they are taken over by the Railway/ DFCCIL, although all reasonable
and proper precautions may have been taken by the contractor, and in case
the Railway / DFCCIL shall be called upon to make good any costs, loss or
damages, or to pay an compensation, including that payable under the provisions
of the Workmen’s Compensation Act or any statutory amendments thereof to
any person or persons sustaining damages as aforesaid by reason of any act,
or any negligence or omissions on the part of the contractor; the amount of
any costs or charges including costs and charges in connection with legal
proceedings, which the Railway / DFCCIL may incur in reference thereto, shall
be charged to the contractor. The Railway / DFCCIL shall have the power and
right to pay or to defend or compromise any claim of threatened legal
proceedings or in anticipation of legal proceedings being instituted consequent
on the action or default of the contractor, to take such steps as may be
considered necessary or desirable to ward off or mitigate the effect of such
proceedings, charging to contractor, as aforesaid any sum or sums of money
which may be paid and any expenses whether for reinstatement or otherwise
which may be incurred and the propriety of any such payment, defence or
compromise, and the incurring of any such expenses shall not be called in
question by the contractor.

Sheds, stores houses and Yards:-The contractor shall at his own expense
provide himself with sheds, stores houses and yards in such situations and in
such numbers as in the opinion of the Engineer is requisite for carrying on the
works and the contractor shall keep at each such sheds, stores houses and yard
a sufficient quantity of materials and plant in stock as notto delay the carrying
out of the works with due expedition and the Engineer and the Engineer’s
representative shall have free access to the said sheds, store houses and yards
at any time for the purpose of inspecting the stock of materials or plant so
kept in hand, and any materials or plant which the Engineer may object to
shall not be brought upon or used in the works, but shall be forthwith removed
from the sheds, store houses or yards by the contractor. The contractor shall at
his own expenses provide and maintain suitable mortar mills, soaking vats or any
other equipment necessary for the execution of the works.

Provision of efficient and competent Staff at work sites by the Contractor:-
The contractor shall place and keep on the works at all times efficient and

competent staff to give the necessary directions to his workmen and to see
that they execute their work in sound and proper manner and shall employ
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26.2

26.3

26A.

26A.1

26A.2

26A.3

27.(1)

27.(2)

(2)

only such supervisors, workmen and labourers in or about the execution of any
of these works as are careful and skilled in the various trades.

The contractor shall at once remove from the works any agents, permitted sub-
contractor, supervisor, workman or labourer who shall be objected to by the
Engineer and if and whenever required by the Engineer, he shall submit a
correct return showing the names of all staff and workmen employed by him.

In the event of the Engineer being of the opinion that the contractor is not
employing on the works a sufficient number of staff and workmen as is
necessary for the proper completion of the works within the time prescribed,
the contractor shall forthwith on receiving intimation to this effect deploy the
additional number of staff and labour specified by the Engineer within seven
days of being so required and failure on the part of the contractor to comply
with such instructions will entitle the Railway/DFCCIL to rescind the contract
under clause 62 of these conditions.

Deployment of Qualified Engineers at Work Sites by the Contractor:-

The Contractor shall also employ qualified Graduate Engineer(s) or equivalent,
or qualified Diploma Engineer(s), as prescribed in the tender documents.

In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he
shall be liable to pay liquidated damages at the rates, as prescribed in the tender

documents.

No. of qualified Engineers required to be deployed by the Contractor for various
activities contained in the works contract shall be specified in the tender documents

as ‘Special Condition of Contract’. (Para 1.6.8, Part -I, Chapter-V, Special Condition
of Contract’)

Workmanship and testing:- The whole of the works and / or supply of
materials specified and provided in the contract or that may be necessary to
be done in order to form and complete any part thereof shall be executed in
the best and most substantial workman like manner with materials of the best
and most approved quality of their respective kinds, agreeable to the
particulars contained in or implied by the specifications and as referred to in
and represented by the drawings or in such other additional particulars,
instructions and drawings given during the carrying on of the works and to
the entire satisfaction of the Engineer according to the instructions and
directions which the contractors may from time to time receive from the
Engineer. The materials may be subjected to tests by means of such
machines, instruments and appliances as the Engineer may direct and wholly
at the expense of the contractor.

Removal of improper work and materials:- The Engineer or the
Engineer’s Representative shall be entitled to order from time to time:

The removal from the site within the time specified in the order, of any
materials which in his opinion are not in accordance with the specifications or
drawings.
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(b) The substitution of proper and suitable materials, and

(c) the removal and proper re-execution, notwithstanding any previous tests
thereof or on account payments therefore, of any work which in respect of
materials or workmanship; is not in his opinion in accordance with the
specifications and in case of default on the part of the contractor in carrying
out such order, the DFCCIL shall be entitled to rescind the contract under
clause 62 of these conditions.

(d) The provision of Construction and Demolition Waste Management Rule 2016
issued by Ministry of Environment Forest and Climate Change dated
29.03.2016 and published in the Gazette of India, Part — I, Section -3, Sub-
section (ii) are binding upon the Contractor. Contractor shall implement these
provisions at worksites, for which no extra payment will be payable.

28.Facilities for inspection:- The contractor shall afford the Engineer and the
Engineer's Representative every facility for entering in and upon every portion of
the work at all hours for the purpose of inspection or otherwise and shall
provide all labour, materials, planks, ladders, pumps, appliances and things of
every kind required for the purpose and the Engineer and the Engineer’s
Representative shall at all times have free access to every part of the works and
to all places at which materials for the works are stored or being prepared.

29.Examination of work before covering up:- The contractor shall give 7 days"
notice to the Engineer or the Engineer’'s representative whenever any work or
materials are intended to be covered up in the earth, in bodies or walls or otherwise
to be placed beyond the reach of measurements in order that the work may be
inspected or that correct dimensions may be taken before being so covered,
placed beyond the reach of measurement in default whereof, the same shall at
the option of the Engineer or the Engineer’s representative be uncovered and
measured at the contractor’s expense or no allowance shall be made for such work
or materials.

30.Temporary Works: - All temporary works necessary for the proper execution of
the works shall be provided and maintained by the contractor and subject to the
consent of the Engineer shall be removed by him at his expenses when they are
no longer required and in such manner as the Engineer shall direct. In the event
of failure on the part of the contractor to remove the temporary works, the Engineer
will cause them to be removed and cost as increased by supervision and other
incidental charges shall be recovered from the contractor. If temporary huts are
provided by the contractor on the Railway / DFCCIL land for labour engaged by
him for the execution of works, the contractor shall arrange for handing over
vacant possession of the said land after the work is completed; if the contractor’s
labour refuse to vacate, and have to be evicted by the Railway / DFCCIL
necessary expenses incurred by the Railway / DFCCIL in connection therewith
shall be borne by the contractor.

31.(1) Contractor to supply water for works: - Unless otherwise provided in the
contract, the contractor shall be responsible for the arrangements to obtain
supply of water necessary for the works.

31.(2) Water Supply from DFCCIL/Railway System:- The DFCCIL/Railway may

supply to the Contractor part or whole of the quantity of the water required for the
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execution of works from the DFCCIL/Railway's existing water supply system at or near
the site of works on specified terms and conditions and at such charges as shall be
determined by the DFCCIL/Railway and payable by the Contractor, provided that the
Contractor shall arrange, at his own expense, to effect the connections and lay
additional pipelines and accessories on the site and that the Contractor shall not be
entitled to any compensation for interruption of failure of the water supply.
31.(3) Deleted
31.(4)(a)Contractor to arrange supply of Electric power for works:- Unless
otherwise provided in the contract, the contractor shall be responsible for
arrangements to obtain supply of electric power for the works.

31.(4)(b) Electric Supply from the DFCCIL/Railway System: The DFCCIL/Railway
may supply to the Contractor part or whole of the electric power wherever available
and possible, required for execution of works from the DFCCIL/Railway's existing
electric supply systems at or near the site of works on specified terms and conditions
and such charges as shall be determined by the DFCCIL/Railway and payable by
the Contractor provided the cost of arranging necessary connections to the Railway's
Electric Supply systems and laying of underground/overhead conductor, circuit
protection, electric power meters, transmission structure, shall be borne by the
Contractor and that the Contractor shall not be entitled to any compensation for
interruption or failure of the Electric supply system.

32.Property in materials and plant:- The materials and plant brought by the
Contractor upon the site or on the land occupied by the Contractor in connection
with the works and intended to be used for the execution thereof shall
immediately be deemed to be the property of the Railway / DFCCIL. Such of them
as during the progress of the works are rejected by the Engineer under Clause
25 of these conditions or are declared by him not to be needed for the execution
of the works or such as on the grant of the certificate of completion remain
unused shall immediately on such rejection, declaration or grant cease to be
deemed the property of the Railway / DFCCIL and the Contractor may then (but
not before) remove them from the site or the said land. This clause shall not in
any way diminish the liability of the Contractor nor shall the Railway / DFCCIL be
in any way answerable for any loss or damage which may happen to or in
respect of any such materials or plant either by the same being lost, stolen,
injured or destroyed by fire, tempest or otherwise.

33.(1) Tools, Plant and Materials Supplied by Railway / DFCCIL: - The Contractor
shall take all reasonable care of all tools, plant and materials or other property
whether or a like description or not belonging to the Railway/DFCCIL and
committed to his charge for the purpose of the works and shall be responsible
for all damage or loss caused by him, his agents, permitted subcontractor, or
his workmen or others while they are in his charge. The Contractors shall sign
accountable receipts for tools, plants and materials made over to him by the
engineer and on completion of the works shall hand over the unused balance of
the same to the Engineer in good order and repair, fair wear and tear excepted,
and shall be responsible for any failure to account for the same or any damage
done thereto.
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Hire of DFCCIL / Railway’s Plant:- The DFCCIL may hire to the Contractor

33.Q2)

such plant as concrete mixers, compressors and portable engines for use
during execution of the works on such terms as may be specified in the
special conditions or in a separate agreement for Hire of Plant.

34.(1) Precaution during progress of works: - During the execution of works,
unless otherwise specified, the Contractor shall at his own cost provide the
materials for and execute all shoring, timbering and strutting works as is necessary
for the stability and safety of all structures, excavations and works and shall ensure
that no damage, injury or loss is caused or likely to be caused to any person
or property.

34.(2)

Roads and Water courses:- Existing roads or water courses shall not be
blocked, cut through, altered, diverted or obstructed in any way by the
Contractor, except with the permission of the Engineer. All compensations
claimed for any unauthorized closure, cutting through, alterations, diversion or
obstruction to such roads or water courses by the Contractor or his agent or
his staff shall be recoverable from the Contractor’s bills/Security Deposit or any
other dues of Contractor with the Government of India.

34.(3) Provision of access to premises:- During progress of work in any street or

34.(4)

34.(5)

35.

thoroughfare, the Contractor shall make adequate provision for the passage of
traffic, for securing safe access to all premises approached from such street
or thoroughfare and for any drainage, water supply or means of lighting
which may be interrupted by reasons of the execution of the works and
shall react and maintain at his own cost barriers, lights and other safeguards
as prescribed by the Engineer, for the regulation of the traffic, and provide
watchmen necessary to prevent accidents. The works shall in such cases be
executed night and day if so ordered by the Engineer and with such vigour
so that the traffic way be impeded for as short a time as possible.

Safety of Public:- The Contractor shall be responsible to take all precautions
to ensure the safety of the public whether on public or DFCCIL/Railway
property and shall post such look out men as may in the opinion of the
Engineer be required to comply with regulations pertaining to the work.
Contractor shall ensure placement of barricading / partitions at the place of work
to ensure safety of habitants of adjacent area, failing which Engineer may advise
stoppage of work as per his discretion.

Display Board: The Contractor shall be responsible for displaying the details of
works i.e. name of work, approximate cost, expected date of completion, name
and address of the Contractor and address of Engineer on a proper steel Board
of size not less than 1m x 1m.

Use of Explosives: Explosives shall not be used on the works or on the site by
the Contractor without the permission of the Engineer and then also only in the
manner and to the extent to which such permission is given. Where explosives
are required for the works, they shall be stored in a special magazine to be
provided by and at the cost of the Contractor in accordance with the Explosive
Rules. The Contractor shall obtain the necessary license for the storage and the
use of explosives. All operations in which or for which explosives are employed
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shall be at the sole risk and responsibility of the Contractor and the Contractor

shall indemnify the DFCCIL/Railway in respect thereof.

36.(1) Suspension of works:- The Contractor shall on the order of the Engineer,

36.(2)

36.3)

37.

suspend the progress of the works or any part thereof for such time or times
and in such manner as the Engineer may consider necessary and shall during
such suspension properly protect and secure the work so far as is necessary
in the opinion of the Engineer. If such suspension is:-

(a) Provided for in the contract, or

(b) Necessary for the proper execution of the works or by the reason of
weather conditions or by some default on the part of the Contractor, and/or

(¢) Necessary for the safety of the works or any part thereof.

(d) Necessary for the safety of adjoining public or other property or safety of the

public or workmen or those who have to be at the site, or

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair

and restoration of any damaged utilities, or

(f) Due toinstruction of The National Green Tribunal or any other statutory authority

due to high level of pollution in the city of worksite.

The Contractor shall not be entitled to the extra costs, if any, incurred by him
during the period of suspension of the works, but in the event of any
suspension ordered by the Engineer for reasons other than aforementioned
and when each such period of suspensions exceeds 14 days, the contractor
shall be entitled to such extension of time for completion of the work as the
Engineers may consider proper having regard to the period or periods of such
suspensions and to such compensations as the Engineer may consider
reasonable in respect of salaries or wages paid by the Contractor to his
employees during the periods of such suspension.

Suspension lasting more than 3 months:- If the progress of the works or
any part thereof is suspended on the order of the Engineer for more than three
months at a time, the Contractor may serve a written notice on the Engineer
requiring permission within 15 days from the receipt thereof to proceed with
the works or that part thereof in regard to which progress is suspended and
if such permission is not granted within that time the Contractor by further
written notice so served may, but is not bound to, elect to treat the suspension
where it affects part only of the works as an omission of such part or where it
affects the whole of the works, as an abandonment of the contract by the
DFCCIL.

Rates for items of works:- The rates, entered in the accepted Bill(s) of
Quantities of the Contract are intended to provide for works duly and
properly completed in accordance with the general and special (if any)
conditions of the contract and the specifications and drawings together
with such enlargements, extensions, diminutions,
reductions, alterations or additions as may be ordered in terms of Clause
42 of these conditions and without prejudice to the generality thereof and shall
be deemed to include and cover superintendence and labour, supply,
including full freight, of materials, stores, patterns, profiles, moulds, fittings,
centring, scaffolding, shoring props, timber, machinery, barracks, tackle,
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roads, pegs, posts, tools and all apparatus and plant required on the works,
except such tools, plant or materials as may be specified in the contract to be
supplied to the Contractor by the DFCCIL, the erection, maintenance and
removal of all temporary works and, buildings, all watching,
lighting, bailing, pumping and draining, all prevention of or
compensation for trespass, all barriers and arrangements for the safety of the
public or of employees during the execution of works, all sanitary and medical
arrangements for labour camps as may be prescribed by the DFCCIL,
the setting of all work and of the construction, repair and upkeep of all
centre lines, bench marks and level pegs thereon, site clearance, all fees duties,
royalties, rent and compensation to owners for surface damage or taxes and
impositions payable to local authorities in respect of land, structures and
all material supplied for the work or other duties of expenses for which the
Contractor may become liable or may be put to under any provision of law for
the purpose of or in connection with the execution of the contract, and all
such other incidental charges or contingencies as may have
been specially provided for in the specifications.

However, if rates of existing GST or cess on GST for Works Contract is increased
or any new tax /cess on Works Contract is imposed by Statute after the date of
opening of tender but within the original date of completion/date of completion
extended under clause 17 & 17A and the Contractor thereupon properly pays
such taxes/cess, the Contractor shall be reimbursed the amount so paid.
Further, if rates of existing GST or cess on GST for Works Contract is decreased
or any tax/cess on Works Contract is decreased / removed by Statute after the
date of opening of tender, the reduction in tax amount shall be recovered from
Contractor’s bills/Security Deposit or any other dues of Contractor with the
Government of India.

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance
with the scale in force for the time being on the DFCCIL/Railway and incurred by
the Contractor failing to load or unload any goods or materials within the time
allowed by the DFCCIL/Railway for loading as also wharfage charges, of materials
not removed in time, as also charges due on consignments booked by or to him
shall be paid by the Contractor, failing which such charges shall be debited to the
Contractor's account in the hands of the DFCCIL/Railway and shall be deducted
from any sums which may become due to him in terms of the contracts.

39.(1) Rates for Extra Item(s) of Works (ACS no. 01 dt. 14.07.2022):

(a)

(b)

Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the
Contractor on the instructions of the Engineer which is not included in the accepted
Bill(s) of Quantities but figures in the Standard Schedule of Rates (SSOR), shall be
executed at the rates set forth in the "Standard Schedule of Rates (SSOR)" modified
by the tender percentage as accepted in the contract for that chapter of Standard
Schedule of Rates (SSOR).

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon
between the Engineer and the Contractor before the execution of such items of work
as per sub clause (b).

Other Items: For any item of work to be carried out by the Contractor but not included
in the accepted Bill(s) of Quantities and also not covered under sub clause (a) above,
the Contractor shall be bound to notify the Engineer at least seven days before the
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necessity arises for the execution of such items of works that the accepted Bill(s) of
Quantities does not include rate or rates for such extra work involved. The rates
payable for such items shall be decided at the meeting to be held between the
Engineer and Contractor, in as short a period as possible after the need for the special
item has come to the notice. In case the Contractor fails to attend the meeting after
being notified to do so or in the event of no settlement being arrived at, the
DFCCIL/Railway shall be entitled to execute the extra works by other means and the
Contractor shall have no claim for loss or damage that may result from such procedure.
The assessment of rates for extra item(s) shall be arrived at based on the prevailing
market rates of labour, machinery & materials and by taking guidance from the
following documents in order of priority:

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways
(USSORY”

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)”

iii. Market Analysis

39.(2) Provided that if the Contractor commences work or incurs any expenditure

in regard thereto before the rates as determined and agreed upon as lastly
hereunto fore- mentioned, then and in such a case the Contractor shall only
be entitled to be paid in respect of the work carried out or expenditure incurred
by him prior to the date of determination of rates as aforesaid according to
the rates as shall be fixed by the Engineer. However, if the Contractor is not
satisfied with the decision of the Engineer in this respect, he may appeal to the
Chief General Manager. within 30 days of getting the decision of the Engineer,
supported by analysis of the rates claimed. The Chief General Manager’'s
decision after hearing both the parties in the matter would be final and binding
on the Contractor and the DFCCIL.

40. (1) Handing over of works: - The Contractor shall be bound to hand over the

works executed under the contract to the DFCCIL complete in all respects
to the satisfaction of the Engineer. The Engineer shall determine the date on
which the work is considered to have been completed, in support of which
his certificate shall be regarded as sufficient evidence for all purposes. The
Engineer shall determine from time to time, the date on which any particular
section of the work shall have been completed, and the contractor shall be
bound to observe any such determination of the Engineer.

40.(2) Clearance of site on completion:- On completion of works, the

Contractor shall clear away and remove from the site all constructional plant,
surplus materials, rubbish and temporary works of every kind and leave the
whole of the site and works clean and in a workman like condition to the
satisfaction of the Engineer. No final payment in settlement of the accounts
for the works shall be paid, held to be due or shall be made to the, Contractor
till, in addition to any other condition necessary for final payment, site clearance
shall have been affected by him, and such clearance may be made by the
Engineer at the expense of the Contractor in the event of his failure to comply
with this provision within 7 days after receiving notice to that effect. Should it
become necessary for the Engineer to have the site cleared at the expenses of
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the Contractor, the DFCCIL shall not be held liable for any loss or damage to
such of the Contractor’'s property as may be on the site and due to such
removal there from which removal may be effected by means of public sales
of such materials and property or in such a way as deemed fit and convenient

to the Engineer.

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of
work, in case the contractor fails to complete the final part(s) of the work and the
value of such part(s) of the work is limited to 5% of the original contract value, the
Engineer may allow/decide for offloading of such part(s) of works, either after the
Contractor’s request in writing to do so or after serving a 14 (Fourteen) days suo-
moto notice (as per Form no. 27A), if the Engineer is of the opinion that :-

(1)

(i)

(iif)

Such Offloading of works (up to 5% of original contract value) would enable
successful completion of contract/work,

Termination/ Part termination of the contract at this stage is not be in the interest
of the Railway/work;, and

The anticipated additional cost for execution of such works through other mode
would not be substantial and can be recovered from the pending dues of the
contractor;

The Contractor shall be informed, in due course, by the Engineer of the mode and cost
of execution of such offloaded work through other agency(ies) (as per Form No. 27B).
The extra expenditure so incurred in execution of the offloaded work, shall be
recovered from subsequent Bill(s) or any other dues of the Contractor, but not
exceeding the value of Performance Guarantee available in the contract. There shall
be no other repercussion of such offloading on execution of the balance contract. The
Contractor shall have no claim on account of above mentioned offloading of works.

41.

42.(1)

VARIATIONS IN EXTENT OF CONTRACT

Modification to contract to be in writing: - In the event of any of the
provisions of the contract required to be modified after the contract documents
have been signed, the modifications shall be made in writing and signed by
the DFCCIL and the Contractor and no work shall proceed under such
modifications until this has been done. Any verbal or written arrangement
abandoning, modifying, extending, reducing or supplementing the contract or
any of the terms thereof shall be deemed conditional and shall not be binding
on the DFCCIL unless and until the same is incorporated in a formal
instrument and signed by the DFCCIL and the Contractor, and till then the
DFCCIL shall have the right to repudiate such arrangements.

Powers of modification to contract:- DFCCIL shall be entitled by order in
writing to enlarge or extend, diminish or reduce the works or make any
alterations in their design, character position, site, quantities, dimensions or
in the method of their execution or in the combination and use of materials
for the execution thereof or to order any additional work to be done or any
works not to be done and the contractor will not be entitled, to any
compensation for any increase/reduction in the quantities of work but will be
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paid only for the actual amount of work done and for approved materials
supplied against a specific order.

42.(2) (i) Unless otherwise specified in the contract, the accepted variation in
quantity of each individual item of the contract would be up to 25% of the
quantity originally contracted, except in case of foundation work. (in which
no variation limit shall apply). However, the rates for the increased quantities
shall be as per sub- para (iii) below.

(ii) The contractor shall be bound to carry out the work at the agreed rates
and shall not be entitled to any claim or any compensation whatsoever
up to the limit of 25% variation in quantity of individual item of works.

(iii)  In case an increase in quantity of an individual item by more than
25% of the agreement quantity is considered unavoidable, then same
shall be executed at following rates.

(a) Quantities operated in excess of 125% but upto 140% of the agreement
quantity of the concerned item, shall be paid at 98% of the rate awarded
for that item in that particular tender;

(b) Quantities operated in excess of 140% but upto 150% of the agreement
quantity of the concerned item shall be paid at 96% of the rate awarded
for that item in that particular tender;

(¢) Variation in quantities of individual items beyond 150% will be avoided
and would be permitted only in exceptional unavoidable circumstances and
shall be paid at 96% of the rate awarded for that item in that particular
tender.

(d) Variation to quantities of Minor Value Item:

The limit for varying quantities for minor value items shall be 100% (as

against 25% prescribed for other items). A minor value item for this

purpose is defined as an item whose original agreement value is less
than 1 % of the total original agreement value.

d.(i) Quantities operated upto and including 100% of the agreement

quantity of the concerned minor value item, shall be paid at the rate

awarded for that item in that particular tender;

d.(ii) Quantities operated in excess of 100% but upto 200% of the
agreement quantity of the concerned minor value item, shall be
paid at 98% of the rate awarded for that item in that particular tender;

d.(iii) Variation in quantities of individual minor value item beyond 200%
will be avoided and would be permitted only in exceptional
unavoidable circumstances and shall be paid at 96% of the rate
awarded for that item in that particular tender.

(iv)  In case of earthwork, the variation limit of 25% shall apply to the gross
quantity of earthwork items and variation in the quantities of individual
classifications of soil shall not be subject to this limit.

(v)  As far as Standard Schedule of Rates (SSOR) items are concerned, the
variation limit of 25% would apply to the value of SSOR schedule as a whole
and not on individual SSOR items. However, in case of Non Standard
Schedule of Rates (SSOR) items, the limit of 25% would apply on the
individual items irrespective of the manner of quoting the rate (single
percentage rate or individual item rate).

42.(3) Valuation of variations:- The enlargements, extensions, diminution, reduction,
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alterations or additions referred to in sub-clause (2) of this clause shall in no
degree affect the validity of the contract but shall be performed by the Contractor
as provided therein and be subject to the same conditions, stipulations and
obligations as if they had been originally and expressively included and provided
for in the specifications and drawings and the amounts to be paid therefore
shall be calculated in accordance with the accepted Bill(s) of Quantities. Any
extra items / quantities of work falling outside the purview of the provisions of
sub-clause (2) above shall be paid for at the rates determined under clause-39
of these conditions.

CLAIMS

43. (1) Quarterly Statement of Claims: - The Contractor shall prepare and
furnish to the Engineer once in every quarter commencing from the month
following the month of issue of Letter of Acceptance, an account giving full and
detailed particulars of all claims for any additional expenses to which the
Contractor may consider himself entitled to and of all extra or additional works
ordered by the Engineer which he has executed during the preceding quarter
and no claim for payment for such work will be considered which has not been
included in such particulars.

43.(2) Signing of “No Claim” Certificate:- The Contractor shall not be entitled to
make any claim whatsoever against the DFCCIL under or by virtue of or arising
out of this contract, nor shall the DFCCIL entertain or consider any such claim,
if made by the Contractor, after he shall have signed a “No Claim” Certificate
in favour of the DFCCIL in such form as shall be required by the DFCCIL after
the works are finally measured up. The contractor shall be debarred from
disputing the correctness of the items covered by “No Claim” Certificate or
demanding a clearance to arbitration in respect thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS

44, Quantities in Bill(s) of Quantities annexed to Contract: - The quantities
set out in the accepted Bill(s) of Quantities with items of works quantified are
the estimated quantities of the works and they shall not be taken as the actual
and correct quantities of the work to be executed by the Contractor in
fulfilment of his obligations under the contract.

45.(i) Measurement of works by Railways /DFCCIL :- The Contractor shall be paid
for the works at the rates in the accepted Bill(s) of Quantities and for extra
works at rates determined under Clause 39 of these conditions on the
measurements taken by the Engineer or the Engineer's representative in
accordance with the rules prescribed for the purpose by the DFCCIL. The
quantities for items the unit of which in the accepted Bill(s) of Quantities is 100
or 1000 shall be calculated to the nearest whole number, any; fraction below
half being dropped and half and above being taken as one; for items the unit of
which in the accepted Bill(s) of Quantities is single, the quantities shall be
calculated to two places of decimals. Such measurements will be taken of the
work in progress from time to time and at such intervals as in the opinion of the
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Engineer shall be proper having regard to the progress of works. The date
and time on which “on account” or final’ measurements are to be made shall
be communicated to the Contractor who shall be present at the site and shall
sign the results of the measurements (which shall also be signed by the
Engineer or the Engineer's representative) recorded in the official
measurements book as an acknowledgement of his acceptance of the accuracy
of the measurements. Failing the Contractor's attendance the work may be
measured up in his absence and such measurements shall, notwithstanding
such absence, be binding upon the Contractor whether or not he shall have
signed the measurement books provided always that any objection made by
him to measurement shall be duly investigated and considered in the manner
set out below:

(a) It shall be open to the Contractor to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date
of such measurements. Any re-measurement taken by the engineer or the
Engineer’s representative in the presence of the Contractor or in his absence
after due notice has been given to him in consequence of objection made by
the Contractor shall be final and binding on the Contractor and no claim
whatsoever shall thereafter be entertained regarding the accuracy and
classification of the measurements.

(b) If an objection raised by the Contractor is found by the Engineer to be
incorrect the Contractor shall be liable to pay the actual expenses incurred
in measurements.

45.(ii) Measurement of works by Contractor’s Authorised Representative
(in case the contract provides for the same):-
(a) The Contractor shall be paid for the works at the rates in the accepted
Bill(s) of Quantities and for extra works at rates determined under Clause
39 of these conditions on the measurements taken by the Contractor’s
Authorised Engineer in accordance with the rules prescribed for the
purpose by the DFCCIL. The quantities for items the unit of which in the
accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the
nearest whole number, any; fraction below half being dropped and half
and above being taken as one; for items the unit of which in the accepted
Bill(s) of Quantities is single, the quantities shall be calculated to two
places of decimals. Such measurements will be taken of the work in
progress from time to time. The date and time on which “on account”
or “final” measurements are to be made shall be communicated to the
Engineer.

The date and time of test checks shall be communicated to the contractor
who shall be present at the site and shall witness the test checks, failing
the contractor's attendance the test check may be conducted in his
absence, and such test checks shall not withstanding such absence be
binding upon contractor provided always that any objection made by
contractor to test check shall be duly investigated and considered in the
manner set out below:

(1) It shall be open to the Contractor to take specific objection to test
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checks of any recorded measurement within 7 days of date of such
test checks. Any re-test check done by the concerned DFCCIL’s
authority in the presence of the Contractor or in his absence after
due notice given to him in consequent of objection made by the
Contractor shall be final and binding on the Contractor and no
claim whatsoever shall thereafter be entertained regarding the
accuracy and classification of the measurements.

(ii) If an objection raised by the Contractor is found by the Engineer
to be incorrect the Contractor shall be liable to pay the actual
expenses incurred in measurements.

(b)Incorrect Measurement, actions to be taken: If in case during test
check or otherwise, it is detected by Engineer that agency has claimed any
exaggerated measurement or has claimed any false measurement for the
works which have not been executed; amounting to variation of 5% or more
of claimed gross bill amount, action shall be taken as following:

(1) On first occasion of noticing exaggerated/false measurement,
Engineer shall recover liquidated damages equal10% of the
claimed gross bill value.

(i) On any next occasion of noticing any exaggerated / false
measurement, DFCCIL shall recover liquidated damages equal to
15% of claimed gross bill value. In addition the facility of recording
of measurements by contractor as well as release of provisional
payment shall be withdrawn. Once withdrawn, measurement shall
be done by DFCCIL as per Clause 45(i) above.

46. (1) “On-Account” Payments:- The Contractor shall be entitled to be paid from
time to time by way of “One-Account” payment only for such works as in
the opinion of the Engineer he has executed in terms of the contract. All
payments due on the Engineer's/Engineer's Representative's certificates of
measurements or Engineer's certified “Contractor's authorized Engineer’s
measurements” shall be subject to any deductions which may be made under
these presents and shall further be subject to, unless otherwise required by
Clause 16 of these Conditions, a retention of 6% (Six) by way of Security
Deposits, until the amount of Security Deposit by way of such retentions
shall amount to 5% of the total value of the contract provided always that the
Engineer may by any certificate make any correction or modification in any
previous certificate which shall have been issued by him and that the Engineer
may withhold any certificate, if the works or any part thereof are not being carried
out to his satisfaction.

46.(2) Rounding off amounts: - The total amount due on each certificate shall be
rounded off to the nearest rupee i.e. sum less than 50 paise shall be omitted
and sums of 50 paise and more up to Rs. 1/- will be reckoned as Rs. 1/-

46.3) On Account Payments not prejudicial to final settlement: - “On-
Account” payments made to the “Contractor shall be without prejudice to the final making
up of the accounts (except where measurements are specifically noted in the measurement
Book as “Final Measurements” and as such have been signed by the Contractor and
Engineer/Engineer's Representative) and shall in no respect be considered or used as
evidence of any facts stated in or to be inferred from such accounts nor of any particular
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quantity of work having been executed nor of the manner of its execution being satisfactory.

46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender
Documents, Railway/DFCCIL shall make payment(s) of Interest bearing advances, on the
request of contractor. The payment and recovery of such Advances shall be made as under:

(a): Mobilisation Advance —
This shall be limited to 10% of the Contract value and shall be paid in 2 stages :
Stage 1- 5% of Contract Value on signing of the contract agreement.

Stage 2 — 5% on mobilization of site-establishment, setting up offices, bringing in equipment
and actual commencement of work.

The stage 1 of advance shall be payable immediately after signing of contract agreement.

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of
an utilization certificate by the contractor that the Stage 1 advance has been properly utilized
in the contract.

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs)
from a scheduled commercial bank of India of at least 110% of the value of the sanctioned
advance amount (covering principal plus interest).

(b): Advance Against Machinery and Equipment —

This advance shall be limited to a maximum of 10% of the contract value against new
Machinery & Equipment, involving substantial outlay, brought to site and essentially required
for the work. This advance shall not exceed 75% of the purchase price of such Equipment
and shall be payable when Equipment is hypothecated to the President of India by a suitable
bond or alternatively covered by an irrevocable Bank Guarantee from a scheduled
commercial bank of India for full cost of the Plant & Equipment in a form acceptable to
Railways. The Plant & Equipment shall be insured for the full value and for the entire period,
they are required for the work. This Plant & Equipment shall not be removed from the site of
work without prior written permission of the Engineer. No advance should be given against
old Plant & Machinery.

The advances under sub clause (a) and (b) above, are subject to the following
conditions —

(i) The full amount of Advances shall be recovered from contractor dues. The recovery shall
commence when the value of contract executed reaches 15% of original contract value and
shall be completed when the value of work executed reaches 85% of the original contract
value. The instalments on each "on account bill" will be on pro-rata basis.

Interest shall be recovered on the advance outstanding for the period commencing from the
date of payment of advance till date of particular on-account bill (through which recovery of
principal is effected) and adjusted fully against on-account bill along with pro-rata principal
recovery. In the event of any short-fall, the same shall be carried forward to the next on-
account bill and shall attract interest.

(il) The advances shall be used by the Contractor for the purpose of the Contract, and for the
purpose for which they are paid. Under no circumstances, shall the advances be diverted for
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other purposes. Any such diversion shall be construed as a breach of the Contract and the
Contractor shall be asked to return the advance at once and pay interest at 15% per annum
till the advance is recovered back from him. The Contractor shall return the advance and pay
the interest in one go without demur. The Contractor, if required by the Engineer shall provide
the details of utilisation of Mobilisation advance.

(iii) If the Contractor is found to have contravened the provision, it will constitute a breach of
contract and Railway shall be entitled to terminate the contract and forfeit his Performance
Guarantee as well as Security Deposit.

(iv) In cases, where the Contract is rescinded as per clause 62 of the contract or short closed
under any other condition(s) of the contract, without making full recovery of advances and
accrued interest thereon, by the DFCCIL/Railway, such balance of advances and accrued
interest thereon shall immediately become due and payable by the Contractor to the
DFCCIL/Railway. The same shall be recovered from any due of Contractor with the
Government of India.

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor
will be transferred electronically to his bank account.

46A. Price Variation Clause (PVC):
(ACS no. 01 dt. 14.07.2022)

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having
advertised value above Rs. 2 Crores. Provided further that, in a contract where PVC is
applicable, following shall be outside the purview of price adjustments (i.e. shall be excluded
from the gross value of the work for the purpose of price variation) :

a) Materials supplied by Railway/DFCCIL to the Contractors, either free or at fixed rate;

b) Any extra item(s) included in subsequent variation falling outside the purview of the
Bill(s) of Quantities of tender, under clause 39. (I)(b) of these Standard General
Conditions, unless applicability of PVC and 'Base Month' has been specially agreed,
while fixing the rates of such extra item(s).

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one
month prior to closing of tender, unless otherwise stated elsewhere. The quarter for
applicability of PVC shall commence from the month following the Base month. The Price
Variation shall be based on the average Price Index of the quarter under consideration.

46A.3 Validity:
Rates accepted by DFCCIL Railway Administration shall hold good till completion of work and
no additional individual claim shall be admissible except:

(a) Payment/recovery for increase/decrease in GST on works contract or
imposition/removal of any tax/cess on Works Contract as per Clause 37,

(b) Payment/recovery for overall market situation as per Price Variation Clause given
hereunder.

46A.4 Components of various items in a contract on which variation in prices be admissible,
shall be steel, cement, ferrous material, non-ferrous material, insulators, zinc and other
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materials, labour, plant & machinery, fuel, explosives, detonators etc. Adjustment for variation

in prices of these items shall be determined in the manner prescribed.

46A.5 No price variation shall be admissible for fixed components.

46A.6 The percentages of various components in various type of works shall be as specified
for all item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed as per

table & classifications given below: (ACS no. 01 dt. 14.07.2022)

)] For Civil Engineering Works
S Classification R . . )
N < 2 | Jy | 68 | w8
3| < | <|< D P I I S S I NI
N E N LR -t
) m o | OO On | Bl
Components = & |~ ne | T
1 | Fixed * 15 15 |15 15|15 | 15| 15 15 15 15 15
2 | Labour Lc 120 25 | 3020|5020 | 20 0 0 10 25
3 | Steel Sc o lolololo] o 85 0 50
4 | Cement Cc 0 0o [15/ 0010 0 0 85 0 0
5 | Plant PM
Machinery | c 30| 15 | 5 201520 30 0 0 10 30
& Spares
6 | Fuel & Fe los | 15 | s | 15| 15|20 15 0 0 10 20
Lubricant
7 | Other Me t g | 15 [30 30| 5 | 25| 20 0 0 5 10
Materials
8 | Detonators | Ec
& 0 15|01 0] 010 0 0 0 0 0
Explosive
Total 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100 100 100 | 100

*It shall not be considered for any price variation.

The classification mentioned in the table above represents following type of item(s) in the

work(s) -

1 Earthwork in Formation

1A All Item(s) excluding 1B or/and 1C
1B Item(s) for supply of Steel

1C Item(s) for supply of Cement

2 Ballast Supply Works
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3 Tunnelling Works (Without Explosives)
3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E
3B Item(s) for supply of Steel
3C Item(s) for supply of Cement or/and Grout
3D Item(s) for Fabrication & Erection of Structures including supply of Steel
3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

4 Tunnelling Works (With explosives)
4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E
4B Item(s) for supply of Steel
4C Item(s) for supply of Cement or/and Grout
4D Item(s) for Fabrication & Erection of Structures including supply of Steel
4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

5 Building Works
5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E
5B Item(s) for supply of Steel
5C Item(s) for supply of Cement
5D Item(s) for Fabrication & Erection of Structures including supply of Steel
5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

6 Bridges & Protection work

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E

6B Item(s) for supply of Steel

6C Item(s) for supply of Cement

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of
Steel

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of
Steel

7 Permanent Way linking

8 Platform, Passenger Amenities
8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E
8B Item(s) for supply of Steel item/fittings
8C Item(s) for supply of Cement Item
8D Item(s) for Fabrication & Erection of Structures including supply of Steel
8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel

9 Any Other Works not covered in Classification 1 to 8
9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E
9B Item(s) for supply of Steel
9C Item(s) for supply of Cement or/and Grout
9D Item(s) for Fabrication & Erection of Structures including supply of Steel
9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel
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46A.7 Formulae: (ACS no. 01 dt. 14.07.2022) The Amount of variation in prices in various
components (labour, material etc.) shall be worked out by the following formulae:

(i) L= (WorWsrorWrorWsrLor WrL) x (La—Ls) x Lc
Lex 100

(i) M= (W or Wsr or Wr or WsrL or WFL) x (Ma— Mg) x Mc
Mg x100

(iii)) F = (W _or Wsr or Wr or WsrL or WFL) x (Fa—FB) x Fc
Fex 100

(iv) E=(W)x(Ea—Es)xEc
Es x100

(v) PM=(W or Wsr or Wr or WsrL or WrL) x(PMa-PMg) x PMc
PMgs x 100

(vi) S = (W orWsorWsF) x (Sa-SB) x Sc
Sex 100

(vii) C = (W or We) x (Ca— Cs) x Cc
Cex 100

(1) For DFCCIL Electrification Works:

(viii) T = [0.4136x(Ca— Cs) / Cg] x 85

(ix) R = [0.94x(RT - Ro) / Ro + 0.06x(ZT - Zo) / Zo] x 85
(x) N = [(PT- Po) / Po] x 85

(xi) 1 = [(IT = lo) / lo] x 85

(xii) G = [(Ma- Me) / Mg] x 85

(xiii) Er = [(La- Ls) / Le] x 85

Where,

L Amount of price variation in Labour

M Amount of price variation in Materials

F Amount of price variation in Fuel

E Amount of price variation in Explosives

PM  Amount of price variation in Plant, Machinery and Spares

S Amount of price variation in Steel Supply Item

C Amount of price variation in Cement Supply Item

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of
Quantities for concrete items)

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of
Quantities for ferrous items)

N Percentage variation payable on the gross value of bill of Non-Ferrous Items

(Bill(s) of Quantities for non-ferrous items)
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I

G

Er
Lc
Mc
Fc
Ec
PMc

Sc
Cc

WsrFL
WEFL
Ls

Lq

Mq

FB

Fq

EB

Eq

Percentage variation payable on the gross value of bill of Insulator (Bill(s) of Quantities
for Insulator items)

Percentage variation payable on the gross value of bill of General Works (Bill(s) of
Quantities for General items)

Percentage variation payable on the gross value of erection (Bill(s) of Quantities for
Erection Item)

% of Labour Component in the item(s)

% of Material Component in the item(s)

% of Fuel Component in the item(s)

% of Explosive Component in the item(s)

% of Plant, Machinery and Spares Component in the item(s)

% of Steel Supply item Component in the item(s)

% of Cement Supply item Component in the item(s)

Gross value of work done by Contractor as per on-account bill(s) excluding the Gross
value of work under Ws or/and Wc or/and Wsr or/and WFr or/and WsrL or/and WrL and
cost of materials supplied by DFCCIL/Railway either free or at fixed rate,

Gross value of work done by Contractor for item(s) of supply of steel.

Gross value of work done by Contractor for item(s) of supply of cement and /or

supply of grout material.

Gross value of work done by Contractor for item(s) of Fabrication & Erection of
Structures including supply of Steel.

Gross value of work done by Contractor for Fabrication & Erection of Structures
excluding supply of Steel.

Gross value of work done by Contractor for item(s) of Fabrication, Assembly,

Erection / Launching of Girders including supply of Steel.

Gross value of work done by Contractor for item(s) of Fabrication, Assembly,

Erection / Launching of Girders excluding supply of Steel.

Consumer Price Index for Industrial Workers - All India: Published in R.B.I.

Bulletin for the base period

Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for
the average price index of the 3 months of the quarter under consideration

Wholesale Price Index: All commodities - as published in the R.B.I. Bulletin for

the base period

Wholesale Price Index: All commodities - as published in the R.B.1. Bulletin for

the average price index of the 3 months of the quarter under consideration

The average of official prices of Diesel available on the official website of ‘Petroleum
Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi,
Kolkata, Mumbai &Chennai, for the base period

The average of official prices of Diesel available on the official website of ‘Petroleum
Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi,
Kolkata, Mumbai &Chennai, for the 3 months of the quarter under consideration

Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g).
Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS AND
CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of India, Ministry
of Commerce & Industry, Department of Industrial Policy & Promotion (DIPP), for the
base period.

Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g).
Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS AND
CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of India, Govt. of
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PMs

PMq

N):!
Sq
Cs
Co
Rt
Ro
Pt
Po
Zr
Zo
I

Io

India, Ministry of Commerce & Industry, Department of Industrial Policy & Promotion
(DIPP), for the average price index of 3 months of the quarter under consideration.
Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for
‘Manufacture of machinery for mining, quarrying and construction’- published in RBI
(Reserve Bank of India) Bulletin, for the base period.

Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for
‘Manufacture of machinery for mining, quarrying and construction’- published in RBI
(Reserve Bank of India) Bulletin, for the average price index of 3 months of the quarter
under consideration.

The average rate provided by the Joint Plant Committee for the relevant category of steel
item as mentioned in Clause 46A.9; for the base period.

The average rate provided by the Joint Plant Committee for the relevant category of steel
item as mentioned in Clause 46A.9; for the 3 months of the quarter under consideration.
Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in
RBI Bulletin for the base period

No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI
Bulletin for the average price index of the 3 months of the quarter under consideration
IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is two
months prior to date of inspection of material.

IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one
month prior to date of opening of tender.

IEEMA price index for Copper wire rods for the month which is two months prior to date
of inspection of material.

IEEMA price index for Copper wire rods for the month which is one month prior to date
of opening of tender.

IEEMA price index for Zinc for the month which is two months prior to date of inspection
of material

IEEMA price index for Zinc for the month which is one month prior to date of opening of
tender

RBI wholesale price index for the sub-group “Insulators” for the month which is two
months prior to date of inspection of material

RBI wholesale price index for the sub-group “Insulators” for the month which is one
month prior to date of opening of tender

(111) SIGNALING & TELECOMMUNICATION WORKS:

(a) The following expressions and meanings are assigned to the value of the work done for
signalling and telecommunication works:

SIGWK = Value of signalling works for a stage payment of the item signalling works;

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory
for signalling works;

INTGTESTSIG = Value of integrated testing and commission for signalling works of the
Railway Project;

COMWK-= Value of telecommunication works for a stage payment of the item
telecommunication works;
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INVCOM = Value of inventory for telecommunication works for a stage payment of the item
inventory for telecommunication works; and

INTGTESTCOM = Value of integrated testing and commission for telecommunication works
of the Railway Project.

(b) Price adjustment for changes in cost of signalling works and telecommunication works
shall be paid in accordance with the following formula:

(1) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi — ELEXo0)/ ELEXo + POFC x (OFCi -
OFC0)/OFCo + PLB x (LBi — LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x
(P30Ci — P30Co)/ P30Co + S24C x (P24Ci— P24Co)/ P24Co + S19C x (P19Ci —
P19Co)/ P19Co + S12C x (P12Ci— P12Co)/ P120Co + S9C x (P9Ci— P9Co)/ P9Co +
S6C x (P6Ci— P6Co)/ P6Co + S4C x (P4Ci— PACo)/ PACo + S2C x (P2Ci— P2Co)/
P2Co + S12C2.5 x (P12C2.5i — P12C2.50)/ P12C2.50 + S2C2.5 x (P2C2.5i —
P2C2.50)/ P2C2.50 + S2C25 x (P2C25i — P2C250)/ P2C25, + QC x (PQCi —
PQCO)/PQCO;

(i)  VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi — ELEX0)/ ELEXo + POTH x (OTHi -
OTHo)/OTHol;

(i) VINTGTESTSIG =0.85 INTGTESTSIG x [PLB x (LBi — LBo)/LBo + POTH x (OTHi-
OTHo)/OTHol;

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi — ELEX0)/ ELEXo0 + POFC x (OFCi
— OFC0)/OFCo + PLB x (LBi — LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C
x (P30Ci— P30Co)/ P30Co + S24C x (P24Ci— P24Co)/ P24Co + S19C x (P19Ci—
P19Co)/ P19Co+ S12C x (P12Ci— P12Co)/ P120Co + S9C x (P9Ci— P9Co)/ P9Co +
S6C x (P6Ci— P6Co)/ P6Co + S4C x (P4Ci— P4Co)/ P4Co + S2C x (P2Ci— P2Co)/
P2Co+ S12C2.5 x (P12C2.5i — P12C2.50) P12C2.50 + S2C2.5 x (P2C2.5i —
P2C2.50)/ P2C2.50 + S2C25 x (P2C25i— P2C250)/ P2C250 + QC x (PQCi— PQCo)/
PQCo+ PCEQP x (CEQPi — CEQP0)/CEQPO];

(v)  VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi — ELEXo)/ ELEXo + PCEQP x
(CEQPi — CEQP0)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and

(vi)  VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi — LBo)/LBo + POTH x
(OTHi - OTHo)/OTHo].
Where
VSIGWK = Increase or decrease in the cost of signalling works during the period under
consideration due to changes in the rates for relevant components as specified in
subparagraph (h);

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period under
consideration due to changes in the rates for relevant components as specified in
subparagraph (h);
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VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning
of signalling works of the Railway Project during the period under consideration due to
changes in the rates for relevant components as specified in sub-paragraph (h);

VCOMWK = Increase or decrease in the cost of communication works during the period under
consideration due to changes in the rates for relevant components as specified in
subparagraph (h);

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works
during the period under consideration due to changes in the rates for relevant components
as specified in sub-paragraph (h);

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and commissioning
of telecommunication works of the Railway Project during the period under

consideration due to changes in the rates for relevant components as specified in
subparagraph (h);

PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication
equipment, electronics, PVC insulated cables, labour, optical fibre cables, and other materials
respectively;

CEQPo = The wholesale price index as published by the Ministry of Commerce and Industry,

Government of India (hereinafter called “WPI”) for communication equipment for
the month of the Base Month;

CEQPi = The WPI for communication equipment for the average price index of the 3 months
of the quarter under consideration;

ELEXo = The WPI for electronics for the month of the Base Month;

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter
under consideration;

P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for size
30C x 1.5 sqg mm signalling cable

P30Co. = Price per Km of cable as per purchase order/ Contract agreement.

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price
adjustment of the contract price for signalling and telecommunication works.

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for size
24C x 1.5 sq mm signalling cable

P24Co. = Price per Km of cable as per purchase order/ Contract agreement.

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price
adjustment of the contract price for signalling and telecommunication works.
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P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for size
19C x 1.5 sq mm signalling cable

P19Co. = Price per Km of cable as per purchase order/ Contract agreement.

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price
adjustment of the contract price for signalling and telecommunication works.

P12Ci= Price payable per Km as adjusted in accordance with price variation Clause for size
12C x 1.5 sq mm signalling cable

P12Co = Price per Km of cable as per purchase order/ Contract agreement.

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price
adjustment of the contract price for signalling and telecommunication works.

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for size
9C x 1.5 sq mm signalling cable

P9Co = Price per Km of cable as per purchase order/ Contract agreement.

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price adjustment
of the contract price for signalling and telecommunication works.

P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for size
6C x 1.5 sq mm signalling cable

P6Co = Price per Km of cable as per purchase order/ Contract agreement.

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price adjustment
of the contract price for signalling and telecommunication works.

P4Ci= Price payable per Km as adjusted in accordance with price variation Clause for size
4C x 1.5 sq mm signalling cable

P4Co = Price per Km of cable as per purchase order/ Contract agreement.

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price adjustment
of the contract price for signalling and telecommunication works.

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for size
2C x 1.5 sq mm signalling cable

P2Co = Price per Km of cable as per purchase order/ Contract agreement.

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price adjustment
of the contract price for signalling and telecommunication works.

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for
size 12C x 2.5 sq mm signalling cable
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P12C2.50 = Price per Km of cable as per purchase order/ Contract agreement.

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price
adjustment of the contract price for signalling and telecommunication works.

P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for
size 2C x 2.5 sq mm signalling cable

P2C2.50 = Price per Km of cable as per purchase order/ Contract agreement.

S2C2.5 = Percentage of size 2C x 2.5 sqg mm signalling cable shall govern the price
adjustment of the contract price for signalling and telecommunication works.

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for size
2C x 25 sq mm signalling cable

P2C250 = Price per Km of cable as per purchase order/ Contract agreement.

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price adjustment
of the contract price for signalling and telecommunication works.

PQCi = Price payable per Km as adjusted in accordance with price variation Clause for size
0.9mm dia, 6 Quad cable.

PQCo= Price per Km of cable as per purchase order/ Contract agreement.
QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price.
LBo = The consumer price index for industrial workers — All India, published by Labour
Bureau, Ministry of Labour, Government of India, (hereinafter called “CPI”) for the month of

the Base Month;

LBi = The CPI for industrial workers — All India for the average price index of the 3 months
of the quarter under consideration;

OFCo = The WPI for fibre cables for the month of the Base Month;

OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter
under consideration;

OTHo = The WPI for all commodities for the month of the Base Month; and

OTHi = The WPI for all commodities for the average price index of the 3 months of the
quarter under consideration.

The following percentages shall govern the price adjustment of the Contract Price for
signalling and telecommunication works:
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Signalling Telecommunication
Work
1B . s ¥
., |5 |2 1€ |2 |2
£ |§ |z2|8 |g |2
= |2 |25 5 |f |25
Component ¥ | F 33 |c |E |Bi
& & £0 |2 |+ £0
Electronics (PELEX) % | % - 0% | % -
Communication Equipment (PCEQP) - - - 00 | % -
Optical Fibre Cable (POFC) 0% - - %00 - -
30C x 1.5 sg mm signalling cable(S30C) %00 - - %00 - -
24C x 1.5 sqg mm signalling cable (S24C) %0 - - ***00 - -
19Cx 1.5 sq mm signalling cable (S19C) %00 - - ***00 - -
12C x 1.5 sq mm signalling cable (S12C) %00 - - %00 - -
9C x 1.5 sqg mm signalling cable (S9C) %00 - - %00 - -
6C x 1.5 sq mm signalling cable (S6C) %00 - - ***00 - -
4C x 1.5 sq mm signalling cable (S4C) %0 - - ***00 - -
2C x 1.5 sqg mm signalling cable (S2C) %00 - - %00 - -
(1821020);,535 sq mm signalling cable o ) ) n— ) )
2C x 2.5 sqg mm signalling cable (S2C2.5) | ***% - - ***0% - -
2C x 25 sq mm signalling cable (S2C25) %00 - - ***0%0 - -
0.9 mm dia, 6Quad cable (QC) **0% - - ***0%0 - -
Labour (PLB) kK Oy R KRy | kG | RRRQy | ko
Other materials RO | RO | RO | MR | % | Y%
Total 100% | 100% | 100% | 100% | 100% | 100%

(Note- the percentages may be finalized by tendering authority depending on BOQ)

FORMULAE FOR SIGNALING & TELECOM CABLE

The price payable for signalling cables is variable as per Price Variation Formula given

below:
For Signalling Copper Cables:

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo)
For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable
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Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo)

For Aluminium Power Cables:

Pi= Po+AIF (Al-Alo) + CCFAI(CC-CCo) + FeF (Fe-Feo)

Where,

Pi = Price payable per KM as adjusted in accordance with Price variation clause.

Po = Price per KM of cable as per Purchase order.

CuF = Variation factor for Copper

Cuo = Price of copper Rod in Rs. Per MT

CCFCu = Variation factor for PVC Compound for Copper Signalling & Telecom cable
CCo = Price of PVC Compound in Rs. Per MT

AIF = Variation factor for Aluminium

Alo = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT.

CCFAI = Variation factor for PVC Compound for Aluminium power cable

FeF = Variation factor for Steel

Feo = Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per
MT

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1stworking day of the month,
one month prior to the deadline for submission of bids. The above prices and indices
are as published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one
month prior to the deadline for submission of bids.)

Cu= Price of Copper Rod in Rs. Per MT.

Cc= Price of PVC Compound in Rs. Per MT.

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in Rs.
Per MT.

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT.

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar month
covering the date One month prior to the date of inspection call letter will be applicable
for the calculation of updated price. The above prices and indices are as published by
IEEMA vide circular reference no. IEEMA (PVC) /ICABLE --/--/-- one month prior to the
date of inspection.)

The value of variation factors for copper, steel and PVC Compound are different for different
sizes of signalling cables. Accordingly, the PVC formula for some of the types of signalling
cable is as given under:-

Underground Railway Signalling Cable unscreened and armoured copper conductor

(i) Size 30 C x 1.5 sq.mm.
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(ii)

(iif)

(vii)

(viii)

(x)

(xi)

(xii)

P30Ci=P30Co0+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo0)
For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into
consideration.

Size 24C x 1.5 sq.mm

P24Ci= P24Co0+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo0)

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into
consideration.

Size 19C x 1.5 sq.mm

P19Ci= P19C0+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo)

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into
consideration.

Size 12C x 1.5 sq.mm
P12Ci=P12Co0+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo0)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.

Size 9C x 1.5 sq.mm
POCi= P9C0+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo0)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.

Size 6Cx 1.5 sq.mm
P6Ci= P6C0+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo0)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.

Size 4Cx1.5 sq.mm
P4Ci=P4C0+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo0)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.

Size 2C x 4 sq.mm(multistrand)
P2Ci= P2C0+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.

Size 12C x 2.5 sq.mm

P12C2.5= P12C2.50+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo)

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into
consideration.

Size 2C x 2.5 sq.mm
P2C2.5i= P2C2.50+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo)
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration.

Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable

P2C25i= P2C250+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo)

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into
consideration.

For Jelly filled, 0.9mm dia, 6 quad cable

PQCi=PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-
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Feo).
For PVC Compound Grade CW-22, is to be taken into consideration.

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices
as mentioned above in Clause 46A.7. Any adjustment needed to be done based on
the finally published indices shall be made as and when they become available.

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula
as mentioned in this Clause shall be as under:

SN Classification Rates to be used for calculating Sa or Ss
1 Reinforcement bars and other Average of per tonne rates of 10mm dia TMT &
" | rounds 25mm dia TMT; confirming 1S1786; Fe 500

Al types and sizes of angles, Average of per tonne rates of ‘Angle 75x75x6mm,

2. channels and joists Mild Steel Plate 10mm thickness and Channel
150x75mm; confirming 1S2062, E250 Gr “A”
Average of per tonne rates of ‘MS Plates 10mm

3. | All types and sizes of plates thickness and 25mm thickness; confirming 1S2062,
E250 Gr “A”

4 Any other section of steel not Average of price for the 3 categories covered under

covered in the above categories SL 1, 2 & 3 in this table.

(2). Relevant city for referring “JPC (Joint Plant Committee)’rates of steel items (SQ /SB) in
different Zonal Railways shall be as under :

SL City Railway

1. Delhi Northern , North Central, North Eastern, North Western

Eastern, East Central, East Coast, Northeast Frontier,

2. Kolkata South Eastern, Southeast Central
3. Mumbai Central, Western, West Central
4, Chennai Southern, South Central & South Western

46A.10 Price Variation during Extended Period of Contract

The price adjustment as worked out above, i.e. either increase or decrease shall be applicable
upto the stipulated date of completion of work including the extended period of completion
where such extension has been granted under Clause 17A of the Standard General
Conditions of Contract. However, where extension of time has been granted due to
Contractor’s failure under Clause 17B of the Standard General Conditions of Contract, price
adjustment shall be done as follows:

a. Incase theindices increase above the indices applicable to the last month of original
completion period or the extended period under Clause 17A, the price adjustment
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for the period of extension granted under Clause 17B shall be limited to the amount
payable as per the Indices applicable to the last month of the original completion
period or the extended period under Clause 17A of the Standard General Conditions
of Contract; as the case may be.

b. In case the indices fall below the indices applicable to the last month of original/
extended period of completion under Clause 17A, as the case may be; then the
lower indices shall be adopted for the price adjustment for the period of extension
under Clause 17B of the Standard General Conditions of Contract.

47.0 Maintenance of works The Contractor shall at all times during the progress and
continuance of the works and also for the period of maintenance specified in the Tender Form
after the date of issue of the certificate of completion by the Engineer or any other earlier date
subsequent to the completion of the works that may be fixed by the Engineer be responsible
for and effectively maintain and uphold in good substantial, sound and perfect condition all
and every part of the works and shall make good from time to time and at all times as often
as the Engineer shall require, any damage or defect that may during the above period arise
in or be discovered or be in any way connected with the works, provided that such damage
or defect is not directly caused by errors in the contract documents, act of providence or
insurrection or civil riot, and the contractor shall be liable for and shall pay and make good to
the DFCCIL or other persons legally entitled thereto whenever required by the Engineer so
to do, all losses, damages, costs and expenses they or any of them may incur or be put or
be liable to by reasons or in consequence of the operations of the Contractor or of his failure
in any respect.

48. (1) Certificate of completion of works: - As soon as in the opinion of the Engineer,
the works has been completed and has satisfactorily passed any final test or tests
that may be prescribed, the Engineer shall issue a certificate of completion duly
indicating the date of completion in respect, of the work and the period of
maintenance of the work shall commence from the date of completion
mentioned in such certificate. The certificate, inter alia, should mention that the
work has been completed in all respects and that all the contractual obligations
have been fulfilled by contractor and that there is no due from the contractor to
Railways/DFCCIL against the contract concerned.

The Engineer may also issue such a certificate indicating date of completion
with respect to any part of the work (before the completion of the whole of work),
which has been both completed to the satisfaction of the Engineer and occupied
or used by the DFCCIL. When any such certificate is given in respect of part of
a work, such part shall be considered as completed and the period of
maintenance of such part shall commence from the date of completion mentioned
in the completion certificate issued for that part of the work.

48.2) Contractor not absolved by completion Certificate:- The Certificate of
completion in respect of the works referred to in sub-clause (1) of this clause
shall not absolve the Contractor from his liability to make good any defects
imperfections, shrinkages or faults which may appear during the period of
maintenance specified in the tender arising in the opinion of the Engineer from
materials or workmanship not in accordance with the drawings or specifications
or instruction of the Engineer, which defects, imperfections, shrinkages or faults
shall upon the direction in writing of the Engineer be amended and made good
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by the Contractor at his own cost: and in case of default on the part of Contractor
the Engineer may employ labour and materials or appoint another Contractor
to amend and make good such defects, imperfections, shrinkages and faults
and all expenses consequent thereon and incidental thereto shall be borne by
the Contractor and shall be recoverable from any moneys due to him under the
contract.

48.(3) Final Supplementary Agreement: After the work is completed or otherwise
concluded by the parties with mutual consent, and taken over by the Railway
as per terms and conditions of the contract agreement, and there is
unequivocal no claim on either side under the Contract other than as mentioned
in item 4 of Form No. 24, the parties shall execute the Final Supplementary
Agreement as per Form No. 24.

49.0 Approval only by maintenance Certificate:- No certificate other than
maintenance certificate referred to in Clause 50 of the conditions shall be
deemed to constitute approval of any work or other matter in respect of which
it is issued or shall be taken as an admission of the due performance of the
contract or any part thereof.

50.(1) Maintenance Certificate:- The Contract shall not be considered as completed
until a Maintenance Certificate shall have been signed by the Engineer stating
that the works have been completed and maintained to his satisfaction. The
Maintenance Certificate shall be given by the Engineer upon the expiration of
the period of maintenance or as soon thereafter as any works ordered during
such period pursuant to sub clause (2) Clause 48 of these conditions shall
have been completed to the satisfaction of the Engineer and full effect shall be
given to this Clause notwithstanding the taking possession of or using the works
or any part thereof by the DFCCIL.

The Competent Authority to issue above Maintenance Certificate shall normally be
the authority who is competent to sign the contract. If this Competent Authority is
of the rank lower than JA Grade, then a JA Grade Officer (concerned with the work)
should issue the Certificate. The Certificate, inter alia, should mention that the work
has been completed in all respects and that all the contractual obligations have
been fulfiled by the Contractor and that there is no due from the Contractor to
DFCCIL/Railways against the contract concerned.

50.(2) Cessation of Railway’s / DFCCIL Liability: - The DFCCIL shall not be liable
to the Contractor for any matter arising out of or in connection with the contract
of the execution of the works unless the contractor shall have made a claim
in writing in respect thereof before the issue of the Maintenance Certificate
under this clause.

50.(3) Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance
certificate the Contractor and (subject to sub-clause 2 of this clause) the
DFCCIL shall remain liable for the fulfilment of any obligation incurred under
the provision of the contract prior to the issue of the maintenance Certificate
which remains unperformed at the time such certificate is issued and for the
purposes of determining the nature and extent of any such obligations the
contract shall be deemed to remain in force between the parties thereto.
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51.(1) Final Payment:- On the Engineer's certificate of completion in respect of the

works, adjustment shall be made and the balance of account based on the
Engineer or the Engineer's representative's certified measurements or Engineer’s
certified “contractor’s authorized engineer’'s measurements” of the total quantity of
work executed by the Contractor upto the date of completion and on the rates
accepted in Bill(s) of Quantities and for extra works on rates determined under
Clause 39 of these Conditions shall be paid to the Contractor subject always to
any deduction which may be made under these presents and further subject to the
Contractor having signed delivered to the Engineer enclosing either a full account
in detail of all claims he may have on the Railway in respect of the works or having
delivered No Claim Certificate and the Engineer having after the receipt of such
account given a certificate in writing that such claims are not covered under
excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55,
55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of the Standard
General Conditions of Contract or in any Clause (stated as excepted matter) of the
Special Conditions of the Contract, that the whole of the works to be done under
the provisions of the Contracts have been completed, that they have been
inspected by him since their completion and found to be in good and substantial
order, that all properties, works and things, removed, disturbed or injured in
consequence of the works have been properly replaced and made good and all
expenses and demands incurred by or made upon the Railway for or in the respect
of damage or loss by from or in consequence of the works, have been satisfied
agreeably and in conformity with the contract.

51.(2) Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves

51-A.

(@)

(i)

to itself the right to carry out a post-payment audit and or technical examination
of the works and the final bill including all supporting vouchers, abstracts etc. and
to make a claim on the contractor for the refund any excess amount paid to
him if as a result of such examination any over-payment to him is discovered
to have made in respect of any works done or alleged to have been done by
him under the contract.

Production of vouchers etc. by the Contractor:-

For a contract of more than one crore of rupees, the contractor shall, whenever
required, produce or cause to be produced for examination by the Engineer any
quotation, invoice, cost or other account, book of accounts, voucher, receipt,
letter, memorandum, paper of writing or any copy of or extract from any such
document and also furnish information and returns verified in such manner as
may be required in any way relating to the execution of this contract or relevant
for verifying or ascertaining cost of execution of this contract (the decision of
the engineer on the question of relevancy of any documents, information or
return being final and binding in the parties).The contractor shall similarly
produce vouchers; etc., if required to prove to the Engineer, that materials
supplied by him, are in accordance with the specifications laid down in the
contract

If any portion of the work in a contract of value more than one crore of
rupees be carried out by a sub-contractor or any subsidiary or allied firm or
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company (as per Clause 7 of the General Conditions of Contract), the
Engineer shall have power to secure the books of such sub-contract or any
subsidiary or allied firm or company, through the contractor, and such books
shall be open to his inspection.

(iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice
to the obligations of the contractor under any statute rules or orders binding
on the contractor.

52.0 Withholding and lien in respect of sums claimed:- Whenever any claim or
claims for payment of a sum of money arises out of or under the contract
against the contractor, the DFCCIL shall be entitled to withhold and also
have a lien to retain such sum or sums in whole or in part from the security,
if any, deposited by the contractor and for the purpose aforesaid, the DFCCIL
shall be entitled to withhold the said cash security deposit or the security if
any, furnished as the case may be and also have a lien over the same
pending finalization or adjudication of any such claim. In the event of the
security being insufficient to cover the claimed amount or amounts or if no
security has been taken from the contractor, the DFCCIL shall be entitled to
withhold and have a lien to the extent of the such claimed amount or amounts
referred to supra, from any sum or sums found payable or which at any time
thereafter may become payable to the contractor under the same contract or
any other contract with this or any other DFCCIL or any Department of the
Central Government pending finalization or adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above, by the DFCCIL will be
kept withheld or retained as such by the DFCCIL till the claim arising out of or
under the contract is determined by the arbitrator (if the contract governed by
the arbitration clause) or by the competent court as the case may be and that
the contractor will have no claim for interest or damages whatsoever on any
account in respect of such withholding or retention under the lien referred to
supra and duly notified as such to the contractor. For the purpose of this
clause, where the contractor is a partnership firm or a limited company, the
DFCCIL shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable to
any partner/limited company, as the case may be whether in his individual
capacity or otherwise.

52-A. Lien in respect of claims in Other Contracts:-

(i) Any sum of money due and payable to the contractor (including the
security deposit returnable to him) under the contract may be withheld or
retained by way of lien by the DFCCIL, against any claim of this or any
other DFCCIL or any other Department of the Central Government in respect
of a payment of a sum of money arising out of or under any other contract
made by the contractor with this or any other Department of the Central
Government.

(i) However, recovery of claims of DFCCIL in regard to terminated contracts may
be made from the Final Bills, Security Deposits and Performance Guarantees
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of other contract or contracts, executed by the contractor. The Performance
Guarantees submitted by the Contractor against other contracts, if required,
may be withheld and encashed. In addition, 10% of each subsequent “on-
account bill” may be withheld, if required, for recovery of DFCCIL/Railways” dues
against the terminated contract.

(iii) It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the DFCCIL will be kept withheld or retained
as such by the DFCCIL till the claim arising out of or under any other contract
is either mutually settled or determined by arbitration, if the other contract is
governed by arbitration clause or by the competent court as the case may be
and contractor shall have no claim for interest or damages whatsoever on this
account or on any other ground in respect of any sum of money withheld or
retained under this clause and duly notified as such to the contractor.

53.0 Signature on Receipts for Amounts:- Every receipt for money which may
become payable or for any security which may become transferable to the
Contractors under these presents, shall, if signed in the partnership name by
anyone of the partners of a Contractor’s firm be a good and sufficient discharge
to the DFCCIL in respect of the moneys or security purported to be
acknowledged thereby and in the event of death of any of the Contractor,
partners during the pendency of the contract it is hereby expressly agreed
that every receipt by anyone of the surviving Contractor partners shall if so
signed as aforesaid be good a sufficient discharge as aforesaid provided that
nothing in this clause contained shall be deemed to prejudice or effect any
claim which the DFCCIL may hereafter have against the legal representative
of any contractor partner so dying for or in respect to any breach of any of the
conditions of the contract, provided also that nothing in this clause contained
shall be deemed to prejudice or effect the respective rights or obligations of
the Contractor partners and of the legal representatives of any deceased
Contractor partners interse.

LABOUR

54.0 Wages to Labour: -The Contractor shall be responsible to ensure compliance
with the provision of the Minimum Wages Act, 1948 (hereinafter referred to
as the “said Act’) and the Rules made thereunder in respect of any employees
directly or through petty contractors or sub-contractors employed by him for
the purpose of carrying out this contract.

If, in compliance with the terms of the contract, the Contractor supplied
any labour to be used wholly or partly under the direct orders and control of
the DFCCIL whether in connection with any work being executed by the
Contractor or otherwise for the purpose of the DFCCIL such labour shall, for
the purpose of this clause, still be deemed to be persons employed by the
Contractor.

If any moneys shall, as a result of any claim or application made under the said Act
be directed to be paid by the DFCCIL/Railway, such money shall be deemed to be
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moneys payable to the DFCCIL/Railway by the Contractor and on failure by the
Contractor to repay the DFCCIL/Railway any moneys paid by it as aforesaid within
seven days after the same shall have been demanded, the DFCCIL/Railways shall
be entitled to recover the same from Contractor’s bills/Security Deposit or any other
dues of Contractor with the Government of India.

54A. Apprentices Act: - The contractor shall be responsible to ensure compliance
with the provisions of the Apprentices Act, 1961 and the Rules and Orders
issued thereunder from time to time in respect of apprentices directly or through
petty contractors or sub- contractors employed by him for the purpose of
carrying out the Contract.

If the contractor directly or through petty contractors or sub-contractors
fails to do so, his failure will be a breach of the contract and the DFCCIL
may, in its discretion, rescind the contract. The contractor shall also be liable
for any pecuniary liability arising on account of any violation of the provisions of
the Act.

55. Provisions of payments of Wages Act: - The Contractor shall comply
with the provisions of the Payment of Wages Act, 1936 and the rules made
thereunder in respect of all employees employed by him either directly or through petty
contractors or sub-contractors employed by him in the works. If In compliance with the
terms of the contract, the Contractor directly or through petty contractors of sub-
contractors shall supply any labour to be used wholly or partly under the direct orders
and control of the Engineer whether in connection with the works to be executed
hereunder or otherwise for the purpose of the Engineer such labour shall never the less
be deemed to comprise persons employed by the contractor and any moneys which
may be ordered to be paid by the Engineer shall be deemed to be moneys payable
by the Engineer on behalf of the Contractor and the Engineer may on failure of the
contractor to repay such money to the Railways/DFCCIL deduct the same from moneys
due to contractor in the terms of contract. The DFCCIL shall be entitled to recover the
same from Contractor’s bills/Security Deposit or any other dues of Contractor with the
Government of India all moneys paid or payable by the Railway by way of compensation
of aforesaid or for costs of expenses in connection with any claim thereto and the decision
of the Engineer upon any question arising out of the effect or force of this Clause shall
be final and binding upon the Contractor.

55A. Provisions of Contract labour (Regulation and Abolition) Act, 1970:

55A.(1) The contractor shall comply with the provision of the contract labour (Regulation
and Abolition) Act, 1970 and the Contract labour (Regulation and Abolition)
Central Rules 1971 as modified from time to time, wherever applicable and
shall also indemnify the DFCCIL from and against any claims under the
aforesaid Act and the Rules.

55A.(2) The Contractor shall obtain a valid licence under the aforesaid Act as
modified from time to time before the commencement of the work and continue
to have a valid licence until the completion of the work. Any failure to fulfil
the requirement shall attract the penal provision of the Act.

55A. (3)The Contractor shall pay to the labour employed by him directly or through sub-
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contractors the wages as per provision of the aforesaid Act and the Rules
wherever applicable. The Contractor shall notwithstanding the provisions of the
contract to the contrary, cause to be paid the wages to labour indirectly engaged
on the works including any engaged by subcontractors in connection with the said
work, as if the labour had been immediately employed by him.

55A.(4) In respect of all labour directly or indirectly employed in the work for
performance of the contractor’s part of, the contract, the Contractor shall comply
with or cause to be complied with the provisions of the aforesaid Act and
Rules wherever applicable.

55A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the
Rules, the DFCCIL is obliged to pay any amount of wages to a workman
employed by the Contractor or his sub-contractor in execution of the work or
to incur any expenditure on account of the Contingent, liability of the DFCCIL
due to the contractor’s failure to fulfil his statutory obligations under the
aforesaid Act or the rules the DFCCIL will recover from the Contractor, the
amount of wages so paid or the amount of expenditure so incurred, and
without prejudice to the rights of the DFCCIL under the section 20, sub-section
(2) and section 2, sub-section (4) of the aforesaid Act, the DFCCIL shall be
at liberty to recover such amount or part thereof by deducting it from the
security deposit and/ or from any sum due by the DFCCIL to the contractor
whether under the contract or otherwise. The DFCCIL shall not be bound to
contest any claim made against it under sub-section (1) of section 20 and
sub-section (4) of section 21 of the aforesaid Act except on the written
request of the contractor and upon his giving to the DFCCIL full security for all
costs for which the DFCCIL might become liable in contesting such claim. The
decision of the DFCCIL regarding the amount actually recoverable from the
contractor as stated above shall be final and binding on the Contractor.

55-B. Provisions of Employees Provident Fund and Miscellaneous Provisions

Act, 1952:
The Contractor shall comply with the provisions of Para 30 & 36-B of the
Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees" Pension
Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance
Scheme, 1976; as modified from time to time through enactment of
“‘Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever
applicable and shall also indemnify the DFCCIL from and against any claims
under the aforesaid Act and the Rules.

55-C(i) Contractor is to abide by the provisions of various labour laws in terms of
above clause 54, 55, 55-A and 55-B of Indian Railways Standard General
Conditions of Contract. In order to ensure the same, an application has been
developed and hosted on website ,www.shramikkalyan.indianrailways.gov.in".
Contractor shall register his firm/company etc. and upload requisite details of
labour and their payment in this portal. These details shall be available in
public domain. The registration / updation in Portal shall be done as under:

(a) Contractor shall apply for onetime registration of his company/firm etc.
in the Shramikkalyan portal with requisite details subsequent to issue of
Letter of Acceptance. Engineer shall approve the contractor’s
registration in the portal within 7 days of receipt of such request.

(b) Contractor once approved by any Engineer, can create password with
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(ii)

login ID (PAN No.) for subsequent use of portal for all Letter of
Acceptances (LoAs) issued in his favour.

(©) The contractor once registered on the portal, shall provide details of his

Letter of Acceptances (LoAs) / Contract Agreements on shramikkalyan
portal within 15 days of issue of any LoA for approval of concerned
Engineer. Engineer shall update (if required) and approve the details of
LoA filled by contractor within 7 days of receipt of such request.

(d)  After approval of LoA by Engineer, contractor shall fill the salient details

of contract labours engaged in the contract and ensure updating of each
wage payment to them on shramikkalyan portal on monthly basis.

(e) It shall be mandatory upon the contractor to ensure correct and prompt

uploading of all salient details of engaged contractual labour & payments
made thereof after each wage period.

While processing payment of any ,On Account Bill* or “Final Bill” or release of
“‘Advances” or “Performance Guarantee / Security deposit”, contractor shall
submit a certificate to the Engineer or Engineer’s representatives that “I have
uploaded the correct details of contract labours engaged in connection with this
contract and payments made to them during the wage period in Railway’s

Shramikkalyan portal at “‘www.shramikkalyan.indianrailways.gov.in”
till Month, _ Year.”

55-D. Provisions of “The Building and Other Construction Workers (Regulation of

56.0

57.0

Employment and Conditions of Service) Act, 1996” and “The Building and
Other Construction Workers™ Welfare Cess Act, 1996”: The tenderers, for
carrying out any construction work, shall get themselves registered with the

Registering Officer under Section-7 of the Building and Other Construction

Workers Act, 1996 and Rules made thereto by the concerned State Govt., and

submit Certificate of Registration issued by Registering Officer of the concerned

State Govt. (Labour Dept.). The Cess shall be deducted from contractor’s bills

as per provisions of the Act.

Reporting of Accidents of Labour : - The Contractor shall be responsible
for the safety of all employees directly or through petty contractors or sub-
contractor employed by him on the works and shall report serious accidents
to any of them however and wherever occurring on the works to the Engineer
or the Engineers Representative and shall made every arrangements to render
all possible assistance.

Provision of Workmen’s Compensation Act:- In every case in which by
virtue of the provisions of section 12 sub-section (1) of the Workmen'’s
Compensation Act 1923, DFCCIL is obliged to pay compensation to a workman
directly or through petty contractor or subcontractor employed by the
Contractor in executing the work, DFCCIL will recover from the Contractor the
amount of the compensation so paid, and, without prejudice to the rights of
DFCCIL under Section 12 Sub-section (2) of the said Act, DFCCIL shall be at
liberty to recover such amount or any part thereof by deducting it from the
Contractor’s bills/ security deposit or from any sum due by DFCCIL to the
Contractor whether under these conditions or otherwise, DFCCIL shall not be
bound to contest any claim made against it under Section 12 Sub-section (1)
of the said Act except on the written request of the Contractor and upon his
giving to DFCCIL full security for all costs for which DFCCIL might become
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liable in consequence of contesting such claim.

57A. Provision of Mines Act:- The contractor shall observe and perform all the
provisions of the Mines Act, 1952 or any statutory modifications or re-
enactment thereof for the time being in force and any rules and regulations
made there under in respect of all the persons directly or through the petty
contractors or sub-contractors employed by him under this contract and shall
indemnify the DFCCIL from and against any claims under the Mines Act, or
the rules and regulations framed there under, by or on behalf of any persons
employed by him or otherwise.

58.0 DFCCIL not to provide quarters for Contractors: - No quarters shall
normally be provided by the DFCCIL for the accommodation of the contractor
or any of his staff employed on the work. In exceptional cases where
accommodation is provided to the Contractor at the DFCCIL/Railway's discretion,
recoveries shall be made at such rates as may be fixed by the DFCCIL/Railway
for the full rent of the buildings and equipments therein as well as charges for
electric current, water supply and conservancy.

59.(1) Labour Camps:- The contractor shall at his own expense make adequate
arrangements for the housing, supply of drinking water and provision of
latrines and urinals for his staff and workmen, directly or through the petty
contractors or sub- contractors and for temporary créche (Bal-mandir) where
50 or more women are employed at a time. Suitable sites on DFCCIL land,
if available, may be allotted to the contractor for the erection of labour camps,
either free of charge or on such terms and conditions that may be prescribed
by the DFCCIL. All camp sites shall be maintained in clean and sanitary
conditions by the contractor at his own cost.

59. (2) Compliance to rules for employment of labour: - The contractor(s) shall
conform to all laws, bye-laws rules and regulations for the time being in force
pertaining to the employment of local or imported labour and shall take all
necessary precautions to ensure and preserve the health and safety of all
staff employed directly or through petty contractors or sub-contractors on the
works.

59. (3) Preservation of peace: - The contractor shall take requisite precautions
and use his best endeavours to prevent any riotous or unlawful behaviour by
or amongst his workmen and other employed directly or through the petty
contractors or sub- contractors on the works and for the preservation of peace
and protection of the inhabitants and security of property in the neighbourhood
of the works. In the event of the DFCCIL requiring the maintenance of a special
Police Force at or in the vicinity of the site during the tenure of works, the
expenses thereof shall be borne by the contractor and if paid by the DFCCIL
shall be recoverable from the contractor.

59.(4) Sanitary arrangements:- The contractor shall obey all sanitary rules and carry
out all sanitary measures that may from time to time be prescribed by the
DFCCIL and permit inspection of all sanitary arrangements at all times by the
Engineer, the Engineer's Representative of the Medical staff of the DFCCIL.
Should the contractor fail to make the adequate sanitary arrangements, these
will be provided by the DFCCIL and the cost therefore recovered from the
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contractor.

59.(5) Outbreak of infectious disease:- The contractor shall remove from his camp
such labour and their families as refuse protective inoculation and vaccination
when called upon to do so by the Engineer or the Engineer’s representative on
the advice of the DFCCIL. Should cholera, plague or other infectious disease
break out, the contractor shall burn the huts, beddings, clothes and other
belongings of or used by the infected parties and promptly erect new huts on
health sites as required by the engineer, failing which within the time specified
in the Engineer’s requisition, the work may be done by the DFCCIL and the
cost therefore recovered from the contractor.

59.(6) Deleted

59.(7) Medical facilities at site: - The Contractor shall provide medical facilities at
the site as may be prescribed by the Engineer on the advice of the
DFCCIL in relation to the strength of the Contractor's resident staff and
workmen.

59.(8) Use of intoxicants: - The sale of ardent spirits or other intoxicating
beverages upon the work or in any of the buildings, encampments or tenements
owned, occupied by or within the control of the contractor or any of his
employees shall be forbidden and the Contractor shall exercise his influence
and authority to the utmost extent to secure strict compliance with this
condition.

59.(9) Restrictions on The Employment of Retired Engineers of Railway/DFCCIL
Services Within one Year of Their Retirement : The Contractor shall not, if
he is a retired Government Engineer of Gazetted rank, himself engage in or
employ or associate a retired Government Engineer of Gazetted rank, who
has not completed one year from the date of retirement, in connection with
this contract in any manner whatsoever without obtaining prior permission of
the President and if the Contractor is found to have contravened this provision
it will constitute a breach of contract and administration will be entitled to
terminate the contract and forfeit Performance Guarantee (PG) as well as
Security Deposits (SD) of that contract.

60.(1) Non-employment of labours below the age of 15:- The Contractor shall not
employ children below the age of 15 as labourers directly or through petty
contractors or subcontractors for the execution of work.

60.(2) Medical Certificate of fitness for labour: - It is agreed that the contractor
shall not employ a person above 15 and below 19 years of age for the purpose
of execution of work under the contract unless a medical certificate of fitness
in the prescribed form (Performa at Form No.15) granted to him by a certifying
surgeon certifying that he is fit to work as an adult is obtained and kept in the
custody of the contractor or a person nominated by him in this behalf and the
person carries with him, while at work; a token giving a reference to such
certificate. It is further agreed that the responsibility for having the adolescent
examined medically at the time of appointment or periodically till he attains
the age of 19 years shall devolve entirely on the contractor and all the
expenses to be incurred on this account shall be borne by him and no fee
shall be charged from the adolescent or his parent for such medical examination.
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60.(3) Period of validity of medical fithess certificate:- A certificate of fithess
granted or renewed for the above said purposes shall be valid only for a period
of one year at a time. The certifying surgeon shall revoke a certificate granted
or renewed if in his opinion the holder of it is, no longer fit for work in the
capacity stated therein. Where a certifying surgeon refuses to grant or renew
a certificate or revoke a certificate, he shall, if so required by the person
concerned, state his reasons in writing for doing so.

60.(4) Medical re-examination of labourer:- Where any official appointed in this
behalf by the Ministry of labour is of the opinion that any person employed
in connection with the execution of any work under this contract in the age
group 15 to 19 years is without a certificate of fitness or is having a certificate
of fitness but no longer fit to work in the capacity stated in the certificate, he
may serve on the Contractor, or on the person nominated by him in the regard,
a notice requiring that such persons shall be examined by a certifying surgeon
and such person shall not if the concerned official so directs, be employed or
permitted to do any work under this contract unless he has been medically
examined and certified that he is fit to work in the capacity stated in the certificate.

EXPLANATIONS:-

(1) Only qualified medical practitioners can be appointed as “Certifying
Surgeons” and the term “Qualified Medical Practitioners” means a person
holding a qualification granted by an authority specified in the Schedule to
the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the
Indian Medical Council Act, 1933 (XXVII) of 1933.

(2) The Certifying surgeon may be a medical officer in the service of State or
Municipal Corporation.

DETERMINATION OF CONTRACT

61.(1) Right of DFCCIL of determine the contract:- The DFCCIL shall be
entitled to determine and terminate the contract at any time should, in the
DFCCIL/Railway’s opinion, the cessation of work becomes necessary owing to
paucity of funds or from any other cause whatever, in which case the value of
approved materials at site and of work done to date by the Contractor will
be paid for in full at the rate specified in the contract. Notice in writing from
the DFCCIL of such determination and the reasons therefore shall be conclusive
evidence thereof.

61. (2) Payment on determination of contract: - Should the contract be determined
under sub clause (1) of this clause and the Contractor claims payment for
expenditure incurred by him in the expectation of completing the whole of the
work, the Railways/DFCCIL shall admit and consider such claims as are
deemed reasonable and are supported by vouchers to the satisfaction of
the Engineer. The DFCCIL/Railway’s decision on the necessity and propriety
of such expenditure shall be final and conclusive.

61.(3) The contractor shall have no claim to any payment of compensation or
otherwise, howsoever on account of any profit or advantage which he might
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have derived from the execution of the work in full but which he did not derive
in consequence of determination of contract.

62. (1)

Determination of contract owing to default of contractor: - If the
Contractor should:-

(i)
(if)

(iii)
(iv)
(V)

(vi)
(vii)

(viii)
(ix)

(x)
(xi)

(xii)

Becomes bankrupt or insolvent, or

Make an arrangement for assignment in favour of his creditors, or agree
to carry out the contract under a Committee of Inspection of his creditors,
or

Being a Company or Corporation, go into liquidation (other than a
voluntary liquidation for the purposes of amalgamation or reconstruction),
or

Have an execution levied on his goods or property on the works, or
Assign the contract or any part thereof otherwise than as
provided in Clause 7 of these conditions, or

Abandon the contract, or

Persistently disregard the instructions of the Engineer, or contravene
any provision of the contract, or

Fail to adhere to the agreed programme of work by a margin of 10%
of the stipulated period, or

Fail to Execute the contract documents in terms of Clause 1.3.9
PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS.

Fails to submit the documents pertaining to identity of JV and PAN .

Fail to remove materials from the site or to pull down and replace work
after receiving from the Engineer notice to the effect that the said
materials or works have been condemned or rejected under clause 25 and
27 of these conditions, or

Fail to take steps to employ competent or additional staff and labour as
required under clause 26 of the conditions

(xiii) Fail to afford the Engineer or Engineer’s representative proper facilities

for inspecting the work or any part thereof as required under clause 28
of the conditions, or

(xiv) Promise, offer or give any bribe, commission, gift or advantage either

himself or through his partner, agent or servant to any officer or
employee of the DFCCIL or to any person on his or on their behalf in
relation to the execution of this or any other contract with this DFCCIL.

of

(xv) Fail to adhere to the provisions of clause 1.3.32 of PREAMBLE &
GENERAL INSTRUCTIONS TO TENDERERS or provision of above

Clause 59(9).

(xvi) Submits copy of fake documents/certificates in support of credentials,

submitted by the tenderer

Then and in any of the said clause, the Engineer on behalf of the DFCCIL
may serve the Contractor with a notice (Proforma at Form No.16) in
writing to that effect and if the contractor does not within seven days
after the delivery to him such notice proceed to make good his default in
so far as the same is capable of being made good and carry on the
work or comply with such directions as aforesaid of the entire
satisfaction of the Engineer, the DFCCIL shall be entitled after giving 48
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hour’s notice (Proforma at Form No. 17) in writing under the hand of
the Engineer to rescind the contract as a whole or in part or parts (as may
be specified in such notice) and after expiry of 48 hour’s notice, a final
termination notice (Proforma at Form No. 18) should be issued.

Note: Engineer at his discretion may resort to the part termination of
contract with notices, only in cases where progress of work is more than
or equal to 80% of the original scope of work.

62. (2) Right of DFCCIL after, rescission of contract owing to default of
contractor: In the event of any or several of the courses, referred to
in sub- clause (1) of the clause, being adopted.

(a) the contractor shall have no claim to compensation for any loss sustained
by him by reason of his having purchased or procured any materials or
entered into any commitments or made any advances on account of or
with a view to the execution of the works or the performance of the
contract and contractor shall not be entitled to recover or be paid any sum
for any work thereto for actually performed under the contract unless and
until the Engineer shall have certified the performance of such work
and the value payable in respect thereof and the contractor shall only be
entitled to be paid the value so certified.

(b) In the contract which has been rescinded as a whole, the Security Deposit
already with DFCCIL under the contract shall be encashed/ forfeited and
the Performance Guarantee already submitted for the contract shall be
encashed. The balance work shall be got done independently without risk
& cost of the failed Contractor. The failed Contractor shall be debarred from
participating in the tender for executing the balance work. If the failed
Contractor is a JV or a Partnership firm, then every member/partner of
such a firm shall be debarred from participating in the tender for the balance
work in his/her individual capacity or as a partner of any other JV
/partnership firm.

Further the authorized representative of failed Contractor cannot be
accepted as authorized representative in new contract.

(c) In the contract rescinded in part or parts,

(1) The full Performance Guarantee available for the contract shall be recovered.
No additional Performance Guarantee shall be required for balance of work
being executed through the part terminated contract. The contract value of
part terminated contract stands reduced to the balance value of work under
the contract.

(i))  The Security Deposit of part terminated contract shall be dealt as per clause
16(2) of GCC.

(iii)  The defaulting Contractor shall not be issued any completion certificate for the
contract.

(iv)  The balance work shall be got done independently without risk & cost of the
failed Contractor. The failed Contractor shall be debarred from participating in
the tender for executing the balance work. If the failed Contractor is a JV or a
Partnership firm, then every member/partner of such a firm shall be debarred
from participating in the tender for the balance work in his/her individual
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V)

capacity or as a partner of any other JV /partnership firm.
Further the authorized representative of failed Contractor will not be accepted
as authorized representative in new contract.

(d) The Engineer or the Engineer's Representative shall be entitled to take

possession of any materials, tools, implements, machinery and buildings on
the works or on the property on which these are being or ought to have been
executed, and to retain and employ the same in the further execution of the
works or any part thereof until the completion of the works without the
Contractor being entitled to any compensation for the use and employment
thereof or for wear and tear or destruction thereof.

(e) The Engineer shall as soon as may be practicable after removal of the

Contractor fix and determine ex-parte or by or after reference to the parties
or after such investigation or enquiries as he may consider fit to make or
institute and shall certify what amount (if any) had at the time of rescission
of the contract been reasonably earned by or would reasonably accrue to
the Contractor in respect of the work then actually done by him under the
contract and what was the value of any unused, or partially used materials,
any constructional plant and any temporary works upon the site. The
legitimate amount due to the Contractor after making necessary
deductions and certified by the Engineer should be released expeditiously.

SETTLEMENT OF DISPUTES - INDIAN RAILWAY ARBITRATION AND
CONCILIATION RULES

63.0 Conciliation of Disputes:-

63.1

(i)
(ii)

(i)
(iv)

This clause is applicable in the tender having advertised value less than or equal
to Rs 50 Crore.

All disputes and differences of any kind whatsoever arising out of or in connection
with the contract, whether during the progress of the work or after its completion
and whether before or after the determination of the contract, shall be referred by
the Contractor to the "General Manager /Chief General Manager" through “Notice
of Dispute” provided that no such notice shall be served later than 30 days after
the date of issue of Completion Certificate by the Engineer. Director/MD DFCCIL
shall, within 30 days after receipt of the Contractor’s “Notice of Dispute”, notify the
name of conciliator(s) to the Contractor.

The Conciliator(s) shall assist the parties to reach an amicable settlement in an
independent and impartial manner within the terms of contract.

If the parties reach agreement on a settlement of the dispute, they shall draw up
and sign a written settlement agreement duly signed by Engineer In-charge,
Contractor and conciliator(s). When the parties sign the settlement agreement, it
shall be final and binding on the parties.

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or

(vi)

judicial proceedings in respect of a dispute that is the subject matter of the
conciliation proceedings.

The conciliation proceedings shall be terminated as per Section 76 of ‘The
Arbitration and Conciliation Act, 1996.

Matters finally determined by the DFCCIL — All disputes and differences of
any kind whatsoever arising out of or in connection with the contract, whether
during the progress of the work or after its completion and whether before or
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after the determination of the contract, shall be referred by the contractor to
the Managing Director/Director/Chief General Manage/DFCCIL shall within 120
days after receipt of the contractor’s representation make and notify decisions
on all matters referred to by the contractor in writing provided that matter for
which provision has been made in clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A,
43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2),62(1), 63(iv) and 63.2.11 of
General Conditions of contract or in any special clause of the conditions of the
contract shall be deemed as “excepted matters” (matters not arbitrable) and
decisions of the DFCCIL authority, thereon shall be final and binding on the
contractor; provided further that “excepted matters” shall stand specifically
excluded from the purview of the Dispute Adjudication Board (DAB) and
arbitration.

63.2 Dispute Adjudication Board (DAB): This clause is applicable in the tender having
advertised value more than Rs 50 Crore.
63.2.1 Any dispute/s if not settled with the Engineer, shall be referred to DAB.

The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior
administrative grade (SAG). The DAB shall be formed within 90 days of signing of Contract
Agreement. For this purpose, a panel of DAB members shall be maintained in the MD DFCCIL
office. The complete panel, which shall not be less than five members, shall be sent by
Director/MD DFCCIL to the Contractor to nominate one member of the DAB from the panel
as Contractor’'s nominee within two weeks of receipt of the panel. On receipt of Contractor’'s
nominee, the Director/MD DFCCIL shall nominate one member from the same panel as
DFCCIL nominee for the DAB. Both above nominees shall jointly select presiding member of
the DAB from the same panel.

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among
the Railway, Contractor and the respective DAB members. The terms of the remuneration of
each member shall be as fixed by Ministry of Railways from time to time. Each party shall be
responsible for paying one-half of this remuneration.

63.2.3 If one or more of the members appointed refuses to act as DAB member, or is unable
or unwilling to perform his functions as DAB member for any reason whatsoever or dies or in
the opinion of the Director/MD DFCCIL fails to act without undue delay, the parties shall
terminate the mandate of such DAB member and thereupon new DAB member shall be
appointed in the same manner, as the outgoing DAB member had been appointed.

63.2.4 The appointment of any member may be terminated by mutual agreement of both
Parties, but not by the Railway or the Contractor acting alone. Unless otherwise agreed by
both the Parties, the appointment of the DAB (including each member) shall expire upon
expiry of this Contract Agreement.

63.2.5 Before start of DAB proceedings, each DAB member shall give the following certificate
to the Railway and the Contractor:

“l have no any past or present relationship in relation to the subject matter in dispute, whether
financial, business, professional or other kind. Further, | have no any past or present
relationship with or interest in any of the parties whether financial, business, professional or
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other kind, which is likely to give rise to justifiable doubts as to my independence or
impartiality.”

63.2.6 DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its
decision within 90 days of a Dispute referred to it by any of the Parties, duly recording the
reasons before arriving at the decision. The DAB shall decide the issue within terms and
conditions of the contract. This time limit shall be extendable subject to the Parties mutual
agreement.

63.2.7 The DAB decision shall not be binding on both the Parties. In case any party is not
satisfied by the decision of DAB, then the aggrieved party may approach Arbitral Tribunal for
arbitration proceedings.

63.2.8 No dispute shall be referred to Arbitral Tribunal unless the same has been referred to
DAB for adjudication. However, in case DAB is not formed due to any reason, the disputes
can be directly referred to Arbitral Tribunal to adjudicate the dispute.

63.2.9 In the specific cases of any misconduct by any of the members of the DAB, the parties
shall have the right to specifically bring it to the notice of the DAB such conduct, through a
statement filed with necessary documents in proof of such misconduct and the DAB, after
taking NOTICE of such conduct initiate the replacement of the member concerned, in the
same manner the member to be replaced was appointed.

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on
the request of one party, unless both parties agree for review of decision by DAB.

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of
decision of DAB, the decision shall be considered as final and parties would be barred for
referring the same to Arbitral Tribunal for adjudication.

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of
issue being or under reference to DAB.

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be
decided by DAB in consultations with parties.

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for
settlement of such disputes or differences unless an attempt has first been made by the
parties to settle such disputes or differences through DAB and Arbitral Tribunal.

64. (1) Demand for Arbitration:-

64. (1)(i)(@) In the event of any dispute or difference between the parties hereto as
to the construction or operation of this contract, or the respective rights and
liabilities of the parties on any matter in question, dispute or difference on
any account or as to the withholding by the DFCCIL of any certificate to which
the contractor may claim to be entitled to, or if the DFCCIL fails to make a
decision within 120 days, then and in any such case, but except in any of
the “excepted matters” referred to in clause 63.1 of these conditions, the
contractor, after 120 days but within 180 days of his presenting his final claim
on disputed matters shall demand in writing that the dispute or difference be
referred to arbitration.
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64.(1)(i)(b): Arbitration as a method of dispute resolution should not be routinely or
automatically included in procurement contacts/tenders, especially in large
contracts.

64.(1)(i)(c): As a norm, arbitration as a method of dispute resolution may be restricted to
disputes with a value less than Rs. 10 crore. This figure is with reference to the
value of the dispute (not the value of the contract, which may be much higher).

64.(1) (i)(d): Inclusion of arbitration clauses covering disputes with a value exceeding Rs.
10 crore, should be based on careful application of mind and recording of reasons
and with the approval of an officer not below the rank of Senior Administrative
Grade (SAG) or the Accepting Authority of the tender whichever is higher. (ACS
-10 Dt. 04.03.2025)

64.(1)(ii)(a) The demand for arbitration shall specify the matters which are in question,
or subject of the dispute or difference as also the amount of claim item wise.
Only such dispute or difference, in respect of which the demand has been
made, together with counter claims or set off, given by the DFCCIL, shall be
referred to arbitration and other matters shall not be included in the reference.
64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration
and Conciliation (Amendment) Act 2015, if they agree for such waiver in writing,
after dispute having arisen between them, in the format given under (Form No. 25)
of these conditions.

64.(1)(iii)(a) The arbitration proceedings shall be assumed to have commenced from
the day, a written and valid demand for arbitration is received by the DFCCIL.

64.(1)(iii)(b) The claimant shall submit his claim stating the facts supporting the claims
along with all the relevant documents and the relief or remedy sought against each
claim within a period of 30 days from the date of appointment of the Arbitral Tribunal.

64.(1)(iii)(c) The DFCCIL shall submit its defence statement and counter claim(s), if
any, within a period of 60 days of receipt of copy of claims from Tribunal, unless
otherwise extension has been granted by Tribunal.

64.(1)(iii)(d) Place of Arbitration: The place of arbitration would be within the
geographical limits of the DFCCIL unit where the cause of action arose or the
Headquarter of the DFCCIL or any other place with the written consent of both the parties.

64.(1)(iv) No new claim shall be added during proceedings by either party. However,
a party may amend or supplement the original claim or defence thereof during
the course of arbitration proceedings subject to acceptance by Tribunal having
due regard to the delay in making it.

64.(1)(v) If the contractor(s) does/do not prefer his/their specific and final claims in
writing, within a period of 90 days of receiving the intimation from the
Railways/DFCCIL that the final bill is ready for payment, he/they will be
deemed to have waived his/their claim(s) and the Railways/DFCCIL shall be
discharged and released of all liabilities under the contract in respect of these
claims.

64.(2) Obligation During Pendency of Arbitration:— Work under the contract shall,
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unless otherwise directed by the Engineer, continue during the arbitration
proceedings, and no payment due or payable by the DFCCIL shall be
withheld on account of such proceedings, provided, however, it shall be open
for Arbitral Tribunal to consider and decide whether or not such work should
continue during arbitration proceedings.

64. (3) Appointment of arbitrator

64.(3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General
Manager/Additional General Manager will appoint two arbitrators, one railway nominee and
other from among the contractor's nominee. Contractor can recommend his nominee either
from approved panel of DFCCIL/Railways or from approved panel of Indian Council of
Arbitration (ICA) within 30 days from the date of dispatch of approval of written and valid
acceptance of demand for arbitration by the General Manager/Additional General Manager.

64.(3)(a)(i): If contractor wants to choose his nominee from DFCCIL/Railway panel, the
DFCCIL/Railway will send a panel of at least four (4) names of retired
DFCCIL/Railway Officers empanelled to work as Arbitrator within 30 days from
the day when a written and valid demand for arbitration is received by the
General Manager/Additional General Manager. Contractor will be asked to
suggest to General Manager/Additional General Manager at least 2 names out
of the panel for appointment as Contractor's nominee within 30 days from the
date of dispatch of the request by DFCCIL/Railway. The General
Manager/Additional General Manager shall appoint at least one out of them as
the Contractor's nominee within 30 days from the receipt of the names of
Contractor's nominees. The DFCCIL/Railway panel shall be provided free of cost
to the contractor.

64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of
Arbitration panel, Contractor will send at least 2 names of Arbitrators from the
ICA panel for appointment as Contactor's nominee within 30 days from the date
of dispatch of the request by DFCCIL/Railway. The General Manager/Additional
General Manager shall appoint at least one out of them as the Contactor's
nominee within 30 days from the receipt of the names of Contractor's nominees.
Nomination and appointment of arbitrators from ICA panel shall be as per the ICA
Rules for Domestic Commercial Arbitration and amended from time to time.
Some general guidelines of ICA Rules for Domestic Commercial Arbitration are
as under:-

i Contractor may access the ICA's panel of arbitration through ICA's official

webpage: https ://icaindia.co.in/pdf/Engineers.pdf.
ii. A formal request for nomination shall be submitted to ICA, accompanied by:

a. A brief Statement of Claim outlining the nature and quantum of the disputes.
b. A copy of the relevant contract and any supporting documents.

c. A copy of the notice intimating the other party of the initiation of arbitration
proceedings, with proof of delivery (if any).

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall
be as per the ICA Rules for Domestic Commercial Arbitration and revised from time
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to time and shall be submitted along with the request.

64. (3)(a)(iii) The serving DFCCIL/Railway officer working in arbitral tribunal in the
ongoing arbitration cases as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above,
can continue as arbitrator in the tribunal even after his retirement.

64.(3)(b): Two selected arbitrators are free to select presiding arbitrator (3rd arbitrator)
within thirty (30) days from the date of their appointment. The presiding arbitrator may
be selected from approved panel of DFCCIL/Railways or approved panel of Indian
Council of Arbitration (as per mutual agreement), which will be approved by General
Manager/Additional General Manager. General Manager/Additional General Manager
shall complete this exercise of appointing the Arbitral Tribunal within 30 days from the
receipt of the names of all the three arbitrators.

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator,
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or
unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the
opinion of the MD/DFCCIL fails to act without undue delay, the MD/DFCCIL shall appoint
new arbitrator/arbitrators to act in his/their place in the same manner in which the earlier
arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its discretion,
proceed with the reference from the stage at which it was left by the previous arbitrator (s).

64.(3)(c)(ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of
affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of
the parties hereto to do or cause to be done all such things as may be necessary to enable
the Arbitral Tribunal to make the award without any delay. The proceedings shall normally
be conducted on the basis of documents and written statements.

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide
and pass its orders over any plea submitted/objections raised by any party, if any, regarding
appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of
the Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time ‘limitation’
to any dispute, any violation of agreed procedure regarding conduct of the arbitral
proceedings or plea for interim measures of protection and record its orders in day to day
proceedings. A copy of the proceedings duly signed by all the members of tribunal should be
provided to both the parties.

64.3 (c)(iii): (i) Qualification of DFCCIL/Railway Empanelled Arbitrator (s):

(a) Retired DFCCIL/Railway Officers not below SA Grade level, one year after his date of
retirement.

(b) Age of arbitrator at the time of appointment shall be below 70 years.

(c) Persons not involved in any current vigilance/CBIl cases or against whom disciplinary or
prosecution proceedings are not in process.

(d) Persons who had not been imposed a major penalty or two or more minor penalties or
against whom administrative action has not been taken three times or more or

(e) Persons who have not been imposed one minor Penalty and against whom two
administrative actions have not been taken as a result of vigilance/CBI action while in service
on Railways
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(i) An arbitrator may be appointed notwithstanding the total number of arbitration cases in
which he has been appointed in the past.

(1) While appointing arbitrator(s) under Sub-Clause 64(3)(a), 64.(3)(a)(i),64.(3)(a)(ii) &
64.(3)(b) above, due care shall be taken that he/they is/are not the one/those who had an
opportunity to deal with the matters to which the contract relates or who in the course of
his/their duties as DFCCIL/Railway servant(s) expressed views on all or any of the matters
under dispute or differences. A certification to this effect as per format below shall be taken
from Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such
Tribunal will, however, not be invalid merely for the reason that one or more arbitrator had,
in the course of his service, opportunity to deal with the matters to which the contract
relates or who in the course of his/their duties expressed views on all or any of the matters
under dispute.

64.(3)(d)(i) The arbitral award shall state item wise, the sum and reasons upon which
it is based. The analysis and reasons shall be detailed enough so that the
award could be inferred therefrom.

64.(3)(d)(ii) A party may apply for corrections of any computational errors, any
typographical or clerical errors or any other error of similar nature occurring
in the award of a tribunal and interpretation of a specific point of award to
tribunal within 60 days of receipt of the award.

64.(3)(d)(iii) A party may apply to tribunal within 60 days of receipt of award to
make an additional award as to claims presented in the arbitral proceedings
but omitted from the arbitral award.

64.(4) In case of the Tribunal, comprising of three members, any ruling on award shall be
made by a majority of members of Tribunal. In the absence of such a majority,
the views of the Presiding Arbitrator shall prevail.

64. (5) where the arbitral award is for the payment of money, no interest shall be
payable on whole or any part of the money for any period till the date on
which the award is made.

64.(6) The cost of arbitration shall be bore by the respective parties. If all the three arbitrators
are selected from the Railway Panel, the fee of the arbitrators shall be determined
as per the rates fixed/revised by Railway Board from time to time and the fee shall
be borne equally by both the parties, provided parties sign an agreement in the
format given at Form No. 25 to these conditions after/ while referring these disputes
to Arbitration. However, if any of the three arbitrators is selected from the Panel of
Indian Council of Arbitration (ICA), the fee of the arbitrators shall be determined as
per the rates fixed/revised by the Indian Council of Arbitration from time to time and
the fee shall be borne equally by both the parties, provided parties sign an
agreement in the format given at Form No. 25 to these conditions after/ while
referring these disputes to Arbitration.

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the
rules thereunder and relevant para of the Standard General Conditions of Contract
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and any statutory modifications thereof shall apply to the appointment of arbitrators
and arbitration proceedings under this Clause.

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award
amount, pending adjudication by Court of Law, shall be made by party to other party.
In case payment is to be made by Railway to Contractor, the terms & conditions as
incorporated in the Ministry of Railways letter No. 2016/CE(l)/CT/ARB/3(NITI
Aayog)/Pt. dated 08th Mar,2017 as amended from time to time, shall be followed. In
case Contractor has to pay to the Railway, then 75% of the award amount shall be
deducted by the Railway from the Contractor’s bills, Performance Guarantee/ Security
Deposit or any other dues of Contractor with the Government of India.

Format
(Reference Clause 64.(3)

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways
General Conditions of Contract

1. Name:

2. Contact Details:

3. Prior experience (Including Experience with Arbitrations):

4.1 do not have more than ten on-going Arbitration cases with me.

5.1 hereby certify that | have retired from Railways w.e.f. and empanelled as Railway
Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’.

6. | have no any past or present relationship in relation to the subject matter in dispute, whether
financial, business, professional or other kind.
Or
| have past or present relationship in relation to the subject matter in dispute, whether financial,
business, professional or other kind. The list of such interests is as under:

7.1 have no any past or present relationship with or interest in any of the parties whether
financial, business, professional or other kind, which is likely to give rise to justifiable doubts
as to my independence or impartiality in terms of The Arbitration and Conciliation Act-1996.

Or

| have past or present relationship with or interest in any of the parties whether financial,

business, professional or other kind, which is likely to give rise to justifiable doubts as to my

independence or impartiality in terms of The Arbitration and Conciliation Act-1996. The details
of such relationship or interests are as under:

8. There are no concurrent Circumstances which are likely to affect my ability to devote
sufficient time to the arbitration and in particular to finish the entire arbitration within twelve
months.

Or

There are Circumstances which are likely to affect my ability to devote sufficient time to the

arbitration and in particular to finish the entire arbitration within twelve months. The list of such

circumstances is as under:
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PART -1

CHAPTER V

SPECIAL CONDITIONS OF CONTRACT

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad

Page 115 of 202



Tender No. DFCADIEN_HKSAUS_05_25-26

1.5.1

1.5.2

1.5.3

1.54

155
(a)

(b)

(©)
1.5.6

1.5.7
1.5.7.1

SPECIAL CONDITIONS OF CONTRACT

This Tender shall be governed by Preamble and General instructions to
tenderers, General condition of Contract, Special conditions of contract,
Technical Specifications, Additional Technical specifications (if any),
Drawings, Forms, Annexures, etc.

If there are varying or conflicting provisions in the documents forming part of
the contract, Engineer shall be deciding authority with regard to the intentions
of the provision and decision of Engineer will be final and binding on the
contractor.

Scheme of work: - Within a period of 10 days beginning from the date of issue
of Letter of Acceptance of Tender, the Contractor shall submit the detailed time
schedule for execution of work and various documents enumerated in tender
papers to the employer.

Quality Assurance Plan for Substructure and foundation

All materials used in the work shall be of the best quality as per codes. Quality
Assurance Plan shall include for materials used and for workmanship of work.
The contractor shall submit Quality Assurance Plan for the substructure and
foundation. The contractor shall also ensure that the Employer’s prescribed
Quality Assurance Standards are rigidly followed in for the construction of
substructure and foundation. These are to be approved from the DFCCIL.

Quality Assurance Plan for Superstructure

All materials used in the work shall be of the best quality as per codes /
Specifications

The contractor shall ensure quality at all necessary points, whether at
manufacturer's works, or in his depot or at work site as well as during
erection through Quality Assurance Plan.

The Contractor shall adopt a suitable Quality Assurance Programme
according to approved instructions, drawings, specifications, etc.

The decision of the Engineer shall be final in respect of acceptability or otherwise
of any material, fittings, component or equipment required for the work.

This programme of the Contractor shall generally cover the followings: -

The organization to manage and implement the Quality Assurance programme.

1.5.7.2 The documentation control system:
(i) Basic control system.
(i1) Adopted at manufacturer’s work
(iii) Adopted at the Contractor Depot and work site.

1.5.8.3.

Procedure adopted for:

(i) Source Inspection.
(i) Incoming raw material inspection.
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(ii1) Verification of material purchased.
(iv) Fabrication Controls.
(v) Site erection controls.

1.5.8.4 Inspection and Test Procedure for:

(1)

(ii)
1.5.8.5
1.5.8.6
1.5.8.7
1.5.8.8

(1)
(i1)
(iii)
(iv)
(v)
(vi)

1.5.9
1.5.10

(@)

(b)

1.5.11
(a)

Manufacture and quality control procedure.
Field activity.

System of handling and storage.

System of quality audit.

System of maintenance of records.

For the purpose of obtaining “On Account Payment®’, the Contractor shall
submit along with the invoice, the documents indicated in the prescribed quality
Assurance standards which should inter alia cover the following as may be
applicable in each case.

Material test reports on raw materials used.

Material type and routine test report on components specification.

Inspection Plan with reports of the inspection Plan check points.

Routine test report.
Factory test results as required under the specification.

Quality audit report including test check report of Employer’s
representative if any.
Deleted

Work By Other Agencies

Any other works undertaken at the same time by the Engineer direct or
through some other agency at the same time or section where the contractor
is carrying out his work will not entitle the contractor to prefer any claim regarding
any delays or hindrances he may have to face on this account but the
Employer shall grant a reasonable extension of time to the contractor. The
contractor shall comply with any instruction which may be given to him by the
Employer in order to permit simultaneous execution of his own works and
those undertaken by other contractors or the DFCCIL without being entitled on
this account on any extra charge.

The contractor shall not be entitled to any extra payment due to hindrance
resulting from normal Railway operations, such as delay on account of
adequate number of and duration of blocks not being granted, operational
delay in movement of work trains extension of time to the contractor.

Infringement of patents:

The Contractor is forbidden to use any patents or registered drawings,
process or pattern in fulfilling his contract without the previous consent in
writing of the owner of such patent, drawing, pattern or trade mark, except
where these are specified by the Employer himself. Royalties where payable
for the use of such patented processes, registered drawings of patterns shall
be borne exclusively by the Contractor. The contractor shall advise the
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(b)

(©)

Employer of any proprietary right that may exist on such processed drawings
or patterns which he may use of his own accord.

In the case of patent taken out by the Contractor of the drawings or patterns
registered by him, or of those patents, drawings, or patents for which he holds
a licence, the signing of the Contract automatically gives the Employer the
right to repair by himself the purchased articles covered by the patent or by
any person or body chosen by him and to obtain from any sources he desires
the component parts required by him in carrying out the repair work. In the
event of infringement of any patent rights due to above action of the
Employer, he shall be entitled to claim damages from the contractor on the
grounds of any loss of any nature which he may suffer e.g. in the case of
attachment because of counterfeiting.

Indemnification by contractor:- In the event of any claim or demand being
made or action being brought against the Employer for infringement of later
patent in respect of any equipment, machine, plant, work or thing used or
supplied by the Contractor under this contract or in respect of any methods of
using or working by the Employer of such equipment machine, plant work or
thing, the contractor shall indemnify the employer and keep him indemnified
and harmless against all claims, costs, charges and expenses arising from or
incurred by reason of such claim provided that the Employer shall notify the
contractor immediately any claim is made and that the contractor shall be at
liberty, if he so desires with the assistance of the Employer if required but at the
Contractor’s expense, to conduct all negotiations for the settlement of the same
or any litigation that may arise there from and provided that no such
equipment, machine, plant work or thing, shall be used by the Employer for any
purpose or in any manner other than that for which they have been supplied
by the Contractor and specified under this contract.

1.5.12 Deleted
1.5.13 Accident:-

(@)

(b)

(c)

The contractor shall, in respect of all staff engaged by him or by his sub-
contractor, indemnify and keep the employer at all times indemnified and
protected against all claims made and liabilities incurred under Workman’s
Compensation Act, the Factories Act and the Payment of Wages Act, and rules
made there under from time to time or under any other labour and Industrial
Legislation made from time to time.

The contractor shall indemnify and keep the employer indemnified and
harmless against all actions, suits, claim demands, costs, charges or expenses
arising in connection with any death or injury sustained by any person or
persons sustained due to the acts or omission of the contractor, his sub-
contractors, his agents or his staff during the executions of this contract
irrespective of whether such liability arises under the Workman’s Compensation
Act, or Fatal Accident Act or any other statute in force for the time being.

The contractor® liability to meet third party claims of the type outlined above will
be applicable only in cases where accidents have been caused by
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workmanship, material, execution or negligence on the part of the contractor
and further the liability of the contractor will be limited to Rs.5 lakh for any one
accident.

(d) The contractor shall be responsible for all repairs and rectification of
damages to completed works or works under execution due to DFCCIL
accidents, thefts, pilferage or any other cause, without delay to minimize or
to avoid traffic detentions, in a section until the installation are provisionally
handed over to the employer.

1.5.14  Safety Measures:-

(a) The contractor shall take all precautionary measures in order to ensure the
protection of his own personnel moving about or working on the
Railway/DFCCIL premises, but shall then conform to the rules and regulations
of the Railway/DFCCIL if and when, in the course of the work there is likely
to be any danger to persons in the employment of the contractor due to
running traffic while working in the Railway/DFCCIL siding and premises, the
contractor shall provide flagman or look out men for protection of such
persons. The employer shall remain indemnified by the contractor in the event
of any accident occurring in the normal course of work, arising out of the
failure of contractor or his men to exercise reasonable precaution at all places
of work. Before execution of work beside / nearby Railway/DFCCIL track the
contractor shall get approved the safety and protection plan from the DFCCIL if
applicable and required.

(b) Blasting of rocks for foundation work shall be done only after due notice is given
to the employer and time/s and date /s for blasting operations agreed to by the
employer. Blasting, if required to be done in the vicinity of the track, shall not
be undertaken until the Employer’s flagmen on duty take necessary step to
protect trains and the track is adequately protected by the contractor against
damage by blasted rock. The contractor shall follow detailed instructions which
will be issued to him regarding blasting operations in the vicinity of tracks.

(c) The contractor shall abide by all Railway/DFCCIL regulations in force for the
time being and ensure that the same are followed by his representatives, Agents
or sub -contractors or workmen. He shall give due notice to his employees and
workers about provision of this para.

(d) The works must be carried out most carefully without any infringement of the
Indian Railway Act or the General and Subsidiary Rules in force on the Railway,
in such a way that they do not hinder Railway operation or affect the proper
functioning of or damage any DFCCIL equipment, structure or rolling stock
except as agreed to by the employer, provided that all damage and disfiguration
caused by the contractor at his own cost failing which cost of such repairs shall
be recovered from the contractor.

(e) If safety of track or track drainage etc. is affected as a consequence of works
undertaken by the contractor, the contractor shall take immediate steps to
restore normal conditions. In case of delay, the employer shall, after giving
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1.5.15
(a)

(b)

(©)

(d)

(e)
4

due notice to the contractor in writing, take necessary steps and recover the
costs from the contractor.
Guarantee / Defect Liability Period:-

The Contractor shall guarantee that all the works executed under this contract
shall be free from all defects and faults in material, workmanship and
manufacture and shall be of acceptable standards for the contracted work and
in full conformity with the technical specifications, drawings and other contract
stipulations, for a period of 6 months from the date of taking over by the
DFCCIL.

During the period of guarantee the Contractor shall keep available an
experienced engineer / man power to attend to any defective works /
installations resulting from defective erection and/or defect in the installation
supplied by the Contractor. This engineer shall not attend to rectification of
defects which arise out of normal wear and tear and come within the purview
of routine maintenance work. The contractor shall bear the cost of
modifications, additions or substitutions that may be considered necessary
due to faulty materials or workmanship for the satisfactory working of the
equipment. The final decision shall rest with the Engineer his
successor(s)/Nominee.

During the period of Guarantee the Contractor shall be liable for the
replacement at site of any parts which may be found defective in the
executed work whether such parts / structural elements of his own
manufacture or those of his sub-contractor / supplier whether arising from
faulty materials, workmanship or negligence in any manner on the part of
the Contractor provided always that such defective parts as are not repairable
at site are promptly returned to the Contractor if so required by him at
his (Contractor's) own expenses. In case of parts of executed work detected
during guarantee period, contractor should replace all such items irrespective
of the fact whether all such items have failed or not. The Contractor shall
bear the cost of repairs carried out on his behalf by the Employer at site. In
such a case, the contractor shall be informed in advance of the works
proposed to be carried out by the Employer.

If it becomes necessary for the Contractor to replace or renew any defective
portion of the structural elements until the expiration of six month from the
date of such replacement or renewal or until the end of the above mentioned
period whichever is later.

Such extension shall not apply in case of defects of a minor nature, the decision
of the Chief General Manager or his successor/nominee being final in the matter.
If any defect be not remedied within a reasonable time during the aforesaid
period the Employer may proceed to do work at the Contractor’s risk and
expense, but without prejudice to any other rights and remedies which the
Employer may have against the Contractor in respect of such defects or faults.

The repaired or renewal parts structure shall be delivered / supplied and
erected / executed on site free of charge to the employer/DFCCIL.

Any materials, fittings, components or equipments / structure supplied under
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1.5.16
(a)

(b)

(©)

1.5.17

(@)

items for supplying / providing and fixing in schedule shall also be covered by
the provisions of this paragraph. The liability of the Contractor under the
guarantee will be limited to re-supply of components / structure installation and
fittings.

Final Acceptance:-

The final acceptance of the entire work executed shall take effect from the
date of expiry of the period of guarantee / Defect Liability period as defined
in paragraph 1.5.15 above of the expiry of the last of the respective periods of
guarantee, provided in any case that the Contractor has complied fully with
his obligations under clause 1.5.15 in respect of each work, provided also that
the attention has been paid by way of maintenance by the Employer/DFCCIL.

If on the other hand the contractor has not so complied with his obligation
under Para 1.5.15 above in respect of any work, the Employer may either
extend the period of guarantee in respect of that work until the necessary works
are carried out by the Contractor or carry out those works or got them carried
out suo moto on behalf of the Contractor at the Contractor's expenses. After
expiry of the period of guarantee for each work, a certificate of final acceptance
for the section shall be issued by the Employer and the last of such certificate
will be called the last and final acceptance certificate. The contract shall not
be considered as completed until the issue of final acceptance certificate by
the Employer.

The Employer shall not be liable to the Contractor for any matter arising out
of or in connection with the contract or execution of the work unless the
Contractor shall have made a claim in writing in respect thereof before the
issue of final acceptance certificate under this clause.

Notwithstanding the issue of final acceptance certificate the Contractor and
the Employer (subject to sub-clause as above) shall remain liable for
fulfilment of any obligation incurred under the provision of the contract prior to
the issue of final acceptance certificate which remains unperformed at the
time such certificate is issued and for determining the nature and extent of
such obligation the contract shall be deemed to remain in force between the
parties hereto.

Payment:-

Payment will be governed by the terms specified in Part-I, Chapter IV and in
accordance with accepted schedule of prices, read with relevant para of the
other parts and Chapters of the Tender Papers. The DFCCIL retains the right
to withhold money due to the contractor arising out of this contract for any default
of the contractor.

The Contractor shall, whenever required, produce or cause to be produced for
examination by the Employer any quotation / invoice, cost of other account,
book of account, voucher, receipt letter, memorandum paper or writing or
any copy of or

extract from any such document and also furnish information and returns
verified in such manner as may be required in anyway relating to the execution
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of this contract or relevant for verifying or ascertaining the cost of the
execution of this Contract (the decision of the employer on the question of
relevancy of any documents, information or return being final and binding on
the parties). The Contractor shall similarly produce vouchers etc., if required, to
prove to the Employer that materials supplied by him are in accordance with the
specifications laid down in the contract.

(i1) If any portion of the work be carried out by a sub-contractor or any
subsidiary or allied firm or company the Employer shall have power to
secure the books of such sub-contractor or any subsidiary or allied firm or
company, through the Contractor, and such books shall be open to his
inspection. The Contractor should seek prior permission from the employer for
subletting whole and/or part of the work to any sub-contractor.

(iii) The obligations imposed by sub-clause (i) and (ii) above are without prejudice
to the obligation of the Contractor under any statute, rules or order binding
to the Contractor or other conditions of the contract.

(iv) It is an agreed term of the contract that the employer reserves the right to
carry out post-payment Audit and/or technical examination of the works and
the final bill, including all supporting vouchers, abstracts etc. and to make a
claim on the Contractor for the refund of any excess amount paid to him if
as a result of such examination any over payment to him is discovered to have
been made in respect of any work done or alleged to have been done by him
under the contract.

1.5.18 All payments in respect of the contract during the currency of the contract
shall be made through Electronic Clearing System (ECS) / National Electronic
Funds Transfer (NEFT/RTGS). The successful tenderer on award of contract
must submit ECS/NEFT/RTGS Mandate Form complete in all respects as
detailed at Form No. 8 of the tender document. However, if the facility of
ECS/NEFT/RTGS is not available at a particular location, the payments shall be
made by cheque.
1.5.18.1 The Contractor and concerned staff/Engineer shall ensure that every Running
bill & Final Bill shall be technically checked by DFCCIL before making payment.
The Contractor shall produce the original documents/Register for which copy is
attached with “On Account” Bill at time of checking and/or Technical Scrutiny of
the “On Account Bill” as and when asked by Engineer/ representative of DFCCIL
/ Investigating Agency to do so.

1.5.19 Performance Guarantee:- As per Para 16.(4 ) Part —I Chapter-IV of GENERAL
CONDITIONS OF CONTRACT

1.5.20 Mobilization Advance:- (Applicable for Advertised tender of value more than
Rs.25.00 crore)

(a) The Tenderer/Contractor may be granted a recoverable interest bearing
mobilisation advance up to 10% of the contract value provided mobilisation
advance is admissible as per the tender conditions and he specifically applies
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(b)

(©)

(d)
(e)

1.5.21

1.6

for it while tendering. If the tenderer fails to apply specifically for Mobilisation
Advance while giving his offer at the tendering stage in case where grant of
Mobilisation Advance is permissible, no subsequent requests from him for grant
of this advance will be entertained. The rate of

interest is 4.5% per annum above the Base Rate of State Bank of India, as
effective on the date of approval of payment of Mobilisation Advance by the
competent authority.

The advance will be granted in two instalments viz., 5% of the contract value
on signing of the contract agreement and the balance 5% on Mobilisation of
site establishment, setting up offices, bringing in equipment and actual
commencing of work. Each instalment will be released on submission of a security
in a form acceptable to the DFCCIL (similar to Performance Guarantee notified
in Clause 16.(4) (b) of General conditions of contract for the amount of the at
least 110% of the value of the sanctioned advance amount covering instalment
together with interest charges calculated up to the end of the contract period.
The tenderer who seeks Mobilisation Advance should be specific about the
course of action proposed to be followed in producing the security to the
satisfaction of the Railway. Each security should be at least not less than one
lakh rupees. These securities shall be returned as and when the value of the
advance plus interest is recovered from the running bill.

The recovery of the advance and interest thereon will be made through the
every on account bills, pro-rata, commencing from the time the value of the
work executed under the contract reaches 15% of the contract value and
completed when the value of the work executed under the contract reaches
85% of the contract value or assessed value whichever is less.

The Mobilisation Advance granted shall be returned back to the DFCCIL in case
the work is not completed in the original contract completion period.

The Bank Guarantee shall be from a Nationalised Bank in India or State Bank of
India, in a form acceptable to DFCCIL. (Tender Form No. 19 of the tender
documents).

Note: The instruments as listed under Performance Guarantee vide Clause 16 (4)
(b) of General Conditions of contract will also be acceptable for Guarantee in
case of Mobilisation Advance.

Arbitration:- Refer to clause 63 & 64 of GCC.

GST

GST as applicable from time to time on taxable value of each running account
bill shall be paid. Contractor should bear the fact in mind while quoting the
rates that rates are Inclusive of GST. Nothing shall be paid extra.
Documentary evidence of deposition of GST will be produced by contractor.
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1.6.1

1.6.2

1.6.3

1.6.4

1.6.5

PERMITS, FEES, TAXES & ROYALTIES

Unless otherwise provided in the contract documents, the contractor shall secure
and pay for all permits, Government fees and licenses necessary for the
execution and completion of the works. The contractor shall pay all taxes and
duties including GST tax.

The DFCCIL authorities will not take any responsibility of refund of such
taxes/fees. Any violation, in the legal provision of taxes, duties, permits and fees,
carried out by the Contractor and detected subsequently shall be sole
responsibility of the Contractor and his legal heirs.

STATUTORY INCREASE IN DUTIES, TAXES ETC

Tenderers will examine the various provisions of the central Goods and services
Tax Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union
Territory Goods and services tax Act, 2017/(UTGST)/respective state’s state
Goods and services tax Act (SGST) also, as notified by central/state Govt & as
amended from time to time and applicable taxes before bidding. Tenders will
ensure that full benefit of input Tax Credit (ITC) likely to be availed by them is
duly considered while quoting rates.

All the taxes and duties levied by the State and Central Govt. and by Local Bodies
at the prevailing rates applicable on the date of receipt of tender shall be fully
borne by the Contractor and shall not be reimbursed to him on any account.

Further DFCCIL shall not honour any claim arising out of any increase in any of
the prevailing statutory duties, taxes, levies, octroi, etc. At the time of
quoting/bidding contractor should bear the above fact in mind.

The successful tenderer who is liable to be registered under
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details
required under CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the
award of contract, without which no payment shall be released to the contractor.
The contractor shall be responsible for deposition of applicable GST to the
concerned authority.

EXCISE DUTY OR ANY OTHER TAXES/DUTIES:

The contractor shall bear full taxes / duties levied by state government and /
or Central Government/ Local bodies from time to time. This would be entirely a
matter between the contractor and the State / Central Government/ Local bodies.
No claim, what so ever, on this account shall be entertained by DFCCIL.

ROAD TAX CHARGES:

Road Tax/Charges levied by Government for movement of vehicles of contractor,
used in transportation, shall be borne by the contractor and no re-imbursement
on this account will be made by the DFCCIL.

FOREIGN EXCHANGE REQUIREMENTS:
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1.6.6

1.6.7

1.6.8

Any demand of foreign exchange for importing of equipment’s and materials shall
not be accepted.

ANTI PROFITEERING CLAUSE.

The contractor should adhere to anti profiteering provisions as per section 171
of the CGST Act. Where due to change in the rates GST/Change in law, the
contractor gets any credits/benefits, the same shall be passed on to DFCCIL by
way of reduction in prices.

INTEGRITY PACT:-

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued
by Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact
in the required proforma in their procurement transaction/ Contracts with suitable
changes specific to the situation in which the pact is to be used. The pact,
entering into which would be a preliminary qualification for any bidder, essentially
envisages an agreement between the prospective vendors / bidders and the
DFCCIL, committing the persons/ officials on both sides not to resort to any
corrupt practices in any aspect / stage of the contract.

A copy of pre contract integrity pact is enclosed as Form no. 20 for signature of
bidder as acceptance, as and when Independent External monitor is appointed.
Provision of Efficient and Competent Staff at Work Sites by the contractor (As per
Clause 26A.3)

1.6.8.(i) In terms of provisions of Clause 26A to the General Conditions of Contract
(GCC), Contractor shall also employee following qualified Engineers during execution
of the allotted work.

(a) One Qualified Graduate Engineer when cost of work to be executed is Rs. 200 lakh
and above, and

(b) One Qualified Diploma Holder Engineer when cost of work to be executed is more
than Rs. 25 lakh, but less than Rs. 200 lakh. (Railway Board's letter No. 2012/CEI/
CT/0O/20 dtd. 10.05.2013)

1.6.8.(ii) Further, in case the contractor fails to employ the Qualified Engineer, as
aforesaid in Para (a) & (b) above, he, in terms of provisions of Clause 26A.2 to the
General Conditions of Contract, shall be liable to pay an amount of Rs. 40,000 and
Rs. 25,000 for each month or part thereof for the default period for the provisions, as
contained in Para 1.6.8.(i)(a) and 1.6.8.(i)(b) above respectively. (Railway Board's
letter No. 2012/CE-I/CT/O/20 dtd. 10.05.2013)

1.6.8.(iii) Provision for deployment of Qualified Engineers (Graduate Engineer or
Diploma Holder Engineer) shall be for the values as prescribed above. However, for
the works contract tenders, if it is considered appropriate by the tender inviting
authority, not to have the services of qualified engineer, the same shall be so
mentioned in the tender documents by the concerned Executive with the approval of
Officer not below the level of SAG Officer/ GM/CGM(DFCCIL), for reasons to be
recorded in writing. (Railway Board's letter No. 2012/CEI/CT/O/20 dtd. 10.05.2013)
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1.6.8.(iv) As per para 26A.3, No. of qualified Engineers required to be deployed by the
Contractor for various activities contained in the works contract shall be specified in
the tender documents as 'Special Condition of Contract'." (Part-l STANDARD
GENERAL CONDITIONS OF CONTRACT of GCC April 2022)

1.6.8.(v) In terms of Railway Board's letter No.; 2012/CE-I/CT/0/20 dated 12.07.13 it
has also been decided that for Track related contractual works of values, as specified
in Railway Board's letter No. 2012/CE-I/CT/0/20 dated 10.05.13, Individual having
Diploma in Railway Engineering awarded by IPWE (India) shall also be considered as
qualified Diploma Holder Engineers and contractors for Track contract works can
employ such Individuals at their work site on Indian Railways/DFCCIL.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad

Page 126 of 202



Tender No. DFCADIEN_HKSAUS_05_25-26

PART - I

Additional Special Conditions of Contract (ASCC)

. Qualifying Criteria of the tender:- As per clause 1.1.13(i) of the Preamble &

General Instructions To Tenderers

Detailed scope of the work:- As detailed in the chapter ‘Scope of Work’ in bid
document.

Sufficiency of Tender :- The Tenderer shall be entirely responsible for sufficiency
of rates quoted by him in his Tender.

The successful Tenderer shall be paid at accepted rates for the activities given in
the schedule of work/items.

Access Route And Right Of Way:- Existing route and other public roads may be
used by the Contractor to carry out Cleaning & Housekeeping activities, with prior
approval of the competent authority. The Contractor shall pay the statutory vehicle
license and permit fees for use of public roads.

Right of way to the work site shall be provided to the contractor and his employees.
They shall always carry their photo identity card.

6.

Programme, Monitoring, Penalty:-

6.1 Programme:-

6.1.1

6.1.2

For housekeeping of 04 Nos Stations (New Sanand South, Timba, Changa and
Vasad) including IMD's, IMSDs, service building etc., the Contractor shall submit
detailed working programme as per the frequency shown in Schedule of work. It will
be displayed at site by the contractor.

The contractor should work as per the programme to meet the housekeeping
requirement. Cleaning has to be carried out in such a manner that all premises look
clean throughout the office working hours.

6.2 PENALTIES:-

6.2.1

6.2.2

If any short deployment of staff is noticed, deduction shall be made per short
deployment of Rs. 1000 for each staff each day for such short deployment.

For poor quality of housekeeping work i.e. improper cleaning/ sanitation,
housekeeping and petty repairs/services a spot fine of Rs. 2000.00 to Rs. 5,000.00
per day can be imposed. This will be in addition to other penalties (as mentioned in
6.2.1 above).
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6.2.3

6.2.4

6.2.5

6.2.6

6.2.7

6.2.8

7.

8.

If any staff is found not in the prescribed uniform a penalty of Rs. 200.00 per day
per staff shall be levied.

A penalty of Rs. 1000 per day shall be levied in case the contractor fails to provide
the functional machines as specified in the scope of work.

These penalties shall not relieve the contractor from his obligation to execute the
work or from any other of his obligations and liabilities under the contract.

The Contractor shall co-ordinate his programs to the extent feasible with the
programs of other contractors to be engaged at the site or in the vicinity of the site,
as furnished by the Engineer so that the works can be carryout as per the overall
programmed.

Suitable penalty for theft, loss, missing of sanitary and water supply installation/
equipment, fittings shall be imposed by DFCCIL administration.

Two or more penalties can be imposed simultaneously depending on the default
by the contractor.

Attendance records of the staff:

Attendance records/registers shall be submitted by the contractor on a daily basis
to the DFCCIL supervisor. A monthly statement of attendance shall also be
submitted by him.

Protection of Environment

The Contractor shall maintain ecological balance by preventing
deforestation, water pollution and defacing of natural landscape. The
Contractor shall, so conduct his cleaning operations, as to prevent
any avoidable destruction, scarring or defacing of natural surroundings
in the vicinity of work. In respect of ecological balance, the Contractor
shall observe the following instructions.

Where destruction, scarring, damage or defacing may occur as a result of
operations relating to Cleaning activities, the same shall be repaired, replanted or
otherwise corrected at Contractor’'s expense. All work areas shall be smoothened
and graded in a manner to confirm to natural appearance of the landscape as
directed by the Engineer.

All trees and shrubbery, which are not specifically required to be cleared or removed
for cleaning purposes, shall be preserved and shall be protected from any damage
that may be caused by Contractor's cleaning operations and equipment. The
removal of trees or shrubs will be permitted only after prior approval by the
Engineer. Trees shall not be used for anchorage. The Contractor shall be
responsible for injuries to trees and shrubs caused by his operations. The term
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“‘injury” shall include, without limitation, bruising, scarring, tearing and breaking of
roots, trunks or branches. All injured trees and shrubs shall be restored as nearly
as practicable, without delay, to their original condition at Contractor's expenses.
In the conduct of cleaning activities and operation of equipment, the Contractor shall
utilize such practicable methods and devices as are reasonably available to control,
prevent and otherwise minimize air/noise pollution.

Separate payment shall not be made for complying with provisions of this clause
and all cost shall be deemed to have been included in the price of the bid offered by
the contractor.

Contractor shall use Environment friendly chemical/ detergents/ reagents for the
purpose of Cleaning & housekeeping to the extent possible.

Contractor shall adhere to Material safety data sheets & shall follow the instructions
written in material safety data sheets. The handling & Storage of materials shall also
be done as per materials safety data sheets.

9. Electricity & Water

The Employer (DFCCIL) shall allow for Water supply and Electricity
necessary for the cleaning and housekeeping works free of cost.

The contractor shall make his own arrangements to tap the Electricity
from the nominated and existing sockets/ points. The contractor shall tap
the Electricity as per IE Rules & IE Act (Latest) duly following all safety
precautions. If any mishap happened due to misuse/violation of electrical
safety and improper utilization of cleaning machine etc., DFCCIL
administrations shall not be responsible for any mishap/accident.

The Contractor should make his own arrangements to draw the water
from the available water point to the working place without affecting the
premises.

10. Supply of Materials Tools and Equipment by the Employer
No material, tools, and equipment shall be supplied by the Employer. The
Contractor has to arrange all tools, equipment as well as cleaning
reagents and consumables required for the work. The Contractor shall
have to identify sources for supply of all such cleaning reagents and
consumable materials and get them approved by the engineer before
use. The Contractor shall submit the sample to the in-charge and shall
use only after the sample is approved. Nothing extra shall be payable to
the Contractor on this account. DFCCIL administration may provide
enclosed storage space, if available, to the contractor for keeping monthly
qty of the chemicals and equipment on request.

11. Security of the Site

Security arrangements for the work shall be in accordance with general
requirements and the Contractor shall confirm to such requirements and
shall be held responsible for the action or inaction on the part of his staff,
employees. If any employee of contractor is caught stealing DFCCIL
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property, a fine of %50,000.00 shall be imposed on the contractor plus
recovery of cost of material in addition to the police action against the
housekeeping staff. Decision of DFCCIL administration shall be final.

Contractor’'s employees and representatives shall wear identification Badges
(cards), uniform, gum boots & other safety/protection wear as directed by in
charge, and to be provided by the Contractor. Badges shall identify the
Contractor and show the employee’s name and number and shall be worn at
all times while at site.

All vehicles used by the Contractor, if any, shall be clearly marked with
the Contractor’'s name and identification mark. Contractor shall submit the
police verification of each employee and staff. In case, the employee is
changed, then the contractor shall inform the DFCCIL supervisor and
also submit the police verification of the new person. In case of theft of
DFCCIL material by contractor’'s staff, action as per RP (UP) Act will also
be taken.

12. Labour Laws

The Contractor shall, if required by the Employer, deliver to the
Engineer or to his office; a return in detail, in such form and at such
intervals as the Employer may prescribe, showing the number of
labour employed in different categories by the Contractor or his sub-
contractors on the Site.

13. Housing Facilities

The Contractor shall have to make his own arrangements for housing
facilities for his staff.

14. Duties, Taxes, Royalty etc. and Change in Taxes/Duties

The rates quoted by the tenderer for all materials, required to be
purchased for the satisfactory performance of this contract, shall be
deemed to be inclusive of all duties, taxes, royalties, rentals etc. except
GST.

The Contractor shall ensure full compliance with tax laws of India with
regard to this contract and shall be solely responsible for the same.
He shall submit copies of acknowledgements evidencing filing of tax
returns every year and shall keep the Employer fully indemnified
against liability of tax, interest, penalty etc, of the Contractor’s in
respect thereof, which may arise.

14.1 The bidders shall quote their offer in percentage of the
estimated rate. The rate is inclusive of GST.

14.2 Any change in tax laws due to the following may be considered and
compensated to the contractor if such change in the tax laws occurs

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad

Page 130 of 202



Tender No. DFCADIEN_HKSAUS_05_25-26

15

16

17

18

19

after the due date of submission of the tender:
(i) Any new tax imposed post due date of tender submission.

(i) Change in the rate of existing GST after due date of tender

submission.

Price Variation: No price escalation shall be involved for this work.
Advances: No advance shall be paid to the Contractor.

Payment

The payment shall be made on monthly basis as per the tender schedule
item. Attendance of the staff and details of deployment of machinery and
chemicals will be maintained by the agency and put up to DFCCIL for
verification. At the end of the month, the contractor shall submit
necessary documents & Bill in the standard format for payment
process.

Tax Deductions at Source

Tax deduction at source from each on-account progress bill shall be
made by the employer as per the provisions of the statutes/acts of
statutory bodies/local authorities etc.

Contractor’s care of the works

19.1 The Contractor shall not demolish, remove or alter structures or other

facilities on the site without prior approval of the in-charge.

19.2 All garbage/debris shall be removed from site daily or as they

accumulate. All garbage/debris shall be disposed properly to the nearest
locations of AMC in covered position. The necessary materials required
i.e. cartons/ dustbins etc to be provided by the contractor at his cost. The
transportation for disposing the debris shall also be arranged by the
contractor. The Waste disposal shall be done in sealed condition without
affecting the Environment. Each dustbin shall have a polythene cover
kept inside & will be emptied when it is 75% full in a bigger Dust Bin.
Bigger dustbins shall be Sealed & Transported to the nearest locations of
AMC/garbage disposal, where they are emptied. Spare Dustbins shall be
kept for rotation.

19.3 If any Electrical or Electronic equipments is required to be cleaned

the same will be done by trained and authorized staff under the
supervision of an authorized representative of the DFCCIL.

19.4 Accidents;- It shall be the entire responsibility of the contractor to

adopt all the safety measures & deploy cleaning personnel who are
adequately trained in safety. If any accident occurs at the work site
due to cleaning & housekeeping operations or due to negligence on the
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part of the contractor’s personnel, it shall be the full responsibility of the
contractor.

19.5 All of the contractor’'s employees shall have to be covered under ESI as
per extant rules. The Contractor shall take insurance policy as specified
in the Employee’s Compensation Act only for those employees who are
not covered by ESI.

20 Notices And Instructions

21

The Contractor shall furnish to the Employer/Engineer the postal address
of his office. Any notice or instructions to be given to the Contractor
under the terms of the contract shall be deemed to have been served
on him if it has been delivered to his authorized agent or representative
at site or if it has been sent by registered post to the office, or to the
address of the firm last furnished by the Contractor.

Employer’s Requirement For Cleaning And House Keeping

Cleaning materials/detergents/ reagents:

The environmental friendly cleaning reagents/ detergents to the extent
possible to be used for cleaning & housekeeping operations. These should
be free from chemical reactions, odorless and should not affect to Visitors,
Employees, materials & equipment etc. Employers approval should be
obtained before using the cleaning detergents/ reagents materials. The
contractor  shall submit the final list of Eco friendly
reagents/detergents/chemicals with all the necessary Technical details for
approval within 7 days of awarding of contract. The Employer has a right
to alter the given approval any time during the period of contract.

21.1.2 The Cleaning & Housekeeping works are to be carried out as

per these International norms/standards like 1ISO-14001 & OHSAS
18001 for Environment, Health & safety, as applicable, and in such
a manner that all premises always look neat & clean. Eco friendly
chemicals /Reagents to the extent possible shall be used. Similarly,
the waste disposal is also carried out in totally sealed manner without
affecting the Environment. For all Chemicals / Reagents which are to
be used, Material safety data sheets will be required to be submitted.

22 Toilet cleaning

22.1 Housekeeping agency shall be fully responsible for any loss, theft or
missing of all the sanitary and water supply fittings installation and
equipment in toilets. Any damaged/loss of fittings shall be made good
within 24 hrs failing which suitable penalty will be imposed as
mentioned in SCC.

22.2 The toilet in housekeeping possession should be kept clean & in
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hygienic condition and swept every 3 hrs. The drain and sewerage

pipe line should be regularly cleaned in a programmed manner. It
should be ensured that the choking material such as pocha / polythin
/ both etc. are not dropped in drain pipes line. Effort for speedy cleaning
the drainage system must be ensured.

23 Cleaning & House Keeping Records:

Contractor will have to maintain proper records of Cleaning & Housekeeping
for each activity. Monthly cleaning schedule is to be pasted on the backside
of doors in toilet blocks.

24 Cleaning and housekeeping Personnel:
The personnel deployed for the cleaning & housekeeping operations
should be qualified and trained in the relevant work and have the
knowledge of safety procedures.
Sufficient personal required for all activities as per the tender schedule shall
be deployed as instructed by DFCCIL station in-charge. The Personnel
deployed should be covered with all statutory requirements at the cost of
the contractor.

The personnel should be smartly dressed in neat and clean uniforms having
firms logo, the uniform and personal protection equipment (Shoes, gloves,
etc) should be provided free of cost by the contractor.

25 Submittal By the Successful Tenderer and Commencement of Work

251 Successful Tenderer shall submit the following for getting the approval
from the Employer within 7 days from the date of issue of LOA.
25.2 Deployment of min. man-power as mentioned in para 25 above along

with CVs of the personnel. Each CV shall have the current photographs of
the person and shall be signed by the person. Each CV shall be submitted
duly verified by the contractor’'s authorized representative and shall contains
the following information but not limited to:-

Name in full

Father's name / mother's name

Date of Birth

Present Address

Permanent Address

Educational Qualification

AADHAR Card Number

Cleaning & Housekeeping experience
Any other experience

On top of every CV, the proposed category is also to be indicated. In
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case the individual does not have AADHAR Card, it is the contractor’s

obligation to provide necessary assistance in obtaining the same within
one month of deployment of said staff on duty.

25.3 The list of Chemicals/Detergents/Reagents/Disinfectants & Pesticides
which should be environment friendly to the extent possible along with
their applications and Material safety Data sheets are required to be
submitted for approval.

However, the successful Tenderer shall commence the work within 7 days
from the date of issue of letter of acceptance irrespective of approval of
the same by the Employer.

26 Communication facility:

Supervisor shall be given a mobile telephone, which shall be used by all
shift-cleaning supervisors round the clock.

27 Accidents:

27.1 It shall be the sole responsibility of the contractor to adopt all the safety
measures & deploy Cleaning personnel who are adequately trained in safety.

27.2 If any accident occurs due to cleaning & Housekeeping operations or
due to negligence on the part of the contractor’s personnel it shall be the
full responsibility of the Contractor.

27.3 If any damage occurs to the structures/ material & equipment due to
Cleaning and Housekeeping operations, the cost of damage will be
recovered from the contractor’s bill.

27.4 Contractor shall submit the indemnity bond such that the contractor’s staff
shall not claim of any type, payment, and employment etc with employer.
After completion of contract the contractor shall withdraw all of his staff from
the site without any claim.

28 Safety & Display of Signage:

28.1 Contractor shall adopt the necessary safety procedures to avoid any type
of accidents to Employer's personnel, any other personnel & to avoid
damages to DFCCIL assets.

28.2 The contractor shall display necessary signage with the approval of the
Employer or his authorized representative. The type of signage will also be
got approved from the Employer or his authorized representative. While
carrying out the work, necessary Signage shall be deployed.

29 Consumables to be supplied by the contractor:
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All cleaning chemicals and consumable items as listed in scope of work
shall be supplied and utilized during the contract period at the
contractor’s cost.

30 Uniforms, Name badges & Photo identity cards:

30.1  Uniforms are to be provided by the contractor to worker/staff free of
cost.

30.2 All Supervisors and Cleaning & Housekeeping staff shall wear neat &
smart Uniform (Shirt, Pant, shoes etc. as specified) with Firm’s logo. All
Supervisors & housekeeping & cleaning staff shall be provided with Name
badges & Photo identity cards. A copy of the photo identity card will be
submitted to the Employer having the colour photographs of the personnel.
Necessary Personnel protective Equipment shall also be provided by the
contractor as per the requirement for implementation of ISO 14001 & OHSAS
18001.

30.3 The contractor will have to get the Police verification done for all the
Cleaning & Housekeeping personnel deployed. Intimation for deployment of
new housekeeping staff after police verification to be submitted every month
along with bill raised.

31 Staff engaged for works not covered under scope of work

31.1 During any urgency on written requisition of employer representative
additional manpower is to be made available for works not covered under
scope of work. For extra manpower deployment payments will be made on
verification of employer representative in a Format as given below:-

Date Manpower | Reason| Station In

Time No. of Sign. of Sign. Of

Contractor

From | To Required charge

31.2 The official of DFCCIL would carry out minimum one weekly inspection
to assess the performance of contractor’s work. On the basis of their evaluation
a suitable penalty may be imposed. The penalties imposed would be deducted
from the monthly bills and would be in addition to the deduction of the
amount for activities not executed by the contractor.

32 Entry Permit Card For Housekeeping Staff:
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Identity card to each housekeeping staff shall be issued by the Contractor.
In the absence of valid identity card, the housekeeping staff shall not be
permitted to enter into the work premises.

33 Uniform

The contractor must provide uniforms and accessories as specified
below to all their staff. However, this list is indicative and the contractor
must provide for any other accessory as may be required for
maintenance, cleaning etc. prescribed under any law currently in-force
in India and as decided by DFCCIL. The frequency of replacement of
the below mentioned gear is annual. However, in the course of the year,
replacement of any and all of the above must be provided by the
contractor as and when it becomes necessary, whatever the reason of
such necessity. The workforce must have the appropriate gear in
proper and good working condition at all times during the duration of the
contract.

The indicative /suggested description for the uniform provided below.

i) Coverall: A full / two piece (shirt and pant) adequate pockets & dark
blue water protective apron distinguishing logo as specified by
DFCCIL shall be provided to all the cleaning staff of the contractor.
Sample should get approved from the DFCCIL. The uniform worn
by the contractors’ staff must be neat and clean.

i) Cap: A bright yellow coloured cap shall be supplied to each
staff. The flap of the cap should have the text inscribed on it
as under.

“Housekeeping Services
(Name of Office)

i) Hand gloves: staff shall wear good durable quality rubber
gloves all the time while working in the office.

iv) Shoes: Good quality durable synthetic shoes/gum boots shall be
provided to all staff.

v)  Face mask: Each staff shall be given a surgical type mask for

avoiding any direct v infection from the toilets.

vi) Badges: Each staff shall wear a badge on the left-hand side on
the cover all. The name badge should be made of white
coloured ebonite of size 6 2’x1” with the name of the
janitor inscribed on it in Block letters in Black.

vii) ldentity Card: All staff must carry their photo identity card with
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them at all times.

34 Behaviours

All personnel need to be courteous to DFCCIL Staff.

Operators should follow supervisor’s instructions on behaviour.
Arguments with DFCCIL officials should be avoided at all costs.

All work-related issues or objections should be directly handled by the
Site Supervisors.

The language used shall be preferably local language or
Gujarati/Hindi / English.

35 Machineries/Consumables:

36

Contractor shall keep register for Tools, Equipment and machinery and
utilization of materials/cleaning chemicals and will check by DFCCIL
regularly and in addition to this the surprise inspection shall also be
conducted during cleaning operations.

emergent situations the deployment of the cleaning/housekeeping
personals may be changed as per the need. Contractor shall not make any
claim on this account. The contractor should follow the instruction of DFCCIL.

37 The contractor shall maintain the working staffs register to fulfil the requirements and

DFCCIL may check this when needed.
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1.

4.

PART -1l
Scope of work

Before the quoting the rate the bidder should visit the all 04 Nos Stations (New Sanand South,
Timba, Changa and Vasad) including IMD's, IMSDs, service building and its surroundings or
other areas.

. The contractor will execute Cleaning and housekeeping works with suitable, healthy &

fit uniformed and trained personnel with the use of modern equipments, tools and eco-friendly
chemicals with best results for the following works at 04 Nos Stations (New Sanand South,
Timba, Changa and Vasad) including IMD's, IMSDs, service building of DFCCIL Ahmedabad
unit.

The entire work is to be carried out daily without any complaint & must be completed before
office hours i.e., 10:00 AM, Monday to Saturday from 8:00 hrs to 17:00 hrs, (8:00 hrs working
+ 1 hr lunch break) with one weekly rest (generally on Sunday) failing which Rs. 3000/- per
day shall be recovered. The decision of DFCCIL shall be final and binding to the contractor.
The daily rate will be arrived dividing the monthly amount by 26. However, to ensure requisite
level of cleanliness if the contractor is required to deploy more staff, he will make necessary
arrangement for the same without any additional payment. Intensive cleaning of the office
premises will be done on Saturdays. In case of visit of any higher/HQ officials and any other
dignitaries above timings of cleaning may be vary and the contractor has to arrange the
housekeeping staff as instructed by DFCCIL station in charge.

Cleaning and housekeeping Works consisting of: -

4.1 Cleaning of Toilets, floor areas, dado, wall skirting, Vertical finishes, Glass panels, Doors,
windows, Rolling shutters, Railings, False ceilings, False floorings, Pavements, Kerb
stones, walls, Pillars, Hand rails, Mirrors, Ceramic / concrete Jalli etc. of the following areas:
a) Stations (GF+FF), Terrace,

b) IMD -1, IMD-2, IMSD, Service building, machine maintenance unit, Office area

c) Passages, corridors, pumphouse

d) Platform, Roads and parking area.

e) Road behind station buildings, area Infront of residential quarter, common staircase
of staff quarter

f) Meeting rooms, conference room.

g) Staircases and ramps

h)  Bathrooms and Toilets blocks

i) Signage boards/Notice boards

j) Fire Hydrants, Fire Panels, All type of pipes, Valves etc.

k)  All Switch Boards, Panel Boards with safety precautions.
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5.

4.2 Petty repair and maintenance of toilet fittings, viz leaking taps, defective flush, broken
commode seat plastic covers, loose / hanging electric switch boards, etc. For this purpose,
the contractor may keep some multi-skilled staff or may call some fitter/plumber etc from
the market on need base.

Repairing/replacement of defective electric appliances shall be responsibility of DFCCIL
and it will not be covered under the contractor’s scope.

4.3 Thorough cleaning of office area (staff sitting area/Cubical Area) shall be required to be
completed cleaning by 9:30 hrs. however, contractors’ staff deployed for cleaning of the
particular staff sitting/working area shall remain present there and will do all the cleaning
activity which may be required during the day as per need and instructions of the
representative of DFCCIL.

4.4 Emptying of the dustbins daily at a designated place twice a day or as the need be. Fresh
polythene bags (to be provided by contractor within scope of work) should be placed in all
dustbins at fixed time to ensure the garbage does not spill over while emptying the dustbins
and the dustbins remain in a hygienic clean condition. The Contractor shall be responsible
for disposal of the garbage generated/collected daily as per the Environment rules ensuring
that there is no harm to the environment. Entire DFCCIL office premises and surroundings
are to be ensured odour free.

4.5 All office space, corridors, pathways, passages, verandah, stairs, railings, side walls tiles,
railings, windows, lift doors, etc. are to be cleaned such that be dust free, stain, scale and
water mark free. All the toilet floors, wash basin, taps, commode seats, urinal pots, wash
basin slabs/stands, mirrors, etc. are to be cleaned thoroughly and are to be ensured stain
free, scale free and free of all other marks. Toilet blocks, corridors, stairs, office space etc.
are to be maintained odour/stench free and all floors are to be kept dry all the time except
for small area under cleaning for which the contractor shall ensure necessary display board
like ‘ caution, wet surface’.

4.6 Vacuum cleaning of Sofas, cushioned chairs, etc in officers’ rest house, VIP room, visitors
area is to be done periodically to maintain such seating dust free.

The contractor shall ensure all the cleaning products of best make quality to the satisfaction
of the DFCCIL administration & the cleaning agents to be used shall not cause any harm to
the floor, walls, glass, toilet fittings and shall not cause any adverse health effect to the
occupants of the office building.

The contractor may for his ease and betterment of the work, use any additional machines for
the cleaning work, however, the number of staff to be deployed shall not be reduced on
account of deployment of any additional machine by the contractor. No separate payment
shall be made on this account.
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7. The staff deployed for the cleaning and housekeeping work should be professionally trained,
competent, healthy and fit for the work. The contractors’ staff shall not cause any damage to

the DFCCIL property and premises shall not cause any harm to the occupants of the office
building or to the visitors.

8. DFCCIL shall provide water for cleaning activities under subject contract. However, the
contractor shall make every effort for efficient use of water for the cleaning purpose and shall
not waste any water.

9. The contractor shall be independent employer and all person engaged by him at his own cost
and expenses to carry out the agreed work under this contract shall be their employee and
not of the DFCCIL. DFCCIL will not be responsible for giving any temporary or permanent
employment in DFC.

10. The supervision work will be carried out in co-ordination with DFCCIL working and under the
instructions of the PM-Civil/Dy.PM-Civil/ADI or his representative.

11. Any damage to the DFCCIL equipment, property caused on account of negligence of the
contractor or his representative shall be recoverable fully and decision of the DFCCIL
administration shall be final and binding to the Contractor.

12.Schedule of Cleaning and Housekeeping.

Schedule of Cleaning and Housekeeping at IMDs, IMSDs, Workshops and other service
building DFCCIL and premises
Sr. . Minimum Freq. of Cleaning Cleanl_ngIMop
Location ; ping
No. in a Day .
Requirement

Station building GF+FF, corridors, .

1 . o C&M
staircase etc. Twice in a day

2 | Platform Twice in a day C
Road behind station buildings, area

3 Infront of residential quarter, Circulating C
area of station building and parking area Once in a day

4 IMD -j, IMD72, IMSD, Servnce pundlng, Twice in a day C&M
machine maintenance unit, Office area,

5 | Common staircase of staff quarter Once in a day C&M
Bathrooms and Toilet blocks of station,

6 | IMSD, IMD, Service building etc. Twice in a day C&M
(Before 10:00 AM & 3:00 PM)
Signage boards/Notice boards, Fire

7 | equipment, All Switch Boards, Panel Twice in a week C
Boards with safety precautions
Terrace of Stations, IMD, IMSD and L C

8 . - Twice in a week
service building

9 Any other remaining structure/locations/premises as instructed by DFCCIL officials.
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*C&M= Minimum Cleaning and Mopping.

13.The contractor will have to provide adequate number of staff required to
maintain the best standards of cleanliness. There will be no compromise on
the quality of cleanliness and housekeeping services on this account. No
extra payment will be made to the contractor on the account of extra
deployment of the staff, unless the area covered under the scope of work
is not increased.
14.Minimum cleaning activities for the IMDs, IMSDs, Stations, Workshops:

SN Area Cleaning activities to be performed
(minimum)
1 « Floor - Sweeping, wet & dry moping, dusting
etc
« Wall skirting & railing (tiled/granite vertical
Station building GF+FF, corridors, surfaces) — wet.& dry cleaning once daily
staircase etc. o Cobwebs cleaning — Once a week
2. |Platform e Floor - Sweeping
3. |Road behind station buildings, area | « Sweeping
Infront of residential quarter, Circulating
area of station building and parking
area
4. e Floor - Sweeping, wet & dry moping, dusting
IMD -1, IMD-2, IMSD, Service building, etc
machine maintenance unit, Office area, | « Wall skirting & railing (tiled/granite vertical
surfaces) — wet & dry cleaning once daily
o Cobwebs cleaning — Once a week
5. e Floor - Sweeping, wet & dry moping, dusting
: etc
Common staircase of staff quarter . Wall skirting & railing (tiled/granite vertical
surfaces) — wet & dry cleaning once daily
o Cobwebs cleaning — Once a week
6. « Wash basins, platform/slabs, floor
Bathrooms and Toilet blocks of station, area, urinal pots, commode, mirrors, taps
IMSD, IMD, Service building etc. etc. — Wet & dry/chemical cleaning
(Before 10:00 AM & 3:00 PM) o Wall tiles — wet & dry cleaning
e Cobwebs cleaning — Once a week.
7. |Signage boards/Notice boards, Fire | « Dusting, wet & dry cleaning with safety
equipment, All Switch Boards, Panel precautions
Boards with safety precautions
8. |[Terrace of Stations, IMD, IMSD and | « Sweeping
service building

15. Cleaning activities specified above are the minimum activities required to be
performed. However the contractor’s staff will have to perform all the cleaning
and housekeeping activities required to maintain the best standards of
cleanliness, estimation for which is to be done by the tenderers before

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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submitting their offers. There will be no compromise on the quality of
cleanliness and housekeeping services on this account. No extra payment will
be made to the contractor on the account of extra cleaning activities performed.
16. Requirement of Cleaning Chemical and other consumable Items.

SN Description
1 |Glass Cleaner 500 ml.(make-Colin)
2 [Toilet Cleaner750 ml. (make- Harpic)
3 Bleaching Powder
4 |Insecticides
5 [Disinfectant Surface Cleaner/ floor Cleaner liquid (Lizol, Dettol)
6 [Naphthalene Balls (Doctor/Diamond or other good brand)
7 |Air freshener crystal (Odonil) 75 gm.
8 |Detergent Powder (Wheel)
9 |Garbage Collection polythene Bags
10 |Broom data & broom Goa
11 |Mops/ wipers (Scotch Brite)
12  |Glass/Mirror hand wipers (Scotch Brite)
13 [Toilet commode brush (Harpic/Scotch Brite/Gala)
14  |Urine filter mat (Johnson Diversey)

17.Cleaning chemicals and equipment specified above are the minimum specified quantity.
However the contractor will have to provide all the chemicals and other equipments required
to maintain the best standards of cleanliness, estimation for which is to be done by the
tenderers before submitting their offers. There will be no compromise on the quality of
cleanliness and housekeeping services on this account. No extra payment will be made to the
contractor on the account of extra use of any chemical or equipment. In case the specified
brands are not available / out of production / discontinued, the contractor may be allowed to
use equivalent or better chemicals after approval of PM/Dy. PM/ APM/JPM/Executive/Civil.

18. Toilets shall be cleaned by using Cleaning machine like-
(i) Piece Drill Brush Set for Cleaning - Power Scrubber Brush Pad Sponge
Kit with Extend Attachment for Bathroom
(i) Electric Spinning Scrubber Machine for Floor Cleaning of Bathroom
Tiles/toilet area.
And, or as instructed by DFCCIL.

19. Requirement of other T&P Equipment:

SN Description Qty.
1 Folding Ladder 1
2 Shavel 2
3 Phavrah 2
4 Panja 2

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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20.Machines, T&P and equipments specified above are the minimum specified quantity.

21.

However the contractor will have to provide all the required equipments to maintain the best
standards of cleanliness, estimation for which is to be done by the tenderers before submitting
their offers. There will be no compromise on the quality of cleanliness and housekeeping
services on this account. No extra payment will be made to the contractor on the account of
extra use of any Machine, Tool or equipment. All the above machines & equipments
mentioned above are to be provided by the contractor and are to be maintained in working
condition throughout the contract period. Contractor’s failure in providing any of the machines
and/or equipments in working condition will attract suitable penalty.

Contractor will have to provide all the necessary protective gears like Rubber Gloves,
Uniform, Gum Boot, Face Mask, Jackets, caps etc. as per need of the work to his staff to
comply all the legal and professional requirements. No extra payment shall be made on this
account.

22. Excellent quality of cleanliness and housekeeping of the entire premises of the DFCCIL is the

essence of the contract. The contractor is expected to maintain highest quality of cleanliness
of the entire office premises during all the working days, irrespective of whatsoever has been
written or not written in the other paras of the conditions. DFCCIL administration’s decision
about the level of cleanliness will be final and the contractor will have to improve his services
upto the satisfaction level of the users & DFCCIL administration.

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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PART-1V

CHAPTER -1

MILESTONES AND TIME SCHEDULE

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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4.1.1
4.1.11

4.1.1.2

PART-IV
CHAPTER - I
MILESTONES AND TIME SCHEDULE

Time Schedule:

Time of start and completion:

The time allowed for execution of the works is 12 (Twelve Months) from the date of
issue of letter of acceptance from DFCCIL.

The contractor shall be expected to mobilize to the site of works and commence
execution of the works within 7 (days) from issue of Acceptance Letter by DFCCIL.
The contractor shall be expected to complete the whole work ordered on the
contractor within 12 (Twelve Months) from the date of issue of Acceptance Letter
by DFCCIL.

If the contractor commits defaults in commencing execution of the works as afore
stated, DFCCIL shall without prejudice to any other right to remedy, be at liberty
to forfeit fully the Earnest Money Deposit and performance guarantee of the
contractor.

Progress of works:

The contractor shall submit a programme of work in the form of a Bar Chart of
all the activities in consistence with milestone target envisaged below. In case
this bar chart requires to be modified, the Engineer and the contractor shall
agree upon a time and progress chart. The chart shall be prepared in direct
relation to the time stated as 12 months for the completion of the works as the
milestone targets specified below of these special conditions. It shall indicate the
forecast of the dates of commencement and completion of various activities of the
work and may be amended as necessary by agreements between the Engineer
and the contractor within the limitation of 12 (Twelve Months) as overall completion
period.

4.1.2 Achievement of milestone progress: -Deleted

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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PART-1V

CHAPTER 11

TENDER FORMS
(INCLUDING SCHEDULE OF PRICES)

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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TENDER FORMS

FORM No. SUBJECT

Form No. 1 Offer Letter

Form No. 2 Tenderer’s Credentials

Form No. 2A Technical Eligibility Criteria Details

Form No. 2B Financial Eligibility Criteria Details

Form No. 2C Applicant's Party Information Form

Form No. 3 Summary of Prices

Form No. 4 Schedule of Prices and Total Prices

Form No. 5 Contract Agreement

Form No. 6 Performance Guarantee Bond

Form No. 7 Standing indemnity bond for on account payment.

Form No. 8 ECS /NEFT /RTGS

Form No. 9 Draft MOU for Joint Venture Participation

Form No.10 Draft Agreement for JV

Form No.11 Pro-forma of Participation from each partner of JV

Form No.12 Power of Attorney for authorized signatory of JV Partners

Form No.13 Power of Attorney to lead partner of JV

Form No. 14 Performa for Time Extension

Form No. 15 Certificate of Fitness

Form No. 16 Performa of 7 days™ Notice

Form No. 17 Performa of 48 Hours*™ Notice

Form No. 18 Performa of Termination Notice

Form No. 19 Format of Bank Guarantee for Mobilisation

Form No. 20 Format of Integrity Pact

Form No. 21 Anti-profiteering

Form No.22 Format for certificate to be submitted /uploaded by tenderer along with
the tender documents

Form No. 22A This certificate is to be given by attorney/authorized signatory/each
member of Partnership firm/Joint Venture (JV) I Hindu Undivided Family
(HUF) I Limited Liability Partnership (LLP) etc

Form No.23 Tender’s Credential (BID Capacity)

Form No.23A Statement of Works in Progress for Bid Capacity

Form No. 24 Final Supplementary Agreement

Form No. 25 Agreement towards Waiver under Section 12(5) and Section 31A (5) of

Arbitration and Conciliation (Amendment) Act
Form No. 26 (Bid Security) Bank Guarantee Bond from any scheduled commercial bank of
India

Form No. 27 A Proforma Of 14 Days’ Notice For Offloading Of Part Of Contract Work
Form No. 27 B Notice For Part of Contract Work Offloaded
Form No. 28 Insurance Surety Bond for Performance Security

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 1

OFFER LETTER

Tender No.

NV OTK OF o e, ”
To,

Chief General Manager,
DFCCIL, Ahmedabad

We, the undersigned, declare that:

(a) We haveexamined and have no reservations to the Bidding Documents,
including Addenda.

(b) We offer to execute the Works in conformity with the Bidding Documents;

(c) Our bid shall be valid for a period of 60 days from the date fixed for the bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding
upon us and may be accepted at any time before the expiration of that period;

(d) We have not been blacklisted/banned in accordance with para.1.3.13 (iii) of Preamble
and General Instructions to tenderers.

(e) We are neither Bankrupt/Insolvent nor in the process of winding-up nor there is a
case pending before any Court on deadline of submission of the Bid in accordance
with para. 1.3.13 (iii) of Preamble and General Instructions to tenderers.

(f) If our bid is accepted, we commit to obtain a Performance Guarantee in accordance
with the Bidding Documents;

(g) If our bid is accepted, we commit to deploy key equipment and key personnel
consistent with the requirements of the work.

(h) We understand that this bid, together with your written acceptance thereof included
in your notification of award/Letter of Acceptance (LOA), shall constitute a binding
contract between us, until a formal contract is prepared and executed; and

(1)  All information, statements and description in this bid are in all respect true, correct
and complete to the best of our knowledge and belief and we have not made any
tampering or changes in the bidding documents on which the bid is being submitted
and if any tampering or changes/incorrect information are detected at any stage, we
understand the bid will invite summarily rejection and forfeiture of bid security, the
contract will be liable to be terminated along with forfeiture of performance security,
even if LOA has been issued.

() We understand that you are not bound to accept the lowest bid or any other bid
that you may receive.

NAME ... In the capacity of

............................................................. SIgNEed ...ovviiiieiiiii e DULY

authorized to sign the Bid for and on behalf of

................................................. Date .oooeieiieee i

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 2
TENDERER'S CREDENTIALS
S. No Description
1. For technical experience/competence, give details of similar completed

works during the last Seven financial years (i.e. current Financial
year and three previous Financial Years) in the Performa given in
Form-2A

2. For financial capacity and organizational resources, give details of
contractual payments received for the last three financial years (i.e.
current Financial year and three previous financial years) as per
audited balance sheet certified by Chartered Accountant in the Performa
given in Form-2B

3. Give constitution of your firm. Attach certified copies of legal
documents in support thereof. Form-2C

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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TECHNICAL ELIGIBILITY CRITERIA DETAILS

FORM No. 2A

Details of the similar works completed (as per Para 1.3.13 (i) of Preamble and General Instruction to Tenders)

Similar Contract No.

Contract Identification

Award date

Completion date

Role in Contract

Prime Contractor

Member in JV

Total Contract Amount (Rs.)

If member in a JV, Specify participation in
total contract amount

[insert a
percenta
ge

amount]

Total contract amount
in Rs.

Total work done (Final Bill/Last Bill paid in
case final bill under preparation)

nature of work

Amount of work executed having similar

Employer’s Name:
Address:
Telephone/Fax

number E-Mail:

Description of the similarity in accordance with Criteria 1.3.13 (i) (A)

The Bidder shall attach Certified completion certificates issued by the client duly attested
by Notary as per Eligibility Criteria of the tender documents.

Signature of
the Tenderer
with Seal

Signature of tenderer (s)
Date:
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FORM No. 2B

FINANCIAL ELIGIBILITY CRITERIA DETAILS
Each Bidder or each member of JV must fill in this form separately.

Name of Bidder/JV Partner

Details of contractual payments received during the last three financial years and
current financial year
Annual Contractual Turnover Data for the Previous 3/4 Years
(Contractual Payment only)

Indian National

Year Amount Currency Exchange Rate Rupees Equivalent

Average Annual Contractual Turnover for last 3 years

1. The average annual contractual turnover shall be calculated as an average of “total
contractual payments” in the previous three financial years. However, in case balance
sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of
the fourth previous year shall be considered for calculating average annual contractual
turnover.

2. The information supplied shall be substantiated by data in the audited balance sheets
and profit and loss accounts for the relevant years in respect of the bidder or all members
constituting the bidder.

3. Contents of this form should be certified by a Chartered Accountant duly supported by
Audited Balance Sheet duly certified by the Chartered Accountant.

SEAL AND SIGNATURE OF THE BIDDER
Certified that all figures and facts submitted in this form have been furnished after full
consideration of all observations/notes in Auditor’s reports.

(Signature of Chartered Accountant)

Name of CA:

Registration No:

(Seal)

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 2C

APPLICANT'S PARTY INFORMATION FORM

Applicant name:

[insert full name]

Applicant's Party name:
[insert full name of Applicant's Party]

Applicant's Party country of registration:

[indicate country of registration]

Applicant Party's year of constitution:

[indicate year of constitution]

Applicant Party's legal address in country of constitution:

[insert street/ number/ town or city/ country]

Applicant Party's authorized representative
information Name: [insert full name]
Address: [insert street/ number/ town or city/ country]

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city
codes]

E-mail address: [indicate e-mail address]
1. Attached are copies of original documents of

[0 Articles of Incorporation (or equivalent documents of constitution or association),
and/or registration documents of the legal entity named above.

O In case of a Government-owned enterprise or institution, documents establishing
legal and financial autonomy, operation in accordance with commercial law, and
absence of dependent status.

2. Included are the organizational chart, a list of Board of Directors, and the
beneficial ownership.

Signature of
the Tenderer
with Seal

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 3
SUMMARY OF PRICES

(Summary of Prices has been separately attached as per
SCHEDULE uploaded at IREPS site)

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 4

SCHEDULE OF PRICES & TOTAL PRICES
Tender Schedule

(Schedule of Prices & Total Prices has been separately attached as per SCHEDULE
uploaded at IREPS site)

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 5
SAMPLE

AGREEMENT
CONTRACT AGREEMENT
THIS AGREEMENT (“Agreement”) is made at Ahmedabad onthe__dayof
BETWEEN

Dedicated Freight Corridor Corporation of India Limited, incorporated under the laws of India
and having its principal place of business at, Office of the Chief General Manager,
Dedicated Freight Corridor Corporation of India Limited, OCC Building, ‘D’ Cabin
Road, Sabarmati, Ahmedabad-380019, Gujarat, India (hereinafter called ,the

Employer*), and , a company / corporation / JV
incorporated under the
laws of ------------ having its principal place of business at

(hereinafter called “the Contractor”).

WHEREAS in reference to a call for Tender for (Name of Work)
----- as
per Tender paper at Annexure “A” here to, the Contractor has
submitted a Tender hereto and whereas the said Tender of the contractor has been accepted for
(Name of Work) . As per copy of the
Letter of Acceptance of Tender No dated --/--/2025 complete with
enclosure at the accepted rates and at an estimated contract value of Rs.

(Rupees only). Now the agreement with witness to that in consideration of the premises
and the payment to be made by the Employer to the Contractor provided for herein below
the Contractor shall supply all equipment’s and materials and execute and perform all works
for which the said Tender of the Contractor has been accepted, strictly according to the
various provisions in Annexure “A” and “B” hereto and upon such supply, execution and
performance to the satisfaction of the Purchaser, the Purchaser shall pay to the contractor
at the several rates accepted as per the said Annexure “B” and in terms of the provisions
therein.

IN WITNESS WHEREOF the parties here to have caused their respective Common Seals
to be hereunto affixed/ (or have hereunto set their respective hands and seals) the day
and year first above written.

For and on behalf of the Contractor For and on behalf of the Employer
Signature of the authorized official Signature of the authorized
official Name of the official Name of the official

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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Stamp/seal of the Contractor Stamp/Seal of the Employer

SIGNED. SEALED AND DELIVERED

By the said By the said
by the said by the said
Name Name
On behalf of the Contractor in the On behalf of the Employer in the
presence of : presence of:
Witness Witness
Name Name
Address Address
Enclosures:-
1. Annexure “A” - Tender Papers No..
2. Annexure “B” - Letter of Acceptance of Tender No. Dated

Along with  Summary of Prices

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 6
SAMPLE
Name of the Bank
Managing Director/ DFCCIL Bank Guarantee Bond No._
Acting through (Designation Dated and address of contract signing authority)

PERFORMANCE GUARANTEE BOND

In consideration of the Managing Director / DFCCIL acting through Chief General
Manager/DFCCIL/Ahmedabad (Designation & Address of Contract Signing Authority),
Dedicated Freight Corridor Corporation of India Limited hereinafter called “DFCCIL”)
having agreed under the terms and conditions of agreement/Contract Acceptance
letter No.

dated made between (Designation & address of contract signing Authority)
and

(hereinafter called “the said contractor(s)” for the work_
(hereinafter called “the said agreement”’) having agreed for
submission of an irrevocable
Bank Guarantee Bond for Rs. (Rs. Only) as
a performance security Guarantee Bond from the
contractor(s) for compliance of his obligations in accordance with the terms & conditions
in the said agreement.

1. We (indicate the name of the Bank) hereinafter referred to as the Bank,
undertake to pay to the Government an amount not exceeding Rs.
(Rs. Only) on demand by the Government.

2. We (indicate the name of the bank, further agree that (and
promise) to pay the amounts due and payable under this guarantee without any
demur merely on a demand from the Government through the Chief General
Manager/ DFCCIL/Ahmedabad or (Designation & Address of contract
signing authority) DFCCIL, stating that the amount claimed is due by way of loss
or damage caused to or would be caused or suffered by the Government by
reason of any breach by the said contractor of any of the terms or conditions
contained in the said agreement or by reason of the contractor failure to
perform the said agreement. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs. (Rs. Only)

3@ We, ( indicate the name of Bank ) further undertake to pay to the
Government any money so demanded notwithstanding any dispute or dispute
raised by the contractor (s) in any suit or proceeding pending before any court or

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad

Page 157 of 202



Tender No. DFCADIEN_HKSAUS_05_25-26

Tribunal relating to liability under this present being absolute and unequivocal.

(b) The payment so made by us under this bond shall be valid discharge of our liability

for payment there under and the contractor(s) shall have no claim against us for
making such payment.

We, (indicate the name of bank ) to further agree that the guarantee
herein contained shall remain in full force and effect during the period that would
be taken for the performance of the said agreement and that it shall continue to be
enforceable till all the dues of the Government under or by virtue of the said
agreement have been fully paid and its claims satisfied or discharged by
(Designation & Address of contract signing authority) on behalf of the
Government, certify that the terms and conditions of the said agreement have
been fully and properly carried out by the said contractor (s) and accordingly
discharges this guarantee.

(a) Not withstanding anything to the contrary contained herein the liability of the
bank under this guarantee will remain in force and effect until such time as this
guarantee is discharged in writing by the Government or until (date of
validity/extended validity) whichever is earlier and no claim shall be valid under
this guarantee unless notice in writing thereof is given by the Government within
validity / extended period of validity of guarantee from the date aforesaid.

(b) Provided always that we (indicate the name of the
Bank ) unconditionally undertakes to renew this guarantee to extend the period of
guarantee form year to year before the expiry of the period or the extended period
of the guarantee, as the case may be on being called upon to do so by the
Government. If the guarantee is not renewed or the period extended on demand,
we (indicate the name of the
Bank) shall pay the Government the full amount guarantee on demand and
without demur.

We, (indicate the name of Bank) further agree with the Government
that the Government shall have the fullest liberty without our consent and without
effecting in any manner out of obligations hereunder to vary any of the terms and
conditions of the said contract from time to time or to postpone for any time or from
time to time any to the powers exercisable by the Government against the said
contractor (s) and to forbear or enforce any of the terms and conditions of the said
agreement and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said contractor (s) or for any bearance
act or omission on the part of the Government or any indulgence by the
Government to the said contractor (s) or by any such matter or thing whatsoever
which under the law relating to sureties for the said reservation would relive us from
the liability.

This guarantee will not be discharged by any change in the constitution of the
Bank or the Contractor (s).

We, (indicate the name of the Bank) lastly undertake not to

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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revoke this guarantee except with the previous consent of the Government in
writing.

9. This guarantee shall be valid upto (Date of completion plus 60 days
beyond that).Unless extended on demand by Government. Notwithstanding
anything to the contrary contained herein before, our Liability  under this
guarantee is restricted  to Rs. Only) unless a demand under this
guarantee is Made on us in writing on or before we, shall be discharged
from our liabilities under this guarantee thereafter.

Dated the day of For (Indicate the name of

bank)

Signature of Bank Authorize official
(Name):
Designation:
Full Address.

Witness:

1.

2.

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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FORM No. 7
SAMPLE
STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS
(On paper of requisite stamp value)
We, M/s hereby undertake that we hold at our
stores Depot/s at_for and on behalf of the Managing Director/ DFCCIL acting
in the premises through the Chief General Manager/

DFCCIL/Ahmedabad or his successor (hereinafter referred to as “The Employer”)
all materials for which “On Account” payments have been made to us against the

Contract for ( ) on the section DFCCIL also
referred to as Group/s vide letter of Acceptance of Tender
dated and material handed over to us by

the employer for the purpose of execution of the said contract, until such time
the materials are duly erected or otherwise handed over to him.

We shall be entirely responsible for the safe custody and protection of the said
materials against all risk till they are duly delivered as erected equipment to
the employer or as he may direct otherwise and shall indemnify the employer
against any loss /damage or deterioration whatsoever in respect of the said
material while in our possession and against disposal of surplus materials. The
said materials shall at all times be open to inspection by any officer authorized
by the Chief General Manager/DFCCIL/Ahmedabad in charge of Dedicated
Freight Corridor Corporation of India Limited (Whose address will be intimated in
due course).

Should any loss, damage or deterioration of materials occur or surplus material
disposed off and refund becomes due, the Employer shall be entitled to recover
from us the 85% of supply portion of Part IV, Chapter — Il (Form - 4) to the
Contract (as applicable) and also compensation for such loss or damage if any
long with the amount to be refunded without prejudice to any other remedies
available to him by deduction from any sum due or any sum which at any time
hereafter becomes due to us under the said or any other Contract.

Dated this day day of 2025
For and on behalf of
M/s (Contractor)

Signature of witness
Name of witness in Block letter.
Address.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 8

ECS / NEFT / RTGS MANDATE FORM

Date:-

To,

Dy.CPM/PM/Finance
DFCCIL/Ahmedabad

Sub: ECS / NEFT / RTGS payments

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments
using RBI's NEFT /RTGS scheme, our payments may be made through the above scheme
to our under noted account.

Name of Bank

Name of City

Bank Code No

Name of Bank Branch

Branch Code No

Address of Bank Branch

Telephone Number of Bank Branch

Fax No of Bank Branch

Name of customer / Tenderer as per account
Account Number of Tenderer appearing on cheque
Type of Account (S. B. / Current / Cash credit)
IFSC code for NEFT

IFSC code for RTGS

9-Digit-code number of the bank and branch
appearing on the MICR cheque issued by the bank.
Details of Cancelled Cheque leaf

Telephone no of tenderer

Cell Phone Number of the tenderer to whom details
with regard to the status of bill submitted to
Accounts Office

i.,e. Co6 & Co7 & Cheque Purchase Orders
Tenderer's E - mail ID

Confirmed by Bank signature of tenderer with stamp and address
Enclose a copy of crossed cheque

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 9
DRAFT MEMORANDUM OF UNDERSTANDING (MOU)
For JOINT VENTURE PARTICIPATION
BETWEEN
(IF APPLICABLE)

M/s i Having its registered office at ..................... (Hereinafter referred to as
..................... ) acting as the Lead Partner of the first part,
and
MIs o having its registered office at ................ (Hereinafter referred to
AS e ) in the capacity of a Joint Partner of the other part.
and
MIS oo having its registered office at ................ (Hereinafter Referred
toas ...l ) in the capacity of a Joint Partner of the other part.
The expressions of ................. And .............. Shall wherever the context admits, mean and

include their respective legal representatives, successors-in-interest and assigns and shall
collectively be referred to as “the Parties” and individually as “the Party”

WHEREAS:
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as
“Client”] has invited bids for .................... “[Insert name of work]........................

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS:

1.  The following documents shall be deemed to form and be read and construed as
an integral part of this MOU.
(1) Notice for Bid, and
(ii)Bidding document
(i11) Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of
India Limited
(iv) The bid submitted on our behalf jointly by the Lead Partner.

2. The 'Parties" have studied the documents and have agreed to participate in submitting a
“bid" jointly.

3. Mis ......... shall be the lead member of the JV for all intents and purpose and shall
represent the Joint Venture in its dealing with the Client. For the purpose of submission of
bid proposals, the parties agree to nominate ........ As the leader duly authorized to sign
and submit all documents and subsequent clarifications, if any, to the Client. However M/s
......... shall not submit any such proposals, clarifications or commitments before securing
the written clearance of the other partner which shall be expeditiously given by

4. The "Parties” have resolved that the distribution of responsibilities and their proportionate
share in the Joint Venture is as under:
(a) Lead Partner;

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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10.

11.

12.

(i) cvrene..

(b) Joint Venture Partner

() I
(A1) ooeneeene

[Similar details to be given for each partner]

JOINT AND SEVERAL RESPONSIBILITIES
The Parties undertake that they shall be jointly and severally liable to the Client in the
discharge of all the obligations and liabilities as per the contract with the Client and for the
performance of contract awarded to their JV.

ASSIGNMENT AND THIRD PARTIES

The parties shall co-operate throughout the entire period of this MOU on the basis of
exclusivity and neither of the Parties shall make arrangement or enter into agreement either
directly or indirectly with any other party or group of parties on matters relating to the
Project except with prior written consent of the other party.

EXECUTIVE AUTHORITY

The said Joint Venture through its authorized representative shall receive instructions,
payments from the Client. The management structure for the project shall be prepared by
mutual consultations to enable completion of project to quality requirements within
permitted cost and time.

BID SECURITIES
Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to the
Client on behalf of the joint venture which shall be legally binding on all the members of
the Joint Venture.

BID SUBMISSION

Each Party shall bear its own cost and expenses for preparation and submission of the bid
and all costs until conclusion of a contract with the Client for the Project. Common expenses
shall be shared by all the parties in the ratio of their actual participation.

INDEMNITY

Each party hereto agrees to indemnify the other party against its respective parts in case
of breach/default of the respective party of the contract works of any liabilities sustained by
the Joint Venture.

For the execution of the respective portions of works, the parties shall make their own
arrangements to bring the required finance, plants and equipment, materials, manpower and
other resources.

DOCUMENTS & CONFIDENTIALITY
Each Party shall maintain in confidence and not use for any purpose related to the Project

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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all commercial and technical information received or generated in the course of preparation
and submission of the bid.

13. ARBITRATION
Any dispute, controversy or claim arising out of or relating to this agreement shall be
settled in the first instance amicably between the parties. If an amicable settlement cannot
be reached as above, it will be settled by arbitration in accordance with the Indian Arbitration
and Conciliation Act 1996 or any amendments thereof. The venue of the arbitration shall be
Delhi.

14. VALIDITY
This Agreement shall remain in force till the occurrence of the earliest to occur of the
following, unless by mutual consent, the Parties agree in writing to extend the validity for a
further period.

a.  The bid submitted by the Joint Venture is declared unsuccessful, or

b.  Cancellation/ shelving of the Project by the client for any reasons prior to award of
work

o Execution of detailed JV agreement by the parties, setting out detailed
terms after award of work by the Client.

15. This MOU is drawn in ..... Number of copies with equal legal strength and status. One copy
is held by M/s ............ and the other by M/s............. & ... M/s ........... And a copy
submitted with the proposal.

16. This MOU shall be construed under the laws of India.

17. NOTICES

Notices shall be given in writing by fax confirmed by registered mail or commercial courier to
the following fax numbers and addresses:
Lead Partner Other Partner(s)

(Name & Address) (Name & Address)

IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year
first before written.

MIS. . M/IS . i
(Seal) ................................ (Seal ) ........................
Witness

T (Name & Address)

2 (Name & Address)

Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be
furnished.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 10

DRAFT FORMAT OF JOINT VENTURE AGREEMENT

To be executed on non-judicial stamp paper of appropriate value in accordance with
relevant Stamp Act and to be registered with appropriate authority under
Registration Act.

The JV agreement shall be structured generally as per contents list given below:

A. CONDITIONS AND TERMS OF JV AGREEMENT

—

Definitions and Interpretation

Joint Venture — Include Equity of members, transferability of shareholding of
equity of a partner leaving during the subsistence of the contract.
Proposal Submission

Performance — To indicate scope of responsibility of each member
Language and Law

Exclusively

Executive Authority

Documents

9. Personnel

10.Assignment and Third Parties

11. Severability

12.Member in Default

13.Duration of the Agreement

14.Liability and sharing of risks

15.Insurance

16.Sharing of Promotion and Project Costs, Profits, Losses and Remuneration
17.Financial Administration and Accounting

18.Guarantees and Bonds

19.Arbitration

20.Notices

21.Sole Agreement and Variation

N

XN AW

B. SCHEDULES

1. Project and Agreement Particulars
2. Financial Administration Services
3. Allocation of the obligations

4. Financial Policy and Remuneration

skeoskoskskosk

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 11

PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT
VENTURE (JV)

(To be executed on non-judicial stamp paper of appropriate value in accordance with
relevant Stamp Act and to be registered with appropriate authority under Registration
Act.)

No.... Dated

To,

Chief General Manager,

Dedicated Freight Corridor Corporation of India
Limited, OCC Building, ‘D’ Cabin Road, Sabarmati,
Ahmedabad-380019, Guijarat.

Re: ... [Insert name Of WOIK]..........couiiiiiiii i,

Ref: Your notice for Invitation for Bid (IFB) No.............cooiiiiiiinn.

Dated .............

1. We wish to confirm that our company/firm has formed a Joint Venture with
() I [T P For the purposes associated with IFB referred
to above.

(Members who are not the lead partner of the JV should add the following paragraph)®.

2. “The JV is led by ... whom we hereby authorise to act on our behalf for the
purposes of submission of Bid for .......... and authorise to incur liabilities and
receive instructions for and on behalf of any and all the partners or constituents of
the Joint Venture.”

OR

(Member(s) being the lead member of the group should add the following paragraph)*

2. “In this group we act as leader and, for the purposes of applying for Bid,
represent the Joint Venture:
3. In the event of our JV being awarded the contract, we agree to be jointly with i) &

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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ii)

......... (names of other members of our JV) and severally liable to the
Dedicated Freight Corridor Corporation of India Limited, its successors and
assigns for all obligations, duties and responsibilities arising from or imposed
by the contract subsequently entered into between Dedicated Freight Corridor
Corporation of India Limited and our JV.

*I/We, further agree that entire execution of the contract shall be
carried out exclusively through the lead partner.

Yours faithfully,

(Signature)

(Name of Signatory)......................

(Capacity of

Signatory)........c.c.oeoennn.

Company Seal * Delete as applicable

Note: In case of existing joint venture, the certified copy of JV Agreement may be
furnished.

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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FORM No. 12

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF
JOINT VENTURE (JV) PARTNERS

POWER OF ATTORNEY*

(To be executed on non-judicial stamp paper of the appropriate value in
accordance with relevant stamp Act. The stamp paper to be in the name of
the company who is issuing the power of Attorney)

Know all men by these presents, we ... do hereby constitute, appoint and authorise
Mr/Ms .... who is presently employed with us and holding the position of ...... as our
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary
in connection with or incidental to our bid for the work
Of Including signing and submission of
all documents and providing information / responses to Dedicated Freight Corridor
Corporation of India Limited, representing us in all matters, dealing with Dedicated
Freight Corridor Corporation of India Limited in all matters in connection with our bid for
the said project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our
aforesaid attorney shall and shall always be deemed to have been done by us.

Dated this the ......... dayof ............. 2025.

(Signature of authorised Signatory)

Signature of Lead Partner Signature of JV Partner(s)

(Signature and Name in Block letters of Signatory)

Seal of Company
Witness
Witness 1: Witness 2:
Name: Name:
Address: Address:
Occupation: Occupation:
*Notes:
1) To be executed by all the partners jointly, in case of a Joint Venture.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 13

FORMAT FOR POWER OF ATTORNEY TO
LEAD PARTNER OF JOINT VENTURE (JV)

(To be executed on non-judicial stamp paper of the appropriate value in
accordance with relevant stamp Act. The stamp paper to be in the name of
the company who is issuing the power of Attorney)

POWER OF ATTORNEY*

Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids
for the Work of ... (Name of Work)...........

Whereas, the members of the Joint Venture comprising of M/s. ..., M/s. ..., M/s....... ,
and M/s. .... are interested in submission of bid for the work of ...[Insert name of
workK]... in accordance with the terms and conditions contained in the bidding documents.

Whereas, it is necessary for the members of the Joint Venture to designate one of them
as the Lead Partner, with all necessary power and authority to do, for and on behalf
of the Joint Venture, all acts, deeds and things as may be necessary in connection
with the Joint Venture's bid for the project, as may be necessary in connection the
Joint Venture's bid for the project.

NOW THIS POWER OF ATTORNEY WITNESSETH THAT:

We, M/s. .o , hereby designate M/s. ... , being one
of the partners of the Joint Venture, as the lead partner of the Joint Venture, to do on
behalf of the Joint Venture, all or any of the acts, deeds or things necessary or
incidental to the Joint Venture's bid for the contract, including submission of bid,
participating in conferences, responding to queries, submission of information/
documents and generally to represent the Joint Venture in all its dealings with the
Railway / DFCCIL or any other Government Agency or any person, in connection
with the Bid/contract for the said work until culmination of the process of bidding
till the contract agreement if successful, is
entered into with the Dedicated Freight Corridor Corporation of India Limited
and thereafter till the expiry of the contract agreement.

*To be executed by all the members of the JV except the lead member.

The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of
the executants(s) and when it is so required the same should be under common
seal affixed in accordance with the required procedure.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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We hereby agree to ratify all acts, deeds and things lawfully done by lead member,
our said attorney, pursuant to this power of attorney and that all acts deeds and
things done by our aforesaid attorney shall and shall always be deemed to have been
done by us/ Joint Venture.

Dated this the ............ Day of .......... 2025

Company

Witness 1
Name:
Address:
Occupation:
Witness 2
Name:
Address:
Occupation:

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 14
Reference para 17B
Registered Acknowledgement Due
PROFORMA FOR TIME EXTENSION

No. Dated:

Sub: (i) (name of work).
(i1) Acceptance letter no.
(1i1) Understanding/Agreement no.

Ref: (Quote specific application of Contractor for extension to the date
received)

Dear Sir,

1.  The stipulated date for completion of the work mentioned above is .From

the progress made so far and the present rate of progress, it is unlikely that the work will be
completed by the above date (or “However, the work was not completed on this date”).

2.  Expecting that you may be able to complete the work, if some more time is given, the
competent authority, although not bound to do so, hereby extends the time for completion
from to .

3.  Please note that an amount equal to the liquidated damages for delay in the completion of the
work after the expiry of (give here the stipulated date for

completion with/without any penalty fixed earlier) will be recovered from you as mentioned in
Clause, 17-B of the Standard General Conditions of Contract for the extended period,
notwithstanding the grant of this extension. You may proceed with the work accordingly.

4.  The above extension of the completion date will also be subject to the further condition that
no increase in rates on any account will be payable to you.

5.  Please intimate within a week of the receipt of this letter your acceptance of the extension of
the conditions stated above.

6.  Please note that in the event of your declining to accept the extension on the above said
conditions or in the event of your failure after accepting or acting up to this extension to
complete the work by (here mention the extended date), further action will
be taken in terms of Clause 62 of the Standard General Conditions of Contract.

Yours faithfully

For and on behalf of the Employer

Name of the Official:-
Stamp/Seal of the Employer

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 15
CERTIFICATE OF FITNESS

—

. (@) Serial Number
(b) Date

2. Name of person examined

3. Father’'s Name: son/daughter of :
Residing at

4. Sex

5. Residence:

6. Physical fitness

7. ldentification marks

8. Date of birth, if available, and/or certified age

| certify that | have personally examined (name) who is desirous of being
employed in a factory or on a work requiring manual labour and that his/her age as nearly as
can be ascertained from my examination, is years.

| certify that he/she is fit for employment in a factory or on a work requiring manual labour as
an adult/child.

9. Reasons for :
(a) Refusal to grant certificate, or
(b) Revoking the certificate

Signature or left hand

Thumb impression of the person examined.

Signature of Certifying Surgeon

Note: In case of physical disability, the exact details and cause of the physical disability should
be clearly stated.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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To

FORM No. 16
Registered Acknowledgement Due

PROFORMA OF 7 DAYS NOTICE
DFCCIL
(Without Prejudice)

M/s

Dear Sir,

Contract Agreement No.
In connection with

In spite of repeated instructions to you by the subordinate offices as well as by this
office in various letters of even no. , dated ; you have failed to
start work/show adequate progress and/or submit detailed program me for completing
the work.

Your attention is invited to this office/Chief Engineer's office letter no. _
, dated in reference to your representation, dated

As you have failed to abide by the instructions issued to commence the work/to show
adequate progress of work you are hereby given 7 days" notice in accordance with
Clause 62 of Standard General Conditions of Contract to commence works / to make
good the progress, failing which further action as provided in Clause 62 of the
Standard General Conditions of Contract viz. to terminate your Contract and complete
the balance work without your participation will be taken.

Kindly acknowledge receipt.
Yours faithfully
For and on behalf of the
Employer Name of the

Official:- Stamp/Seal of the
Employer

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
Page 173 0f 202



Tender No. DFCADIEN_HKSAUS 05_25-26

FORM No. 17
Registered Acknowledgement Due

PROFORMA OF 48 HRS. NOTICE
DFCCIL
(Without Prejudice)
To

M/s

Dear Sir,

Contract Agreement No.
In connection with

1.  Seven days" notice under Clause 62 of Standard General Conditions of Contract was
given to you under this office letter of even no., dated_; but you have taken no action
to commence the work/show adequate progress of the work.

2. You are hereby given 48 hours" notice in terms of Clause 62 of Standard General
Conditions of Contract to commence works / to make good the progress of works,
failing which and on expiry of this period your above contract will stand rescinded and
the work under this contract will be carried out independently without your participation
and your Security Deposit shall be forfeited and Performance Guarantee shall also
be encased and consequences which may please be noted.

Kindly acknowledge receipt.

Yours faithfully

For and on behalf of the Employer
Name of the Official:-
Stamp/Seal of the Employer

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 18
Registered Acknowledgement Due

PROFORMA OF TERMINATION NOTICE
DFCCIL
(Without Prejudice)

No. Dated
To

M/s
Dear Sir,

Contract Agreement No.
In connection with

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no.
Dated ; but you have taken no action to commence the work/show
adequate progress of the work.

The Final measurements of work executed by you against the said contract will be
taken/started on at hrs. at site. The measurement will be continued till \all the
measurement are taken. You are advised to be present at site on the above-mentioned date
and time to witness the measurements, otherwise measurements will be taken ex-parte and
thereafter, variation (addendum & corrigendum) & final bill of work executed till date of
termination based on ex-parte final measurements shall also be processed ex-parte.

Yours faithfully

For and on behalf of the Employer
Name of the Official:-
Stamp/Seal of the Employer

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 19
SAMPLE
FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE

(Clause 1.5.20, Part - I, Chapter - V)

Bank guarantee made on thiS .............cooiiiiiiiiiiii Between
........................... (Hereinafter called “the Bank™) of the One Part and Dedicated Freight
Corridor Corporation of India Limited. (Hereinafter called “the Employer”) of the other Part.

WHEREAS Dedicated Freight Corridor Corporation of India Limited has awarded the Contract

13

NO....ovvvvnnnnnn. for o ” (hereinafter called “the Contractor”),

AND WHEREAS vide Clause 1.5.20 of Part - I, Chapter V , Special Conditions of Contract,
Mobilization Advance up to % ( percent) of the original contract valueof Rs.......................
Is payable to the contractor against Bank Guarantees, the contractor

hereby applies for Mobilization Advance of __ % (___ percent) amounting  to
Rs.ovi s /- (RUPEES... e, ) of the Contract Price,
Now, we the undersigned, Bank of ............. , being fully authorized to sign and to incur
obligations for and on behalf of and in the name of Bank of ................. hereby declare that the
said Bank will guarantee the Employer the full amount of Rs. ....................... /-
(RUPCES...eoiiiiii e, ) as stated above.

We, Bank of ................... , do hereby unconditionally, irrevocably and without demur
guarantee and undertake to pay the Employer immediately on demand any or all money payable
by the contractor to the extent of Rs. ................... /-(Rupees.......cccoveviiiiininnnn. ) without

any demur, reservation, context, recourse or protest and/or without any reference to the
contractor. Any such demand made by the Employer on the Bank shall be conclusive and
binding notwithstanding any difference between the Employer and the contractor on any dispute
pending before any court, Tribunal, Arbitrator or any other authority. We agree that the guarantee
herein contained shall be irrevocable and shall continue to be enforceable till the Employer
discharges this guarantee.

This guarantee is valid till ...
At any time during the period in which this guarantee still valid of the contractor fails to fulfil its
obligation under the Contract, it is understood that the Bank will extend this guarantee under the

same condition for the required time on demand by the Employer at the cost of the contractor.

The Guarantee hereinbefore contained shall not be affected by any change in the constitution
of the Bank or of the contractor.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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The neglect or forbearance of the Employer in enforcement of payment of any money, the
payment whereof is intended to be hereby secured or the giving of time by the Employer for the
payment hereof shall in no way relieve the Bank of their liability under this Deed.

The expressions “the Employer”, “the Bank” and “the contractor” hereinbefore used shall include
their respective successors and assigns.

Notwithstanding anything contained herein:
Our liability wunder this Bank Guarantee shall not exceed Rs................... /-

We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only
and only if you serve upon us a written claim or demand on or before ............... (date of
expiry of Guarantee).

In witness whereof we of the Bank have signed and sealed this Guarantee on the
................... Day of ............. Being herewith duly authorized.

For and on behalf of the Bank of..................

Signature of Authorized Bank Official

Name e
Designation ..
Stamp/Seal of the bank ...
Signed, sealed and delivered for and on

Behalf of the bank by the above named

......................... In the presence of

Witness 1

Signature s
Name = e,
Address e
Witness 2

Signature s
Name e,
Address e

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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Form no.20
PRE CONTRACT INTEGRITY PACT

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on------
day of the month of 2025, between, on one hand, the
DFCCIL acting through Shri Designation of the officer, (hereinafter
called the CLIENT, which expression shall mean and include, unless the context
otherwise requires, his successors in office and assigns) of the First Part and M/s----------
--------- represented by Shri Chief Executive Officer (hereinafter called the
"BIDDER/SELLER" which expression shall mean and include, unless the context
otherwise requires, his successors and permitted assigns) of the Second part.

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/ltem,
Name of the Consultancy Service, Name of Works Contract, Name of Services) and the
[A] is willing to Offer/has offered for stores or works.

WHEREAS the [A] is a private company/ public company/ Government undertaking/
partnership/ registered export agency, constituted in accordance with the relevant law
in the matter and the CLIENT is a PSU performing its functions or behalf of the President
of India/DFCCIL.

NOW, THEREFOR,

To avoid all forms of corruption by following a system that is fair, transparent and free
from any influence/prejudiced dealings prior to, during and subsequent to the currency
of the contract to be entered into with a view to:-

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item,
Name of the Consultancy Service, Name of Works Contract, Name of Services) at a
competitive price in conformity with the defined specifications by avoiding the high cost
and the distortionary impact of corruption on public procurement, and

Enabling BIDDERSs to abstain from bribing or indulging in any corrupt practice in order
to secure [B] by providing assurance to them that their competitors will also abstain from
bribing and other corrupt practices and the CLIENT will commit to prevent corruption, in
any form, by its Officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as
follows: Commitments of the CLIENT

1.1 The CLIENT undertakes that no official of the CLIENT, connected directly or
indirectly with the [B], will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the [A] either for
themselves or for any person, organization or third party related to the [B], in

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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1.2

1.3

exchange for an advantage in the bidding process, bid evaluation, contracting or
implementation process related to the [B].

The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and
will provide to all BIDDERs the same information and will not provide any such
information to any particular BIDDER which could afford an advantage to that
particular [A] in comparison to other BIDDERSs.

All the officials of the CLIENT will report to the appropriate Government office
any attempted or completed breaches of the above commitments as well as any
substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) in reported
by the [A] to the CLIENT with full, and verifiable facts and the same is prima
facie found to be correct by the CLIENT, necessary disciplinary proceedings, or
any other action as deemed fit, including criminal proceedings may be initiated
by the CLIENT and such a person shall be debarred from further dealings related
to the [B] process. In such

a case while an enquiry is being conducted by the CLIENT the proceedings
under the [B] would not be stalled.

Commitments of BIDDERS

3.

The [A] commits itself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of its bid or during any pre-
contract or post- contract stage) in order to secure the [B] contract or in
furtherance to secure it and in particular committee itself to the following:-

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission fees, brokerage or inducement to any official of
the CLIENT, connected directly or indirectly with the bidding process, or
to any person, organization or third party related to the (B] in exchange
for any advantage in the bidding, evaluation, contracting and
implementation of the [B].

3.2  The (A] further undertakes that it has not given, offered or promised to
give, directly or indirectly any bribe, gift, consideration, reward, favour,
any Material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the CLIENT or otherwise in
procuring the Contract or forbearing to do or having done any act in relation
to the obtaining or execution of the [B] or any other [B] with the Government

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
Page 179 of 202



Tender No. DFCADIEN_HKSAUS 05_25-26

3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

for showing or forbearing to show favour or disfavour to any person in
relation to the [B] or any other [B] with the Government.

* [A] shall disclose the name and address of agents and representatives and
Indian [A]  shall disclose their foreign principals or associates.

* [A] shall disclose the payments to be made by them to agents/brokers
or any other intermediary, in connection with this bid/contract.

The [A] further confirms and declares to the CLIENT that the [A] is the
original manufacturer/ integrator/ authorized government sponsored export
entity of the defense stores and has not engaged any individual or firm
or company whether Indian or foreign to intercede, facilitate or in any way
to recommend to the CLIENT or any of its functionaries, whether officially or
unofficially to the award of the [B] to the [A] nor has any amount been
paid, promised or intended to be paid to any such individual, firm or
company in respect of any such intercession, facilitation or
recommendation.

The [A] either while presenting the bid or during pre-contract negotiations
or before signing the [B] shall disclose any payments he has made, is
committed to or intends to make to officials of the CLIENT or their family
members, agents, brokers or any other intermediaries in connection with
the [B] and the details of services agreed upon for such payments.

The [A] will not collude with other parties interested in the [B] to impair
the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the [B].

The [A] will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.

The [A] shall not use improperly, for purposes of competition or personal
gain, or pass on to others, any information provided by the CLIENT as part
of the business relationship, regarding plans, technical proposals and
business details, including information contained in any electronic data
carrier. The [A] also undertakes to exercise due and adequate care lest
any such information is divulged.

The [A] commits to refrain from giving any complaint directly or through
any other manner without supporting it with full and verifiable facts.

The [A] shall not instigate or cause to instigate any third person to commit

Signature of tenderer (s)
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3.12

3.13

4.1

4.2

5.1

any of the actions mentioned above.

If the, [A] or any employee of the [A] or any person acting on behalf of the
[A], either directly or Indirectly, is a relative of any of the officers of the
CLIENT, or alternatively, if any relative of an officer of the CLIENT has
financial. Interest/stake in the Bidder"s firm, the same shall be disclosed
by the [A] at the time of filling of tender.

The term ,relative® for this purpose would be as defined in section 6 of
the companies® act 1956.

The [A] shall not lend to or borrow any money from or enter into any
monetary dealings or transactions, directly or indirectly, with any employee
of the CLIENT.

Previous Transaction

The [A] declares that no previous transgression occurred in the last three
years immediately before signing of this integrity Pact, with any other
company in any country in respect of any corrupt practices envisaged
hereunder or with any public sector enterprise in India or any Government
department in India that could justify BIDDER"s from the tender process.

The [A] agrees that if it makes incorrect statement on this subject, [A]
can be disqualified from the ender process or the contact, if already
awarded, can be terminated for such reason.

Earnest Money (Security Deposit)

While submitting commercial bid, the [A] shall deposit an amount __ (to
be specified in RFP) as Earnest Money/Security Deposit, with the
CLIENT through any of the following instruments:-

i. Bank draft or a pay order in favour of

ii. A confirmed guarantee by an Indian nationalized bank promising
payment of the guaranteed sum to the CLIENT on demand within
three working days without any demur whatsoever and without
seeking any reasons whatsoever. The demand for payment by the
CLIENT shall be treated as conclusive proof or payment.

iii. Any other mode or through any other instrument (to be specified
in the RFP).

5.2 The earnest money/Security deposit shall be valid up to a period of five years

Signature of tenderer (s)
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53

5.4

6.1

or the contractual obligations to the complete satisfaction of both the
BIDDER and the CLIENT, including warranty period, whichever is later.

In case of the successful [A] a clause would also be incorporated in the
article pertaining to performance Guarantee in the [B] that the provisions
of sanctions for violation shall be applicable for forfeiture of performance
bond in case of a decision by client to forfeit the same without assigning
any reason for imposing sanction for violation of this pact.

No interest shall be payable by CLIENT to the [A] on earnest
Money/Security Deposit for the period of its currency.

Sanctions for Violations

Any breach of the aforesaid provisions by the [A] or any one employed
by it or acting on its behalf (whether with or without the knowledge of
the [A] shall entitle the CLIENT to take all or any one of the following
actions, wherever required :-

(1) To immediately call off the pre-contract negotiations without
assigning any reason or giving any compensation to the [A].
However, the proceedings with the other BIDDER(s) would continue.

(ii)  The earnest money deposit (in pre-contract stage) and/or security
Deposit/performance Bond (after the [B] is signed) shall stand
forfeited fully and the CLIENT shall not be required to assign any
reason therefore.

(iiil) To immediately cancel the [B], if already signed, without giving any
compensation to the [A].

(iv)  To recover all sums already paid by the CLIENT, and in case of an
Indian [A] with interest thereon at 2% higher that the prevailing
prime lending rate of state bank of India, while in case of a [A] from
the country other than India with interest thereon at 2% higher than
the LIBOR. If any outstanding payment is due to [A] from the
CLIENT in connection with any other [B], such outstanding payment
could also be utilized to recover the aforesaid sum and interest.

V) To encash the advance bank guarantee and performance bond, if
furnished by the [A], in order to recover the payments, already made
by CLIENT, along with interest.

(vi)  To cancel all or any other contracts with the [A]. The [A] shall be liable

Signature of tenderer (s)
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6.2

6.3

7.

to pay compensation for any loss or damage to the Client resulting
from such cancellation/rescission and the client shall be entitled to
deduct the amount so payable from the money(s) due to the [A].

(vii) To debar the [A] from participating in future bidding processes of
the Government of India for a minimum period of five years, which
may be further extended at the discretion of the CLIENT.

(viii) To recover all sums paid in violation of this pact by [A]) to any
middleman or agent or broker with a view a view to securing [B]
the contract.

(ix) In cases where irrevocable letters of credit have been received in
respect of any [B] signed by the client with the [A], The shall not be
opened.

(x) Forfeiture of Performance Bond in case of a decision by the client
to forfeit the same without assigning any reason for imposing
sanction for violation of this pact.

The client will entitled to take all or any of the actions mentioned at para
6.1(i) to

(x) of this pact also on the commission by the [A] or any one employed by
it or acting on its behalf (whether with or without the knowledge of the
[A], of an offence as defined in chapter IX of the Indian penal code, 1860
or prevention of Corruption Act, 1988 or any other statute enacted for
prevention of corruption.

The decision of the CLIENT to the effect that a breach of the provisions of
this pact has been committed by the [A] shall be final and conclusive
on the [A]. However, the [A] can approach the Independent Monitor(s)
appointed for the purposes of this Pact.

Fall Clause

7.1 The [A] undertakes that it has not supplied/is not supplying similar

product/systems or subsystems at a price lower than that offered in the
present bid in respect of any other Ministry/Department of the Government
of India or PSU and if it is found at any stage that similar product/system
or sub systems way supplied by [A] to any other Ministry/Department of
the Government of India or a PSU at a lower price, then that very price,
with due allowance for elapsed time, will be applicable to the present case
and the difference in the cost would be refunded by the [A] to the CLIENT,
if the [B] has already been concluded.

Signature of tenderer (s)
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Independent Monitors

8.

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

9.

The CLIENT has appointed Independent Monitors (hereinafter referred to as
Monitors) for this pact in consultant with the central vigilance commission
(Names and addresses of the Monitors to be given)

The task of the Monitors shall be to review independently and objectively,
whether and to what extent the parties comply with the obligations under
this pact.

The monitors shall not be subject to instructions by the representatives
of the parties and perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the
documents relating to the project/procurement, including minutes of
meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this
Pact, he will so inform the Authority designated by the CLIENT

The BIDDER(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the CLIENT including that provided
by the BIDOER. The [A] will also grant the Monitor, upon his request and
demonstration of a valid Interest, unrestricted and unconditional access
to his project documentation. The same is applicable to Subcontractors.
The Monitor shall be und 'contractual obligation to treat the information and
documents of the [A] with confidentiality.

The client will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings
could have an impact on the contractual relations between the parties.
The parties will offer to the Monitor the option to participate in such
meetings.

The monitor will submit a written report to the MD/DFCCIL within 8 to 10
weeks from the date of reference or intimation to him by the
CLIENT/BIDDER and, should the occasion arise, submit proposal for
correcting problematic situations.

Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or

Signature of tenderer (s)
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payment of commission, the CLIENT or its agencies shall be entitled to
examine all the documents including the Books of Accounts of the [A] and
the [A] shall provide necessary information and documents in English and
shall extend all possible help for the purpose of such examination.

9.1 Law and Place of Jurisdiction
This pact is subject to Indian law. The place of performance and jurisdiction
is the seat of the CLIENT.
10. Other Legal Actions
The actions stipulated in this integrity pact are without prejudice to any
other legal action that may follow in accordance with the provisions of the
extant law in force relating to any civil or criminal proceedings.

10.1 Validity

10.2 The validity of this integrity pact shall be from date of its signing and extend
up to 5 years or the complete execution of the [B] to the satisfaction of
both the CLIENT and the [A] including warranty period, whichever is later.
In case [A] is unsuccessful, this integrity pact shall expire after six months
from the date of the signing of the [B].

10.3 Should one or several provisions of this pact turn out to be invalid; the
remainder of this pact shall remain valid. In this case, the parties will strive
to come to an agreement to their original intentions.

11.  The parties hereby sign this integrity pactat ..................... On .o,
CLIENT BIDDER
Name of the Officer CHIEF EXECUCTIVE
OFFICER Designation
Deptt./Ministry/PSU
Witness Witness
1. 1.
2.
2.
Note:

[A] - To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider
as the case was may be.

[B] - To be replaced by Contract/Supply Contract/Consultancy Contract/\Works
Contract as the case was may be.

Signature of tenderer (s)
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2)

3)

4)

S)

Form No. 21
ANTI-PROFITEERING DECLARATION
TO WHOMSOEVER IT MAY CONCERN
o , age ......... , years, Son/Daughter of ................... , resident of
......................................... Do solemnly affirm and state as under:
That | am the <Designation of the authorized signatory> of ................

And | am duly authorized to furnish this undertaking/declaration on
behalf of

.............................. (Name of the company).

That ... (Name of the company) has been awarded
the work ..., (Name  of Work) vide  Letter of Award
number ................. Dated ................ by M/s Dedicated Freight Corridor

Corporation of India Limited.

That the Company is fully aware of the anti-profiteering provision under the
Goods & Services Tax ("GST") Law(s),

That the Company .................ccoennn. Has passed the benefit of input tax credit
available on the ..................... (good/services) having HSN ............ ...
supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is
getting on account of reduced tax liability and input tax credit because of enactment
of GST Laws after introduction of Goods and Service Tax w.e.f. 15 July, 2017. The
details and amounts being passed on to DFCCIL are provided in Annexure ...........
Of this document and are as per applicable GST Laws. These are true and correct

to the best of my knowledge, information and belief.

Further, it is to confirm also that in case............... - (name of the organization)

will receive any further benefit in future after 1% July, 2017 by way of availment of

Signature of tenderer (s)
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6)

7)

input tax credits which were not allowed to be availed before 1% July, 2017 or
reduction in tax rates or in any other manner which results in reduction of cost of
the goods/services supplied to M/s Dedicated Freight Corridor Corporation of India
Limited, then Company will pass that benefit to M/s Dedicated Freight Corridor

Corporation of India Limited also.

That | declare that the foregoing is true and correct and the same is a legal

obligation and failure to fulfil it could result in penalties under the law.

| confirm that | am aware of the implication of the above undertaking and our

liability on account of incorrect/misleading declaration under the GST Laws.

Signature of the Authorized signatory/ person

Name and Designation of the Auth. Sign/person of the person

Name of the Organization and Seal

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public

Signature of tenderer (s)
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Form No. 22
Annexure V on IREPS portal
(Ref para 1.3.13(ii).(iv)))

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER
ALONGWITH THE TENDER DOCUMENTS

L (Name and designation)** appointed as the attorney/authorized

signatory of the tenderer (including its constituents),

IS ( hereinafter called the tenderer)
for the purpose of the Tender documents for the work
o) PPN as per the

tender NO.......ccccoiiniiiiiieeee Of e (DFCCIL/Railway)**, do

hereby solemnly affirm and state on the behalf of the tenderer including its constituents as
under:
1.l/we the tenderer (s) am/are signing this document after carefully reading the contents.

2.1/We the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

3.1/we hereby declare that I/we have downloaded the tender documents from Indian Railway
website www.ireps.gov.in

. I/lwe have verified the content of the document from the website and there is no addition,
no deletion or no alteration to the content of the tender document. In case of any
discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final
payment of the contract, the master copy available with the railway Administration shall be
final and binding upon me/us.

4.1/we declare and certify that |/we have not made any misleading or false representation
in the forms, statements and attachments in proof of the qualification requirements.

5.1/We also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding upon
me/us.

6.1/We declare that the information and documents submitted along with the tender by
me/us are correct and |/we are fully responsible for the correctness of the information and

documents, submitted by us.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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7. l/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any

other Ministry /Department of Govt. of India from participation in tender on the date of
submission of bids, either in individual capacity or as a HUF/ member of the partnership
firm/LLP/N/Society/Trust.

8. l/we understand that if the contents of the certificate submitted by us are found to be
forged/false at any time during process for evaluation of tenders, it shall lead to forfeiture of
the Bid Security and may also lead to any other action provided in the contract including
banning of business for a period of upto two year. Further, l/we (insert name of the tenderer)

> and all my/our constituents understand that my/our offer shall be

summarily rejected. (ACS-4)

9. I/we also understand that if the contents of the certificate submitted by us are found to be
false/forged at any time after the award of the contract, it will lead to termination of the
contract, along with forfeiture of Bid Security/Security Deposit and Performance
guarantee and may also lead to any other action provided in the contract including banning
of business for a period of upto two year. (ACS-4)

10. I/We have read the clause regarding restriction on procurement from a bidder of a
country which shares a land border with India and certify that | am/We are not from such a
country or,

if from such a country, have been registered with the competent Authority. I/We hereby certify
that I/we fulfil all the requirements, in this regard and am/are eligible to be considered (

evidence of valid registration by the competent authority is enclosed)

SEAL AND SIGNATURE OF THE TENDERER

Place:
Dated:

** The contents in Italics are only for guidance purpose. Details as appropriate are to be
filled in suitably by tenderer.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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Form No. 22(A)
Ref para 1.3.13(ii).(iv))

(This certificate is to be given by attorney/authorized signatory/each member of
Partnership firm/Joint Venture (JV) | Hindu Undivided Family (HUF) | Limited Liability
Partnership (LLP)etc.)

I/We . (Name), attorney/authorized signatory of the ..................
.......... (constituent  firm/constituent  partner) and  member/partner of the
.................................... (tenderering firm) hereby solemnly affirm and state as under:

1. l/we certify that ..................... (Constituent firm/constituent partner) is/are not
blacklisted or debarred by Railways or any other Ministry | Department of Govt. of
India from participation in tender on the date of submission of bids, either in
individual capacity or as a HUF/ member of the partnership firm/LLP/N/Society/

trust.

2. |I/We have read the clause regarding restriction on procurement from a bidder of a
country which shares a land border with India and certify that | am/We are not from
such a country or, if from such a country, have been registered with the competent
Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and
am/are eligible to be considered (evidence of valid registration by the competent

authority is enclosed),

SEAL AND SIGNATURE
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place:
Dated:

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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FORM No. 23

TENDERER’S CREDENTIALS (BID CAPACITY)
DFCCIL

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid
capacity also, the tenderer will be qualified only if its available bid capacity is equal to or more than
the total value of the present tender. The available bid capacity shall be calculated as under:
Available Bid Capacity = [A x N x 2] — 0.33xNxB Where,

A = Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up to date of inviting tender),
taking into account the completed as well as works in progress.

N= Number of years prescribed for completion of work for which bids has been invited.

B = Existing commitments and balance amount of ongoing works with the tenderer as per the
prescribed proforma of Railway for statement of all works in progress and also the works which
are awarded to tenderer but yet not started upto the date of inviting of tender.

Note:

(a) The Tenderer(s) shall furnish the details of -

(i) Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up to date of inviting tender) for
calculating A, and

(i) Existing commitments and balance amount of ongoing works with tenderer as per the
prescribed proforma of Railway for statement of all works in progress and also the works
which are awarded to tenderer but yet not started upto the date of inviting of tender for
calculating B. In case of no works in hand, a 'NIL' statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

(b) In case if a bidder is JV , the tenderer(s) must furnish the details of

(i) Maximum value of construction works executed and payment received in any one of the
previous three financial years or the current financial year (up to date of inviting tender) by
each member of JV for calculating A, and

(i) Existing commitments and balance amount of ongoing works with each member of JV either
in individual capacity or as a member of other JV as per the prescribed proforma of Railway
for statement of all works in progress and also the works which are awarded to each member
of JV either in individual capacity or as a member of other JV but yet not started upto the date
of inviting of tender for calculating B. In case of no works in hand, a 'NIL' statement should
be furnished.

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member
in an earlier JV shall be reckoned only to the extent of the concerned member's share in that
JV for the purpose of satisfying his/her compliance to the above mentioned bid capacity in
the tender under consideration.

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s
“bid capacity”.

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer
shall be considered as incomplete and will be rejected summarily.

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by
the tenderer. In case, the available bid capacity is lesser than estimated cost of work
put to tender, his offer shall not be considered even if he has been found eligible in other
eligibility criteria/tender requirement.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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Statement of Works in Progress for Bid Capacity

Form No. 23A
S. | Name | Organization | Date of Original Cost | Date of Payment | Balance | B “value
N | and for whom award of jof Completion| Received | amount | of work
place | work is | contract. |Work/Revised| (Origin al/ | till of the |to be
of being carried| Contract [Cost (Up to | Extended) | date of | work to | done in
work | out Agreement [latest opening | be “N”
No. & corrigendum) of executed| years
Date present
tender
Note:-

1. Available Bid Capacity = [A x N x 2] - B

Where

A= Maximum value of construction works executed and payment received in any one financial year
during the current and last three financial years immediately preceding the current financial year, upto
date of opening of tender, taking into account the completed as well as works in progress.
N= Number of years prescribed for completion of work for which bids has been invited.

B = Value of existing commitments and balance amount of ongoing works with the tenderer to be

completed in next ,,N“ years.

2. This statement should be submitted duly verified by Chartered Accountants.

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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FORM No. 24

FINAL SUPPLEMENTARY AGREEMENT

1. Articles of agreement made this day _ inthe year between the President of India,
acting through the Railway Administration having his office at _
herein after called the Railway of the one partand  of
the second part.

2. Whereas the party hereto of the second part executed an agreement with the party hereto
of the first part being agreement Numberdated for the performance herein after
called the ,Principal Agreement".

3. And whereas it was agreed by and between the parties hereto that the works would be
completed by the party hereto of the second part on_date last extended and
whereas the party hereto of the second part has executed the work to the entire
satisfaction of the party hereto of the first part.

4. And whereas the party hereto of the first part already made payment to the party hereto of

the second part diverse sums from time to time aggregating to Rs including the
Final Bill bearing voucher No. dated of
value duly adjusted as per price variation clause, if applicable (the receipt of

which is hereby acknowledged by the party hereto of the second part in full and final
settlement of all his /its claims under the principal agreement.

And whereas the party hereto of the second part have received sum
of Rs. Through the Final Bill bearing voucher No. dated
duly adjusted as per price variation clause (PVC), if applicable (the
receipt of which is hereby acknowledged by the party thereto of the second part) from the
party hereto of the first part in full and final settlement of all his/its disputed claims
under principal agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already
paid by the party hereto of the first part to the party hereto of the second part against all
outstanding dues and claims for all works done under the aforesaid principal agreement
excluding the security deposit, the party hereto of the second part have no further dues
of claims against the party hereto of the first part under the said Principal Agreement. It is
further agreed by and between the parties that the party hereto of the second part has
accepted the said sums mentioned above in full and final satisfaction of all its dues
and claims under the said Principal Agreement.

(Applicable in case Final Supplementary Agreement is signed after release of Final
Payment)

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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Form No. 25
Reference Para 64.(1)(ii)(b): & 64.6

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and
Conciliation (Amendment) Act
l/we.............. (Name of agency/Contractor) with reference to agreement no................... raise
disputes as to the construction and operation of this contract, or the respective rights and
liabilities, withholding of certificate and demand arbitration in respect of following claims :

Brief of claim:
(i) Claim 1- Detailed at Annexure-
(i) Claim 2 —
(iii) Claim 3 —

l/we............... (post of Engineer) with reference to agreement no.......... hereby raise disputes
as to the construction and operation of this contract, or the respective rights and liabilities,
withholding of certificate and demand arbitration in respect of following claims:

I/we........... do/do not agree to waive off applicability of section 12(5) of Arbitration and
Conciliation (Amendment) Act.

Signature  of  Claimant Signature of  Respondent

Agreement under Section 31(5)

l/we....... (Name of claimant) with reference to agreement no................ hereby waive off the
applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation (Amendment
Act. We further agree that the cost of arbitration will be shared by the parties as per Clause
64(6) of the Standard General Conditions of Contract.

Signature of Claimant Signature of
Respondent

*Strike out whichever not applicable.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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Form No. 26
(Bid Security)
Bank Guarantee Bond from any scheduled commercial bank of India
(On non-judicial stamp paper, which should be in the name of the Executing Bank)

Name of the Bank:

MD DFCCIL

Acting through Chief General Manager,

DFCCIL, Ahmedabad

Beneficiary: Dedicated Fright Corridor Corporation of India Limited, Ahmedabad
Date:

Bank Guarantee Bond No.: Date:

In consideration of the MD DFCCIL acting through Chief General Manager, DFCCIL

Ahmedabad (Designation & address of Contract Signing Authority), ........ DFCCIL,
................ ,....  (hereinafter called “The DFCCIL”) having invited the bid
for through Notice inviting tender (NIT) No.. , We have been
informed that . . . . . [Insert name of the Bidder]............ (hereinafter called "the Bidder")

intends to submit its bid (hereinafter called "the Bid") .

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value
of

Bid Security], in the form of Bank Guarantee, according to conditions of Bid.

AND
WHEREAS, ............ [Insert Name of the Bank], with its Branch ............... [Insert Address]
having its Headquarters office at........ [Insert Address], hereinafter called the Bank, acting
through .............. [Insert Name and Designation of the authorised persons of the Bank],

have, at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter
contained, in favour of the Railway:

1. KNOW ALL MEN that by these present that |/We the undersigned [Insert name(s) of
authorized representatives of the Bank], being fully authorized to sign and incur
obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally
and irrevocably guarantee to pay to the Railway/DFCCIL full amount in the sum of [Insert
required Value of Bid Security] as above stated.

2. The Bank undertakes to immediately pay on presentation of demand by the
Railway/DFCCIL any amount up to and including aforementioned full amount without any
demur, reservation or recourse. Any such demand made by the Railway/DFCCIL on the
Bank shall be final, conclusive and binding, absolute and unequivocal on the Bank
notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or any
Authority or any threatened litigation by the Bidder or Bank.

3. The Bank shall pay the amount as demanded immediately on presentation of the demand
by Railway/DFCCIL without any reference to the Bidder and without the Railway/DFCCIL
being required to show grounds or give reasons for its demand of the amount so demanded.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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4.

5.

10.

11.

The guarantee hereinbefore shall not be affected by any change in the constitution of the
Bank or in the constitution of the Bidder.

The Bank agrees that no change, addition, modifications to the terms of the Bid document
or to any documents, which have been or may be made between the Railway/DFCCIL and
the Bidder, will in any way absolve the Bank from the liability under this guarantee; and the
Bank, hereby, waives any requirement for notice of any such change, addition or
modification made by Railway/DFCCIL at any time.

This guarantee will remain valid and effective from.............. [insert date of issue] till
........... [insert date, which should be minimum 90 days beyond the expiry of validity
of Bid]. Any demand in respect of this Guarantee should reach the Bank within the validity
period of Bid Security.

The Bank Guarantee is unconditional and irrevocable.

The expressions Bank and Railway/DFCCIL herein before used shall include their
respective successors and assigns.

The Bank hereby undertakes not to revoke the guarantee during its currency, except with
the previous consent in writing of the Railway/DFCCIL. This guarantee is subject to the
Uniform Rules for Demand Guarantees, ICC Publication No.758.

The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System)
and shall invariably send the advice of this Bank Guarantee to the following bank details —

IFSC CODE UBIN0546836

IFSC TYPE BRANCH

BANK NAME Union Bank of India

BRANCH NAME Motibagh-1, Delhi Branch

CITY NAME New Delhi

ADDRESS Palika Bhawan, Motibagh-I, R.K. Puram, Delhi-110066

DISTRICT New Delhi

STATE New Delhi

BG ENABLED YES

The Guarantee shall be valid in addition to and without prejudice to any other security
Guarantee(s) of Bidder in favour of the Railway/DFCCIL. The Bank, under this Guarantee,
shall be deemed as Principal Debtor of the Railway.

Date ..o
Place............. Bank’s Seal and authorized signature(s)
[Name in Block letters] ......................

[Designation with Code No.].......................
[P/Attorney] No.

Witness:

1 Signature, Name & Address & Seal

2 Signature, Name& address & Seal Bank’s Seal

[P/Attorney] No.

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the
final document.

Signature of tenderer (s)

Date:

For CGM/DFCCIL/Ahmedabad
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Form No. 27 A
(Reference Clause 40(A)
Registered Acknowledgement Due

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT

WORK
DFCCIL RAILWAY
(Without Prejudice)
To
M/s
Dear Sir,

Contract Agreement No.
In connection with

In spite of repeated instructions to you by the subordinate offices as well as by this office
through various letters of even no. , dated ; you have failed to
show adequate progress of work so as to complete the contract within the original / extended
date of completion of contract and part(s) of contract work are yet to be started/ still lagging
behind the agreed program of work, listed as under:

(Details of part(s) of work which is delayed and can be executed independently, to be
mentioned).

2. Your attention is invited to this office/Chief Engineer’s office letter no.
, dated in reference to your representation, dated

3. As you have failed to abide by the instructions issued to commence the work /to show
adequate progress of work, you are hereby given 14 days’ notice in accordance with Clause
40A of the Standard General Conditions of Contract to deploy adequate resources i.e. (the
details of resource requirement, to be mentioned) and commence / to make good the progress
for part(s) of works detailed above, failing which action as provided in Clause 40A of the
Standard General Conditions of Contract shall be commenced after expiry of 14 days’ notice
period viz. to offload few/ all part(s) of work mentioned above to any of the existing or new
contractor without your participation and at your Risk & Cost, not exceeding the value of
Performance Guarantee of this contract, which may please be noted.

Kindly acknowledge receipt.
Yours faithfully
For and on behalf of the DFCCIL
Form No. 27 B
(Reference Clause 40(A)
Registered Acknowledgement Due

NOTICE FOR PART OF CONTRACT WORK OFFLOADED
DFCCIL RAILWAY

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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(Without Prejudice)

To
M/s
Dear Sir,
Contract Agreement No.
In connection with
1. Fourteen days notice under Clause 40A of the Standard General Conditions of Contract
was given to you under this office letter of even no., dated ; but you have taken

no/inadequate action to deploy adequate resources to commence the part(s) of work/show
adequate progress of the part(s) of work, mentioned therein.

As you have failed to abide by the instructions issued to commence the part(s) of
work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice period
under Clause 40A of the Standard General Conditions of Contract, few part(s) of the work under
the contract have been offloaded and being executed by other mode(s) at the cost detailed
below:

Or,

1. Please refer your request letter no..... dated ..... , Wherein it was requested under clause
40 A of the Standard General Conditions of Contract to offload part(s) of works at your risk &
cost. The details of part(s) of the work under the contract which have been offloaded and being
executed by other mode(s) at the cost detailed below:

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work alongwith
approximate cost thereof to be mentioned)

2. The final measurement of work(s) already executed for above part(s) of work recorded
as per clause 45 (A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed
herewith.

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith.

4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1)
above is determined as Rs. , over& above the cost of execution under this contract
(including the PVC amount payable as per contract, as on the date of issue of this notice). This
additional cost shall be recovered from your next on account bill(s) or any other dues payable
to you under contract.

5. The Contract value gets reduced toRs.................

6. You are requested to continue with the balance work in the contract subsequent to offloading
of above part(s) of work.

Kindly acknowledge receipt.

Yours faithfully
For and on behalf of the DFCCIL

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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Form No. 28
Reference Para 16.(4)
Insurance Surety Bond for Performance Security
Name of the issuer of surety bond:
President of India,

Acting

through

DFCCIL

Date:.................

Surety Bond NO:.............o.ovvoooooeoeeoeeeeee Issue Date ©..................

Amount of Bond:.........cooiiiiii Expiry Date:..................

WHEREAS, In consideration of the President of India acting through

(Designation & address of contract signing authority),
DFCCIL/Railway (hereinafter called “The DFCCIL

/Railway”) having accepted the bid of M/S hereinafter called the contractor,

for the work of under invitation of bids No Dated

, vide Letter of Acceptance No

AND
WHEREEAS, the contractor is required to furnish Performance Security for the sum of
. (Rupees XXXX Only), in the form of Surety Bond, being a condition
precedent to the signing
of the contract agreement.
SB No:

Date:

WHEREAS, we, , (Name of insurance company ) hereinafter called the
Surety, acting through [Designation(s) of the authorised person of the Surety], have, at the
request of the M/s. contractor, agreed to give Bond for performance security/

additional performance security as hereinafter contained:

1.KNOW ALL MEN by these present that I/We, the undersigned [ Insert name(s) of authorized
representatives of the Surety], being fully authorized to sign and incur obligations for and on
behalf of the Surety, confirm that the Surety, hereby, unconditionally and irrevocably Bond to
pay the Railway the full amount in the sum of )( (Rupees
Only)as above stated.

2.The Surety undertakes to immediately pay on presentation of demand by the Railway any
amount up to and including aforementioned full amount without any demur, reservation or
recourse. Any such demand made by the Railway on the Surety shall be final, conclusive and
binding, absolute and unequivocal notwithstanding any disputes raised/pending before any
Court tribunal, arbitration or any authority or any threatened litigation by the Bidder or Bank.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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3. On payment of any amount less than aforementioned full amount, as per demand of the
Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned full amount
less the payment made to the Railway.

4.The Surety shall pay the amount as demanded immediately on presentation of the demand by
Railway without any reference to the contractor and without the Railway being required to show
grounds or give reasons for its demand or the amount demanded.

5.The Surety Bond shall be unconditional and irrevocable.

6.The Bond hereinbefore shall not be affected by any change in the constitution of the Surety or
in the constitution of the Contractor.

7.The Surety agrees that no change, addition, modifications to the terms of the Contract
Agreement or to any documents, which have been or may be made between the Railway and
the Contractor, will in any way release us from the liability under this Bond; and the Surety,
hereby, waives any requirement for notice of any such change, addition or modification to the
Surety.

8.This Bond is valid and effective from the date of its issue, which is [insert date of issue]. The
Bond and our obligations under it will expire on (Expiry Date). All demands for
payment under the Bond must be received by us on or before that date.

9.The Surety agrees that the Railways right to demand payment of aforementioned full amount
in one instance or demand payments in parts totalling up to the aforementioned full amount in
several instances wilt be valid until either the aforementioned full amount is paid to the Railway
or the Bond is released by Railway before the Expiry date.

10.The Surety agrees that its obligation to pay any amount demanded by the Railway before the
expiry of this Bond will continue until the amount demanded has been paid in full.

11.The expressions Surety and Railway hereinbefore used shall include their respective
successors, administrators and assigns.

12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the
previous consent in writing of the Railway. This Bond is subject to the Uniform Rules for Demand
Bonds, ICC Publication No. 758.

13.We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as
to whether the Bidder is in default of due and faithful fulfilment and compliance with the terms
and conditions contained in the Bidding Documents including, inter alia, the failure of the Bidder
to keep its Bid open during the Bid validity period set forth in the said Documents, and the
decision of the Authority that the Bidder is in default as aforesaid shall be final and binding on
us, notwithstanding any differences between the Authority and the Bidder or any dispute pending
before any Court, tribunal, arbitrator or any other authority.

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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14.The Bond shall be in addition to and without prejudice to any other security Bond (s) of the
contractor in favour of the Railway available with the Railway. The Surety, under this Bond, shall
be deemed as Principal Debtor of the Railway.

Notwithstanding anything to the contrary contained in these presents,

a. Our liability under this Surety Bond shall not exceed (Rupees
Only).

b. This Surety Bond shall be valid up to (being the date of expiry);

c. Unless the bank is served a written claim or demand on or before [date of

expiry] all rights under this Bond shall be forfeited and the Surety shalt be relieved and
discharged from all liabilities under this Bond irrespective of whether or not the original Surety
bond is returned to the Surety.

Dated the day of 2025

15. The Insurance Surety Bond shall be verified by sending mail to
[customer.care@sbigeneral. in].

Place................. Bank’s Seal and authorized signature(s)
[Name in Block letters]................
[Designation with Code No.]...............
[P/Attorney] No.

Witness

1.

2.

[Note : All italicized texts are for guidance on how to prepare this Insurance Surety Bond

and shall be deleted from the final document.]

(ACS 9 Dt.09.01.2025)

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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PART YV
DRAWINGS

--NOT APPLICABLE--

END OF DOCUMENT

E o o S S R

Signature of tenderer (s)
Date: For CGM/DFCCIL/Ahmedabad
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