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PART - I 
          Chapter I 

 
DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED  

(A GOVERNMENT OF INDIA ENTERPRISE) 
  
No: TDL-EN-BPUN-KRJN-C-B-2025     DATE: 07.02.2025 
 

NOTICE INVITING E-TENDER 
National Competitive Bidding 

Dear Sirs, 
 

Name of Work: Repairs to damaged/low cess and banks in between New Khurja 
to New Bhaupur section of Eastern Dedicated Freight Corridor Corporation of 
India Limited (DFC chainage 509 to 851 KM). 

 
1.1.1   Chief General Manager/TUNDLA, Dedicated Freight Corridor Corporation of 

India Limited, New Tundla Station/EDFC, Village- Bhakti Ghari, Tehsil-Tundla, 
Dist: Firozabad, (UP)-283204, India, invites open e-tenders on single packet 
system on prescribed forms from firms / Companies having requisite 
experience and financial capacity for execution of the following work: 

 
Tender No. TDL-EN-BPUN-KRJN-C-B-2025 

Name of Work Repairs to damaged/low cess and banks in between New 
Khurja to New Bhaupur section of Eastern Dedicated 
Freight Corridor Corporation of India Limited (DFC 
chainage 509 to 851 KM). 

Employer Chief General Manager/TDL, DFCCIL,  

New Tundla Station/EDFC, Village- Bhakti Ghari, Tehsil-
Tundla, Dist: Firozabad, (UP)-283204 

Type of Tender Open E-Tender (Single stage Single Packet) 

Type of Contract Works Contracts 

Estimated Cost Rs.1,55,75,406.00 

Period of Contract 09 Months 

Bid Security Deposited Rs.2,27,900/-  

Security Deposit 5% of contract value. As per GCC clause no. 16(1) & (2) 

Cost of Tender 
Document 

Rs.5,000/- + 18% GST 

Tender processing fee As per term & conditions of e-tendering website. 
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E-tendering website www.ireps.gov.in 
For any help in connection with E-tendering & matter 
relating to Digital signature, please contact ‘Help Desk’ 
available on left Navigation Block of home page of the site 
https://www.ireps.gov.in.and phone No. 011-23761525 

Date of uploading of 
NIT & Bid 
documents(online 
publishing date) 

On Date 07.02.2025 

Issue of Corrigendum, 
if any 

On or before freezing the date for uploading the 
Corrigendum as per IREPS  
(on www.ireps.gov.in, https://dfccil.com/) 

Date & Time of 
Submission of Tender 

On or before date 28.02.2025 and time upto 15:00 hrs 

Date & Time of 
Opening of Tender 

On  date 28.02.2025 and time 15:30 hrs 

Validity of Offer 120 days 

 
1.1.2 Eligibility shall be assessed on applicants, fulfilling the technical capability and   

competence as well as for financial and organizational resources as specified 
in clause no. 1.3.13 (i) A & B of Preamble and General Instruction to tenders 
(Part - I, Chapter III). 

 
1.1.3 Tender document can be viewed & downloaded from DFCCIL's website 

www.dfccil.com, www.ireps.gov.in & Central Procurement portal 
https://eprocure.gov.in. Tenderers are advised not to make any corrections, 
additions or alterations in the downloaded tender documents. In case, any 
corrections additions or alterations in the downloaded tender documents are 
made, such tender shall be summarily rejected.  

 
1.1.4   DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In 

such cases the addendum(s) / corrigendum(s) shall be issued and placed on 
www.ireps.gov.in only at least three days in advance of date of submission of 
tender. The tenderers who have downloaded the tender documents from the 
website before issue of addendum(s)/ corrigendum(s) must visit the website 
and ensure that such addendum(s) / corrigendum (s) (if any) is also 
downloaded by them. Such addendum(s) / corrigendum (s) (if any) shall also 
be uploaded along with the submission of tender. 

 
 1.1.5 To participate in the E-Bid submission, it is mandatory for the bidders to have 

user registration on IREPS Portal and valid Class III DSC as required by 
IREPS. 
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  Help desk for E- Tendering, 

A. For any help in connection with E-tendering, please contact ‘Help Desk’ 
available on left Navigation Block of home page of the site 
https://www.ireps.gov.in.  

B. User manual for Contractors is available under Learning Centre tab on the 
left Navigation block of the home page of the site 
https://www.ireps.gov.in.The procedure of using Help Desk is also described 
in this user Manual. The bidders may contact at 011- 23761525 in case of 
any doubt. 

 
1.1.6 The tender documents shall be submitted in online mode only through website 

www.ireps.gov.in in Single Packets only viz Packet-A containing both 
TECHNICAL BID and FINANACIAL BID. Detailed credential as per the 
requirement of eligibility criteria and all tender papers. 

  
 Summary of Prices (Form No. 3) with % age above or below or at par on the 

amount of schedules "A", "B" and “C” duly filled in along with Schedule of 
Prices (Form - 4) are to be submit online mode only in “Financial Bid”. Bidder 
shall submit the Bid Security & Tender documents cost (as mentioned in 
clause 1.3.8 & 1.3.4.3 of preamble & general instructions to tenderer, Part I, 
Chapter III) in DFCCIL Bank Account as mentioned in IREPS Website through 
net banking or payment gateway (Online Mode only) On or before schedule 
date & time of submission of bid. The proof of submission of Bid Security & 
Tender documents cost should be uploaded/attached along with Bid/offer 
document.  

 
1.1.7 Tenders shall be opened at the address given below electronically on dated 

28.02.2025 at 15:30 hours. Address of Office of the Chief General Manager/ TDL 
(for opening of tenders):- Chief General Manager/TDL, DFCCIL, New Tundla 
Station/EDFC, Village- Bhakti Ghari, Tehsil-Tundla, Dist: Firozabad, (UP)-
283204. All the Bids received shall be opened on the date and time mentioned 
above in the tender notice. Bid of the bidders shall be opened through process of 
e-tendering.  
 

1.1.8 Tender shall be submitted as per “General Instruction to Tenderers” forming as 
part of the complete tender documents. 

 
1.1.9 Any tender received without Bid Security and cost of tender documents from 

such bidders who are not registered under MSEs and not exempted as per 
term & conditions (in case of downloaded tenders) in the form as specified in 
the tender documents shall not be considered and shall be summarily rejected. 

 
1.1.10 DFCCIL reserves right to cancel the tender before submission / opening of 

tender, postpone the tender submission / opening date and to accept / reject 
any or all tenders without assigning any reason thereof.  DFCCIL's assessment 
of suitability as per eligibility criteria shall be final and binding. 
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1.1.11 Tenderers may note that they are liable to be disqualified at any time during 
tendering process in case any of the information furnished by them is not found 
to be true. The decision of DFCCIL in this regards shall be final and binding. 

 
1.1.11 Information as required as per various Forms to tender document should be 

submitted by the tenderers without fail strictly as per formats. 
 
1.1.12 The validity of offer shall be 120 days from the date of opening of the tender. 
 
1.1.13 Transfer of the tender document purchased by intending tenderer to another 

tenderer is not admissible. Tenderer can submit tenders only on the 
documents purchased / downloaded from DFCCIL website: www.dfccil.gov.in / 
www.ireps.gov.in by them. 

 
1.1.14 Tenderers must read all instructions regarding e-tendering process as 

mentions in PREAMBLE & GENERAL INSTRUCTION TO TENDERERS Part I, 
Chapter III. 

 
1.1.15 Tenderers are advised to regular visit the E-Tender Portal 

(https://www.ireps.gov.in) for information regarding tender. Corrigendum, 
addendum (if any) etc. 

 
 
 

Chief General Manager/TDL 

For & on behalf of DFCCIL  
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PART - I 
Chapter II 

 
GENERAL INFORMATION/DATA SHEET 

 
 

TENDER NOTICE NO 
 

 
TDL-EN-BPUN-KRJN-C-B-2025  Date: 07.02.2025 

 
Name of  the work Repairs to damaged/low cess and banks in  between 

New Khurja to New Bhaupur section of Eastern 
Dedicated Freight Corridor Corporation of India Limited 
(DFC chainage 509 to 851 KM) 

(a) Tender Value Rs.1,55,75,406.00 

(b) Completion Period 09 months 
 

(c) Earnest Money Rs.2,27,900/- 
(d) Date and Time of Issue 

of Tender 
From 07.02.2025 

(e) Last date and Time of 
submission  of Tender 

28.02.2025 upto15:00hrs 

(f) Date and Time of 
Opening of Tender 
(Technical & Financial 
bid -Packet A) 

On 28.02.2025 at 15:30hrs 

(g) Validity of offer 120 days 

(h) Retention Money / 
Security Deposit 

5% of Contract Value 

(i) Performance Bank 
Guarantee 

Performance Guarantee (PG) have to be submitted within 
21(twenty one) days from the date of issue of Letter Of 
Acceptance (LOA), amounting to 3 % of the contract 
value in the form as give in clause 16.4 of GCC. 
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PARTI  
Chapter- III 

 
PREAMBLE &GENERAL INSTRUCTIONSTOTENDERERS 

 
1.3.1 Introduction 

 
(i) General 

 

Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public 
sector undertaking has been set up under the Indian Companies Act, 1956 
for implementation of Dedicated Freight Corridor Project. Government of 
India is the soles hare holder of the DFCCIL. 

 

Ministry of Railways (MOR), Government of India has planned to construct 
Dedicated Freight Corridor (DFC) covering about 3338 route Kilometres on 
Eastern and Western Corridors. The coverage of Eastern Corridor is from 
Ludhiana to Dankuni and Western Corridors planned from Jawaharlal Nehru 
Port, Mumbai to Rewari/ Tughlakabad /Dadri near Delhi. There will be a 
linkage between two corridors at Dadri. 

 
 

(ii) Eastern Dedicated Freight Corridor 
 

Eastern DFC Route will be approximately 1839Km long from Dankuni to 
Ludhiana via Dankuni–Asansole–Dhanbad–Gaya–Sonnagar - Mughalsarai- 
Allahabad - Kanpur - Tundla- Aligarh - Khurja - Bulandshahr – Meerut –
Saharanpur–Ambala-Ludhiana. Proposed alignment of DFC has been 
generally kept parallel to existing Indian Railway line except provision of 
detours at some stations where the existing yards/ cities are congested. 
 
The New Bhaupur-New Khurja section of Eastern Dedicated Freight Corridor 
has been dedicated to nation by the Honourable Prime Minister of 
Government of India on 29th Dec-2020. Commercial operation of Goods 
Trains has been started in between The New Bhaupur-New Khurja section of 
Eastern Dedicated Freight Corridor. For smooth and safe running of Goods 
Train regular maintenance of tracks including yards, Civil buildings and 
major & minor bridges are essentially required as per protocol and 
standards. 

EDFC-1 is part of EDFC and start from New Bhaupur CH: 518.087 to New 
Khurja CH: 849.140 of DFCCIL. The section is approximately 350 km long 
and having 10 crossing/junction stations in between. The details of stations 
are as under .In addition to crossing/junction stations there are 08 Nos 
IMDs/IMSDs near station buildings and many other service building in block 
sections. 
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S. No Description Type of Station Location Chainage 

1. New Bhaupur 
station 

 

Junction 
station 

New Bhaupur 
Yard 

518.087 

IMSD New 
Bhaupur 

517.837 

2. New Kanchausi 

station 

Crossing 
Station 

New 
Kanchausi 

yard 

558.277 

IMSD New 
Bhaupur 

517.837 

3. New Achalda 
station 

Crossing 
Station 

New Achalda 
Yard 

584.887 

IMSD New 
Achalda 

585.037 

4. New Ekdil 
station 

Crossing 
Station 

New Ekdil 
Yard 

618.264 

IMD New Ekdil 618.871 

5. New Bhadan 
station 

Crossing 
Station 

New Bhadan 
Yard 

664.421 

IMSD New 
Bhadan 

663.621 

6. New Makhanpur 
station 

Crossing 
Station 

New 
Makhanpur 

Yard 

696.371 

IMSD New 
Tundla 

704.282 

7. New Tundla 
station 

Junction 
station 

New Tundla 
Yard 

703.807 

IMSD New 
Tundla 

704.282 

8. New Hathras 
station 

Crossing 
Station 

New Hathras 
Yard 

768.683 

IMSD New 
Hathras 

769.683 

9. New Daudkhan 
station 

Junction 
station 

New 
Daudkhan 

Yard 

797.851 

IMSD New 798.451 
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Daudkhan 

10. New Khurja 
station 

Junction 
station 

New Khurja 
Yard 

849.140 

IMD New Khurja 850.270 

 
 

Proposed Repairs to damaged/Low cess and banks is for prevention of 
ballast rolldown on slope of Embankment and Minimum cess required as per 
IRPWM between BPUN-KRJN section in EDFC-1 for the safe operation of 
Goods Train. 
 

(iii) General instructions (for on line tendering system) 
 

Submission of Online Bids is mandatory for this Notice Inviting Tender. E-
Tendering is a new methodology for conducting Public Procurement in a 
transparent and secured manner. Suppliers/ Vendors will be the biggest 
beneficiaries of this new system of procurement. An e-tendering portal of 
Dedicated Freight Corridor Corporation of India (DFCCIL) introduced for the 
process of e-tendering which can be accessed on www.ireps.gov.in. (Refer in 
the BID DOCUMENTS). 

Words in capital and not defined in this document shall have the same meaning 
as in “BID DOCUMENTS”. Benefits to Suppliers/service providers are outlined 
on the Home-page of the portal. 

A) ACCESSING/PURCHASING OF BID DOCUMENTS: 
 

It is mandatory for all the Bidders to have class-III digital signature certificate 
(in the name of person who will sign the Bid) from any of the licensed 
certifying agency (“CA”) [Bidders can see the list of licensed CAs from the 
link www.cca.gov.in] to participate in e-tendering of DFCCIL. 
 
The BID DOCUMENTS can be viewed /downloaded from the website 
www.dfccil.com, www.ireps.gov.in & Central Procurement portal 
https://eprocure.gov.in free of cost till one day prior to last date of submission 
of the Application upto 15.00 hrs. 
Following may be noted- 
 
(i) Bids can be submitted only during the validity of registration with the 

ireps.gov.in. 
 

(ii) The amendments to the BID DOCUMENTS, if any, will be posted on 
the website www.dfccil.com, www.ireps.gov.in& Central Procurement 
portal https:// eprocure.gov.in. 
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(iii) Registration with the ireps.gov.in should be valid at least upto the date 

of submission of bid.  
 
Help desk for E- Tendering  
 
A. For any help in connection with E-tendering, please contact ‘Help Desk’ 

available on left Navigation Block of home page of the site 
https://www.ireps.gov.in.  
 

B. User manual for Contractors is available under Learning Centre tab on the 
left Navigation block of the home page of the site https://www.ireps.gov.in. 
The procedure of using Help Desk is also described in this user Manual. The 
bidders may contact at 011-23761525 in case of any doubt. 

 
C. To participate in bidding, Bidders have to pay a sum of Rs. 5,000/- + GST @ 

18% i.e. Rs.5,900/- (Rs. Five Thousand Nine Hundred Only) as a cost of the 
BID DOCUMENT (non-refundable) as mentioned in clause 1.3.4.3 of 
preamble & general instructions to tenderer, Part I, Chapter III. 
 

B) PREPARATION & SUBMISSION OF APPLICATIONS: 
 

Detailed BID DOCUMENTS may be downloaded from www.ireps.gov.in and 
the Bid may be submitted online following the instructions as per user 
manual on www.ireps.gov.in portal. A Vendor manual containing the detailed 
guidelines for e-tendering system is available on ireps.gov.in. 
Only Electronic Form (to be uploaded on the IREPS)  
 
Submission of single packet bid in prescribed Format in ON LINE MODE 
ONLY. No other mode of submission accepted. 

 
C) Document should be uploaded on the IREPS side(On line mode only)  

 
i. Copy of PAN Card. 
ii. Copy of GST Registration Certificate. In case the tenderer is yet to get 

GST registration Number, Upload the proof for applying GST 
Registration. 

iii. Integrity Pact as per Form No. 20. 
iv. Registration Certificate, if any, under Labour Law. 
v. Tenderers are required to upload affidavit as per Form No. 22 as 

stipulated in clause 1.3.13 (iii) regarding documents in support of 
his/their claim to fulfil the eligibility criteria in the tender document. 

vi. An undertaking from the person having PoA referred in sub clause (a) 
above that they agree and abide by the bid documents uploaded by 
DFCCIL and amendments uploaded, if any. 

vii. SUBMISSION OF FINANCIAL ELIGIBILITY CRITERIA CREDENTIALS 
In prescribed format mentioned in BID DOCUMENTS. 
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viii. SUBMISSION OF TECHNICAL ELIGIBILITY CRITERIA CREDENTIALS 
in prescribed format mentioned in BID DOCUMENTS 

ix. Copy of Memorandum and Articles of Association, if the Applicant is a 
body corporate, and if a partnership then a copy of its partnership 
deed; 

x. Technical & Financial BID Packet A and other relevant documents. 
xi. Copy of the Joint Bidding Agreement, in case of a Consortium; 
xii. Contractor shall submit cost of BID DOCUMENTS of Rs.5,900/- (Rupees 

Five thousand Nine hundred only),as mentioned in  clause 1.3.4.3 of 
preamble & general instructions to tenderer, Part I, Chapter III) 
through net banking or payment gateway in DFCCIL Bank Account as 
mentioned in IREPS Portal (Online Mode only) On or before schedule 
date& time of submission of bid. The proof of submission Tender 
documents cost should be uploaded/attached along with Bid/offer 
document. 

xiii. The Bid security / Earnest Money should be deposited by the tenderer in 
the DFCCIL Bank or in any form As mentioned clause no. 1.3.8 of 
preamble & general instructions to tenderer, Part I, Chapter III through 
Net Banking or Payment Gateway (Online Mode only) or before 
Schedule date & Time of submission of Bid. The Proof of Submission 
of EMD should be uploaded/attached along Bid/offer Document. 

xiv. The Bidder shall upload scanned copies of the documents on the 
Portal on or before due date &time. No hard copy of the documents is 
required to be submitted. 

xv. A copy of the tender papers duly signed in ink by the tenderer, on each 
and every page in token of his having studied the tender papers 
carefully shall be uploaded. 
Note:-  
a. Please ensure that all uploaded documents should be digital 

signed. 
b. While uploading the documents, it should be ensured that the file 

name should be the name of the document itself. The entire 
technical document through digital signature would first be 
uploaded in ‘Document Library’ and after that, attach entire tender 
document in the particular tender. 

 
D) Modification / Substitution/ Withdrawal of bids: 

 

(i)  The Bidder may modify, substitute or withdraw its e- bid after 
submission. Prior to the Bid Due Date. No Bid shall be modified, 
substituted or withdrawn by the Applicant on or after the Bid Due 
Date. 

(ii)  Any alteration/ modification in the Bid or additional information 
supplied subsequent to the Bid Due Date, unless the same has 
been expressly  sought for by the Authority, shall be 
disregarded. 
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(iii)  For modification of e-bid, applicant has to detach its old bid from e-
tendering portal and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-
tendering portal and can withdraw its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after 
withdrawal of a bid for any reason, applicant cannot re-submit e-bid 
again. 

E)  OPENING AND EVALUATION OF BIDS:  
 

i. Opening of Bids will be done through online process.  
 

ii. For participating in the tender, the authorized signatory holding 
Power of Attorney shall be the Digital Signatory. In case the 
authorized signatory holding Power of Attorney and Digital 
Signatory are not the same, the bid shall be considered non-
responsive. 

 
iii. The Authority shall open bid documents received in electronic form 

at 15:30 hours Indian Standard Time on the Bid due date. This 
Authority will subsequently examine and evaluate the Bids in 
accordance with the provisions set out in the BID DOCUMENTS.  

 
 DISCLAIMER 

The Bidder must read all the instructions in the BID DOCUMENTS and submit 
the same accordingly. 

 
F) Online E-Bidding Methodology: 

 
Online E- Bid System – Technical &Financial bids shall be submitted by the 
bidder at the same time. 
 

G) Digital Certificates 
 

For integrity of data and its authenticity/non-repudiation of electronic 
records and to be compliant with IT Act 2000, it is necessary for each user 
to have a Class Three Digital Certificate (DC), also referred to as Digital 
Signature Certificate (DSC), of Class-III issued by a Certifying Authority 
(CA) licensed by Controller of Certifying Authorities (CCA) [refer 
http://www.cca.gov.in]. 

(iv) Scope of Work 
 

On behalf of President of India, Chief General Manager Dedicated 
Freight Corridor Corporation of India Limited, New Tundla Station/EDFC, 
Village- Bhakti Ghari, Tehsil-Tundla, Dist: Firozabad, (UP)-283204 India 
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herein after referred to as 'DFCCIL' is inviting e-tenders from  Firms/ 
Companies/Joint Ventures having requisite experience and financial 
capacity for execution of the following work: 

 
Repairs to damaged/low cess and banks in between New Khurja to New 
Bhaupur section of Eastern Dedicated Freight Corridor Corporation of India 
Limited (DFC chainage 509 to 851 KM) 

 
(v) Scope of work is as per there requirements given in the bid document 

but not limited to: 
 

(a) Repairs to damaged/low cess and banks as per relevant 
specifications  

(b) Epoxy Joint filling and Painting at locations instructed by Engineer in 
charge as per specifications. 

(c) Geocell placement at desired locations as per direction of Engineer-
in-charge and as per specifications. 

(d) Clearing waterway of Major & minor bridge, as desired by Engineer-
in-charge. 

(e) Consolidation of sub grade as per standard as required.  

(f) Filling and cutting embankment soil as per direction of Engineer-in-
charge as per standard & specification. 

(g) Other miscellaneous works. 

 
(vi) Cost of the work: 
 
 The estimated cost of the tendered work is Rs.1,55,75,406.00/- (Rupees One 

Crore Fifty-Five Lakhs Seventy-Five Thousand Four Hundred Six only). 
  

(vii) Order of Precedence of Documents: In a contract agreement, in case of 
any difference, contradiction, discrepancy, with regard to conditions of 
tender/contract, specifications, drawings, Bill(s) of Quantities etc., forming 
part of the tender/contract, the following shall be the order of precedence: 

a) Letter of Award/Acceptance(LOA) 
b) Bill(s) of Quantities  
c) Special Conditions of Contract 
d) Technical Specifications as given in tender documents 
e) Drawings 
f) Indian Railways Standard General Conditions of Contract updated with 

correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents. 

g) Indian Railways Unified Standard Specification (IRUSS-2019) updated with 
correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents, if applicable in the contract. 
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h) CPWD Specifications 2019 Vol I & II updated with correction slips issued 
up to date of inviting tender or as otherwise specified in the tender 
documents, if applicable in the contract. 

i) Indian Railways Unified Standard Specifications (Works and Material) 2010 
updated with correction slips issued up to date of inviting tender or as 
otherwise specified in the tender documents, if applicable in the contract. 

j) IR Specifications/Guidelines updated with correction slips issued up to date 
of inviting tender or as otherwise specified in the tender documents. 

k) Relevant B.I.S. Codes updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents. 

 

(viii) Location 
 

Works are to be executed in between New Bhaupur & New Khurja stations 
of Eastern Dedicated Freight Corridor, under the jurisdiction of Chief General 
Manager / Tundla / DFCCIL. However, DFCCIL reserves right to change the 
site & length of work anywhere in adjacent / adjoining area of the worked 
fined in the jurisdiction and the contractor shall be bound to execute the work 
without any extra cost. 

 
1.3.2(a) Tender Bid 
 The Tender Bid shall be submitted through online only on website 

www.ireps.gov.inasunder:- 
 

Packet –A & B 
 
Eligibility/Qualifying element of the Tender Bid along with other documents 
mentioned in Para 1.3.2 (b), here in after called “TECHNICAL & FINANCIAL 
BID “ The detailed procedure for tender opening and processing is given in 
Para 1.3.5. 
 

1.3.2(b) Form of Tender 
 

The Tender documents shall be in Single Packets viz:- 
 
"Packet-A “containing technical bid and financial bid. Detailed credentials as 
per there requirement of eligibility criteria and all tender papers except 
Summary of Prices and Schedule of Prices are to be submitted in 
"TECHNICAL  BID& FINANCIAL BID” i.e. Packet-A. 
Summary of Prices and Schedule of Prices with percentage above/below/at 
par duly filled in are to be submitted in FORM No 3 & 4 “BID DOCUMENT”. 

 
Tenders not submitted in the proper Forms are liable to be rejected. 

 
 Documents to be enclosed with the TECHNICAL BID (Packet- 

A):- 
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S. No Description Documents 

(1) Offer letter complete. Form No.1 

(2) Tenderer's credentials in accordance 
Withpara1.3.13 (i) & (ii) of Preamble and 
General Instructions to Tenderers. 

Form No. 2A,2B&2C 

(3) Earnest money/Bid Security in accordance with Para1.3.8 and 
Cost of Tender Document in case of downloaded tenders in 
accordance with Para1.3.4.3 of Preamble and General 
Instructions to Tenderers in IREPS Website. 

(4) Written confirmation authorizing the signatory of the tender to 
commit the tenderer and other documents as per format as 
applicable ,in accordance with para 1.3.6 of Preamble and General 
Instructions to Tenderers. 
 (5) A copy of the tender papers duly signed in by the tenderer, 
On each and every page in to kenof his having studied the tender 
papers carefully shall be attached with the tender. 

(6) Summary of Prices, Schedule of 
Prices & Total Prices 

Form No.3 & 4 

 
1.3.3 Tender Document 
 This tender document consists of following five parts: 

PART/CHAPTERS DESCRIPTION 

PART - I  

Chapter I Notice Inviting E-Tender 

Chapter II General Information / Data sheet 

Chapter III Preamble and General Instructions to Tenderers 

Chapter IV General Conditions of Contract 

Chapter V Special Conditions of Contract 

PART - II Technical Specifications 

PART - III  

Chapter I General Instruction For Safety 

PART - IV  

Chapter I Milestones and Time Schedule 



  

Sign & Seal of Tenderer Page 20 
 

   
1.3.4 Sale and Submission of Tender Document 
 
1.3.4.1All bidders must note that this being E-tender, bids received only through online 

mode on E-tendering portal https://www.ireps.gov.in shall only be considered 
as an offer. 

1.3.4.2 Clause applicable for tender documents downloaded from Internet 
 

Tenderer/s is free to download tender documents at their own cost, for the 
purpose of perusal as well as for using the same as tender document for 
submitting their offer. Master copy of the tender document will be available in 
the office of Chief General Manager, New Tundla Station/EDFC, Village- 
Bhakti Ghari, Tehsil-Tundla, Dist: Firozabad, (UP)-283204 India. 
 
After award of the work, an agreement will be drawn up. The agreement shall 
be prepared based on the master copy available in the office of Chief General 
Manager, Dedicated Freight Corridor Corporation of India Limited, New 
Tundla Station/EDFC, Village- Bhakti Ghari, Tehsil-Tundla, Dist: Firozabad, 
(UP)-283204 India and not based on the tender documents submitted by the 
Tenderer. In case of any discrepancy between the tender documents 
downloaded from the internet and the master copy, later shall prevail and will 
be binding on the Tenderers. No claim on this account shall be entertained.  

 
1.3.4.3 Cost of Tender documents downloaded from internet 
 

Tender documents are available on Dedicated Freight Corridor Corporation of 
India Limited website i.e. www.dfccil.com &www.ireps.gov.in and the same can 
be downloaded and used as tender documents for submitting the offer. The 
cost of the tender document as indicated above in NIT. The cost of the tender 
document & Bid security will have to be deposited by the tenderer in DFCCIL 
Bank Account as mentioned in IREPS Portal through net banking or payment 
gateway (online mode only) On or before schedule date & time of submission 
of bid. The proof of submission of EMD & Tender documents cost should be 
uploaded/attached along with Bid/offer document. The cost of the tender 
document & Bid security should be paid separately and not to be clubbed 
together. In case, tender is not accompanied with the cost of the tender 
document as detailed above, tender will be summarily rejected. 

1.3.4.4 Complete tender documents must be submitted online duly completed in all 
respect upto 15.00 Hrs on 28.02.2025. The “Packet-A ( TECHNICAL  & 
FINANCIAL BID)” will be opened electronically at 15.30 Hrs on the same day 

Chapter II Tender Forms (including Schedule of Prices) 

PART - V Drawing & Locations 
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and read out in the presence of such tenderer(s)as is/a represent.In case the 
in tended date for opening oftenders is declared holiday,the tenders will be 
opened on the next working day at the same time. Any modified date and time 
for submission of tenders shall be uploaded on DFCCIL website “ 
www.dfccil.com & www.iresps.gov.in"The detail procedure of tender 
opening will be as per para1.3.5. 

 
1.3.4.5 Deleted. 
 
1.3.4.6  The rates should be quoted in ink in figures as well as in words. If there is 

variation between rates quoted in figures and in words, the rate quoted in 
‘words’ shall be taken as correct. If more than one or improper rates are 
tendered for the same item, the tender is liable to be rejected. 

 
1.3.4.7 Each page of the tender papers is to be signed by the tenderers or such 

person/s on his/their behalf that is/are legally authorized to sign for him / 
them. 

 
1.3.4.8  Care in Submission of Tenders– 

(Railway Board letter no. 2017/CE-I/CT/4/GST dated 23.06.2017) 
 

(a) (I) Before submitting a tender, the tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the 
works, that all conditions liable to be encountered during the execution 
of the works are taken into account with that the rates he enters in the 
tender forms are adequate and all inclusive to accord with the 
provisions in Standard Conditions of Contract for the completion of 
works to the entire satisfaction of the Engineer. 
 
(II) Tenders will examine the various provisions of the Central Goods 
and Services Tax Act, 2017(CGST)/Integrated Goods and Services 
Tax Act, 2017(IGST)/Union Territory Goods and Services Tax Act, 
2017(UTGST)/respective state’s State Goods and Services Tax Act 
(SGST) also, as notified by Central/State Govt& as amended from 
time to time and applicable taxes before bidding. Tenders will ensure 
that full benefit of Input Tax (ITC) likely to be availed by them is duly 
considered while quoting rates. 
(III) The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other 
details required under CGST/IGST/UTGST/SGST Act to railway 
immediately after the award of contract, without which no payment 
shall be released to the contractor. The contractor shall be responsible 
for deposition of applicable GST to the concerned authority. 
 
(IV) In case, the successful tenderer is not liable to be registered 
under CGST/IGST/UTGST/SGST Act, the railway/DFCCIL shall 
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deduct the applicable GST from his/their bills under reverse charge 
mechanism (RCM) and deposit the same to the concerned authority. 
 

(b) When work is tendered for by a firm or company, the tender shall be 
signed by the individual legally authorized to enter into commitments 
on their behalf. 
 

(c) The DFCCIL will not be bound by any power of attorney granted by the 
tenderer or by changes in the composition of the firm made 
subsequent to the execution of the contract. It may, however, 
recognize such power of attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the Contractor. 

 
1.3.4.9 Tenders containing erasures and/or alteration of the tender documents are 

liable to be rejected. Any correction made by Tenderer(s) in his/their entries 
must be attested by him/them. 

 
1.3.4.10   The bid submitted / received after the time and date fixed for receipt of Bids 

as set out in the documents are liable to be rejected. 

1.3.4.11  Conditional tenders are liable to be rejected straight way. DFCCIL reserves 
the right to reject such tenders summarily without assigning any reasons 
whatsoever. In case tenderer/s still  decides to have conditional offer, all 
such conditions are required to be listed separately and shall be 
supplemented by the details of exact financial implications, if applicable. 
DFCCIL will not take cognizance of any other conditions / variations from the 
tender stipulations mentioned at any other place in the tender documents. 

1.3.4.12 The bidder shall submit only one bid in the capacity of an individual or sole 
proprietor, partnership firm or company. Violation of this condition is liable to 
disqualify the tender in  which bidder has participated and EMD of all such 
tenderers shall be forfeited. 

1.3.4.13  Withdrawal of Tender: No tender can be withdrawn after submission and 
during tender validity period 

 
1.3.5 Opening of Tender: 
 

(a) Tender will be open date 15.30 hrs. On 28.02.2025, in the office of Chief 
General Manager/Tundla, Dedicated Freight Corridor Corporation of 
India Limited, New Tundla Station/EDFC, Village- Bhakti Ghari, Tehsil-
Tundla, Dist: Firozabad, (UP)-283204, India electronically in the presence 
of the tenderers or the representatives as may be present at the 
prescribed date and time. 

 
(b)‘TECHNICAL & FINANCIAL BID (Packet- A)’only of all the tenderers shall 

be opened and the contents there of i.e. qualification details shall be read 
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out.  
 
(c) After the opening of “TECHNICAL & FINANCIAL BID”(Packet-A) of all the 

tenderers, these bids shall be scrutinized and analyzed. If found 
necessary by the Employer, the tenderers shall be asked to furnish 
clarifications and the Employer may also hold discussions with the 
tenderers after giving due notice. The names of the tenderers whose bid 
are considered complete and meet eligibility criteria shall be shortlisted. 

 
(d)The Bid Security/Earnest Money of non-qualifying tenderers will be 

returned back within a reasonable period of completion of results of 
Technical and Financial Bid . 

 
1.3.6 Constitution of the Firm:- 
 
1.3.6.1 Tenderer shall clearly specify whether the tender is submitted on his own 

or on behalf of a partnership firm / Joint Venture (JV) / Company. The 
tenderer(s) who is / are constituents of the firm / Company, shall enclose 
self attested copies of the constitution of their concern, Partnership Deed 
and Power of attorney along with their tender. Tender documents in such 
cases shall be signed by such persons as may be legally competent to 
sign them on behalf of the firm / company as the case may be. 

 
1.3.6.2 The tenderer shall give full details of the constitution of the Firm / JV / 

Company   and shall also submit following documents (as applicable), in 
addition to documents mentioned above: 

 
 (a) Sole Proprietorship Firm: The tenderer shall submit the notarized copy of 

 the affidavit. 
 

(b) Partnership Firm : The tenderer shall submit self attested copies of (i) 
registered / notarized Partnership Deed and (ii) Power of Attorney duly 
authorizing  one or more of the partners of the firm or any other 
person(s),  authorized by all the partners to act on behalf of the firm 
and to submit & sign the tender, sign the agreement, witness 
measurements, sign  measurement books, receive payments, 
make correspondences,  compromise / settle / relinquish any claim (s) 
preferred by the firm, Sign "No  claim Certificate", refer all or any 
dispute to arbitration and to take similar  action in respect of all tenders / 
contracts or said tender / contract. 

  
(c) Joint Venture: The tenderer shall submit documents as mentioned in 

clause 65 to GCC.  
 

(d) Companies registered under Companies Act-1956: The tenderer shall 
submit (i) the copies of Memorandum of Association (MOA) and Articles 
of Association (AOA) of the company; and (ii) Power of attorney duly 
registered / notarized by the company (backed by the resolution of Board 
of Directors) in favour of the individual, signing the tender on behalf of 
company.  
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1.3.6.3   If it is mentioned in the tender submission that it is being submitted on behalf 

of / by a sole Proprietorship Firm / Partnership Firm / Joint venture / 
registered Company etc. but above-mentioned documents (as  applicable) 
are not enclosed alongwith tender, the tender shall be summarily rejected. 

 
 If it is NOT mentioned in the tender submission that it is being submitted on 

behalf of /  by a Sole Proprietorship Firm / Partnership Firm / Joint Venture / 
Registered company etc., then the tender shall be treated as having been 
submitted by the individual who has signed the tender.  

 
 After opening of the tender, any document pertaining to the constitution of 

the Firm / Joint Venture etc. shall neither be asked nor be entertained / 
considered by DFCCIL. 

 
1.3.6.4 A tender from Joint Venture / Partnership Firm etc. shall be considered only 

where permissible as per the tender conditions. 
 
1.3.6.5 The DFCCIL will not be bound by any power of attorney granted by the 

tenderer or by changes in the composition of the Firm made subsequent to 
the submission of tender. It may, however, recognize such power of attorney 
and changes after obtaining proper legal advice. 

 
1.3.7 Validity of Tender:- 
 

Tenderer shall keep his offer open for a minimum period of 120 days from the 
date of opening of the tender or as mentioned in the Tender Notice. 

 
1.3.8 Bid Security/Earnest Money:- 

a) The tender must be accompanied by Earnest Money/Bid security in 
favour of ‘Dedicated Freight Corridor Corporation of India Limited, 
Tundla’ deposited in any of the forms as mentioned in 1.3.8(c), failing 
which the tender will not be considered. 

b) The earnest money shall remain deposited with the DFCCIL for the period 
of validity of the offer prescribed in this tender i.e. 120 days from the date 
of opening of tender. If the validity of the offer is extended, the validity of 
earnest money should also be extended failing which the offer after the 
expiry of the aforesaid period may not be considered by the DFCCIL. 

c) The Earnest money should be deposited by the tenderer in DFCCIL Bank 
Account as mentioned in the IREPS Website through net banking or 
payment gateway (online mode only) On or before Schedule date & time 
of submission of bid. The proof of submission of EMD should be uploaded 
/ attached along Bid/offer. 

d) It shall be understood that the tender documents have been sold/ issued 
to the tenderer and the tenderer is permitted to tender in consideration of 
stipulation on his part, that after submitting his tender he will not resile 
from his offer or modify the terms and conditions, there of in a manner not 
acceptable to the Employer. The tenderer fail to observe or comply with 
the said stipulation, the aforesaid amount shall be liable to be forfeited to 
the DFCCIL. 
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e) The Bid security/ earnest money of the unsuccessful tenderer(s) will,save 
as here- in-before provided, be returned to the unsuccessful tenderer(s) 
within a reasonable time but the DFCCIL shall not be responsible for any 
lossor depreciation that may happen for the due performance of the 
stipulation to keep the offer open for the period specified in the tender 
documents or to the bid security/earnest money while in their possession 
nor be liable to pay interest thereon. 
 
NOTE: No interest shall be paid by DFCCIL on earnest money 
amount. 
 

1.3.9 Execution of Contract Agreement:- 
 
The Tenderer whose tender is accepted shall be required to appear in person 
at the office of Chief General Manager, Dedicated Freight Corridor 
Corporation of India Limited New Tundla Station/EDFC, Village- Bhakti 
Ghari, Tehsil-Tundla, Dist: Firozabad, (UP)-283204, India or if a firm or 
corporation, a duly authorized representative shall so appear and execute the 
contract agreement within 60 days after notice that the contract has been 
awarded to him. Failure to do so shall constitute a breach of the agreement 
affected by the acceptance of the tender in which case the full value of the 
earnest money/Bid security accompanying the tender shall stand forfeited 
without prejudice to any other rights or remedies. 

 
In the event of any tenderer whose tender is accepted refuses to execute the 
contract agreement as here in before provided, DFCCIL may determine that 
such tenderer has abandoned the contract and there upon his tender and 
acceptance there of shall be treated as cancelled and DFCCIL shall be 
entitled to forfeit the full amount of the Earnest Money/ Bid security. 
 

1.3.10 Security Deposit on Acceptance of Tender: 
 

The security deposit/ rate of recovery/ mode of recovery on acceptance of 
tender shall be as per the Para 16.(1) to 16.(3) of General Conditions of 
Contract (GCC). 
 

1.3.11 Tenderer’s Address 
 

The tenderer should state in the tender his postal address legibly and clearly. 
Any communication sent in time, to the tenderer by post at his said address 
shall be deemed to have reached the tenderer duly and in time. Important 
documents should be sent by registered post. 

 
1.3.12 Right of DFCCIL to Deal with Tenders 
 

(a)The DFCCIL reserves the right of not to invite tenders for any of DFCCIL 
work or works or to invite open or limited tenders and when tenders are 
called to accept attender in whole or in part or t o  reject any tender or all 
tenders without assigning reasons for any such action. 
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(b)The authority for the acceptance of the tender will rest with the DFCCIL. It 

shall not be obligatory on the said authority to accept the lowest tender or 
any other tender and no tenderer(s) shall demand any explanation for the 
cause of rejection this/ their tender nor the DFCCIL undertake to assign 
reasons for declining to consider or reject any particular tender or tenders. 

 
1.3.13(i) Eligibility Criteria 
 

(A): Technical Eligibility Criteria 
Criteria Compliance Requirement Documents 

Requirement Single 
Entity 

Joint venture Submission 
Requirements 

(a)The tenderer must have 
successfully completed or 
substantially completed any one of 
the following categories of work(s) 
during last 07 (seven) years, ending 
last day of month previous to the one 
in which tender is invited 

1)-Three similar works each costing 
not less than the amount equal to 
30% of advertised value of the 
tender, or 

2)-Two similar works each costing 
not less than the amount equal to 
40% of advertised value of the 
tender, or 

3)-One similar work costing not less 
than the amount equal to 60% of 
advertised value of the tender. 

 
 Note:- 
Similar work means “Execution of 
any Civil engineering work. 

Must meet 
requirement 

 
 
 
 
 
 
 
 
 

Existing JV - 
Must meet 
requirement. 
 

Or 
 

Lead Member 
of proposed 
JV-Must meet 
requirement 
 

The tenderer shall 
submit the completion 
certificates / certified 
completion certificates 
from the client(s) and 
or Photostat of original 
certificates of client. 
All documents either 
original or photocopy 
should be attested by 
Notary. 

 

Note:1 .  Value of completed work done by a member in an earlier JV Firm shall be 
reckoned only to the extent of the concerned member’s share in that JV firm 
for the purpose of satisfying his / her compliance to the above mentioned 
technical eligibility criteria in the tender under consideration. 

1. In case the tenderer/s is a partnership firm, the work experience shall be in 
the name of partnership firm only. 
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(B):Financial Eligibility Criteria 

 
Note:1 .Contractual payments received by a Member in an earlier JV firm shall be 

reckoned only to extent of the concerned member’s share in that JV Firm 
for the purpose of satisfying compliance of the above mentioned financial 
eligibility criteria in tender for considerations. 

 
2. In case the tenderer’s is a partnership firm, the turnover etc shall be in the 

name of partnership firm only. 
 

1.3.13 (ii) Credentials of Tenderer 

Criteria Compliance Requirement Documents 

Requirement Single 
Entity 

Joint Venture 
 

Submission 
Requirements 

The tenderer must have 
minimum average annual 
contractual turnover of 1.5 V/N 
crores; where 
V= Advertised value of the 
tender in crores of Rupees 
N= Number of years prescribed 
for completion of work for which 
bids have been invited. 
The average annual contractual 
turnover shall be calculated as 
an average of “total contractual 
payments” in the previous three 
financial years, as per the 
audited balance sheet. However, 
in case balance sheet of the 
previous year is yet to be 
prepared/ audited, the audited 
balance sheet of the fourth 
previous year shall be 
considered for calculating 
average annual contractual 
turnover. 
The tenderers shall submit 
requisite information as per 
Annexure-VIB, along with copies 
of Audited Balance Sheets duly 
certified by the Chartered 
Accountant/ Certificate from 
Chartered Accountant duly 
supported by Audited Balance 
Sheet. 

Must meet 
Requirement 

Must meet 
requirement 

 

TDS certificates/ 
Audited balance sheets 
and or Photostat of 
TDS 
certificates/Audited 
Balance sheets clearly 
indicating the 
contractual amount 
received. All 
documents either 
original or photocopy 
should be attested by 
Notary. 
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The tenderer shall provide satisfactory evidence in support of their technical 
and financial eligibility, which are acceptable to DFCCIL, as follows: 

 
(a) For Technical eligibility criteria, the details will be submitted in Form No.2A 

along with supporting documents. 
 

(b) For Financial eligibility criteria, the details will be submitted in Form No.2B 
along with supporting documents. 

 
(c) The tenderer shall submit the completion certificates/certified completion 

certificates from the client(s) or Photostat of original certificates of client. All 
documents either original or photocopy should be attested by Notary. These 
certificates should indicate the details of works carried out and successful 
commissioning of similar type of work executed by the tenderer. Completion 
certificate from Govt. organisation/PSUs/Public Limited Company will be 
accepted. The certificate from Private individual/Private Company for whom 
such works are executed shall not be accepted. In case, the work is executed 
for Public Limited Company, copy of work order, bill of Quantity, TDS 
certificate payments received and copy of final/last bill paid by client shall be 
submitted. 

 
The following will be applicable for evaluating the eligibility: 
 
(i) Similar nature of work physically completed within the qualifying period, 

i.e. last Seven financial year and current financial year (even though the 
work might have commenced before the qualifying period) shall only be 
considered in evaluating the eligibility. 

 
(ii) The total value of similar nature of work completed during the qualifying 

period and not the payment received within qualifying period alone, shall 
be considered. In case, the final bill of similar nature of work has not been 
passed and final measurements have not been recorded, the paid amount 
including statutory deductions is to be considered. If final measurements 
have been recorded and work has been completed with negative variation, 
then also the paid amount including statutory deductions is to be 
considered. 
 
However, if final measurements have been recorded and work has been 
completed with positive variation but variation has not been sanctioned, 
original contract agreement value or last sanctioned contract agreement 
value whichever is lower, shall be considered for judging eligibility. 

 
(iii) As proof of sufficient financial capacity and organization are sources, 

contractor execution of all completed /on-going works of all types (not 
confined to only similar works) during the last three financial years and in 
the current financial year (up to the date of submission of the tender) of a 
value not less than 150% of advertised tender value. 

 
(iv) Tenderer shall submit a statement of contractual payments received 
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during last three financial years and current financial year on the 
prescribed Performa as per Form No. 2B. The details shall be based on 
the form16-A issued by the employer i.e. the certificate of deduction of tax 
at source as per Income Tax Act 1961. The photo copies of Form 16-A 
shall be enclosed duly attested by Notary Public with seal and Notarial 
Stamp there on or a certificate from auditor or audited balance sheet 
certified by Chartered Accountant clearly indicating the contractual 
amount received duly attested by Notary Public with seal and Notarial 
Stamp thereon. 

 
(v)  The tenderer shall be considered disqualified/in-eligible if: 
 

(a) The Tenderer or any of its partners and/ or subcontractors included in 
the tender has been banned for business with Ministry of 
Railways/DFCCIL along with any of its attached and subordinate 
offices through an order issued by Ministry of Railways as per list 
available on Website (http://www.indianrailways.gov.in/railway board) 
of Railway Board pertaining to banning of Business, with the banning 
being valid as on the date of submission the Tender. 

 
(b) The Tenderer or any of its partners has suffered bankruptcy / 

insolvency or it is in the process of winding-up or there is a case of 
insolvency pending before any Court on the deadline of submission of 
application. 

 
(vi)   For the purposes of conversion of foreign currency to Indian rupees ( 

INR) Bank Currency(BC) selling exchange rates as published by State 
Bank of India on the date 28 days prior to date of submission of tender 
shall be used. For few of the currencies where BC selling rates are not 
published by SBI or reserve bank of India, the exchange rate may be 
obtained from website- http://www.oanda.com/currency/historical-rates 
or http://www.xe.com. 

 
(vii)  For the purpose of evaluation of proposals ,all values given in INR in 

eligible qualification criteria and the values provided by the applicants in 
the proposal in the currencies other than INR shall be converted into one 
i.e. INR as per exchange rate mentioned in para (vi) above. 

 
1.3.13(iii) System of Verification of Tenderer’s Credential: 
 

1.  For the works tenders, it has been decided to adopt the affidavit-based 
system of credential verification. The tenderer shall submit along with the 
tender document, documents in support of his/their claim to fulfill the 
eligibility criteria as mentioned in the tender document. Each page of the 
copy of documents/certificates in support of certificates submitted by the 
tenderer, shall be self–attested/ digitally signed by the tenderer or 
authorized representative of the tendering firm. Self –attestation shall 
include signature, stamp and date (on each page).  
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2.  The tenderers shall submit a notarized affidavit on a non-judicial stamp 
paper stating that they are not liable to be disqualified and all their 
statements/documents submitted along with bid are true and factual. 
Standard format of the affidavit to be submitted by the bidder is enclosed as 
Form-22. Non submission of an affidavit by the bidder shall result in 
summary rejection of his/their bid. And it shall be mandatorily incumbent 
upon the tenderer to identify, state and submit the supporting documents 
duly self-attested by which they/he is qualifying the Qualifying Criteria 
mentioned in the Tender Document. It will not be obligatory on the part of 
Tender Committee to scrutinize beyond the submitted document of tenderer 
as far as his qualification for the tender is concerned. 

 
3.  The DFCCIL reserves the right to verify all statements, information and 

documents submitted by the bidder in his tender offer, and the bidder shall, 
when so required by the DFCCIL, make available all such information, 
evidence and documents as may be necessary for such verification. Any 
such verification or lack of such verification, by the railway shall not relieve 
the bidder of its obligations or liabilities hereunder nor will it affect any right 
of the railway thereunder. 
 

4.  In case of any wrong information submitted by tenderer, the contract 
shall be terminated, Bid Security, Performance (PG) and Security 
Deposit (SD) of contract forfeited and agency barred for doing business 
on entire DFCCIL for 5(five) years. 

 
1.3.14  Period of Completion 

 
The entire work is required to be completed in all aspects within 09 months 
(Nine months) from the date of issue of the acceptance letter. Time is the 
essence of contract. The contractor shall be required to maintain steady and 
regular progress to the satisfaction of the Engineer to ensure that the work will 
be completed in all respects within the stipulated time. 
 

1.3.15    Deleted 
 
1.3.16 If the Tenderer/s deliberately gives any wrong information about credentials / 

documents  in his/their tenders and thereby create(s) circumstances for 
acceptance of his/their tender, DFCCIL reserves the right to reject such 
tender at any stage, besides, shall suspend business with such tenderer. The 
EMD of such tenderers shall also be forfeited. 

 
1.3.17   Deleted 

 
1.3.18 Quantum of work and materials: 

 
The indicatives schedule of quantities of various items of works is included in 
Form –3 &4 of the tender documents. 

 
1.3.19   Employer not bound to accept any tender: 
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The employer shall not be bound to accept the lowest or any tenderer to 
ass ign any reason for non-acceptance or rejection of a tender. The employer 
reserves the right to accept any tender in respect of the whole or any portion 
of the work specified in the tender papers or to reduce the work or to accept 
any tender for less than the tendered quantities without assigning any reason 
whatsoever.  

 
1.3.20 Schedule of Prices 

 
The Schedule-1 of the tender document l ists out the Schedule of Prices for 
various items. Based on these, the total tender value has also been worked 
out. 

 
1.3.21 Performance Guarantee: Refer relevant clause of GCC. 

 
1.3.22 The tenderer shall furnish information for making payment through ECS/ NEFT 

/ RTGS (Tender Form No. 8 placed at Part IV of the tender documents). 
 

1.3.23  Negotiation:  
 

DFCCIL decide to negotiate with a view to bring down the rates, the tenderer 
called for negotiations should furnish the following form of declaration before 
commencement of negotiations. 
"I................................................................. do declare that in the event of 
failure of contemplated negotiations relating to Tender 
No............................................... dated ............................my original tender 
shall remain open for acceptance on its original terms and conditions,". 
 

1.3.24  Site Inspection: 
 

Tenderers are requested to inspect the site and carry out careful 
examination to satisfy them as to the nature of work involved and facilities 
available at the site. They should note carefully all the existing structures and 
those under construction through other agencies. They should also study the 
suitability of utilizing the different equipments and the machinery that they 
intend to use for the execution of the work. The tenderers should also select 
suitable sites for the purpose of locating their store yard, laboratory, staff 
quarters etc., and satisfy themselves with regard to the feasibility of 
transporting the girders, etc. from the yard to the final site of placement etc.  

 
1.3.25 No form C&D shall be issued to the contractor for this work. 
 
1.3.26  Preliminary examination of bids 
 

i. The DFCCIL shall examine the bids to determine whether they are 
complete, whether any computational errors have been made, whether the 
documents have been properly signed and whether the bids are generally 
in order.  
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ii. Arithmetical errors shall be rectified on the following basis if found. If there 
is a discrepancy between the unit price and the total price, which is 
obtained by multiplying the unit price and quantity, or between subtotals 
and the total price, the unit or subtotal price shall prevail, and the total price 
shall be corrected.  

 
c)  The rates should be quoted carefully in figures as well as in words. If there 

is variation between rates quoted in figures and in words, the rate quoted 
in ‘words’ shall be taken as correct. If more than one or improper rates are 
tendered for the same item, the tender is liable to be rejected.  

 
iii. Prior to the detailed evaluation, DFCCIL shall determine whether each bid 

is of acceptable quality, is generally complete and is substantially 
responsive to the bidding documents. For purposes of this determination, a 
substantially responsive bid is one that conforms to all the terms, 
conditions and specifications of the bidding documents without material 
deviations, objections, conditionality or reservation. A material deviation, 
objections, conditionality or reservation is one: a. That affects in any 
substantial way the scope, quality or Performance of the contract. 

 
iv. That limits in any substantial way, inconsistent with the bidding documents, 

the DFCCIL’s rights or the successful Bidder’s obligations under the 
contracts; or 

 

v. Whose rectification would unfairly affect the competitive position of other 
Bidders who are presenting substantially responsive bids. 

 

vi. If a bid is not substantially responsive, it shall be rejected by the DFCCIL. 
 

vii. In case of tenders containing any conditions or deviations or reservations 
about contents of tender document. DFCCIL can summarily reject such 
tender. 

 
1.3.27 Evaluation and comparison of tenders  
 
 In case of open tenders, bids, which are determined as substantially 

responsive, shall be evaluated based on criteria as given in Eligibility 
Criteria” and as given in Notice Inviting E-Tender. The tenderer must submit 
all necessary authentic data with necessary supporting certificates of the 
various items of evaluation criteria failing which his tender is liable to be 
rejected. 

 
1.3.28  Canvassing  
 
 No tenderer is permitted to canvass to DFCCIL on any matter relating to 

this tender. Any tenderer found doing so may be disqualified and his bid 
may be rejected. 
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1.3.29  Award of Contract  
 

a) DFCCIL shall notify the successful tenderer in writing by a Registered 
Letter/Courier/Speed Post or through bearer that his tender has been 
accepted.  

b)  Letter of Acceptance after it is signed by the Contractor in token of his 
acceptance shall constitute a legal and binding contract between 
DFCCIL and the contractor till such time the contract agreement is 
signed.  

 
1.3.30 Understanding and Amendments of Tender Documents:  
 

a) The bidder must own all responsibilities and bear all cost for obtaining 
all the information including risks, contingencies & other circumstances 
in execution of the work. It shall also carefully read and understand all 
its obligations & liabilities given in tender documents. 

 
b) The bidder is advised to visit and examine the site where the work is to 

be executed and its surroundings or other areas as deemed fit by the 
bidder and should obtain at his own cost all information that may be 
necessary for preparing the bid and execution of the contract. The cost 
of visiting the site and collecting relevant data shall be at the bidder’s 
own expenses. It is a condition of the tender that the tenderer is 
deemed to have visited the site and satisfied himself with all the 
conditions prevailing including any difficulties for executing the work.  

 
c) At any time prior to the deadline for submission of bids, DFCCIL may 

for any reason whether at its own initiative or in response to any 
request by any prospective bidder amend the bidding documents by 
issuing Corrigendum, which shall be part of the Tender documents.  

 
d) DFCCIL may at its discretion extend the deadline for submission of 

the bids at any  time before the time of submission of the bids. 
1.3.31 Provision for medium and small enterprises (MSE):  
 

As mandated by Railway Board Letter No. 2010/RS (G)/363/1 dated 
05.07.2012 (RBS No. 4/2012), in compliance to public procurement policy, 
following provisions are included for Medium & Small Enterprises (MSE) in the 
tender document:  

1. Tender sets shall be provided free of cost to MSEs registered with the listed 
agencies for the item tendered.  

2. MSEs registered with the listed agencies for the item tendered will be 
exempted from payment of Earnest Money.  

3. (I) MSEs who are interested in availing themselves of these benefits will 
enclose with their offer the proof of their being MSE registered with any of the 
agencies mentioned in the notification of Ministry of MSME indicated below:  

(i)  District industries Centres  
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(ii)  Khadi and Village Industries Commission  

(iii)  Khadi and Village Industries Board  

(iv)  Coir Board  

(v)  National Small Industries Corporation  

(vi)  Directorate of Handicraft and Handloom  

(vii)  Any other body specified by Ministry of MSME.  

(II) The MSEs must also indicate the terminal validity date of their registration.  

Falling (I) & (II) above, such offers will not be liable for consideration of benefits 
detailed in MSE notification of Government of India dated 23.03.2012.  

4. Definition of MSEs owned by SC/ST is as give below:  

(i)  In case of proprietary MSE, proprietors (s) shall be SC/ST.  

(ii)  In case of partnership MSE, the SC/ST partners shall be holding at least 
51% shares in the unit.  

(iii) In case of Private Limited Companies at least 51% share shall be held by 
SC/ST promoters.  

5. All bidders registered under Micro, Small and Medium Enterprises (MSMEs) 
shall have to satisfy the eligibility criteria at par with other bidders. There shall 
not be any relaxation in eligibility criteria/tender process or other tender 
requirements and L-1 price.  

6. The above facilities shall not be applicable for the items for which they are not 
registered.  

7. The tenderer (s) shall submit copy of current and valid MSMEs registration 
certificate inclusive of all the pages showing the category of entrepreneur – 
whether the registered firm is owned by General or SC/ST entrepreneurs, 
monetary limit of their registration for the items tendered to avail the benefits 
under the policy. The MSMEs shall also submit a copy of “Entrepreneur’s 
Memorandum (Part-II)” of the concerned district centre where the unit is 
established.  

8. Registration of Udyog Aadhar Memorandum (UAM): All Micro, Small and 
Medium Enterprises (MSMEs) bidders are required to declare UAM Number on 
CPPP /www.ireps.gov.in failing which such bidders will not be able to enjoy the 
benefits as per Public Procurement Policy for tenders invited electronically 
through CPPP /www.ireps.gov.in. 
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GENERAL CONDITIONS OF CONTRACT 
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PART-I 
Chapter-IV 

 
STANDARD GENERAL CONDITIONS OF CONTRACT 

1. (1)  Definitions: In these Standard General Conditions of Contract, the following 
terms shall have the meaning assigned hereunder except where the context otherwise 
requires: 

(a)  "Railway" shall mean the President of the Republic of India or the Administrative 
Officers of the DFCCIL or of the Successor DFCCIL authorized to deal with any matters 
which these presents are concerned on his behalf. 
 
(b) "General Manager" shall mean the Officer in-charge of the General 
Superintendence and Control of the Railway and shall also include Addl. General 
Manager, the General Manager (Construction) and shall mean and include their 
successors, of the successor Railway. 

(c)  "Chief Engineer" shall mean the Officer in-charge of the Engineering Department 
of Railway and shall also include Chief Engineer (Construction), Chief Signal & 
Telecommunication Engineer, Chief Signal & Telecommunication Engineer 
(Construction), Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief 
Mechanical Engineer and shall also include CGM/GM of DFCCIL. 

(d)  "Divisional Railway Manager" shall mean the Officer in-charge of a Division of 
the Railway and shall mean any officer nominated by Managing Director/DFCCIL and 
shall mean and include the Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” and Employer’s Engineer shall mean the Chief General Manager/ 
General Manager of DFCCIL/PMC appointed by DFCCIL. 

 (f) "Engineer's Representative" shall mean the Assistant Engineer, Assistant Signal 
& Telecommunication Engineer and Assistant Electrical Engineer, Assistant Mechanical 
Engineer, APM/PM/Dy. CPM/ Addl. CPM of DFCCIL  in direct charge of the works and 
shall include any Sr. Section/Junior Engineer of Civil Engineering/Signal and 
Telecommunication Engineering/Mechanical Engineering/Electrical Engineering 
Departments appointed by the Railway/DFCCIL and shall mean and include the 
Engineer's Representative of the Successor Railway/DFCCIL. 

(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or 
Company whether incorporated or not who enters into the contract with the Railway and 
shall include their executors, administrators, and successors and permitted assigns. 
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(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted 
Bill(s) of Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway 
modified by the tender percentage for items of works quantified, or not quantified, the 
Standard General Conditions of Contract, the Special Conditions of Contracts, if any; the 
Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any. 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of 
Railway as specified by Railway under the authority of the Chief Engineer or as 
amplified, added to or superseded by Special Specifications, if any. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted 
by the Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 
Schedule of Rates of the Railway issued under the authority of the Chief Engineer 
from time to time, updated with correction slips issued up to date of inviting tender or 
as otherwise specified in the tender documents; 
2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published 
by Director General/ Central Public Works Department, Government of India, New 
Delhi, as adopted and modified by the Railway under the authority of the Chief 
Engineer from time to time, updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of 
annexed to the contract and shall include any modifications of such drawings and 
further drawings as may be issued by the Engineer from time to time. 

(m)"Constructional Plant" shall mean all appliances or things of whatsoever nature 
required for the execution, completion or maintenance of the works or temporary works 
(as hereinafter defined) but does not include materials or other things intended to form 
or forming part of the permanent work. 



  

Sign & Seal of Tenderer Page 38 
 

(n)"Temporary Works" shall mean all temporary works of every kind required for the 
execution completion and/or maintenance of the works.  

(o) "Site" shall mean the lands and other places on, under, in or through which the 
works are to be carried out and any other lands or places provided by the Railway for 
the purpose of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from 
the date of completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, 
having more than 3 years experience in the relevant field of construction work involved 
in the contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS 
website if tender is published on website or the date of publication in newspaper in case 
tender is not published on website.  

(s)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document 
along with respective quantities and rates, accepted by the Railway. 

1. (2) Singular and Plural: Words importing the singular number shall also include the 
plural and vice versa where the context requires. 

1.(3) Headings and Marginal Headings: The headings and marginal headings in these 
Standard General Conditions are solely for the purpose of facilitating reference and shall 
not be deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof the contract. 

GENERAL OBLIGATIONS 
 

2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract 
documents shall be signed in triplicate by the DFCCIL and the Contractor. The 
contract documents are complementary and what is called for by anyone shall 
be as binding as if called for by all, the intention of the documents is to include 
all labour and materials, equipments and transportation necessary for proper 
execution of work. Materials or works not covered by or properly inferable from 
any heading or class of the specifications shall not be supplied by the DFCCIL 
to the Contractors unless distinctly specified in the contract documents. 
Materials or works described in words which so applied have a well-known 
technical or trade meaning, shall be held to refer to such recognized standards. 

 
2.(2) If a work is transferred from the jurisdiction of one DFCCIL Section to another 

DFCCIL Section or to a Project authority or vice versa while contract is in 
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subsistence, the contract shall be binding on the Contractor and the Successor 
DFCCIL/Project in the same manner & take effect in all respects as if the 
Contractor and the Successor DFCCIL/Project were parties thereto from the 
inception and the corresponding officer or the Competent Authority in the 
Successor DFCCIL/Project will exercise the same powers and enjoy the same 
authority as conferred to the Predecessor DFCCIL/Project under the original 
contract/agreement entered into. 

 
2. (3) If for administrative or other reasons the contract is transferred to the Successor 

Railway, the contract shall, notwithstanding any things contained herein 
contrary there to, be binding on the Contractor and the Successor Railway in 
the same manner and take effect in all respects as if the Contractor and the 
Successor Railway/DFCCIL had been parties thereto from the date of this 
contract. 

 
3. (1) Law Governing the Contract: The contract shall be governed by the law for the 

time being in force in the Republic of India.  
 
3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the 

provision of any statute relating to the works and regulations and bye-laws of 
any local authority and of any water and lighting companies or undertakings, 
with whose system the work is proposed to be connected and shall before 
making any variation from the drawings or the specifications that may be 
necessitated by so confirming give to the Engineer notice specifying the 
variation proposed to be made and the reason for making the variation and 
shall not carry out such variation until he has received instructions from the 
Engineer in respect thereof. The Contractor shall be bound to give all notices 
required by statute, regulations or bye-laws as aforesaid and to pay all fees and 
taxes payable to any authority in respect thereof. 

 
3.(3) Environmental and Forest clearances: 
 

The DFCCIL represents and warrants that the environmental and forest 
clearances pertaining to the work commensurate with the progress of 
work/agreed programme, will be obtained by Engineer. In the event of any 
delay in securing respective clearances leading to delay in execution of work, 
the Contractor shall be entitled to Extension of Time for the period of such delay 
in accordance with the provisions of Clause-17A(ii).  

 
4. Communications to be in Writing: All notices, communications, reference and 

complaints made by the Railway or the Engineer or the Engineer's 
Representative or the Contractor inter-se concerning the works shall be in 
writing or e-mail on registered e-mail IDs i.e. the e mail id provided for 
correspondence in the contract agreement, otherwise email id registered with 
IREPS and no notice, communication, reference or complaint not in writing or 
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through e-mail, shall be recognized.  
 

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer 
the name, designation and address of his authorized agent and all complaints, 
notices, communications and references shall be deemed to have been duly 
given to the Contractor, if delivered to the Contractor or his authorized agent or 
left at or posted to the address so given and shall be deemed to have been so 
given in the case of posting on day on which they would have reached such 
address in the ordinary course of post/ e-mail or on the day on which they were 
so delivered or left. In the case of contract by partners, any change in the 
constitution of the firm shall be forthwith notified by the Contractor to the 
Engineer.  

 
 

6. Occupation and Use of Land: No land belonging to or in the possession of the 
DFCCIL/Railway shall be occupied by the Contractor without the permission of 
the DFCCIL/Railway. The Contractor shall not use, or allow to be used the site 
for any purposes other than that of executing the works. Whenever non-railway 
bodies/persons are permitted to use railway premises with competent authority’s 
approval, conservancy charges as applicable from time to time may be levied. 

 
7. Assignment or Subletting of Contract:  

 
The Contractor shall not assign or sublet the contract or any part thereof or 
allow any person to become interested therein in any manner whatsoever 
without the special permission in writing of the Chief Engineer/Chief General 
Manager, save as provided below. Any breach of this condition shall entitle the 
Railway/DFCCIL to rescind the contract under Clause 62 of these Conditions 
and also render the Contractor liable for payment to the Railway/DFCCIL in 
respect of any loss or damage arising or ensuing from such cancellation; 
provided always that execution of the details of the work by petty Contractor 
under the direct and personal supervision of the Contractor or his agent shall 
not be deemed to be sub-letting under this clause.  
 

In case Contractor intends to subcontract part of work, he shall submit a 
proposal in writing seeking permission of Chief Engineer/Chief General 
Manager for the same. While submitting the proposal to railway, Contractor 
shall ensure the following: 
 

(i) Total value of work to be assigned to sub-contractor(s) shall not be more 
than 50% of total contract value.  
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The subcontractor shall have successfully completed at least one work similar 
to work proposed for subcontract in last 5 years, ending date of submission of 
proposal by Contractor to Railway/DFCCIL, costing not less than 35% value of 
work to be subletted, through a works contract. For fulfilment of above, Work 
Experience Certificate issued by a Govt. Department/Organisation shall be 
considered. Further, Work Experience Certificate issued by a Public listed 
company shall be considered provided the company is having average annual 
turnover of Rs 500 crore and above in last 3 financial years excluding the 
current financial year, listed on National Stock Exchange or Bombay Stock 
Exchange, registered at least 5 years back from the date of submission of 
proposal by Contractor to Railway/DFCCIL and work experience certificate 
issued by a person authorised by the Public Listed Company to issue such 
certificates.  
 
Note: for subletting of work costing up to Rs 50 lakh no previous work 
experience shall be asked for by the Railway/DFCCIL. 

 
In case contractor submits subcontractor’s work experience certificate issued by 
public listed company, the contractor shall also submit along with work 
experience certificate, the relevant copy of work order, bill of quantities, bill wise 
details of payment received duly certified by Chartered Accountant, TDS 
certificates for all payments received and copy of final/last bill paid by company 
in support of above work experience certificate. 

 
There is no banning of business with the sub-contractor in force over 
IR/DFCCIL.  

 
The Contractor shall provide to the Engineer a copy of the agreement to be 
entered into by Contractor with subcontractor. No subcontractor shall be 
permitted without a formal agreement between Contractor and subcontractor. 
This agreement shall clearly define the scope of work to be carried out by 
subcontractor and the terms of payment in clear & unambiguous manner. 

 
On receipt of approval from Chief Engineer/Chief General Manager, Contractor 
shall enter into a formal agreement legally enforceable in Court of Law with 
subcontractor and submit a copy of the same to the Engineer. 

 
The Contractor shall intimate to the Engineer not less than 7 days in advance, 
the intended date of commencement of subcontractor’s work. 

 
Once having entered into above arrangement, Contractor shall discontinue 
such arrangement, if he intends to do so at his own or on the instructions of 
Railway/ DFCCIL, with prior intimation to Chief Engineer/Chief General 
Manager. 
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The Contractor shall indemnify railway against any claim of subcontractor. 
 

The Contractor shall release payment to the Sub-contractor(s) promptly and 
shall endeavour to resolve all issues amicably and speedily with the Sub-
contractor(s), so that the execution of work is not affected in any manner 
whatsoever. 

 
In addition to issuance of work experience certificate to Contractor, the 
Engineer, when, based on documents, is satisfied that subcontracted work has 
been carried out by subcontractor, shall issue work experience certificate to the 
subcontractor also for the portion of work subcontracted and successfully 
completed by the sub-contractor.  
 
Note: Work Experience Certificate to the subcontractor shall be issued only 
when the contractor’s work is complete and contractor is entitled for the 
issuance of Work Experience Certificate. However, in the same contract, when 
the Chief Engineer/Chief General Manager, based on documents, is satisfied 
that the subcontractor has successfully carried out subletted work; without 
issuance of work experience certificate to subcontractor at this stage, the Chief 
Engineer/Chief General Manager can, only once, consider the successfully 
completed subletted work for the fulfilment of eligibility for further subletting of 
work to the subcontractor in the same contract. When the contractor’s work is 
complete and contractor is entitled for the issuance of work experience 
certificate, the subcontractor shall be issued one Work Experience Certificate 
for the total scope of work executed by the subcontractor in the contract.  
 
The responsibility of successful completion of work by subcontractor shall lie 
with Contractor. Subcontracting will in no way relieve the Contractor to execute 
the work as per terms of the Contract. 

 
Further, in case Engineer is of the view that subcontractor’s performance is not 
satisfactory, he may instruct the Contractor to remove the subcontractor from 
the work and Contractor has to comply with the above instructions with due 
promptness. Contractor shall intimate the actual date of discontinuation of 
subcontract to Engineer. No claim of Contractor whatsoever on this account 
shall be entertained by the Railway/DFCCIL and this shall be deemed as 
‘excepted matter’ (matter not arbitrable). 

 
The permitted subcontracting of work by the Contractor shall not establish any 
contractual relationship between the sub-contractor and the Railway/DFCCIL 
and shall not relieve the Contractor of any responsibility under the Contract. 

 
8. Assistance by Railway/DFCCIL for the Stores to be obtained by the Contractor: 

Owing to difficulty in obtaining certain materials (including Tools & Plant) in the 
market, the Railway/DFCCIL may have agreed without any liability therefore to 
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endeavour to obtain or assist the Contractor in obtaining the required quantities 
of such materials as may be specified in the Tender. In the event of delay or 
failure in obtaining the required quantities of the aforesaid material, the 
Contractor shall not be deemed absolved of his own responsibility and shall 
keep in touch with the day to day position regarding their availability and 
accordingly adjust progress of works including employment of labour and the 
Railway/DFCCIL shall not in any way be liable for the supply of materials or for 
the non-supply thereof for any reasons whatsoever nor for any loss or damage 
arising in consequence of such delay or non-supply.  

 
9. Railway Passes: No free railway passes shall be issued by the Railway to the 

Contractor or any of his employee/worker. 
 

10. Carriage of Materials: No forwarding orders shall be issued by the 
Railway/DFCCIL for the conveyance of Contractor's materials, tools and plant 
by train which may be required for use in the works and the Contractor shall pay 
full freight charges at public tariff rates therefor. 

 
11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the 

ballast or material trains under such conditions as shall be specially prescribed, 
provided that the Contractor shall pay for the use thereof charges calculated at 
public tariff rates on the marked carrying capacity of each vehicle subject to 
specified minimum charge per day or part of day and provided further that the 
Contractor shall indemnify the Railway against any claims or damages arising 
out of the use or misuse thereof and against any liabilities under the Workmen's 
Compensation Act, 1923 or any statutory amendments thereto. 

 
 

12. Representation on Works: The Contractor shall, when he is not personally 
present on the site of the works place, keep a responsible agent at the works 
during working hours who shall on receiving reasonable notice, present himself 
to the Engineer and orders given by the Engineer or the Engineer's 
representative to the agent shall be deemed to have the same force as if they 
had been given to the Contractor. Before absenting himself, the Contractor shall 
furnish the name and address of his agent for the purpose of this clause and 
failure on the part of the Contractor to comply with this provision at any time will 
entitle the Railway to rescind the contract under Clause 62 of these Conditions. 

 
13.   Relics and Treasures: All gold, silver, oil, other minerals of any description, all 

precious stones, coins, treasures relics antiquities and other similar things which 
shall be found in or upon the site shall be the property of the Railway and the 
Contractor shall duly preserve the same to the satisfaction of the Railway and 
shall from time to time deliver the same to such person or persons as the 
Railway may appoint to receive the same. 
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14. Excavated Material: The Contractor shall not sell or otherwise dispose of or 

remove except for the purpose of this contract, the sand, stone, clay ballast, 
earth, trees, rock or other substances or materials which may be obtained from 
any excavation made for the purpose of the works or any building or produced 
upon the site at the time of delivery of the possession thereof but all the 
substances, materials, buildings and produce shall be the property of the 
Railway provided that the Contractor may, with the permission of the Engineer, 
use the same for the purpose of the works either free of cost or pay the cost of 
the same at such rates as may be determined by the Engineer. 

 
 

15. Indemnity by Contractors: The Contractor shall indemnify and save harmless the 
Railway from and against all actions, suit, proceedings, losses, costs, damages, 
charges, claims and demands of every nature and description brought or 
recovered against the Railways/DFCCIL by reason of any act or omission of the 
Contractor, his agents or employees, in the execution of the works or in his 
guarding of the same. All sums payable by way of compensation under any of 
these conditions shall be considered as reasonable compensation to be applied 
to the actual loss or damage sustained, and whether or not any damage shall 
have been sustained.  

 

16.(1)  Security Deposit: The Security Deposit shall be 5% of the contract value. The 
Bid Security submitted by the Contractor with his tender will be 
retained/encashed by the Railways/DFCCIL as part of security for the due and 
faithful fulfillment of the contract by the Contractor.  Provided further that, if 
Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled 
commercial bank of India or irrevocable Bank Guarantee Bond from a 
Scheduled commercial bank of India, either towards the Full Security Depositor 
the Part Security Deposit equal to or more than Bid Security, the Railway shall 
return the Bid Security, to the Contractor.  

 
Balance of Security Deposit may be deposited by the Contractor in cash or 
Term Deposit Receipt issued from Scheduled commercial bank of India or 
irrevocable Bank Guarantee bond issued from Scheduled commercial bank of 
India, or may be recovered at the rate of 6% of the bill amount till the full 
Security Deposit is recovered.  Provided also that in case of defaulting 
Contractor, the Railway/DFCCIL may retain any amount due for payment to the 
Contractor on the pending "on account bills" so that the amounts so retained 
(including amount guaranteed through Performance Guarantee) may not 
exceed 10% of the total value of the contract. 
 
The Irrevocable Bank Guarantee submitted towards Security deposit shall be 
initially valid up to the stipulated date of Maintenance period plus 60 days and 
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shall be extended from time to time, depending upon extension of contract 
granted in terms of Clause 17A and 17B of the Standard General Conditions of 
Contract. 
 
Note: Security Deposit deposited in cash by the Contractor or recovered from 
the running bills of a Contractor or submitted by contractor as Term Deposit 
Receipt(s) can be refunded/returned to the contractor, in lieu of irrevocable 
Bank Guarantee bond issued from scheduled commercial bank of India, to be 
submitted by him, for an amount equal to or more than the already available 
Security Deposit, provided however that, in a contract of value less than Rs. 50 
Crore, such refund/ return of the already available Security Deposit is permitted 
up to two times and in a contract of value equal to or more than Rs. 50 Crore, 
such refund / return of the already available Security Deposit is permitted up to 
three times. 
 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) 
above shall be returned to the Contractor along with or after, the following: 

 
Final Payment of the Contract as per clause 51.(1)  
and 
Execution of Final Supplementary Agreement or Certification by Engineer that 
Railway/DFCCIL has No Claim on Contractor  
and 
Maintenance Certificate issued, on expiry of the maintenance period as per 
clause 50.(1), in case applicable. 

 
16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a 

whole under clause 62 (1) of these conditions, the Security Deposit already with 
railways under the contract shall be forfeited. However, in case the contract is 
rescinded in part or parts under clause 62 (1) of these conditions, the Security 
Deposit shall not be forfeited. 

 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or 
amounts payable to the Contractor under the Contract, but Government 
Securities deposited in terms of Sub-Clause 16.(4)(b) of this clause will be 
payable with interest accrued thereon. 

 
16.(4) Performance Guarantee 
 

The procedure for obtaining Performance Guarantee is outlined below: 
 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 
21 (Twenty one) days from the date of issue of Letter of Acceptance (LOA). 
Extension of time for submission of PG beyond 21 (Twenty one) days and upto 
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60 days from the date of issue of LOA may be given by the Authority who is 
competent to sign the contract agreement. However, a penal interest of 12% per 
annum shall be charged for the delay beyond 21(Twenty one) days, i.e. from 
22ndday after the date of issue of LOA. Further, if the 60thday happens to be a 
declared holiday in the concerned office of the Railway, submission of PG can be 
accepted on the next working day. 
 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 
days from the date of issue of LOA, the contract is liable to be terminated. In 
case contract is terminated railway shall be entitled to forfeit Bid Security and 
other dues payable to the contractor against that particular contract, subject to 
maximum of PG amount. In case a tenderer has not submitted Bid Security on 
the strength of their registration as a Startup recognized by Department of 
Industrial Policy and Promotion (DIPP) under Ministry of Commerce and 
Industry, DIPP shall be informed to this effect. 
 

The failed Contractor shall be debarred from participating in re-tender for that 
work. 

 
(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the 

following forms, amounting to 3% of the original contract value:- 
(i) A deposit of Cash; 
(ii)    Irrevocable Bank Guarantee; 
(iii)   Government Securities including State Loan Bonds at 5% below the market 

value; 
(iv)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank 

of India; 
(v) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 

Commercial Bank of India; 
(vi)   Deposit in the Post Office Saving Bank; 
(vii)  Deposit in the National Savings Certificates; 
(viii) Twelve years National Defence Certificates; 
(ix)   Ten years Defence Deposits; 
(x) National Defence Bonds and 
(xi)   Unit Trust Certificates at 3% below market value or at the face value whichever 

is less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be 
accepted. 

 
(c) The Performance Guarantee shall be submitted by the successful bidder after the 

Letter of Acceptance (LOA) has been issued, but before signing of the contract 
agreement. This P.G. shall be initially valid upto the stipulated date of completion 
plus 60 days beyond that. In case, the time for completion of work gets extended, 
the Contractor shall get the validity of P.G. extended to cover such extended time 
for completion of work plus 60 days. 
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(d) The value of PG to be submitted by the Contractor is based on original contract 

value and shall not change due to subsequent variation(s) in the original contract 
value. 
 

(e) The Performance Guarantee (PG) shall be released after physical completion of 
the work based on 'Completion Certificate' issued by the competent authority 
stating that the Contractor has completed the work in all respects satisfactorily. 
 

(f) Whenever the contract is rescinded, the Performance Guarantee already 
submitted for the contract shall be encashed. 
 

(g) The Engineer shall not make a claim under the Performance Guarantee except 
for amounts to which the President of India is entitled under the contract (not 
withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of: 
 

(h) Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of 
the Performance Guarantee. 
 

(ii)      Failure by the Contractor to pay President of India any amount due, either as 
agreed by the Contractor or determined under any of the Clauses/Conditions of 
the Agreement, within 30 days of the service of notice to this effect by Engineer. 

 
(iii)      The Contract being determined or rescinded under clause 62 of these conditions. 
 
 
17.  Force Majeure Clause: If at any time, during the continuance of this contract, 

the performance in whole or in part by either party of any obligation under this 
contract shall be prevented or delayed by reason of any war, hostility, acts of 
public enemy, civil commotion, sabotage, serious loss or damage by fire, 
explosions, epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, 
referred to events) provided, notice of the happening of any such event is given 
by either party to the other within 30 days from the date of occurrence thereof, 
neither party shall by reason of such event, be entitled to terminate this contract 
nor shall either party have any claim for damages against the other in respect of 
such non-performance or delay in performance, and works under the contract 
shall be resumed as soon as practicable after such event has come to an end 
or ceased to exist, and the decision of the Engineer as to whether the works 
have been so resumed or not shall be final and conclusive, PROVIDED 
FURTHER that if the performance in whole or in part of any obligation under 
this contract is prevented or delayed by reason of any such event for a period 
exceeding 120 days, either party may at its option terminate the contract by 
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giving notice to the other party. 
 
17A Extension of Time in Contracts: Subject to any requirement in the contract as to 

completion of any portion or portions of the works before completion of the 
whole, the Contractor shall fully and finally complete the whole of the works 
comprised in the contract (with such modifications as may be directed under 
conditions of this contract) by the date entered in the contract or extended date 
in terms of the following clauses: 

 
i) Extension due to Modification: If any modifications have been ordered which 

in the opinion of the Engineer have materially increased the magnitude of the 
work, then such extension of the contracted date of completion may be 
granted as shall appear to the Engineer to be reasonable in the 
circumstances, provided moreover that the Contractor shall be responsible 
for requesting such extension of the date as may be considered necessary as 
soon as the cause thereof shall arise.  

 
ii) Extension for Delay not due to Railway/DFCCIL or Contractor: If in the 

opinion of the Engineer, the progress of work has any time been delayed by 
any act or neglect of Railway's/DFCCIL’s employees or by other Contractor 
employed by the Railway under Sub-Clause (4) of Clause 20 of these 
Conditions or in executing the work not forming part of the contract but on 
which Contractor's performance necessarily depends or by reason of 
proceeding taken or threatened by or dispute with adjoining or to 
neighbouring owners or public authority arising otherwise through the 
Contractor's own default etc. or by the delay authorized by the Engineer 
pending arbitration or in consequences of the Contractor not having received 
in due time necessary instructions from the Railway for which he shall have 
specially applied in writing to the Engineer or his authorized representative 
then upon happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer within 15 days of 
such happening, but shall nevertheless make constantly his best endeavours 
to bring down or make good the delay and shall do all that may be reasonably 
required of him to the satisfaction of the Engineer to proceed with the works. 
The Contractor may also indicate the period for which the work is likely to be 
delayed and shall be bound to ask for necessary extension of time. 

 
iii) Extension for Delay due to Railways/DFCCIL: In the event of any failure or 

delay by the Railway/DFCCIL to hand over the Contractor possession of the 
lands necessary for the execution of the works or to give the necessary 
notice to commence the works or to provide the necessary drawings or 
instructions or any other delay caused by the Railway/DFCCIL due to any 
other cause whatsoever, then such failure or delay shall in no way affect or 
vitiate the contract or alter the character thereof or entitle the Contractor to 
damages or compensation therefor, but in any such case, the 
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Railway/DFCCIL may grant such extension or extensions of the completion 
date as may be considered reasonable. 

 
iv) The Contractor shall indicate the period for which the work is likely to be 

delayed and shall seek extension of time as may be considered necessary 
under clause 17A(i) or/and 17A(ii) or/ and 17A(iii) above, as soon as the 
cause thereof shall arise and, in any case, not less than 15 days before the 
expiry of the date fixed for completion of the works. The Engineer shall 
consider the same and shall grant and communicate such extension of time 
as in his opinion is reasonable having regard to the nature and period of 
delay and the type and quantum of work affected thereby.  No other 
compensation shall be payable for works so carried forward to the extended 
period of time; the same rates, terms and conditions of contract being 
applicable, as if such extended period of time was originally provided in the 
original contract itself. 

 
The non-submission of request for extension or submission of request within 
less than 15 days before the expiry of the date fixed for completion of the 
works, shall make him ineligible for extension under these sub clauses, subject 
to final decision of Engineer. 

 
17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: 

The time for the execution of the work or part of the works specified in the 
contract documents shall be deemed to be the essence of the contract and the 
works must be completed not later than the date(s) as specified in the contract. 
If the Contractor fails to complete the works within the time as specified in the 
contract for the reasons other than the reasons specified in Clause 17 and 17A, 
the Railway may, if satisfied that the works can be completed by the Contractor 
within reasonable short time thereafter, allow the Contractor for further 
extension of time (Proforma at Annexure-VII) as the Engineer may decide. On 
such extension the Railway will be entitled without prejudice to any other right 
and remedy available on that behalf, to recover from the Contractor as agreed 
damages and not by way of penalty for each week or part of the week, a sum 
calculated at the rate of liquidated damages as decided by Engineer, between 
0.05% to 0.30% of the contract value of the works for each week or part of the 
week. 

 
For the purpose of this Clause, the contract value of the works shall be taken as 
value of work as per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of 
liquidated damages under this condition shall not exceed 5% of the contract 
value or of the total value of the item or groups of items of work for which a 
separate distinct completion period is specified in the contract. 
 

S.No. Duration of extension of time under Clause 17B Rate of Liquidated 
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Damages 
 
(i) Up to Twenty Five percent of original period of completion including period of 

extension of time granted under Section 17A(i) As decided by Engineer, 
between 0.01% to 0.05% of contract value for each week or part of the week 

 
(ii) Above Twenty Five percent but upto Fifty percent of original period of 

completion including period of extension of time granted under Section 17A(i)
 0.10 % of contract value for each week or part of the week 

 
(iii) Above Fifty percent of original period of completion including period of 

extension of time granted under Section 17A(i) 0.30 % of contract value 
for each week or part of the week 

 
         Provided further, that if the Railway/DFCCIL is not satisfied that the works can 

be completed by the Contractor and in the event of failure on the part of the 
contractor to complete the work within further extension of time allowed as 
aforesaid, the Railway/DFCCIL shall be entitled without prejudice to any other 
right or remedy available in that behalf, to appropriate the contractor’s Security 
Deposit and rescind the contract under Clause 62 of these Conditions, whether 
or not actual damage is caused by such default. 

 
NOTE:  
 

In a contract, where extension(s) of time have been allowed once under clause 
17B, further request(s) for extension of time under clause 17A can also be 
considered under exceptional circumstances. Such extension(s) of time under 
clause 17A shall be without any Liquidated damages, but the Liquidated 
damages already recovered during extension(s) of time granted previously 
under clause 17B shall not be waived. However, Price variation during such 
extension(s) shall be dealt as applicable for extension(s) of time under clause 
17B. 

 
17C  Bonus for Early Completion of Work: In open tenders having advertised value 

more than Rs.50 crore and original period of completion 12 months or more, 
when there is no reduction in original scope of work by more than 10%, and no 
extension granted on either railway or Contractor’s account, Contractor shall be 
entitled for a bonus of 1% for each 30 days early completion of work. The 
period of less than 30 days shall be ignored while working out bonus. The 
maximum bonus shall be limited to 5% of original contract value. The 
completion date shall be reckoned as the date of issuance of completion 
certificate by Engineer. 

 
18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised or 

offered by or on behalf of the Contractor or his partner or agent or servant or 
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anyone on his behalf, to any officer or employee of the Railway or to any person 
on his behalf in relation to obtaining or execution of this or any other contract 
with the Railway shall, in addition to any criminal liability which he may incur, 
subject Contractor to the rescission of the contract and all other contracts with 
the Railway and to the payment of any loss or damage resulting from such 
decision and the Railway shall be entitled to deduct the amounts so payable 
from the Contractor’s bills/Security Deposit or any other dues of Contractor with 
the Government of India. 

 
18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the 
Railway/DFCCIL and if he shall do so, the Railway shall be entitled forthwith to 
rescind the contract and all other contracts with the Railway. Any question or 
dispute as to the commission of any such offence or compensation payable to 
the Railway under this Clause shall be settled by the General Manager of the 
Railway/DFCCIL, in such a manner as he shall consider fit & sufficient and his 
decision shall be final & conclusive. In the event of rescission of the contract 
under this Clause, the Contractor will not be paid any compensation whatsoever 
except payments for the work done upto the date of rescission. 
 

 
EXECUTION OF WORKS 
 
19.(1)  Contractor's understanding: It is understood and agreed that the Contractor 

has, by careful examination, satisfied himself as to the nature and location of 
the work, the conformation of the ground, the character, quality and quantity of 
the materials to be encountered, the character of equipment and facilities 
needed preliminary to and during the progress of the works, the general and 
local conditions, the labour conditions prevailing therein and all other matters 
which can in any way affect the works under the contract.  

 
19.(2)  Commencement of Works: The Contractor shall commence the works within 15 

days after the receipt by him of an order in writing to this effect from the 
Engineer and shall proceed with the same with due expedition and without 
delay 

 
19.(3)  Accepted Programme of Work: The Contractor who has been awarded the work 

shall as soon as possible but not later than 30 days after the date of receipt of 
the acceptance letter in respect of contracts with initial completion period of two 
years or less or not later than 90 days for other contracts have to submit the 
detailed programme of work indicating the time schedule of various items of 
works in the form of Bar Chart/PERT/CPM. He shall also submit the details of 
organisation (in terms of labour and supervisors), plant and machinery that he 
intends to utilize (from time to time) for execution of the work within stipulated 
date of completion. The programme of work amended as necessary by 
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discussions with the Engineer, shall be treated as the agreed programme of the 
work for the purpose of this contract and the Contractor shall endeavor to fulfill 
this programme of work. The progress of work will be watched accordingly and 
the liquidated damages will be with reference to the overall completion date. 
Nothing stated herein shall preclude the Contractor in achieving earlier 
completion of item or whole of the works than indicated in the programme. 

 
In Contracts for works of New Line/Gauge Conversion/Doubling/Railway 
Electrification, finalized through Tenders having advertised value more than 
Rs.100 crores, the Contractor shall submit a detailed time programme to the 
Engineer within 30 days after issue of LOA. The program shall include the 
physical and Financial Progress vis-à-vis program and forecast cash flow 
adopting Project Management Software such as Primavera/Sure Track/MS 
Project etc.  The program must identify the milestones, interface requirements 
and program reporting elements.  The Contractor shall supply, free of cost one 
set of authorized software to the Engineer and the soft copy of structured 
program for the project.  This shall be updated every month. The Contractor 
shall also submit a revised programme whenever the previous programme is 
inconsistent with actual progress. Each programme shall include: 
 
The order in which the Contractor intends to carry out the Works, including the 
anticipated timing of each stage, Contractor’s Documents, procurement, 
manufacture of Plant, delivery to Site, construction, erection and testing, each 
of these stages for work by each Subcontractor, if any, the sequence and timing 
of inspections and tests specified in the Contract, and a supporting report which 
includes: 
 
a general description of the methods which the Contractor intends to adopt, and 
of the major stages, in the execution of the Works, and details showing the 
Contractor’s reasonable estimate for the number of each class of Contractor’s 
Personnel &Equipment, required on the Site for each major stage. Unless the 
Engineer, within 21 days after receiving a programme, gives notice to the 
Contractor stating the extent to which it does not comply with the Contract, the 
Contractor shall proceed in accordance with the programme, subject to his 
other obligations under the Contract. The Engineer shall be entitled to rely upon 
the programme when planning their activities. 
 
If, at any time, the Engineer gives notice to the Contractor that a programme 
fails (to the extent stated) to comply with the Contract or to be consistent with 
actual progress and the Contractor’s stated intentions, the Contractor shall 
submit a revised programme to the Engineer within 15 days in accordance with 
this Sub-Clause. 
 

19.(4)  Setting out of Works: The Contractor shall be responsible for the correct setting 
out of all works in relation to original points, lines and levels of reference at his 
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cost. The Contractor shall execute the work true to alignment, grade, levels and 
dimensions as shown in the drawing and as directed by the Engineer's 
representative and check these at frequent intervals. The Contractor shall 
provide all facilities like labour and instruments and shall co-operate with the 
Engineer's representative for checking of all alignment, grades, levels and 
dimensions. If, at any time, during the progress of the works any error appear or 
arise in any part of the work, the Contractor, on being required so to do by the 
Engineer's representative shall, at his own cost rectify such errors, to the 
satisfaction of the Engineer's representative.  

 
Such checking shall not absolve the Contractor of his own responsibility of 
maintaining accuracy in the work. The Contractor shall carefully protect and 
preserve all bench marks, sight rails, pegs and other things used in setting out 
the work. 

 
20.(1)  Compliance to Engineer’s Instructions: The Engineer shall direct the sequence 

in which the several parts of the works shall be executed and the Contractor 
shall execute without delay all orders given by the Engineer from time to time; 
but the Contractor shall not be relieved thereby from responsibility for the due 
performance of the works in all respects. 

20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or 
abandonment of any part of the works shall be deemed authorised, except 
under written instructions from the Engineer.  

 
20.(3)  Extra Works: Should works over and above those included in the contract 

require to be executed at the site, the Contractor shall have no right to be 
entrusted with the execution of such works which may be carried out by another 
Contractor or Contractors or by other means at the option of the Railway. 

 
20.(4)  Separate Contracts in Connection with Works: The Railway shall have the right 

to let other contracts in connection with the works. The Contractor shall afford 
other Contractors reasonable opportunity for the storage of their materials and 
the execution of their works and shall properly connect and coordinate his work 
with theirs. If any part of the Contractor’s work depends upon proper execution 
or result upon the work of another Contractor(s), the Contractor shall inspect 
and promptly report to the Engineer any defects in such works that render it 
unsuitable for such proper execution and results. The Contractor's failure so-to 
inspect and report shall constitute an acceptance of the other Contractor's work 
as fit and proper for the reception of his work, except as to defects which may 
develop in the other Contractor's work after the execution of his work. 

 
21.  Instruction of Engineer's Representative: Any instructions or approval given by 

the Engineer's representative to Contractor in connection with the works shall 
bind the Contractor as though it had been given by the Engineer provided 
always as follows: 
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(a)  Failure of the Engineer's representative to disapprove any work or materials 

shall not prejudice the power of the Engineer thereafter to disapprove such 
work or material and to order the removal or breaking up thereof. 

 
(b)  If the Contractor shall be dissatisfied by reason of any decision of the 

Engineer's representative, he shall be entitled to refer the matter to the 
Engineer who shall there upon confirm or vary such decision. 

 
22.(1)  Adherence to Specifications and Drawings: The site and the detailed drawings 

shall be made available to the contractor commensurate with the accepted 
programme of work submitted under clause 19(3). The whole of the works shall 
be executed in perfect conformity with the specifications and drawings of the 
contract. If Contractor performs any works in a manner contrary to the 
specifications or drawings or any of them and without such reference to the 
Engineer, he shall bear all the costs arising or ensuing therefrom and shall be 
responsible for all loss to the Railway. 

 
22.(2)  Drawings and Specifications of the Works: The Contractor shall keep one copy 

of Drawings and Specifications at the site, in good order, and such contract 
documents as may be necessary, available to the Engineer or the Engineer's 
Representative. 

 
22.(3)  Ownership of Drawings and Specifications: All Drawings and Specifications and 

copies thereof furnished by the Railway to the Contractor are deemed to be the 
property of the Railway. They shall not be used on other works and with the 
exception of the signed contract set, shall be returned by the Contractor to the 
Railway on completion of the work or termination of the Contract. 

 
22.(4)  Compliance with Contractor's Request for Details: The Engineer shall furnish 

with reasonable promptness, after receipt by him of the Contractor's request, 
additional instructions by means of drawings or otherwise, necessary for the 
proper execution of the works or any part thereof. All such drawings and 
instructions shall be consistent with the Contract Documents and reasonably 
inferable there from. 

 
22.(5)  Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to 

the meaning and intent of any portion of the Specifications and Drawings or as 
to execution or quality of any work or material, or as to the measurements of the 
works the decision of the Engineer thereon shall be final subject to the appeal 
(within 7 days of such decision being intimated to the Contractor) to the Chief 
Engineer who shall have the power to correct any errors, omissions, or 
discrepancies in aforementioned items and whose decision in the matter in 
dispute or doubt shall be final and conclusive. 
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23.  Working during Night: The Contractor shall not carry out any work between sun-
set and sun-rise without the previous permission of the Engineer. However, if 
the Engineer is satisfied that the work is not likely to be completed in time 
except by resorting to night work, he may order the same without confirming 
any right on the Contractor for claiming any extra payment for the same. 

 
24.  Damage to Railway Property or Private Life and Property: The Contractor shall 

be responsible for all risk to the work and for trespass and shall make good at 
his own expense all loss or damage whether to the works themselves or to any 
other property of the Railway or the lives, persons or property of others from 
whatsoever cause in connection with the works until they are taken over by the 
Railway, although all reasonable and proper precautions may have been taken 
by the Contractor. In case the Railway shall be called upon to make good any 
costs, loss or damages, or to pay any compensation, including that payable 
under the provisions of the Workmen's Compensation Act or any statutory 
amendments thereof to any person or persons sustaining damages as 
aforesaid by reason of any act, or any negligence or omissions on the part of 
the Contractor; the amount of any costs or charges including costs and charges 
in connection with legal proceedings, which the Railway may incur in reference 
thereto, shall be charged to the Contractor. The Railway shall have the power 
and right to pay or to defend or compromise any claim of threatened legal 
proceedings or in anticipation of legal proceedings being instituted consequent 
on the action or default of the Contractor, to take such steps as may be 
considered necessary or desirable to ward off or mitigate the effect of such 
proceedings, charging to Contractor, as aforesaid; any sum or sums of money 
which may be paid and any expenses whether for reinstatement or otherwise 
which may be incurred and the propriety of any such payment, defence or 
compromise, and the incurring of any such expenses shall not be called in 
question by the Contractor. 

 
25.  Sheds, Storehouses and Yards: The Contractor shall at his own expense 

provide himself with sheds, storehouses and yards in such situations and in 
such numbers as in the opinion of the Engineer is requisite for carrying on the 
works and the Contractor shall keep at each such sheds, storehouses and 
yards a sufficient quantity of materials and plant in stock as not to delay the 
carrying out of the works with due expedition and the Engineer and the 
Engineer's representative shall have free access to the said sheds, store 
houses and yards at any time for the purpose of inspecting the stock of 
materials or plant so kept in hand, and any materials or plant which the 
Engineer may object to shall not be brought upon or used in the works, but shall 
be forthwith removed from the sheds, storehouses or yards by the Contractor. 
The Contractor shall at his own expenses provide and maintain suitable mortar 
mills, soaking vats or any other equipments necessary for the execution of the 
works.  
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26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 
 
26.1 The Contractor shall place and keep on the works at all times efficient and 

competent staff to give the necessary directions to his workmen and to see that 
they execute their work in sound & proper manner and shall employ only such 
supervisors, workmen & labourers in or about the execution of any of these 
works as are careful and skilled in the various trades.  

 
26.2 The Contractor shall at once remove from the works any agents, permitted sub-

contractor, supervisor, workman or labourer who shall be objected to by the 
Engineer and if and whenever required by the Engineer, he shall submit a 
correct return showing the names of all staff and workmen employed by him.  

 
26.3 In the event of the Engineer being of the opinion that the Contractor is not 

employing on the works a sufficient number of staff and workmen as is 
necessary for proper completion of the works within the time prescribed, the 
Contractor shall forthwith on receiving intimation to this effect deploy the 
additional number of staff and labour as specified by the Engineer within seven 
days  of being so required and failure on the part of the Contractor to comply 
with such instructions will entitle the Railway to rescind the contract under 
Clause 62 of these conditions. 

 
26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 
 
26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, 

or qualified Diploma Engineer(s), as prescribed in the tender documents.  
 
26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, 

he shall be liable to pay liquidated damages at the rates, as prescribed in the 
tender documents.  

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various 
activities contained in the works contract shall be specified in the tender 
documents as ‘Special Condition of Contract’. 

 
27.(1) Workmanship and Testing: The whole of the works and/or supply of materials 

specified and provided in the contract or that may be necessary to be done in 
order to form and complete any part thereof shall be executed in the best and 
most substantial workman like manner with materials of the best and most 
approved quality of their respective kinds, agreeable to the particulars 
contained in or implied by the specifications and as referred to in and 
represented by the drawings or in such other additional particulars, instructions 
and drawings given during the carrying on of the works and to the entire 
satisfaction of the Engineer according to the instructions and directions which 
the Contractors may from time to time receive from the Engineer. The materials 
may be subjected to tests by means of such machines, instruments and 
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appliances as the Engineer may direct and wholly at the expense of the 
Contractor. 

 
27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's 

Representative shall be entitled to order from time to time: 
 

(a) The removal from the site, within the time specified in the order, of any materials 
which in his opinion are not in accordance with the specifications or drawings. 
 

(b) The substitution of proper and suitable materials, and 
 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof 
or on account payments therefor, of any work which in respect of materials or 
workmanship is not in his opinion in accordance with the specifications and in 
case of default on the part of the Contractor in carrying out such order, the 
Railway shall be entitled to rescind the contract under Clause 62 of these 
conditions. 
 

(d) The provision of Construction and Demolition Waste Management Rule 2016 
issued by Ministry of Environment Forest and Climate Change dated 29.03.2016 
and published in the Gazette of India, Part – II, Section -3, Sub-section (ii) are 
binding upon the Contractor. Contractor shall implement these provisions at 
worksites, for which no extra payment will be payable. 
 

28.  Facilities for Inspection: The Contractor shall afford the Engineer and the 
Engineer's Representative every facility for entering in and upon every portion 
of the work at all hours for the purpose of inspection or otherwise and shall 
provide all labour, materials, planks, ladders, pumps, appliances and things of 
every kind required for the purpose and the Engineer and the Engineer's 
Representative shall at all times have free access to every part of the works 
and to all places at which materials for the works are stored or being prepared. 

 
29.  Examination of Work before Covering Up: The Contractor shall give 7 days’ 

notice to the Engineer or the Engineer's Representative whenever any work or 
materials are intended to be covered up in the earth, in bodies or walls or 
otherwise to be placed beyond the reach of measurements in order that the 
work may be inspected or that correct dimensions may be taken before being 
so covered, placed beyond the reach of measurement in default whereof, the 
same shall at the option of the Engineer or the Engineer's Representative be 
uncovered and measured at the Contractor's expense or no allowance shall be 
made for such work or materials. 

 
30.  Temporary Works: All temporary works necessary for the proper execution of 

the works shall be provided and maintained by the Contractor and subject to the 
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consent of the Engineer shall be removed by him at his expenses when they 
are no longer required and in such manner as the Engineer shall direct. In the 
event of failure on the part of the Contractor to remove the temporary works, the 
Engineer will cause them to be removed and cost as increased by supervision 
and other incidental charges shall be recovered from the Contractor. If 
temporary huts are provided by the Contractor on the Railway land for labour 
engaged by him for the execution of works, the Contractor shall arrange for 
handing over vacant possession of the said land after the work is completed; if 
the Contractor's labour refuse to vacate, and have to be evicted by the Railway, 
necessary expenses incurred by the Railway in connection therewith shall be 
borne by the Contractor. 

 
31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the 

Contract, the Contractor shall be responsible for the arrangements to obtain 
supply of water necessary for the works. 

 
31.(2)  Water Supply from Railway System: The Railway may supply to the Contractor  

part or whole of the quantity of the water required for the execution of works 
from the Railway's existing water supply system at or near the site of works on 
specified terms and conditions and at such charges as shall be determined by 
the Railway and payable by the Contractor, provided that the Contractor shall 
arrange, at his own expense, to effect the connections and lay additional 
pipelines and accessories on the site and that the Contractor shall not be 
entitled to any compensation for interruption of failure of the water supply. 

 
31.(3)  Water Supply by Railway Transport: In the event of the Railway arranging 

supply of water to the Contractor at or near the site of works by travelling water 
tanks or other means, the freight and other charges incurred thereby, including 
demurrage charges that may be levied, shall be paid by the Contractor in 
addition to the charges referred to in Sub-Clause (2) of the Clause provided that 
the Contractor shall not be entitled to any compensation for interruption or 
failure of the water supply. 

 
31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless 

otherwise provided in the contract, the Contractor shall be responsible for 
arrangements to obtain supply of Electric Power for the works. 

 
(b) Electric Supply from the Railway System:  The Railway may supply to the 

Contractor part or whole of the electric power wherever available and possible, 
required for execution of works from the Railway's existing electric supply 
systems at or near the site of works on specified terms and conditions and such 
charges as shall be determined by the Railway and payable by the Contractor 
provided the cost of arranging necessary connections to the Railway's Electric 
Supply systems and laying of underground/overhead conductor, circuit 
protection, electric power meters, transmission structure, shall be borne by the 
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Contractor and that the Contractor shall not be entitled to any compensation for 
interruption or failure of the Electric supply system. 

 
32.  Property in Materials and Plant: The materials and plant brought by the 

Contractor upon the site or on the land occupied by the Contractor in 
connection with the works and intended to be used for the execution thereof 
shall immediately be deemed to be the property of the Railway. Such of them 
as during the progress of the works are rejected by the Engineer under Clause 
25 of these conditions or are declared by him not to be needed for the 
execution of the works or such as on the grant of the certificate of completion 
remain unused shall immediately on such rejection, declaration or grant cease 
to be deemed the property of the Railway and the Contractor may then (but not 
before) remove them from the site or the said land. This clause shall not in any 
way diminish the liability of the Contractor nor shall the Railway be in any way 
answerable for any loss or damage which may happen to or in respect of any 
such materials or plant either by the same being lost, stolen, injured or 
destroyed by fire, tempest or otherwise. 

 
33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all 

reasonable care of all tools, plant and materials or other property whether of a 
like description or not belonging to the Railway and committed to his charge for 
the purpose of the works and shall be responsible for all damage or loss caused 
by him, his agents, permitted sub-contractor, or his workmen or others while 
they are in his charge. The Contractors shall sign accountable receipts for tools, 
plants and materials made over to him by the Engineer and on completion of 
the works shall hand over the unused balance of the same to the Engineer in 
good order and repair, fair wear and tear excepted, and shall be responsible for 
any failure to account for the same or any damage done thereto. 

 
33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as 

concrete mixers, compressors and portable engines for use during execution of 
the works on such terms as may be specified in the special conditions or in a 
separate agreement for Hire of Plant. 

 
34.(1)  Precaution During Progress of Works: During the execution of works, unless 

otherwise specified, the Contractor shall at his own cost provide the materials 
for and execute all shoring, timbering and strutting works as is necessary for the 
stability and safety of all structures, excavations and works and shall ensure 
that no damage, injury or loss is caused or likely to be caused to any person or 
property. 

 
34.(2)  Roads and Water Courses: Existing roads or water courses shall not be 

blocked cut through, altered, diverted or obstructed in any way by the 
Contractor, except with the permission of the Engineer. All compensations 
claimed for any unauthorized closure, cutting through, alteration, diversion or 
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obstruction to such roads or water courses by the Contractor or his agent or his 
staff shall be recoverable from the Contractor’s bills/Security Deposit or any 
other dues of Contractor with the Government of India.  

 
34.(3)  Provision of Access to Premises: During progress of work in any street or 

thoroughfare, the Contractor shall make adequate provision for the passage of 
traffic, for securing safe access to all premises approached from such street or 
thoroughfare and for any drainage, water supply or means of lighting which may 
be interrupted by reasons of the execution of the works and shall react and 
maintain at his own cost barriers, lights and other safeguards as prescribed by 
the Engineer, for the regulation of the traffic, and provide watchmen necessary 
to prevent accidents. The works shall in such cases be executed night and day, 
if so ordered by the Engineer and with such vigour so that the traffic way be 
impeded for as short a time as possible. 

 
34.(4)  Safety of Public: The Contractor shall be responsible to take all precautions to 

ensure the safety of the public whether on public or railway property and shall 
post such look out men as may, in the opinion of the Engineer, be required to 
comply with regulations appertaining to the work. Contractor shall ensure 
placement of barricading / partitions at the place of work to ensure safety of 
habitants of adjacent area, failing which Engineer may advise stoppage of work 
as per his discretion.   

 
34.(5) Display Board: The Contractor shall be responsible for displaying the details of 

works i.e. name of work, approximate cost, expected date of completion, name 
and address of the Contractor and address of Engineer on a proper steel Board 
of size not less than    1m x 1m. 

 
35. Use of Explosives: Explosives shall not be used on the works or on the site by the 

Contractor without the permission of the Engineer and then also only in the 
manner and to the extent to which such permission is given. Where explosives 
are required for the works, they shall be stored in a special magazine to be 
provided by and at the cost of the Contractor in accordance with the Explosive 
Rules. The Contractor shall obtain the necessary license for the storage and the 
use of explosives.  All operations in which or for which explosives are employed 
shall be at the sole risk and responsibility of the Contractor and the Contractor 
shall indemnify the Railway in respect thereof. 

 
36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, 

suspend the progress of the works or any part thereof for such time or times 
and in such manner as the Engineer may consider necessary and shall during 
such suspension properly protect and secure the work so far as is necessary in 
the opinion of the Engineer. If such suspension is: 

 
(a) Provided for in the contract, or 
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(b)  Necessary for the proper execution of the works or by the reason of weather 
conditions or by some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 
(d) Necessary for the safety of adjoining public or other property or safety of the 

public or workmen or those who have to be at the site, or 
(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair 

and restoration of any damaged utilities, or 
(f) Due to instruction of The National Green Tribunal or any other statutory 

authority due to high level of pollution in the city of worksite.  
 
36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him 

during the period of suspension of the works, but in the event of any suspension 
ordered by the Engineer for reasons other than aforementioned and when each 
such period of suspension exceeds 14 days, the Contractor shall be entitled to 
such extension of time for completion of the works as the Engineer may 
consider proper having regard to the period or periods of such suspensions and 
to such compensations as the Engineer may consider reasonable in respect of 
salaries or wages paid by the Contractor to his employees during the periods of 
such suspension. 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any 
part thereof is suspended on the order of the Engineer for more than three 
months at a time, the Contractor may serve a written notice on the Engineer 
requiring permission within 15 days from the receipt thereof to proceed with the 
works or that part thereof in regard to which progress is suspended and if such 
permission is not granted within that time the Contractor by further written 
notice so served may, but is not bound to, elect to treat the suspension where it 
affects part only of the works as an omission of such part or where it affects the 
whole of the works, as an abandonment of the contract by the Railway. 

 
37.  Rates for Items of Works: 
 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are 
intended to provide for works duly and properly completed in accordance with 
the General and Special (if any) Conditions of the Contract and the 
Specifications and drawings together with such enlargements, extensions, 
diminutions, reductions, alterations or additions as may be ordered in terms of 
Clause 42 of these conditions and without prejudice to the generality thereof 
and shall be deemed to include and cover superintendence and labour, supply, 
including full freight of materials, stores, patterns, profiles, moulds, fittings, 
centerings, scaffolding, shoring props, timber, machinery, barracks, tackle, 
roads, pegs, posts, tools and all apparatus and plant required on the works, 
except such tools, plant or materials as may be specified in the contract to be 
supplied to the Contractor by the Railway, the erection, maintenance and 
removal of all temporary works and buildings, all watching, lighting, bailing, 
pumping and draining, all prevention of or compensation for trespass, all 
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barriers and arrangements for the safety of the public or of employees during 
the execution of works, all sanitary and medical arrangements for labour camps 
as may be prescribed by the Railway, the setting of all work and of the 
construction, repair and upkeep of all center lines, bench marks and level pegs 
thereon, site clearance, all fees duties, royalties, rent and compensation to 
owners for surface damage or taxes and impositions payable to local authorities 
in respect of land, structures and all material supplied for the work or other 
duties or expenses for which the Contractor may become liable or may be put 
to under any provision of law for the purpose of or in connection with the 
execution of the contract and all such other incidental charges or contingencies 
as may have been specially provided for in the Specifications. 

 
However, if rates of existing GST or cess on GST for Works Contract is 
increased or any new tax /cess on Works Contract is imposed by Statute after 
the date of opening of tender but within the original date of completion/date of 
completion extended under clause 17 & 17A and the Contractor thereupon 
properly pays such taxes/cess, the Contractor shall be reimbursed the amount 
so paid. 
 

 Further, if rates of existing GST or cess on GST for Works Contract is 
decreased or any tax/cess on Works Contract is decreased / removed by 
Statute after the date of opening of tender, the reduction in tax amount shall be 
recovered from Contractor’s bills/Security Deposit or any other dues of 
Contractor with the Government of India.  

 
38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance 

with the scale in force for the time being on the Railway and incurred by the 
Contractor failing to load or unload any goods or materials within the time 
allowed by the Railway for loading as also wharfage charges, of materials not 
removed in time, as also charges due on consignments booked by or to him 
shall be paid by the Contractor, failing which such charges shall be debited to 
the Contractor's account in the hands of the Railway and shall be deducted 
from any sums which may become due to him in terms of the contracts. 

 
39.(1) Rates for Extra Item(s) of Works:   
 

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by 
the Contractor on the instructions of the Engineer which is not included in 
the accepted Bill(s) of Quantities but figures in the Standard Schedule of 
Rates (SSOR), shall be executed at the rates set forth in the "Standard 
Schedule of Rates (SSOR)" modified by the tender percentage as accepted 
in the contract for that chapter of Standard Schedule of Rates (SSOR).  
For item(s) not covered in this sub clause, the rate shall be decided as 
agreed upon between the Engineer and the Contractor before the execution 
of such items of work as per sub clause (b). 
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(b) Other Items: For any item of work to be carried out by the Contractor but not 

included in the accepted Bill(s) of Quantities and also not covered under sub 
clause (a) above, the Contractor shall be bound to notify the Engineer at 
least seven days before the necessity arises for the execution of such items 
of works that the accepted Bill(s) of Quantities does not include rate or rates 
for such extra work involved. The rates payable for such items shall be 
decided at the meeting to be held between the Engineer and Contractor, in 
as short a period as possible after the need for the special item has come to 
the notice. In case the Contractor fails to attend the meeting after being 
notified to do so or in the event of no settlement being arrived at, the 
Railway shall be entitled to execute the extra works by other means and the 
Contractor shall have no claim for loss or damage that may result from such 
procedure.  
 
The assessment of rates for extra item(s) shall be arrived at based on the 
prevailing market rates of labour, machinery & materials and by taking 
guidance from the following documents in order of priority:  

 

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian 
Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 
iii. Market Analysis 

 
.39.(2) Provided that if the Contractor commences work or incurs any expenditure in 

regard thereto before the rates as determined and agreed upon as lastly here 
unto fore-mentioned, then and in such a case the Contractor shall only be 
entitled to be paid in respect of the work carried out or expenditure incurred by 
him prior to the date of determination of the rates as aforesaid according to the 
rates as shall be fixed by the Engineer. However, if the Contractor is not 
satisfied with the decision of the Engineer in this respect, he may appeal to the 
Chief Engineer within 30 days of getting the decision of the Engineer, supported 
by analysis of the rates claimed. The Chief Engineer's decision after hearing 
both the parties in the matter would be final and binding on the Contractor and 
the Railway. 

 
40.(1) Handing over of Works: The Contractor shall be bound to hand over the works 

executed under the contract to the Railway complete in all respects to the 
satisfaction of the Engineer. The Engineer shall determine the date on which 
the work is considered to have been completed, in support of which his 
certificate shall be regarded as sufficient evidence for all purposes. The 
Engineer shall determine from time to time, the date on which any particular 
section of the work shall have been completed, and the Contractor shall be 
bound to observe any such determination of the Engineer. 
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40.(2) Clearance of Site on Completion: On completion of the works, the Contractor 

shall clear away and remove from the site all constructional plant, surplus 
materials, rubbish and temporary works of every kind and leave the whole of 
the site and works clean and in a workman like condition to the satisfaction of 
the Engineer. No final payment in settlement of the accounts for the works shall 
be paid, held to be due or shall be made to the, Contractor till, in addition to any 
other condition necessary for final payment, site clearance shall have been 
affected by him, and such clearance may be made by the Engineer at the 
expense of the Contractor in the event of his failure to comply with this provision 
within 7 days after receiving notice to that effect. Should it become necessary 
for the Engineer to have the site cleared at the expenses of the Contractor, the 
Railway shall not be held liable for any loss or damage to such of the 
Contractor's property as may be on the site and due to such removal there from 
which removal may be affected by means of public sales of such materials and 
property or in such a way as deemed fit and convenient to the Engineer. 

 
40A  Offloading of Part(s) of Work: At the final stage of completion/ commissioning of 

work, in case the contractor fails to complete the final part(s) of the work and 
the value of such part(s) of the work is limited to 5% of the original contract 
value, the Engineer may allow/decide for offloading of such part(s) of works, 
either after the Contractor’s request in writing to do so or after serving a 14 
(Fourteen) days suo-moto notice (as per annexure- VIIA), if the Engineer is of 
the opinion that :- 
(i)  Such Offloading of works (up to 5% of original contract value) would enable 
successful completion of contract/work, 
(ii) Termination/ Part termination of the contract at this stage is not be in the 
interest of the Railway/work;, and 
(iii) The anticipated additional cost for execution of such works through other 
mode would not be substantial and can be recovered from the pending dues of 
the contractor; 
 
The Contractor shall be informed, in due course, by the Engineer of the mode 
and cost of execution of such offloaded work through other agency(ies) (as per 
annexure- VIIB). The extra expenditure so incurred in execution of the offloaded 
work, shall be recovered from subsequent Bill(s) or any other dues of the 
Contractor, but not exceeding the value of Performance Guarantee available in 
the contract. There shall be no other repercussion of such offloading on 
execution of the balance contract. The Contractor shall have no claim on 
account of above mentioned offloading of works.  
 

VARIATIONS IN EXTENT OF CONTRACT 
 
41.  Modification to Contract to be in Writing: In the event of any of the provisions of 

the contract required to be modified after the contract documents have been 
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signed, the modifications shall be made in writing and signed by the Railway 
and the Contractor and no work shall proceed under such modifications until 
this has been done. Any verbal or written arrangement abandoning, modifying, 
extending, reducing or supplementing the contract or any of the terms thereof 
shall be deemed conditional and shall not be binding on the Railway unless and 
until the same is incorporated in a formal instrument and signed by the Railway 
and the Contractor, and till then the Railway shall have the right to repudiate 
such arrangements. 

 
42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall 

be entitled by order in writing to enlarge or extend, diminish or reduce the works 
or make any alterations in their design, character position, site, quantities, 
dimensions or in the method of their execution or in the combination and use of 
materials for the execution thereof or to order any additional work to be done or 
any works not to be done and the Contractor will not be entitled, to any 
compensation for any increase/reduction in the quantities of work but will be 
paid only for the actual amount of work done and for approved materials 
supplied against a specific order. 

 
42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the 

accepted variation in quantity of each individual item of the contract would be 
upto 25% of the quantity originally contracted, except in case of foundation work 
(in which no variation limit shall apply). However, the rates for the increased 
quantities shall be as per sub- para (iii) below. 

 
(ii) The Contractor shall be bound to carry out the work at the agreed rates and 
shall not be entitled to any claim or any compensation whatsoever upto the limit 
of 25% variation in quantity of individual item of works. 

 
(iii) In case an increase in quantity of an individual item by more than 25% of 
the agreement quantity is considered unavoidable, then same shall be executed 
at following rates Quantities operated in excess of 125% but upto 140% of the 
agreement quantity of the concerned item, shall be paid at 98% of the rate 
awarded for that item in that particular tender; 

 
Quantities operated in excess of 140% but upto 150% of the agreement 
quantity of the concerned item shall be paid at 96% of the rate awarded for that 
item in that particular tender; 
 
Variation in quantities of individual items beyond 150% will be avoided and 
would be permitted only in exceptional unavoidable circumstances and shall be 
paid at 96% of the rate awarded for that item in that particular tender.  
 

Variation to quantities of Minor Value Item: 
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The limit for varying quantities for minor value items shall be 100% (as against 
25% prescribed for other items). A minor value item for this purpose is defined 
as an item whose original agreement value is less than 1 % of the total original 
contract value.  
 

d.(i)      Quantities operated upto and including 100% of the agreement quantity of the 
concerned minor value item, shall be paid at the rate awarded for that item in 
that particular tender; 

 
d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement 

quantity of the concerned minor value item, shall be paid at 98% of the rate 
awarded for that item in that particular tender; 

 
d.(iii)  Variation in quantities of individual minor value item beyond 200% will be 

avoided and would be permitted only in exceptional unavoidable circumstances 
and shall be paid at 96% of the rate awarded for that item in that particular 
tender. 

 
(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross 
quantity of earthwork items and variation in the quantities of individual 
classifications of soil shall not be subject to this limit.  

 
(V) As far as Standard Schedule of Rates (SSOR) items are concerned, the 
variation limit of 25% would apply to the value of SSOR schedule(s) as a whole 
and not on individual SSOR items. However, in case of Non Standard Schedule 
of Rates (SSOR) items, the limit of 25% would apply on the individual items 
irrespective of the manner of quoting the rate (single percentage rate or 
individual item rate). 

 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, 
alterations or additions referred to in Sub-Clause (2) of this Clause shall in no 
degree affect the validity of the contract; but shall be performed by the 
Contractor as provided therein and be subject to the same conditions, 
stipulations and obligations as if they had been originally and expressively 
included and provided for in the Specifications and Drawings and the amounts 
to be paid therefor shall be calculated in accordance with the accepted Bill(s) of 
Quantities. Any extra item(s)/quantities of work falling outside the purview of the 
provisions of Sub-Clause (2) above shall be paid for at the rates determined 
under Clause-39 of these Conditions. 

 
CLAIMS 
 
43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to the 

Engineer once in every quarter commencing from the month following the 
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month of issue of Letter of Acceptance, an account giving full and detailed 
particulars of all claims for any additional expenses to which the Contractor may 
consider himself entitled to and of all extra or additional works ordered by the 
Engineer which he has executed during the preceding quarter and no claim for 
payment for such work will be considered which has not been included in such 
particulars. 

 
43.(2) Signing of "No Claim" Certificate : The Contractor shall not be entitled to make 

any claim whatsoever against the Railway under or by virtue of or arising out of 
this contract, nor shall the Railway entertain or consider any such claim, if made 
by the Contractor, after he shall have signed a "No Claim" Certificate in favour 
of the Railway in such form as shall be required by the Railway after the works 
are finally measured up. The Contactor shall be debarred from disputing the 
correctness of the items covered by "No Claim" Certificate or demanding a 
clearance to arbitration in respect thereof. 

 
 
MEASUREMENTS, CERTIFICATES AND PAYMENTS 
 
44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the 

accepted Bill(s) of Quantities with items of works quantified are the estimated 
quantities of the works and they shall not be taken as the actual and correct 
quantities of the work to be executed by the Contractor in fulfillment of his 
obligations under the contract. 

 
45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at 

the rates in the accepted Bill(s) of Quantities and for extra works at rates 
determined under Clause 39 of these Conditions on the measurements taken 
by the Engineer or the Engineer's representative in accordance with the rules 
prescribed for the purpose by the Railway. The quantities for items the unit of 
which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to 
the nearest whole number, any fraction below half being dropped and half and 
above being taken as one; for items the unit of which in the accepted Bill(s) of 
Quantities is single, the quantities shall be calculated to two places of decimals. 
Such measurements will be taken of the work in progress from time to time and 
at such intervals as in the opinion of the Engineer shall be proper having regard 
to the progress of works. The date and time on which ‘on account’ or ‘final’ 
measurements are to be made shall be communicated to the Contractor who 
shall be present at the site and shall sign the results of the measurements 
(which shall also be signed by the Engineer or the Engineer's representative) 
recorded in the official measurements book as an acknowledgement of his 
acceptance of the accuracy of the measurements. Failing the Contractor's 
attendance, the work may be measured up in his absence and such 
measurements shall, notwithstanding such absence, be binding upon the 
Contractor whether or not he shall have signed the measurement books 
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provided always that any objection made by him to measurement shall be duly 
investigated and considered in the manner set out below: 

 
(a) It shall be open to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date 
of such measurements. Any re-measurement taken by the Engineer or the 
Engineer's representative in the presence of the Contractor or in his absence 
after due notice has been given to him in consequence of objection made by 
the Contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and 
Classification of the measurements. 
 

(b) If an objection raised by the Contractor is found by the Engineer to be 
incorrect the Contractor shall be liable to pay the actual expenses incurred in 
measurements. 

 
45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the 

contract provides for the same): 
(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of 

Quantities and for extra works at rates determined under Clause 39 of these 
Conditions on the measurements taken by the Contractor’s authorized Engineer 
in accordance with the rules prescribed for the purpose by the Railway. The 
quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 
1000 shall be calculated to the nearest whole number, any fraction below half 
being dropped and half and above being taken as one; for items the unit of which 
in the accepted Bill(s) of Quantities is single, the quantities shall be calculated to 
two places of decimals. Such measurements will be taken of the work in progress 
from time to time. The date and time on which ‘on account’ or ‘final’ 
measurements are to be made shall be communicated to the Engineer.   
 

(b) The date and time of test checks shall be communicated to the Contractor who 
shall be present at the site and shall witness the test checks, failing the 
Contractor’s attendance the test checks may be conducted in his absence and 
such test checks shall not withstanding such absence be binding upon 
Contractor provided always that any objection made by Contractor to test check 
shall be duly investigated and considered in the manner set out below: 
 

(c) It shall be open to the Contractor to take specific objection to test checks of any 
recorded measurement within 7 days of date of such test checks. Any re-test 
check done by the concerned Railway’s authority in the presence of the 
Contractor or in his absence after due notice given to him in consequent of 
objection made by the Contractor shall be final and binding on the Contractor 
and no claim whatsoever shall thereafter be entertained regarding the accuracy 
and classification of the measurements. 
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(d) If an objection raised by the Contractor is found by the Engineer to be incorrect 

the Contractor shall be liable to pay the actual expenses incurred in 
measurements. 

 
(e) Incorrect measurement, actions to be taken: If in case during test check or 

otherwise, it is detected by the Engineer that agency has claimed any 
exaggerated measurement or has claimed any false measurement for the 
works which have not been executed; amounting to variation of 5% or more of 
claimed gross bill amount, action shall be taken as following: 

 

On first occasion of noticing exaggerated/ false measurement, Engineer shall 
recover liquidated damages equal to10% of claimed gross bill value.  
On any next occasion of noticing any exaggerated/false measurement, railway 
shall recover liquidated damages equal to 15% of claimed gross bill value. In 
addition, the facility of recording of measurements by Contractor as well as 
release of provisional payment shall be withdrawn. Once withdrawn, 
measurements shall be done by railway as per clause 45(i) above. 
 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time 
to time by way of "On-Account" payment only for such works as in the opinion 
of the Engineer he has executed in terms of the contract. All payments due on 
the Engineer’s/Engineer's Representative's certificates of measurements or 
Engineer’s certified “Contractor’s authorized Engineer’s measurements”  shall 
be subject to any deductions which may be made under these presents and 
shall further be subject to, unless otherwise required by Clause 16 of these 
Conditions, a retention of six percent by way of Security Deposits, until the 
amount of Security Deposit by way of such retentions shall amount to 5% of the 
total value of the contract provided always that the Engineer may by any 
certificate make any correction or modification in any previous certificate which 
shall have been issued by him and that the Engineer may withhold any 
certificate, if the works or any part thereof are not being carried out to his 
satisfaction.  

 
46.(2) Rounding off Amounts: The total amount due on each certificate shall be 

rounded off to the nearest rupee, i.e. sum less than 50 paise shall be omitted 
and sums of 50 paise and more upto₹1 will be reckoned as ₹ 1. 

 
46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" 

payments made to the Contractor shall be without prejudice to the final making 
up of the accounts (except where measurements are specifically noted in the 
Measurement Book as "Final Measurements" and as such have been signed by 
the Contractor and Engineer/Engineer's Representative) and shall in no respect 
be considered or used as evidence of any facts stated in or to be inferred from 
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such accounts nor of any particular quantity of work having been executed nor 
of the manner of its execution being satisfactory. 

 
46.(4)   If payment(s) of Advances are applicable in the contract, as mentioned in the 

Tender Documents, Railway shall make payment(s) of Interest bearing 
advances, on the request of contractor. The payment and recovery of such 
Advances shall be made as under: 

 (a):  Mobilisation Advance –  
This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 
Stage 1– 5% of Contract Value on signing of the contract agreement. 
Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in 

equipment and actual commencement of work. 
The stage 1 of advance shall be payable immediately after signing of contract 

agreement.  
The stage 2 of advance shall be payable at the time of mobilisation, only after 

submission of an utilization certificate by the contractor that the Stage 1 
advance has been properly utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, 
FDRs) from a scheduled commercial bank of India of at least 110% of the value 
of the sanctioned advance amount (covering principal plus interest). 

 (b):  Advance Against Machinery and Equipment –  
This advance shall be limited to a maximum of 10% of the contract value against new 

Machinery & Equipment, involving substantial outlay, brought to site and 
essentially required for the work. This advance shall not exceed 75% of the 
purchase price of such Equipment and shall be payable when Equipment is 
hypothecated to the President of India by a suitable bond or alternatively 
covered by an irrevocable Bank Guarantee from a scheduled commercial bank 
of India for full cost of the Plant & Equipment in a form acceptable to Railways. 
The Plant & Equipment shall be insured for the full value and for the entire 
period, they are required for the work.  This Plant & Equipment shall not be 
removed from the site of work without prior written permission of the Engineer. 
No advance should be given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following 
conditions - 

The full amount of Advances shall be recovered from contractor dues. The recovery 
shall commence when the value of contract executed reaches 15% of original 
contract value and shall be completed when the value of work executed 
reaches 85% of the original contract value. The installments on each "on 
account bill" will be on pro-rata basis.  

Interest shall be recovered on the advance outstanding for the period commencing from 
the date of payment of advance till date of particular on-account bill (through 
which recovery of principal is effected) and adjusted fully against on-account bill 
along with pro-rata principal recovery. In the event of any short-fall, the same 
shall be carried forward to the next on-account bill and shall attract interest.  

The advances shall be used by the Contractor for the purpose of the Contract, and for 
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the purpose for which they are paid. Under no circumstances, shall the 
advances be diverted for other purposes. Any such diversion shall be construed 
as a breach of the Contract and the Contractor shall be asked to return the 
advance at once and pay interest at 15% per annum till the advance is 
recovered back from him. The Contractor shall return the advance and pay the 
interest in one go without demur. The Contractor, if required by the Engineer 
shall provide the details of utilisation of Mobilisation advance. 

If the Contractor is found to have contravened the provision, it will constitute a breach of 
contract and Railway shall be entitled to terminate the contract and forfeit his 
Performance Guarantee as well as Security Deposit. 

 In cases, where the Contract is rescinded as per clause 62 of the contract or short 
closed under any other condition(s) of the contract, without making full recovery 
of advances and accrued interest thereon, by the Railway, such balance of 
advances and accrued interest thereon shall immediately become due and 
payable by the Contractor to the Railway. The same shall be recovered from 
any due of Contractor with the Government of India. 

 
46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will 

be transferred electronically to his bank account.   
46A. Price Variation Clause (PVC): 
  
46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender 

having advertised value above Rs. 2 Crores. Provided further that, in a contract 
where PVC is applicable, following shall be outside the purview of price 
adjustments (i.e. shall be excluded from the gross value of the work for the 
purpose of price variation) : 

a. Materials supplied by Railway to the Contractors, either free or at fixed rate; 
b. Any extra item(s) included in subsequent variation falling outside the purview of 

the Bill(s) of Quantities of tender, under clause 39. (1)(b) of these Standard 
General Conditions, unless applicability of PVC and ‘Base Month’ has been 
specially agreed, while fixing the rates of such extra item(s). 

 
46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the 

one month prior to closing of tender, unless otherwise stated elsewhere. The 
quarter for applicability of PVC shall commence from the month following the 
Base month. The Price Variation shall be based on the average Price Index of 
the quarter under consideration. 

 
46A.3 Validity: 

Rates accepted by Railway Administration shall hold good till completion of 
work and no additional individual claim shall be admissible except: 
Payment/recovery for increase/decrease in GST on works contract or 
imposition/removal of any tax/cess on Works Contract as per Clause 37, 
Payment/recovery for overall market situation as per Price Variation 
Clause given hereunder. 
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46A.4 Components of various items in a contract on which variation in prices be 

admissible, shall be steel, cement, ferrous material, non-ferrous material, 
insulators, zinc and other materials, labour, plant & machinery, fuel, explosives, 
detonators etc. Adjustment for variation in prices of these items shall be 
determined in the manner prescribed.  

 
46A.5 No price variation shall be admissible for fixed components.  
46A.6 The percentages of various components in various type of works shall be as 

specified for all item (s)/ Bill(s) of Quantities in tender document and the same 
shall be fixed as per table & classifications given below: 

 
(I). For Civil Engineering Works 
 
S
N 

Classification 
 
 
 
 

Components 

1
A

, 
2 

&
 3

A
 

4
A

 

5
A

 

6
A

 

7
 

8
A

 

9
A

 

1
B

, 
3B

, 4
B

, 5
B

, 
6

B
 8

B
 &

 9
B

 
1

C
, 

3
C

, 4
C

, 
5

C
, 

6
C

, 8
C

 &
 

9
C

 
3

D
, 

4
D

, 5
D

, 
6

D
, 

8
D

 &
 9

D
 

3
E

, 
4E

, 5
E

, 6
E

, 
8

E
 &

 9
E

 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 
2 Labour Lc 20 25 30 20 50 20 20 0 0 10 25 
3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 
4 Cement Cc 0 0 15 0 0 0 0 0 85 0 0 
5 Plant 

Machinery 
& Spares 

PMc 30 15 5 20 15 20 30 0 0 10 30 

6 Fuel & 
Lubricants 

Fc 25 15 5 15 15 20 15 0 0 10 20 

7 Other 
materials 

Mc 10 15 30 30 5 25 20 0 0 5 10 

8 Detonators 
& 

Explosive 
Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 
 
It shall not be considered for any price variation. 
 
The classification mentioned in the table above represents following type of item(s) in 
the work(s) – 
1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement  
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2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including 
supply of Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding 
supply of Steel  

7 Permanent Way linking  
 

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
 

9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 
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9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
 

46A.7 Formulae: The Amount of variation in prices in various components (labour, 
material etc.) shall be worked out by the following formulae: 

(i)  L  = (W or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 
                     LB x 100 

(ii) M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 
                                                               MB x100 

(iii) F  = (W or WSF or WF or WSFL or WFL) x (FQ – FB) x   FC 
                                                              FB x 100 

(iv) E  = (W) x (EQ – EB) x   EC 
                                            EB x100 

(v) PM = (W or WSF or WF or WSFL or WFL) x(PMQ-PMB) x  PMC 

                                                                     PMB x 100 
 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 
     SB x 100  

(vii) C = (W or WC ) x (CQ – CB) x CC 
     CB x 100 

(II) For Railway Electrification Works:  
(viii) T = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er  = [(LQ - LB) / LB] x 85 

 
Where, 

L  Amount of price variation in Labour  

M  Amount of price variation in Materials  

F Amount of price variation in Fuel  

E  Amount of price variation in Explosives  
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PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting 
(Bill(s) of Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items 
(Bill(s) of Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous 
Items (Bill(s) of Quantities for non-ferrous items)  

I Percentage variation payable on the gross value of bill of Insulator 
(Bill(s) of Quantities for Insulator items)  

G      Percentage variation payable on the gross value of bill of General Works 
(Bill(s) of Quantities for General items)  

Er      Percentage variation payable on the gross value of erection (Bill(s) of 
Quantities for Erection Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) 
excluding the Gross value of work under WSor/and WCor/and WSF or/and 
WF or/and WSFL or/and WFL and cost of materials supplied by Railway 
either free or at fixed rate,  

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WC Gross value of work done by Contractor for item(s)of supply of cement 
and /or supply of grout material. 

WSF Gross value of work done by Contractor for item(s)of Fabrication & 
Erection of Structures including supply of Steel. 
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WF Gross value of work done by Contractor for Fabrication & Erection of 
Structures excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, 
Assembly, Erection / Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, 
Assembly, Erection / Launching of Girdersexcluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in 
R.B.I. Bulletin for the base period  

LQ Consumer Price Index for Industrial Workers - All India: Published in 
R.B.I. Bulletin for the average price index of the 3 months of the quarter 
under consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. 
Bulletin for the base period  

MQ Wholesale Price Index: All commodities – as published in the R.B.I. 
Bulletin for the average price index of the 3 months of the quarter under 
consideration 

FB The average of official prices of Diesel available on the official website 
of ‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum 
and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for the base 
period 

FQ The average of official prices of Diesel available on the official website 
of ‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum 
and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for the 3 months 
of the quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category 
‘Explosive’ of (g). Manufacture of other chemical products under (J) 
MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 
published by Office of Economic Adviser, Govt. of India, Ministry of 
Commerce & Industry, Department of Industrial Policy & Promotion 
(DIPP), for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category 
‘Explosive’ of (g). Manufacture of other chemical products under (J) 
MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 
published by Office of Economic Adviser, Govt. of India, Govt. of India, 
Ministry of Commerce & Industry, Department of Industrial Policy & 
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Promotion (DIPP), for the average price index of 3 months of the quarter 
under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups 
(Averages) for ‘Manufacture of machinery for mining, quarrying and 
construction’– published in RBI (Reserve Bank of India) Bulletin, for the 
base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups 
(Averages) for ‘Manufacture of machinery for mining, quarrying and 
construction’– published in RBI (Reserve Bank of India) Bulletin, for the 
average price index of 3 months of the quarter under consideration. 

SB The average rate provided by the Joint Plant Committee for the relevant 
category of steel item as mentioned in Clause 46A.9; for the base 
period.  

SQ The average rate provided by the Joint Plant Committee for the relevant 
category of steel item as mentioned in Clause 46A.9; for the 3 months of 
the quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & 
Plaster as published in RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 
published in RBI Bulletin for the average price index of the 3 months of 
the quarter under consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the 
month which is two months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month 
which is one month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two 
months prior to date of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one 
month prior to date of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months prior to 
date of inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to 
date of opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month 
which is two months prior to date of inspection of material 
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IO RBI wholesale price index for the sub-group “Insulators” for the month 
which is one month prior to date of opening of tender 

 
SIGNALING & TELECOMMUNICATION WORKS:   
The following expressions and meanings are assigned to the value of the work done for 

signalling and telecommunication works: 
SIGWK = Value of signalling works for a stage payment of the item signalling works; 
INVSIG = Value of inventory for signalling works for a stage payment of the item 

inventory for signalling works; 
INTGTESTSIG = Value of integrated testing and commission for signalling works of the 

Railway Project; 
COMWK= Value of telecommunication works for a stage payment of the item 

telecommunication works; 
INVCOM = Value of inventory for telecommunication works for a stage payment of the 

item inventory for telecommunication works; and 
INTGTESTCOM = Value of integrated testing and commission for telecommunication 

works of the Railway Project. 
(b) Price adjustment for changes in cost of signalling works and telecommunication 

works shall be paid in accordance with the following formula: 
VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 

OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C 
x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x 
(P19Ci – P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – 
P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + 
S2C x (P2Ci – P2Co)/ P2Co + S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + 
S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ 
P2C25o + QC x (PQCi – PQCo)/ PQCo; 

VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi - 
OTHo)/OTHo]; 

VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x (OTHi- 
OTHo)/OTHo]; 

VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 
OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C 
x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x 
(P19Ci – P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – 
P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + 
S2C x (P2Ci – P2Co)/ P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + 
S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ 
P2C25o + QC x (PQCi – PQCo)/ PQCo+ PCEQP x (CEQPi – CEQPo)/CEQPo]; 

VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x (CEQPi – 
CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 

VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x (OTHi - 
OTHo)/OTHo]. 

Where 
VSIGWK = Increase or decrease in the cost of signalling works during the period under 
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consideration due to changes in the rates for relevant components as specified 
in sub-paragraph (h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period 
under consideration due to changes in the rates for relevant components as 
specified in sub-paragraph (h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and 
commissioning of signalling works of the Railway Project during the period 
under consideration due to changes in the rates for relevant components as 
specified in sub-paragraph (h); 
 

VCOMWK = Increase or decrease in the cost of communication works during the period 
under consideration due to changes in the rates for relevant components as 
specified in sub-paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works 
during the period under consideration due to changes in the rates for relevant 
components as specified in sub-paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and 
commissioning of telecommunication works of the Railway Project during the 
period under consideration due to changes in the rates for relevant components 
as specified in sub-paragraph (h); 

PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication 
equipment, electronics, PVC insulated cables, labour, optical fibre cables, and 
other materials respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce and 
Industry, Government of India (hereinafter called “WPI”) for communication 
equipment for the month of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 
months of the quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 
ELEXi = The WPI for electronics for the average price index of the 3 months of the 

quarter under consideration; 
P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 30C x 1.5 sq mm signalling cable 
P30Co = Price per Km of cable as per purchase order/ Contract agreement. 
S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 
P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 24C x 1.5 sq mm signalling cable 
P24Co = Price per Km of cable as per purchase order/ Contract agreement. 
S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 
P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 19C x 1.5 sq mm signalling cable 
P19Co = Price per Km of cable as per purchase order/ Contract agreement. 
S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price 
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adjustment of the contract price for signalling and telecommunication works. 
P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 12C x 1.5 sq mm signalling cable 
P12Co = Price per Km of cable as per purchase order/ Contract agreement. 
S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 
P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 9C x 1.5 sq mm signalling cable 
P9Co = Price per Km of cable as per purchase order/ Contract agreement. 
S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 
P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 6C x 1.5 sq mm signalling cable 
P6Co = Price per Km of cable as per purchase order/ Contract agreement. 
S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 
P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 4C x 1.5 sq mm signalling cable 
P4Co = Price per Km of cable as per purchase order/ Contract agreement. 
S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 
P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for 

size 2C x 1.5 sq mm signalling cable 
P2Co = Price per Km of cable as per purchase order/ Contract agreement. 
S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 
P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause 

for size 12C x 2.5 sq mm signalling cable 
P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 
S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 
P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause 

for size 2C x 2.5 sq mm signalling cable 
P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 
S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 
P2C25i = Price payable per Km as adjusted in accordance with price variation Clause 

for size 2C x 25 sq mm signalling cable 
P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 
S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price 

adjustment of the contract price for signalling and telecommunication works. 
PQCi = Price payable per Km as adjusted in accordance with price variation Clause for 

size 0.9mm dia, 6 Quad cable. 
PQCo= Price per Km of cable as per purchase order/ Contract agreement. 
QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 
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LBo = The consumer price index for industrial workers – All India, published by Labour 
Bureau, Ministry of Labour, Government of India, (hereinafter called “CPI”) for 
the month of the Base Month;  

LBi = The CPI for industrial workers – All India for the average price index of the 3 
months of the quarter under consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 
OFCi = The WPI for fibre cables for the average price index of the 3 months of the 

quarter under consideration; 
OTHo = The WPI for all commodities for the month of the Base Month; and 
OTHi = The WPI for all commodities for the average price index of the 3 months of the 

quarter under consideration. 
(c) The following percentages shall govern the price adjustment of the Contract 

Price for signalling and telecommunication works: 
Works 
 
 
 
Component 
  Signalling Telecommunication  
 Signalling Works  Signalling inventory Integrated testing and Commissioning 

 Telecommunication Works Telecomm inventory Integrated testing 
and Commissioning  

 Electronics (PELEX) ***% ***% _ ***% ***% _ 
 Communication Equipment (PCEQP) _ _ _ ***% ***% _ 
 Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 
30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 
24C x 1.5 sq mm signalling cable (S24C) ***% _ _ ***% _ _ 
19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 
12C x 1.5 sq mm signalling cable (S12C) ***% _ _ ***% _ _ 
9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 
6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 
4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 
2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 
12C x 2.5 sq mm signalling cable (S12C2.5) ***% _ _ ***% _ _ 
2C x 2.5 sq mm signalling cable (S2C2.5) ***% _ _ ***% _ _ 
2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 
0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 
Labour (PLB) ***% _ ***% ***% ***% ***% 
Other materials ***% ***% ***% ***% ***% ***% 
Total 100% 100% 100% 100% 100% 100% 
(Note- the percentages may be finalized by tendering authority depending on BOQ) 
 FORMULAE FOR SIGNALING & TELECOM CABLE 
The price payable for signalling cables is variable as per Price Variation Formula given 

below: 
For Signalling Copper Cables: 
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Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 
For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 
Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 
For Aluminium Power Cables: 
Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 
Where,  
Pi= Price payable per KM as adjusted in accordance with Price variation clause. 
Po= Price per KM of cable as per Purchase order. 
CuF= Variation factor for Copper 
Cuo= Price of copper Rod in Rs. Per MT  
CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom cable 
CCo= Price of PVC Compound in Rs. Per MT  
AlF= Variation factor for Aluminium 
Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 
CCFAl = Variation factor for PVC Compound for Aluminium power cable 
FeF= Variation factor for Steel 
Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per 

MT  
(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of the 

month, one month prior to the deadline for submission of bids. The above prices 
and indices are as published by IEEMA vide circular reference no. IEEMA 
(PVC) /CABLE  --/--/-- one month prior to the deadline for submission of bids.) 

Cu= Price of Copper Rod in Rs. Per MT. 
CC= Price of PVC Compound in Rs. Per MT. 
Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in  Rs. 

Per MT.   
Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 
(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar month 

covering the date One month prior to the date of inspection call letter will be 
applicable for the calculation of updated price. The above prices and indices are 
as published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE --/--/-- 
one month prior to the date of inspection.) 

The value of variation factors for copper, steel and PVC Compound are different for 
different sizes of signalling cables.  Accordingly, the PVC formula for some of 
the types of signalling cable is as given under:- 

Underground Railway Signalling Cable unscreened and armoured copper conductor   
Size 30 C x 1.5 sq.mm. 
P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 
For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 
Size 24C x 1.5 sq.mm 
P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 
Size 19C x 1.5 sq.mm 
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P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration.    
Size 12C x 1.5 sq.mm 
P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
Size 9C x 1.5 sq.mm 
P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
Size 6Cx 1.5 sq.mm 
P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
Size 4Cx1.5 sq.mm 
P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
    Size 2C x 4 sq.mm(multistrand) 
P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
   Size 12C x 2.5 sq.mm 
P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 
   Size 2C x 2.5 sq.mm 
P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 
For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
  Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 
P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 
For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 

consideration. 
  For Jelly filled, 0.9mm dia, 6 quad cable 
PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-Feo). 
For PVC Compound Grade CW-22, is to be taken into consideration.  
46A.8 The demands for escalation of cost shall be allowed on the basis of provisional 

indices as mentioned above in Clause 46A.7. Any adjustment needed to be 
done based on the finally published indices shall be made as and when they 
become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation 
formula as mentioned in this Clause shall be as under:  

SL Classification Rates to be used for calculating SQ or SB 
1. Reinforcement bars and other rounds  Average of per tonne rates of 10mm dia 

TMT & 25mm dia TMT; confirming IS1786; Fe 500 
 
2. All types and sizes of angles, channels and joists Average of per tonne rates 

of ‘Angle 75x75x6mm, Mild Steel Plate 10mm thickness and Channel 
150x75mm; confirming IS2062, E250 Gr “A” 
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3. All types and sizes of plates  Average of per tonne rates of ‘MS Plates 10mm 
thickness and 25mm thickness; confirming IS2062, E250 Gr “A” 

4. Any other section of steel not covered in the above categories  Average of 
price for the 3 categories covered under SL 1, 2 & 3 in this table. 

 
(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ 

/SB) in different Zonal Railways shall be as under : 
SL City Railway 
1. Delhi Northern , North Central, North Eastern, North Western 
2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South 

Eastern, Southeast Central 
3. Mumbai Central, Western, West Central 
4. Chennai Southern, South Central&South Western 
 
46A.10 Price Variation during Extended Period of Contract 
 The price adjustment as worked out above, i.e. either increase or decrease 

shall be applicable upto the stipulated date of completion of work including the 
extended period of completion where such extension has been granted under 
Clause 17A of the Standard General Conditions of Contract. However, where 
extension of time has been granted due to Contractor’s failure under Clause 
17B of the Standard General Conditions of Contract, price adjustment shall be 
done as follows: 

In case the indices increase above the indices applicable to the last month of original 
completion period or the extended period under Clause 17A, the price 
adjustment for the period of extension granted under Clause 17B shall be 
limited to the amount payable as per the Indices applicable to the last month of 
the original completion period or the extended period under Clause 17A of the 
Standard General Conditions of Contract; as the case may be. 

In case the indices fall below the indices applicable to the last month of original/ 
extended period of completion under Clause 17A, as the case may be; then the 
lower indices shall be adopted for the price adjustment for the period of 
extension under Clause 17B of the Standard General Conditions of Contract. 

 
47.  Maintenance of Works: The Contractor shall at all times during the progress 

and continuance of the works and also for the period of maintenance specified 
in the Tender Form after the date of issue of the certificate of completion by the 
Engineer or any other earlier date subsequent to the completion of the works 
that may be fixed by the Engineer, be responsible for and effectively maintain 
and uphold in good substantial, sound and perfect condition all and every part 
of the works and shall make good from time to time and at all times as often as 
the Engineer shall require, any damage or defect that may during the above 
period arise in or be discovered or be in any way connected with the works, 
provided that such damage or defect is not directly caused by errors in the 
contract documents, act of providence or insurrection or civil riot, and the 
Contractor shall be liable for and shall pay and make good to the Railway or 
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other persons legally entitled thereto whenever required by the Engineer so to 
do, all losses, damages, costs and expenses they or any of them may incur or 
be put or be liable to by reasons or in consequence of the operations of the 
Contractor or of his failure in any respect. 

 
48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, 

the work has been completed and has satisfactorily passed any final test or 
tests that may be prescribed, the Engineer shall issue a certificate of completion 
duly indicating the date of completion in respect of the work and the period of 
maintenance of the work shall commence from the date of completion 
mentioned in such certificate. The certificate, inter alia, should mention that the 
work has been completed in all respects and that all the contractual obligations 
have been fulfilled by the Contractor and that there is no due from the 
Contractor to Railways against the contract concerned. 

   
The Engineer may also issue such a certificate indicating date of completion 
with respect to any part of the work (before the completion of the whole of 
work), which has been both completed to the satisfaction of the Engineer and 
occupied or used by the Railway. When any such certificate is given in respect 
of part of a work, such part shall be considered as completed and the period of 
maintenance of such part shall commence from the date of completion 
mentioned in the completion certificate issued for that part of the work.  
 

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of 
Completion in respect of the works referred to in Sub-Clause (1) of this Clause 
shall not absolve the Contractor from his liability to make good any defects 
imperfections, shrinkages or faults which may appear during the period of 
maintenance specified in the tender arising in the opinion of the Engineer from 
materials or workmanship not in accordance with the drawings or specifications 
or instruction of the Engineer, which defects, imperfections, shrinkages or faults 
shall upon the direction in writing of the Engineer be amended and made good 
by the Contractor at his own cost; and in case of default on the part of 
Contractor, the Engineer may employ labour and materials or appoint another 
Contractor to amend and make good such defects, imperfections, shrinkages 
and faults and all expenses consequent thereon and incidental thereto shall be 
borne by the Contractor and shall be recoverable from any moneys due to him 
under the contract.  

 
48(3) Final Supplementary Agreement: After the work is completed or otherwise 

concluded by the parties with mutual consent, and taken over by the Railway as 
per terms and conditions of the contract agreement, and there is unequivocal 
no claim on either side under the Contract other than as mentioned in item 4 of 
Annexure XIV, the parties shall execute the Final Supplementary Agreement as 
per Annexure XIV. 
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49. Approval only by Maintenance Certificate: No certificate other than Maintenance 
Certificate, if applicable, referred to in Clause 50 of the Conditions shall be 
deemed to constitute approval of any work or other matter in respect of which it 
is issued or shall be taken as an admission of the due performance of the 
contract or any part thereof.  

 
50.(1) Maintenance Certificate: The Contract shall not be considered as completed 

until a Maintenance Certificate, if applicable, shall have been signed by the 
Engineer stating that the works have been completed and maintained to his 
satisfaction. The Maintenance Certificate shall be given by the Engineer upon 
the expiration of the period of maintenance or as soon thereafter as any works 
ordered during such period pursuant to Sub Clause (2) to Clause 48 of these 
Conditions shall have been completed to the satisfaction of the Engineer, and 
full effect shall be given to this Clause notwithstanding the taking possession of 
or using the works or any part thereof by the Railway. 

 
The Competent Authority to issue above Maintenance Certificate shall normally be the 

authority who is competent to sign the contract. If this Competent Authority is of 
the rank lower than JA Grade, then a JA Grade Officer (concerned with the 
work) should issue the Certificate. The Certificate, inter alia, should mention 
that the work has been completed in all respects and that all the contractual 
obligations have been fulfilled by the Contractor and that there is no due from 
the Contractor to Railways against the contract concerned 

 
50.(2) Cessation of Railway’s Liability: The Railway shall not be liable to the 

Contractor for any matter arising out of or in connection with the contract for 
execution of the works unless the Contractor has made a claim in writing in 
respect thereof before the issue of the Maintenance Certificate under this 
clause. 

 
50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate 

the Contractor and (subject to Sub-Clause (2) of this Clause) the Railway shall 
remain liable for the fulfillment of any obligation incurred under the provision of 
the contract prior to the issue of the Maintenance Certificate which remains 
unperformed at the time such Certificate is issued and for the purposes of 
determining the nature and extent of any such obligations, the contract shall be 
deemed to remain in force between the parties thereto. 

 
51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or 
the Engineer's representative's certified measurements or Engineer’s certified 
“contractor’s authorized engineer’s measurements” of the total quantity of work 
executed by the Contractor upto the date of completion and on the rates 
accepted in Bill(s) of Quantities and for extra works on rates determined under 
Clause 39 of these Conditions shall be paid to the Contractor subject always to 
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any deduction which may be made under these presents and further subject to 
the Contractor having signed delivered to the Engineer enclosing either a full 
account in detail of all claims he may have on the Railway in respect of the 
works or having delivered No Claim Certificate and the Engineer having after 
the receipt of such account given a certificate in writing that such claims are not 
covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 
43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 
of the Standard General Conditions of Contract or in any Clause (stated as 
excepted matter)  of the Special Conditions of the Contract, that the whole of 
the works to be done under the provisions of the Contracts have been 
completed, that they have been inspected by him since their completion and 
found to be in good and substantial order, that all properties, works and things, 
removed, disturbed or injured in consequence of the works have been properly 
replaced and made good and all expenses and demands incurred by or made 
upon the Railway for or in the respect of damage or loss by from or in 
consequence of the works, have been satisfied agreeably and in conformity 
with the contract.  

 
51.(2)  Post Payment Audit: It is an agreed term of contract that the Railway reserves 

to itself the right to carry out a post-payment audit and/ or technical examination 
of the  works and the Final Bill including all supporting vouchers, abstracts etc. 
and to make a claim on the Contractor for the refund of any excess amount paid 
to him till the release of security deposit or settlement of claims, whichever is 
later, if as a result of such examination any over-payment to him is discovered 
to have been made in respect of any works done or alleged to have been done 
by him under the contract. 

 
51-A. Production of Vouchers etc. by the Contractor: 
 
For a contract of more than one crore of rupees, the Contractor shall, whenever 

required, produce or cause to be produced for examination by the Engineer any 
quotation, invoice, cost or other account, book of accounts, voucher, receipt, 
letter, memorandum, paper of writing or any copy of or extract from any such 
document and also furnish information and returns verified in such manner as 
may be required in any way relating to the execution of this contract or relevant 
for verifying or ascertaining cost of execution of this contract (the decision of the 
Engineer on the question of relevancy of any documents, information or return 
being final and binding in the parties). The Contractor shall similarly produce 
vouchers etc., if required to prove to the Engineer, that materials supplied by 
him, are in accordance with the specifications laid down in the contract. 

 
If any portion of the work in a contract of value more than one crore of rupees be carried 

out by a sub-contractor or any subsidiary or allied firm or company (as per 
Clause 7 of the Standard General Conditions of Contract), the Engineer shall 
have power to secure the books of such sub-contract or any subsidiary or allied 
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firm or company, through the Contractor, and such books shall be open to his 
inspection. 

The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 
obligations of the Contractor under any statute rules or orders binding on the 
Contractor. 

 
52.   Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or 

claims for payment of a sum of money arises out of or under the contract 
against the Contractor, the Railway shall be entitled to withhold and also have a 
lien to retain such sum or sums in whole or in part from the security, if any, 
deposited by the Contractor and for the purpose aforesaid, the Railway shall be 
entitled to withhold the said cash Security Deposit or the Security if any, 
furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been 
taken from the Contractor, the Railway shall be entitled to withhold and have a 
lien to the extent of the such claimed amount or amounts referred to supra, from 
any sum or sums found payable or which at any time thereafter may become 
payable to the Contractor under the same contract or any other contract with 
this or any other Railway or any Department of the Central Government 
pending finalization or adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above, by the Railway will be kept withheld or 
retained as such by the Railways till the claim arising out of or under the 
contract is determined by the arbitrator (if the contract governed by the 
Arbitration Clause) or by the competent court as the case may be and that the 
Contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to 
supra and duly notified as such to the Contractor. For the purpose of this 
clause, where the Contractor is a partnership firm or a company, the Railway 
shall be entitled to withhold and also have a lien to retain towards such claimed 
amount or amounts in whole or in part from any sum found payable to any 
partner / company, as the case may be whether in his individual capacity or 
otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 
Any sum of money due and payable to the Contractor (including the Security Deposit 

returnable to him) under the contract may be withheld or retained by way of lien 
by the Railway, against any claim of this or any other Railway or any other 
Department of the Central Government in respect of payment of a sum of 
money arising out of or under any other contract made by the Contractor with 
this or any other Department of the Central Government. 

 
However, recovery of claims of Railway in regard to terminated contracts may be made 

from the Final Bill, Security Deposits and Performance Guarantees of other 
contract or contracts, executed by the Contractor. The Performance 
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Guarantees submitted by the Contractor against other contracts, if required, 
may be withheld and encashed. In addition, 10% of each subsequent ‘on-
account bill’ may be withheld, if required, for recovery of Railway’s dues against 
the terminated contract. 

 
It is an agreed term of the contract that the sum of money so withheld or retained under 

this Clause by the Railway will be kept withheld or retained as such by the 
Railway till the claim arising out of or under any other contract is either mutually 
settled or determined by arbitration, if the other contract is governed by 
Arbitration Clause or by the competent court as the case may be and 
Contractor shall have no claim for interest or damages whatsoever on this 
account or on any other ground in respect of any sum of money withheld or 
retained under this Clause and duly notified as such to the Contractor. 

 
53.  Signature on Receipts for Amounts: Every receipt for money which may 

become payable or for any security which may become transferable to the 
Contractors under these presents, shall, if signed in the partnership name by 
anyone of the partners of a Contractor's firm be a good and sufficient discharge 
to the Railway in respect of the moneys or security purported to be 
acknowledged thereby and in the event of death of any of the Contractor, 
partners during the pendency of the contract, it is hereby expressly agreed that 
every receipt by anyone of the surviving Contractor partners shall if so signed 
as aforesaid be good and sufficient discharge as aforesaid provided that 
nothing in this Clause contained shall be deemed to prejudice or effect any 
claim which the Railway may hereafter have against the legal representative of 
any Contractor partner so dying for or in respect to any breach of any of the 
conditions of the contract, provided also that nothing in this clause contained 
shall be deemed to prejudice or effect the respective rights or obligations of the 
Contractor partners and of the legal representatives of any deceased 
Contractor partners interse. 

 
 
LABOUR 
 
54. Wages to Labour: The Contractor shall be responsible to ensure compliance with 

the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the 
“said Act”) and the Rules made thereunder in respect of any employees directly 
or through petty Contractors or sub-contractors employed by him for the 
purpose of carrying out this contract. 

 
 If, in compliance with the terms of the contract, the Contractor supplied any 

labour to be used wholly or partly under the direct orders and control of the 
Railways whether in connection with any work being executed by the Contractor 
or otherwise for the purpose of the Railway such labour shall, for the purpose of 
this Clause, still be deemed to be persons employed by the Contractor. 
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 If any moneys shall, as a result of any claim or application made under the said 
Act be directed to be paid by the Railway, such money shall be deemed to be 
moneys payable to the Railway by the Contractor and on failure by the 
Contractor to repay the Railway any moneys paid by it as aforesaid within 
seven days after the same shall have been demanded, the Railways shall be 
entitled to recover the same from Contractor’s bills/Security Deposit or any 
other dues of Contractor with the Government of India.  

 
54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with 

the provisions of the Apprentices Act, 1961 and the Rules and Orders issued 
thereunder from time to time in respect of apprentices directly or through petty 
Contractors or sub-contractors employed by him for the purpose of carrying out 
the Contract. 

 
 If the Contractor directly or through petty Contractors or sub-contractors fails to 

do so, his failure will be a breach of the contract and the Railway may, in its 
discretion, rescind the contract. The Contractor shall also be liable for any 
pecuniary liability arising on account of any violation of the provisions of the Act. 

 
55.  Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made thereunder 
in respect of all employees employed by him either directly or through petty 
Contractors or sub-contractors in the works. If in compliance with the terms of 
the contract, the Contractor directly or through petty Contractors or sub-
contractors shall supply any labour to be used wholly or partly under the direct 
orders and control of the Engineer whether in connection with the works to be 
executed hereunder or otherwise for the purpose of the Engineer, such labour 
shall nevertheless be deemed to comprise persons employed by the Contractor 
and any moneys which may be ordered to be paid by the Engineer shall be 
deemed to be moneys payable by the Engineer on behalf of the Contractor and 
the Engineer may on failure of the Contractor to repay such money to the 
Railways deduct the same from any moneys due to the Contractor in terms of 
the contract. The Railway shall be entitled to recover the same from 
Contractor’s bills/Security Deposit or any other dues of Contractor with the 
Government of India all moneys paid or payable by the Railway by way of 
compensation of aforesaid or for costs of expenses in connection with any claim 
thereto and the decision of the Engineer upon any question arising out of the 
effect or force of this Clause shall be final and binding upon the Contractor.   

 
55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 
 
55-A.(1) The Contractor shall comply with the provision of the contract labour 

(Regulation and Abolition) Act, 1970 and the Contract labour (Regulation and 
Abolition) Central Rules 1971 as modified from time to time, wherever 
applicable and shall also indemnify the Railway from and against any claims 
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under the aforesaid Act and the Rules. 
55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified 

from time to time before the commencement of the work and continue to have a 
valid license until the completion of the work. Any failure to fulfill the 
requirement shall attract the penal provision of the Act.  

55-A.(3) The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provision of the aforesaid Act and the Rules 
wherever applicable. The Contractor shall notwithstanding the provisions of the 
contract to the contrary, cause to be paid the wages to labour, indirectly 
engaged on the works including any engaged by sub-contractors in connection 
with the said work, as if the labour had been immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for 
performance of the Contractor's part of the contract, the Contractor shall comply 
with or cause to be complied with the provisions of the aforesaid Act and Rules 
wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the 
rules, the Railway is obliged to pay any amount of wages to a workman 
employed by the Contractor or his sub-contractor in execution of the work or to 
incur any expenditure on account of the contingent, liability of the Railway due 
to the Contractor's failure to fulfill his statutory obligations under the aforesaid 
Act or the rules, the Railway will recover from the Contractor, the amount of 
wages so paid or the amount of expenditure so incurred and without prejudice 
to the rights of the Railway under the Section 20, Sub-Section (2) and Section 
2, Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to recover 
such amount or part thereof from Contractor’s bills/Security Deposit or any 
other dues of Contractor with the Government of India. The Railway shall not be 
bound to contest any claim made against it under Sub-Section (1) of Section 20 
and Sub-Section (4) of Section 21 of the aforesaid Act except on the written 
request of the Contractor and upon his giving to the Railway full security for all 
costs for which the Railway might become liable in contesting such claim. The 
decision of the Chief Engineer regarding the amount actually recoverable from 
the Contractor as stated above shall be final and binding on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 
1952:The Contractor shall comply with the provisions of Para 30 & 36-B of the 
Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension 
Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance 
Scheme, 1976; as modified from time to time through enactment of “Employees 
Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable 
and shall also indemnify the Railway from and against any claims under the 
aforesaid Act and the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above 
clause 54, 55, 55-A and 55-B of the Standard General Conditions of Contract. 
In order to ensure the same, an application has been developed and hosted on 
website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his 
firm/company etc. and upload requisite details of labour and their payment in 
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this portal. These details shall be available in public domain. The registration/ 
updation in Portal shall be done as under: 

Contractor shall apply for onetime registration of his company/firm etc. in the Shramik 
kalyan portal with requisite details subsequent to issue of Letter of Acceptance. 
Engineer shall approve the contractor’s registration in the portal within 7 days of 
receipt of such request.  

Contractor once approved by any Engineer, can create password with login ID (PAN 
No.) for subsequent use of portal for all Letter of Acceptances (LoAs) issued in 
his favour. 

The contractor once registered on the portal, shall provide details of his Letter of 
Acceptances (LoAs) / Contract Agreements on shramik kalyan portal within 15 
days of issue of any LoA for approval of concerned Engineer. Engineer shall 
update (if required) and approve the details of LoA filled by contractor within 7 
days of receipt of such request.  

After approval of LoA by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to 
them on shramikkalyan portal on monthly basis.  

It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour & payments made thereof after 
each wage period.  

 
(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of 

‘Advances’ or ‘Performance Guarantee / Security Deposit’, contractor shall 
submit a certificate to the Engineer or Engineer’s representatives that “I have 
uploaded the correct details of contract labours engaged in connection with this 
contract and payments made to them during the wage period in Railway’s 
Shramik kalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till 
____Month, ____Year.” 

 
55-D.  Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 
Construction Workers’ Welfare Cess Act, 1996”: 

 
The tenderers, for carrying out any construction work, shall get themselves registered 

with the Registering Officer under Section-7 of the Building and Other 
Construction Workers Act, 1996 and Rules made thereto by the concerned 
State Govt., and submit Certificate of Registration issued by Registering Officer 
of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 
contractor’s bills as per provisions of the Act.  

 
56.  Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by 
him on the works and shall report serious accidents to any of them however and 
wherever occurring on the works to the Engineer or the Engineers 
Representative and shall make every arrangement to render all possible 



  

Sign & Seal of Tenderer Page 93 
 

assistance. 
 
57.  Provision of Workmen’s Compensation Act: In every case in which by virtue of 

the provisions of Section 12 Sub-Section (1) of the Workmen's Compensation 
Act 1923, Railway is obliged to pay compensation to a workman directly or 
through petty Contractor or sub-contractor employed by the Contractor in 
executing the work, Railway will recover from the Contractor the amount of the 
compensation so paid, and, without prejudice to the rights of Railway under 
Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to recover 
such amount or any part thereof from Contractor’s bills/Security Deposit or any 
other dues of Contractor with the Government of India.  Railway shall not be 
bound to contest any claim made against it under Section 12 Sub-Section (1) of 
the said Act except on the written request of the Contractor and upon his giving 
to Railway full security for all costs for which Railway might become liable in 
consequence of contesting such claim. 

 
57-A. Provision of Mines Act: The Contractor shall observe and perform all the 

provisions of the Mines Act, 1952 or any statutory modifications or re-enactment 
thereof for the time being in force and any rules and regulations made 
thereunder in respect of all the persons directly or through the petty Contractors 
or sub-contractors employed by him under this contract and shall indemnify the 
Railway from and against any claims under the Mines Act, or the rules and 
regulations framed thereunder, by or on behalf of any persons employed by him 
or otherwise.  

 
58.  Railway not to Provide Quarters for Contractors: No quarters shall normally be 

provided by the Railway for the accommodation of the Contractor or any of his 
staff employed on the work. In exceptional cases where accommodation is 
provided to the Contractor at the Railway's discretion, recoveries shall be made 
at such rates as may be fixed by the Railway for the full rent of the buildings 
and equipments therein as well as charges for electric current, water supply and 
conservancy. 

 
59.(1)  Labour Camps: The Contractor shall at his own expense make adequate 

arrangements for the housing, supply of drinking water and provision of latrines 
and urinals for his staff and workmen, directly or through the petty Contractors 
or sub-contractors and for temporary creche (Bal-Mandir) where 50 or more 
women are employed at a time. Suitable sites on Railway land, if available, may 
be allotted to the Contractor for the erection of labour camps, either free of 
charge or on such terms and conditions that may be prescribed by the Railway. 
All camp sites shall be maintained in clean and sanitary conditions by the 
Contractor at his own cost.  

 
59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall 

conform to all laws, bye-laws rules and regulations for the time being in force 
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pertaining to the employment of local or imported labour and shall take all 
necessary precautions to ensure and preserve the health and safety of all staff 
employed directly or through petty contractors or sub-contractors on the works. 

 
59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use 

his best endeavours to 
 
(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other 

employed directly or through the petty Contractors or sub-contractors on the 
works and for the preservation of peace and protection of the inhabitants and  

(ii) Security of property in the neighbourhood of the works. In the event of the Railway 
requiring the maintenance of a Special Police Force at or in the vicinity of the 
site during the tenure of works, the expenses thereof shall be borne by the 
Contractor and if paid by the Railway shall be recoverable from the Contractor. 

 
59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry 

out all sanitary measures that may from time to time be prescribed by the 
Railway Medical Authority and permit inspection of all sanitary arrangements at 
all times by the Engineer, the Engineer's Representative or the Medical Staff of 
the Railway. Should the Contractor fail to make the adequate sanitary 
arrangements, these will be provided by the Railway and the cost thereof 
recovered from the Contractor. 

 
59.(5)  Outbreak of Infectious Disease: The Contractor shall remove from his camp 

such labour and their families as refuse protective inoculation and vaccination 
when called upon to do so by the Engineer or the Engineer's Representative on 
the advice of the Railway Medical Authority. Should cholera, plague, or other 
infectious disease break out, the Contractor shall burn the huts, beddings, 
clothes and other belongings of or used by the infected parties and promptly 
erect new huts on healthy sites as required by the Engineer, failing which within 
the time specified in the Engineer's requisition, the work may be done by the 
Railway and the cost thereof recovered from the Contractor.  

 
59.(6)  Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his 

staff, other than labourers and their families requiring medical aid from the 
railway hospital and dispensaries will be treated as private patients and charged 
accordingly. The Contractors' labourers and their Families will be granted free 
treatment in railway hospitals and dispensaries where no other hospitals or 
dispensaries are available provided the Contractor pays the cost of medicines, 
dressing and diet money according to the normal scale and additional charges 
for special examinations such as pathological and bacteriological examination, 
X-Ray, etc. and for surgical operation. 

 
59. (7)   Medical Facilities at Site: The Contractor shall provide medical facilities at the 

site as may be prescribed by the Engineer on the advice of the Railway Medical 
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Authority in relation to the strength of the Contractor's resident staff and 
workmen.  

 
59. (8)  Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages 

upon the work or in any of the buildings, encampments or tenements owned, 
occupied by or within the control of the Contractor or any of his employees shall 
be forbidden and the Contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. 

 
59.(9)  Restrictions on the Employment of Retired Engineers of Railway Services 

Within One Year of their Retirement: The Contractor shall not, if he is a retired 
Government Engineer of Gazetted rank, himself engage in or employ or 
associate a retired Government Engineer of Gazetted rank, who has not 
completed one year from the date of retirement, in connection with this contract 
in any manner whatsoever without obtaining prior permission of the President 
and if the Contractor is found to have contravened this provision it will constitute 
a breach of contract and administration will be entitled to terminate the contract 
and forfeit his Performance Guarantee as well as Security Deposit.  

 
60.(1)  Non-Employment of Labourers below the age of 15: The Contractor shall not 

employ children below the age of 15 as labourers directly or through petty 
Contractors or sub-contractors for the execution of work. 

 
60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall 

not employ a person above 15 and below 19 years of age for the purpose of 
execution of work under the contract unless a medical certificate of fitness in 
the prescribed form (Proforma at Annexure-VIII) granted to him by a certifying 
surgeon certifying that he is fit to work as an adult, is obtained and kept in the 
custody of the Contractor or a person nominated by him in this behalf and the 
person carries with him, while at work; a token giving a reference to such 
certificate. It is further agreed that the responsibility for having the adolescent 
examined medically at the time of appointment or periodically till he attains the 
age of 19 years shall devolve entirely on the Contractor and all the expenses to 
be incurred on this account shall be borne by him and no fee shall be charged 
from the adolescent or his parent for such medical examination. 

 
60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted 

or renewed for the above said purposes shall be valid only for a period of one 
year at a time. The certifying surgeon shall revoke a certificate granted or 
renewed if in his opinion the holder of it, is no longer fit for work in the capacity 
stated therein. Where a certifying surgeon refuses to grant or renew a certificate 
or revoke a certificate, he shall, if so required by the person concerned, state 
his reasons in writing for doing so. 
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60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf 
by the Ministry of Labour is of the opinion that any person employed in 
connection with the execution of any work under this contract in the age group 
15 to 19 years is without a certificate of fitness or is having a certificate of 
fitness but no longer fit to work in the capacity stated in the certificate, he may 
serve on the Contractor, or on the person nominated by him in this regard, a 
notice requiring that such persons shall be examined by a certifying surgeon 
and such person shall not if the concerned official so directs, be employed or 
permitted to do any work under this contract unless he has been medically 
examined and certified that he is fit to work in the capacity stated in the 
certificate.  

 
EXPLANATIONS: 
 
(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" 

and the term "Qualified Medical Practitioners" means a person holding a 
qualification granted by an authority specified in the Schedule to the Indian 
Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian 
Medical Council Act, 1933 (XXVII) of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State or 
Municipal Corporation. 

 
DETERMINATION OF CONTRACT 
 
61.(1)  Right of Railway to Determine the Contract: The Railway shall be entitled to 

determine and terminate the contract at any time should, in the Railway's 
opinion, the cessation of work becomes necessary owing to paucity of funds or 
from any other cause whatever, in which case the value of approved materials 
at site and of work done to date by the Contractor will be paid for in full at the 
rate specified in the contract. Notice in writing from the Railway of such 
determination and the reasons therefor shall be conclusive evidence thereof. 

 
61.(2) Payment on Determination of Contract: Should the contract be determined 

under sub clause (1) of this clause and the Contractor claims payment for 
expenditure incurred by him in the expectation of completing the whole of the 
work, the Railways shall admit and consider such claims as are deemed 
reasonable and are supported by vouchers to the satisfaction of the Engineer. 
The Railway's decision on the necessity and propriety of such expenditure shall 
be final and conclusive.  

 
61.(3) The Contractor shall have no claim to any payment of compensation or 

otherwise, howsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not derive in 
consequence of determination of contract. 
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62.(1) Determination of Contract owing to Default of Contractor:  
 
If the Contractor should: 
 
(i) Becomes bankrupt or insolvent, or 
(ii) Make an arrangement for assignment in favour of his creditors, or agree to 

carry out the contract under a Committee of Inspection of his creditors, or 
(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 
(iv) Have an execution levied on his goods or property on the works, or 
(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 

of these Conditions, or 
(vi) Abandon the contract, or 
(vii) Persistently disregard the instructions of the Engineer, or contravene any 

provision of the contract, or 
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the 

stipulated period, or  
(ix)  Fail to Execute the contract documents in terms of Para 8 of the Instructions to 

Tenderers. 
(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 

17.11 of Tender Form (Second Sheet) of Annexure I available in the 
Instructions to Tenderers. 

(xi) Fail to remove materials from the site or to pull down and replace work after 
receiving from the Engineer notice to the effect that the said materials or works 
have been condemned or rejected under Clause 25 and 27 of these Conditions, 
or 

(xii) Fail to take steps to employ competent or additional staff and labour as required 
under Clause 26 of these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for 
inspecting the works or any part thereof as required under Clause 28 of these 
Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the Railway 
or to any person on his or on their behalf in relation to the execution of this or 
any other contract with this Railway. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of 
Annexure I of the Instructions to Tenderers, or provision Clause 59(9) of these 
Conditions. 

(xvi)Submits copy of fake documents / certificates in support of credentials, submitted by 
the tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve 
the Contractor with a notice (Proforma at Annexure-IX) in writing to that effect 
and if the Contractor does not within seven days after the delivery to him of 
such notice proceed to make good his default in so far as the same is capable 
of being made good and carry on the work or comply with such directions as 
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aforesaid of the entire satisfaction of the Engineer, the Railway shall be entitled 
after giving 48 hours’ notice (Proforma at Annexure-X or XII, as the case may 
be) in writing under the hand of the Engineer to rescind the contract as a whole 
or in part or parts (as may be specified in such notice) and after expiry of 48 
hours’ notice, a final termination notice (Proforma at Annexure-XI or XIII, as the 
case may be) should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with 
notices (Proforma at Annexure- IX, XII and XIII), only in cases where progress 
of work is more than or equal to 80% of the original scope of work.  

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In 
the event of any or several of the courses, referred to in Sub-Clause (1) of this 
Clause, being adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the 
execution of the works or the performance of the contract and Contractor shall 
not be entitled to recover or be paid any sum for any work thereto for actually 
performed under the contract unless and until the Engineer shall have certified 
the performance of such work and the value payable in respect thereof and the 
Contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already 
with railways under the contract shall be encashed/ forfeited and the 
Performance Guarantee already submitted for the contract shall be encashed. 
The balance work shall be got done independently without risk & cost of the 
failed Contractor. The failed Contractor shall be debarred from participating in 
the tender for executing the balance work. If the failed Contractor is a JV or a 
Partnership firm, then every member/partner of such a firm shall be debarred 
from participating in the tender for the balance work in his/her individual 
capacity or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as 
authorized representative in new contract. 

(c) In the contract rescinded in part or parts, 
(i) The full Performance Guarantee available for the contract shall be recovered. No 

additional Performance Guarantee shall be required for balance of work being 
executed through the part terminated contract. The contract value of part 
terminated contract stands reduced to the balance value of work under the 
contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of 
these Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the 
contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 
Contractor. The failed Contractor shall be debarred from participating in the 
tender for executing the balance work. If the failed Contractor is a JV or a 
Partnership firm, then every member/partner of such a firm shall be debarred 
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from participating in the tender for the balance work in his/her individual 
capacity or as a partner of any other JV /partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as 
authorized representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession 
of any materials, tools, implements, machinery and buildings on the works or on 
the property on which these are being or ought to have been executed, and to 
retain and employ the same in the further execution of the works or any part 
thereof until the completion of the works without the Contractor being entitled to 
any compensation for the use and employment thereof or for wear and tear or 
destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix 
and determine ex-parte or by or after reference to the parties or after such 
investigation or enquiries as he may consider fit to make or institute and shall 
certify what amount (if any) had at the time of rescission of the contract been 
reasonably earned by or would reasonably accrue to the Contractor in respect 
of the work then actually done by him under the contract and what was the 
value of any unused, or partially used materials, any constructional plant and 
any temporary works upon the site. The legitimate amount due to the 
Contractor after making necessary deductions and certified by the Engineer 
should be released expeditiously.   

 
SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 

CONCILIATION RULES 
 
63.   Conciliation of Disputes: 
  
This clause is applicable in the tender having advertised value less than or equal to Rs 

50 Crore. 
 
All disputes and differences of any kind whatsoever arising out of or in connection with 

the contract, whether during the progress of the work or after its completion and 
whether before or after the determination of the contract, shall be referred by 
the Contractor to the "Chief Engineer" or "Divisional Railway Manager" through 
“Notice of Dispute” provided that no such notice shall be served later than 30 
days after the date of issue of Completion Certificate by the Engineer. Chief 
Engineer or Divisional Railway Manager shall, within 30 days after receipt of the 
Contractor’s “Notice of Dispute”, notify the name of conciliator(s) to the 
Contractor.   

 
The Conciliator(s) shall assist the parties to reach an amicable settlement in an 

independent and impartial manner within the terms of contract.  
 
If the parties reach agreement on a settlement of the dispute, they shall draw up and 

sign a written settlement agreement duly signed by Engineer In-charge, 
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Contractor and conciliator(s). When the parties sign the settlement agreement, 
it shall be final and binding on the parties.  

 
The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the conciliation 
proceedings. 

 
The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration 

and Conciliation Act, 1996. 
 
63.1 Matters Finally Determined by the Railway: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the 
progress of the work or after its completion and whether before or after the 
determination of the contract, shall be referred by the Contractor to the GM and 
the GM shall, within 120 days  after receipt of the Contractor’s representation, 
make and notify decisions on all matters referred to by the Contractor in writing 
provided that matters for which provision has been made in Clauses 7(j), 8, 18, 
22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 
63(iv) and 63.2.11of the Standard General Conditions of Contract or in any 
Clause (stated as excepted matter) of the Special Conditions of the Contract, 
shall be deemed as ‘excepted matters’ (matters not arbitrable)and decisions of 
the Railway authority, thereon shall be final and binding on the Contractor; 
provided further that ‘excepted matters’ shall stand specifically excluded from 
the purview of the Dispute Adjudication Board (DAB) and Arbitration. 

 
63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender having 

advertised value more than Rs 50 Crore. 
 
63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  
 
The DAB shall consist of a panel of three Retired Railway Officers, retired not below 

senior administrative grade (SAG). The DAB shall be formed within 90 days of 
signing of Contract Agreement. For this purpose, a panel of DAB members shall 
be maintained in the General Manager’s office. The complete panel, which shall 
not be less than five members, shall be sent by Chief Engineer to the 
Contractor to nominate one member of the DAB from the panel as Contractor’s 
nominee within two weeks of receipt of the panel. On receipt of Contractor’s 
nominee, the Chief Engineer shall nominate one member from the same panel 
as Railway nominee for the DAB. Both above nominees shall jointly select 
presiding member of the DAB from the same panel. 

 
63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement 

among the Railway, Contractor and the respective DAB members. The terms of 
the remuneration of each member shall be as fixed by Ministry of Railways from 
time to time. Each party shall be responsible for paying one-half of this 
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remuneration. 
 
63.2.3   If one or more of the members appointed refuses to act as DAB member, or is 

unable or unwilling to perform his functions as DAB member for any reason 
whatsoever or dies or in the opinion of the Chief Engineer fails to act without 
undue delay, the parties shall terminate the mandate of such DAB member and 
thereupon new DAB member shall be appointed in the same manner, as the 
outgoing DAB member had been appointed. 

 
63.2.4   The appointment of any member may be terminated by mutual agreement of 

both Parties, but not by the Railway or the Contractor acting alone. Unless 
otherwise agreed by both the Parties, the appointment of the DAB (including 
each member) shall expire upon expiry of this Contract Agreement. 

 
63.2.5   Before start of DAB proceedings, each DAB member shall give the following 

certificate to the Railway and the Contractor: 
              “I have no any past or present relationship in relation to the subject matter in 

dispute, whether financial, business, professional or other kind. Further, I have 
no any past or present relationship with or interest in any of the parties whether 
financial, business, professional or other kind, which is likely to give rise to 
justifiable doubts as to my independence or impartiality.” 

 
63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall 

give its decision within 90 days of a Dispute referred to it by any of the Parties, 
duly recording the reasons before arriving at the decision. The DAB shall decide 
the issue within terms and conditions of the contract. This time limit shall be 
extendable subject to the Parties mutual agreement. 

 
63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is 

not satisfied by the decision of DAB, then the aggrieved party may approach 
Arbitral Tribunal for arbitration proceedings.  

 
63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been 

referred to DAB for adjudication. However, in case DAB is not formed due to 
any reason, the disputes can be directly referred to Arbitral Tribunal to 
adjudicate the dispute. 

 
63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the 

parties shall have the right to specifically bring it to the notice of the DAB such 
conduct, through a statement filed with necessary documents in proof of such 
misconduct and the DAB, after taking NOTICE of such conduct initiate the 
replacement of the member concerned, in the same manner the member to be 
replaced was appointed. 

 
63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own 
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or on the request of one party, unless both parties agree for review of decision 
by DAB. 

 
63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt 

of decision of DAB, the decision shall be considered as final and parties would 
be barred for referring the same to Arbitral Tribunal for adjudication.  

 
63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons 

of issue being or under reference to DAB. 
 
63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be 

decided by DAB in consultations with parties. 
 
63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law 

for settlement of such disputes or differences unless an attempt has first been 
made by the parties to settle such disputes or differences through DAB and 
Arbitral Tribunal. 

 
64.(1) : Demand for Arbitration: 
 
64.(1)(i): In the event of any dispute or difference between the parties hereto as to the 

construction or operation of this contract, or the respective rights and liabilities 
of the parties on any matter in question, dispute or difference on any account or 
as to the withholding by the Railway of any certificate to which the Contractor 
may claim to be entitled to, or if the Railway fails to make a decision within 120 
days, then and in any such case, but except in any of the “excepted matters” 
referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days 
but within 180 days of his presenting his final claim on disputed matters shall 
demand in writing that the dispute or difference be referred to arbitration. 

 
64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, 

or subject of the dispute or difference as also the amount of claim item-wise. 
Only such dispute or difference, in respect of which the demand has been 
made, together with counter claims or set off, given by the Railway, shall be 
referred to arbitration and other matters shall not be included in the reference. 

 
64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of 

Arbitration and Conciliation (Amendment) Act 2015, if they agree for such 
waiver in writing, after dispute having arisen between them, in the format given 
under Annexure XV of these conditions.   

 
64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from 

the day, a written and valid demand for arbitration is received by the Railway.  
 
64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims 
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alongwith all the relevant documents and the relief or remedy sought against 
each claim within a period of 30 days from the date of appointment of the 
Arbitral Tribunal. 

 
64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, 

within a period of 60 days of receipt of copy of claims from Tribunal, unless 
otherwise extension has been granted by Tribunal. 

 
64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the 

geographical limits of the Division of the Railway where the cause of action 
arose or the Headquarters of the concerned Railway or any other place with the 
written consent of both the parties.  

 
64.(1)(iv): No new claim shall be added during proceedings by either party. However, a 

party may amend or supplement the original claim or defense thereof during the 
course of arbitration proceedings subject to acceptance by Tribunal having due 
regard to the delay in making it. 

 
64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in 

writing, within a period of 90 days of receiving the intimation from the Railways 
that the final bill is ready for payment, he/they will be deemed to have waived 
his/their claim(s) and the Railway shall be discharged and released of all 
liabilities under the contract in respect of these claims. 

 
64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless 

otherwise directed by the Engineer, continue during the arbitration proceedings, 
and no payment due or payable by the Railway shall be withheld on account of 
such proceedings, provided, however, it shall be open for Arbitral Tribunal to 
consider and decide whether or not such work should continue during 
arbitration proceedings. 

 
64.(3) : Appointment of Arbitrator: 
  
64.(3)(a) :  Appointment of Arbitrator where applicability of section 12 (5) of Arbitration 

and Conciliation Act has been waived off: 
 
64.(3)(a)(i):  In cases where the total value of all claims in question added together does 

not exceed ₹ 1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall 
consist of a Sole Arbitrator who shall be a Gazetted Officer of Railway not 
below Junior Administrative Grade, nominated by the General Manager. The 
sole arbitrator shall be appointed within 60 days from the day when a written 
and valid demand for arbitration is received by General Manager. 

 
64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall 

consist of a panel of three Gazetted Railway Officers not below Junior 
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Administrative Grade or 2 Railway Gazetted Officers not below Junior 
Administrative Grade and a retired Railway Officer, retired not below the rank of 
Senior Administrative Grade Officer, as the arbitrators. For this purpose, the 
Railway will send a panel of at least four (4) names of Gazetted Railway 
Officers of one or more departments of the Railway which may also include the 
name(s) of retired Railway Officer(s) empanelled to work as Railway Arbitrator 
to the Contractor within 60 days from the day when a written and valid demand 
for arbitration is received by the General Manager.  

 
Contractor will be asked to suggest to General Manager at least 2 names out of the 

panel for appointment as Contractor’s nominee within 30 days from the date of 
dispatch of the request by Railway. The General Manager shall appoint at least 
one out of them as the Contractor’s nominee and will, also simultaneously 
appoint the balance number of arbitrators either from the panel or from outside 
the panel, duly indicating the ‘presiding arbitrator’ from amongst the 3 
arbitrators so appointed. General Manager shall complete this exercise of 
appointing the Arbitral Tribunal within 30 days from the receipt of the names of 
Contractor’s nominees. While nominating the arbitrators, it will be necessary to 
ensure that one of them is from the Accounts Department. An officer of 
Selection Grade of the Accounts Department shall be considered of equal 
status to the officers in Senior Administrative Grade of other departments of the 
Railway for the purpose of appointment of arbitrator. 

 
64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing 

arbitration cases as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can 
continue as arbitrator in the tribunal even after his retirement. 

 
64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration 

and Conciliation Act has not been waived off: 
 

(i) In cases where the total value of all claims in question added together does not 
exceed ₹ 50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a 
Retired Railway Officer, retired not below the rank of Senior Administrative Grade 
Officer, as the arbitrator. For this purpose, the Railway will send a panel of at 
least four (4) names of retired Railway Officer(s) empanelled to work as Railway 
Arbitrator duly indicating their retirement dates to the Contractor within 60 days 
from the day when a written and valid demand for arbitration is received by the 
General Manager.  

(j)  
Contractor will be asked to suggest to General Manager at least 2 names out of the 

panel for appointment as arbitrator within 30 days from the date of dispatch of 
the request by Railway. The General Manager shall appoint at least one out of 
them as the arbitrator within 30 days from the receipt of the names of 
Contractor’s nominees. 
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(ii) In cases where the total value of all claims in question added together exceed ₹ 
50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of 
three (3) retired Railway Officer, retired not below the rank of Senior 
Administrative Grade Officer, as the arbitrators. For this purpose, the Railway 
will send a panel of at least four (4) names of retired Railway Officer(s) 
empanelled to work as Railway Arbitrator duly indicating their retirement date to 
the Contractor within 60 days from the day when a written and valid demand for 
arbitration is received by the General Manager.  

 
Contractor will be asked to suggest to General Manager at least 2 names out of the 

panel for appointment as Contractor’s nominee within 30 days from the date of 
dispatch of the request by Railway. The General Manager shall appoint at least 
one out of them as the Contractor’s nominee and will, also simultaneously 
appoint the balance number of arbitrators either from the panel or from outside 
the panel, duly indicating the ‘Presiding Arbitrator’ from amongst the 3 
arbitrators so appointed. General Manager shall complete this exercise of 
appointing the Arbitral Tribunal within 30 days from the receipt of the names of 
Contractor’s nominees. While nominating the arbitrators, it will be necessary to 
ensure that one of them has served in the Accounts Department. 

 
64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as 

arbitrator, withdraws from his office as arbitrator, or vacates his/their 
office/offices or is/are unable or unwilling to perform his functions as arbitrator 
for any reason whatsoever or dies or in the opinion of the General Manager fails 
to act without undue delay, the General Manager shall appoint new 
arbitrator/arbitrators to act in his/their place in the same manner in which the 
earlier arbitrator/arbitrators had been appointed. Such re-constituted Tribunal 
may, at its discretion, proceed with the reference from the stage at which it was 
left by the previous arbitrator (s). 

 
64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way 

of affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall 
be the duty of the parties hereto to do or cause to be done all such things as 
may be necessary to enable the Arbitral Tribunal to make the award without any 
delay. The proceedings shall normally be conducted on the basis of documents 
and written statements.   

 
(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall 

first decide and pass its orders over any plea submitted/objections raised by 
any party, if any, regarding appointment of Arbitral Tribunal, validity of 
arbitration agreement, jurisdiction and scope of the Tribunal to deal with the 
dispute (s) submitted to arbitration, applicability of time ‘limitation’ to any 
dispute, any violation of agreed procedure regarding conduct of the arbitral 
proceedings or plea for interim measures of protection and record its orders in 
day to day proceedings.  A copy of the proceedings duly signed by all the 
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members of tribunal should be provided to both the parties.  
(c)  

64.3(c)(iii): (i) Qualification of Arbitrator (s): 
 
(a) Serving Gazetted Railway Officers of not below JA Grade level. 
 
(b) Retired Railway Officers not below SA Grade level, one year after his date of 

retirement. 
(c) Age of arbitrator at the time of appointment shall be below 70 years.  
(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases 

in which he has been appointed in the past. 
(iii)While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) 

& 64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the 
one/those who had an opportunity to deal with the matters to which the contract 
relates or who in the course of his/their duties as Railway servant(s) expressed 
views on all or any of the matters under dispute or differences. A certification to 
this effect as per annexure- XVI shall be taken from Arbitrators also. The 
proceedings of the Arbitral tribunal or the award made by such Tribunal will, 
however, not be invalid merely for the reason that one or more arbitrator had, in 
the course of his service, opportunity to deal with the matters to which the 
contract relates or who in the course of his/their duties expressed views on all 
or any of the matters under dispute. 

 
64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it 

is based. The analysis and reasons shall be detailed enough so that the award 
could be inferred therefrom. 

 
64.(3)(d)(ii): A party may apply for corrections of any computational errors, any 

typographical or clerical errors or any other error of similar nature occurring in 
the award of a Tribunal and interpretation of a specific point of award to 
Tribunal within 60 days of receipt of the award. 

 
64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an 

additional award as to claims presented in the arbitral proceedings but omitted 
from the arbitral award. 

 
64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall 

be made by a majority of members of Tribunal. In the absence of such a 
majority, the views of the Presiding Arbitrator shall prevail. 

 
64.(5): Where the arbitral award is for the payment of money, no interest shall be 

payable on whole or any part of the money for any period till the date on which 
the award is made. 

 
64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall 
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inter-alia include fee of the arbitrator(s), as per the rates fixed by Railway Board 
from time to time and the fee shall be borne equally by both the parties, 
provided parties sign an agreement in the format given at Annexure XV to these 
conditions after/ while referring these disputes to Arbitration.  Further, the fee 
payable to the arbitrator(s) would be governed by the instructions issued on the 
subject by Railway Board from time to time irrespective of the fact whether the 
arbitrator(s) is/are appointed by the Railway Administration or by the court of 
law unless specifically directed by Hon’ble court otherwise on the matter. 

 
64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 

and the rules thereunder and relevant para of the Standard General Conditions 
of Contract and any statutory modifications thereof shall apply to the 
appointment of arbitrators and arbitration proceedings under this Clause. 

 
64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of 

award amount, pending adjudication by Court of Law, shall be made by party to 
other party. In case payment is to be made by Railway to Contractor, the terms 
& conditions as incorporated in the Ministry of Railways letter No. 
2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 as amended from 
time to time, shall be followed. In case Contractor has to pay to the Railway, 
then 75% of the award amount shall be deducted by the Railway from the 
Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues 
of Contractor with the Government of India.   
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Annexure –VIB 

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

Annual Contractual Turnover Data for the Previous 3/4 Years  
(Contractual Payment only) 

Year 
Amount 

Currency 
Exchange  

Rate 
Indian National 

Rupees 
Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years      
 

1. The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years. However, in case 
balance sheet of the previous year is yet to be prepared/ audited, the audited 
balance sheet of the fourth previous year shall be considered for calculating 
average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance 
sheets and profit and loss accounts for the relevant years in respect of the bidder 
or all members constituting the bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly supported 
by Audited Balance Sheet duly certified by the Chartered Accountant. 

 
SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports._____________________ 

(Signature of Chartered Accountant) 

Name of CA:______________ 
Registration No:         ______________ 

(Seal) 
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ANNEXURE – VII 
 
Reference Para 17B 
 
Registered Acknowledgement Due 
 
PROFORMA FOR TIME EXTENSION 
 
No. _______________________       Dated:     

_________________ 
 
Sub: (i) _____________________________________________________(name 

of work). 
(ii)  Acceptance letter no. 

_________________________________________________ 
(iii) Understanding/Agreement no. 

__________________________________________ 
 
Ref:  _______________________________________ (Quote specific application of 

Contractor for extension to the date received) 
___________________________________________ 

 
Dear Sir, 
 

1. The stipulated date for completion of the work mentioned above is 
_______________. From the progress made so far and the present rate 
of progress, it is unlikely that the work will be completed by the above 
date (or ‘However, the work was not completed on this date’). 

 
2. Expecting that you may be able to complete the work if some more time is 

given, the competent authority, although not bound to do so, hereby 
extends the time for completion from ______________ to 
_______________. 

 
3. Please note that an amount equal to the liquidated damages for delay in 

the completion of the work after the expiry of 
_______________________ (give here the stipulated date for completion 
with/without any liquidated damage fixed earlier) will be recovered from 
you as mentioned in Clause 17B of the Standard General Conditions of 
Contract for the extended period, notwithstanding the grant of this 
extension. You may proceed with the work accordingly. 

 
4. The above extension of the completion date will also be subject to the 

further condition that no increase in rates on any account will be payable 
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to you. 
 

5. Please intimate within a week of the receipt of this letter your acceptance 
of the extension of the conditions stated above. 

 
6. Please note that in the event of your declining to accept the extension on 

the above said conditions or in the event of your failure after accepting or 
acting upto this extension to complete the work by ______________ 
(here mention the extended date), further action will be taken in terms of 
Clause 62 of the Standard General Conditions of Contract. 

 
 

Yours faithfully 
 
 
For and on behalf of the President of India 
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ANNEXURE – VIIA 
 
(Reference Clause 40(A) 
 
Registered Acknowledgement Due 
 
PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT 

WORK  
 
___________ RAILWAY 
 
(Without Prejudice) 
 
To 
M/s _____________________________ 
 _________________________________ 
 
Dear Sir, 
 
Contract Agreement No. _____________________________________________ 
 
In connection with _________________________________________________ 
 
 In spite of repeated instructions to you by the subordinate offices as well as by 

this office through various letters of even no. ________________, dated 
__________; you have failed to show adequate progress of work so as to 
complete the contract within the original / extended date of completion of 
contract and part(s) of contract work are yet to be started/ still lagging behind 
the agreed program of work, listed as under: 
 (Details of part(s) of work which is delayed and can be executed 
independently, to be mentioned). 

 
Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 
________, dated __________ in reference to your representation, dated 
____________. 

 
As you have failed to abide by the instructions issued to commence the work /to show 
adequate progress of work, you are hereby given 14 days’ notice in accordance with 
Clause 40A of the Standard General Conditions of Contract to deploy adequate 
resources i.e. (the details of resource requirement, to be mentioned) and commence / to 
make good the progress for part(s) of works detailed above, failing which action as 
provided in Clause 40A of the Standard General Conditions of Contract shall be 
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commenced after expiry of 14 days’ notice period viz. to offload few/ all part(s) of work 
mentioned above to any of the existing or new contractor without your participation and 
at your Risk & Cost, not exceeding the value of Performance Guarantee of this contract, 
which may please be noted. 
 
Kindly acknowledge receipt. 
Yours faithfully 
 
 
For and on behalf of the President of India  
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ANNEXURE – VIIB 
 
(Reference Clause 40(A) 
 
Registered Acknowledgement Due 
 
NOTICE FOR PART OF CONTRACT WORK OFFLOADED 
 
___________ RAILWAY 
 
(Without Prejudice) 
 
To 
M/s _____________________________ 
 _________________________________ 
Dear Sir, 
Contract Agreement No. _____________________________________________ 
In connection with _________________________________________________ 
 
1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of 

Contract was given to you under this office letter of even no., dated 
____________; but you have taken no/inadequate action to deploy adequate 
resources to commence the part(s) of work/show adequate progress of the 
part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) 
of work/show adequate progress of the part(s) of work even at the lapse of 14 
days’ notice period under Clause 40A of the Standard General Conditions of 
Contract, few part(s) of the work under the contract have been offloaded and 
being executed by other mode(s) at the cost detailed below: 

 
Or,  

Please refer your request letter no….. dated ….., wherein it was requested 
under clause 40 A of the Standard General Conditions of Contract to offload 
part(s) of works at your risk & cost. The details of part(s) of the work under the 
contract which have been offloaded and being executed by other mode(s) at 
the cost detailed below:  

 

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  
alongwith approximate cost thereof to be mentioned) 

 
The final measurement of work(s) already executed for above part(s) of work 
recorded as per clause 45 (A) or/and 45 (B) of the Standard General 
Conditions of Contract is enclosed herewith. 
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The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
 

The additional cost in execution of offloaded work through mode(s) 
mentioned in para (1) above is determined as Rs. ___________, over& 
above the cost of execution under this contract (including the PVC amount 
payable as per contract, as on the date of issue of this notice). This 
additional cost shall be recovered from your next on account bill(s) or any 
other dues payable to you under contract. 

 
 The Contract value gets reduced to Rs………..: 

 
You are requested to continue with the balance work in the contract subsequent 
to offloading of above part(s) of work. 

 
Kindly acknowledge receipt. 
 
 
Yours faithfully 
 
For and on behalf of the President of India 
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ANNEXURE – VIII 
 
Reference Para 60.(2)  
 
CERTIFICATE OF FITNESS 
 
(a) Serial Number___________ 
(b) Date _____________ 
Name of person examined __________________________ 
Father’s Name: son/daughter of ______________________ 
Residing at _____________________ 
Sex ___________________________ 
Residence: 

_______________________________________________________________
_____ 

Physical fitness 
Identification marks ______________ 
 
Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) _______________who is 
desirous of being employed in a factory or on a work requiring manual labour 
and that his/her age as nearly as can be ascertained from my examination, is 
______ years. 

 
I certify that he/she is fit for employment in a factory or on a work requiring 

manual labour as an adult/child. 
 
Reasons for : 
Refusal to grant certificate, or  ____________ 
Revoking the certificate _________________ 
 
 
 
Signature or left hand  
Thumb impression of the person examined. 
 
Signature of Certifying Surgeon 
 
Note: In case of physical disability, the exact details and cause of the physical 

disability should be clearly stated. 
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ANNEXURE – IX 
 
(Reference Clause 62. (1) 
 
Registered Acknowledgement Due 
 
PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  
 
(DETAILS OF PART OF WORK TO BE MENTIONED) 
 
___________ RAILWAY 
 
(Without Prejudice) 
 
To 
M/s _____________________________ 
 _________________________________ 
Dear Sir, 
 
Contract Agreement No. _____________________________________________ 

In connection with 
_________________________________________________ 

 
 In spite of repeated instructions to you by the subordinate offices as well as by 

this office through various letters of even no. ________________, dated 
__________; you have failed to start work/show adequate progress and/or 
submit detailed programme for completing the work/ part of work (details of part 
of work to be mentioned). 

 
 Your attention is invited to this office/Chief Engineer’s office letter no. 

___________ ________, dated __________ in reference to your 
representation, dated ____________. 

 
  As you have failed to abide by the instructions issued to commence the work /to 

show adequate progress of work you are hereby given 7 days’ notice in 
accordance with Clause 62 of the Standard General Conditions of Contract to 
commence works / to make good the progress, failing which further action as 
provided in Clause 62 of the Standard General Conditions of Contract viz. to 
terminate your Contract and complete the balance work without your 
participation will be taken. 

 Kindly acknowledge receipt. 
 
Yours faithfully 
 
For and on behalf of the President of India 



  

Sign & Seal of Tenderer Page 117 
 

  
 
 
ANNEXURE – X 
 
Reference Para 62(1) 
 
Registered Acknowledgement Due 
 
PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 
 
___________ RAILWAY 
 
(Without Prejudice) 
 
To 
M/s _____________________________ 
 _________________________________ 
Dear Sir, 
 
Contract Agreement No. _____________________________________________ 
 
In connection with _________________________________________________ 
 Seven days’ notice under Clause 62 of the Standard General Conditions of 

Contract was given to you under this office letter of even no., dated 
____________; but you have taken no action to commence the work/show 
adequate progress of the work. 

 
 You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard 

General Conditions of Contract to commence works / to make good the 
progress of works, failing which and on expiry of this period your above contract 
will be rescinded and the work under this contract will be carried out 
independently without your participation and your Security Deposit shall be 
forfeited and Performance Guarantee shall also be encashed and any other 
consequences which may please be noted. 

 Kindly acknowledge receipt. 
 
 
Yours faithfully 
 
For and on behalf of the President of India 
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ANNEXURE – XI 
 
Reference Para 62.(1) 
 
Registered Acknowledgement Due 
 
PROFORMA OF TERMINATION NOTICE 
 
______________ RAILWAY 
 
(Without Prejudice)                
 
No. ________________________________                 Dated 

____________ 
 
To 
M/s _____________________________ 
 _________________________________ 
Dear Sir, 
 
Contract Agreement No. _____________________________________________ 
 

In connection with _________________________________________________ 
Forty eight hours (48 hrs.) notice was given to you under this office letter of 
even no., dated _______________; but you have taken no action to commence 
the work/show adequate progress of the work. 

 
 Since the period of 48 hours’ notice has already expired, the above contract 

stands rescinded in terms of Clause 62 of the Standard General Conditions of 
Contract and the balance work under this contract will be carried out 
independently without your participation. Your participation as well as 
participation of every member/partner in any manner as an individual or a 
partnership firm/JV is hereby debarred from participation in the tender for 
executing the balance work and your Security Deposit shall be forfeited and 
Performance Guarantee shall also be encashed. 

 Kindly acknowledge receipt. 
 
 
 
Yours faithfully 
 
For and on behalf of the President of India 
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ANNEXURE – XII 
 
Reference Para 62.(1) 
 
Registered Acknowledgement Due 
 
PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 
 
(DETAILS OF PART OF WORK TO BE MENTIONED) 
 
___________ RAILWAY 
 
(Without Prejudice) 
 
To 
M/s _____________________________ 
 _________________________________ 
 
Dear Sir, 
 
Contract Agreement No. _____________________________________________ 
 
In connection with _________________________________________________ 

Seven days’ notice under Clause 62 of the Standard General Conditions of 
Contract was given to you under this office letter of even no., dated 
____________; but you have taken no action to commence the work/show 
adequate progress of the part of work…………………..(details of part to be 
mentioned). 

 
You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard 
General Conditions of Contract to commence works / to make good the 
progress of works, failing which and on expiry of this period your above part 
of work…………………(Details of part to be mentioned) in contract will be 
rescinded and the work will be carried out independently without your 
participation. 

 
 

Your full Performance Guarantee for the contract shall be forfeited and you 
shall not be issued any completion certificate for the contract. However, no 
additional Performance Guarantee shall be required for balance of work 
being executed through the part terminated contract. 

 
The contract value of part terminated contract shall stands reduced to 
……………………….. 
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Kindly acknowledge receipt. 
 
Yours faithfully 
 
For and on behalf of the President of India  
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ANNEXURE – XIII 
 

Reference Para 62.(1)  
 
Registered Acknowledgement Due 
 
PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK…………….  
 
(DETAILS OF PART OF WORK TO BE MENTIONED) 
 
______________ RAILWAY 
 
(Without Prejudice)    
             
No. ________________________________                 Dated 

____________ 
To 
M/s _____________________________ 
 _________________________________ 
 
Dear Sir, 
Contract Agreement No. _____________________________________________ 
 
In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of 
even no., dated _______________; but you have taken no action to commence 
the work/show adequate progress of the part of work…………………..(details of 
part to be mentioned). 

 
Your above part of work in contract ………………….(details of part to be 
mentioned) stands rescinded in terms of Clause 62 of the Standard General 
Conditions of Contract and the same will be carried out independently without 
your participation. Your participation as well as participation of every 
member/partner in any manner as an individual or a partnership firm/JV is 
hereby debarred from participation in the tender for executing the balance work 
full Performance Guarantee for the contract shall be forfeited and you shall not 
be issued any completion certificate for the contract. However, no additional 
Performance Guarantee shall be required for balance of work being executed 
through the part terminated contract. 

The contract value of part terminated contract stands reduced 
to………………………………….. 

            
Kindly acknowledge receipt. 
 
Yours faithfully 
For and on behalf of the President of India  
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ANNEXURE – XIV 
 
Reference Para 48.(3)  
 
FINAL SUPPLEMENTARY AGREEMENT 
 

Articles of agreement made this day _______ in the year ____________ 
between the President of India, acting through the _____________ Railway 
Administration having his office at ______ herein after called the Railway of the 
one part and _________________ of the second part. 

 
Whereas the party hereto of the second part executed an agreement with the 
party hereto of the first part being agreement Number _________dated ____for 
the performance __________herein after called the ‘Principal Agreement’. 

 
And whereas it was agreed by and between the parties hereto that the works 
would be completed by the party hereto of the second part on _______date last 
extended and whereas the party hereto of the second part has executed the 
work to the entire satisfaction of the party hereto of the first part.   

 
And whereas the party hereto of the first part already made payment to the 
party hereto of the second part diverse sums from time to time aggregating to ₹ 
_____ including the Final Bill bearing voucher No.________ dated_________of 
value ____________________ duly adjusted as per price variation clause, if 
applicable (the receipt of which is hereby acknowledged by the party hereto of 
the second part in full and final settlement of all his /its claims under the 
principal agreement. 

 
And whereas the party hereto of the second part have received sum of ₹ 
_______ through the Final Bill bearing voucher No.____________ dated 
_________duly adjusted as per price variation clause (PVC), if applicable (the 
receipt of which is hereby acknowledged by the party thereto of the second 
part) from the party hereto of the first part in full and final settlement of all his/its 
disputed claims under principal agreement. 

 
Now, it is hereby agreed by and between the parties in the consideration of 
sums already paid by the party hereto of the first part to the party hereto of the 
second part against all outstanding dues and claims for all works done under 
the aforesaid principal agreement excluding the Security Deposit, the party 
hereto of the second part have no further dues of claims against the party 
hereto of the first part under the said Principal Agreement. It is further agreed 
by and between the parties that the party hereto of the second part has 
accepted the said sums mentioned above in full and final satisfaction of all its 
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dues and claims under the said Principal Agreement.  
 
(Applicable in case Final Supplementary Agreement is signed after release of Final 

Payment) 
 
Or 

And whereas the party hereto of the first part already made payment to the 
party hereto of the second part diverse sums from time to time aggregating to ₹ 
_____ through various On Account Bills (the receipt of which is hereby 
acknowledged by the party hereto of the second part). 

 
And whereas the party hereto of the second part have received sum of ₹ 
_______ through various On Account Bills (the receipt of which is hereby 
acknowledged by the party thereto of the second part) from the party hereto of 
the first part and party hereto of the second part have accepted final 
measurements recorded on Page No….. to Page No…. of Measurement Book 
No……….and corresponding Final Bill duly adjusted as per price variation 
clause (PVC), if applicable, for full and final settlement of all his/its disputed 
claims under principal agreement. 

 
Now, it is hereby agreed by and between the parties in the consideration of 
sums already paid through various On Account Bills and sums to be paid 
through Final Bill duly adjusted as per price variation clause (PVC), if 
applicable, based on accepted final measurements including the Security 
Deposit by the party hereto of the first part to the party hereto of the second part 
against all outstanding dues and claims for all works done under the aforesaid 
principal agreement, the party hereto of the second part have no further dues of 
claims against the party hereto of the first part under the said Principal 
Agreement.  
 

(Applicable in case Final Supplementary Agreement is signed before release of 
Final Payment) 

 
It is further agreed and understood by and between the parties that the 
arbitration clause contained in the said principal agreement shall cease to have 
any effect and/or shall be deemed to be non-existent for all purposes. 

 
Signature of the Contractor/s                                    for and on behalf of the President of 

India 
 
 
Witnesses 
_______________________ 
 
ADDRESS:______________ 
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ANNEXURE-XV 
 
Reference Para 64.3 & 64.6  
 

Agreement towards Waiver under Section 12(5) and Section 31A (5) of 
Arbitration and Conciliation (Amendment) Act 

 
 I/we.............. (Name of agency/Contractor) with reference to agreement 

no................... raise disputes as to the construction and operation of this 
contract, or the respective rights and liabilities, withholding of certificate and 
demand arbitration in respect of following claims : 

 
Brief of claim: 
Claim 1- Detailed at Annexure- 
Claim 2 – 
Claim 3 –  
 
 I/we............... (post of Engineer) with reference to agreement no.......... hereby 

raise disputes as to the construction and operation of this contract, or the 
respective rights and liabilities, withholding of certificate and demand arbitration 
in respect of following claims: 

 
 I/we...........do/do not agree to waive off applicability of section 12(5) of 

Arbitration and Conciliation (Amendment) Act. 
 
Signature of Claimant_______________________ Signature of 

Respondent_________________ 
 

Agreement under Section 31(5) 
 
 I/we....... (Name of claimant) with reference to agreement no................ hereby 

waive off the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration 
and Conciliation (Amendment Act. We further agree that the cost of arbitration 
will be shared by the parties as per Clause 64(6) of the Standard General 
Conditions of Contract. 

. 
 
Signature of Claimant_________________ Signature of 

Respondent_____________________ 
  
*Strike out whichever not applicable. 
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ANNEXURE-XVI 
 
Reference Para 64.(3)  
 

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways 
General Conditions of Contract 
Name: 
 
Contact Details: 

 
Prior experience (Including Experience with Arbitrations): 
 
I do not have more than ten on-going Arbitration cases with me. 

 
I hereby certify that I have retired from Railways w.e.f. _____ and empanelled 
as Railway Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 
I have no any past or present relationship in relation to the subject matter in 
dispute, whether financial, business, professional or other kind. 

Or 
 I have past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. The list of such interests 
is as under: 

 
I have no any past or present relationship with or interest in any of the parties 
whether financial, business, professional or other kind, which is likely to give 
rise to justifiable doubts as to my independence or impartiality in terms of The 
Arbitration and Conciliation Act-1996. 

 
Or 

I have past or present relationship with or interest in any of the parties whether 
financial, business, professional or other kind, which is likely to give rise to 
justifiable doubts as to my independence or impartiality in terms of The 
Arbitration and Conciliation Act-1996. The details of such relationship or 
interests are as under: 

 
There are no concurrent Circumstances which are likely to affect my ability to 
devote sufficient time to the arbitration and in particular to finish the entire 
arbitration within twelve months. 

Or 
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There are Circumstances which are likely to affect my ability to devote sufficient 
time to the arbitration and in particular to finish the entire arbitration within 
twelve months. The list of such circumstances is as under: 
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SPECIAL CONDITIONS OF CONTRACT 
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PART - I  

CHAPTER - V 

SPECIAL CONDITIONS OF CONTRACT 

1.5.1  This Tender shall be governed by instructions to tenderers, General condition 
of Contract, Special conditions of contract, Technical Specifications, 
Additional, Drawings, Forms, Annexures, etc.  

1.5.2  Order of Precedence of Documents: In a contract agreement, in case of any 
difference, contradiction, discrepancy, with regard to conditions of 
tender/contract, specifications, drawings, Bill(s) of Quantities etc., forming part 
of the tender/contract, the following shall be the order of precedence: 

a) Letter of Award/Acceptance (LOA) 

b) Bill(s) of Quantities  

c) Special Conditions of Contract 

d) Technical Specifications as given in tender documents 

e) Drawings 

f) Indian Railways Standard General Conditions of Contract updated with 
correction slips issued up to date of inviting tender or as otherwise specified in 
the tender documents. 

g) Indian Railways Unified Standard Specification (IRUSS-2019) updated with 
correction slips issued up to date of inviting tender or as otherwise specified in 
the tender documents, if applicable in the contract. 

h) CPWD Specifications 2019 Vol I & II updated with correction slips issued up to 
date of inviting tender or as otherwise specified in the tender documents, if 
applicable in the contract. 

i) Indian Railways Unified Standard Specifications (Works and Material) 2010 
updated with correction slips issued up to date of inviting tender or as 
otherwise specified in the tender documents, if applicable in the contract. 

j) IR Specifications/Guidelines updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents. 

k) Relevant B.I.S. Codes updated with correction slips issued up to date of 
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inviting tender or as otherwise specified in the tender documents. 

1.5.3  Scheme of work: - Within a period of 15 days beginning from the date of 
issue of Letter of Acceptance of Tender, the Contractor shall submit the 
detailed plan for Operation & Maintenance of Machine and various documents 
enumerated in tender papers to the employer. Purchaser shall give a prior 
notice of 15 days to Contractor for mobilization and start of work at site. 

1.5.4  Deleted 

1.5.5  Deleted 

1.5.6    Deleted 

1.5.7 The decision of the Engineer shall be final in respect of acceptability or 
otherwise of any material, fittings, component or equipment required for the 
work. 

1.5.8 This programme of the Contractor shall generally cover the followings: - 

1.5.8 .1The organization to manage work effectively and to complete the work within 
completion period. 

1.5.8.2 The documentation control system: 

i) Basic control system. 
ii) Records for maintenance 
iii) Manual for operation & maintenance of machine; 

 

1.5.8.3. Deleted 

1.5.8.4 Deleted 

1.5.8.5 Contractor should develop a system of handling and storage. 

1.5.8.6 System of Maintenance audit. 

1.5.8.7 System of maintaining of records for work executed and to be produced before 
Engineer/DFCCIL as and when required. 

1.5.8.8 Deleted 

1.5.9 Traffic Blocks / Power Blocks / Shut Down: 

(a) The contractor shall request/ obtain Power / Traffic / Shut down in the 
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name of authorized representative of DFCCIL. Engineer/Engineer’s 
representative will facilitate to make arrangements to obtain power 
blocks / shutdown (hereinafter referred to as blocks) for any maintenance 
activity. 

(b) Blocks will be granted during day & night hours continuous. The 
Contractor shall confirm that he will equip himself to carry out all 
maintenance during night blocks efficiently by suitable special lighting 
equipment’s without any extra cost. 

(c) Block period shall be counted from the time the TR-line is placed at 
the  Contractor’s disposal at the work-spot till it is cleared by the 
Contractor. 

(d) Blocks will be subject to normal operating conditions and rules of the 
Railway/DFCCIL. All formalities of exchanging private number etc with 
the traffic control/traction power controller will be carried out by the 
Engineer staff who will be responsible for imposing power blocks/shut 
down and also removing the same after men, material and equipment 
have been cleared by the Contractor from running tracks and the same 
declared safe for traffic by Engineer/Engineer’s representative in case of 
works involving safety of running tracks.  

(e)  The works required to be done under traffic block shall be carried out only 
in the presence of DFCCIL officials. The Railway/DFCCIL supervisor shall 
certify safe conditions for passage of trains before resumption of traffic. 
The works to be done under traffic block shall be carried out under the 
provision of banner flag and protection of engineering flagman. 

(f) Any charges which may be levied by IR on account of “Possessions” shall 
be payable by the contractor but shall be reimbursed by the Employer. 
However penalties, if any, levied by Indian Railways caused due to any 
careless working or otherwise of violation of the Terms and Conditions of 
the track block, shall be payable by the contractor. 

1.5.10  Work by Other Agencies 

(a) Any other works undertaken at the same time by the Engineer direct 
or through some other agency at the same time or section where the 
contractor is carrying out his work will not entitle the contractor to prefer 
any claim regarding any delays or hindrances he may have to face on this 
account but the Employer shall grant a reasonable extension of time to 



  

Sign & Seal of Tenderer Page 131 
 

the contractor. The contractor shall comply with any instruction which 
may be given to him by the Employer in order to permit simultaneous 
execution of his own works and those undertaken by other contractors or 
the DFCCIL without being entitled on this account on any extra charge. 

(b) The contractor shall not be entitled to any extra payment due to 
hindrance resulting from normal Railway operations, such as 
delay on account of adequate number of and duration of blocks not 
being granted, operational delay in movement of work trains extension of 
time to the contractor. 

1.5.11  Infringement of patents: 

(a) The Contractor is forbidden to use any patents or registered 
drawings, process or pattern in fulfilling his contract without the previous 
consent in writing of the owner of such patent, drawing, pattern or trade 
mark, except where these are specified by the Employer himself. 
Royalties where payable for the use of such patented processes, 
registered drawings of patterns shall be borne exclusively by the 
Contractor. The contractor shall advise the Employer of any proprietary 
right that may exist on such processed drawings or patterns which he 
may use of his own accord. 

(b) In the case of patent taken out by the Contractor of the drawings or 
patterns registered by him, or of those patents, drawings, or patents for 
which he holds a licence, the signing of the Contract automatically gives 
the Employer the right to repair by himself the purchased articles 
covered by the patent or by any person or body chosen by him and to 
obtain from any sources he desires the component parts required by him 
in carrying out the repair work. In the event of infringement of any patent 
rights due to above action of the Employer, he shall be entitled to claim 
damages from the contractor on the grounds of any loss of any nature 
which he may suffer e.g. in the case of attachment because of 
counterfeiting. 

(c) Indemnification by contractor:- In the event of any claim or demand 
being made or action being brought against the Employer for 
infringement of later patent in respect of any equipment, machine, plant, 
work or thing used or supplied by the Contractor under this contract or in 
respect of any methods of using or working by the Employer of such 
equipment machine, plant work or thing, the contractor shall indemnify the 
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employer and keep him indemnified and harmless against all claims, costs, 
charges and expenses arising from or incurred by reason of such claim 
provided that the Employer shall notify the contractor immediately any 
claim is made and that the contractor shall be at liberty, if he so desires 
with the assistance of the Employer if required but at the Contractor’s 
expense, to conduct all negotiations for the settlement of the same or any 
litigation that may arise there from and provided that no such equipment, 
machine, plant work or thing, shall be used by the Employer for any 
purpose or in any manner other than that for which they have been 
supplied by the Contractor and specified under this contract. 

 1.5.12 Insurance:- (CAR policy) 

 Before commencing of works, it shall be obligatory for the contractor to obtain, 
at his own cost, insurance cover in the joint name of the contractor and 
employer from reputed companies under the following requirements: 

(a) Liability for death of or injury to any person/ / animals or things or loss of 
or damage to any property / things / the work of other contractor (other 
than the work) except things or person otherwise insured by employer or 
other contractor at site, arising out of the performance of the Contract. 
The insurance shall be for Rs. 5,00,000/- per incident with max 10 
incidents in a year. 
 

(b) Machinery and equipment brought to site by the Contractor. 
 

(c) Any other insurance cover as may be required by the law of the land as 
instructed by the Employer. 

 
(d) Contractor’s All Risk insurance for full value of Contract Price. 

 
The contractor shall provide evidence to the employer / Engineer before start / 
commencement of work at site that the insurances required under the contract 
have been effected and shall within 60 days of the commencement date, 
provide the insurance policies to the Employer/Engineer, the contractor shall, 
whenever, called upon, produce to the engineer or his representative the 
evidence of payment of premiums paid by him to ensure that the policies indeed 
continue to be in force. 

 

The Contractor shall also obtain any additional insurance cover as per the 
requirements of the Contract. 
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The Employer/Engineer shall not be liable for or in respect of any damages or 
compensation payable to any workman or other person in the employment of 
the Contractor or his sub-contractor or petty contractor / other contractor 
working there under the Contractor. The Contractor shall indemnify and keep 
indemnified the employer / Engineer against all such damages and 
compensation for which the contractor is liable. 

The Policies of the contractor shall remain in force throughout the period of 
execution of the works and till the expiry of the defect liability period except for 
any specific insurance covers necessary for shorter period. 

If the Contractor fails to effect or keep in force or provide adequate cover as 
acceptable to the engineer in the insurance policies mentioned above, then in 
such cases, the engineer may effect and keep in force any such insurance or 
further insurance on behalf of the Contactor. The recovery shall be made at the 
rate of 1.5 times the premium/premiums paid by the engineer in this regard from 
the payment due to the Contractor or from the contractor’s Performance 
security. However, the Contractor shall not be absolved from his responsibility 
and /or liability in this regard. 

1.5.13  Accident:- 

(a) The contractor shall, in respect of all staff engaged by him or by his sub-
contractor, indemnify and keep the employer at all times indemnified 
and protected against all claims made and liabilities incurred under 
Workman’s Compensation Act, the Factories Act and the Payment of 
Wages Act, and rules made there under from time to time or under any 
other labour and Industrial Legislation made from time to time. 

(b) The contractor shall indemnify and keep the employer indemnified and 
harmless against all actions, suits, claim demands, costs, charges or 
expenses arising in connection with any death or injury sustained by any 
person or persons sustained due to the acts or omission of the 
contractor, his sub-contractors, his agents or his staff during the 
executions of this contract irrespective of whether such liability arises 
under the Workman’s Compensation Act, or Fatal Accident Act or any 
other statute in force for the time being. 

(c) The contractor’ liability to meet third party claims of the type outlined 
above will be applicable only in cases where accidents have been 
caused by workmanship, material, execution or negligence on the part 
of the contractor and further the liability of the contractor will be limited 
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to Rs. 5 lakh for any one accident. 

1.5.14  Safety Measures: - 

(a) The contractor shall take all precautionary measures in order to ensure 
the protection of his own personnel moving about or working on the 
railway premises, but shall then conform to the rules and regulations of 
the Railway if and when, in the course of the work there is likely to be 
any danger to persons in the employment of the contractor due to 
running traffic while working in the Railway siding and premises, the 
contractor shall provide flagman or look out men for protection of such 
persons. The employer shall remain indemnified by the contractor in the 
event of any accident occurring in the normal course of work, arising out 
of the failure of contractor or his men to exercise reasonable precaution 
at all places of work. All the works under the contract shall be carried out 
under the supervision of DFCCIL/ Engineer.  

(b) Deleted. 

(c) The contractor shall abide by all Railway regulations in force for the 
time being and ensure that the same are followed by his representatives, 
Agents or sub -contractors or workmen. He shall give due notice to his 
employees and workers about provision of this para. 

(d) The works must be carried out most carefully without any 
infringement of the Indian Railway Act or the General and Subsidiary 
Rules in force on the Railway, in such a way that they do not hinder 
Railway operation or affect the proper functioning of or damage any 
Railway/DFCCIL equipment, structure or rolling stock except as agreed 
to by the employer,. 

(e) Deleted. 

1.5.15  Warrantee / Defect Liability Period:- 

(a) The Contractor shall warranty that all the work executed under this 
contract shall be free from all defects and faults in material, 
workmanship and shall be of acceptable standards / specifications for 
the contracted work and in full conformity with the technical 
specifications, and other contract stipulations, for a period of 6 months 
from the date of receipt and taking over by the Employer/ Engineer 
at site. 
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(b) During the period of warranty the Contractor shall keep available an 
experienced engineer / man power to attend to any defect. This 
engineer shall not attend to rectification of defects which arise out of 
normal wear and tear and come within the purview of routine 
maintenance work. The contractor shall bear the cost of modifications, 
additions or substitutions that may be considered necessary due to 
faulty materials or workmanship. The final decision shall rest with the 
Engineer his successor(s)/Nominee. 

(c) During the period of Warranty the Contractor shall be liable recitify the 
work which may be found defective of his own manufacture or those 
of his sub-contractor / supplier whether arising from faulty materials, 
workmanship or negligence in any manner on the part of the 
Contractor provided always that such defective parts as are not 
repairable at site are promptly returned to the Contractor if so required 
by him at his (Contractor’s) own expenses. In case o f  parts of executed 
work detected during guarantee period, contractor should rectify all 
such items irrespective of the fact whether all such items have failed or 
not. The Contractor shall bear the cost of repairs carried out on his 
behalf by the Employer at site. In such a case, the contractor shall be 
informed in advance of the works proposed to be carried out by the 
Employer. 

(d) If it becomes necessary for the Contractor to rectify or renew any 
defective portion/work until the expiration of six month from the date of 
such rectification or until the end of the above mentioned period 
whichever is later.  

 Such extension shall not apply in case of defects of a minor nature, 
the decision of the Chief General Manager / General Manager /, CPM or 
his successor/nominee being final in the matter. If any defect be not 
remedied within a reasonable time during the aforesaid period the 
Employer may proceed to do work at the Contractor’s risk and expense, 
but without prejudice to any other rights and remedies which the 
Employer may have against the Contractor in respect of such defects or 
faults. 

(f) Any materials, fittings, components or equipments supplied under items 
for supplying / providing and fixing in schedule shall also be covered by 
the provisions of this paragraph. The liability of the Contractor under the 
guarantee will be limited to re-supply of components installation and 
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fittings. 

1.5.16 Final Acceptance: - (Not Applicable) 

(a) The final acceptance of the entire work executed shall take effect from 
the date of expiry of the period of guarantee / Defect Liability period as 
defined in paragraph 1.5.15 above of the expiry of the last of the 
respective periods of guarantee of various works, provided in any case 
that  the Contractor has complied fully with his obligations under 
clause 1.5.15 in respect of work, provided also that the attention has 
been paid by way of maintenance by the Employer. 

(b) If on the other hand the contractor has not so complied with his 
obligation under Para 1.5.15 above in respect of any work, the Employer 
may either extend the period of guarantee in respect of that work until 
the necessary works are carried out by the Contractor or carry out those 
works or got them carried out suo moto on behalf of the Contractor at 
the Contractor’s expenses. After expiry of the period of guarantee for 
each work, a certificate of final acceptance for the section shall be 
issued by the Employer and the last of such certificate will be called the 
last and final acceptance certificate. The contract shall not be 
considered as completed until the issue of final acceptance certificate by 
the Employer. 

(c) The Employer shall not be liable to the Contractor for any matter 
arising out of or in connection with the contract or execution of the work 
unless the Contractor shall have made a claim in writing in respect 
thereof before the issue of final acceptance certificate under this clause. 

 Notwithstanding the issue of final acceptance certificate the Contractor 
and the Employer (subject to sub-clause as above) shall remain liable 
for fulfilment of any obligation incurred under the provision of the 
contract prior to the issue of final acceptance certificate which remains 
unperformed at the time such certificate is issued and for determining 
the nature and extent of such obligation the contract shall be deemed to 
remain in force between the parties hereto. 

1.5.17  Payment:- 

Payment will be governed by the terms specified in Part-I, Chapter IV and in 
accordance with accepted schedule of prices, read with relevant para of the 
other parts and Chapters of the Tender Papers. The employer retains the right 
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to withhold money due to the contractor arising out of this contract for any 
default of the contractor. 

(i) The Contractor shall, whenever required, produce or cause to be 
produced for examination by the Employer any quotation / invoice, cost of 
other account, book of account, voucher, receipt letter, memorandum 
paper or writing or any copy of or extract from any such document and 
also furnish information and returns verified in such manner as may 
be required in anyway relating to the execution of this contract or 
relevant for verifying or ascertaining the cost of the execution of this 
Contract (the decision of the employer on the question of relevancy of 
any documents, information or return being final and binding on the 
parties). The Contractor shall similarly produce vouchers etc., if required, 
to prove to the Employer that materials supplied by him are in 
accordance with the specifications laid down in the contract. 

(ii) If any portion of the work be carried out by a sub-contractor or any 
subsidiary or allied firm or company the Employer shall have power 
to secure the books of such sub-contractor or any subsidiary or allied firm 
or company, through the Contractor, and such books shall be open to his 
inspection. The Contractor should seek prior permission from the 
employer for subletting whole and/or part of the work to any sub-
contractor. 

(iii) The obligations imposed by sub-clause (i) and (ii) above are without 
prejudice to the obligation of the Contractor under any statute, rules or 
order binding to the Contractor or other conditions of the contract. 

(iv) It is an agreed term of the contract that the employer reserves t he  right 
to carry out post-payment Audit and/or technical examination of the works 
and the final bill, including all supporting vouchers, abstracts etc. and to 
make a claim on the Contractor for the refund of any excess amount 
paid to him if as a result of such examination any over payment to him 
is discovered to have been made in respect of any work done or 
alleged to have been done by him under the contract. 

1.5.18  All payments in respect of the contract during the currency of the contract 
shall be made through Electronic Clearing System (ECS) / National Electronic 
Funds Transfer (NEFT/RTGS). The successful tenderer on award of contract 
must submit ECS/NEFT/RTGS Mandate Form complete in all respects as 
detailed at Form No. 8 of the tender document. However, if the facility of 



  

Sign & Seal of Tenderer Page 138 
 

ECS/NEFT/RTGS is not available at a particular location, the payments shall 
be made by cheque. 

1.5.19 Performance Guarantee:- 

Performance Guarantee and security deposit will be governed as per relevant 

clause of GCC-2022 with advance correction slip/amendments issued before the 

date of inviting of tender. 
 
1.5.20 Advances to contractor: - (Applicable for Advertised tender of value more 

than Rs. 25.00 crore) Not Applicable for this tender. 

(a) : Mobilisation advance –  
 

This shall be limited to 10% of the contract value and payable in 2 stages as 
indicated below :  

Stage I -  5% of Contract Value on signing of the contract agreement. 

Stage II -  5% on mobilization of site-establishment, setting up offices, 
bringing in equipment and actual commencement of work.  

 

The 1st stage of advance shall be payable immediately after signing of 
contract documents. The 2nd stage of advance shall be payable at the time of 
mobilization, after submission of a utilization certificate by the contractor that 
the stage 1 advance has been properly utilized in the contract.  

(b) : Advance Against Machinery and Equipment – (NOT APPLICABLE) 
 

This advance shall be limited to a maximum of 10% of the contract value 
against new Machinery & Equipment, involving substantial outlay, brought to 
site and essentially required for the work. This advance shall not exceed 75% 
of the purchase price of such Equipment and shall be payable when 
hypothecated to the President of India by a suitable bond or alternatively 
covered by an irrevocable Bank Guarantee for full cost of the Plant & 
Equipment from a Nationalized Bank in India or the State Bank of India in a 
form acceptable to Railways/DFCCIL. The Plant & Equipment shall be 
insured for the full value and for the entire period, they are required for the 
work. This plant & Equipment shall not be removed from the site of work 
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without prior written permission of the Engineer. No advance should be given 
against old Plant & Machinery. 

(c) Advances for accelerating progress of the work during course of 
execution of Contract –  (NOT APPLICABLE) 

 

This advance is to be decided on the merits of each case and shall restricted 
to a maximum of 5% of contract value. This is to be granted by the Chief 
General Manager on the recommendations of the Engineer in-charge, in 
consultation with the Associate Finance, While recommending this advance 
for sanction of Chief General Manager, the  Engineer in-charge shall also 
confirm that progress of the contract work has been as per milestones/targets 
laid down and no extension to Date of completion of the contract has been 
given on contractor’s account. 

(d) : Advances in Exceptional Cases  – (NOT APPLICABLE) 
 

Chief General Manager are further empowered to grant advances in 
exceptional cases upto a maximum of Rs. 20 lacs in respect of even contract 
of value less than Rs. 25 crore, if considered absolutely essential, depending 
on the merits of each case and circumstances in each situation, to be 
recommended by the Engineer in-charge and in consultation with the 
Associate Finance.  

(e) : The above advances are subject to the following conditions – 
 

i. The advance shall carry an interest at the rate to be decided by the 
Railway Board and communicated at the beginning of every financial 
year, to be applicable for the tenders to be opened in that financial year. 

ii. Advances except those against machinery and equipment shall be 
payable against irrevocable guarantee (Bank Guarantee, FDRs, 
KVPs/NSCs) of at least 110% of the value of the sanctioned advance 
amount (covering principal plus interest). The Bank Guarantee shall be 
from a Nationalised Bank in India or State Bank of India in a form 
acceptable to the Railways/DFCCIL-Tender form-19. 

iii. The recovery shall commence when the value of contract executed 
reaches 15% of original contract value and shall be completed when the 
value of work executed reaches 85% of the original contract value. The 
instalments on each “on account bill” will be on pro-rata basis; 

iv. That the grant of advance is primarily in Railway’s/ DFCCIL’s own 
interest; 
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v. That a contractor does not receive advances for same work from different 
officers; 

vi. That arrangement are made with the Accounts Officer for proper accounts 
being kept with regard to payment and recovery of these advances; and  

vii. That all necessary precautions are taken to secure Government from the 
possibility of loss and for preventing the system becoming more general 
or continuing longer than what may be absolutely necessary for proper 
progress of the work. 
 

(f) : Method of Recovery of Interest – 
 

Interest shall be recovered on the advance outstanding for the period 
commencing from the date of payment of advance till date of particular on-
account bill (through which recovery of date of principal is effected) and 
adjusted fully against on-account bill along with pro-rata principal recovery. In 
the event of any short-fall, the same shall be carried forward to the next on-
account bill and shall attract interest. 

The Bank Guarantee for such advance shall clearly cover at least 110% of 
the value of the sanctioned advance amount (covering principal plus interest).  

1.5.21  Arbitration: - Refer to clause of GCC. 

1.5.22 Integrity Pact:- 

  As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued 
by Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in 
the required proforma in their procurement transaction/ Contracts with suitable 
changes specific to the situation in which the pact is to be used. The pact, 
entering into which would be a preliminary qualification for any bidder, essentially 
envisages an agreement between the prospective vendors / bidders and the 
DFCCIL, committing the persons/ officials on both sides not to resort to any 
corrupt practices in any aspect / stage of the contract.  

A copy of pre contract integrity pact is enclosed as form no. 20 for signature of 
bidder as acceptance, as and when Independent External monitor is appointed. 

1.5.23 Special Clause related to Price Variation clause (46A)  

Classification of civil engineering work-9A will be applicable for this work. 

1.5.24 Change in law 
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“The contract price shall be adjusted to take account of any increase and 
decrease in cost after the bid submission date resulting from:  

a. A change in the law of the country (including the introduction of new laws 
and the repeal or modification of existing laws) : or 
 

b. In the Judicial or official government interpretation of such laws, or 
 

c. The commencement of any Indian law which has not entered into effect 
until the bid submission date; or  

 
d. Any change in the rates of any of the taxes or introduction of new taxes, 

duties, levies, cess etc. on supply of materials and services that have a 
direct effect on the works.  

 

Which affect the contractor in the performance of obligation under the 
contract. 

Further if as a result of change in law, interpretation, or rates of taxes, the 
contractor benefits from any reduction in the cost for the execution of this 
contract, save and except as expressly provided for this sub-clause or in 
accordance with the provisions of this contract, the contractor shall, within [28] 
days from the date he becomes reasonably aware of such reduction in the 
cost, notify the employer of such reduction in cost.” 

1.5.25 Updation of Labour Data on Railway’s Shramikkalyan portal 
 

A. Contractor is to abide by the provisions of Payment of Wages act & Minimum 
Wages act in terms of clause 54 and 55 of Indian Railways/DFCCIL’s General 
Condition of Contract. In order to ensure the same, an application has been 
developed and hosted on website “www.shramikkalyan.indianrailways.gov.in”. 
Contractor shall register his firm/company etc. and upload requisite details of 
labour and their payment in this portal. These details shall be available in public 
domain. The Registration/updation of portal shall be done as under: 
 

a) Contractor shall apply for one-time registration of his company/firm etc. in 
the Shramik kalyan portal with requisite details subsequent to issue of 
Letter of Acceptance. Engineer shall approve the contractor’s registration 
on the portal within 7 days of receipt of such request.  
 

b) Contractor once approved by any Engineer, can create password with 
login ID (PAN No.) for subsequent use of portal for all LOAs issued in his 
favour. 
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c) The contractor once registered on the portal, shall provide details of his 

Letter of Acceptances (LOA)/Contract Agreement on shramikkalyan portal 
within 15 days of issue of any LOA for approval of concerned Engineer. 
Engineer shall update (if required) and approve the details of LOA filled 
by contractor within 7 days of receipt of such request. 

 
d) After approval of LOA by Engineer, contractor shall fill the salient details 

of contract labours engaged in the contract and ensure updating of each 
wage payment to them on shramikkalyan portal on monthly basis. 
 

e) It shall be mandatory upon the contractor to ensure correct and prompt 
uploading of all salient details of engaged contractual labour & payments 
made thereof after each wage period. 

 
B. While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of 

‘Advance’ or ‘performance guarantee/Security deposit’, Contractor shall submit a 
certificate to the Engineer or Engineer’s representative that “I Have uploaded the 
correct details of contract labours engaged in connection with this contract and 
payments made to them during the wage period in Railway’s Shramikkalyan 
portal at ‘www.shramikkalyan.indianrailways.gov.in’ till-------Month-----Year.” 

 
1.5.26 STATUTORY COMPLIANCES: 

 

   The Contractor shall; 

(a) Accept full and exclusive liability for the personnel deployed and other 
obligations referred under the laws/rules/regulations now and thereafter 
imposed by the appropriate government/authorities. 

(b) Keep DFCCIL indemnified against all losses, damages or liability arising out 
of or imposed in the course of employment of such persons or arising in 
accordance with any labour laws. DFCCIL will not have any liability 
whatsoever concerning the persons deployed by the Contractor for the 
purpose. 

(c) If as a result of any claim arising out of any reasons stated in 2 (b)                                                     
above or due to any negligence on part of the personnel deployed, if 
DFCCIL is made to pay any amount, then DFCCIL shall recover the same 
from the payment due to the Contractor or send a notice to the Contractor for 
refund of the same to the DFCCIL and the Contractor shall be liable to 
reimburse the same within 7 working days of the receipt of such notice.The 
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Bidder shall comply all statutory requirements including compliance of 
LAWS, Acts, Rules and Regulations. 

 
1.5.27 Special Clause related to Joint venture: - joint venture is not allowed for 

this contract. 
 

1.5.28 Clause No.7 of GCC i.e. Assignment or Subletting of Contract is not 
permitted in this tender/contract. 
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TECHNICAL SPECIFICATION 
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TECHNICAL SPECIFICATION 

 
 

 
 

PART - II 
 

TECHNICAL SPECIFICATIONS 
 
Indian Railways Standard General Conditions of Contract updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents. 
 
Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction 
slips issued up to date of inviting tender or as otherwise specified in the tender 
documents, if applicable in the contract. 
 
CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents, if applicable in the 
contract. 
 
As per latest MORTH and IRC specification. issued up to date of inviting tender or as 
otherwise specified in the tender documents, if applicable in the contract. 
 
 
Indian Railways Unified Standard Specifications (Works and Material) 2010 updated 
with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents, if applicable in the contract. 
 
IR Specifications/Guidelines updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents. 
 
Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents. 
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General Instructions for Safety 
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PART – III 
CHAPTER - I 

General Instructions for Safety 
 

1.0 MEASURES TO BE ENSURED PRIOR TO START OF WORK  
 

1.1 The contractor shall not start any work without the presence of DFCCIL 
supervisors at site.  

1.2 The methodology in detail for execution of the work at site shall be approved by 
engineering in charge of the organization executing the work and copies of the 
same shall be available with contractor’s supervisor, DFCCIL supervisor of the 
section in whose jurisdiction the work falls.  

1.3 Before permitting the execution of certain works like earthwork in formation and 
other civil work close to the running track etc. engineer-in-charge 
(APM/DPM/PM/Dy. CPM) of the section shall ensure that he received the prior 
intimation/confirmation of the following aspects from representative of contractor.  
Name and address of the contract assigned to execute the work.  
i) Name of the Contractor’s supervisor  
ii) List of the number(s) of individual vehicle(s)/ machineries, names and 

license particulars of the driver(s) proposed to be used by contractor.  
iii) Information regarding location, duration and timings during which the 

vehicles/machinery are planned to be plied/worked.  
iv) The supervisors and operators of the contractor proposed to be deployed 

at work site which is close to the running track, shall be imparted training 
by the DFCCIL trainer at contractor own cost about the safety measures 
to be adopted while working in the vicinity of running track.  

v) Survey of site by supervisor of contractor and DFCCILs to assess the 
precautions to be taken at site for working of trains and materials required 
for protection.  

vi) Written advice to sectional APM/DPM about the detailed planning of work 
including protection of track and safety measures proposed to be 
adopted.(If Any) 

vii) A copy of the approved methodology (to be approved by engineer in 
charge) proposed to be adapted by the contractor with a view to ensure 
safety of trains and workers. 

viii) Assurance that the methods and arrangements are actually available at 
site before start of the work and the contractors supervisors and the 
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workers have clearly understood the safety aspects and requirement to 
be adapted/followed while executing the work.  

ix) An assurance register has been kept at site duly signed by both DFCCIL 
supervisor as well as by the contractor supervisor as a token of their 
having understood the safety precautions to be observed at site. (If any) 

1.4 No work shall which is to be done near running track shall commence unless 
permitted by sectional APM/DPM/PM/Dy.CPM. 

1.5 Supplementary site specific instructions, wherever considered necessary shall be 
issued by the Engineer in Charge.  

1.6 Standard Check list on Safety at Work Sites shall be used to ensure that all the 
requisite measures have been taken before start of work. 

 

1.0 PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES CLOSE  
TO RUNNING TRACKS  

(i) Normally, the road vehicles shall be run or machinery shall be worked so as not 
to come closer than 6.0m from center line of nearest running track.  

(ii) The land strip adjacent to running tracks, where road vehicle is to ply or 
machinery is to work, shall be demarcated by lime in advance in consultation 
with the DFCCIL’s Supervisor. Wooden pegs at interval not exceeding 75mts 
shall be provided along the line marking as permanent marks. The road 
vehicles shall ply or machinery shall work so as not to infringe the line of 
demarcation. 

(iii) If a road vehicle or machinery is to work closer to 6.0m due to site conditions or 
requirement of work, following precautions shall be observed.  
a. In no case the road vehicle shall run or machinery shall work at distance 

less than 3.5m from center line of track.  
b. Demarcation of land shall be done by bright colored ribbon/nylon cord 

suspended on 120 cm high wooden/bamboo posts at distance of 3.5 m 
from center line of nearest running track.  

c. Presence of an authorized DFCCIL’s representative shall be ensured 
before plying of vehicle or working of machinery.  

d. DFCCIL’s Supervisor shall issue suitable caution order to Drivers of 
approaching train about road vehicles plying or machineries working close 
to running tracks. The train drivers shall be advised to whistle freely to 
warn about the approaching train. Whistle boards shall be provided 
wherever considered necessary.  

e. Lookout men shall be posted along the track at a distance of 800m from 
such locations who will carry red flag and whistles to warn the road 
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vehicle/machinery users about the approaching trains. Lookout man shall 
be deputed for Safety at Work Sites.  
 

f. On curves where visibility is poor, additional lookout men shall be posted.  
 

(iv) If vehicle/machinery is to be worked closer to 3.5m from running track. Under 
unavoidable conditions, if road vehicles is to ply or machinery is to work 
closer to 3.5m due to site conditions or requirement of work, following 
precautions shall be observed:  
Plying of vehicles or working of machinery closer to 3.5m of running track shall 
be done only under protection of track. Traffic block shall be imposed wherever 
considered necessary. The site shall be protected as per provisions of Para 
No. 806 & 807 of P-Way Manual as case may be.  

Presence of a DFCCIL’s Supervisor shall be ensured at worksite.  

DFCCIL’s Supervisor shall issue suitable caution order to Drivers of 
approaching train about road vehicles plying or machineries working close to 
running tracks. The train drivers shall be advised to whistle freely to warn about 
the approaching train. 

(v) Precaution to be taken while reversing road vehicle alongside the track.  
The location where vehicle will take a turn shall be demarcated duly approved 
by DFCCIL’s representative. The road vehicle driver shall always face the 
DFCCIL track during the course of turning/reversing his vehicle. Presence of 
an authorized DFCCIL representative shall be ensured at such location.  

(vi) Road vehicle shall not be allowed to run along the track during night hours 
generally. In unavoidable situations, however, vehicles shall be allowed to 
work during night hours only in the presence of an authorized DFCCIL’s 
representative and where adequate lighting arrangements are made and 
where adequate precautions as mentioned earlier have been ensured.  

(vii) Road vehicles/machinery/plant etc. when stabled near running tracks shall be 
properly secured against any possible roll off and always be manned even 
during off hours.  
 

2.0 EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES  
 

Any work close to or on running tracks shall be executed under the presence 
of a DFCCIL’s Supervisor only. 
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i. Precaution to be taken to ensure safety of trains while execution of work close to 
the running line or on running lines.  

ii. Contractor has deputed trained supervisors in required number at worksites duly 
certified by APM/DPM/PM/Dy. CPM in charge of the works.  

iii. Drivers of vehicle/operators of the machines have been briefed about the safety 
and precautions to be taken while moving / working close to traffic. 

iv. Contractor shall ply road vehicles/working of machinery only between sunset 
and sunrise. In case of emergency where it is necessary to work during 
night hours sufficient lighting shall be ensured in the complete work area 
for the safety of public and passengers. Also additional staff shall be 
posted as necessary for night working and taking safety precautions.  

v. The contractor shall not change the approved (if any) vehicle/machinery and 
driver/operator for working at site. Contractor shall not induct any new 
vehicle/machinery and driver/operator without prior written approval of 
APM/DPM and the list of such changes with numbers of individual vehicle, 
name and license particulars of the driver shall be given to 
APM/DPM/PM/Dy. CPM of the section.  

vi. Contractor shall ensure that road vehicle/machinery ply/work in a way so that 
these do not infringe the line of demonstration.  

vii. Lookout men with required safety equipment shall be posted where necessary.  
viii. In unusual circumstances, where operator apprehends danger to track while 

working truck/machinery near running track, following action shall be taken.  
ix. The contractor/supervisor/vehicle operator immediately advice the situation to 

DFCCIL official/officials of the organization executing the work and assist 
him/them in protecting the track.  

x. Individual vehicle/machinery shall not be left unattended at site of work. If it is 
unavoidable and becomes necessary to stable the road vehicle/machinery 
at site near the running track, these shall be properly secured against any 
possible roll off and always be manned even during non-working hours. In 
addition the road vehicle / machinery should be stabled parallel to track 
only so that in case of failure of any securing arrangement, it may not roll 
towards the track.  

xi. All temporary arrangements required to be made during execution of work shall 
be made in such a manner that moving dimensions do not infringe. 
Necessary checks shall be exercised by site in charge from time to time.  

xii. During the hours of night, lamps of temporary indicators which are not of 
reflective type should be lit at sun-set and kept burning till sun rise, where 
trains run at night.  



  

Sign & Seal of Tenderer Page 151 
 

xiii. Precaution to be taken to ensure safety of electrical/signal/ telephone cables 
while excavating near tracks.  

xiv. Particular care shall be taken to mark the locations of buried 
electrical/signal/telephone cables on the plans jointly with S & T/Electric 
supervisor and also at site so that these are not damaged during 
excavation.  

xv. Copy of the cable plan should be given to the contractor’s authorized 
representative before handing over the site to start the work.  

xvi. Due care shall be taken to ensure that any part of the equipment or machinery 
or temporary arrangement does not come close to cables while working.  

xvii. Precaution to be taken during execution of works requiring traffic blocks.  
xviii. Any work, which infringes the moving dimensions or causes discontinuity in the 

track any activity making the existing track unsafe for passage of trains etc. 
Shall be started only after the traffic block has been imposed, DFCCIL 
section in charge of the work is present at the worksite, engineering signals 
are exhibited at specified distance and flagmen are posted with necessary 
equipment to man them etc.  

xix. Block shall be removed only when all the temporary arrangement, machineries, 
tools, plants etc. have been kept clear of moving dimensions. 

xx. Precaution to be taken during execution of works during night.  
xxi. The work close to running line, generally, shall be carried out only during day 

hours. At locations, however, where night working is unavoidable, proper 
lighting arrangement should be made. The engineering indicator boards 
shall be lighted during night hours as per the provisions of IRPWM. The 
staff deputed for night working should have taken adequate rest before 
deploying them in night shift. We can specify duration of night shift from 
20.00 hrs to 04.00 hrs. All other safety precautions applicable for day time 
work should be strictly observed during night working.  

xxii. Precautions to be taken to ensure safety of workers while working close to 
running lines.  

xxiii. Any work close to or on running tracks shall be executed under the presence of 
a DFCCIL’s supervisor only.  

xxiv. Precaution to be taken to ensure safety of trains while execution of work close to 
the running line or on running lines.  

xxv. Such works shall be planned and necessary drawings particularly with regard to 
infringement to moving dimensions shall be finalized duly approved by 
competent authority before execution of work. The work shall be executed 
only as per approved procedure and drawings.  
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xxvi. All temporary arrangements required to be made during execution of work shall 
be made in such a manner that moving dimension do not infringe.  

xxvii. Suitable speed restriction shall be imposed or Traffic block shall be ensured as 
required.  

xxviii. The site shall be protected as per provisions of Para No. 806 & 807 of P.Way 
Manual as case may be.  

xxix. Necessary equipment for safety of trains during emergency shall be kept ready 
at site.  

xxx. A ‘first aid kit’ shall always be kept ready at site.  
xxxi. Precaution shall be taken for safety of public or passengers, while executing 

works at locations, used by passengers and public. The worksite shall be 
suitably demarcated to keep public and passengers away from work area. 
Necessary signage boards such as “Work in progress. Inconvenience is 
regretted” etc. shall be provided at appropriate locations to warn the public/ 
passengers. Adequate lighting arrangement of worksite wherever required 
shall be done to ensure safety of public/passengers during night.  

xxxii. Precaution to be taken before stacking materials alongside the track to ensure 
that safety of trains is not affected.  

xxxiii. The following precautions shall be taken before stacking the materials along the 
track for stacking of road work material etc.  
The sites for material stacking should be selected in advance in such a 
manner as to ensure that no part of the material to be stacked is infringing 
the Standard Moving Dimensions. A plan of proposed stacking locations be 
made and signed jointly by an authorized DFCCIL’s representative and 
contractor’s representative.  

xxxiv. The selected locations shall be marked by lime in advance.  
xxxv. Presence of an authorized DFCCIL’s representative while unloading and 

stacking shall be ensured.  
xxxvi. The material shall be stacked in such a height so as to not to infringe SOD in 

case of accidental roll off.  
xxxvii. Precaution for handling of departmental material trains Instructions for working 

of material trains are contained in Chapter XII of IRPWM which should be 
brought to the notice of the supervisors and other staff working on the 
material trains. In addition to this, following precautions should be taken:  
 

xxxviii. SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE AREA  
 
No electrical work close to running track shall be carried out without 
permission of DFCCIL representative.  
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A minimum distance of 2m has to be maintained between live OHE wire and 
body part of worker or tools or metallic supports etc 
 
No electric connection etc. can be tapped from OHE.  
 

3.0     PROTECTION OF TRACK DURING EMERGENCY 
(i) Action to be taken when a contractor’s supervisor or vehicle operator 

apprehends any unusual circumstances likely to infringe the track and 
endanger safe running of trains. At any time if a contractor’s supervisor 
or vehicle operator observes any unusual circumstances likely to infringe 
the track and apprehend danger to safe running of track, he shall take 
immediate steps to advise a DFCCIL official of such danger and assist 
him in protection of track.  

(ii) Arrangement of lookout men and competency required (if any) for lookout 
man to warn labour about approaching train.  
a. Contractor will provide lookout men.  
b. The lookout men shall be properly trained in warning to staff at 

worksite about approaching train.  
c. Only those lookout men shall be provided at site who have been 

issued with a competency certificate by the DFCCIL’s Supervisor.  
d. In case, it is felt necessary to provide lookout men by DFCCIL, the 

charges for the same as fixed by DFCCIL Administration shall be 
recovered from Contractor.  

4.0 Contractor shall indemnify DFCCILs against any loss/damage to public property, 
travelling public, DFCCIL or his own staff due to his (contractor’s) negligence. In 
case there is any mishap, a fact finding inquiry will be conducted by DFCCIL. A 
show cause notice will be issued to the contractor, in case he is prima-facie held 
responsible. Contractor’s reply to show cause notice will be considered by the 
Engineer in Charge before taking final decision. In case contractor is found 
responsible for the mishap, recovery from him will be affected for only tangible 
direct losses.  
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MILESTONES AND TIME 
SCHEDULE 
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PART-IV 

CHAPTER - I 
 

MILESTONES AND TIME SCHEDULE 
 

4.1.1 Time Schedule: 
 
4.1.1.1 Time of start and completion: 
 The time allowed for execution of the works is 09 months (Nine months) from 

the date of issue of letter of acceptance from DFCCIL. The contractor shall be 
expected to mobilize to the site of works and commence execution of the works 
within 15(days) from issue of Acceptance Letter by DFCCIL. The contractor 
shall be expected to complete the whole work ordered on the contractor within 
09 months (nine months) from the date of issue of Acceptance Letter by 
DFCCIL. If the contractor commits defaults in commencing execution of the 
works as afore stated, DFCCIL shall without prejudice to any other right to 
remedy, be at liberty to forfeit fully the Earnest Money Deposit and performance 
guarantee of the contractor. 

 
4.1.1.2 Progress of works: 
 The contractor shall submit a programme of work within 15 days of issue of 

LOA in the form of a Bar Chart of all the activities in consistence with milestone 
target envisaged below. In case this bar chart requires to be modified, the 
Engineer and the contractor shall agree upon a time and progress chart. The 
chart shall be prepared in direct relation to the time stated as 09 months for the 
completion of the works. It shall indicate the forecast of the dates of 
commencement and completion of various activities of the work and may be 
amended as necessary by agreements between the Engineer and the 
contractor within the limitation of 09 months as overall completion period. 
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TENDER FORMS  
(INCLUDING SCHEDULE OF PRICES) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

Sign & Seal of Tenderer Page 157 
 

 
 

PART- IV 
CHAPTER II 

 
TENDER FORMS 

 
FORM No. SUBJECT 

 
Form No. 1 Offer Letter 
Form No. 2 Tenderer’s Credentials 
Form No. 2A Technical Eligibility Criteria Details 
Form No. 2B Financial Eligibility Criteria Details 
Form No. 2C Applicant's Party Information Form 
Form No. 3 Summary of Prices 
Form No. 4 Schedule of Prices and Total Prices 
Form No. 5 Contract Agreement 
Form No. 6 Performance Guarantee Bond 
Form No. 7 Standing indemnity bond for on account payment.  
Form No. 8 ECS / NEFT / RTGS   
Form No. 9 Draft MOU for Joint Venture Participation 
FormNo.10 Draft Agreement for JV 
FormNo.11 Pro-forma of Participation from each partner of JV 
FormNo.12 Power of Attorney for authorized signatory of JV Partners 
FormNo.13 Power of Attorney to lead partner of JV 
Form No. 14          Proforma for Time Extension 
Form No. 15          Certificate of Fitness 
Form No. 16          Proforma of 7 days Notice 
Form No. 17          Proforma of 48 Hours Notice 
Form No. 18          Proforma of Termination Notice    
Form No. 19          Format of Bank Guarantee for Mobilisation 
Form No. 20          Format of Integrity pact 
Form No. 21-         Declaration By Contractor 
Form No.22-         Format For Affidavit 
Annexure-1- Format for competency 
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FORM No. 1 
 
 
 

OFFER LETTER 
 

Tender No. TDL-EN-BPUN-KRJN-C-B-2025 
 

Repairs to damaged/low cess and banks in  between New Khurja to New Bhaupur 
section of Eastern Dedicated Freight Corridor Corporation of India Limited (DFC 
chainage 509 to 851 KM) 
 

To, 
The Managing Director, 
DFCCIL,  

 
We, the undersigned, declare that: 

 
(a) We have examined and have no reservations to the Bidding 

Documents, including Addenda. 
(b) We offer to execute the Works in conformity with the Bidding Documents; 
(c) Our bid shall be valid for a period of 120 days from the date fixed for the bid 

submission deadline in accordance with the Bidding Documents, and it shall 
remain binding upon us and may be accepted at any time be for the expiration 
of that period; 

(d) We have not been black listed/banned in accordance with para.1.3.13 
(ii)(v)(a) of Preamble and General Instructions to tenderers. 

(e) We are neither Bankrupt/Insolvent nor in the process of winding-up nor there 
is a case pending before any Court on deadline of submission of the Bid in 
accordance with para.1.3.13 (ii) (v) (b) of Preamble and General Instructions 
to tenderers. 

(f) If our bid is accepted, we commit to obtain a Performance Guarantee in 
accordance with the Bidding Documents; 

(g) If our bid is accepted, we committed eploy key equipment and key personnel 
consistent with the requirements of the work. 

(h) We understand that this bid, together with your written acceptance there of 
included in your notification of award/Letter of Acceptance (LOA), shall 
constitute a binding contract between us, until a formal contract is prepared 
and executed; and 

(i) All information, statements and description in this bid are in all respect true, 
correct and complet etothebes to four knowledge and belief and we have not 
made any tampering or changes in the bidding documents on which the bid is 
being submitted and if any tampering or changes/incorrect information are 
detected at any stage, we understand the bid will invites ummarily rejection 
and forfeiture of bid security, the contract will be liable to be terminated 
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alongwith forfeiture of performance security, even if LOA has been issued. 
 
(j) We understand that you are not bound to accept the lowest bidor any other 

bid that you may receive. 
 

Name ..................................................................................................................... 

In the capacity of.................................................................................................... 

Signed .................................................................................................................... 

Duly authorized to sign the Bid for and on behalf of 

..............................................Date..............................................................................

......................................... 
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FORM No. 2 
 

TENDERER'SCREDENTIALS 
 

 
S. No Description 

 
 1. For technical experience/competence, give details of similar completed 

Works during the last three financial years(i.e. current Financial year 
and three previousFinancial Years) in the proforma given inForm-2A 
 
 2. For financial capacity and organizational resources, give details of 
Contractual payments received for the last three financial years(i.e 
current Financial year and three previous financial years) as per 
audited balance sheet certified by Chartered Account antin the proforma 
given in Form-2B 
 

3. Give constitution of your firm. Attach certified copies of legal documents 
in support thereof. Form-2C 
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FORM No. 2A 
TECHNICALELIGIBILITYCRITERIADETAILS 

 
Details of the similar works completed (as per Para1.3.13 (i) of 

Preamble and General Instructions to Tenderers) 
 

 

Similar Contract No. 
 

 

Contract Identification 
 

 

Award date 
 

 

Completion date 
 

 

Role in Contract 
Prime Contractor 
 

Member in JV 
 

 

Total Contract Amount(Rs.) 
 

 
If member in a JV,specify 
participation in total 
Contract amount 

 

[insert a 
percentage 
amount] 

 

Total contract amount in Rs. 

 

Employer's Name: 
Address: 
 
Telephone/fax number 
 
E-mail: 

 

Description of the similarity in accordance with Criteria 1.3.13(i)(A) 
 

 
The bidder shall attach certified completion certificates issued by the client 
duly attested by Notary as per Eligibility Criteria of the tender documents. 

 
 
 
 

Signature of the 
Tenderer with Seal 
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FORM No. 2B 
 

FINANCIAL ELIGIBILITY CRITERIA DETAILS 
 

Each Bidder or each member of JVmust fill in this form separately. 
Name of Bidder/JVPartner 

 

 
Details of contractual payments received during the last three financial years and 
current financial year 
 

Contractual payments received  

Year Value of payment received inRs. 
(Contract Receipts) 

Current Year(2022-2023)  

2021-2022  

2020-2021  

2019-2022 
 

 

Total Contractual Payment  

 
Note:The details should be extracted from the audited balance sheet Certified by the 
Chartered Accountant or form16-Aissued by the Employer asper clause 1.3.13 of 
Preamble and General Instructions to Tenderers. 
 
The bidder shall attach necessary documents in support of the above.  

 
 

 
 

Signature of the 
Tenderer with Seal 
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APPLICANT'S PARTY INFORMATION FORM 

FORM No.2C 

 

 
 

Applicant name: 
 

[insert full name] 

Applicant's Party name: 
 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 
 

[indicate country of registration] 

Applicant Party's year of constitution: 
 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 
 

[insert street/number/town or city/country] 

Applicant Party's authorized representative information 
 

Name:[insert full name] 
 

Address:[insert street/number/ townorcity/country] 
 

Telephone/Fax numbers:[insert telephone/fax numbers,including country and city 
codes] 

 

E-mail address:[indicate e-mail address] 

1.Attached are copies of original documents of 
 

 Articles of Incorporation (or equivalent documents of constitution or association), 
and/or registration documents of the legal entity named above. 

 

 In case of a Government-owned enterprise or institution, documents establishing 
legal and financial autonomy, operation inaccordance with commercial law, and 
absence of dependent status. 

 

2.Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 

 

 
 

Signature of the 
Tenderer with Seal 
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FORM No. 3 
 
SUMMARYOF PRICES 
 

Name of work:- Repairs to damaged/low cess and banks in  between New Khurja to 
New Bhaupur section of Eastern Dedicated Freight Corridor Corporation of India 
Limited (DFC chainage 509 to 851 KM) 

 
Sl.  
No. 

Description of works DFCCIL updated 
cost 
        in Rs 
(including GST) 

Rates to be quoted in figures 
& words (Clearly mention 
above / below / at par on 
updated DFCCIL Rate / cost 
given in column 3)  

1 2 3 4 
1. Execution of  all works as  

per Schedule "A" (As per 
Schedule USSOR-2019) 

12908312.70 ........... % age  
(in figures) 
........................ 
(In words)  

2. Execution of  all works as  
per Schedule "B"(As per 
Schedule DSR-2018) 

1725525.80 ........... % age  
(in figures) 
........................ 
(In words) 

3 Execution of  all works as  
per Schedule "C” (NS-
Items) 

941567.64 ........... % age  
(in figures) 
........................ 
(In words) 

 Grand Total 15,575,406.14  

 
Notes: 

1) The above prices are inclusive of GST as prevailing. 
2) The tenderer should quote single percentage above/ par/below for each 

schedule.  
3) If the uniform percentage quoted by the Tenderer does not clearly indicate 

whether the rates are above/at par/below the estimated rates then through 
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sign convention it will be considered to be on plus side and evaluated 
accordingly. 

4) If the contractor quotes different percentage (%) above /below against each 
items of any schedule (i.e. A,B) then his offer will be summarily rejected. 
 

5) Rate of item payable to contractor shall be as per following example:- 
 

(a) If percentage quoted by the contractor is 5 % above (+5%), Rate 
payable to contractor = (X) X.05 

 

(b)     If percentage quoted by the contractor is 5 % below (-5%), Rate 
payable to contractor = (X) x 0.95 

(c)      If percentage quoted by the contractor is at par, Rate payable to  
 contractor = (X) x 1.0 
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FORM No. 4 
SCHEDULE -1 

SCHEDULE OF PRICES & TOTAL PRICES 
 
 

 
SCHEDULE-A 
 
Sl. 
No
. 

ITEMS 
(USSOR
-2019) 

Description of items Unit Qty.  
DFCCIL   

Rate 
Amount 

(Rs.) 

1 2 3 4 5 7 8 

1 22011 

Earthwork in excavation by mechanical 
means (Hydraulic Excavator)/Manual 
Means for foundations and floors of the 
bridges, retaining walls etc. including 
setting out, dressing of sides, ramming of 
bottom, getting out the excavated 
material, back filling in layers with 
approved material and consolidation of 
the layers by ramming and watering etc. 
including all lift, disposal of surplus soil 
upto a lead of 300m, all types of shoring 
and strutting with all labour and material 
complete as per drawing and technical 
specification as directed by Engineer in 
charge. Note: This item will be used for 
excavation work in connection with other 
miscellaneous works also. like side 
drains, foundation for OHE masts and 
other miscellaneous structures in 
connection with Gauge Conversion, 
Doubling, New lines: All kind of soils 

Cum 300.00 202.55 60765.00 
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2 12010 

Earthwork in filling in embankment , 
guide bunds, around buried type 
abutments, bridge gaps, trolley refuges, 
rain bunds, if provided, platforms etc. 
with earth, suitable for embankment as 
per RDSO latest Specifications and 
guidelines GE: G-14 of Soil Quality Class 
SQ1, excavated from outside railway 
boundary entirely arranged by the 
contractor at his own cost including all 
leads, lifts, ascents, descents, crossing 
of nallahs or any other obstructions. The 
item shall include demarcation and 
setting out of profile, site clearance, 
removing of shrubs, roots of vegetations 
growth, heavy grass, benching of 
existing slope of old bank, all 
handling/re[1]handling, spreading in 
layers with motor grader, bringing the 
moisture content to OMC, mechanical 
compaction to specified density and 
dressing of bank to final profile as a 
complete job. The payment shall be 
made as per finished profile and the rate 
shall include all costs including taxes, 
octroi, royalty etc. except for mechanical 
compaction which shall be paid extra 
under relevant item. Cut trees shall be 
property of railways and to be deposited 
in the railway godown unless specified 
otherwise in the Special Conditions of 
Contract 

Cum 2000.000 319.19 638380.00 

3 51060 

Providing and laying Pitching with Stone 
Boulders, weighing not less than 35kg 
each with voids filled with spalls on 
slopes, laid over prepared filter media 
including boulder apron laid dry in front 
of toe of embankment complete as per 
drawing and Technical Specifications 
(filter media to be paid separately under 
the relevant item) 

Cum 300 2453.02 735906.00 
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4 211240 

Supplying and filling 50 kg size empty 
cement polythene bags with 
Rly.Ballast/moorum/earth/Sand/quarry 
dust etc. placing the filled bags on the 
high banks /bridge 
approaches/nominated place etc. 
dumping and spreading at the nominated 
locations to profile under block period 
with all contractor's labour, tools, plants. 
,loading, unloading, filling, spreading 
including all lead/lift etc. complete and as 
directed by the Engineer in charge at site 
including crossing of track where 
necessary 

Each 25000 26.33 658250.00 

5 51100 

Laying Pitching with Stone Boulders 
supplied by Railway with voids filled with 
spalls on slopes, laid over prepared filter 
media including boulder apron laid dry in 
front of toe of embankment as per 
drawings and technical specifications 
with maximum lead upto 150m (filter 
media to be paid under relevant item) 

Cum 1500 452.68 679020.00 

6   

Providing and laying in position Plain 
cement concrete of specified Nominal 
Mix for miscellaneous works like side 
drains, foundation for OHE masts and 
other miscellaneous structures excluding 
the cost of Cement, centering and 
shuttering - All work up to plinth level : 

        

  22031 
1:1½:3 (1 Cement: 1½ coarse sand 
(zone-III) : 3 graded stone aggregate 20 
mm nominal size) 

Cum 150.00 2755.75 413362.50 

  22032 
1:2:4 (1 cement : 2 coarse sand (zone-
III) : 4 graded stone aggregate 20 mm 
nominal size) 

Cum 100.00 2840.87 284087.00 

  22034 
1:3:6 (1 Cement : 3 coarse sand (zone-
III) : 6 graded stone aggregate 20 mm 
nominal size)  

Cum 20 2908.86 58177.20 
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7 22050 

Providing and laying in position machine 
batched, machine mixed and machine 
vibrated Design Mix Cement Concrete of 
specified grade (Cast in- Situ) using 
20mm graded crushed stone aggregate 
and coarse sand of approved quality for 
the following Reinforced cement 
concrete structural elements up to height 
of 10 m from foundation top level, 
including finishing, using Admixtures in 
approved proportions (as per IS:9103), 
to modify workability & other properties 
without impairing strength and durability 
complete as per specifications and 
direction of the Engineer in charge. 
Payment for cement, reinforcement, 
shuttering shall be paid extra. 

        

  22052 Wing wall and Return wall Cum 100 3155.30 315530.00 

8 25030 
centering and shuttering including 
strutting, propping etc. and removal of 
form for : 

        

  25031 

All types of bridge sub-structures, e.g. 
pier, abutment, wing wall, retaining wall, 
RCC box type foundations, Abutment 
cap, Pier Cap, Inspection Platform & 
Pedestal over Pier cap, Fender wall, 
Diaphragm wall etc. upto 5m above 
ground level  

Sqm 250 699.36 174840.00 

9 25061 Ordinary Portland Cement 43 grade MT 50.000 7668.42 383421.00 

10 25072 
Thermo-Mechanically Treated bars of 
grade Fe-500D or more. 

Kg 8000.00 81.63 653040.00 

11 52030 

Supply and laying of quarry dust 
including consolidation, supply of all 
materials, labour, lead, lift, tools, plants, 
crossing of tracks as per drawing and 
technical specification as directed by the 
Engineer in charge in case loose slush is 
encountered at site of foundation before 
casting the foundation or laying the 
filtering media 

Cum 500.00 1183.03 591515.00 

12 52260 

Supplying, spreading and filling coarse 
sand (no cohesive materials to be used) 
of approved quality including watering 
and ramming in foundation, plinth, 
behind the abutment, wing wall, retaining 
wall in layers not exceeding 150mm thick 
including its compaction as per direction 
of Engineer-in-charge. The rate includes 

Cum 300.00 1700.83 510249.00 
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all lead, lift, ascent, descent, crossing of 
Railway line etc. complete with 
contractor's labour, materials, tools and 
plant 

13 191300 

Clearing waterway of major & minor 
bridges by removing weeds / shrubs / 
bushes, removing silt deposit, filling 
scours, if any upto 10 metre from centre 
of bridge on either side including 
disposing waste and silt away from 
waterway ( Rates are for a single line 
and per metre of bridge span) 

Metre 1000.00 215.04 215040.00 

14 111080 

Earthwork for repairing to cess by cutting 
or raising of existing cess upto 4metre 
from centre of track with Railway's earth 
including cutting of earth,leading, 
benching, filling, dressing including 
cutting of grass / shrubs / trees etc.; 
watering, compaction by ramming and 
leveling of earth for required longitudinal 
& cross-sectional profile, as directed 
Note: [Rate also includes repairs of 
trolley refuges including pulling ballast 
back upto formation level to avoid 
impounding of ballast and there after 
putting the pulled ballast back after cess 
repairs etc.] 

Runnin
g Metre 

10000.00 112.85 
1128500.0

0 

15 111090 

Repairing of embankment with 
contractor's own earth including , 
excavation / loading into contractor's 
vehicle with soil quality class SQ1 in 
cess / formation / level crossing, rain 
cuts etc. in running line to make surface 
to the desired level and slope to entire 
satisfaction of Engineer in[1]charge. 
Rate shall include sectioning to profile, 
all lift, descends, ascends, crossing of 
track / road / nallah etc. including 
breaking of clods etc. and compaction by 
rollers / rammers / tamping rods etc. 

Cum 5000.00 423.01 
2115050.0

0 

16   

Turfing / planting, including all lead & lift 
and watering as required until properly 
rooted with. Note - Initially payment of 
only 40% will be made. Balance 60% will 
be paid only after 3 months of 
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maintenance period, if the turfing is 
properly rooted. 

  13050 
Turfing with sods, 10cm thick and 20cm 
square  
closely laid 

100 
Sqm 

30000.00 6813.10 
2043930.0

0 

17 211220 

Hiring of JCB/Hitachi for levelling and 
dressing ground/dismantling 
structures,Removal of jungle, clearing of 
earth, lowering high cess etc., along side 
the track between up and down lines 
obstructing drainages of rain water, 
clearing of bushes obstructing visibility at 
curves and Level Crossings with all lead 
and lift etc. complete and as directed by 
the Engineer-in charge .All labour, tools 
and plants consumables stores including 
supply of JCB/Hitachi with crew to be 
provided by the contractor at his own 
cost. The contractor shall arrange road 
permit for vehicle for all the States of 
operation, as per instructions of engineer 
in-charge and vehicle shall not be more 
than three years old.Payment shall be 
made for actual working hours at site. 

Hour 100.00 1490.22 149022.00 

18 52070 

Grouting of masonry/concrete by 
injection process duly Sealing of cracks, 
through nipples complete as per 
Technical Specification and procedure 
given in IRBM Para No 209 including 
necessary admixutre. (Cement wil be 
paid extra 

        

  52073 Epoxy Grout Kg 300.00 1378.27 413481.00 

19 52090 

Applying epoxy mortar over leached, 
honey combed and spalled concrete 
surface and exposed steel reinforcement 
complete as per Technical Specification 
with average thickness of 10mm 
including priming coat, mortar plaster 
and seal coat of epoxy. 

Sqm 150.00 1462.40 219360.00 

20 81050 

Running out / Putting of railway's stone 
ballast from existing stacks available 
along alignment either on top of cutting 
or on formation or at toe of bank by head 
leads or by any other means and 
spreading to the required profile with 
contractor's labour, tools & plants, as 
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directed by Engineer in-charge. 
{Payment shall be made based on 
ballast stack measurement} 

  81051 For lead upto 50m and lift up to 5m Cum 300.00 131.36 39408.00 

  81052 

Extra over item no. 081051 for each 
additional lead of 50m or part thereof 
when total lead exceeds 50m, but upto 
250m for each Cum. 

Each 100.00 37.22 3722.00 

  81053 
Extra to item no. 081051 for each 
additional lift of 2m or part thereof when 
total lift exceeds 5m for each Cum. 

Each 100.00 31.03 3103.00 

21 131010 
Through packing of track, as described 
in Para-224 of Indian Railways 
Permanent Way Manual – 

        

  131011 
For Sleeper Density of 1540 
Sleepers/Km or more 

Track 
metre 

1100.00 110.14 121154.00 

22 
USSOR

2019 
Any other item required as per USSOR 

Lumps
um 

1.00   300000.00 

Total 
12908312.

70 
 
 

SCHEDULE-B 

Sl. 
No. 

ITEM 
(DSR-
2018) 

Description of items Unit Qty.  
DFCCIL   

Rate 
Amount 

1 2 3 4 5 7 8 

1 13.33 
Pointing on stone work with cement 
mortar 1:3 (1 cement : 3 fine sand) 

        

  13.33.1 Flush/ Ruled pointing Sqm 1500.00 331.92 497880.00 

2 13.10.6 
Painting (one or more coats) with black 
Japan paint of approved brand and 
manufacture to give an even shade. 

Sqm 200.000 84.26 16852.00 

3 13.44 
Finishing walls with water proofing 
cement paint of required shade : 

        

  13.44.1 
New work (Two or more coats applied 
@ 3.84 kg/10 sqm) 

Sqm 1000.00 106.13 106130.00 
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SCHEDULE-C 

Sl. 
No. 

NS- 
ITEM 

Description of items Unit Qty. 
DFCCIL   

Rate 
Amount 

1 2 3 4 5 8   

1 NS1 

Supply & installation of 30 honey comb 
shaped GEOCELLS 100/660 with 
complete accessories installation along 
with U-hook & filling it with local earth 
compacting & seeding cell with 660mm 
depth 100mm 

Sqm 850.22 1107.44 941567.64 

TOTAL 941567.64 
 

 

 

4 16.47 

Painting runway/taxi track/apron 
marking with adequate nos of coats to 
give uniform finish with road marking 
paint of superior make as approved by 
the Engineer-in-charge, i/c cleaning the 
surface of ail dirt, scales, oil, grease and 
other foreign material etc. and lining out 
complete 

        

  16.47.2 Old work (One or more coats) Sqm 300.00 112.12 33636.00 

5 6.4 

Brick work with common burnt clay 
F.P.S. (non modular) bricks of class 
designation 7.5 in superstructure above 
plinth level up to floor V level in all 
shapes and sizes in : 

        

  6.4.1 
Cement mortar 1:4 (1 cement : 4 coarse 
sand) 

Cum 100.00 9082.09 908209.00 

6 0020 
Hydraulic Excavator (3D) with driver 
and fuel 

Day 20.000 8140.94 162818.80 

Total 1725525.80 
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Summary of Abstract 

S. 
No. 

Description Amount (Rs.) 

1 [Schedule A] 12908312.70 

2 [Schedule B] 1725525.80 

3 [Schedule-C] 941567.64 

  Total                      15,575,406.00  

Rates are inclusive of GST 
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                                                                                                                                   FORM No. 5 

SAMPLE 
 

AGR EE M EN T 
 

CONTRACTAGREEMENT 
 
THIS AGREEMENT(“Agreement”) is made at New Delhi on the  day of  
BETWEEN 
 
 
(1) Dedicated Freight Corridor Corporation of India Limited, incorporated under the 
laws of India and having its principal place of business at, Pragati Maidan Metro Station 
Building Complex, New Delhi, India–110001(hereinafter called ‘the Employer’), and ---
---------------------------------------, a company / corporation / JV incorporated under the 
laws of ------------having its principal place of business at-----------------------------------
(hereinafter called “the Contractor”). 
 
 

 
WHEREAS  in   reference to a   call  for  Tender  for  Repairs  to  damaged/low   cess and 
banks in   between  New Khurja to  New Bhaupur  section  of  Eastern  Dedicated   
Freight Corridor  Corporation  of  India  Limited (DFC chainage 509 to 851 KM) as per  
Tender paper  No TDL-EN-BPUN-KRJN-C-B-2025 at Annexure “A” here to, the 
Contractor   has submitted  a  Tender here to and where as  the  said  Tender  of  the   
contractor  has  been  accepted  for  Repairs  to   damaged/low  cess and banks in  
between  New Khurja to  New  Bhaupur  section  of  Eastern   Dedicated  Freight  Corridor  
Corporation  of  India  Limited  (DFC  Chainage 509 to 851 KM).  As per copy of the Letter 
of Acceptance of  Tender  No -------- dated ----complete  with  enclosure  at  the  accepted   
rates  and   at  an  estimated  contract  value of Rs._________(Rupees_only). Now the  
agreement with witnesseth  to  that in  consideration  of  the  premises  and  the  payment   
to   be   made  by the Employer to   the  Contractor  provided  for   herein   below  the  
Contractor  shall  supply  all  equipments   and  materials  and   execute  and   perform    
all   works   for   which  the  said  Tender  of  the Contract  or  has  been   accepted, strictly  
according to the various provisions in Annexure ‘A’ and ‘B’ here to and upon such supply, 
execution and performance to the satisfaction of the Purchaser, the Purchaser shall pay to 
the contractor at the several rates accepted asper the said Annexure‘B’ and in terms of the 
provisions therein. 
 

 
 

IN WITNESS WHEREOF the parties here to have caused their respective Common 
Seals to be here untoaffixed/(or have here unto set the irrespective hands and seals) 
the day and year first above written. 
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For and on behalf of the Contractor For and on behalf of the Employer 

 
Signature of the authorized official Signature of the authorized official 
Name ofthe official Name ofthe official 

 
Stamp/seal of the Contractor Stamp/Seal of the Employer 

 
 

 
SIGNED, SEALED AND DELIVERED 

 
By the said By the said 
 Name 

 Name 
 

On behalf of the Contractor in the on behalf of the Employer in the 
presence of: presence of: 
Witness  
Name  
Address  

Witness  
Name  
Address  

 
 
 
 

Enclosures:- 
 

1.Annexure ‘A’ -Tender Papers No. 
2.Annexure ‘B’ -Letter of Acceptance of Tender No. Dated  

alongwith Summary of Prices 
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FORM No. 6 

Name of the Bank 
Bank Guarantee Bond No 
 
Managing Director/ DFCCIL . 
Acting through (Designation Dated and address of contract signing authority) 
PERFORMANCE GUARANTEE BOND 
In consideration of the Managing Director/ DFCCIL acting through 
(Designation & Address of Contract Signing Authority), Dedicated Freight Corridor 
Corporation of India Limited, New Delhi hereinafter called “DFCCIL”) having 
agreed under the terms and conditions of agreement/Contract Acceptance letter 
No.    dated made between (Designation & address of contract signing 
Authority) and (hereinafter called “the said contractor(s)” for the work   
(hereinafter called “the said agreement”) having agreed for submission of a 
irrevocable Bank Guarantee Bond for Rs……………………………….. (Rs in 
words……………………… only) as a   performance security Guarantee Bond from 
the contractor(s) for compliance of his obligations in accordance with the terms & 
conditions in the said agreement. 
1. We (indicate the name of the Bank) hereinafter referred to as the Bank, 
undertake to pay to the Government an amount not exceeding Rs. 
(Rs…………………         only) on demand by the Government. 
2. We (indicate the name of the bank, further agree that (and promise) to pay 
the amounts due and payable under this guarantee without any demur merely on 
a demand from the Government through the GROUP GENERAL MANAGER/ 
FINANCE Dedicated Freight Corridor Corporation of India Limited, New Delhi or
 _ (Designation & Address of contract signing authority) DFCCIL, stating that 
the amount claimed is due by way of loss or damage caused to or would be 
caused or suffered by the Government by reason of any breach by the said 
contractor of any of the terms or conditions contained in the said agreement or by 
reason of the contractor failure to perform the said agreement. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by 
the Bank under this guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding 
Rs………………………………(Rs……………………………. only) 
3 (a)   We, (indicate the name of Bank) further undertake to pay to the Government 
any money so demanded notwithstanding any dispute or dispute raised by the 
contractor (s) in any suit or proceeding pending before any court or Tribunal 
relating to liability under this present being absolute and unequivocal. 
(b)   The payment so made by us under this bond shall be valid discharge of our 
liability for payment there under and the contractor(s) shall have no claim against 
us for making such payment. 
4. We, (indicate the name of bank) to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken 
for the performance of the said agreement and that it shall continue to be 
enforceable till all the dues of the Government under or by virtue of the said 
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agreement have been fully paid and its claims satisfied or discharged by 
  (Designation & Address of contract signing authority) on behalf of the 
Government, certify that the terms and conditions of the said agreement have 
been fully and properly carried out by the said contractor (s) and accordingly 
discharges this guarantee. 
5. (a) Not withstanding anything to the contrary contained herein the liability of 
the bank under this guarantee will remain in force and effect until such time as this 
guarantee is discharged in writing by the Government or until (date of 
validity/extended validity) whichever is earlier and no claim shall be valid under 
this guarantee unless notice in writing thereof is given by the Government within 
validity / extended period of validity of guarantee from the date aforesaid. 
(b) Provided always that we  (indicate the name of the Bank ) 
unconditionally undertakes to renew this guarantee to extend the period of 
guarantee form year to year before the expiry of the period or the extended period 
of the guarantee, as the case may be on being called upon to do so by the 
Government. If the guarantee is not renewed or the period extended on demand, 
we (indicate the name of the Bank) shall pay the Government the full amount 
guarantee on demand and without demur. 
6. We, (indicate the name of Bank) further agree with the Government that the 
Government shall have the fullest liberty without our consent and without effecting 
in any manner out of obligations hereunder to vary any of the terms and conditions 
of the said contract from time to time or to postpone for any time or from time to 
time any to the powers exercisable by the Government against the said contractor 
(s) and to forbear or enforce any of the terms and conditions of the said 
agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said contractor (s) or for any bearance 
act or omission on the part of the Government or any indulgence by the 
Government to the said contractor (s) or by any such matter or thing whatsoever 
which under the law relating to sureties for the said reservation would relive us 
from the liability. 
7. This guarantee will not be discharged by any change in the constitution of the 
Bank or the Contractor (s). 
8. We, (indicate the name of the Bank) lastly undertake not to revoke this 
guarantee except with the previous consent of the Government in writing. 
9. This guarantee shall be valid upto (Date of expiry of defect liability period plus 
60 days beyond that). Unless extended on demand by Government. 
Notwithstanding anything to the contrary contained herein before, our liability 
under this guarantee is restricted to Rs.  
 (Rs…………………….only) unless a demand under this guarantee is made on 
us in writing on or before  ….. we, shall be 
 discharged from our liabilities under this guarantee thereafter. 
 
 Dated____________________ the day of
 for______________________ 
 ________________________  (indicate the name of bank) 
Signature of Bank Authorize official 
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(Name):  
Designation:  
Full Address. 

 
Witness: 
1.    
2.    
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FORM No. 7 
SAMPLE 

STANDING IN DEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 
 

(On paper of requisite stamp value) 
 

We,M/s      here by undertake that we hold at our 
stores Depot/s at  for  and on behalf of the Managing  Director/ DFCCIL
 acting in the premises through the Chief General 
Manager / DFCCIL/Tundla or his success or (herein after referred to as “The 
Employer”) all materials for which “On Account” payments have been made to us 
against the Contract for (        ) 
on the section    DFCCIL also referred to as Group/s    vide 
letter of Acceptance of Tender ______  dated _______ and material 
handed over to us by the employer for the purpose of execution of the said 
contract, until such time the materials are duly erectedor otherwise handed over 
to him. 
 
We shall be entirely responsible for the safe custody and protection of the said 
materials against all risk till they are duly delivered as erected equipment to the 
employer or as he may direct otherwise and shall indemnify  the employer 
against any  loss /damage or deterioration whatsoever in respect of the said 
material while in our possession and against disposal of surplus materials. The 
said materials shall at all times be open to inspection by any officer authorized by 
the  Chief General Manager/DFCCIL/Tundla in charge of Dedicated Freight 
Corridor Corporation of India Limited (Whose address will be intimated in due 
course). 
 
Should any loss, damage or deterioration  of materials occur or surplus material 
disposed off and refund becomes due, the Employer shall be entitled to recover 
from us the 85% of supply portion of Part IV, Chapter–II (Form - 4) to the 
Contract (as applicable) and also compensation for such lossor damage if any 
long with the amount to be refunded without prejudice to any other remedies 
available to him by deduction from any sum due or any sum which at any time 
here after be comes due to us under the said or any other Contract. 

 
Dated this day  day of  2022 
for and on behalf of 
M/s  (Contractor) 
Signature of witness 
Name of witness in Block letter. 
 
Address. 
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FORM No. 8 
ECS / NEFT / RTGS  
MANDATE FORM 

 
Date :- 
 
To, 
 
GM (F) / GGM (F) 
 
DFCCIL, New Delhi.  
 
Sub : ECS / NEFT / RTGS payments 
 
We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments 
using RBI's NEFT / RTGS scheme, our payments may be made through the above 
scheme to our under noted account. 
 
Name of Bank  
Name of City  
Bank Code No  
Name of Bank Branch  
Branch Code No  
Address of Bank Branch  
Telephone Number of Bank Branch  
Fax No of Bank Branch  
Name of customer / Tenderer as per account  
Account Number of Tenderer appearing on cheque 
book 

 

Type of Account (S. B. / Current / Cash credit)  
IFSC code for NEFT  
IFSC code for RTGS  
9-Digit-code number of the bank and branch 
appearing on the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  
Telephone no of tenderer  
Cell Phone Number of the tenderer to whom details 
with regard to the status of bill submitted to 
Accounts Office i.e Co6 & Co7 & Cheque Purchase 
Orders particulars can be intimated through SMS 

 

Tenderer's E - mail ID  
 
Confirmed by Bank signature of tenderer With stamp and address 
Enclose a copy of crossed cheque 
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FORM No. 9 
 

Deleted
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FORM No. 10 
 
Deleted 

***** 
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FORM No. 11 
 

Deleted 
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FORM No. 12 
 

Deleted 
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FORM No. 13 
 

Deleted 
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FORM No. 14  
Deleted 
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FORM No. 15 

 
Deleted 
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FORM No. 16  

Deleted 
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FORM No. 17  

Deleted 
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FORM No. 18  
Deleted 
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FORM No. 19  
 

SAMPLE 
FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE 

 
 (Clause 1.5.20, Part - I, Chapter - V) 

 
Bank guarantee  made on this …………………………………. Between 
……………………… (hereinafter called “the Bank”) of the One Part and Dedicated 
Freight Corridor Corporation of India Limited. (hereinafter called “the Employer”) of 
the other Part. 

 
WHEREAS  Dedicated  Freight  Corridor  Corporation  of  India  Limited  has  
awarded  the Contract  no………….  for  “………………………………….”  
(hereinafter  called “the Contractor”), having its registered office at 
……………………………….. 

 
AND  WHEREAS   vide  Clause  1.5.20  of  Part - I, Chapter V ,  Special  Conditions   
of  Contract, Mobilization Advance up to ___% (___ percent) of the original contract 
value of Rs…………………..  is payable to the contractor against Bank Guarantees, 
the contractorhereby applies for Mobilization Advance of ___% (___ percent) 
amounting to Rs……………………../-  (Rupees…………………………………..) of 
the Contract Price, 

 
Now, we the undersigned,  Bank of ………….,  being fully authorized  to sign  and to 
incur obligations for and on behalf of and in the name of Bank of ……………..hereby  
declare that the said Bank will guarantee the Employer the full amount of Rs. 
…………………../- (Rupees……………………………………..) as stated above. 

 
We,  Bank  of  ……………….,  do  hereby  unconditionally,   irrevocably  and  without  
demur guarantee  and undertake  to pay the Employer  immediately  on demand  
any or all money payable by the contractor to the extent of Rs. ………………./-
(Rupees………………………..) without any demur, reservation, context, recourse or 
protest and/or without any reference to the contractor. Any such demand made by 
the Employer on the Bank shall be conclusive and binding notwithstanding any 
difference between the Employer and the contractor on any dispute pending before 
any court, Tribunal, Arbitrator or any other authority. We agree that the guarantee 
herein contained shall be irrevocable and shall continue to be enforceable till the 
Employer discharges this guarantee. 

 
This guarantee is valid till 
…………………………….. 

 
At any time during the period in which this guarantee still valid of the contractor fails 
to fulfil its obligation under the Contract, it is understood that the Bank will extend this 
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guarantee under the same condition for the required time on demand by the 
Employer at the cost of the contractor. 
 
The Guarantee   hereinbefore   contained   shall not be affected by any change in the 
constitution of the Bank or of the contractor. 

 
The neglect or forbearance of the Employer in enforcement  of payment of any 
money, the payment whereof is intended to be hereby secured or the giving of time 
by the Employer for the payment hereof shall in no way relieve the Bank of their 
liability under this Deed. 

 
The expressions “the Employer”, “the Bank” and “the contractor” hereinbefore used 
shall include their respective successors and assigns. 

 
Notwithstanding anything contained 
herein: 

 
Our  liability  under  this  Bank  Guarantee  shall  not  exceed  Rs………………./- 
(Rupees…………….) 

 
This bank Guarantee shall be valid up to…………………. 

 
We are liable to pay the guaranteed amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or 
before ……………(date of expiry of Guarantee). 

 
In  witness  whereof  we  of  the  Bank  have  signed  and  sealed  this  Guarantee  
on  the …………………day of ………….. being herewith duly authorized. 
 
 
For and on behalf of the Bank of.................. 
 
Signature of Authorized Bank Official 
 
Name   ............................................ 
Designation  ............................................ 
Stamp/Seal of the bank ............................................. 
Signed, sealed and delivered for and on 
Behalf of the bank by the above named 
 
......................... in the presence of 
Witness 1 
Signature  ........................................ 
Name  ........................................ 
Address  ........................................ 
Witness 2 
Signature  ........................................ 
Name  ........................................ 
Address  ........................................ 
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Form no.20 

PRE CONTRACT INTEGRITY PACT 

General  

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 
on------------------------------day of the month of---------------------  2022, between, on 
one hand, the DFCCIL acting through Shri -----------------------------  Designation of the 
officer, (hereinafter called the CLIENT, which expression shall mean and include, 
unless the context otherwise requires, his successors in office and assigns) of the 
First Part and M/s------------------- represented by Shri ----------------------Chief 
Executive Officer (hereinafter called the "BIDDER/SELLER" which expression shall 
mean and include, unless the context otherwise requires, his successors and 
permitted assigns) of the Second part.  

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, 
Name of the Consultancy Service, Name of Works Contract, Name of Services) and 
the [A] is willing to Offer/has offered for stores or works.  

WHEREAS the [A] is a private company/ public company/ Government undertaking/ 
partnership/ registered export agency, constituted in accordance with the relevant 
law in the matter and the CLIENT is a PSU performing its functions or behalf of the 
President of India.  

NOW, THEREFOR,  

To avoid all forms of corruption by following a system that is fair, transparent and 
free from any influence/prejudiced dealings prior to, during and subsequent to the 
currency of the contract to be entered into with a view to:-  

Enabling the CLIENT to obtain the desired said (Name of the 
Stores/Equipment/Item, Name of the Consultancy Service, Name of Works 
Contract, Name of Services) at a competitive price in conformity with the defined 
specifications by avoiding the high cost and the distortionary impact of corruption on 
public procurement, and  

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in 
order to secure [B] by providing assurance to them that their competitors will also 
abstain from bribing and other corrupt practices and the CLIENT will commit to 
prevent corruption, in any form, by its Officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as 
follows: 

Commitments of the CLIENT  
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1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or 
indirectly with the [B], will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or  immaterial benefit or any other advantage from the [A] either for 
themselves or for any person, organization or third party related to the [B], in 
exchange for an advantage in the bidding process, bid evaluation, contracting 
or implementation process related to the [B].  
 

1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and  
will provide to all BIDDERs the same information and will not provide any 
such information to any particular BIDDER which could afford an advantage 
to that particular [A] in comparison to other BIDDERs.  
 

1.2 All the officials of the CLIENT will report to the appropriate Government office 
any attempted or completed breaches of the above commitments as well as 
any substantial suspicion of such a breach.  

 

2. In case any such preceding misconduct on the part of such official(s) in 
reported by the [A] to the CLIENT with full, and verifiable facts and the same 
is prima facie found  to be correct by the CLIENT, necessary disciplinary 
proceedings, or any other action  as deemed fit, including criminal 
proceedings may be initiated by the CLIENT and such a person shall be 
debarred from further dealings related to the [B] process. In  such a case 
while an enquiry is being conducted by the CLIENT the proceedings under 
the [B] would not be stalled.  

 

Commitments of BIDDERS 

 The [A] commits itself to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities during any stage of its bid or during any pre-
contract or post-contract stage) in order to secure the [B] contract or in furtherance 
to secure it and in particular committee itself to the following:-  

 
2.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or 
other advantage,  commission fees, brokerage or inducement to any 
official of the CLIENT, connected  directly or indirectly with the 
bidding process, or to any person, organization or third party related to 
the (B] in exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the [B].  
 

2.2 The (A] further undertakes that it has not given, offered or promised to 
give, directly or indirectly any bribe, gift, consideration, reward, favour, 
any Material or immaterial benefit or other advantage, commission, 
fees, brokerage or inducement to any official of the CLIENT or 
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otherwise in procuring the Contract or forbearing to do or having done 
any act in relation to the obtaining or execution of the [B] or any other 
[B] with the Government for showing or forbearing to show favour or 
disfavor to any person in relation to the [B] or any other [B] with the 
Government.  

 
2.3 * [A] shall disclose the name and address of agents and 

representatives and Indian [A]  shall disclose their foreign principals 
or associates.  

 
2.4 * [A] shall disclose the payments to be made by them to agents/brokers 

or any other intermediary, in connection with this bid/contract.  
 
2.5 The [A] further confirms and declares to the CLIENT that the [A] is the 

original manufacturer/integrator/authorized government sponsored 
export entity of the defence stores and has not engaged any individual 
or firm or company whether Indian or foreign to intercede, facilitate or 
in any way to recommend to the CLIENT or any of its functionaries, 
whether officially or unofficially to the award of the [B] to the [A] nor has 
any amount been paid, promised or intended to be paid to any such 
individual, firm or company in respect of any such intercession, 
facilitation or  recommendation.  

 
2.6 The [A] either while presenting the bid or during pre-contract 

negotiations or before signing the [B] shall disclose any payments he 
has made, is committed to or intends to make to officials of the CLIENT 
or their family members, agents, brokers or any other intermediaries in 
connection with the [B] and the details of services agreed upon for 
such payments.  

 
2.7 The [A] will not collude with other parties interested in the [B] to impair 

the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the [B].  

 
2.8 The [A] will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities.  
 
2.9 The [A] shall not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information provided by the 
CLIENT as part of the business relationship, regarding plans, technical 
proposals and business details, including  information contained in 
any electronic data carrier. The [A] also undertakes to exercise due 
and adequate care lest any such information is divulged.  

 
2.10 The [A] commits to refrain from giving any complaint directly or through 

any other manner without Supporting it with full and verifiable facts.  
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2.11 The [A] shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above.  

 
2.12 If the, [A] or any employee of the [A] or any person acting on behalf of 

the [A], either directly or Indirectly, is a relative of any of the officers of 
the CLIENT, or alternatively, if any relative of an officer of the CLIENT 
has financial. Interest/stake in the Bidder’s firm, the same shall be 
disclosed by the [A] at the time of filling of tender.  

 
The term ‘relative’ for this purpose would be as defined in section 6 of 
the companies act 1956. 

 
2.13 The [A] shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any 
employee of the CLIENT. 

 

3. Previous Transaction 
 
3.1 The [A] declares that no previous transgression occurred in the last 

three years immediately before signing of this integrity Pact, with any 
other company in any country in respect of any corrupt practices 
envisaged hereunder or with any public sector enterprise in India or 
any Government department in India that could justify BIDDER’s from 
the tender process.  
 

3.2 The [A] agrees that if it makes incorrect statement on this subject, [A] 
can be disqualified from the ender process or the contact, if already 
awarded, can be terminated for such reason. 

 
4. Earnest Money (Security Deposit) 
 

5.1   While submitting commercial bid, the [A] shall deposit an amount __  
(to be specified in RFP) as Earnest Money/Security Deposit, with the 
CLIENT through any of the following instruments:-  

i. Bank draft or a pay order in favor of ___________. 
ii. A confirmed guarantee by an Indian nationalized bank, 

promising payment of the guaranteed sum to the CLIENT on 
demand within three working days without any demur 
whatsoever and without seeking any reasons whatsoever. The 
demand for payment by the CLIENT shall be treated as 
conclusive proof or payment. 

iii. Any other mode or through any other instrument (to be specified 
in the RFP). 



  

Sign & Seal of Tenderer Page 198 
 

5.2  The earnest money/Security deposit shall be valid up to a period of five 
years or the contractual obligations to the complete satisfaction of both 
the BIDDER and the CLIENT, including warranty period, whichever is 
later. 

5.3 In case of the successful [A] a clause would also be incorporated in the 
article pertaining to performance Guarantee in the [B] that the 
provisions of sanctions for violation shall be applicable for forfeiture of 
performance bond in case of a decision by client to forfeit the same 
without assigning any reason for imposing sanction for violation of this 
pact. 

5.4  No interest shall be payable by CLIENT to the [A] on earnest 
Money/Security Deposit for the period of its currency. 

5.  Sanctions for Violations 
 

6.1  Any breach of the aforesaid provisions by the [A] or any one employed 
by it or acting on its behalf (whether with or without the knowledge of 
the [A] shall entitle the CLIENT to take all or any one of the following 
actions, wherever required :-  

(i) To immediately call off the pre-contract negotiations without 
assigning any reason or giving any compensation to the [A]. 
However, the proceedings with the other BIDDER(s) would 
continue. 
 

(ii) The earnest money deposit (in pre-contract stage)  and/or 
security Deposit/performance Bond (after the [B] is signed) shall 
stand forfeited fully and the CLIENT shall not be required to 
assign any reason therefore. 

 
(iii) To immediately cancel the [B], if already signed, without giving 

any compensation to the [A]. 
 

(iv) To recover all sums already paid by the CLIENT, and in case of 
an Indian [A] with interest thereon at 2% higher that the 
prevailing prime lending rate of state bank of India, while in case 
of a [A] from the country other that India with interest thereon at 
2% higher than the LIBOR. If any outstanding payment is due to 
[A] from the CLIENT in connection with any other [B], such 
outstanding payment could also be utilized to recover the 
aforesaid sum and interest. 

 



  

Sign & Seal of Tenderer Page 199 
 

(v) To encash the advance bank guarantee and performance bond, 
if furnished by the [A], in order to recover the payments, already 
made by CLIENT, along with interest. 

 
(vi) To cancel all or any other contracts with the [A]. The [A] shall be 

liable to pay compensation for any loss or damage to the Client 
resulting from such cancellation/rescission and the client shall 
be entitled to deduct the amount so payable from the money(s) 
due to the [A]. 

 
(vii) To debar the [A] from participating in future bidding processes of 

the Government of India for a minimum period of five years, 
which may be further extended at the discretion of the CLIENT. 

 
(viii) To recover all sums paid in violation of this pact by [A]) to any 

middleman or agent or broker with a view a view to securing [B] 
the contract. 

 
(ix) In cases where irrevocable letters of credit have been received 

in respect of any [B] signed by the client with the [A], the shall 
not be opened. 

 
(x) Forfeiture of Performance Bond in case of a decision by the 

client to forfeit the same without assigning any reason for 
imposing sanction for violation of this pact. 

 

           6.2    The client will entitled to take all or any of the actions mentioned at para 
6.1(i) to (x) of this pact also on the commission by the [A] or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the [A], of an offence as defined in chapter IX of the 
Indian penal code, 1860 or prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of corruption. 

        6.3        The decision of the CLIENT to the effect that a breach of the provisions 
of this pact has been committed by the [A] shall be final and conclusive 
on the [A]. However, the [A] can approach the Independent Monitor(s) 
appointed for the purposes of this Pact. 

6. Fall Clause  
 

7.1  The [A] undertakes that it has not supplied/is not supplying similar 
product/systems or subsystems at a price lower than that offered in the 
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present bid in respect of any other Ministry/Department of the 
Government of India or PSU and if it is found at any stage that similar 
product/system or sub systems way supplied by [A] to any other 
Ministry/Department of the Government of India or a PSU at a lower 
price, then that very price, with due allowance for elapsed time, will be 
applicable to the present case and the difference in the cost would be 
refunded by the [A] to the CLIENT, if the [B] has already been 
concluded. 

7.  Independent Monitors  
 

7.1 The CLIENT has appointed Independent Monitors (hereinafter referred 
to as Monitors) for this pact in consultant with the central vigilance 
commission (Names and addresses of the Monitors to be given)  
 

7.2 the task of the Monitors shall be to review independently and 
objectively, whether and to what extent the parties comply with the 
obligations under this pact. 

 
7.3 The monitors shall not be subject to instructions by the representatives 

of the parties and perform their functions neutrally and independently. 
 
7.4 Both the parties accept that the Monitors have the right to access all 

the documents relating to the project/procurement, including minutes of 
meetings.  

 
7.5 As soon as the Monitor notices, or has reason to believe, a violation of 

this Pact, he will so inform the Authority designated by the CLIENT 
 
7.6 The BIDDER(s) accepts that  the   Monitor  has  the   right  to   access  

without restriction to all Project documentation of the CLIENT including 
that provided by the BIDOER. The [A] will also grant the Monitor, upon 
his request and demonstration of a valid Interest, unrestricted and 
unconditional access to his project documentation. The same is 
applicable to Subcontractors. The Monitor shall be und 'contractual 
obligation to treat the information and documents of the [A] with 
confidentiality. 

 
7.7 The client will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such 
meetings could have an impact on the contractual relations between 
the parties. The parties will offer to the Monitor the option to participate 
in such meetings. 

 
7.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 

10 weeks from the date of reference or intimation to him by the 
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CLIENT/BIDDER and, should the occasion arise, submit proposal for 
correcting problematic situations. 

 
8. Facilitation of Investigation 

 
In case of any allegation of violation of any provisions of this Pact or payment 
of commission, the CLIENT or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the [A] and the [A] shall 
provide necessary information and documents in English and shall exte4nd 
all possible help for the purpose of such examination. 
 

9. Law and Place of Jurisdiction  
 
This pact is subject to Indian law. The place of performance and jurisdiction is 
the seat of the CLIENT. 
 

10. Other Legal Actions 
 
 The actions stipulated in this integrity pact are without prejudice to any other 
legal action that may follow in accordance with the provisions of the extant law 
in force relating to any civil or criminal proceedings. 
 

11. Validity 
11.1 The validity of this integrity pact shall be from date of its signing and 

extend upto 5 years or the complete execution of the [B] to the 
satisfaction of both the CLIENT and the [A] including warranty period, 
whichever is later. In case [A] is unsuccessful, this integrity pact shall 
expire after six months from the date of the signing of the [B]. 
 

11.2 Should one or several provisions of this pact turn out to be invalid; the 
remainder of this pact shall remain valid. In this case, the parties will 
strive to come to an agreement to their original intentions. 

 

12. The parties hereby sign this integrity pact at …………….. on ……………. 
 

CLIENT        BIDDER 

Name of the officer                 CHIEF EXEUCTIVE 
OFFICER 
Designation  
Deptt./Ministry/PSU 
           Witness                                                           witness 

1. ………………………………………. 2. ……………………………………….  
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Note: 

[A]- To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider 
as the case                  was may be 

[B]- To be replaced by contract/supply contract/consultancy contract/works contract 
as the case was may be. 
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FORM No. 21  

Declaration of Site Investigation 

Name of Work - 

Tender No:- 

We, (Name of contractor..................................) have examined the site and scope of 
work for above subject cited work and tender no referred above.  

And accordingly, the rates quoted by us are including all incidental works may occur 
during the course of executing of subject cited work  

 

 

Signature of the 
Tenderer with Seal  
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Form No. 22 

FORMAT FOR AFFIDEVIT TO BE UPLODED BY TENDERER ALONGWITH THE 
TENDER DOCUMENT 

(To be executed in presence of Public notary on non-judicial stamp paper of the 
value of Rs. 100/- The stamp paper has to be in the name of the tenderer)** Tender 
Notice No............................................  

Name of Work:................................................ 

I .................................... (Name and designation)** Appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), M/s 
.................................................... (here in after called the tenderer) for the purpose 
of the Tender documents for the work of ..........................................  

.........................................as per the tender No.............. ..............of DFCCIL, do 
hereby solemnly affirm and state on the behalf of the tenderer including its 
constituents as under:  

1. I/we the tenderer(s), am/are signing this document after carefully reading the 
contents.  

2. I/we the tenderer(s) also accept all the conditions of the tender and have 
signed all the pages in confirmation thereof.  

3. I/we hereby declare that I/we have downloaded the tender document from the 
website www.ireps.gov.in. I/we have verified the content of the document 
from the website and there is no addition, no deletion or no alteration to the 
content of the tender document. In case of any discrepancy noticed at any 
stage i.e. evaluation of tenders, execution of work of final payment of the 
contract, the master copy available with the DFCCIL shall be final and binding 
up me/us.  

4. I/we declare and certify that I/we have not made any misleading or false 
representation in the forms, statements and attachments in proof of the 
qualification requirements.  

5. I/we also understand that my/our offer will be evaluated based on the 
document/credentials submitted along with the offer and same shall be 
binding upon me/us.  

6. I/we declare that the information and documents submitted along with the 
tender by me/us are correct and I/we are fully responsible for the correctness 
for the information and documents, submitted by us.  

7. I/we understand that if the certificates regarding eligibility criteria submitted by 
us are found to be forged/false or incorrect at any time during process for 
evaluation of tenders, it shall lead to forfeiture of the tender EMD besides 
banning of business for five year on entire DFCCIL. Further, I/we  

(insert name of the tenderer)**.................................. and all my/our 
constituents understand that my/our offer shall be summarily rejected.  
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8. I/we also understand that if the certificates submitted by us found to be 
false/forged or incorrect at any time after the award of the contract, it will lead 
to termination of the contract, along with forfeiture of EMD/SD and  

Performance guarantee besides any other provided in the contract including 
banning of business for five year on entire DFCCIL. 

…………………………………………………………………………………………
……………………………………….. 

DEPONENT  

SEAL AND SIGNATURE  

OF THE TENDERER  

VERIFICATION  

I/we above named tenderer do hereby solemnly affirm and verify that the contents of 
my/our above affidavit are true and correct. Nothing has been concealed and no 
part of it is false.  

 

 

DEPONENT  

SEAL AND SIGNATURE  

OF THE TENDERER  

Place:  

Dated:  

 

**The contents in Italics are only for guidance purpose. Details as appropriate, are 
to be filled in suitably by tenderer.  

Attestation before Magistrate/Notary Pubic  
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Annexure-1 

Format for Competency Certificate 

 

Certified that Shri ____________________________________ Supervisor/Operator of 
M/s. __________________________________ has been trained and examined in 
safety measures to be followed while working in the vicinity of running DFCCIL track for 
the work ____________________________. His knowledge has been found 
satisfactory and he is capable of supervising the work safely.  

This certificate is valid only for the work mentioned in this certificate only.  

 

 

 

 Signature and designation of the officer 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

Sign & Seal of Tenderer Page 207 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

LOCATIONS 
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PART V    
 

LOCATIONS  
 

Locations details:-  
 
 Details of location of Repairs to damaged/low cess and banks in  between New 
Khurja to New Bhaupur section of Eastern Dedicated Freight Corridor 
Corporation of India Limited (DFC chainage 509 to 851 KM) as per instruction of 
Engineer-In-Charge. 
 

 
 
 
 
 
 
Note:- However, DFCCIL reserves right to change the site & length of work 
anywhere in adjacent/adjoining area of the work defined in the jurisdiction and 
the contractor shall be bound to execute the work without any extra cost. 
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END OF TENDER DOCUMENT 
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