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Tender No. CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2024/08 

 
For 

 

Name of Work: Repairing, Refixing/Replacement & Maintenance of Signalling and 
Telecommunication Gears/Equipment’s and other related work New Rewari to 
New Dadri Section (including its connecting lines with IR & ICD/Dadri) of Western 
Dedicated Freight Corridor in the jurisdiction of CGM/Noida Unit (for 2 Years). 

     

 

E-TENDER DOCUMENT 

TECHNICAL BID 

(PACKET-A) 

 

Single Stage-Two Packet Open Online E-Tender 

(PARTICIPATION THROUGH E-TENDER ONLY) 

E-tendering site- https://www.ireps.gov.in / its link at www.dfccil.com 

(Help desk of IREPS: 011 -23761525) 

 

 
 

Employer: 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED  

(A GOVERNMENT OF INDIA ENTERPRISE) 

Under 

MINISTRY OF RAILWAYS 

 

NOIDA OFFICE: - 

Chief General Manager/Noida/DFCCIL 
DFC Complex, Sector-145, Noida-201306, U. P. 
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PART-I 
CHAPTER-I 

 
CHECK LIST 

Check List of items/documents pertaining to Bid to be uploaded by the bidder in E-Tender portal on or 
before the last Date & Time of Bid Submission 

Item No. Items 

1 

Bid Security of ₹ 2,66,600.00 (Two Lakh Sixty Six Thousand Six Hundred Only ) to be paid 
online through payment gateway provided at www.ireps.gov.in in the account of Dedicated 
Freight Corridor Corporation of India Ltd., New Delhi Or through Bank Guarantee Bond in the 
standard format (Form-1D) from any scheduled commercial bank of India on or before 
schedule date & time of submission of bid.  
Note: 

(i) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 
‘Start-ups’ shall be exempted from payment of Bid Security.  
 

(ii) Labour Corporate Societies shall deposit only 50% of above Bid Security.   
 

2 

Cost of Bid Document of Rs. 11,800.00/- (Rs. 10,000.00/- + GST @ 18%) (Rs. Eleven Thousand 
Eight Hundred only) (Non-Refundable) to be paid online through payment gateway provided 
at www.ireps.gov.in in the account of Dedicated Freight Corridor Corporation of India Ltd., 
New Delhi on or before Schedule Date & Time of Submission of Bid. 
 
Note: “No exemption is admissible for Cost of Bid Document and shall not be claimed by 
Bidder on the E-Tender Portal”. 

3 
A declaration from the person having PoA (Power of Attorney) on the Letter Head of the 
Applicant/Bidder that they agree and abide by the bid documents and amendments thereof (if 
any) and would execute the work accordingly (Form No. 1A). 

4 
Format for Certificate to be submitted/uploaded by Tenderer along with the Tender 
Documents (Form No. 1B). 

5 
Format for Certificate to be given by attorney/authorized signatory/each member of 
Partnership firm/Joint venture (JV) / Hindu undivided Family (HUF)/Limited Liability 
Partnership (LLP) etc.) (Form No. 1C) 

6 
Format for Bid Security in the form of Bank Guarantee Bond from any Schedule Commercial 
Bank of India (Form No. 1D) 

7 Power of Attorney of the person Authorized for signing/submitting the Tender (Form No. 22). 

8 
If applicable, the Power of Attorney for Authorized Signatory of JV Partners and for Lead 
Member of JV (Form No. 12 & 13 respectively) 

9 

Documents in support of their formation as Proprietary Firm/Partnership Firm/Company/Joint 
Venture/LLP/Registered Society/Registered Trust/HUF as per the requirement defined in Para 
1.3.16 of Part-I, Chapter-III of Tender Documents and Additional documents required in case 
of participation of Joint Venture and Partnership Firm as per the requirement defined in Para- 
1.3.19 and 1.3.20 of Part-I, Chapter-III (Preamble and General Instructions to Tenderers) of 
Tender Document. 

10 
Integrity Pact Duly Signed by the Bidder (Form No. 19). The bidders are required to download 
the Integrity Pact as uploaded in the Tender Document & Sign the same put Rubber Stamp 
Seal and upload the signed copy on E-Tendering Website. 

11 
Submission of Tenderer's Credentials in accordance with Technical Eligibility Criteria defined 
in Para 1.3.14.1 (Preamble & General Instructions to Tenderer) of Part-I, Chapter-III of Tender  
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Important Notes: 

i. For Document mentioned at S. No. 1 of the checklist above, the E-Receipt of IREPS payment 
transaction for Bid Security (submitted by the Tenderer online on www.ireps.gov.in). 
 

ii. For Document mentioned at S. No. 2 of the checklist above, the E-Receipt of IREPS payment 
transaction for Cost of Bid Document (submitted by the Tenderer online on www.ireps.gov.in) 
shall be uploaded as attachment at E-Tender IREPS portal of IREPS.  
 

iii. Document mentioned at S.No. 3 to 20 above of the Check list should be scanned and uploaded 

as attachment at E-Tender portal (www.ireps.gov.in). The detailed instructions of E-tendering 

can be read through website www.ireps.gov.in (Centre link provided on the home page).  

 

iv. Similarly, the document mentioned at S.No. 21 & 22 of the Check list should first be 

downloaded from E-Tender Portal (in PDF Format) and thereafter upload them to E-Tender 

IREPS Portal, through digital signature. 

 

v. For Document No. 23 of the Check list Financial Bid to be filled and submitted on 
www.ireps.gov.in by following the steps available at E-Tender IREPS Portal 

 

Check List of items/documents pertaining to Bid to be uploaded by the bidder in E-Tender portal on or 
before the last Date & Time of Bid Submission 

12 Document in prescribed forms. (Form No. 2A/2AA) 

13 
Submission of Tenderer's Credentials in accordance with Financial Eligibility Criteria defined in 
Para 1.3.14.2 (Preamble & General Instructions to Tenderer) of Part-I, Chapter-III of Tender 
Document in prescribed forms. (Form No. 2B) 

14 
Submission of Tenderer's Credentials in accordance with Bid Capacity Eligibility Criteria 
defined in Para 1.3.14.3 (Preamble & General Instructions to Tenderer) of Part-I, Chapter-III of 
Tender Document in prescribed forms. (Form No. 2C) 

15 Applicant’s Party Information Form (Form No. 2D) 

16 Memorandum of Understanding (in case of JV) as per bid document. (Form No. 9) 

17 If applicable, Joint Venture agreement (Form No. 10) 

18 Letter of participation from each partner of Joint Venture (JV) (Form No. 11) 

19 Valid GST Registration, EPF Registration and PAN No. details 

20 No Deviation Certificate (Form No. 23). 

21 
The entire Tender document should first be downloaded & then, upload the same through 
digital signature by the Authorized signatory of the Bidder. 

22 
All pages of all the Corrigendum/Addendum/Clarification (if any) should first be downloaded 
then, upload the same through digital signature by the Authorized signatory of the bidder. 

23 
Bid to be filled and submitted on www.ireps.gov.in by following the steps available at E-Tender 
IREPS Portal. 

 
Note: All the uploaded documents should be in readable, printable & legible form. 

http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
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PART-I 
CHAPTER-II 

 
NOTICE INVITING E-TENDER
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PART-I 

Chapter-II 
 

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

 
Tender No: CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2022/05 

 
NOTICE INVITING E-TENDER 

National Competitive Bidding 
 
 
Name of Work: Repairing, Refixing/Replacement & Maintenance of Signalling and Telecommunication 
Gears/Equipment’s and other related work including Manpower and Maintenance Vehicles between New 
Rewari to New Dadri Section (including its connecting lines with IR & ICD/Dadri) of Western Dedicated 
Freight Corridor in the jurisdiction of CGM/Noida Unit (for 2 Years). 

1.2.1  Chief General Manager/Noida, Dedicated Freight Corridor Corporation of India Limited, DFC 
Complex, Sector-145, Noida-201306, U.P, India, invites E-Tenders in Single Stage One Packet 
System on prescribed forms from Firms/Companies/Joint Ventures meeting requisite experience 
and financial capacity for execution of the following work: 

Tender No. CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2024/01 

Name of Work 

Repairing, Refixing/Replacement & Maintenance of Signalling and 
Telecommunication Gears/Equipment’s and other related work including 
between New Rewari to New Dadri Section (including its connecting lines 
with IR & ICD/Dadri) of Western Dedicated Freight Corridor in the 
jurisdiction of CGM/Noida Unit (for 2 Years) 

Employer/Client/Owner 
Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), A Govt. of 
India (Ministry of Railways) Enterprises through Chief General 
Manager/Noida, Sector-145, Noida-201306, U.P. 

Type of Tender Open E-Tender (Single Stage-Two Packet) 

Type of Contract Works Contract 

Total Estimated Cost ₹ 2,33,03,166.9  (₹ 1,97,48,446.5+ GST @ 18%) 

Period of Contract 24 Months 

Maintenance Period 24 Months from the Date of Issue of LOA of the Work by DFCCIL 

Earnest Money Deposit 

Bid Security of ₹ 2,66,600.00 (Two Lakh Sixty Six Thousand Six Hundred 
Only) to be paid online through payment gateway provided at 
www.ireps.gov.in in the account of Dedicated Freight Corridor 
Corporation of India Ltd., New Delhi.  
 
Note: 
 

1. Any firm recognized by Department of Industrial Policy and 
Promotion (DIPP) as ‘Start-ups’ shall be exempted from payment 
of Bid Security detailed above.  

 
 
 
2. Labour Corporate Societies shall deposit only 50% of Bid Security as 

http://www.ireps.gov.in/
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detailed above 

Cost of Tender Document 
(Non-Refundable) 

Rs. 11,800.00/- (Rs. 10,000.00/- + GST @ 18%) (Rs. Eleven Thousand 
Eight Hundred only) to be paid online through payment gateway 
provided at www.ireps.gov.in in the account of Dedicated Freight 
Corridor Corporation of India Ltd., New Delhi. 
 
Note: “No exemption is admissible for cost of bid document and shall not 
be claimed by bidder on the E-Tender Portal”.  

Validity of Offer 120 days 

Retention Money/Security 
Deposit 

5% of Contract Value (as per Clause No. 16 (1) of GCC) 

Performance Bank Guarantee 
Performance Guarantee (PG) has to be submitted within 21 (Twenty-
One) days from the date of issue of Letter of Acceptance (LOA), 
amounting to 5% of the Contract Value (as per Clause No. 16 (4) of GCC).  

E-Tendering Website 

www.ireps.gov.in 
For any help, please refer “Learning centre under E-Tender: Works, 1. 
“Instructions to Contractors”” containing the detailed guidelines for E-
Tendering available on www.ireps.gov.in and on Helpdesk of IREPS: 
011-23761525.  

Date & Time Schedule 

Date of Uploading of 
NIT/Tender Document (Online) 
on IREPS Portal 

On 11.02.2025 

Date of Tender Document 
Download/Sale (Online) from 
IREPS Portal 

From 11:00 Hrs of 12.02.2025 

Issue of Corrigendum, if any 
On or before Fifteen Days from date of Submission of Tender (on 
www.ireps.gov.in) 

Date & Time of Submission of 
Tender 

On or before 28.02.2025 and Time up to 15:00 Hrs 

Last date & time of submission 
of Bid Security & Tender 
Document Cost  

On or before 28.02.2025 and time upto 15:00 hrs to be paid online 
through payment gateway provided at www.ireps.gov.in  
 

Date & Time of Opening of 
financial Bid (Online) 

To be communicated later to only those bidders who are found 

technically qualified after closure of Technical Evaluation. 

Representative/Contact Person 
of DFCCIL/Noida Unit 

Shri Praveen Kumar 
Project Manager/S&T 
Dedicated Freight Corridor Corporation of India Ltd. (Noida Unit) 
DFCCIL Complex, Sector-145, Noida-201306, U.P 
Mobile No: 9717636903 
Telephone: 0120-3680888 
E-MAIL ID: pkyadav@dfcc.co.in 

Address for Opening of Tender 

Chief General Manager Office 
Dedicated Freight Corridor Corporation of India Ltd. (Noida Unit) 
DFC Complex, Sector-145, Noida-201306, U.P 
Telephone: 0120-3680888 

 
1.2.2 Eligibility shall be assessed on applicants, fulfilling the technical capability and competence as 

well as for financial and organizational resources as specified in the Tender Document. 
 

http://www.tenderwizard.com/DFCCIL
http://www.ireps.gov.in/
mailto:pkyadav@dfcc.co.in
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1.2.3 Tender document can be viewed & obtained/downloaded from www.ireps.gov.in w.e.f. 11:00 
Hrs of 11.02.2025. The tender document shall have to be purchased in the name of 
Firms/Company/Joint Venture and can be downloaded from website www.ireps.gov.in. In case 
tenderer(s) do/does not deposit the cost of tender document (non-refundable) along with the 
submission of the tender, their tender shall not be opened. Tenderer are advised not to make 
any correction/addition/alteration in the downloaded tender documents. If any such 
correction/addition/alteration in downloaded tender documents are made such tenders shall be 
not be considered.    

1.2.4  DFCCIL may issue addendum(s)/corrigendum(s) to the tender documents. In such cases the 
addendum(s)/corrigendum(s) shall be issued and placed on www.ireps.gov.in. The tenderers 
who have purchased or downloaded the tender documents from the website before issue of 
addendum(s)/corrigendum(s) must visit the website and ensure that such 
addendum(s)/corrigendum(s) (if any) is also downloaded by them. Such 
addendum(s)/corrigendum (s) (if any) shall also be submitted/uploaded duly stamped and 
signed along with the submission of tender.  

 
1.2.5  The tender documents shall be submitted in online mode only through website 

www.ireps.gov.in in two packets only viz Packet-A containing TECHNICAL BID and Packet B 
containing FINANACIAL BID. Bidder shall submit the Bid Security &Tender document cost on or 
before schedule date & time of submission of bid. Financial Bid (as specified in “Financial Bid” in 
Tender Document) to be filled and submitted on E-Procurement portal www.ireps.gov.inby 
following the steps available at IREPS Portal.   

                  It is mandatory for all Tenderers to have Class-III Digital Signature (or as specified in IREPS 
Portal) Certified from any of the Licensed Certifying Agencies (‘CA’) to participate in E-Tendering 
of DFCCIL, (Tenderer can see the list of Licensed CAs from the link www.cca.gov.in in the name 
of the person who will submit the Online tender and is authorized to do so.To participate in the 
E-Tender, it is mandatory for the bidders to get themselves registered with the IREPS 
(www.ireps.gov.in) and to have user ID & password. www.ireps.gov.in is the only website for 
submission of tender.  

Tender shall be submitted through Online mode only at www.ireps.gov.in. Tender submitted by 
any other mode will not be accepted. All the required documents (legible) as mentioned in 
Check List have to be uploaded along with the offer on www.ireps.gov.in. 

a. To participate in the E-Tender, it is mandatory for the bidders to get themselves registered with 
the IREPS (www.ireps.gov.in) and to have user ID & password. www.ireps.gov.in is the only 
website for submission of tender.  

Tender shall be submitted through Online mode only at www.ireps.gov.in. Tender submitted by 
any other mode will not be accepted. All the required documents (legible) as mentioned in Check 
List have to be uploaded along with the offer on www.ireps.gov.in. 

b. Tenders shall be opened at the address given below on scheduled date & time in the presence 
of the tenderers or their authorized representatives intending to attend the opening.  

Address of Office of the Chief General Manager/ Noida (for opening of Tenders): 
Chief General Manager/Noida, DFC Complex, Sector-145, Noida-201306, U.P.  

All the Bids received shall be opened on the date and time mentioned above in the tender 
notice. Bid of the bidders shall be opened through process of e-tendering. The sequence of 
opening shall be: 

i) Bid Security. 

ii) Technical offer. 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.tenderwizard.com/DFCCIL
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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iii) Financial offer (at a later stage after scrutiny & finalization of acceptable Technical Bid) 

Tender shall be submitted as per “General Instructions to Tenderers” forming part of the 
complete tender documents. 

c. Any tender received without Bid Security and Cost of Tender Documents in the form as specified 
in the Tender Documents shall not be considered and shall be summarily rejected. 

d. DFCCIL reserves right to cancel the tender before submission/opening of tender, postpone the 
tender submission / opening date and to accept / reject any or all tenders without assigning any 
reason thereof.  DFCCIL's assessment of suitability as per eligibility criteria shall be final and 
binding. 

e. Tenderers may note that they are liable to be disqualified at any time during tendering process 
in case, any of the information furnished by them is not found to be true. Bid Security of such 
tenderers shall be forfeited & the decision of DFCCIL in this regard shall be final and binding. 

 
f. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents 

submitted by them in technical bid. Financial bids of only those bidders would be opened, 
whose technical offers are found acceptable. In the event of any document being found false (at 
a later stage), the provisional qualification shall stand withdrawn, and the next lower bidder 
shall automatically come to the position of such disqualified bidder. Also, action against such a 
disqualified tenderer shall be taken as per the provisions of the Tender. 

g. Information as required as per various Forms of tender document should be submitted by the 
tenderers without fail strictly as per formats. 

h. The validity of offer shall be 120 days from the date of opening of the tender. 

i. Transfer of the tender document purchased by intending tenderer to another tenderer is not 
admissible. Tenderer can submit tenders only on the documents purchased /downloaded from 
website: www.ireps.gov.in by them. 

j. Tenderers must read all instructions regarding E-Tendering process as mentioned in “Learning 
centre under E-Tender: Works”, 1. “Instructions to Contractors” available on www.ireps.gov.in.  

k. Tenderers are advised to regularly visit the E-Tender Portal (www.ireps.gov.in) for information 
regarding tender document, corrigendum, addendum (if any) etc.  

l. Joint Ventures are allowed in terms of Para 1.3.19 of Part-I, Chapter-III of the Tender Document. 

m. The rates quoted by the contract or are deemed to be inclusive of site clearance, setting 
outwork, profile, setting lay out on ground, establishment of reference benchmark(s), installing 
various signage, taking spot levels, survey with total station, construction of all safety and 
protection devices, compulsory use of helmet and safety shoes, and other appropriate safety 
gadgets by workers, imparting continuous training for all the workers, barriers, preparatory 
works, construction of clean, hygienic and well ventilated workers housings in sufficient numbers 
working during monsoon or odd season, working beyond normal hours, working at all depths, 
height, lead, lift, levels and location etc. and any other unforeseen but essential incidental works 
required to complete this work. Nothing extra shall be payable on this account and no extension 
of time for completion of work shall be granted on these accounts. 

n. In the estimated value of tender, GST @ 18% has been taken on the basic value. The basic value 
is inclusive of all taxes, duties and levies except GST. The % (above/below/at par) rates quoted by 
the tenderer shall apply on the basic value.  The GST as legally leviable and payable by the 
Bidder under the provisions of applicable law/act shall be paid extra by DFCCIL. 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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Therefore, the Bidders should quote their rates after considering the Input Tax Credits on their 
input materials and services. Hence, Bidders should ensure that, full benefit of Input Tax Credit 
(ITC) likely to be availed by them is duly considered while quoting their rates. 

If any cost implication to DFCCIL is occurred on GST account because of Contractor’s default in 
filing of GST returns such as no GST number, wrong GST number, mismatch of GST number etc., 
the same shall be recovered from the Contractor’s bill or any other pending/future bill.  

o. Price Variation Clause (PVC) shall be applicable as per manners prescribed in Clause 46A of the 
Standard General Conditions of Contract. 

p. Advances to Contractor- Any type of Advances to contractor shall not be applicable for this work. 

 

q. Indian Railways Standard General Condition of Contract April 2022, along with all advance 

correction slips issued up to the last date of submission of Technical Bid, shall be applicable for this 

tender. 

 
  

 
Chief General Manager/Noida 

                                                                                                                                For & on behalf of DFCCIL 
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PART-I 
CHAPTER-III 

 
PREAMBLE & GENERAL INSTRUCTIONS TO 

TENDERERS
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PART-I 

 

Chapter-III 
 

PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 
 
1.3.1 Introduction 
 

(i) Dedicated Freight Corridor 

        Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector undertaking under 
MOR has been set up under the Indian Companies Act, 1956 for implementation of Dedicated 
Freight Corridor Project. Government of India is the sole shareholder of the DFCCIL. 

 
 Ministry of Railways (MOR), Government of India has planned to construct Dedicated Freight 

Corridor (DFC) covering about 3338 route Kilometers on Eastern and Western Corridors. The 
coverage of Eastern Corridor is from Ludhiana to Dankuni (near Howrah) and Western Corridor is 
planned from Jawaharlal Nehru Port, Mumbai to Rewari/Tughlakabad/Dadri  near Delhi. There is 
a linkage between two corridors at Dadri. 
 

(ii) Project Description 

 The work is to be carried out in REJN -DERN Section of DFCCIL, in the jurisdiction of Chief General 
Manager/Noida in connection with commissioning of Rewari – Dadri section of DFCCIL. The activities 
involved in the work includes Repairing, Refixing/Replacement & Maintenance of Signalling and 
Telecommunication Gears/Equipment’s (including its connecting lines with IR & ICD/Dadri) and other 
related work. 
 
Scope of Work of this Tender: 
Name of Work: Repairing, Refixing/Replacement & Maintenance of Signalling and 
Telecommunication Gears/Equipment’s and other related work between New Rewari to New Dadri 
Section (including its connecting lines with IR & ICD/Dadri) of Western Dedicated Freight Corridor in 
the jurisdiction of CGM/Noida Unit (for 2 Years). 

• Following yards are included in the scope of work 

Description of Maintenance Work in the Station Yards 

All the Signalling and Telecom Works at New Dharuhera Crossing Station 

All the Signalling and Telecom Works at New Tauru Crossing Station 

All the Signalling and Telecom Works at New Prithala Junction Station Yard including IR Asawati , IR 
Palwal and HORC Connection 

All the Signalling and Telecom Works at New Faridabad Crossing Station 

All the Signalling and Telecom Works at New Dadri Yard including IR connecting line, EDFC connecting 
line and ICD connecting line 

All the Signalling and Telecom Works in the mid-section between above Stations including IBH, TER, 
RH in New Rewari-New Dadri Section 

 

• The scope of work mainly includes, but not limited to following in REJN-DERN Section of 
WDFC in the jurisdiction of CGM/NOIDA 

• Execution of work are as per DFCCIL/ IR/ RDSO guidelines/circular. 

• The material should be procured from RDSO approved vendors and specifications. However, 
for non RDSO material, make, model No, technical sheet should be approved from employer.   

• It is recommended to procure the material of same make as installed in existing system for 
computability and network connectivity. 
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• RDSO or any third-party inspection charges are to be borne by the contractor.  

• The procured materials are to be delivered at Stations/IMD/IMSD with the prior approval of 
DFCCIL. Transport, loading and unloading charges are to be borne by the contractor.     

• Other miscellaneous work required as per site conditions, design/functional requirement or 
necessity of work shall be considered to be in the scope of this work and will have to be 
executed by the agency under this work. 

• Traffic and/ or power block may be required during replacement, maintenance, refixing of 
S&T assets/gears  etc. However, the block will be provided giving priority to train operation. 

• The work will be executed in proximity of running electrified Railway track hence, the 
contractor will have to take necessary precautions for safety of men, material and machinery 
and nothing extra will be paid on this account. 

• There are OFC Cables/Electric cables/S&T cables and other utility, or services laid 
underground along track and necessary precautions will have to be taken to protect these 
cables. If any DFCCIL asset is damaged is cut during execution of work or otherwise, a penalty 
as per DFCCIL policy / Railway board policy circular No. 41 or latest will be imposed on the 
agency and necessary recovery on this account will be made from the running bills of the 
Contractor. 

• Safety of staff employed responsibility of contractor. 
 
Note: The S&T Maintenance Work has to be carried out in Electrified Section with 2x25 KV Electrified Electric 
Traction. The Contractor should carry out the S&T Maintenance Work in consultation with TRD Department 
of DFCCIL. 
 
1.3.2 General Instructions (for only E-Tendering System):  

Submission of Online Bids is mandatory for this Notice Inviting Tender. E-Tendering is a new 
methodology for conducting Public Procurement in a transparent and secured manner. 
Suppliers/Vendors will be the biggest beneficiaries of this new system of procurement. An E-
Tendering Portal of Dedicated Freight Corridor Corporation of India Limited (DFCCIL) introduced for 
the process of E-Tendering which can be accessed on http://www.ireps.gov.in (refer in the BID 
DOCUMENTS). 

Words in capital and not defined in this document shall have the same meaning as in “BID 
DOCUMENT”. 
 
A. ACCESSING/OBTAINING/PURCHASING PROCESS OF TENDER DOCUMENT: 
(i) It is mandatory for all the Tenderers to have Class-III Digital Signature or as specified by 

IREPS (in the name of person who will sign the Bid and will submit the online tender and is 
authorized to do so) certified from any of the licensed certifying agency (“CA”) to participate 
in E-Tendering of DFCCIL [Tenderers can see the list of licensed CAs from the link 
www.cca.gov.in]. 

(ii) To participate in the E-Tender, it is mandatory for the Tenderers to get themselves 
registered with the IREPS (www.ireps.gov.in) and to have user ID & password. 

(iii) www.ireps.gov.in is the only website for submission of online tender. The detailed 
instructions of E-Tendering can be read through website www.ireps.gov.in on “Learning 
Centre under E-Tender: Works, 1. Instructions to Contractors” containing the detailed 
guidelines for E-Tendering. 

(iv) Tender shall be submitted through online mode only at  www.ireps.gov.in. Tender submitted 
by any other mode will not be accepted. 

(v) All the required documents (legible) as mentioned in Check list have to be uploaded along 
with the offer on www.ireps.gov.in. 

http://www.tenderwizard/DFCCIL
http://www.cca.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
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(vi) The Addendum/Corrigendum, if any; shall be hosted on the website www.ireps.gov.in only. 

(vii) The supporting documents for Eligibility Criteria are essentially required to be uploaded on 
the website www.ireps.gov.in as bid shall be accepted through Online mode only. 

(viii) Tenderers are required to give Un-Conditional offers. A Conditional Offer is liable to be 
rejected. DFCCIL reserves the right to modify, expand, restrict, cancel, reject and re-float 
tender without assigning any reasons whatsoever. 

(ix) The Tenderers shall closely peruse all the clauses, instructions, terms and conditions, scope 
of work, specification etc. as indicated in the Tender Document before quoting the rates. If 
the Contractor has any doubt about the meaning of any portion of the Tender Document or 
find discrepancies/omissions in the tender document issued or required clarification, he shall 
at once contact the authority inviting the tender for clarification at least twenty days before 
the due date of submission of the tender. 

(x) Bid document shall be accompanied by all the documents required to be submitted as 
specified in the Tender Document along with all Addendums and Corrigendum. 

(xi) All Bids shall be submitted in accordance with the instructions contained in the Tender 
Document (Bid Document). Non-Compliance of any of the instructions contained in the 
Tender Document is liable in Bid being rejected. 

(xii) After Award of Contract to the Successful Contractor, if it is observed that there is any 
discrepancy or ambiguity about any terms and conditions mentioned in the Tender 
Document, the interpretation of same given by DFCCIL shall be considered as final and 
binding. 

(xiii) Order of precedence of Documents: In Tender/Contract, in case of any difference, 
contradiction, discrepancy, with regard to conditions of tender/contract, specifications, 
drawings, bill of quantities etc., forming part of the tender/contract, the following shall be 
the order of precedence: 

a. Letter of Award 
b. Bill(s) of Quantities. 
c. Special Conditions of Contract. 
d. Technical Specifications as given in tender documents. 
e. Drawings, if any. 
f. General Conditions of Contract of this Tender 
g. Indian Railways Standard General Conditions of Contract updated with correction 

slips issued up to date of inviting tender or as otherwise specified in the tender 
documents. 

h. Indian Railways Schedule of Rates with correction slips issued up to date or as 
otherwise specified in the SOR documents. 

i. CPWD DSR Rates 2021 (without GST) and CPWD Specifications 2019 Vol I & II 
updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents, if applicable in the contract. 

j. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents 
 

For example, if any item is found common in Special Conditions of contract and General 
Conditions of Contract then the provision given in Special Conditions of Contract will prevail 
over General Conditions of Contract for the same item. 

(xiv) Contractor must fill up all the schedules and furnish all the required information on e-mode 
as per the instructions given in various sections of the Tender Document. 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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(xv) Submission of a tender by a tenderer implies that he had read all the tender document 
including amendments/corrigendum if any, visited the site and made himself aware of the 
scope of the work to be done, local conditions and other factors having any bearing on the 
execution of the work. 

(xvi) DFCCIL reserves all rights to reject any tender including of those tenders who fail to comply 
with the instructions without assigning any reason whatsoever and does not bind itself to 
accept the lowest or any specific tender. The decision of DFCCIL in this regard shall be final 
and binding. Any failure on the part of the tenderer to observe the prescribed procedure and 
any attempt to canvass for the work will prejudice the tenderer’s bid. 

(xvii) Tenderers may note that they are liable to be disqualified at any time during tendering 
process in case any of the information furnished by them is not found to be true. Bid 
Security of such tenderer shall be forfeited. The decision of the DFCCIL in this regard shall be 
final and binding. 

(xviii) Evaluation of tenders will be made on the basis of fulfilment of Eligibility Criteria mentioned 
in the Bid Document. However, DFCCIL reserves the right to seek any clarification from the 
Contractor. 

 
B. PREPARATION & SUBMISSION OF TENDER: 
 

(i) For Document mentioned at S. No. 1 of the checklist above, the E-Receipt of IREPS payment 
transaction for Bid Security (submitted by the Tenderer online on www.ireps.gov.in) or scan 
copy of Bank Guarantee bond shall be uploaded as attachment at E-Tender IREPS portal. 
 
The Original Bank Guarantee should be delivered in person to the official nominated as 
indicated in the tender document before closing date for submission of the bids (i.e., 
excluding the last date of submission the bids). Non submission of scanned copy of Bank 
Guarantee with the bid on e-tendering portal (IREPS) and/or non submission of original Bank 
Guarantee within the specified period shall lead to summary rejection of bid.  
 
The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope 
shall clearly bear the identification “Bid for the ***** Project” and shall clearly indicate the 
name and address of the Bidder. In addition, the Bid Due Date should be indicated on the 
right hand top corner of the envelope.  
 
For detailed procedure of submission of Bid Security in the form of Bank Guarantee bond 
please refer Clause-1.3.8.2 (3) of Preamble &General Instructions to Tenderers (Part-I, 
Chapter-III) of the tender document 
 

(ii) For Document mentioned at S. No. 2 of the checklist above, the E-Receipt of IREPS payment 
transaction for Cost of Bid Document (submitted by the Tenderer online on 
www.ireps.gov.in) shall be uploaded as attachment at E-Tender IREPS portal of IREPS. 
 

(iii) Document mentioned at S. No. 3 to 19 of the Check lists should be scanned and uploaded as 
attachment at E-Tender Portal (www.ireps.gov.in). The detailed instructions of E-tendering 
can be read through website www.ireps.gov.in (Centre link provided on the home page). 
 

(iv) Similarly, the document mentioned at S. No. 20 & 21 of the Check list should first be 
downloaded from E-Tender Portal (in PDF Format) and thereafter upload them to E-Tender 
IREPS Portal, through Digital Signature. 
 

(v) For Document No. 22 of the Check list Financial Bid to be filled and submitted on 
www.ireps.gov.in  by following the steps available at E-Tender IREPS Portal. 

http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
http://www.tenderwizard.com/DFCCIL
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C. MODIFICATION/SUBSTITUTION/WITHDRAWAL OF BIDS: 
 

(i)  Once bid is submitted, the tenderer will not be allowed to withdraw the offer. 

(ii)  The tenderer can however modify their bid till closing time of tender. In case of revising the 
bid, the revised bid will supersede earlier bids, and the latest bid will be considered for 
evaluation. 

 
D. PRE-BID MEETING: NA 

 
E. OPENING AND EVALUATION OF BIDS: 
 

(i) Opening of Bids will be done through online process at www.ireps.gov.in. 

(ii) E-Tender shall be opened Online at the address given below at the time and date as 
specified in Part-1 (Notice Inviting Tender) in the presence of Tenderers of their authorized 
representatives, if they choose to attend the Online Tender Opening. 

Address: Online Opening of Tender: 
 

Chief General Manager Dedicated Freight Corridor Corporation of India Limited/Noida Unit, DFCCIL 
Complex, Sector-145, Noida-201306, U.P. 

(iii) For participating in the tender, the authorized signatory holding Power of Attorney shall be 
the Digital Signatory.  

(iv) The Authority shall Open Bid Documents received in electronic from online on the date and 
time as specified in the NIT. 

(v) The Authority will subsequently examine and evaluate the Bids in accordance with the 
provisions set out in the BID DOCUMENTS. 

(vi)         The Financial Bids will be opened only of the pre-qualified Bidders (only after Technical 

evaluation) &the date of opening of Financial Bids will be notified later on. 

DISCLAIMER 

The Bidder must read all the instructions in the BID DOCUMENTS and ensure to complete the tender 

submission process in time as www.ireps.gov.in will stop accepting any online tender after tender closing 

due date and time as specified in the NIT. 

The agency may visit the site on any working day to assess the site conditions and scope of work before 

submitting their offer. 

 
1.3.3 About the Tender: 

 
(i) Estimated Cost of the Work: The Estimated Cost of the Tendered Work is approximately Rs. ₹ 

2,33,03,166.9 (₹1,97,48,446.5 +GST @ 18%) (Rupees Two Crore Thirty Three Lakh Three 

Thousand One Hundred Sixty Six point Nine Only). 

 
(ii) The tenderer(s) shall be governed by General Conditions of Contract (GCC), Preamble and General 

Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC). Wherever, there is a 

conflict in any condition between GCC and Special Conditions of Contract mentioned in the 

tender documents, the condition mentioned in Special Conditions of Contract will prevail.  

However, DFCCIL's decision in this connection shall be final and binding. 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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Part-I, Chapter-IV and V of the tender document contains General Conditions of Contract and 
Special Conditions of Contract specific to this work and shall be applicable in the Contract. 

 
1.3.4 Form of Tender (Two Packet System of Tendering) 

 

With the view to access the tenders technically without being influenced by the financial bids, 

“Two packet  system of tendering” shall be adopted. The Tender bid shall have to be submitted in 

Two Packet System (through IREPS i.e. www.ireps.gov.in)  

 

"Packet-A” 
 

Eligibility/Qualifying Element of the tender bid along with other requisite documents as 

mentioned in Technical bid (Packet-A) of Check List, Part-I Chapter-I of the Tender Document. 
 

"Packet-B” 
 

Price Element of tender bid with percentage above/below/at par on the Schedule of Prices duly 

filled in as mentioned in financial bid (Packet-B) of Check List, Part-I Chapter-I of the Tender 

Document. 

The technical bid (Packet-A) shall be opened on the date of tender opening and the detailed 

scrutiny of technical bid shall be carried out. The “Financial Bid” (Packet-B) shall be opened only 

of those tenderers who qualify in “Technical Bid”.  

 
1.3.5    Provision of Make in India Policy 2017 issued by Govt. of India, as amended time to time, shall be 

followed for consideration of Tender. 
 

1.3.6     Tender Document 
  

This tender document consists of following four parts: 
 

PART/CHAPTERS DESCRIPTION 

PART – I  

Chapter I Check list of documents to be uploaded/submitted in the E-Tender 

Chapter II Notice Inviting E-Tender 

Chapter III Preamble and General Instructions to Tenderers 

Chapter IV General Conditions of Contract 

Chapter V Special Conditions of Contract 

PART – II  

Chapter I Tender Forms 

 
1.3.7    TENDER FORM  
 

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of 
Tender/Contract: 

(a) Tender Forms  
(b) Special Conditions/Specifications (enclosed) 
(c) Bill of quantities (enclosed) 
(d)  Standard General Conditions of Contract GCC-April-2022 (up to latest advance correction 

slip) of Indian Railways and Standard Specifications (Works and Materials) of CPWD-
2019(Vol.I& II) as amended/corrected upto to latest correction slips.  

http://www.ireps.gov.in/
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(e)        CPWD Schedule of Rates DSR-2021 (excluding GST component) as amended / corrected upto 
latest correction slips are to be followed for any extra item if introduced during the 
execution of works.  

(f)        All detailed design & drawings pertaining to S&T work will be as per RDSO/DFCCIL/IR 
approved drawings and documents for further execution of works. 

 
2.   The Tenderer(s) shall quote his/their rates as a percentage above or below the Schedule of 

Rates of Tender and must tender and must tender for all the items shown in the bill of 
quantities attached. The quantities shown in the attached bill(s) of quantities are given as a 
guide and are approximate only and are subject to variation according to the needs of the 
DFCCIL. The DFCCIL does not guarantee work under each item of the bill(s) of quantities. The 
tenderer(s) shall quote rates/rebates only at specified place in tender in online financial Bid. 
Any revision of rates/rebates submitted (quoted) through a separate letter whether 
enclosed with the bid (Tender Form) or submitted separately or mentioned elsewhere in the 
document other than specified place shall be summarily ignored and will not be considered. 

 
3. Tenders containing erasures and/or alterations of tender documents are liable to be 

rejected.  Any correction made by tender(s) in his/their entries must be attested by 
him/them. 

4. The works are required to be completed within a period of 24 Months from the date of Issue 
of Acceptance Letter. 

 
1.3.7(A) Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings 

or any of the Tender Forms or should he be in doubt as to their meaning, he should at once notify 
the authority inviting tenders. The tender inviting authority may, if deemed necessary, clarify the 
same to all tenderers. It shall be understood that every endeavour has been made to avoid any error 
which can materially affect the basis of tender and successful tenderer shall take upon himself and 
provide for the risk of any error which may subsequently be discovered and shall make no 
subsequent claim on account thereof. 

 
1.3.8 Sale & Submission of Tender Document: 
 
1.3.8.1 Cost of Tender Document: 

Tender document is available on www.ireps.gov.in and the same can be downloaded and used as 
tender documents for submitting the offer. The cost of tender document as prescribed in the NIT 
shall be deposited online through payment gateway of www.ireps.gov.in by the tenderer. 
 

1.3.8.2 Bid Security: 
 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due 
performance with the stipulation to keep the offer open till such date as specified in the tender, 
under the conditions of tender. The Bid Security shall be as under: 

 

Value of the Work Bid Security 

For Works estimated to cost up to ₹ 1 
Crore 

2% of the estimated cost of the work 

For works estimated to cost more than 

₹ 1 Crore 

₹ 2 Lakh plus ½% (half percent) of the excess of the 

estimated cost of work beyond ₹ 1 Crore subject to a 

maximum of ₹ 1 Crore 

 

Note:  
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(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall be 

applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Start-ups’ 

shall be exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed above.  

 

(b)  It shall be understood that the tender documents have been issued to the tenderer and the 

tenderer is permitted to tender in consideration of stipulation on his part, that after 

submitting his tender he will not resile from his offer or modify the terms and conditions 

thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or 

comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the 

DFCCIL. 

 

(c)  If his tender is accepted, this Bid Security mentioned in sub para (a) above will be retained as 

part security for the due and faithful fulfilment of the contract in terms of Clause 16 of the 

Standard General Conditions of Contract. The Bid Security of other Tenderers shall, save as 

herein before provided, be returned to them, but the DFCCIL shall not be responsible for any 

loss or depreciation that may happen thereto while in their possession, nor be liable to pay 

interest thereon. 

 

(2)  The Bid Security shall be deposited either in cash through e payment gateway or submitted 

as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in 

tender documents. The Bank Guarantee bond shall be as per “Form No. 1D” and shall be 

valid for a period of 90 days beyond the bid validity period. 

(3)       In case, submission of Bid Security in the form of Bank Guarantee, following 

shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while 

applying to the tender. 
 

ii. The original Bank Guarantee should be delivered in person to the official nominated as 

indicated in the tender document before closing date for submission of bids (i.e, excluding 

the last date of submission of bids).  
 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal 

(IREPS) and/or non submission of original Bank Guarantee within the specified period shall 

lead to summary rejection of bid.  
 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period for 

the Tender. 
 

v. The details of the BG, physically submitted should match with the details available in the 

scanned copy and the data entered during bid submission time, failing which the bid will be 

rejected 
 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope 

shall clearly bear the identification “Bid for the Name of Project” and shall clearly indicate 
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the name and address of the Bidder. In addition, the Bid Due Date should be indicated on 

the right hand top corner of the envelope. 
 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender 

document. 
 

viii. If the envelope is not sealed and marked as instructed above, the Railway/DFCCIL 
assumes no responsibility for the misplacement or premature opening of the contents 
of the Bid submitted and consequent losses, if any, suffered by the  
Bidder. 

 (4)  (a) Subject to exemptions provided under para 1.3.7.2 above, the tender must be accompanied by 

a Bid Security as mentioned in tender documents, failing which the tender shall be 

summarily rejected. 

(b)  The Tenderer(s) shall keep the offer open for a minimum period of 90 days from the date of 

closing of the Tender. It is understood that the tender documents have been issued to the 

Tenderer(s) and the Tenderer(s), is/are permitted to tender in consideration of the 

stipulation on his/their part that after submitting his/their tender subject to the period being 

extended further, if required by mutual agreement from time to time, he will not resile from 

his offer or modify the terms and conditions thereof in a manner not acceptable to DFCCIL. 

Should the tenderer fail to observe or comply with the foregoing stipulation, the amount 

deposited or Bank guarantee bond submitted as Bid Security for the due performance of the 

above stipulation, shall be forfeited to the DFCCIL. 

(c)   If his tender is accepted, 

(i) The Bid Security mentioned in sub para(a) above deposited in cash through e-

payment gateway will be retained as part security for the due and faithful fulfilment 

of the contract in terms of Clause 16 of the Standard General Conditions of Contract; 

1.3.8.3 Clause applicable for tender documents downloaded from Internet: 

 

Tenderer/s are free to download tender documents at their own cost, for the purpose of perusal as 

well as for using the same as tender document for submitting their offer. Master copy of the tender 

document will be available in the office of Chief General Manager/ Noida Unit. 

After award of the work, an agreement will be drawn up. The agreement shall be prepared based on 

the master copy available in the office of Chief General Manager, Dedicated Freight Corridor 

Corporation of India Limited, DFC Complex, Sector-145, Noida-201306, U.P, India and not based on 

the tender documents submitted by the Tenderer. In case of any discrepancy between the tender 

documents downloaded from the internet and the master copy, later shall prevail and will be 

binding on the Tenderers. No claim on this account shall be entertained. 

 

1.3.8.4 Complete tender documents must be submitted online duly completed in all respect on 

www.ireps.gov.in upto 15.00 Hrs on 24.10.2024. The “Packet-A (TECHNICAL BID)” will be opened at 

15:00 Hrs on 24.10.2024 and read out in the presence of such tenderer(s) as is/are present. In case 

the intended date for opening of tenders is declared a holiday, the tenders will be opened on the 

next working day at the same time. Any modified date and time for submission of tenders shall be 

uploaded on www.ireps.gov.in. 

 

http://www.ireps.gov.in/
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1.3.8.5 The rates should be quoted in figures as well as in words. If there is variation between rates quoted 

in figures and in words, the rate quoted in ‘words’ shall be taken as correct. If more than one or 

improper rates are tendered for the same item, the tender is liable to be rejected. 

 
1.3.8.6 Tender document along with all Corrigendum(s)/Addendum(s) is to be digitally signed by the 

tenderers or such person/s on his/their behalf who is/are legally authorized to sign for him/them. 
 
1.3.8.7 Tenders containing erasures and/or alteration of the tender documents are liable to be rejected. Any 

correction made by Tenderer(s) in his/their entries must be attested by him/them.  
 
1.3.8.8 Care in Submission of Tenders: 
 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the works, that all conditions liable to be encountered during 
the execution of the works are taken into account with that the rates he enters in the tender forms 
are adequate and all-inclusive to accord with the provisions in Clause 37 of the Standard General 
Conditions of Contract for the completion of works to the entire satisfaction of the Engineer/DFCCIL. 

(ii) Tenderers will examine the various provisions of the Central Goods and Services Tax Act, 
2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union Territory Goods and Services 
Tax Act, 2017(UTGST)/respective state’s State Goods and Services Tax Act (SGST) also, as notified by 
Central/State Govt & as amended from time to time and applicable taxes before bidding. Tenders 
will ensure that full benefit of Input Tax (ITC) likely to be availed by them is duly considered while 
quoting rates. 

(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall 
submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to Railway/DFCCIL 
immediately after the award of contract, without which no payment shall be released to the 
contractor. The contractor shall be responsible for deposition of applicable GST to the concerned 
authority. 

(iv) In case, the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act, 
the railway/DFCCIL shall deduct the applicable GST from his/their bills under reverse charge 
mechanism (RCM) and deposit the same to the concerned authority. 

(v)  Contractor shall be liable to pay/refund the amount collected as GST to DFCCIL alone with 
interest and penalties, if any imposed by the authorities, in case GST input tax credit of DFCCIL is 
denied/rejected by the tax authorities due to reasons mentioned below but not limited to: 
 

• Wrong/Incorrect invoices issued by contractor; 

• No-filing of GST returns; 

• Non-Payment of GST collected from DFCCIL to the authorities; 

• Any other non-compliance done by contractor; 
 

(b) When work is tendered for by a firm or company the tender shall be signed by the individual 
legally authorized to enter into commitments on their behalf. 

(c) The DFCCIL will not be bound by any power of attorney granted by the tenderer or by changes in 
the composition of the firm made subsequent to the execution of the contract. It may however, 
recognize such power of attorney and changes after obtaining proper legal advice, the cost of which 
will be chargeable to the contractor.  

(d) The tenderers shall submit a copy of certificate stating that all their statements/documents 
submitted along with bid are true and factual. Standard format of certificate to be submitted by the 
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bidder is enclosed as “Form-1B”. In addition to “Form-1B”, in case of other than 
Company/Proprietary firm. “Form-1C”shall also be submitted by the each member of a Partnership 
Firm / Joint Venture (JV) / Hindu Undivided Family (HUF) /Limited Liability Partnership (LLP) etc, as 
the case may be Non submission of above certificate(s) by the bidder shall result in summarily 
rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and 
submit the supporting documents duly self attested/digitally signed by which they/he is qualifying 
the Qualifying Criteria mentioned in the Tender Document. 
 

1.3.9  Right of DFCCIL to Deal with Tenders: 
 

The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or works or to invite 
open or limited tenders and when tenders are called to accept a tender in whole or in part or reject 
any tender or all tenders without assigning reasons for any such action. In case if tender is accepted 
in part by DFCCIL administration, Letter of Acceptance shall be issued as counter offer to the 
Tenderer, which shall be subject to acceptance by the Tenderer. 

The authority for the acceptance of the tender will rest with the DFCCIL.  It shall not be obligatory on 
the said authority to accept the lowest tender or any other tender, and tenderer(s) shall neither 
demand any explanation for the cause of rejection of his/ their tender nor the DFCCIL to assign 
reasons for declining to consider or reject any particular tender or tenders. 

If the tenderer(s) deliberately gives/give wrong information in his/their tender or creates/create 
circumstances for the acceptance of his/their tender, the DFCCIL reserves the right to reject such 
tender at any stage.                                                                                                         

If any partner(s) of a partnership firm expires after the submission of its tender or after the 
acceptance of its tender, the DFCCIL shall deem such tender as cancelled/Contract as terminated 
under Clause 61 of the Standard General Conditions of Contract, unless the firm retains its character 
as per partnership agreement. If a sole proprietor expires after the submission of tender or after the 
acceptance of tender, the DFCCIL shall deem such tender as cancelled/Contract as terminated under 
Clause 61 of the Standard General Conditions of Contract. 
 

1.3.10 Permission to Bid for a bidder from a country which shares Land boundary with India:  
Any bidder from the countries sharing a land border with India will be eligible to bid in any 
procurement of works (including turnkey projects) only if the bidder is registered with the 
Competent Authority. The Competent Authority for registration will be the Registration Committee 
constituted by the Department for Promotion of Industry and Internal Trade (DPIIT), Government of 
India. For interpretation of this para, Department of Expenditure, Ministry of Finance, Government 
of India Letter F. No. 6/18/2019-PPD dated 23/07/2020 shall be referred. 
 

 1.3.11 Clarification of Bids: 
To assist in the examination, evaluation & comparison and pre-qualification of the Tender, the 
DFCCIL may, at its discretion, ask any Bidder for a clarification of its Bid.  Any clarification submitted 
by a Bidder that is not in response to a request by the DFCCIL shall not be entertained or considered. 
The DFCCIL request for clarification and the response of the bidder in this regard shall be in writing.   

However, if a Bidder does not provide clarification of its bid by the date and time communicated in 
the DFCCIL request for clarification, the bid shall be evaluated as per the documents submitted along 
with the bid. 
 

1.3.12 Execution of Contract Agreement: 
The Tenderer whose tender is accepted shall be required to appear in person at the office of Chief 
General Manager, Dedicated Freight Corridor Corporation of India Limited, Sector-145, Noida-
201306, as the case may be, or if tenderer is a firm or corporation, a duly authorized representative 
shall appear and execute the contract agreement within 07 days of notice from DFCCIL that the 
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contract agreement is ready. The Contract Agreement shall be entered into by DFCCIL only after 
submission of valid Performance Guarantee by the Contractor. Failure to do so shall constitute a 
breach of the agreement affected by the acceptance of the tender. In such cases, the DFCCIL may 
determine that such tenderer has abandoned the contract and there upon his tender and 
acceptance thereof shall be treated as cancelled and the DFCCIL shall be entitled to forfeit the full 
amount of the earnest money and other dues payable to the Contractor under this Contract. The 
failed Contractor shall be debarred from participating in the re-tender for that work. 

 
1.3.13 Form of Contract Document:  Every Contract shall be complete in respect of the document it shall so 

constitute. Not less than 2 copies of the Contract document shall be signed by the competent    
authority and the Contractor and one copy given to the Contractor (there would be no need of 
signing two copies if agreement is signed digitally). 

 
1.3.14 Eligibility Criteria: 
 
1.3.14.1 Technical Eligibility Criteria 
 The Name of the Work to be executed and its Estimated Cost is as below: 

S. No. Work 
Advertised Value of Tender 

[Incl. of GST] 

1. 

Repairing, Refixing/Replacement & Maintenance of Signalling 
and Telecommunication Gears/Equipment’s and other related 
work between New Rewari to New Dadri Section (including its 
connecting lines with IR & ICD/Dadri) of Western Dedicated 
Freight Corridor in the jurisdiction of CGM/Noida Unit (for 2 
Years) 

Rs. 2,33,03,166.9/- (Rs. 
1,97,48,446.5/- +GST @ 18%) 
(Rupees Two Crore Thirty Three 
Lakh Three Thousand One 
Hundred Sixty six point nine 
Only) 

 
(a) The Tenderer must have successfully completed any one of the following categories of work(s) during last   

07 (Seven) Years, ending last day of month previous to the one in which tender is invited:  

• Three similar works each costing not less than the amount equal to 30% of advertised value of 
tender, or  

• Two similar works each costing not less than the amount equal to 40% of advertised value of tender, 
or  

• One similar work each costing not less than the amount equal to 60% of advertised value of tender.  
 
The definition of “Similar Work” for the above stated work is as below: 
 
“Any signaling work related to Repairing/Refixing/Replacement/Construction/Maintenance of 
Signaling assets in Indian Railways or in Railway PSUs like RVNL, IRCON, DFCCIL, KRCL, RITES etc. 
or in Metro Railways.” 

 

Note for Item 1.3.14.1: 

Work experience certificate from Private individual shall not be considered. However, in addition to work 
experience certificates issued by any Govt. Organisation, work experience certificate issued by Public listed 
company having average annual turnover of Rs. 500 Crore and above in last 3 Financial Years excluding the 
current Financial Year, listed on National Stock Exchange or Bombay Stock Exchange, 
incorporated/registered at least 5 Years prior to the date of closing of tender, shall also be considered 
provided the work experience certificate has been issued by a person authorized by the Public listed 
company to issue such certificates. 
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In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also 
submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise 
details of payment received duly certified by Chartered Accountant, TDS certificates for all payments 
received and copy of final/last bill paid by company in support of above work experience certificate. 

1. It shall be the responsibility of the tenderer to submit proper credential certificate(s) from the client 
stating clearly the value of work and other requisite details etc., as defined in Para 1.3.14.1 above. 

2. Value of complete work done by a member in an earlier JV Firm shall be reckoned only to the extent 
of the concerned member’s share in that JV firm for the purpose of satisfying his or her compliance 
to the above-mentioned technical eligibility criteria in the tender under consideration. 

3. In case the tenderer(s) is a partnership firm, the work experience shall be in the name of partnership 
firm only. 

4. For judging the technical eligibility works which had been executed for the Government/Semi-
Government Organization/PSU/Public Listed Company (as mentioned in the Note of Para 1.3.14.1 
above) will only be considered. 

 
 
1.3.14.2 Financial Eligibility Criteria 

The tenderer must have minimum average annual contractual turnover of V/N or ‘V’ whichever is 
less; where; 

V = Advertised value of the tender in Crores of Rupees 
N = Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total contractual payments” in 
the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the 
previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 
considered for calculating average annual contractual turnover. 

The tenderers shall submit certificate to this affect as per standard format “Form-2B” (UDIN certificate from 
Chartered Accountant), along with copies of Audited Balance Sheets duly certified by the Chartered 
Accountant/Certificate from Chartered Accountant duly supported by Audited Balance Sheet. 

Note: 
1. Contractual payments received by a Member in an earlier JV firm shall be reckoned only to extent to 

the concerned member’s share in that JV Firm for the purpose of satisfying compliance of the above-
mentioned financial eligibility criteria in tender under considerations. 

2. In case the tenderer/s is a partnership firm, the turnover etc., shall be in the name of partnership 
firm only. 
 

1.3.14.3 Bid Capacity (not applicable) 
 

 
1.3.14.4 Credentials of Tenderer 

The tenderer shall submit documents testifying tenderer’s previous experience and financial status 
in support of their technical and financial eligibility, which are acceptable to DFCCIL, along with the 
tender: 
 

(a) For Technical eligibility criteria, the details will be submitted in “Form No. 2A/2AA” along with 
supporting documents such as Certificates and testimonials regarding contracting experience for the 
type of job for which tender is invited with list of works carried out in the past. 
 

(b) For Financial eligibility criteria, the details will be submitted in “Form No. 2B” along with supporting 
documents such as Audited Balance Sheet duly certified by the Chartered Accountant regarding 
contractual payments received in the past. 
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(c) The list of personnel/organization on hand and proposed to be engaged for the tendered work. 

Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired for the 
tendered work. 
 

(d) For Bid capacity criteria, the details will be submitted in “Form No. 2C” along with supporting 
documents – NA. 
 

(e) Applicant’s Party Information Form “Form No. 2D” 
 

(f) A copy of certificate stating that they are not liable to be disqualified, and all their 

statements/documents submitted along with bid are true and factual. Standard format of the 

certificate to be submitted by the bidder in Form No. 1B. In addition to Form No. 1B, in case of other 

than Company/Proprietary firm, Form No. 1C shall also be submitted by the each member of a 

Partnership Firm / Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited Liability Partnership 

(LLP) etc. as the case may be. Non submission of a copy of certificate by the bidder shall result in 

summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to 

identify, state and submit the supporting documents duly self attested / digitally signed by which 

they/he are/is qualifying the Qualifying Criteria mentioned in the Tender Document. 

 

(g) The tenderer shall submit the completion certificates/certified completion certificates from the 
client(s) or Photostat of original certificates of client. These certificates should indicate the details of 
works carried out and successful commissioning of similar type of work executed by the tenderer. 
Completion certificate from Govt. organisation/Semi Govt. organizations/PSUs/Public Listed 
Company (as mentioned in Note for Item 1.3.14.1) will only be accepted. The certificate from 
Private individual/Private Company for whom such works are executed shall not be accepted. In 
case, the work is executed for Public Listed Company as mentioned above, copy of work order, bill of 
Quantity, bill wise details of payment received duly certified by Chartered Accountant, TDS                                    
certificates for all payments received and copy of final/last bill paid by Company in support of above 
work experience certificate shall be submitted. 
 

(h) Tenderer shall submit a statement of contractual payments received during last three financial years 
and current financial year on the prescribed Performa as per “Form No. 2B” duly certified by 
Chartered Accountant in the form of UDIN Certificate. The above certificate shall be based on the 
Form 16A issued by the Employer i.e., the certificate of deduction of tax at source as per Income Tax 
Act, 1961 and Form 26AS issued by Income Tax Department. The photocopies of Form 16A/Form 
26AS shall be enclosed or a certificate from auditor or audited balance sheet certified by Chartered 
Accountant clearly indicating the contractual amount received. DFCCIL may invite the Tenderer for 
offline/online verification of Form 16A & Form 26AS. 
 

(i) The DFCCIL reserves the right to verify all statements, information and documents submitted by the 
bidder in his tender offer, and the bidder shall, when so required by the DFCCIL, make available all 
such information, evidence and documents as may be necessary for such verification. Any such 
verification or lack of such verification, by the DFCCIL shall not relieve the bidder of its obligations or 
liabilities hereunder nor will it affect any rights of the DFCCIL thereunder. 
 

(j) (a) In case of any information submitted by tenderer is found to be false forged or incorrect at any 
time during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security 
besides banning of business for a period of upto Two years. 
 
(b) In case of any information submitted by tenderer is found to be false forged or incorrect after the 
award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and 



CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2024/08 
 

28 | P a g e  
 

Security Deposit available with the DFCCIL shall be forfeited. In addition, other dues of the 
Contractor, if any, under this Contract shall be forfeited and agency shall be banned for doing 
business for a period of upto two years. 
 

1.3.14.5 Non-compliance with any of the conditions set forth therein above is liable to result in the tender  
 being rejected. 
 
(i) The tenderer shall be considered disqualified/in-eligible if: 
 
(a) The Tenderer or any of its partners and/or subcontractors included in the tender has been 

banned for business with Ministry of Railways/DFCCIL along with any of its attached and 
subordinate offices through an order issued by Ministry of Railways as per list available on Web 
site (http://www.indianrailways.gov.in/railwayboard) of Railway Board pertaining to banning of 
Business, with the banning being valid as on the date of submission of the Tender. 

 

(b) The Tenderer or any of its partners has suffered bankruptcy/insolvency or it is in the process of 
winding-up or there is a case of insolvency pending before any Court on the deadline of 
submission of application. 

 
1.3.15 Execution of Contract Documents: 

The successful Tenderer(s) shall be required to execute an agreement with the DFCCIL for carrying 
out the work according to Standard General Conditions of Contract, Special 
Conditions/Specifications annexed to the tender and other specifications/drawings as mentioned in 
tender form. 

 
1.3.16   Documents to be submitted along with the Tender: 
 

(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) 
or on behalf of a Partnership Firm/Company/Joint Venture (JV)/Registered Society/Registered 
Trust/Hindu Undivided Family (HUF)/Limited Liability Partnership (LLP) etc. The tenderer(s) shall 
enclose the attested copies of the constitution of their concern, and copy of PAN Card along with 
their tender.  Tender Documents in such cases are to be signed by such persons as may be legally 
competent to sign them on behalf of the firm, company, association, trust or society, as the case 
may be. 

(ii) Following documents shall be submitted by the Tenderer:  
 

• Sole Proprietorship Firm: 
(i) All other documents in terms of explanatory notes in Clause 1.3.14 of the Preamble. 
 

• HUF: 

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the 

tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he 

has the authority, power and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of explanatory notes in Clause 1.3.14 of the Preamble. 

 

• Partnership Firm: 
(i) All documents as mentioned in Clause 1.3.20 of the Preamble. 
 

• Joint Venture (JV): 
(i) All documents as mentioned in Clause 1.3.19 of the Preamble. 
 

• Company registered under Companies Act 2013: 
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➢ The copies of MOA (Memorandum of Association)/AOA (Articles of Association) of 
the Company 

➢ A copy of Certificate of Incorporation 
➢ A copy of Authorization/Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual to sign the tender on 
behalf of the company and create liability against the company. 

➢ All other documents in terms of explanatory notes in Clause 1.3.14 of the Preamble. 
 
 

• LLP (Limited Liability Partnership): 
➢ A copy of LLP Agreement 
➢ A copy of Certificate of Incorporation 
➢ A copy of Power of Attorney/Authorization issued by the LLP in favour of the 

individual to sign the tender on behalf of the LLP and create liability against the LLP.  
➢ An undertaking by all partners of the LLP that they are not blacklisted or debarred by 

DFCCIL/Railways or any other Ministry/Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in 
their individual capacity or in any firm/LLP or JV in which they were/are 
partners/members. Concealment/wrong information in regard to above shall make 
the contract liable for determination under Clause 62 of the Standard General 
Conditions of Contract. 

➢ All other documents in terms of explanatory notes in Clause 1.3.14 of the Preamble. 
 

• Registered Society & Registered Trust: 
➢ A copy of Certificate of Registration 
➢ A copy of Memorandum of Association of Society/Trust Deed 
➢ A copy of Power of Attorney in favour of the individual to sign the tender documents 

and create liability against the Society/Trust. 
➢ A copy of Rules & Regulations of the Society. 
➢ All other documents in terms of explanatory notes in Clause 1.3.14 of the Preamble. 

 
(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 
Proprietorship Firm/Partnership Firm/Joint Venture/Registered Company etc., then the tender shall 
be treated as having been submitted by the individual who has signed the tender. 
 
(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship 
Firm/Partnership Firm/Registered Company/Registered Trust/Registered Society/HUF/LLP etc., shall 
be neither asked nor considered, if submitted. Further, no Suo Moto cognizance of any document 
available in public domain (i.e., on internet etc.) or in Railway’s/DFCCIL’s record/office files etc., will 
be taken for consideration of the tender, if no such mention is available in tender offer submitted. 
 
(v) A tender from JV/Partnership firm etc., shall be considered only where permissible as per the 
tender conditions. 

(vi) The DFCCIL will not be bound by any change of power of attorney or in the composition of the 
firm made subsequent to the submission of tender. DFCCIL/Railways may, however, recognize such 
power of attorney and changes after obtaining proper legal advice, the cost of which will be 
chargeable to the Contractor. 
 

1.3.15 The tenderer whether Sole Proprietor/a Company or a Partnership Firm/Joint Venture 
(JV)/Registered Society/Registered Trust/HUF/LLP, etc., if they want to act through agent or 
individual partner(s), should submit along with the tender, a copy of power of attorney duly stamped 
and authenticated by a Notary Public or by Magistrate in favour of the specific person whether 
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he/they be partner(s) of the firm or any other person, specifically authorizing him/them to sign the 
tender, submit the tender and further to deal with the Tender/Contract up to the stage of signing 
the agreement except in case where such specific person is authorized for above purposes through  
a provision made in the partnership deed/Memorandum of Understanding/Article of 
Association/Board resolution, failing which tender shall be summarily rejected. 

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in 
favour of the specific person whether he/they be partner(s) of the firm or any other person, shall be 
submitted after award of work, specifically authorizing him/them to deal with all other contractual 
activities subsequent to signing of agreement, if required.  

Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized by 
the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. 
However, the Power of Attorney provided by Bidders from countries that have signed the Hague 
Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries a 
conforming Apostille Certificate. 

 
1.3.16 Employment/Partnership etc. of Retired Railway Employees: 

(a) Should a Tenderer 

i) be a retired Engineer of the Gazetted rank or any other Gazetted officer working before his 
retirement, whether in the executive or administrative capacity or whether holding a pensionable 
post or not, in the Engineering or any other department of any of the Railways/DFCCIL owned and 
administered by the President of India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of 
its partners/Members a retired Engineer of the gazetted rank or any other gazetted officer working 
before his retirement, OR 

iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other 
gazetted officer working before his retirement as one of its directors  

AND 

in case where such Engineer or officer had not retired from government service at least 1 year prior 
to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted 
officer from the said service and as to whether permission for taking such contract, or if the 
Contractor be a partnership firm or an incorporated company, to become a partner or director as 
the case may be,  has been obtained by the tenderer or the Engineer or officer, as the case may be 
from the President of India or any officer, duly authorized by him in this behalf, shall be clearly 
stated in writing at the time of submitting the tender. 

(b) In case, upon successful award of contract, should a tenderer depute for execution of the works 
under or to deal matters related with this contract, any retired Engineer of gazette rank or retired 
gazetted officer working before his retirement in the Engineering or any other department of any of 
the railways/DFCCIL owned and administered by the President of India for the time being, and now 
in his employment, then the tenderer will ensure that retired Engineer or retired gazetted officer 
had retired from government service at least 1 year prior to the date of his employment with 
tenderer and in case he had retired from service within a year then he possesses  the requisite 
permission from the President of India or any officer, duly authorized by him in this behalf, to get 
associated with the tenderer. 
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c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in the case 
of partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or 
more of his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having 
share of more than 1% in the tendering entity employed in gazetted capacity in the Engineering or 
any other department of the railway/DFCCIL, then the tenderer at the time of submission of tender, 
will inform the authority inviting tenders the details of such persons.  

 
1.3.17 The tenderer whether sole proprietor / a company or a partnership firm/joint venture/ registered 

society/registered trust/HUF / LLP etc if they want to act through agent or individual partner(s), should submit 

along with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by 

Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other person, 

specifically authorizing him/them to sign the tender, submit the tender and further to deal with the Tender/ 

Contract up to the stage of signing the agreement except in case where such specific person is authorized for 

above purposes through  a provision made in the partnership deed / Memorandum of Understanding / Article 

of Association /Board resolution, failing which tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of 

the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after 

award of work, specifically authorizing him/them to deal with all other contractual activities subsequent to 

signing of agreement, if required.  

Note:  A Power of Attorney executed and issued overseas, the document will also have to be legalized by the 

Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the 

Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 

1961 are not required to be legalized by the Indian Embassy if it carries a conforming Appostille certificate. 

1.3.18 Employment/Partnership etc. of Retired Railway Employees: Not Applicable 

(a)  Should a tenderer 

(i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his 

retirement, whether in the executive or administrative capacity or whether holding a pensionable post 

or not, in the Engineering or any other department of any of the railways/DFCCIL owned and 

administered by the President of India for the time being, OR 

(ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its 

partners/Members a retired Engineer of the gazetted rank or any other gazetted officer working before 

his retirement, OR 

( iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other 

gazetted officer working before his retirement as one of its directors  

      AND 

in case where such Engineer or officer had not retired from government service at least 1 year prior to 

the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer 

from the said service and as to whether permission for taking such contract, or if the Contractor be a 

partnership firm or an incorporated company, to become a partner or director as the case may be,  has 

been obtained by the tenderer or the Engineer or officer, as the case may be from the President of India 

or any officer, duly authorized by him in this behalf, shall be clearly stated in writing at the time of 

submitting the tender. 
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(b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or 

to deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer 

working before his retirement in the Engineering or any other department of any of the 

railways/DFCCIL owned and administered by the President of India for the time being, and now in his 

employment, then the tenderer will ensure that retired Engineer or retired gazetted officer had retired 

from government service at least 1 year prior to the date of his employment with tenderer and in case he 

had retired from service within a year then he possesses  the requisite permission from the President of 

India or any officer, duly authorized by him in this behalf, to get associated with the tenderer. 

(c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of 

partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or more of 

his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of 

more than 1% in the tendering entity employed in gazetted capacity in the Engineering or any other 

department of the railway/DFCCIL, then the tenderer at the time of submission of tender, will inform 

the authority inviting tenders the details of such persons.  

Note: - If information as required as per 1.3.18 (a), (b), (c) above has not been furnished, contract is liable to 

be dealt in accordance with provision of clause 62 of Standard General Condition of contract. 

 
1.3.19   JOINT VENTURE (JV) IN WORKS TENDERS: 

Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for works tenders 
wherein tender documents provide for the same.  

1.3.19.1 Separate identity/name shall be given to the Joint Venture. 

1.3.19.2 Number of members in a JV shall not be more than three, if the work involves only one component 
and shall not be more than five, if the work involves more than one component. One of the members of the 
JV shall be its Lead Member who shall have a majority (at least 51%) share of interest in the JV. The other 
members shall have a share of not less than 20% each in case of JV with upto three members and not less 
than 10% each in case of JV with more than three members. In case of JV with foreign member(s), the Lead 
Member has to be an Indian firm/company with a minimum share of 51%. 

1.3.19.3 A member of JV shall not be permitted to participate either in individual capacity or as a member of 
another JV in the same tender.  

1.3.19.4 The tender form shall be purchased and submitted only in the name of the JV and not in the name 
of any constituent member. The tender form can however be submitted by JV or any of its constituent 
member or any person authorized by JV through Power of Attorney to submit tender. 

1.3.19.5 Bid Security shall be submitted by JV or authorized person of JV either as : 
 

(i) Cash through e-payment gateway or as mentioned in tender document, or 

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU 

irrespective of their share in the JV if the JV has not been constituted legally till the date of 

submission of tender. 

 

1.3.19.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp 
paper, shall be submitted by the JV along with the tender. The complete details of the members of the JV, 
their share and responsibility in the JV etc., particularly with reference to financial, technical and other 
obligations shall be furnished in the MoU. (The MoU format for this purpose is enclosed along with the 
tender). 

1.3.19.7 Once the tender is submitted, the MoU shall not normally be modified/altered/terminated during 
the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full Bid 
Security shall be liable to be forfeited.  
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1.3.19.8 Approval for change of constitution of JV shall be at the sole discretion of the Railway/DFCCIL. The 
constitution of the JV shall not normally be allowed to be modified after submission of the tender bid by the 
JV, except when modification becomes inevitable due to succession laws etc., provided further that there is 
no change in qualification of minimum eligibility criteria by JV after change of composition. However, the 
Lead Member shall continue to be the Lead Member of the JV. Failure to observe this requirement would 
render the offer invalid. 

1.3.19.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be 
altered during the currency of contract except when modification become inevitable due to succession laws 
etc. and minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall be 
deemed to be breach of contract with all consequential penal action as per contract conditions. 

1.3.19.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per 
tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization 
Advance, Machinery Advance etc. (if any) shall be accepted only in the name of the JV and no splitting of 
guarantees amongst the members of the JV shall be permitted. 

1.3.19.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with 
the same shareholding pattern as was declared in the MOU/JV Agreement submitted along with the tender, 
shall be got registered before the Registrar of the Companies under 'The Companies Act -2013' (in case JV 
entity is to be registered as Company) or before the Registrar/Sub-Registrar under the 'The Indian 
Partnership Act, 1932' (in case JV entity is to be registered as Partnership Firm) or under 'The LLP Act 2008' 
(in case JV entity is to be registered as LLP).  A separate PAN shall be obtained for this entity.  The documents 
pertaining to this entity including its PAN shall be furnished to the Railways/DFCCIL before signing the 
contract agreement for the work. In case the tenderer fails to observe/comply with this stipulation within 60 
days of issue of LOA, contract is liable to be terminated. In case contract is terminated railway shall be 
entitled to forfeit the full amount of the Bid Security and other dues payable to the Contractor under this 
contract. The entity so registered, in the registered documents, shall have, inter-alia, following Clauses: 

1.3.19.11.1   Joint and Several Liability: Members of the entity to which the contract is awarded, shall be 
jointly and severally liable to the Railway/DFCCIL for execution of the project in accordance with General and 
Special Conditions of Contract. The members of the entity shall also be liable jointly and severally for the 
loss, damages caused to the Railways/DFCCIL during the course of execution of the contract or due to non-
execution of the contract or part thereof. 

1.3.19.11.2   Duration of the Registered Entity: It shall be valid during the entire currency of the contract 
including the period of extension, if any and the maintenance period after the work is completed. 

1.3.19.11.3   Governing Laws: The Registered Entity shall in all respect be governed by and interpreted in 
accordance with Indian Laws. 

1.3.19.12     Authorized Member: Joint Venture members in the JV MoU shall authorize Lead member on 
behalf of the Joint Venture to deal with the tender, sign the agreement or enter into contract in respect of 
the said tender, to receive payment, to witness joint measurement of work done, to sign measurement 
books and similar such action in respect of the said tender/contract. All notices/correspondences with 
respect to the contract would be sent only to this authorized member of the JV. 

1.3.19.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or 
liability in the contract without the written consent of the other members and that of the Railway/DFCCIL in 
respect of the said tender/contract. 

1.3.19.14 Documents to be enclosed by the JV along with the tender: 

1.3.19.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents 
shall be submitted: 

• A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 
the Registrar. 
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• A copy of consent of all the partners or individual authorized by partnership firm, to enter 
into the Joint Venture Agreement on a stamp paper, 

• A notarized or registered copy of Power of Attorney in favour of the individual to sign the 
MOU/JV Agreement on behalf of the partnership firm and create liability against the firm. 

• An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by Railways/DFCCIL or any other Ministry/Department of the Govt. of India from 
participation in tenders/Contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were/are partners/members. Any 
Concealment/wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the Standard General Conditions of 
Contract. 

1.3.19.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall be 
enclosed: 

• A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary 
Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf 
of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, 
power and consent given by other members to act on behalf of HUF. 

1.3.19.14.3 In case one or more members of the JV is/are companies, the following documents shall be 
submitted: 

• A copy of resolutions of the Directors of the Company, permitting the company to enter into 
a JV agreement,  

• The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 
company 

• A copy of Certificate of Incorporation 

• A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 
resolution of Board of Directors) in favour of the individual to sign the tender, sign MOU/JV 
Agreement on behalf of the company and create liability against the company. 

1.3.19.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be 
submitted: 

• A copy of LLP Agreement 

• A copy of Certificate of Incorporation of LLP 

• A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV 
agreement 

• A copy of Authorization/copy of Power of Attorney issued by the LLP firm (backed by 
resolution passed by the Partners) in favour of the individual, to sign the tender and/or sign 
the MOU/ JV agreement on behalf of the LLP and create liability against the LLP. 

• An undertaking by all partners of the LLP that they are not blacklisted or debarred by 
Railways/DFCCIL or any other Ministry / Department of the Govt. of India from participation 
in tenders / contracts as on the date of submission of bids, either in their individual capacity 
or in any firm/LLP or JV in which they were / are partners/members.  Any Concealment / 
wrong information in regard to above shall make the contract liable for determination under 
Clause 62 of the Standard General Conditions of Contract. 

1.3.19.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall 
be submitted: 

• A copy of Certificate of Registration 

• A copy of Memorandum of Association of Society/Trust Deed 

• A copy of Rules & Regulations of the Society 

• A copy of Power of Attorney, in favour of the individual to sign the tender documents and 
create liability against the Society/Trust 

1.3.19.14.6 All other documents in terms of explanatory notes in clause 1.3.16. 
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1.3.19.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall be 
adjudged based on satisfactory fulfilment of the following criteria: 

1.3.19.15.1 Technical Eligibility Criteria 

For works without composite components: 
The technical eligibility for the work as per para 1.3.16 above, shall be satisfied by either the ‘JV in its own 
name & style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as per 
para 1.3.14.1 above, shall have technical capacity of minimum 10% of the cost of work i.e., each non-lead 
member of JV member must have satisfactorily completed or substantially completed during the last 07 
(seven) years, ending last day of month previous to the one in which tender is invited, one similar single 
work for a minimum of 10% of advertised value of the tender. 

Note for Clause 1.3.19.15.1:  

(a) Not Applicable 
 

(b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the 

extent of the concerned member's share in that JV for the purpose of satisfying his/her 

compliance to the above-mentioned technical eligibility criteria in the tender under 

consideration. 

 

1.3.19.15.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 1.3.14.2 above. The “financial 
capacity” of the lead partner of JV shall not be less than 51% of the financial eligibility criteria mentioned at 
para 1.3.14.2 above.  

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s “financial 
capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of the 
concerned member’s share in that JV for the purpose of satisfying compliance of the above-mentioned 
financial eligibility criteria in the tender under consideration. 

1.3.19.15.3   Bid Capacity (Not applicable in this Tender) 

 

1.3.20 Participation of Partnership Firms in works tenders: 
 
1.3.20.1 The Partnership Firms participating in the tender should be legally valid under the provisions of the 
Indian Partnership Act. 

1.3.20.2 The partnership firm should have been in existence or should have been formed prior to submission 
of tender. Partnership firm should have either been registered with the Registrar or the partnership deed 
should have been notarized prior to date of tender opening as per the Indian Partnership Act, prior to 
submission of tender. 

1.3.20.3 Separate identity/name should be given to the partnership firm. The partnership firm should have 
PAN/TAN number in its own name and PAN/TAN Number in the name of any of the constituent partners 
shall not be considered.  The valid constituents of the firm shall be called partners. 

1.3.20.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed to 
be modified/altered/terminated during the validity of the tender as well as the currency of the contract 
except when modification becomes inevitable due to succession laws etc., in which case prior permission 
should be taken from Railways/DFCCIL and in any case the minimum eligibility criteria should not get 
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vitiated.  The re-constitution of firm in such cases should be followed by a notary certified Supplementary 
Deed.  The approval for change of constitution of the firm, in any case, shall be at the sole discretion of the 
Railways/DFCCIL and the tenderer shall have no claims what-so-ever.  Any change in the constitution of 
Partnership firm after submission of tender shall be with the consent of all partners and with the signatures 
of all partners as that in the Partnership Deed. Failure to observe this requirement shall render the offer 
invalid and full Bid Security shall be forfeited.   

If any Partner/s withdraws from the firm after submission of the tender and before the award of the 
contract, the offer shall be rejected, and Bid Security of the tenderer will be forfeited.  If any new partner 
joins the firm after submission of tender but prior to award of contract, his / her credentials shall not qualify 
for consideration towards eligibility criteria either individually or in proportion to his share in the previous 
firm.  In case the tenderer fails to inform Railway/DFCCIL beforehand about any such changes / modification 
in the constitution which is inevitable due to succession laws etc. and the contract is awarded to such firm, 
then it will be considered a breach of the contract conditions liable for determination of the contract under 
Clause 62 of the Standard General Conditions of Contract. 

1.3.20.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as a 
partner of any other firm in the same tender. 

1.3.20.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be 
submitted by partnership firm. The Bid Security submitted in the name of any individual partner or in the 
name of authorized partner (s) shall not be considered. 

1.3.20.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance 
Guarantee, guarantee for various Advances to the Contractor shall be submitted only in the name of the 
partnership firm and no splitting of guarantees among the partners shall be acceptable. 

1.3.20.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed 
in the name of the firm only and not in the name of any individual partner. 

1.3.20.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings 
shall be furnished by all the partners through a notarized affidavit, before signing of contract agreement.  

(a) Joint and Several Liabilities:  

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and severally liable 
to the Railway/DFCCIL for execution of the contract in accordance with General and Special Conditions of the 
Contract. The partners shall also be liable jointly and severally for the loss, damages caused to the 
Railway/DFCCIL during the course of execution of the contract or due to non-execution of the contract or 
part thereof. 

(b) Duration of the Partnership Deed and Partnership Firm Agreement: 
 
The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated 
during the currency of contract and the maintenance period after the work is completed as contemplated in 
the conditions of the contract.  Any change carried out by partners in the constitution of the firm without 
permission of Railway/DFCCIL, shall constitute a breach of the contract, liable for determination of the 
Contract under Clause 62 of the Standard General Conditions of Contract. 

(c) Governing Laws: The partnership firm agreement shall in all respect be governed by and interpreted in 
accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the contract 
without the written consent of the other partner/s and that of the Railway/DFCCIL. 

1.3.20.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm. The 
following documents shall be submitted by the partnership firm, with the tender: 
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• A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 
Registrar. 

• A notarized or registered copy of Power of Attorney in favour of the individual to tender for the 
work, sign the agreement etc. and create liability against the firm. 

• An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 
Railways/DFCCIL or any other Ministry / Department of the Govt. of India from participation in 
tenders /Contracts as on the date of opening of bids, either in their individual capacity or in any 
firm/LLP in which they were / are partners/members.  Concealment / wrong information in regard to 
above shall make the bid ineligible or the contract liable for determination under Clause 62 of the 
Standard General Conditions of Contract. 

1.3.20.11   Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the 

eligibility criteria laid down in para 1.3.14 above.  

 
1.3.21 Period of Completion: The duration of Contract shall be 24 Months (Twenty-Four Months) from the 
date of issue of the acceptance letter. Time is the essence of contract. The contract or shall be required to 
maintain steady and regular progress to the satisfaction of the Engineer/DFCCIL to ensure that the work will 
be completed in all respects within the stipulated time. 
 
1.3.22 If the Tenderer/s deliberately gives any wrong information about credentials / documents in his/their 
tenders and thereby create(s) circumstances for acceptance of his/their tender, DFCCIL reserves the right to 
reject such tender at any stage, besides, shall suspend business with such tenderer. The Bid Security of such 
tenderers shall also be forfeited. 
 
1.3.23 Quantum of Work and Materials: The indicative schedule of quantities of various items of works is 
included in Form Nos. 3 & 4 of the tender document. 
 
1.3.24 Employer not bound to accept any tender: The Employer shall not be bound to accept the lowest or 
any tender or to assign any reason for non-acceptance or rejection of a tender. The employer reserves the 
right to accept any tender in respect of the whole or any portion of the work specified in the tender papers 
or to reduce the work or to accept any tender for less than the tendered quantities without assigning any 
reason whatsoever. 
 
1.3.25 Schedule of Prices: The Schedule as given in the Tender Document list out the Schedule of Prices of 
various items. Based on these, the total tender value has also been worked out. 
 
1.3.26 Performance Guarantee: Refer Clause No. 16(4) of GCC-2022 read in spirit of DFCCIL Letter No. HQ-
ENWC/CON1(POLICY)/1/2020 dt. 28.12.2020, Railway Letter No. 2020/CE-I/CT/3E/GCC/Policy dt. 20.11.2020 
and OM No. F/914/2020-PPD dt. 12.11.2020 and OM No. F.9/4/2020-PPD dt. 30.12.2021. 
 
1.3.27 The tenderer shall furnish information for making payment through ECS/NEFT/RTGS (Form No. 8). 
 
1.3.28 Negotiation:  
 
Should DFCCIL decide to negotiate with a view to bring down the rates, the tenderer called for negotiations 
should furnish the following form of declaration before commencement of negotiations: 
"I ------------------------------------ do declare that in the event of failure of contemplated negotiations relating to 
Tender No. --------------------------- dated ------------------------- my original tender shall remain open for 
acceptance on its original terms and conditions,". 
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1.3.29 Site Inspection: Tenderers are requested to inspect the site and carry out careful examination to 
satisfy them as to the nature of work involved and facilities available at the site. They should note carefully 
all the existing structures and those under construction through other agencies. They should also study the 
suitability of utilizing the different equipment’s and the machinery that they intend to use for the execution 
of the work. The tenderers should also select suitable sites for the purpose of locating their store yard, 
laboratory, staff quarters etc.  
 
1.3.30 No form C &D shall be issued to the contractor for this work: 

1.3.31 The rates quoted by the contractor are deemed to be inclusive of site clearance, setting outwork, 
profile, setting lay out on ground, establishment of reference benchmark(s), installing various signage, taking 
spot levels, survey with total station, construction of all safety and protection devices, compulsory use of 
helmet and safety shoes, and other appropriate safety gadgets by workers, imparting continuous training for 
all the workers, barriers, preparatory works, construction of clean, hygienic and well ventilated workers 
housings in sufficient numbers working during monsoon or odd season, working beyond normal hours, 
working at all depths, height, lead, lift, levels and location etc. and any other unforeseen but essential 
incidental works required to complete this work. Nothing extra shall be payable on this account and no 
extension of time for completion of work shall be granted on these accounts. 

In the estimated value of tender, GST @ 18% has been taken on the basic value. The basic value is inclusive 
of all taxes, duties and levies except GST. The % (above/below/at par) rates quoted by the tenderer shall 
apply on the basic value.  The GST as legally leviable and payable by the Bidder under the provisions of 
applicable law/act shall be paid extra by DFCCIL. 

Therefore, the Bidders should quote their rates after considering the Input Tax Credits on their input 
materials and services. Hence, Bidders should ensure that, full benefit of Input Tax Credit (ITC) likely to be 
availed by them is duly considered while quoting their rates. 

If any cost implication to DFCCIL is occurred on GST account because of Contractor’s default in filing of GST 
returns such as no GST number, wrong GST number, mismatch of GST number etc., the same shall be 
recovered from the Contractor’s bill or any other pending/future bill. 
 
1.3.32 Price Variation Clause (PVC) shall be applicable as per manners prescribed in Clause 46A of the 
Standard General Conditions of Contract.  
 

1.3.33 Advances to Contractor: No Advances to contractor shall be applicable for this work.  

 
1.3.34 Contract Value: The contract value shall be inclusive of GST and all taxes and duties including ESIC, PF, 
Conditions of Contract contribution & all other statutory taxes and levies (if any) applicable to the 
Contractors/Workers etc (as applicable).  
 
1.3.35 Taxes, Duties etc.:  

• GSTIN of DFCCIL will be provided to the contractor along with the Letter of Acceptance (LOA). 

• Payment to the contractor will be subjected to TDS as per rules enforce from time to time. The tax 
deduction at source (TDS) shall be done as per the provisions of Income Tax Act & GST, as amended 
from time to time and a certificate to this effect shall be provided to the contractor by the DFCCIL. 

• Contractor shall submit GST compliant tax invoice containing (GSTIN of DFCCIL) and all the 
particulars as stipulated under invoice rules of GST law. Payment shall be made to the contractor 
only after submission of GST compliant Tax Invoice. 

• Increase /decrease in rate of existing GST or cess on GST for Works Contract shall be dealt as per 
Para 37 of GCC (Part-1, Chapter-IV of Tender document). 
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In the estimated value of tender, GST @ 18% has been taken on the basic value. The basic value is 

inclusive of all taxes, duties and levies except  GST. The % (above/below/at par) rates quoted by the 

tenderer shall apply on the basic value.  The  GST as legally leviable and payable by the Bidder under 

the provisions of applicable law/act shall be paid extra by DFCCIL. 
 

Therefore, the Bidders should quote their rates after considering the Input Tax Credits on their input 

materials and services. Hence, Bidders should ensure that, full benefit of Input Tax Credit (ITC) likely 

to be availed by them is duly considered while quoting their rates. 
 

If any cost implication to DFCCIL is occurred on GST account because of Contractor’s default in 

filing of GST returns such as no GST number, wrong GST number, mismatch of GST number etc., the 

same shall be recovered from the Contractor’s bill or any other pending/future bill.  
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PART- I 
CHAPTER- IV 

 
GENERAL CONDITIONS OF CONTRACT
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PART-I 

CHAPTER IV 
 

GENERAL CONDITIONS OF CONTRACT 
 
DEFINITIONS AND INTERPRETATION 
 
1. (1) Definitions: In these General conditions of Contract, the following terms shall have the meaning 

assigned hereunder except where the context otherwise requires: 

(i) “DFCCIL” shall mean Dedicated Freight Corridor Corporation of India Ltd, a Govt. of India Enterprise 
(under Ministry of Railways) and a company incorporated under the provisions of the Companies 
Act, 1956 having it’s registered office at 5th Floor, Supreme Court Metro Station Complex, New 
Delhi-110001 represented through its Managing Director or CGM/GM (hereinafter referred to as 
“DFCCIL”) which expression shall, unless repugnant to the context, be deemed to include it’s 
successors and assigns. 
 

(ii) “MD/DFCCIL” shall mean the officer in-charge of the General Superintendence and Control of the 
DFCCIL and shall mean and include their successors, of the successor of DFCCIL (hereinafter referred 
to as “MD/DFCCIL”). 
 

(iii)  “CGM” shall mean the officer in-charge of the CGM Unit of DFCCIL and shall also include GM(Co) of 
DFCCIL. 
 

(iv) “Engineer” shall mean Dy. CPM/DFCCIL or any other superior official of DFCCIL or PMC appointed by 
DFCCIL. 
 

(v) “Engineer’s Representative” shall mean the PM/Dy.PM/APM/JPM/Sr. Executive/Executive in direct 
charge of the work and shall include appointed by the DFCCIL and shall mean and include the 
Engineer’s Representative of the successor DFCCIL. 
 

(vi) “Contractor” shall mean the Person / Firm /LLP/ Trust/Co-operative Society or Company whether 
incorporated or not who enters into the contract with the DFCCIL and shall include their executors, 
administrators, and successors and permitted assigns. 
 

(vii) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of Quantities 
or Chapter(s) of Standard Schedule of Rates (SSOR) of CPWD modified by the tender percentage for 
items of works quantified, or not quantified, the Standard General Conditions of Contract, the 
Special Conditions of Contracts, if any; the Drawing, the Specifications, the Special Specifications, if 
any and Tender Forms, if any. 
 

(viii) “Works” shall mean the works to be executed in accordance with the contract. 
 

(ix) "Specifications" shall mean the Standard Specifications for Materials & Works of DFCCIL as specified 
by DFCCIL under the authority of the CGM or as amplified, added to or superseded by Special 
Specifications, if any. 
 

(x) “Standard Schedule of Rates” shall mean the Schedule of Rates adopted by DFCCIL which includes: 
 
1. “Delhi Schedule Of Rates (DSR)” i.e., the Standard Schedule of Rates published by Director 

General/Central Public Works Department, Government of India, New Delhi, as adopted and 
modified by the Railway/DFCCIL under the authority of the Chief Engineer from time to time, 
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updated with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents. 

2. IR USSOR-2019 & Indian Railway’s Specifications, Codes & Manuals such as IR Works Manual, 
Bridge Manual, P. Way Manual, Engineering Code, IRSEM, etc. 
 

(xi) “Drawing” shall mean the maps, drawings, plans and tracings or prints there of annexed to the 
contract and shall include any modifications of such drawings and further drawings as may be issued 
by the Engineer from time to time. 
 

(xii)  “Constructional Plant” shall mean all appliances or things of whatsoever nature required for the 
execution, completion or maintenance of the works or temporary works (as hereinafter defined) but 
does not include materials or other things intended to form or forming part of the permanent work. 
 

(xiii) “Temporary Works” shall mean all temporary works of every kind required for the execution 
completion and/or maintenance of the works. 

 
(xiv) “Site” shall mean the lands and other places on, under, in or through which the works are to be 

carried out and any other lands or places provided by the DFCCIL for the purpose of the Contract. 
 

(xv)   “Period of Maintenance” shall mean the specified period of maintenance from the date of  
completion of the works, as certified by the Engineer. 
 

(xvi) “Contractor’s authorized Engineer” shall mean a graduate Engineer or equivalent, having 
experience in the relevant field of construction work involved in the contract, duly approved by 
Engineer. 

 
(xvii) “Date of Inviting Tender” shall be the date of publishing tender notice on IREPS website if tender is 

published on website or the date of publication in newspaper in case tender is not published on 
website. 

 
(xviii) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with 

respective quantities and rates, accepted by the DFCCIL. 
 

(xix) “IBH” shall mean an intermediate block hut which is a small railway building/hut/goomty without 
any staff, primarily used for dividing long block sections into smaller ones for better train control. 

 
(xx) “RH” shall mean Relay Hut which is a small, enclosed structure on the railway line that houses 

electrical relays and other signaling equipment. These relays are crucial components in the signaling 
system, processing information about train movements and controlling signals accordingly. 
 

(xxi) “TER” shall mean a Telecom Equipment Room (TER) in DFCCIL is a dedicated space housing the 
critical telecommunication infrastructure required for the efficient operation. 

 
(xxii) “DERN” is station code for New Dadri. 

 
(xxiii)  “PRLN” is station code for New Prithala. 

 
(xxiv)  “FDBN” is station code for New Faridabad. 

 
(xxv) “TAUN” is station code for New Tauru. 

 
(xxvi)  “DHRN” is station code for New Dharuhera. 
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1. (2) Singular and Plural: Words importing the singular number shall also include the plural and vice versa 
where the context requires. 

 
1. (3) Headings & Marginal Headings: The headings and marginal headings in these Standard General 

Conditions are solely for the purpose of facilitating reference and shall not be deemed to be part 
thereof or be taken into consideration in the interpretation or construction thereof or the contract. 

 
GENERAL OBLIGATION 

 
2. (1) Execution Co-Relation and Intent of Contract Documents: The contract documents shall be signed in 

triplicate by the DFCCIL and the Contractor. The contract documents are complementary, and what is 
called for by any-one shall be as binding as if called for by all, the intention of the documents is to 
include all labour and materials, equipment’s and transportation necessary for the proper execution of 
work. Materials or work not covered by or properly inferable from any heading or class of the 
specifications shall not be supplied by the DFCCIL to the contractors unless distinctly specified in the 
Contract Documents. Materials or works described in words which so applied have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 

2. (2) If a work is transferred from one CGM unit to another CGM or vice versa while Contract is in 
subsistence, the Contract shall be binding on the Contractor and the Successor CGM unit in the same 
manner & take effect all respects as if the Contractor and the Successor CGM unit were parties there 
to from the inception and the corresponding officer or the Competent Authority in the Successor CGM 
unit will exercise the same powers and enjoy the same authority as conferred to the Predecessor CGM 
unit under the original Contract/Agreement entered into. 

 
2. (3) If for administrative or other reasons, the Contract is transferred to the Successor CGM unit of DFCCIL, 

the Contract shall notwithstanding any things contained herein contrary there to, be binding on the 
Contractor and the Successor CGM unit of DFCCIL in the same manner and take effect in all respects as 
if the Contractor and the Successor CGM unit of DFCCIL had been parties thereto from the date of this 
Contract. 

 
3. (1) Law governing the Contract: The Contract shall be governed by the law for the time being in force in 

the Republic of India. 
 
3. (2)  Compliance to regulations and bye-laws: The Contractor shall conform to the provision of any statute 

relating to the works and regulations and bye-laws of any local authority and of any water and lighting 
companies or undertakings, with whose system the work is proposed to be connected and shall before 
making any variation from the drawings or the specifications that may be necessitated by so 
confirming give to the Engineer notice specifying the variation proposed to be made and the reasons 
for making the variation and shall not carry out such variation until he has received instructions from 
the Engineer in respect thereof. The Contractor shall be bound to give all notices required by statute, 
regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 

 
3. (3)  Environmental and Forest Clearances: The DFCCIL represents and warrants that the environmental 

and forest clearances pertaining to the work commensurate with the progress of work/agreed 
programme, will be obtained by Engineer. In the event of any delay in securing respective clearances 
leading to delay in execution of work, the Contractor shall be entitled to Extension of Time for the 
period of such delay in accordance with the provisions of Clause-17A(ii). 

 
4.  Communications to be in writing: All Notices, Communications, Reference and Complaints made by 

the DFCCIL or the Engineer or the Engineer’s representative or the Contractor inter-se concerning the 
work shall be in writing or e-mail on registered e-mail ID’s i.e., the e-mail ID provided for 
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correspondence in the Contract Agreement, otherwise e-mail ID registered with IREPS and no notice, 
communication, reference or complaint not in writing or through e-mail, shall be recognized. 

 
5.  Service of Notices on Contractors: The contractor shall furnish to the Engineer the name designation 

and address of his authorized agent and all complaints, notices, communications and references shall 
be deemed to have been duly given to the contractor if delivered to the contractor or his authorized 
agent or left at or posted to the address so given and shall be deemed to have been so given in the 
case of posting on day on which they would have reached such address in the ordinary course of 
post/E-mail or on the day on which they were so delivered or left. In the case of contract by partners, 
any change in the constitution of the firm shall be forthwith notified by the contractor to the Engineer. 

 
6. Occupation and use of Land: No land belonging to or in the possession of the DFCCIL shall be occupied 

by the Contractor without the permission of the DFCCIL. The Contractor shall not use, or allow to be 
used; the site for any purposes other than that of executing the works. Whenever non-railway 
bodies/persons are permitted to use DFCCIL premises with competent authority’s approval, 
conservancy charges as applicable from time to time may be levied. 

 

7.    Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract or any 
part thereof or allow any person to become interested therein in any manner whatsoever without the 
special permission in writing of the Chief Engineer, save as provided below. Any breach of this 
condition shall entitle the Railway/DFCCIL to rescind the contract under Clause 62 of these Conditions 
and also render the Contractor liable for payment to the Railway/DFCCIL in respect of any loss or 
damage arising or ensuing from such cancellation: provided always that execution of the details of the 
work by petty Contractor under the direct and personal supervision of the Contractor or his agent 
shall not be deemed to be sub-letting under this clause. 

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking 
permission of Chief Engineer for the same. While submitting the proposal to Railway/DFCCIL, 
Contractor shall ensure the following: 

a. (i)  Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total contract 
value. 

    (ii) The subcontractor shall have successfully completed at least one work similar to work proposed for 
subcontract in last 5 years, ending date of submission of proposal by Contractor to Railway/DFCCIL, 
costing not less than 35% value of work to be sub-letted, through a works contract. For fulfilment of 
above, Work Experience Certificate issued by a Govt. Department/Organisation shall be considered. 
Further, Work Experience Certificate issued by a Public listed company shall be considered provided 
the company is having average annual turnover of Rs 500 crore and above in last 3 financial years 
excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, 
registered at least 5 years back from the date of submission of proposal by Contractor to 
Railway/DFCCIL and work experience certificate issued by a person authorised by the Public Listed 
Company to issue such certificates. 

Note: for subletting of work costing up to Rs. 50 Lakh no previous work experience shall be asked for by the 
Railway/DFCCIL. 

In case Contractor submits subcontractor’s work experience certificate issued by public listed 
company, the contractor shall also submit along with work experience certificate, the relevant copy of 
work order, bill of quantities, bill wise details of payment received duly certified by Chartered 
Accountant, TDS Certificates for all payments received and copy of final/last bill paid by company in 
support of above work experience certificate 

     (iii) There is no banning of business with the sub-contractor in force over IR. 
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(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor 
with subcontractor. No subcontractor shall be permitted without a formal agreement between 
Contractor and subcontractor. This agreement shall clearly define the scope of work to be carried out 
by subcontractor and the terms of payment in clear & unambiguous manner. 

(c)  On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally 
enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer. 

(d)  The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of 
commencement of subcontractor’s work. 

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he 
intends to do so at his own or on the instructions of Railway/DFCCIL, with prior intimation to Chief 
Engineer. 

(f) The Contractor shall indemnify railway/DFCCIL against any claim of subcontractor. 

(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to 
resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution of work is not 
affected in any manner whatsoever 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on 
documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue 
work experience certificate to the subcontractor also for the portion of work subcontracted and 
successfully completed by the sub-contractor. Note: Work Experience Certificate to the subcontractor 
shall be issued only when the contractor’s work is complete and contractor is entailed for the issuance 
of Work Experience Certificate. However, in the same contract, when the Chief Engineer 
(CGM/DFCCIL/Noida), based on documents, is satisfied that the subcontractor has successfully carried 
out sub-letted work, without issuance of work experience certificate to subcontractor at this stage, 
the Chief Engineer (CGM/DFCCIL/Noida) can, only once, consider the successfully completed sub-
letted work for the fulfilment of eligibility for further subletting of work to the subcontractor in the 
same contract. When the contractor’s work is complete and contractor is entitled for the issuance of 
work experience certificate, the subcontractor shall be issued one Work Experience Certificate for the 
total scope of work executed by the subcontractor in the contract. 

(i) The responsibility of successful completion of work by subcontractor shall lie with Contractor. 
Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract. 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may 
instruct the Contractor to remove the subcontractor from the work and Contractor has to comply with 
the above instructions with due promptness. Contractor shall intimate the actual date of 
discontinuation of subcontract to Engineer. No claim of Contractor whatsoever on this account shall 
be entertained by the Railway/DFCCIL and this shall be deemed as ‘excepted matter’ (matter not 
arbitrable). 

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual 
relationship between the sub-contractor and the Railway/DFCCIL and shall not relieve the Contractor 
of any responsibility under the Contract. 

8.  Assistance by the DFCCIL for the Stores to be obtained by the Contractor: Owing to difficulty in 
obtaining certain materials (including Tools & Plant) in the market, the DFCCIL may have agreed 
without any liability therefore to endeavour to obtain or assist the contractor in obtaining the 
required quantities of such materials as may be specified in the tender. In the event of delay or failure 
in obtaining  the required  quantities  of the aforesaid material the contractor shall not be deemed 
absolved of his own responsibility and shall keep in touch with day to day positions regarding their 
availability and accordingly adjust progress of works including employment of labour and the DFCCIL 
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shall not in any way be liable for the supply  of materials or for the non-supply thereof  for any reasons  
whatsoever nor for any loss or damage arising in consequence of such delay or non-supply. 

9.   Not applicable 

10.  Not applicable 

11. Not applicable 

12. Representation on Works: The Contractor shall, when he is not personally present on the site of the 
works place and keep a responsible agent at the works during working hours who shall on receiving 
reasonable notice, present himself to the Engineer and orders given by the Engineer or the Engineer’s 
representative to the agent shall be deemed to have the same force as if they had been given to the 
Contractor. Before absenting himself, the Contractor shall furnish the name and address of his agent 
for the purpose of this clause and failure on the part of the Contractor to comply with this provision at 
any time will entitle the DFCCIL to rescind the contract under Clause 62 of these conditions. 

13. Relics and Treasures:  Not Applicable  

14. Excavated Material: The contractor shall not sell or otherwise dispose of or remove except for the 
purpose of this contract, the sand, stones, clay, ballast, earth, trees, rock or other substances or 
materials which may be obtained from any excavation made for the purpose of the works or any 
building  or produced upon the site at the time of delivery of the possession thereof but all the 
substances, materials, buildings and produce shall be the property of the DFCCIL provided that the 
contractor may, with the permission of the Engineer, use the same for the purpose of the works either 
free of cost or  pay the cost of the same at such rates as may be determined by the Engineer. 

15.    Indemnity by Contractors: The Contractor shall indemnify and save harmless the DFCCIL from and 
against all actions, suit, proceedings, losses, costs, damages, charges, claims and demands of every 
nature and description brought or recovered against the DFCCIL by reason of any act or omission of 
the contractor, his agents or employees, in the execution of the works or in his guarding of the same. 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the actual loss or damage sustained, and whether or not 
any damage shall have been sustained. 

16. (1) Security 

 Deposit: The Security Deposit shall be 5% of the Contract value. The Bid Security submitted by the 
Contractor with his tender will be retained/encashed by the DFCCIL as part of security for the due and 
faithful fulfilment of the contract by the Contractor.  Provided further that, if Contractor submits the 
Cash or Term Deposit Receipt issued from a Scheduled commercial bank of India or irrevocable Bank 
Guarantee Bond from a Scheduled commercial bank of India, either towards the Full Security 
Depositor the Part Security Deposit equal to or more than Bid Security, the DFCCIL shall return the Bid 
Security, to the Contractor. 

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt 
issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from 
Scheduled commercial bank of India, or may be recovered at the rate of 6% of the bill amount till the 
full Security Deposit is recovered.  Provided also that in case of defaulting Contractor, the DFCCIL may 
retain any amount due for payment to the Contractor on the pending "on account bills" so that the 
amounts so retained (including amount guaranteed through Performance Guarantee) may not exceed 
10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security Deposit shall be initially valid up to the 
stipulated date of Maintenance period plus 60 days and shall be extended from time to time, 
depending upon extension of contract granted in terms of Clause 17A and 17B of the Standard 
General Conditions of Contract. 
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Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a 
Contractor or submitted by Contractor as Term Deposit Receipt(s) can be refunded/returned to the 
Contractor, in lieu of irrevocable Bank Guarantee bond issued from Scheduled Commercial Bank of India, to 
be submitted by him, for an amount equal to or more than the already available Security Deposit, provided 
however that, in a Contract of value less than Rs. 50 Crore, such refund/return of the already available 
Security Deposit is permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, 
such refund/return of the already available Security Deposit is permitted up to three times. 

16. (2) (i) Refund of Security Deposit:  Security Deposit mentioned in Sub-Clause (1) above shall be returned 
to the Contractor along with or after, the following: 

(a) Final Payment of the Contract as per Clause 51 (1) and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that DFCCIL has No Claim 

on Contractor and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per Clause 50 (1), in case 

applicable. 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the Contract is rescinded as a whole under Clause 62 (1) 
of these conditions, the Security Deposit already with Railways/DFCCIL under the Contract shall be 
forfeited. However, in case the Contract is rescinded in part or parts under Clause 62 (1) of these 
conditions, the Security Deposit shall not be forfeited. 

16. (3) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the 
Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 16 (4) (b) 
of this Clause will be payable with interest accrued thereon. 

16. (4) Performance Guarantee 
The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty-One) 
days from the date of issue of Letter of Acceptance (LOA). Extension of Time for submission of PG 
beyond 21 (Twenty-One) days and up to 60 days from the date of issue of LOA may be given by the 
Authority who is competent to sign the Contract Agreement. However, a Penal Interest of 12% per 
annum shall be charged for the delay beyond 21 (Twenty-One) days, i.e., from 22nd day after the date 
of issue of LOA. Further, if the 60th day happens to be a declared holiday in the concerned office of 
the DFCCIL, submission of PG can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of 
issue of LOA, the contract is liable to be terminated. In case contract is terminated DFCCIL shall be 
entitled to forfeit Bid Security and other dues payable to the contractor against that particular 
contract, subject to maximum of PG amount. In case a tenderer has not submitted Bid Security on the 
strength of their registration as a Start-up recognized by Department of Industrial Policy and 
Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be de barred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in the form of Irrevocable Bank 
Guarantee amounting to 5% of the Original Contract value (authority vide OM No. F.9/4/2020-PPD 
dated 30.12.2021 of Ministry of Finance, Govt. of India) 

(i) A deposit of Cash; 
(ii) Irrevocable Bank Guarantee; 
(iii) Government Securities including State Loan Bonds at 5% below the market value; 
(iv) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 
(v) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of India; 
(vi) Deposit in the Post Office Saving Bank; 
(vii) Deposit in the National Savings Certificates; 
(viii) Twelve Years National Defence Certificates; 
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(ix) Ten Years Defence Deposits; 
(x) National Defence Bonds and 
(xi) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR in 

favour of DFCCIL/Noida (free from any encumbrance) may be accepted. 

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance 
(LOA) has been issued, but before signing of the contract agreement. This P.G. shall be initially valid up 
to the stipulated date of completion plus 60 days beyond that. In case, the time for completion of 
work gets extended, the Contractor shall get the validity of P.G. extended to cover such extended time 
for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not 
change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 
'Completion Certificate' issued by the competent authority stating that the Contractor has completed 
the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract 
shall be encashed in addition to forfeiture of Security Deposit available with DFCCIL. 

(g) The Engineer/DFCCIL shall not make a claim under the Performance Guarantee except for amounts to 
which the President of India/DFCCIL is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as described herein 
above, in which event the Engineer/DFCCIL may claim the full amount of the Performance Guarantee. 

(ii) Failure by the Contractor to pay President of India/DFCCIL any amount due, either as agreed by the 
Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days of 
the service of notice to this effect by Engineer/DFCCIL. 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 

17. Force Majeure Clause: If at any time, during the continuance of this contract, the performance in 
whole or in part by either party of any obligation under this contract shall be prevented or delayed by 
reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage 
by fire, explosions, epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to 
events) provided, notice of the happening of any such event is given by either party to the other 
within 30 days from the date of occurrence thereof, neither party shall by reason of such event, be 
entitled to terminate this contract nor shall either party have any claim for damages against the other 
in respect of such non-performance or delay in performance, and works under the contract shall be 
resumed as soon as practicable after such event has come to an end or ceased to exist, and the 
decision of the Engineer as to whether the works have been so resumed or not shall be final and 
conclusive, PROVIDED FURTHER that if the performance in whole or in part of any obligation under 
this contract is prevented or delayed by reason of any such event for a period exceeding 120 days, 
either party may at its option terminate the contract by giving notice to the other party. 

17A  Extension of Time in Contracts: Subject to any requirement in the contract as to completion of any 
portion or portions of the works before completion of the whole, the Contractor shall fully and finally 
complete the whole of the works comprised in the contract (with such modifications as may be 
directed under conditions of this contract) by the date entered in the contract or extended date in 
terms of the following clauses: 

(i) Extension due to modification: If any modifications have been ordered which in the opinion of the 
Engineer have materially increased the magnitude of the work, then such extension of the contracted 
date of completion may be granted as shall appear to the Engineer to be reasonable in the 
circumstances, provided moreover that the Contractor shall be responsible for requesting such 
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extension of the date as may be considered necessary as soon as the cause thereof shall arise and in 
any case not less than one month before the expiry of the date fixed for completion of the works. 

(ii) Extension for Delay not due to DFCCIL or Contractor: If in the opinion of the Engineer, the progress of 
work has any time been delayed by any act or neglect of DFCCIL’s employees or by other contractor 
employed by the DFCCIL under Sub-Clause (4) of Clause 20 of these Conditions or in executing the 
work not forming part of the contract but on which Contractor's performance necessarily depends or 
by reason of proceeding taken or threatened by or dispute with adjoining or to neighbouring owners 
or public authority arising otherwise through the Contractor's own default etc. or by the delay 
authorized by the Engineer pending arbitration or in consequences of the Contractor not having 
received in due time necessary instructions from the DFCCIL for which he shall have specially applied 
in writing to the Engineer or his authorized representative then upon happening of any such event 
causing delay, the Contractor shall immediately give notice thereof in writing to the Engineer within 15 
days of such happening, but shall nevertheless make constantly his best endeavours to bring down or 
make good the delay and shall do all that may be reasonably required of him to the satisfaction of the 
Engineer to proceed with the works. The Contractor may also indicate the period for which the work is 
likely to be delayed and shall be bound to ask for necessary extension of time. The Engineer on receipt 
of such request from the Contractor shall consider the same and shall grant such extension of time as 
in his opinion is reasonable having regard to the nature and period of delay and the type and quantum 
of work affected thereby. No other compensation shall be payable for works so carried forward to the 
extended period of time; the same rates, terms and conditions of contract being applicable as if such 
extended period of time was originally provided in the original contract itself. 

(iii) Extension for Delay due to DFCCIL: In the event of any failure or delay by the DFCCIL to hand over the 
Contractor possession of the lands necessary for the execution of the works or to give the necessary 
notice to commence the works or to provide the necessary drawings or instructions or any other delay 
caused by the DFCCIL due to any other cause whatsoever, then such failure or delay shall in no way 
affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages or 
compensation therefor, but in any such case, the DFCCIL may grant such extension or extensions of 
the completion date as may be considered reasonable. 

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek 
extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 17A (iii) 
above, as soon as the cause thereof shall arise and, in any case, not less than 15 days before the expiry 
of the date fixed for completion of the works. The Engineer shall consider the same and shall grant 
and communicate such extension of time as in his opinion is reasonable having regard to the nature 
and period of delay and the type and quantum of work affected thereby.  No other compensation shall 
be payable for works so carried forward to the extended period of time; the same rates, terms and 
conditions of contract being applicable, as if such extended period of time was originally provided in 
the original contract itself. 

The non-submission of request for extension or submission of request within less than 15 days before 
the expiry of the date fixed for completion of the works, shall make him ineligible for extension under 
these sub clauses, subject to final decision of Engineer. 

17B    Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the 
execution of the work or part of the works specified in the contract documents shall be deemed to be 
the essence of the contract and the works must be completed not later than the date(s) as specified in 
the contract. If the Contractor fails to complete the works within the time as specified in the contract 
for the reasons other than the reasons specified in Clause 17 and 17A, the Railway/DFCCIL may, if 
satisfied that the works can be completed by the Contractor within reasonable short time thereafter, 
allow the Contractor for further extension of time (Proforma at Annexure-VII) as the Engineer may 
decide. On such extension the Railway/DFCCIL will be entitled without prejudice to any other right and 
remedy available on that behalf, to recover from the Contractor as agreed damages and not by way of 
penalty for each week or part of the week, a sum calculated at the at the rate of Liquidated Damages 
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as decided by Engineer, between 0.05% to 0.30% of contract value of the works for each week or part 
of the week. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 
Contract Agreement including any Supplementary Work Order/Contract Agreement issued. Provided 
also, that the total amount of liquidated damages under this condition shall not exceed 5% of the 
contract value or of the total value of the item or groups of items of work for which a separate distinct 
completion period is specified in the Contract. 

S. No. Duration of Extension of Time under Clause 17B Rate of Liquidated Damages 

(i) Up to Twenty Five percent of original period of 
completion including period of extension of time 
granted under Section 17A (i) 

As decided by Engineer, between 0.01% 
to 0.05% of contract value for each week 
or part of the week 

(ii) Above Twenty Five percent but up to Fifty 
percent of original period of completion including 
period of extension of time granted under 
Section 17A (i) 

0.10 % of contract value for each week or 
part of the week 

(iii) Above Fifty percent of original period of 
completion including period of extension of time 
granted under Section 17A (i) 

0.30 % of contract value for each week or 
part of the week 

  
Provided further, that if the Railway/DFCCIL is not satisfied that the works can be completed by the 
Contractor and in the event of failure on the part of the contractor to complete the work within 
further extension of time allowed as aforesaid, the Railway/DFCCIL shall be entitled without prejudice 
to any other right or remedy available in that behalf, to appropriate the contractor’s Security Deposit 
and rescind the contract under Clause 62 of these Conditions, whether or not actual damage is caused 
by such default. 
 

Note: In a Contract, where extension(s) of time have been allowed once under clause 17B, further request(s) 
for extension of time under clause 17A can also be considered under exceptional circumstances. Such 
extension(s) of time under clause 17A shall be without any Liquidated damages, but the Liquidated damages 
already recovered during extension(s) of time granted previously under clause 17B shall not be waived. 
However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under 
clause 17B. 

17C  Bonus for Early Completion of Work: In open tenders having advertised value more than Rs. 50 
crore and original period of completion 12 months or more, when there is no reduction in original 
scope of work by more than 10%, and no extension granted on either Railway/DFCCIL or 
Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early 
completion of work. The period of less than 30 days shall be ignored while working out bonus. The 
maximum bonus shall be limited to 5% of original contract value. The completion date shall be 
reckoned as the date of issuance of completion certificate by Engineer 

18 (1)   Illegal Gratification: Any bribe, commission, gift or advantage given, promised or offered by or on 
behalf to the contractor or his partner, agent or servant or, anyone on his behalf, to any officer or 
employee of the DFCCIL, or to any person on his behalf in relation to obtaining or execution of this or 
any other contract with the DFCCIL shall, in addition to any criminal liability which he may incur, 
subject contractor to the rescission of the contract and all other contracts with the DFCCIL and to the 
payment of any loss or damage resulting from such decision and the DFCCIL shall be entitled to 
deduct the amounts so payable from the Contractor(s)/Bills/Security Deposit or any other dues of 
contractor with Government of India/DFCCIL. 

18 (2) The contractor shall not lend or borrow from or have or enter into any monitory dealings and 
transactions either directly or indirectly with any employee of the DFCCIL and if he shall do so, the 
DFCCIL shall be entitled forthwith to rescind the contract and all other contracts with the DFCCIL. 
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Any question or dispute as to the commission or any such offence or compensation payable to the 
DFCCIL under this clause shall be settled by the Chief General Manager/Noida of the DFCCIL, in such 
a manner as he shall consider fit and sufficient and his decision shall be final and conclusive. In the 
event of rescission of the contract under this clause, the contractor will not be paid any 
compensation whatsoever except payments for the work done up to the date of rescission. 

 
 
 

EXECUTION OF WORKS 
 

19 (1) Contractor’s Understanding: It is understood and agreed that the contractor has, by careful 
examination, satisfied himself as to the nature and location of the work, the conformation of the 
ground, the character, quality and quantity of the materials to be encountered, the character of 
equipment and facilities needed preliminary to and during the progress of the works, the general 
and local conditions, the labour conditions prevailing therein and all other matters which can in any 
way affect the works under the Contract. 

19 (2)  Commencement of Works: The contractor shall commence the works within 15 days after the 
receipt by him of an order in writing to this effect from the Engineer and shall proceed with the 
same with due expedition and without delay. 

19 (3)  Accepted Programme of Work: The contractor who has been awarded the work shall as soon as 
possible but not later than 30 days after the date of receipt of the acceptance letter in respect of 
Contracts with initial completion period of two years or less or not later than 90 days for other 
contracts have to submit the detailed programme of work indicating the time schedule of various 
items of works in the form of Bar Chart/CGM. He shall also submit the details of organization (in 
terms of labour and supervisors) plant and machinery, that he intends to utilize (from time to time) 
for execution of the work within stipulated date of completion. The programme of work amended as 
necessary by discussions with the Engineer, shall be treated as the agreed programme of the work 
for the purpose of this contract and the contractor shall endeavour to fulfil this programme of work. 
The progress of work will be watched accordingly and the liquidated damages will be with reference 
to the overall completion date. Nothing stated herein shall preclude the contractor in achieving 
earlier completion of item or whole of the works than indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized 
through Tenders having advertised value more than Rs. 100 Crores, the Contractor shall submit a 
detailed time programme to the Engineer within 30 days after issue of LOA. The program shall 
include the physical and Financial Progress vis-à-vis program and forecast cash flow adopting Project 
Management Software such as Primavera/Sure Track/MS Project, etc. The program must identify the 
milestones, interface requirements and program reporting elements. The Contractor shall supply, 
free of cost one set of authorized software to the Engineer and the soft copy of structured program 
for the project.  This shall be updated every month. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress. Each 
programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage, Contractor’s Documents, procurement, manufacture of Plant, delivery to Site, 
construction, erection and testing, each of these stages for work by each Subcontractor, if any, the 
sequence and timing of inspections and tests specified in the Contract, and a supporting report 
which includes: 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor’s reasonable estimate for the number of each class of Contractor’s 
Personnel & Equipment, required on the Site for each major stage. 
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Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor 
stating the extent to which it does not comply with the Contract, the Contractor shall proceed in 
accordance with the programme, subject to his other obligations under the Contract. The Engineer 
shall be entitled to rely upon the programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent 
stated) to comply with the Contract or to be consistent with actual progress and the Contractor’s 
stated intentions, the Contractor shall submit a revised programme to the Engineer within 15 days in 
accordance with this Sub-Clause. 

19 (4)   Setting out of Works: The contractor shall be responsible for the correct setting out of all works in 
relation to original points, lines and levels of reference at his cost. The contractor shall execute the 
work true to alignment, grade, levels and dimensions as shown in the drawing and as directed by the 
Engineer’s representative and shall check these at frequent intervals. The contractor shall provide all 
facilities like labour and instruments and shall co-operate with the Engineer’s representative to 
check all alignment, grades, levels and dimensions. If, at any time, during the progress of the works 
any error shall appear or arise in any part of the work, the contractor, on being required so to do by 
the Engineer’s representative shall, at his own cost rectify such errors, to the satisfaction of the 
Engineer’s representative. 

Such checking shall not absolve the contractor of his own responsibility of maintaining accuracy in 
the work.  The contractor shall carefully protect and preserve all bench marks, sight rails, pegs and 
other things used in setting out the work. 

20 (1)   Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in which the several 
parts of the works shall be executed and the Contractor shall execute without delay all orders given by the 
Engineer from time to time; but the Contractor shall not be relieved thereby from responsibility for the due 
performance of the works in all respects. 

20 (2)  Alterations to be Authorized: No alterations in or additions to or omissions or abandonment of any 
part of the works shall be deemed authorised, except under written instructions from the Engineer. 

20 (3)  Extra Works: Should works over and above those included in the contract require to be executed at 
the site, the contractor shall have no right to be entrusted with the execution of such works which may be 
carried out by another contractor or contractors or by other means at the option of the DFCCIL. 

20 (4)  Separate Contracts in Connection with Works: The DFCCIL shall have the right to let other contracts 
in connection with the works. The contractor shall afford other contractors’ reasonable opportunity 
for the storage of their materials and the execution of their works and shall properly connect and 
coordinate his work with theirs. If any part of the contractor’s work depends for proper execution or 
result upon the work of another contractor(s), the contractor shall inspect and promptly report to 
the Engineer any defects in such works that render it unsuitable for such proper execution and 
results. The contractor’s failure so-to inspect and report shall constitute an acceptance of the other 
contractor’s work as fit and proper for the reception of his work, except as to defects which may 
develop in the other contractor’s work after the execution of his work. 

21   Instruction of Engineer’s Representative: Any instructions or approval given by the 
Engineer’s/DFCCIL’s representative to contractor in connection with the works shall bind the 
contractor as though it had been given by the Engineer provided always as follows. 

(a) Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice, the 
power of the Engineer thereafter to disapprove such work or material and to order the removal or 
breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative, he 
shall be entitled to refer the matter to the Engineer who shall there upon confirm or vary such 
decision. 



CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2024/08 
 

53 | P a g e  
 

22 (1) Adherence to Specifications and Drawings: The site and the detailed drawings shall be made available 
to the contractor commensurate with the accepted programme of work submitted under clause 
19(3). The whole of the works shall be executed in perfect conformity with the specifications and 
drawings of the contract. If Contractor performs any works in a manner contrary to the 
specifications or drawings or any of them and without such reference to the Engineer, he shall bear 
all the costs arising or ensuing therefrom and shall be responsible for all loss to the DFCCIL. 

22 (2) Drawings and Specifications of the Works: The contractor shall keep one copy of drawings and 
specifications at the site, in good order, and such contract documents as may be necessary available 
to the Engineer or the Engineer’s representative. 

22 (3)  Ownership of Drawings and Specifications: All drawings and specifications and copies thereof 
furnished by the DFCCIL to the Contractor are deemed to be the property of the DFCCIL. They shall 
not be used on other works and with the exception of the signed contract set, shall be returned by 
the contractor to the DFCCIL on completion of the work or termination of the contract. 

22 (4)   Compliance with Contractor’s requests for details: The Engineer shall furnish with reasonable 
promptness, after receipt by him of the contractor’s request for the same, additional instructions by 
means of drawings or otherwise, necessary for the proper execution of the works or any part 
thereof. All such drawing and instructions shall be consistent with the contract Documents and 
reasonably inferable there from. 

22 (5)  Meaning and Intent of Specification and Drawings: If any ambiguity arises  as  to  the meaning  and  
intent of  any portion  of  the  specifications  and drawings  or as to execution  or quality of  any work 
or material, or as to  the measurements of the works the decision of the Engineer thereon shall be 
final subject  to  the  appeal (within  7  days  of  such  decision  being  intimated  to  the contractor) 
to the CGM who shall have the power to correct any errors, omissions, or discrepancies in 
aforementioned items and whose decision in the matter in dispute or doubt shall be final and 
conclusive. 

23 Working during Night: The contractor shall not carry out any work between sun-set and sun-rise 
without the previous permission of the Engineer. However, if the Engineer is satisfied that the work 
is not likely to be completed in time except by resorting to night work, he may order the same 
without confirming any right on the Contractor for claiming any extra payment for the same. 

24 Damage to DFCCIL Property or Private Life and Property: The contractor shall be responsible for all 
risk to the work and for trespass and shall make good at his own expense all loss or damage whether 
to the works themselves or to any other property of the DFCCIL or the lives, persons or property of 
others from whatsoever cause in connection with the works until they are taken over by the DFCCIL 
and this although all reasonable and proper precautions may have been taken by the contractor. In 
case the DFCCIL shall be called upon to make good any costs, loss or damages, or to pay an 
compensation, including that payable under the provisions of the Workmen’s Compensation Act or 
any statutory amendments thereof to any person or persons sustaining damages as aforesaid by 
reason of any act, or any negligence or omissions on the part of the contractor the amount of any 
costs or charges including costs and charges in connection with legal proceedings, which the Railway 
/ DFCCIL may incur in reference thereto, shall be charged to the contractor. The DFCCIL  shall have 
the power and right to pay or to defend or compromise any claim of threatened legal proceedings or 
in anticipation of legal proceedings being instituted consequent on the action or default of the 
contractor, to take such steps as may be considered necessary or desirable to ward off or mitigate 
the effect of such proceedings, charging to contractor, as aforesaid any sum or sums of money which 
may be paid and any expenses whether for reinstatement or otherwise which may be incurred and 
the propriety of any such payment, defence or compromise, and the incurring of any such expenses 
shall not be called in question by the contractor. 

25 Sheds, Stores houses and Yards: The contractor shall at his own expense provide himself with sheds, 
stores houses and yards in such situations and in such numbers as in the opinion of the Engineer is 
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requisite for carrying on the works and the contractor shall keep at each such sheds, stores houses 
and yard a sufficient quantity of materials and plant in stock as not to delay the carrying out of the 
works with due expedition and the Engineer and the Engineer’s representative shall have free access 
to the said sheds, store houses and yards at any time for the purpose of inspecting the stock of 
materials or plant so kept in hand, and any materials or plan which the Engineer may object to shall 
not be brought upon or used in the works, but shall be forthwith removed from the sheds, store 
houses or yards by the contractor. The contractor shall at his own expenses provide and maintain 
suitable mortar mills, soaking vats or any other equipment’s necessary for the execution of the 
works. 

26  Provision of Efficient and Competent Staff at work sites by the Contractor: 
 
26.1  The contractor shall place and keep on the works at all times efficient and competent staff to give 

the necessary directions to his workmen and to see that they execute their work in sound and 
proper manner and shall employ only such supervisors, workmen and labourers in or about the 
execution of any of these works as are careful and skilled in the various trades. 

26.2    The contractor shall at once remove from the works any agents, permitted sub-contractor, 
supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever 
required by the Engineer, he shall submit a correct return showing the names of all staff and 
workmen employed by him. 

26.3   In the event of the Engineer being of the opinion that the contractor is not employing on the works a 
sufficient number of staff and workmen as is necessary for the proper completion of the works 
within the time prescribed, the contractor shall forthwith on receiving intimation to this effect 
deploy the additional number of staff and labour specified by the Engineer within seven days of 
being so required and failure on the part of the contractor to comply with such instructions will 
entitle the DFCCIL to rescind the contract under clause 62 of these conditions. 

26A.    Deployment of Qualified Engineers at Work Sites by the Contractor: 
26A.1  The Contractor shall also employ Qualified Graduate Engineer(s)or equivalent, or Qualified Diploma 

Engineer(s), as per Section-6 of the Tender Document. 

26A.2  In case qualified Engineer as per clause 26.A.1 is/are absent from site for more than a week period in 
a month when work is in progress of relevant discipline, then deduction on account of non-providing 
qualified Engineer will be done on pro-rata basis for whole absentee period. 

26A.3  No. of qualified Engineers required to be deployed by the Contractor for various activities contain in   

the works Contract shall be specified in the tender documents as ‘Special Condition of Contract.’ 

27. (1)   Workmanship and Testing: The whole of the works and/or supply of materials specified and 
provided in the contract or that may be necessary to be done in order to form and complete any 
part thereof shall be executed in the best and most substantial workman like manner with materials 
of the best and most approved quality of their respective kinds, agreeable to the particulars 
contained in or implied by the specifications and as referred to in and represented by the drawings 
or in such other additional particulars, instructions and drawings given during the carrying on of the 
works and to the entire satisfaction of the Engineer according to the instructions and directions 
which the contractors may from time to time receive from the Engineer. The materials may be 
subjected to tests by means of such machines, instruments and appliances as the Engineer may 
direct and wholly at the expense of the contractor. 

27. (2) Removal of improper work and materials: The Engineer or the Engineer’s Representative shall be 
entitled to order from time to time: 

(a) The removal from the site within the time specified in the order of any materials which in his opinion 
are not in accordance with the specifications or drawings. 
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(b) The substitution of proper and suitable materials, and 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on account 
payments therefore, of any work which in respect of materials or workmanship; is not in his opinion 
in accordance with the specifications and in case of default on the part of the contractor in carrying 
out such order the DFCCIL shall be entitled to rescind the contract under clause 62 of these 
conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry of 
Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of India, 
Part-II, Section-3, Sub-Section (ii) are binding upon the Contractor. Contractor shall implement these 
provisions at worksites, for which no extra payment will be payable. 

28. Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer’s Representative 
every facility for entering in and upon every portion of the work at all hours for the purpose of 
inspection or otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances 
and things of every kind required for the purpose and the Engineer and the Engineer’s 
Representative shall at all times have free access to every part of the works and to all places at which 
materials for the works are stored or being prepared. 

29. Examination of work before covering up: The contractor shall give 7 days’ notice to the Engineer or 
the Engineer’s representative whenever any work or materials are intended to be covered up in the 
earth, in bodies or walls or otherwise to be placed beyond the reach of measurements in order that 
the work may  be  inspected  or that  correct  dimensions  may  be  taken  before  being  so covered, 
placed beyond the reach of measurement in default whereof, the same shall at the option of the 
Engineer or the Engineer’s representative be uncovered and measured at the Contractor’s expense 
or no allowance shall be made for such work or materials. 

30. Temporary Works: All temporary works necessary for the proper execution of the works shall be 
provided and maintained by the contractor and subject to the consent of the Engineer shall be 
removed by him at his expenses when they are no longer required and in such manner as the 
Engineer shall direct. In the event of failure on the part of the contractor to remove the temporary 
works, the Engineer will cause them to be removed and cost as increased by supervision and other 
incidental charges shall be recovered from the contractor. If temporary huts are provided by the 
contractor on the Railway/DFCCIL land for labour engaged by him for the execution of works, the 
contractor shall arrange for handing over vacant possession of the said land after the work is 
completed; if the contractor’s labour refuse to vacate, and have to be evicted by the Railway/DFCCIL 
necessary expenses incurred by the Railway/DFCCIL in connection therewith shall be borne by the 
contractor. 

31. (1)  Contractor to Supply Water for Works: Unless otherwise provided in the contract, the contractor 
shall be responsible for the arrangements to obtain supply of water necessary for the works. 

31. (2) Not applicable 

31. (3) Not applicable 

31. (4) (a) Contractor to arrange Supply of Electric Power for Works: Unless otherwise provided in the 
Contract, the contractor shall be responsible for arrangements to obtain supply of electric power for 
the Works. 

31. (4) (b) Not applicable 

32.    Property in Materials and Plant: The materials and plant brought by the Contractor upon the site or 
on the land occupied by the Contractor in connection with the works and intended to be used for 
the execution thereof shall immediately, they are brought upon the site of the said land, be deemed 
to be the property of the DFCCIL. Such of them as during the progress of the works are rejected by 
the Engineer under Clause 25 of these conditions or are declared by him not to be needed for the 
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execution of the works or such as on the grant of the certificate of completion remain unused shall 
immediately on such rejection, declaration or grant cease to be deemed the property of the DFCCIL 
and the Contractor may then (but not before) remove them from the site or the said land. This 
clause shall not in any way diminish the liability of the Contractor nor shall the DFCCIL be in any way 
answerable for any loss or damage which may happen to or in respect of any such materials or plant 
either by the same being lost, stolen, injured or destroyed by fire, tempest or otherwise. 

33. (1)  Not applicable 

33. (2)  Not applicable 

34. (1)  Precaution during progress of works:  During the execution of works, unless otherwise specified, the 
Contractor shall at his own cost provide the materials for and execute all shoring, timbering and 
strutting works as is necessary for the stability and safety of all structures, excavations and works 
and shall ensure that no damage, injury or loss is caused or likely to be caused to any person or 
property. 

34. (2)  Roads and Water Courses: Existing roads or water courses shall not be blocked, cut through, altered, 
diverted or obstructed in any way by the Contractor, except with the permission of the Engineer. All 
compensations claimed for any unauthorized closure, cutting through, alterations, diversion or 
obstruction to such roads or water courses by the Contractor or his agent or his staff shall be 
recoverable from the Contractor’s bill/security deposit or any other dues of Contractor with the 
Government of India or DFCCIL. 

34. (3)   Provision of Access to Premises: During progress of work in any street or thoroughfare, the 
Contractor shall make adequate provision for the passage of traffic, for securing safe access to all 
premises approached from such street or thoroughfare and for any drainage, water supply or means 
of lighting which may be  interrupted by reasons of the  execution  of the works and shall react and 
maintain at his own cost barriers, lights and other safeguards as prescribed by the Engineer, for the 
regulation of the traffic, and provide watchmen necessary to prevent accidents. The works shall in 
such cases be executed night and day if, so ordered by the Engineer and with such vigour so that the 
traffic way be impeded for as short a time as possible. 

34. (4)  Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of 
the public whether on public or DFCCIL property and shall post such look out men as may in the 
opinion of the Engineer, be required to comply with regulations appertaining to the work. Contractor 
shall ensure placement of barricading/partitions at the place of work to ensure safety of habitants of 
adjacent area, failing which Engineer may advise stoppage of work as per his discretion. 

34. (5) Display Board: The contractor shall be responsible for displaying the details of works i.e., name of 
work, approximate cost, expected date of completion, name and address of the Contractor and 
address of Engineer on a proper steel Board of size not less than 1m x 1m. 

35 Use of Explosives: Not Applicable. 

36. (1) Suspension of Works: The Contractor shall on the order of the Engineer, suspend the progress of the 
works or any part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall during such suspension properly protect and secure the work so far as is 
necessary in the opinion of the Engineer.  If such suspension is: - 

(a)   Provided for in the Contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather conditions or by some 
default on the part of the Contractor, and/or 

(c)   Necessary for the safety of the works or any part thereof. 
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(d)    Necessary for the safety of adjoining public or other property or safety of the public or workmen or 
those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and restoration of 
any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority due to high level 
of pollution in the city of worksite 

36. (2)   The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of 
suspension of the works, but in the event of any suspension ordered by the Engineer for reasons 
other than aforementioned and when each such period of suspensions exceeds 14 days, the 
contractor shall be entitled to such extension of time for completion of the work as the Engineers 
may consider proper having regard to the period or periods of such suspensions and to such 
compensations as the Engineer may consider reasonable in respect of salaries or wages paid by the 
Contractor to his employees during the periods of such suspension. 

36. (3)   Suspension Lasting more than 3 Months: If the progress of the works or any part thereof is 
suspended on the order of the Engineer for more than three months at a time, the Contractor may 
serve a written notice on the Engineer requiring permission within 15 days from the receipt thereof 
to proceed with the works or that part thereof in regard to which progress is suspended and if such 
permission is not granted within that time the Contractor by further written notice so served may, 
but is not bound to, elect to treat the suspension where it affects part only of the works as an 
omission of such part or where it affects the whole of the works, as an abandonment of the contract 
by the DFCCIL. 

37   Rates for items of Works:   The rates, entered in the accepted Bill(s) of Quantities of the Contract  
are  intended  to  provide  for  works  duly  and  properly completed in accordance with the general 
and special (if any) conditions of the contract and the specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered in 
terms of Clause 42 of these conditions and without prejudice to the generality thereof and shall be 
deemed to include and cover superintendence and labour, supply, including full freight of materials, 
stores, patterns, profiles, moulds, fittings, centring, scaffolding, shoring props, timber, machinery, 
barracks, tackle, roads, pegs, posts, tools and all apparatus and plant required on the works, except 
such tools, plant or materials as may be specified in the contract to be supplied to the Contractor by 
the DFCCIL, the erection, maintenance and removal of all temporary works and,  buildings,  all  
watching, lighting, bailing, pumping and draining, all prevention of or compensation for trespass, all 
barriers and arrangements for the safety of the public or of employees during the execution of 
works, all sanitary and medical arrangements for labour camps as may be prescribed by the DFCCIL, 
the setting of all work and of the construction, repair and upkeep of all centre lines, bench marks 
and level pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owners for 
surface damage or taxes and impositions payable to local authorities in respect of land, structures 
and all material supplied for the work or other duties of expenses for which the Contractor may 
become liable or may be put to under any provision of law for the purpose of or in connection with 
the execution of the Contract, and all such other incidental  charges or contingencies as may have 
been specially provided for in the specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess 
on Works Contract is imposed by Statute after the date of opening of tender but within the original 
date of completion/date of completion extended under clause 17 & 17A and the Contractor 
thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the amount so paid. 

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on 
Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction 
in tax amount shall be recovered from Contractor’s bills/Security Deposit or any other dues of 
Contractor with the Government of India or DFCCIL. 
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38 Not applicable 

39. (1)  Rates for Extra Items of Works: 
(a)  Standard Schedule of Rates (SSOR) Items: Not Applicable. 
 

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between DFCCIL 
and the Contractor before the execution of such items of work as per sub clause (b). 

(b)  Other Items: For any item of work to be carried out by the Contractor but not included in the 
accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall 
be bound to notify the DFCCIL at least seven days before the necessity arises for the execution of 
such items of works that the accepted Bill(s) of Quantities does not include rate or rates for such 
extra work involved. The rates payable for such items shall be decided at the meeting to be held 
between the Engineer and Contractor, in as short a period as possible after the need for the special 
item has come to the notice. In case the Contractor fails to attend the meeting after being notified to 
do so or in the event of no settlement being arrived at, the DFCCIL shall be entitled to execute the 
extra works by other means and the Contractor shall have no claim for loss or damage that may 
result from such procedure. 

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of 
labour, machinery & materials and by taking guidance from the following documents in order of 
priority: 

i. NA 

ii. NA 

iii. NA 

39. (2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto before 
the rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in such a case 
the Contractor shall only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him prior to the date of determination of rates as aforesaid according to the rates as 
shall be fixed by the Engineer. However, if the Contractor is not satisfied with the decision of the 
Engineer in this respect, he may appeal to the CGM within 30 days of getting the decision of the 
Engineer, supported by analysis of the rates claimed. The CGM’s decision after hearing both the 
parties in the matter would be final and binding on the Contractor and the DFCCIL. 

40. (1) Handing over of Works: The Contractor shall be bound to hand over the works executed under the 
contract to the DFCCIL complete in all respects to the satisfaction of the Engineer. The Engineer shall 
determine the date on which the work is considered to have been completed, in support of which 
his certificate shall be regarded as sufficient evidence for all purposes. The Engineer shall determine 
from time to time, the date on which any particular section of the work shall have been completed, 
and the contractor shall be bound to observe any such determination of the Engineer. 

40. (2)   Clearance of Site on Completion: On completion of works, the Contractor shall clear away and 
remove from the site all constructional plant, surplus materials, rubbish and temporary works of 
every kind and leave the whole of the site and works clean and in a workman like condition to the 
satisfaction of the Engineer. No final payment in settlement of the accounts for the works shall be 
paid, held to be due or shall be made to the, Contractor till, in addition to any other condition 
necessary for final payment, site clearance shall have been affected by him, and such clearance may 
be made by the Engineer at the expense of the Contractor in the event of his failure to comply with 
this provision within 7 days after receiving notice to that effect. Should it become necessary for the 
Engineer/DFCCIL to have the site cleared at the expenses of the Contractor, the DFCCIL shall not be 
held liable for any loss or damage to such of the Contractor’s property as may be on the site and due 
to such removal, there from which removal may be affected by means of public sales of such 
materials and property or in such a way as deemed fit and convenient to the Engineer. 
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40A:    Offloading of Part(s) of Work: At the final stage of completion/commissioning of work, in case the 
Contractor fails to complete the final part(s) of the work and the value of such part(s) of the work is 
limited to 5% of the original Contract value, DFCCIL may allow/decide for offloading of such part(s) of 
works, either after the Contractor’s request in writing to do so or after serving a 14 (Fourteen) days 
Suo-moto notice, if DFCCIL is of the opinion that: 

(i)   Such Offloading of works (up to 5% of original Contract value) would enable successful completion of 
Contract/work, 

(ii)  Termination/Part termination of the Contract at this stage is not be in the interest of the 
DFCCIL/work; and 

(iii)  The anticipated additional cost for execution of such works through other mode would not be 
substantial and can be recovered from the pending dues of the Contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution 
of such offloaded work through other agency(ies). The extra expenditure so incurred in execution of 
the offloaded work, shall be recovered from subsequent Bill(s) or any other dues of the Contractor, 
but not exceeding the value of Performance Guarantee available in the Contract. There shall be no 
other repercussion of such offloading on execution of the balance contract. The Contractor shall 
have no claim on account of above-mentioned offloading of works. 

 
VARIATIONS IN EXTENT OF CONTRACT 

 
41. Modification to Contract to be in Writing: In the event of any of the provisions of the contract 

required to be modified after the contract documents have been signed, the modifications shall be 
made in writing and signed by the DFCCIL and the Contractor and no work shall proceed under such 
modifications until this has been done. Any verbal or written arrangement abandoning, modifying, 
extending, reducing or supplementing the contract or any of the terms thereof shall be deemed 
conditional and shall not be binding on the DFCCIL unless and until the same is incorporated in a 
formal instrument and signed by the DFCCIL and the Contractor, and till then the DFCCIL shall have 
the right to repudiate such arrangements. 

42. (1)  Powers of Modification to Contract: The Engineer on behalf of the DFCCIL shall be entitled by order 
in writing to enlarge or extend, diminish or reduce the works or make any alterations in their design, 
character position, site, quantities, dimensions or in the method of their execution or in the 
combination and use of materials for the execution thereof or to order any additional work to be 
done or any works not to be done and the Contractor will not be entitled, to any compensation for 
any increase/reduction in the quantities of work but will be paid only for the actual amount of work 
done and for approved materials supplied  against a specific order. 

42. (2) (i) Unless otherwise specified in the special conditions of the Contract, the accepted variation in 
quantity of each individual item of the contract would be up to 25% of the quantity originally 
contracted, except in case of foundation work (in which no variation limit shall apply). However, the 
rates for the increased quantities shall be as per sub-para (iii) below. 

(ii) The contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to 
any claim or any compensation whatsoever up to the limit of 25% variation in quantity of individual 
item of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is 
considered unavoidable, then same shall be executed at following rates: 

(a)  Quantities operated in excess of 125% but upto 140% of the agreement quantity of the concerned 
item, shall be paid at 98% of the rate awarded for that item in that particular tender; 
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(b)  Quantities operated in excess of 140% but upto 150% of the agreement quantity of the concerned 
item shall be paid 96% of the rate awarded for that item in that particular tender; 

(c)  Variation in quantity of individual items beyond 150% will be avoided and would be permitted only 
in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item 
in that particular tender. 

(d)   Variation to quantities for Minor value item: 
The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for 
other items). A minor value item for this purpose is defined as an item whose original agreement 
value is less than 1% of the total original agreement value. 

(i)  Quantities operated upto and including 100% of the agreement quantity of the concerned minor 
value item, shall be paid at the rate awarded for that item in that particular tender; 

(ii)  Quantities operated in excess of 100% but upto 200% of the agreement quantity of the concerned 
minor value item, shall be paid at 98% of the rate awarded for that item in that particular tender; 

(iii)      Variation in quantities of individual minor value item beyond 200% will be avoided and would be 
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate 
awarded for that item in that particular tender. 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of earthwork 
items and variation in the quantities of individual classifications of soil shall not be subject to this 
limit. 

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would 
apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in 
case of Non-Standard Schedule of Rates (SSOR) items, the limit of 25% would apply on the individual 
items irrespective of the manner of quoting the rate (single percentage rate or individual item rate). 

42. (3) Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or 
additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the 
Contract; but shall be performed by the Contractor as provided therein and be subject to the same 
conditions, stipulations and obligations as if they had been originally and expressively included and 
provided for in the Specifications and Drawings and the amounts to be paid therefor shall be 
calculated in accordance with the accepted Bill(s) of Quantities. Any extra item(s)/quantities of work 
falling outside the purview of the provisions of Sub-Clause (2) above shall be paid for at the rates 
determined under Clause-39 of these Conditions. 

 
CLAIMS 

 
43. (1)   Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer/DFCCIL 

once in every quarter commencing from the month following the month of issue of Letter of 
Acceptance, an account giving full and detailed particulars of all claims for any additional expenses 
to which the Contractor may consider himself entitled to and of all extra or additional works ordered 
by the Engineer which he has executed during the preceding month quarter and no claim for 
payment for such work will be considered which has not been included in such particulars. 

43. (2) Signing of “No Claim” Certificate: The Contractor shall not be entitled to make any claim whatsoever 
against the DFCCIL under or by virtue of or arising out of this contract, nor shall the DFCCIL entertain 
or consider any such claim, if made by the Contractor, after he shall have signed a “No Claim” 
Certificate in favour of the DFCCIL in such form as shall be required by the DFCCIL after the works are 
finally measured up.  The contractor shall be debarred from disputing the correctness of the items 
covered by “No Claim” Certificate or demanding a clearance to arbitration in respect thereof. 
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MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted Bill(s) 
of Quantities with items of works quantified are the estimated quantities of the works and they shall 
not be taken as the actual and correct quantities of the work to be executed by the Contractor in 
fulfilment of his obligations under the Contract. 

45. (i) Measurement of Works by Railway/DFCCIL: The Contractor shall be paid for the works at the rates 
in the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 of these 
Conditions on the measurements taken by the Engineer or the Engineer's representative in 
accordance with the rules prescribed for the purpose by the Railway/DFCCIL. The quantities for 
items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the 
nearest whole number, any fraction below half being dropped and half and above being taken as 
one; for items the unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be 
calculated to two places of decimals. Such measurements will be taken of the work in progress from 
time to time and at such intervals as in the opinion of the Engineer shall be proper having regard to 
the progress of works. The date and time on which ‘on account’ or ‘final’ measurements are to be 
made shall be communicated to the Contractor who shall be present at the site and shall sign the 
results of the measurements (which shall also be signed by the Engineer or the Engineer's 
representative) recorded in the official measurements book as an acknowledgement of his 
acceptance of the accuracy of the measurements. Failing the Contractor's attendance, the work may 
be measured up in his absence and such measurements shall, notwithstanding such absence, be 
binding upon the Contractor whether or not he shall have signed the measurement books provided 
always that any objection made by him to measurement shall be duly investigated and considered in 
the manner set out below- 

(a)  It shall be open to the Contractor to take specific objection to any recorded measurements or 
Classification on any ground within seven days of the date of such measurements.  Any   re-
measurement taken by the Engineer or the Engineer’s representative in the presence of the 
Contractor or in his absence after due notice has been given to him in consequence of objection 
made by the Contractor shall be final and binding on the Contractor and no claim whatsoever shall 
thereafter be entertained regarding the accuracy and classification of the measurements. 

(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall 
be liable to pay the actual expenses incurred in measurements. 

45. (ii) Measurement of works by Contractor’s Authorized Representative (in case the Contract provides 
for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and for 
extra works at rates determined under Clause 39 of these Conditions on the measurements taken by 
the Contractor’s authorized Engineer in accordance with the rules prescribed for the purpose by the 
Railway/DFCCIL. The quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 
or 1000 shall be calculated to the nearest whole number, any fraction below half being dropped and 
half and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities is 
single, the quantities shall be calculated to two places of decimals. Such measurements will be taken 
of the work in progress from time to time. The date and time on which ‘on account’ or ‘final’ 
measurements are to be made shall be communicated to the Engineer. 

Date and time of test checks shall be communicated to the Contractor, who shall be present at the 
site and shall witness the test checks, failing Contractor’s adherence, the test check may be 
conducted in his absence and such test checks shall not, withstanding such absence be binding upon 
Contractor provided always that any objections made by Contractor to test check shall be duly 
investigated and considered in the manner set out below: 
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(i) It shall be open to Contractor to take specific objections to test check of any recorded 
measurements within 7 days of date of such test checks. Any re-test check done by the concerned 
DFCCIL’s Authority in the presence of the Contractor or in his absence after due notice, given to him 
in consequent of objections made by the Contractor shall be final and binding on the Contractor and 
no claim whatsoever shall thereafter be entertained regarding the accuracy and classification of the 
measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect, the Contractor shall 
be liable to pay the actual expenses incurred in measurements. 

(b) Incorrect measurement/action to be taken: If in case during test check or otherwise, it is detected 
by the Engineer that Agency has claimed any exaggerated measurement or as claimed any false 
measurement for the work which have not been executed; amounting to variation of 5% or more of 
claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing, exaggerated/false measurement, Engineer shall impose a penalty of 
10% of claimed gross bill value. 

(ii) On any next occasion of noticing any exaggerated/false measurement, DFCCIL shall impose penalty 
of 15% of claimed gross bill value. In addition, the facility of recording of measurement by Contractor 
as well as release of provisional payment shall be withdrawn. Once withdrawn, measurement shall 
be done by DFCCIL as per Clause-45(i) above. 

46. (1)  “On-Account” Payments: The Contractor shall be entitled to be paid from time to time by way of 
“One-Account” payment only for such works as in the opinion of the Engineer he has executed in 
terms of the contract.  All payments due on the  Engineer’s representative’s Certificates of 
measurements or Engineer’s Certified “Contractor’s Authorized Engineer’s measurements”  shall be 
subject to any deductions which may be made under these  presents  and  shall  further  be  subject  
to,  unless  otherwise  required  by Clause 16 of these conditions, a  retention of  six  percent by way 
of  security deposits, until the amount of security deposit by way of retained earnest money and 
such retentions shall amount to 5% of the total value of the contract provided always that the 
Engineer may by any certificate make any correction or modification in any previous  certificate 
which shall have been issued by him and that the Engineer may withhold any certificate if the works 
or any part thereof are not being carried out to his satisfaction. 

46. (2) Rounding off Amounts: The total amount due on each certificate shall be rounded off to the nearest 
rupee i.e., sum less than 50 paise shall be omitted and sums of 50 Paise and more upto Rs. 1/- will be 
reckoned as Rs. 1/-. 

46. (3) On  Account  Payments  not  prejudicial  to  final  settlement: “On- Account” payments made to the 
‘Contractor shall be without prejudice to the final making up of the accounts (except where 
measurements are specifically noted in the Measurement Book as “Final Measurements” and as 
such have been signed by the Contractor Engineer’s/Engineer’s Representative) and shall in no 
respect be considered or used as evidence of any facts stated in or to be inferred from such accounts 
nor of any particular quantity of work having been executed nor of the manner of its execution being 
satisfactory. 

46. (4) Advances to Contractor: Not Applicable 
 
46. (5) Manner of Payment: Unless otherwise specified payments to the Contractor will be transferred 

electronically to his bank account. 

46A. Price Variation Clause (PVC): Not Applicable 
 
47.0 Maintenance  of  works: The  Contractor  shall  at  all  times  during  the progress and continuance of 

the works and also for the period of maintenance specified in the Tender Form after the date of 
issue of the certificate of completion by the Engineer or any other earlier date subsequent to the 
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completion of the works that may be fixed by the Engineer be responsible for and effectively 
maintain and uphold in good substantial, sound and perfect condition all and every part of the works 
and shall make good from time to time and at all times as often as the Engineer shall require, any 
damage or defect that may during the above period arise in or be discovered or be in any way 
connected with the works, provided  that  such  damage  or  defect  is  not  directly  caused  by  
errors  in  the contract  documents,  act  of  providence  or  insurrection  or  civil  riot,  and  the 
contractor shall be liable for and shall pay and make good to the DFCCIL or other persons legally 
entitled thereto whenever required by the Engineer so to do, all losses, damages, costs and expenses 
they or any of them may incur or be put or be liable to by reasons or in consequence of the 
operations of the Contractor or of his failure in any respect. 

48. (1)  Certificate of Completion of Works: As soon as in the opinion of the Engineer, the works has been 
completed and has satisfactorily passed any final test or tests that may be prescribed, the Engineer 
shall issue a certificate of completion duly indicating the date of completion in respect of the work 
and the period of maintenance of the work shall commence from the date of completion mentioned 
in such certificate. The certificate, inter alia, should mention that the work has been completed in all 
respects and that all the contractual obligations have been fulfilled by the Contractor and that there 
is no due from the Contractor to DFCCIL against the contract concerned. 

The Engineer may also issue such a certificate indicating date of completion with respect to any part 
of the work (before the completion of the whole of work), which has been both completed to the 
satisfaction of the Engineer and occupied or used by the DFCCIL. When any such certificate is given 
in respect of part of a work, such part shall be considered as completed and the period of 
maintenance of such part shall commence from the date of completion mentioned in the completion 
certificate issued for that part of the work. 

48. (2)   Contractor not absolved by Completion Certificate: The Certificate of completion in respect of the 
works referred to in sub-clause (1) of this clause shall not absolve the Contractor from his liability to 
make good any defects imperfections, shrinkages or faults which may appear during the period of 
maintenance specified in the tender arising in the opinion of the Engineer from materials or 
workmanship not in accordance with the drawings or specifications or instruction of the Engineer, 
which defects, imperfections, shrinkages or faults shall upon the direction in writing of the Engineer 
be amended and made good by the Contractor at his own cost: and in case of default on the part of 
Contractor the Engineer may employ labour and materials or appoint another Contractor to amend  
and make good such defects, imperfections, shrinkages and faults and all expenses consequent 
thereon and incidental thereto shall be borne by the Contractor and shall be  recoverable from  any 
moneys  due  to him  under  the contract. 

48. (3)  Final Supplementary Agreement: After the work is completed or otherwise concluded by the parties 
with mutual consent, and taken over by the DFCCIL as per terms and conditions of the contract 
agreement, and there is unequivocal no claim on either side under the Contract other than as 
mentioned in item 4 of Form no. 20, the parties shall execute the Final Supplementary Agreement as 
per Form No. 20. 

49. Approval only by Maintenance Certificate: No certificate other than maintenance certificate 
referred to in Clause 50 of the conditions shall be deemed to constitute approval of any work or 
other matter in respect of which it is issued or shall be taken as an admission of the due 
performance of the contract or any part thereof.  

50. (1)  Maintenance Certificate: The Contract shall not be considered as completed until a Maintenance 
Certificate if applicable shall have been signed by the Engineer stating that the works have been 
completed and maintained to his satisfaction. The Maintenance Certificate shall be given by the 
Engineer upon the expiration of the Period of maintenance or as soon thereafter as any works 
ordered during such period pursuant to sub clause (2) Clause 48 of these conditions shall have been 
completed to the satisfaction of the Engineer and full effect shall be given to this Clause 
notwithstanding the taking possession of or using the works or any part thereof by the DFCCIL. 
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The Competent Authority to issue above Maintenance Certificate shall normally be the authority 
who is competent to sign the contract. If this Competent Authority is of the rank lower than Dy. CPM 
Grade, then a Dy. CPM Grade Officer (concerned with the work) should issue the Certificate. The 
Certificate, inter alia, should mention that the work has been completed in all respects and that all 
the contractual obligations have been fulfilled by the Contractor and that there is no due from the 
Contractor to DFCCIL against the Contract concerned. 

50. (2)   Cessation of DFCCIL Liability: The DFCCIL shall not be liable to the Contractor for any matter arising 
out of or in connection with the contract of the execution of the works unless the contractor has 
made a claim in writing in respect thereof before the issue of the Maintenance Certificate under this 
clause. 

50. (3)  Unfulfilled Obligations: Notwithstanding the issue of the Maintenance certificate the Contractor and 
(subject to sub-clause 2 of this clause) the DFCCIL shall remain liable for the fulfilment of any 
obligation incurred under the provision of the contract prior to the issue of the Maintenance 
Certificate which remains unperformed at the time such certificate is issued and for the purposes of 
determining the nature and extent of any such obligations the contract shall be deemed to remain in 
force between the parties thereto. 

51. (1)  Final Payment: On the Engineer's certificate of completion in respect of the works, adjustment shall 
be made and the balance of account based on the Engineer or the Engineer's representative's 
certified measurements or Engineer’s certified “contractor’s authorized engineer’s measurements” 
of the total quantity of work executed by the Contractor upto the date of completion and on the 
rates accepted in Bill(s) of Quantities and for extra works on rates determined under Clause 39 of 
these Conditions shall be paid to the Contractor subject always to any deduction which may be made 
under these presents and further subject to the Contractor having signed delivered to the Engineer 
enclosing either a full account in detail of all claims he may have on the Railway/DFCCIL in respect of 
the works or having delivered No Claim Certificate and the Engineer having after the receipt of such 
account given a certificate in writing that such claims are not covered under excepted matter i.e. 
Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1) 
and 63.2.11 of the Standard General Conditions of Contract or in any Clause (stated as excepted 
matter)  of the Special Conditions of the Contract, that the whole of the works to be done under the 
provisions of the Contracts have been completed, that they have been inspected by him since their 
completion and found to be in good and substantial order, that all properties, works and things, 
removed, disturbed or injured in consequence of the works have been properly replaced and made 
good and all expenses and demands incurred by or made upon the Railway/DFCCIL for or in the 
respect of damage or loss by from or in consequence of the works, have been satisfied agreeably 
and in conformity with the contract.  

51. (2) Post Payment Audit: It is an agreed term of contract that the DFCCIL reserves to itself the right to 
carry out a post-payment audit and or technical examination of the works and the final bill including 
all supporting vouchers, abstracts etc. and to make a claim on the contractor for the refund any 
excess amount paid to him till the release of Security Deposit of settlement of claims, whichever is 
later, if as a result of such examination any over-payment to him is discovered to have made in 
respect of any works done or alleged to have been done by him under the contract. 

51-A. Production of Vouchers etc., by the Contractor: 
(i) For a Contract of more than One Crore of Rupees, the Contractor shall, whenever required, produce 

or cause to be produced for examination by the Engineer any quotation, invoice, cost or other 
account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of or 
extract from any such document and also furnish information and returns verified in such manner as 
may be required in any way relating to the execution of this contract or relevant for verifying or 
ascertaining cost of execution of this Contract (the decision of the Engineer on the question of 
relevancy of any documents, information or return being final and binding in the parties).The 
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contractor shall similarly produce vouchers; etc., if required to prove to the Engineer, that materials 
supplied by him, are in accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a 
sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the General Conditions 
of Contract), the Engineer shall have power to secure the books of such sub-contract or any 
subsidiary or allied firm or company, through the contractor, and such books shall be open to his 
inspection. 

(iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the obligations of the 
contractor under any statute rules or orders binding on the contractor. 

52 Withholding and Lien in respect of Sums Claimed: Whenever any claim or claims for payment of a 
sum of money arises out of or under the contract against the contractor, the DFCCIL shall be entitled 
to withhold and also have a lien to retain such sum or sums in whole or in part from the security, if 
any, deposited by the contractor and for the purpose aforesaid, the DFCCIL shall be entitled to 
withhold the said cash security deposit or the security if any, furnished as the case may be and also 
have a lien over the same pending finalization or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts or if no security has been taken 
from the contractor, the DFCCIL shall be entitled to withhold and have a lien to the extent of the 
such claimed amount or amounts referred to supra, from any sum or sums found payable or which 
at any time thereafter may become payable to the contractor under the same contract or any other 
contract with this or any other DFCCIL or any Department of the Central Government pending 
finalization or adjudication of any such claim. 

 It is an agreed term of the contract that the sum of money or moneys so withheld or retained under 
the lien referred to above, by the DFCCIL will be kept withheld or retained as such by the DFCCIL till 
the claim arising out of or under the contract is determined by the arbitrator (if the contract 
governed by the arbitration clause) or by the competent court as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to supra and duly notified as such to the contractor. 
For the purpose of this clause, where the contractor is a partnership firm or a limited company, the 
DFCCIL shall be entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company, as the 
case may be whether in his individual capacity or otherwise. 

52-A.   Lien in respect of claims in Other Contracts: 
(i)  Any sum of money due and payable to the contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the DFCCIL, against any claim 
of this or any other DFCCIL or any other Department of the Central Government in respect of a 
payment of a sum of money arising out of or under any other Contract made by the Contractor with 
this or any other Department of the Central Government. 

(ii)  However, recovery of claims of DFCCIL in regard to terminated contracts may be made from the 
Final Bills, Security Deposits and Performance Guarantees of other contract or contracts, executed 
by the contractor. The Performance Guarantees submitted by the Contractor against other 
contracts, if required, may be withheld and encashed. In addition, 10% of each subsequent ‘on-
account bill’ may be withheld, if required, for recovery of DFCCIL dues against the terminated 
contract. 

(iii)  It is an agreed term of the contract that the sum of money so withheld or retained under this clause 
by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim arising out of or 
under any other contract is either mutually settled or determined by arbitration, if the other 
contract is governed by arbitration clause or by the competent court as the case may be and 
contractor shall have no claim for interest or damages whatsoever on this account or on any other 
ground in respect of any sum of money withheld or retained under this clause and duly notified as 
such to the contractor. 
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53.0 Signature on Receipts for Amounts: Every receipt for money which may become payable or for any 
security which may become transferable to the Contractors under these presents, shall, if signed in 
the partnership name by anyone of the partners of a Contractor’s firm be a good and sufficient 
discharge to the DFCCIL in respect of the moneys or security purported to be acknowledged thereby 
and in the event of death of any of the Contractor, partners during the pendency of  the contract  it  
is  hereby expressly agreed that  every receipt  by anyone of the surviving Contractor partners shall if 
so signed as aforesaid be good a sufficient discharge as aforesaid provided that nothing in this clause 
contained shall be deemed to prejudice or effect any claim which the DFCCIL may hereafter have 
against the legal representative of any contractor partner so dying for or in respect to any breach of 
any of the conditions of the contract, provided also that nothing in this clause contained shall be 
deemed to prejudice or effect the respective rights or obligations of the Contractor partners and of 
the legal representatives of any deceased Contractor partners interest. 

  
 
 
 
 

LABOUR 
 

54.0 Wages to Labour: The Contractor shall be responsible to ensure compliance with the provision of 
the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made there 
under in respect of any employees directly or through petty contractors or subcontractors employed 
by him for the purpose of carrying out this contract. 

 If, in compliance with the terms of the contract, the Contractor supplied any labour to be used 
wholly or partly under the direct orders and control of the DFCCIL whether in connection with any 
work being executed by the Contractor or otherwise for the purpose of the DFCCIL such labour shall, 
for the purpose of this clause, still be deemed to be persons employed by the Contractor. 

 If any moneys shall, as a result of any claim or application made under the said Act be directed to be 
paid by the DFCCIL, such money shall be deemed to be moneys payable to the DFCCIL by the 
Contractor and on failure by the Contractor to repay the DFCCIL any moneys paid by it as aforesaid 
within seven days after the same shall have been demanded, the DFCCIL shall be entitled to recover 
the same from Contractor’s bills/Security Deposit or any other dues of Contractor with the 
Government of India or DFCCIL. 

  54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the provisions of 
the Apprentices Act, 1961 and the Rules and Orders issued there under from time to time in respect 
of apprentices directly or through petty contractors or sub-contractors employed by him for the 
purpose of carrying out the Contract. 

 If the contractor directly or through petty contractors or sub-contractors fails to do so, his failure will 
be a breach of the contract and the DFCCIL may, in its discretion, rescind the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation of the 
provisions of the Act. 

55. Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of the 

Payment of Wages Act, 1936 and the rules made there under in respect of all employees employed 

by him either directly or through petty Contractors or sub-contractors in the works. If in compliance 

with the terms of the contract, the Contractor directly or through petty Contractors or sub-

contractors shall supply any labour to be used wholly or partly under the direct orders and control of 

the Engineer whether in connection with the works to be executed hereunder or otherwise for the 

purpose of the Engineer, such labour shall nevertheless be deemed to comprise persons employed 

by the Contractor and any moneys which may be ordered to be paid by the Engineer shall be 
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deemed to be moneys payable by the Engineer on behalf of the Contractor and the Engineer may on 

failure of the Contractor to repay such money to the DFCCIL deduct the same from any moneys due 

to the Contractor in terms of the contract. The DFCCIL shall be entitled to recover the same from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of India or 

DFCCIL all moneys paid or payable by the DFCCIL by way of compensation of aforesaid or for costs of 

expenses in connection with any claim thereto and the decision of the Engineer upon any question 

arising out of the effect or force of this Clause shall be final and binding upon the Contractor.   

 55-A. Provisions of Contract labour (Regulation and Abolition) Act, 1970: 
 
 55-A.  (1) The contractor shall comply with the provision of the contract labour (Regulation and Abolition) 

Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from 
time to time, wherever applicable and shall also indemnify the DFCCIL from and against any claims 
under the aforesaid Act and the Rules. 

55-A.  (2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time to time 
before the commencement of the work and continue to have a valid licence until the completion of 
the work. Any failure to fulfil the requirement shall attract the penal provision of the Act. 

55-A.  (3) The Contractor shall pay to the labour employed by him directly or through subcontractors the 
wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall 
notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to labour 
indirectly engaged on the works including any engaged by subcontractors in connection with the said 
work, as if the labour had been immediately employed by him. 

55-A.  (4) In respect of all labour directly or indirectly employed in the work for performance of the 
contractor’s part of the contract, the Contractor shall comply with or cause to be complied with the 
provisions of the aforesaid Act and Rules wherever applicable. 

55-A. (5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the DFCCIL is 
obliged to pay any amount of wages to a workman employed by the Contractor or his sub-contractor 
in execution of the work or to incur any expenditure on account of the contingent, liability of the 
DFCCIL due to the Contractor's failure to fulfil his statutory obligations under the aforesaid Act or the 
rules, the DFCCIL will recover from the Contractor, the amount of wages so paid or the amount of 
expenditure so incurred and without prejudice to the rights of the DFCCIL under the Section 20, Sub-
Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, the DFCCIL shall be at liberty to 
recover such amount or part thereof from Contractor’s bills/Security Deposit or any other dues of 
Contractor with the DFCCIL. The DFCCIL shall not be bound to contest any claim made against it 
under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act except on 
the written request of the Contractor and upon his giving to the DFCCIL full security for all costs for 
which the DFCCIL might become liable in contesting such claim. The decision of the CGM regarding 
the amount actually recoverable from the Contractor as stated above shall be final and binding on 
the Contractor. 

55-B.  Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952: 
 
 The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund 

Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees 
Deposit Linked Insurance Scheme, 1976; as modified from time to time through enactment of 
“Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall 
also indemnify the DFCCIL from and against any claims under the aforesaid Act and the Rules. 

55-C. (i) Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages act in terms 
of clause 54, 55, 55A and 55B of Indian Railways General Condition of Contract. In order to ensure 
the same, an application has been developed and hosted on website 



CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2024/08 
 

68 | P a g e  
 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. and 
upload requisite details of labour and their payment in this portal. These details shall be available in 
public domain. The Registration/up-dation of Portal shall be done as under: 

 (a) Contractor shall apply for one-time registration of his company/firm etc. in the Shramikkalyan portal 
with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the 
contractor’s registration in the portal within 7 days of receipt of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 
subsequent use of portal for all Letter of Acceptances (LOAs) issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances (LOA) 
/ Contract Agreements on shramikkalyan portal within 15 days of issue of any LOA for approval of 
concerned Engineer. Engineer shall update (if required) and approve the details of LOA filled by 
contractor within 7 days of receipt of such request.  

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract labours engaged 
in the contract and ensure updating of each wage payment to them on shramikkalyan portal on 
monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 
details of engaged contractual labour & payments made thereof after each wage period.  

(ii) While processing payment of any ‘On Account bill’ or ‘Final Bill’ or release of ‘Advances’ or 
‘Performance Guarantee / Security deposit’, contractor shall submit a certificate to the Engineer or 
Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in 
connection with this contract and payments made to them during the wage period in Railway’s 
Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 

55-D   Provisions of “The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare Cess 
Act, 1996”: 
The tenderers, for carrying out any construction work, shall get themselves registered with the 
Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and 
rules made thereto by the concerned State Govt., and submit certificate of Registration issued from 
the Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 
contractor’s bills as per provisions of the Act.   

56.0 Reporting of Accidents: The Contractor shall be responsible for the safety of all employees directly 
or through petty contractors or sub- contractor employed by him on the works and shall report 
serious accidents to any of them however and wherever occurring on the works to the Engineer or 
the Engineers Representative and shall make every arrangement to render all possible assistance. 

57.0 Provision of Workmen’s Compensation Act: In every case in which by virtue of the provisions of 
section 12 sub-section (1) of the Workmen’s Compensation Act 1923, DFCCIL is obliged to pay 
compensation to a workman directly or through petty contractor or subcontractor employed by the 
Contractor in executing the work, DFCCIL will recover from the Contractor the amount of the 
compensation  so  paid,  and,  without  prejudice  to  the  rights  of  DFCCIL  under Section 12 Sub-
section (2) of the said Act, DFCCIL shall be at liberty to recover such amount or any part thereof from 
contractor’s bills/Security Deposit or any other dues of Contractor with the Government of India. 
DFCCIL shall not be bound to contest any claim made against it under Section 12 Sub-section (1) of 
the said Act except on the written request of the Contractor and upon his giving to DFCCIL full 
security for all costs for which DFCCIL might become liable in consequence of contesting such claim. 

57-A.   Provision of Mines Act: The contractor shall observe and perform all the provisions of the Mines Act, 
1952 or any statutory modifications or re-enactment thereof for the time being in force and any 
rules and regulations made there under in respect of all the persons directly or through the petty 
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contractors or sub-contractors employed by him under this contract and shall indemnify the DFCCIL 
from and against any claims under the Mines Act, or the rules and regulations framed there under, 
by or on behalf of any persons employed by him or otherwise. 

58 Railway/DFCCIL not to provide quarters for Contractors: No quarters shall normally be provided by 
the DFCCIL for the accommodation of the contractor or any of his staff employed on the work. In 
exceptional cases where accommodation is provided to the Contractor at the DFCCIL discretion, 
recoveries shall be made at such rates as may be fixed by the DFCCIL for the full rent of the buildings 
and equipment’s therein as well as charges for electric current, water supply and conservancy. 

59. (1) Labour Camps: The contractor shall at his own expense make adequate arrangements for the 
housing, supply of drinking water and provision of latrines and urinals for his staff and workmen, 
directly or through the petty contractors or sub-contractors and for temporary crèche (Bal-mandir) 
where 50 or more women are employed at a time. Suitable sites on DFCCIL land, if available, may be 
allotted to the contractor for the erection of labour camps, either free of charge or on such terms 
and conditions that may be prescribed by the DFCCIL. All camp sites shall be maintained in clean and 
sanitary conditions by the contractor at his own cost. 

(2) Compliance to Rules for Employment of Labour: The contractor(s) shall conform to all laws, by-
laws rules and regulations for the time being in force pertaining to the employment of local or 
imported labour and shall take all necessary precautions to ensure and preserve the health and 
safety of all staff employed directly or through petty contractors or sub-contractors on the works. 

(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best 
endeavours to  

 (i)  Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly 
or through the petty contractors or sub-contractors on the works and for the preservation of peace 
and protection of the inhabitants and  

 (ii)  Security of property in the neighbourhood of the works. In the event of the DFCCIL requiring the 
maintenance of a special Police Force at or in the vicinity of the site during the tenure of works, the 
expenses thereof shall be borne by the contractor and if paid by the DFCCIL shall be recoverable 
from the contractor. 

(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all sanitary 
measures that may from time to time be prescribed by the Local Medical Authority and permit 
inspection of all sanitary arrangements at all times by the Engineer, the Engineer’s Representative or 
the Medical staff of the Local Medical Authority.  

(5) Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour and their 
families as refuse protective inoculation and vaccination when called upon to do so by the Engineer 
or the Engineer’s representative on the advice of the Local Medical Authority. Should cholera, plague 
or other infectious disease break out, the contractor shall burn the huts, beddings, clothes and other 
belongings of or used by the infected parties and promptly erect new huts on health sites as 
required by the Engineer, failing which within the time specified in the Engineer’s requisition, the 
work may be done by the DFCCIL and the cost therefore recovered from the contractor. 

(6) Not applicable 

(7) Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may be 
prescribed by the Engineer on the advice of the Local Medical Authority in relation to the strength of 
the Contractor’s resident staff and workmen. 

(8) Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the work or in 
any of the buildings, encampments or tenements owned, occupied by or within the control of the 
contractor or any of his employees shall be forbidden and the Contractor shall exercise his influence 
and authority to the utmost extent to secure strict compliance with this condition. 
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(9) Restrictions on the Employment of Retired Engineers of Railway/DFCCIL Services within one 
Year of their Retirement: The Contractor shall not, if he is a retired Government Engineer of 
Gazetted Rank, himself engage in or employ or associate a retired Government Engineer of Gazetted 
Rank, who has not completed one year from the date of retirement, in connection with this contract 
in any manner whatsoever without obtaining prior permission of the President and if the Contractor 
is found to have contravened this provision it will constitute a breach of contract and administration 
will be entitled to terminate the contract and forfeit his Performance Guarantee as well as Security 
Deposit. 

60. (1) Non-employment of Labours below the Age of 15: The Contractor shall not employ children 
below the age of 15 as labourers directly or through petty contractors or subcontractors for the 
execution of work. 

 (2) Medical Certificate of Fitness for Labour: It is agreed that the contractor shall not employ a 
person above 15 and below 19 years of age for the purpose of execution of work under the contract 
unless a medical certificate of fitness in the prescribed form (Proforma at Form No. 15) granted to 
him by a certifying surgeon certifying that he is fit to work as an adult, is obtained and kept in the 
custody of the contractor or a person nominated by him in this behalf and the person carries with 
him, while at work; a token giving a reference to such certificate. It is further agreed that the 
responsibility for having the adolescent examined medically at the time of appointment or 
periodically till he attains the age of 19 years shall devolve entirely on the contractor and all the 
expenses to be incurred on this account shall be borne by him and no fee shall be charged from the 
adolescent or his parent for such medical examination. 

60. (3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or renewed for 
the above said purposes shall be valid only for a period of one year at a time. The certifying surgeon 
shall revoke a certificate granted or renewed if in his opinion the holder of it is, no longer fit for work 
in the capacity stated therein. Where a certifying surgeon refuses to grant or renew a certificate or 
revoke a certificate, he shall, if so, required by the person concerned, state his reasons in writing for 
doing so. 

60. (4) Medical re-examination of Labourer: Where any official appointed in this behalf by the Ministry 
of labour is of the opinion that any person employed in connection with the execution of any work 
under this contract in the age group 15 to 19 years is without a certificate of fitness or is having a 
certificate of fitness but no longer fit to work in the capacity stated in the certificate, he may serve 
on the Contractor, or on the person nominated by him in the regard, a notice requiring that such 
persons shall be examined by a certifying surgeon and such person shall not if the concerned official 
so directs, be employed or permitted to do any work under this contract unless he has been 
medically examined and certified that he is fit to work in the capacity stated in the certificate. 

EXPLANATIONS: 
(1) Only qualified medical practitioners can be appointed as “Certifying Surgeons” and the term 

“Qualified Medical Practitioners” means a person holding a qualification granted by an authority 
specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to 
the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation. 
 

DETERMINATION OF CONTRACT 
 
61. (1) Right of DFCCIL of Determine the Contract: The DFCCIL shall be entitled to determine and 

terminate the Contract at any time should, in the DFCCIL’s opinion, the cessation of work becomes 
necessary owing to paucity of funds or from any other cause whatever, in which case the value of 
approved materials at site and of work done to date by the Contractor will be paid for in full at the 
rate specified in the contract. Notice in writing from the DFCCIL of such determination and the 
reasons therefore shall be conclusive evidence thereof. 
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61. (2) Payment on determination of Contract: Should the contract be determined under sub clause (1) 
of this clause and the Contractor claims payment for expenditure incurred by him in the expectation 
of completing the whole of the work, the DFCCIL shall admit and consider such claims as are deemed 
reasonable and are supported by vouchers to the satisfaction of the Engineer. The DFCCIL’s decision 
on the necessity and propriety of such expenditure shall be final and conclusive. 

61. (3) The Contractor shall have no claim to any payment of compensation or otherwise, howsoever on 
account of any profit or advantage which he might have derived from the execution of the work in 
full but which he did not derive in consequence of determination of contract. 

62. (1) Determination of Contract owing to default of Contractor: If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement with of assignment in favour of his creditors, or agree to carry out the 
contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the 
purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these conditions, or  

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the contract, 
or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, or 

(ix) Fail to execute the contract documents in terms of Clause 1.3.7 of the Preamble and Instructions to 
Bidder in Part-I, Chapter-III of Tender Document. 

(x) Fails to submit the documents pertaining to identity of JV and PAN in terms of Clause 1.3.17.11 of 
Tender Form available in the Regulations for Tenders and Contracts. 

 (xi) Fail to remove materials from the site or to pull down and replace work after receiving from the 
Engineer notice to the effect that the said materials or works have been condemned or rejected 
under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 26 of 
the Conditions, or 

(xiii) Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the work or 
any part thereof as required under clause 28 of the conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his partner, 
agent or servant to any officer or employee of the DFCCIL or to any person on his or on their behalf 
in relation to the execution of this or any other contract with this DFCCIL. 

(xv) Fail to adhere to the provisions specified in “Preamble & Instructions to Tenderers”, Part-I, Chapter-
III of Tender Document or Provision of above Clause 59 (9). 

(xvi) Submits copy of fake documents/certifications in support of credentials, submitted by the tenderer 

 Then and in any of the said Clause, the DFCCIL may serve the Contractor with a notice (Proforma at 
Form No. 16) in writing to that effect and if the Contractor does not within seven days after the 
delivery to him of such notice proceed to make good his default in so far as the same is capable of 
being made good and carry on the work or comply with such directions as aforesaid of the entire 
satisfaction of the Engineer, the DFCCIL shall be entitled after giving 48 hours’ notice (Proforma at 
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Form No. 17 or 17A, as the case may be) in writing under the hand of the Engineer to rescind the 
contract as a whole or in part or parts (as may be specified in such notice) and after expiry of 48 
hours’ notice, a final termination notice (Proforma at Form No. 16 or 18A, as the case may be) 
should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices (Proforma at 
Form No. 16, 17A and 18A), only in cases where progress of work is more than or equal to 80% of 
the original scope of work.  

62. (2) Right of DFCCIL after, rescission of contract owing to default of Contractor: 
In the event of any or several of the courses, referred to in sub-clause (1) of the clause, being 
adopted. 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any commitments or made any 
advances on account of or with a view to the execution of the works or the performance of the 
contract and Contractor shall not be entitled to recover or be paid any sum for any work thereto for 
actually performed under the contract unless and until the Engineer shall have certified the 
performance of such work and the value payable in respect thereof and the Contractor shall only be 
entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with DFCCIL under 
the contract shall be encashed/ forfeited and the Performance Guarantee already submitted for the 
contract shall be encashed. The balance work shall be got done independently without risk & cost of 
the failed Contractor. The failed Contractor shall be debarred from participating in the tender for 
executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender for the balance 
work in his/her individual capacity or as a partner of any other JV/Partnership Firm. 

  Further the authorized representative of failed Contractor cannot be accepted as authorized 
representative in new contract. 

(c)  In the Contract rescinded in part or parts, 

(i)  The full Performance Guarantee for the contract shall be recovered. No additional Performance 
Guarantee shall be required for balance of work being executed through the part terminated 
contract. The contract value of part terminated contract stands reduced to the balance value of work 
under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 
conditions. 

(iii)   The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv)   The balance work shall be got done independently without risk & cost of the failed Contractor. The 
failed Contractor shall be debarred from participating in the tender for executing the balance work. 
If the failed Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall 
be debarred from participating in the tender for the balance work in his/her individual capacity or as 
a partner of any other JV /partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as authorized 
representative in new contract. 

(d)   The Engineer or the Engineer's Representative shall be entitled to take possession of any materials, 
tools, implements, machinery and buildings on the works or on the property on which these are 
being or ought to have been executed, and to retain and employ the same in the further execution 
of the works or any part thereof until the completion of the works without the Contractor being 



CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2024/08 
 

73 | P a g e  
 

entitled to any compensation for the use and employment thereof or for wear and tear or 
destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine 
ex-parte or by or after reference to the parties or after such investigation or enquiries as he may 
consider fit to make or institute and shall certify what amount (if any) had at the time of rescission of 
the contract been reasonably earned by or would reasonably accrue to the Contractor in respect of 
the work then actually done by him under the contract and what was the value of any unused, or 
partially used materials, any constructional plant and any temporary works upon the site. The 
legitimate amount due to the Contractor after making necessary deductions and certified by the 
Engineer should be released expeditiously. 

 
SETTLEMENT OF DISPUTES 

 
63.0 Conciliation of Disputes: 

(i)  This clause is applicable in the tender having advertised value less than or equal to Rs 50 (Fifty) 

Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the 

contract, whether during the progress of the work or after its completion and whether before or 

after the determination of the contract, shall be referred by the Contractor to the "Director /Chief 

General Manager/CPM, DFCCIL " through “Notice of Dispute” provided that no such notice shall 

be served later than 30 days after the date of issue of Completion Certificate by the Engineer. 

Director /Chief General Manager/CPM, DFCCIL shall, within 30 days after receipt of the 

Contractor’s “Notice of Dispute”, notify the name of conciliator(s) to the Contractor. 

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and 

impartial manner within the terms of contract.  

(iv) In case the total value of all claims in dispute added together does not exceed Rs. One Crore, the 

number of Conciliator shall be one. For claims more than Rs. One Crore and upto Rs. Fifty Crore, 

the number of Conciliators shall be three.  

(v) The Sole Conciliator shall be nominated by the MD DFCCIL from the List of Empaneled 

Arbitrators /Conciliators maintained by DFCCIL. The sole arbitrator shall be appointed within 60 

days from the day when a written and valid demand for arbitration is received by 

CGM/Director/MD DFCCIL. 

(vi) In case, the Conciliation process consist of a panel of three members, the DFCCIL will send a 

panel of at least four (4) names from the List of Empaneled Arbitrators /Conciliators with DFCCIL 

empaneled to work as Arbitrator /Conciliator to the Contractor within 60 days from the day when a 

written and valid demand for arbitration is received by the CGM/Director/MD DFCCIL. 

Contractor will be asked to suggest to MD DFCCIL at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the request by 

DFCCIL. The MD shall appoint at least one out of them as the Contractor’s nominee and will, also 

simultaneously appoint the balance number of arbitrators either from the panel or from outside the 

panel, duly indicating the ‘presiding conciliator’ from amongst the 3 conciliators so appointed. 

MD DFCCIL shall complete this exercise of appointing the Conciliation Panel within 30 days 

from the receipt of the names of Contractor’s nominees.  

(vii) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written 

settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the 

parties sign the settlement agreement, it shall be final and binding on the parties. 
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(viii) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the conciliation proceedings. 

(ix) The conciliation proceedings shall be subject to the provisions of the Arbitration and Conciliation 

Act 1996 and its amendments thereof. 

63.1   Matters Finally Determined by the DFCCIL: All disputes and differences of any kind whatsoever 
arising out of or in connection with the contract, whether during the progress of the work or after its 
completion and whether before or after the determination of the Contract, shall be referred by the 
Contractor to the GM and the GM shall, within 120 days after receipt of the Contractor’s 
representation, make and notify decisions on all matters referred to by the Contractor in writing 
provided that matters for which provision has been made in Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 
40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2), 62(1), 63(iv) and 63.2.11 of the Standard 
General Conditions of Contract or in any Clause (stated as excepted matter) of the Special Conditions 
of the Contract, shall be deemed as ‘excepted matters’ (matters not arbitrable) and decisions of the 
DFCCIL authority, thereon shall be final and binding on the Contractor; provided further that 
‘excepted matters’ shall stand specifically excluded from the purview of the Dispute Adjudication 
Board (DAB) and Arbitration. 

63.2    Dispute Adjudication Board (DAB): This clause is applicable in the tender having advertised value 
more than Rs. 50 Crore. 

63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway/DFCCIL Officers, retired not below senior 
administrative grade (SAG) or corresponding DFCCIL grades. The DAB shall be formed within 90 days 
of signing of Contract Agreement. For this purpose, a panel of DAB members shall be maintained in 
the MD/DFCCIL office. The complete panel, which shall not be less than five members, shall be sent 
by CGM to the Contractor to nominate one member of the DAB from the panel as Contractor’s 
nominee within two weeks of receipt of the panel. On receipt of Contractor’s nominee, the CGM 
shall nominate one member from the same panel as Railway/DFCCIL nominee for the DAB. Both 
above nominees shall jointly select presiding member of the DAB from the same panel. 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the 
Railway/DFCCIL, Contractor and the respective DAB members. The terms of the remuneration of 
each member shall be as fixed by Ministry of Railways from time to time. Each party shall be 
responsible for paying one-half of this remuneration. 

63.2.3   If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to 
perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the 
CGM fails to act without undue delay, the parties shall terminate the mandate of such DAB member 
and thereupon new DAB member shall be appointed in the same manner, as the outgoing DAB 
member had been appointed. 

63.2.4   The appointment of any member may be terminated by mutual agreement of both Parties, but not 
by the Railway/DFCCIL or the Contractor acting alone. Unless otherwise agreed by both the Parties, 
the appointment of the DAB (including each member) shall expire upon expiry of this Contract 
Agreement. 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following certificate to the 
Railway/DFCCIL and the Contractor: 

“I have no any past or present relationship in relation to the subject matter in dispute, whether 
financial, business, professional or other kind. Further, I have no any past or present relationship 
with or interest in any of the parties whether financial, business, professional or other kind, which is 
likely to give rise to justifiable doubts as to my independence or impartiality.” 
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63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within 90 
days of a Dispute referred to it by any of the Parties, duly recording the reasons before arriving at 
the decision. The DAB shall decide the issue within terms and conditions of the contract. This time 
limit shall be extendable subject to the Parties mutual agreement. 

63.2.7   In case any party is not satisfied by the decision of DAB, then the aggrieved party may, within 28 
days after receiving the decision, give notice to the other Party of its dissatisfaction.  If the DAB has 
given its decision as to a matter in dispute to both Parties, and no notice of dissatisfaction has been 
given by either Party within 28 days after its received the DAB’s decision, then the decision shall 
become final and binding upon the Parties. 

63.2.8  No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for 
adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly 
referred to Arbitral Tribunal to adjudicate the dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the parties shall have the 
right to specifically bring it to the notice of the DAB such conduct, through a statement filed with 
necessary documents in proof of such misconduct and the DAB, after taking NOTICE of such conduct 
initiate the replacement of the member concerned, in the same manner the member to be replaced 
was appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the request of 
one party, unless both parties agree for review of decision by DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision of DAB, 
the decision shall be considered as final and parties would be barred for referring the same to 
Arbitral Tribunal for adjudication.  

63.2.12 The obligation of the Railway/DFCCIL and the Contactor shall not be altered by reasons of issue 
being or under reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by DAB in 
consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement of 
such disputes or differences unless an attempt has first been made by the parties to settle such 
disputes or differences through DAB and Arbitral Tribunal. 

64.  (1) Demand for Arbitration: 

64. (1) (a) In the event of any dispute or difference between the parties hereto as to the construction or 
operation of this contract, or the respective rights and liabilities of the parties on any matter in 
question, dispute or difference on any account or as to the withholding by the DFCCIL of any 
certificate to which the Contractor may claim to be entitled to, or if the DFCCIL fails to make a 
decision within 120 days, then and in any such case, but except in any of the “excepted matters” 
referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days but within 180 days of 
his presenting his final claim on disputed matters shall demand in writing that the dispute or 
difference be referred to arbitration. 

64. (1) (ii) (b) The demand for arbitration shall specify the matters which are in question, or subject of 
the dispute or difference as also the amount of claim item-wise. Only such dispute or difference, in 
respect of which the demand has been made, together with counter claims or set off, given by the 
DFCCIL, shall be referred to arbitration and other matters shall not be included in the reference. 

64. (1) (ii)  The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and 
Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after dispute having 
arisen between them, in the format given under (Form No. 25) of these conditions.   
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64. (1) (iii) (a) The Arbitration proceedings shall be assumed to have commenced from the day, a written 
and valid demand for arbitration is received by the DFCCIL.  

64. (1) (iii) (b) The claimant shall submit his claim stating the facts supporting the claims along with all 
the relevant documents and the relief or remedy sought against each claim within a period of 30 
days from the date of appointment of the Arbitral Tribunal. 

64. (1) (iii) (c) The DFCCIL shall submit its defence statement and counter claim(s), if any, within a period 
of 60 days of receipt of copy of claims from Tribunal, unless otherwise extension has been granted 
by Tribunal. 

64. (1) (iii) (d) Place of Arbitration: The place of arbitration would be within the geographical limits of 
the CGM Unit where the cause of action arose or the Headquarters of the DFCCIL or any other place 
with the written consent of both the parties. 

64. (1) (iii) (e) Both the parties shall submit to the jurisdiction of the courts situated at New Delhi for the 
purpose of actions and proceedings arising out of the contract and the courts at Delhi shall have the 
sole and exclusive jurisdiction to hear and decide such actions and proceedings. 

64. (1) (iv) No new claim shall be added during proceedings by either party. However, a party may 
amend or supplement the original claim or defence thereof during the course of arbitration 
proceedings subject to acceptance by Tribunal having due regard to the delay in making it. 

64. (1) (v) If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a 
period of 90 days of receiving the intimation from the DFCCIL that the final bill is ready for payment, 
he/they will be deemed to have waived his/their claim(s) and the DFCCIL shall be discharged and 
released of all liabilities under the contract in respect of these claims. 

64. (2) Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise 
directed by the Engineer, continue during the arbitration proceedings, and no payment due or 
payable by the Railway/DFCCIL shall be withheld on account of such proceedings, provided, 
however, it shall be open for Arbitral Tribunal to consider and decide whether or not such work 
should continue during arbitration proceedings. 

64. (3) Appointment of Arbitrator: 
 
64. (3) (a) Appointment of Arbitrator where applicability of section 12 (5) of Arbitration and Conciliation 

Act has been waived off: 

64. (3) (a) (i) In cases where the total value of all claims in question added together does not exceed ₹ 
1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator nominated 
by MD/DFCCIL from approved panel of Arbitrators in DFCCIL. The sole arbitrator shall be appointed 
within 60 days from the day when a written and valid demand for arbitration is received by 
MD/DFCCIL. 

64. (3) (a) (ii) In cases not covered by the Clause 64 (3) (a) (i), the Arbitral Tribunal shall consist of a panel 
of three Officials, as the Arbitrators. For this purpose, the DFCCIL will send a panel of Three (3) 
names empanelled Arbitrators to work as Arbitrator to the contractor within 60 days from the day 
when a written and valid demand for Arbitration is received by the MD/DFCCIL.  

Contractor will be asked to suggest to MD/DFCCIL at least 2 names out of the panel for appointment 
as Contractor’s nominee within 30 days from the date of dispatch of the request by DFCCIL. The 
MD/DFCCIL shall appoint at least one out of them as the Contractor’s nominee and will, also 
simultaneously appoint the balance number of arbitrators either from the panel or from outside the 
panel, duly indicating the ‘presiding arbitrator’ from amongst the 3 arbitrators so appointed. 
MD/DFCCIL shall complete this exercise of appointing the Arbitral Tribunal within 30 days from the 
receipt of the names of Contractor’s nominees. While nominating the arbitrators, it will be necessary 
to ensure that one of them is from the Accounts Department. An officer of Selection Grade of the 
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Accounts Department shall be considered of equal status to the officers in Senior Administrative 
Grade of other departments of the Railway/DFCCIL for the purpose of appointment of arbitrator.  

64. (3) (a) (iii) The serving Railway/DFCCIL officer working in arbitral tribunal in the ongoing arbitration 
cases as per clause 64 (3) (a) (i) and Clause 64 (3) (a) (ii) above, can continue as arbitrator in the 
tribunal even after his retirement.  

64. (3) (b) Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and Conciliation 
Act has not been waived off  

(i) In cases where the total value of all claims in question added together does not exceed ₹ 
50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired Railway/DFCCIL 
Officer, retired not below the rank of Senior Administrative Grade Officer or corresponding grade of 
DFCCIL, as the arbitrator. For this purpose, the Railway/DFCCIL will send a panel of at least four (4) 
names of retired Railway Officer(s)/DFCCIL officers empanelled to work as Railway/DFCCIL Arbitrator 
duly indicating their retirement dates to the Contractor within 60 days from the day when a written 
and valid demand for arbitration is received by the MD/DFCCIL.  

Contractor will be asked to suggest to MD/DFCCIL at least 2 names out of the panel for appointment 
as arbitrator within 30 days from the date of dispatch of the request by Railway/DFCCIL. The 
MD/DFCCIL shall appoint at least one out of them as the arbitrator within 30 days from the receipt of 
the names of Contractor’s nominees. 

(ii) In cases where the total value of all claims in question added together exceed ₹ 50,00,000/- 
(Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) retired Railway/DFCCIL 
Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. For this 
purpose, the Railway/DFCCIL will send a panel of at least four (4) names of retired Railway/DFCCIL 
Officer(s) empanelled to work as Railway/DFCCIL Arbitrator duly indicating their retirement date to 
the Contractor within 60 days from the day when a written and valid demand for arbitration is 
received by the General Manager.  

Contractor will be asked to suggest to MD/DFCCIL at least 2 names out of the panel for appointment 
as Contractor’s nominee within 30 days from the date of dispatch of the request by Railway/DFCCIL. 
The MD/DFCCIL shall appoint at least one out of them as the Contractor’s nominee and will, also 
simultaneously appoint the balance number of arbitrators either from the panel or from outside the 
panel, duly indicating the ‘Presiding Arbitrator’ from amongst the 3 arbitrators so appointed. 
MD/DFCCIL shall complete this exercise of appointing the Arbitral Tribunal within 30 days from the 
receipt of the names of Contractor’s nominees. While nominating the arbitrators, it will be necessary 
to ensure that one of them has served in the Accounts Department.  

64. (3) (c) (i) If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws 
from his office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to 
perform his functions as arbitrator for any reason whatsoever or dies or in the opinion of the 
General Manager fails to act without undue delay, the MD/DFCCIl shall appoint new 
arbitrator/arbitrators to act in his/their place in the same manner in which the earlier 
arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its discretion, 
proceed with the reference from the stage at which it was left by the previous arbitrator (s).  

64 (3) (c) (ii) (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or 
otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to 
do or cause to be done all such things as may be necessary to enable the Arbitral Tribunal to make 
the award without any delay. The proceedings shall normally be conducted on the basis of 
documents and written statements. 

 (b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and pass 
its orders over any plea submitted/objections raised by any party, if any, regarding appointment of 
Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of the Tribunal to deal with 
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the dispute (s) submitted to arbitration, applicability of time ‘limitation’ to any dispute, any violation 
of agreed procedure regarding conduct of the arbitral proceedings or plea for interim measures of 
protection and record its orders in day to day proceedings.  A copy of the proceedings duly signed by 
all the members of tribunal should be provided to both the parties.  

64. (3) (c) (iii) (i) Qualification of Arbitrator(s): 

(a) Serving Gazetted Railway/DFCCIL Officers of not below JA Grade level or equivalent DFCCIL 
officers. 

(b) Retired Railway/DFCCIL Officers not below SA Grade level or equivalent retired DFCCIL officers, 
one year after his date of retirement. 

 (c) Age of arbitrator at the time of appointment shall be below 70 years.  

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which 
he has been appointed in the past. 

 (iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a) (i), 64.(3)(a)(ii), 64 (3) (b) (i) & 
64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the one/those who had an 
opportunity to deal with the matters to which the contract relates or who in the course of his/their 
duties as Railway servant(s)/DFCCIL expressed views on all or any of the matters under dispute or 
differences. A certification to this effect as per Form No. 25 shall be taken from Arbitrators also. The 
proceedings of the Arbitral tribunal or the award made by such Tribunal will, however, not be invalid 
merely for the reason that one or more arbitrator had, in the course of his service, opportunity to 
deal with the matters to which the contract relates or who in the course of his/their duties 
expressed views on all or any of the matters under dispute. 

64. (3) (d) (i) The arbitral award shall state item wise, the sum and reasons upon which it is based. The 
analysis and reasons shall be detailed enough so that the award could be inferred therefrom. 

64. (3) (d) (ii) A party may apply for corrections of any computational errors, any typographical or 
clerical errors or any other error of similar nature occurring in the award of a Tribunal and 
interpretation of a specific point of award to Tribunal within 60 days of receipt of the award. 

64. (3) (d) (iii) A party may apply to Tribunal within 60 days of receipt of award to make an additional 
award as to claims presented in the arbitral proceedings but omitted from the arbitral award. 

64. (4) In case of the Tribunal, comprising of three members, any ruling on award shall be made by a 
majority of members of Tribunal. In the absence of such a majority, the views of the Presiding 
Arbitrator shall prevail. 

64. (5) Where the arbitral award is for the payment of money, no interest shall be payable on whole or 
any part of the money for any period till the date on which the award is made. 

64. (6) The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include 
fee of the arbitrator(s), as per the rates fixed by DFCCIL from time to time and the fee shall be borne 
equally by both the parties, provided parties sign an agreement in the format given at “Form No. 25” 
to these conditions after/ while referring these disputes to Arbitration.  Further, the fee payable to 
the arbitrator(s) would be governed by the instructions issued on the subject by DFCCIL from time to 
time irrespective of the fact whether the arbitrator(s) is/are appointed by the DFCCIL or by the court 
of law unless specifically directed by Hon’ble court otherwise on the matter. 

64. (7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules 
thereunder and relevant para of General Conditions of Contract (GCC) and any statutory 
modifications thereof shall apply to the appointment of arbitrators and arbitration proceedings 
under this Clause. 
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64. (8) In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, 
pending adjudication by Court of Law, shall be made by party to other party. In case payment is to 
be made by Railway/DFCCIL to Contractor, the terms & conditions as incorporated in the Ministry of 
Railways letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 as amended from 
time to time, shall be followed. In case Contractor has to pay to the Railway/DFCCIL, then 75% of the 
award amount shall be deducted by the Railway/DFCCIL from the Contractor’s bills, Performance 
Guarantee/ Security Deposit or any other dues of Contractor with the Government of India. 
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PART-I 

CHAPTER-V 
 

SPECIAL CONDITIONS OF CONTRACT 
Special Conditions of Contract (SECTION-1) 

 
 

Note: The Special Conditions of contract (SCC) should be read in conjunction with the General Conditions 
of Contract (GCC).  However, if there is any provision in the GCC, which is at variance with the 
provisions in SCC, the Specific Provisions/Special Conditions of Contract (SCC) shall take precedence. 
If there is any confusion regarding interpretation of these clauses of SCC, the decision of DFCCIL shall 
be final and binding. 

 
Name of Work: Repairing, Refixing/Replacement & Maintenance of Signalling and Telecommunication 

Gears/Equipment’s and other related work between New Rewari to New Dadri Section 
(including its connecting lines with IR & ICD/Dadri) of Western Dedicated Freight Corridor in 
the jurisdiction of CGM/Noida Unit (for 2 Years). 

 
1. Introduction:  
1.1  

(a) As per the provisions of Make in India policy 2017 local component should be min. 50% of the 
Contract value in totality. Contractor shall provide a undertaking of the same along with the 
supporting documents.  

(b) The amended provisions for public procurement circulated by Ministry of Finance (MoF) – Dept of 
Expenditure – Public procurement Division OM No. F No. 6/18/2019 – PPD dated 23-07-2020 would 
be applicable in this tender also. The copy of the same is enclosed herewith for ready reference.  
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PART-I 
 

CHAPTER-V 
 

SPECIALCONDITIONS OF CONTRACT  

SPECIALCONDITIONS (SECTION-2) 

The Special Conditions of contract (SCC) should be read in conjunction with the General 

Conditions of Contract (GCC).  However, if there is any provision in the GCC, which is at 

variance with the provisions in SCC, the provisions in the Special Condition of 

Contract(SCC) shall take precedence.                                                                                                         

2.0 Detailed Scope of Work 
2.1 To carry out the services and procurement work on “as & when required basis” for Items detailed in 

Form No. 4 “Schedule of Approximate Quantities & Rate” of this Tender document. 

2.2 The work shall be executed at 05 WDFC Stations in New Rewari- New Dadri section including 
Ghoomties, Block Sections (including IBH), Telecom Equipment Rooms (TERs) & Connecting Lines of 
adjoining station of IR & EDFC, HORC and ICD/IMSD in a total stretch of approximately 128 Km under 
the Jurisdiction of CGM/Noida as per requirement/instruction of DFCCIL site-incharge. 

2.3 Tentative Locations where the work needs to be executed on “as & when required basis” is 
tabulated below: 

Sr. No. 
WDFC Station 
(Station Type) 

Block Section Connecting Line 

1 
New Dharuhera 

(Crossing Station) 
New Rewari-New Dharuhera  

2 
New Tauru 

(Crossing Station) 
New Dharuhera-New Tauru 

(IBS03) 
 

3 
New Prithala 

(Junction Station) 
New Tauru-New Prithala 

(IBS02) 
New Prithala-IR Asaoti Station, IR 

Palwal, HORC station  

4 
New Faridabad 

(Crossing Station) 
New Prithala-New Faridabad 

(IBS01) 
 

5 
New Dadri 

(Junction Station) 
New Faridabad-New Dadri 

New Dadri-IR Dadri & ICD, 
 New Dadri-Boraki EDFC Station 

 
2.4 The work shall be done as per instruction issued by DFCCIL site-incharge. DFCCILs SSOD (Standard 

Schedule of Dimensions) shall be followed to avoid any infringement during execution of work at the 
site. 

2.5 The Contractor shall ensure the safety of existing assets like cables etc. during the activities like 
trenching, cable laying etc. and if, any of the existing assets gets damaged during the work, the 
repairing /replacement of the same shall be done by the Contractor at his own cost. 

2.6 The Contractor shall ensure to take all safety measures during the execution of the work and will be  
solely responsible for safety of sites and person employed by contractor. 

2.7 The Contractor shall arrange the space for storage & inspection of the material at his own cost or will 
request DFCCIL to allot the space at any of the WDFC Stations/IMSD given in Para 2.3 above. 
However, responsibility regarding safety & security of the stored material shall vest with the 
Contractor only. 

2.8 Equipment/material in the schedule where RDSO/IS Specification has not been stipulated, shall be 
procured from manufacturers of repute/their authorized dealers/approved source with the prior 
approval of DFCCIL. Also, it is recommended to procure the  material of same make as installed in 
existing system for computability and network connectivity. 
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2.9 RDSO or any third-party inspection charges are to be borne by the contractor. Material inspection 
will be as per RDSO inspection policy. 

 

2.10 Contractor will take prior permission from DFCCIL to procure and supply of material.  

2.11 All the materials to be supplied by the Contractor need to be supplied at the nominated work sites 

as required and instructed by DFCCIL site in-charge. The loading, unloading and transportation of 

these materials to the site of work will have to be done by the Contractor at its own cost. The 

security of the material brought to the site of work will remain with the Contractor till the material 

taken over are duly erected and accepted by the DFCCIL. 

2.12 All the material and workmanship to be used in this work shall be of extremely good quality, reputed 

make and shall have appropriate class in every respect and is expected to give trouble free service. 

DFCCIL shall have full power to reject any material that it may consider to be defective or inferior in 

quality, workmanship or otherwise not in accordance with the Specification and the DFCCIL’s 

decision shall be final, even though they might have been inspected by RDSO/RITES. The Contractor 

shall remove forthwith any such material rejected and replace them promptly at his own cost.  

2.13 Approved Design/Drawings shall be made available to the successful tenderer on request, to identify 
the location of existing S&T cables and other equipment, wherever required, during the execution of 
work like trenching/laying/connection of Power Cables and earthing through BEC etc., at the site as 
per requirement, so as to ensure that no damage is done to healthy cables and other S&T 
gears/equipment. DFC representative shall assist the successful tenderer to interpret the drawings 
and specifications. 

2.14 After the issue of the Acceptance Letter, the successful tenderer shall inform the concerned 
Dy.PM/APM/JPM/S&T of DFCCIL as per their respective jurisdiction, prior to start any execution of 
work/delivery of material at any location. 

2.15 Before carrying out the digging, trenching or any other earth related works, the Contractor shall 
ensure to locate & safeguard the known and unknown underground utilities by using a pre-approved 
scanning Equipment. The Equipment to be used for scanning shall be got approved from DFCCIL. 

2.16    DFCCIL officials shall be the Jurisdiction wise site in-charge of work for inspection of material, 
certification of execution of work. Filling of the measurement book issued by DFCCIL shall be the 
responsibility of Executive/Sr. Executive/S&T nominated by the DFCCIL officers, which further has 
to be certified by the concerned JPM/APM/Dy. PM/S&T. 

2.17      Other miscellaneous work required as per site conditions, design/functional requirement or necessity 
of work shall be in the scope of this work and will have to be executed by the agency under this 
work. 
 

2.18    Contractor should have competent manpower including wireman, fitter, Splicer for execution of S&T 
works. 

 
2.19   Contractor shall preferably have a team of competent workman as mentioned in above clause 2.18 

readily available to respond any emergency to attend the failure in the New Rewari-New Dadri 
section.  

 
2.20   Traffic and/ or power block may be required during replacement, maintenance, refixing of S&T 

assets/gears etc. However, the block will be provided giving priority to train operation. 
 
2.21      The work will be executed in proximity of running electrified Railway track hence, the contractor will 

have to take necessary precautions for safety of men, material and machinery and nothing extra will 
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be paid on this account. 
 

 

3.0 Time Schedule 

3.1 The work shall be completed in 24 Months from the date of issue of LOA (Letter of Acceptance). The 
Contractor shall be expected to provide the services and material as and when required after receipt 
of “Letter of Acceptance”. 

4 Modus Operandi for Engagement  (Form No. 4 “Schedule of Prices and Total Prices”):  

4.1 In no way what so ever the relationship of employer and employee shall be established and 
entertained between the DFCCIL and the outsourced personnel engaged by the Contractor. The 
Contractor shall ensure that all persons outsourced by them shall be efficient, skilled, honest and 
conversant with the nature of work and safety protocols of working on running lines as required. 

4.2 The Contractor alone shall have the right to take disciplinary action against any person(s) 
engaged/employed by them; while no right whatsoever shall vest in any such person(s) to raise any 
dispute and/or claim whatsoever against the DFCCIL. The DFCCIL shall, under no circumstances be 
deemed or treated as the employer in respect of any person(s) engaged/employed by the Contractor 
for any purpose whatsoever nor would the DFCCIL be liable for any claim(s) whatsoever of any 
person(s) of the Contractor and the Contractor shall keep DFCCIL totally and completely indemnified 
against any such claim(s). 

4.3 The contractor shall provide his active official email ID to the DFCCIL for day-to-day official 
communication purpose. 

5 Payment Terms: 
 
5.1 Payment shall be made on monthly basis for successful execution of work and delivery of material 

against the schedule items detailed in Form No. 4 (“Schedule of Prices and Total Prices”) at the 
accepted rate. Further, on-account payment will be permitted after submission of bill, certification 
of work by site in-charge, filling of Measurement Book issued by DFCCIL and acceptable to the 
DFCCIL/Noida. 

5.2         Payment for the materials will be processed upon successful delivery and acceptance by DFCCIL. 

5.3     Payment for the completed work will be processed upon successful execution and satisfactory 
completion as per DFCCIL standards and requirements. 

6 Obligation of the Contractor 

6.1 The Contractor will, for the purpose, aforesaid continuously monitor the work done & services being 
rendered by it to ensure that these are up to the standards required by DFCCIL. 

6.2       Considering S&T as an essential part for safe train operation. Contractor must provide services and   
supply of material in time bound manner as decided by DFCCIL.  

 
6.3         RDSO or any third-party inspection charges are to be borne by the contractor.  
 

6.4 The Contractor shall decide the modus operandi as to engage men by them rendering proper and 
efficient services and to confirm to the prescribed standards. 

6.5 The Contractor shall maintain all registers required under various Acts, which may be inspected by 
DFCCIL as well as the appropriate authorities at any time. 
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6.6 The outsourced personnel working at site should be in proper Safety PPE Kit and Safety shoes. The 
Contractor will provide at least one set of such safety PPE kit and safety shoes to each staff. Before 
starting the work, secure the work site. 

6.7 Notwithstanding anything herein contained, the Contractor will be liable to adequately compensate 
DFCCIL for any loss or damage occasioned by any act, omission or laps on the part of the Contractor 
or of any persons deployed by its pursuant to the contact. 

6.8 The Contractor is aware that the services similar to those covered by this Contract are being or may 
hereafter be rendered in the premises by other entities also and will not, at any time, object to or 
interfere in any manner with the rendering of such Services by any such other entities. 

6.9 The Contractor shall ensure that complete confidentiality is maintained by it and all its outsourced 
persons with regard to all information relating to DFCCIL, its premises, client’s business, assets, 
affairs and employees and that neither the Contractor nor its persons will any time divulge or make 
known to any third parties, any trust, accounts, matters of transactions whatsoever pertaining to 
DFCCIL and its associate entities which may in any way come to their knowledge or attention. 

6.10 The Contractor shall indemnify and keep DFCCIL indemnified and harmless from and against all 
disputes, claims, fines, penalties, litigations criminal as well as civil that may be initiated against the 
DFCCIL on account of and/or arising out of the failure of the Contractor to adhere to any statutory 
requirement, or to follow such rules regulations, guidelines or procedures as may be required under 
any statute or directive. 

6.11 The Contractor shall provide identity cards bearing the photographs to the all-contractual staff 
working in repair maintenance activities at the section in DFCCIL at its own cost. 

6.12 Any damage, deterioration, loss caused to DFCCIL property due to negligence, carelessness on the 
part of the workmen employed by the Contractor, shall be made good by the Contractor at his own 
cost. If he fails to do this, DFCCIL shall be within their rights to affect necessary recoveries from the 
Contractor’s bill or through other means as per the law. 

6.13 DFCCIL Administration shall not be responsible for any injury or loss of life or sickness of the 
workmen or of any individual involved in the Contract (deployed by the agency/service 
provider/Contractor) during the course of their duties or out of their duty hours. Any statutory 
liabilities which may arise shall be to the agency/Contractor(s)/service provider’s account. 

6.14     The contractor must first confirm the quantity prior to the placing of the order. 

 

7 Rates 

7.1 The rates quoted and accepted by DFCCIL shall be firm and final during the currency of Contract. 

7.2 All statutory taxes (excluding GST) and liabilities levied/leviable by the Central & State Government 
or any other governing authority/agency from time to time shall be borne by the Contractor and the 
quoted rate shall be inclusive of all such liabilities. 

7.3 For all the items detailed in Form No. 4 of the Tender document, the rates are inclusive of all taxes 
excluding GST. Any modification in tax provision in future by Govt. will be binding on the Contractor 
and DFCCIL with immediate effect 

7.4 As per Office Memorandum No F. No. DPE/13(12)/11-Fin Dated 09.09.2011 issued by Ministry of 
Heavy Industries (DPE) all PSU should enter into Integrity pact in the required Performa in their 
procurement transaction/Contracts with suitable changes specific to the situation in which the pact 
is to be used. The pact, entering into which would be a preliminary qualification for any bidder, 
essentially envisages an agreement between the prospective vendors/bidders and the DFCCIL, 
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committing the persons/officials on both sides not to resort to any corrupt practices in any 
aspect/stage of the Contract. 

 The pact has to be implemented through a panel of independent external monitor who will review 
independently and objectively the compliance of the obligations by both the parties. As these IEM’s 
are to be appointed by the CVC in consultation with the CVO and are being processed separately. 

 A copy of Pre-Contract Integrity Pact is enclosed at Form No. 19 for signature of bidder as 
acceptance, as and when Independent External Monitor is appointed. 

7.5 Tax Deduction at Source (TDS): TDS shall be deducted as applicable. 

7.6 Inspection: Quality Assurance at Site/Field: As per the requirement of Site Engineer of DFCCIL. 

7.7 Other Facilities/Requirements: If any, it shall be under Contractor’s Scope. 

7.8 Safety Requirements: Uncompromising Quality and Safety standards are considered as part of work 
carried out at all Work Sites of DFCCIL and therefore Zero Tolerance towards non-compliance. Site 
activities require total compliance to safety procedures and guidelines as provided in I.R. GCC July-
2014 or latest & as per IRPWM. Accordingly, at all work sites where your personnel deployed, shall 
comply to Safety Procedures, Norms. All Contractor Staff/Labour shall use PPE kit during working at 
site or travelling on DFCC Vehicle for work. 

7.9 Penalties for Safety Lapses: Any violation in adhering to the terms and conditions stipulated in I.R 
GCC 2022 or in latest approved GCC would also attract penalties payable by you as per IR GCC 2022 
Provisions or as per latest approved GCC. 

a) In the event of a contractor's failure to respond promptly or be present on-site to execute work 
within the specified timeframe, thereby jeopardizing train punctuality, Rs. 5000/day per instance will 
be imposed. The nature and extent of these penalties will be determined based on the findings and 
evidence submitted by DFCCIL staff. 

b) In instances where the quality of work delivered by the contractor falls short of DFCCIL standards 
and poor workmanship, appropriate penalties will be imposed, and re-work shall have to be 
executed again at Contractor’s cost. The specific penalty will be determined based on the severity of 
the discrepancy as assessed by DFCCIL personnel. The maximum penalty will be limited by non-
payment of executed work. 

c) In case of public/DFCCIL complaint is received attributable to misconduct/misbehaviour of 
contractor's personnel a penalty of Rs.500/- for each such incident shall be levied and the same shall 
be deducted from contractor's bill. 

d) Penalty for an amount of Rs. 500/- to Rs. 5000/- depending on the nature of unsatisfactory 
work/service, will be deducted from the due amount in the following conditions: 

  
• Discourteous behavior towards any officer or staff of DFCCIL; 
• Not wearing proper Safety PPE Kit; 
• Not carrying out the work execution listed in the scope of work in a satisfactory Manner; 
• Damage or stealing of any asset or property of DFCCIL or officers and staff of DFCCIL. 
 

 

 

Penalty for some of the breaches in Services will be as follows: 

Sr. No. Type of Breach Amount (Rs.) of Penalty 

1 
Any undisciplined behavior by the staff deployed by the 
Contractor. 

Rs. 500/- per staff per day 
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2 Staff not in proper PPE Kit Rs. 50/- per staff per day 

3 Contractor reporting late for the work. 
Rs. 500/- per hour limit to Rs. 

5000/- per day 

4 
Damage to any asset or property of DFCCIL or officers and 

staff 
of DFCCIL. 

Rs. 1000/- per such incident. 

5 
Not Carrying out the work as detailed in the scope of work in a 
satisfactory Manner. 

Rs. 500/- per such incident. 

 

7.10 Refer Para 1.5.1 

 

7.11 Refer Para 1.5.2 & 1.5.11 

  

7.11.1 On Account Payment 

a) The Contractor shall be entitled to be paid once in a calendar month, by way of ‘On Account’ 
bills. 

 b) The Contractor shall submit the on-account bills, by the date stipulated by the DFCCIL,  
  supported by pay sheets, Delivery challan, RDSO inspection call letter (for applicable items) 

proof of payment of statutory deductions and other relevant documents pertaining to 
execution of work, if any. Without having submitted documentary proof, the on-account bill 
will not be processed and no payment will be made to the Contractor. Documentary proofs 
for a month may be submitted along with the bills of next month, if so, agreed by DFCCIL. 

 
7.11.2 Payment shall be made after making required deductions towards taxes to be deducted at sources 

as per extant rules/law in force. 

 

Note: (a) As per the provisions of Make in India policy 2017 local component should be min. 50% of the 
Contract value in totality. Contractor shall provide an undertaking of the same along with the 
supporting documents. 

(b)  The amended provisions for public procurement circulated by Ministry of Finance (MoF) – Dept 
of Expenditure – Public procurement Division OM No. F No. 6/18/2019 – PPD dated 23-07-2020 
would be applicable in this tender also. The copy of the same is enclosed herewith for ready 
reference.  

(c) If any issues not covered in this document, then relevant CPWD guidelines will be followed. 
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PART-II 

CHAPTER-I 

 
TENDER FORMS 
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FORM No. 1A 

 
OFFER LETTER 

 
Tender No: CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2022/05 

Name of Work: Repairing, Refixing/Replacement & Maintenance of Signalling and Telecommunication 
Gears/Equipment’s and other related work including Manpower between New Rewari to 
New Dadri Section (including its Connecting Lines with IR & ICD/Dadri) of Western Dedicated 
Freight Corridor in the jurisdiction of CGM/Noida Unit (for 2 Year).   

     
To, 
The Chief General Manager/Noida, 
DFCCIL  
 
We, the undersigned, declare that: 

1. I/We ____________________ have read the various conditions to tender attached hereto and agree 
to abide by the said conditions.  I/We also agree to keep this offer open for acceptance for a period 
of ________ days from the date fixed for closing of the tender and in default thereof, I/We will be 
liable for forfeiture of my/our “Bid Security”. I/We offer to do the work for _______ DFCCIL, at the 
rates quoted in the attached bill(s) of quantities and hereby bind myself/ourselves to complete the 
work in all respects within ____________ months from the date of issue of letter of acceptance of 
the tender. 
 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, 
with all correction slips up-to-date and to carry out the work according to the Special Conditions of 
Contract and Specifications of materials and works as laid down by DFCCIL in the annexed Special 
Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for 
the present contract. 
 

3. A Bid Security of ₹ ___________ has already been deposited online. Full value of the Bid Security 
shall stand forfeited without prejudice to any other right or remedies in case my/our Tender is 
accepted and if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the 
Railway that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 
 
4. I/We am/are a Start-up firm registered by …………………… Department of Industrial Policy and 

Promotion (DIPP) and my registration number is ……………. valid upto …………………. (Copy enclosed) 
and hence exempted from submission of Bid Security. 

 
5. We are a Labour Cooperative Society and our Registration No. is ………………... with …………………... and 

hence required to deposit only 50% of Bid Security. 
 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 
binding contract between us subject to modifications, as may be mutually agreed to between us and 
indicated in the letter of acceptance of my/our offer for this work. 
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Signature of Witnesses:                                                                                  …………………………………... 

 

(1) …………………………………                                                                             Signature of Tenderer(s) 

 

(2) ………………………………….                                                                              Date…………………………… 

 

                                                                                                                              Address of the Tenderer(s) 

 

                                                                                                                              …..………………………………… 
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FORM No. 1B 

 
FORMAT FOR CERTIFICATE TO BE SUBMITTED/UPLOADED BY TENDERER ALONGWITH THE TENDER 
DOCUMENTS 
 
(To be executed in presence of Public Notary on non-judicial stamp paper of the value of Rs. 100/- The stamp 
paper has to be in the name of the tenderer) 

 
Tender No: CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2022/05 

Name of Work: Repairing, Refixing/Replacement & Maintenance of Signalling and Telecommunication 
Gears/Equipment’s and other related work including Manpower between New Rewari to 
New Dadri Section (including its Connecting Lines with IR & ICD/Dadri) of Western Dedicated 
Freight Corridor in the jurisdiction of CGM/Noida Unit (for 2 Year).   

     
I……………………………… (Name and designation)** appointed as the attorney/authorized signatory of the 
tenderer (including its constituents),   M/s_____________________________ (hereinafter called the 
tenderer) for the purpose of the Tender documents for the work of 
____________________________________________ as per the tender No.____________ of 
________(DFCCIL), do hereby solemnly affirm and state on the behalf of the tenderer including its 
constituents as under: 
 

1. I/We the tenderer (s) am/are signing this document after carefully reading the contents. 
 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 
confirmation thereof. 

 
3. I/We hereby declare that I/We have downloaded the tender documents from Indian Railway 

website www.ireps.gov.in. I/We have verified the content of the document from the website 
and there is no addition, no deletion or no alteration to the content of the tender document.  In 
case of any discrepancy noticed at any stage i.e., evaluation of tenders, execution of work or 
final payment of the contract, the master copy available with the DFCCIL shall be final and 
binding upon me/us. 

 
4. I/We declare and certify that I/we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements. 
 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 

 
6. I/We declare that the information and documents submitted along with the tender by me/us are 

correct and I/we are fully responsible for the correctness of the information and documents, 
submitted by us. 
 

7. I/We certify that I/We the tenderer(s) is/are not blacklisted or debarred by Railways/DFCCIL or 
any other Ministry / Department of Govt. of India from participation in tender on the date of 
submission of bids, either in individual capacity or as a HUF/Member of the Partnership 
Firm/LLP/JV/Society/Trust. 
 

8. I/We understand that if the contents of the certificate submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to 
forfeiture of the Bid Security besides banning of business for tenderer) ** a period of upto five 
year. Further, I/we  
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(Insert name of the and all my/our constituents understand that my/our offer shall be summarily 
rejected. 
 

9. I/We also understand that if the contents of the certificate submitted by us are found to be 
false/forged or incorrect at any time after the award of the contract, it will lead to termination of 
the contract, along with forfeiture of Bid Security/Security Deposit and Performance guarantee 
besides any other action provided in the contract including banning of business for a period of 
upto five year. 
 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country 
which shares a land border with India and certify that I am/we are not from such a country or, if 
from such a country, have been registered with the competent Authority. I/We hereby certify 
that I/we fulfil all the requirements in this regard and am/are eligible to be considered (evidence 
of valid registration by the competent authority is enclosed) 

 

 

 

SEAL AND SIGNATURE OF THE TENDERER 

 

Place: 
Dated: 
 
** The contents in italics are only for guidance purpose. Details as appropriate are to be filled in suitably by 
tenderer. 
 
This certificate is to be given by each member of JV or Partners of Partnership firm/LLP/etc. 
  



CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2024/08 
 

105 | P a g e  
 

FORM No. 2 

 
TENDERER'S CREDENTIALS 

 
 

S. No. Description 

1 For Technical experience/competence, provide details of similar completed work(s) during the 
last Seven (07) years, ending last day of month previous to the one in which tender is invited in 
the proforma given in “Form-2A/2AA”. The bidder shall attach Certified completion certificates 
issued by the client in this regard. 

2 For Financial capacity and organizational resources, provide details of contractual payments 
received in the last three financial years and the current financial year upto the date of inviting 
of tender as per audited balance sheet duly certified by Chartered Accountant/UDIN Certificate 
from Chartered Accountant duly supported by Audited Balance Sheet/Form 16A/26AS, etc., in 
the proforma given in “Form-2B”. The bidder shall attach necessary documents in support of the 
above duly certified by Chartered Accountant. 

3 For Bid capacity provide details of existing commitments and balance amount of ongoing works 
with tenderer as per the prescribed proforma “Form-2C” for statement of all works in progress 
and also the works which are awarded to tenderer but yet not started upto the date of inviting 
of tender. In case of no works in hand, a ‘NIL’ statement should be furnished. This statement 
should be submitted duly verified by Chartered Accountant. 

4 Tenderers should fill the general information about their firm including constitution of the firm 
in “Form-2D”. Attach certified copies of legal and other documents in support thereof. 
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FORM No. 2A 

 
TECHNICAL ELIGIBILITY CRITERIA DETAILS 

Details of the similar works completed for Govt./Semi-Govt./PSU (as per Para 1.3.12.1 of 
Preamble and General Instructions to Tenderers) 

 

LOA/Contract Agreement No. and Date 
Similar Contract No. 

 

Description of Work 
Contract Identification 

 

Contract Amount as per LOA  

Final Executed Amount as per Completion Certificate.  

Date of Completion as per LOA  

Actual Date of Completion 
Completion Date 

 

Whether the work was executed by Firm as single entity or as a 
Joint Venture or as a Consortium. 

 

Percentage share of firm, if the work was executed as Joint 
Venture/Consortium 

 

Client Details:  
Name of Firm and Contact Person:  
Address: 
Mobile, Telephone, FAX Number: 
E-Mail: 

 

 

Note: 

1. If the tenderer has completed more than one work, the form shall be numbered as Form No. 2A (i), 

Form 2A (ii) and Form 2A (iii) and so on. 

2. The bidder shall attach Certified Completion Certificate for the works issued by the client with Form 

2A above. 

3. Copy of Work Experience/Completion Certificate, LOA, work order, bill of quantities etc., and copy of 

final/last bill paid by client shall be enclosed to verify the information given in above Form. 

4. In case of JV, the bidder shall attach Certified completion certificates for each member of JV issued 

by the client as per Para 1.3.17.15.1 of Part-I Chapter-III of the Tender Document. 

 
 
 
 

Signature of the Tenderer with Seal 
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FORM No. 2AA 

 
TECHNICAL ELIGIBILITY CRITERIA DETAILS 

Details of the similar works completed for Public Listed Company (as per Para 1.3.12.1 of Preamble and 
General Instructions to Tenderers) 

 

LOA/Contract Agreement No. and Date  

Description of Work  

Contract Amount as per LOA  

Final Executed Amount as per Completion Certificate.  

Date of Completion as per LOA  

Actual Date of Completion  

Is Average Annual Turnover of the Client Firm being Rs. 500 
Crore and above in last 3 Financial Years excluding the Current 
Financial Year? (Enclose supporting documents) 

 

Is the Client Firm listed on BSE/NSE or any other Stock Exchange 
in India or abroad or is the client Subsidiary of such Company? 
(Enclose supporting documents) 

 

Is the Client Firm incorporated/registered at least 5 Years prior 
to the date of Opening of Tender? (Enclose supporting 
documents) 

 

Client Details:  
Name of Firm and Contact Person:  
Address: 
Mobile, Telephone, FAX Number: 
E-Mail: 

 

 

Note: 

1. If the tenderer has completed more than one work, the form shall be numbered as Form-2AA (i), 
Form 2AA (ii) and Form 2AA (iii) and so on. 

2. The bidder shall attach Certified Completion Certificate for the works issued by the client with Form 
2AA above 

3. Copy of Work Experience/Completion Certificate, LOA, work order, bill of quantitates, bill wise 
details of payment received duly certified by Chartered Accountant, TDS certificates for all payments 
received and copy of final/last bill paid by company to be enclosed to verify the information given in 
above Form. 

4. In case of JV, the bidder shall attach Certified completion certificates for each   member of JV issued 
by the client as per Para 1.3.17.15.1 of Part-I Chapter-III of the Tender Document. 

 
 
 
 
 

Signature of the Tenderer with Seal 
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FORM No. 2B 

 
FINANCIAL ELIGIBILITY CRITERIA DETAILS 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER: 
 

Annual Contractual Turnover Data for the Previous 3/4 Years 
(Contractual Payment only) 

Year Amount Currency Exchange Rate Indian National Rupees Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for Last 3 Years  

 

1. The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years. However, in case balance sheet of the previous year 

is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 

considered for calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and 

loss accounts for the relevant years in respect of the bidder or all members constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited 

Balance Sheet duly certified by the Chartered Accountant. 

 

 

Signature of the Bidder with Seal 

 

Certified that all figures and facts submitted in this form have been furnished after full consideration of all 

observations/notes in Auditor’s reports. _____________________ 

 

Sign and Seal of the Chartered Accountant/Auditors       

ICAI Registration No.               

UDIN No. of the certificate issued as above. 
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FORM No. 2C 

 

BID CAPACITY 

Name of Work: Repairing, Refixing/Replacement & Maintenance of Signalling and Telecommunication 
Gears/Equipment’s and other related work including Manpower and Maintenance Vehicles between New 
Rewari to New Dadri Section (including its connecting lines with IR & ICD/Dadri) of Western Dedicated 
Freight Corridor in the jurisdiction of CGM/Noida Unit (for 2 Years) 

NIT No.: CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2022/05 DTD: 

Estimated Cost Put to Tender: ₹ 2,53,88,007.2 (₹ 2,15,15,260.3 + GST @ 18%) 

Bid Capacity: The bidding capacity of the contractor should be equal to or more than the total bid value of 
the present tender. The available bid capacity shall be calculated by the following formula: 

 
Available Bid Capacity = [ A x N x 2] - 0.33 x N x B 

 
Where,  
A = Maximum value of construction works executed and payment received in any one of the previous 
three financial years or the current financial year (up to date of inviting tender), taking into account the 
completed as well as works in progress. 
 
N= Number of years prescribed for completion of work for which bids has been invited. 
 
B = Existing commitments and balance amount of ongoing works with tenderer as per the prescribed 
proforma of DFCCIL for statement of all works in progress and also the works which are awarded to 
tenderer but yet not started upto the date of inviting of tender (Format enclosed as Annexure-A) 

 

Note: 

1. In case of JV, the above statement should be submitted for each member of JV.  

2. In case of JV, the arithmetic sum of individual “Bid Capacity” of all the members shall be taken as JV’s 

“Bid capacity” to satisfy this requirement. 
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BID CAPACITY CALCULATION BY BIDDER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SIGN & STAMP OF BIDDER 
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ANNEXURE-A 

LIST OF EXISTING COMMITMENT AND ONGOING WORKS AND THE WORKS WHICH ARE AWARDED TO 
TENDERER BUT NOT YET STARTED UPTO THE DATE OF INVITING THE TENDER. 
S. 

No. 
Name 

of 
Work 

Client 
Name & 
Address 

Awarded 
Value/Latest 

Assessment Value 
of Work depending 

upon approved 
Variation 

(Rs.) 

Work 
Executed 
till Tender 

Submission 
Date (Rs) 

Balance 
Amount of 

work to 
be 

completed 
(Rs) 

Date 
of 

Award 
of 

Work 

Completion 
Date (as 

approved 
latest as per 

EOT) 

Balance 
period to 
complete 
the Works 

(Total 
Months) 

Work to be   
completed 

in 12 
Months 

(Rs) 

1 2 3 4 5 6 (4-5) 7 8 9 (8-7) 10 

          

          

          

          

          

          

Balance Commitments during next 12 Months  Rs.  

It is certified that the above particulars furnished are true and correct. 
 
Note: 
The above statement should be submitted duly verified by Chartered Accountant.  

In case of no works in hand, a “NIL” statement should be furnished. 

In case the tenderer failed to submit the bid capacity statement along with the offer, their/his offer shall be 
considered as incomplete and will be summarily rejected. 

Please note that all the columns in above table are to be essentially filled up by the tenderer.  

Value in Column-10 will be taken same as Column-6 if existing DOC is within the completion period of this 
tender i.e., 12 months. 

If existing DOC of tabulated works is beyond the DOC of tender under consideration, then Pro-rata amount 
of total balance amount as shown in column no. 6 will be taken. 

All period of time for calculation purpose be round up to number of months to nearest interior. 

 

 

 

 

 

Sign and Seal of the Chartered Accountant/Auditors                               Signature of the Tenderer with Seal  

ICAI Registration No.              

UDIN No. of the certificate issued as above. 
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FORM No. 2D 

APPLICANT'S PARTY INFORMATION FORM 

 

S. No. Item Detail 

1 Name of the Firm.  

2 Constitution of Firm (Company/Partnership Firm 
/Proprietorship Firm/LLP/HUF/JV, etc. 

 

3 Name of Authorized Representative of the Firm Submitting 
the Tender: 

 

4 Year of Establishment of the Firm.  

5 Registered Address:  

6 Telephone Number & Mobile Number of the Authorized 
Representative of the Firm  

 

7 E-Mail Address of the Authorized Representative    

8 Tele-FAX Number  

9 PAN No.  

10 Goods & Service Tax Registration No.  

11 PF/EPF Registration No.  

12 ESI Registration No.  

 

Note: 

1. Attach supporting documents as mentioned in Para 1.3.14 of Part-I, Chapter-III of Tender Document 
for Item No. 2. 

2. Attach latest valid documentary evidence for Item No. 9 to 12. 
 
 
 
 
 
 

Signature of the Tenderer with Seal 
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FORM No. 3 

 
 

SUMMARY OF PRICES 

Repairing, Refixing/Replacement & Maintenance of Signalling and Telecommunication 
Gears/Equipment’s and other related work including Manpower between New Rewari to New Dadri 
Section (including its Connecting Lines with IR & ICD/Dadri) of Western Dedicated Freight Corridor in 
the jurisdiction of CGM/Noida Unit (for 2 Year) 

S. No. 
Description of Schedules Cost (Rs.) 

Details of Schedules Nomenclature 
Total Cost 

(Excluding GST) 

1 Schedule-A Execution of work ₹ 56,46,129.80 

2 Schedule-B Supply of material ₹ 1,41,02,316.7 

Gross Amount ₹ 1,97,48,446.5 

 

Note: 

1. This proforma is just for information and perusal. However, the rates are to be filled in Online mode 
in Bid at IREPS Portal. 
 

2. Non-Schedule Items:  The cost of non-Schedule items given above are as per last accepted rates for 
similar works accepted in EDFC/WDFC (excluding GST, as GST would be paid extra by DFCCIL). 
 

3. All efforts have been made to make the document/BOQ complete in all respect for successful 
commissioning of the works, however, if any minor item has not been specifically mentioned or 
being omitted, the same shall be executed without any extra cost by the agency, so as to ensure 
successful and satisfactory commissioning of the item/work. In this regard, decision of DFCCIL shall 
be final & binding. 
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(Schedule of Prices and Total Prices) 
 

Name of Work: Repairing, Refixing/Replacement & Maintenance of 
Signalling and Telecommunication Gears/Equipment’s and 
other related work between New Rewari to New Dadri 
Section (including its connecting lines with IR & ICD/Dadri) 
of Western Dedicated Freight Corridor in the jurisdiction of 
CGM/Noida Unit (for 2 Years). 
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FORM No. 4 
 

BOQ 

Name of Work: Repairing, Refixing/Replacement & Maintenance of Signalling and Telecommunication 
Gears/Equipment’s and other related work between New Rewari to New Dadri Section (including its 
connecting lines with IR & ICD/Dadri) of Western Dedicated Freight Corridor in the jurisdiction of 
CGM/Noida Unit (for 2 Years). 

 

 
Dedicated Freight Corridor Corporation of India Limited 

       

 
 Estimate 2025-26 

   
Name of work:-  Estimate for signaling and Telecom  works 

 
Shedule 1: Execution of signaling and telecom works 

    

 
Sr. Description of materials. Total 

Quantity 
Unit Rate 

excluding 
GST 

Total Amount 
excluding GST (in 

Rs.) 
 

1 Excavation of trench in all kind of soil and refilling of trench 
and reinstatement of track while track crossing. cable shall 
be laid at depth of 1.2 mtrs below rail flange while track 
crossing. cable will be supplied by the DFCCIL. cable may 
be laid through GI pipes under the trench while track 
crossing if necessary . For track crossing, Drg. No.CTP-
14/GEN/IPS/OTH/0001 & CTP-14/GEN/IPS/OTH/0003 of 
DFCCIL are to be followed. 

1000 mtr ₹ 244.19 ₹ 244,194.92 

 
2 Excavation of cable trench as per cable route plan, 1 Mtr. 

deep and of 0.3 Mtr. to 0.6 Mtr. wide at bottom as per 
RDSO sketch No. SDO/CABLE LAYING/ 003 or latest 
alongside the track in hard soil, conforming to distances as 
per cable route plan and refilling. This work includes 
clearing of route from bushes etc., covering of cable laid in 
trench by loose soil for a layer of 50mm thickness 
approximately before covering by bricks. The work shall be 
done as per the extant practice on DFCCIL and 
instructions of Engineer at site. Note:- (a)for all trenches 
from distant signal to home signal and to relay room, the 
minimum headway above the uppermost cable in the 
trench should be 600mm. If due to a large no. of cables 
headway is not available, 4" of 1:2:4 concreting should be 
done. Note:-(b-1) payment wifi be made as per actual work 
done on pro-rata basis, if required depth is not available at 
site. (b-2) if the depth of trench is not 3 700 cum 614.58 At 
Par 430206.00 40.00 % Below 258123.60 uniform in a 
span of 100 mtr. Or shorter lengths if site condition 
demands along the cable run, minimum depth will be taken 
for that particular stretch for payment. 

5000 cu. mtr ₹ 441.38 ₹ 2,206,906.78 

 
3 Laying of S&T Cables of various cores/ pairs/ quads in 

trenches/ GI pipes/ RCC pipes/ DWC pipes/ Trunking. This 
also includes laying of cables in track crossings & road 
crossings. Item includes provision of labels of coloured 
plastic adhesive tapes or any other identifiable material on 
each cable to give the cable number at each Gantry 
Post/hectometre post. (Cables will be meggered before 
and after its laying by contractor under supervision of 
DFCCIL Representative and he will submit the meggering 
report of each testing). Length of the cable laid includes 
the length of the cable coiled for termination purposes. 

20000 mtr ₹ 3.93 ₹ 78,644.07 

 
4 Re-instatement of platform and repairing to original state 

after cable laying 
1000 mtr ₹ 190.49 ₹ 190,491.53 
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5 Disconnection & Reconnection of All Signalling 

Equipments like Cables/TLJB/Point Machine 
G.Fitting/Point JB/BPAC Track Device etc. immediate 
before and after the work during block period. This 
Includes cost of the Releasing of Signalling equipmets and 
Reconnection of the same after the work. This includes 1 
Fitter, 1 Black Smith, 1 Hammer Man, 1 Cable Jointer, 1 
Bonding fitter, 4 Khalasis. 

120 days ₹ 2,568.12 ₹ 308,174.24 

 
6 Disconnection & Reconnection of All Signalling 

Equipments lik e Cables/TLJB/Point Machine 
G.Fitting/Point JB/BPAC Track Device and other Signalling 
works. This includes Supply of Labours(Helper/Assistant) 
of 5 Nos per Man Day to assist Signal Supervisor / Officer 
during Field Work & Other S&T work. 

120 days ₹ 1,838.73 ₹ 220,647.46 

 

7 
Alteration/modification in the existing location boxes (full 
size), fixing of equipment's, cable insertion, termination, 
wiring, testing & commissioning, two coat painting, lettering 
to suit the circuits as per appro ved wiring diagrams. This 
includes filling with sand and plastering the same. 

80 Nos ₹ 2,033.63 ₹ 162,690.17 

 

8 Casting, concreting & curing of foundation for Main signal 
including cost of all materials required for casting and 
concreting. All materials required for execution will be 
supplied by the contractor including cement, sand & stone 
chips as per CTP-14/GEN/IPS/OTH/0014 of DFFCIL 
approved drawing 

10 Nos ₹ 6,086.63 ₹ 60,866.27 

 

9 Cleaning , scrapping and painting after application of 
primer of the following signalling equipment. This includes 
scraping of old paint & rusts and prima coating followed by 
final painting. (colours of the signalling equipment as per 
signal engg. manual). All materials will be supplied by the 
contractor and contractor has to supply approved quality of 
paints like asian / barger / shalimar. grade of the paint as 
per following. alluminium : IS:2339/63 with amdt.1 or latest. 
black: IS:8662/93 or latest golden yellow: ISS:356 & 
IS:8662 or latest red oxide : ISC:446 & IS:123/62with 
amdt.1or latest (a)MACLS complete with post, base, ladder 
stage etc. this includes calling on signal, shunt signal, 
junction type route indicator etc. 

150 Nos ₹ 526.73 ₹ 79,009.32 

 

10 Cleaning, scrapping and painting after application of primer 
of the following signalling equipment. This includes 
scraping of old paint & rusts and prima coating followed by 
final painting. (colours of the signalling equipment as per 
signal engg. Manual). All materials will be supplied by the 
contractor and contractor has to supply approved quality of 
paints like asian /barger / shalimar. Grade of the paint as 
per following. Aluminium : is:2339/63 with amdt.1 or latest. 
Black: is:8662/93 or latest golden yellow: iss:356 & is:8662 
or latest red oxide : isc:446 & is:123/62with amdt.1or latest 
(b)location box complete (full). Botton of the location box 
paint with black (1 feet around). Writing of the location in 
details as location no, particulars of sig. Gears. Etc. In 
black paint as per instruction of site engineer. 

532 Nos ₹ 348.69 ₹ 185,505.69 

 

11 Cleaning , scrapping and painting after application of 
primer of the following signalling equipment. This includes 
scraping of old paint & rusts and prima coating followed by 
final painting. (colours of the signalling equipment as per 
signal engg. Manual). All materials will be supplied by the 
contractor and contractor has to supply approved quality of 
paints like asian / barger / shalimar. Grade of the paint as 
per following. Aluminium : is:2339/63 with amdt.1 or latest. 
Black: is:8662/93 or latest golden yellow: iss:356 & is:8662 
or latest red oxide : isc:446 & is:123/62with amdt.1or latest 
(c)point machine along with writing of the point machine 
number in white colour. This includes writing of the point 
number details as per instruction of site engineer. 

206 Nos ₹ 133.00 ₹ 27,398.00 
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12 Cleaning , scrapping and painting after application of 
primer of the following signalling equipment. This includes 
scraping of old paint & rusts and prima coating followed by 
final painting. (colours of the signalling equipment as per 
signal engg. Manual). All materials will be supplied by the 
contractor and contractor has to supply approved quality of 
paints like asian / barger / shalimar. Grade of the paint as 
per following. Aluminium : is:2339/63 with amdt.1 or latest. 
Black: is:8662/93 or latest golden yellow: iss:356 & is:8662 
or latest red oxide : isc:446 & is:123/62with amdt.1or latest 
(e)painting of ground fitting of point machine 

206 Nos ₹ 164.37 ₹ 33,860.81 

 

13 
Cement concrete work for miscellaneous items in the ratio 
1: 3: 6. Item includes exca vation, ramming, curing and 
plastering with cement & sand mixture (aggregate not 
exceeding 3.8 cm.) (Aggregate cement & sand to be 
supplied by the contractor) as and when required. 
Wherever depth of 0.5 m cable trench is not feasible, cable 
shall be protected as :- Preparation of cement mixture 
1:3:6 with contractor's own materials and spreading 
cement concrete mixture la yer of 100 mm thick o ver the 
already laid cables in the exca vated trench. 

80 Cum ₹ 3,239.51 ₹ 259,160.80 

 

14 Fixing of Q series relay base plate/carbon to metal relay 
mini group and major group base plate, laying, bunching, 
lacing, dressing & packeting of 60/40 core PVC indoor 
cable/flexible wire and termination of 60/40 core 
cable/flexible wire on tag block/base plate & base plates & 
soldering. This includes fuse wiring, bus bar looping etc. 
required for keeping installation ready for circuit wiring 
work & panel through work. The work shall be done as per 
approved plan, extant practice on DFCCIL & the instruction 
of DFCCIL Engineer at site.  

150 Nos ₹ 343.20 ₹ 51,480.51 

 

15 Termination of Outdoor Cables (Main Cables / tail cables) 
at both ends in location boxes, cable termination rack in 
relay room, station building, generator room etc. The item 
includes dressing of cables and wires with dressing 
threads as per standard practice. All material required for 
this item will be supplied by contractor. The outdoor cable 
shall be terminated in Relay Room, DG Room, ASM Room 
etc under supervision and instructions issued by DFCCIL 
Engr. incharge of the work.  

4000 
per 

conductor 
₹ 8.46 ₹ 33,840.00 

 

16 Dismantling of existing point fittings, drilling of holes in 
stock rail/tongue rail/ gauge tie plate, re arrangement and 
refixing of existing electrical detector and installation of IRS 
24/2002 with latest Amdt. point machine on MS plate fixed 
on wooden/concrete sleepers complete with fixing of point 
ground connections including smithy job for welding & 
termination & wiring of point machine, adjustment and 
testing as per technical specification and dismantling of all 
new fittings excluding point machine and marking with 
paint for future and transportation up to DFCCIL's store 

20 set ₹ 6,715.53 ₹ 134,310.51 

 

17 Installation of electric point machines on MS plate fixed on 
wooden/ concrete sleepers complete with fixing of junction 
boxes, ground connections including smithy works 
involved, insulation of MS plate on which the point machine 
is to be fixed from the gauge tie plate involving 
riveting/welding of angle cleats, installation of point JB, 
termination adjustment for operation of points by crank 
handle, painting and lettering as required including wiring, 
testing and commissioning. Note: MS plate/flat/angle 
/angle cleats, paints, bolts & nuts and washers of sizes as 
required for fixing the point machine shall be supplied by 
the contractor except point machine." 

20 Nos ₹ 9,735.29 ₹ 194,705.76 
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18 Jointing of 4 / 6 quad /Signaling cable with Heat Shrinkable 
straight through Jointing Kit. All the material required for 
the work are to be arranged by contractor himself at his 
own cost except Thermo shrinkable Joint Kit/Rapid Joint 
kit. After joining the cable through test such as insulation 
test, continuity cable losses etc. to be carried out jointly 
with DFCCIL Engineer. If an y defect or any damage is 
observed during jointing, the contactor has to redo the joint 
free of cost. 

50 Nos ₹ 839.24 ₹ 41,961.86 

 

19 
Supply, preparation, splicing and installation of straight 
joint for 24 fibers along with enclosures with heat 
shrinkable splice protection sleeve as per TEC 
Specn.G/OJC-02/01 
March- 99 or latest. Splice losses in no case should be 
more than 0.1 dB. 

20 Nos ₹ 12,752.20 ₹ 255,044.00 

 

20 Supply, preparation, splicing and installation of straight 
joint for 48 fibers along with enclosures with heat 
shrinkable splice protection sleeve as per TEC 
Specn.G/OJC-02/01 
March- 99 or latest. Splice losses in no case should be 
more than 0.1 dB. 

40 Nos ₹ 17,093.09 ₹ 683,723.60 

 

21 
Supply, preparation, splicing and installation of straight 
joint for 12 fibers along with enclosures with heat 
shrinkable splice protection sleeve as per TEC 
Specn.G/OJC-02/01 
March- 99 or latest. Splice losses in no case should be 
more than 0.1 dB. 

15 Nos ₹ 12,900.90 ₹ 193,513.50 

   Schedule A Total 
      ₹ 5,646,129.80 

 
  Schedule B- Supply of material         

  1 
Hiring of JCB machine(in good condition) for levelling and 
dressing ground/ dismantling structures including disposal 
of debris through dumpers etc with contractors labour , 
JCB machine , machine operator, fuel etcas and when 
required. The contractor shall arrange for road permit for 
all the states for operation as per instructions of engineer 
incharge and vehicle shall not be more than 3 years old . 
Payment shall be made for actual working hrs at site. 

400 hrs. ₹ 1,090.59 ₹ 436,236.00 

 

2 "Supply of colour light signal post 5.6 mtr and ladder 5.5 
mtr with bases for ladder & post as per RDSO SPEC. NO. 
IRS:S-6-81 (or latest) and DRG. NO. SA-23156 (ADV), 
ALT-1 (OR LATEST). CLS base as per DRG. NO. 
S2011/M (OR LATEST). Note: - this includes signal post, 
base, ladder, ladder base, platform, rail guard & blanking 
off. Materials to be procured only from RDSO approved list 
of firms for manufacture & supply of mechanical signalling 
items. Inspection: Consignee 

15 Nos ₹ 14,344.27 ₹ 215,164.07 
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3 

Supply of basic material to construct unit maintenance free 
earth as per RDSO Specs. No RDSO/SPN/197 Ver.1.0 or 
latest and conforming to RDSO Drg. No. SDO / RDSO/ 
E&B/001 or Latest. Necessary testing certificate of UL, IEC 
to be produced. It consist of following: (a) Copper bonded 
steel electrode of 3.0 m long, 17.2 mm dia with copper 
bonding thickness of minimum macrons and UL listed and 
marked = 1 no. (b) Earth enhancement material supplied in 
sealed bags of minimum 10 kg = 3 nos. (c) Copper strip of 
150x25x6 mm, to terminate earth rod - 1 no. (d) Copper 
strip of 300x25x6 mm (MEEB) = 1 no. (e) Copper strip of 
l50x25x6mm (SEEB) = 1 no. (ii) Supply of 35 sq. mm multi 
strand single core PVC insulated copper cable as per IS: 
694 for connecting main earth electrode to MEEB in the 
equipment room in duplicate.(minimum 10 meter) (iii) 
Supply of 16 sq.mm multi strand single core PVC insulated 
copper cable as per IS: 694 for connecting MEEB to SEEB 
and SPD to MEEB (minimum 10 meter ) (iv) Supply of 10 
sq. mm multi strand single core PVC insulated copper 
cable as per IS: 694 for 
connecting various equipments to SEEB (v) Supply of 
copper lug sleeve for 3/16 cable Inspection: RDSO" 

5 lot ₹ 17,178.34 ₹ 85,891.69 

 
4 Supply of Thermo shrink Universal Jointing kit for Quad 

Cable (for straight joints) as per RDSO spec IRS/T C-77/ 
2012 revision 3 With latest Amdt. 

30 Nos ₹ 2,105.53 ₹ 63,166.02 

 

5 Supply of full size apparatus case (GKP type) (as per 
DRAWING NO. SW SK NO. 4/90 & & other applicable 
GKP SW Dr awing). This includes supply of location box 
(GKP type) with 'E' type lock & key, fitted on location door 
on both side, E Type lock (ward No will be specified by 
Engineer-in Charge) as per RDSO Drg. No. SA 3376 and 
Key to Drg. No. 3377 as per RDSO dr awing No. RDSO/S-
11500. Inspection: Consignee 

20 Nos ₹ 13,447.03 ₹ 268,940.68 

 

6 Supply of half size apparatus case (GKP type) (As per 
GKP TYPE DRAWING NO.SE/FE/2004/ 21 & other 
applicable GKP SW Drawing). This includes 
supply of location box (GKP type) with 'E' type lock & key, 
fitted on location door 
on both side, E Type lock (ward No will be specified by 
Engineer-in Charge) as per 
RDSO Drg. No. SA 3376 and Key to Drg. No. 3377 as per 
RDSO drawing No. RDSO/S11500. Inspection: Consignee 

20 Nos ₹ 7,512.60 ₹ 150,252.03 

 

7 Supply of Point JB fitted with 18 nos. 1- w ay terminal block 
confirming to IRS-S-75/91 (AMD-2) OR LATEST, DRG. 
NO. SA-2374 1A with 3 no. of 40 mm bore G I PIPE 
600mm long as per DRG. NO. SGW/MGS/ PT4/91 fixed on 
hylum sheet with U channel (75x40x1500) mm for fixing 
ARA terminal to be procuredfrom RDSO approved 
sources. InspectionConsignee. 

20 Nos ₹ 4,101.09 ₹ 82,021.86 

 

8 Supply of Solder Soft for Smooth polished, oxide free, non-
corrosive soft solder bar in ratio of 60% Tin & 40% lead 
with melting point between 180 to 190 degree Celsius & 
can be used for hot dip soldering conforming to 
IS:11516:2005. 

50 kg ₹ 1,453.18 ₹ 72,658.90 

   CABLES         

 

9 
Supply of indoor PVC jumper wire (1x 0.6 mm) of all 
colours as per RDSO Specn.No.IRS:S-76/89 (Amnd.3) or 
latest.. Note: wires colours will be specified/decided by site 
Engineer incharge 

1 km ₹ 2,413.22 ₹ 2,413.22 
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10 
Supply of 1 x 25 Sqmm (Red/Black) multi strand copper 
power wire as per IS:694:2010 or latest, 197 conductor 
each dia 0.40 +/- 0.01 with insulation thickness of 1.2 mm 
and nominal conductor resistance of 0.78 ohms/km and 
test parameters as per RDSO Specn.No.IRS:S-
76/89(Amnd.3) or latest.Colour of the wire which is 
required will be specified by the Engineer incharge. 

1000 mtr ₹ 155.29 ₹ 155,290.00 

 

11 
Supply of 1 x 10 Sqmm (Red/Black/Green) multi strand 
copper power wire as per IS:694:2010 or latest, 140 
conductor each dia 0.30 +/- 0.01 with insulation thickness 
of 1.0 mm and nominal conductor resistance of 1.91 
ohms/km and test parameters as per RDSO 
Specn.No.IRS:S-76/89(Amnd.3) or latest.Colour of the wire 
which is required will be specified by the Engineer incharge 

1000 mtr ₹ 57.53 ₹ 57,530.00 

 

12 
Supply of PVC insulated multi strand, single core copper 
conductor of size 16/0.2 mm (0.5sqmm) as per IS 
694:2010 and RDSO Specn.No.IRS:S-76/89 (Amnd-3) or 
latest. Each coil should be of 100/200/500 meters 
length.Colour of the wire which is required will be specified 
by the Engineer incharge. 

1 km ₹ 5,813.26 ₹ 5,813.26 

 

13 
Supply of SFP Optical/Electricl 1 Gbps or 100/1000 Mbps 
Electrical as required. Make: Cisco, Eoptical or similar 
suitable for Neon 

10 Nos ₹ 4,025.00 ₹ 40,250.00 

 14 
HDMI Cable (10 Meter) 10 Nos ₹ 2,519.00 ₹ 25,190.00 

 15 
HDMI Cable (2 Meter) 10 Nos ₹ 639.00 ₹ 6,390.00 

 16 
HDMI Cable (5 Meter) 10 Nos ₹ 1,459.00 ₹ 14,590.00 

   Axle counter         

 

17 "Supply of High Availability Single Section Digital Axle 
Counter system (HASSDAC) with dual track sensors 
complete set as per RDSO specification 
DSO/SPN/177/2012(Ver.3) with latest amendment or 
specifications, complete set with redundancy consisting of 
dual hardware for each track section like 
Evaluator/Processors, Vital Relays, Track side unit with 
Detection point, complete assembly & fixing arrangement 
for each detection point, clamp deflectors for either side of 
each detection points, & dual display Reset Box with auto 
resetting facility for each track section. Inspection Authority 
: RDSO.Make Brand:- M/s GGTronics Inspection: RDSO" 

2 Nos 
₹ 

480,000.00 
₹ 960,000.00 

   RELAYS         

 18 
Supply of Relay -QN1( Contact Configuration  8F/8B) 20 Nos ₹ 2,600.00 ₹ 52,000.00 

 
19 

Supply of Relay -QN1( Contact Configuration 12F/4B) 20 Nos ₹ 2,600.00 ₹ 52,000.00 

 
20 

Supply of Relay -QNA1( Contact Configuration  8F/8B) 20 Nos ₹ 2,600.00 ₹ 52,000.00 

 
21 Supply of Relay QNN1, base and pin position(2x4Fx4B, 

24V, 304 ohm) 
20 Nos ₹ 3,400.00 ₹ 68,000.00 

 
22 

Supply of Relay QNN1, base and pin position(2x6Fx2B) 20 Nos ₹ 3,400.00 ₹ 68,000.00 

 
23 Supply of Relay QNNA1, base and pin position(2x4Fx4B, 

24V, 230 ohm) 
20 Nos ₹ 3,500.00 ₹ 70,000.00 
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24 

Supply of Relay QECX61 (ON/OFF Aspect) 40 Nos ₹ 2,930.00 ₹ 117,200.00 

 25 
KLCR 10 Nos ₹ 8,400.00 ₹ 84,000.00 

 26 
QBCA1 RELAY (2F-4B, 24V, 208 ohm) 20 Nos ₹ 3,700.00 ₹ 74,000.00 

 
  

COLOUR LIGHT SIGNALS         

 
27 

Supply of Direction type route indicator (1 way)  4 Nos ₹ 11,200.00 ₹ 44,800.00 

 
28 

Supply of Direction type route indicator (2 way)  2 Nos ₹ 14,400.00 ₹ 28,800.00 

 29 
Supply of Direction type route indicator (3 way)  2 Nos ₹ 17,600.00 ₹ 35,200.00 

 30 
Supply of Direction type route indicator (4 way)  2 Nos ₹ 24,000.00 ₹ 48,000.00 

 31 Multi lamp with led (double digit) 2 Nos ₹ 38,000.00 ₹ 76,000.00 

 
32 

V Type single arm lit (Route indicator, TYPE: Direction: No 
of arms:1 way) 

2 Nos ₹ 11,200.00 ₹ 22,400.00 

 
33 

V Type single arm lit (Route indicator, TYPE: Direction: No 
of arms:2 way) 

2 Nos ₹ 11,200.00 ₹ 22,400.00 

 
34 Colour light signal OFF set bracket and Universal lock with 

key 
10 Nos ₹ 2,800.00 ₹ 28,000.00 

 

35 Supply of Independent shunt signals complete with 
post,surface base position light signals unit , Anchor 
bolts,Universal  lock with key. 

10 Nos 14,460.90 ₹ 144,609.00 

 

36 
Supply of Dependent type position light shunt signals unit 
along with OFF set brcket 
,Universal lock with key. 

10 Nos 8,664.74 ₹ 86,647.40 

 

37 Fabrication, supply and fixing of 'P', 'C', 'IBS' etc marker 
disk painted amd lettered with enamelised paint of 
approved colour on signals, confirming to RDSO Drg, no. 
SA-23456, as per standard practice and technical 
specification with latest amendments. 

50 Nos ₹ 579.64 ₹ 28,982.20 

 

38 Supply and installation of stop board/BSLB/Warning 
boards/Speed restriction boards as per drg no. 42380(adv) 
or latest with reflective strip/reflective paper, making 
foundation as per DFCC site engineer, complete with 
contract materials including angle of erection, supply & 
painting 

10 Nos ₹ 8,442.63 ₹ 84,426.27 

   FURNITURE         

 39 
Finnesse table 5026 2 Nos ₹ 41,602.00 ₹ 83,204.00 

 
40 

premium very High back revolving chair Godrej model 5 Nos ₹ 17,984.00 ₹ 89,920.00 

 41 
Centre table godrej model 2 Nos ₹ 9,469.00 ₹ 18,938.00 

 42 Sofa set 3+1+1 Godrej model 2 Nos ₹ 36,028.00 ₹ 72,056.00 

 
43 

Steel Almirah Gidrej small model:Storewel plain 7 Nos ₹ 19,643.00 ₹ 137,501.00 

 
44 

Godrej side rack steel MF system (side rack) 5 Nos ₹ 9,600.00 ₹ 48,000.00 
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45 

Godrej Diva revolving mid black with fixed loop arm chairs 10 Nos ₹ 5,025.00 ₹ 50,250.00 

 
46 

Computer table stylo or similar: Godrej 5 Nos ₹ 11,057.00 ₹ 55,285.00 

   IPS Batteries         

   
Tools         

 
47 

Grease gun 5 Nos ₹ 585.00 ₹ 2,925.00 

 48 
Supply of D- link RJ45  Connecters or better make 30 nos ₹ 6.15 ₹ 184.58 

 49 
punching tool 5 nos ₹ 364.00 ₹ 1,820.00 

 
50 Installation, cable termination, wiring, testing of BEETEL 

telephones. 
10 Nos ₹ 899.00 ₹ 8,990.00 

 51 Supply of KRONE Punching tool, Krone or any reputed 
make only. 

5 Nos ₹ 1,401.40 ₹ 7,007.00 

 

52 Supply of Diesel Generator Set 5 KVA, Single Phase, 
240V, 1500 RPM, 50 Hz, 8 BHP (minimum) mounted with 
air cooled double cylinder diesel engine with acoustic 
enclosure complete silent type DG sets confirming to 
RDSO Specn.No.IRS:S-69/86 or latest (CPCB Noise & 
Emission Complaint) Kirloskar make engine/alternator. 
This also includes supply of standard AMF control panel, 
supply of 12V/80 AH battery set along with battery charger 
of suitable rating for charging the batteries to ensure self 
starting arrangement of DG sets. It also includes supply of 
start/stop buttons, Volt/Ampere/Frequency meters and 63 
AMP MCB. Note: DG set will be procured from OEM or 
authorized dealer of OEM’s with the warranty certificate of 
minimum 1 year. All masonry work required for installation 
of DG set will be done by contractor under 
supervision/instructions issued by site engineer incharge. 

0 Nos 
₹ 

198,664.74 
₹ 0.00 

 

53 Supply of Insulation Megger with voltage selectable range 
250V , 500V ,  digital numeric display with insulation, 
polarisation index and variable time test modes and IR 
measurements  upto 1000 G ohms in hard carrying case 
with all standards accessories similar to megger make 
model DET4TR2 or superior and as approved by Engineer. 

1 each ₹ 9,230.00 ₹ 9,230.00 

   Telecom estimate         

 

54 Supply, preparation, splicing and installation of straight 
joint for 24 fibers along with enclosures with heat 
shrinkable splice protection sleeve as per TEC 
Specn.G/OJC-02/01 March- 99 or latest. Splice losses in 
no case should be more than 0.1 dB 

0 nos ₹ 12,752.20 ₹ 0.00 

 

55 

Supply of Dual Channel VHF wireless Microphone Ahuja 
AWM-490V2 or superior with required all complete 
accessories for installation. 

10 nos ₹ 2,328.39 ₹ 23,283.90 

 

56 Supply, transportation and installation of Earth Enclosures 
of size: 300x300mm of inner side, 450mm of height & 
width of 50mm as per drawing enclosed. This includes 
casting of earth enclosures with 1:3:6 concrete ratio and 
plastering on all sides with cement and sand mixture of 1:4 
ratio, curing of the enclosures with water for 4 days before 
installation, transportation of enclosures after curing, 
digging of pit & installation of enclosures for earths 
provided for Location boxes, signals, etc., and white 
washing the same after installation. The enclosure to be 
half burried in earth as per drawing 

50 nos ₹ 637.20 ₹ 31,860.00 
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57 

Supply of 24 port Layer3 network switches with 4 Nos. 
10/100/ 1000 Base-T/1000 Base-X SFP ports make model 
DG-GS4628SE DIGISOL /CISCO/JUNIPER or superior. 

2 nos ₹ 98,334.10 ₹ 196,668.20 

 

58 
Supply, installation, testing and commissioning of 8 port 
10/100 POE ethernett switch Make: DIGISOL, HIKVISION 
or Dlink or superior. 

2 nos ₹ 15,180.00 ₹ 30,360.00 

 

59 Suppl of Class 'C' Type lightening cum Surge protection 
safety device with visual indication and potential free 
contacts output suitable for 110V AC application as per 
RDSO/SPN/172/2001 or latest. It also include transparent 
enclosed box. 

50 nos ₹ 2,293.27 ₹ 114,663.50 

 

60 Supply of Class 'D' Type lightening cum Surge protection 
safety device with visual indication and potential free 
contacts output suitable for 110V DC application as per 
RDSO/SPN/172/2001 or latest. It also include transparent 
enclosed box. 

30 nos ₹ 4,838.06 ₹ 145,141.80 

 

61 Supply of Class 'D' Type lightening cum Surge protection 
safety device with visual indication and potential free 
contacts output suitable for 60V DC application as per 
RDSO/SPN/172/2001 or latest. It also include transparent 
enclosed box. 

30 nos ₹ 4,838.06 ₹ 145,141.80 

 

62 Supply of Class 'D' Type lightening cum Surge protection 
safety device with visual indication and potential free 
contacts output suitable for 24V DC application as per 
RDSO/SPN/172/2001 or latest. It also include transparent 
enclosed box. 

30 nos ₹ 5,413.94 ₹ 162,418.20 

 
63 

12 core Fibre joint enclosure, IP68 or better 10 mtr ₹ 14,130.00 ₹ 141,300.00 

 
64 

24 core Fibre joint enclosure, IP68 or better 10 Nos ₹ 15,310.00 ₹ 153,100.00 

 
65 

48 core Fibre joint enclosure, IP68 or better 10 Nos ₹ 15,820.00 ₹ 158,200.00 

 

66 Supply of CO2 type fire extinguisher capacity 4.5 Kg 
capacity ISI Mark IS: 15683 operating temperature (-30) ° 
to (50) ° for class 13 B type of fire with 1 mtr. Hose pipe 
fitted with PVC bend horn complete in all respect. 
Inspection: (i) RITES if value of item in work more than 5 
lakhs or as per extant policy 

10 Nos ₹ 5,301.70 ₹ 53,017.00 

  
67 Supply of DC DC converter (24-32V/10A)  make 

    (M/s Statcon Electronics India Limited) 10 Nos ₹ 21,450.00 ₹ 214,500.00 

 
68 Supply of DC DC converter (24-32V/5A) make   

(Statcon Electronics India Limited) 10 Nos 
₹ 20,900.00 

₹ 209,000.00 

 

69 Supply of DC DC converter (2-12V/5A) make 
 (M/s Statcon Electronics India Limited) 

10 Nos 

₹ 15,665.00 
₹ 156,650.00 

 

70 Supply of DC DC converter (12-28V/1A) 
(M/s Statcon Electronics India Limited)  

10 Nos 
₹ 20,900.00 ₹ 209,000.00 

 

71 Supply of DC DC converter (100-150V/1A) make 
(M/s Statcon Electronics India Limited) 

10 Nos 
₹ 21,450.00 ₹ 214,500.00 

  

72 Supply of Deflector Plate  M/s Eldyne make 

20 Nos 
₹ 7,853.00 ₹ 157,060.00 

 

73 Supply of Track side Electronics Unit (EAK-AzLM)  
M/s Eldyne make 

15 Nos 

₹ 
245,000.00 

₹ 3,675,000.00 

 
74 Serial card MSDAC M/s Eldyne make 

15 Nos ₹ 96,853.00 ₹ 1,452,795.00 

 
75 Parallel card MSDAC M/s Eldyne make 

15 Nos ₹ 86,096.00 ₹ 1,291,440.00 
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76  VRLA batteries 2V/200Ah: (M/s Exide Industries Limited) 

20 Nos 
₹ 3,463.00 ₹ 69,260.00 

 

77  VRLA batteries 2V/300Ah (M/s Exide Industries Limited) 

20 Nos 
₹ 4,819.00 ₹ 96,380.00 

 

78  VRLA batteries 2V/400Ah (M/s Exide Industries Limited) 

25 Nos 
₹ 6,165.00 ₹ 154,125.00 

 
79  VRLA batteries 2V/500Ah (M/s Exide Industries Limited) 

25 Nos ₹ 8,637.00 ₹ 215,925.00 

 

80 4 Conductor Disconnect Terminal block cage clamp type 
WAGO PART NO. (280-874) 50 Nos 

₹ 25.73 
₹ 1,286.50 

 

81 End Plate for 16sq.MM terminal WAGO Part Number (281-
311) 50 Nos ₹ 3.82 ₹ 191.00 

 

82 End Plate for 16sq.MM terminal WAGO Part Number (283-
325) 

50 Nos ₹ 5.76 ₹ 288.00 

 

83 4 Conductor Disconnect Terminal block cage clamp type  
50 Nos ₹ 8.01 ₹ 400.50 

 

84 4 Conductor Disconnect Terminal block cage clamp type 
(WAGO PART NO.(285-635) 35SQ.MM NOS Disconnect 
Termina 23 

200 Nos ₹ 189.26 ₹ 37,852.00 

 

85 4 Conductor Disconnect Terminal block cage clamp type 
(WAGO PART NO.(283-901) 16SQ.MM NOS Disconnect 
Termina  (25) 

50 Nos ₹ 51.57 ₹ 2,578.50 

 

86 4 Conductor Disconnect Terminal block cage clamp type 
Fuse Terminal With Indication 110V  (WAGO PART 
NO.(281-611/281-418)  (18) 

50 Nos ₹ 51.26 ₹ 2,563.00 

 

87 4 Conductor Disconnect Terminal block cage clamp 
type:Adjacent Jumper For  Fuse Terminal   (WAGO PART 
NO.281-402)   

30 Nos ₹ 9.24 ₹ 277.20 

 

88 4 Conductor Disconnect Terminal block cage clamp 
type:Adjacent Jumper For 35sq.mm Terminal Block ( 
WAGO PART NO. 285-435)  

30 Nos ₹ 57.08 ₹ 1,712.40 

 

89 Hiring of 14T Crane machine(in good condition) for 
dismantling structures/shifting of location boxes ,including 
disposal of debris through dumpers etc with contractors 
labour , Crane machine , machine operator, fuel etcas and 
when required. The contractor shall arrange for road permit 
for all the states for operation as per instructions of 
engineer incharge. Payment shall be made for actual 
working hrs at site. 

32 hrs. ₹ 1,500.00 ₹ 48,000.00 

 

90 Loading, Transportation/Carriage and Unloading of various 
S&T material by a 9 MT truck, from/to the consignee depot 
to/from various locations, as decided by the DFCCIL. This 
does not pertain to movement of material required by 
Contractor for the Scope of work as defined in the contract 
which has to be done at the own cost of Contractor. 

350 km ₹ 62.30 ₹ 21,805.00 

 

  
Schedule B Total       ₹ 14,102,316.7 

 
  Total (Rs)       ₹ 19,748,446.5 

 
  GST(18%)       ₹ 3,554,720.4 

 
  Grand Total with GST       ₹ 23,303,166.9 
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The rate will be ------------------------- % (Percentage) below/above/at par to the Total Cost (to be filled by the 
bidder in figure). 

 

The rate will be -------------------------- % (Percentage) below/above/at par to the Total Cost (to be filled by the 
bidder in words). 

Notes/Conditions: 

1. The above rates are inclusive of all Govt. & Local taxes including applicable GST. However, GST, will 
be reimbursed only after the contractor has submitted the proof of having actually paid the above 
taxes/charges. 

2. The bidder shall indicate his rate in %age below/above/at par, on total cost as per schedule of 
quantities & rate above on IREPS portal. The Bidder/Tenderer quoting the rates for individual items 
will be disqualified. Offer with incomplete/ambiguous rate/conditional rate will not be considered. 

3. DFCCIL reserves the right to operate additional quantities of the schedule item as & when required 
within the variation limit. 

4. The manpower shall be deployed/posted at any of EDFC stations or at any site location within the 
jurisdiction of DFCCIL/Noida unit, as per requirement of DFCCIL. 

5. The Contractor shall submit the on-account bills, by the date stipulated by the DFCCIL, supported 
with pay sheets, proof of payments to the employees, proof of payment of statutory deductions and 
other documents if any. Without having submitted documentary proof, the on-account bill will not 
be processed and no payment will be made to the Contractor. 

6. The approved drawings of DFCCIL as mentioned in the BOQ has been given at the last of the tender 
documents for reference.  

7. For any ambiguity in specification, the decision of DFCCIL will be final. 
8. Superior make will be considered than the one in comparison for similar specification. 

 
Declaration by the Tenderer: 

(1) I/We am/are signing this document after carefully reading the contents. 
(2) I/We also accept all the conditions of the tender and have signed all the pages in confirmation 

thereof. 
(3) I/We offer and agree to execute the above work at rate uploaded online at https://www.ireps.gov.in 

through Digital Signature. 
 
 
 

Signature of Tenderer/s with Seal 
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FORM No. 5 
 

SAMPLE 
CONTRACT AGREEMENT 

 
(To be executed on non-judicial stamp paper of appropriate value) 

 
THIS AGREEMENT (“Agreement”) is made at Noida on the --------- day of ------------------ between Dedicated 
Freight Corridor Corporation of India Limited (a Govt. of India Enterprise under Ministry of Railways) and a 
company incorporated under the provisions of the Companies Act, 1956 having it’s registered office at 5th  
Floor, Supreme Court Metro Station Complex, New Delhi, India – 110 001, represented through its Chief 
General Manager (hereinafter referred to as “DFCCIL” which expression shall, unless repugnant to the 
context, be deemed to include its successors and assigns and called ‘the Employer’) as one part and 
_______________________________________________ a Company/Corporation/JV incorporated under  
the laws of --------------------- having its principal place of business at ----------------------------------- (hereinafter 
called “the Contractor”) as other part. 
 

WHEREAS the Contractor has agreed with the DFCCIL for performance of the works 
_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the Standard General 
Conditions of Contract, updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents and the Specifications of _____________ updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents and the applicable 
Standard Schedule of Rates (SSOR) of ___________ updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents and the Special Conditions and Special 
Specifications, if any and in conformity with the drawings here-into annexed AND WHEREAS the 
performance of the said works is an act in which the public are interested. 

 
NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made by the 

DFCCIL, the Contractors will duly perform the said works in the said Bill(s) of Quantities set forth and shall 
execute the same with great promptness, care and accuracy in a workman like manner to the satisfaction of 
the DFCCIL and will complete the same in accordance with the said specifications and said drawings and said 
conditions of Contract on or before the ______ day of ___________ 20___ and will maintain the said works 
for a period of ________ Calendar months from the certified date of their completion and will observe, fulfil 
and keep all the conditions therein mentioned (which shall be deemed and taken to be part of this Contract, 
as if the same have been fully set forth herein), AND the DFCCIL, both hereby agree that if the Contractor 
shall duly perform the said works in the manner aforesaid and observe and keep the said Terms and 
Conditions, the DFCCIL will pay or cause to be paid to the Contractor for the said works on the final 
completion thereof the amount due in respect thereof at the rates specified in the Bill(s) of Quantities 
hereto annexed. 

 
 
 
 

For and on behalf of the Contractor  For and on behalf of the Employer 

Signature of the Authorized Official  Signature of the Authorized Official 

Name of the Official Name of the Official 

Stamp/Seal of the Contractor Stamp/Seal of the Employer 
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SIGNED, SEALED AND DELIVERED 
 
By the said By the said 
 
--------------------------------------------- Name --------------------------------------------- Name 
 
------------------------------------------------------ ------------------------------------------------------ 
 
on behalf of the Contractor in presence of: on behalf of the Employer in presence of: 
 
Witness --------------------------------------------- Witness -------------------------------------------- 
 
Name ------------------------------------------------ Name ----------------------------------------------- 
 
Address --------------------------------------------- Address -------------------------------------------- 
 
-------------------------------------------------------- -------------------------------------------------------- 
 
 
 
 
 
 
 
Enclosures: 

1. Annexure ‘A’ - Tender Papers No. 
2. Annexure ‘B’ - Letter of Acceptance of Tender No. ------------------ dated along with Summary of Prices 
3. Other enclosures. 
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FORM No. 6 
 

Format of Bank Guarantee for Performance Security 
 
Bank Guarantee No. -----------------------------------------------    Dated --------------------------- 
 
To, 
Chief General Manager, 
Dedicated Freight Corridor Corporation of India Limited/Noida Unit 
Sector-145, Noida-201306, U.P. 
 
Reference: Contract No. ------------------------------------------, awarded on ----------------------------------- 
 
This deed of Guarantee made this day of ------------------------------------- between ---------------------------------------
---------------------- (name of Bank) having registered office at -----------------------------------------------------------------
- and branch office at ----------------------------------------------------------------------- (hereinafter referred to as 
“Bank”) of the one part and Dedicated Freight Corridor Corporation of India Limited (hereinafter called the 
Employer) of the other Part. 
 
Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the Contract No. -----------------
-------------- for Repairing, Refixing/Replacement & Maintenance of Signalling and Telecommunication 
Gears/Equipment’s and other related work including Manpower and Maintenance Vehicles between New 
Rewari to New Dadri Section (including its connecting lines with IR & ICD/Dadri) of Western Dedicated 
Freight Corridor in the jurisdiction of CGM/Noida Unit (for 2 Years) (hereinafter called “the Contract”) to 
M/s------------------------------------------------------------ its registered office at ------------------------------------------------
----------------------------------- (hereinafter called “the Contractor”). 
 
Whereas the Contractor is bound by the said Contract to submit to the Employer an Irrevocable Performance 
Security Guarantee Bond for a total amount of Rs. -------------------------------------- (Rs. ---------------------------------
----------------------------------------------------- in words) only. 
 
Now, we the undersigned (Name of Bank Officials), of the bank being fully authorized to sign and to incur 
obligations for and on behalf of the Bank hereby declare that the said Bank will guarantee the Employer the 
full amount of Rs. --------------------------------- (Rs. --------------------------------------------- in words) as stated above. 
 
After the Contractor has signed the aforesaid Contract with the Employer, the Bank further agree and 
promise to pay the amount due and payable under this guarantee without any demure merely on a demand 
from the Employer stating that the amount claimed is due by way of loss or damage cause to or would be 
caused or suffered by the Employer by reason of any breach by the said Contractor of any of the Terms and 
Conditions contained in the said agreement or by reason of the Contractor failure to perform the said 
agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and payable 
by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. --------------------------- (Rs. ---------------------------- in words) only. 
 
We -------------------------------- (indicate the name of Bank), further undertake to pay to the Employer any 
money so demanded notwithstanding any dispute or dispute raised by the Contractor in any suit or 
proceeding pending before any Court or Tribunal relating to liability under this present being absolute and 
unequivocal.  
 
The payment so made by us (name of Bank) under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor shall have no claim against us for making such payment. 
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We ---------------------------------- (indicate the name of Bank), to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the performance of 
the said agreement and that it shall continue to be enforceable till all the dues of the Employer under or by 
virtue of the said agreement have been full paid and its claims satisfied or discharged by --------------------------- 
(Designation & Address of Contract Signing Authority) on behalf of Employer certify that the Terms and 
Conditions of the said agreement have been fully and properly carried out by the said Contractor and 
accordingly discharges this guarantee. 
 
Notwithstanding anything to the contrary contained herein the liability of the bank under this guarantee will 
remain in force and effect until such time as this guarantee is discharged in writing by the Employer or until 
(date of validity/extended validity) whichever is earlier and no claim shall be valid under the guarantee 
unless notice in writing thereof is given by the Employer within validity/extended validity period of 
guarantee from the date aforesaid. 
 
Provided always that we -------------------------------- (name of Bank) unconditionally undertakes to renew this 
guarantee or to extend the period of guarantee from year to year before the expiry of the period or the 
extended period of guarantee, as the case may be on being called upon to so by the Employer. If the 
guarantee is not renewed or the period extended on demand, we -------------------------------- (name of Bank) 
shall pay the Employer the full amount of the guarantee on demand without demur. 
 
We --------------------------------------- (indicate the name of Bank), to further agree with the Employer that the 
Employer shall have the fullest liberty without our consent and without effecting in any manner out of 
obligation hereunder to vary any of the Terms and Conditions of the said Contract from time to time or to 
postpone for any time or from time to time any to power exercisable by the Employer against the said 
Contractor and to forbear or enforce any of the Terms and Conditions of the said agreement and we shall 
not be relieved from our liabilities by reason of such variation, or extension being granted to the said 
Contractor for any bearance act or omission on the part of the Employer or any indulgence by the Employer 
to the said Contractor or by any such matter or thing whatsoever which under the law relating to sureties for 
the said reservation would relieve us from the liability. 
 
The Guarantee hereinbefore contained shall not be affected by any change in the constitution of Bank or of 
the Contractor. 
 
The expressions “the Employer”, “the Bank” and “the Contractor” hereinbefore used shall include their 
respective successors and assigns. 
 
We ---------------------------------- (name of the Bank) lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Employer in writing. 
 
Notwithstanding anything to the contrary contained hereinbefore: 
 

i) Our liability under this Bank Guarantee shall not exceed and restricted to Rs. --------------------------
-------------------------------------- (Rs. -------------------------------------------------------------------- in words). 

ii) This Bank Guarantee shall be valid up to --------------------, unless extended on demand by 
Employer. 

iii) The Bank is liable to pay the guaranteed amount or any part thereof under this Bank Guarantee 
only if Employer serve a written claim or demand on or before -------------------------------------------. 

 
IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this day of --------------------
------------------ being herewith duly authorized. 
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Bank seal 
 
Signature of Bank Authorize Official with Seal 
 
Name: 
 
Designation: 
 
Address: 
 
 
Witness: 
 

1. Name:  
Designation: 
Address: 
 

2. Name:  
Designation: 
Address: 
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FORM No. 6A 
(Not Applicable) 

 
(Bid Security) 

 
Bank Guarantee Bond from any Scheduled Commercial Bank of India 

(On non-judicial Stamp Paper, which should be in the name of the Executing Bank). 
 

Name of the Bank: 
 
-------------------------------------------- DFCCIL,  
Beneficiary: -------------------------------------- DFCCIL 
Date: ------------------------------------------- 
 
Bank Guarantee Bond No.: ---------------------------------------               Date: -------------------------- 
 
In consideration of the President of India acting through ----------------------------------- (Designation & address 
of Contract Signing Authority), DFCCIL -------------------------- (hereinafter called “The DFCCIL”) having invited 
the bid for -------------------------------------------------------------- through Notice Inviting Tender (NIT) No. -------------
---------------------------, we have been informed that --------------------------------------------- [Insert name of the 
Bidder] (hereinafter called "the Bidder") intends to submit its bid  (hereinafter called "the Bid"). 
 
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid Security], 
in the form of Bank Guarantee, according to Conditions of Bid. 
 

AND 
 
WHEREAS, ------------------------------------------------ [Insert Name of the Bank], with its Branch ------------------------
---------- [Insert Address] having its Headquarters Office at --------------------------------------------------- [Insert 
Address], hereinafter called the Bank, acting through -------------------------------------------------------------------------
----- [Insert Name and Designation of the Authorised Persons of the Bank], have, at the request of the Bidder, 
agreed to give guarantee for Bid Security as hereinafter contained, in favour of the DFCCIL: 
 

i) KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of Authorized 
Representatives of the Bank], being fully authorized to sign and incur obligations for and on 
behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to 
pay to the DFCCIL full amount in the sum of [Insert required Value of Bid Security] as stated 
above. 
 

ii) The Bank undertakes to immediately pay on presentation of demand by the DFCCIL any amount 
up to and including aforementioned full amount without any demur, reservation or recourse. 
Any such demand made by the DFCCIL on the Bank shall be final, conclusive and binding, 
absolute and unequivocal on the Bank notwithstanding any disputes raised/pending before any 
Court, Tribunal, Arbitration or any Authority or any threatened litigation by the Bidder or Bank. 
 

iii) The Bank shall pay the amount as demanded immediately on presentation of the demand by 
DFCCIL without any reference to the Bidder and without the DFCCIL being required to show 
grounds or give reasons for its demand of the amount so demanded. 
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iv) The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank 
or in the constitution of the Bidder. 

 

v) The Bank agrees that no change, addition, modifications to the terms of the Bid document or to 
any documents, which have been or may be made between the DFCCIL and the Bidder, will in 
any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives 
any requirement for notice of any such change, addition or modification made by DFCCIL at any 
time. 
 

vi) This guarantee will remain valid and effective from ----------------------------------- [insert date of 
issue] till ----------------------------------- [insert date, which should be minimum 90 days beyond the 
expiry of validity of Bid].  Any demand in respect of this Guarantee should reach the Bank within 
the validity period of Bid Security. 
 

vii) The Bank Guarantee is unconditional and irrevocable. 
 

viii) The expressions Bank and DFCCIL herein before used shall include their respective successors 
and assigns. 
 

ix) The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 
previous consent in writing of the DFCCIL. This guarantee is subject to the Uniform Rules for 
Demand Guarantees, ICC Publication No. 758. 
 

x) The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and 
shall invariably send the advice of this Bank Guarantee to the following bank details -----------------
----. 
 

xi) The Guarantee shall be valid in addition to and without prejudice to any other security 
Guarantee(s) of Bidder in favour of the DFCCIL. The Bank, under this Guarantee, shall be deemed 
as Principal Debtor of the DFCCIL. 

 

 

Date -----------------     ----------------------------------------------------------------- 

Place ------------                     Bank’s Seal and Authorized Signature(s)                 

       [Name in Block Letters] ---------------------------------- 

       [Designation with Code No.] --------------------------- 

       [P/Attorney] No. ------------------------------------------ 

 

Witness: 

1. Signature, Name & Address & Seal 
2. Signature, Name & Address & Seal 

 

 

Note: All italicized text is for guidance on how to prepare this Bank Guarantee and shall be deleted from the 
final document. 



CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2024/08 
 

133 | P a g e  
 

FORM No. 7 
 

SAMPLE 
STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 

(To be executed on non-judicial Stamp Paper of appropriate value) 
 
We, M/s --------------------------------------------------------------- hereby undertake that we hold at our stores  
Depot(s) at --------------------------------------------- for and on behalf of the Managing Director/DFCCIL ---------------
------------------------- acting in the premises through  the Chief Project 
Manager/ DFCCIL/Noida or his successor (hereinafter referred to as “The Employer”) all materials for which 
“On Account” payments have been made to us against  the Contract for (     
    )  on  the  section     DFCCIL also referred to as Group/s    
  vide letter of Acceptance of Tender ________dated _______ and  material  handed  over  to  us  by  
the employer for the purpose of execution of the said contract, until such time the materials are duly 
erected or otherwise handed over to him. 
 
We shall be entirely responsible for the safe custody and protection of the said materials against all risk till 
they are duly delivered as erected equipment to the employer or as he may direct otherwise and shall 
indemnify the Employer against any loss/damage or deterioration whatsoever in respect of the said material 
while in our possession and against disposal of surplus materials. The said materials shall at all times be open 
to inspection by any officer authorized by the Chief General Manager/DFCCIL/Noida in charge of Dedicated 
Freight Corridor Corporation of India Limited (whose address will be intimated in due course). 
 
Should any loss, damage or deterioration of materials occur or surplus material disposed off and refund 
becomes due, the Employer shall be entitled to recover from us the 85% of supply portion (as applicable) 
and also compensation for such loss or damage if any long with the amount to be refunded without 
prejudice to any other remedies available to him by deduction from any sum due or any sum which at any 
time hereafter becomes due to us under the said or any other Contract. 
 
 
 
 
Dated this day ------------------- of -------------------- 
 
for and on behalf of 
 
M/s ------------------------------------------------------ (Contractor) 
 
Signature of Witness: 
 
Name of Witness in Block Letter: 
 
Address: 
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FORM No. 7A 
 

INDEMNITY BOND 
(To be executed on non-judicial Stamp Paper of appropriate value) 

 
This deed of Indemnity Bond is made at NOIDA, on this --------- day of -----------, we, ------------------- through its 
Authorized Signatory (hereinafter called “Contractor”) AND M/s DFCCIL, Sector-145, Noida, District Gautam 
Budh Nagar, U.P., (Hereinafter called ‘Client’). 
 
We, indemnify and save harmless the DFCCIL from and against all actions, suit proceedings losses, costs, 
damages, charges, claims and demands of every nature and description brought or recovered against the 
DFCCIL by reason of any act or omission of ------------------------------------------ (Contractor), his agents or 
employees, in the execution of the works or in his guarding of the same. All sums payable by way of 
compensation under any of these conditions shall be considered as reasonable compensation to be applied 
to the actual loss or damage sustained, and whether or not any damage shall have been sustained. 
 
IN WITNESS WHEREOF the Contractor has executed this Bond of Indemnity at Noida, on this ----------------------
----- of ------------------------. 
 
 
 
 
 
 

For and Behalf of 
Signature of Witness-1 
Name of Witness-1 (in Block Letter) 
Address-1 

 
Authorized Signatory 
 
        for and Behalf of 

Signature of Witness-1 
Name of Witness-1 (in Block Letter) 
Address-1 

 
Authorized Signatory 
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  FORM No. 8 
 

ECS/NEFT/RTGS 
MANDATE FORM 

 
Date: 
 
To, 
Chief General Manager/Noida 
DFCCIL, New Delhi. 
 
Sub: ECS/NEFT/RTGS Payments 
 
We refer to the ECS/NEFT/RTGS set up by DFCCIL for remittance of our payments using RBI's NEFT/RTGS 
scheme, our payments may be made through the above scheme to us under noted account. 
 

Name of Bank  

Name of City  

Bank Code No.  

Name of Bank Branch  

Branch Code No.  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No. of Bank Branch  

Name of Customer/Tenderer as per Account  

Account Number of Tenderer appearing on Cheque Book  

Type of Account (S. B./Current/Cash Credit)  

IFSC Code for NEFT  

IFSC Code for RTGS  

9-Digit Code No. of the Bank and Branch appearing on 
the MICR Cheque issued by the Bank. 

 

Details of Cancelled Cheque Leaf  

Telephone No. of Tenderer  

Cell Phone Number of the Tenderer to whom details with 
regard to the status of bill submitted to Accounts Office 
i.e., Co6 & Co7 & Cheque Purchase Orders particulars can 
be intimated through SMS 

 

Tenderer's E-Mail ID  

 
 
Confirmed by Bank Signature of Tenderer with Stamp and Address. 
 
 
Enclose a copy of crossed Cheque. 
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FORM No. 9 
 

DRAFT MEMORANDUM of UNDERSTANDING (MOU) for 
JOINT VENTURE PARTICIPATION BETWEEN 

(To be executed on non-judicial stamp paper of appropriate value) 
 
M/s -------------------------------------- having its registered office at --------------------------------------- (hereinafter 
referred to as ‘--------------------------------') acting as the Lead Partner of the first part, 
 

AND 
 

M/s -------------------------------------- having its registered office at ------------------------------------- (hereinafter 
referred to as ‘--------------------------------') in the capacity of a Joint Partner of the other part.  
 

AND 
 

M/s -------------------------------------- having its registered office at ------------------------------------- (hereinafter 
referred to as ‘--------------------------------') in the capacity of a Joint Partner of the other part. 
 
The expressions of -------------------------- and ------------------------- shall wherever the context admits, mean and 
include their respective legal representatives, successors-in-interest and assigns and shall collectively be 
referred to as “the Parties” and individually as “the Party”. 
 
WHEREAS: 
 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as “Client”] has 
invited bids for “[Insert name of work -------------------------------------------------------------------------------------------
.”]. 
 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
 

1. The following documents shall be deemed to form and be read and construed as an integral part of 
this MOU. 
(i) Notice for Bid, and  
(ii) Bidding document 
(iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor Corporation of India 

Limited 
(iv) The bid submitted on our behalf jointly by the Lead Partner. 

 
2. The ‘Parties’ have studied the documents and have agreed to participate in submitting a `bid’ jointly. 

 
3. M/s --------------------------------------- shall be the lead member of the JV for all intents and purpose and 

shall represent the Joint Venture in its dealing with the Client. For the purpose of submission of bid 
proposals, the parties agree to nominate ---------------------------- as the leader duly Authorized to Sign 
and submit all documents and subsequent clarifications, if any, to the Client. However, M/s ------------
------------------ shall not submit any such proposals, clarifications or commitments before securing the 
written clearance of the other partner which shall be expeditiously given by M/s --------------------------
---------- to M/s -----------------------------. 
 

4. The `Parties’ have resolved that the distribution of responsibilities and their proportionate share in 
the Joint Venture is as under: 
(a) Lead Partner; 

(i) ---------------------------- 
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(ii) ---------------------------- 
(iii) ---------------------------- 

 
 

(b) Joint Venture Partner; 
(i) ---------------------------- 
(ii) ---------------------------- 
(iii) ---------------------------- 

 
[Similar details to be given for each partner]. 
 

5. JOINT AND SEVERAL RESPONSIBILITIES: 
The Parties undertake that they shall be jointly and severally liable to the Client in the discharge of 
all the obligations and liabilities as per the Contract with the Client and for the performance of 
Contract awarded to their JV. 
 

6. ASSIGNMENT AND THIRD PARTIES: 
The parties shall co-operate throughout the entire period of this MOU on the basis of exclusivity and 
neither of the Parties shall make arrangement or enter into agreement either directly or indirectly 
with any other party or group of parties on matters relating to the Project except with prior written 
consent of the other party. 
 

7. EXECUTIVE AUTHORITY: 
The said Joint Venture through its authorized representative shall receive instructions, payments 
from the Client. The management structure for the project shall be prepared by mutual 
consultations to enable completion of project to quality requirements within permitted cost and 
time. 
 

8. BID SECURITIES: 
Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to the Client on 
behalf of the joint venture which shall be legally binding on all the members of the Joint Venture. 
 

9. BID SUBMISSION: 
Each Party shall bear its own cost and expenses for preparation and submission of the bid and all 
costs until conclusion of a contract with the Client for the Project. Common expenses shall be shared 
by all the parties in the ratio of their actual participation. 
 

10. INDEMNITY: 
Each party hereto agrees to indemnify the other party against its respective parts in case of 
breach/default of the respective party of the contract works of any liabilities sustained by the Joint 
Venture. 
 

11. For the execution of the respective portions of works, the parties shall make their own arrangements 
to bring the required finance, plants and equipment, materials, manpower and other resources. 
 

12. DOCUMENTS & CONFIDENTIALITY: 
Each Party shall maintain in confidence and not use for any purpose related to the Project all 
commercial and technical information received or generated in the course of preparation and 
submission of the bid. 
 

13. ARBITRATION: 
Any dispute, controversy or claim arising out of or relating to this agreement shall be settled in the 
first instance amicably between the parties. If an amicable settlement cannot be reached as above, it 
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will be settled by arbitration in accordance with the Indian Arbitration and Conciliation Act 1996 or 
any amendments thereof. The venue of the arbitration shall be Delhi. 
 

14. VALIDITY: 
This Agreement shall remain in force till the occurrence of the earliest to occur of the following, 
unless by mutual consent, the Parties agree in writing to extend the validity for a further period. 
(i) The bid submitted by the Joint Venture is declared unsuccessful, or 
(ii) Cancellation/ shelving of the Project by the client for any reasons prior to award of work 
(iii) Execution of detailed JV agreement by the parties, setting out detailed terms after award of 

work by the Client. 
 

15. This MOU is drawn in …. number of copies with equal legal strength and status. One copy is held by 
M/s ---------------------------- and the other by M/s --------------------------- & -------------------------- M/s ------
---------------------------- and a copy submitted with the proposal. 
 

16. This MOU shall be construed under the laws of India. 
 

17. NOTICES: 
Notices shall be given in writing by fax confirmed by registered mail or commercial courier to the 
following fax numbers and addresses: 
 
 
 

Lead Partner       Other Partner(s) 
 
--------------------------      ------------------------------- 
 
(Name & Address)      (Name & Address) 

 
 
IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year first before written. 
 
 
M/s --------------------------     M/s -------------------------- 
 
---------------------------------     --------------------------------- 
 
(Seal)        (Seal) 
 
 
 
Witness: 
 

1. ----------------------------------------------------------------------------------------- (Name & Address) 
2. ----------------------------------------------------------------------------------------- (Name & Address) 

 
 
 
Note: In case of existing Joint Venture, the certified copy of JV Agreement may be furnished. 
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FORM No. 10 
 

DRAFT FORMAT OF JOINT VENTURE AGREEMENT 
To be executed on non-judicial Stamp Paper of appropriate value in accordance with relevant Stamp Act and 

to be registered with appropriate authority under Registration Act. 
 
The JV agreement shall be structured generally as per contents list given below: 
 

A. CONDITIONS AND TERMS OF JV AGREEMENT 
1. Definitions and Interpretation 
2. Joint Venture – Include Equity of members, transferability of shareholding of equity of a partner 

leaving during the subsistence of the contract. 
3. Proposal Submission 
4. Performance-To indicate scope of responsibility of each member 
5. Language and Law 
6. Exclusively 
7. Executive Authority 
8. Documents 
9. Personnel 
10. Assignment and Third Parties 
11. Severability 
12. Member in Default 
13. Duration of the Agreement 
14. Liability and sharing of risks 
15. Insurance 
16. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 
17. Financial Administration and Accounting 
18. Guarantees and Bonds 
19. Arbitration 
20. Notices 
21. Sole Agreement and Variation 

 
B. SCHEDULES 

1. Project and Agreement Particulars 
2. Financial Administration Services 
3. Allocation of the Obligations 
4. Financial Policy and Remuneration 
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FORM No. 11 

 
PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT VENTURE (JV) 

(To be executed on non-judicial Stamp Paper of appropriate value in accordance with relevant Stamp Act 
and to be registered with appropriate authority under Registration Act) 

 
No. ---------------------------        Dated ------------------------ 
 
From: 
-------------------------------- 
-------------------------------- 
 
To, 
The Chief General Manager/Noida Unit, 
Dedicated Freight Corridor Corporation of India Limited 
Sector-145, Noida-201306, U.P. 
 
Gentlemen, 
Re: Repairing, Refixing/Replacement & Maintenance of Signalling and Telecommunication 

Gears/Equipment’s and other related work including Manpower and Maintenance Vehicles between 
New Rewari to New Dadri Section (including its connecting lines with IR & ICD/Dadri) of Western 
Dedicated Freight Corridor in the jurisdiction of CGM/Noida Unit (for 2 Years). 

 
Ref: Your Notice for Invitation for Tender No. CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2022/05 
 
We wish to confirm that our Company/Firm has formed a Joint Venture with (i) ---------------------- & (ii) -------- 
-------------- for the purposes associated with IFB referred to above. 
 

(Members who are not the lead partner of the JV should add the following paragraph) * 
 

1. ‘The JV is led by … whom we hereby authorise to act on our behalf for the purposes of submission of 
Bid for ………. and authorise to incur liabilities and receive instructions for and on behalf of any and 
all the partners or constituents of the Joint Venture.’ 

OR 
(Member(s) being the lead member of the group should add the following paragraph) * 

 
2. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the Joint Venture 
3. In the event of our JV being awarded the Contract, we agree to be jointly with (i) & ii) --------------------

------------------------------- (names of other members of our JV) and severally liable to the Dedicated 
Freight Corridor Corporation of India Limited, its successors and assigns for all obligations, duties and 
responsibilities arising from or imposed by the Contract subsequently entered into between 
Dedicated Freight Corridor Corporation of India Limited and our JV. 
 

4. *I/We, further agree that entire execution of the Contract shall be carried out exclusively through 
the lead partner. 
 

Yours faithfully, (Signature) 
(Name of Signatory) ---------------------- 
(Capacity of Signatory) ---------------------- 
Company Seal         * Delete as applicable 
Note: In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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FORM No. 12 

 
FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY OF JOINT VENTURE (JV) PARTNERS 

 
POWER OF ATTORNEY* 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant Stamp 

Act. The stamp paper to be in the name of the company who is issuing the Power of Attorney) 
 
Know all men by these presents, we -------------------------- do hereby constitute, appoint and authorise Mr/Ms. 
----------------------------- who is presently employed with us and holding the position of ------------------------ as 
our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in connection 
with or incidental to our bid for the work of ----------------------------- Including signing and submission of all 
documents and providing information/responses to Dedicated Freight Corridor Corporation of India Limited, 
representing us in all matters, dealing with Dedicated Freight Corridor Corporation of India Limited in all 
matters in connection with our bid for the said project. 
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 
Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always 
be deemed to have been done by us. 
 
Dated this the ------------------------ day of --------------------------- 
 
(Signature of Authorised Signatory) 
 
 
Signature of Lead Partner     Signature of JV Partner(s) 
 
---------------------------------     ------------------------------------ 
 
 

(Signature and Name in Block letters of Signatory) 
Seal of Company 

 
Witness: 
 
Witness 1:     Witness 2: 
Name:       Name: 
Address:     Address:  
Occupation:     Occupation: 
 
 
 
Note: To be executed by all the partners jointly, in case of a Joint Venture.    
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FORM No. 13 

 
FORMAT FOR POWER OF ATTORNEY TO LEAD PARTNER OF JOINT VENTURE (JV) 

 
POWER OF ATTORNEY* 

 
(To be executed on non-judicial Stamp Paper of the appropriate value in accordance with relevant stamp 

Act. The stamp paper to be in the name of the company who is issuing the Power of Attorney) 
 
Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for the work of Repairing, 
Refixing/Replacement & Maintenance of Signalling and Telecommunication Gears/Equipment’s and other 
related work including Manpower and Maintenance Vehicles between New Rewari to New Dadri Section 
(including its connecting lines with IR & ICD/Dadri) of Western Dedicated Freight Corridor in the jurisdiction 
of CGM/Noida Unit (for 2 Years).   
   
Whereas, the members of the Joint Venture comprising of M/s ----------------, M/s ----------------, M/s -------------
--- and M/s ---------------- are interested in submission of bid for the work of “Repairing, Refixing/Replacement 
& Maintenance of Signalling and Telecommunication Gears/Equipment’s and other related work including 
Manpower and Maintenance Vehicles between New Rewari to New Dadri Section (including its connecting 
lines with IR & ICD/Dadri) of Western Dedicated Freight Corridor in the jurisdiction of CGM/Noida Unit (for 2 
Years).” 
 
in accordance with the Terms and Conditions contained in the bidding documents. 
 
Whereas, it is necessary for the members of the Joint Venture to designate one of them as the Lead Partner, 
with all necessary power and authority to do, for and on behalf of the Joint Venture, all acts, deeds and 
things as may be necessary in connection with the Joint Venture's bid for the project, as may be necessary in 
connection the Joint Venture's bid for the project. 
 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 
 
We, M/s ----------------, hereby designate M/s ----------------,  being one of the partners of the Joint Venture, as 
the lead partner of the Joint Venture, to do on behalf of the Joint Venture, all or any of the acts, deeds or 
things necessary or incidental to the Joint Venture's bid for the contract, including submission of bid, 
participating in conferences, responding to queries, submission of information/documents and generally to 
represent the Joint Venture in all its dealings with the Railway/DFCCIL or any other Government Agency or 
any person, in connection with the Bid/Contract for the said work until culmination of the process of  bidding  
till  the  Contract  Agreement, if successful, is entered into with the Dedicated Freight Corridor Corporation 
of India Limited and thereafter till the expiry of the Contract Agreement. 
 
*To be executed by all the members of the JV except the lead member. The mode of execution of the Power 
of Attorney should be in accordance with the procedure, if any, laid down by the applicable law and the 
charter documents of the executant(s) and when it is so required the same should be under common seal 
affixed in accordance with the required procedure. 
 
We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said attorney, 
pursuant to this power of attorney and that all acts, deeds and things done by our aforesaid attorney shall 
and shall always be deemed to have been done by us/Joint Venture. 
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Dated this the ---------------- Day of ----------------  
---------------- 
 
(Signature) 
 
------------------------------------------------- 
(Name in Block Letters of Executants) 
 
Seal of Company 
 
 

Witness 1  

Name:  

Address:  

Occupation:  

Witness 2  

Name:  

Address:  

Occupation:  
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FORM No. 14 

 
Reference Para 17(b) 

Registered Acknowledgement Due 
 

PROFORMA FOR TIME EXTENSION 
 
No. ---------------------------        Dated ------------------------ 
 
Sub: (i) Name of Work -------------------------------------------- 
 (ii) Acceptance Letter No. ------------------------------------ 

(iii)  Understanding/Agreement No. ----------------------------------- 
 
Ref: ----------------------------------------- (Quote specific application of Contractor for extension to the date 

received) --------------------------------------- 
 
Dear Sir, 
 

1. The stipulated date for completion of the work mentioned above is ---------------------------. From the 
progress made so far and the present rate of progress, it is unlikely that the work will be completed 
by the above date (or ‘However, the work was not completed on this date’). 
 

2. Expecting that you may be able to complete the work, if some more time is given, the competent 
authority, although not bound to do so, hereby extends the time for completion from -------------------
-------------------- to ---------------------------. 
 

3. Please note that an amount equal to the liquidated damages for delay in the completion of the work 
after the expiry of --------------------------- (give here the stipulated date for completion with/without 
any penalty fixed earlier) will be recovered from you as mentioned in Clause 17B of the Standard 
General Conditions of Contract for the extended period, notwithstanding the grant of this extension. 
You may proceed with the work accordingly. 

 
4. The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you. 
 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of the 
conditions stated above. 

 
6. Please note that in the event of your declining to accept the extension on the above said conditions 

or in the event of your failure after accepting or acting upto this extension to complete the work by -
------------------------------ (here mention the extended date), further action will be taken in terms of 
Clause 62 of the Standard General Conditions of Contract. 

 
 
 

        Yours faithfully 
 
 
 

                                         For and on behalf of the Employer 
                                                                                        Name of the Official 

                                                                                                              Stamp/Seal of the Employer  
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FORM No. 15 
 

CERTIFICATE OF FITNESS 
 

1. (a) Serial Number ------------------------- 
(b) Date ------------------------- 

2. Name of person examined -------------------------  
3. Father’s Name: Son/Daughter of ------------------------- 

Residing at ------------------------- 
4. Sex ------------------------- 
5. Residence: ------------------------------------- 
6. Physical Fitness -------------------------  
7. Identification Marks ------------------------- 
8. Date of Birth, if available, and/or certified age ------------------------- 

I certify that I have personally examined (Name) ------------------------- who is desirous of being 
employed in a factory or on a work requiring manual labour and that his/her age as nearly as can be 
ascertained from my examination, is ------------------------- years. 
I certify that he/she is fit for employment in a factory or on a work requiring manual labour as an 
adult/child.  

9. Reasons for: 
(a) refusal to grant Certificate, or ------------------------- 
(b) revoking the Certificate ------------------------- 

 
 
 

Signature or  
Left Hand Thumb Impression of the person 
Examined 
 
 
 
Signature of Certifying Surgeon 
 
 

Note: In case of physical disability, the exact details of the cause of the physical disability should be clearly 
stated. 
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          FORM No. 16 

 
Reference Para 62(1) 

Registered Acknowledgement Due 
 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/IN PARTS 
(DETAILS OF PART OF WORK TO BE MENTIONED) 

 
DFCCIL 

(Without Prejudice) 
 
To 
M/s --------------------------------- 
 
Dear Sir, 
 
Contract Agreement No. ------------------------------ 
 
In connection with -------------------------------------- 
 

1. In spite of repeated instructions to you by the subordinate offices as well as by this office in various 
Letters of Even No. ---------------------, dated -------------------; you have failed to start work/show 
adequate progress and/or submit detailed programme for completing the work. 
 

2. Your attention is invited to this office/Chief General Manager’s Office Letter No. ---------------------------
-----, dated -------------------- in reference to your representation, dated --------------------. 

 
3. As you have failed to abide by the instructions issued to commence the work/to show adequate 

progress of work you are hereby given 7 days’ notice in accordance with Clause 62 of Standard 
General Conditions of Contract to commence works/to make good the progress, failing which further 
action as provided in Clause 62 of the Standard General Conditions of Contract viz. to terminate your 
Contract and complete the balance work without your participation will be taken. 
 

 
Kindly acknowledge receipt. 
 
 
 
 

        Yours faithfully 
 
 
 

                                         For and on behalf of the Employer 
                                                                                        Name of the Official 

                                                                                                              Stamp/Seal of the Employer  
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FORM No. 17 
 

Reference Para 62(1) 
Registered Acknowledgement Due 

 
PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

-----------------------------DFCCIL 
 

(Without Prejudice) 
 
To 
M/s --------------------------------- 
 
Dear Sir, 
 
Contract Agreement No. ------------------------------ 
 
In connection with -------------------------------------- 
 
 

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract was given to you 
under this office letter of even no., dated ____________; but you have taken no action to 
commence the work/show adequate progress of the work. 
 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General Conditions of 
Contract to commence works/to make good the progress of works, failing which and on expiry of 
this period your above Contract will stand rescinded and the work under this Contract will be carried 
out independently without your participation and your Security Deposit shall be forfeited and 
Performance Guarantee shall also be encashed and consequences which may please be noted. 
 

 
Kindly acknowledge receipt. 
 
 
 
 

        Yours faithfully 
 
 
 

                                         For and on behalf of the Employer 
                                                                                        Name of the Official 

                                                                                                                            Stamp/Seal of the Employer  
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FORM No. 17A 
 

Reference Para 62(1) 
Registered Acknowledgement Due 

 
PROFORMA OF 48 DAYS NOTICE FOR PART OF THE WORK ---------------------------------- 

(DETAILS OF PART OF WORK TO BE MENTIONED) 
 

DFCCIL 
(Without Prejudice) 

 
To 
M/s --------------------------------- 
 
Dear Sir, 
 
Contract Agreement No. ------------------------------ 
 
In connection with -------------------------------------- 
 

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract was given to you 
under this Office Letter of Even No. -------------- dated ---------------------; but you have taken no action 
to commence the work/show adequate progress of the part of work…………………. (Details of part to 
be mentioned). 

 
2. You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General Conditions of 

Contract to commence works/to make good the progress of works, failing which and on expiry of 
this period your above part of work………………… (Details of part to be mentioned) in Contract will be 
rescinded and the work will be carried out independently without your participation. 

 
3. Your full Performance Guarantee for the Contract shall be forfeited and you shall not be issued any 

Completion Certificate for the Contract. However, no additional Performance Guarantee shall be 
required for balance of work being executed through the part terminated Contract. 

 
4. The Contract value of part terminated Contract shall stands reduced to --------------------. 

 

 
Kindly acknowledge receipt. 
 
 
 
 

        Yours faithfully 
 
 
 

                                         For and on behalf of the Employer 
                                                                                        Name of the Official 

                                                                                                                            Stamp/Seal of the Employer 
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FORM No. 18 
 

Reference Para 62(1) 
Registered Acknowledgement Due 

 
PROFORMA OF TERMINATION NOTICE 

 
DFCCIL 

(Without Prejudice) 
 
No. ---------------------------        Dated ------------------------ 
 
To 
M/s --------------------------------- 
 
Dear Sir, 
 
Contract Agreement No. ------------------------------ 
In connection with -------------------------------------- 
 
Forty-Eight Hours (48 hrs.) notice was given to you under this Office Letter of Even No. ……………………... dated 

-----------------------; but you have taken no action to commence the work/show adequate progress of the 

work.  

Since the period of 48 hours’ notice has already expired, the above Contract stands rescinded in terms of 

Clause 62 of Standard General Conditions of Contract and the balance work under this Contract will be 

carried out independently without your participation. Your participation as well as participation of every 

member/partner in any manner as an individual or a Partnership Firm/JV is hereby debarred from 

participation in the tender for executing the balance work and your Security Deposit shall be forfeited and 

Performance Guarantee shall also be encashed.  

Kindly acknowledge receipt. 

 
 
 
 

        Yours faithfully 
 
 
 

                                         For and on behalf of the Employer 
                                                                                        Name of the Official 

                                                                                                                            Stamp/Seal of the Employer 
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FORM No. 18A 
 

Reference Para 62(1) 
Registered Acknowledgement Due 

 
PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK ----------------------------------- 

(DETAILS OF PART OF WORK TO BE MENTIONED) 
 

DFCCIL 
(Without Prejudice) 

 
No. ---------------------------        Dated ------------------------ 
 
To 
M/s --------------------------------- 
 
Dear Sir, 
 
Contract Agreement No. ------------------------------ 
In connection with -------------------------------------- 
 

1. Forty-Eight Hours (48 hrs.) notice was given to you under this Office Letter of Even No. ----------------- 
dated -----------------------; but you have taken no action to commence the work/show adequate 
progress of the part of work ----------------------------- (details of part to be mentioned). 

 
2. Your above part of work in Contract ----------------------- (details of part to be mentioned) stands 

rescinded in terms of Clause 62 of Standard General Conditions of Contract and the same will be 
carried out independently without your participation. Your participation as well as participation of 
every member/partner in any manner as an individual or a Partnership Firm/JV is hereby debarred 
from participation in the tender for executing the balance work. 

 
3. Your full Performance Guarantee for the Contract shall be forfeited and you shall not be issued any 

Completion Certificate for the Contract. However, no additional Performance Guarantee shall be 
required for balance of work being executed through the part terminated Contract. 

 
4. The Contract value of part terminated Contract stands reduced to --------------------------. 

 

 

Kindly acknowledge receipt. 

 
 
 
 

        Yours faithfully 
 
 
 

                                         For and on behalf of the Employer 
                                                                                        Name of the Official 

                                                                                                                            Stamp/Seal of the Employer 
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FORM No. 19 
 

PRE-CONTRACT INTIGRITY PACT 
 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant stamp 
Act. The stamp paper to be in the name of the company who is issuing the power of Attorney) 

 
General: 
This pre-bid Contract Agreement (hereinafter called the Integrity Pact) is made on --------- day of the Month 
of -------------- 2022, between, on one hand, the DFCCIL acting through Shri -------------------------------------------- 
Designation of the Officer, (hereinafter called the CLIENT, which expression shall mean and include, unless 
the context otherwise requires, his successors in office and assigns) of the First Part and M/s ---------------------
--------------------- represented by Shri ----------------------------- Chief Executive Officer (herein after called the 
“BIDDER/SELLER” which expression shall mean and include, unless the context otherwise requires, his 
successors and permitted assigns) of the Second Part. 
 
WHEREAS, the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the Consultancy 
Service, Name of Works Contract, Name of Services) and the [A] is willing to offer/has offered for stores or 
works. 
 
WHEREAS, the [A] is a Private Company/Public Company/Government undertaking/Partnership/Registered 
export agency, constituted in accordance with the relevant law in the matter and the CLIENT is a PSU 
performing its functions on behalf of the President of India. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to: 
 
Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in conformity with 
the defined specifications by avoiding the high cost and the distortionary impact of corruption on public 
procurement, and 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure [B] by 
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices 
and the CLIENT will commit to prevent corruption, in any form, by its officials by following transparent 
procedures. 
 
The parties hereto hereby agree to enter into this integrity pact and agree as follows: 
 

Commitments of the CLIENT: 

1. The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly with the [B], 
will demand, take a promise for or accept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 
from the [A] either for themselves or  for any person, organization or third party related to the [B], in 
exchange for an advantage in the bidding process, bid evaluation, contracting or implementation 
process related to the [B]. 
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1.1. The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all 
BIDDERs the same information and will not provide any such information to any particular 
BIDDER which could afford an advantage to that particular [A] in comparison to other BIDDERs. 

1.2. All the officials of the CLIENT will report to the appropriate Government office any attempted or 
completed breaches of the above commitments as well as any substantial suspicion of such a 
breach. 

 
2. In case any such preceding misconduct on the part of such officials(s) in reported by the [A] to the 

CLIENT with full and verifiable facts and the same is prima facie found to be correct by the CLIENT, 
necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings 
may be initiated by the CLIENT and such a person shall be debarred from further dealings related to 
the [B] process. In such a case while an enquiry is being conducted by the CLIENT the proceedings 
under the [B] would not be stalled. 
 

3. Commitments of BIDDERS: 
The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair means and 
illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order 
to secure the [B] contract or in furtherance to secure it and in particular committee itself to the 
following: 
 
3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the CLIENT, connected directly or indirectly with the bidding 
process, or to any person, organization or third party related to the [B] in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the [B]. 

 
3.2 The [A] further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the CLIENT or 
otherwise in procuring the Contract or forbearing to do or having done any act in relation to 
the obtaining or execution of the [B] or any other [B] with the Government for showing or 
forbearing to show favour or disfavour to any person in relation to the [B] or any other [B] 
with the Government. 

 
3.3 * [A] shall disclose the name and address of agents and representatives and Indian [A] shall 

disclose their foreign principals or associates. 
 

3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any other 
intermediary, in connection with this bid/contract. 

 
3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/integrator/authorized government sponsored export entity of the defence 
stores and has not engaged any individual or firm or company whether Indian or foreign to 
intercede, facilitate or in any way to recommend to the CLIENT or any of its functionaries, 
whether officially or unofficially to the award of the [B] to the [A] nor has any amount been 
paid, promised or intended to be paid to any such individual, firm or company in respect of 
any such intercession, facilitation or recommendation. 

 
3.6 The [A] either while presenting the bid or during pre-contract negotiations or before signing 

the [B] shall disclose any payments he has made, is committed to or intends to make to 
officials of the CLIENT or their family members, agents, brokers or any other intermediaries in 
connection with the [B] and the details of services agreed upon for such payments. 
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3.7 The [A] will not collude with other parties interested in the [B] to impair the transparency, 
fairness and progress of the bidding process, bid evaluation, contracting and implementation 
of the [B]. 

3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair means and 
illegal activities. 

 
3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the CLIENT as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained in any 
electronic data carrier. The [A] also undertakes to exercise due and adequate care lest any 
such information is divulged. 

 
3.10 The [A] commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 
 

3.11 The [A] shall not instigate or cause to instigate any third person to commit any of the actions 
mentioned above. 

 
3.12 If the [A] or any employee of the [A] or any person acting on behalf of the [A], either directly 

or indirectly, is a relative of any of the officers of the CLIENT, or alternatively, if any relative of 
an officer of the CLIENT has financial interest/stake in the BIDDER’s firm, the same shall be 
disclosed by the [A] at the time of filling of tender. 

 
The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 

1956. 
 

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary dealings or 
transactions, directly or indirectly, with any employee of the CLIENT. 

 
4. Previous Transaction: 

 
4.1 The [A] declares that no previous transgression occurred in the last three years immediately 

before signing of this integrity pact, with any other company in any country in respect of any 
corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any 
Government Department in India that could justify BIDDER’S exclusion from the tender 
process. 
 

4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified from 
the tender process or the contract, if already awarded, can be terminated for such reason. 
 

5. Earnest Money (Security Deposit): 
 

5.1 While submitting commercial bid, the [A] shall deposit an amount --------------------- (to be 
specified in RFP) as Earnest Money/Security Deposit, with the CLIENT through any of the 
following instruments: 

  
(i) Bank Draft or a Pay order in favour of ----------------------------------  
(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the 

guaranteed sum to the CLIENT on demand within three working days without any 
demur whatsoever and without seeking any reasons whatsoever. The demand for 
payment by the CLIENT shall be treated as conclusive proof or payment. 

(iii) Any other mode or through any other instrument (to be specified in the BID). 
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8.2 The Earnest Money/Security Deposit shall be valid upto a period of five years or the 
contractual obligations to the complete satisfaction of both the BIDDER and the CLIENT, 
including warranty period, whichever is later. 
 

8.3 In case of the successful [A] a clause would also be incorporated in the Article pertaining to 
Performance Guarantee in the [B] that the provisions of Sanctions for Violation shall be 
applicable for forfeiture of Performance Bond in case of a decision by the CLIENT to forfeit the 
same without assigning any reason for imposing sanction for violation of this pact. 

 
8.4 No interest shall be payable by the CLIENT to the [A] on Earnest Money/Security Deposit for 

the period of its currency. 
 

6. Sanctions for Violations: 
 

6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the [A] shall entitle the CLIENT to take all or 
any one of the following actions, wherever required: 
 
(i) To immediately call off the pre-contract negotiations without assigning any reason or 

giving any compensation to the [A]. However, the proceedings with the other 
BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 
Deposit/performance  Bond (after the [B] is signed) shall stand forfeited fully and 
the CLIENT shall not be required to assign any reason therefore. 

(iii) To immediately cancel the [B], if already signed, without giving any compensation to 
the [A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian [A] with 
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of 
India, while in case of a [A] from the country other than India with interest thereon at 
2% higher than the LIBOR. If any outstanding payment is due to the [A] from the 
CLIENT in connection with any other [B], such outstanding payment could also be 
utilized to recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond/warranty bond, if 
furnished by the [A], in order to recover the payments, already made by the CLIENT, 
along with interest. 

(vi) To cancel all or any other Contracts with the [A]. The [A] shall be liable to pay 
compensation for any loss or damage to the CLIENT resulting from such 
cancellation/rescission and the CLIENT shall be entitled to deduct the amount so 
payable from the money(s) due to the [A]. 

(vii) To debar the [A] from participating in future bidding processes of the Government of 
India for a minimum period of five years, which may be further extended at the 
discretion of the CLIENT. 

(viii) To recover all sums paid in violation of this Pact by [A] to any middleman or agent or 
broker with a view to securing [B] the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any [B] 
signed by the CLIENT with the [A], the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the CLIENT to forfeit the same 
without assigning any reason for imposing sanction for violation of this pact. 

 
 

6.2 The CLIENT will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of 
this pact also on the Commission by the [A] or any one employed by it or acting on its behalf 
(whether with or without the knowledge of the [A], of an offence as defined in Chapter IX of 



CGM/DFCCIL/NOIDA UNIT/S&T MAINTENANCE/2024/08 
 

155 | P a g e  
 

the Indian Penal Code, 1860 or Prevention of Corruption Act, 1988 or any other stature 
enacted for prevention of corruption. 
 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this Pact has been 
committed by the [A] shall be final and conclusive on the [A]. However, the [A] can approach 
the independent monitor(s) appointed for the purposes of this pact. 

 
7. Fall Clause: 

The [A] undertakes that it has not supplied/is not supplying similar product/systems or subsystems 
at a price lower than that offered in the present bid in respect of any other Ministry/Department of 
the Government of India or PSU and if it is found at any stage that similar product/systems or sub 
systems was supplied by the [A] to any other Ministry/Department of the  Government of India or a 
PSU at a lower price, then that vary price, with due allowance for elapsed time, will be applicable to 
the present case and the difference in the cost would be refunded by the [A] to the CLIENT, if the [B] 
has already been concluded. 
 

8. Independent Monitors: 
 

8.1 The CLIENT has appointed independent Monitors (hereinafter referred to as Monitors) for this 
Pact in Consultant with the Central Vigilance Commission (Name and Addresses of the 
Monitors to be given). 

 
8.2 The task of the Monitors shall be to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this pact. 
 
8.3 The Monitors shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently. 
 
8.4 Both the parties accept that the Monitors have the right to access all the documents relating 

to the project/procurement, including minutes of meetings. 
 
8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 

inform the Authority designated by the CLIENT. 
 
8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 

project documentation of the CLIENT including that provided by the BIDDER. The [A] will also 
grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation. The same is applicable to Subcontractors. 
The Monitor shall be under contractual obligation to treat the information and documents of 
the [A] with confidentiality. 

 
8.7 The CLIENT will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 
relations between the parties. The parties will offer to the Monitor the option to participate in 
such meetings. 

 
8.8 The Monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from the date 

of reference or intimation to him by the CLIENT/BIDDER and, should the occasion arise, submit 
proposals for correcting problematic situations. 

 
9. Facilitation of Investigation: 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
CLIENT or its agencies shall be entitled to examine all the documents including the Books of 
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Accounts of the [A] and the [A] shall provide necessary information and documents in English and 
shall extend all possible help for the purpose of such examination. 

 
10. Law and Place of Jurisdiction: 

This pact is subject to Indian Law. The Place of performance and jurisdiction is the seat of the 
CLIENT. 
 

11. Other Legal Actions: 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 
 

12. Validity: 
 

12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or 
the complete execution of the [B] to the satisfaction of both the CLIENT and the [A] including 
warranty period, whichever is later. In case [A] is unsuccessful, this Integrity Pact shall expire 
after Six Months from the date of the signing of the [B]. 

 
12.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

shall remain valid. In this case, the parties will strive to come to an agreement to their original 
intentions. 

 
12.3 The parties hereby sign this Integrity Pact at ----------------------- on -----------------------. 
 
 
 
 

Client:        Bidder: 
 
Name of the Officer:      Chief Executive Officer: 
 
Designation: 
 
Deptt./Ministry/PSU: 
 
 
Witness:       Witness: 
 

1. -------------------------------------    1.   ------------------------------------- 
 

2. -------------------------------------    2.   ------------------------------------- 
 

 
Note: 

A. To be replaced by BIDDER/Seller/Consultant/Consultancy Firm/Service Provider as the case was may 
be. 

B. To be replaced by Contract/Supply Contract/Consultancy Contract/Works Contract as the case was 
may be.  
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FORM No. 20 
 

FINAL SUPPLEMENTARY AGREEMENT 
 

1. Articles of agreement made this day_____ in the year ________between DFCCIL, acting through 
the__________ DFCCIL Administration having his office at ___________ herein after called the 
DFCCIL of the one part and ________of the second part. 
 

2. Whereas the party hereto of the second part executed an agreement with the party hereto of the 
first part being agreement Number________ dated__________ for the performance___________ 
herein after called the ‘Principal Agreement’. 

 
3. And whereas it was agreed by and between the parties hereto that the works would be completed 

by the party hereto of the second part on_____ date last extended and whereas the party hereto of 
the second part has executed the work to the entire satisfaction of the party hereto of the first part. 

 
4. And whereas the party hereto of the first part already made payment to the party hereto of the 

second part diverse sums from time to time aggregating to ₹ _____ including the Final Bill bearing 
voucher No._______ dated ________ of value _________________ duly adjusted as per price 
variation clause, if applicable (the receipt of which is hereby acknowledged by the party hereto of 
the second part in full and final settlement of all his /its claims under the principal agreement. 

 
And whereas the party hereto of the second part have received sum of ₹_______ through the Final 
Bill bearing voucher No_______ dated________ duly adjusted as per price variation clause (PVC), if 
applicable (the receipt of which is hereby acknowledged by the party thereto of the second part) 
from the party hereto of the first part in full and final settlement of all his/its disputed claims under 
principal agreement. 

 
Now, it is hereby agreed by and between the parties in the consideration of sums already paid by the 
party hereto of the first part to the party hereto of the second part against all outstanding dues and 
claims for all works done under the aforesaid principal agreement excluding the security deposit, the 
party hereto of the second part have no further dues of claims against the party hereto of the first 
part under the said Principal Agreement. It is further agreed by and between the parties that the 
party hereto of the second part has accepted the said sums mentioned above in full and final 
satisfaction of all its dues and claims under the said Principal Agreement. 
 
(Applicable in case Final Supplementary Agreement is signed after release of Final Payment) 
 

OR 
 
And whereas the party hereto of the first part already made payment to the party hereto of the 
second part diverse sums from time to time aggregating to ₹_____ through various On Account Bills 
(the receipt of which is hereby acknowledged by the party hereto of the second part). 
 
And whereas the party hereto of the second part have received sum of ₹ ___________through 
various On Account Bills (the receipt of which is hereby acknowledged by the party thereto of the 
second part) from the party hereto of the first part and party hereto of the second part have 
accepted final measurements recorded on Page No. to Page No…. of Measurement Book 
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No……….and corresponding Final Bill duly adjusted as per price variation clause (PVC), if applicable, 
for full and final settlement of all his/its disputed claims under principal agreement. 
 
Now, it is hereby agreed by and between the parties in the consideration of sums already paid 
through various On Account Bills and sums to be paid through Final Bill duly adjusted as per price 
variation clause (PVC), if applicable, based on accepted final measurements including the security 
deposit by the party hereto of the first part to the party hereto of the second part against all 
outstanding dues and claims for all works done under the aforesaid principal agreement, the party 
hereto of the second part have no further dues of claims against the party hereto of the first part 
under the said Principal Agreement. 
 
(Applicable in case Final Supplementary Agreement is signed before release of Final Payment) 
 

5. It is further agreed and understood by and between the parties that the arbitration clause contained 
in the said principal agreement shall cease to have any effect and/or shall be deemed to be non-
existent for all purposes. 

 
 
 
 
Signature of the Contractor/s     for and on behalf of the DFCCIL 
 
 
Witness: 
 
------------------------------- 
 
Address: -------------------------------------- 
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FORM No. 21 
 

Format of Bank Guarantee for Security Deposit 
 
Bank Guarantee No. ------------------------------------      Date: --------------- 
 
To, 
Chief General Manager, 
Dedicated Freight Corridor Corporation of India Limited/Noida Unit 
Sector-145, Noida-201306, U.P. 
 
Reference: Contract No. ---------------------------, awarded on ---------------------- 
 
This deed of Guarantee made this day of ----------------------- between --------------------------------- (name of Bank) 
having Registered Office at ----------------------------------- and Branch Office at ------------------------------------ 
(hereinafter referred to as “Bank”) of the one part and Dedicated Freight Corridor Corporation of India 
Limited (hereinafter called the Employer) of the other Part. 
 
Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the Contract No. -----------------
------- for Repairing, Refixing/Replacement & Maintenance of Signalling and Telecommunication 
Gears/Equipment’s and other related work including Manpower and Maintenance Vehicles between New 
Rewari to New Dadri Section (including its connecting lines with IR & ICD/Dadri) of Western Dedicated 
Freight Corridor in the jurisdiction of CGM/Noida Unit (for 2 Years) (hereinafter called “the Contract”) to M/s 
-------------------------- its Registered Office at ---------------------------------- (hereinafter called “the Contractor”). 
 
Whereas the Contractor is bound by the said Contract to submit to the Employer an Irrevocable Performance 
Security Guarantee Bond for a total amount of Rs. ----------------- (Rs. --------------------------------- in Words) only. 
 
Now, we the undersigned (Name of Bank officials), of the bank being fully authorized to sign and to incur 
obligations for and on behalf of the Bank hereby declare that the said Bank will guarantee the Employer the 
full amount of Rs. --------------------- (Rs. --------------------------------------------------------- in Words) as stated above. 
 
After the Contractor has signed the aforesaid Contract with the Employer, the Bank further agree and 
promise to pay the amount due and payable under this guarantee without any demure merely on a demand 
from the Employer stating that the amount claimed is due by way of loss or damage cause to or would be 
caused or suffered by the Employer by reason of any breach by the said Contractor of any of the Terms and 
Conditions contained in the said agreement or by reason of the Contractor failure to perform the said 
agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and payable 
by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. --------------------- (Rs. ------------------------------------------------------------------- in Words) 
only. 
 
We ------------------------------ (indicate the name of Bank), further undertake to pay to the Employer any money 
so demanded notwithstanding any dispute or dispute raised by the Contractor in any suit or proceeding 
pending before any court or Tribunal relating to liability under this present being absolute and unequivocal. 
 
The payment so made by us (name of Bank) under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor shall have no claim against us for making such payment. 
 
We --------------------------- (indicate the name of Bank), to further agree that the guarantee herein contained 
shall remain in full force and effect during the period that would be taken for the performance of the said 
agreement and that it shall continue to be enforceable till all the dues of the Employer under or by virtue of 
the said agreement have been full paid and its claims satisfied or discharged by ----------------------- 
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(Designation & Address of Contract Signing Authority) on behalf of Employer certify that the Terms and 
Conditions of the said agreement have been fully and properly carried out by the said contractor and 
accordingly discharges this guarantee. 
 
Notwithstanding anything to the contrary contained herein the liability of the bank under this guarantee will 
remain in force and effect until such time as this guarantee is discharged in writing by the Employer or until 
(Date of Validity/Extended Validity) whichever is earlier and no claim shall be valid under the guarantee 
unless notice in writing thereof is given by the Employer within validity/extended validity period of 
guarantee from the date aforesaid. 
 
Provided always that we ------------------------ (Name of Bank) unconditionally undertakes to renew this 
guarantee or to extend the period of guarantee from year to year before the expiry of the period or the 
extended period of guarantee, as the case may be on being called upon to so by the Employer. If the 
guarantee is not renewed or the period extended on demand, we ---------------------- (Name of Bank) shall pay 
the Employer the full amount of the guarantee on demand without demur. 
 
We ---------------------- (indicate the name of Bank), to further agree with the Employer that the Employer shall 
have the fullest liberty without our consent and without effecting in any manner out of obligation hereunder 
to vary any of the Terms and Conditions of the said Contract from time to time or to postpone for any time 
or from time to time any to power exercisable by the Employer against the said Contractor and to forbear or 
enforce any of the Terms and Conditions of the said agreement and we shall not be relieved from our 
liabilities by reason of such variation, or extension being granted to the said Contractor for any bearance act 
or omission on the part of the Employer or any indulgence by the Employer to the said Contractor or by any 
such matter or thing whatsoever which under the law relating to sureties for the said reservation would 
relieve us from the liability. 
 
The Guarantee hereinbefore contained shall not be affected by any change in the constitution of Bank or of 
the Contractor. 
 
The expressions “the Employer”, “the Bank” and “the Contractor” hereinbefore used shall include their 
respective successors and assigns. 
 
We ----------------------- (Name of the bank) lastly undertake not to revoke this guarantee during its currency 
except with the previous consent of the Employer in writing. 
 
Notwithstanding anything to the contrary contained hereinbefore: 
 

(i) Our liability under this Bank Guarantee shall not exceed and restricted to Rs. ------------------- (Rs. -
----------------------- in Words). 

(ii) This Bank Guarantee shall be valid up to --------------------, unless extended on demand by 
Employer. 

(iii) The Bank is liable to pay the guaranteed amount or any part thereof under this Bank Guarantee 
only if Employer serve a written claim or demand on or before ------------------------. 

 
IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this day of --------------------
------------ being herewith duly authorized. 
 
Signature of Bank Authorize Official with seal 
Name --------------------- 
Designation/Address: 
Witness: 

1. Signature, name and address of witness 

2. Signature, name and address of witness 
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FORM No. 22 

 
Format for Power of Attorney for Authorized Representative 

 
Know all men by these presents, We, [name of organization and address of the registered office] do hereby 
constitute, nominate, appoint and authorize Mr/Ms [name], son /daughter/ wife of [name], and presently 
residing at [address], who is presently employed with/retained by us and holding the position of 
[designation] as our true and lawful attorney (herein after referred to as the “Authorized Representative”), 
with power to sub-delegate to any person, to do in our name and on our behalf, all such acts, deeds and 
things as are necessary or required in connection with or incidental to submission of our Bid for [name of 
assignment], to be developed by Dedicated Freight Corridor Corporation of India Ltd. (the “Authority”) 
including but not limited to signing and submission of all applications/bids, proposals and other documents 
and writings, participating in pre-bid and other conferences and providing information/responses to the 
Authority, representing us in all matters before the Authority, signing and execution of all contracts and 
undertakings consequent to acceptance of our bid and generally dealing with the Authority in all matters in 
connection with or relating to or arising out of our Bid for the said Project and/or upon award thereof to us 
until the entering into of the Contract with the Authority. 
 
AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to be done 
by our said Authorized Representative pursuant to and in exercise of the powers conferred by this Power of 
Attorney and that all acts, deeds and things done by our said Authorized Representative in exercise of the 
powers hereby conferred shall and shall always be deemed to have been done by us. 
 
IN WITNESS WHEREOF WE, [name of organization], THE ABOVE-NAMED PRINCIPAL HAVE EXECUTED THIS 
POWER OF ATTORNEY ON THIS [Date in Words] DAY OF [Month] [Year in ‘YYYY’ Format]. 
 
 
 
For [Name and Registered Address of Organization] [Signature] 
 
[Name] 
 
[Designation] 
 
 
Witness: 

1. Signature, name and address of witness 
2. Signature, name and address of witness 

 
 
Accepted 
[Signature/Name/Designation/Address] 
 
 
Note: 

1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, 
laid down by the applicable law and the charter documents of the executants(s) and when it is so 
required, the same should be under seal affixed in accordance with the required procedure. 

 
2. Wherever required, the Bidder should submit for verification the extract of the charter documents 

and other documents such as a resolution/Power of Attorney in favour of the person executing this 
Power of Attorney for the delegation of power hereunder on behalf of the Bidder. 
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FORM No. 23 

 
NO DEVIATION CERTIFICATE 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
 
To, 
(Write Name & Address of Officer of DFCCIL inviting the Tender) 
 
Dear Sir, 
 
Sub: No Deviation Certificate. 
Ref: 1) NIT/Tender Specification No. ------------------------------- 
  2) All other pertinent issues till date 
 
We hereby confirm that we have not changed/modified/materially altered any of the tender documents as 
downloaded from the website/issued by DFCCIL and in case of such observance at any stage, it shall be 
treated as null and void. 
 
We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken any 
deviation from the Tender Conditions together with other references applicable for the above referred 
NIT/Tender Specification. 
 
We further confirm our unqualified acceptance to all Terms and Conditions, unqualified compliance to 
Tender Conditions, Integrity Pact, etc. 
 
We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references. 
 
Thanking you, 
 
 
 

        Yours faithfully, 
 
                                                                             (Signature, Date & Seal of Authorized Representative of the 
Bidder) 
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FORM No. 24 
 

Reference Para 64.3 & 64.6 
 

Agreement towards Waiver under Section 12(5) and Section 31A (5) of 
Arbitration and Conciliation (Amendment) Act 

 
I/We ----------------------- (Name of Agency/Contractor) with reference to Agreement No. ---------------------------- 
raise disputes as to the Construction and Operation of this Contract, or the respective rights and liabilities, 
withholding of Certificate and demand arbitration in respect of following claims: 
 
Brief of claim: 

(i) Claim 1: Detailed at Annexure- 
(ii) Claim 2: 
(iii) Claim 3: 

 
I/We ------------------------ (post of Engineer) with reference to Agreement No. ------------------------- hereby raise 
disputes as to the Construction and Operation of this Contract, or the respective rights and liabilities, 
withholding of Certificate and demand arbitration in respect of following claims: 
 
I/We ----------------------- do/do not agree to waive off applicability of Section 12(5) of Arbitration and 
Conciliation (Amendment) Act. 
 
 
Signature of Claimant ----------------------------------- 
 
Signature of Respondent ------------------------------ 
 
 
 
* Strike out whichever not applicable. 
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FORM No. 25 
 

Certification by Arbitrators Appointed under Clause 63 & 64 of 
Indian Railways General Conditions of Contract 

 
1. Name: 

 
2. Contact Details: 

 
3. Prior experience (Including Experience with Arbitrations): 

 
4. I do not have more than ten on-going Arbitration cases with me. 

 
5. I hereby certify that I have retired from Railways/DFCCIL w.e.f. _____ and empanelled as Railway Arbitrator as 

per ‘The Arbitration and Conciliation Act- 1996’. 
 

6. I have no any past or present relationship in relation to the subject matter in dispute, whether financial, 
business, professional or other kind. 
 

Or 
 

I have past or present relationship in relation to the subject matter in dispute, whether financial, business, 
professional or other kind. The list of such interests is as under: 
 

7. I have no any past or present relationship with or interest in any of the parties whether financial, business, 
professional or other kind, which is likely to give rise to justifiable doubts as to my independence or 
impartiality in terms of The Arbitration and Conciliation Act-1996. 
 

Or 
 

I have past or present relationship with or interest in any of the parties whether financial, business, 
professional or other kind, which is likely to give rise to justifiable doubts as to my independence or 
impartiality in terms of The Arbitration and Conciliation Act-1996. The details of such relationship or interests 
are as under: 
 

8. There are no concurrent Circumstances which are likely to affect my ability to devote sufficient time to the 
arbitration and in particular to finish the entire arbitration within Twelve Months. 
 

Or 
 

There are Circumstances which are likely to affect my ability to devote sufficient time to the arbitration and in 
particular to finish the entire arbitration within twelve months. The list of such circumstances is as under: 
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FORM No. 26 

 
PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK --------------------- DFCCIL 

 
(Without Prejudice) 

 
To 
M/s --------------------------------- 
 
Dear Sir, 
 
Contract Agreement No. ------------------------------ 
In connection with -------------------------------------- 
 
In spite of repeated instructions to you by the subordinate offices as well as by this office through various Letters of 
Even No. ------------------, dated ---------------------; you have failed to show adequate progress of work so as to complete 
the Contract within the original/extended date of completion of Contract and part(s) of Contract work are yet to be 
started/still lagging behind the agreed program of work, listed as under: 
 

(Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 
 

1. Your attention is invited to this Office/Chief General Manager’s Office Letter No. ------------------, --------------------
-----, dated ------------------- in reference to your representation, dated ----------------------. 
 

2. As you have failed to abide by the instructions issued to commence the work/to show adequate progress of 
work, you are hereby given 14 days’ notice in accordance with Clause 40A of the Standard General Conditions 
of Contract to deploy adequate resources i.e., (the details of resource requirement, to be mentioned) and 
commence/to make good the progress for part(s) of works detailed above, failing which action as provided in 
Clause 40A of the Standard General Conditions of Contract shall be commenced after expiry of 14 days’ notice 
period viz. to offload few/all part(s) of work mentioned above to any of the existing or new Contractor without 
your participation and at your Risk & Cost, not exceeding the value of Performance Guarantee of this Contract, 
which may please be noted. 
 

Kindly acknowledge receipt. 
 
 
 

Yours faithfully 
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FORM No. 27 

 
NOTICE FOR PART OF CONTRACT WORK OFFLOADED --------------------DFCCIL 

(Without Prejudice) 
 
To 
M/s --------------------------------- 
 
Dear Sir, 
 
Contract Agreement No. ------------------------------ 
In connection with -------------------------------------- 
 
In spite of repeated instructions to you by the subordinate offices as well as by this office through various Letters of 
Even No. ------------------, dated ---------------------; you have failed to show adequate progress of work so as to complete 
the Contract within the original/extended date of completion of Contract and part(s) of Contract work are yet to be 
started/still lagging behind the agreed program of work, listed as under: 
 

(Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 
 

1. Fourteen Days’ notice under Clause 40A of the Standard General Conditions of Contract was given to you 
under this Office Letter of Even No. -------------------------- dated -------------------------------; but you have taken 
no/inadequate action to deploy adequate resources to commence the part(s) of work/show adequate progress 
of the part(s) of work, mentioned therein. 
 
As you have failed to abide by the instructions issued to commence the part(s) of work/show adequate 
progress of the part(s) of work even at the lapse of 14 days’ notice period under Clause 40A of the Standard 
General Conditions of Contract, few part(s) of the work under the contract have been offloaded and being 
executed by other mode(s) at the cost detailed below: 

OR 
 

2. Please refer your request Letter No. ------------------ dated ------------------, wherein it was requested under Clause 
40A of the Standard General Conditions of Contract to offload part(s) of works at your risk & cost. The details 
of part(s) of the work under the contract which have been offloaded and being executed by other mode(s) at 
the cost detailed below: 
 

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work along with approximate cost 
thereof to be mentioned) 

 
3. The final measurement of work(s) already executed for above part(s) of work recorded as per Clause 45 (A) 

or/and 45 (B) of the Standard General Conditions of Contract is enclosed herewith. 
 

4. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
 

5. The additional cost in execution of offloaded work through mode(s) mentioned in Para (1) above is determined 
as Rs. -----------------------, over & above the cost of execution under this Contract (including the PVC amount 
payable as per contract, as on the date of issue of this notice). This additional cost shall be recovered from 
your next on account bill(s) or any other dues payable to you under Contract. 

6. The Contract value gets reduced to Rs. -----------------------. 
7. You are requested to continue with the balance work in the Contract subsequent to offloading of above part(s) 

of work. 
 

Kindly acknowledge receipt. 
 

Yours faithfully 
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****END of Tender Document**** 


