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                                                                      Part – I 

 
                                                                    Chapter – I 
 

NOTICE INVITING E-TENDER 
National Competitive Bidding 

 
DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED 

        A Government of India (Ministry of Railways) Enterprise 
                                              

Dear Sirs, 
 
Name of Work: “Supply, Loading, Unloading and Stacking of machine crushed Stone Ballast 
for 2 years between New Sachin (Km 286.867) to New Makarpura (Km 420.808) under 
jurisdiction of CGM/BRC.” 
 
DFCCIL invites open e-tenders on Single Stage on prescribed forms from firms / Companies / Joint 
Ventures and other eligible entities as detailed in Tender Document having requisite experience 
and financial capacity for execution of the following work: 

 

Tender Notice No. BRC-EN-BALAST-2025-26-300 

Name of the work 

“Supply, Loading, Unloading and Stacking of machine crushed Stone 

Ballast for 2 years between New Sachin (Km 286.867) to New 

Makarpura (Km 420.808) under jurisdiction of CGM/BRC.” 

Employer 

Chief General Manager/ General Manager-Coord/Vadodara. 

Address: Dedicated Freight Corridor Corporation of India Limited, 4th 

floor, Block-A, Narmada Naher Bhavan (Sardar Sarovar Narmada 

Nigam Ltd. Building), Chhani Jakat Naka, Vadodara, Pin. 390024.  

Engineer Employer (DFCCIL) /Employer’s authorized Engineer  

Type of Tender Open E-Tender (Single Stage Single Packet) 

Type of Contract Works Contracts 

Estimated Cost 
Rs. 3,32,20,600/- (Including GST) (Rupees Three Crore Thirty-Two 

Lakhs Twenty Thousand, Six Hundred only). 

GST Rates mentioned in the Price Schedule are inclusive with GST.   

Period of Contract / 

Completion Period 
24 months 

Bid Security 

Rs.3,16,100/- (Rupees Three Lakh, Sixteen Thousand and One 

Hundred). The Bid Security shall be submitted in favor of DFCCIL in 

the form as detailed in Para 1.3.7 of Preamble & General Instructions 

to Tenderers (Part-I, Chapter-III). 

The original Bank Guarantee of Bid Security (also called Earnest 

Money) have to be submitted at the Employer’s office   before the 

scheduled date and time of submission of the tender. 

Cost of Tender Document Nil  

E-tendering website 
http://www.ireps.gov.in   

For any help, please contact IREPS Helpdesk at 011- 23761525 

Date of uploading of NIT & 

Bid documents (online 

publishing date) 

On Date 08.05.2025 

http://www.ireps.gov.in/


BRC-EN-BALAST-2025-26-300 

Signature of Tenderer(s)                                Page 6 of 215 

                         
 

Date of document 

download (Online) 
From Date 08.05.2025 

Issue of Corrigendum, if 

any 
On websites http://www.ireps.gov.in  and https://dfccil.com )  

Date & Time of 

Submission of Tender 
On or before date 28.05.2025 and time up to 15:00- hrs. 

Date and Time of 

Opening of Tender 

online  

Date 28.05.2025 at 15:30 hrs. 

 

Validity of offer 120 days from the date of opening of the Technical Bid of the Tender 

Security Deposit As per Clause 16.1 of GCC  

Performance Bank 

Guarantee 

Performance Guarantee (PG) have to be submitted within 21 

(twenty-one) days from the date of issue of Letter of Acceptance 

(LOA), amounting to 5% of the contract value in the form as given in 

clause 16.4 of GCC 

Defect Liability Period Please refer Tender Document Part I, Chapter V, Para No. 1.5.15. 

Note: List of Mandatory and desirable documents is available in the tender document 

Chapter II, Para 1.2.0-Check List 

 
1.1.1. Eligibility shall be assessed on applicants, fulfilling the technical capability and competence as 

well as for financial and organizational resources as specified in clause no. 1.3.13 (i), (ii) & (iii) of 
Preamble & General Instruction to tenders (Part - I, Chapter III). 

1.1.2. Tender document will be available on DFCCIL's website https://dfccil.com and on 
http://www.ireps.gov.in . However, the tender shall be submitted only on http://www.ireps.gov.in . 
Tenderers are advised not to make any corrections, additions or alterations in the downloaded 
tender documents. In case, any corrections additions or alterations in the downloaded tender 
documents are made, such tender shall be summarily rejected. 

1.1.3. DFCCIL may issue amendment(s) [addendum(s) / corrigendum(s)] to the tender documents. In 
such cases the amendment(s) shall be issued and placed on DFCCIL’s website: https://dfccil.com  
and http://www.ireps.gov.in  at least three days in advance of date of opening of tender. The 
tenderer who have downloaded the tender documents from the website before issue of 
amendment(s) must visit the website and ensure that such amendment(s) (if any) is also 
downloaded by them. Such amendment(s) (if any) shall also be uploaded duly stamped and 
signed / digitally signed along with the submission of tenders. Any tender submitted without 
amendment(s) (if any) shall be liable to be rejected. 

1.1.4. Online E- Bid System – Financial bids & Technical bids shall be submitted by the bidder at the 
same time. The Technical Bid & Financial bid will be opened at the time and date notified in the 
tender notice.  

1.1.5. Tenderer shall submit the Cost of Tender Document in favor of DFCCIL as detailed in Para 1.3.3.3 
of Preamble & General Instructions to Tenderers (Part-I, Chapter-III). For this tender, Cost of 
Tender document is NIL. 

1.1.6. Tenderer shall submit the BID SECURITY of required amount in prescribed format as detailed in 
Para 1.3.7 of Preamble & General Instructions to Tenderers (Part-I, Chapter-III).  

1.1.7. Financial Bid (as specified in “Financial Bid” in Tender Document) duly filled in is to be uploaded 
in “Financial packet”. The rates must be filled after downloading the financial bid document in the 
prescribed format from the website  http://www.ireps.gov.in. The financial bid should be 
downloaded & then filled up, saved and uploaded on the E-tendering website using digital 
signature for signing the document. 

1.1.8. Procedure for e-tendering 
1.1.9. Accessing/ purchasing of Tender Documents. 
1.1.10. It is mandatory for all the Bidders to have class-III Digital Signature Certificate (DSC) from any of 

http://www.ireps.gov.in/
https://dfccil.com/
http://www.ireps.gov.in/
http://www.ireps.gov.in/
https://dfccil.com/
http://www.ireps.gov.in/
about:blank
http://www.ireps.gov.in/
about:blank
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the licensed certifying agency (Bidders can see the list of licensed certifying agencies from the 
link www.cca.gov.in) to participate in e-tendering. 
1.1.10.1. To participate in the Bidding, it is mandatory for the Bidders to register with IREPS 

portal to have user ID & password. IREPS portal is the only website for submission of Bid. 
Vender manual containing the detailed guidelines for e-tendering is available on IREPS portal. 
Following may kindly be noted: 

(a) Registration with IREPS portal should be valid at least up to the date   of submission 
of bid. 

(b) Bids can be submitted only during the validity of registration. 
1.1.10.2. If the Bidder(s)firm / Joint Venture is already registered with e-tendering service 

provider, and validity of registration is not expired, then the firm/Joint Venture is not 
required a fresh registration. 

1.1.10.3. The complete Bidding Documents can be viewed / downloaded by the Bidder from 
IREPS portal as per the time and date mentioned on the IREPS portal.  

1.1.11. All the Bids received shall be opened on the scheduled date and time mentioned in the tender   
notice. Bid of the bidders shall be opened through process of e-tendering. The sequence of 
opening shall be: 

i) Cost of Tender Document and Bid Security Deposit Details 
ii) Technical offer 
iii) Financial offer.  

1.1.12. Tender shall be submitted as per “Preamble & General Instruction to Tenderers” forming as part 
of the complete tender documents. 

1.1.13. Any tender received without Bid Security in the form as specified in the tender documents shall 
not be considered and shall be summarily rejected. 

1.1.14. DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone the 
tender submission / opening date and to accept / reject any or all tenders without assigning any 
reason thereof. DFCCIL's assessment of suitability as per eligibility criteria shall be final and 
binding. 

1.1.15. Tenderers may note that they are liable to be disqualified at any time during tendering process in 
case any of the information furnished by them is not found to be true. BID SECURITY of such 
tenderers shall be forfeited. The decision of DFCCIL in this regard shall be final and binding. 

1.1.16. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents 
submitted by them and open financial bid(s), subject to their final verification. In the event of any 
document being found false, the provisional qualification shall stand withdrawn, and the next lower 
bidder shall automatically come to the position of such disqualified bidder. Action against such 
disqualified tenderers shall be taken as per above Clause No. 1.1.11 of Notice Inviting E-Tender. 

1.1.17.  Information as required as per various Forms to tender document should be submitted by the 
tenderers without fail strictly as per formats. 

1.1.18.  The validity of offer shall be 120 days from the date of opening of the Technical Bid of the tender. 
1.1.19.  Transfer of the tender document purchased by intending tenderer to another tenderer is not 

admissible. Tenderer can submit tenders only on the documents purchased / downloaded from 
the website http://www.ireps.gov.in  by them. 

1.1.20. Tenderers must read all instructions regarding e-tendering process as mentions in PREAMBLE 
& GENERAL INSTRUCTIONS TO TENDERERS Part-I, Chapter-III. 

1.1.21. Tenderers are advised to visit the DFCCIL website regularly for information regarding tender. 
Amendment(s) (if any) will be uploaded on DFCCIL website https://dfccil.com and/or 
http://www.ireps.gov.in  only. 

 
 
 
 

Chief General Manager /Vadodara 
 For & on behalf of DFCCIL

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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          Part – I 
 
      Chapter – II 
 

Check List and General Information Data Sheet 
 

1.2.0 Check list for Documents to be uploaded: - Information as required as per various 
Forms/Annexures to tender document should be submitted by the tenderers without fail 
strictly as per formats. Offers submitted without Mandatory documents shall be summarily 
rejected 
 

I 

Following Documents are Mandatory documents and Common for all Type of 
Bidders/Firms i.e., Sole Proprietorship Firm/ Partnership Firm/ Limited Liability 
Partnership Firm/ Registered Society/Trust / Company (Privet/Public Limited) / 
Joint Venture (of firms) etc.  

S. No 
Description / Details of Documents to be Mandatorily uploaded/submitted by the 
Bidder on IREPS portal https://www.ireps.gov.in  

   1. 

 Bid Security (as per Para 1.3.7 of Ch-3, Part-I Preamble & Instruction to the Bidders, 
of Bid Document): Bid Security is in form of Cash shall be paid through e- payment 
gateway on IREPS portal. 

Or 
Form No.1A:  BID security is in form of BG. Copy of BG shall be submitted on IREPS 
portal.  
Note:  
1. Submit Original BG to CGM/DFCCIL/Vadodara office, at address given (in para 

1.2.2 of Ch -2, Pt-II -General information and Datasheet), before closing date for 
submission of bids (i.e. excluding the last date of submission of bids) 

2. In case of JV Bid Security shall be submitted by JV or authorized person of JV.  
3. Bid security as Bank Guarantee bond submitted for JV shall be either in the name 

of JV, or in the name of all members of JV as per MOU irrespective of their share 
in the JV if the JV has not been constituted legally till the date of submission of 
tender. 

2. 
Form No.1B - Offer letter, as per of Ch.2 of Pt-IV of BID document), on letter head of 
Bidder/ Company/ Firm(s)/ LLP/ Registered Society/ Registered Trust/ JV etc. as 
applicable 

3. Credentials of Bidders 

3.1 
Technical Eligibility of Bidder: As per Clause 1.3.12(i)(A), 1.3.12(ii) & 1.3.13 including 
notes/ foot note of respective clauses mentioned in Ch-3, Pt-I: Preamble and instruction 
to Bidders of Bid Document. 

a) 
Form No. 2A-I - List of the Similar works completed in last 7 years, as per Ch.2 of 
Pt-IV of the Bid Document) vide para1.3.12(i)(A) & 1.3.12(ii).     

b)  

The bidder shall upload self-attested “Work Completion Certificates” in following Forms 
as applicable:  
(i) Form No. 2A-II - The Completion Certificate issued by Govt. Agencies/ 

Organisations/Institutions /PSU etc. shall be as per Ch.2, of Pt-IV of bid 
document,  

(ii) Form No. 2A-III - The Completion Certificate issued by Concessionaire shall be as 
per Ch.2, of Pt-IV of bid document.  (Not applicable for this tender). 

(iii) Form No. 2A-IV - The Completion Certificate issued by Public Listed Company 
shall be as per (Ch.2, Pt-IV), of Ch.2, of Pt-IV of bid document.  

The Completion Certificate issued by the Competent Authority/Client (to be self-
attested by the bidder) and uploaded on IREPS portal as duly signed and scanned or 
digitally signed. 
Note:  
i) Reference Para 1.3.12.(i)(A) & 1.3.12.(ii) and Para 10.1 and other relevant Para of 

https://www.ireps.gov.in/
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tender form (2nd Sheet) of IRGCC- April-2022 with up-to-date correction slip 
ii) Work Completion Certificates issued by Private firm (s) are not valid for Technical 

Eligibility Criteria of bidder. 
iii) The Completion certificate shall contain all details as asked in respective Forms.  

3.2 

Form No.2B - Financial Eligibility Criteria of Bidder: As per Clause 
1.3.12.(B),1.3.12(ii) and 1.3.13 (including notes/ foot note) of respective clauses 
mentioned in Ch-3, Pt-I: Preamble and instruction to Bidders of Bid Document and Para 
10.2 and other relevant Para of tender form (2nd Sheet) of IRGCC- April-2022 with up-
to-date correction slip. 
Details of Contractual receipt in Current Financial Year (FY) & Preceding 3 FY, as per 
of C.h.2 of Pt-IV of Bid Document), on Letter Head of Chartered Accountant, along with 
Copies of Audited Balance Sheet Duly Certified by the Charted Accountant.  
Note: If the Contractual receipt extracted from Certificate of Employer/Client other than 
Govt Organization, the Form no. 16A/26AS generated through TRACES of Income Tax 
Department of India should also be uploaded. 

3.3 

Form No.2C - Details of Works on Hand, Existing Commitments and Balance Amount 
of Ongoing Work for Evaluation of Bid capacity. (This is applicable for Tenders value 
more than 20Crores)  
List of Awarded Works under execution/or Work Awarded but not Yet Started till date of 
Submission of Tender, as per Ch.2 of Part-IV of BID document. These Details shall be 
Duly Verified by CA. This is not Applicable for the subject Tender 

3.4 

Form No.2F - Details of Firm, as per Ch.2 of Pt-IV of the Bid Document. Along with 
Self-attested Copy of PAN CARD and GST. 
Note: Firm means Sole Proprietor, HUF, Partnership Firm, LLP Firm, Co-Operative 
Society/Trust, Company (Public Ltd, Private limited etc.), Joint Ventures etc. 

3.5 
Form No.26 - Affidavit as per para 1.3.13 (iii) of Ch.03 of Pt-I of Bid Document: 
Affidavit as per (Ch.2 of Pt.-IV), executed on Stamp paper of Rs 300/- and duly 
Notarized by the Notary of Public  

3.6 
Form No.27 - Pre-Contract Integrity pact as per Ch2 of Pt-IV of Bid Document, 
Precontract Integrity pact shall be executed on stamp paper. 
(Para no 1.5.21 of Ch.5, Pt-I: Special condition of the Contract) 

3.7 
Form No.28 - Anti-Profiteering Declaration: as per of Ch.2 of Pt-IV of Bid Documents 
shall be executed on a non-judicial stamp paper of Rs.300/- duly notarized by notary 
public.  (Clause no 3.10 of Ch 4 pt-I, GCC of the Bid Document) 

II 

In addition to above mentioned Common Document (Sr 1 to 3.6 of table), The 
Bidder shall up load/submit the applicable documents as per status of his/their 
Firm(s). These are Mandatory Documents.  
Note:  

a) Firm(s) means Sole Proprietorship Firm/ Partnership Firm/ Limited Liability 
Partnership Firm/ Registered Society/Trust / Company (Privet/Public Limited) / Joint 
Venture (of firms) etc.). 

b) As per different firms the details of Mandatary Documents have been listed among 
which the documents applicable as per status of Firm(s) of Bidder shall be up 
loaded/submitted by the Bidder on IREPS portal https://www.ireps.gov.in     

For Sole Proprietorship Firm 

4 
For Sole Proprietorship Firm (Para 1.3.6.4 of Ch.3, Part-I of Bid Document and 
para 14. (ii)(a) of tender form (2nd Sheet) of IRGCC- April-2022 with up-to-date 
correction slip) 

4.1 
Form No.3 of Ch.2 Pt-IV of Bid document - Certificate for submitting the tender on 
behalf of Sole Proprietorship Firm as per  

4.2 

Form No. 4 of Ch.2 of Pt-IV of Bid document - A notarized or registered (with registrar) 
copy of “Special Power of Attorney”, shall be submitted by the “Proprietorship Firm” 
in favour of the individual to tender for the work, sign the agreement etc. and create 
liability against the Proprietorship Firm.  
Note: The Power of Attorney Not Required if the Tender is submitted by Proprietor 

https://www.ireps.gov.in/
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himself with Affidavit (as per Form no.23 of Ch.2 of Pt.-IV))  

For HUF (Hindu Undivided Family) Firm 

5. 
For HUF (Hindu Undivided Family) Firm (Para 1.3.6.5 of Ch.3, Part-I of Bid Document 
and para 14. (ii) (b) of tender form (2nd Sheet) of IRGCC- April-2022 with up-to-date 
correction slip). 

5.1 
Form No.5 of Ch.2 of Pt-IV of Bid document - Certificate for submitting the tender 
on behalf of HUF Firm. 

5.2 

Form No. 6 of Ch.2 of Pt-IV of Bid document - A notarized or registered (with registrar) 
copy of “Special Power of Attorney” shall be submitted by HUF in favour of the 
individual to tender for the work, sign the agreement etc. and create liability against the 
HUF Firm.  
Note: Special Power of Attorney Not Required if the Tender is submitted by Karta 
of HUF with above Affidavit (as per Form no.23 of Ch.2 of Pt.-IV). 

For Partnership Firm 

6 
For Partnership Firm (Para 1.3.6.6 of Ch.3, Part-I of Bid Document and para 14. (ii) 
(c) & 18.10 of tender form (2nd Sheet) of IRGCC- April-2022 with up-to-date 
correction slip). 

6.1 
A notarized or registered (with registrar) copy of the Partnership Deed, prior to date of 
tender opening as per the Indian Partnership Act. 

6.2 

Form no 7 of Ch.2 of Pt-IV of Bid document - A notarized or registered (with registrar) 
copy of Power of Attorney in favor of the individual to tender for the work, sign the 
agreement etc. and create liability against the firm.  
Note: The Power of Attorney Required Even if one or more Partners are Authorized 
in Partnership Deed itself to sign on behalf of firm. 

6.3 Form No 8 of Ch.2 Pt-IV of Bid document - Declaration of Existing partnership Firm  

6.4 
Form No 9 of Ch.2 Pt-IV of Bid document - Declaration by Newly formed Partnership 
firm  

6.5 
With respect to above declarations, additional forms as per para 1.3.2 (K) (II) (6.5) of 
Ch.3 Part-I of Bid documents shall be up loaded.   

For Limited Liability Partnership (LLP) Firm 

7 
For Limited Liability Partnership (LLP) Firm Registered under LLP Act 2008. (Para 
1.3.6.7 of Ch.3, Part-I of Bid Document and para 14. (ii) (f) of tender form (2nd Sheet) 
of IRGCC- April-2022 with up-to-date correction slip). 

7.1 A Copy of LLP Agreement 

7.2 A Copy of Certificate of Incorporation 

7.3 
A Copy of Resolution Passed by Partner(s) of LLP Firm for submitting the Tender and 
to Deal with Tender on behalf of the firm. (Form No 11 of Ch.2 of Pt-IV of Bid 
document). 

7.4 

Form No 10 of Ch.2 Pt-IV of Bid document - A copy of Authorization /copy of Power 
of Attorney issued by the LLP firm (backed by resolution passed by the Partners) 
in favour of the individual, to tender and/or to create liability against the LLP.). (Required 
Even if tender documents are submitted by Authorized/ power of attorney holder 
itself.) 

7.5  Form No 8 of Ch.2 Pt-IV of Bid document - Declaration of newly formed LLP Firm  

7.6  Form No 9 of Ch.2 Pt-IV of Bid document - Declaration by Existing LLP firm  

7.7 
With respect to above declarations, additional forms as per para 1.3.2 (K) (II) (7.7) of 
Ch.3 Part-I of Bid documents shall be up loaded.   
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For Registered Society and Registered Trust 

8. 
For Registered Society and Registered Trust (Para 1.3.6.8 of Ch.3, Part-I of Bid 
Document and para 14. (ii) (g) of tender form (2nd Sheet) of IRGCC- April-2022 
with up-to-date correction slip). 

8.1 A Copy of Certificate of Registration 

8.2 A Copy of Memorandum of Association of Society 

8.3 A Copy of Rules and Regulation of Society 

8.4 

Form No 12 of Ch.2 Pt-IV of Bid document - A notarized or registered (with the 
Registrar) copy of Power of Attorney in favor of the individual to tender for the 
work, sign the agreement etc. and create liability against the Registered 
Society/Trust.  
Note: The Power of Attorney is Required even if documents are submitted by 
the authorized power of Attorney Holder himself as per 8.1,8.2 above. 

Companies Registered under Company Act-2013 

9. 
Companies Registered under Company Act-2013 (Para 1.3.6.9 of Ch.3, Part-I of 
Bid Document and para 14. (ii) (e) of tender form (2nd Sheet) of IRGCC- April-2022 
with up-to-date correction slip). 

9.1 Copy of Memorandum of Association (MOA)/Article of Association (AOA). 

9.2 Copy of Certificate of Incorporation of Company 

9.3 
Copy of Resolutions passed by Board of Directors BOD Authorizing its 
Employee/Director to deal with Tender on behalf of Company.  

9.4 

Form No 13 of Ch.2 Pt-IV of Bid document - A notarized or registered copy of Power 
of Attorney /Authorization issued by the Company (Backed by resolution of BOD), 
as per Performa Given, in favor of the individuals to tender for the work, sign the 
MOU/JV agreement on behalf of the Company and create liability against the 
Company. (Required even if Tender is submitted by the authorized power of 
Attorney Holder itself). 

9.5 Declaration Regarding Construction of Company for merging of another company  

9.6 
In case of merger with another company the Bidder shall submit following 
additional Mandatory Documents on IREPS portal.  

a) Form No. 2F of Ch.2 of Pt.-IV of bid document - Details of company getting merged, 

b)  Copy of MOA /AOA of company getting merged 

c) Copy of Certification of Incorporation of company getting merged 

d) Resolution of BOD for merger of company with tenderer. 

e)  
Form No 14 of Ch.2 Pt-IV of Bid document - Declaration regarding constitution of 
existing/ new company  

For Joint Venture (JV) Firm 

10 

For Joint Venture (JV) Firm: Following documents are mandatorily to be 
submitted by constituents of the JV firm depending upon their status (Para 
1.3.6.10 of Ch.3, Part-I of Bid Document and Para 14. (ii) (d) & Para 17 of tender 
form (2nd Sheet) of IRGCC- April-2022 with up-to-date correction slip).  

10.1 

Form no. 15 of Ch.2 of Pt-IV of bid document - A Notarized or Registered (with 
registrar) copy of (MoU) Memorandum of Understanding duly executed by the JV 
members on a stamp paper, shall be submitted by the JV along with the tender. 
The complete details of the members of the JV, their share and responsibility in the JV 
etc. particularly with reference to financial, technical and other obligations shall be 
furnished in the MOU of JV.  

10.2 Form No. 16 of Ch.2 of Pt-IV of bid document - A Notarized or Registered (with 
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registrar) copy of Power of Attorney to lead member, duly executed by the JV 
members on a stamp paper, shall be submitted by the JV along with the tender.  

10.3 
Form No. 17 of Ch.2 of Pt-IV of bid document - A Notarized or Registered (with 
registrar) copy of J V Agreement  

11 

In addition to Mandatory documents mentioned for JV in Sr no 10 of This table 
the Constituents of JV Firms shall upload the additional Mandatory documents 
as applicable according to status of their Firm(s). as per para 1.3.2 (K) (II) (11.1 to 
11.6) of Ch.3 Part-I of Bid documents on IREPS portal. 

Note: In the Table, Common Mandatory Documents mentioned at Sr no 1 to 3.6, shall be 
submitted by the Bidders/Firm(s). In addition, according to status of Firm(s) additional 
mandatory documents as applicable (among documents mentioned at Sr 4 to 11) shall also 
be submitted by the Bidder. Offer/Bid submitted without Mandatory Document(s) shall be 
summarily rejected.  

III Financial Bid Submitted by the Bidders as per their Firms 

12 

Financial Bid: Financial Bid shall be filled directly on the website 
https://www.ireps.gov.in  through digital signature and not to be submitted in hard copy 
at all. The financial bid should neither be scanned & uploaded, nor, the hard copy 
of the same should be submitted to the office of Employer. 

 

Form No. 46 of Ch.2 of Pt-IV of Bid document - Summary of Prices with % age 
above or below or at par to the amount of Schedules duly filled in along with  
Form No. 47 of Ch.2 of Pt-IV of Bid document - Schedule of Prices are to be submit 
online mode only in “Financial Bid”. 
Financial Bid (as specified in “Financial Bid” in Tender Document) duly filled in is to 
be uploaded in “Financial packet”. The rates must be filled after downloading the 
financial bid document in the prescribed format from the website  
http://www.ireps.gov.in. The financial bid should be downloaded & then filled up, 
saved and uploaded on the E-tendering website using digital signature for signing the 
document. 

    IV Desirable Documents to be submitted by the Bidder 

     13 
Tender Documents duly signed and scanned or digitally signed by the tenderer should 
be uploaded/submitted on IREPS portal. 

14 

Addendum(s)/Corrigendum(s) to Bid Document published on IREPS portal 
https://www.ireps.gov.in :  
Copy of the Addendum(s)/Corrigendum(s) to Bid Document duly signed and 
scanned or digitally signed by the tenderer should be uploaded/submitted on IREPS 
portal. 

15 
Form No. 2E of Ch.2 of Pt-IV of Bid Document - List of plants & Machinery available 
on hand (own) and proposed to be inducted (own and hired to be given separately) for 
the subject work in  

16 
Form No. 2D - List of Personnel, Organization available on hand and proposed to 
be engaged for the subject work in as per Ch.2 of Pt-IV of Bid Document.   

17 

Form No. 29 - Information and Particular regarding Retired Railway/DFCCIL 
Engineer(s) of Gazette rank being Partner and/or Director in the firm of bidder and 
regarding relative(s) of bidder employed in Gazetted Capacity on DFCC as per of Ch.2 
Pt-IV of Bid document. 

 
Note: All relevant documents wherever applicable in support above Forms should uploaded along with 
respective Forms as applicable 
 
  

https://www.ireps.gov.in/
about:blank
about:blank
https://www.ireps.gov.in/
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1.2.1 GENERAL INFORMATION / DATA SHEET 
 

Tender Notice No.  BRC-EN-BALAST-2025-26-300 

Name of the work 

“Supply, Loading, Unloading and Stacking of machine 

crushed Stone Ballast for 2 years between New Sachin (Km 

286.867) to New Makarpura (Km 420.808) under jurisdiction 

of CGM/BRC.” 

Employer 

Chief General Manager/ General Manager-Coord/Vadodara. 

Address: Dedicated Freight Corridor Corporation of India 

Limited, 4th floor, Block-A, Narmada Naher Bhavan (Sardar 

Sarovar Narmada Nigam Ltd. Building), Chhani Jakat Naka, 

Vadodara, Pin. 390002.  

Engineer Employer (DFCCIL) /Employer’s authorized Engineer  

Type of Tender Open E-Tender (Single Stage Single Packet) 

Type of Contract Works Contracts 

Estimated Cost 
Rs. 3,32,20,600/- (Including GST) (Rupees Three Crore Thirty 

Two Lakhs Twenty Thousand, Six Hundred only). 

GST Rates mentioned in the Price Schedule are inclusive with GST.   

Period of Contract/ Completion 

Period 
24 months 

Bid Security 

Rs.3,16,100/- (Rupees Three Lakh, Sixteen Thousand and 

One Hundred). The Bid Security shall be submitted in favor of 

DFCCIL in the form as detailed in Para 1.3.7 of Preamble & 

General Instructions to Tenderers (Part-I, Chapter-III). 

The original Bank Guarantee of Bid Security (also called Earnest 

Money) have to be submitted at the Employer’s office, before the 

scheduled date and time of submission of the tender. 

Cost of Tender Document Nil  

E-tendering website 
http://www.ireps.gov.in  

For any help, please contact IREPS Helpdesk at 011- 23761525 

Date of uploading of NIT & Bid 

documents (online publishing 

date) 

On Date 08.05.2025 

 

Date of document download 

(Online) 
From Date 08.05.2025 

Issue of Corrigendum, if any on websites http://www.ireps.gov.in  and https://dfccil.com 

Date & Time of Submission 

of Tender 
On or before date 28.05.2025 and time upto 15.00 Hrs. 

Date and Time of Opening of 

Tender online 

Date 28.05.2025 at 15.30 hrs. 

 

Validity of offer 
120 days from the date of opening of the Technical Bid of 

the Tender. 

Security Deposit As per Clause 16.1 of GCC  

Performance Bank Guarantee 

Performance Guarantee (PG) have to be submitted within 21 

(twenty-one) days from the date of issue of Letter of Acceptance 

(LOA), amounting to 5% of the contract value in the form as 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
https://dfccil.com/
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given in clause 16.4 of GCC 

Defect Liability Period 
Please refer Tender Document Part I, Chapter V, Para No. 

1.5.15.  

Security Deposit 5% of Contract value 

DFCCIL’s Bank Account 

The DFCCIL’s Bank Account details is as under for making 

deposit in cash for the purpose of Security Deposit/ Performance 

Guarantee is as under: 

 Name of Account: Dedicated Freight Corridor Corporation of 

India Limited 

Name of Bank: Union Bank of India 

Account No: 310601010040591 

Type of Account: Equity Account 

IFSC Code: UBIN0546836 

DFCCIL Contact-  

 

Shri Rajesh Mishra (Dy. CPM/C/Engg.) 

Ph+91-8511165907; 

rajeshmishra@dfcc.co.in  

 

Shri U.K Singh (Dy. CPM/S/Engg.) 

Ph+91-8511165911; 

uksingh@dfcc.co.in  

mailto:rajeshmishra@dfcc.co.in
mailto:uksingh@dfcc.co.in
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Part – I 
 

Chapter-III 
 

PREAMBLE & GENERAL INSTRUCTION TO TENDERERS 
 

1.3.1. Introduction 
 

(i) Dedicated Freight Corridor  
Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector 
undertaking under MOR has been set up under the Indian Companies Act, 1956 for 
implementation of Dedicated Freight Corridor Project. Government of India is the sole 
shareholder of the DFCCIL. 

 
Ministry of Railways (MOR), Government of India has planned to construct Dedicated 
Freight Corridor (DFC) covering about 3338 route Kilometers on Eastern and Western 
Corridors. The coverage of Eastern Corridor is from Ludhiana to Dankuni (near Howrah) 
and Western Corridor is planned from Jawaharlal Nehru Port, Mumbai to 
Rewari/Tughlakabad/Dadri near Delhi. There is a linkage between two corridors at Dadri. 

 
(ii) Project Description 

CGM/BRC Unit is dealing with WDFC project from New Sachin to Makarpura approx. 134 
Km falling in three districts of Gujarat i.e. Surat-Bharuch- Vadodara. The subject work 
consists of constructing a connecting railway line between Panoli (IR) -New Sanjali 
(DFCCIL) and also between Gothangam (IR) -New Gothangam (DFCCIL).   

 
1.3.2. General instructions (for on line tendering system) 

Submission of Online Bids is mandatory for this Notice Inviting Tender. E-Tendering is a 
new methodology for conducting Public Procurement in a transparent and secured 
manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 
procurement. An e- tendering portal of Dedicated Freight Corridor Corporation of India 
(DFCCIL) introduced for the process of e-tendering which can be accessed on 
http://www.ireps.gov.in (Refer in the BID DOCUMENTS) 
Words in capital and not defined in this document shall have the same meaning as in 
“BID DOCUMENTS”. 
 
Benefits to Suppliers/service providers are outlined on the Home-page of the portal 
(https://www.ireps.gov.in). 
 

(A) Instructions: For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines on the relevant 
screens of the ETS. 
 

(B) Biding Methodology of On-line Bidding on IREPS portal.: Broad Outline of Activities 
from Bidders’ Perspective: 

i) Procure a Digital Signing Certificate (DSC) 
ii) Register on Electronic Tendering System (ETS): Intending bidders are requested to 

register themselves with IREPS portal through  https://www.ireps.gov.in   for obtaining 
user-id and password. 

iii) Create Users and assign roles on ETS 
iv) View Notice Inviting Tender (NIT) on ETS 
v) Download Official Copy of Tender Documents from ETS 
vi) Clarification to Tender Documents on ETS– Query to DFCCIL (Optional) – view response 

to queries posted by DFCCIL, through addenda. 
vii) Bid-Submission on ETS: Prepare & arrange all documents/papers for submission of 

https://www.ireps.gov.in/
https://www.ireps.gov.in/
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bid.  Submit Bid SECURITY on online as per instruction in para 1.3.7. 
viii) Attend Public Online Tender Opening Event (TOE) on ETS 
ix) Post-TOE Clarification on ETS (Optional)-Respond to DFCCILL‟s post-TOE queries 

    
(C) Digital Signature: For integrity of Data and its authenticity/non repudiation of electronic 

records and to be compliant with IT ACT-2000, It is mandatory for all the Bidders to have 
class-III Digital Signature Certificate (DSC),  from any of the licensed Certifying Authority 
(“CA”) licensed by the Controller of Certifying Authority (CCA).[Bidders can see the list of 
licensed CAs from the link http://www.cca.gov.in] The Intended Bidders must have DSC to 
participate in e-tendering of DFCCIL.  
 

(D) Registration: Intending bidders are requested to register themselves with IREPS portal 
through  https://www.ireps.gov.in  for obtaining user-id and password. Registration with the 
https://www.ireps.gov.in should be valid at least up to the date   of bid validity period (As 
mentioned in NIT & para 1.3.2 of Ch. 3 – Part-I).  
Bid can be submitted only during the validity of registration with the 
https://www.ireps.gov.in. 

 
(E) Help Desk for E-Tendering: For any assistance, IREPS helpdesk may be contacted. 

Helpdesk options are available at IREPS portal’s Home Page. IREPS helpdesk contact no. is 
011-23761525 
 

(F) Accessing / Purchasing of Bid Documents: The Bidder can view notifications and tender 
documents on DFCCIL’s website https://dfccil.com and/or http://www.ireps.gov.in , free of 
cost. The Interested bidders who wish to participate should visit website  
http://www.ireps.gov.in , which is the only website for bidding their offer. 

i) The BID DOCUMENTS can be viewed /downloaded from the http://www.ireps.gov.in 
free of cost till one day prior to last date of submission of the tender. 

ii) The amendments/clarifications to the BID DOCUMENTS, if any, will be posted on the 
DFCCIL website https://dfccil.com which can also be seen on  http://www.ireps.gov.in. 

iii) The Physical copy of the tender document would not be sold / accepted. 
iv) Cost of Bid document for this Tender is NIL. 

 
(G) System Of Tendering:  

a) Two Packet System of Tendering: With a view to assess the Tender Technically without 
being influenced by the Financial Bid, “Two Packet System of Tendering” shall be 
adopted for contract valuing more than Rs. 10Crores or as advised by DFCCIL Board 
time to time by updated policy /guidelines. (Not applicable in this Tender) (As per 
Clause no 7A of Part-I of GCC-2022, with up-to-date correction slip.)  

b) Single Packet System of Tendering: In case of tenders costing less than Rs 10 Crores 
single packet tender system will be followed and Technical & Financial of Tenderer(s) 
shall be opened and evaluated at the same time. 
 

(H) Tender Documents: 
i) In Single Stage Single Packet System of tendering, The Tender Document’s Part- A-

Technical Bid Comprises NIT, Check list and General Data, Preamble and General 
instruction to Bidders, General Condition of Contract, Special Condition of Contract, 
Technical Specification, Special Technical Specification, Mile stones, Various Forms, 
Reference Drawings & Data etc. 

ii) Tender Documents Part B – Financial Bid comprises of Price Schedule.     
iii) The Addendums /Corrigendum, if any issued on IREPS portal are also the part of Tender 

Documents.   
iv) This tender document consists of following five parts: 

  

http://www.cca.gov.in/
https://www.ireps.gov.in/
https://www.ireps.gov.in/
https://www.ireps.gov.in/
https://dfccil.com/
http://www.ireps.gov.in/
about:blank
about:blank
http://www.ireps.gov.in/
https://dfccil.com/
about:blank
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PART/ 
CHAPTERS 

DESCRIPTION 

PART – I 

Chapter I Notice Inviting E-Tender 

Chapter II General Information / Data sheet & Check list 

Chapter III Preamble & General Instructions to Tenderers 

Chapter IV General Conditions of Contract (GCC) 

Chapter V Special Conditions of Contract (SCC) 

PART - II 

Chapter I Technical Specifications 

Chapter II 
General Guidelines Regarding Specifications and Special Conditions 
for Laying of Track 

PART - III 

Chapter I 
Precautions while working in close proximity of existing Indian 
Railways Track 

Chapter II 
List Of Codes Used in The Text (But Not Limited to The 
Following) 

PART - IV 

Chapter I Milestones and Time Schedule 

Chapter II Tender Forms (including Schedule of Prices) 

PART - V 

 Drawings 

 
v) Clause applicable for tender documents downloaded from Internet. Tenderer/s is/are free 

to download tender documents at their own cost, for the purpose of perusal. Master copy 
of the tender document will be available in the office. After award of the work, an 
agreement will be drawn up. The agreement shall be prepared based on the master copy 
available in the office of Employer’s and not based on the tender documents submitted 
by the Tenderer. In case of any discrepancy between the tender documents downloaded 
from the internet and the master copy, later shall prevail and will be binding on the 
Tenderers. No claim on this account shall be entertained. 

 
(I) Preparation and Submission of Bid:   

a) The Bidder shall submit their Bid on line on IREPS portal (http://www.ireps.gov.in ), 
following the instructions appearing on the screen. A Vendor manual containing the 
detailed guidelines for e-tendering system is also available on IREPS website. The Bid 
shall be submitted (uploaded on the IREPS website) in prescribed form and only in On-
Line Mode.  Physical copy of BID (except Original BG of BID Security) shall not be 
accepted. 

b) Online E- Bid System : The Technical Bid and  Financial bid shall be submitted online 
on website  https://www.ireps.gov.in by the bidder   before the schedule date and time of 
submission of bid as published in the tender notice (NIT), Ch.1-Pt-I of Bid document.  

c) During Bid Submission, the Bidder shall submit the Bid Security, Offer letter (as per form 
1), relevant documents pertaining to Technical and Financial Eligibility, Credentials, 
Details of Firms, Organization details of Bidder, List of Works on hand, List of Machineries, 
Affidavit, Document related with the status of Firm of the Bidder, as per the prescribed 
Forms (As per Chapter 2 -Part-IV) and relevant paras of Bid document. In addition, some 
additional documents required according to status of firms the Bidder shall also be 
submitted. The Addendums /Corrigendum, if any issued on IREPS portal shall also be 
signed and submitted by the bidder.  
Note 1: It is advised that all the documents to be submitted are kept scanned and 
converted to PDF format in a separate folder on your computer before starting online 

http://www.ireps.gov.in/
http://www.tenderwizard.com/DFCCIL
https://www.ireps.gov.in/
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submission. The size of each document should not be more than 3.75 MB.  
d) The Bidder shall upload/submit these documents on the website 

https://www.ireps.gov.in , with in stipulated date and time of submission of BID as 
published in NIT/(addendum if any). Any tender received later than the time and 
date of submission of tenders shall be rejected.  

e) The Financial Bid shall be filled directly on the website https://www.ireps.gov.in  through 
digital signature and not to be submitted in hard copy at all. The financial bid should 
neither be scanned & uploaded, nor, the hard copy of the same should be submitted 
to the office of Employer. 

f) Tenders not submitted in the proper Forms are liable to be rejected. 
 

(J) Documents to be submitted in the office of CGM/GM-Co-ord/DFCCIL: - 
 

S. N. Description Documents 

(1) 

Bid Security Document (in case 

of Bid Security submitted in the 

form of Bank Guarantee) 

Original documents of BID SECURITY (Bank 

Guarantee) in sealed envelope to be dropped in 

Tender Box at Chief General Manager, 

Vadodara office address given in NIT. 

 
(K) Documents to be uploaded/submitted by Bidder on IREPS Portal 

(https://www.ireps.gov.in ) for Submission of BID: - Information as Required as per various 
forms of Tender Documents should be submitted by the Tenderer as per formats. The required 
documents may be Mandatory requirement or Desirable requirements. Offer submitted without 
Mandatory Documents shall be summarily rejected.  
 
Details of the Required Documents have been listed in following table for more 
information to Bidders.  

 

I 

Following Documents are Mandatory documents and Common for all Type of 
Bidders/Firms i.e., Sole Proprietorship Firm/ Partnership Firm/ Limited Liability 
Partnership Firm/ Registered Society/Trust / Company (Privet/Public Limited) / 
Joint Venture (of firms) etc.  

S. No 
Description / Details of Documents to be Mandatorily uploaded/submitted by the 
Bidder on IREPS portal https://www.ireps.gov.in  

   1. 

 Bid Security (as per Para 1.3.7 of Ch-3, Part-I Preamble & Instruction to the Bidders, 
of Bid Document): Bid Security is in form of Cash shall be paid through e- payment 
gateway on IREPS portal. 

Or 
Form No.1A:  BID security is in form of BG. Copy of BG shall be submitted on IREPS 
portal.  
Note:  
4. Submit Original BG to CGM/DFCCIL/Vadodara office, at address given (in para 

1.2.2 of Ch -2, Pt-II -General information and Datasheet), before closing date for 
submission of bids (i.e. excluding the last date of submission of bids) 

5. In case of JV Bid Security shall be submitted by JV or authorized person of JV.  
6. Bid security as Bank Guarantee bond submitted for JV shall be either in the name 

of JV, or in the name of all members of JV as per MOU irrespective of their share 
in the JV if the JV has not been constituted legally till the date of submission of 
tender. 

2. 
Form No.1B - Offer letter, as per of Ch.2 of Pt-IV of BID document), on letter head of 
Bidder/ Company/ Firm(s)/ LLP/ Registered Society/ Registered Trust/ JV etc. as 
applicable 

3. Credentials of Bidders 

https://www.ireps.gov.in/
https://www.ireps.gov.in/
https://www.ireps.gov.in/
https://www.ireps.gov.in/
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3.1 
Technical Eligibility of Bidder: As per Clause 1.3.12(i)(A), 1.3.12(ii) & 1.3.13 including 
notes/ foot note of respective clauses mentioned in Ch-3, Pt-I: Preamble and instruction 
to Bidders of Bid Document. 

a) 
Form No. 2A-I - List of the Similar works completed in last 7 years, as per Ch.2 of 
Pt-IV of the Bid Document) vide para1.3.12(i)(A) & 1.3.12(ii).     

b)  

The bidder shall upload self-attested “Work Completion Certificates” in following Forms 
as applicable:  
(iv) Form No. 2A-II - The Completion Certificate issued by Govt. Agencies/ 

Organisations/Institutions /PSU etc. shall be as per Ch.2, of Pt-IV of bid 
document,  

(v) Form No. 2A-III - The Completion Certificate issued by Concessionaire shall be as 
per Ch.2, of Pt-IV of bid document.  (Not applicable for this tender). 

(vi) Form No. 2A-IV - The Completion Certificate issued by Public Listed Company 
shall be as per (Ch.2, Pt-IV), of Ch.2, of Pt-IV of bid document.  

The Completion Certificate issued by the Competent Authority/Client (to be self-
attested by the bidder) and uploaded on IREPS portal as duly signed and scanned or 
digitally signed. 
Note:  
iv) Reference Para 1.3.12.(i)(A) & 1.3.12.(ii) and Para 10.1 and other relevant Para of 

tender form (2nd Sheet) of IRGCC- April-2022 with up-to-date correction slip 
v) Work Completion Certificates issued by Private firm (s) are not valid for Technical 

Eligibility Criteria of bidder. 
vi) The Completion certificate shall contain all details as asked in respective Forms.  

3.2 

Form No.2B - Financial Eligibility Criteria of Bidder: As per Clause 
1.3.12.(B),1.3.12(ii) and 1.3.13 (including notes/ foot note) of respective clauses 
mentioned in Ch-3, Pt-I: Preamble and instruction to Bidders of Bid Document and Para 
10.2 and other relevant Para of tender form (2nd Sheet) of IRGCC- April-2022 with up-
to-date correction slip. 
Details of Contractual receipt in Current Financial Year (FY) & Preceding 3 FY, as per 
of C.h.2 of Pt-IV of Bid Document), on Letter Head of Chartered Accountant, along with 
Copies of Audited Balance Sheet Duly Certified by the Charted Accountant.  
Note: If the Contractual receipt extracted from Certificate of Employer/Client other than 
Govt Organization, the Form no. 16A/26AS generated through TRACES of Income Tax 
Department of India should also be uploaded. 

3.3 

Form No.2C - Details of Works on Hand, Existing Commitments and Balance Amount 
of Ongoing Work for Evaluation of Bid capacity. (This is applicable for Tenders value 
more than 20Crores): 
List of Awarded Works under execution/or Work Awarded but not Yet Started till date of 
Submission of Tender, as per Ch.2 of Part-IV of BID document. These Details shall be 
Duly Verified by CA. This is not Applicable for the subject Tender 

3.4 

Form No.2F - Details of Firm, as per Ch.2 of Pt-IV of the Bid Document. Along with 
Self-attested Copy of PAN CARD and GST. 
Note: Firm means Sole Proprietor, HUF, Partnership Firm, LLP Firm, Co-Operative 
Society/Trust, Company (Public Ltd, Private limited etc.), Joint Ventures etc. 

3.5 
Form No.26 - Affidavit as per para 1.3.13 (iii) of Ch.03 of Pt-I of Bid Document: 
Affidavit as per (Ch.2 of Pt.-IV), executed on Stamp paper of Rs 300/- and duly 
Notarized by the Notary of Public  

3.6 
Form No.27 - Pre-Contract Integrity pact as per Ch2 of Pt-IV of Bid Document, 
Precontract Integrity pact shall be executed on stamp paper. 
(Para no 1.5.21 of Ch.5, Pt-I: Special condition of the Contract) 

3.7 
Form No.28 - Anti-Profiteering Declaration: as per of Ch.2 of Pt-IV of Bid Documents 
shall be executed on a non-judicial stamp paper of Rs.300/- duly notarized by notary 
public.  (Clause no 3.10 of Ch 4 pt-I, GCC of the Bid Document) 
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II 

In addition to above mentioned Common Document (Sr 1 to 3.6 of table), The 
Bidder shall up load/submit the applicable documents as per status of his/their 
Firm(s). These are Mandatory Documents.  
Note:  

c) Firm(s) means Sole Proprietorship Firm/ Partnership Firm/ Limited Liability 
Partnership Firm/ Registered Society/Trust / Company (Privet/Public Limited) / Joint 
Venture (of firms) etc.). 

d) As per different firms the details of Mandatary Documents have been listed among 
which the documents applicable as per status of Firm(s) of Bidder shall be up 
loaded/submitted by the Bidder on IREPS portal https://www.ireps.gov.in     

For Sole Proprietorship Firm 

4 
For Sole Proprietorship Firm (Para 1.3.6.4 of Ch.3, Part-I of Bid Document and 
para 14. (ii)(a) of tender form (2nd Sheet) of IRGCC- April-2022 with up-to-date 
correction slip) 

4.1 
Form No.3 of Ch.2 Pt-IV of Bid document - Certificate for submitting the tender on 
behalf of Sole Proprietorship Firm as per  

4.2 

Form No. 4 of Ch.2 of Pt-IV of Bid document - A notarized or registered (with registrar) 
copy of “Special Power of Attorney”, shall be submitted by the “Proprietorship Firm” 
in favour of the individual to tender for the work, sign the agreement etc. and create 
liability against the Proprietorship Firm.  
Note: The Power of Attorney Not Required if the Tender is submitted by Proprietor 
himself with Affidavit (as per Form no.23 of Ch.2 of Pt.-IV))  

For HUF (Hindu Undivided Family) Firm 

5. 
For HUF (Hindu Undivided Family) Firm (Para 1.3.6.5 of Ch.3, Part-I of Bid Document 
and para 14. (ii) (b) of tender form (2nd Sheet) of IRGCC- April-2022 with up-to-date 
correction slip). 

5.1 
Form No.5 of Ch.2 of Pt-IV of Bid document - Certificate for submitting the tender 
on behalf of HUF Firm. 

5.2 

Form No. 6 of Ch.2 of Pt-IV of Bid document - A notarized or registered (with registrar) 
copy of “Special Power of Attorney” shall be submitted by HUF in favour of the 
individual to tender for the work, sign the agreement etc. and create liability against the 
HUF Firm.  
Note: Special Power of Attorney Not Required if the Tender is submitted by Karta 
of HUF with above Affidavit (as per Form no.23 of Ch.2 of Pt.-IV). 

For Partnership Firm 

6 
For Partnership Firm (Para 1.3.6.6 of Ch.3, Part-I of Bid Document and para 14. (ii) 
(c) & 18.10 of tender form (2nd Sheet) of IRGCC- April-2022 with up-to-date 
correction slip). 

6.1 
A notarized or registered (with registrar) copy of the Partnership Deed, prior to date of 
tender opening as per the Indian Partnership Act. 

6.2 

Form no 7 of Ch.2 of Pt-IV of Bid document - A notarized or registered (with registrar) 
copy of Power of Attorney in favour of the individual to tender for the work, sign 
the agreement etc. and create liability against the firm.  
Note: The Power of Attorney Required Even if one or more Partners are Authorized 
in Partnership Deed itself to sign on behalf of firm. 

6.3 Form No 8 of Ch.2 Pt-IV of Bid document - Declaration of Existing partnership Firm  

6.4 
Form No 9 of Ch.2 Pt-IV of Bid document - Declaration by Newly formed Partnership 
firm  

6.5 
With respect to above declarations, additional forms as per para 1.3.2 (K) (II) (6.5) of 
Ch.3 Part-I of Bid documents shall be up loaded.   

https://www.ireps.gov.in/
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For Limited Liability Partnership (LLP) Firm 

7 
For Limited Liability Partnership (LLP) Firm Registered under LLP Act 2008. (Para 
1.3.6.7 of Ch.3, Part-I of Bid Document and para 14. (ii) (f) of tender form (2nd Sheet) 
of IRGCC- April-2022 with up-to-date correction slip). 

7.1 A Copy of LLP Agreement 

7.2 A Copy of Certificate of Incorporation 

7.3 
A Copy of Resolution Passed by Partner(s) of LLP Firm for submitting the Tender and 
to Deal with Tender on behalf of the firm. (Form No 11 of Ch.2 of Pt-IV of Bid 
document). 

7.4 

Form No 10 of Ch.2 Pt-IV of Bid document - A copy of Authorization /copy of Power 
of Attorney issued by the LLP firm (backed by resolution passed by the Partners) 
in favour of the individual, to tender and/or to create liability against the LLP.). (Required 
Even if tender documents are submitted by Authorized/ power of attorney holder 
itself.) 

7.5  Form No 8 of Ch.2 Pt-IV of Bid document - Declaration of newly formed LLP Firm  

7.6  Form No 9 of Ch.2 Pt-IV of Bid document - Declaration by Existing LLP firm  

7.7 
With respect to above declarations, additional forms as per para 1.3.2 (K) (II) (7.7) of 
Ch.3 Part-I of Bid documents shall be up loaded.   
  

For Registered Society and Registered Trust 

8. 
For Registered Society and Registered Trust (Para 1.3.6.8 of Ch.3, Part-I of Bid 
Document and para 14. (ii) (g) of tender form (2nd Sheet) of IRGCC- April-2022 
with up-to-date correction slip). 

8.1 A Copy of Certificate of Registration 

8.2 A Copy of Memorandum of Association of Society 

8.3 A Copy of Rules and Regulation of Society 

8.4 

Form No 12 of Ch.2 Pt-IV of Bid document - A notarized or registered (with the 
Registrar) copy of Power of Attorney in favor of the individual to tender for the 
work, sign the agreement etc. and create liability against the Registered 
Society/Trust.  
Note: The Power of Attorney is Required even if documents are submitted by 
the authorized power of Attorney Holder himself as per 8.1,8.2 above. 

Companies Registered under Company Act-2013 

9. 
Companies Registered under Company Act-2013 (Para 1.3.6.9 of Ch.3, Part-I of 
Bid Document and para 14. (ii) (e) of tender form (2nd Sheet) of IRGCC- April-2022 
with up-to-date correction slip). 

9.1 Copy of Memorandum of Association (MOA)/Article of Association (AOA). 

9.2 Copy of Certificate of Incorporation of Company 

9.3 
Copy of Resolutions passed by Board of Directors BOD Authorizing its 
Employee/Director to deal with Tender on behalf of Company.  

9.4 

Form No 13 of Ch.2 Pt-IV of Bid document - A notarized or registered copy of Power 
of Attorney /Authorization issued by the Company (Backed by resolution of BOD), 
as per Performa Given, in favor of the individuals to tender for the work, sign the 
MOU/JV agreement on behalf of the Company and create liability against the 
Company. (Required even if Tender is submitted by the authorized power of 
Attorney Holder itself). 

9.5 Declaration Regarding Construction of Company for merging of another company  

9.6 
In case of merger with another company the Bidder shall submit following 
additional Mandatory Documents on IREPS portal.  
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a) Form No. 2F of Ch.2 of Pt.-IV of bid document - Details of company getting merged, 

b)  Copy of MOA /AOA of company getting merged 

c) Copy of Certification of Incorporation of company getting merged 

d) Resolution of BOD for merger of company with tenderer. 

e)  
Form No 14 of Ch.2 Pt-IV of Bid document - Declaration regarding constitution of 
existing/ new company  

For Joint Venture (JV) Firm 

10 

For Joint Venture (JV) Firm: Following documents are mandatorily to be 
submitted by constituents of the JV firm depending upon their status (Para 
1.3.6.10 of Ch.3, Part-I of Bid Document and Para 14. (ii) (d) & Para 17 of tender 
form (2nd Sheet) of IRGCC- April-2022 with up-to-date correction slip).  

10.1 

Form no. 15 of Ch.2 of Pt-IV of bid document - A Notarized or Registered (with 
registrar) copy of (MoU) Memorandum of Understanding duly executed by the JV 
members on a stamp paper, shall be submitted by the JV along with the tender. 
The complete details of the members of the JV, their share and responsibility in the JV 
etc. particularly with reference to financial, technical and other obligations shall be 
furnished in the MOU of JV.  

10.2 
Form No. 16 of Ch.2 of Pt-IV of bid document - A Notarized or Registered (with 
registrar) copy of Power of Attorney to lead member, duly executed by the JV 
members on a stamp paper, shall be submitted by the JV along with the tender.  

10.3 
Form No. 17 of Ch.2 of Pt-IV of bid document - A Notarized or Registered (with 
registrar) copy of J V Agreement  

11 

In addition to Mandatory documents mentioned for JV in Sr no 10 of This table 
the Constituents of JV Firms shall upload the additional Mandatory documents 
as applicable according to status of their Firm(s). as per para 1.3.2 (K) (II) (11.1 to 
11.6) of Ch.3 Part-I of Bid documents on IREPS portal. 

Note: In the Table, Common Mandatory Documents mentioned at Sr no 1 to 3.6, shall be 
submitted by the Bidders/Firm(s). In addition, according to status of Firm(s) additional 
mandatory documents as applicable (among documents mentioned at Sr 4 to 11) shall also 
be submitted by the Bidder. Offer/Bid submitted without Mandatory Document(s) shall be 
summarily rejected.  

III Financial Bid Submitted by the Bidders as per their Firms 

12 

Financial Bid: Financial Bid shall be filled directly on the website 
https://www.ireps.gov.in  through digital signature and not to be submitted in hard copy 
at all. The financial bid should neither be scanned & uploaded, nor, the hard copy 
of the same should be submitted to the office of Employer. 

 

Form No. 46 of Ch.2 of Pt-IV of Bid document - Summary of Prices with % age 
above or below or at par to the amount of Schedules duly filled in along with  
Form No. 47 of Ch.2 of Pt-IV of Bid document - Schedule of Prices are to be submit 
online mode only in “Financial Bid”. 
Financial Bid (as specified in “Financial Bid” in Tender Document) duly filled in is to 
be uploaded in “Financial packet”. The rates must be filled after downloading the 
financial bid document in the prescribed format from the website  
http://www.ireps.gov.in. The financial bid should be downloaded & then filled up, 
saved and uploaded on the E-tendering website using digital signature for signing the 
document. 

    IV Desirable Documents to be submitted by the Bidder 

     13 
Tender Documents duly signed and scanned or digitally signed by the tenderer should 
be uploaded/submitted on IREPS portal. 

https://www.ireps.gov.in/
about:blank
about:blank
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14 

Addendum(s)/Corrigendum(s) to Bid Document published on IREPS portal 
https://www.ireps.gov.in :  
Copy of the Addendum(s)/Corrigendum(s) to Bid Document duly signed and 
scanned or digitally signed by the tenderer should be uploaded/submitted on IREPS 
portal. 

15 
Form No. 2E of Ch.2 of Pt-IV of Bid Document - List of plants & Machinery available 
on hand (own) and proposed to be inducted (own and hired to be given separately) for 
the subject work in  

16 
Form No. 2D - List of Personnel, Organization available on hand and proposed to 
be engaged for the subject work in as per Ch.2 of Pt-IV of Bid Document.   

17 

Form No. 29 - Information and Particular regarding Retired Railway/DFCCIL 
Engineer(s) of Gazette rank being Partner and/or Director in the firm of bidder and 
regarding relative(s) of bidder employed in Gazetted Capacity on DFCC as per of Ch.2 
Pt-IV of Bid document. 

 
(L) DFCCIL reserves right to cancel the tender before submission / opening of tender, 

postpone the tender submission / opening date and to accept / reject any or all tenders 
without assigning any reason thereof. DFCCIL's assessment of suitability as per eligibility 
criteria shall be final and binding. 
 

(M) Care to be taken in Submission of Tenders: - 
a) Complete tender documents must be submitted online duly completed in all respect up to 

the scheduled date and time mentioned in the Para 1.1.1 of Notice Inviting E-Tender. 
Any modified date and time for submission of tenders shall be uploaded on DFCCIL 
website https://dfccil.com and  https://www.ireps.gov.in . The detailed procedure of 
tender opening will be as per para1.3.2Ms. 

b) Financial Bid shall be filled directly on the website https://www.ireps.gov.in through digital 
signature and not to be submitted in hard copy at all. The financial bid should neither 
be scanned & uploaded, nor, the hard copy of the same should be submitted to the 
office of Employer. 

c) The rates should be quoted in figures as well as in words. If there is variation between 
rates quoted in figures and in words, the rate quoted in ‘words’ shall be taken as correct. 
If more than one or improper rates are tendered for the same item, the tender is liable to 
be rejected. 

d) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the works, that all conditions liable to be encountered 
during the execution of the works are taken into account and that the rates he enters in 
the tender forms are adequate and all-inclusive to accord with the provisions in Clause-
37 of the Standard General Conditions of Contract for the completion of works to the entire 
satisfaction of the Engineer. 

e) Tenderers will examine the various provisions of The Central Goods and Services Tax 
Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory 
Goods and Services Tax Act, 2017(UTGST)/ respective state’s State Goods and Services 
Tax Act (SGST) also, as notified by Central/State Govt.& as amended from time to time 
and applicable taxes before bidding. Tenderers will ensure that full benefit of Input Tax 
Credit (ITC) likely to be availed by them is duly considered while quoting rates. 

f) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 
Act shall submit GSTIN along with other details required under 
CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of contract, 
without which no payment shall be released to the Contractor. The Contractor shall be 
responsible for deposition of applicable GST to the concerned authority. 

g) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ 
SGST Act, the DFCCIL shall deduct the applicable GST from his/their bills under reverse 
charge mechanism (RCM) and deposit the same to the concerned authority. 

h) When work is tendered for by a firm or company, the tender shall be signed by the 

https://www.ireps.gov.in/
https://dfccil.com/
http://www.tenderwizard.com/DFCCIL
https://www.ireps.gov.in/
http://www.tenderwizard.com/DFCCIL
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individual legally authorized to enter into commitments on their behalf. 
i) The DFCCIL will not be bound by any power of attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the contract. 
It may, however, recognize such power of attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the Contractor. 

j) Regarding taxes & GST provisions of para 3.1 to 3.10 of GCC mentioned in Ch. 4, Part -I 
of the Bid Document should be seen. 

k) Tenders containing erasures and/or alteration of the tender documents are liable to 
be rejected. Any correction made by Tenderer(s) in his/their entries must be attested by 
him/them. Any interlineations, erasures, or overwriting shall be valid only if they are signed 
or initialed by the person signing the bid. 

l) The bid submitted after the scheduled time and date of Bid Submission as mentioned in 
NIT (or its addendum/Corrigendum) shall be summarily rejected.  

m) The bid Received after the scheduled time and date of Opening of Bid Submission as 
mentioned in NIT (or its addendum/Corrigendum) shall be rejected.  

n) BID security shall be submitted either in Cash through e-payment gateway or in form of 
Bank Guarantee of Scheduled Commercial Bank of India. The Scanned copy of Bank 
Guarantee shall be uploaded on IREPS web site and the Original BG shall be Submitted 
at office of Chief General Manager Vadodara) at address given in NIT/ General Data Sheet 
(para 1.2.2 of Ch.2, Pt-I) before closing date for submission of bids (i.e. excluding the last 
date of submission of bids). Non submission of scanned copy of Bank Guarantee with the 
bid on e-tendering portal (IREPS) and/or non-submission of original Bank Guarantee 
within the specified period shall lead to summary rejection of bid.  

o) Conditional tenders are liable to be rejected straightway. DFCCIL reserves the right 
to reject such tenders summarily without assigning any reasons whatsoever. In 
case tenderer/s still decides to have conditional offer, all such conditions are required to 
be listed separately and shall be supplemented by the details of exact financial 
implications, if applicable. DFCCIL will not take cognizance of any other conditions / 
variations from the tender stipulations mentioned at any other place in the tender 
documents. 

p) The bidder shall submit only one bid in the capacity of an individual or sole proprietor, 
partnership firm or company. Violation of this condition is liable to disqualify the tender 
in which bidder has participated and BID SECURITY of all such tenderers shall stand 
forfeited. 

q) Withdrawal of Tender: No tender can be withdrawn after scheduled date and time of 
submission and during tender validity period. 

r) Modification / Substitution/ Withdrawal of bids: 
(i) The Bidder may modify, substitute or withdraw its e-bid after submission but prior to 

scheduled date and time of submission of tender. No Bid shall be modified, 
substituted or withdrawn by the Applicant after scheduled date and time of submission 
of tender. 

(ii) Any alteration/ modification in the Bid or additional information supplied subsequent 
to the scheduled date and time of submission of tender, unless the same has been 
expressly sought for by the Authority, shall be disregarded. 

(iii) For modification of e-bid, applicant/tenderer has to detach its old bid from e- tendering 
portal and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant/tenderer has to click on withdrawal icon at e-tendering 
portal and can withdraw its e-bid. 

(v) Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid 
for any reason, applicant/tenderer cannot re-submit e-bid again. 

s) Opening And Evaluation of Bids: 
(i) Opening of Bids will be done through online process. 
(ii) For participating in the tender, the authorized signatory holding Power of Attorney 

shall be the Digital Signatory. In case the authorized signatory holding Power of 
Attorney and Digital Signatory are not the same, the bid shall be considered non-
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responsive. 
(iii) Both the Technical and Financial Bids shall be opened (online) at same time on 

scheduled date and time of Opening of the Bid/Tender as published in NIT (or as 
amended through addendum / Corrigendum). In case the intended date for opening 
of tenders is declared a holiday, the tenders will be opened on the next working day 
at the same time. 

(iv) The DFCCIL Authority shall open bid documents received in electronic form at the 
scheduled date and time of opening of tender (the Bidders who choose to attend may 
remain present during opening of Tender). The DFCCIL Authority will subsequently 
examine and evaluate the Bids in accordance with the provisions set out in the BID 
DOCUMENTS. 

(v) The Financial Bid will be opened of the prequalified and short-listed Bidders. The date 
of opening of Financial Proposal will be notified later on. 

 
1.3.3. Scope of Work  

“Supply, Loading, Unloading and Stacking of machine crushed Stone Ballast for 2 years 
between New Sachin (Km 286.867) to New Makarpura (Km 420.808) under jurisdiction of 
CGM/BRC.” 
 
The scope of work mainly includes, but not limited to following between New Makarpura to New 
Sachin section in the jurisdiction of CGM/Vadodara.  
I. The work will be executed in close proximity of running electrified Railway track hence, the 

contractor will have to take necessary precautions for safety of men, material and machinery 
and nothing extra will be paid on this account.  

II. There are OFC/other Cables laid underground along track and necessary precautions will 
have to be taken to protect these cables. If any cable is cut during execution of work or 
otherwise, a penalty of minimum Rs. One Lakh per cut will be imposed on the agency and 
necessary recovery on this account will be made from the running bills of the agency. 

 
1.3.4. Constitution of the Firm:  

(i) Tenderer shall clearly specify whether the tender is submitted as Sole Proprietor or on behalf 
of Hindu Undivided Family (HUF)/ a Partnership Firm / Limited Liability Partnership (LLP) 
Firm/ Company registered under Indian Company Act/ Registered Society /Registered Trust 
/ Joint Venture (JV) etc. 

(ii)  The tenderer whether sole proprietor/ a company or a partnership firm/ registered society / 
registered trust / HUF / LLP etc if they want to act through agent or individual partner(s), 
should submit along with the tender, a copy of power of attorney duly stamped and 
authenticated by a Notary Public or by Magistrate in favour of the specific person whether 
he/they be partner(s) of the firm or any other person, specifically authorizing him/them to 
sign the tender, submit the tender and further to deal with the Tender/ Contract up to the 
stage of signing the agreement except in case where such specific person is authorized for 
above purposes through a provision made in the partnership deed / Memorandum of 
Understanding / Article of Association /Board resolution, failing which tender shall be 
summarily rejected.  

 
 A separate power of attorney duly stamped and authenticated by a Notary Public or by 

Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any 
other person, shall be submitted acer award of work, specifically authorizing him/them to 
deal with all other contractual activities subsequent to signing of agreement, if required.  

 
 Note: A Power of Attorney executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in jurisdiction where power of attorney is 
being used. However, the power of attorney provided by the bidders from countries that have 
signed Hauge legislation Convention 1961 are not required to be legalized by Indian 
Embassy if it carries confirming Apostille Certificate.  
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  The tenders are also advised to see detailed notes and explanations given in para no 

1.3.12(A)(B) &(C) and para no 1.3.13 of Ch.3 pt-I (of Bid document) regarding eligibility 
criteria/credential of bidders.  

 
(iii) The tenderer shall submit full details of the constitution of the Firm(s) i.e., Sole Proprietor/ 

Hindu Undivided Family (HUF)/ Partnership Firm/ Limited Liability Partnership (LLP) Firm/ 
Company Registered Under Indian Company Act/ Registered Society /Registered Trust/ 
Joint Venture (JV) etc. The Bidder shall submit the documents such as Bid security, Eligibility 
Criteria, Credentials, Affidavits, Integrity pacts, Anti Profiteering declarations, MOUs, 
Partnership deed, Article of Association, Memorandum of Associations, Certificate of 
incorporations, Power of Attorney and any other relevant documents etc. as applicable 
according to status of their Firm(s).  
 

(iv) Sole Proprietorship Firm:  
a) Mandatary documents pertaining to. as per Sr. 1 to 3.6 and Sr no 4 of table of para 1.3.2 

(K), of Ch3 of Pt-I.  
b) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) (Mandatary). 
c) Desirable documents as per Sr No 13 to 17.  

 
(v) Hindu United Family:  

a) Mandatary documents as per Sr. 1 to 3.6 and Sr no 5 of table of para 1.3.2 (K), of Ch3 of 
Pt-I.  

b) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) (Mandatary). 
c) Desirable documents as per Sr No 13 to 17.  

 
(vi) Participation of Partnership Firms in works tenders: 

1) The Partnership Firms participating in the tender should be legally valid under the 
provisions of the Indian Partnership Act. 

2) The partnership firm should have been in existence or should have been formed prior to 
submission of tender. Partnership firm should have either been registered with the 
Registrar or the partnership deed should have been notarized as per the Indian 
Partnership Act, prior to submission of tender. 

3) Separate identity / name should be given to the partnership firm.  The partnership firm 
should have PAN / TAN number in its own name and PAN / TAN number in the name of 
any of the constituent partners shall not be considered.  The valid constituents of the firm 
shall be called partners. 

4) Once the tender has been submitted, the constitution of the firm shall not normally be 
allowed to be modified / altered / terminated during the validity of the tender as well as 
the currency of the contract except when modification becomes inevitable due to 
succession laws etc., in which case prior permission should be taken from Railway and 
in any case the minimum eligibility criteria should not get vitiated.  The re-constitution of 
firm in such cases should be followed by a notary certified Supplementary Deed.  The 
approval for change of constitution of the firm, in any case, shall be at the sole discretion 
of the Railways and the tenderer shall have no claims what-so-ever.  Any change in the 
constitution of Partnership firm after submission of tender shall be with the consent of all 
partners and with the signatures of all partners as that in the Partnership Deed.  Failure 
to observe this requirement shall render the offer invalid and full Bid Security shall be 
forfeited.   

5) If any Partner/s withdraws from the firm after submission of the tender and before the 
award of the contract, the offer shall be rejected and Bid Security of the tenderer will be 
forfeited.  If any new partner joins the firm after submission of tender but prior to award of 
contract, his / her credentials shall not qualify for consideration towards eligibility criteria 
either individually or in proportion to his share in the previous firm.  In case the tenderer 
fails to inform Railway beforehand about any such changes / modification in the 
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constitution which is inevitable due to succession laws etc. and the contract is awarded 
to such firm, then it will be considered a breach of the contract conditions liable for 
determination of the contract under Clause 62 of the Standard General Conditions of 
Contract. 

6) A partner of the firm shall not be permitted to participate either in his individual capacity 
or as a partner of any other firm in the same tender. 

7) The tender form shall be submitted only in the name of partnership firm. The Bid Security 
shall be submitted by partnership firm. The Bid Security submitted in the name of any 
individual partner or in the name of authorized partner (s) shall not be considered. 

8) On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 
Performance Guarantee, Guarantee for various Advances to the Contractor shall be 
submitted only in the name of the partnership firm and no splitting of guarantees among 
the partners shall be acceptable. 

9) On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall 
be executed in the name of the firm only and not in the name of any individual partner. 

10) In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 
undertakings shall be furnished by all the partners through a notarized affidavit, before 
signing of contract agreement.  

a) Joint and several liabilities: The partners of the firm to which the Letter of 
Acceptance (LOA) is issued, shall be jointly and severally liable to the Railway for 
execution of the contract in accordance with General and Special Conditions of the 
Contract. The partners shall also be liable jointly and severally for the loss, damages 
caused to the Railway during the course of execution of the contract or due to non-
execution of the contract or part thereof.   

b) Duration of the partnership deed and partnership firm agreement: The 
partnership deed/partnership firm agreement shall normally not be modified/altered/ 
terminated during the currency of contract and the maintenance period after the work 
is completed as contemplated in the conditions of the contract.  Any change carried 
out by partners in the constitution of the firm without permission of Railway, shall 
constitute a breach of the contract, liable for determination of the contract under 
Clause 62 of the Standard General Conditions of Contract. 

c) Governing laws: The partnership firm agreement shall in all respect be governed by 
and interpreted in accordance with the Indian laws. 

11) No partner of the firm shall have the right to assign or transfer the interest right or liability 
in the contract without the written consent of the other partner/s and that of the DFCCIL. 

12) The tenderer shall clearly specify that the tender is submitted on behalf of a partnership 
firm. 

13) The following documents shall be submitted by the partnership firm, with the tender: 
a) Mandatory documents as per Sr. 1 to 3.6 and Sr no 6 of table of para 1.3.2 (K), of Ch3 

of Pt-I.  
b) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) (Mandatary). 
c) Desirable documents as per Sr No 13 to 17of table of para 1.3.2 (K), of Ch3 of Pt-I).  

 
(vii)  Limited Liability Partnership (LLP) Firm: The criteria for Partnership firm in above paras 

1.3.6.6 (12) will be applicable to Limited Liability Partnership (LLP) firms. The following 
documents shall be submitted by the LLP firm, with the tender:  

a) Mandatory documents as per Sr. 1 to 3.6 and Sr no 7 of table of para 1.3.2 (K), of 
Ch3 of Pt-I.  

b) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) 
(Mandatary). 

c) Desirable documents as per Sr No 13 to 17 of table of para 1.3.2 (K), of Ch3 of Pt-
I).  

(viii) Registered Society/ Registered Trust: 
a) Mandatory documents as per Sr. 1 to 3.6 and Sr no 8 of table of para 1.3.2 (K), of 

Ch3 of Pt-I.  
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b) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) 
(Mandatary). 

c) Desirable documents as per Sr No 13 to 17 of table of para 1.3.2 (K), of Ch3 of Pt-
I).  

(ix) Registered Company: 
a) Mandatory documents as per Sr. 1 to 3.6 and Sr no 9 of table of para 1.3.2 (K), of 

Ch3 of Pt-I.  
b) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) 

(Mandatary). 
c) Desirable documents as per Sr No 13 to 17 of table of para 1.3.2 (K), of Ch3 of Pt-

I).  
(x) Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for 

works tenders wherein tender documents provide for the same. 
1) Separate identity/name shall be given to the Joint Venture. 
2) Number of members in a JV shall not be more than three, if the work involves only one 

department (say Civil or S&T or Electrical or Mechanical) and shall not be more than 
five, if the work involves more than one Department. One of the members of the JV 
shall be its Lead Member who shall have a majority (at least 51%) share of interest in 
the JV. The other members shall have a share of not less than 20% each in case of 
JV with upto three members and not less than 10% each in case of JV with more than 
three members. In case of JV with foreign member(s), the Lead Member has to be an 
Indian firm/company with a minimum share of 51%. 

3) A member of JV shall not be permitted to participate either in individual capacity or as 
a member of another JV in the same tender.  

4) The tender form shall be purchased and submitted only in the name of the JV and not 
in the name of any constituent member. The tender form can however be submitted by 
JV or any of its constituent member or any person authorized by JV through Power of 
Attorney to submit tender. 

5) Bid Security shall be submitted by JV or authorized person of JV either as: 
i) Cash through e-payment gateway or as mentioned in tender document, or  
ii) Bank Guarantee bond either in the name of JV, or in the name of all members of 

JV as per MOU irrespective of their share in the JV if the JV has not been 
constituted legally till the date of submission of tender. 

6) A copy of Memorandum of Understanding (MoU) duly executed by the JV members 
on a stamp paper, shall be submitted by the JV along with the tender. The complete 
details of the members of the JV, their share and responsibility in the JV etc. particularly 
with reference to financial, technical and other obligations shall be furnished in the 
MoU. 

7) Once the tender is submitted, the MoU shall not normally be modified / altered / 
terminated during the validity of the tender. In case the tenderer fails to observe/comply 
with this stipulation, the full Bid Security shall be liable to be forfeited.  

8) Approval for change of constitution of JV shall be at the sole discretion of the DFCCIL. 
The constitution of the JV shall not normally be allowed to be modified after submission 
of the bid by the JV, except when modification becomes inevitable due to succession 
laws etc., provided further that there is no change in qualification of minimum eligibility 
criteria by JV after change of composition. However, the Lead Member shall continue 
to be the Lead Member of the JV. Failure to observe this requirement would render 
the offer invalid. 

9) Similarly, after the contract is awarded, the constitution of JV shall not be normally 
allowed to be altered during the currency of contract except when modification become 
inevitable due to succession laws etc. and minimum eligibility criteria should not get 
vitiated. Failure to observe this stipulation shall be deemed to be breach of contract 
with all consequential penal action as per contract conditions. 

10) On award of contract to a JV, a single Performance Guarantee shall be submitted by 
the JV as per tender conditions. All the Guarantees like Performance Guarantee, Bank 
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Guarantee for Mobilization Advance, Machinery Advance etc. shall be accepted only 
in the name of the JV and no splitting of guarantees amongst the members of the JV 
shall be permitted. 

11) On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been 
awarded, with the same shareholding pattern as was declared in the MOU/JV 
Agreement submitted along with the tender, shall be got registered before the Registrar 
of the Companies under 'The Companies Act -2013' (in case JV entity is to be 
registered as Company) or before the Registrar/Sub-Registrar under the 'The Indian 
Partnership Act, 1932' (in case JV entity is to be registered as Partnership Firm) or 
under 'The LLP Act 2008' (in case JV entity is to be registered as LLP).   
 

 A separate PAN shall be obtained for this entity.  The documents pertaining to this 
entity including its PAN shall be furnished to the DFCCIL before signing the contract 
agreement for the work. In case the tenderer fails to observe/comply with this 
stipulation within 60 days of issue of LOA, contract is liable to be terminated. In 
case contract is terminated DFCCIL shall be entitled to forfeit the full amount of 
the Bid Security and other dues payable to the Contractor under this contract. 
The entity so registered, in the registered documents, shall have, inter-alia, following 
Clauses: 

a) Joint and Several Liability - Members of the entity to which the contract is 
awarded, shall be jointly and severally liable to the Railway for execution of the 
project in accordance with General and Special Conditions of Contract. The 
members of the entity shall also be liable jointly and severally for the loss, 
damages caused to the Railways during the course of execution of the contract or 
due to non-execution of the contract or part thereof. 

b) Duration of the Registered Entity - It shall be valid during the entire currency of 
the contract including the period of extension, if any and the maintenance period 
after the work is completed. 

c) Governing Laws - The Registered Entity shall in all respect be governed by and 
interpreted in accordance with Indian Laws. 

12) Authorized Member - Joint Venture members in the JV MoU shall authorize Lead 
member on behalf of the Joint Venture to deal with the Contract, sign the agreement 
or enter into contract in respect of the said tender, to receive payment, to witness joint 
measurement of work done, to sign measurement books and similar such action in 
respect of the said tender/contract. All notices/correspondences with respect to the 
contract would be sent only to this authorized member of the JV. 

13) No member of the Joint Venture shall have the right to assign or transfer the interest 
right or liability in the contract without the written consent of the other members and 
that of the Railway in respect of the said tender/contract. 

14) Documents to be enclosed by the JV along with the tender: 
(A) Sole Proprietorship Firm Participating as Member Of JV:  

i) Mandatary documents as per status of Firms (as per Sr. 1 to 3.6 and Sr no 
10, 11.1 of table of para 1.3.2 (K), of Ch3 of Pt-I)).  

ii) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) 
(Mandatary). 

iii) Desirable documents as per Sr No 13 to 17 of table of para 1.3.2 (K), of Ch3 
of Pt-I).  

(B) Hindu Undivided Family (HUF) Firm Participating as Member Of JV:  
i) Mandatary documents as per status of Firms (as per Sr. 1 to 3.6 and Sr no 

10, 11.2 of table of para 1.3.2 (K), of Ch3 of Pt-I)).  
ii) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) 

(Mandatary). 
iii) Desirable documents as per Sr No 13 to 17of table of para 1.3.2 (K), of Ch3 

of Pt-I).  
(C) For Partnership Firm Participating as Member Of JV 
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i) Mandatary documents as per status of Firms (as per Sr. 1 to 3.6 and Sr no 
10, 11.3 of table of para 1.3.2 (K), of Ch3 of Pt-I)).  

ii) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) 
(Mandatary). 

iii) Desirable documents as per Sr No 13 to 17 of table of para 1.3.2 (K), of Ch3 
of Pt-I).  

(D) For Limited Liability Partnership Firm Participating as Member Of JV: 
i) Mandatary documents as per status of Firms (as per Sr. 1 to 3.6 and Sr no 

10, 11.4 of table of para 1.3.2 (K), of Ch3 of Pt-I)).  
ii) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) 

(Mandatary). 
iii) Desirable documents as per Sr No 13 to 17 of table of para 1.3.2 (K), of Ch3 

of Pt-I).  
(E) Documents Mandatory for Registered Society and Trust Participating as A 

Member Of JV. 
i) Mandatary documents as per status of Firms (as per Sr. 1 to 3.6 and Sr no 

10, 11.5 of table of para 1.3.2 (K), of Ch3 of Pt-I)).  
ii) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) 

(Mandatary). 
iii) Desirable documents as per Sr No 13 to 17 of table of para 1.3.2 (K), of Ch3 

of Pt-I).  
(F) For Company Participating as Member Of JV 

i) Mandatary documents as per status of Firms (as per Sr. 1 to 3.6 and Sr no 
10, 11.6 of table of para 1.3.2 (K), of Ch3 of Pt-I)).  

ii) Financial Bid (as per Sr. No 12 of table of para 1.3.2 (K), of Ch3 of Pt-I)) 
(Mandatary). 

iii) Desirable documents as per Sr No 13 to 17 of table of para 1.3.2 (K), of Ch3 
of Pt-I).  

 
15) The Credentials & Qualifying criteria (Technical, Financial & Bid capacity) for JV 

deliberated in para 1.3.30 of Ch.3, Part-I of the Bid Document. 
(xi) If it is mentioned in the tender submission that it is being submitted on behalf of / by a Sole 

Proprietorship Firm / Hindu Undivided Family Firm/ Partnership Firm / LLP/ Registered 
Company/ Registered Society/Trust/ Joint venture etc., but above-mentioned mandatary 
documents (as applicable vide relevant para among 1.3.6.4 to 1.3.6.10) are not 
enclosed along with tender, the tender shall be summarily rejected. 

 
(xii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a 

Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then 
the tender shall be treated as having been submitted by the individual who has signed the 
tender. 

 
(xiii) After opening of the tender, any document pertaining to the constitution of Sole 

Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered 
Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo-
moto cognizance of any document available in public domain (i.e., on internet etc.) or in 
DFCCIL’s record/office files etc. will be taken for consideration of the tender, if no such 
mention is available in tender offer submitted. 

 
(xiv) A tender from Joint Venture shall be considered only where permissible as per the tender 

conditions. (See para 1.3.30) 
 

(xv) The DFCCIL will not be bound by any change of power of attorney or in the composition 
of the firm made subsequent to the submission of tender. DFCCIL may, however, recognize 
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such power of attorney and changes after obtaining proper legal advice, the cost of which 
will be chargeable to the Contractor. 

 
1.3.5. Bid Security: - 

 
(a) The tender must be accompanied by Bid Security in favor of ‘Dedicated Freight Corridor 

Corporation of India Limited, Vadodara deposited in any of the forms as mentioned in 
Sub-Para 1.3.7(c) below, failing which the tender will not be considered.  

(b) The tenderer shall be required to submit the Bid Security with the tender for the due 
performance with the stipulation to keep the offer open till such date as specified in the 
tender, under the conditions of tender. The Bid Security shall be as under:  

 

Value of the Work Bid Security 

For works estimated to cost 
up to ₹ 1 crore 

2% of the estimated cost of the work 

For works estimated to cost 
more than ₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the excess of the 
estimated cost of work beyond ₹ 1 crore subject to a 
maximum of ₹ 1 crore 

Note:  
(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security 

shall be applicable for all modes of tendering. 
(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) 

as ‘Startups’ shall be exempted from payment of Bid Security detailed above. 
(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security 

detailed above.  
(c) The Bid Security shall be deposited either in cash through e-payment gateway or submitted 

as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in 
tender documents. The Bank Guarantee bond shall be as per Form No-1 A and shall be 
valid for a period of 90days beyond the bid validity period. 

(d) In case, submission of Bid Security in the form of Bank Guarantee, following shall be 
ensured: 

i) A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement 
Portal (IREPS) (https://www.ireps.gov.in ) while applying to the tender. 

ii) The original Bank Guarantee should be delivered in person to the official 
nominated as indicated in the tender document before closing date for 
submission of bids (i.e. excluding the last date of submission of bids). 

iii) Non submission of scanned copy of Bank Guarantee with the bid on e-tendering 
(IREPS) portal (https://www.ireps.gov.in ) and/or non-submission of original 
Bank Guarantee within the specified period shall lead to summary rejection of 
bid.  

iv) The Tender/Bid Security (in form of BG) shall remain valid for a period of 90 days 
beyond the validity period for the Tender. 

v) The details of the BG, physically submitted should match with the details 
available in the scanned copy and the data entered during bid submission time, 
failing which the bid will be rejected 

vi) The Bank Guarantee shall be placed in an envelope, which shall be sealed. The 
envelope shall clearly bear the identification “Bid for the ***** Project” and shall 
clearly indicate the name and address of the Bidder. In addition, the Bid Due 
Date should be indicated on the right-hand top corner of the envelope. 

vii) The envelope shall be addressed to the officer and address as mentioned in the 
tender document. 

viii) If the envelope is not sealed and marked as instructed above, the DFCCIL 
assumes no responsibility for the misplacement or premature-opening of the 

https://www.ireps.gov.in/
https://www.ireps.gov.in/


BRC-EN-BALAST-2025-26-300 

Signature of Tenderer(s)                                Page 32 of 215 

                         
 

contents of the Bid submitted and consequent losses, if any, suffered by the 
Bidder.  

(e) Subject to exemptions provided under para 1.3.7 (b) of ch.3, Pt-1 of this document, the 
tender must be accompanied by a Bid Security as mentioned in tender documents, failing 
which the tender shall be summarily rejected. 

(f) The Tenderer(s) shall keep the offer open for a minimum for Validity period of tender (as 
published in NIT and amended from Time to time) from the date of closing of the Tender. It 
is understood that the tender documents have been issued to the Tenderer(s) and the 
Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their part 
that after submitting his / their tender subject to the period being extended further, if required 
by mutual agreement from time to time, he will not resile from his offer or modify the terms 
and conditions thereof in a manner not acceptable to DFCCIL. Should the tenderer fail to 
observe or comply with the foregoing stipulation, the amount deposited or Bank guarantee 
bond submitted as Bid Security for the due performance of the above stipulation, shall be 
forfeited to the DFCCIL.  

(g) If his tender is accepted, 
(i) the Bid Security mentioned in sub para 1.3.7 (b) above deposited in cash through e-

payment gateway will be retained as part security for the due and faithful fulfillment of 
the contract in terms of Clause 16 of the Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in 1.3.7 (b) above submitted as Bank guarantee bond, will 
be enchased as part security for the due and faithful fulfillment of the contract in terms 
of Clause 16 of the Standard General Conditions of Contract. 

(h) The Bid Security of other Tenderers (unsuccessful Tenderers) shall, save as herein before 
provided, be returned to them, but the DFCCIL shall not be responsible for any loss or 
depreciation to the Bid Security that may happen thereto while in their possession, nor be 
liable to pay interest thereon. No interest shall be paid by DFCCIL on Bid Security amount. 

(i) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either 
the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, the 
DFCCIL shall return the Bid Security so retained as per sub para(g) above, to the Contractor.  

(j) The Bid Security (paid through cash/e-payment gate way) shall remain deposited with the 
DFCCIL for the period of validity of the offer prescribed in this tender document from the 
date of opening of tender. If the validity of the offer is extended, the validity of Bid Security 
should also be extended failing which the offer after the expiry of the aforesaid period may 
not be considered by the DFCCIL.  

 
(k) Subject to exemptions provided under Note (ii) of para 1.3.7 (b) of this document, the 

tender must be accompanied by a Bid Security as mentioned in tender documents, 
failing which the tender shall be summarily rejected. 

(l) Regarding recovery or releasing of Security deposit Please refer Subclauses 16. (1) 
to 16. (3) of General Conditions of Contract (GCC). 
 

1.3.8 Validity of Tender: Tenderer shall keep his offer open for a minimum period of 120 days 
from the date of opening of the Technical Bid of the tender or as mentioned in the Tender 
Notice. 
 

1.3.9 Right of DFCCIL to Deal with Tenders 
 

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or works 
or to invite open or limited tenders and when tenders are called to accept a tender in 
whole or in part or reject any tender or all tenders without assigning reasons for any such 
action. In case if tender is accepted in part by DFCCIL administration, Letter of 
Acceptance shall be issued as counter offer to the Tenderer, which shall be subject to 
acceptance by the Tenderer. 

(b) The authority for the acceptance of the tender will rest with the DFCCIL.  It shall not be 
obligatory on the said authority to accept the lowest tender or any other tender, and 
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tenderer(s) shall neither demand any explanation for the cause of rejection of his/ their 
tender nor the DFCCIL to assign reasons for declining to consider or reject any 
particular tender or tenders.   

(c) If the tenderer(s) deliberately gives / give wrong information in his / their tender or 
creates / create circumstances for the acceptance of his / their tender, the DFCCIL 
reserves the right to reject such tender at any stage. 

(d) If any partner(s) of a partnership firm expires after the submission of its tender or after 
the acceptance of its tender, the DFCCIL shall deem such tender as cancelled/contract 
as terminated under clause 61 of the Standard General Conditions of Contract, unless 
the firm retains its character as per partnership agreement. If a sole proprietor expires 
after the submission of tender or after the acceptance of tender, the DFCCIL shall deem 
such tender as cancelled / contract as terminated under clause 61 of the Standard 
General Conditions of Contract. 

 
1.3.10 Execution of Contract Agreement: - 

(a) The successful tenderer, whose tender has been accepted by the competent authority of 
DFCCIL, will be informed by the DFCCIL though a Letter of Acceptance (LOA). Letter of 
Acceptance after it is signed by the Contractor in token of his acceptance shall constitute 
a legal and binding contract between DFCCIL and the contractor till such time the contract 
agreement is signed. 

(b) The Tenderer whose tender is accepted shall be required to appear in person at the 
Employer’s office or if a firm or corporation, a duly authorized representative shall so 
appear and execute the contract agreement preferably within 30 days but in no case later 
than 60 days after issue of letter of acceptance. Failure to do so shall constitute a breach 
of the agreement affected by the acceptance of the tender in which case the full value of 
the Bid Security accompanying the tender shall stand forfeited without prejudice to any 
other rights or remedies. 

(c)  Every contract shall be complete in respect of the document it shall so constitute.  Not 
less than 2 copies of the contract document shall be signed by the competent authority 
and the Contractor and one copy given to the Contractor (there would be no need of 
signing two copies if agreement is signed digitally). 

(d) In the event of any tenderer whose tender is accepted refuses to execute the contract 
agreement as here in before provided, DFCCIL may determine that such tenderer has 
abandoned the contract and there upon his tender and acceptance thereof shall be 
treated as cancelled and DFCCIL shall be entitled to forfeit the full amount of the Bid 
Security. 

(e) For Maintenance Contracts, awarded on the basis of the percentage above or below the 
applicable chapter(s) of Standard Schedule of Rates (SSOR) for the whole or part of 
financial year, the contract agreement required to be executed by the tenderer whose 
tender is accepted shall be as per specimen form, Form No -44 During the currency of 
the Zone Contract, work orders as per specimen Form No. 45. (i) For works not exceeding 
₹ 10,00,000 each, work order shall be issued by the Chief General Manager (ii) For works 
not exceeding ₹ 5,00,000 each shall be issued by Dy. Chief Project Manager under the 
agreement for Maintenance Contract. 

(f)  For contracts for specific works, the contract document required to be executed by the 
tenderer whose tender is accepted shall be an agreement as per specimen Form No 31 
of Ch2 of Pt-IV of Bid Document.  

 
1.3.11 Tenderer’s Address 

The tenderer should state in the tender his postal address, contact number and e-mail 
address legibly and clearly. Any communication sent to the tenderer by post/e-mail at his 
postal/e-mail address shall deemed to have reached the tenderer duly and in time.  

 
1.3.12 (i) Eligibility Criteria 

(A) : Technical Eligibility Criteria – 
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The tenderer must have successfully completed or substantially completed any one 
of the following categories of work(s) during last 07 (seven) years, ending last day of 
month previous to the one in which tender is invited: 
(i) Three similar works each costing not less than the amount equal to 30% of 

advertised value of each component of the tender, or 
(ii) Two similar works each costing not less than the amount equal to 40% of 

advertised value of each component of the tender, or 
(iii) One similar work costing not less than the amount equal to 60% of advertised 

value of each component of the tender. 

 
     1.3.12.(i)(A)(I): Note Regarding Technical Eligibility Criteria:  
 

1. Similar nature of work is defined as “Supply, Loading, Unloading and Stacking of 
machine crushed Stone Ballast”.  

2. For technical eligibility, the Bidder shall upload list of similar works completed during last 
07 years ending last day of month previous to the one in which tender is invited as per 
Form No 2A-I of Ch.2 of Pt-IV of Bid documents. 

3. The bidder shall upload self-attested completion certificate (issued by the 
Client/Authority) containing details as per form No 2A-II /2A-III/ 2A-IV of Pt-IV of Bid 
documents. in following Forms as applicable:  
(i) The Completion Certificate issued by Govt. Agencies/ Organizations/Institutions 

/PSU etc. shall be as per Form No. 2A-II of Ch.2, of Pt-IV of bid document,  
(ii) The Completion Certificate issued by Concessionaire shall be as per Form No. 

2A-III of Ch.2, of Pt-IV of bid document.  (Not applicable for this tender). 
(iii) The Completion Certificate issued by Public Listed Company shall be as per Form 

No. 2A-IV of Ch.2, of Pt-IV of bid document.  
4. Work experience certificate from private individual shall not be considered.  
5. The Completion Certificate of works which have been directly awarded to the tenderer 

by Govt. Organization/ Semi Govt. Organization/ Public Sector Undertaking / 
Autonomous bodies/ Municipal Bodies.  

6. In addition to work experience certificates issued by any Govt. Organization(s), the work 
experience certificate Public listed company (having average annual turnover of Rs. 500 
crore and above in last 3 financial years excluding the current financial year, listed on 
National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 
5 years prior to the date of opening of tender) shall be considered for technical eligibility 
of Bidder.   

7. Completion Certificate issued by Public listed company shall be considered provided the 
work experience certificate has been issued by a person authorized by the Public listed 
company to issue such certificates.  
In case tenderer submits work experience certificate issued by public listed company, 
the tenderer shall also submit along with work experience certificate the relevant copy of 
work order, bill of quantities bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received an copy of final/last bill 

S. N. Description of works 

Amount of 

Schedule (Rs.) 

(Including GST) 

Technical 

Eligibility 

Similar Nature of 

work 

1 2 3 4 5 

1. 

Supply, Loading, Unloading 

and Stacking of machine 

crushed Stone Ballast 

Schedule of Rates (Form 

No. 47) 

Rs. 3,32,20,600/-  
As per para 

1.3.12 (i) (A) 

Supply, Loading, 

Unloading and 

Stacking of 

machine crushed 

Stone Ballast 

Grand Total  

(Including GST) 
Rs. 3,32,20,600/-   
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paid by company in support of above work experience certificate. 
8. Details of works physically completed should be submitted in the proforma as per 

‘Annexure-2A-I’.   
9. For Technical Eligibility Criterions 1.3.12 (i) A value of completed work done by a 

member in an earlier JV Firm shall be reckoned only to the extent of the concerned 
member’s share in that JV firm for the purpose of satisfying his / her compliance to the 
above-mentioned technical eligibility criteria in the tender under consideration. 

10. In case the tenderer/s is a partnership firm, the work experience shall be in the name of 
partnership firm only. 

11. Please refer explanatory notes in para 1.3.12 (ii).  
 
1.3.12(i)(B): Financial Eligibility Criteria 
 

Criteria 

Requirement 

The tenderer must have minimum average annual contractual turnover of V/N or V whichever 

is less, where, 

 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

 

The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years, as per the audited balance sheet. 

However, in case balance sheet of the previous year is yet to be prepared/ audited, the audited 

balance sheet of the fourth previous year shall be considered for calculating average annual 

contractual turnover. 

 

The tenderers shall submit requisite information as per Form 2B, along with copies of Audited 

Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered 

Accountant duly supported by Audited Balance Sheet. 

 
1.3.12.(i)(B)(I) Note Regarding Financial Eligibility Criteria:  

1. The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 1.3.12 
(i)(B) above. The “financial capacity” of the lead partner of JV shall not be less than 
51% of the financial eligibility criteria mentioned at para 1.3.12 (i)(B) above. 

2. The arithmetic sum of individual “financial capacity” of all the members shall be taken 
as JV’s “Financial capacity” to satisfy this requirement. 

3. Contractual payment received by a Member in an earlier JV shall be reckoned only to 
the extent of the concerned member’s share in that JV for the purpose of satisfying 
compliance of the above-mentioned financial eligibility criteria in the tender under 
consideration. 

4. In case the tenderer/s is a partnership firm, the turnover etc. shall be in the name of 
partnership firm only.  

5. The technical eligibility for the work as per para 1.3.12 (i) (A) of Chapter 3, Part I, shall 
be satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the JV’. 

6. Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical 
eligibility for the work as per para 1.3.12 (i) (A) of Chapter 3, Part I, shall have technical 
capacity of minimum 10% of the cost of work i.e., each non-lead member of JV 
member must have satisfactorily completed or substantially completed during last 07 
(seven) years, ending last day of month previous to the one in which tender is invited, 
one similar single work for a minimum of 10% of advertised value of the tender. 

7. Please refer explanatory notes in para 1.3.12 (ii). 
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1.3.12(i) (C) Bid Capacity (Not Applicable) 
For tenders having advertised value more than Rs 20 crore wherein eligibility criteria include bid 
security also, the tenderer will be qualified only if its available bid capacity is equal to or more than 
the total bid value of the present tender. The available bid capacity shall be calculated as under: 

 
Available Bid Capacity =  [A x N x 2] – 0.33xNxB  
 
Where, 
A = Maximum value of construction works executed and payment received in any one of the 
previous three financial years or the current financial year (up to date of inviting tender), taking 
into account the completed as well as works in progress. 

 
N= Number of years prescribed for completion of work for which bids has been invited. 
 
B = Existing commitments and balance amount of ongoing works with tenderer as per Form No. 

2C for statement of all works in progress and also the works which are awarded to tenderer but 
yet not started up to the date of inviting of tender. 

Note: 
a) The Tenderer(s) shall furnish the details of – 

i. Maximum value of construction works executed and payment received in any one of 
the previous three financial years or the current financial year (up to date of inviting 
tender) for calculating A, and 

ii. Existing commitments and balance amount of ongoing works with tenderer as per 
Form No. 2C for statement of all works in progress and also the works which are 
awarded to tenderer but yet not started up to the date of inviting of tender for 
calculating B. In case of no works in hand, a ‘NIL’ statement should be furnished. 

 
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

b) In case if a bidder is JV, the tenderer(s) must furnish the details of 
i. Maximum value of construction works executed and payment received in any one of 

the previous three financial years or the current financial year (up to date of inviting 
tender) by each member of JV for calculating A, and 

ii. Existing commitments and balance amount of ongoing works with each member of JV 
either in individual capacity or as a member of other JV as per the Form No. 2C for 
statement of all works in progress and also the works which are awarded to each 
member of JV either in individual capacity or as a member of other JV but yet not 
started upto the date of inviting of tender for calculating B. In case of no works in hand, 
a ‘NIL’ statement should be furnished. 

 
The submitted details for (i) and (ii) above should be duly verified by Chartered 
Accountant. 

 
c) Value of a completed work/work in progress/work awarded but yet not started for a 

Member in an earlier JV shall be reckoned only to the extent of the concerned member's 
share in that JV for the purpose of satisfying his/her compliance to the above-mentioned 
bid capacity in the tender under consideration. 

d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s 
“bid capacity”. 

e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer 
shall be considered as incomplete and will liable to be rejected. 

f) The available bid capacity of tenderer shall be assessed based on the details submitted 
by the tenderer. In case, the available bid capacity is lesser than estimated cost of work 
put to tender, his offer shall not be considered even if he has been found eligible in other 
eligibility criteria/tender requirement. 
The tender/technical bid will be evaluated based on details submitted in Form No. 2C. 
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g) Please refer explanatory notes in para 1.3.12 (ii).  
 

(ii) Explanatory Notes for Clause 1.3.12 (i) - Eligibility   Criteria: 
1. Substantially Completed Work means an ongoing work in which payment equal to or 

more than 90% of the present contract value (excluding the payment made for adjustment 
of Price variation (PVC), if any) has been made to the contractor in that ongoing contract 
and no proceedings of termination of contract on Contractor’s default has been initiated. 
The credential certificate in this regard should have been issued not prior to 60 days of 
date of invitation of present tender. 

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to 
the one in which tender is invited, but completed in last 07 (seven) years, ending last day 
of month previous to the one in which tender is invited, the completed work shall be 
considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the 
concerned organization but final bill is pending, such work shall be considered for 
fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount 
(if paid) shall be considered as the completion cost of work.  

5. In case final bill is pending, only the total gross amount already paid including the PVC 
amount (if paid) shall be considered as the completion cost of work. 

6. In case of substantially completed work, the total gross amount already paid including the 
PVC amount (if paid), as mentioned in the certificate, shall be considered as the cost of 
substantially completed work. 

7. If a bidder has successfully completed a work as subcontractor and the work experience 
certificate has been issued for such work to the subcontractor by a Govt. Organization or 
public listed company as defined in Notes of Para 1.3.13, the same shall be considered 
for the purpose of fulfillment of credentials. 

8. In case a work is considered similar in nature for fulfillment of technical credentials, the 
overall cost including the PVC amount (if paid) of that completed work or substantially 
completed work, shall be considered and no separate evaluation for each component of 
that work shall be made to decide eligibility. 

9. Partnership firm: 
9.1. In case of newly formed partnership firm, the credentials of individual partners 

from previous propriety firm(s) or dissolved previous partnership firm(s) or split 
previous partnership firm(s), shall be considered only to the extent of their share in 
previous entity on the date of dissolution / split and their share in newly formed 
partnership firm. For example, a partner A had 30% share in previous entity and his 
share in present partnership firm is 20%. In the present tender under consideration, 
the credentials of partner A will be considered to the extent of 0.3*0.2*value of the 
work done in the previous entity. For this purpose, the tenderer shall submit along 
with his bid all the relevant documents which include copy of previous partnership 
deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of 
dissolution of partnership firm(s) etc. 

9.2. In case of existing partnership firm, if any one or more partners quit the 
partnership firm, the credentials of remaining partnership firm shall be re-worked out 
i.e., the quitting partner(s) shall take away his credentials to the extent of his share 
on the date of quitting the partnership firm 
For example, in a partnership firm of partners A, B & C having share 30%, 30% & 
40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, the 
credentials of this partnership firm shall remain as Rs 6 crore).  
For this purpose, the tenderer shall submit along with his bid all the relevant 
documents which include copy of previous partnership deed(s), dissolution deed(s) 
and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

9.3. In case of existing partnership firm if any new partner(s) joins the firm without 
any modification in the name and PAN/TAN no. of the firm, the credentials of 
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partnership firm shall get enhanced to the extent of credentials of newly added 
partner(s) on the same principles in above Para 9.2.  
For this purpose, the tenderer shall submit along with his bid all the relevant 
documents which include copy of previous partnership deeds, dissolution/splitting 
deeds and proof of surrender of PAN No.(s) in case of dissolution of partnership firm 
etc. 

9.4. Any partner in a partnership firm cannot use or claim his credentials in any other firm 
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 
partner cannot use credentials of partnership firm of A&B partners in any other 
partnership firm or propriety firm without leaving partnership firm of A&B partners. 

9.5. In case a partner in a partnership firm is replaced due to succession as per succession 
law, the proportion of credentials of the previous partner will be passed on to the 
successor. 

9.6. If the percentage share among partners of a partnership firm is changed, but the 
partners remain the same, the credentials of the firm before such modification in the 
share will continue to be considered for the firm as it is without any change in their 
value. Further, in case a partner of partnership firm retires without taking away any 
credentials from the firm, the credentials of partnership firm shall remain the same as 
it is without any change in their value. 

9.7. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” 
or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or 
in other partnership firm “AX” earned after the date of becoming a partner of the firm 
AB shall not be added in partnership firm AB. 

10.  In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 
similar to a partnership firm. 

11 In case company A is merged with company B, then company B would get the credentials 
of company A also. 

 
1.3.14 (i)   Credentials of Tenderer 

(a) The tenderer shall provide satisfactory evidence in support of their technical and 
financial eligibility, which are acceptable to DFCCIL, as follows: 

(b) For Technical eligibility criteria, the details will be submitted in Form No.2AI & 2AII along 
with supporting documents. 

(c) For Financial eligibility criteria, the details will be submitted in Form No.2B along with 
supporting documents. 

(d) For Bid Capacity, the details will be submitted in Form No. 2C along with supporting 
documents. 

(e) The list of personnel / organization on hand and proposed to be engaged for the 
tendered work. Similarly list of Plant & Machinery available on hand and proposed to be 
inducted and hired for the tendered work. 

(f) The following will be applicable for evaluating the eligibility: 
(i) The tenderer shall be considered disqualified/in-eligible if: 

(a)  The Tenderer or any of its partners and/or subcontractors included in the   
tender has been banned for business with Ministry of Railways/DFCCIL along 
with any of its attached and subordinate offices through an order issued by 
Ministry of Railways or DFCCIL pertaining to banning of Business, with the 
banning being valid as on the date of submission the Tender. 

(b) The Tenderer or any of its partners has suffered bankruptcy / insolvency   or it is 
in the process of winding-up or there is a case of insolvency pending before any 
Court on the deadline of submission of application. 

(ii) Credentials if submitted in foreign currency shall be converted into Indian currency 
i.e., Indian Rupee as under: 
The conversion rate of US Dollars into Rupees shall be the daily representative 
exchange rates published by the Reserve Bank of India or entity authorized by RBI 
to do so for the relevant date or immediately previous date for which rates have 
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been published. Where, relevant date shall be as on the last day of month previous 
to the one in which tender is invited. In case of any other currency, the same shall 
first be converted to US Dollars as on the last day of month previous to the one in 
which tender is invited, and the amount so derived in US Dollars shall be converted 
into Rupees at the aforesaid rate. The conversion rate of such currencies shall be 
the daily representative exchange rates published by the International Monetary 
Fund for the relevant date or immediately previous date for which rates have been 
published. 

 
(iii) For the purpose of evaluation of proposals, all values given in INR in eligible 

qualification criteria and the values provided by the applicants in the proposal in the 
currencies other than INR shall be converted into one i.e. INR as per exchange rate 
mentioned in para (vi) above. 
a) The tenderer shall furnish information for making payment through ECS/ NEFT 

/ RTGS (Tender Form No. 8 of Ch.2, Part IV of the tender documents). 
 

1.3.14 (ii) System of Verification of Tenderer’s Credential: 
1. For the works tenders, it has been decided to adopt the affidavit-based system of 

credential verification. The tenderer shall submit along with the tender document, 
documents in support of his/their claim to fulfill the eligibility criteria as mentioned in 
the tender document. Each page of the copy of documents/certificates in support of 
certificates submitted by the tenderer, shall be self–attested/ digitally signed by the 
tenderer or authorized representative of the tendering firm. Self –attestation shall 
include signature, stamp and date (on each page). 

2. The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating 
that they are not liable to be disqualified and all their statements/documents 
submitted along with bid are true and factual. Standard format of the affidavit to be 
submitted on IREPS portal by the bidder is enclosed as Form-22. Non submission 
of an affidavit by the bidder shall result in summary rejection of his/their bid. And it 
shall be mandatorily incumbent upon the tenderer to identify, state and submit the 
supporting documents duly self-attested by which they/he is qualifying the Qualifying 
Criteria mentioned in the Tender Document. It will not be obligatory on the part of 
Tender Committee to scrutinize beyond the submitted documents of tenderer as far 
as his qualification for the tender is concerned. 

3. The DFCCIL reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall, when so required by 
the DFCCIL, make available all such information, evidence and documents as may 
be necessary for such verification. Any such verification or lack of such verification, 
by the DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder 
nor will it affect any right of the DFCCIL there under. 

4. In case of any wrong information submitted by tenderer, the contract shall be 
terminated, Bid Security Deposit, Performance (PG) and Security Deposit (SD) of 
contract forfeited and agency barred for doing business on entire DFCCIL for  5(five) 
years. 

5. If the Tenderer/s deliberately gives any wrong information about 
credentials/documents in his/ their tenders and thereby create(s) circumstances for 
acceptance of his/their tender, DFCCIL reserves the right to reject such tender at 
any stage, besides, shall suspend business with such tenderer. The Bid Security, 
Performance Guarantee, Security Deposit available with the DFCCIL shall be 
forfeited. In addition, other dues of the contractor, if any, under this contract shall be 
forfeited and agency shall be banned for doing business for a period of upto two 
years. 

6. In case of any information submitted by tenderer is found to be false, forged or 
incorrect after the award of contract, the contract shall be terminated. Bid Security, 
Performance Guarantee and Security Deposit available with the DFCCIL shall be 
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forfeited. In addition, other dues of the contractor, if any, under this contract shall be 
forfeited and agency shall be banned for doing business for a period of upto two 
years. 

 
1.3.15 Period of Completion 

The entire work is required to be completed in all respects within 24 months from the date of 
issue of the acceptance letter. Time is the essence of contract. The contractor shall be 
required to maintain steady and regular progress to the satisfaction of the Engineer to ensure 
that the work will be completed in all respects within the stipulated time. 

 
1.3.16 Pre-Bid Meeting (Not Applicable) 

A pre-bid meeting has been planned. Tenderer should give their queries in writing at least 3 
days prior to Pre-bid meeting. All interested firms / contractors may attend the Pre-bid 
conference. DFCCIL response to queries will be posted on the DFCCIL’s website 
https://dfccil.com. Non-attendance at the pre-bid conference will not be a cause for 
disqualification of the bidder. All communication between the Employer and the tenderer shall 
be in writing. For the purposes of seeking clarification, the Employer's address is: 

 
Chief General Manager / DFCCIL, Dedicated Freight Corridor Corporation of India Limited, 4th 
floor, Block-A, Narmada Naher Bhavan (Sardar Sarovar Narmada Nigam Ltd. Building), Chhani 
Jakat Naka, Vadodara, Pin. 390024  

 
Contact Details: 

Shri Rajesh Mishra 
(Dy. CPM/Engg.), 

Ph+91-8511165907; 
rajeshmishra@dfcc.co.in 

Shri U.K Singh 
(Dy. CPM/S/Engg.) 
Ph+91-8511165911; 
uksingh@dfcc.co.in 

. 
1.3.17 Make in India Policy  

a) Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from time to 
time, shall be followed for consideration of tenders.   
The Bidder must indicate the percentage of local content as stipulated in Public Procurement 
(preference to Make in India), order 2017 as amended from time to time and its subsequent 
orders/ notification issued by concerned Nodal Ministry for specific Goods/Products. The 
minimum local content to qualify as class I local supplier is 50% and to qualify as Class II 
local supplier would be 20%. Non local suppliers are not eligible to participate as per 
provisions of the public Procurement (Preference to Make In India), Order 2017 and its 
subsequent amendment. The bidder shall be required to upload a certificate from the 
statutory auditor or cost auditor of the company (in the case of companies) or by a practicing 
cost accountant or practicing chartered accountant (if bidder is other than companies), giving 
the percentage of local content. Preference shall be given to class I local suppliers as per 
provisions of the Public Procurement (Preference to Make in India), order 2017 and its 
subsequent amendments. 

 
b) Permission to Bid for a bidder from a country which shares Land boundary with India: 

Any bidder from the countries sharing a land border with India will be eligible to bid in any 
procurement of works (including turnkey projects) only if the bidder is registered with the 
Competent Authority. The Competent Authority for registration will be the Registration 
Committee constituted by the Department for Promotion of Industry and Internal Trade 
(DPIIT), Government of India. For interpretation of this para, Department of Expenditure, 
Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall 
be referred. 

 
1.3.18 Quantum of work and materials: 

The indicative schedule of quantities of various items of works is included in Form – 46 and 

https://dfccil.com/
http://www.dfccil.com/
mailto:rajeshmishra@dfcc.co.in
mailto:uksingh@dfcc.co.in
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Form- 47 of the tender documents. 
 
1.3.19 Employer not bound to accept any tender: 

The employer shall not be bound to accept the lowest or any tender or to assign any reason for 
non-acceptance or rejection of a tender. The employer reserves the right to accept any tender 
in respect of the whole or any portion of the work specified in the tender papers or to reduce 
the work or to accept any tender for less than the tendered quantities without assigning any 
reason whatsoever. 

 
1.3.20 Schedule of Prices 

The Form-46 and Form-47 of Part-IV, Chapter-II of BID DOCUMENTS lists out the Schedule 
of Prices for various items. Based on these, the total tender value has also been worked out. 

 
1.3.21 Performance Guarantee: Refer clause 16.4 of GCC. 
 
1.3.22 Negotiation: 

Should DFCCIL decide to negotiate with a view to bring down the rates, the tenderer called for 
negotiations should furnish the following form of declaration before commencement of 
negotiations? 
"I………………………………….do declare that in the event of failure of contemplated 
negotiations    relating    to    Tender    No...............................................    dated my original 
tender shall remain open for acceptance on its original terms and conditions,” 

 
1.3.23 Site Inspection: 

Tenderers are requested to inspect the site and carry out careful examination to satisfy them 
as to the nature of work involved and facilities available at the site. They should note carefully 
all the existing structures and those under construction through other agencies. They should 
also study the suitability of utilizing the different equipment and the machinery that they intend 
to use for the execution of the work. The tenderers should also select suitable sites for the 
purpose of locating their store yard, laboratory, staff quarters etc., and satisfy themselves with 
regard to the feasibility of transporting the girders, etc. from the yard to the final site of 
placement etc. 

 
1.3.24 Tenderer(s) who can participate for this tender/Bid are company, firm, Joint venture/Partnership 

Firm/ Limited liability partnership/HUF/Registered society and Registered trust/MSE as per their 
eligibility detailed in this tender document. 

 
1.3.25 Preliminary examination of bids 

a) The DFCCIL shall examine the bids to determine whether they are complete, whether any 
computational errors have been made, whether the documents have been properly signed 
and whether the bids are generally in order. 

b) Arithmetical errors shall be rectified on the following basis if found. If there is a discrepancy 
between the unit price and the total price, which is obtained by multiplying the unit price 
and quantity, or between subtotals and the total price, the unit or subtotal price shall prevail, 
and the total price shall be corrected. 

c) The rates should be quoted in figures as well as in words. If there is variation between rates 
quoted in figures and in words, the rate quoted in ‘words’ shall be taken as correct. If more 
than one or improper rates are tendered for the same item, the tender is liable to be 
rejected. 

d) Prior to the detailed evaluation, DFCCIL shall determine whether each bid is of acceptable 
quality, is generally complete and is substantially responsive to the bidding documents. For 
purposes of this determination, a substantially responsive bid is one that conforms to all 
the terms, conditions and specifications of the bidding documents without material 
deviations, objections, conditionality or reservation. A material deviation, objections, 
conditionality or reservation is one: 
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(i) That affects in any substantial way the scope, quality or Performance of the contract. 
(ii) That limits in any substantial way, inconsistent with the bidding documents, the 

DFCCIL’s rights or the successful Bidder’s obligations under the contracts; or 
(iii) Whose rectification would unfairly affect the competitive position of other Bidders who 

are presenting substantially responsive bids. 
e) If a bid is not substantially responsive, it shall be rejected by the DFCCIL. 
f) In case of tenders containing any conditions or deviations or reservations about contents 

of tender document. DFCCIL can summarily reject such tender. 
g) Clarification of Bids: To assist in the examination, evaluation & comparison and 

prequalification of the Tender, the DFCCIL may, at its discretion, ask any Bidder for a 
clarification of its Bid. Any clarification submitted by a Bidder that is not in response to a 
request by the DFCIL shall not be entertained or considered. The DFCCIL request for 
clarification and the response of the bidder in this regard shall be in writing. 

 
1.3.26 Evaluation and comparison of tenders 

In case of open tenders, bids, which are determined as substantially responsive, shall be 
evaluated based on criteria as given in Eligibility Criteria” and as given in Notice Inviting E- 
Tender. The tenderer must submit all necessary authentic data with necessary supporting 
certificates of the various items of evaluation criteria failing which his tender is liable to be 
rejected. 
 

1.3.27 Canvassing 
No tenderer is permitted to canvass to DFCCIL on any matter relating to this tender. Any 
tenderer found doing so may be disqualified and his bid may be rejected. 
 

1.3.28 Award of Contract 
1. DFCCIL shall notify the successful tenderer in writing by a Registered Letter/Courier/Speed 

Post/ through bearer or through E-mail that his tender has been accepted. 
2. Letter of Acceptance after it is signed by the Contractor in token of his acceptance shall 

constitute a legal and binding contract between DFCCIL and the contractor till such time the 
contract agreement is signed. 
 

1.3.29 Understanding and Amendments of Tender Documents: 
1. The bidder must own all responsibilities and bear all cost for obtaining all the information 

including risks, contingencies & other circumstances in execution of the work. It shall also 
carefully read and understand all its obligations & liabilities given in tender documents. 

2. The bidder is advised to visit and examine the site where the work is to be executed and 
its surroundings or other areas as deemed fit by the bidder and should obtain at his own 
cost all information that may be necessary for preparing the bid and execution of the 
contract. The cost of visiting the site and collecting relevant data shall be at the bidder’s 
own expenses. It is a condition of the tender that the tenderer is deemed to have visited 
the site and satisfied himself with all the conditions prevailing including any difficulties for 
executing the work. 

3. At any time prior to the deadline for submission of bids, DFCCIL may for any reason 
whether at its own initiative or in response to any request by any prospective bidder amend 
the bidding documents by issuing Amendment, which shall be part of the Tender 
documents. 

4. DFCCIL may at its discretion extend the deadline for submission of the bids at any time 
before the time of submission of the bids. 
 

1.3.30 Provision for medium & small enterprises (MSE): 
   As mandated by Railway Board Letter No. 2010/RS (G)/363/1 dated 05.07.2012 (RBS No. 

4/2012), in compliance to public procurement policy, following provisions are included for 
Medium & Small Enterprises (MSE) in the tender document: 
1. Tender sets shall be provided free of cost to MSEs registered with the listed agencies for 
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the item tendered. 
2. MSEs registered with the listed agencies for the item tendered will be exempted from 

payment of Bid Security. 
3. (1) MSEs who are interested in availing themselves of these benefits will enclose with their 

offer the proof of their being MSE registered with any of the agencies mentioned in the 
notification of Ministry of MSME indicated below: 

(i) District industries Centers 

(ii) Khadi and Village Industries Commission 

(iii) Khadi and Village Industries Board 

(iv) Coir Board 

(v) National Small Industries Corporation 

(vi) Directorate of Handicraft and Handloom 

(vii) Any other body specified by Ministry of MSME. 
(2) The MSEs must also indicate the terminal validity date of their registration. 
 Falling (I) & (II) above, such offers will not be liable for consideration of benefits detailed 

in MSE notification of Government of India dated 23.03.2012. 
4. Definition of MSEs owned by SC/ST is as give below: 

i. In case of proprietary MSE, proprietors (s) shall be SC/ST. 
ii. In case of partnership MSE, the SC/ST partners shall be holding at least 51% shares in 

the unit. 
iii. In case of Private Limited Companies at least 51% share shall be held by SC/ST 

promoters. 
5. All bidders registered under Micro, Small and Medium Enterprises (MSMEs) shall have to 

satisfy the eligibility criteria at par with other bidders. There shall not be any relaxation in 
eligibility criteria/tender process or other tender requirements and L-1 price. 

6. The above facilities shall not be applicable for the items for which they are not registered. 
7. The tenderer (s) shall submit copy of current and valid MSMEs registration certificate 

inclusive of all the pages showing the category of entrepreneur – whether the registered 
firm is owned by General or SC/ST entrepreneurs, monetary limit of their registration for 
the items tendered to avail the benefits under the policy. The MSMEs shall also submit a 
copy of “Entrepreneur’s Memorandum (Part-II)” of the concerned district center where the 
unit is established. 

8. Registration of Udyog Aadhar Memorandum (UAM): All Micro, Small and Medium 
Enterprises (MSMEs) bidders are required to declare UAM Number on CPPP / 
https://www.ireps.gov.in  failing which such bidders will not be able to enjoy the benefits as 
per Public Procurement Policy for tenders invited electronically through CPPP / 
https://www.ireps.gov.in. 
 

1.3.31 JOINT VENTURE (JV) FIRMS IN WORKS TENDERS: 
(i) Please refer details given in para 1.3.10 (1 to 14) of Ch.3, Part-I of Bid document. 
 
(ii) Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the 

JV shall be adjudged based on satisfactory fulfillment of the following criteria: 
I. Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 
(a) For Works without composite components 

The technical eligibility for the work as per para 1.3.12 (i) (A) of Chapter 3, Part I, 
shall be satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the 
JV’. 
Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical 
eligibility for the work as per para 1.3.12 (i) (A) of Chapter 3, Part I, shall have 
technical capacity of minimum 10% of the cost of work i.e., each non-lead member 
of JV member must have satisfactorily completed or substantially completed during 
last 07 (seven) years, ending last day of month previous to the one in which tender 
is invited, one similar single work for a minimum of 10% of advertised value of the 
tender. 

https://www.ireps.gov.in/
about:blank
about:blank
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(b) For works with composite components 
The technical eligibility for major component of work as per para 1.3.12 (i) (A) of 
Chapter III Part I, shall be satisfied by either the ‘JV in its own name & style’ or 
‘Lead member of the JV’ and technical eligibility for other component(s) of work as 
per para 1.3.12 (i) (A) of Chapter 3, Part I, shall be satisfied by either the ‘JV in its 
own name & style’ or ‘any member of the JV’. 
Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical 
eligibility for any component of the work as per para 1.3.12 (i) (A) of Chapter 3, Part 
I, shall have technical capacity of minimum 10% of the cost of any component of 
work mentioned in technical eligibility criteria. i.e., each other (non- lead) member 
of must have satisfactorily completed or substantially completed during last 07 
(seven) years, ending last day of month previous to the one in which tender is 
invited, one similar single work for a minimum of 10% of cost of any component of 
work mentioned in technical eligibility criteria in para 1.3.12 (i) (A). 

 
Note for Para 1.3.30.2: 

(i) The Major component of the work for this purpose shall be the component of 
work having highest value. In cases where value of two or more component of 
work is same, any one work can be classified as Major component of work. 

(ii) Value of a completed work done by a Member in an earlier JV shall be reckoned 
only to the extent of the concerned member's share in that JV for the purpose of 
satisfying his/her compliance to the above-mentioned technical eligibility criteria 
in the tender under consideration. 
 

II. Financial Eligibility Criteria 
The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 
1.3.12 (i)(B) of Chapter III Part I. The “financial capacity” of the lead member of JV 
shall not be less than 51% of the financial eligibility criteria mentioned at para 
1.3.12(i)(B) of Chapter III Part I. 
The arithmetic sum of individual “financial capacity” of all the members shall be 
taken as JV’s “financial capacity” to satisfy this requirement. 
Note: Contractual payment received by a Member in an earlier JV shall be reckoned 
only to the extent of the concerned member’s share in that JV for the purpose of 
satisfying compliance of the above-mentioned financial eligibility criteria in the 
tender under consideration. 
 

III. Bid Capacity (Not Applicable) 
The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 
1.3.12(i)(C) of Chapter III Part I. The arithmetic sum of individual “Bid capacity” of all 
the members shall be taken as JV’s “Bid capacity” to satisfy this requirement. 
 

1.3.32 Participation of Partnership Firms in works tenders: 
(i) Detailed deliberation given in para 1.3.6.5 /1.3.6.6 of Ch. 3, Part-I of the Bid Document.  
(ii) Evaluation of eligibility of a partnership firm: 

 Technical and financial eligibility of the firm shall be adjudged based on satisfactory 
fulfillment of the eligibility criteria laid down in para 1.3.12(i) (ii) & 1.3.13 of Chapter III Part 
I of the Tender document. 
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Part – I 
 

Chapter - IV 
 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

DEFINITIONS AND INTERPRETATION 
 

(1) (1) Definition: In these General conditions of Contract, the following terms shall have the meaning 
assigned hereunder except where the context otherwise requires: 

(a) “DFCCIL”/ “Employer” shall mean Dedicated Freight Corridor Corporation of India Limited 
(DFCCIL), a company incorporated under the companies Act, 1956 and having its Registered 
& Corporate office at Supreme Court Metro Station Building Complex, New Delhi 110001 
which expression shall also include its legal successors and permitted assigns.” Acting 
through Chief General Manager/General Manager (Co)/Chief Project Manager/Additional 
Chief Project Manager or official specified in tender document. 

(b) “Railway” shall mean the President of the Republic of India or the Administrative Officers of 
the Railway or of the Successor Railway authorized to deal with any matter which these 
presents are concerned on his behalf.  

(c) “General Manager of Railway” shall mean the officer - in-charge of the General 
Superintendence and Control of the Railway and shall mean and include their successors, of 
the successor Railway and shall also include Managing Director/ Director of DFCCIL; 

(d) “Chief Engineer” shall mean the officer - in-charge of the Engineering Department of Railway 
and shall also include Chief Engineer (Construction), Chief Signal and Telecommunication 
Engineer, Chief Signal and Telecommunication Engineer (Construction), Chief Electrical 
Engineer, Chief Electrical Engineer (Construction) and shall also include Group General 
Manager /Chief General Manager/ General Manager (Coordination)/Chief Project Manager of 
DFCCIL. 

(e) “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the Railway 
and shall also mean any officer nominated by “Railway" and shall mean and include their 
successors of the successor Railway. 

(f) “Engineer” or Employer’s Engineer shall mean the Additional General Manager/ Joint General 
Manager/Dy. Chief Project Manager/Project Manager of DFCCIL or his representative 
nominated to act as Engineer or PMC appointed by DFCCIL. 

(g) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal and 
Telecommunication Engineer and Assistant Electrical Engineers of Railway or 
JPM/APM/DPM of DFCCIL in direct charge of the work and shall include any Sr. Sec./Sec/Jr. 
Engineer/Executive/Sr. Executive, of DFCCIL of Civil Engineering / Signal & 
Telecommunication Engineering / Electrical Engineering Department appointed by DFCCIL 
and shall mean and include the Engineer’s Representative of the PMC appointed by DFCCIL. 

(h) “Contractor” shall mean the Person / Firm / LLP/ Trust / Cooperative Society or Company 
whether incorporated or not who enters into the contract with the DFCCIL and shall include 
their executors, administrators, and successors and permitted assigns. 

(i) “Contractor’s authorized engineer” shall mean a graduate engineer having more than 3 years’ 
experience in the relevant field of construction work involved in the contract, duly approved 
by Engineer. 

(j) “Contract” shall mean and include the Agreement of Work Order, the accepted schedule of 
rates of the Schedule or Rates of DFCCIL modified by the tender percentage for items of work 
quantified, or not quantified, General Conditions of Contract, Special Conditions of Contracts, 
if any, Drawings, Specifications, Additional / Special Specifications, if any and tender forms, 
if any, and all other documents included as part of contract. 

(k) “Works” shall mean the works to be executed in accordance with the contract. 
(l) “Specifications” shall mean the Specifications for materials and works referred / mentioned in 

tender documents. 
(m) “Drawing” shall mean the maps, drawings, plans and tracings or prints there of annexed to 
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the contract and shall include any modifications of such drawings and further drawings as 
may be issued by the Engineer from time to time. 

(n) “Constructional Plan” shall mean all appliances or things of whatsoever nature required for 
the execution, completion or maintenance of the works or temporary works (as hereinafter 
defined) but does not include materials or other things intended to form or forming part of the 
permanent work. 

(o) “Temporary Works” shall mean all temporary works of every kind required for the execution 
completion and/or maintenance of the works. 

(p) “Site” shall mean the land and other places on, under, in or through which the works are to be 
carried out and any other lands or places provided by the DFCCIL for the purpose of the 
Contract. 

(q) “Period of Maintenance” shall mean the defect liability period (DLP) from the date of 
completion of the works as certified by the Engineer. 

(r) “Bid” or “Tender”, “Bidder” or “Tenderer” wherever appearing in this document shall have the 
same and interchangeable meaning. 

(s) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender 
is published on website or the date of publication in newspaper in case tender is not published 
on website.   

(t) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with 
respective quantities and rates, accepted by the DFCCIL. 

(u) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 
Railway, which includes- 
(i) “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule 

of Rates of the Railway issued under the authority of the Chief Engineer from time to time, 
updated with correction slips issued up to date of inviting tender or as otherwise specified 
in the tender documents;  

(ii) “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director 
General/ Central Public Works Department, Government of India, New Delhi, as adopted 
and modified by the Railway under the authority of the Chief Engineer from time to time, 
updated with correction slips issued up to date of inviting tender or as otherwise specified 
in the tender documents. 

 
1.(2)   Singular and Plural: - Words importing the singular number shall also include the plural and 

vice versa where the context requires. 
1.(3)   Headings & marginal headings: -The headings and marginal headings in these general 

conditions are solely for the purpose of facilitating reference and shall not be deemed to be 
part thereof or be taken into consideration in the interpretation or construction thereof or the 
contract. 

 
GENERAL OBLIGATION 

 
2.1. Execution Co-relation and intent of contract Documents: - 

  The contract documents shall be signed in triplicate by the DFCCIL and the Contractor. The 
contract documents are complementary, and what is called for by any one shall be as binding 
as if called for by all, the intention of the documents is to include all labour and materials, 
equipment’s and transportation necessary for the proper execution of work. Materials or work 
not covered by or properly inferable from any heading or class of the specifications shall not 
be supplied by the DFCCIL to the contractors unless distinctly specified in the contract 
documents. Materials or works described in words which so applied have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 

 
2.2. If a work is transferred from the jurisdiction of one Railway to another Railway or to a Project 

Authority/DFCCIL or vice versa while contract is in subsistence, the contract shall be binding 
on the Contractor and the Successor Railway/Project in the same manner & take effect all 
respects as if the Contractor and the Successor Railway/Project were parties there to from the 
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inception and the corresponding officer or the Competent Authority in the Successor 
Railway/Project will exercise the same powers and enjoy the same authority as conferred to 
the Predecessor Railway/Project under the original contract/agreement entered into. 
 

2.3. If for administrative or other reasons the contract is transferred to the Successor 
Railway/Successor Project Authority of DFCCIL the contract shall not withstanding any things 
contained herein contrary there to, be binding on the Contractor and the Successor Railway 
/Project Authority/ DFCCIL in the same manner and take effect in all respect as if the 
Contractor and the Successor Railway/ successor Project Authority of DFCCIL had been 
parties thereto from the date of this contract. The contract shall be Administered/Managed by 
GGM/CGM/GM/CPM/nominated by DFCCIL. 

 
3.1. Law governing the contract: - “This agreement and the relationship between the parties shall 

be governed, construed and interpreted in accordance with applicable laws of India. Applicable 
laws shall mean all laws, bye-laws, statutes, rules, regulations, orders, ordinances, codes, 
guidelines, notices, directions, judgements, decrees or other requirements or official directives 
and/or of any statutory authority in the Republic of India.” 
 

3.2. Compliance to regulations and bye-laws:-The contractor shall conform to the provision of 
any statute relating to the works and regulations and by-laws of any location authority and of 
any water and lighting companies or undertakings, with whose system the work is proposed 
to be connected and shall before making any variation from the drawings or the specifications 
that may be necessitated by so confirming give to the Engineer notice specifying the variation 
proposed to be made and the reasons for making the variation and shall not carry out such 
variation until he has received instructions from the Engineer in respect thereof. The contractor 
shall be bound to give all notices required by statute, regulations or bye-laws as aforesaid and 
to pay all fees and taxes payable to any authority in respect hereof. 

 
3.3. Environmental and Forest clearances: 

The Railway represents and warrants that the environmental and forest clearances pertaining 
to the work commensurate with the progress of work/agreed program, will be obtained by 
Engineer. In the event of any delay in securing respective clearances leading to delay in 
execution of work, the Contractor shall be entitled to Extension of Time for the period of such 
delay in accordance with the provisions of Clause-17A(ii).  
 

3.4. GST 
a) The rates quoted by contractors shall be inclusive of GST. The GST as applicable from 

time to time on taxable value of each running account bill shall be paid by Contractor to 
central/state government. Documentary evidence of deposition of GST will be produced 
by contractor. (As per clause 37 of GCC 2022) 

b) Contractor shall be liable to pay/refund the amount collected as GST to the Indian 
Railways along with interest and penalties, if any imposed by the authorities, in case GST 
input tax credit of Indian Railways is denied/rejected by the tax authorities due to reasons 
mentioned below but not limited to: 
i) Wrong/incorrect invoices issued by Contractor; 
ii) No-filing of GST returns; 
iii) Non-payment of GST collected from Indian Railways to the authorities; 
iv) Any other non-compliance done by Contractor. 
 

3.5. General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian 
Railways from and against any and all losses, including loss on account of Input Tax Credit 
and all losses incurred by the Indian Railways relating to or arising out of or in connection with 
any actual or threatened claim, legal action, proceedings, prosecution or inquiry by or against 
the Indian Railways arising out, directly or indirectly, of failure by the contractor to comply with 
the provisions of GST and related laws, or based upon or arising from any failure by the 
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Contractor. 
 

3.6. Retention Money: Any payment liable to be paid by Indian Railways to contractor against the 
goods or services or both supplied by such contractor to Indian Railways shall be kept on hold 
in case supplier makes any non-compliance of any of the GST law provisions including non-
reporting of invoices in GST returns. Such payment shall be released after proper verification 
of records and availability of ITC to Indian Railways as per provisions of GST Law. 
 

3.7. PERMITS, FEES, TAXES & ROYALTIES 
       Unless otherwise provided in the contract documents, the contractor shall secure and pay for 

all permits, Government fees and licenses, octroi /Royalty etc. necessary for the execution and 
completion of the works. The contractor shall pay all taxes and duties as per prevailing rate. 

       The DFCCIL authorities will not take any responsibility of refund of such 
taxes/fees/octroi/Royalty etc. Any violation, in the legal provision of taxes, duties, permits and 
fees, carried out by the Contractor and detected subsequently shall be sole responsibility of the 
Contractor and his legal heirs. 

 
3.8. STATUTORY INCREASE IN DUTIES, TAXES ETC 

       Tenderers will examine the various provisions of the central Goods and services Tax Act, 2017 
(CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union Territory Goods and 
services tax Act, 2017/(UTGST)/respective state’s state Goods and services tax Act (SGST) 
also, as notified by central/state Govt & as amended from time to time and applicable taxes 
before bidding. Tenders will ensure that full benefit of input Tax Credit (ITC) likely to be availed 
by them is duly considered while quoting rates. 

       All the taxes and duties levied by the State and Central Govt. and by Local Bodies at the 
prevailing rates applicable on the date of receipt of tender shall be fully borne by the Contractor 
and shall not be reimbursed to him on any account. 

       Further DFCCIL shall not honour any claim arising out of any increase in any of the prevailing 
statutory duties, taxes, levies, octroi (Except GST) etc. At the time of quoting/bidding contractor 
should bear the above fact in mind. The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required under 
CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of contract, without 
which no payment shall be released to the contractor. The contractor shall be responsible for 
deposition of applicable GST to the concerned authority. 

 
3.9. EXCISE DUTY OR ANY OTHER TAXES/DUTIES: 

         The contractor shall bear full taxes /duties other than GST duties levied by state government 
and / or Central Government/ Local bodies from time to time. This would be entirely a matter 
between the contractor and the State / Central Government/ Local bodies. No claim, what so 
ever, on this account shall be entertained by DFCCIL. 

 
3.10. ROAD TAX CHARGES: 

 Road Tax/Charges levied by Government for movement of vehicles of contractor, used in 
transportation, shall be borne by the contractor and no re-imbursement on this account will 
be made by the DFCCIL. 
 

3.11. FOREIGN EXCHANGE REQUIREMENTS: 
Any demand of foreign exchange for importing of equipment’s and materials shall not be 
accepted. 
 

3.12.  ANTI PROFITEERING CLAUSE. (Form No. 28) 
    The contractor should adhere to anti profiteering provisions as per section 171 of the CGST 

Act. Where due to change in the rates GST/Change in law, the contractor gets any 
credits/benefits, the same shall be passed on to DFCCIL by way of reduction in prices. 
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4. Communications to be in writing: - All notices, communications, reference and complaints 
made by the Railway or the Engineer or the Engineer's Representative or the Contractor 
inter-se concerning the works shall be in writing or e-mail on registered e-mail IDs i.e. the e 
mail id provided for correspondence in the contract agreement, otherwise email id registered 
with IREPS and no notice, communication, reference or complaint not in writing or through 
e-mail, shall be recognized. 
 

5. Service of Notices on Contractors:-The contractor shall furnish to the Engineer the name 
designation and address of his authorized agent and all complaints, notices, 
communications and references shall be deemed to have been duly given to the contractor 
if delivered to the contractor or his authorized agent or left at or posted to the address so 
given and shall be deemed to have been so given in the case of posting on day on which 
they would have reached such address in the ordinary course of post or on the day on which 
they were so delivered or left. In the case of contract by partners, any change in the 
constitution of the firm shall be forthwith notified by the contractor to the Engineer. 

 
6. Occupation and use of land: - No land belonging to or in the possession of the Railway / 

DFCCIL shall be occupied by the Contractor without the permission of the Railway / DFCCIL. 
The Contractor shall not use, or allow to be used, the site for any purposes other than that 
of executing the works. Whenever non-railway bodies / persons are permitted to use railway 
premises with competent authority’s approval, conservancy charges as applicable from time 
to time may be levied. 

 
7. Assignment or subletting of contract: -  

The Contractor shall not assign or sublet the contract or any part thereof or allow any person 
to become interested therein in any manner whatsoever without the special permission in 
writing of the CGM/GM DFCCIL, save as provided below. Any breach of this condition shall 
entitle the DFCCIL to rescind the contract under Clause 62 of these Conditions and also 
render the Contractor liable for payment to the DFCCIL in respect of any loss or damage 
arising or ensuing from such cancellation; provided always that execution of the details of 
the work by petty Contractor under the direct and personal supervision of the Contractor or 
his agent shall not be deemed to be sub-letting under this clause. 
In case Contractor intends to subcontract part of work, he shall submit a proposal in writing 
seeking permission of CGM/GM DFCCIL for the same. While submitting the proposal to 
DFCCIL, Contractor shall ensure the following: 

(a)  (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total 
contract value. 
 (ii) The subcontractor shall have successfully completed at least one work similar to work 

proposed for subcontract in last 5 years, ending date of submission of proposal by 
Contractor to DFCCIL, costing not less than 35% value of work to be sub-letted, through 
a works contract. For fulfilment of above, Work Experience Certificate issued by a Govt. 
Department/Organization shall be considered. Further, Work Experience Certificate 
issued by a Public listed company shall be considered provided the company is having 
average annual turnover of Rs 500 crore and above in last 3 financial years excluding the 
current financial year, listed on National Stock Exchange or Bombay Stock Exchange, 
registered at least 5 years back from the date of submission of proposal by Contractor to 
DFCCIL and work experience certificate issued by a person authorized by the Public 
Listed Company to issue such certificates. 

 Note: For subletting of work costing up to Rs 50 lakh no previous work experience shall 
be asked for by the DFCCIL. 

 In case contractor submits subcontractor’s work experience certificate issued by public 
listed company, the contractor shall also submit along with work experience certificate, 
the relevant copy of work order, bill of quantities, bill wise details of payment received 
duly certified by Chartered Accountant, TDS certificates for all payments received and 
copy of final/last bill paid by company in support of above work experience certificate. 
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 (iii) There is no banning of business with the sub-contractor in force over IR/DFCCIL. 
(b)  The Contractor shall provide to the Engineer a copy of the agreement to be entered into by 

Contractor with subcontractor. No subcontractor shall be permitted without a formal 
agreement between Contractor and subcontractor. This agreement shall clearly define the 
scope of work to be carried out by subcontractor and the terms of payment in clear & 
unambiguous manner. 

(c)  On receipt of approval from CGM/GM DFCCIL, Contractor shall enter into a formal 
agreement legally enforceable in Court of Law with subcontractor and submit a copy of the 
same to the Engineer. 

(d)  The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended 
date of commencement of subcontractor’s work. 

(e)  Once having entered into above arrangement, Contractor shall discontinue such 
arrangement, if he intends to do so at his own or on the instructions of DFCCIL, with prior 
intimation to CGM/GM DFCCIL. 

(f)  The Contractor shall indemnify DFCCIL against any claim of subcontractor. 
(g)  The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavor 

to resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution 
of work is not affected in any manner whatsoever. 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, 
based on documents, is satisfied that subcontracted work has been carried out by 
subcontractor, shall issue work certificate to the subcontractor also for the portion of work 
subcontracted and successfully completed by the sub-contractor. 

 Note: Work Experience Certificate to the subcontractor shall be issued only when the 
contractor’s work is complete and contractor is entitled for the issuance of Work Experience 
Certificate. However, in the same contract, when the CGM/GM DFCCIL, based on 
documents, is satisfied that the subcontractor has successfully carried out sub-letted work; 
without issuance of work experience certificate to subcontractor at this stage, the CGM/GM 
DFCCIL can, only once, consider the successfully completed sub-letted work for the 
fulfilment of eligibility for further subletting of work to the subcontractor in the same contract. 
When the contractor’s work is complete and contractor is entitled for the issuance of work 
experience certificate, the subcontractor shall be issued one Work Experience Certificate for 
the total scope of work executed by the subcontractor in the contract.  

(i)  The responsibility of successful completion of work by subcontractor shall lie with Contractor. 
Subcontracting will in no way relieve the Contractor to execute the work as per terms of the 
Contract. 

(j)  Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, 
he may instruct the Contractor to remove the subcontractor from the work and Contractor 
has to comply with the above instructions with due promptness. Contractor shall intimate the 
actual date of discontinuation of subcontract to Engineer. No claim of Contractor whatsoever 
on this account shall be entertained by the DFCCIL and this shall be deemed as ‘excepted 
matter’ (matter not arbitrable). 

(k)  The permitted subcontracting of work by the Contractor shall not establish any contractual 
relationship between the sub-contractor and the DFCCIL and shall not relieve the Contractor 
of any responsibility under the Contract. 

 
7(A) Two Packets System of Tendering: Deleted. 
 
8. Assistance by the DFCCIL for the Stores to be obtained by the Contractor: - Owing to 

difficulty in obtaining certain materials (including Tools & Plant) in the market, the DFCCIL 
may have agreed without any liability therefore to endeavor to obtain or assist the contractor 
in obtaining the required quantities of such materials as may be specified in the tender. In 
the event of delay or failure in obtaining the required quantities of the aforesaid material the 
contractor shall not be deemed absolved of his own responsibility and shall keep in touch 
with day to day positions regarding their availability and accordingly adjust progress of works 
including employment of labour and the DFCCIL shall not in any way be liable for the supply 



BRC-EN-BALAST-2025-26-300 

Signature of Tenderer(s)                                Page 51 of 215 

                         
 

of materials or for the non-supply thereof for any reasons whatsoever nor for any loss or 
damage arising in consequence of such delay or no supply. 
 

9. Deleted 
 

10. Carriage of materials: - No forwarding orders shall be issued by the DFCCIL for the 
conveyance of contractor’s materials, tools and plant by Rail which may be required for use 
in the works and the contractor shall pay full freight charges at public tariff rates therefore. 

 
11. Deleted 

 
12. Representation on Works: -The contractor shall, when he is not personally present on the 

site of the works place and keep a responsible agent at the works during working hours who 
shall on receiving reasonable notice, present himself to the Engineer and orders given by the 
Engineer or the engineer’s representative to the agent shall be deemed to have the same 
force as if they had been given to the Contractor. Before absenting himself, the contractor 
shall furnish the name and address of his agent for the purpose of this clause and failure on 
the part of the Contractor to comply with this provision at any time will entitle the DFCCIL to 
rescind the contract under clause 62 of these conditions. 

 
13. Relics and Treasures: -All gold, silver, oil and other minerals of any description and all 

precious stones, coins, treasures relics antiquities and other similar things which shall be 
found in or upon the site shall be the property of the DFCCIL and the Contractor shall duly 
preserve the same to the satisfaction of the DFCCIL and shall from time to time deliver the 
same to such person or persons as the DFCCIL may appoint to receive the same. 

 
14. Excavated material:-The contractor shall not sell or otherwise dispose of or remove except 

for the purpose of this contract, the sand, stones, clay, ballast, earth, rock or other 
substances or materials which may be obtained from any excavation made for the purpose 
of the works or any building or produced upon the site at the time of delivery of the possession 
thereof but all the substances, materials, buildings and produce shall be the property of the 
DFCCIL provided that the contractor may, with the permission of the Engineer, use the same 
for the purpose of the works either free of cost or pay the cost of the same at such rates as 
may be determined by the Engineer. 

 
15. Indemnity by Contractors: - The contractor shall indemnify and save 

harmless the Railway/DFCCIL from and against all actions, suit proceedings losses, costs, 
damages, charges, claims and demands of every nature and description brought or 
recovered against the Railways /DFCCIL by reason of any act or omission of the contractor, 
his agents or employees, in the execution of the works or in his guarding of the same. All 
sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the actual loss or damage sustained, and whether 
or not any damage shall have been sustained. 

 
16. Security Deposit 
16.1. Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security 

submitted by the Contractor with his tender will be retained/encashed by the DFCCIL as part 
of security for the due and faithful fulfilment of the contract by the Contractor. Provided 
further that, if Contractor submits the Cash or Term Deposit Receipt issued from a 
Scheduled commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled 
commercial bank of India in the form of Form 28, either towards the Full Security Deposit or 
the Part Security Deposit equal to or more than Bid Security, the DFCCIL shall return the 
Bid Security, to the Contractor. 
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  Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit 
Receipt issued from Scheduled commercial bank of India or irrevocable Bank Guarantee 
bond issued from Scheduled commercial bank of India in the form of Form 24, or may be 
recovered at the rate of 6% of the bill amount till the full Security Deposit is recovered. 
Provided also that in case of defaulting Contractor, the DFCCIL may retain any amount due 
for payment to the Contractor on the pending "on account bills" so that the amounts so 
retained (including amount guaranteed through Performance Guarantee) may not exceed 
10% of the total value of the contract. 

 
  The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid 

up to the stipulated date of Maintenance period plus 60 days and shall be extended from 
time to time, depending upon extension of contract granted in terms of Clause 17A and 17B 
of the General Conditions of Contract. 

 
  Note: Security Deposit deposited in cash by the Contractor or recovered from the running 

bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be 
refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond issued from 
scheduled commercial bank of India, to be submitted by him, for an amount equal to or more 
than the already available Security Deposit, provided however that, in a contract of value 
less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is 
permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, such 
refund / return of the already available Security Deposit is permitted up to three times. 

 
16.2. (i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall 

be returned to the Contractor along with or after, the following: 
a) Final Payment of the Contract as per clause 51.(1) and 
b) Execution of Final Supplementary Agreement or Certification by Engineer that 

DFCCIL has No Claim on Contractor and 
c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50. 

(1), in case applicable. 
 

(ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 
clause 62 (1) of these conditions, the Security Deposit already with DFCCIL under the 
contract shall be forfeited. However, in case the contract is rescinded in part or parts under 
clause 62 (1) of these conditions, the Security Deposit shall not be forfeited. 

 
16.3. No interest shall be payable upon the Bid Security (Bid Security) and Security Deposit or 

amounts payable to the Contractor under the Contract, but Government Securities deposited 
in terms of Sub-Clause 16. (4)(b) of this clause will be payable with interest accrued thereon. 
 

16.4. Performance Guarantee  
The procedure for obtaining Performance Guarantee is outlined below: 
(a)  The successful bidder shall have to submit a Performance Guarantee (PG) within 21 

(Twenty-one) days from the date of issue of Letter of Acceptance (LOA). Extension of 
time for submission of PG beyond 21 (Twenty-one) days and up-to 60 days from the 
date of issue of LOA may be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 12% per annum shall be charged for the delay 
beyond 21(Twenty-one) days, i.e. from 22nd day after the date of issue of LOA. Further, 
if the 60th day happens to be a declared holiday in the concerned office of the DFCCIL, 
submission of PG can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 
days from the date of issue of LOA, the contract is liable to be terminated. In case 
contract is terminated DFCCIL shall be entitled to forfeit Bid Security Deposit and other 
dues payable that particular contract subject to maximum of PG amount. In case a 
tenderer has not submitted Bid Security Deposit on the strength of their registration as 



BRC-EN-BALAST-2025-26-300 

Signature of Tenderer(s)                                Page 53 of 215 

                         
 

a Startup recognized by Department of Industrial Policy and Promotion (DIPP) under 
Ministry of Commerce and Industry, DIPP shall be informed to this effect. 
The failed Contractor shall be debarred from participating in re-tender for that 
work. 

 
(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the 

following forms, amounting to 5% (Five percent) of the original contract value: 
(i) A deposit of cash through e-payment gateway in DFCCIL’s Account; 
(ii) Irrevocable Bank Guarantee; 
(iii)  Insurance Surety Bond as per Form-48 

Note: 
1. The provision of Insurance Surety Bond shall be for all contracts having 

DOC within 36 months only. 
2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond 

or any other form of Performance Guarantee prescribed in GCC for the 
balance amount shall be submitted by agency, otherwise necessary 
action will be taken as per terms of Agreement. 

(iv) Government Securities including State Loan Bonds at 5% below the market value; 
(v) Pay Orders and Demand Drafts issued by Scheduled Commercial Bank of India;  
(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 

Commercial Bank of India; 
(vii) Deposit in the Post Office Saving Bank;  
(viii) Deposit in the National Savings Certificates; 
(ix) Twelve years National Defense Certificates;  
(x) Ten years Defense Deposits; 
(xi) National Defense Bonds and 
(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is 

less. Also, FDR in favors of FA&CAO (free from any encumbrance) may be accepted. 
(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter 

of Acceptance (LOA) has been issued, but before signing of the contract agreement. 
This P.G. shall be initially valid upto the stipulated date of completion plus 60 days 
beyond that. In case, the time for completion of work gets extended, the Contractor shall 
get the validity of P.G. extended to cover such extended time for completion of work plus 
60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value 
and shall not change due to subsequent variation(s) in the original contract value.  

(e) The Performance Guarantee (PG) shall be released after physical completion of the 
work based on 'Completion Certificate' issued by the competent authority stating that 
the Contractor has completed the work in all respects satisfactorily.  

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for 
the contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the DFCCIL is entitled under the contract (not withstanding and/or 
without prejudice to any other provisions in the contract agreement) in the event of: 
(i) Failure by the Contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer may claim the full amount of 
the Performance Guarantee. 

(ii) Failure by the Contractor to pay DFCCIL any amount due, either as agreed by the 
Contractor or determined under any of the Clauses/Conditions of the Agreement, 
within 30 days of the service of notice to this effect by Engineer. 

  
(iii) The Contract being determined or rescinded under clause 62 of the GCC. 

 

17. Force Majeure Clause:- If at any time, during the continuance of this contract, the 
Performance in whole or in part by either party of any obligation under this contract shall be 
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prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, 
sabotage, serious loss or damage by fire, explosions, epidemics, strikes, lockouts or act of 
God (hereinafter, referred to events) provided, notice of the happening of any such event is 
given by either party to the other within 30 days from the date of occurrence thereof, neither 
party shall by reason of such event, be entitled to terminate this contract nor shall either party 
have any claim for damages against the other in respect of such non-performance of delay 
in performance, and works under the contract shall be resumed as soon as practicable after 
such event has come to an end or ceased to exist, and the decision of the Engineer as to 
whether the works have been so resumed or not shall be final and conclusive, PROVIDED 
FURTHER that if the performance in whole or in part of any obligation under this contract is 
prevented or delayed by reason of any such event for a period exceeding 120 days, either 
party may at its option terminate the contract by giving notice to the other party. 

 

17- A Extension of time in Contracts: - Subject to any requirement in the contract as to 
completion of any portion or portions of the works before completion of the whole, the 
Contractor shall fully and finally complete the whole of the works comprised in the contract 
(with such modifications as may be directed under conditions of this contract) by the date 
entered in the contract or extended date in terms of the following clauses: - 
(i) Extension due to modification: - If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 
extension of the contracted date of completion may be granted as shall appear to the 
Engineer to be reasonable in the circumstances, provided moreover that the Contractor 
shall be responsible for requesting such extension of the date as· may be considered 
necessary as soon as the cause thereof shall arise. 

(ii) Extension for delay not due to DFCCIL or Contractor:- If in the opinion of the Engineer, 
the progress of work has any time been delayed by any act or neglect of DFCCIL’s 
employees or by other Contractor employed by the DFCCIL under Sub-Clause (4) of 
Clause 20 of these Conditions or in executing the work not forming part of the contract but 
on which Contractor's performance necessarily depends or by reason of proceeding taken 
or threatened by or dispute with adjoining or to neighboring owners or public authority 
arising otherwise through the Contractor's own default etc. or by the delay authorized by 
the Engineer pending arbitration or in consequences of the Contractor not having received 
in due time necessary instructions from the DFCCIL for which he shall have specially 
applied in writing to the Engineer or his authorized representative then upon happening of 
any such event causing delay, the Contractor shall immediately give notice thereof in 
writing to the Engineer within 15 days of such happening, but shall nevertheless make 
constantly his best endeavors to bring down or make good the delay and shall do all that 
may be reasonably required of him to the satisfaction of the Engineer to proceed with the 
works. The Contractor may also indicate the period for which the work is likely to be delayed 
and shall be bound to ask for necessary extension of time. 

(iii) Extension for delay due to DFCCIL:- In the event of any failure or delay by the DFCCIL 
to hand over the Contractor possession of the lands necessary for the execution of the 
works or to give the necessary notice to commence the works or to provide the necessary 
drawings or instructions or any other delay caused by the DFCCIL due to any other cause 
whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter 
the character thereof or entitle the Contractor to damages or compensation therefor, but in 
any such case, the DFCCIL may grant such extension or extensions of the completion date 
as may be considered reasonable. 
The Contractor shall indicate the period for which the work is likely to be delayed and shall 
seek extension of time as may be considered necessary under clause 17 A(i) or/and 17 
A(ii) or/ and 17 A(iii) above, as soon as the cause thereof shall arise and, in any case, not 
less than 15 days before the expiry of the date fixed for completion. of the works. The 
Engineer shall consider the same and shall grant and communicate such extension of time 
as in his opinion is reasonable having regard to the nature and period of delay and the 
type-and quantum of work affected thereby. No other compensation shall be payable for 
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works so carried forward to the extended period of time; the same rates, terms and 
conditions of contract being applicable, as if such extended period of time was originally 
provided in the original contract itself. 
The non-submission of request for extension or submission of request within less than 15 
days before the expiry of the date fixed for completion of the works, shall make him 
ineligible for extension under these sub clauses, subject to final decision of Engineer. 
 

17-B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: -The time 
for the execution of the work or part of the works specified in the contract documents shall be 
deemed to be the essence of the contract and the works must be completed not later than the 
date(s) as specified in the contract. If the Contractor fails to complete the works within the 
time as specified in the contract for the reasons other than the reasons specified in Clause 17 
and 17 A, the DFCCIL may, if satisfied that the works can be completed by the Contractor 
within reasonable short time thereafter, allow the Contractor for further extension of time 
(Proforma at Form no.14) as the Engineer may decide. On such extension the DFCCIL will 
be entitled without prejudice to any other right and remedy available on that behalf, to recover 
from the rate of Liquidity Damages as decided by the Engineer, between 0.05% to 0.3% of 
contract value of works for each week or part of the week.  
For the purpose of this Clause, the contract value of the works shall be taken as value of work 
as per contract agreement including any supplementary work order/contract agreement 
issued. Provided also, that the total amount of liquidated damages under this condition shall 
not exceed 5% of the contract value or of the total value of the item or groups of items of work 
for which a separate distinct completion period is specified in the contract.  

 
Provided further, that if the DFCCIL is not satisfied that the works can be completed by the 
Contractor and in the event of failure on the part of the contractor to complete the work within 
further extension of time allowed as aforesaid, the DFCCIL shall be entitled without prejudice 
to any other right or remedy available in that behalf, to appropriate the contractor's Security 
Deposit and rescind the contract under Clause 62 of these Conditions, whether or not actual 
damage is caused by such default.  
 
NOTE:  
In a contract, where extension(s) of time have been allowed once under clause 17B, further 
request(s) for extension of time under clause 17 A can also be considered under exceptional 
circumstances. Such extension(s) of time under clause 17 A shall be without any Liquidated 
damages, but the Liquidated damages already recovered during extension(s) of time granted 
previously under clause 17B shall not be waived. However, Price variation during such 
extension(s) shall be dealt as applicable for extension(s) of time under clause 17B. 
 

17-C Bonus for Early Completion of Work: In open tenders having advertised value more than 
Rs.50 crore and original period of completion 12 months or more, when there is no reduction 
in original scope of work by more than 10%, and no extension granted on either DFCCIL or 
Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early 
completion of work. The period of less than 30 days shall be ignored while working out bonus. 
The maximum bonus shall be limited to 5% of original contract value. The completion date 
shall be reckoned as the date of issuance of completion certificate by Engineer. 

 
18.1. Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or offered 

by or on behalf to the contractor or his partner, agent or servant or, anyone on his behalf, to 
any officer or employee of the DFCCIL, or to any person on his behalf in relation to obtaining 
or execution of this or any other contract with the DFCCIL shall, in addition to any criminal 
liability which he may incur, subject contractor to the rescission of the contract and all other 
contracts with the DFCCIL and to the payment of any loss or damage resulting from such 
decision and the DFCCIL shall be entitled to deduct the amounts so payable from any 
moneys due to the Contractor(s) under this contract or any other contracts with the DFCCIL. 
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18.2. The contractor shall not lend or borrow from or have or enter into any monitory dealings and 
transactions either directly or indirectly with any employee of the DFCCIL and if he shall do 
so, the DFCCIL shall be entitled forthwith to rescind the contract and all other contracts with 
the DFCCIL. Any question or dispute as to the commission or any such offence or 
compensation payable to the DFCCIL under this clause shall be settled by the General 
Manager/CPM/GM/CGM of the DFCCIL, in such a manner as he shall consider fit and 
sufficient and his decision shall be final and conclusive. In the event of rescission of the 
contract under this clause, the contractor will not be paid any compensation whatsoever 
except payments for the work done up to the date of rescission. 
 

EXECUTION OF WORKS 
 

19.1.  Contractor’s understanding:- It is understood and agreed that the contractor has, by 
careful examination, satisfied himself as to the nature and location of the work, the 
conformation of the ground, the character, quality and quantity of the materials to be 
encountered, the character of equipment and facilities needed preliminary to and during the 
progress of the works, the general and local conditions, the labour conditions prevailing 
therein and all other matters which can in a y way affect the works under the contract. 
 

19.2. Commencement of works: -The contractor shall commence the works within 28 days from 
the date of issue of Letter of Acceptance (LOA) in writing to this affect from the Engineer and 
shall proceed with the same with due expedition and without delay. 

 
19.3. Accepted Program of work: - The contractor who has been awarded the work shall as soon 

as possible but not later than 28 days after the date of receipt of the acceptance letter in 
respect of contracts with initial completion period of two years or less or not later than 90 days 
for other contracts have to submit the detailed program of work indicating the time schedule 
of various items of works in the form of Bar Chart/PERT/CPM. He shall also submit the details 
of organization (in terms of labour and supervisors) plant   and machinery, that he intends to 
utilize (from time to time) for execution of the Work within stipulated date of completion. The 
program of work amended as necessary by discussions with the Engineer, shall be treated 
as the agreed program of the work for the purpose of this contract and the contractor shall 
endeavor to fulfil this program of work. The progress of work will be watched accordingly and 
the liquidated damages will be with reference to the overall completion date. Nothing stated 
herein shall preclude the contractor in achieving earlier completion of item or whole of the 
works than indicated in the program. 
 

19.4. Setting out of works: - The contractor shall be responsible for the correct setting out of all 
works in relation to original points, lines and levels of reference at his cost. The contractor 
shall execute the work true to alignment, grade, levels and dimensions as shown in the 
drawing and as directed by the Engineer’s representative and shall check these at frequent 
intervals. The contractor provides all facilities like labour and instruments and shall co- 
operate with the Engineer’s representative to check all alignment, grades, levels and 
dimensions. If, at any time, during the progress of the works any error shall appear or arise in 
any part of the work, the contractor, on being required so to do by the Engineer’s 
representative shall, at his own cost rectify such errors, to the satisfaction of the Engineer’s 
representative. Such checking shall not absolve the contractor of his own responsibility of 
maintaining accuracy in the work. The contractor shall carefully protect and preserve all bench 
marks, sight rails, pegs and other things used in setting out the work. 

 
20.1. Compliance to Engineer’s instructions: -The Engineer shall direct the order in which the 

several parts of the works shall be executed and the contractor shall execute without delay all 
orders given by the Engineer from time to time but the contractor shall not be relieved thereby 
from responsibility for the due performance of the works in all respects. 
 



BRC-EN-BALAST-2025-26-300 

Signature of Tenderer(s)                                Page 57 of 215 

                         
 

20.2. Alterations to be authorized: -No alterations in or additions to or omissions or abandonment 
of any part of the works shall be deemed authorized, except under instructions from the 
Engineer, and the contractor shall be responsible to obtain such instructions in each and every 
case in writing from the Engineer. 

 
20.3. Extra works: - Should works over and above those included in the contract require to be 

executed at the site, the contractor shall have no right to be entrusted with the execution of 
such works which may be carried out by another contractor or contractors or by other means 
at the option of the DFCCIL. 

 
20.4. Separate contracts in connection with works: - The DFCCIL shall have the right to let other 

contracts in connection with the works. The contractor shall afford other contractors’ 
reasonable opportunity for the storage of their materials and the execution of their works and 
shall properly connect and coordinate his work with theirs. If any part of the contractor’s work 
depends for proper execution or result upon the work of another contractor(s), the contractor 
shall inspect and promptly report to the Engineer any defects in such works that render it 
unsuitable for such proper execution and results. The contractor’s failure so-to inspect and 
report shall constitute an acceptance of the other contractor’s work as fit and proper for the 
reception of his work, except as to defects which may develop in the other contractor’s work 
after the execution of his work. 

 

21. Instruction of Engineer’s Representative: - Any instructions or approval given by the 
Engineer’s representative to contractor in connection with the works shall bind the contractor 
as though it had been given by the Engineer provided always as follows: 

 

a. Failure of the Engineer’s representative to disapprove any work or materials shall not 
prejudice, the power of the Engineer thereafter to disapprove such work or material and to 
order the removal or breaking up thereof. 

b. If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 
representative, he shall be entitled to refer the matter to the Engineer who shall there upon 
confirm or vary such decision. 

 
22.1. Adherence to specifications and drawings: - The whole of the works shall be executed in 

perfect conformity with the specifications and drawings of the contract. If contractor performs 
any works in a manner contrary to the specifications or drawings or any of them and without 
such reference to the Engineer, he shall bear all the costs arising or ensuing therefore and 
shall be responsible for all loss to the DFCCIL. 
 

22.2. Drawings and specifications of the works: - The contractor shall keep one copy of 
drawings and specifications at the site, in good order, and such contract documents as may 
be necessary available to the Engineer or the Engineer’s representative. 

 
22.3. Ownership of drawings and specifications: - All drawings and specifications and copies 

thereof furnished by the DFCCIL to the Contractor are deemed to be the property of the 
DFCCIL. They shall not be used on other works and with the exception of the signed contract 
set, shall be returned by the contractor to the DFCCIL on completion of the work or termination 
of the contract. 

 
22.4. Compliance with Contractor’s request for details: - The Engineer shall furnish with 

reasonable promptness, after receipt by him of the contractor’s request for the same, 
additional instructions by means of drawings or otherwise, necessary for the proper execution 
of the works or any part thereof. All such drawing and instructions shall be consistent with the 
contract Documents and reasonably inferable there from. 

 
22.5. Meaning and intent of specification and drawings:- If any ambiguity arises as   to   the   
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meaning and intent   of   any   portion   of   the   specifications   and drawings or as to execution 
or quality of any work or material, or as to the measurements of the works the decision of the 
Engineer thereon shall be final subject to the appeal (within 7 days of such decision being 
intimated to the contractor) to the General Manager or CPM/CGM/GM who shall have the 
power to correct any errors, omissions, or discrepancies in aforementioned items and whose 
decision in the matter in dispute or doubt shall be final and conclusive. 

 
1. Working during night: - The Contractor shall not carry out any work between sun-set and 

sun-rise without the previous permission of the Engineer. However, if the Engineer is 
satisfied that the work is not likely to be completed in time except by resorting to night work, 
he may order the same without confirming any right on the Contractor for claiming any 
extra payment for the same. 

2. Damage to Railway / DFCCIL property or private life and property:- The contractor 
shall be responsible for all risk to the work and for trespass and shall make good at his own 
expense all loss or damage whether to the works themselves or to any other property of 
the Railway /DFCCIL or the lives, persons or property of others from whatsoever cause in 
connection with the works until they are taken over by the Railway / DFCCIL and this 
although all reasonable and proper precautions may have been taken by the contractor, 
and in case the Railway / DFCCIL shall be called upon to make good any costs, loss or 
damages, or to pay an compensation, including that payable under the provisions of the 
Workmen’s Compensation Act or any statutory amendments thereof to any person or 
persons sustaining damages as aforesaid by reason of any act, or any negligence or 
omissions on the part of the contractor the amount of any costs or charges including costs 
and charges in connection with legal proceedings, which the Railway / DFCCIL may incur 
in reference thereto, shall be charged to the contractor. The Railway / DFCCIL shall have 
the power and right to pay or to defend or compromise any claim of threatened legal 
proceedings or in anticipation of legal proceedings being instituted consequent on the 
action or default of the contractor, to take such steps as may be considered necessary or 
desirable to ward off or mitigate the effect of such proceedings, charging to contractor, as 
aforesaid any sum or sums of money which may be paid and any expenses whether for 
reinstatement or otherwise which may be incurred and the propriety of any such payment, 
defense or compromise, and the incurring of any such expenses shall not be called in 
question by the contractor. 

3. Sheds, stores houses and Yards:-The contractor shall at his own expense provide 
himself with sheds, stores houses and yards in such situations and in such numbers as in 
the opinion of the Engineer is requisite for carrying on the works and the contractor shall 
keep at each such sheds, stores houses and yard a sufficient quantity of materials and 
plant in stock as not to delay the carrying out of the works with due expedition and the 
Engineer and the Engineer’s representative shall have free access to the said sheds, store 
houses and yards at any time for the purpose of inspecting the stock of materials or plant 
so kept in hand, and any materials or plan which the Engineer may object to shall not be  
brought upon or  used  in the  works, but shall be  forthwith removed from the sheds, store 
houses or yards by the contractor. The contractor shall at his own expenses provide and 
maintain suitable mortar mills, soaking vats or any other equipment’s necessary for the 
execution of the works. 

26. Provision of efficient and competent Staff at work sites by the Contractor: - 
 

26.1. The contractor shall place and keep on the works at all times efficient and competent staff to give 
the necessary direction to his workmen and to see that they execute their work in sound and 
proper manner and shall employ only such supervisors, workmen and labourers in or about the 
execution of any of these works as are careful and skilled in the various trades. 

 
26.2. The contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisor, workman or laborers  who shall be objected to by the Engineer and if and 
whenever required by the Engineer, he shall submit a correct return showing the names of all 
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staff and workmen employed by him. 
 

26.3. In the event of the Engineer being of the opinion that the contractor is not employing on the works 
a sufficient number of staff and workmen as is necessary for the proper completion of the works 
within the time prescribed, the contractor shall forthwith on receiving intimation to this effect 
deploy the additional number of staff and labour specified by the Engineer within seven days of 
being so required and failure on the part of the contractor to comply with such instructions will 
entitle the DFCCIL to rescind the contract under clause 62 of these conditions. 

 
26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

 
26A.1 The contractor shall also employ Qualified Graduate Engineer or Qualified Diploma 

Holder Engineer. 
26A.2 In case the contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall 

be liable to pay penalty at the rates, as may be prescribed by the DFCCIL through 
separate instructions from time to time for the default period for the provisions, as 
contained in Para 26A.1. 

26A.3Deleted 
 

27.1. Workmanship and testing:- The whole of the works and / or supply of materials specified and 
provided in the contract or that may be necessary to be done in order to form and complete any 
part thereof shall be executed in the best and most substantial workman like manner with 
materials of the best and most approved quality of their respective kinds, agreeable to the 
particulars contained in or implied by the specifications and as referred to in and represented by 
the drawings or in such other additional particulars, instructions and drawings may be found 
requisite to be given during the carrying on of the works and to the entire satisfaction of the 
Engineer according to the instructions and directions which the contractors may from time to time 
receive from the Engineer. The materials may be subjected to tests by means of such machines, 
instruments and appliances as the Engineer may direct and wholly at the expense of the 
contractor. 
 

27.2. Removal of improper work and materials: - The Engineer or the Engineer's Representative 
shall be entitled to order from time to time: 

(a) The removal from the site, within the time specified in the order, of any materials which 
in his opinion are not in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 
(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on 

account payments therefor, of any work which in respect of materials or workmanship 
is not in his opinion in accordance with the specifications and in case of default on the 
part of the Contractor in carrying out such order, the DFCCIL shall be entitled to rescind 
the contract under Clause 62 of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued 
by Ministry of Environment Forest and Climate Change dated 29.03.2016 and 
published in the Gazette of India, Part – II, Section -3, Sub-section (ii) are binding upon 
the Contractor. Contractor shall implement these provisions at worksites, for which no 
extra payment will be payable. 
 

28. Facilities for inspection:- The contractor shall afford the Engineer and the Engineer’s 
Representative every facility for entering in and upon every portion of the work at all hours 
for the purpose of inspection or otherwise and shall provide all labour, materials, planks, 
ladders, pumps, appliances and things of every kind required for the purpose and the 
Engineer and the Engineer’s Representative shall at all times have free access to every 
part of the works and to all places at which materials for the works are stored or being 
prepared. 
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29. Examination of work before covering up:- The contractor shall give 7 days’ notice to the 
Engineer or the Engineer’s representative whenever any work or materials are intended to 
be covered up in the earth, in bodies or walls or otherwise to be placed beyond the reach 
of measurements in order that the work may be inspected or that correct dimensions may 
be taken before being so covered, placed beyond the reach of measurement in default 
whereof, the same shall at the option of the Engineer or the Engineer’s representative be 
uncovered and measured at the contractor’s expense or no allowance shall be made for 
such work or materials. 

 
30. Temporary Works: -All temporary works necessary for the proper execution of the works 

shall be provided and maintained by the contractor and subject to the consent of the 
Engineer shall be removed by him at his expenses when they are no longer required and 
in such manner as the Engineer shall direct. In the event of failure on the part of the 
contractor to remove the temporary works, the Engineer will cause them to be removed and 
cost as increased by supervision and other incidental charges shall be recovered from the 
contractor. If temporary huts are provided by the contractor on the Railway / DFCCIL land 
for labour engaged by him for the execution of works, the contractor shall arrange for 
handing over vacant possession of the said land after the work is completed; if the 
contractor’s labour refuse to vacate, and have to be rejected by the Railway / DFCCIL 
necessary expenses incurred by the Railway / DFCCIL in connection therewith shall be 
borne by the contractor. 

 
31.1. Contractor to supply water for works: - Unless otherwise provided in the contract, the 

contractor shall be responsible for the arrangements to obtain supply of water necessary for 
the works. 
 

31.2. Water Supply from Railway System: The Railway may supply to the Contractor part or 
whole of the quantity of the water required for the execution of works from the Railway's 
existing water supply system at or near the site of works on specified terms and conditions 
and at such charges as shall be determined by the Railway and payable by the Contractor, 
provided that the Contractor shall arrange, at his own expense, to effect the connections and 
lay additional pipelines and accessories on the site and that the Contractor shall not be entitled 
to any compensation for interruption of failure of the water supply. 

31.3. Deleted 
 

31.4. (a) Contractor to arrange supply of Electric power for works: - Unless otherwise provided 
in the contract, the contractor shall be responsible for arrangements to obtain supply of electric 
power for the works. 

          (b) Electric Supply from the Railway System:  The Railway may supply to the Contractor part 
or whole of the electric power wherever available and possible, required for execution of works 
from the Railway's existing electric supply systems at or near the site of works on specified 
terms and conditions and such charges as shall be determined by the Railway and payable 
by the Contractor provided the cost of arranging necessary connections to the Railway's 
Electric Supply systems and laying of underground/overhead conductor, circuit protection, 
electric power meters, transmission structure, shall be borne by the Contractor and that the 
Contractor shall not be entitled to any compensation for interruption or failure of the Electric 
supply system. 

 
32. Property in materials and plant: - The materials and plant brought by the Contractor upon 

the site or on the land occupied by the Contractor in connection with the works and intended 
to be used for the execution thereof shall immediately, they are brought upon the site of the 
said land, be deemed to be the property of the Railway / DFCCIL. Such of them as during 
the progress of the works are rejected by the Engineer under Clause 25 of these conditions 
or are declared by him not to be needed for the execution of the works or such as on the 
grant of the certificate of completion remain unused shall immediately on such rejection, 
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declaration or grant cease to be deemed the property of the Railway / DFCCIL and the 
Contractor may then (but not before) remove them from the site or the said land. This clause 
shall not in any way diminish the liability of the Contractor nor shall the Railway / DFCCIL 
be in any way answerable for any loss or damage which may happen to or in respect of any 
such materials or plant either by the same being lost, stolen, injured or destroyed by fire, 
tempest or otherwise. 
 

33.1. Tools, Plant and Materials Supplied by DFCCIL: - The Contractor shall take all reasonable 
care of all tools, plant and materials or other property whether or a like description or not 
belonging to the DFCCIL and committed to his charge for the purpose of the works and shall 
be responsible for all damage or loss caused by him, his agents, permitted subcontractor, or 
his workmen or others while they are in his charge. The Contractors shall sign accountable 
receipts for tools, plants and materials made over to him by the engineer and on completion of 
the works shall hand over the unused balance of the same to the Engineer in good order and 
repair, fair wear and tear excepted, and shall be responsible for any failure to account for the 
same or any damage done thereto. 
 

33.2. Hire of DFCCIL / Railway’s Plant: - such plant as concrete mixers, compressors and portable 
engines for use during execution of the works on such terms as may be specified in the special 
conditions or in a separate agreement for Hire of Plant. 

 
34.1. Precaution during progress of works: - During the execution of works, unless otherwise 

specified, the Contractor shall at his own cost provide the materials for and execute all shoring, 
timbering and strutting works as is necessary for the stability and safety of all structures, 
excavations and works and shall ensure that no damage, injury or loss is caused or likely to be 
caused to any person or property. 
 

34.2. Roads and Water courses: - Existing roads or water courses shall not be blocked, cut through, 
altered, diverted or obstructed in any way by the Contractor, except with the permission of the 
Engineer. All compensations claimed for any unauthorized closure, cutting through, alterations, 
diversion or obstruction to such roads or water courses by the Contractor or his agent or his 
staff shall be recoverable from the Contractor by deduction from any sums which may become 
due to him in terms of contract, or otherwise according to law. 

 
34.3. Provision of access to premises:- During progress of work in any street or thoroughfare, the 

Contractor shall make adequate provision for the passage of traffic, for securing safe access 
to all premises approached from such street or thoroughfare and for any drainage, water supply 
or means of lighting which may maintain at his own cost barriers, lights and other safeguards 
as prescribed by the Engineer, for the regulation of the traffic, and provide watchmen necessary 
to prevent accidents. The works shall in such cases be executed night and day if so ordered by 
the Engineer and with such vigour so that the traffic way be impeded for as short a time as 
possible. 

 
34.4. Safety of Public: - The Contractor shall be responsible to take all precautions to ensure the 

safety of the public whether on public or DFCCIL/Railway property and shall post such look out 
men as may in the opinion of the Engineer be required to comply with regulations pertaining to 
the work. 

 
35. Deleted. 

 
36.1. Suspension of works: - The Contractor shall on the order of the Engineer, suspend the 

progress of the works or any part thereof for such time or times and in such manner as the 
Engineer may consider necessary and shall during such suspension properly protect and 
secure the work so far as is necessary in the opinion of the Engineer. If such suspension is:- 

(a) Provided for in the contract, or 
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(b) Necessary for the proper execution of the works or by the reason of weather conditions 
or by some default on the part of the Contractor, and/or 

(c) Necessary for the safety of the works or any part thereof. 
 

36.2. The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period 
of suspension of the works, but in the event of any suspension ordered by the Engineer for 
reasons other than aforementioned and when each such period of suspensions exceeds 14 
days, the contractor shall be entitled to such extension of time for completion of the work as the 
Engineers may consider proper having regard to the period or periods of such suspensions and 
to such compensations as the Engineer may consider reasonable in respect of salaries or 
wages paid by the Contractor to his employees during the periods of such suspension. 
 

36.3. Suspension lasting more than 3 months:- If the progress of the works or any part thereof is 
suspended on the order of the Engineer for more than three months at a time, the Contractor 
may serve a written notice on the Engineer requiring permission within 15 days from the receipt 
thereof to proceed with the works or that part thereof in regard to which progress is suspended 
and if such permission is not granted within that time the Contractor by further written notice so 
served may, but is not bound to, elect to treat the suspension where it affects part only of the 
works as an omission of such part or where it affects the whole of the works, as an 
abandonment of the contract by the DFCCIL. 

 
37. Rates for items of works:- The rates, entered in the accepted Schedule of Rates of the 

Contract are intended to provide for works duly and properly completed in accordance with the 
general and special (if any) conditions of the contract and the specifications and drawings 
together with such enlargements, extensions, diminutions, reductions, alterations or additions 
as may be ordered in terms of Clause 42 of these conditions and without prejudice to the 
generality thereof and shall be deemed to include and cover superintendence and labour, 
supply, including full freight, of materials, stores, patterns, profiles, moulds, fittings, centring, 
scaffolding, shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and 
all apparatus and plant required on the works, except such tools, plant or materials as may be 
specified in the contract to be supplied to the Contractor by the DFCCIL, the erection, 
maintenance and removal of all temporary works and, buildings, all watching, lighting, bailing, 
pumping and draining, all prevention of or compensation for trespass, all barriers and 
arrangements for the safety of the public or of employees during the execution of works, all 
sanitary and medical arrangements for labour camps as may be prescribed by the DFCCIL, the 
setting of all work and of the construction, repair and upkeep of all centre lines, bench marks 
and level pegs thereon, site clearance, all fees duties, royalties, rent and compensation to 
owners for surface damage or taxes and impositions payable to local authorities in respect of 
land, structures and all material supplied for the work or other duties of expenses for which the 
Contractor may become liable or may be put to under any provision of law for the purpose of 
or in connection with the execution of the contract, and all such other incidental charges or 
contingencies as may have been specially provided for in the specifications. 
 

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with the scale 
in force for the time being on the Railway and incurred by the Contractor failing to load or unload 
any goods or materials within the time allowed by the Railway for loading as also wharfage 
charges, of materials not removed in time, as also charges due on consignments booked by or 
to him shall be paid by the Contractor, failing which such charges shall be debited to the 
Contractor's account in the hands of the Railway and shall be deducted from any sums which 
may become due to him in terms of the contracts. 
 

39.1. Rates for extra items of works: -  
a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor 

on the instructions of the Engineer which is not included in the accepted Bill(s) of Quantities 
but figures for the Standard Schedule of Rates (SSOR), shall be executed at the rates set 
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forth in the "Standard Schedule of Rates (SSOR)" modified by the tender percentage as 
accepted in the contract for that chapter of Standard Schedule of Rates (SSOR). 
For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between 
the Engineer and the Contractor before the execution of such items of work as per sub 
clause.  

b) Other Items: For any item of work to be carried out by the Contractor but not included in the 
accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the 
Contractor shall be bound to notify the Engineer at least seven days before the necessity 
arises for the execution of such items of works that the accepted Bill(s) of Quantities does 
not include rate or rates for such extra work involved. The rates payable for such items shall 
be decided at the meeting to be held between the Engineer and Contractor, in as short a 
period as possible after the need for the special item has come to the notice. In case the 
Contractor fails to attend the meeting after being notified to do so or in the event of no 
settlement being arrived at, the DFCCIL shall be entitled to execute the extra works by other 
means and the Contractor shall have no claim for loss or damage that may result from such 
procedure. 
The assessment of rates for extra item(s) shall be arrived at based on the prevailing market 
rates of labour, machinery & materials and by taking guidance from the following documents 
in order of priority: 

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways 
(USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 
iii. Market Analysis 
 

39.2. Provided that if the Contractor commences work or incurs any expenditure in regard thereto 
before the rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in 
such a case the Contractor shall only be entitled to be paid in respect of the work carried out or 
expenditure incurred by him prior to the date of determination of rates as aforesaid according to 
the rates as shall be fixed by the Engineer. However, if the Contractor is not satisfied with the 
decision of the Engineer in this respect he may appeal to the CPM/General Manager within 30 
days of getting the decision of the Engineer, supported by analysis of the rates claimed. The 
CGM/CPM’s/ General Manager's decision after hearing both the parties in the matter would be 
final and binding on the Contractor and the DFCCIL. 
 

40.1. Handing over of works: - The Contractor shall be bound to hand over the works executed under 
the contract to the DFCCIL complete in all respects to the satisfaction of the Engineer. The 
Engineer shall determine the date on which the work is considered to have been completed, in 
support of which his certificate shall be regarded as sufficient evidence for all purposes. The 
Engineer shall determine from time to time, the date on which any particular section of the work 
shall have been completed, and the contractor shall be bound to observe any such determination 
of the Engineer. 
 

40.2. Clearance of site on completion: - On completion of works, the Contractor shall clear away 
and remove from the site all constructional plant, surplus materials, rubbish and temporary works 
of every kind and leave the whole of the site and works clean and in a workman like condition to 
the satisfaction of the Engineer. No final payment in settlement of the accounts for the works shall 
be paid, held to be due or shall be made to the, Contractor till, in addition to any other condition 
necessary for final payment, site clearance shall have been affected by him, and such clearance 
may be made by the Engineer at the expense of the Contractor in the event of his failure to comply 
with this provision within 7 days after receiving notice to that effect. Should it become necessary 
for the Engineer to have the site cleared at the expenses of the Contractor, the DFCCIL shall not 
be held liable for any loss or damage to such of the Contractor’s property as may be on the site 
and due to such removal, there from which removal may be effected by means of public sales of 
such materials and property or in such a way as deemed fit and convenient to the Engineer. 
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40AOffloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case 
the contractor fails to complete the final part(s) of the work and the value of such part(s) of the 
work is limited to 5% of the original contract value, the Engineer may allow/decide for offloading 
of such part(s) of works, either after the Contractor’s request in writing to do so or after serving a 
(Fourteen) days Suo-moto notice (as per Form-25), if the Engineer is of the opinion that :-  

i. Such Offloading of works (up to 5% of original contract value) would enable successful 
completion of contract/work, 

ii. Termination/ Part termination of the contract at this stage is not be in the interest of the 
DFCCIL/work, and 

iii. The anticipated additional cost for execution of such works through other mode would not 
be substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of 
execution of such offloaded work through other agency(ies) (as per Form-26). The extra 
expenditure so incurred in execution of the offloaded work, shall be recovered from subsequent 
Bill(s) or any other dues of the Contractor, but not exceeding the value of Performance Guarantee 
available in the contract. There shall be no other repercussion of such offloading on execution of 
the balance contract. The Contractor shall have no claim on account of above-mentioned 
offloading of works. 

VARIATIONS IN EXTENT OF CONTRACT 
 

41. Modification to contract to be in writing: - In the event of any of the provisions of the contract 
requiring to be modified after the contract documents have been signed, the modifications shall 
be made in writing and signed by the DFCCIL and the Contractor and no work shall proceed 
under such modifications until this has been done. Any verbal or written arrangement 
abandoning, modifying, extending, reducing or supplementing the contract or any of the terms 
thereof shall be deemed conditional and shall not be binding on the DFCCIL unless and until the 
same is incorporated in a formal instrument and signed by the Contractor, and till then the 
DFCCIL shall have the right repudiate such arrangements. 
 

42.1. Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled 
by order in writing to enlarge or extend, diminish or reduce the works or make any alterations in 
their design, character position, site, quantities, dimensions or in the method of their execution 
or in the combination and use of materials for the execution thereof or to order any additional 
work to be done or any works not to be done and the Contractor will not be entitled, to any 
compensation for any increase/reduction in the quantities of work but will be paid only for the 
actual amount of work done and for approved materials supplied against a specific order. 

42.2.  
i. Unless otherwise specified in the special conditions of the contract, the accepted variation 

in quantity of each individual item of the contract would be up to 25% of the quantity originally 
contracted, except in case of foundation work (in which no variation limit shall apply). 
However, the rates for the increased quantities shall be as per sub- para (iii) below. 

ii. The Contractor shall be bound to carry out the work at the agreed rates and shall not be 
entitled to any claim or any compensation whatsoever up to the limit of 25% variation in 
quantity of individual item of works. 

iii. In case an increase in quantity of an individual item by more than 25% of the agreement 
quantity is considered unavoidable, then same shall be executed at following rates: 

Quantities operated in excess of 125% but up to 140% of the agreement quantity of the 
concerned item, shall be paid at 98% of the rate awarded for that item in that particular tender. 
a. Quantities operated in excess of 140% but up to 150% of the agreement quantity of the 

concerned item shall be paid at 96% of the rate awarded for that item in that particular 
tender; 

b. Variation in quantities of individual items beyond 150% will be avoided and would be 
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the 
rate awarded for that item in that particular tender.  

c. Variation to quantities of Minor Value Item: 
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The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item whose 
original agreement value is less than 1 % of the total original contract value.  
i. Quantities operated up to and including 100% of the agreement quantity of the 

concerned minor value item, shall be paid at the rate awarded for that item in that 
particular tender; 

ii. Quantities operated in excess of 100% but up to 200% of the agreement quantity of 
the concerned minor value item, shall be paid at 98% of the rate awarded for that item 
in that particular tender; 

iii. Variation in quantities of individual minor value item beyond 200% will be avoided and 
would be permitted only in exceptional unavoidable circumstances and shall be paid 
at 96% of the rate awarded for that item in that particular tender. 

iv. In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of 
earthwork items and variation in the quantities of individual classifications of soil shall 
not be subject to this limit.  

v. As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit 
of 25% would apply to the value of SSOR schedule(s) as a whole and not on individual 
SSOR items. However, in case of Non-Standard Schedule of Rates (SSOR) items, the 
limit of 25% would apply on the individual items irrespective of the manner of quoting 
the rate (single percentage rate or individual item rate). 

 
42.3. Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or 

additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the 
contract; but shall be performed by the Contractor as provided therein and be subject to the same 
conditions, stipulations and obligations as if they had been originally and expressively included 
and provided for in the Specifications and Drawings and the amounts to be paid therefor shall be 
calculated in accordance with the accepted Bill(s) of Quantities. Any extra item(s)/quantities of 
work falling outside the purview of the provisions of Sub-Clause (2) above shall be paid for at the 
rates determined under Clause-39 of these Conditions. 

 
CLAIMS 

 
43.1. Monthly Statement of Claims: - The Contractor shall prepare and furnish to the Engineer once 

in every month an account giving full and detailed particulars of all claims for any additional 
expenses to which the Contractor may consider himself entitled to and of all extra or additional 
works ordered by the Engineer which he has executed during the preceding month and no claim 
for payment for and such work will be considered which has not been included in such particulars. 
 

43.2. Signing of “No Claim” Certificate: - The Contractor shall not be entitled to make any claim 
whatsoever against the DFCCIL under or by virtue of or arising out of this contract, nor shall the 
DFCCIL entertain or consider any such claim, if made by the Contractor, after he shall have 
signed a “No Claim” Certificate in favour of the DFCCIL in such form as shall be required by the 
DFCCIL after the works are finally measured up. The contractor shall be debarred from disputing 
the correctness of the items covered by “No Claim” Certificate or demanding a clearance to 
arbitration in respect thereof. 

 
MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 
44. Quantities in schedule annexed to Contract: -The quantities set out in the accepted 

schedule of rates with items of works quantified are the estimated quantities of the work to be 
executed by the Contractor in fulfilment of his obligations under the contract. 
 

45. (i) Measurement of works by DFCCIL: - The Contractor shall be paid for the works at the 
rates in the accepted schedule of rates and for extra works at rates determined under Clause 
39 of these conditions on the measurements taken by the Engineer or the Engineer’s 
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representative in accordance with the rules prescribed for the purpose by the DFCCIL. The 
quantities for items the unit of which in the accepted schedule of rates is 100 or 1000 shall be 
calculated to the nearest whole number, any; fraction below half being dropped and half and 
above being taken as one; for items the unit of which in the accepted schedule of rates is single, 
the quantities shall be calculated to two places of decimals. Such measurements will be taken 
of the work in progress from time to time and at such intervals as in the opinion of the Engineer 
shall be proper having regard to the progress of works. The date and time on which “on account” 
or final measurements are to be made shall be communicated to the Contractor who shall be 
present at the site and shall sign the results of the measurements (which shall also be signed 
by the Engineer or the Engineer’s representative) recorded in the official measurements book 
as an acknowledgement of his acceptance of the accuracy of the measures. Failing the 
Contractor’s attendance the work may be measured up in his absence and such measurements 
shall, notwithstanding such absence, be binding upon the Contractor whether or not he shall 
have signed the measurement books provided always that any objection made by him to 
measurement shall be duly investigated and considered in the manner set out below: 
(a) It shall be opened to the Contractor to take specific objection to any recorded 

measurements or Classification on any ground within seven days of the date of such 
measurements. Any re- measurement taken by the engineer or the Engineer’s 
representative in the presence of the Contractor or in his absence after due notice has 
been given to him in consequence of objection made by the Contractor shall be final and 
binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and classification of the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 
 

45.(ii) Measurement of works by Contractor’s Authorized Representative (If so allowed 
or instructed): - 

a) The Contractor shall be paid for the works at the rates in the accepted schedule of rates 
and for extra works at rates determined under Clause 39 of these conditions on the 
measurements taken by the Contractor’s Authorized Engineer in accordance with the 
rules prescribed for the purpose by the DFCCIL. The quantities for items the unit of which 
in the accepted schedule of rates is 100 or 1000 shall be calculated to the nearest whole 
number, any; fraction below half being dropped and half and above being taken as one; 
for items the unit of which in the accepted schedule of rates is single, the quantities shall 
be calculated to two places of decimals. Such measurements will be taken of the work in 
progress from time to time. The date and time on which ‘on account’ or ‘final’ 
measurements are to be made shall be communicated to the Engineer. 
The date and time of test checks shall be communicated to the contractor who shall be 
present at the site and shall witness the test checks, failing the contractor’s attendance 
the test check may be conducted in his absence, and such test checks shall 
notwithstanding such absence be binding upon contractor provided always that any 
objection made by contractor to test check shall be duly investigated and considered in 
the manner set out below: 

b) Incorrect Measurement, actions to be taken: 
If in case during test check or otherwise, it is detected by Engineer that agency has 
claimed any exaggerated measurement or has claimed any false measurement for the 
works which have not been executed; amounting to variation of 5% or more of claimed 
gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/false measurement, Engineer shall 
impose a penalty of 10% of the claimed gross bill value. 

(ii) On any next occasion of noticing any exaggerated / false measurement, DFCCIL 
shall impose penalty of 15% of claimed gross bill value. In addition, the facility of recording 
of measurements by contractor as well as release of provisional payment shall be 
withdrawn. Once withdrawn, measurement shall be done by DFCCIL as per Clause 45(i) 
above. 
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46.1. “On-Account” Payments: - The Contractor shall be entitled to be paid from time to time by way 

of “On-Account” payment only for such works as in the opinion of the Engineer he has executed 
in terms of the contract. 
All payments due on the Engineer’s or the Engineer’s representative’s certificates of 
measurements or Engineer’s certified “Contractor’s authorized Engineer’s measurements” shall 
be subject to any deductions which may be made under these presents and shall further be 
subject to, unless otherwise required by Clause 16 of these conditions, a retention of six percent 
by way of security deposits, until the amount of Security Deposit by way of retained Bid Security 
and such retentions shall amount to 5% of the total value of the contract provided always that 
the Engineer may by any certificate make any correction or modification in any previous 
certificate which shall have been issued by him and that the Engineer may withhold any certificate 
if the works or any part thereof are not being carried out to his satisfaction. 
 

46.2. Rounding off amounts: - The total amount due on each certificate shall be rounded off to the 
nearest rupee i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto 
Re. 1/- will be reckoned as Re. 1/-. 
 

46.3. On Account Payments not prejudicial to final settlement: - “On-Account” payments made to 
the ‘Contractor shall be without prejudice to the final making up of the accounts (except where 
measurements are specifically noted in the Measurement Book as “Final Measurements” and as 
such have been signed by the Contractor and Engineer’s/Engineer’s Representative) and shall 
in no respect be considered or used as evidence of any facts stated in or to be inferred from such 
accounts nor of any particular quantity of work having been executed nor of the manner of its 
execution being satisfactory. 

 
46.4. Advances to the Contractor shall be paid as per Chapter-V Part-I Special Conditions of Contract 

of the Tender Document. – Not Applicable. 
 

46.5. Manner of payment: - Unless otherwise specified payments to the Contractor will be made by 
RTGS/NEFT only. 

 
46A PRICE VARIATION CLAUSE: 

46A.1  Applicability: 
  Applicable only in tender having advertised value above Rs. 2 Crores and having completion 

period above 12 months. Provided further that, in a contract where PVC is applicable, 
following shall be outside the purview of price adjustments (i.e. shall be excluded from the 
gross value of the work for the purpose of price variation) :  
a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 
b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) 

of Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, 
unless applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the 
rates of such extra item(s). 

For this work Clause 46A is not applicable. 
 

46A.2 Base month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month 
prior to closing of tender, unless otherwise stated elsewhere. The quarter for applicability of 
PVC shall commence from the month following the Base month. The Price Variation shall be 
based on the average Price Index of the quarter under consideration. 

 
46A.3  Validity: Rates accepted by DFCCIL shall hold good till completion of work and no additional 

individual claim shall be admissible except: 
(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal 

of any tax/cess on Works Contract as per Clause 37, 
(b) Payment/recovery for overall market situation as per Price Variation Clause given 
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hereunder. 
 

46A.4 Adjustment for variation in prices of material, labour, fuel, explosives detonators, steel, 
concreting, ferrous, nonferrous, insulator, zinc and cement shall be determined in the manner 
prescribed hereunder. 

 
46A.5 Components of various items in a contract on which variation in prices be admissible shall be 

material, labour, fuel, explosives & detonators, steel, cement, concreting, ferrous, nonferrous, 
insulator, zinc, erection, etc. However, for fixed component, no price variation shall be 
admissible. 

 
46A.6 The percentages of labour component, material component, fuel component etc. in this contract 

for items under Schedule-A and B (other than supply of cement and steel in Schedule-C) shall 
be as under: 

S. 

N. 

    Classification 

 

 

 

 

 

 

 

 

 

Components 

1

A,

2

&

3

A 

4

A 

5

A 

6

A 

7 8

A 

9

A 

1

B,

3

B,

4

B,

5

B,

6

B,

8

B 

& 

9

B 

1

C,

3

C,

4

C,

5

C,

6

C,

8

C 

& 

9

C 

3

D,

4

D,

5

D,

6

D,

8

D 

& 

9

D 

3

E,

4

E,

5

E,

6

E,

8

E 

& 

9

E 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour  Lc 20 25 30 20 50 20 20 0 0 10 25 

3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 

4 Cement Cc 0 0 15 0 0 0 0 0 85 0 0 

5 Plant Machinery & 

Spares 

PM

c 

30 15 5 20 15 20 30 0 0 10 30 

6 Fuel & Lubricants Fc 25 15 5 15 15 20 15 0 0 10 20 

7 Other Materials Mc 10 15 30 30 5 25 20 0 0 5 10 

8 Detonators & 

Explosive 

Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 

 
* It shall not be considered for any price variation 

 
The classification mentioned in the table above represents following type of item(s) in the work(s)- 

1 Earthwork in Formation 
1A  All item(s) excluding 1B or/and 1C 
1B  Item(s) for supply of Steel 
1C Item(s) for supply of Cement 

2 Ballast Supply Works 
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3 Tunnelling Works (without explosives) 
3A All item(s) excluding 3B or/and 3C or/and 3D or/and 3E 
3B Item(s) for supply of Steel 
3C Item(s) for supply of Cement or/and grout 
3D Item(s) for Fabrication & Erection of Structures including supply of Steel 
3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

4 Tunnelling Works (with explosives) 
4A All item(s) excluding 4B or/and 4C or/and 4D or/and 4E 
4B Item(s) for supply of Steel 
4C Item(s) for supply of Cement or/and grout 
4D Item(s) for Fabrication & Erection of Structures including supply of Steel 
4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

5 Building Works 
5A All item(s) excluding 5B or/and 5C or/and 5D or/and 5E 
5B Item(s) for supply of Steel 
5C Item(s) for supply of Cement  
5D Item(s) for Fabrication & Erection of Structures including supply of Steel 

        5E item(s) for Fabrication & Erection of Structures excluding supply of Steel 
6 Bridges & Protection Work 

6A All item(s) excluding 6B or/and 6C or/and 6D or/and 6E 
6B Item(s) for supply of Steel 
6C Item(s) for supply of Cement  
6D Item(s) for Fabrication, Assembly, Erection & Launching of Girders including supply of Steel 
6E Item(s) for Fabrication, Assembly, Erection & Launching of Girders excluding supply of Steel 

7 Permanent Way linking 
8 Platform, Passenger Amenities 

8A All item(s) excluding 8B or/and 8C or/and 8D or/and 8E 
8B Item(s) for supply of Steel item/fittings 
8C Item(s) for supply of Cement item 
8D Item(s) for Fabrication & Erection of structures including supply of Steel 
8E Item(s) for Fabrication & Erection of structures excluding supply of Steel       

9 Any other works not covered in Classification 1 to 8 
9A All item(s) excluding 9B or/and 9C or/and 9D or/and 9E 
9B Item(s) for supply of Steel  
9C Item(s) for supply of Cement or/and Grout 
9D Item(s) for Fabrication & Erection of structures including supply of Steel 
9E Item(s) for Fabrication & Erection of structures excluding supply of Steel       

46A.7 Formulae: The amount of variation in prices in the several components (labour, material etc.) 
shall be worked out by the following formulae: 

 
(i) L = (W or WSF or WF or WSFL or WFL) x (LQ - LB) x LC 

                               LB  X 100 
(ii) M = (W or WSF or WF or WSFL or WFL) x (MQ - MB) x MC 

                              MB X 100 
(iii) F = (W or WSF or WF or WSFL or WFL) x (FQ - FB) x FC 

                                FB X 100 
(iv) E = (W) x (EQ – EB) x EC 
                            EB x 100 

 
(v) PM = (W or WSF or WF or WSFL or WFL) x (PMQ - PMB) x PMC 

                                 PMB x 100 
         (vi)        S = (W or WS or WSF) x (SQ-SB) x SC 
                                                                   SB x 100 

● Applicable for Schedule … 
● No other PVC shall be paid on Schedule …. 
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(vii)  C = (W or WC) x (CQ – CB) x CC 

                                              CB x 100 
• Applicable for Schedule …. 
• No other PVC shall be paid on Schedule …. 

  
Where, 

L Amount of price variation in Labour M Amount of price variation in Materials F
 Amount of price variation in Fuel 
E        Amount of price variation in Explosives 
PM Amount of price variation in Manufacture of machinery for mining, Quarrying and 

Construction S Amount of price variation in Steel Supply Item 
C Amount of price variation in Cement Supply Item  
LC % of Labour Component 
MC % of Material Component  
FC % of Fuel Component 
EC  % of Explosive Component in the item(s) 
SC % of Steel Supply item Component in 
the item(s) 

  CC        % of Cement Supply item Component in the item(s) 
PMC % of Manufacture of machinery for mining, Quarrying and Construction Component 
W Gross value of work done by Contractor as per on-account bill(s) excluding the Gross value 

of work under WS or/and WC or/and WSF or/and WF or/and WSFL or/and WFL and cost 
of materials supplied by DFCCIL either free or at fixed rate, 

WC     Gross value of work done by Contractor for item(s) of supply of cement and /or supply of 
grout material. 

WS Gross value of work done by Contractor for item(s) of supply of steel. 
WSF  Gross value of work done by Contractor for item(s) of Fabrication & Erection of Structures 

including supply of Steel. 
WF  Gross value of work done by Contractor for Fabrication & Erection of Structures excluding 

supply of Steel. 
WSFL  Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / 

Launching of Girders including supply of Steel. 
WFL  Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection 

Launching of Girders excluding supply of Steel. 
LB Consumer Price Index (Base year 2016) for Industrial Workers - All India: Published in 

R.B.I. Bulletin for the base period 
LQ Consumer Price Index (Base year 2016) for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the average price index of the 3 months of the quarter under consideration 
MB  Wholesale Price Index (Base year 2011-2012): All commodities – as published in the R.B.I. 

Bulletin for the base period  
MQ     Wholesale Price Index (Base year 2011-2012): All commodities – as published in the R.B.I. 

Bulletin for the average price 
index of the 3 months of the quarter under consideration 

FB Wholesale Price Index (Base year 2011-2012) for the group Fuel & Power as published in the 
R.B.I. Bulletin for the base period 

FQ Index Number of Wholesale Price Index (Base year 2011-2012) – By Groups and Sub-Groups 
for the group Fuel & Power as published in the R.B.I. Bulletin for the average price index of 
the 3 months of the quarter under consideration 

EB  Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). 
Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS AND 
CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of India, Ministry of 
Commerce & Industry, Department of Industrial Policy & Promotion (DIPP), for the base 
period. 

EQ  Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). 
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Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS AND 
CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of India, Govt. of 
India, Ministry of Commerce & Industry, Department of Industrial Policy & Promotion 
(DIPP), for the average price index of 3 months of the quarter under consideration. 

PMB Index number of Monthly Whole Sale Price Index for the category ‘k. Manufacture of 
machinery for mining, quarrying and construction’ under (R) MANUFACTURE OF 
MACHINERY AND EQUIPMENT, published by Office of Economic Adviser, Govt. of India, 
Ministry of Commerce & Industry, Department of Industrial Policy & Promotion (DIPP), for 
the base period. 

PMQ  Index number of Monthly Whole Sale Price Index for the category ‘k. Manufacture of 
machinery for mining, quarrying and construction’ under (R) MANUFACTURE OF 
MACHINERY AND EQUIPMENT, published by Office of Economic Adviser, Govt. of India, 
Ministry of Commerce & Industry, Department of Industrial Policy & Promotion (DIPP), for 
the average price index of 3 months of the quarter under consideration. 

SW Gross value of steel supplied by the Contractor as per the ‘on-account’ bill for the month 
under consideration 

SB    The average rate provided by the Joint Plant Committee for the relevant category of steel 
item as mentioned in Clause 46A.9; for the base period. 

SQ  The average rate provided by the Joint Plant Committee for the relevant category of steel 
item as mentioned in Clause 46A.9; for the 3 months of the quarter under consideration. 

CB  Index No. of Wholesale Price Index (Base year 2011-2012) of sub-group Cement, Lime & 
Plaster as published in RBI Bulletin for the base period. 

CQ No. of Wholesale Price Index (Base year 2011-2012) of sub-group Cement, Lime & Plaster as 
published in RBI Bulletin for the average price index of the 3 months of the quarter under 
consideration 
 

46A.8   The demands for escalation of cost shall be allowed on the basis of provisional indices as 
mentioned above in Clause 46A.7. Any adjustment needed to be done based on the finally 
published indices shall be made as and when they become available. 

 
Special Note: 

(1) It is clearly indicated that price variation implies both increase as well decrease in input prices 
and therefore price variation during the currency of the contract may result in extra payment 
or recovery as the case may be. 

(2) General Conditions of Contract shall be applicable in context of Price variation. However, 
decision of Engineer shall be final & finding, in case of any conflict. 

 
46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation 
formula as mentioned in this Clause shall be as under: 

S.N. Classification Rates to be used for calculating SQ or SB 

1. 
Reinforcement bars and other 

rounds 

Average of per ton rates of 10mm dia. TMT & 25mm 

dia. TMT; confirming IS1786; Fe 500D 

2. 
All types and sizes of angles, 

channels and joists 

Average of per ton rates of ‘Angle 75x75x6mm, Mild 

Steel Plate 10mm thickness and Channel 150x75mm; 

confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates 
Average of per ton rates of ‘MS Plates 10mm thickness 

and 25mm thickness; confirming IS2062, E250 Gr “A” 

4. 
Any other section of steel not 

covered in the above categories 

Average of price for the 3 categories covered under 

SL1, 2 & 3 in this table. 
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(2). Relevant city for referring “JPC (Joint Plant Committee)” rates of steel items (SQ /SB) in 

different field unit shall be as under: 

S.N. City Field Unit 

1. Delhi Noida, Jaipur, Ajmer, Ambala, Meerut, Tundla, Prayagraj West, Prayagraj 

East 

2. Kolkata Deen Dayal Upadhyay, Kolkata 

3. Mumbai Ahmedabad, Vadodara, Mumbai North, Mumbai South 

 
 
46A.10   Price Variation During Extended Period of Contract 

The price adjustment as worked out above, i.e. either increase or decrease shall be 
applicable up to the stipulated date of completion of work including the extended period of 
completion where such extension has been granted under Clause 17-A of the General 
Conditions of Contract. However, where extension of time has been granted due to 
contractor’s failure under Clause 17-B of the General Conditions of Contract, price 
adjustment shall be done as follows: 

(a) In case the indices increase above the indices applicable to the last month of original 
completion period or the extended period under Clause 17-A, the price adjustment for 
the period of extension granted under Clause 17-B shall be limited to the amount 
payable as per the Indices applicable to the last month of the original completion period 
or the extended period under Clause 17-A of the General Conditions of Contract; as the 
case may be. 

(b) In case the indices fall below the indices applicable to the last month of 
original/extended period of completion under Clause 17-A, as the case may be; then 
the lower indices shall be adopted for the price adjustment for the period of extension 
under Clause 17-B of the General Conditions of Contract. 
 

47.0. Maintenance of works:- The Contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the Tender Form 
after the date of passing of the certificate of completion by the Engineer or any other earlier 
date subsequent to the completion of the works that may be fixed by the Engineer be 
responsible for and effectively maintain and uphold in good substantial, sound and perfect 
condition all and every part of the works and shall make good from time to time and at all 
times as often as the Engineer shall require, any damage or defect that may during the above 
period arise in or be discovered or be in any way connected with the works, provided that 
such damage or defect is not directly caused by errors in the contract documents, act of 
providence or insurrection or civil riot, and the contractor shall be liable for and shall pay and 
make good to the DFCCIL or other persons legally entitled thereto whenever required by the 
Engineer so to do, all losses, damages, costs and expenses they or any of them may incur or 
be put or be liable to by reasons or in consequence of the operations of the Contractor or of 
his failure in any respect. 
 

48.(1) Certificate of completion of works: - As soon as in the opinion of the Engineer, the works 
has been completed and has satisfactorily passed any final test or tests that may be 
prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 
completion in respect, of the work and the period of maintenance of the work shall commence 
from the date of completion mentioned in such certificate. The Engineer may also issue such 
a certificate indicating date of completion with respect to any part of the work (before the 
completion of the whole of work), which has been both completed to the satisfaction of the 
Engineer and occupied or used by the DFCCIL. When any such certificate is given in respect 
of part of a work, such part shall be considered as completed and the period of maintenance 
of such part shall commence from the date of completion mentioned in the completion 
certificate issued for that part of the work. 
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48.(2) Contractor not absolved by completion Certificate:- The Certificate of completion in 

respect of the works referred to in sub-clause (1) of this clause shall not absolve the Contractor 
from his liability to make good any defects imperfections, shrinkages or faults which may 
appear during the period of maintenance specified in the tender arising in the opinion of the 
Engineer from materials or workmanship not in accordance with the drawings or specifications 
or instruction of the Engineer, which defects, imperfections, shrinkages or faults shall upon 
the direction in writing of the Engineer be amended and made good by the Contractor at his 
own cost: and in case of default on the part of Contractor the Engineer may employ labour 
and materials or appoint another Contractor to amend and make good such defects, 
imperfections, shrinkages and faults and all expenses consequent thereon and incidental 
thereto shall be borne by the Contractor and shall be recoverable from any moneys due to 
him under the contract. 
 

49. Approval only by maintenance Certificate: - No certificate other than Maintenance Certificate, if 
applicable, referred to in Clause 50 of the Conditions shall be deemed to constitute approval of any 
work or other matter in respect of which it is issued or shall be taken as an admission of the due 
performance of the contract or any part thereof. 

 
50.(1) Maintenance Certificate: - The Contract shall not be considered as completed until a 

Maintenance Certificate shall have been signed by the Engineer stating that the works have been 
completed and maintained to his satisfaction. The Maintenance Certificate shall be given by the 
Engineer upon the expiration of the period of maintenance or as soon thereafter as any works 
ordered during such period pursuant to sub clause (2) Clause 48 of these conditions shall have been 
completed to the satisfaction of the Engineer and full effect shall be given to this Clause 
notwithstanding the taking possession of or using the works or any part thereof by the DFCCIL. 

 
50.(2) Cessation of DFCCIL Liability: - The DFCCIL shall not be liable to the Contractor for any matter 

arising out of or in connection with the contract of the execution of the works unless the contractor 
shall have made a claim in writing in respect thereof before the issue of the Maintenance Certificate 
under this clause. 

 
50.(3) Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance certificate  the 

Contractor and (subject to sub-clause 2 of this clause) the DFCCIL shall remain liable for the 
fulfillment of any obligation incurred under the provision of the contract prior to the issue of the 
maintenance Certificate which remains unperformed at the time such certificate is issued and for the 
purposes of determining the nature and extent of any such obligations the contract shall be deemed 
to remain in force between the parties thereto. 

 
51.(1) Final Payment:- On the Engineer’s certificate of completion in respect of the works, adjustment 

shall be made and the balance of account based on the Engineer or the Engineer’s representative’s 
certified measurements or Engineer’s certified “Contractor’s authorized Engineer’s measurements” 
of the total quantity of work executed by the contractor upto the date of completion and on the 
accepted schedule or rates and for extra works on rates determined under Clause 39 of these 
conditions shall be paid to the Contractor subject always to any deduction which may be made under 
these presents and further subject to the Contactor having delivered to the Engineer either a full 
account in detail of all claims he may have on the DFCCIL in respect of the works or having delivered 
“No Claim Certificate" and the Engineer having after the receipt of such account given a certificate in 
writing that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 
39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of the 
General Conditions of Contract or in any Clause (stated as excepted matter) of the Special Conditions 
of the Contract, that the whole of the works to be done under the provisions of the Contracts have 
been completed, that they have been inspected by him since their completion and found to be in 
good and substantial order, that all properties, works and things, removed, disturbed or injured in 
consequence of the woks have been properly replaced and made good and all expenses and 
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demands incurred by or made upon the DFCCIL for or in the respect of damage or loss by from or in 
consequence of the works, have been satisfied agreeably and in conformity with the contract. 

 
51.(2) Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves to itself the 

right to carry out a post-payment audit and or technical examination of the works and the final bill 
including all supporting vouchers, abstracts etc. and to make a claim on the contractor for the 
refund any excess amount paid to him if as a result of such examination any over-payment to him 
is discovered to have made in respect of any works done or alleged to have been done by him 
under the contract. 

51.A Production of vouchers etc. by the Contractor: - 
 

(i) For a contract of more than one crore of rupees, the contractor shall, whenever required, 
produce or cause to be produced for examination by the Engineer any quotation, invoice, 
cost or other account, book of accounts, voucher, receipt, letter, memorandum, paper of 
writing or any copy of or extract from any such document and also furnish information and 
returns verified in such manner as may be required in any way relating to the execution of 
this contract or relevant for verifying or ascertaining cost of execution of this contract (the 
decision of the engineer on the question of relevancy of any documents, information or return 
being final and binding in the parties).The contractor shall similarly produce vouchers; etc., 
if required to prove to the Engineer, that materials supplied by him, are in accordance with 
the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out 
by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the 
General Conditions of Contract), the Engineer shall have power to secure the books of such 
sub-contract or any subsidiary or allied firm or company, through the contractor, and such 
books shall be open to his inspection. 

(iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the obligations 
of the contractor under any statute rules or orders binding on the contractor. 
 

53. Withholding and lien in respect of sums claimed:- Whenever any claim or claims for 
payment of a sum of money arises out of or under the contract against the contractor, the 
DFCCIL shall be entitled to withhold and also have a lien to retain such sum or sums in whole 
or in part from the security, if any, deposited by the contractor and for the purpose aforesaid, 
the DFCCIL shall be entitled to withhold the said cash security deposit or the security if any, 
furnished as the case may be and also have a lien over the same pending finalization or 
adjudication of any such claim. In the event of the security being insufficient to cover the claimed 
amount or amounts or if no security has been taken from the contractor, the DFCCIL shall be 
entitled to withhold and have a lien to the extent of the such claimed amount or amounts 
referred to supra, from any sum or sums found payable or which at any time thereafter may 
become payable to the contractor under the same contract or any other contract with this or 
any other DFCCIL or any Department of the Central Government pending finalization or 
adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained 
under the lien referred to above, by the DFCCIL will be kept withheld or retained as such by 
the DFCCIL till the claim arising out of or under the contract is determined by the arbitrator 
(if the contract governed by the arbitration clause) or by the competent court as the case 
may be and that the contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien referred to supra and 
duly notified as such to the contractor. For the purpose of this clause, where the contractor 
is a partnership firm or a limited company, the DFCCIL shall be entitled to withhold and also 
have a lien to retain towards such claimed amount or amounts in whole or in part from any 
sum found payable to any partner/limited company, as the case may be whether in his 
individual capacity or otherwise. 
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52A.  Lien in respect of claims in Other Contracts: - 
(i) Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 
DFCCIL, against any claim of this or any other DFCCIL or any other Department of the 
Central Government in respect of a payment of a sum of money arising out of or under any 
other contract made by the contractor with this or any other Department of the Central 
Government.  
(ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be made 

from the Final Bills, Security Deposits and Performance Guarantees of other contract or 
contracts, executed by the contractor. The Performance Guarantees submitted by the 
Contractor against other contracts, if required, may be withheld and encashed. In 
addition, 10% of each subsequent ‘on-account bill’ may be withheld, if required, for 
recovery of DFCCIL’s dues against the terminated contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under 
this clause by the DFCCIL will be kept withheld or retained as such by the DFCCIL till 
the claim arising out of or under any other contract is either mutually settled or 
determined by arbitration, if the other contract is governed by arbitration clause or by the 
competent court as the case may be and contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of 
money withheld or retained under this clause and duly notified as such to the contractor. 

 
53. Signature on Receipts for Amounts:- Every receipt for money which may become payable 

or for any security which may become transferable to the Contractors under these presents, 
shall, if signed in the partnership name by anyone of the partners of a Contractor’s firm be a 
good and sufficient discharge to the DFCCIL in respect of the moneys or security purported to 
be acknowledged thereby and in the event of death of any of the Contractor, partners during 
the pendency of the contract it is hereby expressly agreed that every receipt by anyone of the 
surviving Contractor partners shall if so signed as aforesaid be good a sufficient discharge as 
aforesaid provided that nothing in this clause contained shall be deemed to prejudice or effect 
any claim which the DFCCIL may hereafter have against the legal representative of any 
contractor partner so dying for or in respect to any breach of any of the conditions of the 
contract, provided also that nothing in this clause contained shall be deemed to prejudice or 
effect the respective rights or obligations of the Contractor partners and of the legal 
representatives of any deceased Contractor partners inter-se. 

 
LABOUR 

 
54. Wages to Labour :- The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act” and the 
Rules made there under in respect of any referred to as the “said Act” and the Rules made there 
under in respect of any employees directly or through petty contractors or subcontractors 
employed by him on road construction or in building operations or in stone breaking or stone 
crushing for the purpose of carrying out this contract. If, incompliance with the terms of the 
contract, the Contractor supplied any labour to be used wholly or partly under the direct orders 
and control of the DFCCIL whether in connection with any work being executed by the 
Contractor or otherwise for the purpose of the DFCCIL such labour shall, for the purpose of this 
clause, still be deemed to be persons employed by the Contractor. 

 If any moneys shall, as a result of any claim or application made under the said Act be 
directed to be paid by the DFCCIL, such money shall be deemed to be moneys paid by it 
as aforesaid within seven days after the same shall have been demanded, the DFCCIL shall 
be entitled to recover the same form any moneys due or accruing to the Contractor under 
this or any other Contract with the DFCCIL. 

  
54A. Apprentices Act: -The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act, 1961 and the Rules and Orders issued there under from 
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time to time in respect of apprentices directly or through petty contractors or sub-contractors 
employed by him for the purpose of carrying out the Contract. 

   If the contractor directly or through petty contractors or sub-contractors fails to do so, his 
failure will be a breach of the contract and the DFCCIL may, in its discretion, rescind the 
contract. The contractor shall also be liable for any pecuniary liability arising on account of 
any violation of the provisions of the Act. 

    Note: The contractors are required to engage apprentices when the works undertaken by 
them last for a period of one year or more and / the cost of works is rupees one lakh or 
more. 

 
55. Provisions of payments of Wages Act: -The Contractor shall comply with the provisions of 

the Payment of Wages Act, 1936 and the rules made there under in respect of all employees 
directly or through petty contractors or sub-contractors employed by him in the works. If In 
compliance with the terms of the contract, the Contractor directly or through petty contractors of 
sub-contractors shall supply any labour to be used wholly or partly under the direct orders and 
control of the Engineer whether in connection with the works to be executed hereunder or 
otherwise for the purpose of the Engineer such labour shall never the less be deemed to 
comprise persons employed by the contractor and any moneys which may be ordered to be 
paid by the Engineer shall be deemed to be moneys payable by the Engineer on behalf of the 
Contractor and the Engineer may on failure of the contractor to repay such money to the DFCCIL 
deduct the same from moneys due to contractor in the terms of contract. The DFCCIL shall be 
entitled to deduct from any moneys due to the contractor (whether under this contract or any 
other contract) all moneys paid or payable by the DFCCIL by the way of compensation of 
aforesaid or for costs of expenses in connection with any claim thereto and the decision of the 
Engineer upon any question arising out of the effect or force of this clause shall be final and 
binding upon the Contractor. 

 
55A.Provisions of Contract labour (Regulation and Abolition) Act, 1970: 

 
 55A.1 The contractor shall comply with the provision of the contract labour (Regulation and 

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 
as modified from time to time, wherever applicable and shall also indemnify the DFCCIL 
from and against any claims under the aforesaid Act and the Rules. 

55A.2    The Contractor shall obtain a valid license under the aforesaid Act as modified from time 
to time before the commencement of the work and continue to have a valid license until 
the completion of the work. Any failure to fulfill the requirement shall attract the penal 
provision of the Contract arising out of the resultant non-execution of the work. 

55A.3 The Contractor shall pay to the labour employed by him directly or through subcontractors 
the wages as per provision of the aforesaid Act and the Rules wherever applicable. The 
Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be 
paid the wages to labour indirectly engaged on the works including any engaged by 
subcontractors in connection with the said work, as if the labour had been immediately 
employed by him. 

55A.4    In respect of all labour directly or indirectly employed in the work for performance of the 
contractor’s part of, the contract, the Contractor shall comply with or cause to be complied 
with the provisions of the aforesaid Act and Rules wherever applicable. 

55A.5   In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the 
DFCCIL is obliged to pay any amount of wages to a workman employed by the Contractor 
or his sub- contractor in execution of the work or to incur any expenditure on account of 
the Contingent, liability of the DFCCIL due to the contractor’s failure to fulfil his statutory 
obligations under the aforesaid Act or the rules the DFCCIL will recover from the 
Contractor, the amount of wages so paid or the amount of expenditure so incurred, and 
without prejudice to the rights of the DFCCIL under the section 20, sub-section (2) and 
section 2, sub-section (4) of the aforesaid Act, the DFCCIL shall be at liberty to recover 
such amount or part thereof by deducting it from the security deposit and/ or from any sum 
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due by the DFCCIL to the contractor whether under the contract or otherwise. The DFCCIL 
shall not be bound to contest any claim made against it under sub-section 
(1) of section 20 and sub-section (4) of section 21 of the aforesaid Act except on the written 
request of the contractor and upon his giving to the DFCCIL full security for all costs for 
which the DFCCIL might become liable in contesting such claim. The decision of the 
DFCCIL regarding the amount actually recoverable from the contractor as stated above 
shall be final and binding on the Contractor. 
 

55B.     Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952  
The Contractor shall comply with the provisions of Para 30 & 36- B of the Employees 
Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and 
Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time 
to time through enactment of” Employees Provident Fund & Miscellaneous Provisions Act, 
1952”, wherever applicable and shall also indemnify the DFCCIL from and against any 
claims under the aforesaid Act and the Rules. 
 

55C. (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 
54, 55, 55-A and 55-B of the General Conditions of Contract. In order to ensure the same, 
an application has been developed and hosted on website. Contractor shall register his 
firm/company etc. and upload requisite details of labour and their payment in this portal. 
These details shall be available in public domain. The registration/ updation on Portal shall 
be done as under: 
a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramik 

kalyan portal with requisite details subsequent to issue of Letter of Acceptance. 
Engineer shall approve the contractor’s registration in the portal within 7 days of 
receipt of such request. 

b) Contractor once approved by any Engineer, can create password with login ID (PAN 
No.) for subsequent use of portal for all Letter of Acceptances (LoA’s) issued in his 
favour. 

c) The contractor once registered on the portal, shall provide details of his Letter of 
Acceptances (LoA’s) / Contract Agreements on shramik kalyan portal within 15 days 
of issue of any LoA for approval of concerned Engineer. Engineer shall update (if 
required) and approve the details of LoA filled by contractor within 7 days of receipt 
of such request. 

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract 
labour engaged in the contract and ensure updating of each wage payment to them 
on shramikkalyan portal on monthly basis. 

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of 
all salient details of engaged contractual labour & payments made thereof after each 
wage period. 

(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ 
or ‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the 
Engineer or Engineer’s representatives that “I have uploaded the correct details of contract 
labour engaged in connection with this contract and payments made to them during the 
wage period in Shramik kalyan portal till ____Month, ____Year.” 
 

55D. Provisions of “The Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act, 1996” and “The Building and Other 
Construction Workers’ Welfare    Cess Act, 1996”: 
The tenderers, for carrying out any construction work, must get themselves registered with 
the Registering Officer under Section-7 of the Building and Other Construction Workers Act, 
1996 and rules made thereto by the concerned State Govt. and submit certificate of 
Registration, issued from the Registering Officer of the concerned State Govt. (Labour Dept.). 
The Cess shall be deducted from contractor’s bills as per provisions of the Act. 
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56. Reporting of Accidents of Labour: -The Contractor shall be responsible for the safety of all 
employees directly or through petty contractors or sub- contractor employed by him on the works 
and shall report serious accidents to any of them however and wherever occurring on the works 
to the Engineer or the Engineers Representative and shall made every arrangement to render 
all possible assistance. 

 
58. Provision of Workmen’s Compensation Act:- In every case in which by virtue of the 

provisions of section 12 sub-section (1) of the Workmen’s Compensation Act 1923, DFCCIL is 
obliged to pay compensation to a workman directly or through petty contractor or subcontractor 
employed by the Contractor in executing the work, DFCCIL will recover from the Contractor the 
amount of the compensation so paid, and, without prejudice to the rights of DFCCIL under 
Section 12 Sub-section of the said Act, DFCCIL shall be at liberty to recover such amount or 
any part thereof by deducting it from the security deposit or from any sum due by DFCCIL to the 
Contractor whether under these conditions or otherwise, DFCCIL shall not be bound to contest 
any claim made against it under Section 12 Sub-section (1) of the said Act except on the written 
request of the Contractor and upon his giving to DFCCIL full security for all costs for which 
DFCCIL might become liable in consequence of contesting such claim. 

 
57A.  Provision of Mines Act:- The contractor shall observe and perform all the provisions of the 

Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time being in 
force and any rules and regulations made there under in respect of all the persons directly or 
through the petty contractors or sub-contractors employed by him under this contract and 
shall indemnify the DFCCIL from and against any claims under the Mines Act, or the rules 
and regulations framed there under, by or on behalf of any persons employed by him or 
otherwise. 

58. DFCCIL not to provide quarters for Contractors: -No quarters shall normally be provided by 
the DFCCIL for the accommodation of the contractor or any of his staff employed on the work. 

 
59.(1) Labour Camps: - The contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his staff and workmen, 
directly or through the petty contractors or sub-contractors and for temporary crèche (Bal-mandir) 
where 50 or more women are employed at a time. Suitable sites on DFCCIL land, if available, 
may be allotted to the contractor for the erection of labour camps, either free of charge or on 
such terms and conditions that may be prescribed by the DFCCIL. All camp sites shall be 
maintained in clean and sanitary conditions by the contractor at his own cost. 

 
59.(2) Compliance to rules for employment of labour: - The contractor(s) shall conform to all laws, 

by- laws rules and regulations for the time being in force pertaining to the employment of local 
or imported labour and shall take all necessary precautions to ensure and preserve the health 
and safety of all staff employed directly or through petty contractors or sub-contractors on the 
works. 

 
59.(3) Preservation of peace: - The contractor shall take requisite precautions and use his best 

endeavors to prevent any riotous or unlawful behavior by or amongst his workmen and other 
employed directly or through the petty contractors or sub-contractors on the works and for the 
preservation of peace and protection of the inhabitants and security of property in the 
neighborhood of the works. In the event of the DFCCIL requiring the maintenance of a special 
Police Force at or in the vicinity of the site during the tenure of works, the expenses thereof shall 
be borne by the contractor and if paid by the DFCCIL shall be recoverable from the contractor. 

 
59.(4) Sanitary arrangements: - The contractor shall obey all sanitary rules and carry out all sanitary 

measures that may from time to time be prescribed by DFCCIL and permit inspection of all 
sanitary arrangements at all times by the Engineer, the Engineer’s Representative of the 
DFCCIL. Should the contractor fail to make the adequate sanitary arrangements, these will be 
provided by the DFCCIL and the cost therefore recovered from the contractor. 
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59.(5) Outbreak of infectious disease: - The contractor shall remove from his camp such labour and 

their families as refuse protective inoculation and vaccination when called upon to do so by the 
Engineer or the Engineer’s representative on the advice of the DFCCIL. Should cholera, plague 
or other infectious disease break out, the contractor shall burn the huts, beddings, clothes and 
other belongings of or used by the infected parties and promptly erect new huts on health sites 
as required by the engineer, failing which within the time specified in the Engineer’s requisition, 
the work may be done by the DFCCIL and the cost therefore recovered from the contractor. 

59.(6) Deleted 
 

59.(7) Medical facilities at site: - The Contractor shall provide medical facilities at the site as may be 
prescribed by the Engineer on the advice of the DFCCIL in relation to the strength of the 
Contractor’s resident staff and workmen. 

 
59.(8) Use of intoxicants: - The sale of ardent spirits or other intoxicating beverages upon the work or 

in any of the buildings, encampments or tenements owned, occupied by or within the control of 
the contractor or any of his employees shall be forbidden and the Contractor shall exercise his 
influence and authority to the utmost extent to secure strict compliance with this condition. 

 
59.(9) Restrictions On The Employment of Retired Engineers of Railway Services /DFCCIL 

within   one Year of their Retirement : The Contractor shall not, if he is a retired Government 
Engineer of Gazetted rank, himself engage in or employ or associate a retired Government 
Engineer of Gazetted rank, who has not completed one year from the date of retirement, in 
connection with this contract in any manner whatsoever without obtaining prior permission of 
the MD DFCCIL and if the Contractor is found to have contravened this provision it will 
constitute a breach of contract and administration will be entitled to terminate the contract and 
forfeit Bid Security Deposits, Performance Guarantee (PG) and Security Deposits (SD) of that 
contract. 

 
60.(1) Non-employment of labour below the age of 15: - the Contractor shall not employ children 

below the age of 15 as labourers directly or through petty contractors or subcontractors for 
the execution of work. 
 

60.(2) Medical Certificate of fitness for labour: - It is agreed that the contractor shall not employ 
a person above 15 and below 19 years of age for the purpose of execution of work under the 
contract unless a medical certificate of fitness in the prescribed form (Proforma at Form No.15) 
granted to him by a certifying surgeon certifying that he is fit to work as an adult is obtained 
and kept in the custody of the contractor or a person nominated by him in this behalf and the 
person carries with him, while at work; a token giving a reference to such certificate. It is 
further agreed that the responsibility for having the adolescent examined medically at the time 
of appointment or periodically till he attains the age of 19 years shall devolve entirely on the 
contractor and all the expenses to be incurred on this account shall be borne by him and no 
fee shall be charged from the adolescent or his parent for such medical examination. 
 

60.(3) Period of validity of medical fitness certificate: - A certificate of fitness granted or renewed 
for the above said purposes shall be valid only for a period of one year at a time. The certifying 
surgeon shall revoke a certificate granted or renewed if in his opinion the holder of it is, no 
longer fit for work in the capacity stated therein. Where a certifying surgeon refuses to grant 
or renew a certificate or revoke a certificate, he shall, if so required by the person concerned, 
state his reasons in writing for doing so. 
 

60.(4) Medical re-examination of labourers:- Where any official appointed in this behalf by the 
Ministry of labour is of the opinion that any person employed in connection with the execution 
of any work under this contract in the age group 15 to 19 years is without a certificate of fitness 
or is having a certificate of fitness but no longer fit to work in the capacity stated in the 
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certificate, he may serve on the Contractor, or on the person nominated by him in the regard, 
a notice requiring that such persons shall be examined by a certifying surgeon and such 
person shall not if the concerned official so directs, be employed or permitted to do any work 
under this contract unless he has been medically examined and certified that he has been 
granted a certificate of fitness or a fresh certificate of fitness, as the case may be. 

 
EXPLANATIONS: - 
1. Only qualified medical practitioners can be appointed as   “Certifying Surgeons” and 

the term “Qualified Medical Practitioners” means a person holding a qualification 
granted by an authority specified in the Schedule to the Indian Medical Degrees Act, 
1916 (VII to 1916) or in the Schedule to the Indian Medical Council Act, 1933 (XXVII) 
of 1933. 

2. The Certifying surgeon may be a medical officer in the service of State or Municipal 
Corporation. 

DETERMINATION OF CONTRACT 
 
61.(1) Right of DFCCIL of determine the contract: - The DFCCIL shall be entitled to determine and 

terminate the contract at any time should, in the DFCCIL’s opinion, the cessation of work becomes 
necessary owing to paucity of funds or from any other cause whatever, in which case the value of 
approved materials at site and of work done to date by the Contractor will be paid for in full at the 
rate specified in the contract. Notice in writing from the DFCCIL of such determination and the 
reasons therefor shall be conclusive evidence thereof. 

 
61.(2) Payment on determination of contract: - Should the contract be determined under sub clause 

(1) of this clause and the Contractor claims payment for expenditure incurred by him in the 
expectation of completing the whole of the work, the DFCCIL shall admit and consider such claims 
as are deemed reasonable and are supported by vouchers to the satisfaction of the Engineer. The 
DFCCIL’s decision on the necessity and propriety of such expenditure shall be final and 
conclusive. 

 
61.(3) The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 

account of any profit or advantage which he might have derived from the execution of the work in 
full but which he did not derive in consequence of determination of contract. 

 
62.(1) Determination of contract owing to default of contractor: - If the Contractor should: - 

 
(i) Becomes bankrupt or insolvent, or 
(ii) Make an arrangement with of assignment in favour of his creditors, or agree to carry out 

the contract under a Committee of Inspection of his creditors, or 
 Being a Company or Corporation, go into liquidation (other than a voluntary liquidation 

for the purposes of amalgamation or reconstruction), or 
(iii) Have an execution levied on his goods or property on the works, or 
(iv) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

conditions, or 
(v) Abandon the contract, or 
(vi) Persistently disregard the instructions of the Engineer, or contravene any provision of 

the contract, or 
(vii) Fail to adhere to the agreed program of work by a margin of 10% of the stipulated period, 

or 
(viii) Fail to Execute the contract documents in terms of Para 1.3.9 of the Instructions to 

Tenderers. 
(ix) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 65.11 

of Chapter IV General Conditions of Contract (GCC) Part I. 
(x) Fail to remove materials from the site or to pull down and replace work after receiving 

from the Engineer notice to the effect that the said materials or works have been 
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condemned or rejected under clause 25 and 27 of these conditions, or 
(xi) Fail to take steps to employ competent or additional staff and labour as required under 

clause 26 of the conditions 
(xii) Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the 

work or any part thereof as required under clause 28 of the conditions, or 
(xiii) Promise, offer or give any bribe, commission, gift or advantage either himself or through 

his partner, agent or servant to any officer or employee of the DFCCIL or to any person 
on his or on their behalf in relation to the execution of this or any other contract with 
DFCCIL. 

(xiv) (A) At any time after the tender relating to the contract, has been signed and submitted 
by the Contractor, being a partnership firm admit as one of its partners or employee 
under it or being an incorporated company elect or nominate or allow to act as one of its    
directors or employee under it in any capacity whatsoever any retired engineer of the 
gazetted rank or any other retired gazetted officer working before his retirement, whether 
in the executive or administrative capacity, or whether holding any pensionable post or 
not, in the Railway for the time being owned and administered by the President of India 
before the expiry of one year from the date of retirement from the said service of such 
Engineer or Officer unless such Engineer or Officer has obtained permission from the 
DFCCIL or any officer duly authorized in this behalf to become a partner or a director or 
to take employment under the contract as the case may be, or 
 

(xv) (B) Fail to give at the time of submitting the said tender: - 

(a) The correct information as to the date of retirement of such retired engineer or retried 
officer from the said service, or as to whether any such retired engineer or retired 
officer was under the employment of the Contractor at the time of submitting the said 
tender, or 

(b) The correct information as to such engineers or officers obtaining permission to take 
employment under the contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners 
was such a retired engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors 
was such a retired engineer or a retired officer, or 

(e) Being such a retired engineer or retried officer suppress and not disclose at the time 
of submitting the said tender the fact of his being such a retired engineer or a retired 
officer or make at the time of submitting the said tender a wrong statement in relation 
to his obtaining permission to take the contract or if the contractor be a partnership 
firm or an incorporated company to be a partner or director of such firm or company 
as the case may be or to seek employment under the contractor. 
Then and in any of the said clause, the Engineer on behalf of the DFCCIL may serve 
the Contractor with a notice (Proforma at Form No.16) in writing to that effect and if 
the contractor does not within seven days after the delivery to him such notice 
proceed to make good his default in so far as thereof being made good and carry on 
the work or comply with such directions as aforesaid of the entire satisfaction of the 
Engineer, the DFCCIL shall be entitled after giving 48 hours’ notice (Proforma at 
Form No. 17 or 17A) in writing under the hand of the Engineer to rescind the contract 
as a whole or in part or parts (as may be specified in such notice) and after expiry 
of 48 hours’ notice, a final termination notice (Proforma at Form No. 18 or 18A) 
should be issued and adopt the following courses: 
To measure up or the whole or part of the work from which the contractor has been 
removed and get it completed by another contractor, the manner and method in 
which such work is completed shall be in the entire discretion of the Engineer whose 
decision shall be final. 

 
Note: Engineer at his discretion may resort to the part termination of contract with notices 

(Proforma at Form No. 16, 17A & 18A), only in cases where progress of work is 
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more than or equal to 80% of the original scope of work. 
 

62.(2) Right of DFCCIL after, rescission of contract owing to default of contractor: 
In the event of any or several of the courses, referred to in sub-clause (1) of the clause, 
being adopted. 

(a) the contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the execution of the 
works or the performance of the contract and contractor shall not be entitled to recover 
or be paid any sum for any work thereto for actually performed under the contract unless 
and until the Engineer shall have certified the performance of such work and the value 
payable in respect thereof and the contractor shall only be entitled to be paid the value 
so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with 
DFCCIL under the contract shall be encashed/ forfeited and the Performance Guarantee 
already submitted for the contract shall be encashed. The balance work shall be got done 
independently without risk & cost of the failed Contractor. The failed Contractor shall be 
debarred from participating in the tender for executing the balance work. If the failed 
Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall 
be debarred from participating in the tender for the balance work in his/her individual 
capacity or as a partner of any other JV /partnership firm. 

  Further the authorized representative of failed Contractor cannot be accepted as 
authorized representative in new contract. 

(c) In the contract rescinded in part or parts, 
(i) The full Performance Guarantee available for the contract shall be recovered. No 

additional Performance Guarantee shall be required for balance of work being 
executed through the part terminated contract. The contract value of part terminated 
contract stands reduced to the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of 
these Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the 
contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 
Contractor. The failed Contractor shall be debarred from participating in the tender for 
executing the balance work. If the failed Contractor is a JV or a Partnership firm, then 
every member/partner of such a firm shall be debarred from participating in the tender 
for the balance work in his/her individual capacity or as a partner of any other JV 
/partnership firm. 

(v) Further the authorized representative of failed Contractor will not be accepted as 
authorized representative in new contract. 

(d) The Engineer or the Engineer’s representative shall be entitled to take possession of 
any materials, tools, implements, machinery and buildings on the works or on the 
property on which these are being or ought to have been executed, and to retain and 
employ the same in the further execution of the works or any part thereof until the 
completion of the works without the contractor being entitled to any compensation for the 
use and employment thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the contractor fix 
and determine ex-parte or by or after reference to the parties or after such investigation 
or enquiries as he may consider fit to make or institute and shall certify what amount (if 
any) had at the time of rescission of the contract been reasonably earned by or would 
reasonably accrue to the contractor in respect of the work then actually done by him 
under the contract and what was the value of any unused, or partially used materials, 
any constructional plan and any temporary works upon the site. The legitimate amount 
due to the contractor after making necessary deductions and certified by the Engineer 
should be released expeditiously. 
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STATEMENT OF DISPUTES - DFCCIL ARBITRATION RULES 

 
63.1 Conciliation of Disputes: 

i. This clause is applicable in the tender having advertised value less than or equal to Rs 
50 (Fifty) Crore. 

ii. All disputes and differences of any kind whatsoever arising out of or in connection with 
the contract, whether during the progress of the work or after its completion and whether 
before or after the determination of the contract, shall be referred by the Contractor to 
the " Director /Chief General Manager/CPM, DFCCIL " through “Notice of Dispute” 
provided that no such notice shall be served later than 30 days after the date of issue of 
Completion Certificate by the Engineer. Director /Chief General Manager/CPM, DFCCIL 
shall, within 30 days after receipt of the Contractor’s “Notice of Dispute”, notify the name 
of conciliator(s) to the Contractor. 

iii. The Conciliator(s) shall assist the parties to reach an amicable settlement in an 
independent and impartial manner within the terms of contract.  

iv. In case the total value of all claims in dispute added together does not exceed Rs. One 
Crore, the number of Conciliator shall be one. For claims more than Rs. One Crore and 
upto Rs. Fifty Crore, the number of Conciliators shall be three.  

v. The Sole Conciliator shall be nominated by the MD DFCCIL from the List of Empaneled 
Arbitrators /Conciliators maintained by DFCCIL. The sole arbitrator shall be appointed 
within 60 days from the day when a written and valid demand for arbitration is received 
by CGM/Director/MD DFCCIL. 

vi. In case, the Conciliation process consist of a panel of three members, the DFCCIL will 
send a panel of at least four (4) names from the List of Empaneled Arbitrators 
/Conciliators with DFCCIL empaneled to work as Arbitrator /Conciliator to the Contractor 
within 60 days from the day when a written and valid demand for arbitration is received 
by the CGM/Director/MD DFCCIL. Contractor will be asked to suggest to MD DFCCIL at 
least 2 names out of the panel for appointment as Contractor’s nominee within 30 days 
from the date of dispatch of the request by DFCCIL. The MD shall appoint at least one 
out of them as the Contractor’s nominee and will, also simultaneously appoint the 
balance number of arbitrators either from the panel or from outside the panel, duly 
indicating the ‘presiding conciliator’ from amongst the 3 conciliators so appointed. MD 
DFCCIL shall complete this exercise of appointing the Conciliation Panel within 30 days 
from the receipt of the names of Contractor’s nominees.  

vii. If the parties reach agreement on a settlement of the dispute, they shall draw up and 
sign a written settlement agreement duly signed by Engineer In-charge, Contractor and 
conciliator(s). When the parties sign the settlement agreement, it shall be final and 
binding on the parties. 

viii. The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 
proceedings in respect of a dispute that is the subject matter of the conciliation 
proceedings. 

ix. The conciliation proceedings shall be subject to the provisions of the Arbitration and 
Conciliation Act 1996 and its amendments thereof. 

 
63.1 Matters Finally Determined by the DFCCIL: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the progress of the 
work or after its completion and whether before or after the determination of the contract, shall 
be referred by the Contractor to the MD/ Director /Chief General Manager/CPM, DFCCIL and 
the MD/ Director /General Manager/CPM, DFCCIL shall, within 120 days after receipt of the 
Contractor’s representation, make and notify decisions on all matters referred to by the 
Contractor in writing provided that matters for which provision has been made in Clauses 7(j), 
8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 
63.2.11 of the General Conditions of Contract or in any Clause (stated as excepted matter) of 
the Special Conditions of the Contract, shall be deemed as ‘excepted matters’ (matters not 
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arbitrable)and decisions of the DFCCIL authority, thereon shall be final and binding on the 
Contractor; provided further that ‘excepted matters’ shall stand specifically excluded from the 
purview of the Conciliation, Dispute Adjudication Board (DAB) and Arbitration. 

 
63.2 Dispute Adjudication Board (DAB): This clause is applicable in the tender having advertised 

value more than Rs 50 Crore. 
63.2.1. Any dispute/s if not settled with the Engineer, shall be referred to DAB. 

The DAB shall consist of a panel of three Adjudicators from the List of Empaneled 
Arbitrators/Conciliators maintained by DFCCIL. The DAB shall be formed within 90 
days of signing of Contract Agreement. For this purpose, a panel of DAB members 
shall be maintained in the DFCCIL Corporate Office, New Delhi. The complete panel, 
which shall not be less than five members, shall be sent by CGM/GM DFCCIL to the 
Contractor to nominate one member of the DAB from the panel as Contractor’s 
nominee within two weeks of receipt of the panel. On receipt of Contractor’s nominee, 
the MD DFCCIL shall nominate one member from the same panel as DFCCIL nominee 
for the DAB. Both above nominees shall jointly select presiding member of the DAB 
from the same panel. 

63.2.2. The appointment of DAB shall be effectuated by way of a tri-partite agreement among 
the DFCCIL, Contractor and the respective DAB members. The terms of the remuneration 
of each member shall be as fixed by DFCCIL from time to time. Each party shall be 
responsible for paying one-half of this remuneration. 

63.2.3. If one or more of the members appointed refuses to act as DAB member, or is unable or 
unwilling to perform his functions as DAB member for any reason whatsoever or dies or in 
the opinion of the Director/MD fails to act without undue delay, the parties shall terminate 
the mandate of such DAB member and thereupon new DAB member shall be appointed in 
the same manner, as the outgoing DAB member had been appointed. 

63.2.4. The appointment of any member may be terminated by mutual agreement of both Parties, 
but not by the DFCCIL or the Contractor acting alone. Unless otherwise agreed by both the 
Parties, the appointment of the DAB (including each member) shall expire upon expiry of 
this Contract Agreement. 

63.2.5. Before start of DAB proceedings, each DAB member shall give the following certificate 
to the DFCCIL and the Contractor: 

“I have no any past or present relationship in relation to the subject matter in dispute, 
whether financial, business, professional or other kind. Further, I have no any past or 
present relationship with or interest in any of the parties whether financial, business, 
professional or other kind, which is likely to give rise to justifiable doubts as to my 
independence or impartiality.” 

63.2.6. DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its 
decision within 84 days of a Dispute referred to it by any of the Parties, duly recording the 
reasons before arriving at the decision. The DAB shall decide the issue within terms and 
conditions of the contract. This time limit shall be extendable subject to the Parties mutual 
agreement. 

63.2.7. In case any party is not satisfied by the decision of DAB, then the aggrieved party may, 
within 28 days after receiving the decision, give notice to the other Party of its 
dissatisfaction.  If the DAB has given its decision as to a matter in dispute to both Parties, 
and no notice of dissatisfaction has been given by either Party within 28 days after its 
received the DAB’s decision, then the decision shall become final and binding upon the 
Parties.  

63.2.8. No dispute shall be referred to Arbitral Tribunal unless the same has been referred to 
DAB for adjudication. However, in case DAB is not formed due to any reason, the disputes 
can be directly referred to Arbitral Tribunal to adjudicate the dispute. 

63.2.9. In the specific cases of any misconduct by any of the members of the DAB, the parties 
shall have the right to specifically bring it to the notice of the DAB such conduct, through a 
statement filed with necessary documents in proof of such misconduct and the DAB, after 
taking NOTICE of such conduct initiate the replacement of the member concerned, in the 
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same manner the member to be replaced was appointed. 
63.2.10. Once the decision is given by DAB, DAB cannot review the decision at its own or 

on the request of one party, unless both parties agree for review of decision by DAB. 
63.2.11. In case DAB decision is not challenged, or no Notice of Dissatisfaction has been 

issued by either Party within 28 days of receipt of decision of DAB, the decision shall be 
considered as final and parties would be barred for referring the same to Arbitral Tribunal 
for adjudication. 

63.2.12. The obligation of the DFCCIL and the Contactor shall not be altered by reasons 
of issue being or under reference to DAB. 

63.2.13. The DAB shall conduct the proceedings at any convenient venue which shall be 
decided by DAB in consultations with parties. 

63.2.14. It is a term of this contract that the Parties shall not approach any Court of Law 
for settlement of such disputes or differences unless an attempt has first been made by 
the parties to settle such disputes or differences through DAB and Arbitral Tribunal. 

 
64.(1) Demand for Arbitration: - 

64.1 (i) (a) In the event of any dispute or difference between the parties hereto as to the construction 
or operation of this contract, or the respective rights and liabilities of the parties on any 
matter in question, dispute or difference on any account or as to the withholding by the 
DFCCIL of any certificate to which the contractor may claim to be entitled to, or if the 
DFCCIL fails to make a decision within 120 days, then and in any such case, but except 
in any of the ‘excepted matters’ referred to in clause 63.1 of these conditions, the 
contractor, after 120 days but within 180 days of his presenting his final claim on 
disputed matters shall demand in writing that the dispute or difference be referred to 
arbitration. 

64. (1) (i) (b) Arbitration as a method of dispute resolution should not be routinely or automatically 
included in procurement contracts/tenders, especially in large contracts. 

64. (1) (i) (c) As a norm, arbitration as a method of dispute resolution may be restricted to disputes 
with a value less than Rs. 10 crores. This figure is with reference to the value of the 
dispute (not the value of the contract, which may be much higher). 

64. (1) (i) (d) Inclusion of arbitration clauses covering disputes with a value exceeding Rs. 10 crores, 
should be based on careful application of mind and recording of reasons and with the 
approval of an officer not below the rank of Senior Administrative Grade (SAG) or the 
Accepting Authority of the tender whichever is higher.   

64.(1) (ii)    The demand for arbitration shall specify the matters which are in question, or subject of 
the dispute or difference as also the amount of claim item wise. Only such dispute or 
difference, in respect of which the demand has been made, together with counter 
claims or set off, given by the DFCCIL, shall be referred to arbitration and other matters 
shall not be included in the reference. 

64.(1) (iii) (a) The arbitration proceedings shall be assumed to have commenced from the day, a 
written and valid demand for arbitration is received by the DFCCIL. 

(b)  The claimant shall submit his claim stating the facts supporting the claims along with 
all the relevant documents and the relief or remedy sought against each claim within 
a period of 30 days from the date of appointment of the Arbitral Tribunal. 

(c)  The DFCCIL shall submit its defense statement and counter claim(s), if any, within a 
period of 60 days of receipt of copy of claims from Tribunal thereafter, unless 
otherwise extension has been granted by Tribunal. 

(d)  The seat of arbitration would be New Delhi. However, the venue for arbitration 
meetings or hearings can be any other place with the consent of parties.  

(e)  Both the parties shall submit to the jurisdiction of the courts situated at New Delhi for 
the purpose of actions and proceedings arising out of the contract and the courts at 
Delhi shall have the sole and exclusive jurisdiction to hear and decide such actions 
and proceedings. 

64.(1)(iv) No new claim shall be added during proceedings by either party. However, a party may 
amend or supplement the original claim or defense thereof during the course of 
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arbitration proceedings subject to acceptance by Tribunal having due regard to the delay 
in making it. 

64.(1)(v) If the contractor(s) does/do not prefer his/their specific and final claims in writing, within a 
period of 90 days of receiving the intimation from the DFCCIL that the final bill is ready 
for payment, he/they will be deemed to have waived his/their claim(s) and the DFCCIL 
shall be discharged and released of all liabilities under the contract in respect of these 
claims. 

 
64.(2) Obligation During Pendency of Arbitration: – Work under the contract shall, unless 

otherwise directed by the Engineer, continue during the arbitration proceedings, and no 
payment due or payable by the DFCCIL shall be withheld on account of such proceedings, 
provided, however, it shall be open for Arbitral Tribunal to consider and decide whether or not 
such work should continue during arbitration proceedings. 
 

64.(3) Appointment of arbitrator 
64.3 (a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General 

Manager/Additional General Manager will appoint two arbitrators, one railway nominee 
and other from among the contractor's nominee. Contractor can recommend his nominee 
either from approved panel of Railways or from approved panel of Indian Council of 
Arbitration (ICA) within 30 days from the date of dispatch of approval of written and valid 
acceptance of demand for arbitration by the General Manager/Additional General 
Manager. 

64.3 (a) (i): If contractor wants to choose his nominee from Railway panel, the Railway will send a 
panel of at least four (4) names of retired Railway Officers empaneled to work as Arbitrator 
within 30 days from the day when a written and valid demand for arbitration is received by 
the General Manager/Additional General Manager. Contractor will be asked to suggest to 
General Manager/Additional General Manager at least 2 names out of the panel for 
appointment as Contractor's nominee within 30 days from the date of dispatch of the 
request by Railway. The General Manager/Additional General Manager shall appoint at 
least one out of them as the Contractor's nominee within 30 days from the receipt of the 
names of Contractor's nominees. The railway panel shall be provided free of cost to the 
Contractor. 

64.3 (a) (ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel, 
Contractor will send at least 2 names of Arbitrators from the ICA panel for appointment as 
Contactor's nominee within 30 days from the date of dispatch of the request by Railway. 
The General Manager/Additional General Manager shall appoint at least one out of them 
as the Contactor's nominee within 30 days from the receipt of the names of Contractor's 
nominees. Nomination and appointment of arbitrators from ICA panel shall be as per the 
ICA Rules for Domestic Commercial Arbitration and amended from time to time. 
Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under: 
- 

1. Contractor may access the ICA's panel of arbitration through ICA's official webpage:  
       https://icaindia.co.in/pdf/Engineers.pdf. 
2. A formal request for nomination shall be submitted to ICA, accompanied by: - 

a. A brief Statement of Claim outlining the nature and quantum of the disputes. 
b. A copy of the relevant contract and any supporting documents. 
c. A copy of the notice intimating the other party of the initiation of arbitration proceedings, 
with proof of delivery (if any). 

3. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as per 
the ICA Rules for Domestic Commercial Arbitration and revised from time to time and shall 
be submitted along with the request. 

64.3(b): Two selected arbitrators are free to select presiding arbitrator (3d arbitrator) within thirty 
(30) days from the date of their appointment. The presiding arbitrator may be selected 
from approved panel of Railways or approved panel of Indian Council of Arbitration (as 
per mutual agreement), which will be approved by General Manager/Additional General 
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Manager. General Manager/Additional General Manager shall complete this exercise of 
appointing the Arbitral Tribunal within 30 days from the receipt of the names of all the three 
arbitrators.  

64.3(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws 
from his office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling 
to perform his functions as arbitrator for any reason whatsoever or dies or in the opinion 
of the MD DFCCIL fails to act without undue delay, the MD DFCCIL shall appoint new 
arbitrator/arbitrators to act in his/their place in the same manner in which the earlier 
arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its 
discretion, proceed with the reference from the stage at which it was left by the previous 
arbitrator (s). 

64.3 (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits 
or otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties 
hereto to do or cause to be done all such things as may be necessary to enable the Arbitral 
Tribunal to make the award without any delay. The proceedings shall normally be 
conducted on the basis of documents and written statements. 

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide 
and pass its orders over any plea submitted/objections raised by any party, if any, 
regarding appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction 
and scope of the Tribunal to deal with the dispute (s) submitted to arbitration, applicability 
of time ‘limitation’ to any dispute, any violation of agreed procedure regarding conduct of 
the arbitral proceedings or plea for interim measures of protection and record its orders in 
day to day proceedings. A copy of the proceedings duly signed by all the members of 
tribunal should be provided to both the parties. 

64.3(c)(iii): (i) Qualification of Railway Empaneled Arbitrator (s): 
a) Retired Railway Officers not below SA Grade level, one year after his date of 

retirement. 
b) Age of arbitrator at the time of appointment shall be below 70 years. 
c) Persons not involved in any current vigilance/CBl cases or against whom disciplinary 

or prosecution proceedings are not in process. 
d) Persons who had not been imposed a major penalty or two or more minor penalties or 

against whom administrative action has not been taken three times or more or 
e) Persons who have not been imposed one minor Penalty and against whom two 

administrative actions have not been taken as a result of vigilance/CBl action while in 
service on Railways. 

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases 
in which he has been appointed in the past. 
(iii) While appointing arbitrator(s) under Sub-Clause 64. (3)(a), 64.(3)(a)(i),64.(3)(a)(ii) & 
64.(3)(b) above, due care shall be taken that he/they is/are not the one/those who had an 
opportunity to deal with the matters to which the contract relates or who in the course of 
his/their duties as Railway servant(s) expressed views on all or any of the matters under 
dispute or differences. A certification to this effect as per annexure- XVI shall be taken 
from Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such 
Tribunal will, however, not be invalid merely for the reason that one or more arbitrator had, 
in the course of his service, opportunity to deal with the matters to which the contract 
relates or who in the course of his/their duties expressed views on all or any of the matters 
under dispute. 

64.3 (d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. 
The analysis and reasons shall be detailed enough so that the award could be inferred 
therefrom. 

64.3 (d)(ii): A party may apply for corrections of any computational errors, any typographical or 
clerical errors or any other error of similar nature occurring in the award of a Tribunal 
and interpretation of a specific point of award to Tribunal within 60 days of receipt of 
the award. 

64.3 (d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional 
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award as to claims presented in the arbitral proceedings but omitted from the arbitral 
award. 

64.4 Any ruling on award shall be made by a majority of members of Tribunal. In the absence of such 
a majority, the views of the Presiding Arbitrator shall prevail. 

64.5 Where the arbitral award is for the payment of money, no interest shall be payable on whole or 
any part of the money for any period till the date on which the award is made. 

64.6 The cost of arbitration shall be borne by the respective parties. If all the three arbitrators are 
selected from the Railway Panel, the fee of the arbitrators shall be determined as per the rates 
fixed/revised by Railway Board from time to time and the fee shall be borne equally by both the 
parties, provided parties sign an agreement in the format given at Annexure XV to these 
conditions after/ while referring these disputes to Arbitration. However, if any of the three 
arbitrators is selected from the Panel of Indian Council of Arbitration (ICA), the fee of the 
arbitrators shall be determined as per the rates fixed/revised by the Indian Council of Arbitration 
from time to time and the fee shall be borne equally by both the parties, provided parties sign an 
agreement in the format given at Annexure XV to these conditions after/ while referring these 
disputes to Arbitration. 

64.7 Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 (as amended up 
to date) and the rules thereunder and relevant para of the General Conditions of Contract and 
any statutory modifications thereof shall apply to the appointment of arbitrators and arbitration 
proceedings under this Clause. 

64.8 In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, 
pending adjudication by Court of Law, shall be made by party to other party. In case payment 
is to be made by DFCCIL to Contractor, the terms & conditions as incorporated in the DFCCIL 
Policy as amended from time to time, shall be followed. In case Contractor has to pay to the 
DFCCIL, then 75% of the award amount shall be deducted by the DFCCIL from the 
Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor 
with the Government of India. 
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PART – I 
 

CHAPTER V 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1.5.1 This Tender shall be governed by Preamble & General instructions to tenderers, General 
condition of Contract, Special conditions of contract, Technical Specifications, Additional 
Technical specifications (if any), Drawings, Forms, Annexures, etc. 

1.5.2 If there are varying or conflicting provisions in the documents forming part of the contract, 
Engineer shall be deciding authority with regard to the intentions of the provision and decision 
of Engineer will be final and binding on the contractor. 

1.5.3 Scheme of work: -Within a period of 15 days beginning from the date of issue of Letter of 
Acceptance of Tender, the Contractor shall submit the detailed time schedule for execution 
of work and various documents enumerated in tender papers to the employer.  

1.5.4 All Material used in the work shall be of the best quality as per codes & relevant specifications. 
Quality Assurance Plan shall include for materials used and for workmanship of work. The 
Contractor shall submit Quality Assurance Plan (QAP) for the item to be executed.The quality 
assurance plan shall be consented by the Engineer. The contractor shall follow the Quality 
Assurance plan for the respective items. The Quality inspection plan shall include the 
“Inspection Testing Plan” of material as well as for the respective items/ components of the 
work.  

1.5.5 The decision of the Engineer shall be final in respect of acceptability or otherwise of any 
material, fittings, component or equipment required for the work. 

1.5.6 Procedure adopted for Quality Assurance (The list of items below are not exhaustive): 
(i) Source Inspection. 
(ii) In coming raw material inspection. 
(iii) Verification of material purchased. 
(iv) Controls, inspection & checks on activities during execution of work  

1.5.7   Inspection and Test Procedure for: (The list of items below are not exhaustive): 
(i) Manufacture and quality control procedure. 
(ii) Field activity. 

1.5.8 The contractor shall not be paid any additional amount for quality assurance and quality control 
of works as per approved drawings, relevant codes & specifications and to the satisfaction of 
the Engineer.   
1.5.8.4  System of handling and storage. 
1.5.8.5  System of quality audit. 
1.5.8.6  System of maintenance of records. 

1.5.9  Traffic Blocks / Power Blocks / Shut Down: 
(a) The contractor shall obtain Power / Traffic / Shut down in the name of authorized 

representative of DFCCIL. Engineer/Engineer’s representative will facilitate to make 
arrangements to obtain power blocks / shutdown (hereinafter referred to as blocks) for 
works to be carried out along or adjacent to the track work. Works such as foundations of 
abutments/piers shall generally be done without blocks. However, if block is required due 
to safety considerations, the construction shall be done under block. The requirement of 
shut down, power blocks etc. shall be assessed by the contractor and will be submitted to 
the Engineer/Engineer’s representative. All the erection of girders etc. shall be done under 
minimum power block/shut down. Contractor will arrange minimum two gangs of labours 
i.e. expert of TR line fitters, Semi-skilled fitters, labours   etc. with supervisors and sufficient 
tools and tackles required as per site conditions. Work will be done day & night with war 
foot level with the approval of the Engineer/Engineer’s representative. 

(b) Blocks will be granted during day & night hours continuous. The Contractor shall confirm 
that he will equip himself to carry out all construction during night blocks efficiently by 
suitable special lighting equipment without any extra cost. 

(c) Block period shall be counted from the time the TR-line is placed at the Contractors 



BRC-EN-BALAST-2025-26-300 

Signature of Tenderer(s)                                Page 90 of 215 

                         
 

disposal at the work-spot till it is cleared by the Contractor. 
(d) Blocks will be subject to normal operating conditions and rules of the Railway /DFCCIL. 

All formalities of exchanging private number etc. with the traffic control/traction power 
controller will be carried out by the Engineer staff and for this purpose the Engineer will 
depute a representative, who will be responsible for imposing power blocks/shut down 
and also removing the same after men, material and equipment have been cleared by the 
Contractor from running tracks and the same declared safe for traffic by 
Engineer/Engineer’s representative in case of works involving safety of running tracks. 

(e) The works required to be done under traffic block shall be carried out only in the presence 
of DFCCIL officials. The DFCCIL supervisor shall certify safe conditions for passage of 
trains before resumption of traffic. The works to be done under traffic block shall be carried 
out under the provision of banner flag and protection of engineering flagman. 

(f) Any charges which may be levied by IR on account of “Possessions” shall be payable by 
the contractor but shall be reimbursed by the Employer. However, penalties, if any, levied 
by Indian Railways caused due to any careless working or otherwise of violation of the 
Terms and Conditions of the track block, shall be payable by the contractor. 
 

1.5.10 Work By Other Agencies 
(a) Any other works undertaken at the same time by the Engineer direct or through some 

other agency at the same time or section where the contractor is carrying out his work 
will not entitle the contractor to prefer any claim regarding any delays or hindrances, he 
may have to face on this account but the Employer shall grant a reasonable extension 
of time to the contractor. The contractor shall comply with any instruction which may be 
given to him by the Employer in order to permit simultaneous execution of his own works 
and those undertaken by other contractors or the DFCCIL without being entitled on this 
account on any extra charge. 

(b) The contractor shall not be entitled to any extra payment due to hindrance resulting from 
normal Railway /DFCCIL Train operations, such as delay on account of adequate 
number of and duration of blocks not being granted, operational delay in movement of 
work trains extension of time to the contractor. 

 
1.5.11 Infringement of patents: 

  
(a) The Contractor is forbidden to use any patents or registered drawings, process or 

pattern in fulfilling his contract without the previous consent in writing of the owner of 
such patent, drawing, pattern or trade mark, except where these are specified by the 
Employer himself. Royalties where payable for the use of such patented processes, 
registered drawings of patterns shall be borne exclusively by the Contractor. The 
contractor shall advise the Employer of any proprietary right that may exist on such 
processed drawings or patterns which he may use of his own accord. 

(b) In the case of patent taken out by the Contractor of the drawings or patterns registered 
by him, or of those patents, drawings, or patents for which he holds a license, the 
signing of the Contract automatically gives the Employer the right to repair by himself 
the purchased articles covered by the patent or by any person or body chosen by him 
and to obtain from any sources he desires the component parts required by him in 
carrying out the repair work. In the event of infringement of any patent rights due to 
above action of the Employer, he shall be entitled to claim damages from the contractor 
on the grounds of any loss of any nature which he may suffer e.g. in the case of 
attachment because of counterfeiting. 
 

(c) Indemnification by contractor:- In the event of any claim or demand being made or 
action being brought against the Employer for infringement of later patent in respect of 
any equipment, machine, plant, work or thing used or supplied by the Contractor under 
this contract or in respect of any methods of using or working by the Employer of such 
equipment machine, plant work or thing, the contractor shall indemnify the employer 
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and keep him indemnified and harmless against all claims, costs, charges and 
expenses arising from or incurred by reason of such claim provided that the Employer 
shall notify the contractor immediately any claim is made and that the contractor shall 
be at liberty, if he so desires with the assistance of the Employer if required but at the 
Contractor’s expense, to conduct all negotiations for the settlement of the same or any 
litigation that may arise there from and provided that no such equipment, machine, plant 
work or thing, shall be used by the Employer for any purpose or in any manner other 
than that for which they have been supplied by the Contractor and specified under this 
contract. 
 

1.5.12 Insurance: - (CAR policy) 
Before commencing of works, it shall be obligatory for the contractor to obtain, at his own 
cost, insurance cover (car policy) in the joint name of the contractor and employer from 
reputed companies under the following requirements: 
a) Liability for death of or injury to any person/ employer's staff / animals or things or loss 

of or damage to any property / things / the work of other contractor (other than the 
work) arising out of the performance of the Contract. 

b) Construction Plant, Machinery and equipment brought to site by the Contractor. 
c) Any other insurance cover as may be required by the law of the land. 

 
The contractor shall provide evidence to the Employer / Engineer before commencement 
of work at site that the insurances required under the contract have been effected and 
shall within 60 days of the commencement date, provide the insurance policies to the 
Employer/Engineer, the contractor shall, whenever, called upon, produce to the engineer 
or his representative the evidence of payment of premiums paid by him to ensure that the 
policies indeed continue to be in force. 

 
The Contractor shall also obtain any additional insurance cover as per the requirements 
of the Contract. 
 
The Employer/Engineer shall not be liable for or in respect of any damages or 
compensation payable to any workman or other person in the employment of the 
Contractor or his sub- contractor or petty contractor / other contractor working there. The 
Contractor shall indemnify and keep indemnified the employer / Engineer against all such 
damages and compensation for which the contractor is liable. 
 
The Policies of the contractor shall remain in force throughout the period of execution of 
the works and till the expiry of the defect liability period except for any specific insurance 
covers necessary for shorter period. 
 
If the Contractor fails to effect or keep in force or provide adequate cover as acceptable 
to the engineer in the insurance policies mentioned above, then in such cases, the 
engineer may affect and keep in force any such insurance or further insurance on behalf 
of the Contactor. The recovery shall be made at the rate of 1.5 times the 
premium/premiums paid by the engineer in this regard from the payment due to the 
Contractor or from the contractor’s Performance security. However, the Contractor shall 
not be absolved from his responsibility and /or liability in this regard. 
 
 

1.5.13 Accident: - 
(a) The contractor shall, in respect of all staff engaged by him or by his sub-contractor, 

indemnify and keep the employer at all times indemnified and protected against all 
claims made and liabilities incurred under Workman’s Compensation Act, the Factories 
Act and the Payment of Wages Act, and rules made there under from time to time or 
under any other labour and Industrial Legislation made from time to time. 
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(b) The contractor shall indemnify and keep the employer indemnified and harmless 
against all actions, suits, claim demands, costs, charges or expenses arising in 
connection with any death or injury sustained by any person or persons sustained due 
to the acts or omission of the contractor, his sub-contractors, his agents or his staff 
during the executions of this contract irrespective of whether such liability arises under 
the Workman’s Compensation Act, or Fatal Accident Act or any other statute in force 
for the time being. 

(c) The contractor’ liability to meet third party claims of the type outlined above will be 
applicable only in cases where accidents have been caused by workmanship, material, 
execution or negligence on the part of the contractor and further the liability of the 
contractor will be limited to Rs.5 lakh for any one accident without any limit on the 
number of accidents. 

(d) The contractor shall be responsible for all repairs and rectification of damages to 
completed works or works under execution due to DFCCIL accidents, thefts, pilferage 
or any other cause, without delay to minimize or to avoid traffic detentions, in a section 
until the installation are provisionally handed over to the employer. 

 
1.5.14 Safety Measures: - 

(a) The contractor shall take all precautionary measures in order to ensure the protection 
of his own personnel moving about or working on the railway /DFCCIL premises, but 
shall then conform to the rules and regulations of the Railway /DFCCIL if and when, 
in the course of the work there is likely to be any danger to persons in the employment 
of the contractor due to running traffic while working in  the Railway /DFCCIL siding 
and premises, the contractor shall provide flagman or look out men for protection of 
such persons. The employer shall remain indemnified by the contractor in the event 
of any accident occurring in the normal course of work, arising out of the failure of 
contractor or his men to exercise reasonable precaution at all places of work. 

(b) Blasting of rocks for foundation work shall be done only after due notice is given to the 
employer and time/s and date /s for blasting operations agreed to by the employer. 
Blasting, if required to be done in the vicinity of the track, shall not be undertaken until 
the Employer’s flagmen on duty take necessary step to protect trains and the track is 
adequately protected by the contractor against damage by blasted rock. The 
contractor shall follow detailed instructions which will be issued to him regarding 
blasting operations in the vicinity of tracks. 

(c) The contractor shall abide by all DFCCIL regulations in force for the time being and 
ensure that the same are followed by his representatives, Agents or sub -contractors 
or workmen. He shall give due notice to his employees and workers about provision 
of this para. 

(d) The works must be carried out most carefully without any infringement of the Indian 
Railway Act or the General and Subsidiary Rules in force on the Railway /DFCCIL, in 
such a way that they do not hinder Railway / DFCCIL train operation or affect the 
proper functioning of or damage any DFCCIL equipment, structure or rolling stock 
except as agreed to by the employer, provided that all damage and disfiguration 
caused by the contractor at his own cost failing which cost of such repairs shall be 
recovered from the contractor. 

 
(e) If safety of track or track drainage etc. is affected as a consequence of works 

undertaken by the contractor, the contractor shall take immediate steps to restore 
normal conditions. In case of delay, the employer shall, after giving due notice to the 
contractor in writing, take necessary steps and recover the costs from the contractor. 

 
1.5.15 Guarantee / Defect Liability Period: - 

(a) The Contractor shall guarantee that all the works executed under this contract shall 
be free from all defects and faults in material, workmanship and manufacture and shall 
be of acceptable standards for the contracted work and in full conformity with the 
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technical specifications, drawings and other contract stipulations,  
The contractor(s) shall satisfactorily maintain the work(s) completed by him/them for 
the following periods commencing from the date of completion certificate- 
Description of Work Period of Maintenance 

I. Earth work, supply of materials, hiring of vehicle, water supply, transportation, 
AMC and housekeeping contract. Nil 

II. Repair and maintenance work including Zonal work 3 Months. 
III. New work except earth works 6 Months. 

(b) During the period of guarantee the Contractor shall keep available an experienced 
engineer/manpower to attend to any defective works / installations resulting from 
defective erection and/or defect in the installation supplied by the Contractor. This 
engineer shall not attend to rectification of defects which arise out of normal wear and 
tear and come within the purview of routine maintenance work. The contractor shall 
bear the cost of modifications, additions or substitutions that may be considered 
necessary due to faulty materials or workmanship for the satisfactory working of the 
equipment. The final decision shall rest with the Engineer his successor(s)/Nominee. 

(c) During the period of Guarantee the Contractor shall be liable for the replacement at 
site of any parts which may be found defective in the executed work whether such 
parts / structural elements of his own manufacture or those of his sub-contractor / 
supplier whether arising from faulty materials, workmanship or negligence in any 
manner on the part of the Contractor provided always that such defective parts as are 
not repairable at site are promptly returned to the Contractor if so required by him at 
his (Contractor’s) own expenses. In case of parts of executed work detected during 
guarantee period, contractor should replace all such items irrespective of the fact 
whether all such items have failed or not. The Contractor shall bear the cost of repairs 
carried out on his behalf by the Employer at site. In such a case, the contractor shall 
be informed in advance of the works proposed to be carried out by the Employer. 

(d) If it becomes necessary for the Contractor to replace or renew any defective 
portion of the structural elements until the expiration of six month from the date 
of such replacement or renewal or until the end of the above-mentioned period 
whichever is later. 

       Such extension shall not apply in case of defects of a minor nature, the decision 
of the General Manager / CPM or his successor/nominee being final in the matter. 
If any defect be not remedied within a reasonable time during the aforesaid period 
the Employer may proceed to do work at the Contractor’s risk and expense, but 
without prejudice to any other rights and remedies which the Employer may have 
against the Contractor in respect of such defects or faults. 

(e) The repaired or renewal parts structure shall be delivered / supplied and erected 
/ executed on site free of charge to the employer. 

(f) Any materials, fittings, components or equipment’s / structure supplied under 
items for supplying / providing and fixing in schedule shall also be covered by the 
provisions of this paragraph. The liability of the Contractor under the guarantee 
will be limited to re-supply of components / structure installation and fittings. 

 
1.5.16 Final Acceptance: 

(a) The final acceptance of the entire work executed shall take effect from the date of 
expiry of the period of guarantee / Defect Liability Period as defined in paragraph 
1.5.15 above of the expiry of the last of the respective periods of guarantee of 
various items (viz. RFO, Bridge, Earthwork etc.), provided in any case that the 
Contractor has complied fully with his obligations under clause 1.5.15 in respect of 
each item, provided also that the attention has been paid by way of maintenance 
by the Employer. 

(b) If on the other hand the contractor has not so complied with his obligation under 
Para 1.5.15 above in respect of any work, the Employer may either extend the 
period of guarantee in respect of that work until the necessary works are carried 
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out by the Contractor or carry out those works or got them carried out suo-moto on 
behalf of the Contractor at the Contractor’s expenses. After expiry of the period of 
guarantee for each work, a certificate of final acceptance for the section shall be 
issued by the Employer and the last of such certificate will be called the last and 
final acceptance certificate. The contract shall not be considered as completed until 
the issue of final acceptance certificate by the Employer. 

(c) The Employer shall not be liable to the Contractor for any matter arising out of or 
in connection with the contract or execution of the work unless the Contractor shall 
have made a claim in writing in respect thereof before the issue of final acceptance 
certificate under this clause. 

 Notwithstanding the issue of final acceptance certificate, the Contractor and the 
Employer (subject to sub-clause as above) shall remain liable for fulfilment of any 
obligation incurred under the provision of the contract prior to the issue of final 
acceptance certificate which remains unperformed at the time such certificate is 
issued and for determining the nature and extent of such obligation the contract 
shall be deemed to remain in force between the parties hereto. 

1.5.17 Payment 
Payment will be governed by the terms specified in Part-I, Chapter IV /Chapter- V 
(GCC /SCC) and in accordance with accepted schedule of prices and conditions 
mentioned in relevant para of the other parts and Chapters of the Tender Document. 
The employer retains the right to withhold money due to the contractor arising out of 
this contract for any default of the contractor. 
 

1.5.17.1 (A) For the purpose of obtaining On Account interim/final Payments, the Contractor 
shall record item wise measurement of actual executed work and based on the 
measurements he shall submit On Account interim/final bill in the approved format, 
along with the invoice & Measurement sheets/Books, digitally signed by authorized 
signatory. The contractor, shall also submit the required documents, records and 
reports listed below or as asked by the Engineer, along with on Account bill. The 
records including but not limited to the following: 

(i) Material test reports on raw materials used. 
(ii) Material type and routine test report on components specification. 
(iii) Inspection reports of the inspection Plan check points. 
(iv) Routine test report. 
(v) Factory test results as required under the specification. (Not applicable) 
(vi) Third Party Test reports (if any) 
(vii) Quality audit report including test check report of Employer’s representative if any. 

 
The payment of on account /final bills claimed by the contractor shall be made as per 
provisions made in Clause 46.1 of GCC in conjunction other relevant provisions of 
contract if any.   

1.5.17.2 The Contractor shall, whenever required, produce or cause to be produced for 
examination by the Employer any quotation / invoice, cost of other account, book of 
account, voucher, receipt letter, memorandum paper or writing or any copy of or 
extract from any such document and also furnish information and returns verified in 
such manner as may be required in anyway relating to the execution of this contract 
or relevant for verifying or ascertaining the cost of the execution of this Contract ( the 
decision of the employer on the question of relevancy of any documents, information 
or return being final and binding on the parties). The Contractor shall similarly produce 
vouchers etc., if required, to prove to the Employer that materials supplied by him are 
in accordance with the specifications laid down in the contract. 

1.5.17.3 If any portion of the work be carried out by a sub-contractor or any subsidiary or allied 
firm or company the Employer shall have power to secure the books of such sub-
contractor or any subsidiary or allied firm or company, through the Contractor, and 
such books shall be open to his inspection. The Contractor should seek prior 
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permission from the employer for subletting whole and/or part of the work to any sub-
contractor. 

1.5.17.4 The obligations imposed by sub-clause (i) and (ii) above are without prejudice to the 
obligation of the Contractor under any statute, rules or order binding to the Contractor 
or other conditions of the contract. 

1.5.17.5 It is an agreed term of the contract that the employer reserves the right to carry out 
post- payment Audit and/or technical examination of the works and the final bill, 
including all supporting vouchers, abstracts etc. and to make a claim on the Contractor 
for the refund of any excess amount paid to him if as a result of such examination any 
over payment to him is discovered to have been made in respect of any work done or 
alleged to have been done by him under the contract. 

1.5.17.6 All payments in respect of the contract during the currency of the contract shall be 
made through Electronic Clearing System (ECS) / National Electronic Funds Transfer 
(NEFT/RTGS). The successful tenderer on award of contract must submit 
ECS/NEFT/RTGS Mandate Form complete in all respects as detailed at Form No. 8 
of the tender document. However, if the facility of ECS/NEFT/RTGS is not available 
at a particular location, the payments shall be made by cheque. 

1.5.18 Performance Guarantee: - 
(i) The Bank Guarantee for performance Guarantee shall remain valid until a date 60 

days (or as specified in the Contract) after expiry of Defects Liability Period. 
(ii) The Bank Guarantee for performance Guarantee shall be submitted invariably in the 

format given in the bidding document. 
(iii)   The performance Guarantee shall be released after issue of performance certificate. 

 
1.5.19 Advances to Contractor: - (Not Applicable in this Contract) 
1.5.20 Statement of Dispute: - Refer to clause 63 and 64 of GCC. 

 
1.5.21 Integrity Pact: - 

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by Ministry 
of Heavy Industries (DPE) all PSU should enter into Integrity pact in the required proforma in 
their procurement transaction/ Contracts with suitable changes specific to the situation in which 
the pact is to be used. The pact, entering into which would be a preliminary qualification for 
any bidder, essentially envisages an agreement between the prospective vendors / bidders 
and the DFCCIL, committing the persons/ officials on both sides not to resort to any corrupt 
practices in any aspect / stage of the contract. 
A copy of pre contract integrity pact is enclosed as Form No. 20 for signature of bidder as 
acceptance. The details of Independent External monitor (IEM) shall be collected from the 
office of CGM/GM-Co-ord. DFCCIL whenever required. 

1.5.22 DELETED 
1.5.23 Design and drawings related to work are available with DFCCIL. However, if any design and 

drawing is missing the contractor has to do design and prepare drawing for that. No extra 
payment on this account will be made to the contractor. Contractor should keep this aspect in 
mind while quoting the rates. Proof checking of design and drawing, if required to be done 
through IIT/NIT, the cost of the same will be borne by the DFCCIL. 

1.5.24 Contractor’s Coordination with Others 
1.5.24.1 Other Contractors 

i. The Contractor shall fully coordinate the design of the Works with the design of the Other 
Contractors and shall follow the interfacing requirements. 

ii. The provision includes access to the Other Contractors including but not limited to, OHE 
mast foundations, Signaling & Telecommunication equipment, other embedded materials, 
maintenance access and delivery routes for the installation and replacement of the plant, 
access facilities including to and from the track way, lifting hooks and beams, and personnel 
access and means of escape, if appropriate. 

iii. Those Works, which are necessary for Other Contractors, shall be fully coordinated till 
completion of the work. 
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1.5.24.2 Interfacing Parties and Related Parties/Stack holders 
  The Contractor shall fully coordinate the design of the Works with Interfacing Parties, all 

relevant bodies, parties and entities, in particular government authorities, departments and 
regulatory bodies, public utility companies, and the consultants, and contractors of adjacent 
projects whether ongoing or planned, as advised by the Employer/Engineer 

 
1.5.25 SAFETY PRECAUTIONS 

1.0 MEASURES TO BE ENSURED PRIOR TO START OF WORK 

1.1 The contractor shall not start any work without the presence of DFCCIL supervisors at site. 

1.2 
The methodology in detail for execution of the work at site shall be approved by engineering in 
charge of the organization executing the work and copies of the same shall be available with 
contractor’s supervisor, DFCCIL supervisor of the section in whose jurisdiction the work falls. 

1.3 

Before permitting the execution of certain works like earthwork in formation, bridge work, supply 
of ballast, transportation of rails, sleepers and other material, track linking, platform/any other 
civil work close to the running track etc. for new/existing rail lines, gauge conversion, doubling, 
traffic facility work, ROB/RUB, DFCCIL engineer-in-charge (APM/DPM/PM/Dy.CPM) of the 
section shall ensure that he received the prior intimation /confirmation of the following aspects 
from representative of contractor: 

(i) Name and address of the contract assigned to execute the work. 

(ii) Name of the Contractor’s supervisor 

(iii) 
Name of the supervisor/assistant engineer/assistant officer of the 
construction organization/other organizations who are going to be site in charge/in charge of 
work site. 

(iv) 
List of the number(s) of individual vehicle(s)/ machineries, names and license particulars of the 
driver(s) proposed to be used by contractor. 

(v) 
Information regarding location, duration and timings during which the vehicles/ machinery is 
planned to be plied/worked. 

(vi) 

The supervisors and operators of the contractor proposed to be deployed at work site which is 
close to the running track, shall be imparted training by the DFCCIL trainer at contractor own 
cost about the safety measures to be adopted while working in the vicinity of running track. 
Further competency certificate to the individual supervisors/operator shall be issued as in 
Annexure-A by a DFCCIL officer not below the rank of Assistant level officer who is in charge of 
site. No supervisor/operator of the contractor shall work or allowed to work in the vicinity of 
running track who is not possession of valid competent certificate. 

(vii) 
Survey of site by supervisor of contractor and DFCCIL to assess the precautions to be taken at 
site for working of trains and materials required for protection. 

(viii) 
Written advice to sectional APM/DPM about the detailed planning of work including protection 
of track and safety measures proposed to be adopted. 

(ix) 
A copy of the approved methodology (to be approved by engineer in charge) proposed to be 
adapted by the contractor with a view to ensure safety of trains passengers and workers. 

(x) 
Assurance that the methods and arrangements are actually available at site before start of the 
work and the contractors’ supervisors and the workers have clearly understood the safety 
aspects and requirement to be adapted/followed while executing the work. 

(xi) 
An assurance register has been kept at site duly signed by both DFCCIL supervisor as well as 
by the contractor supervisor as a token of their having understood the safety precautions to be 
observed at site. 

(xii) 
No work shall which is to be done near running track shall commence unless permitted by 
sectional APM/DPM/PM/Dy.CPM 

(xiii) 
Supplementary site-specific instructions, wherever considered necessary shall be issued by the 
Engineer in Charge 
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(xiv) 
Standard Check list on Safety at Work Sites shall be used to ensure that all the requisite 
measures have been taken before start of work. 

2.0 
PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES CLOSE TO RUNNING 
TRACKS 

(i) 
Normally, the road vehicles shall be run or machinery shall be worked so as not to come closer 
than 6.0m from center line of nearest running track. 

(ii) 

The land strip adjacent to running tracks, where road vehicle is to ply or machinery is to work, 
shall be demarcated by lime in advance in consultation with the DFCCIL‟s Supervisor. Wooden 
pegs at interval not exceeding 75mts shall be provided along the line marking as permanent 
marks. The road vehicles shall ply or machinery shall work so as not to infringe the line of 
demarcation. 

(iii) 
If a road vehicle or machinery is to work closer to 6.0m due to site conditions or requirement of 
work, following precautions shall be observed. 

a. 
In no case the road vehicle shall run or machinery shall work at distance less than 3.5m from 
center line of track. 

b. 
Demarcation of land shall be done by bright colored ribbon/nylon cord suspended on 120 cm 
high wooden/bamboo posts at distance of 3.5 m from center line of nearest running track. 

c. 
Presence of an authorized DFCCIL‟s representative shall be ensured before plying of vehicle or 
working of machinery. 

d. 

DFCCIL‟s Supervisor shall issue suitable caution order to Drivers of approaching train about 
road vehicles plying or machineries working close to running tracks. The train drivers shall be 
advised to whistle freely to warn about the approaching train. Whistle boards shall be provided 
wherever considered necessary. 

e. 
Lookout men shall be posted along the track at a distance of 800m from such locations who will 
carry red flag and whistles to warn the road vehicle/machinery users about the approaching 
trains. Lookout man shall be deputed for Safety at Work Sites. 

f. On curves where visibility is poor, additional lookout men shall be posted. 

(iv) 
If vehicle/machinery is to be worked closer to 3.5m from running track. 
Under unavoidable conditions, if road vehicles is to ply or machinery is to work closer to 3.5m 
due to site conditions or requirement of work, following precautions shall be observed: 

a. 

Plying of vehicles or working of machinery closer to 3.5m of running track shall be done only 
under protection of track. Traffic block shall be imposed wherever considered necessary. The 
site shall be protected as per provisions of Para No. 806 & 807 of P-Way Manual as case may 
be. 

b. Presence of a DFCCIL‟s Supervisor shall be ensured at worksite. 

c. 
DFCCIL‟s Supervisor shall issue suitable caution order to Drivers of approaching train about 
road vehicles plying or machineries working close to running tracks. The train drivers shall be 
advised to whistle freely to warn about the approaching train. 

(v) 

Precaution to be taken while reversing road vehicle alongside the track. 
The location where vehicle will take a turn shall be demarcated duly approved by DFCCIL‟s 
representative. The road vehicle driver shall always face the DFCCIL track during the course of 
turning/reversing his vehicle. Presence of an authorized DFCCIL representative shall be 
ensured at such location. 

(vi) 

Road vehicle shall not be allowed to run along the track during night hours generally. In 
unavoidable situations, however, vehicles shall be allowed to work during night hours only in the 
presence of an authorized DFCCIL‟s representative and where adequate lighting arrangements 
are made and where adequate precautions as mentioned earlier have been ensured. 

(vii) 
Road vehicles/machinery/plant etc. when stabled near running tracks shall be properly secured 
against any possible roll off and always be manned even during off hours. 



BRC-EN-BALAST-2025-26-300 

Signature of Tenderer(s)                                Page 98 of 215 

                         
 

3.0 
EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES 
Any work close to or on running tracks shall be executed under the presence of a DFCCIL‟s 
Supervisor only. 

(i) 
Precaution to be taken to ensure safety of trains while execution of work close to the 
running line or on running lines. 

(a) 
Contractor has deputed trained supervisors in required number at worksites duly certified by 
APM/DPM/PM/Dy. CPM in charge of the works. 

(b) 
Drivers of vehicle/operators of the machines have been briefed about the safety and precautions 
to be taken while moving / working close to traffic. 

(c) 

Contractor shall ply road vehicles/working of machinery only between sunrise and sunset. In 
case of emergency where it is necessary to work during night hours sufficient lighting shall be 
ensured in the complete work area for the safety of public and passengers. Also, additional staff 
shall be posted as necessary for night working and taking safety precautions. 

(d) 

The contractor shall not change the approved vehicle/machinery and driver/operator for working 
at site. Contractor shall not induct any new vehicle/machinery and driver/operator without prior 
written approval of APM/DPM and the list of such changes with numbers of individual vehicle, 
name and license particulars of the driver shall be given to APM/DPM/PM/Dy. CPM of the 
section. 

(e) 
Contractor shall ensure that road vehicle/machinery ply/work in a way so that these do not 
infringe the line of demonstration. 

(f) Lookout men with required safety equipment shall be posted where necessary. 

(g) 
In unusual circumstances, where operator apprehends danger to track while working 
truck/machinery near running track, following action shall be taken. 

a) 
The contractor/supervisor/vehicle operator immediately advice the situation to DFCCIL 
official/officials of the organization executing the work and assist him/them in protecting the track. 

b) Protection shall be done as done for other emergencies 

(h) 

Individual vehicle/machinery shall not be left unattended at site of work. If it is unavoidable and 
becomes necessary to stable the road vehicle/machinery at site near the running track, these 
shall be properly secured against any possible roll off and always be manned even during non- 
working hours. In addition, the road vehicle / machinery should be stabled parallel to track only 
so that incase of failure of any securing arrangement, it may not roll towards the track. 

(i) 
All temporary arrangements required to be made during execution of work shall be made in such 
a manner that moving dimensions do not infringe. Necessary checks shall be exercised by site 
in charge from time to time. 

(j) 
During the hours of night, lamps of temporary indicators which are not of reflective type should 
be lit at sun-set and kept burning till sun rise, where trains run at night. 

(ii) 
Precaution to be taken to ensure safety of electrical/signal/ telephone cables while 
excavating near tracks. 

(a) 
Particular care shall be taken to mark the locations of buried electrical/signal/telephone cables 
on the plans jointly with S & T/Electric supervisor and also at site so that these are not damaged 
during excavation 

(b) 
Copy of the cable plan should be given to the contractors authorized representative before 
handing over the site to start the work. 

(c) 
Due care shall be taken to ensure that any part of the equipment or machinery or temporary 
arrangement does not come close to cables while working. 

(iii) Precaution to be taken during execution of works requiring traffic blocks. 

a) 
Any work, which infringes the moving dimensions or causes discontinuity in the track any activity 
making the existing track unsafe for passage of trains etc. Shall be started only after the traffic 
block has been imposed, DFCCIL servant in charge of the work is present at the worksite, 
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engineering signals are exhibited at specified distance and flagmen are posted with necessary 
equipment to man them etc 

b) 

Before closing the work, the track shall be left with the proper track geometry so that the trains 
run safely and flagmen are kept in the night with safety and track protection equipment to patrol 
the stretch and take action to protect the track, if so warranted and inform the DFCCIL 
supervisors. 

c) 
After completion of work the released sleeper and fittings should be properly stacked away from 
the track to be kept clear of moving dimensions. 

d) 
Block shall be removed only when all the temporary arrangement, machineries, tools, plants etc. 
have been kept clear of moving dimensions. 

(iv) 

Precaution to be taken during execution of works during night. The work close to running 
line, generally, shall be carried out only during day hours. At locations, however, where night 
working is unavoidable, proper lighting arrangement should be made. The engineering indicator 
boards shall be lighted during night hours as per the provisions of IRPWM. The staff deputed for 
night working should have taken adequate rest before deploying them in night shift. 
We can specify duration of night shift from 20.00 hrs to 04.00 hrs. All other safety precautions 
applicable for day time work should be strictly observed during night working. 

(v) Precautions to be taken to ensure safety of workers while working close to running lines. 

a) 
Any work close to or on running tracks shall be executed under the presence of a DFCCIL‟s 
supervisor only. 

b) 
Precaution to be taken to ensure safety of trains while execution of work close to the running 
line or on running lines. 

 

Such works shall be planned and necessary drawings particularly with regard to infringement to 
moving dimensions shall be finalized duly approved by competent authority before execution of 
work. The work shall be executed only as per approved procedure and drawings. 
All temporary arrangements required to be made during execution of work shall be made in such 
a manner that moving dimension do not infringe. 
Suitable speed restriction shall be imposed or Traffic block shall be ensured as required. 
The site shall be protected as per provisions of Para No. 806 & 807 of P.Way Manual as case 
may be. 
Necessary equipment for safety of trains during emergency shall be kept ready at site. 

c) A “FIRST AID Kit” shall always be kept ready at site. 

(vi) 
Precaution shall be taken for safety of public or passengers, while executing works at locations, 
used by passengers and public, the worksite shall be suitably demarcated to keep 

 

public and passengers away from work area. Necessary signage boards such as “Work in 
progress. Inconvenience is regretted” etc. shall be provided at appropriate locations to warn the 
public/ passengers. Adequate lighting arrangement of worksite wherever required shall be done 
to ensure safety of public/passengers during night. 

(vii) 
Precaution to be taken before stacking materials alongside the track to ensure that safety of 
trains is not affected. The following precautions shall be taken before stacking the materials 
along the track for stacking of ballast, rails, sleepers etc. 

a) 

The sites for material stacking should be selected in advance in such a manner as to ensure 
that no part of the material to be stacked is infringing the Standard Moving Dimensions. A plan 
of proposed stacking locations be made and signed jointly by an authorized DFCCIL‟s 
representative and contractor’s representative. 

b) The selected locations shall be marked by lime in advance. 

c) 
Presence of an authorized DFCCIL‟s representative while unloading and stacking shall be 
ensured. 

d) 
The material shall be stacked in such a height so as to not to infringe SOD in case of accidental 
roll off. 



BRC-EN-BALAST-2025-26-300 

Signature of Tenderer(s)                                Page 100 of 215 

                         
 

(viii) 

Precaution for handling of departmental material trains Instructions for working of material trains 
are contained in Chapter XII of IRPWM which should be brought to the notice of the supervisors 
and other staff working on the material trains. In addition to this, following precautions should be 
taken: 

(a) 
Issue of „fit to run‟ certificate. As per Para 1207 before a material train is allowed to work, the 
complete rake should be examined by the Carriage and Wagon staff and a „fit to run‟ certificate 
issued to the Guard. 

(b) 
As per Para 1208 of IRPWM, a qualified Engineering official should be deputed on the train to 
ensure working of the material train as the Guard is not qualified to carry out such duties like 
Supervising of loading and unloading of materials. 

(c) 

As per Para 1204 of IRPWM, the material train should not be permitted to work during the period 
of poor visibility due to fog, storm or any other cause except with the permission of the 
APM/DPM/PM/Dy. CPM. Working of the material trains carrying labour should not be permitted 
between sunset and sunrise except in an emergency. 

(d) 
While unloading rail panels by the side of the running track, placement of the panels, clear of 
the maximum moving dimensions should be ensured. 

(e) 
Unloading of rail panels should be done by a team of trained staff under the active supervision 
of competent Supervisor/Officer. 

(f) 
Before unloading of rail panels, site should be prepared by way of leveling/removing extra 
ballast, if any, from the crib and shoulder with the objective to ensure requisite lateral and vertical 
clearances so as to prevent slippage of rail panels due to vibration during the passage of trains. 

(g) 
Reasonably adequate block should be asked and provided for unloading of the material and the 
work should be done preferably in day light to avoid shortcut in haste which may infringe the 
safety requirements. 

(ix) SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE AREA 

(a) 
No electrical work close to running track shall be carried out without permission of DFCCIL 
representative. 

(b) 
A minimum distance of 2m has to be maintained between live OHE wire and body part of worker 
or tools or metallic supports etc. 

(c) No electric connection etc. can be tapped from OHE. 

(d) 
Authorized OHE staff should invariably be present when the relaying work or any major work is 
carried out. 

(e) Power block is correctly taken and „permit to work‟ is issued. 

(f) The structure bonds, track bonds, cross bonds, longitudinal rail bonds are not disturbed and 

(g) If disconnected for the work, they are reconnected properly when the work is completed. 

(h) The track level is not raised beyond the permissible limit during the work. 

4.0 PROTECTION OF TRACK DURING EMERGENCY 

(i) 

Action to be taken when a contractor’s supervisor or vehicle operator apprehends any unusual 
circumstances likely to infringe the track and endanger safe running of trains. At any time if a 
contractor’s supervisor or vehicle operator observes any unusual circumstances likely to infringe 
the track and apprehend danger to safe running of track, he shall take immediate steps to advise 
a DFCCIL official of such danger and assist him in protection of track. 
The track shall be protected as under. One person shall immediately plant a red flag (red lamp 
during night) at the spot and proceed with all haste in the direction of approaching train with a 
red flag in hand (red lamp during night) and plant a detonator on rail at a distance of 600m from 
the place of obstruction of BG track after which he shall further proceed for not less than 1200m 
from the place of obstruction from BG track and plant three detonators at 10m apart on rails. 
After this he shall display the red flag (red lamp during night) at a distance of 45m from the 
detonators. 
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Attempts shall also be made to send an advice to nearest DFCCIL station about the incident 
immediately. 

(ii) 

Action to be taken if train is seen approaching to site of danger and there is no time to protect 
the track as per guidelines mentioned above. 
In such a case the detonators shall be planted on rails immediately at distance away from place 
of danger as far as possible and attention of driver of approaching train shall be invited by 
whistling, waving the red flag vigorously, gesticulating and shouting. 

(iii) Action to be taken if more than one track is obstructed. 

a) 
In case of single line protection as above shall be done in both the directions from place of 
danger. 

b) 

In case of double line or multiple lines, if other tracks are also obstructed, the protection as above 
shall be done for other track also. 
The protection shall be done in that direction and on that track first on which train is likely to 
arrive first. 

c) 
The Contractor’s Supervisors, Operators and lookout men shall be properly explained about the 
direction of trains on running tracks. 

(iv) 

Equipment required for protection of track. 
Minimum compliment of protection equipment i.e. 10 detonators, 4 red hand flags, 4 red hand 
lamps, 4 banner flags and whistles etc. shall always be kept ready at worksites for use in case 
of emergency. DFCCIL will arrange to provide detonators, whereas Contractor shall arrange 
other equipment at his own cost. 

(v) 
Arrangement of lookout men and competency required for lookout man to warn labour about 
approaching train. 

a) Contractor will provide lookout men 

b) The lookout men shall be properly trained in warning to staff at worksite about approaching train. 

c) 
Only those lookout men shall be provided at site who have been issued with a competency 
certificate by the DFCCIL‟s Supervisor. 

d) 
In case, it is felt necessary to provide lookout men by DFCCIL, the charges for the same as fixed 
by DFCCIL Administration shall be recovered from Contractor. 

5.0 TRAINING TO SUPERVISORS AND OPERATORS OF CONTRACTOR 

 

The Supervisors and Operators of the contractor proposed to be deployed at work site, which is 
close to the running track, shall be imparted mandatory training by the DFCCIL It’s authorized 
Engineer at site free of cost about the safety measures to be adopted while working in the vicinity 
of running track. Engineer-in charge of the work shall decide the scale, extent & adequacy of 
training. In case training is imparted at a recognized DFCCIL/Railway training institute, the 
charges for the same, as decided by DFCCIL, shall be recovered from contractor. A competency 
certificate to this effect to the individual Supervisor/ Operator shall be issued as given below by 
a DFCCIL Officer not below the rank of Project Manager. No Supervisor/Operator of the 
Contractor shall work or allowed to work in the vicinity of running track that is not in possession 
of valid competency certificate. 
All the labour, materials, tools, plants etc. except detonators, required for ensuring safe running 
of trains shall be provided by Contractor at his own cost. Wherever lookout men are provided by 
DFCCIL, charges at the rate of Rs. 500/- per man day shall be recovered from Contractor. 

6.0 SPECIAL CONDITIONS FOR WORKING OF ROAD CRANES 

 

To ensure safe working of road cranes used in works in connection with provision of 
ROB/RUB/Subways, following items shall invariable be ensured before putting the cranes to 
use: - 
No machine shall be selected to do any lifting on a specific job until its size and characteristics 
are considered against the weights, dimensions and lift radii of the heaviest and largest loads. 
The contractor shall ensure that a valid Certificate of Fitness is available before use of Road 
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Cranes. 
Contractors should utilize the services of any competent person as defined in Factories Act, 
1948 and approved by Chief Inspector of Factories. 
The laminated photocopies of fitness certificate issued by competent persons, the operators‟ 
photo, manufacturer’s load chart and competency certificate shall always be either kept in the 
operator cabin or pasted on the visible surface of the lifting appliances. 
All lifting appliances including all parts and gears thereof, whether fixed or movable shall be 
thoroughly tested and examined by a competent person once at least in every six months or 
after it has undergone any alterations or repairs liable to affect its strength or stability. 

7.0 

Contractor shall indemnify DFCCIL against any loss/damage to public property, travelling public, 
DFCCIL or his own staff due to his (contractor’s) negligence. In case there is any mishap, a fact-
finding inquiry will be conducted by DFCCIL. A show cause notice will be issued to the 
contractor, in case he is prima-facie held responsible. Contractor’s reply to show cause notice 
will be considered by the Engineer in Charge before taking final decision. In case contractor is 
found responsible for the mishap, recovery from him will be affected for only tangible direct 
losses. 

 
 

Annexure-A 
 

Competency Certificate 
Certified that Shri Supervisor/Operator of M/s. 

  has been trained and examined in safety 
measures to be followed while working in the vicinity of running DFCCIL track for the 
work 
  . His knowledge has been found satisfactory and 
he is capable of supervising the work safely. 
This certificate is valid only for the work mentioned in this certificate only. 

 
 

Signature and designation of the officer 
 
1.5.26 SAFETY 

1.5.26.1 PROTECTION AND STEPS TO BE TAKEN IN ORDER TO AVOID DAMAGE TO 
RAILWAY INSTALLATIONS: Before starting any track work the Engineering in-charge 
of the section shall ensure that he has complete knowledge of the following aspects: - 

i. Name & Address of the contractor assigned to execute the work.  
ii. Contractor’s list of the number(s) of individual vehicle(s), name and license particular of 

the driver(s) proposed to be used.   
iii.  At such of the locations where contractor/s road vehicle are permitted to play adjacent 

to the running lines and yard, an experienced trackman shall be deputed as flagman at 
the cost of the contractor to prevent accidents.  This factor should be borne in mind by 
the contractor/s while formulating the rates.  

iv.  If the work to be executed is in proximity of the running railway track, the contractor will 
be required to be followed all  precautions  and  carry  out  all works that may be 
necessary to  ensure the safety of  the running track/trains, without imposition of any 
speed restriction thereon as may be directed by the engineer  or  his  authorized  
representative.  No  claim  whatsoever  will  be entertained  for  either  any  
inconvenience  caused  to  the  contractor  or  for  the rescheduling of the operations for 
any other reasons o this account.   

v.  The contractor shall take all precaution measures in order to ensure protection of  his  
own  personnel  moving  about  or  working  in  the  Railway  premises  and shall have 
to conform to the rules and regulations of North Central Railway. If any  unforeseen  
accident  or  injury  happens  while  on  working,  the  contractor shall be solely 
responsible for the same.   
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vi.  Within the  station  premises,  especially  on  passenger  platform,  or  near  the running  
track,  contractor/s  shall  ensure  sufficient  free  space  for  movement  of passenger 
traffic. He must cover and protect the excavation carried out in such areas with a view 
to avoid the accident.  The work must carried out most carefully in such a way that they 
do not hinder the Railway operation except as agreed to by the Railway.   

vii.  The  contractors  shall  see  that  no  change  is  caused  to  railway  signaling  and 
transmission  wire  stations,  installation,  communication  lines,  electric  devices, train  
of  any  kind,  fencing,  as  well  as  any  rolling  stock  and  in  general  to  all Railway 
installation and equipment in case of any damage is caused to these due to the fault of 
the contractor on the part of any one on his behalf all repairs there  required  will  be  
carried  out  by  the  Railway  at  the  entire  cost  of  the contractor  and  amount  of  
expenses  thus  incurred  will  be  recovered  from  the payment due to him.   

viii.  The contractor shall employ one suitable supervisor to supervise the work at site.  
Though all the work relating to the safety of  running  trains  shall  be executed  under  
railway  Supervisor  and  presence  of  qualified  supervisor  from the  contractor’s  site  
is  a  must  at  the  site  of  work.  Contractor shall provide 150mm thick white line with 
lime at a distance of 3.5m from center of nearest existing track. This white line shall be 
in the entire length where work is going on and/or the vehicle/machinery is plying along 
the track.  Nothing extra shall be paid for this.   

ix. Barricading  with  the  help  of  portable  fencing  shall  be  provided  in  the  length where  
the  days  work  is  to  be  done  in  close  vicinity  of  the  track.  The fencing thick red   
nylon rope. The column shall be of 1.2 m height. This will be placed at a distance of 3. 
5 M from center line of the nearest track. No extra payment shall be done for this.  

x.  Contractor shall ply road vehicle only between Sunrise and Sunset. In case of 
emergency where it is necessary to work during night hours, sufficient lighting shall be 
ensured in the  complete  work  area  for  the  safety  of  public  and passengers.  Also 
additional staff shall  be  posted  as  necessary  for  night working.   

xi.  Look out man shall be posted where necessary.  
xii. The area between running line and white line shall not be permitted to become slushy 

and adequate drainage must be ensured at all times.  
xiii. While digging in station area, if any cable is found, digging should be stopped and 

concerned signaling/electrical staff should be informed immediately.   
xiv. There shall be proper communication system available at the work site.  
xv.  Machine/vehicle  shall  ply  6m  clear  of  track  and  movement/work  at  less  than 6m 

and up to 3.5m of clear track center, track shall be protected as per para 806(i) of 
IRPWM and shall be done in the presence of the Railway employee authorized  by  the  
Engineer-In  -Charge.  The Railway employee so deputed shall ensure safety of track, 
with banner flag, hand  signal,  lamps  and detonators. 

xvi.  In case, work is planned to be done within 3.0m of center line of running track, it  shall  
be  ensured  that  the  work  is  done  under  block  protection  only  and necessary  
safety  precautions  for  protection  to  track  as  per  para  No.806  and 807 of IRPWM 
are taken.  

xvii.  Normally, night working shall be avoided. A night working shall be permitted by 
ADEN/DEN in writing. One inspector shall be specifically deputed to supervise the night 
working.  The  site/area  where  night  working  is  to  be  done  shall  be adequately lit. 
Nothing extra shall be paid for this.  

1.5.26.2 SAFETY OF TRACK AND MEN: 
      I.   The tendered must note that the work is to be executed in the close proximity of running 

track. All labour and staff must be aware of the running trains. No tools and plants should 
be brought near the track to infringe  the  schedule  of dimensions. Work very near to the 
track will be done only under the  personal supervision of the authorized representative 
of the Engineer. Railway will not be responsible for any loss of life or property or delay in 
speed restrictions/block. It may be ensured that no shuttering scaffolding etc.  Infringes 
the schedule of dimensions at any time.  

     II.    It may be rotted by the contractor/tenderer that excavation/concreting in foundations is to 
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be done in close proximity of the running track. No temporary arrangements are proposed 
in  the  running  track  to  carry  out  the excavation/concreting. As such contractor may 
have to do additional works like shuttering, shoring, timbering etc. as per the direction of 
Engineer-in-charge, so that the earth does not give way underneath the track and is fully 
protected and there is no interruption to the movement of the Railway Traffic.   

1.5.26.3       SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE AREAS: 
I.     No electrical work close to running track  shall  be  carried  out  without permission 

of railway representative.   
II.   A minimum distance of 2m has to be maintained between live OHE maintained 

between  live  OHE  wire  and  body  part  of  worker  or  tools  or  metallic  supports 
etc.  

III.    No electric connection etc. can be tapped from OHE.  
V.    Authorized  OHE  staff  should  invariably  by  present  when  the  relaying  work  of 

any  major work is carried out.  
V.   Power block is correctly taken  and  permit  to  work  is  issued.  The structure bonds, 

track bonds, cross bonds, longitudinal rain bonds are not disturbed and if connected  
for  work,  they  are  reconnected  properly  when  the  work  is completed. The track 
level is not raised beyond the permissible limit.  

1.5.27 SAFE WORKING METHODS: 
1.5.27.1 All or some of the works executed under this contract involve works on or alongside 

the DFCCIL/Railway track on which the Railway/DFCCIL traffic is kept operative 
during or immediately after the completion of one or more phases of the contract 
work. In view of this position maintaining safe working conditions at the work site at 
all times for the safe passage of the Railway/DFCCIL traffic is a primary over-riding 
condition required to be fulfilled by the contractor at all times. 

1.5.27.2 For this purpose, it is understood and agreed to by the contractor that the work 
executed by him or by his workmen under this contract shall at all times fulfill all  the 
safety conditions in force on the Railway/DFCCIL from time to time to operate the 
Railway/DFCCIL traffic. 

 
1.5.28 INSTRUCTIONS/DIRECTIVES OF THE ENGINEER'S REPRESENTATIVES: 

1.5.28.1.  The contractor shall at all times, execute the contract work only in the presence of 
and under the superintendence of the Engineer's Representative or a 
Railway/DFCCIL employee specifically appointed on his behalf. No work under the 
contract shall therefore be commenced by the contractor without the express 
permission of the Engineer's Representative. 

1.5.28.2 The contractor shall always execute the work under this contract in strict compliance 
with the instructions /directives by the Engineer's representative. Any act of non-
compliance with the instructions/ directives issued by the Engineer's representative 
shall be considered as a default of the Contractor where after DFCCIL shall be free 
to take further appropriate action as provided in the contract for dealing with such 
defaults of the contractors. The decision of the Engineer's representative where there 
has been an act of non-compliance with the instructions /directive of the Engineer's 
Representative for the purpose of this clause shall be final and conclusive. 

1.5.28.3 The instructions /directives by the Engineer's Representative shall not however 
absolve the contractor or his representative or reduce his Responsibility in any 
manner whatsoever in regard to maintaining at all time the safe working conditions at 
the work site. 

 
1.5.29 PROTECTION OF THE WORK SITE 

1.5.29.1 On Railway/DFCCIL track where the train traffic will be operational during the 
execution of the contract work the protection of the works site as considered 
appropriate and adequate shall be arranged by the Contractor. 

1.5.29.2 Notwithstanding the aforementioned protection at the works site, the contractor shall 
be responsible for providing appropriate and adequate system for warning the 



BRC-EN-BALAST-2025-26-300 

Signature of Tenderer(s)                                Page 105 of 215 

                         
 

contractor's workmen about the train traffic on or in the vicinity of the site of work. The 
decision of Engineer's Representative whether the facilitates provided by the 
contractor in this regard are appropriate and adequate or not shall be final and 
conclusive. 

1.5.30 NON-COMPLIANCE WITH THE INSTRUCTION/DIRECTIVE OF THE ENGINEER'S 
REPRESENTATIVE. 
1.5.30.1 The contractor shall always comply with the instructions/ directive issued by the 

Engineer's representative from time to time. In the event of any noncompliance with 
such instructions/directives, apart from and in addition to other remedies available 
to DFCCIL as specified here in above, the Engineer's representative may employ 
at the work site, DFCCIL workmen with necessary equipment as considered 
appropriate and adequate by him to provide the requisite conditions for the safe and 
unhampered movement of DFCCIL/Railway traffic. The decision of the Engineer's 
Representative in regard to the need, appropriateness and adequacy of the 
deployment of the Contractor/DFCCIL workmen with necessary equipment shall be 
final and conclusive. 

1.5.30.2 When DFCCIL workmen with necessary equipment are deployed in the above 
manner, recovery at the following rate shall be made from the contractor's due under 
this contract or any other amount of the contractor available with the DFCCIL under 
this contract or other contract. The recovery for the total DFCCIL workman hours 
employed at the work site for the above purpose shall be made at the rate of Rs. 
200/- (Rs Two hundred only) per workman hour irrespective of the type and grade 
of the railway employee actually employed. The aggregate period from the time 
DFCCIL workmen are actually deployed at the work site till the work is completed 
to the satisfaction of the engineer's representative whose decision in this regard 
shall be final and conclusive. 

 
1.5.31 PERSISTENT NON-COMPLIANCE WITH INSTRUCTIONS/ DIRECTIVES OF ENGINEER'S 

REPRESENTATIVES 
1.5.31.1 If the contractor does not comply with the instructions/directives of the Engineer's 

Representative apart from and in addition to the remedies available to DFCCIL as 
specified herein above without prejudice to DFCCIL’s rights in this regard the 
Engineer's Representative, which for the purpose of this clause shall include the 
representative of Civil Engineer Department appointed by DFCCIL can suspend 
the contractor's work till the Engineer's Representative is satisfied that the 
contractor is in a position/will comply with the instructions/directives issued by the 
Engineer's Representative.  

1.5. 31.2 The decision of the Engineer's Representative in this regard shall be final and 
conclusive. The contractor shall not have any claim whatsoever against the 
DFCCIL for such short term/long term suspension of the contract work. 

1.5. 31.3 During the above-mentioned period of suspension of work the contractor shall not 
in any manner attempt to carry out any work at the work site. Any such attempt of 
the contractor shall be deemed to be an unauthorized work on DFCCIL track. For 
such acts, the contractor shall then be liable for further appropriate action under 
the relevant provisions of the Indian Railway Act. 

1.5. 31.4  Safety of the Contractor's men working on the track is responsibility of the 
Contractor's representative and the DFCCIL/Railway will in no case be responsible 
for compensation required to be paid to the contractor's man in the event of any 
accident / mishap. For this contractor shall sign an indemnity bond in DFCCIL 
Office on stamp papers. 

1.5. 31.5 A daily progress as required by Railway/DFCCIL will be ensured by the contractor. 
1.5. 31.6 The work will be done by the contractor to the entire satisfaction of Engineer-in-

charge or his representative at site who will accord such a certificate in respect of 
all operations involved in site order book at the end of each day. 

1.5. 31.7 Before starting the work inventory of the existing fittings and fastening of the track 
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will be jointly taken by DFCCIL representative and contractor or his authorized 
representative, if required. A copy of this inventory will be submitted to Dy.PM/PM 
and to DFCCIL office divisional office. In the event of loss of any of the existing 
fittings and fastenings the contractor will have to pay the cost of new material at 
the prevailing rate fixed by DFCCIL plus 12½% as departmental charges. The 
track will be handed over to the DFCCIL in stages of one Km. Until the track is 
handed over back to Engineer-in-Charge or his representative the contractor will 
be responsible to ensure that no fitting / fastenings is lost from the newly laid track. 
Shortage of any P. Way fittings if any will be reported by key men of the section to 
Engineer-in-Charge or his representative of the work who will immediately intimate 
to the contractor and get it replaced at his cost. 

1.5. 31.8 Any damage caused to the track, during the execution of work both in normal and 
abnormal condition will have to be re-repaired by the contractor at his cost. 

1.5. 31.9 All the operation of the above work will be done on running track and nothing extra 
shall be paid to the contractor on this account. 

1.5. 31.10 No extra charges for loading, unloading, leading the material to the site of work 
and loading of released materials back to loading point will be paid by DFCCIL 
except that mentioned in the tender schedule. 

1.5. 31.11 The Contractor is required to complete all the operation viz. lifting, packing, 
alignment, raising etc. in order to make fit to the prescribed speed with his own 
labour. 

1.5. 31.12  P. Way materials excluding rails and sleepers will be handed over by DFCCIL at 
the IMD/ISMD/DFCC station Godown as nominated by IMD Incharge i.e. either at 
nearest DFCCIL Station of site of work or nearest IMD/ISMD Godown whichever 
is convenient to IMD In-charge. Released material will be sorted out by the 
contractor with his own labour and cost and separate stacks for SH and 
unserviceable material will be made at a location as finalized by the IMD In-charge 
of the section. 

1.5.32 TOOLS- 
Track tools required for this work will be arranged by the contractor. 
1.5.32.1 All the tools and plants as required to execute the work will be arranged by 

contractor at his cost and nothing extra shall be paid on this account. 
1.5. 32.2 The contractor will ensure reconditioning / repair of the tools and plants at his own 

cost to keep them fit for use. He will repair the wornout tools at his own cost and 
nothing extra will be paid on this account. 

1.5. 32.3 The contractor should ensure that labour on work removes their tools clear of the 
track on the approach of the train. After the day's work the contractor should 
secure tools in proper tool boxes and in no case the labour be permitted to take 
tools to their homes. Tools should not be allowed to fall in unwanted hands who 
can tamper with the Railway/DFCCIL track.  

1.5.33 Other Special Conditions  
1.5.33.1 The Contractor shall, if and when so requested by DFCCIL, will provide the 

manpower at the Location as may be required by DFCCIL, at the agreed rates and 
terms & conditions. The detailed scope of services, skills/experience and the 
tentative number of outsourced personnel and their tentative deployment is given 
in the Bid document. 

 
1.5.33.2 It shall be the responsibility of the Contractor to provide the persons in various 

categories (as mentioned in schedule of offer/ detailed scope of work for gang) as 
per the requirement of work. The qualification and experience of the manpower 
deployed for the job shall be as per specific work mentioned in the detailed scope 
of work. 

1.5.33.3 If the performance of the persons/ supervisor is unsatisfactory, DFCCIL shall give 
a notice of 15 days to the Contractor to take necessary action to improve the 
performance of persons/ supervisor and if the performance does not improve even 
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after 15 days of such communication, the Contractor shall provide additional list of 
eligible/ Suitable candidates for replacement to DFCCIL within 05 days’ time failing 
which the remuneration for delayed period in respect of such person will be 
deducted from amount due to firm/ agency. 

1.5.33.4 The age of manpower deployed by the agency shall not exceed 55 year at any 
time throughout the contractual period, except up to 65 years in case when retired 
P-Way Personnel from Railways is engaged.  

1.5.34 MODUS OPERANDI FOR ENGAGEMENT: - 
1.5.34.1 The Contractor shall provide the list of shortlisted eligible/ suitable candidates to 

DFCCIL. Screening of candidate will be carried out by the Contractor with consent 
of DFCCIL representative (APM/Dy. PM) as per requirement of works as 
prescribed and only suitable candidates will be allowed for deployment. 

1.5.34.2  The Contractor alone shall have the right to take disciplinary action against any 
person(s) engaged/employed by them; while no right whatsoever shall vest in any 
such person(s) to raise any dispute and/or claim whatsoever against the DFCCIL. 
The DFCCIL shall, under no circumstances be deemed or treated as the employer 
in respect of any person(s) engaged/employed by the Contractor for any purpose 
whatsoever nor would the DFCCIL be liable for any claim(s) whatsoever of any 
person(s) of the Contractor and Contractor shall keep DFCCIL totally and 
completely indemnified against any such claim(s). 

1.5.34.3 The Contractor shall maintain all registers required under various Acts, which may 
be inspected by the DFCCIL as well as the appropriate authorities at any time. 

1.5.34.4 The attendance rolls for the personnel deployed by the Contractor at the premises 
of DFCCIL shall be provided by the Contractor and it shall be monitored by the 
Contractor. These attendance rolls shall be signed by the authorized 
representative of Contractor who shall get it verified by the designated officer of 
DFCCIL.  

1.5.34.5 Notwithstanding anything herein contained, the Contractor will be liable to 
adequately compensate DFCCIL for any loss or damage occasioned by any act, 
omission or lapse on the part of the Contractor or of any persons deployed by it 
pursuant to the Contract. 

1.5.34.6 The Contractor is also liable to arrange for the replacement of the existing persons/ 
supervisor with the consent of DFCCIL officials (APM/Dy. PM). 

1.5.34.7 The engagement of persons/ supervisor shall be purely on temporary basis. The 
Contractor shall at all times make it absolutely clear to the persons/ supervisor 
hired through them in DFCCIL that such deputes do not have any claim 
whatsoever for any regular employment in DFCCIL. Any persons/ supervisor 
deputed in DFCCIL can be removed any time by giving notice to the Contractor 
and the staff in the circumstances provided herein above. The Contractor will have 
to provide suitable replacement acceptable to DFCCIL within 05 days’ time. 

1.5.34.8    The Contractor would comply with the statutory requirements; rules and 
regulations applicable to persons/ supervisor engaged to DFCCIL and shall obtain 
all necessary registrations, licenses, approvals and sanctions under the laws 
applicable. The Contractor shall obtain appropriate license under the Contract 
Labour (Regulation and Abolition) Act, 1970 and the Rules as amended up to date 
and shall comply with all terms and conditions thereof strictly, and shall keep such 
license duly validated and/or renewed from time to time throughout the currency 
of this Contract. 

1.5.34.9 The Contractor shall provide adequate cover to the persons/ supervisor for death, 
disability, sickness etc. DFCCIL shall not be liable to pay or bear any premium / 
compensation at any stage in respect of Insurance made by Contractor to cover 
the risk (death, disability, sickness) etc.  

1.5.34.10 The persons/ supervisor shall at all-time maintain absolute integrity and devotion 
to duty and conduct himself/herself in a manner conducive to the best interests, 
credits and prestige of DFCCIL. 
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1.5.34.11 The Contractor shall indemnify and keep DFCCIL indemnified and harmless from 
and against all disputes, claims, fines, penalties, litigations criminal as well as civil, 
that may be initiated against DFCCIL on account of and/or arising out of the failure 
of the Contractor to adhere to any statutory requirement, or to follow such rules 
regulations, guidelines or procedures as may be required under any statute or 
directive. 

1.5.34.12 In case the persons/ supervisor deployed by the Contractor is found to be suffering 
from any disease which renders him unsuitable for the job he should be 
immediately replaced. 

1.5.34.13 In case the persons/ supervisor deployed by the Contractor is found to be involved 
in any illegal activities, he will be immediately replaced. 

1.5.34.14 Contractor shall provide identity cards bearing the photographs to the all persons/ 
supervisor deployed in DFCCIL at its own cost. 

 WORKING HOURS OF Persons/ Supervisor: - 
 Contractor shall provide the staff on all days of the months. The working hours of 

workman shall be 8 hrs in 24 hours or as specified in the schedule, However, 
timings may be advised without any overall impact on the period of duty as per 
DFCCIL requirement. 

1.5.35      PENALTY – 
(a) In the event of accident at the work site, the departmental enquiry will be held and in case it 

is established that derailment/accident has occurred on account of the contractor's 
negligence or the negligence of his men, damages at the following rates will be recovered 
from contractor: -Accident involving use of accident Relief train = As per cost born by DFCCIL 
for ART + Rs.50000/- 

                Nominal accident not involving use of accident relief train Rs. 50000/-  
(b)  Penalty for an amount of Rs.2000/- per incidence of unsatisfactory service, will be deducted 

from the due amount by Engineer in the following conditions: 
• Any in-disciplined behavior by the staff. 
• Discourteous behavior towards any officer or staff of DFCCIL. 
• Not carrying out the duties listed in the scope of work in a satisfactory manner. 
• Damage or stealing of any asset or property of DFCCIL or officers and staff of DFCCIL. 

 (c)  Penalty for some of the breaches in services will be as follows: - 
S.N. Type of breaches Amount of Penalty 

1 Staff not in proper PPE Kit. Rs.200/- per staff per day 
2 Staff turn up late (i)  Not allowed, in case of patrolman  

(ii) Rs. 200/- per staff per Hour (After one-hour late staff will not 
be allow to work) for other than patrolling works.  

1.5.36  In case the services of the Contractor are not found satisfactory, or there is a breach of any 
of the terms & conditions of the contract and/or fails/neglects to carry out any instructions 
issued to it by DFCCIL from time to time the same can be terminated by DFCCIL on giving 
of a notice as per the GCC. In case of unsatisfactory performance of the contract, a warning 
letter will be issued to the Contractor. In case corrective action is not taken, DFCCIL shall 
have the right to terminate the agreement as per the provisions of GCC. Unsatisfactory 
service in this case would be frequent absence or poor attendance of workman, inability to 
provide replacement, lackadaisical work in maintaining cleanliness, indiscipline in the 
premises (which includes taking alcohol, using foul language, getting involved in 
objectionable activities, etc.) or any other non-compliance of the provisions of the 
Agreement. 

 
  The Contractor shall not terminate the services of hired staff unilaterally. In case any hired 

staff is proposed to be replaced/ terminated by the Contractor, such action should be taken 
only with approval of DFCCIL. 

1.5.37     Safety Requirements: - Uncompromising Quality and Safety standards are considered as 
part of work carried out at all Work Sites at DFCCIL and therefore Zero Tolerance towards 
non-compliance. Site activities require total compliance to safety procedures and guidelines 
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as provided on I.R.GCC April-2022 & as per IRPWM, if any latest amendment or revision in 
GCC & IRPWM. Accordingly, at all work sites where contractor’s personnel are deployed, 
they shall comply to Safety Procedures, Norms. All Contractor Staff/ Labour shall use PPE 
kit during working at site or travelling on DFCC vehicle for work.  

1.5.38 Normally works will be executed as per Indian Railway Permanent Way Manual 2020 Indian 
Railway Works Manual, Indian Railway Bridge Manual and any relevant Indian Railway 
Manual applicable to the particular item. In addition to that specification of Indian Railways 
Unified Standard Schedule of Rates will also be applicable.  

1.5.39 No electrical work close to running track shall be carried out without permission of DFCCIL 
representative 

1.5.40 A minimum distance of 2m has to be maintained between live OHE wire and body part of 
worker or tools or metallic supports etc. 

1.5.41       No electric connection etc. can be tapped from OHE. 
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Part-II 
 

Chapter-I 
 

TECHNICAL SPECIFICATIONS 
 

This work includes “Supply, Loading, Unloading and Stacking of machine crushed stone ballast for 2 
years between New Sachin (Km 286.867) to New Makarpura (Km 420.808) under jurisdiction of 
CGM/BRC.” 
 
General guidelines regarding specifications and special conditions for supply of 50 mm nominal size track 
ballast. 
 
2.1.1 Conditions for Submission of Tender: 
2.1.1.1 The tenderer should carefully read the conditions accompanying the tender and should satisfy 
himself by site inspection that he is in a position to supply the machine crushed hard stone ballast in 
accordance with the conditions. 
 
2.1.1.2 Conditional tenders are liable to be rejected. Contractor shall be responsible for following the 
provisions of Mining Act and the DFCCIL/Railway will not be responsible for infringement of any its 
provisions. 
 
2.1.1.3 Each tenderer at the time of tendering shall submit the following: 

a. For tender having work of “Supply and Staking of ballast’’ the tender is required to submit test 
report of ballast as per the provision of ‘’Specification of “Track Ballast IS/RDSO-GE/00001: 
FEB-2023”  

b. The tenderer shall also furnish an undertaking that the ballast supply at all times will conform 
to specification for track Ballast as specified by Railway.  

2.1.2 Detailed Specification: General 
2.1.2.1 Basic Quality: 
Ballast should be hard, durable and as for as possible angular along edges/corners, free from weathered 
portions of parent rock, organic impurities and inorganic residues conformity to Railway/RDSO 
specification. 
 
2.1.2.2 Particle Shape: 
Ballast should be cubical in shape as far possible. Individual pieces should not be flaky and should have 
generally flat faces with not more than two rounder/sub- rounded faces. 
 
2.1.2.3 Mode of Manufacture:  
Ballast shall be Machine Crushed. Hand broken ballast can be used in exceptional cases with prior 
approval of CTE. 

 
2.1.2.4 Physical Properties: 
Ballast sample should satisfy the following physical properties in accordance with IS 2386 Pt. IV -1963 
(Reaffirmed in 2021) for BG railway track. 

Aggregate Abrasions Value 30% Max 

Aggregate Impact Value 20% Max 

Specific Gravity 2.65 

 
In exceptional cases and on technical and/or economic grounds Aggregate Abrasion and Aggregate 
Impact Values may be relaxed upto 35% and 25% respectively by CTE. 

 
2.1.2.5 “The water absorption” tested as per IS: 2386 Pt. III 1963  (Reaffirmed in 2021) should not be 
more than 1%. The power for relaxing for water absorption limit lies with CTE. 
2.1.2.6 Size and Gradation of Ballast: 
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2.1.2.6.1 Ballast should satisfy the following size and gradation: 
 

(a) Retained on 65mm sq. mesh sieve 5% Max 

(b) 
Retained on 40mm sq. Mesh sieve*  
(for machine crushed ballast only) 

40% - 60% 

(c) Retained on 20mm sq. mesh sieve 
Not less than 95% for hand 
broken and 98% for machine 
crushed 

 
2.1.2.6.2 Over Size Ballast: 

i) Retention on 65mm sq. Mesh sieve: A maximum of 5% of ballast retained on 65mm shall 
be allowed without deduction of payment. 

 
In case of ballast retained in 65mm sieve exceed 5% but does not exceed 10%, payment of 
at 5% reduction in contracted rate shall be made for the full stack/wagon. Stack/wagon having 
more than 10% retention of ballast on 65mm sieve shall be rejected. 

ii) In case of ballast retained on 40mm sq. mesh sieve exceed 60% limit prescribed in (b) 
above, payment at the following reduced rate shall be made for the full stack/wagon in 
addition to the reduction worked out at (i) above. 
● 5% reduction in contract rates if retention on 40mm square mesh sieve is between 60% 

(excluding) and 65% (including) 
● 10% reduction in contract rates if retention on 40mm sieve between 65% (excluding and 

70% (including) 
 

iii) In case of retention on 40mm sq. Mesh sieve exceeds 70%, the stack/total ballast in the 
wagon shall be rejected. 

iv) In case of hand broken ballast supply, 40mm sieve analysis may not be carried out. The 
executive may however ensure that the ballast is well graded between 65mm and 20mm 
size. 

 
2.1.2.6.3 Under Size Ballast: 

The ballast shall be treated as under size and shall be rejected if: 
i) Retention on 40mm sq. Mesh sieve is less than 40% 
ii) Retention on 20mm sq. Mesh sieve is less than 95% (for hand broken) & 98% for machine 

crushed. 
 

2.1.2.7. Method Of Sieve Analysis: 
       The test sieves used for sieve analysis shall conform to the specifications given in 

Annexure-IV of SPECIFICATIONS FOR TRACK BALLAST (IS/RDSO-GE/0001: 2023)  
FEBRUARY 2023 

 2.1.2.7.1While carrying out sieve analysis, the screen shall not be kept inclined, but held                  
horizontally and shaken vigorously. The pieces of ballast retained on the screen can be 
turned with hand to see if they pass through but should not be pushed through the sieve.  

2.1.2.7.2 The percentage passing through or retained on the sieve shall be determined by weight. The 
weighing equipment used shall NOT have least count more than 100 grams.  

 
2.1.3 Selection of Source: 
 
2.1.3.1 Ballast shall be manufactured from good quality stone/bounders, satisfying the above 
  mentioned physical properties. Top layer of rock must not be used. 
 
2.1.3.2 Ballast should be pure that it should not contain, any inorganic residues and must be free from 
inferior or, harmful substances. 
 
2.1.3.3 Contamination of ballast with ground soil, etc. Of the stacking area and/or other impurities shall 
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not be allowed to take place during storage or stacking. 
 
2.1.3.4 Breaking of ballast will be carried out by mechanical crushers to be installed outside Railway land 
after arranging necessary approvals from the concerned authorities. The DFCCIL will not arrange any 
such approval or electric power for running the crusher or other equipment. 
 
2.1.3.5 Contractor shall develop and maintain approach roads, stacking area etc. at his own cost. After 
expiry of contract the contractor shall vacate the stacking area and hand over the land free of 
encroachments. The contractor will not be entitled for any claim for earthwork or any temporary works 
done by him in connection with this work. 
 
2.1.3.6 The contractor shall ensure free access to quarry premises where ballast or stone is being 
quarried and crushed, to the Engineer In-charge or his representative at all times.  
 
 
2.1.4 Sampling and Testing: 
 
2.1.4.1 The samples shall be drawn with due diligence and adequate precaution so that they represent 
the true nature and condition of the ballast. 
 
2.1.4.2 Being a heterogeneous material, the gradation of ballast loaded in wagons and/or 
dumped/inserted in the track may not remain same as that initially checked in stacks, due to lifting, 
loading, transportation, unloading etc. Similarly in case of direct loading into wagons, the gradation of 
ballast at destination may not remain same as that at source, due to loading, transportation etc. 
Therefore, the samples from wagons and track are not representative samples as far as gradation is 
concerned. Even in the same stack, results of two checks may not be same.  

 
The samples from a stack taken after lapse of a long period of stacking are not representative samples 
of the ballast initially supplied in the stack, due to settling down of smaller size particles in voids 
underneath, dirt/dust getting accumulated in the stack, rains etc. 
 
Sampling Frequency 
In order to ensure supply of uniform quality of ballast, the following norms shall be followed in respect of 
sampling, testing and acceptance: 
2.1.4.2.1 On supply of the first 100 cum, the tests for Size & Gradation, Abrasion Value, Impact Value 
and Water Absorption (if prescribed) shall be carried out by Railway. Further supply shall be accepted 
only after this ballast satisfies the specifications for these tests. Railway reserves the right to terminate 
the contract as per GCC at this stage itself in case the ballast supply fails to conform to any of these 
specifications.  
2.1.4.2.2 Subsequent tests shall be carried out as follows: 

Type of Test Supply in stacks Supply in wagons 

A) Size and gradation test 
 

 

One for each 100Cum or part 
thereof in any stack 

One for each 100Cum or part 
thereof for quantity to be loaded 

in wagons 

B) Abrasion Value, Impact 
Value and Water Absorption 
test@ Testing Frequency. 

One test for every 2000 cum 
 

 
(*) These tests shall be done for the purpose of monitoring quality during supply. In case of the test results 
not being as per the prescribed specifications at any stage, further supplies shall be suspended till 
suitable corrective action is taken and supplies ensured as per specifications.  
 
The above tests may be carried out more frequently, at the discretion of DFCCIL. However, random 
additional test in an independent laboratory shall also be carried out by the contractor, for the same no 
additional payment will be done by DFCCIL to contractor.  
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2.1.4.2.3 All tests for Abrasion Value, Impact Value and Water Absorption Value conducted subsequently 
to award of contract shall be done at own cost. 
 
2.1.5 Each tenderer at the time of tendering shall submit the test report of specific gravity, impact value, 
abrasion value, water absorption value, etc. of track ballast from National Test House or reputed NABL 
approved laboratory or from IIT/NIT/Govt. Engineering College. 
 

2.1.5.A Supply of ballast in Stacks 
 
1) Sampling Procedure  
(i) At the time of formation of stacks, sufficient care should be taken to ensure that there is sufficient 
space around the stack to facilitate movement of JCB/Power Equipments. The length and width of each 
stack shall be kept in such a way that every part of the stack is accessible to the JCB or Power Equipment, 
to be deployed for drawing “Samples”.  
(ii) In case of ballast supply in stacks, three “Samples” each of 0.3-0.5 cum volume, one sample each 
from two sides and one sample from top after removing outer layer (150-200 mm) should be collected 
from stack for every 100 cum or part thereof, by JCB or other suitable Power Equipment.  
(iii) The location (in plan) and depths of sampling points shall be varied for different “Samples” and 
different stacks in a lot.  
(iv) “Gross Sample” should be prepared by thoroughly mixing the three “Samples” collected as in (ii) 
above, using JCB bucket or any other suitable Power Equipment, on a clean, flat and hard surface.  
Note: In exceptional cases of site specific constraints, approval of Competent Authority (Engineer-in-
charge) shall be taken prior to invitation of tender, for using manual means for collection and mixing of 
“Samples”, and this should be incorporated in the Tender Document.  
(v) A “Test Sample” of volume 0.027 cum shall be drawn from each of the “Gross Sample”, by the method 
described in Para 2.1.5.A (vi), for carrying out Size & Gradation tests.  
(vi) Method for drawing “Test Sample”: The ballast in “Gross Sample” shall be scooped into a cone 
shaped pile by taking care to drop each scoopful exactly over the same spot. After the cone is formed, it 
shall be flattened by pressing the top of cone with a smooth surface. Then it is cut into quarters by two 
lines which intersect at right angles at the centre of the cone. The bulk of the sample is reduced by 
rejecting any two diagonally opposite quarters. The remaining ballast shall be mixed and “test sample” 
shall be drawn for testing. After drawing “test sample”, the left over ballast of “Gross Sample” shall be 
dumped back in the stack.  
(vii) In case clean, flat and hard surface is not available then a tarpaulin or any other suitable sheet may 
be used on a flat surface for mixing, drawing and sieve analysis of samples.  
 
2) In case of stacks of volume more than 100 cum, more than one “Test Samples” will be tested for Size 
& Gradation. In such cases, the sieve analysis results of all the “Test Samples” shall individually conform 
to following gradation, for acceptance/rejection of the whole stack:  
(i) Retention on 20mm Sq. Mesh Sieve shall not be less than 98% for machine crushed ballast (not less 
than 95% for hand broken ballast).  
(ii) Retention on 40mm Sq. Mesh Sieve shall be between 40 to 70%.  
(iii) Retention on 65mm Sq. Mesh Sieve shall not be more than 10%.  
The full payment/reduced payment for the whole stack, as given in Para 2.1.2.6, shall be decided based 
on the average of the sieve analysis results of all the “Test Samples” for a stack. 
 
2.1.6 Method of Measurement: 

2.1.6.1 Stack Measurement: 
i. Measurement of ballast shall be done when the contractor has brought in and stacked sufficient 

quantity of ballast. 
ii. Stacking shall be done on a neat, plain and firm ground, with good drainage. The height of stack 

shall not be less than 1.0 meter except in hilly areas where it may be 0.5 meter. The height shall 
not be more than 2.0m. Top width of stack shall not be less than 1.0m. Top of stack shall be 
kept parallel to be ground plane. The side slopes of stack should not be flatter than 1.5:1 
(Horizontal: Vertical). Cubical content of each stack shall normally be not less than 30 cum in 
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plain areas and 15 cum in hilly areas. 
iii. The ballast offered by contractor in property made stacks shall be checked by the JPM/APM or 

as nominated by Competent Authority of DFCCIL for quality as per approved sample as well as 
the condition of the tender/GCC and measured for quantity and the result recorded in the ballast 
passing register. 

iv. Spreading of ballast and collection of fresh ballast shall not be permitted to be carried out 
simultaneously at the same location. Making a fresh stack in a plot shall be permitted only after 
the earlier stack has been completely trained out/spread out and is so certified and recorded by 
the Engineer-in charge in the site order book/ballast passing register. 

v. When a particular stack is measured and subsequently trained out/spread out and the plot is 
available and given to contractor for stacking fresh ballast, the number of the new stack in the 
same plot should be suffixed with letter A, B, C etc. depending on the number of times and 
stacks are made on the same plot. 

vi. In the event of, the ballast being rejected, the rejected ballast shall be given a distinguished 
mark with a red line across the stack to prevent its training out/loading or being mixed with good 
ballast. 

vii. Should the contractor choose to rectify the defects either by the breaking oversized ballasts or 
by screening for removal of the under sized material etc. and if the ballast offered after 
rectification is acceptable to the Railway, the same, may be measured and accepted by the 
JPM/APM  or as nominated by Competent Authority In case the contractor does not rectify the 
ballast, the rejected ballast shall be removed by the contractor this own cost within 15 days of 
the rejection and in the event of the contractor's failure to do so, the Engineer may cause to be 
removed at the contractor's costs. 

viii. No measurement shall be done for part stack. Only Full stacks shall be measured. After the 
measurement of stack is done, it should not be disturbed except for training out 

ix. The stack, which is passed and measured, should be given a large white cross mark by line to 
indicate that the stack has been accepted. 

x. All the ballast offered by the contractor for passing & acceptance shall be recorded in a ballast 
passing register which is to be maintained by the Engineer-in- charge of the work. The register 
shall be authentic initial record with machined number pages and instructions for preservation 
custody etc. as per 1220E. Manuscript register may be used by proper machine numbering of 
the pages. Only ruled register should be used. 

 
The registers shall be containing the following: - 

a) A sketch of the stacking area showing the plots therein with their serial number. 
b) Reference of agreement no. 
c) Date of measurement no 
d) Stack No. 
e) Measurement as recorded indicating the different dimensions and volume 
f) Result of physical test 
g) Result of the qualitative check as per screening test. 
h) Whether the stack is accepted or rejected. 

 
xi. All the entries in the ballast passing register shall be made by the JPM/APM/DPM personally 

after check at the site and shall be initiated by him. Only JPM/APM/DPM is authorized to take 
measurements of the ballast stacks and to check it for proper quality. 

xii. There shall be no overwriting in the register. If any correction is required, the old entry should 
be strike of by drawing a line and a fresh entry made and initiated. No blank line should be left 
while recording. The recording one at a time should be properly boxed by drawing a line at the 
start and close of the measurement. 

xiii. After recording the necessary measurement and other entries in the ballast passing register, the 
JPM/APM or as nominated by Competent Authority shall record all the measurements in the 
measurement book the JPM/APM or as nominated by Competent Authority should himself 
calculate and record the quantities of ballast in the measurement book in his own handwriting. 

xiv. The contractor or authorized representative shall sign the ballast passing register as well as 
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measurement book as token of acceptance of the measurement taken and quality checks 
conducted by the JPM/APM or as nominated by Competent Authority. 

xv. The quantity as passed by the JPM/APM or as nominated by Competent Authority should be 
taken into the ledger of Engineer- in- charge of the work. 

xvi. The stacking ground at the ballast siding shall be arranged by the contractor. If stacking is done 
on Railway loading area provided for this purpose to facilitate loading into wagons, any charges 
for stacking, demurrage etc. imposed by Railway or other agency shall be borne by the 
contractor. 

 
2.1.6.2 Wagon Measurement: 

i. In case of ballast supply taken by direct loading into wagons, a continuous white line should be 
painted inside the wagon to indicate the level up to which ballast should be loaded. The cubical 
content in cubic meter corresponding to white line should also be painted on both sides outside 
the wagon. 

ii. In addition to painted line, short pieces of flats (cut pieces of the bars or otherwise) with cubical 
content punched should be welded at the center of all the four sides as permanent reference. 
In case the supply is taken in general service wagon actual measurements will be taken. 

iii. The Engineer will take measurement after conducting screening test in wagons 
iv. in the presence of the contractor or his authorized representative 
v. If the ballast loaded into wagons is found to be not according to specification during the check 

by the JPM/APM or as nominated by Competent Authority, the ballast shall be unloaded and 
removed the rejected ballast within 24 hours from the time of order for removal, the DFCCIL will 
cause it to be unloaded and removed to such place as may be convenient to the Railway For 
the quantity of the rejected ballast, the Railway shall recover the demurrage charges for the 
detention of the wagons, ground rent and the expenditure incurred by the Railways in unloading 
and removal of the ballast. The DFCCIL shall not be responsible for any loss or any damage to 
the ballast so rejected. 

vi. The measurement shall be recorded in the measurement book and signed by the contractor and 
the Engineer before the departure of the ballast rake. 

vii. After the measurement have been taken, the JPM/APM or as nominated by Competent Authority 
shall prepare issue-cum- receipt note and Challan in six (6) copies on identically numbered foils 
which will give quantities of ballast wagon wise. All copies of issue-cum-receipt and Challan 
shall be signed by the JPM/APM or as nominated by Competent Authority and the contractor or 
his authorized representative. The issue-cum- receipt note and Challan shall be prepared before 
the wagons leave the yard. One copy of the note shall be given to the contractor, one copy shall 
be retained by the JPM/APM or as nominated by Competent Authority and one copy shall be 
sent to his CGM/CPM office along with a measurement book. Three copies shall be sent to the 
consignee who will check the measurement on receipt and verify the same. The consignee shall 
send one copy duly verified to the consigners CPM/CGM, one copy duly verified to his controlling 
officer and shall retain the third copy with him. The process shall insure that the quantities of 
ballast are properly accounted for and necessary TS from one unit to another are verified. 

viii. Till such time, the ballast is measured and taken over by the DFCCIL; its custody shall be the 
responsibility of the contractor. 

 
2.1.6.3 Shrinkage Allowance: 

Payment shall be made for the gross measurement either in the stacks or in wagons without any 
deduction for shrinkage/voids. However, when ballast supply is made in wagons, shrinkage upto 
8% shall be permitted while verifying the booked quantities by the consignee. 

 
2.1.7 Booking of Ballast Rake & Issue Of RMC: 

i. Once adequate quantity of ballast is available in stacks for loading into Railway Wagon, the 
contractor shall make an intent with concerned station master/Railway Commercial department 
for placement of railway rake for loading of ballast. The contract shall pay the freight and other 
applicable charges for booking of the rake, which shall be reimbursed by DFCCIL as per actual 
payment and applicable taxes. 
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ii. DFCCIL may also indent rakes on RMC notes which shall be handed over to the contractor by 
the JPM/APM/nominated inspector indicating the consignee particulars. Acknowledgement of 
the contractor will be obtained in a copy of RMC Notes maintained for the purpose. The 
contractor shall submit indents to the Station Superintendent/Yard Master within 7 days of issue 
of RMC notes by the JPM/APM/nominated inspector and should follow up the supply of wagons 
against the indents submitted by him. 

iii. The contractor shall submit a monthly statement within 7 days after expire of each month to the 
JPM/APM or as nominated by Competent Authority of DFCCIL  indicating the particulars of RMC 
received by him, indents placed against those RMC's the date of placements of wagons against 
those indents and the dates of loading into wagon. 

 
2.1.8 Loading into Wagons: 

i. The term "wagon" used in this document shall include all types of open wagons of the Railway. 
ii. The contractor shall load wagons to the full carrying capacity including permissible overload to 

be considered as per Indian Railway's Commercial/Traffic rules for public loading. In case any 
of the wagons are found under loaded by more than 1 (one) ton, the contractor shall be liable 
for recovery of freight at the full public tariff on the quantity of under load in proposition to the 
full carrying capacity (including permissible overload) and the same shall be recoverable from 
the contractor's dues The weight of ballast shall be calculated as per the actual bulk density of 
ballast as jointly assessed by PM/DyCPM of DFCCIL and contractor and the rake with empty 
wagons are trained out, the contractor shall be liable to pay  full  freight charges of such wagons 
at Public Tariff Rate and the same shall be recoverable from his dues. 

iii. No payment shall be made for ballast loaded in wagons over and over the carrying capacity of 
the wagons plus permissible overload. 

iv. The loading of wagons by the contractor shall be governed by the rules of the Commercial 
Department of the Railway and the contractor shall be bound by the same. All the demurrage 
charges accruing due to neglect/delay of the contractor shall be payable by the contractor. For 
this wagon shall be treated at par with Commercial Department box or similar type wagon. 

v. The ballast shall be loaded by the contractor at the quarry sidings. 
vi. The DFCCIL administration shall accept no responsibility for delay in supply of empty wagons 

for the dispatch of the material. Priority letter with a view to give priority for booking of wagons 
only will, however, be issued to the successful tenderers where applicable. 

vii. It shall be the responsibility of the contractor to ensure that only the ballast which is passed by 
the JPM/APM/DPM is loaded in wagon. 

viii. The loading will be done by mechanical means. The loading of ballast into wagons shall be done 
by front-end loader of bucket capacity of about 3 cum. Loading of wagons by manual labours 
with the help of basket etc. will not be allowed as a regular measure except when the front-end 
loader is under break down. In that, penalty due to delay in loading is imposed, if any, shall be 
borne by the contractor. 

 
2.1.9 Legal Matters: 
2.1.9.1 The contractor will at his own expenses obtain such permit or parwana for carrying or for any 
other purposes as may be necessary to enable him to perform his part of the contract. The DFCCIL will 
not under any circumstances be liable to obtain any permit or parwana whatsoever. DFCCIL may only 
make a request to contract authorities stating that the firm is a bonafide party with whom agreement for 
supply of ballast has been executed. 
 
2.1.9.2 The contractor shall be responsible for the observance of the rules and regulations under the 
mines and mineral rules and Indian Material Rules and Regulations of the state concerned. 
 
2.1.9.3 The contractor shall at all times keep the DFCCIL administration indemnified against all penalties 
that may be imposed by the Govt. of India, or state govt. for infringements of any of the clause of the 
mines, quarries and the rules made there under in respect of quarries from which the ballast is procured. 
 
2.1.9.4 The contractor shall comply with all instructions issued by the Chief Inspectors of Mines in respect 
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of the safety or the workmen and the working of the quarries and maintain such register as required by 
Inspector of Mines to the Govt. of India. The rate quoted by the contractor should be an all-inclusive rate 
i.e. the rate for the materials loaded into wagons. No lead, lift, trade tax, royalty or any other taxes that 
may be levied by the Government or the local bodies will be paid. 
 
2.1.9.5 The contractor shall also arrange and pay for such working facilities, as they may be needed (e. 
g. land for labour site of work etc.). The contractors will be deemed to have included this element of 
royalty or compensation in their tendered rate and will not be entitled to any extra payments. The tenderer 
is advised to see the site of work before tendering. 
 
2.1.9.6 The contractor shall observe all the formalities, perform all the acts and abide by the paras 
contained in the Contract labour act 1970 and Contract labour central rules 1971 which in addition to 
other stipulation inter alia provide that: 
 

i. The contractor shall obtain license from the appropriate licensing officer of the area before 
commencement of the work and shall produce a copy thereof along with the original to the 
APM/DY.PM / In-charge of the work immediately on start of the work. The original papers will 
be returned to the contractor after perusal. 

ii. The contractor shall provide rest rooms, canteen, latrines and urinals, washing facilities and first 
aid facilities strictly in accordance with the provision of section 40 to 62 of the Contract labour 
control rules 1971. If these facilities are not provided by the contractor within the stipulated time, 
the same will be provided by the Railway/DFCCIL and the cost of the same will be debited to 
the contractor. 

iii. The contractor shall pay wages to his labour in the manner laid down in section 63 to 81 of the 
contract labour control rules 1971 in the presence of JPM/APM/DPM or his similar kind of work 
as the workman directly employed by the APM/DPM the wages of the workmen employed by 
APM/DPM shall be applicable to the contractor labour also. 

iv. In case by virtue of section 20 (2) & 21 (4) of the contract labour (Regulation and Abolition) act 
1971 the railway/DFCCIL is obliged to provide amenities and or pay wages to labour employed 
by the contractor directly or through petty contractors or sole contractors under this contract, the 
contractor shall indemnify the railway fully and the railway/DFCCIL shall fully recover from the 
contractor the expenditure incurred on providing the said amenities and or the wages so paid 
by deducting it from security deposit or from any sum due by the railway/DFCCIL to the 
contractor provided that if any dispute arises the expenditure incurred by the railway/DFCCIL in 
provisions of the said amenities, direction of the Engineer In-charge shall be final and binding. 

 
2.1.10 Payment of Royalty Charges: 
2.1.10.1 All payment of royalty charges etc. to the state government in connection with extraction and 
supply of rubble stone / stone ballast sand, from other than Railway land acquired by Railways under 
land acquisition Act shall be born and paid by the contractor. The Railway in consultation with the 
respective state governments will confirm percentage of royalty charge to be recovered for supply of 
minor minerals. 
 
2.1.10.2 The Railway administration is entitled to deduct from the contractors and keep in deposit such 
amount equal to the proportionate royalty charges from each on A/c bills and the same will be released 
as and when the contractor submits a receipt / document clearance certificate certifying that royalty 
charges have been paid by the contractors, lasting to the contract. The contractor will be required to 
obtain a final royalty clearance certificate from the concerned state / revenue authorities / collector and 
produce the same to DFCCIL. 
 
2.1.10.3 After completion of the supply but before the release of final bill, if in any case the contractor 
fails to produce the clearance certificate for royalty charges, final bill will be passed after retaining an 
amount equal to the amount of unpaid royalty charge as intimated by the revenue authorities / Collector 
or as calculated on the basis of relevant rates, for payment royalty charges applicable to the area. No 
claim regarding interest charges for delay in the payment of retained amount on royalty account shall be 
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entertained. The retained amount will be released at the directions of the district administration on 
production of clear bank guarantee covering the amount so withheld towards royalty charges / state 
taxes. 
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Part – II 

 
Chapter - II     

 
General Guidelines and Special Conditions   

 
2.2.1 Contractor to Study Drawing & Specification etc. and His Liability: 

The contractor shall be responsible for close scrutiny of the approved drawings if 
supplied by the DFCCIL, for any discrepancies, error or omission in the drawings or 
other particulars indicated therein, the contractor shall approach the DFCCIL 
immediately for rectification of indicated therein, the contractor shall approach the 
DFCCIL immediately for rectification of such discrepancies, errors and omission. If any 
dimension/figure/features etc. on approved drawings or plans differ from those 
drawings or plans issued to the contractors at the time of calling the tender, the 
dimensions as figured upon the approved drawings or plans shall be taken as correct. 

2.2.2.  Contractor to Submit his Time Table: 
The contractor shall submit a monthly progress of work done during the month by the 
4th day   of the following month. He will also give the program of coming month by 25th 
of each month. The program will be subject to alteration at the discretion of the DFCCIL 
officials. 

2.2.3. Any Doubted Points to be referred to the concerned In-charge of the work: Should 
there be any doubt or obscurity as to anything to be done or not to be done by the 
contractor or as to these instructions or as to any matter or thing, the contractor 
must set forth such doubt or obscurity in writing and submit the same to the 
concerned In-charge of the work. Only such reply as the said concerned In-charge 
of the work may be in writing given shall be taken as the authoritative 
interpretation of the point in doubt or obscurity. 

2.2.4. Contractor’(s) Liability: 
Any fitting, accessory or apparatus which may not have been mentioned in this 
specification or the drawings, but which are usual or necessary in the execution of such 
work, are to be provided by the Contractor without extra payment. The whole work must 
be completed in all details, whether mentioned in this specification or not, with the 
exception of such work as has been specified in the schedule of items to be separately 
provided for in the Contract. 
Notwithstanding the specifications and conditions stated in the contract, the contractor 
shall keep the Engineer/ Employer authority fully indemnified and free from all liabilities 
and risks consequential to any lapse on his part in respect of material quality, standard 
of workmanship, accuracy of fabrication and the like. He shall provide all labour and 
material required for execution of the work as per all standards and specifications. 

2.2.5. DFCCIL desires that successful contractor should establish (at his own cost) the 
fabrication workshop (if applicable) near the site only for close monitoring of all the 
quality aspects of this contract work. Contractor’s request for establishing 
workshop/using workshop proposed/located away from the bridge site shall require 
prior approval. 

2.2.6. Site Facilities by the Contractor: 
Contractor shall provide office / site facilities if required by the employer at the approach 

site / other locations for ensuring smooth and efficient communication and work 
execution. Cost of these facilities deemed to be included in the quoted rates and nothing 
extra shall be paid for this item. 

Contractor shall (at his own cost) depute / nominate safety officers(s) for supervising 
safety aspects of all works/process including enabling arrangements for execution and 
inspection of the work. Safety systems/arrangements should be made for each activity 
of fabrication/erection and its inspection and same should be certified by nominated 
safety officer. 
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Part III  
 

Chapter I 
 

PRECAUTIONS WHILE WORKING IN CLOSE PROXIMITY OF EXISTING INDIAN RAILWAY OR 
DFCCIL TRACK 

 
3.0  PRECAUTIONS WHILE WORKING IN CLOSE PROXIMITY OF EXISTING INDIAN RAILWAY 

OR DFCCIL TRACK 
 
3.1.1.  General: Any construction activity involving the existing embankment/ formation/ running track 

of the Indian Railways or DFCCIL shall be carried out only with the prior specific authorization of 
the Engineer. 

 
3.1.2.  Works being executed outside running lines are further divided into following 3 sub-

groups depending upon their distance from the IR tracks /DFCCIL Running Tracks. 
a) works being done within 3.5 meters from center of track. 
b) works being done between 3.5 meters and 6 meters from center of track. 
c) works being done beyond 6 meters from center of track. 

 
It a work site is located for away from the existing track but the vehicles in connection with 
the work are required to ply within the distance from center of track as mentioned above, it 
will be constructed that the work in being executed under above classification. 

 
(a) Works being done within 3.5 meters from center of track 

All works planned within 3.5 meters from center of running line or which involve working of 
machineries and vehicles within this zone, are to be done essentially under block protection 
and necessary safety precautions for protection of track as per para 806 and 807 of IRPWM 
be taken. This includes even occasional plying of vehicles/machineries for short durations. 

 
(b) Works being done between 3.5 meters and 6 meters from center of track. 

Following precautions be taken when works are required to be done between 3.5 meters to 
6 meters from track center or machines/vehicles are required to work/ply within this zone: 
(i) Before start of work demarcation should be done parallel to running track at a distance 

of 3.5 meters from center of track in advance, as per sketch B, by 150 mm wide white 
line of lime. Any work or movement of machinery infringing this line will need block 
protection. Rail barricading should be put up at such locations, as per sketch C, to ensure 
that even by carelessness or over sight, vehicles do not infringe fixed dimensions. 
Barricading design shall be approved by the Engineer. 

(ii) In case vehicles have to ply or machineries have to work within this zone, DFCCIL’s and 
contractor’s supervisors be positioned as shown in sketch D except for the following: 

a. Instead of a DFCCIL supervisor it would be a responsible and trained staff of the 
Contractor 

b. Additional trained staff of the Contractor, shall be posted where turning of vehicles 
is required during working e.g. earth work bridge work, ballasting etc. Location for 
reversing vehicles should be nominated and it should be selected in such a way that 
there is no danger to running trains at such location. Such trained staff of the 
Contractor should be available with hand flags so that vehicles do not come closer 
to track by 3.5 meters. Wherever vehicles have to take turn, it should be done in 
such a way that the driver is invariably facing the running track at all times. 

(iii) Look out men should be posted along the track at a distance of 800 meters from location 
of work with red flag and to whistle in face of road vehicles and approaching trains. Look 
out men shall also be suitably trained staff of Contractor as mentioned in the tender 
document. 

(iv) In additional to look out men, caution order needs to be issued to trains and speed 
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restrictions imposed wherever considered necessary through Employer. 
(v) Arrangements should be made to protect the track in case of emergency at work site. 
(vi) All temporary arrangements required during execution should be done in a manner that 

moving dimension is not fringed. 
(vii) Individual vehicle/machinery shall not be left unattended at site of work. If it is 

unavoidable and essential to stable it near running track, it shall be properly secured and 
manned even during nonworking hours with all arrangements to protect the track from 
infringement. 

(viii)  Any material unloaded or shifted along the track should be kept clear of moving 
dimensions and stacked at a specified distance from running track. 

(ix) Movement of vehicle/working of machineries should be prohibited at night. However, in 
case of emergency when night working unavoidable, adequate lighting shall be provided 
with all protection measured as mentioned above in full force. All night working near IR 
track shall require Engineer’s prior approval. 

(x) The work site should be suitably demarcated to keep public and passengers away. 
Necessary signages, boards, such as “work in progress” etc should be provided at 
appropriate location to warn public/passengers. 

(xi) Contractor’s drivers/operators handling vehicles/machineries shall be issued a fitness 
certificate by the safety officer of the Contractor after educating them about safety norms 
and after taking assurance in writing for working within vicinity of railway’s track. 

(xii) While working on cuttings with machineries or when there is movement of vehicles above 
cutting, if there is possibility of any of the following circumstances, work has to be done 
under block protection: 
(a) Any possibility exists for machinery/vehicle after toppling/due to loss of control come 

over track of infringe it. 
(b) Chance of machineries/vehicles to come within 3.5 meters from track center though 

working beyond it. 
(c) Works being beyond 6 meters from center of IR/DFC track. 

No precautions are needed except in cuttings or where the work can affect train running in 
any way. 

 
3.1.3.      Procedure to be followed for cutting of existing IR formation 

     Locations where it is necessary to cut the existing IR formation for the construction of the 
construction of the DFC formation are classified into the following two categories: 
(a) Where the distance between the center line of existing IR track and the proposed DFC 

track is less than 8 m 
(b) Where the distance between the center line of existing IR track and the proposed DFC 

track is greater than or equal to 8 m 
3.1.4.   Distance between centerlines of IR DFC track is less than 8 m. 

1. Such a situation may arise while working in existing IR yards. In such cases, if is agreed 
with IR to suspend the nearest IR line for the traffic, the existing IR formation can be cut 
vertically at a distance of 3.8 m from the centre line of the proposed DFC track for the 
depth required to provide the formation layers (blanket and prepared sub grade) of the 
DFC track as per specifications. In case it is not agreed to suspend the traffic on nearest 
IR line, detailed methodology for the work will be submitted by contractor to the Engineer 
for the approval and work will be executed accordingly following all safety precautions. 

2. Due care and precautions shall be taken to avoid any slippage of the cut. In case of any 
slippage, damage of disturbance of the IR tracks and formation, the Contractor shall 
rectify and restore the some to its original configuration at his own cost to the satisfaction 
of the Engineer. 

3. The suspension of the IR line will not be more than two weeks and this portion of the 
earthwork shall be completed within this period. 

4. This work shall not be carried out during monsoon, during rainy days or when the IR 
formation is in a saturated condition. 

3.1.5.    Distance between center lines of IR and DFC track is greater than or equal to 8 m. 
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a. While constructing the bank by the side IR running track, benching of existing slope 
shall be done, before new earthwork is taken up, to provide proper bonding between 
old and new earthworks, It should be ensured that there is no humus material left on 
the benched slope. Care needs to be taken to avoid entry of rain water into the 
formation from this weak junction to avoid development of weakness in formation, slope 
failure, maintenance problems due to uneven settlement. 

b. Starting from the toe, benching at every 30 cm height shall be done on the sloped 
surface of existing IR bank as in sketch below, so as to provide proper amalgamation 
between old and new earthwork. 
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1.1 The work is to be executed as per the direction of Engineer in charge. Item to be 

operated shall be as per the tender schedule & site condition.  Decision of Engineering-

in-charge or his representative shall be final and binding on the contractor.  Tenderers 

are requested to visit the site of work before quoting the rates. 

1.2 All construction materials to be used in the work shall be as per relevant IS 

specification wherever applicable. 

1.3 Contractor shall take all care to avoid any damage to electric overhead or underground 

cable, telephone wires, water pipe line, sewerage system etc.  Any damage to the 

railway/DFCCIL property on account of contractor’s negligence shall be made good at 

contractor’s cost. 

1.4 In case any ambiguity between special conditions and general standard condition, 

special conditions shall prevail. 

1.5 Contractor shall be responsible for the safety of his labour, machinery deployed on the 

work.  

1.6 Contractor will be responsible for the safety of DFCC and railway property. 

1.7 Contractor has to make all the safety arrangements and provide boards and banners 

of "work in progress" etc. and safety strips of sufficient length to make aware the 

Passengers and other users.   No extra payment for the same shall be made.  

1.8 Work to be done in a very efficient manner and up to the entire satisfaction of Engineer 

in charge. Any defect pointed out by Engineer in charge shall immediately be rectified 

by the contractor without any extra cost. 

 
3.1.6. SAFE WORKING METHODS: 

3.1.6.1. All of the works executed under this contract involve works on or alongside the 
Railway /DFCCIL track on which the railway/DFCCIL traffic is kept operative during 
or immediately after the completion of one or more phases of the contract work.  In 
view of this position maintaining safe working conditions at the work site at all times 
for the safe passage of the train traffic is a primary over-riding condition required 
to be fulfilled by the contractor at all times. 

3.1.6.2. For this purpose, it is understood and agreed to by the contractor that the work 
executed by him under this contract shall at all times fulfill all the safety conditions 
in force on the railway from time to time to operate the train traffic. 

 
3.1.7. PROTECTION OF THE WORK SITE 

3.1.7.1 On railway track where the train traffic will be operational during the execution of the 
contract work the protection of the works site as considered appropriate and adequate 
shall be arranged by the Engineer’s Representative at the Railway’s cost. 

3.1.7.2   Contractor shall be responsible for providing appropriate and adequate system for 
warning the contractor’s workmen about the train traffic on or in the vicinity of the site 
of work. 
The contractor shall remain fully responsible for ensuring safety & in case of any 
accident, shall bear cost of all damages to the equipment & men and also damages 
to railway & its passengers 
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Part III  
 

Chapter II 
 

LIST OF CODES USED IN THE TEXT (BUT NOT LIMITED TO THE FOLLOWING) 
(Relevant code will be followed as per requirement of the items) 

 
 

3.2.0 CODES & SPECIFICATIONS TO BE FOLLOWED 
 

3.2.1  Civil Structures 
a) DFC Schedule of Dimensions. 
b) Indian Railway Schedule of Dimensions (SOD) 
c) Indian Railway Works Manual, 
d) Indian Railway Bridge Manual  
e) Indian Railways Permanent Way Manual June, 2020 
f) Indian Railways Unified Standard Schedule of Rates (Formation works, Bridge Works 

and P. Way Works), 2021 and Indian Railways Unified Standard Specifications 
(Formation works, Bridge Works and P. Way Works), 2021 

g) Indian Railway Engineering code. 
h) CPWD Delhi Schedule of Rates (Vol.-1) & (Vol.-2), 2021 for Building, Road & 

Horticulture Works. 
i) CPWD Specifications (Vol.-1) & (Vol.-2), 2019. 
j) Specification of Track Ballast IS /RDSO- GE/0001: Feb-2023  

 
3.2.2  In case of any conflict between Technical Specification, Additional Technical Specification 

mentioned in Part-II and Part-III of Tender Document, Codes / Specifications mentioned 
above or otherwise or regarding correct applicability of relevant specification, the decision 
of Engineer shall be final and binding. 
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Part III  
Chapter III 

PRIORITY OF DOCUMENTS 
 
3.3.0   PRIORITY OF DOCUMENTS 

3.3.1 The several documents forming the contract are to be taken as mutually explanatory as 
one another. If any inconsistency or discrepancy is found in the documents the 
Client/Employer shall issue any necessary Clarification or instruction. For the purpose of 
interpretation, the priority of documents shall be in accordance with the following 
sequence. 
1. The Contract agreement 
2. The Letter of Acceptance 
3. The Preamble & General Instructions to Tenderers 
4. The Schedules 
5. Special Conditions of Contract (SCC) 
6. General Conditions of Contract (GCC) 
7. Technical Specifications and Additional Technical Specifications as part of Special 

Conditions 
8. Any other documents forming part of Contract 
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Part IV 
 

Chapter I 
 

MILESTONES AND TIME SCHEDULE 
 

4.1  Time Schedule: 
4.1.1 Time of start and completion: 

The time allowed for execution of the works is 24 (Twenty Four) months from the date of 
issue of letter of acceptance from DFCCIL. 
The contractor shall be expected to mobilize to the site of works and commence execution 
of the works within 20 (days) from issue of Acceptance Letter by DFCCIL. 
The contractor shall be expected to complete the whole work ordered on the contractor 
within 6 months from the date of issue of Acceptance Letter by DFCCIL. 
If the contractor commits defaults in commencing execution of the works as afore stated, 
DFCCIL shall without prejudice to any other right to remedy, be at liberty to forfeit fully the 
Bid Security/Earnest Money Deposit and performance guarantee of the contractor. 

4.1.2 Progress of works: 
         The contractor shall submit a program of work in the form of a Bar Chart of all the activities 

in consistence with milestone target envisaged below. In case this bar chart requires to be 
modified, the Engineer and the contractor shall agree upon a time and progress chart. The 
chart shall be prepared in direct relation to the time stated as 24 months for the completion 
of the works as the milestone targets specified below of these special conditions. It shall 
indicate the forecast of the dates of commencement and completion of various activities 
of the work and may be amended as necessary by agreements between the Engineer and 
the contractor within the limitation of 24 (Twenty Four) Months as overall completion 
period. 

4.1.3 Achievement of milestone progress: 
       In order to ensure progress during the execution of the work the contractor will be 

expected to achieve the following milestone targets ahead of dates mentioned against 
each. Failure to achieve accomplished milestone targets within allocated timeframe, save 
for reason accepted as laid by the Engineer shall create and constitute the ground for 
failure on the part of contractor for maintaining progress of the work as per agreed 
program. 

 

Milestone Targets 
Time allocated within which to achieve 
completion in total 24 (Twenty-Four) Months 

(a)   Physical commencement of work 
D + 20 days (With prior permission for physical 
commencement of work) 

(b) Commencement of Supply of 
Ballast with all labours, plant and 
machineries etc. 

D + 30 days 

(c) Completion of Work D+730 days 

 
Note: “D” is the date of issue of Letter of Acceptance by DFCCIL to the contractor. 
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Part IV 
 

Chapter II 
 

Tender Forms 
 

SN Form No. Description 

1. Form No.1A Bid Security 

2. Form No.1B Offer Letter 

3. Form No.2 Tenderer's Credentials 

4. Form No.2A-I 
Details of works of similar nature physically completed in all respect as per 
contract agreement during last Seven (7) years, ending last day of month 
previous to the one in which tender is invited. 

5. Form No.2A-II 
Technical Eligibility Criteria Details - Completion Certificate 
(If the work is awarded by any Government Organization/PSU’s 

6. Form No.2A-III 
Technical Eligibility Criteria - Completion Certificate 
(If the work is awarded by Concessionaire 

7. Form No.2A-IV 
Technical Eligibility Criteria - Completion Certificate 
(If the work is awarded by Public listed company) 

8. Form No. 2B Financial Eligibility Criteria (On the Letter Head of Chartered Accountant) 

9. Form No. 2C-I 
Financial Eligibility Criteria (on the letter head of chartered accountant) 
(Mandatory and applicable for tenders valuing more than Rs 20 Cr to calculate 
Bid Capacity of tenderer- For value of A) 

10. 
Form No.2C 
 

Financial Eligibility Criteria (Bid Capacity) List of Awarded Works Under 
Execution and / Or Work Awarded but Not Yet Started till Date of Opening of 
Tender (Mandatory for tenders more than Rs. 20 Cr value wherein eligibility 
criteria include Bid Capacity also, to evaluate Bid Capacity of tenderer) 

11. Form No.2D 
list of Personnel in Organization available on hand and proposed to be engaged 
for the subject work. 

12. Form No.2E 
List Of Plants & Machinery Available on Hand and Proposed to Be Inducted 
(Own and Hired to Be Given Separately) For Subject Work 

13. Form No.2F Details of Firm 

14. Form No.3 
Certificate (For Sole Proprietorship Firm or Sole Proprietorship Firm 
participating as member of JV) 

15. Form No.4 Special Power of Attorney (For Sole Proprietor Firm only) 

16. Form No.5 Certificate (For HUF or HUF participating as member of JV) 

17. Form No.6 Special Power of Attorney (For HUF (Hindu Undivided Family)) 

18. Form No.7 Special Power of Attorney (For Partnership Firms only) 

19. Form No.8 
Declaration By an Existing Partnership Firm/ LLP Firm 
(Mandatory if tenderer is an Existing Partnership Firm/ LLP Firm) 

20. Form No. 9 
Declaration By Newly Formed Partnership Firm/ LLP Firm 
(Mandatory if tenderer is Newly Formed Partnership Firm/ LLP Firm) 

21. Form No. 10 Special Power of Attorney (For LLP Firm incorporated under LLP Act) 

22. Form No. 11 
Partner’s Resolution of LLP Firm incorporated under LLP Act for submitting 
Tender by LLP firm (To be printed on Firm’s letter head) 

23. Form No. 12 Special Power of Attorney (For Registered Society & Registered Trust) 

24. Form No. 13 Special Power of Attorney (For Private/Limited companies only) 

25. Form No. 14 
Declaration Regarding Constitution of Existing/ New Company 
(Mandatory if tenderer is an Existing / New Company) 

26. Form No.15 Memorandum Of Understanding For JV 
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(The Memorandum of Understanding shall be submitted in following format on 
the non-judicial stamp of Rs.500/- duly notarized by Notary Public) 

27. Form No.16 

Format For Power of Attorney by Lead Partner of Joint Venture (JV)  
(To be executed on non-judicial stamp paper of the appropriate value in 
accordance with relevant stamp Act. The stamp paper to be in the name of the 
company who is issuing the power of Attorney) 

28. Form No.17 Draft Format of Joint Venture Agreement 

29. Form No.18 
Special Power of Attorney (To be submitted by Private/Limited Companies, Sole 
Proprietor or HUF participating as member of JV) 

30. Form No.19 
Letter Of Consent (To be submitted by Partnership Firm participating as 
member of JV) 

31. Form No.20 
Special Power of Attorney (For Partnership Firms participating as a member of 
JV only) 

32. Form No.21 Extract Of the Resolution Passed at The Meeting of The Partners 

33. Form No.22 
Power Of Attorney by LLP Firm (incorporated under LLP Act) for entering into 
JOINT VENTURE AGREEMENT. 

34. Form No.23 
Specimen Resolution of Executive Committee of Registered Society/Trust (To 
be printed on registered society/ trust’s letter head) 

35. Form No.24 
Special Power of Attorney (To be submitted by Registered Society/Trust 
participating as member of JV) 

36. Form No.25 
Specimen Board’s Resolution of a Private/Limited company for entering into JV 
with other entities 

37. Form No.26 
Format for Affidavit to be Uploaded by Tenderer Along with The Tender 
Document 

38. Form No.27 Pre-Contract Integrity Pact 

39. Form No.28 Anti-Profiteering Declaration 

40. Form No.29 
Particular of Retired Railway/DFCCIL Engineer(s)/ Officer(s) of the Gazetted 
rank 

41. Form No.30 Model form for Performance Bank Guarantee Bond 

42. Form No.31 Contract Agreement 

43. Form No.32 Proforma for Time Extension 

44. Form No.33 Standing Indemnity Bond For “On Account” Payments 

45. Form No.34 Summary of Insurances 

46. Form No.35 Certificate of Fitness 

47. Form No.36 
Proforma of 7 days’ notice for works as a whole/ in parts 
(details of part of work to be mentioned) 

48. Form No.37 
Proforma Of 48 hrs. Notice for Whole Work DFCCIL 
(Without Prejudice) 

49. Form No.37A Proforma of 48 hrs. Notice for Part of The Work 

50. Form No.38 Proforma of Termination Notice 

51. Form No.38A Proforma Of Termination Notice for Part of The Work 

52. Form No.39 Format Of Bank Guarantee for Mobilization Advance 

53. Form No.40 Proforma Of 14 days’ Notice for Offloading of Part of Contract Work 

54. Form No.41 Notice for part of Contract Work Offloaded 

55. Form No.42 
Certification by Arbitrators appointed under Clause 63 & 64 of General 
Conditions of Contract 

 

56. Form No.43 
Security Deposit (Bank Guarantee Bond from any Scheduled Commercial Bank 
in India) 
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57. Form No.44 
Agreement For Supply, Loading, Unloading and Stacking of machine crushed 
Stone Ballast Contract 

58. Form No.45 
Work order: Supply, Loading, Unloading and Stacking of machine crushed 
Stone Ballast Contract 

59. Form No.46 Price Schedule / Rate Sheet 

60. Form No.47 Schedule of Prices 

61 Form No.48 Insurance Surety Bond for Performance Security 
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FORM No. 1A 
Bid Security 

(As per para 1.3.7(c) & 1.3.2(k)(I)(1) of Chapter-3, Part-I of Bid Document) 
Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 
 
................................... Bank’s Name, and Address of Issuing Branch or Office ........................ 
Beneficiary: Dedicated Freight Corridor Corporation of India Limited. 
 
Date: ...................................................... 
 
Bank Guarantee Bond No.:       Date: --------- 
 
…………………………………………… (Designation & address of Contract Signing 
Authority), Dedicated Freight Corridor Corporation of India Limited (herein called “the 
Employer”) having invited the bid for through Notice inviting tender (NIT) No.. , We have 
been informed that . . .. [Insert name of the Bidder] (hereinafter called "the Bidder") 
intends to submit its bid (hereinafter called "the Bid"). 
 
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value 
of Bid Security], in the form of Bank Guarantee, according to conditions of Bid. 
 
AND 
 
WHEREAS, ............[Insert Name of the Bank], with its Branch [Insert Address] having its 
Headquarters   office   at........   [Insert   Address], hereinafter   called   the   Bank, acting   
through ..............[Insert Name and Designation of the authorised persons of the Bank], 
have, at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter 
contained, in favour of the Employer: 
 
1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 

authorized representatives of the Bank], being fully authorized to sign and incur 
obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally and 
irrevocably guarantee to pay to the Employer full amount in the sum of [Insert required 
Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Employer any 
amount up to and including aforementioned full amount without any demur, reservation or 
recourse. Any such demand made by the Employer on the Bank shall be final, conclusive 
and binding, absolute and unequivocal on the Bank notwithstanding any disputes raised/ 
pending before any Court, Tribunal, Arbitration or any Authority or any threatened litigation 
by the Bidder or Bank. 

3. The Bank shall pay the amount as demanded immediately on presentation of the demand 
by Employer without any reference to the Bidder and without the Employer being required to 
show grounds or give reasons for its demand of the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 
Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document 
or to any documents, which have been or may be made between the Employer and the 
Bidder, will in any way absolve the Bank from the liability under this guarantee; and the Bank, 
hereby, waives any requirement for notice of any such change, addition or modification made 
by Employer at any time. 

6. This guarantee will remain valid and effective from…….……. [insert date of issue] till 
………. [insert date, which should be minimum (90 days beyond the expiry of validity 
of Bid]. Any demand in respect of this Guarantee should reach the Bank within the validity 
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period of Bid                                                                                                     Security/Maintenance 
period plus 60 days. 
 

7. The Bank Guarantee is unconditional and irrevocable. 
8. The expressions Bank and Employer herein before used shall include their respective 

successors and assigns. 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with 

the previous consent in writing of the Employer. This guarantee is subject to the Uniform 
Rules for Demand Guarantees, ICC Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) 
and shall invariably send the advice of this Bank Guarantee to the following bank details – 

 

IFSC CODE  

IFSC TYPE  

BANK NAME  

BRANCH NAME  

CITY NAME  

ADDRESS  

DISTRICT  

STATE  

BG ENABLED  

 
11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Employer. The Bank, under this Guarantee, shall be 
deemed as Principal Debtor of the Employer. 

 
Date ……………………………………………… 
 
Place………….          Bank’s Seal and authorized signature(s) 

[Name in Block letters] ……………….... 
[Designation with Code No.] ……………. 
[P/Attorney] No. 

 
Witness: 
1. Signature, Name & Address & Seal 
 
2. Signature, Name& address & Seal     Bank’s Seal 
 

[P/Attorney] No. 
 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted 
from the final document. 
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FORM No. 1B 

OFFER LETTER 
(As per Clause 1.3.2(k)(I)(2) Of Chapter-3, Part-I of Bid Document) 

 
Tender No.………………………………………………… 
 
Name   of   work: “Supply, Loading, Unloading and Stacking of machine crushed stone ballast 

for 2 years between New Sachin (Km 286.867) to New Makarpura (Km 420.808) 
under jurisdiction of CGM/BRC.” 

To, 
The Chief General Manager, 
DFCCIL, Vadodara. 
 
I……………………………. (Name and designation) ** appointed as the attorney/ authorized signatory 
of the tenderer (including its constituents), M/s……………………. (Hereinafter called the tenderer) for 
the purpose of the Tender documents for the work of…………………………… As  per  the 
tender No……………………of (DFCCIL), do hereby solemnly affirm and state on the behalf of the 
tenderer including its constituents as under:  
 

1) I/We have examined and have no reservations to the Bidding Documents, including all 
Amendments.; 

2) I/We offer to execute the Works in conformity with the Bidding Documents; 
3) I/We also agree to keep this offer open for acceptance for a period of 120days from the date from 

the date of opening of the Technical Bid of the tender and in default thereof, I/We will be liable for 
forfeiture of my/our “Bid Security” and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period; 

4) I/We have not been blacklisted/banned in accordance with para.1.3.13(d)(i) of Preamble & General 
Instructions to tenderers. 

5) I/We are neither Bankrupt/Insolvent nor in the process of winding-up nor there is a case pending 
before any Court on deadline of submission of the Bid in accordance with para.1.3.13(d)(i) of 
Preamble & General Instructions to tenderers. 

6) A Bid Security of ₹ ___________ has already been deposited online/ submitted as Bank Guarantee 
bond. Full value of the Bid Security shall stand forfeited without prejudice to any other right or 
remedies in case my/our Tender is accepted and if: 

(i) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 
(ii) I/We do not execute the contract documents within seven days after receipt of notice issued by the 

Railway that such documents are ready; and  
(iii) I/We do not commence the work within fifteen days after receipt of orders to that effect. 
7) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy and 

Promotion (DIPP) and my registration number is ……………. valid up to …………………. (Copy 
enclosed) and hence exempted from submission of Bid Security. 

8) We are a Labour Cooperative Society and our Registration No. is ………………. with 
…………………...and hence required to deposit only 50% of Bid Security. 

9) If our bid is accepted, we commit to obtain a Performance Guarantee in accordance with the Bidding 
Documents; 

10) If our bid is accepted, we commit to deploy key equipment and key personnel consistent with the 
requirements of the work. 

11) We understand that this bid, together with your written acceptance thereof included in your 
notification of award/Letter of Acceptance (LOA), shall constitute a binding contract between us, 
until a formal contract is prepared and executed; and 

12) All information, statements and description in this bid are in all respect true, correct and complete to 
the best of our knowledge and belief and we have not made any tampering or changes in the bidding 
documents on which the bid is being submitted and if any tampering or changes/incorrect 
information are detected at any stage, we understand the bid will invite summarily rejection and 
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forfeiture of Bid Security deposit, the contract will be liable to be terminated along with forfeiture of 
performance security, even if LOA has been issued. 

 
We understand that you are not bound to accept the lowest bid or any other bid that you may 
receive. 
 
Name ..................................................................................... 
In   the    capacity   of   ………………………………………………………… 
Signed ........................................................................................................ ... 
Duly authorized to sign the Bid for and on behalf of ...................................... 
Date:  
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FORM No.2 
 

TENDERER'S CREDENTIALS 
 

S. No. Description 

1 

For technical experience/competence, give details of completed or substantially 
completed similar works during the last Seven years, ending last day of month 
previous to the one in which tender is invited in the proforma given in Form-2AI & 
2AII/2AIII 

2 

For financial capacity and organizational resources, give details of contractual 
turnover for the last three financial years (i.e. current financial year and three previous 
financial years) as per audited balance sheet certified by Chartered Accountant in the 
proforma given in Form-2B 

3 

Bid Capacity –  
a) For financial capacity and organizational resources, give details of contractual 

turnover for the last three financial years (i.e. current financial year and three previous 
financial years) as per audited balance sheet certified by Chartered Accountant in the 
proforma given in Form-2C-I  

b) List of Awarded Works Under Execution and/or Work Awarded but not yet started till 
Date of Opening of Tender – Form-2C-II 

4 
List of Clients/Organisations on hand and proposed to be engaged for the subject 
work. Form-2D 

5 Bidder’s Information Form, Form-2F 

6 
Give constitution of your firm. Attach certified copies of legal documents in support 
thereof in form/format of as applicable according to status of firm, (Form No. 3 to 
Form No.21) 
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FORM-2A-I 
 

(Para 1.3.12(i)(A) & Para1.3.12(ii) of Chapter-3, Part-II of Bid Document & Clause No. 10.1(a) and 
explanation to clause 10 Part-I of GCC APRIL-2022 with up-to-date correction slip) 
 

Details of works of similar nature physically completed in all respect as per contract 
agreement during last Seven (7) years, ending last day of month previous to the one in 
which tender is invited. 

 

SN Name 
of 

work 

Name of 
organiza
tion for 
whom 
work 

physical
ly 

complet
ed 

Type 
of 

organi
zation 

for 
whom 
work 
exec
uted 

Contr
act 

Agre
emen
t No. 

& 
Date 

Origin
al 

value 
of 

contra
ct 

agree
ment 

Final 
value 

of 
contra
ct as 

compl
eted 

Payment 
received 

till opening 
of present 
tender (On 
account/fin

al bill) 

Time taken 
for 

completion of 
work 

Principal 
feature of 
the work 
in brief 

Date 
of 

award 
of 

contra
ct 

Date of 
actual 

complet
ion 

1 2 3 4 5 6 7 8 9 10 11 

1           

2           

 
 

Date:           Signature of Tenderer/s    
             With Seal    
 
Note: - 

(i) Above detail should be given only for works which have been physically completed in all 
respects, for the similar nature work defined in Para1.3.12(i)(A) of Chapter-3, Part-I of Bid 
Document. Part completed work shall   not be considered. 

(ii) No technical and financial credentials are required for tenders having value up to Rs.50 lakhs.  
(iii) Details shall be furnished as per provisions and foot note of in Para1.3.12(i)(A)- Technical 

Eligibility Criteria and Para1.3.12(ii)-explanatory note, of Chapter-3, Part-I of Bid Document. 
(iv)  Attested copy of Completion Certificate of works mentioned in para (c) above from (xiii) the 

Organizations with whom they worked as per Performa given in Form-2A-II, 2A-III & 2A-IV as 
applicable.   
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FORM No. 2A-II 
TECHNICAL ELIGIBILITY CRITERIA DETAILS 

Details of the similar works completed as per Para 1.3.12 (i)(A) and 1.3.12 (ii) of Chapter-3, Part-I of 
Bid Document and clause no.10 & 11(i) of Part-I of GCC April 2022 with up-to-date correction slip. 

 
COMPLETION CERTIFICATE 

(If the work is awarded by any Government Organisation/PSU’s) 
          
Name of Organization   
Postal address, Phone No., Email ID, Fax No   
      Letter No.         Date: -………. 

SN Description  

1 Name of work     

2 Contract Agreement (C/A) No. and date    

3 Name of Firm with address    

4 
Nature of entity (Sole Prop. /Partnership firm/company/Joint Venture 
firm/Registered Society /registered Trust etc.)   

 

5(i) 
In case of Partnership firm/JV/……. Name and % share of individual 
partners/members.    

 

5(ii) In case of Sole Proprietorship, the name of sole proprietor    

6. Original value of contract agreement.    

7 Completion Cost of Work    

7.1 
in case final payments have been made- Contract Cost in last approved variation 
statement plus PVC amount paid   

 

7.2 in case final bill is pending -    

7.2(i) the contract cost in last approved variation statement plus PVC amount paid    

7.2(ii) 
cumulative amount paid up to last on-account bill including PVC amount and 
statutory deductions   

 

8. Date of award of contract     

9. 
Has the work physically been completed in all respect as per contract 
agreement?   

(Yes / No)   

10(i) If yes, then actual date of physical completion.     

10(ii) Whether extension to DOC given with penalty or without penalty    

11. 
Total payment made in above contract till the date of inviting of present tender 
along with financial year –wise break-up   

 

12 
In case of composite work: (See note (vii) below)   
Payment made for relevant distinct component of the work, out of total payment 
made under Sr. No. 7 above.     

 

12.1 
In case final payments for the component have been made- Cost of component 
in contract in last approved variation statement plus PVC amount paid   

 

12.2 In case final bill is pending -    

12.2 (i) 
The Cost of component in contract in last approved variation statement plus PVC 
amount paid   

 

12.2 (ii) 
Cumulative amount paid for the component up to last on account bill including 
PVC amount and statutory deductions   

 

13  Performance of Contractor (Satisfactory/Unsatisfactory)    

  
I hereby certify that above mentioned work has been physically completed in all respect as per contract 
agreement. Performance of the contractor while executing the work had been satisfactory.            
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           (Signature)                                             
Date:         Name and Designation of officer   
                                                                  Mobile No. of officer                                                                                             
                                                                       Seal of officer   
 
The bidder shall upload Certified completion certificates issued by the client duly signed and 
scanned/ digitally signed as per Eligibility Criteria of the tender documents along with this form. 

 
Signature of the Tenderer with Seal 

Self-Attestation by Bidder 
Note: - 
(i) Use separate sheet for each similar work submitted in support of this criterion, 
(ii)  Above detail should be given only for works which have been physically completed in all 

respects, for the similar nature work defined in Para1.3.12(i)(A) of Chapter-3, Part-I of Bid 
Document. Part completed work shall   not be considered. 

(iii) No technical and financial credentials are required for tenders having value up to Rs.50 
lakhs.  

(iv) Details shall be furnished as per provisions and foot note of in Para1.3.12(i)(A)- Technical 
Eligibility Criteria and Para1.3.12(ii)-explanatory note, of Chapter-3, Part-I of Bid Document. 
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FORM No. 2A-III 
TECHNICAL ELIGIBILITY CRITERIA 

Details of the similar works completed (as per Para 1.3.12 (i)(A) and 1.3.12 (ii) of Chapter-3, Part-I of 
Bid Document and clause no.10 & 11(i) of Part-I of GCC April 2022 with up-to-date correction slip. 

 
COMPLETION CERTIFICATE 

(If the work is awarded by Concessionaire) 
Name of Concessionaire  
Address and Contract details i.e., Phone No., e-mail. 

  
Letter No.          Date: -………. 

SN Description  

1.1 Name of work /Project executed by the Concessionaire    

1.2 Name and Address of Authority which awarded work to the Concessionaire.    

1.3 Name of work awarded by the Concessionaire to the firm.    

2. Contract Agreement (C/A) No. and date    

3. Name of Firm with address    

4. 
Nature of entity (Sole Prop. /Partnership firm/company/Joint  
Venture firm/Registered Society /Registered Trust etc.)   

 

5. (i) 
In case of Partnership firm/JV/……. Name and % share of individual partners / 
members.    

 

5. (ii) In case of Sole Proprietorship, the name of sole proprietor    

6. Original value of contract agreement.    

7 Completion Cost of Work    

7.1 
In case final payments have been made- Contract Cost in last approved variation 
statement plus PVC amount paid   

 

7.2 In case final bill is pending -    

7.2 (i) The contract cost in last approved variation statement plus PVC amount paid    

7.2 (ii) 
Cumulative amount paid up to last on-account bill including PVC amount and 
statutory deductions   

 

8. Date of award of contract     

9. Has the work physically been completed in all respect as per contract agreement?   (Yes/No) 

10. (i) If yes, then actual date of physical completion.     

10. (ii) Whether extension to DOC given with penalty or without penalty    

11. 
Total payment made in above contract till the date of opening of present tender 
along with financial year –wise break-up   

 

12 
In case of composite work: (See note (vii) below)   
Payment made for relevant distinct component of the work, out of total payment 
made under Sr. No. 7 above.     

 

12.1 
In case final payments for the component have been made- Cost of component 
in contract in last approved variation statement plus PVC amount paid   

 

12.2 In case final bill is pending -    

12.2(i) 
The Cost of component in contract in last approved variation statement plus PVC 
amount paid   

 

12.2(ii) 
Cumulative amount paid for the component up to last on account bill including 
PVC amount and statutory deductions   

 

13. Performance of Contractor (Satisfactory/Unsatisfactory)    

  
I hereby certify that above mentioned work has been physically completed in all respect as per contract 
agreement. Performance of the contractor while executing the work had been satisfactory.            

  
           (Signature)                                             
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Date:          Name and Designation of officer   
                                                                  Mobile No. of officer                                                                                             
                                                                       Seal of officer   
 
The bidder shall upload Certified completion certificates issued by the client duly signed and 
scanned/ digitally signed as per Eligibility Criteria of the tender documents along with this form. 

 
Signature of the Tenderer with Seal 

Self-Attestation by Bidder 
Note: - 
(i) Use separate sheet for each similar work submitted in support of this criterion, 
(ii)  Above detail should be given only for works which have been physically completed in all 

respects, for the similar nature work defined in Para1.3.12(i)(A) of Chapter-3, Part-I of Bid 
Document. Part completed work shall   not be considered. 

(iii) No technical and financial credentials are required for tenders having value up to Rs.50 
lakhs.  

(iv) Details shall be furnished as per provisions and foot note of in Para1.3.12(i)(A)- Technical 
Eligibility Criteria and Para1.3.12(ii)-explanatory note, of Chapter-3, Part-I of Bid Document. 
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FORM No. 2A-IV 
TECHNICAL ELIGIBILITY CRITERIA DETAILS 

Details of the similar works completed (as per Para 1.3.12(i)(A) and 1.3.12(ii) of Chapter-3, Part-I of 
Bid Document and clause no.10 & 11(i) of Part-I of GCC April 2022 with up-to-date correction slip. 

 
COMPLETION CERTIFICATE 

(If the work is awarded by Public listed company) 
      
Name of the public listed company   
Address and Contract details i.e. Phone No, e-mail. 
 
      Letter No.               Date: -………. 

SN Description  

1.1 Name of work /Project     

1.2 Name and Address of the public listed company    

1.3 
Number as incorporated/ registered in the National stock exchange or 
Bombay stock exchange    

 

1.4 
Date of getting listed in NSE/BSE (document to be attached as per note (vi) 
below).   

 

1.5 
Average Annual turnover of the public listed company in last three financial 
years excluding current financial year. (details to be attached as per proforma 
in annexure VIII as per note (vii) below)   

 

2. Contract Agreement (C/A) No. and date    

3. Name of Firm with address    

4. 
Nature of entity (Sole Prop. /Partnership firm/company/Joint  
Venture firm/Registered Society /registered Trust etc.)   

 

5.(i) 
In case of Partnership firm/JV/……. Name and % share of individual 
partners/members.    

 

5.(ii) In case of Sole Proprietorship, the name of sole proprietor    

6. Original value of contract agreement.    

7 Completion Cost of Work    

7.1 
In case final payments have been made- Contract Cost in last approved 
variation statement plus PVC amount paid   

 

7.2 In case final bill is pending -    

7.2(i) The contract cost in last approved variation statement plus PVC amount paid    

7.2(ii) 
Cumulative amount paid up to last on-account bill including PVC amount and 
statutory deductions   

 

8. Date of award of contract     

9. 
Has the work physically been completed in all respect as per contract 
agreement?   

(Yes/No)   

10.(i) If yes, then actual date of physical completion.     

10.(ii) Whether extension to DOC given with penalty or without penalty    

11. 
Total payment made in above contract till the date of opening of present 
tender along with financial year –wise break-up   

 

12 
In case of composite work: (See note (vii) below)   
Payment made for relevant distinct component of the work, out of total 
payment made under Sr. No. 7 above.     

 

12.1 
In case final payments for the component have been made- Cost of 
component in contract in last approved variation statement plus PVC amount 
paid   

 

12.2 In case final bill is pending -    

12.2(i) The Cost of component in contract in last approved variation statement plus  
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PVC amount paid   

12.2(ii) 
Cumulative amount paid for the component up to last on account bill including 
PVC amount and statutory deductions   

 

13 Performance of Contractor (Satisfactory/Unsatisfactory)    

 
I hereby certify that above mentioned work has been physically completed in all respect as per 
contract agreement. Performance of the contractor while executing the work had been 
satisfactory.            
  
           (Signature)                                           
Date:          Name and Designation of officer   
                                                                       Mobile No. of officer                                                                                             
                                                                              Seal of officer   
 
The bidder shall upload Certified completion certificates issued by the client duly signed and 
scanned/ digitally signed as per Eligibility Criteria of the tender documents along with this form. 

 
 

Signature of the Tenderer with Seal 
Self-Attestation by Bidder 

Note: - 
(i) Use separate sheet for each similar work submitted in support of this criterion, 
(ii) Above detail should be given only for works which have been physically completed in all 

respects, for the similar nature work defined in Para1.3.12(i)(A) of Chapter-3, Part-I of Bid 
Document. Part completed work shall   not be considered. 

(iii) No technical and financial credentials are required for tenders having value up to Rs.50 
lakhs.  

(iv) Details shall be furnished as per provisions and foot note of in Para1.3.12(i)(A)- Technical 
Eligibility Criteria and Para1.3.12(ii)-explanatory note, of Chapter-3, Part-I of Bid Document. 
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FORM No. 2B 
As per Para 1.3.12(i)(B) and 1.3.12 (ii) of Chapter-3, Part-I of Bid Document and clause no.10.2 

& 11(ii) of Part-I of GCC April 2022 with up-to-date correction slip 
 

FINCANCIAL ELIGIBILITY CRITERIA 
(On the Letter Head of Chartered Accountant) 

 
To,     
Chief General Manager 
DFCCIL, Vadodara.   
 
Sub: - Contractual receipts of M/s (Name of firm) ……….    ……   
It is to certify that contractual receipts of M/s (Name of firm) ……………. during current financial 
year and preceding three financial years as extracted from audited balance sheets are as under: 
-    

S N Financial year 
Contractual 

Receipts 

*Extracted from Source document 
(Audited balance sheet/certificate issued by the 

employer/ client / Tax deduction at source 
certificate) 

1. 
Current year (Say 

A) 
  

2. A-1   

3. A-2   

4. A-3   

 
*In case the Audited balance sheet is not available for the current financial year and/or 
immediately preceding financial year then the contractual receipts extracted from certificate 
issued by the employer/ client/ Tax deduction at source certificate, shall be considered for 
evaluation of the financial capacity of the tenderer.    
Yours sincerely,   
 
Date: …                                                                  (Name & Sign. Of Authorized Signatory)   

                                                          Seal of firm   
Registration No: - 
E-Mail: -                                         
Phone: -   

Note:   
a) Client certificate from other than Govt Organization should be duly supported by Form 

16A/26AS generated through TRACES of Income Tax Department of India.      
b) In case of JV firm details of construction works executed by each member of JV is required 

to be submitted.  
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FORM No. 2C-I 
FINCANCIAL ELIGIBILITY CRITERIA 

As per Para 1.3.12 (i)(B) & (C) and 1.3.12 (ii) of Chapter-3, Part-I of Bid Document and clause 
no.10.3 of Part-I of GCC April 2022 with up-to-date correction slip 

 
(ON THE LETTER HEAD OF CHARTERED ACCOUNTANT) 

(Mandatory and applicable for tenders valuing more than Rs 20 Cr to calculate Bid Capacity of 
tenderer- For value of A) 

To    
CPM 
DFCCIL, Vadodara.   
 
Sub: -Construction works executed and payment received 
 
It is to certify that construction works executed and payment received through construction works 
of M/s (Name of firm) ……………. during the previous three financial years and the current 
financial year (up to date of inviting tender), as extracted from, Balance sheet/ certificate issued 
by the employer/ client, Form 16, Form 26AS etc. are as under: -    

S N Financial year 
Work executed And Payment received through 
construction works 

1. Current year (Say A)  

2. A-1  

3. A-2  

4. A-3  

 
Yours sincerely,  

 
Date: …                                                                       (Name & Sign. Of Authorized Signatory)  
         Seal of firm   
         Registration No: - 
         E-Mail: -                                  

Phone No.        
Note: 

c) In case of JV firm details of construction works executed by each member of JV is required to be 
submitted   

d) In case, the tenderer/s failed to submit the above statement (for tenders valuing more than 20 
Cr) along with offer, their/his offer shall be considered as incomplete and will be rejected 
summarily.   
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FORM No. 2C 
FINCANCIAL ELIGIBILITY CRITERIA (Bid Capacity) 

As per Para 1.3.12 (i)(C) and 1.3.12 (ii) of Chapter-3, Part-I of Bid Document and clause no.10 
of Part-I of GCC April 2022 with up-to-date correction slip 

 
LIST OF AWARDED WORKS UNDER EXECUTIONAND/OR WORK AWARDED BUT NOT 

YET STARTED TILL DATE OF OPENING OF TENDER 
(Mandatory for tenders more than Rs. 20 Cr value wherein eligibility criteria include Bid 

Capacity also, to evaluate Bid Capacity of tenderer) 
 

 
Date                                              Signature of Chartered Accountant     

Signature of Tenderer/s with seal   
 
NOTE: -   
(i) This statement should be submitted duly verified by Chartered Accountant.   
(ii) In case of no works in hand, a ‘NIL’ statement should be furnished duly verified by charted 

Accountant.   
(iii) In case of JV firm, the details of works with each member of JV is required to be submitted 

duly verified by Chartered Accountant.   
(iv) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer 

shall be considered as incomplete and will be rejected summarily.   
(v) N for column 10 –Number of years prescribed for completion of work for which bids has been 

invited.   
(vi) ‘B’ is the value of existing commitments and balance amount of ongoing works with the 

tenderer to be completed in next ‘N’ years.   
(vii) For N equal or more than column (9), Value of ‘B’ will be same as column (8)   
(viii) For contracts not having any defined part financial /physical completion stages/milestones, 

and N < column (9) then the value of ‘B’ will be as per formula B= (8) *N/ (9)   
(ix) In case part financial / physical completion stages / milestone is defined in the contract’s 

value of ‘B’ shall be calculated accordingly.   
No technical and financial credentials are required for tenders having value upto Rs. 50 
lakhs 

  

SN Name 
& 
place 
of 
work 

Organiza
tion for 
whom 
work is 
being 
carried 
out 

Date of 
award of 
contract, 
Contract 
Agreement 
No. & Date 

Original 
cost of 
work 
/Revise
d Cost 
(up to 
latest 
corrige
ndum) 

Date 
of 
Comp
letion 
(Origi
nal/ 
Exten
ded) 

Payment 
Received 
till Date 
of 
opening 
of 
present 
tender  

Balance 
amount 
of the 
work to 
be 
execute
d 

Balance 
period 
of work 
to be 
execute
d 

‘B’ 
Value of 
work to 
be done 
in ‘N’ 
years  
(See 
note …. 
below) 

(1) (2) (3) (4) (5) (6) (7) (8) 
(5)-(7) 

(9) 
 

(10) 
 

1          

2          

3          

4          

Total   
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FORM No. 2D 
Details of the similar works completed (as per Para 1.3.2(k)(III)(16) of Chapter-3, Part-I of Bid 

Document and clause no.11(iii) Annexure-1 of Part-I of GCC April 2022 with up-to-date 
correction slip 

 
LIST OF PERSONNEL ORGANIZATION AVAILABLE ON HAND AND PROPOSED TO BE 

ENGAGED FOR THE SUBJECT WORK. 
 

SN 
Name & 

Designation 
Qualification 

Professional 
Experience 

Remarks 

1.1 2 3 4 5 

     

     

     

     

 
 
 
 
Signature of Tenderer/s   
Dated: 
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FORM No. 2E 
As per Para 1.3.2(k)(III)(15) of Chapter-3, Part-I of Bid Document and clause no.11(iii) 

Annexure-1 of Part-I of GCC April 2022 with up-to-date correction slip 
 
 

LIST OF PLANTS & MACHINERY AVAILABLE ON HAND AND PROPOSED TO BE 
INDUCTED (Own and Hired to Be Given Separately) For Subject Work 

 

S
N 

Particular 
of Plant & 
Machiner

y 

No. of 
Unit 

Kind & 
Make 

Capacit
y 

Age 
Conditio

n 

Owned 
by Firm 

Proposed to be 
Purchased 

Date Of 
Placing 
Order 

Likely 
Date of 
Receipt 

1         

2         

3         

4         

5         

6         

 
 
 

Note:   

(a) Indicate clearly, whether (i) Owned by firm, or (ii) To be purchased by firm giving date of 
placing order and likely date of receipt.   

(b) Optimum Plants and Machineries required to be deployed during execution of work.   
 
  

Signature of Tenderer/s   
 

                         Dated:  
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FORM No 2F 
Details of Firm 

Para 16.1(a) of General Instructions) & clause No. 14 (i), (ii) Part-I of 
GCC APRIL-2022, with up-to-date correction slip 

 

1.    Full name of the firm    :   

2.   Registered Head Office Address   :   

3.   Branch Office in India (If any)   :   

4.   

Constitution of firm (whether Sole proprietorship 
firm/Partnership firm/ Limited Company/Joint Venture 
(JV)/Registered Society/ Registered   
Trust /LLP/HUF etc.)   

:   

5. Contact Details of Tenderer 
Mobile:  
LL: 
Email:  

6 Details of PAN Card   

7 GST Details  

8.   
Bank account details of the firm i.e. Account No., name of bank and bank specific code 
number (MICR &IFSC) to facilitate electronic payment   

a Name of Bank  

b Name of City  

c Bank Code No  

d Name of Bank Branch  

e Branch Code No  

f Address of Bank Branch  

g 
Telephone Number of Bank Branch &  
E mail of Bank Brach 

Mobile:  
LL: 
Email: 

h Name of customer / Tenderer as per account  

i Account Number of Tenderer appearing on cheque book  

j Type of Account (S.B. / Current / Cash credit)  

k IFSC code for NEFT  

l IFSC code for RTGS  

m 
9-Digit-code number of the bank and branch appearing on 
the MICR cheque issued by the bank. And Copy of 
Cancelled Cheque 
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FORM No. 3 
As per Para 1.3.2(k)(II) (4.1) or 1.3.2(k) (II) (11.1) of Chapter-3, Part-I of Bid Document and para 
14 (ii) (a) of tender form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip 

 
CERTIFICATE 

 
(For Sole Proprietorship Firm or Sole Proprietorship Firm participating as member of JV) 

 
I………………….… (Indicate Name of Sole prop) S/o ……………….… (Full address of Sole prop) 
Proprietor of M/s……………….………... (Indicate Name of Proprietary firm) situated at 
…………… (Full address of Sole prop firm) do hereby solemnly affirm & declare as under: -    
 
That I, who is submitting the tender on behalf of the SOLE PROPRIETOR is the Proprietor of the 
firm working in the name & style of M/s………………………. ………………………………..  

 
(Indicate Name – Proprietary firm) at ……………   
 
Deponent   
 
Signature and Seal   
 

VERIFICATION 
 
I, the above-named deponent, do hereby solemnly affirm & verify that the contents of my above 
affidavit are true & correct. Nothing has been concealed and no part of it is false.    

 
Deponent 

 
Signature and Seal 
 
Place: - 
Date: - 

 
Note: -  

The stamp duty shall be governed by the provision of the Law relating to stamp in Force in 
that State at the time when such AFFIDAVIT is being executed. Affidavit shall be affirmed 
before the Notary Public.     
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FORM No. 4 
As per Para 1.3.2(k)(II) (4.1) of Chapter-3, Part-I of Bid Document and Para no.15 of tender 

form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip 
 

SPECIAL POWER OF ATTORNEY 
(For Sole Proprietor Firm only) 

 
Be It known to all that I the Sole Proprietor of the firm …………………… having its registered office 
at ………….………………………. do hereby, for and on behalf of the said firm appoint 
Shri………………………… (Name & designation with full address) as Special Attorney of the said 
firm and authorize Shri…………….…………… (name) whose specimen signature are appended 
below, to do all or any of the following act’s deeds and/or things on behalf of the said firm and to 
represent the firm in respect for the tender No…………………………. (Name of work) 
………………………………………… invited by DFCCIL.s 

 
1) To appear before office of DFCCIL related to the process of tendering for the above said 

tender.    
2) To procure/download the tender documents for the above said tender.   
3) To digitally sign the above said tender document and for uploading the offer on 

www.ireps.gov.infor the said Tender.   
4) To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.    
5) To sign the agreement and other relevant documents & receive payment on behalf of firm,   
6) To co-ordinate measurement through contractor’s authorized engineer, witness 

measurement, sign measurement books on behalf of firm.   
7) To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate 

and refer all or any disputes to Arbitration Tribunal.   I have read the content of this Special 
Power of Attorney & accept the same and I hereby agree to ratify & confirm & do hereby ratify 
& confirm all acts, deeds & things lawfully done or caused to be done by our said Attorney.    

    
(Signature with name of Power attorney Holder) 
(Name & signature of sole proprietor) 

   
Dated ………    

  Place ………                                                        (Seal of Firm)     
 

Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in 
force in   that State at the time when such Power of Attorney is being executed. The Power of 
Attorney shall be duly registered with Registrar or Notarized. (Not required if tender is 
uploaded by Proprietor himself)  

  

http://www.ireps.gov.in/
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FORM No. 5 
As per Para 1.3.2(k)(II) (5.1) or 1.3.2(k)(ii) (11.2) of Chapter-3, Part-I of Bid Document and clause 
no.14(ii) (b) of tender form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip 

 
CERTIFICATE 

(For HUF or HUF participating as member of JV) 
 

I………………….… (Indicate Name of Karta) S/o ……………….… (Full address of Hindu 
Undivided Family (HUF)) Karta of M/s……………….………... (Indicate Name of HUF) situated at 
…………… (Full address of HUF) do hereby solemnly affirm & declare as under: -    
 
1) That I, who is submitting the tender on behalf of the HUF is in the position of Karta of the 

HUF, working in the name & style of ………………………. (Indicate Name – HUF) at 
________. 

 
2) That, I…………………. (Indicate Name of Karta) has the authority, power and consent given 

by other members to act on behalf of ………………………. (name of HUF)   
 

 Deponent   
 
Signature and Seal   

 
VERIFICATION 

 
I, the above-named deponent, do hereby solemnly affirm & verify that the contents of my above 
affidavit are true & correct. Nothing has been concealed and no part of it is false.    

 
Deponent 
 
Signature and Seal 

 
Place: - 
 
Date: - 

 
Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in Force 
in that State at the time when such AFFIDAVIT is being executed. Affidavit shall be affirmed 
before the Notary Public.   
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FORM No. 6 
As per Para 1.3.2(k)(II)(5.2) of Chapter-3, Part-I of Bid Document and clause no.14(ii)(b) & 15 

of tender form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip 
 

SPECIAL POWER OF ATTORNEY 
(For HUF (Hindu Undivided Family)) 

 
BE IT KNOWN to all that we (1) …….……………. (2) ………..…………... (3) 
……………………… (4) …………….…………. (5) ………….……………. all the members of the 
HUF…………………… having its registered office at ………….………………………. do hereby, 
for and on behalf of the said firm appoint Shri………………………… (Name& designation) 
Special Attorney of the said HUF and authorize Shri…………….…………… (name), whose 
specimen signature are appended below, to do all or any of the following acts, deeds and/or 
things on behalf of the said firm and to represent the firm in respect for the tender No. 
…………………………. (Name of work) ………………………………………… invited by 
DFCCIL. 
 
1) To appear before office of DFCCIL related to the process of tendering for the above said 

tender.    
2) To procure/download the tender documents for the above said tender.   
3) To digitally sign the above said tender document and for uploading the offer on 

www.ireps.gov.infor the said Tender. In case the offer is submitted by the person other than 
those who is appointed as above and there is difference between the name of the person 
authorized as above and the person who digitally submitted the offer then our offer shall be 
deemed to be summarily rejected.   

4) To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.    
5) To sign the agreement and other relevant documents & receive payment on behalf of firm,   
6) To co-ordinate measurement through contractor’s authorized engineer, witness 

measurement, sign measurement books on behalf of firm.   
7) To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate 

and refer all or any disputes to arbitration.    
 
We/ I have read the content of this Special Power of Attorney & accept the same and We/I hereby 
agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or 
caused to be done by our said Attorney.    

 
 
 

Members of the HUF    (Signature of Sri……………………)  
                                           (Name & signature) Seal of 
Firm   

DATE ………     1........................   
     2......................   
  Place …….   3.......................   
     4.......................   
        
         Seal of Firm     
 

Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in force 
in that State at the time when such Power of Attorney is being executed. The Power of Attorney 
shall be duly registered with Registrar or Notarized.  (Not required if tender documents are 
uploaded by Karta himself).  

http://www.ireps.gov.in/
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FORM No. 7 
As per Para 1.3.2(k)(II)(6.2) of Chapter-3, Part-I of Bid Document and Para no.18.10(i) & 15 of tender 

form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip 
 

SPECIAL POWER OF ATTORNEY 
(For Partnership Firms only) 

 
BE IT KNOWN to all that we (1) …….……………. (2) ………..…………... (3) ……………………… 
(4) …………….…………. (5) ………….……………. all the partners of the firm…………………… 
having its registered office at ………….………………………. do hereby, for and on behalf of the said 
firm appoint Shri………………………… (Name& designation) Special Attorney of the said firm and 
authorize Shri…………….…………… (name), whose specimen signature are appended below, to 
do all or any of the following acts & deeds and/or things on behalf of the said firm and to represent 
the firm in respect for the tender No…………………………. (Name of work) 
………………………………………… invited by DFCCIL.       

 

1) To appear before office of DFCCIL related to the process of tendering for the above said 
tender.    

2) To procure/download the tender documents for the above said tender.   

3) To digitally sign the above said tender document and for uploading the offer on 
www.ireps.gov.infor the said Tender. In case the offer is submitted by the person other than 
those who is appointed as above and there is difference between the name of the person 
authorized as above and the person who digitally submitted the offer then our offer shall be 
deemed to be summarily rejected. 

4) To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.    

5) To sign the agreement and other relevant documents & receive payment on behalf of firm,   

6) To co-ordinate measurement through contractor’s authorized engineer, witness 
measurement, sign measurement books on behalf of firm.  

7) To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate 
and refer all or any disputes to arbitration.      

 
We/ I have read the content of this Special Power of Attorney & accept the same and We/I hereby 
agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or caused 
to be done by our said Attorney.    

                                                   
Executants Partner (Signature of Sri……………………)                                             
(Name & signature) Seal of Firm   

DATE ………     1........................   
     2......................   
  Place …….   3.......................   
     4.......................   
      
    
         Seal of Firm     
 
  

Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in force in 
that State at the time when such Power of Attorney is being executed. The Power of Attorney shall 
duly registered with Registrar or Notarized.   (Required even if one or more Partners are 
authorized in the Partnership Firm to sign on behalf of the Firm)    

  

http://www.ireps.gov.in/
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FORM No. 8 
As per Para 1.3.2(k)(II)(6.3) , (7.4) , 1.3.12.& 1.3.13 of Chapter-3, Part-I of Bid Document and Para 

no.10 of tender form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip 
 

DECLARATION BY AN EXISTING PARTNERSHIP FIRM/ LLP FIRM 
(Mandatory if tenderer is an Existing Partnership Firm/ LLP Firm) 

 
(Fill the relevant para (1.1, 1.2 & 1.3) and strike off the para which is not relevant under Partnership    
Firm) 

1. I ………………………… S/o Shri ………………………………, the authorized signatory of 
Partnership Firm/ LLP Firm M/s ……………………. ………………. Do hereby solemnly affirm 
and declare as under: 

1.1. That, we are an existing Partnership Firm/ LLP Firm in the name and style of 
M/s…………………………,  since…………………….   (MM/YY), having GST 
Registration No………………………, PAN/TAN No…………………. There has been no 
change in the Partner(s) of our firm during last 07 (seven) years ending last day of the 
month previous to the one in which tender is invited.   

        OR    
1.2. That, we are an existing Partnership Firm/ LLP Firm in the name and style of   

M/s………………………………., Since……………………  (MM/YY), having GST 
Registration No………………………., PAN / TAN No. …………………. Following of our 
partner(s) has/have quit the Partnership firm/ LLP Firm during last 07 (seven) years ending 
last day of the month previous to the one in which tender is invited, with details as under: 

 

S.No. Name of 
quitting 

Partner(s) 

Share of Partner(s) who 
has/have quitted. 

Date of quitting 
(MM/YY) 

    

    

 
AND / OR 
 

1.3. That, we are an existing Partnership Firm/ LLP Firm in the name and style of 
M/s……………………………,  since……………………….  (MM/YY),  having  GST 
Registration No……………………………, PAN/TAN No………………  Following partner(s) 
has/have joined our Partnership Firm/ LLP Firm during last 07 (seven) years ending last 
day of the month previous to the one in which tender is invited, with details as under: -   

 

S.No. Name of Joining 
Partner(s) 

Share of joining Partner(s) 

  In the present 
firm   

In the previous firm from where 
he/they have/have quit and 
joined the present firm   

    

 
1.4. In case of Para 1.2 and 1.3, following documents as applicable are required to be submitted 

along with bid: - 
1) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure I.   
2) A copy of previous partnership Firm (Notarized or duly registered with the Registrar) (3) 

Affidavit as per proforma given of Annexure –IX for previous Propriety firm (duly executed 
on stamp paper and notarized).   

3) Copy of previous LLP agreement and certificate of incorporation.   
4) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case 

of dissolution of previous partnership firm/ LLP firm)   
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5) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm, 
LLP firm or propriety firm)   

6) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s) 
joining the new/ existing partnership firm, as per para 1.3.2(k)(I) & 1.3.2(k)(I)(6)(7) of 
Chapter-3. Part-I of Bid Document.     

 
 
Declaration by the Tenderer: -   
We/ I have read the content of this declaration & respective conditions of the GCC regarding 
assessment of the eligibility of our partnership firm/ LLP firm and have/ has enclosed all the required 
mandatory documents accordingly.   We/I hereby declare that the information given above are true. 
If any of the above information is found to be wrong at any time, my tender will liable to be rejected.    
          
          
          
                                               Name and Signature of Tenderer with 
Seal    
 
Note: Detailed explanatory note given in para 1.3.12(ii) & credential details given in para 1.3.13(i) 
& (ii) of Chapter-3 of Bid Document. 
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FORM No. 9 
As per Para 1.3.2(k)(II)(6.4), (7.6) 1.3.12.& 1.3.13 of Chapter-3, Part-I of Bid Document and Para 
no.10 & 18 of tender form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip 

 
DECLARATION BY NEWLY FORMED PARTNERSHIP FIRM/ LLP Firm 

(Mandatory if tenderer is Newly Formed Partnership Firm/ LLP Firm) 
 
I………………………… S/o Shri………………………………………., the authorized signatory of 
partnership firm/ LLP Firm M/s ………………………………………………… do hereby solemnly 
affirm and declare as under: 
1. That, we are the newly formed partnership firm/ LLP Firm in the name and style of M/s 

…………………….  
Registered  with  registrar  of  firm  vide  Registration No…………………………… 

dated………………………. 
 
2. In this newly formed Partnership Firm/ LLP Firm, we are …… No. of partners. The details of the 

previous proprietary firm or previous dissolved partnership firm/ LLP Firm or previous splitted 
partnership firm (s) / LLP Firm wherein any of the partners of the present firm was a proprietor 
/ Partner and proposed to use credentials obtained in such previous propriety firm 
(s)/Partnership firm(s) / LLP Firm is as under: -      

S.N. Name of person in 
the newly formed 
partnership firm 

Details of 
Previous 

proprietary/ 
Partnership 

Firm/ LLP Firm 

Share in 
newly 

formed 
partnership 

firm 

Share in 
previous 

partnership 
firm/ LLP 

Firm 

Remarks 

1.      

2.      

3.      

 
3. That, following relevant documents are Annexed with bid –    

I. Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure I   
II. A copy of previous partnership Firm (Notarized or duly registered with the Registrar) (3) 

Affidavit as per proforma given of Annexure –IX for previous Propriety firm (duly executed 
on stamp paper and notarized).   

III. Copy of previous LLP agreement and certificate of incorporation.   
IV. Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in 

case of dissolution of previous partnership firm/ LLP firm)   
V. Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm, 

LLP firm or propriety firm)   
VI. Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such 

partner(s) joining the new/ existing partnership firm, as per para 16.1 (c), (d), (f), (g), (k) 
above.   

 
Declaration by the Tenderer: - 
 We/ I have read the content of this declaration & respective conditions of the GCC regarding 
assessment of the eligibility of our partnership firm/ LLP firm and have/ has enclosed all the 
required mandatory documents accordingly.   We/I hereby declare that the information given above 
are true. If any of the above information is found to be wrong at any time, my tender will liable to 
be rejected.    

        
Name and Signature of Tenderer     

                                                                                                                 along with Seal 
Note: Detailed explanatory note given in para 1.3.12(ii) & credential details given in para 1.3.13(i) 

& (ii) of Chapter-3 of Bid Document. 
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FORM No. 10 
As per Para 1.3.2(k)(II) (7.4) of Chapter-3, Part-I of Bid Document and Para no.14(ii) (f) (iii) & 15 of 

tender form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip 
 

SPECIAL POWER OF ATTORNEY 
(For LLP Firm incorporated under LLP Act) 

 
KNOW  ALL  MEN  BY  THESE  PRESENTS:   WHEREAS M/S …………………… 
(Name of LLP & LLPIN number) is a LLP Firm  registered under  the  LLP  Act, 2008, 
and having  its  registered  office at…………… (hereinafter called the 'LLP').    
 
AND WHEREAS by its resolution No………………… passed in the meeting held on………………… 
of the Partners of the LLP ……………………. (LLP name) have decided to participate in the tender 
No.___________________________________ invited by DFCCIL  for  the  work namely 
_________________________________________________________________”.    
 
I…………………………………………………… (name and designation) the authorized 
representative of M/S ………………… ……………………………………………………… (name of 
LLP) duly authorized in this behalf by aforesaid resolution do hereby irrevocably constitute, 
nominate, appoint and authorize Mr./Ms.  
____________(designation)____________(address)______________________& Mr./ 
Ms./Mr./Ms. _____(designation)____________(address)______________________ who is/are 
presently holding the above mentioned position in  the LLP as our true and lawful attorney  
(hereinafter referred to as “Attorney”) of the LLP to jointly or severally exercise all or any of the 
following powers for and on behalf of M/S…………………………………………………. (name of LLP 
& LLPIN number) in respect of the aforesaid tender Invited by the DFCCIL:  
 

1. To appear before office of DFCCIL related to the process of tendering for the above said tender.    

2. To download the tender documents for the above said tender.   

3. To digitally sign the above said tender document and for uploading the offer on 
www.ireps.gov.infor the said Tender.   

4. To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.    

5. To sign the agreement and other relevant documents & receive payment on behalf of firm,   

6. To co-ordinate measurement through contractor authorized engineer, witness measurement, 
sign measurement books on behalf of firm.   

7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate 
and refer all or any disputes to arbitration   

 
The LLP agrees and undertakes that in the event of any change in the constitution of the LLP, the 
rights and obligations of the LLP shall continue to be in full force without any effect thereof.  The 
LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining previous 
written consent of DFCCIL.   
AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or 
either of them under the authority of this power shall be construed as acts, deeds and things done 
by the LLP and the LLP hereby undertakes to confirm and ratify all and whatsoever the said 
Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby 
given.   
 
IN  WITNESS  WHEREOF  this deed has been signed and sealed by WITNESSES:    
 
 

Signature Name:  Signatures of authorized representative & Seal   
      Address of LLP:  authorized representative 

Name of (Executants): 

http://www.ireps.gov.in/
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Designation: 
 

                     Signature Name:      
Address:   

 
Specimen Signatures of Attorney Holder(s) in token of acceptance:    

(a) Name ………………………………… Signature…………………   

(b) Name……………………………………Signature……………… 
 
Executed and signed before me on this…………day of ……………….  At 
……………………………...(place).   
                                                                                 
 

(Seal and signature of Notary Public)   
 
Note: -  

1) The stamp duty shall be governed by the provision of the Law relating to stamp in force in 
that State at the time when such Power of Attorney is being executed. The Power of Attorney 
shall duly Registered with Registrar or Notarized.    

Required even if tender documents are submitted by the authorized/ power of attorney holder 
himself as per resolution passed by Partners of the LLP   

 
2) Detailed explanatory note given in para 1.3.12(ii) & credential details given in para 1.3.13(i) 

& (ii) of Chapter-3 of Bid Document. 
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FORM No. 11 
As per Para 1.3.2(k)(II) (7.3) of Chapter-3, Part-I of Bid Document and clause no.10 of Part-I of GCC 

April 2022 with up-to-date correction slip 
 

Partner’s Resolution of LLP Firm incorporated under LLP Act for submitting Tender by LLP 
firm 

(To be printed on Firm’s letter head) 
 

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS 
OF______________________ (LLP Name) having LLP on………. of 20……. (Hereinafter referred 
to as LLP) HELD ON (Date) _______________ AT (Address) 
_______________________________   Whereas the Board has been described about NIT 
No.________________________ issued by DFCCIL  for  the work name 
“____________________________”. Partners discussed the matter and after discussion following 
resolution was passed: RESOLVED THAT the LLP (LLP name) shall participate in the above tender. 
   
Resolved further  that the LLP/Partners  authorize(s), Mr./ Ms. __________________________& 
Mr./ Ms. __________________________ (name and designation) of the LLP, to jointly or severally 
sign and submit all the necessary papers, letters, forms, quotes, bids etc., negotiate, discuss, agree 
to make any amendments, alterations or modifications thereto and to make representations, submit 
papers, affidavits and to do any other act and complete requisite formalities on behalf of the LLP in 
connection with completion of aforesaid tender work and to enter into liability against the LLP.    
 
Resolved further that LLP/Partners authorize(s) Mr./Ms.________________________(Name and 
Designation) of the LLP to execute Power of Attorney in terms of this resolution in favour of 
Mr./Ms._____________________& Mr./Ms.______________________________  the person(s) 
above named.    
 
The acts done and documents executed by such above named authorized person(s) shall be binding 
on the LLP.   
For the Organization,   
(Seal of LLP & Signature of authorized person)   
Name of authorized person: __________________________________    
Designation: _________________   
Place:   
Dated:                                                                                                                                                                 
 
Executed  and  signed  before  me on this…………day of ……. At ……………………...(place).    
 
        (Seal and signature of Notary Public)   
 
Note: - 

1. Stipulations in the above specimen Resolution are for guidance only. LLP firm can incorporate 
other stipulation /stipulations relevant with the tender and formation of JV, if required.    

2. The above Annexure should be executed on the Letter Head of LLP firm.   
Required even if tender documents are submitted by the authorized/ power of attorney 
holder himself as per resolution passed by Partners of LLP firm. 
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FORM No. 12 
As per Para 1.3.2(k)(II) (8) of Chapter-3, Part-I of Bid Document and Para no.14(ii) (g) (iii) & 15 of 

tender form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip. 
 

SPECIAL POWER OF ATTORNEY 
(For Registered Society & Registered Trust) 

 
KNOW  ALL  MEN  BY  THESE  PRESENTS:   WHEREAS  M/S ……………… 
………………. ………………… (Name of Registered Society / Registered Trust) is a Registered 
Society / Registered Trust registered under the ……………. Act (Name of the  act vide 
which  registered), and having  its  registered  office 
at…………………………………………………… (hereinafter called the ' Registered Society / 
Registered Trust ').  
 
AND WHEREAS by its resolution No………………… passed in the meeting held 
on………………… of the Executive Member of the Registered Society / Registered Trust the 
Registered Society / Registered Trust …………….  (Registered Society / Registered Trust name) 
……….  have decided  to participate  in  the Tender 
No.___________________________________ invited by DFCCIL for the work namely 
“_____________________________________________________” . 
   
I……………………………(name and designation) the authorized representative of M/S 
………………… …………………(name of Registered Society / Registered Trust) duly authorized 
in this behalf by aforesaid resolution do hereby irrevocably constitute, nominate, appoint and 
authorize Mr./Ms. ____________(designation) ____________ (address) 
______________________& Mr./Ms./Mr./Ms. _____(designation) ____________ 
(address)___________________ who is/are presently holding the above mentioned position in  
the Registered Society / Registered Trust as our true and lawful attorney (hereinafter referred to 
as “Attorney”) of the Registered Society / Registered Trust to jointly or severally exercise all or any 
of the following powers for and on behalf of M/S ………………… ……………………………………  
(name of Registered Society / Registered Trust) in respect of the aforesaid tender Invited by 
DFCCIL:   
 

1) To appear before office of DFCCIL related to the process of tendering for the above said 
tender.    

2) To download the tender documents for the above said tender.   

3) To digitally sign the above said tender document and for uploading the offer on 
www.ireps.gov.infor the said Tender.   

4) To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.    

5) To sign the agreement and all other required documents & receive payment.   

6) To co-ordinate measurement through contractor authorized engineer, witness 
measurement, sign measurement books on behalf of Registered Trust/Society.    

7) To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate 
and refer all or any disputes to arbitration   

 
The Registered Society / Registered Trust agrees and undertakes that in the event of any change 
in the constitution of the Registered Society / Registered Trust, the rights and obligations of the 
Registered Society / Registered Trust shall continue to be in full force without any effect thereof.   
The Registered Society / Registered Trust undertakes that it shall not cancel or amend this power 
of Attorney without obtaining previous written consent of DFCCIL.   
 
AND the Registered Society / Registered Trust hereby agrees that all acts, deeds or things lawfully 
done by the said Attorneys or either of them under the authority of this power shall be construed 
as acts, deeds and things done by the Registered Society / Registered Trust and the Registered 
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Society / Registered Trust hereby undertakes to confirm and ratify all and whatsoever the said 
Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby 
given.   
IN  WITNESS  WHEREOF  this  deed  has  been  signed  and  sealed 
Shri……………………………………. (name and designation), on this………………… day 
of………………… 20…., in presence of:    

 
WITNESSES:     
Signature Name:   
Address:   
 

Signatures of authorized representative  

& Seal of Registered Society /  
Registered Trust 
 

 

 Name of  Authorized (Executants):   
Designation:  
Signature Name:    
Address:   

r
e
p 

    

 
Specimen Signatures of Attorney Holder(s) in token of acceptance:    
(1) Name ………………………………… Signature…………………   
(2) Name……………………………………Signature………………   
Executed and signed before me on this…………day of ……………….   At 
……………………………. (place).   
  (Seal and signature of Notary Public)   
 
Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in force in 
that State at the time when such Power of Attorney is being executed. The Power of Attorney shall 
duly Registered with Registrar or Notarized.   
(Required even if tender documents are submitted by the authorized/ power of attorney 
holder himself) 
 
 

  

b 
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FORM No. 13 
As per Para 1.3.2(k)(II) (9) of Chapter-3, Part-I of Bid Document and Para no.14(ii) (c) & 15 of 

tender form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip 
 

SPECIAL POWER OF ATTORNEY 
(For Private/Limited companies only) 

 
BE IT KNOWN To all that (Name of firm) …... having its registered office at 
………….………………………. do hereby, for and on behalf of the firm appoint 
Shri………………………… (Name& designation) Special Attorney of the said firm and authorize 
the said Shri…………….…………… (name) whose specimen signatures are appended below, to 
do all or any of the following acts & deeds and/or things on behalf of the said firm and to represent 
the firm in respect for the tender No…………………………. (Name of work) 
………………………………………… invited by DFCCIL.     
 
1. To appear before office of DFCCIL related to the process of tendering for the above said 

tender.    

2. To download the tender documents for the above said tender.   
3. To digitally sign the above said tender document and for uploading the offer on 

www.ireps.gov.infor the said Tender.   
4. To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.    
5. To sign the agreement and other relevant documents & receive payment on behalf of 

Company,   
6. To co-ordinate measurement through contractor authorized engineer, witness measurement, 

sign measurement books on behalf of Company.   
7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate 

and refer all or any disputes to arbitration.    
 
 We have read the content of this Special Power of Attorney & accept the same and we hereby 
agree to ratify & confirm & do hereby ratify & confirm all acts, deeds &things lawfully done or 
caused to be done by our said Attorney.    
  
         
(Signature of Shri……………….)   
Authorized signatory of the firm   
Dated………    
Place ………                                            Seal of Firm   
   
Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in force 
in that State at the time when such Power of Attorney is being executed. The Power of Attorney 
shall duly Registered with Registrar or Notarized.    
Required even if tender documents are submitted by the authorized/ power of attorney 
holder himself as per resolution passed by Board of Directors  
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FORM No. 14 
As per Para 1.3.2(k)(II)(9) of Chapter-3, Part-I of Bid Document and Para no.10 of tender form 

(2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip 
 

 
DECLARATION REGARDING CONSTITUTION OF EXISTING/ NEW COMPANY 

(Mandatory if tenderer is an Existing / New Company) 
(Fill the relevant para (1.1, 1.2 & 1.3) and strike off the para which is not relevant under 

Partnership Firm) 
 

1. I ………………………… S/o Shri ………………………………, the authorized signatory of the 
Company M/s ……………………. ………………. do hereby solemnly affirm and declare as under: 

1.1. That,  we are an  existing  Company  working  in  the  name  and 
style of Registration No………………………, PAN/TAN No…………………. There has been no 
change in the constitution of our Company during last 07 (seven) years ending last day of the 
month previous to the one in which tender is invited.    

OR 
1.2. That, we are  an existing  Company  working in the  name and style of Registration 

No………………………., PAN / TAN No. …………………. Following Company (i.e.) merged in 
the Company during last 07 (seven) years ending last day of the month previous to the one in 
which tender is invited, with details as under:    

S.No. Name of Partner(s) Share of Partner(s) who 
has/have quitted. 

Date of quitting 
(MM/YY) 

1.    

 
1.3.  In case of Para 1.2, following documents as applicable are required to be submitted along with 

bid: - 
(1) Details of company getting merged as per annexure I   
(2) Copy of Memorandum of Association/ Articles of Association of the Company getting 

merged    
(3) Copy of certificate of incorporation of previous company getting Merged.   
(4) Resolution by the Board of Directors for the Merger of the company(s) with the tenderer   
(5) Proof of surrender of previous PAN no    
(6) Documents for the technical, financial criteria, bid capacity as claimed wrt such 

Company(s) joining the new/ existing Company, as per para 1.3.2(k)(I) & 1.3.2(k)(II)(9) 
of Chapter-3, Part-I of Bid Document.   

 
Declaration by the Tenderer: -   
We/ I have read the content of this declaration & respective conditions of the GCC regarding 
assessment of the eligibility of our partnership firm/ LLP firm and have/ has enclosed all the 
required mandatory documents accordingly.   We/I hereby declare that the information given 
above are true. If any of the above information is found to be wrong at any time, my tender will 
liable to be rejected.    
          
         Name and Signature of Tenderer    
                                                                                          Along with 
seal.   
 
Notes-  
1) In case company A is merged with company B, then company B would get the credentials 

of company A also.    
2) Detailed explanatory note given in para 1.3.12(ii) & credential details given in para 1.3.13(i) 

& (ii) of Chapter-3 of Bid Document. 
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FORM No. 15 
As per Para 1.3.2(k)(II)(10.1) of Chapter-3, Part-I of Bid Document and Para no.14.(ii) (d) and 

17.6 of tender form (2nd sheet) of Part-I of IRGCC April 2022 with up to date correction slip 
 
 

 
MEMORANDUM OF UNDERSTANDING FOR JV 

(The Memorandum of Understanding shall be submitted in following format on the non-judicial 
stamp of Rs.500/- duly notarized by Notary Public) 

 
NOW THIS Memorandum of Understanding is executed at …………………. (Name of Place) on 
this date ………………… (DD/MM/YY) between M/s ……………………. (Name of first constituent 
and address) as the first party represented by Shri ………………………………and 
M/s…………………………… (Name of 2nd constituent and address) represented by 
Shri………………………. As the second party and so on 3rd, 4th&5th subsequent parties.  (The 
expression and words of first and second and other shall mean and include their heir’s 
successors, assigns, nominees, execution, administrators and legal representatives 
respectively).   
 
WHEREAS all the parties are engaged mainly in the business of execution of Civil Engineering 
and general contracts for various Government Departments and organizations. 
 
AND WHEREAS the parties herein above mentioned are desirous of entering into a joint venture 
for carrying out civil engineering and/or contract works in connection with Tender No.   
………………… (Name of work) …………………………… “As mutually decided between 
members of Joint Venture Agreement. 
 

1. That we M/s……………………………. (JV firm) on behalf of all members of this joint    
venture agreement agreed that M/s ……………………………… will be “Lead Partner” of this 
Joint Venture. 

2. That under this MOU, the work will be done jointly by M/s …………………………. The first 
party and M/s ……………………… the second and so on …………….in the name and style 
of ………………………………. (Name)(Joint venture firm). 

3. That we JV firm M/s …………………………. on behalf of all the members of JV firm shall be 
legally liable, severally and jointly responsible/ liable for the satisfactory/ successful 
execution/ completion of the works including maintenance period in all respects and in 
accordance with terms and conditions of the contract.   

4. That we M/s JV firm……………………………. On behalf of all the members of the JV firm to 
which the contract is awarded, shall be jointly and severally liable to the Employer (DFCCIL) 
for execution of the project in accordance with General and Special Conditions of the 
Contract.  The JV members shall also be liable jointly and severally for the loss, damages 
caused to the DFCCIL during the course of execution of the contract or due to non-execution 
of the contract or part thereof.    

5. M/s …………………… (Name of Lead Firm) of JV firm shall be the lead member of the JV 
firm who shall have a majority ……………. % share of interest in the JV firm. The other 
(One/Two) members shall have followed share: - M/s …………. (Name of Second Firm) have 
……. % and M/s …………. (Name of Third Firm if any) have ………% share of interest in the 
JV Firm.    

6. That this JV shall be valid during the entire currency of the contract including the period of 
extension, if any, and the maintenance period after the work is completed.  

7. That  we  all  the  Joint  Venture  members  authorize 
Mr./Ms………………………………….…….…one of the members on behalf of the JV firm to 
deal with the tender, sign the agreement or enter into contract in respect of the said tender, 
to receive payment, to witness joint measurement of work done, to sign measurement books 
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and similar such action in respect of the said tender/contract. All notices/ correspondence 
with respect to the contract would be sent to this authorized 
member………………………………. (Address) of the JV firm. In case the offer is submitted 
by the person other than those who is appointed as above and there is difference between 
the name of the person authorized as above and the person who digitally submitted the offer 
then our offer shall be deemed to be summarily rejected.   

8. That no member of the JV shall have the right to assign or transfer the interest right or Liability 
in the contract without the written consent of the other members and that of the employer 
(DFCCIL) in respect of the said tender/contract. 

9. That we all the members of the JV certify that we have not been black listed or debarred by 
DFCCIL or any other Ministry/Department /PSU (Public Sector Undertaking) of the Govt. of 
India/ State Govt. from participation in tenders/contract in the past either in our individual 
capacity or as a member of the JV firm or partnership firm in which they were 
members/partners. I/ We are aware that concealment / wrong information in regard to above 
shall make the contract liable for determination under Clause 62 of the General Conditions 
of Contract. 

10. That this Joint Venture MOU shall in all respect be governed by and interpreted in            
accordance with Indian Laws.    

 
Now the parties have joined hands to form this MOU on this date …………………... (DD/MM/YY) 
with reference to and in confirmation of their discussions and understanding brought on record 
on date …………………. (DD /MM /YY). 
In witness thereof all/both the above-named parties have set their respective hands on this MOU 
on the day, month and year first above mentioned, in the presence of the following witnesses: - 
 

1. First party (authorized signatory)     
 
2. Second party (authorized signatory)                                 
 
3. Third party (if any) (authorized   signatory)         

 
With Seal of parties   
Witnesses with name & full address: -  
1. ………………………………….  
2. ………………………...   

 
Date……    
 
Place…….   
 
NOTE: - Should MOU be in more than one separate page, each page shall be Signed by the 
authorized signatory.   
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FORM No. 16 

As per Para 1.3.2(k)(II)(10.2) of Chapter-3, Part-I of Bid Document and Para no.14.(ii) (d) and 
17.12 of tender form (2nd sheet) of Part-I of IRGCC April 2022 with up to date correction slip 
 

FORMAT FOR POWER OF ATTORNEY BY LEAD PARTNER OF JOINT VENTURE (JV) 
(To be executed on non-judicial stamp paper of the appropriate value in accordance with 
relevant stamp Act. The stamp paper to be in the name of the company who is issuing the 

power of Attorney) 
 

POWER OF ATTORNEY* 
Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for the work of 
………………. [Name of Work] 
 
Whereas, the members of the Joint Venture comprising of M/s.…, M/s.…, M/s.……, and M/s.…. 
are interested in submission of bid for the work of…[Insert name of work] in accordance with the 
terms and conditions contained in the bidding documents. 
 
Whereas, it is necessary for the members of the Joint Venture to designate one of them as the 
Lead Partner, with all necessary power and authority to do, for and on behalf of the Joint Venture, 
all acts, deeds and things as may be necessary in connection with the Joint Venture's bid for the 
project, as may be necessary in connection the Joint Venture's bid for the project. 
 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 
We, M/s.………………, hereby designate M/s. , being one of the partners of the Joint 
Venture, as the lead partner of the Joint Venture, to do on behalf of the Joint Venture, all or any 
of the acts, deeds or things necessary or incidental to the Joint Venture's bid for the contract, 
including submission of bid, participating in conferences, responding to queries, submission of 
information/document sand generally to represent the Joint Venture in all its dealings with the 
Railways/DFCCIL or any other Government Agency or any person, in connection with the 
Bid/contract for the said work until culmination of the process of bidding till the contract agreement 
if successful, is entered into with the Dedicated Freight Corridor Corporation of India Limited and 
thereafter till the expiry of the contract agreement. 
 
We hereby agree to ratify all acts, deeds and things lawfully one by lead member, our said 
attorney, pursuant to this power of attorney and that all acts’ & deeds and things done by our 
aforesaid attorney shall and shall always be deemed to have been done by us/Joint Venture. 
 
Dated this the………… Day of 20……. 
 
……………………. 
(Signature) 
……………………………………… (Name in Block letters of Executants) Seal of Company 
 

Witness 1 Witness 2 

Name: Name: 

Address: Address: 

Occupation: Occupation: 

  
*To be executed by all the members of the JV except the lead member. 
 
The mode of execution of the Power of Attorney should be in accordance with the procedure, if 
any, laid down by the applicable law and the charter documents of the executants (s) and when 
it is so required the same should be under common seal affixed in accordance with the required 
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procedure. 
 

FORM No. 17 
As per Para 1.3.2(k)(II)(10.3) of Chapter-3, Part-I of Bid Document and Para no.14.(ii) (d) and 
17.6 of tender form (2nd sheet) of Part-I of IRGCC April 2022 with up to date correction slip 

 
DRAFT FORMAT OF JOINT VENTURE AGREEMENT 

 
To be executed on non-judicial stamp paper of appropriate value in accordance with relevant 
Stamp Act and to be registered with appropriate authority under Registration Act. 
The JV agreement shall be structured generally as per contents list given below: 
 
A. CONDITIONS AND TERMS OF JV AGREEMENT 

1. Definitions and Interpretation 
2. Joint Venture – Include Equity of members, transferability of shareholding of equity of 

a partner leaving during the subsistence of the contract. 
3. Proposal Submission 
4. Performance – To indicate scope of responsibility of each member 
5. Language and Law 
6. Exclusively 
7. Executive Authority 
8. Documents 
9. Personnel 
10. Assignment and Third Parties 
11. Severability 
12. Member in Default 
13. Duration of the Agreement 

 
1. Liability and sharing of risks 

1. Insurance 
2. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 
3. Financial Administration and Accounting 
4. Guarantees and Bonds 
5. Arbitration 
6. Notices 
7. Sole Agreement and Variation 

 
B. SCHEDULES 

1. Project and Agreement Particulars 
2. Financial Administration Services 
3. Allocation of the obligations 
4. Financial Policy and Remuneration 
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FORM No. 18 
As per Para 1.3.2(k)(II)(11.1 & 11.2) of Chapter-3, Part-I of Bid Document and Para No 14.(ii)(d), 
17.14.2(i), 17.14.3 (iv) and Para 15 of tender form (2nd sheet) of Part-I of IRGCC April 2022 with 
up to date correction slip 

 
 

SPECIAL POWER OF ATTORNEY 
(To be submitted by Private/Limited Companies, Sole Proprietor or HUF participating as 

member of JV) 
 
BE IT KNOWN to all that I ……………. (Indicate name of Director/Sole Prop.) ……… at the 
Company/Proprietary firm/HUF (Indicate Name of Company / Sole Proprietary firm/ HUF) ………. 
having its office at …………………… do hereby for and on behalf of the said 
Company/Proprietary firm/HUF appoint Sh.……………. S/o Shri …………age…. (Indicate Name 
of Nominee with full address) of the Company/ Sole Proprietary Firm/HUF as our Attorney, whose 
specimen signature are appended below to execute the MOU/ JV Agreement & all other required 
documents with M/s ……………. (Indicate Name of other Company/ Sole Proprietary firm/ HUF) 
…………. Situated at …………in connection with the following tender invited by DFCCIL: - 
 “Tender No…………Name of work 
………………………………………………………………...…………………””. 
    
 We/ I have read the content of this Special Power of Attorney & accept the same, and we/ I 
hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully 
done or caused to be done by our said Attorney.    
 
In witness where of I……………. (Indicate name of Director/ Sole Prop/ Karta.) of 
M/s………………… (Indicate name of Co. / Prop. Firm/HUF) the above-named Director /  
Proprietor has executed this Power of Attorney.    
                                                               For M/s…………………  

      (Sign. of Shri…………………)                                             
                                                                  (Sign & Seal …………….)  
Place…   
Date: -………….         
                                                    
Note: 
The stamp duty shall be governed by the provision of the Law relating to stamp in force in that 
State at the time when such Power of Attorney is being executed. The Power of Attorney shall 
duly registered with Registrar or Notarized.    
(For private/ limited company as member of JV- this Form is required even if MOU/JV 
agreement is signed by the authorized/ Power of attorney holder himself as per the Copy 
of Resolution)  
 (For sole proprietor firm/HUF as member of JV, This Form is Not required, if MOU/JV 
agreement is signed by the proprietor of the Sole Proprietor Firm/ Karta of HUF himself) 
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FORM No. 19 

Details of the similar works completed (as per Para 1.3.2(k)(II)(11.3)(b) of Chapter-3, Part-I of 
Bid Document and Para no. 14. (ii) (d) & 17.14.1(iii) of tender form (2nd sheet) of Part-I of IRGCC 
April 2022 with up-to-date correction slip 
 

“LETTER OF CONSENT” 
(To be submitted by Partnership Firm participating as member of JV) 

 
We the following partners of M/s………………………………… (Indicate name of firm)   
(1) ……………………………………….… (2) ……………………………………………   
(3) …………………………………….…… (4) ………………………………………   
 (5) ……………………………………….… (6) ………………………………………having  its  
office at …………………………. hereby give our consent on behalf of M/s…….   
…………. (Indicate name of firm) in favour of Mr.…………………………………. (Indicate name 
of Partner), whose specimen signature are appended below, for entering into Joint Venture 
Agreement with   
M/s……………………………… (Indicate name of other firm’s) ……………… having office at   
……………………………. in connection with T. No…………………Name of work …………… 
to sign & execute the MOU, JV agreement and all other required documents pertaining to 
above said tender on behalf of firm.   
We have read the contents of this letter of consent & accept the same and we hereby agree 
to and ratify all acts, deeds & things of them or any documents executed by the said partner 
in the scope of this letter of consent on behalf of firm.    
 
This letter of consent is made at ……………. on ………………   
 

Name & Signature of Partner/s   
        (Signature of Sh………….)   

 
 DATE...............                                                              Place................    

1. ........................................... 
2. ........................................... 
3. ........................................... 
4. ........................................... 
5. ..........................................   

    Seal of the Firm  
Note: - The stamp duty of Rs. 500/- or shall be governed by the provision of the Law relating 
to stamp in force in that State at the time.      
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FORM No. 20 
Details of the similar works completed (as per Para 1.3.2(k)(II) (11.3) (c) of Chapter-3, Part-I of 
Bid Document and Para no. 14. (ii) (d) & 17.14.1(iii) & 15 of tender form (2nd sheet) of Part-I of 
IRGCC April 2022 with up-to-date correction slip 
 

SPECIAL POWER OF ATTORNEY 
(For Partnership Firms participating as a member of JV only) 

 
We the following partners of M/s………………………………… (Indicate name of firm)   
 
1…………………………….…2………………………………3…………………………………….……
…4……………………………………… 
5……………………………………….……6………………………………………having its office at 
…………hereby give our consent on behalf of M/s………………. (Indicate name of firm) in favour 
of Mr.…………………………………. (Indicate name of Partner), whose specimen signature are 
appended below, for entering into Joint Venture Agreement with M/s……………………………… 
(Indicate name of other firm’s) ……………… having office at ……………………………. in 
connection with Tender No…………………Name of work …………… to sign & execute the MOU, 
JV agreement and all other required documents pertaining to above said tender.    
 
We have read the content of this Special Power of Attorney & accept the same and we hereby 
agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or 
caused to be done by our said Attorney.   
 
 
 
                                   Executants Partner   

(Signature of Sri……………………)                          
                                                               (Name & signature)   
 
DATE ………        1........................   
        2......................   
 Place …….      3.......................   
        4.......................   
         
        Seal of Firm     
 
Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in force 
in that State at the time when such Power of Attorney is being executed. The Power of Attorney 
shall duly register with registrar or notarized. Required even if MOU/JV agreement is signed by 
one or more partners authorized in the Partnership Firm as per the Partnership deed, letter of 
consent.  
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FORM No. 21 
 
 

Details of the similar works completed (as per Para 1.3.2(k)(II)(11.4)(b) of Chapter-3, Part-I of 
Bid Document and Para no  14. (ii) (d) & 17.14.4 (iii) of tender form (2nd sheet) of Part-I of IRGCC 
April 2022 with up-to-date correction slip 

 
 
EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS OF 
_______________________  (LLP  Name)  having LLP on………. of 20……….) 
(hereinafter referred to as LLP) HELD ON (Date) _______________ AT (Address) 
_______________________________________________ . 
   
Whereas  the  Partners  have  been  described  about  NIT No. 
_______________ issued by DFCCIL for the work namely “_________________________”. 
Partners discussed the matter and after discussion following resolution was passed:   
 
RESOLVED THAT the LLP………. (LLP name) shall participate in the above tender in Joint 
Venture and for the purpose the LLP shall enter into and execute joint venture agreement, with 
M/S__________________________& M/S___________________________ (name of other 
constituent(s) of joint venture).   
 
Resolved further that the LLP/Partners authorize(s), Mr./ Ms. ______________________& Mr./ 
Ms. _____________________ (name and designation) of the LLP, to jointly or severally, sign 
joint venture agreement, and to sign such other documents and to do any other act and complete 
requisite formalities on behalf of the LLP in connection with completion of aforesaid tender work 
and to enter into liability against the LLP.    
 
Resolved further that LLP/Partners authorize(s) Mr./Ms._____________________(name and 
designation) of the  LLP  to  execute  Power  of  Attorney  in  terms  of  this  resolution  in  favour  
of Mr./Ms._______________________ Mr./Ms.______________ the person(s) above named.    
The acts done and documents executed by such above named authorized person(s) shall be 
binding on the LLP.   
 
For the Organization,    
(Seal of LLP & Signature of authorized person)   
Name of authorized person: ________________________    
Designation: _________________  
Place:   
Dated:                                                                                                                                     
 
Executed and signed before me on this…………day  of ………… At ………. (place).   
 
 

         (Seal and signature of Notary Public)   
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FORM No. 22 

As per Para 1.3.2(k)(II) (11.4) of Chapter-3, Part-I of Bid Document and Para no 14. (ii) (d), 
17.14.4 (iv) & 15 of tender form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date 
correction slip 

 
 

POWER OF ATTORNEY BY LLP Firm (incorporated under LLP Act) for entering into 
JOINT VENTURE AGREEMENT. 

(to be executed non judicial stamp paper of appropriate value as per law of state concerned 
non-judicial stamp paper should be purchased in the name of the LLP) 

 
KNOW  ALL  MEN  BY  THESE  PRESENTS:   WHEREAS  M/S 
 ………………… ……………………………………………………… (name of LLP & LLPIN 
number) is a LLP registered under the LLP Act, 2008, and having its registered office 
at………………… (Hereinafter called the 'LLP'). AND WHEREAS by its resolution 
No………………… passed in the meeting held on………………… of the Partners of the LLP, the 
LLP……………………………. (LLP name) has decided to participate in the tender 
No.____________ issued by DFCCIL for the work namely “__________________________” in 
Joint Venture and for the purpose the LLP  shall  enter  into  and  execute  joint 
 venture  agreement  with M/S_________________________ & 
M/S___________________________(name of other constituent(s) of joint venture) AND THAT 
M/S___________________________(name of the lead member of joint venture) shall act as the 
lead member of above mentioned joint venture.    
 
I……………………………………………………… (name and designation) the authorised 
representative of   
M/S ………………… ……………………………………………………… (name of LLP) duly 
authorized in this behalf by  aforesaid resolution do hereby irrevocably constitute, nominate, 
appoint  and  authorize  Mr./  Ms. 
____________(designation)____________(address)______________________& Mr./ Ms. Mr./ 
Ms. ____________(designation)____________(address)______________________who is/are 
presently holding the above mentioned position in  the LLP as our true and lawful attorney 
(hereinafter referred to as “Attorney”) of the LLP to jointly or severally exercise all or any of the 
following powers for and on behalf of M/S ………………… 
……………………………………………………… (Name of LLP & LLPIN number) in connection 
with aforesaid bid:   

1. To enter into and execute and sign JOINT VENTURE agreement, draft of which has been 
approved by the LLP, on behalf of the LLP with above named constituents for participating 
in the aforesaid bid of the DFCCIL on behalf of the LLP.   

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc.   
3. To do any other act and complete requisite formalities on behalf of the LLP in connection 

with completion of aforesaid tender work and to enter into liability against the LLP.    
4. And generally, to do all such acts, deeds or things as may be necessary or proper for the 

purposes mentioned above.    
 

The LLP agrees and undertakes that in the event of any change in the constitution of the LLP, 
the rights and obligations of the LLP shall continue to be in full force without any effect thereof.   
The LLP undertakes that it shall not cancel or amend this power of Attorney without obtaining 
previous written consent of DFCCIL.   
AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or 
either of them under the authority of this power shall be construed as acts, deeds and things 
done by the LLP and the LLP hereby undertakes to confirm and ratify all and whatsoever the said 
Attorneys or either of them shall lawfully do or cause to be done by virtue of the powers hereby 
given.   
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IN  WITNESS  WHEREOF  this  deed  has  been  signed  and  sealed  by  
Shri…………………………… (name and designation), on this………………… day 
of………………… 20…, in presence of:    
WITNESSES:    
 

Signature Name:   
Address:   

 

Signatures of authorized representative & 
Seal of LLP:   
 
Name of authorized representative:   
Designation:   

Signature Name:   Address:    

 
Specimen Signatures of Attorney Holder in token of acceptance:   
 (1) Name ………………………………Signature……………………   
(2) Name …………………………………Signature…………………   
 
Executed and  signed  before  me  on  this…………day  of …… At ………. (place).   
 
 (Seal and signature of Notary Public)   
 
Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in force 
in that State at the time when such Power of Attorney is being executed. The Power of Attorney 
shall duly Registered with Registrar or Notarized.   Required even if tender documents are 
submitted by the authorized/ power of attorney holder of the LLP firm himself  
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FORM No. 23 
Details of the similar works completed (as per Para 1.3.2(k)(II)(11.5) of Chapter-3, Part-I of Bid 
Document and Para no  14. (ii) (d) & 17.14.5 (iii) of tender form (2nd sheet) of Part-I of IRGCC 
April 2022 with up-to-date correction slip 

 
 

SPECIMEN RESOLUTION OF EXECUTIVE COMMITTEE OF REGISTERED 
SOCIETY/TRUST (To be printed on registered society/ trust’s letter head) 

FOR ENTERING INTO JV WITH OTHER ENTITIES 
Extract from the minutes of meeting of Executive Committee of Registered Society/Trust held 
on   
……………… (Date) at the office of the Registered Society/Trust situated at 
…………………………………………………… (Address of the Registered Society/Trust). 
*******   
RESOLVED THAT ………………………………………. (Name of the Registered Society/Trust) 
have decided to participate for the said tender for the work of 
………………………………………………………………. (Name of the work) in joint venture 
with M/s………………………………. (Name of the other Firm/Firms or company/companies/ 
Registered Society/Trust with addresses) in name and style of the JV 
firm……………………………… (Name of the Joint Venture firm). 
FURTHER RESOLVED THAT Shri … ………………………. (Name and designation of 
authorized person of the Registered Society/Trust) is hereby authorized to execute & sign all 
necessary documents for submission of tender documents, JV Agreement and any documents 
in connection with present tender on behalf of Registered Society/Trust etc.  For the above-
mentioned work on behalf of the Registered Society/Trust.   
 
Name and signed by authorized    
Executants/s of Registered Society/Trust    
Note: - 

1. Stipulations in the above specimen Resolution are for guidance only. Registered 
Society/Trust can incorporate other stipulation /stipulations relevant with the tender and 
formation of JV, if   required.    

2. The above Annexure should be executed on the Letter Head of Registered 
Society/Trust.   
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FORM No. 24 
Details of the similar works completed (as per Para 1.3.2(k)(II) (11.5) of Chapter-3, Part-I of Bid 
Document and Para no. 14. (ii) (d) & 17.14.5 (iv) of tender form (2nd sheet) of Part-I of IRGCC 
April 2022 with up-to-date correction slip 

 
 

SPECIAL POWER OF ATTORNEY 
(To be submitted by Registered Society/Trust participating as member of JV) 

 
BE IT KNOWN to all that I ……………. (Indicate name of Authorised signature of the Registered 
Society/Trust) ……… at the Registered Society/Trust (Indicate Name of Registered 
Society/Trust) ………. having its office at …………………… do hereby for and on behalf of the 
said Registered Society/Trust appoint Sh.……………. S/o Shri …………age…. …. (Indicate 
Name of Nominee with full address) of the Registered Society/Trust as our Attorney, whose 
specimen signature are appended below to execute the MOU/ JV Agreement & all other required 
documents with M/s ……………. (Indicate Name of other Co. /Prop. firm/ Registered 
Society/Trust) …………. Situated at …………… in connection with the following tender invited by 
DFCCIL: - 
“Tender No………………………Name  of work……………………………………… 
……………………………………………………………………..…………………”. 
 
 We/ I have read the content of this Special Power of Attorney & accept the same, and we/ I 
hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully 
done or caused to be done by our said Attorney.    
 
In witness where of I……………. (Indicate name of Authorised signatory of the Registered 
Society/Trust) Of ………………… (Indicate name of Registered Society/Trust) the above-named 
Authorised signatory has executed this Power of Attorney.  
 

For ………………… (Name of Executants/s of Registered 
Society/Trust) 

 
(Name, address and Sign. of Power of Attorney holder 
Shri…………………) 

 
                          (Sign& Seal …………….) 

Place…  
Date: -………….                                                            
 
 
Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in force 
in that State at the time when such Power of Attorney is being executed. The Power of Attorney 
shall duly registered with Registrar or Notarized.    
Required even if tender documents are submitted by the authorized/ power of attorney 
holder of Registered Society/ firm himself 
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FORM No. 25 

Details of the similar works completed (as per Para 1.3.2(k)(II) (11.6) of Chapter-3, Part-I of Bid 
Document and Para no 14. (ii) (d) & 17.14.3 (i) of tender form (2nd sheet) of Part-I of IRGCC April 
2022 with up-to-date correction slip 

 
SPECIMEN BOARD’S RESOLUTION OF A PRIVATE/LIMITED COMPANY FOR ENTERING 

INTO JV WITH OTHER ENTITIES 
 
Extract from the minutes of meeting of Board of Directors of the company held on ……………… 
(Date) at the office of the company situated at ……………………………………………………  
(Address of the company).   
 
RESOLVED THAT ………………………………………. (Name of the company) have decided to 
participate for the said tender for the work of 
………………………………………………………………. (Name of the work) in joint venture with 
M/s………………………………. (Name of the other Firm/Firms or company/companies with 
addresses) in name and style of the JV firm……………………………… (Name of the Joint 
Venture firm).   
 
FURTHER RESOLVED THAT Shri … ………………………. (Name and designation of authorized 
person of the company) is hereby authorized to execute & sign all necessary documents for 
submission of tender documents, JV Agreement and any documents in connection with present 
tender on behalf of company etc.  For the above-mentioned work on behalf of the company.   
 
                                                                             
 Signed by Managing Director/   
                                                                     Director/ Company Secretary of the Company  
 
Note: - 

1. Stipulations in the above specimen Board’s Resolution are for guidance only. Companies 
can incorporate other stipulation /stipulations relevant with the tender and formation of JV, if   
required.    

2. The above Annexure should be executed on the Letter Head of the company.   
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FORM No. 26 
Details of the similar works completed (as per Para 1.3.13(ii)) of Chapter-3, Part-I of Bid 

Document 
 

FORMAT FOR AFFIDAVIT TO BE UPLODED BY TENDERER ALONG WITH THE TENDER 
DOCUMENT 

(To be executed in presence of Public Notary on non-judicial stamp paper of the value of Rs. 
300/- The stamp paper has to be in the name of the tenderer) ** 

 
Tender Notice No……………………………………. 
Name   of   Work: …………………… 
I………………………. (Name and designation) ** appointed as the attorney/authorized 
signatory of the tenderer (including its constituents), …………………………….M/s (hereinafter 
called the tenderer) for the purpose of the Tender documents for the work of as per the 
tender No. ………………. of DFCCIL, do hereby solemnly affirm and state on the behalf of the 
tenderer including its constituents as under: 
1. I/we the tenderer(s), am/are signing this document after carefully reading the contents. 
2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 
3. I/we hereby declare that I/we have downloaded the tender document including all 

amendments/corrigendum from the website  https://www.ireps.gov.in. I/we have verified 
the content of the document from the website and there is no addition, no deletion or no 
alteration to the content of the tender document. In case of any discrepancy noticed at 
any stage i.e evolution of tenders, execution of work of final payment of the contract, the 
master copy available with the DFCCIL shall be final and binding up me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation 
in the forms, statements and attachments in proof of the qualification requirements. 

5. I/we also understand that my/our offer will be evaluated based on the 
document/credentials submitted along with the offer and same shall be binding 
upon me/us. 

6. I/we declare that the information and documents submitted along with the tender 
by me/us are correct and I/we are fully responsible for the correctness for the 
information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by 
DFCCIL/Railways or any other Ministry / Department of Govt. of India from participation 
in tender on the date of submission of bids, either in individual capacity or as a HUF/ 
member of the partnership firm/LLP/JV/Society/Trust.  

8. I/we understand that if the contents of the certificate submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead 
to forfeiture of the Bid Security besides banning of business for a period of up to Two 
years. Further, I/we (insert name of the tenderer) **_____________and all my/our 
constituents understand that my/our offer shall be summarily rejected.  

9. I/we also understand that if the contents of the certificate submitted by us are found to be 
false/forged or incorrect at any time after the award of the contract, it will lead to 
termination of the contract, along with forfeiture of Bid Security/Security Deposit and 
Performance guarantee and may also lead to any other action provided in the contract 
including banning of business for a period of upto Two years.  

10. I/We have read the clause regarding restriction on procurement from a bidder of a country 
which shares a land border with India and certify that I am/We are not from such a country 
or, if from such a country, have been registered with the competent Authority. I/We hereby 
certify that I/we fulfil all the requirements in this regard and am/are eligible to be 
considered (evidence of valid registration by the competent authority is enclosed)  

 
 Place:  
    Dated: 

http://www.tenderwizard.com/
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             DEPONENT 
                                                           SEAL AND SIGNATURE OF THE 
TENDERER 
 
VERIFICATION 
I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our 
above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 
DEPONENT 

                                                        SEAL AND SIGNATURE OF THE 
TENDERER 
Place: 
Dated: 
**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 
suitably by tenderer.  
Attestation before Magistrate/Notary Pubic 
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FORM No. 27 

As per Para 1.3.13(ii)) of Chapter-3, Part-I of Bid Document 
 

PRE-CONTRACT INTEGRITY PACT 
General 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on------------
-------------- day of the month of---------------------  20xx, between, on one hand, the DFCCIL acting 
through Shri ----------------------------- Designation of the officer, (hereinafter called the CLIENT, 
which expression shall mean and include, unless the context otherwise requires, his successors 
in office and assigns) of  the First  Part and M/s------------------- represented by Shri Chief 
Executive Officer (hereinafter called the 
"BIDDER/SELLER" which expression shall mean and include, unless the context otherwise 
requires, his successors and permitted assigns) of the Second part. 
WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to 
Offer/has offered for stores or works. 
WHEREAS the [A] is a private company/ public company/ Government undertaking/ 
partnership/ registered export agency, constituted in accordance with the relevant law in the 
matter and the CLIENT is a PSU performing its functions. 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to 
be entered into with a view to: - 
Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of 
the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact 
of corruption on public procurement, and 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 
[B] by providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the CLIENT will commit to prevent corruption, in any form, by its Officials 
by following transparent procedures. 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
Commitments of the CLIENT 
1. The CLIENT undertakes that  no official  of the CLIENT, connected directly or  indirectly  

with the [B], will demand, take a promise for or accept, directly or through intermediaries, 
any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any 
other advantage from the [A] either for themselves or for any person,  organization or third 
party related to the [B], in exchange for an advantage in the bidding process, bid  
evaluation,  contracting  or implementation process related to the [B]. 

1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to 
all BIDDERs the same information and will not provide any such   information to any 
particular BIDDER which could afford an advantage to that particular [A] in comparison to 
other BIDDERs. 

 
1.2 All the officials of the CLIENT will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) in reported by the [A] 
to the CLIENT with full, and verifiable facts and the same is prima facie found to be correct 
by the CLIENT, necessary disciplinary proceedings, or any other action as deemed fit, 
including criminal proceedings may be initiated by the CLIENT and such a person shall be 
debarred from further dealings related to the [B] process. In such a case while an enquiry 
is being conducted by the CLIENT the proceedings under the [B] would not be stalled. 

       Commitments of BIDDERS 
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3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage) in order to secure the [B] contract or in furtherance to secure it and in 
particular committee itself to the following:  
3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission 
fees, brokerage or inducement to any official of the CLIENT, connected directly or 
indirectly with the bidding process, or to any person, organization or third party related 
to the [B] in exchange for any advantage in the bidding, evaluation, contracting and 
implementation of the [B]. 

3.2 The [A] further undertakes that it has not given, offered or promised to give, directly or 
indirectly any bribe, gift, consideration, reward, favour, any Material or immaterial 
benefit or other advantage, commission, fees, brokerage or inducement to any official 
of the CLIENT or otherwise in procuring the Contract or forbearing to do or having done  
any act in relation to the obtaining or execution of the [B] or any other [B] with the 
Government for showing or forbearing to show favour or disfavor to any person in 
relation to the [B] or any other [B] with the Government. 

3.3 * [A] shall disclose the name and address of agents and representatives and Indian [A] 
shall disclose their foreign principals or associates. 

3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any other 
intermediary, in connection with this bid/contract. 

3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 
manufacturer/integrator/authorized government sponsored export entity of  the  
defense stores and has not engaged any individual or firm or company whether Indian 
or foreign to intercede, facilitate or in any way to recommend to the CLIENT or any of 
its functionaries, whether officially or unofficially to the award of the [B] to the [A] nor 
has any amount been paid, promised or intended to be paid to any such individual, firm  
or  company in respect  of any such intercession, facilitation or recommendation. 

3.6 The [A] either while presenting the bid or during pre-contract negotiations or before 
signing the [B] shall disclose any payments he has made, is committed to or intends 
to make to officials of the CLIENT or their family members, agents, brokers or any other 
intermediaries in connection with the [B] and the details of services agreed upon for 
such payments. 

3.7 The [A] will not collude with other parties interested in the [B] to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting 
and implementation of the [B]. 

3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 

3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information provided by the CLIENT as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained in any electronic data carrier. The [A] also undertakes to 
exercise due and adequate care lest any such information is divulged. 

3.10  The [A] commits to refrain from giving any complaint directly or through any other 
manner without Supporting it with full and verifiable facts. 

3.11  The [A] shall not instigate or cause to instigate any third person to commit any of the 
actions mentioned above. 

3.12  If the, [A] or any employee of the [A] or any person acting on behalf of the [A], either 
directly or indirectly, is a relative of any of the officers of the CLIENT, or alternatively, if 
any relative of an officer of the CLIENT has financial. Interest/stake in the Bidder’s firm, 
the same shall be disclosed by the [A] at the time of filling of tender. 

The term ‘relative’ for this purpose would be as defined in section 6 of the companies act 
1956. 

3.13  The [A] shall not lend to or borrow any money from or enter into any monetary dealings 
or transactions, directly or indirectly, with any employee of the CLIENT. 
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4. Previous Transaction 
4.1 The [A] declares that no previous transgression occurred in the last three years 

immediately before signing of this integrity Pact, with any other company in any country 
in respect of any corrupt practices envisaged hereunder or with any public sector 
enterprise in India or any Government department in India that could justify BIDDERs 
from the tender process. 

4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be 
disqualified from the ender process or the contact, if already awarded, can be 
terminated for such reason. 

5. Securities/Guarantees  
5.1 The Bid Security (also called Earnest Money)/Security Deposit (also called Retention 

Money)/Performance Guarantee shall be as per the provisions of Bid document. 
6. Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it or acting 
on its behalf (whether with or without the knowledge of the [A] shall entitle the CLIENT 
to take all or any one of the following actions, wherever required: - 
i. To immediately call off the pre-contract negotiations without assigning any reason 

or giving any compensation to the [A]. However, the proceedings with the other 
BIDDER(s) would continue. 

ii. The Bid Security deposit (in pre-contract stage) and/or security 
Deposit/performance Bond (after the [B] is signed) shall stand forfeited fully and the 
CLIENT shall not be required to assign any reason therefore. 

iii. To immediately cancel the [B], if already signed, without giving any compensation 
to the [A]. 

iv. To recover all sums already paid by the CLIENT, and in case of an Indian [A] with 
interest thereon at 2% higher that the prevailing prime lending rate of state bank of 
India, while in case of a [A] from the country other than India with interest thereon 
at 2% higher than the LIBOR. If any outstanding payment is due to [A] from the 
CLIENT in connection with any other [B], such outstanding payment could also be 
utilized to recover the aforesaid sum and interest. 

v. To encash the advance bank guarantee and performance bond, if furnished by the 
[A], in order to recover the payments, already made by CLIENT, along with interest. 

vi. To cancel all or any other contracts with the [A]. The [A] shall be liable to pay 
compensation for any loss or damage to the Client resulting from such 
cancellation/rescission and the client shall be entitled to deduct the amount so 
payable from the money(s) due to the [A]. 

vii. To debar the [A] from participating in future bidding processes of the Government 
of India for a minimum period of five years, which may be further extended at the 
discretion of the CLIENT. 

viii. To recover all sums paid in violation of this pact by [A]) to any middleman or agent 
or broker with a view a view to securing [B] the contract. 

ix. In cases where irrevocable letters of credit have been received in respect of any [B] 
signed by the client with the [A], the shall not be opened. 

x. Forfeiture of Performance Bond in case of a decision by the client to forfeit the same 
without assigning any reason for imposing sanction for violation of this pact. 

6.2 The client will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) 
of this pact also on the commission by the [A] or any one employed by it or acting on 
its behalf (whether with or without the knowledge of the [A], of an offence as defined in 
chapter IX of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this pact 
has been committed by the [A] shall be final and conclusive on the [A]. However, the 
[A] can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause 
The [A] undertakes that it has not supplied/is not supplying similar product/systems or 
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subsystems at a price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of  India  or PSU  and if  it is found at  any stage 
that similar product/system or sub systems way supplied by [A] to any other 
Ministry/Department of the Government of India or a PSU at a lower price, then that very 
price, with due allowance for elapsed time, will be applicable to the present case and the 
difference in the cost would be refunded by the [A] to the CLIENT, if the [B] has already 
been conclude. 

8. Independent Monitors 
8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) 

for this pact in consultant with the central vigilance commission (Names and addresses 
of the Monitors to be given) 

8.2 The task of the Monitors shall be to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties 
and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the documents 
relating to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 
will so inform the Authority designated by the CLIENT 

8.6 The BIDDER(s) accepts that the   Monitor has the   right to   access without restriction 
to all Project documentation of the CLIENT including that provided by the BIDOER. 
The [A] will also grant the Monitor, upon his request and demonstration of a valid 
Interest, unrestricted and unconditional access to his project documentation. The same 
is applicable to Subcontractors. The Monitor shall be und 'contractual obligation to treat 
the information and documents of the [A] with confidentiality. 

8.7 The client will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the parties. The parties will offer to the Monitor the option 
to participate in such meetings. 

8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from 
the date of reference or intimation to him by the CLIENT/BIDDER and, should the 
occasion arise, submit proposal for correcting problematic situations. 

9. Facilitation of Investigation 
In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the CLIENT or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the [A] and the [A] shall provide necessary information 
and documents in English and shall extend all possible help for the purpose of such 
examination. 

10. Law and Place of Jurisdiction 
This pact is subject to Indian law. The place of performance and jurisdiction is the seat of 
the CLIENT. 

11. Other Legal Actions 
The actions stipulated in this integrity pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relating to any 
civil or criminal proceedings. 

12. Validity 
12.1 The validity of this integrity pact shall be from date of its signing and extend upto 5 

years or the complete execution of the [B] to the satisfaction of both the CLIENT and 
the [A] including warranty period, whichever is later. In case [A] is unsuccessful, this 
integrity pact shall expire after six months from the date of the signing of the [B]. 

12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of 
this pact shall remain valid. In this case, the parties will strive to come to an 
agreement to their original intentions. 

13. The parties hereby sign this integrity pact at …………………. on …………………. 
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CLIENT          BIDDER 
Name of the officer       CHIEF EXECUTIVE 
OFFICER  
Designation 
Dept./Ministry/PSU 
 
Witness        
 

1. …………………………………  
 
2.     …………………………… 

 
Note: 
[A]-To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider as the case 
was may be 
[B]- To be replaced by contract/supply contract/consultancy contract/works contract as the case 
was may be
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FORM No. 28 
As per Para 1.3.13(ii)) of Chapter-3, Part-I of Bid Document 

 
ANTI-PROFITEERING DECLARATION 

 
TO WHOM IT MAY CONCERN 

 
I…………………, age………, years, Son/Daughter of………………., resident of 
……………………. do solemnly affirm and state as under: 
 
1) That I am……………………. the (Designation of the authorized signatory) of ……………. and 

I am duly authorized to furnish this undertaking/declaration on behalf of   
………………………… (Name of the company). 

2) That …………………………… (Name of the company) has     been     awarded the work 
…………………… (Name      of      Work) vide Letter of Award number ……………. Dated 
……………. by M/s Dedicated Freight Corridor Corporation of India Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the Goods & Services 
Tax ("GST”) Law(s), 

4) That the Company ………………………. Has passed the benefit of input tax credit available 
on the………………….……. (good/services) having HSN……………. supplied to M/s 
Dedicated Freight Corridor Corporation of India Limited which it is getting on account of 
reduced tax liability and input tax credit because of enactment of GST Laws after introduction 
of Goods and Service Tax w.e.f. 1s1 July, 2017. The details and amounts being passed on to 
DFCCIL are provided in Annexure of this document and areas per applicable GST Laws. 
These are true and correct to the best of my knowledge, information and belief. 

5) Further, it is to confirm also that in case ……………. (name of the organization) will receive 
any further benefit in future after 1st July, 2017 by way of a ailment of input tax credit which 
were not allowed to be availed before 1s lJuly,2017 or reduction in tax rates  or in any other 
manner which results in reduction of cost of the goods/services supplied to M/s Dedicated 
Freight Corridor Corporation of India Limited, then Company will pass that benefit to M/s 
Dedicated Freight Corridor Corporation of India Limited also. 

6) That I declare that the foregoing is true and correct and the same is a legal obligation and 
failure to fulfil it could result in penalties under the law. 

7) 1 confirm that I am aware of the implication of the above undertaking and our liability on 
account of incorrect/misleading declaration under the GST Laws. 

 
 
Signature of the Authorized signatory/ person 
 
Name and Designation of the Auth. Sign/person of the person 
Name of the Organization and Seal 

 
Note:  To be executed on a non-judicial stamp paper of Rs.300/- duly Notarized by Public 

Notary.
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FORM No. 29 
Particular of Retired Railway/DFCCIL Engineer(s)/ Officer(s) of the Gazetted rank 

 
As per Para 1.3.2(k)(II)(17) of Chapter-3, Part-I of Bid Document and explanation for clause no. 
16 of tender form (2nd sheet) of Part-I of IRGCC April 2022 with up-to-date correction slip 

 
(i) Information and particulars regarding employed Retired Railway/DFCCIL Engineer (s)/ 

Officer(s) of the Gazetted rank.   

Sr. 
No. 

Name of retired Gazette Officer/ 
Engineer with Designation 

Date of 
Retirement 

Details of permission 
(wherever obtained 
applicable) 

1.    

2.    

3.    

4.    

 
(ii) Information and particulars regarding retired Railway/DFCCIL Engineer (s)/ Officer(s) of 

the Gazetted rank being one of the partners in the partnership Firm/ Joint 
venture/registered Society/ registered firm/ LLP etc. 

 

Sr. No. Name of retired gazette 
Officer/ Engineer with 
Designation 

Date of 
Retirement 

Details of permission 
(wherever obtained 
applicable) 

1.       

2.       

3.       

4.       

 
(iii) Information and particulars regarding retired Railway/DFCCIL Engineer (s)/ Officer(s) of 

the Gazetted rank being director in the company   
 

Sr. 
No. 

Name of retired gazette Officer/ 
Engineer with Designation 

Date of 
Retirement 

Details of permission 
(wherever obtained 
applicable) 

1.       

2.       

3.       

4.       

 
Note: -  

1.  Details as per the above format shall be furnished by the tenderer. The format should       
not be left blank. In case of there being no such retired Gazetted Railway/DFCCIL 
Officer/    Engineer, Nil to be furnished in the format.   

2. In case details are not submitted in terms of Para 11(a) by the tenderer, their offer shall 
be summarily rejected.    
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3. Also submit the document of permission from the President of India or any officer, duly 
authorized by him in this behalf, in case (i) where such Engineer or officer had not retired 
from government service at least 1 year prior to the date of submission of the tender (ii) 
where such Engineer or officer is a partner or director as the case, in partnership firm or 
an incorporated company. 

 
(iv) Information and particulars in terms of Para 11(b) of General instructions regarding 

Relative(s) employed in gazette capacity on Railway/DFCCIL  
  

SN Name of the relative who is employed in gazette 
capacity on Railway/DFCCIL with Designation 

Relation 

1.   

2.   

3.   

4.   

 
Note: -  
1. Details as per the above format shall be furnished by the tenderer. The format should not 

be left blank. In case of there being no such relative, Nil to be furnished in the format. 
2. In case details are not submitted in terms of Para 11(b) of General Instructions by the 

tenderer, their offer shall be summarily rejected.    
 
 
    Signature of the tenderer……………. 
 
    Name…………………    
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FORM No. 30 

 
Format of Bank Guarantee for Performance Security 

 

Bank Guarantee No. ………………………… Dated …………………… 

 

To, 

Dedicated Freight Corridor Corporation of India Limited,  

Metro Station Building Complex 5th Floor,  

Pragati Maidan, New Delhi 

 

Acting through Chief General Manager Dedicated Freight Corridor Corporation of India Ltd.4th Floor, 

Block A, Narmada Naher Bhavan, Chhani Jakat Naka, Vadodara 390002, Gujarat. 

 
Reference: - Contract No. ------------------------, Awarded on ------------------------------ 
 
This deed of guarantee made this day of ___________ Between_______ (Name of Bank) having 
registered office at _____________ (hereinafter referred to as “Bank”) of the one part, and Dedicated 
Freight Corridor Corporation of India Limited (hereinafter called the “Client”) of the other part. 
 

Whereas Dedicated Freight Corridor Corporation of India Limited has awarded the contract no. 
_________________ for _______________ (hereinafter called “the Contract”) to ______________ 
(Name of the Firm/ Consultant) having its registered office at_____________ (hereinafter called the 
Firm/ Consultant). 
 

AND WHEREAS the Firm/ Consultant is bound by the said Contract to submit to the Client an 
irrevocable performance security guarantee bond for a total amount of Rs. ______________ (Rupees 
Amount in words). 
 

Now, we the undersigned (name of the Bank official), of the Bank being fully authorized to sign and to 
incur obligations for and on behalf of the Bank hereby declare that the said Bank will guarantee the 
Employer the full amount of Rs. ----------- -----------(Rs. In words) as stated above. 
 
After the Contractor has signed the aforesaid contract with the Employer, the Bank further agrees and 
promise to pay the amount due and payable under this guarantee without any demure merely on a 
demand from the Employer stating that the amount claimed is due by way of loss or damage cause to 
or would be caused or suffered by the Employer by reason of any breach by the said contractor of any 
of the terms or conditions contained in the said agreement or by reason of the contractor failure to 
perform the said agreement. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. --------- (in words) only. 
 

We -----------(indicate the name of Bank), further undertake to pay to the Employer any money so 
demanded not withstanding any dispute or dispute raised by the contractor in any suit or proceeding 
pending before any court or Tribunal relating to liability under this present being absolute and 
unequivocal. 
  
The Payment so made by us (name of Bank) under this bond shall be a valid discharge of our liability 
for payment there under and the Contractor shall have no claim against us for making such payment. 
 
We--------------------(indicate the name of bank), to further agree that the guarantee herein contained 
shall remain in full force and effect during the period that would be taken for the performance of the 
said agreement and that it shall continue to be enforceable till at all the dues of the Employer under or 
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by virtue of the said agreement have been fully paid and its claims satisfied or discharged by ------  
(Designation and address of contract signing authority) on behalf of Employer certify that the terms and 
conditions of the said agreement have been fully and properly carried out by the said contractor and 
accordingly discharges this guarantee. 
 

Not with standing anything to the contrary contained herein the liability of the bank under this guarantee 
will remain in force and effect until such time as this guarantee is discharged in writing by the Employer 
or until (date of validity/extended validity) whichever is earlier and no claim shall be valid under the 
guarantee unless notice in writing , thereof is given by the Employer within validity/extended validity 
period of guarantee from the date aforesaid. 
 

Provided always that we ……………………. (name of bank) un conditionally  
undertakes to renew this guarantee or to extend the period of guarantee from year to year before the 
expiry of the period or the extended period of guarantee, as the case may be on being called upon to 
do so by the Employer. If the guarantee is not renewed or the period extended on demand, we ------ 
(name of bank) shall pay the Employer the full amount of the guarantee on demand without demur. 
 

We----------(indicate the name of Bank), to further agree with the Employer that the Employer shall have 
the fullest liberty without our consent and without effecting in any manner out of obligation hereunder 
to vary any of the terms and conditions of the said contract from time to time or to postpone for any 
time or from time to time any to power exercisable by the Employer against the said contractor and to 
forbear or enforce any of the terms and conditions of the said agreement and we shall not be relieved 
from our liabilities by reason of such variation, or extension being granted to the said contractor for any 
forbearance act or omission on the part of the Employer or any indulgence by the Employer to the said 
contractor or by any such matter or thing whatsoever which under the law relating to sureties for the 
said reservation would relieve us from the liability. 
 

The Guarantee hereinbefore contained shall not be affected by any change in the constitution of Bank 
or of the Contractor. 
 

The expression “The Employer”, “The Bank” and “The Contractor” hereinbefore used shall include their 
respective successors and assigns. 
 

We----------- (name of the bank lastly undertake not to revoke this guarantee during its currency 
except with the previous consent of the Employer in writing. Notwithstanding anything to the contrary 
contained hereinbefore: 
 

i) Our liability under this Bank Guarantee shall not exceed and restricted to Rs. --------------
- (in words).  

 
 

ii) This Bank Guarantee shall be valid up to -----------, unless extended on 
demand by Employer. 

 

iii) The Bank is liable to pay the Guaranteed amount or any part thereof under this Bank 
Guarantee only if Employer serve a written claim or demand on or before------------- 

 

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on 

this day of ----------- being herewith duly authorized. 

 

 
 
Bank Seal Signature of Bank Authorize Official with Seal 
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Name: ----------------------------------- 
Designation: -----------------------------  
Address: ----------------------------- 

 

Witness: 
 

1. Name ………………………………………….  
Designation ………………………………………. 
Address ………………………………… 

 

2. Name…………………………………………. Designation 
………………………………. 

Address ………………………………… 
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FORM No. 31 

As per Para 1.3.10 of Chapter-3, Part-I of Bid Document & para no. 8 of Part-I of GCC April 
2022 with up-to-date corrections slip. 

 
CONTRACT AGREEMENT 

(To be executed on requisite value of stamp papers) 
 
This agreement is made on this ……………. Day of ........................... 2024 BY AND BETWEEN 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL), a company incorporated under 
the companies Act, 1956 and having its office at 4th Floor, Block A, Narmada Naher Bhavan, 
Chhani Jakat Naka, Vadodara,390002 (hereinafter referred to as “EMPLOYER” which 
expression shall, where the context admits, include its successors and assigns) OF THE ONE 
PART,  
 

AND 
 
M/s…………………………………… having its office at.... ............................. .(hereinafter referred 
to as “ the Contractor” which expression shall, where the context admits, include their legal heirs, 
executors, administrators, successors and assigns in business) OF THE OTHER PART.  
 
WHEREAS: -  
 
1. The Employer is desirous that certain works should be executed by the Contractor viz. 

Tender No. ………………………………………. (Hereinafter called “the works”, and has 
accepted a Bid by the Contractor for the execution and completion of such works and the 
remedying of any defects therein.  

 
NOW THIS AGREEMENT WITNESSETH as follows: -  
 
1. In this Agreement, words and expressions shall have the same meaning as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to.  
 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement in the following order of priority:  
(a) The Contract agreement 
(b) The Letter of Award /Acceptance 
(c) The Preamble & General Instructions to Tenderers 
(d) The Schedules (Bill of Quantities) 
(e) Special Conditions of Contract (SCC) 
(f) General Conditions of Contract (GCC) 
(g) Technical Specifications and Additional Technical Specifications as part of Special 

Conditions 
(h) Any other documents forming part of Contract 

 
3. In consideration of the payment to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all respect with the provision of the 
contract.  

4. The Employer hereby covenant to pay the Contractor in consideration of the execution and 
completion of the works and the remedying of defects therein the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract. 

5. Both the parties shall hereby submit to the jurisdiction of the courts situated at Vadodara for 
the purpose of actions and proceedings arising out of the contract and the courts at Delhi 
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shall have the sole and exclusive jurisdiction to hear and decide such actions and 
proceedings. 
 

6. In case any one or more of the provisions contained in this Agreement shall for any reason 
be held to be invalid, illegal or unenforceable in any respect, such invalidity, illegality or 
unenforceability shall not affect any other provisions of this Agreement, but this Agreement 
shall be construed as if such invalid or illegal or unenforceable provision had never been 
contained herein. 

 
IN WITNESS 

 
Where of the parties hereto have caused this Agreement executed the day and year first 
before written.  

 

Name, Designation and address of the 
Authorized signatory 

Name, Designation and address of the 
Authorized signatory 

Signed for and on behalf of the Contractor 
in the Presence of Employer in the presence of: 
Witness: Witness: 
1. 1. 

2. 2. 

 
         Note: Name and address of the witnesses to be indicated 
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                                                                                                                         FORM No.32 
As per para no.17(A) of part-II of IR-GCC Aprill-2022 with Upto date corrections. 

Registered Acknowledgement Due 
PROFORMA FOR TIME EXTENSION 

 
No.           Dated:    
 

Sub: (i) (name of work). 

(ii) Acceptance letter no.    
(iii) Understanding/Agreement no.    

 
Ref: (Quote specific application of Contractor for extension to the date received)  
  
 
Dear Sir, 
 
1. The stipulated date for completion of the work mentioned above is …………. From the 

progress made so far and the present rate of progress, it is unlikely that the work will be 
completed by the above date (or ‘However, the work was not completed on this date’). 

 
2. Expecting that you may be able to complete the work, if some more time is given, the 

competent authority, although not bound to do so, hereby extends the time for completion 
from…….to……….  

 
3. Please note that an amount equal to the liquidated damages for delay in the completion of the 

work after the expiry of…………. (give here the stipulated date for completion with/without 
any penalty fixed earlier) will be recovered from you as mentioned in Clause, 17-B of the 
General Conditions of Contract for the extended period, notwithstanding the grant of this 
extension. You may proceed with the work accordingly. 

 
4. The above extension of the completion date will also be subject to the further condition that 

no increase in rates on any account will be payable to you. 
 
5. Please intimate within a week of the receipt of this letter your acceptance of the extension of 

the conditions stated above. 
 
6. Please note that in the event of your declining to accept the extension on the above said 

conditions or in the event of your failure after accepting or acting upto this extension to 
complete the work by 

7. (here mention the extended date), further action will be taken in terms of Clause 62 of the 
General Conditions of Contract. 

 
Yours faithfully, 

 
 

For and on behalf of the Employer  
Name of the Official  

  Stamp/Seal of the Employer 
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FORM No. 33 
(As per para no.16.4 of part-II of IR-GCC Aprill-2022 with Upto date corrections) 

 
STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 

(On paper of requisite stamp value) 
 

We, M/s   hereby undertake that we hold at our store’s Depot/s at for and on 
behalf of the Managing Director/ DFCCIL acting in the premises through the CGM/ GM Co-ord 
DFCCIL or his successor (hereinafter referred to as “The Employer”) all materials for which “On 
Account” payments have been made to us against the Contract for (    
  ) On the section DFCCIL also referred to as Group/s vide letter of Acceptance of Tender
 dated and material handed over to us by the employer for the purpose of execution of the said 
contract, until such time the materials are duly erected or otherwise handed over to him. 
We shall be entirely responsible for the safe custody and protection of the said materials again 
stall risk till they are duly delivered as erected equipment to the employer or as he may direct 
otherwise and shall indemnify the employer against any loss/damage or deterioration what 
so ever in respect of the said material while in our possession and against disposal of surplus 
materials. The said materials shall at all times be open to inspection by any officer authorized by 
the CGM/ GM Co-ord in charge of Dedicated Freight Corridor Corporation of India Limited 
(Whose address will be intimated in due course). 
Should any loss, damage or deterioration of materials occur or surplus material disposed off and 
refund becomes due, the Employer shall be entitled to recover from us the 85% of supply portion 
of Part IV, Chapter–II (Form - 4) to the Contract (as applicable) and also compensation for such 
loss or damage if any long with the amount to be refunded without prejudice to any other remedies 
available to him by deduction from any sum due or any sum which at any time here after becomes 
due to us under the said or any other Contract. 
 
Dated this day day of 20… 
 
for and on behalf of 

M/s (Contractor) 
 
Signature of witness 
Name of witness in Block letter. Address.
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FORM No. 34 
SUMMARY OF INSURANCES 

(Clause 1.5.12, Part - I, Chapter - V) 
 
Insurance to be taken by the Contractor 
In accordance with the provision of SCC Sub-Clause 1.5.12, the Contractor shall at its expense 
take out and maintain in effect, or cause to be taken out and maintained in effect, during the 
performance of the Contract, the insurance sent for the below in the sums and with the 
deductibles and other conditions specified. The identity of the insurers and the form of the policies 
shall be subject to the approval of the Employer, such approval not to be unreasonably withheld. 
 
A. Insurance against Injuries to Person and Damage to property- 

Covering any loss, damage, death or bodily injuries which may occur to any physical property 
or to 
any person / animal covering loss and damage to Employer property and Employer’s 
personal. 

Amount (In Rs) Deductible 
limits (in 

Rs.) 

Parties 
insured 
(names) 

From To 

Rs. 100 Lakh per occurrence 
with no limit on the number 
occurrences 

- Contractor 
and 
Employer 

Commencem
ent date 

Issue of 
Performanc
e certificate 

 
B. Insurance of Works and Contractor’s Equipment  

The contractor shall insure to cover loss or damage to works, plants, materials and 
contractor’s documents occurring prior to completion of the work until the date of issue of the 
Taking-Over Certificate for the Works. 

Amount (In Rs) Deducti
ble 

limits 
(in Rs.) 

Parties 
insured 
(names) 

From To 

Full replacement value, 
including delivery to Site 
plus 15% of replacement 
cost 

- Contractor 
and 
Employer 

Commencement 
date 

Issue of 
Taking-Over 
Certificate 
for the Works 

 
C. Insurance for Contractor’s Personnel 

The Contractor shall affect and maintain insurance against liability for claims, damages, 
losses and expenses (including legal fees and expenses) arising from injury, sickness, 
disease or death of any person employed by the Contractor or any other of the Contractor's 
Personnel. The Employer and the Engineer shall also be indemnified under the policy of 
insurance, except that this insurance may exclude losses and claims to the extent that they 
arise from any act or neglect of the Employer or of the Employer's Personnel. 

 
D. Automobile Liability Insurance 

Covering use of all vehicles used by the contractor or its sub-contractors (whether or not 
owned by them) in connection with the design, construction testing and commissioning of 
the facilities under the contract in accordance with statutory requirements. 
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E. Professional Indemnity Insurance 

To cover professional negligence in the design of the works. 
 

Amount 
(In Rs) 

Deductible 
limits (in 

Rs.) 

Parties insured 
(names) 

From To 

Rs. 50 
Lakh 

- Contractor and 
Employer 

Commencem
ent date 

Issue of 
Performance 
certificate plus 3 
years 

 
F. Workers’ Compensation 

In accordance with the statutory requirement applicable in India. 
 

G. Insurance to be taken by the Employer (DFCCIL)– Nil 
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FORM No. 35 
Clause 60 (2) of GCC of April-2022 with upto date correction slip 

 
CERTIFICATE OF FITNESS 

1. (a) Serial Number___________ 
(b) Date _____________ 

2. Name of person examined __________________________ 
3. Father’s Name: son/daughter of ______________________ 

Residing at _____________________ 
4. Sex ___________________________ 
5. Residence: 

____________________________________________________________________ 
6. Physical fitness 
7. Identification marks ______________ 
8. Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) _______________who is desirous of being employed 
in a factory or on a work requiring manual labour and that his/her age as nearly as can be 
ascertained from my examination, is ______ years. 

 
I certify that he/she is fit for employment in a factory or on a work requiring manual labour as an 

adult/child. 
 

9. Reasons for: 
(a) Refusal to grant certificate, or ____________ 
(b) Revoking the certificate _________________ 

 
Signature or left hand  
Thumb impression of the person examined. 

 
Signature of Certifying Surgeon 

 
Note: In case of physical disability, the exact details and cause of the physical disability should 
be clearly   stated. 
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FORM No. 36 
(Reference Clause 62 (1) of GCC of April-2022 with upto date correction slip 

Registered Acknowledgement Due 
PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS 

(DETAILS OF PART OF WORK TO BE MENTIONED) 
DFCCIL 
(Without Prejudice) 
To 
M/s ,   
 
 
 
Dear Sir, 
 
Contract Agreement No.     In connection with    
 
1. Seven days’ notice under Clause 62 of General Conditions of Contract was given to you 

under this office letter of even no., dated ; but you have taken no action to commence the 
work/show adequate progress of the work. 

 
2. You are hereby given 48 hours’ notice in terms of Clause 62 of General Conditions of 

Contract to commence works / to make good the progress of works, failing which and on 
expiry of this period your above contract will stand rescinded and the work under this contract 
will be carried out independently without your participation and your Security Deposit shall 
be forfeited and Performance Guarantee shall also be encashed and consequences which 
may please be noted. 

 
 
Kindly acknowledge receipt. 
 
Yours faithfully 
 
 
For and on behalf of the Employer Name of the Official: - 
Stamp/Seal of the Employer 
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FORM No. 37 
Reference Clause 62 (1) of GCC of April-2022 with upto date correction slip 

Registered Acknowledgement Due 
 

PROFORMA OF 48 HRS NOTICE FOR WHOLE WORK DFCCIL 
(Without Prejudice) 

To 
 
M/s    

 
 
Dear Sir, 
 
Contract Agreement No.     In connection with    
 
1. Seven days’ notice under Clause 62 of General Conditions of Contract was given to you 

under this office letter of even no., dated ; but you have taken no action to commence the 
work/show adequate progress of the work. 

 
2. You are hereby given 48 hours’ notice in terms of Clause 62 of General Conditions of 

Contract to commence works / to make good the progress of works, failing which and on 
expiry of this period your above contract will stand rescinded and the work under this contract 
will be carried out independently without your participation and your Security Deposit shall 
be forfeited and Performance Guarantee shall also be encashed and consequences which 
may please be noted. 

 
 
Kindly acknowledge receipt. 
 
 
Yours faithfully 
 
 
For and on behalf of the Employer Name of the Official: - 
Stamp/Seal of the Employer
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FORM No. 37A 
Reference Clause 62(1) of GCC of April-2022 with upto date correction slip 

Registered Acknowledgement Due 
 

PROFORMA OF 48 HRS NOTICE FOR PART OF THE WORK 
_________ DFCCIL 
(Without Prejudice) 

To, 
M/s    

 
 
Dear Sir, 
 
Contract Agreement No.     In connection with    
 
1. Seven days’ notice under Clause 62 of General Conditions of Contract was given to you 

under this office letter of even no., dated ; but you have taken no action to commence the 
work/show adequate progress of the part of work…. (details of part to be mentioned). 

 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of General Conditions of 
Contract to commence works / to make good the progress of works, failing which and on 
expiry of this period your above part of work ……… (details of part to be mentioned) in 
contract will be rescinded and the work under this contract will be carried out independently 
without your participation. 

 
3. Your full Performance Guarantee for the Contract shall be forfeited and you shall not be 

issued any completion certificate for the contract. However, no additional Performance 
Guarantee shall be required for balance work being execute through the part terminated 
contract. 

 
4. The contract value of part terminated contract shall stand reduced to …. 
 
 
Kindly acknowledge receipt. 
 
 
 
Yours faithfully 
 
 
For and on behalf of the Employer Name of the Official: - 
 
Stamp/Seal of the Employer
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FORM No. 38 
Reference Clause 62(1) of GCC of April-2022 with upto date correction slip  

Registered Acknowledgement Due 
 

PROFORMA OF TERMINATION NOTICE 
_______________DFCCIL 

(Without Prejudice) 
 
No.          Dated   
 
To 
M/s    

 
 
Dear Sir, 
 
Contract Agreement No.     In connection with    
 
Forty-eight hours (48 hrs.) notice was given to you under this office letter of even no., dated
 ; but you have taken no action to commence the work/show adequate progress of the work. 
 
Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in 
terms of Clause 62 of General Conditions of Contract and the balance work under this contract 
will be carried out independently without your participation. Your participation as well as 
participation of every member/partner in any manner as an individual or a partnership firm/JV is 
hereby debarred from participation in the tender for executing the balance work and your Security 
Deposit shall be forfeited and Performance Guarantee shall also be encashed. 
 
The Final measurements of work executed by you against the said contract will be taken/stared 
on ________ at _______ hrs. at site. The measurement will be continued till all the measurement 
are taken. You are advice to be present at site on the above-mentioned date and time to witness 
the measurements, otherwise measurement will be taken ex-parte and thereafter, variation 
(addendum & corrigendum) & final bill of work executed till date of termination based on ex-parte 
final measurements shall also be processed ex-parte.  
Kindly acknowledge receipt. 
 
 
 

Yours faithfully 
 
 

For and on behalf of the Employer Name of the Official: - 
 

Stamp/Seal of the Employer



BRC-EN-BALAST-2025-26-300 

Signature of Tenderer (s) with Seal  Page 201 of 215  

 
 

FORM No. 38A 
Reference Clause 62(1) of GCC of April-2022 with upto date correction slip 

Registered Acknowledgement Due 
 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK 
(DETAILS OF PART OF WORK TO BE MENTIONED) 

_______DFCCIL 
(Without Prejudice) 

 
No.           Dated    
 
To 
M/s    

 
 
Dear Sir, 
 
Contract Agreement No.     In connection with    
 

1. Forty-eight hours (48 hrs.) notice was given to you under this office letter of even no. ……… 
dated ; but you have taken no action to commence the work/show adequate progress of the part of 

work……… (details of part of work to be mentioned) 
 

2. Your above part of work in contract…… (details of part of work to be mentioned) stands 
rescinded in terms of Clause 62 of General Conditions of Contract and the same will be carried 
out independently without your participation. Your participation as well as participation of every 
member/partner in any manner as an individual or a partnership firm/JV is hereby debarred 
from participation in the tender for executing the balance work. 
 

3. Your full Performance Guarantee for the Contract shall be forfeited and you shall not be issued 
any completion certificate for the contract. However, no additional Performance Guarantee 
shall be required for balance work being execute through the part terminated contract. 
 

4. The contract value of part terminated contract shall stand reduced to …. 
 
 
 
Kindly acknowledge receipt. 
 
 
 
Yours faithfully 
 
 
For and on behalf of the Employer Name of the Official: - 
Stamp/Seal of the Employer
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FORM No. 39 
FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE 

(Clause 1.5.19, Part - I, Chapter – V of Bid Document) 
 
Bank guarantee made on this …………………………………. Between (hereinafter called “the 
Bank”) of the One Part and Dedicated Freight Corridor Corporation of India Limited. (hereinafter 
called “the Employer”) of the other Part. 
 
WHEREAS Dedicated Freight Corridor Corporation of India Limited has awarded the Contract 
no…………. for “………………………………….” (hereinafter called “the Contractor”), having its 
registered office at ………………………………. 
 
AND    WHEREAS vide   Clause   1.5.20   of   Part - I, Chapter V, Special   Conditions     of 
Contract, Mobilization Advance up to % ( percent) of the original contract value of Rs…
 is 
payable to the contractor against Bank Guarantees, the contractor hereby applies for Mobilization 
Advance of % ( percent) amounting to Rs……………………. /- (Rupees ) of 
the Contract Price, 
 
Now, we the undersigned, Bank of …………., being fully authorized to sign and to incur obligations 
for and on behalf of and in the name of Bank of ……………. hereby declare that the said Bank will 
guarantee the Employer the full amount of Rs.  …………………. /- 
(Rupees…………………………………….)   as stated above. 
 
We, Bank of ………………., do hereby unconditionally, irrevocably and without demur guarantee 
and undertake to pay the Employer immediately on demand any or all money payable by the 
contractor to the extent of Rs. ………………. /- (Rupees……………………….)  without any demur, 
reservation, context, recourse or protest and/or without any reference to the contractor. Any such 
demand made by the Employer on the Bank shall be conclusive and binding notwithstanding any 
difference between the Employer and the contractor on any dispute pending before any court, 
Tribunal, Arbitrator or any other authority. We agree that the guarantee herein contained shall be 
irrevocable and shall continue to be enforceable till the Employer discharges this guarantee. 
 
This guarantee is valid till ……………………………. 
 
At any time during the period in which this guarantee still valid of the contractor fails to fulfill its 
obligation under the Contract, it is understood that the Bank will extend this guarantee under the 
same condition for the required time on demand by the Employer at the cost of the contractor. 
 
The Guarantee hereinbefore contained shall not be affected by any change in the constitution of the 
Bank or of the contractor. 
 
The neglect or forbearance of the Employer in enforcement of payment of any money, the payment 
whereof is intended to be hereby secured or the giving of time by the Employer for the payment 
hereof shall in no way relieve the Bank of their liability under this Deed. 
 
The expressions “the Employer”, “the Bank” and “the contractor” hereinbefore used shall include 
their respective successors and assigns. 
 
Notwithstanding anything contained herein: 
 
Our liability under this Bank Guarantee shall not exceed Rs………………./- (Rupees ) 
 
This bank Guarantee shall be valid up to…………………. 
 
We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and 
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only if you serve upon us a written claim or demand on or before (date of expiry of Guarantee). 
 
In witness whereof we of the Bank have signed and sealed this Guarantee on the
 day………………………. 
Of ………. being herewith duly authorized. 
 
 
For and on behalf of the Bank of.................. 
 
Signature of Authorized Bank Official 
 
Name ............................................ 
Designation ............................................ 
Stamp/Seal of the bank ............................................. 
Signed, sealed and delivered for and on Behalf of the bank by the above named 
 
......................... in the presence of Witness 1 
Signature ........................................ 
Name ........................................ 
Address ........................................ 
Witness 2 
Signature ........................................ 
Name ........................................ 
Address ........................................ 
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FORM No. 40 
(Reference Clause 40(A) of GCC 2022 with upto date corrections slip 

Registered Acknowledgement Due 
 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK 
Dedicated Freight Corridor Corporation of India Ltd. 

(Without Prejudice) 
 
To, 
M/s …………………………… 
……………………………..   
 
 
Dear Sir, 
  Contract Agreement No.  …………………………………  
 
  In connection with ……………………………………….  
 
 
In spite of repeated instructions to you by the subordinate offices as well as by this office through 
various letters of even no……………, dated………….; you have failed to show adequate progress 
of work so as to complete the contract within the original / extended date of completion of contract 
and part(s) of contract work are yet to be started/ still lagging behind the agreed program of work, 
listed as under: 
 
(Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 
 
1. Your attention is invited to this office/Chief Engineer’s office letter no. ………., 

dated………….in reference to your representation, dated…………….. 
 
2. As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work, you are hereby given 14 days’ notice in accordance with Clause 
40A of the General Conditions of Contract to deploy adequate resources i.e. (the details of 
resource requirement, to be mentioned) and commence / to make good the progress for 
part(s) of works detailed above, failing which action as provided in Clause 40A of the General 
Conditions of Contract shall be commenced after expiry of 14 days’ notice period viz. to offload 
few/ all part(s) of work mentioned above to any of the existing or new contractor without your 
participation and at your Risk & Cost, not exceeding the value of Performance Guarantee of 
this contract, which may please be noted. 

 
  
Kindly acknowledge receipt. 
  
 
Yours faithfully  
 
For and behalf of the Employer  
                                                                                                                        Name of the Official: - 
                                                                                                                        Stamp/ Seal of the 
Employer  
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FORM No. 41 
(Reference Clause 40(A) of GCC April-2022 with upto date correction slip 

Registered Acknowledgement Due 
 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 
Dedicated Freight Corridor Corporation of India Ltd. 

(Without Prejudice) 
To, 
M/s  …………………………… 
  
Dear Sir, 
  Contract Agreement No.  …………………………………  
  In connection with ……………………………………….  
 
1. Fourteen days’ notice under Clause 40A of the General Conditions of Contract was given to 

you under this office letter of even no., dated ; but you have taken no/inadequate action to 
deploy adequate resources to commence the part(s) of work/show adequate progress of the 
part(s) of work, mentioned therein. 
 
As you have failed to abide by the instructions issued to commence the part(s) of work/show 
adequate progress of the part(s) of work even at the lapse of 14 days’ notice period under 
Clause 40A of the General Conditions of Contract, few part(s) of the work under the contract 
have been offloaded and being executed by other mode(s) at the cost detailed below: 
Or, 

2. Please refer your request letter no…. dated …., wherein it was requested under clause 40 A 
of the General Conditions of Contract to offload part(s) of works at your risk & cost. The details 
of part(s) of the work under the contract which have been offloaded and being executed by 
other mode(s) at the cost detailed below: 
(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work along 
with approximate cost thereof to be mentioned) 
 

3. The final measurement of work(s) already executed for above part(s) of work recorded as per 
clause 45 (A) or/and 45 (B) of the General Conditions of Contract is enclosed herewith. 
 

4. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
 

5. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) 
above is determined as Rs…………, over& above the cost of execution under this contract 
(including the PVC amount payable as per contract, as on the date of issue of this notice). 
This additional cost shall be recovered from your next on account bill(s) or any other dues 
payable to you under contract. 

 
6. The Contract value gets reduced to Rs……….: 

 
7. You are requested to continue with the balance work in the contract subsequent to offloading 

of above part(s) of work. 
 
 Kindly acknowledge receipt. 
 Yours faithfully  
 
For and behalf of the Employer      Name of the Official: - 

Stamp/ Seal of the Employer      
  



BRC-EN-BALAST-2025-26-300 

Signature of Tenderer (s) with Seal  Page 206 of 215  

FORM No. 42 
Reference Para 64(3) of GCC April-2022 with upto date correction slip 

Certification by Arbitrators appointed under Clause 63 & 64 of General Conditions of Contract 
 

1. Name: 
2. Contact Details: 
3. Prior experience (Including Experience with Arbitrations): 
4. Total Number of Arbitration/DAB/Conciliation Cases presently involved as Arbitrator/DAB 

Member/Conciliator: 
5. Total Number of Arbitration/DAB/Conciliation Cases in which acting as Contractor’s (one of the Party to 

the present dispute) nominee Arbitrator/DAB Member/Conciliator:  
6. I have no any past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. 
Or 

I have past or present relationship in relation to the subject matter in dispute, whether financial, business, 
professional or other kind. The list of such interests is as under: 
 

7. I have no any past or present relationship with or interest in any of the parties whether financial, business, 
professional or other kind, which is likely to give rise to justifiable doubts as to my independence or 
impartiality in terms of The Arbitration and Conciliation Act-1996. 

Or 
8. I have past or present relationship with or interest in any of the parties whether financial, business, 

professional or other kind, which is likely to give rise to justifiable doubts as to my independence or 
impartiality in terms of The Arbitration and Conciliation Act-1996. The details of such relationship or 
interests are as under: 

 
9. There are no concurrent Circumstances which are likely to affect my ability to devote sufficient time to 

the arbitration and in particular to finish the entire arbitration within twelve months. 
Or 

There are Circumstances which are likely to affect my ability to devote sufficient time to the arbitration 
and in particular to finish the entire arbitration within twelve months. The list of such circumstances is as 
under: 
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FORM No. 43 
 

(Reference Para 16.1 Part-II of IR GCC April-2022 with upto date correction slip) 
 

Security Deposit 
Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 
 
................................... Bank’s Name, and Address of Issuing Branch or Office ................................... 
Beneficiary: Dedicated Freight Corridor Corporation of India Limited. 
   
Date: ...................................................... 
 
Bank Guarantee Bond No.:       Date: --------- 
 
…………………………………………… (Designation & address of Contract Signing Authority), 
Dedicated Freight Corridor Corporation of India Limited (herein called “the Employer”) having invited 
the bid for through Notice inviting tender (NIT) No.. , We have been informed that . . .. 
[Insert name of the Bidder] (hereinafter called "the Bidder") intends to submit its bid (hereinafter 
called "the Bid"). 
 
WHEREAS, the Bidder is required to furnish Security Deposit for the sum of [Insert required Value 
of Security Deposit], in the form of Bank Guarantee, according to conditions of Bid. 
AND 
WHEREAS, ............[Insert Name of the Bank], with its Branch [Insert Address] having its 
Headquarters   office   at........   [Insert   Address], hereinafter   called   the   Bank, acting   through 
..............[Insert Name and Designation of the authorised persons of the Bank], have, at the request 
of the Bidder, agreed to give guarantee for Bid Security (Bid Security) / Security Deposit as 
hereinafter contained, in favour of the Employer: 
 
1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 

representatives of the Bank], being fully authorized to sign and incur obligations for and on 
behalf of the Bank, confirm that the Bank, hereby, unconditionally, and irrevocably guarantee 
to pay to the Employer full amount in the sum of [Insert required Value of Security Deposit] as 
above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Employer any 
amount up to and including aforementioned full amount without any demur, reservation or 
recourse. Any such demand made by the Employer on the Bank shall be final, conclusive and 
binding, absolute and unequivocal on the Bank notwithstanding any disputes raised/ pending 
before any Court, Tribunal, Arbitration or any Authority or any threatened litigation by the Bidder 
or Bank. 
 

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 
Employer without any reference to the Bidder and without the Employer being required to show 
grounds or give reasons for its demand of the amount so demanded. 
 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank 
or in the constitution of the Bidder. 

 
5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to 

any documents, which have been or may be made between the Employer and the Bidder, will 
in any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, 
waives any requirement for notice of any such change, addition or modification made by 
Employer at any time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue] till 
………..[insert date, which should be minimum 60 days beyond the Maintenance period]. Any 
demand in respect of this Guarantee should reach the Bank within the validity period of Bid                                                                                                     
Security/Maintenance period plus 60 days. 
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7. The Bank Guarantee is unconditional and irrevocable. 

 
8. The expressions Bank and Employer herein before used shall include their respective 

successors and assigns. 
 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 
previous consent in writing of the Employer. This guarantee is subject to the Uniform Rules for 
Demand Guarantees, ICC Publication No.758. 
 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and 
shall invariably send the advice of this Bank Guarantee to the following bank details – 

 

IFSC CODE  

IFSC TYPE  

BANK NAME  

BRANCH NAME  

CITY NAME  

ADDRESS  

DISTRICT  

STATE  

BG ENABLED  

 
11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Employer. The Bank, under this Guarantee, shall be 
deemed as Principal Debtor of the Employer. 

 
Date ………… ……………………………………… 
Place………….                   Bank’s Seal and authorized signature(s) 

[Name in Block letters] ……………….... 
   [Designation with Code No.] …………….…… 
   [P/Attorney] No. 

Witness: 

1 Signature, Name & Address & Seal 
 

2 Signature, Name& address & Seal     Bank’s Seal 
[P/Attorney] No. 

 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted 
from the final document. 
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FORM No. 44 
 

(Reference Para 1.3.10 of Ch. 3 of Pt-I of Bid document and para 8 of Part-I of IR GCC April-2022) 
 

AGREEMENT FOR SUPPLY, LOADING, UNLOADING AND STACKING OF MACHINE CRUSHED 
STONE BALLAST CONTRACT 

 
CONTRACT AGREEMENT No.______________ DATED _____________. ARTICLES OF 

AGREEMENT made this ______________ day of ______________ between the MD DFCCIL acting 
through the Chief General Manager, DFCCIL, Vadodara, hereinafter called the "DFCCIL" of the one part 
and ___________________________ hereinafter called the "Contractor" of the other part. 

WHEREAS the Contractor has agreed with the Railway during the period of _____ months from 
______________ to _________________ for the performance of: 
(a)  New Works, additions and alterations to existing structures, special repair works and supply of 
building materials subject to the contract value for such works not exceeding ₹ _______. 
(b) All ordinary repair and maintenance works at any site between kilometer __________ and kilometer 
_________ as will be set forth in the work orders (which work orders shall be deemed and taken to be 
part of this contract) that will be issued during the said period at _______% above/below the Standard 
Schedule of Rates (SSOR) i.e. USSOR-2021 and/or DSR-2021, corrected up to the latest correction slips 
and Standard Specifications of the USSOR-2021 and/or DSR-2021 corrected upto latest correction slips 
and the Special Conditions and Special Specifications, if any in conformity with the drawings (if any) that 
will be issued with the work order, aforesaid AND WHEREAS the performance of the said work is an act 
in which the public are interested. 

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the payment to be 
made by the DFCCIL, the Contractor will duly perform the works set forth in the said Work Order and shall 
execute the same with great promptness, care and accuracy, in a workman like manner to the satisfaction 
of the Railway and will complete the same on or before the respective dates specified therein in 
accordance with the said specifications and said drawings (if any) and said conditions of contract and will 
observe, fulfil and keep all the conditions therein mentioned, (which shall be deemed and taken to be part 
of this contract as if the same had been duly set forth  herein), AND the DFCCIL both here-by agree that 
if the Contractor shall duly perform the said work in the manner aforesaid and observe and keep the said 
terms and conditions, the Railway will pay or cause to be paid to the Contractor for the said works on the 
completion thereof the amount due in respect thereof at the rates specified above.  
Contractor _______________                                                     Designation  
Address _________________                                                           DFCCIL, Vadodara 

(For MD DFCCIL) 
Witnesses (to signature of Contractor): 
Signature of witnesses with address  ______________________________________ 
Date __________    _______________________________________ 
Signature of witnesses with address  _______________________________________ 
Date __________    _______________________________________ 

 _______________________________________ 
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FORM NO 45 
(Reference Para 1.5.45 of Ch. 5 of Pt-I of Bid document and para 8 of Part-I of IR GCC April-2022) 

 
WORK ORDER: SUPPLY, LOADING, UNLOADING AND STACKING OF MACHINE CRUSHED 

STONE BALLAST CONTRACT 
WORK ORDER NO._________, DATED ________ UNDER CONTRACT AGREEMENT  
NO._________________________________ DATED __________________. 
Name of Work _____________________________________ (SITE) _____________________ 
Schedule of Drawings ____________________________________________________________ 
Authority__________________________________      Allocation _________________________ 
 

 The Contractor(s) ____________________________ is / are hereby ordered to carry out 
the following works at ________% above/below the Standard Schedule of Rates (SSOR) of 
________________, updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents under SUPPLY, LOADING, UNLOADING AND STACKING OF 
MACHINE CRUSHED STONE BALLAST Contract Agreement here-in-before referred to: 
 

SL Item 
No. 

Description of Item 
of Work 

Approximate 
Quantity 

Unit Rates in Figures and 
Words (₹) 

Amount (₹) 

1 2 3 4 5 6 7 

Total Approximate Value of Work = ₹ ____________ 
 

       
The works herein mentioned are required to be completed on or before ________ (Date). The quantities 
provided herein are approximate and subject to variation under Clause 42 of the Standard General 
Conditions of Contract updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents.  
 

Chief General Manager/Dy.CPM 
                                                                                DFCCIL, Vadodara 

Date ___________                                                                                     for MD DFCCIL 
 

I agree to complete the works herein set forth on or before the date specified under the Zone 
Contract Agreement herein before referred to in conformity with the drawings hereto annexed and in 
accordance with the General and Special (if any) Conditions of Contract updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents and the Standard 
Specifications of USSOR and/or DSR, as applicable, updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents . 
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FORM No. 46 
PRICES SCHEDULE  

 
Name of Work: “Supply, Loading, Unloading and Stacking of machine crushed Stone Ballast 

for 2 years between New Sachin (Km 286.867) to New Makarpura (Km 420.808) under 
jurisdiction of CGM/BRC.” 

 
RATE SHEET: I/we hereby agree and abide to do the work as below: - 
 

 
Note: The tenderer should quote single percentage above / at par / below on Schedule of rates. 
 
Explanatory Notes for BOQ:  

i. All WR USSOR 2021 items & NS Items containing, if any discrepancy is found in item no., 
nomenclature, rates, units etc. the description as given in the Engineers decision shall be final. 

ii. The rates shall also be inclusive of all taxes (Including GST) legally leviable and quoted any other 
taxes, octroi license fee and royalty charges etc. if any. 

iii. Contractor should bear the fact in mind while quoting the rates that GST will be paid by Contractor 
as per prevailing rate for further deposition of GST to State Govt. and/or Central Govt. as 
applicable. Documentary evidence of deposition of GST will be produced by contractor. 

iv. The contractor should adhere to Anti Profiteering Provisions as per section 171 of the CGST Act. 
Incase due to change in the rates of GST / Change in law, the contractor gets any credits / benefits, 
the same shall be passed on to DFCCIL by way of reduction in prices. 

v. If the uniform percentage quoted by the Tenderer does not clearly indicate whether the rates are 
above/at par/below the estimated rates then through sign convention it will be considered to be on 
plus side and evaluated accordingly.  

vi. Work will be executed with the satisfaction of Engineer-in-charge. Payment will be made by the 
DFCCIL duly certified by the respective Dy.CPM of the jurisdiction and his team. Contractor may 
club the all-executed work in the running bill for obtaining the payment from DFCCIL. 
 

  

S. N. Description of works 

Amount of 

Schedule (Rs.) 

(Including GST) 

Technical 

Eligibility 

Similar Nature of 

work 

1 2 3 4 5 

1. 

Supply, Loading, Unloading 

and Stacking of machine 

crushed stone ballast 

Schedule of rates (Form No. 

47) 

Rs. 3,32,20,600/-  
As per para 

1.3.12 (i) (A) 

Supply, Loading, 

Unloading and 

Stacking of 

machine crushed 

stone ballast 

Grand Total  

(Including GST) 
Rs. 3,32,20,600/-   
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FORM No. 47 
SCHEDULE OF PRICES 

 
“Supply, Loading, Unloading and Stacking of machine crushed Stone Ballast for 2 years between New 

Sachin (Km 286.867) to New Makarpura (Km 420.808) under jurisdiction of CGM/BRC.” 
 

 

Schedule A : Non-Scheduled Item 

S
N 

Item 
No 

Description Unit Quantity 

Rate 
(including 

GST) 
(Rs) 

Amount 
(Rs) 

        A B C=A*B 

1 NS/1 

Manufacturing, supplying and stacking of 
machine crushed track ballast conforming 
to RDSO specifications IRS-GE-1 with up-
to-date correction slips, along the track or 
on cess or in the yard/station depot within 
DFCCIL land at locations New Varediya, 
New Sanjali, New Gothangam or as 
directed by the Engineer in-charge in the 
juridisction of CGM/BRC (New Makarpura- 
Sachin) as per Railway standard 
specifications and special tender 
conditions. The rates shall include leveling 
and clearing the space for stacking and 
also including all leads, lifts, ascents, 
descents, handling, re-handling, crossing 
of sand dunes, nallahs, streams, tracks 
and all other obstructions with all taxes, 
royalty, octroi etc. and all other charges. 

Cum 
     

20,000.00  
          

1,556.46  
           

3,11,29,200.00  

Total (Schedule A) Including GST @18% 3,11,29,200.00  

Schedule B : WR-USSOR 2021 

S
N 

Item 
No 

Description Unit Quantity 

Rate 
(including 

GST) 
(Rs) 

Amount 
(Rs) 

        A B D=B*C 

  84000 Loading & Unloading of Ballast         

1 84010 

Loading Railway's ballast, collected at yard 
/ depot into Railway's BOB / BKH / any 
other type of open wagon, using 
Mechanical Loader or any other method 
with all lead and lifts, as directed by 
Engineer in-charge. 

Cum 
     

20,000.00  
               

44.81  
                

8,96,200.00  

  84040 

Unloading of ballast from Railway's Hopper 
Wagons, quantity distribution as per pre-
defined site requirement, clearing 
infringements/jammed ballast, distributing 
the unloaded ballast uniformly over the 
track, profiling and boxing following all 
prescribed safety norms. 

  

    

  

2 84041 Under Traffic Block Conditions: Cum 20,000.00 59.76 11,95,200.00 

Total (Schedule B) Including GST @18% 20,91,400.00  

Grand Total (Schedule A+B) Including GST @18% 3,32,20,600.00  
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Form No. 48 
Reference Para 16. (4) 

 
Insurance Surety Bond for Performance Security 

 
 
Name of the issuer of surety bond:       Date:. . .... . . .  

 
 
The Chief General Manager,  
Dedicated Freight Corridor Corporation of India Ltd. 
4th Floor, Block A, Narmada Naher Bhavan,  
Chhani Jakat Naka,  
Vadodara 390002, Gujarat. 

 
 
Surety Bond No:  
 
Amount of Bond:  

  
Issue Date     
 
Expiry Date: . . . . . . . . ..  

 
 
WHEREAS, in consideration of the Chief General Manager, Dedicated Freight Corridor Corporation of 
India Ltd.4th Floor, Block A, Narmada Naher Bhavan, Chhani Jakat Naka, Vadodara 390002, Gujarat. 
(hereinafter called "The DFCCIL") having accepted the bid of “M/s.…………………………….”, 
hereinafter called “the contractor”, for the work of …………………………………………………………… 
…………………………………………………………………………………. ' Under invitation for bids No. 
………………… Dated: ……………. Vide Letter of Acceptance No. . . . . . . . . ..  

AND 
WHEREAS, the contractor is required to furnish Performance Security for the sum of Rs. ….. 
(Rupees…….  Only), in the form of Surety Bond, being a condition precedent to the signing of the 
contract agreement. 

 
WHEREAS, we, …………………………………………., (Name of insurance company) hereinafter 
called the Surety, acting through [Designation(s) of the authorised person of the Surety], have, at the 
request of the M/S. ………. contractor, agreed to give Bond for performance security/ additional 
performance security as hereinafter contained: 
 
1. Know All Men by these present that I/We, the undersigned [Insert name(s) of authorized 

representatives of the Surety], being fully authorized to sign and incur obligations for and on behalf 
of the Surety, confirm that the Surety, hereby, unconditionally and irrevocably Bond to pay the 
DFCCIL the full amount in the sum of Rs. ………. (Rupees …………………… Only) as above 
stated. 

2. The Surety undertakes to immediately pay on presentation of demand by the DFCCIL any amount 
up to and including aforementioned full amount without any demur, reservation or recourse. Any such 
demand made by the DFCCIL on the Surety shall be final, conclusive and binding, absolute and 
unequivocal notwithstanding any disputes raised/pending before any Court, tribunal, arbitration or 
any authority or any threatened litigation by the Bidder or Bank. 

3. On payment of any amount less than aforementioned full amount, as per demand of the DFCCIL, the 
Bond shall remain valid for the balance amount i.e. the aforementioned full amount less the payment 
made to the DFCCIL. 

4. The Surety shall pay the amount as demanded immediately on presentation of the demand by 
DFCCIL without any reference to the contractor and without the DFCCIL being required to show 
grounds or give reasons for its demand or the amount demanded. 

5. The Surety Bond shall be unconditional and irrevocable. 
6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety or in the 

constitution of the Contractor. 
7. The Surety agrees that no change, addition, modifications to the terms of the Contract Agreement or 

to any documents, which have been or may be made between the DFCCIL and the Contractor, will 
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in any way release us from the liability under this Bond; and the Surety, hereby, waives any 
requirement for notice of any such change, addition or modification to the Surety. 

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue]. The Bond 
and our obligations under it will expire on ………… (Expiry Date). All demands for payment under the 
Bond must be received by us on or before that date. 

9. The Surety agrees that the DFCCIL right to demand payment of aforementioned full amount in one 
instance or demand payments in parts totaling up to the aforementioned full amount in several 
instances will be valid until either the aforementioned full amount is paid to the DFCCIL or the Bond 
is released by DFCCIL before the Expiry date. 

10. The Surety agrees that its obligation to pay any amount demanded by the DFCCIL before the expiry 
of this Bond will continue until the amount demanded has been paid in full. 

11. The expressions Surety and DFCCIL hereinbefore used shall include their respective successors, 
administrators and assigns. 

12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the previous 
consent in writing of the DFCCIL. This Bond is subject to the Uniform Rules for Demand Bonds, ICC 
Publication No. 758. 

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to whether 
the Bidder is in default of due and faithful fulfilment and compliance with the terms and conditions 

contained in the Bidding Documents including, inter alia, the failure of the Bidder to keep its Bid 
open during the Bid validity period set forth in the said Documents, and the decision of the Authority 
that the Bidder is in default as aforesaid shall be final and binding on us, notwithstanding any 
differences between the Authority and the Bidder or any dispute pending before any Court, tribunal, 
arbitrator or any other authority. 

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the contractor 
in favour of the DFCCIL available with the DFCCIL. The Surety, under this Bond, shall be deemed as 
Principal Debtor of the DFCCIL. 

15. The Insurance Surety Bond shall be verified by sending mail
 to [customer.care@xyzbank.in]. 
 
 

Notwithstanding anything to the contrary contained in these presents, 
a. Our liability under this Surety Bond shall not exceed Rs. …….. (Rupees …………..  Only). 
b. This Surety Bond shall be valid up to Dt. ……… (being the date of expiry); 
c. Unless the bank is served a written claim or demand on or before [date of expiry] all rights under this 

Bond shall be forfeited and the Surety shall be relieved and discharged from all liabilities under this 
Bond irrespective of whether or not the original Surety bond is returned to the Surety. 

 
Dated ……… the day of 2025 
Place.... . . . . . . . ..     Bank's Seal and authorized signature(s)  

[Name in Block letters].  
            [Designation with Code No.] ........  
            [P/Attorney] No. 

 
 

Witness 
 

1. Name ………………………………………….  
Designation ………………………………………. 
Address ………………………………… 

2. Name…………………………………………. Designation 

………………………………. 
Address ………………………………… 

 
[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and shall be 
deleted from the final document.] 
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PART V 
 

DRAWINGS AND PENALTIES 
 
 

 
DRAWINGS 

 
 

The work shall be done as per approved final / detailed drawings, if any. 
 

PENALTIES- As mentioned in the tender document. 
 

 
 
 
 
 
 

******************************END OF DOCUMENT*********************************** 
 


		2025-05-08T11:34:50+0530
	New Delhi
	MANOJ KUMAR MEHTA
	IREPS-CRIS




