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Instructions to bidders for online bidding 
 

General: - Submission of Online Bids is mandatory for this Notice Inviting Tender. For conducting 

electronic tendering, DFCCIL has decided to use the portal E-tendering site- 

https://www.ireps.gov.in/ its link at www.dfccil.com (Help desk of IREPS: 011 -

23761525). The tenderer/bidders must have Class-III Digital Signature Certificate & 

must be registered on IREPS portal. Only registered tenderer/bidders can participate 

on e-Tendering. All relevant documents must be uploaded at the time of participating in 

e-Tendering. Instructions: - 

1. Online Bidding Methodology: 

Online Bid System 

2. Broad outline of activities from Bidders perspective: - 

a. Procure a Digital Signing Certificate (DSC) 

b. Register on Electronic Tendering System (ETS) 

c. Create Users and assign roles on ETS 

d. View Notice Inviting Tender (NIT) on (ETS) 

e. Download Official copy of Tender Documents from ETS. 

f. Clarification to Tender Documents on ETS - Query to DFCCIL (Optional) - view 

response to queries posted by DFCCIL through addenda. 

g. Bid Submission on ETS: Prepare & arrange all documents/paper for submission of 

bid online and tender fees deposit through E-Payment gateway. 

h. Attend Public Online Tender Opening Event (TOE) on ETS. 

i. Post TOE clarification on ETS (Optional). Respond to DFCCIL’s post - TOE queries. 

For participating in this tender online, the following instructions are to be read carefully. 

These instructions are supplemented with more detailed guidelines on the relevant screens 

of the ETS. 

               Note 

a) It is advised that all the documents to be submitted are kept scanned and converted 

to PDF format in a separate folder on your computer before starting online 

submission. 

b) While uploading the documents it should be ensured that the file name should be 

the name of the document itself. 

3. Digital Certificate: 

For integrity of data and its authenticity/ nonrepudiation of electronic records and to be 

compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC) 

also referred to as Digital Signature Certificate (DSC) of class III issued by a Certifying 

Authority (CA) licensed by Controller of Certifying Authority (CCA) (refer 

http://www.cca.gov.in). 
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4. Registration: 

The Tender documents can be downloaded from the website: https://www.ireps.gov.in and 

to be submitted in the e - format. Cost of the Tender Documents have to be submitted only 

through online payment modes available on IREPS portal like net banking, debit card, 

credit card etc. Manual payments through Demand draft, Banker's cheque, Deposit 

receipts, FDR etc. are not allowed. Payments against this tender towards tender document 

cost and earnest money are to be deposited /submitted before the schedule date & time of 

submission of the tender otherwise the Bid will not be considered. Amendments, if any, to 

the tender document will be notified in the above website as and when such amendments 

are notified. It is the responsibility of the bidders who have downloaded the tender 

documents from the website to keep themselves abreast of such amendments before 

submitting the tender documents. BID SECURITY has to be deposited either online through 

online payment modes available on IREPS portal or as described under clause 6.7 of SOR. 

 

Intending bidders are requested to register themselves on IREPS portal through 

https://www.ireps.gov.in for obtaining User ID and Password by paying Vendor registration 

fee and processing fee for participating in the above-mentioned tender. ‘Vender Manual’ 

containing the detailed guidelines for E-Tendering is available on www.ireps.gov.in 

5. DFCCIL, has decided to use process of E- Tendering for inviting this tender and thus 

the physical copy of the tender documents would not be sold/ accepted. 

i) Amendments, if any, to the tender document will be notified in the above website as 

and when such amendments are to be notified. It is the responsibility of the Tenderer 

who has downloaded the tender documents from the website to keep themselves 

abreast of such amendments and attach all the 

addendum/addenda/corrigendum/corrigenda (if any) duly signed along with the 

submission of the tender documents. 

ii) To participate in the E-bid submission, it is mandatory for the Bidders to get 

themselves registered with the IREPS (www.ireps.gov.in) and to have User ID and 

Password. 

6. List of Contact persons for this tender & Bank Account Details of DFCCIL: - 

 

DFCCIL Contact Arun Kumar Tiwari, GGM/Technical 

Telephone/Mobile No. 9717636957 

E-mail ID aktiwari@dfcc.co.in 
 

 

 

 

 

 IFSC CODE UBIN0546836 

IFSC TYPE BRANCH 

BANK NAME Union Bank of India,  

BRANCH NAME Motibagh Branch  

CITY NAME New Delhi 

ADDRESS Moti Bagh -1, New Delhi - 110066 

STATE DELHI 

BG ENABLED YES 
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7.0 DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND QUALIFICATION AS PER 

BID: - 

The bidder shall furnish, as part of his bid document establishing the bidders’ eligibility. All 

these documents should be numbered and should be signed by bidder in each page. 

 
7.1 Tender fee has to be deposited through e-payment only. The tender processing fees as 

per applicable rate payable through the e- payment gateways to IREPS portal is 

Nonrefundable. Payments against this tender towards tender document cost and earnest 

money are to be done before the schedule date & time of submission of the tender 

otherwise the Bid will not be considered. 

7.2 Tender documents (s), duly filled in should be signed by bidder or his Authorize 

representative along with seal on each page. All corrections and overwriting must be 

initialed with date by the bidder or his authorized representative. 

7.3 Copy of PAN card. 

7.4 The authenticated copy of registered partnership deed and registration of the firm from 

registrar of firm in case of partnership firm. 

7.5 In case of proprietorship firm bidder will submit an affidavit, attested by Notary Public that 

“I am a sole  proprietor of the firm    ” in case of 

  Proprietorship firm on Non judicial stamp paper of Rs 500/-. 

7.6 Bidder’s profile duly filled in, as per tender document. 

7.7 Power of Attorney for signing the Application. If applicable, the Power of Attorney for Lead 

Member of JV; 

7.8 Article of association and memorandum in case of private/public limited company. 

7.9 Copy of E.P.F. registration. (optional) 

7.10 Copy of ESI Certificate. (optional) 

7.11 Copy of GST registration no. 

7.12 Memorandum of Understanding (in case of JV) 

 
         Note- (i) Any discrepancy found in the downloaded tender document submitted by the bidder 

compared to uploaded tender document, the tender document uploaded by the 

DFCCIL will be treated as valid and any changes (found in the tender document 

submitted by the bidder) at any stage, will be treated as fraud done to the DFCCIL, 

and will be liable to cancellation of agreement done (if any) & appropriate action 

will be taken against the bidder. 

 
            (ii)While submitting the Tender ‘Online’ the Tenderer shall read the terms & conditions 

and accept the same in order to proceed further to submit their Tender. 

8.0 The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously 
adhered to: 

 

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first tender 

submission deadline on ETS. 

2. Register your organization on ETS well in advance of your first tender submission deadline 

on ETS. 

3. Get your organization’s concerned executives trained on ETS using online training module 

well in advance of your tender submission deadline on ETS. 
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4. Submit your bids well in advance of tender submission deadline on ETS (DFCCIL should 

not be responsible for any problem arising out of internet connectivity issues). 

9.0       Modification / Withdrawal of bids: 

 

(i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due Date & 

time. No Bid shall be modified / withdrawn by the Applicant on or after the Bid Due Date & 

time. 

(ii) Any alteration/ modification in the Bid or additional information supplied subsequent to the 

Bid Due Date, unless the same has been expressly sought for by the Authority, shall be 

disregarded. 

(iii) For modification of e-bid, applicant has to detach its old bid from e-tendering portal and 

upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal and 

can withdraw its e-bid. 

10. Method for submission of bid documents 

In this TENDER, the Tenderer has to participate in e-Tendering online. Tender Document 

fee in respect of e-tendering should accept through net banking or payment gateway only 

before the schedule date. 

 
        Note: The Bidder has to upload the Scanned copy of all above said documents during 

Online Bid submission also. 

Other instructions 

a) It is recommended that the Tenderer/vendor should visit the portal (ireps.gov.in), 

peruse the information provided under the relevant links and login to it and upload 

documents of bid. 

b) DFCCIL reserves right to cancel the tender before submission / opening of tender, 

postpone the tender submission / opening date and to accept / reject any or all 

tenders without assigning any reason thereof. DFCCIL's assessment of suitability 

as per eligibility criteria shall be final and binding. 

c) Information as required as per various Forms/Annexures to tender document 

should be submitted by the tenderers without fail strictly as per formats. 

         Important Note: It is strongly recommended that all authorized users of Supplier 

organizations should thoroughly peruse the information provided under 

the relevant links and take appropriate action. 

11.      OPENING AND EVALUATION OF BIDS: 

(i) Opening of Bids will be done through an online process. 

(ii) For participating in the tender, the authorized signatory holding Power of Attorney shall 
be the Digital Signatory. In case the authorized signatory holding Power of Attorney and 
Digital Signatory are not the same, the bid shall be considered non-responsive. 

 
    The DFCCIL Authority shall open bid documents received in electronic form at the 

scheduled date and time of opening of tender. The DFCCIL Authority will subsequently 
examine and evaluate the Bids in accordance with the provisions set out in the BID 
DOCUMENTS. 
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12.      ONLINE E-BIDDING METHODOLOGY: 

 
Online E- Bid System –All the Bids received shall be opened on the date and time mentioned 
above in the tender notice. Bid of the bidders shall be opened through the process of e-
tendering. The sequence of opening shall be: 
 

i) Cost of Tender Document and Bid Security Details 
ii) Technical, and  
iii) Financial Bid (only of qualified bidders on the basis of technical bid) 
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Chapter - I 
 

                                       

NOTICE INVITING E-TENDER
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                                                                   CHAPTER - I 

 

 
NOTICE INVITING TENDER (NIT) 

 
1 E-Tender No.  No. DFC/CO/EN/TECH/RGM-RIV/O&M/12YRS/33092R 

Dated 23.05.2025 

2 Name of Work Operation & Maintenance of DFCCIL’s RGM Formation and 
RIV Machine including supply of spares and other items for 
12 years within DFCCIL Network 

3 Advertised Tender Value ₹ 308,57,93,209.38 (inclusive 18% GST), 
(Three Hundred Eight Crore Fifty-Seven Lakh Ninety three 
Thousand two hundred Nine point three eight only) 

4 Completion Period 144 months (12 Years) 
5 Type of BID Open E-Tender Single Stage Two Packet System 
6 Tender Document Cost  ₹.29,500.00 
7 Earnest Money/Bid Security ₹.1,18,00,000/- (One Crore Eighteen lakh only) 
8 Date and Time of Issue of 

Tender on www.ireps.gov.in 
Tender Document can be downloaded from 23.05.2025 
(17.00 Hrs.) from www.ireps.gov.in 

9 Last Date and Time of 
submission of Tender (Online) 

26.06.2025 at 15.00 hrs. on www.ireps.gov.in   

10 Date and Time of Opening of 
Technical Bid 

 26.06.2025 at 15.30 hrs. on www.ireps.gov.in   

11 Date and Time of opening of 
Financial Bid (Online) 

 To be communicated later on to only those bidders who   
are technically qualified 

11 Validity of offer 120 Days from the date of opening of tender. 
12 Security Deposit 5% of Contract Value  

13 Pre-Bid meeting & Venue 02.06.2025 at 15.00 hrs. in DFCCIL Corporate Office, 
Sector-145, NOIDA (UP) 

14 Performance Bank Guarantee Performance Guarantee (PG) have to be submitted within 
21 (Twenty-one) days from the date of issue of Letter of 
Acceptance (LOA), amounting to 5% of the Contract 
Value.  

15 Help Desk for E-Tendering For any clarification, help and registration for E-Tendering 
& matter relating to Digital Signature, contact 
at Help desk of  www.ireps.gov.in and phone No.-
011-23761525 

16 Availability of Tender 
Documents 

Tenderer who wishes to view free Notification and Tender 
Documents can visit www.ireps.gov.in  
DFCCIL may issue Addendum (s)/Corrigendum (s) to the 
Tender document, if any, placed on the website 
www.ireps.gov.in only. 

17 Address of communication Sh. Arun Kumar Tiwari,  
Group General Manager/Technical, 

  Room No.428, DFCCIL Corporate Office,  
Sector-145, NOIDA (Uttar Pradesh), INDIA 
Mob: 9717636957 
(email: aktiwari@dfcc.co.in) 
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Note: 

1. Tender documents should be downloaded from the website address https://www.ireps.gov.in. 

Payment of Tender Document fee & BID SECURITY, in respect of e-tendering, should accept 

through payment gateway only. Any tender received without BID SECURITY or cost of tender 

documents in the form as specified in the tender documents shall not be considered and shall be 

summarily rejected. 

2. Eligibility shall be assessed on applicants, fulfilling the technical capability and competence as 

well as for financial and organizational resources as specified in clause No. 1.3.13 (i) A & B and 

Clause 1.3.13 (ii) of Preamble & General Instruction to tenders (Chapter- III). 

3. The Offer shall be valid for 120 days from the date of opening of the tender and extended further 

if required from time to time. The Bidders cannot withdraw their offer within the period of 

validity/extended validity. The BID SECURITY of such tenderers shall be forfeited. 

4. Notice Inviting Tender (NIT), Tender Document and Corrigendum/Addendum if any, will be posted 

on the E Tendering website www.ireps.gov.in. Tenderers are advised to complete all submission 

related work well before Time and Date for Submission of Tender Online. Any request for 

modification in the time/date of submission of tender due to tender’s failure to submit his offer, will 

not be accepted. 

5. The tender documents shall be submitted in online mode only through website www.ireps.gov.in 

in Single Stage Two e-Packets only (Technical Bid and Financial Bid).  

6. Detailed credentials as per the requirement of eligibility criteria and all tender papers except Bill 

of Quantities are to be submitted in Technical Bid.  

7. Summary of Prices (Form - 3) with % age above or below or at par on the amount of schedules 

“A”, “E”, “F” duly filled in along with Schedule of Prices (Form – 4) are to be submitted in Financial 

Bid on online mode only. 

8. Summary of Prices (Form - 3) with % age above or below or at par on the amount of schedules 

on lumpsum amount of Schedule “B” (rate for the schedule “B” items will be paid as per the 

rate offered by Bidder for consumables items in Form – 3B), on lumpsum amount of 

Schedule “C” (rate for the schedule “C” items will be paid as per the rate offered by Bidder 

for Spare parts items in Form - 3C) and  on lumpsum amount of Schedule “D” (rate for the 

schedule “D” items will be paid as per the latest rate in the priority of East Central Railway, 

Northern Railway, North Central Railway, Western Railway, any other Zonal Railways 

(Indian Railways Organization) for Grinding stone corresponding to  Bidders budgeted provision 

for 144 months (12 Years) O & M requirement of DFCCIL RGM Formation and RIV on Net Present 

Value  (NPV) as on tender opening date for Schedule “B”, Schedule “C” and Schedule  “D” 

respectively duly filled in along with Schedule of Prices (Form – 4) are to be submitted in Financial 

Bid on online mode only. 

9. No tender document will be available offline. Downloading tender documents online and 

submission of tender online is mandatory for this tender. 

10. Any further addendum/Corrigendum for this tender will be posted in tendering portal website 

https://www.ireps.gov.in only. Interested bidders are advised to check website regularly for any 

Addendum/ Corrigendum. 

11. DFCCIL reserves right to cancel the tender before submission/opening of tender, postpone the 

tender submission/opening date and to accept/reject any or all tenders without assigning any 

reason thereof. DFCCIL's assessment of suitability as per eligibility criteria shall be final and 
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binding. 

12. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents 

submitted by them and open financial bid(s), subject to their final verification. In the event of any 

document being found false, the provisional qualification shall stand withdrawn, and the next lower 

bidder shall automatically come to the position of such disqualified bidder. 

13. Information as required as per various Forms to tender documents should be submitted by the 

tenderers without fail strictly as per formats. 

1. Procedure for e-tendering 
 

1.1 Accessing/ purchasing of Tender Documents. 
 

1.2 It is mandatory for all the Bidders to have class-III Digital Signature Certificate (DSC) 

from any of the licensed certifying Contractor (Bidders can see the list of licensed 

certifying agencies from the link www.cca.gov.in) to participate in e-tendering. 
 

1.3 To participate in the Bidding, it is mandatory for the Bidders to register with IREPS 

portal to have user ID & password. IREPS portal is the only website for submission of 

Bid. A vender manual containing the detailed guidelines for e-tendering is available on 

IREPS portal. The following may kindly be noted: 
 

(a)   Registration with IREPS portal should be valid at least up to the date of submission 

of bid. 

(b) Bids can be submitted only during the validity of registration. 
 

2. It is also mandatory for the Bidders to get their firms registered with e-tendering portal. If the 

firm / Joint Venture is already registered with e-tendering service provider, and validity of 

registration is not expired, then the firm/Joint Venture is not required to have a fresh 

registration. 
 

3. The complete Bidding Documents can be viewed / downloaded by the Bidder from IREPS 

portal as per the time and date mentioned on the IREPS portal.  
 

4. Tenders shall be opened at the address given below as mentioned in NIT item No. 17 in the 

presence of the tenderers or their authorized representatives intending to attend the 

opening. 
 

5. Tender shall be submitted as per “Preamble & General Instruction to Tenderers” forming as 

part of the complete tender documents. 
 

6. Transfer of the tender document purchased by intending tenderer to another tenderer is not 

admissible. Tenderer can submit tenders only on the documents purchased / downloaded 

from the website http://www.ireps.gov.in by them. 
 

7. Tenderers must read all instructions regarding e-tendering process as mentioned in 

PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS Part-I, Chapter III. 
 

 
               

 
Group General Manager/Technical Group    

For & on behalf of DFCCIL  
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Chapter- II 

 
 

SCHEDULE OF REQUIREMENTS 
 

 
1.0 Description of Work:  

 
SN Description Estimated Cost of 

Work (in Rs) 
BID SECURITY 

(in Rs) 
Completion 

period (in years) 

1 Operation & Maintenance of 

DFCCIL’s RGM Formation and 

RIV Machine including supply of 

spares and other items for 12 years 

within DFCCIL Network. 

Rs. 308,57,93,209.38 

(Including GST@18%) 

 
 
 
 

Rs.1,18,00,000/- 

 
 
 

12 years 
(144 months) 

 

 
 

2.0 Detailed breakup of quantity are as follows: - 
 

SOR 
Item No 

Description of Item Unit Qty 

Schedule A (For Manpower for Operation and Maintenance of RGM formation and RIV) 

1 Manpower: Operation & Comprehensive Maintenance of 72 Stone Rail Grinding 

Machine (Model No. RGI-11) and Rail Inspection Vehicle (Model No. RIV-121) 

manufactured & supplied by Manufacturer - M/s Loram Maintenance of Way Inc. USA 

within DFCCIL Network During warranty period upto 16 Nov,2025 

Months 3 

2 Manpower: Operation & Comprehensive Maintenance of 72 Stone Rail Grinding 

Machine (Model No. RGI-11) and Rail Inspection Vehicle (Model No. RIV-121) 

manufactured & supplied by Manufacturer - M/s Loram Maintenance of Way Inc. USA 

within DFCCIL Network beyond warranty period 

Months 136 

3  Manpower - Lump Sum manpower cost required for 1st Periodic Overhaul of 72 Stone 

Rail Grinding Machine (Model No. RGI-11) formation manufactured & supplied by 

Manufacturer - M/s Loram Maintenance of Way Inc. USA.  

Note- During operation of this item, Item No.2 will not to be operated. 

Nos 1 

4 Manpower: Lump Sum manpower cost required for 2nd Periodic Overhaul of 72 Stone 

Rail Grinding Machine (Model No. RGI-11) formation manufactured & supplied by 

Manufacturer - M/s Loram Maintenance of Way Inc. USA.  

Note- During operation of this item, Item No.2 will not to be operated. 

Nos 1 

5 Manpower: Lump Sum manpower cost required for 1st Periodic Overhaul of Rail 

Inspection Vehicle (Model No. RIV-121) manufactured & supplied by Manufacturer - 

M/s Loram Maintenance of Way Inc. USA.  

Note- During operation of this item, 20% of Item No.2 will not to be operated. 

 Nos 1 

Schedule B (For Supply of Consumables- Only various type of Oils (except HSD), Lubricants, Filters 
and Breathers)  

1 Lump Sum Cost of all required consumables (only various type of oils (except 
HSD), Lubricants, Filters and Breathers) during full contract duration, 

required for RGM formation and RIV   manufactured & supplied by M/s Loram 

Maintenance of Way Inc. USA   

Rs. 12,25,87,200/- 
(Lumpsum) 

Schedule C (For Supply of Spare parts of RGM & RIV including consumables which are not covered in 
above Schedule-B but excluding Grinding stones) 

1 Lump Sum Cost of all required spares and consumables not covered in Schedule B  

except HSD, water and Grinding stone during full contract duration, required for RGM- 

RIV consist manufactured & supplied by M/s Loram Maintenance of Way Inc. USA  

Rs.90,42,48,825/- 
(Lumpsum) 
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Schedule D (For Supply of Grinding stone for RGM)  

1 Lump Sum Cost for supply of Grinding stone during full contract duration required for 

RGM manufactured & supplied by M/s Loram Maintenance of Way Inc. USA 
Rs.95,40,72,000/- 

(Lumpsum) 

Schedule E (Foreign training) 

1 Foreign training at the RGM OEM's premises for Four (04) DFCCIL officials 
for 4 weeks duration excluding cost of travel from India to USA & back and 
lodging boarding at USA and Visa associated cost 

Nos 1 

Schedule F (Rail life Extension Analysis) 

1 Service cost of Rail Life Extension Analysis including Rail Template Development & 

Profile Management for DFCCIL for effective Operations of 72 Stone Rail Grinding 

Machine for 880 UTS rail and 1080 E1 HH Rails separately 

Nos 2 (one for 
90 UTS rail 
and one for 
1080 HH 
E1 Rail) 

 
Note: 

(i) All costs of all the above items are to be quoted in INR currency only. For tender evaluation 
purposes, the total cost of all above items will be considered. All the above Costs shown in SOR 
exclude 18% GST. 

(ii) Purchase preference under the policy of Government of India- Public Procurement Order 2017 
dated 16.09.2020 (Copy attached as Form-18 (MII) with latest amendments shall be applicable to 
this tender. 

(iii) Qty given against item No. 2 of Schedule A may vary up to 25% at same terms and conditions of 
tender/contract. 

(iv) If due to any reason RGM formation and RIV is not to be operated for 30 or more days in 
continuation, then only 30% payment of item No. 1 or 2 of Schedule A shall be made and O & M 
Contractor will be free to demobilize up to 75% Staff deployed for O & M of RGM Formation and 
RIV. During the invocation of this clause, Clause 3.0 of Chapter II SOR would be suspended. 

(v) If due to any reason RIV is not to be operated but RGM Formation is operated for 30 or more days 
in continuation, then only 80% of payment of item No. 1 or 2 of Schedule A shall be made and O & 
M Contractor will be free to demobilize up to 75% Staff deployed on RIV (only). During the invocation 
of this clause, Clause 3.0 of Chapter II SOR would be suspended. 

(vi) Details of all items of main heads (Head wise) mentioned in item No.1 of Schedule B (only various 
type of Oils (except HSD), Lubricants, Filters and Breathers),  item No. 1 of Schedule C (Spare 
parts of RGM & RIV including consumables which are not covered in above Schedule-B but 
excluding Grinding stones) of above SOR table for O & M of RGM formation and RIV along with the 
rate and other details in following format of Form -3B (for Schedule B of SOR) and Form – 3 C (for 
Schedule C of SOR) are to be submitted by the bidders along with their Bid. In case any bidder 
wants to quote Indian Railway RC/AMC rate reference for any item in column No. 11 of table, then 
instead of quoting any rate they must mention RC/AMC LOA reference and item No. of that LOA in 
Col. No.11 of above table: 

 
SN Name of 

Machine 
(RGM 
plus 
RIV) 

 

Main Head 
as 

mentioned 
in item No 

1.3.18.2 

OEM 
Part No 
as per 
OEM 
parts 

catalogue  

OEM Part 
Description 

as 
mentioned 
in OEM 

parts 
catalogue 

Brand/ 
Make 

of Item 

Warranty 
Period, if 
applicable 

( in 
months) 

Type of item 
(Recommended/ 

Essential/ 
Consumables) 

Indian/ 
Imported 

Unit Unit 
Cost 

without 
GST 

% 
GST 
rate 

Proposed 
Index for 
calculating 

PVC 

1 2 3 4 5 6 7 8 9 10 11 12 13 

 

** Index No. and Index Name along with country name of each item (both for Indigenous and imported) 
shall be mentioned by bidder for cost escalation purpose. For Imported consumables/Spare parts the 
reference index shall be of country from which it is planned to be procured. A single reference index 

https://e-office.dfccil.com/eFile/?x=tdQlmx62pJ7HDpxQrtU01*dKalfUR*ha


Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply of spares and other items for 12 years within DFCCIL 

Network (RFP No. DFC/CO/EN/TECH/RGM-RIV/O&M/12YRS/33092R dated 23.05.2025) 

………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

 

Signature of tenderer (s)  

With seal                                                                                                                                                Page 15 of 201  

/Indices for calculating PVC shall be quoted for each item. 

 

vii) The Bidder has to submit the OEMs authenticated Lists duly showing OEM catalog Number and 
Item Description of all consumables/Spare parts) for DFCCIL’s RGM Formation plus RIV along 
with his bid.   

 
3. Penalties and counter Penalties as per Chapter: For effective execution and monitoring of work, 

penalties on O & M contractors have been prescribed vide relevant clauses of SCC, Chapter V) of tender 
document with a condition that only heavier penalty among item No. 1.10.8 and 1.11 of SCC will be 
imposed and same are summarized as under: 
 
Clause No. of 

SCC  
Nature of Default Rate of Penalty 

1.10.8 Penalty on contractor due 
to deployment of Railway 
loco/haulage arrangement 
for hauling the defective 
track machine of O & M 
contractor for clearing the 
block section. 

Rs. 2 lakh + Penalty for block bursting. 
For every year on the anniversary of LOA the 
above penalty rates shall be increased by 3% 
compound. 
 

1.10.8 Penalty on contractor due to 
deployment of Railway 
Crane/ART/MFD for re-railing 
the derailed track machine of 
O  & M contractor. 

Penalty @ Rs. 4,00,000/- per case for crane and 
Rs. 1,00,000/- for MFD van will be charged to the 
contractor and will be adjusted from his running 
bills.  
 
For every year on the anniversary of LOA the 
above penalty rates shall be increased by 3% 
compound. 
 

1.11 Penalty   on   contractor    for 
Block bursting 

Block bursting period may be grouped on 
basis of time of block bursting and following 
penalty to be levied on O & M contractor for 
each instance of applicable group of block 
bursting: - 
 
00-15 minute: NIL,  
15-30 minute: Rs. 10,000/-  
30-60 minute: Rs. 20,000/-,  
> 60 minutes: Rs. 50,000/- per hour or part of 
hour 
 
The above rates are as on tender opening date. 
For every year on anniversary of LOA the above 
penalty rates shall be increased by 3% 
compounded. 
 

1.13 Penalty on contractor for 
non-availability of Machine  
 
 
 

If more than 48 working days in a 6 months 
are lost on account of contractor, the 
payment of Item No. 1 or 2 of schedule A  of 
SOR will be reduced proportionally. For 
example, if a machine is available for only 
130 days, the reduced payment will be = 
(130/132) X the monthly payment shown in item 
No. 1 or 2 of schedule A of SOR.   
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Clause No. of 
SCC  

Nature of Default Rate of Penalty 

1.14.2 Penalty on contractor due 
to non-availability of O & M 
contractor Engineer for 
supervision of work 

Rs.  2,00,000/- per month (for part of month- 
on pro rata basis), duly updated for PVC 
applicable for item No Item. No. 1 or 2 of 
schedule A of SOR.  

1.14.10 Penalty for not providing 
Operator, Technician, 
Helpers as per conditions of 
contract 

Operator: Rs.5000/- per day 
Technician: Rs. 3000/- per day, 
Helper: Rs. 2000/- per day  
 

duly updated for PVC applicable for item No 
item No. 1 or 2 of schedule A of SOR.   

1.22.3 In case of termination of the 
Contractor Account/short 
closure in case of persistent 
Force-Majeure conditions, the 
O & M Contractor will remove 
all his establishment, 
materials, offices and 
Machines from DFCCIL 
premises, within 30 days.  

Penalty Rs.10,000.00/per day/ location will 
be levied. 

 
4.0 Order of preference (higher to lower) for interpretation of different clauses in the tender/contract 

document is as under: - 
(a) Contract Agreement 
(b) Letter of Award 
(c) Schedule of Items, Rates & Quantities 
(d) Special Conditions of Contract  
(e) Terms of Reference (TOR) of this RFP 
(f) Technical specification of DFCCIL RGM Formation and RIV 
(g) General Conditions of Contract  
(h) Schedule of Dimension of DFCCIL 
(i) G & S R of DFCCIL 
(j) OEM RGM and RIV Operation manual,  
(k) OEM RGM and RIV Maintenance Manual and other Manuals 
(l) DFC Railroad Manual 

(m) Indian Railway Track Machine Manual 
 
In case of any conflicting provisions in different part of the tender document, provisions given in the 
portion of document having higher order of preference shall prevail over the provisions given in the 
portion of document having lower order of preference. 

 

5.0  MANDATORY REQUIREMENTS OF ELECTRONIC TENDERS: 
 

The bidder is required to fill-in and upload the following proforma giving an undertaking for submission 
of required information/details at the time of on-line submission of their e-bid.  

 
SN Requirement Remarks 

1 Have you submitted a Bid Security as per 
Clause 1.3.8 of ITT ? 
(If yes please fill-up the Bid Security No. 
and other details). 
 

Bid Security BG No. …. Date……. 
Amount Rs……….., Name of Bank issuing 
Bid Security…………. 
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6.0 SPECIAL NOTES: 
 

6.1 The e-bids are required to be submitted at www.ireps.gov.in before the time and date specified for 
the same.  

 
6.2 Bidder/Tenderer shall submit list of Trained Manpower from M/s Loram Maintenance of Way, Inc, USA 

whom bidder has planned to deploy for Operation and Maintenance of RGM Formation/RIV duly 
enclosing training details of manpower certified by M/s Loram Maintenance of Way, Inc, USA in enclosed 
Form- MPD. However selected bidder will be permitted by DFCCIL to replace any initially proposed 
manpower (after award of work) on case-to-case basis after approval of contract signing Authority from 
DFCCIL side.  

 
6.3 Bidder/Tenderer shall submit valid Technical support letter from M/s Loram Maintenance of Way, Inc , 

USA for Technical support and undertaking that M/s Loram Maintenance of Way, Inc, USA will make 
available parts and other accessories required for RGM formation plus RIV in Enclosed Form- TSL 

 
6.4 BID SECURITY payment through online mode on IREPS. Option for submission of BID SECURITY 

through manual mode is also available to all the bidders, in addition to online payment mode. Manual 
Payment of BID SECURITY in following form is acceptable: 

 
a) Bank Guarantee by bidder in prescribed proforma as per Form - 5. The original Bank Guarantee should 

be delivered in person to the official nominated as indicated in the tender document  before closing 
date for submission of bids (i.e. excluding the last date of submission of bids) and a soft copy of BG 
be submitted along with the offer. 
 

Regarding Security Deposit, Bidders are advised to go through clause 16 of GCC. The Security 
Deposit shall be 5% of the contract value. 
 

6.5 The bidders should quote the compliance of all specifications in all respects. Clause wise compliance 
of GCC (Chapter- IV), Terms of Reference (Chapter V), SCC (Chapter VI), O & M provisions for 
RGM Formation (Chapter VII) and O & M provisions for RIV (Chapter VIII) are to be uploaded 
on the web site with their e-bid. If there are any deviations to the GCC, Terms of Reference, SCC, 
O & M provisions for RGM Formation and RIV, a Deviation Statements indicating clauses / sub-
clauses, deviation proposed, and justification thereof should be enclosed for each in the prescribed 
format given as Form - 20. In case of ‘Nil’ deviations the same should be specified. 
 

6.6 In case the date of e-bid opening falls on a gazetted holiday or is subsequently declared as such, 
the e-bids will be opened on the next working date at the appointed time. 
 

6.7 Bidders are requested to visit site  www.ireps.gov.in  and go through the e-tender documents 
carefully.  

 
6.8 E-Bids are liable to be rejected if: 

a) Not accompanied with specified ‘BID SECURITY’ in the name of Bidder. 
b) Any fax/swift message/communication from the bank for establishing/ issuing the Bid Security later 

on will not be entertained. 
c) Received after stipulated time & date of opening. 
d) Not open for acceptance for a minimum period of 120 days from the due date of opening of bid and 

Bid Security is not valid for 180 days. 
e) Technical Support letter from OEM is not attached as stipulated in RFP. 
f) Are non-responsive as per clause 1.3.24(d) of ITT of tender document. 
g) Form - 3A duly filed and signed not uploaded in Technical Bid Packet. 
h) Separate Form - 3B and Form -3C for RGM Formation and RIV dully filed and signed not uploaded 

in Financial Bid Packet. 
7.0   Execution Co-relation and intent of contract Documents: The contract documents shall be 
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signed in triplicate by the DFCCIL and Selected Bidder within 75 days of issue of LOA, otherwise 
full Bid Security will be forfeited, and bidder bill be debarred to participate in re -tendering of 
this work. The contract documents are complementary, and what is called for by anyone shall be 
as binding as if called for by all, the intention of the documents is to include all labor and materials, 
equipment’s and transportation necessary for the proper execution of work.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://e-office.dfccil.com/eFile/?x=tdQlmx62pJ7HDpxQrtU01*dKalfUR*ha


Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply of spares and other items for 12 years within DFCCIL 

Network (RFP No. DFC/CO/EN/TECH/RGM-RIV/O&M/12YRS/33092R dated 23.05.2025) 

………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………. 

 

Signature of tenderer (s)  

With seal                                                                                                                                                Page 19 of 201  

 

 

 

 

 

 

 

 

PREAMBLE 

 

 &  

 

GENERAL INSTRUCTION TO TENDERERS 

https://e-office.dfccil.com/eFile/?x=tdQlmx62pJ7HDpxQrtU01*dKalfUR*ha


Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply of spares and other items for 12 years within DFCCIL 

Network (RFP No. DFC/CO/EN/TECH/RGM-RIV/O&M/12YRS/33092R dated 23.05.2025) 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………… 

 

Signature of tenderer (s)  

With seal                                                                                                                                                Page 20 of 201  

 
Chapter- III 

 
PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 

 
1.3.1 Introduction 

 
(i) General 

Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector under taking 
under Ministry of Railways (MOR),has been set up under the Indian Companies Act, 1956 
for implementation of Dedicated Freight Corridor Project. Government of India is the sole 
shareholder of the DFCCIL for construction and operation of Dedicated Freight Corridor 
(DFC). The coverage of Eastern Corridor is from Ludhiana to Sonnagar and Western 
Corridor is from Jawaharlal Nehru Port, Mumbai to Dadri near Delhi with linkage at New 
Dadri. 

 

DFFCIL have procured the RGM formation from M/s Loram, USA consisting of RGM (72 
Stone (model No. RGI-11 with Front Car, 3 Grinding Cars, 1 Water Wagon and 1 Camp 
Coach.  DFFCIL have also procured the Rail Inspection Vehicle (Model No. RIV -121) from 
M/S Loram, USA. The RGM formation and RIV was commissioned on 16 Nov,2023. 

 

(ii) Name of Work  
 

Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply 
of spares and other items for 12 years within DFCCIL Network. 

 

(iii) Scope of Work 

 

The scope of work covers Operation & Maintenance of RGM Formation and RIV Machine 
for 12 years including supply of Machine spare parts, Griding stones for rail grinding and 
consumables required for Operation and maintenance of RGM Formation and RIV. The 
scope also included the following items: 

a) 4 Weeks Training of 4 number of DFCCIL personnels related to RGM/RIV 
Operation and Maintenance management 

b) One round of Rail life extension Analysis of 880 UTS and 1080 HH E1 rails.  
c) The 1st and 2nd Round of POH of RGM formation, and  
d) 1 Round of RIV POH.                

 
Cost of the work: The estimated cost of the tendered work is approximately                               
₹.3,08,57,93,209.38 (inclusive 18% GST)  

 

(iv) The tender shall be governed by General Conditions of Contract (GCC), Preamble and 

General Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC), Terms of 

Reference, O & M provisions for RGM Formation and RIV. Wherever, there is a conflict 

in any condition between GCC and Special Conditions of Contract mentioned in the tender 

documents, the condition mentioned in Special Conditions of Contract will prevail. However, 

the Engineer’s decision in this connection shall be final and binding. 
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(vii) Location 

 

O & M Works are to be executed anywhere in the jurisdiction of DFCCIL and the O & M 

contractor shall be bound to execute the work without any extra cost. In exceptional 

circumstances RGM consist plus RIV may be asked to Operate on Indian Railway network 

with reimbursement of all associated additional cost (including but not limited to insurance, 

G&SR training cost, transportation of spares, movement of manpower including OEM’s 

visit, data formatting & importing, etc.) by DFCCIL 

 

1.3.2(a) Tender Bid 

 

The Tender Bid shall be submitted online in Single Stage Two Packet system only on 
website www.ireps.gov.in as under: - 
 

 

Packet 1 (Technical Bid) - Eligibility/Qualifying element of the Tender Bid along with other 

documents mentioned in para 1.3.2 (b) (i), here in after called “TECHNICAL BID “.  

 

Packet 2 (Financial Bid) - Price elements of the Tender Bid as per para 1.3.2 (b) (ii), herein 

after called “FINANCIAL BID. Financial Bid of only those bidders who qualifies the Technical 

bid will be opened.  

 
The detailed procedure for tender opening and processing is given in Para 1.3.5. 

 
1.3.2(b) Form of Tender 

 
The Tender documents shall be in two  packets: Packet 1 (Technical Bid) shall contain all 
tender papers as per this tender including all details of credentials as per the requirement 
of eligibility criteria excluding Form – 3, Form - 3B and Form – 3C. Packet 2 (Financial 
Bid) shall contain Summary of prices as per Form – 3 (online quote)  along with uploading 
of details of Form - 3B and Form – 3C. 
 
Any tender received later than the time and date of submission of tenders shall be rejected. 

Tenders not submitted in the proper Forms are liable to be rejected. 

(i) Documents to be enclosed with the Technical BID - 
 

S. No Description Documents 

(1) Offer letter complete. Form No.1 

(2) Tenderer's credentials in accordance 

With para 1.3.13 (i) and (ii) of Preamble 
and General Instructions to Tenderers. 

Form No. 2A, 2B & 2C, Form – 

MPD, Form- TSL 

(3) Certificates for authenticity of documents Form -17 & Form -17A  

(if applicable) 

(4) Earnest money/Security Deposit in accordance with Para 1.3.8 and Cost of 
Tender Document in case of downloaded tenders in accordance with 
Para1.3.4.3 of Preamble and General Instructions to Tenderers in an 
envelope. 
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(5) Written confirmation authorizing the signatory (in Form -9/13) of the tender 
to commit the tenderer and other documents as per format as applicable, in 
accordance with para 1.3.6 of Preamble and General Instructions to 
Tenderers. 

(6) Form -10, 12 and 14, if applicable 

(7) Minimum Local content Certificate as per Form-18(MII) 

(8) List of Inventory in Form- 3 A 

(9) All items of Responsiveness as per Form-19 (except Form -3, Form -3B 
and Form- 3C) 

(10) Deviation Statement in Form - 20 format 

(ii) Documents to be enclosed with the Financial BID - 
 

S. No Description Documents 

(1) Summary of Prices, Schedule of 
Prices & Total Prices 

Form – 3 (online quote) and details of 
Form -3B and Form – 3C uploading on 
www.ireps.gov.in) 

 

1.3.3 Tender Document 

 

This tender document consists of the following chapters in addition of Instructions to 
bidders for Online bidding: 
 

CHAPTERS DESCRIPTION 

General Instructions to bidders for Online bidding 

Chapter I Notice Inviting E-Tender (NIT) 

Chapter II SOR 

Chapter III Preamble and General Instructions to Tenderers (ITT) 

Chapter IV General Conditions of Contract 

Chapter V Terms of Reference (TOR) 

Chapter VI Special Conditions of Contract 

Chapter- VII O & M provisions for RGM Formation 

Chapter- VIII O & M provisions for RIV 

Chapter IX From 1 to 28 and Annexure I to VI 

 

1.3.4 Sale and Submission of Tender Document 
 

1.3.4.1 Tender document can be viewed from DFCCIL's website www.dfccil.com, www.ireps.gov.in. 
Amendment(s) (if any) will be uploaded on DFCCIL website www.dfccil.com and 
www.ireps.gov.in only. For submitting the tender, the Tender documents and amendment(s) 
can be downloaded from the www.ireps.gov.in by the registered tenderers only. 
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1.3.4.2 Clause applicable for tender documents downloaded from Internet 

 
Tenderer/s is free to download tender documents at their own cost, for the purpose of 
perusal as well as for using the same as tender document for submitting their offer. After 
award of the work, an agreement will be prepared based on the tender document uploaded 
by DFCCIL on IREPS website and not based on the tender documents submitted by the 
Tenderer. In case of any discrepancy between the tender documents downloaded from the 
internet by Bidder and the tender document uploaded by DFCCIL on IREPS website master 
copy, later shall prevail and will be binding on the Tenderers. No claim on this account shall 
be entertained. 

 
1.3.4.3 Cost of Tender documents downloaded from the internet 

 
For submitting the tender, the Tender documents, and Amendment(s), if any, is/are 
available on www.ireps.gov.in and the same can be downloaded and used as tender 
documents for submitting the offer. The cost of the tender document is indicated in NIT. The 
cost of the tender document shall be deposited through e-payment mode at 
www.ireps.gov.in only. In case, the cost of the tender document as detailed above is not 
deposited, tender will be summarily rejected. 
 

1.3.4.4 Complete tender documents must be submitted online duly completed in all respect upto 
the scheduled date and time mentioned in the Notice Inviting E-Tender. In case the intended 
date for opening of tenders is declared holiday, the tenders will be opened on the next 
working day at the same time. Any modified date and time for online submission of tenders 
shall be uploaded on website www.ireps.gov.in. 

 
1.3.4.5 Each page of the tender papers is to be digitally signed by the tenderers or such person/s 

on his/their behalf that is/are legally authorized to sign for him / them. 

 
1.3.4.6 Care in Submission of Tenders – 

 

(i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the works, that all conditions liable to be 
encountered during the execution of the works are taken into account and that the quoted 
rates by tenderer in tender forms are adequate and all- inclusive in item of Taxes, Duties 
& Levies etc.  in terms  of  General/Special  Conditions  of  Contract  for the completion 
of works to the entire satisfaction of the Employer. 

 

(ii) Tenderers will examine the various provisions of the Central Goods and Services Tax 
Act, 2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union Territory 
Goods and Services Tax Act, 2017(UTGST)/respective state’s State Goods and Services 
Tax Act (SGST) also, as notified by Central/State Govt. & as amended from time to time 
and applicable taxes before bidding. Tenders will ensure that full benefit of Input Tax 
(ITC) likely to be availed by them is duly considered while quoting rates. 

 

(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 
Act shall submit GSTIN along with other details required under 
CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of contract, 
without which no payment shall be released to the contractor. The contractor shall be 
responsible for deposition of applicable GST to the concerned authority. 

 
1.3.4.7 Tenders containing erasures and/or alteration of the tender documents are liable to be 
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rejected. Any correction made by Tenderer(s) in his/their entries must be attested by 
him/them. 

 
1.3.4.8 All communication between the DFCCIL and the tenderer shall be in writing. For the 

purposes of seeking clarification, the Employer's address is: 

Office of the Group General Manager/Technical, Room No.428, DFCCIL Corporate 
Office, Sector-145, NOIDA (Uttar Pradesh), India. 
 

1.3.4.9 Conditional tenders are liable to be rejected straightway. DFCCIL reserves the right to reject 
such tenders summarily without assigning any reasons whatsoever. In case tenderer/s still 
decides to have conditional offer, all such conditions are required to be listed separately 
and shall be supplemented by the details of exact financial implications, if applicable. 
DFCCIL will not take cognizance of any other conditions / variations from the tender 
stipulations mentioned at any other place in the tender documents. 
 

1.3.4.10 The bidder shall submit only one bid in the capacity of an individual or sole proprietor, 
partnership firm or company/ JV. On violation of this condition all tenders in which violator 
bidder have participated will be disqualified and BID SECURITY of all such tenderers shall 
stand forfeited. 

 
1.3.4.11 Withdrawal of Tender: No tender can be withdrawn after scheduled date and time of 

submission and during tender validity period. 
 

1.3.5 Opening of Tender: 

 

(a) Tender will be opened at the scheduled date and time mentioned in the Notice Inviting 
E-Tender. 

(b) After the opening of tender documents of all the tenderers, these bids shall be 
scrutinized and analyzed. If found necessary by the DFCCIL, the tenderers shall be 
asked to furnish clarifications and the DFCCIL may also hold discussions with the 
tenderers after giving due notice. The names of the tenderers whose bid are considered 
complete and meet eligibility criteria shall be short listed. 

(c) The earnest money of non-qualifying tenderers will be returned within a reasonable 
period. 

 
1.3.6 Constitution of the Firm: - 

 

1.3.6.1 The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary 
Firm) or on behalf of a Partnership Firm / Company/ Registered Society / Registered Trust 
/ HUF etc. The tenderer(s) shall enclose the attested copies of the constitution of their 
concern and copy of PAN Card along with their tender. Tender Documents in such cases 
are to be signed by such persons as may be legally competent to sign them on behalf of 
the firm, company, association, trust or society, as the case may be. 

 

1.3.6.2 The tenderer shall give full details of the constitution of the Firm /JV/Company and shall 
also submit following documents (as applicable), in addition to the documents mentioned 
above: 

 

(a) Sole Proprietorship Firm:  
 

(i) An undertaking that he is not blacklisted or debarred by Railways or any other 
Ministry / Department of Govt. of India from participation in tender on the date of 
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opening of bids, either in individual capacity or as a member of the partnership firm 
or JV in which he was / is a partner/member. Concealment / wrong information in 
regard to above shall make the contract liable for determination under Clause 62 of 
the General Conditions of Contract. 

 

(b) HUF: 
 

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting on 
behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he 
has the authority, power and consent given by other members to act on behalf of 
HUF. 

(ii) An undertaking that the HUF is not blacklisted or debarred by Railways or any other 
Ministry / Department of Govt. of India from participation in tender on the date of 
opening of bids, either in individual capacity or as a member of the partnership firm 
or JV in which HUF was/is a partner/member. Concealment/wrong information in 
regard to above shall make the contract liable for determination under Clause 62 of 
the General Conditions of Contract. 

 

(c) Partnership Firm: 
 

The tenderer shall submit documents as mentioned in clause 1.3.32 of the Preamble 
& general instructions to Tenderers. 

(d) Joint Venture (JV):  
 

The tenderer shall submit documents as mentioned in Clause 1.3.31 of the Preamble 
& general instructions to Tenderers. 

 

(e) Company registered under Companies Act 2013: 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of 
Association) of the company. 

(ii)   A copy of Certificate of Incorporation. 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by 
the resolution of Board of Directors) in favour of the individual to sign the tender 
on behalf of the company and create liability against the company. 

(iv) An undertaking that the Company is not blacklisted or debarred by Railways 
or any other Ministry / Department of Govt. of India from participation in tender 
on the date of opening of bids, either in individual capacity or as a member of 
the partnership firm or JV in which the Company was / is a partner/member. 
Concealment / wrong information in regard to above shall make the contract 
liable for determination under Clause 62 of the General Conditions of Contract. 

 

(f) LLP (Limited Liability Partnership): 
 

 If the tender is submitted on behalf of a LLP registered under LLP Act-2008, the tenderer 
shall submit along with the tender:- 

 

(i) A copy of LLP Agreement. 

(ii) A copy of Certificate of Incorporation. 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual 
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to sign the tender on behalf of the LLP and create liability against the LLP. 

(iv) An undertaking that the LLP is not blacklisted or debarred by Railways or any other 
Ministry / Department of Govt. of India from participation in tender on the date of 
opening of bids, either in individual capacity or as a member of JV in which the LLP 
was / is a member. Concealment / wrong information in regard to above shall make 
the contract liable for determination under Clause 62 of the General Conditions of 
Contract. 

 

(g) Registered Society & Registered Trust: The tenderer shall submit: 

(i) A copy of the Certificate of Registration. 

(ii) A copy of Deed of Formation. 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents 
and create liability against the Society/Trust. 

 

(h) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a 
Sole Proprietorship firm / Partnership firm / Registered Company etc., then the tender shall 
be treated as having been submitted by the individual who has signed the tender. 
 

(i) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship 
Firm / Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF 
etc. shall be neither asked nor considered, if submitted. Further, no suo moto cognizance of 
any document available in public domain (i.e., on internet etc.) or in DFCCIL’s record/office 
files etc. will be taken for consideration of the tender, if no such mention is available in tender 
offer submitted. 

 

(j) The DFCCIL will not be bound by any change in the composition of the firm made subsequent 
to the submission of tender. DFCCIL may, however, recognize such power of attorney and 
changes after obtaining proper legal advice, the cost of which will be chargeable to the 
Bidders. 

 

(k) The tenderer whether sole proprietor / a company or a partnership firm / registered society / 
registered trust / HUF etc if they want to act through agent or individual partner(s), should 
submit along with the tender, a copy of power of attorney (as per format given in RFP)  duly 
stamped and authenticated by a Notary Public or by Magistrate in favour of the specific 
person whether he/they be partner(s) of the firm or any other person specifically authorizing 
him/them to submit the tender, sign the agreement, receive money, co- ordinate 
measurements through contractor’s authorized engineer, witness measurements, sign 
measurement books, compromise, settle, relinquish any claim(s) preferred by the firm and 
sign "No Claim Certificate" and refer all or any disputes to arbitration. The above power of 
attorney shall be submitted even if such specific person is authorized for above purposes 
through partnership deed / Memorandum of Understanding / Article of Association or such 
other document, failing which tender is liable to be rejected. 

 

1.3.6.3 If it is mentioned in the tender submission that it is being submitted on behalf of / by a sole 
Proprietorship Firm / Partnership Firm / registered Company etc. but above-mentioned 
documents (as applicable) are not enclosed along with tender, the tender shall be summarily 
rejected. 

 
  If it is NOT mentioned in the tender submission that it is being submitted on behalf of /by a 

Sole Proprietorship Firm / Partnership Firm  /Registered company etc., then the tender shall 
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be treated as having been submitted by the individual who has signed the tender. 
 
After opening of the tender, any document pertaining to the constitution of the Firm/ shall 
neither be asked nor be entertained / considered by DFCCIL. 

 

1.3.6.4 The DFCCIL will not be bound by any power of attorney granted by the tenderer or by changes 
in the composition of the Firm made subsequent to the submission of tender. It may, however, 
recognize such power of attorney and changes after obtaining proper legal advice. 

1.3.7 Validity of Tender:  

 
The tender shall keep his offer open for a minimum period of 120 days from the date of 
opening of the tender or as mentioned in the Tender Notice. 

1.3.8 Bid Security:  
 

(a) The tender must be accompanied by Bid Security in favour of ‘Dedicated Freight 

Corridor  Corporation of India Limited, deposited in any of the forms as mentioned 

in Sub- Para1.3.8(c) below, failing which the tender will not be considered. Any 

firm recognized by the Department of Industrial Policy and Promotion (DIPP) as 

‘Startups’ shall be exempted from payment of the Bid Security. Labour 

Cooperative Societies shall submit only 50% of the Bid Security. 

 

(b) The Bid Security shall remain deposited with the DFCCIL for the period of validity 

of the offer prescribed in this tender i.e.120 days from the date of opening of 

tender. In case of BID SECURITY being submitted in form of Bank Guarantees, 

the Bank Guarantee shall remain valid for 90 days beyond the validity of the bid. 

If the validity of the offer is extended, the validity of Bid Security should is also be 

extended, otherwise the offer after the expiry of the aforesaid period may not be 

considered by DFCCIL. The proof of submission of BID SECURITY should be 

uploaded along with the Technical Bid. 

 

(c) The Bid Security should be in any of the following forms: 

 
(i) The Bid Security shall be deposited either in cash through e-payment gateway 

on https://www.ireps.gov.in.  
 

Or, 
 

(ii) Bank Guarantee on format from Nationalized/Indian Scheduled Commercial 

Bank. Bank guarantees shall remain valid for 90 days beyond the validity of 

the bid. Sample format for Bank Guarantee for BID SECURITY is enclosed 

as Form – 5. 

 
In case, submission of Bid Security in the form of a Bank Guarantee, following 
shall be ensured: 

 

i) A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement 
Portal(https://www.ireps.gov.in) while applying to the tender. 

https://e-office.dfccil.com/eFile/?x=tdQlmx62pJ7HDpxQrtU01*dKalfUR*ha


Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply of spares and other items for 12 years within DFCCIL 

Network (RFP No. DFC/CO/EN/TECH/RGM-RIV/O&M/12YRS/33092R dated 23.05.2025) 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………… 

 

Signature of tenderer (s)  

With seal                                                                                                                                                Page 28 of 201  

  

ii) Non submission of scanned copy of Bank Guarantee with the bid on e-
tendering portal (https://www.ireps.gov.in shall lead to summary rejection of 
bid. 

 

iii) The Bid Security shall remain valid for a period of 90 days beyond the validity 
period for the Tender. 

 
(d) It shall be understood that the tender documents have been sold/issued to the tenderer 

and the tenderer is permitted to tender in consideration of stipulation on his part, that 
after submitting his tender he will not resile from his offer or modify the terms and 
conditions, thereof in a manner not acceptable to the DFCCIL. Should the tenderer 
fail to observe or comply with the said stipulation, the aforesaid amount shall be liable 
to be forfeited by the DFCCIL. 

 
(e) The original instruments of Bid Security (Bank Guarantee-in original) have to be 

delivered in person to the official nominated as indicated in the tender document  
before closing date for submission of bids (i.e. excluding the last date of submission 
of bids) 

 
(f)   The Bid Security of the unsuccessful tenderer(s)will, save as here-in-before provided, 

be returned to the unsuccessful tenderer(s) within a reasonable time but the DFCCIL 
shall not be responsible for any loss or depreciation that may happen for the due 
performance of the stipulation to keep the offer open for the period specified in the 
tender documents or to the Bid Security while in their possession or be liable to pay 
interest thereon. No interest shall be paid by DFCCIL on Bid Security amount. 

             

1.3.9 Execution of Contract Agreement: - 

The successful tenderer, whose tender has been accepted by the competent authority of 
DFCCIL, will be informed by the DFCCIL though a Letter of Acceptance (LoA). Letter of 
Acceptance after it is signed by the Bidder in token of his acceptance shall constitute a legal 
and binding contract between DFCCIL and the Bidder till such time the contract agreement 
is signed. 

 

The Tenderer whose tender is accepted shall be required to appear in person at the office of 

Office of Group General Manager/Technical, Room No.428, DFCCIL Corporate Office, 
Sector-145, NOIDA (Uttar Pradesh), India or if a firm or corporation, a duly authorized 
representative shall so appear and execute the contract agreement within 75 days after notice 
that the contract has been awarded to him. Failure to do so shall constitute a breach of the 
agreement affected by the acceptance of the tender in which case the full value of the earnest 
money accompanying the tender shall stand forfeited without prejudice to any other rights or 
remedies. 
 
In the event of any tenderer whose tender is accepted refuses to execute the contract 
agreement as here in before provided, DFCCIL may determine that such tenderer has 
abandoned the contract and there upon his tender and acceptance thereof shall be treated 
as cancelled and DFCCIL shall be entitled to forfeit the full amount of the Earnest Money. 
 

1.3.10 Security Deposit on Acceptance of Tender: As per clause 16 of GCC provisions.  
 

1.3.11 Tenderer’s Address 
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The tenderer should state in the tender his postal address legibly and clearly. Any 
communication sent in time, to the tenderer by post at his said address shall be deemed to 
have reached the tenderer duly and in time. Important documents should be sent by 
registered post. 
 

1.3.12 Right of DFCCIL to Deal with Tenders 
 

(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or 
works or to invite open or limited tenders and when tenders are called to accept a 
tender in whole or in part or to reject any tender or all tenders without assigning 
reasons for any such action. 

 

(b) The authority for the acceptance of the tender will rest with the DFCCIL. It shall not be 
obligatory on the said authority to accept the lowest tender or any other tender and no 
tenderer(s) shall demand any explanation for the cause of rejection of his/their tender 
nor the DFCCIL undertake to assign reasons for declining to consider or reject any 
particular tender or tenders. 

 

1.3.13(i) Eligibility Criteria 

 

(A)  Technical Eligibility Criteria 
 

a) Bidder/Tenderer shall submit list of Trained Manpower from M/s Loram Maintenance of 
Way, Inc, USA whom bidder has planned to deploy for Operation and Maintenance of RGM 
Formation/RIV duly enclosing training details of manpower certified by M/s Loram 
Maintenance of Way, Inc, USA in enclosed Form- MPD. However selected bidder will be 
permitted by DFCCIL to replace any initially proposed manpower (after award of work) on 
case-to-case basis after approval of contract signing Authority from DFCCIL side. 

  
b) Bidder/Tenderer shall submit valid Technical support letter from M/s Loram Maintenance of 

Way, Inc , USA for Technical support and undertaking that M/s Loram Maintenance of Way, 
Inc, USA will make available parts and other accessories required for RGM formation plus 
RIV in Enclosed Form- TSL.  

 
c) Credential of Eligible projects executed: 

 
 

Requirement 
Compliance Requirement Documents 

Single  
Entity 

Joint Venture Submission 
Requirements 

Total value of Eligible 

Projects work done 

during last 05 years and 

current year ending last 

day of month previous to 

the one in which tender is 

invited should be a 

minimum of 50% of 

Advertised Tender Value. 

Must meet 
requirement 

By JVs or 
collectively* by JV  
 
*Note: Credential 
of only those JV 
members will be 
counted whose 
equity share in JV 
is of Minimum 25%. 

The tenderer shall 
submit the Eligible 
Project work done 
certificates from the 
client(s) as detailed in 
Form - 2A.  
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Definition of Eligible Projects:  

 

Operation and/or Maintenance of Rail Grinding Machine (including supply of spare parts & 
consumables of RGM) in Railway Sector in any country of the world. 

 

and/or 

 

Operation and/or Maintenance of Rail Inspection Vehicle for Rail Profile measurement (including 
supply of spare parts & consumables of RIV) in Railway Sector in any country of the world. 

 

Note: 
 

1. Eligible Projects Experience Certificates showing the payment received for work year wise 
duly fulfilling the prescribed eligibility criteria shall be considered while evaluating this bid. 

2. Value of Eligible works done by a member in an earlier JV Firm shall be reckoned only to the 
extent of the concerned member’s share in that JV firm for the purpose of satisfying his / her 
compliance to the above-mentioned technical eligibility criteria in the tender under 
consideration. 

3. In case the tenderer/s is a partnership firm, the work experience shall be in the name of 
partnership firm only. 

4. Eligible Projects Experience Certificates from Govt. organization /PSUs/Public Limited 
Company will be accepted. The certificate from Private individual/Private Company for whom 
such works are executed shall not be accepted. 

5. For Technical Eligibility Criterion 1.3.13 (i) A (c), the value of Eligible Project work done by a 
member in an earlier JV Firm shall be reckoned only to the extent of the concerned member’s 
share in that JV firm for the purpose of satisfying his / her compliance to the above-mentioned 
technical eligibility criteria in the tender under consideration. 

6. Eligible Project work done value certificate from private individual shall not be considered. 
However, in addition to work experience certificates issued by any Govt. Organization, work 
experience certificate issued by Public listed company having average annual turnover of Rs 
500 crore and above in last 3 financial years excluding the current financial year, listed on 
National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 
years prior to the date of opening of tender, shall also be considered provided the work 
experience certificate has been issued by a person authorized by the Public listed company 
to issue such certificates. 

7. In case tenderer submits Eligible Project work done value certificate issued by public listed 
company, the tenderer shall also submit along with work experience certificate, the relevant 
copy of work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last bill 
paid by company in support of above work experience certificate. 

 
(B)  Financial Eligibility Criteria 
 

Criteria Compliance Requirement Submission 
Requirements Requirement Single Entity Joint 

Venture 

The tenderer must have 
minimum average annual 
contractual turnover of V/N 

Must meet 
requirement 

JVs as 
whole  
 

The tenderers shall 
submit Certificates to 
this effect which may be 
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crore or V whichever is less; 
where 
V= Advertised value of the 
tender in crores of Rupees 
N= Number of years prescribed 
for completion of work for which 
bids have been invited. 
The average annual contractual 
turnover shall be calculated as 
an average of “total contractual 
payments” in the previous three 
financial years, as per the 
audited balance sheet. 
However, in case balance sheet 
of the previous year is yet to be 
prepared/ audited, the audited 
balance sheet of the fourth 
previous year shall be 
considered for calculating 
average annual contractual 
turnover. 
The tenderers shall submit 
requisite information as per 
Form - 2B, along with copies 
of Audited Balance Sheets 
duly certified by the Chartered 
Accountant/ Certificate from 
Chartered Accountant duly 
supported by Audited Balance 
Sheet.  

an attested Certificate 
from the concerned 
department / client or 
Audited Balance Sheet 
duly certified by the 
Chartered Accountant/ 
Certificate from 
Chartered Accountant 
duly supported by 
Audited Balance Sheet. 

 

Note: In case the tenderer/s is a partnership firm, the turnover/Eligible Project work done 
value etc. shall be in the name of partnership firm only. 

1. Contractual payments received by a Member in an earlier JV firm shall be reckoned only 
to extent of the concerned member’s share in that JV Firm for the purpose of satisfying 
compliance of the above-mentioned financial eligibility criteria in tender for considerations. 

2. Any payment received as PVC for value of Eligible Project work done shall be considered.  

3.  In case of newly formed partnership firm, the credentials of individual partners from 
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 
partnership firm(s), shall be considered only to the extent of their share in previous entity 
on the date of dissolution / split and their share in newly formed partnership firm. For 
example, a partner A had 30% share in previous entity and his share in present partnership 
firm is 20%. In the present tender under consideration, the credentials of partner A will be 
considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this 
purpose, the tenderer shall submit along with his bid all the relevant documents which 
include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of 
PAN No.(s) in case of dissolution of partnership firm(s) etc. 

4.  In case of existing partnership firm, if any one or more partners quit the partnership firm, 
the credentials of remaining partnership firm shall be re-worked out i.e., the quitting 
partner(s) shall take away his credentials to the extent of his share on the date of quitting 
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the partnership firm (e.g. in a partnership firm of partners A, B & C having share 30%, 30% 
& 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, the 
credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the 
tenderer shall submit along with his bid all the relevant documents which include copy of 
previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in 
case of dissolution of partnership firm(s) etc. 

5. In case of existing partnership firm if any other partner(s) joins the firm, the credentials of 
partnership firm shall get enhanced to the extent of credentials of newly added partner(s) 
on the same principles as mentioned in item 6 above. For this purpose, the tenderer shall 
submit along with his bid all the relevant documents which include copy of previous 
partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case 
of dissolution of partnership firm etc. 

6. Any partner in a partnership firm cannot use or claim his credentials in any other firm 
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner 
cannot use credentials of partnership firm of A&B partners in any other partnership firm or 
propriety firm without leaving partnership firm of A&B partners. 

7. In case a partner in a partnership firm is replaced due to succession as per succession 
law, the proportion of credentials of the previous partner will be passed on to the successor. 

8. If the percentage share among partners of a partnership firm is changed, but the partners 
remain the same, the credentials of the firm before such modification in the share will 
continue to be considered for the firm as it is without any change in their value. Further, in 
case a partner of partnership firm retires without taking away any credentials from the firm, 
the credentials of partnership firm shall remain the same as it is without any change in their 
value. 

9. In a partnership firm “AB” of A & B partners, in case A also works as propriety firm “P” or 
partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other 
partnership firm “AX” earned after the date of becoming a partner of the firm AB shall not 
be added in partnership firm AB. 

10. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 
similar to a partnership firm. 

11. In case company A is merged with company B, then company B would get the credentials 
of company A also. 

   Note: 
In case, the tenderer/s failed to submit the above statement along with offer, their/his offer 
shall be considered as incomplete and will be rejected summarily. 

 
1.3.13 (ii) Credentials of Tenderer 

The tenderer shall provide satisfactory evidence in support of their technical and financial 
eligibility, which are acceptable to DFCCIL, as follows: 

(a)  For Technical eligibility criteria, the details will be submitted in Form - 2A, Form – 
MPD, Form-TSL  along with supporting documents. 

(b) For Financial eligibility criteria, the details will be submitted in Form - 2B along with 
supporting documents. 

 
The following will be applicable for evaluating the eligibility, the tenderer shall be considered 
disqualified/in-eligible If: 
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• The Tenderer or any of its partners and/or subcontractors included in the tender has 
been banned for business with Ministry of Railways/DFCCIL along with any of its 
attached and  subordinate  offices  through  an  order  issued  by  Ministry  of  Railways 
as per list available on Website (http://www.indianrailways.gov.in) of Railway Board 
pertaining to banning of Business, with the banning being valid as on the date of 
submission the Tender. 

 

• The Tenderer or any of its partners has suffered bankruptcy / insolvency or it is in the 
process of winding-up or there is a case of insolvency pending before any Court on the 
deadline of submission of application. 

 

• For the purposes of conversion of foreign currency to Indian rupees (INR) Bank 
Currency (BC) selling exchange rates as published by State Bank of India on the date 
28 days prior to date of submission of tender shall be used. For few of the currencies 
where BC selling rates are not published by SBI or reserve bank of India, the exchange 
rate may be obtained from website- http://www.oanda.com/currency/historical-rates or 
http://www.xe.com. 

 

• For the purpose of evaluation of proposals, all values given in INR in eligible 
qualification criteria and the values provided by the applicants in the proposal in the 
currencies other than INR shall be converted into one i.e. INR as per exchange rate 
mentioned in above para. 

 
1.3.13 (iii) System of Verification of Tenderer’s Credential: 

 

1. For this tender, it has been decided to adopt the certificate based (Form self- attested 
is required. Signature, Stamp on Each Page). The tenderer shall submit along with 
the tender document, documents in support of his/their claim to fulfill the legibility 
criteria as mentioned in the tender document. Each page of the copy of 
documents/certificates in support of certificates submitted by the tenderer shall be 
self– attested/ digitally signed by the tenderer or authorized representative of the 
tendering firm. Self –attestation shall include signature, stamp and date (on each 
page). 

 

2. The tenderers shall submit a certificate stating that they are not liable to be 
disqualified and all their statements/documents submitted along with bid are true and 
factual. Standard format of the certificate to be submitted by the bidder is enclosed 
as Form -17. In addition to Form -17, in case of other than Company/Proprietary 
firm, Form –17A shall also be submitted by the each member of a Partnership Firm 
/  Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership 
(LLP) etc. as the case may be. Non submission of a certificate (Form – 17 and Form 
17A) by the bidder shall result in summary rejection of his/their bid. And it shall be 
mandatorily incumbent upon the tenderer to identify, state and submit the supporting 
documents duly self-attested by which they/he is qualifying the Qualifying Criteria 
mentioned in the Tender Document. It will not be obligatory on the part of Tender 
Committee to scrutinize beyond the submitted document of tenderer as far as his 
qualification for the tender is concerned. 

 

3. The DFCCIL reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall, when so required by 
the DFCCIL, make available all such information, evidence and documents as may 
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be necessary for such verification. Any such verification or lack of such verification, 
by the DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder 
nor will it affect any right of the DFCCIL. 

 

4. If the Tenderer/s deliberately gives any wrong information about credentials/ 
documents in his/their tenders and thereby create(s) circumstances for acceptance 
of his/their tender, DFCCIL reserves the right to reject such tender at any stage, 
besides, shall suspend business with such tenderer. The BID SECURITY of such 
tenderers shall also be forfeited. 

 

5. In case of any wrong information submitted by tenderer, the contract shall be 
terminated, BID SECURITY and Performance (PG) of contract forfeited and agency 
barred for doing business on entire DFCCIL 2 (two) years. 

 

6. In case any information submitted by tenderer is found to be false, forged or incorrect 
after the award of contract, the contract shall be terminated. Bid Security, 
Performance Guarantee and Security Deposit available with the DFCCIL shall be 
forfeited. In addition, other dues of the contractor, if any, under this contract shall be 
forfeited and the agency shall be banned for doing business for a period of upto two  
years. 

 

1.3.14 Period of Completion 

The entire O & M work is required to be completed in all respects 12 years (144 months) 
from the date of issue of the acceptance letter.  

 
1.3.15 Pre-Bid Meeting 

A pre-bid meeting has been planned. It will be in physical and/or virtual mode. Link for the 
virtual meeting will be shared on the website www.dfccil.com or www.ireps.gov.in. Details 
of the Pre-Bid meeting has been provided in the NIT and General Information / Data Sheet. 
Tenderer should give their queries in writing at least 3 days prior to Pre-bid meeting. All 
interested firms / contractors may attend the Pre-bid conference. DFCCIL response to 
queries will be posted on the DFCCIL’s website www.dfccil.com and /www.ireps.gov.in. 
Non-attendance at the pre-bid conference will not be a cause for disqualification of the 
bidder. All communication between the DFCCIL and the tenderer shall be in writing. For the 
purposes of seeking clarification, the DFCCIL's address is: 
 

Office of Group General Manager/Technical, DFCCIL  

Room No.428, DFCCIL Corporate Office, Sector-145, NOIDA (Uttar Pradesh), India  

1.3.16 Quantum of work and materials: 

 
The indicative schedule of quantities of various items of works is included in Form – 4 of 
the tender documents and also detailed in Schedule of Requirement (Chapter -II) of this 
tender document. 

 
1.3.17 DFCCIL is not bound to accept any tender 
 

The employer shall not be bound to accept the lowest or any tender or to assign any reason 
for non-acceptance or rejection of a tender. The employer reserves the right to accept any 
tender in respect of the whole or any portion of the work specified in the tender papers or to 
reduce the work or to accept any tender for less than the tendered quantities without 
assigning any reason whatsoever. 
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1.3.18 Schedule of Prices 
 

The Form -4 of BID Documents List out the Schedule of Prices for various items. Based on 
these, the total tender value has also been worked out. 
 

1.3.18.1 Complete and exhaustive list of OEM spare parts with due consultation of OEMs (M/s 
LORAM, USA, M/s Titagarh Rail Systems Limited, Kolkata, India and M/s SAN Engineering 
and Locomotive Co. Ltd, Bengaluru, India) for DFCCIL RGM Formation and RIV, classified 
into following categories shall be furnished by the Bidder: 

 
i. Recommended - these are those parts covered under warranty claim and has to be 

replaced free of cost if fails during warranty period prescribed by bidder.  

ii. Essential- requirement of spares resulting from fair wear and tear and do not necessarily 

constitute a warranty claim. 

iii. Consumables - are those which are required are required for smooth working of RGM 

formation/RIV and get consumed and nothing is left except in case of filters. 

 

1.3.18.2 All items of RGM Formation and RIV have to be classified under following Main Heads 

separately for RGM Formation and RIV in due consultation with OEMs (M/s Loram 

Maintenance of Way, Inc , USA, M/s Titagarh Rail Systems Limited, Kolkata, India and M/s 

SAN Engineering and Locomotive Co. Ltd, Bengaluru, India): 

 
a. Engine (except filters)  

b. Hydraulics (except filters)  

c. Pneumatics, Air compressor (except filters)  

d. Grind System 

e. Electrical (System Equipment wiring and Traction motor Control) 

f. Electronics 

g. Gear Box, Bogie and Under frame 

h. Hardware, General Machine items 

i. Rubber Items 

j. Consumables- Oils, Lubricants, Coolants and Glycol water etc 

k. Consumables- All type of Filters. 

l. Miscellaneous 
 

1.3.18.3 RGM formation (RGI-11 Series) and RIV (121-Series) of M/s Loram Maintenance of Way, Inc , 

USA are required to be serviceable and operational round the clock for which reserve/inventory 

of various parts depending on lead time of procurement is essential to minimize the breakdown 

and the proposed inventory items in required quantity are to be procured immediately after the 

award of work. Care must be exercised by Bidders during deciding the inventory items/levels that 

none of planned inventory items becomes non usable depending on self-life of that part.  For this 

Bidders have to propose Inventory yardstick with due consultation with OEMs (M/s Loram 

Maintenance of Way, Inc, USA of RGM Formation and RIV in following format (Form – 3A) 

and has to submit the same with Technical Bid by Bidder:   
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SN Name of 
Rolling 
stock 
(Front 

Car, GC, 
Camp 
Coach, 

water car., 
RIV) 

Main Head 
as 

mentioned 
in item No 

1.3.18.2 

OEM 
Part No 
as per 
OEM 
parts 

catalogue  

OEM Part 
Description 

as 
mentioned 
in OEM 

parts 
catalogue 

Brand/ 
Make of 

Item 

Indian/ 
Imported 

Type of item 
(Recommended/ 

Essential/ 
Consumables) 

Unit Recommende
d Inventory 

level Qty 

Minimum 
Inventory 
level Qty 

1 2 3 4 5 6 7 8 9 10 11 

           

 
1.3.18.4 Details of all items of main heads (Head wise) mentioned in item No.1 of Schedule B (only 

various type of Oils (except HSD), Lubricants, Filters and Breathers),  item No. 1 of 

Schedule C (Spare parts of RGM & RIV including consumables which are not covered in 

above Schedule-B but excluding Grinding stones) of above SOR table for O & M of RGM 

formation and RIV along with the rate and other details in following format of Form -3B (for 

Schedule B of SOR) and Form – 3 C (for Schedule C of SOR) are to be submitted by the 

bidders along with their Bid. In case any bidder wants to quote Indian Railway RC/AMC rate 

reference for any item in column No. 11 of table, then instead of quoting any rate they must 

mention RC/AMC LOA reference and item No. of that LOA in Col. No.11 of above table: 

SN Name 
of 

Machine 
(RGM 
plus 
RIV) 

 

Main 
Head as 

mentioned 
in item 

No 
1.3.18.2 

OEM 
Part No 
as per 
OEM 
parts 

catalogue  

OEM Part 
Descriptio

n as 
mentioned 
in OEM 

parts 
catalogue 

Brand/ 
Make 

of Item 

Warranty 
Period, if 
applicable 

( in 
months) 

Type of item 
(Recommended

/ 
Essential/ 

Consumables) 

Indian/ 
Imported 

Unit Unit 
Cost 

without 
GST 

% 
GST 
rate 

Proposed 
Index for 
calculating 

PVC 

1 2 3 4 5 6 7 8 9 10 11 12 13 

            

 
 Note: 

a) Index No. and Index Name along with country name of each item (both for Indigenous and 

imported) shall be mentioned by bidder for cost escalation purpose. For Imported 

consumables/Spare parts the reference index shall be of country from which it is planned to 

be procured. A single reference index /Indices for calculating PVC shall be quoted for each 

item. 
 

b) In case, any Zonal Railway of Indian Railway issue any purchase order of some spare part of 

RGM Formation/RIV or consumable required for RGM formation/RIV whose brand, make and 

type is same as mentioned OEM parts catalogue of the DFCCIL’s RGM Formation/RIV to 

selected Bidder of this tender after award of this work, then payment to selected bidder of this 

tender will be made as per accepted rate of purchase order (PO)/Rate Contract LOA/AMC 

LOA issued by Zonal Railways. Priority of selection of rate(s) will be in order of East Central 

Railway, Northern Railway, North Central Railway, Western Railway, any other Zonal 

Railway provided finalized rate of Zonal railways are less than accepted rate (duly updated for 

PVC) of this tender.  
 

c) As per present Make in India policy, the selected Bidder has to try his best to develop Indian 
Sources for items which Bidder has planned to import in this tender. The rate of same will be 
decided mutually by DFCCIL and selected Bidder of this tender as and when needed and 
making necessary correction in OEM Parts Catalog of DFCCILs RGM Formation and RIV. 
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d) Note regarding RC/AMC rates: In case any bidder want to quote Indian Railway RC/AMC 

rate reference for any item in column No. 11 of table, then instead of quoting any rate they 

must mention RC/AMC LOA reference and item No of that LOA in Col. No.11of above table.   
  

1.3.18.5  The Bidder has to submit the OEMs authenticated Lists duly showing OEM catalog Number 
and Item Description of all consumables/Spare parts) for DFCCIL’s RGM Formation plus 
RIV along with his bid.   

 

1.3.19 Performance Guarantee: Performance Guarantee shall be 5% of contract value. For 

Details refer to the relevant clause of GCC. The Format of B.G is attached as Form -7. 

 

1.3.20 The tenderer shall furnish information for making payment through ECS/ NEFT / RTGS in  
Form – 8. of RFP. 

 
1.3.21 Negotiation: 

Should DFCCIL decide to negotiate with a view to bring down the rates, the tenderer called 
for negotiations should furnish the following form of declaration before commencement of 
negotiations? 
 
"I........................................do declare  that  in  the  event  of  failure of contemplated 
negotiations relating  to  Tender  No.-------------dated----------------.my original tender shall 
remain open for acceptance on its original terms and conditions,” 

 
1.3.22 Site Inspection: 

 
Tenderers are requested to inspect the Machine which is offered for O & M and carry out 
careful examination of the same to satisfy them as to the nature of work involved and 
facilities available at the DFCCIL sites. They should note carefully all the existing structures 
and those under construction through other agencies. They should also study the suitability 
of utilizing the different equipment and the machinery that they intend to use for the 
execution of the work. The tenderers should also select suitable sites for the purpose of 
locating their store yard, laboratory, staff quarters etc. 

 
1.3.23 No form C & D shall be issued to the contractor for this work. 

1.3.24 Preliminary examination of bids 

(a) The DFCCIL shall examine the bids to determine whether they are complete, whether 
any computational errors have been made, whether the documents have been properly 
signed and whether the bids are generally in order. 

 

(b) Arithmetical errors shall be rectified on the following basis if found. If there is a 
discrepancy between the unit price and the total price, which is obtained by multiplying 
the unit price and quantity, or between subtotals and the total price, the unit or subtotal 
price shall prevail, and the total price shall be corrected. 

 

(c) The rates should be quoted in figures as well as in words. If there is variation between 
rates quoted in figures and in words, the rate quoted in ‘words’ shall be taken as 
correct. If more than one or improper rates are tendered for the same item, the tender 
is liable to be rejected. 
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(d) Prior to the detailed evaluation, DFCCIL shall determine whether each bid is of 
acceptable quality, is generally complete and is substantially responsive to the bidding 
documents. For purposes of this determination, a substantially responsive bid is one 
that conforms to all the terms, conditions and specifications of the bidding documents 
without material deviations, objections, conditionality or reservation. A material 
deviation, objections, conditionality or reservation is one: 

 
i. That affects in any substantial way the scope, quality or Performance of the 

contract. 
ii. That limits in any substantial way, inconsistent with the bidding documents, the 

DFCCIL’s rights or the successful Bidder’s obligations under the contracts; or 

iii. Whose rectification would unfairly affect the competitive position of other                               
Bidders who are presenting substantially responsive bids. 

iv. If a bid is not substantially responsive, it shall be rejected by the DFCCIL. 
v. In case of tenders containing any conditions or deviations or reservations about 

contents of tender document. 
vi. All documents as mentioned in Form – 19 not submitted. 
 

1.3.25 Evaluation and comparison of tenders 

 

In case of open tenders, bids, which are determined as substantially responsive, shall be 
evaluated based on criteria as given in Eligibility Criteria” and as given in Notice Inviting E-
Tender. The tenderer must submit all necessary authentic data with necessary supporting 
certificates of the various items of evaluation criteria failing which his tender is liable to be 
rejected. 
 

Technical Bid 

The Bidder who qualifies Technical and Financial Eligibility Criteria as detailed in 1.3.13(i) A 
and 1.3.13(i) B and also satisfies all laid down provisions of this tender shall be selected for 
opening of Financial Bid. 

 

Financial Bid 

The Bidder who have quoted lowest Bid value among the selected bidders on the basis of 
Technical Bid selection and also had submitted the details asked in Form -3B and Form- 3C 
shall be selected for award of this work. 

 

1.3.26 Canvassing 

 
No tenderer is permitted to canvass to DFCCIL on any matter relating to this tender. Any 
Tenderer found doing so may be disqualified and his bid may be rejected. 
 

1.3.27 Award of Contract 

 

1. DFCCIL shall notify the successful tenderer in writing by a Registered 
Letter/Courier/Speed Post/Email or through bearer that his tender has been accepted. 

 

2. Letter of Acceptance after it  is  signed  by  the  Contractor  in  token  of  his  acceptance 
shall constitute a legal and binding contract between DFCCIL and the contractor till such 
time the contract agreement is signed. 
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1.3.28 Understanding and Amendments of Tender Documents: 

1. The bidder must own all responsibilities and bear all cost for obtaining all the information 
including risks, contingencies & other circumstances in execution of the work. It shall also 
carefully read and understand all its obligations & liabilities given in tender documents. 

2. The bidder is advised to visit and examine the site where the work is to be executed and 
its surroundings or other areas as deemed fit by the bidder and should obtain at his own 
cost all information that may be necessary for preparing the bid and execution of the 
contract. The cost of visiting the site and collecting relevant data shall be at the bidder’s 
own expenses. It is a condition of the tender that the tenderer is deemed to have visited 
the site and satisfied himself with all the conditions prevailing including any difficulties 
executing the work. 

3. At any time prior to the deadline for submission of bids, DFCCIL may for any reason 
whether at its own initiative or in response to any request by any prospective bidder 
amend the bidding documents by issuing Amendment, which shall be part of the Tender 
documents. 

4. DFCCIL may at its discretion extend the deadline for submission of the bids at any time 
before the time of submission of the bids. 

 
1.3.29 Provision for Micro & Small enterprises (MSE): 

 
As mandated by Railway Board Letter No. 2010/RS (G)/363/1 dated 05.07.2012 (RBS No. 
4/2012), in compliance to public procurement policy, following provisions are included for 
Micro & Small Enterprises (MSE) in the tender document. 
 

1. MSEs registered with the listed agencies for the item tendered will be exempted from 
payment of Earnest Money and Tender Document Cost. They have to submit Bid Security 
Exemption Declaration Form in Form -6 

 
        2   MSEs who are interested in availing themselves of these benefits will enclose with their  

offer, proof of their being MSE registered duly indicating the terminal validity date of their 
registration. Failing this,  offers  will  not  be  liable  for  consideration of benefits detailed 
in MSE latest notification of Government of India . 
 

2. All bidders registered under Micro, Small and Medium Enterprises (MSMEs) shall have 
to satisfy the eligibility criteria at par with other bidders. There shall not be any relaxation 
in eligibility criteria/tender process or other tender requirements and L-1 price. 

 

3. The tenderer (s) shall submit copy of current and valid MSMEs registration certificate 
inclusive of all the pages showing the category of entrepreneur – whether the registered 
firm is owned by General or SC/ST entrepreneurs, monetary limit of their registration for 
the items tendered to avail the benefits under the policy. The MSMEs shall also submit a 
copy of “Entrepreneur’s Memorandum (Part-II)” of the concerned district centre where 
the unit is established. 

 

4. Registration of  Udyog  Aadhar  Memorandum  (UAM):  All  Micro,  Small  Enterprises 
(MSEs) bidders are  required  to  declare  UAM  Number  on  CPPP /www. ireps.gov.in 
failing which such bidders will not be able to enjoy  the  benefits as per Public 
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Procurement Policy for tenders invited  electronically through CPPP /www. ireps.gov.in 
 

1.3.30 Employment/Partnership etc. of Retired Railway/DFCCIL Employees: 

(a) Should a tenderer 
 

(i)  be a retired Engineer of the Gazetted rank or any other Gazetted officer working before 
his retirement, whether in the  executive  or  administrative  capacity  or  whether  
holding a pensionable post or not, in the Engineering or any other department of any of 
the railways owned and administered by the President of India for the time being, OR 

 

(ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have 
as one of its partners a retired Engineer of the Gazetted rank or any other Gazetted 
officer working before his retirement, OR 
 

(iii) being an incorporated company have any such retired Engineer of the Gazetted rank or 
any other Gazetted officer working before his retirement as one of its directors,  AND 

 
in case where such Engineer or officer had not retired from government service at least 1 
year prior to the date of submission of the tender, Then the tenderer will give full information 
as to the date of retirement of such Engineer or Gazetted  officer  from  the  said  service  
and  as  to  whether  permission   for  taking such contract, or if the Contractor be a 
partnership firm or an incorporated company, to become a partner or director as the case 
may be, has been obtained by the tenderer or the Engineer or officer, as the case may be 
from the President of India or any officer, duly authorized by him in this behalf, shall be 
clearly stated in writing at the time of submitting the tender. 

 

(b) In case, upon successful award of contract, should a tenderer depute for execution of the 
works under or to deal matters related with this contract, any retired Engineer of gazette rank 
or retired Gazetted officer working before his retirement in the Engineering or any other 
department of any of the railways owned and administered by the President of India for the 
time being, and now in his employment, then the tenderer will ensure that retired Engineer or 
retired Gazetted officer had retired from government service at least 1 year prior to the date 
of his employment with tenderer and in case he had retired from service within a year then he 
possesses the requisite permission from the President of India or any officer, duly authorized 
by him in this behalf, to get associated with the tenderer. 

 

(c)  No retired DFCCIL employee who retired from DFCCIL minimum 1 year before tender 
opening date  shall be on roll of Contractor on bid opening date. 

(d)Should a tenderer or Contractor being an individual, have member(s) of his family or in the 
case of partnership firm/ company / joint venture (JV) / registered society / registered trust 
etc.  one  or  more  of  his  partner(s)/shareholder(s)  or  member(s)  of  the  family  of 
partner(s)/shareholder(s) having share of more than 1% in the tendering entity employed in 
Gazetted capacity in the Engineering or any other department of the DFCCIL, then the 
tenderer at the time of submission of tender, will inform the authority inviting tenders the 
details of such persons. 

Note:  If information as required above has not been furnished, the contract is liable to be 
dealt in accordance with provision of clause 62 of Standard General Condition of contract. 

 

1.3.31     Participation of Joint Venture (JV) in Works 

1.3.31.1 Separate identity/name shall be given to the Joint Venture. 
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1.3.31.2 The number of members in a JV shall not be more than three. One of the members of the 
JV shall be its Lead Member who shall have a majority (at least 51%) share in the JV. The 
authorization of lead partner should be submitted in Form-14. The other members shall 
have a share of not less than 20% each. In case of JV with foreign member(s), the Lead 
Member has to be an Indian firm/company with a minimum share of 51%. 

1.3.31.3 A member of JV shall not be permitted to participate either in individual capacity or as a 
member of another JV in the same tender. 

The tender form shall be purchased and submitted only in the name of the JV and not in 
the name of any constituent member. The tender form can however be submitted by JV 
or any  of  its  constituent  member  or  any  person  authorized  by   JV through  Power 
of Attorney (as per Form -13) to submit tender BID SECURITY shall be deposited by JV 
or authorized person of JV through e- payment gateway or as mentioned in tender 
document. 

1.3.31.4 A copy of Memorandum of Understanding (MoU) in Form -10, duly executed by the JV 
members on a stamp paper, shall be submitted by the JV along with the tender. The 
complete details of the members of the JV, their share and responsibility in the JV etc. 
particularly with reference to financial, technical and other obligations shall be furnished in 
the MoU.  

1.3.31.5 Once the tender is submitted, the MoU shall not be modified / altered / terminated during 
the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, 
the full BID SECURITY shall be liable to be forfeited. 

1.3.31.6 Approval for change of constitution of JV shall be at the sole discretion of the DFCCIL. The 
constitution of the JV shall not be allowed to be modified after submission of the tender bid 
by the JV, except when modification becomes inevitable due to succession laws etc., 
provided further that there is no change in qualification of minimum eligibility criteria by JV 
after change of composition.  However, the Lead Member shall continue to be the Lead 
Member of the JV. Failure to observe this requirement would render the offer invalid. 

1.3.31.7 Similarly, after the contract is awarded, the constitution of JV shall not be allowed to be 
altered during the currency of contract except when modification become inevitable due to 
succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to 
observe this stipulation shall be deemed to be breach of contract with all Consequential 
penal action as per contract conditions. 

1.3.31.8 On award of contract to a JV, a single Performance Guarantee shall be submitted by the 
JV as per tender conditions.  All the Guarantees like Performance Guarantee, Bank 
Guarantee for Mobilization Advance, Machinery Advance etc. shall be accepted only in the 
name of the JV and no splitting of guarantees amongst the members of the JV shall be 
permitted. 

1.3.31.9 On issue of Letter of Acceptance (LOA), the JV entity to whom the work has been awarded, 
with the same shareholding pattern as was  declared  in  the  MOU/JV Agreement (various 
items to be covered in JV agreement are as per Form-11) submitted along with  the tender, 
shall be got registered before the Registrar  of the Companies under 'The Companies Act 
-2013' (in case  of  Company)  or  before  the Registrar/Sub-Registrar under the 'The Indian 
Partnership Act, 1932' (in case of Partnership Firm) or under 'The LLP Act 2008' (in case 
of LLP).  A separate PAN shall be obtained for this entity. The documents pertaining to 
this entity including its PAN shall be furnished to the DFCCILs before signing the contract 
agreement for the work. 

In case the tenderer fails to observe/comply with this stipulation within 60 days of issue 
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of LOA, contract is liable to be terminated.  In case contract is terminated DFCCIL shall 
be entitled to forfeit the full amount of the Bid Security and other dues payable to the 
Contractor under this contract.  The entity so registered, in the registered documents, 
shall have, inter-alia, following Clauses: 

1.3.31.10 Joint And Several Liability - Members of the entity to which the contract is awarded, shall 
be jointly and severally liable to the DFCCIL for execution of the project in accordance with 
General and Special Conditions of Contract. The members of the entity shall also be liable 
jointly and severally for the loss, damages caused to the DFCCILs during the course of 
execution of the contract or due to non-execution of the contract or part thereof. 

1.3.31.11 Duration of the Registered Entity - It shall be valid during the entire currency of the contract 
including the period of extension, if  any  and  the  maintenance  period  after  the work is 
completed. 

1.3.31.12 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted 
in accordance with Indian Laws. 

1.3.31.13 Authorized Member - Joint Venture members in the JV MoU shall authorize one of the 
members on behalf of the Joint Venture to deal with the tender, sign the agreement or 
enter into contract  in  respect  of  the  said  tender,  to  receive payment,  to  witness  joint 
measurement of work done, to sign measurement books and similar such action in respect 
of the said tender/contract. All notices/correspondence with respect to the contract would 
be sent only to this authorized member of the JV. 

1.3.31.14 No member of the Joint Venture shall have the right to assign or transfer the interest right 
or liability in the contract without the written consent of the other members and that of the 
DFCCIL in respect of the said tender/contract. 

1.3.31.15 Documents to be enclosed by the JV along with the tender: 
 

1.3.31.16 In case one or more of the members of the JV  is/are partnership  firm(s), following 
documents shall be submitted: 

(i) A notarized copy of the Partnership Deed, 

(ii) A copy of consent letter (in Form -12) of all the partners or individual authorized by 
partnership firm, to enter into the Joint Venture Agreement on a stamp paper. 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign 
the MOU/JV Agreement on behalf of the partnership firm and create liability against 
the firm. 

1.3.31.17 In case one or more members is/are HUF, the following documents shall be enclosed: 
 

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is signing the 
affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) 
and he has the authority, power and consent given by other members to act on behalf 
of HUF. 
 

1.3.31.18 In case one or more members of the JV is/are companies, the following documents shall 
be submitted: 

 

(ii) A copy of resolutions of the Directors of the Company, permitting the company to enter 
into a JV agreement. 

(iii) The copies of MOA (Memorandum of Association) / AOA (Articles of association) of 
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the company. 

(iv) A copy of Certificate of Incorporation. 

(v) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by 
the resolution of Board of  Directors) in favour of the individual to  sign the tender, sign  
MOU/JV  agreement  on  behalf  of  the  company   and create liability against the 
company. 
 

1.3.31.19 All the Members of JV shall certify that they are not blacklisted or debarred by Railways or 
any other Ministry / Department of the Govt. of India from participation in tenders/contract 
on the date of opening of bids either in their individual capacity or as a member of the JV 
in which they were/are members. 

1.3.31.20 All other documents in terms of explanatory notes in clause 1.3.13 Preamble & General 
Instruction to tenderer. 

1.3.31.21 Credentials & Qualifying Criteria: Technical and financial eligibility of the JV shall be 
adjudged based on satisfactory fulfillment of the following criteria: 

1.3.31.22 Technical Eligibility Criteria:  

 
The technical eligibility for the work as per para 1.3.13.(i). A Preamble & General Instruction 
to tenderer above, shall be satisfied by either the ‘JV in its own name & style’ or ‘any member 
having min 25 % share’. Each other member of JV shall have Eligible Project work done 
credential of minimum 5 % of the cost of work i.e. each JV member must have satisfactorily 
executed during the last 05 (five) years, and current year ending last day of month previous 
to the one in which tender is invited. 
 

Note: 
Value of a Eligible Project work done credential by a Member in an earlier JV shall be reckoned 
only to the extent of the concerned member's share in that JV for the purpose of satisfying 
his/her compliance to the above-mentioned technical eligibility criteria in the tender under 
consideration. 

 

1.3.31.23 Financial Eligibility Criteria 

                 The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 1.3.13.(i). 
B Preamble & General Instruction to tenderer. The “financial capacity” of the lead partner 
of JV shall not be less than 51% of the financial eligibility criteria mentioned at para 
1.3.13.(i).B Preamble & General  Instruction  to tenderer.  

 
                The arithmetic sum of individual “financial capacity” of all the members shall be taken as 

JV’s “financial capacity” to satisfy this requirement. 
 

  Note: Contractual payment received by a Member in an earlier JV shall be reckoned only 
to the extent of the concerned member’s share in that JV for the purpose of satisfying 
compliance of the above-mentioned financial eligibility criteria in the tender under 
consideration. 

 
1.3.32 Participation of Partnership Firms in tenders: 

 
1.3.32.1 The Partnership Firms participating in the tender should be legally valid under the provisions 

of the Indian Partnership Act. 
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1.3.32.2 The partnership firm should have been in existence or should have been formed prior to 

submission of tender. Partnership firm should have either been registered with the Registrar 
or the partnership deed should have been notarized prior to date of tender opening as per 
the Indian Partnership Act. 

 
1.3.32.3 Separate identity / name should be given to the partnership firm. The partnership firm 

should have PAN/TAN number in its own name and PAN/TAN number in the name of any 
of the constituent partners shall not be considered. The valid constituents of the firm shall 
be called partners. 

 
1.3.32.4 Once the tender has been submitted, the constitution of the firm shall not normally be 

allowed to be modified / altered / terminated during the validity of the tender as well as he 
currency of the contract except when modification becomes inevitable due to succession 
laws etc., in which case prior permission should be taken from DFCCIL and in any case 
the minimum eligibility criteria should not get vitiated. The re-constitution of firm in such 
cases should be followed by a notary certified Supplementary Deed. The approval for 
change of constitution of the firm, in any case, shall be at the sole discretion of the 
DFCCILs and the tenderer shall have no  claims what-so-ever.  Any change  in  the 
constitution of Partnership firm after opening of tender shall be with the consent of all 
partners and with the signatures of all partners as that in the Partnership Deed. Failure to 
observe this requirement shall render the offer invalid and full BID SECURITY shall be 
forfeited. 

 
If any Partner/s withdraws from the firm after opening of the tender and before the 

award of the contract, the offer shall be rejected and BID SECURITY of the tenderer will 
be forfeited. If any new partner joins the firm after opening of tender but prior to award of 
contract, his / her credentials shall not qualify for consideration towards eligibility criteria 
either individually or in proportion to his share in the previous firm. In case the tenderer 
fails to inform DFCCIL beforehand about any such changes / modification in the 
constitution which is inevitable due to succession laws etc. and the contract is awarded to 
such firm, then it will be considered a breach of the contract conditions liable for 
determination of the contract under Clause 62 of General Conditions of Contract. 

 
1.3.32.5 A partner of the firm shall not be permitted to participate either in his individual capacity or 

as a partner of any other firm in the same tender. 
 

1.3.32.6 The tender form shall be submitted only in the name of partnership firm. The BID 
SECURITY  shall be deposited  by  partnership  firm  through  e-payment  gateway  or  as 
mentioned in tender document. The BID SECURITY submitted in the name of any 
individual partner or in the name of authorized partner (s) shall not be considered. 

 
1.3.32.7 One or more of the partners of the firm or any other person (s) shall be designated as the 

authorized person (s) on behalf of the firm, who will be authorized by all the partners to act 
on behalf of the firm through a “Power of Attorney”, specially authorizing him / them to 
submit & sign the tender, sign the agreement, receive payment,   witness    measurements,    
sign    measurement books, make correspondences, compromise / settle / relinquish any 
claim (s) preferred by the firm, sign “No Claim Certificate”, refer all or any dispute to 
arbitration and to take similar such action in respect of the said tender / contract. Such 
“Power of Attorney” shall be notarized / registered and submitted along with the tender. 

 
1.3.32.8 On issue of Letter of Acceptance (LOA) to the partnership firm, all  the  guarantees like 

Performance  Guarantee,  Guarantee  for  various  Advances  to  the Contractor  shall  be 
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submitted  only in the name of the partnership firm and  no splitting of guarantees among 
the partners shall be acceptable. 

 
1.3.32.9 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be 

executed in the name of the firm only and not in the name of any individual partner. 
 

1.3.32.10 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 
undertakings shall be furnished by all the partners through a notarized affidavit, before 
signing of contract agreement. 

 

a) Joint and several liabilities: The partners of the firm to which the Letter of Acceptance 
(LOA) is issued shall be jointly and severally liable to the DFCCIL for execution of the 
contract in accordance with General and Special Conditions of the Contract.  The 
partners  shall  also  be  liable  jointly  and  severally  for the loss, damages  caused  to  
the  DFCCIL  during  the  course  of execution  of  the  contract  or  due  to  non-
execution of the contract or part thereof. 

 

b) Duration of the partnership deed and partnership firm agreement: The partnership 
deed/partnership firm agreement shall normally not be modified/altered/ terminated 
during the currency of contract and the maintenance period after the work is completed 
as contemplated in the conditions of the contract. Any change carried out by partners 
in the constitution of the firm without the permission of DFCCIL, shall constitute a breach 
of the contract, liable for determination of the contract under Clause 62 of the General 
Conditions of Contract. 

 

c) Governing laws: The partnership firm agreement shall in all respect be governed by and 
interpreted in accordance with the Indian laws. 

 

d) No partner of the firm shall have the right to assign or transfer the interest right or liability 
in the contract without the written consent of the other partner/s and that of the DFCCIL. 

 
1.3.32.11 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership 

firm. The following documents shall be submitted by the partnership firm, with the tender: 
 

(i) A notarized copy of partnership deed. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to 
tender for the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted 
or debarred by Railways or any other Ministry / Department  of  the  Govt. of India 
from participation in tenders / contracts as  on  the  date  of  opening  of  bids, 
either in their individual capacity  or  in  any  firm  in  which  they  were  / are 
partners. Concealment / wrong information in regard to above shall make the 
contract liable for determination under Clause 62 of the General Conditions of 
Contract. 

(iv) All other documents in terms of explanatory notes in clause 1.3.13 Preamble & 
General Instruction to tenderer. 
 

1.3.32.12 Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment 
of the eligibility criteria laid down in Clause 1.3.13 Preamble & General Instruction to tenderer. 
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1.3.33 Various provision of GoI policy of Public Procurement (Preference to Make in India), Order 

No.45021/2/2017-PP(BE-II) dated 16.09.2020 (copy enclosed as Form-18 (MII)) shall be 

appliable for this tender.  

 
  

1.3.34 If any Bidder or its Member is from such countries sharing a land border with India, then that 

bidder will be eligible to bid in any procurement whether of goods, services (including 

consultancy services and non-consultancy services) or works (including turnkey projects) only 

if the bidder is registered with the Competent Authority. The Competent Authority for registration 

will be the Registration Committee constituted by the Department for Promotion of Industry and 

Internal Trade (DPIIT), India. For interpretation of this clause Department of Expenditure, 

Ministry of Finance, Government of India letter F.No.6/18/2019-PPD letter dated 23/07/2020 

shall be referred. 

 

1.3.35 Integrity Pact: The integrity pact duly executed and signed by the Bidder, or his Authorized   

Representative shall be submitted at time of Bidding. The Performa for Integrity Pact is placed 

as Form – 15 (IP). The details of present DFCCIL’s IEMs are as under:  

 

i) Shri. Hare Krushna Dash, IAS (Retd.),  

Address: H.No.829, Sector-8, Gandhinagar-382007 (Gujrat), 

Mobile No.9825048286, (email: hkdash184@hotmail.com) 

 

ii) Shri Muvvala Kondala, IFoS (Retd.) 

Address: M.K.Rao, 201, Kalakunj-B, Cooperative Society, Lane-6, Dahanukar Colony,        

Kothrud, Pune-411038 (Maharashtra),  

Mobile No.9422161512, (email: mkraomuvvala@gmail.com) 
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CHAPTER - IV 

 

General Conditions of Contract 

 
 

DEFINITIONS AND INTERPRETATION 
 

1.(1). Definition: In these General conditions of Contract for O & M phase, the following terms shall 
have the meaning assigned hereunder except where the context otherwise requires: 

 
(a) “DFCCIL” shall mean the Managing Director/Dedicated Freight Corridor Corporation 

of India Limited or the Administrative Officers of the DFCCIL or of the Successor authorized 
to deal with any matter which these presents are concerned on his behalf.  

 
(b) “Managing Director/ Director of DFCCIL” shall mean the officer - in-charge of the General 

Superintendence and Control of the DFCCIL and shall mean and include their successors, of 
the successor DFCCIL and shall also include. 
 

(c) “Chief General Manager/ General Manager” shall mean the officer - in-charge of the 
Engineering Department of DFCCIL. and shall also include GGM of DFCCIL. 
 

(d) “Executive Director” shall mean the Officer in-charge of a DFCCIL corridor and shall also 
mean any officer nominated by “DFCCIL" and shall mean and include their successors of the 
successor DFCCIL. 
 

(e) “Engineer” and Employer’s Engineer shall mean the General Manager (Civil)/Dy. Chief 
Project Manager/Project (Civil) of DFCCIL/PMC appointed by DFCCIL. 
 

(f) “Engineer’s Representative” shall mean the DPM/APM /JPM./Sr. Executive/ Executive 
(Civil) of DFCCIL in direct charge of the work and shall mean and include the Engineer’s 
Representative of the PMC appointed by DFCCIL. 
 

(g) “Contractor/O & M Contractor ” shall mean the person/Firm/ Company/JV whether incorporated 
or not who enters into the contract with the DFCCIL and shall include their executors, 
administrators, and successors and permitted assigns. 
 

(h) “Contractor’s authorized engineer” shall mean a graduate engineer having more than 3 
years’ experience in the relevant field of O & M of track machines involved in the contract, 
duly approved by Engineer. 
 

(i) “Contract/ O & M Contract” shall mean and include the Agreement, the accepted schedule 
of rates for items of O & M work quantified, General Conditions of Contract, Special 
Conditions of Contracts Drawings, Specifications, Terms of Reference, Operation and 
Maintenance Provisions of RGM Formation & RIV any any other tender provisions and all 
other documents included as part of contract. 
 

(j) “Works” shall mean the Operation and Maintenance of DFCCIL RGM Formation and 
RIV for its intended use/ works to be executed in accordance with the contract. 
 

(k) “Specifications” shall mean the Specifications for goods, materials and works referred / 
mentioned in tender documents. 
 

(l) “Temporary Works” shall mean all temporary works of every kind required for the execution 
completion and/or maintenance of the RGM Formation and RIV Machines 
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(m) “Site” shall mean the track machine and DFCCIL track/land and other places on, under, in or 

through which the works are to be carried out and any other lands or places provided by the 
DFCCIL for the purpose of the Contract. 
 

(n) “Period of Maintenance” shall mean the Defect liability period/ warranty for the Machine parts 
supplied by the contractor. 
 

(o) “Bid” or “Tender”, “Bidder” or “Tenderer” or “contractor” wherever appearing in this 
tender document shall have the same and interchangeable meaning. 

 
1.(2). Singular and Plural: - Words importing the singular number shall also include the plural and vice versa 

where the context requires. 
 

1.(3). Headings & marginal headings: -The headings and marginal headings in these general conditions are 
solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be taken 
into consideration in the interpretation or construction thereof or the contract. 

 
GENERAL OBLIGATION 

 
2.(1). Execution Co-relation and intent of contract Documents: -The contract documents shall 

be signed in triplicate by DFCCIL and the Contractor. The contract documents are 
complementary, and what is called for by anyone shall be as binding as if called for by all, the 
intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of work. Materials or work not covered by or properly 
inferable from any heading or class of the specifications shall not be supplied by the DFCCIL 
to the contractors unless distinctly specified in the contract documents. Materials or works 
described in words which so applied have a well-known technical or trade meaning shall be 
held to refer to such recognized standards. 
 

2.(2). If a work is transferred from the jurisdiction of one DFCCIL unit  to another DFCCIL unit or to 
a Project Authority/DFCCIL or vice versa while contract is in subsistence, the contract shall 
be binding on the Contractor and the Successor DFCCIL unit/Project in the same manner & 
take effect all respects as if the Contractor and the Successor DFCCIL unit/Project were 
parties there to from the inception and the corresponding officer or the Competent Authority 
in the Successor DFCCIL unit/Project will exercise the same powers and enjoy the same 
authority as conferred to the Predecessor DFCCIL unit/Project under the original 
contract/agreement entered into. 
 

2.(3). If for administrative or other reasons the contract is transferred to the Successor DFCCIL 
unit/Successor Project Authority of DFCCIL the contract shall not withstanding any things 
contained herein contrary there to, be binding on the Contractor and the Successor DFCCIL 
unit /Project Authority/ DFCCIL in the same manner and take effect in all respect as if the 
Contractor and the Successor DFCCIL unit/ successor Project Authority of DFCCIL had been 
parties thereto from the date of this contract. The contract shall be Administered/Managed by 
GGM/CGM/GM/CPM/nominated by DFCCIL. 
 

3.(1). Law governing the contract: This agreement and the relationship between the parties shall be 
governed construed and interpreted in accordance with applicable laws of India. Applicable laws 
shall mean all laws, bye-laws, statutes, rules, regulations, orders, ordinances, codes, guidelines, 
notices, directions, judgements, decrees or other requirements or official directives and/or of any 
statutory authority in the Republic of India.” 
 

3.(2). Compliance to regulations and bye-laws:-The contractor shall conform to the provision of any 
statute relating to the works and regulations and by-laws of any location authority and of any water 
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and lighting companies or undertakings, with whose system the work is proposed to be connected 
and shall before making any variation from the drawings or the specifications that may be 
necessitated by so confirming give to the Engineer notice specifying the variation proposed to be 
made and the reasons for making the variation and shall not carry out such variation until he has 
received instructions from the Engineer in respect thereof. The contractor shall be bound to give 
all notices required by statute, regulations or bye-laws as aforesaid and to pay all fees and taxes 
payable to any authority in respect of this. 
 

4. Communications to be in writing: - All notices, communications, reference and complaints made 
by the DFCCIL or the Engineer or the Engineer’s representative or the contractor inters concerning 
the work shall be in writing and no notice, communication, reference or complaint not in writing 
shall be recognized. 
 

5. Service of Notices on Contractor:-The contractor shall furnish to the Engineer the name 
designation and address of his authorized agent and all complaints, notices, communications and 
references shall be deemed to have been duly given to the contractor if delivered to the contractor 
or his authorized agent or left at or posted to the address so given and shall be deemed to have 
been so given in the case of posting on day on which they would have reached such address in 
the ordinary course of post or on the day on which they were so delivered or left. In the case of 
contract by partners, any change in the constitution of the firm shall be forthwith notified by the 
contractor to the Engineer. 
 

6. Occupation and use of land: - No land belonging to or in the possession of the DFCCIL shall 
be occupied by the Contractor without the permission of the DFCCIL. The Contractor shall not 
use, or allow to be used, the site for any purposes other than that of executing the works. 
Whenever non-railway bodies / persons are permitted to use DFCCIL premises with competent 
authority’s approval, conservancy charges as applicable from time to time may be levied. 
 

7. Assignment or subletting of contract: Not applicable for this work. 
 

8. Assistance by DFCCIL for the Stores to be obtained by the Contractor: - Owing to difficulty in 
obtaining certain materials (including Tools & Plant) in the market, the DFCCIL may agree without 
any liability therefore to endeavor to obtain or assist the contractor in obtaining the required 
quantities of such materials as may be specified in the tender. In the event of delay or failure in 
obtaining the required quantities of the aforesaid material the contractor shall not be deemed 
absolved of his own responsibility and shall keep in touch with day to day positions regarding their 
availability and accordingly adjust progress of works including employment of labour and the 
DFCCIL shall not in any way be liable for the supply of materials or for the non-supply thereof for 
any reasons whatsoever nor for any loss or damage arising in consequence of such delay or no 
supply. 
 

9. Deleted 
 

10. Carriage of materials: - No forwarding orders shall be issued by the DFCCIL for the conveyance 
of contractor’s materials, tools and plant by Rail which may be required for use in the O & M works 
and the contractor shall pay full freight charges at public tariff rates therefore. 

 
11. Deleted 

 
12. Representation on O & M works:-The contractor shall, when he is not personally present on the 

site of the O & M works place and keep a responsible agent at the O & M works during working 
hours who shall on receiving reasonable notice, present himself to the Engineer and orders given 
by the Engineer or the engineer’s representative to the agent shall be deemed to have the same 
force as if they had been given to the Contractor. Before absenting himself, the contractor shall 
furnish the name and address of his agent for the purpose of this clause and failure on the part of 
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the Contractor to comply with this provision at any time will entitle the DFCCIL to rescind the 
contract under clause 62 of these conditions. 
 

13. Relics and Treasures: -Not Applicable to this contract. 
 

14. Excavated material: - Not Applicable to this contract.  
 

15. Indemnity by Contractors: - The contractor shall indemnify and save harmless the DFCCIL from 
and against all actions, suit proceedings losses, costs, damages, charges, claims and demands of 
every nature and description brought or recovered against the DFCCIL by reason of any act or 
omission of the contractor, his agents or employees, in the execution of the works or in his guarding 
of the same. All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the actual loss or damage sustained, and 
whether or not any damage shall have been sustained. Notwithstanding any provision herein to the 
contrary, the Contractor’s total cumulative liability for any or all claims arising out of this agreement due to 
this indemnification clause shall not exceed the 3% of the total awarded value of Schedule-A of SOR 
 

   16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security 

submitted by the Contractor with his tender will be retained/uncashed by the DFCCIL as part of 
security for the due and faithful fulfillment of the contract by the Contractor.  Provided further that, 
if Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled commercial bank 
of India or irrevocable Bank Guarantee Bond from a Scheduled commercial bank of India, either 
towards the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, 
the DFCCIL shall return the Bid Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt 
issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from 
Scheduled commercial bank of India, or may be recovered at the rate of 6% of the bill amount till 
the full Security Deposit is recovered.  Provided also that in case of defaulting Contractor, the 
DFCCIL may retain any amount due for payment to the Contractor on the pending "on account bills" 
so that the amounts so retained (including amount guaranteed through Performance Guarantee) 
may not exceed 10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the 
stipulated date of Maintenance period plus 60 days and shall be extended from time to time, 
depending upon extension of contract granted in terms of Clause 17A of the General Conditions of 
Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of 
a Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to 
the contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial 
bank of India, to be submitted by him, for an amount equal to or more than the already available 
Security Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ 
return of the already available Security Deposit is permitted up to two times and in a contract of 
value equal to or more than Rs. 50 Crore, such refund / return of the already available Security 
Deposit is permitted up to three times. 

16.(2) (i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be     
                   returned to the Contractor along with or after, the following: 

 
(a) Final Payment of the Contract as per clause 51.(1) and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that DFCCIL has No 

Claim on Contractor. 
 

16.(2)   (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded under clause 62 (1) of these 
conditions, the Security Deposit already with DFCCIL under the contract shall be forfeited. 
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16.(3)    No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the 

Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 
16.(4)(b) of this clause will be payable with interest accrued thereon. 

 
16.(4) Performance Guarantee 

             The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty-
one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 
submission of PG beyond 21 (Twenty-one) days and upto 60 days from the date of issue of 
LOA may be given by the Authority who is competent to sign the contract agreement. 
However, a penal interest of 12% per annum shall be charged for the delay beyond 
21(Twenty-one) days, i.e. from 22ndday after the date of issue of LOA. Further, if the 60thday 
happens to be a declared holiday in the concerned office of the DFCCIL, submission of PG 
can be accepted on the next working day. 

          In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from 
the date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 
DFCCIL shall be entitled to forfeit Bid Security and other dues payable to the contractor 
against that particular contract, subject to maximum of PG amount. In case a tenderer has 
not submitted Bid Security on the strength of their registration as a Startup recognized by 
Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and 
Industry, DIPP shall be informed to this effect. 

         The failed Contractor shall be debarred from participating in re-tender for that work. 

          As a facilitative measure, the bidder shall be required to submit, in case he chooses to do so, submit 

Performance Bank Guarantee (PBG) of the amount expressed above, having validity, initially, for a 

period of three years from the date of LOA. Subsequently, in each case of PBG Validity extension, the 

contractor, upto 30 days prior to expiry of the preceding aforesaid 03-year validity of the PBG, shall 

extend the validity of Performance Security BG, further for a period of three years. The contractor shall 

keep on extending the validity of the PBG at each aforesaid three year interval [in all, Contractor shall 

be required to, seamlessly without any interruption,  extend the validity of the PBG at three year 

interval, three times after initial submission of the PBG, the last extension, being normally for a period 

of three years plus sixty days] till expiry of 144 month  contract Period plus sixty days or sixty days 

after the conclusion of the contract (as agreed by the parties) whichever is the later. 

 (b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following 
forms, amounting to 5% of the original contract value: 

(i) A deposit of Cash ; 

(ii)    Irrevocable Bank Guarantee; 

(iii)   Government Securities including State Loan Bonds at 5% below the market value; 

(iv)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 
Commercial Bank of India; 

(vi)   Deposit in the Post Office Saving Bank; 

(vii)  Deposit in the National Savings Certificates; 

(viii) Twelve years National Defence Certificates; 

(ix)   Ten years Defence Deposits; 
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(x) National Defence Bonds and 

(xi)   Unit Trust Certificates at 5% below market value or at the face value whichever is less. 
Also, FDR in favour of GGM/Finance/DFCCIL(free from any encumbrance) may be 
accepted. 

(c)      The Performance Guarantee shall be submitted by the successful bidder after the Letter of 
Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. 
shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, 
the time for completion of work gets extended, the Contractor shall get the validity of P.G. 
extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and 
shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent authority stating that the 
Contractor has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 
contract shall be encased. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts 
to which the DFCCIL is entitled under the contract (not withstanding and/or without prejudice 
to any other provisions in the contract agreement) in the event of: 

(i)  Failure by the Contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer may claim the full amount of the Performance 
Guarantee. 

(ii)   Failure by the Contractor to pay DFCCIL any amount due, either as agreed by the 
Contractor or determined under any of the Clauses/Conditions of the Agreement, within 
30 days of the service of notice to this effect by Engineer. 

(iii)  The Contract being determined or rescinded under clause 62 of these conditions. 

 
17 Force Majeure Clause:- If at any time, during the continuance of this contract, the Performance in 

whole or in part by either party of any obligation under this contract shall be prevented or delayed by 
reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage 
by fire, explosions, epidemics, strikes, lockouts or act of God (hereinafter, referred to events) 
provided, notice of the happening of any such event is given by either party to the other within 30 
days from the date of occurrence thereof, neither party shall by reason of such event, be entitled to 
terminate this contract nor shall either party have any claim for damages against the other in respect 
of such non-performance of delay in performance, and works under the contract shall be resumed 
as soon as practicable after such event has come to an end or ceased to exist, and the decision of 
the Engineer as to whether the works have been so resumed or not shall be final and conclusive, 
PROVIDED FURTHER that if the performance in whole or in part of any obligation under this contract 
is prevented or delayed by reason of any such event for a period exceeding 120 days, either party 
may at its option terminate the contract by giving notice (notice period of 60 days) to the other party. 

 
17-A. Extension of time in Contracts: If required extension of time of O & M contract may be given if 

both parties agrees for the same at original terms and condition of contract and at original rates.  
 
17-B. Deleted.  
 
17-C. Bonus for Early Completion of Work: Not applicable to this contract. 
 

18.(1). Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or offered by or 
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on behalf to the contractor or his partner, agent or servant or, anyone on his behalf, to any officer 
or employee of the DFCCIL, or to any person on his behalf in relation to obtaining or execution 
of this or any other contract with the DFCCIL shall, in addition to any criminal liability which he may 
incur, subject contractor to the rescission of the contract and all other contracts with the DFCCIL 
and to the payment of any loss or damage resulting from such decision and the DFCCIL shall 
be entitled to deduct the amounts so payable from any moneys due to the Contractor(s) under 
this contract or any other contracts with the DFCCIL. 
 

18.(2). The contractor shall not lend or borrow from or have or enter into any monitory dealings and 
transactions either directly or indirectly with any employee of the DFCCIL and if he shall do so, the 
DFCCIL shall be entitled forthwith to rescind the contract and all other contracts with the DFCCIL. 
Any question or dispute as to the commission or any such offence or compensation payable to the 
DFCCIL under this clause shall be settled by the  GGM/GM /CGM of the DFCCIL, in such a manner 
as he shall consider fit and sufficient and his decision shall be final and conclusive. In the event of 
rescission of the contract under this clause, the contractor will not be paid any compensation 
whatsoever except payments for the work done up to the date of rescission. 

 
EXECUTION OF WORKS 

 
19.(1). Contractor’s understanding:- It is understood and agreed that the contractor has, by careful 

examination, satisfied himself as to the nature and location of the work, the conformation of the 
ground, the character, quality and quantity of the materials to be encountered, the character of 
equipment and facilities needed preliminary to and during the progress of the works, the general 
and local conditions, the labour conditions prevailing therein and all other matters which can in any 
way affect the works under the contract. 

19 (2)   Commencement of works: The contractor shall commence the works within 15 days from the 
date of issue of Letter of Acceptance (LOA) in writing to this affect from the Engineer and shall 

proceed with the same with due expedition and without delay. The DFCCIL and Contractor 
shall prepare advance 15 days advance program of Grinding work duly factoring the traffic 
block periods and maintenance schedule of machines. 

 
19.(2). Setting out of works: The existing sectional features/GMT data etc of track will be provided by 

DFCCIL. Rail profile is to be recorded by O & M Contractor by RIV and analyses of recorded data 
to be done by O & M Contractor and accordingly rail grinding has to be done with aim to achieve 
80% GQI value as mentioned in this tender. The contractor provides all facilities like labour and 
instruments and shall co- operate with the Engineer’s representative to check the quality of work 
done. Such checking shall not absolve the contractor of his own responsibility of maintaining 
accuracy in the work.  

 
20.(1). Compliance to Engineer’s instructions: -The Engineer shall direct the order in which the several 

parts of the works shall be executed and the contractor shall execute without delay all orders 
given by the Engineer from time to time but the contractor shall not be relieved thereby from 
responsibility for the due performance of the works in all respects. 

 
20.(2). Alterations to be authorized: No alterations in or additions to or omissions or abandonment of 

any part of the works shall be deemed authorized, except under instructions from the Engineer, 
and the contractor shall be responsible to obtain such instructions in each and every case in writing 
from the Engineer. 
 

20.(3). Extra works: Any works over and above those included in the contract require to be executed, the 
contractor shall have no right to be entrusted with the execution of such works which may be 
carried out by another contractor or contractors or by other means at the option of the DFCCIL. 
 

20.(4). Separate contracts in connection with works: The DFCCIL shall have the right to let other 
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contracts in connection with the works. The contractor shall afford other contractors’ reasonable 
opportunity for the storage of their materials and the execution of their works and shall properly 
connect and coordinate his work with theirs. If any part of the contractor’s work depends for proper 
execution or result upon the work of another contractor(s), the contractor shall inspect and promptly 
report to the Engineer any defects in such works that render it unsuitable for such proper execution 
and results. The contractor’s failure so-to inspect and report shall constitute an acceptance of the 
other contractor’s work as fit and proper for the reception of his work, except as to defects which 
may develop in the other contractor’s work after the execution of his work. 

 
21. Instruction of Engineer’s Representative: - Any instructions or approval given by the Engineer’s 

representative to contractor in connection with the works shall bind the contractor as though it had 
been given by the Engineer provided always as follows: 

 
a. Failure of the Engineer’s representative to disapprove any work or materials shall not prejudice, 

the power of the Engineer thereafter to disapprove such work or material and to order the 
removal or breaking up thereof. 

 
b. If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s representative, 

he shall be entitled to refer the matter to the Engineer who shall there upon confirm or vary such 
decision. 

 
22.(1) Adherence to specifications: - The whole of the works shall be executed in perfect conformity 

with the specifications of the contract. If the contractor performs any works in a manner contrary to 
the specifications and without such reference to the Engineer he shall bear all the costs arising or 
ensuing therefore and shall be responsible for all loss to the DFCCIL. 

 
22.(2) Specifications of the works: - The contractor shall keep one copy of Contract Agreement/ 

specifications at the site, in good order, and such contract documents as may be necessary 
available to the Engineer or the Engineer’s representative. 

 
22.(3) Ownership of specifications: - All specifications and copies thereof furnished by the DFCCIL to 

the Contractor are deemed to be the property of the DFCCIL. They shall not be used on other 
works and with the exception of the signed contract set, shall be returned by the contractor to the 
DFCCIL on completion of the work or termination of the contract. 
 

22.(4) Compliance with Contractor’s request for details: - The Engineer shall furnish with reasonable 
promptness, after receipt by him of the contractor’s request for the same, additional instructions, 
necessary for the proper execution of the works or any part thereof. All such instructions shall be 
consistent with the contract Documents and reasonably inferable there from. 
 

22.(5) Meaning and intent of specification:- If any ambiguity arises as to the meaning and intent of any 
portion of the specifications or as to execution or quality of any work or material, or as to the 
measurements of the works the decision of the Engineer thereon shall be final subject to the appeal 
(within 7 days of such decision being intimated to the contractor) to the CGM/GM who shall have 
the power to correct any errors, omissions, or discrepancies in aforementioned items and whose 
decision in the matter in dispute or doubt shall be final and conclusive. 

 
23. Working during night:  The Contractor have to arrange lightning arrangement for night working of 

track machines. If the Engineer decides for night working as per availability of blocks, he may order 
the same without confirming any right on the Contractor for claiming any extra payment for the same. 
 

24. Damage to DFCCIL property or private life and property: The contractor shall be responsible 
for all risk to the work and for trespass and shall make good at his own expense all loss or damage 
whether to the works themselves or to any other property of the DFCCIL or the lives, persons or 
property of others from whatsoever cause in connection with the works and this although all 
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reasonable and proper precautions may have been taken by the contractor, and in case the DFCCIL 
shall be called upon to make good any costs, loss or damages, or to pay an compensation, including 
that payable under the provisions of the Workmen’s Compensation Act or any statutory amendments 
thereof to any person or persons sustaining damages as aforesaid by reason of any act, or any 
negligence or omissions on the part of the contractor the amount of any costs or charges including 
costs and charges in connection with legal proceedings, which the DFCCIL may incur in reference 
thereto, shall be charged to the contractor. The DFCCIL shall have the power and right to pay or to 
defend or compromise any claim of threatened legal proceedings or in anticipation of legal 
proceedings being instituted consequent on the action or default of the contractor, to take such steps 
as may be considered necessary or desirable to ward off or mitigate the effect of such proceedings, 
charging to contractor, as aforesaid any sum or sums of money which may be paid and any expenses 
whether for reinstatement or otherwise which may be incurred and the propriety of any such 
payment, defence or compromise, and the incurring of any such expenses shall not be called in 
question by the contractor. 
 

25. Sheds, stores houses and Yards:-The DFCCIL shall at his own expense provide sheds, stores 
houses in such situations and in such numbers as in the opinion of the Engineer is requisite for 
carrying on the works and the contractor shall keep at each such sheds, stores houses a sufficient 
quantity of materials and plant in stock as not to delay the carrying out of the works with due 
expedition and the Engineer and the Engineer’s representative shall have free access to the said 
sheds, store houses at any time for the purpose of inspecting the stock of materials or plant so kept 
in hand, and any materials or plan which the Engineer may object to shall not be  brought upon or  
used  in the  works, but shall be  forthwith removed from the sheds, store houses or yards by the 
contractor. The contractor shall at his own expenses provide and maintain all T & P or any other 
equipment’s necessary for the execution of the works. 

 
26. Provision of efficient and competent Staff at work sites by the Contractor: 

 
26.1. For detail of manpower refer clause 1.15 of SCC of this tender. 

 
26.2. The contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisors, Operators, Technicians and Helpers/labourers who shall be objected to by the Engineer 
and if and whenever required by the Engineer, he shall submit a correct return showing the names 
of all staff and workmen employed by him. 

 
26A     Deployment of Qualified Engineers at Sites by the Contractor: As per provisions of SCC. 

 
27.(1). Workmanship and testing:- The whole of the works and / or supply of materials specified and 

provided in the contract or that may be necessary to be works  done in order to form and complete 
any part thereof shall be executed in the best and most substantial workman like manner with 
materials of the best and most approved quality of their respective kinds, agreeable to the particulars 
contained in or implied by the specifications and as referred to in and represented by the drawings 
or in such other additional particulars, instructions and drawings may be found requisite to be given 
during the carrying on of the works and to the entire satisfaction of the Engineer according to the 
instructions and directions which the contractors may from time to time receive from the Engineer. 
The works may be subjected to tests by means of such machines, instruments and appliances as 
the Engineer may direct and wholly at the expense of the contractor. 

 
27.(2). Removal of materials & Correction in bad work: - The Engineer or the Engineer's Representative 

shall be entitled to order from time to time: 
 

(a) The removal from the site, within the time specified in the order, of any materials or spare parts  
which in his opinion are not in accordance with the specifications. 

 
(b) The substitution of proper and suitable materials, and 
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(c) the proper re-supply, notwithstanding any previous tests thereof or on account payments 

therefor, of any work which in respect of materials or workmanship is not in his opinion in 
accordance with the specifications and in case of default on the part of the Contractor in carrying 
out such order, the DFCCIL shall be entitled to rescind the contract under Clause 62 of these 
conditions. 

 
28. Facilities for inspection:- The contractor shall afford the Engineer and the Engineer’s 

Representative every facility for entering in and upon every portion of the work/store at all hours for 
the purpose of inspection or otherwise and shall provide all labour, materials, appliances and things 
of every kind required for the purpose and the Engineer and the Engineer’s Representative shall at 
all times have free access to every part of the works/store and to all places at which materials for the 
works are stored or being prepared. 
 

29. Examination of work before covering up:- Not Applicable to this tender.  
 

30. Temporary Works: Not Applicable to this tender.  
 

31.(1). Water required for O & M of RGM Formation and RIV shall be provided free of cost. 
31.(2). Not Applicable. 

 
31.(3). Deleted 
31.(4). Deleted 

 
31.(5). Electric power required for O & M of RGM Formation and RIV shall be provided free of cost. 

 
32. Property in materials and plant: Not Applicable to this tender. 

 
33.(1). Tools, Plant and Materials Supplied by DFCCIL: Provision of O & M of RGM formation and RIV 

as detailed in SCC of this O & M Contract has to be adhered by O & M Contractor without fail.  
 

33.(2). Hire of DFCCIL’s Plant: Not Applicable to this tender.  
 

34.(1). Precaution during progress of works: During the execution of works, contractors shall take all 
precautions to avoid any damage, injury or loss is caused or likely to be caused to any person, 
property or railway system of DFCCIL.  
 

34.(2). Roads and Water courses: Not Applicable to this tender. 
 

34.(3). Provision of access to premises: Not Applicable to this tender.  
 

34.(4). Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of 
the public whether on public or DFCCIL property and shall post such look out men as may in the 
opinion of the Engineer be required to comply with regulations pertaining to the work. 

 
35. Deleted. 

 
36.(1). Suspension of works: The Contractor shall on the order of the Engineer, suspend the progress of 

the works or any part thereof for such time or times and in such manner as the Engineer may consider 
necessary and shall during such suspension properly protect and secure the work so far as is 
necessary in the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by the reason of weather conditions or 

by some default on the part of the Contractor, and/or 
(c) Necessary for the safety of the works or any part thereof. 
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36.(2). The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of 

suspension of the works. 
 

36.(3). Suspension lasting more than 3 months:- If the progress of the works or any part thereof is 
suspended on the order of the Engineer for more than three months at a time, the Contractor may 
serve a written notice on the Engineer requiring permission within 15 days from the receipt thereof 
to proceed with the works or that part thereof in regard to which progress is suspended and if such 
permission is not granted within that time the Contractor by further written notice so served may, but 
is not bound to, elect to treat the suspension where it affects part only of the works as an omission 
of such part or where it affects the whole of the works, as an abandonment of the contract by the 
DFCCIL. 
 

37. Rates for items of works: The rates, entered in the accepted Schedule of Rates of the Contract 
are intended to provide for works duly and properly completed in accordance with the general and 
special (if any) conditions of the contract, TOR, O & M conditions of RGM Formation and RIV  and 
the specifications and drawings together with such enlargements, extensions, diminutions, 
reductions, alterations or additions as may be ordered in terms of Clause 42 of these conditions and 
without prejudice to the generality thereof and shall be deemed to include and cover superintendence 
and labour, supply, including full freight, of materials, stores, tools and all apparatus and plant 
required on the works, except such tools, plant or materials as may be specified in the contract to be 
supplied to the Contractor by the DFCCIL, the erection, maintenance and removal of all temporary 
works and, all watching, lighting, all prevention of or compensation for trespass, all barriers and 
arrangements for the safety of the public or of employees during the execution of works, all sanitary 
and medical arrangements for labour camps as may be prescribed by the DFCCIL, the setting of all 
work, site clearance, all fees duties, royalties, rent and compensation to owners for surface damage 
or taxes and impositions payable to local authorities in respect of land, structures and all material 
supplied for the work or other duties of expenses for which the Contractor may become liable or may 
be put to under any provision of law for the purpose of or in connection with the execution of the 
contract, and all such other incidental charges or contingencies as may have been specially provided 
for in the specifications. 

 
38. Deleted 

 
39.(1). Rates for extra items of works: 

  
(a) the rate shall be decided as agreed upon between the Engineer and the Contractor before 

the execution of such items of O & M Contract work as per sub clause (b). 
 
(b) For any item of work to be carried out by the Contractor but not included in the accepted SOR 

the Contractor shall be bound to notify the Engineer at least seven days before the necessity 
arises for the execution of such items of works that the accepted SOR does not include rate 
or rates for such extra work involved. The rates payable for such items shall be decided at the 
meeting to be held between the Engineer and Contractor, in as short a period as possible 
after the need for the special item has come to the notice. In case the Contractor fails to attend 
the meeting after being notified to do so or in the event of no settlement being arrived at, the 
DFCCIL shall be entitled to execute the extra works by other means and the Contractor shall 
have no claim for loss or damage that may result from such procedure. The assessment of 
rates for extra item(s) shall be arrived at based on the prevailing market rates of labour, 
machinery & materials and on basis of Market Analysis. 

 
39.(2). Provided that if the Contractor commences work or incurs any expenditure in regard thereto before 

the rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in such a case 
the Contractor shall only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him prior to the date of determination of rates as aforesaid according to the rates as shall 
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be fixed by the Engineer. However, if the Contractor is not satisfied with the decision of the Engineer 
in this respect he may appeal to the CPM/General Manager within 30 days of getting the decision of 
the Engineer, supported by analysis of the rates claimed. The CGM/CPM’s/ General Manager's 
decision after hearing both the parties in the matter would be final and binding on the Contractor and 
the DFCCIL. 
 

40.(1). Handing over of works: On completion of block for track machine working, the Contractor shall be 
bound to hand over the track in safe condition for normal speed for running of trains. In case after 
examining the completed work after Rail Grinding, if Contractor founds that track is not fit for normal 
sectional speed, then he should suggest the speed restriction to be imposed for passing DFCCIL 
trains on track in writing to DFCCIL official present during the block. The decision of Engineer for 
about track fitness after block working shall be final and binding on contractor. In case rail traffic is 
not allowed at sectional speed due to contractor default, then for that day contractor will not get any 
payment and it will be considered that machine is not available for working on that day. 

 
40.(2). Clearance of site on completion: On completion of O & M Contract works, the Contractor shall 

clear away and remove from the site all plant, surplus materials and temporary works of every kind 
and leave the whole of the site and works clean and in a workman like condition to the satisfaction 
of the Engineer. No final payment in settlement of the accounts for the works shall be paid, held to 
be due or shall be made to the, Contractor till, in addition to any other condition necessary for final 
payment, site clearance shall have been affected by him, and such clearance may be made by the 
Engineer at the expense of the Contractor in the event of his failure to comply with this provision 
within 7 days after receiving notice to that effect. Should it become necessary for the Engineer to 
have the site cleared at the expenses of the Contractor, the DFCCIL shall not be held liable for any 
loss or damage to such of the Contractor’s property as may be on the site and due to such removal 
there from which removal may be effected by means of public sales of such materials and property 
or in such a way as deemed fit and convenient to the Engineer.  

 
VARIATIONS IN EXTENT OF CONTRACT 

 
41. Modification to contract to be in writing: - In the event of any of the provisions of the contract 

requiring to be modified after the contract documents have been signed, the modifications shall be 
made in writing and signed by the DFCCIL and the Contractor and no work shall proceed under such 
modifications until this has been done. Any verbal or written arrangement abandoning, modifying, 
extending, reducing or supplementing the contract or any of the terms thereof shall be deemed 
conditional and shall not be binding on the DFCCIL unless and until the same is incorporated in a 
formal instrument and signed by the Contractor, and till then the DFCCIL shall have the right 
repudiate such arrangements. 
 

42.(1). Powers of modification to contract: - The Engineer on behalf of the DFCCIL shall be entitled by 
order in writing to make any alterations in the method of their execution or in the combination and 
use of materials for the execution thereof or to order any additional work to be done or any works 
not to be done and the contractor will not be entitled, to any compensation for any increase/reduction 
in the quantities of work. 
 

42.(2). Unless otherwise specified in the contract, the accepted variation in quantity of each individual item 
of the contract would be up to 25% of the quantity originally contracted. The contractor shall be 
bound to carry out the work at the agreed rates and shall not be entitled to any claim or any 
compensation whatsoever up to the limit of 25% variation in quantity of individual item of works. 
 

42.(3). Valuation of variations:- The enlargements, extensions, diminution, reduction, alterations or 
additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the 
contract but shall be performed by the Contractor as provided therein and be subject to the same 
conditions, stipulations and obligations as if they had been originally and expressively included and 
provided for in the specifications and drawings and the amounts to be paid therefore shall be 
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calculated in accordance with the accepted schedule of rates. Any extra items / quantities of work 
falling outside the purview of the provisions of sub-clause (2) above shall be paid for at the rates 
determined under clause-39 of these conditions. 
 

42.(4). Variations In Quantities During Execution of Works: - Individual items in contracts (except item 
of Schedule A of SOR) can be operated with variation of plus or minus 25% and payment would be 
made as per the agreement rate. In case an increase in quantity of an individual item by more than 
25% of the agreement quantity is considered unavoidable, the same shall be got executed by 
floating a fresh tender. If floating a fresh tender for operating that item is considered not practicable, 
quantity of that item may be operated in excess of 125% of the agreement quantity after finalizing 
the rates mutually by both parties. 

 
 

CLAIMS 
 

43.(1). Monthly Statement of Claims:- The Contractor shall prepare and furnish to the Engineer once in 
every month an account giving full and detailed particulars of all claims for any additional expenses 
to which the Contractor may consider himself entitled to and of all extra or additional works ordered 
by the Engineer which he has executed during the preceding month and no claim for payment for 
and such work will be considered which has not been included in such particulars. 
 

43.(2). Signing of “No Claim” Certificate:- The Contractor shall not be entitled to make any claim 
whatsoever against the DFCCIL under or by virtue of or arising out of this contract, nor shall the 
DFCCIL entertain or consider any such claim, if made by the Contractor, after he shall have signed 
a “No Claim” Certificate in favour of the DFCCIL in such form as shall be required by the DFCCIL 
after the works are finally measured up. The contractor shall be debarred from disputing the 
correctness of the items covered by “No Claim” Certificate or demanding a clearance to arbitration 
in respect thereof. 

 
MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 
44. Quantities in schedule annexed to Contract: The quantities set out in the accepted schedule 

of rates with items of works quantified are the estimated quantities of the work to be executed by the 
Contractor in fulfilment of his obligations under the contract. 
 

45.(i). Measurement of works by DFCCIL: The Contractor shall be paid for the works at the rates in the 
accepted schedule of rates and for extra works at rates determined under Clause 39 of these 
conditions on the measurements taken by the Engineer or the Engineer’s representative in 
accordance with the rules prescribed for the purpose by the DFCCIL. The date and time on which 
“on account” or final measurements are to be made shall be communicated to the Contractor who 
shall be present at the site and shall sign the results of the measurements (which shall also be signed 
by the Engineer or the Engineer’s representative) recorded in the official measurements book as an 
acknowledgement of his acceptance of the accuracy of the measures. Failing the Contractor’s 
attendance, the work may be measured up in his absence and such measurements shall, 
notwithstanding such absence, be binding upon the Contractor whether or not he shall have signed 
the measurement books provided always that any objection made by him to measurement shall be 
duly investigated and considered in the manner set out below: 

 
(a) It shall be opened to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements. Any re- 
measurement taken by the engineer or the Engineer’s representative in the presence of the 
Contractor or in his absence after due notice has been given to him in consequence of objection 
made by the Contractor shall be final and binding on the Contractor and no claim whatsoever 
shall thereafter be entertained regarding the accuracy and classification of the measurements. 
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(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor 
shall be liable to pay the actual expenses incurred in measurements. 

 
45.(ii). Measurement of works by Contractor’s Authorized Representative: Not Applicable to this 

tender. 
 

46.(1). “On-Account” Payments: - The Contractor shall be entitled to be paid from time to time by way of 
“On-Account” payment only for such works as in the opinion of the Engineer he has executed in 
terms of the contract. All payments due on the Engineer’s or the Engineer’s representative’s 
certificates of measurements shall be subject to any deductions which may be made under the 
contract provisions.  
 

46.(2). Rounding off amounts: - The total amount due on each certificate shall be rounded off to the 
nearest rupee i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto Re. 
1/- will be reckoned as Re. 1/- 
 

46.(3). On Account Payments not prejudicial to final settlement: - “On-Account” payments made to the 
‘Contractor shall be without prejudice to the final making up of the accounts (except where 
measurements are specifically noted in the Measurement Book as “Final Measurements” and as 
such have been signed by the Contractor and Engineer’s/Engineer’s Representative) and shall in no 
respect be considered or used as evidence of any facts stated in or to be inferred from such accounts 
nor of any particular quantity of work having been executed nor of the manner of its execution being 
satisfactory. 
 

46.(4). Advances to the Contractor: Not applicable to this contract.  
 

46.(5). Manner of payment: Unless otherwise specified payments to the Contractor will be made by 
RTGS/NEFT only. 
 

46.A PRICE VARIATION CLAUSE. 
 

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable in this contract. The following 

shall be outside the purview of price adjustments (i.e. shall be excluded from the gross value of 

the work for the purpose of price variation).  

a) Materials supplied by DFCCIL to the Contractors, either free or at fixed rate. 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) 

of Quantities of tender, under clause 39 of these General Conditions, unless applicability of 

PVC and 'Base Month' has been specially agreed, while fixing the rates of such extra 

item(s). 

46A.2 Base month: The Base Month for ‘Price Variation Clause’ shall be taken as the month prior 

to closing of tender month, unless otherwise stated elsewhere. The quarter for applicability 

of PVC shall commence from the month following the Base month. The Price Variation shall 

be based on the average Price Index of the quarter under consideration. 

 
46A.3  Validity: Rates accepted by DFCCIL shall hold good till completion of work and no 

additional  individual claim shall be admissible except: 

(a) Payment/recovery for net increase/decrease in GST on works contract or 

imposition/removal of any tax/cess on Works Contract as per Clause 37 (subjected to 

passing on the additional input credit to DFCCIL), 
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46A.4  Adjustment for variation in prices of fuel, materials and manpower items shall be 

determined in the manner prescribed hereunder. 

46A.5  Components of various items in a contract on which variation in prices be admissible shall 

be fuel, materials and manpower items. However, for fixed components, no price variation 

shall be admissible. 

46A.6  Deleted  

46A.7 The formula for price variation for various items of O & M work for: 

iii) All items of Schedule A, Schedule E and Schedule-F of Form -4 the PVC will be calculated 

with following Formula:   

            

                             P= Po/100 {15 + 85 x (B1/B2))}  

                  Whereas  

  
  P =   Escalated/De-escalated Price of item 
   Po= Original accepted rate of SOR item 
 

 

B1 = Consumer Price Index Number for Industrial Workers for Delhi (National Capital Region) 
as per presently Table No. 112/6/2013-CPI for Industrial Workers (Base: 2016=100) published 
by Government of India, Ministry of Labour & Employment, Labour Bureau for  the average 
price index of the 3 months of the quarter under consideration 
 

B2 = Consumer Price Index Number for Industrial Workers Delhi (National Capital Region) as 
per presently Table No. 112/6/2013-CPI for Industrial Workers (Base: 2016=100) published 
by Government of India, Ministry of Labour & Employment, Labour Bureau for the B a s e  
month. 
 

iv)  All items of Schedule B and Schedule- C of Form -4, the PVC will be calculated with 

following Formula:   

            

                             P= Po/100 {15 + 85 x (W1/W2))}  

                  Whereas  

  
  P =   Escalated/De-escalated Price of item 
   Po= Original accepted rate of SOR item 
 

 

W1 = Average of (3 months of the quarter under consideration) of accepted cost escalation 
index. (WPI which O & M contractor has quoted during bidding will be taken for this 
purpose) 

 

W2 = Accepted cost escalation index of the Base  month. (WPI which O & M contractor has 
quoted during bidding will be taken for this purpose) 
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46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned 

above in Clause 46A.7. Any adjustment needed to be done based on the finally published 

indices shall be made as and when they become available. 
 

Special Note: 
 

(1) It is clearly indicated that price variation implies both increase as well decrease in input 

prices and therefore price variation during the currency of the contract may result in extra 

payment or recovery as the case may be. 

(2) General Conditions of Contract shall be applicable in context of Price variation. 

However, the decision of Engineer shall be final & finding, in case of any conflict. 

 
46A.9: D e l e t e d  

 
46A.10 Price Variation During Extended Period of Contract 
 

The price adjustment as worked out above, i.e. either increase or decrease shall be applicable 
upto the stipulated date of completion of work including the extended period of completion. 
 

46A.11 Currency Exchange Rate 
 
            For imported components in addition of PVC, the accepted rates of item will also be adjusted for foreign 

exchange rate (issued by Central Board of Indirect Taxes and Customs, Dept. of Revenue, MoF, GOI) 
increase/decrease between tender opening date and the date (import billing invoice date) of supplied material 
to DFCCIL. 
 

47. Maintenance of works: Not applicable for this work.  
 

48.(1). Certificate of completion of works: As soon as in the opinion of the Engineer, the works has been 
completed, the Engineer shall issue a certificate of completion duly indicating the date of completion 
in respect.  

 
48.(2). Contractor not absolved by completion Certificate: Not applicable for this contract. .  

 
49. Approval only by maintenance Certificate: Not applicable for this contract. 

 
50.(1). Maintenance Certificate:  Not applicable for this contract. 

 
50.(2). Cessation of DFCCIL Liability: The DFCCIL shall not be liable to the Contractor for any matter 

arising out of or in connection with the contract of the execution of the works unless the contractor 
shall have made a claim in writing in respect thereof before the passing of final bill.. 

 
51.(1). Final Payment: On the Engineer’s certificate of completion in respect of the works, adjustment shall 

be made and the balance of account based on the Engineer or the Engineer’s representative’s 
certified measurements of the total quantity of work executed by the contractor upto the date of 
completion and on the accepted schedule or rates and for extra works on rates determined under 
Clause 39 of these conditions shall be paid to the Contractor subject always to any deduction which 
may be made under these presents and further subject to the Contactor having delivered to the 
Engineer either a full account in detail of all claims he may have on the DFCCIL in respect of the 
works or having delivered “No Claim Certificate" and the Engineer having after the receipt of such 
account given a certificate in writing that such claims are not covered under excepted matter i.e. 
Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 
62(1), 63(iv) and 63.2.11 of the Standard General Conditions of Contract or in any Clause (stated as 
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excepted matter) of the Special Conditions of the Contract of O & M Phase, that the whole of the 
works to be done under the provisions of the Contracts have been completed, that they have been 
inspected by him since their completion and found to be in good and substantial order, that all 
properties, works and things, removed, disturbed or injured in consequence of the woks have been 
properly replaced and made good and all expenses and demands incurred by or made upon the 
DFCCIL for or in the respect of damage or loss by from or in consequence of the works, have been 
satisfied agreeably and in conformity with the contract. 
 

51.(2). Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves to itself the right to 
carry out a post-payment audit and or technical examination of the works and the final bill including 
all supporting vouchers, abstracts etc. and to make a claim on the contractor for the refund any 
excess amount paid to him if as a result of such examination any over-payment to him is discovered 
to have made in respect of any works done or alleged to have been done by him under the contract. 
 

51.A Production of vouchers etc. by the Contractor: 
 

(i) For a contract of more than one crore of rupees, the contractor shall, whenever required, 
produce or cause to be produced for examination by the Engineer any quotation, invoice, 
cost or other account, book of accounts, voucher, receipt, letter, memorandum, paper of 
writing or any copy of or extract from any such document and also furnish information and 
returns verified in such manner as may be required in any way relating to the execution of 
this contract or relevant for verifying or ascertaining cost of execution of this contract (the 
decision of the engineer on the question of relevancy of any documents, information or 
return being final and binding in the parties).The contractor shall similarly produce vouchers; 
etc., if required to prove to the Engineer, that materials supplied by him, are in accordance 
with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by 
a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the General 
Conditions of Contract), the Engineer shall have power to secure the books of such sub-
contract or any subsidiary or allied firm or company, through the contractor, and such books 
shall be open to his inspection. 

(iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the obligations 
of the contractor under any statute rules or orders binding on the contractor. 

52. Withholding and lien in respect of sums claimed:- Whenever any claim or claims for payment of 
a sum of money arises out of or under the contract against the contractor, the DFCCIL shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the 
security, if any, deposited by the contractor and for the purpose aforesaid, the DFCCIL shall be 
entitled to withhold the security if any, furnished as the case may be and also have a lien over deposit 
or the security if any, furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the security being insufficient to cover 
the claimed amount or amounts or if no security has been taken from the contractor, the DFCCIL 
shall be entitled to withhold and have a lien to the extent of the such claimed amount or amounts 
referred to supra, from any sum or sums found payable or which at any time thereafter may become 
payable to the contractor under the same contract or any other contract with this or any other DFCCIL 
or any Department of the Central Government pending finalization or adjudication of any such claim 
 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained 
under the lien referred to above, by the DFCCIL will be kept withheld or retained as such by the 
DFCCIL till the claim arising out of or under the contract is determined by the arbitrator (if the 
contract governed by the arbitration clause) or by the competent court as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any account in 
respect of such withholding or retention under the lien referred to supra and duly notified as 
such to the contractor. For the purpose of this clause, where the contractor is a partnership firm 
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or a limited company, the DFCCIL shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from any sum found payable to 
any partner/limited company, as the case may be whether in his individual capacity or otherwise. 
 

52.A Lien in respect of claims in Other Contracts: 
 

(i) Any sum of money due and payable to the contractor (including the PG returnable to him) 
under the contract may be withheld or retained by way of lien by the DFCCIL, against any 
claim of this or any other DFCCIL or any other Department of the Central Government in 
respect of a payment of a sum of money arising out of or under any other contract made by 
the contractor with this or any other Department of the Central Government. 

(ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be made from 
the Final Bills and Performance Guarantees of other contract or contracts, executed by the 
contractor. The Performance Guarantees submitted by the Contractor against other 
contracts, if required, may be withheld and enchased. In addition, 10% of each subsequent 
‘on-account bill’ may be withheld, if required, for recovery of DFCCIL’s dues against the 
terminated contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim 
arising out of or under any other contract is either mutually settled or determined by 
arbitration, if the other contract is governed by arbitration clause or by the competent court as 
the case may be and contractor shall have no claim for interest or damages whatsoever on 
this account or on any other ground in respect of any sum of money withheld or retained 
under this clause and duly notified as such to the contractor. 

 
53. Signature on Receipts for Amounts: Every receipt for money which may become payable or for 

any security which may become transferable to the Contractors under these presents, shall, if signed 
in the partnership name by anyone of the partners of a Contractor’s firm be a good and sufficient 
discharge to the DFCCIL in respect of the moneys or security purported to be acknowledged thereby 
and in the event of death of any of the Contractor, partners during the pendency of the contract it is 
hereby expressly agreed that every receipt by anyone of the surviving Contractor partners shall if so 
signed as aforesaid be good a sufficient discharge as aforesaid provided that nothing in this clause 
contained shall be deemed to prejudice or effect any claim which the DFCCIL may hereafter have 
against the legal representative of any contractor partner so dying for or in respect to any breach of 
any of the conditions of the contract, provided also that nothing in this clause contained shall be 
deemed to prejudice or effect the respective rights or obligations of the Contractor partners and of 
the legal representatives of any deceased Contractor partners interse. 
 

LABOUR 

 

54. Wages to Labour :- The Contractor shall be responsible to ensure compliance with the provision of 
the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act” and the Rules made there 
under in respect of any referred to as the “said Act” and the Rules made there under in respect of 
any employees directly or through petty contractors or subcontractors employed by him. If, 
incompliance with the terms of the contract, the Contractor supplied any labour to be used wholly or 
partly under the direct orders and control of the DFCCIL whether in connection with any work being 
executed by the Contractor or otherwise for the purpose of the DFCCIL such labour shall, for the 
purpose of this clause, still be deemed to be persons employed by the Contractor. 
 
If any moneys shall, as a result of any claim or application made under the said Act be directed to 
be paid by the DFCCIL, such money shall be deemed to be moneys paid by it as aforesaid within 
seven days after the same shall have been demanded, the DFCCIL shall be entitled to recover the 
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same form any moneys due or accruing to the Contractor under this or any other Contract with the 
DFCCIL. 

  

54.A Apprentices Act: The Contractor shall be responsible to ensure compliance with the provisions of 
the Apprentices Act, 1961 and the Rules and Orders issued there under from time to time in respect 
of apprentices directly or through petty contractors or sub-contractors employed by him for the 
purpose of carrying out the Contract. 
 
If the contractor directly or through petty contractors or sub-contractors fails to do so, his failure will 
be a breach of the contract and the DFCCIL may, in its discretion, rescind the contract. The contractor 
shall also be liable for any pecuniary liability arising on account of any violation of the provisions of 
the Act. 
 
Note: The contractors are required to engage apprentices when the works undertaken by them last 
for a period of one year or more and / the cost of works is rupees one lakh or more. 
 

55       Provisions of payments of Wages Act: The Contractor shall comply with the provisions of the 
Payment of Wages Act, 1936 and the rules made there under in respect of all employees directly or 
through petty contractors or sub-contractors employed by him in the works. If In compliance with the 
terms of the contract, the Contractor directly or through petty contractors of sub-contractors shall 
supply any labour to be used wholly or partly under the direct orders and control of the Engineer 
whether in connection with the works to be  the less be deemed to comprise persons employed by 
the contractor and any moneys which may be ordered to be paid by the Engineer shall be deemed 
to be moneys payable by the Engineer on behalf of the Contractor and the Engineer may on failure 
of the contractor to repay such money to the DFCCIL deduct the same from moneys due to contractor 
in the terms of contract. The DFCCIL shall be entitled to deduct from any moneys due to the 
contractor (whether under this contract or any other contract) all moneys paid or payable by the 
DFCCIL by the way of compensation of aforesaid or for costs of expenses in connection with any 
claim thereto and the decision of the Engineer upon any question arising out of the effect or force of 
this clause shall be final and binding upon the Contractor. 

 
55.A Provisions of Contract labour (Regulation and Abolition) Act, 1970: 
 
55.A(1). The contractor shall comply with the provision of the contract labour (Regulation and Abolition)  

Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from 
time to time, wherever applicable and shall also indemnify the DFCCIL from and against any 
claims under the aforesaid Act and the Rules. 

 
55.A(2). The Contractor shall obtain a valid license under the aforesaid Act as modified from time to time 

before the commencement of the work and continue to have a valid licence until the completion 
of the work. Any failure to fulfill the requirement shall attract the penal provision of the Contract 
arising out of the resultant non-execution of the work. 

 
55.A(3). The Contractor shall pay to the labour employed by him directly or through subcontractors the 

wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor 
shall notwithstanding the provisions of the contract to the contrary, cause to be paid the wages 
to labour indirectly engaged on the works including any engaged by subcontractors in 
connection with the said work, as if the labour had been immediately employed by him. 

 
55.A(4). In respect of all labour directly or indirectly employed in the work for performance of the 

contractor’s part of, the contract, the Contractor shall comply with or cause to be complied with 
the provisions of the aforesaid Act and Rules wherever applicable. 

 
55.A(5). In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the DFCCIL 

is obliged to pay any amount of wages to a workman employed by the Contractor or his sub- 
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contractor in execution of the work or to incur any expenditure on account of the Contingent, 
liability of the DFCCIL due to the contractor’s failure to fulfil his statutory obligations under the 
aforesaid Act or the rules the DFCCIL will recover from the Contractor, the amount of wages so 
paid or the amount of expenditure so incurred, and without prejudice to the rights of the DFCCIL 
under the section 20, sub-section (2) and section 2, sub-section (4) of the aforesaid Act, the 
DFCCIL shall be at liberty to recover such amount or part thereof by deducting it from the 
running bills and/ or from any sum due by the DFCCIL to the contractor whether under the 
contract or otherwise. The DFCCIL shall not be bound to contest any claim made against it 
under sub-section of section 20 and sub-section (4) of section 21 of the aforesaid Act except on 
the written request of the contractor and upon his giving to the DFCCIL full security for all costs 
for which the DFCCIL might become liable in contesting such claim. The decision of the DFCCIL 
regarding the amount actually recoverable from the contractor as stated above shall be final 
and binding on the Contractor. 

 
55 B       Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952: 

 
The Contractor shall comply with the provisions of Para 30 & 36- B of the Employees Provident Fund 
Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees 
Deposit Linked Insurance Scheme, 1976; as modified from time to time through enactment of 
”Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall 
also indemnify the DFCCIL from and against any claims under the aforesaid Act and the Rules. 
 

55C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 55, 55-
A and 55-B of the Standard General Conditions of Contract. In order to ensure the same, an 
application has been developed and hosted on website ‘www.shramikkalyan.indianrailways.gov.in’. 
Contractor shall register his firm/company etc. and upload requisite details of labour and their 
payment in this portal. These details shall be available in public domain. The registration/ updation 
in Portal shall be done as under: 

 
a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 

portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve 
the contractor’s registration in the portal within 7 days of receipt of such request. 

b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 
subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour. 

c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 
(LoAs) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for 
approval of concerned Engineer. Engineer shall update (if required) and approve the details of 
LoA filled by contractor within 7 days of receipt of such request. 

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 
engaged in the contract and ensure updating of each wage payment to them on shramikkalyan 
portal on monthly basis. 

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 
details of engaged contractual labour & payments made thereof after each wage period. 

(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ or 
‘Performance Guarantee’, contractor shall submit a certificate to the Engineer or Engineer’s 
representatives that “I have uploaded the correct details of contract labours engaged in 
connection with this contract and payments made to them during the wage period in Railway’s 
Shramik kalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 
 

56         Reporting of Accidents of Labour: The Contractor shall be responsible for the safety of all 
employees directly or through petty contractors or sub- contractor employed by him on the works 
and shall report serious accidents to any of them however and wherever occurring on the works to 
the Engineer or the Engineers Representative and shall made every arrangements to render all 
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possible assistance. 
 

57. Provision of Workmen’s Compensation Act: In every case in which by virtue of the provisions of 
section 12 sub-section (1) of the Workmen’s Compensation Act 1923, DFCCIL is obliged to pay 
compensation to a workman directly or through petty contractor or subcontractor employed by the 
Contractor in executing the work, DFCCIL will recover from the Contractor the amount of the 
compensation so paid, and, without prejudice to the rights of DFCCIL under Section 12 Sub-section 
of the said Act, DFCCIL shall be at liberty to recover such amount or any part thereof by deducting 
it from the next running bills or from any sum due by DFCCIL to the Contractor whether under these 
conditions or otherwise, DFCCIL shall not be bound to contest any claim made against it under 
Section 12 Sub-section (1) of the said Act except on the written request of the Contractor and upon 
his giving to DFCCIL full security for all costs for which DFCCIL might become liable in consequence 
of contesting such claim. 

 
57.A Provision of Mines Act:- Not applicable for O & M  contract.   

 
58. DFCCIL not to provide quarters for Contractors: No quarters shall normally be provided by the 

DFCCIL for the accommodation of the contractor or any of his staff employed on the work. 
 

59(1). Labor Camps: Refer SCC of this Contract.  
 

59(2). Compliance to rules for employment of labour:- The contractor(s) shall conform to all laws, by- 
laws rules and regulations for the time being in force pertaining to the employment of local or 
imported labour and shall take all necessary precautions to ensure and preserve the health and 
safety of all staff employed directly or through petty contractors or sub-contractors on the works. 
 

59(3). Preservation of peace:- The contractor shall take requisite precautions and use his best 
endeavours to prevent any riotous or unlawful behavior by or amongst his workmen and other 
employed directly or through the petty contractors or sub-contractors on the works and for the 
preservation of peace and protection of the inhabitants and security of property in the neighborhood 
of the works. In the event of the DFCCIL requiring the maintenance of a special Police Force at or in 
the vicinity of the site during the tenure of works, the expenses thereof shall be borne by the 
contractor and if paid by the DFCCIL shall be recoverable from the contractor. 
 

59(4). Sanitary arrangements: The contractor shall obey all sanitary rules and carry out all sanitary 
measures that may from time to time be prescribed by the Medical Authority and permit inspection 
of all sanitary arrangements at all times by the Engineer, the Engineer’s Representative of the 
Medical staff of the DFCCIL. Should the contractor fail to make the adequate sanitary arrangements, 
these will be provided by the DFCCIL and the cost therefore recovered from the contractor. 
 

59(5). Outbreak of infectious disease: The contractor shall remove from his camp such labour and their 
families as refuse protective inoculation and vaccination when called upon to do so by the Engineer 
or the Engineer’s representative on the advice of the DFCCIL. Should cholera, plague or other 
infectious disease break out, the contractor shall burn the huts, beddings, clothes and other 
belongings of or used by the infected parties and promptly erect new huts on health sites as required 
by the engineer, failing which within the time specified in the Engineer’s requisition, the work may be 
done by the DFCCIL and the cost therefore recovered from the contractor. 
 

59(6). Deleted 
 

59(7). Medical facilities at site: - The Contractor shall provide medical facilities at the site as may be 
prescribed by the Engineer on the advice of the DFCCIL in relation to the strength of the Contractor’s 
resident staff and workmen. 
 

59(8). Use of intoxicants: - The sale of ardent spirits or other intoxicating beverages upon the work or in 
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any of the buildings, encampments or tenements owned, occupied by or within the control of the 
contractor or any of his employees shall be forbidden and the Contractor shall exercise his influence 
and authority to the utmost extent to secure strict compliance with this condition. 

 
59(9). Non-employment of female labour: The Contactor shall see that the employment of female labour 

on/in Cantonment areas, particularly in the neighborhood of soldier’s barracks, should be avoided 
as far as possible. 

 
59(10). Restrictions On The Employment Of Retired Engineers Of Railway/DFCCIL Services Within 

one Year Of Their Retirement : The Contractor shall not, if he is a retired Government Engineer of 
Gazetted rank, himself engage in or employ or associate a retired Government Engineer of Gazetted 
rank, who has not completed one year from the date of retirement, in connection with this contract 
in any manner whatsoever without obtaining prior permission of the President and if the Contractor 
is found to have contravened this provision it will constitute a breach of contract and administration 
will be entitled to terminate the contract and forfeit BID SECURITY and Performance Guarantee 
(PG) of that contract. 

 

60.(1). Non-employment of labours below the age of 15: the Contractor shall not employ children below 
the age of 15 as laborer’s directly or through petty contractors or subcontractors for the execution of 
work. 

60.(2). Medical Certificate of fitness for labour:  It is agreed that the contractor shall not employ a person 
above 15 and below 19 years of age for the purpose of execution of work under the contract unless a 
medical certificate of fitness in the prescribed form (Proforma at Form- 23) granted to him by a 
certifying surgeon certifying that he is fit to work as an adult is obtained and kept in the custody of 
the contractor or a person nominated by him in this behalf and the person carries with him, while at 
work; a token giving a reference to such certificate. It is further agreed that the responsibility for having 
the adolescent examined medically at the time of appointment or periodically till he attains the age of 
19 years shall devolve entirely on the contractor and all the expenses to be incurred on this account 
shall be borne by him and no fee shall be charged from the adolescent or his parent for such medical 
examination. 

60.(3). Period of validity of medical fitness certificate: - A certificate of fitness granted or renewed for the 
above said purposes shall be valid only for a period of one year at a time. The certifying surgeon shall 
revoke a certificate granted or renewed if in his opinion the holder of it is, no longer fit for work in the 
capacity stated therein. Where a certifying surgeon refuses to grant or renew a certificate or revoke a 
certificate, he shall, if so required by the person concerned, state his reasons in writing for doing so. 

60.(4). Medical re-examination of labourer:- Where any official appointed in this behalf by the Ministry 
of labour is of the opinion that any person employed in connection with the execution of any work 
under this contract in the age group 15 to 19 years is without a certificate of fitness or is having a 
certificate of fitness but no longer fit to work in the capacity stated in the certificate, he may serve on 
the Contractor, or on the person nominated by him in the regard, a notice requiring that such persons 
shall be examined by a certifying surgeon and such person shall not if the concerned official so 
directs, be employed or permitted to do any work under this contract unless he has been medically 
examined and certified that he has been granted a certificate of fitness or a fresh certificate of 
fitness, as the case may be. 

EXPLANATIONS:- 

(1) Only qualified medical practitioners can be appointed as   “Certifying Surgeons” and the 
term “Qualified Medical Practitioners” means a person holding a qualification granted by an 
authority specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or 
in the Schedule to the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal 
Corporation. 
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DETERMINATION OF CONTRACT 

 
61.(1).  Right of DFCCIL of determine the contract: The DFCCIL shall be entitled to determine and 

terminate the contract at any time should, in the DFCCIL’s opinion, the cessation of work becomes 
necessary owing to paucity of funds or from any other cause whatever. 

 
61.(2). Payment on determination of contract: Refer SCC of this O & M Contract. 

 
61.(3). The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 

account of any profit or advantage which he might have derived from the execution of the work in full 
but which he did not derive in consequence of determination of contract. Refer SCC of this O & M 
Contract 
 

62(1)   Determination of contract owing to default of contractor: If the Contractor should: 
 

(i) Becomes bankrupt or insolvent, or 
(ii) Make an arrangement with of assignment in favour of his creditors, or agree to carry out the 

contract under a Committee of Inspection of his creditors, or 
(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the 

purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 
conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the 
contract, or 

(viii) Fail to Execute the contract documents on time or 

(ix) Fail to remove materials from the site or to pull down and rectify work after receiving from the 
Engineer notice to the effect that the said materials or works have been condemned or 
rejected under clause 25 and 27 of these conditions, or 

(x) Fail to take steps to employ competent or additional staff and labour as required under clause 26 
of the conditions. 

(xi) Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting the 
work or any part thereof as required under clause 28 of the conditions, or 

(xii) Promise, offer or give any bribe, commission, gift or advantage either himself or through his 
partner, agent or servant to any officer or employee of the DFCCIL or to any person on his 
or on their behalf in relation to the execution of this or any other contract with this DFCCIL. 

(xiii) At any time after the tender relating to the contract, has been signed and submitted by the 
Contractor, being a partnership firm admit as one of its partners or employee under it or 
being an incorporated company elect or nominate or allow to act as one of its directors or 
employee under it in any capacity whatsoever any retired engineer of the gazetted rank or 
any other retired gazetted officer working before his retirement, whether in the executive or 
administrative capacity, or whether holding any pensionable post or not, in the DFCCIL for 
the time being owned and administered by the President of India before the expiry of one 
year from the date of retirement from the said service of such Engineer or Officer unless 
such Engineer or Officer has obtained permission from the President of India or any officer 
duly authorized by him in this behalf to become a partner or a director or to take employment 
under the contract as the case may be, or 
 

(xv)  Fail to give at the time of submitting the said tender: 
 

a. The correct information as to the date of retirement of such retired engineer or retried officer 
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from the said service, or as to whether any such retired engineer or retired officer was under 
the employment of the Contractor at the time of submitting the said tender, or 

b. The correct information as to such engineers or officers obtaining permission to take 
employment under the contractor, or 

c. Being a partnership firm, the correct information as to, whether any of its partners was such 
a retired engineer or a retired officer, or 

d. Being in incorporated company, correct information as to whether any of its directors was 
such a retired engineer or a retired officer, or 

e. Being such a retired engineer or retried officer suppress and not disclose at the time of 
submitting the said tender the fact of his being such a retired engineer or a retired officer or 
make at the time of submitting the said tender a wrong statement in relation to his obtaining 
permission to take the contract or if the contractor be a partnership firm or an incorporated 
company to be a partner or director of such firm or company  as the case may be or to seek 
employment under the contractor. 
 
Then and in any of the said clause, the Engineer on behalf of the DFCCIL may serve the 
Contractor with a notice (as per Proforma as Form-24) in writing to that effect and if the 
contractor does not within seven days after the delivery to him such notice proceed to make 
good his default in so far as thereof being made good and carry on the work or comply with 
such directions as aforesaid of the entire satisfaction of the Engineer, the DFCCIL shall be 
entitled after giving 48 hours’ notice (as per Proforma as Form-25) in writing under the hand 
of the Engineer to rescind the and after expiry of 48 hours’ notice, a final termination notice 
(as per Proforma as Form-26) should be issued and adopt the following courses: 
 
To measure up of the work from which the contractor has been removed and get it 
completed by another contractor, the manner and method in which such work is completed 
shall be in the entire discretion of the Engineer whose decision shall be final. 
 

62.(2). Right of DFCCIL after, rescission of contract owing to default of contractor: In the event of 
any or several of the courses, referred to in sub-clause (1) of the clause, being adopted. 

 
(a) the contractor shall have no claim to compensation for any loss sustained by him by reason of 

his having purchased or procured any materials or entered into any commitments or made any 
advances on account of or with a view to the execution of the works or the performance of the 
contract and contractor shall not be entitled to recover or be paid any sum for any work 
thereto for actually performed under the contract unless and until the Engineer shall have 
certified the performance of such work and the value payable in respect thereof and the 
contractor shall only be entitled to be paid the value so certified. 

 
(b) In the contract which has been rescinded, the Performance Guarantee already submitted for the 

contract shall be encashed. The failed Contractor shall be debarred from participating in the 
tender for executing the balance work. If the failed Contractor is a JV or a Partnership firm, then 
every member/partner of such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other JV /partnership firm. 

 
       Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 
 

 
 

STATEMENT OF DISPUTES  -  ARBITRATION   

 
63.0  Conciliation of Disputes  

 

(i) This clause is applicable in the tender having an advertised value less than or equal to 
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Rs 50 (Fifty) Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with 

the contract, whether during the progress of the work or after its completion and whether 

before or after the determination of the contract, shall be referred by the Contractor to the 

" CGM/CPM/GM " through “Notice of Dispute” provided that no such notice shall be served 

later than 30 days after the date of issue of Completion Certificate by the Engineer. 

CPM/CGM/GM shall, within 30 days after receipt of the Contractor’s “Notice of Dispute”, 

notify the name of conciliator(s) to the Contractor. 

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an 

independent and impartial manner within the terms of contract.  

(iv) In case the total value of all claims in dispute added together does not exceed Rs. One 

Crore, the number of Conciliator shall be one. For claims more than Rs. One Crore and 

upto Rs. Fifty Crore, the number of Conciliators shall be three.  

(v) The Sole Conciliator shall be nominated by the MD/ DFCCIL from the List of Empaneled 

Arbitrators / Conciliators maintained by DFCCIL. The sole arbitrator shall be appointed 

within 60 days from the day when a written and valid demand for Conciliation is received 

by CGM/CPM/GM of DFCCIL. 

(vi) In case, the Conciliation process consist of a panel of three members, the DFCCIL will 

send a panel of at least four (4) names from the List of Empaneled Arbitrators /Conciliators 

with DFCCIL empaneled to work as Arbitrator /Conciliator to the Contractor within 60 days 

from the day when a written and valid demand for Conciliation is received by the 

CGM/CPM/GM of DFCCIL. Contractor will be asked to suggest to MD/DFCCIL at least 2 

names out of the panel for appointment as Contractor’s nominee within 30 days from the 

date of dispatch of the request by DFCCIL. The MD shall appoint at least one out of them 

as the Contractor’s nominee and will, also simultaneously appoint the balance number of 

conciliators either from the panel or from outside the panel, duly indicating the ‘presiding 

conciliator’ from amongst the 3 conciliators so appointed. MD DFCCIL shall complete this 

exercise of appointing the Conciliation Panel within 30 days from the receipt of the names 

of Contractor’s nominees.  

(vii) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign 

a written settlement agreement duly signed by Engineer, Contractor and conciliator(s). 

When the parties sign the settlement agreement, it shall be final and binding on the 

parties. 

(viii) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the conciliation 

proceedings. 

(ix) The conciliation proceedings shall be subject to the provisions of the Arbitration and 

Conciliation Act 1996 and its amendments thereof. 

 

 

63.1 Matters Finally Determined by the DFCCIL: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the progress of the 

work or after its completion and whether before or after the determination of the contract, shall 
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be referred by the Contractor to the MD/DFCCIL and the MD/DFCCIL shall, within 120 days 

after receipt of the Contractor’s representation, make and notify decisions on all matters 

referred to by the Contractor in writing provided that matters for which provision has been made 

in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 

61(2),62(1), 63(iv) and 63.2.11 of the General Conditions of Contract or in any Clause (stated 

as excepted matter) of the Special Conditions of the Contract, shall be deemed as ‘excepted 

matters’ (matters not arbitrable) and decisions of the DFCCIL authority, thereon shall be final 

and binding on the Contractor; provided further that ‘excepted matters’ shall stand specifically 

excluded from the purview of the Conciliation, Dispute Adjudication Board (DAB) and 

Arbitration. 

 

63.2 Dispute Adjudication Board (DAB): This clause is applicable in the tender having advertised 

value more than Rs 50 Crore. 
 

63.2.1 Any dispute/s if not settled with the Engineer, shall be referred to DAB. 

 

The DAB shall consist of a panel of three Adjudicators from the List of Empaneled 

Arbitrators/Conciliators maintained by DFCCIL. The DAB shall be formed within 90 days of 

signing of Contract Agreement. For this purpose, a Panel of DAB members shall be maintained 

in the DFCCIL Corporate Office, New Delhi. The complete Panel, which shall not be less than 

five members, shall be sent by DFCCIL to the Contractor to nominate one member of the DAB 

from the panel as Contractor’s nominee within two weeks of receipt of the Panel. On receipt of 

Contractor’s nominee, the MD/DFCCIL shall nominate one member from the same Panel as 

DFCCIL nominee for the DAB. Both above nominees shall jointly select presiding member of 

the DAB from the same Panel. 

 

63.2.2 The General condition of Dispute Adjudication Agreement is laid down in Annexure- I.  The 

appointment of DAB shall be effectuated by way of a tri-partite DAB Agreement among the 

DFCCIL, Contractor and the respective DAB members as per format of Annexure No. - III. The 

terms of the remuneration of each member shall be as fixed by DFCCIL from time to time. Each 

party shall be responsible for paying one-half of this remuneration. 

 

63.2.3 If one or more of the members appointed refuses to act as DAB member, or is unable or 

unwilling to perform his functions as DAB member for any reason whatsoever or dies or in the 

opinion of the MD fails to act without undue delay, the parties shall terminate the mandate of 

such DAB member and thereupon new DAB member shall be appointed in the same manner, 

as the outgoing DAB member had been appointed. 

 

63.2.4 The appointment of any member may be terminated by mutual agreement of both Parties, but 

not by the DFCCIL or the Contractor acting alone. Unless otherwise agreed by both the Parties, 

the appointment of the DAB (including each member) shall expire upon expiry of this Contract 

Agreement. 

63.2.5 Before start of DAB proceedings, each DAB member shall give the following certificate to the 

DFCCIL and the Contractor: 
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“I have no any past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. Further, I have no any past or present 

relationship with or interest in any of the parties whether financial, business, professional or 

other kind, which is likely to give rise to justifiable doubts as to my independence or impartiality.” 

 

63.2.6 DAB proceedings shall be conducted as per Procedural Rules to Dispute Adjudication laid down 

in Annexure - II. The DAB shall give its decision within 84 days of a Dispute referred to it by 

any of the Parties, duly recording the reasons before arriving at the decision. The DAB shall 

decide the issue within terms and conditions of the contract. This time limit shall be extendable 

subject to the Parties mutual agreement.  

63.2.7 In case any party is not satisfied by the decision of DAB, then the aggrieved party may, within 

28 days after receiving the decision, give notice to the other Party of its dissatisfaction.  If the 

DAB has given its decision as to a matter in dispute to both Parties, and no notice of 

dissatisfaction has been given by either Party within 28 days after its received the DAB’s 

decision, then the decision shall become final and binding upon the Parties.  

63.2.8 No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for 

adjudication. However, in case DAB is not formed due to any reason, the disputes can be 

directly referred to Arbitral Tribunal to adjudicate the dispute. 

63.2.9 In the specific cases of any misconduct by any of the members of the DAB, the parties shall 

have the right to specifically bring it to the notice of the DAB such conduct, through a statement 

filed with necessary documents in proof of such misconduct and the DAB, after taking NOTICE 

of such conduct initiate the replacement of the member concerned, in the same manner the 

member to be replaced was appointed. 

 63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the request 

of one party, unless both parties agree for review of decision by DAB. 

63.2.11 In case DAB decision is not challenged, or no Notice of Dissatisfaction has been issued by 

either Party within 28 days of receipt of decision of DAB, the decision shall be considered as 

final and parties would be barred for referring the same to Arbitral Tribunal for adjudication. 

63.2.12 The obligation of the DFCCIL and the Contactor shall not be altered by reasons of issue being 

or under reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by 

DAB in consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement 

of such disputes or differences unless an attempt has first been made by the parties to settle 

such disputes or differences through DAB and Arbitral Tribunal. 

64. (1)  Demand for Arbitration:  

64. (1)(i) (a) In the event of any dispute or difference between the parties hereto as to the construction 

or operation of this contract, or the respective rights and liabilities of the parties on any 
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matter in question, dispute or difference on any account or as to the withholding by the 

DFCCIL of any certificate to which the contractor may claim to be entitled to, or if the 

DFCCIL fails to make a decision within 120 days, then and in any such case, but except 

in any of the ‘excepted matters’ referred to in clause 63 of these conditions, the contractor, 

after 120 days but within 180 days of his presenting his final claim on disputed matters 

shall demand in writing that the dispute or difference be referred to arbitration. 

             (b)       A dispute, unless settled though Conciliation or in which DAB’s decision has become final 

and binding, shall be finally settled by Arbitration as per Arbitration and Conciliation Act 

1996 and its amendments thereof. 

64.(1) (ii) The demand for arbitration shall specify the matters which are in question, or subject of the 

dispute or difference as also the amount of claim item wise. Only such dispute or difference, in 

respect of which the demand has been made, together with counter claims or set off, given 

by the DFCCIL, shall be referred to arbitration and other matters shall not be included in the 

reference. 

64.(1) (iii) (a)  The arbitration proceedings shall be assumed to have commenced from the day, a written 

and valid demand for arbitration is received by the DFCCIL. 

(b) The claimant shall submit his claim stating the facts supporting the claims along with all 

the relevant documents and the relief or remedy sought against each claim within a period 

of 30 days from the date of appointment of the Arbitral Tribunal. 

 
(c) The DFCCIL shall submit its defence statement and counter claim(s), if any, within a 

period of 60 days of receipt of copy of claims from Tribunal thereafter, unless otherwise 

extension has been granted by Tribunal. 

 
(d) The seat of arbitration would be (New Delhi). However, the venue for arbitration meetings 

or hearings can be any other place with the consent of parties.  
 
(e) Both the parties shall submit to the jurisdiction of the courts situated at New Delhi for the 

purpose of actions and proceedings arising out of the contract and the courts at Delhi shall 

have the sole and exclusive jurisdiction to hear and decide such actions and proceedings. 

64.(1)(iv) No new claim shall be added during proceedings by either party. However, a party may 

amend or supplement the original claim or defence thereof during the course of arbitration 

proceedings subject to acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v) If the contractor(s) does/do not prefer his/their specific and final claims in writing, within a 

period of 90 days of receiving the intimation from the DFCCIL that the final bill is ready for 

payment, he/they will be deemed to have waived his/their claim(s) and the DFCCIL shall be 

discharged and released of all liabilities under the contract in respect of these claims. 

64.(2)   Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise 

directed by the Engineer, continue during the arbitration proceedings, and no payment due 

or payable by the DFCCIL shall be withheld on account of such proceedings, provided, 

however, it shall be open for Arbitral Tribunal to consider and decide whether or not such 
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work should continue during arbitration proceedings. 

64.(3) Appointment of arbitrator 

64.(3)(a): In cases where the total value of all claims in question added together does not exceed ₹ 

1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator from 

the List of Empaneled Arbitrators, nominated by the MD/DFCCIL. The sole arbitrator shall be 

appointed within 60 days from the day when a written and valid demand for arbitration is received 

by MD/ DFCCIL. 

64.(3)(b): In cases not covered by the Clause 64(3)(a), the Arbitral Tribunal shall consist of a panel of three 

members, as the arbitrators. For this purpose, a broad based panel of Arbitrators shall be 

maintained in DFCCIL corporate office, New Delhi. The panel, which shall not be less than 5 

members, shall be sent by CGM/GM DFCCIL to the Contractor  to nominate one member of 

Arbitral Tribunal from the Pannel as Contractor’s Nominee within 2 weeks of receipt of the panel. 

On receipt of Contractor’s Nominee, the MD/DFCCIL shall nominate one member from the same 

panel as DFCCIL nominee for the Arbitral Tribunal. Both above nominees shall jointly select 

Presiding Arbitrator of the Arbitral Tribunal from the same panel. 

64.(3)(c) (i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws 

from his office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling        to 

perform his functions as arbitrator for any reason whatsoever or dies or in the opinion of the MD 

DFCCIL fails to act without undue delay, the MD DFCCIL shall appoint new arbitrator/arbitrators 

to act in his/their place in the same manner in which the earlier arbitrator/arbitrators had been 

appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from 

the stage at which it was left by the previous arbitrator (s). 

64.(3)(c)(ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or 

otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties 

hereto to do or cause to be done all such things as may be necessary to enable the Arbitral 

Tribunal to make the award without any delay. The proceedings shall normally be 

conducted on the basis of documents and written statements. 

(b)  Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and 

pass its orders over any plea submitted/objections raised by any party, if any, regarding 

appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope 

of the Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time 

‘limitation’ to any dispute, any violation of agreed procedure regarding conduct of the 

arbitral proceedings or plea for interim measures of protection and record its orders in day 

to day proceedings. A copy of the proceedings duly signed by all the members of tribunal 

should be provided to both the parties. 

64.3(c)(iii): While appointing arbitrator(s) under Sub-Clause 64.(3)(a) & 64.(3)(b) above, due care shall be 
taken that he/they is/are not the one/those who had an opportunity to deal with the matters to 
which the contract relates or who in the course of his/their duties as DFCCIL/Railway servant(s) 
expressed views on all or any of the matters under dispute or differences.  A certification to this 
shall be taken from Arbitrators also. The proceedings of the Arbitral tribunal or the award made 
by such Tribunal will, however, not be invalid merely for the reason that one or more arbitrator 
had, in the course of his service, opportunity to deal with the matters to which the contract 
relates or who in the course of his/their duties expressed views on all or any of the matters 
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under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. The 

analysis and reasons shall be detailed enough so that the award could be inferred therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or clerical 

errors or any other error of similar nature occurring in the award of a Tribunal and interpretation 

of a specific point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional award 

as to claims presented in the arbitral proceedings but omitted from the arbitral award. 

64.(4):    In case of the Tribunal, comprising of three members, any ruling on award shall be made by a 

majority of members of Tribunal. In the absence of such a majority, the views of the Presiding 

Arbitrator shall prevail. 

64.(5):    Where the arbitral award is for the payment of money, no interest shall be payable on whole or 

any part of the money for any period till the date on which the award is made. 

64.(6):     The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include 

fee of the arbitrator(s), as per the rates fixed by DFCCIL from time to time and the fee shall be 

borne equally by both the parties, provided parties sign an agreement in the format given at 

Annexure-IV to these conditions after/ while referring these disputes to Arbitration. Further, the 

fee payable to the arbitrator(s) would be governed by the instructions issued on the subject by 

DFCCIL from time to time irrespective of the fact whether the arbitrator(s) is/are appointed by the 

DFCCIL or by the court of law unless specifically directed by Hon’ble court otherwise on the 

matter. 

64.(7)     Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 (as amended up 

to date) and the rules thereunder and relevant para of the General Conditions of Contract and 

any statutory modifications thereof shall apply to the appointment of arbitrators and arbitration 

proceedings under this Clause.  

 
64.(8)    In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, 

pending adjudication by Court of Law, shall be made by party to other party. In case payment is 

to be made by DFCCIL to Contractor, the terms & conditions incorporated in the DFCCIL Policy 

as amended from time to time, shall be followed. In case Contractor has to pay to the DFCCIL, 

then 75% of the award amount shall be deducted by the DFCCIL from the Contractor’s bills, 

Performance Guarantee or any other dues of Contractor with the Government of India. 

 
64.(9)   The Arbitrator Fee will be governed by latest Fee structure for emplaned DFCCIL arbitrators. 
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Chapter V 
 

Terms of reference (TOR) 
General 
 
1 The Maintenance of DFCCIL RGM Formation and RIV has to be done as per maintenance provisions 

given in Chapter VII and VIII of this RFP. If any provision of Maintenance is not mentioned in Chapter 
VII and VIII of this RFP, then OEMs maintenance manual has to be referred and in case any provision of 
Maintenance is missing in OEMs manual, then Maintenance of DFCCIL RGM Formation and RIV has to 
be done as per good industry practices. 

 
2 Contractor shall submit Project Quality Plan and Project Quality Assurance which shall be scrutinized 

by the DFCCIL prior to being adopted in implementation of this O&M Contract. A bad Quality Work 
shall constitute Non-Performance and DFCCIL shall be entitled to Contractual remedies to make good 
their losses.  

 
3 Bidders shall submit Back-to-back Technical support, by way of a duly Apostilled OEM Technical Support 

Letter from the Original Equipment Manufacturer (OEM-M/s Loram Maintenance of Way Inc.-USA). 

OEM’s Technical Support includes direct interaction with M/S Loram, USA to address machine service 

needs. The cost of 1 M/s Loram, USA Equipment Specialist for three (3) days visit in every 3 months for 

entire duration of contract is included in the rate of item No.1 and 2 of Schedule A of SOR of this RFP.  

 
4 The O&M Contractor shall submit a detailed report, within 90 days of the commencement of this O&M 

Contract, duly delineating in sufficient elaboration the current status / health of the RGM Formation and 

RIV as on commencement date so as to enable the DFCCIL to correctly assess the condition of RGM 

Formation and RIV. 

 
5 The DFCCIL shall hand over all the spares/consumables available with DFCCIL for the O & M of the 

RIV & RGM Machines to O & M Contractor with 15 days of issue of LOA.   

 
6 A comprehensive List of machine spare parts (in Form - 3B) and consumables (Form – 3C) of RFP on 

best assessment basis to be submitted by the Bidders in Financial Bid. All Machine spare parts and 

consumables, mentioned in the comprehensive list, shall be procured and brought to DFCCIL Premises at 

designated place (depot) as per inventory yard stick submitted by Bidder. The newly procured machine 

spares and released after replacement components shall be the property of DFCCIL. Transportation of 

machine Spares to the machine from DFCCIL Depot and vice-versa will be the responsibility of O&M 

Contractor. All taxes (excluding GST) and other duties levied on transportation of issued materials will be 

reimbursed on production of invoices. The designate mother depot will be New Dadri and satellite locations will 

be at New Manauri and New Saradhana.. 
 
7 All tools and plants, drawings, manuals, which have been supplied by the OEM to DFCCIL will be handed 

over to the O&M Contractor free of cost for use along with the machine during O&M Services period. 

O&M Contractor shall maintain a real time-based record of the inventory of such Material, Tools and 

plants (T&Ps) in a separate Ledger (to kept with Machine operating Staff) for inspection by DFCCIL 

Personnel.  All these Materials and T&P etc are to be handed over in good/working condition after expiry 

of the contract period to DFCCIL.  
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8 Availability of RGM Formation & RIV for operation- O&M Contractor shall, in consultation with 

DFCCIL, draw up a comprehensive grind plan for the next 30 days which shall be given effect to. 
 

9 In case applicable to POH, Process of Successful Completion of POH along with details of each operation 

carried out in correct sequence, as per approved Method Statement and Work plan of each POH,  under 

the direct supervision  of OEM’s (M/s Loram,USA) relevant personnel including domain experts. Such a 

document would be provided 06 months prior to the scheduled commencement of POH and will also include the 

list of spares what would be anticipated to be used during the POH. The list of spares while exhaustive may not 

be complete as once the machine is opened, additional parts may be required and those will also be included in 

the scope of supply with due notice to DFCCIL for the POH completion. The OEM expert shall certify, under 

submission of a detailed Report of successful completion of POH, that POH operation were carried out 

as per approved method statement and work plan and the Machines functionality was restored nearly to 

original and the Machines would, except normal scheduled repairs and scheduled replacement of Spares, 

and grinding stones. Any recommended spares replaced during the POH shall not be replaced during the 

subsequent 1-year spares free period). 

 
Rail Grinding 

 
10 Rail Grinding is done to re-profile the railhead taking into consideration the profile of the wheel for 

optimization of the rail wheel contact band and thereby making rail wheel interaction favorable with 
expectation that rail grinding increases the life of the rail and the wheel, apart from reducing the rate of 
generation of defects in the rails.  

 
11 Target Rail profile- Target rail profiles are the rail profiles to be achieved after rail grinding and are designed 

to produce minimum contact stresses during rail wheel interaction. Nature of Rail Wheel interaction is 
different on straight track as compared to curved track. It is different on mild curves and on sharp curves, 
for high rail and for low rail of a curve. The target rail profiles to be achieved by grinding are therefore 
different for each of these locations and are designed to produce least stresses during rail wheel interaction. 

 

12 Patterns- Grinding stones are positioned across the railhead to achieve a particular pattern for removal of 
metal. The position of a stone is characterized by the angle of the rotation axis of the stone from the 
vertical. Thus, depending upon the angle, the location of the grinding by each of the stone on the railhead 
will vary. A pattern will be defined by angle and power of each of the motors working on the railhead. For 
grinding at different locations, it is required to select one of the designed grinding patterns to achieve the 
target rail profile in one or more passes. Different patterns may be used for left and right rail of the same 
track. Metal removal from the railhead will depend upon the following factors: 

 
(a) The number of grinding stones working on a rail. 
(b) The power of the motors. 
(c) Speed of grinding. 
(d) Number of passes. 
(e) Hardness of the rail. 
(f) Characteristics of grinding stones (depending on specifications of the manufacturer). 
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13 Grind data Management system- O&M Contractor may use Grind Data Management System (GDMS) 
of M/s Loram, USA which is an integrated automatic data acquisition, data management, quality control, 
reporting, and planning tool for Rail Grinding. GDMS is a software-based system, which is fed with track 
data, different pre-decided patterns and proposed target profiles for different track geometry and structure. 
It uses these details to suggest patterns to be followed for grinding at different locations. It uses laser-based 
rail profile management system available in the front as well as on the rear of the grinding machine, also 
available in the RIV, to record the pre and post grinding rail profile. By taking a measuring run of RIV, in 
advance, GDMS has the facility of recommending one of the pre-fed patterns to get target rail profile from 
the existing rail profile. After measuring the existing rail profile and choosing the target rail profile, GDMS 
recommends patterns and speed to get the most efficient results. O&M Contractor is free either to use  
M/s LORAM, USA GDMS or can adopt any other GDMS in use on any Advanced Railway System of 
any country of world.  

 

14 Grinding Strategy -The O&M Contractor shall, upon the basis of the Target Rail profile and patterns to 
achieve such target Rail profile being decided through application of GDMS, adopt a suitable Grinding 
Strategy to decide the metal removal during the process of grinding and the frequency of grinding with a 
purpose to control Rolling Contact Fatigue. O&M Contractor shall decide the type of rail grinding whether 
it would be (i) Preventive Grinding, (ii) Preventive Gradual grinding or (iii) Corrective grinding. O&M 
Contractor shall share, the prior RIV run generated date fed GDMS analysis-based Target Rail Profile, 
Pattern, Grinding Strategy, with the DFCCIL time to time.  

 

15 Grind Quality Index – The post grinding profile achieved is compared with the target rail profile by 
GDMS and an index known as Grind Quality Index (GQI) is displayed during the run. GQI gives an idea 
about deviation with respect to the target rail profile. GQI value of 100 means that target profile has been 
achieved (within the specified tolerances). The minimum value of GQI to be achieved should be 80. However, 

as the DFCCIL 72 Stone RGM has to work on a preventive gradual cycle, it may take up to 2 to 3 grinding cycles 

to reach this value depending on the initial GQI value of the section O&M Contractor shall finalize the 
Grinding Strategy to achieve GQI value of 80 or more. Following Instruments are to be used for finalizing 
Grinding Strategy and measuring GQI by O&M Contractor: 

 

i) MINIPROF – MINIPROF is an equipment to measure the profile of the railhead to the accuracy 
of 0.054 mm. This is contact type rail profile measuring system. It is also used to compare the post 
grind profile to the target profile to assess the appropriateness of the grinding parameters. O & M 
Contractor has to supply 2 numbers of  software compatible with DFCCIL’s MINIPROF 
for comparing the actual measured profile wrt standard profile of DFCCIL Rails used in 
EDFC and WDFC for DFCCIL internal use for which no extra payment shall be made. The 
License fee for the same has to be paid by O & M Contractor for entire duration of O & M 
Contract. 

 

ii) Bar Gauge – This is a handheld instrument used for measuring of profile of the railhead. Four 
templates are attached to this gauge for 4 target profiles, namely CPC, CPF, HRS and HRM. 
Deviation of existing profile from target profile is quickly known by putting one of the templates 
over the railhead and then using taper gauge to measure the gaps. 
 

iii) Star Gauge – This gauge is in the form of template having five different rail top radii. This 
instrument is used to make a quick check to compare the actual radius of the rail top, before and 
after grinding operation. 

 

iv) Digital Inclinometer – This is used to know the angle of grinding stone at a particular point on 
the rail surface. By simply keeping the instrument at a particular location, the angle will be known 
in digital form. 
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v) Surface Roughness Measuring Gauge – Roughness after grinding is high. This gauge measures 
the roughness of rail. Roughness after grinding should be within acceptable limits (less than 12 
micron). 

 
vi) Rail Hardness – The grinding should not cut the head hardened layer from the rail top completely. 

This will increase wear rate after grinding. This instrument is used to measure hardness before and 
after grinding. 

 
Note: 2 Numbers of each equipments mentioned at above item No. ii) to vi) are to be supplied to 

DFCCIL within one month of award of this work for which no extra payment shall be made to 
O & M Contractor 

 
16 Quality Inspection of Grinding - It is essential to monitor the quality of grinding. A typical test site 

consists of stretch of track covering three sleeper spacings divided into three parts – first for measuring 
rail profile by MINIPROF (Marked as MP), second for taking surface photographs and the third for doing 
Dye Penetration Test and taking DPT photographs. Inter-distance of the test sites will depend on the 
variation in the features in that section. Some of the Quality Checks of Rail Grinding are as under: 

 
i) Monitoring Rail Surface Finish – The condition of the rail top after grinding gives a lot of clues 

about the quality of grinding. A good finish should have regular grind marks of the grinding stones 
(these are known as facets) with silver finish. A bad finish will have irregular marks or skipped 
grinding at regular interval or blue colour on rails at certain locations (known as blueing defect) 
or irregular facet width etc.  

 
ii) Surface roughness after grinding- The rail surface should not become too rough after the 

grinding. The surface roughness level should not go beyond 12 microns after grinding.  
 
iii) Crown radius – Crown radius of the railhead is measured before and after grinding by star gauge. 

The crown radius should be closer to 250 mm at the center of railhead after grinding. 
 

17 Test Site Management: During the O&M period, 18 Nos of Test Sites on EDFC (for 90 UTS rails)  and 
18 Nos on WDFC (for 1080 HH E1 rails) are already developed by O&M Service provider (earlier awarded 
short term O&M Contract) and shown, schematically, below, may be made use of by the Contractor. Out 

of the 18 test sites already established on WDFC, 12 test sites will be reestablished as a one-time exercise   
 
 

                                                                   
 

17.3 As part of the O&M Services provided by the O & M Contractor, 18 test sites on EDFC and 18 on WDFC 

would be actively managed by them. This would include at least 6 mild curves, 6 sharp curves and 6 tangents 

locations on EDFC and WDFC each. Breakup of tr4st sites on each DFC corridors are as under: 
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-3 mild curves at same location on UP Line and DOWN Line    
-3 sharp curves at same location on UP Line and DOWN Line 
 -3 tangents at same location on UP Line and DOWN Line 

          
17.4 These locations should be maintained as permanent test sites and should be remarked periodically by 

proper paint by O & M Contractor. As part of requirement of the Test site management, O & M Contractor 

shall record the following for each test site: 

-Pre-Grinding Miniprof, surface photograph and dye penetration test, within 10 days before grinding 
-Post Grinding Miniprof, surface photograph and dye penetration test, within 10 days after grinding. 
-Maintaining proper record of the same. 
-Sharing run on run analysis for all 18 test site locations. 
-Review of grinding pattern changes needed, if any post analysis. 
-Review for further changes in profile and grinding cycle. 

 
17.5 As part of this exercise, any existing templates would also be reviewed and modified as needed. 

 

17.6 Normally 6 measuring points are established at three locations at interval of of 80 – 100 m distance at each test 

site. In addition of same, at each test site location in 100 m stretch Rail Grinding shall not to be done and 

permanent 6 measuring point (3 on left and 3 on Right rail) to be marked and Rail wear , DGR and DPT test 

needs to be measured/done as and when being done in designated test point location before actual rail grind of 

every cycle all 18 Test sites of EDFC and WDFC. 

 
Rail Life Extension Analysis Services 

 
18 DFCCIL had to implement rail grinding services (including rail-wheel interface studies) on DFC entire 

network Tracks. Such rail-wheel studies are a continuous process requiring techno-commercial analysis of 

existing wheel and rail profiles. As part of this tender, Rail Life Extension Analysis Services are required 

and thus forms part of the O&M Contract. Rail Life Extension Analysis has to be done by O & M 

Contractor under the active support, supervision & training provided by OEM (M/s Loram, USA). Rail 

life extension Analysis has to be done in 4 years period after award of the work to successful bidder. The 

following items are included as part of this service: 

 
(i) Setup virtual test sites to collect new data such as vehicle-track dynamics, wheel-rail interaction, rail 

wear, rolling contact fatigue risk at the past test sites without requiring extensive additional monitoring 

(ii) Expand rail life monitoring and calculations across the network without additional tests site and 

calculate the tangible life extension and economic benefits of DFCCIL improvements 

(iii) Compare how further innovations to rail management (grind profile, grind frequencies, grind strategies 

in limited block windows, friction management) could further extend life and provide other benefits 

such as noise, safety, ride quality, etc. 

 
19 O & M Contractor within 30 days of receiving the Commencement notice from the DFCCIL, shall submit 

a method statement on ‘Rail Life Extension Analysis Services’ to the DFCCIL with clear description of 

methodology to be adopted, measurements to be taken, studies to be made, digital analysis after feeding the 

measurement data in the dedicated Software and project of results, contained in a comprehensive  Report 

with clear recommendation as to the progress achieved and the way forward for the future  to seek desired 

extension, to the extent of 30% over and above stipulated Rail life, of life of Rails in DFCCIL Track. Such 
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Report shall be prepared & signed by OEM Expert and submitted by O & M Contractor for DFCCIL’s 

scrutiny and approval. O & M Contractor shall, in addition, make a detailed presentation on the subject to 

ensure the DFCCIL familiarization with this analysis. Such Report shall be scrutinized by the DFCCIL and 

approved. Such Report shall form the base document to monitor the physical execution of the Rail life 

extension Analysis.  

 
20 After successful completion of  such Rail life extension analysis, O & M Contractor shall submit  a 

comprehensive  ‘Rail Life Extension Analysis Services’ Report to the Employer with clear description of 

methodology adopted, details of measurements taken, studies  made, details of digital analysis after feeding 

the aforesaid measurement data in the dedicated updated Software and results of Rail Life extension 

Analysis, contained in a dedicated Chapter,  with clear certification as to the actual progress achieved, 

in real time, duly bringing out the extension of Rail life achieved  and the way forward for the future  to seek 

desired extension, to the extent of 30% over and above stipulated Rail life, of life of Rails in DFCCIL Track. 

Such Rail Life Extension Analysis Report shall be prepared, signed By OEM’s Experts and submitted by O 

& M Contractor. Acceptance of the O&M Contractor report shall pave the way for payment to be released 

to the contractor against the successful execution of ‘Rail Life Extension Analysis Services. 

 
21 DFCCIL understands that ‘Rail Life Extension Analysis Services’ is to be provided using OEM’s 

proprietary Loram Virtual Rail (Loram VR) Digital Twin software to create customized rail life 

extension simulator “virtual test sites” for DFCCIL. OEM’s proprietary software patent is also to be attached 

with the tender. The outputs from each customized rail life extension simulator include: 

 
(i) Wear life extension simulations (natural wear due to wheel-rail interaction and artificial wear due to 

the grinding plan) 

(ii) Rolling Contact Fatigue (RCF) life extension simulations (RCF initiation risk and crack growth) 

(iii) Grinding strategy analysis (comparison of different grinding strategies’ benefit at the test site or other 

tangent, mild curve or sharp curves, including evaluation of target rail profile to maximize the rail life) 

 
22 Technical Scope and Approach- O&M Contractor will provide DFCCIL Rail Life Extension Analysis 

Services as part of a three-step approach: 

 
a) Evaluate and expand past DFCCIL test sites 

b) Expand life extension monitoring across the network 

c) Evaluate life extension improvements 

 
23 Implementation Planning – Once DFCCIL is satisfied with the expected performance of the new rail 

profile in simulations, O&M Contractor in consultation with M/s Loram, USA has to provide a grinding 

plan for implementing the new target profiles. OEM will use the Loram VR – Economic Module to calculate 

the cost of implementing the rail profile and compare it to the expected savings. 

 
24 Continuous Improvement – O&M Contractor in consultation with OEM (M/s Loram, USA) will continue 

to suggest improvements to the profile as necessary based on field feedback, modelling iterations, and 

changes to DFCCIL/Indian Railway wheels and traffic as provided and highlight when the profile should 

be re-evaluated. 

 
25 Additional Technical Scope & Services by O&M Contractor also includes following items: 
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a) Data Collection – O&M Contractor in consultation with M/s Loram, USA will work with DFCCIL to 

collect the required data from the chosen test site locations. O&M Contractor’s team will work with 

DFCCIL to collate this data and provide the same in structured manner. 

 
b) Setup Physical Test Sites – Based on the data analysis and prioritization of specific locations on track 

from the Data Analysis to Select High Priority Locations, O & M Contractor in consultation with M/s 

Loram, USA will work to setup wheel-rail test sites to study to collect initial rail profile, wheel profile, 

and friction management data. 
 

c) O&M Contractor’s subject matter experts will inspect and measure rails at DFCCIL in various locations 

and evaluate rail wear and deterioration including: 

• Rail Profile measurements with MiniProf and/or Calipri to evaluate existing rail shape and 
wear 

• Running Band measurements visually to evaluate wheel-rail interaction. 
 

d) O&M Contractor’s team shall measure wheels in service on DFCCIL rolling stock at various maintenance 

locations to evaluate tread and flange wear and deterioration: 

• Wheel Profile measurements with MiniProf to evaluate existing wheel maintenance and 
wheel-rail interaction 

• Wheel Condition measurements visually to evaluate wheel-rail interaction and defect rate. 
 

e) Field Monitoring – O & M Contractor’s team & M/s Loram, USA will monitor data on the rail, 

including contact band behavior and wear data, to ensure the rail is behaving as expected and DFCCIL 

is receiving the expected benefits. O&M Contractor shall inspect the track after the new profile designs 

are implemented and collect the same data at the same location and inspect the track at the same locations 

3-4 months afterwards. 

 

26 In case, DFCCIL goes for 3rd party audit of Rail Life Extension Analysis submitted by Bidder for its adequacy, 

in that case O & M contractor has to provide all data in the form needed by 3rd Party for checking the adequacy 

of  Rail Life Extension Analysis submitted by Bidder. The cost of arranging data for 3rd part is included in the 

rate of of schedule F of SOR of this RFP. 

 
Technical Training of 4 weeks at RGM OEM Premises 

 
 

27 O&M Contractor shall arrange 4 weeks Training to 4 personals of DFCCIL in OEM (M/S Loram, USA) 

premises. The cost of Visa Support Letter, Local Transportation (Hotel to OEM Premises), Training Material 

and Resources, Site visit and costs related to transport to sites and intercity travels related to training are 

included in O & M contractor’s scope. Cost related to Visa Application Process & Visa Application Fee, Travel 

from India to USA (i.e. hotel nearest to OEM’s premises) and back, Boarding and Lodging, Incidentals (Local 

Travel, Communication, etc.) are to be borne by DFCCIL. 

 
28 The Bidder has to submit the Detailed Training Program of 4 weeks which is to be imparted to 4 DFCCIL 

personals covering aspects of Rail Life Extension Analysis, Test site management, Operation and maintenance 

of RGM Formation and RIV along with his offer. 
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CHAPTER - VI 

 
Special Conditions of Contract 

 
For 

 
 Operation and Maintenance of 72 Stone RGM Formation (Front Car, 3 Grinding Cars, One Water 

Tanker and Camping coach) and RIV 
 
 

1.1      Objective 
The objective of this O & M Contract is the operation and maintenance of DFCCIL’s RGM 
Formation and RIV including 2 POH of RGM Formation and one POH of RIV, supply of 
consumables, Spare parts and Grinding stone for smooth working of RGM Formation and RIV 
by the O & M Contractor in the manner and to the standards and within the time stipulated in 
this RFP. In full recognition of this objective and with full acceptance of the obligations, liabilities 
and risks which may be involved, the O & M Contractor shall undertake the execution of the O 
& M Works of RGM Formation and RIV. The O & M work of RGM Formation and RIV shall 
be executed to the highest standards available using proven good Engineering practices.  
 
This Tender will be governed by instructions to tenderers, General condition of Contract, Special 

conditions of contract and Prescribed Maintenance Activities of RGM formation in Chapter-VII 

and for RIV as per Chapter - VIII of this RFP. If there are varying or conflicting provisions in 

the documents forming part of the contract, Engineer shall be deciding authority regarding the 

intentions of the provision and decision of Engineer will be final and binding on the O & M 

contractor. 
 

 
1.2 ORDER OF PRECEDENCE 
 

In case of any difference, contradiction, discrepancy, with regard to Conditions of 
tender/contract, Specifications, Bill of quantities etc., forming part of the tender/contract, the 
following shall be the order of precedence: 

(a) Contract Agreement 
(b) Letter of Award 
(c) Schedule of Items, Rates & Quantities 
(d) Special Conditions of Contract  
(e) Terms of Reference (TOR) of this RFP 
(f) Technical specification of DFCCIL RGM Formation and RIV 
(g) General Conditions of Contract  
(h) Schedule of Dimension of DFCCIL 
(i) G & S R of DFCCIL 
(j) OEM RGM and RIV Operation manual,  
(k) OEM RGM and RIV Maintenance Manual and other Manuals 
(l) DFC Railroad Manual 

(m) Indian Railway Track Machine Manual 

1.3 Scheme of work 

Within a period of 15 days from the date of issue of Letter of Acceptance of Tender, the O & M 

Contractor shall submit the detailed plan for Operation & Maintenance of RGM Formation and 
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RIV and various documents enumerated in tender papers to the DFCCIL. DFCCIL shall give a 

prior notice of 15 days to Contractor for mobilization and start of work at site. This scheme of 

the O & M Contractor shall generally cover the following: 

a)  The organization to manage efficient Operation & Maintenance of RGM Formation and 
RIV. 

b) The documentation control system: 

i) Basic control system. 

ii) Records for maintenance 

iii) Manual for operation & maintenance of machine based on IRTMM manual, 
DFCCIL’s Technical specification of RGM Formation and RIV Maintenance and 
OEM manual for RGM Formation and RIV Maintenance. 

 
1.4 APPLICABLE TECHNICAL DOCUMENTS 

            The following manual/documents will be applicable for this work: 
(a) Technical specification RGM Formation and RIV. 
(b) OEM manual for RGM Formation and RIV Maintenance. 
(c) Indian Railway Track Machine Manual as updated on date of opening of tender.  An 

updated copy of above manual/documents is available on Indian Railway web site 
Indianrailways.gov.in/railway board. 

(d) Schedule of Dimensions (SOD). (An updated copy of above manual/documents is 
available on Indian Railway web site Indianrailways.gov.in/railway board and 
DFCCIL SOD). 

(e) DFCCIL’s General & Subsidiaries rules (Copy may be collected from DFCCIL), and 
(f) DFCCIL’s SHE Manual (An updated copy of the this manual is available on DFCCIL 

web site). 
 

Note: Changes made i n  a b o v e  d o c u m e n t s  during execution of contract will be 
communicated to O  &  M  contractor by DFCCIL under clear 
acknowledgment. Subsequent changes after date of opening of tender including 
correction slips to above documents will be applicable only when revision of 
rates, terms and conditions are worked out with mutual consent. 

 
1.5 Obligations of Contractor & DFCCIL are incorporated in tender documents & important 

obligations on both parties are summarized below: 
 

(a) Contractor’s obligations: 
 

i) Maintain the RGM Formation as per Chapter – VII and RIV as per Chapter- VIII of  
this RFP by providing timely consumables, spares and maintenance staff etc. by his 
own manpower.  

ii) Ensuring availability of agreed scale of staff for operation (movement, shifting and 
working) and maintenance of track machines. 

iii) Ensuring availability of RGM Formation and RIV for working 22 days in month (132 
days in a half year) except during POH periods, provided that any penalty on the O&M 
Contractor would only be limited to reasons which can only solely be attributable to the 
O&M Contractor. No penalty or non-availability would be levied on account of any 
statutory, Force Majeure, DFCCIL requirements, etc. related matters. 

iv) Offer the RGM Formation and RIV timely to DFCCIL for obtaining traffic block 
and avail traffic block as granted.  

v) The block timings may be different depending upon the traffic pattern and shall be 
advised to the supervisor in advance, who will ensure that the machine is offered with 
due daily maintenance at least 30 minutes before the tentative block time. 
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vi) Will arrange proper lighting for night block working. as provided on RGM/RIV. 
Furthermore, for any RGM / RIV related manpower working on the cess, additional 
flashlights would be provided to ensure safety while walking on the trac. 

vii) Carry out the O & M of RGM Formation and RIV by his own Machine Experts, 
Supervisors, Operators, Technicians and Helpers. 

viii) O & M Contractor will try to optimize the utilization of traffic blocks. 
ix) Indemnify the DFCCIL and maintain insurance as per contract. 
x) Provide accommodation and transport facilities to its staff. 
xi) The contractor will ensure validity of competency of staff and for this purpose he 

will spare the staff in time for refresher courses, Periodical Medical Examination 
and arrange suitable replacement at par with Indian Railway Track machine 
operators. 

xii) Contractor will supervise the Grinding of Rails, Rail profile measurement, 
Maintenance of RGM formation and RIV and other associated activities at its own 
cost and ensure safety at work site & of RGM Formation and RIV Maintenance and 
quality of Rail Grinding work. 

xiii) Shall maintain the record and submit periodical progress/information/reports as 
per contract. 

xiv) Shall make arrangements to expeditiously clear the block section in case of 
failure/derailment of RGM Formation/RIV by his own means and at his own 
cost. 

xv) During breakdown maintenance, O & M Contractor shall provide: 

a. All necessary manpower needed to restore the RGM Formation/ RIV for 

operation. 
b. All additional manpower and specialists for immediate troubleshoot and repair 

in the least possible time. 
xvi) Contractor shall ensure that all precautions to be taken while working in Track 

circuited area is observed as per Para 279 of IRPWM. 
xvii) After completion of days/night works contractor shall ensure that all equipment, tools 

and plants is cleared before leaving the site. No material whatsoever shall be left 
behind on track . 

xviii) The contractor shall ensure that all his staff wear proper uniform with personal 
protective equipment including helmets, safety shoes and illuminated jacket etc. while 
working. 

xix) The contractor shall take all necessary safety measures & precautions and the 
contractor shall be entirely responsible for the safety & security of his men & materials. 

xx) Contractor shall provide Photo-identity cards to all his staff & supervisors. 
xxi) Shall Adhere to statutory laws. 
xxii) To deploy competent staff fulfilling necessary medical requirements. Medical 

examination at nominated medical hospital/Health centre and charges of medical 
examination will be borne and paid by contractor. 

xxiii) While working on double/multiple line sections and part of RGM Formation/RIV 
shall not infringe the adjoining track, and it must be possible to permit trains at full 
speed on that track. If considered unavoidable for working, any infringement of the 
adjoining track shall be allowed only after obtaining the traffic block of that track. 

xxiv) The cost of all Manpower and Service Engineer (including of OEMs) required for all 
schedules of maintenance prescribed in OEM Maintenance Manuals are included in 
agreed rates of item No. 1, 2, 3, 4 and  5 of Schedule A of SOR of this RFP.  

xxv) The safe upkeep, storage and record updation of the spares and tools as supplied by 
the bidder shall, be the responsibility of the bidder himself. 

xxvi) In case of repair of Proprietary software/related hardware of the electronic 
components of the RGM Formation/RIV, Contractor has to transport the part to 
their nearest workshop at his own cost 
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(b) DFCCIL’s obligations: 
 

i) To ensure timely availability of work site to O & M Contractor. 
ii) To ensure availability of correct and reliable track survey data in machine compatible 

format available to the RGM/RIV before start of Grinding/Rail profile recording 
operation.  

iii) Removing all axle counters/HABDs before Griding work and refixing the same after 
Grinding activity.     

iv) Arrange HSD oil and water for RGM & RIV and electricity supply at stabling siding 
v) Carry out pre and post block activities. 
vi) Provide look out men for safety of track and workers during block as per conditions 

of contract. 
vii) To communicate changes made in IR/DFCCIL manuals/codes i.e. IRPWM, G&SR, 

IRTMM etc. to contractors. 
viii) DFCCIL will provide the required training of contractor’s staff regarding track 

protection, G & SR and issue valid competency certificate on payment basis. 
ix) DFCCIL will provide and impose Speed Restrictions required for the work (if 

required).  
x) DFCCIL will erect caution indicator boards, speed indicator boards and termination 

boards at appropriate locations as per prevalent speed restriction. 
xi) DFCCIL will ensure timely availability of competent DFCCIL staff to submit 

requisition for traffic block, obtain and clear traffic block after completion of work. 
Based upon the track parameter, suitable speed at which traffic shall be opened will be 
mentioned by the competent DFCCIL staff in block clearance memo. 

xii) DFCCIL will depute sufficient support staff (Engineering, S&T etc.) as per 
requirement during working of RGM Formation and RIV including look out/safety 
men for ensuring safety of track, train and workers at its own cost. 

xiii) DFCCIL will ensure timely shifting of track machines by providing path and 
Competent DFCCIL(LP/ALP), wherever required. 

xiv) DFCCIL will provide suitable sidings/track for stabling of track machines, nearest 
possible to work site. 

xv) DFCCIL will provide sufficient open space in the nearest track machine 
depot/ISMD/IMD for storage of spares/consumables. DFCCIL shall provide, free 
of charge, adequate space for lubricants and spares at central depot location (if 
required) and office for manpower at depots, with free electricity, where RGM 
Formation and RIV is placed 

xvi) After work the block section should be cleared at the earliest and if contractor is not 
able to clear the block section in case of failure/derailment of RGM Formation/ RIV  
. In such cases requiring DFCCIL’s assistance of loco/ART/MFD van etc, the penalty 
as per contract will also be levied by DFCCIL on O & M contractor. 

xvii) DFCCIL will examine the bills submitted by the contractor and will make timely 
payment as per contract conditions. 

xviii) DFCC will provide free access to Contractor’s operation and maintenance team 
members/vehicles/tools etc. The contractor will notify DFCCIL about the arrival of 
tools/heavy spares carrying vehicles for maintenance of the RGM Formation/ RIV 
well in advance, if it is expected after normal works hours. 

xix) Wherever required, all necessary permissions has to be ensured by DFCCIL. 
xx) DFCCIL shall intimate about the working hour well in advance preferably one day in 

advance. Before the end of each day’s work the contractor shall be advised in writing 
by DFCCIL of the commencement time and duration of the following day’s 
occupation(s).  

xxi) O & M Contractor shall be allowed sufficient time on- track to calibrate and adjust 
the machine as part of the preventive maintenance of the machine. This time will be 
outside the scheduled occupation periods and will not be included in any of the 
Contract Measurements. 
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xxii) The live electric/signaling/telecom cables will be removed by concerned DFCCIL 
staff at their cost.  

xxiii) Any item which is not specifically included in the scope of O & M contractor will be 
carried out by DFCCIL either departmentally or through other agencies. 

xxiv) Adhere to all its obligations as per O & M Contract conditions. 
 

1.6    GENERAL REQUIREMENTS  
 
1.6.1 The O & M Contractor has to execute the work of Operation & Maintenance of 72 Stone RGM 

Formation and RIV Machines which will be deployed over pan DFC network as per the 
instructions of DFCCIL. During the execution of the contract HSD and water are to be provided 
by DFCCIL free of cost to the O & M Contractor at Stabling siding. The cost of all consumables, 
manpower and other logistics required for operation and maintenance of machines are included 
on contract price excluding cost of HSD oil, water and electricity in RGM stabling siding.    

 
1.6.2 The O & M Contractor is responsible for ensuring the availability of machines for 06 hour every 

day for grinding operation (which might be increased by up to 2 to 3 hours depending on traffic 
condition over DFCCIL during operation). During maintenance shift, the stipulated maintenance 
of RGM Formation/RIV stipulated preventive checks and scheduled maintenance of RGM 
Formation/RIV including all assemblies (like engines, generators, electrical control system etc.) or 
sub-assemblies (various water & HSD oil pumps, sensors etc.) as specified by OEM in Various 
OEM/Machine Manufacturer manuals to ensure its upkeep shall be carried out.  

 
1.6.3 The timings of the shift are not fixed and will change depending upon corridor block timings. 

However overall shift time shall be 8 Hrs in a day. Roster of shift shall be issued by the respective 
field unit on weekly basis. 

 
1.6.4 The machines will work on DFC tracks with the trains running on adjacent IR/DFC tracks.  The 

O & M Contractor must ensure the care/safety/ health hazards of the labours engaged by him/her 
during the course of the execution of work. Necessary safety equipment shall be provided by the 
O & M Contractor for the staff engaged by the him.  No extra amount is payable towards this.  

 

1.6.5 O & M Contractor shall provide adequate and appropriate security at their disposal to protect and 
preserve the RGM Formation/RIV Machines from anti- social elements especially in insurgency 
defined areas, where the machine may be required to operate from time to time for which O & M 
Contractor shall arrange Insurance for RIV/RGM formation and the cost of same will be 
reimbursed by DFCCIL on production of Premium payment receipts on time to time.  

 
1.6.6 The manpower employed by the O & M contractor shall have no right, whatsoever, for any 

appointment in the DFCCIL in temporary/adhoc/ daily wages/ regular capacity on the basis of 
their work in the DFCCIL territory. 

 
1.6.7 Authorized DFCCIL’s representative having route learning of the particular section where the 

RGM formation/RIV are working will be present for supervising the operation and to monitor 
the movement of the RGM/RIV from one section to another. RGM/RIV shall not be moved 
without authorized DFCCIL’s representative. The same would be provided free of charge.  

 
1.6.8 All tools and plants, drawings, manuals which are supplied by the DFCCIL to O & M Contractor 

free of cost for use along with the RGM Formation/ RIV shall be handed over back to DFCCIL 
in working condition after expiry of the contract period to DFCCIL authorized personnel.  

 
1.6.9 When the RGM Formation and/or RIV is on transit from one station to another, there will be no 

routine maintenance, and RGM Formation/RIV shall be made available for movement in two 
shifts of 10 hours each (2x10 hours) in 24 hours’ time frame till it reaches destination. The staff of 
operation and maintenance should be so redistributed to perform transit work with sufficient staff. 
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1.6.10 Special cleaning of RGM Formation and RIV should be carried out once a month with detergents 

and other cleaning agents to remove all soot, dust and to keep the entire RGM Formation and  
RIV in good appearance. The machine will be stabled at a place in OHE/non-OHE siding available 
so as to ensure proper cleaning. Patch painting at rusted locations should be done after cleaning 
with matching color. No extra amount is separately payable towards this. 

 
1.6.11 Complete and up to date records for daily/ weekly/monthly and higher maintenance schedules 

will be maintained by the contractor and counter signed by DFCCIL officials. The 
daily/Weekly/Monthly/ Half yearly progress reports ( in mutually agreed formats) shall be mailed 
to the nominated DFCCIL official. 

 
1.6.12 Each party agrees to indemnify, defend, and hold harmless the other party from all liability, cost or 

expense (including any court costs) caused by the joint and /or concurring negligence of the parties, 
arising on account of injury to or death of any employee, agent or representative of the indemnifying 
party during the performance of the Services or who shall, if not performing Services, be present as a 
bystander or otherwise on the property of either party, provided always, however, that if the injury or 
death to an employee of an indemnifying party is caused solely by the negligence of the other party 
then this indemnity and hold harmless provision shall be null and void, and the party who solely cause 
the injury or death shall bear the cost or expense. Notwithstanding any provision herein to the contrary, 
O & M Contractor’s total cumulative liability for any or all claims arising out of this indemnification 
shall not exceed the  3% of the total value of Schedule-A of SOR. 

 
1.6.13 The O & M contractor shall ensure compliance with all relevant Central/State laws and rules as 

applicable such as Tax Laws, Labour Laws and Insurance Laws etc with regard to this O & M  
contract and shall be solely responsible for the same and shall keep the DFCCIL fully indemnified 
against the liability of any Taxes, interest, penalty etc if any arising any connection with the contract 
may be incorporated. If any accident occurs with any worker of the contractor while doing his job, 
the DFCCIL will not be liable in any way and the sole responsibility for payment of compensation, 
etc. will be of the contractor. 

 
1.7 MAINTENANCE OF RGM Formation and RIV 

 
1.7.1 The prescribed activities to be done during various maintenance schedules of RGM Formation are 

detailed in Chapter-VII of this RFP. 
 
1.7.2 The prescribed activities to be done during various maintenance schedules of RIV are detailed in 

Chapter-VIII of this RFP. 
 
1.7.3 The maintenance role encompasses undertaking all schedule/periodic/ routine of   RGM 

Formation/RIV including all assemblies (like engines, generators, Hydraulic system, Pneumatic 
system and electrical control system etc.) or sub-assemblies (various water & HSD oil pumps, 
sensors etc) as specified by O & M Contractor/OEM updated from time to time, either by day or 
night.  

 
1.7.4 OEM recommended consumables and spares will be provided by O & M Contractor RGM 

Formation/RIV and released spares/material shall be returned to DFCCIL stores. The transport 
of consumables, spares/released spares will be done by O & M Contractor without any additional 
cost. 

 
1.7.5 Contractor will be responsible for upkeep of RGM Formation and RIV, along with preventive 

checks and schedule maintenance of RGM Formation/RIV as whole. 
 
1.7.6 Daily maintenance activities shall be strictly followed before/after of Machine working. Other 

prescribed schedule maintenance are to be performed at appropriate time intervals in the balance 
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time available after offering the RGM Formation/RIV for Grinding activities. 
 
1.7.7 Routine maintenance of undercarriage systems shall also be undertaken by the contractor. All 

Workshop facilities to be arranged by contractor including repair of under frame system and for 
wheel turning. In case this contractor request DFFCIL to arrange the same from Indian Railway, 
then if possible for DFCCIL it will be arranged by DFCCIL on the cost of O & M contractor. The 
Pit facility will be provided by DFCCIL free of cost at New Dadri or any other station of DFC. 

 
1.7.8 The O & M Contractor should maintain inventory of consumables, critical spares RGM Formation 

and RIV on Machine itself or at nearest place in order to minimize the duration of breakdowns 
and delays in the repair and operation. He should keep stand by critical spare parts which requires 
long procurement period. 

 
1.7.9 O & M Contractor shall be responsible towards mounting and dismounting of unserviceable/ 

Serviceable/New components/parts/materials on the RGM Formation and RIV. O & M 
Contractor shall be responsible for providing serviceable components/parts/materials on the 
RGM Formation and RIV. 

 
1.7.10 The O & M Contractor shall prepare and send to DFCCIL the days scheduled for 

planned/scheduled maintenance of the track machines during the month at least 15 days in 
advance of the beginning of the month. 

 
1.7.11 All the fixtures on the Camping coach shall be maintained in good condition. All electrical, 

plumbing, furniture, electronics, computers/laptop, TV & DVD, Genset, washing machine, 
freezer, geysers, microwave/oven, communication and all other fixtures available in camping coach 
to be maintained at all times in good fettle and at the end of the contract period.  

 
1.8 MAINTENANCE OF RECORDS 

 
1.8.1 Maintenance records during Schedule and breakdown maintenance shall be maintained each rolling 

stock wise of RGM Formation/RIV in hard copy as well as soft copy in mutually agreed formats. 
These record are to be maintained in a register form and are to be kept in the machine itself. These 
records shall be provided to DFCCIL by the crew on the machine in a timely manner. 

 
1.8.2 The contractor shall maintain the history book, logbook and all other documents prescribed for 

RGM formation and RIV as per IRTMM and any other document that may be prescribed further 
in due course of time. 

 
1.8.3 The contractor shall compile and submit a standard daily report accurately depicting operational 

timings, delays, reasons for ‘NO work’, machine availability, progress achieved by each track 
machine and maintenance input given to RGM Formation and RIV machine. DFCCIL 
representatives will also sign this report on a daily basis. In case of difference of opinion, he will 
write his observations on the daily report submitted by the O & M contractor for his signature.  

 
1.8.4 The signed joint daily report shall be the basis for invoicing and shall constitute DFCCIL’s 

acceptance of day-to-day work apart from the completion of scheduled maintenance in timely 
manner. Daily progress and history shall be mailed to the nominated DFCCIL official/s along with 
weekly and monthly progress reports in the prescribed format. 

 
1.9 SPARE PARTS  

 
1.9.1 The cost of consumables, spare parts and Grinding stones will be paid by DFCCIL through 

schedule B, C and D respectively of SOR items of this RFP.  
 

1.9.2 During the currency of the contract, if certificate from DFCCIL (in any) required by Contractor 

https://e-office.dfccil.com/eFile/?x=tdQlmx62pJ7HDpxQrtU01*dKalfUR*ha


Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply of spares and other items for 12 years within DFCCIL 

Network (RFP No. DFC/CO/EN/TECH/RGM-RIV/O&M/12YRS/33092R dated 23.05.2025) 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………… 

 

Signature of tenderer (s)  

With seal                                                                                                                                                Page 91 of 201  

for importing spare parts/material/testers/ equipment for Customs clearance will be provided by 
DFCCIL unit in required format for speedy clearance on arrival at port. 

 
1.9.3 O & M contractor must maintain adequate liaison with the various OEMs of various parts of RGM 

Formation and RIV to ensure a quick turnround of the strategic reserves. 
  
1.9.4 Recoupment of Inventory- During the currency of Contract period, if inventory stock level fall 

below the defined minimum inventory level, the O & M contractor has to take action for automatic 
replenishment of stock level to recommended inventory level. Payments of the same shall be 
released by DFCCIL on receiving the same in DFCCIL warehouse on a monthly basis. 

 
1.9.5 During various maintenance schedules various Consumables (filters, oil, lubricants, Coolants, 

Hydraulic fluids) are to be replaced at regular interval and also to be recouped on need basis. These 
consumables are also to be procured timely to maintain minimum inventory level, depending on 
procurement lead time and transported to DFCCIL warehouse for proper inventory management. 
Payments of the same shall be released by DFCCIL on receiving the same in DFCCIL warehouse 
on monthly basis. 

1.9.6 During the currency of the contract O & M contractor will draw the various items required from 
DFCCIL inventory depot, transport it and install that part on the RGM Formation/RIV at his 
own cost.  

1.9.7 The handling of required spare parts/consumables in DFCCIL depot and loading the same in 
trucks for transportation to RGM/RIV site has to be arranged by O & M Contractor at his own 
cost. 

1.9.8 Before storing an engine, it should be thoroughly inspected, cleaned and preserved. It should be 
drained of any fluids, including fuel, oil and hydraulic fluids. The oil system should be filled with 
preservative oil to protect internal components from corrosion. Likewise other Machine units are 
also to be preserved.  

1.9.9 If repairing of some parts/units of RGM Formation Plus RIV is needed as per advice of OEM’s 
experts and the rate of those items are not covered in Form 3C of Bid, then rate of same will be 
decided mutually by DFCCIL and O & M Contractor as and when needed.  The payment of  
Engine Overhauling by Engine’s OEM will be done on the basis of actual Overhauling invoice 
raised by Engine OEMs. 

1.9.10 Initial batch of spares of RGM Formation and RIV as per prescribed inventory level would be supplied 
within 2 months (parts easily available in India) and within 6 months (pats to be imported)   of issue 
of LOA. All such spares shall be kept in the custody of DFCCIL. DFCCIL shall issue such spares 
to the machines as per the O & M requirement RGM Formation/RIV. 

1.9.11 One 4-wheeler vehicle in good condition with proper road permit and insurance for transporting 
men and material required for day to day working will be provided by O & M Contractor without 
any extra payment for transporting his Manpower and various materials and spare parts of RGM 
formation and RIV from his /DFCCIL stores. 

1.9.12 The O & M Contractor shall submit the details of machine spares/ consumables required for 
proper upkeep of Machines.  The spares supplied by the O & M Contractor for operations and 
maintenance shall be kept in DFCCIL stores and shall be issued to the Machines as per the machine 
requirement. 

 

1.10 Operation of track machines: 
 

1.10.1 The RGM Formation/RIV should be ready to work sufficiently in advance before the proposed 
normal block timing as decided in weekly planning. For minimizing the travel time of RGM 
Formation/RIV, the shunting operations should be done in advance and RGM Formation/ RIV 
should be kept ready near the starter signal towards the block section where the RGM 
Formation/RIV will work. This shall be planned by the DFCCIL supervisor. The contractor is 
required to factor this in the daily required working hours of the staff. 

 
1.10.2 To move the RGM Formation/RIV from stabling siding to the work site and back, the DFCCIL 
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shall provide the O & M Contractor with a staff, who is aware of the route to provide the 
directions for movement/travel. However, the O & M contractor will provide sufficient operators 
to move the machines in shift and will not refuse the movement of machine. 

 
1.10.3 Before the start of new site/ shifting of RGM Formation and RIV base stabling siding, a program 

will be prepared by the O & M contractor in consultation with sectional APM/DPM of DFCCIL 
and got signed by both the O & M Contractor and DFCCIL which will include the following: 

 
• Location of the work 
• Location and length of stabling siding 
• Proposed schedule of blocks 
• Site specific precautions 
• Any other item as considered necessary for the work 

 
1.10.4 Stabling track for RGM Formation/RIV should be provided with sufficient external lights so as 

to make them capable of working at night. The contractor shall make his own arrangements for 
extra lighting at site for working in night.  

 
1.10.5 During block all essential safety and other DFCCIL working rules shall be followed by the 

contractor as well as DFCCIL staff. 
 

1.10.6 O & M Contractor shall furnish adequate VHF sets for crew communication for safe operation 
of RGM/RIV, this should include at least 8 hands free devices 

 
1.10.7 In case of failure of RGM Formation/RIV, the Contractor shall promptly inform the DFCCIL. 

Information should be provided on paper or electronically in a format, which shall be specified 
by the DFCCIL. The format may be changed from time to time, as required by DFCCIL. 

 
1.10.8 If any RGM Formation/RIV breaks down during block and require DFCCIL/Railway’s 

loco/haulage arrangement, in addition to penalty for block bursting, a penalty of Rs. 2,00,000/- 
per case will also be charged to contractor and will be adjusted from his running bills. Similarly, if 
any Rolling stock of RGM Formation/RIV is/are derailed and required assistance of Railway 
crane/ART/MFD van for re-railing, in addition to penalty for block bursting, a penalty of Rs. 
4,00,000/- per case for crane and Rs. 1,00,000/- for MFD van will also be charged to the O & M 
contractor and will be adjusted from his running bills. These rates are as on tender opening date. 
For every year on the anniversary of LOA the above penalty rates shall be increased by 3% 
compound. 

 
1.11 Traffic block, speed restrictions 

  
The O & M contractor will clear the traffic block on time. Block busting on account of O & M 
contractors will attract following penalties per instance:  

00-15 minute: NIL 
15-30 minutes: Rs. 10,000/- 30-60 minutes: Rs. 20,000/- 
> 60 minutes: Rs. 50,000/- per hour or part of hour 
 

The above rates are as on tender opening date. For every year on the anniversary of LOA the above 
penalty rates shall be increased by 3% compounded. 
 

1.12 Progress of work is likely to be affected due to various reasons, i.e. technical requirement of work, 
natural reasons, statutory reasons, DFCCIL account, O & M contractor account etc. Some of the 
reasons are indicated below (list is only indicative and not exhaustive): 
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SN Reason On account of 
1 Shifting DFCCIL Requirement 
2 POH and IOH Technical Requirement 
3 Flood Natural 
4 National Holiday (15th Aug, 2nd Oct. and 26th Jan) Statutory 
5 Force Majeure conditions Force Majeure 
6 No block  DFCCIL 
7 Breakdown of RGM Formation/RIV Contractor 
8 Working days lost on account of attending 

breakdown of RGM Formation/RIV 
Contractor 

9 Non availability of Executive of Civil, S&T and 
LP/ALP or other DFCCIL staff essential for 
machine working/shifting/ movement. 

DFCCIL 

10 No/less staff at machine  Contractor 
11 If time taken for POH is more than prescribed  Contractor 
12 Accident on DFCCIL / Road user /trespasser / 

contractor account 
As per joint inquiry report 

13 SPAD (Signal passing at danger position by 
Machine Operator) 

Contractor 

 
Spl Note: If bidder had made RGM Formation /RIV available for a more than of 132 days in any half yearly 
cycle (starting from date of commencement of O & M) then he can claim adjustment of same only next half 
yearly cycle as detailed in clause No. 1.13 of SCC. There will be no credit carry over of excess available 
Machine days in further Half yearly cycles. However, if Selected Bidder has any total cumulative credit same 
will be adjusted when calculating any default on account of excess days taken in execution of POH than that 
prescribed in item No.11 of table of clause 1.12. 

1.13 The contractor will offer RGM Formation and/or RIV for work well before traffic block starts.  If 
the RGM Formation/RIV is/are not able to work on account of any reason, it will be recorded jointly 
by contractor’s representative and authorized DFCCIL staff.  The progress will be monitored on a 
Half yearly basis. The RGM Formation/RIV will be considered as available if days are lost on account 
of natural reasons (i.e like heavy rains etc), statutory reasons, force majeure conditions, derailment 
(on account of DFCCIL) and other DFCCIL accounts. In every month, 22 days are estimated to be 
working day (including Sundays). The balance days are meant for maintenance functions during which 
time all maintenance activities are to be completed by the tenderer. No penalty will be levied on the 
contractor for loss of working days on account of DFCCIL, technical requirement, natural reasons, 
statutory reasons and Force Majeure conditions. If RGM Formation /RIV is/are not available for a 
minimum of 132 days in 6 months (Month will start from date of actual commencement of O & M 
work) on O & M contractor account, the payment of item No. 1/2 of Schedule A of SOR will be 
reduced proportionally and the penalty certificate will be rendered (as per enclosed Annexure-V).  
For example, if machine is available for only 130 days, the reduced payment will be = (130/132) X 
the monthly payment shown in SOR item No. ½ of Schedule A of  SOR ( for calculation of penalty 
amount 90% cost of Item No.1/2 will be considered for RGM Formation O & M and 10% for RIV 
O & M ). In case in contactor has made availability of RGM Formation/for working for more than 
132 days in subsequent half year, then recovery already deducted in previous 6 months will be returned 
back for no of days in excess of 132 days. This adjustment will be made on a half yearly basis. For the 
purpose of adjustment of penalty, 80% O & M cost vide item No.1 of item No.2 of Schedule A of SOR 
is assumed for RGM formation and 20% for RIV.   

 
1.14 Requirement of Track machine staff 

 
The contractor will provide competent staff for operation and maintenance of RGM Formation/ 
RIV.  
 

1.14.1 Contractor operators, Technicians and helpers shall be of sound physical and mental health 
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and shall not be more than 65 years of age. 
 
1.14.2 For overall supervision, control and management of RGM Formation and/or RIV and work, O & M 

contractors shall deploy one qualified graduate engineer having Degree in 
Civil/Mechanical/Electrical/Industrial engineering along with overall working experience of 8 years. 
If contractor is not able to initially deploy the qualified supervisor as above, or provide a replacement 
within 15 days, a penalty of Rs. 2,00,000/-  per month ( for part of month- on prorata basis) per 
supervisor duly updated for PVC applicable for item No. 1 or 2 of Schedule A of SOR or part thereof 
will be imposed. Dy.CPM/DFCCIL is also empowered to stop the work with associated penalties 
under a situation of shortage of qualified track supervisor/s. 

 
1.14.3 The O & M Contractor has to provide sufficient number of skilled/semi-skilled staff required for 

RGM Formation (Minimum 12 staff including 3 supervisors/operators at a time required, for 
operation and maintenance of RGM) and for RIV (Minimum 4 staff at a time including 1 supervisor).  

 
1.14.4 Out of the 3 Supervisors on RGM Formation at least one should be Graduate Engineer in 

Civil/Mechanical/Electrical/Industrial Engineering having overall working experience of minimum 
8 years and other 2 supervisor cum operators should be at least Diploma in 
Mechanical/Production/Industrial/ Automobile/Electrical/Electronics/Instrumentation Engg as 
required in item No. 1.14.2, above. Other 2 supervisors. However, if operator is having more 
than 1 0  years of working experience in Indian Railway as JE/SSE/TMC, the above 
educational qualification will be exempted, and such operators will be deemed to have 
requisite educational qualification.  

 
1.14.5 The Supervisor on RIV should be a Graduate Engineer in Civil/Mechanical/Electrical/Industrial 

Engineering having overall working experience of minimum 8 years.   
 
1.14.6  Technicians should be minimum ITI in any trade. However, if Technician is having more than 

1 0 years of working experience in Indian Railway as Technician, the above educational 
qualification will be exempted, and such operators will be deemed to have requisite 
educational qualification.  

 
1.14.7 Contractor’s helpers should have minimum educational qualification of metric (10th pass).  

 
1.14.8  All RGM Formation and RIV operators/supervisors shall be certified by the OEM and must have 

with valid competency certificate in train operation (G & S R) issued by HHI/Noida and medically 
fit in A-3 Category at all times during the currency of the contract. In case the initial/refresher 
course to be done for G & SR from HHI/Noida during the currency of this contract, the same shall 
be got done for the operators by the contractor at contractor cost. DFCCIL shall facilitate expediting 
the process. All the operators shall have valid PME certificate issued by Authorized Docters of 
DFCCIL and all the Cost for medical examination connected with PME, shall be payable by the O 
& M Contractor.  

 
1.14.9 Upto 1st Anniversary of LOA it is desirable that contractor’s Technicians and Helpers shall be  fit in A-3 

medical category but after 1st Anniversary of LOA it is must  that contractor’s Technicians and Helpers shall 
be  fit in A-3 medical category  during the currency of the contract. The classification of A-3 will be as per 
rules of Indian Railways. Contractor’s staff will be required to undertake Periodical Medical Examination 
(PME) at designated hospitals of DFCCIL as per provisions of Indian Railway Track Machine Manual and 
G&SR 

 
1.14.10  If staff is less than the agreed scale of staff, penalty as under will be imposed 
 

Operator - Rs. 5000/per day 
Technician - Rs. 3000/per day  
Helper - 2000/per day 
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Above penalty duly updated for PVC applicable for Item No.1 or 2 of Schedule A of SOR but 
this provision will not be applicable during Occasional shortage (two instances in a year, 
with each instance lasting not more than 7 days) of staff, provided overall strength of machine 
operator & technician remain more than 70% of agreed strength in respective category. 
 

1.14.11 The contractor should factor in the requirement of working hours, occasional extended working hours, 
workload and required progress, leave, weekly off, sickness of staff, labour laws, holidays, training, 
refresher courses, periodical medical examination, maintenance requirement of RGM Formation and 
/RIV etc.  while working out staff cost. Contractor will maintain the agreed scale of RGM 
Formation/RIV staff in each category during execution of work. O & M Contractor is advised to deploy 
multi-skilled operators capable and competent to operate and maintain RGM Formation and RIV and 
allied equipment’s. 

 
1.15 Competency and Training of Contractor’s Operators, Technicians and Helpers: 

 
1.15.1 Before deputing its staff for movement/operation/working of track machines, Contractor shall 

impart the necessary training to its operators and obtain competency certificate from DFCCIL. 
Before issuing Competency Certificates, DFCCIL will check the knowledge of the contractor’s 
operating staff and only after satisfying himself, shall issue the competency certificate. OEM’s 
shall impart necessary training. DFCCIL G & SR training will be provided by DFCCIL. 
However, Boarding, lodging, transportation to training premises/site will be borne by contractor. 
In case, contractor imparts technical training at OEM’s premises, the entire cost of such training 
shall be borne by the contractor. 

 
1.15.2 Before deputing its staff for movement/operation/working of track machines, Contractor shall 

impart the necessary training to its Technicians. 
 
1.15.3 The track machine staff deployed by the contractor will fulfill the required age, educational, 

training and medical criteria as mentioned above. Only those contractors’ operators having valid 
competence certificate issued by DFCCIL will be authorized to operate and work the track 
machines. Before issue of competency certificate by DFCCIL, the track machine staff will fulfill 
all the criteria regarding age, educational qualification, training (technical & Safety) and medical 
fitness. 

 
1.15.4 If actual working performance of any track machine staff of contractor is found not satisfactory 

or staff reports for duty in intoxicated state or indulged in indiscipline or continuous disregard 
of DFCCIL instruction or creating unsafe conditions towards working/operating of track 
machines/running of trains, concerned Dy.CPM/DFCCIL will be authorized to immediately 
demobilize the defaulting staff. Dy.CPM/DFCCIL will give notice to this effect to contractor 
and contractor will demobilize the defaulting staff as directed (immediately or within given time 
period). The contractor will also provide replacement for which a grace period of one month 
from the date of serving the notice to contractor will be provided. The resulting shortage of staff 
including penalty will be dealt with as detailed in subsequent sub-paras. 

 
1.16 The RGM Formation /RIV will work on DFCCIL with the trains running on adjacent tracks. The 

contractor must ensure the care /safety/health hazards of the labors engaged by him/her during the 
course of the execution of work. Necessary safety staff/look out men/hand signal men/hooter men etc 
will be provided by the DFCCIL. O & M Contractor should organize regular safety camps/safety drills, 
including fire safety drills, at least once in a month and maintain necessary record. DFCCIL supervisors 
and officers may also be invited to counsel the staff with regard to safety of track, train and Workmen. 

 
1.17 DFCCIL shall provide route learning to contractor’s track machine operators in similar manner as 

applicable to DFCCIL track machine operators. No charge will be levied by DFCCIL from the contractor. 
For movement from DFCCIL to IR and back to DFCCIL from one work site to new work site and 
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to/from IOH, assistance of ALP/LP is provided by DFCCIL without any extra cost. 
 
1.18 The DFCCIL shall depute an authorized representative for the supervision of the site where the work is 

to be carried out by the track machine. He will also offer the machine to section control for movement 
and /or working. He will also submit the demand of traffic block to section control, coordinate with 
traffic control for timely and adequate traffic block, will accept traffic block and will clear the traffic block. 
No payment will be charged by DFCCIL for such supervisor. Supervisors of electrical, S&T and traffic 
department will also be deputed by DFCCIL at its own cost wherever required. 

 
1.19 Siding- For stabling and repair/maintenance of RGM formation/RIV track will be provided by 

DFCCIL free of charge. The arrangements for security of RGM formation/RIV shall be made by 
the Contractor at his own expense. Water & electricity supply will be provided by DFC free of 
cost. 

 
1.20     Accommodation of staff: 

 
1.20.1 The O & M Contractor can utilize the accommodation facilities available in RGM Formation and 

RIV free of cost. O & M Contractor shall maintain and keep the camp coaches track worthy as 
per Railway rules. 

 
1.20.2 If additional accommodation facility is needed for accommodating Manpower deployed by O & 

M contractor. The same has to be arranged by him at his own cost.. The Contractor shall arrange 
the timely transportation of his employees from their places of accommodation to the track 
machine stabling siding and back at his own cost 

 
1.21    Compensation in case of Short closure of contract on DFCCIL Account 

 
   In case, DFCCIL doesn’t want to continue the contract due to no scope, due to shortage of funds, 

or due to other reasons not attributable to contractor (except Force Majeure conditions), the 
contract may be short closed by giving notice of one month to the contractor. In case, on account 
claims of contractor are not cleared within 180 days from receipt of claims, contractor will have the 
option for short closing the contract at the expiry of 180-day period, by giving one month notice to 
DFCCIL to this effect. Till 30 days from giving such notice of short closure, the contractor will be 
bound to execute the contract at agreed rates, terms and contract. In case of short closure of 
contract by DFCCIL or by contractor in above circumstance, contractor will be entitled for 
following compensation after handing over RGM Formation and RIV to DFCCIL: 

a) All O & M works ‘done as per contract agreement but not paid’ will be paid. 
b) Performance Guarantee and Security Deposit available with DFCCIL will be 

returned. 
c) The cost of spares purchased by Contractor for maintenance of RGM Formation and RIV 

on production of actual purchase bills and the Spares will become property of DFCCIL. 
d) Rs. 1,00,000/- for demobilization of human resources. 
 

1.22 Termination/short closure on other than DFCCIL account 
 
1.22.1 In case of termination of O & M contract on Contractor Account no compensation, 

payments will be made, except payments for works already done conforming to contract 
agreement. In case of termination on contractor account, Security deposit (SD) and 
Performance Guarantee (PG) will also be forfeited in terms of contract agreement. 

 
1.22.2 In case of persistent Force-Majeure conditions, contract may be short closed with the 

consent of both parties and without financial liabilities on either side. In such cases, no 
compensation payments will be made, due payments for works already done conforming to 
the contract agreement will be cleared and available SD & PG will be released. 
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1.22.3 In case of termination on Contractor Account/short closure in case of persistent Force-
Majeure conditions, the Contractor will remove all his establishment, materials, offices from 
DFCCIL premises, within 30 days, after which Penalty @ Rs.10000/per day/ location will 
be levied. In case the premises are not vacated within 90 days DFCCIL shall have the right 
to take custody of all properties and equipment and dispose it as it deems fit. 

 
1.23 Infringement of patents 

 
 The O & M Contractor is forbidden to use any patents or registered drawings, process or 

pattern in fulfilling his contract without the previous consent in writing of the owner of 
such patent, drawing, pattern or trademark, except where these are specified by the 
DFCCIL. Royalties where payable for the use of such patented processes, registered 
drawings of patterns shall be borne exclusively by the Contractor. The O & M Contractor 
shall advise the DFCCIL of any proprietary right that may exist on such processed drawings 
or patterns which he may use of his own accord. 

 
1.24 Safety Measures 
 
1.24.1 The O & M contractor shall take all precautionary measures in order to ensure the protection 

of his own personnel moving around or working in the DFCCIL premises, but shall then 
conform to the rules and regulations of the DFCCIL if and when, in the course of the work 
there is likely to be any danger to persons in the employment of the contractor due to running 
traffic while working in the DFCCIL siding and premises (i.e. all situations except during the 
actual working under block), the contractor shall provide flagman or look out men for 
protection  of  such  persons. The DFCCIL shall remain indemnified by the contractor in 
the event of any accident occurring in the normal course of work, arising out of the failure 
of contractor or his men to exercise reasonable precaution at all places of work. All the works 
under the contract shall be carried out under the supervision of competent DFCCIL 
supervisor/staff. The format of the Competency certificate of Safety provisions is enclose 
as Annexure-VI. 

 
1.24.2 The contractor shall abide by all DFCCIL regulations in force for the time being and ensure 

that the same are followed by his representatives or subcontractors or workmen. He shall 
give due notice to his employees and workers about provision of this para. 

 
1.24.3 Detailed safety measures to be adhered are mentioned in the Annexure-IV.  

 
1.24.4 It may also be noted that works must be carried out most carefully without any infringement 

of the Indian Railway Act or the General and Subsidiary Rules in force on the 
Railway/DFCCIL, in such a way that they do not hinder Railway/DFCCIL operation or 
affect the proper functioning of or damage any Railway/DFCCIL equipment, structure or 
rolling stock except as agreed to by the employer. 

 
1.25 Change in law   

 
1.25.1 “The contract price shall be adjusted to take account of any increase and decrease in cost 

after the bid submission date resulting from: 
 

a. A change in the law of the Government of India (including the introduction of new laws and 
the repeal or modification of existing laws): or 

b. In the Judicial or official government interpretation of such laws, or 
c. The commencement of any Indian law which has not entered into effect until the bid 

submission date; or 
d. Any change in the rates of any of the taxes or introduction of new taxes, duties, levies, cess 

etc. on supply of materials and services that have a direct effect on the works. 
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 Which affects the contractor in the performance of obligation under the contract.  

 

1.25.2 Further if as a result of change in law as stated in clause No. 1.25.1 above, interpretation, or 
rates of taxes, the contractor benefits from any reduction in the cost for the execution of 
this contract, save and except as expressly provided for this sub-clause or in accordance with 
the provisions of this contract, the contractor shall, within 28 days from the date he becomes 
reasonably aware of such reduction in the cost, notify the employer of such reduction in 
cost.” 

      
1.26  Expenses during shifting of machine  

 
1.26.1 In case contractor is shifting RGM formation/RIV for POH, all transit expenses are to be 

borne by DFCCIL including cost of HSD. The time taken for shifting of RGM 
Formation/RIV POH on DFCCIL network will be considered as free time. In case DFCCIL 
is shifting machine from one section to another section of DFCCIL, all transit expenses are 
to be borne by DFCCIL. The days taken for shifting machines will be considered as 
availability for the purpose of counting 22 days. 

 
1.27  Warrantee / Defect Liability Period 
 
1.27.1 The O & M Contractor shall warranty that all the spares supplied under this contract shall be free from 

all defects and faults in material, workmanship and manufacture and shall be of acceptable standards / 
specifications for the contracted work and in full conformity with the technical specifications, and other 
contract stipulations. The warranty excludes normal wear and tear, rubber parts, lubricants, consumables 
including grinding stones. For recommended spares, the warranty would be 12 months from the date of 
supply.. 

 
1.27.2 During the period of warranty falling in the contract period the O & M Contractor shall keep 

available an experienced engineer / manpower to attend to any defective spares supplied by 
the Contractor. The contractor shall bear the cost of modifications, additions or substitutions 
that may be considered necessary due to faulty materials or workmanship for the satisfactory 
working of the equipment. The final decision shall rest with the Engineer his 
successor(s)/Nominee. 

 
1.27.3 During the period of Warranty the Contractor shall be liable for the replacement of any part 

at site, of any parts supplied by the Contractor  which  may  be  found defective of his own 
manufacture or those of his sub-contractor / supplier whether arising from faulty materials, 
workmanship or negligence in any manner on the part of the Contractor provided  always  
that  such  defective parts as are not repairable at site are promptly returned to the Contractor 
if so required by him at his (Contractor’s) own expenses. In case of parts of executed work 
detected faulty/not as per specifications during guarantee period, contractor should replace 
all such items irrespective of the fact whether all such items have failed or not. The 
Contractor shall bear the cost of repairs carried out on his behalf by the Employer at site. In 
such a case, the contractor shall be informed in advance of the works proposed to be carried 
out by the Employer. 

 
1.27.4 If it becomes necessary for the Contractor to replace or renew any defective 

portion/part/spare until the expiration of six month from the date of such replacement or 
renewal or until the end of the above-mentioned period whichever is later. Such an extension 
shall not apply in case of defects of a minor nature, the decision of the Chief General 
Manager / General Manager /CPM or his successor/nominee being final in the matter. If 
any defect is not remedy within a reasonable time during the aforesaid period the Employer 
may proceed to do work at the Contractor’s risk and expense, but without prejudice to any 
other rights and remedies which the Employer may have against the Contractor in respect 
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of such defects or faults. 
 

1.27.5 The repaired or renewed parts/spares shall be delivered / supplied and erected/ executed 
on site free of charge by the contractor.  

 
1.28 Payment 
 

Payment will be governed by the terms specified in RFP and in accordance with the accepted 
schedule of prices (Form 3 of this RFP on the basis of contractor quoted bid), read with 
relevant para of the other parts of the contract. The DFCCIL retains the right to withhold 
money due to the contractor arising out of this contract for any default of the contractor. 
The Selected Bidder must submit monthly two bills separately one for main work as per SOR items and 
other for PVC (if claimed in that month). However, Selected Bidder can also submit more than one bill in 
a month, if spares /Consumables/Grinding stone are supplied in any particular month after submission of 
regular bill. Any type of reimbursement applicable as per this RFP will be made by DFCCIL as and when 
submitted by Selected Bidder 

 

1.29 IPR Rights  
 

All deliverables, outputs, plans, drawings, specifications, designs, reports, and other documents and 
software submitted by the contractor under this Contract shall become and remain the property of 
the DFCCIL and subject to laws of copyright and must not be shared with third parties or 
reproduced, whether in whole or part, without the DFCCIL’s prior written consent. The O & M 
contractor shall, not later than upon termination or expiration of this Contract, deliver all such 
documents and software to the DFCCIL, together with a detailed inventory thereof. The O & M 
contractor may retain a copy of such documents and software but shall not use it for any 
commercial purpose. 
 

1.30 Confidentiality 
 

All documents, drawings, samples, data, associated correspondence or other information furnished 
by or on behalf of the DFCCIL to the contractor, in connection with the contract, whether such 
information has been furnished before, during or following completion or termination of the 
contract, are confidential and shall remain the property of the DFCCIL and shall not, without the 
prior written consent of DFCCIL neither be divulged by the O & M contractor to any third party, 
nor be used by him for any purpose other than the design, procurement, or other services and work 
required for the performance of this Contract. If advised by the DFCCIL, all copies of all such 
information in original shall be returned on completion of the contractor’s performance and 
obligations under this contract. 

 
1.31 Insurance 
 

1.31.1 The contractor (a) shall take out and maintain, at its own cost (except for clause 1.31.2) but on 

terms and conditions approved by the DFCCIL, insurance against the risks, and for the coverage, 

as stipulated in the contract or any applicable law and shall provide, within 90 days of  the issuance 

of  the LOA,  evidence to the DFCCIL showing that such insurance has been taken out and 

maintained and that the current premiums have been paid. Contractor shall be the Insuring party. 

DFCCIL shall be a beneficiary unless mentioned otherwise in this clause. 

 

https://e-office.dfccil.com/eFile/?x=tdQlmx62pJ7HDpxQrtU01*dKalfUR*ha


Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply of spares and other items for 12 years within DFCCIL 

Network (RFP No. DFC/CO/EN/TECH/RGM-RIV/O&M/12YRS/33092R dated 23.05.2025) 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………… 

 

Signature of tenderer (s)  

With seal                                                                                                                                                Page 100 of 201  

1.31.2 The contractor at DFCCIL cost shall provide, in the joint names of  the DFCCIL and the O & M 

contractor, insurance cover from the start date to the date of  completion of  the contract. Insurance 

for equipment shall be taken by the O&M Service Provider and this insurance should be of a 

value not less than the total cost of RGM & RIV. The insurance may be taken in the joint name 

of DFCCIL and the O&M Service Provider concerned. Copy of the insurance shall be shared with 

DFCCIL. In case of any event (Derailments, Cattle hits, Cattle run over, Strikes, riots, bomb 

attacks, Stone pelting, terrorist attacks, Fire incidents, Floods, Earthquakes, Collapse of shed or 

building, Other natural calamities including hurricanes, torrid rains etc.) damaging the RGM & 

RIV during O&M period, during the currency of the contract, the O&M Service Provider is 

responsible to get the machines  (RGM & RIV) repaired using the funds from the insurance 

claim settlement amount. In case of any accident, irrespective of the responsibility of any party 

regarding the cause of the accident, the intent is to ensure that the machine is brought back 

to service as soon as possible by immediately applying for an insurance claim. The funds 

received as insurance claim settlement amount should be used to repair the damages on the 

machine and bring it back into operational condition. Nothing extra for such repairs would be 

paid by the DFCCIL. If required, DFCCIL would issue a “No Objection Certificate (NOC)” so that 

the O&M Service Provider can get the insurance claim settlement amount directly into their 

account explicitly for the purpose of immediate repairs of the RGM & RIV. It may be noted that 

any downtime of the RGM & RIV during the period of such heavy accidental/repairs, would not 

be counted as non-availability and the contract would be extended by the period of such delay 

without any additional liabilities/ penalties. If the claim is made by the O&M Service Provider 

in a timely manner but denied fully or partially by the Insurance company (on any ground) then 

for such unscheduled maintenance / repairs DFCCIL shall bear the cost of such repairs. 

Loss including loss due to theft of  or damage, including vandalism, to Machines both RGM Formation & RIV] 

all Equipment, machine tools, materials including Spares – Value covering the full reinstatement cost. 

1.31.3 Insurance policies and certificates for insurance shall be delivered to the DFCCIL in original for 

scrutiny and In case, as a result of  DFCCIL scrutiny, the policies are adjudged to be not covering 

the above mentioned risks, Contractor shall be under obligation, to take additional coverage or for 

due modification in Insurance policy, at their own cost. All such insurance shall provide 

compensation payable in Indian Rupees to rectify the loss or damage incurred. Any Alterations to 

the terms of  insurance shall not be made without the approval of  the Engineer. Both parties shall 

comply with any conditions of  the insurance policies. 
 

1.32.1 Contractor shall be liable to pay/refund the amount collected as GST to the DFCCIL along with 

interest and penalties, if  any imposed by the authorities, in case GST input tax credit of  DFCCIL 

is denied/rejected by the tax authorities due to reasons mentioned below but not limited to: 

a) Wrong/incorrect invoices issued by Contractor. 

b) No-filing of GST returns. 

c) Non-payment of GST collected from DFCCIL to the authorities. 
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d) Any other non-compliance done by Contractor. 

1.32.2 General Indemnity: Contractor hereby agrees to indemnify and hold harmless the DFCCIL from 

and against any and all losses, including loss on account of  Input Tax Credit and all losses incurred 

by the DFCCIL relating to or arising out of  or in connection with any actual or threatened claim, 

legal action, proceedings, prosecution or inquiry by or against the DFCCIL arising out, directly or 

indirectly, of  failure by the contractor to comply with the provisions of  GST and related laws, or 

based upon or arising from any failure by the Contractor. 

 

1.32.3 Retention Money: Any payment liable to be paid by DFCCIL to contractor against the goods or 

services or both supplied by such contractor to DFCCIL shall be kept on hold in case supplier 

makes any non-compliance of  any of  the GST law provisions including non-reporting of  invoices 

in GST returns. Such payment shall be released after proper verification of  records and availability 

of  ITC to DFCCIL as per the provisions of  GST Law. 
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Chapter - VII 

 

                             O &M Provisions for Rail Grinding Machine Formation 
 

 

A. Maintenance Schedule of Rail Grinding Machine 72-Stone RGI-11 (Loram) Formation is as under: 

 

 

S.N. Schedule Periodicity Duration Location 

1. Schedule I Daily 08 hrs. 
In the Track Machine 

Siding 

2. Schedule II 50 Engine hrs. 10 hrs. -do- 

3. Schedule III 250 Engine hrs. 12 hrs. -do- 

4. Schedule IV 1000 Engine hrs. 2 days -do- 

5. Schedule V 3000 Engine hrs. 
3 days 

 

-do- 

 

6. Schedule VI (IOH) 10000 Engine hrs. 20 days In Workshop 

7. 
Schedule  VII  

 (POH) 

20000 Engine hrs. (or 60 

Months whichever is 

earlier) 

1st POH- 60 days, 

2nd POH- 75 days 
In Workshop 

 

B. The various inspection and maintenance items covered in various schedules of RGM Formation are as under: 

 

a) SCHEDULE – I (On Daliy basis) 

 

S.N.  DESCRIPTION 

1.  ENGINE (Cummins QST30 G5 NR2, 900 KW, 480VAC/60 Hz) 

1.1.  Inspect the engine fan and alternator belt for Wear, Cracking, Flat spots, Stretching, Foreign 

contaminants on the belt, Tears, Abrasion, and Any missing ribs. Replace the main engine alternator 

belt, if necessary. 

1.2.  Visually check the fuel tank level gauge and cabling for any damage or possible failure. 

1.3.  Check for fuel tank level sight gauge cracks, leakage, and clarity. Clean or replace as needed 

1.4.  Check the main engine coolant level on the coolant sight gauge. 

1.5.  Inspect the engine oil levels. Fill as necessary. 

1.6.  Inspect the engine area for leaks, spills, fuel odors, loose components or damaged parts. 

1.7.  Inspect Fire Detection System Inspection 

1.8.  Walk around the machine and look for any abnormalities. 

1.9.  Visually confirm that air filters are seated properly. 

1.10.  Inspect the air intake piping from the filters to the engine for any damaged or loose connections. 

2. HYDRAULIC SYSTEM 

2.1. Check the fluid level in the hydraulic tank 

2.2. Inspect the hydraulic system 

2.3. Check & record maximum hydraulic oil temperature of the day during working 

2.4 Check the hydraulic system in the control car, engine room, GC1, GC2, GC3 for wear and damage 

2.5. Look for hydraulic fluid leaks near the fittings, and tighten any loose connections 

2.6. Inspect the hydraulic hoses for wear and damage. 
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2.7. Check all cylinders for leaks and wear. 

2.8. Blow out Hydraulic oil cooler fins by compressed air.. 

2.9. Check & record Hydraulic oil pressure of the day’s work. 

3.  MECHANICAL (Dust System, Air System, Water System etc.) 

3.1. To remove the grind dust. 

3.2 Inspect the grind car cab first-aid kit. 

3.3 Grind Module/ Shift Maintenance.  
3.4. Pre-departure Fitness-to-Run Checklist 

3.5. Inspect Rail Profile Measurement Mounting Cable Connections and Humidity Level. 

4. 0 PNEUMATIC: Air Compressor 

4.1. Check air compressors oil level. 

4.2. Inspect the air compressor for any air or oil leaks. 

4.3. Inspect the air horn tank pressure regulator setting. The pressure should be 6.2 bar (90 psi). 

4.4. Automatic/independent brake test and Inspection 

4.5. Visually inspect all the brake shoes on both sides of the bogie. Replace the brake shoes if Worn out, 

cracked, missing or damaged. 

4.6. Inspect the brake system on all cars with the automatic and independent brakes released to ensure that 

the brake cylinder is working properly. 

4.7. Check the brake pipe. Drain moisture from Air tanks. 

5.  ELECTRICAL (System Equipment wiring and Traction motor control) 

5.1. Traction motor- Inspection hoses/cables and check/ tighten/ replace if require. 

5.2. Check Hot Rail Warning Lights and Siren. 

5.3. Check all lamp lenses and reflectors for damage. Replace if necessary. 

5.4. Check traction cooler system working and coolant level is up to level. 

5.5. Inspect the Inter connection of electrical/control cables from FCC, to GC1, GC2, GC3, Water Car & 

Camp Coach 

5.6 Check charging of batteries and its voltage. 

6.  BOGIE AND UNDERFRAME  

6.1. Clean off any dirt or oil mixed deposits not removed by the air wand. 

6.2. Check that all accessible parts of the bogie frame, traction motors, and brake components are clean and 

free of damage or defects 

6.3. Visually inspect the bogie frame, bolster, and supporting structure for any visible damage, cracks, and 

deformity. 

6.4. Visually inspect the connections to the frame or coach body for damage, cracks, loose bolt connections, 

cables and hoses, and side bearer pad thickness. 

6.5. Ensure all coil springs are not broken. 

6.6. Inspect all hose couplers for any damage. 

6.7. Inspect the underframe of the machine for loose, detached, corroded or damaged parts for the following 

areas: 

1. Brake and running gear. 

2. Bogie frame, springs, and bolster (including bolster mountings). 

3. Horn guide clips. 

4. Body-to-bogie bond connections. 

5. Body-to-bogie flexible hoses. Check for kinked hoses. 

6. Battery boxes and mountings. 

7. Couplers. 

8. Hook and buffer welded joints. 

9. Stone storage box mountings. 

10. Under frame tanks and mountings. 

11. Diesel generator mountings. 

12. Grind buggies and mountings. 
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13. Cab mounting pads and bolts.   

6.8. Inspect the grooved tread, if one is visible. 

6.9. Inspect the wheel tread for flat spots. 

6.10 Check Traction motor gear oil level, if required top up. 

7.  GRIND SYSTEM 

7.1. Clean and inspect the grease fittings for wear or damage. Replace any damaged or worn fittings as 

necessary 

7.2. Inspect the motor top mounting bolts for tightness, damage, and wear. Replace any worn mounting 

bolts or tighten as necessary. The motor mounting bolts secure the grind motor to the grind module 

top/bottom plates. 

7.3. Inspect the grind motor grease fitting for leaks or breakage safety wires. Replace if necessary. 

7.4. Locate and inspect the derail pedal pins on the front/rear/left/ right of the buggy. 

7.5. Visually inspect the buggy up rotary limit switches. 

7.6. Inspect the grind motor bearings by free spinning. 

7.7. Look for buggy hydraulic fluid leaks near the fittings and tighten any loose connections as necessary. 

7.8. Inspect the buggy hoses for blistering, brittleness, cracks, or any fraying to the fire-sleeve. 

7.9. Check the tank temperature and sight glass 

7.10. Check the hydraulic fluid level: 

– Green—OK to run. 

– Orange—OK to run and fill after shift. 

– Red—stop and fill immediately. 

7.11. Tighten any fittings that are leaking. If the leak persists, replace the O-ring. 

7.12. Check Grinding stones for any broken/loose bolts, if needed replace.  

8.  DUST COLLECTION SYSTEM 

8.1. Check Filter purging operation. 

8.2. Check Dust auguring after closing the work 

8.3. Check dust blower (fan) switch (ON/ OFF) & inspect complete dust collection system in each grind car 

9.  FIRE SUPPRESSION SYSTEM (WATER SYSTEM) 

9.1. Check water level of water tank & reserve tank 

9.2. Check Water pump and Motors of FCC, grind Car and water wagon. 

9.3. Check tie spray and ditch spray. 

9.4. Check water leakage. 

10 Rail Profile system 

10.1 Clean sensor head FCC/RCC and visually inspect no damage and properly tight 

10.2 Check properly all the connection and Check serviceability of RailPro 

11 Camera 

11.1 Verify functionality of all the camera working including DVR system 

12 MISC 

12.1 Inspect the Inter connection of Air, water and Draw bar from FCC, to GC1, GC2, GC3, Water Car& 

Camp Coach 
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b) SCHEDULE – II (to be done after 50 hours of engine running and addition to Schedule-I) 

 

S.N.  DESCRIPTION 

1.  ENGINE (Cummins QST30 G5 NR2, 900 KW, 480VAC/60 Hz) 

1.1.  Examine all Gen Set Frame Mounting fasteners for any wear, damage, or loosening. 

1.2.  Inspect elbows and ducting. 

1.3.  Check dust indicators (35hrs.) & clean primary air filters of engine and generator. 

2.  MECHANICAL (Dust System, Air System, Water System etc.) 

2.1. Visually inspect the drawbars for wear, damage on structures and/or paint. Replace any worn drawbars 

as necessary. 

2.2. Clean FCC Operator’s cabin, Air compressor compartment, Traction system electrical lockers. 

3.  HYDRAULIC SYSTEM 

3.1. Inspect all buggy hydraulic hoses.  

3.2. Provide the missing clamps. 

4.  PNEUMATIC. Air Compressor - Sullivan-Palatek UD-50 

4.1. Inspect the air system hoses, replace components if necessary. 

4.2. Inspect the air compressor for any air or oil leaks. 

4.3. 

Replace the air compressor oil filter. This is scheduled for first time only (50 Hrs.). Post this the air 

compressor filter will be replaced every 4000 Hrs. Oil will be replaced after 4000 hrs or 6 months 

whichever is earlier. 

4.4. Inspect the main motor and fan electrical connections.  

5.  ELECTRICAL (System Equipment wiring and Traction motor control) 

5.1. Examine each emergency light on the machine for proper function. 

5.2. Repair or replace any emergency light or timer that is found to be defective or otherwise damaged. 

5.3. 
Traction Motor Inspection and Cleaning. Check Traction motor cables not touching with axle. Clean 

Primary filters of Traction cooling blowers. 

6.  BOGIE AND UNDERFRAME 

6.1. Check brake shoes for wear/damage & replace if required. 

7.  GRIND SYSTEM 

7.1. Grease Module Vertical Slide Tubes and tilting pivot pin. 

7.2. Lubricate limit switches and cylinder pins. 

7.3. Adjust external spark containment blankets. 

7.4 Calibrate the Grind Module Tilt Angle. 

8.  FIRE SUPPRESSION SYSTEM (WATER SYSTEM) 

8.1. Clean the Water Strainer, Tie Sprays, and Ditch Sprays. 

8.2. Check Water pump & Strainer. 

8.3 Clean Water Pump Strainer Basket. 

 

c) SCHEDULE – III (Duration -12 Hrs) to be done after 250 hours of Engine running  or one  month whichever is 

earlier in addition to Schedule- I and II . 

             

S.N.  DESCRIPTION 

1.  ENGINE (Cummins QST30 G5 NR2, 900 KW, 480VAC/60 Hz) 

1.1 Inspect engine and generator mounting bolts for visual signs of loosening or damage. 

1.2 Inspect the condition of the flexible wire-way conduit between the generator and the electrical enclosure. 

1.3 Inspect exhaust piping for damage, loose connections, and missing or broken clamps. 

1.4. Inspect all exhaust insulation blankets for damage or excessive wear. 

1.5 Inspect the pulleys. The grooves should have no sharp edges or chips. 

1.6 Inspect the engine and generator platforms for any indication of fluid leakage. 

1.7 Inspect all the Fuel hose and pipe connections for leaks. If defects are found, shut down and lockout the 

affected engine. Drain the fuel tank, if necessary, to make repairs. 

1.8 Inspect the radiator fins, fans, and motors for debris or any signs of damage. Check for cracks, loose 

rivets, and bent or loose fan blades. Ensure the fan is tightly secure. 

1.9. Replace Fuel filter and Fuel water separator filter and Coolant water filters and Lube filter.    
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1.10. Replace Engine oil.  

2.  HYDRAULIC SYSTEM  

2.1. Inspect all hoses for kinks, twists, or rubbing. Look for signs of leakage that may indicate a loose fitting. 

2.2. Check the hydraulic fluid level in the tank using the sight glass. Fill as necessary. 

2.3. Inspect the sight glass for cracks. 

2.4. Inspect for signs of leaks. 

2.5. Check the hydraulic pump discharge pressures. 

• Low pressure: 34.47 bar (500 psi) 

• High pressure: 138 bar (2,000 psi) 

2.6. Check gauges and filter restriction indicators on the hydraulic filter Assemblies. 

• Red = Requires Action 

• Yellow = Report to Supervisor or Crew Chief 

• Green = Requires No Action 

2.7. Check water glycol with refractor meter if needed add distil water. 

3.  PNEUMATIC. Air Compressor - Sullivan-Palatek UD-50 

3.1. Air brake pipe leak test. Clean Air compressor primary filter. 

3.2. Air brake supply reservoir and air brake cylinder test 

3.3. Air main reservoir leak test 

4. ELECTRICAL (System Equipment wiring and Traction motor control) 

4.1. Visually inspect all electrical wiring and components for indications of heat damage or loose 

connections. 

4.2. Inspect common bus cables for wear. Ensure these are Properly tied with rubber flashing. 

4.3. Inspect inside the lockers for cleanliness. Clean as necessary. 

4.4. Inspect for visible wire harness damage, crushed electrical conduits, missing flashing that causes 

rubbing or pinch points, or bare wires. 

4.5 Note the location and identification numbers of any damaged components. 

4.6. Inspect each bond connection using the ohmmeter by testing the continuity between each connecting 

metal surface. 

4.7. Replace any damaged or missing bonds/braids/straps as necessary. 

4.8. Inspect and close the enclosure. 

4.9 Shut down all engines and start the stopwatch or timing device. 

4.9. Check that the pressurization blowers are working and there are no unusual noises. 

4.10. Inspect all lights and note any damage or malfunctions. 

4.11. Replace any defective lamps, outlets, and switches. 

4.12. Clean the pressurization air filter with air pressure. Replace the pressurization air filter. (If required) 

4.13. Traction Cooler Cleaning. 

4.14. Traction Cooler Reservoir Fluid Check and Fill. 

5.  BOGIE AND UNDERFRAME 

5.1. Inspect the wheel for signs of spalling or shelling which has metal expelled from the tread 

5.2. Inspect the wheel for signs of tread buildup. 

5.3. Check all fasteners for tightness around the entire cooler and both fan guards. Replace any missing 

fasteners. 

5.4. Re-tighten any loose fasteners and replace any damage fasteners. 

5.5. Replace any cables and hoses with rub marks larger than 1 centimeter (0.40 in.). 

5.6. Inspect brake shoes and make a report of its thickness from FCC to RCC 

6.  GRIND SYSTEM 

6.1. Inspect the dust hopper and blower motor areas for any accumulation of grind dust. 

6.2. Inspect dust system welds for cracks or breaks. 

6.3. Check that the ducting is properly bolted/clamped and mounting brackets and dampeners are in good 

condition. 

6.4. Inspect for excessive vibration while the dust blower motors are running. 

6.5. Inspect filter doors for proper sealing. Clean Filters every Month 

6.6. Grind Module Tilt Calibration 
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6.7. Grease the grind motors in 180 Grind hour or 6 Months whichever is earlier 

6.8. Ideal Amp calibration 

6.9. Module sequencing check 

6.10 Check sequence camera set up 

7. DUST SYSTEM 

7.1 Clean dust filters and check dust collection system 

8 Rail Profile system 

8.1 Clean Computer and ECU filter 

8.2 Inspect and verify KLD system. Calibrate KLD. Check Desiccant plug humidity level of sensor 
head 

8.3 Data backup of Rail Pro computer and HMI 

9 Electrical locker, PLC Rack and Terminal box 

9.1 Tight all the connection and check no alarm on PLC 

9.2 Blow down with low air pressure and clean PLC Rack filter 

10 Water Car 

10.1 Clean Water Pump Strainer 

10.2 Check all the nut bolt tight 

11 Camp coach 

11.1 Internal cleaning 

11.2 All AC filter cleaning 

11.3 Inspect and check all the under-frame nut and bolt tight 

 

(II) To be done after 500 hours of engine running in addition to above schedule -II 

 

S.N.  DESCRIPTION 

1. ENGINE (Cummins QST30 G5 NR2, 900 KW, 480VAC/60 Hz) & Generator 

1.1. Replace all primary & Secondary air filters of engine, write installation date on filter and record in 

maintenance log. (Secondary in 3 months and Primary in 6 Months) 

1.2. Replace all primary & Secondary air filters of Generator, write installation date on filter and record in 

maintenance log. (750 hrs. of Engine running). 

1.3. Grease Generator Bearing. (Every six Months) 

2.  PNEUMATIC. Air Compressor - Sullivan-Palatek UD-50 

2.1. Inspect the air compressor air filter. 

2.2. Replace air filters 1000 comp. Hrs. 

3. MACHINE 

3.1. Grease articulated joints and draw bars. 

3.2. Inspect wheel flange from FCC to Camp Coach and maintain a record of same. 

4.  MECHANICAL (Dust System, Air System, Water System etc.) 

4.1. Grease water pump motors. (Every six Months) 

5.  DUST COLLECTION SYSTEM 

5.1 Grease anti-friction bearings. (Every six Months) 

6 Rail Profile system 

6.1. Verify serviceability both KLD (FCC/RCC) 

Camp Car 50 KVA: (To Be Done 600 ERH or 12 Months whichever is earlier) Duration: 8 Hrs. 

1.  GENSET ENGINE (CPCB-II H4 series) – Camp Car. 

1.1. Replace the Fuel Filter Cum Water Separator. (FF CUM WATER SEPERATOR BS IL ENG). 

1.2. Replace the Lube Oil Filter (LUBE FILTER / SPIN ON OIL FILTER 40K). 
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d) SCHEDULE – IV (Duration – 2 Days) to be done after 1000 hours of Engine running  or 4  months whichever is 

earlier in addition to Schedule- I,II and III. 

 

S.N.  DESCRIPTION 

1.  ENGINE (Cummins QST30 G5 NR2, 900 KW, 480VAC/60 Hz) 

2.   

1.1. #Remove and replace the main engine air intake filters. Main Engine Coolant Filters Replacement. 

1.2. Engine E-stop Inspection 

1.3 Machine E-stop Inspection 

1.4. Check / Change worn out water hoses on condition basis. 

1.5 Check / Change bearings and shaft of radiator fan drive on condition basis. 

1.6. Check RPM of engine radiator fan. 

 GENSET ENGINE (CPCB-II H4 series) – Camp Car. 

1.7. Replace the primary element on 1000 hrs. or as soon as vacuum indicator shows “RED”. 

1.8 Replace the air cleaner whenever vacuum indicator shows red or 1000 hrs. Whichever is earlier. 

1.9. Replace the secondary element at the time of every third replacement of the primary filter element or 

after 2 Years of duration whichever is earlier. – 2000 Hrs. 

3.  MECHANICAL (Dust System, Air System, Water System etc.) 

2.1. Dust Collector Purge Solenoid Test 

2.2. Water Pump Strainer Inspection 

2.3. Water Tank Strainer Inspection 

2.4. To remove and replace the RPMS desiccant plugs. (Typically, 1000+ hours depending on 
environment humidity) 

4.  HYDRAULIC 

3.1. Hydraulic Accumulator Inspection and Charge 

3.2. Hydraulic Motor Lubrication and Grease motor every six Month 

3.3. Hydraulic Reservoir Sensor Inspection 

4.  PNEUMATIC. Air Compressor - Sullivan-Palatek UD-50 

4.1. Replace compressor lubricant filter 

4.2. Inspect compressor filter, fan and pulley. 

4.3. Replace coalescing filter. 

4.4. **Replace the air separator elements 

5. ELECTRICAL (System Equipment wiring and Traction motor control) 

5.1. Replace primary and secondary air filters. Write installation date on filter and record in 
maintenance log. 

6.  BOGIE AND UNDERFRAME 

6.1. Draft Gear Inspection. 

6.2. Drawbar Inspection and Maintenance. 

6.3. Wheel set/Gearbox inspection and Sanding Equipment inspection (180 days) 

6.4 Replace traction motor gear Oil 80W90 in Every six month/1000h whichever is earlier 

7. GRIND SYSTEM 

7.1. Grind Module Limited Motion Testing 

7.2. Grind Module Tilt Cylinder Feedback Test 

7.3  Grease grind motor at 180 Grind hours or every 6 month whichever is earlier. 

8.  DUST COLLECTION SYSTEM 

8.1. Replace Dust flame retardant. (if required). 

8.2. Replace auger gearbox oil. 

 

# For Primary filter the replacement duration is 6 months and for secondary filter the replacement time is 3 months. 

** Recommended to be changed in 2000 Hrs. based on the condition. 
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e) SCHEDULE – V (Duration -4 Days) to be done after 3000 hours of Engine running  or 12  months whichever is 

earlier in addition to Schedule- I , II, III and IV. 

 

S.N.  DESCRIPTION 

1. ENGINE (Cummins QST30 G5 NR2, 900 KW, 480VAC/60 Hz) 

1.1 Clean the engine cooling system. 

1.2 Remove and replace the generator air filter assembly. 

1.3 Main Engine Coolant Test 

1.4 Main Generator Insulation Test 

1.5 Inspect all mounting brackets for cracks or damaged bolt holes. 

2. MECHANICAL (Dust System, Air System, Water System etc.) 

2.1. Clean the dust fan wheel and housing. 

2.2. Clean the dust housing baffle, inlet plenum, and frame interior. 

2.3. Clean a ditch sprayer 

2.4. To remove and replace the RPMS desiccant plugs. Typically, 1000+ hours depending on environment 

humidity. 

2.5. Inspect the hose reel 

2.6. Test the tie sprayer nozzles 

2.7. Remove and clean/replace a faulty tie spray nozzle. 

2.8. Calibrate the encoder. 

2.9. Speedometer Calibration Test 

2.10. Water Pump Motor Lubrication 

2.11. Grease dust blower (fan) motor and shaft. 

2.12 Dust Collector Purge Solenoid Test. 

3. HYDRAULIC 

3.1 Hydraulic Fluid Sampling and Testing 

3.2 Hydraulic Power Unit Pressure Filter Replacement 

3.3 Hydraulic System Breather Filter Inspection and Replacement 

3.4 Hydraulic System Return Filter Replacement 

4. PNEUMATIC. Air Compressor - Sullivan-Palatek UD-50 

4.1. Inspect and clean the air compressor cooler. 

4.2. Air brake pipe leak test 

4.3. Air brake supply reservoir and air brake cylinder test 

4.4. Air main reservoir leak test 

4.5. Air Intake filter replacement  

4.6. Clean the oil return line 

4.7. Collect oil sample and submit for analysis 

4.8. Check expiry date of Fire Extinguisher. 

4.9. Replace the compressor desiccant dryer cartridges. (Once in Year)  

4.10. Replace the compressor desiccant dryer purge valves. (Once in Year) 

4.11. Replace the inlet check valve. (Once in Year) 

4.12. Replace the intake valve. (Once in Year) 

6.  ELECTRICAL (System Equipment wiring and Traction motor control) 

5.1. Traction Motor Gear Lubrication. 

5.2. Remove and replace the pressurization air filter. 

5.3. Traction Motors blower filter (replace Primary and secondary). 

5.4. Traction Enclosure Maintenance – 3000 Hours 

7.  BOGIE AND UNDERFRAME 

6.1 Grease the bearings at each end of the dust augers. 

8.  GRIND SYSTEM 

7.1. Replace any hoses, if needed. 

7.2. Buggy Float Circuit Testing 

https://e-office.dfccil.com/eFile/?x=tdQlmx62pJ7HDpxQrtU01*dKalfUR*ha


Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply of spares and other items for 12 years within DFCCIL 

Network (RFP No. DFC/CO/EN/TECH/RGM-RIV/O&M/12YRS/33092R dated 23.05.2025) 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………… 

 

Signature of tenderer (s)  

With seal                                                                                                                                                Page 110 of 201  

7.3. Grease the grind motor. 

7.4. Dust collector filter replacement. 

7.5 Grind Motor Idle AMP Calibration. 

8.  DUST COLLECTION SYSTEM 

8.1. Grease dust blower (fan) motor and shaft. 

 

f) SCHEDULE – VI (Duration -20 Days  to be  done after 10000 hours of Engine running  or 30  months whichever 

is earlier in addition to Schedule- I, II, III, IV and IV . 

                                                      

S.N.  DESCRIPTION 

1.  ENGINE (Cummins QST30 G5 NR2, 900 KW, 480VAC/60 Hz) 

1.1.  Main Generator Lubrication 

1.2.  Overhaul the injectors. (If required) 

1.3.  Check the RPM of Engine radiator fan, if found less than the rated RPM, take corrective measures. 

1.4.  
Checks cooling system. It must be clean to work correctly and to eliminate buildup of harmful 

chemicals. Flush out the radiator. Replace coolant. 

2.  
BOGIE AND UNDERFRAME 

2.1. 
Complete inspection of the undercarriage including all wheels, axles, and bogies. 

2.2. 
Turning of wheels/ replacement of wheels as per requirement based on local inspection of the equipment 

3. 
GRIND SYSTEM 

3.1. 
Replacement of Grind Buggy wheels. 

3.2. 
Replace hoses of all module and Grind Buggy. (On condition base) 

3.3. 
Replace all lower module pivot bushings. 

4. 
HYDRAULIC SYSTEM 

4.1. 
Replace all hydraulic hoses on conditional basis. 

4.2. 
Replace the Hydraulic fluid in each GC and flush the complete system. 

5.  
ELECTRICAL (System Equipment wiring and Traction motor control) 

5.1. 
Change batteries on condition basis. 

5.2 
Traction Enclosure Maintenance - 3,000 Hours 

6 PNEUMATIC. Air Compressor - Sullivan-Palatek UD-50 

6.1 Replace the air separator elements. 

6.2 Replace the compressor desiccant dryer cartridges. (Once in Year) 

6.3 Replace the compressor desiccant dryer purge valves. (Once in Year) 

6.4 Replace the inlet check valve (Once in Year) 
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g) SCHEDULE – VII [POH] (Duration -60 Day s( 1st POH) and 75 Days ( 2nd POH) to be  done after 20,000 

hours of Engine running  or 60  months whichever is earlier in addition to Schedule- I, II, III, IV, V and VI. 

 

S.N.  DESCRIPTION 

1. ENGINE (Cummins QST30 G5 NR2, 900 KW, 480VAC/60 Hz) 

1.1. Overhaul or replace the engine. 

1.2. Overhaul the fuel injection pump.    

1.3. Change engine mounting pads. 

1.4. Change water hoses. 

1.5. Change engine air cleaner elements. 

1.6. Change all engine filters along with lube oil 

1.7. Clean the diesel tank. 

1.8. Check for coolant leaks.  

1.9. 
Test function of thermostat. Check the thermostat for wear or damage. If the barrel of the thermostat is 

worn-out or fretted, it must be discarded. 

1.10 
Check the thermostat for wear or damage. If the barrel of the thermostat is worn-out or fretted, it must 

be discarded. 

1.11. Check serviceability of radiator. Replace the engine radiator if clogged due to scaling 

1.12 Check water pump, replace it if required.  

1.13. Inspect turbo charger function. (Look for damaged or cracked compressor or turbine blades) 

1.14 Check the vibration damper for evidence of fluid loss, dents and wobbles etc. 

2.  MECHANICAL (Air System, Water System etc.) 

2.1. Replace water separator and air oiler. Condition basis. 

2.2. Change all pneumatic hoses. 

2.3. Change all pneumatic valves. 

2.4. Overhaul/ Change all pneumatic cylinders on condition basis. 

2.5. Change brake cylinders on condition basis. 

2.6. Change all the brake shoes. 

2.7. Replace cooling coil. 

2.8. Replace air unloader. 

2.9. Clean and test air tanks. 

2.10. Clean out rust, corrosion and de-scale from water tanks and plumbing circuit. 

2.11. Replace/ overhaul water pump and motors. 

2.12. Change water hoses. 

2.13. Overhaul/ service of optical Rail Profile Measuring system/ KLD. 

3.  PNEUMATIC. Air Compressor - Sullivan-Palatek UD-50 

3.1. Change the compressor lubricant 

4.  ELECTRICAL (System Equipment wiring and Traction motor control) 

4.1.  Traction Enclosure Maintenance - 6,000 Hours 

4.2. Traction Enclosure Maintenance - 12,000 Hours 

4.3. Replace or repair the defective PCBs. Condition basis.    

4.4. Replace the limit switches. Condition basis 

4.5. Overhaul the panel boxes. 

4.6. Defective switches and indicative lights may be replaced. 

4.7. Check the LED of all the solenoids & replace if required 

4.8. Check the calibration of digital potentiometers and replace the defective ones. 

4.9. Reconditioning/ replace batteries. 

4.10. Complete inspection of the traction system and traction motor / replace if needed. 

5.  BOGIE AND UNDERFRAME 

5.1. Bogie Inspection − 6 Year (Ganz). 

6. GRIND SYSTEM 

6.1. Replace buggy wheels including bearings and shaft.   

6.2. Replace all module guide tube/rod. 

6.3. Check complete buggy frame and repair/ strengthen as required. 

6.4. Replace all bearings and bushes of tilt cylinders and module. 
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6.5. Calibrate all modules. 

6.6. Overhaul / Replace the buggies, wheels & feeler rollers 

6.7 Replace grind motors based on condition 

7. HYDRAULIC SYSTEM 

7.1. Change all Hydraulic pumps and motors on need basis  

7.2. Replace/overhaul all Hydraulic cylinders on condition basis 

7.3. Clean the Hydraulic tank, inside to be painted with approved quality of paint. 

7.4. Fill new oil after replacing return line and suction filters 

7.5. 
Clean Hydraulic oil cooler. If it is blocked more than 20% during service or badly Leaking, then 

replace it. 

7.6. Inspect the Hydraulic Manifold and Change all the valves on conditional basis. 

7.7. Change all ‘O’ rings and oil seals. 

8 Misc 

8.1 Paint the complete machine if required based on the ground condition 

8.2 Replace the camp coach amenities. 

 

 

C. List of Safety Equipment’s to be kept on RGM Formation is as under: 

  

S. No. Description Quantity 

1.  Detonators in a tin case 1 box 

2.  H.S. flag red 2 nos. 

3.  H.S. flag green 1 nos. 

4.  H.S. Tri colour lamps 2 nos. 

5.  Chain & Padlock 1 set. 

6.  Clamp with Padlock 2 nos. 

7.  Jack 20 T capacity with traverse. 1 no*. 

8.  Crow bars 4 nos. 

9.  Wooden blocks off sizes 8 nos. 

10.  Gauge cum level 1 no. 

11.  Banner flag 2 nos. 

12.  Portable Control Phone 1 no 

13.  Walkie Talkie 1 set 

14.  First Aid Box 1 no each cabin 

15.  Skids 2 nos. 

16.  Working time table of section where machine working 1 copy 

17.  G&SR book with up-to-date amendment slips 1 copy 

18.  4 cell flasher light 1 no. 

19.  Petromax /LPG lamps 1 no. 

20.  Safety helmets For each Machine staff 

21.  Protective clothing, safety shoes and safety gloves Foreach Machine staff 

22.  Track Machine Manual 1 no. 

23.  Accident Manual 1 no. 

24.  Fire extinguisher 1 no each cabin 

25.  Hydraulic Hand Pump 1 no. 

26.  
Emergency pneumatic/Hydraulic hose of sizes suiting to different 

machines (complete with end fittings) 
1 no. 

27.  Fire extinguishing blanket 2 Nos 

 

 

 

 

 

 

 

 

https://e-office.dfccil.com/eFile/?x=tdQlmx62pJ7HDpxQrtU01*dKalfUR*ha


Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply of spares and other items for 12 years within DFCCIL 

Network (RFP No. DFC/CO/EN/TECH/RGM-RIV/O&M/12YRS/33092R dated 23.05.2025) 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………… 

 

Signature of tenderer (s)  

With seal                                                                                                                                                Page 113 of 201  

Chapter - VIII 

 

                    O &M Provisions for Rail Inspection Vehicle 

 
 

A. Maintenance Schedule of Rail Inspection Vehicle (RIV)  is as under: 

 

 

B. The various inspection and maintenance items covered in various schedules of RIV are as under: 

 

a) SCHEDULE – I (On Daily basis) 

 

S.N. DESCRIPTION 

1.  ENGINE (Cummins QSN 14R, 400 HP @ 2100 RPM)/ 

1.1.  Check visually all equipment for visible defects, loose bolt & nuts, leakages, missing parts 
etc. Clean the exterior. 

1.2.  Walk around the machine and look for any abnormalities. 

1.3.  Complete Engine Inspection (Mountings, Belts & Harness) 

1.4.  Check for smooth running of engine. If any unusual noise is observed, investigate 
thoroughly and rectify 

1.5.  Check for leakage (Engine, Transmission, Hydraulic, Gear box). 

1.6.  Check main engine oil level. 

1.7.  Check main engine coolant level and top up if required. 

1.8.  Check oil temperatures (Engine Oil & Coolant)  

1.9.  Check fuel, cooling water and air system for leakage and rectify if necessary 

1.10.  Check operator’s report and take appropriate action to correct any problem notified. 

1.11.  Clean radiator air passage by blowing compressed air / water (only at shed to avoid high 
voltage overhead line hazard). Check air cleaner restriction clean/ change air cleaner 
element if required.  

1.12.  Check flexible coupling fasteners for tightness. 

1.13.  Check visually all parts in torque arm for visible defects, damages, fasteners, linkages, 
missing parts etc. 

1.14.  Check the working of the Alternator. 

1.15.  Check the lube oil pressure and record. If the pressure at low idle speed is less than 
0.7kg/cm², or at no load full speed out of range 2.4 - 3.1kg/cm² stop the engine. Check & 
top up lube oil if required. 

1.16.  Check main fuel tank level. Fill the fuel tank as required and record quantity added. 

1.17.  Check for leakages from fuel tank/fuel lines and take corrective action if required. 

S.N. Schedule Periodicity Duration Location 

1. Schedule I 
Daily/ before working & 

running 

08 hours 

 

In the track Machine 

Siding 

2. Schedule II 50 Engine hrs. 
10 hours. 

 
-do- 

3. Schedule III 250 Engine hrs. 12 hours. -do- 

4. Schedule IV 1500 Engine hrs. 2 days -do- 

5. Schedule V 3000 Engine hrs. 4 days -do- 

6. 
Schedule VI 

(IOH) 
6000 Engine hrs. 20 days In Workshop 

7. 
Schedule VII 

(POH) 

30000 Engine hrs. 

or 8 years which even is early 

1st POH- 60 days, 

2nd POH- 75 days 
In Workshop 
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1.18.  Brake Inspection & Brake Test 

1.19.  Check Lead and Trail Function. 

1.20.  Run water raising apparatus to top up radiator. 

1.21.  Clean radiator air passage by blowing compressed air / water (only at shed to avoid high 
voltage overhead line hazard). 

2.  MECHNICAL 

2.1 Clean and check the exterior of transmission system.  
3.  HYDRAULIC SYSTEM 

3.1. Check oil level levelling the hydraulic tank & top up if necessary. 

3.2.  Check actual level the hydraulic oil level and temperature of the day during working. Top 
up the oil if required. The oil temp should be below 70Cº. 

3.3. Check the restriction indicator of the Return line filter. 

3.4. Check the Gauge & instrument operations. 

4.  FINAL DRIVE 

4.1.  Check torque converter / transmission oil cooler & pipelines for visual defects & leakages. 
Rectify if necessary. 

4.2.  Check the TC oil control pressure and record. If the pressure at low idle speed is out of 
range 8.5 - 10.5kg/cm², stop the engine. Check & top up oil if required. Carry out the check 
again. 

4.3.  Check gear oil level 

4.4.  Check oil temperatures (Transmission) 

4.5.  Check Cardan Shaft / Final Drive for any visual damage. 

4.6.  Check flexible coupling fasteners for tightness. 

4.7.  Check transmission-mounting fasteners for tightness. 

5.   PNEUMATIC  

5.1.   Inspect the air compressor for any air or oil leaks. 

5.2.  Pressure of main reservoir is between 6.0 -7.0 kg/cm″.  Inspect the air horn tank pressure 
regulator setting.  

5.3.  Safety valves blow at 7.8 kg / cm″. Check automatic / independent brake application 
system.  

5.4.  Check all air pressure setting as per operation manual (BP, MR, BC & FP) and perform the 
brake test. Main reservoir pressure 6.8 Kg./ sq.cm to 7.5 kg/ sqcm, brake pipe pressure 5 
kg/sqcm, brake cylinder pressure 2.5 kg/sqcm to 3 kg/ sqcm.) 

5.5.  Unloader comes into action at about 7.0 to 7.2kg / cm″, switches the compressor to 
decompression mode (no compressor output) & releases the unloading action at 6.8 - 7 kg / 
cm″ connecting the compressor in normal mode (compressor output available).  Visually 
inspect all types of brake shoes on both sides of the bogie. Replace the brake shoes if any 
worn, cracked, missing or damaged.  

5.6.  Check for Horns both the travel Horn and working horn 

5.7. Check all driver’s pneumatic operating valves.  

6.  30KVA DG SET 

6.1. Check 30 KVA DG fuel level 

6.2. Check 30 KVA DG engine oil level 

6.3. Check 30 KVA DG coolant level 

6.4. Check for leakage in 30 KVA DG. Check the Alternator fan belt and Air cleaner. Verify it’s 
not choked. 

6.5. Check all parameters of 30 KVA DG (Temperature, Pressure, Voltage & RPM) 

7.  ELECTRICAL 

7.1. Check charging of batteries and its voltage.  

7.2. Check all lamp lenses and reflectors for damage. Replace if necessary. 

7.3. Check lighting system (head lights, tail, working lights & flasher light). 
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8.  BOGIE AND UNDERFRAME 

8.1. Visually examine center pivot mounting bolts and tighten/replace if needed. 

8.2. Visually examine the shock absorbers for damages.  

8.3. Visually inspect center pivot cover. 

8.4. Visually examine and attend safety loops of bolster.  

9. BRAKE RIGGING & BRAKE SYSTEM 

9.1. Check and attend brake shoe thickness and key & replace if necessary. 

9.2. Visually inspect brake hangers, brake gear pins and cotters / split pins and replace if necessary. 

9.3. Bogie Frame & Suspension  

9.4. Visually inspect examine the condition of bogie frame, bolster, and supporting structure for any 

visible damage, cracks, and deformity and check welded locations. 

10. Buffing Gear 

10.1. Visually examine buffer plungers for damages / dropping/stroke length. 

10.2. Examine buffer mounting bolts and attend if necessary.  

10.3. Examine visually buffer casing for cracks/ damages & height. 

11. Running gear and Wheels 

11.1. Visually inspect axle box covers for any damage/leakage.  

11.2. Visually inspect the connections to the frame or coach body for damage, cracks, loose bolt 

connections, cables and hoses, and side bearer pad thickness. 

11.3. Check Air suspension working 

11.4. Inspect all hose couplers for any damage. 

11.5. Inspect the grooved tread, if one is visible. 

11.6. Inspect the wheel tread for flat spots. 

12. RAILSCOPE AND RAIL PRO 

12.1. Inspect RPMS & Rail Scope mounting bolts and verify that both are working fine. 

12.2. Ensure the glass cover of KLD and Rail Scope is clean 

 

 

b) SCHEDULE – II (Duration -10 Hrs) to be done after 50 hours of Engine running in addition to Schedule- I. 

 

S.N. DESCRIPTION 

1. ENGINE (Cummins QSN 14R, 400 HP @ 2100 RPM) 

1.1.  Check engine intake air cleaner. 

1.2.  Check piping hoses and clamps. 

1.3.  Check air inlet restriction indicator. 

1.4.  Clean / change air cleaner element. 

1.5.  Check all battery terminals. 

1.6.  Inspect elbows and ducting.  

1.7.  Inspect engine mounting bolt for visual signs of loosening or damage.  

1.8.  Inspect exhaust piping for damage, loose connection & missing or broken clamps. 

1.9.  Inspect all exhaust insulation blankets for damage or excessive wear. 

1.10.  Inspect the pulleys. The grooves should have no sharp edges or chips. 

1.11.  Inspect the engine platforms for any indication of fluid leakage. 

1.12.  Inspect all the fuel hoses & pipe connection for leak. 

1.13.  Inspect the radiator fins, fans and motor for debris or any sign of damage. 

2. MECHANICAL 

2.2 Check exterior for oil leakage. 
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2.3 Check oil level and top up with correct grade oil up to high mark.  

2.4 Check wheels for any flat surfaces. 

2.5 Check torque arm pins and locking. 

2.6 Lubricate torque arm pins  

2.7 Check the inlet and outlet port connections of transmission gear box. 

2.8 Check the gear box hoses for any leakages. 

2.9 Check all gear box oil level and top up if required.  

2.10 Inspect cardan shaft. 

2.11 Clean and grease cardan shaft UJ and slip joint. 

3. PNEUMATIC  

3.1. Inspect the air system hoses. 

3.2. Air brake pipe leak test. 

3.3. Air brake supply reservoir and air brake cylinder test. 

3.4. Air main reservoir leak test. 

4. 30KVA DG SET 

4.1. General examination 

4.2. Check oil level in the diesel generator sets. 

4.3. Check cleanliness of diesel generator sets. 

4.4. Check for any type of leakage. 

4.5. Check all filter condition. 

4.6. Check coolant level. 

4.7. Check the condition v-belts. 

5. ELECTRICALS 

5.1. Check function of all power meters before shutdown. 

5.2. Check function of lamps and indicators.  

5.3. Inspect locking devices for signs damage or worn. 

5.4. Inspect control wiring, relays, power supply units, timers, etc. where applicable. 

5.5. Verify control circuit fuse rating and continuity. 

5.6. Visual inspection for signs of overheating or deterioration. 

5.7. Inspection of all panels for paint work damage and signs of corrosion 

5.8.   Check all battery terminals. Remove, clean and reinstall as necessary. 

5.9.  Check electrolyte level, specific gravity of battery & record. Clean & tighten battery terminals & 

leads. 

5.10 Inspect & clean alternator of engine & tighten electrical connection. 

6. TRANSFORMER 3KVA 

6.1. Cleanliness of the transformer. 

6.4. Inspect the winding temperature. 

6.5. Load hours of the transformer 

6.6. Check the condition of the silica gel, change if required. 

6.7. Check for loose connection. 

7. HYDRAULIC SYSTEM  

7.1. Check the hydraulic fluid level in the tank using sight glass. 

7.2.  Inspect all buggies hydraulic hoses for wear and damages, kinks, twists or rubbing. 

7.3. Inspect the sight glass for cracks and leakage. 

7.4. Check gauges and filter restriction indicators on the hydraulic filter assemblies. 

8. BOGIE AND UNDERFRAME 

8.1 Examine trough floor, turn under and other frame members from underneath for corrosion  

9. BRAKE RIGGING & BRAKE SYSTEM  

9.1. Visually examine brake beams breakage/ damages. 

9.2. Check brake cylinder and adjust so that the piston stroke is within limit.  

9.3. Examine and attend brake levers. 

9.4. Visually inspect for damage on brake pipe, replace if required. 

9.5. Check and attend brake beam safety wire rope / safety straps. 

9.6. Check and replace worn brake shoes. 
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9.7. Visually check for hand brake chain rope, sprocket & floating lever and attend if needed.  

9.8. Check for cutoff angle cock and leakage, attend if needed.  

9.9. Check and attend brake block adjuster. (* to be done after every 250 hrs.) 

10. Bogie Frame & Suspension  

10.1. Examine bolster safety straps/ loops for damage/ broken suspension system/ missing.  

 11. Buffing Gear 

11.1. Check condition of the CBC coupling and its components and replace as required. 

12. BOGIE AND UNDERFRAME 

12.1. Inspect the wheel for signs of spalling or shelling which has metal expelled from the 
tread. 

12.2. Inspect the wheel for signs of thread buildup. 

12.3. Check all fasteners for tightness around the entire cooler and both fan guards. Replace 
any missing fasteners 

12.4. Re-tighten any loose fasteners and replace any damage fasteners 

12.5. Replace any cables and hoses with rub marks larger than 1 centimetre (0.40 in.). 

13. TORQUE ARM 

13.1. In torque arm, spring disc to be checked physically, if found damaged replace it. 

13.2. 
Pre-compression of spring disc to be maintained for the specified value by torque 
tightening the castle nut at one end of torque arm. 

13.3. Spherical joint and bushes are checked for damages. 

13.4. Cir clips and split pins if failed, replace them. 

 

c) SCHEDULE – III of Duration of 12 Hrs  to be  done after 250 hours of Engine running  or 1  month whichever is 

earlier in addition to Schedule- I and  II. 

 

S.N. DESCRIPTION 

1. ENGINE (Cummins QSN 14R, 400 HP @ 2100 RPM)  

1.1. Remove and change the engine oil. 

1.2. Remove and replace the engine fuel/water. Change engine full flow oil separator filter. 

1.4. Remove and replace the engine oil filter.  

1.5. Check the water level collected in water separator. If it is above the red line marked on it, drain 
the water.  

1.6. Clean / Change the crankcase breather & Air piping. Clean the Engine primary air filters 

1.7. Inspect coolant level.  

1.8. Remove and replace the coolant inhibitor. Add coolant, if required  

1.9. Check coolant additive (DCA4) concentration. Check for water/coolant pump belts, adjust if 
required.  

1.10. Clean the battery and prevent collection of dirt, corrosion, and oil. 

1.11. Keep all connections in the battery circuit properly secured & clean. 

1.12. Ensure that vent plugs are clean. 

1.13. Charge battery from an external source, if necessary. 

1.14. Inspect the alternator belt for any wear and damage. 

1.15. Check engine speed at idle and full throttle under no load condition and record. 

2. MECHANICAL 

2.1. Check free operation of coupler lock and release arrangement. 

2.2. Check coupler back stopper bolt slackness and tighten if required. 

2.3. Check all joint bolts for any slackness.  

2.4. Inspect gear from inspection cover.  

3. HYDRAULIC SYSTEM  

3.1. Check oil sample for its contamination limits/ properties and if found above limits specified, clean 
the oil with filtration trolley. Verify hydraulic pump pressure 

3.2.  Check Inspect all hoses for kinks, twists or rubbing. Look for signs joints for any of leakage that 
may indicate a loose fitting.  

3.3. Inspect the fuel filters for leakages. 

3.4. Inspect for signs of leakage in hydraulic system 
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3.5. Drain 50ml oil and check for metal particles indicating any abnormal wear.  

3.6. First hydraulic oil change. (* Initial oil change at 250 Hours. Thereafter every 3000 hours .) 

3.7. Check the contamination level of hydraulic oil and clean or replace as required. 
In case of higher contamination levels, the oil needs to be cleaned or changed as necessary. 

3.8. Check the mixing of water in hydraulic oil by checking presence of cloudiness. Investigate 
reason for ingress of water into oil, rectify & replace with fresh oil. 

4. FINAL DRIVE 

4.1. Clean final Drive breather element and change if necessary. 

4.2. Check and Replace filter element if required, gasket and sealing rings of the filter body. 

4.3. Tighten all external fasteners including those of connected cardan shaft, if there is any 
excessive loosening, carry out investigation and rectify 

4.4. Check oil sample for any impurities / contamination / ingress of water. Change the oil if 
required. 

5. PNEUMATIC 

5.1. Check compressed air governor, for its function. Adjust if necessary. 
The compressor unloader should cut in about 7 to 7.2 kg/sq. cm and cut out at 6.8 to  
7 kg /sq. cm 

5.2. Check operation of all valves, cocks for leakages (fill the air reservoirs, prior to carrying out 
check) 

5.3 Brake shoe inspection and maintain a record of thickness. 

6. ELECTRICAL 

6.1. Visually inspect all electrical wiring and components for indications of heat damage or loose 
connections. 

6.2. Replace any damaged or missing bonds/braids/straps as necessary.  

6.3. Bogie Frame & Suspension  

6.4. Examine corrosion of under frame members with torch light or inspection lamp.  

6.5. Examine condition of wearing plates.   

6.6. Visually examine the cabin and axle support cylinders for leakages/ damages.  

7. Draw Gear 

7.1. Ensure that wear on screw coupling shackle pins, trunnion pins, shackle /link holes and draw 
hook holes should not exceed.  

7.2. Buffing Gear 

7.3. Examine visually buffer casing for cracks/ damages 

7.4. Running gear and Wheels 

7.5. Visually examine wheel profile and thickness of tyre wheel and check with wheel profile gauge if they 

appear to be near condemning limit. 

8. 30KVA DG SET 

8.1. General examination. 

8.2. Initial oil Change and thereafter oil change to be done at 3000 hours. 

8.3. Change oil filter, fuel filter, and bypass filter when oil change takes place. 

8.4. Radiator cleaning with chemical. Clean Primary filter. Replace if required 

9. TRANSFORMERS 3KVA 

9.2. Check the condition of the silica gel, change if required. 

9.3. Check vent pipes for cracks. 

9.4. Check for loose connection. Check earthing. 

10. RAILSCOPE AND RAIL PRO 

10.1. Inspect and verify KLD system. Carryout KLD Calibration Check Desiccant plug humidity level 
of sensor head. 

10.2. Clean Computer and ECU Filter. Data backup for Rail Pro. 

10.3 Check cables and connectors for RailPro and Rail scope. 

11 Misc 

11.1 Check fans and Air condenser working, clean AC Filters. Monthly internal cleaning. 

 

https://e-office.dfccil.com/eFile/?x=tdQlmx62pJ7HDpxQrtU01*dKalfUR*ha


Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply of spares and other items for 12 years within DFCCIL 

Network (RFP No. DFC/CO/EN/TECH/RGM-RIV/O&M/12YRS/33092R dated 23.05.2025) 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………… 

 

Signature of tenderer (s)  

With seal                                                                                                                                                Page 119 of 201  

 

d) SCHEDULE – IV (Duration -2 Days) to be done after 1,000 hours of Engine running  or 4  months whichever is 

earlier in addition to Schedule- I, II and III. 

 

S.N.  DESCRIPTION 

1.  ENGINE (Cummins QSN 14R, 400 HP @ 2100 RPM)  

1.1.  Inspect the following assemblies for any damages/breakages/leakages –  

• Turbo charger. 

• Vibration damper. 

• Air compressor (Cummins / Holset). 

• Fan hub Idler pulley assembly. 

• Water pump. 

• Clean and flush cooling system. 

• Clean and calibrate injectors and fuel pump. 

1.2.  Replace hoses as required. 

1.3.  Check batteries. 

1.4.  Steam clean engine. 

1.5.  Tighten mounting bolts. 

1.6.  Check crankshaft end clearance. 

1.7.  Check turbo charger mounting nuts. 

1.8.  Adjust crossheads, valves, and injectors. 

2. FINAL DRIVE 

2.1. Change oil of the final drive (First 50hrs and further every 1500hrs) 

3. PNEUMATIC 

3.1. Check and adjust brake hanger linkages. 

3.2. Check brake cylinder movement, tighten mounting bolts. 

3.3. Apply grease on brake on brake cylinder piston.  

3.4. Change air filter element.  

3.5. Inspect all valves, cocks and flanges for leakages, signs of wear and replace if necessary. 

4. 30 KVA DG SET 

4.1. Check all electrical conditions. 

4.2. Turbocharger service. 

4.3. Injector pin service. 

4.4. Cylinder head service. 

4.5. PT pump service. 

4.6. Change oil. 

4.7. Change oil filter, fuel filter and bypass filter. 

4.8. Change air filter. 

4.9. Change water separator. 

4.10. Radiator cleaning with chemical. 

4.11. Inspect cooling system for leaks (pressure test), residue and operation. Check engine block 
heater. 

4.12. Run generator set (under load) to check voltage, check frequency, check instrument system and 
make adjustments. 

4.13. Clean and tighten electrical connections, clean crankcase breather, check and tighten mounting 
bolts and wipe unit clean. 

5. ELECTRICAL 

5.1. Check all electrical connections for good control and rectify defects. 

6. TRANSFORMER 

6.1 Testing BDV (Break down voltage) 

6.2 Measurement of earth resistance. 

6.3 Check for earthing of the transformer. 
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e) SCHEDULE – V (Duration -4 Days) to be done after 2500 hours of Engine running  or 12  months whichever is earlier 

in addition to Schedule- I, II, III and IV.                                                                                     

 

S.N.  DESCRIPTION 

1. ENGINE (Cummins QSN 14R, 400 HP @ 2100 RPM)  

1.1. Clean/ drain fuel tank inside. 

1.2. Clean the exterior. 

1.3. Clean radiator. 

1.4. Check fan hub/idler and water pump/idler. 

2. MECHANICAL 

2.1. Check wheel diameter.  

(Between wheels permissible is 0.8 mm maximum.) 

(between axle permissible is 1.6 mm maximum) 

(between bogies permissible is 3mm maximum) 

Carry out wheel re-profile machining, if necessary. 

3. HYDRAULIC SYSTEM FOR GRIND SYSTEM 

3.1. The oil change should be done after 3000hours of operation or one-year whichever occurs 
earlier. The oil filling in hydraulic tank should be done using hydraulic oil filtration trolley.  
Return line filter should not be cleaned/ or reused. Replace the return line filter.  

3.2. The suction strainer should be removed out from the tank for visual inspection of any clogging / 
dirt accumulation and should be cleaned during every oil change period.  
Strainer should be changed if any external damage is observed. Cleaning should be done by 
blowing compressed air in reverse direction. 

3.3. Check hydraulic pump and motor for wear of rotating and reciprocating parts. The condition of 
the pump / motor can be checked by measuring the leak-offs and compared with the limits 
specified. 

3.4. Check pressure gauges in the control panel 
a. Main air pressure set at 7.4 kg. /sqcm. 

b. Brake pipe air pressure set at 5kg. /sqcm. 

c.  Parking brale pressure set at 3 to 3.5 kg/sq cm. 

d. D. Engine oil pressure gauge above 1.5 kg/sqcm in idle. 

e. Transmission oil pressure gauge 9 to 12 kg/sqcm.  

3.5. Check and fill wheel bearing grease if required. 

3.6. Check oil seals for any leakages. Replace if required.  

4 PNEUMATIC 

4.1. Disassemble, clean and reassemble brake valve and relay valve. 

4.2. Check and change filter element.  

5. BOGIE AND UNDERFRAME 

5.1. Thoroughly examine the centre pivot mounting bolts and replace if needed.  

6.  BRAKE RIGGING & BRAKE SYSTEM 

6.1. Visually inspect damaged/ missing brake gear bushes, lever hanger pins replace if necessary. 

6.2. Check and attend brake block adjuster.  

7.  Bogie Frame & Suspension  

7.1. Visually examine the condition of suspension system (coil spring) for any damage/loose/breakage.  

8. Running gear and Wheels 

8.1. If required, replace grease in all axles bearing housing. 
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f) SCHEDULE – VI (Duration -20 Days to be done after 10,000 hours of Engine running or 36  months whichever is 

earlier in addition to Schedule- I, II, III, IV and V. 

 

S.N.  DESCRIPTION 

1.  ENGINE (Cummins QSN 14R, 400 HP @ 2100 RPM) 

1.1.  Inspect the following assemblies: 
• Turbo charger 
• Vibration damper 
• Air compressor (Cummins / Holset) 
• Fan hub Idler pulley assembly 
• Water pump 
• Clean and flush cooling system 
• Clean and calibrate injectors and fuel pump. 

2.  HYDRAULIC SYSTEM FOR GRIND SYSTEM 

2.1.  During oil change, suction strainer should be removed out from the tank for visual inspection of 
any clogging / dirt accumulation and should be cleaned if required. Also, strainers should be 
cleaned during every oil change period. Cleaning should be done, by blowing compressed air 
in reverse direction. If strainer is found damaged, then replace it. 

2.2.  The hydraulic tank and the system should be flushed using the cleaning trolley and the fresh oil 
is to be filled. 

3.  BRAKE RIGGING & BRAKE SYSTEM 

3.1. Repair/replace all brake drum seals, cylinders & brake linkage rods.  

4.  Draw Gear 

4.1. Remove the scale, rust, work hardened layers and surface cracks if any, by light grinding/ filing. 

5.  Buffing Gear 

5.1. Check the castle nuts for damaged threads, worn out faces visually. Replace castle nuts if 
needed. 

 

g) SCHEDULE – VII [POH] (Duration -60 Days (1st POH) and 75 Days ( 2nd POH) to be  done after 30,000 hours of 

Engine running  or 96  months whichever is earlier in addition to Schedule- I, II, III, IV, V and VI. 

 

1.  TRANSMISSION  

1.1.  Remove and recondition the gear box and cardan shaft.  
The major overhaul of the equipment will depend on the standard practice of maintenance, 
usage etc., and hence the work may be planned after assessment of the condition and the wear 
& tear of the component. 

2.  PNEUMATIC 

2.1.  Remove all valves & cocks and recondition. 

 

C. List of Safety Equipment’s to be kept on DFCCIL’s RIV is as under: 

  

SN Description Quantity 

1.  Detonators in a tin case 1 box 

2.  H.S. flag red 2 nos. 

3.  H.S. flag green 1 nos. 

4.  H.S. Tri colour lamps 2 nos. 

5.  Chain & Padlock 1 set. 

6.  Clamp with Padlock 2 nos. 

7.  Jack 20 T capacity with traverse. 1 no*. 

8.  Crow bars 4 nos. 

9.  Wooden blocks off sizes 8 nos. 

10.  Gauge cum level 1 no. 

11.  Banner flag 2 nos. 

12.  Portable Control Phone 1 no 

13.  Walkie Talkie 1 set 
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14.  First Aid Box 1 no each cabin 

15.  Skids 2 nos. 

16.  Working time table of section where machine working 1 copy 

17.  G&SR book with up-to-date amendment slips 1 copy 

18.  4 cell flasher light 1 no. 

19.  Petromax /LPG lamps 1 no. 

20.  Safety helmets For each Machine staff 

21.  Protective clothing, safety shoes and safety gloves Foreach Machine staff 

22.  Track Machine Manual 1 no. 

23.  Accident Manual 1 no. 

24.  Fire extinguisher 1 no each cabin 

25.  Hydraulic Hand Pump 1 no. 

26.  
Emergency pneumatic/Hydraulic hose of sizes suiting to different 

machines (complete with end fittings) 
1 no. 
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Chapter – IX 

 
TENDER FORMS AND ANNEXURES 

(including schedule of prices) 

 

https://e-office.dfccil.com/eFile/?x=tdQlmx62pJ7HDpxQrtU01*dKalfUR*ha


Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply of spares and other items for 12 years within DFCCIL Network 

(RFP No. DFC/CO/EN/TECH/RGM-RIV/O&M/12YRS/33092R dated 23.05.2025) 

……………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………………… 

 

Signature of tenderer (s)  

With seal                                                                                                                                                Page 124 of 201  

Chapter- IX 

 
TENDER FORMS AND ANNEXURES 

(including schedule of prices) 
 

FORM No. SUBJECT 

Form - 1 Offer Letter 

Form - 2 Tenderer’s Credentials 

Form - 2A  Technical Eligibility Criteria Details 

Form - 2B Financial Eligibility Criteria Details 

Form No. 2C Applicant's Party Information Form 

Form - MPD Details of Manpower planned for Deployment  

Form – TSL Technical support letter from OEM (M/s LORAM, USA) 

Form - 3 Summary of prices 

Form – 3A Details of Various spare parts and Consumables inventory yard stock 

Form - 3B Details of Various Consumables items of RGM formation and RIV  

Form-3C Details of Various spare parts items of RGM formation and RIV 

Form - 4  Schedule of Rates (SOR) and Total Prices 

Form - 5  Bid Deposit 

Form - 6 Bid Security Exception Declaration 

Form - 7  Performance Guarantee Bond 

Form - 8 ECS / NEFT / RTGS Form 

Form - 9 Power of Attorney for authorized signatory of Single Entity 

Form - 10 Draft MOU for Joint Venture Participation 

Form - 11 Draft Agreement of JV 

Form - 12 Pro-forma of Participation from each partner of JV 

Form -  13 Power of Attorney for authorized signatory of JV partners 

Form - 14 Power of Attorney to lead partner of JV 

Form - 15 (IP) Format of Pre contract Integrity Pact 

Form - 16 Anti-profiteering declaration 

Form -17 and 17A Format for certificate to be submitted/upload by tenderer along with the 
tender documents 

Form - 18 Make in India Policy of GoI 

Form -19 Certificate of Responsiveness of Bid. 

Form - 20 Deviation Statement 

Form - 21 Format of Contract Agreement 

Form -22 Performa for Time Extension 

Form - 23 Certificate of fitness 

Form -24 Performa of 7 days’ Notice 

Form -25 Performa of 48 Hours’ Notice 

Form - 26 Performa of termination notice 

Form - 27 Final Supplementary Agreement 

Form - 28 Standing indemnity bond for on account payment 

Annexure-I General condition of Dispute Adjudication Agreement 

Annexure-II Procedural Rules to Dispute Adjudication 

Annexure-III DAB Agreement 

Annexure-IV Detailed safety measures 

Annexure-V Quarterly Availability Certificate 

Annexure-VI Competency Certificate 
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FORM - 1 
OFFER LETTER 

 

Tender Notice No.____________________ 

 

Name of Work: Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including 

supply of spares and other items for 12 years within DFCCIL Network. 

 

.To, 

Group General Manager/Technical,  

Room No.428, DFCCIL Corporate Office, 

Sector-145, NOIDA (Uttar Pradesh), India  

 

We, the undersigned, declare that: 

 

(a) We have examined and   have   no    reservations    to    the    Bidding    Documents, 
including Addenda. 

(b) We offer to execute the O & M Works in conformity with the Bidding Documents. 

(c) Our bid shall be valid for a period of 120 days from the date fixed for the bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon  us  and may be accepted at any time before the expiration of that 
period; 

(d) We have not been blacklisted/banned in accordance with para.1.3.13 (ii) of 
Preamble and General Instructions to tenderers. 

(e) We are neither Bankrupt/Insolvent nor in the process of winding-up nor there is a 
case pending before any Court on deadline of submission of the Bid in accordance 
with para. 1.3.13 (ii) of Preamble and General Instructions to tenderers. 

(f) If our bid is accepted, we commit to obtaining a Performance Guarantee in 
accordance with the Bidding Documents. 

(g) If our bid is accepted, we commit to deploy key equipment and key personnel 
consistent with the requirements of the work. 

(h) We understand that this bid, together with your written acceptance thereof  included  
in your notification of award/Letter of Acceptance (LOA), shall constitute a binding 
contract between us, until a formal contract is prepared and executed; and 

(i) All information, statements and description in this bid are in all respect true, correct 
and complete to  the best of our knowledge and belief and we  have  not  made   
any   tampering  or changes in the bidding documents on which the bid is being 
submitted and if  any tampering or changes/incorrect information are detected  at  
any  stage,  we understand  the bid will invite summarily rejection and forfeiture of 
bid security,  the  contract will be liable  to be terminated along with forfeiture of 
performance security, even  if  LOA  has  been issued. 

(j) We understand that you are not bound to accept the lowest bid or any other 
bid that you may receive. 

 

Name ...................................................... In the capacity of……………………………. 

............ .............. ....................... Signed………………………….Duly authorized to sign 
the Bid for and on behalf of...................................... Date ............................... 
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FORM - 2 
 

TENDERER'S CREDENTIALS 
 

S. No Description 

1. For technical experience/competence, give details of eligible Projects work 

done Value during the last five financial years and current year (The payments 

received in tender floating month will not be counted) in the Performa given in 

Form-2A 

2. For financial capacity and organizational resources, give details of  contractual  

payments  received  for  the  last  three  financial  years  (i.e. current  Financial  

year  and  three  previous   financial   years)   as   per  audited balance sheet 

certified by Chartered Accountant in the Performa given in Form-2B 

3. Give the constitution of your firm. Attach certified copies of legal documents in 

support thereof. Form-2C 

4. List of Trained Manpower from M/S Loram, USA whom bidder have planned to 
deploy for Operation and Maintenance of RGM Formation/RIV duly enclosing 
Training completion issued by M/S Loram, USA in enclosed Form- MPD. 

5. Technical support letter from OEM of RGM Formation and RIV (M/s LORAM, 

USA) in format Form- TSL 
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          TECHNICAL ELIGIBILITY CRITERIA 

FORM – 2A 

Details of the Eligible Projects Work Credential 

(as per Para 1.3.13 (i) A (c) of Preamble and General Instruction to Tenders) 

 

Contract No.  

Contract Identification  

Award date  

Completion date  

Role in Contract [Prime Contractor or Member in JV] 

Total Contract Amount (Rs.)  

If member in a JV, Specify participation in total 
contract amount 

[insert a 
percentage 
amount] 

Total contract 
amount in Rs. 

Total work done value year wise of Eligible Projects  Of Contract as 
whole 

Share of Member in 
case of 

JV/partnership Firm 

FY -2020-2021  

FY -2021-2022  

FY -2022-2023  

FY -2023-2024  

FY -2024-2025  

Current Financial Year (upto month previous to 
tender floating month) 

 

Employer’s Name: 

Address: 

Telephone/Fax 

number 

E-Mail: 

 

 
Note: 
 

1. Form 2A is to be submitted separately for all Eligible Projects for which the bidder is 
claiming credential. 

 
2. The Bidder shall attach all certificates from clients for payments received from Eligible 

Projects for all Eligible Projects for which the bidder is claiming credential. 
 

3. In case above documents clearly showing the amount of payment received from  Eligible 
Projects anywhere in railway sector in any country of the world issued from clients are not 
submitted by the bidder at the time of submission of his bid, his bid will be evaluated 
ignoring that credential. 

 
                                                                                                      

   Name and Signature of Bidder 

                                                                                               along with round Stamp 
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Form - 2B 
 

FINANCIAL ELIGIBILITY CRITERIA DETAILS  

(as per Para 1.3.13 (ii) (b) of Preamble and General Instruction to Tenders) 

 
 
NAME OF BIDDER/JV PARTNER:  
 
 

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 
Amount 

Currency 
Exchange  

Rate 
Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

 

1. The average annual contractual turnover shall be calculated as an average of “total contractual 
payments” in the previous three financial years. However, in case the balance sheet of the previous 
year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 
considered for calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and 
loss accounts for the relevant years in respect of the bidder or all members constituting the bidder.  

3. The contents of this form should be certified by a Chartered Accountant duly supported by Audited 
Balance Sheet duly certified by the Chartered Accountant. 

 
 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full consideration of all 
observations/notes in Auditor’s reports. _____________________ 

 

(Signature of Chartered Accountant) 
Name of CA:______________ 

Registration No:         ______________ 
(Seal) 

Note: Each Bidder or each member of a JV must fill in this form separately: 
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FORM - 2C 
 

APPLICANT'S PARTY INFORMATION FORM 
 
 

Bidder Company/Firm Name: 

Country of registration of Company/Firm: 

Year of constitution of Company/Firm: 

Company/Firm legal address in country of constitution: 

Company/Firm authorized representative information Name:  

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers:  

E-mail address: 

➢ Following documents are to be attached: 

a. Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above. 

b. In case of a government-owned enterprise or institution, documents establishing legal and 
financial autonomy, operation in accordance with commercial law, and absence of dependent 
status. 

c. Copy of PAN card of Bidder firm. 

d. The authenticated copy of registered partnership deed and registration of the firm from registrar 
of firm in case of partnership firm  if applicable). 

e. In case of proprietorship firm bidder will submit an affidavit, attested by Notary Public that “I am a  
sole  proprietor of the firm in on Non judicial stamp paper of Rs 500/-. 

f. Bidder’s profile duly filled in, as per tender document. 

g. Power of Attorney for signing the Application. If applicable, the Power of Attorney for Lead Member 
of JV; 

h. Article of association and memorandum in case of private/public limited company. 

i. Copy of E.P.F. registration. (optional) 

j. Copy of ESI Certificate. (optional) 

k. Copy of GST registration no. 

➢  Organizational chart, a list of Board of Directors, and the beneficial ownership. 

 
         

 

Name and Signature of Bidder 

 along with round Stamp 
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Form – MPD 

 

Details of Manpower Planned for Deployment for O & M work of RGM Formation and RIV 

 

 

(As per clause 1.3.13 (i) A (a) of ITT - to be submitted as part of technical bid) 
 

 

No. Name 

Role on 

RGM 

Formation/

RIV 

Educational 

Qualification 

Certification/ 

License/ 

Training 

Work Experience 

in a similar 

position in similar 

Works (Yr.) 

Work 

Experience 

Total (Yr.) 

RGM Formation 

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       

11       

12       

RIV 

1       

2       

3       

4       

 

 

Name and Signature of Bidder 

 along with round Stamp 

 

Note: 

1. Work experience certificate from Client/OEM of all above proposed O & M Manpower are to be 

attached with this Form. 

2. Training certification from OEM (M/s LORAM, USA) are also to be attached for all above proposed 

workforce with this form.  
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Form-TSL 
Letter of Technical Support 

(refer clause 1.3.13(i) A (b) of ITT-Chapter-III)   
 

(From M/s Loram Maintenance of Way, Inc.-3900 Arrowhead Drive Hamel, Minnesota 55340, USA) 

 

To, 
Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL-Client) , 
represented by Group General Manager/Technical, 
 Room No.428, DFCCIL Corporate Office,  
Sector-145, Noida (Uttar Pradesh), India. 
             
 Sub-Unconditional letter of Technical Support to Prospective Bidder for O & M contract of DFCCIL’s Rail   

Grinding Machine ( RGI -11 Series) of 72 stones Formation and Rail Inspection Vehicle ( RIV- 121 series)  
              Ref-  Tender Notification No-  ----------------- 

 
The Original Equipment Manufacturer (OEM)- ‘M/s Loram Maintenance of Way, Inc.-3900 Arrowhead Drive 
Hamel, Minnesota 55340, USA , unreservedly, undertakes to provide full back to back Technical Support, as 
required, for the smooth & uninterrupted execution of O & M contract of DFCCIL’s Rail   Grinding Machine ( 
RGI -11 Series) of 72 stones Formation and Rail Inspection Vehicle ( RIV- 121 series by the [Name and Address 
of Bidder to be mentioned by OEM] so as to ensure successful  Operation  & comprehensive maintenance 
(O&M) of the RIV & RGM Formation to ensure the  continued availability of RGM Formation and RIV, as 
stipulated in this contract,  for operation at their fullest respective operational potential during the [ Period 
should not be less than 3 years duration] from the Commencement date to the Bidder [Name and Address 
of Bidder to be mentioned by OEM], at no direct Cost to the DFCCIL, India.  
 
The Technical Support shall include full Support- OEM Expert, OEM Supervisory Services, all Material 
including all types of Spares, All types of specialist’s services, related Support personnel during the Periodic 
Overhauls (POH) till validity of this Technical Support Letter (TSL). 
 
 OEM undertakes to provide, all types of  spares and consumables (including of rolling stock procured from 
M/s SAN Engineering and Locomotive Co. Ltd, Bengaluru, India (Camping coach & RIV) and M/s Titagarh Rail 
Systems Limited, Kolkata, India (Water car), as required in connection with the aforesaid O&M services 
during the [         ] years, within a reasonable time frame so as to ensure that the RIV & RGM, uninterruptedly, 
perform, in actual  operation at their fullest functional potential, giving optimal / desired output while being 
operated by the aforesaid Bidder [Name and Address of Bidder to be mentioned by OEM]. 
 
OEM’s undertakes  to provide training/competence to staff of Bidder [Name and Address of Bidder to be 
mentioned by OEM] so that the Operation and Maintenance can be executed smoothly. OEM shall visit 
DFCCIL & DFCCIL worksites (where the RGM & RIV are in operation) periodically , at least once in Three 
Months, for reviewing the O&M Services being performed by Bidder [Name and Address of Bidder to be 
mentioned by OEM], scrutinizing the Output and the  Result of grinding operation such achievement of GQI, 
Surface finish and other performance indicators and adjust the same, as necessary,  to improve the grind 
output, quality and quantum of output of RIV & RGM Machine, monitor the (RIV & RGM) equipment upkeep 
and supervising 
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the Contractor’s personnel, providing training to Contractor’s personnel, imparting expertise and latest 
update. To this end, OEM will provide various technical personnel including Superintendents, Service 
Technicians, Specialists and Engineers, as conditions warrant. OEM shall provide assurance to travel, on 
shortest possible notice, to India to provide requisite assistance / support to repairs, breakdowns, equipment 
overhauls, operating software update and provide advanced training on machine systems for successful 
O&M subject to travel conditions/restrictions. 
 
At the end of such OEM Visit, OEM will provide a complete and detailed report, addressed to the DFCCIL, 
providing details of their scrutiny, positive actions taken to address the observed shortcomings, any 
suggestion on system improvement, and their overall assessment as to the general health of the Machines 
(RGM Formation and RIV) recommendation and findings. 
   
OEM understands that there are minimum three Periodical Overhaul (POHs), scoped to be done, during the 
course of O&M Service contract, at five/eight years interval, during the aforesaid Time for Completion. OEM 
shall provide all types of OEM Personnel (from the Support staff to all relevant Domain Experts), all types of 
Spares and consumables and OEM shall supervise the entire POH operation to its successful completion. 
After completion of each POH, OEM shall certify the successful completion of each POH. OEM understands 
that after each POH, the RGM Formation and RIV shall be restored to their respective near original 
functionality.  
 
OEM understands that ‘Rail Life Extension Analysis Services’, as mentioned in “Schedule-F of SOR” and as 
per Terms of Reference ( TOR) mentioned in DFCCIL  RFP issued vide NIT- ----------------- shall be done under 
the active assistance and support  of OEM, at the periodicity stipulated in the tender document and OEM 
assures the Client that for successful implementation of ‘Rail Life Extension Analysis Services’, OEM shall 
provide all kind of support such as required Personnel for all activities associated with aforesaid Rail life 
extension analysis, required latest Software, support Measurement to the Bidder [Name and Address of 
Bidder to be mentioned by OEM]. After completion of the Rail life extension analysis, the OEM shall prepare, 
as required in this RFP, report and submit the report to the DFCCIL. 
 
  The contents of this letter shall be legally binding on OEM & Bidder [Name and Address of Bidder to be 
mentioned by OEM]. It is further certified that The signatory of this Letter is fully authorised to issue such 
letter of Technical Support to the Bidder [Name and Address of Bidder to be mentioned by OEM] 

 
 
 
 

Signature of Authorized signatory of OEM-M/s Loram/USA 
Name of Authorized Signatory 

Designation of Authorized signatory 
Contact details e.g. Cell no and E Mail address 
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FORM - 3 

SUMMARY OF PRICES 

 

Name of Work: Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including 

supply of spares and other items for 12 Years within DFCCIL Network. 
 

RATE SHEET 

I/we hereby agree and abide to do the work as below: 
 

Sl. 

No. 

         Schedule Names as per SOR Advertised rate of 
items as per Form  

- 4 of RFP 
(excluding 18%GST) 

Quoted rate 

of item wrt to 

advertised 

rate/amount 

Remarks 

Schedule A (For Manpower for Operation and Maintenance of RGM formation and RIV) 

1 Manpower: Operation & Comprehensive 

Maintenance of 72 Stone Rail Grinding Machine 

(Model No. RGI-11) and Rail Inspection Vehicle 

(Model No. RIV-121) manufactured & supplied by 

Specialist Manufacturer - M/s Loram Maintenance 

of Way Inc. USA within DFCCIL Network During 

warranty period upto 16 Nov,2025 

₹ 39,54,778.00 % Above/ 
/Below/At par 
by Bidder 

Rates to be 
quoted in 
online mode 
only. 

2 Manpower: Operation & Comprehensive 

Maintenance of 72 Stone Rail Grinding Machine 

(Model No. RGI-11) and Rail Inspection Vehicle 

(Model No. RIV-121) manufactured & supplied by 

Specialist Manufacturer - M/s Loram Maintenance 

of Way Inc. USA within DFCCIL Network 

beyond warranty period 

₹ 41,31,293.00 % Above/ 
/Below/At par 
by Bidder 

Rates to be 
quoted in 
online mode 
only. 

3  Manpower - Lump Sum manpower cost required 

for 1st Periodic Overhaul of 72 Stone Rail 

Grinding Machine (Model No. RGI-11) formation 

manufactured & supplied by Specialist 

Manufacturer - M/s Loram Maintenance of Way 

Inc. USA. Note- During operation of this item, 

Item No.1 will not be operated 

₹ 82,62,586.00 % Above/ 
/Below/At par 
by Bidder 

Rates to be 
quoted in 
online mode 
only. 

4 Manpower: Lump Sum manpower cost required 

for 2nd Periodic Overhaul of 72 Stone Rail 

Grinding Machine (Model No. RGI-11) formation 

manufactured & supplied by Specialist 

Manufacturer - M/s Loram Maintenance of Way 

Inc. USA. Note- During operation of this item, 

Item No.1 will not be operated 

₹1,03,28,232.00 % Above/ 
/Below/At par 
by Bidder 

Rates to be 
quoted in 
online mode 
only. 

5 Manpower: Lump Sum manpower cost required 

for 1st Periodic Overhaul of  Rail Inspection 

Vehicle (Model No. RIV-121) manufactured & 

supplied by Specialist Manufacturer - M/s Loram 

Maintenance of Way Inc. USA . Note- During 

operation of this item, 20% of Item No.1 will not 

be operated 

₹.8,26,258.00 % Above/ 
/Below/At par 
by Bidder 

Rates to be 
quoted in 
online mode 
only. 

Schedule B (For Supply of Consumables- Only various type of Oils (except HSD), Lubricants, Filters and 

Breathers) 
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1 Lump Sum Cost of all required consumables (only 
various type of oils (except HSD), 
Lubricants, Filters and Breathers) during full 

contract duration, required for RGM formation and 

RIV   manufactured & supplied by M/s Loram 

Maintenance of Way Inc. USA. 

₹.12,25,87,200.00 % Above/ 
/Below/At par 
by Bidder 

Rates to be 
quoted in 
online mode 
only. 

Schedule C (For Supply of Spare parts of RGM & RIV including consumables which are not covered in 
above Schedule-B but excluding Grinding stones) 

1 Lump Sum Cost of all required spares and 

consumables not covered in Schedule B  except 

HSD, water and Grinding stone  during full contract 

duration, required for RGM- RIV consist 

manufactured & supplied by M/s Loram 

Maintenance of Way Inc. USA 

₹.90,42,48,825.00 % Above/ 
/Below/At par 
by Bidder 

Rates to be 
quoted in 
online mode 
only. 

Schedule D (For Supply of Grinding stone for RGM ) 

1 Lump Sum Cost for supply of Grinding stone 

during full contract duration required for RGM 

manufactured & supplied by M/s Loram 

Maintenance of Way Inc. USA 

₹.95,40,72,000.00 
 

% Above/ 
/Below/At par 
by Bidder 

Rates to be 
quoted in 
online mode 
only. 

Schedule E (Foreign training) 

1 Foreign training at the RGM OEM's premises 
for Four (04) DFCCIL officials for 4 weeks 
duration excluding cost of travel from India to 
USA & back and lodging boarding at USA and 
Visa associated cost 

₹.1,14,56,878.00 % Above/ 
/Below/At par 
by Bidder 

Rates to be 
quoted in 
online mode 
only. 

Schedule F (Rail life Extension Analysis) 

1 Service cost of Rail Life Extension Analysis 

including Rail Template Development & Profile 

Management for DFCCIL for effective Operations 

of 72 Stone Rail Grinding Machine for 880 UTS rail 

and 1080 E1 HH Rails separately 

₹.1,47,88,415.00 % Above/ 
/Below/At par 
by Bidder 

Rates to be 
quoted in 
online mode 
only. 

 

* Tenderer should bear the fact in mind while quoting the rates that GST will be paid by 
Contractor as per prevailing rate as applicable. Documentary evidence of deposition of 
GST will be produced by contractor. 

Notes: 

(i) Bidder has to quote in terms of % age above or below or at par on the amount of 

schedules “A”, “E”, “F” in Financial Bid on online mode only. 

(ii) Bidder has to quote  in terms of % age above or below or at par on the amount of 

schedules on lumpsum amount of Schedule “B” (rate for the schedule “B” items will 

be paid as per the rate offered by Bidder for consumables items in Form – 3B), on 

lumpsum amount of Schedule “C” (rate for the schedule “C” items will be paid as 

per the rate offered by Bidder for Spare parts items in Form - 3C) and  on lumpsum 

amount of Schedule “D” (rate for the schedule “D” items will be paid as per the 

latest rate in the priority of East Central Railway, Northern Railway, North Central 

Railway, Western Railway, any other Zonal Railways (Indian Railways 

Organization) for Grinding stone corresponding to  Bidders budgeted provision for 

144 months (12 Years) O & M requirement of DFCCIL RGM Formation and RIV on 

Net Present Value  (NPV) as on tender opening date for Schedule “B”, Schedule “C” 

and Schedule  “D” respectively in Financial Bid on online mode only. 

(iii) The above prices are inclusive of duties, levies, etc. except 18% GST. 

a) GST as applicable from time to time on taxable value of each running account bill 
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shall be paid by Contractor for further deposition of GST to State Govt. and/or 
Central Govt. as applicable. Documentary evidence of deposition of GST will be 
produced by contractor. 

b) The contractor should adhere to Anti Profiteering Provisions (in Form-16) as per 
section 171 of the CGST Act. Where due to a change in the rates of GST / Change 
in law, the contractor gets any credits / benefits, the same shall be passed on to 
DFCCIL by way of reduction in prices. 

(iv) The tenderer should quote single percentage above / at par / below for each items of all 
schedules. 

 

(v) If the uniform percentage quoted by the Tenderer does not clearly indicate whether the 
rates are above/at par/below the estimated rates then through sign convention it will be 
considered to be on plus side and evaluated accordingly. 

 

(vi) The cost of all Tools and Plants (T & P)  required for successful and smooth Operation 
and Maintenance of DFCCIL RGM Formation and RIV are included in rates of items of 
Schedule A of SOR. 
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Form - 3A 
(Refer clause NI 1.3.18.3 of chapter - III)  

 
(Details of all items (Head wise) mentioned in item No.1 of Schedule -B and Item No. 

1 and 2 of Schedule C of SOR for O & M of RGM formation and RIV) 
 

SN Name of 
Machine 
(RGM 

plus RIV) 

Main Head 
as 

mentioned 
in item No 

1.3.18.2 

OEM 
Part No 
as per 
OEM 
parts 

catalogue  

OEM Part 
Description 

as 
mentioned 
in OEM 

parts 
catalogue 

Brand/ 
Make of 

Item 

Indian/ 
Imported 

Type of item 
(Recommended/ 

Essential/ 
Consumables) 

Unit Recommende
d Inventory 

level Qty 

Minimum 
Inventory 
level Qty 

1 2 3 4 5 6 7 8 9 10 11 
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Form - 3B 

 
(Refer clause No. 1.3.18.4 of chapter - III)  

 
(Details of all items of main heads (Head wise) mentioned in item No.1 of Schedule - B 

of SOR for O & M of RGM formation and RIV) 
 

(For Supply of Consumables- Only various type of Oils (except HSD), Lubricants, 
Filters and Breathers) 

 
SN Name of 

Machine 
(RGM 
plus 
RIV)  

Main Head 
as 

mentioned 
in item No 
1.3.18.2 of 

ITT 

OEM 
Part No 
as per 
OEM 
part 

catalogue  

OEM Part 
Description 

as 
mentioned 

in part 
OEM 

catalogue 

Brand/ 
Make  

of Item 

Warranty 
Period,  
if any 
( in 

months) 

Type of item 
(Recommended/ 

Essential/ 
Consumables) 

Indian/ 
Imported 

Unit Unit 
Cost 

without 
GST 

% 
GST 
rate 

Proposed 
Index for 
calculating 

PVC 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Form – 3C 

 
(Refer clause No. 1.3.18.4 of chapter - III)  

 
(Details of all items of (Head wise) mentioned in item No.1 of Schedule - C of SOR for 

O & M of RGM formation and RIV) 
 

(For Supply of Spare parts of RGM & RIV including consumables which are not covered in above 
Schedule-B but excluding Grinding stones) 

 
SN Name of 

Machine 
(RGM 

plus RIV  

Main Head 
as 

mentioned 
in item No 
1.3.18.2 of 

ITT 

OEM 
Part No 
as per 
OEM 
part 

catalogue  

OEM Part 
Description 

as 
mentioned 

in part 
OEM 

catalogue 

Brand/ 
Make  

of Item 

Warranty 
Period,  
if any 
( in 

months) 

Type of item 
(Recommended/ 

Essential/ 
Consumables) 

Indian/ 
Imported 

Unit Unit 
Cost 

without 
GST 

% 
GST 
rate 

Proposed 
Index for 
calculating 

PVC 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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FORM - 4 
 

SCHEDULE OF RATES (SOR) & TOTAL PRICE 
 
 
 

Name of Work: Operation & Maintenance of DFCCIL’s RGM Formation and RIV Machine including   supply 

of spares and other items for 12 Years within DFCCIL Network. 

 

Item 
No. 

Description of Item Un
it 

Qty. Unit Rates in 
Rs. (Excl. 18% 

GST/Tax) 

Amount in Rs. (Excl. 18%. 
GST/Tax) 

Schedule A (For Manpower for Operation and Maintenance of RGM formation and RIV) 

1 Manpower: Operation & Comprehensive 

Maintenance of 72 Stone Rail Grinding 

Machine (Model No. RGI-11) and Rail 

Inspection Vehicle (Model No. RIV-121) 

manufactured & supplied by Specialist 

Manufacturer - M/s Loram Maintenance of 

Way Inc. USA within DFCCIL Network 

During warranty period upto 16 Nov,2025 

Mont
hs 

3 ₹ 39,54,778.00 ₹ 1,18,64,334.00 
 

2 Manpower: Operation & Comprehensive 

Maintenance of 72 Stone Rail Grinding 

Machine (Model No. RGI-11) and Rail 

Inspection Vehicle (Model No. RIV-121) 

manufactured & supplied by Specialist 

Manufacturer - M/s Loram Maintenance of 

Way Inc. USA within DFCCIL Network 

beyond warranty period 

Mont
hs 

136 ₹ 41,31,293.00 ₹ 56,18,55,848.00 
 

3  Manpower - Lump Sum manpower cost 

required for 1st Periodic Overhaul of 72 

Stone Rail Grinding Machine (Model No. 

RGI-11) formation manufactured & supplied 

by Specialist Manufacturer - M/s Loram 

Maintenance of Way Inc. USA. Note- 

During operation of this item, Item No.1 

will not be operated 

Nos 1 ₹ 82,62,586.00 ₹ 82,62,586.00 

4 Manpower: Lump Sum manpower cost 

required for 2nd Periodic Overhaul of 72 

Stone Rail Grinding Machine (Model No. 

RGI-11) formation manufactured & supplied 

by Specialist Manufacturer - M/s Loram 

Maintenance of Way Inc. USA. Note- 

During operation of this item, Item No.1 

will not be operated 

Nos 1 ₹1,03,28,232.00 ₹1,03,28,232.00 

5 Manpower: Lump Sum manpower cost 

required for 1st Periodic Overhaul of  Rail 

Inspection Vehicle (Model No. RIV-121) 

manufactured & supplied by Specialist 

Manufacturer - M/s Loram Maintenance of 

Way Inc. USA . Note- During operation of 

this item, 20% of Item No.1 will not be 

operated 

 Nos 1 ₹. 8,26,258.00 ₹.8,26,258.00 

 
TOTAL OF Schedule A 

 
₹ 59,31,37,258.00 

 
Schedule B (For Supply of Consumables- Only various type of Oils (except HSD), Lubricants, Filters and 

Breathers) 
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Item 
No. 

Description of Item Unit Qty Unit Rates in 
Rs. (Excl. 18% 

GST/Tax) 

Amount in Rs. 
(Excl. 18%. 
GST/Tax) 

Remarks 

1 
Lump Sum Cost of all required 

consumables (only various type 
of oils (except HSD), 
Lubricants, Filters and 
Breathers) during full contract 

duration, required for RGM 

formation and RIV   manufactured & 

supplied by M/s Loram Maintenance 

of Way Inc. USA  

 

(Lumpsum) ₹.12,25,87,200/- 
 

The various details of 

consumables as 

desired in Form -3C 

are to be submitted by 

Bidders along with 

financial offer as per 

Note No. (vi) of Item 

No.2 of SOR (Chapter 

II). The payment will 

be done as per actual 

supply and at accepted 

rates submitted by 

bidder vide Form -3B 

of RFP. 
Schedule C (For Supply of Spare parts of RGM & RIV including consumables which are not covered in above 
Schedule-B but excluding Grinding stones) 

1 
Lump Sum Cost of all required 

spares and consumables not 

covered in Schedule B  except 

HSD, water and Grinding stone  

during full contract duration, 

required for RGM- RIV consist 

manufactured & supplied by M/s 

Loram Maintenance of Way Inc. 

USA. 

Lumpsum) ₹.90,42,48,825.00 
 

The various details of 

consumables as 

desired in Form -3C 

are to be submitted by 

Bidders along with 

financial offer as per 

Note No. (vi) of Item 

No.2 of SOR (Chapter 

II). The payment will 

be done as per actual 

supply and at accepted 

rates submitted by 

bidder vide  Form -3C 

of RFP. 

Schedule D (For Supply of Grinding stone for RGM ) 

1 
Lump Sum Cost for supply of 

Grinding stone during full 

contract duration required for 

RGM manufactured & supplied 

by M/s Loram Maintenance of 

Way Inc. USA 

Lumpsum ₹.95,40,72,000/- 
 

1.Consumption of  

Grinding Stone 

assumed per month is 

300 Nos. 2.The supply 

and at latest accepted 

rates of Zonal 

Railways (Indian 

Railways 

Organization) in the 

following priority:  

i) East Central Railway  

ii) Northern Railway  

iii) North Central Railway  

iv) Western Railway  

v) Any other Zonal 

Railway 

Subjected to Important 

Note (b) below Form – 

4 Schedule items of 

this RFP 
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Schedule E (Foreign training) 

Item 
No. 

Description of Item Unit Qty. Unit Rates in 
Rs. (Excl. 18% 

GST/Tax) 

Amount in Rs. (Excl. 18%. GST/Tax) 

1 
Foreign training at the RGM 
OEM's premises for Four (04) 
DFCCIL officials for 4 weeks 
duration excluding cost of 
travel from India to USA & 
back and lodging boarding at 
USA and Visa associated cost 

Nos 1 ₹.1,14,56,878.00 ₹.1,14,56,878.00 

Schedule F (Rail life Extension Analysis) 

1 
Service cost of Rail Life 

Extension Analysis including 

Rail Template Development & 

Profile Management for DFCCIL 

for effective Operations of 72 

Stone Rail Grinding Machine for 

880 UTS rail and 1080 E1 HH 

Rails separately 

Nos 2 ₹.1,47,88,415.00 ₹.2,95,76,830.00 

                         TOTAL OF Schedule (A + B+C+D+E+F) ₹ 2,61,50,78,991.00 
Total including 18% GST ₹ 3,08,57,93,209.38 

** Tenderer should bear the fact in mind while quoting the rates that GST will be paid by Contractor as 
per prevailing rate as applicable. Documentary evidence of deposition of GST will be produced by 
contractor. 

Important Notes in connection of items of Schedule B and C of SOR: 

 

a) Index No. and Index Name along with country name of each item (both for Indigenous and 
imported) shall be mentioned by bidder for cost escalation purpose. For Imported 
consumables/Spare parts the reference index shall be of country from which it is planned to 
be procured. A single reference index /Indices for calculating PVC shall be quoted for each 
item. 

 

b) In case, any Zonal Railway of Indian Railway issue any purchase order of some spare part of 

RGM Formation/RIV or consumable required for RGM formation/RIV whose brand, make 

and  o selected Bidder of this tender after award of this work, then payment to 

selected bidder of this tender will be made as per accepted rate of purchase order (PO)/Rate 

Contract LOA/AMC LOA issued by Zonal Railways. Priority of selection of rate will be in 

order East Central Railway, Northern Railway, North Central Railway, Western Railway, or 

any other Zonal Railways) provided finalized rate of Zonal railways are less than accepted rate 

(duly updated for PVC) of this tender. For ensuring same the selected bidder has to submit an 

undertaking on stamp paper of requisite value with every running bill duly endorsing that “the 

rate of payment claimed in this account bill is not violating this clause. 
 
As per present Make in India policy, the selected Bidder has to try his best to develop Indian 
Sources for items which Bidder has planned to import in this tender. The rate of same will be 
decided mutually by DFCCIL and selected Bidder of this tender as and when needed and making 
necessary correction in OEM Parts Catalog of DFCCILs RGM Formation and RIV. 
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FORM - 5 

Bid Security 

 

Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 
 

...................................Bank’s Name, and Address of Issuing Branch or Office................................... 

Beneficiary: Dedicated Freight Corridor Corporation of India Limited.  

Date:................................... 

Bank Guarantee Bond No.: Date:--------- 
 
…………………………………………… (Designation & address of Contract Signing 
Authority), Dedicated Freight Corridor Corporation of India Limited (herein called “the 
Employer”) having invited the bid for  ---------------------------- through Notice inviting tender 
(NIT)No.. ----------------------------------------------------------------- , We have been informed that. 
.. . .[Insert name of the Bidder] ----------------------------------- (hereinafter called" the 
Bidder") Intends to submit its bid(hereinafter called" the Bid"). 

 
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required 
Value of Bid Security], in the form of Bank Guarantee, according to conditions of Bid. 

AND 

 
WHEREAS,............[Insert Name of the Bank],with its Branch ................. [Insert 
Address] having its Headquarters  office  at........  [Insert  Address],  hereinafter  called  
the  Bank,  acting  through ..............[Insert Name and Designation of the authorized 
persons of the Bank], have, at the request of the Bidder, agreed to give guarantee for Bid 
Security as hereinafter contained, in favour of the Employer: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 

authorized representatives of the Bank], being fully authorized to sign and incur 

obligations for and on behalf of the Bank, confirm that the Bank, hereby, 

unconditionally and irrevocably guarantee to pay to the Employer full amount in the 

sum of [Insert required Value of Bid Security]as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Employer 

any amount up to and including aforementioned full amount without any demur, 

reservation or recourse. Any such demand made by the Employer on the Bank shall be 

final, conclusive and binding, absolute and unequivocal on the Bank notwithstanding 

any disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or 

any threatened litigation by the Bidder or Bank. 

 
3. The Bank shall pay the amount as demanded immediately on presentation of the 

demand by Employer without any reference to the Bidder and without the Employer 

being required to show grounds or give reasons for its demand of the amount so 

demanded. 

 
4. The guarantee hereinbefore shall not be affected by any change in the constitution of 

the Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid 
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document or to any documents, which have been or may be made between the 

Employer and the Bidder, will in any way absolve the Bank from the liability under this 

guarantee; and the Bank, hereby, waives any requirement for notice of any such 

change, addition or modification made by Employer at anytime. 

6. Thisguaranteewillremainvalidandeffectivefrom…….…….[insertdateofissue] till 

………..[insert date, which should be minimum (90 days beyond the expiry of 

validity of Bid].Any demand in respect of this Guarantee should reach the Bank 

within the validity period of Bid Security/Maintenance period plus 60 days. 

 
7. The Bank Guarantee is unconditional and irrevocable. 

 
8. The expressions Bank and Employer herein before used shall include their respective 

successors and assigns. 

 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except 

with the previous consent in writing of the Employer. This guarantee is subject to the 

Uniform Rules for Demand Guarantees, ICC Publication No.758. 

 
10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging 

System) and shall invariably send the advice of this Bank Guarantee to the following 
bank details – 

 
 
 
 

11. TheGuaranteeshallbevalidinadditiontoandwithoutprejudicetoanyothersecurityGuaran

tee(s) of Bidder in favour of the Employer. The Bank, under this Guarantee, shall be 

deemed as Principal Debtor of the Employer. 

Date………… ……………………………………… 
 

Place………….           Bank’s Seal and authorized signature(s) 
 

[Name in Block 
letters]……………….... 

 
[Designation with Code 
No.]……………..…… 

 
[P/Attorney]No. 

IFSC CODE UBIN0546836 

IFSC TYPE BRANCH 

BANK NAME Union Bank of India,  

BRANCH NAME Motibagh Branch  

CITY NAME New Delhi 

ADDRESS Moti Bagh -1, New Delhi - 110066 

STATE DELHI 

BG ENABLED YES 
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Witness: 

 

1 Signature, Name & Address & Seal 

 

2 Signature, Name & address & Seal
Bank’s Seal 

 
[P/Attorney] No. 

 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall 
be deleted from the final document. 
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Form -  6 
Bid Security Exemption Declaration 

                                                                       [Ref clause 1.3.29.1 of ITT) 

(To be executed on non-judicial stamp paper notarized) 
 

(Bid Securing Declaration In lieu of bid security in the following is applicable only to the Bidders exempted 
from submission of bid security) 

 
Bidder’s Name_________________________ 
[Address and Contact Details] 
Bidder’s NIT No..___________________________  Date………. 
 
To 
Group General Manager/Technical,  
Room No.428, DFCCIL Corporate Office,  
Sector-145, NOIDA (Uttar Pradesh), India 
 
 
We, the undersigned, solemnly declare that: 
 

1. We understand that according to the conditions of this Tender Document, the bid must be supported by 
a Bid Securing Declaration In lieu of Bid Security. 

 

2. We unconditionally accept the conditions of this Bid Securing Declaration. We understand we shall stand 
automatically suspended from being eligible for bidding in any tender in Client Organization for 2 years 
from the date of opening of this bid if we breach our obligation(s) under the tender conditions if we: 
i) withdraw/ amend/ impair/ derogate, in any respect, from our bid, within the bid validity; or 

ii) being notified within the bid validity of the acceptance of our bid by the Procuring Entity: 

(a) refused to or failed to produce the original documents for scrutiny or the required Performance 

Security within the stipulated time under the conditions of the Tender Document. 

(b) Fail or refuse to sign the contract. 

3.  We know that this bid-Securing Declaration shall expire if the contract is not awarded to us, upon: 
i) receipt by us of your notification  

(a) of cancellation of the entire tender process or rejection of all bids or 

(b) of the name of the successful bidder or 

ii) forty-five days after the expiration of bid validity, any extension to it. 

(Signature with date) 
(Name and designation) 

Duly authorized to sign bid for and on behalf of………………………. 
[name & address of Bidder and seal of company] 

Dated on …………. day of ………….. [insert date of signing] 
Place……………………………………[ insert place of signing] 

DA:………………………………………………… 
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Form - 7 
 

SAMPLE 
 

Name of the Bank    

 
 

Managing Director/ DFCCIL Bank Guarantee Bond No.   
Acting through  (Designation Dated and address of contract signing authority) 
 

 

PERFORMANCE GUARANTEE BOND 
 

In consideration of the Managing Director / DFCCIL acting through Group General 

Manager/Technical/DFCCIL/[Designation & Address of Contract Signing Authority], Dedicated 

Freight Corridor Corporation of India Limited hereinafter called “DFCCIL”) having agreed 

under the   terms  and   conditions  of   agreement/Contract   Acceptance  letter  No.   

dated           made between             (Designation & address of contract signing 

Authority) and  (hereinafter called “the said contractor(s)”     for       the       

work   (hereinafter called “the said agreement”) having agreed for submission of an 

irrevocable________________ Bank   Guarantee Bond for Rs. --------------- (Rs.   Only)  as a 

performance security Guarantee Bond from the contractor(s) for compliance of his obligations 

in accordance with the terms & conditions in the said agreement. 

 

1. We (indicate the name of the Bank) hereinafter referred to  as  the  Bank,  undertake  

to  pay  to  the   Government  an  amount  not exceeding  Rs.  (Rs……Only) on 

demand by the Government. 
 

2. We  (indicate the name of the bank, further agree that (and promise) to 

pay the amounts due and payable under this guarantee without any demur merely on 

a demand from the Government through the Group General Manager/Technical/ 

DFCCIL/------- or ________________(Designation & Address of contract signing 

authority) DFCCIL, stating that the amount claimed is due by way of loss or damage 

caused to or would be caused or suffered by the Government by reason of any breach 

by the said contractor of any of the terms or conditions contained in the said agreement 

or by reason of the contractor failure to perform the said agreement. Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee. However, our liability under this guarantee shall be  

restricted to an amount not exceeding Rs.    (Rs.  Only) 

 

3 (a)    We,  ( indicate the name of Bank ) further undertake to pay to the 

Government any money so demanded notwithstanding any dispute or dispute raised 

by the contractor (s) in any suit or proceeding pending before any court or Tribunal 

relating to liability under this present being absolute and unequivocal. 

 

  (b)    The payment so made by us under this bond shall be valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making 

such payment. 
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4. We,  (indicate the name of bank ) to further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken 

for the performance of the said agreement and that it shall continue to be enforceable 

till all the dues of the Government under or by virtue of the said agreement have been 

fully  paid  and its claims satisfied   or  discharged  by  (Designation & Address of 

contract signing authority) on behalf of the Government, certify that the terms and 

conditions of the said agreement have been fully and properly carried out by the said 

contractor (s) and accordingly discharges this guarantee. 

 

5. (a) Not withstanding anything to the contrary contained herein the liability of the bank 

under this guarantee will remain in force and effect until such time as this guarantee is 

discharged in writing by the Government or until (date of validity/extended validity) 

whichever is earlier and no claim shall be valid under this guarantee unless notice in 

writing thereof is given by the Government within validity/extended  period  of validity 

of guarantee from the date aforesaid. 

 

(b)  Provided  always that we  (indicate the name of the  

Bank ) unconditionally undertakes to renew this guarantee to extend the period of 

guarantee form year to year before the expiry of the period or the extended period of 

the guarantee, as the case may be on being called upon to do so by the Government. 

If the guarantee is not renewed or the period extended on demand, we  (indicate the 

name of the Bank) shall pay the Government the  full  amount  guarantee  on  demand  

and without demur. 

 

6. We, (indicate the name of Bank) further agree  with  the  Government  that  the 

Government shall have the fullest liberty without our consent  and  without  effecting  in 

any manner out of  obligations hereunder to vary any of the terms and conditions of the 

said contract from time to time or to postpone for any time or from time to time any to 

the powers exercisable by the Government against the said contractor (s) and to forbear 

or enforce any of the terms and conditions of the said agreement and we shall not be 

relieved from our liability by reason of any such variation, or extension being granted to 

the said contractor (s) or for any bearance act or omission on the part of the Government 

or any indulgence by the Government to the said contractor (s) or by any such matter or 

thing whatsoever which under the law relating to sureties for the said reservation would 

relive us from the liability. 

 

7. This guarantee will not be discharged by any change in  the constitution of the Bank 

or the Contractor (s). 
 

8. We (indicate the name of the Bank) lastly undertake not 

to revoke this guarantee except with the previous consent of the DFCCIL in writing. 

 

9. This guarantee shall be valid upto (Date of completion plus 60 days 

beyond that). Unless extend on demand by DFCCIL. Notwithstanding anything to 

the contrary contained herein before, our liability under this guarantee is restricted 

to Rs.   only) unless a demand under this guarantee is made on us 
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in writing on or before we, shall be discharged from our liabilities under this guarantee 

thereafter.  

Dated The day of For 

 
                   (Indicate the name of bank) 

  

 
 

Witness: 

 
1.     
 
 
2.  

Signature of Bank Authorize official 
(Name): 

Designation: Full 
Address. 
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Form - 8 

 
ECS / NEFT / RTGS  

MANDATE FORM 

 

To 
 
Group General 
Manager/Technical, Room 
No.428, DFCCIL Corporate 
Office, Sector-145, NOIDA 
(Uttar Pradesh),  
India 
  
Sub: ECS / NEFT / RTGS payments 

 

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our 
payments using RBI's NEFT / RTGS scheme, our payments may be made through 
the above scheme to our under noted account. 

 

Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per account  

Account Number of Tenderer appearing on cheque book  

Type of Account (S. B. / Current / Cash credit)  

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and branch appearing on 

the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  
Cell Phone Number of the tenderer to whom details with 
regard to the status of bill submitted to Accounts Office 

i.e. Co6 & Co7 & Cheque Purchase  Orders particulars can 

be intimated through SMS 

 

Tenderer's E - mail ID  

 
Confirmed by Bank signature of tenderer with stamp 
and address Enclose a copy of crossed cheque 
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Form-9 

Power of Attorney for Authorized Signatory of Single Entity 

(to be executed on non-judicial Stamp paper of appropriate value & Notarised) 

 
 
“Know all persons by these presents, we _______________________do hereby constitute, appoint 
and authorize Mr/Ms____________________ who is presently employed with us and holding the 
position of _________________________ & who is located at Address------------------ --------,as our 
Authorized Representative (our attorney), to do in our name and on our behalf, all such acts, deeds 
and things necessary in connection with or incidental to our submission of this Bid for O & M work 
of [Name of work to be mentioned by Bidder]  vide NIT No. [NIT No need to be mentioned by Bidder]  
Including signing and submission of all documents and providing information/responses to 
Dedicated Freight Corridor Corporation of India Limited, representing us in all matters, dealing with 
Dedicated Freight Corridor Corporation of India Limited in all matters in connection with our Bid 
Submission till Contract is awarded. The Said Authorized representative shall continue to represent 
us (The Bidder and Contractor after award of the Works), during  subsequent implementation of 
this Contract till the completion, in all respect, of the ‘O&M Contract’ Works during stipulated period 
of Completion  or till revocation of this POA with the prior permission of the DFCCIL, as the case may 
be. 
  
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 
shall always be deemed to have been done by us. 
 
We, in addition, unequivocally, certify that the Signatory of this Power of Attorney (POA) has been 
duly authorized by Our Board of Directors (BoD) to issue POA, such as this one.  

 
Dated this the________ day of _________________________200_____. 
 
 

 
(Signature of Authorized Signatory) 

 
 
(Signature and Name in Block letters of Signatory, Designation, Company, Cell number & 
E Mail ID) and Seal of Company 
 
Witness 

Witness 1:  Witness 2:  
 Name:  Name:  

Address:  Address:  

Occupation:  Occupation:  
Cell no- 
E Mail ID 

Cell no- 
E Mail ID 

 
Notary Attestation 
Notary Stamp & Signature 

 
Notes: The extract from BoD minutes, conveying authorisation of the Authorised signatory [ for 
issuing this POA] to issue the POA, such as this one, shall be attached along with this POA. 
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Form - 10 
 

DRAFT MEMORANDUM OF UNDERSTANDING 
(MOU) For JOINT VENTURE PARTICIPATION 

BETWEEN 

 
M/s ……………….. Having its registered office at ..........................................(Hereinafter 
referred to as…………………) acting as the Lead Partner of the first part, 

And 

 

M/s ………………………….having its registered office at ……………. (Hereinafter referred 
to as `… .............................. ’) in the capacity of a Joint Partner of the other part. 

and 

M/s ………………………….having its  registered office at -------------(Hereinafter Referred 

to as `--------------------’) in the capacity of a Joint Partner of the other part. 

 
The expressions of …………….. And ………….. Shall wherever the context admits, mean 
and include their respective legal representatives, successors-in-interest and assigns and 
shall collectively be referred to as “the Parties” and individually as “the Party” 

 

WHEREAS: 

Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to 
as “Client”] has invited bids for ………………..“[Insert name of work]… ” 

NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

1. The following documents shall be deemed to form and be read and construed 
as  an integral part of this MOU. 

(i) Notice for Bid, and  

(ii) Bidding document 

(iii) Any Addendum/Corrigendum issued by Dedicated Freight Corridor 
Corporation of India Limited 

(iv) The bid submitted on our behalf jointly by the Lead Partner. 

2. The  `Parties’  have  studied  the  documents and have  agreed  to  participate 
in submitting a`bid’ jointly. 

3. M/s ………shall be the lead member of the JV for all intents and purpose and 
shall represent the Joint Venture in its dealing with the Client. For the purpose 
of submission of bid proposals, the parties agree to nominate …….. As the 
leader duly authorized to sign and submit all documents and subsequent 
clarifications, if any, to the Client. However M/s……… shall not submit any such 
proposals, clarifications or commitments before securing the written clearance 
of the other partner which shall be expeditiously given by M/s……..…….to 
M/s…………. 

4. The `Parties’ have resolved that the distribution of responsibilities and their 
proportionate share in the Joint Venture is as under: 

(a) Lead Partner; 
      (i) ……… 

(ii) ………. 
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(iii) ….. 

(b) Joint Venture Partner 
(i) ……… 

(ii) ………. 

(iii) ….. 
    [Similar details to be given for each partner] 

5. JOINT AND SEVERAL RESPONSIBILITIES 

The Parties undertake that they shall be jointly and severally liable to the Client in the 
discharge of all the obligations and liabilities as per the contract with the Client and for the 
performance of contract awarded to their JV. 

6. ASSIGNMENT AND THIRD PARTIES 

            The parties shall co-operate throughout the entire period of this MOU on the basis of 
exclusivity and neither of the Parties shall make arrangement or enter into agreement either 
directly or indirectly with any other party or group of parties on matters relating to the Project 
except with prior written consent of the other party. 

7. EXECUTIVE AUTHORITY 

            The said Joint Venture through its authorized representative shall receive instructions, 
payments from the Client. The management structure for the project shall be prepared by 
mutual consultations to enable completion of project to quality requirements within permitted 
cost and time. 

8. BID SECURITIES 

            Till the award of the work,  JV firm/Lead Partner of JV firm shall furnish Bid Security to  the 
Client on behalf of the joint venture which shall be legally binding on all  the members  of the 
Joint Venture. 

9. BID SUBMISSION 

            Each Party shall bear its own cost and expenses for preparation and  submission of the bid  
and all costs until conclusion of a contract with the Client for the Project. Common expenses 
shall be shared by all the parties in the ratio of their actual participation. 

10. INDEMNITY 

Each party hereto agrees to indemnify the other party against its respective parts in case of 
breach/default of the respective party of the contract works of any liabilities sustained by the 
Joint Venture. 

11.  For the execution of the respective portions of works, the parties shall make their own 
arrangements to bring the required finance, plants and equipment, materials, manpower and 
other resources. 

12. DOCUMENTS & CONFIDENTIALITY 

          Each Party shall maintain in confidence and not use for any purpose  related to the Project 
all commercial and technical information received or generated in the course  of  
preparation and submission of the bid. 

 

13. ARBITRATION 

          Any dispute, controversy or claim arising out of or relating to this agreement shall be 
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         settled in the first instance amicably between the parties. If  an amicable settlement cannot 
be reached as above, it will be settled by arbitration in accordance with the Indian 
Arbitration and Conciliation Act 1996 or any amendments thereof. The venue of the 
arbitration shall be Delhi. 

 

14. VALIDITY 

          This Agreement shall remain in force till the occurrence of the earliest to occur of the 
following, unless by mutual consent, the Parties agree in writing to extend the validity for a 
further period. 

 

a. The bid submitted by the Joint Venture is declared unsuccessful, or 

b. Cancellation/ shelving of the Project by the client for any reasons prior to award of 
work 

c. Execution of detailed JV agreement by the parties, setting out detailed terms after 
award of work by the Client. 

 
15. This MOU is drawn in ….. Number of copies with equal legal strength and status. One copy 

is held by M/s ………… and the other by M/s…………. & …….M/s  ………..  And  a copy 
submitted with the proposal. 

 
16. This MOU shall be construed under the laws of India. 

 
17. NOTICES 

 
                 Notices shall be given in writing by fax confirmed by registered mail or commercial courier to 

the following fax numbers and addresses: 
 
 
                     Lead Partner                Other Partner(s) 
            ………………………….              ………………… 
                (Name & Address)               (Name & Address) 

 
               IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year 

first before written. 
 

                     M/s……………………………..             M/s………………………. 
                     …….……………………………              …………………………… 
                   (Seal)             (Seal) 

 
                  Witness 

1.......................... ……(Name & Address) 
2..........................    …(Name & Address) 

 
Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be 

furnished. 
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Form - 11 

 

DRAFT FORMAT OF JOINT VENTURE AGREEMENT 

 

 

The JV agreement shall be structured generally as per contents list given below: 
 

A. CONDITIONS AND TERMS OF JV AGREEMENT 

 
1. Definitions and Interpretation 
2. Joint Venture – Include Equity of members, transferability of shareholding of equity 

of a partner leaving during the subsistence of the contract. 
3. Proposal Submission 
4. Performance – To indicate scope of responsibility of each member 
5. Language and Law 
6. Exclusively 
7. Executive Authority 
8. Documents 
9. Personnel 
10. Assignment and Third Parties 
11. Severability 
12. Member in Default 
13. Duration of the Agreement 
14.  14 Liability and sharing of risks 
15. Insurance 
16. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 
17. Financial Administration and Accounting 
18. Guarantees and Bonds 
19. Arbitration 
20. Notices 
21. Sole Agreement and Variation 

 

B. SCHEDULES 

1. Project and Agreement Particulars 

2. Financial Administration Services 

3. Allocation of the obligations 

4. Financial Policy and Remuneration 
 

***** 
 
 

 
 
 
 

 
 

To be executed on non-judicial stamp paper of appropriate value in accordance with 

relevant Stamp Act and to be registered with appropriate authority under Registration 

Act. 
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Form - 12 
 

PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT VENTURE (JV) 
 

(To be executed on non-judicial stamp paper of appropriate value in accordance with 
relevant Stamp Act and to be registered with appropriate authority under Registration Act.) 

 
No….       Dated…………. 
 
From:------- 

 

To, 

Group General Manager/Technical [Name of unit, 

Room No.428, DFCCIL Corporate Office,  

Sector-145, NOIDA (Uttar Pradesh), India 

 

Re: …“[Insert name of work]… ............................................................ ” 
 

Ref: Your NIT No……………………………    Dated ………….. 
 

1. We wish to confirm that our company/firm has formed a Joint Venture with 
(i)……………. & ii)……………….. For the purposes associated with IFB referred to 
above. 

          (Members who are not the lead partner of the JV should add the following paragraph)*. 
 

2. ‘The JV is led by … whom we hereby authorize to act on our behalf for the purposes 
of submission of Bid for ………. and authorize to incur liabilities and receive 
instructions for and on behalf of any and all the partners or constituents of the Joint 
Venture.’ 

OR 
 

            (Member(s) being the lead member of the group should add the following paragraph)* 

 
2. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the  

Joint Venture: 
3. In the event of our JV being awarded the contract, we agree to be jointly with i) & ii) 

……… (names of other members of our JV) and severally liable to the Dedicated 
Freight Corridor Corporation of India Limited, its successors and assigns for all 
obligations, duties and responsibilities arising from or imposed by the contract 
subsequently entered into between Dedicated Freight Corridor Corporation of India 

   Limited and our JV. 
 

4. *I/We, further agree that entire execution of the contract shall be carried 
out exclusively through the lead partner. 

 
Yours faithfully, 
(Signature) 
(Name of Signatory)…………………. 
(Capacity of Signatory)………………… 
Company Seal * Delete as applicable 
Note: In case of existing joint venture, the certified copy of JV Agreement may be furnished. 
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Form - 13 
 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORY  
OF JOINT VENTURE (JV) PARTNERS 

 
POWER OF ATTORNEY* 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance 
with relevant stamp Act. The stamp paper to be in the name of the company who is 

issuing the power of Attorney) 

 
Know all  men  by  these  presents,  we  …  do  hereby  constitute,  appoint   and  authorize 
Mr/Ms …. who is presently employed with us and holding the position of ……as our attorney, 
to do in our name and on our behalf, all such acts, deeds and things necessary in  connection  
with  or incidental to our bid for the work of…………………………………………………….… 
Including signing and submission of all documents and providing information / responses to 
Dedicated Freight Corridor Corporation of India Limited, representing us in all matters, dealing 
with Dedicated Freight Corridor Corporation of India Limited in all matters in connection with 
our bid for the said project. 

 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney  pursuant  
to this Power of Attorney and that all  acts,  deeds  and  things done by our aforesaid attorney  
shall and shall always be deemed to have been done by us. 

 
Dated this the ……… day of .................. 2025. 

 
(Signature of authorized Signatory) 

 
 

Signature of Lead Partner Signature of JV Partner(s) 
 

………………………………………                          ………………………. ………….. 
 
(Signature and Name in Block letters of Signatory) 

Seal of Company 

Witness 

 

Witness 1: 
Name: 

Address: 
Occupation: 

 
*Notes: 

 
 
Witness 2: 
Name: 

Address: 
Occupation: 

 

i) To be executed by all the partners jointly, in case of a Joint Venture. 
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 Form -14 
 

 

FORMAT FOR POWER OF ATTORNEY TO 
LEAD PARTNER OF JOINT VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of the appropriate value in 

accordance with relevant stamp Act. The stamp paper to be in the name of the 
company who is issuing the power of Attorney) 

 

 
POWER OF ATTORNEY* 

 

 

Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for the Operation & 

Maintenance of DFCCIL’s RGM Formation and RIV Machine including supply of spares and other items for 

124 Years with in DFCCIL Network 

Whereas, the members of the Joint Venture comprising of M/s. …,  M/s.  …,  M/s.……, and  

M/s. …. are interested in submission of bid for the work of …[Insert name of work]… in 

accordance with the terms and conditions contained in the bidding documents. 

 

Whereas, it is necessary for the members of the Joint Venture to designate one of them as the Lead 

Partner, with all necessary power and authority to do, for and on behalf of the Joint Venture, all acts, 

deeds and things as may be necessary in connection with the Joint  Venture's bid for the project, as 

may be necessary in connection the Joint Venture's bid for the project. 

 

NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

We, M/s. ………………, hereby designate M/s. ………………………………, being one of the partners 

of the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of the Joint Venture, all 

or any of the acts, deeds or things necessary or incidental to the Joint Venture's bid for the contract, 

including submission of bid, participating in conferences, responding to queries, submission of 

information/ documents and generally to represent the Joint Venture in all its dealings with the 

Railway / DFCCIL or any other Government Agency or any person, in connection with the 

Bid/contract for the said work until culmination of the process of  bidding  till  the  contract  agreement  

if  successful, is entered into with the Dedicated Freight Corridor Corporation of India Limited and 

thereafter till the expiry of the contract agreement. 

 

*To be executed by all the members of the JV except the lead member. 

 

The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, 

laid down by the applicable  law  and  the  charter  documents of the  executants(s) and when it is 

so required the same should  be  under common seal affixed in accordance with the required 

procedure. 

We hereby agree to ratify all acts, deeds and things lawfully done by lead member, our said 

attorney, pursuant to this power of attorney and that all acts deeds and things done by our aforesaid 
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attorney shall and shall always be deemed to have been done by us/ Joint Venture. 

Dated this the ………… Day of ................ 2023 

……………………. (Signature) 

……………………………………… (Name in 
Block letters of Executants) Seal of Company 

 

Witness 1  

Name:  

Address:  

Occupation:  

Witness 2  

Name:  

Address:  

Occupation:  
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General  

 
 

            PRE CONTRACT INTEGRITY PACT 

Form -15 (IP) 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made  on----------
----------day of  the  month of--------------------- 2025,  between, on  one  hand, the  DFCCIL 

acting through Shri ----------------------------- Designation of the officer, (hereinafter called the 

CLIENT, which expression shall mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Part and M/s------------------- represented by Shri 

----------------------Chief Executive Officer (hereinafter called the "BIDDER/SELLER" which 

expression shall mean and include, unless the context otherwise requires, his successors and 

permitted assigns) of the Second part. 

WHEREAS the CLIENT proposes to procure (Name  of the Stores/Equipment/Item, Name of  

the Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to 

Offer/has offered for stores or works. 

WHEREAS the [A] is a private company/ public company/ Government undertaking/ 

partnership/ registered export agency, constituted in accordance with the relevant law in the 

matter and the CLIENT is a PSU performing its functions or behalf of the President of India. 

NOW, THEREFOR, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of  the contract 

to  be entered into with a view to:- 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of 

the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price 

in conformity with the defined specifications by avoiding the high cost and  the  distortionary 

impact of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order  to 

secure [B] by providing assurance to them that their competitors will also abstain from bribing 

and other corrupt practices and the CLIENT will commit to prevent corruption, in any form, by 

its Officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the CLIENT 

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly 

with the [B], will demand, take a promise for or accept, directly  or  through 

intermediaries, any bribe, consideration, gift, reward, favour or any material  or 

immaterial benefit or any other advantage from the [A] either for themselves or for any 

person, organization or third party related to the [B], in exchange for an advantage in 

the bidding process, bid evaluation, contracting or implementation process related to 

the [B]. 
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1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and  will provide 

to all BIDDERs the same information and will not provide any such information to any 

particular BIDDER which could afford an advantage to that particular [A] in comparison 

to other BIDDERs. 

 

1.2 All the officials of the CLIENT will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 

 

2. In case any such preceding misconduct on the part of such official(s) in reported by the 

[A] to the CLIENT with full, and verifiable facts and the same is prima facie found to be 

correct by the CLIENT, necessary disciplinary proceedings, or any other action  as  

deemed fit, including criminal proceedings may be initiated by the CLIENT and such a 

person shall be debarred from further dealings related to the [B]  process. In such  

[B] a case while an enquiry is being conducted by the CLIENT the proceedings under 

the [B] would not be stalled. 

 
Commitments of BIDDERS 

3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post- 

contract stage) in order to secure the [B] contract or in furtherance to secure it and in 

particular committee itself to the following:- 

3.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission fees, brokerage or inducement to any official of the 

CLIENT, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the (B] in exchange  for  any 

advantage in the bidding, evaluation, contracting and implementation of the [B]. 

 

3.2 The (A] further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift,  consideration, reward, favour,  any Material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the CLIENT or otherwise in procuring the Contract 

or forbearing to do or having done any act in relation to the  obtaining  or  

execution of the [B] or any other [B] with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the [B] or any 

other [B] with the Government. 

 

3.3 * [A] shall disclose the name and address of agents and representatives and Indian 

[A] shall disclose their foreign principals or associates. 
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3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any 

other intermediary, in connection with this bid/contract. 

 

3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/ integrator/ authorized government sponsored export entity of the 

defense stores and has not engaged any individual or firm or company whether 

Indian or foreign to intercede, facilitate or in any way to recommend to the 

CLIENT or any of its functionaries, whether officially or unofficially to the award 

of the [B] to the [A] nor has any amount been paid, promised or intended to  be 

paid to any such individual, firm or company in respect of any such intercession, 

facilitation or recommendation. 

 

3.6 The [A] either while presenting the bid or during pre-contract negotiations or 

before signing the [B] shall disclose any payments he has made, is committed 

to   or intends to make to officials of the CLIENT or their family members, agents, 

brokers or any other intermediaries in connection with the [B] and the details of 

services agreed upon for such payments. 

 

3.7 The [A] will not collude with other parties interested in the [B] to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the [B]. 

 

3.8 The [A] will not accept any advantage in exchange for any  corrupt  practice, 

unfair means and illegal activities. 

 

3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the CLIENT as part of  the  

business relationship, regarding plans, technical proposals and business 

details, including information contained in any electronic data carrier. The [A] 

also undertakes to exercise due and adequate care lest any such information is  

divulged. 

 

3.10 The [A] commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

 

3.11 The [A] shall not instigate or cause to instigate any third person to commit any 

of the actions mentioned above. 

 

3.12 If the, [A] or any employee of the [A] or any person acting on behalf of the [A], 

either directly or Indirectly, is a relative of any of the officers of the CLIENT, or 

alternatively, if any relative of an officer of the CLIENT has financial. 
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Interest/stake in the Bidder’s firm, the same shall be disclosed by the [A] at the 

time of filling of tender. 

 
The term ‘relative’ for this purpose would be as defined in section 6 of the 

companies’ act 1956. 

 

3.13 The [A] shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the CLIENT. 

 

4. Previous Transaction 

 

4.1 The [A] declares that no previous transgression occurred in the last three years 

immediately before signing of this integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or  with  any  

public sector enterprise in India or any Government department in  India  that 

could justify BIDDER’s from the tender process. 

 

4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be 

disqualified from the ender process or the contact, if already awarded, can be 

terminated for such reason. 

 

5.  Bid Security 

 

5.1 While submitting commercial bid, the [A] shall deposit an amount __ (to be 

specified in RFP) as Bid Security, with the CLIENT through any of the following 

instruments:- 

i. Bank draft or a pay order in favour of ____________ _. 

ii. A confirmed guarantee by an Indian nationalized bank, promising payment 

of the guaranteed sum to the CLIENT on demand within three working days 

without any demur whatsoever and without seeking any reasons 

whatsoever. The demand for payment by the CLIENT shall be treated as 

conclusive proof or payment. 

iii. Any other mode or through any other instrument (to be specified in the 

RFP). 

5.2 The Bid Security shall be valid up to a period of five years or the contractual 

obligations to the complete satisfaction of both the BIDDER and the CLIENT, 

including warranty period, whichever is later. 

5.3 In case of the successful [A] a clause would also be incorporated in the article 

pertaining to performance Guarantee in the [B] that the provisions of 

sanctions for violation shall be applicable for forfeiture of performance bond in 

case of a decision by client to forfeit the same without assigning any reason for 

imposing sanction for violation of this pact. 

5.4 No interest shall be payable by CLIENT to the [A] on Bid Security for the period 

of its currency. 
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6. Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the [A] shall 

entitle the CLIENT to take all or any one of the following actions, wherever 

required :- 

(i) To immediately call off the pre-contract negotiations without assigning 

any reason or giving any compensation to the [A]. However, the 

proceedings with the other BIDDER(s) would continue. 

 

(ii) The Bid Security (in pre-contract stage) and/or performance Bond (after 

the [B] is signed) shall stand forfeited fully and the CLIENT shall not be 

required to assign any reason therefore. 

 

(iii) To immediately cancel the [B], if already signed, without giving any 

compensation to the [A]. 

 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian 

[A] with interest thereon at 2% higher that the prevailing prime lending  

rate of state bank of India, while in case of a [A] from the country other 

than India with interest thereon at 2% higher than the LIBOR. If any 

outstanding payment is due to [A] from the CLIENT in connection with 

any other [B], such outstanding payment could also be utilized to recover 

the aforesaid sum and interest. 

 

(v) To encash the advance bank guarantee and performance bond, if 

furnished by the [A], in order to recover the payments, already made by 

CLIENT, along with interest. 

 

(vi) To cancel all or any other contracts with the [A]. The [A] shall be liable to 

pay compensation for any loss or damage to the Client resulting from 

such cancellation/rescission and the client shall be entitled to deduct the 

amount so payable from the money(s) due to the [A]. 

(vii) To debar the [A] from participating in future bidding processes of the 

Government of India for a minimum period of five years, which may be 

further extended at the discretion of the CLIENT. 

  

(viii) To recover all sums paid in violation of this pact by [A]) to  any  

middleman or agent or broker with a view a view to securing [B] the 

contract. 

 

(ix) In cases where irrevocable letters of credit have  been received in 

respect  of any [B] signed by the client with the [A], The shall not be 

opened. 

 

(x) Forfeiture of Performance Bond in case of a decision by the  client  to 

forfeit the same without assigning any reason for imposing sanction for 
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violation of this pact. 

6.2 The client will entitled to take all or any of the actions mentioned at para 6.1(i) to 

(x) of this pact also on the commission by the [A] or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the [A], of an offence 

as defined in chapter IX of the Indian penal code, 1860 or prevention of Corruption 

Act, 1988 or any other statute enacted for prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this 

pact has been committed by the [A] shall be final and conclusive on the [A]. 

However, the [A] can approach the Independent Monitor(s) appointed for the 

purposes of this Pact. 

7. Fall Clause 

7.1 The [A] undertakes that it has not supplied/is not supplying similar product/systems 

or subsystems at a price lower than that offered in the present bid  in respect of  

any other Ministry/Department of the Government of India or PSU and if it is 

found at any stage that similar product/system or sub systems way supplied by 

[A] to any other Ministry/Department of the Government of India or a PSU at a 

lower price, then that very price, with due allowance for elapsed time, will be 

applicable to the present case and the difference in the cost would be refunded 

by the [A] to the CLIENT, if the [B] has already been concluded. 

8. Independent Monitors 
 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this pact in consultant with the central vigilance commission 

(Names and addresses of the Monitors to be given) 

8.2 The task of the Monitors shall be to review independently and objectively 

whether and to what extent the parties comply with the obligations under this 

pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the 

documents relating to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a  violation of this Pact, 

he will so inform the Authority designated by the CLIENT 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the CLIENT including that provided by 

the BIDOER. The [A] will also grant the Monitor, upon his request and 

demonstration of a valid Interest, unrestricted and unconditional access to his 

project documentation. The same is applicable to Subcontractors. The Monitor 

shall be und 'contractual obligation to treat the information and documents of the 

[A] with confidentiality. 

 

8.7 The client will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 

impact on the contractual relations between the parties. The parties will offer to 

the Monitor the option to participate in such meetings. 
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8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks 

from the date of reference or intimation to him by the CLIENT/BIDDER and, 

should the occasion arise, submit proposal for correcting problematic situations. 

 

9. Facilitation of Investigation 

 
In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the CLIENT or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the [A] and the [A] shall provide necessary 

information and documents in English and shall extend all  possible help for the 

purpose of such examination. 

 

9.1      Law and Place of Jurisdiction: This pact is subject to Indian law. The place of 
performance and jurisdiction is the seat of the CLIENT. 

 

10. Other Legal Actions 

The actions stipulated in this integrity pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force relating 

to any civil or criminal proceedings. 

11. The validity of this integrity pact shall be from date of its signing and extend up to 5 

years or the complete execution of the [B] to the satisfaction of both the CLIENT and 

the [A] including warranty period, whichever is later. In case [A] is unsuccessful, this 

integrity pact shall expire after six months from the date of the signing of the [B]. 

 

12. Should one or several provisions of this pact turn out to be invalid; the remainder of this 

pact shall remain valid. In this case, the parties will strive to come to an agreement to 

their original intentions. 

 

13. The parties hereby sign this integrity pact at ………………… On …………………. 

 

CLIENT BIDDER 
Name of the Officer CHIEF EXECUCTIVE OFFICER 
Designation 

Deptt./Ministry/PSU 

 
Witness Witness 
1. _____________________                                  1. ____________________________ 
2. _____________________                                  2.____________________________  
 
 
 
Note: 

[A] - To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider as  
         the case was may be. 

[B] - To be replaced by Contract/Supply Contract/Consultancy Contract/Works Contract as  
         the case was may be. 
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Form - 16 

 

ANTI-PROFITEERING DECLARATION 
 

 

TO WHOMSOEVER IT MAY CONCERN 
 

 

I …………………,age ………, years, Son/Daughter of ………………., resident 
of………………………………….. Do solemnly affirm and state as under: 
 

1) That I am the  <Designation of the authorized signatory> of ……………. 

And I am duly authorized to furnish this undertaking/declaration on behalf of 

………………………… (Name of the company). 

 
2) That  …………………………… (Name    of    the     company)     has     been     awarded 

the work …………………… (Name      of      Work)      vide       Letter       of Award number 

…………….. Dated ……………. by M/s Dedicated Freight Corridor Corporation of India 

Limited. 

3) That the Company is fully aware of the anti-profiteering provision under the Goods & 

Services Tax ("GST") Law(s), 

 
4) That the Company ……………………….. Has passed the benefit of input tax credit 

available on the …………………. …….. (good/services) having HSN ………… …. 

supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is getting 

on account of reduced tax liability and input tax credit because of enactment of GST Laws 

after introduction of Goods and Service Tax w.e.f. 1s1 July, 2017. The details and amounts 

being passed on to DFCCIL are provided in Annexure ...............Of this document and 

are as per applicable GST Laws. These are true and correct to the best of my knowledge, 

information and belief. 

 
5) Further, it is to confirm also that in case…………….. (name of the organization) will 

receive any further benefit in future after 1st July, 2017 by way of ailment of input tax 

credits which were not allowed to be availed before 1sl July, 2017 or reduction in tax rates  

or in any other manner which results in reduction of cost of the goods/services supplied 

toM/s Dedicated Freight Corridor Corporation of India Limited, then Company will pass 

that benefit to M/s Dedicated Freight Corridor Corporation of India Limited also. 
 

6) That I declare that the foregoing is true and correct and the same is a legal obligation and 

failure to fulfil it could result in penalties under the law. 
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7) 1 confirm that I am aware of the implication of the above undertaking and our liability on 

account of incorrect/misleading declaration under the GST Laws. 

 
 

Signature of the Authorized signatory/ person 
 

 
Name and Designation of the Auth. Sign/person of the person 

 
 
 

 
Name of the Organization and Seal 

 

 
Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public 
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Form - 17  

 
FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER 

ALONGWITH THE TENDER DOCUMENTS 

 

I (Name and designation)** appointed as the attorney/authorized signatory of the tenderer 
(including its constituents), M/s.................................................................(  hereinafter  called  
the  tenderer) for the purpose of the Tender documents for the work 
of........................................................................................................  as  per  the 

tender No...................................... of ........................... (DFCCIL)**, do hereby solemnly affirm 
and state on the behalf of the tenderer including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 
pages in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway 
website www.ireps.gov.in. I/we have verified the content of the document from the website 
and there is no addition, no deletion or no alteration to the content of the tender document. 
In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of 
work or final payment of the contract, the master copy available with the DFCCIL 
Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in 
the forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding upon 
me/us. 

6. I/We declare that the information and documents submitted along with the tender by 
me/us are correct and I/we are fully responsible for the correctness of the information and 
documents, submitted by us. 

 
7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other 

Ministry / Department of Govt. of India from participation in tender on the date of submission of 
bids, either in individual capacity or as a HUF/ member of the partnership 
firm/LLP/JV/Society/Trust. 

 
8. I/we understand that if the contents of the affidavit submitted by us are found to be forged/false 

or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the 
Bid Security besides banning of business for a period of upto five year. Further, I/we (insert 
name of the tenderer) **_____________and all my/our constituents understand that my/our 
offer shall be summarily rejected. 

9. I/we also understand that if the contents of the affidavit submitted by us are found to be 
false/forged or incorrect at any time after the award of the contract, it will lead to termination of 
the contract, along with forfeiture of Bid Security and Performance guarantee besides any other 
action provided in the contract including banning of business for a period of upto five year. 
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10. I/We have read the clause regarding restriction on procurement from a bidder of a country which 
shares a land border with India and certify that I am/We are not from such a country or,  
if from such a country, have been registered with the competent Authority. I/We hereby certify   
that I/we fulfil all the requirements in this regard and am/are eligible to be considered (evidence 
of valid registration by the competent authority is enclosed)   

                                     

       

Place: 

 

 
 
 
SEAL AND SIGNATURE 
   OF THE TENDERER 
 
 

         Date: 
 

** The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably 
by tenderer. 
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Form17 A 
 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER  

(This certificate is to be given by attorney/authorized signatory/each member of Partnership firm/ 

Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.) 

 

I/We………………………(Name), attorney/authorized signatory of the ……………..….. (constituent 
firm/constituent partner) and member/partner of the ………………………………(tendering firm) hereby solemnly 
affirm and state as under: 

1. I/we certify that ……………..….. (constituent firm/constituent partner) is/are not blacklisted or debarred 

by Railways or any other Ministry / Department of Govt. of India from participation in tender on the date 

of submission of bids, either in individual capacity or as a HUF/ member of the partnership 

firm/LLP/JV/Society/Trust. 

 

2. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares 

a land border with India and certify that I am/We are not from such a country or, if from such a country, 

have been registered with the competent Authority. I/We hereby certify that I/we fulfil all the 

requirements in this regard and am/are eligible to be considered (evidence of valid registration by the 

competent authority is enclosed),  

 

SEAL AND SIGNATURE 
            OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 
Place: 
Dated: 
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Form-18 (MII) 
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Form-19 

 

Check List of Documents to Be Uploaded by the Bidder for Responsiveness of Bid 

(refer clause No. 1.3.24 (d) vi of ITT) 

Self-Declaration by the bidder 

 

I/We fulfill the laid down Qualifying requirements as per this RFP. And  I/We hereby submit following check 

list and documents in support of our bid responsiveness: 

SN Item Remarks 

1 Have you submitted Covering Letter for offer as per Form-1 

 

Yes/No 

2 Have you furnished Details asked in Form 2 including Form 2A, MPD, 2B and 2C Yes/No 

3 Have you quoted Bid price online and uploaded details of Form – 3B and Form -3C 

in the prescribed proforma on IRPES in Financial Bid packet? 

Yes/No 

4 Have you uploaded the Details asked in Form – 3A uploaded on IREPS in 

Technical Bid packet? 

Yes/No 

5 Have you submitted a Bid Security? (Form- 5/ Form- 6) Yes/No 

6 Have you kept your offer valid for 120 days? Yes/No 

7 Have you kept Bid Security valid for 180 days? Yes/No 

8 Have you Submitted Form 8 Yes/No 

9 Have you submitted Power of Attorney Format for Authorized Signatory as per 

Form- 9 or Form-13  

 

Yes/No 

10 Have you submitted Draft MOU For JV Between Parties as per Form- 10 

 

Yes/No 

11 Have you submitted Letter of participation from each partner of JV as per Form-12 

 

Yes/No 

12 Have you submitted the Integrity Pact Agreement as per Form-15(IP) Yes/No 

13 Have you submitted Anti Profiting Declaration in Form 16 Yes/No 

14 Have you submitted Affidavit on Rs 100 Stamp paper as per Form 17 & Form 17A Yes/No 

15 Have you submitted/ uploaded Certificate of local content as per MII policy 

enclosed as Form 18 (MII) 

Yes/No 

16 Have you furnished the Clause-wise compliance/ Deviation comments in Format of 

Form -20 

Yes/No 

17 Have you submitted self-declaration for compliance of clause 1.3.30 of ITT on 

Bidders letterhead.  

Yes/No 

18 Have you submitted various Documents as per Clause 1.3.6 of ITT.  Yes/No 

19 Have you submitted Firms PAN card & GST Registration certificate  Yes/No 

20 MSE Certificate  Yes/N0 

         

                      

 

 

             Signature & Seal of the Bidder. 
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Form – 20 

 
(Please see clause 2.3, 2.4 and 7.7 of Instructions to Bidders) 

PROFORMA FOR STATEMENT OF DEVIATIONS 

 

1) The following are the particulars of deviations from the requirements of the GCC - 

               CLAUSE                            DEVIATION                                                       REMARKS 

                                                                                                                                 (Including-justifications) 

 

 

 

2) The following are the particulars of deviations from the requirements of the Terms of Reference 

(TOR) - 

               CLAUSE                            DEVIATION                                                       REMARKS 

                                                                                                                                 (Including-justifications) 

 

 

3) The following are the particulars of deviations from the requirements of the SCC - 

               CLAUSE                            DEVIATION                                                       REMARKS 

                                                                                                                              (Including-justifications) 

 

 

 

4) The following are the particulars of deviations from the requirements of the O & M provisions of 

RGM Formation - 

               CLAUSE                            DEVIATION                                                       REMARKS 

                                                                                                                           (Including-justifications) 

 

 

5) The following are the particulars of deviations from the requirements of the O & M provisions of 

RIV - 

               CLAUSE                            DEVIATION                                                       REMARKS 

                                                                                                                           (Including-justifications) 

 

 

 

 

(Name and Signature of Bidder) 

 

Note:-  Where there  is  no  deviation  the  statement  should  be  returned  duly  signed  with  an  endorsement 

indicating “No Deviations”. 
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Form - 21 
SAMPLE 

CONTRACT AGREEMENT 

 
THIS AGREEMENT (“Agreement”) is made at ----------- on the  day of  BETWEEN 

 

(1) Dedicated Freight Corridor Corporation of India Limited, incorporated under the laws  of India and 
having its principal place of business at, Office of ------------------- India (hereinafter called ‘the 
Employer’), 

And 

(2) ------------------------------------------,   a company / corporation / JV   incorporated   under   the 
laws of ------------having its   principal   place   of   business   at -----------------------------
------ 
(hereinafter called “the Contractor”). 
 
WHEREAS in reference to a call for Tender for [ Name of Work] as per [ Tender Notice No.       ] at 
Annexure “A” here to, the Contractor has submitted a Tender hereto and whereas the said Tender of 
the contractor has been accepted for [ Name of Work] 

 

As per copy of  the  Letter  of  Acceptance  of  Tender No--------  dated  ----  complete  with 

enclosure  at  the  accepted  rates  and  at  an  estimated  contract  value  of  Rs.               (Rupees-

----------- only). Now the agreement with witness to that in consideration of the premises and the 

payment to be made by the  Employer to the  Contractor  provided  for  herein   below   the 

Contractor shall supply   all equipment’s and materials and execute and perform all works for which 

the said Tender of the Contractor has been accepted, strictly according to the various provisions 

in Annexure ‘A’ and ‘B’ hereto and upon such supply, execution and performance to the satisfaction 

of the Purchaser, the Purchaser shall pay to the contractor at the several rates accepted as per 

the said Annexure ‘B’ and in terms of the provisions therein. 

IN WITNESS WHEREOF the parties here to have caused their respective Common Seals to be 
hereunto affixed/ (or have hereunto set their respective hands and seals) the day and year first 
above written. 

For and on behalf of the Contractor For and on behalf of the Employer 

 
Signature of the authorized official Signature of the authorized 
official Name of the official  Name of the official 

Stamp/seal of the Contractor Stamp/Seal of the Employer 
  
 

SIGNED, SEALED AND DELIVERED 

 

By the said by the said 
  Name 

  Name 
 

On behalf of the Contractor in the on behalf of the Employer in the presence  
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of: presence of: 
 
Witness                         Witness                         
Name                          Name                         

             Address                            Address                          
 

 
 

Enclosures:- 

1. Annexure ‘A’- Tender Papers No. 
   

2. Annexure ‘B’ - Letter of Acceptance of Tender No.  Dated   
 

3. Along with Summary of Prices 
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Form -. 22 

Registered Acknowledgement Due 

 
PROFORMA FOR TIME EXTENSION 

 

No.                                                                          Dated:_________ 
 
 

 

 

Sub: (i)  _(name of work). 

(ii) Acceptance letter no.    

(iii) Understanding/Agreement no.    
 

Ref:  (Quote specific application of Contractor 
for extension to the date received)     

 
Dear Sir, 
 

1. The  stipulated  date for completion  of the work mentioned above is 

 .From the progress made so far and the present rate of progress, it is unlikely that the work 

will be completed by the above date (or ‘However, the work was not completed on this 

date’). 

2. Expecting that you may be able to complete the work, if some more time is given, the 

competent authority, although not bound to do so, hereby extends the time for completion 

from  to  . 

3. Please note that an amount equal to the liquidated damages for delay in the completion of 

the work  after  the  expiry  of  _ (give here the stipulated date for 

completion with/without any penalty fixed earlier) will be recovered from you as mentioned 

in Clause, 17-B of the Standard General Conditions of Contract for the extended period, 

notwithstanding the grant of this extension. You may proceed with the work accordingly. 

4. The above extension of the completion date will also be subject to the further condition that 
no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension 
of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said 
conditions or in the event of your failure after accepting or acting up to this extension to 
complete the work by  (here mention the extended date), further action 
will be taken in terms of Clause 62 of the Standard General Conditions of Contract. 

 
 
Yours faithfully 

 

For and on behalf of the Employer    

Name of the Official:- 
  Stamp/Seal of the Employer 
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 Form -. 23 
 

CERTIFICATE OF FITNESS 

 

1. (a) Serial Number    
(b)  Date    

 

2. Name of person examined    
I certify that I have personally examined (name)    

 

3. Father’s Name: son/daughter of    _, 

           residing at        
 

4. Sex    
 

5. Residence:     
 

6. Date of birth, if available, and/or certified age 

 

 

7. Physical fitness    
 

8. Identification marks    
 
 

9. Reasons for: 

Who is desirous of being employed in a 
factory or on a work requiring manual 
labour and that his / her age as nearly 
as can be ascertained from my 
examination, is  years and that 
he/she is fit for employment in a factory 
or on a work requiring manual labour as 
an adult/child. 

 

(a) refusal to grant certificate, or    

(b) Revoking the Certificate    
 
 

 

Signature or Left Hand 
Thumb Impression of the 

Person Examined 
 

 

Signature of Certifying Surgeon 
 

Note: In case of physical disability, the exact details of the cause of the physical disability 
should be clearly stated 
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Form -  24 

Registered Acknowledgement Due 

 

 

PROFORMA OF 7 DAYS NOTICE  

(Without Prejudice) 

To 
M/s    

 

 

 

Dear Sir, 
 

Contract Agreement No.    
 In connection with    

 

1. In spite of repeated instructions to you by the subordinate offices as well as by this office in 

various  letters  of even no.  , dated  ; you have failed to 

start work/show adequate progress and/or submit detailed program me for completing the 

work. 

 

2. Your  attention  is  invited  to  this  office/Chief  Engineer’s  office  letter  no.  _______ 
  , dated  in reference to your representation, dated  . 

 

3. As you have failed to abide by the instructions issued to commence the work/to show 
adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 
62 of Standard General Conditions of Contract to commence works / to make good the 
progress, failing which further action as provided in Clause 62 of the Standard General 
Conditions of Contract viz. to terminate your Contract and complete the balance work 
without your participation will be taken. 

 
 

Kindly acknowledge receipt. 
 

Yours faithfully 
 
 

   For and on behalf of the 
Employer Name of the 
Official:- Stamp/Seal of the 
Employer 
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Form -  25 

Registered Acknowledgement Due 

 

PROFORMA OF 48 HRS. NOTICE  

(Without Prejudice) 

To 
 

M/s    

 

 

Dear Sir, 
 
 

Contract Agreement No.     
 In connection with    

 

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract was given 

to you under this office letter of even no., dated  ; but you have taken no action 

to commence the work/show adequate progress of the work. 

 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General 
Conditions of Contract to commence works / to make good the progress of works, failing 
which and on expiry of this period your above contract will stand rescinded and the work 
under this contract will be carried out independently without your participation and your 
Performance Guarantee shall also be encased and consequences which may please be 
noted. 

 
 

Kindly acknowledge receipt. 

 

Yours faithfully  

             For and on behalf of the Employer 
                                                                                                            Name of the Official:-  

Stamp/Seal of the Employer 
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Form - 26 

Registered Acknowledgement Due 

 
PROFORMA OF TERMINATION NOTICE  

(Without Prejudice) 

 

No.   Dated    
 

To 
M/s    

 

 

Dear Sir, 

 
Contract Agreement No.      
In connection with    

 
Forty eight hours (48 hrs.) notice was given to you under this office letter of even no. 
Dated_________ but you have taken no action to commence the work /show adequate progress  
of the work. 

 
Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in 
terms of Clause 62 of Standard General Conditions of Contract and the balance work under this 
contract will be carried out independently without your participation. Your participation as well as 
participation of every member/partner in any manner as an individual or a partnership firm/JV is 
hereby debarred from participation in the tender for executing the balance work and your 
Performance Guarantee shall also be encased. 

 
Kindly acknowledge receipt. 

 
 

Yours faithfully 
 
 
 

For and on behalf of the Employer 
Name of the  Official:-  
Stamp/Seal of the Employer 
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Form -  27 

 

FINAL SUPPLEMENTARY AGREEMENT 

 

1. Articles of agreement made this day _ in the year between the President of India, acting 
through the Railway Administration having his office at_ here in after called the Railway of 
the one part and of the second part. 

 

2. Whereas the party hereto of the second part executed an agreement with the party hereto of 
the first part   being agreement Number  _dated for the performance  herein 
after called the ‘Principal Agreement’. 

 

3. And whereas it was agreed by and between the parties hereto that the works would be 
completed by the party here to of the second part on  date last extended and whereas the 
party hereto of the second part has executed the work to the entire satisfaction of the party 
hereto of the first part. 

 

4. And whereas the party hereto of the first part already made payment to the party hereto of the 
second part  diverse  sums from  time to time  aggregating to Rs  including the Final Bill 
bearing voucher No.   dated   of value ________________duly 

adjusted as per price variation clause, if applicable (the receipt of which is hereby 
acknowledged by the party hereto of the second part in full and final settlement of all his /its 
claims under the principal agreement. 

 
And whereas the party hereto of the second part have received sum of   Rs.  
 through the  Final Bill bearing  voucher 
No.  dated   duly adjusted as per price variation clause 
(PVC), if applicable (the receipt of which is hereby acknowledged by the party thereto of the 
second part) from the party hereto of the first part in full and final settlement of all his/its 
disputed claims under principal agreement. 

 
Now, it is hereby agreed by and between the parties in the consideration of sums already paid 
by the party hereto of the first part to the party hereto of the second part against all outstanding 
dues and claims for all works done under the aforesaid principal agreement, the party hereto 
of the second part have no further dues of claims against the party hereto of the first part under 
the said Principal Agreement. It is further agreed by and between the parties that the party 
hereto  of  the  second  part  has  accepted  the  said  sums  mentioned  above  in  full and final 
satisfaction of all its dues and claims under the said Principal Agreement. 

 
(Applicable in case Final Supplementary Agreement is signed after release of Final Payment) 
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Form - 28 

 

STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 
 

(On paper of requisite stamp value) 

 
We, M/s   hereby undertake that we hold at our stores 

Depot/s  at  for and on behalf of the Managing Director/ DFCCIL acting 
in         the      premises         through the Group General Manager/Technical/ 

DFCCIL/Corporate Office, Sector-145, NOIDA or his successor (hereinafter referred to as “The 
Employer”) all materials for which “On Account” payments have been made to us against the 
Contract for ( 

  ) on the section         

         DFCCIL also  referred  to as  Group/s  vide letter of Acceptance of 
Tender  dated  and  material  handed  over  to  us  by   the employer 
for the purpose of execution of the said contract, until such time the materials are duly erected 
or otherwise handed over to him.  

 
We shall be entirely responsible for the safe custody and protection  of  the  said materials 

against all risk till they are duly delivered as erected equipment  to  the employer  or  as  he  may  
direct  otherwise  and  shall indemnify the employer 
against any loss /damage or deterioration whatsoever in respect of  the said material  while in 
our possession and against disposal of surplus materials. The said  materials  shall at all times 
be open to inspection  by  any  officer  authorized  by  the Group  General Manager/Technical/ 
DFCCIL/ Corporate Office, Sector-145, NOIDA in charge of Dedicated Freight Corridor 
Corporation of India Limited (Whose address will be intimated in due course). 

 
Should any loss, damage or deterioration of materials occur  or  surplus  material disposed 

off and refund becomes due, the Employer shall be entitled to recover from us the 85% of supply 
portion of Part IV, Chapter – II (Form - 4) to the Contract (as applicable) and also compensation 
for such loss or damage if any long with the amount  to be refunded without prejudice to any 
other remedies available to him by deduction from any sum due or any sum which at any time 
hereafter becomes due to us under the said or any other Contract. 

 
 

 Dated this day………..day of………. 200 

 For and on behalf of 

 M/s ……………….(Contractor) 

  

 

Signature of witness 

 Name of witness in Block letter. 

 

 

 Address. 
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Annexure-I 

General Conditions of Dispute Adjudication Agreement 
 

 

1.  Definitions 

 

 
Each "Dispute Adjudication Agreement" is a tripartite agreement by and between: 

(a) the "Employer"; 

(b) the "Contractor"; and 

(c) the "Member" who is defined in the Dispute Adjudication Agreement as  

one of the three persons who are jointly called the "DAB" (or "dispute 

adjudication board") and, where this is the case, the other two persons are called 

the "Other Members". 

 
 
 
 
 
 

 
 

2. General 
Provisions 

 
 
 
 
 
 
 
 
 
 
 
 

3. Warrenties 
 
 
 
 
 
 
 
 
 
 
 

 

4. General 

Obligations of 

the Member 

The Employer and the Contractor have entered (or intend to enter) into a contract, 

which is called the "Contract" and is defined in this Dispute Adjudication Agreement, 

In the Dispute Adjudication Agreement, words and expressions which are not otherwise 

defined shall have the meanings assigned to them in the Contract. 

 

 
The Dispute Adjudication Agreement shall take effect when the Employer, the 

Contractor and each of the Members (or Member) have respectively each signed a 

dispute adjudication agreement. 

 
When the Dispute Adjudication Agreement has taken effect, the Employer and the 

Contractor shall each give notice to the Member accordingly. If the Member does not 

receive either notice within six months after entering into the Dispute Adjudication 

Agreement, it shall be void and ineffective. 

 
This employment of the Member is a personal appointment. No assignment or 

subcontracting of the Dispute Adjudication Agreement is permitted without the prior 

written agreement of all the parties to it and of the Other Members (if any). 

 
 

The Member warrants and agrees that he/she is and shall be impartial and independent 

of the Employer, the Contractor and the Engineer. The Member shall promptly 

disclose, to each of them and to the Other Members (if any), any fact or circumstance 

which might appear inconsistent with his/her warranty and agreement of impartiality 

and independence. 

 
When appointing the Member, the Employer and the Contractor relied upon the 

Member's representations that he/she is: 

(a) experienced in the work which the Contractor is to carry out under the Contract, 

(b) experienced in the interpretation of contract documentation, and 

(c) fluent in the language for communications defined in the Contract. 
 

The Member shall: 

(a) have no interest financial or otherwise in the Employer, the Contractor or the 

Engineer, nor any financial interest in the Contract except for payment under the 

Dispute Adjudication Agreement; 
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5. General 

Obligations of 

the Employer 

and the 

Contractor 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 

(b) not previously have been employed as a consultant or otherwise by the Employer, the 

Contractor or the Engineer, except in such circumstances as were disclosed in writing 

to the Employer and the Contractor before they signed the Dispute Adjudication 

Agreement; 

(c) have disclosed in writing to the Employer, the Contractor and the Other Members (if 

any), before entering into the Dispute Adjudication Agreement and to his/her best 

knowledge and recollection, any professional or personal relationships with any 

director, officer or employee of the Employer, the Contractor or the Engineer, and any 

previous involvement in the overall project of which the Contract forms part; 

(d) not, for the duration of the Dispute Adjudication Agreement, be employed as a 

consultant or otherwise by the Employer, the Contractor or the Engineer, except as may 

be agreed in writing by the Employer, the Contractor and the Other Members (if any); 

(e) comply with the annexed procedural rules and with Sub-Clause 63.2 of the Conditions 

of Contract; 

(f) not give advice to the Employer, the Contractor, the Employer's Personnel or the 

Contractor's Personnel concerning the conduct of the Contract, other than in 

accordance with the annexed procedural rules; 

(g) not while a Member enter into discussions or make any agreement with the Employer, 

the Contractor or the Engineer regarding employment by any of them, whether as a 

consultant or otherwise, after ceasing to act under the Dispute Adjudication 

Agreement; 

(h) ensure his/her availability for any site visit and hearings as are necessary; and 

(i) treat the details of the Contract and all the DAB's activities and hearings as private 

and confidential, and not publish or disclose them without the prior written consent 

of the Employer, the Contractor and the Other Members (if any). 

 
The Employer, the Contractor, the Employer's Personnel and the Contractor's 

Personnel shall not request advice from or consultation with the Member regarding the 

Contract, otherwise than in the normal course of the DAB's activities under the 

Contract and the Dispute Adjudication Agreement, and except to the extent that prior 

agreement is given by the Employer, the Contractor and the Other Members (if any). 

The Employer and the Contractor shall be responsible for compliance with this 

provision, by the Employer's Personnel and the Contractor's Personnel respectively. 

 
The Employer and the Contractor undertake to each other and to the Member that the 

Member shall not, except as otherwise agreed in writing by the Employer, the 

Contractor, the Member and the Other Members (if any): 

(a) be appointed as an arbitrator in any arbitration under the Contract; 

(b) be called as a witness to give evidence concerning any dispute before arbitrator(s) 

appointed for any arbitration under the Contract; or 

(c) be liable for any claims for anything done or omitted in the discharge or 

purported discharge of the Member's functions, unless the act or omission is 

shown to have been in bad faith. 

 
The Employer and the Contractor hereby jointly and severally indemnify and hold the 

Member harmless against and from claims from which he/she is relieved from liability 

under the preceding paragraph. 
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6. Payment        The Member shall be paid as per fee defined by DFCCIL 

(a) a daily fee shall be considered as payment in full for: 
 

(i) each working day spent reading submissions, attending hearings (if any), preparing decisions, 

or making site visits (if any); and 

(ii) each day or part of a day up to maximum of two days travel time in each direction for the 

journey (if any) between the Member’s home and site or another location of a meeting 

with Other Members (if any) and/or the Employer and the Contractor; 

 
(b) all reasonable expenses incurred in connection with the Member's duties, including the cost of 

secretarial services, telephone calls, courier charges, faxes and telexes, travel expenses, hotel and 

subsistence costs; a receipt shall be required for each item in excess of five percent of the 

daily fee referred to in sub-paragraph (a) of this Clause; and 

(c) any taxes properly levied in the Country on payments made to the Member (unless a national 

or permanent resident of the Country) under this Clause 6. 

 
The daily fee shall be as specified in the Dispute Adjudication Agreement. 

 
Immediately after the Dispute Adjudication Agreement takes effect, the Member shall, before 

engaging in any activities under the Dispute Adjudication Agreement, submit to the Contractor, 

with a copy to the Employer, an invoice for (a) an advance of twenty-five (25) percent of the 

estimated total amount of daily fees to which he/she will be entitled and (b) an advance equal to the 

estimated total expenses that he/she shall incur in connection with his/her duties. Payment of such 

invoice shall be made by the Contractor upon his receipt of the invoice. The Member shall not be 

obliged to engage in activities under the Dispute Adjudication Agreement until each of the Members 

has been paid in full for invoices submitted under this paragraph. 

 
Thereafter the Member shall submit to the Contractor, with a copy to the Employer, invoices for the 

balance of his/her daily fees and expenses, less the amounts advanced. The DAB shall not be obliged 

to render its decision until invoices for all daily fees and expenses of each Member for making a decision 

shall have been paid in full. 

 
Unless paid earlier in accordance with the above, the Contractor shall pay each of the Member's invoices 

in full within 28 calendar days after receiving each invoice and shall apply to the Employer (in the 

Statements under the Contract) for reimbursement of one-half of the amounts of these invoices. The 

Employer shall then pay the Contractor in accordance with the Contract. 

 
If the Contractor fails to pay to the Member the amount to which he/she is entitled under the 

Dispute Adjudication Agreement, the Employer shall pay the amount due to the Member and any other 

amount which may be required to maintain the operation of the DAB; and without prejudice to the 

Employer's rights or remedies. In addition to all other rights arising from this default, the Employer 

shall be entitled to reimbursement of all sums paid in excess of one-half of these payments, plus all costs 

of recovering these sums and financing charges calculated at the rate specified in Sub-Clause 14.8 

of the Conditions of Contract. 

 
If the Member does not receive payment of the amount due within 28 days after submitting a valid 

invoice, the Member may (i) suspend his/her services (without notice) until the payment is received, 

and/or (ii) resign his/her appointment by giving notice to the Employer and the Contractor. The 

notice shall take effect when received by them both. Any such notice shall be final and binding on 

the Employer, the Contractor and the Member. 
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7. Default of the Member 

 If the Member fails to comply with any obligation under Clause 4, he/she shall not be entitled to any fees or 

expenses hereunder and shall, without prejudice to their other rights, reimburse each of the Employer and the 

Contractor for any fees and expenses received by the Member and the Other Members (if any), for proceedings 

or decisions (if any) of the DAB which are rendered void or ineffective. 

 

8. Disputes 
 

Any dispute or claim arising out of or in connection with this Dispute Adjudication Agreement, or the breach, 

termination or invalidity thereof, shall be finally settled under the Rules of Arbitration of the Indian Council of 

Arbitration by one arbitrator appointed in accordance with these Rules of Arbitration 
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Annexure-II 

PROCEDURAL RULES TO DISPUTE ADJUDICATION 
 

1      The Employer and the Contractor shall furnish to the DAB one copy of all documents which the DAB 

may request, including Contract documents, progress reports, variation instructions, certificates and 

other documents pertinent to the matter in dispute. All communications between the DAB and the 

Employer or the Contractor shall be copied to the other Party. If the DAB comprises three persons, the 

Employer and the Contractor shall send copies of these requested documents and these 

communications to each of these persons. 
 

2     The DAB shall proceed in accordance with Sub-Clause 63.2 and these Rules. Subject to the time allowed to 

give notice of a decision and other relevant factors, the DAB shall: 
 

(a) act fairly and impartially as between the Employer and the Contractor, giving each of them a 

reasonable opportunity of putting his case and responding to the other's case, and 

(b) adopt procedures suitable to the dispute, avoiding unnecessary delay or expense. 
 

3     The DAB may conduct a hearing on the dispute, in which event it will decide on the date and place for the 

hearing and may request that written documentation and arguments from the Employer and the Contractor 

be presented to it prior to or at the hearing. 
 

4     Except as otherwise agreed in writing by the Employer and the Contractor, the DAB shall have power to 

adopt an inquisitorial procedure, to refuse admission to hearings or audience at hearings to any persons 

other than representatives of the Employer, the Contractor and the Engineer, and to proceed in the absence 

of any party who the DAB is satisfied received notice of the hearing; but shall have discretion to decide 

whether and to what extent this power may be exercised. 
 

5      The Employer and the Contractor empower the DAB, among other things, to: 
 

(a) establish the procedure to be applied in deciding a dispute, 

(b) decide upon the DAB's own jurisdiction, and as to the scope of any dispute referred to it, 

(c) conduct any hearing as it thinks fit, not being bound by any rules or procedures other than those 

contained in the Contract and these Rules, 

(d) take the initiative in ascertaining the facts and matters required for a decision, 

(e) make use of its own specialist knowledge, if any, 

(f) decide upon the payment of financing charges in accordance with the Contract, 

(g) decide upon any provisional relief such as interim or conservatory measures, and 

(h) open up, review and revise any certificate, decision, determination, instruction, opinion or valuation 

of the Engineer, relevant to the dispute. 
 

6      The DAB shall not express any opinions during any hearing concerning the merits of any arguments 

advanced by the Parties. Thereafter, the DAB shall make and give its decision in accordance with Sub-

Clause 63.2, or as otherwise agreed by the Employer and the Contractor in writing. If the DAB comprises 

three persons: 

(a) it shall convene in private after a hearing, if any, in order to have discussions and prepare its decision; 

(b) it shall endeavour to reach a unanimous decision: if this proves impossible, the applicable decision shall 

be made by a majority of the Members, who may require the minority Member to prepare a written 

report for submission to the Employer and the Contractor; and 

(c) if a Member fails to attend a meeting or hearing, or to fulfil any required function, the other two Members 

may nevertheless proceed to make a decision, unless: 

(i) either the Employer or the Contractor does not agree that they do so, or 
(ii) the absent Member is the chairman and he/she instructs the other Member to not make a decision. 
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Annexure-III 

DISPUTE ADJUDICATION BOARD AGREEMENT 

[for each member of a three-person DAB] 
 

Name and details of Contract :     

Name and address of Employer :     

Name and address of Contractor :       

Name and address of Member :   

 
Whereas the Employer and the Contractor have entered into the Contract and desire jointly to appoint the Member to 

act as one of the three persons who are jointly called the "DAB" [and desire the Member to act as chairman of the DAB] to 

adjudicate a dispute which has arisen in relation to 

 * 
 
The Employer, Contractor and Member jointly agree as follows: 
 
1. The conditions of this Dispute Adjudication Agreement comprise the "General Conditions of Dispute Adjudication 

Agreement", which is appended to the General Conditions of the "Conditions of Contract”, and the following 

provisions. In these provisions, which include amendments and additions to the General Conditions of Dispute 

Adjudication Agreement, words and expressions shall have the same meanings as are assigned to them in the 

General Conditions of Dispute Adjudication Agreement. 

 
2. In accordance with Clause 6 of the General Conditions of Dispute Adjudication Agreement, the Member shall be 

paid a fee as per DFCCIL Schedule of Fee for Adjudicators. 

 
3. In consideration of these fees and other payments to be made by the Employer and the Contractor in accordance 

with Clause 6 of the General Conditions of Dispute Adjudication Agreement, the Member undertakes to serve, 

as described in this Dispute Adjudication Agreement, as one of the three persons who are jointly to act as the 

DAB. 

 
4. The Employer and the Contractor jointly and severally undertake to pay the Member, in consideration of the 

carrying out of these services, in accordance with Clause 6 of the General Conditions of Dispute Adjudication 

Agreement. 

 
5. This Dispute Adjudication Agreement shall be governed by the law of   

 
 

SIGNED by:           SIGNED by:     SIGNED by:     
 
for and on behalf of the           for and on behalf of the   for and on behalf of the  

Employer in the presence of       Employer in the presence of  Employer in the presence of 

 

Witness:            Witness:       Witness:      

Name”            Name”       Name”      

Address:           Address:       Address:     

Date:          Date:    
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Annexure-IV 
 

DETAILED SAFETY MEASURES 
 
(A) MEASURES TO BE ENSURED PRIOR TO START OF WORK 

 
1.1 The contractor shall not start any work without the presence of DFCCIL supervisors at site. 
1.2 The methodology in detail for execution of the work at site shall be approved by engineering in 

charge of the organization executing the work and copies of the same shall be available with 
contractor’s supervisor, DFCCIL supervisor of the section in whose jurisdiction the work falls. 

 
(B) PROTECTION OF TRACK DURING EMERGENCY 

 
1. Action to be taken when a contractor’s supervisor or vehicle operator apprehends any unusual 

circumstances likely to infringe the track and endanger safe running of trains. At any time if a 
contractor’s supervisor or vehicle operator observes any unusual circumstances likely to infringe 
the track and apprehend danger to safe running of track, he shall take immediate steps to advise a 
DFCCIL official of such danger and assist him in protection of track. 

 
2. The track shall be protected as under. One person shall immediately plant a red flag (red lamp 

during night) at the spot and proceed with all haste in the direction of approaching train with a red 
flag in hand (red lamp during night) and plant a detonator on rail at a distance of 600m from the 
place of obstruction of BG track after which he shall further proceed for not less than 1200m from 
the place of obstruction from BG track and plant three detonators at 10 m apart on rails. After this 
he shall display the red flag (red lamp during night) at a distance of 45 m from the detonators. 
Attempts shall also be made to send an advice to the nearest DFCCIL/Railway station about the 
incident immediately. 
 

3. Action to be taken if train is seen approaching to site of danger and there is no time to protect the 
track as per guidelines mentioned above. In such a case the detonators shall be planted on rails 
immediately at distance away from place of danger as far as possible and attention of driver of 
approaching train shall be invited by whistling, waving the red flag vigorously, gesticulating and 
shouting. 
 

4. Action to be taken if more than one track is obstructed. 
i. In case of single line protection as above shall be done in both the directions from place of 

danger. 
 

ii. In case of double line or multiple lines, if other tracks are also obstructed, the protection as 
above shall be done for other track also. 

 
iii. The protection shall be done in that direction and on that track first on which train is likely to 

arrive first. 
 

iv. The Contractor’s Supervisors, Operators and lookout men shall be properly explained about 
the direction of trains on running tracks. 

 
5. Equipment required for protection of track: Minimum compliment of protection equipment i.e. 10 

detonators, 4 red hand flags, 4 red hand lamps, 4 banner flags and whistles etc. shall always be 
kept ready at worksites for use in case of emergency. DFCCIL will arrange to provide detonators, 
whereas Contractor shall arrange other equipment at his own cost 

 
6. Arrangement of lookout men and competency required for lookout man to warn labour about 

approaching train. 
a. DFCCIL will provide lookout men. 
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b. The lookout men shall be properly trained in warning to staff at worksite about approaching 

train. 
 
c. Only those lookout men shall be provided at site who have been issued with a competency 

certificate by the DFCCIL Supervisor. 
 
(C) SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE AREA 
 
1. No electrical work close to running track shall be carried out without permission of DFCCIL 

representative. 
 

2. A minimum distance of 2 m has to be maintained between live OHE wire and body part of worker 
or tools or metallic supports etc 
 

3. No electric connection etc. can be tapped from OHE. 
 

4. Authorized OHE staff should invariably be present when the relaying work or any major work is 
carried out. 
 

5. Power block is correctly taken and ‘permit to work’ is issued. 
 

6. The structure bonds, track bonds, cross bonds, longitudinal rail bonds are not disturbed and If 
disconnected for the work, they are reconnected properly when the work is completed. 
 

7. The track level is not raised beyond the permissible limit during the work. 
 
(D)  Dos and DONT’S FOR WORKING IN A.C. TRACTION AREA  
 
DO(s) 
 
1. In case of fire on electric traction equipment or wires:  

a. Inform Traction Power Controller (TPC). 
 
b. Extinguish fire by special extinguishers (Carbon tetrachloride or carbon dioxide type), if 

available. 
 
c. Ensure no water jet directed at the fire is used under any circumstances. 
 

2. Anything unusual on traction wires or eclectic rolling stock, inform Traction Power Controller or 
nearest Station Master. 
 

3. In any emergency speak to Traction Power controller through the nearest means of communication. 
a) Large metallic structures such as fencing, structural steel work of platform running parallel 

to the track should be earthed suitably. 
 
b) Any tree or branches likely to fall on live conductor or nearer than 4m from the nearest live 

conductor shall be cut or trimmed by concerned staff in the presence of authorized staff of 
OHE. 

 
c) Before taking up the work on a line running parallel to 2*25KV/25kV AC lines, the line shall 

be earthed on both the sides of the working party. 
 
d) Ensure that distance between the two earths used for protection of working party does not 

exceed 1 km. 
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e) Keep clear of the track and avoid contact with the rails when electric train within 250m. 
f) Special care should be taken to carry long pipes, poles or ladders so that it should not come 

in contact with or within 2m of live OHE. 
 

DON’T(s) 
 

a) DO NOT approach within 2 meters (approximately 7 feet) of any traction wires or live 
equipment. 

 
b) DO NOT work on or near traction wires or any live equipment unless they are made dead, 

earthed, and shut down notices/permit to work obtained. 
 
c) DO NOT enter any switching station or remote-control center unless specially permitted. 
 
d) DO NOT permit unauthorized persons to operate any equipment even if it be for making it 

dead. 
 
e) DO NOT disturb any earthing or bonding or traction wires or connections to BEC (buried 

earth cable) or OPC (overhead protection cable). 
 
f) DO NOT touch a person in contact with live traction wires. Remove body only after power 

supply is switched off & earthed. 
 
g) DO NOT forget to give artificial respiration to the victim as per the prescribed procedure laid 

down at shock treatment charts. 
 
h) DO NOT touch any traction wire hanging from the mast or fallen on the ground and do not 

allow anyone else to touch it. 
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ANNEXURE -V 

 

 

                 HALF YEALY AVAILABILITY CERTIFICATE FORMAT 
 

The operation and maintenance of machines has satisfactorily performed for days during the 6 
consecutive months from to for which payment instalment is 
claimed. The details of Machines’ availability days for 6 months is furnished below. 

 

 

Half Year  Month M/C Availability Days M/C Non-Availability Days 

    

   

   

   

   

   

Total days   

 

Average no of days available/month = Days 
 

 

 

                 Dy CPM/Civil/DFCCIL 
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Annexure-VI 

Format for Competency Certificate 
 

 

Certified that Shri               Supervisor/Operator of M/s.                  has been trained and 

examined in safety measures to be followed while working in the vicinity of running DFCCIL track 

for the work. His knowledge has been found satisfactory, and he is capable of supervising the 

work safely. 

 

This certificate is valid only for the work mentioned in this certificate only. 
 
 
 
 

Signature and designation of the officer 

 

 

 

 

 

 

 
-x- 

 

END OF DOCUMENT 
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