

Tender No. CGM/DFCCIL/Noida Unit/ Anti-Theft,Anti-Vibration, Anti-Sabotage & Anti Corrosive Works/Rewari-Dadri Section/2024-25/03

For

Name of Work:

Supplying & Applying of Thread Locker Adhesive of Loctite, kent, Deveon or any other functionally similar make as an Anti-Vibration, Anti- theft, Anti-Sabotage & Anti-Corrosive work to Fish Bolts of Check Rail at Asawati & ICD Connecting Lines & Guard Rail Location from Ch.15+500 to Ch.143+000 and to HSFG Bolts at Steel Girder Location(Bridge No.136, 180 & 188) in Rewari - Dadri Section of Western Dedicated Freight Corridor under CGM/Noida Unit.

# E-TENDER DOCUMENT TECHNICAL BID & FINANCIAL BID

Single Stage-Two Packet Open Online E-Tender
(PARTICIPATION THROUGH E-TENDER ONLY)
E-tendering site- https://www.ireps.gov.in / its link at www.dfccil.com
(Help desk of IREPS: 011 -23761525)

### **Employer:**

DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)
Under
MINISTRY OF RAILWAYS

Chief General Manager/Noida
Dedicated Freight Corridor Corporation of India Limited,
DFCCIL Complex, Sector-145
(Near Sector-146 Metro Station), Noida-201306

#### CORPORATE OFFICE

DFCCIL, 5TH Floor, Supreme Court Metro Station Building, New Delhi-10001

## **INDEX**

PART/CHAPTERS	DESCRIPTION		PAGE NO.
PART - I			
Chapter I	Check list of documents to be uploaded in the E-Tender		4-7
Chapter II	Notice Inviting E-Tender		8-13
Chapter III	Preamble and (	General Instructions to Tenderers	14-43
Chapter IV	General Condit	ions of Contract(GCC)	44-93
Chapter V	Special Conditi	ons of Contract(SCC)	94-107
PART - II			
Chapter I	Special Conditi	ons (Technical)	108-109
Chapter II	Special Conditi	, ,	110-118
PART - III			
Chapter I	Technical Spec	ifications	119-123
Chapter II	Milestones and	Time Schedule	124-125
Chapter III	Detail Site Loc	ation for Execution	126-127
Chapter IV	Priority of Documents		128-129
PART - IV			
Chapter I	Tender Forms		130-132
	FORM No.	SUBJECT	
	Form No. 1A	Offer Letter	133-134
	Form No. 1B	Format for certificate to be submitted/uploaded by Tenderer alongwith the tender documents.	135-136
	Form No. 1C	Format for certificate to be given by attorney/authorized signatory /each member of partnesrship firm/ joint venture (JV)/ Hindu undivided Family(HUF)/ limited liability partnership (LLP) etc.	137
	Form No. 1D	Format for Bid Security in the form of Bank Gurantee Bond from any scheduled commercial bank of India.	138-140
	Form No. 2	Tenderer's Credentials	141
	Form No. 2A	Technical Eligibility Criteria Details - Details of the similar works completed for Govt./Semi- Govt./PSU	142
	Form No. 2AA	Technical Eligibility Criteria Details - Details of the similar works completed for Public Listed Company	143
	Form No. 2B	Financial Eligibility Criteria Details	144

Form No. 2C	Bid Capacity(Not Applicable)	145
Form No. 2D	Applicant Party Information Form	146
Form No. 3	Summary of Prices	147-148
Form No. 4	Schedule of Prices and Total Prices	149-150
Form No. 5	Format of Contract Agreement	151-152
Form No. 6	Format of Bank Guarantee for Performance Security	153-155
Form No. 7	Standing Indemnity Bond for "On Account" Payment	156
Form No. 7A	Indemnity Bond	157
Form No. 8	ECS / NEFT / RTGS Mandate Form	158
Form No.9	Draft MOU for Joint Venture (JV)	159-162
Form No.10	Draft format of JV Agreement	163
Form No.11	Pro-forma of Participation from each partner of JV	164-165
Form No.12	Format for Power of Attorney for authorized signatory of JV Partners	166
Form No.13	Format for Power of Attorney to lead partner of JV	167-168
Form No.14	Proforma for Time Extension	169
Form No. 15	Certificate of Fitness	170
Form No. 16	Proforma of 7 days Notice for works as a Whole/In Parts	171
Form No. 17	Proforma of 48 Hours Notice for Whole Work	172
Form No. 174	Proforma of 48 Hours Notice for Part of the Work	173
Form No. 18	Proforma of Termination Notice	174
Form No. 18A	Proforma of Termination Notice for Part of Work	175
Form No. 19	Pre-Contract Integrity Pact	176-182
Form No. 20	Final Supplimentary Agreement	183-184
Form No. 21	Format of Bank Guarantee for Security Deposit	185-187
Form No. 22	Format for Power of Attorney for Authorized Representative	188-189
Form No. 23	No Deviation Certificate	190
Form No. 24	Agreement toward Wavier under section 12 (5) and Section 31A (5) of Arbitration and Conciliation (Amendment) Act	191
Form No. 25	Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways General Conditions of Contract	192
Form No.26	Proforma of 14 days notice for offloading of part of contract	193
Form No.27	Notice for Part of Contract Work offloaded.	194-195

### PART-I

### **CHAPTER-I**

CHECK LIST OF DOCUMENTS
TO BE UPLOADED
IN E-TENDER

### PART-I **CHAPTER-I CHECK LIST**

	st of items/documents pertaining to Bid to be uploaded by the bidder in E-Tender n or before the last Date & Time of Bid Submission	
Item No.	;	
Technic	al Bid (Packet-A)	
1	Bid Security of Rs.2,77,500/- (Rupees Two Lakh, Seventy Seven Thousand Five Hundred Only) to be paid online through payment gateway provided at <a href="www.ireps.gov.in">www.ireps.gov.in</a> in the account of Dedicated Freight Corridor Corporation of India Ltd., New Delhi Or through Bank Guarantee Bond in the standard format (Form No.1D) from any scheduled commercial bank of India on or before schedule date & time of submission of bid.	
	Note:  (i) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 'Startups' shall be exempted from payment of Bid Security.	
	(ii) Labor Corporate Societies shall deposit only 50% of above Bid Security.	
2	Cost of Bid Document of Rs. 11,800/- (Rs. 10,000/- + GST @ 18%) (Rupees Eleven Thousand Eight Hundred only) (Non-Refundable) to be paid online through payment gateway provided at www.ireps.gov.in in the account of Dedicated Freight Corridor Corporation of India Ltd., New Delhi on or before schedule date & time of submission of bid.	
	Note: "No exemption is admisibile for cost of bid document and shall not be claimed by bidder on the E-Tender portal".	
3	A declaration from the person having PoA( <i>Power of Attorney</i> ) on the Letter Head of the Applicant/Bidder that they agree and abide by the bid documents and amendments thereof ( <i>if any</i> ) and would execute the work accordingly. ( <i>Form No. 1A</i> )	
4	Format for Certificate to be Submitted / Uploaded by Tenderer Alongwith the Tender Documents (Form No. 1B)	
5	Format for Certificate to be given by attorney/authorized signatory/each member of Partnership firm/Joint venture (JV) / Hindu undivided Family (HUF)/Limited Liability Partnership (LLP) etc.) (Form No. 1C)	
6	Format for Bid Security in the form of Bank Guarantee Bond from any Schedule Commercial Bank of India (Form No. 1D)	
7	Power of Attorney of the person authorized for signing/submitting the Tender (Form No. 22).	
8	If applicable, the Power of Attorney for authorized signatory of JV partners and for Lead Member of JV <i>(Form No. 12 &amp; 13 resp.)</i>	

Check L	ist of items/documents pertaining to Bid to be uploaded by the bidder in E-Tender
portal o	n or before the last Date & Time of Bid Submission
	Documents in support of their formation as Properitory Firm/ Partneship Firm/ Company/ Joint Venture/ LLP /Registered Soceity/ Registered Trust/ HUF as per the requirement defined in Para 1.3.16 of Part-I, Chapter-III of tender documents
9	and Additional documents required in case of participation of Joint Venture and Partnership Firm as per the requirement defined in <b>Para- 1.3.19 &amp; 1.3.20 of Part-I, Chapter-III</b> (Preamble and General Instructions to Tenderers) of Tender Document.
10	Integrity Pact duly signed by the bidder <i>(Form No.19)</i> . The bidders are required to download the Integrity Pact as uploaded on the tender document & sign the same put rubber stamp seal and upload the signed copy on E-Tendering website.
11	Submission of Tenderer's Credentials in accordance with Technical Eligibility Criteria defined in Para-1.3.14.1 (Preamble & General Instructions to Tenderer) of Part-I, Chapter-III of Tender Document in prescribed forms. (Form No.2A/2AA)
12	Submission of Tenderer's Credentials in accordance with Financial Eligibility Criteria defined in Para-1.3.14.2 (Preamble & General Instructions to Tenderer) of Part-I, Chapter-III of Tender Document in prescribed forms. <i>(Form No.2B)</i>
13	Submission of Tenderer's Credentials in accordance with Bid Capacity Eligibility Criteria defined in Para-1.3.14.3 (Preamble & General Instructions to Tenderer) of Part-I, Chapter-III of Tender Document in prescribed forms. (Form No.2C)
14	Applicant's Party Information Form (Form No.2D)
15	Memorandum of Understanding (in case of JV) as per bid document. (Form No.9)
16	If applicable, Joint Venture agreement (Form No.10)
17	Letter of participation from each partner of Joint Venture (JV)-(Form No. 11)
18	Valid GST Registration, EPF Registration and PAN No. details
19	No Deviation Certificate <i>(Form No. 23)</i> .
20	The entire Tender document should first be downloaded & then, upload the same through digital signature by the Authorized signatory of the bidder.
21	All pages of all the Corrigendum/Addendum/Clarification ( <i>if any</i> ) should first be downloaded then, upload the same through digital signature by the Authorized signatory of the bidder.
Financ	ial Bid (Packet-B)
22	Financial Bid to be filled and submitted on <u>www.ireps.gov.in</u> by following the steps available at E-Tender IREPS Portal.
· ·	

**Note:** All the uploaded documents should be in readable, printable & legible form.

#### **IMPORTANT NOTES:**

i. For Document mentioned at S.No. 1 of the checklist above, the E-Receipt of IREPS payment transaction for Bid Security (submitted by the Tenderer online on www.ireps.gov.in) or scan copy of Bank Gaurntee bond shall be uploaded as attachment at E-Tender IREPS portal.

The Original Bank Gaurntee should be delivered in person to the official nominated as indicated in the tender document with in 5 working days of deadline of submission of bids. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) and/or non submission of original Bank Guarantee within the specified period shall lead to summary rejection of bid.

The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall clearly bear the identification "Bid for the \*\*\*\*\* Project" and shall clearly indicate the name and address of the Bidder. In addition, the Bid Due Date should be indicated on the right hand top corner of the envelope.

For detailed procedure of submission of Bid Security in the form of Bank Gaurantee bond please refer Clause-1.3.8.2 (3) of Preamble & General Instructions to Tenderers (Part-I, Chapter-III) of the tender document.

- ii. For Document mentioned at S.No. 2 of the checklist above, the E-Receipt of IREPS payment transaction for Cost of Bid Document (submitted by the Tenderer online on www.ireps.gov.in) shall be uploaded as attachment at E-Tender IREPS portal of IREPS.
- iii. **Document mentioned at S.No. 3 to 19** above of the Check list [Technical Bid (Packet-A)] should be scanned and uploaded as attachment at E-Tender portal (www.ireps.gov.in). The detailed instructions of E-tendering can be read through website www.ireps.gov.in(Centre link provided on the home page).
- iv. Similarly, the *document mentioned at S.No. 20 & 21* of the Check list [Technical Bid (Packet-A)] should first be downloaded from E-Tender Portal *(in PDF Format)* and thereafter upload them to E-Tender IREPS Portal, through digital signature.
- v. **For Document No. 22** of the Check list [Financial Bid (Packet-B)], Financial Bid to be filled and submitted on <u>www.ireps.gov.in</u> by following the steps available at E-Tender IREPS Portal

### PART-I

### **CHAPTER-II**

**NOTICE INVITING E-TENDER** 

#### PART - I

#### Chapter II

# DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED (A GOVERNMENT OF INDIA ENTERPRISE)

Tender No. CGM/DFCCIL/Noida Unit/ Anti-Theft, Anti-Vibration, Anti-Sabotage &

Anti-Corrosive Works/Rewari-Dadri Section /2024-25/03

# NOTICE INVITING E-TENDER National Competitive Bidding

- 1.2.0 Name of Work: Supplying & Applying of Thread Locker Adhesive of Loctite, kent, Deveon or any other functionally similar make as an Anti-Vibration, Anti-theft, Anti-Sabotage & Anti-Corrosive work to Fish Bolts of Check Rail at Asawati & ICD Connecting Lines & Guard Rail Location from Ch.15+500 to Ch.143+000 and to HSFG Bolts at Steel Girder Location(Bridge No.136, 180 & 188) in Rewari Dadri Section of Western Dedicated Freight Corridor under CGM/Noida Unit
- 1.2.1 Chief General Manager/Noida, Dedicated Freight Corridor Corporation of India Limited, DFC Complex, Sector-145, Noida-201306, U.P, India, invites **Open E-Tenders in Single Stage Two Packet System** on prescribed forms from Firms/Companies/Joint Ventures etc., meeting requisite experience and financial capacity for execution of the following work:

Tender No.	CGM/DFCCIL/Noida Unit/ Anti-Theft,Anti-Vibration, Anti-Sabotage & Anti-Corrosive Works/Rewari-Dadri Section /2024-25/03
Name of Work	Supplying & Applying of Thread Locker Adhesive of Loctite, kent, Deveon or any other functionally similar make as an Anti-Vibration, Anti-theft, Anti-Sabotage & Anti-Corrosive work to Fish Bolts of Check Rail at Asawati & ICD Connecting Lines & Guard Rail Location from Ch.15+500 to Ch.143+000 and to HSFG Bolts at Steel Girder Location(Bridge No.136, 180 & 188) in Rewari - Dadri Section of Western Dedicated Freight Corridor under CGM/Noida Unit
Employer/Client/Owner	Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), A Govt. of India (Ministry of Railways) Enterprises through Chief General Manager/Noida, DFCCIL Complex, Sector-145, Noida-201306, U.P.
Type of Tender	Open E-Tender (Single stage two packet system)
Type of Contract	Works Contract
Total Estimated Cost	Rs. 2,54,90,648/- (Rs.2,16,02,244/- + GST @ 18%)(Rupees Two Crore Fifty Four Lakhs Ninety Thousand Six Hundred Forty Eight Only)
Period of Contract	06 Months

Page 9 of 196

Operational & Maintenance period	<b>06 Months</b> from the date of issue of completion certificate of the work by DFCCIL	
Bid Security	Bid Security of Rs.2,77,500/- (Rupees Two Lakh, Seventy Seven Thousand Five Hundred Only) to be paid online through payment gateway provided at <a href="https://www.ireps.gov.in">www.ireps.gov.in</a> in the account of Dedicated Freight Corridor Corporation of India Ltd., New Delhi.	
	<b>OR</b> submitted as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in tender document.	
	Note:  (i)Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 'Startups' shall be exempted from payment of Bid Security deailed above.	
	(ii)Labour Cooperative Societies shall deposit only 50% of above Bid Security detailed above.	
Cost of Tender Document	Rs. 11,800/- (Rs. 10,000/- + GST @ 18%) (Rupees Eleven Thousand	
(Non-Refundable)	Eight Hundred only) to be paid online through payment gateway provided	
	at www.ireps.gov.in in the account of Dedicated Freight Corridor	
	Corporation of India Ltd., New Delhi.	
	<b>Note</b> : "No exemption is admisibile for cost of bid document and shall not be	
	claimed by bidder on the E-Tender portal".	
Validity of Offer	120 days	
Retention Money/ Security Deposit	5% of Contract value (as per Clause No. 16 (1) of GCC)	
Performance Bank Guarantee	Performance Guarantee (PG) has to be submitted within 21(Twenty-One) days from the date of issue of Letter of Acceptance (LOA), amounting to 5% of the contract value (as per Clause No. 16 (4) of GCC).	
E-Tendering website	www.ireps.gov.in For any help, please refer "Learning centre under E-Tender: Works, 1. "Instructions to Contractors" containing the detailed guidelines for E-Tendering available on <a href="https://www.ireps.gov.in">www.ireps.gov.in</a> and on Helpdesk of IREPS: 011-23761525.	
Date & Time Schedule		
Date of uploading of NIT/Tender Document (Online) on IREPS Portal	09.08.2024	
Date of tender document download/Sale (Online) from IREPS Portal	From 11:00 Hrs of 09.08.2024	
Pre-Bid meeting with the prospective bidders	Not Applicable	
Issue of Corrigendum, if any	On or before fifteen days from date of submission of Tender(on www.irpes.gov.in	
Date & Time of Submission of Tender	On or before 03.09.2024 and time upto 15:00 Hrs	

Last date & time of submission of Bid Security & tender document cost	On or before 03.09.2024 and time upto 15:00 Hrs to be paid online through payment gateway provided at <a href="https://www.ireps.gov.in">www.ireps.gov.in</a>
Date & Time of Opening of Technical Bid (Online)	On 03.09.2024 and time 15:30 Hrs
Date & Time of opening of Financial Bid (online)	<b>To be communicated later</b> to only those bidders who are found technically qualified after closure of Technical Evaluation.
Representative/Contact Person of DFCCIL/Noida Unit	Shri M. K. Nayak Dy.Project Manager/Civil Dedicated Freight Corridor Corporation of India Ltd. (Noida Unit) DFC Complex, Sector-145, Noida-201306, U.P Mobile No: 9560248010 Telephone: 0120-3680888 E-MAIL ID:mknayak@dfcc.co.in
Address for Pre-Bid meeting & opening of Tender	Chief General Manager Office Dedicated Freight Corridor Corporation of India Ltd. (Noida Unit) DFC Complex, Sector-145, Noida-201306, U.P Telephone: 0120-3680888

- 1.2.2 Eligibility shall be assessed on applicants, fulfilling the technical capability and competence as well as for financial and organizational resources as specified in the **Tender Document**.
- 1.2.3 Tender document can be viewed & obtained/downloaded from <a href="www.ireps.gov.in">www.ireps.gov.in</a> w.e.f. 11:00 Hrs of 09-08-2024. The tender document shall have to be purchased in the name of Firms/Company/Joint Venture etc., and can be downloaded from website <a href="www.ireps.gov.in">www.ireps.gov.in</a>. In case tenderer(s) do/does not deposit the cost of tender document (non-refundable) along with the submission of the tender, their tender shall not be opened. Tenderer are advised not to make any correction/addition/alteration in the downloaded tender documents. If any such correction/addition/alteration in downloaded tender documents are made such tenders shall be not be considered.
- 1.2.4 DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such cases the addendum(s) / corrigendum(s) shall be issued and placed on <a href="www.ireps.gov.in">www.ireps.gov.in</a>. The tenderers who have purchased or downloaded the tender documents from the website before issue of addendum(s)/corrigendum(s) must visit the website and ensure that such addendum(s) / corrigendum (s) (if any) is also downloaded by them. Such addendum(s)/corrigendum (s) (if any) shall also be submitted/uploaded duly stamped and signed along with the submission of tender.
- 1.2.5 The tender documents shall be submitted in online mode only through website <a href="www.ireps.gov.in">www.ireps.gov.in</a> in two packets only viz Packet-A containing **Technical Bid** and Packet-B containing **Financial Bid**.

Bidder shall submit the **Bid Security** & **Tender document cost** on or before schedule date & time of submission of bid.

**Financial Bid** (as specified in "Financial Bid" in Tender Document) to be filled and submitted on E-Procurement portal <u>www.ireps.gov.in</u> by following the steps available at IREPS Portal.

It is mandatory for all Tenderers to have Class-III Digital Signature (or as specified in IREPS Portal) Certified from any of the Licensed Certifying Agencies ('CA') to participate in E-Tendering of DFCCIL, (Tenderer can see the list of Licensed CAs from the link <a href="https://www.cca.gov.in">www.cca.gov.in</a> in the name of the person who will submit the Online tender and is authorized to do so.

a. To participate in the E-Tender, it is mandatory for the bidders to get themselves registered with the IREPS (www.ireps.gov.in) and to have user ID & password. www.ireps.gov.in is the only website for submission of tender.

Tender shall be submitted through Online mode only at <u>www.ireps.gov.in</u>. Tender submitted by any other mode will not be accepted. All the required documents (legible) as mentioned in <u>Check</u> <u>List</u> have to be uploaded along with the offer on <u>www.ireps.gov.in</u>.

b. Tenders shall be opened at the address given below on scheduled date & time in the presence of the tenderers or their authorized representatives intending to attend the opening.

Address of Office of the Chief General Manager/Noida (for opening of tenders): - Chief General Manager/Noida, DFCCIL Complex, Sector-145, Noida-201306, U.P.

All the Bids received shall be opened on the date and time mentioned above in the tender notice. Bid of the bidders shall be opened through process of e-tendering. The sequence of opening shall be:

- i) Bid Security.
- ii) Technical offer.
- iii) Financial offer (at a later stage after scrutiny & finalization of acceptable Technical Bid)

Tender shall be submitted as per "General Instructions to Tenderers" forming part of the complete tender documents.

- c. Any tender received without Bid Security and Cost of tender documents in the form as specified in the tender documents shall not be considered and shall be summarily rejected.
- d. DFCCIL reserves right to cancel the tender before submission/opening of tender, postpone the tender submission / opening date and to accept / reject any or all tenders without assigning any reason thereof. DFCCIL's assessment of suitability as per eligibility criteria shall be final and binding.
- e. Tenderers may note that they are liable to be disqualified at any time during tendering process in case, any of the information furnished by them is not found to be true. Bid Security of such tenderers shall be forfeited& the decision of DFCCIL in this regard shall be final and binding.
- f. DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents submitted by them in technical bid. Financial bids of only those bidders would be opened, whose technical offers are found acceptable. In the event of any document being found false (at a later stage), the provisional qualification shall stand withdrawn, and the next lower bidder shall automatically come to the position of such disqualified bidder. Also, action against such disqualified tenderer shall be taken as per the provisions of the Tender.

- g. Information as required as per various Forms of tender document should be submitted by the tenderers without fail strictly as per formats.
- h. The validity of offer shall be **120 days** from the date of opening of the tender.
- Transfer of the tender document purchased by intending tenderer to another tenderer is not admissible. Tenderer can submit tenders only on the documents purchased /downloaded from website: www.ireps.gov.in by them.
- j. Tenderers must read all instructions regarding E-Tendering process as mentioned in "Learning centre under E-Tender: Works", 1. "Instructions to Contractors" available on www.ireps.gov.in.
- k. Tenderers are advised to regularly visit the E-Tender Portal (www.ireps.gov.in) for information regarding tender document, corrigendum, addendum (if any) etc.
- l. Joint Ventures are allowed in terms of Para 1.3.19 of Part-I, Chapter-III of the Tender Document.
- m. The rates quoted by the contract or are deemed to be inclusive of site clearance, setting out work, profile, setting layout on ground, establishment of reference benchmark(s), installing various signage, taking spot levels, survey with total station, construction of all safety and protection devices, compulsory use of helmet and safety shoes, and other appropriate safety gadgets by workers, imparting continuous training for all the workers, barriers, preparatory works, construction of clean, hygienic and well ventilated workers housings in sufficient numbers working during monsoon or odd season, working beyond normal hours, working at all depths, height, lead, lift, levels and location etc. and any other unforeseen but essential incidental works required to complete this work. Nothing extra shall be payable on this account and no extension of time for completion of work shall be granted on these accounts.
- n. In the estimated value of tender, GST @ 18% has been taken on the basic value. The basic value is inclusive of all taxes, duties and levies except GST. The % (above/below/at par) rates quoted by the tenderer shall apply on the basic value. The GST as legally leviable and payable by the Bidder under the provisions of applicable law/act shall be paid extra by DFCCIL.

Therefore, the Bidders should quote their rates after considering the Input Tax Credits on their input materials and services. Hence, Bidders should ensure that, full benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while quoting their rates.

If any cost implication to DFCCIL is occurred on GST account because of Contractor's default in filing of GST returns such as no GST number, wrong GST number, mismatch of GST number etc., the same shall be recovered from the Contractor's bill or any other pending/future bill.

o. Price Variation Clause (PVC) shall be applicable as per manners prescribed in Clause 46A of the Standard General Conditions of Contract.

Page 13 of 196

p. **Advances to Contractor**- Advances to contractor shall not be applicable for this work.

Chief General Manager/Noida For & on behalf of DFCCIL

### PART-I

### **CHAPTER-III**

### PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS

### PART-I **Chapter-III** PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS

#### 1.3.1 Introduction

#### (i) **Dedicated Freight Corridor**

Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector undertaking under MOR has been set up under the Indian Companies Act, 1956 for implementation of Dedicated Freight Corridor Project. Government of India is the sole shareholder of the DFCCIL.

Ministry of Railways (MOR), Government of India has planned to construct Dedicated Freight Corridor (DFC) covering about 3338 route Kilometers on Eastern and Western Corridors. The coverage of Eastern Corridor is from Ludhiana to Dankuni (near Howrah) and Western Corridor is planned from Jawaharlal Nehru Port, Mumbai to Dadri, UP. There is a linkage between two corridors at Dadri.

### (ii) Project Description

The work is to be carried out between DFCC Stations New Rewari to New Dadri and at Asawati & ICD Connecting Lines in the jurisdiction of Chief General Manager/Noida in connection with commissioning of Rewari - Dadri section of DFCCIL.

### 1.3.2 General Instructions (for only E-Tendering system):

Submission of Online Bids is mandatory for this Notice Inviting Tender. E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured manner. Suppliers/Vendors will be the biggest beneficiaries of this new system of procurement. An E-Tendering portal of Dedicated Freight Corridor Corporation of India (DFCCIL) introduced for the process of E-Tendering which can be accessed on http://www.ireps.gov.in. (refer in the BID DOCUMENTS)

Words in capital and not defined in this document shall have the same meaning as in "BID DOCUMENT".

### A) ACCESSING/OBTAINING/PURCHASING PROCESS OF TENDER DOCUMENT:

- (i) It is mandatory for all the Tenderers to have class-III digital signature or as specified by IREPS (in the name of person who will sign the Bid and will submit the online tender and is authorized to do so) certified from any of the licensed certifying agency ("CA") to participate in E-Tendering of DFCCIL [Tenderers can see the list of licensed CAs from the link www.cca.gov.in].
- (ii) To participate in the E-Tender, it is mandatory for the Tenderers to get themselves registered with the IREPS (www.ireps.gov.in) and to have user ID & password.

- (iii) www.ireps.gov.in is the only website for submission of online tender. The detailed instructions of E-Tendering can be read through website www.ireps.gov.in on "Learnig centre under E-Tender: Works , 1. Instructions to Contractors" containing the detailed guidelines for E-Tendering.
- (iv) Tender shall be submitted through online mode only at <a href="www.ireps.gov.in">www.ireps.gov.in</a>. Tender submitted by any other mode will not be accepted.
- (v) All the required documents (legible) as mentioned in Check list have to be uploaded along with the offer on <a href="www.ireps.gov.in">www.ireps.gov.in</a>,.
- (vi) The Addendum/Corrigendum, if any; shall be hosted on the website <u>www.ireps.gov.in</u> only.
- (vii) The supporting documents for Eligibility Criteria are essentially required to be uploaded on the website <a href="https://www.ireps.gov.in">www.ireps.gov.in</a> as bid shall be accepted through Online mode only.
- (viii) Tenderers are required to give Un-Conditional offers. A Conditional Offer is liable to be rejected. DFCCIL reserves the right to modify, expand, restrict, cancel, reject and refloat tender without assigning any reasons whatsoever.
- (ix) The Tenderers shall closely peruse all the clauses, instructions, terms and conditions, scope of work, specification etc. as indicated in the Tender Document before quoting the rates. If the contractor have any doubt about the meaning of any portion of the Tender Document or find discrepancies/omissions in the tender document issued or required clarification, he shall at once contact the authority inviting the tender for clarification at least twenty days before the due date of submission of the tender.
- (x) Bid document shall be accompanied by all the documents required to be submitted as specified in the Tender Document along with all Addendums and Corrigendum.
- (xi) All Bids shall be submitted in accordance with the instructions contained in the Tender Document (Bid Document). Non-Compliance of any of the instructions contained in the Tender Document is liable in Bid being rejected.
- (xii) After award of contract of the Successful Contractor, if it is observed that there is any discrepancy or ambiguity about any terms and conditions mentioned in the Tender Document, the interpretation of same given by DFCCIL shall be considered as final and binding.
- (xiii) Order of precedence of Documents: In tender/contract, in case of any difference, contracdiction, discrepancy, with regard to conditions of tender/contract, specifications, drawings, bill of quantities etc., forming part of the tender/contract, the following shall be the order of precedence:
  - a. Letter of Award
  - b. Bill(s) of Quantities.
  - c. Special Conditions of Contract.
  - d. Technical Specifications as given in tender documents.
  - e. Drawings, if any.

- f. Indian Railways Standard General Conditions of Contract updated with correction slips issued up to date of inviting tender or as otherwise specified in the tender documents.
- g. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or as otherwise specified in the tender documents

For example, if any item is found common in Special Conditions of contract and General Conditions of Contract then the provision given in Special Conditions of Contract will prevail over General Conditions of Contract for the same item.

- (xiv) Contractor must fill up all the schedules and furnish all the required information on emode as per the instructions given in various sections of the Tender Document.
- (xv) Submission of a tender by a tenderer implies that he had read all the tender document including amendments/corrigendum if any, visited the site and made himself aware of the scope of the work to be done, local conditions and other factors having any bearing on the execution of the work.
- (xvi) DFCCIL reserves all rights to reject any tender including of those tenders who fail to comply with the instructions without assigning any reason whatsoever and does not bind itself to accept the lowest or any specific tender. The decision of DFCCIL in this regard shall be final and binding. Any failure on the part of the tenderer to observe the prescribed procedure and any attempt to canvass for the work will prejudice the tenderer's bid.
- (xvii) Tenderers may note that they are liable to be disqualified at any time during tendering process in case any of the information furnished by them is not found to be true. Bid Security of such tenderer shall be forfeited. The decision of the DFCCIL in this regard shall be final and binding.
- (xviii) Evaluation of tenders will be made on the basis of fulfilment of Eligibility Criteria mentioned in the Bid Document. However, DFCCIL reserves the right ot seek any clarification from the contractor.

#### B) PREPARATION & SUBMISSION OF TENDER:

- For Document mentioned at S.No. 1 of the checklist above, the E-Receipt of IREPS payment transaction for Bid Security (submitted by the Tenderer online on <u>www.ireps.gov.in</u>).
- ii. For Document mentioned at S.No. 2 of the checklistabove, the E-Receipt of IREPS payment transaction for Cost of Bid Document (submitted by the Tenderer online on <u>www.ireps.gov.in</u>) shall be uploaded as attachment at E-Tender IREPS portal of IREPS.
- iii. **Document mentioned at S.No. 3 to 19** above of the Check list [Technical Bid (Packet-A)] should be scanned and uploaded as attachment at E-Tender portal (<u>www.ireps.gov.in</u>). The detailed instructions of E-tendering can be read through website <u>www.ireps.gov.in</u>(Centre link provided on the home page).

- Similarly, the document mentioned at S.No. 20 & 21 of the Check list iv. [Technical Bid (Packet-A)] should first be downloaded from E-Tender Portal (in PDF Format) and thereafter upload them to E-Tender IREPS Portal, through digital signature.
- For Document No. 22 of the Check list [Financial Bid (Packet-B)], Financial v. Bid to be filled and submitted on www.ireps.gov.in by following the steps available at E-Tender IREPS Portal.

### C) Modification/Substitution/Withdrawal of bids:

- Once bid is submitted, the tenderer will not be allowed to withdraw the offer. (i)
- (ii) The tenderer can however modify their bid till closing time of tender. In case of revising the bid, the revised bid will supersede earlier bids and the latest bid will be considered for evaluation.

### D) PRE-BID MEETING:

Bidders may request for a clarification on any Clause(s) of the Bid Document on or before the date of Pre-Bid meeting. Any request for clarification must be sent in writing, or by standard electronic means to DFCCIL. DFCCIL will respond with explaination of queries on E-Procurement Portal i.e., IREPS (including an explanation of the query but without disclosing the source of query) only. If DFCCIL deem it necessary to amend the Bid Document as a result of clarification or any other reason, it shall do so.

At any time before the submission of tender, DFCCIL may modify/amend the bid document and extend the last date of submission/opening of the tender by issuing a corrigendum/addendum.

Any Corrigendum/Addendum thus issued shall form part of tender document and shall be posted only on E-Procurement Portalwww.ireps.gov.inand the Bidders are thus advised to update their information by using said website www.ireps.gov.in. To give the Bidders reasonable time to take an amendment into account in their bids and on account of any other reasonable circumstances, DFCCIL may at its discretion, extend the deadline for the submission/opening of the tender.

A Pre-Bid meeting with the prospective Bidders shall be conducted as per the scheduled date & time mentioned in the NIT. However, if any change occurs in date & time of the meeting then it would be communicated through E-Procurement Portal i.e., www.ireps.gov.in only.

#### E) OPENING AND EVALUATION OF BIDS:

- (i) Opening of Bids will be done through online process at www.ireps.gov.in.
- (ii) E-Tender shall be opened Online at the address given below at the time and date as specified in Part-1 (Notice Inviting Tender) in the presence of Tenderers of their authorized representatives, if they choose to attend the Online Tender Opening.

### **Address: Online Opening of Tender**

Dedicated Freight Corridor Corporation of India Ltd./Noida Unit, DFC Complex, Sector-145, Noida-201306, U.P.

- (iii) For participating in the tender, the authorized signatory holding Power of Attorney shall be the Digital Signatory.
- (iv) The Authority shall Open Bid Documents received in electronic from online on the date and time as specified in the NIT.
- (v) The Authority will subsequently examine and evaluate the Technical Bids in accordance with the provisions set out in the BID DOCUMENTS.
- (vi) The Financial Bids will be opened only of the pre-qualified Bidders *(only after Technical evaluation)* & the date of opening of Financial Bids will be notified later on.

### **DISCLAIMER**

The Bidder must read all the instructions in the BID DOCUMENTS and ensure to complete the tender submission process in time as <a href="https://www.ireps.gov.in">www.ireps.gov.in</a> will stop accepting any online tender after tender closing due date and time as specified in the NIT.

The agency may visit the site on any working day to assess the site conditions and scope of work before submitting their offer.

#### 1.3.3 About the Tender

- (i) **EstimatedCost of the work**: The estimated cost of the tendered work is approximately **Rs. 2,54,90,648/-**(Rs.2,16,02,244/- + GST @ 18%) (Rupees Two Crore Fifty Four lakh Ninety Thousand Six Hundred Forty Eight Only).
- (ii) The tenderer(s) shall be governed by General Conditions of Contract (GCC), Preamble and General Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC). Wherever, there is a conflict in any condition between GCC and Special Conditions of Contract mentioned in the tender documents, the condition mentioned in Special Conditions of Contract will prevail. However, Engineer's decision in this connection shall be final and binding.

Part-I, Chapter-IV and V of the tender document contains General Conditions of Contract and Special Conditions of Contract specific to this work and shall be applicable in the contract.

### 1.3.4 Form of Tender (Two Packet System of Tendering)

With the view to access the tenders technically without being influenced by the financial bids, "Two packet system of tendering" shall be adopted. The Tender bid shall have to be submitted in **Two Packet System (through IREPS i.e.** www.ireps.gov.in)

#### "Packet-A"

Eligibility/Qualifying Element of the tender bid along with other requisite documents as mentioned in Techinical bid (Packet-A) of Check List, Part-I Chapter-I of the Tender Document.

#### "Packet-B"

Price Element of tender bid with percentage above/below/at par on the Schedule of Prices duly filled in as mentioned in Financial bid (Packet-B) of Check List, Part-I Chapter-I of the Tender Document. The technical bid (Packet-A) shall be opened on the date of tender opening and the detailed scrutiny of Technical bid shall be carried out. The "Financial Bid" (Packet-B) shall be opened only of those tenderers who qualify in "Technical Bid".

**1.3.5** Provision of make in India policy 2017 issued by Govt. of India, as amended time to time, shall be followed for consideration of tenders.

#### 1.3.6 Tender Document

This tender documentconsistsoffollowing four parts:

PART/CHAPTERS	DESCRIPTION
PART - I	
Chapter I	Check list of documents to be uploaded/submitted in the E-Tender
Chapter II	Notice Inviting E-Tender
Chapter III	Preamble and General Instructionps to Tenderers
Chapter IV	General Conditions of Contract
Chapter V	Special Conditions of Contract
PART – II	
Chapter I	Special Conditions (Technical)
Chapter II	Special Conditions (Safety)
PART – III	
Chapter I	Technical Specifications
Chapter II	Milestones and Time Schedule
Chapter III	Detail Site Location for Execution
Chapter IV	Priority of Documents
PART - IV	
Chapter I	Tender Forms

#### 1.3.7 TENDER FORM

- Instructions to Tenderers and Conditions of Tender: The following documents form part of Tender /
  Contract:
  - (a) Tender Forms
  - (b) Special Conditions/Specifications (enclosed)
  - (c) Bill of quantities (enclosed)
  - (d) Standard General Conditions of Contract (GCC)-April-2022 of Indian Railways as amended/corrected upto to latest correction slips.
  - (e) All detailed design & drawings including the working and shop drawings pertaining to this work will be prepared & submitted by the contractor to DFCCIL for approval & further execution of works.
- 2. The Tenderer(s) shall quote his / their rates as a percentage above or below the Schedule of Rates of Tender and must tender for all the items shown in the bill of quantities attached. The quantities shown in the attached bill(s) of quantities are given as a guide and are approximate only and are subject to variation according to the needs of the DFCCIL. The DFCCIL does not guarantee work under each item of the bill(s) of quantities. The tenderer(s) shall quote rates / rebates only at specified place in tender in online financial Bid. Any revision of rates / rebates submitted (quoted) through a separate letter whether enclosed with the bid (Tender Form) or submitted separately or mentioned elsewhere in the document other than specified place shall be **summarily ignored and will not be considered.**
- 3. Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any correction made by tender(s) in his/their entries must be attested by him / them.
- 4. The works are required to be completed within a period of **06 months** from the date of issue of acceptance letter.
- 1.3.7(A) Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should at once notify the authority inviting tenders. The tender inviting authority may, if deemed necessary, clarify the same to all tenderers. It shall be understood that every endeavour has been made to avoid any error which can materially affect the basis of tender and successful tenderer shall take upon himself and provide for the risk of any error which may subsequently be discovered and shall make no subsequent claim on account thereof.

#### 1.3.8 Sale & Submission of Tender Document:

#### 1.3.8.1 Cost of Tender document: -

Tender document is available on <a href="www.ireps.gov.in">www.ireps.gov.in</a> and the same can be downloaded and used as tender documents for submitting the offer. The cost of tender document as prescribed in the NIT shall be deposited online through payment gateway of <a href="www.ireps.gov.in">www.ireps.gov.in</a> by the tenderer.

### 1.3.8.2 Bid Security: -

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due performance with the stipulation to keep the offer open till such date as specified in the tender, under the conditions of tender. The Bid Security shall be as under:

Value of the Work	Bid Security
For works estimated to cost up to ₹ 1 crore	2% of the estimated cost of the work
For works estimated to cost more than	₹ 2 lakh plus ½% (half percent) of the excess of the
₹1 crore	estimated cost of work beyond ₹ 1 crore subject to a
	maximum of ₹ 1 crore

#### Note:

- (i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall be applicable for all modes of tendering.
- (ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 'Startups' shall be exempted from payment of Bid Security detailed above.
- (iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed above.
- (b) It shall be understood that the tender documents have been issued to the tenderer and the tenderer is permitted to tender in consideration of stipulation on his part, that after submitting his tender he will not resile from his offer or modify the terms and conditions thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the DFCCIL.
- (c) If his tender is accepted, this Bid Security mentioned in sub para 1(a) above will be retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard General Conditions of Contract. The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but the DFCCIL shall not be responsible for any loss or depreciation that may happen thereto while in their possession, nor be liable to pay interest thereon.
- (2) The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in tender documents. The Bank Guarantee bond shall be as per "Form No. 1D" and shall be valid for a period of 90 days beyond the bid validity period.
- (3) In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured:
  - i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while applying to the tender.
  - ii. The original Bank Guarantee should be delivered in person to the official nominated as indicated in the tender document within 5 working days before closing date for submission of bids.
  - iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) and/or non submission of original Bank Guarantee within the specified period shall lead to summary rejection of bid.
  - iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period for the Tender.

- v. The details of the BG, physically submitted should match with the details available in the scanned copy and the data entered during bid submission time, failing which the bid will be rejected
- vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall clearly bear the identification "Bid for the Name of Project" and shall clearly indicate the name and address of the Bidder. In addition, the Bid Due Date should be indicated on the right hand top corner of the envelope.
- vii. The envelope shall be addressed to the officer and address as mentioned in the tender document.
- viii. If the envelope is not sealed and marked as instructed above, the Railway/DFCCIL assumes no responsibility for the misplacement or premature opening of the contents of the Bid submitted and consequent losses, if any, suffered by the Bidder.
- 4. (a) Subject to exemptions provided under para 1.3.8.2 above, the tender must be accompanied by a Bid Security as mentioned in tender documents, failing which the tender shall be **summarily rejected**.
  - (b) The Tenderer(s) shall keep the offer open for a minimum period of 120 days from the date of closing of the Tender. It is understood that the tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their part that after submitting his / their tender subject to the period being extended further, if required by mutual agreement from time to time, he will not resile from his offer or modify the terms and conditions thereof in a manner not acceptable to DFCCIL. Should the tenderer fail to observe or comply with the foregoing stipulation, the amount deposited as Bid Security for the due performance of the above stipulation, shall be forfeited to the DFCCIL.

### 1.3.8.3 Clause applicable for tender documents downloaded from Internet

Tenderer/s are free to download tender documents at their own cost, for the purpose of perusal as well as for using the same as tender document for submitting their offer. Master copy of the tender document will be available in the office of Chief General Manager/ Noida Unit.

After award of the work, an agreement will be drawn up. The agreement shall be prepared based on the master copy available in the office of Chief General Manager, Dedicated Freight Corridor Corporation of India Limited, DFC Complex, Sector-145, Noida-201306, U.P, India and not based on the tender documents submitted by the Tenderer. In case of any discrepancy between the tender documents downloaded from the internet and the master copy, later shall prevail and will be binding on the Tenderers. No claim on this account shall been tertained.

**1.3.8.4** Complete tender documents must be submitted online duly completed in all respect on <a href="www.ireps.gov.in">www.ireps.gov.in</a> upto 15.00 Hrs on 03.09.2024. The "Packet-A (TECHNICAL BID)" will be opened at 15:30 Hrs on 03.09.2024 and read out in the presence of such tenderer(s) as is/are present. In case the intended date for opening of tenders is declared a holiday, the tenders will be opened on the next working day at the same time. Any modified date and time for submission of tenders shall be uploaded on <a href="www.ireps.gov.in">www.ireps.gov.in</a>. The detail procedure of tender opening will beasper para - 1.3.9 below.

- **1.3.8.5** The rates should be quoted in figures as well as in words. If there is variation between rates quoted in figures and in words, the rate quoted in 'words' shall be taken as correct. If more than one or improper rates are tendered for the same item, the tender is liable to be rejected.
- **1.3.8.6** Tender document along with all Corrigendum(s)/Addendum(s) is to be digitally signed by the tenderers or such person/s on his/their behalf who is/are legally authorized to sign for him/them.
- **1.3.8.7** Tenders containing erasures and/or alteration of the tender documents are liable to be rejected. Any correction made by Tenderer(s) in his/their entries must be attested by him/them.

#### 1.3.8.8 Care in Submission of Tenders-

- (a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of the site and locality of the works, that all conditions liable to be encountered during the execution of the works are taken into account with that the rates he enters in the tender forms are adequate and all-inclusive to accord with the provisions in Clause 37 of the Standard General Conditions of Contract for the completion of works to the entire satisfaction of the Engineer/DFCCIL
  - (ii) Tenderers will examine the various provisions of the Central Goods and Services Tax Act, 2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union Territory Goods and Services Tax Act, 2017(UTGST)/respective state's State Goods and Services Tax Act (SGST) also, as notified by Central/State Govt & as amended from time to time and applicable taxes before bidding. Tenders will ensure that full benefit of Input Tax (ITC) likely to be availed by them is duly considered while quoting rates.
  - (iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to Railway/DFCCIL immediately after the award of contract, without which no payment shall be released to the contractor. The contractor shall be responsible for deposition of applicable GST to the concerned authority.
  - (iv) In case, the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act, the railway/DFCCIL shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) and deposit the same to the concerned authority.
- (b) When work is tendered for by a firm or company the tender shall be signed by the individual legally authorized to enter into commitments on their behalf.
- (c) The Railway/DFCCIL will not be bound by any power of attorney granted by the tenderer or by changes in the composition of the firm made subsequent to the execution of the contract. It may however, recongnize such power of attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the contractor.
- (d) The tenderers shall submit a copy of certificate stating that all their statements/documents submitted alongwith bid are true and factual. Standard format of certificate to be submitted by the bidder is enclosed as "Form-1B". In addition to "Form-1B", in case of other than Company/Proprietaryfirm. "Form-1C" shall also be submitted by the each member of a Partnership Firm / Joint Venture (JV) / Hindu Undivided Family (HUH) /Limited Liability Partnership (LLP) etc. as the case may be. Non submission of above certificate(s) by the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents duly self attested/digitally signed by which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document.

#### 1.3.9 Right of DFCCIL to Deal with Tenders

The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or works or to invite open or limited tenders and when tenders are called to accept a tender in whole or in part or reject any tender or all tenders without assigning reasons for any such action. In case if tender is accepted in part by DFCCIL administration, Letter of Acceptance shall be issued as counter offer to the Tenderer, which shall be subject to acceptance by the Tenderer.

The authority for the acceptance of the tender will rest with the DFCCIL. It shall not be obligatory on the said authority to accept the lowest tender or any other tender, and tenderer(s) shall neither demand any explanation for the cause of rejection of his/ their tender nor the DFCCIL to assign reasons for declining to consider or reject any particular tender or tenders.

If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create circumstances for the acceptance of his / their tender, the DFCCIL reserves the right to reject such tender at any stage.

If any partner(s) of a partnership firm expires after the submission of its tender or after the acceptance of its tender, the DFCCIL shall deem such tender as cancelled/contract as terminated under clause 61 of the Standard General Conditions of Contract, unless the firm retains its character as per partnership agreement. If a sole proprietor expires after the submission of tender or after the acceptance of tender, the DFCCIL shall deem such tender as cancelled / contract as terminated under clause 61 of the Standard General Conditions of Contract.

#### 1.3.10 Permission to Bid for a bidder from a country which shares Land boundary with India:

Any bidder from the countries sharing a land border with India will be eligible to bid in any procurement of works (including turnkey projects) only if the bidder is registered with the Competent Authority. The Competent Authority for registration will be the Registration Committee constituted by the Department for Promotion of Industry and Internal Trade (DPIIT), Government of India. For interpretation of this para, Department of Expenditure, Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred.

#### 1.3.11 Clarification of Bids: -

To assist in the examination, evaluation & comparison and pre-qualification of the Tender, the DFCCIL may, at its discretion, ask any Bidder for a clarification of its Bid. Any clarification submitted by a Bidder that is not in response to a request by the DFCCIL shall not be entertained or considered. The DFCCIL request for clarification and the response of the bidder in this regard shall be in writing.

However, if a Bidder does not provide clarification of its bid by the date and time communicated in the DFCCIL request for clarification, the bid shall be evaluated as per the documents submitted along with the bid.

#### 1.3.12 Execution of Contract Agreement: -

The Tenderer whose tender is accepted shall be required to appear in person at the office of **Chief General Manager**, **Dedicated Freight Corridor Corporation of India Limited**, Sector-145, Noida-201306, as the case may be, or if tenderer is a firm or corporation, a duly authorized representative shall appear and execute the contract agreement within 07 days of notice from DFCCIL that the contract agreement is ready. The Contract Agreement shall be entered into by

DFCCIL only after submission of valid Performance Guarantee by the Contractor. Failure to do so shall constitute a breach of the agreement affected by the acceptance of the tender. In such cases, the DFCCIL may determine that such tenderer has abandoned the contract and there upon his tender and acceptance thereof shall be treated as cancelled and the DFCCIL shall be entitled to forefeit the full amount of the earnest money and other dues payable to the Contractor under this contract. The failed Contractor shall be debarred from participating in the re-tender for that work.

- **1.3.13 Form of Contract Document:** Every contract shall be complete in respect of the document it shall so constitute. Not less than 2 copies of the contract document shall be signed by the competent authority and the Contractor and one copy given to the Contractor (there would be no need of signing two copies if agreement is signed digitally).
  - (a) Not Applicable.
  - (b) For contracts for specific works, the contract document required to be executed by the tenderer whose tender is accepted shall be an agreement as per specimen form "**Form-5**".

#### 1.3.14 Eligibility Criteria

#### 1.3.14.1 Technical Eligibility Criteria

The name of the work to be executed and its Estimated Cost is as below:

S.	Name of Work	Advertised value of Tender [Incl. of GST @
No.		18%]
1.	Supplying & Applying of Thread Locker Adhesive of Loctite, kent, Deveon or any other functionally similar make as an Anti- Vibration, Anti-theft, Anti-Sabotage & Anti- Corrosive work to Fish Bolts of Check Rail in Asawati & ICD Connecting Lines & Guard Rail Location from Ch.15+500 to Ch.143+000 and	The estimated cost of the tendered work is approximately Rs. 2,54,90,648/-(Rs.2,16,02,244/- + GST @ 18%) (Rupees Two Crore Fifty Four lakh Ninety Thousand Six Hundred Forty Eight Only).
	to HSFG Bolts in Steel Girder Location(Bridge No.136, 180 & 188) in Rewari - Dadri Section of Western Dedicated Freight Corridor under CGM/Noida Unit	

- (a) The tenderer must have successfully completed or substantially completed any one of the following category of work(s) during last 07 (seven) years, ending last day of month previous to the one in which tender is invited:
  - (i) Three similar works each costing not less than the amount equal to 30% of advertised value of tender, or
  - (ii) Two similar works each costing not less than the amount equal to 40% of advertised value of tender, or
  - (iii) One similar work each costing not less than the amount equal to 60% of advertised value of tender.

The definition of "Similar Work" for the above stated work is as below:

Similar Work means: "Any Antitheft and anti-sabotage work through supplying and applying suitable bonding agent approved by RDSO from time to time".

#### Note for Item 1.3.14.1:

Work experience certificate from private individual shall not be considered. However, in addition to work experience certificates issued by any Goyt. Organisation, work experience certificate issued by Public listed company having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of closing of tender, shall also be considered provided the work experience certificate has been issued by a person authorized by the Public listed company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS certificates for all payments received and copy of final/last bill paid by company in support of above work experience certificate.

- It shall be the responsibility of the tenderer to submit proper credential certificate(s) from the client stating clearly the value of work and other requisite details etc. as defined in Para 1.3.14.1 (a) above.
- 2. Value of complete work done by a member in an earlier JV Firm shall be reckoned only to the extent of the concerned member's share in that JV firm for the purpose of satisfying his or her compliance to the above-mentioned technical eligibility criteria in the tender under consideration.
- In case the tenderer (s) is a partnership firm, the work experience shall be in the name of partnership firm only.
- 4. For judging the Technical eligibility works which had been executed for the government/ semi-government organization/PSU/Public listed company (as mentioned in the Note of para 1.3.14.1 above) will only be considered.

### 1.3.14.2 Financial Eligibility Criteria

The tenderer must have minimum average annual contractual turnover of **V/N or 'V' whichever is less**; where

#### V= Advertised value of the tender in crores of Rupees

N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of "total contractual payments" in the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for calculating average annual contractual turnover.

The tenderers shall submit certificate to this affect as per standard format "Form-2B" (UDIN certificate from Chartered Accountant), along with copies of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by Audited Balance Sheet.

#### Note:

- 1. Contractual payments received by a Member in an earlier JV firm shall be reckoned only to extent to the concerned member's share in that JV Firm for the purpose of satisfying compliance of the above-mentioned financial eligibility criteria in tender under considerations.
- 2. In case the tenderer/s is a partnership firm, the turnover etc shall be in the name of partnership firm only.

### **1.3.14.3** Bid Capacity

The tender/technical bid will be evaluated based on bid capacity formula detailed as below:

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid capacity also, the tenderer will be qualified only if its available bid capacity is equal to or more than the total bid value of the present tender. The available bid capacity shall be calculated as under:

Available Bid Capacity =  $[A \times N \times 2] - 0.33 \times N \times B$ 

Where,

A = Maximum value of construction works executed and payment received in any one of the previous three financial years or the current financial year (up to date of inviting tender), taking into account the completed as well as works in progress.

N= Number of years prescribed for completion of work for which bids has been invited.

B = Existing commitments and balance amount of ongoing works with tenderer as per the prescribed proforma of DFCCIL for statement of all works in progress and also the works which are awarded to tenderer but yet not started upto the date of inviting of tender.

#### Note:

- (a) The Tenderer(s) shall furnish the details of -
  - (i) Maximum value of construction works executed and payment received in any one of the previous three financial years or the current financial year (up to date of inviting tender) for calculating A, and
  - (ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed proforma of DFCCIL for statement of all works in progress and also the works which are awarded to tenderer but yet not started upto the date of inviting of tender. for calculating B. In case of no works in hand, a 'NIL' statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

- (b) In case if a bidder is JV, the tenderer(s) must furnish the details of
  - (i) Maximum value of construction works executed and payment received in any one of the previous three financial years or the current financial year (up to date of inviting tender) by each member of JV for calculating A, and
  - (ii) Existing commitments and balance amount of ongoing works with each member of JV either in individual capacity or as a member of other JV as per the prescribed proforma of DFCCIL for statement of all works in progress and also the works which are awarded to each member of JV either in individual capacity or as a member of other JV but yet not started upto the date of inviting of tender for calculating B. In case of no works in hand, a 'NIL' statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

- (c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the above mentioned bid capacity in the tender under consideration.
- (d) The arithmetic sum of individual "bid capacity" of all the members shall be taken as JV's "bid capacity".
- (e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered as incomplete and will be rejected summarily.
- (f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case, the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered even if he has been found eligible in other eligibility criteria/tender requirement

Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee as under:

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately previous date for which rates have been published. Where, relevant date shall be as on the last day of month previous to the one in which tender is invited. In case of any other currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is invited, and the amount so derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the daily representative exchange rates published by the International Monetary Fund for the relevant date or immediately previous date for which rates have been published.

### [Explanation for clause 1.3.14 - Eligibility Criteria:

- 1. Substantially Completed Work means an ongoing work in which payment equal to or more than 90% of the present contract value (excluding the payment made for adjustment of Price variation (PVC), if any) has been made to the contractor in that ongoing contract and no proceedings of termination of contract on Contractor's default has been initiated. The credential certificate in this regard should have been issued not prior to 60 days of date of invitation of present tender.
- 2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, the completed work shall be considered for fulfillment of credentials.
- 3. If a work is physically completed and completion certificate to this extent is issued by the concerned organization but final bill is pending, such work shall be considered for fulfillment of credentials

- 4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall be considered as the completion cost of work. In case final bill is pending, only the total gross amount already paid including the PVC amount (if paid) shall be considered as the completion cost of work.
  - In case of substantially completed work, the total gross amount already paid including the PVC amount (if paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work.
- 5. If a bidder has successfully completed a work as subcontractor and the work experience certificate has been issued for such work to the subcontractor by a Govt. Organization or public listed company as defined in Note for Item 1.3.14 of the Tender above, the same shall be considered for the purpose of fulfillment of credentials.
- 6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost including the PVC amount (if paid) of that completed work or substantially completed work, shall be considered and no separate evaluation for each component of that work shall be made to decide eligibility.
- 7. In case of newly formed partnership firm, the credentials of individual partners from previous propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered only to the extent of their share in previous entity on the date of dissolution / split and their share in newly formed partnership firm. For example, a partner A had 30% share in previous entity and his share in present partnership firm is 20%. In the present tender under consideration, the credentials of partner A will be considered to the extent of 0.3\*0.2\*value of the work done in the previous entity. For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.
- 8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his credentials to the extent of his share on the date of quitting the partnership firm(e.g. in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.
- 9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc.
- 10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of partnership firm of A&B partners in any other partnership firm or propriety firm without leaving partnership firm of A&B partners.
- 11. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of credentials of the previous partner will be passed on to the successor.
- 12. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, the credentials of the firm before such modification in the share will continue to be considered for the firm as it is without any change in their value. Further, in case a partner of partnership firm retires without taking away any credentials from the firm, the credentials of partnership firm shall remain the same as it is without any change in their value.
- 13. In a partnership firm "AB" of A&B partners, in case A also works as propriety firm "P" or partner in some other partnership firm "AX", credentials of A in propriety firm "P" or in other partnership firm "AX" earned after the date of becoming a partner of the firm AB shall not be added in partnership firm AB.

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a partnership firm.

In case company A is merged with company B, then company B would get the credentials of company A also.]

### 1.3.14.4 Tenderer Credentials:

The tenderer shall submit documents testifying tenderer's previous experience and financial status should be produced in support of their technical and financial eligibility, which are acceptable to DFCCIL, alongwith the tender:

- (a) For Technical eligibility criteria, the details will be submitted in "Form No.2A/2AA" along with supporting documents such as Certificates and testimonials regarding contracting experience for the type of job for which tender is invited with list of works carried out in the past.
- (b) For **Financial eligibility criteria**, the details will be submitted in "**Form No.2B**" alongwith supporting documents such as Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual payments received in the past.
- (c) The list of personnel/organization on hand and proposed to be engaged for the tendered work. Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired for the tendered work.
- (d) For Bid capacity criteria, the details will be submitted in "Form No. 2C" alongwith supporting documents.
- (e) Applicant's Party Information Form"Form No. 2D"
- (f) A copy of certificate stating that they are not liable to be disqualified and all their statements/documents submitted along with bid are true and factual. Standard format of the certificate to be submitted by the bidder in Form No. 1B. In addition to Form No. 1B, in case of other than Company/Proprietary firm, Form No. 1C shall also be submitted by the each membr of a Partnership Firm / Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited Liability Partnership (LLP) etc. as the case may be. Non submission of a copy of certificate by the bidder shall result in **summarily rejection** of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents duly self attested / digitally signed by which they/he are/is qualifying the Qualifying Criteria mentioned in the Tender Document.
- (g) The tenderer shall submit the completion certificates/certified completion certificates from the client(s) or Photostat of original certificates of client. These certificates should indicate the details of works carried out and successful commissioning of similar type of work executed by the tenderer. Completion certificate from Govt. organisation/Semi Govt. organizations/PSUs/Public Listed Company (as mentioned in Note for Item 1.3.14.1) will only be accepted. The certificate from Private individual/Private Company for whom such works are executed shall not be accepted. In case, the work is executed for Public Listed Company as mentioned above, copy of work order, bill of Quantity, Billwise details of payment received duly certified by Chareted Accountant, TDS certificates for all payments received and copy of final/last bill paid by Company in support of above work experience certificate shall be submitted.
- (h) Tenderer shall submit a statement of contractual payments received during last three financial years and current financial year on the prescribed Performa as per "Form No. 2B" duly certified by Chartered Accountant in the form of UDIN Certificate. The above certificate shall based on the form16-A issued by the employer i.e. the certificate of deduction of tax at source as per Income Tax Act, 1961 and Form-26AS issued by Income Tax Department. The photocopies of Form 16-A/Form-26AS shall be enclosed or a certificate from auditor or audited balance sheet certified by Chartered Accountant clearly indicating the contractual amount received. DFCCIL may invite the Tenderer for offline/online verification of Form-16A & Form-26AS.

- (i) The DFCCIL reserves the right to verify all statements, information and documents submitted by the bidder in his tender offer, and the bidder shall, when so required by the DFCCIL, make available all such information, evidence and documents as may be necessary for such verification. Any such verification or lack of such verification, by the DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect any rights of the DFCCIL thereunder
- (j). (a)In case of any information submitted by tenderer is found to be false forged or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides banning of business for a period of uptoTwo years.
  - (b) In case of any information submitted by tenderer is found to be false forged or incorrect after the award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security Deposit available with the DFCCIL shall be forfeited. In addition, other dues of the contractor, if any, under this contract shall be forfeited and agency shall be banned for doing business for a period of uptoTwo years.
- **1.3.14.5** Non-compliance with any of the conditions set forth therein above is liable to result in the tender being rejected.
  - (i) The tenderer shall be considered disqualified/in-eligible if:
    - (a) The Tendereror any of its partners and/or sub contractors included in the tender has been banned for business with Ministry of Railways/DFCCIL along with any of its attached and subordinate offices through anorder issued by Ministry of Railways as per list available on Website(http://www.indianrailways.gov.in/railwayboard) of Railway Board pertaining to banning of Business, with the banning being valid a son the date of submission of the Tender.
    - (b) The Tenderer or any of its partners has suffered bankruptcy/insolvency or it is in the process of winding-up or there is a case of insolvency pending be fore any Court on the deadline of submission of application.

#### 1.3.15 Execution of Contract Documents:

The successful Tenderer(s) shall be required to execute an agreement with the DFCCIL for carrying out the work according to Standard General Conditions of Contract, Special Conditions/Specifications annexed to the tender and Standard Specifications (Works and Materials) of CPWD/DFCCIL as amended/corrected upto latest correction slips, mentioned in tender form.

#### 1.3.16 Documents to be submitted alongwith Tender:

- (i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the constitution of their concern, and copy of PAN Card along with their tender. Tender Documents in such cases are to be signed by such persons as may be legally competent to sign them on behalf of the firm, company, association, trust or society, as the case may be.
- (ii) Following documents shall be submitted by the tenderer:

#### a. Sole Proprietorship Firm:

(i) All other documents in terms of explanatory notes in Clause 1.3.14.

#### b. HUF:

- (i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on behalf of HUF is in the position of 'Karta' of Hindu Undivided Family (HUF) and he has the authority, power and consent given by other members to act on behalf of HUF.
- (ii) All other documents in terms of explanatory notes in Clause 1.3.14.

#### c. Partnership Firm:

- (i) All documents as mentioned in Clause 1.3.20 of the Part-I, Chapter-III of the Tender Document.
- **d. Joint Venture (JV):** All documents as mentioned in Clause 1.3.19 of the Part-I, Chapter-III of the Tender Document

#### e. Company registered under Companies Act 2013:

- (i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company
- (ii) A copy of Certificate of Incorporation
- (iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of Board of Directors) in favour of the individual to sign the tender on behalf of the company and create liability against the company.
- (iv) All other documents in terms of explanatory notes in clause 1.3.14.

### f. LLP (Limited Liability Partnership):

- (i) A copy of LLP Agreement
- (ii) A copy of Certificate of Incorporation
- (iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign the tender on behalf of the LLP and create liability against the LLP.
- (iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by DFCCIL/Railways or any other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP or JV in which they were / are partners/members. Concealment / wrong information in regard to above shall make the contract liable for determination under Clause 62 of the Standard General Conditions of Contract.
- (v) All other documents in terms of explanatory notes in clause 1.3.14.

#### g. Registered Society & Registered Trust:

- (i) A copy of Certificate of Registration
- (ii) A copy of Memorandum of Association of Society/Trust Deed
- (iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and create liability against the Society/Trust.
- (iv) A copy of Rules & Regulations of the Society
- (v) All other documents in terms of explanatory notes in clause 1.3.14.

- (iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole Proprietorship firm/ Partnership firm/ Joint Venture/ Registered Company etc., then the tender shall be treated as having been submitted by the individual who has signed the tender.
- (iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / Partnership Firm/ Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo moto cognizance of any document available in public domain (i.e., on internet etc.) or in Railway's/DFCCIL's record/office files etc. will be taken for consideration of the tender, if no such mention is available in tender offer submitted.
- (v) A tender from JV firm etc. shall be considered only where permissible as per the tender conditions.
- (vi) The DFCCIL will not be bound by any change of power of attorney or in the composition of the firm made subsequent to the submission of tender. DFCCIL/ Railway may, however, recognize such power of attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the Contractor.
- 1.3.17 The tenderer whether sole proprietor / a company or a partnership firm/joint venture/ registered society/registered trust/HUF / LLP etc if they want to act through agent or individual partner(s), should submit along with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other person, specifically authorizing him/them to sign the tender, submit the tender and further to deal with the Tender/ Contract up to the stage of signing the agreement except in case where such specific person is authorized for above purposes through a provision made in the partnership deed / Memorandum of Understanding / Article of Association /Board resolution, failing which tender shall be summarily rejected.

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after award of work, specifically authorizing him/them to deal with all other contractual activities subsequent to signing of agreement, if required.

Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries a conforming Appositile certificate.

#### 1.3.18 Employment/Partnership etc. of Retired Railway Employees:

- (a) Should a tenderer
  - i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, whether in the executive or administrative capacity or whether holding a pensionable post or not, in the Engineering or any other department of any of the railways/DFCCIL owned and administered by the President of India for the time being, OR
  - ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its partners/Members a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, OR
  - iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other gazetted officer working before his retirement as one of its directors

#### AND

in case where such Engineer or officer had not retired from government service at least 1 year prior to the date of submission of the tender

#### **THEN**

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer from the said service and as to whether permission for taking such contract, or if the Contractor be a partnership firm or an incorporated company, to become a partner or director as the case may be, has been obtained by the tenderer or the Engineer or officer, as the case may be from the President of India or any officer, duly authorized by him in this behalf, shall be clearly stated in writing at the time of submitting the tender.

- b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or to deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer working before his retirement in the Engineering or any other department of any of the railways/DFCCIL owned and administered by the President of India for the time being, and now in his employment, then the tenderer will ensure that retired Engineer or retired gazetted officer had retired from government service at least 1 year prior to the date of his employment with tenderer and in case he had retired from service within a year then he possesses the requisite permission from the President of India or any officer, duly authorized by him in this behalf, to get associated with the tenderer.
- c) Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of partnership firm/company / joint venture (JV) / registered society / registered trust etc. one or more of his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of more than 1% in the tendering entity employed in gazetted capacity in the Engineering or any other department of the railway/DFCCIL, then the tenderer at the time of submission of tender, will inform the authority inviting tenders the details of such persons.

Note: - If information as required as per 1.3.18 (a), (b), (c) above has not been furnished, contract is liable to be dealt in accordance with provision of clause 62 of Standard General Condition of contract.

### 1.3.19 JOINT VENTURE (JV) IN WORKS TENDERS

**Participation of Joint Venture (JV) in Works Tender:** This para shall be applicable for works tenders wherein tender documents provide for the same.

- **1.3.19.1** Separate identity/name shall be given to the Joint Venture.
- **1.3.19.2** Number of members in a JV shall not be more than three, if the work involves only one component and shall not be more than five, if the work involves more than one component. One of the members of the JV shall be its Lead Member who shall have a majority (at least 51%) share of interest in the JV. The other members shall have a share of not less than 20% each in case of JV with upto three members and not less than 10% each in case of JV with more than three members. In case of JV with foreign member(s), the Lead Member has to be an Indian firm/company with a minimum share of 51%.
- **1.3.19.3** A member of JV shall not be permitted to participate either in individual capacity or as a member of another JV in the same tender.

- **1.3.19.4** The tender form shall be purchased and submitted only in the name of the JV and not in the name of any constituent member. The tender form can however be submitted by JV or any of its constituent member or any person authorized by JV through Power of Attorney to submit tender.
- **1.3.19.5** Bid Security shall be submitted by JV or authorized person of JV either as:
  - (i) Cash through e-payment gateway or as mentioned in tender document, or
  - (ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU irrespective of their share in the JV if the JV has not been constituted legally till the date of submission of tender...
- **1.3.19.6** A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp paper, shall be submitted by the JV along with the tender. The complete details of the members of the JV, their share and responsibility in the JV etc. particularly with reference to financial, technical and other obligations shall be furnished in the MoU. (The MoU format for this purpose is enclosed along with the tender).
- **1.3.19.7** Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full Bid Security shall be liable to be forfeited.
- **1.3.19.8** Approval for change of constitution of JV shall be at the sole discretion of the Railway/DFCCIL. The constitution of the JV shall not normally be allowed to be modified after submission of the tender bid by the JV, except when modification becomes inevitable due to succession laws etc., provided further that there is no change in qualification of minimum eligibility criteria by JV after change of composition. However, the Lead Member shall continue to be the Lead Member of the JV. Failure to observe this requirement would render the offer invalid.
- **1.3.19.9** Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be altered during the currency of contract except when modification become inevitable due to succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall be deemed to be breach of contract with all consequential penal action as per contract conditions.
- **1.3.19.10** On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance, Machinery Advance etc. (if any) shall be accepted only in the name of the JV and no splitting of guarantees amongst the members of the JV shall be permitted.
- **1.3.19.11** On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the same shareholding pattern as was declared in the MOU/JV Agreement submitted alongwith the tender, shall be got registered before the Registrar of the Companies under 'The Companies Act -2013' (in case JV entity is to be registered as Company) or before the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case JV entity is to be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to be registered as LLP). A separate PAN shall be obtained for this entity. The documents pertaining to this entity including its PAN shall be furnished to the Railways/DFCCIL before signing the contract agreement for the work. In case the tenderer fails to observe/comply with this stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case contract is terminated railway shall be entitled to forfeit the full amount of the Bid Security and other dues payable to the Contractor under this contract. The entity so registered, in the registered documents, shall have, inter-alia, following Clauses:

- **1.3.19.11.1 Joint And Several Liability** Members of the entity to which the contract is awarded, shall be jointly and severally liable to the Railway/DFCCIL for execution of the project in accordance with General and Special Conditions of Contract. The members of the entity shall also be liable jointly and severally for the loss, damages caused to the Railways/DFCCIL during the course of execution of the contract or due to non-execution of the contract or part thereof.
- **1.3.19.11.2 Duration of the Registered Entity** It shall be valid during the entire currency of the contract including the period of extension, if any and the maintenance period after the work is completed.
- **1.3.19.11.3 Governing Laws** The Registered Entity shall in all respect be governed by and interpreted in accordance with Indian Laws.
- **1.3.19.12 Authorized Member** -Joint Venture members in the JV MoU shall authorize Leadmember on behalf of the Joint Venture to deal with the tender, sign the agreement or enter into contract in respect of the said tender, to receive payment, to witness joint measurement of work done, to sign measurement books and similar such action in respect of the said tender/contract. All notices/correspondences with respect to the contract would be sent only to this authorized member of the JV.
- **1.3.19.13** No member of the Joint Venture shall have the right to assign or transfer the interest right or liability in the contract without the written consent of the other members and that of the Railway/DFCCIL in respect of the said tender/contract.
- **1.3.19.14** Documents to be enclosed by the JV along with the tender:
- **1.3.19.14.1** In case one or more of the members of the JV is/are partnership firm(s), following documents shall be submitted:
  - (i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the Registrar.
  - (ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter into the Joint Venture Agreement on a stamp paper,
  - (iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the MOU/JV Agreement on behalf of the partnership firm and create liability against the firm.
  - (iv) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by Railways/DFCCIL or any other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP in which they were / are partners/members. Any Concealment / wrong information in regard to above shall make the bid ineligible or the contract shall be determined under Clause 62 of the Standard General Conditions of Contract.
- **1.3.19.14.2** In case one or more members is/are Proprietary Firm or HUF, the following documents shall be enclosed:
  - (i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf of HUF is in the position of 'Karta' of Hindu Undivided Family (HUF) and he has the authority, power and consent given by other members to act on behalf of HUF.
- **1.3.19.14.3** In case one or more members of the JV is/are companies, the following documents shall be submitted:
  - (i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV agreement,
  - (ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company

- (iii) A copy of Certificate of Incorporation
- (iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the resolution of Board of Directors) in favour of the individual to sign the tender, sign MOU/JV Agreement on behalf of the company and create liability against the company
- **1.3.19.14.4** In case one or more members of the JV is/are LLP firm/s, the following documents shall be submitted:
  - (i) A copy of LLP Agreement
  - (ii) A copy of Certificate of Incorporation of LLP
  - (iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV agreement
  - (iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by resolution passed by the Partners) in favour of the individual, to sign the tender and/or sign the MOU/JV agreement on behalf of the LLP and create liability against the LLP.
  - (v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways/DFCCIL or any other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP or JV in which they were / are partners/members. Any Concealment / wrong information in regard to above shall make the contract liable for determination under Clause 62 of the Standard General Conditions of Contract.
- **1.3.19.14.5**In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall be submitted:
  - (i) A copy of Certificate of Registration
  - (ii) A copy of Memorandum of Association of Society/Trust Deed
  - (iii) A copy of Rules & Regulations of the Society
  - (iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and create liability against the Society/Trust
- 1.3.19.14.6All other documents in terms of explanatory notes in clause 1.3.14.
- **1.3.19.15** Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall be adjudged based on satisfactory fulfillment of the following criteria:

### 1.3.19.15.1 Technical Eligibility Criteria

#### (a) For works without composit components

The technical eligibility for the work as per para 1.3.14.1 above, shall be satisfied by either the 'JV in its own name & style' or 'Lead member of the JV'.

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as per para 1.3.14.1 above, shall have technical capacity of minimum 10% of the cost of work i.e., each non-lead member of JV member must have satisfactorily completed or substantially completed during the last 07 (seven) years, ending last day of month previous to the one in which tender is invited, one similar single work for a minimum of 10% of advertised value of the tender.

#### (b) Not Applicable

#### Note for Clause 1.3.19.15.1:

- (a) Not Applicable
- (b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the above-mentioned technical eligibility criteria in the tender under consideration.

#### 1.3.19.15.2 Financial Eligibility Criteria

The JV shall satisfy the requirement of "Financial Eligibility" mentioned at para 1.3.14.2 above. The "financial capacity" of the lead partner of JV shall not be less than 51% of the financial eligibility criteria mentioned at para 1.3.14.2 above.

The arithmetic sum of individual "financial capacity" of all the members shall be taken as JV's "financial capacity" to satisfy this requirement.

**Note:** Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying compliance of the above-mentioned financial eligibility criteria in the tender under consideration.

#### 1.3.19.15.3 **Bid Capacity**

The JV shall satisfy the requirement of "Bid Capacity" requirement mentioned at para 1.3.14.3 above. The arithmetic sum of individual "Bid capacity" of all the members shall be taken as JV's "Bid capacity" to satisfy this requirement.

#### 1.3.20 Participation of Partnership Firms in works tenders:

- **1.3.20.1** The Partnership Firms participating in the tender should be legally valid under the provisions of the Indian Partnership Act.
- **1.3.20.2** The partnership firm should have been in existence or should have been formed prior to submission of tender. Partnership firm should have either been registered with the Registrar or the partnership deed should have been notarized prior to date of tender opening as per the Indian Partnership Act, prior to submission of tender.
- **1.3.20.3** Separate identity / name should be given to the partnership firm. The partnership firm should have PAN / TAN number in its own name and PAN / TAN number in the name of any of the constituent partners shall not be considered. The valid constituents of the firm shall be called partners.
- **1.3.20.4** Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be modified / altered / terminated during the validity of the tender as well as the currency of the contract except when modification becomes inevitable due to succession laws etc., in which case prior permission should be taken from Railway/DFCCIL and in any case the minimum eligibility criteria should not get vitiated. The reconstitution of firm in such cases should be followed by a notary certified Supplementary Deed. The approval for change of constitution of the firm, in any case, shall be at the sole discretion of the Railways/DFCCIL and the tenderer shall have no claims what-so-ever. Any change in the constitution of Partnership firm after submission

of tender shall be with the consent of all partners and with the signatures of all partners as that in the Partnership Deed. Failure to observe this requirement shall render the offer invalid and full Bid Security shall be forfeited.

If any Partner/s withdraws from the firm after submission of the tender and before the award of the contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited. If any new partner joins the firm after submission of tender but prior to award of contract, his / her credentials shall not qualify for consideration towards eligibility criteria either individually or in proportion to his share in the previous firm. In case the tenderer fails to inform Railway/DFCCIL beforehand about any such changes / modification in the constitution which is inevitable due to succession laws etc. and the contract is awarded to such firm, then it will be considered a breach of the contract conditions liable for determination of the contract under Clause 62 of the Standard General Conditions of Contract.

- **1.3.20.5** A partner of the firm shall not be permitted to participate either in his individual capacity or as a partner of any other firm in the same tender.
- **1.3.20.6** The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be submitted by partnership firm. The Bid Security submitted in the name of any individual partner or in the name of authorized partner (s) shall not be considered.
- **1.3.20.7**On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance Guarantee, guarantee for various Advances to the Contractor shall be submitted only in the name of the partnership firm and no splitting of guarantees among the partners shall be acceptable.
- **1.3.20.8**On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in the name of the firm only and not in the name of any individual partner.
- **1.3.20.9**In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall be furnished by all the partners through a notarized affidavit, before signing of contract agreement.

### (a) Joint and several liabilities:

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and severally liable to the Railway/DFCCIL for execution of the contract in accordance with General and Special Conditions of the Contract. The partners shall also be liable jointly and severally for the loss, damages caused to the Railway/DFCCIL during the course of execution of the contract or due to non-execution of the contract or part thereof.

#### (b) **Duration of the partnership deed and partnership firm agreement:**

The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated during the currency of contract and the maintenance period after the work is completed as contemplated in the conditions of the contract. Any change carried out by partners in the constitution of the firm without permission of Railway/DFCCIL, shall constitute a breach of the contract, liable for determination of the contract under Clause 62 of the Standard General Conditions of Contract.

- (c) **Governing laws:** The partnership firm agreement shall in all respect be governed by and interpreted in accordance with the Indian laws.
- (d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the contract without the written consent of the other partner/s and that of the Railway/DFCCIL.
- **1.3.20.10**The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm. The following documents shall be submitted by the partnership firm, with the tender:
  - (i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the Registrar.
  - (ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for the work, sign the agreement etc. and create liability against the firm.
  - (iii) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by Railways/DFCCIL or any other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date of opening of bids, either in their individual capacity or in any firm/LLP in which they were / are partners/members. Concealment / wrong information in regard to above shall make the bid ineligible or the contract liable for determination under Clause 62 of the Standard General Conditions of Contract.

### 1.3.20.11Evaluation of eligibility of a partnership firm:

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the eligibility criteria laid down in para 1.3.14 above.

#### 1.3.21 Period of Completion

The entire work is required to be completed in all respects within 06 **months** (*Six Months*) from the date of issue of the acceptance letter. Time is the essence of contract. The contract or shall be required to maintain steady and regular progress to the satisfaction of the Engineer/DFCCIL to ensure that the work will be completed in all respects within the stipulated time.

**1.3.22** If the Tenderer/s deliberately gives any wrong information about credentials / documents in his/their tenders and thereby create(s) circumstances for acceptance of his/their tender, DFCCIL reserves the right to reject such tender at any stage, besides, shall suspend business with such tenderer. **The Bid Security**of such tenderers shall **also be forfeited**.

#### 1.3.23 Quantum of work and materials:

The indicative schedule of quantities of various items of works is included in **Form Nos -3 & 4** of the tender document.

### 1.3.24 Employer not bound to accept any tender:

The Employer shall not be bound to accept the lowest or any tenderor to assign any reason for non-acceptance or rejection of a tender. The employer reserves the right to accept any tender in respect of the

whole or any portion of the work specified in the tender papers or to reduce the work or to accept any tender for less than the tendered quantities without assigning any reason whatsoever.

#### 1.3.25 Schedule of Prices

The Schedule as given in the Tender Document list out the Schedule of Prices of various items. Based on these, the total tender value has also been worked out.

- **1.3.26 Performance Guarantee:** Refer clause no. 16(4) of GCC-2022.
- **1.3.27** The tenderer shall furnish information for making payment through ECS/NEFT/RTGS (*Tender Form No. 8* placed at Part III, Chapter-II of the tender document).

#### 1.3.28 Negotiation:

Should DFCCIL decide to nego	tiate with a view to bi	ring down the rates, t	he tenderer called for
negotiations should furnish the f	ollowing form of declarat	tion before commenceme	ent of negotiations:
"I	. do declare that in the	event of failure of con	templated negotiations
relating to Tender No	dated	my original tend	er shall remain open for
acceptance on its original terms a	and conditions,".		

### 1.3.29 Site Inspection:

Tenderers are requested to inspect the site and carry out careful examination to satisfy them as to the nature of work involved and facilities available at the site. They should note carefully all the existing structures and those under construction through other agencies. They should also study the suitability of utilizing the different equipments and the machinery that they intend to use for the execution of the work. The tenderers should also select suitable sites for the purpose of locating their store yard, laboratory, staff quarters etc.

#### 1.3.30 No form C &D shall be issued to the contractor for this work.

1.3.31 The rates quoted by the contractor are deemed to be inclusive of site clearance, setting outwork, profile, setting lay out on ground, establishment of reference benchmark(s), installing various signage, taking spot levels, survey with total station, construction of all safety and protection devices, compulsory use of helmet and safety shoes, and other appropriate safety gadgets by workers, imparting continuous training for all the workers, barriers, preparatory works, construction of clean, hygienic and well ventilated workers housings in sufficient numbers working during monsoon or odd season, working beyond normal hours, working at all depths, height, lead, lift, levels and location etc. and any other unforeseen but essential incidental works required to complete this work. Nothing extra shall be payable on this account and no extension of time for completion of work shall be granted on these accounts.

In the estimated value of tender, GST @ 18% has been taken on the basic value. The basic value is inclusive of all taxes, duties and levies except GST. The % (above/below/at par) rates quoted by the tenderer shall apply on the basic value. The GST as legally leviable and payable by the Bidder under the provisions of applicable law/act shall be paid extra by DFCCIL.

Therefore, the Bidders should quote their rates after considering the Input Tax Credits on their input materials and services. Hence, Bidders should ensure that, full benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while quoting their rates.

If any cost implication to DFCCIL is occurred on GST account because of Contractor's default in filing of GST returns such as no GST number, wrong GST number, mismatch of GST number etc., the same shall be recovered from the Contractor's bill or any other pending/future bill.

**1.3.32 Price Variation Clause (PVC) shall be applicable** as per manners prescribed in Clause 46A of the Standard General Conditions of Contract.

#### 1.3.33 Advances to Contractor-

No Advances to contractor shall be applicable for this work.

#### 1.3.34 Contract value:

The contract value shall be inclusive of GST and all taxes and duties including ESIC, PF, Conditions of Contract contribution & all other statutory taxes and levies (*if any*) applicable to the Contractors/Workers etc (as applicable).

#### 1.3.35 Taxes, Duties etc.:

- (i) GSTIN of DFCCIL will be provided to the contractor along with the letter of acceptance (LOA).
- (ii) Payment to the contractor will be subjected to TDS as per rules inforce from time to time. The tax deduction at source (TDS) shall be done as per the provisions of Income Tax Act & GST, as amended from time to time and a certificate to this effect shall be provided to the contractor by the DFCCIL.
- (iii) Contractor shall submit GST compliant tax invoice containing (GSTIN of DFCCIL) and all the particulars as stipulated under invoice rules of GST law. Payment shall be made to the contractor only after submission of GST compliant Tax Invoice.
- (iv) Increase /decrease in rate of existing GST or cess on GST for Works Contract shall be dealt as per para 37 of GCC (Part-1, Chapter-IV of Tender document).

### PART- I

### **CHAPTER-IV**

GENERAL CONDITIONS OF CONTRACT(GCC)

### PART - I **CHAPTER IV** GENERAL CONDITIONS OF CONTRACT

#### **DEFINITIONS AND INTERPRETATION**

- 1. (1) Definition: In these General conditions of Contract, the following terms shall have the meaning as signed here under except where the context otherwise requires: -
  - (a) "DFCCIL" shall mean Dedicated Freight Corridor Corporation of India Ltd, a Govt. of India Enterprise (under Ministry of Railways) and a company incorporated under the provisions of the Companies Act, 1956 having it's registered office at 5th Floor, Supreme Court Metro Station Complex, New Delhi-110001 represented through its Managing Director or CGM/GM (hereinafter referred to as "DFCCIL") which expression shall, unless repugnant to the context, be deemed to include it's successors and assigns.
  - (b) "MD/DFCCIL" shallmean the officer in-chargeof the General Superintendence and Control of the DFCCIL (MD) and shall mean and include the irsuccessors, of the successor of DFCCIL (hereinafter referred to as "MD/DFCCIL").
  - (c) "CGM" shall mean theofficer-in-charge of the CGM Unit of DFCCIL and shall also include GM(Co) of DFCCIL.
  - (d) "Engineer"shall mean Dy. CPM/DFCCIL or any other superior official of DFCCIL or PMC appointed by DFCCIL.
  - (e) "Engineer's Representative" shall mean the PM/Dy.PM/APM/Sr. Executive/Executive indirect charge of the work and shall include appointed by the DFCCIL and shall mean and include the Engineer's Representative of the successor DFCCIL.
  - (f) "Contractor" shall mean the Person/ Firm /LLP/ Trust/Co-operative Society or Company whether incorporated or not who enters into the contract with the DFCCIL and shall include their executors, administrators, and successors and permitted assigns.
  - (g) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of CPWD modified by the tender percentage for items of works quantified, or not quantified, the Standard General Conditions of Contract, the Special Conditions of Contracts, if any; the Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any.
  - (h) "Works" shall mean the works to be executed in accordance with the contract.
  - (i) "Specifications" shall mean the Standard Specifications for Materials & Works of DFCCIL as specified by DFCCIL under the authority of the CGM or as amplified, added to or superseded by Special Specifications, if any.
  - (j) "Standard Schedule of rates" shall mean the Schedule of rates adopted by DFCCIL which includes: "Delhi Schedule Of Rates (DSR)" i.e. the Standard Schedule of Rates published by Director General/ Central Public Works Department, Government of India, New Delhi, as adopted and modified by the Railway/DFCCIL under the authority of the Chief Engineer from time to time, updated with correction slips issued up to date of inviting tender or as otherwise specified in the tender

documents.

- (k) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to the contract and shall include any modifications of such drawings and further drawings as may be issued by the Engineer from time to time.
- (l) **"Constructional Plant"** shall mean all appliances or things of whatsoever nature required for the execution, completion or maintenance of the works or temporary works(as herein after defined) but does not include materials or other things intended to form or forming part of the permanent work.
- (m) "Temporary Works" shall mean all temporary works of every kind required for the execution completion and/or maintenance of the works.
- (n) "Site" shall mean the landsand other places on, under, in or through which the works are to be carried out and any other lands or places provided by the DFCCIL for the purpose of the contract.
- (o) "Period of Maintenance" shall mean the specified period of maintenance from the date of completion of the works, as certified by the Engineer/DFCCIL.
- (p) 'Contractor's authorized Engineer' shall mean a graduate Engineer or equivalent, having experience in the relevant field of construction work involved in the contract, duly approved by Engineer.
- (q) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is published on website or the date of publication in newspaper in case tender is not published on website.
- (r) Bill of Quantities" shall mean Schedule of Item(s) included in the tender document along with respective quantities and rates, accepted by the DFCCIL.
- **1. (2) Singular and Plural**: Words importing the singular number shall also include the plural and vice-versa where the context requires.
- **1.(3) Headings & marginal headings: -**The headings and marginal headings in these Standard General Conditions are solely for the purpose offacilitating reference and shall not be deemed to be part thereof or be taken into consideration in the interpretation or construction thereof or the contract.

#### **GENERAL OBLIGATION**

- 2. (1) Execution Co-relation and intent of contract Documents: -The contract documents shall be signed intriplicate by the DFCCIL and the Contractor. The contract documents are complementary, and what is called for by any-one shall be as binding as if called or by all, the intention of the documents is to include all labour and materials, equipments and transportation nnecessary for the proper execution of work. Materials or work not covered by or properly inferable from any heading or class of the specifications shall not be supplied by the DFCCIL to the contract or sunless distinctly specified in the contract documents. Materials or works described in words which so applied have a well-known technical or trade meaning shall be held to refer to such recognized standards.
- **2.(2)** If a work is transferred from one CGM unit to another CGM or vice versa while contract is in subsistence, the contract shall be binding on the Contractor and the Successor CGM unit in the same manner & take effect

all respects as if the Contractor and the Successor CGM unit were parties there to from the inception and the corresponding officer or the Competent Authority in the Successor CGM unit will exercise the same powers and enjoy the same authority as conferred to the Predecessor CGM unit under the original contract/agreement entered into.

- 2.(3) If for administrative or other reasons, the contract is transferred to the Successor CGM unit of DFCCIL, the contract shall notwithstanding any things contained herein contrary there to, be binding on the Contractor and the Successor CGM unit of DFCCIL in the same manner and take effect in all respects as if the Contractor and the Successor CGM unit of DFCCIL had been parties thereto from the date of this contract.
- **3.(1) Law governing the contract:** -The contract shall be governed by the law for the time being in force in the Republic of India.
- **3.(2)** Complianceto regulations and bye-laws:- The contractor shall conform to the provision of any statute relating to the works and regulations and bye-laws of any local authority and of any water and lighting companies or undertakings, with whose system the work is proposed to be connected and shall before making any variation from the drawings or the specifications that may be necessitated by so confirming give to the Engineer notice specifying the variation proposed to be made and the reasons for making the variation and shall not carry out such variation until he has receive dinstructions from the Engineer in respectthereof. The contractor shall be bound to give all notices required by statute, regulations or byelaws as aforesaid and to pay all fees and taxes payabletoanyauthorityinrespectthereof.

### 3.(3) Environmental and Forest clearances:

The DFCCIL represents and warrants that the environmental and forest clearances pertaining to the work commensurate with the progress of work/agreed programme, will be obtained by Engineer. In the event of any delay in securing respective clearances leading to delay in execution of work, the Contractor shall be entitled to Extension of Time for the period of such delay in accordance with the provisions of Clause-17A(ii).

- **4. Communications to be in writing: -** All notices, communications, reference and complaints made by the DFCCIL or the Engineer or the Engineer's representative or the contractor inter-sec oncerning the work shall be in writing or e-mail on registered e-mail ID's i.e. the e mail id provided for correspondence in the contract agreement, otherwise *e*mail id registered with IREPS and no notice, communication, reference or complaint not in writing or through e-mail, shall be recognized.
- 5. Service of Notices on Contractors:- The contractor shall furnish to the Engineer the named esignation and address of his authorized agent and all complaints, notices, communications and references shall be deemed to have been duly given to the contract or if delivered to the contractor or his authorized agent or left at or posted to the address so given and shall be deemed to have been so given in the case of posting on day on which they would have reached such address in the ordinary course of post/E-mail or on the day on which they were so delivered or left. In the case of contract by partners, any change in the constitution of the firm shall be forth with notified by the contractor to the Engineer.
- **6. Occupation and use of land:** -No land belonging to or in the possession of the DFCCIL shall be occupied by the Contractor without the permission of the DFCCIL. The Contractor shall not use, or allow

to be used; the site for any purposes other than that of executing the works. Whenever non-railway bodies/persons are permitted buse DFCCIL premises with competent authority's approval, conservancy charges as applicable from time to time may belevied.

7. **Assignment or Subletting of Contract:** The Contractor shall not assign or sublet the contract or any part thereof or allow any person to become interested therein in any manner whatsoever without the special permission in writing of the Chief Engineer, save as provided below. Any breach of this condition shall entitle the Railway/DFCCIL to rescind the contract under Clause 62 of these Conditions and also render the Contractor liable for payment to the Railway/DFCCIL in respect of any loss or damage arising or ensuing from such cancellation: provided always that execution of the details of the work by petty Contractor under the direct and personal supervision of the Contractor or his agent shall not be deemed to be sub-letting under this clause.

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking permission of Chief Engineer for the same. While submitting the proposal to railway/DFCCIL, Contractor shall ensure the following:

- (a) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total contract value.
  - (ii)The subcontractor shall have successfully completed at least one work similar to work proposed for subcontract in last 5 years, ending date of submission of proposal by Contractor to Railway/DFCCIL, costing not less than 35% value of work to be subletted, through a works contract. For fulfilment of above, Work Experience Certificate issued by a Govt. Department/Organisation shall be considered. Further, Work Experience Certificate issued by a Public listed company shall be considered provided the company is having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, registered at least 5 years back from the date of submission of proposal by Contractor to Railway/DFCCIL and work experience certificate issued by a person authorised by the Public Listed Company to issue such certificates.

**Note**: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by the Railway/DFCCIL.

In case contractor submits subcontractor's work experience certificate issued by public listed company, the contractor shall also submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS certificates for all payments received and copy of final/last bill paid by company in support of above work experience certificate

- (iii) There is no banning of business with the sub-contractor in force over IR.
- (b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor with subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor and subcontractor. This agreement shall clearly define the scope of work to be carried out by subcontractor and the terms of payment in clear & unambiguous manner.
- (c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer.

- (d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of commencement of subcontractor's work.
- (e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he intends to do so at his own or on the instructions of Railway/DFCCIL, with prior intimation to Chief Engineer.
- (f) The Contractor shall indemnify railway/DFCCIL against any claim of subcontractor.
- (g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution of work is not affected in any manner whatsoever
- (h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue work experience certificate to the subcontractor also for the portion of work subcontracted and successfully completed by the sub-contractor. Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor's work is complete and contractor is entailed for the issuance of Work Experience Certificate. However, in the same contract, when the Chief Engineer, based on documents, is satisfied that the subcontractor has successfully carried out subletted work, without issuance of work experience certificate to subcontractor at this stage, the Chief Engineer can, only once, consider the successfully completed subletted work for the fulfilment of eligibility for further subletting of work to the subcontractor in the same contract. When the contractor's work is complete and contractor is entitled for the issuance of work experience certificate, the subcontractor shall be issued one Work Experience Certificate for the total scope of work executed by the subcontractor in the contract.
- (i) The responsibility of successful completion of work by subcontractor shall lie with Contractor. Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract.
- (j) Further, in case Engineer is of the view that subcontractor's performance is not satisfactory, he may instruct the Contractor to remove the subcontractor from the work and Contractor has to comply with the above instructions with due promptness. Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. No claim of Contractor whatsoever on this account shall be entertained by the Railway/DFCCIL and this shall be deemed as 'excepted matter' (matter not arbitrable).
- (k) The permitted subcontracting of work by the Contractor shall not establish any contractual relationship between the sub-contractor and the Railway/DFCCIL and shall not relieve the Contractor of any responsibility under the Contract.
- 8. Assistanceby the DFCCIL for the Stores to be obtained by the Contractor: Owing to difficulty in obtaining certain materials(includingTools&Plant)in the market, the DFCCIL may have a greed without any liability therefore to endeavour to obtain or assist the contractor in obtaining the required quantities of such materials as may be specified in the tender. In the event of delay or failure in obtaining the required quantities of the aforesaid material the contractor shall not be deemed absolved of his own responsibility and shall keep in touch with day to day positions regarding their availability and accordingly adjust progress of works including employment of labour and the DFCCIL shall not in any way beliable for the supply of materials or forthenon-supply thereof for any reasons whatsoever nor for any lossor damage arising in consequence of such delay or non-supply.
- **9.** Not Applicable
- **10**. Not Applicable
- **11.** Not Applicable

- 12. **Representation on Works:**-The contractor shall, when he is not personally present on the site of the works place and keep are sponsible agent at the works during working hours who shall on receiving reasonable notice, present himself to the Engineer and orders given by the Engineer or the Engineer's representative to the agent shall be deemed to have the same force as if they had been given to the Contractor.Before absenting himself,the contractor shall furnish the name and address of his agent for the purpose of this clause and failure on the part of the Contractor to comply with this provision at any time will entitle the DFCCIL to **rescind the contract** under clause 62 of these conditions.
- 13. Relics and Treasures:- All gold, silver, oil, other minerals of any description, all precious stones, coins, treasures relicsantiquities and other similar things which shall be found in orup on the site shall be the property of the DFCCIL and the Contractor shall duly preserve the same to the satisfaction of the DFCCIL and shall from time to time deliver the same to such person or persons as the DFCCIL may appoint to receive the same.
- **14. Excavatedmaterial:-**The contractor shall not sell or otherwise dispose of or remove except for the purpose of this contract, the sand, stones, clay, ballast, earth, trees, rock or other substances or materials which may be obtained from any excavation made for the purpose of the works or any building or produced upon the site at the time of delivery of the possession thereof but all the substances, materials, buildings and produce shall be the property of the DFCCIL provided that the contractor may, with the permission of the Engineer, use the same for the purpose of the works either free of cost or pay the cost of the same at such rates as may be determined by the Engineer.
- 15. Indemnity by Contractors: The Contractor shall indemnify and save harmless the DFCCIL from and against all actions, suit, proceedings, losses, costs, damages, charges, claims and demands of every nature and description brought or recovered against the DFCCIL by reason of any act or omission of the contractor, his agents or employees, in the execution of the works or in his guarding of the same. All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation to be applied to the actual loss or damage sustained, and whether or not any damage shall have been sustained.
- 16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security submitted by the Contractor with his tender will be retained/encashed by the DFCCIL as part of security for the due and faithful fulfillment of the contract by the Contractor. Provided further that, if Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled commercial bank of India, either towards the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, the DFCCIL shall return the Bid Security, to the Contractor.

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled commercial bank of India, or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is recovered. Provided also that in case of defaulting Contractor, the DFCCIL may retain any amount due for payment to the Contractor on the pending "on account bills" so that the amounts so retained (including amount guaranteed through Performance Guarantee) may not exceed 10% of the total value of the contract.

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the stipulated date of Maintenance period plus 60 days and shall be extended from time to time, depending upon extension of contract granted in terms of Clause 17A and 17B of the Standard General Conditions of Contract.

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of India, to be submitted by him, for an amount equal to or more than the already available Security Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted up to three times..

- **16.(2)(i)Refund of Security Deposit:**Security Deposit mentioned in sub clause (1) above shall be returned to the Contractor along with or after, the following:
  - (a) Final Payment of the Contract as per clause 51. (1) and
  - (b) Execution of Final Supplementary Agreement or Certification by EngineerL that DFCCIL has No Claim on Contractor **and**
  - (c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50. (1), in case applicable.
- **16.(2)(ii)**Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) of these conditions, the Security Deposit already with railways/DFCCIL under the contract shall be forfeited. However, in case the contract is rescinded in part or parts under clause 62 (1) of these conditions, the Security Deposit shall not be forfeited.
- **16.(3)** No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued thereon.

#### 16.(4)Performance Guarantee

The procedure for obtaining Performance Guarantee is outlined below:

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty-one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 (Twenty-one) days and upto 60 days from the date of issue of LOA may be given by the Authority who is competent to sign the contract agreement. However, a penal interest of 12% per annum shall be charged for the delay beyond 21(Twenty-one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 60th day happens to be a declared holiday in the concerned office of the DFCCIL, submission of PG can be accepted on the next working day.

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of issue of LOA, the contract is liable to be terminated. In case contract is terminated DFCCIL shall be entitled to forfeit Bid Security and other dues payable to the contractor against that particular contract, subject to maximum of PG amount. In case a tenderer has not submitted Bid Security on the strength of their registration as a Startup recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

- (b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following forms, amounting to 5% of the Original Contract value.
  - (i) A deposit of Cash;
  - (ii) Irrevocable Bank Guarantee:
  - (iii) Government Securities including State Loan Bonds at 5% below the market value;
  - (iv) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India;
  - (v) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of India;
  - (vi) Deposit in the Post Office Saving Bank;
  - (vii) Deposit in the National Savings Certificates;
  - (viii) Twelve years National Defence Certificates;
  - (ix) Ten years Defence Deposits;
  - (x) National Defence Bonds and
  - (xi) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted.
- (c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work gets extended, the Contractor shall get the validity of P.G. extended to cover such extended time for completion of work plus 60 days.
- (d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change due to subsequent variation(s) in the original contract value.
- (e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 'Completion Certificate' issued by the competent authority stating that the Contractor has completed the work in all respects satisfactorily.
- (f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall be encashed in addition to forfeiture of Security Deposit available with DFCCIL.
- (g) The Engineer/DFCCIL shall not make a claim under the Performance Guarantee except for amounts to which the President of India/DFCCIL is entitled under the contract (not withstanding and/or without prejudice to any other provisions in the contract agreement) in the event of:

- (i) Failure by the Contractor to extend the validity of the Performance Guarantee as described herein above, in which event the Engineer/DFCCIL may claim the full amount of the Performance Guarantee.
- (ii) Failure by the Contractor to pay President of India/DFCCIL any amount due, either as agreed by the Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days of the service of notice to this effect by Engineer/DFCCIL.
- (iii) The Contract being determined or rescinded under clause 62 of these conditions.
- Force Majeure Clause:- If at any time, during the continuance of this contract, the performance in whole or in part by either party of any obligation under this contract shall be prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to events) provided, notice of the happening of any such event is given by either party to the other within 30 days from the date of occurrence thereof, neither party shall by reason of such event, be entitled to terminate this contract nor shall either party have any claim for damages against the other in respect of such non-performance or delay in performance, and works under the contract shall be resumed as soon as practicable after such event has come to an end or ceased to exist, and the decision of the Engineer as to whether the works have been so resumed or not shall be final and conclusive, PROVIDED FURTHER that if the performance in whole or in part of any obligation under this contract is prevented or delayed by reason of any such event for a period exceeding 120 days, either party may at its option terminate the contract by giving notice to the other party.
  - **17-A Extension of time in Contracts:**-Subject to any requirement in the contract as to completion of any portion or portions of the works before completion of the whole, the Contractor shall fully and finally complete the whole of the works comprised in the contract (with such modifications as may be directed under conditions of this contract) by the date entered in the contract or extended date in terms of the following clauses:
    - (i) **Extension due to modification:**-If any modifications have been ordered which in the opinion of the Engineer have materially increased the magnitude of the work, then such extension of the contracted date of completion may be granted as shall appear to the Engineer to be reasonable in the circumstances, provided moreover that the Contractor shall be responsible for requesting such extension of the date as may be considered necessary as soon as the cause thereof shall arise and in any case not less than one month before the expiry of the date fixed for completion of the works.
    - Extension for Delay not due to DFCCIL or Contractor: If in the opinion of the Engineer, the (ii) progress of work has any time been delayed by any act or neglect of DFCCIL's employees or by other contractor employed by the DFCCIL under Sub-Clause (4) of Clause 20 of these Conditions or in executing the work not forming part of the contract but on which Contractor's performance necessarily depends or by reason of proceeding taken or threatened by or dispute with adjoining or to neighbouring owners or public authority arising otherwise through the Contractor's own default etc. or by the delay authorized by the Engineer pending arbitration or in consequences of the Contractor not having received in due time necessary instructions from the DFCCIL for which he shall have specially applied in writing to the Engineer or his authorized representative then upon happening of any such event causing delay, the Contractor shall immediately give notice thereof in writing to the Engineer within 15 days of such happening, but shall nevertheless make constantly his best endeavours to bring down or make good the delay and shall do all that may be reasonably required of him to the satisfaction of the Engineer to proceed with the works. The Contractor may also indicate the period for which the work is likely to be delayed and shall be bound to ask for necessary extension of time. The Engineer on receipt of such request from the Contractor shall

consider the same and shall grant such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the type and quantum of work affected thereby. No other compensation shall be payable for works so carried forward to the extended period of time; the same rates, terms and conditions of contract being applicable as if such extended period of time was originally provided in the original contract itself.

(iii) **Extension for Delay due to DFCCIL:** In the event of any failure or delay by the DFCCIL to hand over the Contractor possession of the lands necessary for the execution of the works or to give the necessary notice to commence the works or to provide the necessary drawings or instructions or any other delay caused by the DFCCIL due to any other cause whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages or compensation therefor, but in any such case, the DFCCIL may grant such extension or extensions of the completion date as may be considered reasonable.

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 17A(iii) above, as soon as the cause thereof shall arise and, in any case, not less than 15 days before the expiry of the date fixed for completion of the works. The Engineer shall consider the same and shall grant and communicate such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the type and quantum of work affected thereby. No other compensation shall be payable for works so carried forward to the extended period of time; the same rates, terms and conditions of contract being applicable, as if such extended period of time was originally provided in the original contract itself.

The non-submission of request for extension or submission of request within less than 15 days before the expiry of the date fixed for completion of the works, shall make him ineligible for extension under these sub clauses, subject to final decision of Engineer.

17-B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the execution of the work or part of the works specified in the contract documents shall be deemed to be the essence of the contract and the works must be completed not later than the date(s) as specified in the contract. If the Contractor fails to complete the works within the time as specified in the contract for the reasons other than the reasons specified in Clause 17 and 17A, the Railway/DFCCIL may, if satisfied that the works can be completed by the Contractor within reasonable short time thereafter, allow the Contractor for further extension of time (Proforma at Annexure-VII) as the Engineer may decide. On such extension the Railway/DFCCIL will be entitled without prejudice to any other right and remedy available on that behalf, to recover from the Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum calculated at the rate of Liquidated Damages as decided by Engineer, between 0.05% to 0.30% of contract value of the works for each week or part of the week.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per contract agreement including any supplementary work order/contract agreement issued. Provided also, that the total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the total value of the item or groups of items of work for which a separate distinct completion period is specified in the contract.

Provided further, that if the Railway/DFCCIL is not satisfied that the works can be completed by the Contractor and in the event of failure on the part of the contractor to complete the work within further extension of time allowed as aforesaid, the Railway/DFCCIL shall be entitled without prejudice to any other right or remedy available in that behalf, to appropriate the contractor's Security Deposit and

rescind the contract under Clause 62 of these Conditions, whether or not actual damage is caused by such default.

#### NOTE:

In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for extension of time under clause 17A can also be considered under exceptional circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated damages, but the Liquidated damages already recovered during extension(s) of time granted previously under clause 17B shall not be waived. However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under clause 17B.

- 17-C Bonus for Early Completion of Work: In open tenders having advertised value more than Rs.50 crore and original period of completion 12 months or more, when there is no reduction in original scope of work by more than 10%, and no extension granted on either railway/DFCCIL or Contractor's account, Contractor shall be entitled for a bonus of 1% for each 30 days early completion of work. The period of less than 30 days shall be ignored while working out bonus. The maximum bonus shall be limited to 5% of original contract value. The completion date shall be reckoned as the date of issuance of completion certificate by Engineer
- **18.(1) Illegal Gratification:-** Any bribe,commission,gift or advantage given, promised or offered by or on behalf to the contract or or his partner,agent or servant or,anyone on his behalf,to any officer or employee of the DFCCIL,or to any person on his be halfinrelation to obtaining or execution of this or any other contract with the DFCCILshall,in addition to any criminal liability which he may incur,subject contractor to the **res cission of the contract** and all other contracts with the DFCCIL and to the payment of any loss or damage resulting from such decision and the DFCCILshall be entitled to deduct the amounts so payable from the Contractor(s)/bills/security deposite or any other dues of contractorwith Government of India/DFCCIL.
- 18.(2) The contractor shall not lend or borrow from or have or enter into any monitory dealings and transactions either directly or indirectly with any employee of the DFCCIL and if he shall do so, the DFCCIL shall been titled forth with to **rescind the contract** and all other contracts with the DFCCIL. Any question or dispute as to the commission or any such offence or compensation payable to the DFCCIL underthi sclause shall be settled by the Chief General Manager/Noida of theDFCCIL, in such a manner as he shall consider fit and sufficient and his decision shall be final and conclusive. In the event of rescission of the contract under this clause, the contractor will not be paid any compensation whatsoever except payments for the work done upto the date of rescission.

#### **EXECUTION OF WORKS**

- **19.(1) Contractor's understanding:-** It is understood and agreed that the contractor has,by careful examination,satisfied himself as to the nature and location of the work,the conformation of the ground,the character, quality and quantity of the materials to been countered, the character of equipment and facilities needed preliminary to and during the progress of the works, the general and local conditions, the labour conditions prevailing there in and all other matters which can in any way affect the works under the contract
- **19.(2) Commencement of works: -**The contract or shall commence the works within 15 days after the receipt by him of an order in writing othis effect from the Engineer and shall proceed with the same with due expedition and without delay.

19.(3) Accepted Programme of work:- The contractor who has been awarded the work shall as soon as possible but not later than 30 days after the date of receipt of the acceptance letter in respect of contracts within itial completion period of two years or less or not later than 90days for other contracts have to submit the detailed programme of work indicating the time schedule of various items of works in the form of Bar Chart/CPM. He shall also submit the details of organization(in termsof labour and supervisors) plant and machinery, that he intends toutilize(fromtimetotime) for execution of the work within stipulated date of completion. The programme of work amended as necessary by discussions with the Engineer, shall be treated as the agreed programme of the work for the purpose of this contract and the contractor shall endeavour tofulfil this programme of work. The progresss of work will be watched accordingly and the liquidated damages will be with reference to the overall completion date. Nothing stated here in shall preclude the contract or in achieving earlier completion of it emor whole of the works than indicated in the programme.

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized through Tenders having advertised value more than **Rs.100 crores**, the Contractor shall submit a detailed time programme to the Engineer within 30 days after issue of LOA. The program shall include the physical and Financial Progress vis-à-vis program and forecast cash flow adopting Project Management Software such as **Primavera/Sure Track/MS Project etc.** The program must identify the milestones, interface requirements and program reporting elements. The Contractor shall supply, free of cost one set of authorized software to the Engineer and the soft copy of structured program for the project. This shall be updated every month. The Contractor shall also submit a revised programme whenever the previous programme is inconsistent with actual progress. Each programme shall include:

The order in which the Contractor intends to carry out the Works, including the anticipated timing of each stage, Contractor's Documents, procurement, manufacture of Plant, delivery to Site, construction, erection and testing, each of these stages for work by each Subcontractor, if any, the sequence and timing of inspections and tests specified in the Contract, and a supporting report which includes:

a general description of the methods which the Contractor intends to adopt, and of the major stages, in the execution of the Works, and

details showing the Contractor's reasonable estimate for the number of each class of Contractor's Personnel & Equipment, required on the Site for each major stage.

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the programme when planning their activities.

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to comply with the Contract or to be consistent with actual progress and the Contractor's stated intentions, the Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-Clause.

**19.(4) Setting out of works:** -The contractor shall be responsible for the correct setting out of all works in relation to original points,lines and levelsof reference at his cost. The contractor shall execute the work

true to alignment, grade, level sand dimensions as shown in the drawing and as directed by the Engineer's representative and shall check these at frequent intervals. The contractor shall provide all facilities like labour and instruments and shall co-operate with the Engineer's representative to check all alignment, grades, level sand dimensions. If, at any time, during the progress of the works any error shall appear or arise in any part of the work, the contractor, on being required so to do by the Engineer's representative shall, at his own cost rectify such errors, to the satisfaction of the Engineer's representative.

Such checking shall not absolve the contract or of his own responsibility of maintaining accuracy in the work. The contractor shall carefully protect and preserve all bench marks, sight rails, pegs and other things used in setting out the work.

- **20.(1) Compliance to Engineer's instructions:-**The Engineer shall direct the sequence in which the several parts of the works shall be executed and the Contractor shall execute without delay all orders given by the Engineer from time to time; but the Contractor shall not be relieved thereby from responsibility for the due performance of the works in all respects.
- **20.(2) Alterations to be authorized: -** No alterations in or additions to or omissions or abandonment of any part of the works shall be deemed authorised, except under written instructions from the Engineer.
- **20.(3) Extra works:** -Should works over and above those included in the contract require to be executed the site, the contractor shall have no right to been trusted with the execution of such works which may be carried out by another contractor or contractors or by other means at the option of the DFCCIL.
- 20.(4) Separate contracts inconnection with works: -The DFCCIL shall have the right to let other contracts in connection with the works. The contractor shall afford other contractors' reasonable opportunity for the storage of the irmaterial sand the execution of their works and shall properly connect and coordinate his work with theirs. If any part of the contractor's work depends for proper execution or result upon the work of another contractor(s), the contractor shall inspect and promptly report to the Engineer any defects in such works that render it unsuitable for such proper execution and results. The contractor's failure so-to inspect and report shall constitute an acceptance of the other contractor's work as fit and proper for the reception of his work, except as to defects which may develop in the other contractor's work after the execution of his work.
- **21. Instruction of Engineer's Representative:** -Any instructions or approval given by the Engineer's/DFCCIL's representative to contractor in connection with the works shall bind the contractor as though it had been given by the Engineer provided always as follows.
  - (a) Failure of the Engineer's representative to disapprove any work or materials shall not prejudice, the power of the Engineer there after to disapprove such work or material and to order the removal or breaking up thereof.
  - (b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's representative, he shall be entitled to refer the matter to the Engineer who shall there upon confirm or vary such decision.
- **22.(1) Adherence to specifications and drawings**: The site and the detailed drawings shall be made available to the contractor commensurate with the accepted programme of work submitted under clause 19(3).

The whole of the works shall be executed in perfect conformity with the specifications and drawings of the contract. If Contractor performs any works in a manner contrary to the specifications or drawings or any of them and without such reference to the Engineer, he shall bear all the costs arising or ensuing therefrom and shall be responsible for all loss to the DFCCIL.

- **22.(2) Drawings and specifications of the works:** The contractor shall keep one copy of drawings and specifications at the site, in good order, and such contract documents as may be necessary available to the Engineer or the Engineer's representative.
- **22.(3) Ownership of drawings and specifications:** All drawings and specifications and copies thereof furnished by the DFCCIL to the Contractor are deemed to be the property of the DFCCIL. They shall not be used on other works and with the exception of the signed contract set, shall be returned by the contractor to the DFCCIL on completion of the work or termination of the contract.
- **22.(4) Compliance with Contractor's requests for details:** -The Engineer shall furnish with reasonable promptness, after receipt by him of the contractor's request for the same,additional instructions by means of drawings or otherwise, necessary for the proper execution of the works or any part thereof. All such drawing and instructions shall be consistent with the contract Documents and reasonably inferable there from.
- **22.(5) Meaning and intent of specification and drawings:**-If any ambiguity arises as to the meaning and intent of any portion of the specifications and drawings or as to execution or quality of any work or material, or as to the measurement so the works the decision of the Engineer there on shall be final subject to the appeal (within 7 days of such decision being intimated to the contractor) to the CGM who shall have the power to correct any errors, omissions, or discrepancies in aforementioned items and whose decision in the matter in dispute or doubt shall be final and conclusive.
- **23. Working during night:** The contractor shall not carry out any work betweensun-setandsun-risewithoutthe previous permissionofthe Engineer. However, if the Engineer is satisfied that the work is not likely to be completed in time except by resorting to night work, he may order the same without confirming any right on the Contractor for claiming any extra payment for the same.
- 24. Damage to DFCCIL property or private life and property:-The contractor shall be responsible for all risk to the work and for trespass and shall make good at his own expense all lossor dam age whether to the works themselves or to any other property of the DFCCIL or the lives, persons or property of others from whatsoever cause inconnection with the works until they are taken over by the DFCCIL and this although all reasonable and proper precautions may have been taken by the contractor. In case the DFCCIL shall be called upon to make good any costs, loss or damages, or to pay an compensation, including that payable under the provisions of the Workmen's Compensation Act or any statutory amendments thereof to any person or persons sustaining damages as aforesaid by reason of any act, or any negligence or omissions on the part of the contractor the amount of any costs or charges including costs and charges inconnection with legal proceedings, which the Railway / DFCCIL may in curin reference thereto, shall be charged to the contractor. The DFCCIL shall have the power and right to pay or to defend or compromise any claim of threatened legal proceedings orinanticipation of legal proceedings be inginstituted consequent on the action or default of the contractor, to take such steps as may be considered necessary orders is able to ward offormitigate the effect of such proceedings, charging to

contractor, as aforesaid any sum or sums of money which may be paid and any expenses whether for reinstatement or otherwise which may be incurred and the propriety of any such payment, defence or compromise, and the incurring of any such expenses shall not be called inquestion by the contractor.

25. Sheds, Stores houses and Yards:-The contractor shall at his own expense provide himself with sheds, stores houses and yards in such situations and in such numbers as in the opinion of the Engineer is requisite for carrying on the works and the contractor shall keep at each such sheds, stores houses and yard sufficient quantity of materials and plant in stock as not to delay the carrying out of the works with due expedition and the Engineer and the Engineer's representative shall have free access the said sheds, store houses and yards at any time for the purpose of inspecting the stock of materials or plants kept in hand, and any materials or plan which the Engineer may object to shall not be brought upon or used in the works, but shall be forthwith removed from the sheds, store houses or yards by the contractor. The contractor shall at his own expenses provide and maintain suitable mortarmills, soaking vats or any other equipments necessary for the execution of the works.

### 26. Provision of efficient and competent Staff at work sites by the Contractor: -

- 26.1 The contractor shall place and keep on the works at all times efficient and competent staff to give the necessary directions to his workmen and to see that they execute their work in sound and proper manner and shall employ only such supervisors, workmen and labourers in ora but the execution of any of these works as are careful and skilled in the various trades.
- **26.2**The contractor shall at once remove from the works any agents, permitted sub-contractor, supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever required by the Engineer, he shall submit acorrectre turn showing the names of all staff and workmen employed by him
- 26.3 In the event of the Engineer being of the opinion that the contractor is not employing on the works a sufficient number of staff and workmen as is necessary for the proper completion of the works within the time prescribed, the contractor shall forthwith on receiving intimation to this effect deploy the additional number of staff and labour specified by the Engineer within seven days of being so required and failure on the part of the contract or to comply with such instructions will entitle the DFCCIL torescind the contract under clause 62 of these conditions.

### 26A. Deployment of Qualified Engineers at Work Sites by the Contractor: -

- **26A.1** The contractor shall also employ Qualified Graduate Engineer(s) or equivalent, or Qualified Diploma Engineer(s), as per the requirement of the works.
- **26A.2** In case qualified Engineer as per clause 26.A.1 is/are absent from site for more than a week period in a month when work is in progress of relevant decipline, then deduction on account of non providing qualified Engg. will be done on pro-rata basis for whole absentee period.
- **26A.3** Not Applicable
- **27.(1) Workmanship and testing:-** The whole of the worksand/ or supply of materials specified and provided in the contract or that may be necessary to be done in order to form and complete any part thereof shall be executed in the best and most substantial workman like manner with materials of the best and most

approved quality of the irrespective kinds, agreeable to the particulars contained in or implied by the specifications and as referred to in and represented by the drawings or in such other additional particulars, instructions and drawings given during the carrying on of the works and to the entire satisfaction of the Engineer according to the instructions and directions which the contractors may from time to time receive from the Engineer. The materials may be subjected to tests by means of such machines, instruments and appliances as the Engineer may direct and wholly at the expense of the contractor.

- **27.(2) Removal of improper work and materials: -**The Engineer or the Engineer's Representative shall be entitled to order from time to time:
  - (a) The removal from the site within the time specified in the order of any materials whichin his opinion are not in accordance with the specifications or drawings.
  - (b) The substitution of proper and suitable materials, and
  - (c) the removal and properre-execution, not with standing any previous tests thereof or on account payments therefore, of any work which in respect of materials or workmanship; is not in his opinion in accordance with the specifications and incase of default on the part of the contractor in carrying out such order the DFCCIL shall be entitled to **rescind the contract** under clause 62 of these conditions.
  - (d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry of Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of India, Part II, Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall implement these provisions at worksites, for which no extra payment will be payable.
- **28. Facilities for inspection:-**The contractor shall afford the Engineer and the Engineer's Representative every facility for entering in and upon every portion of the work at all hours for the purpose of inspection or otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances and things of every kind required for the purpose and the Engineer and the Engineer's Representative shall at all times have free access to every part of the works and to all places at which materials for the works are stored or being prepared.
- 29. Examination of work before covering up:- The contractor shall give 7 days' notice to the Engineer or the Engineer's representative when ever any work or materials are intended to be covered up in the earth, in bodies or walls or otherwise to be placed beyond the reach of measurements in order that the work may be inspected or that correct dimensions may be taken before being so covered, placed beyond the reach of measurement in default whereof, the same shall at the option of the Engineer or the Engineer's representative be uncovered and measured at the contractor's expense or no allowance shall be made for such work or materials.
- **30. Temporary Works: -** All temporary works necessary for the proper execution of the works shall be provided and maintained by the contractor and subject to the consent of the Engineer shall be removed by him at his expenses when they are no longer required and in such manner as the Engineer shall direct.

In the event of failure on the part of the contractor to remove the temporary works, the Engineer will cause them to be removed and cost as increased by supervision and other incidental charges *shall be recovered from the contractor*. If temporary huts are provided by the contractor on the Railway/DFCCIL land for labour engaged by him for the execution of works, the contractor shall arrange for handing over vacant possession of the said land after the work is completed; if the contractor's labour refuse to vacate, and have to be evicted by the Railway/DFCCIL necessary expenses incurred by the Railway/DFCCIL inconnection there with shall be borne by the contractor.

- **31.(1) Contractor to supply water for works: -**Unless otherwise provided in the contract, the contractor shall be responsible for the arrangements to obtain supply of water necessary for the works.
- 31.(2) Not Applicable
- 31.(3) Not Applicable
- **31.(4)(a) Contractor to arrange supply of Electric power for works:** Unless otherwise provided in the contract, the contractor shall be responsible for arrangements to obtain supply of electric power for the works.

#### 31.(4)(b) Not Applicable

32. Property in materials and plant: - The materials and plant brought by the Contractor upon the site or on the land occupied by the Contractor in connection with the works and intended to be used for the execution thereof shall immediately, they are brought upon the site of the said land, be deemed to be the property of the DFCCIL. Such of the masduring the progress of the works are rejected by the Engineer under Clause 25 of these conditions or are declared by him not to be needed for the execution of the works or such as on the grant of the certificate of completion remain unused shall immediately on such rejection, declaration orgrant cease to be deemed the property of the DFCCIL and the Contractor may then(but not before)remove them from the site or the said land. This clause shall not in any way diminish the liability of the Contractor nor shall the DFCCIL be in any way answerable for any lossor damage which may happen to or in respect of any such materials or plant either by the same being lost, stolen, injured or destroyed by fire, tempestor otherwise.

#### 33. (1) Not Applicable

- 33.(2) Not Applicable
- **34.(1) Precaution during progress of works:**-During the execution of works, unless otherwise specified, the Contractor shall at his own cost provide the materials for and execute all shoring, timber in gand strutting works as is necessary for the stability and safety of all structures, excavations and works and shall ensure that no damage, injury or loss is caused or likely to be caused to any person or property.
- **34.(2) Roads and Water courses:** -Existing roadsor water courses shall not be blocked, cut through, altered, diverted or obstructed in any way by the Contractor, except with the permission of the Engineer. All compensations claimed for any unauthorized closure, cutting through, alterations, diversion or obstruction to such roads or water courses by the Contract or or his agent or his staff shall be recoverable from the Contractor's bill/security deposite or any other dues of contractor with the Government of India

or DFCCIL.

- **34.(3) Provision of access to premises:-** During progress of work in any street or thorough fare, the Contractor shall make adequate provision for the passage of traffic, for securing safe access to all premises approached from such street or thorough fare and for any drainage, water supply or means of lighting which may be interrupted by reasons of the execution of the works and shall react and maintain at his own cost barriers, lightsand other safeguards as prescribed by the Engineer, for the regulation of the traffic, and provide watchmen necessary to prevent accidents. The works shall in such cases be executed night and day if, so ordered by the Engineer and with such vigour so that the traffic way be impeded for as short at imeaspossible.
- **34.(4) Safety of Public:** The Contractor shall be responsible to take all precautions to ensure the safety of the public whether on public or DFCCIL property and shall post such look out means may in the opinion of the Engineer, be required tocomply with regulations appertaining to the work. Contractor shall ensure placement of barricading/partitions at the place of work to ensure safety of habitants of adjacent area, failing which Engineer may advise stoppage of work as per his discretion.
- **34.(5) Display Board:** The contractor shall be responsible for displaying the details of works i.e. name of work, approximate cost, expected date of completion, name and address of the Contractor and address of Engineer on a proper steel Board of size not less than 1m x 1m.
- 35. Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor without the permission of the Engineer and then also only in the manner and to the extent to which such permission is given. Where explosives are required for the works, they shall be stored in a special magazine to be provided by and at the cost of the Contractor in accordance with the Explosive Rules. The Contractor shall obtain the necessary license for the storage and the use of explosives. All operations in which or for which explosives are employed shall be at the sole risk and responsibility of the Contractor and the Contractor shall indemnify the DFCCIL in respect thereof.
- **36.(1) Suspension of works:-** The Contractor shall on the order of the Engineer, suspend the progress of the works or any part thereof for such time or times and in such manner as the Engineer may consider necessary and shall during such suspension properly protect and secure the work so far as is necessary in the opinion of the Engineer. If such suspension is: -
  - (a) Provided for in the contract, or
  - (b) Necessary for the proper execution of the works or by the reason of weather conditions or by some default on the part of the Contractor, and/or
  - (c) Necessary for the safety of the works or any part there of.
  - (d) Necessary for the safety of adjoining public or other property or safety of the public or workmen or those who have to be at the site, or
  - (e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and restoration of any damaged utilities, or
  - (f) Due to instruction of The National Green Tribunal or any other statutory authority due to high level

of pollution in the city of worksite

- **36.(2)** The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of suspension of the works, but in the event of any suspension ordered by the Engineer for reasons other than aforementioned and when each such period of suspensions exceeds 14 days, the contractor shall be entitled to such extension of time for completion of the work as the Engineers may consider proper having regard to the period or periods of such suspensions and to such compensations as the Engineer may consider reasonable inrespect of salaries or wages paid by the Contractor to his employees during the period so such suspension.
- **36.(3) Suspensionlastingmorethan3months:-** If the progress of the works or any part there of is suspended on the order of the Engineer for more than three months at atime, the Contractor may serve written notice on the Engineer requiring permission within 15days from the receipt thereof to proceed with the works or that part thereof in regard to which progress is suspended and if such permission is not granted with in that time the Contractor by further written notice so served may, but is not bound to, elect to treat the suspension where it affects part only of the works as anomission of such part or where it affects the whole of the works, as anabandonment of the contract by the DFCCIL.
- **37**. Rates for items of works:- Therates, entered in the accepted Bill(s) of Quantities of the Contracter intended to provide for works duly and properly completed in accordance with the general and special (ifany) conditions of the contract and the specifications and drawings to get her with such enlargements, extensions, dimentions, reductions, alterations or additions as may be ordered in terms of Clause 42 of these conditions and without prejudice to the generality there of and shall be deemed to include and cover superintendence and labour, supply, including full freight of materials, stores, patterns, profiles, moulds, fittings, centring, scaffolding, shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant required on the works, except such tools, plant or materials as may be specified in the contract to be supplied to the Contractor by the DFCCIL, theerection, maintenance and removal of all temporary worksand, buildings, all watching, lighting, bailing, pumping and draining, all prevention of or compensation for trespass, all barriers and arrangements for the safety of the public or of employees during the execution of works, all sanitary and medical arrangements for labour camps as may be prescribed by the DFCCIL, the setting of all work and of the construction, repair and upkeep of all centrelines, bench marks and level pegs there on, site clearance, all fees duties, royalties, rent and compensation to owners for surface damage or taxes and impositions payable to local authorities in respect of land, structures and all material supplied for the work or other duties of expenses for which the Contractor may be comeliable or may be put to under any provision of law for the purpose of or inconnection with the execution of the contract, and all such other incidental charges contingencies as may have been specially provided for in the specifications.

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess on Works Contract is imposed by Statute after the date of opening of tender but within the original date of completion/date of completion extended under clause 17 & 17A and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the amount so paid.

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction in tax amount shall be recovered from Contractor's bills/Security Deposit or any other dues of Contractor with the Government of India or DFCCIL.

#### 38. Deleted

### 39.(1) Rates for extra items of works:-

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter of Standard Schedule of Rates (SSOR).

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the Engineer and the Contractor before the execution of such items of work as per sub clause (b).

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to notify the Engineer at least seven days before the necessity arises for the execution of such items of works that the accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. The rates payable for such items shall be decided at the meeting to be held between the Engineer and Contractor, in as short a period as possible after the need for the special item has come to the notice. In case the Contractor fails to attend the meeting after being notified to do so or in the event of no settlement being arrived at, the Railway/DFCCIL shall be entitled to execute the extra works by other means and the Contractor shall have no claim for loss or damage that may result from such procedure.

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of labour, machinery & materials and by taking guidance from the following documents in order of priority:

- i. Analysis of Rates for "Delhi Schedule of Rates issued by CPWD (DSR)"
- ii. Analysis of Rates for "Unified Standard Schedule of Rates of Indian Railways (USSOR)"
- iii. Market Analysis
- **39.(2)** Provided that if the Contractor commences work or incurs any expenditure in regard there to be for etherates as determined and agreed upon as last lyhereuntofore-mentioned, then and in such a case the Contractor shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date of determination of rates as aforesaid according to the rates as shall be fixed by the Engineer. However, if the Contractor is not satisfied with the decision of the Engineer in this respect, he may appeal to the CGM within 30 days of getting the decision of the Engineer, supported by analys is of the rates claimed. The CGM's decision after he aring both the parties in the matter would be final and binding on the Contractor and the DFCCIL.
- **40.(1) Handing over of works:** The Contractor shall be bound to handover the works executed under the contract to the DFCCIL complete in all respects to the satisfaction of the Engineer. The Engineer shall determine the date on which the work is considered to have been completed, in support of which his certificate shall be regarded as sufficient evidence for all purposes. The Engineer shall determine from time to time, the date on which any particulars ection of the work shall have been completed, and the

contractor shall be bound to observe any such determination of the Engineer.

- Clearance of site on completion: On completion of works, the Contractor shall clear away and 40.(2) remove from the site all constructional plant, surplus materials, rubbish and temporary work so every kind and leave the whole of the site and works clean and in a work man like condition to the satisfaction of the Engineer. No final payment in settlement of the accounts for the works shall be paid, held to be due or shall be made to the, Contractort ill, in addition to any other condition necessary for final payment, site clearance shall have been affected by him, and such clearance may be made by the Engineer at the expense of the Contractor in the event of his failure to comply with this provision within 7 days after receiving notice to that effect. Should it be comenecessary for the Engineer/DFCCIL to have the site cleared at the expenses of the Contractor, the DFCCIL shall not be heldliable for anylossor damage to such of the Contractor's property as may be on the site and due to such removal there from which removal may be effected bv of publics also fsuchmaterialsandpropertyorinsuchawayas means deemedfitandconvenienttothe Engineer.
- **40A:Off loading of Part(s) of Work:**At the final stage of completion/ commissioning of work, in case the contractor fails to complete the final part(s) of the work and the value of such part(s) of the work is limited to 5% of the original contract value, the Engineer may allow/decide for offloading of such part(s) of works, either after the Contractor's request in writing to do so or after serving a 14 (Fourteen) days suo-moto notice (as per annexure- VIIA), if the Engineer is of the opinion that:-
  - (i) Such Offloading of works (up to 5% of original contract value) would enable successful completion of contract/work,
  - (ii) Termination/ Part termination of the contract at this stage is not be in the interest of the Railway/work;, and
  - (iii) The anticipated additional cost for execution of such works through other mode would not be substantial and can be recovered from the pending dues of the contractor;

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution of such offloaded work through other agency(ies) (as per annexure- VIIB). The extra expenditure so incurred in execution of the offloaded work, shall be recovered from subsequent Bill(s) or any other dues of the Contractor, but not exceeding the value of Performance Guarantee available in the contract. There shall be no other repercussion of such offloading on execution of the balance contract. The Contractor shall have no claim on account of above mentioned offloading of works.

#### **VARIATIONS IN EXTENT OF CONTRACT**

- 41. Modification to contract to be in writing: In the event of any of the provisions of the contract required to be modified after the contract documents have been signed, the modifications shall be made in writing and signed by the DFCCIL and the Contractor and no work shall proceed under such modifications until this has been done. Any verbal or written arrangement abandoning, modifying, extending, reducing or supplementing the contract or any of the terms thereof shall be deemed conditional and shall not be binding on the DFCCIL unless and until the same is in corporated in a formal instrument and signed by the DFCCIL and the Contractor, and till then the DFCCIL shall have the right to repudiate such arrangements.
- **42.(1) Powers of modification to contract:-** The Engineer on behalf of the DFCCIL shall been titled by order in

writing to enlarge or extend, diminish or reduce the work so make any alterations in their design, character position, site, quantities, dimensions or in the method of their execution or in the combination and use of materials for the execution thereof or to order any additional work to be done or any works not to be done and the contractor will not be entitled, to any compensation for any increase/reduction in the quantities of work but will be paid only for the actual amount of work done and for approved materials supplied against as pecific order.

- **42.(2)** (i) Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity of each individual item of the contract would be upto 25% of the quantity originally contracted, except in case of foundation work (in which no variation limit shall apply). However, the rates for the increased quantities shall be as per sub- para (iii) below.
  - (ii) The contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any claim or any compensation whatsoever upto the limit of 25% variation in quantity of individual item of works.
  - (iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is considered unavoidable, then same shall be excuted at following rates:
    - (a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the concerned item, shall be paid at 98% of the rate awarded for that item in that particular tender;
    - (b) Quantities operated in exess of 140% but upto 150% of the agreement quantity of the concerned item shall be paid 96% of the rate awarded for that item in that particular tender;
    - (c) Variation in quantity of individual items beyond 150% will be avoided and would be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in that particular tender.
    - (d) Variation to quantities for Minor value item:

The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for other items). A minor value item for this purpose is defined as an item whose original agreement value is less than 1% of the total original agreement value.

- (i) Quantities operated upto and including 100% of the agreement quantity of the concerned minor value item, shall be paid at the rate awarded for that item in that particular tender;
- (ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the concerned minor value item, shall be paid at 98% of the rate awarded for that item in that particular tender;
- (iii) Variation in quantities of individual minor value item beyond 200% will be avoided and would be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in that particular tender.

- (iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of earthwork items and variation in the quantities of individual classifications of soil shall not be subject to this limit.
- (v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would apply on the individual items irrespective of the manner of quoting the rate (single percentage rate or individual item rate).
- **42.(3) Valuationofvariations:-** The enlargements, extensions, diminution, reduction, alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the contract; but shall be performed by the Contractor as provided therein and be subject to the same conditions, stipulations and obligations as if they had been originally and expressively included and provided for in the Specifications and Drawings and the amounts to be paid therefor shall be calculated in accordance with the accepted Bill(s) of Quantities. Any extra item(s)/quantities of work falling outside the purview of the provisions of Sub-Clause (2) above shall be paid for at the rates determined under Clause-39 of these Conditions.

#### **CLAIMS**

- **43.(1) Quarterly Statement of Claims:** The Contractor shall prepare and furnish to the Engineer/DFCCIL once in every quarter commencing from the month following the month of issue of Letter of Acceptance, an account giving full and detailed particulars of all claims for any additional expenses to which the Contractor may consider himself entitled to and of all extra or additional works ordered by the Engineer which he has executed during the preceding month quarter and no claim for payment for such work will be considered which has not been included in such particulars.
- **43.(2) Signing of "No Claim" Certificate:-** The Contractor shall not be entitled to make any claim whatsoever against the DFCCIL under or by virtue of orarising out of this contract, nor shall the DFCCIL entertain or consider any such claim, if made by the Contractor, after he shall have signed a "No Claim" Certificate in favour of the DFCCIL in such form as shall be required by the DFCCIL after the works are finally measuredup. The contractor shall be debarred from disputing the correctness of the items covered by "NoClaim" Certificate or demanding aclearance to arbitration inrespect thereof.

#### **MEASUREMENTS, CERTIFICATES AND PAYMENTS**

- **Quantities in Bill(s) of Quantities Annexed to Contract:** The quantities set out in the accepted Bill(s) of Quantities with items of works quantified are the estimated quantities of the works and they shall not be taken as the actual and correct quantities of the work to be executed by the Contractor in fulfillment of his obligations under the contract.
- **45.(i) Measurement of Works by Railway**/DFCCIL: The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 of these Conditions on the measurements taken by the Engineer or the Engineer's representative in accordance

with the rules prescribed for the purpose by the Railway/DFCCIL. The quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half being dropped and half and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places of decimals. Such measurements will be taken of the work in progress from time to time and at such intervals as in the opinion of the Engineer shall be proper having regard to the progress of works. The date and time on which 'on account' or 'final' measurements are to be made shall be communicated to the Contractor who shall be present at the site and shall sign the results of the measurements (which shall also be signed by the Engineer or the Engineer's representative) recorded in the official measurements book as an acknowledgement of his acceptance of the accuracy of the measurements. Failing the Contractor's attendance, the work may be measured up in his absence and such measurements shall, notwithstanding such absence, be binding upon the Contractor whether or not he shall have signed the measurement books provided always that any objection made by him to measurement shall be duly investigated and considered in the manner set out below-

- (a) It shall be open to the Contractor to take specific objection to any recorded measurements or Classification on any ground within seven days of the date of such measurements. Anyremeasurement taken by the Engineer or the Engineer's representative in the presence of the Contractor or in his absence after due notice has been given to him inconsequence of objection made by the Contractor shall be final and binding on the Contractor and no claim whatsoever shall thereafter been tertained regarding the accuracy and classification of the measurements.
- (b) If an objection raised by the Contractor is found bytheEngineertobe incorrecttheContractorshallbeliabletopaytheactualexpensesincurred in measurements.

# 45. (ii) Measurement of works by Contractor's Authorized Representative (In case the Contract provides for the same)

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 of these Conditions on the measurements taken by the Contractor's authorized Engineer in accordance with the rules prescribed for the purpose by the Railway/DFCCIL. The quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half being dropped and half and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places of decimals. Such measurements will be taken of the work in progress from time to time. The date and time on which 'on account' or 'final' measurements are to be made shall be communicated to the Engineer.

Date and time of test checks shall be communicated to the Contractor, who shall be present at the site and shall witness the test checks, failing Contractor's adherence, the test check may be conducted in his absence and such test checks shall not, withstanding such absence be binding upon Contractor provided always that any objections made by Contractor to test check shall be duly investigated and considered in the manner set out below:

(i) It shall be open to Contractor to take specific objections to test check of any recorded measurements within 7 days of date of such test checks. Any re-test check done by the

concerned DFCCIL's Authority in the presence of the Contractor or in his absence after due notice, given to him in consequent of objections made by the Contractor shall be final and binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding the accuracy and classification of the measurements.

- If an objection raised by the Contractor is found by the Engineer to be incorrect, the Contractor shall be liable to pay the actual expenses incurred in measurements.
- Incorrect measurement/action to be taken: If in case during test check or otherwise, it is (b) detected by the Engineer that Agency has claimed any exaggerated measurement or as claimed any false measurement for the work which have not been executed; amounting to variation of 5% or more of claimed gross bill amount, action shall be taken as following:
  - On first occasion of noticing, exaggerated/false measurement, Engineer shall impose a penalty (i) of 10% of claimed gross bill value.
  - On any next occasion of noticing any exaggerated/false measurement, DFCCIL shall impose penalty of 15% of claimed gross bill value. In addition, the facility of recording of measurement by Contractor as well as release of provisional payment shall be withdrawn. Once withdrawn, measurement shall be done by DFCCIL as per Clause-45(i) above.
- 46. (1) 'On-Account" Payments: The Contractor shall be entitled to be paid from time to time by way of "One-Account" payment only for such works as in the opinion of the Engineer he has executed in terms of the contract. All payments due on the Engineer's representative's certificates of measurements or Engineer's Certified "Contractor's Authorized Engineer's measurements" shall be subject to any deductions which may be made under these presents and shall further be subject to, unless otherwise required by Clause 16 of these conditions, a retention of six percent by way of security deposits, until the amount of security deposit by way of retained earnest money and such retentions shall amount to 5% of the total value of the contract provided always that the Engineer may by any certificate make any correction or modification in any previous certificate which shall have been issued by him and that the Engineer may with hold any certificate if the works or any part thereof are not being carried out to his satisfaction.
- **46.(2)** Rounding off amounts:-The total amount due on each certificate shall be rounded off to the nearest rupee i.e. sum less than 50 paise shall be committed and sums of 50 paise and more upto Re.1/- will be reckoned as Re.1/-.
- 46.(3) On Account Payments not prejudicial to final settlement:- "On- Account" payments made to the 'Contractor shall be without prejudice to the final making up of the accounts (except where measurements are specifically noted in the Measurement Book as "Final Measurements" and as such have been signed by the Contractor Engineer's/Engineer's Representative) and shall in respect be consider edorused as evidence of any facts stated in or to be inferred from such accounts nor of any particular quantity of work having been executed nor of the manner of its execution being satisfactory.
- 46.(4) Advances to Contractor-

Not Applicable

46.(5) Manner of payment:-Unless otherwise specified payments to the Contractor willbetransferred

electronically to his bank account.

### **46A.** Price Variation Clause (PVC):

**46A.1 Applicability:**Price Variation Clause (PVC) shall be applicable only in tender having advertised value above **Rs. 2 Crores.** Provided further that, in a contract where PVC is applicable, following shall be outside the purview of price adjustments (i.e. shall be excluded from the gross value of the work for the purpose of price variation):

- a) Materials supplied by Railway/DFCCIL to the Contractors, either free or at fixed rate;
- b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless applicability of PVC and 'Base Month' has been specially agreed, while fixing the rates of such extra item(s).

**46A.2 Base Month:** The Base Month for 'Price Variation Clause' shall be taken as the one month prior to closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall commence from the month following the Base month. The Price Variation shall be based on the average Price Index of the quarter under consideration.

#### 46A.3 Validity:

Rates accepted by Railway/DFCCIL Administration shall hold good till completion of work and no additional individual claim shall be admissible except:

- (a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of any tax/cess on Works Contract as per Clause 37,
- **(b)** Payment/recovery for overall market situation as per Price Variation Clause given hereunder.

**46A.4** Components of various items in a contract on which variation in prices be admissible, shall be steel, cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour, plant & machinery, fuel, explosives, detonators etc. Adjustment for variation in prices of these items shall be determined in the manner prescribed.

**46A.5**No price variation shall be admissible for fixed components.

**46A.6** The percentages of various components in various type of works shall be as specified for all item (s)/Bill(s) of Quantities in tender document and the same shall be fixed as per table & classifications given below:

#### (I). For Civil Engineering Works

SN	Classification		3A							4B, 5B, 6B	4C, 5C, 6C,	5D, 6D, 8D	5E, 6E, 8E
	Components		1A, 2 &	4A	5A	6A	2	8A	9A	1B, 3B, 8B & 9B	1C, 3C, 8C & 9C	3D, 4D, & 9D	3E, 4E, & 9E
1	Fixed	*	15	15	15	15	15	15	15	15	15	15	15
2	Labour	$L_{c}$	20	25	30	20	50	20	20	0	0	10	25
3	Steel	Sc	0	0	0	0	0	0	0	85	0	50	0

4	Cement	$C_{\rm c}$	0	0	15	0	0	0	0	0	85	0	0
5	Plant Machinery & Spares	$PM_c$	30	15	5	20	15	20	30	0	0	10	30
6	Fuel & Lubricants	Fc	25	15	5	15	15	20	15	0	0	10	20
7	Other materials	Mc	10	15	30	30	5	25	20	0	0	5	10
8	Detonators & Explosive	Ec	0	15	0	0	0	0	0	0	0	0	0
Tota	al		100	100	100	100	100	100	100	100	100	100	100

<sup>\*</sup> It shall not be considered for any price variation.

The classification mentioned in the table above represents following type of item(s) in the work(s) -

#### 1 Earthwork in Formation

- 1A All Item(s) excluding 1B or/and 1C
- 1B Item(s) for supply of Steel
- 1C Item(s) for supply of Cement

### 2 Ballast Supply Works

### 3 Tunnelling Works (Without Explosives)

- 3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E
- 3B Item(s) for supply of Steel
- 3C Item(s) for supply of Cement or/and Grout
- 3D Item(s) for Fabrication & Erection of Structures including supply of Steel
- 3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

### 4 Tunnelling Works (With explosives)

- 4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E
- 4B Item(s) for supply of Steel
- 4C Item(s) for supply of Cement or/and Grout
- 4D Item(s) for Fabrication & Erection of Structures including supply of Steel
- 4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

#### 5 Building Works

- 5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E
- 5B Item(s) for supply of Steel
- 5C Item(s) for supply of Cement
- 5D Item(s) for Fabrication & Erection of Structures including supply of Steel
- 5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

### 6 Bridges & Protection work

- 6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E
- 6B Item(s) for supply of Steel

- 6C Item(s) for supply of Cement
- 6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel
- 6E Item(s) for Fabrication, Assembly, Erection & Launching of Girders excluding supply of Steel

### 7 Permanent Way linking

### 8 Platform, Passenger Amenities

- 8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E
- 8B Item(s) for supply of Steel item/fittings
- 8C Item(s) for supply of Cement Item
- 8D Item(s) for Fabrication & Erection of Structures including supply of Steel
- 8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel

### 9 Any Other Works not covered in Classification 1 to 8

- 9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E
- 9B Item(s) for supply of Steel
- 9C Item(s) for supply of Cement or/and Grout
- 9D Item(s) for Fabrication & Erection of Structures including supply of Steel
- 9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel

**46A.7 Formulae:** The Amount of variation in prices in various components (labour, material etc.) shall be worked out by the following formulae:

(i) 
$$L = (W \text{ or } W_{SF} \text{ or } W_{F} \text{ or } W_{SFL} \text{ or } W_{FL}) \times (L_0 - L_B) \times L_C$$

$$L_B \times 100$$

(ii) 
$$M = (W \text{ or } W_{SF} \text{ or } W_{F} \text{ or } W_{SFL} \text{ or } W_{FL}) \times (M_Q - M_B) \times M_C$$
  
 $M_B \times 100$ 

(iii) 
$$F = (W \text{ or } W_{SF} \text{ or } W_F \text{ or } W_{SFL} \text{ or } W_{FL}) \times (F_Q - F_B) \times F_C F_R \times 100$$

(iv) 
$$E = \underline{(W) \times (E_Q - E_B) \times E_C}$$
  
 $E_B \times 100$ 

(v) PM = 
$$(W \text{ or } W_{SF} \text{ or } W_{F} \text{ or } W_{SFL} \text{ or } W_{FL}) \times (PM_Q - PM_B) \times PM_C$$
  
 $PM_B \times 100$ 

(vi) 
$$S = (W \text{ or } W_S \text{ or } W_{SF}) \times (S_Q-S_B) \times S_C$$
  
 $S_B \times 100$ 

(vii) 
$$C = (W \text{ or } W_C) \times (C_Q - C_B) \times C_C$$
  
 $C_B \times 100$ 

#### Where,

L Amount of price variation in Labour

- M Amount of price variation in Materials
- F Amount of price variation in Fuel
- E Amount of price variation in Explosives
- PM Amount of price variation in Plant, Machinery and Spares
- S Amount of price variation in Steel Supply Item
- C Amount of price variation in Cement Supply Item
- T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of Quantities for concrete items)
- R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of Quantities for ferrous items)
- N Percentage variation payable on the gross value of bill of Non-Ferrous Items (Bill(s) of Quantities for non-ferrous items)
- I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of Quantities for Insulator items)
- G Percentage variation payable on the gross value of bill of General Works (Bill(s) of Quantities for General items)
- Er Percentage variation payable on the gross value of erection (Bill(s) of Quantities for Erection Item)
- L<sub>C</sub> % of Labour Component in the item(s)
- Mc % of Material Component in the item(s)
- F<sub>C</sub> % of Fuel Component in the item(s)
- E<sub>C</sub> % of Explosive Component in the item(s)
- PM<sub>C</sub> % of Plant, Machinery and Spares Component in the item(s)
- Sc % of Steel Supply item Component in the item(s)
- Cc % of Cement Supply item Component in the item(s)
- W Gross value of work done by Contractor as per on-account bill(s) excluding the Gross value of work under  $W_S$  or/and  $W_C$  or/and  $W_F$  or/and  $W_F$  or/and  $W_F$  or/and  $W_F$  and cost of materials supplied by Railway either free or at fixed rate,
- W<sub>S</sub> Gross value of work done by Contractor for item(s) of supply of steel.
- $W_{\text{C}}$  Gross value of work done by Contractor for item(s) of supply of cement and /or supply of grout material.
- W<sub>SF</sub> Gross value of work done by Contractor for item(s) of Fabrication & Erection of Structures including supply of Steel.
- W<sub>F</sub> Gross value of work done by Contractor for Fabrication & Erection of Structures excluding supply of Steel.
- W<sub>SFL</sub> Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching of Girders including supply of Steel.
- W<sub>FL</sub> Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching of

Girders excluding supply of Steel.

- L<sub>B</sub> Consumer Price Index for Industrial Workers All India: Published in R.B.I. Bulletin for the base period
- L<sub>Q</sub> Consumer Price Index for Industrial Workers All India: Published in R.B.I. Bulletin for the average price index of the 3 months of the quarter under consideration
- M<sub>B</sub> Wholesale Price Index: All commodities as published in the R.B.I. Bulletin for the base period
- $M_{\mathbb{Q}}$  Wholesale Price Index: All commodities as published in the R.B.I. Bulletin for the average price index of the 3 months of the quarter under consideration
- F<sub>B</sub> The average of official prices of Diesel available on the official website of 'Petroleum Planning and Analysis cell' under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for the base period
- F<sub>Q</sub> The average of official prices of Diesel available on the official website of 'Petroleum Planning and Analysis cell' under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for the 3 months of the quarter under consideration
- E<sub>B</sub> Index number of Monthly Whole Sale Price Index for the category 'Explosive' of (g). Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & Industry, Department of Industrial Policy & Promotion (DIPP), for the base period.
- Eq Index number of Monthly Whole Sale Price Index for the category 'Explosive' of (g). Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry, Department of Industrial Policy & Promotion (DIPP), for the average price index of 3 months of the quarter under consideration.
- PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for 'Manufacture of machinery for mining, quarrying and construction' published in RBI (Reserve Bank of India) Bulletin, for the base period.
- PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for 'Manufacture of machinery for mining, quarrying and construction' published in RBI (Reserve Bank of India) Bulletin, for the average price index of 3 months of the quarter under consideration.
- S<sub>B</sub> The average rate provided by the Joint Plant Committee for the relevant category of steel item as mentioned in Clause 46A.9; for the base period.
- S<sub>Q</sub> The average rate provided by the Joint Plant Committee for the relevant category of steel item as mentioned in Clause 46A.9; for the 3 months of the quarter under consideration.
- C<sub>B</sub> Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI Bulletin for the base period
- No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI Bulletin for the average price index of the 3 months of the quarter under consideration
- R<sub>T</sub> IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is two months prior to date of inspection of material.
- R<sub>0</sub> IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one month prior to date of opening of tender.
- P<sub>T</sub> IEEMA price index for Copper wire rods for the month which is two months prior to date of inspection of material.

- Po IEEMA price index for Copper wire rods for the month which is one month prior to date of opening of tender.
- Z<sub>T</sub> IEEMA price index for Zinc for the month which is two months prior to date of inspection of material
- Z<sub>0</sub> IEEMA price index for Zinc for the month which is one month prior to date of opening of tender
- I<sub>T</sub> RBI wholesale price index for the sub-group "Insulators" for the month which is two months prior to date of inspection of material
- I<sub>0</sub> RBI wholesale price index for the sub-group "Insulators" for the month which is one month prior to date of opening of tender.

### (II) For Railway Electrification Works:

**Not Applicable** 

#### (III) SIGNALING & TELECOMMUNICATION WORKS:

#### **Not Applicable**

- **46A.8** The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned above in Clause 46A.7. Any adjustment needed to be done based on the finally published indices shall be made as and when they become available.
- 46A.9: (1) Deleted (2) Deleted

### 46A.10 Price Variation during Extended Period of Contract

The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto the stipulated date of completion of work including the extended period of completion where such extension has been granted under Clause 17A of the Standard General Conditions of Contract. However, where extension of time has been granted due to Contractor's failure under Clause 17B of the Standard General Conditions of Contract, price adjustment shall be done as follows:

- a. In case the indices increase above the indices applicable to the last month of original completion period or the extended period under Clause 17A, the price adjustment for the period of extension granted under Clause 17B shall be limited to the amount payable as per the Indices applicable to the last month of the original completion period or the extended period under Clause 17A of the Standard General Conditions of Contract; as the case may be.
- b. In case the indices fall below the indices applicable to the last month of original/ extended period of completion under Clause 17A, as the case may be; then the lower indices shall be adopted for the price adjustment for the period of extension under Clause 17B of the Standard General Conditions of Contract.
- **47.0 Maintenance of works:** The Contractor shall at all times during the progress and continuance of the works and also for the period of maintenance specified in the Tender Form after the date of issue of the certificate of completion by the Engineer or any other earlier date subsequent to the completion of the works that

may be fixed by the Engineer be responsible for and effectively maintain and upholding goods substantial, sound and perfect conditional and every part of the works and shall make good from time to time and at all times as often as the Engineer shall require, any damage order fect that may during the above period arise in or bed is covered or be in anyway connected with the works, provided that such damage or defect is not directly caused by errors in the contract documents, act of providence or insurrection or civil riot, and the contractor shall be liable for and shall pay and make good to the DFCCIL or other persons legally entitled there to whenever required by the Engineers to do, all losses, damages, costs and expenses they or any of them may incurorbe put or beliable to by reasons or inconsequence of the operations of the Contractor or of his failure in any respect.

**48.(1) Certificate of completion of works:** As soon as in the opinion of the Engineer, the works has been completed and has satisfactorily passed any final test or tests that may be prescribed, the Engineer shall issue a certificate of completion duly indicating the date of completion in respect of the work and the period of maintenance of the work shall commence from the date of completion mentioned in such certificate. The certificate, inter alia, should mention that the work has been completed in all respects and that all the contractual obligations have been fulfilled by the Contractor and that there is no due from the Contractor to DFCCIL against the contract concerned.

The Engineer may also issue such a certificate indicating date of completion with respect to any part of the work (before the completion of the whole of work), which has been both completed to the satisfaction of the Engineer and occupied or used by the DFCCIL. When any such certificate is given in respect of part of a work, such part shall be considered as completed and the period of maintenance of such part shall commence from the date of completion mentioned in the completion certificate issued for that part of the work.

- **48. (2) Contractor not absolved by completion Certificate:** The Certificate of completion in respect of the works referred to in sub-clause(1) of this clause shall not absolve the Contractor from his liability to make good any defects imperfections, shrinkages or faults which may appear during the period of maintenance specified in the tender arising in the opinion of the Engineer from materials or workmanship not in accordance with the drawings or specifications or instruction of the Engineer, which defects, imperfections, shrinkages or faults shall upon the direction in writing of the Engineer be amended and made good by the Contractor at his own cost:andin case of default on the part of Contractor the Engineer may employ labour and materials or appoint another Contractor to amend and make good such defects, imperfections, shrinkages and faults and all expenses consequent the reon and incidental there to shall be borne by the Contractor and shall be recoverable from anymoneys due tohimunder the contract.
- **48.(3) Final Supplementary Agreement:** After the work is completed or otherwise concluded by the parties with mutual consent, and taken over by the DFCCIL as per terms and conditions of the contract agreement, and there is unequivocal no claim on either side under the Contract other than as mentioned in item 4 of Form no. 20, the parties shall execute the Final Supplementary Agreement as per **Form No. 20.**
- **49. Approval only by maintenance Certificate:** No certificate other than maintenance certificate referred to in Clause 50 of the conditions shall be deemed to constitute approval of any work or other matter in respect of which it is issued or shall be taken as an admission of the due performance of the contractor any part thereof.

**50.(1) Maintenance Certificate**: The Contract shall not be considered as completed until a Maintenance Certificate if applicable shall have been signed by the Engineer stating that the works have been completed and maintained to his satisfaction. The Maintenance Certificate shall be given by the Engineer up on the expiration of the Period of maintenance or as soon there after as any works ordered during such period pursuant to sub clause(2) Clause 48 of the conditions shall have been completed to the satisfaction of the Engineer and full effect shall be given to this Clause not with standing the taking possession of or using the works or any part thereof by the DFCCIL.

The Competent Authority to issue above Maintenance Certificate shall normally be the authority who is competent to sign the contract. If this Competent Authority is of the rank lower than Dy.CPM Grade, then a Dy.CPM Grade Officer (concerned with the work) should issue the Certificate. The Certificate, inter alia, should mention that the work has been completed in all respects and that all the contractual obligations have been fulfilled by the Contractor and that there is no due from the Contractor to DFCCIL against the contract concerned.

- **50.(2) Cessation of DFCCIL Liability**: The DFCCIL shall not be liable to the Contractor for any matter arising out of or inconnection with the contract of the execution of the works unless the contract or has made a claim in writing in respect thereof before the issue of the Maintenance Certificate under this clause.
- **50.(3) Unfulfilled Obligations:**-Not with standing the issue of the Maintenance certificate the Contractor and (subject to sub-clause 2 of this clause) the DFCCIL shall remain liable for the fulfilment of any obligation incurred under the provision of the contract prior to the issue of the Maintenance Certificate which remain sunper formed at the time such certificate is issued and for the purposes of determining the nature and extent of any such obligations the contract shall be deemed to remain inforce between the parties thereto.
- 51.(1)Final Payment:- On the Engineer's certificate of completion in respect of the works, adjustment shall be made and the balance of account based on the Engineer or the Engineer's representative's certified measurements or Engineer's certified "contractor's authorized engineer's measurements" of the total quantity of work executed by the Contractor upto the date of completion and on the rates accepted in Bill(s) of Quantities and for extra works on rates determined under Clause 39 of these Conditions shall be paid to the Contractor subject always to any deduction which may be made under these presents and further subject to the Contractor having signed delivered to the Engineer enclosing either a full account in detail of all claims he may have on the Railway/DFCCIL in respect of the works or having delivered No Claim Certificate and the Engineer having after the receipt of such account given a certificate in writing that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of the Standard General Conditions of Contract or in any Clause (stated as excepted matter) of the Special Conditions of the Contract, that the whole of the works to be done under the provisions of the Contracts have been completed, that they have been inspected by him since their completion and found to be in good and substantial order, that all properties, works and things, removed, disturbed or injured in consequence of the works have been properly replaced and made good and all expenses and demands incurred by or made upon the Railway/DFCCIL for or in the respect of damage or loss by from or in consequence of the works, have been satisfied agreeably and in conformity with the contract.
- **51.(2) Post Payment Audit:-** It is an agreed term of contract that the DFCCIL reserves to itself the right to carry out a post-payment audit and or technical examination of the works and the final bill including all supporting vouchers, abstracts etc. and to make a claim on the contractor for the refund any excess amount

paid to him till the release of Security Deposite of settlement of claims, which ever is later, if as a result of such examination any over-payment to him is discovered to have made in respect of any works done or alleged to have been done by him under the contract.

### 51-A. Production of vouchers etc. by the Contractor: -

- (i) For a contract of more than one crore of rupees, the contractor shall, whenever required, produce or cause to be produced for examination by the Engineer any quotation, invoice, cost or other account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of or extract from any such document and also furnish information and returns verified in such manner as may be required in any way relating to the execution of this contract or relevant for verifying or ascertaining cost of execution of this contract (the decision of the engineer on the question of relevancy of any documents, information or return being final and binding in the parties). The contractor shall similarly produce vouchers; etc., if required to prove to the Engineer, that materials supplied by him, are in accordance with the specifications laid down in the contract.
- (ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the General Conditions of Contract), the Engineer shall have power to secure the books of such sub-contractor any subsidiary or allied firm or company, through the contractor, and such books shall be open to his inspection.
- (iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the obligations of the contractor under any statute rules or orders binding on the contractor.
- of money arises out of or under the contract against the contractor, the DFCCIL shall been titled to withhold and also have a lien to retain such sum or sums in whole or in part from the security, if any, deposited by the contractor and for the purpose aforesaid, the DFCCIL shall be entitled to withhold the said cash security deposit or the security if any, furnished as the case maybe and also have alien over the same pending finalization or adjudication of any such claim. In the event of the security being insufficient to cover the claimed amount or amounts or if no security has been taken from the contractor, the DFCCIL shall be entitled to withhold and have alien to the extent of the such claimed amount or amounts referred to supra, from any sum or sums found payable or which at any time the re after may be come payable to the contractor under the same contractor any other contract with this or any other DFCCIL or any Department of the Central Government pending finalization or adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien referred to above, by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim arising out of or under the contract is determined by the arbitrator (if the contract governed by the arbitration clause) or by the competent court as the case may be and that the contractor will have no claim for interest or damages whatsoever on any account in respect of such withholding or retention under the lien referred to supra and duly notified as such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited company, the DFCCIL shall be entitled to with hold and also have a lien to retain towards such claimed amount or amounts in whole or in part from any sum found payable to any partner/ limited company, as the case may be whether in his individual capacity or

otherwise.

### 52-A. Lien in respect of claims in Other Contracts: -

- (i) Any sum of money due and payable to the contractor (including the security deposit returnable to him) under the contract may be with held or retained by way of lien by the DFCCIL, against any claim of this or any other DFCCIL or any other Department of the Central Government in respect of a payment of a sum of money arising out of or under any other contract made by the contractor with this or any other Department of the Central Government.
- (ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be made from the Final Bills, Security Deposits and Performance Guarantees of other contract or contracts, executed by the contractor. The Performance Guarantees submitted by the Contractor against other contracts, if required, may be withheld and encashed. In addition, 10% of each subsequent 'on-account bill' may be withheld, if required, for recovery of DFCCIL dues against the terminated contract.
- (iii) It is an agreed term of the contract that the sum of money so with held or retained under this clause by the DFCCIL will be kept with held or retained as such by the DFCCIL till the claim arising out of or under any other contract is either mutually settled or determined by arbitration, if the other contract is governed by arbitration clause or by the competent court as the case may be and contractor shall have no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of money with held or retained under this clause and duly notified as such to the contractor.
- Signature on Receipts for Amounts:- Every receipt form one which may become payable or for any security which may be come transferable to the Contractors under these presents, shall, if signed in the partnership name by anyone of the partners of a Contractor's firm be a good and sufficient discharge to the DFCCIL in respect of the money or security purported to be acknowledged there by andin the event of death of any of the Contractor, partners during the pendency of the contract it is here by expressly agreed that every receipt by anyone of the surviving Contract or partners shall if so signed as aforesaid be good a sufficient discharge as aforesaid provided that no thing in this clause contained shall be deemed to prejudice or effect any claim which the DFCCIL may here after have against the legal representative of any contractor partners dying for or in respect to any breach of any of the conditions of the contract, provided also that nothing in this clause contained shall be deemed to prejudice or effect the respective right so robligations of the Contractor partners and of the legal representatives of any deceased Contractor partners interse.

#### **LABOUR**

**54.0 Wages to Labour:** - The Contractor shall be responsible to ensure compliance with the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the "said Act") and the Rules made there under in respect of any employees directly or through petty contractors or subcontractors employed by him for the purpose of carrying out this contract.

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly or partly under the direct orders and control of the DFCCIL whether inconnection with any work being

executed by the Contractor or otherwise for the purpose of the DFCCIL such labour shall, for the purpose of this clause, still be deemed to be persons employed by the Contractor.

Ifanymoneysshall,asaresultofanyclaimorapplicationmadeunder the said Act be directed to bepaidbytheDFCCIL, such money shall be deemed to be moneys payable to the DFCCIL by the Contractor and on failure by the Contractor to repay the DFCCIL any moneys paid by it as aforesaid within seven days after the same shall have been demanded, the DFCCIL shall be entitled to recover the same from Contractor's bills/Security Deposit or any other dues of Contractor with the Government of India or DFCCIL.

**54-A. Apprentices Act:** - The Contractor shall be responsible to ensure compliance with the provisions of the Apprentices Act, 1961 and the Rules and Orders issued there under from time to time in respect of apprentices directly or through petty contractors or sub-contractors employed by him for the purpose of carrying out the Contract.

If the contractor directly or through petty contractors or sub-contractors fails to do so,his failure will be a breach of the contract and the DFCCIL may, in its discretion, rescind the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation of the provisions of the Act.

55. Provisions of payments of Wages Act: - The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and the rules made there under in respect of all employees employed by him either directly or through petty Contractors or sub-contractors in the works. If in compliance with the terms of the contract, the Contractor directly or through petty Contractors or sub-contractors shall supply any labour to be used wholly or partly under the direct orders and control of the Engineer whether in connection with the works to be executed hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless be deemed to comprise persons employed by the Contractor and any moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the Contractor to repay such money to the DFCCIL deduct the same from any moneys due to the Contractor in terms of the contract. The DFCCIL shall be entitled to recover the same from Contractor's bills/Security Deposit or any other dues of Contractor with the Government of India or DFCCIL all moneys paid or payable by the DFCCIL by way of compensation of aforesaid or for costs of expenses in connection with any claim thereto and the decision of the Engineer upon any question arising out of the effect or force of this Clause shall be final and binding upon the Contractor.

#### 55-A. Provisions of Contract labour(Regulation and Abolition) Act, 1970:

- **55-A. (1)** The contractor shall comply with the provision of the contract labour(Regulation and Abolition) Act, 1970 and the Contract labour(Regulation and Abolition) Central Rules 1971 as modified from time to time, wherever applicable and shall also indemnify the DFCCIL from and against any claims under the aforesaid Act and the Rules.
- **55-A. (2)** The Contractor shall obtain avalid licence under the aforesaid Act as modified from time to time before the commencement of the work and continue to have a valid licence until the completion of the work. Any failure to fulfil the requirement shall attract the penal provision of the Act.

- 55-A. (3) The Contractor shall pay to the labour employed by him directly or through sub contractors the wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall not with standing the provisions of the contract to the contrary, cause to be paid the wages to labour indirectly engaged on the works including any engaged by sub contractors in connection with the said work, as if the labour had been immediately employed by him.
- **55-A. (4)** Inrespect of all labour directly or indirectly employed in the work for performance of the contractor's part of the contract, the Contractor shall comply with or cause to be complied with the provisions of the aforesaid Act and Rules wherever applicable.
- 55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the DFCCIL is obliged to pay any amount of wages to a workman employed by the Contractor or his sub-contractor in execution of the work or to incur any expenditure on account of the contingent, liability of the DFCCIL due to the Contractor's failure to fulfill his statutory obligations under the aforesaid Act or the rules, the DFCCIL will recover from the Contractor, the amount of wages so paid or the amount of expenditure so incurred and without prejudice to the rights of the DFCCIL under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, the DFCCIL shall be at liberty to recover such amount or part thereof from Contractor's bills/Security Deposit or any other dues of Contractor with the DFCCIL. The DFCCIL shall not be bound to contest any claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act except on the written request of the Contractor and upon his giving to the DFCCIL full security for all costs for which the DFCCIL might become liable in contesting such claim. The decision of the CGM regarding the amount actually recoverable from the Contractor as stated above shall be final and binding on the Contractor.

#### 55-B. Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:

The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund Scheme, 1952; Para 3 & 4 of Employees' Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time through enactment of "Employees Provident Fund & Miscellaneous Provisions Act, 1952", wherever applicable and shall also indemnify the DFCCIL from and against any claims under the aforesaid Act and the Rules.

- **55-C.(i)** Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages act in terms of clause 54, 55, 55A and 55B of Indian Railways General Condition of Contract. In order to ensure the same, an application has been developed and hosted on website 'www.shramikkalyan.indianrailways.gov.in'. Contractor shall register his firm/company etc. and upload requisite details of labour and their payment in this portal. These details shall be available in public domain. The Registration/ updation of Portal shall be done as under:
  - (a) Contractor shall apply for one-time registration of his company/firm etc. in the Shramikkalyan portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the contractor's registration in the portal within 7 days of receipt of such request.
  - (b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour.

- (c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances (LoA) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for approval of concerned Engineer. Engineer shall update (if required) and approve the details of LoA filled by contractor within 7 days of receipt of such request.
- (d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged in the contract and ensure updating of each wage payment to them on shramikkalyan portal on monthly basis.
- (e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details of engaged contractual labour & payments made thereof after each wage period.
- (ii) While processing payment of any 'On Account bill' or 'Final Bill' or release of 'Advances' or 'Performance Guarantee / Security deposit', contractor shall submit a certificate to the Engineer or Engineer's representatives that "I have uploaded the correct details of contract labours engaged in connection with this contract and payments made to them during the wage period in Railway's Shramikkalyan portal at 'www.shramikkalyan.indianrailways.gov.in' till \_\_\_Month, \_\_\_Year."
- 55-DProvisions of "The Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996" and "The Building and Other Construction Workers' Welfare Cess Act, 1996":

The tenderers, for carrying out any construction work, shall get themselves registered with the Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and rules made thereto by the concerned State Govt., and submit certificate of Registration issued from the Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from contractor's bills as per provisions of the Act.

- 56.0 **Reporting of Accidents:** -The Contractor shall be responsible for the safety of all employees directly or through petty contractors or sub- contractor employed by him on the works and shall report serious accidents to any of them however and wherever occurring on the works to the Engineer or the Engineers Representative and shall make every arrangement to render all possible assistance.
- 57.0 **Provision of Workmen's Compensation Act:**-In every case in which by virtue of the provisions of section 12 sub-section(1) of the Workmen's Compensation Act 1923, DFCCIL is obliged to pay compensation to a workman directly or through petty contractor or sub contractor employed by the Contractor in executing the work, DFCCIL will recover from the Contractor the amount of the compensation so paid, and, without prejudice to the rights of DFCCIL under Section 12 Sub-section(2) of the said Act, DFCCIL shall be at liberty to recover such amount or any part thereof from contractor's bills/Security Deposit or any other dues of Contractor with the Government of India. DFCCIL shall not be bound to contest any claim made against it under Section 12 Sub-section(1) of the said Act except on the written request of the Contractor and upon his giving to DFCCIL full security for all costs for which DFCCIL might be come liable in consequence of contesting such claim.
- 57-A. **Provision of Mines Act:-** The contractor shall observe and perform all the provisions of the Mines Act, 1952 or any statutory modifications or re-enactment there of for the time being in force and any rules and

regulations made there under in respect of all the persons directly or through the petty contractors or sub-contractors employed by him under this contract and shall indemnify the DFCCIL from and against any claims under the Mines Act, or the rules and regulations framed there under, by or on behalf of any persons employed by him or otherwise.

- Railway/DFCCIL not to provide quarters for Contractors: No quarters shall normally be provided by the DFCCIL for the accommodation of the contractor or any of his staff employed on the work. In exceptional cases where accommodation is provided to the Contractor at the DFCCIL discretion, recoveries shall be made at such rates as may be fixed by the DFCCIL for the full rent of the buildings and equipments therein as well as charges for electric current, water supply and conservancy.
- **59.(1) Labour Camps:** The contractor shall at his own expense make adequate arrangements for the housing, supply of drinking water and provision of latrines and urinals for his staff and workmen, directly or through the petty contractors or sub-contractors and for temporary crèche(*Bal-mandir*) where 50 or more women are employed at a time. Suitable sites on DFCCIL land, if available, may be allotted to the contractor for the erection of labour camps, either free of charge or on such terms and conditions that may be prescribed by the DFCCIL. All campsites shall be maintained in clean and sanitary conditions by the contractor at his own cost.
- **59.(2) Compliance to rules for employment of labour:-**The contractor(s) shall conform all laws, by-laws rules and regulations for the time being in force pertaining to the employment of local or imported labour and shall take all necessary precautions to ensure and preserve the health and safety of all staff employed directly or through petty contractors or sub-contractors on the works.
- **59.(3) Preservation of peace:** -The contractor shall take requisite precautions and use his best endeavours to
- (i) Prevent any riotous or unlawful behaviour by or amongs this workmen and other employed directly or through the petty contractors or sub-contractors on the works and for the preservation of peace and protection of the inhabitants and
- (ii) Security of property in the neighbourhood of the works. In the event of the DFCCIL requiring the maintenance of aspecial Police Force ator in the vicinity of the site during the tenure of works, the expenses thereof shall be borne by the contractor and if paid by the DFCCIL shall be recoverable from the contractor.
- **59.(4) Sanitary Arrangements:** -The contractor shall obey all sanitary rules and carry out all sanitary measures that may from time to time be prescribed by the Local Medical Authority and permit inspection of all sanitary arrangements at all times by the Engineer, the Engineer's Representative or the Medical staff of the Local Medical Authority.
- **59.(5) Out break of infectious disease:** -The contractor shall remove from his camp such labour and their families as refuse protective inoculation and vaccination when called upon to do so by the Engineer or the Engineer's representative on the advice of the Local Medical Authority. Should cholera, plague or other infectious disease breakout, the contractor shall burn the huts, beddings, clothes and other belonging so for used by the infected parties and promptly erect new hut so health sites as required by the Engineer, failing which within the time specified in the Engineer's requisition, the work may be done by the DFCCIL and the cost therefore recovered from the contractor.

- **59.(6)** Not Applicable
- **59.(7) Medical facilities at site:-** The Contractor shall provide medical facilities at the site as may be prescribed by the Engineer on the advice of the Local Medical Authority in relation to the strength of the Contractor's resident staff and workmen.
- **59.(8) Use of intoxicants: -** The sale of ardent spirits or other intoxicating beverages upon the work or in any of the buildings, encampments or tenements owned, occupied by or within the control of the contractor or any of his employees shall be forbidden and the Contractor shall exercise his influence and authority to the utmost extent to securestrict compliance with this condition.
- **59.(9)** Restrictions On The Employment Of Retired Engineers Of Railway/DFCCIL Services Within one Year Of Their Retirement: The Contractor shall not, if he is a retired Government Engineer of Gazetted rank, himself engage in or employ or associate a retired Government Engineer of Gazetted rank, who has not completed one year from the date of retirement, in connection with this contract in any manner whatsoever without obtaining prior permission of the President and if the Contractor is found to have contravened this provision it will constitute a breach of contract and administration will be entitled to terminate the contract and forfeit his Performance Guarantee as well as Security Deposit.
- **60.(1) Non-employment of labours below the age of 15: -** The Contractor shall not employ children below the age of 15 as labourers directly or through petty contractors or sub contractors for the execution of work.
- **60.(2) Medical Certificate of fitness for labour:** It is agreed that the contractor shall not employ a person above 15 and below 19 years of age for the purpose of execution of work under the contract unless a medical certificate of fitness in the prescribed form (**Proforma at Form No. 15**) granted to him by acertifying surge on certifying that he is fit to work as an adult, is obtained and kept in the custody of the contractor or a person nominated by him in this behalf and the person carries with him, while at work; at oken giving a reference to such certificate. It is further agreed that the responsibility for having the adolescent examined medically at the time of appointment or periodically till heat tains the age of 19 years shall devolveentirely on the contractor and all the expenses to be incurred on this account shall be borne by him and no fee shall be charged from the adolescent orhis parent for such medical examination.
- **60.(3) Period of validity of medical fitness certificate:** -A certificate of fitness granted or renewed for the above said purposes shall be valid only for a period of one year at a time. The certifying surgeon shall revoke a certificate granted or renewed if in his opinion the holder of it is,no longer fit for work in the capacity stated therein. Where a certifying surge on refuses to grant or renew a certificate or revoke a certificate, he shall, if so, required by the person concerned, state his reasons in writing for doing so.
- **60.(4) Medical re-examination of labourer:-**Where any official appointed in this behalf by the Ministry of labour is of the opinion that any person employed in connection with the execution of any work under this contract in the age group 15 to 19 years is without a certificate of fitness or is having a certificate of fitness but no longer fit to work in the capacity stated in the certificate, he mayserveonthe Contractor,oronthepersonnominatedbyhimintheregard,anoticerequiring thatsuchpersonsshallbeexaminedbyacertifyingsurgeonandsuchpersonshallnotiftheconcernedofficialsodir ects,beemployedor permitted todoanyworkunderthis contractunlesshehasbeen medically examinedandcertifiedthat he is fit to work in the capacity stated in the certificate.

#### **EXPLANATIONS: -**

- (1) Only qualified medical practitioners can be appointed as "Certifying Surgeons" and the term "Qualified Medical Practitioners" means a person holding a qualification granted by an authority specified in the Schedule to the Indian Medical Degrees Act,1916 (VIIto1916) or in the Schedule to the Indian Medical Council Act,1933(XXVII) of1933.
- (2) The Certifying surge on may be a medical officer in the service of State or Municipal Corporation.

#### **DETERMINATION OF CONTRACT**

- **61.(1) Right of D FCCIL of determine the contract:**-The DFCCIL shall be entitled to determine and terminate the contract at any time should, in the DFCCIL's opinion, the cessation of work be comes necessary owing to paucity of funds or from any other cause whatever, in which case the value of approved materials at site and of work done to date by the Contractor will be paid for in full at the rate specified in the contract. Notice in writing from the DFCCIL of such determination and there as on therefore shall be conclusive evidence thereof.
- **61. (2) Payment on determination of contract:** Should the contract be determined under subclause(1) of this clause and the Contractor claims payment for expenditure incurred by him in the expectation of completing the whole of the work, the DFCCIL shall admit and consider such claims as are deemed reasonable and are supported by vouchers to the satisfaction of the Engineer. The DFCCIL's decision on the necessity and propriety of such expenditure shall be final and conclusive.
- **61.(3)** The contractor shall have no claim to any payment of compensation or otherwise, howsoever on account of any profit or advantage which he might have derived from the execution of the workin full but which he did not derive in consequence of determination of contract.
- **62.(1) Determination of contract owing to default of contractor:** If the Contractor should: -
  - (i) Becomes bankrupt or insolvent, or
  - (ii) Make an arrangement with of assignment in favour of his creditors, or agree to carry out the contract under a Committee of Inspection of his creditors, or
  - (iii) Being a Company or Corporation, go into liquidation (other than avoluntary liquidation for the purposes of amalgamation or reconstruction), or
  - (iv) Have an execution levied on his goods or property on the works, or
  - (v) Assign the contractor any part thereof otherwise than as provided in Clause 7 of the second conditions, or
  - (vi) Aband on the contract, or
  - (vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the contract, or

- (viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, or
- (ix) Fail to execute the contract documents in terms of Clause 1.3.7 of the Preamble and Instructions to Bidder in Part-I, Chapter-III of Tender Document.
- (x) Fails to submit the documents pertaining to identity of JV and PAN in terms of Clause 1.3.17.11 of Tender Form available in the Regulations for Tenders and Contracts.
- (xi) Fail to remove materials from the site or to pull down and replace work after receiving from the Engineer notice to the effect that the said materials or works have been condemned or rejected under Clause 25 and 27 of these Conditions, or
- (xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 26 of the Conditions, or
- (xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the work or any part thereof as required under clause 28 of the conditions, or
- (xiv) Promise, offeror give any bribe, commission, giftor advantage either himself or through his partner, agent or servant to any officer or employee of the DFCCIL or to any person on his or on their behalf in relation to the execution of this or any other contract with this DFCCIL.
- (xv) Fail to adhere to the provisions specified in "Preamble & Instructions to Tenderers", Part-I, Chapter-III of Tender Document or Provision of above Clause 59(9).
- (xvi) Submits copy of fake documents/certifications in support of credentials, submitted by the tenderer

Then and in any of the said Clause, the Engineer on behalf of the DFCCIL may serve the Contractor with a notice (**Proforma at Form no. 16**) in writing to that effect and if the Contractor does not within seven days after the delivery to him of such notice proceed to make good his default in so far as the same is capable of being made good and carry on the work or comply with such directions as aforesaid of the entire satisfaction of the Engineer, the DFCCIL shall be entitled after giving 48 hours' notice (**Proforma at Form no. 17 or 17A, as the case may be)** in writing under the hand of the Engineer to rescind the contract as a whole or in part or parts (as may be specified in such notice) and after expiry of 48 hours' notice, a final termination notice (**Proforma at Form no. 16 or 18A, as the case may be)** should be issued.

**Note:** Engineer at his discretion may resort to the part termination of contract with notices **(Proforma at Form no. 16, 17A and 18A)**, only in cases where progress of work is more than or equal to 80% of the original scope of work.

#### 62.(2) Right of DFCCIL after, rescission of contract owing to default of contractor:

In the event of any or several of the courses, referred to in sub-clause (1) of the clause, being adopted.

- (a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered into any commitments or made any advances on account of or with a view to the execution of the works or the performance of the contract and Contractor shall not be entitled to recover or be paid any sum for any work thereto for actually performed under the contract unless and until the Engineer shall have certified the performance of such work and the value payable in respect thereof and the Contractor shall only be entitled to be paid the value so certified.
- (b) In the contract which has been rescinded as a whole, the Security Deposit already with DFCCIL under the contract shall be encashed/ forfeited and the Performance Guarantee already submitted for the contract shall be encashed. The balance work shall be got done independently without risk & cost of the failed Contractor. The failed Contractor shall be debarred from participating in the tender for executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be debarred from participating in the tender for the balance work in his/her individual capacity or as a partner of any other JV /partnership firm.

Further the authorized representative of failed Contractor cannot be accepted as authorized representative in new contract.

- (c) In the contract rescinded in part or parts,
  - (i) The full Performance Guarantee for the contract shall be recovered. No additional Performance Guarantee shall be required for balance of work being executed through the part terminated contract. The contract value of part terminated contract stands reduced to the balance value of work under the contract.
  - (ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these conditions.
  - (iii) The defaulting Contractor shall not be issued any completion certificate for the contract.
  - (iv) The balance work shall be got done independently without risk & cost of the failed Contractor. The failed Contractor shall be debarred from participating in the tender for executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be debarred from participating in the tender for the balance work in his/her individual capacity or as a partner of any other JV /partnership firm.
  - (v) Further the authorized representative of failed Contractor will not be accepted as authorized representative in new contract.
- (d) The Engineer or the Engineer's Representative shall be entitled to take possession of any materials, tools, implements, machinery and buildings on the works or on the property on which these are being or ought to have been executed, and to retain and employ the same in the further execution of the works or any part thereof until the completion of the works without the Contractor being entitled to any compensation for the use and employment thereof or for wear and tear or destruction thereof.
- (e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine exparte or by or after reference to the parties or after such investigation or enquiries as he may consider fit to make or institute and shall certify what amount (if any) had at the time of rescission of the

contract been reasonably earned by or would reasonably accrue to the Contractor in respect of the work then actually done by him under the contract and what was the value of any unused, or partially used materials, any constructional plant and any temporary works upon the site. The legitimate amount due to the Contractor after making necessary deductions and certified by the Engineer should be released expeditiously.

#### STATEMENT OF DISPUTES -DFCCIL ARBITRATION RULES

### 63.0 Conciliation of Disputes:

- (i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 (Fifty) Crore.
- (ii) All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the Contractor to the "Director /Chief General Manager/CPM, DFCCIL" through "Notice of Dispute" provided that no such notice shall be served later than 30 days after the date of issue of Completion Certificate by the Engineer. Director /Chief General Manager/CPM, DFCCIL shall, within 30 days after receipt of the Contractor's "Notice of Dispute", notify the name of conciliator(s) to the Contractor.
- (iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and impartial manner within the terms of contract.
- (iv) In case the total value of all claims in dispute added together does not exceed Rs. One Crore, the number of Conciliator shall be one. For claims more than Rs. One Crore and upto Rs. Fifty Crore, the number of Conciliators shall be three.
- (v) The Sole Conciliator shall be nominated by the MD DFCCIL from the List of Empaneled Arbitrators /Conciliators maintained by DFCCIL. The sole arbitrator shall be appointed within 60 days from the day when a written and valid demand for arbitration is received by CGM/Director/MD DFCCIL.
- (vi) In case, the Conciliation process consist of a panel of three members, the DFCCIL will send a panel of at least four (4) names from the List of Empaneled Arbitrators /Conciliators with DFCCIL empaneled to work as Arbitrator /Conciliator to the Contractor within 60 days from the day when a written and valid demand for arbitration is received by the CGM/Director/MD DFCCIL. Contractor will be asked to suggest to MD DFCCIL at least 2 names out of the panel for appointment as Contractor's nominee within 30 days from the date of dispatch of the request by DFCCIL. The MD shall appoint at least one out of them as the Contractor's nominee and will, also simultaneously appoint the balance number of arbitrators either from the panel or from outside the panel, duly indicating the 'presiding conciliator' from amongst the 3 conciliators so appointed. MD DFCCIL shall complete this exercise of appointing the Conciliation Panel within 30 days from the receipt of the names of Contractor's nominees.
- (vii) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the parties sign the settlement agreement, it shall be final and binding on the parties.
- (viii) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial proceedings in respect of a dispute that is the subject matter of the conciliation proceedings.

- (ix) The conciliation proceedings shall be subject to the provisions of the Arbitration and Conciliation Act 1996 and its amendments thereof.
- Matters Finally Determined by the DFCCIL: All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during the progress of the work or after its completion and whether before or after the determination of the contract, shall be referred by the Contractor to the MD/ Director /Chief General Manager/CPM, DFCCIL and the MD/ Director /General Manager/CPM, DFCCIL shall, within 120 days after receipt of the Contractor's representation, make and notify decisions on all matters referred to by the Contractor in writing provided that matters for which provision has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11 of the General Conditions of Contract or in any Clause (stated as excepted matter) of the Special Conditions of the Contract, shall be deemed as 'excepted matters' (matters not arbitrable)and decisions of the DFCCIL authority, thereon shall be final and binding on the Contractor; provided further that 'excepted matters' shall stand specifically excluded from the purview of the Conciliation, Dispute Adjudication Board (DAB) and Arbitration.
- 63.2 **Dispute Adjudication Board (DAB):** This clause is applicable in the tender having advertised value more than Rs 50 Crore.
- 63.2.1 Any dispute/s if not settled with the Engineer, shall be referred to DAB.
  - The DAB shall consist of a panel of three Adjudicators from the List of Empaneled Arbitrators/Conciliators maintained by DFCCIL. The DAB shall be formed within 90 days of signing of Contract Agreement. For this purpose, a panel of DAB members shall be maintained in the DFCCIL Corporate Office, New Delhi. The complete panel, which shall not be less than five members, shall be sent by CGM/GM DFCCILto the Contractor to nominate one member of the DAB from the panel as Contractor's nominee within two weeks of receipt of the panel. On receipt of Contractor's nominee, the MD DFCCIL shall nominate one member from the same panel as DFCCIL nominee for the DAB. Both above nominees shall jointly select presiding member of the DAB from the same panel.
- 63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the DFCCIL, Contractor and the respective DAB members. The terms of the remuneration of each member shall be as fixed by DFCCIL from time to time. Each party shall be responsible for paying one-half of this remuneration.
- 63.2.3 If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the Director/MD fails to act without undue delay, the parties shall terminate the mandate of such DAB member and thereupon new DAB member shall be appointed in the same manner, as the outgoing DAB member had been appointed.
- 63.2.4 The appointment of any member may be terminated by mutual agreement of both Parties, but not by the DFCCIL or the Contractor acting alone. Unless otherwise agreed by both the Parties, the appointment of the DAB (including each member) shall expire upon expiry of this Contract Agreement.

- 63.2.5 Before start of DAB proceedings, each DAB member shall give the following certificate to the DFCCIL and the Contractor:
  - "I have no any past or present relationship in relation to the subject matter in dispute, whether financial, business, professional or other kind. Further, I have no any past or present relationship with or interest in any of the parties whether financial, business, professional or other kind, which is likely to give rise to justifiable doubts as to my independence or impartiality."
- 63.2.6 DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within 84 days of a Dispute referred to it by any of the Parties, duly recording the reasons before arriving at the decision. The DAB shall decide the issue within terms and conditions of the contract. This time limit shall be extendable subject to the Parties mutual agreement.
- 63.2.7 In case any party is not satisfied by the decision of DAB, then the aggrieved party may, within 28 days after receiving the decision, give notice to the other Party of its dissatisfaction. If the DAB has given its decision as to a matter in dispute to both Parties, and no notice of dissatisfaction has been given by either Party within 28 days after its received the DAB's decision, then the decision shall become final and binding upon the Parties.
- 63.2.8 No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly referred to Arbitral Tribunal to adjudicate the dispute.
- 63.2.9 In the specific cases of any misconduct by any of the members of the DAB, the parties shall have the right to specifically bring it to the notice of the DAB such conduct, through a statement filed with necessary documents in proof of such misconduct and the DAB, after taking NOTICE of such conduct initiate the replacement of the member concerned, in the same manner the member to be replaced was appointed.
- 63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the request of one party, unless both parties agree for review of decision by DAB.
- 63.2.11 In case DAB decision is not challenged, or no Notice of Dissatisfaction has been issued by either Party within 28 days of receipt of decision of DAB, the decision shall be considered as final and parties would be barred for referring the same to Arbitral Tribunal for adjudication.
- 63.2.12 The obligation of the DFCCIL and the Contactor shall not be altered by reasons of issue being or under reference to DAB.
- 63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by DAB in consultations with parties.
- 63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement of such disputes or differences unless an attempt has first been made by the parties to settle such disputes or differences through DAB and Arbitral Tribunal.

### 64.(1) Demandfor Arbitration:-

- **64. (1) (i) (a)** In the event ofany dispute or difference between the parties here to as to the construction or operation of this contract, or the respective rights and liabilities of the parties on any matter in question, dispute or difference on any account or as to the with holding by the DFCCIL of any certificate to which the contractor may claim to be entitled to, or if the DFCCIL fails to make a decision within 120 days, then and in any such case, but except in any of the 'excepted matters' referred to in clause 63 of these conditions, the contractor, after 120 days but within 180 days of his presenting his final claim on disputed matters shall demand in writing that the dispute or difference be referred to arbitration.
- **64. (1) (i) (b)** A dispute, unless settled though Conciliation or in which DAB's decision has become final and binding, shall be finally settled by Arbitration as per Arbitration and Conciliation Act 1996 and its amendments thereof.
- **64.(1)** (ii) The demand for arbitration shall specify the matters which are in question, or subject of the dispute or difference as also the amount of claim item wise. Only such dispute or difference, in respect of which the demand has been made, together with counter claims or set off, given by the DFCCIL, shall be referred to arbitration and other matters shall not be included in the reference.
- **64.(1) (iii)** (a)The arbitration proceedings shall be assumed to have commenced from the day, a written and valid demand for arbitration is received by the DFCCIL.
  - (b) The claim ant shall submit his claim stating the facts supporting the claims along with all the relevant documents and the relief or remedy sought against each claim within a period of 30 days from the date of appointment of the Arbitral Tribunal.
  - (c) The DFCCIL shall submit its defence statement and counter claim(s), if any, within a period of 60 days of receipt of copy of claims from Tribunal thereafter, unless otherwise extension has been granted by Tribunal.
  - (d) The seat of arbitration would be NewDelhi. However, the venue for arbitration meetings or hearings can be any other place with the consent of parties.
  - (e) Both the parties shall submit to the jurisdiction of the courts situated at New Delhi for the purpose of actions and proceedings arising out of the contract and the courts at Delhi shall have the sole and exclusive jurisdiction to hear and decide such actions and proceedings.
- **64.(1)(iv)**None claim shall be added during proceedings by either party. However, a party may amend or supplement the original claim or defence there of during the course of arbitration proceedings subject to acceptance by Tribunal having dueregard to the delay in making it.
- **64.(1)(v)**If the contractor(s) does/do not prefer his/their specific and final claims in writing, within aperiod of 90 days of receiving the intimation from the DFCCIL that the final bill is ready forpayment, he/they will be deemed to have waived his/their claim(s) and the DFCCIL shall bedischargedandreleasedofallliabilitiesunderthecontractinrespectoftheseclaims.
- **64.(2) Obligation During Pendency of Arbitration:**Workunderthecontractshall,unlessotherwisedirected by the Engineer, continue during the arbitration proceedings, and no payment due orpayable by the DFCCIL shall be withheld on

account of such proceedings, provided, however, itshall be open for Arbitral Tribunal to consider and decide whether or not such work shouldcontinueduringarbitration proceedings.

### 64.(3) Appointment of arbitrator

- **64.(3)(a):**In cases where the total value of all claims in question added together does not exceed ₹1,00,00,000/-(RupeesOneCrore),theArbitralTribunalshallconsistofaSoleArbitratorfrom the List of Empaneled Arbitrators, nominated by the MD DFCCIL. The sole arbitrator shall be appointed within 60 days from the day when a written and valid demandforarbitration is received by CGM/Director/MD DFCCIL.
- **64.(3)(b):** In cases not covered by the Clause 64(3)(a), the Arbitral Tribunal shall consist of apanelofthreemembers, as the arbitrators. For this purpose, the DFCCIL will send a panel of at least four (4) names from the List of Empaneled Arbitrators with DFCCIL empanelled to work as Arbitrator to the Contractor within 60 days from the day when awritten and valid demand for arbitration is received by the CGM/Director/MD DFCCIL.

Contractor will be asked to suggest to MD DFCCIL at least 2 names out of the panel for appointment as Contractor's nominee within 30 days from the date of dispatch of the request byDFCCIL. The MD DFCCIL shall appoint atleast one out of them as the Contractor's nominee and will, also simultaneously appoint the balance number of arbitrators either from the panel or from outside the panel, duly indicating the presiding arbitrator'from amongst the 3 arbitrators so appointed. MD DFCCIL shall complete this exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the names of Contractor's nominees.

- **64.(3)(c)(i):** If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or unwillingto perform his functions as arbitrator for any reason whatsoever or dies or in the opinion of the MD DFCCIL fails to act without undue delay, the MD DFCCIL shall appoint new arbitrator/arbitrators to act in his/their place in the same manner in which the earlier arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from the stage at which it was left by the previous arbitrator (s).
- **64.(3) (c) (ii):** (a) The Arbitral Tribunal shall have power to call for such evidence by way ofaffidavitsor otherwise asthe Arbitral Tribunal shall think proper, and it shall be the duty of theparties hereto to do or cause to be done all such things as may be necessary to enable the ArbitralTribunal to make the award without any delay. The proceedings shall normally be conducted on thebasisof documents andwritten statements.
  - (b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and passits orders over any plea submitted/objections raised by any party, if any, regarding appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of the Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time 'limitation' to any dispute, any violation of agreed procedure regarding conduct of the arbitral proceedings or pleaf or interim measures of protection and record its orders in day to day proceedings. A copy of the proceedings duly signed by all the members of tribunal should be provided to both the parties.

- **64.3 (c) (iii):** While appointing arbitrator(s) under Sub-Clause 64.(3)(a) & 64.(3)(b) above, due care shall be taken that he/they is/are not the one/those who had an opportunity to deal with the matters to which the contract relates or who in the course of his/their duties as DFCCIL/Railway servant(s) expressed views on all or any of the matters under dispute or differences. A certification to this effect as per Form no.27 shall be taken from Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however, not be invalidmerely for the reason that one or more arbitrator had, in the course of his service, opportunity to dealwith the matters to which the contract relates or who in the course of his/their duties expressed viewson all or anyof the matters underdispute.
- **64. (3) (d) (i):** The arbitral award shall state item wise, the sum and reasons upon which it is based. The analysis and reasons shall be detailed enough so that the award could be inferred there from.
- **64.(3) (d) (ii):** A party may apply for corrections of any computational errors, any typo graphical or clerical errors or any other error of similar nature occurring in the award of a Tribunal and interpretation of a specific point of award to Tribunal within 60 days of receipt of the award.
- **64. (3) (d) (iii):** A party may apply to Tribunal within 60 days of receipt of award to make an additional award as to claims presented in the arbitral proceedings but omitted from the arbitral award.
- **64.(4):** In case of the Tribunal, comprising of three members, any ruling on award shall be made by amajority of members of Tribunal. In the absence of such a majority, the views of the PresidingArbitratorshall prevail.
- **64.(5):** Where the arbitral award is for the payment of money, no interest shall be pay able on whole or any part of the money for any period till the date on which the award is made.
- **64.(6):** The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include fee of the arbitrator(s), as per the rates fixed by DFCCIL from time to time and the fee shall be borne equally by both the parties, provided parties sign an agreement in the format given atForm no.27 to these conditions after/ while referring these disputes to Arbitration.Further, the feepayable to the arbitrator(s) would be governed by the instructions issued on the subject by DFCCIL from time to time irrespective of the fact whether the arbitrator(s) is/are appointed by theDFCCIL or by the court of law unless specifically directed by Hon'ble court otherwiseon the matter.
- **64. (7)** Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 (as amended up to date) and the rules there under and relevant para of the General Conditions of Contract and any statutorymodifications thereof shall apply to the appointment of arbitrators and arbitration proceedings underthis Clause.
- 64. (8) In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, pending adjudication by Court of Law, shall be made by party to other party. In case payment is to be made by DFCCIL to Contractor, the terms & conditions as incorporated in the DFCCIL Policy as amended from time to time, shall be followed. In case Contractor has to pay to the DFCCIL, then 75% of the award amount shallbe deducted by the DFCCIL from the Contractor's bills, Performance Guarantee/ Security Deposit or any other dues of Contractor with the Government of India.

# Part I Chapter V SPECIAL CONDITIONS OF CONTRACT(SCC)

### PART-I CHAPTER-V SPECIAL CONDITIONS OF CONTRACT

#### SPECIAL CONDITIONS:

- **5.1** This Tender shall be governed by Preamble and General instructions to tenderers, General condition of Contract, Special conditions of contract, Technical Specifications, Additional Technical specifications (if any), Drawings, Forms, Annexures, etc.
- **5.2** If there are varying or conflicting provisions in the documents forming part of the contract, Engineer shall be deciding authority with regard to the intentions of the provision and decision of Engineer will be final and binding on the contractor.
- **5.3 Scheme of work:** Within a period of 15 days beginning from the date of issue of Letter of Acceptance of Tender, the Contractor shall submit the detailed time schedule for execution of work and various documents enumerated in tender papers to the employer.
- 5.4 Quality Assurance Plan for Substructure and foundation: Deleted
- 5.5 Quality Assurance Plan for Superstructure: Deleted
- **5.6 Expenses of Employer's/Engineer's Representative**–All the expenses of Employer's/Engineer's representative shall be borne by the Employer whether the inspected material is finally utilised in work or not.
- **5.7** The decision of the Engineer shall be final in respect of acceptability or otherwise of any material, fittings, component or equipment required for the work.
- **5.8** This programme of the Contractor shall generally cover the followings: Deleted
- 5.9 Deleted.

### 5.10 Work By Other Agencies

- (a) Any other works undertaken at the same time by the Engineer direct or through some other agency at the same time or section where the contractor is carrying out his work will not entitle the contractor to prefer any claim regarding any delays or hindrances, he may have to face on this account, but the Employer shall grant a reasonable extension of time to the contractor. The contractor shall comply with any instruction which may be given to him by the Employer in order to permit simultaneous execution of his own works and those undertaken by other contractors or the DFCCIL without being entitled on this account on any extra charge.
- **(b)** The contractor shall not be entitled to any extra payment due to hindrance resulting from normal Railway operations, such as delay on account of adequate number of and duration of blocks not being granted, operational delay in movement of work trains extension of time to the contractor.

### **5.11 Infringement of patents:**

- (a) The Contractor is forbidden to use any patents or registered drawings, process or pattern in fulfilling his contract without the previous consent in writing of the owner of such patent, drawing, pattern or trademark, except where these are specified by the Employer himself. Royalties where payable for the use of such patented processes, registered drawings of patterns shall be borne exclusively by the Contractor. The contractor shall advise the Employer of any proprietary right that may exist on such processed drawings or patterns which he may use of his own accord.
- **(b)** In the case of patent taken out by the Contractor of the drawings or patterns registered by him, or of those patents, drawings, or patents for which he holds a license, the signing of the Contract automatically gives the Employer the right to repair by himself the purchased articles covered by the patent or by any person

Signature of Tenderer (s) with Seal

Page 95 of 196

or body chosen by him and to obtain from any sources he desires the component parts required by him in carrying out the repair work. In the event of infringement of any patent rights due to above action of the Employer, he shall be entitled to claim damages from the contractor on the grounds of any loss of any nature which he may suffer e.g. in the case of attachment because of counterfeiting.

(c) Indemnification by contractor:- In the event of any claim or demand being made or action being brought against the Employer for infringement of later patent in respect of any equipment, machine, plant, work or thing used or supplied by the Contractor under this contract or in respect of any methods of using or working by the Employer of such equipment machine, plant work or thing, the contractor shall indemnify the employer and keep him indemnified and harmless against all claims, costs, charges and expenses arising from or incurred by reason of such claim provided that the Employer shall notify the contractor immediately any claim is made and that the contractor shall be at liberty, if he so desires with the assistance of the Employer if required but at the Contractor's expense, to conduct all negotiations for the settlement of the same or any litigation that may arise there from and provided that no such equipment, machine, plant work or thing, shall be used by the Employer for any purpose or in any manner other than that for which they have been supplied by the Contractor and specified under this contract.

### 5.12 Insurance (CAR Policy) -

Before commencing of works, it shall be obligatory for the contractor to obtain, at his own cost, insurance cover (car policy) in the joint name of the contractor and employer from reputed companies under the following requirements:

- (a) Liability for death of or injury to any person/ Employer's staff / animals or things or loss of or damage to any property / things / the work of other contractor (other than the work) arising out of the performance of the Contract.
- **(b)** Construction Plant, Machinery and equipment brought to site by the Contractor.
- (c) Any other insurance cover as may be required by the law of the land. The contractor shall provide evidence to the employer/Engineer before commencement of work at site that the insurances required under the contract have been affected and shall within 60 days of the commencement date, provide the insurance policies to the Employer/Engineer, the contractor shall, whenever, called upon, produce to the engineer or his representative the evidence of payment of premiums paid by him to ensure that the policies indeed continue to be in force. The Contractor shall also obtain any additional insurance cover as per there querulents of the Contract. The Employer/Engineer shall not be liable for or in respect of any damages or compensation payable to any workman or other person in the employment of the Contractor or his subcontractor or petty contractor / other contractor working there. The Contractor shall indemnify and keep indemnified the employer / Engineer against all such damages and compensation for which the contractor is liable.

The Policies of the contractor shall remain in force throughout the period of execution of the works and till the expiry of the defect liability period except for any specific insurance covers necessary for a shorter period.

If the Contractor fails to effect or keep in force or provide adequate cover as acceptable to the engineer in the insurance policies mentioned above, then in such cases, the engineer may affect and keep in force any such insurance or further insurance on behalf of the Contactor. The recovery shall be made at the rate of 1.5 times the premium/premiums paid by the Engineer in this regard from the payment due to the Contractor or from the contractor's Performance security. However, the Contractor shall not be absolved from his responsibility and /or liability in this regard.

#### 5.13 Accident: -

(a) The contractor shall, in respect of all staff engaged by him or by his sub- contractor, indemnify and keep the employer at all times indemnified and protected against all claims made and liabilities incurred under

Workman's Compensation Act, the Factories Act and the Payment of Wages Act, and rules made there under from time to time or under any other labour and Industrial Legislation made from time to time.

- (b) The contractor shall indemnify and keep the employer indemnified and harmless against all actions, suits, claim demands, costs, charges or expenses arising in connection with any death or injury sustained by any person or persons sustained due to the acts or omission of the contractor, his sub-contractors, his agents or his staff during the executions of this contract irrespective of whether such liability arises under the Workman's Compensation Act, or Fatal Accident Act or any other statute in force for the time being.
- (c) The contractor' liability to meet third party claims of the type outlined above will be applicable only in cases where accidents have been caused by workmanship, material, execution or negligence on the part of the contractor and further the liability of the contractor will be limited to Rs.5 lakh for any one accident.
- (d) The contractor shall be responsible for all repairs and rectification of damages to completed works or works under execution due to DFCCIL accidents, thefts, pilferage or any other cause, without delay to minimize or to avoid traffic detentions, in a section until the installation are provisionally handed over to the employer.

#### 5.14 Safety Measures: -

- (a) The contractor shall take all precautionary measures in order to ensure the protection of his own personnel moving about or working on the railway premises, but shall then conform to the rules and regulations of the Railway if and when, in the course of the work there is likely to be any danger to persons in the employment of the contractor due to running traffic while working in the Railway siding and premises, the contractor shall provide flagman or look out men for protection of such persons. The employer shall remain indemnified by the contractor in the event of any accident occurring in the normal course of work, arising out of the failure of contractor or his men to exercise reasonable precaution at all places of work.
- (b) Deleted
- (c) The contractor shall abide by all Railway regulations in force for the time being and ensure that the same are followed by his representatives, Agents or subcontractors or workmen. He shall give due notice to his employees and workers about provision of this para.
- (d) The works must be carried out most carefully without any infringement of the Indian Railway Act or the General and Subsidiary Rules in force on the Railway, in such a way that they do not hinder Railway operation or affect the proper functioning of or damage any DFCCIL equipment, structure or rolling stock except as agreed to by the employer, provided that all damage and disfiguration caused by the contractor at his own cost failing which cost of such repairs shall be recovered from the contractor.
- (e) If safety of track, bridges, any buildings or track drainage etc. is affected as a consequence of works undertaken by the contractor, the contractor shall take immediate steps to restore normal conditions. In case of delay, the employer shall, after giving due notice to the contractor in writing, take necessary steps and recover the costs from the contractor.

#### 5.15 Guarantee / Defect Liability Period: -

(a) The Contractor shall guarantee that all the works executed under this contract shall be free from all defects and faults in material, workmanship and manufacture and shall be of acceptable standards for the contracted work and in full conformity with the technical specifications, drawings and other contract stipulations.

The contractor(s) shall satisfactorily maintain the work(s) completed by him/them for the following periods commencing from the date of completion certificate-

Description of Work Period of Maintenance-

- (i) Earth work, supply of materials, hiring of vehicle, water supply, transportation, AMC and housekeeping contract- Nil
- (ii) Repair and maintenance work including Zonal work 3 Months.

Signature of Tenderer (s) with Seal

Page 97 of 196

- (iii) New work except earth work 6 Months.
- (b) During the period of guarantee the Contractor shall keep available an experienced engineer / man power to attend to any defective works / installations resulting from defective erection and/or defect in the installation supplied by the Contractor. This engineer shall not attend to rectification of defects which arise out of normal wear and tear and come within the purview of routine maintenance work. The contractor shall bear the cost of modifications, additions or substitutions that may be considered necessary due to faulty materials or workmanship for the satisfactory working of the equipment. The final decision shall rest with the Engineer his successor(s)/Nominee.
- (c) During the period of Guarantee the Contractor shall be liable for the replacement at site of any parts which may be found defective in the executed work whether such parts / structural elements of his own manufacture or those of his sub- contractor / supplier whether arising from faulty materials, workmanship or negligence in any manner on the part of the Contractor provided always that such defective parts as are not repairable at site are promptly returned to the Contractor if so required by him at his (Contractor's) own expenses. In case of parts of executed work detected during guarantee period, contractor should replace all such items irrespective of the fact whether all such items have failed or not. The Contractor shall bear the cost of repairs carried out on his behalf by the Employer at site. In such a case, the contractor shall be informed in advance of the works proposed to be carried out by the Employer.
- (d) If it becomes necessary for the Contractor to replace or renew any defective portion of the structural elements until the expiration of six month from the date of such replacement or renewal or until the end of the above- mentioned period whichever is later. Such extension shall not apply in case of defects of a minor nature, the decision of the Chief General Manager or his successor/nominee being final in the matter. If any defect be not remedied within a reasonable time during the aforesaid period the Employer may proceed to do work at the Contractor's risk and expense, but without prejudice to any other rights and remedies which the Employer may have against the Contractor in respect of such defects or faults.
- (e) The repaired or renewal parts structure shall be delivered / supplied and erected/executed on site free of charge to the employer.
- (f) Any materials, fittings, components or equipment's / structure supplied under items for supplying / providing and fixing in schedule shall also be covered by the provisions of this paragraph. The liability of the Contractor under the guarantee will be limited to re- supply of components / structure installation and fittings.

### 5.16 Final Acceptance: -

- (a) The final acceptance of the entire work executed shall take effect from the date of expiry of the period of guarantee / Defect Liability period as defined in paragraph (a) of 5.15 above of the expiry of the periods of guarantee, provided in any case that the Contractor has complied fully with his obligations under clause (a) of 5.15, provided also that the attention has been paid by way of maintenance by the Employer.
- (b) If on the other hand the contractor has not so complied with his obligation under Para (a) of 5.15 above in respect of any work, the Employer may either extend the period of guarantee in respect of that work until the necessary works are carried out by the Contractor or carry out those works or got them carried out sue-moto on behalf of the Contractor at the Contractor's expenses. After expiry of the period of guarantee for each work, a certificate of final acceptance for the section shall be issued by the Employer and the last of such certificate will be called the last and final acceptance certificate. The contract shall not be considered as completed until the issue of final acceptance certificate by the Employer.
- (c) The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the contract or execution of the work unless the Contractor shall have made a claim in writing in respect thereof before the issue of final acceptance certificate under this clause. Notwithstanding the issue of final acceptance certificate, the Contractor and the Employer (subject to sub-clause as above) shall remain liable for fulfillment of any obligation incurred under the provision of the contract prior to the issue of final acceptance certificate which remains unperformed at the time such certificate is issued and for determining

the nature and extent of such obligation the contract shall be deemed to remain in force between the parties hereto.

#### 5.17 Payment: -

Payment will be governed by the terms specified in Part-I of Chapter IV, Part-II of Chapter V and in accordance with accepted schedule of prices, read with relevant para of the other parts and Chapters of the Tender Papers. The employer retains the right to withhold money due to the contractor arising out of this contract for any default of the contractor.

- (i) The Contractor shall, whenever required, produce or cause to be produced for examination by the Employer any quotation / invoice, cost of other account, book of account, voucher, receipt letter, memorandum paper or writing or any copy of or extract from any such document and also furnish information and returns verified in such manner as may be required in anyway relating to the execution of this contract or relevant for verifying or ascertaining the cost of the execution of this Contract (the decision of the employer on the question of relevancy of any documents, information or return being final and binding on the parties). The Contractor shall similarly produce vouchers etc., if required, to prove to the Employer that materials supplied by him are in accordance with the specifications laid down in the contract.
- (ii) If any portion of the work be carried out by a sub-contractor or any subsidiary or allied firm or company the Employer shall have power to secure the books of such sub-contractor or any subsidiary or allied firm or company, through the Contractor, and such books shall be open to his inspection. The Contractor should seek prior permission from the employer for subletting whole and/or part of the work to any sub-contractor.
- (iii) The obligations imposed by sub-clause (i) and (ii) above are without prejudice to the obligation of the Contractor under any statute, rules or order binding to the Contractor or other conditions of the contract.
- (iv) It is an agreed term of the contract that the employer reserves the right to carry out post-payment Audit and/or technical examination of the works and the final bill, including all supporting vouchers, abstracts etc. and to make a claim on the Contractor for the refund of any excess amount paid to him if as a result of such examination any over payment to him is discovered to have been made in respect of any work done or alleged to have been done by him under the contract.
- **5.18** All payments in respect of the contract during the currency of the contract shall be made through Electronic Clearing System (ECS) / National Electronic Funds Transfer (NEFT/RTGS/ Letter of Credit). The successful tenderer on award of contract must submit ECS/NEFT/RTGS/Letter of Credit. Mandate form complete in all respects as detailed at Form No-8 of the tender document. However, if the facility of ECS/NEFT/RTGS/ Letter of credit is not available at a particular location, the payments shall be made by cheque.

#### 5.19 Deleted

**5.20 Mobilization Advance:** - (Applicable for Advertised tender of value more than Rs.25.00 crore)

**5.21 Arbitration: -** Refer to clause 63 of GCC.

#### 5.22 GST

The rated are inclusive of all statutory taxes including GST. However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess on Works Contract is imposed by Statute after the date of opening of tender but within the original date of completion/date of completion extended under clause 17 & 17A and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the amount so paid. Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction in tax amount shall be recovered from Contractor's bills/Security Deposit or any other dues of Contractor with the Government of India.

#### 5.23 PERMITS, FEES, TAXES & ROYALTIES

Unless otherwise provided in the contract documents, the contractor shall secure and pay for all permits, Government fees and licenses necessary for the execution and completion of the works. The contractor shall

Signature of Tenderer (s) with Seal

Page 99 of 196

pay all taxes and duties. The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. Any violation, in the legal provision of taxes, duties, permits and fees, carried out by the Contractor and detected subsequently shall be sole responsibility of the Contractor and his legal heirs.

### 5.24 STATUTORY INCREASE IN DUTIES, TAXES ETC

The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to provide for works duly and properly completed in accordance with the General and Special (if any) Conditions of the Contract and the Specifications and drawings together with such enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered in terms of Clause 42 of these conditions and without prejudice to the generality thereof and shall be deemed to include and cover superintendence and labour, supply, including full freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant required on the works, except such tools, plant or materials as may be specified in the contract to be supplied to the Contractor by the Railway, the erection, maintenance and removal of all temporary works and buildings, all watching, lighting, bailing, pumping and draining, all prevention of or compensation for trespass, all barriers and arrangements for the safety of the public or of employees during the execution of works, all sanitary and medical arrangements for labour camps as may be prescribed by the Railway, the setting of all work and of the construction, repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owners for surface damage or taxes and impositions payable to local authorities in respect of land, structures and all material supplied for the work or other duties or expenses for which the Contractor may become liable or may be put to under any provision of law for the purpose of or in connection with the execution of the contract and all such other incidental charges or contingencies as may have been specially provided for in the Specifications.

#### **5.25 EXCISE DUTY OR ANY OTHER TAXES/DUTIES:**

As per IR GCC 2022.

#### **5.26 ROAD TAX CHARGES:**

Road Tax/Charges levied by Government for movement of vehicles of contractor, used in transportation, shall be borne by the contractor and no re-imbursement on this account will be made by the DFCCIL.

#### **5.27 FOREIGN EXCHANGE REQUIREMENTS:**

Any demand of foreign exchange for importing of equipment's and materials shall not be accepted.

#### 5.28 ANTI PROFITEERING CLAUSE.

The contractor should adhere to anti profiteering provisions as per section 171 of the CGST Act. Where due to change in the rates GST/Change in law, the contractor gets any credits/benefits, the same shall be passed on to DFCCIL by way of reduction in prices.

### 5.29 INTEGRITY PACT: -

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the required proforma in their procurement transaction/ Contracts with suitable changes specific to the situation in which the pact is to be used. The pact, entering into which would be a preliminary qualification for any bidder, essentially envisages an agreement between the prospective vendors / bidders and the DFCCIL, committing the persons/ officials on both sides not to resort to any corrupt practices in any aspect / stage of the contract. A copy of pre contract integrity pact is enclosed as form no. 20 for signature of bidder as acceptance, as and when Independent External monitor is appointed.

### 5.30 (PRECAUSTIONS TO BE TAKEN FOR WORKS ON OR ALONG SIDE TRACK)

#### **5.30.1 SAFE WORKING METHODS:**

- 1.1 All or some of the works executed under this contract involve works on or alongside the DFCCIL/Railway track on which the Railway/DFCCIL traffic is kept operative during or immediately after the completion of one or more phases of the contract work. In view of this position maintaining safe working conditions at the work site at all times for the safe passage of the Railway/DFCCIL traffic is a primary over –riding condition required to be fulfilled by the contractor at all times.
- 1.2 For this purpose, it is understood and agreed to by the contractor that the work executed by him or by his workmen under this contract shall at all times fulfill all the safety conditions in force on the Railway/DFCCIL from time to time to operate the Railway/DFCCIL traffic.

#### 5.30.2 INSTRUCTIONS/DIRECTIVES OF THE ENGINEER'S REPRESENTATIVES:

- 2.1 The contractor shall at all times, execute the contract work only in the presence of and under the superintendence of the Engineer's Representative or a Railway/DFCCIL employee specifically appointed on his behalf. No work under the contract shall therefore be commenced by the contractor without the express permission of the Engineer's Representative.
- 2.2 The contractor shall always execute the work under this contract in strict compliance with the instructions /directives by the Engineer's representative. Any act of non- compliance with the instructions/ directives issued by the Engineer's representative shall be considered as a default of the Contractor where after DFCCIL shall be free to take further appropriate action as provided in the contract for dealing with such defaults of the contractors. The decision of the Engineer's representative where there has been an act of non-compliance with the instructions/directive of the Engineer's Representative for the purpose of this clause shall be final and conclusive.
- 2.3 The instructions /directives by the Engineer's Representative shall not however absolve the contractor or his representative or reduce his Responsibility in any manner whatsoever in regard to maintaining at all time the safe working conditions at the work site.

#### 5.30.3 PROTECTION OF THE WORK SITE

- 3.1 On Railway/DFCCIL track where the train traffic will be operational during the execution of the contract work the protection of the works site as considered appropriate and adequate shall be arranged by the Contractor.
- 3.2 Notwithstanding the aforementioned protection at the works site, the contractor shall be responsible for providing appropriate and adequate system for warning the contractor's workmen about the train traffic on or in the vicinity of the site of work. The decision of Engineer's Representative whether the facilitates provided by the contractor in this regard are appropriate and adequate or not shall be final and conclusive.

#### 5.30.4 NON-COMPLIANCE WITH THE INSTRUCTION/DIRECTIVE OF THE ENGINEER'S REPRESENTATIVE.

- 4.1 The contractor shall always comply with the instructions/ directive issued by the Engineer's representative from time to time. In the event of any noncompliance with such instructions/directives, apart from and in addition to other remedies available to DFCCIL as specified here in above, the Engineer's representative may employ at the work site, DFCCIL workmen with necessary equipment as considered appropriate and adequate by him to provide the requisite conditions for the safe and unhampered movement of DFCCIL/Railway traffic. The decision of the Engineer's Representative in regard to the need, appropriateness and adequacy of the deployment of the Contractor/DFCCIL workmen with necessary equipment shall be final and conclusive.
- 4.2 When DFCCIL workmen with necessary equipment are deployed in the above manner, recovery at the following rate shall be made from the contractor's due under this contract or any other amount of the contractor available with the DFCCIL under this contract or other contract. The recovery for the total

Signature of Tenderer (s) with Seal

Page 101 of 196

DFCCIL workman hours employed at the work site for the above purpose shall be made at the rate of Rs. 200/ - (Rs Two hundred only) per workman hour irrespective of the type and grade of the railway employee actually employed. The aggregate period from the time DFCCIL workmen is actually deployed at the work site till the work is completed to the satisfaction of the engineer's representative whose decision in this regard shall be final and conclusive.

### 5.30.5 PERSISTENT NON-COMPLIANCE WITH INSTRUCTIONS/ DIRECTIVES OF ENGINEER'S REPRESENTATIVES

- 5.1 If the contractor does not comply with the instructions/directives of the Engineer's Representative apart from and in addition to the remedies available to DFCCIL as specified herein above without prejudice to DFCCIL's rights in this regard the Engineer's Representative, which for the purpose of this clause shall include the representative of Civil Engineer Department appointed by DFCCIL can suspend the contractor's work till the Engineer's Representative is satisfied that the contractor is in a position/will comply with the instructions/directives issued by the Engineer's Representative.
- 5.2 The decision of the Engineer's Representative in this regard shall be final and conclusive. The contractor shall not have any claim whatsoever against the DFCCIL for such short term/long term suspension of the contract work.
- 5.3 During the above-mentioned period of suspension of work the contractor shall not in any manner attempt to carry out any work at the work site. Any such attempt of the contractor shall be deemed to be an unauthorized work on DFCCIL bridges, building, track or any other structure. For such acts, the contractor shall then be liable for further appropriate action under the relevant provisions of the Indian Railway Act.
- 5.4 Safety of the Contractor's men working on the track is responsibility of the Contractor's representative and the DFCCIL/Railway will in no case be responsible for compensation required to be paid to the contractor's man in the event of any accident / mishap. For this contractor shall sign an indemnity bond in DFCCIL Office on stamp papers.
- 5.5 A daily progress as required by Railway/DFCCIL will be ensured by the contractor.
- **5.30.6** The work will be done by the contractor to the entire satisfaction of Engineer-in-charge or his representative at site who will accord such a certificate in respect of all operations involved in site order book at the end of each day.
- **5.30.7** Before starting the work inventory of the existing fittings and fastening of the track, bridges, building or any DFCC property will be jointly taken by DFCCIL representative and contractor or his authorized representative, if required. A copy of this inventory will be submitted to Dy.PM/PM and to DFCCIL office divisional office. In the event of loss of any of the existing fittings and fastenings the contractor will have to pay the cost of new material at the prevailing rate fixed by DFCCIL plus 12½% as departmental charges.
- **5.30.8** Any damage caused to the track, bridges, building or any DFFCIL property, during the execution of work both in normal and abnormal condition will have to be re-repaired by the contractor at his cost, else recovery will be made by DFCCIL on contractor's account.
- **5.30.9** All the operation of the above work will be done on running track and within the section and nothing extra shall be paid to the contractor on this account.

- 9.1 No extra charges for loading, unloading, leading the material to the site of Tender No: work and loading of released materials back to loading point will be paid by DFCCIL except that mentioned in the tender schedule
- 9.2 The Contractor is required to complete all the operation viz. lifting, packing, alignment, raising etc. in order to make fit to the prescribed speed with his own labour.
- 9.3 Released material will be sorted out by the contractor with his own labour and cost and separate stacks and unserviceable material will be made at a location as finalized by the IMD/IMSD In-charge of the section.

#### 5.30.10 TOOLS-

Track tools required for this work will be arranged by the contractor.

- **10.1** All the tools and plants as required to execute the work will be arranged by contractor at his cost and nothing extra shall be paid on this account.
- **10.2** The contractor will ensure reconditioning / repair of the tools and plants at his own cost to keep them fit for use. He will repair the worn-out tools at his own cost and nothing extra will be paid on this account.
- 10.3 The contractor should ensure that labour on work removes their tools clear of the track on the approach of the train. After the day's work the contractor should secure tools in proper tool boxes and in no case the labour be permitted to take tools to their homes. Tools should not be allowed to fall in unwanted hands who can tamper with the Railway/DFCCIL track.

#### **5.31.1 Other Special Conditions**

- 1.1 The Contractor shall, if and when so instructed by DFCCIL, will provide the manpower at the Location as may be required by DFCCIL, at the agreed rates and terms & conditions. The detailed scope of services, skills/experience and the tentative number of outsourced personnel and their tentative deployment is given in the Bid document.
- 1.2 It shall be the responsibility of the Contractor to provide the persons in various categories (as mentioned in schedule of offer/ detailed scope of work for gang) as per the requirement of work. The qualification and experience of the manpower deployed for the job shall be as per specific work mentioned in the detailed scope of work.
- 1.3 If the performance of the persons/ supervisor is unsatisfactory, DFCCIL shall give a notice of 15 days to the Contractor to take necessary action to improve the performance of persons/ supervisor and if the performance does not improve even after 15 days of such communication, the Contractor shall provide additional list of eligible/ Suitable candidates for replacement to DFCCIL within 05 days' time failing which the remuneration for delayed period in respect of such person will be deducted from amount due to firm/ agency.
- 1.4 The age of manpower deployed by the agency shall not exceed 55 years at any time throughout the contractual period, except up to 65 years in case when retired P-Way Personnel from Railways is engaged.

### 5.31.2 MODUSOPERANDI FOR ENGAGEMENT: -

- 5.31.2.1 The Contractor shall provide the list of shortlisted eligible/ suitable candidates to DFCCIL. Screening of candidate will be carried out by the Contractor with consent of DFCCIL representative (APM/Dy. PM) as per requirement of works as prescribed and only suitable candidates will be allowed for deployment.
- 5.31.2.2 The Contractor alone shall have the right to take disciplinary action against any person(s) engaged/employed by them; while no right whatsoever shall vest in any such person(s) to raise any

dispute and/or claim whatsoever against the DFCCIL. The DFCCIL shall, under no circumstances be deemed or treated as the employer in respect of any person(s) engaged/employed by the Contractor for any purpose whatsoever nor would the DFCCIL be liable for any claim(s) whatsoever of any person(s) of the Contractor and Contractor shall keep DFCCIL totally and completely indemnified against any such claim(s).

5.31.2.3 The Contractor shall maintain all registers required under various Acts, which may be inspected by the DFCCIL as well as the appropriate authorities at any time.

#### 5.31.2.4

- 5.31.2.5 The attendance rolls for the personnel deployed by the Contractor at the premises of DFCCIL shall be provided by the Contractor and it shall be monitored by the Contractor. These attendance rolls shall be signed by the authorized representative of Contractor who shall get it verified by the designated officer of DFCCIL.
- 5.31.2.6 Notwithstanding anything herein contained, the Contractor will be liable to adequately compensate DFCCIL for any loss or damage occasioned by any act, omission or lapse on the part of the Contractor or of any persons deployed by it pursuant to the Contract.
- 5.31.2.7 The Contractor is also liable to arrange for the replacement of the existing persons/supervisor with the consent of DFCCIL officials (JPM/APM/DPM).
- 5.31.2.8 The engagement of persons/ supervisor shall be purely on temporary basis. The Contractor shall at all times make it absolutely clear to the persons/ supervisor hired through them in DFCCIL that such deputes do not have any claim whatsoever for any regular employment in DFCCIL. Any persons/ supervisor deputed in DFCCIL can be removed any time by giving notice to the Contractor and the staff in the circumstances provided herein above. The Contractor will have to provide suitable replacement acceptable to DFCCIL within 05 days.
- 5.31.2.9 The Contractor would comply with the statutory requirements; rules and regulations applicable to persons/ supervisor engaged to DFCCIL and shall obtain all necessary registrations, licenses, approvals and sanctions under the laws applicable. The Contractor shall obtain appropriate license under the Contract Labour (Regulation and Abolition) Act, 1970 and the Rules as amended up to date and shall comply with all terms and conditions thereof strictly, and shall keep such license duly validated and/or renewed from time to time throughout the currency of this Contract.
- 5.31.2.10 The Contractor shall provide adequate cover to the persons/ supervisor for death, disability, sickness etc. DFCCIL shall not be liable to pay or bear any premium / compensation at any stage in respect of Insurance made by Contractor to cover the risk (death, disability, sickness) etc.
- 5.31.2.11 The persons/ supervisor shall at all-time maintain absolute integrity and devotion to duty and conduct himself/herself in a manner conducive to the best interests, credits and prestige of DFCCIL.
- 5.31.2.12 The Contractor shall indemnify and keep DFCCIL indemnified and harmless from and against all disputes, claims, fines, penalties, litigations criminal as well as civil, that may be initiated against DFCCIL on account of and/or arising out of the failure of the Contractor to adhere to any statutory requirement, or to follow such rules regulations, guidelines or procedures as may be required under any statute or directive.

Signature of Tenderer (s) with Seal

Page 104 of 196

- 5.31.2.13 In case the persons/ supervisor deployed by the Contractor is found to be suffering from any disease which renders him unsuitable for the job he should be immediately replaced.
- 5.31.2.14 In case the persons/ supervisor deployed by the Contractor is found to be involved in any illegal activities, he will be immediately replaced.
- 5.31.2.15 Contractor shall provide identity cards bearing the photographs to the all persons/supervisor deployed in DFCCIL at its own cost.

#### 5.31.3 Working Hours of Persons/ Supervisor: -

Contractor shall provide the staff on all days of the months. The working hours of workman shall be 8 hrs in 24 hours or as specified in the schedule, However, timings may be advised without any overall impact on the period of duty as per DFCCIL requirement.

#### 5.31.4 Penalty -

(a) In the event of accident at the work site, the departmental enquiry will be held and in case it is established that derailment/accident has occurred on account of the contractor's negligence or the negligence of his men, damages at the following rates will be recovered from contractor: - Accident involving use of accident Relief train = As per cost born by DFCCIL for ART+ Rs.50000/-.

Nominal accident not involving use of accident relief train Rs. 50000/-

- (b) Penalty for an amount of Rs. 500/- to Rs.2000/- depending on the nature of unsatisfactory service, will be deducted from the due amount as per desecration of Engineer in the following conditions:
  - Any in-disciplined behaviour by the staff.
  - Discourteous behaviour towards any officer or staff of DFCCIL.
  - Not carrying out the duties listed in the scope of work in a satisfactory manner.
  - Damage or stealing of any asset or property of DFCCIL or officers and staff of DFCCIL.
- (c) Penalty for some of the breaches in services will be as follows:

Type of breaches Amount of Penalty

Staff not in proper PPE Kit. Rs.100/- per staff per day

Rs. 100/- per staff per Hour (After one hour late staff will not be allow to work).

**5.31.5** In case the services of the Contractor are not found satisfactory, or there is a breach of any of the terms & conditions of the contract and/or fails/neglects to carry out any instruction issued to it by DFCCIL from time to time the same can be terminated by DFCCIL on giving of a notice of one month. In case of unsatisfactory performance of the contract, a warning letter will be issued to the Contractor. In case corrective action is not taken, DFCCIL shall have the right to terminate the agreement without any further notice. Unsatisfactory service in this case would be frequent absence or poor attendance of workman, inability to provide replacement, lackadaisical work in maintaining cleanliness, indiscipline in the premises (which includes taking alcohol, using foul language, getting involved in objectionable activities, etc.) or any other non - compliance of the provisions of the Agreement. The Contractor shall not terminate the services of hired staff unilaterally. In case any hired staff is proposed to be replaced/terminated by the Contractor, such action should be taken only with approval of DFCCIL.

Signature of Tenderer (s) with Seal

Page 105 of 196

- **5.31.6** Safety Requirements: Uncompromising Quality and Safety standards are considered as part of work carried out at all Work Sites at DFCCIL and therefore Zero Tolerance towards non-compliance. Site activities require total compliance to safety procedures and guidelines as provided on I.R GCC 2022 & as per IRPWM. Accordingly, at all work sites where contractor's personnel are deployed, they shall comply to Safety Procedures, Norms. All Contractor Staff/ Labour shall use PPE kit during working at site or travelling on DFCC vehicle for work. PPE Kit has to be provided by the Contractor at his own cost.
- **5.31.7** Normally works will be executed as per latest Indian Railway Works Manual, Indian Railway Bridge Manual and any relevant Indian Railway Manual applicable to the particular item. In addition to that specification of Indian Railways Unified Standard Schedule of Rates will also be applicable.

**5.31.8** Deleted.

**5.31.9** Deleted.

- **5.31.10** (i) The work is to be executed as per the instruction of DPM/APM/JPM/Sr.exe/Exe of concerned IMD/IMSD. Concerned Engineer-in-charge or his representative will issue necessary general guidance & actually item to be operated as per the tender schedule & site condition. Decision of Engineering-in-charge or his representative shall be final and binding on the contractor. Tenderers are requested to visit the site of work before quoting their rates.
  - (ii) Contractor shall take all care to avoid any damage to electric overhead or underground cable telephone wires water pipe line sewerage system etc. Any damage to the DFCCIL/Railway property on account of contractor's negligence shall be made good at contractor's cost.
  - (iii) It will be the responsibility of the contractor to bring the material in good & safe condition during transportation of any item. Any damage to the DFCCIL/Railway material shall be recovered as per extant rules.
- **5.32** Specifications for the works given in the items of Indian Railway Unified Standard Schedule of Rates (Earthwork in cutting & Embankment, Bridge Work and P.Way Works)- 2019 shall be followed.
- 5.33 During the currency of the contract any correction slip related with the items of Indian Railway Unified Standard Schedule of Rates (Earthwork in cutting & Embankment, Bridge Work and P.Way Works)-2019 is issued, the contractor shall be bound to accept the same. No extra claim what so ever shall be admissible in such cases.

#### 5.34 USE OF DFCCIL LAND

Use of DFCCIL land required by the contractor(s) for constructing temporary offices, quarters, hutments etc. for the staff and for storing materials etc. would be permitted to him/them free of charge by DFCCIL, if available. The location of these offices, hutments, stores etc., will be subject to the approval of the engineer or his authorized representative. The land will be restored to DFCCIL by the contractor(s) in the same condition as when taken over or in vacant condition as desired by the engineer, after completion of the work or at any earlier day, as specified by the Engineer. The failure to do so will make the contractor(s) liable to pay the cost incurred by the DFCCIL for getting possession of land.

#### 5.35 USE OF PRIVATE LAND

The Contractor will have to make his/their own arrangements for use of private land, outside DFCCIL limits for due fulfillment of contract or for borrow pits, approaches, etc., directly with the landowners or local authority and to pay such rents if any as are payable as may be mutually agreed upon between them.

Note:- Department reserves the right to extend the contract for the year 2025-26 also subject to performance of the Contractor. Contractor has to execute the work at the same rate, terms and conditions.

PART-II

### **CHAPTER I**

SPECIAL CONDITIONS (TECHNICAL)

### PART-II CHAPTER I SEPCIAL CONDITIONS (TECHNICAL)

Contractor has to execute the work and to provide persons/ supervisor in various categories as mentioned in schedule of quantity to carry out the works. Brief description of work which is to be carried out under schedule of quantity are as under but not limited to.

- 1. The Jurisdiction of working for this contract will be from New Pilkhani-Sahnewal Locations for work will be decided by Engineer (DFCCIL-DPM/APM/JPM/Sr. Exec./Executive/DFCCIL Representative).
- 2. The Labour/Staff deployed should have proper identity card issued by Contractor with valid photo ID proof (As per Govt.).
- 3. The Labour/Staff deployed may require to be changed if working not found satisfactory by the Engineer.
- 4. All Labour, T&P will be transported by Contractor up to site by his own arrangement. No extra payment will be made for the transportation.
- 5. Any work commenced by the Contractor shall follow latest Indian Standard Codal provisions including latest correction slip.
- 6. Necessary arrangements for movement of Contractors staff/supervisor/labour and T&P to the desired location/site whenever instructed by Exe/Sr.Exe/JPM/APM/DPM is to be ensured by Contractor either by Private/Public Vehicle at its own cost to reach at site at the earliest.
- 7. The age of manpower deployed by the Contractor shall not exceed 55 year at any time throughout the contractual period, except up to 65 years in case when retired P -Way Personnel from Railways is engaged.
- 8. Necessary arrangements for movement of Labour/staff and T&P to the desired location/site whenever instructed by Exe/Sr.Exe/JPM/APM/DPM is to be ensured by Contractor either by Private/Public Vehicle at its own cost to reach at site at the earliest.
- 9. The material used for maintenance should be of ISI/BIS marked and brand of material to be finalised by Engineer-Incharge.

#### Payment Terms & Condition:--

- 1. Payment shall be made on invoice raised by the quotationer:-
- (i) Stage-I:- 90% of payment as per the accepted rate against supply of bonding agent along with necessary documents such as copy of invoice and MTC may be claimed.
- (ii) Stage-II:-Balance 10% of payment as per the accepted rate for supplied bonding agent will be made after application on HSFG bolts for consumed quantity.
- 2. Rate includes the GST, transportation, labour charges, machineries etc. Nothing extra will be paid on any other account.
- 3. Only RDSO recommended make as per RDSO letter no. CBS/DFP DT 01.05.2019 & letter no. CT/JW/3 DT 12/04/2017.
- 4. Joint trial reports from IR/PSU are mandatory and must be submitted along with the offer.
- 5. Special feature bonding agent must have florescent features.
- 6. OEM test report to accompany along with material duly certified by OEM Engineer.
- 7. The Applicator for the application work of bonding agent should be authorized by the manufacturer recommended by RDSO or other Nominated agency.

Signature of Tenderer (s) with Seal

Page 109 of 196

## **PART-II**

### **CHAPTER II**

SPECIAL CONDITIONS(SAFETY)

# PART-II Chapter II SPECIAL CONDITIONS(SAFETY)

#### 1.0 MEASURES TO BE ENSURED PRIOR TO START OF WORK

- 1.1 The contractor shall not start any work without the presence of DFCCIL supervisors or his Representative at site.
- 1.2 The methodology in detail for execution of the work at site shall be approved by engineering in charge of the organization executing the work and copies of the same shall be available with contractor's supervisor, DFCCIL supervisor of the section in whose jurisdiction the work falls.
- 1.3 Before permitting the execution of certain works like earthwork in formation, bridge work, supply of ballast, transportation of rails, sleepers and other material, track linking, platform/any other civil work close to the running track etc. for new/existing rail lines, gauge conversion, doubling, traffic facility work, ROB/RUB, DFCCIL engineer-in-charge (APM/DPM/PM/Dy. CPM) of the section shall ensure that he received the prior intimation/confirmation of the following aspects from representative of contractor.

Name and address of the contract assigned to execute the work.

- i. Name of the Contractor's supervisor
- ii. List of the number(s) of individual vehicle(s)/ machineries, names and license particulars of the driver(s) proposed to be used by contractor.
- iii. Information regarding location, duration and timings during which the vehicles/machinery are planned to be plied/worked.
- iv. The supervisors and operators of the contractor proposed to be deployed at work site which is close to the running track, shall be imparted training by the DFCCIL trainer at contractor own cost about the safety measures to be adopted while working in the vicinity of running track. Further competency certificate to the individual supervisors/operator shall be issued as in Annexure-A by a DFCCIL officer not below the rank of Assistant level officer who is in charge of site. No supervisor/operator of the contractor shall work or allowed to work in the vicinity of running track who is not possession of valid competent certificate.
- v. Survey of site by supervisor of contractor and DFCCILs to assess the precautions to be taken at site for working of trains and materials required for protection.
- vi. Written advice to sectional APM/DPM about the detailed planning of work including protection of track and safety measures proposed to be adopted.
- vii. A copy of the approved methodology (to be approved by engineer in charge) proposed to be adapted by the contractor with a view to ensure safety of trains passengers and workers.
- viii. Assurance that the methods and arrangements are actually available at site before start of the work and the contractors' supervisors and the workers have clearly understood the safety aspects and requirement to be adapted/followed while executing the work.
- ix. An assurance register has been kept at site duly signed by both DFCCIL supervisors as well as by the contractor supervisor as a token of their having understood the safety precautions to be observed at site.
- 1.4 No work shall which is to be done near running track shall commence unless permitted by sectional APM/DPM/PM/Dy. CPM.
- 1.5 Supplementary site-specific instructions, wherever considered necessary shall be issued by the Engineer in Charge

Signature of Tenderer (s) with Seal

Page 111 of 196

1.6 Standard Check list on Safety at Work Sites shall be used to ensure that all the requisite measures have been taken before start of work.

#### 2.0 PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES CLOSE TO RUNNING TRACKS

- i. Normally, the road vehicles shall be run or machinery shall be worked so as not to come closer than 6.0m from centre line of nearest running track.
- ii. The land strip adjacent to running tracks, where road vehicle is to ply or machinery is to work, shall be demarcated by lime in advance in consultation with the DFCCIL's Supervisor. Wooden pegs at interval not exceeding 75mts shall be provided along the line marking as permanent marks. The road vehicles shall ply or machinery shall work so as not to infringe the line of demarcation.
- iii. If a road vehicle or machinery is to work closer to 6.0m due to site conditions or requirement of work, following precautions shall be observed.
- a. In no case the road vehicle shall run or machinery shall work at distance less than 3.5m from centre line of track.
- b. Demarcation of land shall be done by bright coloured ribbon/nylon cord suspended on 120 cm high wooden/bamboo posts at distance of 3.5 m from centre line of nearest running track.
- c. Presence of an authorized DFCCIL's representative shall be ensured before plying of vehicle or working of machinery.
- d. DFCCIL's Supervisor shall issue suitable caution order to Drivers of approaching train about road vehicles plying or machineries working close to running tracks. The train drivers shall be advised to whistle freely to warn about the approaching train. Whistle boards shall be provided wherever considered necessary.
- e. Lookout men shall be posted along the track at a distance of 800m from such locations who will carry red flag and whistles to warn the road vehicle/machinery users about the approaching trains. Lookout man shall be deputed for Safety at Work Sites.
- f. On curves where visibility is poor, additional lookout men shall be posted.

#### (i) If vehicle/machinery is to be worked closer to 3.5m from running track.

Under unavoidable conditions, if road vehicles is to ply or machinery is to work closer to 3.5m due to site conditions or requirement of work, following precautions shall be observed:

- a. Plying of vehicles or working of machinery closer to 3.5m of running track shall be done only under protection of track. Traffic block shall be imposed wherever considered necessary. The site shall be protected as per provisions of Para No. 806 & 807 of P-Way Manual as case may be.
- b. Presence of a DFCCIL's Supervisor shall be ensured at worksite.
- c. DFCCIL's Supervisor shall issue suitable caution order to Drivers of approaching train about road vehicles plying or machineries working close to running tracks. The train drivers shall be advised to whistle freely to warn about the approaching train.

### (v) Precaution to be taken while reversing road vehicle alongside the track.

The location where vehicle will take a turn shall be demarcated duly approved by DFCCIL's representative. The road vehicle driver shall always face the DFCCIL track during the course of turning/reversing his vehicle. Presence of an authorized DFCCIL representative shall be ensured at such location.

- (vi) Road vehicle shall not be allowed to run along the track during night hours generally. In unavoidable situations, however, vehicles shall be allowed to work during night hours only in the presence of an authorized DFCCIL's representative and where adequate lighting arrangements are made and where adequate precautions as mentioned earlier have been ensured.
- (vii) Road vehicles/machinery/plant etc. when stabled near running tracks shall be properly secured against any possible roll off and always be manned even during off hours.

Signature of Tenderer (s) with Seal

Page 112 of 196

#### 3.0 EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES

Any work close to or on running tracks shall be executed under the presence of a DFCCIL's Supervisor only.

## (i) Precaution to be taken to ensure safety of trains while execution of work close to the running line or on running lines.

- a) Contractor has deputed trained supervisors in required number at worksites duly certified by APM/DPM/PM/Dy. CPM in charge of the works.
- b) Drivers of vehicle/operators of the machines have been briefed about the safety and precautions to be taken while moving / working close to traffic.
- c) Contractor shall ply road vehicles/working of machinery only between sunset and sunrise. In case of emergency where it is necessary to work during night hours sufficient lighting shall be ensured in the complete work area for the safety of public and passengers. Also, additional staff shall be posted as necessary for night working and taking safety precautions.
- d) The contractor shall not change the approved vehicle/machinery and driver/operator for working at site. Contractor shall not induct any new vehicle/machinery and driver/operator without prior written approval of APM/DPM and the list of such changes with numbers of individual vehicle, name and license particulars of the driver shall be given to APM/DPM/PM/Dy. CPM of the section.
- e) Contractor shall ensure that road vehicle/machinery ply/work in a way so that these do not infringe the line of demonstration.
- f) Lookout men with required safety equipment shall be posted where necessary.
- g) In unusual circumstances, where operator apprehends danger to track while working truck/machinery near running track, following action shall be taken.
  - The contractor/supervisor/vehicle operator immediately advice the situation to DFCCIL official/officials of the organization executing the work and assist him/them in protecting the track.
  - Protection shall be done as done for other emergencies
- h) Individual vehicle/machinery shall not be left unattended at site of work. If it is unavoidable and becomes necessary to stable the road vehicle/machinery at site near the running track, these shall be properly secured against any possible roll off and always be manned even during non-working hours. In addition, the road vehicle / machinery should be stabled parallel to track only so that in case of failure of any securing arrangement, it may not roll towards the track.
- i) All temporary arrangements required to be made during execution of work shall be made in such a manner that moving dimensions do not infringe. Necessary checks shall be exercised by site in charge from time to time.
- j) During the hours of night, lamps of temporary indicators which are not of reflective type should be lit at sunset and kept burning till sun rise, where trains run at night.

## (ii) Precaution to be taken to ensure safety of electrical/signal/ telephone cables while excavating near tracks.

- a) Particular care shall be taken to mark the locations of buried electrical/signal/telephone cables on the plans jointly with S & T/Electric supervisor and also at site so that these are not damaged during excavation.
- b) Copy of the cable plan should be given to the contractor's authorized representative before handing over the site to start the work.
- c) Due care shall be taken to ensure that any part of the equipment or machinery or temporary arrangement does not come close to cables while working.

Signature of Tenderer (s) with Seal

Page 113 of 196

#### (iii) Precaution to be taken during execution of works requiring traffic blocks.

- a) Any work, which infringes the moving dimensions or causes discontinuity in the track any activity making the existing track unsafe for passage of trains etc. Shall be started only after the traffic block has been imposed, DFCCIL servant in charge of the work is present at the worksite, engineering signals are exhibited at specified distance and flagmen are posted with necessary equipment to man them etc.
- b) Before closing the work, the track shall be left with the proper track geometry so that the trains run safely and flagmen are kept in the night with safety and track protection equipment to patrol the stretch and take action to protect the track, if so warranted and inform the DFCCIL supervisors.
- c) After completion of work the released sleeper and fittings should be properly stacked away from the track to be kept clear of moving dimensions.
- d) Block shall be removed only when all the temporary arrangement, machineries, tools, plants etc. have been kept clear of moving dimensions.

### (iv) Precaution to be taken during execution of works during night.

The work close to running line, generally, shall be carried out only during day hours. At locations, however, where night working is unavoidable, proper lighting arrangement should be made. The engineering indicator boards shall be lighted during night hours as per the provisions of IRPWM. The staff deputed for night working should have taken adequate rest before deploying them in night shift. We can specify duration of night shift from 20.00 hrs to 04.00 hrs. All other safety precautions applicable for daytime work should be strictly observed during night working.

#### (v) Precautions to be taken to ensure safety of workers while working close to running lines.

- a) Any work close to or on running tracks shall be executed under the presence of a DFCCIL's supervisor only.
- b) Precaution to be taken to ensure safety of trains while execution of work close to the running line or on running lines.
  - Such works shall be planned and necessary drawings particularly with regard to infringement to moving dimensions shall be finalized duly approved by competent authority before execution of work. The work shall be executed only as per approved procedure and drawings.
  - All temporary arrangements required to be made during execution of work shall be made in such a manner that moving dimension do not infringe.
  - Suitable speed restriction shall be imposed or Traffic block shall be ensured as required.
  - The site shall be protected as per provisions of Para No. 806 & 807 of P.Way Manual as case may be.
  - Necessary equipment for safety of trains during emergency shall be kept ready at site.
- c) A 'first aid kit' shall always be kept ready at site.

## (vi) Precaution shall be taken for safety of public or passengers, while executing works at locations, used by passengers and public.

The worksite shall be suitably demarcated to keep public and passengers away from work area. Necessary signage boards such as "Work in progress. Inconvenience is regretted" etc. shall be provided at appropriate locations to warn the public/ passengers. Adequate lighting arrangement of worksite wherever required shall be done to ensure safety of public/passengers during night.

## (vii) Precaution to be taken before stacking materials alongside the track to ensure that safety of trains is not affected.

The following precautions shall be taken before stacking the materials along the track for stacking of ballast, rails, sleepers etc.

- a) The sites for material stacking should be selected in advance in such a manner as to ensure that no part of the material to be stacked is infringing the Standard Moving Dimensions. A plan of proposed stacking locations be made and signed jointly by an authorized DFCCIL's representative and contractor's representative.
- b) The selected locations shall be marked by lime in advance.
- c) Presence of an authorized DFCCIL's representative while unloading and stacking shall be ensured.
- d) The material shall be stacked in such a height so as to not to infringe SOD in case of accidental roll off.

#### (viii) Precaution for handling of departmental material trains

Instructions for working of material trains are contained in Chapter XII of IRPWM which should be brought to the notice of the supervisors and other staff working on the material trains. In addition to this, following precautions should be taken:

- a) Issue of 'fit to run' certificate. As per Para 1207 before a material train is allowed to work, the complete rake should be examined by the Carriage and Wagon staff and a 'fit to run' certificate issued to the Guard.
- b) As per Para 1208 of IRPWM, a qualified Engineering official should be deputed on the train to ensure working of the material train as the Guard is not qualified to carry out such duties like Supervising of loading and unloading of materials.
- c) As per Para 1204 of IRPWM, the material train should not be permitted to work during the period of poor visibility due to fog, storm or any other cause except with the permission of the ADEN/DEN. Working of the material trains carrying labour should not be permitted between sunset and sunrise except in an emergency.
- d) While unloading rail panels by the side of the running track, placement of the panels, clear of the maximum moving dimensions should be ensured.
- e) Unloading of rail panels should be done by a team of trained staff under the active supervision of competent Supervisor/Officer.
- f) Before unloading of rail panels, site should be prepared by way of leveling/removing extra ballast, if any, from the crib and shoulder with the objective to ensure requisite lateral and vertical clearances so as to prevent slippage of rail panels due to vibration during the passage of trains.
- g) Reasonably adequate block should be asked and provided for unloading of the material and the work should be done preferably in day light to avoid shortcut in haste which may infringe the safety requirements.

## (ix) SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE AREA

- a) No electrical work close to running track shall be carried out without permission of DFCCIL representative.
- b) A minimum distance of 2m has to be maintained between live OHE wire and body part of worker or tools or metallic supports etc.
- c) No electric connection etc. can be tapped from OHE.
- d) Authorized OHE staff should invariably be present when the relaying work or any major work is carried out.
- e) Power block is correctly taken and 'permit to work' is issued.
- f) The structure bonds, track bonds, cross bonds, longitudinal rail bonds are not disturbed and
- g) If disconnected for the work, they are reconnected properly when the work is completed.
- h) The track level is not raised beyond the permissible limit during the work.

#### 4.0 PROTECTION OF TRACK DURING EMERGENCY

Action to be taken when a contractor's supervisor or vehicle operator apprehends any unusual circumstances likely to infringe the track and endanger safe running of trains.

(i) At any time if a contractor's supervisor or vehicle operator observes any unusual circumstances likely to infringe the track and apprehend danger to safe running of track, he shall take immediate steps to advise a DFCCIL official of such danger and assist him in protection of track. The track shall be protected as under. One person shall immediately plant a red flag (red lamp during night) at the spot and proceed with all haste in the direction of approaching train with a red flag in hand (red lamp during night) and plant a detonator on rail at a distance of 600m from the place of obstruction of BG track after which he shall further proceed for not less than 1200m from the place of obstruction from BG track and plant three detonators at10m apart on rails. After this he shall display the red flag (red lamp during night) at a distance of 45m from the detonators. Attempts shall also be made to send an advice to nearest DFCCIL station about the incident immediately.

## (ii) Action to be taken if train is seen approaching to site of danger and there is no time to protect the track as per guidelines mentioned above.

In such a case the detonators shall be planted on rails immediately at distance away from place of danger as far as possible and attention of driver of approaching train shall be invited by whistling, waving the red flag vigorously, gesticulating and shouting.

#### (iii) Action to be taken if more than one track is obstructed.

- a. In case of single line protection as above shall be done in both the directions from place of danger.
- b. In case of double line or multiple lines, if other tracks are also obstructed, the protection as above shall be done for other track also.
- c. The protection shall be done in that direction and on that track first on which train is likely to arrive first.
- d. The Contractor's Supervisors, Operators and lookout men shall be properly explained about the direction of trains on running tracks.

### (iv) Equipment required for protection of track.

Minimum compliment of protection equipment i.e., 10 detonators, 4 red hand flags, 4 red hand lamps, 4 banner flags and whistles etc. shall always be kept ready at worksites for use in case of emergency. DFCCIL will arrange to provide detonators, whereas Contractor shall arrange other equipment at his own cost.

## (v) Arrangement of lookout men and competency required for lookout man to warn labour about approaching train.

- a. Contractor will provide lookout men.
- b. The lookout men shall be properly trained in warning to staff at worksite about approaching train.
- c. Only those lookout men shall be provided at site who have been issued with a competency certificate by the DFCCIL's Supervisor.
- d. In case, it is felt necessary to provide lookout men by DFCCIL, the charges for the same as fixed by DFCCIL Administration shall be recovered from Contractor.

### 5.0 TRAINING TO SUPERVISORS AND OPERATORS OF CONTRACTOR

The Supervisors and Operators of the contractor proposed to be deployed at wok site, which is close to the running track, shall be imparted mandatory training by the DFCCIL at site free of cost about the safety

Signature of Tenderer (s) with Seal

Page 116 of 196

measures to be adopted while working in the vicinity of running track. Engineer-in charge of the work shall decide the scale, extent & adequacy of training. In case training is imparted at a recognized DFCCIL training institute, the charges for the same, as decided by DFCCIL, shall be recovered from contractor. A competency certificate to this effect to the individual Supervisor/ Operator shall be issued as given below by a DFCCIL Officer not below the rank of Project Manager. No Supervisor/Operator of the Contractor shall work or allowed to work in the vicinity of running track that is not in possession of valid competency certificate. All the labour, materials, tools, plants etc. except detonators, required for ensuring safe running of trains shall be provided by Contractor at his own cost. Wherever lookout men are provided by DFCCIL, charges at the rate of Rs. 500/- per man day shall be recovered from Contractor.

#### 6.0 SPECIAL CONDITIONS FOR WORKING OF ROAD CRANES

To ensure safe working of road cranes used in works in connection with provision of ROB/RUB/Bridges/buildings, Subways, following items shall invariable be ensured before putting the cranes to use: -

- a) No machine shall be selected to do any lifting on a specific job until its size and characteristics are considered against the weights, dimensions, and lift radii of the heaviest and largest loads.
- b) The contractor shall ensure that a valid Certificate of Fitness is available before use of Road Cranes.
- c) Contractors should utilize the services of any competent person as defined in Factories Act, 1948 and approved by Chief Inspector of Factories.
- d) The laminated photocopies of fitness certificate issued by competent persons, the operators' photo, manufacturer's load chart and competency certificate shall always be either kept in the operator cabin or pasted on the visible surface of the lifting appliances.
- e) All lifting appliances including all parts and gears thereof, whether fixed or movable shall be thoroughly tested and examined by a competent person once at least in every six months or after it has undergone any alterations or repairs liable to affect its strength or stability.
- **7.0 Contractor shall indemnify DFCCILs** against any loss/damage to public property, travelling public, DFCCIL or his own staff due to his (contractor's) negligence. In case there is any mishap, a fact-finding inquiry will be conducted by DFCCIL. A show cause notice will be issued to the contractor in case he is prima-facie held responsible. Contractor's reply to show cause notice will be considered by the Engineer in Charge before taking final decision. In case contractor is found responsible for the mishap, recovery from him will be affected for only tangible direct losses.

Format for Competency Certificate			
Certified that ShriSupervisor / Operator of M/s			
This certificate is valid only for the work mentioned in this certificate only.			
Signature and Designation of the officer			

## **PART-III**

### **CHAPTER I**

## **TECHNICAL SPECIFICATIONS**

#### PART – III CHAPTER I

#### 1.0 TECHNICAL SPECIFICATIONS

1.1	The work is to be executed as per the direction of Engineer in charge. Item to be operated shall be as per the tender schedule & site condition. Decision of Engineering-in-charge or his representative shall be final and binding on the contractor. Tenderers are requested to visit the site of work before quoting the rates.
1.2	All construction materials to be used in the work shall be as per relevant IS specification wherever applicable.
1.3	Contractor shall take all care to avoid any damage to electric overhead or underground cable, telephone wires, water pipe line, sewerage system etc. Any damage to the railway/DFCCIL
1.4	In case any ambiguity between special conditions and general standard condition, special conditions shall prevail.
1.5	Contractor shall be responsible for the safety of his labour, machinery deployed on the work.
1.6	Contractor will be responsible for the safety of DFCC and railway property.
1.7	Contractor has to make all the safety arrangements and provide boards and banners of "work in progress" etc. and safety strips of sufficient length to make aware the Passengers and other users. No extra payment for the same shall be made.
1.8	Work to be done in a very efficient manner and up to the entire satisfaction of Engineer in charge. Any defect pointed out by Engineer in charge shall immediately be rectified by the contractor without any extra cost.

#### 2. Further Drawing and Instructions:

- (i) Chief General Manager, DFCCIL shall have full power to make and issue further drawings or instructions or direction from time to time as may appear necessary and proper to the contractor for efficient construction, completion and maintenance of the works. The contractor shall be bound by the same as fully as be if they had been mentioned or referred to in the contract, and the contractor shall not be entitled to any extra payment in respect of any work or materials shown or directed to be done supplied by such further drawings or instructions required for completion of unless the Chief General Manager, DFCCIL have given an extra order for the same in writing. The contractor shall be responsible for scrutiny of the drawings.
- (ii) If the works are required to be done in Railway Yards and Tracks are to be crossed, the tenderer shall inspect the site and make himself thoroughly acquainted with site condition and quote rate considering these aspects.
- (iii) The work shall have to be done in such a manner that the normal working of the Railway within the railway yard does not get disturbed. No material/temporary structures should be kept adjacent to the running track which may infringe rail traffic. The contractor shall take necessary precaution to prevent/cause damage to the Railway property & staff during the execution of the work.

#### 3. Contractor to Study Drawing & Specification etc. and His Liability:

The contractor shall be responsible for close scrutiny of the approved drawings supplied by the DFCCIL, For any discrepancies, error or omission in the drawings or other particulars indicated therein, the contractor shall approach the DFCCIL immediately for rectification of indicated therein, the contractor shall approach

the DFCCIL immediately for rectification of such discrepancies, errors and omission. If any dimension/figure/features etc. on approved drawings or plans differ from those drawings or plans issued to the contractors at the time of calling the tender, the dimensions as figured upon the approved drawings or plans shall be taken as correct.

#### 4. Contractor to Submit his Time Table:

The contractor shall submit a monthly progress of work done during the month by the 4th day of the following month. He will also give the programme of coming month by 25 th of each month. The programme will be subject to alteration at the discretion of the DFCCIL officials.

#### 5. Any Doubted Points to be referred to the Chief General Manager, DFCCIL:

Should there be any doubt or obscurity as to anything to be done or not to be done by the contractor or as to these instructions or as to any matter or thing, the contract or must set forth such doubt or obscurity in writing and submit the same to Chief General Manager, DFCCIL. Only such reply as the said Chief General Manager, DFCCIL may be in writing given shall be taken as the authoritative interpretation of the point in doubt or obscurity.

#### 6. Contractor'(s) Liability:

Notwithstanding the specifications and conditions stated in the contract, the contractor shall keep the Engineer/ Employer authority fully indemnified and free from all liabilities and risks consequential to any lapse on his part in respect of material quality, standard of workmanship, accuracy of fabrication and the like. He shall provide all labour and material required for execution of the work as per all standards and specifications.

#### 7. Site Facilities by the Contractor:

Contractor shall provide office / site facilities at the approach site / other locations for ensuring smooth and efficient communication and work execution. Cost of these facilities deemed to be included in the quoted rates and nothing extra shall be paid for this item. Contractor shall (at his own cost) depute / nominate safety officers(s) for supervising safety aspects of all works/process including enabling arrangements for execution and inspection of the work. Safety systems/arrangements should be made for each activity of fabrication/erection and its inspection and same should be certified by nominated safety officer.

#### 8. SAFE WORKING METHODS:

- 8.1 All of the works executed under this contract involve works on or alongside the Railway /DFCCIL track on which the railway/DFCCIL traffic is kept operative during or immediately after the completion of one or more phases of the contract work. In view of this position maintaining safe working conditions at the work site at all times for the safe passage of the train traffic is a primary over-riding condition required to be fulfilled by the contractor at all times.
- 8.2 For this purpose, it is understood and agreed to by the contractor that the work executed by him under this contract shall at all times fulfill all the safety conditions in force on the railway from time to time to operate the train traffic.

#### 9. PROTECTION OF THE WORK SITE

- 9.1 On DFCCIL/railway track where the train traffic will be operational during the execution of the contract work the protection of the works site as considered appropriate and adequate shall be arranged by the Engineer's Representative at the Railway's cost.
- 9.2 Contractor shall be responsible for providing appropriate and adequate system for warning the contractor's workmen about the train traffic on or in the vicinity of the site of work
- 9.3 The contractor shall remain fully responsible for ensuring safety & in case of any accident, shall bear cost of all damages to the equipment & men and also damages to railway & its passengers.

#### 10. CODES AND SPECIFICATIONS

Codes / Specification with up to date corrections slip to be followed is as under:

10.1RDSO Report No.BS-111(Revision -6)-May-2019

10.2ASTM D5649-15(Reapproved-2023)

10.3 If any codes and specifications related to Thread Locker Adhesives are to be followed.

#### 11. ADDITIONAL TECHNICAL SPECIFICATIONS

The technical specifications of Anti-theft, Anti-Vibration, Anti-Sabotage and Anti-Corrosive Liquid to be used in Fish bolt & HSFG bolt as follows:-

- a. RDSO vide letter under reference had issued the revised Guidelines (BS-111, Revsion-6) for (HSFG) bolting assembly in bridges on Indian Railways. Para 13 of above report deals with HSFG bolt assembly and reproduced below:
- b. "Anti-theft and Anti-Sabotage measures: Where it is apprehended that theft/sabotage might take place, the tack welding shall not be resorted to as anti-theft measures as it may have adverse impact on metallurgical properties of HSFG bolting assembly due to careless or improper tack welding and will adversely affect the functioning of bolting assemblies. Hence, tack welding in HSFG bolts shall not be resorted to as anti-theft measure for whatsoever reason. Instead, suitable bonding agent (like Loctite, Kent, Devcon or any other functionally similar product) to seize or lock the bolt in position may be applied to the threads projecting beyond the nut. Any bonding agent must increase the torque required for opening of bolt by minimum 200 Nm (RDSO report no.C-226 may be referred to). The name of suggested bonding agent is for guidance only and these products should be tested experimentally to ascertain its torque increasing capacity as mentioned above in different site and environment condition before any actual use. It has been observed that HSFG bolts up to 20mm diameter can be opened with very much difficulty, especially in the bracing/cross frames near the supports or in accessible girder locations. But larger bolt diameters (M22 and above) required considerable force to open and cannot be opened by stealth. Use of larger bolt diameter (M22 and above) will help in achieving considerable safety against anti-theft. It may be noted that hammering of bolts to damage its threads is likely to affect the entire volt assembly and is not recommended. In this connection, Secy & TA to GM/NFR (Const) have also issued a letter for implementation in NFR/Const. vide above ref-ii.

- c. As per direction of Competent Authority of DFCCIL, the instructions of GM/NFR(Const) issued vide NFR/Const. Note No. Z/Const/SECY/Note dated 25.05.2023 should be implemented in DFCCIL without exceptions
- d. RDSO has issued for HSFG bolt assembly for bridges on Indian Railways and has issued latest revision vide letter No. CBS/DFP dated 01/05/2019. As per these guidelines RDSO has recommended adhesives like Loctite, Kent, Devcon as a measure of Anti-theft and Anti-Sabotage. (Guidelines attached).
- e. It is further mentioned that the essential property of adhesive Is to fill all the voids between the threads of bolt and the nut and strongly bond them together making them almost like one fused assembly which does not allow any loosening due to vibrations. Thus, it acts as a very good Anti-vibration adhesive which its primary quality is making it as anti-theft & anti-sabotage adhesive. After application it dies not leave anu void between nuts and bolts and bonds very strongly with them, thus not allowing air and water to cause any corrosion thereby making it anti-corrosive as well. As such this will prove to be a very effective product at all locations where any kind of nuts and bolts are being used i.e bridges as well as track (SEJs, fish plates) to not only prevent theft and sabotage but also to enhance the life of the bolts by preventive corrosion as well as loosening during traffic.
- f. Adhesive can be applied on already tightened bolt assembly to get its complete effectiveness and thus is very easy to apply. Furthermore, the adhesive has florescent features which make it very easy to detect if the adhesive has been applied or not.
- g. Supplying & applying of single liquid solution or similar make Rail Safe in 250ml pack, having break loose torque of 400Nm to 540Nm, as per ISO:10123 norms with shear strength of liquid solutions as 25 to 35 N/mm\*2 viscosity 1500 to 3000 (Centipoise) & specific gravity of 1.1 ± 0.05. for tightening of nuts & bolts at important locations, such as bridges, SEJs, Turnouts, Fish Plates, Steel Channel Sleepers etc. Work includes opening of bolts, cleaning of bolts with suitable cleaner and tightening of bolts after applying Rail Safe, as directed by Engineer in-charge for.
- h. Supply of anti-theft and anti-sabotage Solution as per RDSO Guideline of Make loctite, Kent, Devcon or any brand approved by RDSO only, for same application along with test report.
- i. Solution Must Have UV positive Property.
- j. Must Provide the Certificate of Conformance stamped and Signed in original by the OEM along with supply of the material.

### **PART-III**

### **CHAPTER-II**

## MILESTONES AND TIME SCHEDULE

#### PART-III CHAPTER - II MILESTONES AND TIME SCHEDULE

#### 3.2 Time Schedule:

#### 3.2.1 Time of start and completion:

The time allowed for execution of the works is 6 (Six Months) from the date of issue of letter of acceptance from DFCCIL.

The contractor shall be expected to mobilize to the site of works and commence execution of the works within 10 (days) from issue of Acceptance Letter by DFCCIL.

The contractor shall be expected to complete the whole work ordered on the contractor within 6 (Six Months) from the date of issue of Acceptance Letter by DFCCIL. If the contractor commits defaults in commencing execution of the works as afore stated, DFCCIL shall without prejudice to any other right to remedy, be at liberty to forfeit fully the Earnest Money Deposit and performance guarantee of the contractor.

### 3.2.2 Progress of works:

The contractor shall submit a programme of work in the form of a Bar Chart of all the activities in consistence with milestone target envisaged below. In case this bar chart requires to be modified, the Engineer and the contractor shall agree upon a time and progress chart. The chart shall be prepared in direct relation to the time stated as 24 months for the completion of the works as the milestone targets specified below of these special conditions. It shall indicate the forecast of the dates of commencement and completion of various activities of the work and may be amended as necessary by agreements between the Engineer and the contractor within the limitation of 6 (Six Months) as overall completion period.

#### 3.2.3 Achievement of milestone progress:

In order to ensure progress during the execution of the work the contractor will be expected to achieve the following milestone targets ahead of dates mentioned against each. Failure to achieve accomplished milestone targets within allocated timeframe, save for reason accepted as laid by the Engineer shall create and constitute the ground for failure on the part of contractor for maintaining progress of the work as per agreed programme.

Milestone Targets	Time allocated within which to achieve completion in total 06 (Six) months time
(a) Physical commencement of work	D + 10 days
(b) Mobilization of equipment's	D + 15 days
(c) Full mobilization of plant, machinery, men and	D + 20 days
material	
(d) Completion of work	D+20 to D+180 days

Note: "D" is the date of issue of Letter of Acceptance by DFCCIL to the contactor

### **PART-III**

#### **CHAPTER-III**

### **DETAIL SITE LOCATION FOR EXECUTION**

# PART-III CHAPTER-III DETAIL SITE LOCATION FOR EXECUTION

#### 3.3 Site Location

#### 3.3.1.CTP-14 Project(Rewari-Dadri Section)

The application of Thread Locker Adhesive **of Loctite, kent, Deveon or any other functionally similar make** as an Anti-Vibration, Anti- theft, Anti-Sabotage & Anti- Corrosive work to Fish Bolts of Check Rail at following locations as:

- Asawati Connecting Lines from Ch.94+840 to Ch.97+480 in village Asawati of District Palwal, Haryana State.
- ICD Connecting Lines from Ch.139+500 to Ch.141+394 in village Dadri of District G B Nagar, UP State.

The application of Thread Locker Adhesive of Loctite, kent, Deveon or any other functionally similar make as an Anti-Vibration, Anti- theft, Anti-Sabotage & Anti-Corrosive work to Fish Bolts of Guard Rail at following locations as:

• Rewari-Dadri Section from Ch.15+500 to Ch.143+005 passing through seven Districts Rewari,Alwar,Mewat,Gurugram,Palwal,Faridabad & G B Nagar of State Rajasthan,Haryana & G B Nagar.

#### 3.3.2.CTP-15C Project(Rewari-Dadri Section)

The application of Thread Locker Adhesive **of Loctite, kent, Deveon or any other functionally similar make** as an Anti-Vibration, Anti- theft, Anti-Sabotage & Anti-Corrosive work to HSFG Bolts of Open Web Steel Girder at following locations as:

- Bridge No.136 over Delhi-Mumbai Main Line(Asawati,Palwal,Haryana)
- Bridge No.180 over Yamuna River(Dalelpur,Faridabad,Haryana)
- Bridge No.188 over Hindon River(Namoli, G B Nagar, UP)

### **PART-III**

### **CHAPTER-IV**

## PRIORITY OF DOCUMENTS

# PART-III CHAPTER-IV PRIORITY OF DOCUMENTS

#### 3.4 PRIORITY OF DOCUMENTS

- 3.4.1 The several documents forming the contract are to be taken as mutually explanatory as one another. If any inconsistency or discrepancy is found in the documents the Client/Employer shall issue any necessary Clarification or instruction. For the purpose of interpretation the priority of documents shall be in accordance with the following sequence.
  - 1. The Contract agreement
  - 2. The Letter of Award
  - 3. The Preamble & General Instructions to Tenderers
  - 4. The Schedules
  - 5. Special Conditions of Contract (SCC)
  - 6. General Conditions of Contract (GCC)
  - 7. Technical Specifications and Additional Technical Specifications
  - 8. Any other documents forming part of Contract

PART-IV

**CHAPTER-I** 

**TENDER FORMS** 

### **TENDER FORMS**

FORM No.	SUBJECT
FormNo. 1A	Offer Letter
FormNo. 1B	Format for Certificate to Be Submitted / Uploaded by Tenderer AlongwithThe Tender Documents
Form No. 1C	Format for Certificate to be given by attorney/authorized signatory/each member of Partnership firm/Joint venture (JV) / HinduundividedFamily (HUF)/Limited Liability Partnership (LLP) etc.)
Form No. 1D	Format for Bid Security in the form of Bank Guarantee Bond from any Schedule Commercial Bank of India.
Form No. 2	Tenderors Crediantials
Form No. 2A/2AA	Technical Eligibility Criteria Details
Form No. 2B	Financial Eligibility Criteria Details
Form No. 2C	Not Applicable
Form No. 2D	Applicant's Party Information Form
Form No. 3	Summary of Prices
Form No. 4	Schedule of Prices and Total Prices
Form No. 5	Format of Contract Agreement
Form No. 6	Format of Bank Guarantee for performance security
Form No. 7	Standing indemnity bond for "On Account" payment
Form No. 7A	Indemnity Bond
Form No. 8	ECS / NEFT / RTGS Mandate form
Form No. 9	Draft Memorandum of understanding(MOU) for JV
Form No.10	Draft format for JV Agreement
Form No.11	Pro-forma letter of participation from each partner of JV

Form No.12	Format for Power of Attorney for authorized signatory of JV Partners
Form No.13	Format for Power of Attorney to lead partner of JV
Form No. 14	Proforma for Time Extension
Form No. 15	Certificate of Fitness
Form No. 16	Proforma of 7 days Notice for works as a Whole/In Parts
Form No. 17	Proforma of 48 Hours Notice for Whole Work
Form No. 17A	Proforma of 48 Hours Notice for Part of the Work
Form No. 18	Proforma of Termination Notice
Form No. 18A	Proforma of Termination Notice for Part of Work
Form No. 19	Pre-Contract Integrity Pact
Form No. 20	Final Supplementary Agreement
Form No. 21	Format of Bank Guarantee for Security Deposit
Form No. 22	Format for Power of Attorney for Authorized representative
Form No. 23	No deviation Certificate
Form No.24	Agreement Towards Waiver Under Section 12(5) and Section 31A (5) of Arbitration and conciliation Amendment Act
Form No. 25	Certification by Arbitrator appointed under Clause 63 & 64 of Indian Railways General Conditions of Contract
Form No.26	Proforma of 14 days notice for offloading of part of contract
Form No.27	Notice for Part of Contract Work offloaded.

FORM No. 1A

#### **OFFER LETTER**

Tender No: CGM/DFCCIL/Noida Unit/ Anti-Theft,Anti-Vibration, Anti-Sabotage & Anti Corrosive Works/Rewari-Dadri Section/2024-25/03

Name of Work: Supplying & Applying of Thread Locker Adhesive of Loctite, kent, Deveon or any other functionally similar make as an Anti-Vibration, Anti-theft, Anti-Sabotage & Anti-Corrosive work to Fish Bolts of Check Rail at Asawati & ICD Connecting Lines & Guard Rail Location from Ch.15+500 to Ch.143+000 and to HSFG Bolts at Steel Girder Location(Bridge No.136, 180 & 188) in Rewari - Dadri Section of Western Dedicated Freight Corridor under CGM/Noida Unit

ľo,			
The C DFCC	Chief General Manager/Noida, IL		
We,	the undersigned, declare that:		
said o date Secur and h	Ve have read the various of conditions. I/We also agree to keep this of fixed for closing of the tender and in defarity". I/We offer to do the work for Dereby bind myself/ourselves to complete the of letter of acceptance of the tender.	fer open for acceptance for a poul thereof, I/We will be liable FCCIL, at the rates quoted in the	eriod of days from the for forfeiture of my/our "Bid e attached bill(s) of quantities
Speci	I/We also hereby agree to abide by the I prection slips up-to-date and to carry out fications of materials and works as laid downlard Schedule of Rates (SSOR) with all corrections.	the work according to the Spec on by DFCCIL in the annexed Spe	ial Conditions of Contract and cial Conditions/Specifications,
	A Bid Securityof ₹ has already value of the Bid Security shall stand forfeit our Tender is accepted and if:	-	
(a)	I/We do not submit the Performance Guar	antee within the time specified i	n the Tender document;
(b)	I/We do not execute the contract docum Railway that such documents are ready; ar	-	eceipt of notice issued by the
(c)	I/We do not commence the work within fif	teen days after receipt of orders	to that effect.
	Signature of Tenderer (s) with Seal	Page 133 of 196	for CGM/Noida

Promotion (DIPP) a		byvalid upto Department of Industrial Policy and lence
	bour Cooperative Society and our ed to deposit only 50% of Bid Secur	Registration No. is withand ity.
contract between u		uted, acceptance of this tender shall constitute a binding be mutually agreed to between us and indicated in the
Signature of Witnes	ses:	
(1)	_	Signature of Tenderer(s)
(2)	_	Date
		Address of the Tenderer(s)

FORM No. 1B

## FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH THE TENDER DOCUMENTS

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-The stamp paper has to be in the name of the tenderer)

Tender No: CGM/DFCCIL/Noida Unit/ Anti-Theft,Anti-Vibration, Anti-Sabotage & Anti Corrosive Works/Rewari-Dadri Section/2024-25/03

W	orks/Rewari-Dadri Section/2024-25/03
Name of Work	k: Supplying & Applying of Thread Locker Adhesive of Loctite, kent, Deveon or any other functionally similar make as an Anti-Vibration, Anti-theft, Anti-Sabotage & Anti-Corrosive work to Fish Bolts of Check Rail at Asawati & ICD Connecting Lines & Guard Rail Location from Ch.15+500 to Ch.143+000 and to HSFG Bolts at Steel Girder Location(Bridge No.136, 180 & 188) in Rewari - Dadri Section of Western Dedicated Freight Corridor under CGM/Noida Unit.
I	
documents No	(hereinafter called the tenderer) for the purpose of the Tender for the work of as per the tender of(DFCCIL/Railway)**, do hereby solemnly affirm and state on the etenderer including its constituents as under:

- 1. I/we the tenderer (s) am/are signing this document after carefully reading the contents.
- 2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation thereof.
- 3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website <a href="www.ireps.gov.in">www.ireps.gov.in</a>. I/we have verified the content of the document from the website and there is no addition, no deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the DFCCIL/Railway Administrationshall be final and binding upon me/us.
- 4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements and attachments in proof of the qualification requirements.
- 5. I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along with the offer and same shall be binding upon me/us.

C: 1	- (	T 1	1-1		C 1
Signature	Oİ	Tenaerer	(S)	with	Sear

- 6. I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we are fully responsible for the correctness of the information and documents, submitted by us.
- 7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways/DFCCIL or any other Ministry / Department of Govt. of India from participation in tender on the date of submission of bids, either in individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.
- 8. I/we understand that if the contents of the **certificate** submitted by us are found to be forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security besides banning of business for a period of upto**two**year. Further, I/we (insert name of the tenderer)\*\*\_\_\_\_\_ and all my/our constituents understand that my/our offer shall be summarily rejected.
- 9. I/we also understand that if the contents of the **certificate** submitted by us are found to be false/forged or incorrect at any time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid Security/Security Deposit and Performance guarantee besides any other action provided in the contract including banning of business for a period of upto**two** year.
- 10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India and certify that I am/We are not from such a country or, if from such a countryhave been registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed).

Place: Dated:

\*\* The contents in italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer.

FORM No. 1C

(This certificate is to be given by attorney/authorized signatory/each member of Partnership (irm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.)			
	I/We(Name), attorney/authorized signatory of the (constituent firm/constituent partner) and member/partner of the(tenderering firm) hereby solemnly affirm and state as under:		
1.	I/we certify that		
2.	I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India and certify that I am/we are not from such a country or, if from such a country, have been registered with the competent Authority. I/we hereby certify that I/we fulfil all the requirements in this regard and am/are eligible to be considered (evidence ofvalid registration by the competent authority is enclosed),		
	AND SIGNATURE HE CONSTITUENT FIRM/CONSTITUENT PARTNER		
Place: Dated			

Form No. 1D

for CGM/Noida

## (Bid Security)

Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank).

Name of the Bank:		
President of India,		
Acting through,		
Railway,		
Beneficiary: Railway		
Date:		
Bank Guarantee Bond No.: Date:		
In consideration of the President of India acting through Dy. Chief Project Manager (hereinafter called "DFCCIL") having invited the bid for Supplying & Applying of Thread Locker Adhesive of Loctite, kent, Deveon or any other functionally similar make as an Anti-Vibration, Anti-theft, Anti-Sabotage & Anti-Corrosive work to Fish Bolts of Check Rail at Asawati & ICD Connecting Lines & Guard Rail Location from Ch.15+500 to Ch.143+000 and to HSFG Bolts at Steel Girder Location(Bridge No.136, 180 & 188) in Rewari - Dadri Section of Western Dedicated Freight Corridor under CGM/Noida Unit through Notice inviting tender (NIT) No. CGM/DFCCIL/Noida Unit/ Anti-Theft,Anti-Vibration, Anti-Sabotage & Anti Corrosive Works/Rewari-Dadri Section/2024-25/03		
, We have been informed that [Insert name of the Bidder] (hereinafter called "the Bidder") intends to submit its bid (hereinafter called "the Bid") .		
WHEREAS, the Bidder is required to furnish Bid Security for the sum of <i>[Insert required Value of Bid Security]</i> , in the form of Bank Guarantee, according to conditions of Bid.		
AND		
WHEREAS,		
1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the Railway full amount in the sum of [Insert required Value of Bid Security] as above stated.		

Page 138 of 196

Signature of Tenderer (s) with Seal

- 2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount up to and including aforementioned full amount without any demur, reservation or recourse. Any such demand made by the Railway/DFCCIL on the Bank shall be final, conclusive and binding, absolute and unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or any threatened litigation by the Bidder or Bank.
- 3. The Bank shall pay the amount as demanded immediately on presentation of the demand by Railway/DFCCIL without any reference to the Bidder and without the Railway/DFCCIL being required to show grounds or give reasons for its demand of the amount so demanded.
- 4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in the constitution of the Bidder.
- 5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any documents, which have been or may be made between the Railway/DFCCIL and the Bidder, will in any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any requirement for notice of any such change, addition or modification made by Railway/DFCCIL at any time.
- 6. This guarantee will remain valid and effective from......[insert date of issue]till ............[insert date, which should be minimum 90 days beyond the expiry of validity of Bid]. Any demand in respect of this Guarantee should reach the Bank within the validity period of Bid Security.
- 7. The Bank Guarantee is unconditional and irrevocable.
- 8. The expressions Bank and Railway/DFCCIL herein before used shall include their respective successors and assigns.
- 9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the previous consent in writing of the Railway/DFCCIL. This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.758.
- 10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall invariably send the advice of this Bank Guarantee to the following bank details –

IFSC CODE	UBIN0578002		
IFSC TYPE	BRANCH		
BANK NAME	UNION BANK OF INDIA		
BRANCH NAME	RAIL		
CITY NAME	GAUTAMBUDDHA NAGAR		
ADDRESS	SECTOR-143, NOIDA BRANCH, GAUTAMBUDDHA NAGAR-201309		

DISTRICT	GAUTAMBUDDHA NAGAR
STATE	UTTAR PRADESH
BG ENABLED	YES

	rithout prejudice to any other security Guarantee(s) of ak, under this Guarantee, shall be deemed as Principal						
Date							
Place	Bank's Seal and authorized signature(s)						
	[Name in Block letters]						
	[Designation with Code No.]						
Witness:	[P/Attorney] No.						
1 Signature, Name & Address & Seal							
2 Signature, Name& address & Seal	Bank's Seal						

**Note:** All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the final document.

[P/Attorney]No.

FORM No. 2

### **TENDERER'S CREDENTIALS**

S. No	Description
1	<b>For Technical experience</b> /competence,provide details of similar completed work(s)during the last Seven (07)years,ending last day of month previous to the one in which tender is invited in the proforma given in "Form-2A/2AA". The bidder shall attach Certified completion certificates issued by the client in this regard.
2	<b>For Financial capacity</b> and organizational resources, provide details of contractual payments received in the last three financial years and the current financial year upto the date of inviting of tender as per audited balance sheet duly certified by Chartered Accountant/ UDIN Certificate from Chartered Accountant duly supported by Audited Balance Sheet/Form 16A/26AS etc.in the proforma given in <b>Form-2B</b> ". The bidder shall attach necessary documents in support of the above duly certified by Chartered Accountant.
3	For Bid capacity- Not Applicable.
4	Tenderers should fill the general information about their firm including constitution of the firm in <b>"Form-2D"</b> . Attach certified copies of legal and other documents in support thereof.

FORM No. 2A

#### TECHNICAL ELIGIBILITY CRITERIA DETAILS

## Details of the similar works completed for <u>Govt./ Semi-Govt./ PSU</u>(as per Para 1.3.14.1 of Preamble and General Instructions to Tenderers)

LOA/ Contract Agreement No. and date Similar Contract No.	
Description of Work Contract Identification	
Contract Amount as per LOA	
Final Executed Amount as per Completion Certificate.	
Date of completion as per LOA	
Actual Date of Completion Completiondate	
Whether the work was executed by Firm as single entity or as a Joint Venture or as a consortium.	
Percentage share of firm, if the work was executed as Joint Venture/Consortium	
Client Details: Name of Firm and Contact Person: Address: Mobile, Telephone, faxnumber: E-mail:	

**Note:** 1. If the tenderer has completed more than one work, the form shall be numbered as Form - 2A (i), Form 2A (ii) and Form 2A (iii) and so on.

- 2. The bidder shall attach Certified Completion Certificate for the works issued by the client with Form 2A above.
- 3. Copy of Work Experience/Completion Certificate, LOA, work order, bill of quantitites etc. and copy of final/last bill paid by client shall be enclosed to verify the information given in above Form.
- 4. In case of JV, the biddershall attach Certified completion certificates for each member of JV issued by the client as per Para 1.3.19.15.1 of Part-I Chapter-III of the Tender Document.

FORM No. 2AA

#### **TECHNICAL ELIGIBILITY CRITERIA DETAILS**

Details of the similar works completed for <u>Public Listed Company</u> (as per Para1.3.14.1 of Preamble and General Instructions to Tenderers)

LOA/ Contract Agreement No. and date	
Description of Work	
Contract Amount as per LOA	
Final Executed Amount as per Completion Certificate.	
Date of completion as per LOA	
Actual Date of Completion	
Is average annual turnover of the Client Firm is Rs.500 Crore and above in last 3 financial years excluding the current financial year? (Enclose supporting documents)	
Is the Client Firm listed on BSE/NSE or any other Stock exchange in India or abroad or is the client subsidary of such company? (Enclose supporting documents)	
Is the Client Firm incorpotated/ registered at least 5 years prior to the date of opening of tender? (Enclose supporting documents)	
Client Details: Name of Firm and Contact Person: Address: Mobile, Telephone, faxnumber: E-mail:	

- **Note**: 1. If the tenderer has completed more than one work, the form shall be numbered as Form 2AA (i), Form 2AA (ii) and Form 2AA (iii) and so on.
  - 2. The bidder shall attach Certified Completion Certificate for the works issued by the client with Form 2AA above
  - 3.Copy of Work Experience/Completion Certificate, LOA, work order, bill of quantitites, bill wise details of payment received duly certified by Chartered Accountant, TDS certificates for all payments received and copy of final/last bill paid by company to be enclosed to verify the information given in above Form.
  - 4. In case of JV, the biddershall attach Certified completion certificates for each member of JV issued by the client as per Para 1.3.19.15.1 of Part-I Chapter-III of the Tender Document.

FORM No. 2B

#### FINANCIAL ELIGIBILITY CRITERIA DETAILS

Each Bidder or each member of a JV must fill in this form separately:

### NAME OF BIDDER/JV PARTNER:

Annual Contractual Turnover Data for the Previous 3/4 Years (Contractual Payment only)							
Voor	Amount	Exchange	Indian National Rupees				
Year	Currency	Rate	Equivalent				
	Average Annual Contractual						

- 1. The average annual contractual turnover shall be calculated as an average of "total contractual payments" in the previous three financial years. However, in case balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for calculating average annual contractual turnover.
- 2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss accounts for the relevant years in respect of the bidder or all members constituting the bidder.
- 3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance Sheet duly certified by the Chartered Accountant.

#### SEAL AND SIGNATURE OF THE BIDDER

Certified that all figures	and facts	submitted	in	this	form	have	been	furnished	after	full	considerat	ion	of	al
observations/notes in Auc	litor's rep	orts												

Sign and Seal of the Chartered Accountant/Auditors

ICAI Registration No.

UDIN No. of the certificate issued as above.

BID CAPACITY - NOT APPLICABLE	

FORM No. -2D

#### APPLICANT'S PARTY INFORMATION FORM

S. No.	Item	Detail
1	Name of firm.	
2	Constitution of firm (Company/Partnership Firm/Proprietorship firm/LLP/HUF/JV etc.	
3	Name of Authorized Representative of the firm submitting the tender:	
4	Year of Establishment of the firm.	
5	Registered Address: -	
6	Telephone Number & Mobile of the Authorized representative of the firm	
7	E-mail address of the authorized representative	
8	Telefax Number	
9	PAN No:	
10	Goods & Service Tax Registration No:	
11	PF / EPF Registration No:	
12	ESI Registration No.	

Note: 1. Attach supporting documents as mentioned in para 1.3.16 of Part-I, Chapter-III of Tender Document for Item no. 2.

2. Attach latest valid documentary evidence for Item no. 9 to 12.

FORM No. 3

#### **SUMMARY OF PRICES**

Name of work: - Supplying & Applying of Thread Locker Adhesive of Loctite, kent, Deveon or any other functionally similar make as an Anti-Vibration, Anti-theft, Anti-Sabotage & Anti-Corrosive work to Fish Bolts of Check Rail at Asawati & ICD Connecting Lines & Guard Rail Location from Ch.15+500 to Ch.143+000 and to HSFG Bolts at Steel Girder Location(Bridge No.136, 180 & 188) in Rewari - Dadri Section of Western Dedicated Freight Corridor under CGM/Noida Unit.

S. No	DESCRIPTION OF SCHEDULES	AMOUNT COST (in Rs.)
I	SCHEDULE-A (Non Schedule Items)	2,16,02,244.00
	GST @ 18%	38,88,404.00
	Grand Total (Schedule-A) Incl. GST @ 18%	2,54,90,648.00

#### Notes:

- 1) This proforma is just for information and perusal. However, the rates are to be filled in Online mode in Financial Bid "Packet-B" at E-Procurement Portal of IREPS.
- The quantities shown in above Bill of quantities are approximate and are as a guide to give the tenderer(s) an idea of quantum of work involved. The DFCCIL reserves the right to increase/ decrease and/or delete or include any of the items / quantities given above and no extra rate will be allowed on this account.
- 3) Non-Schedule Items: The cost of Non-Schedule items given above (other than CPWD DSR items) are as per Last Accepted Rates/Budgetary Offer/Current Market Rate Analysis etc.
- 4) All efforts have been made to make the document/BOQ complete in all respect for successful commissioning of the works, however, if any minor item has not been specifically mentioned or being omitted, the same shall be executed without any extra cost by the agency, so as to ensure successful and satisfactory commissioning of the item / work. In this regard, decision of Engineer/DFCCIL shall be final & binding.

CGM/DF	CCIL/Noida Unit/Anti-Theft Works/Rewari-Dad	Anti-Vibration, Anti-Sabot ri Section(CTP-14 & CTP-1	
	(Schedule of	f Prices and Total Prices)	
	functionally similar make a Corrosive work to Fish Bolts Rail Location from Ch.15+5	as an Anti-Vibration, Anti- of Check Rail at Asawati & I 00 to Ch.143+000 and to & 188) in Rewari - Dadri S	te, kent, Deveon or any other theft, Anti-Sabotage & Anti- CD Connecting Lines & Guard HSFG Bolts at Steel Girder Section of Western Dedicated
Signatur	e of Tenderer (s) with Seal	Page 148 of 196	for CGM/Noida

	Form -4
BOQ	
SCHEDULE	

Name of Work: Supplying & Applying of Thread Locker Adhesive a of Loctite, kent, Deveon or any other functionally similar make s an Anti-Vibration, Anti-theft, Anti-Sabotage & Anti-Corrosive work to Fish Bolts of Check Rail at Asawati & ICD Connecting Lines & Guard Rail Location from Ch.15+500 to Ch.143+000 and to HSFG Bolts at Steel Girder Location(Bridge No.136, 180 & 188) in Rewari - Dadri Section of Western Dedicated Freight Corridor under CGM/Noida Unit

### Schedule-A(Non Schedule Items)

S.No	Description of Item	Rate (excluding GST)	Qty	Amount
1	Item Rate for supplying of thread locker adhesive of Loctite, kent, Deveon or any other functionally similar make as an anti-theft and anti-sabotage measure for Fish & HSFG bolts with contractor own labour, material tools & plants, all taxes, GST, loading, leading, unloading, lifting, crossing of any type of obstructions such as track, nallah etc. complete job as per instructions of engineer incharge. The rate inclusive supplying, testing etc. and will be paid after the testing and entire satisfaction of engineer incharge.	22647.28	664.85	15057044.00
2	Item Rate for applying of Thread locker adhesive of Loctite, Kent, Devcon or any other functionally similar make to Fish & HSFG Bolts of bridges in all conditions, at any height with contractor own labour, tools & plants, all taxes,GST, crossing of any type of obstructions such as track,nallah etc. complete job as per instructions of engineer incharge.			
2.1	Application of Thread Locker Adhesive of Loctite, Kent, Devcon or any other functionally similar make to HSFG Bolt(M-22)	20.00	54976.00	1099520.00

2.2	Application of Thread Locker Adhesive of Loctite, Kent, Devcon or any other functionally similar make to HSFG Bolt(M-24)	20.00	261952.00	5239040.00
2.3	Application of Thread Locker Adhesive of Loctite, Kent, Devcon or any other functionally similar make to Fish Bolt(M-25)	20.00	9052.00	181040.00
2.4	Application of Thread Locker Adhesive of Loctite, Kent, Devcon or any other functionally similar make to HSFG Bolt(M-36)	20.00	1280.00	25600.00
	Total of Schedule-A(Non Schedule Ite	ems) (excludin	g GST)	21602244.00
	Add GST @18%			3888404.00
	Grand Total (including GST)			25490648.00

#### **Explanatory Notes for BOQ:**

- 1) This proforma is just for information and perusal. However, the rates are to be filled in Online mode in Financial Bid "Packet-B" at E-Procurement Portal of IREPS.
- 2) The quantities shown in above Bill of quantities are approximate and are as a guide to give the tenderer(s) an idea of quantum of work involved. The DFCCIL reserves the right to increase/ decrease and/or delete or include any of the items / quantities given above and no extra rate will be allowed on this account.
- 3) Non-Schedule Items: The cost of Non-Schedule items given above (other than CPWD DSR items) are as per Last Accepted Rates/Bugetary Offer/Current Market,Rate Analysis etc.
- 4) All efforts have been made to make the document/BOQ complete in all respect for successful commissioning of the works, however, if any minor item has not been specifically mentioned or being omitted, the same shall be executed without any extra cost by the agency, so as to ensure successful and satisfactory commissioning of the item / work. In this regard, decision of Engineer/DFCCIL shall be final & binding.

.

FORM No. 5

## SAMPLE A G R E E M E N T CONTRACT AGREEMENT

### (To be executed on non-judicial stamp paper of appropriate value)

THISAGREEMENT ("Agreement") is made at Noida on the day of BETWEEN

THISAGREEMENT ( Agreement ) is made at Noida on the	uay oi_be i w een	
Dedicated Freight Corridor Corporation of India Limited (a Govt. of India Enterprise under Ministry of Railways) and a company incorporated under the provisions of the Companies Act, 1956 having it's registered office at 5th Floor, Supereme Court Metro Station Complex, New Delhi, India – 110001, represented through it's Chief General Manager (herein after refered to as "DFCCIL" which expression shall, unless repugnant to the context, be deemed to include its successors and assigns and called 'the Employer') as one part and a company / corporation / JV incorporated under the laws of		
part.		
WHEREAS the Contractor has agreed with the DFC set forth in the Bill(s) of Quantities hereto annexed upon the with correction slips issued up to date of inviting tender or the Specifications of updated with correction otherwise specified in the tender documents and the applicated with correction slips issued up to date of inviting documents and the Special Conditions and Special Specifications and Special Specia	he Standard General Conditions of Contract, updated as otherwise specified in the tender documents and a slips issued up to date of inviting tender or as table Standard Schedule of Rates (SSOR) of ing tender or as otherwise specified in the tender cations, if any and in conformity with the drawings	
NOW THIS INDENTURE WITNESSETH that in consist the Contractors will duly perform the said works in the sais same with great promptness, care and accuracy in a Railway/DFCCIL and will complete the same in accordance said conditions of contract on or before the day of period ofCalendar months from the certified date of the conditions therein mentioned (which shall be deemed have been fully set forth herein), AND the DFCCIL, both here said works in the manner aforesaid and observe and keep to cause to be paid to the Contractor for the said works on the thereof at the rates specified in the Bill(s) of Quantities here	workman like manner to the satisfaction of the with the said specifications and said drawings and 20 and will maintain the said works for a their completion and will observe, fulfill and keep all and taken to be part of this contract, as if the same by agree that if the Contractor shall duly perform the he said terms and conditions, the DFCCIL will pay or a final completion thereof the amount due in respect	
For and on behalf of the Contractor	For andon behalf of the Employer	
Signature of the authorized official	Signature of the authorized official	
Name of the official	Name of the official	
Stamp/ seal of the Contractor	Stamp/Seal of the Employer	

### SIGNED. SEALED AND DELIVERED

Bythesaid	Bythesaid	
Name		
	Name	
On behalf of the Contractor in the	on behalf of the Employer in the presence of:	
Witness	Witness	
Name	Name	
ressAdd	ressAdd	
Enclosures: -		
1.Annexure 'A' -Tender Papers No.		
2.Annexure 'B' -Letter of Acceptance of Tender No	Dated	
Along with Summary of Prices		
3. Other enclosures -		

FORM No. 6

### Format of Bank Guarantee for Performance Security

(To be executed on non-judicial stamp paper of appropriate value)

Bank Guarantee no	Dated	
To, Chief Project Manager, Dedicated Freight Corridor Corporation of India Lt Sector-145, Noida-201306, U.P	:d/Noida Unit	
Reference:-Contract No, awarded or	1	
This deed of Guarantee made this day of having registered office at and bra referred to as "Bank") of the one part and Dedi Limited (hereinafter called the Employer) of the oth	nch office at cated Freight Corridor Cor	(hereinafter
Whereas Dedicated Freight Corridor Corporation no for construction of	(hereinafter called "ti	he Contract") to
Whereas the contractor is bound by the said Contr performance security guarantee bond for a total ar		<del>.</del>
Now, we the undersigned (Name of Bank officials), to incur obligations for and on behalf of the B guarantee the Employer the full amount of Rs	ank hereby declare that th	ne said Bank will
After the Contractor has signed the aforesaid coagree and promise to pay the amount due and demure merely on a demand from the Employer's of loss or damage cause to or would be caused or breach by the said contractor of any of the terms or by reason of the contractor failure to perform the Bank shall be conclusive as regards the amorguarantee. However, our liability under this gua exceeding Rs	payable under this guara stating that the amount clair or suffered by the employer or conditions contained in the said agreement. Any such unt due and payable by the	ntee without any ned is due by way by reason of any he said agreement demand made on Bank under this

We............. (indicate the name of Bank), further undertake to pay to the Employer any money so demanded notwithstanding any dispute or dispute raised by the contractor in any suit or proceeding pending before any court or Tribunal relating to liability under this present being absolute and unequivocal.

The payment so made by us (name of Bank) under this bond shall be a valid discharge of our liability for payment there under and the Contractor shall have no claim against us for making such payment.

Notwithstanding anything to the contrary contained herein the liability of the bank under this guarantee will remain in force and effect until such time as this guarantee is discharged in writing by the employer or until (date of validity/extended validity) whichever is earlier and no claim shall be valid under the guarantee unless notice in writing thereof is given by the Employer within validity/extended validity period of guarantee from the date aforesaid.

We....... (indicate the name of Bank), to further agree with the Employer that the Employer shall have the fullest liberty without our consent and without effecting in any manner out of obligation hereunder to vary any of the terms and conditions of the said contract from time to time or to postpone for any time or from time to time any to power exercisable by the Employer against the said contractor and to forbear or enforce any of the terms and conditions of the said agreement and we shall not be relieved from our liabilities by reason of such variation, or extension being granted to the said contractor for any bearance act or omission on the part of the Employer or any indulgence by the Employer to the said contractor or by any such matter or thing whatsoever which under the law relating to sureties for the said reservation would relieve us from the liability.

The Guarantee hereinbefore contained shall not be affected by any change in the constitution of Bank or of the Contractor.

	expressions "the Employer", "the Bank" and "the Contractor" hereinbefore used shall ide their respective successors and assigns.	
Notv	withstanding anything to the contrary contained hereinbefore:	
i)	Our liability under this Bank Guarantee shall not exceed and restricted to Rs(Rs. in words).	
ii)	This Bank Guarantee shall be valid up to, unless extended on demand by Employer.	
iii)	The Bank is liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only if Employer serve a written claim or demand on or before	
	VITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this day of being herewith duly authorized.	
Bank	k seal	
Signa	ature of Bank Authorize Official with seal	
Nam	ıe	
Desi	gnation:	
Address:		
Witn	ness:	
1.	Name:	
	Designation:	
	Address:	
2.	Name:	
	Designation:	
	Address:	

FORM No. 7

#### **SAMPLE**

### STANDING IN DEMNITY BOND FOR "ON ACCOUNT" PAYMENTS

(To be executed on non-judicial stamp paper of appropriate value)

We,M/s	here by undertake that we hold a tour stores Depot/s at
	anaging Director/ DFCCIL acting in the premises
	roject Manager / DFCCIL/Noida or his successor (herein after referred to as which "OnAccount" payments have been made to us against the Contract for (
referred to as Croup/s	
	purpose of execution of the said contract, until such time the materials are
they are duly delivered as erected indemnify the employer against art while in our possession and against to inspection by any officer author	or the safe custody and protection of the said materials against all risk till d equipment to the employer or as he may direct otherwise and shall by loss/damage or deterioration whatsoever in respect of the said material t disposal of surplus materials. The said materials shall at all times be open rized by the Chief Project Manager /DFCCIL/Noida in charge of Dedicated lia Limited (Whose address will be intimated in due course).
becomes due, the Employer shall be also compensation for such loss or	rioration of materials occur or surplus material disposed off and refund been titled to recover from us the 85% of supply portion (asa pplicable) and damage if any long with the amount to be refunded with out prejudice to any y deduction from any sum due or any sum which at any time here after r any other Contract.
Datedthisday of	
for and on behalf of	
M/sSignature of witness	(Contractor)
Name of witness in Block letter.	
Address.	

FORM No. 7A

#### **INDEMNITY BOND**

(To be executed on non-judicial stamp paper of appropriate value)

(10 00 oncourse on non-)autour soump p	appropriate tailed
This deed of Indemnity Bond is made at NOIDA, on this Authorized Signatory (hereinafter called 'Contractor) A Gautam Budh Nagar, U.P., (Hereinafter called 'Client').	
<b>We,</b> indemnify and save harmless the Railway/DFCCIL from costs, damages, charges, claims and demands of every nature Railways/DFCCIL by reason of any act or omission ofthe execution of the works or in his guarding of the same. All su these conditions shall be considered as reasonable compensations sustained, and whether or not any damage shall have been sustained.	and description brought or recovered against the(Contractor), his agents or employees, in ams payable by way of compensation under any of the to be applied to the actual loss or damage
IN WITNESS WHEREOF the Contractor has executed this Bon	d of Indemnity at Noida, on this of
	For and Behalf of
	Signature of Witness-1
	Name of Witness-1
	(in Block Letter)
	Address-1
Authorita d'Cianatanna	formand Dalvalf of
Authorized Signatory	for and Behalf of
	Signature of Witness-1 Name of Witness-1
	(in Block Letter)
	Address-1
	355 2
Authorized Signatory	

Signature of Tenderer (s) with Seal

Page 157 of 196

for CGM/Noida

FORM No. 8

#### ECS / NEFT / RTGS

#### **MANDATE FORM**

Date:-

To, Chief General Manager/Noida DFCCIL, New Delhi.

Sub: ECS / NEFT / RTGS payments

We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using RBI's NEFT / RTGS scheme, our payments may be made through the above scheme to our under noted account.

Name of Bank	
Name of City	
Bank Code No	
Name of Bank Branch	
Branch Code No	
Address of Bank Branch	
Telephone Number of Bank Branch	
Fax No of Bank Branch	
Name of customer / Tenderer as per account	
Account Number of Tenderer appearing on cheque book	
Type of Account (S. B. / Current / Cash credit)	
IFSC code for NEFT	
IFSC code for RTGS	
9-Digit-	
codenumberofthebankandbranchappearingontheMICRchequeissuedbythe	
bank.	
Details of Cancelled Cheque leaf	
Telephone no of tenderer	
Cell Phone Number of the tenderer to whom details with regard to the	
status of bill submitted to Accounts Office i.e Co6 & Co7 & Cheque	
Purchase Orders particulars can be intimated through SMS	
Tenderer's E - mail ID	

Confirmed by Bank signature of tenderer With stamp and address

Enclose a copy of crossed cheque.

FORM No. 9

### DRAFT MEMORANDUMOF UNDERSTANDING (MOU) For

### JOINT VENTURE PARTICIPATION BETWEEN

ro be	executed on non-judicial stamp paper of appropriate value)
	having its registered office at(herein after referred to as) acting as the Partner of the first part,
and	
	(herein after referred to as `') in the ity of a Joint Partner of the other part.
and	
	(herein after referred to as `') in the ity of a Joint Partner of the other part.
irresp	expressions ofandandshall wherever the context admits, mean and include the pective legal representatives, successors-in-interest and assigns and shall collectively be referred to as Parties" and individual lyas "the Party"
WHE	REAS:
Dedic	ated Freight Corridor Corporation of India Limited (DFCCIL) [herein after referred to as "Client"] has invited bids for "[Insert name of work]"
NOW	, THEREFORE, THE PARTIES AGREE AS FOLLOWS:
1.	The following documents shall be deemed to form and be read and construedas an integral part of this MOU.
	(i) Notice for Bid, and
	(ii) Bidding document
	(iii) Any Addendum/ Corrigendum issued by Dedicated Freight Corridor Corporation of India Limited
	(iv) The bid submitted on our behalf jointly by the Lead Partner.
2.	The 'Parties' have studied the documents and have agreed to participate in submitting a 'bid' jointly.
3.	M/sshall be the lead member of the JV for all intents and purpose and shall represent the Joint Venture in its dealing with the Client. For the purpose of submission of bid proposals, the parties agree to nominateas the leader duly authorized to sign and submit all documents and subsequent clarifications, if any,to the Client. However M/sshall not submit any such proposals, clarifications or commitments be for esecuring the written clearance of the other partner which shall be

Signature of Tenderer (s) with Seal

Page 159 of 196

for CGM/Noida

4. The `Parties' have resolved that the distribution of responsibilities and their proportion at share in the

expeditiously given by M/sto M/s	

(a) Lead Partner;
(i)
(ii)
(iii)
(b) Joint Venture Partner
(i)
(ii)
(iii)
[Similar details tobegiven for eachpartner]

### 5. JOINT AND SEVERAL RESPONSIBILITY

Joint Venture is as under:

The Parties undertake that they shall be jointly and severally liable to the Client in the discharge of all the obligations and liabilities as per the contract with the Client and for the performance of contract awarded to their JV.

#### 6. ASSIGNMENT AND THIRD PARTIES

The parties shall co-operate throughout the entire period of this MOU on the basis of exclusivity and neither of the Parties shall make arrangement or enter into agreement either directly or in directly with any other party or group of parties on matters relating to the Project except with prior written consent of the other party.

#### 7. EXECUTIVE AUTHORITY

The said Joint Venture through its authorized representative shall receive instructions, payments from the Client. The management structure for the project shall be prepared by mutual consultations to enable completion of project to quality requirements within permitted cost and time.

### 8. BID SECURITIES

Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to the Client on behalf of the joint venture which shall be legally binding on all the members of the Joint Venture.

#### 9. BID SUBMISSION

Each Party shall be a rits own cost and expenses for preparation and submission of the bid and all costs until conclusion of a contract with the Client for the Project. Common expenses shall be shared by all the

Signature of Tenderer (s) with Seal

Page 160 of 196

for CGM/Noida

parties in the ratio of their actual participation.

#### **10.INDEMNITY**

Each party here to agrees to indemnify the other party against its respective parts in case of breach/default of the respective party of the contract works of any liabilities sustained by the Joint Venture.

**11**. For the execution of the respective portions of works, the parties shall make their own arrangements to bring the required finance, plants and equipment, materials, manpower andotherresources.

#### 12. DOCUMENTS & CONFIDENTIALITY

Each Party shall maintain in confidence and not use for any purpose related to the Project all commercial and technical information received or generated in the course of preparation and submission of the bid.

#### 13. ARBITRATION

Any dispute, controversy or claim arising out of or relating to this agreement shall be settled in the first instance amicably between the parties. If anamicable settlement cannot be reached as above, it will be settled by arbitration in accordance with the Indian Arbitration and Conciliation Act 1996 or any amendments thereof. The venue of the arbitration shall be Delhi.

#### 14. VALIDITY

This Agreement shall remain in force till the occurrence of the earliest to occur of the following, unless by mutual consent, the Parties agree in writing to extend the validity for a further period.

- a. The bid submitted by the Joint Venture is declared unsuccessful, or
- b. Cancellation/ shelving of the Project by the client for any reasonspriortoaward of work
- c. Execution of detailed JV agreement by the parties, setting out detailed terms after award of work by the Client.

15.This MOU i	s drawn	in	number	of c	copies	with	equal	legal	streng	gth an	ıd status.	One	copy	is ł	neld	by
M/s	and the	other	r bv M/s.		&	M/	Ś	and a	copy	submi	tted with	the r	ropos	al.		

**16**. This MOU shall be construed under the laws of India.

### 17.NOTICES

Notices shall be given in writing by fax confirmed	by registered mail or	commercial couri	er to the follo	wing
fax numbers and addresses:				

Lead Partner	Other Partne	r(s)
(Name & Address)	(Name & Address)	
Signature of Tenderer (s) with Seal	Page 161 of 196	for CGM/Noida

IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and year first before written.			
M/s	M/s		
(Seal)	(Seal)		
Witness			
1(Name& Address)			
2(Name& Address)			
<b>Notes:</b> (1) In case of existing joint venture, the certified copy of JV agreement maybe furnished.			

FORM No. 10

#### DRAFT FORMAT OF JOINT VENTURE AGREEMENT

To be executed on non-judicial stamp paper of appropriate value inaccordance with relevant StampAct and to be registered with appropriate authority under Registration Act.

The JV agreement shall be structured generally as per contents list given below:

#### A.CONDITIONS AND TERMS OF IV AGREEMENT

- 1. Definitions and Interpretation
- 2. Joint Venture–Include Equity of members, transferability of shareholding of equity of a partner leaving during the subsistence of the contract.
- 3. Proposal Submission
- 4. Performance- Toindicatescopeofresponsibility of each member
- 5. LanguageandLaw
- 6. Exclusively
- 7. Executive Authority
- 8. Documents
- 9. Personnel
- 10.AssignmentandThirdParties
- 11.Severability
- 12.Member inDefault
- 13.DurationoftheAgreement
- 14Liabilityandsharingofrisks
- 15.Insurance
- 16. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration
- 17. Financial Administration and Accounting
- 18.GuaranteesandBonds
- 19.Arbitration
- 20.Notices
- 21.SoleAgreementandVariation

#### **B. SCHEDULES**

- 1. Project and Agreement Particulars
- 2. Financial Administration Services
- 3. Allocation of the obligations
- 4. Financial Policy and Remuneration

\*\*\*\*

FORM No. 11

Dated

### PRO-FORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT VENTURE(JV)

(To be executed on non-judicial stamp paper of appropriate value inaccordance with relevant Stamp Act and to be registered with appropriate authority under Registration Act.)

No....

From			
<b>Dedic</b> Sector	nief General Manager/Noida Unit, rated Freight Corridor Corporation of I r-145, Noida-201306, U.P.	ndiaLimited	
s C C	emen, upplying & Applying of Thread Locker imilar make as an Anti-Vibration, Anti heck Rail at Asawati & ICD Conne h.143+000 and to HSFG Bolts at Stee adri Section of Western Dedicated Fre	-theft, Anti-Sabotage & Anti-Conceting Lines & Guard Rail Local Girder Location(Bridge No.1	rrosive work to Fish Bolts of ocation from Ch.15+500 to 36, 180 & 188) in Rewari -
	or notice for Invitation for Tender No. CG ge & Anti-Corrosive Works/Rewari-		Theft,Anti-Vibration, Anti-
	ish to confirm that our company/ firm ha urposes associated with IFB referred to ab		For
	(Members who are no tthe lead partner o	of the JV should add the followingpo	aragraph) *.
2.	'The JV is led bywhom we hereby au Bid forand authorise to incur liab the partners or constituents of the Join	oilities and receive instructions fo	
		OR	
	(Member (s) being the lead member of th	ne group should add the following p	paragraph) *
2.	'In this group we act as leader and, for	the purposes of applying for Bid,	represent the Joint Venture:
3.	In the event of our JV being awarded t	he contract, we agree to be jointly	with i) ⅈ)(names of
	Signature of Tenderer (s) with Seal	Page 164 of 196	for CGM/Noida

other member so four JV) and severally liable to the Dedicated Freight Corridor Corporation of India Limited, its successors and assigns for all obligations, duties and responsibilities arising from or imposed by the contract subsequently entered into between Dedicated Freight Corridor Corporation of India Limited andour JV.

\*I/We, further agree that entire execution of the contract shall be carried out exclusively through the lead partner.

Yours (Signature)	faithfully,	
(Name of Signat	cory)	
(Capacity of Sig	natory)	
Company Seal		* Delete as applicable

Note: In case of existing joint venture, the certified copy of JV agreement may be furnished.

FORM No. 12

### FORMAT FOR POWER OFATTORNEY FOR AUTHORISED SIGNATORYOF JOINT VENTURE(JV)PARTNERS

#### **POWER OF ATTORNEY\***

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant stamp Act. The stamp paper to be in the name of the company who is issuing the power of Attorney)

We hereby agree to ractify all acts, deeds and things lawfully done your said attorney pursuant to this Power of Attorney and that all acts, deeds and things done your aforesaid attorney shall and shall always be deemed to have been done by us.

ιο παν	e been done by us.		
Dated	this theday of		
(Sign	ature of authorised Signatory)		
Signat	ture of Lead Partner	Signature of	JV Partner(s)
(Signatu	ure and Name in Block letters of Signatory	)	
Seal of (	Company		
Witne	SS		
	Witness1: Name:		Witness 2: Name:
	Address: Occupation:		Address: Occupation:
*Notes	s:		
i)	To be executed by all the partners jointly, in o	case of a Joint Venture.	
	Signature of Tenderer (s) with Seal	Page 166 of 196	for CGM/Noida

FORM No. 13

### FORMAT FOR POWER OF ATTORNEY TO LEAD PARTNER **OF JOINT VENTURE(JV)**

(To be executed onnon-judicial stamp paperof the appropriate value in accordance with relevant stamp Act. The stamp paper to be in the name of the company who is issuing the power of Attorney)

#### **POWEROFATTORNEY\***

Whereas Dedicated Freight Corridor Corporation of India Limited has invited Bids for the work of "Supplying & Applying of Thread Locker Adhesive of Loctite, kent, Deveon or any other functionally similar make as an Anti-Vibration, Anti-theft, Anti-Sabotage & Anti-Corrosive work to Fish Bolts of Check Rail at Asawati & ICD Connecting Lines & Guard Rail Location from Ch.15+500 to Ch.143+000 and to HSFG Bolts at Steel Girder Location(Bridge No.136, 180 & 188) in Rewari - Dadri Section of Western Dedicated Freight Corridor under CGM/Noida Unit".

Whereas, the members of the Joint Venture comprising of M/s..., M/s..., M/s..., are interested in submission of bid for the work of "Supplying & Applying of Thread Locker Adhesive of Loctite, kent, Deveon or any other functionally similar make as an Anti-Vibration, Anti-theft, Anti-Sabotage & Anti-Corrosive work to Fish Bolts of Check Rail at Asawati & ICD Connecting Lines & Guard Rail Location from Ch.15+500 to Ch.143+000 and to HSFG Bolts at Steel Girder Location(Bridge No.136, 180 & 188) in Rewari - Dadri Section of Western Dedicated Freight Corridor under CGM/Noida Unit" in accordance with the terms and conditions contained in the bidding documents.

Whereas, it is necessary for the members of the Joint Venture to designate one of them as the Lead Partner, with all necessary power and authority to do, for and on behalf of the Joint Venture, all acts, deeds and things as may be necessary in connection with the Joint Venture's bid for the project, as may be necessary in connection the Joint Venture's bid for the project.

### We, M/s....,hereby designate M/s...., being one of the partners of the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of the Joint Venture, all or any of the acts, deeds or things necessary or incidental to the Joint Venture's bid for the contract, including submission of bid, participating in conferences, responding to queries, submission of information/ documents and generally to represent the Joint Venture in all its dealings with the Railway / DFCCIL or any other Government Agency or any person, in connection with the Bid/ contract for the said work until culmination of the process of bidding till the contract agreement if successful, is entered into with the Dedicated Freight Corridor Corporation of India Limited and there after till the expiry of the

contract agreement.

Signature of Tenderer (s) with Seal Page 167 of 196

NOW THIS POWER OF ATTORNEY WITNESS THAT:

for CGM/Noida

\*To be executed by all the members of the JV except the lead member. Themode of execution of the Power of Attorney should be in accordance with the procedure, if any,laid down by the applicable law and the charter documents of the executant(s) and when it is so required the same should be under common seal affixed in accordance with the required procedure.

Wehere by a greet or atify all acts, deeds and things lawfully done by lead member, our said attorney, pursuant to this power of attorney and at all acts deeds and things done your aforesaid attorney shall and shall always be deemed to have been done by us/Joint Venture.

nBlocklettersofExecut ompany	antsj	
/itness 1		
vitness 1		
ame:		
Address:		
Occupation:		
Vitness 2		
Jame:		
vanie.		
Address:		

Datedthisthe..... Dayof......

FORM No. 14

Referece Para 17(b)

Registered Acknowledgement Due

### PROFORMA FOR TIME EXTENSION

No	Dated:
Sub:	(i)(name of work).
	(ii) Acceptance letter no  (iii) Understanding/Agreement no
Ref: exte	(Quote specific application of Contractor for nsion to the date received)
Dear	Sir,
1.	The stipulated date for completion of the work mentioned above isFrom the progress made so far and the present rate of progress, it is unlikely that the work will be completed by the above date (or 'However, the work was not completed on this date').
2.	Expecting that you may be able to complete the work, if some more time is given, the competent authority, although not bound to do so, hereby extends the time for completion from to
3.	Please note that an amount equal to the liquidated damages for delay in the completion of the work after the expiry of(give here the stipulated date for completion with/without any penalty fixed earlier) will be recovered from you as mentioned in Clause, 17-B of the Standard General Conditions of Contract for the extended period, notwithstanding the grant of this extension. You may proceed with the work accordingly.
4.	The above extension of the completion date will also be subject to the further condition that no increase in rates on any account will be payable to you.
5.	Please intimate within a week of the receipt of this letter your acceptance of the extension of the conditions stated above.
6.	Please note that in the event of your declining to accept the extension on the above said conditions or in the event of your failure after accepting or acting upto this extension to complete the work by (here mention the extended date), further action will be taken in terms of Clause 62 of the Standard General Conditions of Contract.
	Yours faithfully For and on behalf of the Employer Name of the Official:- Stamp/Seal of the Employer

Signature of Tenderer (s) with Seal

Page 169 of 196

for CGM/Noida

FORM No. 15

Referece Para 60(2)

### **CERTIFICATE OF FITNESS**

1.	(a) Serial Number
	(b) Date
2.	Name of person examined
3.	Father's Name: son/daughter of
	Residing at
4.	Sex
5.	Residence:
6.	Physical fitness
7.	Identification marks
8.	Date of birth, if available, and/or certified age
	I certify that I have personally examined (name) who is desirous of being employed in a factory or on a work requiring manual labour and that his/her age as nearly as can be ascertained from my examination, is years.
	I certify that he/she is fit for employment in a factory or on a work requiring manual labour as an adult/child.
9. (a)	Reasons for: refusal to grant certificate, or (b) revoking the Certificate
Sign	ature or Left Hand
_	mb Impression of the person Examined
Signa	ature of Certifying Surgeon
Note	w In case of physical disability the exact details of the sause of the physical disability should be clearly
NOLE	: In case of physical disability, the exact details of the cause of the physical disability should be clearly stated.

FORM No. 16

Referece Para 62(1)

Registered Acknowledgement Due

### PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/IN PARTS

### (DETAILS OF PART OF WORK TO BE MENTIONED)

### DFCCIL

m	(Without Prejudice)	
10	To M/s	
Dear	Dear Sir,	
	Contract Agreement No	
	In connection with	
1.	<ol> <li>In spite of repeated instructions to you by the subordinate offices as well of even no, dated; you have failed to start work submit detailed programme for completing the work.</li> </ol>	
2.	2. Your attention is invited to this office/Chief Engineer's office letter no reference to your representation, dated	, datedin
3.	3. As you have failed to abide by the instructions issued to commence the of work you are hereby given 7 days' notice in accordance with Clause 6 of Contract to commence works / to make good the progress, failing when Clause 62 of the Standard General Conditions of Contract viz. to terminat balance work without your participation will be taken.	2 of Standard General Conditions nich further action as provided in
Kind	Kindly acknowledge receipt.	
		rs faithfully behalf of the Employer
	Name of the Stamp/Seal of the Employer	
	Signature of Tenderer (s) with Seal Page 171 of 196	for CGM/Noida

FORM No. 17

Reference Para 62(1)

Registered Acknowledgement Due

## PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK DFCCIL

	(Without Prejudice)
To	M/s
Dear	Sir,
	Contract Agreement No
	In connection with
1.	Seven days' notice under Clause 62 of Standard General Conditions of Contract was given to you under this office letter of even no., dated; but you have taken no action to commence the work/show adequate progress of the work.
2.	You are hereby given 48 hours' notice in terms of Clause 62 of Standard General Conditions of Contract to commence works / to make good the progress of works, failing which and on expiry of this period your above contract will stand rescinded and the work under this contract will be carried out independently without your participation and your Security Deposit shall be forfeited and Performance Guarantee shall also be encashed and consequences which may please be noted.
Kind	lly acknowledge receipt.
	Yours faithfully
	and on behalf of the Employer Name of the Official: - Stamp/Seal of the Employer

FORM No. 17 A

Reference Para 62.(1)

Registered Acknowledgement Due

### PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK.....

### (DETAILS OF PART OF WORK TO BE MENTIONED)

### **DFCCIL**

(Without Prejudice)

То	
M/s	
Dear Sir,	
Contract Agreement No	
In connection with	
1. Seven days' notice under Clause 62 of Standard General Conditions of office letter of even no., dated; but you have taken no action to commence the part of work (details of part to be mentioned).	
2. You are hereby given 48 hours' notice in terms of Clause 62 of Standa commence works / to make good the progress of works, failing which an part of work (Details of part to be mentioned) in contract w carried out independently without your participation.	d on expiry of this period your above
3. Your full Performance Guarantee for the contract shall be forfeited and ycertificate for the contract. However, no additional Performance Guarantee being executed through the part terminated contract.	
4. The contract value of part terminated contract shall stands reduced to	
Kindly acknowledge receipt.	
	Yours faithfully For and on behalf of the Employer Name of the Official: - Stamp/Seal of the Employer

Page 173 of 196

for CGM/Noida

Signature of Tenderer (s) with Seal

FORM No. 18

Reference Para 62.(1)

Registered Acknowledgement Due

### PROFORMA OF TERMINATION NOTICE

**DFCCIL**(Without Projudice)

(With	out Prejudice)	
No		Dated
To M/s		
Dear Sir,		
Contract Agreement No		
In connection with		
Forty-eight hours (48 hrs.) notice was given to you you have taken no action to commence the work/sho		
Since the period of 48 hours' notice has already exp 62 of Standard General Conditions of Contract and independently without your participation. Your par in any manner as an individual or a partnership firr executing the balance work and your Security Deposences and the contract of the period of	l the balance work un ticipation as well as pa n/JV is hereby debarre	der this contract will be carried out articipation of every member/partner d from participation in the tender for
Kindly acknowledge receipt.		
		Yours faithfully
		For and on behalf of the Employer Name of the Official: - Stamp/Seal of the Employer
Signature of Tenderer (s) with Seal	Page 174 of 196	for CGM/Noida

FORM No. 18A

Reference Para 62(1) Registered Acknowledgement Due

# PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK...... (DETAILS OF PART OF WORK TO BE MENTIONED)

DFCCIL (Without Prejudice)

No		Dated
То		
M/s		
Dear Sir,		
Contract Agreement No		
In connection with		
1. Forty-eight hours (48 hrs.) notice was given to you have taken no action to commence the worldetails of part to be mentioned).		
2. Your above part of work in contractof Clause 62 of Standard General Conditions of Conyour participation. Your participation as well as prindividual or a partnership firm/JV is hereby debarwork	tract and the same will participation of every m	be carried out independently without nember/partner in any manner as an
3. Your full Performance Guarantee for the contract certificate for the contract. However, no additional being executed through the part terminated contract.	Performance Guarantee	
4. The contract value of part terminated contract st receipt.	ands reduced to	Kindly acknowledge
		Yours faithfully For and on behalf of the Employer Name of the Official: - Stamp/Seal of the Employer
Signature of Tenderer (s) with Seal	Page 175 of 196	for CGM/Noida

FORM No. 19

#### PRE-CONTRACT INTIGRITY PACT

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant stamp Act. The stamp paper to be in the name of the company who is issuing the power of Attorney)

#### **GENERAL:**

This pre-bid contract Agreement (hereinafter called the Integrity Pact) is made onday of the month of 2020, between, on one hand, the DFCCIL acting through Shri Designation of the officer, (hereinafter called the CLIENT, which expression shall
mean and include, unless the context otherwise requires, his successors in office and assigns) of the
First Part and M/s represented by Shri Chief Executive Officer
(herein after called the "BIDDER/SELLER" which expression shall mean and include, unless the
context otherwise requires, his successors and permitted assigns) of the Second Part.
WHEREAS, the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to offer/has offered for stores or works.
WHEREAS, the [A] is a private company/public company/Government undertaking/partnership/registered export agency, constituted in accordance with the relevant law in the matter and the CLIENT is a PSU performing its functions on behalf of the President of India.
VOLUMENT TO THE TOTAL THE TOTAL TO AL TO THE

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to: -

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in conformity with the defined specifications by avoiding the high cost and the distortionary impact of corruption on public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure [B] by providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the CLIENT will commit to prevent corruption, in any form, by its officials by following transparent procedures.

The parties hereto hereby agree to enter into this integrity pact and agree as follows:

#### **Commitments of the CLIENT:**

The CLIENT undertakes that no official of the CLIENT, connected directly or 1.0 indirectly with the [B], will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other advantage from the [A] either for themselves or for any person, organization or third party related to the [B], in

Signature of Tenderer (s) with Seal Page 176 of 196

for CGM/Noida

exchange for an advantage in the bidding process, bid evaluation, contracting or implementation process related to the [B].

- The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all BIDDERs the same information and will not provide any such information to any particular BIDDER which could afford an advantage to that particular [A] in comparison to other BIDDERs.
- 1.2 All the officials of the CLIENT will report to the appropriate Government office any attempted or completed breaches of the above commitments as well as any substantial suspicion of such a breach.
- 2.0 In case any such preceding misconduct on the part of such officials(s) in reported by the [A] to the CLIENT with full and verifiable facts and the same is prima facie found to be correct by the CLIENT, necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may be initiated by the CLIENT and such a person shall be debarred from further dealings related to the [B] process. In such a case while an enquiry is being conducted by the CLIENT the proceedings under the [B] would not be stalled.

#### 3.0 **Commitments of BIDDERS:**

The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair means and illegal activities during any stage of its bid or during any pre-contract or postcontract stage in order to secure the [B] contract or in furtherance to secure it and in particular committee itself to the following: -

- The [A] will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of the CLIENT, connected directly or indirectly with the bidding process, or to any person, organization or third party related to the [B] in exchange for any advantage in the bidding, evaluation, contracting and implementation of the [B].
- The [A] further undertakes that it has not given, offered or promised to give, directly or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of the CLIENT or otherwise in procuring the Contract or forbearing to do or having done any act in relation to the obtaining or execution of the [B] or any other [B] with the Government for showing or forbearing to show favour or disfavour to any person in relation to the [B] or any other [B] with the Government.
- 3.3\* [A] shall disclose the name and address of agents and representatives and Indian [A] shall disclose their foreign principals or associates.
- 3.4\* [A] shall disclose the payments to be made by them to agents/brokers or any other intermediary, in connection with this bid/contract.
- The [A] further confirms and declares to the CLIENT that the [A] is the original manufacturer/integrator/authorized government sponsored export entity of the defence stores and has not engaged any individual or firm or company whether

Indian or foreign to intercede, facilitate or in any way to recommend to the CLIENT or any of its functionaries, whether officially or unofficially to the award of the [B] to the [A] nor has any amount been paid, promised or intended to be paid to any such individual, firm or company in respect of any such intercession, facilitation or recommendation:

- The [A] either while presenting the bid or during pre-contract negotiations or before signing the [B] shall disclose any payments he has made, is committed to or intends to make to officials of the CLIENT or their family members, agents, brokers or any other intermediaries in connection with the [B] and the details of services agreed upon for such payments.
- 3.7 The [A] will not collude with other parties interested in the [B] to impair the transparency, fairness and progress of the bidding process, bid evaluation, contracting and implementation of the [B].
- The [A] will not accept any advantage in exchange for any corrupt practice, unfair means and illegal activities.
- 3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or pass on to others, any information provided by the CLIENT as part of the business relationship, regarding plans, technical proposals and business details, including information contained in any electronic data carrier. The [A] also undertakes to exercise due and adequate care lest any such information is divulged.
- 3.10 The [A] commits to refrain from giving any complaint directly or through any other manner without supporting it with full and verifiable facts.
- 3.11 The [A] shall not instigate or cause to instigate any third person to commit any of the actions mentioned above.
- 3.12 If the [A] or any employee of the [A] or any person acting on behalf of the [A], either directly or indirectly, is a relative of any of the officers of the CLIENT, or alternatively, if any relative of an officer of the CLIENT has financial interest/stake in the BIDDER's firm, the same shall be disclosed by the [A] at the time of filling of tender.
  - The term 'relative' for this purpose would be as defined in Section 6 of the Companies Act 1956.
- 3.13 The [A] shall not lend to or borrow any money from or enter into any monetary dealings or transactions, directly or indirectly, with any employee of the CLIENT.
- 3.14 The person signing IP shall not approach the courts while representing the matter to IEMs and he/she will await their decision in the manner.

#### **Previous Transaction:** 4.0

The [A] declares that no previous transgression occurred in the last three years immediately before signing of this integrity pact, with any other company in any country in respect of any corrupt practices envisaged hereunder or with any Public

Sector Enterprise in India or any Government Department in India that could justify BIDDER'S exclusion from the tender process.

The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified from the tender process or the contract, if already awarded, can be terminated for such reason.

#### 5.0 Securities/Gurantees:

The Bid Security (also called Earnest Money), Security Deposit (also called Rentention Money) and Performance Guarantee (also called PBG) shall be as per the provisions of Bid Document:

#### 6.0 **Sanctions for violations:**

- 6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it or acting on its behalf (whether with or without the knowledge of the [A] shall entitle the CLIENT to take all or any one of the following actions, wherever required: -
  - To immediately call off the pre-contract negotiations without assigning any reason or giving any compensation to the [A]. However, the proceedings with the other BIDDER(s) would continue.
    - The Earnest Money Deposit (in pre-contract stage) and/or Security Bond (after the [B] is signed) shall stand forfeited Deposit/performance fully and the CLIENT shall not be required to assign any reason therefore.
    - (iii) To immediately cancel the [B], if already signed, without giving any compensation to the [A].
    - (iv) To recover all sums already paid by the CLIENT, and in case of an Indian [A] with interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case of a [A] from the country other than India with interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to the [A] from the CLIENT in connection with any other [B], such outstanding payment could also be utilized to recover the aforesaid sum and interest.
    - To encash the advance bank guarantee and performance bond/warranty bond, if furnished by the [A], in order to recover the payments, already made by the CLIENT, along with interest.
    - (vi) To cancel all or any other Contracts with the [A]. The [A] shall be liable to pay compensation for any loss or damage to the CLIENT resulting from such cancellation/rescission and the CLIENT shall be entitled to deduct the amount so payable from the money(s) due to the [A].
    - (vii) To debar the [A] from participating in future bidding processes of the Government of India for a minimum period of five years, which may be further extended at the discretion of the CLIENT.

- (viii) To recover all sums paid in violation of this Pact by [A] to any middleman or agent or broker with a view to securing [B] the contract.
- (ix) In cases where irrevocable Letters of Credit have been received in respect of any [B] signed by the CLIENT with the [A], the same shall not be opened.
- (x) Forfeiture of Performance Bond in case of a decision by the CLIENT to forfeit the same without assigning any reason for imposing sanction for violation of this pact.
- 6.2 The CLIENT will entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of this pact also on the Commission by the [A] or any one employed by it or acting on its behalf whether with or without the knowledge of the [A], of an offence as defined in Chapter IX of the Indian Penal Code, 1860 or Prevention of Corruption Act, 1988 or any other stature enacted for prevention of corruption.
- 6.3 The decision of the CLIENT to the effect that a breach of the provisions of this Pact has been committed by the [A] shall be final and conclusive on the [A]. However, the [A] can approach the independent monitor(s) appointed for the purposes of this pact.

#### 7.0 Fall Clause:

7.1 The [A] undertakes that it has not supplied / is not supplying similar product/systems or subsystems at a price lower than that offered in the present bid in respect of any other Ministry/Department of the Government of India or PSU and if it is found at any stage that similar product/systems or sub systems was supplied by the [A] to any other Ministry/Department of the Government of India or a PSU at a lower price, then that vary price, with due allowance for elapsed time, will be applicable to the present case and the difference in the cost would be refunded by the [A] to the CLIENT, if the [B] has already been concluded.

#### 8.0 Independent Monitors:

- 8.1 The CLIENT has appointed independent Monitors (hereinafter referred to as Monitors) for this Pact in Consultant with the Central Vigilance Commission (The details of Independent External Monitors (IEMs) in DFCCIL is provided in the annexure-I).
- 8.2 The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations under this pact.
- 8.3 The Monitors shall not be subject to instructions by the representatives of the parties and perform their functions neutrally and independently.

- 8.4 Both the parties accept that the Monitors have the right to access all the documents relating to the project/procurement, including minutes of meetings.
- 8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the Authority designated by the CLIENT.
- 8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all project documentation of the CLIENT including that provided by the BIDDER. The [A] will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional access to his project documentation. The same is applicable to Subcontractors. The Monitor shall be under contractual obligation to treat the information and documents of the [A] with confidentiality.
- 8.7 The CLIENT will provide to the Monitor sufficient information about all meetings among the parties related to the Project provided such meetings could have an impact on the contractual relations between the parties. The parties willoffer to the Monitor the option to participate in such meetings.
- 8.8 The Monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from the date of reference or intimation to him by the CLIENT/BIDDER and, should the occasion arise, submit proposals for correcting problematic situations.

#### 9.0 Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the CLIENT or its agencies shall be entitled to examine all the documents including the Books of Accounts of the [A] and the [A] shall provide necessary information and documents in English and shall extend all possible help for the purpose of such examination.

#### 10.0 Law and Place of Jurisdiction:

i. This pact is subject to Indian Law. The Place of performance and jurisdiction is the seat of the DFCCIL.

#### 11.0 Other Legal Actions:

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in accordance with the provisions of the extant law in force relating to any civil or criminal proceedings.

#### 12.0 Validity:

12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the complete execution of the [B] to the satisfaction of both the CLIENT and the [A] including warranty period, whichever is later. In case [A] is unsuccessful, this Integrity Pact shall expire after six months from the date of the signing of the [B].

12.2	Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact shall remain valid. In this case, the parties will strive to come to an agreement to their original intentions.		
12.3	The parties hereby sign this Integrity Pact aton		
	CLIENT:	BIDDER:	
	Name of the Officer	CHIEF EXECUTIVE OFFICER	
	Designation		
	Deptt./Ministry/PSU		
	Witness:	Witness:	
	1	1 2	
	2		
Note:			
[A] To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service Provider as the case was may be.			
[B] To be replaced by Contract/Supply Contract/Consultancy Contract/Works Contract as the case was may be.			
Anne	xure-I		
Indepe	endent External Monitors of DFCCIL		
1.		2	

FORM No. 20

#### FINAL SUPPLEMENTARY AGREEMENT

1.	Articles of agreement made this day in the yearbetween DFCCIL, acting through the DFCCIL Administration having his office at herein after called the DFCCIL of the one part and of the second part.			
2.	Whereas the party hereto of the second part executed an agreement with the party hereto of the first part being agreement Number dated for the performance herein after called the 'Principal Agreement'.			
3.	And whereas it was agreed by and between the parties hereto that the works would be completed by the party hereto of the second part on date last extended and whereas the party hereto of the second part has executed the work to the entire satisfaction of the party hereto of the first part.			
4.	And whereas the party hereto of the first part already made payment to the party hereto of the second part diverse sums from time to time aggregating to ₹ including the Final Bill bearing voucher No dated of value duly adjusted as per price variation clause, if applicable (the receipt of which is hereby acknowledged by the party hereto of the second part in full and final settlement of all his /its claims under the principal agreement.			
	And whereas the party hereto of the second part have received sum of ₹ through the Final Bill bearing voucher No dated duly adjusted as per price variation clause (PVC), if applicable (the receipt of which is hereby acknowledged by the party thereto of the second part) from the party hereto of the first part in full and final settlement of all his/its disputed claims under principal agreement.			
	Now, it is hereby agreed by and between the parties in the consideration of sums already paid by the party hereto of the first part to the party hereto of the second part against all outstanding dues and claims for all works done under the aforesaid principal agreement excluding the security deposit, the party hereto of the second part have no further dues of claims against the party hereto of the first part under the said Principal Agreement. It is further agreed by and between the parties that the party hereto of the second part has accepted the said sums mentioned above in full and final satisfaction of all its dues and claims under the said Principal Agreement.			
	(Applicable in case Final Supplementary Agreement is signed after release of Final Payment)  Or  And whereas the party hereto of the first part already made payment to the party hereto of the second part diverse sums from time to time aggregating to ₹ through various On Account Bills (the receipt of which is hereby acknowledged by the party hereto of the second part).			
	And whereas the party hereto of the second part have received sum of ₹			
	Signature of Tenderer (s) with Seal Page 183 of 196 for CGM/Noida			

through various On Account Bills (the receipt of which is hereby acknowledged by the party thereto of the second part) from the party hereto of the first part and party hereto of the second part have accepted final measurements recorded on Page No.... to Page No.... of Measurement Book No.....and corresponding Final Bill duly adjusted as per price variation clause (PVC), if applicable, for full and final settlement of all his/its disputed claims under principal agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already paid through various On Account Bills and sums to be paid through Final Bill duly adjusted as per price variation clause (PVC), if applicable, based on accepted final measurements including the security deposit by the party hereto of the first part to the party hereto of the second part against all outstanding dues and claims for all works done under the aforesaid principal agreement, the party hereto of the second part have no further dues of claims against the party hereto of the first part under the said Principal Agreement.

(Applicable in case Final Supplementary Agreement is signed before release of Final Payment)

5. It is further agreed and understood by and between the parties that the arbitration clause contained in the said principal agreement shall cease to have any effect and/or shall be deemed to be non-existent for all purposes.

Signature of the Contractor/s	for and on behalf of the DFCCIL Witnesses		
ADDRESS:			

**Form No.- 21** 

#### Format of Bank Guarantee for Security Deposit

(To be executed on non-judicial stamp paper of appropriate value)

Bank Guarantee no	Dated
To, Chief Project Manager, Dedicated Freight Corridor Corporation of Indi Sector-145, Noida-201306, U.P	a Ltd/Noida Unit
Reference:-Contract No, awarde	d on
having registered office at and	between(name of Bank) branch office at(hereinafter Dedicated Freight Corridor Corporation of India e other Part.
no for construction of	tion of India Limited has awarded the Contract(hereinafter called "the Contract") to(hereinafter called "the Contractor").
Whereas the contractor is bound by the said C performance security guarantee bond for a tota	ontract to submit to the Employer an irrevocable al amount of Rs (Rs. In Words) only.
	als), of the bank being fully authorized to sign and e Bank hereby declare that the said Bank will(Rs. In Words) as stated above.
agree and promise to pay the amount due demure merely on a demand from the Employ of loss or damage cause to or would be cause breach by the said contractor of any of the term or by reason of the contractor failure to perform the Bank shall be conclusive as regards the a	d contract with the Employer, the Bank further and payable under this guarantee without any ter stating that the amount claimed is due by way ed or suffered by the employer by reason of any ms or conditions contained in the said agreement m the said agreement. Any such demand made on amount due and payable by the Bank under this guarantee shall be restricted to an amount not
demanded notwithstanding any dispute or c	r undertake to pay to the Employer any money so dispute raised by the contractor in any suit or unal relating to liability under this present being
	under this bond shall be a valid discharge of our tractor shall have no claim against us for making

Signature of Tenderer (s) with Seal

Page 185 of 196

for CGM/Noida

works, newari Baari Section, 2020 21, 00			
We (indicate the name of Bank), to further agree that the guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of the said agreement and that it shall continue to be enforceable till all the dues of the Employer under or by virtue of the said agreement have been full paid and its claims satisfied or discharged by (Designation & Address of Contract signing authority) on behalf of Employer certify that the terms and conditions of the said agreement have been fully and properly carried out by the said contractor and accordingly discharges this guarantee.			
Notwithstanding anything to the contrary contained herein the liability of the bank under this guarantee will remain in force and effect until such time as this guarantee is discharged in writing by the employer or until (date of validity/extended validity) whichever is earlier and no claim shall be valid under the guarantee unless notice in writing thereof is given by the Employer within validity/extended validity period of guarantee from the date aforesaid.			
Provided always that we			
We (indicate the name of Bank), to further agree with the Employer that the Employer shall have the fullest liberty without our consent and without effecting in any manner out of obligation hereunder to vary any of the terms and conditions of the said contract from time to time or to postpone for any time or from time to time any to power exercisable by the Employer against the said contractor and to forbear or enforce any of the terms and conditions of the said agreement and we shall not be relieved from our liabilities by reason of such variation, or extension being granted to the said contractor for any bearance act or omission on the part of the Employer or any indulgence by the Employer to the said contractor or by any such matter or thing whatsoever which under the law relating to sureties for the said reservation would relieve us from the liability.			
The Guarantee hereinbefore contained shall not be affected by any change in the constitution of Bank or of the Contractor.			
The expressions "the Employer", "the Bank" and "the Contractor" hereinbefore used shall include their respective successors and assigns.			
We (Name of the bank) lastly undertake not to revoke this guarantee during its currency except with the previous consent of the Employer in writing.			
Notwithstanding anything to the contrary contained hereinbefore:			
iv) Our liability under this Bank Guarantee shall not exceed and restricted to Rs(Rs. in words).			
v) This Bank Guarantee shall be valid up to, unless extended on demand by Employer.			
vi) The Bank is liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only if Employer serve a written claim or demand on or before			

IN WITNESS WHEREOF we of the Bank have signed and stamped this guarantee on this day of ...... being herewith duly authorized.

Banl	Bank seal			
Sign	ature of Bank Authorize Official with seal			
Nam	ne			
Desi	gnation:			
Add	ress:			
Witr	ness:			
3.	Name:			
	Designation:			
	Address:			
4.	Name:			
	Designation:			
	Address:			

Form No. 22

for CGM/Noida

#### Format for Power of Attorney for Authorized Representative

(To be executed on non-judicial stamp paper of appropriate value)

Know all men by these presents, We, [name of organization and address of the registered office do hereby constitute, nominate, appoint and authorize Mr/Ms [name], son /daughter/ wife of [name], and presently residing at [address], who is presently employed with/retained by us and holding the position of [designation] as our true and lawful attorney (herein after referred to as the "Authorized Representative"), with power to sub-delegate to any person, to do in our name and on our behalf, all such acts, deeds and things as are necessary or required in connection with or incidental to submission of our Bid for [name of assignment], to be developed by Dedicated Freight Corridor Corporation of India Ltd. (the "Authority") including but not limited to signing and submission of all applications/bids, proposals and other documents and writings, participating in pre-bid and other conferences and providing information/responses to the Authority, representing us in all matters before the Authority, signing and execution of all contracts and undertakings consequent to acceptance of our bid and generally dealing with the Authority in all matters in connection with or relating to or arising out of our Bid for the said Project and/or upon award thereof to us until the entering into of the Contract with the Authority.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to be done by our said Authorized Representative pursuant to and in exercise of the powers conferred by this Power of Attorney and that all acts, deeds and things done by our said Authorized Representative in exercise of the powers hereby conferred shall and shall always be deemed to have been done by us.

IN WITNESS WHEREOF WE, [name of organization], THE ABOVE-NAMED PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS [date in words] DAY OF [month] [year in 'yyyy' format].
For [name and registered address of organization] [Signature]
[Name]
[Designation]
Witnesses:
1. [Signature, name and address of witness]
2. [Signature, name and address of witness]

Signature of Tenderer (s) with Seal

Page 188 of 196

Accepted		
[Signature]		
[Name]		
[Designation] [Address]		

#### **Notes:**

- 1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the applicable law and the charter documents of the executants(s) and when it is so required, the same should be under seal affixed in accordance with the required procedure.
- 2. Wherever required, the Bidder should submit for verification the extract of the charter documents and other documents such as a resolution/power of attorney in favour of the person executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.

Form No. 23

#### NO DEVIATION CERTIFICATE

(To be typed and submitted in the Letter Head of the Company/ Firm of Bidder)			
То,			
(Write Name & Address of Officer of DFCCIL inviti	ng the Tender)		
Dear Sir,			
Sub: No Deviation Certificate.			
Ref:1) NIT/ Tender Specification No:	,		
2) All other pertinent issues till date			
Wehere by confirm that we have not changed/downloaded from the website/ issued by DFCC treated as nul land void.			
We also hereby confirm that we haven either deviation from the Tender conditions together Tender Specification.			
We further confirm our unqualified acceptance t Conditions, Integrity Pact etc.	to all Terms and Conditions, unqu	nalified compliance to Tender	
We confirm to have submitted offer in accordance	ce with tender instructions and as	s per aforesaid references.	
Thanking you,			
	Yoursfaithfully	7,	
	(Signature,date	e&sealofauthorized	
	representative	ofthebidder)	
Signature of Tenderer (s) with Seal	Page 190 of 196	for CGM/Noida	

Form No. 24

Reference Para 64.3 & 64.6

### Agreement towards Waiver under Section 12(5) and Section 31A (5)

### of Arbitration and Conciliation (Amendment) Act

### Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and Conciliation (Amendment) Act

(Amendment) Act	
I/we	
Brief of claim:	
(i) Claim 1- Detailed at Annexure- (ii) Claim 2 – (iii) Claim 3 –	
I/we (post of Engineer) with reference to agreement no hereby raise disputes as to the construction and operation of this contract, or the respective rights and liabilities, withholding of certificate and demand arbitration in respect of following claims:	
I/wedo/do not agree to waive off applicability of section 12(5) of Arbitration and Conciliation (Amendment) Act.	n
Signature of Claimant Signature of Respondent	
Agreement under Section 31(5)	
I/we (Name of claimant) with reference to agreement no hereby waive off the applicability sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation (Amendment Act. We further agree that the cost of arbitration will be shared by the parties as per Clause 64(6) of the Standard General Conditions Contract.	ne
Signature of Claimant Signature of Respondent	
*Strike out whichever not applicable.	
Signature of Tenderer (s) with Seal Page 191 of 196 for CGM/Noida	

Form No.25

Reference Para 64.(3)

### Certification by Arbitrators appointed under Clause 63 & 64

### of Indian Railways General Conditions of Contract

	1.	Name:	
	2.	Contact Details:	
3. Pri		Prior experience (Including Experience with Arbitrations):	
	I do not have more than ten on-going Arbitration cases with me.		
	5.	I hereby certify that I have retired from Railways/DFCCIL w.e.f and empanelled as Railway Arbitrator as per 'The Arbitration and Conciliation Act- 1996'.	
Or	6.	I have no any past or present relationship in relation to the subject matter in dispute, whether financial business, professional or other kind.	
		I have past or present relationship in relation to the subject matter in dispute, whether financial business, professional or other kind. The list of such interests is as under:	
Or	7.	I have no any past or present relationship with or interest in any of the parties whether financial business, professional or other kind, which is likely to give rise to justifiable doubts as to my independence or impartiality in terms of The Arbitration and Conciliation Act-1996.	
	I have past or present relationship with or interest in any of the parties whether financial, busine professional or other kind, which is likely to give rise to justifiable doubts as to my independence impartiality in terms of The Arbitration and Conciliation Act-1996. The details of such relationship interests are as under:		
	8.	There are no concurrent Circumstances which are likely to affect my ability to devote sufficient time to the arbitration and in particular to finish the entire arbitration within twelve months.	
Or			
	There are Circumstances which are likely to affect my ability to devote sufficient time to the arbitratic and in particular to finish the entire arbitration within twelve months. The list of such circumstances as under:		
		Signature of Tenderer (s) with Seal Page 192 of 196 for CGM/Noida	

Form No.26

(Reference Clause 40(A) Registered Acknowledgement Due

### PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK \_\_\_\_\_

#### **DFCCIL**

(Wi	thout Prejudice)	
То		
M/s		
Dear Sir,		
Contract Agreement No		
In connection with		
In spite of repeated instructions to you various letters of even no, dated as to complete the contract within the original / e work are yet to be started/ still lagging behind the (Details of part(s) of work which is delayed and can	; you have failed to show xtended date of completion of a greed program of work, listed	v adequate progress of work so contract and part(s) of contract as under:
2. Your attention is invited to this office/Chi in reference to your representation, dated	_	, dated
3. As you have failed to abide by the inst progress of work, you are hereby given 14 days' a Conditions of Contract to deploy adequate resource and commence / to make good the progress for pain Clause 40A of the Standard General Conditions of period viz. to offload few/ all part(s) of work men your participation and at your Risk & Cost, not exwhich may please be noted.	notice in accordance with Claus ces i.e. (the details of resource art(s) of works detailed above, f of Contract shall be commence ationed above to any of the exis	se 40A of the Standard General requirement, to be mentioned) failing which action as provided d after expiry of 14 days' notice sting or new contractor without
Kindly acknowledge receipt.		Yours faithfully
Cionatura of Tandanar (a) with Cort	Page 102 of 106	for CCM/Noide
Signature of Tenderer (s) with Seal	Page 193 of 196	for CGM/Noida

Form-27

(Reference Clause 40(A)

Registered Acknowledgement Due

NOTICE FOR PART OF CO	ONTRACT WORK OFF LOADED <u>.</u>	
	DFCCIL	
(W	Vithout Prejudice)	
То		
M/s		
Dear Sir,		
Contract Agreement No		
In connection with		
1. Fourteen days' notice under Clause 40A under this office letter of even no., datedadequate resources to commence the part(s) of v therein.	; but you have taken n	o/inadequate action to deploy
As you have failed to abide by the instruprogress of the part(s) of work even at the laps General Conditions of Contract, few part(s) of executed by other mode(s) at the cost detailed be	se of 14 days' notice period und the work under the contract h	der Clause 40A of the Standard
Or,		
1. Please refer your request letter no dated General Conditions of Contract to offload part(s) under the contract which have been offloaded an	of works at your risk & cost. Th	ne details of part(s) of the work
(List of Part(s) of work offloaded, Details of mod cost thereof to be mentioned)	de of execution of such offloade	d work alongwith approximate
2. The final measurement of work(s) already exor/and 45 (B) of the Standard General Conditions		
3. The Bill(s) of Quantities for Part(s) of work offl	oaded is enclosed herewith.	
Signature of Tenderer (s) with Seal	Page 194 of 196	for CGM/Noida

4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) above is
determined as Rs, over& above the cost of execution under this contract (including the PVC amount
payable as per contract, as on the date of issue of this notice). This additional cost shall be recovered from your
next on account bill(s) or any other dues payable to you under contract.
5. The Contract value gets reduced to Rs:
6. You are requested to continue with the balance work in the contract subsequent to offloading of above part(s)
of work.
Kindly acknowledge receipt.
•
Yours faithfully

