

Name of Work: Repairing, Refixing /Replacement & Maintenance of Signaling and Telecommunication Gears/Equipment, Hiring of manpower and other related work in New Gholvad - Sachin Section of Western Dedicated Freight Corridor (WDFC) under DFCCIL MUMBAI NORTH.

Single Packet OPEN E-TENDER

TENDER DOCUMENT (NOT TRANSFERABLE)

Employer: DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED (A GOVERNMENT OF INDIA ENTERPRISE) UNDER MINISTRY OF RAILWAYS

INDEX

PART	DESCRIPTION	PAGE NO.
PART - I	Instructions to bidders for Online bidding & Check List	3-6
PART – II	General Information / Data sheet	7-8
PART – III	General Instructions to Tenderers	9-50
PART – IV A	Special Conditions of Contract (General)	51-77
PART – IV B	Special Conditions of Contract (Safety Precautions)	78-86
PART - V	Special Conditions of Contract (Technical)	87-104
PART - VI	Schedule of Approximate Quantities & Rates	105-116
PART - VII	Tender Forms & Annexures	117-182

Note: - Information as required as per various Forms/Annexures to tender document should be submitted by the tenderers without fail strictly as per formats. Offers submitted without Mandatory documents shall be summarily rejected.

Instructions To Bidders For Online Bidding& Check List

PART-I

A. Instructions to bidders for online bidding

General:-Submission of Online Bids is mandatory for this Notice Inviting Tender. E - Tendering is new methodology for conducting Public Procurement in a transparent and secured manner. Supplier/ Vendors will be the biggest beneficiaries of this new system of procurement. For conducting electronic tendering, DFCCIL has decided to use the portal (ireps.gov.in http://www.tenderwizard.com/DFCCIL), a Government of India Undertaking. Benefits to Suppliers/ service providers are outlined on the Home page of the portal.

Instructions:-

- 1. **Bidding Methodology:** Online Bid System
- 2. Broad outline of activities from Bidders perspective:-
- a. Procure a Digital Signing Certificate (DSC)
- b. Register on Electronic Tendering System (ETS)
- c. Create Users and assign roles on ETS
- d. View Notice Inviting Tender (NIT) on (ETS)
- e. Download Official copy of Tender Documents from ETS.
- f. Clarification to Tender Documents on ETS Query to DFCCIL (Optional) view response to queries posted by DFCCIL through addenda.
- g. Bid Submission on ETS: Prepare & arrange all documents/ papers for submission of bid online.
- h. Attend Public Online Tender Opening Event (TOE) on ETS.
- i. Post TOE clarification on ETS (Optional). Respond to DFCCIL's post TOE queries.
 For participating in this tender online, the following instructions are to be read carefully. These instructions are supplemented with more detailed guidelines on the relevant screens of the ETS.
- 3. **Digital Certificate:**
 - For integrity of data and its authenticity/ non repudiation of electronic records and to be compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC) also referred to as Digital Signature Certificate (DSC) of class III issued by a Certifying Authority (CA) licensed by Controller of Certifying Authority (CCA) (refer http://www.cca.gov.in).
- 4. The Tender documents can be downloaded from the website: ireps.gov.in and to be submitted in the e format, before the schedule date & time of submission of the tender otherwise the Bid will not be considered.
- 5. Physical copy of the tender documents would not be sold/accepted.
- **6.** List of Contact persons for these tender details of DFCCIL

DFCCIL Contact- 1	Sh. J K Vaidya
Telephone/Mobile No.	9004443311
E-mail ID	jkvaidya@dfcc.co.in

DFCCIL Contact- 2	Sh. Amarjeet Sav
Telephone/Mobile No.	7043277877
E-mail ID	amarjeetsav@dfcc.co.in
DFCCIL Contact- 3	Sh. M K Soni
Telephone/Mobile No.	9321965200
E-mail ID	mksoni@dfcc.co.in

7. **Modification / Withdrawal of bids:**

- (i) The Bidder may modify/ withdraw its e- bid after submission prior to the Bid Due Date & time. No Bid shall be modified / withdrawn by the Applicant on or after the Bid Due Date & time.
- (ii) Any alteration/ modification in the Bid or additional information supplied subsequent to the Bid Due Date, unless the same has been expressly sought for by the Authority, shall be disregarded.
- (iii) For modification of e-bid, applicant has to detach its old bid from e-tendering portal and upload / resubmit digitally signed modified bid.
- (iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-tendering portal and can withdraw its e-bid.
- 8. DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In such cases the addendum(s)/corrigendum(s) shall be placed on ireps.gov.in and www.dfccil.gov.in. The tenderer who have downloaded the tender documents from the website before issue of addendum(s)/corrigendum(s) must visit the website and ensure that such addendum(s) / corrigendum (s) (if any) is also downloaded by them. Such addendum(s) / corrigendum (s) (if any) shall also be submitted duly stamped and signed along with the submission of tenders. Any tender submitted without addendum(s) / corrigendum(s) (if any) shall be summarily rejected.

9. Other instructions: -

- a) It is recommended that the Tenderer/vendor should visit the portal (ireps.gov.in), peruse the information provided under the relevant links and login to it and upload documents of bid.
- b) DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone the tender submission / opening date and to accept / reject any or all tenders without assigning any reason thereof. DFCCIL's assessment of suitability as per eligibility criteria shall be final and binding.

A. Check list for Mandatory Annexures: -

Information as required as per various Forms/Annexures to tender document should be submitted by the tenderers without fail strictly as per formats. Offers submitted without Mandatory documents shall be summarily rejected.

- **10.1** Annexure I (Firm Details), Annexure II (Tender Certificate), Annexure IV-A/IV-B/IV-C (Completion Certificate), Annexure VIII (CA certificate on letterhead), Annexure XXIII (Information regarding Railway/DFC/Gazetted Employee) and any other Annexures as applicable.
- **10.2** In addition to above following documents are also mandatory as applicable. Annexures as per Clause 16.2 of General Instruction to Tenderers (As applicable)
- **10.2.1 For Sole Proprietorship Firm:** Annexure IX & Annexure XIV and also other documents as applicable as para 16.2.1
- **10.2.2 For HUF Firm:** Annexure XXIX & Annexure XXX As and also other documents as applicable as para 16.2.2
- **10.2.3 For partnership Firm:** Annexure XIII (Annexure XXXI if newly formed partnership firm; Annexure XXXII for existing partnership firm and also other documents as applicable as para 16.2.3
- **10.2.4 For Companies registered under Companies Act 2013:** Annexure XV; Annexure XXXIII; and also other documents as applicable as para 16.2.4
- **10.2.5 For LLP Firm registered under LLP Act 2008:** Annexure XXI; Annexure XXV; Annexure XXXI; Annexure XXXII and also other documents as applicable as para 16.2.5
- **10.2.6 For registered Society & Registered Trust:** Annexure XXII and also other documents as applicable as para 16.2.6
- **10.2.7 For JV Firm:** Applicable for Tender value more than 10Cr (Please refer para 16.2.7)
 - **10.2.7.1 Sole Proprietorship firm participating as member of JV** Annexure-I & XII and also other documents as applicable as para 16.2.7.1.
 - **10.2.7.2 HUF (Hindu Undivided Family) participating as member of JV –** Annexure-XXIX & XII also other documents as applicable as para 16.2.7.2
 - **10.2.7.3 Partnership Firm participating as member of JV-** Annexure XI & XVIII also other documents as applicable as para 16.2.7.3
 - **10.2.7.4 Company Participating as member of JV –** Annexure XII & XVII also other documents as applicable as para 16.2.7.4
 - **10.2.7.5 LLP Firm participating as member of JV-** documents as applicable as para 16.2.7.5

GENERAL INFORMATION / DATA SHEET

PART - II

GENERAL INFORMATION/DATA SHEET

Tender Notice No.	Tender No.: DFCC-MUMN-S&T-MT-995
Name of the work	"Repairing, Refixing /Replacement & Maintenance of Signaling and Telecommunication Gears/Equipment, Hiring of manpower and other related work in New Gholvad - Sachin Section of Western Dedicated Freight Corridor (WDFC) under DFCCIL MUMBAI NORTH".
a) Tender Value	₹ 1,20,96,325.66
b) Completion Period	12 (Twelve) months
c) Type of Bid	Single Packet OPEN E-TENDER
d) Bid Security	Rs. 2,10,482
e) Last Date and Time of Downloading of Tender from website ireps.gov.in and www.dfccil.com	18.09.2023 up to 15:00hrs
f) Last date and Time of online submission of Tender on website ireps.gov.in	20.09.2023 up to 15:00 hrs.
g) Date and Time of Opening of Tender	20.09.2023 up to 15:30 hrs.
h) Validity of offer	120 Days from the date of opening of tender.
i) Tender Doc. Cost	5000+18%(GST)

NOTE:

- 1. Tenderer should bear the fact in mind while quoting the rates that GST will be paid by Contractor as per prevailing rate as applicable. Documentary evidence of deposition of GST will be produced by contractor for on account bill.
- 2. Information as required as per various Forms/Annexures to tender document should be submitted by the tenderers without fail strictly as per formats. Offers submitted without Mandatory documents shall be summarily rejected.

GENERAL INSTRUCTION TO TENDERERS

PART-III GENERAL INSTRUCTIONS

1.0	For th	ne purpose of this tender in DFCCIL, stipulations and conditions as specified in Indian Railways
1.0		
		ard General Conditions of Contract (will be referred as GCC- 2022 in the document) as
		ded/corrected up to latest correction slips will be applicable, copies of which can be seen in the office
	of CG	M/N, DFCCIL, Mumbai North .
1.1	DEF]	INITIONS AND INTERPRETATION
	(A) Definition: - In these General conditions of Contract, the following terms shall have
	`	the meaning assigned hereunder except where the context otherwise requires:-
	a.	"Railway" shall mean the President of the Republic of India or the Administrative Officers
		of the DFCCIL or of the Successor DFCCIL authorized to deal with any matters which
		these presents are concerned on his behalf.
	b.	"Engineer" and Employer's Engineer shall mean the Chief General Manager/General
		Manager-Co of DFCCIL appointed by DFCCIL.
	C.	"Engineer's Representative" shall mean the JPM / APM / PM / Dy. CPM / Add. CPM of
		DFCCIL in direct charge of the work and shall include any Jr. Executive /Executive/Sr.
		Executive, JPM/APM/PM /Dy.CPM/CPM/GM of DFCCIL of Civil Engineering / Signal &
		Telecommunication Engineering / Electrical Engineering Department appointed by the
		DFCCIL and shall mean and include the Engineer's Representative of the successor DFCCIL.
	d.	"Contractor" shall mean the person / Firm / Company whether incorporated or not who
	u.	enters into the contract with the DFCCIL and shall include their executors,
		administrators, and successors and permitted assigns.
	e.	"Contract" shall mean and include the Agreement of Work Order, the accepted schedule
		of rates of the Schedule or Rates of DFCCIL modified by the tender percentage for items
		of work quantified, or not quantified, General Conditions of Contract, Special Conditions
		of Contracts, if any, Drawings, Specifications, Additional / Special Specifications, if any
		and tender forms, if any, and all other documents included as part of contract.
	f.	"Works" shall mean the works to be executed in accordance with the contract.
	g.	"Specifications" shall mean the Specifications for materials and works referred /
		mentioned in tender documents.
	h.	"Schedule of rates" shall mean the schedule of rates issued under the authority of the
		CGM/N from time to time and shall also include Rates specified in tender document.
	i.	"Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed
		to the contract and shall include any modifications of such drawings and further drawings
		as may be issued by the Engineer from time to time.
	j.	"Constructional Plan" shall mean all appliances or things of whatsoever nature required
		for the execution, completion or maintenance of the works or temporary works (as
		hereinafter defined) but does not include materials or other things intended to form or
		forming part of the permanent work.
	k.	"Temporary Works" shall mean all temporary works of every kind required for the
	".	execution completion and/or maintenance of the works.
	l.	"Site" shall mean the lands and other places on, under, in or through which the works
	l.	Site shall mean the lands and other places on, under, in or unlough which the works

	are to be carried out and any other lands or places provided by the Railway for the
	purpose of the contract.
	m. "Period of Maintenance" shall mean the defect liability period from the date of completion
	of the works as certified by the Engineer.
	n. "DFC" means DFCCIL Mumbai North unit.
	o. "ALH" means Auto Location Hut.
	p. "TH" means Telecom Hut.
	q. "IMD" means Integrated Maintenance Depot.
	r. "IMSD" means Integrated Sub Maintenance Depot.
	(B) Singular and Plural:- Words importing the singular number shall also
	include the plural and vice versa where the context requires.
	(C) Headings & marginal headings:-The headings and marginal headings in these general
	conditions are solely for the purpose of facilitating reference and shall not be deemed to be part
	thereof or be taken into consideration in the interpretation or construction thereof or the contract.
1.2	Schedule of Rate as amended / corrected up to latest correction slips, IR specifications/Guidelines
	updated with correction slips, relevant BIS codes updated with correction slips will be applicable,
1.2	copies of which can be seen in the office of CGM/N., DFCCIL, Mumbai North .
1.3	All general and detailed drawings pertaining to this work which will be issued by the Engineer or
2.0	his representatives (from time to time) with all changes and modifications.
2.0	Drawings for the Work: The Drawing for the work can be seen in the office of CGM, DFCCIL,
	Mumbai North, at any time during the office hours. The drawings are only for the guidance of
	Tenderer(s). Detailed working drawings (if required) based generally on the drawing mentioned
	above, will be given by the Engineer or his representative from time to time.
	As per Clause No. 2 of tender form 2 nd sheet Annex.I Part-I of GCC APRIL-2022,
2.0	with up to date correction slip
3.0	Tender Form: Tender Forms shall embodies the contents of the contract documents either
	directly or by reference, e-Tender Forms shall be issued free of cost to all tenderers.
	As per Clause No.3 of Part-I of GCC APRIL-2022, with up to date correction slip
3.1	Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender
	is published on website or the date of publication in newspaper in case tender is not published
	on website.
	As per Clause No. 1.2 (n) of Part-I of GCC APRIL-2022, with up to date correction
	slip

3.2	The Tenderer(s) shall quote his / their rates as a percentage above or below the Schedule of Rates of DFCCIL except where he/they are required to quote item rates and must tender for all the items shown in the Schedule of approximate quantities attached. The quantities shown in the attached Schedule are given as a guide and are approximate only and are subject to variation according to the needs of the DFCCIL. The DFCCIL does not guarantee work under each item of the Schedule. The tenderer(s) shall quote rates / rebates only at specified place in Tender Form supplied by DFCCIL. Any revision of rates / rebates submitted (quoted) through a separate letter whether enclosed with the bid (Tender Form) or submitted separately or mentioned elsewhere in the document other than specified place shall be summarily ignored and will not be considered.
	As per Clause No. 3 of tender form2 nd sheet Annex. I Part-I of GCC APRIL-2022, with
	up to date correction slip.
	As per OM no.F.6/1/2023-PPD dated 06.01.2023 Proposal on Minimum Floor price
	for minimum wage based Manpower Outsourcing Service.
4.0	Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any correction made by tenderer(s) in his/their entries must be attested by him / them.
	As per Clause No. 4 of tender form 2 nd sheet Annex. I Part-I of GCC APRIL-2022, with
	up to date correction slip
5.0	BID Security
5.1	For the subject tender, the Bid Security deposit shall be Rs. 2,10,482 and shall be governed by Para 5.1.1 below.

5.1.1	(a) The tenderer shall be required to deposit earnest money with the tender for the due performance with the stipulation to keep the offer open till such date as specified in the tender, under the conditions of tender.
	Note:
	(i) The Bid Security shall be rounded off to the nearest Rs. 100. This earnest money shall be applicable for all modes of tendering.
	(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 'Startups' shall be exempted from payment of earnest money deposit detailed above.
	(iii) Labor Cooperative Societies shall deposit only 50% of above earnest money deposit detailed above.
	(b) It shall be understood that the tender documents have been issued to the tenderer and the tenderer is permitted to tender in consideration of stipulation on his part, that after submitting his tender he will not rescind from his offer or modify the terms and conditions thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the DFCCIL. (c) If his tender is accepted this earnest money mentioned in sub clause (a) above will be retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard General Conditions of Contract. The Earnest Money of other Tenderers shall, save as herein before provided, be returned to them, but the DFCCIL shall not be responsible for any loss or depreciation that may happen thereto while in their possession, nor be liable to pay interest thereon. As per Clause No. 5 – 1 (a) of Part-I of GCC APRIL-2022, with up-to-date correction slip
5.1.2	The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in tender
	documents. The Bank Guarantee bond shall be as per Annexure- Z and shall be valid for a period of 90 days beyond the bid validity period.
	As per Clause No. 5 – (2) of Part-I of GCC APRIL-2022, with up-to-date correction
	slip
5.1.3	In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured:
	i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal
	(IREPS) while applying to the tender.ii. The original Bank Guarantee should be delivered in person to the official nominated as
	indicated in the tender document within 5 working days of deadline of submission of bids.
	iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) and/or non submission of original Bank Guarantee within the specified period shall lead to summary rejection of bid.
	iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period

- The details of the BG, physically submitted should match with the details available in the scanned copy and the data entered during bid submission time, failing which the bid will be rejected.
- ۷i. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall clearly bear the identification "Bid for the **** Project" and shall clearly indicate the name and address of the Bidder. In addition, the Bid Due Date should be indicated on the right-hand top corner of the envelope.
- The envelope shall be addressed to the officer and address as mentioned in the tender ۷ij. document.
- If the envelope is not sealed and marked as instructed above, the DFCCIL assumes no viii. responsibility for the misplacement or premature opening of the contents of the Bid submitted and consequent losses, if any, suffered by the Bidder.

As per Clause No. 6 of Tender Form (second sheet) Annex. I of Part-I of GCC APRIL-2022, with up-to-date correction slip

Allicxule –2
(Bid Security) Bank Guarantee Bond from any scheduled commercial bank of India (On non-judicial stamp paper, which should be in the name of the Executing Bank). Name of the Bank:
CPM, DFCCIL/Mumbai North ,
Acting through, DFCCIL,
Beneficiary: CPM DFCCIL MUMBAI NORTH
Date:
Bank Guarantee Bond No.: Date:
In consideration of the CPM, DFCCIL/Mumbai North acting through General Manager/Co-ord, Mumbai North (Designation & address of Contract Signing Authority), Mumbai North , DFCCIL,, (Hereinafter called "The DFCCIL") having invited the bid forthrough Notice inviting tender (NIT) No, We have been informed that [Insert name of the Bidder] (Hereinafter called "the Bidder") intends to submit its bid (hereinafter called "the Bid") . WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid Security], in the form of Bank Guarantee, according to conditions of Bid.
WHEREAS, [Insert Name of the Bank], with its Branch [Insert Address]
having its Headquarters office at [Insert Address], hereinafter called the Bank, acting
through [Insert Name and Designation of the authorized persons of the Bank], have, at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the CPM DFCCIL Mumbai North:
1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized representatives of the Bank], being fully authorized to sign and incur obligations
f autifulized representatives ur the Dahrj, Deniq funy audionzed to Sign and Incur Obligations

for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably

guarantee to pay to the CPM DFCCIL Mumbai North full amount in the sum of [Insert required Value of Bid Security] as above stated.

- 2. The Bank undertakes to immediately pay on presentation of demand by the DFCCIL any amount up to and including aforementioned full amount without any demur, reservation or recourse. Any such demand made by the DFCCIL on the Bank shall be final, conclusive and binding, absolute and unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or any threatened litigation by the Bidder or Bank.
- The Bank shall pay the amount as demanded immediately on presentation of the demand by DFCCIL without any reference to the Bidder and without the DFCCIL being required to show grounds or give reasons for its demand of the amount so demanded.
- 4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in the constitution of the Bidder.
- 5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any documents, which have been or may be made between the DFCCIL and the Bidder, will in any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any requirement for notice of any such change, addition or modification made by DFCCIL at any time.
- 6. This guarantee will remain valid and effective from............[insert date of issue] till[insert date, which should be minimum 90 days beyond the expiry of validity of Bid]. Any demand in respect of this Guarantee should reach the Bank within the validity period of Bid Security.
- 7. The Bank Guarantee is unconditional and irrevocable.
- 8. The expressions Bank and DFCCIL herein before used shall include their respective successors and assigns.
- 9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the previous consent in writing of the DFCCIL. This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.758.
- 10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall invariably send the advice of this Bank Guarantee to the following bank details –

IFSC CODE	UBIN0546836
IFSC TYPE	BRANCH
BANK NAME	UNION BANK OF INDIA
BRANCH NAME	MOTIBAGH-I-DELHI BRANCH
CITY NAME	NEW DELHI-110066

11. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) of Bidder in favour of the DFCCIL. The Bank, under this Guarantee, shall be deemed as Principal Debtor of the DFCCIL.

Date	
Place	Bank's Seal and authorized signature(s)
	[Name in Block letters]
	[Designation with Code No.]
	[P/Attorney] No.

Witness:

1 Signature, Name & Address & Seal

2 Signature, Name& address & Seal

Bank's Seal [P/Attorney]No.

	Note: 1. All italicized text is for guidance on how to prepare this bank guarantee and shall be
	deleted from the final document. 2. This bank detail only use for submission of Rid Security in the form of Rank
	2. This bank detail only use for submission of Bid Security in the form of Bank Guarantee.
	<u>Guarantee.</u>
<i>c</i> 0	Digital of the DECCTI to deal with Tanders The symbolic fee the acceptance of the tender
6.0	Rights of the DFCCIL to deal with Tender: The authority for the acceptance of the tender will rest with the DFCCIL. It shall not be obligatory on the said authority to accept the lowest
	tender or any other tender, and tenderer(s) shall neither demand any explanation for the cause
	of rejection of his/ their tender nor the DFCCIL to assign reasons for declining to consider or
	reject any particular tender or tenders.
	As per Clause No. 7 of Tender Form (second sheet) Annex. I of Part-I of GCC APRIL-
	2022, with up-to-date correction slip
6.1	If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates /
	create circumstances for the acceptance of his / their tender, the DFCCIL reserves the right to
	reject such tender at any stage.
	As per Clause No. 8 of Tender Form (second sheet) Annex. I of Part-I of GCC APRIL-
	2022, with up-to-date correction slip
6.2	If the tenderer(s) expire(s) after the submission of his / their tender or after the acceptance of
	his / their offer, the DFCCIL shall deem such tender cancelled. If a partner of a firm expires after
	the submission of their tender or after the acceptance of their tender, the DFCCIL shall deem
	such tender as cancelled, unless the firm retains its character.
	As per Clause No. 9 of Tender Form (second sheet) Annex. I of Part-I of GCC APRIL-
7.0	2022, with up-to-date correction slip
7.0	SYSTEM OF TENDERING
7.1	Two Packets System of Tendering: With a view to assess the tenders technically without being influenced by the financial bids, 'Two Packets System of tendering' shall be adopted for
	contract valuing more than Rs. 10 crores or as advised by DFCCIL Board time to time by
	updated policy guide lines.
	For Works and Service tenders of value more than Rs. 50 Cr., the Clause no. 25.0 of
	Electronic Reverse Auction will be applicable. (Not applicable for this Tender)
	As per (a) Clause No. 7A of Part-I of GCC 2022, with up-to-date correction slip
7.2	Single Packet Tender-: In case of tenders costing less than Rs. 10 Crore single packet tender
	system will be followed and technical & financial offer of the tenderer/s shall be opened and
	evaluated at the same time.
7.3	Tenderer should submit the offer with due diligence after going through the tender documents.
7.4	Pre-Bid Conference: Intenders having advertised value more than Rs 50 Crore or as mentioned
	in the tender document, DFCCIL shall conduct Pre Bid Conference(s) with the prospective bidders.
	(Not Applicable in this Tender)
7.5	Make in India: - Provisions of Make in India Policy 2017 issued by Govt. of India, as amended
	from time to time, shall be followed for consideration of tenders.

	As per Clause No. 7C of Part-I of GCC APRIL-2022, with up-to-date correction slip
7.6	Permission to Bid for a bidder from a country which shares Land boundary with India: Any bidder from the countries sharing a land border with India will be eligible to bid in any procurement of works (including turnkey projects) only if the bidder is registered with the Competent Authority. The Competent Authority for registration will be the Registration Committee constituted by the Department for Promotion of Industry and Internal Trade (DPIIT), Government of India. For interpretation of this para, Department of Expenditure, Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred.
7.7	Clarification of Bids: To assist in the examination, evaluation & comparison and prequalification of the Tender, the DFCCIL may, at its discretion, ask any Bidder for a clarification of its Bid. Any clarification submitted by a Bidder that is not in response to a request by the DFCCIL shall not be entertained or considered. The Railway request for clarification and the response of the bidder in this regard shall be in writing.
8.0	Execution of Contract Document: The tenderer whose tender is accepted shall be required to appear in person at the office of CGM/GM-Co, DFCCIL, Mumbai North, as the case may be, or if tenderer is a firm or corporation, a duly authorized representative shall appear and execute the contract agreement within seven days of notice from DFCCIL that the Contract Agreement is ready. The Contract Agreement shall be entered into by DFCCIL only after submission of valid Performance Guarantee by the Contractor. Failure to do so shall constitute a breach of the agreement affected by the acceptance of the tender. In such cases the DFCCIL may determine that such tenderer has abandoned the contract and there upon his tender and acceptance thereof shall be treated as cancelled and the DFCCIL shall be entitled to forfeit the full amount of the Earnest Money and other dues payable to the Contractor under this contract. The failed Contractor shall be debarred from participating in the re-tender for that work. As per clause No. 8 of Part-I of GCC APRIL-2022, with up to date correction slip
8.1	In case, the particular work is charged to EBR (IF), than the Indian Railway Finance Corporation (IRFC) shall also be the party in the contract agreement. After submission of valid performance guarantee, the contract agreement shall be entered into between Indian Railways (IR), Indian Railways Finance Corporation (IRFC) and the tenderer, whose tender is accepted. The Contract Agreement shall be signed as per Annexure XXVIII of the STD. The format at Annexure IV of GCC APRIL-2022 shall not be applicable for Contract Agreement of EBR (IF) funded contracts. As per Railway Board's letters no 2018/AC-II/1/57(pt.) dated 20.03.20 for EBR(IF) funded contracts

9.0 **Documents to be Submitted Along with Tender**

(i)The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on behalf of a Partnership Firm / HUF/Company / Joint Venture (JV) / Registered Society / Registered Trust / LLP etc. The tenderer(s) shall enclose the attested copies of the constitution of their concern, authorized signatory and copy of PAN Card along with their tender as per proforma given in Annexure I (mandatory). Tender shall be submitted and signed by such persons as may be legally competent to sign them on behalf of the firm, company, association, trust or society, as the case may be.

(ii) The various documents to be submitted by the tenderer are as per clause 14 (ii) of the GCC APRIL-2022, the tenderer shall ensure submission of mandatory document as listed in para 16 below along with the offer.

(iii)If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender shall be treated as having been submitted by the individual who has signed the tender.

(iv)After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF etc. shall be neither asked nor considered, if not submitted. Further, no suo moto cognizance of any document available in public domain (i.e., on internet etc.) or in Railway/DFCCIL's record/office files etc. will be taken for consideration of the tender, if no such mention is available in tender offer submitted.

- (v) A tender from JV / Partnership firm etc. shall be considered only where permissible as per the tender conditions.
- (vi)The DFCCIL will not be bound by any change in the composition of the firm made subsequent to the submission of tender. DFCCIL may, however, recognize such power of attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the Contractor.

As per Clause No. 14 of Tender Form (second sheet) Annex. I of Part-I of GCC APRIL-2022, with up-to-date correction slip

The tenderer whether sole proprietor/ HUF/ Company or a partnership firm / LLP / joint venture (JV) / registered society / registered trust etc. if they want to act through agent or individual partner(s), should submit along with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other person specifically authorizing him/them to submit the tender, sign the agreement, receive money, co-ordinate measurements through contractor's authorized engineer, witness measurements, sign measurement books, compromise, settle, relinquish any claim(s) preferred by the firm and sign "No Claim Certificate" and refer all or any disputes to arbitration. The above power of attorney shall be submitted even if such specific person is authorized for above purposes through partnership deed / Memorandum of Understanding / Article of Association or such other document, failing which tender is liable to be rejected.

As per Clause No. 15 of Tender Form (second sheet) Annex. I of Part-I of GCC APRIL-2022, with up-to-date correction slip

11.0 Employment/Partnership etc. of Retired Railway/DFCCIL Employees:

(a) Should a tenderer

i) be a retired Engineer of the Gazetted rank or any other Gazetted officer working before his retirement, whether in the executive or administrative capacity or whether holding a pensionable post or not, in the Engineering or any other department of any of the Railways/DFCCIL owned and administered by the President of India for the time being, OR ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its partners a retired Engineer of the Gazetted rank or any other Gazetted officer working before his retirement, OR iii) being an incorporated company have any such retired Engineer of the Gazetted rank or any other Gazetted officer working before his retirement as one of its directors

AND

in case where such Engineer or officer had not retired from government service at least 1 year prior to the date of submission of the tender

THEN

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer from the said service and as to whether permission for taking such contract, or if the Contractor be a partnership firm or an incorporated company, to become a partner or director as the case may be, has been obtained by the tenderer or the Engineer or officer, as the case may be from the President of India or any officer, duly authorized by him in this behalf, shall be clearly stated in writing at the time of submitting the tender.

- b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or to deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer working before his retirement in the Engineering or any other department of any of the Railways/DFCCIL owned and administered by the President of India for the time being, and now in his employment, then the tenderer will ensure that retired Engineer or retired gazetted officer had retired from government service at least 1 year prior to the date of his employment with tenderer and in case he had retired from service within a year then he possesses the requisite permission from the President of India or any officer, duly authorized by him in this behalf, to get associated with the tenderer.
- (c) Should a tenderer or Contractor being an individual on the list of approved Contractors, have a relative(s) or in the case of proprietorship firm/ partnership firm/ company / joint venture (JV) / registered society / registered trust/ LLP/ HUF etc. one or more of his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of more than 1% in the tendering entity employed in gazetted capacity in one or more of his shareholder(s) or a relative(s) of the shareholder(s) employed in gazetted capacity in the Engineering or any other department of the Railways/DFCCIL, then the tenderer at the time of submission of tender, will inform the authority inviting tenders the details of such persons, failing

which the tender may be disqualified/rejected or if such fact subsequently comes to light, the contract may be rescinded in accordance with provision in clause 62 of standard general conditions of contract.

Note: -If information as required as per 11 (a), (b), (c) above has not been furnished, contract is liable to be dealt in accordance with provision of clause 62 of Standard General Condition of Contract.

As per Clause No. 16, of Tender Form (second sheet) Annex. I of GCC APRIL-2022, with up-to-date correction slip.

Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should at once notify the authority inviting tenders. The tender inviting authority may, if deemed necessary, clarify the same to all tenderers. It shall be understood that every endeavor has been made to avoid any error which can materially affect the basis of tender and successful tenderer shall take upon himself and provide for the risk of any error which may subsequently be discovered and shall make no subsequent claim on account thereof.

As per Clause No. 4 of Part-I of GCC APRIL-2022, with up to date correction slip

13.1(A) | Care in Submission of Tenders:

- (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of the site and locality of the works, that all conditions liable to be encountered during the execution of the works are taken into account and that the rates he enters in the tender forms are adequate and all-inclusive in accordance with the provisions of Clause-37 of the General Conditions of Contract for the completion of works to the entire satisfaction of the Engineer. (As per Clause No. 6 (a)(i) of G.C.C. 2022 Part-I with up to date correction slip)
- (ii) Tenderers will examine the various provisions of the Central Goods and Services Tax Act, 2017 (CGST)/Integrated Goods and Services Tax Act, 2017 (IGST)/ Union Territory Goods and Services Tax Act, 2017 (UTGST)/ respective State's State Goods and Services Tax Act (SGST) also, as notified by Central/State Govt. & as amended from time to time and applicable taxes before bidding. Tenderer(s) will ensure that full benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while quoting rates. (As per Clause No. 6 (a) (ii) of G.C.C. 2022 Part-I with up-to-date correction slip)
- (iii)The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of contract, without which no payment shall be released to the contractor. The contractor shall be responsible for deposition of applicable GST to the concerned authority. (As per Clause No. 6 (a) (iii)of G.C.C. 2022 Part-I with up to date correction slip)
- (iv)In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST Act, the DFCCIL shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) and deposit the same to the concerned authority.

As per Clause No. 6(a)(iv) of Part-I of GCC APRIL-2022, with up-to-date correction slip.

13.1(B)	When work is tendered for by a firm or company, the tender shall be digitally signed by the
	individual legally authorized to enter into commitments on their behalf.
	As per Clause No. 6(b) of Part-I of GGC-2022, with up to date correction slip
13.1(C)	In E-tender, all submissions of documents are to be uploaded on web-site. There may be last
	minute hic-cups and delay in uploading the Documents and payment of Earnest Money etc.
	Tenderers/Prospective bidders are advised to upload their offer well in time. DFCCIL will not be
	responsible for any delay/non submission of offer due to any reason whatsoever.
13.1(D)	The DFCCIL will not be bound by any power of attorney granted by the tenderer or by changes
	in the composition of the firm made subsequent to the execution of the contract. It may, however,
	recognize such power of attorney and changes after obtaining proper legal advice, the cost of
	which will be chargeable to the Contractor.
	As per Clause No. 6 (c) of Part-I of GCC APRIL-2022, with up to date correction slip.
13.2	The tenderers shall submit a copy of certificate stating that all their statements/documents
	submitted along with bid are true and factual. Standard format of the certificate to be submitted
	by the bidder is enclosed as Annexure-II. Non submission of the certificate by the bidder shall
	result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the
	tenderer to identify, state and submit the supporting documents duly self-attested by which
	they/he is qualifying the Qualifying Criteria mentioned in the Tender Document.
	As per Clause No. 6.1 of Part-I of GCC APRIL-2022, with up-to-date correction slip.
14	RIGHT OF DFCCIL TO DEAL WITH TENDERS
14.1	If, the DFCCIL decides to negotiate, in view to bring down the rates, the tenderer, who is called
	for negotiation, shall furnish the following form of declaration before commencement of the
	negotiation:
	I/we do declare that in the event of failure of the contemplated negotiations
	relating to Tender Nodated Opened on my original tender
	shall remain open for acceptance on its original terms and conditions up to the date specified in
	the tender or the date extended by mutual agreement from time to time.
14.2	The tenderer/s are required to quote his/their rates as % (percentage)
	Above/Below /At Par in figures on IREPS while submitting his/their offer.
15.0	ELIGIBLITY CRITERIA
15.1.1	Technical Eligibility Criteria
	The tenderer must have successfully or substantially* completed any of the following during last
	07 (seven) years, ending last day of month previous to the one in which tender is invited:
	Three similar works, each costing not less than the amount equal to30% of advertised value of the
	tender,
	OR
	OR Two similar works, each costing not less than the amount equal to 40% of advertised value of the

One similar work, each costing not less than the amount equal to 60% of advertised value of the tender.

Note: "The similar nature of work is defined is "Any Signaling work related to Repairing/ Refixing/ Replacement/ Construction/ Maintenance of Signaling assets in Indian Railways or in Railway PSUs like RVNL, IRCON, DFCCIL, KRCL, RITES, etc. or in Metro Railways."

*To be read along with 15.9

15.1.2 **Technical Eligibility Criteria for JV** ('a' or 'b' mentioned hereunder):

- (a) For Works without composite components: The technical eligibility for the work as per para 15.1.1 above, shall be satisfied by either the 'JV in its own name & style' or 'Lead Manager of the JV'. Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as per para 15.1.1 above, shall have technical capacity of minimum 25% of the cost of work i.e., each non-lead member of JV member must have satisfactorily completed or substantially completed during the last 07 (seven) years, ending last day of month previous to the one in which tender is invited, one similar single work for a minimum of 25% of advertised value of the tender.
- (b) For works with composite components: Not applicable in this Tender

Note for Clause 15.1.2: Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the above-mentioned technical eligibility criteria in the tender under consideration.

As per Clause No. 17.0-17.14 and clause 17.15 of Tender Form (second Sheet) of Annex. I of Part-I of GCC APRIL-2022, with up-to-date correction slip

15.2 **Financial Eligibility Criteria:** The tenderer must have minimum average annual contractual turnover of **1.5V/N crores**; where

V= Advertised value of the tender in crores of Rupees

N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of "total contractual payments" in the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for calculating average annual contractual turnover.

The tenderers shall submit requisite information as per **Annexure-VIB of GCC APRIL-2022**, along with copies of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by Audited Balance Sheet.

Note: Client certificate from other than Govt Organization should be duly supported by Form 16A/26AS generated through TRACES of Income Tax Department of India.

As per Clause No. 10.2 of Tender Form (second Sheet) of Annex. I of Part-I of GCC APRIL-2022, with up-to-date correction slip.

15.2.1 **Financial Eligibility for JV**-

Criteria The JV shall satisfy the requirement of "Financial Eligibility" mentioned at para 15.2 above. The "financial capacity" of the lead partner of JV shall not be less than 51% of the financial eligibility criteria mentioned at para 15.2 above.

	The arithmetic sum of individual "financial capacity" of all the members shall be taken as JV's "Financial capacity" to satisfy this requirement. Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying compliance of the above-mentioned financial eligibility criteria in the tender under consideration. As per Clause No. 17.15.2 of Tender Form (second Sheet) of Annex. I of Part-I of GCC APRIL-2022, with up-to-date correction slip
15.3	Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed
15.5	as Annexure-VI of GCC APRIL-2022. (Not applicable for this Tender)
	As per Clause No. 10.3 of Tender Form (second Sheet) of Annex. I of Part-I of GCC
	APRIL-2022, with up to date correction slip.
15.3.1	Bid Capacity for JV-
	The JV shall satisfy the requirement of "Bid Capacity" requirement mentioned at para 15.3
	above. The arithmetic sum of individual "Bid capacity" of all the members shall be taken as JV's "Bid capacity" to satisfy this requirement.
	As per Clause No. 17.15.3 of Tender Form (second Sheet) of Annex. I of Part-I of GCC
	APRIL-2022, with up to date correction slip
15.4	No Technical and Financial credentials are required for tenders having value up to Rs 50 lakh.
15.5	Note to Para 15 (i) Certificate issued by Chartered Accountants based on the audited balance sheets will also be
	accepted. (as per Annexure-VIII)
	The criteria for completed works shall be as under: -
	(ii) Entire work has to be completed in all respects as per contract agreement. Part completed work shall not be considered.
	(iii) Completion certificate from following organizations shall only be considered: -
	(a) The work(s) should have been directly awarded to the tenderer by Govt. Organization/ Semi
	Govt. Organization/ Public Sector Undertaking / Autonomous bodies/ Municipal Bodies/Public listed company having average annual turnover of Rs. 500 crore and above in last 3 financial years avaluding the gurrent financial years listed on National Steel Evolutional or Rembay Steel
	years excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of opening of tender
	The credentials of a wholly owned subsidiary of a parent company will also be considered in
	respect of works mentioned above if tender is submitted by the parent company.
	(b) Completion certificate should be as per proforma given in Annexure- IV-A or IV-B or IVC,
	as applicable or in the format containing all information required as per the Annexure- IV-A or
	IV-B or IV-C.
	(c) Work experience certificate issued by Public listed company shall be considered provided the work experience certificate has been issued by a person authorized by the Public listed company
	to issue such certificates. In case tenderer submits work experience certificate issued by public
	listed company, the tenderer shall also submit along with work experience certificate the relevant

copy of work order, bill of quantities bill wise details of payment received duly certified by Chartered Accountant, TDS certificates for all payments received an copy of final/last bill paid by company in support of above work experience certificate.

Details of works physically completed should be submitted in the proforma as per 'Annexure-III'.

(iv) The total value of similar nature of work completed during the qualifying period and not the payments received within qualifying period alone, should be considered.

In case, the final bill of similar nature of work has not been passed and final measurements have not been recorded, the paid amount including statutory deduction is to be considered. If final measurements have been recorded and work has been completed with negative variation, then also the paid amount including statutory deduction is to be considered.

However, if final measurements have been recorded and work has been completed with positive variation but variation has not been sanctioned, original agreement value or last sanctioned agreement value whichever is lower should be considered for judging eligibility.

- (v) The amount given at Sr. No. 11 in proforma vides Annexure-IV for the completion certificate will be the value of completed work, if nomenclature of work as given in completion certificate matches with similar nature work.
- (vi) The amount mentioned at Sr. No. 12 in 'Annexure-IV' for the completion certificate shall be the value of completed work if the nomenclature of completed work includes additional components of work which are not matching with similar nature of works.
- (vii) Certificate from private individuals for whom such works are executed shall not be considered for eligibility.
- (viii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the right to reject such tenders summarily without assigning any reasons whatsoever.
- (ix) The total value of similar nature of work completed during the qualifying period and not the payments received within qualifying period alone, should be considered.

In case, the final bill of similar nature of work has not been passed and final measurements have not been recorded, the paid amount including statutory deduction is to be considered. If final measurements have been recorded and work has been completed with negative variation, then also the paid amount including statutory deduction is to be considered.

However, if final measurements have been recorded and work has been completed with positive variation but variation has not been sanctioned, original agreement value or last sanctioned agreement value whichever is lower should be considered for judging eligibility.

- (x) The amount given at Sr. No. 11 in proforma vide Annexure-IV for the completion certificate will be the value of completed work, if nomenclature of work as given in completion certificate matches with similar nature work.
- (xi) The amount mentioned at Sr. No. 12 in 'Annexure-IV' for the completion certificate shall be the value of completed work if the nomenclature of completed work includes additional components of work which are not matching with similar nature of works.
- (xii) Certificate from private individuals for whom such works are executed shall not be considered for eligibility.

	(xiii) Conditional tenders are liable to be rejected straight away. DFCCIL reserves the right to
	reject such tenders summarily without assigning any reasons whatsoever.
	As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I of GCC
	APRIL-2022, with up-to-date correction slip
15.7	Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian
	Rupee as under:
	The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by the Reserve Bank of India for the relevant date. Where, relevant date shall be as on the last day of month previous to the one in which tender is invited. In case of any other currency, the same shall first be converted to US Dollars as on the last day of month previous to the one in which tender is invited, and the amount so derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the daily representative exchange rates published by the International Monetary Fund for the relevant date or immediately previous date for which rates have been published. As per Clause No. 10.1 of Tender Form (second Sheet) of Annex. I of Part-I of GCC APRIL-2022, with up-to-date correction slip
15.8	If a bidder has successfully completed a work as subcontractor and the work experience certificate has been issued for such work to subcontractor by a Govt. organization or public listed company as defined in Note for Item IO.I part-I of GCC, the same shall be considered for the purpose of fulfillment of credentials.

15.9 Explanation for clause 15 (clause 15.1 to 15.6) - Eligibility Criteria:

- 1) Substantially Completed Work means an ongoing work in which payment equal to or more than 90% of the present contract value (excluding the payment made for adjustment of Price variation (PVC), if any) has been made to the contractor in that ongoing contract and no proceedings of termination of contract on Contractor's default has been initiated. The credential certificate in this regard should have been issued not prior to 60 days of date of invitation of present tender.
- 2) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, the completed work shall be considered for fulfillment of credentials.
- 3) If a work is physically completed and completion certificate to this extent is issued by the concerned organization but final bill is pending, such work shall be considered for fulfillment of credentials.
- 4) In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall be considered as the completion cost of work. In case final bill is pending, only the total gross amount already paid including the PVC amount (if paid) shall be considered as the completion cost of work.

In case of substantially completed work, the total gross amount already paid including the PVC amount (if paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work.

- 5) If a bidder has successfully completed a work as subcontractor and the work experience certificate has been issued for such work to the subcontractor by a Govt. Organization or public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form (Second Sheet) of GCC APRIL-2022, the same shall be considered for the purpose of fulfilment of credentials.
- 6) In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost of that work including PVC amount if any shall be considered and no separate evaluation for each component of that work shall be made to decide eligibility.
- 7) In case of newly formed partnership firm, the credentials of individual partners from previous propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered only to the extent of their share in previous entity on the date of dissolution / split and their share in newly formed partnership firm. For example, a partner A had 30% share in previous entity and his share in present partnership firm is 20%. In the present tender under consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No. (s) in case of dissolution of partnership firm(s) etc.
- 8) In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of remaining partnership firm shall be re-worked out i.e., the quitting

partner(s) shall take away his credentials to the extent of his share on the date of quitting the partnership firm (e.g. in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C guits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 9) In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 10) Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of partnership firm of A & B partners in any other partnership firm or propriety firm without leaving partnership firm of A & B partners. 11) In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of credentials of the previous partner will be passed on to the successor. 12) If percentage share among partners of a partnership firm is changed, but the partners remain the same, the credentials of the firm before such modification in the share will continue to be considered for the firm as it is without any change in their value. Further, in case a partner of partnership firm retires without taking away any credentials from the firm, the credentials of partnership firm shall remain the same as it is without any change in their value. 13) In a partnership firm "AB" of A&B partners, in case A also works as propriety firm "P" or partner in some other partnership firm "AX", credentials of A in propriety firm "P" or in other partnership firm "AX" earned after the date of becoming a partner of the firm AB shall not be added in partnership firm AB. 14) In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a partnership firm. 15) In case company A is merged with company B, then company B would get the credentials of company A also. 16.0 THE LIST OF DOCUMENTS TO BE UPLOADED FOR THIS TENDER (Note: - Information as required as per various Forms/Annexures to tender document should be submitted by the tenderers without fail strictly as per formats. Offers submitted without Mandatory documents shall be summarily rejected.) Following documents are common for all types of firm i.e. Sole proprietorship, Partnership, Limited 16.1 Liability Partnership Firm, Registered Society/ Trust, Limited Company or JV. (a) Firm details as per proforma given in **Annexure-I (Mandatory).** (b) A Copy of the Certificate as per Performa given in **Annexure-II (Mandatory).** (c) (i) List of similar nature of works physically completed in all respects during last 7 years, ending last day of month previous to one in which tender is invited, shall be submitted as per Performa given

	in Annexure-III for works (i) directly awarded by Govt./Semi Govt./Public sector undertaking
	/ Autonomous bodies /Municipal bodies/ Railway Siding owners (ii)Concessionaire (to whom the work is awarded by Indian Railways/ DFCCIL/CPWD /NHAI/ PWD/State Road Development Corporation on PPP/DBFOT or any other mode) (iii) Public listed company having average annual turnover of Rs. 500 crore and above in last 3 financial years excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of opening of tender Note- Works under item (ii) are to be submitted only for tenders costing Rs.50.00 Cr. and above
(c) (ii)	Details of similar nature of works successfully during last seven years, ending last day of month previous to the one in which tender is invited as per Performa given in Annexure-III
(d)	Attested copy of Completion Certificate of works mentioned in para (c) above from the Organizations with whom they worked as per proforma given in Annexure-IV-A or IV-B or IV-C as applicable. (Mandatory)
(e)	Secondary Components-(Not Applicable in this Tender).
(f)	List of works on hand, existing commitments and balance amount of ongoing works as per format given in 'Annexure-V Duly verified by Chartered Accountant to evaluate bid capacity of the tenderer (Mandatory for tender value more than Rs. 20 crores) (Mandatory)
(g)	A statement showing construction works executed and payment received during the previous three financial years and the current financial year (up to date of inviting tender), taking into account the completed as well as work in progress as per Annexure-XIX on the letter head of Chartered Accountant, to evaluate bid capacity of the tenderer (Mandatory for tender value more than Rs. 20 Crores)
(h)	List of plants & Machinery available on hand (own) and proposed to be inducted (own and hired to be given separately) for the subject work in Annexure–VI .
(i)	List of Personnel, Organization available on hand and proposed to be engaged for the subject work in Annexure –VII .
(j)	Earnest money should be in proper form. Earnest Money by the tenderer only through net banking or payment gateway in favour of CGM DFCCIL, Mumbai North or as mentioned in the tender document.
(k)	Contractual Receipts for the last three years and current financial year with supporting documents required as per Annex. VIII (Mandatory.)
(l)	Self-attested copy of Permanent Account Number (PAN) issued by Income Tax Department.
(m)	The tenderers are required to submit the test report of the stone ballast conforming to DFCCIL specifications as given in RDSO specification. (Applicable only for the tenders of supply of ballast). The test report is
(n)	The tenderers are required to submit the information and particulars regarding retired Railway/DFCCIL Engineer(s)/Officer(s) of the Gazetted rank and regarding Relative(s) employed in Gazetted capacity on DFCCIL as per proforma given in Annexure XXIII. (Mandatory).

16.2	In addition to Days 16.1 shows cortain more decuments are to be submitted by tenderors as now
16.2	In addition to Para 16.1 above certain more documents are to be submitted by tenderers as per status of their firms and are mandatory. These documents are listed below
16.2.1	FOR SOLE PROPRIETORSHIP FIRM
	a) Affidavit as per proforma given of Annexure –IX (duly executed on stamp paper and notarized).
	b) Special power of Attorney to be submitted by sole proprietor firm as per proforma given in Annexure XIV (duly registered with the Registrar or notarized). (Not required if tender documents are submitted by proprietor himself as per (a) above)
16.2.2	FOR HUF (HINDU UNDIVIDED FAMILY)
	(a) Affidavit as per proforma given of Annexure –XXIX (duly executed on stamp paper and notarized).
	(b) Special power of Attorney to be submitted by the HUF as per proforma given in Annexure XXX (duly registered with the Registrar or notarized). (Not required if tender documents are submitted by Karta of the HUF, himself as per (a) above)
16.2.3	FOR PARTNERSHIP FIRM
	a) A copy of Partnership Deed (Notarized or duly registered with the Registrar prior to date of
	tender opening as per the Indian Partnership Act)
	(b) Special Power of attorney to be submitted by Partnership firm in favour of the individual to sign
	the tender on behalf of the firm and create liability against the firm as per proforma given in
	Annexure-XIII (duly registered with the Registrar or notarized). (Required even if one or more partners are authorized in Partnership deed itself to sign on behalf of the firm as given in (a) above.
	(c) Declaration by the newly formed partnership firm as per proforma given in Annexure-XXXI. (mandatory if tenderer is newly formed partnership firm)
	(d) Declaration by the existing partnership firm as per proforma given in Annexure-XXXII. (mandatory if tenderer is an existing partnership firm)
	(e) With respect to the declaration above, in case of Newly formed partnership firm has/ have as
	one or more partner(s) from previous propriety firm(s) or dissolved previous partnership
	firm(s) or LLP firm or split previous partnership firm(s) or LLP firm, Existing partnership firm
	(a)joining of new one or more partner(s) in the existing partnership firm, (b) quitting of new one or more partner(s) from the existing partnership firm –
	Following additional documents are required to be furnished(mandatory as applicable)
	a) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure I
	b) A copy of previous partnership Firm (Notarized or duly registered with the Registrar)
	c) Affidavit as per proforma given of Annexure –IX for previous Propriety firm (duly executed on stamp paper and notarized).
	d) Copy of previous LLP agreement and certificate of incorporation.
	e) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case of dissolution of previous partnership firm/ LLP firm)

- f) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm,
- g) LLP firm or propriety firm)
- h) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s) joining the new/ existing partnership firm, as per para 16.1 (c), (d), (f),(g), (k) above.

As per Clause No. 14(ii)(c), 15, 18 & explanation to Clause 10.1 to 10.5 of Annex. I Part-I of GCC APRIL-2022, with up to date correction slip)

16.2.4 **FOR COMPANY REGISTERED UNDER COMPANIES ACT 2013**

- a) Copy of Memorandum of association/ Articles of Association of Company.
- b) Copy of Certificate of Incorporation
- (c) Copy of resolution passed by Board of Directors authorizing its Director/Employee to deal with tender on behalf of company
- (d) Special Power of Attorney/ Authorization issued by the Company (backed by the resolution of Board of Directors) in favour of the individual to sign the tender, sign the MOU/ JV agreement on behalf of the company and create liability against the Company, as per proforma given in Annexure-XV (duly registered with the Registrar or notarized). (Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per (c) above)
- (e) Declaration regarding constitution of the Company, for merging of another company, details required for the entire period for last seven years as per proforma given in **Annexure-XXXIII**. (mandatory)
- (f) Following additional documents are required to be furnished (mandatory in case of merger with another company)
- (1) Details of company getting merged as per **annexure I**
- (2) Copy of Memorandum of Association/ Articles of Association of the Company getting merged
- (3) Copy of certificate of incorporation of previous company getting Merged
- (4) Resolution by the Board of Directors for the Merger of the company(s) with the tenderer
- (5) Proof of surrender of previous PAN no
- (6) Document for the technical, financial criteria, bid capacity as claimed w.r.t. such Company(s) joining the new/Existing Company as per para 16.1 (c), (d), (f), (g), (k) above.

As per Clause No. 14 (ii)(e), 15 & explanation to Clause 10.1 to 10.5 of Annex. I Part-I of GCC APRIL-2022, with up to date correction slip

16.2.5 **FOR LLP FIRM REGISTERED UNDER LLP ACT 2008**

- (a) A copy of LLP Agreement.
- (b) A copy of certificate of Incorporation and
- (c) A copy of resolution passed by partner of LLP firm for submitting tender by LLP firm and to deal with tender on behalf of the firm as per proforma given in **Annexure-XXI.**
- (d) Special Power of Attorney/ Authorization issued by LLP firm in favor of the individual to sign the tender on behalf of the LLP firm and create liabilities against the LLP as per proforma given in **Annexure-XXV** (duly registered with the Registrar or notarized). (Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per (c) above) (e) Declaration by the newly formed LLP firm as per proforma given in **Annexure-XXXI**.

(Mandatory if tenderer is newly formed partnership firm)

- (e) Declaration by the existing LLP firm as per Performa given in **Annexure-XXXII.** (mandatory if tenderer is an existing partnership firm)(f) With respect to the declaration above, in case of
- (i) Newly formed LLP firm has/ have as one or more partner(s) from previous propriety firm(s) or dissolved previous partnership firm(s) or LLP firm or split previous partnership firm(s) or LLP firm, existing LLP firm (a)joining of new one or more partner(s)in the existing LLP firm,
- (ii) quitting of new one or more partner(s)from the existing LLP firm Following additional documents are required to be furnished (mandatory as applicable)
- (1) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure I
- (2) A copy of previous partnership Firm (Notarized or duly registered with the Registrar)
- (3) Affidavit as per proforma given of Annexure –IX for previous Propriety firm (duly executed on stamp paper and notarized).
- (4) (4) Copy of previous LLP agreement and certificate of incorporation.
- (5) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case of dissolution of previous partnership firm/ LLP firm)
- (6) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm, LLP firm or propriety firm)
- (7) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s) joining the new/ existing partnership firm, as per para 16.1 (c), (d), (f),(g), (k) above.

As per Clause No. 14(f), 15 & explanation to Clause 10.1 to 10.5 of Annex. I Part-I of GCC APRIL-2022, with up to date correction slip

16.2.6 **FOR REGISTERED SOCIETY & REGISTERED TRUST**

- (a) A copy of the certificate of registration.
- (b) A copy of Memorandum of Association of Society/Trust Deed
- (c) A copy of Rules & Regulations of the Society

	(d)A copy of Special Power of Attorney/ Authorization in favor of the individual to sign the tender and create liabilities against the Registered Society/ Trust as per proforma given in Annexure-XXII (duly registered with the Registrar or notarized). (Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per (a), (b) above) As per Clause No. 14(g), 15 Annex. I Part-I of GCC APRIL-2022, with up to date correction slip
16.2.7	FOR JV FIRM:-
	Following documents are mandatorily to be submitted by constituents of the JV firm depending upon their status
	As per clause no. 14(d), 17.0 Annex. I Part-I, GCC APRIL-2022, with up to date
	correction slip
	a) Memorandum of Understanding of JV as per pro forma given in Annex. X (duly executed on stamp paper and notarized)
16.2.7.1	DOCUMENTS MANDATORY FOR SOLE PROPRIETORSHIP FIRM PARTICIPATING AS
	MEMBER OF JV
	(a) Affidavit as per proforma given of Annexure –IX (duly executed on stamp paper and
	notarized).
	(b) Special Power of Attorney to be submitted by Sole Proprietor participating as member of JV
	firm as per proforma given in Annexure-XII (duly registered with the Registrar or notarized)
	(Not Required if MOU/JV agreement is signed by the sole Proprietor himself as per (a) above).
	As per Clause No.15 Annex.I of Part-I GCC APRIL-2022, with up-to-date correction
	slip
16.2.7.2	DOCUMENTS MANDATORY FOR HUF (HINDU UNDIVIDED FAMILY) PARTICIPATING
	AS MEMBER OF JV
	(a) Affidavit as per proforma given of Annexure –XXIX (duly executed on stamp paper and notarized).
	(b) Special Power of Attorney to be submitted by HUF participating as member of JV firm as per
	proforma given in Annexure-XII (duly registered with the Registrar or notarized) (Not required
	if MOU/JV agreement is signed by the Karta of HUF himself as per (a) above).
	As per Clause No. 17.14.2, 15 Annex. I of Part-I GCC APRIL-2022, with up-to-date
	correction slip
16.2.7.3	DOCUMENTS MANDATORY FOR PARTNERSHIP FIRM PARTICIPATING AS MEMBER
	OF JV
	(a)Copy of Partnership Deed (duly registered with the Registrar or notarized prior to date of tender
	opening as per the Indian Partnership Act.).
	(b) Copy of letter of consent of all the Partners or individual authorized by partnership firm to
	enter into JV Agreement as per Performa given in Annex-XI (duly executed on stamp paper).
	(c)Special Power of attorney to be submitted by Partnership firm in favor of the individual to sign
	the tender, to sign the MOU/JV agreement on behalf of the Partnership Firm and to create liability
	against the firm as per Performa given in Annexure-XVIII (duly registered with the Registrar

or notarized). (Required even if MOU/JV agreement is signed by one or more partners authorized in Partnership deed, letter of consent to sign on behalf of the firm is given in (a), (b) above)

As per Clause 17.14.1, 15 & 18.2 of Annex. I Part-I GCC APRIL-2022, with up-to-date correction slip

16.2.7.4 **DOCUMENTS MANDATORY FOR COMPANY PARTICIPATING AS MEMBER OF JV**

- a) A Copy of Memorandum of Association/ Articles of Association of Company.
- b) A Copy of certificate of Incorporation
- c) A Copy of resolutions passed by Board of Directors of the Company permitting the Company to enter into a JV agreement, to be submitted as per **Annexure-XVII.**
- d) Special Power of Attorney/ Authorization issued by the Company (backed by the Resolution of Board of Directors) in favor of the individual to sign the tender, to sign the MOU/JV agreement on behalf of the company and create liability against the Company, as per proforma given in **Annexure-XII** (duly registered with the Registrar or notarized). (Required even if MOU/JV agreement is signed by the authorized/ power of attorney holder himself as per (c) above)

As per Clause No. 17.14.3, 15 of Annex. I Part-I GCC APRIL-2022, with up-to-date correction slip

16.2.7.5 **DOCUMENTS MANDATORY FOR LLP FIRM PARTICIPATING AS MEMBER OF JV**

- (a) A copy of LLP agreement.
- (b) A copy of Certificate of incorporation of LLP
- (c) A copy of Resolution passed by the partners of LLP firm permitting the firm to enter into a JV agreement to be submitted as per Performa given in **Annexure-XXIV**
- (d) Special Power of Attorney/ Authorization issued by LLP firm (backed by resolution of partners) in favor of the individual to sign the tender, sign the MOU/ JV agreement on behalf of the LLP firm and create liabilities against the LLP firm as per proforma given in **Annexure XX** (duly registered with the Registrar or notarized).(Required even if MOU/JV agreement is signed by the authorized/power of attorney holder himself as per (c) above)

16.27.6 **DOCUMENTS MANDATORY FOR REGISTERED SOCIETY AND TRUST PARTICIPATING AS A MEMBER OF JV**

- (a) A copy of Deed of Formation
- (b) A copy of certificate of Registration.
- (c) A copy of Resolution passed by the executive members of Registered Society/Trust permitting the registered society/Trust to enter into a JV agreement as per proforma given in **Annexure XXVI.**
- (d) Special Power of Attorney/ Authorization issued by the registered society/ trust (backed by resolution of partners) in favour of the individual to sign the tender, to sign the MOU/ JV agreement and create liabilities against the Registered Society/ Trust as per proforma given in **Annexure-XXVII**(duly registered with the Registrar or notarized). (Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per (c) above)

(e) A copy of Rules & Regulations of the Society.

Note to Para 16

- 1. The tenderers shall submit a certificate stating that they are not liable to be disqualified and all their statements/documents submitted along with bid are true and factual. Standard format of the certificate to be submitted by the bidder is enclosed as Annexure-II as mentioned in clause No. 16.1(b). Non submission of a certificate by the bidder shall result in summarily rejection of his/their bid. And it shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents duly self-attested by which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document.
- 2. It will not be obligatory on the part of Tender Committee to scrutinize beyond the submitted document of tenderer as far as his qualification for the tender is concerned.
- 3. The DFCCIL reserves the right to verify all statements, information and documents submitted by the bidder in his tender offer, and the bidder shall, when so required by the DFCCIL, make available all such information, evidence and documents as may be necessary for such verification.
- 4. Any such verification or lack of such verification by the DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect any rights of the DFCCIL there under.
- 4.1 In case of any wrong information submitted by tenderer, the contract shall be terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and Security Deposit (SD) of contract forfeited and agency barred for doing business on entire DFCCIL for 5 (five) years.
- 4.2 In case of any information submitted by tenderer is found to be false forged or incorrect after the award of contract, the contract shall be terminated. Earnest Money Deposit (EMD), Performance Guarantee and Security Deposit available with the DFCCIL shall be forfeited. In addition, other dues of the contractor, if any, under this contract shall be forfeited and agency shall be banned for doing business for a period of up to five years.
- 5. No post tender submission of documents shall be permitted in respect of tender. However, only clarification can be called for by DFCCIL in respect of any part / document submitted by the tenderer which shall be responded to by the tenderer within 10 working days of the date of issue of such letter for clarifications, failing which the offer shall be dealt with as per available documents.
- 6. The documents mentioned 'mandatory' in clause No. 16 above are required to be uploaded by the contractor with tender document. If any of these documents is not uploaded along with the tender, the offer shall be summarily rejected.
- 7. In addition to above Tenderer have to certify that neither I /We (name of the sole Proprietor firm/ Partnership Firm/Limited Company/ LLP/Registered Society/Trust / JV firm) nor any of the partner or partnership firm/ LLP /Member of Registered Society/ Trust / Constituent of JV firm including partner of partnership firm in JV has/ have been black listed or debarred by DFCCIL or any other Ministry /Department/ Public Sector Undertaking of the Government of India/ any State from participation in tenders/contract on the date of opening of bids either in our individual capacity or in any firm in which we are partners.

As per Clause No. 11(v),11(vi) Annexure 1 part I of GCC APRIL-2022, with up to date correction slip
Participation of Partnership Firms in works tenders The partnership firm shall be governed as per Clause No. 18.1 to 18.12 of Tender Form (second Sheet) Annex. I Part-I of GCC APRIL-2022, with up-to-date correction slip.
Participation of Joint Venture (JV) in Works Tender shall be governed as per Clause No. 17 of Tender Form (second Sheet) Annex. I Part-I of GCC APRIL-2022, with upto-date correction slip.:
The tenderer shall submit the original copies of the documents as per Annexure II, IX, X, XI, XII, XIII, XIV, XV, XVIII, XVIII, XXII, XXIII, XXIV, XXV, XX
Security Deposit:
The Earnest Money deposited by the Contractor with his tender will be retained by the DFCCIL as part of security for the due and faithful fulfillment of the contract by the Contractor. The Security Deposit shall be 5% of the contract value. Security Deposit may be deposited by the Contractor before release of first on account bill in cash or Term Deposit Receipt issued from Scheduled Bank, or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is recovered. Provided also that in case of defaulting Contractor, the DFCCIL may retain any amount due for payment to the Contractor on the pending "on account bills" so that the amounts so retained (including amount guaranteed through Performance Guarantee) may not exceed 10% of the total value of the contract.
Further, in case of contracts having value equal to or more than Rs. 50 crore (Rs Fifty crore) the Security Deposit may be deposited as Bank Guarantee Bond also, issued by a scheduled bank after execution of contract documents, but before payment of 1st on account bill. Provided further that the validity of Bank Guarantee Bond shall be extended from time to time, depending upon extension of contract granted in terms of Clause 17 of the Standard General Conditions of Contract. Further, in case Security Deposit has been submitted as Term Deposit Receipt/Bank Guarantee Bond in full amount, the Earnest Money deposited by the Contractor with his tender will be returned by the DFCCIL. Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of India, to be submitted by him, for an amount equal to or more than the already available

	return of the already available Security Deposit is permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted up to three times. As per Clause No. 16. (1) Part-II of GCC APRIL-2022, with up to date correction slip
20.2	•
20.2	Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be returned to the Contractor along with or after the following:
	(a) Final Payment of the Contract as per clause 51. (1) and
	(b) Execution of Final Supplementary Agreement or Certification by Engineer that DFCCIL has
	No Claim on Contractor and
	(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50 (1),
	in case applicable.
	(d) As per Clause No. 51.(1) and 16.2(i) Part-II of GCC APRIL-2022, with up to date
	correction slip
20.3	Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause
	62 (1) of GCC, the Security Deposit already with DFCCIL under the contract shall be forfeited.
	However, in case the contract is rescinded in part or parts under clause 62 (1) of GCC, the Security
	Deposit shall not be forfeited.
	As per Clause No. 16.2(ii) Part-II of GCC APRIL-2022, with up to date correction slip
21.0	No interest shall be payable upon the Earnest Money and Security Deposit or amounts payable to
	the Contractor under the Contract, but Government Securities deposited in terms of Sub Clause
	16.(4)(b) of GCC APRIL-2022 with up to date correction slip will be payable with interest accrued
	thereon.
22.0	As per Clause No. 16.3, Part-II of GCC APRIL-2022, with up to date correction slip
22.0	Performance Guarantee The presenting the later of the present of t
	The procedure for obtaining Performance Guarantee is outlined below:
	(a)The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission
	of PG beyond 21 (Twenty one) days and up to 60 days from the date of issue of LOA may be
	given by the Authority who is competent to sign the contract agreement. However, a penal
	interest of 12% per annum shall be charged for the delay beyond 21(Twenty one) days, i.e. from
	22 nd day after the date of issue of LOA. Further, if the 60 th day happens to be a declared holiday
	in the concerned office of the DFCCIL, submission of PG can be accepted on the next working
	day. In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from
	the date of issue of LOA, the contract is liable to be terminated. In case contract is terminated
	DFCCIL shall be entitled to forfeit Earnest Money Deposit and other dues payable against that
	contract. In case a tenderer has not submitted Earnest Money Deposit on the strength of their
	registration as a Startup recognized by Department of Industrial Policy and Promotion (DIPP)
	under Ministry of Commerce and Industry, DIPP shall be informed to this effect.
	The failed Contractor shall be debarred from participating in re-tender for that work.

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following forms, amounting to 3% of the original contract value.

- (i) A deposit of Cash;
- (ii) Irrevocable Bank Guarantee;
- (iii) Government Securities including State Loan Bonds at 5% below the market value;
- (iv) Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These forms of Performance Guarantee could be either of the State Bank of India or of any of the Nationalized Banks;
- (v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled Banks;
- (vi) Deposit in the Post Office Saving Bank;
- (vii) Deposit in the National Savings Certificates;
- (viii) Twelve years National Defense Certificates;
- (ix) Ten years Defense Deposits;
- (x) National Defense Bonds and
- (xi) Unit Trust Certificates at 3% below market value or at the face value whichever is less. Also, FDR in favour of CGM, DFCCIL, Mumbai North (free from any encumbrance) may be accepted.
- (c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. shall be initially valid up to the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work gets extended, the Contractor shall get the validity of P.G. extended to cover such extended time for completion of work plus 60 days.
- (d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change due to subsequent variation(s) in the original contract value.
- (e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 'Completion Certificate' issued by the competent authority stating that the Contractor has completed the work in all respects satisfactorily. (Completion certificate shall be governed as per As per Clause No.48.(1) & 48.(2), Part-II of GCC APRIL-2022, with up to date correction slip
- (f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall be encased.
- (g) The Engineer shall not make claim under the Performance Guarantee except for amounts to which the President of India is entitled under the contract (not withstanding and/or without prejudice to any other provisions in the agreement) in the event of:
- (i)Failure by the Contractor to extend the validity of the Performance Guarantee as described herein above, in which event the Engineer may claim the full amount of the Performance Guarantee.
- (ii)Failure by the Contractor to pay President of India any amount due, either as agreed by the Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days of the service of notice to this effect by Engineer.
- (iii) The Contract being determined or rescinded under clause 62 of the GCC

	As per Clause No.16.(4), Part-II of GCC APRIL-2022, with up to date correction slip
23	MEASUREMENTS OF CONTRACTOR WORKS.
23.1	The tenderer whether sole proprietor, a company or a partnership firm / joint venture (JV) / registered society / registered trust etc. if they want to act through agent or individual partner(s), should submit along with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favor of the specific person whether he/they be partner(s) of the firm or any other person specifically authorizing him/them to submit the tender, sign the agreement, receive money, co-ordinate measurements through contractor's authorized engineer, witness measurements, sign measurement books, compromise, settle, relinquish any claim(s) preferred by the firm and sign "No Claim Certificate" and refer all or any disputes to arbitration. As per Clause No. 15 of Annexure I part 1 of GCC APRIL-2022, with up to date correction slip
23.2	Measurement of works by DFCCIL:
	The contractor shall be paid for the works at the rates in the accepted Schedule or Rates and for extra works at rates determined under Clause 39 of these Conditions on the measurements taken by the Engineer or the Engineer's representative in accordance with the rules prescribed for the purpose by the DFCCIL. The quantities for items the unit of which in the accepted Schedule of Rates is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half being dropped and half and above being taken as one, for items the unit of which in the accepted Schedule of Rates is single, the quantities shall be calculated to two places of decimals. Such measurements will be taken of the work in progress from time to time and at such intervals as in the opinion of the Engineer shall be proper having regard to the progress of works. The date and time on which 'on account' or 'final' measurements are to be made shall be communicated to the contractor who shall be present at the site and shall sign the results of the measurements (which shall also be signed by the Engineer or the Engineer's representative) recorded in the official measurements book as an acknowledgement of his acceptance of the accuracy of the measurements. Failing the contractor's attendance, the work may be measured up in his absence and such measurements shall notwithstanding such absence, be binding upon the contractor whether or not he shall have signed the measurement books provided always that any objection made by him to measurement shall be duly investigated and considered in the manner set out below:
	a) It shall be open to the contractor to take specific objection to any recorded measurements or Classification on any ground within seven days of the date of such measurements. Any re- measurement taken by the Engineer or the Engineer's representative in the presence of the Contractor or in his absence after due notice has been given to him in consequence of objection made by the Contractor shall be final and binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding the accuracy and classification of the measurements.

b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be liable to pay the actual expenses incurred in measurements.

(As per Clause No. 45 (i), Part-II of GCC APRIL-2022, with up to date correction slip)

- 23.2.1 **Measurement of Works by Contractor's Authorized Representative** (In case the contract provides for the same):
 - (a) The contractor shall be paid for the works at the rates in the accepted Schedule of Rates and for extra works at rates determined under Clause 39 part II of GCC APRIL-2022, with up to date correction slip on of these conditions on the measurements taken by the contractor's authorized engineer in accordance with the rules prescribed for the purpose by the DFCCIL. The quantities for items the unit of which in the accepted schedule of Rates is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half being dropped and half and above being taken as one; for items the unit of which in the accepted Schedule of Rates is single, the quantities shall be calculated to two places of decimals. Such measurements will be taken of the work in progress from time to time. The date and time on which 'on account' or 'final' measurements are to be made shall be communicated to the Engineer.

The date and time of test checks shall be communicated to the contractor who shall be present at the site and shall witness the test checks, failing the contractor's attendance the test checks may be conducted in his absence and such test checks shall not withstanding such absence be binding upon contractor provided always that any objection made by contractor to test check shall be duly investigated and considered in the manner set out below:

- i) It shall be open to the contractor to take specific objection to test checks of any Recorded measurement within 7 days of date of such test checks. Any re-test check done by the concerned DFCCIL's authority in the presence of the Contractor or in his absence after due notice given to him in consequent of objection made by the contractor shall be final and binding on the Contractor and no claim whatsoever shall thereafter be entertained regarding the accuracy and classification of the measurements.
- ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be liable to pay the actual expenses incurred in measurements.
- **(b) Incorrect measurement, actions to be taken :** If in case during test check or otherwise, it is detected by the Engineer that agency has claimed any exaggerated measurement or has claimed any false measurement for the works which have not been executed; amounting to variation of 5% or more of claimed gross bill amount, action shall be taken as following:
- (i) On first occasion of noticing exaggerated/false measurement, engineer shall recover liquidated damages equal to 10% of claimed gross bill value.
- (ii) On any next occasion of noticing any exaggerated/false measurement, DFCCIL shall recover liquidated damages equal to 15% of claimed gross bill value. In addition the facility of recording of measurements by contractor as well as release of provisional payment shall be withdrawn. Once withdrawn, measurements shall be done by DFCCIL as per clause 45(i) of GCC APRIL-2022.

The detailed procedure for recording of measurements, provisional payment, test check, final payment etc. shall be as per para 1316 A of the Indian Railway Code for Engineering Department. As per Clause No. 45 (ii), Part-II of GCC APRIL-2022, with up to date correction slip **Note:-** 'Contractor's authorized engineer' shall mean a graduate engineer or equivalent, having more than 3 year experience in the relevant field of construction work involved in the contract, duly approved by Executive/Sr. Executive/JPM/APM/DPM/PM/Dy.CPM /CPM/GM-Co/CGM. As per Clause No. 1(1)(q), Part-II of GCC APRIL-2022, with up to date correction slip (Measurement of works by authorized representative) shall be applicable only for those contracts where specifically mentioned in additional special conditions of contract. 24 **PAYMENT OF COTRACTUAL WORKS** 24.1 "On-Account" Payments: The contractor shall be entitled to be paid from time to time by way of "On-Account" payment only for such works as in the opinion of the Engineer he has executed in terms of the contract. All payments due on the Engineer's/Engineer's Representative's certificates of measurements or Engineer's certified "Contractor's authorized engineer's measurements" shall be subject to any deductions which may be made under these presents and shall further be subject to, unless otherwise required by Clause 16 of these Conditions, a retention of ten percent by way of Security Deposits, until the amount of Security Deposit by way of retained earnest money and such retentions shall amount to 6% of the total value of the contract provided always that the Engineer may be any certificate make any correction or modification in any previous certificate which shall have been issued by him and that the Engineer may withhold any certificate, if the works or any part thereof are not being carried out to his satisfaction. 24.2 **Rounding off Amounts:** - The total amount due on each certificate shall be rounded off to the nearest rupee, i.e. sum less than 50 paisa shall be omitted and sums of 50 paisa and more up to ₹ 1 will be reckoned as ₹ 1. 24.3 On account Payments Not Prejudicial To Final Settlement "On-Account" payments made to the Contractor shall be without prejudice to the final making up of the accounts (except where measurements are specifically noted in the Measurement Book as 'Final Measurements" and as such have been signed by the

Contractor and Engineer's/ Engineer's Representative) and shall in no respect be considered or used as evidence of any facts stated in or to be inferred from such accounts nor of any particular

24.4 **Final Payment:** On the Engineer's certificate of completion in respect of the works, adjustment shall be made and the balance of account based on the Engineer or the Engineer's representative's certified measurements or Engineer's certified "contractor's authorized engineer's measurements" of the total quantity of work executed by the Contractor up to the date of completion and on the accepted schedule of rates and for extra works on rates determined under Clause 39 of these Conditions shall be paid to the Contractor subject always to any deduction which may be made under these presents and further subject to the Contractor having signed delivered to the Engineer enclosing either a full account in detail of all claims he may have on the DFCCIL in respect of the works or having delivered No Claim Certificate and the Engineer having after the receipt of such account given a certificate in writing that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39, 43(2), 45(a), 48(1), 48(2), 48(3), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1)(i) to xv (B) of Standard General Conditions of Contract or in any Clause(stated as excepted matter) of the Special Conditions of the Contract, that the whole of the works to be done under the provisions of the Contracts have been completed, that they have been inspected by him since their completion and found to be in good and substantial order, that all properties, works and things, removed, disturbed or injured in consequence of the works have been properly replaced and made good and all expenses and demands incurred by or made upon the DFCCIL for or in the respect of damage or loss by from or in consequence of the works, have been satisfied agreeably and in conformity with the contract. 25.0 INSTRUCTIONS OF MODE OF PAYMENT IN WORKS TENDERS OR SERVICE TENDER THROUGH LETTER OF CREDIT (LC) For all the tenders having advertised cost of Rs. 10 lakh or above, the contractor shall have the 25.1.1 option to take payment from DFCCIL through a letter of credit (LC) arrangement. 25.1.2 This option of taking payment through LC arrangement has to be exercised in IREPS (Indian Railways Electronic procurement System - the e-application on which tenders are called by DFCCIL) by the tenderer at the time of bidding itself, and the tenderer shall affirm having read over and agreed to the terms and conditions of the LC option. 25.1.3 The option so exercised, shall be an integral part of the bidder's offer. 25.1.4 The above option of taking payment through LC arrangement, once exercised by tenderer at the time of biding, shall be final and no change shall be permitted, thereafter, during execution of contract. In case tenderer opts for payment through LC following shall be the procedure to deal release of payment through LC: (a) The LC shall be a sight LC, (b) The contractor shall select his Advising/Negotiating bank for LC. The incidental cost towards issue of LC and its operation thereof shall be borne by the contractor. (c) SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on online requests received from DFCCIL Accounts Units for tenders opened in financial year 2022-23. SBI branches where the respective DFCCIL Accounts Office has its Account (local SBI branch) will be the

issuance/ reimbursing branch for LC issued under this arrangement. The Bank shall remain same

- for this tender till completion of contract. The incidental cost @ 0.15% per annum of LC value, towards issue of LC and operation thereof shall be borne by the contractor and shall be recovered from his bills.
- (d) The LC shall be opened initially for duration of 180 to 365 days in consultation with contractor. The LC shall be extended time to time as per the progress of the contract, on the
- e) The LC terms and conditions shall inter-alia indemnify and save harmless the DFCCIL from and against all losses, claims and demands of every nature and description brought or recovered against the DFCCIL by reason of any act or omission of the contractor, his agents or employees, in relation to the Letter of Credit (LC). All sums payable/borne by DFCCIL on this account shall be considered as reasonable compensation and paid by contractor.
- (f) The LC terms and conditions shall inter-alia provide that DFCCIL will issue a Document of Authorization (format enclosed as **Annexure-'B'**) after passing the bill for completed work, to enable contractor to claim the authorized amount from their bank.
- (g) The acceptable, agreed upon document for payments to be released under the LC shall be the Document of Authorization.
- (h) The Document of Authorization shall be issued by DFCCIL Accounts Office against each bill passed by DFCCIL.
- (i) On issuance of Document of Authorization, a copy of Document of Authorization shall be posted on IREPS for download by the contractor. A digitally signed copy of Document of Authorization shall also be sent by DFCCIL Accounts Office to DFCCIL's bank (Local SBI Branch).
- (j) The contractor shall take print out of the Document of Authorization available on IREPS and present his claim to his bank (advising Bank) for necessary payments as per LC terms and conditions. The claim shall comprise of copy of Document of Authorization, Bill of Exchange and Bill.
- (k) The payment against LC shall be subject to verification from DFCCIL's Bank (Local SBI Branch).
- (I) The contractor's bank (advising bank) shall submit the documents to the DFCCIL's Bank (Local SBI Branch).
- (m) The DFCCIL's bank (issuing bank) shall, after verifying the claim so received with reference to the digitally signed Document of Authorization received from DFCCIL
- Accounts Office, release the payment to contractor's bank (advising bank) for crediting the same to contractor's account.
- (n) Any number of bills can be dealt within one LC, provided the sum total of payments to contractor is within the amount for which LC has been opened.
- (o) The LC shall be closed after the release of final payment including PVC amount, if any to the contractor.
- (p) The release of performance guarantee or security deposit shall be dealt directly by DFCCIL with the contractor i.e., not through LC.
- For opening of LC, executive department shall make a request letter to concerned Accounts Department on a format, placed as **Annexure-'A'**.

Clause No. 24.2 of General 1 Accounts Office for opening o	Annexure-`A' Instructions to Tenderers) Request letter from Executive branch to of LC
Office of DFCCIL	
No	Dated
The Dy. CPM/Finance Mumbai North Sub:- Opening of LO Ref:-Supply Order /	C Contract Agreement No. ****
It is requested to open a	sight LC against the above referred order/Agreement in favour
i) Name of Contractor/S ii) Vendor code iii) Address iv) Tender No. v) Contract Agreement I vi) Description of Goods/ vii) Value of Contract viii xi) Expected payment Beneficiary bank details; a. Bank name b. Address c. Account No. d. IFSC Code	upplier No. /Service
against the tender, through I	e supplier/contractor has exercised the option of taking payment d LC arrangement in IREPS portal at the time of bidding itself and t e IREPS. This has the approval of xiii) Validity/peri
	(Signature Name
	Designation (Official Se

1.			al Instructions IERATED NO.		erer)		<u>An</u>	nexure- ` B′
							Dated	l:
DOCUMEN	IT OF	AUTHORIZ	ΔΤΙΩΝ					
Reference:			act/ Supply C	ontract No	0	dated	j	
(• • •		Credit No					
	DA	TED	t contract No. FOR WORK ROM IREPS)	(OF	•	•		
CODE) aggregatin of INR	g INR (F	(Vendor SSS ROM MASTER	mentioned Le Code a (FROM ABS TABLE OF LO inst the firsty	ns per IRE TRACT OI C	EPS F BILL P	.) Is entit ASSED)	tled to rece . Out of tota	eive payment al LC amount
contract fro	nted om Sta tificate	FROM IF ate Bank of In e.	AS for dia (Brai	INR (FRO nch FROM	M IPAS) ILC MAS	ra	nised agains LE) On	st the above the strength
The detai	ls of	payment alre	ady made to	the bene	ficiary u	nder this	Letter of	Credit are as
S	i. lo.	Invoice No.	Invoice date	Invoice (INR)	Amount	LCDA No.	LCDA date	Amount paid (INR)
To	Total Paid							
<u> </u>	TC DA	YMENT:	2262					
	LC balance after this payment:							
				(Sig	nature o	f authoriz	ed DFCCIL	authority)
				Name Des Officia	signation I Seal			

26.0	GUIDELINES FOR CONTRACT	ELECTRONIC REVERSE	AUCTION FOR WORKS, SERVICE
26.1	SERVICE CONTRACTS (For tenders valued more than Rs. 50 Cr. in each case): (Not Applicable in this Tender)		
(a)	Selection criteria for tender cases of Works and Services proposed through Reverse Auction (eRA) route:		
(b)		irchase through Reverse Aucti more than Rs. 50 Cr. in each c	on shall be adopted for Works and ase.
(c)		ement through Reverse Auctions at least three technically eligi	n shall be followed only in case of ble offers.
26.2	Financial Bids in single	currency/parameter only shall	be allowed.
(a)	Procedure for award	of contracts through Reve	erse Auction
(b)	The procedure discussed herein shall be fully implemented through IREPS. Any reference to Reverse Auction in these instructions shall imply e—RA .		
(c)	Conduct and reporting (of Reverse Auction shall be as	per Annexure-C.
26.2.1	The essential technical and commercial parameters will be specified in a transparent manner in the tender document. No deviation to such essential Technical & Commercial conditions shall be permitted to the tenderer(s) in the electronic bid form.		
(a)	Technical Bid and In	itial Price Offer :	
(b)	In case of Works and Services related tenders, e-RA shall be adopted only for those cases where evaluation is on the basis of single parameter/currency.		
(c)	Bidder shall be simultaneously required to electronically submit a Technical & Commercial Bid and Initial Price Offer. The offers found eligible for award of contract/meeting eligibility criteria shall be categorized as Qualified for Award of Contract for the purpose of e-RA.		
(d)	Offers not complying with essential technical & commercial requirements of the tender shall be declared as Ineligible for award of contract.		
26.2.2	Initial Price Offer of only those bidders categorized as Qualified for Award of contract shall be opened and tabulated by system separately.		
(a)	Financial Bid Financial Bid shall comprise of Final Price Offer obtained through Reverse Auction. Following conditions and procedure shall be followed in selection of bidders for conduct of Reverse Auction:		
(b)	Selection of vendors for Reverse Auction for award of Contract in Works a Services tenders :		award of Contract in Works and
	Number of tenderers Qualified for Award Of contract/ Bulk orde	Number of tenderers to be selected for Reverse erAuction.	Remarks
	< 3	NIL*	The bids disallowed from participating in the Reverse Auction shall be the
	3 to 6	3	highest bidder(s) in the tabulation of

More than 6	50% of Vendors	Qualified f	for :	Initial Price Offer. In case the highest
	Bulk Order/	award	of	bidders quote the same rate, the Initial
	contract (rounde	ed off to ne	ext	Price Offer received last, as per time log
	higher integer).		(of IREPS, shall be removed first, on the
			l	principle of last in first out, by IREPS
				system itself.

Note:- (i)* If the number of tenderers qualified for Award of Contract is less than 3 RA shall not be done and tender may be decided on the basis of Initial Price Offer(s).

(ii) Make in India criteria: All bidders eligible for benefits under Public Procurement (Preference to Make in India) Order – 2017, found Qualified for Award of Contract and are within the specified range of price preference of lowest Initial Price Bid shall be permitted to participate in the Reverse Auction, irrespective of their inter-se ranking on the basis of Initial Price Bid. Such bidders shall be over and above the number of vendors selected for Reverse Auction, as per Para 24.2.2(a) above. During Reverse Auction process, bidders shall not be allowed to bid a rate higher than the lowest Initial Price Offer.

Annexure C

Procedure for Conduct and Reporting of R.A.

- The tendering authority shall solicit bids through an invitation to the electronic Reverse
 Auction to be published or communicated in accordance with the provisions similar to
 e-procurement.
- Depending upon the nature of item/work/service and complexity of case on hand, following shall be indicated in the tender for e-RA itself.
 - (a) Initial e-RA period: This shall be the initial time interval for e-RA, e-RA Shall be open for this duration.
 - (b) Auto extension period: In case any offer is received in the time period equal to auto extension period before close of initial e-RA period, the e-RA shall be extended for time equal to auto extension period from the time of last bid. There shall be no upper limit on number of auto extensions. When no offer is received in the last auto extension period, e-RA shall close.
 - (c) Minimum decrement in percentage of value of the last successful bid.
- 3. Date and time for start of e-RA shall be communicated to qualified tenderers by the convener after evaluation of the Technical Bids.
- 4. After submission of Initial Price Bid, tenderers will not be allowed to revise the taxes and other levies.
- 5. During auction period, identities of the participating tenderers will be kept hidden.
- 6. Minimum admissible bid value will be last bid value minus minimum decrement as specified by the tendering authority before starting of reverse auction. Starting point for reverse auction shall be the lowest initial Price Bid of the Tenderer eligible for award of contract.
- 7. After close of the RA, tabulation of last (minimum) bids received from all the tenderers will be generated and made visible to Railways and participating tenderers.
- 8. Railway users can also view the bidding history in chronological order.
- Bidders not be allowed to withdraw their last offer.
- 10. L-1 will be defined as the lowest bid obtained after the closure of R.A. session for Goods Works and Services tenders.

(Authority: No. 2017/Trans/01/Policy/Pt-S Dated 28.03.2018)

Tender No. DFCC-MUMN-S&T-MT-995				
	Page 47			

SPECIAL CONDITIONS OF CONTRACT (GENERAL)

PART-IV A SPECIAL CONDITIONS OF CONTRACT (GENERAL)

1.0	For the purpose of this tender in DFCCIL, stipulations and conditions as specified in Indian Railways Standard General Conditions of Contract (will be referred as GCC- 2022 in the document) as amended/corrected up to latest correction slips will be applicable, copies of which can be seen in the office of CGM/N, DFCCIL, Mumbai North.
2.0	Order of Precedence of Documents: In a tender/contract, in case of any difference, contradiction, discrepancy, with regard to Conditions of tender/contract, Specifications, Drawings, Bill of quantities etc., forming part of the tender/contract, the following shall be the order of precedence: i. Letter of Award ii. Schedule of Approximate Quantities and Rate iii. Special Conditions of Contract iv. Technical Specifications as given in tender documents v. Drawings vi. Indian Railways Standard General Conditions of Contract
	vii. IRSEM Vol I & II and IR Telecom Manual as amended/ updated by correction Slips on or before the opening of tender. viii.IR Specifications/Guidelines ix. Relevant B.I.S. Codes
3.0	Any special condition stated by the tenderer(s) in the covering letter submitted along with the tender shall be deemed as part of contract to such extent only as have explicitly been accepted by the DFCCIL.
4.0	USE OF DFCCIL LAND
4.1	Use of DFCCIL land required by the contractor(s) for constructing temporary offices, quarters, hutments etc. for the staff and for storing materials etc. would be permitted to him/them free of charge by DFCCIL, if available. The location of these offices, hutments, stores etc., will be subject to the approval of the engineer or his authorized representative. The land will be restored to DFCCIL by the contractor(s) in the same condition as when taken over or in vacant condition as desired by the engineer, after completion of the work or at any earlier day, as specified by the Engineer. The failure to do so will make the contractor(s) liable to pay the cost incurred by the DFCCIL for getting possession of land.
4.2	The tenderer(s) shall also acquaint himself /themselves with the availability of land, working space for his/their works etc. The DFCCIL will not acquire any land for the purpose of movement of vehicles of the Contractor/s for executing the work by the contractor/s.
5.0	USE OF PRIVATE LAND The Contractor will have to make his/their own arrangements for use of private land, outside DFCCIL limits for due fulfillment of contract or for borrow pits, approaches, etc., directly with the

	land owners or local authority and to pay such rents if any as are payable as may be mutually agreed upon between them.
6.	FIGURES, DIMENSIONS ETC.
	Figures, dimensions and drawings shall supersede measurements by scale and drawing to larger
	scale shall take precedence over those to a smaller scale. Special dimensions or directions in the
	specification shall supersede all else.
7.	PLEA OF CUSTOM
	The plea of custom prevailing will not on any account be permitted as excuse for an infringement
	of any of the conditions of the contract or specifications
8.0	SEIGNIORAGE CHARGES
8.1	The contractor/s shall comply with all the instructions issued by the Chief Inspector of Mines in respect to the safety of the workmen and the working of quarries and maintain register in which shall be recorded, such information/s for supply annually to Chief Inspector of Mines of the Government of India, as required by him. Final payment will be released after producing the no dues certificate from Mining department or any other concerned office of the area. The contractor/s are required to produce necessary documentary proof regarding payment of royalty to Mining Department of the stone ballast supplied, as and when demanded by the DFCCIL administration. Final Bill shall be released only after production of "No Dues" certificate from the Mines Department, by the contractor.
8.2	The rates quoted by the tenderer shall be inclusive of seigniorage charges on all items of work to
	be executed under the contract, applicable as on the last date of submission of tender.
9.0	TAXES -The accepted rates should be deemed to include all taxes direct or indirect Including Income Tax leviable under Central/State or Local Bodies Act or Rules, Octroies, Tolls, Royalties, Seigniorages, Cess and similar imposts that may be prevailing from time to time in respect of land, structures and all materials supplied in the Performance of this Contract.
10.0	The Building and Other Construction workers (Regulation of Employment and conditions of service) Act, 1996 and the Building and Other Construction Workers Welfare Cess Act, 1996: The tenderers for carrying out any construction work must get themselves Registered with the Registering Officer under section 7 of the "Building and other construction workers act, 1996" and rules made there to by the concerned state Govt. and submit certificate of Registration issued from the Registering Officer of the concerned State Govt. (Labour Department). The Cess shall be deducted from contractor's Bills as per provision of Act.
11.0	DEDUCTION OF INCOME TAX AT SOURCE
	In terms of new section 194 inserted by the Finance Act 1972 in the Income Tax Act 1961, the DFCCIL shall at all the time arranging payment to the contractor sub-contractor (in case of sub-contractor only when the DFCCIL responsible for payment of the consideration to him under the contract) for carryout any work (including supply of labour for carryout the work under the contract) be entitled to deduct income tax at source or income comprised in the sum of such payments. The deduction towards income tax to be made at source from the payments due to non-residents shall continue to be governed by section 195 of the Income Tax Act, 1961.

12.0 **ROYALTIES AND PATENT RIGHTS**

The contractor shall defray the cost of all royalties, fees and payment in respect of patents, patent rights and licenses which may be payable to patentee, license or other person or corporation and shall obtain all necessary licenses. In case of any breach (whether willfully or inadvertently) by the contractor of this provision, the contractor shall indemnify the DFCCIL and its officers, servants, representatives against all claims, proceedings, damages, cost, charges, acceptance, loss and liability which they or any of them, may sustain, incur or be put to by reason or inconsequence of directly or indirectly or any such breach and against payment of any royalties, damages or other monies which the DFCCIL may have to make to any person or paid in total to patent rights in respect of the users of any machine, instrument, process, articles, matters of thing constructed, manufactured, supplied or delivered by the contractors to his order under this contract.

13.0 **NOTICE TO PUBLIC BODIES**

The Contractor(s) shall give to the municipality, police and other authorities all notices that may be required by law and obtain all requisite licenses for temporary obstructions, enclosures and pay all fees, taxes and charges, which may be leviable on account of his operations in executing the contract. He should make good any damage to adjoining premises whether public or private and supply and maintain any lights, etc., required at night.

14.0 DAMAGE BY ACCIDENTS, FLOODS OR TIDES

The contractor shall take all precautions against damage from accident, floods or tides. No compensation shall be paid to the contractor for his plant or material lost or damaged by any cause whatsoever. The contractor shall make good the damages at his cost to any structure or part thereof by any cause during the course of the work.

15.0 **SERVICE ROADS**

The Contractor/s will be permitted to make use of existing service roads, or service roads constructed by the DFCCIL for its use free of cost. New service roads required by the contractor/s either near the work site or elsewhere within or outside DFCCIL limits for carriage of materials or for any other purpose whatsoever, will have to be constructed and maintained by the contractor/s at his/their own cost. For the purpose of construction of service roads on DFCCIL land, permission will be given free of charge. If any land other than DFCCIL land is necessary to be acquired or to be entered upon, permission to enter in the land will have to be arranged by the contractor/s at his/ their cost. The contractor/s will not prefer any claim, whatsoever on this account. The DFCCIL, however, reserves the right to make use of such service roads as may be constructed by the contractor/s without payment of any charges.

16.0 **EMERGENCY WORKS**

In the event of any accident or failure occurring in, on or about the work or arising out of or in connection with the construction, completion or maintenance of the works, which in the opinion of the Engineer requires immediate attention, the DFCCIL may bring its own workmen or other agency to execute or partly execute the necessary work or carry out repairs if the Engineer considers that the contractor/s is/are not in a position to do so in time and charge the cost thereof, which will be determined by the CGM, DFCCIL, to the contractor.

17.0 **MAINTENANCE PERIOD/DEFECT LIABILITY PERIOD:**

- (a) The Contractor shall guarantee that all the works executed under this contract shall be free from all defects and faults in material, workmanship and manufacture and shall be of acceptable standards for the contracted work and in full conformity with the technical specifications, drawings and other contract stipulations, for a period of 02 months from the date of taking over by the Employer
- (b) During the period of guarantee the Contractor shall keep available an experienced engineer / man power to attend to any defective works / installations resulting from defective erection and/or defect in the installation supplied by the Contractor. This engineer shall not attend to rectification of defects which arise out of normal wear and tear and come within the purview of routine maintenance work. The contractor shall bear the cost of modifications, additions or substitutions that may be considered necessary due to faulty materials or workmanship for the satisfactory working of the equipment. The final decision shall rest with the Engineer his successor(s)/Nominee.
- (c) During the period of Guarantee the Contractor shall be liable for the replacement at site of any parts which may be found defective in the executed work whether such parts / structural elements of his own manufacture or those of his sub-contractor / supplier whether arising from faulty materials, workmanship or negligence in any manner on the part of the Contractor provided always that such defective parts as are not repairable at site are promptly returned to the Contractor if so required by him at his (Contractor's) own expenses. In case of parts of executed work detected during guarantee period, contractor should replace all such items irrespective of the fact whether all such items have failed or not. The Contractor shall bear the cost of repairs carried out on his behalf by the Employer at site. In such a case, the contractor shall be informed in advance of the works proposed to be carried out by the Employer.
- (d) If it becomes necessary for the Contractor to replace or renew any defective portion of the structural elements until the expiration of six month from the date of such replacement or renewal or until the end of the above mentioned period whichever is later. Such extension shall not apply in case of defects of a minor nature, the decision of the Chief General Manager or his successor/nominee being final in the matter. If any defect be not remedied within a reasonable time during the aforesaid period the Employer may proceed to do work at the Contractor's risk and expense, but without prejudice to any other rights and remedies which the Employer may have against the Contractor in respect of such defects or faults.
- (e) The repaired or renewal parts structure shall be delivered / supplied and erected / executed on site free of charge to the Employer.
- (f) Any materials, fittings, components or equipment / structure supplied under items for supplying / providing and fixing in schedule shall also be covered by the provisions of this paragraph. The

Tender No. DFCC-MUMN-S&T-MT-995

	liability of the Contractor under the guarantee will be limited to re-supply of components / structure installation and fittings.
18.0	INSTRUCTIONS/DIRECTIVES OF THE ENGINEER'S REPRESENTATIVE
18.1	The contractor shall at all times, execute the contract work only in the presence and under the supervision of the Engineer's Representative or a DFCCIL employee specifically appointed on his behalf. No work under the contract shall, therefore, be commenced by the contractor without the express permission of the Engineer's representative.
18.2	The contractor shall always execute the work under this contract in strict compliance with the instructions/directives by the Engineer's representative. Any act of non-compliance with the instruction/directives issued by the Engineer's representative shall be considered as a default of the contractor where after the DFCCIL shall be free to take further appropriate action as provided in the contract for dealing with such defaults of the contractors. The decision of the Engineer-in-charge whether there has been an act of noncompliance with the instruction/directives of the Engineer's representative for the purpose of this clause shall be final and conclusive.
18.3	The instructions/directives by the Engineer's representative shall not, however, absolve the contractor of his responsibility or reduce his responsibility in any manner whatsoever in regards to maintaining at all times the safe working conditions at the work site.
18.4	Any instructions or approval given by the Engineer's representative to Contractor in connection with the works shall bind the Contractor as though it had been given by the Engineer provided always as follows: (a) Failure of the Engineer's representative to disapprove any work or materials shall not prejudice the power of the Engineer thereafter to disapprove such work or material and to order the removal or breaking up thereof. (b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's representative, he shall be entitled to refer the matter to the Engineer who shall there upon confirm or vary such decision.
19.0	NON-COMPLIANCE WITH THE INSTRUCTIONS/DIRECTIVES OF THE ENGINEER'S REPRESENTATIVE
19.1	The contractor shall always comply with the instructions/directives issued by the Engineer's representative from the time to time. In the event of any non-compliance with such instructions/directives, apart from and in addition to other remedies available to the DFCCIL as specified herein above the Engineer's representative may employ at the works DFCCIL's workmen with necessary equipment as considered appropriate and adequate by him to provide the requisite conditions for the safe and unhampered movement of DFCCIL traffic. The decision of the Engineer's representatives in regard to the need of appropriateness and adequacy of the deployment of the DFCCIL Workmen with necessary equipment shall be final and conclusive.

19.2	When the DFCCIL workmen with necessary equipment are deployed in the above manner,
	recovery at the following rate shall be made from the contractor's dues under this contract or any other money of the contractor available with the DFCCIL under this contract. The recovery for the total DFCCIL Workmen Hours employed at the rate of Rs. 100/- (Rupees Hundred only) per
	Workmen-Hour irrespective of the type and grade of the DFCCIL Employee actually employed.
	The aggregate period of the Workman-Hours for the above recoveries shall be reckoned from the
	time the DFCCIL Workmen are actually deployed at the work site till the work is completed to the
	satisfaction of the Engineer's Representative whose decision in this regard shall be final and conclusive.
19.3	During the above-mentioned period of suspension of work, the contractor shall not in any manner
	attempt to carry out any work at the work site. Any such attempt of the contractor shall be deemed
	to be an unauthorized work on the work site. For such acts, the contractor shall then be liable for
	further appropriate action under the relevant provisions of the Indian Railway Act.
20.0	WARRANTY
	The Contractor(s) shall warrant the materials supplied under this contract to be free of any defects
24.0	in material and workmanship under ordinary use and service.
21.0	SHIFTING OF ELECTRICAL/TELEGRAPH WIRES
	In some stretches, high-tension grid towers /electric telegraph/telephones wires or posts etc. are
	to be shifted. It is expected that the electric lines/towers will be shifted in good time but in case,
	there is any delay on this account suitable extension in date of completion will be considered and
	given to the contractor for only the effected portion and no compensation whatsoever in this respect or due to the delay thus caused will be payable and contractor has to adopt such methods
	of execution of earthwork so as not to cause any damage to existing structure lines etc.
22.0	HANDING OVER OF SITE FOR WORK
22.0	The entire land required for this work is available. However, DFCCIL may not hand over the entire
	land required for completion of this work for making bank/cutting or excavation to the
	contractor(s) due to any unavoidable reasons. Land may be handed over in different stretches,
	which may not be continuous. Contractor(s) will be required to carry out the work in available
	stretches. If some stretch of land cannot be handed over to the contractor for borrowing earth or
	making bank/cutting within the contract period then suitable extension will be granted only for the
	affected portion without any payment of extra claim to the contractor.
23.0	Working during Night: The Contractor shall have to carry out dewatering round the clock if
	required. But will not carry out any other work between sun-set and sun-rise without the previous
	permission of the Engineer. However, if the Engineer is satisfied that the work is not likely to be
	completed in time except by resorting to night work, he may order the same without confirming
	any right on the Contractor for claiming any extra payment for the same. (Authority Clause No.
	23 Part-II of GCC APRIL-2022, with up to date correction slip)
24.0	MODE AND TERMS OF PAYMENT
24.1	All payments will normally be made only for finished works on the basis of mode and terms of
	payments agreed upon and provided in the contract.

24.2	MANNER OF PAYMENT
	Payment to the contractor will be made through Electronic Fund Transfer (EFT) for payment of
	running and final bills. The tenderer (s) will also fill the Annexure-I indicating the bank account
	number, name of bank and bank specific code number (MICR/IFSC) as enclosed. The conditions
	and Annexure-I will be part of the tender document.
25.	ACCIDENT/NATURAL CALAMITIES
25.1	Vehicle and equipment of the contractor can be drafted by DFCCIL Administration in case o accidents/natural calamities involving human lives.
25.2	For payment purpose, the item may be operated as New Non-Schedule (NS Item) as per existing
	norms and powers delegated.
25.3	Contractor may submit list of vehicles and equipment available with him.
26.0	MOBILIZATION ADVANCE (For Contract Value Rs. 25 Crores and Above)
26.1	Stage-I: -5% of Contract Value on signing of the contract agreement.
	Stage-II: - 5% on mobilization of site-establishment, setting up offices, bringing in
	equipment and actual commencement of work.
	The 1 st stage of advance shall be payable immediately after signing of contract documents. The
	2 nd stage of advance shall be payable at the time of mobilization, after submission of a utilization
	certificate by the contractor that the Stage 1 advance has been properly utilized in the contract.
26.2	The advance shall carry an interest at the rate to be decided by Railway Board and communicated
	at the beginning of every financial year, to be applicable for the tenders to be opened in that
	financial year.
26.3	The Mobilization Advance Clause shall be restricted only for high value tenders of Rs. 25 crore and above.
26.4	The Mobilization Advance except, those against machineries and equipment's shall be payable
	against an irrevocable Bank Guarantee (Bank Guarantee, FDRs, KVPs, NSCs) of at least 110% of
	the value of sanctioned advance amount (covering principal plus interest). The bank guarantee
	shall be from a Nationalized Bank in India of State Bank of India in a form acceptable to the
	Railways.
	(a) For works costing less than Rs. 50.00 Crore
	The mobilization shall be granted against irrevocable bank guarantee Which will be released only
	after full Mobilization advance with interest will be recovered.
	(b) For works costing Rs. 50.00 Crore & above.
	Mobilization advance can be granted against several bank guarantees. Individual Bank Guarantee
	can be refunded after the amount mentioned in the part B.G. has been recovered along with
	interest. BG will not be accepted in more than 5 parts. However, amount of each BG shall not be
	less than Rs. 1Cr.
26.5	Method of Recovery of Interest
	Interest shall be recovered on the advance outstanding for the period commencing from the date
	of payment of advance till date of particular on-account bill (through which recovery of principal

	is effected) and adjusted fully against on-account bill along with pro-rata principal recovery. In the event of any short-fall, the same shall be carried forward to the next on account bill and shall attract interest.
	The recovery shall commence when the value of contract executed reaches 15% of original contract value and shall be completed when the value of work executed reaches 85% of the original contract value. The installments on each "on account bill" will be on pro-rata basis; The Rate of Interest Shall be RBI Bank Rate+5%(Five %) simple interest for the
	tenders to be opened in the financial Year 2022-23 onwards.(As per Railway board's
	letter No 2018/CE-I/CT/1 dated 10.03.2022)
26.6	Advances for accelerating progress of the work during course of execution of
	<u>Contract-</u> This advance is to be decided on the merits of each case and shall be restricted to a maximum of 5% of contract value. This is to be granted by the General Manager for contracts where the progress of the contract work has been as per milestones/targets laid down and no extension to date of completion of the contract has been given on contractor's account.
26.7	Advances in Exceptional Cases –
	The power to grant advances in exceptional cases upto a maximum of Rs. 20 lacs in respect of
	even contracts of value less than Rs. 25 crore, considered absolutely essential, depending on the
	merits of each case and circumstances in each situation, lies with Chief General manager/General
	Manager-Co. Advance Correction slip no 56 for Indian railway Code for Engineering
27.0	Department dated 05.03.2019.
27.0	STAGE PAYMENT ON SUPPLY OF STEEL IN WORKS CONTRACT (For contract value Rs. 15.00 crores & above):
27.1	Stage payment for steel physically brought by the contractor to the site (even before its actual
	use in work) can be made subjected to following conditions:-
	(a) The material shall be strictly in accordance with the contract specifications.
	(b) The material shall be delivered a site and properly stored under covered sheds in measurable stacks.
	(c) The quantities of materials shall be brought to the site only in such installments that would facilitate smooth progress of work and consumed in reasonable time.
	(d) Proper accountal in the material register to be maintained in the prescribed format at the site for the receipt and use of the material.
	(e) Ownership of such material shall be deemed to rest with the DFCCIL for which the contractor should submit an indemnity bond in prescribed format.
	(f) Before releasing the stage payment, the contractor shall insure the material at his own cost in favour of DFCCIL against theft, damages, fire etc.
	(g) Stage payment in all such cases shall not be more than 75% of the rate of steel awarded in
	the contract. The balance payment shall be released only after the material is actually consumed in the work.

	(h) The price variation claim for steel would continue to be governed as per extant PV clause and with reference to delivery at site.	
28.0	BONUS FOR EARLY COMPLETION OF WORK : In case of open tenders having value more than Rs. 20 crore and original period of completion 12 months or more, when there is no reduction in original scope of work by more than 10%, and no extension granted on either DFCCIL or Contractor's account, Contractor shall be entitled for a bonus of 1% for each 30 days early completion of work. The period of less than 30 days shall be ignored while working out bonus. The maximum bonus shall be limited to 5% of original contract value. The completion date shall be reckoned as the date of issuance of completion certificate by Engineer.	
	As per Clause No. 17(c) Part-II of GCC APRIL-2022, with up to date correction slip	
29.0	Contractor shall provide suitable manpower to Engineer in Charge or his representative at all times during currency of the contract for assisting him in giving layout of work, carrying out quality checks, taking measurements and other associated activities for effective supervision of work.	
30.0	DEPLOYMENT OF QUALIFIED ENGINEERS AT WORK SITES BY THE	
	CONTRACTOR	
	(As per Clause No.26-A of G.C.C. April-2022 Part-II with up to date correction slip)	
30.1	The contractor shall also employ Qualified Graduate Engineer or Qualified Diploma Holder Engineer, based on value of contract, as may be prescribed by the DFCCIL through separate instructions from time to time.	
30.2	In case the contractor fails to employ the Engineer, as aforesaid in Para 30.1, he shall be liable to pay liquidated damages at the rates, as prescribed in the tender document penalty at the rates, as may be prescribed by the DFCCIL (Para 30.4) through separate instructions from time to time for the default period for the provisions, as contained in Para 30.1.	
30.3	No. of qualified Engineers required to be deployed by the Contractor for various activities contained in this works contract shall be as under:- (i) For tenders costing below Rs.50.00 Cr. 1) Graduate Engineer – Minimum 1 Nos. 2) Diploma Engineer – Minimum 1 Nos.	
	(ii)For tenders costing Rs.50.00 Cr. and above. 1) Graduate Engineer – Minimum 2 Nos. 2) Diploma Engineer – Minimum 2 Nos.	
30.4	In case the contractor fails to employ the Qualified Engineer, as aforesaid in Para 30.1 above, he, in terms of provisions of Clause 30.2 to the Conditions of Contract, shall be liable to pay an amount of Rs. 40,000/- and Rs. 25,000/- for each month or part thereof for the default period for the provisions, as contained in Para 30.3 above respectively.	
31.0	PRICE VARIATION CLAUSE (As per Clause No. 46 A of GCC APRIL-2022 with up-to-date correction slip (Applicable)	

	(i) For this contract, The PVC shall be paid as per item "VSIGWK" As mentioned in 46 A (iii) (b)(i) which will comprise of 50 % for labour and 50 % for other Materials for items mentioned in Schedule "A".
32.A	Communications to be in Writing: All notices, communications, reference and complaints made by the DFCCIL or the Engineer or the Engineer's Representative or the Contractor inter-se concerning the works shall be in writing or e-mail on registered e-mail IDs i.e. the e mail id provided for correspondence in the contract agreement, otherwise email id registered with IREPS and no notice, communication, reference or complaint not in writing or through e-mail, shall be recognized.
32.B	(As per Clause No. 4 Part-II of GCC APRIL-2022, with up to date correction slip)
JZ.D	Assignment or subletting of the contract: (a) In case contractor intends to subcontract part of work, he shall submit a proposal in writing seeking permission of CGM for the same. While submitting the proposal to DFCCIL, contractor shall ensure the following: (As per Clause No. 7 Part-II of GCC APRIL-2022, with up to date correction slip) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total contract value. (ii) The subcontractor shall have successfully completed at least one work similar to work proposed for subcontract, costing not less than 35% value of work to be sub-letted, in last 5 years through a works contract directly given to him by a Govt. Department; or by a Public listed company having average annual turnover of Rs. 500 crore and above in last 3 financial years excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, registered at least 5 years back from the date of submission of proposal by contractor to DFCCIL and work experience certificate issued by a person authorized by the Public Listed Company to issue such certificates. Note: For subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by the DFCCIL.
	In case contractor submits subcontractor's work experience certificate issued by public listed company, the contractor shall also submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS certificates for all payments received and copy of final/last bill paid by company in support of above work experience certificate. The details shall be furnished as per the annexure IV A, IV-B, IV-C as applicable to the Engineer in charge.
	(W)There is no beaution of business with the set of the COT

- (iii) There is no banning of business with the sub-contractor in force over IR/DFCCIL.
- (b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor with subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor and subcontractor. This agreement shall clearly define the scope of work to be carried out by subcontractor and the terms of payment in clear & unambiguous manner.
- (c)On receipt of approval from CGM, Contractor shall enter into a formal agreement legally enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer.

34.1

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of commencement of subcontractor's work. (e)Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he intends to do so at his own or on the instructions of DFCCIL, with prior intimation to CGM. (f) The Contractor shall indemnify DFCCIL against any claim of subcontractor. (g) The Contractor shall endeavor to resolve all matters and payments amicably and speedily with the subcontractor. (h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue work experience certificate to the subcontractor also for the portion of work subcontracted and successfully completed by the sub-contractor. Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor's work is complete and contractor is entailed for the issuance of Work Experience Certificate. However, in the same contract, when the Chief Engineer, based on documents, is satisfied that the subcontractor has successfully carried out subletted work, without issuance of work experience certificate to subcontractor at this stage, the Chief Engineer can, only once, consider the successfully completed subletted work for the fulfilment of eligibility for further subletting of work to the subcontractor in the same contract. When the contractor's work is complete and contractor is entitled for the issuance of work experience certificate, the subcontractor shall be issued one Work Experience Certificate for the total scope of work executed by the subcontractor in the contract. (i) The responsibility of successful completion of work by subcontractor shall lie with Contractor. Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract. (i)Further, in case Engineer is of the view that subcontractor's performance is not satisfactory, he may instruct the Contractor to remove the subcontractor from the work and Contractor has to comply with the above instructions with due promptness. Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. No claim of Contractor whatsoever on this account shall be entertained by the DFCCIL and this shall be deemed as 'excepted matter' (matter not arbitrable). (k)The permitted subcontracting of work by the Contractor shall not establish any contractual relationship between the sub-contractor and the DFCCIL and shall not relieve the Contractor of any responsibility under the Contract. 33 **Display Board**: The Contractor shall be responsible for displaying the details of works i.e. name of work, approximate cost, expected date of completion, name and address of the Contractor and address of Engineer on a proper steel Board of size not less than 1m x 1m. As per Clause No. 34. (5) Part-II of GGC-2022 with up-to-date correction slip 34.0 **VARIATIONS & MODIFICATION IN EXTENT OF CONTRACT** Modification to Contract to be in Writing: In the event of any of the provisions of the contract

required to be modified after the contract documents have been signed, the modifications shall be

made in writing and signed by the Railway and the Contractor and no work shall proceed under such modifications until this has been done. Any verbal or written arrangement abandoning, modifying, extending, reducing or supplementing the contract or any of the terms thereof shall be deemed conditional and shall not be binding on the Railway unless and until the same is incorporated in a formal instrument and signed by the Railway and the Contractor, and till then the Railway shall have the right to repudiate such arrangements. **As per Clause No. 41 Part-II of GGC-2022 with up-to-date correction slip**

Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled by order in writing to enlarge or extend, diminish or reduce the works or make any alterations in their design, character position, site, quantities, dimensions or in the method of their execution or in the combination and use of materials for the execution thereof or to order any additional work to be done or any works not to be done and the Contractor will not be entitled, to any compensation for any increase/reduction in the quantities of work but will be paid only for the actual amount of work done and for approved materials supplied against a specific order.

As per Clause No. 42(1) Part-II of GGC- 2022 with up to date correction slip

- 34.2.2 (i) Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity of each individual item of the contract would be upto 25% of the quantity originally contracted, except in case of foundation work.
 - (ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any claim or any compensation whatsoever upto the limit of 25% variation in quantity of individual item of works.
 - (iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is considered unavoidable, then same shall be executed at following rates
 - (a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the concerned item, shall be paid at 98% of the rate awarded for that item in that particular tender;
 - (b) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the concerned item shall be paid at 96% of the rate awarded for that item in that particular tender;
 - (c) Variation in quantities of individual items beyond 150% will be avoided and would be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in that particular tender.
 - (d) Variation to quantities of Minor Value Item:

The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for other items). A minor value item for this purpose is defined as an item whose original agreement value is less than 1 % of the total original agreement value.

- d.(i) Quantities operated upto and including 100% of the agreement quantity of the concerned minor value item, shall be paid at the
- rate awarded for that item in that particular tender;
- d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the concerned minor value item, shall be paid at 98% of the rate awarded for that item in that particular tender;

- d.(iii) Variation in quantities of individual minor value item beyond 200% will be avoided and would be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in that particular tender.
- (iv) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of earthwork and variation in the quantities of individual classifications of soil shall not be subject to this limit.
- (v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would apply on the individual items irrespective of the manner of quoting the rate (single percentage rate or individual item rate).

As per Clause No. 42(2) Part-II of GGC-2022 with up to date correction slip

- **Valuation of Variations:** The enlargements, extensions, diminution, reduction, alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the contract; but shall be performed by the Contractor as provided therein and be subject to the same conditions, stipulations and obligations as if they had been originally and expressively included and provided for in the Specifications and Drawings and the amounts to be paid therefor shall be calculated in accordance with the accepted Schedule of Rates. Any extra items/quantities of work falling outside the purview of the provisions of Sub-Clause (2) above shall be paid for at the rates determined under Clause-39 of these Conditions.
- Rates for Extra Items of Works: Any item of work carried out by the Contractor on the instructions of the Engineer which is not included in the accepted Schedules of Rates shall be executed at the rates set forth in the "CPWD-DSR" modified by the tender percentage, and for such items not contained in the latter, at the rate agreed upon between the Engineer and the Contractor before the execution of such items of work and the Contractors shall be bound to notify the Engineer at least seven days before the necessity arises for the execution of such items of works that the accepted Schedule of Rates does not include rate or rates for the extra work involved. The rates payable for such items shall be decided at the meeting to be held between the Engineer and Contractor, in as short a period as possible after the need for the special item has come to the notice. In case the Contractor fails to attend the meeting after being notified to do so or in the event of no settlement being arrived at, the DFCCIL shall be entitled to execute the extra works by other means and the Contractor shall have no claim for loss or damage that may result from such procedure. The assessment of rates for extra items shall be arrived at based on the prevailing rates and by taking guidance from the following documents in order of priority:
 - (i) Analysis of Delhi Schedule of Rates issued by CPWD
 - (ii) Analysis of Unified Schedule of Rates of Indian Railways.
 - (iii) Market Analysis

35.0 **HANDLING VITIATION DURING VARIATION IN CONTRACT QUANTITIES**

In partial modification of existing instructions, it has been decided that as a result of variations, a contract shall be considered "vitiated" only when, the following percentage variation in contract value between tenderers are noticed to have been exceeded.

	SN	Value of contract	Percentage difference bet. Present contractor and new L1 as a result of variation. (Percentage shall be calculated with base as the revised contract quantities multiplied by the rates of the present contractor).
	1	Small value contracts (Tender value less than Rs. 50 lakh)	10
	2	Other than small value contracts (Tender Value equal to or more than Rs. 50 lakh).	5
35.1	When the percentage difference between present Contractor and new L-1 is noticed as becoming beyond the values specified above, the following action shall be taken.		
35.1.1	The DFCCIL administration should immediately examine whether it is practicable to bring in a new agency to carry out the extra quantity of work keeping in view the progress of the work in accordance with the original contract and the nature and layout of the work. If it is found that there will be no serious practical difficulty in meeting the additional quantity of work done by another agency, then fresh tenders for the extra quantity maybe invited otherwise negotiating the rate with the existing contractor for arriving at a reasonable rate for the additional quantities of work, may be adopted.		
35.2	The above shall be regulated as under: (a) The case shall be decided by the tender accepting authority (competent for the revised quantity) and shall not be treated as a case of single tender. The provisions of Railway Board letter No. 2007/CE.I/CT/18/Pt. XII dated 31.12.2010 hereby gets superseded.		
	(b) These instructions will be similarly applicable to earning contracts with H-1, H-2 Substituted for L-1, L-2 and so on.		
	(c) Executives while executing the work shall make all efforts to ensure that no Vitiation takes place in normal circumstances. Vitiation should be exceptions rather than a routine affair. Efforts should be made to invite bids on the basis of percentage above/below/at Par.		
	(d) Vitiation should always be computed with respect to the items, rates, quantities and conditions as available at the time of Tender Opening and subsequent changes/ additions by way of new items will not be counted for computing Vitiation.		
36.0	EXTEN	SION OF TIME WITH LIQUID	ATED DAMAGE (LD): FOR DELAY DUE TO
	CONTRACTOR		
	The time for the execution of the work or part of the works specified in the contract		•
		be deemed to be the essence of the contract and the works must be completed not later than	
	the date(s) as specified in the contract. If the Contractor fails to complete the works within the		
	time as specified in the contract for the reasons other than the reasons specified in Clause 17 and 17-B , of Part-II of GCC APRIL-2022 , with up-to-date correction slip the DFCCIL		
		•	eted by the Contractor within reasonable short time
	thereafter, allow the Contractor for further extension of time as the Engineer may decide. On su		

extension the DFCCIL will be entitled without prejudice to any other right and remedy available on that behalf, to recover from the Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum calculated at the following rates of the contract value of the works.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per contract agreement including any supplementary work order/contract agreement issued. Provided also, that the total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the total value of the item or groups of items of work for which a separate distinct completion period is specified in the contract.

S. No.	Duration of extension of time under Clause 17- Rate of Penalty	
(i)	Up to Twenty Five percent of original period of completion including period of extension of time granted under Section 17A(i)	As decided by Engineer, between 0.01% to 0.05% of contract value for each week or part of the week
(ii)	Above Twenty Five percent but upto Fifty percent of original period of completion including period of extension of time granted under Section 17A(i)	0.10% of contract value for each week or part of the week
(iii)	Above Fifty percent of original period of completion including period of extension of time granted under Section 17A(i)	0.30% of contract value for each week or part of the week

Provided further, that if the DFCCIL is not satisfied that the works can be completed by the Contractor and in the event of failure on the part of the contractor to complete the work within further extension of time allowed as aforesaid, the DFCCIL shall be entitled without prejudice to any other right or remedy available in that behalf, to appropriate the contractor's Security Deposit and rescind the contract under Clause 62 of these Conditions, whether or not actual damage is caused by such default.

NOTE:

In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for extension of time under clause 17A can also be considered under exceptional circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated damages, but the Liquidated damages already recovered during extension(s) of time granted previously under clause 17B shall not be waived. However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under clause 17B.

As per Clause No. 17(B) Part-II of GCC APRIL-2022 with up to date correction slip

37.0	Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer once
	in every quarter commencing from the month following the month of issue of Letter of Acceptance,
	an account giving full and detailed particulars of all claims for any additional expenses to which
	the Contractor may consider himself entitled to and of all extra or additional works ordered by the
	Engineer which he has executed during the preceding quarter and no claim for payment for such
	work will be considered which has not been included in such particulars.
38.0	Settlement of disputes – Indian Railways Arbitration & Conciliation Rules
30.0	(As per Clause 63 & 64 and its Sub Clauses GCC APRIL-2022 with up to date
	correction slip).
	Conciliation of Disputes:
	i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 Crore.
	ii) All disputes and differences of any kind whatsoever arising out of or in connection with the
	contract, whether during the progress of the work or after its completion and whether
	before or after the determination of the contract, shall be referred by the Contractor to the
	"Chief General Manager" or " General Manager/Co-ord" through "Notice of Dispute"
	provided that no such notice shall be served later than 30 days after the date of issue of
	Completion Certificate by the Engineer. Chief General Manager or General Manager/Co-ord
	shall, within 30 days after receipt of the Contractor's "Notice of Dispute", notify the name
	of conciliator(s) to the Contractor.
	iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and impartial manner within the terms of contract.
	iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign
	a written settlement agreement duly signed by Engineer In-charge, Contractor and
	conciliator(s). When the parties sign the settlement agreement, it shall be final and binding
	on the parties.
	v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial proceedings in respect of a dispute that is the subject matter of the conciliation proceedings.
	vi) The conciliation proceedings shall be terminated as per Section 76 of 'The Arbitration and
	Conciliation Act, 1996.
38.1	Matters Finally Determined by the DFCCIL: All disputes and differences of any kind whatsoever
	arising out of or in connection with the contract, whether during the progress of the work or after
	its completion and whether before or after the determination of the contract, shall be referred by
	the Contractor to the CGM/GM-Co-ord and the CGM/GM-Co-ord shall, within 120 days after receipt
	of the Contractor's representation, make and notify decisions on all matters referred to by the
	Contractor in writing provided that matters for which provision has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and
	63.2.11of the Standard General Conditions of Contract or in any Clause (stated as excepted
	matter) of the Special Conditions of the Contract, shall be deemed as 'excepted matters' (matters
	not arbitrable)and GCC April 2022 decisions of the DFCCIL authority, thereon shall be final and
	binding on the Contractor; provided further that 'excepted matters' shall stand specifically
	excluded from the purview of the Dispute Adjudication Board (DAB) and Arbitration.
39.0	All the Provisions as illustrated in clause 54 to 60 of GCC APRIL-2022, related to 'Labour' shall have
	to be complied with, by the contractor.

40.0

Accepted Program of Work: The Contractor who has been awarded the work shall as soon as possible but not later than 30 days after the date of receipt of the acceptance letter in respect of contracts with initial completion period of two years or less or not later than 90 days for other contracts have to submit the detailed program of work indicating the time schedule of various items of works in the form of Bar Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour and supervisors), plant and machinery that he intends to utilize (from time to time) for execution of the work within stipulated date of completion. The program of work amended as necessary by discussions with the Engineer, shall be treated as the agreed program of the work for the purpose of this contract and the Contractor shall endeavor to fulfill this program of work. The progress of work will be watched accordingly and the liquidated damages will be with reference to the overall completion date. Nothing stated herein shall preclude the Contractor in achieving earlier completion of item or whole of the works than indicated in the program.

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized through Tenders having advertised value more than Rs.50crores, the Contractor shall submit a detailed time programme to the Engineer within 30 days after issue of LOA. The program shall include the physical and Financial Progress vis-à-vis program and forecast cash flow adopting Project Management Software such as Primavera/Sure Track/MS Project etc. The program must identify the milestones, interface requirements and program reporting elements. The Contractor shall supply, free of cost one set of authorized software to the Engineer and the soft copy of structured program for the project. This shall be updated every month. The Contractor shall also submit a revised

programme whenever the previous programme is inconsistent with actual progress. Each programme shall include:

The order in which the Contractor intends to carry out the Works, including the anticipated timing of each stage, Contractor's Documents, procurement, manufacture of Plant, delivery to Site, construction, erection and testing, each of these stages for work by each Subcontractor, if any, the sequence and timing of inspections and tests specified in the Contract, and a supporting report which includes:

a general description of the methods which the Contractor intends to adopt, and of the major stages, in the execution of the Works, and details showing the Contractor's reasonable estimate for the number of each class of Contractor's Personnel & Equipment, required on the Site for each major stage.

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the programme when planning their activities.

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to comply with the Contract or to be consistent with actual progress and the Contractor's stated intentions, the Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-Clause.

	As per Clause No. 19(3) Part-II of GCC APRIL-2022 with up to date correction slip
41.0	Commencement of Works : The Contractor shall commence the works within 15 days after the receipt by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition and without delay. The Contractor shall establish a quality control mechanism before execution of the work,
	(i) Contractor shall submit a QAP "Quality Assurance Plan" for the scope of work to be executed. The QAP shall be submitted within 15 days of the issue of LoA and which shall be approved by the Engineer In charge. The QAP shall extensively include the organization, duties and responsibilities, procedures, inspections, documentation and quality control mechanism including sampling and testing of Materials, test frequencies, standards, acceptance criteria, testing facilities, reporting, recording and interpretation of test results, approvals, check list for site activities, and proforma for testing and calibration in accordance with the Specifications and Standards etc. Prior to the commencement of any construction activity, a method statement, proposed to be adopted for executing the Work shall be submitted to Engineer in Charge. The method statement shall include details of material acceptance, execution procedures, checks at various levels, quality parameters, equipment/ machineries, quality assurance, quality control measures, traffic management, inspection checklist, documentation and remedial works etc.
	As per Clause No. 19(2) Part-II of GCC APRIL-2022 with up to date correction slip
42.0	Workmanship and Testing: The whole of the works and/or supply of materials specified and provided in the contract or that may be necessary to be done in order to form and complete any part thereof shall be executed in the best and most substantial workman like manner with materials of the best and most approved quality of their respective kinds, agreeable to the particulars contained in or implied by the specifications and as referred to in and represented by the drawings or in such other additional particulars, instructions and drawings given during the carrying on of the works and to the entire satisfaction of the Engineer according to the instructions and directions which the Contractors may from time to time receive from the Engineer. The materials may be subjected to tests by means of such machines, instruments and appliances as the Engineer may direct and wholly at the expense of the Contractor As per Clause No. 27(1) Part-II of GCC APRIL-2022 with up-to-date correction slip
43.0	A. Improvement of Quality in Constructions works – Regarding submission of
	invoices of materials, the provision of Clause 51 A of GCC is reproduced below: - (i) For a contract of more than one crore of rupees, the Contractor shall, whenever required,
	produce or cause to be produced for examination by the Engineer any quotation, invoice, cost or
	other account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any
	copy of or extract from any such document and also furnish information and returns verified in
	such manner as may be required in any way relating to the execution of this contract or relevant
	for verifying or ascertaining cost of execution of this contract (the decision of the Engineer on the question of relevancy of any documents, information or return being final and binding in the parties). The Contractor shall similarly produce vouchers etc., if required to prove to the Engineer,
	that materials supplied by him, are in accordance with the specifications laid down in the contract.

- (ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the Standard General Conditions of Contract), the Engineer shall have power to secure the books of such sub-contract or any subsidiary or allied firm or company, through the Contractor, and such books shall be open to his inspection.
- (iii) The obligation imposed by Sub Clause (i) &(ii) above is without prejudice to the obligations of the Contractor under any statue rules or orders binding on the Contractor.

(Authority: Rly Bd's letter No.2021/CE-I/CT/SI/1 dated 04.03.2021)
(As per Clause No. 51.(2) of Part-II GCC-2022, with up-to-date correction slip)

B. Post Payment Audit: It is an agreed term of contract that the DFCCIL reserves to itself the right to carry out a post-payment audit and/ or technical examination of the works and the Final Bill including all supporting vouchers, abstracts etc. and to make a claim on the Contractor for the refund of any excess amount paid to him till the release of security deposit or settlement of claims, whichever is later, if as a result of such examination any over-payment to him is discovered to have been made in respect of any works done or alleged to have been done by him under the contract.

44.0 **Infringement of patents:**

The Contractor is forbidden to use any patents or registered drawings, process or pattern in fulfilling his contract without the previous consent in writing of the owner of such patent, drawing, pattern or trade mark, except where these are specified by the Employer himself. Royalties where payable for the use of such patented processes, registered drawings of patterns shall be borne exclusively by the Contractor. The contractor shall advise the Employer of any proprietary right that may exist on such processed drawings or patterns which he may use of his own accord.

In the case of patent taken out by the Contractor of the drawings or patterns registered by him, or of those patents, drawings, or patents for which he holds a license, the signing of the Contract automatically gives the Employer the right to repair by himself the purchased articles covered by the patent or by any person or body chosen by him and to obtain from any sources he desires the component parts required by him in carrying out the repair work. In the event of infringement of any patent rights due to above action of the Employer, he shall be entitled to claim damages from the contractor on the grounds of any loss of any nature which he may suffer e.g. in the case of attachment because of counter feiting.

Indemnification by contractor:- In the event of any claim or demand being made or action being brought against the Employer for infringement of later patent in respect of any equipment, machine, plant, work or thing used or supplied by the Contractor under this contract or in respect of any methods of using or working by the Employer of such equipment machine, plant work or thing, the contractor shall indemnify the employer and keep him indemnified and harmless against all claims, costs, charges and expenses arising from or incurred by reason of such claim provided that the Employer shall notify the contractor immediately any claim is made and that the contractor shall be at liberty, if he so desires with the assistance of the Employer if required but at the Contractor's expense, to conduct all negotiations for the settlement of the

same or any litigation that may arise there from and provided that no such equipment, machine, plant work or thing, shall be used by the Employer for any purpose or in any manner other than that for which they have been supplied by the Contractor and specified under this contract.

45.0 **Insurance (CAR Policy)-**

Before commencing of works, it shall be obligatory for the contractor to obtain, at his own cost, insurance cover (CAR policy) in the joint name of the contractor and employer from reputed companies under the following requirements:

- (A) Liability for death of or injury to any person/ employer's staff / animals or things or loss of or damage to any property / things / the work of other contractor (other than the work) arising out of the performance of the Contract.
- (B) Construction Plant, Machinery and equipment brought to site by the Contractor.
- (C) Any other insurance cover as may be required by the law of the land.

The contractor shall provide evidence to the employer / Engineer before commencement of work at site that the insurances required under the contract have been effected and shall within 60 days of the commencement date, provide the insurance policies to the Employer/Engineer, the contractor shall, whenever, called upon, produce to the engineer or his representative the evidence of payment of premiums paid by him to ensure that the policies indeed continue to be in force.

The Contractor shall also obtain any additional insurance cover as per the requirements of the Contract.

The Employer/Engineer shall not be liable for or in respect of any damages or compensation payable to any workman or other person in the employment of the Contractor or his sub-contractor or petty contractor / other contractor working there.

The Contractor shall indemnify and keep indemnified the employer / Engineer against all such damages and compensation for which the contractor is liable.

The Policies of the contractor shall remain in force throughout the period of execution of the works and till the expiry of the defect liability period except for any specific insurance covers necessary for shorter period.

If the Contractor fails to effect or keep in force or provide adequate cover as acceptable to the engineer in the insurance policies mentioned above, then in such cases, the engineer may effect and keep in force any such insurance or further insurance on behalf of the Contactor. The recovery shall be made at the rate of 1.5 times the premium/premiums paid by the engineer in this regard from the payment due to the Contractor or from the contractor's Performance security. However, the Contractor shall not be absolved from his responsibility and /or liability in this regard.

46.0 Accident:-The contractor shall, in respect of all staff engaged by him or by his sub-contractor, (a) indemnify and keep the employer at all times indemnified and protected against all claims made and liabilities incurred under Workman's Compensation Act, the Factories Act and the Payment of Wages Act, and rules made there under from time to time or under any other labour and Industrial Legislation made from time to time. The contractor shall indemnify and keep the employer indemnified and harmless against all actions, suits, claim demands, costs, charges or expenses arising in connection with any death or injury sustained by any person or persons sustained due to the acts or omission of the contractor, his sub-contractors, his agents or his staff during the executions of this contract irrespective of whether such liability arises under the Workman's Compensation Act, or Fatal Accident Act or any other statute in force for the time being. (c) The contractor' liability to meet third party claims of the type outlined above will be applicable only in cases where accidents have been caused by workmanship, material, execution or negligence on the part of the contractor. The contractor shall be responsible for all repairs and rectification of damages to completed works or works under execution due to DFCCIL accidents, thefts, pilferage or any other cause, without delay to minimize or to avoid traffic detentions, in a section until the installation are provisionally handed over to the employer. 47.0 **GST** GST as applicable from time to time on taxable value of each running account bill shall be paid by Contractor. Tenderer should bear the fact in mind while quoting the rates that GST will be paid by Contractor as per prevailing rate as applicable. Documentary evidence of deposition of GST will be produced by contractor for on account bill. 48.0 PERMITS, FEES, TAXES &ROYALTIES Unless otherwise provided in the contract documents, the contractor shall secure and pay for all permits, Government fees and licenses necessary for the execution and completion of the works. The contractor shall pay all taxes and duties. The DFCCIL authorities will not take any responsibility of refund of such taxes/fees. Any violation, in the legal provision of taxes, duties, permits and fees, carried out by the Contractor and detected subsequently shall be sole responsibility of the Contractor and his legal heirs. 49.0 STATUTORY INCREASE IN DUTIES, TAXES ETC. Tenderers will examine the various provisions of the central Goods and services Tax Act, 2017 (CGST)/ Integrated goods and service tax Act, 2017 (IGST)/ Union Territory Goods and services tax Act, 2017/(UTGST)/respective state's state Goods and services tax Act (SGST) also, as notified by central/state Govt & as amended from time to time and applicable taxes before bidding. Tenders will ensure that full benefit of input Tax Credit (ITC) likely to be availed by them is duly considered while quoting rates.

	All the taxes and duties levied by the State and Central Govt. and by Local Bodies at to prevailing rates applicable on the date of receipt of tender shall be fully borne by the Contract and shall not be reimbursed to him on any account. The tender shall be inclusive of all tax levies as mentioned in 1.7above.		
	Further DFCCIL shall not honour any claim arising out of any increase in any of the prevailing statutory duties, taxes, levies, octroi, etc. At the time of quoting/bidding contractor should bear the above fact in mind. The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to DFCCIL immediately after the award of contract, without which no payment shall be released to the contractor. The contractor shall be responsible for deposition of applicable GST to the concerned authority.		
50.0	EXCISE DUTY OR ANY OTHERTAXES/DUTIES:		
	The contractor shall bear full taxes /duties levied by state government and / or Central Government/ Local bodies from time to time. This would be entirely a matter between the contractor and the State / Central Government/ Local bodies. No claim, what so ever, on this account shall be entertained by DFCCIL.		
51.0	ROAD TAX CHARGES:		
	Road Tax/Charges levied by Government for movement of vehicles of contractor, used in transportation, shall be borne by the contractor and no re-imbursement on this account will be made by the DFCCIL.		
	FOREIGN EXCHANGE REQUIREMENTS:		
52.0	Any demand of foreign exchange for importing of equipment's and materials shall not be accepted.		
	ANTI PROFITEERING CLAUSE: -		
53.0	The contractor should adhere to anti profiteering provisions as per section 171 of the CGST Act. Where due to change in the rates GST/Change in law, the contractor gets any credits/benefits, the same shall be passed on to DFCCIL by way of reduction in prices.		
54.0	INTEGRITY PACT:-		
	As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the required proforma in their procurement transaction/ Contracts with suitable changes specific to the situation in which the pact is to be used. The pact, entering into which would be a preliminary qualification for any bidder, essentially envisages an agreement between the prospective vendors / bidders and the DFCCIL, committing the persons/ officials on both sides not to resort to any corrupt practices in		
	any aspect / stage of the contract. A copy of pre contract integrity pact is enclosed as form no 4 for signature of bidder as acceptance, as and when Independent External monitor is appointed.		
55.0	TOOLS-		
	Tools required for this work will be arranged by the contractor.		

- a. All the tools and plants as required to execute the work will be arranged by contractor at his cost and nothing extra shall be paid on this account.
- b. The contractor will ensure reconditioning / repair of the tools and plants at his own cost to keep them fit for use. He will repair the worn out tools at his own cost and nothing extra will be paid on this account.
- c. The contractor should ensure that labour on work removes their tools clear of the track on the approach of the train. After the day's work the contractor should secure tools in proper tool boxes and in no case the labour be permitted to take tools to their homes. Tools should not be allowed to fall in unwanted hands who can tamper with the Railway/DFCCIL track. In the event of accident at the work site the departmental enquiry will be held and in case it is established that derailment/accident has occurred on account of the contractor's negligence or the negligence of his men, damages as mentioned in the clause of penalty will be recovered.

56.0 **PENALTY** –

58.0

(a) In the event of accident at the work site the departmental enquiry will be held and in case it is established that derailment/accident has occurred on account of the contractor's negligence or the negligence of his men, damages at the following rates will be recovered from contractor: -

Accident involving use of accident Relief train = Rs.50000/-Nominal accident not involving use of accident relief train Rs. 10000/-

- (b) Penalty for an amount of Rs. 500/- to Rs.2000/- depending on the nature of unsatisfactory service, will be deducted from the due amount in the following conditions:
 - Any undisciplined behavior by the staff.
 - Discourteous behavior towards any officer or staff of DFCCIL.
 - Not wearing proper Safety PPE Kit.
 - Not carrying out the duties listed in the scope of work in a satisfactory Manner.
 - Damage or stealing of any asset or property of DFCCIL or officers and staff of DFCCIL
- (c) Penalty for some of the breaches in services will be as follows: -

S.N	Type of breaches	Amount of Penalty
1	Staff not in proper PPE Kit.	Rs.50/- per staff per day
2	Staff turn up late	Rs. 100/- per staff per Hour (After one hour late staff
		will not be allow to work)
	Failure to provide replacement	
	in	
3	time	Rs.100/- per staff per day

57.0 **WORKING HOURS OF PERSONS/ SUPERVISOR :-**

Contractor shall provide the staff on all days of the months. The working hours of workman shall be 8 hrs in 24 hours or as specified in the schedule, However, timings may be advised without any overall impact on the period of duty as per DFCCIL requirement.

DFCCIL not to Provide Quarters for Contractors: No quarters shall normally be provided by the Railway for the accommodation of the Contractor or any of his staff employed on the work. In exceptional cases where accommodation is provided to the Contractor at the Railway's discretion, recoveries shall be made at such rates as may be fixed by the Railway for the full rent of the

Tender No. DFCC-MUMN-S&T-MT-995

	buildings and equipments therein as well as charges for electric current, water supply and conservancy.	
59.0	In case the services of the Contractor are not found satisfactory, or there is a breach of an the terms & conditions of the contract and/or fails/neglects to carry out any instruction issue it by DFCCIL from time to time the same can be terminated by DFCCIL on giving of a notic one month. In case of unsatisfactory performance of the contract, a warning letter will be issued to the Contractor. In case corrective action is not taken, DFCCIL shall have the right to terminate agreement without any further notice. Unsatisfactory service in this case would be frequently absence or poor attendance of workman, inability to provide replacement, lackadaisical workman, inability t	
60.0	approval of DFCCIL. SITE OFFICE:-	
3313	The Contractor shall establish the camp office at site and keep on the works at all times efficien and competent staff to give the necessary directions to his workmen and to see that they execute their work in sound proper manner and shall employ only such supervisors, workmen & laborers in or about the execution of any of these works as are careful and skilled in the various trades. The Camp office shall be completely equipped for office working with provision of sufficient T&Ps Office Equipment, accessories including advance version of PCs, printer, Fax, mail, phone etc and also with facilities like sitting, drinking water etc. The area of the office and facilities required must be sufficient enough to ensure effective office working at site office itself without any difficulties and issues. Suitable site on railway land, if conveniently available, may be allowed to the contractor for setting up the site office, site laboratory, either free of charge or on such terms and conditions that may be prescribed by DFCCIL.	

SPECIAL CONDITIONS OF CONTRACT (SAFETY PRECAUTIONS)

PART-IV B

SPECIAL CONDITIONS OF CONTRACT (SAFETY PRECAUTIONS)

1.0	MEASURES TO BE ENSURED PRIOR TO START OF WORK
1.1	The contractor shall not start any work without the presence of DFCCIL supervisors at site.
1.2	The methodology in detail for execution of the work at site shall be approved by engineering in charge of the organization executing the work and copies of the same shall be available with contractor's supervisor, DFCCIL supervisor of the section in whose jurisdiction the work falls.
1.3	Before permitting the execution of certain works like earthwork in formation, bridge work, supply of ballast, transportation of rails, sleepers and other material, track linking, platform/any other civil work close to the running track etc. for new/existing rail lines, gauge conversion, doubling, traffic facility work, ROB/RUB, DFCCIL engineer-in-charge (APM/DPM/PM/Dy. CPM) of the section shall ensure that he received the prior intimation/confirmation of the following aspects from representative of contractor.
1.4	Name and address of the contract assigned to execute the work.
(i)	Name of the Contractor's supervisor
(ii)	Name of the supervisor/assistant engineer/assistant officer of the construction organization/other organizations who are going to be site in charge/in charge of work site.
(iii)	List of the number(s) of individual vehicle(s)/ machineries, names and license particulars of the driver(s) proposed to be used by contractor.
(iv)	Information regarding location, duration and timings during which the vehicles/machinery are planned to be plied/worked.
(v)	The supervisors and operators of the contractor proposed to be deployed at work site which is close to the running track, shall be imparted training by the DFCCIL trainer at contractor own cost about the safety measures to be adopted while working in the vicinity of running track. Further competency certificate to the individual supervisors/operator shall be issued as in Annexure-A by a DFCCIL officer not below the rank of Assistant level officer who is in charge of site. No supervisor/operator of the contractor shall work or allowed to work in the vicinity of running track who is not possession of valid competent certificate.
(vi)	Survey of site by supervisor of contractor and DFCCIL to assess the precautions to be taken at site for working of trains and materials required for protection.
(vii)	Written advice to sectional APM/DPM about the detailed planning of work including protection of track and safety measures proposed to be adopted.
(viii)	A copy of the approved methodology (to be approved by engineer in charge) proposed to be adapted by the contractor with a view to ensure safety of trains passengers and workers.
(ix)	Assurance that the methods and arrangements are actually available at site before start of the work and the contractors supervisors and the workers have clearly understood the safety aspects and requirement to be adapted/followed while executing the work.
(x)	An assurance register has been kept at site duly signed by both DFCCIL supervisor as well as by the contractor supervisor as a token of their having understood the safety precautions to be observed at site.
(xi)	No work shall which is to be done near running track shall commence unless permitted by sectional APM/DPM/PM/Dy.CPM

(xii)	Supplementary site specific instructions, wherever considered necessary shall be issued by the Engineer in Charge
(xiii)	Standard Check list on Safety at Work Sites shall be used to ensure that all the requisite measures have been taken before start of work.
2.0	PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES CLOSE TO RUNNING TRACKS
(i)	Normally, the road vehicles shall be run or machinery shall be worked so as not to come closer than 6.0 m from center line of nearest running track.
(ii)	The land strip adjacent to running tracks, where road vehicle is to ply or machinery is to work, shall be demarcated by lime in advance in consultation with the DFCCIL's Supervisor. Wooden pegs at interval not exceeding 75mts shall be provided along the line marking as permanent marks. The road vehicles shall ply or machinery shall work so as not to infringe the line of demarcation.
(iii)	If a road vehicle or machinery is to work closer to 6.0m due to site conditions or requirement of work, following precautions shall be observed.
a.	In no case the road vehicle shall run or machinery shall work at distance less than 3.5m from center line of track.
b.	Demarcation of land shall be done by bright colored ribbon/nylon cord suspended on 120 cm high wooden/bamboo posts at distance of 3.5 m from center line of nearest running track.
C.	Presence of an authorized DFCCIL's representative shall be ensured before plying of vehicle or working of machinery.
d.	DFCCIL's Supervisor shall issue suitable caution order to Drivers of approaching train about road vehicles plying or machineries working close to running tracks. The train drivers shall be advised to whistle freely to warn about the approaching train. Whistle boards shall be provided wherever considered necessary.
e.	Lookout men shall be posted along the track at a distance of 800m from such locations who will carry red flag and whistles to warn the road vehicle/machinery users about the approaching trains. Lookout man shall be deputed for Safety at Work Sites.
f.	On curves where visibility is poor, additional lookout men shall be posted.
(iv)	If vehicle/machinery is to be worked closer to 3.5m from running track. Under unavoidable conditions, if road vehicles is to ply or machinery is to work closer to 3.5m due to site conditions or requirement of work, following precautions shall be observed:
a.	Plying of vehicles or working of machinery closer to 3.5m of running track shall be done only under protection of track. Traffic block shall be imposed wherever considered necessary. The site shall be protected as per provisions of Para No. 806 & 807 of P-Way Manual as case may be.
b.	Presence of a DFCCIL's Supervisor shall be ensured at worksite.
C.	DFCCIL's Supervisor shall issue suitable caution order to Drivers of approaching train about road vehicles plying or machineries working close to running tracks. The train drivers shall be advised to whistle freely to warn about the approaching train.
(v)	Precaution to be taken while reversing road vehicle alongside the track. The location where vehicle will take a turn shall be demarcated duly approved by DFCCIL's representative. The road vehicle driver shall always face the DFCCIL track during the course of turning/reversing his vehicle. Presence of an authorized DFCCIL representative shall be ensured at such location.
(vi)	Road vehicle shall not be allowed to run along the track during night hours generally. In unavoidable situations, however, vehicles shall be allowed to work during night hours only in the presence of an

Tender No. DFCC-MUMN-S&T-MT-995

	authorized DFCCIL's representative and where adequate lighting arrangements are made and where
/::\	adequate precautions as mentioned earlier have been ensured.
(vii)	Road vehicles/machinery/plant etc. when stabled near running tracks shall be properly secured against any possible roll off and always be manned even during off hours.
3.0	EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES
	Any work close to or on running tracks shall be executed under the presence of a DFCCIL's Supervisor
	only.
(i)	Precaution to be taken to ensure safety of trains while execution of work close to the running line or on running lines.
(a)	Contractor has deputed trained supervisors in required number at worksites duly certified by APM/DPM/PM/Dy. CPM in charge of the works.
(b)	Drivers of vehicle/operators of the machines have been briefed about the safety and precautions to be taken while moving / working close to traffic.
(c)	Contractor shall ply road vehicles/working of machinery only between sunset and sunrise. In case of emergency where it is necessary to work during night hours sufficient lighting shall be ensured in the complete work area for the safety of public and passengers. Also additional staff shall be posted as necessary for night working and taking safety precautions.
(d)	The contractor shall not change the approved vehicle/machinery and driver/operator for working at site. Contractor shall not induct any new vehicle/machinery and driver/operator without prior written approval of APM/DPM and the list of such changes with numbers of individual vehicle, name and license particulars of the driver shall be given to APM/DPM/PM/Dy. CPM of the section.
(e)	Contractor shall ensure that road vehicle/machinery ply/work in a way so that these do not infringe the line of demonstration.
(f)	Lookout men with required safety equipment shall be posted where necessary.
(g)	In unusual circumstances, where operator apprehends danger to track while working truck/machinery near running track, following action shall be taken.
a)	The contractor/supervisor/vehicle operator immediately advice the situation to DFCCIL official/officials of the organization executing the work and assist him/them in protecting the track.
b)	Protection shall be done as done for other emergencies
(h)	Individual vehicle/machinery shall not be left unattended at site of work. If it is unavoidable and becomes necessary to stable the road vehicle/machinery at site near the running track, these shall be properly secured against any possible roll off and always be manned even during non-working hours. In addition the road vehicle / machinery should be stabled parallel to track only so that incase of failure of any securing arrangement, it may not roll towards the track.
(i)	All temporary arrangements required to be made during execution of work shall be made in such a manner that moving dimensions do not infringe. Necessary checks shall be exercised by site in charge from time to time.
(j)	During the hours of night, lamps of temporary indicators which are not of reflective type should be lit at sun-set and kept burning till sun rise, where trains run at night.
(ii)	Precaution to be taken to ensure safety of electrical/signal/ telephone cables while excavating near tracks.

Particular care shall be taken to mark the locations of buried electrical/signal/telephone cables on the (a) plans jointly with S & T/Electric supervisor and also at site so that these are not damaged during excavation Copy of the cable plan should be given to the contractor's authorized representative before handing **(b)** over the site to start the work. Due care shall be taken to ensure that any part of the equipment or machinery or temporary (c) arrangement does not come close to cables while working. Precaution to be taken during execution of works requiring traffic blocks. (iii) Any work, which infringes the moving dimensions or causes discontinuity in the track any activity making the existing track unsafe for passage of trains etc. Shall be started only after the traffic block has been imposed, DFCCIL servant in charge of the work is present at the worksite, engineering signals are exhibited at specified distance and flagmen are posted with necessary equipment to man them etc Before closing the work, the track shall be left with the proper track geometry so that the trains run b) safely and flagmen are kept in the night with safety and track protection equipment to patrol the stretch and take action to protect the track, if so warranted and inform the DFCCIL supervisors. After completion of work the released sleeper and fittings should be properly stacked away from the c) track to be kept clear of moving dimensions. d) Block shall be removed only when all the temporary arrangement, machineries, tools, plants etc. have been kept clear of moving dimensions. **Precaution to be taken during execution of works during night.** The work close to running line, (iv) generally, shall be carried out only during day hours. At locations, however, where night working is unavoidable, proper lighting arrangement should be made. The engineering indicator boards shall be lighted during night hours as per the provisions of IRPWM. The staff deputed for night working should have taken adequate rest before deploying them in night shift. We can specify duration of night shift from 20.00 hrs to 04.00 hrs. All other safety precautions applicable for day time work should be strictly observed during night working. (v) Precautions to be taken to ensure safety of workers while working close to running lines. Any work close to or on running tracks shall be executed under the presence of a DFCCIL's supervisor a) only. b) Precaution to be taken to ensure safety of trains while execution of work close to the running line or on running lines. Such works shall be planned and necessary drawings particularly with regard to infringement (i) to moving dimensions shall be finalized duly approved by competent authority before execution of work. The work shall be executed only as per approved procedure and drawings. All temporary arrangements required to be made during execution of work shall be made in such a manner that moving dimension do not infringe. Suitable speed restriction shall be imposed or Traffic block shall be ensured as required. (iii) The site shall be protected as per provisions of Para No. 806 & 807 of P.Way Manual as case may be. Necessary equipment for safety of trains during emergency shall be kept ready at site. A 'first aid kit' shall always be kept ready at site. c) (vi) Precaution shall be taken for safety of public or passengers, while executing works at locations, used by passengers and public, The worksite shall be suitably demarcated to keep public and passengers away from work area. Necessary signage boards such as "Work in progress. Inconvenience is regretted" etc. shall be provided at appropriate locations to warn the public/

	passengers. Adequate lighting arrangement of worksite wherever required shall be done to ensure safety of public/passengers during night.
(vii)	Precaution to be taken before stacking materials alongside the track to ensure that safety of trains is not affected. The following precautions shall be taken before stacking the materials along the track for stacking of ballast, rails, sleepers etc.
a)	The sites for material stacking should be selected in advance in such a manner as to ensure that no part of the material to be stacked is infringing the Standard Moving Dimensions. A plan of proposed stacking locations be made and signed jointly by an authorized DFCCIL's representative and contractor's representative.
b)	The selected locations shall be marked by lime in advance.
c)	Presence of an authorized DFCCIL's representative while unloading and stacking shall be ensured.
d)	The material shall be stacked in such a height so as to not to infringe SOD in case of accidental roll off.
(viii)	Precaution for handling of departmental material trains Instructions for working of material trains are contained in Chapter XII of IRPWM which should be brought to the notice of the supervisors and other staff working on the material trains. In addition to this, following precautions should be taken:
(a)	Issue of 'fit to run' certificate. As per Para 1207 before a material train is allowed to work, the complete rake should be examined by the Carriage and Wagon staff and a 'fit to run' certificate issued to the Guard.
(b)	As per Para 1208 of IRPWM, a qualified Engineering official should be deputed on thetrain to ensure working of the material train as the Guard is not qualified to carry out such duties like Supervising of loading and unloading of materials.
(c)	As per Para 1204 of IRPWM, the material train should not be permitted to work during the period of poor visibility due to fog, storm or any other cause except with the permission of the APM/DPM/PM/Dy. CPM. Working of the material trains carrying labour should not be permitted between sunset and sunrise except in an emergency.
(d)	While unloading rail panels by the side of the running track, placement of the panels, clear of the maximum moving dimensions should be ensured.
(e)	Unloading of rail panels should be done by a team of trained staff under the active supervision of competent Supervisor/Officer.
(f)	Before unloading of rail panels, site should be prepared by way of leveling/removing extra ballast, if any, from the crib and shoulder with the objective to ensure requisite lateral and vertical clearances so as to prevent slippage of rail panels due to vibration during the passage of trains.
(g)	Reasonably adequate block should be asked and provided for unloading of the material and the work should be done preferably in day light to avoid shortcut in haste which may infringe the safety requirements.
(ix)	SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE AREA
(a)	No electrical work close to running track shall be carried out without permission of DFCCIL representative.
(b)	A minimum distance of 2m has to be maintained between live OHE wire and body part of worker or tools or metallic supports etc.
(c)	No electric connection etc. can be tapped from OHE.
(d)	Authorized OHE staff should invariably be present when the relaying work or any major work is carried out.
(e)	Power block is correctly taken and 'permit to work' is issued.
(f)	The structure bonds, track bonds, cross bonds, longitudinal rail bonds are not disturbed and

(g)	If disconnected for the work, they are reconnected properly when the work is completed.
(h)	The track level is not raised beyond the permissible limit during the work.
4.0	PROTECTION OF TRACK DURING EMERGENCY
(i)	Action to be taken when a contractor's supervisor or vehicle operator apprehends any unusual circumstances likely to infringe the track and endanger safe running of trains. At any time if a contractor's supervisor or vehicle operator observes any unusual circumstances likely to infringe the track and apprehend danger to safe running of track, he shall take immediate steps to advise a DFCCIL official of such danger and assist him in protection of track. The track shall be protected as under. One person shall immediately plant a red flag (red lamp during night) at the spot and proceed with all haste in the direction of approaching train with a red flag in hand (red lamp during night) and plant a detonator on rail at a distance of 600m from the place of obstruction of BG track after which he shall further proceed for not less than 1200m from the place of obstruction from BG track and plant three detonators at 10m apart on rails. After this he shall display the red flag (red lamp during night) at a distance of 45m from the detonators. Attempts shall also be made to send an advice to nearest DFCCIL station about the incident immediately.
(ii)	Action to be taken if train is seen approaching to site of danger and there is no time to protect the track as per guidelines mentioned above.
	In such a case the detonators shall be planted on rails immediately at distance away from place of danger as far as possible and attention of driver of approaching train shall be invited by whistling, waving the red flag vigorously, gesticulating and shouting.
(iii)	Action to be taken if more than one track is obstructed.
a)	In case of single line protection as above shall be done in both the directions from place of danger.
b)	In case of double line or multiple lines, if other tracks are also obstructed, the protection as above shall be done for other track also. The protection shall be done in that direction and on that track first on which train is likely to arrive first.
c)	The Contractor's Supervisors, Operators and lookout men shall be properly explained about the direction of trains on running tracks.
(iv)	Equipment required for protection of track. Minimum compliment of protection equipment i.e. 10 detonators, 4 red hand flags, 4 red hand lamps, 4 banner flags and whistles etc. shall always be kept ready at worksites for use in case of emergency. DFCCIL will arrange to provide detonators, whereas Contractor shall arrange other equipment at his own cost.
(v)	Arrangement of lookout men and competency required for lookout man to warn labour about approaching train.
a)	Contractor will provide lookout men
p)	The lookout men shall be properly trained in warning to staff at worksite about approaching train.
c)	Only those lookout men shall be provided at site who have been issued with a competency certificate by the DFCCIL's Supervisor.
d)	In case, it is felt necessary to provide lookout men by DFCCIL, the charges for the same as fixed by DFCCIL Administration shall be recovered from Contractor.
5.0	TRAINING TO SUPERVISORS AND OPERATORS OF CONTRACTOR
	The Supervisors and Operators of the contractor proposed to be deployed at wok site, which is close to the running track, shall be imparted mandatory training by the DFCCIL at site free of cost about the safety measures to be adopted while working in the vicinity of running track. Engineer-

in charge of the work shall decide the scale, extent & adequacy of training. In case training is imparted at a recognized DFCCIL training institute, the charges for the same, as decided by DFCCIL, shall be recovered from contractor. A competency certificate to this effect to the individual Supervisor/ Operator shall be issued as given below by a DFCCIL Officer not below the rank of Project Manager. No Supervisor/Operator of the Contractor shall work or allowed to work in the vicinity of running track that is not in possession of valid competency certificate. All the labour, materials, tools, plants etc. except detonators, required for ensuring safe running of trains shall be provided by Contractor at his own cost. Wherever lookout men are provided by DFCCIL, charges at the rate of Rs. 500/- per man day shall be recovered from Contractor. **SPECIAL CONDITIONS FOR WORKING OF ROAD CRANES** 6.0 To ensure safe working of road cranes used in works in connection with provision of ROB/RUB/Subways, following items shall invariable be ensured before putting the cranes to use:-(i) No machine shall be selected to do any lifting on a specific job until its size and characteristics are considered against the weights, dimensions and lift radii of the heaviest and largest loads. (ii) The contractor shall ensure that a valid Certificate of Fitness is available before use of Road Cranes. (iii) Contractors should utilize the services of any competent person as defined in Factories Act, 1948 and approved by Chief Inspector of Factories. (iv) The laminated photocopies of fitness certificate issued by competent persons, the operators' photo, manufacturer's load chart and competency certificate shall always be either kept in the operator cabin or pasted on the visible surface of the lifting appliances. (v) All lifting appliances including all parts and gears thereof, whether fixed or movable shall be thoroughly tested and examined by a competent person once at least in every six months or after it has undergone any alterations or repairs liable to affect its strength or stability. 7.0 **Contractor shall indemnify DFCCIL** against any loss/damage to public property, travelling public, DFCCIL or his own staff due to his (contractor's) negligence. In case there is any mishap, a fact finding inquiry will be conducted by DFCCIL. A show cause notice will be issued to the contractor, in case he is prima-facie held responsible. Contractor's reply to show cause notice will be considered by the Engineer in Charge before taking final decision. In case contractor is found responsible for the mishap, recovery from him will be affected for only tangible direct losses. **Competency Certificate** Certified that Shri Supervisor/Operator of M/s. has been trained and examined in safety measures to be followed while working in the vicinity of running DFCCIL track for the work __. His knowledge has been found satisfactory and he is capable of supervising the work safely. This certificate is valid only for the work mentioned in this certificate only.

Signature and designation of the officer

SPECIAL CONDITIONS OF CONTRACT (TECHNICAL)

PART-V SPECIAL CONDITIONS OF CONTRACT (TECHNICAL)

Name of work: Repairing, Refixing /Replacement & Maintenance of Signaling and Telecommunication Gears/Equipment, Hiring of manpower and other related work in New Gholvad - Sachin Section of Western Dedicated Freight Corridor (WDFC) under DFCCIL MUMBAI NORTH.

5.1 INTRODUCTION: -

5.1.1 Dedicated Freight Corporation of India (DFCCIL) is a Public Sector Undertaking under the administrative control of Government of India (Ministry of Railways) for construction, maintenance and operation of the Dedicated Rail Freight Corridors. At present the company is undertaking construction of Eastern & Western corridors and has its corporate office is at New Delhi and Field Units in various cities.

5.2 DETAILED SCOPE OF WORK

- A. For Schedule "A" at Sr. No. 1 to 28 (Part-VI "Schedule of Approximate Quantities & Rate")
- To carry out the work on "as & when required basis" for Schedule items at Sr. no. 1 to 34, detailed in Part-VI "Schedule of Approximate Quantities & Rate" of this Tender document. The work under this schedule to be started within 48 Hours of information given in this matter from DFCCIL to Contractor and should be completed within the reasonable time acceptable to DFCCIL, otherwise a suitable penalty will be imposed as deemed fit by DFCCIL.
- The work shall be executed at 03 WDFC Stations, 03 Block Sections & IR Connecting lines in a total stretch of approximately 105 Km under the Jurisdiction of DFCCIL MUMBAI NORTH as per requirement/instruction of DFCCIL site-incharge.
- Tentative Locations where the work need to be executed on "as & when required basis" is tabulated below: -

).	C Station	С	Section	nnecting Line
		n Code		
	holvad	Ī	-PADN	-IR SJN
	ardi		I-ACLN	
	ncheli		-SCH	

- 524 The work shall be done as per instruction issued by DFCCIL site-incharge. DFCCILs SSOD (Standard Schedule of Dimensions) shall be followed to avoid any infringement during execution of work at the site.
- 525 The Contractor shall ensure the safety of existing assets like cables etc. during the activities like trenching, cable laying etc. and if, any of the existing cables gets damaged during the work, the repairing /replacement of the same shall be done by the Contractor at his own cost.
- 526 The Contractor shall ensure to take all safety measures during the execution of the work.
- 527 The Contractor shall arrange the space for storage & inspection of the material at

- his own cost or will request DFCCIL to allot the space at any of the WDFC stations/IMD/IMSD given in para 5.2.3 above. However, responsibility regarding safety & security of the stored material shall vest with the Contractor only.
- 528 Equipment/material in the schedule where RDSO/IS specification has not been stipulated, shall be procured from manufacturers of repute/ their authorized dealers/approved source.
- All the materials to be supplied by the Contractor need to be supplied at the nominated work sites as required and instructed by DFCCIL site incharge. The loading, unloading and transportation of these materials to the site of work will have to be done by the Contractor at its own cost. The security of the material brought to the site of work will remain with the Contractor till the material taken over are duly erected and accepted by the DFCCIL.
- 52.10 All the material and workmanship to be used in this work shall be of extremely good quality, reputed make and shall have appropriate class in every respect and is expected to give trouble free service. DFCCIL shall have full power to reject any material that it may consider to be defective or inferior in quality, workmanship or otherwise not in accordance with the Specification and the DFCCIL's decision shall be final, even though they might have been inspected by RDSO/RITES. The Contractor shall remove forthwith any such material rejected and replace them promptly at his own cost.
- Approved Design/Drawings shall be made available to the successful tenderer on request, to identify the location of existing S&T cables and other equipment, wherever required, during the execution of work like trenching/laying/connection of Power Cables and earthing through BEC etc. at the site as per requirement, so as to ensure that no damage is done to healthy cables and other S&T gears/equipment. DFC representative shall assist the successful tenderer to interpret the drawings and specifications.
- 52.12 After the issue of the Acceptance letter, the successful tenderer shall inform the concerned Dy.PM/APM/Sr. Exe. /Exe. /S&T of DFCCIL as per their respective jurisdiction, prior to start any execution of work at any location.
- 52.13 Before carrying out the digging, trenching or any other earth related works, the Contractor shall ensure to locate & safeguard the known and unknown underground utilities by using a pre-approved scanning Equipment. The Equipment to be used for scanning shall be got approved from DFCCIL.
- Following officials shall be the Jurisdiction wise **Site In-charge of work** for inspection of material, certification of execution of work. Filling of the measurement book issued by DFCCIL shall be the responsibility of Executive/Sr. Executive/S&T nominated by the following officers, which further has to be certified by the concerned APM/Dy.PM/S&T.

B. For Schedule "B" at Sr. No. 1 to 2 (PART-VI "Schedule of Approximate Quantities & Rate")

- 52.15 The Contractor/agency shall provide the Semi-Skilled staff e.g. MTS/Helper and Skilled Staff e.g. Fitters and Wiremen and other staff between NEW GHOLVAD SACHIN Section of WDFC or at any other office/site of DFCCIL, at the agreed rates and terms & conditions. The detailed scope of services, skills/experience and the tentative number of outsourced personnel required and their tentative deployment is given at **Annexure-A, B & C** respectively of the Bid document.
- 52.16 The Contractor shall ensure to take all safety measures during the execution of the work and shall work under supervision of DFCCIL S&T staff of minimum Jr.

Executive Level. Scheduled Maintenance shall be carried out as per the instruction of DFCCIL under the Supervision and Instructions of DFC staff.

52.17 It shall be the responsibility of the Contractor/Agency to verify the qualification and experience of the outsourced manpower deployed for the job as per Annexure-B. Candidates will be examined for performing the defined functions by DFCCIL and DFCCIL reserves the rights to verify and check the credentials and qualification of the outsourced personnel deployed by the Contractor. If during the course of engagement of any hired manpower, it comes to notice that he/she has misrepresented the fact about his/her qualification/ experience, the Contractor will have to terminate the service of such staff immediately and shall provide suitable replacement within 07 days' time.

C. For Schedule "C" at Sr. No. 1 to 2 (PART-VI "Schedule of Approximate Quantities & Rate")

- 5.2.18 The contractor will be required to provide stipulated quantities of specified field vehicles for stipulated time duration in perfect condition along with drivers to DFCCIL on hiring basis.
- 5.2.19 Vehicles for the use of Maintenance of S&T Departments Equipment/Gears/Assets, transportation of men/material and other related works under the DFCCIL officials at DFCCIL Stations, Block Sections, IR Connecting lines under the jurisdiction of CGM/Mumbai/North. Headquarter of vehicle may be changed as per requirement of DFCCIL.
- 5.2.20 Any delay in reporting will be considered as absence for the day.
- 5.2.21 Nominated place may be changed as and when required.
- 5.2.22 Contractor should provide 24 hours Contact Number where change in timing/place can be informed.
- 5.2.23 Contractor/Driver shall have to maintain log book in approved Performa by official incharge which shall have to be filled daily and presented to DFCCIL's authorized representative for signature (Timing and kilometer reading shall be noted every day at the time of reporting at nominated place and release from same place).
- 5.2.24 DFCCIL may provide open parking space but parking shall be purely at Contractor's responsibility and risk.
- 5.2..25 Minimum wages to the driver and other statutory obligation should be met by the Contractor at his own cost.
- 5.2.26 All other charges of Central Government/State Government or any other authorities, if any are to be included by the tenderer in his BID.
- 5.2.27 During the currency of Contract, vehicle cannot be used by the Contractor/Driver for any other purpose except for DFCCIL. If the agency is found using the vehicle for any other purpose, for each such incident, he may be penalized and other suitable action(s) may be taken against the agency as per the tender document.
- 5.2.28 Contractor shall have to submit certificate that payment of drivers till last month has been cleared.
- 5.2.29 Vehicle provided will run for One years so "vehicle should be manufactured in year 2021

- or later" and should be in good condition and shall use diesel only as fuel with proper entries in RC book. It shall have road passing as per description of schedule items. The seats shall have two sets of white cloth covers.
- 5.2.30 The vehicles shall strictly comply with the provisions of pollution control, statutory regulation issued by State Transport Authorities/ Central Govt./other authorities etc. from time to time. Contractor shall ensure that the vehicles must have all relevant documents like Registration Certificate/Driving license/Insurance Cover/Road Tax Receipt /Permit, Pollution certificate etc. Driver shall be able to produce the documents as and when requisitioned from him. Consequences of failure to comply with any of the rules and regulations of the concerned authorities shall be the sole responsibility of the Contractor/agency. All vehicles provided should be commercially registered with State Transport Authorities. No vehicles with private registration will be allowed.
- 5.2.31 No change of vehicle(s) will be allowed normally without the prior permission of DFCCIL. In case of non-availability of the regularly arranged vehicles, the Contractor may provide another vehicle, even owned by others, of class same or higher, with prior permission of DFCCIL official, which DFCCIL official in its absolute discretion may or may not grant.
- 5.2.32 All the Vehicle(s) shall always carry first aid box and mandatory spares vis. Tool box/Kit, Fuses, Spark plugs, fan belts, fire extinguisher, spare tyres, Mobile charger with multi point, etc.
- 5.2.33 Vehicle provided shall be maintained in a very good working condition and at any point of time should have sufficient quantity of fuel.
- 5.2.34 All kinds of repairs/maintenance costs, charges of fuels, oil, lubricant, mobile phone charges, fee towards licenses/registration taxes, challans, salary/overtime of the driver, insurance premium etc. are responsibility of the Contractor and shall be borne by the Contractor all along the Contract duration.
- 5.2.35 If the vehicle does not report at the requisitioned time or is not found in good condition, the vehicle may be rejected and sent back. Besides, receiving no payment for such rejected vehicles(s), the contractor/agency will become liable for action under terms and conditions of the contract. DFCCIL will be entitled to hire any vehicle on that day for use and amount thus incurred shall be recovered from the bills of the Contractor.
- 5.2.36 In case of breakdown of the vehicle, the Contractor shall provide the replacement within a reasonable time, failing which the concerned DFCCIL officials will be entitled to hire any similar vehicle and complete the journey and the amount thus incurred shall be recovered from the bills of the Contractor.
 - 5.2.37 Good quality seat covers and curtains shall be provided and the same will be regularly cleaned by the contractor at his own cost. Vehicle will be kept properly cleaned daily.
 - 5.2.38 Vehicle shall be used on any type of road i.e., Kutcha/Pucca including along the railway track as per direction of official using the vehicle.
 - 5.239 If a vehicle is out of order or under schedule maintenance, an alternative vehicle with same or superior class should be made available. The entry for such a vehicle shall be made in the log book maintained by driver which shall be duly signed by the user/officials.
- 5.2.40 Drivers deployed by the Contractor shall be skilled, uniformed, well behaved, holding valid driving license and capable of undertaking minor repairs of vehicles. Drivers shall have the adequate knowledge of routes in the districts pertaining to CGM Noida unit jurisdiction. All the papers for vehicle like Registration papers, insurance papers, Pollution Certificate, Certificate toward payment of road tax etc. shall be readily available with driver.
 - 5.2.41 The contractor shall provide mobile phone in perfect working condition to himself and drivers of the vehicles. The mobile phone shall be kept working for 24 hrs. No separate payment shall be made by

- DFCCIL for the mobile phones. Contractor should also give all information and photo identity of the driver containing his address details etc. along with the character certificate of driver duly signed by proper authority.
- 5.2.42 The Drivers shall abide by the rules laid down by Transport Authority/Motor Licensing Authority or any
 - Authority relevant to the subject and shall always strictly follow the Traffic Rules and regulations so as to ensure safety of the passengers. Any challan/penalty imposed on the driver will be borne by the Contractor/Service Provider. In case of any accident, all the claims arising out of it will be met by the Contractor/Service Provider.
- 5.2.43 Punctuality in attendance and disciplined behavior are of utmost importance for the driver. In case driver is not found to the satisfaction of DFCC officials/officers the same shall be changed by the Contractor failing which a driver from the market would be arranged by the DFCC and double the stipulated salary shall be charged from the Contractor.
- 5.2.44 DFCCIL will not provide any accommodation to driver. Contractor/Driver himself shall arrange Boarding/Lodging. In case, the reporting place of duty is located far off, necessary arrangement in the nearby areas will be made by Contractor/Service Provider for housing of driver and parking of the vehicle(s) so that the same is available at short notice.
- 5.2.45 Contractor will however provide suitable substitute driver for ensuring stipulated weekly rests to regular driver as per extent Labour laws for which no extra payment will be made.
- 5.2.46 **Confidentiality Clauses**: The Contractor/Agency and his personnel shall not, either during the term or after the expiration of this contract, disclose any proprietary or confidential information relating to the project, the services, this contract, or the DFCCIL's business or operations without the prior written consent of the DFCCIL.
 - 5.2.47 If the performance of the outsourced personnel is unsatisfactory, DFCCIL shall give a notice of 7 days to the Contractor to take necessary action to improve the performance of outsourced personnel and if the performance does not improve even after 7 days of such communication, the Contractor shall provide additional list of eligible/ Suitable candidates for replacement to DFCCIL within 07 days' time, failing which the remuneration for delayed period in respect of such person will be deducted from amount due to firm/ agency.
 - 5.2.48 The Contractor/Agency/firm shall be liable for and pay salaries and shall also undertake to comply with all statutory liabilities like PF, Compensation etc. including payment/ contribution towards all statutory dues connected and/or related to the employment of the deputes sent to DFCCIL and shall keep the DFCCIL indemnified at all times against all claims, liabilities, losses and consequences in relation thereto and comply with all statutory requirement and subject to deduction of any tax or other amounts as required by law or as provided herein.
- 5.2.49 The Contractor shall make disbursement of salary to the outsourced personnel in various categories, keeping in view the Minimum wages Act 1948 and other relevant Acts and provisions under Labour Laws. The copy of the payment scroll/bank statement shall be submitted to DFCCIL with next bill as proof of such compliance.
- 5.2.50 The age of manpower deployed by the agency shall not exceed 55 years at any time throughout the contractual period, except up to 65 years in case when retired S&T Personnel from Railways/PSUs is engaged.
- 5.2.51 Police verification for background check of outsource staff is required to be done by the agency and same should be submitted to DFCCIL.

- 5.252 The normal area of duty of the outsourced manpower/staff shall cover the entire Jurisdiction of CGM/Mumbai/North.
- 5.2.53 The Contractor shall be subject to providing the agreed services to the satisfaction of DFCCIL. In case the services of the Contractor are not found satisfactory, the same can be terminated by DFCCIL on giving of a notice of one month.
- 5.2.54 The Contractor shall not terminate the services of hired manpower/staff unilaterally. In case any hired staff is proposed to be replaced/ terminated by the Contractor, such action should be taken only with approval of DFCCIL.

5.3 TIME SCHEDULE

- 5.3.1 The work shall be completed in 12 months from the date of issue of LOA (Letter of Acceptance). The outsourced manpower/staff shall be engaged initially for a period of (Twelve) months. The Contractor shall be expected to mobilize and engage outsourced manpower/staff from the 1st of Preceding month after receipt of "Letter of Acceptance".
- 5.3.2 Duration of the contract may be further extended for one year, if so, decided by DFCCIL, with written mutual consent on existing terms and conditions or new terms d condition to be decided at the time of such extension.

MODUS OPERANDI FOR ENGAGEMENT (For Schedule "B" at Sr. No. 1 & 2 (PART-VI "Schedule of Approximate Quantities & Rate"):

- 5.4.1 The Successful Tenderer shall provide the list of shortlisted eligible/ suitable candidates to DFCCIL. Screening of candidate will be carried out by DFCCIL for suitability of works as prescribed in Annexure-A & B and only suitable candidates will be allowed for deployment.
- 5.4.2 Manpower/Personnel provided in requisite category should possess the minimum qualification and working experience as detailed in Annexure-B
- 5.4.3 In no way what so ever the relationship of employer and employee shall be established and entertained between the DFCCIL and the outsourced personnel engaged by the Contractor. The Contractor shall ensure that all persons employed by them shall be efficient, skilled, honest and conversant with the nature of work as required.
- 5.4.4 The Contractor alone shall have the right to take disciplinary action against any person(s) engaged/employed by them; while no right whatsoever shall vest in any such person(s) to raise any dispute and/or claim whatsoever against the DFCCIL. The DFCCIL shall, under no circumstances be deemed or treated as the employer in respect of any person(s) engaged/employed by the Contractor for any purpose whatsoever nor would the DFCCIL be liable for any claim(s) whatsoever of any person(s) of the Contractor and the Contractor shall keep DFCCIL totally and completely indemnified against any such claim(s).
- 5.4.5 The Contractor shall maintain all registers required under various Acts, which may be inspected by te DFCCIL as well as the appropriate authorities at any time.
- 5.4.6 The attendance rolls for the personnel deployed by the Contractor at the sites of DFCCIL shall be provided by the Contractor and it shall be monitored by the

- Contractor. These attendance rolls shall be signed by the authorized representative of Contractor who shall get it verified by the designated officer of DFCCIL.
- 5.4.7 Notwithstanding anything herein contained, the Contractor will be liable to adequately compensate DFCCIL for any loss or damage occasioned by any act, omission or lapse on the part of the Contractor or of any persons deployed by it pursuant to the Contract.
- 5.4.8 The Contractor must also be able to arrange for the replacement of the existing outsourced person, as per the instructions of DFCCIL.
- 5.4.9 The engagement of outsourced personnel shall be purely on temporary basis. The Contractor shall at all times make it absolutely clear to the outsourced personnel hired through them in DFCCIL that such deputes do not have any claim whatsoever for any regular employment in DFCCIL. Any outsourced personnel deputed in DFCCIL can be removed any time by giving notice to the Contractor and the staff in the circumstances provided herein above. The Contractor will have to provide suitable replacement acceptable to DFCCIL within 07 days' time.

5.5 PAYMENT TERMS: -

- A. For Schedule items at Sr. No. 1 to 28 of Schedule "A" (PART-VI "Schedule of Approximate Quantities & Rate"):
 - 5.5.1 Payment shall be made on monthly basis for successful execution of work against the schedule items at Sr. No. 1 to 28, detailed in PART -VI (Schedule of Approximate Quantities & Rate) at the accepted rate. Further, On-account payment will be permitted after submission of bill, certification of work by site In-charge, filling of Measurement Book issued by DFCCIL and acceptable to the DFCCIL/AII.
- B. For Schedule items at Sr. No. 1 & 2 of Schedule "B" (PART -VI "Schedule of Approximate Quantities & Rate"):
 - 5.5.2 Payment shall be made on monthly basis for successful deployment of actual number of outsourced manpower in requisite category as detailed in schedule items at Sr. No. 1 & 2 of Schedule "B" of PART-VI (Schedule of Approximate Ouantities & Rate), at the accepted rate. The lump sum amount payable by DFCCIL to the Contractor shall include the remuneration payable to the outsourced person besides the margin/commission payable to the Contractor and applicable GST.
 - 5.5.3 For man month calculation purpose, month will be calculated considering 30 days in a month. Weekly rest given to outsource staff will be paid in man month calculation (i.e. if a outsource staff perform duty on 26 days it will be considered as one man month).
 - 5.5.4 The consideration aforesaid will be paid by DFCCIL to the Contractor, against monthly invoices raised at the end of each month, by the Contractor in duplicate within 15 days.
 - 5.5.3 Payment will be made on the basis of actual manpower deployed and requirement can be varied at the discretion of DFCCIL. The Contractor will not claim any compensation on account of same and will be paid as per actual Manpower

- deployed and at rate accepted for the tender.
- 5.5.4 The Contractor shall make actual disbursement of salary to the outsourced personnel in various categories as per terms & conditions of bid. The service provider shall provide documentary evidence to the satisfaction of DFCCIL against submission of statutory payments with appropriate authority.
- 5.5.5 The Contractor will ensure that before raising the bill on DFCCIL for the service rendered by outsourced persons, the fee payable to outsourced person is paid on or before the 5th day of the following month and a proof of payment shall be annexed to the monthly bill.
- 5.5.6 In case the Contractor fails to pay the outsourced person within the above time frame the rate of penalty shall be imposed on payment of Agency's monthly payment as under: -
- i) For payment to the outsourced person within 10^{th} of the following month Nil
- For payment to the outsourced person after 10th and up to 20th of the following month 2% of the delayed payment or Rs. 2500/-whichever is higher.
- iii) For payment to the outsourced person after 20^{th} and up to 30th of the following month 10% of the delayed payment or Rs.5000/- whichever is higher.
- 5.5.7 The outsourced personnel should be in proper Safety PPE Kit. The Service Provider will provide at least one set of PPE Kit to each staff.
- 5.5.8 The staff deployed by the contractor shall have their own Tools and Measuring Instruments such as Multi-meters, Clamp Meters, Screw Drivers, Pliers, Spanners, Tommy bar etc. required to carry out the work at the site.
- 5.5.9 DFCCIL may provide Tools & Plants including specialized tools and plants at the request of the service provider in case of emergency or special situation. In case of damage/theft of Tools & Plant so provided, cost as determined with due depreciation factor by DFCC will be recovered from the Contractor. Cost of T&P and depreciation factor will be communicated to the service provider at the time of issuing of the same.

C. For Schedule items at Sr. No. 1 & 2 of Schedule "C" (PART -VI "Schedule of Approximate Quantities & Rate"):

- 5.5.10 No advance payment shall be made under any circumstances. Payment of vehicle hiring charges will be made once in a month on submission of bill and after the due verification of log book as necessary by the DFCCIL official.
- 5.5.11 The Contractor/Agency shall submit bills, in duplicate, to the Chief General Manager/DFCCIL/Noida office along with the log book for the period. Bills having pen through and over-writing shall not be entertained unless authenticated by the user.
- 5.5.12 TDS as applicable shall be deducted from the bills of the Contractor/Agency.
- 5.5.13 Rates are inclusive of all running maintenance & repair expenses, fuel, lubricants and any other consumables etc., required from time to time, all statutory provisions, all taxes including road tax, duties, incidental charges, charges for inspection certificate, penalties etc., as imposed by Central/State/Local Government bodies for running of vehicles, salary and other benefits admissible to driver. Nothing extra over and above the accepted rates shall be payable, unless otherwise specified separately in the tender document. However, Toll Tax, Interstate Tax/State Entry Tax/octroi tax, parking charges on tour will be

- reimbursed only after having submitting the proof of having actually paid the above taxes/charges.
- 5.5.14 In case a driver is required to stay overnight at a place other than the normal headquarter of the vehicle, payment of Rs. 500/- will be paid per night per outstation duty. In case of dispute in calculation, DFCCIL's decision shall be final.

5.6 OBLIGATION OF THE CONTRACTOR

- 5.6.1 The Contractor will, for the purpose, aforesaid continuously monitor the work done & services being rendered by it to ensure that these are up to the standards required by DFCCIL.
- 5.6.2 The Contractor shall comply with the statutory requirements; rules and regulations applicable to outsourced persons engaged by the client and shall obtain all necessary registrations, licenses, approvals and sanctions under the lawsapplicable.
- 5.6.3 The Contractor shall adhere to and comply with all the laws that may be applicable to them and will extend all the benefits/privileges as applicable to person engaged/Employed by them including that of PF, ESI, Workmen's compensation Act, Bonus, Gratuity, minimum wages Act and leave, etc. In case of any breach of any law, rules, notifications applicable to the employees of the Contractor, the Contractor alone shall be responsible and liable for any act(s) of omission and/or commission committed by any employee, agent for discharging the obligations under this contract. The Contractor shall deposit all the mandatory contributions/dues with the appropriate authorities and shall provide the documentary evidence to DFCCIL regarding such compliance if necessary and required as per extent laws.
- 5.6.4 The Contractor shall decide the modus operandi as to engage men by them rendering proper and efficient services and to confirm to the prescribed standards.
- 5.6.5 No relationship of employer and employee shall be entertained between the DFCCIL and the persons engaged by the Contractor. The Contractor shall ensure that all the persons employed by them should be efficient, skilled, honest and conversant with the nature of the work as required.
- 5.6.6 The Contractor alone shall have right to take disciplinary action against any person(s) engaged/ employed by them; while no right whatsoever shall vest in any such person(s) to raise any dispute and/or claim whatsoever against the DFCCIL. The DFCCIL shall under no circumstances be deemed or treated as the employer in respect of any person(s) engaged/ employed by the Contractor for any purpose whatsoever nor would the DFCCIL be liable for any claim(s) whatsoever of any person(s) of the Contractor and Contractor shall keep DFCCIL totally and completely indemnified against any such claim(s).
- 5.6.7 The Contractor shall obtain appropriate license under the Contract Labour (Regulation and Abolition) Act, 1970 and the rules as amended up to date and shall comply with all terms and condition thereof strictly, and shall keep such license duly validated and/or renewed from time to time throughout the currency of this contract.
- 5.6.8 The Contractor shall maintain all registers required under various Acts, which may

- be inspected by DFCCIL as well as the appropriate authorities at anytime.
- 5.6.9 The attendance roll for the personnel deployed by the Contractor at the premises of DFCCIL shall be provided by the Contractor and it shall be monitored by the Contractor. The attendance roll shall be signed by the proprietor of the Contractor or his authorized representative daily who shall get it verified by the designated officer of DFCCIL.
- 5.6.10 DFCCIL reserves the right to increase/decrease the number of manpower under different categories depending as per its requirement.
- 5.6.11 The outsourced personnel working at site should be in proper Safety PPE Kit. The Contractor will provide at least one set of such safety PPE kit to each staff.
- 5.6.12 In case the outsourced personnel deployed by the Contractor is found to be suffering from any disease which renders him unsuitable for the job he should be immediately replaced.
- 5.6.13 Notwithstanding anything herein contained, the Contractor will be liable to adequately compensate DFCCIL for any loss or damage occasioned by any act, omission or laps on the part of the Contractor or of any persons deployed by its pursuant to the contact.
- 5.6.14 The Contractor is aware that the services similar to those covered by this contract are being or may hereafter be rendered in the premises by other entities also and will not, at any time, object to or interfere in any manner with the rendering of such Services by any such other entities.
- 5.6.15 The Contractor must also be able to arrange for the replacement of the existing outsourced person, as per the instruction of DFCCIL.
- 5.6.16 The engagement of outsourced staff shall be purely on temporary and on contract basis. The Contractor shall at all times make it absolutely clear to the staff hired through them in DFCCIL that such deputes do not have any claim whatsoever for any regular employment in DFCCIL. Any staff hired for DFCCIL can be removed any time by giving notice to the Contractor and the staff in circumstances provided herein above. The Contractor will have to provide suitable replacement acceptable to DFCCIL within 7 days' time.
- 5.6.17 The services of the outsourced person engaged are liable to be transferred anywhere from one department to another and one place to another without any extra remuneration depending on exigencies of the work.
- 5.6.18 The outsourced person shall all the time maintain absolute integrity and devotion to duty and conduct himself/ herself in a manner conductive to the best interests, credits and prestige of DFCCIL.
- 5.6.19 The Contractor shall ensure that complete confidentiality is maintained by it and all its outsourced persons with regard to all information relating to DFCCIL, its premises, clients business, assets, affairs and employees and that neither the Contractor nor its persons will any time divulge or make known to any third parties, any trust, accounts, matters of transactions whatsoever pertaining to

- DFCCIL and its associate entities which may in any way come to their knowledge or attention.
- 5.6.20 The Contractor shall indemnify and keep DFCCIL indemnified and harmless from and against all disputes, claims, fines, penalties, litigations criminal as well as civil that may be initiated against the DFCCIL on account of and/ or arising out of the failure of the Contractor to adhere to any statutory requirement, or to follow such rules regulations, guidelines or procedures as may be required under any statute or directive.
- 5.6.21 It is mandatory that Contractor provides adequate insurance cover to the outsourced persons for death, disabilities, sickness etc. DFCCIL shall not be liable to pay or bear any premium/ compensation at any stage in respect of Insurance made by the Contractor to cover the risk (death, disability, sickness).
- 5.6.22 The Contractor shall provide identity cards bearing the photographs to the alloutsourced persons deployed in DFCCIL at its own cost.
- 5.6.23 In case the outsourced personnel deployed by the Contractor is found to be involved in any illegal activities, he will be immediately replaced.
- 5.6.24 **Working Hours of hired staff** –The Successful Tenderer shall provide the requisite outsourced staff on all days of the month; however weekly rest will be given to outsource staff as per the roster decided by DFCCIL. The staff deployed by the contractor shall be available at designated places round the clock as per directions of the DFCCIL's representative.
- 5.6.25 In case, any staff perform duty on his scheduled rest as per roster due to any exigency of work, Compensatory rest will be given to that staff. Further if any staff perform duty on Gazetted holiday if decided by DFCCIL, an incentive of Rs. 500/-Per GH will be given to that staff.
- 5.6.26 No change of outsource staff is permitted without prior approval of DFCCIL.
- 5.6.27 All outsourced staff shall maintain Mobile phone at their own cost.
- 5.6.28 The Contractor shall nominate a coordinator, out of the deployed personnel, who would be responsible for immediate interaction with this office so that the optimal services of the persons deployed by the agency could be availed without any disruption. No extra payment will be made by DFCCIL on this account.
- 5.6.29 The age of outsourced manpower deployed by the agency shall not exceed 55 years at any time throughout the contractual period, except up to 65 years in case when retired S&T Personnel from Railways/PSUs is engaged.
- 5.6.30 Police verification for background check of outsource staff is mandatory and should be submitted to DFCCIL within one month of mobilization of staff, otherwise suitable penalty will be imposed.
- 5.6.31 Contractor's authorized representative (Owner/Director/Partner/Manager) shall personally contact nominated officer of DFCCIL Mumbai North once a month to get feedback on the services rendered by the contractor vis-a-vis corrective action required to make the services more efficient or any other related issues.
- 5.6.32 The contractor shall maintain at readily accessible place/site, First Aid appliances including adequate supply of sterilized cotton wool. The appliances shall be placed under the charge of responsible person who shall be available during working

hours.

- 5.6.33 Any damage, deterioration, loss caused to DFCCIL property due to negligence, carelessness on the part of the workmen employed by the contractor, shall be made good by the contractor at his own cost. If he fails to do this, DFCCIL shall be within their rights to affect necessary recoveries from the Contractor's bill or through other means as per the law.
- 5.6.34 DFCCIL Administration shall not be responsible for any injury or loss of life or sickness of the workmen or of any individual involved in the contract (deployed by the agency/service provider/contractor) during the course of their duties or out of their duty hours. Any statutory liabilities which may arise shall be to the agency / contractor(s) / service provider's account.
- 5.6.35 The agency / service provider / contractor shall take out and keep in force a policy and policies of insurance against all liabilities and recognized risks in respect of accidents to persons employed by the contractor for the purpose of carrying out the works of this contract.
- 5.6.36 The agency / service provider /contractor should note this provision especially in respect of staff deployed by him and should take necessary insurance cover and safe guards against the recognized risks for his worker/staff. Any compensation to the staff because of accidents in their duties will be payable by the contractor to his workers/dependents.

5.7 RATES

- 5.7.1 The rates quoted and accepted by DFCCIL shall be firm and final during the currency of contract.
- 5.7.2 All statutory taxes including GST and liabilities levied / leviable by the Central & State Government or any other governing authority/agency from time to time shall be borne by the contractor and the rate shall be inclusive of all such liabilities.
- 5.7.3 For all the Schedule items detailed in PART-VI of the Tender document, the rates are inclusive of all taxes including GST.
- 5.7.4 For Schedule items at Sr. No. 1 to 28 of schedule "a" and Sr. No 1 & 2 of Schedule "B" in PART-VI of the Tender document, GST, as admissible shall be paid only on submission of proof of depositing the same to the concerned Govt. Authority. Any modification in tax provision in future by Govt. will be binding on the contractor and DFCCIL with immediate effect.
- 5.7.5 The agency / service provider / Contractor shall ensure contribution of required statutory minimum amount towards EPF (Employer and Employee's Contribution) and ESI for each person deployed of wherever applicable.
- 5.7.6 For Schedule item at Sr. No. 1&2 of Schedule "B" in PART-VI of the Tender document, any statutory increase in the wages of labour in accordance with the Minimum wages notification issued by the appropriate authority under the Minimum Wages Act from time to time after submission of the tender, payment of minimum wages to the personnel deployed by the Contractor/Agency should be revised accordingly and the Contractor/Agency shall take care of all such notifications. DFCCIL shall not be liable for payment against any such statutory increase in the wages. The Contractor should keep this fact in mind while quoting the rate against the Schedule item at S.NO.1 & 2 of Schedule "B" of PART-VI (Schedule of Approximate Quantities & Rate). As on date the prevailing notification of Government of India, Ministry of Labour & Employment, Office

of the Chief labour Commissioner (C) New Delhi for minimum wages (for various category of workers) is effective from 1 October 2022.

5.8 **QUANTITY VARIATION**

5.8.1 Rates quoted in the schedule of items shall be valid for a variation of the quantity up to maximum of (\pm) 25% for each item. In case of variation in quantities beyond \pm 25%, the rates for the additional quantities beyond \pm 25% variation shall be negotiated/decided on mutually acceptable terms, provided the rate so arrived does not exceed the originally accepted rate as per agreement.

5.9 PENALTY

Penalty for an amount of Rs. 50/- to Rs. 5000/- depending on the nature of unsatisfactory work/service, will be deducted from the due amount in the following conditions:

- Absence of staff;
- Any undisciplined behavior by the staff;
- Discourteous behavior towards any officer or staff of DFCCIL;
- Not wearing proper Safety PPE Kit;
- Not carrying out the duties listed in the scope of work in a satisfactory Manner;
- Damage or stealing of any asset or property of DFCCIL or officers and staff of DFCCIL.

Penalty for some of the breaches in services will be as follows: -

Sr. No.	Type of Breach	Amount (Rs.) of Penalty
1.	Any undisciplined behavior by the staff deployed by the Contractor.	Rs. 200/- per staff per day
2.	Staff not in proper PPE kit	Rs. 50/- per staff per day
3.	Staff turns up late	Rs. 50/- per staff per hour
4.	(a) Failure to Provide required nos. of staff.	(a) Rs. 2000/- per staff per day
	(b) Failure to Provide Replacement of Staff with suitable staff within seven days.	(b) Rs. 2500/- per staff per day
5.	Failure in cleaning/dusting/wiping as instructed by Site Engineer/DFCCIL-representative.	Rs. 100/- per staff per day.
6.	Damage to any asset or property of DFCCIL or officers and staff of DFCCIL.	Rs. 1000/- per such incident.
7.	Not Carrying out the work as detailed in the scope of work in a satisfactory Manner.	Rs. 5000/- per such incident.

5.10 Implementation of Integrity Pact in DFCCIL: -

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in the required Performa in their procurement transaction/ Contracts with suitable changes specific to the situation in which the pact is to be used. The pact, entering into which would be a preliminary qualification for any bidder, essentially envisages an agreement between the prospective vendors / bidders and the DFCCIL, committing the persons/ officials on both sides not to resort to any corrupt practices in any aspect / stage of the contract.

The pact has to be implemented through a panel of independent external monitor who will review independently and objectively the compliance of the obligations by both the parties. As these IEM's are to be appointed by the CVC in consultation with the CVO and are being processed separately.

A copy of pre contract integrity pact is enclosed at FORM NO.2 for signature of bidder as acceptance, as and when Independent External monitor is appointed.

- 5.11 Tax Deduction at source (TDS): TDS shall be deducted as applicable.
- 5.12 **Inspection** Quality Assurance at Site/Field: -As per the requirement of Site Engineer of DFCCIL.
- 5.13 Other Facilities / Requirements: If any, it shall be under Contractor's Scope.
- 5.14 **Safety Requirements:** Uncompromising Quality and Safety standards are considered as part of work carried out at all Work Sites of DFCCIL and therefore Zero Tolerance towards non-compliance. Site activities require total compliance to safety procedures and guidelines as provided on I.R.GCC April-2022 or latest & as per SEM. Accordingly, at all work sites where your personnel deployed, shall comply to Safety Procedures, Norms. All Contractor Staff/ Labour shall use PPE kit during working at site or travelling on DFCC vehicle for work.
- 5.15 **Penalties for Safety Lapses:** -Any violation in adhering to the terms and conditions stipulated in I.R GCC April-2022 or in latest approved GCC would also attract to penalties payable by you as per IR GCC April-2022 Provisions or as per latest approved GCC.

5.16 Mandatory updation of Labour data on Railway's shramikkalyan portal by Contractor

- A. Contractor is to abide by the provision of payment of Wages act & Minimum Wages act in terms of clause 54 and 55 of Indian Railways General Condition of Contract. In order to ensure the same, an application has been developed and hosted on website: www.Shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/company etc. and upload requisite details of labour and their payment in this portal. These details shall be available in public domain. The Registration/updation of portal shall be done as under:-
- (a) Contractor shall apply for onetime registration of his company/firm etc. in the

- shramikkalyan portal with requisite details subsequent to issue of letter of Acceptance. Engineer shall approve the contractor's registration on the portal within 7 days of receipt of such request.
- (b) Contractor once approved by any Engineer can create password with login ID (PAN No.) for subsequent use of portal for all LOAs issued in his favour.
- (c) The contractor once registered on the portal, shall provide details of his letter of Acceptances (LOA)/Contract Agreements on shramikkalyan portal within 15 days of issue of any LOA for approval of concerned Engineer. Engineer shall update (if required) and approve the details of LOA filled by contractor within 7 days of receipt of such request.
- (d) After approval of LOA by Engineer, contractor shall fill the salient details of contract labours engaged in the contract and ensure updating of each wage payment to them on shramikkalyan portal on monthly basis.
- (e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details of engaged contractual labour & payments made thereof after each wage period.

5.17 PAYMENT SCHEDULE

- 5.17.1 Payment shall be made on monthly basis for successful execution of work against the schedule items at Sr. No. 1 to 28 of Schedule "A", detailed in PART-VI (Schedule of Approximate Quantities) at the accepted rate. Further, On-account payment will be permitted after submission of bill in prescribed form to the CGM/N./DFCCIL in two copies duly certified by site In-charge and acceptable to DFCCIL/MUM.
- 5.17.2 For Schedule items at Sr. No. 1 & 2 of Schedule "B", detailed in PART-VI (Schedule of Approximate Quantities), Payment shall be made on completion of the work by the staff deployed to the satisfaction of DFCCIL Authority, as verified by the DFCCIL Authority where the person deployed have rendered the stipulated services, the agency/service provider/contractor shall be entitled for getting the due payments at the end of each month, by submitting their bills in prescribed form to the CGM/Mumbai/North in two copies duly certified by the competent authority.

5.17.3 On Account Payment

- a) The Contractor shall be entitled to be paid from time to time normally once in a calendar month, by way of "On account" bills.
- b) The Contractor shall submit the on-account bills, by the date stipulated by the DFCCIL, supported by pay sheets, proof of payments of employees, proof of payment of statutory deductions and other relevant documents pertaining to execution of work, if any. Without having submitted documentary proof, the on-account bill will not be processed and no payment will be made to the Contractor. Documentary proofs for a month may be submitted along with the bills of next month, if so, agreed by DFCCIL.

5.17.4 Payment shall be made after making required deductions towards taxes to be deducted at sources as per extant rules/law in force.

5.18 PAYMENT TO THE STAFF DEPLOYED

5.18.1 All staff deployed should have the saving bank account and the Contractor/Service Provider has to ensure that the remuneration of staff should directly be credited to their respective bank account after completion of each month.

Tender No	DECC	MIIMN	C.R.T.	MT_005

Schedule of Approximate quantities & Rate

Part-VI

Schedule of Approximate quantities & Rate

Tender No: DFCC-MUMN-S&T-MT-995

Name of Work: Repairing, Refixing /Replacement & Maintenance of Signaling and

Telecommunication Gears/Equipment, Hiring of manpower and other related work in New Gholvad - Sachin Section of Western Dedicated

Freight Corridor (WDFC) under DFCCIL MUMBAI NORTH.

Schedule of Approximate Quantities & Rate

Sr.N o.	Description	Unit	Qty.	Rate (in Rs.)	Amount (in Rs.)		
s	Schedule- "A" Specified work (Including all statutory taxes and duties) to be operated as and when required.						
1	Digging of 1.2 mtr deep and 0.3 mtr wide trenches in all type of soils, including soft rock as per approved cable route plan and back filling the trench after laying of cables. It includes clearing of roots of trees and bushes and temporary obstructions on the selected cable route, ramming of soil and planting of cable marker at every 50 mtrs and at every location where direction of trench changes. The item includes covering of laid cables by sieved soil upto 5 cm before covering by bricks. Where digging of 1.2 mtr depth is not possible or depth is reduced/increased as per instructions given by engineer incharge then payment will be decreased/increased proportionately to the depth of trench. Note: Cable trenching between Station Limit (i.e. from Distant to Distant Signals) should be done at distance of 3.0 mtrs(minimum) from centre line of track and Outside Station Limit, cable trenching will be done at distance of 5.5 mtrs(minimum) from centre line of track. If above mentioned minimum distances are not available at site then trenching will be done by contractor as per Instructions issued by Site Engineer.	Per CUM	500	212.13	₹ 1,06,065.00		
2	All work pertaining to Horizontal Directional Drilling (HDD)/Boring and trenchless cabling. It includes supply, transportation and insertion of self-lubricated HDPE Pipe and laying of cables in boring under the track/road by using different sizes of pipes depending on total number of cables will be crossed. The depth of horizontal boring should be minimum 1 mtr from rail flange/road level. This item will be used for track crossing of running lines. By using self-lubricated HDPE Pipe of 120 mm outer dia. and 103.5 mm inner dia. in the bore and laying of cables in the bore under the Track/road.	Mtr.	200	1264.17	₹ 252,834.00		

3	Laying of S&T cables of various cores/pairs/quads in trenches/GI Pipes/RCC ducts/ DWC Pipes/Trucking etc, laying of OFC ducts in trenches including laying of cables in track crossings and road crossings. It includes placing of half cut DWC pipes, pre-fabricated ducts and DWC pipes. It also includes provision of labels on each cable of colored plastic adhesive tapes or any other identifiable marker to give the cable number at each termination point G.P.The contractor will do meggering of all the cables (main & tail)before laying as well as after laying under the supervision of engineer incharge. Meggering test report of each cable will be signed jointly by authorized site representative of contractor and site engineer incharge. Note: The length of the cables laid will include length of the cables which have been coiled for termination purposes. Half cut DWC pipes, prefabricated ducts and DWC pipes shall be supplied by DFCCIL.	RM	4500	7.04	₹ 31,680.00
4	Termination of Outdoor Cables (Main Cables /tail cables) at both ends in location boxes, cable termination rack in relay room, station building, generator room etc. The item includes dressing of cables and wires with dressing threads as per standard practice. All material required for this item will be supplied by contractor. The outdoor cable shall be terminated in Relay Room, DG Room, ASM Room etc under supervision and instructions issued by Engr. in charge of the work.	Per Conductor	1100	6.55	₹ 7,205.00
5	Cement concrete work for miscellaneous items in ratio 1:3:6. Item includes excavation, ramming of CC by using vibrator, curing and plastering with cement and sand mixture (aggregate will not exceed beyond 3.8 cm). The aggregate cement and sand will be supplied by contractor.	Per CUM	8	2806.15	₹ 22,449.20
6	Providing brick masonry in ratio 1:6 cement and mortar including plastering with 1:4 cement and sand mixture both sides of bricks with thickness 20 mm each end with contractor's own 'B' Class bricks. It also includes excavation, curing, grouting, bolting etc. wherever required. 'B' Class bricks, sand and cement (ISI mark) will be supplied by the Contractor.	Per CUM	16	1539.51	₹ 24,632.16
7	Blowing/drawing of OFC cables in the HDPE duct along with all the protective work as per approved standard and instructions of site Engineer	Kms	20	8356.58	₹ 167,131.60
8	Repairing of Single case foundation by excavation and casting it with contractor's cement, brick and other materials as per Drawing No. 6-AL-TYP-CW-8006 with latest amendment if any, and as per scope of work. Contractor has to completely break the entire foundation retaining the existing MS frame. The entire work shall be executed by the contractor to the Satisfaction of Site Engineer.	Nos.	8	2297.05	₹ 18,376.40

9	Repairing of half case foundation by excavation and casting it with contractor's cement, brick and other materials as per Drawing No. 6-AL-TYP-CW-8005 with latest amendment if any, and as per scope of work. Contractor has to completely break the entire foundation retaining the existing MS frame. The entire work shall be executed by the contractor to the Satisfaction of Site Engineer	Nos.	8	2297.05	₹ 18,376.40
10	Strengthening of foundation of signals, Full/Half location boxes, by carrying out earth work around the foundation, ramming of refilled earth, carrying out masonry work from bottom of earth work using country stones & cement masonry to prevent the earth from slipping down the bank. This also includes supply of required masonry materials.	Nos.	70	1385.96	₹ 97,017.20
11	Shifting and Installation of Apparatus Case Single (Full) Drawing No 6/BL/TYP/CW/8024/0 with latest amendment, if any.	Nos.	06	2601.98	₹ 15,611.88
12	Shifting and Installation of Apparatus Case (Half) Drawing 6/BL/TYP/CW/8023/0 with latest amendment, if any.	Nos.	08	1716.32	₹ 13,730.56
13	Refixing of electrical point machines and ground connection. This would include removal of old/existing point machine and fixing of new/overhauled motor. This would also include bringing the new machines from station / IMD/IMSD to site and taking the old / released machines from site to station/ IMD/IMSD.	Nos.	12	3062.72	₹ 36,752.64
14	Lettering/Numbering of Signals, Point Machine, Track Lead junction Boxes, Block joints, Apparatus Cases etc. (each item to be taken as One Unit). This work will be carried out as per the standard practice or as per site in charge's instructions.	Nos.	180	92.66	₹ 16,678.80
15	Lettering / Numbering Termination particulars, equipment's names etc., legibly and neatly inside location boxes. Full Case.	Nos.	105	289.61	₹ 30,409.05
16	Lettering / Numbering Termination particulars, equipment's names etc., legibly and neatly inside location boxes. Half Case.	Nos.	120	164.53	₹ 19,743.60
17	Supply of Thermo shrink Universal Jointing kit for Quad Cable (for straight joints) as per RDSO spec IRS/TC-77/2012 revision 3 With latest Amd.	Nos.	40	2647.24	₹ 105,889.60
18	Jointing of 4 / 6 quad /Signaling cable with Heat Shrinkable straight through Jointing Kit. All the material required for the work are to be arranged by contractor himself at his own cost except Thermo shrinkable Joint Kit/Rapid Joint kit. After jointing the cable through test such as insulation test, continuity cable losses etc. to be carried out jointly with DFC Site incharge. If any defect or any damage is observed during jointing, the contactor has to redo the joint free of cost.	Nos.	35	2666.01	₹ 93,310.35

T .	1				
19	Demounting and Replacement of Wheel Sensor (Track Device) of Multi-Section Digital Axle Counter (MSDAC) including disconnection and reconnection of tail cable at TLJB. This includes complete removal of Wheel Sensor (mounted on the rail) along with the tail cable under the rail. The Contractor shall ensure the proper alignment of the Wheel Sensor at the time of mounting the new Wheel Sensor. Wheel sensor shall be supplied by DFCCIL. The Contractor shall bring the new wheel sensor from station / IMD/ IMSD to site and shall take the old / released wheel sensor from site to station/ IMD/ IMSD. The work shall be completed as per OEM's guidelines and Technical Requirement & Specification under the supervision of DFC site incharge.	Nos.	45	1732.45	₹ 77,960.25
20	Replacement of old signal unit /signal route of main signal. This would include releasing of old unit from top of signal post, erection and mounting of new signal unit over the post including wiring of Main Signal LED/Signal route of main signal as per Technical Specification. This also includes bringing new signal unit from station/IMD/IMSD to site and bring back old unit from site to station/IMD/IMSD.	Nos.	2	871.49	₹ 1,742.98
21	Installation, erection and wiring of CLS unit, Post, Ladder & Base, LED unit including laying out of Tail Cable from Location box. Wiring of CLS unit shall be carried out as per Technical Specification. This also includes erection of auxiliary signals like calling on, shunt signal, A marker if any and Protection of unit from Rain Water. The Material shall be supplied by DFCCIL.	Nos.	10	1691.8	₹ 16,918.00
22	Installation, erection and wiring of Junction Type/ "V" Type Route Indicator (LED Type)/Seven Segment Route display Unit. Wiring shall be carried out as per Technical Specification. This also includes Protection of unit from Rain Water. The Material shall be supplied by DFCCIL.	Nos.	6	804.52	₹ 4,827.12
23	Installation, erection of Shunt Signal Units with base & post and laying out of tail cable from location box and Wiring of Shunt Signal LED unit as per Technical Specification. This also includes Protection of unit from Rain Water. The Material shall be supplied by DFCCIL.	Nos.	4	1376.68	₹ 5,506.72
24	Supply of (02) nos. electrical lifting barrier booms of 9.76 meter each as per DRG RDSO/S 11600. The material will be as per RDSO Specn. No. RDSO/SPN/208/2012/Ver.2.0 and Amendment 1 or latest as per available at site. Inspection: Consignee subject to procurement from RDSO approved supplier.	Set	4	30958.84	₹ 123,835.36
25	Cutting of all types of Road/Platforms Trenching & Excavation to depth of 300mmx300mm wide approx. refilling after laying of GI/DWC (To be provided by DFCC) Pipes and repairing to restore to original condition.	m	500	85.84	₹ 42,920.00

26	Supply of Double Walled Corrugated (DWC), Size of Outer Dia 120mm/Inner Dia 103.5mm, having non flame propagation and anti-rodent properties, lectrex /telerex/optirex or similar as per TEC Specifications GR/DWC-34/01, IS 14930 Part-II, and Technical Specifications, along with Socket/Coupler and T-Joints wherever required having IP-67 Protection, for underground Power/Signalling /Telecommunication Cable Protection (Consignee Inspection).	m	400	513.62	₹ 205,448.00		
27	Supply & Provision of Orange Tape - 50cm depth inside as per the instructions of DFCCIL representative.	km	2	7468.52	₹ 14,937.04		
28	Supply of OFC Joint Enclosure & its Installation, Splicing of 12/24/48 Fibre complete with all accessories (from TEC approved sources only). This includes provision of pit of concrete & all other needed material for making pit, splicing & installation of joint enclosure. (Consignee Inspection)	Nos.	60	20571.99	₹ 1,234,319.40		
29	Supply & Fixing of Hylam Sheet (1220mm x 1220mm x 10mm), of minimum Grade P5, on Apparatus Case/Location Boxes for wiring of Signalling Circuits and Cable Termination, fixing on suitable size Contractor's angle and string rod for supporting cable on back side, including fixing of Terminals/Fuses as per location diagram/plan and technical specifications, with drilling of holes on either side of terminals/fuses and other places as required for Cable Conductor/Wires entry and fixing of sheet.	No.	15	308.69	₹ 4,630.35		
30	Dismantling and releasing of Location Boxes/Apparatus Cases/Junction Boxes which include releasing of terminal boards, relays, terminals, batteries track feed chargers and other associated fitting installed in the locations.	No.	10	679.92	₹ 6,799.20		
31	Supply and Installation of earth electrode assembly as per latest RDSO Standard/ DFCCIL site incharge instruction. This also includes fixing of earth electrodes, earthing of S&T apparatus cases along with all equipment's and cable armours along with soldering at all locations as decided by the site engineer of the DFC, Signal Post etc. connected through Cable/GI wire 8SWG supported on MS flat size 5mmX40mm to earth electrode as per DFCCIL drawing and practice on the division. Suitable brick masonry enclosure to be provided around the earth. The earth value which should be less than 10 ohms including the lead wire, should be measured and painted on it. (Inspection by Consignee).	No.	20	2702.79	₹ 54,055.80		
	Total of Schedule "A"						

Schedule "B"

Providing various category of manpower such as Fitter/Wireman/Cable Jointer/OFC Splicer/MTS/Helper to assist DFCCIL Staff in day to day maintenance work for executing different Signaling and Telecom activities. Deployment of the maintenance staff will be decided by DFCCIL

	Skilled staff (Fitter/Wireman/Cable Jointer/OFC Splicer)	Man month			
	somer of C spacery	Man month	216	22251.31	₹ 4,806,282.96
2	Semi skilled staff (MTS/Helper)	Man Month	144	18424.08	₹ 2,653,067.52
	₹ 7,459,350.48				
	Schedule-C: Supp	oly of Vehicles	S		
1	Hiring and Operating of Multi-Utility Vehicle (Open) Mahindra Bolero Camper Gold ZX or Similar with loading capacity of one MT and seating capacity of 4/6 persons, 4 cylinders engine, Axle Configuration 4x2, factory- built metal body, cargo box type or passenger cabin type or both (with 24x7 hours availability, along with Driver), including cost of fuel, lubricants, all repairs, salary of driver, all taxes excluding GST, including running up to 4000 km in a month. The vehicle shall run on pucca, kutcha road and along the track. Toll tax, interstate tax / state entry tax / octoroi tax, parking charges on tour will be reimbursed after having submitted the proof. No rest, no weekly off and no holidays will be given to the vehicle. Contractor has to arrange at least Two drivers for Shift wise duty accordingly. In case of servicing/ repair, replacement, vehicle is to be arranged by the Contractor along with the driver at no additional cost. The vehicle should be manufactured in year 2021 or later.		24	69224.23	₹ 1,661,381.52
2	Extra 500 km per vehicle per month for item 1(a) (Extra Charges for running of each vehicle beyond 4000 km per month will be paid on average in a quarter).	Km	12000	8.65	₹ 103,800.00
	₹ 1,765,181.52				
	₹ 1,20,96,325.66				

The rate will be-----% (Percentage) below/above/at par to the Total Cost (to be filled by the bidder in figure).

The rate will be ----- (Percentage) below/above/at par to the Total Cost(to Be filled by the bidder in words).

Notes/Conditions: -

1. The above rates are inclusive of all Govt. & Local taxes including applicable GST. However, GST, will be reimbursed only after having submitted the proof of having actually paid the above taxes/charges.

- 2. Any statutory increase in the wages of labour in accordance with the Minimum wages notification issued by the appropriate authority under the Minimum Wages Act from time to time after submission of the tender, payment of minimum wages to the personnel deployed by the Contractor/Agency should be revised accordingly and the Contractor/Agency shall take care of all such notifications. DFCCIL shall not be liable for payment against any such statutory increase in the wages. The Contractor should keep this fact in mind while quoting the rate against the Schedule items of PART-VI (Schedule of Approximate Quantities & Rate).
- 3. The bidder shall indicate his rate in %age below/above/at par, on total cost as per schedule of approximate quantities & Rate above on IREPS portal. The Bidder/Tenderer quoting the rates for individual items will be disqualified. Offer with incomplete/ambiguous rate will not be considered.
- 4. For Schedule items at Sr. no. 1 to 28 the work needs to be carried out on "as & when required basis".
- 5. DFCCIL reserves the right to operate additional quantities of the schedule item as & when required within the variation limit.
- 6. The manpower shall be deployed/posted at any of WDFC stations or at any site location within the jurisdiction of CGM/Mumbai/North, as per requirement of DFCCIL.
- 7. The Contractor shall submit the on-account bills, by the date stipulated by the DFCCIL, supported with pay sheets, proof of payments of employees, proof of payment of statutory deductions and other documents if any. Without having submitted documentary proof, the on-account bill will not be processed and no payment will be made to the Contractor.

Declaration by the tenderer

- (1) I/We am/are signing this document after carefully reading the contents.
- (2) I/We also accept all the conditions of the tender and have signed all the pages in confirmation thereof.
- (3) I/We offer and agree to execute the above work at rate uploaded online at https://www.ireps.gov.in through digital Signature.

Signature of tenderer/s with Seal

Address:

SCOPE OF SERVICES

For Schedule item at Sr. No. 01&2 of Schedule "B" of PART-VI of this tender document, the scope of work/services is as follows:

The Contractor has to provide outsourced persons in various categories (As mentioned at Sr. No. 1&2 of schedule "B" of approximate quantities & Rate (PART-VI) of Tender Document). Following shall be the tentative duty list of different categories of Outsourced personnel required:

For Schedule item at Sr. No. 1 & 2 of Schedule "B" of PART-VI:

1. Skilled and Semi-Skilled Manpower:

These staff have to perform schedule maintenance activities of S&T as per the advice of DFCCIL Staff. Following are the some of the activities to be performed by the outsource staff: -

- 1. Cleaning of signal units, Location Boxes, TLJBs, and Point Machines etc.
- 2. Cleaning/Dusting of various Racks in SER, TER, ALHs & THs.
- 3. Attention to earthing pits and earthing at service buildings (Station/ALH/TH/ LC Gates/ GSMR).
- 4. Attention to earthing of location boxes and signals.
- 5. Visual Inspections and checking of loose connections.
- 6. Measurement of basic voltage/ current levels.
- 7. Observing the diagnostic indications in cards.
- 8. Cleaning of ALH/TH/Stations Signal /Te1ecom rooms and equipment including Air Conditioner.
- 9. Cleaning/ Maintenance of batteries at Stations/ALH/TH.
- 10. Attention to Maintenance of Air Conditioning in ALH/TH
- 11. Transportation of Signal/Telecom material/equipment/Cables from IMD/IMSD to Site.
- 12. Loading, Unloading & handling of materials.
- 13. Restoration works at time of accident/ derailment. Prompt Attending of Breakdown/ equipment failures as per instructions of DFCCIL Staff.
- 14. Any other work associated with maintenance of S&T Gears, assigned by DFCC1L Site-Incharge.

Note:- Safety and Protection items/ equipment i.e. luminous Jackets, Helmet, Torch, Safety Shoes, Hand Gloves or any other safety item as per site requirement shall be provided to all the outsourced staff by the Contractor.

Signature of tenderer/s with Seal

Address:

The Staff Deployed Shall possess following Minimum Educational Qualification and Experience:

1. Skilled Manpower (Fitter and Wiremen) (For Schedule Items at Sr. No. 1 Of Schedule "B"):

Total Manpower required in this Category: 16 **Nos**. (Fitter- 6 Nos. + Wiremen-6 Nos. + Cable Jointer-02 + OFC Splicer-2). Tentative Deployment Details of this Category of Manpower is placed in **Annexure-C**.

• Minimum Educational Qualification/ Essential Experience: -

- a) **Fitter:**: ITI or equivalent in relevant trade with Minimum 2 years of field experience in Railway Signaling Point Installation works or Minimum 2 years of field experience of Any Tool/Machinery work or as acceptable to DFCCIL based on Skill.
- b) **Wiremen:** 10th Pass with minimum 2 years of experience in Railway Signaling Wiring Works or Minimum 2 Years' experience in any electricity fitting and wiring work or as acceptable to DFCCIL based on Skill.
- c) Cable Jointer: 10th Pass with Minimum 2 years of experience in Cable jointing of Quad cable and PIJF Cables or as acceptable to DFCCIL based on Skill.
- d) **OFC Splicer:** 10th Pass with Minimum 2 Years of experience in OFC splicing or as acceptable to DFCCIL based on Skill.

2. <u>Semi-Skilled Manpower (Multi-Tasking Staff/Helper) (For Schedule Items at Sr. No. 2 of Schedule "B"):</u>

Total Manpower required in this Category: 10 **Nos**. (MTS/Helper-10 Nos.). Tentative Deployment Details of this Category of Manpower is placed in **Annexure-C**.

• Minimum Educational Qualification/Required Working Knowledge: -

Semi-skilled Manpower (Multi-tasking staff) shall have adequate working knowledge of electrical/mechanical work and shall be capable to use pliers, screwdriver, wrenches, hacksaw, hammer and electric drill machines to assist in day-to-day maintenance work. The Semi-skilled manpower shall be required to demonstrate the use of pliers, screwdriver, wrenches, hacksaw, hammer and electric drill machines in presence of DFCCIL official (Exe. /Sr. Exe. /APM/Dy. PM/PM/S&T) in charge of Section prior to deployment over stations/IMD/IMSD to assist in day-to-day maintenance work.

- **Note: 1.** All the staff deployed should be physically fit and have to submit medical fitness certificate duly issued by registered medical practitioner.
 - **2.** Further, the Contractor shall be responsible for ensuring good character and no criminal record of outsourced staffs.
 - 3. Contractor has to submit the qualification and experience certificates of all the staff to be deployed in DFCCIL. Such staff will be tested by DFCCIL nominated officers for skill level and will be allowed to deploy under the said work only after acceptance by the nominated official.
 - **4.** Safety and Protection items/ equipment i.e., luminous Jackets, Helmet, Torch, Safety Shoes, Hand Gloves or any other safety item as per site requirement shall be provided to all the outsourced staff by the Contractor.

Annexure-c

CERTIFICATION OF FAMILIARISATION

I/We hereby solemnly declare that I/We have visited the site of work and have familiarized myself/ourselves of the working conditions there in all respects and in particular, the following:

- A. Topography of the Area. Climatic condition and law & order situation in project area.
- B. I/We have kept myself/ourselves fully informed of the provisions of this tender document comprising of Instructions to the Tenderers, General Conditions of the Contract, Special Conditions, special terms and conditions apart from information conveyed to me/us through various other provisions in this tender document.
- C. I/We agree to deploy the requisite no. of Outsourced Staff under various Categories as per following tentative deployment schedule. I/We understand that the deployment of staff may be changed as per requirement of DFCCIL.

Tentative distribution of outsource staff

	WDFC	2000 120 55				Semi-
S.No.	Station	Skilled Staff				Skilled Staff
	Station	Fitter	Wireman	Cable Jointer	OFC Splicer	MTS/Helper
1	ACLN	2	2	1	1	4
2	PADN	2	2	0	0	4
3	GVDN	3	3	1	1	4
Total		7	7	2	2	12

Grand Total= Skilled-18 & Semi Skilled-12

NOTE: Deployment and category of staff may be changed as per requirement of DFCCIL.

Signature of tenderer/s with Seal

Address:

TENDER FORMS & ANNEXURES

PART- VII TENDER FORMS

FORM No.	SUBJECT
----------	---------

Form No.2 Standing indemnity bond for on account payment.

Form No.3 Format of Integrity Pact

Form No.4 Anti-profiteering

FORM No. 2

SAMPLE STANDING INDEMNITY BOND FOR "ON ACCOUNT" PAYMENTS

(On paper of requisite stamp value)

, , 	undertake that we hold at our stores
Depot/s atfor and on behalf of the Managir	
in the premises through t	he Chief General Manager/
DFCCIL/Mumbai North or his successor (hereinafter ref	ferred to as "The Employer") all materials
for which "On Account" payments have been made to	us against the Contract for (
) on the section
DFCCIL also referred to as Group/s_vide letter of Ac	ceptance of Tender dated and
material handed over to us by the employer	
contract, until such time the materials are duly erected	
contract, and such and the materials are daily created	or otherwise named over to mini
We shall be entirely responsible for the safe custody	and protection of the said materials
against all risk till they are duly delivered as erected equ	•
• • • • • • • • • • • • • • • • • • • •	• • • • • • • • • • • • • • • • • • • •
direct otherwise and shall indemnify the employer ag	
whatsoever in respect of the said material while in our p	
materials. The said materials shall at all times be ope	
by the CGM,DFCCIL/Mumbai North in charge of De	
India Limited (Whose address will be intimated in due	course).
Should any loss, damage or deterioration of materials	occur or surplus material disposed off
and refund becomes due, the Employer shall be entitle	ed to recover from us the 85% of supply
portion of the Contract (as applicable) and also comp	ensation for such loss or damage if any
long with the amount to be refunded without prejudic	- ·
by deduction from any sum due or any sum which at	•
under the said or any other Contract.	,
and the said of any state contract	
Dated this dayday of200	
For and on behalf of	
M/s(Contractor)	
,, ,	
Signature of witness	
Name of witness in Block letter.	
Address	
Address.	

PRE CONTRACT INTEGRITY PACT

General

This pre-bid pre-contract Agreement (nerein after called the Integrity Pact) is made on
day of the month of, between, on one hand, the DFCCIL
acting through Shri Designation of the officer, (hereinafter called the CLIENT,
which expression shall mean and include, unless the context otherwise requires, his successors in office and
assigns) of the First Part and M/srepresented by Shri
Chief Executive Officer (hereinafter called the "BIDDER/SELLER" which expression shall
mean and include, unless the context otherwise requires, his successors and permitted assigns) of the
Second part.

This was hid was contract Agreement/housin after called the Tategrity Doct) is made on

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the Consultancy Service, Name of Works Contract, Name of Services) and the BIDDER is willing to Offer/has offered for stores or works.

WHEREAS the BIDDER is a private company/ public company/ Government undertaking/ partnership/ registered export agency, constituted in accordance with the relevant law in the matter and the CLIENT is a PSU performing its functions or behalf of the President of India.

NOW, THEREFOR,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:-

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in conformity with the defined specifications by avoiding the high cost and the distortionary impact of corruption on public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure Contract by providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the CLIENT will commit to prevent corruption, in any form, by its Officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the CLIENT

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or indirectly with the Contract, will demand, take a promise for or accept, directly or through intermediaries, any

bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other advantage from the BIDDER either for themselves or for any person, organization or third party related to the Contract, in exchange for an advantage in the biddingprocess, bidevaluation, contracting or implementation process related to the Contract.

- 1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all BIDDERs the same information and will not provide any such information to any particular BIDDER which could afford an advantage to that particular BIDDER in comparison to other BIDDERs.
- 1.2 All the officials of the CLIENT will report to the appropriate Government office any attempted or completed breaches of the above commitments as well as any substantial suspicion of such a breach.
- Incaseanysuchprecedingmisconductonthepartofsuchofficial(s)inreported by the BIDDER to the CLIENT with full, and verifiable facts and the same is prima facie found to be correct by the CLIENT, necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may be initiated by the CLIENT and such a person shall be debarred from further dealings related to the Contract process. In such a case while an enquiry is being conducted by the CLIENT the proceedings under the Contract would not be stalled.

Commitments of BIDDERS

- 3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and illegal activities during any stage of its bid or during any pre-contract or post- contract stage) in order to secure the Contract or in furtherance to secure it and in particular committee itself to the following:-
 - The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission fees, brokerage or inducement to any official of the CLIENT, connected directly or indirectly with the bidding process, or to any person, organization or third party related to the (B] in exchange

 for

 any advantageinthebidding, evaluation, contracting and implementation of the Contract.
 - 3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any bribe, gift, consideration, reward, favour, any Material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of the CLIENT or otherwise in procuring the Contract or forbearing to do or having done relation the obtaining any act to or execution of the Contractor any other Contract with the Government for showing or for bearing to show favour or disfavour to any person in relation to the Contract or any other Contract with the Government.
 - *BIDDER shall disclose their foreign principals or associates.
 - * BIDDER shall disclose the payments to be made by them to agents/brokers or any other

intermediary, in connection with this bid/contract.

- 3.5 The BIDDER further confirms and declares to the CLIENT that the BIDDER is the original manufacturer/ integrator/ authorized government sponsored export entity of the defense stores and has not engaged any individual or firm or company whether Indian or foreign to intercede, facilitate or in any way to recommend to the CLIENT or any of its functionaries, whether officially or unofficially to the award of the Contract to the BIDDER nor has any amount been paid, promised or intended to be paid to any such individual, firm or company in respect of any such intercession, facilitation or recommendation.
- 3.6 The BIDDER either while presenting the bid or during pre-contract negotiations or before signing the Contract shall disclose any payments he has made, is committed to or intends to make to officials of the CLIENT or their family members, agents, brokers or any other intermediaries in connection with the Contract and the details of services agreed upon for such payments.
- 3.7 The BIDDER will not collude with other parties interested in the Contract to impair the transparency, fairness and progress of the bidding process, bid evaluation, contracting and implementation of the Contract.
- 3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal activities.
- 3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, any information provided by the CLIENT as part of the business relationship, regarding plans, technical proposals and business details, including information contained in any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such information is divulged.
- 3.10 The BIDDER commits to refrain from giving any complaint directly or through any other manner without supporting it with full and verifiable facts.
- 3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions mentioned above.
- 3.12 If the, BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either directly or Indirectly, is a relative of any of the officers of the CLIENT, or alternatively, if any relative of an officer of the CLIENT has financial.
 - Interest/stake in the Bidder's firm, the same shall be disclosed by the BIDDER at the time of filling of tender.
 - The term 'relative' for this purpose would be as defined in section 6 of the companies' act 1956.
- 3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealing so transactions, directly or indirectly, with any employee of the CLIENT.

4. Previous Transaction

- 4.1 The BIDDER declares that no previous transgression occurred in the last three years immediately before signing of this integrity Pact, with any other company in any country in respect of any corrupt practices envisaged hereunder or with any public sector enterprise in India or any Government department in India that could justify BIDDER's from the tender process.
- 4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from the ender process or the contact, if already awarded, can be terminated for such reason.

5. Earnest Money (Security Deposit)

- 5.1 While submitting commercial bid, the BIDDER shall deposit an amount_____(to be specified in RFP) as Earnest Money/Security Deposit, with the CLIENT through any of the following instruments:
 - i. Bank draft or a pay order in favour of______.
 - ii. A confirmed guarantee by an Indian nationalized bank, promising payment of the guaranteed sum to the CLIENT on demand within three working days without any demur whatsoever and without seeking any reasons whatsoever. The demand for payment by the CLIENT shall be treated as conclusive proof or payment.
 - iii. Any other mode or through any other instrument (to be specified in the RFP).
- 5.2 The earnest money/Security deposit shall be valid up to a period of five years or the contractual obligations to the complete satisfaction of both the BIDDER and the CLIENT, including warranty period, whichever is later.
- 5.3 In case of the successful BIDDER a clause would also be incorporated in the article pertaining to performance Guarantee in the Contract that the provisions of sanctions for violation shall be applicable for forfeiture of performance bond in case of a decision by client to forfeit the same without assigning any reason for imposing sanction for violation of this pact.
- 5.4 No interest shall be payable by CLIENT to the BIDDER on earnest Money/Security Deposit for the period of its currency.

Sanctions for Violations

Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf (whether with or without the knowledge of the BIDDER shall entitle the CLIENT to take all or any one of the following actions, wherever required:-

- (i) To immediately call off the pre-contract negotiations without assigning any reason or giving any compensation to the [A]. However, the proceedings with the other BIDDER(s) would continue.
- (ii) The earnest money deposit (in pre-contract stage) and/or security Deposit/performance Bond (after the Contract is signed) shall stand forfeited fully and the CLIENT shall not be required to assign any reason therefore.
- (iii) To immediately cancel the Contract, if already signed, without giving any compensation to the[A].
- (iv) To recover all sums already paid by the CLIENT, and in case of an Indian [A] with interest thereon at 2% higher that the prevailing prime lending rate of state bank of India, while in case of a BIDDER from the country other than India with interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to BIDDER from the CLIENT in connection with any other Contract, such outstanding payment could also be utilized to recover the aforesaid sum and interest.
- (v) To encash the advance bank guarantee and performance bond, if furnished by the [A], in order to recover the payments, already made by CLIENT, along with interest.
- (vi) To cancel all or any other contracts with the BIDDER. The BIDDER shall be liable to paycompensationforanylossordamagetotheClientresultingfromsuchcancellation/re scission and the client shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.
- (vii) To debar the BIDDER from participating in future bidding processes of the Government of India for a minimum period of five years, which may be further extended at the discretion of the CLIENT.
- (viii) To recover all sums paid in violation of this pact by BIDDER to any middle man or agent or broker with a view a view to securing Contract the contract.
- (ix) In cases where irrevocable letters of credit have been received in respect of any Contract signed by the client with the BIDDER, The shall not be opened.
- (x) Forfeiture of Performance Bond in case of a decision by the client to forfeit the same without assigning any reason for imposing sanction for violation of this pact.
- 6.2 Theclientwillentitledtotakealloranyoftheactionsmentionedatpara6.1(i)to (x) of this pact also on the commission by the BIDDER or any one employed by it or acting

- on its behalf (whether with or without the knowledge of the [A], of an offence as defined in chapter IX of the Indian penal code, 1860 or prevention of CorruptionAct,1988oranyotherstatuteenactedforpreventionofcorruption.
- 6.3 The decision of the CLIENT to the effect that a breach of the provisions of this pact has been committed by the BIDDER shall be final and conclusive on the [A]. However, the BIDDER can approach the Independent Monitor(s) appointed for the purposes of this Pact.

7. Fall Clause

7.1 The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or subsystems at a price lower than that offered in the present bid in respect of any other Ministry/Department of the Government of India or PSU and if it is foundatanystagethatsimilar product/systemorsubsystems way supplied by BIDDER to any other Ministry/Department of the Government of India or a PSU at a lower price, then that very price, with due allowance for elapsed time, will be applicable to the present case and the difference in the cost would be refunded by the BIDDER to the CLIENT, if the Contract has already been concluded.

8. Independent Monitors

- 8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) for this pact in consultant with the central vigilance commission (Names and addresses of the Monitors to be given)
- 8.2 The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations under this pact.
- 8.3 The monitors shall not be subject to instructions by the representatives of the parties and perform their functions neutrally and independently.
- 8.4 Both the parties accept that the Monitors have the right to access all the documents relating to the project/procurement, including minutes of meetings.
- 8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the Authority designated by the CLIENT
- 8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project documentation of the CLIENT including that provided by the BIDOER. The BIDDER will also grant the Monitor, upon his request and demonstration of a valid Interest, unrestricted and unconditional access to his project documentation. The same is applicable to Subcontractors. The Monitor shall be und 'contractual obligation to treat the information and documents of the
 - [A] With confidentiality.
- 8.7 The client will provide to the Monitor sufficient information about all meetings among the parties related to the Project provided such meetings could have an impact on the contractual relations between the parties. The parties will offer to the Monitor the option to participate in such meetings.
- 8.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 10 weeks from the date of reference or intimation to him by the CLIENT/BIDDER and, should the occasion

arise, submit proposal for correcting problematic situations.

- 9. Facilitation of Investigation
 - In case of any allegation of violation of any provisions of this Pact or payment of commission, the CLIENT or its agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in English and shall exte4nd all possible help for the purpose of such examination.
- 10. Law and Place of Jurisdiction

This pact is subject to Indian law. The place of performance and jurisdiction is the seat of the CLIENT.

11. Other Legal Actions

The actions stipulated in this integrity pact are without prejudice to any other legal action that may follow in accordance with the provisions of the extant law in force relating to any civil or criminal proceedings.

12. Validity

13.

- The validity of this integrity pact shall be from date of its signing and extend up to 5 years or the complete execution of the Contract to the satisfaction of both the CLIENT and the BIDDER including warranty period, whichever is later. In case BIDDER is unsuccessful, this integrity pact shall expire after six months from the date of the signing of the Contract.
- 12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of this pact shall remain valid. In this case, the parties will strive to come to an agreement to their original intentions.

CLIENT Name of the Officer Designation Deptt./Ministry/PSU	BIDDER
Witness 1	Witness 1
2	2

The parties here by sign this integrity pact at......On......

Form No. 4

ANTI-PROFITEERINGDECLARATION

TO WHOMSOEVER IT MAYCONCERN

	I, age, years, Son/Daughter of, resident of	f
	Do solemnly affirm and state as under:	
1)	That I am the <designation authorized="" of="" signatory="" the=""> of</designation>	
	And I am duly authorized to furnish this undertaking/declaration on behalf of	
	(Name of the company).	
2)	That (Name of the company) has been awarded the wor	rk
	(Name of Work) vide Letter of Award number	
	Dated by M/s Dedicated Freight Corridor Corporation of India Limited.	
3)	That the Company is fully aware of the anti-profiteering provision under the Goods & Services Ta	ЭX
,	("GST")Law(s),	
4)	That the Company Has passed the benefit of input tax credit available o	n
	the(good/services)having HSN	
	supplied to M/s Dedicated Freight Corridor Corporation of India Limited which it is getting o	n
	account of reduced tax liability and input tax credit because of enactment of GST Laws after	er
	introduction of Goods and Service Tax w.e.f. 1s1 July, 2017. The details and amounts being passe	d
	on to DFCCIL are provided in Annexure of this document and areas	
	per applicable GST Laws. These are true and correct to the best of my knowledge, information and	d
	belief.	
5)	Further, it is to confirm also that in case (name of the organization) will receive an	ıy
•	further benefit in future after 1st July, 2017 by way of availment of input ta	•

creditswhichwerenotallowedtobeavailedbefore1slJuly,2017orreductionintaxrates

or in any other manner which results in reduction of cost of the goods/services supplied to M/s Dedicated Freight Corridor Corporation of India Limited, then Company will pass that benefit to M/s Dedicated Freight Corridor Corporation of India Limited also.

- 6) That I declare that the foregoing is true and correct and the same is a legal obligation and failure to fulfil it could result in penalties under the law.
- 1 confirm that I am aware of the implication of the above undertaking and our liability on account of incorrect/misleading declaration under the GST Laws.

Signature of the Authorized signatory/ person

Name and Designation of the Auth. Sign/person of the person

Name of the Organization and Seal

Executed on a non-judicial stamp paper of Rs.100/- duly notarized by notary public

ANNEXURE-I

(Para 16.1(a) of General Instructions) & clause No. 14 (i), (ii) Part-I of GCC APRIL-2022, with up to date correction slip

1.	Full name of the firm	:
2.	Registered Head Office Address	:
3.	Branch Office in India (If any)	:
4.	Constitution of firm (whether Sole proprietorship	:
	firm/Partnership firm/ Limited Company/Joint Venture	
	(JV)/Registered Society/ Registered	
	Trust /LLP/HUF etc.)	
5.	Bank account details of the firm i.e. Account No., name	
	of bank and bank specific code number (MICR &IFSC) to facilitate electronic payment	
	to admitted discount payment	
6.	Detail of PAN of the firm	
7	E Mail ID	

I/we declare that the is not blacklisted or debarred by Railway/DFCCIL or any other Ministry / Department of Govt. of India from participation in tender on the date of opening of bids, either in individual capacity or as a member of the partnership firm or JV in which HUF was / is a partner/member. I/ We are aware that concealment / wrong information in regard to above shall make the contract liable for determination under Clause 62 of the General Conditions of Contract.

Note:- 1. Please enclosed-

- (i) Attested copy/copies of the constitution of their firm (ii) Copy of PAN CARD.
- 2. Tender document has to be signed by such persons as may be legally competent to sign on behalf of the firm, company, association, HUF, LLP, trust or society as the case m

Date:	Signature of Tenderer/s
	With Seal

ANNEXURE-II

(Para 16.1(b) of General Instructions)& clause No. 6.1 &11(iv) Part-I of GCC APRIL-2022, with up to date correction slip

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BYTENDERER ALONG WITH THE TENDER DOCUMENTS

I		(N	lame and	designation	n) ** appointe	ed as the attor	ney/ autho	rized signato	ory of the
tenderer	(including	its constituents),	M/s			((hereinafte	r called the	tenderer)
for	the	purpose	of	the	Tender	documents	for	the	work
of						As	per	the	tender
	nts as und	of (DFCCIL) er:), do here	eby solemni	y affirm and s	tate on the be	half of the	tenderer ind	cluding its

- 1. I/we the tenderer (s), am/are signing this document after carefully reading the contents.
- 2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation thereof.
- 3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway Electronic procurement System website www.ireps.gov.in/. http://www.ireps.gov.in/. I/we have verified the content of the document from the website and there is no addition, no deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the DFCCIL Administration shall be final and binding upon me/us.
- 4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements and attachments in proof of the qualification requirements.
- 5. I/we also understand that my/our offer will be evaluated based on the documents/credentials submitted along with the offer and same shall be binding upon me/us.
- 6. I/we declare that the information and documents submitted along with the tender by me/us are correct and I/we are fully responsible for the correctness of the information and documents, submitted by us.
- 7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of India from participation in tender on the date of submission of bids, either in individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.
- 8. I/we understand that if the certificates regarding eligibility criteria submitted by us are found to be forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender EMD besides banning of business for a period of up to five year. Further, I/we (*insert name of the tenderer*) ** ------ and all my/our constituents understand that my/our offer shall be summarily rejected.
- 9. I/we also understand that if the certificate submitted by us are found to be false/forged or incorrect at any time after the award of the contract, it will lead to termination of the contract, along with forfeiture of EMD/SD and Performance guarantee besides any other action provided in the contract including banning of business for a period of up to five year.
- I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India and certify that I am/We are not from such a country or, if from such a country, have been registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

SEAL AND SIGNATURE OF THE TENDERER

Place: Dated:

** The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer. This Certificate is to be given by each member of JV or Partners of Partnership firm/LLP/etc.

"ANNEXURE -III"

(Para 16.0(c) and Note to para 15 Note No.(iii) of General Instructions) & Clause No. 10.1(a) and explanation to clause 10 -part I of GCC APRIL-2022

Details of works of similar nature physically completed in all respect as per contract agreement during last seven years, ending last day of month previous to the one in which tender is invited

		physically					ent tender	Time tak completion o		
NS	Name of work	Name of organization for whom work physically completed	Type of organization for whom work executed	Contract Agreement No. & Date	Original value of contract agreement	Final value of contract as completed	Payment received till opening of present tender (On account/final bill)	Date of award of contract	Date of actual completion	Principal feature of the work in brief
1	2	3	4	5	6	7	8	9	10	11
1.										
2.										

Date:	Signature of Tenderer/s
	With Co

Note:-

- (i) Above detail should be given only for works which have been physically completed in all respects, for the similar nature work defined in clause 15.5 above. Part completed work shall not be considered.
- (ii) Certificate from Private individual for whom such works are executed shall not be considered for eligibility of tenderers.
- (iii) The tenderers should attach self-attested copy of certificate issued by the organizations for whom the work was carried out in the proforma as per Annexure-IV-A, IV-B, IV-C as applicable.
- (iv) In column 4 type of organization is to be mentioned viz. Central/ State Governments /Public Sector Undertaking/Public Funded Institutions/Municipal Bodies /DFCCIL Siding owners /Concessionaire/ Public listed company.
- (v) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of advertised value of the tender (for works without composite components).
- (vi) No technical and financial credentials are required for tenders having value up to Rs.50 lakhs.

- (vii) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, the completed work shall be considered for fulfillment of credentials.
- (viii) If a work is physically completed and completion certificate to this extent is issued by the concerned organization but final bill is pending, such work shall be considered for fulfillment of credentials.
- (ix) If a part or a component of work is completed but the overall scope of contract is not completed, this work shall not be considered for fulfillment of technical credentials even if the cost of part completed work/component is more than required for fulfillment of credentials.
- (x) In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost of that work including PVC amount if any shall be considered and no separate evaluation for each component of that work shall be made to decide eligibility.
- (xi) For col no 7, the value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the contract cost in last approved variation statement plus PVC amount paid or cumulative amount paid up to last on-account bill including PVC amount and statutory deductions whichever is less, shall be considered as the completion cost of work.
- (xii) In case, the Secondary Component(s) has/ have been defined in clause 15.5 above, the details of successfully completed works of similar nature (that defined for the Secondary Component), executed by tenderer himself / the subcontractor (fully by any one or jointly i.e. partly by tenderer and remaining through subcontractor) during last five years, shall also be submitted in above performa.

Attested copy of Completion Certificate of works mentioned in para (c) above from (xiii) the Organizations with whom they worked as per performa given in **Annexure-IVA or IV-C** as applicable.

ANNEXURE-IV(A)

(Para 16.1 (d) and Note to para 15 Note No.(iii) b of General Instructions)

Clause No. 11(i), and explanation to clause 10 of part I of GCC APRIL-2022

COMPLETION CERTIFICATE

Name of Organization

Postal address, Phone No., Email ID, Fax No

Sr. No. 7 above.

Letter No. Date:-.... 1 Name of work Contract Agreement (C/A) No. and date 2 3 Name of Firm with address Nature of entity (Sole Prop./Partnership firm/company/Joint Venture firm/Registered Society 4 /registered Trust etc.) In case of Partnership firm/JV/...... Name and % share of individual partners/members. 5. (i) (ii) In case of Sole Proprietorship, the name of sole proprietor 6. Original value of contract agreement. 7 Completion Cost of Work 7.1 in case final payments have been made- Contract Cost in last approved variation statement plus PVC amount paid 7.2 in case final bill is pending -(i) the contract cost in last approved variation statement plus PVC amount paid (ii) cumulative amount paid up to last on-account bill including PVC amount and statutory deductions 8. Date of award of contract 9. Has the work physically been completed in all respect as per contract agreement? (Yes / No) 10.(i) If yes, then actual date of physical completion. (ii) Whether extension to DOC given with penalty or without penalty 11 Total payment made in above contract till the date of inviting of present tender along with financial year -wise break-up 12 In case of composite work: (See note (vii) below) Payment made for relevant distinct component of the work, out of total payment made under

12.1	In case final payments for the component have been made- Cost of component in contract in last approved variation statement plus PVC amount paid	
12.2	In case final bill is pending -	
(i)	The Cost of component in contract in last approved variation statement plus PVC amount paid	
(ii)	Cumulative amount paid for the component up to last on account bill including PVC amount and statutory deductions	
13	Performance of Contractor (Satisfactory/Unsatisfactory)	

I hereby certify that above mentioned work has been physically completed in all respect as per contract agreement. Performance of the contractor while executing the work had been satisfactory.

Date-

(Signature)

Name and Designation of officer

Mobile No. of officer

Seal of officer

Note:-

- (i) Submission of false certificates by tenderer shall lead to, forfeiture of EMD and other action including penal action (Annexure-II).
- (ii) Copy of certificate duly self-attested shall be submitted along with tender document.
- (iii) Payment made as indicated in above certificate (At Sr. No. 11/ Sr. No. 12) will be considered as value of completed work for the purpose of eligibility under special technical criteria.
- (iv) Above format is for guidance only. Any certificate containing information asked for shall be considered.
- (v) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of advertised value of the tender (for works without composite components).
- (vi) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of cost of any component of work in separate sheet (for work with composite components).
- (vii) Only those works will be treated as composite works which consist of more than one distinct component of work such as Civil Engg. Works, S&T work, Electrical work, OHE work etc. and there is separate schedule for each such distinct components in the tender documents.
- (vii) No technical and financial credentials are required for tenders having value upto Rs.50 Lakhs.
- (viii) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, the completed work shall be considered for Fulfillment of credentials.
- (ix) If a work is physically completed and completion certificate to this extent is issued by the concerned organization but final bill is pending, such work shall be considered for fulfillment of credentials.
- (x) If a part or a component of work is completed but the overall scope of contract is not completed, this work shall not be considered for fulfillment of technical credentials even if the cost of part completed work/component is more than required for fulfillment of credentials.
- (xi) In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost of that work including PVC amount if any shall be considered and no separate evaluation for each component of that work shall be made to decide eliqibility.
- (xii) For col 7 & 12 -The value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the contract cost in last approved variation statement plus PVC amount paid or cumulative amount paid up to last on-account bill including PVC amount and statutory deductions whichever is less, shall be considered as the completion cost of work/ component.

(xiii)	In case, the Secondary Component(s) has/ have been defined in clause 15.5 above, the Attested copy of Completion Certificate of works executed by tenderer himself / the subcontractor (fully by any one or jointly i.e. partly by tenderer and remaining through subcontractor) during last five years, shall also be submitted in above performa.

ANNEXURE-IV-(B)

(Para 16.1(d) and Note to para 15 Note No.(iii) b $\,$ of General Instructions) Clause No. 11.(i), and explanation to clause 10 of part I of GCC APRIL-2022

COMPLETION CERTIFICATE

(If the work is awarded by

Concessionaire)

Name of Concessionaire Address and Contract details i.e. Phone No.FAX, e-mail.

tter No .	Date:	
1.1	Name of work /Project executed by the Concessionaire	
1.2	Name and Address of Authority which awarded work to the Concessionaire.	
1.3	Name of work awarded by the Concessionaire to the firm.	
2.	Contract Agreement (C/A) No. and date	
3.	Name of Firm with address	
4.	Nature of entity (Sole Prop./Partnership firm/company/Joint Venture firm/Registered Society /registered Trust etc.)	
5. (i)	In case of Partnership firm/JV/ Name and % share of individual partners/members.	
(ii)	In case of Sole Proprietorship, the name of sole proprietor	
6.	Original value of contract agreement.	
7	Completion Cost of Work	
7.1	in case final payments have been made- Contract Cost in last approved variation statement plus PVC amount paid	
7.2	in case final bill is pending -	
(i)	the contract cost in last approved variation statement plus PVC amount paid	
(ii)	cumulative amount paid up to last on-account bill including PVC amount and statutory deductions	
8.	Date of award of contract	
9.	Has the work physically been completed in all respect as per contract agreement?	(Yes / No)
10. (i)	If yes, then actual date of physical completion.	
(ii)	Whether extension to DOC given with penalty or without penalty	
11.	Total payment made in above contract till the date of opening of present tender along with financial year –wise break-up	

12	In case of composite work: (See note (vii) below) Payment made for relevant distinct component of the work, out of total payment made under Sr. No. 7 above.	
12.1	in case final payments for the component have been made- Cost of component in contract in last approved variation statement plus PVC amount paid	
12.2	in case final bill is pending -	
(i)	the Cost of component in contract in last approved variation statement plus PVC amount paid	
(ii)	cumulative amount paid for the component up to last on account bill including PVC amount and statutory deductions	
13.	Performance of Contractor (Satisfactory/Unsatisfactory)	

I hereby certify that above mentioned work has been physically completed in all respect as per contract agreement. Performance of the contractor while executing the work had been satisfactory.

Signature & Name of Authorized Person

of the Concessionaire with Seal and

Mobile No. of Issuing Person.

Note:-

- (i) Submission of false certificates by tenderer shall lead to, forfeiture of EMD and other action including penal action (Annexure-II).
- (ii) Copy of certificate duly self-attested shall be submitted along with tender document.
- (iii) Payment made as indicated in above certificate (At Sr. No. 9/ Sr. No. 10) will be considered as value of completed work for the purpose of eliqibility under special technical criteria.
- (iv) Above format is for guidance only. Any certificate containing information asked for shall be considered
- (v) A self-attested copy of LOA and concessionaire agreement executed between concessionaire & Authority at Sr. No 1 above shall be submitted along with this completion certificate.
- (vi) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of advertised value of the tender (for works without composite components).
- (vii) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of cost of any component of work in separate sheet (for work with composite components).
- (viii) Only those works will be treated as composite works which consist of more than one distinct component such as Civil Engg. Works, S&T work, Electrical work, OHE work etc. and there is separate schedule for each such distinct components in the tender documents
- (ix) No technical and financial credentials are required for tenders having value upto Rs 50 lakhs
- (x) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, the completed work shall be considered for fulfillment of credentials.
- (xi) If a work is physically completed and completion certificate to this extent is issued by the concerned organization but final bill is pending, such work shall be considered for fulfillment of credentials.

- (xii) If a part or a component of work is completed but the overall scope of contract is not completed, this work shall not be considered for fulfillment of technical credentials even if the cost of part completed work/component is more than required for fulfillment of credentials.
- (xiii) In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost of that work including PVC amount if any shall be considered and no separate evaluation for each component of that work shall be made to decide eligibility.
- (xiv) For col 7 & 12 -The value of final bill including PVC amount-if paid, or otherwise, Incase final bill is pending the contract cost in last approved variation statement plus PVC amount paid or cumulative amount paid up to last on-account bill including PVC amount and statutory deductions whichever is less, shall be considered as the completion cost of work/ component.
- (XV) In case, the Secondary Component(s) has/ have been defined in clause 15.5 above, the Attested copy of Completion Certificate of works executed by tenderer himself / the subcontractor (fully by any one or jointly i.e. partly by tenderer and remaining through subcontractor) during last five years, shall also be submitted in above performa.

ANNEXURE-IV-(C)

(Para 16.1 (d) and Note to para 15 Note No.(iii) b of General Instructions) Clause No. 11(i), and explanation to clause 10 of part I of GCC APRIL-2022

COMPLETION CERTIFICATE (If the work is awarded by Public listed company)

Name of the public listed company Address and Contract details i.e. Phone No. FAX, e-mail.

Letter No.Date:-...

1.1	Name of work /Project	
1.2	Name and Address of the public listed company	
1.3	Number as incorporated/ registered in the National stock exchange or Bombay stock exchange	
1.4	Date of getting listed in NSE/BSE (document to be attached as per note (vi) below).	
1.5	Average Annual turnover of the public listed company in last three financial years excluding current financial year. (details to be attached as per proforma in annexure VIII as per note (vii) below)	
2.	Contract Agreement (C/A) No. and date	
3.	Name of Firm with address	
4.	Nature of entity (Sole Prop./Partnership firm/company/Joint Venture firm/Registered Society /registered Trust etc.)	
5. (i)	In case of Partnership firm/JV/ Name and % share of individual partners/members.	
(ii)	In case of Sole Proprietorship, the name of sole proprietor	
6.	Original value of contract agreement.	
7	Completion Cost of Work	
7.1	in case final payments have been made- Contract Cost in last approved variation statement plus PVC amount paid	
7.2	in case final bill is pending -	
(i)	the contract cost in last approved variation statement plus PVC amount paid	
(ii)	cumulative amount paid up to last on-account bill including PVC amount and statutory deductions	
8.	Date of award of contract	
9.	Has the work physically been completed in all respect as per contract agreement?	(Yes / No)
10. (i)	If yes, then actual date of physical completion.	
(ii)	Whether extension to DOC given with penalty or without penalty	
11.	Total payment made in above contract till the date of opening of present tender along with financial year –wise break- up	

12	In case of composite work: (See note (vii) below)	
	Payment made for relevant distinct component of the work, out of total payment made under Sr. No. 7 above.	
12.1	in case final payments for the component have been made- Cost of component in contract in last approved variation statement plus PVC amount paid	
12.2	in case final bill is pending -	
(i)	the Cost of component in contract in last approved variation statement plus PVC amount paid	
(ii)	cumulative amount paid for the component up to last on account bill including PVC amount and statutory deductions	
13	Performance of Contractor (Satisfactory/Unsatisfactory)	

I hereby certify that above mentioned work has been physically completed in all respect as per contract agreement. Performance of the contractor while executing the work had been satisfactory.

Date

Signature & Name of Person Authorized

By the Public listed Company with Seal and

Mobile No. of Issuing Person.

Note:-

Following documents regarding the **Public listed company** are required to be submitted along with the certificate (**Mandatory**)

- 1. Details of Average Annual turnover of the public listed company in last three financial years excluding current financial year (should be 500 Cr and above) issued by Chartered Accountant. These details need to be submitted as per the proforma of Annexure VIII.
- 2. The copy of the documents regarding listing in the National stock exchange or Bombay stock exchange with details of status of listing as on date of opening of tender, duly self-attested.
- 3. The copy of the document of incorporation/ registration of the Public listed company (should be at least 5 years prior to date of opening of tender), duly self-attested.
- 4. The copy of document regarding Person Authorized by the Public listed Company to issue such certificate, duly self-attested.
- 5. The relevant copy of work order, bill of quantities, bill wise details of payment received duly certified by Chartered Accountant. TDS certificates for all payments received a copy of final/last bill paid by the public listed company in support of above work experience certificate duly self-attested.
- (i) The certificate shall not be taken into consideration if any of the above conditions, prerequisites is not fulfilled or required supporting mandatory documents are found deficient. Submission of false certificates by tenderer shall lead to, forfeiture of EMD and other action including penal action (Annexure-II).
- (ii) Above format is for guidance only. Any certificate containing required information asked for shall be considered

- (iii) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of advertised value of the tender (for works without composite components).
- (iv) In case of JV firm, these details are also required for all the members of the JV firm for one similar single work for a minimum of 10 % of cost of any component of work in separate sheet (for work with composite components).
- (v) Only those works will be treated as composite works which consist of more than one distinct component such as Civil Engg, Works, S&T work, Electrical work, OHE work etc. and there is separate schedule for each such distinct components in the tender document
- (vi) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which tender is invited, the completed work shall be considered for fulfillment of credentials.
- (vii) If a work is physically completed and completion certificate to this extent is issued by the concerned organization but final bill is pending, such work shall be considered for **fulfillment** of credentials.
- (viii) If a part or a component of work is completed but the overall scope of contract is not completed, this work shall not be considered for fulfillment of technical credentials even if the cost of part completed work/component is more than required for fulfillment of credentials.
- (ix) In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost of that work including PVC amount if any shall be considered and no separate evaluation for each component of that work shall be made to decide eligibility.
- (x) For col 7 & 12 -The value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the contract cost in last approved variation statement plus PVC amount paid or cumulative amount paid up to last on-account bill including PVC amount and statutory deductions whichever is less, shall be considered as the completion cost of work/ component.
- (xi) In case, the Secondary Component(s) has/ have been defined in clause 15.5 above, the Attested copy of Completion Certificate of works executed by tenderer himself / the subcontractor (fully by any one or jointly i.e. partly by tenderer and remaining through subcontractor) during last five years, shall also be submitted in above performa.

ANNEXURE-V

Para 16.1 (f) of General Instructions) (Clause No.10.3 and explanation to clause 10 of Part-I of GCC APRIL-2022, with up to (date correction slip)

LIST OF AWARDED WORKS UNDER EXECUTION AND/OR WORK AWARDED BUT NOT YET STARTED TILL DATE OF OPENING OF TENDER

(Mandatory for tenders more than Rs. 20 Cr value wherein eligibility criteria includes Bid Capacity also, to evaluate Bid Capacity of tenderer)

0N .VS	(3) Name & place of work	© Organization for whom work is being carried out	Date of award of contract, Contract Agreement No. & Date	G Original cost of work /Revised Cost (up to latest corrigendum)	Date of Completion (Original/ Extender	© Payment ReceivedTill Date of opening of present tender	(5) (8) Balance amount of the work to be executed	Balance period of work to be executed	B' Value of work to be done in ' N' years (See notebelow)
							(3) (7)		
1									
2									
3									
4									
								Total	

Date

Signature of Chartered Accountant

Signature of Tenderer/s with seal

NOTE:-

- (a) This statement should be submitted duly verified by Chartered Accountant.
- (b) In case of no works in hand, a 'NIL' statement should be furnished duly verified by charted Accountant.
- (c) In case of JV firm, the details of works with each member of JV is required to be submitted duly verified by Chartered Accountant.
- (d) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered as incomplete and will be rejected **summarily**.
- (e) N for column 10 –Number of years prescribed for completion of work for which bids has been invited.
- (f) 'B' is the value of existing commitments and balance amount of ongoing works with the tenderer to be completed in next 'N' years.
- (g) For N equal or more than column (9), Value of 'B 'will be same as column (8)
- (h) For contracts not having any defined part financial /physical completion stages /milestones, and N < column (9) then the value of 'B' will be as per formula B=(8)*N/(9)
- (i) In case part financial / physical completion stages / milestone is defined in the contract's value of 'B' shall be calculated accordingly.
- (i) No technical and financial credentials are required for tenders having value upto Rs. 50 lakhs

ANNEXURE-VI

(Para 16.1 (h) of General Instructions)

Clause No.11(iii) Annex.I of Part-I of GCC APRIL-2022, with up to date correction slip.

LIST OF PLANTS & MACHINERY AVAILABLE ON HAND AND PROPOSED TO BE INDUCTED (OWN AND HIRED TO BE GIVEN SEPARATELY) FOR SUBJECT WORK.

	BE GIVEN SEPARATELY	<i>)</i> 1 UK 30	DDJECT W	OKK.				
			Kind and	Capacity		Owned by	Proposed to be pu	rchased
No.	Plants/Machinery	Unit	make		Conditions	firm	Date placingof order	Likely date of receipt
1	2	3	4	5	6	7	8	9
1								
2								
3								
4								
5								
6								
7								

Note:

- (a) Indicate clearly, whether (i) Owned by firm, or (ii) To be purchased by firm giving date of placing order and likely date of receipt.
- (b) Optimum Plants and Machineries required to be deployed during execution of work.
- (i) Earthwork in formation of New Line / Doubling/ Gauge Conversion Project: Poclain, JCB, Vibratory Roller, Grader, Dumpers, Tractors, Water tank etc.
- (ii) Concreting work for bridge work: Concrete pump, Transit mixer as per requirement, Batching plant of suitable capacity, JCB, Needle vibrator 60/40mm etc.

Signature of Tenderer/s		
Dated:		

ANNEXURE-VII

(Para 16.1 (i) of General Instructions) Clause No.11 (iii) Annex.I of Part-I of GCC APRIL-2022, with up to date correction slip.

LIST OF PERSONNEL ORGANIZATION AVAILABLE ON HAND AND PROPOSED TO BE ENGAGED FOR THE SUBJECT WORK.

Sr. No.	Name & Designation	Qualification	Professional experience	Remarks
1.	2	3	4	5
1				
2				
3				
4				
5				
6				
7				
8				

Signature of Tenderer/s
Dated:

ANNEXURE-VIII

(Para 10.2 & 17.15.2 of Tender Form (second Sheet) of annexure I of ITT of GCC APRIL-2022, with up to date correction slip)

(Each Bidder or each member of a JV must fill in this form separately)

Name of The Bidder/JV Partner:

	Annual Contractual Turnover Data for the Previos ¾ Years (Contractual Payment Only)				
Year	Amount Currency	Exchange Rate	Indian National Rupees Equivalent		
Average An	nual Contractual Turnover for Last 3	Years			

- 1. The average annual contractual turnover shall be calculated as an average of "total contractual payments" in the previous three financial years. However, in case balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for calculating average annual contractual turnover.
- 2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss accounts for the relevant years in respect of the bidder or all members constituting the bidder.
- 3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance Sheet duly certified by the Chartered Accountant.

SEAL AND SIGNATURE OF THE BIDDER
Name of CA:
Registration No:
(Seal)

ANNEXURE-IX

(Para 16.2.1(a)& 16.2.7(a) of General Instructions& Para 9.0 (ii) of General Instructions)

CERTIFICATE

(For sole proprietorship firm / Sole proprietorship firm participating as member of JV)

AFFIDAVIT is being executed. Affidavit shall be affirmed before the Notary Public.

	I(Indicate Name of Sole prop) S/o(Full address of
	Sole prop) Proprietor of M/s(Indicate Name of Proprietary firm) situated at(Full address of Sole
	prop firm) do hereby solemnly affirm & declare as under:-
	1. That I, who is submitting the tender on behalf of the SOLE PROPRIETOR is the Proprietor of the firm working in the name & style of M/s
	(Indicate Name – Proprietary firm) at
	Deponent
	Signature and Seal
	<u>VERIFICATION</u>
	I, the above named deponent do hereby solemnly affirm & verify that the contents of my above affidavit are true & correct.
	Nothing has been concealed and no part of it is false.
	Deponent
	Signature and Seal Place:-
Noto: -	Date:- The stamp duty shall be governed by the provision of the Law relating to stamp in Force in that State at the time when such
	The stamp daty shall be governed by the provision of the Law relating to stamp in Torce in that state at the time when such

Page 138

ANNEXURE-X

(Para 16.2.7 (a) of General Instructions)
Clause No. 17.6 of Annex.I Part-I of GCC APRIL-2022, with up to date correction slip)

MEMORANDUM OF UNDERSTANDING FOR JV

(The Memorandum of Understanding shall be submitted in following format on the nonjudicial stamp of Rs.500/- duly notarized by Notary Public)

	NOW THIS Memorandum of Understanding is executed at (Name of Place) on this date(DD/MM/YY) between M/s
	(Name of first constituent and address) as the first party represented by Shri
	Shri
	WHEREAS all the parties are engaged mainly in the business of execution of Civil Engineering and general contracts for various Government Departments and organizations.
	AND WHEREAS the parties herein above mentioned are desirous of entering into a joint venture for carrying out civil engineering and/or contract works in connection with Tender No.
	(
1.	That we M/s (JV firm) on behalf of all members of this joint venture agreement agreed that M/s will be "Lead Partner" of this Joint Venture.
2.	That under this MOU, the work will be done jointly by M/s
3.	That we JV firm M/s on behalf of all the members of JV firm shall be legally liable, severally and jointly responsible/ liable for the satisfactory/ successful execution/ completion of the works including maintenance period in all respects and in accordance with terms and conditions of the contract.
4.	That we M/s JV firm
5.	M/s
6.	That this JV shall be valid during the entire currency of the contract including the period of extension, if any, and the maintenance period after the work is completed.

7.	into contra books and would be s JV firm. In the name	act in respect in respect is similar suction sent to this at case the of	t of the sa h action authorized fer is sub n authori	aid tender, to in respect of d member mitted by the	the said the person of	behalf of the ayment, to we ender/contra- her than tho	e JV firm to vitness joint act. All notio (Address) of se who is ap	deal with the measurement ces/ correst the popointed as	he tender, sigent of work dependence with above and the	on the agreement or enter one, to sign measurement th respect to the contract there is difference between the offer shall be deemed to	t t
8.	That no member of the JV shall have the right to assign or transfer the interest right or Liability in the contract without the written consent of the other members and that of the employer (DFCCIL) in respect of the said tender/contract.										
9.	Ministry/D the past ei I/ We are	epartment / ther in our i aware that	PSU (Pub ndividual concealm	lic Sector Un capacity or a	dertaking) s a membe nformatior	of the Govt. r of the JV fi	of India/ St rm or partne	ate Govt. f ership firm	rom participa in which they	by DFCCIL or any other tion in tenders/contract ir were members/partners le for determination under)
10.	That this J	loint Venture	e MOU sh	all in all resp	ect be gov	erned by an	d interpreted	d in	accordance	with Indian Laws.	
	confirmation	of their dis	cussions a	and understa	nding brou e named p	ight on reco	rd on date set their resp		(DD /MM) with reference to and ir /YY). DU on the day, month and	
	1. First part	y (authorize	d signato	ry)							
	2. Second p	2. Second party (authorized signatory)									
	3. Third par	3. Third party (if any) (authorized signatory)									
	With Seal of	-									
	Witnesses with name & full address:-										
	1										
	2										
	Date										
	Place										

NOTE: - Should MOU be in more than one separate page, each page shall be Signed authorized signatory.

by the

Annexure-XI

(Para 16.2.7.3(b) of General Instructions)
Clause No. 17.14.1 of Annex. I Part-I GCC APRIL-2022)

"LETTER OF CONSENT"

(To be submitted by Partnership Firm participating as member of JV)

We the followi	ng partners of M/s		(Indicat	e name of firm)	
(1)		(2)			
(3)		(4)			
				having	its
(Indi	here cate name of firm) in below, for entering	n favour of Mr		(Indicate name of Partner), w	hose specimen signature
	•		•	having office at	
				e of work to sign & execute	the MOU, JV agreement
and all other r	equired documents	pertaining to above	e said tender o	n benair or firm.	
				ept the same and we hereby agree to the scope of this letter of consent on	•
This letter of c	consent is made at	on			
Name & Signa	ture of Partner/s				
(Signatu	re of Sh)				
DATE		1.			
2.					
3.					
Place		4.			
		5.			

Seal of the Firm

Note:- The stamp duty of Rs. 500/- or shall be governed by the provision of the Law relating to stamp in force in that State at the time.

Annexure-XII

(Para 16.2.7.1 of General Instructions) & clause No. 17.14.2, 17.14.3 © and cl.15 of Annex I Part-I of GCC APRIL-2022, with up to date correction slip

SPECIAL POWER OF ATTORNEY

(To be submitted by Private/Limited Companies, Sole Proprietor or HUF participating as member of JV)

BE IT KNO WN to all that I (Indicate name of Director/Sole Prop.) at the Company/Proprietary firm/HUF (Indicate Name of Company / Sole Proprietary firm/ HUF)									
having its office at									
at									
in connection with the following	ng tender invited	by DFCC	CIL:-						
"T.No	Name	of	work						
			nn						
confirm & do hereby ratify &	confirm all acts, of I(In ame of Co. / Pro	deeds & to	things lawfully done ame of Director/ So	e or caused to be do	•				
					For M/s				
(Sign. of Shri)			(Sign& Seal) Place					
Date:									

The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registered or notarized.

(For private/ limited company as member of JV- the annexure XII is required even if MOU/JV agreement is signed by the authorized/ Power of attorney holder himself as per the Copy of Resolution)

(For sole proprietor firm/HUF as member of JV- Not required if MOU/JV agreement is signed by the proprietor of the sole proprietor firm/ karta of HUF himself)

2.
 3.

4.5.6.

7.

the Firm)

Annexure-XIII

(Para 16.2.3 (b) of General Instructions)& clause No. 14 (a)(ii), 15 Annex I Part-I of GCC APRIL-2022, with up to date correction slip

SPECIAL POWER OF ATTORNEY (For Partnership Firms only)

BE IT KNOWN to all that (3)(4)(5)	and on behalf of the said firm appoint Shri								
To procure/download the tender documents for the above said tender. To digitally sign the above said tender document and for uploading the offer on www.ireps.gov.in/for									
the said Tender. In case the offer is submitted by the person other	er than those who is appointed as above and there is difference								
between the name of the person authorized as above and the p	person who digitally submitted the offer then our offer shall be								
deemed to be summarily rejected.									
To attend meetings and submit clarifications including negotiations	s, if any, called by DFCCIL.								
To sign the agreement and other relevant documents & receive payment on behalf of firm, To co-ordinate measurement through contractor's authorized engineer, witness measurement, sign measurement books on behalf of firm.									
To compromise, settle, relinquish any claim(s) preferred by the arbitration.	inin, sign no claim certificate and refer all or any disputes to								
We/ I have read the content of this Special Power of Attorney & accept the same and We/I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or caused to be done by our said Attorney. Executants Partner									
(Signature of Sri)	(Name & signature)								
DATE	1								
	2								
3									
Place :-	4								
Seal of Firm	Seal of Firm								
Note:- The stamp duty shall be governed by the provision of the that State at the time when such Power of Attorney is being exec or notarized. (Paguired even if one or more Partners are authorized in the Partners.)	cuted. The Power of Attorney shall duly registered with registrar								

1. 2. 3.

4. 5. 6.

7.

Annexure-XIV

(Para 16.2.1 (b) of General Instructions) & clause No. 15 Annex I Part-I of GCC APRIL-2022, with up to date correction slip

SPECIAL POWER OF ATTORNEY

(For Sole Proprietor Firm of	only) BE IT KNOWN
------------------------------	-------------------

(For Soile Proprietor Firm only) BE IT KNOWN	
to all that I Sole Proprietor of the firm	orney of the said do all or any of
To appear before office of DFCCIL related to the process of tendering for the above said tender.	
To procure/download the tender documents for the above said tender.	
To digitally sign the above said tender document and for uploading the offer on $\underline{www.ireps.gov.inhttp://www.iresthe said}$ Tender.	eps.gov.in/for
To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.	
To sign the agreement and other relevant documents & receive payment on behalf of firm,	
To co-ordinate measurement through contractor's authorized engineer, witness measurement, sign measurement of firm.	books on behalf
To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate and refer all or Arbitration Tribunal.	any disputes to
I have read the content of this Special Power of Attorney & accept the same and I hereby agree to ra do hereby ratify & confirm all acts, deeds & things lawfully done or caused to be done by our said Attorney.	tify & confirm &
(Signature with name of Power attorney Holder) (Name & signature of sole	proprietor)
Dated	
Place (Seal of Firm	1)
Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in	

that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar

(Not required if tender is uploaded by Proprietor himself)

Annexure-XV

(Para 16.2.4 (D) of General Instructions) & clause No. 14(c) (ii) and 15 of Part-I of GCC APRIL-2022, with up to date correction slip

SPECIAL POWER OF ATTORNEY (For Private/Limited companies only)

BE IT KNOWN To all that (Name of firm) having its registered office at
1. To appear before office of DFCCIL related to the process of tendering for the above said tender.
2. To download the tender documents for the above said tender.
3. To digitally sign the above said tender document and for uploading the offer on www.ireps.gov.in/for the said Tender.
4. To attend meetings and submit clarifications including negotiations, if any, called by DFCCIL.
5. To sign the agreement and other relevant documents & receive payment on behalf of Company,
6. To co-ordinate measurement through contractor authorized engineer, witness measurement, sign measurement books on behalf of Company.
7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate and refer all or any disputes to arbitration.
We have read the content of this Special Power of Attorney & accept the same and we hereby agree to ratify & confirm & do nereby ratify & confirm all acts, deeds &things lawfully done or caused to be done by our said Attorney.
(Signature of Shri)
Authorized signatory of the firm
Dated
Place Seal of Firm

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized.

Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per resolution passed by Board of Directors

.

ANNEXURE-XVI

MODEL FORM OF BANK GUARANTEE BOND FOR PG

To CGM/N DFCCIL, Mumbai North

	 In consideration of the President of India acting through (indicate designation of concerned CGM/N (hereinafter called "the Government") having agreed to exempt – (Name & address)(hereinafter called
	"the said Contractor(s)" from the demand, under the terms and conditions of an Agreement dated made between and for (hereinafter called "the said Agreement"), of Performance Guarantee for the due fulfillment by the said Contractor(s) of the terms and conditions contained in the said Agreement, on production of a bank Guarantee for Rs (Rupeesonly) we,(hereinafter referred to as "the Bank" at the request of
	(contractor(s) do hereby undertake to pay to the Government an amount not exceeding Rsagainst any loss or damage caused to or suffered or would be caused to or suffered by the Government by reason of any breach by the said Contractor(s) of any of the terms or conditions contained in the said Agreement.
	3. We (indicate the name of the bank) i.e
	4. We under-take to pay to the Government any money so demanded notwithstanding any dispute or disputes raised by the contractor(s)/supplier (s) in any suite or proceeding pending before any court or Tribunal relating thereto our liability under this present being absolute and unequivocal .
T	The payment so made by us under this bond shall be a valid discharge of our liability for payment there under and the contractor(s)/supplier(s) shall have no claim against us for making such payment.
	5. We
	6. We
	8. We (indicate the name of bank) i.e
	Dated the day of2020
	For(indicate the name of bank)
	i.e (Name, address and branch code)

1.

2.

ANNEXURE-XVII

(Para 16.2.7.4 (c) of General Instructions &

Clause No. 17.14.3 (a) of Annex.I Part-I of GCC APRIL-2022, with up to date correction slip)

SPECIMEN BOARD'S RESOLUTION OF A PRIVATE/LIMITED COMPANY FORENTERING INTO JV WITH OTHER ENTITIES

Extract from the minutes of meeting of Board of Directors of the company held on(Date) at the office of the company situated at
(Address of the company).

RESOLVED THAT(Name of the company) have decided to participate for the said tender for the work of(Name of the work) in joint venture with M/s(Name of the work)
the other Firm/Firms or company/companies with addresses) in name and style of the JV firm(Name of the Joint Venture firm).
FURTHER RESOLVED THAT Shri (Name and designation of authorized person of the company) is hereby authorized to execute & sign all necessary documents for submission of tendedocuments, JV Agreement and any documents in connection with present tender on behalf of company etc. For the above mentione work on behalf of the company.
Signed by Managing Director/
Director/ Company Secretary Of the Company Note:-
Stipulations in the above specimen Board's Resolution are for guidance only. Companies can incorporate other stipulation /stipulations relevant with the tender and formation of JV, if required.

The above Annexure should be executed on the Letter Head of the company.

Annexure-XVIII

Clause No. 16.2.7.3(c) of General Instructions &
Clause No. 17.14.1 (c) and 15 of Annex.I Part-I of
GCC APRIL-2022, with up to date correction slip

SPECIAL POWER OF ATTORNEY

(For Partnership Firms participating as a member of JV only)

We the following partners of M/s (Indicate	name of firm)	
(1)2		
34		
56	3	its
office athereby give our consent on behalf of N(Indicate name of firm) in favour of Mrare appended below, for entering into Joint Venture Agreement with	···	pecimen signature
M/s(Indicate name of other firm's)	having office ati	n connection with
to sign & execute the MOU, JV agreement and all other rec	quired documents pertaining to above said	tender.
ratify & confirm all acts, deeds & things lawfully done or caused to be	, , , , , , , , , , , , , , , , , , ,	r
(Signature of Sri)	(Name & signature	
DATE	1 2	
Place	3	
	4	
Seal of Firm	Seal of Firm	
Note:- The stamp duty shall be governed by the provision of the La	w relating to stamp in force in that State a	t the time when

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. Required even if MOU/JV agreement is signed by one or more partners authorized in the Partnership Firm as per the Partnership deed, letter of consent.

ANNEXURE-XIX

Clause No. 16.1(g) of General Instructions &
Clause No. 10.3 Annex.I Part-I of GCC APRIL-2022, with
up to date correction slip

(ON THE LETTER HEAD OF CHARTERED ACCOUNTANT)

(Mandatory and applicable for tenders valuing more than Rs 20 Cr to calculate Bid Capacity of tenderer- For value of A) $\,$

To

CGM/N

DFCCIL, Mumbai North .

Sub: -Construction works executed and payment received

It is to certify that construction works executed and payment received through construction works of M/s (Name of firm)......during the previous three financial years and the current financial year (up to date of inviting tender), as extracted from, Balance sheet/ certificate **issued by the employer/ client**, Form 16, Form 26AS etc. are as under:-

Sr. No.	Financial year	Work executed And Payment received through construction works
1.	Current year (Say A)	
2.	A-1	
3.	A-2	
4.	A-3	

Yours sincerely,

Date: ... (Name & Sign. Of Authorized Signatory)
Seal of firm

Registration No:-

E-Mail:-

Note:

- (a) In case of JV firm details of construction works executed by each member of JV is required to be submitted
- (b) In case, the tenderer/s failed to submit the above statement (for tenders valuing more than 20 Cr) along with offer, their/his offer shall be considered as incomplete and will be rejected **summarily**.

2.
 3.

4.5.6.

7.

Annexure -XX

Clause No. 16.2.7.5(d) of General Instructions & Clause No. 14(f)(iii) and 15 of Annex.-I Part-I of GCC APRIL-2022, with up to date correction slip

SPECIAL POWER-OF-ATTORNEY (For LLP Firm incorporated under LLP Act)

KNOW	ALL	MEN	BY	THESE	PRESENTS:	WHEREAS	M/S		
Act,	2008,	and hav	ing its	registe	number) is a LLP Firm ered office er called the 'LLP').	registered	under	the	LLP
					e meeting held on			the LLF	
	. *	.*		•	tender No		i	invited by	У
"	for	the wo	IK IId	mely	"				
					on) the authorized authorized in this bel				
irrevocably	cons	stitute,	nomin	ate,	appoint and	d autho		Mr./Ms	
(designa	-	addre:		5)	& who is/are preser	Mr./ otly holding the ab		s./Mr./Ms	
in the LLP as any of the follo	our true and owing powers	l lawful attorne s for and	ey (hereir d on	behalf	to as "Attorney") of the	e LLP to jointly or	severally exer	cise all o	r
Invited by the				(name	e of LLP & LLPIN num	ber) in respect	or trie aforesa	na tenae	r
•		DFCCIL related	d to the p	rocess of tende	ering for the above said	tender.			
To download t	he tender do	cuments for th	ne above s	said tender.					
To digitally sign the said Tende		said tender doo	cument an	d for uploading	the offer on www.ireps	.gov.in <u>http://wv</u>	vw.ireps.go	ov.in/fo	r
To attend mee	tings and su	bmit clarificati	ons includ	ing negotiation	s, if any, called by DFC	CIL.			
To sign the ag	reement and	l other relevan	t docume	nts & receive p	payment on behalf of fi	m,			
To co-ordinate of firm.	e measureme	ent through co	ntractor a	uthorized engi	neer, witness measurer	nent, sign measur	ement books	on behal	f
To compromis arbitration	e, settle, rel	linquish any cl	aim(s) pr	eferred by the	firm, sign no claim ce	ertificate and refer	all or any di	isputes to	0
The LLP agrees	s and undert	akes that in th	e event of	any change in	the constitution of the	LLP, the rights an	d obligations	of the LLF)
shall continue Attorney witho			-		LLP undertakes that it	shall not cancel o	or amend this	power o	f
AND the LLP h	ereby agrees	s that all acts,	deeds or t	things lawfully	done by the said Attorr	eys or either of th	em under the	authority	у
of this power s	shall be const	trued as acts, o	deeds and	things done b	y the LLP and the LLP h	ereby undertakes	to confirm and	d ratify al	II
and whatsoeve	er the said At	ttorneys or eith	ner of the	n shall lawfully	do or cause to be don	e by virtue of the p	owers hereby	y given.	
N WITNESS	WHEREO	F this deed h	as been s	igned and se	aled by WITNESSES:				
_	re Name:					es of authorized re			
Add	ress: Name of (Executants):			of	LLP: authorized r	representative		
Designati		ccuminoji							

Signat Address	ure Name:								
Specimen Sig	natures of	Attorney H	older(s) in to	oken of acc	eptance:				
(1)Name			. Signature						
(2Name)			Signature.						
Executed	and	-	before me	on	thisday	of		At	
					(Seal and signatur	re of Nota	ry Public)		

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per resolution passed by Partners of the LLP

Annexure -XXI

 $\label{lambda} \hbox{Clause No. 16.2.5(c) of General Instructions \& Clause No. 14(f)(iii) Annex.I Part-I of GCC APRIL-2022, with up to date correction slip}$

Partner's Resolution of LLP Firm incorporated under LLP Act for submitting Tender by LLP firm (To be printed on Firm's letter head)

	OF THE RESOLUTION PA	•	ΓING OF TH	IE PARTN	ERS	
OF		(LLP N	lame) havin	g LLPIN_		of 20 (Hereinafter referred to as LLP) HELD
ON (Date)) AT ((Address)				of 20 (Hereinafter referred to as LLP) HELD Whereas the Board has been described about NIT
nam	ne"					
discussion	following resolution was	passed:				
RESOLVED	THAT the LLP (LLP nar	ne) shall participate	in the above	e tender		
Resolved						& Mr./ Ms. rally sign and submit all the necessary papers,
make repr connection Resolved f Power Mr./Ms The acts d For the Or (Seal of LL	rms, quotes, bids etc., r resentations, submit pap n with completion of afor further that LLP/Partners of Attorney in	egotiate, discuss, agers, affidavits and to esaid tender work an authorize(s) Mr./Ms. terms of this the persecuted by such above sized person)	gree to mak do any oth and to enter resolution resolution (s) above named auti	er act and er act and into liabili on in enamed. horized pe	iendments d complete ty against (l favour	s, alterations or modifications thereto and to e requisite formalities on behalf of the LLP in
Designation	on:					
Place: Dated:						
	and Signed (place).	before me	on	this	day	of At
Note:-				(:	Seal and s	signature of Notary Public)

- 1. Stipulations in the above specimen Resolution are for guidance only. LLP firm can incorporate other stipulation /stipulations relevant with the tender and formation of JV, if required.
- 2. The above Annexure should be executed on the Letter Head of LLP firm.

 Required even if tender documents are submitted by the authorized/ power of attorney holder himself as per resolution passed by Partners of LLP firm.

Annexure -XXII

 $\label{lambda} \hbox{Clause No. 16.2.6(c) of General Instructions \& Clause No. 14(e)(iii) and 15 of Annex.I Part-I of GCC APRIL-2022 , with up to date correction slip$

SPECIAL POWER-OF-ATTORNEY
(For Registered Society & Registered Trust)

	ALL	MEN	BY	THESE	PR	ESENTS:	WH	EREAS	M/S		
			. (Name	of Registere	d Societ	y / Register	ed				
Trust) is a Regis vide v at	which re	egistered),	ar	nd havir	ng its	registe	ered	ne of office	the	act	
Registered Trus			`		-		• •				
IND WHEREAS b	-	ion No		passed in the	meeting	held					
n				_		_					
Registered Soci	-			-	_	=			in	tha	tanda
Trust lo	name	•	have	decide invited	eu by	to DFCCIL	particip for	the	in work	the namely	tende
J				IIIVICC		DICCIL	101	uic	WOIK	Hamely	
	(name	and docio	nation) t	ha authoriza	d roproce	entativo of M	I/C			(name of	
Registered Soci				ne audionzed	ı represe	illauve of M	/3			(Hairle Oi	
uthorized in this	-			hereby irrev	ocably co	nstitute, nom	inate, appo	int and aut	horize Mr.,	/Ms.	
(de	esignation)_			s)			Mr./			Ms./Mr./Ms.	
		(addre								oned position ir	
he Registered S		_								_	
Society / Regis				•		_	•				
		(name of Re	egistered	l Society / R	egistere	d Trust) in r	espect of t	he aforesaid	d tender In	vited by DFCCIL	
				the process		ng for the ab	ove said te	nder.			
				above said ter							
. To digit	, -			said tende		iment and	for	uploading	the	offer on	
ww.irens.gov.in	http://ww	w.ireps.g		or the said Te							
	_			including no		if any called	l by DFCCI	L.			
. To attend n	_	d submit cla				-	0, 2. 002				
1. To attend no. To sign the	agreement	and all othe	er required	d documents	& receive	payment.					
To attend no To sign the To co-ordin	agreement nate measur	and all other ement throu	er required		& receive	payment.			easuremen	t books on	
To attend not	agreement nate measured Trust/Sc	and all other ement throus ociety.	er required ugh contr	d documents actor authoriz	& receive zed engin	payment. eer, witness r	measureme	ent, sign me			
To attend not sign the control of Register To compror	agreement nate measured Trust/Sc	and all other ement throus ociety.	er required ugh contr	d documents	& receive zed engin	payment. eer, witness r	measureme	ent, sign me			
To attend not sign the following the followi	agreement nate measured Trust/Sc	and all other ement throus ociety.	er required ugh contr	d documents actor authoriz	& receive zed engin	payment. eer, witness r	measureme	ent, sign me			
1. To attend not sign the factor of the fact	agreement nate measured Trust/Sc	and all other ement throus ociety.	er required ugh contr	d documents actor authoriz	& receive zed engin	payment. eer, witness r	measureme	ent, sign me			
To attend no. To sign the coordinate of Register 7. To compror rbitration	agreement nate measured Trust/So mise, settle,	and all other rement throu ociety. relinquish a	er required ugh control ny claim(:	d documents a actor authoriz s) preferred b grees and und	& receive zed enging by the firm dertakes t	payment. eer, witness r n, sign no claim that in the eve	measurement of any ent of any	ent, sign more and refer change in t	all or any he constitu	disputes to	
To attend note that the state of the state o	agreement nate measured Trust/So mise, settle, Society / iety / Reg	and all other rement throus ociety. relinquish a Registered gistered Tri	er required ugh control ny claim(s Trust agust, the s	d documents a actor authoriz s) preferred b grees and und rights and ob	& receive zed enging by the firm dertakes t	payment. eer, witness r n, sign no claim that in the eve	measurement of any ent of any	ent, sign more and refer change in t	all or any he constitu	disputes to	
To attend note that the continue to be in	agreement nate measur red Trust/So mise, settle, Society / iety / Reg full force wi	and all other rement throuse ociety. relinquish a Registered gistered Tru ithout any ef	er required ugh control ny claim(s Trust agust, the s fect there	d documents a actor authoriz s) preferred b grees and und rights and ob eof.	& receive zed enging the firm the firm dertakes the dertakes the firm the f	payment. eer, witness r n, sign no clair that in the eve of the Regis	measurement m certificat ent of any tered Soc	ent, sign more te and refer change in t	all or any he constitu	disputes to ution of the Trust shall	
To attend not sign the factor of the registered segistered segiste	agreement nate measur red Trust/So mise, settle, Society / iety / Reg full force wi Society /	and all other rement throus sciety. relinquish a Registered gistered Tru ithout any ef Registere	er required ugh control ny claim(Trust ag ust, the fect there d Trust	d documents a actor authoriz s) preferred b grees and und rights and ob eof.	& receive zed enging the firm the firm dertakes the dertakes the firm the f	payment. eer, witness r n, sign no clair that in the eve of the Regis	measurement m certificat ent of any tered Soc	ent, sign more te and refer change in t	all or any he constitu	disputes to ution of the Trust shall	
To attend not sign the factor of the registered segistered segiste	agreement nate measur red Trust/So mise, settle, Society / iety / Reg full force wi Society /	and all other rement throus sciety. relinquish a Registered gistered Tru ithout any ef Registere	er required ugh control ny claim(Trust ag ust, the fect there d Trust	d documents a actor authoriz s) preferred b grees and und rights and ob eof.	& receive zed enging the firm the firm dertakes the dertakes the firm the f	payment. eer, witness r n, sign no clair that in the eve of the Regis	measurement m certificat ent of any tered Soc	ent, sign more te and refer change in t	all or any he constitu	disputes to ution of the Trust shall	
To attend no sign the control of the Registered Socontinue to be in the Registered obtaining previous	sagreement and measured Trust/Somise, settle, Society / Reg full force wi Society / s written co	and all other rement throu ociety. relinquish a Registered Jistered Tra ithout any ef Registere nsent of DFC	er required up to control of the con	d documents a actor authoriz s) preferred b grees and und rights and ob eof. undertakes th	& receive zed engin by the firm dertakes the	payment. eer, witness r n, sign no claim that in the eve of the Regis Ill not cancel	measurement of any tered Soc	ent, sign more and refer change in the change in the change this power	all or any he constitu gistered 1	disputes to ution of the Frust shall ney without	
To attend no To sign the Co. To co-ordinehalf of Register To Compror ribitration To Registered Registered Social	agreement nate measur red Trust/So mise, settle, Society / iety / Reg full force wi Society / s written co red Societ	and all other rement throuse sciety. relinquish a Registered fistered Traithout any ef Registere nsent of DFC	er required ugh control of the last agust, the last there do Trust CCIL.	d documents a actor authorizes) preferred b grees and uncerights and ob- eof. undertakes the	& receive zed enging by the firm dertakes the dertakes that all sees tha	payment. eer, witness r n, sign no claim that in the eve of the Regis Ill not cancel	measurement of any tered Soc or amend	ent, sign more and refer change in the chang	all or any he constitu gistered 1 of Attorn by the said	disputes to ution of the Frust shall ney without d Attorneys	
To attend no To sign the Co. To co-ordinehalf of Register To Compror ribitration To Registered Registered Social States on tinue to be in the Registered btaining previous ND the Register either of them	sagreement ante measured Trust/Somise, settle, Society / Reg full force with Society / s written commended the according to the according to the sagreement of the sagreement	and all other rement throu ociety. relinquish a Registered Tra ithout any ef Registere nsent of DFG y / Register outhority of ti	er required up to control of the con	d documents a actor authorizes) preferred b grees and uncrights and ob- eof. undertakes the	& receive zed enging by the firm dertakes the dertakes that all trued as a second control of the dertakes that all trued as a second control of the deres that all trued as a second control of the deres that all trued as a second control of the deres that all trued as a second control of the deres that all trued as a second control of the deres that all trued as a second control of the deres that all trued as a second control of the deres that all trued as a second control of the deres that all the dere	payment. eer, witness r n, sign no claim that in the eve of the Regis all not cancel I acts, deeds a	measurement of any tered Soc or amend or things land things d	ent, sign more and refer change in the chang	all or any he constitu gistered 1 of Attorn by the saic	disputes to ution of the Frust shall ney without d Attorneys ed Society	
To attend no To sign the Co. To co-ordinehalf of Register To Compror ribitration To compror ribitration To Registered Socontinue to be in the Registered btaining previous ND the Register reither of them Registered T	sagreement agreement ante measured Trust/Somise, settle, Society / Reg full force with Society / s written corred Societ under the activities and it	and all other ment throuse terment throuse terment throuse terment and the content of the conten	er required ugh control of the last agust, the last described there do Trust coll.	d documents a actor authorizes) preferred b grees and underights and object. undertakes the state hereby agrees shall be considerated / Registery / Re	& receive red enging by the firm dertakes the ligations and it shades that all trued as a stered 1	payment. eer, witness r n, sign no claim that in the eve of the Regis all not cancel I acts, deeds of eacts, deeds ar irust hereby	measurement of any tered Soc or amend or things land things dundertake	ent, sign more and refer change in the change by the confirmation one by the confirmation in the change in the cha	all or any the constitution for all or any the constitution for all or any the said for any and raid for any any for any any for any any for a	disputes to ution of the Frust shall ney without d Attorneys ed Society ify all and	
4. To attend note that the following forms of the following following forms of the following following forms of the following forms of th	sagreement agreement ante measured Trust/Somise, settle, Society / Reg full force with Society / s written corred Societ under the activities and it	Registered fithout any of the Registere uthority of the Register or either of the Registere or either or e	er required ugh control of the last agust, the last described there do Trust coll.	d documents a actor authorizes) preferred b grees and underights and object. undertakes the state hereby agrees shall be considerated / Registery / Re	& receive red enging by the firm dertakes the ligations and it shades that all trued as a stered 1	payment. eer, witness r n, sign no claim that in the even of the Regis all not cancel I acts, deeds of acts, deeds ar Frust hereby to be done to	measurement of any tered Soc or amend or things land things dundertake	change in the ch	all or any he constitu gistered of Attorn by the said Registered m and rat s hereby gi	disputes to ution of the Frust shall ney without d Attorneys ed Society ify all and	4

WITNESSES:										
	gnature Name: ddress:				Signatures of a & Seal of Reg i Registered T	istered So	•	ve		
					Name (Executants): Designation:	of	authorized		rep	
Sig	gnature Name: Add	ress:								
Specimen Sign	natures of Attorney H	older(s) in tok	en of accep	tance:						
(1)Name		. Signature								
(2Name)		Signature								
Executed	and Signed (place).	before me	on ti	hisday	of			At		
				(Seal and	signature of N	otary Public	:)			

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. (Required even if tender documents are submitted by the authorized/ power of attorney holder himself)

Notes:-

b

Annexure-XXIII

Clause No. 16.1(n) of General Instructions Information and particulars in terms of Para 11(a) and 11(b) of General Instructions and Clause No. 16 of Annexure-I Part-I of GCC APRIL-2022, with up to date correction slip.

(i`) Information and	particulars regarding	employed retired Railway	//DFCCTL Engineer (s).	Officer(s) of the Gazetted rank.

Sr.No.	Name of retired Designation	Officer/	Engineer	Date Retirement	of	Details of obtained permission applicable) (wherever
1.						
2.						
3.						
4.						

(ii)Information and particulars regarding retired Railway/DFCCIL Engineer (s)/ Officer(s) of the Gazetted rank being one of the partner in the partnership Firm/ Joint venture/registered Society/ registered firm/ LLP etc

Sr.No.	Name of retir Designation	ed gazette	Officer/	Engineer	with	Date of Retirement	Details obtained applica	of able)	permission (wherever
1.									
2.									
3.									
4.									

(iii)Information and particulars regarding retired Railway/DFCCIL Engineer (s)/ Officer(s) of the Gazetted rank being director in the company

Sr.No.	Name of retired g Designation	jazette Officer/	Engineer with	Details of obtained applicable)	permission (wherever
1.					
2.					
3.					
4.					

Note:-

- 1. Details as per the above format shall be furnished by the tenderer. The format should not be left blank. In case of there being no such retired Gazetted Railway/DFCCIL Officer/ Engineer, Nil to be furnished in the format.
 - 2 In case details are not submitted in terms of Para 11(a) by the tenderer, their offer shall be summarily rejected.
 - Also submit the document of permission from the President of India or any officer, duly authorized by him in this behalf, in case (i) where such Engineer or officer had not retired from government service at least 1 year prior to the date of submission of the tender (ii) where such Engineer or officer is a partner or director as the case, in partnership firm or an incorporated company,.
 - (iv) Information and particulars in terms of Para 11(b) of General instructions regarding Relative(s) employed in gazette capacity on Railway/DFCCIL

Sr. No.	Name of the relative who is employed in gazette capacity on Railway/DFCCIL with Designation	Relation
1.		
2.		
3.		
4.		

Note :- 1. Details as per the above format shall be furnished by the tenderer. The format should not be left blank. In case of there being no such relative, Nil to be furnished in the format.

2. In case details are not submitted in terms of Para 11(b) of General Instructions by the tenderer, their offer shall be summarily rejected.

Signature of the tenderer	
	Name

Annexure-XXIV

Clause No. 16.2.7.5(c) of General Instructions Partner's Resolution of LLP Firm for entering into Joint Venture (To be printed on LLP Firm's letter head)

EXTRACT OF T	THE RESOLUT	TON PASSED AT	THE MEETING OF	THE PARTNE	RS		
OF			(LLI	P Name)	having LLPINof 20.) (hereinaf	ter referred to as LLP) HELI
ON (Date)		AT (Address) _					
Whereas	the	Partners	have	been	described	about	NIT
No			issued by DFCCII		namely		
"					Partners discussed the	matter and aft	er discussion
following resol	ution was pas	ssed:					
RESOLVED TH	AT the LLP	(LLP name)	shall participate	in the above	tender in Joint Venture	e and for the pur	rpose the LLP
shall enter					nt, with M/S		
M/S			of other constitue				
D	414-41 1	I D/Dt			0. M.: /	N4 -	
					& Mr./		
•	- ,			-	agreement, and to sigr connection with comple		
and to enter in		•	idilues on Delidii	or the LLP III	connection with comple	euon or aroresaic	i terider work
and to enter ii	ito ilability ag	amst the LLF.					
Resolved furthe	er that LLP/Pa	rtners authorize(s	s) Mr./Ms		(name and designa	tion) of the LLP	to execute Power
of Attorney in	n terms of t	his resolution in	favour of				
Mr./Ms		Mr./Ms		the person(s)	above named.		
The acts done	and documen	nts executed by su	ich above named	authorized pe	rson(s) shall be binding	on the LLP.	
For the Organi	zation,						
(Seal of LLP &	Signature of	authorized persor)				
Name of author	rized person:			Desi	gnation:		
	Place:						
Dated:							
Executed		-	e on this	day	of	At	
(Seal and sig	nature of Not	arv Public)					

Annexure: XXV

Clause No. 16.2.5(d) of General Instructions

POWER-OF-ATTORNEY BY A LLP Firm (incorporated under LLP Act) for entering into JOINT VENTURE AGREEMENT.

(to be executed non judicial stamp paper of appropriate value as per law of state concerned Non Judicial stamp paper should be purchased in the name of the LLP)

KNOW	ALL	MEN	BY	THESE	PRESE	NTS:	WHE	REAS		M/S			
			(nar	me of LLF	% LLPIN	number)	is a LLP r	egiste	red under	the LLP A	4ct, 20	08, and ha	ving its
registered	office at		(Hereinafter	called t	he 'LLP').	AND W	HEREAS b	y its	resolution	1 No		passed	in the
meet	ing held	on		of	the		Partn	ners	of	the	LLP,	the	
LLP		(LLP na	ame) has de	cided to	participate	in the te	ender No						issued
by DFCCIL	for the work r	namely											
"					″ in J	oint Vent	ure and fo	r the	purpose	the	LLP	shall	
enter	into	and	execute	joint	venture	e agree	ment	,	with M/S				&
M/S			(name	of	other	constitu		of	joint	ventu	,	AND	THAT
M/S			(name of	the lead i	member of	f joint ven	ture) shall	l act a	s the lead	member	of abov	e mention	ed joint
venture.													
ī			(nar	ne and d	esignation) the auth	orised rer	nresen	tative of				
										behalf by	afore	said resolu	tion do
	vocably consti				and		rize Mr./		Ms.				
,	•	-	(add				&	N	1r./	Ms.		Mr./	Ms.
			(add					is/are	presently	, holding	the	above me	ntioned
position in	the LLP as ou	ır true and	d lawful atto	rney (her	einafter re	eferred to	as "Attori	ney")	of the LLI	to jointly	or sev	verally exe	rcise all
or any of th	e following po	owers for	and on beha	If of M/S									
					(Name o	f LLP & L	LPIN num	ber) ii	n connect	on with a	foresaid	d bid:	
1			. d .: 101N	T \/ENT	IDE		a . c l.: . l	1	L		ul	l l l	C - C 11
	nter into and o ove named co										ne LLP	, on benai	r or tne
	gn and submit			_				L OII L	Jenan or t	HE LLF.			
	any other ac					-		nnocti	on with o	mplotion	of afor	ocaid tand	or work
	r into liability			te iorinan	iues on be	ilali Oi ule	ELLP III CO	illecu	on with to	Impletion	UI dIUI	esaiu teriu	ei work
	generally to d			or things	ac may he	nococca	v or prop	or for	the nurne	ocac mant	ionad s	shove	
4. Aliu (generally to ut	o ali Sucii	acis, ueeus i	or unings	as may be	riecessa	y or prop	ei iui	uie pui po	inent	ioneu a	above.	
The LLP agr	rees and unde	rtakes tha	it in the ever	nt of any	change in	the const	itution of 1	the LL	P, the rigl	nts and ob	oligation	ns of the L	LP shall
continue to	be in full force	e without	any effect th	nereof.	J				, ,				
	dertakes that					,			J .				
	P hereby agre												
	shall be const												l and
	the said Atto	•			•			•				T	
	WITNESS		EREOF	this	deed	has	been		signed	and			ру
Shri		(name ar	nd designatio	on), on th	nis	da	y of		20	, in prese	nce of:	:	
WITNESSES	٥.												
WITHLOOL	·.												
	Signature Na	me:					Signatur	res of	authorize	d represe	ntative	& Seal	
	Address:						of LLP:			•			
									orized rep	resentativ	⁄e:		
							Designa	tion:					

Signature Name: Address:

(1)Name		Signature	<u>,</u>				
(2)Name		Signatuı	re				
Executed	and At	Signed	before	me	on	thisday	of
	(place)).					

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. Required even if tender documents are submitted by the authorized/ power of attorney holder of the LLP firm himself

1.

2.

ANNEXURE-XXVI

(Para 16.2.7.6 (c) of General Instructions)

SPECIMEN RESOLUTION OF EXECUTIVE COMMITTEE OF REGISTERED

The above Annexure should be executed on the Letter Head of Registered Society/Trust.

SOCIETY/TRUST (To be printed on registered society/ trust's letter head)

FOR ENTERING INTO JV WITH OTHER ENTITIES

Extract from the minutes of meeting of Executive Committee of Registered Society/Trust held on

RESOLVED THAT
FURTHER RESOLVED THAT Shri
Name and Signed by authorized
Executants/s of Registered Society/Trust
Note:-
Stipulations in the above specimen Resolution are for guidance only. Registered Society/Trust can incorporate other stipulation /stipulations relevant with the tender and formation of JV, if required.

Annexure-XXVII

(Para 16.2.7.6 (c) of General Instructions)

SPECIAL POWER OF ATTORNEY

	(To be submitted by Registered Society/Trust participating as member of JV) BE						
	IT KNOWN to all that I (Indicate name of Authorised signature of the Registered Society/Trust) at the Registered						
	Society/Trust (Indicate Name of Registered Society/Trust) having its office at do hereby for and on behalf						
	of the said Registered Society/Trust appoint ShS/o Shriage(Indicate Name of Nominee with full addres of the Registered Society/Trust as our Attorney, whose specimen signature are appended below to execute the MOU/ JV Agreeme						
	& all other required documents with M/s (Indicate Name of other Co. /Prop. firm/ Registered						
	Society/Trust) Situated at in connection with the following tender invited by DFCCIL:-						
	"T.NoName of work						
	We/ I have read the content of this Special Power of Attorney & accept the same, and we/ I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or caused to be done by our said Attorney.						
	In witness where of I (Indicate name of Authorised signatory of the Registered Society/Trust) Of (Indicate name of Registered Society/Trust) the above named Authorised signatory has executed this Power of Attorney.						
E t t- /-	For (Name of						
Executants/s	of Registered Society/Trust)						
	(Name, address and Sign. of Power of Attorney holder Shri)						
	(Sign& Seal) Place						
	Date:						

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. Required even if tender documents are submitted by the authorized/ power of attorney holder of Registered Society/ firm himself

2.

ANNEXURE-XXVIII

DFCCIL CONTRACT AGREEMENT OF WORKS (charged to EBR(IF) CONTRACT

(charged to EBK(1F) CONTRACT
AGREEMENT NODATEDDATED
ARTICLE OF AGREEMENT made on this day in the year Two Thousand and between the President of India, acting through the (DFCCIL) Administration having its office at Mumbai North hereinafter called the 'DFCCIL' of the first and part and Name of Contractor hereinafter called the 'Contractor' of the second part and Indian Railway Finance Corporation Limited hereinafter called the 'IRFC' of the third part having its office at with GSTIN (GSTIN of billing unit, IRFC). First part, second part and third part collectively hereinafter called the 'Parties'.
WHEREAS the contractor has agreed with the DFCCIL for performance of the works set forth in the schedule hereto annexed upon the Standard General Condition of Contract corrected up to latest correction slips and the Specifications of the DFCCIL corrected up to latest correction slips and the Specifications of the DFCCIL, corrected up to latest correction slips and the Special Condition and Specifications, if any, and in conformity with the Drawings here-into annexed AND WHEREAS the performance of the said works is an act in which the public are interested.
NOW THIS INDENTURE WITNESSETH that in consideration to payments to be made by the DFCCIL, the Contractor will duly perform the said works in the said schedule set forth and shall execute the same with great promptness, care and accuracy in a workman like manner to the satisfaction of the DFCCIL and will complete the same in accordance with the said specifications and said drawings and said conditions of contracts on or before the
It is agreed by and between the parties that DFCCIL shall continue to be held responsible for all obligations, risk and liabilities, whatsoever, arising out of or in connection with the Contract Agreement and this Novation Agreement, whether during the progress of the work or after its completion.
It is further agreed and understood by and between the parties that IRFC shall be the owner of assets, if any, arising out of execution of works as defined in the Contract Agreement, except the land whose ownership shall continue with DFCCIL. Accordingly, the invoices shall be issued by capturing GSTIN of contractor (as the supplier) and GSTIN of IRFC (as the bill-to party). Also, the contractor shall submit the invoice, issued in the name of IRFC, to DFCCIL for processing payment by DFCCIL to Contractor subject to applicable TDS under the Income Tax, GST or any other applicable laws.
It is further agreed by and between the parties that IRFC shall be responsible to comply with Income Tax and GST laws in relation to filling of returns. All the communication in relation to the Contract Agreement would only be between Party hereto of first part and second part.
For and on behalf of the President of India
Witness of the Signature
1

Address :	
Signature of Contractor	
	Name of Authorized Signatory
Witnesses of the Signature	
1	
2	
Address:	
	For and on behalf of the Indian Railway Finance Corporation
Witness of the Signature	, , , , , , , , , , , , , , , , , , , ,
1.	
2.	
Address:	

ANNEXURE-XXIX

((Para 16.2.2 (a) of General Instructions) clause 14(ii) (b)of the GCC APRIL-2022)

CERTIFICATE

(For HUF (Hindu Undivided Family / for JV having HUF as member)

I (Indicate Name of Karta) S/o (Full address of HUF)
Karta of M/s (Indicate Name of HUF) situated at (Full address
of HUF) do hereby solemnly affirm & declare as under:-
1. That I, who is submitting the tender on behalf of the HUF is in the position of Karta of the HUF, working in the name & style of (Indicate Name – HUF) at
2. That, I(Indicate Name of Karta) has the authority, power and consent given by other members to act on behalf of(name of HUF)
Deponent
Signature and Seal
VERIFICATION
I, the above named deponent do hereby solemnly affirm & verify that the contents of
my above affidavit are true & correct. Nothing has been concealed and no part of it is false.
Deponent Signature and Seal Place:-
Date:-

Note: - The stamp duty shall be governed by the provision of the Law relating to stamp in Force in that State at the time when such AFFIDAVIT is being executed. Affidavit shall be affirmed before the Notary Public.

Annexure XXX

(Para 16.2..2 (b) of General Instructions) (Clause14 (ii) (b) and clause 15 of the GCC APRIL-2022)

SPECIAL POWER OF ATTORNEY (For HUF (Hindu Undivided Family)

	BE	IT	KNOWN	to	all	that	we	(1)			. (2)		.
_					do h	ereby, for	and on	beha	If of the	said fi	rm appo	int Shri			
•	k designati	,							,						
	to do all o					Shri or things									
No DFCCIL		(N	ame of wo	ork)				invite	d by						
1.To ap	pear befor	re office o	of DFCCIL	related to	the pro	cess of ter	ndering 1	for the	above s	aid ten	der.				
2.To pro	ocure/dow	nload the	e tender d	ocuments	for the a	above said	tender.								
3.To	digitally	sign	the	above	said	tender	docun	nent	and	for	upload	ding	the	offer	or
www.ire	eps.gov.in	http://w	ww.ire	ps.gov.	in/for th	e said Ten	der. In o	case tl	ne offer i	s subm	itted by	the pers	on oth	er than t	hose
						etween the emed to be			•	author	ized as	above a	and the	e person	who
4.To att	tend meeti	ngs and	submit cla	rifications	includin	g negotiati	ions, if a	any, ca	illed by [FCCIL					
5.To sig	ın the agre	eement a	nd other r	elevant d	ocument	s & receiv	e payme	ent on	behalf o	f firm,					
6.To co- of firm.		neasuren	nent throu	gh contra	ctor's au	thorized er	ngineer,	witnes	ss measu	rement	, sign m	easurem	nent bo	oks on b	ehali
7.To co arbitrati	•	, settle, r	elinquish	any claim	(s) prefe	erred by th	ne firm,	sign ı	no claim	certific	ate and	refer al	l or an	y dispute	es to
confirm						Power of things law		-	-						ify 8
Sri)		(1	Name & :	signature)			Membe	ers of tl	ne HUF		(Sigr	nature	01
	DATE									1.					
															
	Place									3.					
										4.					
	Seal of Fi	rm								S	eal of Fi	rm			

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Power of Attorney is being executed. The Power of Attorney shall duly registered with registrar or notarized. (Not required if tender documents are uploaded by Karta himself).

Annexure XXXI

((Para 16.2.3 (c) of General Instructions) Explanation for clause 10 – eligibility criteria, of the GCC APRIL-2022)

DECLARATION BY NEWLY FORMED PARTNERSHIP FIRM/ LLP Firm

(Mandatory if tenderer is Newly Formed Partnership Firm/ LLP Firm)

		S/o Shri do			y of partner	ship firm/	LLP Firm M/s	5
1.	That, we	are the newly formed partr	D. of the		M/s gistrar o	f firm	vide	Registration
No		dated						
partne firm (ers. The desp	wly formed Partnership Firnetails of the previous propri- Firm wherein any of the part of	etary firm or previous diss artners of the present fir	olved partnership firm m was a proprietor /	/ LLP Firm or		•	•
	partnership firm Partnership		Previous proprietary/		n Share d previous partnership firm/ Firm	in LLP		
	1.							
	2.							

- 3. That, following relevant documents are Annexed with bid –
- (1) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure I
- (2) A copy of previous partnership Firm (Notarized or duly registered with the Registrar) (3) Affidavit as per proforma given of Annexure –IX for previous Propriety firm (duly executed on stamp paper and notarized).
- (4) Copy of previous LLP agreement and certificate of incorporation.
- (5) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case of dissolution of previous partnership firm/ LLP firm)
- (6) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm, LLP firm or propriety firm)
- (7) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s) joining the new/ existing partnership firm, as per para 16.1 (c), (d), (f),(g), (k) above.

Declaration by the Tenderer:-

3.

We/ I have read the content of this declaration & respective conditions of the GCC regarding assessment of the eligibility of our partnership firm/ LLP firm and have/ has enclosed all the required mandatory documents accordingly. We/I hereby declare

that the information given above are true. If any of the above information is found to be wrong at any time, my tender will liable to be rejected.

Name and Signature of Tenderer along with Seal

Notes-

- 1. In case of newly formed partnership firm, the credentials of individual partners from previous propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered only to the extent of their share in previous entity on the date of dissolution / split and their share in newly formed partnership firm. For example, a partner A had 30% share in previous entity and his share in present partnership firm is 20%. In the present tender under consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.
- Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the partnership firm i.e.,
 In a partnership firm of A&B partners, A or B partner cannot use credentials of partnership firm of A&B partners in any other
 partnership firm or propriety firm without leaving partnership firm of A&B partners.
- 3. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of credentials of the previous partner will be passed on to the successor.
- 4. In a partnership firm "AB" of A&B partners, in case A also works as propriety firm "P" or partner in some other partnership firm "AX", credentials of A in propriety firm "P" or in other partnership firm "AX" earned after the date of becoming a partner of the firm AB shall not be added in partnership firm AB.
- 5. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a partnership firm.

Annexure XXXII

(Para 16.2.3 (d) of General Instructions) (Explanation for clause 10 – eligibility criteria, of the GCC APRIL-2022)

DECLARATION BY AN EXISTING PARTNERSHIP FIRM/LLP FIRM

(Mandatory if tenderer is an Existing Partnership Firm/ LLP Firm)

(Fill th	e releva	ant para (1.1, 1	.2 & 1.3)	and strike off	the para which	is not re	elevant under F	Partnersh	ip Firm)		
1.0								ry of Pa	rtnership Fi	irm/ L	LP Firm M/s
1.1	That, we are an existing Partnership Firm/ LLP Firm in the name and style of										
	-			PAN/TAN No.		There ha		nge in th	(I e Partner(s	MM/YY) of ou), having r firm during las
1.2	That,	, we are an exis	ting Partn	ership Firm/ L	LP Firm in the	name an	d style of				
M/s							-				
S.No).	Name Partner(s)	of	quitting	Share of Paquitted.	artner(s)	who has/have	Date	of (MM/\	Υ)	quitting
							AND / OR				
1.3	That,	, we are an exis	ting Partn	ership Firm/ L	LP Firm in the	name an	d style of				
	ation N	ost 07 (seven) ye	, F	PAN/TAN No		ollowing p	artner(s) has/		ned our Par	tnersh	
S.No.	N	ame of Joining	Partner(s)		Share of joini	ng Partne	er(s)				
					In the presen	t firm					nere he/they resent firm
1 4	T	on of Dave 1.2	and 1.2 fe	llouina de su	nonto ao an-li-	able ar-	required to be	audomi#	d along	امنط ط	

- 1.4 In case of Para 1.2 and 1.3, following documents as applicable are required to be submitted along with bid:
- (1) Details of previous Propriety firm / Partnership Firm/ LLP firm as per annexure I.
- (2) A copy of previous partnership Firm (Notarized or duly registered with the Registrar) (3) Affidavit as per proforma given of Annexure –IX for previous Propriety firm (duly executed on stamp paper and notarized).
- (4) Copy of previous LLP agreement and certificate of incorporation.
- (5) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in case of dissolution of previous partnership firm/ LLP firm)
- (6) Proof of surrender of previous PAN no (in case of dissolution of previous partnership firm, LLP firm or propriety firm)
- (7) Documents for the technical, financial criteria, bid capacity as claimed w.r.t. such partner(s) joining the new/ existing partnership firm, as per para16.1 (c), (d), (f),(g), (k) above.

Declaration by the Tenderer:

We/ I have read the content of this declaration & respective conditions of the GCC regarding assessment of the eligibility of our partnership firm/ LLP firm and have/ has enclosed all the required mandatory documents accordingly. We/I hereby declare

that the information given above are true. If any of the above information is found to be wrong at any time, my tender will liable to be rejected.

Name and Signature of Tenderer Alongwith seal.

- 1. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his credentials to the extent of his share on the date of quitting the partnership firm (e.g. in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.
- 2. In case of existing partnership firm if any other partner(s) joins the firm, the credentials of partnership firm shall get enhanced to the extent of credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc.
- 3. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of partnership firm of A&B partners in any other partnership firm or propriety firm without leaving partnership firm of A&B partners.
- 4. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of credentials of the previous partner will be passed on to the successor.
- 5. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, the credentials of the firm before such modification in the share will continue to be considered for the firm as it is without any change in their value. Further, in case a partner of partnership firm retires without taking away any credentials from the firm, the credentials of partnership firm shall remain the same as it is without any change in their value.
- 6. In a partnership firm "AB" of A&B partners, in case A also works as propriety firm "P" or partner in some other partnership firm "AX", credentials of A in propriety firm "P" or in other partnership firm "AX" earned after the date of becoming a partner of the firm AB shall not be added in partnership firm AB.
- 7. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a partnership firm.

Annexure XXXIII

(Para 16.2.4 (e) of General Instructions) (Explanation for clause 10 – eligibility criteria, of the GCC APRIL-2022)

DECLARATION REGARDING CONSTITUTION OF EXISTING/ NEW COMPANY

(Mandatory if tenderer is an Existing / New Company)

(Fill the rel	evant para (1	.1, 1.2 & 1.3	3) and strike	off the para w	hich is not relev	ant under Partr	nership Firm)			
	do hereby s				the authorized	signatory of t	he Company M,	/s		
			PAN/TAN No		working There has be ous to the one in OR		the name in the constitutions invited.	and style on of our Co		
			AN / TAN No				in the nerged in the Co rith details as un		and style of	f
S.No.	Name Partner(s)	of	quitting		Partner(s) who				g	
(1) Detai (2) Copy (3) Copy (4) Resol (5) Proof (6) Docu Company, a	Is of company of Memorand of certificate ution by the E of surrender ments for the as per para 16	getting mer lum of Assoc of incorporat Board of Dire of previous e technical, f 5.1 (c), (d),	ged as per a iation/ Article tion of previo ectors for the PAN no inancial crite	nnexure I es of Associati us company g Merger of the	e are required to on of the Compa jetting Merged. e company(s) wi	any getting mer	ged	the new/ ex	xisting	
We/ I our partner	ship firm/ LLF ormation give	e content of firm and ha	ive/ has encl	osed all the re	equired mandato	ory documents	ding assessment accordingly. W g at any time, n	e/I hereby d	leclare	
						Nam	e and Signature	of Tenderer		
				alongwith sea	ıl.					

Notes- In case company A is merged with company B, then company B would get the credentials of company A also.

Annexure XXXIV

clause 10.1 (b) (iii) of part I and clause 7 of part II of the GCC APRIL-2022)

DFCCIL

CONTRACT AGREEMENT OF SECONDARY COMPONENT OF THE WORKS

CONTRACT AGREEMENT NODATEDDATED									
ARTICLE OF AGREEMENT made on this day in the year Two Thousand and between the									
(the tenderer), having its office at submitting offer for the ten									
nofor the workhereinafter called the 'Main Contractor" of the first and part and									
Name of Sub Contractor hereinafter called the 'Sub Contractor' of the second part having its									
office at with GSTIN									
First part, second part collectively hereinafter called the 'Parties'.									
WHEREAS the contractor has agreed with the DFCCIL for performance of the works									
setforth in for the componentdetailed in schedule									
for the total cost of Rsof the tender schedule of the tender noThe Standard General									
Condition of Contract corrected up to latest correction slips and the Specifications of theDFCCIL corrected									
up to latest correction slips and the Specifications of the DFCCIL, corrected up to latest correction slips and the									
Special Condition and Specifications, if any, and in conformity with the Drawings here-into annexed and whereas the performance									
of the said works is an act in which the public are interested.									
NOW THIS INDENTURE WITNESSETH that in consideration to payments to be made by the DFCCIL, the Contractor will duly perform the said works in the said schedule set forth and shall execute the same with great promptness, care and accuracy in a workman like manner to the satisfaction of the DFCCIL and will complete the same in accordance with the said specifications and said drawings and said conditions of contracts on or before the									

All the communication in relation to the Contract Agreement would only be between Party hereto of first part and second part. No claim of Contractor, whatsoever on this account shall be entertained by the DFCCIL and this shall be deemed as 'excepted matter' (matter not arbitrable). The permitted subcontracting of work by the Contractor shall not establish any contractual relationship between the sub-contractor and the DFCCIL and shall not relieve the Contractor of any responsibility under the Contract. The Contractor shall indemnify DFCCIL against any claim of subcontractor. The Contractor shall endeavor to resolve all matters and payments amicably and speedily with the subcontractor

On receipt of approval from GM(CO.)/CGM, Contractor shall enter into a formal agreement legally enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer.

In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue work experience certificate to the subcontractor also for the portion of work subcontracted and successfully completed by the sub-contractor

The responsibility of successful completion of work by subcontractor shall lie with Contractor. Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract Further, in case Engineer is of the view that subcontractor's performance is not satisfactory, he may instruct the Contractor to remove the subcontractor from the work and Contractor has to comply with the above instructions with due promptness. Contractor shall intimate the actual date of

discontinuation of subcontract to Engineer. Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he intends to do so at his own or on the instructions of DFCCIL, with prior intimation to GM(CO.)/CGM.

	For and on behalf of the Contractor
	Name of Authorized Signatory
Witness of the Signature	
1.	
2.	
Address :	
Signature of Sub Contractor	Name of Authorized Signatory
Witnesses of the Signature	,
1	
2	
Address:	
(Seal and signature of Notary Public)	

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in that State at the time when such Agreement is being executed. The Power of Attorney shall duly registered with registrar or notarized.

END OF DOCUMENT