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Tender No.  KKK-EN-TREE-CUT-JH-PH-I 
 

For 
 

Name of Work  :    Tree branching, cutting, felling and transportation of timbers, Plantation, 
Transplantation and enumeration of trees falling within DFCCIL proposed 
ROW in Jharkhand and Bihar States in Forest, Govt., Railway and Private 
land under the jurisdiction of GM/Co-Ordination/Kolkata 

 
 

E-TENDER 
DOCUMENT 

TECHNICAL BID  
 
 

Single Stage-Single Packet Open Online E-Tender 
(PARTICIPATION THROUGH E-TENDER ONLY) 

E-tendering site- https://www.ireps.gov.in / its link at www.dfccil.com 
(Help desk of IREPS: 011 -23761525) 

 
 
 
 
 

Employer: 
DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA 
LIMITED A GOVERNMENT OF INDIA (Ministry of Railways) 

ENTERPRISE 
 
 

 
 

GM (Co-Ordination) OFFICE 
(DFCCIL, 3rd Floor , DCOS Building E-W Metro, Central Park Depot, Saltlake 

Sector-I, Bidhannagar, Kolkata West Bangal 700064,) 
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CORPORATE OFFICE 
DFCCIL, 5TH Floor, Supreme Court Metro Station Building Complex, 

New Delhi-110001 
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PART - I 
 

Chapter I 

 
DEDICATED FREIGHT CORRIDOR CORPORATION OF INDIA LIMITED  

        A GOVERNMENT OF INDIA (Ministry of Railways) ENTERPRISE 

 
No:  KKK-EN-TREE-CUT-JH-PH-I DATE:  12-04-2023 

 
NOTICE  INVITING  E-TENDER 

National Competitive Bidding 
 

Dear Sir(s), 
 

Name of Work: Tree branching, cutting, felling and transportation of timbers, Plantation, Transplantation 
and enumeration of trees falling within DFCCIL proposed ROW in Jharkhand and Bihar 
States in Forest, Govt., Railway and Private land under the jurisdiction of GM/Co-
Ordination/Kolkata 

 
1.1.0 DFCCIL invites e-tenders on  Single packet system on prescribed forms from firms / Companies 

and other eligible entities as detailed in Tender Document having requisite experience and 
financial capacity for execution of the following work: 

 

Tender Notice No. 
KKK-EN-TREE-CUT-JH-PH-I 

Name of the work Tree branching, cutting, felling and transportation of timbers, 
Plantation, Transplantation and enumeration of trees falling 
within DFCCIL proposed ROW in Jharkhand and Bihar States in 
Forest, Govt., Railway and Private land under the jurisdiction of 
GM/Co-Ordination/Kolkata 

Employer General Manager/Co-Ordination/Kolkata, 3rd Floor, DCOS 
Building, E-W Metro, Central Park Depot, Salt Lake Sector 1, 
Bidhannagar, West Bengal, Kolkata-700064, India 
Acting through: 
Ajay Kumar, IRSE 
Phone no: 033-23590322 
Email: ajaykumar13@dfcc.co.in 

Engineer Employer/Employer’s authorized Representative 

Type of Tender Open E-Tender (Single stage Single Packet) 

Type of Contract Works Contracts 

Estimated Cost Rs. 4,18,33,952/- (Including GST @ 18%)  
(Rupees  Four Crore Eighteen Lakh Thirty Three Thousand Nine  
Hundred Fifty Two Only). 

Period of Contract/Completion 
Period 

Six (06) months. 

Bid Security Rs. 8,36,700/- 
(Rupees Eight Lakh Thirty Six Thousand Seven Hundred 
Only) 
The cost of the tender document shall be deposited through 
payment gateway provided on http://www.ireps.gov.in on or 
before schedule date and time of submission of Bid. The proof of 
submission of cost of tender document should be uploaded along 
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with the Technical Bid, as detailed in Para 1.3.8 of Preamble & 
General Instructions to Tenderers (Part-I, Chapter-III). 

Cost of Tender Document Rs. 11,800/- (Including GST @18%) 
The cost of the tender document shall be deposited through 
payment gateway provided on http://www.ireps.gov.in on or 
before schedule date and time of submission of Bid. The proof of 
submission of cost of tender document should be uploaded 
along with the Technical Bid. 

E-tendering website http://www.ireps.gov.in  
For any help, please contact IREPS Helpdesk at 011- 23761525 

Date of uploading of NIT & Bid 
documents(online publishing 
date) 

On Date 18.04.2023 at 15.00 Hrs 

Date of document 
download/Sale (Online) 

From Date 18.04.2023-- from 15:30 Hrs 

Issue of Corrigendum, if any Upto three days prior to the last date of submission of Bid (on             
websites  http://www.ireps.gov.in  and www.dfccil.com) 

Date & Time of Submission of 
Tender 

On or before date 10.05.2023 at 15:00 Hrs 

Date and Time of Opening of 
Tender online. 

Date 10.05.2023 at 15:30 

Validity of offer 60 days from the date of opening of the Tender 

Security Deposit 5% of Contract value 

Performance Bank Guarantee Performance Guarantee (PG) have to be submitted within 21 
(twenty-one) days from the date of issue of Letter of Acceptance 
(LOA), amounting to 3% of the contract value in the form as 
given in clause 16.4 of GCC 

Defect Liability Period 06 (Six) Months  

 

1.1.1 Eligibility shall be assessed on applicants, fulfilling the technical capability and competence 
as well as for financial and organizational resources as specified in clause no. 1.3.13 (i) A, B 
& C  of Preamble & General Instruction to tenders (Part - I, Chapter III). 

1.1.2 Tender document will be available on DFCCIL's website www.dfccil.com, 
http://www.ireps.gov.in & Central Procurement portal eprocure.gov.in. However, the 
tender shall be submitted only on  http://www.ireps.gov.in. Tenderers are advised not to 
make any corrections, additions or alterations in the downloaded tender documents. In 
case, any corrections additions or alterations in the downloaded tender documents are 
made, such tender shall be summarily rejected. 

 
1.1.3 DFCCIL may issue amendment(s) [addendum(s) / corrigendum(s)] to the tender documents. 

In such cases the amendment(s) shall be issued and placed on DFCCIL’s website: 
www.dfccil.com and http://www.ireps.gov.in  at least three days in advance of date of 
opening of tender. The tenderer who have downloaded the tender documents from the 
website before issue of amendment(s) must visit the website and ensure that such 
amendment(s) (if any) is also downloaded by them. Such amendment(s) (if any) shall also be 
uploaded duly stamped and signed / digitally signed along with the submission of tenders. 
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Any tender submitted without amendment(s) (if any) shall be liable to be rejected. 

 
1.1.4 The tender documents shall be submitted in online mode only through website 

http://www.ireps.gov.in in single e-Packets only viz  containing TECHNICAL BID and 
FINANACIAL BID. Detailed credential as per the requirement of eligibility criteria and all 
tender papers except Bill of Quantities/quoted price are to be submitted in technical bid. 
Summary of Prices (Form No. 3) with % age above or below or at par on the amount of 
Schedules duly filled in along with Schedule of Prices (Form - 4) are to be submit online 
mode only in “Financial Bid”. 

Tenderer shall submit the Cost of Tender Document in favour of DFCCIL as detailed in Para 
1.3.4.3 of Preamble & General Instructions to Tenderers (Part-I, Chapter-III). 

 
Tenderer shall submit the Earnest Money deposit/ BID SECURITY as detailed in Para 1.3.8 of 
Preamble & General Instructions to Tenderers (Part-I, Chapter-III). 

 
Financial Bid (as specified in “Financial Bid” in Tender Document) duly filled in is to be 
uploaded in “Financial packet”. The rates must be filled after downloading the financial bid 
document in the prescribed format from the website  http://www.ireps.gov.in. The financial 
bid should be downloaded & then filled up, saved and uploaded on the E-tendering website 
using digital signature for signing the document. 

 
1.1.6 Procedure for e-tendering 
 
1.1.6.1         Accessing/ purchasing of Tender Documents. 

 

1.1.6.2         It is mandatory for all the Bidders to have class-III Digital Signature Certificate (DSC) from 

any of the licensed certifying agency (Bidders can see the list of licensed certifying agencies 

from the link www.cca.gov.in) to participate in e-tendering. 
 

1.1.6.3 To participate in the Bidding, it is mandatory for the Bidders to register with IREPS portal 

to have user ID & password. IREPS portal is the only website for submission of Bid. Vender 

manual containing the detailed guidelines for e-tendering is available on IREPS portal. 

Following may kindly be noted: 

(a)  Registration with IREPS portal should be valid at least up to the date             of submission 

of bid. 

(b) Bids can be submitted only during the validity of registration. 

It is also mandatory for the Bidders to get their firms registered with e-tendering portal. 

1.1.6.4 If the firm / Joint Venture is already registered with e-tendering service provider, and 

validity of registration is not expired, then the firm/Joint Venture is not required a fresh 

registration. 
 

1.1.6.5.1 The complete Bidding Documents can be viewed / downloaded by the Bidder from IREPS       
portal as per the time and date mentioned on the IREPS portal.  

 
1.1.6.5.2 Tenders shall be opened at the address given below as mentioned in Para 1.1.1 above in the 

presence of the tenderers or their authorized representatives intending to attend the opening. 
 

All the Bids received shall be opened on the date and time mentioned above in the tender notice. 
Bid of the bidders shall be opened through process of e-tendering. The sequence of opening 
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shall be: 

i) Cost of Tender Document and Bid Security Deposit Details 
ii) Technical offer- Technical Bid  
iii) Financial offer.  

 
1.1.7 Tender shall be submitted as per “Preamble & General Instruction to Tenderers” forming as 
                             part of the complete tender documents. 
 
1.1.8 Any tender received without Bid Security and/or Cost of tender document in the form as 

specified in the tender documents shall not be considered and shall be summarily rejected. 
 

1.1.9 DFCCIL reserves right to cancel the tender before submission / opening of tender, postpone 
the tender submission / opening date and to accept / reject any or all tenders without assigning 
any reason thereof. DFCCIL's assessment of suitability as per eligibility criteria shall be final 
and binding. 

 
1.1.10 Tenderers may note that they are liable to be disqualified at any time during tendering process 

in case any of the information furnished by them is not found to be true. BID SECURITY of such 
tenderers  shall be forfeited. The decision of DFCCIL in this regard shall be final and binding. 

 
1.1.11 DFCCIL reserves the right to pre-qualify the bidder(s) provisionally based on the documents 

submitted by them and open financial bid(s), subject to their final verification. In the event 
of any document being found false, the provisional qualification shall stand withdrawn, and 
the next lower bidder shall automatically come to the position of such disqualified bidder. 
Action against such disqualified tenderers shall be taken as per above Clause No. 1.1.11 of 
Notice Inviting E-Tender. 

1.1.12 Information as required as per various Forms to tender document should be submitted by the 
tenderers without fail strictly as per formats. 

 
1.1.13 The validity of offer shall be 60 days from the date of opening of the Bid of the tender. 

 
1.1.14 Transfer of the tender document purchased by intending tenderer to another tenderer is not 

admissible. Tenderer can submit tenders only on the documents purchased / downloaded 
from the website http://www.ireps.gov.in by them. 

 
1.1.15 Tenderers must read all instructions regarding e-tendering process as mentions in PREAMBLE 

& GENERAL INSTRUCTIONS TO TENDERERS Part-I, Chapter-III. 

 
1.1.16 Tenderers are advised to visit the DFCCIL website regularly for information regarding 

tender. Amendment(s) (if any) will be uploaded on DFCCIL website www.dfccil.com and / 
http://www.ireps.gov.in only. 

General Manager-Coordination/DFCCIL/Kolkata 

 For & on behalf of DFCCIL 
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GENERAL INFORMATION/ DATA  SHEET 
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PART - I 
Chapter II 

 
GENERAL  INFORMATION  / DATA  SHEET 

 

Tender Notice No. 
KKK-EN-TREE-CUT-JH-PH-I 

Name of the work Tree branching, cutting, felling and transportation of timbers, 
Plantation, Transplantation and enumeration of trees falling 
within DFCCIL proposed ROW in Jharkhand and Bihar States in 
Forest, Govt., Railway and Private land under the jurisdiction of 
GM/Co-Ordination/Kolkata 

Employer General Manager-Co-ord/DFCCIL/Kolkata 

Engineer Employer/Employer’s authorized Representative 

Type of Tender Open E-Tender (Single stage Single Packet) 

Type of Contract Works Contracts 

Estimated Cost Rs. 4,18,33,952/- (Including GST @ 18%)  
(Rupees  Four Crore Eighteen Lakh Thirty Three Thousand Nine  
Hundred Fifty Two Only). 

Period of Contract / Completion 
Period 

Six (06) months. 

Bid Security Rs. 8,36,700/- 
(Rupees Eight Lakh Thirty Six Thousand Seven Hundred Only) 

The cost of the tender document shall be deposited through 
payment gateway provided on http://www.ireps.gov.in on or 
before schedule date and time of submission of Bid. The proof of 
submission of cost of tender document should be uploaded along 
with the Technical Bid, as detailed in Para 1.3.8 of Preamble & 
General Instructions to Tenderers (Part-I, Chapter-III). 

Cost of Tender Document Rs. 11,800/- (Including GST @18%) 
The cost of the tender document shall be deposited through 
payment gateway provided on http://www.ireps.gov.in on or 
before schedule date and time of submission of Bid. The proof of 
submission of cost of tender document should be uploaded 
along with the Technical Bid. 

E-tendering website http://www.ireps.gov.in  
For any help, please contact IREPS Helpdesk at 011- 23761525 

Date of uploading of NIT & Bid 
documents(online publishing 
date) 

On Date 18.04.2023 at 15.00 Hrs 

Date of document 
download/Sale (Online) 

From Date 18.04.2023-- from 15:30 Hrs 

Issue of Corrigendum, if any Upto three days prior to the last date of submission (on             websites  
http://www.ireps.gov.in  and www.dfccil.com) 

Date & Time of Submission of 
Tender 

On or before date 10.05.2023 at 15:00 Hrs 

Date and Time of Opening of 
Tender online 

Date 10.05.2023 at 15:30 
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Validity of offer 60 days from the date of opening of the Bid of the Tender 

Security Deposit 5% of Contract value 

Performance Bank Guarantee Performance Guarantee (PG) have to be submitted within 21 
(twenty-one) days from the date of issue of Letter of Acceptance 
(LOA), amounting to 3% of the contract value in the form as 
given in clause 16.4 of GCC 

Defect Liability Period 06 (Six) Months 

DFCCIL’s Bank Account The DFCCIL’s Bank Account details is as under for making deposit in 
cash for the purpose of Security Deposit/ Performance Guarantee is 
as under: 
 Name of Account: Dedicated Freight Corridor Corporation of India  
Ltd. 

  Name of Bank: Union Bank of India 
  Account No: 353201010930385 
  Type of Account: Current 
  IFSC Code: UBIN0546836 
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PART-I 
Chapter- III 

 
PREAMBLE & GENERAL INSTRUCTIONS TO TENDERERS 

 
1.3.1 Introduction 

 
(i) Dedicated Freight Corridor  

 
Dedicated Freight Corridor Corporation of India Ltd. (DFCCIL), a public sector undertaking 
under MOR has been set up under the Indian Companies Act, 1956 for implementation of 
Dedicated Freight Corridor Project. Government of India is the sole shareholder of the 
DFCCIL. 

 

Ministry of Railways (MOR), Government of India has planned to construct Dedicated Freight 
Corridor (DFC) covering about 3338 route Kilometers on Eastern and Western Corridors. The 
coverage of Eastern Corridor is from Ludhiana to Dankuni (near Howrah) and Western 
Corridor is planned from Jawaharlal Nehru Port, Mumbai to Rewari/Tughlakabad/Dadri  
near Delhi. There is a linkage between two corridors at Dadri. 

 
(ii) Project Description 

 
Eastern Dedicated Freight Corridor 
Eastern DFC Route will be approximately 1839 Km long from Dankuni to Ludhiana via 
Dankuni–Asansole–Dhanbad–Gaya–Sonnagar - Mughalsarai- Allahabad - Kanpur - Tundla- 
Aligarh - Khurja - Bulandshahr – Meerut –Saharanpur–Ambala-Ludhiana. Proposed 
alignment of DFC has been generally kept parallel to existing Indian Railway line except 
provision of detours at some stations where the existing yards/cities are congested. 
 
All the Tree falling within the DFCCIL proposed Right of Way  to be branching, cutting, felling 
and transportation of timbers to nominated forest depot. Some of trees are also to be 
Transplanted. The work is also includes enumeration of trees falling within DFCCIL 
proposed ROW in Forest, Govt., Railway and Private land in Jharkhand State. Plantation of 
trees in land nominated by Forest dept or state authority and their maintenance are also 
part of the work. 

 
(iii)   General instructions (for online tendering system) 

 
Submission of Online Bids is mandatory for this Notice Inviting Tender. E-Tendering is a new 
methodology for conducting Public Procurement in a transparent and secured manner. 
Suppliers/ Vendors will be the biggest beneficiaries of this new system of procurement. An e- 
tendering portal of Dedicated Freight Corridor Corporation of India (DFCCIL) introduced for 
the process of e-tendering which can be accessed on http://www.ireps.gov.in (Refer in the 
BID DOCUMENTS) 
Words in capital and not defined in this document shall have the same meaning as in “BID 
DOCUMENTS”. 
Benefits to Suppliers/service providers are outlined on the Home-page of the portal. 

 
A.    ACCESSING / PURCHASING OF BID DOCUMENTS: 

 
The Bidder who wishes to view free Notification and tender documents can visit DFCCIL’s 
website www.dfccil.com or http://www.ireps.gov.in  or Central Procurement Portal 
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www.eprocure.gov.in. Interested bidders who wish to participate should visit website  
http://www.ireps.gov.in, which is the only website for bidding their offer. Further the 
procedure is as follows: 

It is mandatory for all the Bidders to have class-III digital signature certificate (in the name 
of person who will sign the Bid) from any of the licensed certifying agency (“CA”) [Bidders 
can see the list of licensed CAs from the link www.cca.gov.in] to participate in e-tendering of 
DFCCIL. 

To participate in the E-bid submission, it is mandatory for the Bidders to get themselves 
registered with the http://www.ireps.gov.in  and to have user ID & password.  

 

The BID DOCUMENTS can be viewed /downloaded from the http://www.ireps.gov.in  free 
of cost till one day prior to last date of submission of the tender upto 24.00 hrs. 

Following may be noted- 
 
1. Bids can be submitted only during the validity of registration with the 

http://www.ireps.gov.in. 

2. The amendments/clarifications to the BID DOCUMENTS, if any, will be posted on the 
DFCCIL website www.dfccil.com which can also be seen on  http://www.ireps.gov.in. 

3. Registration with the http://www.ireps.gov.in   should be valid at least upto the date                                  of 
submission of bid. 

 
B. PREPARATION & SUBMISSION OF APPLICATIONS: 

 
Detailed BID DOCUMENTS may be downloaded from IREPS website and the Bid may 
be submitted online following the instructions appearing on the screen. A Vendor 
manual containing the detailed guidelines for e-tendering system is also available on 
IREPS website. 

Only Electronic Form (to be uploaded on the IREPS website) 
 

Submission of Financial & Technical bid in prescribed Format in ONLINE MODE 
ONLY. No other mode of submission is accepted. 

 

C.  Document should be uploaded on the IREPS website (Online mode only) 
 

(a) Power of Attorney for signing the Application 
 

(b) If applicable, the Power of Attorney for Lead Member of JV; 
 

(c) An undertaking from the person having PoA referred in sub clause (a) above 
that they agree and abide by the bid documents uploaded by DFCCIL and 
amendments uploaded, if any. 

(d) SUBMISSION OF FIRMS CREDENTIALS in prescribed format mentioned in 
BID DOCUMENT 

(e) SUBMISSION OF TECHNICAL PROPOSAL in prescribed format mentioned 
in BID DOCUMENT, 

(f) Copy of Memorandum and Articles of Association, if the Applicant is a body 
corporate, and if a partnership then a copy of its partnership deed; 

(g) Technical Bid (duly signed & scanned or digitally signed), Financial Bid (in 
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online format) and other relevant documents 

(h) Deleted 
 

(i) Memorandum of Understanding (in case of JV) as per Form-9 (Part-IV, 
Chapter- II of BID DOCUMENT. 

(j) Cost of BID DOCUMENT as detailed in Para 1.3.4.3 of Part-I, Chapter-III 
(Preamble & General Instructions to Tenderer) in favour of DFCCIL, 

(k) BID SECURITY DEPOSIT as detailed in Para 1.3.8 of Part-I, Chapter-III 
(Preamble & General Instructions to Tenderer) in the acceptable form in favour 
of DFCCIL 

(l) The Bidder shall upload signed and scanned or digitally signed copies of the 
documents on the IREPS website before scheduled date and time of 
submission of Tender. No hard copy of the documents is required to be 
submitted (except original instruments of Bid Security deposit as detailed in BID 
DOCUMENT). 
 

D. Modification / Substitution/ Withdrawal of bids: 

(i) The Bidder may modify, substitute or withdraw its e-bid after submission but 
prior to scheduled date and time of submission of tender. No Bid shall be 
modified, substituted or withdrawn by the Applicant after scheduled date and 
time of submission of tender. 

(ii) Any alteration/ modification in the Bid or additional information supplied 
subsequent to the scheduled date and time of submission of tender, unless the 
same has been expressly sought for by the Authority, shall be disregarded. 

(iii) For modification of e-bid, applicant/tenderer has to detach its old bid from e- 
tendering portal and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant/tenderer has to click on withdrawal icon at 
e-tendering portal and can withdraw its e-bid. 

(v) Before withdrawal of a bid, it may specifically be noted that after withdrawal 
of a bid for any reason, applicant/tenderer cannot re-submit e-bid again. 

E. OPENING AND EVALUATION OF BIDS: 
 

(i) Opening of Bids will be done through online process. 
 

(ii) For participating in the tender, the authorized signatory holding Power of 
Attorney shall be the Digital Signatory. In case the authorized signatory holding 
Power of Attorney and Digital Signatory are not the same, the bid shall be 
considered non-responsive. 

The DFCCIL Authority shall open bid documents received in electronic form at the scheduled 
date and time of opening of tender i.e. in the presence of the Bidders who choose to attend. The 
DFCCIL Authority will subsequently examine and evaluate the Bids in accordance with the 
provisions set out in the BID DOCUMENTS. 

The Financial Bid will be opened of the pre-qualified and short listed Bidders. The date of 
opening of Financial Proposal will be notified later on. 

F. ONLINE E-BIDDING METHODOLOGY: 
 

Online E- Bid System – Financial bids & Technical bids shall be submitted by the bidder at the 
same time. Bid will be opened at the time and date notified in the tender notice. 

G. BROAD OUTLINE OF ACTIVITIES FROM BIDDERS PERSPECTIVE: 
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i. Procure a Digital Signing Certificate (DSC) 

 
ii. Registration Electronic Tendering System (ETS) 

 
iii. Create Users and assign roles on ETS 

 
iv. View Notice Inviting Tender (NIT) on ETS 

 
v. Download Official Copy of Tender Documents from ETS 

 
vi. Clarification to Tender Documents on ETS– Query to DFCCIL (Optional) – view response 

to queries posted by DFCCIL, through addenda. 

vii. Bid-Submission on ETS : Prepare & arrange all documents/papers for submission of bid 
& tender cost online and BID SECURITY deposit on online/offline as per instruction. 

viii. Attend Public Online Tender Opening Event (TOE) on ETS 
 

ix. Post-TOE Clarification on ETS (Optional)-Respond to DFCCILL‟s Post-TOE queries 

 
For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines on the 
relevant screens of the ETS. 

Note 1: It is advised that all the documents to be submitted are kept scanned and converted to 
PDF format in a separate folder on your computer before starting online submission. 
The size of the each document should not be more than 3.75 MB.  

H. Digital Certificates 
 

For integrity of data and its authenticity/non-repudiation of electronic records and to be 
compliant with IT Act 2000, it is necessary for each user to have a Class-III Digital 
Certificate (DC), also referred to as Digital Signature Certificate (DSC), of Class-III issued 
by a Certifying Authority (CA) licensed by Controller of Certifying Authorities  (CCA) 
[refer http://www.cca.gov.in]. 

I. Registration 
 

Intending bidders are requested to register themselves with IREPS portal through  
https://www.ireps.gov.in for obtaining user-id and password. 
 
DFCCIL has decided to use process of e-tendering for inviting this tender and thus the 
physical copy of the tender would not be sold. 
 

J. Help Desk for E-Tendering 

For any assistance, IREPS helpdesk may be contacted. Helpdesk options are available at 
IREPS portal’s Home Page. IREPS helpdesk contact no. is 011-23761525. 

 
(iv) SCOPE OF WORK: 

 
Scope of Works shall be as per details given in BOQ in Form No.4 Schedule of prices and total prices of 
Financial Bid and GCC, SCC, Specifications etc. detailed in technical Bid. However Scope of Works in brief 
are given below: 
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DFCCIL proposed alignment passes through Jharkhand and Bihar states. There are a large number of 
trees are falling within the DFCCIL proposed ROW, which are to be removed either by cutting or 
transplantation. For this purpose, this tender is being invited. The work is involved branching, cutting, 
felling of trees falling within DFCCIL proposed ROW, cutting into logs of required size as directed by 
Forest Department,  transportation of timbers in deports nominated by Forest of state Govt authority. 
Also Transplantation of selected trees will have to be done manually/ mechanically as decided by 
DFCCIL Engineer incharge. The work is also involves enumeration of trees falling within DFCCIL 
proposed ROW in Jharkhand and Bihar States in Forest, Govt., Railway and Private land under the 
jurisdiction of GM/Co-Ordination/Kolkata jointly with Forest Department. 
 
Technical specification and Detailed scope of work as specified in Part-II Chapter I will be 
followed. 
 
The work may require close liason with DFCCIL/State Govt Authority/ Local Authority/Railway 
divisions/ Forest Department for getting permission/ permits/ clearance/ approvals required during 
execution of work. Contractor shall take prior approval from DFCCIL before proceeding for site work. 
Any temporary activities required to complete the work, making templates etc. for execution of work 
will be in contractor scope, and nothing shall be paid extra unless specifically provided in BOQ. 
 
All approvals from statutory and local authorities etc if required, will be in contractor’s scope. The plot 
for temporary arrangement/ labour tent/ mobilization of machine/ field office/ stacking yard stores has 
to be developed by the contractor of its own. All the infrastructure facilities which include roads, 
approaches, drainage system, pavements etc, if required, shall be developed & provided by the 
contractor of its own. 
 
The major portion of work is to be carried in hilly terrain as well as forest area including wildlife 
sanctuary where accessibility is difficult. Stage-I forest clearance in Jharkhand and Stage-II forest 
Clearance in Bihar has already been received from MOEF. Motorable road and even Kutcha road 
is not available at many locations in forest area. So, in forest area the work site has to be accessed 
through forest after taking due permission from concerned authority. Bushes cutting might be 
required to access the work site.  A major part of alignment passes through dense forest infested 
with wild creatures. Camp might have to be setup for workers and arrangement of guards might 
be required to protect workers and equipment. Coordination with district administration and 
forest officials is required to carry out the work.    
 
Cost is inclusive of preparation of approaches at site, making of path to reach at site locations, 
cleaning of bushes if required and all other arrangements required to execute the work. 
 
Also, No separate permission for working will be provided or arranged by DFCCIL.  All such 
permissions, if required, should be arranged by the agency of their own and nothing will be paid 
extra.  
 

 
The scope of work shall include but not limited to:  

 
a) Felling and transportation of trees: Felling of trees above 7 inch Dia or as decided by DFCCIL/Forest 

Department is in the scope of work. Before felling/ cutting of trees prior approval of DFCCIL officials to 
be obtained. The scope of the work includes branching, Cutting, making into logs in particular size as 
desired by Forest dept.  and stacking of trees and thereafter transportation & Disposal of Trees nearest 
forest depot under DFO/Hazaribagh East, DFO/Hazaribagh West and DFO/Wild life as directed by 
DFCCIL officials. All kind of liasoning with forest department and other state/ central Govt. department 
is within the scope of work. 

b) Transplantation of trees: Transplantation of the standing trees of Girth/ circumference of below 7 inch 
or as decided by DFCCIL or Forest Department have to be done by tree transplanting machines/ high-
tech Machine  or manual means at the nominated locations. At least 80% survival rate of transplanted 
trees would be ensured by contractor. 
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c) Enumeration of tree: Enumeration of tree has to be done for the trees above girth of 7 inch or as per 
direction of DFCCIL engineer or Forest department. Works involved are Measurement of Girth, 
Removing Bark, Painting on removed bark area, Numbering on tree, Making List of tree with species, 
Prepare excel sheet with details of village/Plot and submission of detailed report to DFCCIL Engineer-in 
charge. 

d) Plantation and maintenance of trees: Supply and plantation of different species of trees in forest dept. 
or state Govt.  nominated locations and their maintenance upto minimum six months from date of 
plantation  is also within the scope of the work. The plantation area to be barricaded with RCC post and 
barbed wire fencing.   

e) Deployment of machineries, manpower, deployment of experts and the trained staffs for proper 
planning, supervision and execution of works, all running maintenance & repair expenses, fuel, 
lubricants and any other consumables required from time to time, all taxes, duties, incidental charges, 
penalties etc. as imposed by Central/State/Local Government bodies, salary and other benefits 
admissible to staff. 

f) Incidental Works: Safety, Health & Environment (SHE) compliances, Quality Assurance, Interface 
Management with other contractor, Restoration of existing roads and services other than being 
relocated / dislocated on account of DFC alignment during execution of work, lies within the scope of 
work. 

g) Obtaining relevant certificates or clearances from local/civil authorities viz. permits, licenses completion 
certificate or any other mandatory clearances which may be specified by these authorities from time to 
time. 

h) Obtaining permission for Works with or without traffic block from concerned Railway 
authority/interfacing agencies for work in close vicinity of Indian Railway track, wherever applicable 
and DFCCIL shall assist in obtaining such permits. 

i) Submission of periodical progress reports with site photos and videos, attending progress review 
meetings with employer/concerned authorities. 

j) Other miscellaneous works as listed in Schedules / GCC/SCC. 

k) Bidder(s) is/are requested to visit site(s) for their satisfaction before participating in the tender.  

 
Note:  
1. The scope of work is only indicative and as per requirement, pathway, earthwork may be added in the 
scope of work or location may change. 
2. The scope of work is only indicative and as per requirement, more quantity may be added in the scope 
of work or location may change. 

 
(v) Cost of the work: 

 
The estimated cost of the tendered work is indicated in Part-I, Chapter-II (General Information/ 
Data Sheet) 

 
(iv) The tenderer shall be governed by General Conditions of Contract (GCC), Preamble & General 

Instructions to Tenderers (ITT) and Special Conditions of Contract (SCC). Wherever, there is a 
conflict in any condition between GCC and Special Conditions of Contract mentioned in the 
tender documents, the condition mentioned in Special Conditions of Contract will prevail. 
However, Engineer's decision in this connection shall be final and binding. Part I, Chapter-IV 
and V of the tender document contains General Conditions of Contract and Special Conditions 
of Contract specific to this work and shall be applicable in the contract. 

 
(v) Location:  

 
Works are to be executed at various locations of Dhanbad, Giridih, Koderma and Hazaribagh 
district, of state of Jharkhand and Gaya and Aurangabad Districts in state of  Bihar in Forest, Govt, 
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Private and  Railway Land within DFCCIL proposed ROW. However, DFCCIL reserves right to 
change the site of work anywhere in adjacent/adjoining area of the work defined in Para 1.3.1(iv) 
above in the jurisdiction and the contractor shall be bound to execute the work without any extra 
cost. 
 

1.3.2(a)   Tender Bid 

 
The Tender Bid shall be submitted through online only on website  https://www.ireps.gov.in 
as under:- 

 
Eligibility/Qualifying element of the Tender Bid along with other documents mentioned in 
para 1.3.2 (b) (i) and para 1.3.2 (b) (ii), here in after called “TECHNICAL BID “ 

 

Price elements of the Tender Bid as per para1.3.2 (b) (iii), herein after called “FINANCIAL 
BID”. The BID shall be opened on the date of tender opening and the detailed scrutiny of 
TECHNICAL BID and FINANACIAL BID shall be carried out. The detailed procedure for 
tender opening and processing is given in Para 1.3.5. 

 
1.3.2(b) Form of Tender 

 
The Tender documents shall be in single packets viz:- 

 
Containing technical bid and financial bid. Detailed credentials as per the requirement of 
eligibility criteria and all tender papers except Summary of Prices and Schedule of Prices are 
to be submitted in "TECHNICAL BID” and summary of Prices and Schedule of Prices with 
percentage above/below/at par duly filled in are to be submitted in “FINANCIAL BID”. 

 
Tenders not submitted in the proper Forms are liable to be rejected. 

 

(i) Documents to be submitted in the office of GM-Co-ord/DFCCIL/Kolkata:- 

 
S. No Description Documents 

(1) Nil Nil 

 
(ii) Documents to be enclosed with the TECHNICAL BID (Packet- A):- 

 
S. No Description Documents 

(1) Offer letter complete. Form No.1 

(2) Tenderer's credentials   in   accordance   with   Para 
1.3.13 (i), (ii) & (iii) of Part-I, Chapter-III (Preamble 
& General Instructions to Tenderers). 

Form No. 2A, 2B, 2C & 2D  

(3) Affidavit for authenticity of certificates/ 
documents 

Form No. 22 

(4) Details of Bid Security/EMD in accordance with Para 1.3.8 and Cost of Tender 
Document in accordance with Para 1.3.4.3 of Part-I, Chapter-III (Preamble & 
General Instructions to Tenderers) 

(5) Written confirmation authorizing the signatory of the tender to commit the 
tenderer and other documents as per format as applicable, in accordance with para 
1.3.6 of Part-I, Chapter-III (Preamble & General Instructions to Tenderers). 
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(6) A copy of the tender papers including amendments duly signed and scanned or 
digitally signed by the tenderer on each and every page in token of his having 
studied the tender papers carefully shall be attached with the tender. 

 
(iii) Documents to be enclosed with the FINANCIAL BID :- 

 
  

S. No Description Documents 

(1) Summary of Prices, Schedule of Prices & 
Total Prices 

Form No. 3 & 4 (Financial 
schedule on www.ireps.gov.in) 

 

1.3.3 Tender Document 
This tender document consists of following five parts: 

 
PART/ 

CHAPTERS 
DESCRIPTION 

PART - I  

Chapter I Notice Inviting E-Tender 

Chapter II General Information / Data sheet 

Chapter III Preamble & General Instructions to Tenderers 

Chapter IV General Conditions of Contract (GCC) 

Chapter V Special Conditions of Contract (SCC) 

PART - II Technical Specifications 

Chapter I General guidelines regarding specifications and detailed scope of 
work works 

PART - III Additional Technical Specifications 

Chapter I Precautions while working in close proximity of existing Indian 
Railways Track 

Chapter II Priority of Documents 

Chapter III Codes & Specifications to be followed    

PART - IV  

Chapter I  Time Schedule 

Chapter II Tender Forms (including Schedule of Prices) 

PART - V Deleted 

 

1.3.4 Sale and Submission of Tender Document 

 
1.3.4.1 Tender document can be viewed from DFCCIL's website www.dfccil.com, 

https://www.ireps.gov.in & Central Procurement portal eprocure.gov.in. Amendment(s) (if 
any) will be uploaded on DFCCIL website www.dfccil.com and  https://www.ireps.gov.in only. 
For submitting the tender, the Tender documents and amendment(s) can be downloaded from 
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the https://www.ireps.gov.in by the registered tenderers only. The details of registration and 
online tendering process is mentioned in Para 1.3.1 (iii) above. 

1.3.4.2 Clause applicable for tender documents downloaded from Internet 

 
Tenderer/s is/are free to download tender documents at their own cost, for the purpose of 
perusal. Master copy of the tender document will be available in the office. After award of 
the work, an agreement will be drawn up. The agreement shall be prepared based on the 
master copy available in the office of Employer’s and not based on the tender documents 
submitted by the Tenderer. In case of any discrepancy between the tender documents 
downloaded from the internet and the master copy, later shall prevail and will be binding on 
the Tenderers. No claim on this account shall be entertained. 

 
1.3.4.3 Cost of Tender documents downloaded from internet 

 
For submitting the tender, the Tender documents and Amendment(s), if any, is/are available 
on https://www.ireps.gov.in and www.dfcc.com and the same can be downloaded and used as 
tender documents for submitting the offer. The cost of the tender document is indicated in 
NIT. 
 
The cost of the tender document shall be deposited through payment gateway provided on 
http://www.ireps.gov.in on or before schedule date and time of submission of Bid. The proof 
of submission of cost of tender document should be uploaded along with the Technical Bid. 
 

1.3.4.4 Complete tender documents must be submitted online duly completed in all respect upto the 
scheduled date and time mentioned in the Para 1.1.1 of Notice Inviting E-Tender. The BID 
will be opened on the scheduled day and time and read out in the presence of such 
tenderer(s) as is/are present. In case the intended date for opening of tenders is declared a 
holiday, the tenders will be opened on the next working day at the same time. Any modified 
date and time for submission of tenders shall be uploaded on DFCCIL website www.dfccil.com 
and  https://www.ireps.gov.in. The detailed procedure of tender opening will be as per 
para1.3.5. 

 
1.3.4.5 Financial Bid shall be filled directly on the website https://www.ireps.gov.in through digital 

signature and not to be submitted in hard copy at all. The financial bid  should neither be 
scanned & uploaded, nor, the hard copy of the same should be submitted to the office of 
Employer. 

 
1.3.4.6 Deleted. 

 
1.3.4.7 Each page of the tender papers is to be signed either physically or digitally by the tenderers 

or such person/s on his/their behalf that is/are legally authorized to sign for him / them. 

 
1.3.4.8 Care in Submission of Tenders- 

(a) (i)     Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the works, that all conditions liable to be encountered during 
the execution of the works are taken into account with that the rates he enters in the tender forms 
are adequate and all inclusive to accord with the provisions in clause-37 of the General Conditions 
of Contract for the completion of works to the entire satisfaction of the Engineer. 

(ii) Tenders will examine the various provisions of the Central Goods and Services Tax Act, 
2017(CGST)/Integrated Goods and Services Tax Act, 2017(IGST)/Union Territory Goods and 
Services Tax Act, 2017(UTGST)/respective state’s State Goods and Services Tax Act (SGST) also, 
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as notified by Central/State Govt & as amended from time to time and applicable taxes before 
bidding. Tenders will ensure that full benefit of Input Tax (ITC) likely to be availed by them is 
duly considered while quoting rates. 

(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 
Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST  Act 
to DFCCIL immediately after the award of contract, without which no payment shall be released 
to the contractor. The contractor shall be responsible for deposition of applicable GST to the 
concerned authority. 

(iv) In case, the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/SGST Act, the DFCCIL shall deduct the applicable GST from his/their bills 
under reverse charge mechanism (RCM) and deposit the same to the concerned authority. 

1.3.4.9 Tenders containing erasures and/or alteration of the tender documents are liable to be rejected. 
Any correction made by Tenderer(s) in his/their entries must be attested by him/them. Any 
interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the 
person signing the bid. 

1.3.4.10 The bid submitted / received after the time and date fixed for receipt of Bids as set out in the 
documents are liable to be rejected. 

1.3.4.11 Conditional tenders are liable to be rejected straightway. DFCCIL reserves the right to reject such 
tenders summarily without assigning any reasons whatsoever. In case tenderer/s still decides to 
have conditional offer, all such conditions are required to be listed separately and shall be 
supplemented by the details of exact financial implications, if applicable. DFCCIL will not take 
cognizance of any other conditions / variations from the tender stipulations mentioned at any 
other place in the tender documents. 

1.3.4.12 The bidder shall submit only one bid in the capacity of an individual or sole proprietor, 
partnership firm or company. Violation of this condition is liable to disqualify the tender in which 
bidder has participated and BID SECURITY of all such tenderers shall stand forfeited. 

1.3.4.13 Withdrawal of Tender: No tender can be withdrawn after scheduled date and time of submission 
and during tender validity period. 

1.3.5 Opening of Tender: 
(a) Tender will be opened at the scheduled date and time mentioned in the Para 1.1.1 of 

Notice   Inviting   E-Tender   in   the   office   of   Employer’s in the presence of the 
tenderers or their representatives as may be present at the prescribed date and time. 

(b) Bid of the bidders shall be opened through process of e-tendering.  
(c) BID only of all the tenderers shall be opened and the contents there of i.e. qualification 

details shall be read out. 

 
(d) After the opening of BID of all the tenderers, these bids shall be scrutinized and 

analyzed. If found necessary by the Employer, the tenderers shall be asked to furnish 
clarifications and the Employer may also hold discussions with the tenderers after giving 
due notice. The names of the tenderers whose bid are considered complete and meet 
eligibility criteria shall be shortlisted. 

 
(e) The time of opening, date and venue shall be advised to qualified tenderers well in 

advance to enable them to depute their representative. The Bid Security of non-qualifying 
tenderers will be returned back within a reasonable period after completion of results of 
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Technical bid. 

 
1.3.6 Constitution of the Firm: 

 
1.3.6.1 The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary 

Firm) or on behalf of a Partnership Firm / Company / Registered Society / Registered Trust / 
HUF etc. The tenderer(s) shall enclose the attested copies of the constitution of their concern, 
and copy of PAN Card along with their tender. Joint Venture (JV) firms are not eligible for 
participation in this tender. Tender Documents in such cases are to be signed by such persons 
as may be legally competent to sign them on behalf of the firm, company, association, trust or 
society, as the case maybe. 

  
1.3.6.2 The tenderer shall give full details of the constitution of the Firm / Company/ Registered 

Society /Registered Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP)  
and shall also submit following documents (as applicable), in addition to documents 
mentioned above: 

 
(a) Sole Proprietorship Firm: The tenderer shall submit the notarized copy of the affidavit. 

 
(b) Partnership Firm : The tenderer shall submit self attested copies of (i) registered / 

notarized Partnership Deed and (ii) Power of Attorney duly authorizing one or more of 
the partners of the firm or any other person(s), authorized by all the partners to act 
on behalf of the firm and to submit & sign the tender, sign the agreement, witness 
measurements, sign measurement books, receive payments, make correspondences, 
compromise /settle / relinquish any claim (s) preferred by the firm, Sign "No claim 
Certificate", refer all or any dispute to arbitration and to take similar action in respect of 
all tenders / contracts or said tender / contract. (iii) An undertaking by all partners of 
the partnership firm that they are not blacklisted or debarred by Railways or any other 
Ministry / Department of the Govt. of India from participation in tenders / contracts as 
on the date of submission of bids, either in their individual capacity or in any firm/LLP in 
which they were / are partners/members. Any Concealment / wrong information in 
regard to above shall make the bid ineligible or the contract shall be determined under 
Clause 62 of the General Conditions of Contract. 

 
(c) Joint Venture: Joint Venture (JV) firms are not eligible for participation in this 

tender 
(d) Companies registered under Companies Act-1956/2013: The tenderer shall submit 

(i) the copies of Memorandum of Association (MOA)/ Articles of Association (AOA) 
of the company; (ii) Power of attorney duly registered / notarized by the company 
(backed by the resolution of Board of Directors) in favour of the individual, signing 
the tender on behalf  of company; and (iii) A copy of Certificate of Incorporation. 

 
(e) HUF: A copy of notarized affidavit on Stamp Paper declaring that he who is submitting 

the tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) 
and he has the authority, power and consent given by other members to act on behalf of 
HUF. 

 
(f) LLP (Limited Liability Partnership): 

(i)  A copy of LLP Agreement 
(ii)  A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the 

individual to sign the tender on behalf of the LLP and create liability against the LLP. 
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(iv)  An undertaking by all partners of the LLP that they are not blacklisted or debarred 
by Railways or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in 
their individual capacity or in any firm/LLP or JV in which they were / are 
partners/members. Concealment / wrong information in regard to above shall 
make the contract liable for determination under Clause 62 of the General 
Conditions of Contract. 

 
(g) Registered Society & Registered Trust: 

(i)  A copy of Certificate of Registration 
(ii)  A copy of Memorandum of Association of Society/Trust Deed 
(iii)  A copy of Power of Attorney in favour of the individual to sign the tender documents 

and create liability against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 

 
1.3.6.3 If it is mentioned in the tender submission that it is being submitted on behalf of / by a sole 

Proprietorship Firm / Partnership Firm /registered Company etc. but above- mentioned 
documents (as applicable) are not enclosed along with tender, the tender shall be  
summarily rejected. 

 
If it is NOT mentioned in the tender submission that it is being submitted on behalf of / by 
a Sole Proprietorship Firm / Partnership Firm / Registered company etc., then the tender 
shall be treated as having been submitted by the individual who has signed the tender. 

 
After opening of the tender, any document pertaining to the constitution of the Firm / Joint 
Venture etc. shall neither be asked nor be entertained / considered by DFCCIL. 

 
1.3.6.4 A tender from Joint Venture/ Partnership Firm etc. shall be considered only where 

permissible as per the tender conditions. (See para 1.3.25) 
 

1.3.6.5 The DFCCIL will not be bound by any power of attorney granted by the tenderer or by 
changes in the composition of the Firm made subsequent to the submission of tender. It 
may, however, recognize such power of attorney and changes after obtaining proper legal 
advice. 

 
1.3.7 Validity of Tender: 

 
Tenderer shall keep his offer open for a minimum period of 60 days from the date of opening of 
the Technical Bid of the tender or as mentioned in the Tender Notice. 

 
1.3.8 Bid Security/ Earnest Money Deposit :- 

 
For the subject tender, the Bid Security/ Earnest Money deposit shall be Rs. 8,36,700/-and shall 
be governed below. In case the Bid Security/ Earnest Money Deposit for the tender is applicable, 
the below instructions shall be applicable 

(a) The tenderer shall be required to deposit earnest money with the tender for the due 
performance with the stipulation to keep the offer open till such date as specified in the 
tender, under the conditions of tender. 

 

Note: (a) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 
“Startups” shall be exempted from payment of earnest money deposit detailed above. (b) 
100% Govt. owned PSUs shall be exempted from payment of earnest money deposit detailed 
above. (c) Labour Cooperative Societies shall deposit only 50% of above earnest money 
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deposit detailed above. 

(b) It shall be understood that the tender documents have been issued to the tenderer and the 
tenderer is permitted to tender in consideration of stipulation on his part, that after 
submitting his tender he will not resile from his offer or modify the terms and conditions 
thereof in a manner not acceptable to the Engineer. Should the tenderer fail to observe or 
comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the 
DFCCIL. 

(c) If his tender is accepted this earnest money mentioned above will be retained as part security 
for the due and faithful fulfilment of the contract in terms of Clause 16 of the Standard General 
Conditions of Contract. The Earnest Money of other Tenderers shall, save as herein before 
provided, be returned to them, but the DFCCIL shall not be responsible for any loss or 
depreciation that may happen thereto while in their possession, nor be liable to pay interest 
thereon. 

(d) The Earnest Money shall be deposited through e-payment gateway or as mentioned in tender 
documents. 

(e) The tender must be accompanied by Earnest Money as mentioned above deposited through e-
payment gateway or as mentioned in tender documents, failing which the tender shall not be 
considered. 

 
The Tenderer(s) shall keep the offer open for a minimum period of 60 days from the date of 
opening of the Tender. It is understood that the tender documents have been issued to the 
Tenderer(s) and the Tenderer(s), is / are permitted to tender in consideration of the stipulation 
on his / their part that after submitting his / their tender subject to the period being extended 
further, if required by mutual agreement from time to time, he will not resile from his offer or 
modify the terms and conditions thereof in a manner not acceptable to the DFCCIL, Should the 
Tenderer fail to observe or comply with the foregoing stipulation, the amount deposited as 
Earnest Money for the due performance of the above stipulation, shall be forfeited to the DFCCIL. 

 
NOTE: No interest shall be paid by DFCCIL on Bid Security amount. 

 
1.3.9 Execution of Contract Agreement: - 

The successful tenderer, whose tender has been accepted by the competent authority of DFCCIL, 
will be informed by the DFCCIL though a Letter of Acceptance (LoA). Letter of Acceptance after it 
is signed by the Contractor in token of his acceptance shall constitute a legal and binding contract 
between DFCCIL and the contractor till such time the contract agreement is signed. 

 
The Tenderer whose tender is accepted shall be required to appear in person at the Employer’s 
office or if a firm or corporation, a duly authorized representative shall so appear and execute the 
contract agreement within 30 days after notice that the contract has been awarded to him. 
Failure to do so shall constitute a breach of the agreement affected by the acceptance of the 
tender in which case the full value of the Bid Security accompanying the tender shall stand 
forfeited without prejudice to any other rights or remedies. 

 
In the event of any tenderer whose tender is accepted refuses to execute the contract 
agreement as here in before provided, DFCCIL may determine that such tenderer has 
abandoned the contract and there upon his tender and acceptance thereof shall be treated as 
cancelled and DFCCIL shall be entitled to forfeit the full amount of the Bid Security. 

 
1.3.10 Security Deposit on Acceptance of Tender: 

 
The Security Deposit/rate of recovery/mode of recovery on acceptance of tender shall be as per 
the Para 16. (1) to 16.(3) of General Conditions of Contract (GCC). 

 
1.3.11 Tenderer’s Address 
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The tenderer should state in the tender his postal address legibly and clearly. Any 
communication sent in time, to the tenderer by post at his said address shall be deemed to have 
reached the tenderer duly and in time. Important documents should be sent by registered post. 

 
1.3.12 Right of DFCCIL to Deal with Tenders 

 
(a) The DFCCIL reserves the right of not to invite tenders for any of DFCCIL work or works 

or to invite open or limited tenders and when tenders are called to accept a tender in 
whole or in part or to reject any tender or all tenders without assigning reasons for any 
such action. 

 
(b) The authority for the acceptance of the tender will rest with the DFCCIL. It shall not be 

obligatory on the said authority to accept the lowest tender or any other tender and no 
tenderer(s) shall demand any explanation for the cause of rejection of his/their tender 
nor the DFCCIL undertake to assign reasons for declining to consider or reject any 
particular tender or tenders. 

 
1.3.13 (i) Eligibility Criteria 

 
(A) : Technical Eligibility Criteria 

Criteria 
Requirement 

I The tenderer must have satisfactorily   completed   or substantially completed any one of the 
following categories of work(s) during last 07 (seven) years, ending last day of month previous 
to the one in which tender is invited: 
(i) Three similar works each costing not less than the amount equal to 30% of advertised value 
of the tender,  or 
(ii) Two similar works each costing not less than the amount equal to 40% of advertised value 
of the tender, or 
(iii) One similar work costing not less than the amount equal to 60% of advertised value of the 
tender 

Note: 
1. The tenderers shall submit requisite information as per Form 2A, along with relevant documents. 
 

Note: 

(a) Similar Work for this Tender is defined as: 

“Any Civil Engineering work excluding P-Way works” 

(b) It is clarified that the Technical Eligibility Criterion mentioned above is with composite 
component for fulfilment of criteria by a JV firm. Refer Clause 65.15.1 of Chapter IV Part I of this 
Tender document. 

(B) : Financial Eligibility Criteria 

Criteria 

Requirement 
The tenderer must have minimum average annual contractual turnover of V/N or V whichever is less; 
where, 

V= Advertised value of the tender in crores of Rupees 
 
N= Number of years prescribed for completion of work for which bids have been invited. 
 
The average annual contractual turnover shall be calculated as an average of “total contractual 
payments” in the previous three financial years, as per the audited balance sheet. However, in case 
balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 
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fourth previous year shall be considered for calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Form 2B, along with copies of Audited Balance 
Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly 
supported by Audited Balance Sheet. 

 

Note: 

1. Contractual payments received by a Member in an earlier JV firm shall be reckoned only to extent of 
the concerned member’s share in that JV Firm for the purpose of satisfying compliance of the above 
mentioned financial eligibility criteria in tender for considerations. 

2. In case the tenderer/s is a partnership firm, the turnover etc. shall be in the name of partnership 
firm only. 

(C) Bid Capacity (Not applicable for this tender) 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid 
capacity also, the tenderer will be qualified only if its available bid capacity is equal to or more than the 
total bid value of the present tender. The available bid capacity shall be calculated as under: 

 
Available Bid Capacity =  [A x N x 2] – 0.33xNxB Where, 

 
A = Maximum value of construction works executed and payment received in any one of the previous 
three financial years or the current financial year (up to date of inviting tender), taking into account the 
completed as well as works in progress. 

 
N=  Number of years prescribed for completion of work for which bids has been invited. 
 
B = Existing commitments and balance amount of ongoing works with tenderer as per Form No. 2C for 

statement of all works in progress and also the works which are awarded to tenderer but yet not started 
up to the date of inviting of tender. 

 
Note: 
(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender) for calculating A, and 
(ii) Existing commitments and balance amount of ongoing works with tenderer as per Form No. 2C for 

statement of all works in progress and also the works which are awarded to tenderer but yet not 
started upto the date of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ 
statement should be furnished. 

 
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

 
(b) In case if a bidder is JV, the tenderer(s) must furnish the details of 
(i) Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender) by each member of 
JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV either in 
individual capacity or as a member of other JV as per the Form No. 2C for statement of all works in 
progress and also the works which are awarded to each member of JV either in individual capacity or 
as a member of other JV but yet not started upto the date of inviting of tender for calculating B. In 
case of no works in hand, a ‘NIL’ statement should be furnished. 

 
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

 
(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an 

earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the 
purpose of satisfying his/her compliance to the above mentioned bid capacity in the tender under 
consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid 
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capacity”. 
(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be 

considered as incomplete and will liable to be rejected. 
(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the 

tenderer. In case, the available bid capacity is lesser than estimated cost of work put to tender, his 
offer shall not be considered even if he has been found eligible in other eligibility criteria/tender 
requirement. 

 

The tender/technical bid will be evaluated based on details submitted in Form No. 2C. 

Explanatory Notes for Clause 1.3.13 (i) -Eligibility   Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 90% 
of the present contract value (excluding the payment made for adjustment of Price variation (PVC), if 
any) has been made to the contractor in that ongoing contract and no proceedings of termination of 
contract on Contractor’s default has been initiated. The credential certificate in this regard should 
have been issued not prior to 60 days of date of invitation of present tender. 

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in 
which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to 
the one in which tender is invited, the completed work shall be considered for fulfillment of credentials. 

 
3. If a work is physically completed and completion certificate to this extent is issued by the 

concerned organization but final bill is pending, such work shall be considered for fulfillment of 
credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) 
shall be considered as the completion cost of work. In case final bill is pending, only the total gross 
amount already paid including the PVC amount (if paid) shall be considered as the completion cost 
of work. 

In case of substantially completed work, the total gross amount already paid including the PVC 
amount (if paid), as mentioned in the certificate, shall be considered as the cost of substantially 
completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate 
has been issued for such work to the subcontractor by a Govt. Organization or public listed 
company as defined in Notes of Para 1.3.13 , the same shall be considered for the purpose of 
fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall 
cost including the PVC amount (if paid) of that completed work or substantially completed work, 
shall be considered and no separate evaluation for each component of that work shall be made to 
decide eligibility  unless mentioned otherwise specifically.  

7.0 Partnership firm : 

7.1 In case of newly formed partnership firm, the credentials of individual partners from previous 
propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), 
shall be considered only to the extent of their share in previous entity on the date of dissolution / 
split and their share in newly formed partnership firm. For example, a partner A had 30% share in 
previous entity and his share in present partnership firm is 20%. In the present tender under 
consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of the 
work done in the previous entity. For this purpose, the tenderer shall submit along with his bid all 
the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) 
and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

7.2 In case of existing partnership firm, if any one or more partners quit the partnership firm, the 
credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall 
take away his credentials to the extent of his share on the date of quitting the partnership firm(e.g. 
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in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and 
credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm 
shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the 
relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and 
proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

7.3 In case of existing partnership firm if any new partner(s) joins the firm without any modification in 
the name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the 
extent of credentials of newly added partner(s) on the same principles as mentioned in item 7.2 
above. For this purpose, the tenderer shall submit along with his bid all the relevant documents 
which include copy of previous partnership deeds, dissolution/splitting deeds and proof of 
surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

7.4 Any partner in a partnership firm cannot use or claim his credentials in any other firm without 
leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use 
credentials of partnership firm of A&B partners in any other partnership firm or propriety firm 
without leaving partnership firm of A&B partners. 

7.5 In case a partner in a partnership firm is replaced due to succession as per succession law, the 
proportion of credentials of the previous partner will be passed on to the successor. 

7.6 If the percentage share among partners of a partnership firm is changed, but the partners remain 
the same, the credentials of the firm before such modification in the share will continue to be 
considered for the firm as it is without any change in their value. Further, in case a partner of  
partnership firm retires without taking away any credentials from the firm, the credentials of 
partnership firm shall remain the same as it is without any change in their value. 

7.7 In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in 
some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm 
“AX” earned after the date of becoming a partner of the firm AB shall not be added in partnership 
firm AB. 

8. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a 
partnership firm. 

9. In case company A is merged with company B, then company B would get the credentials of 
company A also. 

1.3.13 (ii)   Credentials of Tenderer 

The tenderer shall provide satisfactory evidence in support of their technical and financial eligibility, 
which are acceptable to DFCCIL, as follows: 

(a) For Technical eligibility criteria, the details will be submitted in Form No.2A along with supporting 
documents. 

(b) For Financial eligibility criteria, the details will be submitted in Form No.2B along with supporting 
documents. 

(c) For Bid Capacity, the details will be submitted in Form No. 2C along with supporting documents. 

(d) Work experience certificate from private individual shall not be considered. However, in addition to 
work experience certificates issued by any Govt. Organization, work experience certificate issued 
by Public listed company having average annual turnover of Rs 500 crore and above in last 3 
financial years excluding the current financial year, listed on National Stock Exchange or Bombay 
Stock Exchange, incorporated/registered at least 5 years prior to the date of closing of tender, shall 
also be considered provided the work experience certificate has been issued by a person authorized 
by the Public listed company to issue such certificates. 

In case tenderer submits work experience certificate issued by public listed company, the tenderer 
shall also submit along with work experience certificate, the relevant copy of work order, bill of 
quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS 
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certificates for all payments received and copy of final/last bill paid by company in support of 
above work experience certificate. 

 
The following will be applicable for evaluating the eligibility: 

 
(i) The tenderer shall be considered disqualified/in-eligible if: 

(a) The Tenderer or any of its partners and/or subcontractors included in the tender 
has been banned for business with Ministry of Railways/DFCCIL along with any of 
its attached and subordinate offices through an order issued by Ministry of Railways 
or DFCCIL pertaining to banning of Business, with the banning being valid as on the 
date of submission the Tender. 

(b) The Tenderer or any of its partners has suffered bankruptcy / insolvency or it is in 
the process of winding-up or there is a case of insolvency pending before any Court 
on the deadline of submission of application. 

 
(ii) Credentials if submitted in foreign currency shall be converted into Indian currency i.e., 

Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange 
rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 
relevant date or immediately previous date for which rates have been published. Where, 
relevant date shall be as on the last day of month previous to the one in which tender is 
invited. In case of any other currency, the same shall first be converted to US Dollars as on 
the last day of month previous to the one in which tender is invited, and the amount so 
derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion 
rate of such currencies shall be the daily representative exchange rates published by the 
International Monetary Fund for the relevant date or immediately previous date for which 
rates have been published. 

 

(iii) For the purpose of evaluation of proposals, all values given in INR in eligible qualification 
criteria and the values provided by the applicants in the proposal in the currencies other 
than INR shall be converted into one i.e. INR as per exchange rate mentioned in para (vi) 
above. 

 

1.3.13 (iii)      System of Verification of Tenderer’s Credential: 
 

1. For the works tenders, it has been decided to adopt the affidavit-based system of credential 
verification. The tenderer shall submit along with the tender document, documents in 
support of his/their claim to fulfill the eligibility criteria as mentioned in the tender 
document. Each page of the copy of documents/certificates in support of certificates 
submitted by the tenderer, shall be self–attested/ digitally signed by the tenderer or 
authorized representative of the tendering firm. Self –attestation shall include signature, 
stamp and date (on each page). 

2. The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that 
they are not liable to be disqualified and all their statements/documents submitted along 
with bid are true and factual. Standard format of the affidavit to be submitted on IREPS 
portal by the bidder is enclosed as Form-22. Non submission of an affidavit by the bidder 
shall result in summary rejection of his/their bid. And it shall be mandatorily incumbent 
upon the tenderer to identify, state and submit the supporting documents duly self-
attested by which they/he is qualifying the Qualifying Criteria mentioned in the Tender 
Document. It will not be obligatory on  the part of Tender Committee to scrutinize beyond 
the submitted documents of tenderer as far as his qualification for the tender is 
concerned. 

3. The DFCCIL reserves the right to verify all statements, information and documents 



Tender No.  KKK-EN-TREE-CUT-JH-PH-I  

Signature of Tenderer (s) with Seal                                                                           Page 32 of 163  

submitted by the bidder in his tender offer, and the bidder shall, when so required by the 
DFCCIL, make available all such information, evidence and documents as may be 
necessary for such verification. Any such verification or lack of such verification, by the 
DFCCIL shall not relieve the bidder of its obligations or liabilities hereunder nor will it 
affect any right of the DFCCIL thereunder. 

4. In case of any wrong information submitted by tenderer, the contract shall be 
terminated, Bid Security Deposit, Performance (PG) and Security Deposit (SD) of 
contract forfeited and agency barred for doing business on entire DFCCIL for 5(five) 
years. 

 

1.3.14 Period of Completion 
 

The entire work is required to be completed in all respects within 06 months from the date of 
issue of the acceptance letter. Time is the essence of contract. The contractor shall be required 
to maintain steady and regular progress to the satisfaction of the Engineer to ensure that the 
work will be completed in all respects within the stipulated time. 

 
1.3.15 Deleted 

 
1.3.16 If the Tenderer/s deliberately gives any wrong information about credentials/documents in 

his/ their tenders and thereby create(s) circumstances for acceptance of his/their tender, 
DFCCIL reserves the right to reject such tender at any stage, besides, shall suspend business 
with such tenderer. The BID SECURITY of such tenderers shall also be forfeited. 

 
1.3.17 (a) Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from time to 

time, shall be followed for consideration of tenders.    
  
 The Bidder must indicate the percentage of local content as stipulated in Public Procurement 

(preference to Make in India), order 2017 as amended from time to time and its subsequent 
orders/ notification issued by concerned Nodal Ministry for specific Goods/Products. The 
minimum local content to qualify as class I local supplier is 50% and to qualify as Class II local 
supplier would be 20%. Non local suppliers are not eligible to participate as per provisions of the 
public Procurement (Preference to Make In India), Order 2017 and its subsequent amendment. 
The bidder shall be required to upload a certificate from the statutory auditor or cost auditor of 
the company (in the case of companies) or by a practicing cost accountant or practicing chartered 
accountant (if bidder is other than companies), giving the percentage of local content. Preference 
shall be given to class I local suppliers as per provisions of the Public Procurement (Preference to 
Make in India), order 2017 and its subsequent amendments. 

 
(b) Permission to Bid for a bidder from a country which shares Land boundary with India: 
Any bidder from the countries sharing a land border with India will be eligible to bid in any 
procurement of works (including turnkey projects) only if the bidder is registered with the 
Competent Authority. The Competent Authority for registration will be the Registration 
Committee constituted by the Department for Promotion of Industry and Internal Trade (DPIIT), 
Government of India. For interpretation of this para, Department of Expenditure, Ministry of 
Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred. 

 
1.3.18 Quantum of work and materials: 

 
The indicative schedule of quantities of various items of works is included in Form – 3 and 
Form- 4 of the tender documents. 

 
1.3.19 Employer not bound to accept any tender: 

 
The employer shall not be bound to accept the lowest or any tender or to assign any reason for 
non-acceptance or rejection of a tender. The employer reserves the right to accept any tender in 
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respect of the whole or any portion of the work specified in the tender papers or to reduce 
the work or to accept any tender for less than the tendered quantities without assigning 
any reason whatsoever. 

 
1.3.20 Schedule of Prices 

 

The Form-3 and Form-4 of Part-IV, Chapter-II of BID DOCUMENTS lists  out the Schedule of 
Prices for various items. Based on these, the total tender value has also been worked out. 

 
1.3.21 Performance Guarantee: Refer relevant clause of GCC. 

 
1.3.22 The tenderer shall furnish information for making payment through ECS/ NEFT / RTGS 

(Tender Form No. 8 placed at Part IV of the tender documents). 

 
1.3.23 Negotiation: 

Should DFCCIL decide to negotiate with a view to bring down the rates, the tenderer called 
for negotiations should furnish the following form of declaration before commencement of 
negotiations? 
"I. ........................................................................... do declare that in the event of failure of contemplated 
negotiations    relating    to    Tender    No...............................................    dated ..................................... my 
original tender shall remain open for acceptance on its original terms and conditions,". 

 
1.3.24 Site Inspection: 

 
The major portion of work is to be carried in hilly terrain as well as forest area including 
wildlife sanctuary where accessibility is difficult.  Motorable road and even Kutcha road is 
not available at many locations in forest area. So, in forest area the work site has to be accessed 
through forest after taking due permission from concerned authority Effort should be made that 
no cutting of trees is required for Geotechnical Investigation, however in unavoidable 
circumstances, permission for cutting of trees are to be obtained from forest department. 
Bushes cutting might be requite to access the work site as well as to execute the Geotechnical 
Investigation.  A major part of alignment is passes through dense forest infested with wild 
creatures. Camp might have to be setup for workers and arrangement of guards might be 
required to protect workers and equipment. Coordination with district administration and 
forest officials is required to carry out the work 
 
Tenderers are requested to inspect the site and carry out careful examination to satisfy them 
as to the nature of work involved and facilities available at the site. They should note 
carefully all the existing structures and those under construction through other agencies. 
They should also study the suitability of utilizing the different equipment and the machinery 
that they intend to use for the execution of the work. The tenderers should also  select suitable 
sites for the purpose of locating their store yard, laboratory, staff quarters etc., and satisfy 
themselves with regard to the feasibility of transporting the girders, etc. from the yard to 
the final site of placement etc. 

 
1.3.25 Tenderer(s) who can participate for this tender/Bid are company, firm, Joint 

venture/Partnership Firm/ Limited liability partnership/HUF/Registered society and 
Registered trust/MSE as per their eligibility detailed in this tender document. 

 
1.3.26 Preliminary examination of bids 

a) The DFCCIL shall examine the bids to determine whether they are complete, whether 
any computational errors have been made, whether the documents have been properly 
signed and whether the bids are generally in order. 

b) Arithmetical errors shall be rectified on the following basis if found. If there is a 
discrepancy between the unit price and the total price, which is obtained by multiplying 
the unit price and quantity, or between subtotals and the total price, the unit or subtotal 
price shall prevail, and the  total price shall be corrected. 

c) The rates should be quoted in figures as well as in words. If there is variation between 
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rates quoted in figures and in words, the rate quoted in ‘words’ shall be taken as correct. 
If more than one or improper rates are tendered for the same item, the tender is liable to 
be rejected. 

d) Prior to the detailed evaluation, DFCCIL shall determine whether each bid is of 
acceptable quality, is generally complete and is substantially responsive to the bidding 
documents. For purposes of this determination, a substantially responsive bid is one 
that conforms to all the terms, conditions and specifications of the bidding documents 
without material deviations, objections, conditionality or reservation. A material 
deviation, objections, conditionality or reservation is one: 

 

(i) That affects in any substantial way the scope, quality or Performance of the contract. 
(ii) That limits  in  any  substantial  way,  inconsistent  with  the  bidding  documents,  

the DFCCIL’s rights or the successful Bidder’s obligations under the contracts; or 

(iii) Whose rectification would unfairly affect the competitive position of other Bidders 
who  are presenting substantially responsive bids. 

e) If a bid is not substantially responsive, it shall be rejected by the DFCCIL. 
f) In case of tenders containing any conditions or deviations or reservations about contents 

of tender document. DFCCIL can summarily reject such tender. 
g) Clarification of Bids: To assist in the examination, evaluation & comparison and 

prequalification of the Tender, the DFCCIL may, at its discretion, ask any Bidder for a 
clarification of its Bid. Any clarification submitted by a Bidder that is not in response to a 
request by the DFCIL shall not be entertained or considered. The DFCCIL request for 
clarification and the response of the bidder in this regard shall be in writing. 

 
1.3.27 Evaluation and comparison of tenders 

In case of open tenders, bids, which are determined as substantially responsive, shall be 
evaluated based on criteria as given in Eligibility Criteria” and as given in Notice Inviting E- 
Tender. The tenderer must submit all necessary authentic data with necessary supporting 
certificates of the various items of evaluation criteria failing which his tender is liable to be 
rejected. 

1.3.28 Canvassing 

No tenderer is permitted to canvass to DFCCIL on any matter relating to this tender. Any 
tenderer found doing so may be disqualified and his bid may be rejected. 

1.3.29 Award of Contract 

1. DFCCIL shall notify the successful tenderer in writing by a Registered Letter/Courier/Speed 
Post/ through bearer or through E-mail that his tender has been accepted. 

2. Letter of Acceptance after it is signed by the Contractor in token of his acceptance shall constitute 
a legal and binding contract between DFCCIL and the contractor till such time the contract 
agreement is signed. 

1.3.30 Understanding and Amendments of Tender Documents: 
 

1. The bidder must own all responsibilities and bear all cost for obtaining all the information 
including risks, contingencies & other circumstances in execution of the work. It shall also 
carefully read and understand all its obligations & liabilities given in tender documents. 

2. The bidder is advised to visit and examine the site where the work is to be executed and its 
surroundings or other areas as deemed fit by the bidder and should obtain at his own cost all 
information that may be necessary for preparing the bid and execution of the contract. The cost 
of visiting the site and collecting relevant data shall be at the bidder’s own expenses. It is a 
condition of the tender that the tenderer is deemed to have visited the site and satisfied himself 
with all the conditions prevailing including any difficulties for executing the work. 

3. At any time prior to the deadline for submission of bids, DFCCIL may for any reason whether at 
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its own initiative or in response to any request by any prospective bidder amend the bidding 
documents by issuing Amendment, which shall be part of the Tender documents. 

4. DFCCIL may at its discretion extend the deadline for submission of the bids at any time before 
the time of submission of the bids. 

 

1.3.31 Deleted. 
 

1.3.32  JOINT VENTURE (JV) FIRMS IN WORKS TENDERS (Not eligible for the tender): 

1.3.32.0 Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for 
works tenders wherein tender documents provide for the same. 

 
1.3.32.1 Separate identity/name shall be given to the Joint Venture. 
 
1.3.32.2 Number of members in a JV shall not be more than three, if the work involves only one department 

(say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work involves 
more than one Department. One of the members of the JV shall be its Lead Member who shall have a 
majority (at least 51%) share of interest in the JV. The other members shall have a share of not less 
than 20% each in case of JV with upto three members and not less than 10% each in case of JV with 
more than three members. In case of JV with foreign member(s), the Lead Member has to be an Indian 
firm/company with a minimum share of 51%. 

1.3.32.3 A member of JV shall not be permitted to participate either in individual capacity or as a member of 
another JV in the same tender. 

1.3.32.4 The tender form shall be purchased and submitted only in the name of the JV and not in the name of 
any constituent member. The tender form can however be submitted by JV or any of its constituent 
member or any person authorized by JV through Power of Attorney to submit tender. 

1.3.32.5 Bid Security Deposit shall be submitted by JV or authorized person of JV either as : 

(i) Cash through e-payment gateway or as mentioned in tender document, or 

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU 
irrespective of their share in the JV if the JV has not been constituted legally till the date of 
submission of tender. 

1.3.32.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp 
paper, shall be submitted by the JV along with the tender. The complete details of the members of 
the JV, their share and responsibility in the JV etc. particularly with reference to financial, technical 
and other obligations shall be furnished in the MoU. 

1.3.32.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during 
the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full 
Bid Security shall be liable to be forfeited. 

1.3.32.8 Approval for change of constitution of JV shall be at the sole discretion of the DFCCIL. The 
constitution of the JV shall not normally be allowed to be modified after submission of the bid by the 
JV, except when modification becomes inevitable due to succession laws etc., provided further that 
there is no change in qualification of minimum eligibility criteria by JV after change of composition. 
However, the Lead Member shall continue to be the Lead Member of the JV. Failure to observe this 
requirement would render the offer invalid. 

1.3.32.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be 
altered during the currency of contract except when modification become inevitable due to 
succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to observe this 
stipulation shall be deemed to be breach of contract with all consequential penal action as 
per contract conditions. 

1.3.32.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per 
tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization 
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Advance, Machinery Advance etc. shall be accepted only in the name of the JV and no splitting of 
guarantees amongst the members of the JV shall be permitted. 

1.3.32.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the 
same shareholding pattern as was declared in the MOU/JV Agreement submitted alongwith the 
tender, shall be got registered before the Registrar of the Companies under 'The Companies Act - 
2013' (in case JV entity is to be registered as Company) or before the Registrar/Sub-Registrar under 
the 'The Indian Partnership Act, 1932' (in case JV entity is to be registered as Partnership Firm) or 
under 'The LLP Act 2008' (in case JV entity is to be registered as LLP). A separate PAN shall be 
obtained for this entity. The documents pertaining to this entity including its PAN shall be furnished 
to the DFCCIL before signing the contract agreement for the work. In case the tenderer fails to 
observe/comply with this stipulation within 60 days of issue of LOA, contract is liable to be 
terminated. In case contract is terminated DFCCIL shall be entitled to forfeit the full amount of the 
Bid Security and other dues payable to the Contractor under this contract. The entity so registered, in 
the registered documents, shall have, inter-alia, following Clauses: 

1.3.32.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall be jointly 
and severally liable to the DFCCIL for execution of the project in accordance with General and 
Special Conditions of Contract. The members of the entity shall also be liable jointly and severally 
for the loss, damages caused to the DFCCIL during the course of execution of the contract or due to 
non-execution of the contract or part thereof. 

1.3.32.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract 
including the period of extension, if any and the maintenance period after the work is completed. 

1.3.32.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in 
accordance with Indian Laws. 

 
1.3.32.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on behalf 

of the Joint Venture to deal with the tender, sign the agreement or enter into contract in respect of 
the said tender, to receive payment, to witness joint measurement of work done, to sign 
measurement books and similar such action in respect of the said tender/contract. All 
notices/correspondences with respect to the contract would be sent only to this authorized 
member of the JV. 

1.3.32.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or 
liability in the contract without the written consent of the other members and that of the DFCCIL in 
respect of the said tender/contract. 

1.3.32.14 Documents to be enclosed by the JV along with the tender: 

1.3.32.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents shall 
be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 
Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter into 
the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the 
MOU/JV Agreement on behalf of the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred 
by Railways or any other Ministry / Department of the Govt. of India /DFCCIL from participation 
in tenders / contracts as on the date of submission of bids, either in their individual capacity or 
in any firm/LLP in which they were / are partners/members. Any Concealment / wrong 
information in regard to above shall make the bid ineligible or the contract shall be determined 
under Clause 62 of the General Conditions of Contract. 

 
1.3.32.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall be 

enclosed: 
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(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary 
Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf 
of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, 
power and consent given by other members to act on behalf of HUF. 

1.3.32.14.3 In case one or more members of the JV is/are companies, the following documents shall be 
submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a 
JV agreement, 

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 
company 

(iii) A copy of Certificate of Incorporation 
(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV 
Agreement on behalf of the company and create liability against the company 

 

1.3.32.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be 
submitted: 

(i) A copy of LLP Agreement 
(ii) A copy of Certificate of Incorporation of LLP 
(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV 

agreement 
(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by resolution 

passed by the Partners) in favour of the individual, to sign the tender and/or sign the MOU/ 
JV agreement on behalf of the LLP and create liability against the LLP. 

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred  by 
Railways or any other Ministry / Department of the Govt. of India /DFCCIL from 
participation in tenders / contracts as on the date of submission of bids, either in  their 
individual capacity or in any firm/LLP or JV in which they were / are partners/members. 
Any Concealment / wrong information in regard to above shall make the contract liable for 
determination under Clause 62 of the General Conditions of Contract. 

 
1.3.32.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents  shall 

be submitted: 

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and 

create liability against the Society/Trust. 
 

 
1.3.32.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV 

shall be adjudged based on satisfactory fulfillment of the following criteria: 

1.3.32.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 1.3.13(i)(A) of Chapter III Part I, shall be satisfied 
by either the ‘JV in its own name & style’ or ‘Lead member of the JV’. 

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the 
work as per para 1.3.13(i)(A) of Chapter III Part I, shall have technical capacity of minimum 10% of 
the cost of work i.e., each non-lead member of JV member must have satisfactorily completed or 
substantially completed during last 07 (seven) years, ending last day of month previous to the one 
in which tender is invited, one similar single work for a minimum of 10% of advertised value of the 
tender. 
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(b) For works with composite components 
 
The technical eligibility for similar type of work as per para 1.3.13(i)(A) of Chapter III Part I, shall 
be satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the JV’. 

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any 
component of the work as per para 1.3.13(i)(A) of Chapter III Part I, shall have technical capacity of 
minimum 10% of the cost of any component of work mentioned in technical eligibility criteria. i.e., 
each other (non- lead) member of must have satisfactorily completed or substantially completed 
during last 07 (seven) years, ending last day of month previous to the one in which tender is 
invited, one similar single work for a minimum of 10% of cost of any component of work mentioned 
in technical eligibility criteria in para 1.3.13(i)(A) . 

Note for Para 65.15.1: 

a) The Major component of the work for this purpose shall be the component of work having 
highest value. In cases where value of two or more component of work is same, any one work 
can be classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the 
extent of the concerned member's share in that JV for the purpose of satisfying his/her 
compliance to the above mentioned technical eligibility criteria in the tender under 
consideration. 

1.3.32.15.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 1.3.13(i)(B) of 
Chapter III Part I. The “financial capacity” of the lead member of JV shall not be less than 51% of the 
financial eligibility criteria mentioned at para 1.3.13(i)(B) of Chapter III Part I. 

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s 
“financial capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to 
the extent of the concerned member’s share in that JV for the purpose of satisfying compliance of 
the above mentioned financial eligibility criteria in the tender under consideration. 

1.3.32.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 1.3.13(i)(C) of 
Chapter III Part I. The arithmetic sum of individual “Bid capacity” of all the members shall be taken 
as JV’s “Bid capacity” to satisfy this requirement. 

1.3.33 Participation of Partnership Firms in works tenders: 
 

1.3.33.1 The Partnership Firms participating in the tender should be legally valid under the provisions of the 
Indian Partnership Act. 

1.3.33.2 The partnership firm should have been in existence or should have been formed prior to submission of 
tender. Partnership firm should have either been registered with the Registrar or the partnership 
deed should have been notarized as per the Indian Partnership Act, prior to submission of tender. 

1.3.33.3 Separate identity / name should be given to the partnership firm. The partnership firm should have PAN 
/ TAN number in its own name and PAN / TAN number in the name of any of the constituent 
partners shall not be considered. The valid constituents of the firm shall be called partners. 

1.3.33.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be 
modified / altered / terminated during the validity of the tender as well as the currency of the 
contract except when modification becomes inevitable due to succession laws etc., in which 
case prior permission should be taken from DFCCIL and in any case the minimum eligibility 
criteria should not get vitiated. The re-constitution of firm in such cases should be followed by a 
notary certified Supplementary Deed. The approval for change of constitution of the firm, in any 
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case, shall be at the sole discretion of the DFCCIL and the tenderer shall have no claims what-so-
ever. Any change in the constitution of Partnership firm after submission of tender shall be with the 
consent of all partners and with the signatures of all partners as that in the Partnership Deed. 
Failure to observe this requirement shall render the offer invalid and full Bid Security shall be 
forfeited. 

If any Partner/s withdraws from the firm after submission of the tender and before the award of 
the contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited. If any new 
partner joins the firm after submission of tender but prior to award of contract, his / her 
credentials shall not qualify for consideration towards eligibility criteria either individually or in 
proportion to his share in the previous firm. In case the tenderer fails to inform DFCCIL beforehand 
about any such changes / modification in the constitution which is inevitable due to succession 
laws etc. and the contract is awarded to such firm, then it will be considered a breach of the 
contract conditions liable for determination of the contract under Clause 62 of the General 
Conditions of Contract. 

1.3.33.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as  a partner 
of any other firm in the same tender. 

1.3.33.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be 
submitted by partnership firm. The Bid Security submitted in the name of any individual partner or 
in the name of authorized partner(s) shall not be considered. 

1.3.33.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance 
Guarantee, Guarantee for various Advances to the Contractor shall be submitted only in the name of 
the partnership firm and no splitting of guarantees among the partners shall be acceptable. 

1.3.33.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in 
the name of the firm only and not in the name of any individual partner 

1.3.33.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall 
be furnished by all the partners through a notarized affidavit, before signing of contract agreement. 

(a) Joint and several liabilities: 
The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly 
and severally liable to the DFCCIL for execution of the contract in accordance with General 
and Special Conditions of the Contract. The partners shall also be liable jointly and severally 
for the loss, damages caused to the DFCCIL during the course of execution of the contract or 
due to non- execution of the contract or part thereof. 

(b) Duration of the partnership deed and partnership firm agreement: 
The partnership deed/partnership firm agreement shall normally not be modified/altered/ 
terminated during the currency of contract and the maintenance period after the work is 
completed as contemplated in the conditions of the contract. Any change carried out by 
partners in the constitution of the firm without permission of DFCCIL, shall constitute a 
breach of the contract, liable for determination of the contract under Clause 62 of the General 
Conditions of Contract. 

(c) Governing laws:  

The partnership firm agreement shall in all respect be governed by and interpreted in 
accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in 
the contract without the written consent of the other partner/s and that of the DFCCIL. 
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1.3.33.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm. The 
following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 
the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for 
the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by Railways or any other Ministry / Department of the Govt. of India /DFCCIL from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members. Any 
Concealment / wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the General Conditions of Contract. 

 

1.3.33.11 Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment 
of  the eligibility criteria laid down in para 1.3.13(i) of Chapter III Part I of the Tender document. 

 
1.3.34 The DFCCIL has appointed 2 (two) independent external monitors for the purpose of monitoring 

the Bidding Process and execution of the Contract Agreement for compliance with the principles 
specified in the integrity pact enclosed as Form no. 20. The co-ordinates of the independent 
external monitors are as under: 

 
(a)  Shri V Kannan, Ex-CMD, Vijaya Bank, 
 Address: TA-1, Krishna Regency, Third Floor,  
Tata Silk Farm, K R Road, Basavanagudi, Bangalore-4, 
Mob.: No. 0810530555. 
Email: Kannan, venkata@gmail.com 
 

 
(b) Ms. Rashmi Verma, IAS (Retd.) 
Address; D-87, Ground Floor, Panchsheel Enclave, New Delhi-110017, 
Mob No. 9810735544 
E-mail-verma.rashmi@rediffmail.com 
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PART - I 
CHAPTER IV 

 
GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATION 

1. (1)  Definition:-In these General conditions of Contract, the following terms shall have the meaning 
assigned hereunder except where the context otherwise requires:- 

(a) “DFCCIL”/ “Employer” shall mean Dedicated Freight Corridor Corporation of India Limited (DFCCIL), 
a company incorporated under the companies Act, 1956 and having its Registered & Corporate office 
at Supreme Court Metro Station Building Complex, New Delhi 110001 which expression shall also 
include its legal successors and permitted assigns.” Acting through CGM/GM(Co) or official specified 
in tender document. 

(b) “Railway” shall mean the President of the Republic of India or  the Administrative Officers  of 
the Railway or of the Successor Railway authorized to deal with any matter which these presents 
are concerned on his behalf.  

(c) “General Manager of Railway” shall mean the officer - in-charge of the General Superintendence 
and Control of the Railway and shall mean and include their successors, of the successor Railway 
and shall also include Managing Director/ Director of DFCCIL; 

 
(d) “Chief Engineer” shall mean the officer - in-charge of the Engineering Department of Railway and 

shall also include Chief Engineer (Construction), Chief Signal and Telecommunication Engineer, 
Chief Signal and Telecommunication Engineer (Construction), Chief Electrical Engineer, Chief 
Electrical Engineer (Construction) and shall also include Group General Manager /Chief 
General Manager/ General Manager/Chief Project Manager of DFCCIL. 

 
(e) “Divisional Railway Manager” shall mean the Officer in-charge of a Division of the Railway and 

shall also mean any officer nominated by “Railway" and shall mean and include their successors 
of the successor Railway. 

 
(f) “Engineer” and Employer’s Engineer shall mean the Chief Project Manager/Chief General 

Manager/ General Manager(Coordination) of DFCCIL or his representative nominated to act as 
Engineer or  PMC appointed by DFCCIL. 

 
(g) “Engineer’s Representative” shall mean the Assistant Engineer, Assistant Signal and 

Telecommunication Engineer and Assistant Electrical Engineer, 
JPM/APM/DPM/PM/Dy.CPM/Addl. CPM of DFCCIL in direct charge of the work and shall 
include any Sr. Sec./Sec/Jr.Engineer/ Executive/Sr. Executive, JPM/APM/DPM/PM/Dy.CPM 
of DFCCIL of Civil Engineering / Signal & Telecommunication Engineering / Electrical 
Engineering Department appointed by DFCCIL and shall mean and include the Engineer’s 
Representative of the PMC appointed by DFCCIL. 

 
(h) “Contractor” shall mean the Person / Firm / LLP/ Trust / Cooperative Society or Company whether 

incorporated or not who enters into the contract with the DFCCIL and shall include their 
executors, administrators, and successors and permitted assigns. 

(i) “Contractor’s authorised engineer” shall mean a graduate engineer having more than 3 years 
experience in the relevant field of construction work involved in the contract, duly approved by 
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Engineer. 
 

(j) “Contract” shall mean and include the Agreement of Work Order, the accepted schedule of rates 
of the Schedule or Rates of  DFCCIL modified by the tender percentage for items of work 
quantified,  or  not  quantified,  General  Conditions  of  Contract,  Special  Conditions  of 
Contracts, if any, Drawings, Specifications, Additional / Special Specifications, if any and tender 
forms, if any, and all other documents included as part of contract. 

(k) “Works” shall mean the works to be executed in accordance with the contract. 
 

(l) “Specifications” shall mean the Specifications for materials and works referred / mentioned in 
tender documents. 

 
(m) “Drawing” shall mean the maps, drawings, plans and tracings or prints there of annexed to the 

contract and shall include any modifications of such drawings and further drawings as may be 
issued by the Engineer from time to time. 

 
(n) “Constructional Plan” shall mean all appliances or things of whatsoever nature required for the 

execution, completion or maintenance of the works or temporary works (as hereinafter defined) 
but does not include materials or other things intended to form or forming part of the permanent 
work. 

 
(o) “Temporary Works” shall mean all temporary works of every kind required for the execution 

completion and/or maintenance of the works. 
 

(p) “Site” shall mean the land and other places on, under, in or through which the works are to be 
carried out and any other lands or places provided by the DFCCIL for the purpose of the 
Contract. 

 
(q) “Period of Maintenance” shall mean the defect liability period (DLP) from the date of completion 

of the works as certified by the Engineer. 
 

(r) “Bid” or “Tender”, “Bidder” or “Tenderer” wherever appearing in this document shall have the 
same and interchangeable meaning. 

 

(s) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is 
published on website or the date of publication in newspaper in case tender is not published on 
website.   

 

(t) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with 
respective quantities and rates, accepted by the DFCCIL. 

 
(u) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, which 

includes- 
 

(i) “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of 
Rates of the Railway issued under the authority of the Chief Engineer from time to time, 
updated with correction slips issued up to date of inviting tender or as otherwise specified in 
the tender documents;  

 
(ii) “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director 

General/ Central Public Works Department, Government of India, New Delhi, as adopted and 
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modified by the Railway under the authority of the Chief Engineer from time to time, updated 
with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents. 

 
1. (2) Singular and Plural:- Words importing  the singular number shall also include the plural and 

vice versa where the context requires. 

1.(3)    Headings & marginal headings:-The headings and marginal headings in these general conditions 
are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be 
taken into consideration in the interpretation or construction thereof or the contract. 

 
GENERAL OBLIGATION 

 
2.(1)     Execution Co-relation and intent of contract Documents:-The contract documents shall be signed 

in triplicate by the DFCCIL and the Contractor. The contract documents are complementary, and 
what is called for by any one shall be as binding as if called for by all, the intention of the documents 
is to include all labour and materials, equipments and transportation necessary for the proper 
execution of work. Materials or work not covered by or properly inferable from any heading or 
class of the specifications shall not be supplied by the DFCCIL to the contractors unless distinctly 
specified in the contract documents. Materials or works described in words which so applied have 
a well known technical or trade meaning shall be held to refer to such recognized standards. 

 
2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to a Project 

Authority/DFCCIL or vice versa while contract is in subsistence, the contract shall be binding on 
the Contractor and the Successor Railway/Project in the same manner & take effect all respects as 
if the Contractor and the Successor Railway/Project were parties there to from the inception and 
the corresponding officer or the Competent Authority in the Successor Railway/Project will exercise 
the same powers and enjoy the same authority as conferred to the Predecessor Railway/Project under 
the original contract/agreement entered into. 

2.(3) If for administrative or other reasons the contract is transferred to the Successor Railway/Successor 
Project Authority of DFCCIL the contract shall not withstanding any things contained herein 
contrary there to, be binding on the Contractor and the Successor Railway /Project Authority/ 
DFCCIL in the same manner and take effect in all respect as if the Contractor and the Successor 
Railway/ successor Project Authority of DFCCIL had been parties thereto from the date of this 
contract. The contract shall be Administered/Managed by GGM/CGM/GM/CPM/nominated by 
DFCCIL. 

3.(1)    Law governing the contract:- “This agreement and the relationship between the parties shall be 
governed, construed and interpreted in accordance with applicable laws of India. Applicable laws 
shall mean all laws, bye-laws, statutes, rules, regulations, orders, ordinances, codes, guidelines, 
notices, directions, judgements, decrees or other requirements or official directives and/or of any 
statutory authority in the Republic of India.” 

3.(2)   Compliance to regulations and bye-laws:-The contractor shall conform to the provision of any 

statute relating to the works and regulations and by-laws of any location authority and of any water 
and lighting companies or undertakings, with whose system the work is proposed to be connected 
and shall before making any variation from the drawings or the specifications that may be 
necessitated by so confirming give to the Engineer notice specifying the variation proposed to be 
made and the reasons for making the variation and shall not carry out such variation until he has 
received instructions from the Engineer in respect thereof. The contractor shall be bound to give all 
notices required by statute, regulations or bye-laws as aforesaid and to pay all fees and taxes payable 
to any authority in respect hereof. 
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4. Communications to be in writing:- All notices, communications, reference and complaints made 
by the DFCCIL or the Engineer or the Engineer’s representative or the contractor inters concerning 
the work shall be in writing and no notice, communication, reference or complaint not in writing 
shall be recognized. 

5. Service of Notices on Contractors:-The contractor shall furnish to the Engineer the name 
designation and address of his authorized agent and all complaints, notices, communications and 
references shall be deemed to have been duly given to the contractor if delivered to the contractor 
or his authorized agent or left at or posted to the address so given and shall be deemed to have 
been so given in the case of posting on day on which they would have reached such address in the 
ordinary course of post or on the day on which they were so delivered or left. In the case of contract 
by partners, any change in the constitution of the firm shall be forthwith notified by the contractor 
to the Engineer. 

6. Occupation and use of land:- No land belonging to or in the possession of the Railway / DFCCIL 
shall be occupied by the Contractor without the permission of the Railway / DFCCIL. The 
Contractor shall not use, or allow to be used, the site for any purposes other than that of executing 
the works. Whenever non-railway bodies / persons are permitted to use railway premises with 
competent authority’s approval, conservancy charges as applicable from time to time may be 
levied. 

7. Assignment or subletting of contract:-  

The Contractor shall not assign or sublet the contract or any part thereof or allow any person to 
become interested therein in any manner whatsoever without the special permission in writing of the 
CGM/GM DFCCIL, save as provided below. Any breach of this condition shall entitle the DFCCIL to 
rescind the contract under Clause 62 of these Conditions and also render the Contractor liable for 
payment to the DFCCIL in respect of any loss or damage arising or ensuing from such cancellation; 
provided always that execution of the details of the work by petty Contractor under the direct and 
personal supervision of the Contractor or his agent shall not be deemed to be sub-letting under this 
clause. 

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking 
permission of CGM/GM DFCCIL for the same. While submitting the proposal to DFCCIL, Contractor 
shall ensure the following: 

(a)  (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of total 
contract value. 

(ii) The subcontractor shall have successfully completed at least one work similar to work proposed 
for subcontract in last 5 years, ending date of submission of proposal by Contractor to DFCCIL, costing 
not less than 35% value of work to be subletted, through a works contract. For fulfilment of above, 
Work Experience Certificate issued by a Govt. Department/Organisation shall be considered. Further, 
Work Experience Certificate issued by a Public listed company shall be considered provided the 
company is having average annual turnover of Rs 500 crore and above in last 3 financial years 
excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, 
registered at least 5 years back from the date of submission of proposal by Contractor to DFCCIL and 
work experience certificate issued by a person authorised by the Public Listed Company to issue such 
certificates. 

Note: For subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by 
the DFCCIL. 
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 In case contractor submits subcontractor’s work experience certificate issued by public listed 
company, the contractor shall also submit along with work experience certificate, the relevant copy of 
work order, bill of quantities, bill wise details of payment received duly certified by Chartered 
Accountant, TDS certificates for all payments received and copy of final/last bill paid by company in 
support of above work experience certificate. 

 (iii) There is no banning of business with the sub-contractor in force over IR/DFCCIL. 

(b)  The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor 
with subcontractor. No subcontractor shall be permitted without a formal agreement between 
Contractor and subcontractor. This agreement shall clearly define the scope of work to be carried out 
by subcontractor and the terms of payment in clear & unambiguous manner. 

(c)  On receipt of approval from CGM/GM DFCCIL, Contractor shall enter into a formal agreement legally 
enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer. 

(d)  The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of 
commencement of subcontractor’s work. 

(e)  Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he 
intends to do so at his own or on the instructions of DFCCIL, with prior intimation to CGM/GM 
DFCCIL. 

(f)  The Contractor shall indemnify DFCCIL against any claim of subcontractor. 

(g)  The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to 
resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution of work is 
not affected in any manner whatsoever. 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based  on 
documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue 
work  certificate to the subcontractor also for the portion of work subcontracted and successfully 
completed by the sub-contractor. 

 Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s 
work is complete and contractor is entitled for the issuance of Work Experience Certificate. However, 
in the same contract, when the CGM/GM DFCCIL, based on documents, is satisfied that the 
subcontractor has successfully carried out subletted work; without issuance of work experience 
certificate to subcontractor at this stage, the CGM/GM DFCCIL can, only once, consider the 
successfully completed subletted work for the fulfilment of eligibility for further subletting of work to 
the subcontractor in the same contract. When the contractor’s work is complete and contractor is 
entitled for the issuance of work experience certificate, the subcontractor shall be issued one Work 
Experience Certificate for the total scope of work executed by the subcontractor in the contract.  

(i)  The responsibility of successful completion of work by subcontractor shall lie with Contractor. 
Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract. 

(j)  Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may 
instruct the Contractor to remove the subcontractor from the work and Contractor has to comply 
with the above instructions with due promptness. Contractor shall intimate the actual date of 
discontinuation of subcontract to Engineer. No claim of Contractor whatsoever on this account shall 
be entertained by the DFCCIL and this shall be deemed as ‘excepted matter’ (matter not arbitrable). 

(k)  The permitted subcontracting of work by the Contractor shall not establish any contractual  
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relationship between the sub-contractor and the DFCCIL and shall not relieve the Contractor of any 
responsibility under the Contract. 

8. Assistance by the DFCCIL for the Stores to be obtained by the Contractor:- Owing to difficulty in 
obtaining certain materials (including Tools & Plant) in the market, the DFCCIL may have agreed 
without any liability therefore to endeavor to obtain or assist the contractor in obtaining the required 
quantities of such materials as may be specified in the tender. In the event of delay or failure in 
obtaining the required quantities of the aforesaid material the contractor shall not be deemed 
absolved of his own responsibility and shall keep in touch with day to day positions regarding 
their availability and accordingly adjust progress of works including employment of labour and 
the DFCCIL shall not in any way be liable for the supply of materials or for the non-supply thereof 
for any reasons whatsoever nor for any loss or damage arising in consequence of such delay or no 
supply. 

9. Deleted 
 

10. Carriage of materials:- No forwarding orders shall be issued by the DFCCIL for the conveyance 
of contractor’s materials, tools and plant by Rail which may be required for use in the works and 
the contractor shall pay full freight charges at public tariff rates therefore. 

 
11. Deleted 

 
12. Representation on Works:-The contractor shall, when he is not personally present on the site of the 

works place and keep a responsible agent at the works during working hours who shall on 
receiving reasonable notice, present himself to the Engineer and orders given by the Engineer or 
the engineer’s representative to the agent shall be deemed to have the same force as if they had 
been given to the Contractor. Before absenting himself, the contractor shall furnish the name and 
address of his agent for the purpose of this clause and failure on the part of the Contractor to comply  
with this provision at any time will entitle the DFCCIL to rescind the contract under clause 62 of 
these conditions. 

 
13. Relics and Treasures:-All gold, silver, oil and other minerals of any description and all precious 

stones, coins, treasures relics antiquities and other similar things which shall be found in or upon 
the site shall be the property of the DFCCIL and the Contractor shall duly preserve the same to the 
satisfaction of the DFCCIL and shall from time to time deliver the same to such person or persons 
as the DFCCIL may appoint to receive the same. 

14. Excavated material:-The contractor shall not sell or otherwise dispose of or remove except for the 
purpose of this contract, the sand, stones, clay, ballast, earth, rock or other substances or materials 
which may be obtained from any excavation made for the purpose of the works or any building or 
produced upon the site at the time of delivery of the possession thereof but all the substances, 
materials, buildings and produce shall be the property of the DFCCIL provided that the contractor 
may, with the permission of the Engineer, use the same for the purpose of the works either free of 
cost or pay the cost of the same at such rates as may be determined by the Engineer. 

15. Indemnity by Contractors:- The contractor shall indemnify and save 
harmless the Railway/DFCCIL from and against all actions, suit proceedings losses, costs, 
damages, charges, claims and demands of every nature and description brought or recovered 
against the Railways /DFCCIL by reason of any act or omission of the contractor, his agents or 
employees, in the execution of the works or in his guarding of the same. All sums payable by way 
of compensation under any of these conditions shall be considered as reasonable compensation to 
be applied to the actual loss or damage sustained, and whether or not any damage shall have been 
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sustained. 
16.(1)   Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security 

submitted by the Contractor with his tender will be retained/encashed by the DFCCIL as part of 
security for the due and faithful fulfilment of the contract by the Contractor. Provided further that, if 
Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled commercial bank of 
India or irrevocable Bank Guarantee Bond from a Scheduled commercial bank of India in the form of 
Form 28, either towards the Full Security Deposit or the Part Security Deposit equal to or more than 
Bid Security, the DFCCIL shall return the Bid Security, to the Contractor. 

 
Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt 
issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from 
Scheduled commercial bank of India in the form of Form 24, or may be recovered at the rate of 6% of 
the bill amount till the full Security Deposit is recovered. Provided also that in case of defaulting 
Contractor, the DFCCIL may retain any amount due for payment to the Contractor on the pending "on 
account bills" so that the amounts so retained (including amount guaranteed through Performance 
Guarantee) may not exceed 08% of the total value of the contract. 
 
The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the 
stipulated date of Maintenance period plus 60 days and shall be extended from time to time, 
depending upon extension of contract granted in terms of Clause 17A and 17B of the General 
Conditions of Contract. 
 
Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a 
Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the 
contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of 
India, to be submitted by him, for an amount equal to or more than the already available Security 
Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return of 
the already available Security Deposit is permitted up to two times and in a contract of value equal to 
or more than Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted 
up to three times. 
 

16.(2)(i)  Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be returned to 
the Contractor along with or after, the following: 
 
(a)  Final Payment of the Contract as per clause 51.(1) and 
(b)  Execution of Final Supplementary Agreement or Certification by Engineer that DFCCIL has No 

Claim on Contractor and 
(c)  Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in case 

applicable. 
 

16. (2)(ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) 
of these conditions, the Security Deposit already with DFCCIL under the contract shall be forfeited. 
However, in case the contract is rescinded in part or parts under clause 62 (1) of these conditions, 
the Security Deposit shall not be forfeited. 

 
16.(3)  No interest shall be payable upon the Bid Security (Bid Security) and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited in terms of Sub-
Clause 16.(4)(b) of this clause will be payable with interest accrued thereon. 

16.(4)     Performance Guarantee (P.G.) 
 

The procedure for obtaining Performance Guarantee is outlined below: 
 

(a)  The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty 
one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 
submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of 
LOA may be given by the Authority who is competent to sign the contract agreement. 
However, a penal interest of 12% per annum shall be charged for the delay beyond 21(Twenty 

one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 60th day happens to 
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be a declared holiday in the concerned office of the DFCCIL, submission of PG can be accepted 
on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the 
date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 
DFCCIL shall be entitled to forfeit Bid Security Deposit and other dues payable against that 
contract. In case a tenderer has not submitted Bid Security Deposit on the strength of their 
registration as a Startup recognized by Department of Industrial Policy and Promotion 
(DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 
 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following 
forms, amounting to 3% (three percent) of the contract value: 

(i) A deposit of cash through e-payment gateway in DFCCIL’s Account; 
 

(ii) Irrevocable Bank Guarantee; 
 

(iii) Government Securities including State Loan Bonds at 5% below the market value; 
 

(iv) Pay Orders and Demand Drafts issued by Scheduled Commercial Bank of India;  

(v) Guarantee Bonds executed by any Scheduled Commercial Bank of India; 

(vi)    Deposit receipts/FDR in favour of DFCCIL(free from any encumbrance) issued by Scheduled 
Commercial Bank of India;   

 
(vii)   Deposit in the Post Office Saving Bank;  

(viii) Deposit in the National Savings Certificates; 

(viii) Twelve years National Defense Certificates; 

(ix)   Ten years Defense Deposits; 

(x)    National Defense Bonds and 
 

(xi)    Unit Trust Certificates at 5% below market value or at the face value whichever is 
less.  

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of 
Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. 
shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In 
case, the time for completion of work gets extended, the Contractor shall get the validity of 
P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor will not change for variation up to 25% 
(either increase or decrease). In case during the course of execution, value of the contract 
increases by more than 25% of the original contract value, an additional Performance 
Guarantee amounting to 3% (three percent) for the excess value over the original contract 
value shall be deposited by the Contractor. On the other hand, if the value of contract decreases 
by more than 25% of the original contract value, Performance Guarantee amounting to 3% 
(three percent) of the decrease in the contract value shall be returned to the Contractor. The PG 
amount in excess of required PG for decreased contract value, available with DFCCIL, shall be 
returned to Contractor as per his request duly safeguarding the interest of DFCCIL.  
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(e) The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent authority stating that the 
Contractor has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 
contract shall be encashed in addition to forfeiture of Security Deposit available with DFCCIL. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to 
which the DFCCIL is entitled under the contract (not withstanding and/or without prejudice to 
any other provisions in the contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
Performance Guarantee. 

(ii) Failure by the Contractor to pay DFCCIL any amount due, either as agreed by the 
Contractor or determined under any of the Clauses/Conditions of the Agreement, 
within 30 days of the service of notice to this effect by Engineer. 

  
(iii) The Contract being determined or rescinded under clause 62 of the GCC. 

 
(h) The tenderer who has offered lower total cost as compared to tender value by more than 10 

%, shall be required to submit additional Performance Guarantee of value equal to half the 
percentage of tender value by which offer is lower than 10%. 

17. Force Majeure Clause:- If at any time, during the continuance of this contract, the Performance in 
whole or in part by either party of any obligation under this contract shall be prevented or delayed 
by reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or 
damage by fire, explosions, epidemics, strikes, lockouts or act of God (hereinafter, referred to 
events) provided, notice of the happening of any such event is given by either party to the other 
within 30 days from the date of occurrence thereof, neither party shall by reason of such event, be 
entitled to terminate this contract nor shall either party have any claim for damages against the 
other in respect of such non-performance of delay in performance, and works under the contract 
shall be resumed as soon as practicable after such event has come to an end or ceased to exist, and 
the decision of the Engineer as to whether the works have been so resumed or not shall be final and 
conclusive, PROVIDED FURTHER that if the performance in whole or in part of any obligation 
under this contract is prevented or delayed by reason of any such event for a period exceeding 120 
days, either party may at its option terminate the contract by giving notice to the other party. 

 
17- A Extension of time in Contracts:- Subject to any requirement in the contract as to completion of any 

portion or portions of the works before completion of the whole, the Contractor shall fully and finally 
complete the whole of the works comprised in the contract (with such modifications as may be 
directed under conditions of this contract) by the date entered in the contract or extended date in 
terms of the following clauses:- 

(i) Extension due to modification:- If any modifications have been ordered which in the opinion of the 
Engineer have materially increased the magnitude of the work, then such extension of the contracted 
date of completion may be granted as shall appear to the Engineer to be reasonable in the 
circumstances, provided moreover that the Contractor shall be responsible for requesting such 
extension of the date as· may be considered necessary as soon as the cause thereof shall arise. 

(ii) Extension for delay not due to DFCCIL or Contractor:- If in the opinion of the Engineer, the 
progress of work has any time been delayed by any act or neglect of DFCCIL’s employees or by other 
Contractor employed by the DFCCIL under Sub-Clause (4) of Clause 20 of these Conditions or in 
executing the work not forming part of the contract but on which Contractor's performance 
necessarily depends or by reason of proceeding taken or threatened by or dispute with adjoining or to 
neighbouring owners or public authority arising otherwise through the Contractor's own default etc. 
or by the delay authorized by the Engineer pending arbitration or in consequences of the Contractor 
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not having received in due time necessary instructions from the DFCCIL for which he shall have 
specially applied in writing to the Engineer or his authorized representative then upon happening of 
any such event causing delay, the Contractor shall immediately give notice thereof in writing to the 
Engineer within 15 days of such happening, but shall nevertheless make constantly his best 
endeavours to bring down or make good the delay and shall do all that may be reasonably required of 
him to the satisfaction of the Engineer to proceed with the works. The Contractor may also indicate 
the period for which the work is likely to be delayed and shall be bound to ask for necessary extension 
of time. 

(iii) Extension for delay due to DFCCIL:- In the event of any failure or delay by the DFCCIL to hand over 
the Contractor possession of the lands necessary for the execution of the works or to give the 
necessary notice to commence the works or to provide the necessary drawings or instructions or any 
other delay caused by the DFCCIL due to any other cause whatsoever, then such failure or delay shall 
in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to 
damages or compensation therefor, but in any such case, the DFCCIL may grant such extension or 
extensions of the completion date as may be considered reasonable. 

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek 
extension of time as may be considered necessary under clause 17 A(i) or/and 17 A(ii) or/ and 17 
A(iii) above, as soon as the cause thereof shall arise and, in any case, not less than 15 days before the 
expiry of the date fixed for completion. of the works. The Engineer shall consider the same and shall 
grant and communicate such extension of time as in his opinion is reasonable having regard to the 
nature and period of delay and the type-and quantum of work affected thereby. No other 
compensation shall be payable for works so carried forward to the extended period of time; the same 
rates, terms and conditions of contract being applicable, as if such extended period of time was 
originally provided in the original contract itself. 

The non-submission of request for extension or submission of request within less than 15 days before 
the expiry of the date fixed for completion of the works, shall make him ineligible for extension under 
these sub clauses, subject to final decision of Engineer. 

17-B Extension of Time with Liquidated Damages (LD) for delay due to Contractor:-The time for the 
execution of the work or part of the works specified in the contract documents shall be deemed to be 
the essence of the contract and the works must be completed not later than the date(s) as specified in 
the contract. If the Contractor fails to complete the works within the time as specified in the contract 
for the reasons other than the reasons specified in Clause 17 and 17 A, the DFCCIL may, if satisfied 
that the works can be completed by the Contractor within reasonable short time thereafter, allow the 
Contractor for further extension of time (Proforma at Form no.14) as the Engineer may decide. On 
such extension the DFCCIL will be entitled without prejudice to any other right and remedy available 
on that behalf, to recover from the rate of Liquidity Damages as decided by the Engineer, between 
0.05% to 0.3% of contract value of works for each week or part of the week.  
 
For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 
contract agreement including any supplementary work order/contract agreement issued. Provided 
also, that the total amount of liquidated damages under this condition shall not exceed 5% of the 
contract value or of the total value of the item or groups of items of work for which a separate 
distinct completion period is specified in the contract.  

 
Provided further, that if the DFCCIL is not satisfied that the works can be completed by the 
Contractor and in the event of failure on the part of the contractor to complete the work within 
further extension of time allowed as aforesaid, the DFCCIL shall be entitled without prejudice to any 
other right or remedy available in that behalf, to appropriate the contractor's Security Deposit and 
rescind the contract under Clause 62 of these Conditions, whether or not actual damage is caused by 
such default.  

 
NOTE:  
In a contract, where extension(s) of time have been allowed once under clause 17B, further 
request(s) for extension of time under clause 17 A can also be considered under exceptional 
circumstances. Such extension(s) of time under clause 17 A shall be without any Liquidated 
damages, but the Liquidated damages already recovered during extension(s) of time granted 
previously under clause 17B shall not be waived. However, Price variation during such extension(s) 
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shall be dealt as applicable for extension(s) of time under clause 17B. 
 

17-C Bonus for Early Completion of Work: In open tenders having advertised value more than Rs.50 
crore and original period of completion 12 months or more, when there is no reduction in original 
scope of work by more than 10%, and no extension granted on either DFCCIL or Contractor’s 
account, Contractor shall be entitled for a bonus of 1% for each 30 days early completion of work. 
The period of less than 30 days shall be ignored while working out bonus. The maximum bonus 
shall be limited to 5% of original contract value. The completion date shall be reckoned as the date 
of issuance of completion certificate by Engineer. 

18.(1)       Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or offered by or on 
behalf to the contractor or his partner, agent or servant or, anyone on his behalf, to any officer or 
employee of the DFCCIL, or to any person on his behalf in relation to obtaining or execution of 
this or any other contract with the DFCCIL shall, in addition to any criminal liability which he may 
incur, subject contractor to the rescission of the contract and all other contracts with the DFCCIL 
and to the payment of any loss or damage resulting from such decision and the DFCCIL shall be 
entitled to deduct the amounts so payable from any moneys due to the Contractor(s) under 
this contract or any other contracts with the DFCCIL. 

18.(2) The contractor shall not lend or borrow from or have or enter into any monitory dealings and 
transactions either directly or indirectly with any employee of the DFCCIL and if he shall do so, 
the DFCCIL shall be entitled forthwith to rescind the contract and all other contracts with the 
DFCCIL. Any question or dispute as to the commission or any such offence or compensation 
payable to the DFCCIL under this clause shall be settled by the  General 
Manager/CPM/GM/CGM of the DFCCIL, in such a manner as he shall consider fit and sufficient 
and his decision shall be final and conclusive. In the event of rescission of the contract under this 
clause, the contractor will not be paid any compensation whatsoever except payments for the 
work done up to the date of rescission. 

EXECUTION OF WORKS 
 

19.(1) Contractor’s understanding:- It is understood and agreed that the contractor has, by careful 
examination, satisfied himself as to the nature and location of the work, the conformation of the 
ground, the character, quality and quantity of the materials to be encountered, the character of 
equipment and facilities needed preliminary to and during the progress of the works, the general 
and local conditions, the labour conditions prevailing therein and all other matters which can in 
a y way affect the works under the contract. 

19.(2)      Commencement of works:-The contractor shall commence the works within 10 days from the date 
of issue of Letter of Acceptance (LOA) in writing to this affect from the Engineer and shall proceed 
with the same with due expedition and without delay. 

19.(3)        Accepted Programme of work:- The contractor who has been awarded the work shall as soon 
as possible but not later than 10 days after the date of receipt of the acceptance letter in respect of 
contracts with initial completion period of two years or less or not later than 90 days for other 
contracts have to submit the detailed programme of work indicating the time schedule of various 
items of works in the form of Bar Chart/PERT/CPM. He shall also submit the details of 
organization (in terms of labour and supervisors) plant   and machinery, that he intends to 
utilize (from time to time) for execution of the Work within stipulated date of completion. The 
programme of work amended as necessary by discussions with the Engineer, shall be treated as 
the agreed programme of the work for the purpose of this contract and the contractor shall 
endeavour to fulfil this programme of work. The progress of work will be watched accordingly 
and the liquidated damages will be with reference to the overall completion date. Nothing stated 
herein shall preclude the contractor in achieving earlier completion of item or whole of the works 
than indicated in the programme. 

19.(4)       Setting out of works:- The contractor shall be responsible for the correct setting out of all works 
in relation to original points, lines and levels of reference at his cost. The contractor shall execute 
the work true to alignment, grade, levels and dimensions as shown in the drawing and as directed 
by the Engineer’s representative and shall check these at frequent intervals. The contractor 
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provide all facilities like labour and instruments and shall co- operate with the Engineer’s 
representative to check all alignment, grades, levels and dimensions. If, at any time, during the 
progress of the works any error shall appear or arise in any part of the work, the contractor, on 
being required so to do by the Engineer’s representative shall, at his own cost rectify such errors, 
to the satisfaction of the Engineer’s representative. Such checking shall not absolve the contractor 
of his own responsibility of maintaining accuracy in the work. The contractor shall carefully 
protect and preserve all bench marks, sight rails, pegs and other things used in setting out the 
work. 

20.(1) Compliance to Engineer’s instructions:-The Engineer shall direct the order in which the several 
parts of the works shall be executed and the contractor shall execute without delay all orders 
given by the Engineer from time to time but the contractor shall not be relieved thereby from 
responsibility for the due performance of the works in all respects. 

20.(2)        Alterations to be authorized:-No alterations in or additions to or omissions or abandonment of 
any part of the works shall be deemed authorized, except under instructions from the Engineer, 
and the contractor shall be responsible to obtain such instructions in each and every case in 
writing from the Engineer. 

20.(3)        Extra works:- Should works over and above those included in the contract require to be executed 
at the site, the contractor shall have no right to be entrusted with the execution of such works 
which may be carried out by another contractor or contractors or by other means at the option of 
the DFCCIL. 

20.(4) Separate contracts in connection with works:- The DFCCIL shall have the right to let other contracts 
in connection with the works. The contractor shall afford other contractors’ reasonable 
opportunity for the storage of their materials and the execution of their works and shall properly 
connect and coordinate his work with theirs. If any part of the contractor’s work depends for 
proper execution or result upon the work of another contractor(s), the contractor shall inspect and 
promptly report to the Engineer any defects in such works that render it unsuitable for such 
proper execution and results. The contractor’s failure so-to inspect and report shall constitute an 
acceptance of the other contractor’s work as fit and proper for the reception of his work, except 
as to defects which may develop in the other contractor’s work after the execution of his work. 

21. Instruction of Engineer’s Representative: - Any instructions or approval given by the Engineer’s 
representative to contractor in connection with the works shall bind the contractor as though it had 
been given by the Engineer provided always as follows: 

 
a. Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice, the power of the Engineer thereafter to disapprove such work or material and 
to order the removal or breaking up thereof. 

 
b. If the Contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative, he shall be entitled to refer the matter to the Engineer who shall there upon 
confirm or vary such decision. 

 
22.(1)   Adherence to specifications and drawings:- The whole of the works shall be executed in perfect 

conformity with the specifications and drawings of the contract. If contractor performs any works 
in a manner contrary to the specifications or drawings or any of them and without such reference 
to the Engineer he shall bear all the costs arising or ensuing therefore and shall be responsible for 
all loss to the DFCCIL. 
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22.(2) Drawings and specifications of the works:- The contractor shall keep one copy of drawings and 
specifications at the site, in good order, and such contract documents as may be necessary 
available to the Engineer or the Engineer’s representative. 

 
22.(3) Ownership of drawings and specifications:- All drawings and specifications and copies thereof 

furnished by the DFCCIL to the Contractor are deemed to be the property of the DFCCIL. They 
shall not be used on other works and with the exception of the signed contract set, shall be returned 
by the contractor to the DFCCIL on completion of the work or termination of the contract. 

22.(4) Compliance with Contractor’s request for details:- The Engineer shall furnish with reasonable 
promptness, after receipt by him of the contractor’s request for the same, additional instructions by 
means of drawings or otherwise, necessary for the proper execution of the works or any part 
thereof. All such drawing and instructions shall be consistent with the contract Documents and 
reasonably inferable there from. 

22.(5)   Meaning and intent of specification and drawings:- If any ambiguity arises as   to   the   meaning 
and intent   of   any   portion   of   the   specifications   and drawings or as to execution or quality of 
any work or material, or as to the measurements of the works the decision of the Engineer thereon 
shall be final subject to the appeal (within 7 days of such decision being intimated to the 
contractor) to the General Manager or CPM/CGM/GM who shall have the power to correct any 
errors, omissions, or discrepancies in aforementioned items and whose decision in the matter in 
dispute or doubt shall be final and conclusive. 

 

23. Working during night:- The Contractor shall not carry out any work between sun-set and sun-rise 
without the previous permission of the Engineer. However, if the Engineer is satisfied that the work is 
not likely to be completed in time except by resorting to night work, he may order the same without 
confirming any right on the Contractor for claiming any extra payment for the same. 

24. Damage to Railway / DFCCIL property or private life and property:-The contractor shall be 
responsible for all risk to the work and for trespass and shall make good at his own expense all loss 
or damage whether to the works themselves or to any other property of the Railway /DFCCIL or 
the lives, persons or property of others from whatsoever cause in connection with the works until 
they are taken over by the Railway / DFCCIL and this although all reasonable and proper 
precautions may have been taken by the contractor, and in case the Railway / DFCCIL shall be 
called upon to make good any costs, loss or damages, or to pay an compensation, including that 
payable under the provisions of the Workmen’s Compensation Act or any statutory amendments 
thereof to any person or persons sustaining damages as aforesaid by reason of any act, or any 
negligence or omissions on the part of the contractor the amount of any costs or charges including 
costs and charges in connection with legal proceedings, which the Railway / DFCCIL may incur in 
reference thereto, shall be charged to the contractor. The Railway / DFCCIL shall have the power 
and right to pay or to defend or compromise any claim of threatened legal proceedings or in 
anticipation of legal proceedings being instituted consequent on the action or default of the 
contractor, to take such steps as may be considered necessary or desirable to ward off or mitigate 
the effect of such proceedings, charging to contractor, as aforesaid any sum or sums of money which 
may be paid and any expenses whether for reinstatement or otherwise which may be incurred and 
the propriety of any such payment, defence or compromise, and the incurring of any such expenses 
shall not be called in question by the contractor. 

 
25. Sheds, stores houses and Yards:-The contractor shall at his own expense provide himself with 

sheds, stores houses and yards in such situations and in such numbers as in the opinion of the 
Engineer is requisite for carrying on the works and the contractor shall keep at each such sheds, 
stores houses and yard a sufficient quantity of materials and plant in stock as not to delay the 
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carrying out of the works with due expedition and the Engineer and the Engineer’s representative 
shall have free access to the said sheds, store houses and yards at any time for the purpose of 
inspecting the stock of materials or plant so kept in hand, and any materials or plan which the 
Engineer may object to shall not be  brought upon or  used  in the  works, but shall be  forthwith  
removed from the sheds, store houses or yards by the contractor. The contractor shall at his own 
expenses provide and maintain suitable mortar mills, soaking vats or any other equipments 
necessary for the execution of the works. 
 

 

26. Provision of efficient and competent Staff at work sites by the Contractor:- 
 

26.1 The contractor shall place and keep on the works at all times efficient and competent staff to give 
the necessary direction to his workmen and to see that they execute their work in sound and proper 
manner and shall employ only such supervisors, workmen and labourers in or about the execution 
of any of these works as are careful and skilled in the various trades. 

26.2 The contractor shall at once remove from the works any agents, permitted sub-contractor, 
supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever 
required by the Engineer, he shall submit a correct return showing the names of all staff and 
workmen employed by him. 

 
26.3 In the event of the Engineer being of the opinion that the contractor is not employing on the works 

a sufficient number of staff and workmen as is necessary for the proper completion of the works 
within the time prescribed, the contractor shall forthwith on receiving intimation to this effect 
deploy the additional number of staff and labour specified by the Engineer within seven days of 
being so required and failure on the part of the contractor to comply with such instructions will 
entitle the DFCCIL to rescind the contract under clause 62 of these conditions. 

 
26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

 
26A.1 The contractor shall also employ Qualified Graduate Engineer or Qualified Diploma Holder 

Engineer. 

26A.2 In case the contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable to 
pay penalty at the rates, as may be prescribed by the DFCCIL through separate instructions from time 
to time for the default period for the provisions, as contained in Para 26A.1. 

26A.3 Deleted 
 

27.(1) Workmanship and testing:- The whole of the works and / or supply of materials specified and 
provided in the contract or that may be necessary to be done in order to form and complete any 
part thereof shall be executed in the best and most substantial workman like manner with materials 
of the best and most approved quality of their respective kinds, agreeable to the particulars 
contained in or implied by the specifications and as referred to in and represented by the drawings 
or in such other additional particulars, instructions and drawings may be found requisite to be 
given during the carrying on of the works and to the entire satisfaction of the Engineer according 
to the instructions and directions which the contractors may from time to time receive from the 
Engineer. The materials may be subjected to tests by means of such machines, instruments and 
appliances as the Engineer may direct and wholly at the expense of the contractor. 

27.(2)  Removal of improper work and materials:- The Engineer or the Engineer's Representative shall be 
entitled to order from time to time: 

(a) The removal from the site, within the time specified in the order, of any materials which in his 
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opinion are not in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 
 
(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on account 

payments therefor, of any work which in respect of materials or workmanship is not in his 
opinion in accordance with the specifications and in case of default on the part of the Contractor 
in carrying out such order, the DFCCIL shall be entitled to rescind the contract under Clause 62 
of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry 
of Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of 
India, Part – II, Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall 
implement these provisions at worksites, for which no extra payment will be payable. 

28. Facilities for inspection:- The contractor shall afford the Engineer and the Engineer’s Representative 
every facility for entering in and upon every portion of the work at all hours for the purpose of 
inspection or otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances and 
things of every kind required for the purpose and the Engineer and the Engineer’s Representative 
shall at all times have free access to every part of the works and to all places at which materials for 
the works are stored or being prepared. 

 
29. Examination of work before covering up:- The contractor shall give7days’ notice to the Engineer 

or the Engineer’s representative whenever any work or materials are intended to be covered up in 
the earth, in bodies or walls or otherwise to be placed beyond the reach of measurements in order 
that the work may be inspected or that correct dimensions may be taken before being so covered, 
placed beyond the reach of measurement in default whereof, the same shall at the option of the 
Engineer or the Engineer’s representative be uncovered and measured at the contractor’s expense 
or no allowance shall be made for such work or materials. 

 
30. Temporary Works:-All temporary works necessary for the proper execution of the works shall be 

provided and maintained by the contractor and subject to the consent of the Engineer shall be 
removed by him at his expenses when they are no longer required and in such manner as the 
Engineer shall direct. In the event of failure on the part of the contractor to remove the temporary 
works, the Engineer will cause them to be removed and cost as increased by supervision and other 
incidental charges shall be recovered from the contractor. If temporary huts are provided by the 
contractor on the Railway / DFCCIL land for labour engaged by him for the execution of works, 
the contractor shall arrange for handing over vacant possession of the said land after the work is 
completed; if the contractor’s labour refuse to vacate, and have to be rejected by the Railway / 
DFCCIL necessary expenses incurred by the Railway / DFCCIL in connection therewith shall be 
borne by the contractor. 

31.(1) Contractor to supply water for works:- Unless otherwise provided in the contract, the contractor 
shall be responsible for the arrangements to obtain supply of water necessary for the works. 

31.(2) Deleted 
 

31.(3) Deleted 
 

31.(4)(a) Contractor to arrange supply of Electric power for works:- Unless otherwise provided in the 
contract, the contractor shall be responsible for arrangements to obtain supply of electric power 
for the works. 

31.(4)(b) Deleted 



Tender No.  KKK-EN-TREE-CUT-JH-PH-I  

Signature of Tenderer (s) with Seal                                                                           Page 57 of 163  

 
32. Property in materials and plant:- The materials and plant brought by the Contractor upon the site 

or on the land occupied by the Contractor in connection with the works and intended to be used 
for the execution thereof shall immediately, they are brought upon the site of the said land, be 
deemed to be the property of the Railway / DFCCIL. Such of them as during the progress of the 
works are rejected by the Engineer under Clause 25 of these conditions or are declared by him not 
to be needed for the execution of the works or such as on the grant of the certificate of 
completion remain unused shall immediately  on  such rejection, declaration or grant cease to be 
deemed the property of the Railway / DFCCIL and the Contractor may then (but not before) 
remove them from the site or the said land. This clause shall not in any way diminish the liability 
of the Contractor nor shall the Railway / DFCCIL be in any way answerable for any loss or 
damage which may happen to or in respect of any such materials or plant either by the same 
being lost, stolen, injured or destroyed by fire, tempest or otherwise. 

33.(1)   Tools, Plant and Materials Supplied by DFCCIL:- The Contractor shall take all reasonable care of 
all tools, plant and materials or other property whether or a like description or not belonging to the 
DFCCIL and committed to his charge for the purpose of the works and shall be responsible for all 
damage or loss caused by him, his agents, permitted subcontractor, or his workmen or others while 
they are in his charge. The Contractors shall sign accountable receipts for tools, plants and materials 
made over to him by the engineer and on completion of the works shall hand over the unused 
balance of the same to the Engineer in good order and repair, fair wear and tear excepted, and shall 
be responsible for any failure to account for the same or any damage done thereto. 

33(2) Hire of  DFCCIL / Railway’s Plant:- such plant as concrete mixers, compressors and portable 
engines for use during execution of the works on such terms as may be specified in the special 
conditions or in a separate agreement for Hire of Plant. 

34.(1) Precaution during progress of works:- During the execution of works, unless otherwise specified, 
the Contractor shall at his own cost provide the materials for and execute all shoring, timbering 
and strutting works as is necessary for the stability and safety of all structures, excavations and 
works and shall ensure that no damage, injury or loss is caused or likely to be caused to any person 
or property. 

34.(2)    Roads and Water courses:- Existing roads or water courses shall not be blocked, cut through, 
altered, diverted or obstructed in any way by the Contractor, except with the permission of the 
Engineer. All compensations claimed for any unauthorized closure, cutting through, alterations, 
diversion or obstruction to such roads or water courses by the Contractor or his agent or his staff 
shall be recoverable from the Contractor by deduction from any sums which may become due to 
him in terms of contract, or otherwise according to law. 

34.(3) Provision of access to premises:- During progress of work in any street or thoroughfare, the 
Contractor shall make adequate provision for the passage of traffic, for securing safe access to all 
premises approached from such street or thoroughfare and for any drainage, water supply or 
means of lighting which may maintain at his own cost barriers, lights and other safeguards as 
prescribed by the Engineer, for the regulation of the traffic, and provide watchmen necessary to 
prevent accidents. The works shall in such cases be executed night and day if so ordered by the 
Engineer and with such vigour so that the traffic way be impeded for as short a time as possible. 

34.(4)        Safety of Public:- The Contractor shall be responsible to take all precautions to ensure the safety of 
the public whether on public or DFCCIL/Railway property and shall post such look out men as 
may in the opinion of the Engineer be required to comply with regulations pertaining to the work. 
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35. Deleted. 
 

36.(1)      Suspension of works:- The Contractor shall on the order of the Engineer, suspend the progress 
of the works or any part thereof for such time or times and in such manner as the Engineer may 

 consider necessary and shall during such suspension properly protect and secure the 
work so far as is necessary in the opinion of the Engineer. If such suspension is:- 

(a) Provided for in the contract, or 
(b) Necessary for the proper execution of the works or by the reason of weather conditions or 

by some default on the part of the Contractor, and/or 
(c) Necessary for the safety of the works or any part thereof. 

36.(2)       The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period 
of suspension of the works, but in the event of any suspension ordered by the Engineer for reasons 
other than aforementioned and when each such period of suspensions exceeds 14 days, the 
contractor shall be entitled to such extension of time for completion of the work as the Engineers 
may consider proper having regard to the period or periods of such suspensions and to such 
compensations as the Engineer may consider reasonable in respect of salaries or wages paid by 
the Contractor to his employees during the periods of such suspension. 

36.(3) Suspension lasting more than 3 months:- If the progress of the works or any part thereof is 
suspended on the order of the Engineer for more than three months at a time, the Contractor may 
serve a written notice on the Engineer requiring permission within 15 days from the receipt 
thereof to proceed with the works or that part thereof in regard to which progress is suspended 
and if such permission is not granted within that time the Contractor by further written notice so 
served may, but is not bound to, elect to treat the suspension where it affects part only of the 
works as an omission of such part or where it affects the whole of the works, as an abandonment 
of the contract by the DFCCIL. 

37. Rates for items of works:- The rates, entered in the accepted Schedule of Rates of the Contract 
are intended to provide for works duly and properly completed in accordance with the general 
and special (if any) conditions of the contract and the specifications and drawings together with 
such enlargements, extensions, diminutions, reductions, alterations or additions as may be 
ordered in terms of Clause 42 of these conditions and without prejudice to the generality thereof 
and shall be deemed to include and cover superintendence and labour, supply, including full 
freight, of materials, stores, patterns, profiles, moulds, fittings, centring, scaffolding, shoring 
props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant 
required on the works, except such tools, plant or materials as may be specified in the contract to 
be supplied to the Contractor by the DFCCIL, the erection, maintenance and removal of all 
temporary works and, buildings, all watching, lighting, bailing, pumping and draining, all 
prevention of or compensation for trespass, all barriers and arrangements for the safety of the 
public or of employees during the execution of works, all sanitary and medical arrangements for 
labour camps as may be prescribed by the DFCCIL, the setting of all work and of the construction, 
repair and upkeep of all centre lines, bench marks and level pegs thereon, site clearance, all fees 
duties, royalties, rent and compensation to owners for surface damage or taxes and impositions 
payable to local authorities in respect of land, structures and all material supplied for the work or 
other duties of expenses for which the Contractor may become liable or may be put to under any 
provision of law for the purpose of or in connection with the execution of the contract, and all 
such other incidental charges or contingencies as may have been specially provided for in the 
specifications. 

38.   Deleted 

39.(1)       Rates for extra items of works:-  
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(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on 
the instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but 
figures for the Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the 
"Standard Schedule of Rates (SSOR)" modified by the tender percentage as accepted in the 
contract for that chapter of Standard Schedule of Rates (SSOR). 

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the 
Engineer and the Contractor before the execution of such items of work as per sub clause (b ). 

(a) Other Items: For any item of work to be carried out by the Contractor but not included in the 
accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall 
be bound to notify the Engineer at least seven days before the necessity arises for the execution of 
such items of works that the accepted Bill(s) of Quantities does not include rate or rates for such 
extra work involved. The rates payable for such items shall be decided at the meeting to be held 
between the Engineer and Contractor, in as short a period as possible after the need for the special 
item has come to the notice. In case the Contractor fails to attend the meeting after being notified 
to do so or in the event of no settlement being arrived at, the DFCCIL shall be entitled to execute 
the extra works by other means and the Contractor shall have no claim for loss or damage that may 
result from such procedure. 

The assessment of rates for extra item( s) shall be arrived at based on the prevailing market rates 
of labour, machinery & materials and by taking guidance from the following documents in order of 
priority: 

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto before 
the rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in such a case 
the Contractor shall only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him prior to the date of determination of rates as aforesaid according to the rates as 
shall be fixed by the Engineer. However, if the Contractor is not satisfied with the decision of the 
Engineer in this respect he may appeal to the CPM/General Manager within 30 days of getting the 
decision of the Engineer, supported by analysis of the rates claimed. The CGM/CPM’s/ General 
Manager's decision after hearing both the parties in the matter would be final and binding on the 
Contractor and the DFCCIL. 

40.(1)     Handing over of works:- The Contractor shall be bound to hand over the works executed under 
the contract to the DFCCIL complete in all respects to the satisfaction of the Engineer. The 
Engineer shall determine the date on which the work is considered to have been completed, in 
support of which his certificate shall be regarded as sufficient evidence for all purposes. The 
Engineer shall determine from time to time, the date on which any particular section of the work 
shall have been completed, and the contractor shall be bound to observe any such determination 
of the Engineer. 

40.(2) Clearance of site on completion:- On completion of works, the Contractor shall clear away and 
remove from the site all constructional plant, surplus materials, rubbish and temporary works 
of every kind and leave the whole of the site and works clean and in a workman like condition 
to the satisfaction of the Engineer. No final payment in settlement of the accounts for the works 
shall be paid, held to be due or shall be made to the, Contractor till, in addition to any other 
condition necessary for final payment, site clearance shall have been affected by him, and such 
clearance may be made by the Engineer at the expense of the Contractor in the event of his 
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failure to comply with this provision within 7 days after receiving notice to that effect. Should 
it become necessary for the Engineer to have the site cleared at the expenses of the Contractor, 
the DFCCIL shall not be held liable for any loss or damage to such of the Contractor’s property 
as may be on the site and due to such removal there from which removal may be effected by 
means of public sales of such materials and property or in such a way as deemed fit and 
convenient to the Engineer. 

40A  Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case 
the contractor fails to complete the final part(s) of the work and the value of such part(s) of the 
work is limited to 5% of the original contract value, the Engineer may allow/decide for offloading 
of such part(s) of works, either after the Contractor’s request in writing to do so or after serving a 
(Fourteen) days suo-moto notice (as per Form-25), if the Engineer is of the opinion that :-  

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful 
completion of contract/work, 

(ii)  Termination/ Part termination of the contract at this stage is not be in the interest of the 
DFCCIL/work;, and 

(iii)  The anticipated additional cost for execution of such works through other mode would not 
be substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of 
execution of such offloaded work through other agency(ies) (as per Form-26). The extra 
expenditure so incurred in execution of the offloaded work, shall be recovered from subsequent 
Bill(s) or any other dues of the Contractor, but not exceeding the value of Performance Guarantee 
available in the contract. There shall be no other repercussion of such offloading on execution of 
the balance contract. The Contractor shall have no claim on account of above mentioned 
offloading of works. 

VARIATIONS IN EXTENT OF CONTRACT 
 

41. Modification to contract to be in writing:- In the event of any of the provisions of the 
contract requiring to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the DFCCIL and the Contractor and no 
work shall proceed under such modifications until this has been done. Any verbal or written 
arrangement abandoning, modifying, extending, reducing or supplementing the contract or any 
of the terms thereof shall be deemed conditional and shall not be binding on the DFCCIL unless 
and until the same is incorporated in a formal instrument and signed by the Contractor, and till 
then the DFCCIL shall have the right repudiate such arrangements. 

42.(1)       Powers of modification to contract:- The Engineer on behalf of the DFCCIL shall be entitled by 
order in writing to enlarge or extend, diminish or reduce the works or make any alterations in 
their design, character position, site, quantities, dimensions or in the method of their execution or 
in the combination and use of materials for the execution thereof or to order any additional work 
to be done or any works not to be done and the contractor will not be entitled, to any 
compensation for any increase/reduction in the quantities of work but will be paid only for the 
actual amount of work done and for approved materials supplied against a specific order. 

42.(2)  (i)  Unless otherwise specified in the contract, the accepted variation in quantity of each 
individual item of the contract would be up to 25% of the quantity originally contracted, except in 
case of foundation work.  

 (ii) The contractor shall be bound to carry out the work at the agreed rates and shall not be 
entitled to any claim or any compensation whatsoever up to the limit of 25% variation in quantity 
of individual item of works.  

 



Tender No.  KKK-EN-TREE-CUT-JH-PH-I  

Signature of Tenderer (s) with Seal                                                                           Page 61 of 163  

(iv)         In case of earthwork, the variation limit of 25% shall apply to the gross quantity of earth 
work and variation in the quantities of individual classifications of soil shall not be subject to this 
limit.  

 

(iii)  In case of foundation work, no variation limit shall apply and the work shall be carried out 
by the contractor on agreed rated irrespective of any variation. 

 

42.(3) Valuation of variations:- The enlargements, extensions, diminution, reduction, alterations or 
additions referred to in sub-clause (2) of this clause shall in no degree affect the validity of the 
contract but shall be performed by the Contractor as provided therein and be subject to the same 
conditions, stipulations and obligations as if they had been originally and expressively included 
and provided for in the specifications and drawings and the amounts to be paid therefore shall 
be calculated in accordance with the accepted schedule of rates. Any extra items / quantities of 
work falling outside the purview of the provisions of sub-clause (2) above shall be paid for at the 
rates determined under clause-39 of these conditions. 

42.(4)  Variations In Quantities During Execution Of Works Contracts :- The procedure detailed below 
shall be adopted for dealing with variations in quantities during execution of works contracts: 

1. Individual NS items in contracts shall be operated with variation of plus or minus 25% and 
payment would be made as per the agreement rate. 

2. In case an increase in quantity of an individual item by more than 25% of the agreement 
quantity is considered unavoidable, the same shall be got executed by floating a fresh 
tender. If floating a fresh tender for operating that item is considered not practicable, 
quantity of that item may be operated in excess of 125% of the agreement quantity subject 
to the following conditions: 

(a) Operation of an item by more than 125% of the agreement quantity needs the approval of 
DFCCIL; 

 
(i) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 

concerned item, shall be paid at 98% of the rate awarded for that item in that particular 
tender; 

  
(ii) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 

concerned item shall be paid at 96% of the rate awarded for that item in that particular 
tender; 

(iii) Variation in quantities of individual items beyond 150% will be prohibited and 
would be permitted only in exceptional unavoidable circumstances with the 
concurrence of associate finance and shall be paid at 96% of the rate awarded for that 
item in that particular tender. 

 
(b) The variation in quantities as per the above formula will apply only to the Individual items of the 

contract and not on the overall contract value. 
(c) Execution of quantities beyond 150% of the overall agreemental value should not be permitted and, 

if found necessary, should be only through fresh tenders or by negotiating with existing contractor, 
with approval of DFCCIL. 

3. In cases where decrease is involved during execution of contract: 
 

(a) The contract signing authority can decrease the items upto 25% of individual item. 
 

(b) For decrease beyond 25% for individual items or 25% of contract agreement value, 
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the approval of competent authority, after obtaining 'No Claim Certificate' from the 
contractor and with finance concurrence, giving detailed reasons for each such 
decrease in the quantities. 

(c) It should be certified that the work proposed to be reduced will not be required in 
the same work. 

4. The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item whose 
original agreement value is less than 1 % of the total original agreement value. 

5. No such quantity variation limit shall apply for foundation items. 
 

6. As far as SOR items are concerned, the limit of 25% would apply to the value of SOR 
schedule as a whole and not on individual SOR items. However, in case of NS items, the 
limit of 25% would apply on the individual items irrespective of the manner of quoting the 
rate (single percentage rate or individual item rate). 

7. Handling Vitiation during Variation in Contract Quantities: 
 

As a result of variations, a contract shall be considered "vitiated" only when, there is more 
than 05 (FIVE) percentage difference between present Contractor and new L-1 as a result of 
variation in contract value are noticed. Percentage shall be calculated with base as the 
revised contract quantities multiplied by the rates of the present contractor. 

When the percentage difference between present Contractor and new L-1 is noticed as 
becoming beyond the values specified above, the following action shall be taken: 

 
(i) The DFCCIL administration should immediately examine whether it is practicable to 

bring in a new agency to carry out the extra quantity of work keeping in view the 

progress of the work in accordance with the original contract and the nature and lay- 

out of the work. If it is found that there will be no serious practical difficulty in meeting 

the additional quantity of work done by another agency, then fresh tenders for the extra 

 quantity may be invited otherwise negotiating the rate with the existing contractor for 

arriving at a reasonable rate for the additional quantities of work, may be adopted. 

 
(ii) The above shall be regulated as under: 

 
a) The case shall be decided by the tender accepting authority (competent for the 
revised quantity) and shall not be treated as a case of single tender. 

b) Executives while executing the work shall make all efforts to ensure that no 
vitiation takes place in normal circumstances. Vitiation should be an exception rather than 
a routine affair. Efforts should be made to invite bids on the basis of percentage 
above/below/at par. 

c) Vitiation should always be computed with respect to the items, rates, quantities 
and conditions as available at the time of Tender Opening and subsequent changes/ 
additions by way of new items will not be counted for computing Vitiation. 

 

Note: Variation to be approved should be limited so as not to completely change the scope, 
character and purpose of the original contract. 
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CLAIMS 
 

43.(1)          Monthly Statement of Claims:- The Contractor shall prepare and furnish to the Engineer once 
in every month an account giving full and detailed particulars of all claims for any additional 
expenses to which the Contractor may consider himself entitled to and of all extra or additional 
works ordered by the Engineer which he has executed during the preceding month and no claim 
for payment for and such work will be considered which has not been included in such 
particulars. 

43.(2)    Signing of “No Claim” Certificate:- The Contractor shall not be entitled to make any claim 
whatsoever against the DFCCIL under or by virtue of or arising out of this contract, nor shall 
the DFCCIL entertain or consider any such claim, if made by the Contractor, after he shall have 
signed a “No Claim” Certificate in favour of the DFCCIL in such form as shall be required by 
the DFCCIL after the works are finally measured up. The contractor shall be debarred from 
disputing the correctness of the items covered by “No Claim” Certificate or demanding a 
clearance to arbitration in respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 
 

44. Quantities in schedule annexed to Contract:-The quantities set out in the accepted schedule of 
rates with items of works quantified are the estimated quantities of the work to be executed by 
the Contractor in fulfilment of his obligations under the contract. 

 
45.(i)         Measurement of works by DFCCIL :- The Contractor shall be paid for the works at the rates 

in the accepted schedule of rates and for extra works at rates determined under Clause 
39 of these conditions on the measurements taken by the Engineer or the Engineer’s 
representative in accordance with the rules prescribed for the purpose by the DFCCIL. The 
quantities for items the unit of which in the accepted schedule of rates is 100 or 1000 shall be 
calculated to the nearest whole number, any; fraction below half being dropped and half and 
above being taken as one; for items the unit of which in the accepted schedule of rates is single, 
the quantities shall be calculated to two places of decimals. Such measurements will be taken of 
the work in progress from time to time and at such intervals as in the opinion of the Engineer 
shall be proper having regard to the progress of works. The date and time on which “on 
account” or final measurements are to be made shall be communicated to the Contractor who 
shall be present at the site and shall sign the results of the measurements (which shall also be 
signed by the Engineer or the Engineer’s representative) recorded in the official measurements 
book as an acknowledgement of his acceptance of the accuracy of the measures. Failing the 
Contractor’s attendance the work may be measured up in his absence and such measurements 
shall, notwithstanding such absence, be binding upon the Contractor whether or not he shall 
have signed the measurement books provided always that any objection made by him to 
measurement shall be duly investigated and considered in the manner set out below: 

 
(a) It shall be opened to the Contractor to take specific objection to any recorded measurements 

or Classification on any ground within seven days of the date of such measurements. Any re- 
measurement taken by the engineer or the Engineer’s representative in the presence of the 
Contractor or in his absence after due notice has been given to him in consequence of 
objection made by the Contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and classification of the 
measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 
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45.(ii) Measurement of works by Contractor’s Authorised Representative (If so allowed or 
instructed):- 

 
(a) The Contractor shall be paid for the works at the rates in the accepted schedule of rates and 
for extra works at rates determined under Clause 39 of these conditions on the measurements 
taken by the Contractor’s Authorised Engineer in accordance with the rules prescribed for the 
purpose by the DFCCIL. The quantities for items the unit of which in the accepted schedule of 
rates is 100 or 1000 shall be calculated to the nearest whole number, any; fraction below half 
being dropped and half and above being taken as one; for items the unit of which in the accepted 
schedule of rates is single, the quantities shall be calculated to two places of decimals. Such 
measurements will be taken of the work in progress from time to time. The date and time on 
which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the 
Engineer. 

The date and time of test checks shall be communicated to the contractor who shall be present 
at the site and shall witness the test checks, failing the contractor’s attendance the test check 
may be conducted in his absence, and such test checks shall not withstanding such absence be 
binding upon contractor provided always that any objection made by contractor to test check 
shall be duly investigated and considered in the manner set out below: 

(b) Incorrect Measurement, actions to be taken: 
 

If in case during test check or otherwise, it is detected by Engineer that agency has claimed any 
exaggerated measurement or has claimed any false measurement for the works which have not 
been executed; amounting to variation of 5% or more of claimed gross bill amount, action shall 
be taken as following: 

(i) On first occasion of noticing exaggerated/false measurement, Engineer shall impose a 
penalty of 10% of the claimed gross bill value. 

 
(ii) On any next occasion of noticing any exaggerated / false measurement, DFCCIL shall 
impose penalty of 15% of claimed gross bill value. In addition the facility of recording of 
measurements by contractor as well as release of provisional payment shall be withdrawn. 
Once withdrawn, measurement shall be done by DFCCIL as per Clause 45(i) above. 

46.(1)        “On-Account” Payments:- The Contractor shall be entitled to be paid from time to time by way 
of “On-Account” payment only for such works as in the opinion of the Engineer he has 
executed in terms of the contract. 

All payments due on the Engineer’s or the Engineer’s representative’s certificates of 
measurements or Engineer’s certified “Contractor’s authorised Engineer’s measurements” shall 
be subject to any deductions which may be made under these presents and shall further be subject 
to, unless otherwise required by Clause 16 of these conditions, a retention of six percent by way 
of security deposits, until the amount of Security Deposit by way of retained Bid Security and such 
retentions shall amount to 5% of the total value of the contract provided always that the Engineer 
may by any certificate make any correction or modification in any previous certificate which shall 
have been issued by him and that the Engineer may withhold any certificate if the works or 
any part thereof are not being carried out to his satisfaction. 

Payment Procedure: The procedure of payment shall be as follows: 

(i) 75% of eligible running account bill/ due stage payment, shall be made within 10 working days 
of the submission of the bill. 
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(ii) The remaining payment to be made after final checking of the bill within 28 working days of the 
submission of bill by the Contractor. 

In case the payment has not been released within 10 working days as prescribed above, it shall be 
made as soon as possible, and after payment a written explanation for the delay shall be submitted 
to the next higher authority within three working days. However, the contractor is barred from 
making any claim on account of interest or any other loss due to such delayed payment.  

46.(2)    Rounding off amounts: - The total amount due on each certificate shall be rounded off to the 
nearest rupee i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto 
Re. 1/- will be reckoned as Re. 1/- 

46.(3)      On Account Payments not prejudicial to final settlement: - “On-Account” payments made to 
the ‘Contractor shall be without prejudice to the final making up of the accounts (except where 
measurements are specifically noted in the Measurement Book as “Final Measurements” and 
as such have been signed by the Contractor and Engineer’s/Engineer’s Representative) and 
shall in no respect be considered or used as evidence of any facts stated in or to be inferred from 
such accounts nor of any particular quantity of work having been executed nor of the manner 
of its execution being satisfactory. 

46.(4) Advances to the Contractor shall be paid as per Chapter-V Part-I Special Conditions of Contract of 
the Tender Document. 

46.(5)  Manner of payment: - Unless otherwise specified payments to the Contractor will be made by 
RTGS/NEFT only. 

46A PRICE VARIATION CLAUSE: 
 

46A.1  Applicability: 
 
  Price Variation Clause (PVC) shall be applicable only in tender having advertised value above Rs.2 

Crore. Provided further that, in a contract where PVC is applicable, following shall be outside the 
purview of price adjustments (i.e. shall be excluded from the gross value of the work for the purpose 
of price variation) 

 
a) Materials supplied by DFCCIL to the Contractors, either free or at fixed rate; 
 
b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of 

Quantities of tender, under clause 39. (l)(b) of these General Conditions, unless applicability of 
PVC and 'Base Month' has been specially agreed, while fixing the rates of such extra item(s). 

 
46A.2 Base month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month prior to 

closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall 
commence from the month following the Base month. The Price Variation shall be based on the 
average Price Index of the quarter under consideration. 

 
46A.3  Validity: Rates accepted by DFCCIL shall hold good till completion of work and no additional 

individual claim shall be admissible except: 

 
(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of 

any tax/cess on Works Contract as per Clause 37, 
(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

 
46A.4 Adjustment for variation in prices of material, labour, fuel, explosives detonators, steel, 
concreting, ferrous, nonferrous, insulator, zinc and cement shall be determined in the manner prescribed 
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hereunder. 
46A.5 Components of various items in a contract on which variation in prices be admissible shall be 
material, labour, fuel, explosives & detonators, steel, cement, concreting, ferrous, nonferrous, insulator, 
zinc, erection, etc. However, for fixed component, no price variation shall be admissible. 

 

46A.6 The percentages of labour component, material component, fuel component etc. in this contract for 
items under Schedule-A and B (other than supply of cement and steel in Schedule-C) shall be as under: 

Sl. 
No 

    Classification 
 
 
 
 
 
 
 
 
 
Components 

1A
,2

&
3A

 

4A
 

5A
 

6A
 

7 8A
 

9A
 

1B
,3

B
,4

B
,5

B
,6

B
,8

B
 &

 9
B

 

1C
,3

C,
4C

,5
C,

6C
,8

C 
&

 9
C 

3D
,4

D
,5

D
,6

D
,8

D
 &

 9
D

 

3E
,4

E,
5E

,6
E,

8E
 &

 9
E 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour  Lc 20 25 30 20 50 20 20 0 0 10 25 

3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 

4 Cement Cc 0 0 15 0 0 0 0 0 85 0 0 

5 Plant Machinery & 
Spares 

PMc 30 15 5 20 15 20 30 0 0 10 30 

6 Fuel & Lubricants Fc 25 15 5 15 15 20 15 0 0 10 20 

7 Other Materials Mc 10 15 30 30 5 25 20 0 0 5 10 

8 Detonators & Explosive Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 10
0 

100 10
0 

10
0 

100 10
0 

10
0 

10
0 

10
0 

10
0 

10
0 

 

* It shall not be considered for any price variation 
 

The classification mentioned in the table above represents following type of item(s) in the 
work(s)- 

1 Earthwork in Formation 

1A  All item(s) excluding 1B or/and 1C 

1B  Item(s) for supply of Steel 

1C  Item(s) for supply of Cement 

2 Ballast Supply Works 

3 Tunnelling Works (without explosives) 

3A  All item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B  Item(s) for supply of Steel 

3C  Item(s) for supply of Cement or/and grout 

3D  Item(s) for Fabrication & Erection of Structures including supply of Steel 

3E  Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

4 Tunnelling Works (with explosives) 

4A  All item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B  Item(s) for supply of Steel 
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4C  Item(s) for supply of Cement or/and grout 

4D  Item(s) for Fabrication & Erection of Structures including supply of Steel 

4E  Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

5 Building Works 

5A  All item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B  Item(s) for supply of Steel 

5C  Item(s) for supply of Cement  

5D  Item(s) for Fabrication & Erection of Structures including supply of Steel 

5E  Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

6 Bridges & Protection Work 

6A All item(s) excluding 6B or/and 6C or/and 6D or/and 6E 

6B Item(s) for supply of Steel 

6C Item(s) for supply of Cement  

6D  Item(s) for Fabrication, Assembly, Erection & Launching of Girders including supply of 
Steel 

6E  Item(s) for Fabrication, Assembly, Erection & Launching of Girders excluding supply of 
Steel 

7         Permanent Way linking 

8         Platform, Passenger Amenities 

8A All item(s) excluding 8B or/and 8C or/and 8D or/and 8E 

8B  Item(s) for supply of Steel item/fittings 

8C  Item(s) for supply of Cement item 

8D  Item(s) for Fabrication & Erection of structures including supply of Steel 

8E  Item(s) for Fabrication & Erection of structures excluding supply of Steel       

9          Any other works not covered in Classification 1 to 8 

9A  All item(s) excluding 9B or/and 9C or/and 9D or/and 9E 

9B  Item(s) for supply of Steel  

9C  Item(s) for supply of Cement or/and Grout 

9D  Item(s) for Fabrication & Erection of structures including supply of Steel 

9E  Item(s) for Fabrication & Erection of structures excluding supply of Steel       

46A.7 Formulae: The amount of variation in prices in the several components (labour, material etc.) 
shall be worked out by the following formulae: 

 
(i) L  = (W or WSF or WF or WSFL or WFL) x (LQ - LB)  x LC 

                               LB  X 100 

(ii) M = (W or WSF or WF or WSFL or WFL)x (MQ - MB) x MC 
                              MB X 100 

(iii) F = (W or WSF or WF or WSFL or WFL)  x (FQ - FB)  x FC 
                                FB X 100 

(iv) E = (W) x (EQ – EB) x EC 
                            EB x 100 
 



Tender No.  KKK-EN-TREE-CUT-JH-PH-I  

Signature of Tenderer (s) with Seal                                                                           Page 68 of 163  

(v) PM = (W or WSF or WF or WSFL or WFL) x (PMQ - PMB)  x  PMC 
                                 PMB x 100 

         (vi)        S = (W or WS or WSF) x (SQ-SB) x SC 
                                                                   SB x 100 

 Applicable for Schedule … 

 No other PVC shall be paid on Schedule …. 
 

(vii)  C = (W or WC ) x (CQ – CB) x CC 
                                              CB x 100 

• Applicable for Schedule …. 
• No other PVC shall be paid on Schedule …. 

  
Where, 

L Amount of price variation in Labour 
M Amount of price variation in Materials 
F Amount of price variation in Fuel 

E          Amount of price variation in Explosives 
PM Amount of price variation in Manufacture of machinery for mining, Quarrying and Construction 
S Amount of price variation in Steel Supply Item 
C Amount of price variation in Cement Supply Item  

LC % of Labour Component 

MC % of Material Component 

FC % of Fuel Component 

EC  % of Explosive Component in the item(s) 
SC % of Steel Supply item Component in the item(s) 

  CC           % of Cement Supply item Component in the item(s) 
PMC % of Manufacture of machinery for mining, Quarrying and Construction Component 

W Gross value of work done by Contractor as per on-account bill(s) excluding the Gross value of 
work under WS or/and WC or/and WSF or/and WF or/and WSFL or/and WFL and cost of 
materials supplied by DFCCIL either free or at fixed rate, 

WC     Gross value of work done by Contractor for item(s) of supply of cement and /or supply of grout 
material. 

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WSF  Gross value of work done by Contractor for item(s) of Fabrication & Erection of Structures 
including supply of Steel. 

WF  Gross value of work done by Contractor for Fabrication & Erection of Structures excluding supply 
of Steel. 

WSFL  Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching 
of Girders including supply of Steel. 

WFL  Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching 
of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the base 

period 
LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the average 

price index of the 3 months of the quarter under consideration 
MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the base period 

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the average price 
index of the 3 months of the quarter under consideration 

FB Wholesale Price Index for the group Fuel & Power as published in the R.B.I. Bulletin for the base 
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period 
FQ Index Number of Wholesale Price Index – By Groups and Sub-Groups for the group Fuel & Power 

as published in the R.B.I. Bulletin for the average price index of the 3 months of the quarter under 
consideration 

EB  Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). Manufacture of 
other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 
published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & Industry, 
Department of Industrial Policy & Promotion (DIPP), for the base period. 

 
EQ  Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). Manufacture of 

other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL PRODUCTS, 
published by Office of Economic Adviser, Govt. of India, Govt. of India, Ministry of Commerce & 
Industry, Department of Industrial Policy & Promotion (DIPP), for the average price index of 3 
months of the quarter under consideration. 

PMB Index number of Monthly Whole Sale Price Index for the category ‘k. Manufacture of machinery 

for mining, quarrying and construction’ under (R) MANUFACTURE OF MACHINERY AND 
EQUIPMENT, published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & 
Industry, Department of Industrial Policy & Promotion (DIPP), for the base period. 

PMQ     Index number of Monthly Whole Sale Price Index for the category ‘k. Manufacture of machinery 

for mining, quarrying and construction’ under (R) MANUFACTURE OF MACHINERY AND 
EQUIPMENT, published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & 
Industry, Department of Industrial Policy & Promotion (DIPP), for the average price index of 3 
months of the quarter under consideration. 

 
SW Gross value of steel supplied by the Contractor as per the ‘on-account’ bill for the month under 

consideration 

SB       The average rate provided by the Joint Plant Committee for the relevant category of steel item as 
mentioned in Clause 46A.9; for the base period. 

SQ       The average rate provided by the Joint Plant Committee for the relevant category of steel item as 
mentioned in Clause 46A.9; for the 3 months of the quarter under consideration. 

CB        Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI Bulletin 
for the base period 

CQ      No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI Bulletin for the 
average price index of the 3 months of the quarter under consideration 

 
46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned 
above in Clause 46A.7. Any adjustment needed to be done based on the finally published indices shall be 
made as and when they become available. 
 

Special Note: 
 

(1) It is clearly indicated that price variation implies both increase as well decrease in input prices and 
therefore price variation during the currency of the contract may result in extra payment or recovery as the 
case may be. 

 
(2) General Conditions of Contract shall be applicable in context of Price variation. However, decision 
of Engineer shall be final & finding, in case of any conflict. 

 
46A.9: ( 1 ) Relevant categories of steel for the purpose of operating Price Variation formula as mentioned 
in this Clause shall be as under: 
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SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other 
rounds 

Average of per tonne rates of 10mm dia TMT & 25mm dia 
TMT; confirming IS1786; Fe 500D 

2. All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild Steel 
Plate 10mm thickness and Channel 150x75mm; 
confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates Average of per tonne rates of ‘MS Plates 10mm thickness 
and 25mm thickness; confirming IS2062, 
E250 Gr “A” 

4. Any other section of steel not 
covered in the above categories 

Average of price for the 3 categories covered under SL 
1, 2 & 3 in this table. 

 
(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in different 
field unit shall be as under : 

 
SL City Field Unit 
1. Delhi Noida, Jaipur, Ajmer, Ambala, Meerut, Tundla, Prayagraj West, Prayagraj East 

2. Kolkata Pt. Deen Dayal Upadhyay, Kolkata 

3. Mumbai Ahmedabad, Vadodara, Mumbai North, Mumbai South 
 

46A.10      Price Variation During Extended Period of Contract 
 

The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto 
the stipulated date of completion of work including the extended period of completion where such 
extension has been granted under Clause 17-A of the General Conditions of Contract. However, 
where extension of time has been granted due to contractor’s failure under Clause 17 -B of the 
General Conditions of Contract, price adjustment shall be done as follows: 

(a) In case the indices increase above the indices applicable to the last month of original 
completion period or the extended period under Clause 17-A, the price adjustment for the period 
of extension granted under Clause 17-B shall be limited to the amount payable as per the Indices 
applicable to the last month of the original completion period or the extended period under Clause 
17-A of the General Conditions of Contract; as the case may be. 

 
(b) In case the indices fall below the indices applicable to the last month of original/extended 
period of completion under Clause 17-A, as the case may be; then the lower indices shall be adopted 
for the price adjustment for the period of extension under Clause 17-B of the General Conditions of 
Contract. 

 
47.0         Maintenance of works:- The Contractor shall at all times during the progress and continuance of 

the works and also for the period of maintenance specified in the Tender Form after the date of 
passing of the certificate of completion by the Engineer or any other earlier date subsequent to the 
completion of the works that may be fixed by the Engineer be responsible for and effectively 
maintain and uphold in good substantial, sound and perfect condition all and every part of the 
works and shall make good from time to time and at all times as often as the Engineer shall require, 
any damage or defect that may during the above period arise in or be discovered or be in any way 
connected with the works, provided that such damage or defect is not directly caused by errors in 
the contract documents, act of providence or insurrection or civil riot, and the contractor shall be 
liable for and shall pay and make good to the DFCCIL or other persons legally entitled thereto 
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whenever required by the Engineer so to do, all losses, damages, costs and expenses they or any of 
them may incur or be put or be liable to by reasons or in consequence of the operations of the 
Contractor or of his failure in any respect. 

48.(1)         Certificate of completion of works:- As soon as in the opinion of the Engineer, the works has 
been completed and has satisfactorily passed any final test or tests that may be prescribed, the 
Engineer shall issue a certificate of completion duly indicating the date of completion in respect, 
of the work and the period of maintenance of the work shall commence from the date of 
completion mentioned in such certificate. The Engineer may also issue such a certificate 
indicating date of completion with respect to any part of the work (before the completion of the 
whole of work), which has been both completed to the satisfaction of the Engineer and occupied 
or used by the DFCCIL. When any such certificate is given in respect of part of a work, such part 
shall be considered as completed and the period of maintenance of such part shall commence 
from the date of completion mentioned in the completion certificate issued for that part of the 
work. 

48.(2)      Contractor not absolved by completion Certificate:- The Certificate of completion in respect of 
the works referred to in sub-clause (1) of this clause shall not absolve the Contractor from his 
liability to make good any defects imperfections, shrinkages or faults which may appear during 
the period of maintenance specified in the tender arising in the opinion of the Engineer from 
materials or workmanship not in accordance with the drawings or specifications or instruction of 
the Engineer, which defects, imperfections, shrinkages or faults shall upon the direction in writing 
of the Engineer be amended and made good by the Contractor at his own cost: and in case of 
default on the part of Contractor the Engineer may employ labour and materials or appoint 
another Contractor to amend and make good such defects, imperfections, shrinkages and faults 
and all expenses consequent thereon and incidental thereto shall be borne by the Contractor and 
shall be recoverable from any moneys due to him under the contract. 

49.0 Approval only by maintenance Certificate:- No certificate other than Maintenance Certificate, if 
applicable, referred to in Clause 50 of the Conditions shall be deemed to constitute approval of any 
work or other matter in respect of which it is issued or shall be taken as an admission of the due 
performance of the contract or any part thereof. 

 

50.(1) Maintenance Certificate:- The Contract shall not be considered as completed until a Maintenance 
Certificate shall have been signed by the Engineer stating that the works have been completed 
and maintained to his satisfaction. The Maintenance Certificate shall be given by the Engineer 
upon the expiration of the period of maintenance or as soon thereafter as any works ordered 
during such period pursuant to sub clause (2) Clause 48 of these conditions shall have been 
completed to the satisfaction of the Engineer and full effect shall be given to this Clause 
notwithstanding the taking possession of or using the works or any part thereof by the DFCCIL. 

50.(2) Cessation of DFCCIL Liability: - The DFCCIL shall not be liable to the Contractor for any matter 
arising out of or in connection with the contract of the execution of the works unless the contractor 
shall have made a claim in writing in respect thereof before the issue of the Maintenance 
Certificate under this clause. 

50.(3) Unfulfilled Obligations:- Notwithstanding the issue of the Maintenance certificate  the 
Contractor and (subject to sub-clause 2 of this clause) the DFCCIL shall remain liable for the 
fulfillment of any obligation incurred under the provision of the contract prior to the issue of the 
maintenance Certificate which remains unperformed at the time such certificate is issued and for 
the purposes of determining the nature and extent of any such obligations the contract shall be 
deemed to remain in force between the parties thereto. 



Tender No.  KKK-EN-TREE-CUT-JH-PH-I  

Signature of Tenderer (s) with Seal                                                                           Page 72 of 163  

51.(1)      Final Payment:- On the Engineer’s certificate of completion in respect of the works, adjustment shall 
be made and the balance of account based on the Engineer or the Engineer’s representative’s 
certified measurements or Engineer’s certified “Contractor’s authorised Engineer’s 
measurements” of the total quantity of work executed by the contractor upto the date of 
completion and on the accepted schedule or rates and for extra works on rates determined under 
Clause 39 of these conditions shall be paid to the Contractor subject always to any deduction 
which may be made under these presents and further subject to the Contactor having delivered 
to the Engineer either a full account in detail of all claims he may have on the DFCCIL in respect 
of the works or having delivered “No Claim Certificate" and the Engineer having after the receipt 
of such account given a certificate in writing that such claims are not covered under excepted matter 
i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 
62(1), 63(iv) and 63.2.11 of the General Conditions of Contract or in any Clause (stated as excepted 
matter) of the Special Conditions of the Contract, that the whole of the works to be done under the 
provisions of the Contracts have been completed, that they have been inspected by him since their 
completion and found to be in good and substantial order, that all properties, works and things, 
removed, disturbed or injured in consequence of the woks have been properly replaced and made 
good and all expenses and demands incurred by or made upon the DFCCIL for or in the respect of 
damage or loss by from or in consequence of the works, have been satisfied agreeably and in 
conformity with the contract. 

51(2)   Post Payment Audit:- It is an agreed term of contract that the DFCCIL reserves to itself the right 
to carry out a post-payment audit and or technical examination of the works and the final bill 
including all supporting vouchers, abstracts etc. and to make a claim on the contractor for the 
refund any excess amount paid to him if as a result of such examination any over-payment to him 
is discovered to have made in respect of any works done or alleged to have been done by him 
under the contract. 

51.A Production of vouchers etc. by the Contractor:- 
 

(i) For a contract of more than one crore of rupees, the contractor shall, whenever required, produce 
or cause to be produced for examination by the Engineer any quotation, invoice, cost or other 
account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of 
or extract from any such document and also furnish information and returns verified in such 
manner as may be required in any way relating to the execution of this contract or relevant for 
verifying or ascertaining cost of execution of this contract (the decision of the engineer on the 
question of relevancy of any documents, information or return being final and binding in the 
parties).The contractor shall similarly produce vouchers; etc., if required to prove to the Engineer, 
that materials supplied by him, are in accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a 
sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the General 
Conditions of Contract), the Engineer shall have power to secure the books of such sub-contract or 
any subsidiary or allied firm or company, through the contractor, and such books shall be open to 
his inspection. 

(iii) The obligations imposed by sub clause (i) & (ii) above is without prejudice to the obligations of the 
contractor under any statute rules or orders binding on the contractor. 

52.0 Withholding and lien in respect of sums claimed:- Whenever any claim or claims for payment of 
a sum of money arises out of or under the contract against the contractor, the DFCCIL shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the 
security, if any, deposited by the contractor and for the purpose aforesaid, the DFCCIL shall be 
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entitled to withhold the said cash security deposit or the security if any, furnished as the case may 
be and also have a lien over the same pending finalization or adjudication of any such claim. In the 
event of the security being insufficient to cover the claimed amount or amounts or if no security has 
been taken from the contractor, the DFCCIL shall be entitled to withhold and have a lien to the 
extent of the such claimed amount or amounts referred to supra, from any sum or sums found 
payable or which at any time thereafter may become payable to the contractor under the same 
contract or any other contract with this or any other DFCCIL or any Department of the Central 
Government pending finalization or adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained under 
the lien referred to above, by the DFCCIL will be kept withheld or retained as such by the DFCCIL 
till the claim arising out of or under the contract is determined by the arbitrator (if the contract 
governed by the arbitration clause) or by the competent court as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to supra and duly notified as such to the contractor. 
For the purpose of this clause, where the contractor is a partnership firm or a limited company, the 
DFCCIL shall be entitled to withhold and also have a lien to retain towards such claimed amount 
or amounts in whole or in part from any sum found payable to any partner/limited company, as 
the case may be whether in his individual capacity or otherwise. 

52A. Lien in respect of claims in Other Contracts:- 
 

(i) Any sum of money due and payable to the contractor (including the security deposit returnable 
to him) under the contract may be withheld or retained by way of lien by the DFCCIL, against 
any claim of this or any other DFCCIL or any other Department of the Central Government in 
respect of a payment of a sum of money arising out of or under any other contract made by the 
contractor with this or any other Department of the Central Government. 

  
(ii) However, recovery of claims of DFCCIL in regard to terminated contracts may be made from 

the Final Bills, Security Deposits and Performance Guarantees of other contract or contracts, 
executed by the contractor. The Performance Guarantees submitted by the Contractor against 
other contracts, if required, may be withheld and encashed. In addition, 10% of each subsequent 
‘on-account bill’ may be withheld, if required, for recovery of DFCCIL’s dues against the 
terminated contract. 

 
(iii) It is an agreed term of the contract that the sum of money so withheld or retained under 

this clause by the DFCCIL will be kept withheld or retained as such by the DFCCIL till the claim 
arising out of or under any other contract is either mutually settled or determined by arbitration, 
if the other contract is governed by arbitration clause or by the competent court as the case may 
be and contractor shall have no claim for interest or damages whatsoever on this account or on 
any other ground in respect of any sum of money withheld or retained under this clause and 
duly notified as such to the contractor. 

 
 

53.0 Signature on Receipts for Amounts:- Every receipt for money which may become payable or 
for any security which may become transferable to the Contractors under these presents, shall, 
if signed in the partnership name by anyone of the partners of a Contractor’s firm be a good and 
sufficient discharge to the DFCCIL in respect of the moneys or security purported to be 
acknowledged thereby and in the event of death of any of the Contractor, partners during the 
pendency of the contract it is hereby expressly agreed that every receipt by anyone of the 
surviving Contractor partners shall if so signed as aforesaid be good a sufficient discharge as 
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aforesaid provided that nothing in this clause contained shall be deemed to prejudice or effect 
any claim which the DFCCIL may hereafter have against the legal representative of any 
contractor partner so dying for or in respect to any breach of any of the conditions of the contract, 
provided also that nothing in this clause contained shall be deemed to prejudice or effect the 
respective rights or obligations of the Contractor partners and of the legal representatives of any 
deceased Contractor partners interse. 

LABOUR 
 

54.0        Wages to Labour :- The Contractor shall be responsible to ensure compliance with the provision 
of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act” and the Rules made 
there under in respect of any referred to as the “said Act” and the Rules made there under in 
respect of any employees directly or through petty contractors or subcontractors employed by 
him on road construction or in building operations or in stone breaking or stone crushing for the 
purpose of carrying out this contract. If, incompliance with the terms of the contract, the 
Contractor supplied any labour to be used wholly or partly under the direct orders and control of 
the DFCCIL whether in connection with any work being executed by the Contractor or otherwise 
for the purpose of the DFCCIL such labour shall, for the purpose of this clause, still be deemed to 
be persons employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act be directed to 
be paid by the DFCCIL, such money shall be deemed to be moneys paid by it as aforesaid within 
seven days after the same shall have been demanded, the DFCCIL shall be entitled to recover the 
same form any moneys due or accruing to the Contractor under this or any other Contract with the 
DFCCIL. 

  
54A.        Apprentices Act:-The Contractor shall be responsible to ensure compliance with the provisions of 

the Apprentices Act, 1961 and the Rules and Orders issued there under from time to time in respect 
of apprentices directly or through petty contractors or sub-contractors employed by him for the 
purpose of carrying out the Contract. 

If the contractor directly or through petty contractors or sub-contractors fails to do so, his failure 
will be a breach of the contract and the DFCCIL may, in its discretion, rescind the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation of the 
provisions of the Act. 

Note: The contractors are required to engage apprentices when the works undertaken by them 
last for a period of one year or more and / the cost of works is rupees one lakh or more. 

55.0 Provisions of payments of Wages Act:-The Contractor shall comply with the provisions of the 
Payment of Wages Act, 1936 and the rules made there under in respect of all employees directly or 
through petty contractors or sub-contractors employed by him in the works. If In compliance with 
the terms of the contract, the Contractor directly or through petty contractors of sub-contractors shall 
supply any labour to be used wholly or partly under the direct orders and control of the Engineer 
whether in connection with the works to be executed hereunder or otherwise for the purpose of the 
Engineer such labour shall never the less be deemed to comprise persons employed by the contractor 
and any moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 
payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the contractor 
to repay such money to the DFCCIL deduct the same from moneys due to contractor in the terms of 
contract. The DFCCIL shall be entitled to deduct from any moneys due to the contractor (whether 
under this contract or any other contract) all moneys paid or payable by the DFCCIL by the way of 
compensation of aforesaid or for costs of expenses in connection with any claim thereto and the 
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decision of the Engineer upon any question arising out of the effect or force of this clause shall be 
final and binding upon the Contractor. 

 
55A. Provisions of Contract labour (Regulation and Abolition) Act, 1970: 

 
55A.(1) The contractor shall comply with the provision of the contract labour (Regulation and Abolition) 

Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from 
time to time, wherever applicable and shall also indemnify the DFCCIL from and against any 
claims under the aforesaid Act and the Rules. 

55A.(2) The Contractor shall obtain a valid licence under the aforesaid Act as modified from time to time 
before the commencement of the work and continue to have a valid licence until the completion 
of the work. Any failure to fulfill the requirement shall attract the penal provision of the Contract 
arising out of the resultant non-execution of the work. 

55A.(3) The Contractor shall pay to the labour employed by him directly or through subcontractors the 
wages as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor 
shall notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to 
labour indirectly engaged on the works including any engaged by subcontractors in connection 
with the said work, as if the labour had been immediately employed by him. 

55A.(4) In respect of all labour directly or indirectly employed in the work for performance of the 
contractor’s part of, the contract, the Contractor shall comply with or cause to be complied with 
the provisions of the aforesaid Act and Rules wherever applicable. 

 
55A.(5)   In every case in which, by virtue of the provisions of the aforesaid Act or the Rules, the DFCCIL 

is obliged to pay any amount of wages to a workman employed by the Contractor or his sub- 
contractor in execution of the work or to incur any expenditure on account of the Contingent, 
liability of the DFCCIL due to the contractor’s failure to fulfil his statutory obligations under the 
aforesaid Act or the rules the DFCCIL will recover from the Contractor, the amount of wages so 
paid or the amount of expenditure so incurred, and without prejudice to the rights of the DFCCIL 
under the section 20, sub-section (2) and section 2, sub-section (4) of the aforesaid Act, the DFCCIL 
shall be at liberty to recover such amount or part thereof by deducting it from the security deposit 
and/ or from any sum due by the DFCCIL to the contractor whether under the contract or 
otherwise. The DFCCIL shall not be bound to contest any claim made against it under sub-section 
(1) of section 20 and sub-section (4) of section 21 of the aforesaid Act except on the written request 
of the contractor and upon his giving to the DFCCIL full security for all costs for which the 
DFCCIL might become liable in contesting such claim. The decision of the DFCCIL regarding the 
amount actually recoverable from the contractor as stated above shall be final and binding on the 
Contractor. 

55B. Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952 : 
 

The Contractor shall comply with the provisions of Para 30 & 36- B of the Employees Provident 
Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees 
Deposit Linked Insurance Scheme, 1976; as modified from time to time through enactment of 
”Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and 
shall also indemnify the DFCCIL from and against any claims under the aforesaid Act and the 
Rules. 

55C. (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 55, 
55-A and 55-B of the General Conditions of Contract. In order to ensure the same, an application 
has been developed and hosted on website. Contractor shall register his firm/company etc. and 
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upload requisite details of labour and their payment in this portal. These details shall be available 
in public domain. The registration/ updation in Portal shall be done as under: 
a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 

portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall 
approve the contractor’s registration in the portal within 7 days of receipt of such request. 

 
b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 

subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour. 

c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances 
(LoAs) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA 
for approval of concerned Engineer. Engineer shall update (if required) and approve the 
details of LoA filled by contractor within 7 days of receipt of such request. 

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 
engaged in the contract and ensure updating of each wage payment to them on 
shramikkalyan portal on monthly basis. 

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour & payments made thereof after each wage 
period. 

(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ or 
‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the Engineer 
or Engineer’s representatives that “I have uploaded the correct details of contract labours 
engaged in connection with this contract and payments made to them during the wage period in 
Shramikkalyan portal till ____Month, ____Year.” 

55D. Provisions of “The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare 
Cess Act, 1996” : 

The tenderers, for carrying out any construction work, must get themselves registered with the 
Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and 
rules made thereto by the concerned State Govt. and submit certificate of Registration, issued from 
the Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted 
from contractor’s bills as per provisions of the Act. 

56.0 Reporting of Accidents of Labour:-The Contractor shall be responsible for the safety of all 
employees directly or through petty contractors or sub- contractor employed by him on the works 
and shall report serious accidents to any of them however and wherever occurring on the works to 
the Engineer or the Engineers Representative and shall made every arrangements to render all 
possible assistance. 

 
57.0 Provision of Workmen’s Compensation Act:- In every case in which by virtue of the provisions of 

section 12 sub-section (1) of the Workmen’s Compensation Act 1923, DFCCIL is obliged to pay 
compensation to a workman directly or through petty contractor or subcontractor employed by the 
Contractor in executing the work, DFCCIL will recover from the Contractor the amount of the 
compensation so paid, and, without prejudice to the rights of DFCCIL under Section 12 Sub-section 
(2) of the said Act, DFCCIL shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by DFCCIL to the Contractor whether under 
these conditions or otherwise, DFCCIL shall not be bound to contest any claim made against it 
under Section 12 Sub-section (1) of the said Act except on the written request of the Contractor 
and upon his giving to DFCCIL full security for all costs for which DFCCIL might become liable in 
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consequence of contesting such claim. 

 
57A.   Provision of Mines Act:- The contractor shall observe and perform all the provisions of the Mines 

Act, 1952 or any statutory modifications or re-enactment thereof for the time being in force and 
any rules and regulations made there under in respect of all the persons directly or through the 
petty contractors or sub-contractors employed by him under this contract and shall indemnify the 
DFCCIL from and against any claims under the Mines Act, or the rules and regulations framed 
there under, by or on behalf of any persons employed by him or otherwise. 

58.0 DFCCIL not to provide quarters for Contractors:-No quarters shall normally be provided by the 
DFCCIL for the accommodation of the contractor or any of his staff employed on the work. 

 

59.(1) Labour Camps:- The contractor shall at his own expense make adequate arrangements for the 
housing, supply of drinking water and provision of latrines and urinals for his staff and workmen, 
directly or through the petty contractors or sub-contractors and for temporary crèche (Bal-mandir) 
where 50 or more women are employed at a time. Suitable sites on DFCCIL land, if available, may 
be allotted to the contractor for the erection of labour camps, either free of charge or on such terms 
and conditions that may be prescribed by the DFCCIL. All camp sites shall be maintained in clean 
and sanitary conditions by the contractor at his own cost. 

59.(2) Compliance to rules for employment of labour:- The contractor(s) shall conform to all laws, by- 
laws rules and regulations for the time being in force pertaining to the employment of local or 
imported labour and shall take all necessary precautions to ensure and preserve the health and 
safety of all staff employed directly or through petty contractors or sub-contractors on the works. 

59.(3) Preservation of peace:- The contractor shall take requisite precautions and use his best endeavours 
to prevent any riotous or unlawful behaviour by or amongst his workmen and other employed 
directly or through the petty contractors or sub-contractors on the works and for the preservation 
of peace and protection of the inhabitants and security of property in the neighbourhood of the 
works. In the event of the DFCCIL requiring the maintenance of a special Police Force at or in the 
vicinity of the site during the tenure of works, the expenses thereof shall be borne by the contractor 
and if paid by the DFCCIL shall be recoverable from the contractor. 

59.(4) Sanitary arrangements:- The contractor shall obey all sanitary rules and carry out all sanitary 
measures that may from time to time be prescribed by DFCCIL and permit inspection of all sanitary 
arrangements at all times by the Engineer, the Engineer’s Representative of the DFCCIL. Should the 
contractor fail to make the adequate sanitary arrangements, these will be provided by the DFCCIL 
and the cost therefore recovered from the contractor. 

 

59.(5)     Outbreak of infectious disease:- The contractor shall remove from his camp such labour and their 
families as refuse protective inoculation and vaccination when called upon to do so by the 
Engineer or the Engineer’s representative on the advice of the DFCCIL. Should cholera, plague 
or other infectious disease break out, the contractor shall burn the huts, beddings, clothes and 
other belongings of or used by the infected parties and promptly erect new huts on health sites 
as required by the engineer, failing which within the time specified in the Engineer’s requisition, 
the work may be done by the DFCCIL and the cost therefore recovered from the contractor. 

59.(6) Deleted 
 

59.(7) Medical facilities at site: - The Contractor shall provide medical facilities at the site as may be 
prescribed by the Engineer on the advice of the DFCCIL in relation to the strength of the 
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Contractor’s resident staff and workmen. 

59.(8)    Use of intoxicants: - The sale of ardent spirits or other intoxicating beverages upon the work or in 
any of the buildings, encampments or tenements owned, occupied by or within the control of 
the contractor or any of his employees shall be forbidden and the Contractor shall exercise his 
influence and authority to the utmost extent to secure strict compliance with this condition. 

59.(9)   Non-employment of female labour: - The Contactor shall see that the employment of female 
labour on / in Cantonment areas, particularly in the neighbourhood of soldier’s barracks, 
should be avoided as far as possible. 

59.(10) Restrictions On The Employment of Retired Engineers of Railway Services /DFCCIL within   
one Year of their Retirement : The Contractor shall not, if he is a retired Government Engineer 
of Gazetted rank, himself engage in or employ or associate a retired Government Engineer of 
Gazetted rank, who has not completed one year from the date of retirement, in connection with 
this contract in any manner whatsoever without obtaining prior permission of the MD 
DFCCIL and if the Contractor is found to have contravened this provision it will constitute a 
breach of contract and administration will be entitled to terminate the contract and forfeit Bid 
Security Deposits, Performance Guarantee (PG) and Security Deposits (SD) of that contract. 

60.(1)    Non-employment of labours below the age of 15:- the Contractor shall not employ children 
below the age of 15 as labourers directly or through petty contractors or subcontractors for the 
execution of work. 

60.(2)   Medical Certificate of fitness for labour: - It is agreed that the contractor shall not employ a 
person above 15 and below 19 years of age for the purpose of execution of work under the 
contract unless a medical certificate of fitness in the prescribed form (Proforma at Form No.15) 
granted to him by a certifying surgeon certifying that he is fit to work as an adult is obtained 
and kept in the custody of the contractor or a person nominated by him in this behalf and the 
person carries with him, while at work; a token giving a reference to such certificate. It is further 
agreed that the responsibility for having the adolescent examined medically at the time of 
appointment or periodically till he attains the age of 19 years shall devolve entirely on the 
contractor and all the expenses to be incurred on this account shall be borne by him and no fee 
shall be charged from the adolescent or his parent for such medical examination. 

60.(3)   Period of validity of medical fitness certificate: - A certificate of fitness granted or renewed for 
the above said purposes shall be valid only for a period of one year at a time. The certifying 
surgeon shall revoke a certificate granted or renewed if in his opinion the holder of it is, no 
longer fit for work in the capacity stated therein. Where a certifying surgeon refuses to grant or 
renew a certificate or revoke a certificate, he shall, if so required by the person concerned, state 
his reasons in writing for doing so. 

60.(4) Medical re-examination of labourer:- Where any official appointed in this behalf by the 
Ministry of labour is of the opinion that any person employed in connection with the execution 
of any work under this contract in the age group 15 to 19 years is without a certificate of fitness 
or is having a certificate of fitness but no longer fit to work in the capacity stated in the 
certificate, he may serve on the Contractor, or on the person nominated by him in the regard, a 
notice requiring that such persons shall be examined by a certifying surgeon and such person 
shall not if the concerned official so directs, be employed or permitted to do any work under 
this contract unless he has been medically examined and certified that he has been granted a 
certificate of fitness or a fresh certificate of fitness, as the case may be. 

EXPLANATIONS:- 
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(1) Only qualified medical practitioners can be appointed as   “Certifying Surgeons” and the 
term “Qualified Medical Practitioners” means a person holding a qualification granted by an 
authority specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the 
Schedule to the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal 
Corporation. 

DETERMINATION OF CONTRACT 
 

61.(1) Right of DFCCIL of determine the contract:- The DFCCIL shall be entitled to determine and 
terminate the contract at any time should, in the DFCCIL’s opinion, the cessation of work 
becomes necessary owing to paucity of funds or from any other cause whatever, in which case 
the value of approved materials at site and of work done to date by the Contractor will be paid 
for in full at the rate specified in the contract. Notice in writing from the DFCCIL of such 
determination and the reasons therefor shall be conclusive evidence thereof. 

61.(2)      Payment on determination of contract:- Should the contract be determined under sub clause (1) 
of this clause and the Contractor claims payment for expenditure incurred by him in the 
expectation of completing the whole of the work, the DFCCIL shall admit and consider such 
claims as are deemed reasonable and are supported by vouchers to the satisfaction of the 
Engineer. The DFCCIL’s decision on the necessity and propriety of such expenditure shall be final 
and conclusive. 

61.(3) The contractor shall have no claim to any payment of compensation or otherwise, howsoever on 
account of any profit or advantage which he might have derived from the execution of the work 
in full but which he did not derive in consequence of determination of contract. 

62.(1) Determination of contract owing to default of contractor:- If the Contractor should:- 
 

(i) Becomes bankrupt or insolvent, or 
(ii) Make an arrangement with of assignment in favour of his creditors, or agree to carry 

out the contract under a Committee of Inspection of his creditors, or 
(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or 
(iv) Have an execution levied on his goods or property on the works, or 
(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of 

these conditions, or 
(vi) Abandon the contract, or 
(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of 

the contract, or 
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated 

period, or 
 

(ix) Fail to Execute the contract documents in terms of Para 1.3.9 of the Instructions to 
Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 65.11 
of Chapter IV General Conditions of Contract  (GCC) Part I. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving 
from the Engineer notice to the effect that the said materials or works have been 
condemned or rejected under clause 25 and 27 of these conditions, or   
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(xii) Fail to take steps to employ competent or additional staff and labour as required under 
clause 26 of the conditions 

(xiii) Fail to afford the Engineer or Engineer’s representative proper facilities for inspecting 
the work or any part thereof as required under clause 28 of the conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the DFCCIL or to 
any person on his or on their behalf in relation to the execution of this or any other 
contract with DFCCIL. 

(xv)(A) At any time after the tender relating to the contract, has been signed and submitted by 
the Contractor, being a partnership firm admit as one of its partners or employee under 
it or being an incorporated company elect or nominate or allow to act as one of its    
directors or employee under it in any capacity whatsoever any retired engineer of the 
gazetted rank or any other retired gazetted officer working before his retirement, 
whether in the executive or administrative capacity, or whether holding any 
pensionable post or not, in the Railway for the time being owned and administered by 
the President of India before the expiry of one year from the date of retirement from the 
said service of such Engineer or Officer unless such Engineer or Officer has obtained 
permission from the DFCCIL or any officer duly authorized in this behalf to become a 
partner or a director or to take employment under the contract as the case may be, or 

(xv) (B) Fail to give at the time of submitting the said tender:- 
 

(a) The correct information as to the date of retirement of such retired engineer or retried 
officer from the said service, or as to whether any such retired engineer or retired 
officer was under the employment of the Contractor at the time of submitting the said 
tender, or 

(b) The correct information as to such engineers or officers obtaining permission to take 
employment under the contractor, or 

(c) Being a partnership firm, the correct information as to, whether any of its partners 
was such a retired engineer or a retired officer, or 

(d) Being in incorporated company, correct information as to whether any of its directors 
was such a retired engineer or a retired officer, or 

(e) Being such a retired engineer or retried officer suppress and not disclose at the time 
of submitting the said tender the fact of his being such a retired engineer or a retired 
officer or make at the time of submitting the said tender a wrong statement in relation 
to his obtaining permission to take the contract or if the contractor be a partnership 
firm or an incorporated company to be a partner or director of such firm or company 
as the case may be or to seek employment under the contractor. 

Then and in any of the said clause, the Engineer on behalf of the DFCCIL may serve the 
Contractor with a notice (Proforma at Form No.16) in writing to that effect and if the contractor 
does not within seven days after the delivery to him such notice proceed to make good his 
default in so far as thereof being made good and carry on the work or comply with such 
directions as aforesaid of the entire satisfaction of the Engineer, the DFCCIL shall be entitled 
after giving 48 hour’s notice (Proforma at Form No. 17 or 17A) in writing under the hand of the 
Engineer to rescind the contract as a whole or in part or parts (as may be specified in such 
notice) and after expiry of 48 hour’s notice, a final termination notice (Proforma at Form No. 18 
or 18A) should be issued and adopt the following courses: 
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To measure up or the whole or part of the work from which the contractor has been removed 
and get it completed by another contractor, the manner and method in which such work is 
completed shall be in the entire discretion of the Engineer whose decision shall be final. 

Note: Engineer at his discretion may resort to the part termination of contract with notices 
(Proforma at Form No. 16, 17A & 18A), only in cases where progress of work is more than or 
equal to 80% of the original scope of work. 

62.(2) Right of DFCCIL after, rescission of contract owing to default of contractor: 
 

In the event of any or several of the courses, referred to in sub-clause (1) of the clause, being 
adopted. 

(a) the contractor shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any commitments or made any 
advances on account of or with a view to the execution of the works or the performance of the 
contract and contractor shall not be entitled to recover or be paid any sum for any work thereto 
for actually performed under the contract unless and until the Engineer shall have certified the 
performance of such work and the value payable in respect thereof and the contractor shall only 
be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with DFCCIL 
under the contract shall be encashed/ forfeited and the Performance Guarantee already submitted 
for the contract shall be encashed. The balance work shall be got done independently without risk & 
cost of the failed Contractor. The failed Contractor shall be debarred from participating in the 
tender for executing the balance work. If the failed Contractor is a JV or a Partnership firm, then 
every member/partner of such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 
representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No additional 
Performance Guarantee shall be required for balance of work being executed through the 
part terminated contract. The contract value of part terminated contract stands reduced to 
the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 
Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

 

(iv) The balance work shall be got done independently without risk & cost of the failed Contractor. 
The failed Contractor shall be debarred from participating in the tender for executing the 
balance work. If the failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other JV /partnership 
firm. 

(v) Further the authorized representative of failed Contractor will not be accepted as authorized 
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representative in new contract. 
 

(d) The Engineer or the Engineer’s representative shall be entitled to take possession of any materials, 
tools, implements, machinery and buildings on the works or on the property on which these are 
being or ought to have been executed, and to retain and employ the same in the further execution 
of the works or any part thereof until the completion of the works without the contractor being 
entitled to any compensation for the use and employment thereof or for wear and tear or 
destruction thereof. 

 
(e) The Engineer shall as soon as may be practicable after removal of the contractor fix and determine ex-

parte or by or after reference to the parties or after such investigation or enquiries as he may 
consider fit to make or institute and shall certify what amount (if any) had at the time of rescission 
of the contract been reasonably earned by or would reasonably accrue to the contractor in respect 
of the work then actually done by him under the contract and what was the value of any unused, 
or partially used materials, any constructional plan and any temporary works upon the site. The 
legitimate amount due to the contractor after making necessary deductions and certified by the 
Engineer should be released expeditiously. 

 
STATEMENT OF DISPUTES  -  DFCCIL  ARBITRATION  RULES 

 
63.0  Conciliation of Disputes: 
 

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 (Fifty) 
Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the 
contract, whether during the progress of the work or after its completion and whether before or 
after the determination of the contract, shall be referred by the Contractor to the " Director /Chief 
General Manager/CPM, DFCCIL " through “Notice of Dispute” provided that no such notice shall be 
served later than 30 days after the date of issue of Completion Certificate by the Engineer. Director 
/Chief General Manager/CPM, DFCCIL shall, within 30 days after receipt of the Contractor’s “Notice 
of Dispute”, notify the name of conciliator(s) to the Contractor. 

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and 
impartial manner within the terms of contract.  

(iv) In case the total value of all claims in dispute added together does not exceed Rs. One Crore, the 
number of Conciliator shall be one. For claims more than Rs. One Crore and upto Rs. Fifty Crore, the 
number of Conciliators shall be three.  

(v) The Sole Conciliator shall be nominated by the MD DFCCIL from the List of Empaneled Arbitrators 
/Conciliators maintained by DFCCIL. The sole arbitrator shall be appointed within 60 days from the 
day when a written and valid demand for arbitration is received by CGM/Director/MD DFCCIL. 

(vi) In case, the Conciliation process consist of a panel of three members, the DFCCIL will send a panel 
of at least four (4) names from the List of Empaneled Arbitrators /Conciliators with DFCCIL 
empaneled to work as Arbitrator /Conciliator to the Contractor within 60 days from the day when a 
written and valid demand for arbitration is received by the CGM/Director/MD DFCCIL. Contractor 
will be asked to suggest to MD DFCCIL at least 2 names out of the panel for appointment as 
Contractor’s nominee within 30 days from the date of dispatch of the request by DFCCIL. The MD 
shall appoint at least one out of them as the Contractor’s nominee and will, also simultaneously 
appoint the balance number of arbitrators either from the panel or from outside the panel, duly 
indicating the ‘presiding conciliator’ from amongst the 3 conciliators so appointed. MD DFCCIL shall 
complete this exercise of appointing the Conciliation Panel within 30 days from the receipt of the 
names of Contractor’s nominees.  

(vii) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written 
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settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the 
parties sign the settlement agreement, it shall be final and binding on the parties. 

(viii) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 
proceedings in respect of a dispute that is the subject matter of the conciliation proceedings. 

(ix) The conciliation proceedings shall be subject to the provisions of the Arbitration and Conciliation 
Act 1996 and its amendments thereof. 

 
63.1 Matters Finally Determined by the DFCCIL: All disputes and differences of any kind whatsoever 

arising out of or in connection with the contract, whether during the progress of the work or after 
its completion and whether before or after the determination of the contract, shall be referred by 
the Contractor to the MD/ Director /Chief General Manager/CPM, DFCCIL and the MD/ Director 
/General Manager/CPM, DFCCIL shall, within 120 days after receipt of the Contractor’s 
representation, make and notify decisions on all matters referred to by the Contractor in writing 
provided that matters for which provision has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 
40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11 of the General 
Conditions of Contract or in any Clause (stated as excepted matter) of the Special Conditions of the 
Contract, shall be deemed as ‘excepted matters’ (matters not arbitrable)and decisions of the 
DFCCIL authority, thereon shall be final and binding on the Contractor; provided further that 
‘excepted matters’ shall stand specifically excluded from the purview of the Conciliation, Dispute 
Adjudication Board (DAB) and Arbitration. 

 
63.2 Dispute Adjudication Board (DAB): This clause is applicable in the tender having advertised 

value more than Rs 50 Crore. 
 
63.2.1 Any dispute/s if not settled with the Engineer, shall be referred to DAB. 
 

The DAB shall consist of a panel of three Adjudicators from the List of Empaneled 
Arbitrators/Conciliators maintained by DFCCIL. The DAB shall be formed within 90 days of signing 
of Contract Agreement. For this purpose, a panel of DAB members shall be maintained in the 
DFCCIL Corporate Office, New Delhi. The complete panel, which shall not be less than five members, 
shall be sent by CGM/GM DFCCIL to the Contractor to nominate one member of the DAB from the 
panel as Contractor’s nominee within two weeks of receipt of the panel. On receipt of Contractor’s 
nominee, the MD DFCCIL shall nominate one member from the same panel as DFCCIL nominee for 
the DAB. Both above nominees shall jointly select presiding member of the DAB from the same 
panel. 

 
63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the DFCCIL, 

Contractor and the respective DAB members. The terms of the remuneration of each member shall 
be as fixed by DFCCIL from time to time. Each party shall be responsible for paying one-half of this 
remuneration. 

 
63.2.3 If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to 

perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the 
Director/MD fails to act without undue delay, the parties shall terminate the mandate of such DAB 
member and thereupon new DAB member shall be appointed in the same manner, as the outgoing 
DAB member had been appointed. 

 
63.2.4 The appointment of any member may be terminated by mutual agreement of both Parties, but not 

by the DFCCIL or the Contractor acting alone. Unless otherwise agreed by both the Parties, the 
appointment of the DAB (including each member) shall expire upon expiry of this Contract 
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Agreement. 
 
63.2.5 Before start of DAB proceedings, each DAB member shall give the following certificate to the 

DFCCIL and the Contractor: 
 

“I have no any past or present relationship in relation to the subject matter in dispute, whether 
financial, business, professional or other kind. Further, I have no any past or present relationship with 
or interest in any of the parties whether financial, business, professional or other kind, which is likely 
to give rise to justifiable doubts as to my independence or impartiality.” 

 
63.2.6 DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within 

84 days of a Dispute referred to it by any of the Parties, duly recording the reasons before arriving 
at the decision. The DAB shall decide the issue within terms and conditions of the contract. This 
time limit shall be extendable subject to the Parties mutual agreement. 

 
63.2.7 In case any party is not satisfied by the decision of DAB, then the aggrieved party may, within 28 

days after receiving the decision, give notice to the other Party of its dissatisfaction.  If the DAB has 
given its decision as to a matter in dispute to both Parties, and no notice of dissatisfaction has been 
given by either Party within 28 days after its received the DAB’s decision, then the decision shall 
become final and binding upon the Parties.  

 
63.2.8 No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for 

adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly 
referred to Arbitral Tribunal to adjudicate the dispute. 

 
63.2.9 In the specific cases of any misconduct by any of the members of the DAB, the parties shall have the 

right to specifically bring it to the notice of the DAB such conduct, through a statement filed with 
necessary documents in proof of such misconduct and the DAB, after taking NOTICE of such 
conduct initiate the replacement of the member concerned, in the same manner the member to be 
replaced was appointed. 

 
63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the request of 

one party, unless both parties agree for review of decision by DAB. 
 
63.2.11 In case DAB decision is not challenged, or no Notice of Dissatisfaction has been issued by either 

Party within 28 days of receipt of decision of DAB, the decision shall be considered as final and 
parties would be barred for referring the same to Arbitral Tribunal for adjudication. 

 
63.2.12 The obligation of the DFCCIL and the Contactor shall not be altered by reasons of issue being or 

under reference to DAB. 
 
63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by DAB in 

consultations with parties. 
 
63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement of 

such disputes or differences unless an attempt has first been made by the parties to settle such 
disputes or differences through DAB and Arbitral Tribunal. 

 
64. (1) Demand for Arbitration:- 

 
64. (1) (i) (a) In the event of any dispute or difference between the parties hereto as to the construction or 
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operation of this contract, or the respective rights and liabilities of the parties on any matter in 
question, dispute or difference on any account or as to the withholding by the DFCCIL of any 
certificate to which the contractor may claim to be entitled to, or if the DFCCIL fails to make a 
decision within 120 days, then and in any such case, but except in any of the ‘excepted matters’ 
referred to in clause 63 of these conditions, the contractor, after 120 days but within 180 days of 
his presenting his final claim on disputed matters shall demand in writing that the dispute or 
difference be referred to arbitration. 

64. (1) (i) (b) A dispute, unless settled though Conciliation or in which DAB’s decision has become final and 
binding, shall be finally settled by Arbitration as per Arbitration and Conciliation Act 1996 and its 
amendments thereof. 

64.(1) (ii) The demand for arbitration shall specify the matters which are in question, or subject of the 
dispute or difference as also the amount of claim item wise. Only such dispute or difference, in 
respect of which the demand has been made, together with counter claims or set off, given by 
the DFCCIL, shall be referred to arbitration and other matters shall not be included in the 
reference. 

 

64.(1) (iii) (a) The arbitration proceedings shall be assumed to have commenced from the day, a written 
and valid demand for arbitration is received by the DFCCIL. 

(b) The claimant shall submit his claim stating the facts supporting the claims along with all the 
relevant documents and the relief or remedy sought against each claim within a period of 30 days 
from the date of appointment of the Arbitral Tribunal. 

 
(c) The DFCCIL shall submit its defence statement and counter claim(s), if any, within a period 
of 60 days of receipt of copy of claims from Tribunal thereafter, unless otherwise extension has 
been granted by Tribunal. 

 
(d) The seat of arbitration would be New Delhi. However, the venue for arbitration meetings or 
hearings can be any other place with the consent of parties.  

 
(e) Both the parties shall submit to the jurisdiction of the courts situated at New Delhi for the 
purpose of actions and proceedings arising out of the contract and the courts at Delhi shall have the 
sole and exclusive jurisdiction to hear and decide such actions and proceedings. 

 
64.(1)(iv) No new claim shall be added during proceedings by either party. However, a party may amend 

or supplement the original claim or defence thereof during the course of arbitration proceedings 
subject to acceptance by Tribunal having due regard to the delay in making it. 

 

64.(1)(v) If the contractor(s) does/do not prefer his/their specific and final claims in writing, within a 
period of 90 days of receiving the intimation from the DFCCIL that the final bill is ready for 
payment, he/they will be deemed to have waived his/their claim(s) and the DFCCIL shall be 
discharged and released of all liabilities under the contract in respect of these claims. 

64.(2) Obligation During Pendency of Arbitration:– Work under the contract shall, unless otherwise 
directed by the Engineer, continue during the arbitration proceedings, and no payment due or 
payable by the DFCCIL shall be withheld on account of such proceedings, provided, however, it 
shall be open for Arbitral Tribunal to consider and decide whether or not such work should 
continue during arbitration proceedings. 

64.(3) Appointment of arbitrator 
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64.(3)(a): In cases where the total value of all claims in question added together does not exceed ₹ 

1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator from 
the List of Empaneled Arbitrators, nominated by the MD DFCCIL. The sole arbitrator shall be 
appointed within 60 days from the day when a written and valid  demand for arbitration is 
received by CGM/Director/MD DFCCIL. 

64.(3)(b): In cases not covered by the Clause 64(3)(a), the Arbitral Tribunal shall consist of a panel of three 
members, as the arbitrators. For this purpose, the DFCCIL will send a panel of at least four (4) 
names from the List of Empaneled Arbitrators with DFCCIL empanelled to work as Arbitrator to 
the Contractor within 60 days from the day when a written and valid demand for arbitration is 
received by the CGM/Director/MD DFCCIL. 

Contractor will be asked to suggest to MD DFCCIL at least 2 names out of the panel for 
appointment as Contractor’s nominee within 30 days from the date of dispatch of the request by 
DFCCIL. The MD DFCCIL shall appoint at least one out of them as the Contractor’s nominee and 
will, also simultaneously appoint the balance number of arbitrators either from the panel or from 
outside the panel, duly indicating the ‘presiding arbitrator’ from amongst the 3 arbitrators so 
appointed. MD DFCCIL shall complete this exercise of appointing the Arbitral Tribunal within 30 
days from the receipt of the names of Contractor’s nominees.  

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws 
from his office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to 
perform his functions as arbitrator for any reason whatsoever or dies or in the opinion of the MD 
DFCCIL fails to act without undue delay, the MD DFCCIL shall appoint new arbitrator/arbitrators 
to act in his/their place in the same manner in which the earlier arbitrator/arbitrators had been 
appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from the 
stage at which it was left by the previous arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or 
otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto 
to do or cause to be done all such things as may be necessary to enable the Arbitral Tribunal to 
make the award without any delay. The proceedings shall normally be conducted on the basis of 
documents and written statements. 

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and 
pass its orders over any plea submitted/objections raised by any party, if any, regarding 
appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of 
the Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time ‘limitation’ 
to any dispute, any violation of agreed procedure regarding conduct of the arbitral proceedings or 
plea for interim measures of protection and record its orders in day to day proceedings. A copy of 
the proceedings duly signed by all the members of tribunal should be provided to both the parties. 

64.3(c)(iii): While appointing arbitrator(s) under Sub-Clause 64.(3)(a) & 64.(3)(b) above, due care shall be 
taken that he/they is/are not the one/those who had an opportunity to deal with the matters to 
which the contract relates or who in the course of his/their duties as DFCCIL/Railway servant(s) 
expressed views on all or any of the matters under dispute or differences.  A certification to this 
effect as per Form no.27 shall be taken from Arbitrators also. The proceedings of the Arbitral 
tribunal or the award made by such Tribunal will, however, not be invalid merely for the reason 
that one or more arbitrator had, in the course of his service, opportunity to deal with the matters 
to which the contract relates or who in the course of his/their duties expressed views on all or any 
of the matters under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. The 
analysis and reasons shall be detailed enough so that the award could be inferred therefrom. 
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64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or clerical 
errors or any other error of similar nature occurring in the award of a Tribunal and interpretation 
of a specific point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional 
award as to claims presented in the arbitral proceedings but omitted from the arbitral award. 

64.(4):    In case of the Tribunal, comprising of three members, any ruling on award shall be made by a 
majority of members of Tribunal. In the absence of such a majority, the views of the Presiding 
Arbitrator shall prevail. 

64.(5):    Where the arbitral award is for the payment of money, no interest shall be payable on whole or 
any part of the money for any period till the date on which the award is made. 

64.(6):     The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include fee 
of the arbitrator(s), as per the rates fixed by DFCCIL from time to time and the fee shall be borne 
equally by both the parties, provided parties sign an agreement in the format given at Form no.27 
to these conditions after/ while referring these disputes to Arbitration. Further, the fee payable to 
the arbitrator(s) would be governed by the instructions issued on the subject by DFCCIL from time 
to time irrespective of the fact whether the arbitrator(s) is/are appointed by the DFCCIL or by the 
court of law unless specifically directed by Hon’ble court otherwise on the matter. 

64.(7)    Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 (as amended up to 
date) and the rules thereunder and relevant para of the General Conditions of Contract and any 
statutory modifications thereof shall apply to the appointment of arbitrators and arbitration 
proceedings under this Clause. 

 
64.(8)    In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, 

pending adjudication by Court of Law, shall be made by party to other party. In case payment is to 
be made by DFCCIL to Contractor, the terms & conditions as incorporated in the DFCCIL Policy as 
amended from time to time, shall be followed. In case Contractor has to pay to the DFCCIL, then 
75% of the award amount shall be deducted by the DFCCIL from the Contractor’s bills, 
Performance Guarantee/ Security Deposit or any other dues of Contractor with the Government of 
India. 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
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PART - I 
CHAPTER V 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1.5.1 This Tender shall be governed by Preamble & General instructions to tenderers, General 

condition of Contract, Special conditions of contract, Technical Specifications, Additional 
Technical specifications (if any), Forms, Annexures, etc. 

 
1.5.2 If there are varying or conflicting provisions in the documents forming part of the contract, 

Engineer shall be deciding authority with regard to the intentions of the provision and decision 
of Engineer will be final and binding on the contractor. 

 
1.5.3 Scheme of work: -Within a period of 10 days beginning from the date of issue of Letter of 

Acceptance of Tender, the Contractor shall submit the detailed time schedule for execution of 
work and various documents enumerated in tender papers to the employer. 

 
1.5.4 Quality Assurance Plan: 

 
All materials used in the work shall be of the best quality as per codes. Quality Assurance Plan 
shall include for materials used and for workmanship of work. The contractor shall submit 
Quality Assurance Plan for the subject work. The contractor shall also ensure that the 
Employer’s prescribed Quality Assurance Standards are rigidly followed in for the construction 
of buildings. These are to be approved from the client / DFCCIL 

 
1.5.5 Deleted  

1.5.6 Expenses of Employer’ Representative– Expenses of Employer's Representative- All the 
expenses of Employer's/Engineer's Representatives shall be borne by Employer whether the 
inspected material is finally utilized in work or not.  

 
1.5.7 The decision of the Engineer shall be final in respect of acceptability or otherwise of any material, 

fittings, component or equipment required for the work. 
 

1.5.8 This programme of the Contractor shall generally cover the following:- 
 
1.5.8.1 The organization to manage and implement the Quality Assurance Programme. 

 
1.5.8.2 Inspection and Test Procedure for 
i) Manufacture and quality control procedure. 
ii) Field activity. 

 
1.5.8.3 Deleted 

 
1.5.8.4 Inspection and Test Procedure for: 
(i) Manufacture and quality control procedure. 
(ii) Field activity. 

 
1.5.8.5 Deleted. 
1.5.8.6 System of quality audit. 
1.5.8.7 System of maintenance of records. 
1.5.8.8 Deleted.  
1.5.9           Deleted  

 
1.5.10 Work By Other Agencies 

 
(a) Any other works undertaken at the same time by the Engineer direct or through some other 
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agency at the same time or section where the contractor is carrying out his work will not entitle 
the contractor to prefer any claim regarding any delays or hindrances he may have to face on this 
account but the Employer shall grant a reasonable extension of time to the contractor. The 
contractor shall comply with any instruction which may be given to him by the Employer in 
order to permit simultaneous execution of his own works and those undertaken by other 
contractors or the DFCCIL without being entitled on this account on any extra charge. 

 
(b) The contractor shall not be entitled to any extra payment due to hindrance resulting from normal 

Railway /DFCCIL Train operations, such as delay on account of adequate number of and 
duration of blocks not being granted, operational delay in movement of work trains extension of 
time to the contractor. 

 
1.5.11 Infringement of patents: 

  

(a) The Contractor is forbidden to use any patents or registered drawings, process or pattern in 
fulfilling his contract without the previous consent in writing of the owner of such patent, 
drawing, pattern or trade mark, except where these are specified by the Employer himself. 
Royalties where payable for the use of such patented processes, registered drawings of patterns 
shall be borne exclusively by the Contractor. The contractor shall advise the Employer of any 
proprietary right that may exist on such processed drawings or patterns which he may use of his 
own accord. 

 
(b) In the case of patent taken out by the Contractor of the drawings or patterns registered by him, 

or of those patents, drawings, or patents for which he holds a licence, the signing of the Contract 
automatically gives the Employer the right to repair by himself the purchased articles covered 
by the patent or by any person or body chosen by him and to obtain from any sources he desires 
the component parts required by him in carrying out the repair work. In the event of 
infringement of any patent rights due to above action of the Employer, he shall be entitled to 
claim damages from the contractor on the grounds of any loss of any nature which he may suffer 
e.g. in the case of attachment because of counterfeiting. 

 
(c) Indemnification by contractor:- In the event of any claim or demand being made or action being 

brought against the Employer for infringement of later patent in respect of any equipment, 
machine, plant, work or thing used or supplied by the Contractor under this contract or in respect 
of any methods of using or working by the Employer of such equipment machine, plant work or 
thing, the contractor shall indemnify the employer and keep him indemnified and harmless 
against all claims, costs, charges and expenses arising from or incurred by reason of such claim 
provided that the Employer shall notify the contractor immediately any claim is made and that 
the contractor shall be at liberty, if he so desires with the assistance of the Employer if required 
but at the Contractor’s expense, to conduct all negotiations for the settlement of the same or any 
litigation that may arise there from and provided that no such equipment, machine, plant work 
or thing, shall be used by the Employer for any purpose or in any manner other than that for 
which they have been supplied by the Contractor and specified under this contract. 

 
1.5.12 Insurance:- (CAR policy) 

 
Insurance (CAR Policy)- Before commencing of works, it shall be obligatory for the contractor to 
obtain, at his own cost, insurance cover (CAR policy) in the joint name of the contractor and 
employer from reputed companies under the following requirements:  

(a) Professional liability insurance, with a minimum coverage of Accepted Contract Amount-in INR.  
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(b) Third Party motor vehicle liability insurance in respect of motor vehicles operated in the 
Client’s country by the Consultant or its Experts or Sub-consultants, for the Period of Contract in 
accordance with the applicable law - Indian Motor Vehicle Act  

(c) Third Party liability insurance, with a minimum coverage of in accordance with the applicable 
law. 

(d) Client’s liability and workers‟ compensation insurance in respect of the experts and Sub-
consultants in accordance with the relevant provisions of the applicable law in the Client’s 
country, as well as, with respect to such Experts, any such life, health, accident, travel or other 
insurance as may be appropriate; and  

(e) insurance against loss of or damage to (i) equipment purchased in whole or in part with funds 
provided under this Contract, (ii) the Consultant’s property & all types of equipment (Whether 
owned, Hired or Leased) used in the performance of the Services, and (iii) any documents 
prepared by the Consultant in the performance of the Services.  

(f) Any other insurance cover as may be required by the law of the land. The contractor shall 
provide evidence to the employer / Engineer before commencement of work at site that the 
insurances required under the contract have been effected and shall within 60 days of the 
commencement date, provide the insurance policies to the Employer/Engineer, the contractor 
shall, whenever, called upon, produce to the engineer or his representative the evidence of 
payment of premiums paid by him to ensure that the policies indeed continue to be in force.  

(g) Consultant shall submit relevant insurance Policies with the Client, along with a statement 
mentioning, the details of all the relevant Insurance policies e.g. Policy Number, Insurance 
provider, Risk covered, Beneficiary, Date of Premium Paid and the Date of Next Premium due, at 
a glance, within 60 Days of Commencement of Services  

The Contractor shall indemnify and keep indemnified the employer / Engineer against all such 
damages and compensation for which the contractor is liable. 

The Policies of the contractor shall remain in force throughout the period of execution of the works 
and till the expiry of the defect liability period except for any specific insurance covers necessary 
for shorter period.  

If the Contractor fails to effect or keep in force or provide adequate cover as acceptable to the 
engineer in the insurance policies mentioned above, then in such cases, the engineer may effect and 
keep in force any such insurance or further insurance on behalf of the Contactor. The recovery shall 
be made at the rate of 1.5 times the premium/premiums paid by the engineer in this regard from 
the payment due to the Contractor or from the contractor’s Performance security. However, the 
Contractor shall not be absolved from his responsibility and /or liability in this regard. 

 

1.5.13 Accident:- 
 

(a) The contractor shall, in respect of all staff engaged by him or by his sub-contractor, indemnify 
and keep the employer at all times indemnified and protected against all claims made and 
liabilities incurred under Workman’s Compensation Act, the Factories Act and the Payment of 
Wages Act, and rules made there under from time to time or under any other labour and 
Industrial Legislation made from time to time. 

 
(b) The contractor shall indemnify and keep the employer indemnified and harmless against all 

actions, suits, claim demands, costs, charges or expenses arising in connection with any death 
or injury sustained by any person or persons sustained due to the acts or omission of the 
contractor, his sub-contractors, his agents or his staff during the executions of this contract 
irrespective of whether such liability arises under the Workman’s Compensation Act, or Fatal 
Accident Act or any other statute in force for the time being. 

 
(c) The contractor’ liability to meet third party claims of the type outlined above will be applicable 

only in cases where accidents have been caused by workmanship, material, execution or 
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negligence on the part of the contractor. 
 

(d) The contractor shall be responsible for all repairs and rectification of damages to completed 
works or works under execution due to DFCCIL accidents, thefts, pilferage or any other cause, 
without delay to minimize or to avoid traffic detentions, in a section until the installation are 
provisionally handed over to the employer. 

 
1.5.14 Safety Measures:- 

 
(a) The contractor shall take all precautionary measures in order to ensure the protection of his own 

personnel moving about or working on the railway /DFCCIL premises, but shall then conform to 
the rules and regulations of the Railway /DFCCIL if and when, in the course of the work there is 
likely to be any danger to persons in the employment of the contractor due to running traffic 
while working in  the Railway /DFCCIL siding and premises, the contractor shall provide flagman 
or look out men for protection of such persons. The employer shall remain indemnified by the 
contractor in the event of any accident occurring in the normal course of work, arising out of the 
failure of contractor or his men to exercise reasonable precaution at all places of work. 

 
(b) The contractor shall abide by all DFCCIL regulations in force for the time being and ensure that the 

same are followed by his representatives, Agents or sub -contractors or workmen. He shall give 
due notice to his employees and workers about provision of this para. 

 
(c) The works must be carried out most carefully without any infringement of the Indian Railway Act 

or the General and Subsidiary Rules in force on the Railway /DFCCIL, in such a way that they do not 
hinder Railway / DFCCIL train operation or affect the proper functioning of or damage any DFCCIL 
equipment, structure or rolling stock except as agreed to by the employer, provided that all 
damage and disfiguration caused by the contractor at his own cost failing which cost of such 
repairs shall be recovered from the contractor. 

 
(d) If safety of track or track drainage etc. is affected as a consequence of works undertaken by the 

contractor, the contractor shall take immediate steps to restore normal conditions. In case of delay, 
the employer shall, after giving due notice to the contractor in writing, take necessary steps and 
recover the costs from the contractor. 

 
1.5.15 Guarantee / Defect Liability Period:- 

 
(e) The Contractor shall guarantee that all the works executed under this contract shall be free from all 

defects, workmanship and shall be of acceptable standards for the contracted work and in full 
conformity with the technical specifications other contract stipulations, for a period of 06 months 
from the date of completion of the work. 

(f)  
(a) During the period of guarantee the Contractor shall keep available an experienced engineer 

/manpower to attend to any defective works by the Contractor. This engineer shall not attend 
to rectification of defects which arise out of normal wear and tear and come within the 
purview of routine maintenance work. The contractor shall bear the cost of modifications, 
additions or substitutions that may be considered necessary. The final decision shall rest with 
the Engineer his successor(s)/Nominee. 

 
(b) During the period of Guarantee the Contractor shall be liable for modification or repeated work, 

may be found defective in the executed work . The Contractor shall bear the cost if any additional 
work or repeated work to be carried out due to fault of contractor or sub- on his behalf by the 
Employer at site. In such a case, the contractor shall be informed in advance of the works 
proposed to be carried out by the Employer. 

 
1.5.16 Final Acceptance: 

 
(a) The final acceptance of the entire work executed shall take effect from the date of expiry of the 

period of guarantee / Defect Liability Period as defined in paragraph 1.5.15 above of the expiry of 
the last of the respective periods of guarantee of various items, provided in any case that the 
Contractor has complied fully with his obligations under clause 1.5.15 in respect of each item, 
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provided also that the attention has been paid by way of maintenance by the Employer. 
 

(b) If on the other hand the contractor has not so complied with his obligation under Para 1.5.15 above 
in respect of any work, the Employer may either extend the period of guarantee in respect of that 
work until the necessary works are carried out by the Contractor or carry out those works or got 
them carried out suo-moto on behalf of the Contractor at the Contractor’s expenses. After expiry of 
the period of guarantee for each work, a certificate of  final acceptance for the section shall be 
issued by the Employer and the last of such certificate will be called the last and final acceptance 
certificate. The contract shall not be considered as completed until the issue of final acceptance 
certificate by the Employer. 

 
(c) The Employer shall not be liable to the Contractor for any matter arising out of or in connection 

with the contract or execution of the work unless the Contractor shall have made a claim in writing 
in respect thereof before the issue of final acceptance certificate under this clause. 

 
Notwithstanding the issue of final acceptance certificate the Contractor and the Employer (subject 
to sub-clause as above) shall remain liable for fulfilment of any obligation incurred under the 
provision of the contract prior to the issue of final acceptance certificate which remains 
unperformed at the time such certificate is issued and for determining the nature and extent of 
such obligation the contract shall be deemed to remain in force between the parties hereto. 

 
1.5.17 Payment 

 
Payment will  be governed by the terms  specified in Part-I, Chapter  IV  /Chapter- V (GCC /SCC) 
and in accordance with accepted schedule of prices, read with relevant para of the other parts and 
Chapters of the Tender Document. The employer retains the right to withhold money due to the 
contractor arising out of this contract for any default of the contractor. 

 
(i) The Contractor shall, whenever required, produce or cause to be produced for examination by the 

Employer any quotation / invoice, cost of other account, book of account, voucher, receipt letter, 
memorandum paper or writing or any copy of or extract from any such document and also furnish 
information and returns verified in such manner as may be required in anyway relating to the 
execution of this contract or relevant for verifying or ascertaining the cost of the execution of this 
Contract ( the decision of the employer on the question of relevancy of any documents, information 
or return being final and binding on the parties). The Contractor shall similarly produce vouchers 
etc., if required, to prove to the Employer that materials supplied by him are in accordance with the 
specifications laid down in the contract. 

 
(ii) If any portion of the work be carried out by a sub-contractor or any subsidiary or allied firm or 

company the Employer shall have power to secure the books of such sub-contractor or any 
subsidiary or allied firm or company, through the Contractor, and such books shall be open to his 
inspection. The Contractor should seek prior permission from the employer for subletting whole 
and/or part of the work to any sub-contractor. 

 
(iii) The obligations imposed by sub-clause (i) and (ii) above are without prejudice to the obligation of 

the Contractor under any statute, rules or order binding to the Contractor or other conditions of 
the contract. 

(iv) It is an agreed term of the contract that the employer reserves the right to carry out post- payment 
Audit and/or technical examination of the works and the final bill, including all supporting 
vouchers, abstracts etc. and to make a claim on the Contractor for the refund of any excess amount 
paid to him if as a result of such examination any over payment to him is discovered to have been 
made in respect of any work done or alleged to have been done by him under the contract. 

 
1.5.18 All payments in respect of the contract during the currency of the contract shall be made through 

Electronic Clearing System (ECS) / National  Electronic  Funds  Transfer (NEFT/RTGS). The 
successful tenderer on award of contract must submit ECS/NEFT/RTGS Mandate Form complete in 
all respects as detailed at Form No. 8 of the tender document. However, if the facility of 
ECS/NEFT/RTGS is not available at a particular location, the payments shall be made by cheque. 

 
1.5.19 Performance Guarantee:- 
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(i) The Bank Guarantee for performance Guarantee shall remain valid until a date 60 days (or as 
specified in the Contract) after expiry of Defects Liability Period. 

 
(ii) The Bank Guarantee for performance Guarantee shall be submitted invariably in the format 

given in the bidding document. 

 
(iii) The performance Guarantee shall be released after issue of performance certificate. 

 
1.5.20 Advances to Contractor: - Not Applicable in this Contract 

 
1.5.21 Statement of Dispute: - Refer to clause 63 and 64 of GCC. 

 
1.5.22 Integrity Pact:- 

  

As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued by Ministry of 
Heavy Industries (DPE) all PSU should enter into Integrity pact in the required proforma in 
their procurement transaction/ Contracts with suitable changes specific to the situation in 
which the pact is to be used. The pact, entering into which would be a preliminary qualification  
for any bidder, essentially envisages an agreement between the prospective vendors / bidders 
and the DFCCIL, committing the persons/ officials on both sides not to resort to any corrupt 
practices in any aspect / stage of the contract. 

A copy of pre contract integrity pact is enclosed as Form No. 20 for signature of bidder as 
acceptance. The details of Independent External monitor (IEM) shall be collected from the office 
of CGM/GM-Co-ord. DFCCIL whenever required. 
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TECHNICAL SPECIFICATIONS 
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PART - II 

TECHNICAL SPECIFICATIONS 

For technical specifications, refer relevant Indian Railways Unified Standard Specifications (Earth 
work, Formation Works, Carriage of Materials, Plain Concrete, Reinforced Cement Concrete, Brick 
Work, Wood Work, Painting, Water Supply, , 2019 and CPWD Rate 2021 of DSR-2021 as amended 
upto date, Indian Railways Unified Standard Specifications (Works & Materials), 2010 as amended 
upto date.. 

 
For Non-Schedule items, the specifications in Tender Document / Schedule shall be applicable. 

 
In case of any conflict between Technical Specification, Additional Technical Specification 
mentioned in Part-II and Part-III of Tender Document, Codes / Specifications mentioned above or 
otherwise or regarding correct applicability of relevant specification, the decision of Engineer shall 
be final and binding. 

 
PART - II 

Chapter I 
 

Special Conditions and Specifications  
FOR 

GENERAL GUIDELINES REGARDING SPECIFICATIONS AND DETAILED SCOPE OF WORK WORKS 
 

2.1  Felling trees and Transportation of Timber: 

2.1.1 Location of the works: The work shall be executed in the villages of Dhanbad, Giridih, Koderma and 
Hazaribagh district, of state of Jharkhand and Gaya and Aurangabad Districts in State of Bihar. 

2.1.2 7 inch Dia above trees or as decided by DFCCIL/Forest Department will be cut. Before cutting of 
trees prior approval of DFCCIL officials to be obtained. 

2.1.3 The scope of the work includes Cutting, branching and logging of trees and thereafter 
transportation & Disposal of Trees nearest forest depot under DFO/Hazaribagh East, 
DFO/Hazaribagh West and DFO/Wild life as directed by DFCCIL officials. All kind of liasoning with 
forest department and other state/ central Govt. department is within the scope of work.  

2.1.4 The scope of work includes the arrangement of deployment of machineries, deployment of experts 
and the trained officials for proper planning, supervision and execution of works, coordination with 
the forest officials and other government offices, all running maintenance & repair expenses, fuel, 
lubricants and any other consumables required from time to time for the machineries to be 
deployed and for the execution of works, all taxes, duties, incidental charges, penalties etc. as 
imposed by Central/State/Local Government bodies, including salary and other benefits admissible 
to staff. 

2.1.5 The scope of the works includes the disposal of the cut trees as per the local authority/ forest 
guidelines & site clearance. 

2.1.6 Cut trees shall be the property of the DFCCIL/Forest Dept. The arrangement of transportation and 
disposal shall be the responsibility of successful bidder/ Contractor. 

2.1.7 For disposal of cut trees, all necessary approvals and clearance shall be obtained by the successful 
bidder/Contractor himself from all the respective govt. authorities (which includes Forest 
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department, Police department, Horticulture department etc. but not limited thereto). For this 
purpose, Necessary assistance may be provided by DFCCIL, if required on request of the Contractor. 

2.1.8 The Contractor shall be responsible for the arrangement of transit permit from the Regional Forest 
Officer (RFO) or District Forest Officer (DFO) or any authorized signatory/ departments as per the 
relevant guidelines of forest department and other Government of Jharkhand and Bihar norms. 

2.1.9 All Acts, Rules, Regulations & Statutory requirements of Jharkhand and Bihar States to be followed 
by the successful bidder. 

2.1.10 During execution of work, all manpower, machinery, material and safety of adjacent property and 
public will be the sole responsibility of the contractor. 

2.1.11 The Contractor in consultation with the Engineer's representative shall jointly prepare a list of 
trees to be cut and shall obtain the prior approval from DFCCIL for the list of trees to be cut. 

2.1.12 No abrupt cut or excavation should be left unattended at the site which may endanger the life of any 
person/ animal in the vicinity of the site of work. Excavated pits, if any, should be backfilled 
immediately after completion of works. 

2.1.13 No unsafe or abnormal conditions to be adopted at site which creates Danger for public, nearby 
property & animals such as unsafe stacking of timber, half cut tree without any support or 
protection, any unattended machinery or tools etc. 

2.1.14 The Quantity mentioned in the Bill of Quantities are indicative. In case of decrease in the number of 
trees at site are found by the bidder during cutting of trees, no financial adjustments shall be 
acceptable. Therefore, bidders are advised to inspect site before bidding and satisfy themselves 
about the site conditions. Site clearance to be done completely by the contractor which includes 
disposal of trimmed branches also. No materials and residuals shall be left in the site before 
demobilization of the contractor except the roots inside ground. Trunk shall not remain projected 
at a height more than 150 mm. 

2.1.15 Maintaining register for tree cutting list with species, size and length and should be signed by 
DFCCIL site representative. 

2.1.16 Cutting of tree shall be done as per Forest Department Specification. 

2.1.17 Fencing of local stacking yard for timbers and deployment of security Guard shall be contractor’s 
responsibility without any additional cost. Protection of trees/timbers from theft, fire or any kind of 
damage is entirely contractor scope.  

2.1.18 Arrangement of Hydra/ light crane including fuel, operator etc for stacking, loading/ unloading etc. 
of cut trees timbers is within the scope of contract without any additional cost. 

2.1.19 Arrangement of tractor including fuel, operator etc for transportation of cut trees/ timbers to 
nominated forest depot is within the scope of contract without any additional cost.  

2.2 Transplantation of trees by Mechanical and Manual means: 

2.2.1 The scope of the work includes transplantation of the standing trees of Girth/ circumference of 
below 7 inch or as decided by DFCCIL or Forest Department by tree transplanting machines/ 
high-tech Machine or manual means at the locations identified in the tender including the 
arrangement of deployment of machineries, deployment of experts and the trained officials for 
proper planning, supervision and execution of works, all running maintenance & repair expenses, 
fuel, lubricants and any other consumables required from time to time, all taxes, duties, incidental 
charges, penalties etc. as imposed by Central/State/Local Government bodies, salary and other 
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benefits admissible to staff. The successful tenderer will provide sufficient tree transplantation 
machines for transplantation of standing trees in the identified locations.  

2.2.2 The tree transplantation would include excavation and digging out of the standing tree upto bottom 
of its root, filling back, transportation to the new identified location, making pit and replantation of 
the tree. Further, maintenance/observation of transplanted tress for three months from the date of 
transplantation. The responsibility of removal of all the hurdles and making roads etc would be 
with the contractor, for which additional machineries would be required to be deployed by the 
contractor in addition to the tree transplantation machines. For efficient utilization of machineries, 
pre-planning of the tree transplantation including the deployment of machineries should be done 
by the successful tenderer in consultation with DFCCIL. All resources, including human, machinery 
and material resources, will be the sole responsibility of the agency. 

2.2.3 At least 80% survival of transplanted trees would be ensured by contractor upto 06 months from 
the date of plantation. 

2.2.4 The cost should be included Transportation of truck tree transplanter at site, fuel, oil required for 
truck tree transplanter, any repairs to said machinery, lodging and boarding of staffs etc. 

2.2.5 Contractor shall submit the report regarding survival percentage of trees based on species.  

2.2.6 The items includes:- (i) Rate for coordination from respective authorities with location and species 
to be transplanted (Formal order will be provided by Railway). (ii) Trees numbering of trees and 
location the existing location and proposed location, duly taking signature of concerned authorities. 
(iii) Trees number wise details is to be collected before taking up the work. The unventory will 
include type of trees, girth, height etc. as per direction Railway/Forest Deptt. Govt of Jharkhand and 
Bihar. (iv) Photo/video before and after plantation. (v). 70% of payment will be released after 
successful transplantation of the standing trees. (vi) Remaining 30% shall be released after passage 
of 06 months from date of plantation of trees with minimum 80% survival report (vii) The number 
of trees are tentative in nature may vary as per Direction of Railway/Deptt. of Forest. (viii) The 
items include maintenance of transplantation trees at their respective locations upto 6 months or 
next season whichever is later. 

2.3 Enumeration of Tress in the proposed alignment of DFCCIL in Jharkhand and Bihar: 

2.3.1 Enumeration of tree to be done for the trees above girth of 7 inch or as per direction of DFCCIL 
engineer or Forest department. 

2.3.2 Physical counting and marking of each tree in such manner as instructed by forest officials/ DFCCIL 
engineer as per forest act. 

2.3.3 Enumeration will be carried out with following details: 
i) District Name 
ii) Village Name 
iii) Plot No. 
iv) Girth of Tree (only trees beyond girth of 7 inch/ as directed by DFCCIL/Forest officials) 
v) Height of tree 
vi) Class of species 
vii) Blazing on tree 15cmx15cm at the height of 1m above GL/ breast level. 
viii) Numbering of trees (breast height) to be done in red paint with yellow background within the 

demarcated land. 
2.3.4 Script the tree number on blazed area with best quality red paint in English. 
2.3.5 Preparation of enumeration list according to Girth class (GBH), unit calculation and its 

authentication by the representatives of Forest Department.  
2.3.6 Tree standing on both side boundary of the corridor will be marked with white paint (not to be 

felled). 
2.3.7 Block of numbering of tree will be separate for each district starring from 1,2,3 … and so on. 
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2.3.8 Scope Tree enumeration work will covered in Dhanbad, Giridih, Koderma and Hazaribagh District 
of Jharkahand within DFCCIL proposed DFCCIL ROW in Private, Forest, Govt and Railway land.  

2.3.9 Supplying of vehicles for transportation of officials and staffs of revenue and forest from office to 
site & back will be under scope of contractor. 

2.3.10 Liasoining with Revenue and Forest officials will be under scope of contractor.  
2.3.11 Compilation and submission of data so obtained from field survey and as per proforma directed by 

forest & revenue officials/DFCCIL engineer and getting the same authenticated by revenue and 
forest official will be under scope of work. 

2.3.12 The cost is inclusive of painting, letter written, labour, transportation and other required material. 
No other charges shall be paid by DFCCIL over and above the accepted rate. 

2.3.13 Quality of work and required materials shall be approved by DFCCIL engineering incharge. 
2.3.14 Mode of payment for this item is per no. However, payment will be done after actual enumeration 

of the trees done at site. 
2.3.15 Works involved are Measurement of Girth, Removing Bark, Painting on removed bark area, 

Numbering on tree, Making List of tree with species, Prepare excel sheet with details of village/Plot 
and submission of detailed report to DFCCIL Engineer-in charge. 

 
2.4 Plantation of trees and maintenance of trees: 

2.4.1 Supply of different type of like Azadirachta indica ( Neem ) , Bassia latifolia (Mahua) , Dalbergia 
sissoo (Seasam)  , Eugenia jambolana (Jamun)  , Ficus religiosa (Peepal)  , Mangifera indica (Mango-
grafted ) , Nauclea cadamba (Kadam) , Polyalthia longifolia (Ashok) , Butea frondosa (Flame of 
Forest) as per schedule of quantity (form 4 of tender document). 

2.4.2 Plantation of different species of trees in nominated placed as decided by forest dept. or state Govt.   
2.4.3 Digging holes of size 60 cm dia, and 60 cm deep in ordinary soil and refilling the same with the 

excavated earth mixed with manure or sludge in the ratio of 2:1 by volume (2 parts of stacked 
volume of earth after reduction by 20% : 1 part of stacked volume of manure after reduction by 
8%) flooding with water, dressing including removal of rubbish and surplus earth, if any, with all 
leads and lifts (cost of manure, sludge or extra good earth if needed to be paid for separately). 

2.4.4 Barricading of plantation area with R.C.C. post placed and barbed wire fencing (weighing 9.38 kg 
per 100 metres (minimum)). Entrance gate also to be provided in barricading area with brick work 
and MS Grill as per schedule of work.  

2.4.5 Supply of Cow dung Manure for plant maintenance. 
2.4.6 At least 80% survival of transplanted trees would be ensured by contractor upto 06 months from 

the date of plantation 
2.4.7 Complete maintenance of planted trees which is including making of basin at regular interval, 

watering, weeding, pruning & application of fertilizer& manure etc, and as per direction of officer in 
charge and to ensure survival and growth of planted trees. 

2.4.8 Plantation of trees in identified location, making pit. Further, maintenance/observation of planted 
tress for six months from the date of plantation. The responsibility of removal of all the hurdles and 
making roads etc would be with the contractor, for which additional machineries would be 
required to be deployed by the contractor without extra cost.. All resources, including human, 
machinery and material resources, will be the sole responsibility of the agency. 

2.4.9 Contractor shall submit the report regarding survival percentage of trees based on species 
2.4.10 The items includes:- (i) Rate for coordination from respective authorities with location and species 

to be planted  (ii) Photo/video before and after plantation. (ii) The number of trees are tentative in 
nature may vary as per Direction of Railway/Deptt. of Forest. (iii) The items include maintenance of 
plantation trees at their respective locations upto 6 months or next season whichever is later. 
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PART – III 

ADDITIONAL TECHNICAL SPECIFICATIONS 

Chapter I 

 
PRECAUTIONS WHILE WORKING IN CLOSE PROXIMITY OF EXISTING INDIAN RAILWAY TRACK 

 
 
3.1 PRECAUTIONS WHILE WORKING IN CLOSE PROXIMITY OF EXISTING INDIAN RAILWAY TRACK 
 
3.1.1 General 
 Any construction activity involving the existing embankment/formation/running track of the Indian 

Railways shall be carried out only with the prior specific authorization of the Engineer. 
 
3.1.2 Works being executed outside running lines are further divided into following 3 sub groups 

depending upon their distance from the IR tracks 
 
 a) works being done within 3.5 meters from centre of track. 
 b) works being done between 3.5 meters and 6 meters from centre of track. 
 c) works being done beyond 6 meters from centre of track. 

 
If a work site is located far away from the existing track but the vehicles in connection with the work 
are required to ply within the distance from centre of track as mentioned above, it will be 
constructed that the work in being executed under above classification.   
 

3.1.2.1 Works being done within 3.5 meters from centre of track 
All works planned within 3.5 meters from centre of running line or which involve working of 
machineries and vehicles within this zone, are to be done essentially under block protection and 
necessary safety precautions for protection of track as per para 806 and 807 of IRPWM be taken. This 
includes even occasional plying of vehicles/machineries for short durations. 
 

3.1.2.2 Works being done between 3.5 meters and 6 meters from centre of track. 
 Following precautions be taken when works are required to be done between 3.5 meters to 6 meters 

from track centre or machines/vehicles are required to work/ply within this zone: 
(i) Before start of work demarcation should be done parallel to running track at a distance of 3.5 meters 

from centre of track in advance, as per sketch B, by 150 mm wide white line of lime. Any work or 
movement of machinery infringing this line will need block protection. Rail barricading should be put 
up at such locations, as per sketch C, to ensure that even by carelessness or over sight, vehicles do 
not infringe fixed dimensions. Barricading design shall be approved by the Engineer. 

 
(ii) In case vehicles have to ply or machineries have to work within this zone, railway’s/DFCCIL’s and 

contractor’s supervisors be positioned as shown in sketch D except for the following: 

a. Instead of a Railway/DFCCIL supervisor it would be a responsible and trained staff of the 
Contractor  

b. Additional trained staff of the Contractor, shall be posted where turning of vehicles is 
required during working e.g. earth work etc. Location for reversing vehicles should be 
nominated and it should be selected in such away that there is no danger to running trains at 
such location. Such trained staff of the Contractor should be available with hand flags so that 
vehicles do not come closer to track by 3.5 meters. Wherever vehicles have to take turn, it 
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should be done in such a way that the driver is invariably facing the running track at all 
times.  

(iii) Look out men should be posted along the track at a distance of 800 meters from location of work 
with red flag and to whistle in face of road vehicles and approaching trains. Look out men shall also 
be suitably trained staff of Contractor as mentioned in para 3.5.2.2 (ii) above. 

(iv) In additional to look out men, caution order needs to be issued to trains and speed restrictions 
imposed wherever considered necessary through Employer. 

(v) Arrangements should be made to protect the track in case of emergency at work site. 

(vi) All temporary arrangements required during execution should be done in a manner that moving 
dimension is not fringed.  

(vii) Individual vehicle/machinery shall not be left unattended at site of work. If it is unavoidable and 
essential to stable it near running track, it shall be properly secured and manned even during non 
working hours with all arrangements to protect the track from infringement.  

(viii) Any material unloaded or shifted along the track should be kept clear of moving dimensions and 
stacked at a specified distance from running track. 

(ix) Movement of vehicle/working of machineries should be prohibited at night. However, in case of 
emergency when night working unavoidable, adequate lighting shall be provided with all protection 
measured as mentioned above in full force. All night working near IR track shall require Engineer’s 
prior approval.  

(x) The work site should be suitably demarcated to keep public and passengers away. Necessary 
signages, boards, such as “work in progress” etc should be provided at appropriate location to warn 
public/passengers. 

(xi) Contractor’s drivers/operators handling vehicles/machineries shall be issued a fitness certificate by 
the safety officer of the Contractor after educating them about safety norms and after taking 
assurance in writing for working within vicinity of railway’s track. 

(xii) While working on cuttings with machineries or when there is movement of vehicles above cutting, if 
there is possibility of any of  the following circumstances, work has to be done under block 
protection: 
 
(a) Any possibility exists for machinery/vehicle after toppling/due to loss of control come over 

track of infringe it. 
(b) Chance of machineries/vehicles to come within 3.5 meters from track centre though working 

beyond it. 
 

3.1.2.3    Works being beyond 6 meters from centre of IR track. 
 No precautions are needed except in cuttings or where the work can affect train running in any way. 
 

3.1.3 Deleted. 
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Part III 

Chapter-II 

PRIORITY OF DOCUMENTS 

3.2  PRIORITY OF DOCUMENTS 

3.2.1 The several documents forming the contract are to be taken as mutually explanatory as one another.  
If any inconsistency or discrepancy is found in the documents the Client/Employer shall issue any 
necessary Clarification or instruction.  For the purpose of interpretation, the priority of documents 
shall be in accordance with the following sequence. 

1. The Contract agreement 
2. The Letter of Award 
3. The Preamble & General Instructions to Tenderers 
4. The Schedules  
5. Special Conditions of Contract (SCC) 
6. General Conditions of Contract (GCC) 
7. Technical Specifications and detailed scope of work and Additional Technical Specifications 

as part of Special Conditions 
8. Any other documents forming part of Contract 
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Part III 

Chapter III 

CODES & SPECIFICATIONS TO BE FOLLOWED 
 

3.3 CODES & SPECIFICATIONS TO BE FOLLOWED 
 
 

a) DFC Schedule of Dimensions. 
b) Indian Railway Schedule of Dimensions (SOD) 
c) IS 456- Code of Practice for Plain and Reinforced Concrete. 
d) Indian Railway Engineering code. 
e) Indian Forest Act 1927 
f) The wildlife protection Act 1972. 
g) Forest Conservation Act 1980 
h) Jharkhand & Bihar Forest Right Act 
i) Claim under Forest Right Act (Upto March 2021) 
j) Panchayat Raj Act. 
k) Solid Waste Management Act. 
l) AIR (Prevention & Control of pollution) Act. 
m) Water (Prevention & Control of pollution) Act 
n) All guidelines, Rules and circular issued by Forest Environmental and Climate change 

Department with all amendments. 
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TIME SCHEDULE 
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PART-IV 
CHAPTER –I 

   TIME SCHEDULE 
 

4.1.1 Time Schedule: 
 

4.1.1.1 Time of start and completion:  

The time allowed for execution of the works is 06 (Six) Months from the date of issue of Letter of 
Acceptance (LOA) from DFCCIL. 

 

The contractor shall be expected to mobilize to the site of works and commence execution of the 
works within 10 (days)from issue of Letter of Acceptance by DFCCIL. The contractor shall be 
expected to complete the whole work ordered on the contractor within 06 (Six) months from the 
date of issue of Acceptance Letter by DFCCIL. 

 

If the contractor commits defaults in commencing execution of the works as afore stated, DFCCIL 
shall without prejudice to any other right to remedy, be at liberty to take action for termination of 
contract as per GCC and forfeit fully the Earnest Money Deposit and performance guarantee of the 
contractor. 

4.1.1.2 Progress of works:  

Within a period of 15 days from the issue of Letter of Acceptance, the contract shall submit a 
schedule for completion / program for execution of all works withing the completion period 
stipulated in the LOA.  All schedules and schedule submittals under this Contract shall be 
computerized by the Contractor utilizing the latest version of ORACLE PRIMAVERA P6 
PROFESSIONAL PROJECT MANAGEMENT SOFTWARE, hereinafter referred to as ORACLE 
PRIMAVERA P6. The contractor shall submit the programme of work in the form on Primavera P6 
duly identifying the resource requirement i.e., resource loaded for all the activities in consistence 
with milestone target envisaged below. The chart shall be prepared in direct relation to the time 
stated as 06 months for the completion of the works as the milestone targets specified below of these 
special conditions. It shall indicate the forecast of the dates of commencement and completion of 
various activities of the work and may be amended as necessary by agreements between the 
Employer and the contractor within the limitation of 06 months as overall completion period. The 
program shall also indicate the dates by which the inputs required from Employer is expected and 
same shall be communicated to Employer for timely arrangement. The issues to be addressed and 
inputs required from the Employer shall be flagged and intimated to Employer well ahead of time, 
preferably 7 days before these are required as per program.  

4.1.1.3 Monthly Progress Update: 

The Contractor shall ensure that the schedule is current and accurate and is properly and timely 
monitored, updated and revised as project conditions may require and as required by the Contract 
documents.  There shall be monthly update of Schedule which shall show up-to date and accurate 
progress of the Works, and shall forecast the completion date for activities in progress based on the 
contract baseline schedule. The monthly schedule update shall be prepared by the Contractor and 
report shall be submitted to Employer on Monthly basis by the 5th of each month indicating progress 
made against each activity, resources deployed, recovery plan, if any, assistance requirement from 
Employer, if any.  
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TENDER FORMS (INCLUDING SCHEDULE OF PRICES) 
 

PART- IV 

CHAPTER II 

TENDER FORMS 

FORM No. SUBJECT 
 

Form No. 1 Offer Letter 
Form No. 2 Tenderer’s Credentials 
Form No. 2A Technical Eligibility Criteria Details 
Form No. 2B Financial Eligibility Criteria Details 
Form No.  2C Bid Capacity  
Form No. 2D Applicant's Party Information Form 
Form No. 3 Summary of Prices 
Form No. 4 Schedule of Prices and Total Prices 
Form No. 5 Contract Agreement 
Form No. 6 Performance Guarantee Bond 
Form No. 7 Standing indemnity bond for on account payment. 
Form No. 8 ECS / NEFT / RTGS 
Form No. 9 Draft MOU for Joint Venture Participation 
FormNo.10 Draft Agreement for JV 
FormNo.11 Pro-forma of Participation from each partner of JV 
FormNo.12 Power of Attorney for authorized signatory of JV Partners 
FormNo.13 Power of Attorney to lead partner of JV 
Form No. 14 Proforma for Time Extension 
Form No. 15 Certificate of Fitness 
Form No. 16 Proforma of 7 days Notice 
Form No. 17 Proforma of 48 Hours Notice 
Form No. 17A Proforma of 48 Hrs Notice for Part of the Work 
Form No. 18 Proforma of Termination Notice 
Form No. 18A Proforma of Termination Notice for Part of the Work 
Form No. 19 Format of Bank Guarantee for Mobilization 
Form No. 20 Format of Integrity pact 
Form No. 21 Deleted 
Form No. 22 Format for Affidavit 
Form No. 23 Format for Guarantee Bonds 
Form No. 24 Format for Bank Guarantee for BID SECURITY 
Form No. 25 Proforma for 14 month Notice for Offloading of Part of Contract work 
Form No. 26 Proforma for Notice for Part of Contract work Offloaded 
Form No.27 Certification by Arbitrators appointed under Clause 63 & 64 of General 

Conditions of Contract 
Form No. 28 Format for Bank Guarantee for Security Deposit 

 
 
 
 
 
 



Tender No.  KKK-EN-TREE-CUT-JH-PH-I  

Signature of Tenderer (s) with Seal                                                                           Page 110 of 163  

 
 

FORM No. 1 

OFFER LETTER 
 

Tender      No.………………………………………………………….. 
Name   of   work………………………………………………………. 

 
To, 
The Chief General Manager,  

DFCCIL,  
 

We, the undersigned, declare that: 
 

(a) We have examined and have no reservations to the Bidding Documents, including 
Amendments.; 

(b) We offer to execute the Works in conformity with the Bidding Documents; 
 

(c) Our bid shall be valid for a period of 60 days from the date of opening of Technical Bid in 
accordance with the Bidding Documents, and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period; 

(d) We have not been blacklisted/banned in accordance with para.1.3.13 (ii)(v)(a) of Preamble & 
General Instructions to tenderers. 

(e) We are neither Bankrupt/Insolvent nor in the process of winding-up nor there is a case pending 
before any Court on deadline of submission of the Bid in accordance with para. 1.3.13 (ii) (v) (b) 
of Preamble & General Instructions to tenderers. 

(f) If our bid is accepted, we commit to obtain a Performance Guarantee in accordance with the 
Bidding Documents; 

(g) If our bid is accepted, we commit to deploy key equipment and key personnel consistent with 
the requirements of the work. 

(h) We understand that this bid, together with your written acceptance thereof included in your 
notification of award/Letter of Acceptance (LOA), shall constitute a binding contract between 
us, until a formal contract is prepared and executed; and 

(i) All information, statements and description in this bid are in all respect true, correct and 
complete to the best of our knowledge and belief and we have not made any tampering or 
changes in the bidding documents on which the bid is being submitted and if any tampering or 
changes/incorrect information are detected at any stage, we understand the bid will invite 
summarily rejection and forfeiture of Bid Security deposit, the contract will be liable to be 
terminated along with forfeiture of performance security, even if LOA has been issued. 

(j) We understand that you are not bound to accept the lowest bid or any other bid that you may 
receive. 

Name  ..................................................................................................................... 
 

In   the    capacity   of   ……………………………………………………………… 
 

Signed ........................................................................................................ ............ 
 

Duly authorized to sign the Bid for and on behalf of ............................................. 
 

Date ....................................................................................................................... 
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FORM No. 2 
 

TENDERER'S CREDENTIALS 
 
 

 
S. No. Description 

1 For technical experience/competence, give details of  completed or 
substantially completed similar works  during the last Seven years, ending last 
day of month previous to the one in which tender is invited in the proforma 
given in Form-2A 

2 For financial capacity and organizational resources, give details of contractual 
turnover for the last three financial years (i.e current Financial year and three 
previous financial years) as per audited balance sheet certified by Chartered 
Accountant in the proforma given in Form-2B 

3 Give constitution of your firm. Attach certified copies of legal documents in 
support thereof. Form-2D 
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FORM No. 2A 

 TECHNICAL ELIGIBILITY CRITERIA DETAILS 
 

Details of the similar works completed (as per Para1.3.13 (i) (A) of 
‘Preamble & General Instructions to Tenderers’) 

 
 

S. No. Description Details to be filled by Tenderer 

1 Contract Identification/ Contract 
Agreement No. 

 

2 LOA/LOI No. and Award date  

3 Date of Completion  

 
4 

Role in Contract (This criterion must be 
fulfilled by the JV or Lead Member of 
JV ONLY) 

Prime Contractor 
 

 
 

Member in JV 
 

 
 

 
5 

If member in a JV, specify share of 
each JV member 

 

 
6 

Total Contract Value of this contract  

 
7 Total payment received against this contract 

before Tender Opening Date 

 

8 Similar work completed for Name of Organization 

 

9 

Value of Completed similar work 
under this Contract as defined in 
requirement of Para 1.3.13(i) (A) (I) 
and Note of Eligibility Criteria  

 

10 
If member in a JV, specify qualifying 
amount against Item-9 

[insert percentage] [insert amount] 

 

11 

Employer’s Name: 
Address: 
Telephone/fax number 
E-mail: 

 

12 
Description of the similarity of Work 
in accordance with Criteria 
1.3.13(i)(A)(I) 

 

 
The bidder shall upload Certified completion certificates issued by the client duly signed and 
scanned/ digitally signed as per Eligibility Criteria of the tender documents along with this form. 

 
Signature of the 

Tenderer with Seal 
Note: Use separate sheet for each similar work submitted in support of this criterion. 
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FORM No. 2B 
Reference -Para 1.3.13 (i)(B) of ‘Preamble & General Instructions to Tenderers’ 

 
 

FINANCIAL ELIGIBILITY CRITERIA DETAILS 
 

Each Bidder or each member of JV must (if allowed to participate) fill in 

this form separately . Name of Bidder/ JV Partner 

  

Annual Contractual Turnover Data for the Previous 3/4 
Years (Contractual Payment only) 

Year 
Amount Currency Exchang

e Rate 
Indian National 
Rupees Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years 
 

 
 
1. The average annual contractual turnover shall be calculated as an average of “total contractual payments” 

in the previous three financial years. However, in case balance sheet of the previous year is yet to be 
prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for 
calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss 
accounts for the relevant years in respect of the bidder or all members constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance 
Sheet duly certified by the Chartered Accountant. 

 
SEAL AND SIGNATURE OF THE BIDDER 

 
Certified that all figures and facts submitted in this form have been furnished after full consideration of all 
observations/notes in Auditor’s reports……………………………… 
   

(Signature of Chartered Accountant)  
Name of CA:………………………..     
Registration No: _..........................    

                                                                   (Seal) 
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FORM 2C 

 
Reference -Para 1.3.13 (i)(C) of ‘Preamble & General Instructions to Tenderers’ 

  
 
 

BID CAPACITY- DETAILS OF EXISTING COMMITMENT AND BALANCE WORK 

Each Bidder or each member of JV must fill in this form separately. 

Name of Tenderer/JV partner: 

 

S.N. Name 
of 
work 

LOA 
no./ 
CA no. 

Employer’
s Name/ 
Address/ 
Contact 
Details 

Date 
of 
Award 

Stipulated 
date of 
Completion 

Expecte
d Date of 
Completi
on 

Value of 
work 
completed 
up to date of 
NIT 

Balanc
e value 
of 
work 
to be 
compl
eted in 
‘N’ 

Remarks 

          

          

 
A (Maximum value of construction works executed and payment received in any one of the previous three financial 
years or the current financial year (up to date of inviting tender), taking into account the completed as well as works 
in progress) = Rs……………………. 

 
N (Number of years prescribed for completion of work for which bids has been invited) = ………Years 
 
B (Existing commitments and balance amount of ongoing works with the tenderer as per the above format for 
statement of all works in progress and also the works which are awarded to tenderer but yet not started up to the 
date of inviting of tender) = Rs. …………………… 

 
 Calculated Bid Capacity of the Tenderer / JV Partner [AxNx2- 0.33xNxB] = Rs…………………..  

 
 
Certified that all figures and facts submitted in this form have been furnished after full consideration of all 
observations/notes in Auditor’s reports……………………………… 

   
     

 (Signature of Chartered Accountant)  
Name of CA:………………………..     
Registration No: _..........................    

                                                                          (Seal) 
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FORM No.2D 
 

APPLICANT'S PARTY INFORMATION FORM 
 
 
 
 

Applicant name: 
 

[insert full name] 

Applicant's Party name: 
 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 
 

[indicate country of registration] 

Applicant Party's year of constitution: 
 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 
 

[insert street/ number/ town or city/ country] 

Applicant Party's authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 
 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 
 

Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above. 

In case of a Government-owned enterprise or institution, documents establishing legal and 
financial autonomy, operation in accordance with commercial law, and absence of dependent 
status. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
 
 
 
 
 
 

Signature of the 
Tenderer with Seal 
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FORM No. 3 
 

SUMMARY OF PRICES 

Name of work: Tree branching, cutting, felling and transportation of timbers, Plantation, Transplantation 
and enumeration of trees falling within DFCCIL proposed ROW in Jharkhand and Bihar States in Forest, 
Govt., Railway and Private land under the jurisdiction of GM/Co-Ordination/Kolkata 

 
 

 

SN 

 

Description item 

 

Amount (Rs) 
including GST@ 
18% 

Rate quoted by 
bidder 

 

Remarks In figure (% 
above/below/

at par) 

In words 

1 Schedule-A (Non schedule 
items) for Enumeration, 
Transplantation of trees and 
loading & unloading of cut 
trees 

3,76,67,572/-    

2 Schedule B1, DSR-2021 
(transportation of Tree) 

13,17,406/-    

3 Schedule B2, DSR-2021 
(Plantation of trees and their 
maintenance) 

12,89,775/-    

4 Schedule C,  DSR Horticulture 
& Landscaping 2020  
(Plantation of trees and 
maintenance of trees) 

15,59,200/-    

Total Tender Value   Rs. 4,18,33,952/-    

 
Note 
1. The above price is inclusive of GST @ 18%.  
2. Tenderer should offer rate in % below, above and at par in figures as well as in words in Online IREPS mode 
only.  

 
I/We offer and agree to execute the above work at rate uploaded online at www.ireps.gov.in through 
digital Signature 
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FORM No. 4 
 

SCHEDULE OF PRICES & TOTAL PRICES 

Name of work: Tree branching, cutting, felling and transportation of timbers, Plantation, Transplantation and 
enumeration of trees falling within DFCCIL proposed ROW in Jharkhand and Bihar States in Forest, Govt., 
Railway and Private land under the jurisdiction of GM/Co-Ordination/Kolkata 

 
Schedule-A:  (Non schedule items) for Enumeration, Transplantation of trees and loading 
& unloading of cut trees 
 

Item 
No. 

Description of Item Unit Rate incl. 
GST(Rs.) 

Qty Amount 
(Rs.) 

 
NS-1 

Felling trees of girth (measured at a height of 1m above 
ground level) including  lead and stacking of material 
within 100m.Note : 1. When stumps are grubbed up in 
addition, the rates shall be doubled for trees cut and 
grubbed. 2. Payment for grubbing shall only be made where 
specially ordered. 3. Grubbing shall be ordered only where 
it is essential to remove the stumps, including the roots, as 
per specification. 4. Grubbing shall include removal of roots 
of trees and saplings to a depth of 60cm below ground level 
or 30 cm below formation level or 15 cm below sub grade 
level, whichever is lower. 

    

a Girth over 30 cm and upto 60 cm Per Tree 352.08 1,097 3,86,232 
b Girth over 60 cm and upto 120 cm Per Tree 961.42 1,959 18,83,422 
c Girth over 120 cm upto 240 cm Per Tree 1,909.31 603 11,51,314 
d Girth over 240 cm Per Tree 3,202.50 142 4,54,755 

NS-2 Making of log of trees after cutting so that cut trees can be 
loaded in truck/tractor/trailer etc. for transportation 
purpose. Size of log shall be as per instruction of 
Engineering incharge or as specified by Forest department. 

    

a Girth over 30 cm and upto 60 cm Per Tree 113.75 1,097 1,24,784 
b Girth over 60 cm and upto 120 cm Per Tree 163.85 1,959 3,20,982 
c Girth over 120 cm upto 240 cm Per Tree 407.59 603 2,45,777 
d Girth over 240 cm Per Tree 679.09 142 96,431 

NS-3 Transplantation of  trees  with manual labour, tools etc. and 
shifting of tree with lead of 1.5 km, including all associated 
works, terms and conditions as specified in tender 
document as decided  by DFCCIL site incharge 

Per Tree 545.55 2,192 11,95,846 

NS-4 Transplantation of Standing Trees by mechanical means/ 
machine of various girth and species by uprooting and 
transplantation with all associated works, with all 
contractors labour, tools, machineries complete at the 
location specified within 1 Km. radius. as decided by 
DFCCIL site incharge 

Per Tree 7,285.72 738 53,76,861 

NS-5 Enumeration of Tree- 
a. Measurement of Girth 
b. Removing Bark 
c. Painting on removed bark area 
d. Numbering on tree 
e. Making List of tree with species 
f. Prepare excel sheet with details of village/Plot. 

Per Tree 32.29 7,72,826 2,49,54,552 

NS-6 Complete maintenance of trees (Out side garden features), 
jobs like making of basin at regular interval i/c watering, 
weeding, pruning & application of fertilizer, Manure etc, 
and as per direction of officer in charge. 

Each 15.85 93162 14,76,618 

Sub-Total (Rupees Three Crore Seventy Six Lakh Sixty Seven Thousand Five Hundred Sixty 
Nine Only) 

3,76,67,572 
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Schedule-B1:  DSR-2021 ( transportation of Tree) 
 

DSR-
2021 
Item No. 

Description of Item Unit Rate incl. 
GST 
(Rs.) 

Qty Amount 
(Rs.) 

1.1.12 
Carriage of timber by Mechanical Transport 
including loading, Unloading and stacking from site 
of felling to Stacking Yard 

    

a upto 5 km per KM CUM 248.18 1,147.82 2,84,866 
b Beyond 5 km upto 10 km per KM CUM KM 15.48 5,739.10 88,841 
c Beyond 10 km 20 km per KM CUM KM 12.62 11,478.20 1,44,855 
d Beyond 20 km per KM CUM KM 10.18 27,297.30 2,77,887 
 Sub-Total for Schedule-B1     7,96,449 
 Escalation 65.41%    5,20,957 

Total (Rupees Thirteen Lakh Seventeen Thousand Four Hundred Six Only) 13,17,406 

Note: Explanatory note for Item no 1.1.12: 
i) Rate/unit for Item no 1.1.12 b is in addition to item no. 1.1.12 a beyond 5 km. Similarly rate rate/unit 

for Item no 1.1.12 c is in addition to item no. 1.1.12 a and b beyond 10 km, rate/unit for Item no 
1.1.12 d is in addition to item no. 1.1.12 a, b & c beyond 20 km. 

ii) For carriage of 1 CUM timber upto 3 KM (incl all) cost will be Rs.248.18=Rs.248.18.  
iii) For carriage of 1 CUM timber upto 7 KM (incl all) cost will be Rs.248.18 + 2X Rs.15.48 =Rs.279.14. 
iv) For carriage of 1 CUM timber upto 12 KM (incl all) cost will be Rs.248.18 + 5X Rs.15.48 + 2X Rs.12.62 

=Rs.350.82. 
v) For carriage of 1 CUM timber upto 22 KM (incl all) cost will be Rs.248.18+ 5X Rs.15.48 +10X Rs.12.62 

+2XRs.10.18=Rs.472.14.   
 
Schedule-B2:  DSR-2021 (Plantation of trees and their maintenance). 
 

DSR-2021 
Item No. 

Description of Item Unit Rate incl. 
GST (Rs.) 

Qty Amount 
(Rs.) 

16.17.1 Fencing with R.C.C. post placed at required 
distance, embedded in cement concrete blocks, 
every 15th post, last but one end post and corner 
post shall be strutted on both sides and end post 
one side only, provided with horizontal lines and 
two diagonals of barbed wire weighing 9.38 kg per 
100 metres (minimum), between the two posts 
fitted and fixed with G.I. staples on wooden plugs 
or G.I. binding wire tied to 6 mm bar nibs fixed 
while casting the post (cost of R.C.C. posts, struts, 
earth work and concrete to be paid for separately) 
:- Payment to be made per metre cost of total 
length of barbed wire used. 
With G.I. barbed wire 

M 46.48 6,400.00 2,97,472 

16.15.1 Supplying at site: R.C.C. Standards post/ 
struts/rails/ pales of mix 1:1.5:3 (1 cement : 1.5 
coarsesand : 3 graded stone aggregate 12.5 mm 
nominal size) with wooden plugs or 6mm bar nibs 
wherever required as per direction of Engineer-
incharge (cost of earth works in excavation, 
concrete works in foundation to be paid 
separately). 

CUM 28,603.00 10.00 2,86,030 

16.42 Cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate 40 mm nominal size) in 
pavements, laid to required slope and camber in 
panels as required including consolidation 
finishing and tamping complete. 

Cum 7,399.20 78.00 5,77,138 

13.38 Satna lime wash on walls with one coat. Sqm 13.10 260.00 3,406 
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6.1.2 

Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
foundation and plinth in: Cement mortar 1:6 (1 
cement : 6 coarse sand) 

Cum 6,658.25 9.00 59,924 

13.1.2 
12 mm cement plaster of mix: 
1:6 (1 cement: 6 fine sand) 

Sqm 182.00 90.00 16,380 

9.48.2 

Providing and fixing M.S. grills of required pattern 
in frames of windows etc. with M.S. flats, square or 
round bars etc. including priming coat with 
approved steel primer all complete. 
Fixed to openings /wooden frames with rawl plugs 
screws etc. 

KG 197.70 250.00 49,425 

Total (Rupees Twelve Lakh Eighty Nine Thousand Seven Hundred Seventy Five Only)  12,89,775  

 
Schedule-C:  DSR Horticulture & Landscaping 2020  (Plantation of trees and maintenance of 
trees) 
DSR 
Horticulture & 
Landscaping 
2020 Item No. 

Description of Item Unit Rate 
(Rs.) Incl 
GST 

Qty Amount 
(Rs.) 

2.14.3 

Digging holes in ordinary soil and refilling the same 
with the excavated earth mixed with manure or 
sludge in the ratio of 2:1 by volume (2 parts of 
stacked volume of earth after reduction by 20% : 1 
part of stacked volume of manure after reduction by 
8%) flooding with water, dressing including removal 
of rubbish and surplus earth, if any, with all leads 
and lifts (cost of manure, sludge or extra good earth 
if needed to be paid for separately) 
Holes 60 cm dia, and 60 cm deep 

Each 43.75 14440 6,31,750 

303 Supply of Cow dung Manure CUM 50 722 36,100 

7.5 
Providing and stacking of Azadirachta indica ( Neem 
) of height 120-130cm in big polybag of size 25 cm as 
per direction of the officer-in-charge. 

Each 65 1830 1,18,950 

7.6 
Providing and stacking of Bassia latifolia (Mahua) of 
height 90-105 cm. in big polybag of size 25 cm as per 
direction of the officer-in-charge 

Each 65 1250 81,250 

7.23 
Providing and stacking of Dalbergia sissoo (Seasam) 
of height 120-135 cm. in big poly bags of size 25 cm 
as per direction of the officer-in-charge.  

Each 55 1410 77,550 

7.83 
Providing and stacking of Eugenia jambolana 
(Jamun) of height 150-165 cm. in big poly bags of 
size 25 cm as per direction of the officer-in-charge.  

Each 75 1780 1,33,500 

7.36 
Providing and stacking of Ficus religiosa (Peepal) of 
height 150-165 cm. in big poly bags of size 30 cm as 
per direction of the officer-in-charge 

Each 65 200 13,000 

7.53 
Providing and stacking of Mangifera indica (Mango-
grafted ) of height 60-75 cm. in big poly bag of size 
25 cm as per direction of the officer-in-charge. 

Each 55 1750 96,250 

7.60 
Providing and stacking of Nauclea cadamba (Kadam) 
of height 150-165 cm. in big poly bag of size 25 cm 
as per direction of the officer-in-charge 

Each 65 1050 68,250 

7.74 
Providing and stacking of Polyalthia longifolia 
(Ashok) of height 150-165 cm. in earthen pots of size 
25 cm as per direction of the officer-in-charge 

Each 80 730 58,400 

7.13 
Providing and stacking of Butea frondosa (Flame of 
Forest) of height 60-75 cm. in big poly bags of size 
25 cm as per direction of the officer-in-charge 

Each 55 4440 2,44,200 

Total (Rupees Fifteen Lakh Fifty Nine Thousand Two Hundred Only) 15,59,200 



Tender No.  KKK-EN-TREE-CUT-JH-PH-I  

Signature of Tenderer (s) with Seal  Page 120 of 163  

FORM No. 5 
 

     SAMPLE AGREEMENT 

CONTRACT AGREEMENT 
 
(To be executed on requisite value of stamp papers) AGREEMENT  
 
This agreement is made on this ……………. Day of ........................... 2023 BY AND  
 
BETWEEN Dedicated Freight Corridor Corporation of India Limited (DFCCIL), a company incorporated under the 
companies Act, 1956 and having its office at Supreme Court Metro Station Building, Pragati Maidan, New Delhi 
110001 (hereinafter referred to as “EMPLOYER” which expression shall, where the context admits, include its 
successors and assigns) OF THE ONE PART  
 
AND  
 
M/s …………………………………… having its office at......................................................(hereinafter referred to as “ the 
Contractor” which expression shall, where the context admits, include their legal heirs, executors, 
administrators, successors and assigns in business) OF THE OTHER PART.  
 
WHEREAS: -  
 
1. The Employer is desirous that certain works should be executed by the Contractor viz. Tender No. 
……………………………………….(hereinafter called “the works”, and has accepted a Bid by the Contractor for the 
execution and completion of such works and the remedying of any defects therein.  
 
NOW THIS AGREEMENT WITNESSETH as follows: -  
 
1.  In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them 

in the Conditions of Contract hereinafter referred to.  
 
2. The following documents shall be deemed to form and be read and construed as part of this Agreement in 

the following order of priority:  

(a)      The Contract agreement 
(b) The Letter of Award /Acceptance 
(c) The Preamble & General Instructions to Tenderers 
(d) The Schedules (Bill of Quantities) 
(e) Special Conditions of Contract (SCC) 
(f) General Conditions of Contract (GCC) 
(g) Technical Specifications and Additional Technical Specifications as part of Special Conditions 
(h) Any other documents forming part of Contract 

 
3. In consideration of the payment to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 
therein in conformity in all respect with the provision of the contract.  
 

4. The Employer hereby covenant to pay the Contractor in consideration of the execution and completion of 
the works and the remedying of defects therein the Contract Price or such other sum as may become 
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 
 

 
5. Both the parties shall hereby submit to the jurisdiction of the courts situated at New Delhi for the purpose of 

actions and proceedings arising out of the contract and the courts at Delhi shall have the sole and exclusive 
jurisdiction to hear and decide such actions and proceedings. 
 

6. In case any one or more of the provisions contained in this Agreement shall for any reason be held to be 
invalid, illegal or unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect 
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any other provisions of this Agreement, but this Agreement shall be construed as if such invalid or illegal or 
unenforceable provision had never been contained herein. 

 
IN WITNESS 
 
Where of the parties hereto have caused this Agreement executed the day and year first before 
written.  
 
(Name, Designation and address of the                                                                            (Name, Designation and 
Authorized signatory)                                                                                         address of the authorized 
signatory)  
 
Signed for and on behalf of the Contractor in the  
Presence of:                                                                                                        Employer in the presence of:  
 
 
Witness:         Witness:   
 
1.          1. 
 
 
2.          2.  
 
 
 
Name and address of the witnesses to be indicated. 
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FORM No. 6 
SAMPLE 

Name of the Bank    
 

Managing Director/ DFCCIL Bank Guarantee Bond No.   
Acting through (Designation Dated  and address of contract signing authority) 

 

PERFORMANCE GUARANTEE BOND 
 

In consideration of the Managing Director/ DFCCIL acting through  CGM/ GM Co-ord., Dedicated 
Freight Corridor Corporation of India Limited, hereinafter called “DFCCIL”) having agreed under the 
terms and conditions   of   agreement/Contract   Acceptance   letter   No. dated   made   between 
  (Designation & address of contract signing Authority) and  (hereinafter called “the 
said contractor(s)” for the    work (hereinafter called “the said agreement”) having agreed for 
submission of an irrevocable Bank Guarantee Bond for Rs. (Rs. only) as a performance security 
Guarantee Bond from the contractor(s) for compliance of his obligations in accordance with the terms & 
conditions in the said agreement. 

 
1. We (indicate the name of the Bank) hereinafter referred to as the Bank, under take to pay the 

Government an amount not exceeding Rs. (Rs. only) on 
demand by the government 

 
2. We (indicate the  name  of the bank, further  agree that (and promise) 

to pay the amounts due and payable under this guarantee without any demur merely on a 
demand from the Government through the Deputy Chief Project Manager/ FINANCE, 
Dedicated Freight Corridor Corporation of India Limited or CGM/ GM Co-ord, DFCCIL stating 
that the amount claimed is due by way of loss or damage caused to or would be caused or 
suffered by the Government by reason of any breach by the said contractor of any of the terms 
or conditions contained in the said agreement or by reason of the contractor failure to perform 
the said agreement. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. (Rs. 
  only). 

 
3. (a) We ( indicate the name of Bank ) further undertake to pay 

to the Government any money so demanded notwithstanding any dispute or dispute raised by 
the contractor (s) in any suit or proceeding pending before any court or Tribunal relating to liability 
under this present being absolute and unequivocal. 

 
(b) The payment so made by us under this bond shall be valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

 
4. We, (indicate the name of bank) to further agree that the 

guarantee herein contained shall remain in full force and effect during the period that would be 
taken for the performance of the said agreement and that it shall continue to be enforceable till 
all the dues of the Government under or by virtue of the said agreement have been fully paid 
and its claims satisfied or discharged by CGM/ GM Co-ord  DFCCIL (Designation & Address of 
contract 
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signing authority) on behalf of the Government, certify that the terms and conditions of the said 
agreement have been fully and properly carried out by the said contractor (s) and accordingly 
discharges this guarantee. 

 
5. (a) Not withstanding anything to the contrary contained herein the liability of the bank under 

this guarantee will remain in force and effect until such time as this guarantee is discharged in 
writing by the Government or until ( date of validity/extended validity) whichever is earlier and 
no claim shall be valid under this guarantee unless notice in writing thereof is given by the 
Government within validity / extended period of validity of guarantee from the date aforesaid. 

 
(b) Provided always  that we (indicate the name of the Bank ) 
unconditionally undertakes to renew this guarantee to extend the period of guarantee form year 
to year before the expiry of the period or the extended period of the guarantee, as the case may 
be on being called upon to do so by the Government. If the guarantee is not renewed or the 
period  extended  on  demand,  we  (indicate the 
name of the Bank) shall pay the Government the full amount guarantee on demand and 
without demur. 

 
6. We (indicate the name of Bank) further agree with the 

Government that the Government shall have the fullest liberty without our consent and without 
effecting in any manner out of obligations hereunder to vary any of the terms and conditions 
of the said contract from time to time or to postpone for any time or from time to time any to the 
powers exercisable by the Government against the said contractor (s) and to forbear or enforce 
any of the terms and conditions of the said agreement and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to the said contractor (s) or 
for any bearance act or omission on the part of the Government or any indulgence by the 
Government to the said contractor (s) or by any such matter or thing whatsoever which under 
the law relating to sureties for the said reservation would relive us from the liability. 

 
7. This guarantee will not be discharged by any change in the constitution of the Bank or the 

Contractor (s). 
 

8. We (indicate the name of the Bank) lastly undertake not to 
revoke this guarantee except with the previous consent of the Government in writing. 

 
9. This guarantee shall be valid upto (Date of completion plus 60 days 

beyond that). Unless extend on demand by Government. Notwithstanding anything to the 
contrary contained herein before, our liability under this guarantee is restricted to Rs. 
  only) unless a demand under this guarantee is made on us 
in writing on or before we, shall be discharged from our liabilities under this guarantee 
thereafter. 
Dated the day of the for (indicate the name 
of Bank) 

 
 
 
 

Witness: 

Signature of Bank Authorize official 
(Name): 
Designation: 
Full Address. 
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FORM No. 7 
SAMPLE 

STANDING INDEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 
 

(On paper of requisite stamp value) 
 

We, M/s   hereby undertake that we hold at our stores 
Depot/s at for and on behalf of the Managing Director/ DFCCIL acting in the 
premises through the CGM/ GM Co-ord DFCCIL or his successor (hereinafter referred to as 
“The Employer”) all materials for which “On Account” payments have been made to us against 
the Contract for (    
  ) on the section DFCCIL also referred to as Group/s vide letter of 
Acceptance of Tender dated and material handed over to us by the employer 
for the purpose of execution of the said contract, until such time the materials are duly erected 
or otherwise handed over to him. 

 
We shall be entirely responsible for the safe custody and protection of the said materials again 
stall risk till they are duly delivered as erected equipment to the employer or as he may direct 
otherwise and shall indemnify the employer against any loss/damage or deterioration 
what so ever in respect of the said material while in our possession and against disposal of 
surplus materials. The said materials shall at all times be open to inspection by any officer 
authorized by the CGM/ GM Co-ord in charge of Dedicated Freight Corridor Corporation of 
India Limited (Whose address will be intimated in due course). 

 
Should any loss, damage or deterioration of materials occur or surplus material disposed off 
and refund becomes due, the Employer shall be entitled to recover from us the 85% of supply 
portion of Part IV, Chapter–II (Form - 4) to the Contract (as applicable) and also compensation 
for such loss or damage if any long with the amount to be refunded without prejudice to any 
other remedies available to him by deduction from any sum due or any sum which at any time 
here after becomes due to us under the said or any other Contract. 

 
Dated this day day of 200  

 

for and on behalf of 
 

M/s (Contractor) 
 

Signature of witness 
Name of witness in Block letter. 

Address. 
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FORM No. 8 
ECS / NEFT / RTGS 
MANDATE FORM 

 

Date :- 

To, 

Deputy Chief Project Manager /Finance,  
(Name of Field Unit) 

 
Sub : ECS / NEFT / RTGS payments 

 
We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments using RBI's 
NEFT / RTGS scheme, our payments may be made through the above scheme to our under noted 
account. 

 
Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per account  
Account Number of Tenderer appearing on cheque book  

Type of Account (S. B. / Current / Cash credit)  

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and branch appearing on 
the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  

Cell Phone Number of the tenderer to whom details with 
regard to the status of bill submitted to Accounts Office i.e 
Co6 & Co7 & Cheque Purchase Orders particulars can be 
intimated through SMS 

 

Tenderer's E - mail ID  

 
Confirmed by Bank signature of tenderer With stamp and address 
Enclose a copy of crossed cheque 
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FORM No. 9 
 

DRAFT MEMORANDUM OF UNDERSTANDING (MOU) For JOINT 
VENTURE PARTICIPATION 

BETWEEN 
 

M/s  ………………..   having   its   registered   office   at   …………………   (hereinafter   referred   to   as 
…………………) acting as the Lead Partner of the first part, 

 
and 

 
M/s ………………………….having its registered office at ……………. (hereinafter referred to as 
` ............................ ’) in the capacity of a Joint Partner of the other part. 

 
and 

 
M/s ………………………….having its registered office at .......................... (hereinafter referred to as 
` ............................ ’) in the capacity of a Joint Partner of the other part. 

 
The expressions of …………….. and ...................... shall wherever the context admits, mean and include 
their respective legal representatives, successors-in-interest and assigns and shall collectively be referred 
to as “the Parties” and individually as “ the Party” 

 
WHEREAS: 

 
Dedicated Freight Corridor Corporation of India Limited (DFCCIL) [hereinafter referred to as “Client”] 
has invited bids for … “[Insert name of work]… ............................... ” 

 
NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 

 
1. The following documents shall be deemed to form and be read and construed as an integral part 

of this MOU. 
 

(i) Notice for Bid, and 
(ii) Bidding document 
(iii) Any Amendment [Addendum/Corrigendum] issued by Dedicated Freight Corridor 
Corporation of India Limited 
(iv) The bid submitted on our behalf jointly by the Lead Partner. 

 
2. The `Parties’ have studied the documents and have agreed to participate in submitting a `bid’ 

jointly. 
 

3. M/s ...............shall be the lead member of the JV for all intents and purpose and shall represent the 
Joint Venture in its dealing with the Client. For the purpose of submission of bid proposals, the 
parties agree to nominate ............. as the leader duly authorized to sign and submit all documents 
and subsequent clarifications, if any, to the Client. However M/s ............... shall not submit any such 
proposals, clarifications or commitments before securing the written clearance of the other partner 
which shall be expeditiously given by M/s……..…….to M/s…………. 

 

4. The `Parties’ have resolved that the distribution of responsibilities and their proportionate share 
in the Joint Venture is as under: 

 
a. Lead Partner; 

 
(i) ……… 

 
(ii) ………. 
(iii) ............... 
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b. Joint Venture Partner 
 

(i) ……… 
(ii) ………. 
(iii) ............... 

 
[Similar details to be given for each partner] 

 
5. JOINT AND SEVERAL RESPONSIBILITY 

 
The Parties undertake that they shall be jointly and severally liable to the Client in the discharge 
of all the obligations and liabilities as per the contract with the Client and for the performance of 
contract awarded to their JV. 

 
6. ASSIGNMENT AND THIRD PARTIES 

 
The parties shall co-operate throughout the entire period of this MOU on the basis of exclusivity 
and neither of the Parties shall make arrangement or enter into agreement either directly or 
indirectly with any other party or group of parties on matters relating to the Project except with 
prior written consent of the other party. 

 
7. EXECUTIVE AUTHORITY 

 
The said Joint Venture through its authorized representative shall receive instructions, payments 
from the Client. The management structure for the project shall be prepared by mutual 
consultations to enable completion of project to quality requirements within permitted cost and 
time. 

 
8. BID SECURITY  

 
Till the award of the work, JV firm/Lead Partner of JV firm shall furnish Bid Security to the Client  
on behalf of the joint venture which shall be legally binding on all the members of the Joint 
Venture. 

 
9. BID SUBMISSION 

 
Each Party shall bear its own cost and expenses for preparation and submission of the bid and all 
costs until conclusion of a contract with the Client for the Project. Common expenses shall be shared 
by all the parties in the ratio of their actual participation. 

 

10. INDEMNITY 
 

Each party hereto agrees to indemnify the other party against its respective parts in case of 
breach/default of the respective party of the contract works of any liabilities sustained by the Joint 
Venture. 

 
11. For the execution of the respective portions of works, the parties shall make their own 

arrangements to bring the required finance, plants and equipment, materials, manpowered the 
sources. 

 
 

12. DOCUMENTS & CONFIDENTIALITY 
 

Each Party shall maintain in confidence and not use for any purpose related to the Project all 
commercial and technical information received or generated in the course of preparation and 
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submission of the bid. 
 

13. ARBITRATION 
 

Any dispute, controversy or claim arising out of or relating to this agreement shall be settled in 
the first instance amicably between the parties. If an amicable settlement cannot be reached as 
above, it will be settled by arbitration in accordance with the Indian Arbitration and Conciliation 
Act 1996 or any amendments thereof. The venue of the arbitration shall be Delhi. 

 
14. VALIDITY 

 
This Agreement shall remain in force till the occurrence of the earliest to occur of the following, 
unless by mutual consent, the Parties agree in writing to extend the validity for a further period. 

 
a. The bid submitted by the Joint Venture is declared unsuccessful, or 

 
b. Cancellation/ shelving of the Project by the client for any reasons prior to award of 

work 
 

c. Execution of detailed JV agreement by the parties, setting out detailed terms after 
award of work by the Client. 

 
15. This MOU is drawn in ….. number of copies with equal legal strength and status. One copy is 

held by M/s ………… and the other by M/s………….& …….M/s ……….. and a copy submitted 
with the proposal. 

 
16. This MOU shall be construed under the laws of India. 

 
17. NOTICES 

 
Notices shall be given in writing by fax confirmed by registered mail or commercial courier 
to the following fax numbers and addresses: 

 
 

Lead Partner Other Partner(s) 
 

…………………………. ………………… 
 

(Name & Address) (Name & Address) 

IN WITNESS WHEREOF THE PARTIES, have executed this MOU the day, month and 

year first before written. 
M/s…………………………….. 
…….…………………………… 
(Seal) 

Witness 

 

1 (Name & Address) 
2 (Name & Address) 

 
Notes: (1) In case of existing joint venture, the certified copy of JV Agreement may be finished 
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FORM No. 10 
 

DRAFT FORMAT OF JOINT VENTURE AGREEMENT 
 

To be executed on non-judicial stamp paper of appropriate value in accordance with 
relevant Stamp Act and to be registered with appropriate authority under Registration Act. 

The JV agreement shall be structured generally as per contents list given below: 
 

A. CONDITIONS AND TERMS OF JV AGREEMENT 
 

1. Definitions and Interpretation 
2. Joint Venture – Include Equity of members, transferability of shareholding of equity of a 

partner leaving during the subsistence of the contract. 
3. Proposal Submission 
4. Performance – To indicate scope of responsibility of each member 
5. Language and Law 
6. Exclusively 
7. Executive Authority 
8. Documents 
9. Personnel 
10. Assignment and Third Parties 
11. Severability 
12. Member in Default 
13. Duration of the Agreement 
1. Liability and sharing of risks 
1. Insurance 
2. Sharing of Promotion and Project Costs, Profits, Losses and Remuneration 
3. Financial Administration and Accounting 
4. Guarantees and Bonds 
5. Arbitration 
6. Notices 
7. Sole Agreement and Variation 

 
B. SCHEDULES 

1. Project and Agreement Particulars 
2. Financial Administration Services 
3. Allocation of the obligations 
4. Financial Policy and Remuneration 

 
***** 
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FORM No. 11 

PROFORMA LETTER OF PARTICIPATION FROM EACH PARTNER OF JOINT VENTURE (JV) 

(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant Stamp 
Act and to be registered with appropriate authority under Registration Act.) 

 
No…. Dated 

 
From: 
…………………….. 

 
To, 
CGM/ GM Co-ord 

 Dedicated Freight Corridor Corporation of India Limited  

Address --------------- 
 

Sir, 
 

Re: …“[Insert name of work] ................................................................................ ”. 
 

Ref: Your notice for Invitation for Bid (IFB) No. …………………………………dated………….. 
 

1. We wish to confirm that our company/firm has formed a Joint Venture with (i)… ................... & 
ii)… ............................. for the purposes associated with IFB referred to above. 

 
(Members who are not the lead partner of the JV should add the following paragraph)*. 

 
2. ‘The JV is led by… ........... whom we hereby authorize to act on our behalf for the purposes of 

submission of Bid for… ............and authorize to in cur liabilities and receive instructions for and 
on behalf of any and all the partners or constituents of the Joint Venture.’ 

 
OR 

 
(Member(s) being the lead member of the group should add the following paragraph)* 

 
2. ‘In this group we act as leader and, for the purposes of applying for Bid, represent the Joint 

Venture: 
3. In the event of our JV being awarded the contract, we agree to be jointly with i) ..................... & 

ii) ............ (names of other members of our JV) and severally liable to the Dedicated Freight 
Corridor Corporation of India Limited, its successors and assigns for all obligations, duties 
and responsibilities arising from or imposed by the contract subsequently entered into 
between Dedicated Freight Corridor Corporation of India Limited and our JV. 

 
4. *I/We, further agree that entire execution of the contract shall be carried out exclusively 

through the lead partner. 
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Yours faithfully, 
(Signature) 
(Name of Signatory)…………………. 
(Capacity of Signatory)………………… 
Company Seal * Delete as applicable 

 
Note: In case of existing joint venture, the certified copy of JV Agreement maybe furnished. 
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FORM No. 12 
 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORISED SIGNATORYOF JOINT 
VENTURE (JV) PARTNERS 

 
POWER OF ATTORNEY* 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance with 

relevant stamp Act. The stamp paper to be in the name of the company who is issuing the power 
of Attorney) 

 
Know all men by these presents, we … do hereby constitute, appoint and authorize Mr/Ms.….who is 
presently employed with us and holding the position of ……as our attorney, to do in our name and on 
our behalf, all such acts, deeds and things necessary in connection with or incidental to our bid for the 
work of … [Name of Work] including signing and submission of all documents and providing 
information / responses to Dedicated Freight Corridor Corporation of India Limited, representing us in 
all matters, dealing with Dedicated Freight Corridor Corporation of India Limited in all matters in 
connection with our bid for the said project. 

 
We here by agree to ratify all acts, deed sand things lawfully done by our said attorney pursuant to this 
Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 
always be deemed to have been done by us. 

 
Dated this the………day of…………. 

 
(Signature of authorised Signatory) 

 
 
 

Signature of Lead Partner Signature of JV Partner(s) 
 

……………………………………… ………………………. 
(Signature and Name in Block letters of Signatory) 

Seal of Company 
Witness 

Witness1: 
Name: 

 
Witness2: 
Name: 

 
 
 

*Notes
: 

Address: 
Occupation: 

Address: 
Occupation: 

 

i) To be executed by all the partners jointly, in case of a Joint Venture. 
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FORM No. 13 
 

FORMAT FOR POWER OF ATTORNEY TO LEAD 
PARTNER OF JOINT VENTURE (JV) 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance with 
relevant stamp Act. The stamp paper to be in the name of the company who is issuing the 

power of Attorney) 
 

POWER OF ATTORNEY* 
 

Whereas Dedicated  Freight Corridor Corporation of India Limited has invited Bids for the work  of 
……………….[Name of Work] 

 
 

Whereas, the members of the Joint Venture comprising of M/s.…, M/s.…, M/s. 
……, and M/s.…. are interested in submission of bid for the work of…[Insert name of work] in 
accordance with the terms and conditions contained in the bidding documents. 

 
Whereas, it is necessary for the members of the Joint Venture to designate one of them as the Lead 
Partner, with all necessary power and authority to do, for and on behalf of the Joint Venture, all acts, 
deeds and things as may be necessary in connection with the Joint Venture's bid for the project, as may 
be necessary in connection the Joint Venture's bid for the project. 

 
NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 
We, M/s.………………, hereby designate M/s....................................................... , being one of the partners of 
the Joint Venture, as the lead partner of the Joint Venture, to do on behalf of the Joint Venture, all or 
any of the acts, deeds or things necessary or incidental to the Joint Venture's bid for the contract, 
including submission of bid, participating in conferences, responding to queries, submission of 
information/document sand generally to represent the Joint Venture in all its dealings with the 
Railways/DFCCIL or any other Government Agency or any person, in connection with the 
Bid/contract for the said work until culmination of the process of bidding till the contract agreement 
if successful, is entered into with the Dedicated Freight Corridor Corporation of India Limited and 
thereafter till the expiry of the contract agreement. 

 
 

*To be executed by all the members of the JV except the lead member. 
 

The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down 
by the applicable law and the charter documents of the executants (s) and when it is so required the same 
should be under common seal affixed in accordance with the required procedure. 

 
We hereby agree to ratify all acts, deeds and things lawfully one by lead member, our said attorney, 
pursuant to this power of attorney and that all acts deeds and things done by our aforesaid attorney shall 
and shall always be deemed to have been done by us/Joint Venture. 

Dated this the………… Day of ................. 2023 
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……………………. 
(Signature) 

 
……………………………………… (Name in 
Block letters of Executants) Seal of Company 

 
Witness 1  

Name:  

Address:  

Occupation:  

Witness 2  

Name:  

Address:  

Occupation:  
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FORM No. 14 
Registered Acknowledgement Due 

 
PROFORMA FOR TIME EXTENSION 

 

No. Dated :    
 
 

 
 

Sub : (i) (name of work). 
(ii) Acceptance letter no.    
(iii) Understanding/Agreement no.    

 

Ref: (Quote specific application of Contractor for extension to the 
date received)    

 

Dear Sir, 

1. The stipulated date for completion of the work mentioned above is 

 

.From the progress 

made so far and the present rate of progress, it is unlikely that the work will be completed by the above 
date (or ‘However, the work was not completed on this date’). 

 
 

2. Expecting that you may be able to complete the work, if some more time is given, the competent 
authority, although not bound to do so, hereby extends the time for completion from 
to . 

 
3. Please note that an amount equal to the liquidated damages for delay in the completion of the work 

after the expiry of (give here the stipulated date for completion with/without 
any penalty fixed earlier)will be recovered from you as mentioned in Clause, 17-B of the General 
Conditions of Contract for the extended period, notwithstanding the grant of this extension. You may 
proceed with the work accordingly. 

4. The above extension of the completion date will also be subject to the further condition that no increase 
in rates on any account will be payable to you. 

 
5. Please intimate within a week of the receipt of this letter your acceptance of the extension of the 

conditions stated above. 
 

6. Please note that in the event of your declining to accept the extension on the above said conditions or in 
the event of your failure after accepting or acting upto this extension to complete the work by 
  (here mention the extended date), further action will be taken in terms of Clause 62 of 
the General Conditions of Contract. 

 
Yours faithfully, 

For and on behalf of the Employer 
Name of  the  Official:- 
Stamp/Seal of the Employer 
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FORM No. 15 
As per Clause 60.(2) of GCC 

 

CERTIFICATE OF FITNESS 
 

1. (a) Serial Number    
(b) Date 

 

2. Name of person examined 
I certify that I have personally examined (name)   

 

3. Father’s Name: son/daughter of , residing at 
 
 

4. Sex    
 

5. Residence:     
 

6. Date of birth, if available, and/or certified age 
 
 

7. Physical fitness    
 

8. Identification marks    

Who is desirous of being employed in a 
factory or on a work requiring manual 
labour and that his / her age as nearly as can 
be ascertained from my examination, is 
    years and that he/she is fit for 
employment in a factory or on a work 
requiring manual labour as an adult/child. 

  
 
 

9. Reasons for: 
 

(a) refusal to grant certificate, or    
(b) revoking the Certificate    

 
 
 
 
 

 
Signature or Left Hand 

Thumb Impression of the 
person Examined 

 
 

Signature of Certifying Surgeon 
 

Note :In case of physical disability, the exact details of the cause of the physical disability should be clearly 
stated 
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FORM No. 16 
Reference Clause 62.(1) of GCC 

Registered Acknowledgement Due 
 
 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS 
(DETAILS OF PART OF WORK TO BE MENTIONED) 

DFCCIL 
(Without Prejudice) 

To 
M/s    

 
 
 

Dear Sir, 
 

Contract Agreement No.     
In connection with    

 

1. In spite of repeated instructions to you by the subordinate offices as well as by this office in various 
letters of even no. , dated ; you have failed to start work/show adequate 
progress and/or submit detailed programme for completing the work. 

 
 

2. Your attention is invited to this office/CGM’s office letter no.       , dated 
  in reference to your representation, dated . 

 
3. As you have failed to abide by the instructions issued to commence the work/to show adequate 

progress of work you are hereby given 7 days’ notice in accordance with Clause 62 of General Conditions 
of Contract to commence works / to make good the progress, failing which further action as provided 
in Clause 62 of the General Conditions of Contract viz. to terminate your Contract and complete the 
balance work without your participation will be taken. 

 
 

Kindly acknowledge receipt. 
 

Yours faithfully 
 
 
 
 

For and on behalf of the Employer 
Name of the Official:- 

Stamp/Seal of the Employer 
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FORM No. 17 
Reference Clause 62.(1) of GCC 

Registered Acknowledgement Due 
 

PROFORMA OF 48 HRS NOTICE FOR WHOLE WORK 
DFCCIL 

(Without Prejudice) 
To 

 

M/s    
 
 

Dear Sir, 
 
 

Contract Agreement No.     
In connection with    

 

1. Seven days’ notice under Clause 62 of General Conditions of Contract was given to you under this 
office letter of even no., dated ; but you have taken no action to commence the 
work/show adequate progress of the work. 

 
 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of General Conditions of Contract to 
commence works / to make good the progress of works, failing which and on expiry of this period 
your above contract will stand rescinded and the work under this contract will be carried out 
independently without your participation and your Security Deposit shall be forfeited and Performance 
Guarantee shall also be encashed and consequences which may please be noted. 

 
 

Kindly acknowledge receipt. 
 
 
 

Yours faithfully 
 
 

For and on behalf of the Employer 
Name of the Official:- 
Stamp/Seal of the Employer 
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FORM No. 17(A) 
Reference Clause 62.(1) of GCC 

Registered Acknowledgement Due 
 

PROFORMA OF 48 HRS NOTICE FOR PART OF THE WORK 

_________ DFCCIL 
(Without Prejudice) 

To 
 

M/s    
 
 

Dear Sir, 
 
 

Contract Agreement No.     
In connection with    

 

1. Seven days’ notice under Clause 62 of General Conditions of Contract was given to you under this 
office letter of even no., dated ; but you have taken no action to commence the 
work/show adequate progress of the part of work…..(details of part to be mentioned). 

 
 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of General Conditions of Contract to 
commence works / to make good the progress of works, failing which and on expiry of this period 
your above part of work ………(details of part to be mentioned) in contract will be rescinded and the 
work under this contract will be carried out independently without your participation. 

 
3. Your full Performance Guarantee for the Contract shall be forfeited and you shall not be issued any 

completion certificate for the contract. However, no additional Performance Guarantee shall be 
required for balance work being execute through the part terminated contract. 

 
4. The contract value of part terminated contract shall stand reduced to …. 

 
Kindly acknowledge receipt. 

 
 
 

Yours faithfully 
 
 

For and on behalf of the Employer 
Name of the Official:- 
Stamp/Seal of the Employer 
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FORM No. 18 
Reference Clause 62.(1) of GCC 

Registered Acknowledgement Due 
 

PROFORMA OF TERMINATION NOTICE 
_______________DFCCIL 

(Without Prejudice) 
 

No.  Dated    
 

To 
M/s    

 
 

Dear Sir, 
 

Contract Agreement No.     
In connection with    

 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 
dated ; but you have taken no action to commence the work/show adequate progress of the 
work. 

 
Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in terms of Clause 
62 of General Conditions of Contract and the balance work under this contract will be carried out independently 
without your participation. Your participation as well as participation of every member/partner in any 
manner as an individual or a partnership firm/JV is hereby debarred from participation in the tender for 
executing the balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also be 
encashed. 

 
 

Kindly acknowledge receipt. 
 
 
 

Yours faithfully 
 
 

For and on behalf of the Employer 
Name of the Official:- 
Stamp/Seal of the Employer 
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FORM No. 18 (A) 
Reference Clause 62.(1) of GCC 

Registered Acknowledgement Due 
 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK  
(DETAILS OF PART OF WORK TO BE MENTIONED) 

_______DFCCIL 
(Without Prejudice) 

 

No.  Dated    
 

To 
M/s    

 
 

Dear Sir, 
 

Contract Agreement No.     
In connection with    

 

1. Forty eight hours (48 hrs.) notice was given to you under this office letter of even no.,…………………… 
dated ; but you have taken no action to commence the work/show adequate progress 
of the part of work………(details of part of work to be mentioned) 

2. Your above part of work in contract……(details of part of work to be mentioned)stands rescinded in 
terms of Clause 62 of General Conditions of Contract and the same will be carried out 
independently without your participation. Your participation as well as participation of every 
member/partner in any manner as an individual or a partnership firm/JV is hereby debarred from 
participation in the tender for executing the balance work. 

3. Your full Performance Guarantee for the Contract shall be forfeited and you shall not be issued any 
completion certificate for the contract. However, no additional Performance Guarantee shall be 
required for balance work being execute through the part terminated contract. 

4. The contract value of part terminated contract shall stand reduced to …. 
 
 
 

Kindly acknowledge receipt. 
 
 
 

Yours faithfully 
 
 

For and on behalf of the Employer 
Name of the Official:- 
Stamp/Seal of the Employer 
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FORM No. 19 
SAMPLE 

FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE 
 

(Clause 1.5.20, Part - I, Chapter - V) 
 

Bank guarantee  made on this …………………………………. Between ........................................... (hereinafter 
called  “the  Bank”)  of  the  One  Part  and  Dedicated  Freight  Corridor  Corporation  of  India  Limited. 
(hereinafter called “the Employer”) of the other Part. 

 
WHEREAS Dedicated Freight Corridor Corporation of India Limited has awarded the Contract 
no…………. for “………………………………….” (hereinafter called “the Contractor”), having its 
registered office at ……………………………….. 

 
AND    WHEREAS vide   Clause   1.5.20   of   Part - I, Chapter V ,   Special   Conditions     of Contract, 
Mobilization Advance up to % ( percent) of the original contract value of Rs…..................................is 
payable to the contractor against Bank Guarantees, the contractor hereby applies for Mobilization Advance 
of % ( percent)  amounting  to  Rs……………………../-    (Rupees ................................................................... ) of 
the Contract Price, 

 
Now, we the undersigned, Bank of …………., being fully authorized to sign and to incur obligations for 
and on behalf of and in the name of Bank of ……………..hereby declare that the said Bank will guarantee 
the  Employer  the  full  amount  of  Rs.  …………………../-  (Rupees……………………………………..)   as 
stated above. 

 
We, Bank of ………………., do  hereby  unconditionally,  irrevocably  and  without  demur guarantee 
and undertake to pay the Employer immediately on demand any or all money payable by the contractor 
to the extent of Rs. ………………./-(Rupees………………………..)  without  any  demur,  reservation, 
context, recourse or protest and/or without any reference to the contractor. Any such demand made by the 
Employer on the Bank shall be conclusive and binding notwithstanding any difference between the 
Employer and the contractor on any dispute pending before any court, Tribunal, Arbitrator or any other 
authority. We agree that the guarantee herein contained shall be irrevocable and shall continue to be 
enforceable till the Employer discharges this guarantee. 

 
This guarantee is valid till …………………………….. 

 
At any time during the period in which this guarantee still valid of the contractor fails to fulfill its obligation 
under the Contract, it is understood that the Bank will extend this guarantee under the same condition for 
the required time on demand by the Employer at the cost of the contractor. 

 
The Guarantee hereinbefore contained shall not be affected by any change in the constitution of the Bank 
or of the contractor. 

 
The neglect or forbearance of the Employer in enforcement of payment of any money, the payment whereof 
is intended to be hereby secured or the giving of time by the Employer for the payment hereof shall in no 
way relieve the Bank of their liability under this Deed. 
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The expressions “the Employer”, “the Bank” and “the contractor” hereinbefore used shall include their 
respective successors and assigns. 

 
Notwithstanding anything contained herein: 

 
Our  liability  under  this  Bank  Guarantee  shall  not  exceed  Rs………………./- (Rupees .......................... ) 

 
This bank Guarantee shall be valid up to…………………. 

 
We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and only 
if you serve upon us a written claim or demand on or before ........................ (date of expiry of Guarantee). 

 
In witness whereof we of the Bank have signed and sealed this Guarantee on the ................................. day 
of ...................... being herewith duly authorized. 

 
 

For and on behalf of the Bank of.................. 
 

Signature of Authorized Bank Official 
 

Name ............................................ 
Designation ............................................ 
Stamp/Seal of the bank ............................................. 
Signed, sealed and delivered for and on 
Behalf of the bank by the above named 

 
......................... in the presence of 
Witness 1 
Signature ........................................ 
Name ........................................ 
Address ........................................ 
Witness 2 
Signature ........................................ 
Name ........................................ 
Address ........................................ 
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Form no. 20 
 

PRE CONTRACT INTEGRITY PACT 
 

General 
 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on-------------------------- 
----day of the month of---------------------  20xx, between, on one hand, the DFCCIL acting through Shri ----- 
------------------------ Designation of the officer, (hereinafter called the CLIENT, which expression shall mean 
and include, unless the context otherwise requires, his successors in office and assigns) of  the First  Part 
and M/s------------------- represented by Shri ---------------------- Chief Executive Officer (hereinafter called the 
"BIDDER/SELLER" which expression shall mean and include, unless the context otherwise requires, his 
successors and permitted assigns) of the Second part. 

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) and the [A] is willing to Offer/has 
offered for stores or works. 

WHEREAS the [A] is a private company/ public company/ Government undertaking/ partnership/ 
registered export  agency,  constituted  in accordance  with the  relevant law in the  matter and the CLIENT 
is a PSU performing its functions. 

NOW, THEREFOR, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to:- 

Enabling the CLIENT to obtain the desired said (Name of the Stores/Equipment/Item, Name of the 
Consultancy Service, Name of Works Contract, Name of Services) at a competitive price in conformity 
with the defined specifications by avoiding the high cost and the distortionary impact of corruption on 
public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure [B] by 
providing assurance to them that their competitors will also abstain from bribing and other corrupt 
practices and the CLIENT will commit to prevent corruption, in any form, by its Officials by following 
transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the CLIENT 

1. The CLIENT undertakes that  no official  of the CLIENT, connected directly or  indirectly  with the 
[B], will demand, take a promise for or accept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 
from the [A] either for themselves or for any person,  organization or third party related to the [B], 
in exchange for an advantage in the bidding process, bid  evaluation,  contracting  or 
implementation process related to the [B]. 

1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to 
all BIDDERs the same information and will not provide any such   information to any 
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particular BIDDER which could afford an advantage to that particular [A]  in comparison to 
other BIDDERs. 

 
1.2 All the officials of the CLIENT will report to the appropriate Government office any attempted 

or completed breaches of the above commitments as well as any substantial suspicion of such 
a breach. 

2. In case any such preceding misconduct on the part of such official(s) in reported by the [A] to the 
CLIENT with full, and verifiable facts and the same is prima facie found to be  correct  by  the 
CLIENT, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
proceedings may be initiated by the CLIENT and such a person shall be debarred from further 
dealings related to the [B] process. In such a case while an enquiry is being conducted by the 
CLIENT the proceedings under the [B] would not be stalled. 

Commitments of BIDDERS 
 

3. The [A] commits itself to take all measures necessary to prevent corrupt practices, unfair means 
and illegal activities during any stage of its bid or during any pre-contract or post-contract stage) 
in order to secure the [B] contract or in furtherance to secure it and in particular committee itself 
to the following:- 

3.1 The [A] will not offer, directly or through intermediaries,  any  bribe,  gift,  consideration, 
reward, favour, any material or immaterial benefit or other advantage, commission fees, 
brokerage or inducement to any official  of  the CLIENT, connected directly  or indirectly with 
the bidding process, or to any person, organization or third party related to the [B] in exchange 
for any advantage in the bidding, evaluation, contracting and implementation of the [B]. 

 
3.2 The [A] further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any Material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the CLIENT or 
otherwise in procuring the Contract or forbearing to do or having done  any act in relation to 
the obtaining or execution of the [B] or any other [B] with the Government for showing or 
forbearing to show favour or disfavor to any person in relation to the [B] or any other [B] with 
the Government. 

 
3.3 * [A] shall disclose the name and address of agents and representatives and Indian [A] shall 

disclose their foreign principals or associates. 
 

3.4 * [A] shall disclose the payments to be made by them to agents/brokers or any other 
intermediary, in connection with this bid/contract. 

 
3.5 The [A] further confirms and declares to the CLIENT that the [A] is the original 

manufacturer/integrator/authorized government sponsored export entity of  the  defense 
stores and has not engaged any individual or firm or company whether Indian or foreign to 
intercede, facilitate or in any way to recommend to the CLIENT or any of its functionaries, 
whether officially or unofficially to the award of the [B] to the [A] nor has any amount been 
paid, promised or intended to be paid to any such individual, firm  or  company in respect  of 
any such intercession, facilitation or recommendation. 
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3.6 The [A] either while presenting the bid  or during pre-contract negotiations or before signing 
the [B] shall disclose any payments he has made, is committed to or intends to make to officials 
of the CLIENT or their family members, agents, brokers or any other intermediaries in 
connection with the [B] and the details of services agreed upon for such payments. 

 
3.7 The [A] will not collude with other parties interested in the [B] to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation 
of the [B]. 

 
3.8 The [A] will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities. 
 

3.9 The [A] shall not use improperly, for purposes of competition or personal gain, or pass on to 
others, any information provided by the CLIENT as part  of  the  business  relationship, 
regarding plans, technical proposals and business details, including information contained in 
any electronic data carrier. The [A] also undertakes to exercise due and adequate care lest any 
such information is divulged. 

 
3.10 The [A] commits to refrain from giving any complaint directly or through  any  other 

manner without Supporting it with full and verifiable facts. 
 

3.11 The [A] shall not instigate or cause to instigate any third person to commit any of the 
actions mentioned above. 

 
3.12 If the, [A] or any employee of the [A] or any person acting on behalf  of the [A], either 

directly or Indirectly, is a relative of any of the officers of the CLIENT, or alternatively, if any 
relative of an officer of the CLIENT has financial. Interest/stake in the Bidder’s firm, the same 
shall be disclosed by the [A] at the time of filling of tender. 

 
The term ‘relative’ for this purpose would be as defined in section 6 of the companies act 1956. 

 
3.13 The [A] shall not lend to or  borrow  any money from  or enter into any monetary dealings 

or transactions, directly or indirectly, with any employee of the CLIENT.  
3.14 The [A] shall not approach the courts while representing the matter to IEM and he/she will 

await their decision in this matter.  

4. Previous Transaction 
 

4.1 The [A] declares that no previous transgression occurred in the last three years immediately 
before signing of this integrity Pact, with any other company in any country in respect of any 
corrupt practices envisaged hereunder or with any public sector enterprise in India or any 
Government department in India that could justify BIDDER’s from the tender process. 

 
4.2 The [A] agrees that if it makes incorrect statement on this subject, [A] can be disqualified from 

the ender process or the contact, if already awarded, can be terminated for such reason. 

5. Securities/Guarantees  
 

5.1 The Bid Security (also called Earnest Money)/Security Deposit (also called Retention 
Money)/Performance Guarantee shall be as per the provisions of Bid document. 
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6. Sanctions for Violations 
 

6.1 Any breach of the aforesaid provisions by the [A] or any one employed by it  or  acting on 
its behalf (whether with or without the knowledge of the [A] shall entitle the CLIENT to 
take all or any one of the following actions, wherever required :- 

(i) To immediately call off the pre-contract negotiations without assigning any reason  or 
giving any compensation to the [A]. However, the proceedings with the other BIDDER(s) would 
continue. 

(ii) The Bid Security deposit (in pre-contract stage) and/or security Deposit/performance 
Bond (after the [B] is signed) shall stand forfeited fully and the CLIENT shall not be required to 
assign any reason therefore. 

(iii) To immediately cancel the [B], if already signed, without giving any compensation to the 
[A]. 

(iv) To recover all sums already paid by the CLIENT, and in case of an Indian [A] with interest 
thereon at 2% higher that the prevailing prime lending rate of state bank of India, while in case of 
a [A] from the country other that India with interest thereon at 2% higher than the LIBOR. If any 
outstanding payment is due to [A] from the CLIENT in connection with any other [B], such 
outstanding payment could also be utilized to recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond, if furnished by the [A], in 
order to recover the payments, already made by CLIENT, along with interest. 

(vi) To cancel all or any other contracts with the [A]. The [A] shall be liable  to  pay 
compensation for any loss or damage to the Client resulting from such cancellation/rescission and 
the client shall be entitled to deduct the amount so payable from the money(s) due to the [A]. 

(vii) To debar the [A] from participating in future bidding processes of the Government of India 
for a minimum period of five years, which may be further extended at the  discretion  of  the 
CLIENT. 

(viii) To recover all sums paid in violation of this pact by [A]) to any middleman or agent or 
broker with a view a view to securing [B] the contract. 

(ix) In cases where irrevocable letters of credit have been received in respect of any [B] signed 
by the client with the [A], the shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the client to forfeit the same 
without assigning any reason for imposing sanction for violation of this pact. 

6.2 The client will entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of this 
pact also on the commission by the [A] or any one employed by it or acting on its behalf 
(whether with or without the knowledge of the [A], of an offence as defined in chapter IX 
of the Indian penal code, 1860 or prevention of Corruption Act, 1988 or any other statute 
enacted for prevention of corruption. 

6.3 The decision of the CLIENT to the effect that a breach of the provisions of this pact has been 
committed by the [A] shall be final and conclusive on the [A]. However, the [A]  can 
approach the Independent Monitor(s) appointed for the purposes of this Pact. 
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7. Fall Clause 
 

7.1 The [A] undertakes that it has not supplied/is not supplying similar product/systems or 
subsystems at a price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of  India  or PSU  and if  it is found at  any stage 
that similar product/system or sub systems way supplied by [A] to any other 
Ministry/Department of the Government of India or a PSU at a lower price, then that very 
price, with due allowance for elapsed time, will be applicable to the present case and the 
difference in the cost would be refunded by the [A] to the CLIENT, if the [B] has already 
been concluded. 

8. Independent Monitors 
 

8.1 The CLIENT has appointed Independent Monitors (hereinafter referred to as Monitors) for 
this pact in consultant with the central vigilance commission. Names and addresses of the 
Monitors mentioned below:  

I) Shri V Kannan, Ex-CMD, Vijaya Bank, 
  Address: TA-1, Krishna Regency, Third Floor, Tata Silk Farm, K R Road, 

Basavanagudi, Bangalore-4, 
Mob.: No. 0810530555. 
(Email: Kannan, venkata@gmail.com) 

II) Ms. Rashmi Verma, IAS (Retd.) 
Address; D-87, Ground Floor, Panchsheel Enclave, New Delhi-110017, 
M. No. 9810735544 
E-mail-verma.rashmi@rediffmail.com 

 
8.2 The task of the Monitors shall be to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this pact. 
 

8.3 The monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 

 
8.4 Both the parties accept that the Monitors have the right to access all the documents relating 

to the project/procurement, including minutes of meetings. 
 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 
inform the Authority designated by the CLIENT 

 
8.6 The BIDDER(s) accepts that the   Monitor has  the   right  to   access  without restriction to 

all Project documentation of the CLIENT including that provided by the BIDOER. The [A] 
will also grant the Monitor, upon his request and demonstration of a valid Interest, 
unrestricted and unconditional access to his project documentation. The same is applicable 
to Subcontractors. The Monitor shall be und 'contractual obligation to treat the information 
and documents of the [A] with confidentiality. 

 
8.7 The client will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the 
contractual relations between the parties. The parties will offer to the Monitor the option 
to participate in such meetings. 

 
8.8 The monitor will submit a  written report to the  MD/DFCCIL  within  8 to 10 weeks from 

the date of reference or intimation to him by the CLIENT/BIDDER  and,  should  the 
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occasion arise, submit proposal for correcting problematic situations. 

9. Facilitation of Investigation 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the CLIENT or its agencies shall be entitled to examine all the documents including the Books 
of Accounts of the [A] and the [A] shall provide necessary information and documents  in 
English and shall extend all possible help for the purpose of such examination. 

10. Law and Place of Jurisdiction 
 

This pact is subject to Indian law. The place of performance and jurisdiction is the  seat  of  the 
CLIENT. 

11. Other Legal Actions 
 

The actions stipulated in this integrity pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 

12. Validity 
 

12.1 The validity of this integrity pact shall be from date  of its signing and extend upto 5  years 
or the complete execution of the [B] to the satisfaction of both the CLIENT and the [A] including 
warranty period, whichever is later. In case [A] is unsuccessful, this integrity pact shall expire 
after six months from the date of the signing of the [B]. 

12.2 Should one or several provisions of this pact turn out to be invalid; the remainder of this 
pact shall remain valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 

13. The parties hereby sign this integrity pact at ………………….. on …………………. 
 
 

CLIENT BIDDER 
 

Name of the officer CHIEF EXEUCTIVE OFFICER 
Designation 
Deptt./Ministry/PSU 

Witness witness 
1. ……………………………………….     2.     ………………………………………. 

 
Note: 

 
[A]- To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider as the  case 

was may be 
[B]- To be replaced by contract/supply contract/consultancy contract/works contract as the case was 

may be. 
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FORM No. 21 
 

SUMMARY OF INSURANCES 
 
 
 

 
 
 

Deleted
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FORM No. 22 
FORMAT FOR AFFIDAVIT TO BE UPLODED BY TENDERER ALONG WITH THE TENDER 

DOCUMENT 
(Clause 1.3.13(iii), Part - I, Chapter - III) 

 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/- The stamp 
paper has to be in the name of the tenderer)** 
Tender  Notice  No…………………………………….. 

 
Name   of   Work:………………………………………… 

 
I ............................................................ (Name and designation)** appointed as the attorney/authorized 

signatory of the tenderer (including its constituents), 
 

M/s ....................................................................................... (hereinafter called the tenderer) for the purpose of the Tender 
documents for the work of ......................................................................................................................................... as per the tender 
No ............................................ of DFCCIL, do hereby solemnly affirm and state on the behalf of the tenderer 
including its constituents as under: 

 
1. I/we the tenderer(s), am/are signing this document after carefully reading the contents. 
2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 
3. I/we hereby declare that I/we have downloaded the tender document from the website  

https://www.ireps.gov.in. I/we have verified the content of the document from the website and 
there is no addition, no deletion or no alteration to the content of the tender document. In case of 
any discrepancy noticed at any stage i.e evolution of tenders, execution of work of final payment of 
the contract, the master copy available with the DFCCIL shall be final and binding up me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 

5. I/we also understand that my/our offer will be evaluated based on the document/credentials 
submitted along with the offer and same shall be binding upon me/us. 

6. I/we declare that the information and documents submitted along with the tender by me/us are 
correct and I/we are fully responsible for the correctness for the information and documents, 
submitted by us. 

7. I/we understand that if the certificates regarding eligibility criteria submitted by us are found to be 
forged/false or incorrect ay any time during process for evaluation of tenders, it shall lead to forfeiture 
of the tender BID SECURITY besides banning of business for five year on entire DFCCIL. Further, 
I/we (insert name of the tenderer)**…………………………….  and  all  my/our  constituents  understand  
that my/our offer shall be summarily rejected. 

8. I/we also understand that if the certificates submitted by us found to be false/forged or incorrect at 
any time after the award of the contract, it will lead to termination of the contract, alongwith forfeiture 
of BID SECURITY/Security Deposit (SD) and Performance guarantee besides any other provided in the 
contract including banning of business for five year on entire DFCCIL. 

9. I/We certify that I/we the tenders(s) is /are not blacklisted or debarred by Railways or any other 
Ministry/Department of Govt. Of India from participation in tender on the date of submission of bids, 
either in individual capacity or as a HUF/member of the partnership firm/LLP/JV/Society/Trust  

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares 
a land border with India and certify that I am/We are not from such a country or, if from such a country, 
have been registered with the competent Authority. I/we hereby certify that I/We fulfill all the 
requirements in this regard and am/are eligible to be considered (evidence of valid registration b the 
competent authority is enclosed)  

 
DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 
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VERIFICATION 
 
 

I/we above named tenderer do hereby solemnly affirm and verify that the contents of my/our 
above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 
 

DEPONENT 
 

SEAL AND SIGNATURE 

OF THE TENDERER 

Place: 
 

Dated: 
 
 

**The contents in Italics are only for guidance purpose. Details as appropriate, are to be filled in 
suitably by tenderer. 

 
 

Attestation before Magistrate/Notary Pubic 
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FORM No. 23 
FORMAT FOR GURANTEE BONDS  

(a) GUARANTEE BOND FOR REINFORCED EARTH WALL SYSTEM 
 
 

The agreement made this______day of __________202_ between M/s _______________________ (hereinafter called the 
Guarantor of the one part) and the Managing Director, Dedicated Freight Corridor Corporation of India Ltd. 
acting through Chief General Manager / General Manager Co-Ordination (hereinafter called the DFCCIL of other 
part) 
 
WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract) dated _________ made 
between the GUARANTOR OF THE ONE part and the DFCCIL of the other part, whereby the Guarantor who is the 
Contractor interalia undertook the work of construction of ROB work at 
“__________________________________________________________________”. 
 
In the said contract the item of reinforced earth wall system is to be provided and installed by the 
Guarantor/Contactor as per the standard specifications of MoRTH (Ministry of Road Transport and Highways). 
Further the scope of detailed design of the reinforced earth wall system to serve the minimum life of 25 years (to 
be reckoned from the date after the maintenance period) is within the purview of the Contractor. 
 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said reinforced earth wall 
system will remain satisfactorily functional for twenty five years to be reckoned from the date after the 
maintenance period, prescribed in the contract, expires. 
___________________________________________________________________ 
 
During this period of guarantee, the Guarantor shall make good all defects and for that matter shall replace at his 
risk and cost such elements of the joints including cost of installation and fixing of the reinforced earth wall 
system to the satisfaction of the Engineer-In-Charge, at his own cost and he shall commence the work for such 
rectification within seven days from the date of issue of the notice from the Engineer In-charge calling upon him 
to rectify the defects, failing  which the work shall be got done by the Department through some other contractor 
at the Guarantor’s cost and risk. The decision of the Engineer-In-charge as to the cost, payable by the Guarantor 
shall be final and binding. 
 
That if Guarantor fails to execute the replacement/rectification or commits breach thereunder, then the 
Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise 
which may be incurred by him by reason of any default on the part of the Guarantor in performance and 
observance of this supplementary agreement. As to the amount of loss and / or damage and/or cost incurred by 
the DFCCIL, the decision of the Engineer-In-Charge will be final and binding on the parties.  
 
IN WITNESS WHEREOF these presents have been executed by the Guarantor__________ and Chief General 
Manager/General Manager Co-Ordination, DFCCIL for and on behalf of the Managing Director, DFCCIL on the 
day, month and year first above written. 
 
 
Signed, sealed and delivered by Guarantor 
In the presence of  
1.                                                                                                     
2.              (Guarantor) 

                                                                                                                                                                
Signed for and on behalf of Chief General Manager/General Manager Co-Ordination, DFCCIL by Dy. CPM 
In the presence of  
1.     
2.                                                                                                                                                                         

                                                                                                          
(Dy. CPM) 
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FORM No. 23 

FORMAT FOR GURANTEE BONDS 

(b)                                      GUARANTEE BOND FOR BEARINGS 

The agreement made this --------------------- day of ----------------------------- Two Thousand Eighteen between 
M/s --------------------------------------------------------------------------------------------------------------------- (hereinafter 
called the Guarantor of the one part) and the   Managing   Director,   Dedicated   Freight   Corridor 
Corporation of India Ltd. Acting through CGM/ GM Co-ord DFCCIL (hereinafter called the DFCCIL   of other 
part) 

 
WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract) dated------- 
---------------made between the GUARANTOR OF THE ONE part and the DFCCIL of the other part, 
whereby the Guarantor who is the Contractor interalia undertook the work of RFO at “------------------ 

 

In the said contract the item of ROCKER/ROLLER, POT/PTFE or ELASTOMERIC type of bearings is to be 
provided and fixed by the Guarantor/Contractor as per the standard specifications and following the basic 
design requirements as per detailed design report of the DFCCIL. Further the scope of detailed design of the 
bearings to serve the minimum life of 50 years (to be reckoned from the date after the maintenance period) is 
within the purview of the Contractor. 

 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said bearings will remain 
satisfactorily functional for twenty-five years to be reckoned from the date after the maintenance period, 
prescribed in the contract, expires. 

 
During this period of guarantee, the guarantor shall make good all defects and for that matter shall replace at 
his risk and cost such elements of the joints i/c cost of installation and fixing of the bearings to the satisfaction 
of the Engineer-In-Charge, at his cost and he shall commence the work for such rectification within seven days 
from the date of issue of the notice from the Engineer-In-Charge calling upon him to rectify the defects, failing 
which the work shall be got done by the Department through some other contractor at the GUARANTOR’s 
cost and risk. The decision of the Engineer-In-Charge as to the cost, payable by the Guarantor shall be final 
and binding. 

That if the Guarantor fails to execute the replacement/rectification or commits breach thereunder, then the 
Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise 
which may be incurred by him by reason of any default on the part of the Guarantor in performance and 
observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred 
by the DFCCIL, the decision of the Engineer-In-Charge will be final and binding on the parties. 

IN WITNESS WHEREOF these presents have been executed by the Guarantor-----------------------and Chief 
Project Manager, DFCCIL for and on behalf of the Managing Director, DFCCIL on the day, month and year 
first above written. 

Signed, sealed and delivered by Guarantor in the presence of 

1. 

3. (Guarantor) 

Signed for and on behalf of General Manager, DFCCIL by Dy. C.P.M/DFCCIL, in the presence of 

1 

2 

(Dy. C.P.M) 
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FORM No. 24 
 

Bid Security  
Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 
 

................................... Bank’s Name, and Address of Issuing Branch or Office ................................... 

Beneficiary: Dedicated Freight Corridor Corporation of India Limited. 
   

Date:...................................................... 

Bank Guarantee Bond No.: Date:--------- 
 
…………………………………………… (Designation & address of Contract Signing Authority), Dedicated Freight 
Corridor Corporation of India Limited (herein called “the Employer”) having invited the bid for
 -------------------------------------------------------------------------------------- through Notice inviting tender (NIT) 
No.. --------------------------------------------------------------------------------- , We have been informed that . . . . . 
[Insert name of the Bidder] ---------------------------------------------------- (hereinafter called "the Bidder") 
intends to submit its bid (hereinafter called "the Bid") . 

 
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid 
Security], in the form of Bank Guarantee, according to conditions of Bid. 

AND 
 

WHEREAS, ............[Insert Name of the Bank], with its Branch ................................................ [Insert Address] 
having its Headquarters   office   at........   [Insert   Address],   hereinafter   called   the   Bank,   acting   
through ..............[Insert Name and Designation of the authorised persons of the Bank], have, at the 
request of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the 
Employer: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 
representatives of the Bank], being fully authorized to sign and incur obligations for and on 
behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay 
to the Employer full amount in the sum of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Employer any amount 
up to and including aforementioned full amount without any demur, reservation or recourse. Any 
such demand made by the Employer on the Bank shall be final, conclusive and binding, absolute and 
unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, 
Arbitration or any Authority or any threatened litigation by the Bidder or Bank. 

 
3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 

Employer without any reference to the Bidder and without the Employer being required to show 
grounds or give reasons for its demand of the amount so demanded. 

 
4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or 

in the constitution of the Bidder. 
5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to 

any documents, which have been or may be made between the Employer and the Bidder, will in 
any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives 
any requirement for notice of any such change, addition or modification made by Employer at any 
time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue] till 
………..[insert date, which should be minimum (90 days beyond the expiry of validity of Bid]. 
Any demand in respect of this Guarantee should reach the Bank within the validity period of Bid                                                                                                     
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Security/Maintenance period plus 60 days. 
 

7. The Bank Guarantee is unconditional and irrevocable. 
 
8. The expressions Bank and Employer herein before used shall include their respective successors 

and assigns. 
 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Employer. This guarantee is subject to the Uniform Rules for 
Demand Guarantees, ICC Publication No.758. 

 
10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and 

shall invariably send the advice of this Bank Guarantee to the following bank details – 
 

IFSC CODE  

IFSC TYPE  

BANK NAME  

BRANCH NAME  

CITY NAME  

ADDRESS  

DISTRICT  

STATE  

BG ENABLED  

11. The Guarantee shall be valid in addition to and without prejudice to any other security 
Guarantee(s) of Bidder in favour of the Employer. The Bank, under this Guarantee, shall be 
deemed as Principal Debtor of the Employer. 

Date ………… ……………………………………… 
 

 
 

Place………….               Bank’s Seal and authorized signature(s) 
 

[Name in Block letters] ……………….... 
 

[Designation with Code No.]……………..…… 
 

[P/Attorney] No. 
Witness: 

 
1 Signature, Name & Address & Seal 

 
2 Signature, Name& address & Seal Bank’s 

Seal 
 

[P/Attorney]No. 
 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted 
from the final document. 
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FORM No. 25 
(Reference Clause 40(A)  

Registered Acknowledgement Due 
  

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK 
 

Dedicated Freight Corridor Corporation of India Ltd.  
(Without Prejudice) 

 
To 
 
M/s  …………………………… 
  ……………………………..   
 
 
Dear Sir, 
 
  Contract Agreement No.  …………………………………  
 
  In connection with  ……………………………………….  
 
 
In spite of repeated instructions to you by the subordinate offices as well as by this office through 
various letters of even no……………, dated………….; you have failed to show adequate progress of work 
so as to complete the contract within the original / extended date of completion of contract and part(s) 
of contract work are yet to be started/ still lagging behind the agreed program of work, listed as under: 
 
(Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 
 
2. Your attention is invited to this office/Chief Engineer’s office letter no. ………., dated………….in 
reference to your representation, dated…………….. 
 
3. As you have failed to abide by the instructions issued to commence the work /to show adequate 
progress of work, you are hereby given 14 days’ notice in accordance with Clause 40A of the General 
Conditions of Contract to deploy adequate resources i.e. (the details of resource requirement, to be 
mentioned) and commence / to make good the progress for part(s) of works detailed above, failing 
which action as provided in Clause 40A of the General Conditions of Contract shall be commenced after 
expiry of 14 days’ notice period viz. to offload few/ all part(s) of work mentioned above to any of the 
existing or new contractor without your participation and at your Risk & Cost, not exceeding the value 
of Performance Guarantee of this contract, which may please be noted. 
 
  
Kindly acknowledge receipt. 
  
 

Yours faithfully  
 

For and behalf of the Employer  
                                                                                                                        Name of the Official:- 

                                                                                                                                       Stamp/ Seal of the Employer  
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FORM No. 26 
 

(Reference Clause 40(A)  
Registered Acknowledgement Due 

 
NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

 
  Dedicated Freight Corridor Corporation of India Ltd. 

(Without Prejudice) 
  
To 
 
M/s  …………………………… 
  ……………………………..   
 
Dear Sir, 
 
  Contract Agreement No.  …………………………………  
  In connection with  ……………………………………….  
 
1.   Fourteen days’ notice under Clause 40A of the General Conditions of Contract was given to you 
under this office letter of even no., dated ; but you have taken no/inadequate action to deploy 
adequate resources to commence the part(s) of work/show adequate progress of the part(s) of work, 
mentioned therein. 
 

As you have failed to abide by the instructions issued to commence the part(s) of work/show 
adequate progress of the part(s) of work even at the lapse of 14 days’ notice period under Clause 40A 
of the General Conditions of Contract, few part(s) of the work under the contract have been offloaded 
and being executed by other mode(s) at the cost detailed below: 
 
Or, 
 
1. Please refer your request letter no….. dated ….., wherein it was requested under clause 40 A of the 
General Conditions of Contract to offload part(s) of works at your risk & cost. The details of part(s) of 
the work under the contract which have been offloaded and being executed by other mode(s) at the 
cost detailed below: 
 
(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work along with 
approximate cost thereof to be mentioned) 
 
2. The final measurement of work(s) already executed for above part(s) of work recorded as per 
clause 45 (A) or/and 45 (B) of the General Conditions of Contract is enclosed herewith. 
 
3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
 
4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) above 
is determined as Rs…………, over& above the cost of execution under this contract (including the PVC 
amount payable as per contract, as on the date of issue of this notice). This additional cost shall be 
recovered from your next on account bill(s) or any other dues payable to you under contract. 
 
5. The Contract value gets reduced to Rs………..: 
 
6. You are requested to continue with the balance work in the contract subsequent to offloading of 
above part(s) of work. 
 
 Kindly acknowledge receipt. 

 Yours faithfully  
 

For and behalf of the Employer  
                                                                                                                        Name of the Official:- 
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FORM No. 27 

Reference Para 64.(3) 

  

Certification by Arbitrators appointed under Clause 63 & 64 of 
General Conditions of Contract 

 

1. Name: 

2. Contact Details: 

3. Prior experience (Including Experience with Arbitrations): 

4. Total Number of Arbitration/DAB/Conciliation Cases presently involved as 
Arbitrator/DAB Member/Conciliator: 

5. Total Number of Arbitration/DAB/Conciliation Cases in which acting as 
Contractor’s (one of the Party to the present dispute) nominee Arbitrator/DAB 
Member/Conciliator:  

6. I have no any past or present relationship in relation to the subject matter in 
dispute, whether financial, business, professional or other kind. 

Or 

I have past or present relationship in relation to the subject matter in dispute, whether 
financial, business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties 
whether financial, business, professional or other kind, which is likely to give rise to 
justifiable doubts as to my independence or impartiality in terms of The Arbitration and 
Conciliation Act-1996. 

Or 

I have past or present relationship with or interest in any of the parties whether 
financial, business, professional or other kind, which is likely to give rise to justifiable 
doubts as to my independence or impartiality in terms of The Arbitration and 
Conciliation Act-1996. The details of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to 
devote sufficient time to the arbitration and in particular to finish the entire arbitration 
within twelve months. 

Or 

There are Circumstances which are likely to affect my ability to devote sufficient time to 
the arbitration and in particular to finish the entire arbitration within twelve months. 
The list of such circumstances is as under: 
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FORM No. 28 
 

Security Deposit 
Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 
 

................................... Bank’s Name, and Address of Issuing Branch or Office ................................... 

Beneficiary: Dedicated Freight Corridor Corporation of India Limited. 
   

Date:...................................................... 

Bank Guarantee Bond No.: Date:--------- 
 
…………………………………………… (Designation & address of Contract Signing Authority), Dedicated Freight 
Corridor Corporation of India Limited (herein called “the Employer”) having invited the bid for
 -------------------------------------------------------------------------------------- through Notice inviting tender (NIT) 
No.. --------------------------------------------------------------------------------- , We have been informed that . . . . . 
[Insert name of the Bidder] ---------------------------------------------------- (hereinafter called "the Bidder") 
intends to submit its bid (hereinafter called "the Bid") . 

 
WHEREAS, the Bidder is required to furnish Security Deposit for the sum of [Insert required Value of 
Security Deposit], in the form of Bank Guarantee, according to conditions of Bid. 

AND 
 

WHEREAS, ............[Insert Name of the Bank], with its Branch ................................................ [Insert Address] 
having its Headquarters   office   at........   [Insert   Address],   hereinafter   called   the   Bank,   acting   
through ..............[Insert Name and Designation of the authorised persons of the Bank], have, at the 
request of the Bidder, agreed to give guarantee for Bid Security (Bid Security) / Security Deposit as 
hereinafter contained, in favour of the Employer: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 
representatives of the Bank], being fully authorized to sign and incur obligations for and on 
behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay 
to the Employer full amount in the sum of [Insert required Value of Security Deposit] as above 
stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Employer any amount 
up to and including aforementioned full amount without any demur, reservation or recourse. Any 
such demand made by the Employer on the Bank shall be final, conclusive and binding, absolute and 
unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, 
Arbitration or any Authority or any threatened litigation by the Bidder or Bank. 

 
3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 

Employer without any reference to the Bidder and without the Employer being required to show 
grounds or give reasons for its demand of the amount so demanded. 

 
4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or 

in the constitution of the Bidder. 
5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to 

any documents, which have been or may be made between the Employer and the Bidder, will in 
any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives 
any requirement for notice of any such change, addition or modification made by Employer at any 
time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue] till 
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………..[insert date, which should be minimum 60 days beyond the Maintenance period]. Any 
demand in respect of this Guarantee should reach the Bank within the validity period of Bid                                                                                                     
Security/Maintenance period plus 60 days. 

 
7. The Bank Guarantee is unconditional and irrevocable. 
 
8. The expressions Bank and Employer herein before used shall include their respective successors 

and assigns. 
 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Employer. This guarantee is subject to the Uniform Rules for 
Demand Guarantees, ICC Publication No.758. 

 
10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and 

shall invariably send the advice of this Bank Guarantee to the following bank details – 
 

IFSC CODE  

IFSC TYPE  

BANK NAME  

BRANCH NAME  

CITY NAME  

ADDRESS  

DISTRICT  

STATE  

BG ENABLED  

11. The Guarantee shall be valid in addition to and without prejudice to any other security 
Guarantee(s) of Bidder in favour of the Employer. The Bank, under this Guarantee, shall be 
deemed as Principal Debtor of the Employer. 

Date ………… ……………………………………… 
 

 
 

Place………….               Bank’s Seal and authorized signature(s) 
 

[Name in Block letters] ……………….... 
 

[Designation with Code No.]……………..…… 
 

[P/Attorney] No. 
Witness: 

 
1 Signature, Name & Address & Seal 

 
2 Signature, Name& address & Seal Bank’s 

Seal 
 

[P/Attorney]No. 
 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted 
from the final document. 
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PART V  
 
 
 

Deleted 
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