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PART - I 
          Chapter I 

 
DEDICATED FREIGHT CORRIDOR CORPORATIONOFINDIALIMITED  

(AGOVERNMENT OF INDIAENTERPRISE) 
  
No: TDL-EN-BPUN-KRJN-CB-100S     DATE: 09.11.2022 
 

NOTICE INVITING E-TENDER 
National Competitive Bidding 

Dear Sirs, 
 

Name of Work: Provision and Repairs of Ballast retaining wall at specific 
locations of bridges and other allied works in between New Khurja to New 
Bhaupur section of Eastern Dedicated Freight Corridor Corporation of India 
Limited (DFCchainage 514.630 to 851.39) 
 

 
1.1.1   Chief General Manager/TUNDLA, Dedicated Freight  Corridor Corporation  of  

India Limited, 3/20, 3rd Floor, KPS Tower,Mayur Complex,Nagla Padi Near 
Tulsi Cinema, NH-02,Agra -282002 India, invites open e-tenders on single 
packet system on prescribed forms  from firms  / Companies having requisite 
experience and financial capacity for execution of the following work: 

 

Tender No. TDL-EN-BPUN-KRJN-CB-100S 

Name of Work Provision and Repairs of Ballast retaining wall at specific 
locations of bridges and other allied works in between New 
Khurja to New Bhaupur section of Eastern Dedicated 
Freight Corridor Corporation of India Limited (DFC 
chainage 514.630 to 851.39) 

Employer Chief General Manager/TDL, DFCCIL,  

3/20,KPS Tower, Mayur Complex,, 3rd Floor, Near Tulsi 

cinema, NH-02, Nagla Padi, Agra-282002, U.P. 

Type of Tender Open E-Tender (Single stage Single Packet) 

Type of Contract Works Contracts 

Estimated Cost Rs. 3,67,26,763.00 

Period of Contract 09 Months 

Bid Security Deposited Rs. 3,33,600.00 

Security Deposit 5% of contract value. As per GCC clause no. 16(1) & (2) 

Cost of Tender Rs. 10,000/- + 18% GST 
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Document 

Tender processing fee As per term & conditions of e-tendering website. 

E-tendering website www.ireps.gov.in 
For any help in connection with E-tendering & matter 

relating to Digital signature, please contact „Help Desk‟ 

available on left Navigation Block of home page of the site 

https://www.ireps.gov.in.and phone No. 011-23761525 

Date of uploading of 

NIT & Bid documents 

(online publishing date) 

On Date 09.11.2022 

Issue of Corrigendum, 

if any 

On or before freezing the date for uploading the 
Corrigendum as per IREPS  
(on www.ireps.gov.in, dfccil.gov.in) 

Date & Time of 

Submission of Tender 

On or before date 08.12.2022 and time upto 15:00 hrs 

Date & Time of 

Opening of Tender 

On  date 08.12.2022 and time 15:30 hrs 

Validity of Offer 120 days 

 
1.1.2 Eligibility shall be assessed on applicants, fulfilling the technical capability and   

competence as well as for financial and organizational resources as specified 
in clause no. 1.3.13 (i) A & B of Preamble and General Instruction to tenders 
(Part - I, Chapter III). 

 
1.1.3 Tender document can be viewed & downloaded from DFCCIL's website 

www.dfccil.com, www.ireps.gov.in & Central Procurement portal 

https://eprocure.gov.in. Tenderers are advised not to make any corrections, 
additions or alterations in the downloaded tender documents. In case, any 
corrections additions or alterations in the downloaded tender documents are 
made, such tender shall be summarily rejected.  

 
1.1.4   DFCCIL may issue addendum(s) / corrigendum(s) to the tender documents. In 

such cases the addendum(s) / corrigendum(s) shall be issued and placed on 
www.ireps.gov.in only at least three days in advance of date of submission of 
tender. The tenderers who have downloaded the tender documents from the 
website before issue of addendum(s)/ corrigendum(s) must visit the website 
and ensure that such addendum(s) / corrigendum (s) (if any) is also 
downloaded by them. Such addendum(s) / corrigendum (s) (if any) shall also 
be uploaded along with the submission of tender. 

 

http://www.ireps.gov.in/
https://www.eprocure.gov.in/
http://www.tenderwizard.com/DFCCIL
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 1.1.5 To participate in the E-Bid submission, it is mandatory for the bidders to have 

user registration on IREPS Portal and valid Class III DSC as required by 

IREPS. 

  Help desk for E- Tendering, 

A. For any help in connection with E-tendering, please contact ‘Help Desk’ 
available on left Navigation Block of home page of the site 
https://www.ireps.gov.in.  

B. User manual for Contractors is available under Learning Centre tab on the 
left Navigation block of the home page of the site 
https://www.ireps.gov.in.The procedure of using Help Desk is also 
described in this user Manual. The bidders may contact at 011- 23761525 in 
case of any doubt. 

 
1.1.6 The tender documents shall be submitted in online mode only through website 

www.ireps.gov.in in Single Packets only viz Packet-A containing both 
TECHNICAL BID and FINANACIAL BID. Detailed credential as per the 
requirement of eligibility criteria and all tender papers. 

  
 Summary of Prices (Form No. 3) with % age above or below or at par on the 

amount of schedules "A", "B" and “C” duly filled in along with Schedule of 
Prices (Form - 4) are to be submit online mode only in “Financial Bid”. Bidder 
shall submit the Bid Security & Tender documents cost (as mentioned in 
clause 1.3.8 & 1.3.4.3 of preamble & general instructions to tenderer, Part I, 
Chapter III) in DFCCIL Bank Account as mentioned in IREPS Website through 
net banking or payment gateway (Online Mode only) On or before schedule 
date & time of submission of bid. The proof of submission of Bid Security & 
Tender documents cost should be uploaded/attached along with Bid/offer 
document.  

 

1.1.7 Tenders shall be opened at the address given below electronically on dated 
08.12.2022 at 15:30 hours. Address of Office of the Chief General Manager/ TDL 
(for opening of tenders):-Chief General Manager/TDL, DFCCIL, 3/20,KPS 
Tower, Mayur Complex,, 3rd Floor, Near Tulsi cinema, NH-02, Nagla Padi, Agra-
282002, U.P. All the Bids received shall be opened on the date and time 
mentioned above in the tender notice. Bid of the bidders shall be opened through 
process of e-tendering.  
 

1.1.8 Tender shall be submitted as per “General Instruction to Tenderers” forming as 
part of the complete tender documents. 

 

1.1.9 Any tender received without Bid Security and cost of tender documents from 
such bidders who are not registered under MSEs and not exempted as per 
term & conditions (in case of downloaded tenders) in the form as specified in 
the tender documents shall not be considered and shall be summarily rejected. 

 

https://www.ireps.gov.in/
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1.1.10 DFCCIL reserves right to cancel the tender before submission / opening of 
tender, postpone the tender submission / opening date and to accept / reject 
any or all tenders without assigning any reason thereof.  DFCCIL's assessment 
of suitability as per eligibility criteria shall be final and binding. 

 

1.1.11 Tenderers may note that they are liable to be disqualified at any time during 
tendering process in case any of the information furnished by them is not found 
to be true.The decision of DFCCIL in this regards shall be final and binding. 

 
1.1.11 Information as required as per various Forms to tender document should be 

submitted by the tenderers without fail strictly as per formats. 
 
1.1.12 The validity of offer shall be 120 days from the date of opening of the tender. 
 
1.1.13 Transfer of the tender document purchased by intending tenderer to another 

tenderer is not admissible. Tenderer can submit tenders only on the 
documents purchased / downloaded from DFCCIL website: www.dfccil.gov.in / 
www.ireps.gov.in by them. 

 
1.1.14 Tenderers must read all instructions regarding e-tendering process as 

mentions in PREAMBLE & GENERAL INSTRUCTION TO TENDERERS Part I, 
Chapter III. 

 
1.1.15 Tenderers are advised to regular visit the E-Tender Portal 

(https://www.ireps.gov.in) for information regarding tender. Corrigendum, 
addendum (if any) etc. 

 
 
 

Chief General Manager/TDL 

For & on behalf of DFCCIL  
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PART - I 
Chapter II 

 
GENERAL INFORMATION/DATA SHEET 

 

 
TENDER NOTICE NO 

 

 
TDL-EN-BPUN-KRJN-CB-100S  Date: 09.11.2022 

 

Name of  the work Provision and Repairs of Ballast retaining wall at specific 
locations of bridges and other allied works in between 
New Khurja to New Bhaupur section of Eastern 
Dedicated Freight Corridor Corporation of India Limited 
(DFC chainage 514.630 to 851.39) 

(a) Tender Value Rs. 3,67,26,763.00 

(b) Completion Period 09 months 
 

(c) Earnest Money Rs 3,33,600.00 

(d) Date and Time of Issue 
of Tender 

From 09.11.2022 

(e) Last date and Time of 
submission  of Tender 

08.12.2022 upto15:00hrs 

(f) Date and Time of 
Opening of Tender 
(Technical & Financial 
bid -Packet A) 

On 08.12.2022 at 15:30hrs 

(g) Validity of offer 120 days 

(h) Retention Money / 
Security Deposit 

5 % of Contract Value 

(i) Performance Bank 
Guarantee 

Performance Guarantee (PG) have to be submitted within 
21(twenty one) days from the date of issue of Letter Of 
Acceptance (LOA), amounting to 3 % of the contract 
value in the form as give in clause 16.4 of GCC. 
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PREAMBLE & GENERAL 
INSTRUCTION TO TENDERERS 
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PARTI  
Chapter- III 

 
PREAMBLE &GENERAL INSTRUCTIONSTOTENDERERS 

 
1.3.1 Introduction 

 
(i) General 

 

Dedicated Freight Corridor Corporation of India Ltd.(DFCCIL), a public 
sector undertaking has been set up under the Indian Companies Act, 1956 
for implementation of Dedicated Freight Corridor Project. Government of 
India is the soles hare holder of the DFCCIL. 

 

Ministry of Railways (MOR), Government of India has planned to construct 
Dedicated Freight Corridor (DFC) covering about 3338 route Kilometres on 
Eastern and Western Corridors. The coverage of Eastern Corridor is from 
Ludhiana to Dankuni and Western Corridors planned from Jawaharlal Nehru 
Port, Mumbai to Rewari/ Tughlakabad /Dadri near Delhi. There will be a 
linkage between two corridors at Dadri. 

 

 

(ii) Eastern Dedicated Freight Corridor 
 

Eastern DFC Route will be approximately 1839Km long from Dankuni to 
Ludhiana via Dankuni–Asansole–Dhanbad–Gaya–Sonnagar - Mughalsarai- 
Allahabad - Kanpur - Tundla- Aligarh - Khurja - Bulandshahr – Meerut –
Saharanpur–Ambala-Ludhiana. Proposed alignment of DFC has been 
generally kept parallel to existing Indian Railway line except provision of 
detours at some stations where the existing yards/ cities are congested . 
 
The New Bhaupur-New Khurja section of Eastern Dedicated Freight Corridor 

has been dedicated to nation by the Honourable Prime Minister of 

Government of India on 29th Dec-2020. Commercial operation of Goods 

Trains has been started in between The New Bhaupur-New Khurja section of 

Eastern Dedicated Freight Corridor. For smooth and safe running of Goods 

Train regular maintenance of tracks including yards, Civil buildings and 

major & minor bridges are essentially required as per protocol and 

standards. 

EDFC-1 is part of EDFC and start from New Bhaupur CH: 518.087 to New 

Khurja CH: 849.140 of DFCCIL . The section is approximately 350 km long 

and having 10 crossing/junction stations in between. The details of stations 

are as under .In addition to crossing/junction stations there are 10 Nos 

IMDs/IMSDs near station buildings and many other service building in block 

sections. 
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S.No Description Type of 

Station 

Location Chainage 

1. New Bhaupur station  

Junction 

station 

New Bhaupur 

Yard 

518.087 

IMSD New Bhaupur 517.837 

2. New Kanchausi 

station 

Crossing 

Station 

New Kanchausi 

yard 

558.277 

IMSD New 

Kanchausi 

 559.187 

3. New Achalda station Crossing 

Station 

New Achalda Yard 584.887 

IMSD New Achalda 585.037 

4. New Ekdil station Crossing 

Station 

New Ekdil Yard 618.264 

IMD New Ekdil 618.871 

5. New Bhadan station Crossing 

Station 

New Bhadan Yard 664.421 

IMSD New Bhadan 663.621 

6. New Makhanpur 

station 

Crossing 

Station 

New Makhanpur 

Yard 

696.371 

IMSD New 

Makhanpur 

698.011 

7. New Tundla station Junction 

station 

New Tundla Yard 703.807 

IMSD New Tundla 704.282 

8 New Hathras station Crossing 

Station 

New Hathras Yard 768.683 

IMSD New Hathras 769.683 

9. New Daudkhan 

station 

Junction 

station 

New Daudkhan 

Yard 

797.851 

IMSD New 

Daudkhan 

798.451 

10. New Khurja station Junction 

station 

New Khurja Yard 849.140 

IMD New Khurja 850.270 

 
 

Proposed ballast retaining wall is to be constructed for prevention of ballast 
rolldown on slope of Embankment between BPUN-KRJN section  in EDFC-1 
for the safe operation of Goods Train. 
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(iii) General instructions (for on line tendering system) 

 

Submission of Online Bids is mandatory for this Notice Inviting Tender. E-

Tendering is a new methodology for conducting Public Procurement in a 

transparent and secured manner. Suppliers/ Vendors will be the biggest 

beneficiaries of this new system of procurement. An e-tendering portal of 

Dedicated Freight Corridor Corporation of India (DFCCIL) introduced for the 

process of e-tendering which can be accessed on www.ireps.gov.in. (Refer in 

the BID DOCUMENTS). 

Words in capital and not defined in this document shall have the same meaning 

as in “BID DOCUMENTS”.Benefits to Suppliers/service providers are outlined 

on the Home-page of the portal. 

A) ACCESSING/PURCHASING OF BID DOCUMENTS: 
 

It is mandatory for all the Bidders to have class-III digital signature certificate 
(in the name of person who will sign the Bid) from any of the licensed 
certifying agency (“CA”) [Bidders can see the list of licensed CAs from the 
link www.cca.gov.in] to participate in e-tendering of DFCCIL. 
 
The BID DOCUMENTS can be viewed /downloaded from the website 
www.dfccil.com, www.ireps.gov.in & Central Procurement portal 
https://eprocure.gov.in free of cost till one day prior to last date of submission 
of the Application upto 15.00 hrs. 
Following may be noted- 

 
(i) Bids can be submitted only during the validity of registration with the 
ireps.gov.in. 
(ii).The amendments to the BID DOCUMENTS, if any, will be posted on the 
website www.dfccil.com, www.ireps.gov.in& Central Procurement portal 
https:// eprocure.gov.in. 
(iii). Registration with the ireps.gov.in should be valid at least upto the date of 
submission of bid.  

 
Help desk for E- Tendering  
 
A. For any help in connection with E-tendering, please contact „Help Desk‟ 

available on left Navigation Block of home page of the site 
https://www.ireps.gov.in.  
 

B. User manual for Contractors is available under Learning Centre tab on the 
left Navigation block of the home page of the site https://www.ireps.gov.in. 
The procedure of using Help Desk is also described in this user Manual. The 
bidders may contact at 011-23761525 in case of any doubt. 

 
C. To participate in bidding, Bidders have to pay a sum of Rs. 10,000/- + GST @ 

18% i.e. Rs. 11,800/- (Rs. Eleven Thousand & Eight Hundred Only) as a cost 

http://www.tenderwizard/DFCCIL
http://www.ireps.gov.in/
https://www.ireps.gov.in/


 
 

Sign & Seal of Tenderer Page 14 
 

of the BID DOCUMENT (non-refundable) as mentioned in clause 1.3.4.3 of 
preamble & general instructions to tenderer, Part I, Chapter III. 
 

B) PREPARATION & SUBMISSION OF APPLICATIONS: 
 

Detailed BID DOCUMENTS may be downloaded from www.ireps.gov.in and 

the Bid may be submitted online following the instructions as per user 

manual on www.ireps.gov.in portal. A Vendor manual containing the detailed 

guidelines for e-tendering system is available on ireps.gov.in. 

Only Electronic Form (to be uploaded on the IREPS)  

 

Submission of single packet bid in prescribed Format in ON LINE MODE 

ONLY. No other mode of submission accepted. 

 

C) Document should be uploaded on the IREPS side(On line mode only)  
 

i. Copy of PAN Card. 
ii. Copy of GST Registration Certificate. In case the tenderer is yet to get 

GST registration Number, Upload the proof for applying GST 
Registration. 

iii. Integrity Pact as per Form No. 20. 
iv. Registration Certificate, if any, under Labour Law. 
v. Tenderers are required to upload affidavit as per Form No. 22 as 

stipulated in clause 1.3.13 (iii) regarding documents in support of 
his/their claim to fulfil the eligibility criteria in the tender document. 

vi. An undertaking from the person having PoA referred in sub clause (a) 
above that they agree and abide by the bid documents uploaded by 
DFCCIL and amendments uploaded, if any. 

vii. SUBMISSION OF FINANCIAL ELIGIBILITY CRITERIA CREDENTIALS 
In prescribed format mentioned in BID DOCUMENTS. 

viii. SUBMISSION OF TECHNICAL ELIGIBILITY CRITERIA CREDENTIALS 
in prescribed format mentioned in BID DOCUMENTS 

ix. Copy of Memorandum and Articles of Association, if the Applicant is a 
body corporate, and if a partnership then a copy of its partnership 
deed; 

x. Technical & Financial BID Packet A and other relevant documents. 
xi. Copy of the Joint Bidding Agreement, in case of a Consortium; 
xii. Contractor shall submit cost of BID DOCUMENTS of Rs 11800/- (Rupees 

Eleven thousand eight hundred only,as mentioned in  clause 1.3.4.3 of 
preamble & general instructions to tenderer, Part I, Chapter III) 
through net banking or payment gateway in DFCCIL Bank Account as 
mentioned in IREPS Portal (Online Mode only) On or before schedule 
date& time of submission of bid. The proof of submission Tender 
documents cost should be uploaded/attached along with Bid/offer 
document. 

xiii. The Bid security / Earnest Money should be deposited by the tenderer in 
the DFCCIL Bank or in any form As mentioned clause no. 1.3.8 of 
preamble & general instructions to tenderer, Part I, Chapter III 
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through Net Banking or Payment Gateway (Online Mode only) or 
before Schedule date & Time of submission of Bid. The Proof of 
Submission of EMD should be uploaded/attached along Bid/offer 
Document. 

xiv. The Bidder shall upload scanned copies of the documents on the 
Portal on or before due date &time. No hard copy of the documents is 
required to be submitted. 

xv. A copy of the tender papers duly signed in ink by the tenderer, on each 
and every page in token of his having studied the tender papers 
carefully shall be uploaded. 
Note:-  

a. Please ensure that all uploaded documents should be digital 
signed. 

b. While uploading the documents, it should be ensured that the file 
name should be the name of the document itself. The entire 
technical document through digital signature would first be 
uploaded in „Document Library‟ and after that, attach entire tender 
document in the particular tender. 

 
D) Modification / Substitution/ Withdrawal of bids: 

 

(i)  The Bidder may modify, substitute or withdraw its e- bid after 

submission.Prior to the Bid Due Date. No Bid shall be modified, 

substituted or withdrawn by the Applicant on or after the Bid Due 

Date. 

(ii)  Any alteration/ modification in the Bid or additional information 

supplied subsequent to the Bid Due Date, unless the same has 

been expressly  sought for by the Authority, shall be 

disregarded. 

(iii)  For modification of e-bid, applicant has to detach its old bid from e-

tendering portal and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, applicant has to click on withdrawal icon at e-

tendering portal and can withdraw its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after 

withdrawal of a bid for any reason, applicant cannot re-submit e-bid 

again. 

E)  OPENING AND EVALUATION OF BIDS:  
 

i. Opening of Bids will be done through online process.  
 

ii. For participating in the tender, the authorized signatory holding 
Power of Attorney shall be the Digital Signatory. In case the 
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authorized signatory holding Power of Attorney and Digital 
Signatory are not the same, the bid shall be considered non-
responsive. 

 
iii. The Authority shall open bid documents received in electronic form 

at 15:30 hours Indian Standard Time on the Bid due date. This 
Authority will subsequently examine and evaluate the Bids in 
accordance with the provisions set out in the BID DOCUMENTS.  

 
 DISCLAIMER 

The Bidder must read all the instructions in the BID DOCUMENTS and submit 
the same accordingly. 

 
F) Online E-Bidding Methodology: 

 

Online E- Bid System – Technical &Financial bids shall be submitted by the 

bidder at the same time. 

 

G) Digital Certificates 
For integrity of data and its authenticity/non-repudiation of electronic 
records and to be compliant with IT Act 2000, it is necessary for each user 
to have a Class Three Digital Certificate (DC), also referred to as Digital 
Signature Certificate (DSC), of Class-III issued by a Certifying Authority 
(CA) licensed by Controller of Certifying Authorities (CCA) [refer 
http://www.cca.gov.in]. 

(iv) Scope of Work 
 

On behalf of President of India, Chief General Manager Dedicated 
Freight Corridor Corporation of India Limited, 3/20, 3rd Floor, KPS 
Tower,Mayur Complex, Nagla Padi Near Tulsi Cinema, NH-02, Agra -
282002 India herein after referred to as 'DFCCIL' is inviting e-tenders from  
Firms/ Companies/Joint Ventures having requisite experience and 
financial capacity for execution of the following work: 

 
Provision and Repairs of Ballast retaining wall at specific locations of bridges and other 
allied works in between New Khurja to New Bhaupur section of Eastern Dedicated 
Freight Corridor Corporation of India Limited (DFC chainage 514.630 to 851.39) 

 
(v) Scope of work is as per the requirements given in the bid document 

but not limited to: 
 

(a) Construction of Ballast retaining wall as per relevant specifications 

(b) Epoxy Joint filling and Painting at locations instructed by Engineer in 
charge as per specifications. 

(c) Geocell placement at desired locations as per direction of Engineer-
in-charge and as per specifications. 

http://www.cca.gov.in/
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(d) Providing cross drainage arrangement at regular intervals using NP3 
class RCC pipes duly jointed with cement mortar, as desired by 
Engineer-in-charge Consolidation of sub grade as per standard as 
required.  

(e) Consolidation of sub grade as per standard as required 

(f) Filling and cutting embankment soil as per direction of Engineer-in-
charge as per standard & specification. 

(g) Other miscellaneous works. 

 
(vi) Cost of the work: 
 
 The estimated cost of the tendered work is Rs. 3,67,26,871.30/- (Rupees Three  

Crore Sixty seven Lakhs Twenty Six Thousand Eight Hundred Seventy One 
Rupees and Thirty Paisa only). 

  
(vii) Order of Precedence of Documents: In a contract agreement, in case of 

any difference, contradiction, discrepancy, with regard to conditions of 
tender/contract, specifications, drawings, Bill(s) of Quantities etc., forming 
part of the tender/contract, the following shall be the order of precedence: 

a) Letter of Award/Acceptance(LOA) 
b) Bill(s) of Quantities  
c) Special Conditions of Contract 
d) Technical Specifications as given in tender documents 
e) Drawings 
f) Indian Railways Standard General Conditions of Contract updated with 

correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents. 

g) Indian Railways Unified Standard Specification (IRUSS-2019) updated with 
correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents, if applicable in the contract. 

h) CPWD Specifications 2019 Vol I & II updated with correction slips issued 
up to date of inviting tender or as otherwise specified in the tender 
documents, if applicable in the contract. 

i) Indian Railways Unified Standard Specifications (Works and Material) 2010 
updated with correction slips issued up to date of inviting tender or as 
otherwise specified in the tender documents, if applicable in the contract. 

j) IR Specifications/Guidelines updated with correction slips issued up to date 
of inviting tender or as otherwise specified in the tender documents. 

k) Relevant B.I.S. Codes updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents. 

 

(viii) Location 
 

Works are to be executed in between New Bhaupur & New Khurja stations 
of Eastern Dedicated Freight Corridor, under the jurisdiction of Chief General 
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Manager / Tundla / DFCCIL. However, DFCCIL reserves right to change the 
site & length of work anywhere in adjacent / adjoining area of the worked 
fined in the jurisdiction and the contractor shall be bound to execute the work 
without any extra cost. 

 
1.3.2(a) Tender Bid 
 The Tender Bid shall be submitted through online only on website 

www.ireps.gov.in as under:- 

 
Packet –A & B 
 
Eligibility/Qualifying element of the Tender Bid along with other documents 
mentioned in Para 1.3.2 (b), here in after called “TECHNICAL & FINANCIAL 
BID “ The detailed procedure for tender opening and processing is given in 
Para 1.3.5. 
 

1.3.2(b) Form of Tender 

 
The Tender documents shall be in Single Packets viz:- 
 
"Packet-A “containing technical bid and financial bid. Detailed credentials as 
per there requirement of eligibility criteria and all tender papers except 
Summary of Prices and Schedule of Prices are to be submitted in 
"TECHNICAL  BID & FINANCIAL BID” i.e.Packet-A. 
Summary of Prices and Schedule of Prices with percentage above/below/at 
par duly filled in are to be submitted in FORM No 3 & 4 “BID DOCUMENT”. 

 
Tenders not submitted in the proper Forms are liable to be rejected. 

 

 Documents to be enclosed with the TECHNICAL BID ( Packet- 
A):- 

 
S. No Description Documents 

(1) Offer letter complete. Form No.1 

(2) Tenderer's credentials in accordance 
Withpara1.3.13 (i) & (ii) of Preamble and 
General Instructions to Tenderers. 

Form No. 2A,2B&2C 

(3) Earnest money/Bid Security in accordance with Para1.3.8 and 
Cost of Tender Document in case of downloaded tenders in 
accordance with Para1.3.4.3 of Preamble and General 
Instructions to Tenderers in IREPS Website. 

(4) Written confirmation authorizing the signatory of the tender to 
commit the tenderer and other documents as per format as 
applicable ,in accordance with para 1.3.6 of Preamble and General 
Instructions to Tenderers. 
 

http://www.ireps.gov.in/
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(5) A copy of the tender papers duly signed in by the tenderer, 
On each and every page in to kenof his having studied the tender 
papers carefully shall be attached with the tender. 

(6) Summary of Prices, Schedule of 
Prices & Total Prices 

Form No.3 & 4 

 
1.3.3 Tender Document 
 This tender document consists of following five parts: 

   
1.3.4 Sale and Submission of Tender Document 

 
1.3.4.1All bidders must note that this being E-tender, bids received only through online 

mode on E-tendering portal https://www.ireps.gov.in shall only be considered 

as an offer. 

1.3.4.2 Clause applicable for tender documents downloaded from Internet 

 

PART/CHAPTERS DESCRIPTION 

PART - I  

Chapter I Notice Inviting E-Tender 

Chapter II General Information / Data sheet 

Chapter III Preamble and General Instructions to Tenderers 

Chapter IV General Conditions of Contract 

Chapter V Special Conditions of Contract 

PART - II Technical Specifications 

PART - III  

Chapter I General Instruction for Safety 

PART - IV  

Chapter I Milestones and Time Schedule 

Chapter II Tender Forms (including Schedule of Prices) 

PART - V Drawing & Locations 
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Tenderer/s is free to download tender documents at their own cost, for the 
purpose of perusal as well as for using the same as tender document for 
submitting their offer. Master copy of the tender document will be available in 
the office of Chief General Manager,3/20, 3rd Floor, KPS Tower, Mayur 
Complex, Nagla Padi Near Tulsi Cinema, NH-02,Agra -282002 India. 
 
After award of the work,an agreement will be drawn up.The agreement shall 
be prepared based on the master copy available in the office of Chief General 
Manager, Dedicated Freight Corridor Corporation of India Limited, 3/20, 3rd 
Floor, KPS Tower,Mayur Complex, Nagla Padi Near Tulsi Cinema, NH-
02,Agra -282002 India and not based on the tender documents submitted by 
the Tenderer. In case of any discrepancy between the tender documents 
downloaded from the internet and the master copy, later shall prevail and will 
be binding on the Tenderers. No claim on this account shall be entertained. 

 
1.3.4.3Cost of Tender documents downloaded from internet 
 

Tender documents are available on Dedicated Freight Corridor Corporation of 

India Limited website i.e. www.dfccil.com &www.ireps.gov.in and the same can 

be downloaded and used as tender documents for submitting the offer. The 

cost of the tender document as indicated above in NIT. The cost of the tender 

document & Bid security will have to be deposited by the tenderer in DFCCIL 

Bank Account as mentioned in IREPS Portal through net banking or payment 

gateway (online mode only) On or before schedule date & time of submission 

of bid. The proof of submission of EMD & Tender documents cost should be 

uploaded/attached along with Bid/offer document. The cost of the tender 

document & Bid security should be paid separately and not to be clubbed 

together. In case, tender is not accompanied with the cost of the tender 

document as detailed above, tender will be summarily rejected. 

1.3.4.4 Complete tender documents must be submitted online duly completed in all 
respect upto 15.00 Hrs on 08.12.2022. The “Packet-A ( TECHNICAL  & 
FINANCIAL BID)” will be opened electronically at 15.30 Hrs on the same day 
and read out in the presence of such tenderer(s)as is/a represent.In case the 
in tended date for opening oftenders is declared holiday,the tenders will be 
opened on the next working day at the same time. Any modified date and time 
for submission of tenders shall be uploaded on DFCCIL website 
“www.dfccil.gov.in & www.iresps.gov.in"The detail procedure of tender 
opening will be as per para1.3.5. 

 
1.3.4.5 Deleted. 

 
1.3.4.6  The rates should be quoted in ink in figures as well as in words. If there is 

variation between rates quoted in figures and in words, the rate quoted in 
„words‟ shall be taken as correct. If more than one or improper rates are 
tendered for the same item,the tender is liable to be rejected. 

 
 

http://www.ireps.gov.in/
http://www.dfcc.in/
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1.3.4.7 Each page of the tender papers is to be signed by the tenderers or such 
person/s on his/their behalf that is/are legally authorized to sign for him / 
them. 

 

1.3.4.8  Care in Submission of Tenders– 
(Railway Board letter no. 2017/CE-I/CT/4/GST dated 23.06.2017) 
 

(a) (I) Before submitting a tender, the tenderer will be deemed to have 
satisfied himself by actual inspection of the site and locality of the 
works, that all conditions liable to be encountered during the execution 
of the works are taken into account with that the rates he enters in the 
tender forms are adequate and all inclusive to accord with the 
provisions in Standard Conditions of Contract for the completion of 
works to the entire satisfaction of the Engineer. 
 

(II) Tenders will examine the various provisions of the Central Goods 

and Services Tax Act, 2017(CGST)/Integrated Goods and Services 

Tax Act, 2017(IGST)/Union Territory Goods and Services Tax Act, 

2017(UTGST)/respective state‟s State Goods and Services Tax Act 

(SGST) also, as notified by Central/State Govt& as amended from 

time to time and applicable taxes before bidding. Tenders will ensure 

that full benefit of Input Tax (ITC) likely to be availed by them is duly 

considered while quoting rates. 

(III) The successful tenderer who is liable to be registered under 

CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other 

details required under CGST/IGST/UTGST/SGST Act to railway 

immediately after the award of contract, without which no payment 

shall be released to the contractor. The contractor shall be responsible 

for deposition of applicable GST to the concerned authority. 

 

(IV) In case, the successful tenderer is not liable to be registered 

under CGST/IGST/UTGST/SGST Act, the railway/DFCCIL shall 

deduct the applicable GST from his/their bills under reverse charge 

mechanism (RCM) and deposit the same to the concerned authority. 

(b) When work is tendered for by a firm or company, the tender shall be 
signed by the individual legally authorized to enter into commitments 
on their behalf. 

(c) The DFCCIL will not be bound by any power of attorney granted by the 
tenderer or by changes in the composition of the firm made 
subsequent to the execution of the contract. It may, however, 
recognize such power of attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the Contractor. 

 
1.3.4.9 Tenders containing erasures and/or alteration of the tender documents are 

liable to be rejected. Any correction made by Tenderer(s) in his/their entries 
must be attested by him/them. 
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1.3.4.10   The bid submitted / received after the time and date fixed for receipt of Bids 

as set out in the documents are liable to be rejected. 

1.3.4.11  Conditional tenders are liable to be rejected straight way. DFCCIL reserves 

the right to reject such tenders summarily without assigning any reasons 

whatsoever. In case tenderer/s still  decides to have conditional offer, all 

such conditions are required to be listed separately and shall be 

supplemented by the details of exact financial implications, if applicable. 

DFCCIL will not take cognizance of any other conditions / variations from the 

tender stipulations mentioned at any other place in the tender documents. 

1.3.4.12 The bidder shall submit only one bid in the capacity of an individual or sole 

proprietor, partnership firm or company. Violation of this condition is liable to 

disqualify the tender in  which bidder has participated and EMD of all such 

tenderers shall be forfeited. 

1.3.4.13  Withdrawal of Tender: No tender can be withdrawn after submission and 

during tender validity period 

 
1.3.5 Opening ofTender: 

 
(a) Tender will be open date 15.30 hrs. On 08.12.2022, in the office of Chief 

General Manager/Tundla, Dedicated Freight Corridor Corporation of 
India Limited, 3/20, 3rd Floor, KPS Tower, Mayur Complex, Nagla Padi 
NearTulsi Cinema, NH-02,Agra-282002 India electronically in the presence 
of the tenderers or the representatives as may be present at the 
prescribed date and time. 

 
(b)„TECHNICAL & FINANCIAL BID (Packet- A)‟only of all the tenderers shall 

be opened and the contents there of i.e. qualification details shall be read 
out.  

 
 
(c) After the opening of “TECHNICAL & FINANCIAL BID”(Packet-A) of all the 

tenderers, these bids shall be scrutinized and analyzed. If found 
necessary by the Employer, the tenderers shall be asked to furnish 
clarifications and the Employer may also hold discussions with the 
tenderers after giving due notice. The names of the tenderers whose bid 
are considered complete and meet eligibility criteria shall be shortlisted. 

 
(d)The Bid Security/Earnest Money of non-qualifying tenderers will be 

returned back within a reasonable period of completion of results of 
Technical and Financial Bid . 

 
1.3.6 Constitution of the Firm:- 

 
1.3.6.1 Tenderer shall clearly specify whether the tender is submitted on his own 
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or on behalf of a partnership firm / Joint Venture (JV) / Company. The 
tenderer(s) who is / are constituents of the firm / Company, shall enclose 
self attested copies of the constitution of their concern, Partnership Deed 
and Power of attorney along with their tender. Tender documents in such 
cases shall be signed by such persons as may be legally competent to 
sign them on behalf of the firm / company as the case may be. 

 
1.3.6.2 The tenderer shall give full details of the constitution of the Firm / JV / 

Company   and shall also submit following documents (as applicable), in 
addition to documents mentioned above: 

 
 (a) Sole Proprietorship Firm: The tenderer shall submit the notarized copy of 

 the affidavit. 
 

(b) Partnership Firm : The tenderer shall submit self attested copies of (i) 
registered / notarized Partnership Deed and (ii) Power of Attorney duly 
authorizing  one or more of the partners of the firm or any other 
person(s),  authorized by all the partners to act on behalf of the firm 
and to submit & sign the tender, sign the agreement, witness 
measurements, sign measurement books, receive payments, make 
correspondences,  compromise / settle / relinquish any claim (s) 
preferred by the firm, Sign "No  claim Certificate", refer all or any 
dispute to arbitration and to take similar  action in respect of all tenders / 
contracts or said tender / contract. 

  
(c) Joint Venture: The tenderer shall submit documents as mentioned in 

clause 65 to GCC.  
 

(d) Companies registered under Companies Act-1956: The tenderer shall 
submit (i) the copies of Memorandum of Association (MOA) and Articles 
of Association (AOA) of the company; and (ii) Power of attorney duly 
registered / notarized by the company (backed by the resolution of Board 
of Directors) in favour of the individual, signing the tender on behalf of 
company.  

  
1.3.6.3   If it is mentioned in the tender submission that it is being submitted on behalf 

of / by a sole Proprietorship Firm / Partnership Firm / Joint venture / 
registered Company etc. but above-mentioned documents (as  applicable) 
are not enclosed along with tender, the tender shall be summarily rejected. 

 
 If it is NOT mentioned in the tender submission that it is being submitted on 

behalf of /  by a Sole Proprietorship Firm / Partnership Firm / Joint Venture / 
Registered company etc., then the tender shall be treated as having been 
submitted by the individual who has signed the tender.  

 
 After opening of the tender, any document pertaining to the constitution of 

the Firm / Joint Venture etc. shall neither be asked nor be entertained / 
considered by DFCCIL. 
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1.3.6.4 A tender from Joint Venture / Partnership Firm etc. shall be considered only 
where permissible as per the tender conditions. 

 
1.3.6.5 The DFCCIL will not be bound by any power of attorney granted by the 

tenderer or by changes in the composition of the Firm made  subsequent 
to the submission of tender. It may, however, recognize such power of 
attorney and changes after obtaining proper legal advice. 

 
1.3.7 Validity of Tender:- 
 

Tenderer shall keep his offer open for a minimum period of 120 days from the 
date of opening of the tender or as mentioned in the Tender Notice. 

 
1.3.8 Bid Security/Earnest Money:- 

a) The tender must be accompanied by Earnest Money/Bid security in 
favour of „Dedicated Freight Corridor Corporation of India Limited, 
Agra‟deposited in any of the forms as mentioned in 1.3.8(c), failing which 
the tender will not be considered. 

b) The earnest money shall remain deposited with the DFCCIL for the period 
of validity of the offer prescribed in this tender i.e. 120 days from the date 
of opening of tender. If the validity of the offer is extended, the validity of 
earnest money should also be extended failing which the offer after the 
expiry of the aforesaid period may not be considered by the DFCCIL. 

c) The Earnest money should be deposited by the tenderer in DFCCIL Bank 
Account as mentioned in the IREPS Website through net banking or 
payment gateway (online mode only) On or before Schedule date & time 
of submission of bid. The proof of submission of EMD should be uploaded 
/ attached along Bid/offer. 

d) It shall be understood that the tender documents have been sold/ issued 
to the tenderer and the tenderer is permitted to tender in consideration of 
stipulation on his part, that after submitting his tender he will not resile 
from his offer or modify the terms and conditions, there of in a manner not 
acceptable to the Employer. The tenderer fail to observe or comply with 
the said stipulation, the aforesaid amount shall be liable to be forfeited to 
the DFCCIL. 

e) The Bid security/ earnest money of the unsuccessful tenderer(s) will,save 
as here- in-before provided, be returned to the unsuccessful tenderer(s) 
within a reasonable time but the DFCCIL shall not be responsible for any 
lossor depreciation that may happen for the due performance of the 
stipulation to keep the offer open for the period specified in the tender 
documents or to the bid security/earnest money while in their possession 
nor be liable to pay interest thereon. 
 

NOTE: No interest shall be paid by DFCCIL on earnest money 

amount. 

 

1.3.9 Execution of Contract Agreement:- 
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The Tenderer whose tender is accepted shall be required to appear in person 
at the office of Chief General Manager, Dedicated Freight Corridor 
Corporation of India Limited 3/20, 3rd Floor, KPS Tower, Mayur Complex 
Nagla Padi Near Tulsi Cinema, NH-02,Agra -282002 India or if a firm or 
corporation, a duly authorized representative shall so appear and execute the 
contract agreement within 60 days after notice that the contract has been 
awarded to him. Failure to do so shall constitute a breach of the agreement 
affected by the acceptance of the tender in which case the full value of the 
earnest money/Bid security accompanying the tender shall stand forfeited 
without prejudice to any other rights or remedies. 

 
In the event of any tenderer whose tender is accepted refuses to execute the 
contract agreement as here in before provided, DFCCIL may determine that 
such tenderer has abandoned the contract and there upon his tender and 
acceptance there of shall be treated as cancelled and DFCCIL shall be 
entitled to forfeit the full amount of the Earnest Money/ Bid security. 
 

1.3.10 Security Deposit on Acceptance of Tender: 
 

The security deposit/ rate of recovery/ mode of recovery on acceptance of 
tender shall be as per the Para 16.(1) to 16.(3) of General Conditions of 
Contract (GCC). 
 

1.3.11 Tenderer‟s Address 
 

The tenderer should state in the tender his postal address legibly and clearly. 
Any communication sent in time, to the tenderer by post at his said address 
shall be deemed to have reached the tenderer duly and in time. Important 
documents should be sent by registered post. 

 
1.3.12 Right of DFCCIL to Deal with Tenders 
 

(a)The DFCCIL reserves the right of not to invite tenders for any of DFCCIL 
work or works or to invite open or limited tenders and when tenders are 
called to accept attender in whole or in part or t o  reject any tender or all 
tenders without assigning reasons for any such action. 

 
(b)The authority for the acceptance of the tender will rest with the DFCCIL. It 

shall not be obligatory on the said authority to accept the lowest tender or 
any other tender and no tenderer(s) shall demand any explanation for the 
cause of rejection this/ their tender nor the DFCCIL undertake to assign 
reasons for declining to consider or reject any particular tender or tenders. 

 
 

1.3.13(i) EligibilityCriteria 
 

(A): Technical Eligibility Criteria 

Criteria Compliance Requirement Documents 
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Requirement Single 
Entity 

Joint venture Submission 
Requirements 

(a)The tenderer must have successfully 

completed or substantially completed 

any one of the following categories of 

work(s) during last 07 (seven) years, 

ending last day of month previous to the 

one in which tender is invited 

1)-Three similar works each costing 

not less than the amount equal to 

30% of advertised value of the 

tender, or 

2)-Two similar works each costing 

not less than the amount equal to 

40% of advertised value of the 

tender, or 

3)-One similar work costing not less 

than the amount equal to 60% of 

advertised value of the tender. 

 
 Note:- 
Similar work means “Execution of 
any Civil engineering work. 

Must meet 
requirement 

 
 
 
 
 
 
 
 
 

Existing JV - 
Must meet 
requirement. 
 

Or 
 

Lead Member 
of proposed 
JV-Must meet 
requirement 
 

The tenderer shall 
submit the completion 
certificates / certified 
completion certificates 
from the client(s) and or 
Photostat of original 
certificates of client. All 
documents either 
original or photocopy 
should be attested by 
Notary. 

 

Note:1 .  Value of completed work done by a member in an earlier JV Firm shall be 
reckoned only to the extent of the concerned member‟s share in that JV firm 
for the purpose of satisfying his / her compliance to the above mentioned 
technical eligibility criteria in the tender under consideration. 

1. In case the tenderer/s is a partnership firm, the work experience shall be in 
the name of partnership firm only. 

 

(B):Financial Eligibility Criteria 

Criteria Compliance Requirement Documents 

Requirement Single 
Entity 

Joint Venture 
 

Submission 
Requirements 
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Note:1.Contractual payments received by a Member in an earlier JV firm shall be 

reckoned only to extent of the concerned member‟s share in that JV Firm 
for the purpose of satisfying compliance of the above mentioned financial 
eligibility criteria in tender for considerations. 

 
2. In case the tenderer‟s is a partnership firm, the turnover etc shall be in the 

name of partnership firm only. 
 

1.3.13 (ii) Credentials of Tenderer 

 
The tenderer shall provide satisfactory evidence in support of their technical 
and financial eligibility, which are acceptable to DFCCIL, as follows: 

 
(a) For Technical eligibility criteria, the details will be submitted in Form No.2A 

along with supporting documents. 
(b)  

The tenderer must have 
minimum average annual 
contractual turnover of 1.5 V/N 
crores; where 
V= Advertised value of the 
tender in crores of Rupees 
N= Number of years prescribed 
for completion of work for which 
bids have been invited. 
The average annual contractual 
turnover shall be calculated as 
an average of “total contractual 
payments” in the previous three 
financial years, as per the 
audited balance sheet. However, 
in case balance sheet of the 
previous year is yet to be 
prepared/ audited, the audited 
balance sheet of the fourth 
previous year shall be 
considered for calculating 
average annual contractual 
turnover. 
The tenderers shall submit 
requisite information as per 
Annexure-VIB, along with copies 
of Audited Balance Sheets duly 
certified by the Chartered 
Accountant/ Certificate from 
Chartered Accountant duly 
supported by Audited Balance 
Sheet. 

Must meet 
Requirement 

Must meet 
requirement 

 

TDS certificates/ 
Audited balance sheets 
and or Photostat of 
TDS 
certificates/Audited 
Balance sheets clearly 
indicating the 
contractual amount 
received. All 
documents either 
original or photocopy 
should be attested by 
Notary. 
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(b) For Financial eligibility criteria, the details will be submitted in Form No.2B 

along with supporting documents. 
 
(c) The tenderer shall submit the completion certificates/certified completion 

certificates from the client(s) or Photostat of original certificates of client. All 
documents either original or photocopy should be attested by Notary. These 
certificates should indicate the details of works carried out and successful 
commissioning of similar type of work executed by the tenderer. Completion 
certificate from Govt. organisation/PSUs/Public Limited Company will be 
accepted. The certificate from Private individual/Private Company for whom 
such works are executed shall not be accepted. In case, the work is executed 
for Public Limited Company, copy of work order, bill of Quantity, TDS 
certificate payments received and copy of final/last bill paid by client shall be 
submitted. 

 
The following will be applicable for evaluating the eligibility: 
 
(i) Similar nature of work physically completed within the qualifying period, 

i.e. last Seven financial year and current financial year (even though the 
work might have commenced before the qualifying period) shall only be 
considered in evaluating the eligibility. 

 
(ii) The total value of similar nature of work completed during the qualifying 

period and not the payment received within qualifying period alone,shall 
be considered. In case,the final bill of similar nature of work has not been 
passed and final measurements have not been recorded, the paid amount 
including statutory deductions is to be considered. If final measurements 
have been recorded and work has been completed with negative variation, 
then also the paid amount including statutory deductions is to be 
considered. 
 
However, if final measurements have been recorded and work has been 
completed with positive variation but variation has not been sanctioned, 
original contract agreement value or last sanctioned contract agreement 
value whichever is lower, shall be considered for judging eligibility. 

 
(iii) As proof of sufficient financial capacity and organization are sources, 

contractor execution of all completed /on-going works of all types (not 
confined to only similar works) during the last three financial years and in 
the current financial year (upto the date of submission of the tender) of a 
value not less than 150% of advertised tender value. 

 
(iv) Tenderer shall submit a statement of contractual payments received 

during last three financial years and current financial year on the 
prescribed Performa as per Form No. 2B. The details shall be based on 
the form16-A issued by the employer i.e. the certificate of deduction of tax 
at source as per Income Tax Act 1961. The photo copies of Form 16-A 
shall be enclosed duly attested by Notary Public with seal and Notarial 
Stamp there on or a certificate from auditor or audited balance sheet 
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certified by Chartered Accountant clearly indicating the contractual 
amount received duly attested by Notary Public with seal and Notarial 
Stamp thereon. 

 
 
(v)  The tenderer shall be considered disqualified/in-eligible if: 
 

(a) The Tenderer or any of its partners and/ or subcontractors included in 
the tender has been banned for business with Ministry of 
Railways/DFCCIL along with any of its attached and subordinate 
offices through an order issued by Ministry of Railways as per list 
available on Website (http://www.indianrailways.gov.in/railway board) 
of Railway Board pertaining to banning of Business, with the banning 
being valid as on the date of submission the Tender. 

 
(b) The Tenderer or any of its partners has suffered bankruptcy / 

insolvency or it is in the process of winding-up or there is a case of 
insolvency pending before any Court on the deadline of submission of 
application. 

 
(vi)   For the purposes of conversion of foreign currency to Indian rupees ( 

INR) Bank Currency(BC) selling exchange rates as published by State 
Bank of India on the date 28 days prior to date of submission of tender 
shall be used. For few of the currencies where BC selling rates are not 
published by SBI or reserve bank of India, the exchange rate may be 
obtained from website- http://www.oanda.com/currency/historical-rates 
or http://www.xe.com. 

 
(vii)  For the purpose of evaluation of proposals ,all values given in INR in 

eligible qualification criteria and the values provided by the applicants in 
the proposal in the currencies other than INR shall be converted into one 
i.e. INR as per exchange rate mentioned in para (vi) above. 

 
1.3.13(iii) System of Verification of Tenderer‟s Credential: 
 

1.  For the works tenders, it has been decided to adopt the affidavit-based 
system of credential verification. The tenderer shall submit along with the 
tender document, documents in support of his/their claim to ful fill the 
eligibility criteria as mentioned in the tender document. Each page of the 
copy of documents/certificates in support of certificates submitted by the 
tenderer, shall be self–attested/ digitally signed by the tenderer or 
authorized representative of the tendering firm. Self –attestation shall 
include signature, stamp and date (on each page).  

 
2.  The tenderers shall submit a notarized affidavit on a non-judicial stamp 

paper stating that they are not liable to be disqualified and all their 
statements/documents submitted along with bid are true and factual. 
Standard format of the affidavit to be submitted by the bidder is enclosed as 
Form-22. Non submission of an affidavit by the bidder shall result in 
summary rejection of his/their bid. And it shall be mandatorily incumbent 

file:///C:/Users/dfccil/Downloads/(http:/www.indianrailways.gov.in/railway%20board)
http://www.oanda.com/currency/historical-rates
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upon the tenderer to identify, state and submit the supporting documents 
duly self-attested by which they/he is qualifying the Qualifying Criteria 
mentioned in the Tender Document. It will not be obligatory on the part of 
Tender Committee to scrutinize beyond the submitted document of tenderer 
as far as his qualification for the tender is concerned. 

 
3.  The DFCCIL reserves the right to verify all statements, information and 

documents submitted by the bidder in his tender offer, and the bidder shall, 
when so required by the DFCCIL, make available all such information, 
evidence and documents as may be necessary for such verification. Any 
such verification or lack of such verification, by the railway shall not relieve 
the bidder of its obligations or liabilities hereunder nor will it affect any right 
of the railway thereunder. 
 

4.  In case of any wrong information submitted by tenderer, the contract 
shall be terminated, Bid Security, Performance (PG) and Security 
Deposit (SD) of contract forfeited and agency barred for doing business 
on entire DFCCIL for 5(five) years. 

 
1.3.14  Period of Completion 

 
The entire work is required to be completed in all aspects within 09 months 
(Nine months) from the date of issue of the acceptance letter. Time is the 
essence of contract. The contractor shall be required to maintain steady and 
regular progress to the satisfaction of the Engineer to ensure that the work will 
be completed in all respects within the stipulated time. 
 

1.3.15    Deleted 

 
1.3.16 If the Tenderer/s deliberately gives any wrong information about credentials / 

documents  in his/their tenders and thereby create(s) circumstances for 
acceptance of his/their tender, DFCCIL reserves the right to reject such 
tender at any stage, besides, shall suspend business with such tenderer. The 
EMD of such tenderers shall also be forfeited. 

 
 
1.3.17   Deleted 

 
1.3.18 Quantum of work and materials: 

 
The indicatives schedule of quantities of various items of works is included in 
Form –3 &4 of the tender documents. 

 
1.3.19   Employer not bound to accept any tender: 
 

The employer shall not be bound to accept the lowest or any tenderer to 
ass ign any reason for non-acceptance or rejection of a tender. The employer 
reserves the right to accept any tender in respect of the whole or any portion 
of the work specified in the tender papers or to reduce the work or to accept 
any tender for less than the tendered quantities without assigning any reason 
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whatsoever.  
 

1.3.20 Schedule of Prices 
 

The Schedule-1 of the tender document l ists out the Schedule of Prices for 
various items. Based on these, the total tender value has also been worked 
out. 

 
1.3.21 Performance Guarantee: Refer relevant clause of GCC. 

 
1.3.22 The tenderer shall furnish information for making payment through ECS/ NEFT 

/ RTGS (Tender Form No. 8 placed at Part IV of the tender documents). 
 

1.3.23  Negotiation:  
 

DFCCIL decide to negotiate with a view to bring down the rates, the tenderer 
called for negotiations should furnish the following form of declaration before 
commencement of negotiations. 
"I................................................................. do declare that in the event of 
failure of contemplated negotiations relating to Tender 
No............................................... dated ............................my original tender 
shall remain open for acceptance on its original terms and conditions,". 
 

1.3.24  Site Inspection: 
 

Tenderers are requested to inspect the site and carry out careful 
examination to satisfy them as to the nature of work involved and facilities 
available at the site. They should note carefully all the existing structures and 
those under construction through other agencies. They should also study the 
suitability of utilizing the different equipments and the machinery that they 
intend to use for the execution of the work. The tenderers should also select 
suitable sites for the purpose of locating their store yard, laboratory, staff 
quarters etc., and satisfy themselves with regard to the feasibility of 
transporting the girders, etc. from the yard to the final site of placement etc.  

 
1.3.25 No form C&D shall be issued to the contractor for this work. 
 
1.3.26  Preliminary examination of bids 

 

i. The DFCCIL shall examine the bids to determine whether they are 
complete, whether any computational errors have been made, whether the 
documents have been properly signed and whether the bids are generally 
in order.  

 

ii. Arithmetical errors shall be rectified on the following basis if found. If there 
is a discrepancy between the unit price and the total price, which is 
obtained by multiplying the unit price and quantity, or between subtotals 
and the total price, the unit or subtotal price shall prevail, and the total price 
shall be corrected.  

 



 
 

Sign & Seal of Tenderer Page 32 
 

c)  The rates should be quoted carefully in figures as well as in words. If there 
is variation between rates quoted in figures and in words, the rate quoted 
in „words‟ shall be taken as correct. If more than one or improper rates are 
tendered for the same item, the tender is liable to be rejected.  

 
iii. Prior to the detailed evaluation, DFCCIL shall determine whether each bid 

is of acceptable quality, is generally complete and is substantially 
responsive to the bidding documents. For purposes of this determination, a 
substantially responsive bid is one that conforms to all the terms, 
conditions and specifications of the bidding documents without material 
deviations, objections, conditionality or reservation. A material deviation, 
objections, conditionality or reservation is one: a. That affects in any 
substantial way the scope, quality or Performance of the contract. 

 
iv. That limits in any substantial way, inconsistent with the bidding documents, 

the DFCCIL‟s rights or the successful Bidder‟s obligations under the 
contracts; or 

v. Whose rectification would unfairly affect the competitive position of other 
Bidders who are presenting substantially responsive bids. 

 

vi. If a bid is not substantially responsive, it shall be rejected by the DFCCIL. 
 

vii. In case of tenders containing any conditions or deviations or reservations 
about contents of tender document. DFCCIL can summarily reject such 
tender. 

 

1.3.27 Evaluation and comparison of tenders  
 

 In case of open tenders, bids, which are determined as substantially 
responsive, shall be evaluated based on criteria as given in Eligibility 
Criteria” and as given in Notice Inviting E-Tender. The tenderer must submit 
all necessary authentic data with necessary supporting certificates of the 
various items of evaluation criteria failing which his tender is liable to be 
rejected. 

 

1.3.28  Canvassing  
 

 No tenderer is permitted to canvass to DFCCIL on any matter relating to 
this tender. Any tenderer found doing so may be disqualified and his bid 
may be rejected. 

 

1.3.29  Award of Contract  
 

a) DFCCIL shall notify the successful tenderer in writing by a Registered 
Letter/Courier/Speed Post or through bearer that his tender has been 
accepted.  

b)  Letter of Acceptance after it is signed by the Contractor in token of his 
acceptance shall constitute a legal and binding contract between 
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DFCCIL and the contractor till such time the contract agreement is 
signed.  

 

1.3.30 Understanding and Amendments of Tender Documents:  
 

a) The bidder must own all responsibilities and bear all cost for obtaining 
all the information including risks, contingencies & other circumstances 
in execution of the work. It shall also carefully read and understand all 
its obligations & liabilities given in tender documents. 

 

b) The bidder is advised to visit and examine the site where the work is to 
be executed and its surroundings or other areas as deemed fit by the 
bidder and should obtain at his own cost all information that may be 
necessary for preparing the bid and execution of the contract. The cost 
of visiting the site and collecting relevant data shall be at the bidder‟s 
own expenses. It is a condition of the tender that the tenderer is 
deemed to have visited the site and satisfied himself with all the 
conditions prevailing including any difficulties for executing the work.  

 

c) At any time prior to the deadline for submission of bids, DFCCIL may 
for any reason whether at its own initiative or in response to any 
request by any prospective bidder amend the bidding documents by 
issuing Corrigendum, which shall be part of the Tender documents.  

 

d) DFCCIL may at its discretion extend the deadline for submission of 
the bids at any  time before the time of submission of the bids. 

1.3.31 Provision for medium and small enterprises (MSE):  
 

As mandated by Railway Board Letter No. 2010/RS (G)/363/1 dated 
05.07.2012 (RBS No. 4/2012), in compliance to public procurement policy, 
following provisions are included for Medium & Small Enterprises (MSE) in the 
tender document:  

1. Tender sets shall be provided free of cost to MSEs registered with the listed 
agencies for the item tendered.  

2. MSEs registered with the listed agencies for the item tendered will be 
exempted from payment of Earnest Money.  

3. (I) MSEs who are interested in availing themselves of these benefits will 
enclose with their offer the proof of their being MSE registered with any of the 
agencies mentioned in the notification of Ministry of MSME indicated below:  

(i)  District industries Centres  

(ii)  Khadi and Village Industries Commission  

(iii)  Khadi and Village Industries Board  

(iv)  Coir Board  

 



 
 

Sign & Seal of Tenderer Page 34 
 

(v)  National Small Industries Corporation  

(vi)  Directorate of Handicraft and Handloom  

(vii)  Any other body specified by Ministry of MSME.  

(II) The MSEs must also indicate the terminal validity date of their registration.  

Falling (I) & (II) above, such offers will not be liable for consideration of benefits 
detailed in MSE notification of Government of India dated 23.03.2012.  

4. Definition of MSEs owned by SC/ST is as give below:  

(i)  In case of proprietary MSE, proprietors (s) shall be SC/ST.  

(ii)  In case of partnership MSE, the SC/ST partners shall be holding at least 
51% shares in the unit.  

(iii) In case of Private Limited Companies at least 51% share shall be held by 
SC/ST promoters.  

5. All bidders registered under Micro, Small and Medium Enterprises (MSMEs) 
shall have to satisfy the eligibility criteria at par with other bidders. There shall 
not be any relaxation in eligibility criteria/tender process or other tender 
requirements and L-1 price.  

6. The above facilities shall not be applicable for the items for which they are not 
registered.  

7. The tenderer (s) shall submit copy of current and valid MSMEs registration 
certificate inclusive of all the pages showing the category of entrepreneur – 
whether the registered firm is owned by General or SC/ST entrepreneurs, 
monetary limit of their registration for the items tendered to avail the benefits 
under the policy. The MSMEs shall also submit a copy of “Entrepreneur‟s 
Memorandum (Part-II)” of the concerned district centre where the unit is 
established.  

8. Registration of Udyog Aadhar Memorandum (UAM): All Micro, Small and 
Medium Enterprises (MSMEs) bidders are required to declare UAM Number on 
CPPP /www.ireps.gov.in failing which such bidders will not be able to enjoy the 
benefits as per Public Procurement Policy for tenders invited electronically 
through CPPP /www.ireps.gov.in. 
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GENERAL CONDITIONS OF CONTRACT 
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PART-I 
Chapter-IV 

 

STANDARD GENERAL CONDITIONS OF CONTRACT 

1. (1)  Definitions: In these Standard General Conditions of Contract, the following terms 

shall have the meaning assigned hereunder except where the context otherwise requires: 

(a)  "Railway" shall mean the President of the Republic of India or the Administrative 

Officers of the DFCCIL or of the Successor DFCCIL authorized to deal with any matters which 

these presents are concerned on his behalf. 

 

(b) "General Manager" shall mean the Officer in-charge of the General Superintendence and 

Control of the Railway and shall also include Addl. General Manager, the General Manager 

(Construction) and shall mean and include their successors, of the successor Railway. 

(c)  "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of 

Railway and shall also include Chief Engineer (Construction), Chief Signal & 

Telecommunication Engineer, Chief Signal & Telecommunication Engineer (Construction), 

Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief Mechanical Engineer 

and shall also include CGM/GM of DFCCIL. 

(d)  "Divisional Railway Manager" shall mean the Officer in-charge of a Division of the 

Railway and shall mean any officer nominated by Managing Director/DFCCIL and shall mean 

and  include the Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” and Employer‟s Engineer shall mean the Chief General Manager/ General 

Manager of DFCCIL/PMC appointed by DFCCIL. 

 (f) "Engineer's Representative" shall mean the Assistant Engineer, Assistant Signal & 

Telecommunication Engineer and Assistant Electrical Engineer, Assistant Mechanical Engineer, 

APM/PM/Dy. CPM/ Addl. CPM of DFCCIL  in direct charge of the works and shall include any 

Sr. Section/Junior Engineer of Civil Engineering/Signal and Telecommunication 

Engineering/Mechanical Engineering/Electrical Engineering Departments appointed by the 

Railway/DFCCIL and shall mean and include the Engineer's Representative of the Successor 

Railway/DFCCIL. 
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(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company 

whether incorporated or not who enters into the contract with the Railway and shall include their 

executors, administrators, and successors and permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of 

Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway modified by the 

tender percentage for items of works quantified, or not quantified, the Standard General 

Conditions of Contract, the Special Conditions of Contracts, if any; the Drawing, the 

Specifications, the Special Specifications, if any and Tender Forms, if any. 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of Railway 

as specified by Railway under the authority of the Chief Engineer or as amplified, added to or 

superseded by Special Specifications, if any. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 

Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule 

of Rates of the Railway issued under the authority of the Chief Engineer from time to time, 

updated with correction slips issued up to date of inviting tender or as otherwise specified in 

the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 

Director General/ Central Public Works Department, Government of India, New Delhi, as 

adopted and modified by the Railway under the authority of the Chief Engineer from time to 

time, updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to 

the contract and shall include any modifications of such drawings and further drawings as may 

be issued by the Engineer from time to time. 

(m)"Constructional Plant" shall mean all appliances or things of whatsoever nature required for 

the execution, completion or maintenance of the works or temporary works (as hereinafter 

defined) but does not include materials or other things intended to form or forming part of the 

permanent work. 
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(n)"Temporary Works" shall mean all temporary works of every kind required for the execution 

completion and/or maintenance of the works.  

(o) "Site" shall mean the lands and other places on, under, in or through which the works 

are to be carried out and any other lands or places provided by the Railway for the purpose of the 

contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date 

of completion of the works, as certified by the Engineer. 

(q) „Contractor‟s authorized Engineer‟ shall mean a graduate Engineer or equivalent, having 

more than 3 years experience in the relevant field of construction work involved in the contract, 

duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website if 

tender is published on website or the date of publication in newspaper in case tender is not 

published on website.  

(s)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along 

with respective quantities and rates, accepted by the Railway. 

1. (2) Singular and Plural: Words importing the singular number shall also include the plural 

and vice versa where the context requires. 

1.(3) Headings and Marginal Headings: The headings and marginal headings in these Standard 

General Conditions are solely for the purpose of facilitating reference and shall not be deemed to 

be part thereof or be taken into consideration in the interpretation or construction thereof the 

contract. 

GENERAL OBLIGATIONS 

 

2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract documents 

shall be signed in triplicate by the DFCCIL and the Contractor. The contract documents 

are complementary and what is called for by anyone shall be as binding as if called for 

by all, the intention of the documents is to include all labour and materials, equipments 

and transportation necessary for proper execution of work. Materials or works not 

covered by or properly inferable from any heading or class of the specifications shall 

not be supplied by the DFCCIL to the Contractors unless distinctly specified in the 

contract documents. Materials or works described in words which so applied have a 

well-known technical or trade meaning, shall be held to refer to such recognized 

standards. 

 

 

2.(2) If a work is transferred from the jurisdiction of one DFCCIL Section to another 
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DFCCIL Section or to a Project authority or vice versa while contract is in subsistence, 

the contract shall be binding on the Contractor and the Successor DFCCIL/Project in 

the same manner & take effect in all respects as if the Contractor and the Successor 

DFCCIL/Project were parties thereto from the inception and the corresponding officer 

or the Competent Authority in the Successor DFCCIL/Project will exercise the same 

powers and enjoy the same authority as conferred to the Predecessor DFCCIL/Project 

under the original contract/agreement entered into. 

 

 

2. (3) If for administrative or other reasons the contract is transferred to the Successor 

Railway, the contract shall, notwithstanding any things contained herein contrary there 

to, be binding on the Contractor and the Successor Railway in the same manner and 

take effect in all respects as if the Contractor and the Successor Railway/DFCCIL had 

been parties thereto from the date of this contract. 

 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time 

being in force in the Republic of India.  

 

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the 

provision of any statute relating to the works and regulations and bye-laws of any local 

authority and of any water and lighting companies or undertakings, with whose system 

the work is proposed to be connected and shall before making any variation from the 

drawings or the specifications that may be necessitated by so confirming give to the 

Engineer notice specifying the variation proposed to be made and the reason for making 

the variation and shall not carry out such variation until he has received instructions 

from the Engineer in respect thereof. The Contractor shall be bound to give all notices 

required by statute, regulations or bye-laws as aforesaid and to pay all fees and taxes 

payable to any authority in respect thereof. 

 

3.(3) Environmental and Forest clearances: 

 

The DFCCIL represents and warrants that the environmental and forest clearances 

pertaining to the work commensurate with the progress of work/agreed programme, will 

be obtained by Engineer. In the event of any delay in securing respective clearances 

leading to delay in execution of work, the Contractor shall be entitled to Extension of 

Time for the period of such delay in accordance with the provisions of Clause-17A(ii).  

 

4. Communications to be in Writing: All notices, communications, reference and 
complaints made by the Railway or the Engineer or the Engineer's Representative or 
the Contractor inter-se concerning the works shall be in writing or e-mail on registered 
e-mail IDs i.e. the e mail id provided for correspondence in the contract agreement, 
otherwise email id registered with IREPS and no notice, communication, reference or 
complaint not in writing or through e-mail, shall be recognized.  

 

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the 
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name, designation and address of his authorized agent and all complaints, notices, 
communications and references shall be deemed to have been duly given to the 
Contractor, if delivered to the Contractor or his authorized agent or left at or posted to 
the address so given and shall be deemed to have been so given in the case of posting 
on day on which they would have reached such address in the ordinary course of post/ 
e-mail or on the day on which they were so delivered or left. In the case of contract by 
partners, any change in the constitution of the firm shall be forthwith notified by the 
Contractor to the Engineer.  

6. Occupation and Use of Land: No land belonging to or in the possession of the 
DFCCIL/Railway shall be occupied by the Contractor without the permission of the 
DFCCIL/Railway. The Contractor shall not use, or allow to be used the site for any 
purposes other than that of executing the works. Whenever non-railway 
bodies/persons are permitted to use railway premises with competent authority’s 
approval, conservancy charges as applicable from time to time may be levied. 

 

7. Assignment or Subletting of Contract:  
 

The Contractor shall not assign or sublet the contract or any part thereof or allow any 

person to become interested therein in any manner whatsoever without the special 

permission in writing of the Chief Engineer/Chief General Manager, save as provided 

below. Any breach of this condition shall entitle the Railway/DFCCIL to rescind the 

contract under Clause 62 of these Conditions and also render the Contractor liable for 

payment to the Railway/DFCCIL in respect of any loss or damage arising or ensuing 

from such cancellation; provided always that execution of the details of the work by 

petty Contractor under the direct and personal supervision of the Contractor or his 

agent shall not be deemed to be sub-letting under this clause.  

In case Contractor intends to subcontract part of work, he shall submit a proposal in 

writing seeking permission of Chief Engineer/Chief General Manager for the same. 

While submitting the proposal to railway, Contractor shall ensure the following: 

 

(i) Total value of work to be assigned to sub-contractor(s) shall not be more than 

50% of total contract value.  

 

The subcontractor shall have successfully completed at least one work similar to work 

proposed for subcontract in last 5 years, ending date of submission of proposal by 

Contractor to Railway/DFCCIL, costing not less than 35% value of work to be 

subletted, through a works contract. For fulfilment of above, Work Experience 

Certificate issued by a Govt. Department/Organisation shall be considered. Further, 

Work Experience Certificate issued by a Public listed company shall be considered 

provided the company is having average annual turnover of Rs 500 crore and above in 

last 3 financial years excluding the current financial year, listed on National Stock 
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Exchange or Bombay Stock Exchange, registered at least 5 years back from the date of 

submission of proposal by Contractor to Railway/DFCCIL and work experience 

certificate issued by a person authorised by the Public Listed Company to issue such 

certificates.  

 

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall 

be asked for by the Railway/DFCCIL. 

 

In case contractor submits subcontractor‟s work experience certificate issued by public 

listed company, the contractor shall also submit along with work experience certificate, 

the relevant copy of work order, bill of quantities, bill wise details of payment received 

duly certified by Chartered Accountant, TDS certificates for all payments received and 

copy of final/last bill paid by company in support of above work experience certificate. 

 

There is no banning of business with the sub-contractor in force over IR/DFCCIL.  

 

The Contractor shall provide to the Engineer a copy of the agreement to be entered into 

by Contractor with subcontractor. No subcontractor shall be permitted without a formal 

agreement between Contractor and subcontractor. This agreement shall clearly define 

the scope of work to be carried out by subcontractor and the terms of payment in clear 

& unambiguous manner. 

 

On receipt of approval from Chief Engineer/Chief General Manager, Contractor shall 

enter into a formal agreement legally enforceable in Court of Law with subcontractor 

and submit a copy of the same to the Engineer. 

 

The Contractor shall intimate to the Engineer not less than 7 days in advance, the 

intended date of commencement of subcontractor‟s work. 

 

Once having entered into above arrangement, Contractor shall discontinue such 

arrangement, if he intends to do so at his own or on the instructions of Railway/ 

DFCCIL, with prior intimation to Chief Engineer/Chief General Manager. 
 

The Contractor shall indemnify railway against any claim of subcontractor. 

 

The Contractor shall release payment to the Sub-contractor(s) promptly and shall 

endeavour to resolve all issues amicably and speedily with the Sub-contractor(s), so that 

the execution of work is not affected in any manner whatsoever. 

 

In addition to issuance of work experience certificate to Contractor, the Engineer, when, 

based on documents, is satisfied that subcontracted work has been carried out by 

subcontractor, shall issue work experience certificate to the subcontractor also for the 

portion of work subcontracted and successfully completed by the sub-contractor.  
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Note: Work Experience Certificate to the subcontractor shall be issued only when the 

contractor‟s work is complete and contractor is entitled for the issuance of Work 

Experience Certificate. However, in the same contract, when the Chief Engineer/Chief 
General Manager, based on documents, is satisfied that the subcontractor has 

successfully carried out subletted work; without issuance of work experience certificate 

to subcontractor at this stage, the Chief Engineer/Chief General Manager can, only 

once, consider the successfully completed subletted work for the fulfilment of eligibility 

for further subletting of work to the subcontractor in the same contract. When the 

contractor‟s work is complete and contractor is entitled for the issuance of work 

experience certificate, the subcontractor shall be issued one Work Experience 

Certificate for the total scope of work executed by the subcontractor in the contract.  

 

The responsibility of successful completion of work by subcontractor shall lie with 

Contractor. Subcontracting will in no way relieve the Contractor to execute the work as 

per terms of the Contract. 

 

Further, in case Engineer is of the view that subcontractor‟s performance is not 

satisfactory, he may instruct the Contractor to remove the subcontractor from the work 

and Contractor has to comply with the above instructions with due promptness. 

Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. 

No claim of Contractor whatsoever on this account shall be entertained by the 

Railway/DFCCIL and this shall be deemed as „excepted matter‟ (matter not arbitrable). 

 

The permitted subcontracting of work by the Contractor shall not establish any 

contractual relationship between the sub-contractor and the Railway/DFCCIL and shall 

not relieve the Contractor of any responsibility under the Contract. 

 

8. Assistance by Railway/DFCCIL for the Stores to be obtained by the Contractor: Owing to 
difficulty in obtaining certain materials (including Tools & Plant) in the market, the 
Railway/DFCCIL may have agreed without any liability therefore to endeavour to obtain 
or assist the Contractor in obtaining the required quantities of such materials as may 
be specified in the Tender. In the event of delay or failure in obtaining the required 
quantities of the aforesaid material, the Contractor shall not be deemed absolved of 
his own responsibility and shall keep in touch with the day to day position regarding 
their availability and accordingly adjust progress of works including employment of 
labour and the Railway/DFCCIL shall not in any way be liable for the supply of materials 
or for the non-supply thereof for any reasons whatsoever nor for any loss or damage 
arising in consequence of such delay or non-supply.  

 

9. Railway Passes: No free railway passes shall be issued by the Railway to the Contractor 
or any of his employee/worker. 

 

10. Carriage of Materials: No forwarding orders shall be issued by the Railway/DFCCIL for 
the conveyance of Contractor's materials, tools and plant by train which may be 
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required for use in the works and the Contractor shall pay full freight charges at public 
tariff rates therefor. 

 

11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the ballast or 
material trains under such conditions as shall be specially prescribed, provided that the 
Contractor shall pay for the use thereof charges calculated at public tariff rates on the 
marked carrying capacity of each vehicle subject to specified minimum charge per day 
or part of day and provided further that the Contractor shall indemnify the Railway 
against any claims or damages arising out of the use or misuse thereof and against any 
liabilities under the Workmen's Compensation Act, 1923 or any statutory amendments 
thereto. 

12. Representation on Works: The Contractor shall, when he is not personally present on 
the site of the works place, keep a responsible agent at the works during working hours 
who shall on receiving reasonable notice, present himself to the Engineer and orders 
given by the Engineer or the Engineer's representative to the agent shall be deemed to 
have the same force as if they had been given to the Contractor. Before absenting 
himself, the Contractor shall furnish the name and address of his agent for the purpose 
of this clause and failure on the part of the Contractor to comply with this provision at 
any time will entitle the Railway to rescind the contract under Clause 62 of these 
Conditions. 

 

13.   Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious 
stones, coins, treasures relics antiquities and other similar things which shall be found 
in or upon the site shall be the property of the Railway and the Contractor shall duly 
preserve the same to the satisfaction of the Railway and shall from time to time deliver 
the same to such person or persons as the Railway may appoint to receive the same. 

 

14. Excavated Material: The Contractor shall not sell or otherwise dispose of or remove 
except for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock 
or other substances or materials which may be obtained from any excavation made for 
the purpose of the works or any building or produced upon the site at the time of 
delivery of the possession thereof but all the substances, materials, buildings and 
produce shall be the property of the Railway provided that the Contractor may, with 
the permission of the Engineer, use the same for the purpose of the works either free 
of cost or pay the cost of the same at such rates as may be determined by the 
Engineer. 

15. Indemnity by Contractors: The Contractor shall indemnify and save harmless the Railway 
from and against all actions, suit, proceedings, losses, costs, damages, charges, claims 
and demands of every nature and description brought or recovered against the 
Railways/DFCCIL by reason of any act or omission of the Contractor, his agents or 
employees, in the execution of the works or in his guarding of the same. All sums 
payable by way of compensation under any of these conditions shall be considered as 
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reasonable compensation to be applied to the actual loss or damage sustained, and 
whether or not any damage shall have been sustained.  

 

16.(1)  Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid 

Security submitted by the Contractor with his tender will be retained/encashed by the 

Railways/DFCCIL as part of security for the due and faithful fulfillment of the contract 

by the Contractor.  Provided further that, if Contractor submits the Cash or Term 

Deposit Receipt issued from a Scheduled commercial bank of India or irrevocable Bank 

Guarantee Bond from a Scheduled commercial bank of India, either towards the Full 

Security Depositor the Part Security Deposit equal to or more than Bid Security, the 

Railway shall return the Bid Security, to the Contractor.  

 

Balance of Security Deposit may be deposited by the Contractor in cash or Term 

Deposit Receipt issued from Scheduled commercial bank of India or irrevocable Bank 

Guarantee bond issued from Scheduled commercial bank of India, or may be recovered 

at the rate of 6% of the bill amount till the full Security Deposit is recovered.  Provided 

also that in case of defaulting Contractor, the Railway/DFCCIL may retain any amount 

due for payment to the Contractor on the pending "on account bills" so that the amounts 

so retained (including amount guaranteed through Performance Guarantee) may not 

exceed 10% of the total value of the contract. 

 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially 

valid up to the stipulated date of Maintenance period plus 60 days and shall be extended 

from time to time, depending upon extension of contract granted in terms of Clause 17A 

and 17B of the Standard General Conditions of Contract. 

 

Note: Security Deposit deposited in cash by the Contractor or recovered from the 

running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) can 

be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond 

issued from scheduled commercial bank of India, to be submitted by him, for an amount 

equal to or more than the already available Security Deposit, provided however that, in 

a contract of value less than Rs. 50 Crore, such refund/ return of the already available 

Security Deposit is permitted up to two times and in a contract of value equal to or more 

than Rs. 50 Crore, such refund / return of the already available Security Deposit is 

permitted up to three times. 

 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above 

shall be returned to the Contractor along with or after, the following: 

 

Final Payment of the Contract as per clause 51.(1)  

and 

Execution of Final Supplementary Agreement or Certification by Engineer that 

Railway/DFCCIL has No Claim on Contractor  

and 
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Maintenance Certificate issued, on expiry of the maintenance period as per clause 

50.(1), in case applicable. 

 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole 
under clause 62 (1) of these conditions, the Security Deposit already with railways 
under the contract shall be forfeited. However, in case the contract is rescinded in part 
or parts under clause 62 (1) of these conditions, the Security Deposit shall not be 
forfeited. 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited in 

terms of Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued 

thereon. 

 

 

16.(4) Performance Guarantee 

 

The procedure for obtaining Performance Guarantee is outlined below: 

 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of 
time for submission of PG beyond 21 (Twenty one) days and upto 60 days from the date 
of issue of LOA may be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 12% per annum shall be charged for the delay 
beyond 21(Twenty one) days, i.e. from 22ndday after the date of issue of LOA. Further, if 
the 60thday happens to be a declared holiday in the concerned office of the Railway, 
submission of PG can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days 

from the date of issue of LOA, the contract is liable to be terminated. In case contract is 

terminated railway shall be entitled to forfeit Bid Security and other dues payable to the 

contractor against that particular contract, subject to maximum of PG amount. In case a 

tenderer has not submitted Bid Security on the strength of their registration as a Startup 

recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of 

Commerce and Industry, DIPP shall be informed to this effect. 

 

The failed Contractor shall be debarred from participating in re-tender for that work. 

 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the 
following forms, amounting to 3% of the original contract value:- 

(i) A deposit of Cash; 

(ii)    Irrevocable Bank Guarantee; 

(iii)   Government Securities including State Loan Bonds at 5% below the market value; 

(iv)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 

Commercial Bank of India; 
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(vi)   Deposit in the Post Office Saving Bank; 

(vii)  Deposit in the National Savings Certificates; 

(viii) Twelve years National Defence Certificates; 

(ix)   Ten years Defence Deposits; 

(x) National Defence Bonds and 

(xi)   Unit Trust Certificates at 3% below market value or at the face value whichever is less. 

Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted. 

 

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter 
of Acceptance (LOA) has been issued, but before signing of the contract agreement. This 
P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond 
that. In case, the time for completion of work gets extended, the Contractor shall get the 
validity of P.G. extended to cover such extended time for completion of work plus 60 
days. 
 

(d) The value of PG to be submitted by the Contractor is based on original contract value 
and shall not change due to subsequent variation(s) in the original contract value. 
 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent authority stating that the 
Contractor has completed the work in all respects satisfactorily. 
 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for 
the contract shall be encashed. 
 

(g) The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the 
event of: 
 

(h) Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
Performance Guarantee. 

 

(ii)      Failure by the Contractor to pay President of India any amount due, either as agreed by the 

Contractor or determined under any of the Clauses/Conditions of the Agreement, within 

30 days of the service of notice to this effect by Engineer. 

 

(iii)      The Contract being determined or rescinded under clause 62 of these conditions. 

 

17.  Force Majeure Clause: If at any time, during the continuance of this contract, the 

performance in whole or in part by either party of any obligation under this contract 

shall be prevented or delayed by reason of any war, hostility, acts of public enemy, civil 
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commotion, sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, 

strikes, lockouts or acts of God (hereinafter, referred to events) provided, notice of the 

happening of any such event is given by either party to the other within 30 days from 

the date of occurrence thereof, neither party shall by reason of such event, be entitled to 

terminate this contract nor shall either party have any claim for damages against the 

other in respect of such non-performance or delay in performance, and works under the 

contract shall be resumed as soon as practicable after such event has come to an end or 

ceased to exist, and the decision of the Engineer as to whether the works have been so 

resumed or not shall be final and conclusive, PROVIDED FURTHER that if the 

performance in whole or in part of any obligation under this contract is prevented or 

delayed by reason of any such event for a period exceeding 120 days, either party may 

at its option terminate the contract by giving notice to the other party. 

 

17A Extension of Time in Contracts: Subject to any requirement in the contract as to 

completion of any portion or portions of the works before completion of the whole, the 

Contractor shall fully and finally complete the whole of the works comprised in the 

contract (with such modifications as may be directed under conditions of this contract) 

by the date entered in the contract or extended date in terms of the following clauses: 

 

i) Extension due to Modification: If any modifications have been ordered which in the 
opinion of the Engineer have materially increased the magnitude of the work, then 
such extension of the contracted date of completion may be granted as shall appear 
to the Engineer to be reasonable in the circumstances, provided moreover that the 
Contractor shall be responsible for requesting such extension of the date as may be 
considered necessary as soon as the cause thereof shall arise.  

 

ii) Extension for Delay not due to Railway/DFCCIL or Contractor: If in the opinion of the 
Engineer, the progress of work has any time been delayed by any act or neglect of 
Railway's/DFCCIL’s employees or by other Contractor employed by the Railway 
under Sub-Clause (4) of Clause 20 of these Conditions or in executing the work not 
forming part of the contract but on which Contractor's performance necessarily 
depends or by reason of proceeding taken or threatened by or dispute with 
adjoining or to neighbouring owners or public authority arising otherwise through 
the Contractor's own default etc. or by the delay authorized by the Engineer 
pending arbitration or in consequences of the Contractor not having received in due 
time necessary instructions from the Railway for which he shall have specially 
applied in writing to the Engineer or his authorized representative then upon 
happening of any such event causing delay, the Contractor shall immediately give 
notice thereof in writing to the Engineer within 15 days of such happening, but shall 
nevertheless make constantly his best endeavours to bring down or make good the 
delay and shall do all that may be reasonably required of him to the satisfaction of 
the Engineer to proceed with the works. The Contractor may also indicate the 
period for which the work is likely to be delayed and shall be bound to ask for 
necessary extension of time. 
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iii) Extension for Delay due to Railways/DFCCIL: In the event of any failure or delay 
by the Railway/DFCCIL to hand over the Contractor possession of the lands 
necessary for the execution of the works or to give the necessary notice to 
commence the works or to provide the necessary drawings or instructions or any 
other delay caused by the Railway/DFCCIL due to any other cause whatsoever, then 
such failure or delay shall in no way affect or vitiate the contract or alter the 
character thereof or entitle the Contractor to damages or compensation therefor, 
but in any such case, the Railway/DFCCIL may grant such extension or extensions of 
the completion date as may be considered reasonable. 

 

iv) The Contractor shall indicate the period for which the work is likely to be delayed 
and shall seek extension of time as may be considered necessary under clause 17A(i) 
or/and 17A(ii) or/ and 17A(iii) above, as soon as the cause thereof shall arise and, in 
any case, not less than 15 days before the expiry of the date fixed for completion of 
the works. The Engineer shall consider the same and shall grant and communicate 
such extension of time as in his opinion is reasonable having regard to the nature 
and period of delay and the type and quantum of work affected thereby.  No other 
compensation shall be payable for works so carried forward to the extended period 
of time; the same rates, terms and conditions of contract being applicable, as if such 
extended period of time was originally provided in the original contract itself. 

 

The non-submission of request for extension or submission of request within less than 

15 days before the expiry of the date fixed for completion of the works, shall make him 

ineligible for extension under these sub clauses, subject to final decision of Engineer. 

 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The 

time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be 

completed not later than the date(s) as specified in the contract. If the Contractor fails to 

complete the works within the time as specified in the contract for the reasons other 

than the reasons specified in Clause 17 and 17A, the Railway may, if satisfied that the 

works can be completed by the Contractor within reasonable short time thereafter, allow 

the Contractor for further extension of time (Proforma at Annexure-VII) as the Engineer 

may decide. On such extension the Railway will be entitled without prejudice to any 

other right and remedy available on that behalf, to recover from the Contractor as 

agreed damages and not by way of penalty for each week or part of the week, a sum 

calculated at the rate of liquidated damages as decided by Engineer, between 0.05% to 

0.30% of the contract value of the works for each week or part of the week. 

 

For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued. Provided also, that the total amount of liquidated damages under this 

condition shall not exceed 5% of the contract value or of the total value of the item or 
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groups of items of work for which a separate distinct completion period is specified in 

the contract. 

 

S.No. Duration of extension of time under Clause 17B Rate of Liquidated Damages 

 

(i) Up to Twenty Five percent of original period of completion including period of 

extension of time granted under Section 17A (i) As decided by Engineer, between 

0.01% to 0.05% of contract value for each week or part of the week 

 

(ii) Above Twenty Five percent but upto Fifty percent of original period of completion 

including period of extension of time granted under Section 17A(i) 0.10 % of 

contract value for each week or part of the week 

 

(iii) Above Fifty percent of original period of completion including period of extension of 

time granted under Section 17A(i) 0.30 % of contract value for each week or part of the 

week 

 

         Provided further, that if the Railway/DFCCIL is not satisfied that the works can be 

completed by the Contractor and in the event of failure on the part of the contractor to 

complete the work within further extension of time allowed as aforesaid, the 

Railway/DFCCIL shall be entitled without prejudice to any other right or remedy 

available in that behalf, to appropriate the contractor‟s Security Deposit and rescind the 

contract under Clause 62 of these Conditions, whether or not actual damage is caused 

by such default. 

 

NOTE:  

 

In a contract, where extension(s) of time have been allowed once under clause 17B, 

further request(s) for extension of time under clause 17A can also be considered under 

exceptional circumstances. Such extension(s) of time under clause 17A shall be without 

any Liquidated damages, but the Liquidated damages already recovered during 

extension(s) of time granted previously under clause 17B shall not be waived. However, 

Price variation during such extension(s) shall be dealt as applicable for extension(s) of 

time under clause 17B. 

 

17C  Bonus for Early Completion of Work: In open tenders having advertised value more 

than Rs.50 crore and original period of completion 12 months or more, when there is no 

reduction in original scope of work by more than 10%, and no extension granted on 

either railway or Contractor‟s account, Contractor shall be entitled for a bonus of 1% 

for each 30 days early completion of work. The period of less than 30 days shall be 

ignored while working out bonus. The maximum bonus shall be limited to 5% of 

original contract value. The completion date shall be reckoned as the date of issuance of 

completion certificate by Engineer. 
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18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised or 

offered by or on behalf of the Contractor or his partner or agent or servant or anyone on 

his behalf, to any officer or employee of the Railway or to any person on his behalf in 

relation to obtaining or execution of this or any other contract with the Railway shall, in 

addition to any criminal liability which he may incur, subject Contractor to the 

rescission of the contract and all other contracts with the Railway and to the payment of 

any loss or damage resulting from such decision and the Railway shall be entitled to 

deduct the amounts so payable from the Contractor‟s bills/Security Deposit or any other 

dues of Contractor with the Government of India. 

 

 

18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the 

Railway/DFCCIL and if he shall do so, the Railway shall be entitled forthwith to rescind 

the contract and all other contracts with the Railway. Any question or dispute as to the 

commission of any such offence or compensation payable to the Railway under this 

Clause shall be settled by the General Manager of the Railway/DFCCIL, in such a 

manner as he shall consider fit & sufficient and his decision shall be final & conclusive. 

In the event of rescission of the contract under this Clause, the Contractor will not be 

paid any compensation whatsoever except payments for the work done upto the date of 

rescission. 

 

 

EXECUTION OF WORKS 

 

19.(1)  Contractor's understanding: It is understood and agreed that the Contractor has, by 

careful examination, satisfied himself as to the nature and location of the work, the 

conformation of the ground, the character, quality and quantity of the materials to be 

encountered, the character of equipment and facilities needed preliminary to and during 

the progress of the works, the general and local conditions, the labour conditions 

prevailing therein and all other matters which can in any way affect the works under the 

contract.  

 

19.(2)  Commencement of Works: The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the Engineer and shall 

proceed with the same with due expedition and without delay 

 

19.(3)  Accepted Programme of Work: The Contractor who has been awarded the work shall as 

soon as possible but not later than 30 days after the date of receipt of the acceptance 

letter in respect of contracts with initial completion period of two years or less or not 

later than 90 days for other contracts have to submit the detailed programme of work 

indicating the time schedule of various items of works in the form of Bar 

Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour 

and supervisors), plant and machinery that he intends to utilize (from time to time) for 

execution of the work within stipulated date of completion. The programme of work 
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amended as necessary by discussions with the Engineer, shall be treated as the agreed 

programme of the work for the purpose of this contract and the Contractor shall 

endeavor to fulfill this programme of work. The progress of work will be watched 

accordingly and the liquidated damages will be with reference to the overall completion 

date. Nothing stated herein shall preclude the Contractor in achieving earlier completion 

of item or whole of the works than indicated in the programme. 

 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway 

Electrification, finalized through Tenders having advertised value more than Rs.100 

crores, the Contractor shall submit a detailed time programme to the Engineer within 30 

days after issue of LOA. The program shall include the physical and Financial Progress 

vis-à-vis program and forecast cash flow adopting Project Management Software such 

as Primavera/Sure Track/MS Project etc.  The program must identify the milestones, 

interface requirements and program reporting elements.  The Contractor shall supply, 

free of cost one set of authorized software to the Engineer and the soft copy of 

structured program for the project.  This shall be updated every month. The Contractor 

shall also submit a revised programme whenever the previous programme is 

inconsistent with actual progress. Each programme shall include: 

 

The order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage, Contractor‟s Documents, procurement, manufacture of 

Plant, delivery to Site, construction, erection and testing, each of these stages for work 

by each Subcontractor, if any, the sequence and timing of inspections and tests specified 

in the Contract, and a supporting report which includes: 

 

a general description of the methods which the Contractor intends to adopt, and of the 

major stages, in the execution of the Works, and details showing the Contractor‟s 

reasonable estimate for the number of each class of Contractor‟s Personnel 

&Equipment, required on the Site for each major stage. Unless the Engineer, within 21 

days after receiving a programme, gives notice to the Contractor stating the extent to 

which it does not comply with the Contract, the Contractor shall proceed in accordance 

with the programme, subject to his other obligations under the Contract. The Engineer 

shall be entitled to rely upon the programme when planning their activities. 

 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to 

the extent stated) to comply with the Contract or to be consistent with actual progress 

and the Contractor‟s stated intentions, the Contractor shall submit a revised programme 

to the Engineer within 15 days in accordance with this Sub-Clause. 

 

 

19.(4)  Setting out of Works: The Contractor shall be responsible for the correct setting out of 

all works in relation to original points, lines and levels of reference at his cost. The 

Contractor shall execute the work true to alignment, grade, levels and dimensions as 

shown in the drawing and as directed by the Engineer's representative and check these 

at frequent intervals. The Contractor shall provide all facilities like labour and 
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instruments and shall co-operate with the Engineer's representative for checking of all 

alignment, grades, levels and dimensions. If, at any time, during the progress of the 

works any error appear or arise in any part of the work, the Contractor, on being 

required so to do by the Engineer's representative shall, at his own cost rectify such 

errors, to the satisfaction of the Engineer's representative.  

 

Such checking shall not absolve the Contractor of his own responsibility of maintaining 

accuracy in the work. The Contractor shall carefully protect and preserve all bench 

marks, sight rails, pegs and other things used in setting out the work. 

 

20.(1)  Compliance to Engineer‟s Instructions: The Engineer shall direct the sequence in which 

the several parts of the works shall be executed and the Contractor shall execute without 

delay all orders given by the Engineer from time to time; but the Contractor shall not be 

relieved thereby from responsibility for the due performance of the works in all 

respects. 

20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorised, except under written 

instructions from the Engineer.  

 

20.(3)  Extra Works: Should works over and above those included in the contract require to be 

executed at the site, the Contractor shall have no right to be entrusted with the execution 

of such works which may be carried out by another Contractor or Contractors or by 

other means at the option of the Railway. 

 

20.(4)  Separate Contracts in Connection with Works: The Railway shall have the right to let 

other contracts in connection with the works. The Contractor shall afford other 

Contractors reasonable opportunity for the storage of their materials and the execution 

of their works and shall properly connect and coordinate his work with theirs. If any 

part of the Contractor‟s work depends upon proper execution or result upon the work of 

another Contractor(s), the Contractor shall inspect and promptly report to the Engineer 

any defects in such works that render it unsuitable for such proper execution and results. 

The Contractor's failure so-to inspect and report shall constitute an acceptance of the 

other Contractor's work as fit and proper for the reception of his work, except as to 

defects which may develop in the other Contractor's work after the execution of his 

work. 

 

21.  Instruction of Engineer's Representative: Any instructions or approval given by the 

Engineer's representative to Contractor in connection with the works shall bind the 

Contractor as though it had been given by the Engineer provided always as follows: 

 

(a)  Failure of the Engineer's representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and 

to order the removal or breaking up thereof. 
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(b)  If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

representative, he shall be entitled to refer the matter to the Engineer who shall there 

upon confirm or vary such decision. 

 

22.(1)  Adherence to Specifications and Drawings: The site and the detailed drawings shall be 

made available to the contractor commensurate with the accepted programme of work 

submitted under clause 19(3). The whole of the works shall be executed in perfect 

conformity with the specifications and drawings of the contract. If Contractor performs 

any works in a manner contrary to the specifications or drawings or any of them and 

without such reference to the Engineer, he shall bear all the costs arising or ensuing 

therefrom and shall be responsible for all loss to the Railway. 

 

22.(2)  Drawings and Specifications of the Works: The Contractor shall keep one copy of 

Drawings and Specifications at the site, in good order, and such contract documents as 

may be necessary, available to the Engineer or the Engineer's Representative. 

 

22.(3)  Ownership of Drawings and Specifications: All Drawings and Specifications and copies 

thereof furnished by the Railway to the Contractor are deemed to be the property of the 

Railway. They shall not be used on other works and with the exception of the signed 

contract set, shall be returned by the Contractor to the Railway on completion of the 

work or termination of the Contract. 

 

22.(4)  Compliance with Contractor's Request for Details: The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor's request, additional 

instructions by means of drawings or otherwise, necessary for the proper execution of 

the works or any part thereof. All such drawings and instructions shall be consistent 

with the Contract Documents and reasonably inferable there from. 

 

22.(5)  Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to the 

meaning and intent of any portion of the Specifications and Drawings or as to execution 

or quality of any work or material, or as to the measurements of the works the decision 

of the Engineer thereon shall be final subject to the appeal (within 7 days of such 

decision being intimated to the Contractor) to the Chief Engineer who shall have the 

power to correct any errors, omissions, or discrepancies in aforementioned items and 

whose decision in the matter in dispute or doubt shall be final and conclusive. 

 

23.  Working during Night: The Contractor shall not carry out any work between sun-set 

and sun-rise without the previous permission of the Engineer. However, if the Engineer 

is satisfied that the work is not likely to be completed in time except by resorting to 

night work, he may order the same without confirming any right on the Contractor for 

claiming any extra payment for the same. 

 

 

24.  Damage to Railway Property or Private Life and Property: The Contractor shall be 

responsible for all risk to the work and for trespass and shall make good at his own 
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expense all loss or damage whether to the works themselves or to any other property of 

the Railway or the lives, persons or property of others from whatsoever cause in 

connection with the works until they are taken over by the Railway, although all 

reasonable and proper precautions may have been taken by the Contractor. In case the 

Railway shall be called upon to make good any costs, loss or damages, or to pay any 

compensation, including that payable under the provisions of the Workmen's 

Compensation Act or any statutory amendments thereof to any person or persons 

sustaining damages as aforesaid by reason of any act, or any negligence or omissions on 

the part of the Contractor; the amount of any costs or charges including costs and 

charges in connection with legal proceedings, which the Railway may incur in reference 

thereto, shall be charged to the Contractor. The Railway shall have the power and right 

to pay or to defend or compromise any claim of threatened legal proceedings or in 

anticipation of legal proceedings being instituted consequent on the action or default of 

the Contractor, to take such steps as may be considered necessary or desirable to ward 

off or mitigate the effect of such proceedings, charging to Contractor, as aforesaid; any 

sum or sums of money which may be paid and any expenses whether for reinstatement 

or otherwise which may be incurred and the propriety of any such payment, defence or 

compromise, and the incurring of any such expenses shall not be called in question by 

the Contractor. 

 

 

25.  Sheds, Storehouses and Yards: The Contractor shall at his own expense provide himself 

with sheds, storehouses and yards in such situations and in such numbers as in the 

opinion of the Engineer is requisite for carrying on the works and the Contractor shall 

keep at each such sheds, storehouses and yards a sufficient quantity of materials and 

plant in stock as not to delay the carrying out of the works with due expedition and the 

Engineer and the Engineer's representative shall have free access to the said sheds, store 

houses and yards at any time for the purpose of inspecting the stock of materials or 

plant so kept in hand, and any materials or plant which the Engineer may object to shall 

not be brought upon or used in the works, but shall be forthwith removed from the 

sheds, storehouses or yards by the Contractor. The Contractor shall at his own expenses 

provide and maintain suitable mortar mills, soaking vats or any other equipments 

necessary for the execution of the works.  

 

26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

 

26.1 The Contractor shall place and keep on the works at all times efficient and competent 

staff to give the necessary directions to his workmen and to see that they execute their 

work in sound & proper manner and shall employ only such supervisors, workmen & 

labourers in or about the execution of any of these works as are careful and skilled in 

the various trades.  

 

26.2 The Contractor shall at once remove from the works any agents, permitted sub-

contractor, supervisor, workman or labourer who shall be objected to by the Engineer 

and if and whenever required by the Engineer, he shall submit a correct return showing 
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the names of all staff and workmen employed by him.  

 

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing 

on the works a sufficient number of staff and workmen as is necessary for proper 

completion of the works within the time prescribed, the Contractor shall forthwith on 

receiving intimation to this effect deploy the additional number of staff and labour as 

specified by the Engineer within seven days  of being so required and failure on the part 

of the Contractor to comply with such instructions will entitle the Railway to rescind 

the contract under Clause 62 of these conditions. 

 

26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 

qualified Diploma Engineer(s), as prescribed in the tender documents.  

 

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall 

be liable to pay liquidated damages at the rates, as prescribed in the tender documents.  

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various 

activities contained in the works contract shall be specified in the tender documents as 

„Special Condition of Contract‟. 

 

27.(1) Workmanship and Testing: The whole of the works and/or supply of materials specified 

and provided in the contract or that may be necessary to be done in order to form and 

complete any part thereof shall be executed in the best and most substantial workman 

like manner with materials of the best and most approved quality of their respective 

kinds, agreeable to the particulars contained in or implied by the specifications and as 

referred to in and represented by the drawings or in such other additional particulars, 

instructions and drawings given during the carrying on of the works and to the entire 

satisfaction of the Engineer according to the instructions and directions which the 

Contractors may from time to time receive from the Engineer. The materials may be 

subjected to tests by means of such machines, instruments and appliances as the 

Engineer may direct and wholly at the expense of the Contractor. 

 

27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's 

Representative shall be entitled to order from time to time: 

 

(a) The removal from the site, within the time specified in the order, of any materials which 
in his opinion are not in accordance with the specifications or drawings. 
 

(b) The substitution of proper and suitable materials, and 
 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on 
account payments therefor, of any work which in respect of materials or workmanship is 
not in his opinion in accordance with the specifications and in case of default on the part 
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of the Contractor in carrying out such order, the Railway shall be entitled to rescind the 
contract under Clause 62 of these conditions. 
 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by 
Ministry of Environment Forest and Climate Change dated 29.03.2016 and published in 
the Gazette of India, Part – II, Section -3, Sub-section (ii) are binding upon the 
Contractor. Contractor shall implement these provisions at worksites, for which no extra 
payment will be payable. 
 

28.  Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's 

Representative every facility for entering in and upon every portion of the work at all 

hours for the purpose of inspection or otherwise and shall provide all labour, materials, 

planks, ladders, pumps, appliances and things of every kind required for the purpose 

and the Engineer and the Engineer's Representative shall at all times have free access to 

every part of the works and to all places at which materials for the works are stored or 

being prepared. 

 

29.  Examination of Work before Covering Up: The Contractor shall give 7 days‟ notice to 

the Engineer or the Engineer's Representative whenever any work or materials are 

intended to be covered up in the earth, in bodies or walls or otherwise to be placed 

beyond the reach of measurements in order that the work may be inspected or that 

correct dimensions may be taken before being so covered, placed beyond the reach of 

measurement in default whereof, the same shall at the option of the Engineer or the 

Engineer's Representative be uncovered and measured at the Contractor's expense or no 

allowance shall be made for such work or materials. 

 

30.  Temporary Works: All temporary works necessary for the proper execution of the 

works shall be provided and maintained by the Contractor and subject to the consent of 

the Engineer shall be removed by him at his expenses when they are no longer required 

and in such manner as the Engineer shall direct. In the event of failure on the part of the 

Contractor to remove the temporary works, the Engineer will cause them to be removed 

and cost as increased by supervision and other incidental charges shall be recovered 

from the Contractor. If temporary huts are provided by the Contractor on the Railway 

land for labour engaged by him for the execution of works, the Contractor shall arrange 

for handing over vacant possession of the said land after the work is completed; if the 

Contractor's labour refuse to vacate, and have to be evicted by the Railway, necessary 

expenses incurred by the Railway in connection therewith shall be borne by the 

Contractor. 

 

31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the 

Contractor shall be responsible for the arrangements to obtain supply of water necessary 

for the works. 

 

31.(2)  Water Supply from Railway System: The Railway may supply to the Contractor  part or 
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whole of the quantity of the water required for the execution of works from the 

Railway's existing water supply system at or near the site of works on specified terms 

and conditions and at such charges as shall be determined by the Railway and payable 

by the Contractor, provided that the Contractor shall arrange, at his own expense, to 

effect the connections and lay additional pipelines and accessories on the site and that 

the Contractor shall not be entitled to any compensation for interruption of failure of the 

water supply. 

 

31.(3)  Water Supply by Railway Transport: In the event of the Railway arranging supply of 

water to the Contractor at or near the site of works by travelling water tanks or other 

means, the freight and other charges incurred thereby, including demurrage charges that 

may be levied, shall be paid by the Contractor in addition to the charges referred to in 

Sub-Clause (2) of the Clause provided that the Contractor shall not be entitled to any 

compensation for interruption or failure of the water supply. 

 

31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise provided 

in the contract, the Contractor shall be responsible for arrangements to obtain supply of 

Electric Power for the works. 

 

(b) Electric Supply from the Railway System:  The Railway may supply to the Contractor 

part or whole of the electric power wherever available and possible, required for 

execution of works from the Railway's existing electric supply systems at or near the 

site of works on specified terms and conditions and such charges as shall be determined 

by the Railway and payable by the Contractor provided the cost of arranging necessary 

connections to the Railway's Electric Supply systems and laying of 

underground/overhead conductor, circuit protection, electric power meters, transmission 

structure, shall be borne by the Contractor and that the Contractor shall not be entitled 

to any compensation for interruption or failure of the Electric supply system. 

 

32.  Property in Materials and Plant: The materials and plant brought by the Contractor upon 

the site or on the land occupied by the Contractor in connection with the works and 

intended to be used for the execution thereof shall immediately be deemed to be the 

property of the Railway. Such of them as during the progress of the works are rejected 

by the Engineer under Clause 25 of these conditions or are declared by him not to be 

needed for the execution of the works or such as on the grant of the certificate of 

completion remain unused shall immediately on such rejection, declaration or grant 

cease to be deemed the property of the Railway and the Contractor may then (but not 

before) remove them from the site or the said land. This clause shall not in any way 

diminish the liability of the Contractor nor shall the Railway be in any way answerable 

for any loss or damage which may happen to or in respect of any such materials or plant 

either by the same being lost, stolen, injured or destroyed by fire, tempest or otherwise. 

 

 

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all 

reasonable care of all tools, plant and materials or other property whether of a like 
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description or not belonging to the Railway and committed to his charge for the purpose 

of the works and shall be responsible for all damage or loss caused by him, his agents, 

permitted sub-contractor, or his workmen or others while they are in his charge. The 

Contractors shall sign accountable receipts for tools, plants and materials made over to 

him by the Engineer and on completion of the works shall hand over the unused balance 

of the same to the Engineer in good order and repair, fair wear and tear excepted, and 

shall be responsible for any failure to account for the same or any damage done thereto. 

 

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as concrete 

mixers, compressors and portable engines for use during execution of the works on such 

terms as may be specified in the special conditions or in a separate agreement for Hire 

of Plant. 

 

34.(1)  Precaution During Progress of Works: During the execution of works, unless otherwise 

specified, the Contractor shall at his own cost provide the materials for and execute all 

shoring, timbering and strutting works as is necessary for the stability and safety of all 

structures, excavations and works and shall ensure that no damage, injury or loss is 

caused or likely to be caused to any person or property. 

 

34.(2)  Roads and Water Courses: Existing roads or water courses shall not be blocked cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 

permission of the Engineer. All compensations claimed for any unauthorized closure, 

cutting through, alteration, diversion or obstruction to such roads or water courses by 

the Contractor or his agent or his staff shall be recoverable from the Contractor‟s 

bills/Security Deposit or any other dues of Contractor with the Government of India.  

 

34.(3)  Provision of Access to Premises: During progress of work in any street or thoroughfare, 

the Contractor shall make adequate provision for the passage of traffic, for securing safe 

access to all premises approached from such street or thoroughfare and for any 

drainage, water supply or means of lighting which may be interrupted by reasons of the 

execution of the works and shall react and maintain at his own cost barriers, lights and 

other safeguards as prescribed by the Engineer, for the regulation of the traffic, and 

provide watchmen necessary to prevent accidents. The works shall in such cases be 

executed night and day, if so ordered by the Engineer and with such vigour so that the 

traffic way be impeded for as short a time as possible. 

 

 

34.(4)  Safety of Public: The Contractor shall be responsible to take all precautions to ensure 

the safety of the public whether on public or railway property and shall post such look 

out men as may, in the opinion of the Engineer, be required to comply with regulations 

appertaining to the work. Contractor shall ensure placement of barricading / partitions at 

the place of work to ensure safety of habitants of adjacent area, failing which Engineer 

may advise stoppage of work as per his discretion.   

 

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works i.e. 
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name of work, approximate cost, expected date of completion, name and address of the 

Contractor and address of Engineer on a proper steel Board of size not less than    1m x 

1m. 

 

35. Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor 

without the permission of the Engineer and then also only in the manner and to the 

extent to which such permission is given. Where explosives are required for the works, 

they shall be stored in a special magazine to be provided by and at the cost of the 

Contractor in accordance with the Explosive Rules. The Contractor shall obtain the 

necessary license for the storage and the use of explosives.  All operations in which or 

for which explosives are employed shall be at the sole risk and responsibility of the 

Contractor and the Contractor shall indemnify the Railway in respect thereof. 

 

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend the 

progress of the works or any part thereof for such time or times and in such manner as 

the Engineer may consider necessary and shall during such suspension properly protect 

and secure the work so far as is necessary in the opinion of the Engineer. If such 

suspension is: 

 

(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather conditions 

or by some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the public or 

workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and 

restoration of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority due 

to high level of pollution in the city of worksite.  

 

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during the 

period of suspension of the works, but in the event of any suspension ordered by the 

Engineer for reasons other than aforementioned and when each such period of 

suspension exceeds 14 days, the Contractor shall be entitled to such extension of time 

for completion of the works as the Engineer may consider proper having regard to the 

period or periods of such suspensions and to such compensations as the Engineer may 

consider reasonable in respect of salaries or wages paid by the Contractor to his 

employees during the periods of such suspension. 

 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any part 

thereof is suspended on the order of the Engineer for more than three months at a time, 

the Contractor may serve a written notice on the Engineer requiring permission within 

15 days from the receipt thereof to proceed with the works or that part thereof in regard 

to which progress is suspended and if such permission is not granted within that time 

the Contractor by further written notice so served may, but is not bound to, elect to treat 



 
 

Sign & Seal of Tenderer Page 60 
 

the suspension where it affects part only of the works as an omission of such part or 

where it affects the whole of the works, as an abandonment of the contract by the 

Railway. 

 

37.  Rates for Items of Works: 

 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to 

provide for works duly and properly completed in accordance with the General and 

Special (if any) Conditions of the Contract and the Specifications and drawings together 

with such enlargements, extensions, diminutions, reductions, alterations or additions as 

may be ordered in terms of Clause 42 of these conditions and without prejudice to the 

generality thereof and shall be deemed to include and cover superintendence and labour, 

supply, including full freight of materials, stores, patterns, profiles, moulds, fittings, 

centerings, scaffolding, shoring props, timber, machinery, barracks, tackle, roads, pegs, 

posts, tools and all apparatus and plant required on the works, except such tools, plant 

or materials as may be specified in the contract to be supplied to the Contractor by the 

Railway, the erection, maintenance and removal of all temporary works and buildings, 

all watching, lighting, bailing, pumping and draining, all prevention of or compensation 

for trespass, all barriers and arrangements for the safety of the public or of employees 

during the execution of works, all sanitary and medical arrangements for labour camps 

as may be prescribed by the Railway, the setting of all work and of the construction, 

repair and upkeep of all center lines, bench marks and level pegs thereon, site clearance, 

all fees duties, royalties, rent and compensation to owners for surface damage or taxes 

and impositions payable to local authorities in respect of land, structures and all 

material supplied for the work or other duties or expenses for which the Contractor may 

become liable or may be put to under any provision of law for the purpose of or in 

connection with the execution of the contract and all such other incidental charges or 

contingencies as may have been specially provided for in the Specifications. 

 

However, if rates of existing GST or cess on GST for Works Contract is increased or 

any new tax /cess on Works Contract is imposed by Statute after the date of opening of 

tender but within the original date of completion/date of completion extended under 

clause 17 & 17A and the Contractor thereupon properly pays such taxes/cess, the 

Contractor shall be reimbursed the amount so paid. 

 

 Further, if rates of existing GST or cess on GST for Works Contract is decreased or any 

tax/cess on Works Contract is decreased / removed by Statute after the date of opening 

of tender, the reduction in tax amount shall be recovered from Contractor‟s 

bills/Security Deposit or any other dues of Contractor with the Government of India.  

 

 

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with the 

scale in force for the time being on the Railway and incurred by the Contractor failing 

to load or unload any goods or materials within the time allowed by the Railway for 

loading as also wharfage charges, of materials not removed in time, as also charges due 
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on consignments booked by or to him shall be paid by the Contractor, failing which 

such charges shall be debited to the Contractor's account in the hands of the Railway 

and shall be deducted from any sums which may become due to him in terms of the 

contracts. 

 

39.(1) Rates for Extra Item(s) of Works:   

 

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the 
Contractor on the instructions of the Engineer which is not included in the 
accepted Bill(s) of Quantities but figures in the Standard Schedule of Rates (SSOR), 
shall be executed at the rates set forth in the "Standard Schedule of Rates (SSOR)" 
modified by the tender percentage as accepted in the contract for that chapter of 
Standard Schedule of Rates (SSOR).  
For item(s) not covered in this sub clause, the rate shall be decided as agreed upon 

between the Engineer and the Contractor before the execution of such items of work 

as per sub clause (b). 

 

(b) Other Items: For any item of work to be carried out by the Contractor but not 
included in the accepted Bill(s) of Quantities and also not covered under sub clause 
(a) above, the Contractor shall be bound to notify the Engineer at least seven days 
before the necessity arises for the execution of such items of works that the 
accepted Bill(s) of Quantities does not include rate or rates for such extra work 
involved. The rates payable for such items shall be decided at the meeting to be 
held between the Engineer and Contractor, in as short a period as possible after 
the need for the special item has come to the notice. In case the Contractor fails to 
attend the meeting after being notified to do so or in the event of no settlement 
being arrived at, the Railway shall be entitled to execute the extra works by other 
means and the Contractor shall have no claim for loss or damage that may result 
from such procedure.  
 

The assessment of rates for extra item(s) shall be arrived at based on the prevailing 
market rates of labour, machinery & materials and by taking guidance from the 
following documents in order of priority:  

 

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways 

(USSOR)” 

 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

 

iii. Market Analysis 

 

.39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly here untofore-
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mentioned, then and in such a case the Contractor shall only be entitled to be paid in 

respect of the work carried out or expenditure incurred by him prior to the date of 

determination of the rates as aforesaid according to the rates as shall be fixed by the 

Engineer. However, if the Contractor is not satisfied with the decision of the Engineer 

in this respect, he may appeal to the Chief Engineer within 30 days of getting the 

decision of the Engineer, supported by analysis of the rates claimed. The Chief 

Engineer's decision after hearing both the parties in the matter would be final and 

binding on the Contractor and the Railway. 

 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works 

executed under the contract to the Railway complete in all respects to the satisfaction of 

the Engineer. The Engineer shall determine the date on which the work is considered to 

have been completed, in support of which his certificate shall be regarded as sufficient 

evidence for all purposes. The Engineer shall determine from time to time, the date on 

which any particular section of the work shall have been completed, and the Contractor 

shall be bound to observe any such determination of the Engineer. 

 

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall 

clear away and remove from the site all constructional plant, surplus materials, rubbish 

and temporary works of every kind and leave the whole of the site and works clean and 

in a workman like condition to the satisfaction of the Engineer. No final payment in 

settlement of the accounts for the works shall be paid, held to be due or shall be made to 

the, Contractor till, in addition to any other condition necessary for final payment, site 

clearance shall have been affected by him, and such clearance may be made by the 

Engineer at the expense of the Contractor in the event of his failure to comply with this 

provision within 7 days after receiving notice to that effect. Should it become necessary 

for the Engineer to have the site cleared at the expenses of the Contractor, the Railway 

shall not be held liable for any loss or damage to such of the Contractor's property as 

may be on the site and due to such removal there from which removal may be affected 

by means of public sales of such materials and property or in such a way as deemed fit 

and convenient to the Engineer. 

 

40A  Offloading of Part(s) of Work: At the final stage of completion/ commissioning of 

work, in case the contractor fails to complete the final part(s) of the work and the value 

of such part(s) of the work is limited to 5% of the original contract value, the Engineer 

may allow/decide for offloading of such part(s) of works, either after the Contractor‟s 

request in writing to do so or after serving a 14 (Fourteen) days suo-moto notice (as per 

annexure- VIIA), if the Engineer is of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable 

successful completion of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of 

the Railway/work;, and 

(iii) The anticipated additional cost for execution of such works through other mode 

would not be substantial and can be recovered from the pending dues of the contractor; 
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The Contractor shall be informed, in due course, by the Engineer of the mode and cost 

of execution of such offloaded work through other agency(ies) (as per annexure- VIIB). 

The extra expenditure so incurred in execution of the offloaded work, shall be 

recovered from subsequent Bill(s) or any other dues of the Contractor, but not 

exceeding the value of Performance Guarantee available in the contract. There shall be 

no other repercussion of such offloading on execution of the balance contract. The 

Contractor shall have no claim on account of above mentioned offloading of works.  

 

VARIATIONS IN EXTENT OF CONTRACT 

 

 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of the 

contract required to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the Railway and the Contractor 

and no work shall proceed under such modifications until this has been done. Any 

verbal or written arrangement abandoning, modifying, extending, reducing or 

supplementing the contract or any of the terms thereof shall be deemed conditional and 

shall not be binding on the Railway unless and until the same is incorporated in a 

formal instrument and signed by the Railway and the Contractor, and till then the 

Railway shall have the right to repudiate such arrangements. 

 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be 

entitled by order in writing to enlarge or extend, diminish or reduce the works or make 

any alterations in their design, character position, site, quantities, dimensions or in the 

method of their execution or in the combination and use of materials for the execution 

thereof or to order any additional work to be done or any works not to be done and the 

Contractor will not be entitled, to any compensation for any increase/reduction in the 

quantities of work but will be paid only for the actual amount of work done and for 

approved materials supplied against a specific order. 

 

42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be upto 25% of the 

quantity originally contracted, except in case of foundation work (in which no variation 

limit shall apply). However, the rates for the increased quantities shall be as per sub- 

para (iii) below. 

 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not 

be entitled to any claim or any compensation whatsoever upto the limit of 25% 

variation in quantity of individual item of works. 

 

 

(iii) In case an increase in quantity of an individual item by more than 25% of the 

agreement quantity is considered unavoidable, then same shall be executed at following 

rates Quantities operated in excess of 125% but upto 140% of the agreement quantity of 

the concerned item, shall be paid at 98% of the rate awarded for that item in that 
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particular tender; 

 

Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 

concerned item shall be paid at 96% of the rate awarded for that item in that particular 

tender; 

 

Variation in quantities of individual items beyond 150% will be avoided and would be 

permitted only in exceptional unavoidable circumstances and shall be paid at 96% of 

the rate awarded for that item in that particular tender.  

 

Variation to quantities of Minor Value Item: 

 

The limit for varying quantities for minor value items shall be 100% (as against 25% 

prescribed for other items). A minor value item for this purpose is defined as an item 

whose original agreement value is less than 1 % of the total original contract value.  

 

d.(i)      Quantities operated upto and including 100% of the agreement quantity of the concerned 

minor value item, shall be paid at the rate awarded for that item in that particular tender; 

 

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 

concerned minor value item, shall be paid at 98% of the rate awarded for that item in 

that particular tender; 

 

d.(iii)  Variation in quantities of individual minor value item beyond 200% will be avoided and 

would be permitted only in exceptional unavoidable circumstances and shall be paid at 

96% of the rate awarded for that item in that particular tender. 

 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross 

quantity of earthwork items and variation in the quantities of individual classifications 

of soil shall not be subject to this limit.  

 

(V) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation 

limit of 25% would apply to the value of SSOR schedule(s) as a whole and not on 

individual SSOR items. However, in case of Non Standard Schedule of Rates (SSOR) 

items, the limit of 25% would apply on the individual items irrespective of the manner 

of quoting the rate (single percentage rate or individual item rate). 

 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree 

affect the validity of the contract; but shall be performed by the Contractor as provided 

therein and be subject to the same conditions, stipulations and obligations as if they had 

been originally and expressively included and provided for in the Specifications and 

Drawings and the amounts to be paid therefor shall be calculated in accordance with the 

accepted Bill(s) of Quantities. Any extra item(s)/quantities of work falling outside the 
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purview of the provisions of Sub-Clause (2) above shall be paid for at the rates 

determined under Clause-39 of these Conditions. 

 

CLAIMS 

 

43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to the 

Engineer once in every quarter commencing from the month following the month of 

issue of Letter of Acceptance, an account giving full and detailed particulars of all 

claims for any additional expenses to which the Contractor may consider himself 

entitled to and of all extra or additional works ordered by the Engineer which he has 

executed during the preceding quarter and no claim for payment for such work will be 

considered which has not been included in such particulars. 

 

43.(2) Signing of "No Claim" Certificate : The Contractor shall not be entitled to make any 

claim whatsoever against the Railway under or by virtue of or arising out of this 

contract, nor shall the Railway entertain or consider any such claim, if made by the 

Contractor, after he shall have signed a "No Claim" Certificate in favour of the Railway 

in such form as shall be required by the Railway after the works are finally measured 

up. The Contactor shall be debarred from disputing the correctness of the items covered 

by "No Claim" Certificate or demanding a clearance to arbitration in respect thereof. 

 

 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

 

 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted 

Bill(s) of Quantities with items of works quantified are the estimated quantities of the 

works and they shall not be taken as the actual and correct quantities of the work to be 

executed by the Contractor in fulfillment of his obligations under the contract. 

 

45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at the rates 

in the accepted Bill(s) of Quantities and for extra works at rates determined under 

Clause 39 of these Conditions on the measurements taken by the Engineer or the 

Engineer's representative in accordance with the rules prescribed for the purpose by the 

Railway. The quantities for items the unit of which in the accepted Bill(s) of Quantities 

is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half 

being dropped and half and above being taken as one; for items the unit of which in the 

accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places 

of decimals. Such measurements will be taken of the work in progress from time to time 

and at such intervals as in the opinion of the Engineer shall be proper having regard to 

the progress of works. The date and time on which „on account‟ or „final‟ measurements 

are to be made shall be communicated to the Contractor who shall be present at the site 

and shall sign the results of the measurements (which shall also be signed by the 

Engineer or the Engineer's representative) recorded in the official measurements book 

as an acknowledgement of his acceptance of the accuracy of the measurements. Failing 
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the Contractor's attendance, the work may be measured up in his absence and such 

measurements shall, notwithstanding such absence, be binding upon the Contractor 

whether or not he shall have signed the measurement books provided always that any 

objection made by him to measurement shall be duly investigated and considered in the 

manner set out below: 

 

(a) It shall be open to the Contractor to take specific objection to any recorded 
measurements or Classification on any ground within seven days of the date of such 
measurements. Any re-measurement taken by the Engineer or the Engineer's 
representative in the presence of the Contractor or in his absence after due notice 
has been given to him in consequence of objection made by the Contractor shall be 
final and binding on the Contractor and no claim whatsoever shall thereafter be 
entertained regarding the accuracy and Classification of the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

45(ii). Measurement of Works by Contractor‟s Authorized Representative (in case the contract 

provides for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of 
Quantities and for extra works at rates determined under Clause 39 of these Conditions 
on the measurements taken by the Contractor’s authorized Engineer in accordance with 
the rules prescribed for the purpose by the Railway. The quantities for items the unit of 
which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the 
nearest whole number, any fraction below half being dropped and half and above being 
taken as one; for items the unit of which in the accepted Bill(s) of Quantities is single, 
the quantities shall be calculated to two places of decimals. Such measurements will be 
taken of the work in progress from time to time. The date and time on which ‘on 
account’ or ‘final’ measurements are to be made shall be communicated to the 
Engineer.   
 

(b) The date and time of test checks shall be communicated to the Contractor who shall be 
present at the site and shall witness the test checks, failing the Contractor’s 
attendance the test checks may be conducted in his absence and such test checks shall 
not withstanding such absence be binding upon Contractor provided always that any 
objection made by Contractor to test check shall be duly investigated and considered 
in the manner set out below: 
 

(c) It shall be open to the Contractor to take specific objection to test checks of any 
recorded measurement within 7 days of date of such test checks. Any re-test check 
done by the concerned Railway’s authority in the presence of the Contractor or in his 
absence after due notice given to him in consequent of objection made by the 
Contractor shall be final and binding on the Contractor and no claim whatsoever shall 
thereafter be entertained regarding the accuracy and classification of the 
measurements. 
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(d) If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 

 

(e) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it 
is detected by the Engineer that agency has claimed any exaggerated measurement or 
has claimed any false measurement for the works which have not been executed; 
amounting to variation of 5% or more of claimed gross bill amount, action shall be 
taken as following: 
On first occasion of noticing exaggerated/ false measurement, Engineer shall recover 

liquidated damages equal to10% of claimed gross bill value.  

On any next occasion of noticing any exaggerated/false measurement, railway shall 

recover liquidated damages equal to 15% of claimed gross bill value. In addition, the 

facility of recording of measurements by Contractor as well as release of provisional 

payment shall be withdrawn. Once withdrawn, measurements shall be done by railway 

as per clause 45(i) above. 

 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to time 

by way of "On-Account" payment only for such works as in the opinion of the Engineer 

he has executed in terms of the contract. All payments due on the Engineer‟s/Engineer's 

Representative's certificates of measurements or Engineer‟s certified “Contractor‟s 

authorized Engineer‟s measurements”  shall be subject to any deductions which may be 

made under these presents and shall further be subject to, unless otherwise required by 

Clause 16 of these Conditions, a retention of six percent by way of Security Deposits, 

until the amount of Security Deposit by way of such retentions shall amount to 5% of 

the total value of the contract provided always that the Engineer may by any certificate 

make any correction or modification in any previous certificate which shall have been 

issued by him and that the Engineer may withhold any certificate, if the works or any 

part thereof are not being carried out to his satisfaction.  

 

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded off to 

the nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and 

more upto₹1 will be reckoned as ₹ 1. 

 

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments 

made to the Contractor shall be without prejudice to the final making up of the accounts 

(except where measurements are specifically noted in the Measurement Book as "Final 

Measurements" and as such have been signed by the Contractor and 

Engineer/Engineer's Representative) and shall in no respect be considered or used as 

evidence of any facts stated in or to be inferred from such accounts nor of any particular 

quantity of work having been executed nor of the manner of its execution being 

satisfactory. 

 

46.(4)   If payment(s) of Advances are applicable in the contract, as mentioned in the Tender 
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Documents, Railway shall make payment(s) of Interest bearing advances, on the request 

of contractor. The payment and recovery of such Advances shall be made as under: 

 (a):  Mobilisation Advance –  

This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in equipment and 

actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of an 

utilization certificate by the contractor that the Stage 1 advance has been properly 

utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) from a 

scheduled commercial bank of India of at least 110% of the value of the sanctioned 

advance amount (covering principal plus interest). 

 

 (b):  Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value against new Machinery 

& Equipment, involving substantial outlay, brought to site and essentially required for 

the work. This advance shall not exceed 75% of the purchase price of such Equipment 

and shall be payable when Equipment is hypothecated to the President of India by a 

suitable bond or alternatively covered by an irrevocable Bank Guarantee from a 

scheduled commercial bank of India for full cost of the Plant & Equipment in a form 

acceptable to Railways. The Plant & Equipment shall be insured for the full value and 

for the entire period, they are required for the work.  This Plant & Equipment shall not 

be removed from the site of work without prior written permission of the Engineer. No 

advance should be given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following conditions - 

The full amount of Advances shall be recovered from contractor dues. The recovery shall 

commence when the value of contract executed reaches 15% of original contract value 

and shall be completed when the value of work executed reaches 85% of the original 

contract value. The installments on each "on account bill" will be on pro-rata basis.  

Interest shall be recovered on the advance outstanding for the period commencing from the date 

of payment of advance till date of particular on-account bill (through which recovery of 

principal is effected) and adjusted fully against on-account bill along with pro-rata 

principal recovery. In the event of any short-fall, the same shall be carried forward to 

the next on-account bill and shall attract interest.  

The advances shall be used by the Contractor for the purpose of the Contract, and for the purpose 

for which they are paid. Under no circumstances, shall the advances be diverted for 

other purposes. Any such diversion shall be construed as a breach of the Contract and 

the Contractor shall be asked to return the advance at once and pay interest at 15% per 

annum till the advance is recovered back from him. The Contractor shall return the 

advance and pay the interest in one go without demur. The Contractor, if required by 

the Engineer shall provide the details of utilisation of Mobilisation advance. 

If the Contractor is found to have contravened the provision, it will constitute a breach of 

contract and Railway shall be entitled to terminate the contract and forfeit his 
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Performance Guarantee as well as Security Deposit. 

 In cases, where the Contract is rescinded as per clause 62 of the contract or short closed under 

any other condition(s) of the contract, without making full recovery of advances and 

accrued interest thereon, by the Railway, such balance of advances and accrued interest 

thereon shall immediately become due and payable by the Contractor to the Railway. 

The same shall be recovered from any due of Contractor with the Government of India. 

 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be 

transferred electronically to his bank account.   

46A. Price Variation Clause (PVC): 

  

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having 

advertised value above Rs. 2 Crores. Provided further that, in a contract where PVC is 

applicable, following shall be outside the purview of price adjustments (i.e. shall be 

excluded from the gross value of the work for the purpose of price variation) : 

a. Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b. Any extra item(s) included in subsequent variation falling outside the purview of the 

Bill(s) of Quantities of tender, under clause 39. (1)(b) of these Standard General 

Conditions, unless applicability of PVC and „Base Month‟ has been specially agreed, 

while fixing the rates of such extra item(s). 

 

46A.2 Base Month: The Base Month for „Price Variation Clause‟ shall be taken as the one month 

prior to closing of tender, unless otherwise stated elsewhere. The quarter for 

applicability of PVC shall commence from the month following the Base month. The 

Price Variation shall be based on the average Price Index of the quarter under 

consideration. 

 

46A.3 Validity: 

Rates accepted by Railway Administration shall hold good till completion of work 

and no additional individual claim shall be admissible except: 

Payment/recovery for increase/decrease in GST on works contract or 

imposition/removal of any tax/cess on Works Contract as per Clause 37, 

Payment/recovery for overall market situation as per Price Variation Clause given 

hereunder. 

 

46A.4 Components of various items in a contract on which variation in prices be admissible, 

shall be steel, cement, ferrous material, non-ferrous material, insulators, zinc and other 

materials, labour, plant & machinery, fuel, explosives, detonators etc. Adjustment for 

variation in prices of these items shall be determined in the manner prescribed.  

 

46A.5 No price variation shall be admissible for fixed components.  

 

 

46A.6 The percentages of various components in various type of works shall be as specified for 

all item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed as per 
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table & classifications given below: 

 

(I). For Civil Engineering Works 

 

S

N 

Classification 

 

 

 

 

Components 
1
A

, 
2
 &

 3
A

 

4
A

 

5
A

 

6
A

 

7
 

8
A

 

9
A

 

1
B

, 
3

B
, 
4
B

, 
5
B

, 
6
B

 8
B

 &
 9

B
 

1
C

, 
3

C
, 
4
C

, 
5
C

, 
6
C

, 
8

C
 &

 9
C

 

3
D

, 
4
D

, 
5
D

, 
6
D

, 
8
D

 &
 9

D
 

3
E

, 
4
E

, 
5
E

, 
6
E

, 
8
E

 &
 9

E
 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour Lc 20 25 30 20 50 20 20 0 0 10 25 

3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 

4 Cement Cc 0 0 15 0 0 0 0 0 85 0 0 

5 Plant 

Machinery 

& Spares 

PMc 30 15 5 20 15 20 30 0 0 10 30 

6 Fuel & 

Lubricants 
Fc 25 15 5 15 15 20 15 0 0 10 20 

7 Other 

materials 
Mc 10 15 30 30 5 25 20 0 0 5 10 

8 Detonators 

& 

Explosive 

Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 

 

It shall not be considered for any price variation. 

 

The classification mentioned in the table above represents following type of item(s) in the 

work(s) – 

1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement  

2 Ballast Supply Works 

 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 
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4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel  

7 Permanent Way linking  

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  

9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) shall be 

worked out by the following formulae: 

 L  = (W or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

                     LB x 100 

M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

                                                               MB x100 

F  = (W or WSF or WF or WSFL or WFL) x (FQ – FB) x   FC 

                                                              FB x 100 
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E  = (W) x (EQ – EB) x   EC 

                                            EB x100 

PM = (W or WSF or WF or WSFL or WFL) x(PMQ-PMB) x  PMC 

                                                                     PMB x 100 

S = (W or WS or WSF) x (SQ-SB) x SC 

     SB x 100  

C = (W or WC ) x (CQ – CB) x CC 

     CB x 100 

For Railway Electrification Works:  

T = [0.4136x(CQ– CB) / CB] x 85 

(i) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  

(ii) N = [(PT - PO) / PO] x 85 

(iii) I = [(IT – IO) / IO] x 85 

(iv) G = [(MQ - MB) / MB] x 85 

(v) Er  = [(LQ - LB) / LB] x 85 

Where, 

L  Amount of price variation in Labour  

M  Amount of price variation in Materials  

F Amount of price variation in Fuel  

E  Amount of price variation in Explosives  

PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of 

Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) 

of Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous Items 

(Bill(s) of Quantities for non-ferrous items)  

I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of 

Quantities for Insulator items)  

G      Percentage variation payable on the gross value of bill of General Works (Bill(s) 

of Quantities for General items)  

Er      Percentage variation payable on the gross value of erection (Bill(s) of Quantities 

for Erection Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 
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W Gross value of work done by Contractor as per on-account bill(s) excluding the Gross 

value of work under WSor/and WCor/and WSF or/and WF or/and WSFL or/and WFL 

and cost of materials supplied by Railway either free or at fixed rate,  

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WC Gross value of work done by Contractor for item(s)of supply of cement and /or supply 

of grout material. 

WSF Gross value of work done by Contractor for item(s)of Fabrication & Erection of 

Structures including supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of Structures 

excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection 

/ Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection 

/ Launching of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin 

for the base period  

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin 

for the average price index of the 3 months of the quarter under consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the 

base period  

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the 

average price index of the 3 months of the quarter under consideration 

FB The average of official prices of Diesel available on the official website of „Petroleum 

Planning and Analysis cell‟ under Ministry of Petroleum and Natural Gas for Delhi, 

Kolkata, Mumbai &Chennai, for the base period 

FQ The average of official prices of Diesel available on the official website of „Petroleum 

Planning and Analysis cell‟ under Ministry of Petroleum and Natural Gas for Delhi, 

Kolkata, Mumbai &Chennai, for the 3 months of the quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category „Explosive‟ of (g). 

Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 

Adviser, Govt. of India, Ministry of Commerce & Industry, Department of Industrial 

Policy & Promotion (DIPP), for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category „Explosive‟ of (g). 

Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 

Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry, Department 

of Industrial Policy & Promotion (DIPP), for the average price index of 3 months of 

the quarter under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for 

„Manufacture of machinery for mining, quarrying and construction‟– published in RBI 

(Reserve Bank of India) Bulletin, for the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for 

„Manufacture of machinery for mining, quarrying and construction‟– published in RBI 

(Reserve Bank of India) Bulletin, for the average price index of 3 months of the quarter 

under consideration. 
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SB The average rate provided by the Joint Plant Committee for the relevant 

category of steel item as mentioned in Clause 46A.9; for the base period.  

SQ The average rate provided by the Joint Plant Committee for the relevant 

category of steel item as mentioned in Clause 46A.9; for the 3 months of the 

quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 

published in RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 

published in RBI Bulletin for the average price index of the 3 months of the 

quarter under consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month 

which is two months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month 

which is one month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two months 

prior to date of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one month 

prior to date of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months prior to date of 

inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date of 

opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month which 

is two months prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the month which 

is one month prior to date of opening of tender 

 

SIGNALING & TELECOMMUNICATION WORKS:   

The following expressions and meanings are assigned to the value of the work done for 

signalling and telecommunication works: 

 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

 

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory for 

signalling works; 

 

INTGTESTSIG = Value of integrated testing and commission for signalling works of the 

Railway Project; 

COMWK= Value of telecommunication works for a stage payment of the item 

telecommunication works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of the item 

inventory for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication works of 

the Railway Project. 

(b) Price adjustment for changes in cost of signalling works and telecommunication works 
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shall be paid in accordance with the following formula: 

VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 

OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x 

(P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – 

P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + 

S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ 

P2Co + S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ 

P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ PQCo; 

VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi - 

OTHo)/OTHo]; 

VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x (OTHi- 

OTHo)/OTHo]; 

VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 

OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x 

(P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – 

P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + 

S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ 

P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ 

P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ PQCo+ 

PCEQP x (CEQPi – CEQPo)/CEQPo]; 

VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x (CEQPi – 

CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 

VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x (OTHi - 

OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the period under 

consideration due to changes in the rates for relevant components as specified in sub-

paragraph (h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period under 

consideration due to changes in the rates for relevant components as specified in sub-

paragraph (h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning of 

signalling works of the Railway Project during the period under consideration due to 

changes in the rates for relevant components as specified in sub-paragraph (h); 

 

VCOMWK = Increase or decrease in the cost of communication works during the period under 

consideration due to changes in the rates for relevant components as specified in sub-

paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works during 

the period under consideration due to changes in the rates for relevant components as 

specified in sub-paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and commissioning of 

telecommunication works of the Railway Project during the period under consideration 

due to changes in the rates for relevant components as specified in sub-paragraph (h); 
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PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication equipment, 

electronics, PVC insulated cables, labour, optical fibre cables, and other materials 

respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce and Industry, 

Government of India (hereinafter called “WPI”) for communication equipment for the 

month of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 months of 

the quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter 

under consideration; 

P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 30C 

x 1.5 sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 24C 

x 1.5 sq mm signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 19C 

x 1.5 sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 12C 

x 1.5 sq mm signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 9C x 

1.5 sq mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 6C x 

1.5 sq mm signalling cable 

P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 4C x 

1.5 sq mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 
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S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x 

1.5 sq mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 

12C x 2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 

2C x 2.5 sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for size 2C 

x 25 sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

PQCi = Price payable per Km as adjusted in accordance with price variation Clause for size 

0.9mm dia, 6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by Labour Bureau, 

Ministry of Labour, Government of India, (hereinafter called “CPI”) for the month of 

the Base Month;  

LBi = The CPI for industrial workers – All India for the average price index of the 3 months of 

the quarter under consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 

OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter under 

consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months of the quarter 

under consideration. 

(c) The following percentages shall govern the price adjustment of the Contract Price for 

signalling and telecommunication works: 

Works 

 

 

 

Component 
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  Signalling Telecommunication  

 Signalling Works  Signalling inventory Integrated testing and Commissioning 

 Telecommunication Works Telecomm inventory Integrated testing and 

Commissioning  

 Electronics (PELEX) ***% ***% _ ***% ***% _ 

 Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

 Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 

30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 

24C x 1.5 sq mm signalling cable (S24C) ***% _ _ ***% _ _ 

19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable (S12C) ***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable (S12C2.5) ***% _ _ ***% _ _ 

2C x 2.5 sq mm signalling cable (S2C2.5) ***% _ _ ***% _ _ 

2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 

Labour (PLB) ***% _ ***% ***% ***% ***% 

Other materials ***% ***% ***% ***% ***% ***% 

Total 100% 100% 100% 100% 100% 100% 

(Note- the percentages may be finalized by tendering authority depending on BOQ) 

 FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation Formula given below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where,  

Pi= Price payable per KM as adjusted in accordance with Price variation clause. 

Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for Copper 

Cuo= Price of copper Rod in Rs. Per MT  

CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom cable 

CCo= Price of PVC Compound in Rs. Per MT  

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF= Variation factor for Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per MT  

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of the month, one  
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month prior to the deadline for submission of bids. The above prices and indices are as published 

by IEEMA vide circular reference no. IEEMA (PVC) /CABLE  --/--/-- one month prior 

to the deadline for submission of bids.) 

Cu= Price of Copper Rod in Rs. Per MT. 

CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in  Rs. Per MT.   

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar month 

covering the date One month prior to the date of inspection call letter will be applicable 

for the calculation of updated price. The above prices and indices are as published by 

IEEMA vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one month prior to 

the date of inspection.) 

The value of variation factors for copper, steel and PVC Compound are different for different 

sizes of signalling cables.  Accordingly, the PVC formula for some of the types of 

signalling cable is as given under:- 

Underground Railway Signalling Cable unscreened and armoured copper conductor   

Size 30 C x 1.5 sq.mm. 

P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

Size 24C x 1.5 sq.mm 

P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration.    

Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

    Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

   Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

   Size 2C x 2.5 sq.mm 
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P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

  Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

  For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration.  

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices 

as mentioned above in Clause 46A.7. Any adjustment needed to be done based on the 

finally published indices shall be made as and when they become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as 

mentioned in this Clause shall be as under:  

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other rounds  Average of per tonne rates of 10mm dia 

TMT & 25mm dia TMT; confirming IS1786; Fe 500 

 

2. All types and sizes of angles, channels and joists Average of per tonne rates of „Angle 

75x75x6mm, Mild Steel Plate 10mm thickness and Channel 150x75mm; confirming 

IS2062, E250 Gr “A” 

3. All types and sizes of plates  Average of per tonne rates of „MS Plates 10mm 

thickness and 25mm thickness; confirming IS2062, E250 Gr “A” 

4. Any other section of steel not covered in the above categories  Average of price for 

the 3 categories covered under SL 1, 2 & 3 in this table. 

 

(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in 

different Zonal Railways shall be as under : 

SL City Railway 

1. Delhi Northern , North Central, North Eastern, North Western 

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 

3. Mumbai Central, Western, West Central 

4. Chennai Southern, South Central&South Western 

 

46A.10 Price Variation during Extended Period of Contract 

 The price adjustment as worked out above, i.e. either increase or decrease shall be 

applicable upto the stipulated date of completion of work including the extended period 

of completion where such extension has been granted under Clause 17A of the Standard 

General Conditions of Contract. However, where extension of time has been granted 

due to Contractor‟s failure under Clause 17B of the Standard General Conditions of 

Contract, price adjustment shall be done as follows: 

In case the indices increase above the indices applicable to the last month of original completion 

period or the extended period under Clause 17A, the price adjustment for the period of 

extension granted under Clause 17B shall be limited to the amount payable as per the  
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Indices applicable to the last month of the original completion period or the extended 

period under Clause 17A of the Standard General Conditions of Contract; as the case 

may be. 

In case the indices fall below the indices applicable to the last month of original/ extended 

period of completion under Clause 17A, as the case may be; then the lower indices shall 

be adopted for the price adjustment for the period of extension under Clause 17B of the 

Standard General Conditions of Contract. 

 

47.  Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the Tender 

Form after the date of issue of the certificate of completion by the Engineer or any other 

earlier date subsequent to the completion of the works that may be fixed by the 

Engineer, be responsible for and effectively maintain and uphold in good substantial, 

sound and perfect condition all and every part of the works and shall make good from 

time to time and at all times as often as the Engineer shall require, any damage or defect 

that may during the above period arise in or be discovered or be in any way connected 

with the works, provided that such damage or defect is not directly caused by errors in 

the contract documents, act of providence or insurrection or civil riot, and the 

Contractor shall be liable for and shall pay and make good to the Railway or other 

persons legally entitled thereto whenever required by the Engineer so to do, all losses, 

damages, costs and expenses they or any of them may incur or be put or be liable to by 

reasons or in consequence of the operations of the Contractor or of his failure in any 

respect. 

 

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the 

work has been completed and has satisfactorily passed any final test or tests that may be 

prescribed, the Engineer shall issue a certificate of completion duly indicating the date 

of completion in respect of the work and the period of maintenance of the work shall 

commence from the date of completion mentioned in such certificate. The certificate, 

inter alia, should mention that the work has been completed in all respects and that all 

the contractual obligations have been fulfilled by the Contractor and that there is no due 

from the Contractor to Railways against the contract concerned. 

   

The Engineer may also issue such a certificate indicating date of completion with 

respect to any part of the work (before the completion of the whole of work), which has 

been both completed to the satisfaction of the Engineer and occupied or used by the 

Railway. When any such certificate is given in respect of part of a work, such part shall 

be considered as completed and the period of maintenance of such part shall commence 

from the date of completion mentioned in the completion certificate issued for that part 

of the work.  

 

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion in 

respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve the 

Contractor from his liability to make good any defects imperfections, shrinkages or 
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 faults which may appear during the period of maintenance specified in the tender arising 

in the opinion of the Engineer from materials or workmanship not in accordance with 

the drawings or specifications or instruction of the Engineer, which defects, 

imperfections, shrinkages or faults shall upon the direction in writing of the Engineer be 

amended and made good by the Contractor at his own cost; and in case of default on the 

part of Contractor, the Engineer may employ labour and materials or appoint another 

Contractor to amend and make good such defects, imperfections, shrinkages and faults 

and all expenses consequent thereon and incidental thereto shall be borne by the 

Contractor and shall be recoverable from any moneys due to him under the contract.  

 

48(3) Final Supplementary Agreement: After the work is completed or otherwise concluded by 

the parties with mutual consent, and taken over by the Railway as per terms and 

conditions of the contract agreement, and there is unequivocal no claim on either side 

under the Contract other than as mentioned in item 4 of Annexure XIV, the parties shall 

execute the Final Supplementary Agreement as per Annexure XIV. 

 

49. Approval only by Maintenance Certificate: No certificate other than Maintenance Certificate, 

if applicable, referred to in Clause 50 of the Conditions shall be deemed to constitute 

approval of any work or other matter in respect of which it is issued or shall be taken as 

an admission of the due performance of the contract or any part thereof.  

 

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until a 

Maintenance Certificate, if applicable, shall have been signed by the Engineer stating 

that the works have been completed and maintained to his satisfaction. The 

Maintenance Certificate shall be given by the Engineer upon the expiration of the 

period of maintenance or as soon thereafter as any works ordered during such period 

pursuant to Sub Clause (2) to Clause 48 of these Conditions shall have been completed 

to the satisfaction of the Engineer, and full effect shall be given to this Clause 

notwithstanding the taking possession of or using the works or any part thereof by the 

Railway. 

 

The Competent Authority to issue above Maintenance Certificate shall normally be the authority 

who is competent to sign the contract. If this Competent Authority is of the rank lower 

than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 

Certificate. The Certificate, inter alia, should mention that the work has been completed 

in all respects and that all the contractual obligations have been fulfilled by the 

Contractor and that there is no due from the Contractor to Railways against the contract 

concerned 

 

50.(2) Cessation of Railway‟s Liability: The Railway shall not be liable to the Contractor for 

any matter arising out of or in connection with the contract for execution of the works 

unless the Contractor has made a claim in writing in respect thereof before the issue of 

the Maintenance Certificate under this clause. 
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50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Sub-Clause (2) of this Clause) the Railway shall remain 

liable for the fulfillment of any obligation incurred under the provision of the contract 

prior to the issue of the Maintenance Certificate which remains unperformed at the time 

such Certificate is issued and for the purposes of determining the nature and extent of 

any such obligations, the contract shall be deemed to remain in force between the 

parties thereto. 

 

51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the 

Engineer's representative's certified measurements or Engineer‟s certified “contractor‟s 

authorized engineer‟s measurements” of the total quantity of work executed by the 

Contractor upto the date of completion and on the rates accepted in Bill(s) of Quantities 

and for extra works on rates determined under Clause 39 of these Conditions shall be 

paid to the Contractor subject always to any deduction which may be made under these 

presents and further subject to the Contractor having signed delivered to the Engineer 

enclosing either a full account in detail of all claims he may have on the Railway in 

respect of the works or having delivered No Claim Certificate and the Engineer having 

after the receipt of such account given a certificate in writing that such claims are not 

covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 

45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of the 

Standard General Conditions of Contract or in any Clause (stated as excepted matter)  

of the Special Conditions of the Contract, that the whole of the works to be done under 

the provisions of the Contracts have been completed, that they have been inspected by 

him since their completion and found to be in good and substantial order, that all 

properties, works and things, removed, disturbed or injured in consequence of the works 

have been properly replaced and made good and all expenses and demands incurred by 

or made upon the Railway for or in the respect of damage or loss by from or in 

consequence of the works, have been satisfied agreeably and in conformity with the 

contract.  

 

51.(2)  Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself 

the right to carry out a post-payment audit and/ or technical examination of the  works 

and the Final Bill including all supporting vouchers, abstracts etc. and to make a claim 

on the Contractor for the refund of any excess amount paid to him till the release of 

security deposit or settlement of claims, whichever is later, if as a result of such 

examination any over-payment to him is discovered to have been made in respect of 

any works done or alleged to have been done by him under the contract. 

 

51-A. Production of Vouchers etc. by the Contractor: 

 

For a contract of more than one crore of rupees, the Contractor shall, whenever required, produce 

or cause to be produced for examination by the Engineer any quotation, invoice, cost or 

other account, book of accounts, voucher, receipt, letter, memorandum, paper of writing  
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 or any copy of or extract from any such document and also furnish information and 

returns verified in such manner as may be required in any way relating to the execution 

of this contract or relevant for verifying or ascertaining cost of execution of this 

contract (the decision of the Engineer on the question of relevancy of any documents, 

information or return being final and binding in the parties). The Contractor shall 

similarly produce vouchers etc., if required to prove to the Engineer, that materials 

supplied by him, are in accordance with the specifications laid down in the contract. 

 

If any portion of the work in a contract of value more than one crore of rupees be carried out by a 

sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the 

Standard General Conditions of Contract), the Engineer shall have power to secure the 

books of such sub-contract or any subsidiary or allied firm or company, through the 

Contractor, and such books shall be open to his inspection. 

The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the obligations of 

the Contractor under any statute rules or orders binding on the Contractor. 

 

52.   Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or claims for 

payment of a sum of money arises out of or under the contract against the Contractor, 

the Railway shall be entitled to withhold and also have a lien to retain such sum or sums 

in whole or in part from the security, if any, deposited by the Contractor and for the 

purpose aforesaid, the Railway shall be entitled to withhold the said cash Security 

Deposit or the Security if any, furnished as the case may be and also have a lien over 

the same pending finalization or adjudication of any such claim. In the event of the 

security being insufficient to cover the claimed amount or amounts or if no security has 

been taken from the Contractor, the Railway shall be entitled to withhold and have a 

lien to the extent of the such claimed amount or amounts referred to supra, from any 

sum or sums found payable or which at any time thereafter may become payable to the 

Contractor under the same contract or any other contract with this or any other Railway 

or any Department of the Central Government pending finalization or adjudication of 

any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above, by the Railway will be kept withheld or retained as 

such by the Railways till the claim arising out of or under the contract is determined by 

the arbitrator (if the contract governed by the Arbitration Clause) or by the competent 

court as the case may be and that the Contractor will have no claim for interest or 

damages whatsoever on any account in respect of such withholding or retention under 

the lien referred to supra and duly notified as such to the Contractor. For the purpose of 

this clause, where the Contractor is a partnership firm or a company, the Railway shall 

be entitled to withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any partner / company, as 

the case may be whether in his individual capacity or otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 

Any sum of money due and payable to the Contractor (including the Security Deposit returnable 

to him) under the contract may be withheld or retained by way of lien by the Railway,  
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 against any claim of this or any other Railway or any other Department of the Central 

Government in respect of payment of a sum of money arising out of or under any other 

contract made by the Contractor with this or any other Department of the Central 

Government. 

 

However, recovery of claims of Railway in regard to terminated contracts may be made from the 

Final Bill, Security Deposits and Performance Guarantees of other contract or contracts, 

executed by the Contractor. The Performance Guarantees submitted by the Contractor 

against other contracts, if required, may be withheld and encashed. In addition, 10% of 

each subsequent „on-account bill‟ may be withheld, if required, for recovery of 

Railway‟s dues against the terminated contract. 

 

It is an agreed term of the contract that the sum of money so withheld or retained under this 

Clause by the Railway will be kept withheld or retained as such by the Railway till the 

claim arising out of or under any other contract is either mutually settled or determined 

by arbitration, if the other contract is governed by Arbitration Clause or by the 

competent court as the case may be and Contractor shall have no claim for interest or 

damages whatsoever on this account or on any other ground in respect of any sum of 

money withheld or retained under this Clause and duly notified as such to the 

Contractor. 

 

53.  Signature on Receipts for Amounts: Every receipt for money which may become 

payable or for any security which may become transferable to the Contractors under 

these presents, shall, if signed in the partnership name by anyone of the partners of a 

Contractor's firm be a good and sufficient discharge to the Railway in respect of the 

moneys or security purported to be acknowledged thereby and in the event of death of 

any of the Contractor, partners during the pendency of the contract, it is hereby 

expressly agreed that every receipt by anyone of the surviving Contractor partners shall 

if so signed as aforesaid be good and sufficient discharge as aforesaid provided that 

nothing in this Clause contained shall be deemed to prejudice or effect any claim which 

the Railway may hereafter have against the legal representative of any Contractor 

partner so dying for or in respect to any breach of any of the conditions of the contract, 

provided also that nothing in this clause contained shall be deemed to prejudice or 

effect the respective rights or obligations of the Contractor partners and of the legal 

representatives of any deceased Contractor partners interse. 

 

 

LABOUR 

 

54. Wages to Labour: The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) 

and the Rules made thereunder in respect of any employees directly or through petty 

Contractors or sub-contractors employed by him for the purpose of carrying out this 

contract. 
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 If, in compliance with the terms of the contract, the Contractor supplied any labour to 

be used wholly or partly under the direct orders and control of the Railways whether in 

connection with any work being executed by the Contractor or otherwise for the 

purpose of the Railway such labour shall, for the purpose of this Clause, still be deemed 

to be persons employed by the Contractor. 

 If any moneys shall, as a result of any claim or application made under the said Act be 

directed to be paid by the Railway, such money shall be deemed to be moneys payable 

to the Railway by the Contractor and on failure by the Contractor to repay the Railway 

any moneys paid by it as aforesaid within seven days after the same shall have been 

demanded, the Railways shall be entitled to recover the same from Contractor‟s 

bills/Security Deposit or any other dues of Contractor with the Government of India.  

 

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder 

from time to time in respect of apprentices directly or through petty Contractors or sub-

contractors employed by him for the purpose of carrying out the Contract. 

 

 If the Contractor directly or through petty Contractors or sub-contractors fails to do so, 

his failure will be a breach of the contract and the Railway may, in its discretion, 

rescind the contract. The Contractor shall also be liable for any pecuniary liability 

arising on account of any violation of the provisions of the Act. 

 

55.  Provisions of Payments of Wages Act: The Contractor shall comply with the provisions 

of the Payment of Wages Act, 1936 and the rules made thereunder in respect of all 

employees employed by him either directly or through petty Contractors or sub-

contractors in the works. If in compliance with the terms of the contract, the Contractor 

directly or through petty Contractors or sub-contractors shall supply any labour to be 

used wholly or partly under the direct orders and control of the Engineer whether in 

connection with the works to be executed hereunder or otherwise for the purpose of the 

Engineer, such labour shall nevertheless be deemed to comprise persons employed by 

the Contractor and any moneys which may be ordered to be paid by the Engineer shall 

be deemed to be moneys payable by the Engineer on behalf of the Contractor and the 

Engineer may on failure of the Contractor to repay such money to the Railways deduct 

the same from any moneys due to the Contractor in terms of the contract. The Railway 

shall be entitled to recover the same from Contractor‟s bills/Security Deposit or any 

other dues of Contractor with the Government of India all moneys paid or payable by 

the Railway by way of compensation of aforesaid or for costs of expenses in connection 

with any claim thereto and the decision of the Engineer upon any question arising out of 

the effect or force of this Clause shall be final and binding upon the Contractor.   

 

 

55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

 

 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and 
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Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 

1971 as modified from time to time, wherever applicable and shall also indemnify the 

Railway from and against any claims under the aforesaid Act and the Rules. 

55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from 

time to time before the commencement of the work and continue to have a valid license 

until the completion of the work. Any failure to fulfill the requirement shall attract the 

penal provision of the Act.  

55-A.(3) The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provision of the aforesaid Act and the Rules wherever 

applicable. The Contractor shall notwithstanding the provisions of the contract to the 

contrary, cause to be paid the wages to labour, indirectly engaged on the works 

including any engaged by sub-contractors in connection with the said work, as if the 

labour had been immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of 

the Contractor's part of the contract, the Contractor shall comply with or cause to be 

complied with the provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 

Railway is obliged to pay any amount of wages to a workman employed by the 

Contractor or his sub-contractor in execution of the work or to incur any expenditure on 

account of the contingent, liability of the Railway due to the Contractor's failure to 

fulfill his statutory obligations under the aforesaid Act or the rules, the Railway will 

recover from the Contractor, the amount of wages so paid or the amount of expenditure 

so incurred and without prejudice to the rights of the Railway under the Section 20, 

Sub-Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall 

be at liberty to recover such amount or part thereof from Contractor‟s bills/Security 

Deposit or any other dues of Contractor with the Government of India. The Railway 

shall not be bound to contest any claim made against it under Sub-Section (1) of Section 

20 and Sub-Section (4) of Section 21 of the aforesaid Act except on the written request 

of the Contractor and upon his giving to the Railway full security for all costs for which 

the Railway might become liable in contesting such claim. The decision of the Chief 

Engineer regarding the amount actually recoverable from the Contractor as stated above 

shall be final and binding on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The 

Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 

Provident Fund Scheme, 1952; Para 3 & 4 of Employees‟ Pension Scheme, 1995; and 

Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from 

time to time through enactment of “Employees Provident Fund & Miscellaneous 

Provisions Act, 1952”, wherever applicable and shall also indemnify the Railway from 

and against any claims under the aforesaid Act and the Rules. 

 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 

54, 55, 55-A and 55-B of the Standard General Conditions of Contract. In order to 

ensure the same, an application has been developed and hosted on website 

„www.shramikkalyan.indianrailways.gov.in‟. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this 
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portal. These details shall be available in public domain. The registration/ updation in 

Portal shall be done as under: 

Contractor shall apply for onetime registration of his company/firm etc. in the Shramik 

kalyan portal with requisite details subsequent to issue of Letter of Acceptance. 

Engineer shall approve the contractor‟s registration in the portal within 7 days of receipt 

of such request.  

Contractor once approved by any Engineer, can create password with login ID (PAN No.) 

for subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour. 

The contractor once registered on the portal, shall provide details of his Letter of 

Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 15 days of 

issue of any LoA for approval of concerned Engineer. Engineer shall update (if 

required) and approve the details of LoA filled by contractor within 7 days of receipt of 

such request.  

After approval of LoA by Engineer, contractor shall fill the salient details of contract 

labours engaged in the contract and ensure updating of each wage payment to them on 

shramikkalyan portal on monthly basis.  

It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 

salient details of engaged contractual labour & payments made thereof after each wage 

period.  

 

(ii) While processing payment of any „On Account Bill‟ or „Final Bill‟ or release of „Advances‟ 

or „Performance Guarantee / Security Deposit‟, contractor shall submit a certificate to 

the Engineer or Engineer‟s representatives that “I have uploaded the correct details of 

contract labours engaged in connection with this contract and payments made to them 

during the wage period in Railway‟s Shramikkalyan portal at 

„www.shramikkalyan.indianrailways.gov.in‟ till ____Month, ____Year.” 

 

55-D.  Provisions of “The Building and Other Construction Workers (Regulation of Employment 

and Conditions of Service) Act, 1996” and “The Building and Other Construction 

Workers‟ Welfare Cess Act, 1996”: 

 

The tenderers, for carrying out any construction work, shall get themselves registered with the 

Registering Officer under Section-7 of the Building and Other Construction Workers 

Act, 1996 and Rules made thereto by the concerned State Govt., and submit Certificate 

of Registration issued by Registering Officer of the concerned State Govt. (Labour 

Dept.). The Cess shall be deducted from contractor‟s bills as per provisions of the Act.  

 

56.  Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by him on 

the works and shall report serious accidents to any of them however and wherever 

occurring on the works to the Engineer or the Engineers Representative and shall make 

every arrangement to render all possible assistance. 

57.  Provision of Workmen‟s Compensation Act: In every case in which by virtue of the 

provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 

Railway is obliged to pay compensation to a workman directly or through petty 



 
 

Sign & Seal of Tenderer Page 89 
 

Contractor or sub-contractor employed by the Contractor in executing the work, 

Railway will recover from the Contractor the amount of the compensation so paid, and, 

without prejudice to the rights of Railway under Section 12 Sub-section (2) of the said 

Act, Railway shall be at liberty to recover such amount or any part thereof from 

Contractor‟s bills/Security Deposit or any other dues of Contractor with the 

Government of India.  Railway shall not be bound to contest any claim made against it 

under Section 12 Sub-Section (1) of the said Act except on the written request of the 

Contractor and upon his giving to Railway full security for all costs for which Railway 

might become liable in consequence of contesting such claim. 

 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions of 

the Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time 

being in force and any rules and regulations made thereunder in respect of all the 

persons directly or through the petty Contractors or sub-contractors employed by him 

under this contract and shall indemnify the Railway from and against any claims under 

the Mines Act, or the rules and regulations framed thereunder, by or on behalf of any 

persons employed by him or otherwise.  

 

58.  Railway not to Provide Quarters for Contractors: No quarters shall normally be 

provided by the Railway for the accommodation of the Contractor or any of his staff 

employed on the work. In exceptional cases where accommodation is provided to the 

Contractor at the Railway's discretion, recoveries shall be made at such rates as may be 

fixed by the Railway for the full rent of the buildings and equipments therein as well as 

charges for electric current, water supply and conservancy. 

 

 

59.(1)  Labour Camps: The Contractor shall at his own expense make adequate arrangements 

for the housing, supply of drinking water and provision of latrines and urinals for his 

staff and workmen, directly or through the petty Contractors or sub-contractors and for 

temporary creche (Bal-Mandir) where 50 or more women are employed at a time. 

Suitable sites on Railway land, if available, may be allotted to the Contractor for the 

erection of labour camps, either free of charge or on such terms and conditions that may 

be prescribed by the Railway. All camp sites shall be maintained in clean and sanitary 

conditions by the Contractor at his own cost.  

 

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all 

laws, bye-laws rules and regulations for the time being in force pertaining to the 

employment of local or imported labour and shall take all necessary precautions to 

ensure and preserve the health and safety of all staff employed directly or through petty 

contractors or sub-contractors on the works. 

 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best 

endeavours to 

 

(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed 
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directly or through the petty Contractors or sub-contractors on the works and for the 

preservation of peace and protection of the inhabitants and  

(ii) Security of property in the neighbourhood of the works. In the event of the Railway requiring 

the maintenance of a Special Police Force at or in the vicinity of the site during the 

tenure of works, the expenses thereof shall be borne by the Contractor and if paid by the 

Railway shall be recoverable from the Contractor. 

 

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all 

sanitary measures that may from time to time be prescribed by the Railway Medical 

Authority and permit inspection of all sanitary arrangements at all times by the 

Engineer, the Engineer's Representative or the Medical Staff of the Railway. Should the 

Contractor fail to make the adequate sanitary arrangements, these will be provided by 

the Railway and the cost thereof recovered from the Contractor. 

 

59.(5)  Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour 

and their families as refuse protective inoculation and vaccination when called upon to 

do so by the Engineer or the Engineer's Representative on the advice of the Railway 

Medical Authority. Should cholera, plague, or other infectious disease break out, the 

Contractor shall burn the huts, beddings, clothes and other belongings of or used by the 

infected parties and promptly erect new huts on healthy sites as required by the 

Engineer, failing which within the time specified in the Engineer's requisition, the work 

may be done by the Railway and the cost thereof recovered from the Contractor.  

 

59.(6)  Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, 

other than labourers and their families requiring medical aid from the railway hospital 

and dispensaries will be treated as private patients and charged accordingly. The 

Contractors' labourers and their Families will be granted free treatment in railway 

hospitals and dispensaries where no other hospitals or dispensaries are available 

provided the Contractor pays the cost of medicines, dressing and diet money according 

to the normal scale and additional charges for special examinations such as pathological 

and bacteriological examination, X-Ray, etc. and for surgical operation. 

 

59. (7)   Medical Facilities at Site: The Contractor shall provide medical facilities at the site as 

may be prescribed by the Engineer on the advice of the Railway Medical Authority in 

relation to the strength of the Contractor's resident staff and workmen.  

 

 

59. (8)  Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the 

work or in any of the buildings, encampments or tenements owned, occupied by or 

within the control of the Contractor or any of his employees shall be forbidden and the 

Contractor shall exercise his influence and authority to the utmost extent to secure strict 

compliance with this condition. 

 

59.(9)  Restrictions on the Employment of Retired Engineers of Railway Services Within One 

Year of their Retirement: The Contractor shall not, if he is a retired Government 
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Engineer of Gazetted rank, himself engage in or employ or associate a retired 

Government Engineer of Gazetted rank, who has not completed one year from the date 

of retirement, in connection with this contract in any manner whatsoever without 

obtaining prior permission of the President and if the Contractor is found to have 

contravened this provision it will constitute a breach of contract and administration will 

be entitled to terminate the contract and forfeit his Performance Guarantee as well as 

Security Deposit.  

 

60.(1)  Non-Employment of Labourers below the age of 15: The Contractor shall not employ 

children below the age of 15 as labourers directly or through petty Contractors or sub-

contractors for the execution of work. 

 

60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not 

employ a person above 15 and below 19 years of age for the purpose of execution of 

work under the contract unless a medical certificate of fitness in the prescribed form 

(Proforma at Annexure-VIII) granted to him by a certifying surgeon certifying that he is 

fit to work as an adult, is obtained and kept in the custody of the Contractor or a person 

nominated by him in this behalf and the person carries with him, while at work; a token 

giving a reference to such certificate. It is further agreed that the responsibility for 

having the adolescent examined medically at the time of appointment or periodically till 

he attains the age of 19 years shall devolve entirely on the Contractor and all the 

expenses to be incurred on this account shall be borne by him and no fee shall be 

charged from the adolescent or his parent for such medical examination. 

 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or 

renewed for the above said purposes shall be valid only for a period of one year at a 

time. The certifying surgeon shall revoke a certificate granted or renewed if in his 

opinion the holder of it, is no longer fit for work in the capacity stated therein. Where a 

certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, 

if so required by the person concerned, state his reasons in writing for doing so. 

 

 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by 

the Ministry of Labour is of the opinion that any person employed in connection with 

the execution of any work under this contract in the age group 15 to 19 years is without 

a certificate of fitness or is having a certificate of fitness but no longer fit to work in the 

capacity stated in the certificate, he may serve on the Contractor, or on the person 

nominated by him in this regard, a notice requiring that such persons shall be examined 

by a certifying surgeon and such person shall not if the concerned official so directs, be 

employed or permitted to do any work under this contract unless he has been medically 

examined and certified that he is fit to work in the capacity stated in the certificate.  

 

EXPLANATIONS: 
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(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the 

term "Qualified Medical Practitioners" means a person holding a qualification granted 

by an authority specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII 

to 1916) or in the Schedule to the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State or Municipal 

Corporation. 

 

DETERMINATION OF CONTRACT 

 

61.(1)  Right of Railway to Determine the Contract: The Railway shall be entitled to determine 

and terminate the contract at any time should, in the Railway's opinion, the cessation of 

work becomes necessary owing to paucity of funds or from any other cause whatever, 

in which case the value of approved materials at site and of work done to date by the 

Contractor will be paid for in full at the rate specified in the contract. Notice in writing 

from the Railway of such determination and the reasons therefor shall be conclusive 

evidence thereof. 

 

61.(2) Payment on Determination of Contract: Should the contract be determined under sub 

clause (1) of this clause and the Contractor claims payment for expenditure incurred by 

him in the expectation of completing the whole of the work, the Railways shall admit 

and consider such claims as are deemed reasonable and are supported by vouchers to 

the satisfaction of the Engineer. The Railway's decision on the necessity and propriety 

of such expenditure shall be final and conclusive.  

 

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of 

determination of contract. 

 

62.(1) Determination of Contract owing to Default of Contractor:  

 

 

If the Contractor should: 

 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 

contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation 

for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of 

the contract, or 
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(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated 

period, or  

(ix)  Fail to Execute the contract documents in terms of Para 8 of the Instructions to 

Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 of 

Tender Form (Second Sheet) of Annexure I available in the Instructions to Tenderers. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving from 

the Engineer notice to the effect that the said materials or works have been condemned 

or rejected under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under 

Clause 26 of these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting 

the works or any part thereof as required under Clause 28 of these Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through 

his partner, agent or servant to any officer or employee of the Railway or to any person 

on his or on their behalf in relation to the execution of this or any other contract with 

this Railway. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of Annexure 

I of the Instructions to Tenderers, or provision Clause 59(9) of these Conditions. 

(xvi)Submits copy of fake documents / certificates in support of credentials, submitted by the 

tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the 

Contractor with a notice (Proforma at Annexure-IX) in writing to that effect and if the 

Contractor does not within seven days after the delivery to him of such notice proceed 

to make good his default in so far as the same is capable of being made good and carry 

on the work or comply with such directions as aforesaid of the entire satisfaction of the 

Engineer, the Railway shall be entitled after giving 48 hours‟ notice (Proforma at 

Annexure-X or XII, as the case may be) in writing under the hand of the Engineer to 

rescind the contract as a whole or in part or parts (as may be specified in such notice) 

and after expiry of 48 hours‟ notice, a final termination notice (Proforma at Annexure-

XI or XIII, as the case may be) should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices 

(Proforma at Annexure- IX, XII and XIII), only in cases where progress of work is 

more than or equal to 80% of the original scope of work.  

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In the event 

of any or several of the courses, referred to in Sub-Clause (1) of this Clause, being 

adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any commitments or 

made any advances on account of or with a view to the execution of the works or the 

performance of the contract and Contractor shall not be entitled to recover or be paid 

any sum for any work thereto for actually performed under the contract unless and until 

the Engineer shall have certified the performance of such work and the value payable in 

respect thereof and the Contractor shall only be entitled to be paid the value so certified. 
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(b) In the contract which has been rescinded as a whole, the Security Deposit already with 

railways under the contract shall be encashed/ forfeited and the Performance Guarantee 

already submitted for the contract shall be encashed. The balance work shall be got 

done independently without risk & cost of the failed Contractor. The failed Contractor 

shall be debarred from participating in the tender for executing the balance work. If the 

failed Contractor is a JV or a Partnership firm, then every member/partner of such a 

firm shall be debarred from participating in the tender for the balance work in his/her 

individual capacity or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed through 

the part terminated contract. The contract value of part terminated contract stands 

reduced to the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 

Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed Contractor is a JV or a Partnership firm, then 

every member/partner of such a firm shall be debarred from participating in the tender 

for the balance work in his/her individual capacity or as a partner of any other JV 

/partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as authorized 

representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any 

materials, tools, implements, machinery and buildings on the works or on the property 

on which these are being or ought to have been executed, and to retain and employ the 

same in the further execution of the works or any part thereof until the completion of 

the works without the Contractor being entitled to any compensation for the use and 

employment thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and 

determine ex-parte or by or after reference to the parties or after such investigation or 

enquiries as he may consider fit to make or institute and shall certify what amount (if 

any) had at the time of rescission of the contract been reasonably earned by or would 

reasonably accrue to the Contractor in respect of the work then actually done by him 

under the contract and what was the value of any unused, or partially used materials, 

any constructional plant and any temporary works upon the site. The legitimate amount 

due to the Contractor after making necessary deductions and certified by the Engineer 

should be released expeditiously.   

 

SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 

CONCILIATION RULES 
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63.   Conciliation of Disputes: 

  

This clause is applicable in the tender having advertised value less than or equal to Rs 50 Crore. 

 

All disputes and differences of any kind whatsoever arising out of or in connection with the 

contract, whether during the progress of the work or after its completion and whether 

before or after the determination of the contract, shall be referred by the Contractor to 

the "Chief Engineer" or "Divisional Railway Manager" through “Notice of Dispute” 

provided that no such notice shall be served later than 30 days after the date of issue of 

Completion Certificate by the Engineer. Chief Engineer or Divisional Railway Manager 

shall, within 30 days after receipt of the Contractor‟s “Notice of Dispute”, notify the 

name of conciliator(s) to the Contractor.   

 

The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and 

impartial manner within the terms of contract.  

 

If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a 

written settlement agreement duly signed by Engineer In-charge, Contractor and 

conciliator(s). When the parties sign the settlement agreement, it shall be final and 

binding on the parties.  

 

The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the conciliation 

proceedings. 

 

The conciliation proceedings shall be terminated as per Section 76 of „The Arbitration and 

Conciliation Act, 1996. 

 

63.1 Matters Finally Determined by the Railway: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the 

progress of the work or after its completion and whether before or after the 

determination of the contract, shall be referred by the Contractor to the GM and the GM 

shall, within 120 days  after receipt of the Contractor‟s representation, make and notify 

decisions on all matters referred to by the Contractor in writing provided that matters 

for which provision has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 

45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11of the Standard 

General Conditions of Contract or in any Clause (stated as excepted matter) of the 

Special Conditions of the Contract, shall be deemed as „excepted matters‟ (matters not 

arbitrable)and decisions of the Railway authority, thereon shall be final and binding on 

the Contractor; provided further that „excepted matters‟ shall stand specifically 

excluded from the purview of the Dispute Adjudication Board (DAB) and Arbitration. 

 

 

 

63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender having 
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advertised value more than Rs 50 Crore. 

 

63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

 

The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior 

administrative grade (SAG). The DAB shall be formed within 90 days of signing of 

Contract Agreement. For this purpose, a panel of DAB members shall be maintained in 

the General Manager‟s office. The complete panel, which shall not be less than five 

members, shall be sent by Chief Engineer to the Contractor to nominate one member of 

the DAB from the panel as Contractor‟s nominee within two weeks of receipt of the 

panel. On receipt of Contractor‟s nominee, the Chief Engineer shall nominate one 

member from the same panel as Railway nominee for the DAB. Both above nominees 

shall jointly select presiding member of the DAB from the same panel. 

 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the 

Railway, Contractor and the respective DAB members. The terms of the remuneration 

of each member shall be as fixed by Ministry of Railways from time to time. Each party 

shall be responsible for paying one-half of this remuneration. 

 

63.2.3   If one or more of the members appointed refuses to act as DAB member, or is unable or 

unwilling to perform his functions as DAB member for any reason whatsoever or dies 

or in the opinion of the Chief Engineer fails to act without undue delay, the parties shall 

terminate the mandate of such DAB member and thereupon new DAB member shall be 

appointed in the same manner, as the outgoing DAB member had been appointed. 

 

63.2.4   The appointment of any member may be terminated by mutual agreement of both Parties, 

but not by the Railway or the Contractor acting alone. Unless otherwise agreed by both 

the Parties, the appointment of the DAB (including each member) shall expire upon 

expiry of this Contract Agreement. 

 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following certificate 

to the Railway and the Contractor: 

              “I have no any past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. Further, I have no any past or 

present relationship with or interest in any of the parties whether financial, business, 

professional or other kind, which is likely to give rise to justifiable doubts as to my 

independence or impartiality.” 

 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its 

decision within 90 days of a Dispute referred to it by any of the Parties, duly recording 

the reasons before arriving at the decision. The DAB shall decide the issue within terms 

and conditions of the contract. This time limit shall be extendable subject to the Parties 

mutual agreement. 

 

 



 
 

Sign & Seal of Tenderer Page 97 
 

63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is not 

satisfied by the decision of DAB, then the aggrieved party may approach Arbitral 

Tribunal for arbitration proceedings.  

 

63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred to 

DAB for adjudication. However, in case DAB is not formed due to any reason, the 

disputes can be directly referred to Arbitral Tribunal to adjudicate the dispute. 

 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the parties 

shall have the right to specifically bring it to the notice of the DAB such conduct, 

through a statement filed with necessary documents in proof of such misconduct and the 

DAB, after taking NOTICE of such conduct initiate the replacement of the member 

concerned, in the same manner the member to be replaced was appointed. 

 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the 

request of one party, unless both parties agree for review of decision by DAB. 

 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of 

decision of DAB, the decision shall be considered as final and parties would be barred 

for referring the same to Arbitral Tribunal for adjudication.  

 

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of issue 

being or under reference to DAB. 

 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided 

by DAB in consultations with parties. 

 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for 

settlement of such disputes or differences unless an attempt has first been made by the 

parties to settle such disputes or differences through DAB and Arbitral Tribunal. 

 

64.(1) : Demand for Arbitration: 

 

64.(1)(i): In the event of any dispute or difference between the parties hereto as to the 

construction or operation of this contract, or the respective rights and liabilities of the 

parties on any matter in question, dispute or difference on any account or as to the 

withholding by the Railway of any certificate to which the Contractor may claim to be 

entitled to, or if the Railway fails to make a decision within 120 days, then and in any 

such case, but except in any of the “excepted matters” referred to in Clause 63.1 of 

these Conditions, the Contractor, after 120 days but within 180 days of his presenting 

his final claim on disputed matters shall demand in writing that the dispute or difference 

be referred to arbitration. 

 

 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or 
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subject of the dispute or difference as also the amount of claim item-wise. Only such 

dispute or difference, in respect of which the demand has been made, together with 

counter claims or set off, given by the Railway, shall be referred to arbitration and other 

matters shall not be included in the reference. 

 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and 

Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after 

dispute having arisen between them, in the format given under Annexure XV of these 

conditions.   

 

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a 

written and valid demand for arbitration is received by the Railway.  

 

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims 

alongwith all the relevant documents and the relief or remedy sought against each claim 

within a period of 30 days from the date of appointment of the Arbitral Tribunal. 

 

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, within 

a period of 60 days of receipt of copy of claims from Tribunal, unless otherwise 

extension has been granted by Tribunal. 

 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical 

limits of the Division of the Railway where the cause of action arose or the 

Headquarters of the concerned Railway or any other place with the written consent of 

both the parties.  

 

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party 

may amend or supplement the original claim or defence thereof during the course of 

arbitration proceedings subject to acceptance by Tribunal having due regard to the delay 

in making it. 

 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, 

within a period of 90 days of receiving the intimation from the Railways that the final 

bill is ready for payment, he/they will be deemed to have waived his/their claim(s) and 

the Railway shall be discharged and released of all liabilities under the contract in 

respect of these claims. 

 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless 

otherwise directed by the Engineer, continue during the arbitration proceedings, and no 

payment due or payable by the Railway shall be withheld on account of such 

proceedings, provided, however, it shall be open for Arbitral Tribunal to consider and 

decide whether or not such work should continue during arbitration proceedings. 

 

64.(3) : Appointment of Arbitrator: 
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64.(3)(a) :  Appointment of Arbitrator where applicability of section 12 (5) of Arbitration and 

Conciliation Act has been waived off: 

 

64.(3)(a)(i):  In cases where the total value of all claims in question added together does not 

exceed ₹ 1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole 

Arbitrator who shall be a Gazetted Officer of Railway not below Junior Administrative 

Grade, nominated by the General Manager. The sole arbitrator shall be appointed within 

60 days from the day when a written and valid demand for arbitration is received by 

General Manager. 

 

64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist of 

a panel of three Gazetted Railway Officers not below Junior Administrative Grade or 2 

Railway Gazetted Officers not below Junior Administrative Grade and a retired 

Railway Officer, retired not below the rank of Senior Administrative Grade Officer, as 

the arbitrators. For this purpose, the Railway will send a panel of at least four (4) names 

of Gazetted Railway Officers of one or more departments of the Railway which may 

also include the name(s) of retired Railway Officer(s) empanelled to work as Railway 

Arbitrator to the Contractor within 60 days from the day when a written and valid 

demand for arbitration is received by the General Manager.  

 

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as Contractor‟s nominee within 30 days from the date of dispatch of the 

request by Railway. The General Manager shall appoint at least one out of them as the 

Contractor‟s nominee and will, also simultaneously appoint the balance number of 

arbitrators either from the panel or from outside the panel, duly indicating the „presiding 

arbitrator‟ from amongst the 3 arbitrators so appointed. General Manager shall complete 

this exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the 

names of Contractor‟s nominees. While nominating the arbitrators, it will be necessary 

to ensure that one of them is from the Accounts Department. An officer of Selection 

Grade of the Accounts Department shall be considered of equal status to the officers in 

Senior Administrative Grade of other departments of the Railway for the purpose of 

appointment of arbitrator. 

 

 

64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration 

cases as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator 

in the tribunal even after his retirement. 

 

 

64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and 

Conciliation Act has not been waived off: 

 

(i) In cases where the total value of all claims in question added together does not exceed ₹ 
50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired Railway 
Officer, retired not below the rank of Senior Administrative Grade Officer, as the 
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arbitrator. For this purpose, the Railway will send a panel of at least four (4) names of 
retired Railway Officer(s) empanelled to work as Railway Arbitrator duly indicating their 
retirement dates to the Contractor within 60 days from the day when a written and valid 
demand for arbitration is received by the General Manager.  

(j)  
Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as arbitrator within 30 days from the date of dispatch of the request by 

Railway. The General Manager shall appoint at least one out of them as the arbitrator 

within 30 days from the receipt of the names of Contractor‟s nominees. 

 

(ii) In cases where the total value of all claims in question added together exceed ₹ 50,00,000/- 

(Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) retired 

Railway Officer, retired not below the rank of Senior Administrative Grade Officer, as 

the arbitrators. For this purpose, the Railway will send a panel of at least four (4) names 

of retired Railway Officer(s) empanelled to work as Railway Arbitrator duly indicating 

their retirement date to the Contractor within 60 days from the day when a written and 

valid demand for arbitration is received by the General Manager.  

 

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as Contractor‟s nominee within 30 days from the date of dispatch of the 

request by Railway. The General Manager shall appoint at least one out of them as the 

Contractor‟s nominee and will, also simultaneously appoint the balance number of 

arbitrators either from the panel or from outside the panel, duly indicating the 

„Presiding Arbitrator‟ from amongst the 3 arbitrators so appointed. General Manager 

shall complete this exercise of appointing the Arbitral Tribunal within 30 days from the 

receipt of the names of Contractor‟s nominees. While nominating the arbitrators, it will 

be necessary to ensure that one of them has served in the Accounts Department. 

 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, 

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are 

unable or unwilling to perform his functions as arbitrator for any reason whatsoever or 

dies or in the opinion of the General Manager fails to act without undue delay, the 

General Manager shall appoint new arbitrator/arbitrators to act in his/their place in the 

same manner in which the earlier arbitrator/arbitrators had been appointed. Such re-

constituted Tribunal may, at its discretion, proceed with the reference from the stage at 

which it was left by the previous arbitrator (s). 

 

 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of 

affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be the 

duty of the parties hereto to do or cause to be done all such things as may be necessary 

to enable the Arbitral Tribunal to make the award without any delay. The proceedings 

shall normally be conducted on the basis of documents and written statements.   

 

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first 
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decide and pass its orders over any plea submitted/objections raised by any party, if 
any, regarding appointment of Arbitral Tribunal, validity of arbitration agreement, 
jurisdiction and scope of the Tribunal to deal with the dispute (s) submitted to 
arbitration, applicability of time ‘limitation’ to any dispute, any violation of agreed 
procedure regarding conduct of the arbitral proceedings or plea for interim 
measures of protection and record its orders in day to day proceedings.  A copy of 
the proceedings duly signed by all the members of tribunal should be provided to 
both the parties.  

(c)  
64.3(c)(iii): (i) Qualification of Arbitrator (s): 

 

(a) Serving Gazetted Railway Officers of not below JA Grade level. 

 

(b) Retired Railway Officers not below SA Grade level, one year after his date of retirement. 

(c) Age of arbitrator at the time of appointment shall be below 70 years.  

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which 

he has been appointed in the past. 

(iii)While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 

64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the one/those who had 

an opportunity to deal with the matters to which the contract relates or who in the 

course of his/their duties as Railway servant(s) expressed views on all or any of the 

matters under dispute or differences. A certification to this effect as per annexure- XVI 

shall be taken from Arbitrators also. The proceedings of the Arbitral tribunal or the 

award made by such Tribunal will, however, not be invalid merely for the reason that 

one or more arbitrator had, in the course of his service, opportunity to deal with the 

matters to which the contract relates or who in the course of his/their duties expressed 

views on all or any of the matters under dispute. 

 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. 

The analysis and reasons shall be detailed enough so that the award could be inferred 

therefrom. 

 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or 

clerical errors or any other error of similar nature occurring in the award of a Tribunal 

and interpretation of a specific point of award to Tribunal within 60 days of receipt of 

the award. 

 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an 

additional award as to claims presented in the arbitral proceedings but omitted from the 

arbitral award. 

 

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be made 

by a majority of members of Tribunal. In the absence of such a majority, the views of 

the Presiding Arbitrator shall prevail. 
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64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on 

whole or any part of the money for any period till the date on which the award is made. 

 

64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia 

include fee of the arbitrator(s), as per the rates fixed by Railway Board from time to 

time and the fee shall be borne equally by both the parties, provided parties sign an 

agreement in the format given at Annexure XV to these conditions after/ while referring 

these disputes to Arbitration.  Further, the fee payable to the arbitrator(s) would be 

governed by the instructions issued on the subject by Railway Board from time to time 

irrespective of the fact whether the arbitrator(s) is/are appointed by the Railway 

Administration or by the court of law unless specifically directed by Hon‟ble court 

otherwise on the matter. 

 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 

rules thereunder and relevant para of the Standard General Conditions of Contract and 

any statutory modifications thereof shall apply to the appointment of arbitrators and 

arbitration proceedings under this Clause. 

 

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award 

amount, pending adjudication by Court of Law, shall be made by party to other party. In 

case payment is to be made by Railway to Contractor, the terms & conditions as 

incorporated in the Ministry of Railways letter No. 2016/CE(I)/CT/ARB/3(NITI 

Aayog)/Pt. dated 08th Mar,2017 as amended from time to time, shall be followed. In 

case Contractor has to pay to the Railway, then 75% of the award amount shall be 

deducted by the Railway from the Contractor‟s bills, Performance Guarantee/ Security 

Deposit or any other dues of Contractor with the Government of India.   
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ANNEXURE – VII 

 

Reference Para 17B 

 

Registered Acknowledgement Due 

 

PROFORMA FOR TIME EXTENSION 

 

No. _______________________       Dated:     _________________ 

 

Sub: (i) _____________________________________________________(name of work). 

(ii)  Acceptance letter no. _________________________________________________ 

(iii) Understanding/Agreement no. __________________________________________ 

 

Ref:  _______________________________________ (Quote specific application of 

Contractor for extension to the date received) 

___________________________________________ 

 

Dear Sir, 

 

1. The stipulated date for completion of the work mentioned above is 
_______________. From the progress made so far and the present rate of 
progress, it is unlikely that the work will be completed by the above date (or 
‘However, the work was not completed on this date’). 
 

2. Expecting that you may be able to complete the work if some more time is given, 
the competent authority, although not bound to do so, hereby extends the time 
for completion from ______________ to _______________. 
 

3. Please note that an amount equal to the liquidated damages for delay in the 
completion of the work after the expiry of _______________________ (give here 
the stipulated date for completion with/without any liquidated damage fixed 
earlier) will be recovered from you as mentioned in Clause 17B of the Standard 
General Conditions of Contract for the extended period, notwithstanding the 
grant of this extension. You may proceed with the work accordingly. 

 

4. The above extension of the completion date will also be subject to the further 
condition that no increase in rates on any account will be payable to you. 

 

5. Please intimate within a week of the receipt of this letter your acceptance of the 
extension of the conditions stated above. 

 

6. Please note that in the event of your declining to accept the extension on the above 

said conditions or in the event of your failure after accepting or acting upto this 
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extension to complete the work by ______________ (here mention the extended 
date), further action will be taken in terms of Clause 62 of the Standard General 
Conditions of Contract. 

 

 

Yours faithfully 

 

 

For and on behalf of the President of India 
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ANNEXURE – VIIA 
 

(Reference Clause 40(A) 

 

Registered Acknowledgement Due 

 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK  
 

___________ RAILWAY 
 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

 

In connection with _________________________________________________ 

 

In spite of repeated instructions to you by the subordinate offices as well as by this office 

through various letters of even no. ________________, dated __________; you have failed to 

show adequate progress of work so as to complete the contract within the original / extended 

date of completion of contract and part(s) of contract work are yet to be started/ still lagging 

behind the agreed program of work, listed as under: 

 (Details of part(s) of work which is delayed and can be executed independently, to be 

mentioned). 

 

Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 
________, dated __________ in reference to your representation, dated ____________. 
 

As you have failed to abide by the instructions issued to commence the work /to show 
adequate progress of work, you are hereby given 14 days’ notice in accordance with Clause 
40A of the Standard General Conditions of Contract to deploy adequate resources i.e. (the 
details of resource requirement, to be mentioned) and commence / to make good the 
progress for part(s) of works detailed above, failing which action as provided in Clause 40A 
of the Standard General Conditions of Contract shall be commenced after expiry of 14 days’ 
notice period viz. to offload few/ all part(s) of work mentioned above to any of the existing 
or new contractor without your participation and at your Risk & Cost, not exceeding the 
value of Performance Guarantee of this contract, which may please be noted. 

Kindly acknowledge receipt. 

 

Yours faithfully 

 

 

For and on behalf of the President of India  
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ANNEXURE – VIIB 

 

(Reference Clause 40(A) 

 

Registered Acknowledgement Due 

 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

 

___________ RAILWAY 

 

(Without Prejudice) 

 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 Fourteen days‟ notice under Clause 40A of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated ____________; but you have 

taken no/inadequate action to deploy adequate resources to commence the part(s) of 

work/show adequate progress of the part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of 

work/show adequate progress of the part(s) of work even at the lapse of 14 days‟ notice 

period under Clause 40A of the Standard General Conditions of Contract, few part(s) of 

the work under the contract have been offloaded and being executed by other mode(s) 

at the cost detailed below: 

 

Or,  

Please refer your request letter no….. dated ….., wherein it was requested under 
clause 40 A of the Standard General Conditions of Contract to offload part(s) of 
works at your risk & cost. The details of part(s) of the work under the contract 
which have been offloaded and being executed by other mode(s) at the cost 
detailed below:  

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  

alongwith approximate cost thereof to be mentioned) 

 

The final measurement of work(s) already executed for above part(s) of work 
recorded as per clause 45 (A) or/and 45 (B) of the Standard General Conditions of 
Contract is enclosed herewith. 
 

The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
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The additional cost in execution of offloaded work through mode(s) mentioned 
in para (1) above is determined as Rs. ___________, over& above the cost of 
execution under this contract (including the PVC amount payable as per contract, 
as on the date of issue of this notice). This additional cost shall be recovered 
from your next on account bill(s) or any other dues payable to you under 
contract. 

 

 The Contract value gets reduced to Rs………..: 

 

 You are requested to continue with the balance work in the contract subsequent to 

offloading of above part(s) of work. 

 

Kindly acknowledge receipt. 

 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – VIII 

 

Reference Para 60.(2)  

 

CERTIFICATE OF FITNESS 

 

(a) Serial Number___________ 

(b) Date _____________ 

Name of person examined __________________________ 

Father‟s Name: son/daughter of ______________________ 

Residing at _____________________ 

Sex ___________________________ 

Residence: ____________________________________________________________________ 

Physical fitness 

Identification marks ______________ 

 

Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) _______________who is desirous of 

being employed in a factory or on a work requiring manual labour and that his/her age 

as nearly as can be ascertained from my examination, is ______ years. 

 

I certify that he/she is fit for employment in a factory or on a work requiring manual 

labour as an adult/child. 

 

Reasons for : 

Refusal to grant certificate, or  ____________ 

Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

Note: In case of physical disability, the exact details and cause of the physical disability 

should be clearly stated. 
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ANNEXURE – IX 

 

(Reference Clause 62. (1) 

 

Registered Acknowledgement Due 

 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 

___________ RAILWAY 

 

(Without Prejudice) 

 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this 

office through various letters of even no. ________________, dated __________; you 

have failed to start work/show adequate progress and/or submit detailed programme for 

completing the work/ part of work (details of part of work to be mentioned). 

 

2. Your attention is invited to this office/Chief Engineer‟s office letter no. ___________ 

________, dated __________ in reference to your representation, dated ____________. 

 

3.   As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work you are hereby given 7 days‟ notice in accordance with 

Clause 62 of the Standard General Conditions of Contract to commence works / to 

make good the progress, failing which further action as provided in Clause 62 of the 

Standard General Conditions of Contract viz. to terminate your Contract and complete 

the balance work without your participation will be taken. 

 Kindly acknowledge receipt. 

 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – X 

 

Reference Para 62(1) 

 

Registered Acknowledgement Due 

 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

 

___________ RAILWAY 

 

(Without Prejudice) 

 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

 

In connection with _________________________________________________ 

 Seven days‟ notice under Clause 62 of the Standard General Conditions of Contract was 

given to you under this office letter of even no., dated ____________; but you have 

taken no action to commence the work/show adequate progress of the work. 

 

 You are hereby given 48 hours‟ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, 

failing which and on expiry of this period your above contract will be rescinded and the 

work under this contract will be carried out independently without your participation 

and your Security Deposit shall be forfeited and Performance Guarantee shall also be 

encashed and any other consequences which may please be noted. 

 Kindly acknowledge receipt. 

 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

 

Reference Para 62.(1) 

 

Registered Acknowledgement Due 

 

PROFORMA OF TERMINATION NOTICE 

 

______________ RAILWAY 

 

(Without Prejudice)                

 

No. ________________________________                 Dated ____________ 

 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

 

In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated _______________; but you have taken no action to commence the work/show 

adequate progress of the work. 

 

 Since the period of 48 hours‟ notice has already expired, the above contract stands 

rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the 

balance work under this contract will be carried out independently without your 

participation. Your participation as well as participation of every member/partner in any 

manner as an individual or a partnership firm/JV is hereby debarred from participation 

in the tender for executing the balance work and your Security Deposit shall be 

forfeited and Performance Guarantee shall also be encashed. 

 Kindly acknowledge receipt. 

 

 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

 

In connection with _________________________________________________ 

Seven days’ notice under Clause 62 of the Standard General Conditions of Contract 
was given to you under this office letter of even no., dated ____________; but you 
have taken no action to commence the work/show adequate progress of the part of 
work…………………..(details of part to be mentioned). 

 

You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 
Conditions of Contract to commence works / to make good the progress of works, 
failing which and on expiry of this period your above part of work…………………(Details 
of part to be mentioned) in contract will be rescinded and the work will be carried 
out independently without your participation. 

 

 

Your full Performance Guarantee for the contract shall be forfeited and you shall not 
be issued any completion certificate for the contract. However, no additional 
Performance Guarantee shall be required for balance of work being executed 
through the part terminated contract. 

 

The contract value of part terminated contract shall stands reduced to 
……………………….. 

  

Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India  
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ANNEXURE – XIII 

 

Reference Para 62.(1)  

 

Registered Acknowledgement Due 

 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK…………….  

 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 

______________ RAILWAY 

 

(Without Prejudice)    

             

No. ________________________________                 Dated ____________ 

 

To 

M/s _____________________________ 

 _________________________________ 

 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

 

In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated _______________; but you have taken no action to commence the work/show 

adequate progress of the part of work…………………..(details of part to be 

mentioned). 

 

Your above part of work in contract ………………….(details of part to be mentioned) 

stands rescinded in terms of Clause 62 of the Standard General Conditions of Contract 

and the same will be carried out independently without your participation. Your 

participation as well as participation of every member/partner in any manner as an 

individual or a partnership firm/JV is hereby debarred from participation in the tender 

for executing the balance work full Performance Guarantee for the contract shall be 

forfeited and you shall not be issued any completion certificate for the contract. 

However, no additional Performance Guarantee shall be required for balance of work 

being executed through the part terminated contract. 

The contract value of part terminated contract stands reduced 

to………………………………….. 

            

Kindly acknowledge receipt. 

Yours faithfully 

 

For and on behalf of the President of India  
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ANNEXURE – XIV 

 

Reference Para 48.(3)  

 

FINAL SUPPLEMENTARY AGREEMENT 

 

Articles of agreement made this day _______ in the year ____________ between the 

President of India, acting through the _____________ Railway Administration having 

his office at ______ herein after called the Railway of the one part and 

_________________ of the second part. 

 

Whereas the party hereto of the second part executed an agreement with the party 

hereto of the first part being agreement Number _________dated ____for the 

performance __________herein after called the „Principal Agreement‟. 

 

And whereas it was agreed by and between the parties hereto that the works would be 

completed by the party hereto of the second part on _______date last extended and 

whereas the party hereto of the second part has executed the work to the entire 

satisfaction of the party hereto of the first part.   

 

And whereas the party hereto of the first part already made payment to the party hereto 

of the second part diverse sums from time to time aggregating to ₹ _____ including the 

Final Bill bearing voucher No.________ dated_________of value 

____________________ duly adjusted as per price variation clause, if applicable (the 

receipt of which is hereby acknowledged by the party hereto of the second part in full 

and final settlement of all his /its claims under the principal agreement. 

 

And whereas the party hereto of the second part have received sum of ₹ _______ 

through the Final Bill bearing voucher No.____________ dated _________duly 

adjusted as per price variation clause (PVC), if applicable (the receipt of which is 

hereby acknowledged by the party thereto of the second part) from the party hereto of 

the first part in full and final settlement of all his/its disputed claims under principal 

agreement. 

 

Now, it is hereby agreed by and between the parties in the consideration of sums 

already paid by the party hereto of the first part to the party hereto of the second part 

against all outstanding dues and claims for all works done under the aforesaid principal 

agreement excluding the Security Deposit, the party hereto of the second part have no 

further dues of claims against the party hereto of the first part under the said Principal 

Agreement. It is further agreed by and between the parties that the party hereto of the 

second part has accepted the said sums mentioned above in full and final satisfaction of 

all its dues and claims under the said Principal Agreement.  

 

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment) 
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Or 

And whereas the party hereto of the first part already made payment to the party hereto 

of the second part diverse sums from time to time aggregating to ₹ _____ through 

various On Account Bills (the receipt of which is hereby acknowledged by the party 

hereto of the second part). 

 

And whereas the party hereto of the second part have received sum of ₹ _______ 

through various On Account Bills (the receipt of which is hereby acknowledged by the 

party thereto of the second part) from the party hereto of the first part and party hereto 

of the second part have accepted final measurements recorded on Page No….. to Page 

No…. of Measurement Book No……….and corresponding Final Bill duly adjusted as 

per price variation clause (PVC), if applicable, for full and final settlement of all his/its 

disputed claims under principal agreement. 

 

Now, it is hereby agreed by and between the parties in the consideration of sums 

already paid through various On Account Bills and sums to be paid through Final Bill 

duly adjusted as per price variation clause (PVC), if applicable, based on accepted final 

measurements including the Security Deposit by the party hereto of the first part to the 

party hereto of the second part against all outstanding dues and claims for all works 

done under the aforesaid principal agreement, the party hereto of the second part have 

no further dues of claims against the party hereto of the first part under the said 

Principal Agreement.  

 

(Applicable in case Final Supplementary Agreement is signed before release of Final 

Payment) 

 

It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and/or shall be 

deemed to be non-existent for all purposes. 

 

Signature of the Contractor/s                                    for and on behalf of the President of India 

 

 

Witnesses 

_______________________ 

 

ADDRESS:______________ 
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ANNEXURE-XV 

 

Reference Para 64.3 & 64.6  

 

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and 

Conciliation (Amendment) Act 

 

 I/we.............. (Name of agency/Contractor) with reference to agreement no................... 

raise disputes as to the construction and operation of this contract, or the respective 

rights and liabilities, withholding of certificate and demand arbitration in respect of 

following claims : 

 

Brief of claim: 

Claim 1- Detailed at Annexure- 

Claim 2 – 

Claim 3 –  

 

 I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 

disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following 

claims: 

 

 I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration and 

Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent_________________ 

 

Agreement under Section 31(5) 

 

 I/we....... (Name of claimant) with reference to agreement no................ hereby waive off 

the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation 

(Amendment Act. We further agree that the cost of arbitration will be shared by the 

parties as per Clause 64(6) of the Standard General Conditions of Contract. 

. 

 

Signature of Claimant_________________ Signature of Respondent_____________________ 

  

*Strike out whichever not applicable. 
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ANNEXURE-XVI 

 

Reference Para 64.(3)  

 

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways 

General Conditions of Contract 

Name: 

 

Contact Details: 

 

Prior experience (Including Experience with Arbitrations): 

 

I do not have more than ten on-going Arbitration cases with me. 

 

I hereby certify that I have retired from Railways w.e.f. _____ and empanelled as 

Railway Arbitrator as per „The Arbitration and Conciliation Act- 1996‟. 

 

I have no any past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. 

Or 

 I have past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. The list of such interests is as under: 

 

I have no any past or present relationship with or interest in any of the parties whether 

financial, business, professional or other kind, which is likely to give rise to justifiable 

doubts as to my independence or impartiality in terms of The Arbitration and 

Conciliation Act-1996. 

 

Or 

I have past or present relationship with or interest in any of the parties whether 

financial, business, professional or other kind, which is likely to give rise to justifiable 

doubts as to my independence or impartiality in terms of The Arbitration and 

Conciliation Act-1996. The details of such relationship or interests are as under: 

 

There are no concurrent Circumstances which are likely to affect my ability to devote 

sufficient time to the arbitration and in particular to finish the entire arbitration within 

twelve months. 

Or 

 

There are Circumstances which are likely to affect my ability to devote sufficient time to 

the arbitration and in particular to finish the entire arbitration within twelve months. The 

list of such circumstances is as under: 
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PART - I  

CHAPTER - V 

SPECIAL CONDITIONS OF CONTRACT 

1.5.1  This Tender shall be governed by instructions to tenderers, General condition 

of Contract, Special conditions of contract, Technical Specifications, 

Additional, Drawings, Forms, Annexures, etc.  

1.5.2  Order of Precedence of Documents: In a contract agreement, in case of any 

difference, contradiction, discrepancy, with regard to conditions of 

tender/contract, specifications, drawings, Bill(s) of Quantities etc., forming part 

of the tender/contract, the following shall be the order of precedence: 

a) Letter of Award/Acceptance (LOA) 

b) Bill(s) of Quantities  

c) Special Conditions of Contract 

d) Technical Specifications as given in tender documents 

e) Drawings 

f) Indian Railways Standard General Conditions of Contract updated with 

correction slips issued up to date of inviting tender or as otherwise specified in 

the tender documents. 

g) Indian Railways Unified Standard Specification (IRUSS-2019) updated with 

correction slips issued up to date of inviting tender or as otherwise specified in 

the tender documents, if applicable in the contract. 

h) CPWD Specifications 2019 Vol I & II updated with correction slips issued up to 

date of inviting tender or as otherwise specified in the tender documents, if 

applicable in the contract. 

i) Indian Railways Unified Standard Specifications (Works and Material) 2010 

updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents, if applicable in the contract. 

j) IR Specifications/Guidelines updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents. 

k) Relevant B.I.S. Codes updated with correction slips issued up to date of 
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inviting tender or as otherwise specified in the tender documents. 

1.5.3  Scheme of work: - Within a period of 15 days beginning from the date of 

issue of Letter of Acceptance of Tender, the Contractor shall submit the 

detailed plan for Operation & Maintenance of Machine and various documents 

enumerated in tender papers to the employer. Purchaser shall give a prior 

notice of 15 days to Contractor for mobilization and start of work at site. 

1.5.4  Deleted 

1.5.5  Deleted 

1.5.6    Deleted 

1.5.7 The decision of the Engineer shall be final in respect of acceptability or 

otherwise of any material, fittings, component or equipment required for the 

work. 

1.5.8 This programme of the Contractor shall generally cover the followings: - 

1.5.8.1The organization to manage work effectively and to complete the work within 

completion period. 

1.5.8.2 The documentation control system: 

i) Basic control system. 
ii) Records for maintenance 
iii) Manual for operation & maintenance of machine; 

 

1.5.8.3. Deleted 

1.5.8.4 Deleted 

1.5.8.5 Contractor should develop a system of handling and storage. 

1.5.8.6 System of Maintenance audit. 

1.5.8.7 System of maintaining of records for work executed and to be produced before 

Engineer/DFCCIL as and when required. 

1.5.8.8 Deleted 

1.5.9 Traffic Blocks / Power Blocks / Shut Down: 

(a) The contractor shall request/ obtain Power / Traffic / Shut down in the 
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name of authorized representative of DFCCIL. Engineer/Engineer‟s 

representative will facilitate to make arrangements to obtain power 

blocks / shutdown (hereinafter referred to as blocks) for any maintenance 

activity. 

(b) Blocks will be granted during day & night hours continuous. The 

Contractor shall confirm that he will equip himself to carry out all 

maintenance during night blocks efficiently by suitable special lighting 

equipment‟s without any extra cost. 

(c) Block period shall be counted from the time the TR-line is placed at 

the  Contractor‟s disposal at the work-spot till it is cleared by the 

Contractor. 

(d) Blocks will be subject to normal operating conditions and rules of the 

Railway/DFCCIL. All formalities of exchanging private number etc with 

the traffic control/traction power controller will be carried out by the 

Engineer staff who will be responsible for imposing power blocks/shut 

down and also removing the same after men, material and equipment 

have been cleared by the Contractor from running tracks and the same 

declared safe for traffic by Engineer/Engineer‟s representative in case of 

works involving safety of running tracks.  

(e)  The works required to be done under traffic block shall be carried out only 

in the presence of DFCCIL officials. The Railway/DFCCIL supervisor shall 

certify safe conditions for passage of trains before resumption of traffic. 

The works to be done under traffic block shall be carried out under the 

provision of banner flag and protection of engineering flagman. 

(f) Any charges which may be levied by IR on account of “Possessions” shall 

be payable by the contractor but shall be reimbursed by the Employer. 

However penalties, if any, levied by Indian Railways caused due to any 

careless working or otherwise of violation of the Terms and Conditions of 

the track block, shall be payable by the contractor. 

1.5.10  Work by Other Agencies 

(a) Any other works undertaken at the same time by the Engineer direct 

or through some other agency at the same time or section where the 

contractor is carrying out his work will not entitle the contractor to prefer 

any claim regarding any delays or hindrances he may have to face on this 

account but the Employer shall grant a reasonable extension of time to 
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the contractor. The contractor shall comply with any instruction which 

may be given to him by the Employer in order to permit simultaneous 

execution of his own works and those undertaken by other contractors or 

the DFCCIL without being entitled on this account on any extra charge. 

(b) The contractor shall not be entitled to any extra payment due to 

hindrance resulting from normal Railway operations, such as 

delay on account of adequate number of and duration of blocks not 

being granted, operational delay in movement of work trains extension of 

time to the contractor. 

1.5.11  Infringement of patents: 

(a) The Contractor is forbidden to use any patents or registered 

drawings, process or pattern in fulfilling his contract without the previous 

consent in writing of the owner of such patent, drawing, pattern or trade 

mark, except where these are specified by the Employer himself. 

Royalties where payable for the use of such patented processes, 

registered drawings of patterns shall be borne exclusively by the 

Contractor. The contractor shall advise the Employer of any proprietary 

right that may exist on such processed drawings or patterns which he 

may use of his own accord. 

(b) In the case of patent taken out by the Contractor of the drawings or 

patterns registered by him, or of those patents, drawings, or patents for 

which he holds a licence, the signing of the Contract automatically gives 

the Employer the right to repair by himself the purchased articles 

covered by the patent or by any person or body chosen by him and to 

obtain from any sources he desires the component parts required by him 

in carrying out the repair work. In the event of infringement of any patent 

rights due to above action of the Employer, he shall be entitled to claim 

damages from the contractor on the grounds of any loss of any nature 

which he may suffer e.g. in the case of attachment because of 

counterfeiting. 

(c) Indemnification by contractor:- In the event of any claim or demand 

being made or action being brought against the Employer for 

infringement of later patent in respect of any equipment, machine, plant, 

work or thing used or supplied by the Contractor under this contract or in 

respect of any methods of using or working by the Employer of such 

equipment machine, plant work or thing, the contractor shall indemnify the 
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employer and keep him indemnified and harmless against all claims, costs, 

charges and expenses arising from or incurred by reason of such claim 

provided that the Employer shall notify the contractor immediately any 

claim is made and that the contractor shall be at liberty, if he so desires 

with the assistance of the Employer if required but at the Contractor‟s 

expense, to conduct all negotiations for the settlement of the same or any 

litigation that may arise there from and provided that no such equipment, 

machine, plant work or thing, shall be used by the Employer for any 

purpose or in any manner other than that for which they have been 

supplied by the Contractor and specified under this contract. 

 1.5.12 Insurance:- (CAR policy) 

 Before commencing of works, it shall be obligatory for the contractor to obtain, 

at his own cost, insurance cover in the joint name of the contractor and 

employer from reputed companies under the following requirements: 

(a) Liability for death of or injury to any person/ / animals or things or loss of 
or damage to any property / things / the work of other contractor (other 
than the work) except things or person otherwise insured by employer or 
other contractor at site, arising out of the performance of the Contract. 
The insurance shall be for Rs. 5,00,000/- per incident with max 10 
incidents in a year. 
 

(b) Machinery and equipment brought to site by the Contractor. 
 

(c) Any other insurance cover as may be required by the law of the land as 
instructed by the Employer. 

 

(d) Contractor‟s All Risk insurance for full value of Contract Price. 
 

The contractor shall provide evidence to the employer / Engineer before start / 

commencement of work at site that the insurances required under the contract 

have been effected and shall within 60 days of the commencement date, 

provide the insurance policies to the Employer/Engineer, the contractor shall, 

whenever, called upon, produce to the engineer or his representative the 

evidence of payment of premiums paid by him to ensure that the policies indeed 

continue to be in force. 

 

The Contractor shall also obtain any additional insurance cover as per the 

requirements of the Contract. 
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The Employer/Engineer shall not be liable for or in respect of any damages or 

compensation payable to any workman or other person in the employment of 

the Contractor or his sub-contractor or petty contractor / other contractor 

working there under the Contractor. The Contractor shall indemnify and keep 

indemnified the employer / Engineer against all such damages and 

compensation for which the contractor is liable. 

The Policies of the contractor shall remain in force throughout the period of 

execution of the works and till the expiry of the defect liability period except for 

any specific insurance covers necessary for shorter period. 

If the Contractor fails to effect or keep in force or provide adequate cover as 

acceptable to the engineer in the insurance policies mentioned above, then in 

such cases, the engineer may effect and keep in force any such insurance or 

further insurance on behalf of the Contactor. The recovery shall be made at the 

rate of 1.5 times the premium/premiums paid by the engineer in this regard from 

the payment due to the Contractor or from the contractor‟s Performance 

security. However, the Contractor shall not be absolved from his responsibility 

and /or liability in this regard. 

1.5.13  Accident:- 

(a) The contractor shall, in respect of all staff engaged by him or by his sub-

contractor, indemnify and keep the employer at all times indemnified 

and protected against all claims made and liabilities incurred under 

Workman‟s Compensation Act, the Factories Act and the Payment of 

Wages Act, and rules made there under from time to time or under any 

other labour and Industrial Legislation made from time to time. 

(b) The contractor shall indemnify and keep the employer indemnified and 

harmless against all actions, suits, claim demands, costs, charges or 

expenses arising in connection with any death or injury sustained by any 

person or persons sustained due to the acts or omission of the 

contractor, his sub-contractors, his agents or his staff during the 

executions of this contract irrespective of whether such liability arises 

under the Workman‟s Compensation Act, or Fatal Accident Act or any 

other statute in force for the time being. 

(c) The contractor‟ liability to meet third party claims of the type outlined 

above will be applicable only in cases where accidents have been 

caused by workmanship, material, execution or negligence on the part 

of the contractor and further the liability of the contractor will be limited 



 
 

Sign & Seal of Tenderer Page 125 
 

to Rs. 5 lakh for any one accident. 

1.5.14  Safety Measures: - 

(a) The contractor shall take all precautionary measures in order to ensure 

the protection of his own personnel moving about or working on the 

railway premises, but shall then conform to the rules and regulations of 

the Railway if and when, in the course of the work there is likely to be 

any danger to persons in the employment of the contractor due to 

running traffic while working in the Railway siding and premises, the 

contractor shall provide flagman or look out men for protection of such 

persons. The employer shall remain indemnified by the contractor in the 

event of any accident occurring in the normal course of work, arising out 

of the failure of contractor or his men to exercise reasonable precaution 

at all places of work. All the works under the contract shall be carried out 

under the supervision of DFCCIL/ Engineer.  

(b) Deleted. 

(c) The contractor shall abide by all Railway regulations in force for the 

time being and ensure that the same are followed by his representatives, 

Agents or sub -contractors or workmen. He shall give due notice to his 

employees and workers about provision of this para. 

(d) The works must be carried out most carefully without any 

infringement of the Indian Railway Act or the General and Subsidiary 

Rules in force on the Railway, in such a way that they do not hinder 

Railway operation or affect the proper functioning of or damage any 

Railway/DFCCIL equipment, structure or rolling stock except as agreed 

to by the employer,. 

(e) Deleted. 

1.5.15  Warrantee / Defect Liability Period:- 

(a) The Contractor shall warranty that all the work executed under this 

contract shall be free from all defects and faults in material, 

workmanship and shall be of acceptable standards / specifications for 

the contracted work and in full conformity with the technical 

specifications, and other contract stipulations, for a period of 6 months 

from the date of receipt and taking over by the Employer/ Engineer 

at site. 
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(b) During the period of warranty the Contractor shall keep available an 

experienced engineer / man power to attend to any defect. This 

engineer shall not attend to rectification of defects which arise out of 

normal wear and tear and come within the purview of routine 

maintenance work. The contractor shall bear the cost of modifications, 

additions or substitutions that may be considered necessary due to 

faulty materials or workmanship. The final decision shall rest with the 

Engineer his successor(s)/Nominee. 

(c) During the period of Warranty the Contractor shall be liable recitify the 

work which may be found defective of his own manufacture or those 

of his sub-contractor / supplier whether arising from faulty materials, 

workmanship or negligence in any manner on the part of the 

Contractor provided always that such defective parts as are not 

repairable at site are promptly returned to the Contractor if so required 

by him at his (Contractor‟s) own expenses. In case o f  parts of executed 

work detected during guarantee period, contractor should rectify all 

such items irrespective of the fact whether all such items have failed or 

not. The Contractor shall bear the cost of repairs carried out on his 

behalf by the Employer at site. In such a case, the contractor shall be 

informed in advance of the works proposed to be carried out by the 

Employer. 

(d) If it becomes necessary for the Contractor to rectify or renew any 

defective portion/work until the expiration of six month from the date of 

such rectification or until the end of the above mentioned period 

whichever is later.  

 Such extension shall not apply in case of defects of a minor nature, 

the decision of the Chief General Manager / General Manager /, CPM or 

his successor/nominee being final in the matter. If any defect be not 

remedied within a reasonable time during the aforesaid period the 

Employer may proceed to do work at the Contractor‟s risk and expense, 

but without prejudice to any other rights and remedies which the 

Employer may have against the Contractor in respect of such defects or 

faults. 

(f) Any materials, fittings, components or equipments supplied under items 

for supplying / providing and fixing in schedule shall also be covered by 

the provisions of this paragraph. The liability of the Contractor under the 

guarantee will be limited to re-supply of components installation and 
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fittings. 

1.5.16 Final Acceptance: - (Not Applicable) 

(a) The final acceptance of the entire work executed shall take effect from 

the date of expiry of the period of guarantee / Defect Liability period as 

defined in paragraph 1.5.15 above of the expiry of the last of the 

respective periods of guarantee of various works, provided in any case 

that  the Contractor has complied fully with his obligations under 

clause 1.5.15 in respect of work, provided also that the attention has 

been paid by way of maintenance by the Employer. 

(b) If on the other hand the contractor has not so complied with his 

obligation under Para 1.5.15 above in respect of any work, the Employer 

may either extend the period of guarantee in respect of that work until 

the necessary works are carried out by the Contractor or carry out those 

works or got them carried out suo moto on behalf of the Contractor at 

the Contractor‟s expenses. After expiry of the period of guarantee for 

each work, a certificate of final acceptance for the section shall be 

issued by the Employer and the last of such certificate will be called the 

last and final acceptance certificate. The contract shall not be 

considered as completed until the issue of final acceptance certificate by 

the Employer. 

(c) The Employer shall not be liable to the Contractor for any matter 

arising out of or in connection with the contract or execution of the work 

unless the Contractor shall have made a claim in writing in respect 

thereof before the issue of final acceptance certificate under this clause. 

 Notwithstanding the issue of final acceptance certificate the Contractor 

and the Employer (subject to sub-clause as above) shall remain liable 

for fulfilment of any obligation incurred under the provision of the 

contract prior to the issue of final acceptance certificate which remains 

unperformed at the time such certificate is issued and for determining 

the nature and extent of such obligation the contract shall be deemed to 

remain in force between the parties hereto. 

1.5.17  Payment:- 

Payment will be governed by the terms specified in Part-I, Chapter IV and in 

accordance with accepted schedule of prices, read with relevant para of the 

other parts and Chapters of the Tender Papers. The employer retains the right 
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to withhold money due to the contractor arising out of this contract for any 

default of the contractor. 

(i) The Contractor shall, whenever required, produce or cause to be 

produced for examination by the Employer any quotation / invoice, cost of 

other account, book of account, voucher, receipt letter, memorandum 

paper or writing or any copy of or extract from any such document and 

also furnish information and returns verified in such manner as may 

be required in anyway relating to the execution of this contract or 

relevant for verifying or ascertaining the cost of the execution of this 

Contract (the decision of the employer on the question of relevancy of 

any documents, information or return being final and binding on the 

parties). The Contractor shall similarly produce vouchers etc., if required, 

to prove to the Employer that materials supplied by him are in 

accordance with the specifications laid down in the contract. 

(ii) If any portion of the work be carried out by a sub-contractor or any 

subsidiary or allied firm or company the Employer shall have power 

to secure the books of such sub-contractor or any subsidiary or allied firm 

or company, through the Contractor, and such books shall be open to his 

inspection. The Contractor should seek prior permission from the 

employer for subletting whole and/or part of the work to any sub-

contractor. 

(iii) The obligations imposed by sub-clause (i) and (ii) above are without 

prejudice to the obligation of the Contractor under any statute, rules or 

order binding to the Contractor or other conditions of the contract. 

(iv) It is an agreed term of the contract that the employer reserves the  right 

to carry out post-payment Audit and/or technical examination of the works 

and the final bill, including all supporting vouchers, abstracts etc. and to 

make a claim on the Contractor for the refund of any excess amount 

paid to him if as a result of such examination any over payment to him 

is discovered to have been made in respect of any work done or 

alleged to have been done by him under the contract. 

1.5.18  All payments in respect of the contract during the currency of the contract 

shall be made through Electronic Clearing System (ECS) / National Electronic 

Funds Transfer (NEFT/RTGS). The successful tenderer on award of contract 

must submit ECS/NEFT/RTGS Mandate Form complete in all respects as 

detailed at Form No. 8 of the tender document. However, if the facility of 
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ECS/NEFT/RTGS is not available at a particular location, the payments shall 

be made by cheque. 

1.5.19 Performance Guarantee:- 

i) The Bank Guarantee for performance Guarantee shall remain valid 
until a date 60 days (or as specified in the Contract) after expiry of 
Defects Liability Period. 
 

ii) The Bank Guarantee for performance Guarantee shall be submitted 
invariably in the format given in the bidding document. 

 

iii) The performance Guarantee shall be released 21 days after issue of 
completion certificate and passing of final bill. 

 

1.5.20 Advances to contractor: - (Applicable for Advertised tender of value more 

than Rs. 25.00 crore) Not Applicable for this tender. 

(a) : Mobilisation advance –  
 

This shall be limited to 10% of the contract value and payable in 2 stages as 

indicated below :  

Stage I -  5% of Contract Value on signing of the contract agreement. 

Stage II -  5% on mobilization of site-establishment, setting up offices, 

bringing in equipment and actual commencement of work.  

 

The 1st stage of advance shall be payable immediately after signing of 

contract documents. The 2nd stage of advance shall be payable at the time of 

mobilization, after submission of a utilization certificate by the contractor that 

the stage 1 advance has been properly utilized in the contract.  

(b) : Advance Against Machinery and Equipment – (NOT APPLICABLE) 
 

This advance shall be limited to a maximum of 10% of the contract value 

against new Machinery & Equipment, involving substantial outlay, brought to 

site and essentially required for the work. This advance shall not exceed 75% 

of the purchase price of such Equipment and shall be payable when 

hypothecated to the President of India by a suitable bond or alternatively 
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covered by an irrevocable Bank Guarantee for full cost of the Plant & 

Equipment from a Nationalized Bank in India or the State Bank of India in a 

form acceptable to Railways/DFCCIL. The Plant & Equipment shall be 

insured for the full value and for the entire period, they are required for the 

work. This plant & Equipment shall not be removed from the site of work 

without prior written permission of the Engineer. No advance should be given 

against old Plant & Machinery. 

(c) Advances for accelerating progress of the work during course of 
execution of Contract –  (NOT APPLICABLE) 

 

This advance is to be decided on the merits of each case and shall restricted 

to a maximum of 5% of contract value. This is to be granted by the Chief 

General Manager on the recommendations of the Engineer in-charge, in 

consultation with the Associate Finance, While recommending this advance 

for sanction of Chief General Manager, the  Engineer in-charge shall also 

confirm that progress of the contract work has been as per milestones/targets 

laid down and no extension to Date of completion of the contract has been 

given on contractor‟s account. 

(d) : Advances in Exceptional Cases  – (NOT APPLICABLE) 
 

Chief General Manager are further empowered to grant advances in 

exceptional cases upto a maximum of Rs. 20 lacs in respect of even contract 

of value less than Rs. 25 crore, if considered absolutely essential, depending 

on the merits of each case and circumstances in each situation, to be 

recommended by the Engineer in-charge and in consultation with the 

Associate Finance.  

(e) : The above advances are subject to the following conditions – 
 

i. The advance shall carry an interest at the rate to be decided by the 
Railway Board and communicated at the beginning of every financial 
year, to be applicable for the tenders to be opened in that financial year. 

ii. Advances except those against machinery and equipment shall be 
payable against irrevocable guarantee (Bank Guarantee, FDRs, 
KVPs/NSCs) of at least 110% of the value of the sanctioned advance 
amount (covering principal plus interest). The Bank Guarantee shall be 
from a Nationalised Bank in India or State Bank of India in a form 
acceptable to the Railways/DFCCIL-Tender form-19. 
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iii. The recovery shall commence when the value of contract executed 
reaches 15% of original contract value and shall be completed when the 
value of work executed reaches 85% of the original contract value. The 
instalments on each “on account bill” will be on pro-rata basis; 

iv. That the grant of advance is primarily in Railway‟s/ DFCCIL‟s own 
interest; 

v. That a contractor does not receive advances for same work from different 
officers; 

vi. That arrangement are made with the Accounts Officer for proper accounts 
being kept with regard to payment and recovery of these advances; and  

vii. That all necessary precautions are taken to secure Government from the 
possibility of loss and for preventing the system becoming more general 
or continuing longer than what may be absolutely necessary for proper 
progress of the work. 
 

(f) : Method of Recovery of Interest – 
 

Interest shall be recovered on the advance outstanding for the period 

commencing from the date of payment of advance till date of particular on-

account bill (through which recovery of date of principal is effected) and 

adjusted fully against on-account bill along with pro-rata principal recovery. In 

the event of any short-fall, the same shall be carried forward to the next on-

account bill and shall attract interest. 

The Bank Guarantee for such advance shall clearly cover at least 110% of 

the value of the sanctioned advance amount (covering principal plus interest).  

1.5.21  Arbitration: - Refer to clause of GCC. 

1.5.22 Integrity Pact:- 

  As per office memorandum no F.No DPE/13(12)/11-Fin Dated 09.09.2011 issued 

by Ministry of Heavy Industries (DPE) all PSU should enter into Integrity pact in 

the required proforma in their procurement transaction/ Contracts with suitable 

changes specific to the situation in which the pact is to be used. The pact, 

entering into which would be a preliminary qualification for any bidder, essentially 

envisages an agreement between the prospective vendors / bidders and the 

DFCCIL, committing the persons/ officials on both sides not to resort to any 

corrupt practices in any aspect / stage of the contract.  

A copy of pre contract integrity pact is enclosed as form no. 20 for signature of 

bidder as acceptance, as and when Independent External monitor is appointed. 
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1.5.23 Special Clause related to Price Variation clause (46A)  

Classification of civil engineering work-9A will be applicable for this work. 

1.5.24 Change in law 

 

“The contract price shall be adjusted to take account of any increase and 

decrease in cost after the bid submission date resulting from:  

a. A change in the law of the country (including the introduction of new laws 
and the repeal or modification of existing laws) : or 
 

b. In the Judicial or official government interpretation of such laws, or 
 

c. The commencement of any Indian law which has not entered into effect 
until the bid submission date; or  

 

d. Any change in the rates of any of the taxes or introduction of new taxes, 
duties, levies, cess etc. on supply of materials and services that have a 
direct effect on the works.  

 

Which affect the contractor in the performance of obligation under the 

contract. 

Further if as a result of change in law, interpretation, or rates of taxes, the 

contractor benefits from any reduction in the cost for the execution of this 

contract, save and except as expressly provided for this sub-clause or in 

accordance with the provisions of this contract, the contractor shall, within [28] 

days from the date he becomes reasonably aware of such reduction in the 

cost, notify the employer of such reduction in cost.” 

1.5.25 Updation of Labour Data on Railway‟s Shramikkalyan portal 

 

A. Contractor is to abide by the provisions of Payment of Wages act & Minimum 
Wages act in terms of clause 54 and 55 of Indian Railways/DFCCIL‟s General 
Condition of Contract. In order to ensure the same, an application has been 
developed and hosted on website “www.shramikkalyan.indianrailways.gov.in”. 
Contractor shall register his firm/company etc. and upload requisite details of 
labour and their payment in this portal. These details shall be available in public 
domain. The Registration/updation of portal shall be done as under: 
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a) Contractor shall apply for one-time registration of his company/firm etc. in 
the Shramik kalyan portal with requisite details subsequent to issue of 
Letter of Acceptance. Engineer shall approve the contractor‟s registration 
on the portal within 7 days of receipt of such request.  
 

b) Contractor once approved by any Engineer, can create password with 
login ID (PAN No.) for subsequent use of portal for all LOAs issued in his 
favour. 
 

c) The contractor once registered on the portal, shall provide details of his 
Letter of Acceptances (LOA)/Contract Agreement on shramikkalyan portal 
within 15 days of issue of any LOA for approval of concerned Engineer. 
Engineer shall update (if required) and approve the details of LOA filled 
by contractor within 7 days of receipt of such request. 

 

d) After approval of LOA by Engineer, contractor shall fill the salient details 
of contract labours engaged in the contract and ensure updating of each 
wage payment to them on shramikkalyan portal on monthly basis. 
 

e) It shall be mandatory upon the contractor to ensure correct and prompt 
uploading of all salient details of engaged contractual labour & payments 
made thereof after each wage period. 

 

B. While processing payment of any „On Account Bill‟ or „Final Bill‟ or release of 
„Advance‟ or „performance guarantee/Security deposit‟, Contractor shall submit a 
certificate to the Engineer or Engineer‟s representative that “I Have uploaded the 
correct details of contract labours engaged in connection with this contract and 
payments made to them during the wage period in Railway‟s Shramikkalyan 
portal at „www.shramikkalyan.indianrailways.gov.in‟ till-------Month-----Year.” 

 

1.5.26 STATUTORY COMPLIANCES: 

 

   The Contractor shall; 

(a) Accept full and exclusive liability for the personnel deployed and other 

obligations referred under the laws/rules/regulations now and thereafter 

imposed by the appropriate government/authorities. 

(b) Keep DFCCIL indemnified against all losses, damages or liability arising out 

of or imposed in the course of employment of such persons or arising in 

accordance with any labour laws. DFCCIL will not have any liability 

whatsoever concerning the persons deployed by the Contractor for the 

purpose. 
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(c) If as a result of any claim arising out of any reasons stated in 2 (b)                                                                                                   

above or due to any negligence on part of the personnel deployed, if 

DFCCIL is made to pay any amount, then DFCCIL shall recover the same 

from the payment due to the Contractor or send a notice to the Contractor for 

refund of the same to the DFCCIL and the Contractor shall be liable to 

reimburse the same within 7 working days of the receipt of such notice.The 

Bidder shall comply all statutory requirements including compliance of 

LAWS, Acts, Rules and Regulations. 

 

1.5.27 Special Clause related to Joint venture: - joint venture is not allowed for 

this contract. 

 

1.5.28 Clause No.7 of GCC i.e. Assignment or Subletting of Contract is not 

permitted in this tender/contract. 
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 TECHNICAL SPECIFICATION 
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PART - II 
 

TECHNICAL SPECIFICATIONS 
 
Indian Railways Standard General Conditions of Contract updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents. 
 
Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction 
slips issued up to date of inviting tender or as otherwise specified in the tender 
documents, if applicable in the contract. 
 
CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents, if applicable in the 
contract. 
 
As per latest MORTH and IRC specification. issued up to date of inviting tender or as 
otherwise specified in the tender documents, if applicable in the contract. 
 
 
Indian Railways Unified Standard Specifications (Works and Material) 2010 updated 
with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents, if applicable in the contract. 
 
IR Specifications/Guidelines updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents. 
 
Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents. 
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General Instructions for Safety 
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PART – III 
CHAPTER - I 

General Instructions for Safety 
 

1.0 MEASURES TO BE ENSURED PRIOR TO START OF WORK  
 

1.1 The contractor shall not start any work without the presence of DFCCIL 

supervisors at site.  

1.2 The methodology in detail for execution of the work at site shall be approved by 

engineering in charge of the organization executing the work and copies of the 

same shall be available with contractor‟s supervisor, DFCCIL supervisor of the 

section in whose jurisdiction the work falls.  

1.3 Before permitting the execution of certain works like earthwork in formation and 

other civil work close to the running track etc. engineer-in-charge 

(APM/DPM/PM/Dy. CPM) of the section shall ensure that he received the prior 

intimation/confirmation of the following aspects from representative of contractor.  

Name and address of the contract assigned to execute the work.  

i) Name of the Contractor‟s supervisor  

ii) List of the number(s) of individual vehicle(s)/ machineries, names and 

license particulars of the driver(s) proposed to be used by contractor.  

iii) Information regarding location, duration and timings during which the 

vehicles/machinery are planned to be plied/worked.  

iv) The supervisors and operators of the contractor proposed to be deployed 

at work site which is close to the running track, shall be imparted training 

by the DFCCIL trainer at contractor own cost about the safety measures 

to be adopted while working in the vicinity of running track.  

v) Survey of site by supervisor of contractor and DFCCILs to assess the 

precautions to be taken at site for working of trains and materials required 

for protection.  

vi) Written advice to sectional APM/DPM about the detailed planning of work 

including protection of track and safety measures proposed to be 

adopted.(If Any) 
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vii) A copy of the approved methodology (to be approved by engineer in 

charge) proposed to be adapted by the contractor with a view to ensure 

safety of trains and workers. 

viii) Assurance that the methods and arrangements are actually available at 

site before start of the work and the contractors supervisors and the 

workers have clearly understood the safety aspects and requirement to 

be adapted/followed while executing the work.  

ix) An assurance register has been kept at site duly signed by both DFCCIL 

supervisor as well as by the contractor supervisor as a token of their 

having understood the safety precautions to be observed at site. (If any) 

1.4 No work shall which is to be done near running track shall commence unless 

permitted by sectional APM/DPM/PM/Dy.CPM. 

1.5 Supplementary site specific instructions, wherever considered necessary shall be 

issued by the Engineer in Charge.  

1.6 Standard Check list on Safety at Work Sites shall be used to ensure that all the 

requisite measures have been taken before start of work. 

 

1.0 PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES CLOSE  
TO RUNNING TRACKS  

(i) Normally, the road vehicles shall be run or machinery shall be worked so as not 

to come closer than 6.0m from center line of nearest running track.  

(ii) The land strip adjacent to running tracks, where road vehicle is to ply or 

machinery is to work, shall be demarcated by lime in advance in consultation 

with the DFCCIL‟s Supervisor. Wooden pegs at interval not exceeding 75mts 

shall be provided along the line marking as permanent marks. The road 

vehicles shall ply or machinery shall work so as not to infringe the line of 

demarcation. 

(iii) If a road vehicle or machinery is to work closer to 6.0m due to site conditions or 

requirement of work, following precautions shall be observed.  

a. In no case the road vehicle shall run or machinery shall work at distance 

less than 3.5m from center line of track.  

b. Demarcation of land shall be done by bright colored ribbon/nylon cord 

suspended on 120 cm high wooden/bamboo posts at distance of 3.5 m 

from center line of nearest running track.  

c. Presence of an authorized DFCCIL‟s representative shall be ensured 

before plying of vehicle or working of machinery.  

d. DFCCIL‟s Supervisor shall issue suitable caution order to Drivers of 

approaching train about road vehicles plying or machineries working close 



 
 

Sign & Seal of Tenderer Page 140 
 

to running tracks. The train drivers shall be advised to whistle freely to 

warn about the approaching train. Whistle boards shall be provided 

wherever considered necessary.  

e. Lookout men shall be posted along the track at a distance of 800m from 

such locations who will carry red flag and whistles to warn the road 

vehicle/machinery users about the approaching trains. Lookout man shall 

be deputed for Safety at Work Sites.  

 

f. On curves where visibility is poor, additional lookout men shall be posted.  

 

(iv) If vehicle/machinery is to be worked closer to 3.5m from running track. Under 

unavoidable conditions, if road vehicles is to ply or machinery is to work 

closer to 3.5m due to site conditions or requirement of work, following 

precautions shall be observed:  

Plying of vehicles or working of machinery closer to 3.5m of running track shall 

be done only under protection of track. Traffic block shall be imposed wherever 

considered necessary. The site shall be protected as per provisions of Para 

No. 806 & 807 of P-Way Manual as case may be.  

Presence of a DFCCIL‟s Supervisor shall be ensured at worksite.  

DFCCIL‟s Supervisor shall issue suitable caution order to Drivers of 

approaching train about road vehicles plying or machineries working close to 

running tracks. The train drivers shall be advised to whistle freely to warn about 

the approaching train. 

(v) Precaution to be taken while reversing road vehicle alongside the track.  

The location where vehicle will take a turn shall be demarcated duly approved 

by DFCCIL‟s representative. The road vehicle driver shall always face the 

DFCCIL track during the course of turning/reversing his vehicle. Presence of 

an authorized DFCCIL representative shall be ensured at such location.  

(vi) Road vehicle shall not be allowed to run along the track during night hours 

generally. In unavoidable situations, however, vehicles shall be allowed to 

work during night hours only in the presence of an authorized DFCCIL‟s 

representative and where adequate lighting arrangements are made and 

where adequate precautions as mentioned earlier have been ensured.  

(vii) Road vehicles/machinery/plant etc. when stabled near running tracks shall be 

properly secured against any possible roll off and always be manned even 

during off hours.  
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2.0 EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES  
 

Any work close to or on running tracks shall be executed under the presence 

of a DFCCIL‟s Supervisor only. 

i. Precaution to be taken to ensure safety of trains while execution of work close to 

the running line or on running lines.  

ii. Contractor has deputed trained supervisors in required number at worksites duly 

certified by APM/DPM/PM/Dy. CPM in charge of the works.  

iii. Drivers of vehicle/operators of the machines have been briefed about the safety 

and precautions to be taken while moving / working close to traffic. 

iv. Contractor shall ply road vehicles/working of machinery only between sunset 

andsunrise. In case of emergency where it is necessary to work during 

night hours sufficient lighting shall be ensured in the complete work area 

for the safety of public andpassengers. Also additional staff shall be posted 

as necessary for night working and taking safety precautions.  

v. The contractor shall not change the approved (if any) vehicle/machinery and 

driver/operator for working at site. Contractor shall not induct any new 

vehicle/machinery and driver/operator without prior written approval of 

APM/DPM and the list of such changes with numbers of individual vehicle, 

name and license particulars of the driver shall be given to 

APM/DPM/PM/Dy. CPM of the section.  

vi. Contractor shall ensure that road vehicle/machinery ply/work in a way so that 

these do not infringe the line of demonstration.  

vii. Lookout men with required safety equipment shall be posted where necessary.  

viii. In unusual circumstances, where operator apprehends danger to track while 

working truck/machinery near running track, following action shall be taken.  

ix. The contractor/supervisor/vehicle operator immediately advice the situation to 

DFCCIL official/officials of the organization executing the work and assist 

him/them in protecting the track.  

x. Individual vehicle/machinery shall not be left unattended at site of work. If it is 

unavoidable and becomes necessary to stable the road vehicle/machinery 

at site near the running track, these shall be properly secured against any 

possible roll off and always be manned even during non-working hours. In 

addition the road vehicle / machinery should be stabled parallel to track 

only so that in case of failure of any securing arrangement, it may not roll 

towards the track.  
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xi. All temporary arrangements required to be made during execution of work shall 

be made in such a manner that moving dimensions do not infringe. 

Necessary checks shall be exercised by site in charge from time to time.  

xii. During the hours of night, lamps of temporary indicators which are not of 

reflective type should be lit at sun-set and kept burning till sun rise, where 

trains run at night.  

xiii. Precaution to be taken to ensure safety of electrical/signal/ telephone cables 

while excavating near tracks.  

xiv. Particular care shall be taken to mark the locations of buried 

electrical/signal/telephone cables on the plans jointly with S & T/Electric 

supervisor and also at site so that these are not damaged during 

excavation.  

xv. Copy of the cable plan should be given to the contractor‟s authorized 

representative before handing over the site to start the work.  

xvi. Due care shall be taken to ensure that any part of the equipment or machinery 

or temporary arrangement does not come close to cables while working.  

xvii. Precaution to be taken during execution of works requiring traffic blocks.  

xviii. Any work, which infringes the moving dimensions or causes discontinuity in the 

track any activity making the existing track unsafe for passage of trains etc. 

Shall be started only after the traffic block has been imposed, DFCCIL 

section in charge of the work is present at the worksite, engineering signals 

are exhibited at specified distance and flagmen are posted with necessary 

equipment to man them etc.  

xix. Block shall be removed only when all the temporary arrangement, machineries, 

tools, plants etc. have been kept clear of moving dimensions. 

xx. Precaution to be taken during execution of works during night.  

xxi. The work close to running line, generally, shall be carried out only during day 

hours. At locations, however, where night working is unavoidable, proper 

lighting arrangement should be made. The engineering indicator boards 

shall be lighted during night hours as per the provisions of IRPWM. The 

staff deputed for night working should have taken adequate rest before 

deploying them in night shift. We can specify duration of night shift from 

20.00 hrs to 04.00 hrs. All other safety precautions applicable for day time 

work should be strictly observed during night working.  

xxii. Precautions to be taken to ensure safety of workers while working close to 

running lines.  

xxiii. Any work close to or on running tracks shall be executed under the presence of 

a DFCCIL‟s supervisor only.  
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xxiv. Precaution to be taken to ensure safety of trains while execution of work close to 

the running line or on running lines.  

xxv. Such works shall be planned and necessary drawings particularly with regard to 

infringement to moving dimensions shall be finalized duly approved by 

competent authority before execution of work. The work shall be executed 

only as per approved procedure and drawings.  

xxvi. All temporary arrangements required to be made during execution of work shall 

be made in such a manner that moving dimension do not infringe.  

xxvii. Suitable speed restriction shall be imposed or Traffic block shall be ensured as 

required.  

xxviii. The site shall be protected as per provisions of Para No. 806 & 807 of P.Way 

Manual as case may be.  

xxix. Necessary equipment for safety of trains during emergency shall be kept ready 

at site.  

xxx. A „first aid kit‟ shall always be kept ready at site.  

xxxi. Precaution shall be taken for safety of public or passengers, while executing 

works at locations, used by passengers and public. The worksite shall be 

suitably demarcated to keep public and passengers away from work area. 

Necessary signage boards such as “Work in progress. Inconvenience is 

regretted” etc. shall be provided at appropriate locations to warn the public/ 

passengers. Adequate lighting arrangement of worksite wherever required 

shall be done to ensure safety of public/passengers during night.  

xxxii. Precaution to be taken before stacking materials alongside the track to ensure 

that safety of trains is not affected.  

xxxiii. The following precautions shall be taken before stacking the materials along the 

track for stacking of road work material etc.  

The sites for material stacking should be selected in advance in such a 

manner as to ensure that no part of the material to be stacked is infringing 

the Standard Moving Dimensions. A plan of proposed stacking locations be 

made and signed jointly by an authorized DFCCIL‟s representative and 

contractor‟s representative.  

xxxiv. The selected locations shall be marked by lime in advance.  

xxxv. Presence of an authorized DFCCIL‟s representative while unloading and 

stacking shall be ensured.  

xxxvi. The material shall be stacked in such a height so as to not to infringe SOD in 

case of accidental roll off.  

xxxvii. Precaution for handling of departmental material trainsInstructions for working of 

material trains are contained in Chapter XII of IRPWM which should be 
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brought to the notice of the supervisors and other staff working on the 

material trains. In addition to this, following precautions should be taken:  

 

xxxviii. SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE AREA  

 

No electrical work close to running track shall be carried out without 

permission of DFCCIL representative.  

 

A minimum distance of 2m has to be maintained between live OHE wire and 

body part of worker or tools or metallic supports etc 

 

No electric connection etc. can be tapped from OHE.  

 

3.0     PROTECTION OF TRACK DURING EMERGENCY 
(i) Action to be taken when a contractor‟s supervisor or vehicle operator 

apprehends any unusual circumstances likely to infringe the track and 

endanger safe running of trains. At any time if a contractor‟s supervisor 

or vehicle operator observes any unusual circumstances likely to infringe 

the track and apprehend danger to safe running of track, he shall take 

immediate steps to advise a DFCCIL official of such danger and assist 

him in protection of track.  

(ii) Arrangement of lookout men and competency required (if any) for lookout 

man to warn labour about approaching train.  

a. Contractor will provide lookout men.  

b. The lookout men shall be properly trained in warning to staff at 

worksite about approaching train.  

c. Only those lookout men shall be provided at site who have been 

issued with a competency certificate by the DFCCIL‟s Supervisor.  

d. In case, it is felt necessary to provide lookout men by DFCCIL, the 

charges for the same as fixed by DFCCIL Administration shall be 

recovered from Contractor.  

4.0 Contractor shall indemnify DFCCILs against any loss/damage to public property, 
travelling public, DFCCIL or his own staff due to his (contractor‟s) negligence. In 
case there is any mishap, a fact finding inquiry will be conducted by DFCCIL. A 
show cause notice will be issued to the contractor, in case he is prima-facie held 
responsible. Contractor‟s reply to show cause notice will be considered by the 
Engineer in Charge before taking final decision. In case contractor is found 
responsible for the mishap, recovery from him will be affected for only tangible 
direct losses.  
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PART-IV 

CHAPTER - I 
 

MILESTONES AND TIME SCHEDULE 
 

4.1.1 Time Schedule: 
 
4.1.1.1 Time of start and completion: 
 The time allowed for execution of the works is 09 months (Nine months) from 

the date of issue of letter of acceptance from DFCCIL. The contractor shall be 
expected to mobilize to the site of works and commence execution of the works 
within 15(days) from issue of Acceptance Letter by DFCCIL .The contractor 
shall be expected to complete the whole work ordered on the contractor within 
09 months (nine months) from the date of issue of Acceptance Letter by 
DFCCIL.If the contractor commits defaults in commencing execution of the 
works as afore stated, DFCCIL shall without prejudice to any other right to 
remedy, be at liberty to forfeit fully the Earnest Money Deposit and performance 
guarantee of the contractor. 

 
4.1.1.2 Progress of works: 
 The contractor shall submit a programme of work within 15 days of issue of 

LOA in the form of a Bar Chart of all the activities in consistence with milestone 
target envisaged below. In case this bar chart requires to be modified, the 
Engineer and the contractor shall agree upon a time and progress chart. The 
chart shall be prepared in direct relation to the time stated as 09 months for the 
completion of the works. It shall indicate the forecast of the dates of 
commencement and completion of various activities of the work and may be 
amended as necessary by agreements between the Engineer and the 
contractor within the limitation of 09 months as overall completion period. 
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TENDER FORMS  

(INCLUDING SCHEDULE OF 
PRICES) 
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PART- IV 
CHAPTER II 

 
TENDER FORMS 

 
FORM No. SUBJECT 

 
Form No. 1 Offer Letter 
Form No. 2 Tenderer‟s Credentials 
Form No. 2A Technical Eligibility Criteria Details 
Form No. 2B Financial Eligibility Criteria Details 
Form No. 2C Applicant's Party Information Form 

Form No. 3 Summary of Prices 
Form No. 4 Schedule of Prices and Total Prices 
Form No. 5 Contract Agreement 
Form No. 6 Performance Guarantee Bond 
Form No. 7 Standing indemnity bond for on account payment.  
Form No. 8 ECS / NEFT / RTGS   
Form No. 9 Draft MOU for Joint Venture Participation 
FormNo.10 Draft Agreement for JV 
FormNo.11 Pro-forma of Participation from each partner of JV 
FormNo.12 Power of Attorney for authorized signatory of JV Partners 
FormNo.13 Power of Attorney to lead partner of JV 
Form No. 14          Proforma for Time Extension 
Form No. 15          Certificate of Fitness 
Form No. 16          Proforma of 7 days Notice 
Form No. 17          Proforma of 48 Hours Notice 
Form No. 18          Proforma of Termination Notice    
Form No. 19          Format of Bank Guarantee for Mobilisation 
Form No. 20          Format of Integrity pact 
Form No. 21-         Declaration By Contractor 
Form No.22-         Format For Affidavit 

Annexure-1- Format for competency 
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FORM No. 1 
 

 

OFFER LETTER 
 

Tender No. TDL-EN-BPUN-KRJN-CB-100S 
 

Provision and Repairs of Ballast retaining wall at specific locations of bridges and other 
allied works in between New Khurja to New Bhaupur section of Eastern Dedicated 
Freight Corridor Corporation of India Limited (DFCchainage514.630 to 851.39) 

To, 
The Managing Director, 
DFCCIL,  

 
We, the undersigned, declare that: 

 
(a) We have examined and have no reservations to the Bidding 

Documents, including Addenda. 
(b) We offer to execute the Works in conformity with the Bidding Documents; 
(c) Our bid shall be valid for a period of 120 days from the date fixed for the bid 

submission deadline in accordance with the Bidding Documents, and it shall 
remain binding upon us and may be accepted at any time be for the expiration 
of that period; 

(d) We have not been black listed/banned in accordance with para.1.3.13 
(ii)(v)(a) of Preamble and General Instructions to tenderers. 

(e) We are neither Bankrupt/Insolvent nor in the process of winding-up nor there 
is a case pending before any Court on deadline of submission of the Bid in 
accordance with para.1.3.13 (ii) (v) (b) of Preamble and General Instructions 
to tenderers. 

(f) If our bid is accepted, we commit to obtain a Performance Guarantee in 
accordance with the Bidding Documents; 

(g) If our bid is accepted, we committed eploy key equipment and key personnel 
consistent with the requirements of the work. 

(h) We understand that this bid, together with your written acceptance there of 
included in your notification of award/Letter of Acceptance (LOA), shall 
constitute a binding contract between us, until a formal contract is prepared 
and executed; and 

(i) All information, statements and description in this bid are in all respect true, 
correct and complet etothebes to four knowledge and belief and we have not 
made any tampering or changes in the bidding documents on which the bid is 
being submitted and if any tampering or changes/incorrect information are 
detected at any stage, we understand the bid will invites ummarily rejection 
and forfeiture of bid security, the contract will be liable to be terminated 
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alongwith forfeiture of performance security, even if LOA has been issued. 
 
(j) We understand that you are not bound to accept the lowest bidor any other 

bid that you may receive. 

 
Name ..................................................................................................................... 

In the capacity of.................................................................................................... 

Signed .................................................................................................................... 

Duly authorized to sign the Bid for and on behalf of 

..............................................Date..............................................................................

......................................... 
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FORM No. 2 

 
TENDERER'SCREDENTIALS 

 

 

S. No Description 
 
 1. For technical experience/competence, give details of similar completed 

Works during the last three financial years(i.e. current Financial year 
and three previous Financial Years) in the proforma given inForm-2A 
 
 
 

2. For financial capacity and organizational resources, give details of 
Contractual payments received for the last three financial years (i.e 
current Financial year and three previous financial years) as per 
audited balance sheet certified by Chartered Account antin the proforma 
given in Form-2B 
 

3. Give constitution of your firm. Attach certified copies of legal documents 
in support thereof. Form-2C 
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FORM No. 2A 

TECHNICALELIGIBILITYCRITERIADETAILS 

 
Details of the similar works completed (as per Para1.3.13 (i) of 

Preamble and General Instructions to Tenderers) 
 

 

Similar Contract No. 
 

 

Contract Identification 
 

 

Award date 
 

 

Completion date 
 

 

Role in Contract 
Prime Contractor 

 
Member in JV 
 

 

Total Contract Amount(Rs.) 
 

 
If member in a JV,specify 
participation in total 
Contract amount 

 

[insert a 
percentage 
amount] 

 

Total contract amount in Rs. 

 

Employer's Name: 
Address: 
 
Telephone/fax number 
 
E-mail: 

 

Description of the similarity in accordance with Criteria 1.3.13(i)(A) 

 

 
The bidder shall attach certified completion certificates issued by the client 
duly attested by Notary as per Eligibility Criteria of the tender documents.  

 
 
 
 

Signature of the 
Tenderer with Seal 
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FORM No. 2B 

 
FINANCIAL ELIGIBILITY CRITERIA DETAILS 

 
Each Bidder or each member of   fill in this form separately. Name of 
Bidder/JV Partner 

 

 

Details of contractual payments received during the last three financial years and 
current financial year 
 

Contractual payments received  

Year Value of payment received in Rs. 
(Contract Receipts) 

Current Year(2022-2023)  

2021-2022  

2020-2021  

2019-2020 
 
 

 

Total Contractual Payment  

 
Note: The details should be extracted from the audited balance sheet Certified by 
the Chartered Accountant or form16-Aissued by the Employer asper clause 1.3.13 of 
Preamble and General Instructions to Tenderers. 
 
The bidder shall attach necessary documents in support of the above. 

 
 

 
 

Signature of the 
Tenderer with Seal 
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APPLICANT'S PARTY INFORMATION FORM 

FORM No.2C 

 

 
 

Applicant name: 
 

[insert full name] 

Applicant's Party name: 
 

[insert full name of Applicant's Party] 

Applicant's Party country of registration: 
 

[indicate country of registration] 

Applicant Party's year of constitution: 
 

[indicate year of constitution] 

Applicant Party's legal address in country of constitution: 
 

[insert street/number/town or city/country] 

Applicant Party's authorized representative information 
 

Name:[insert full name] 
 

Address:[insert street/number/ town or city/country] 
 

Telephone/Fax numbers:[insert telephone/fax numbers ,including country and city 
codes] 

 

E-mail address:[indicate e-mail address] 

1.Attached are copies of original documents of 
 

 Articles of Incorporation (or equivalent documents of constitution or association), 
and/or registration documents of the legal entity named above. 

 

 In case of a Government-owned enterprise or institution, documents establishing 
legal and financial autonomy, operation inaccordance with commercial law, and 
absence of dependent status. 

 

2.Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 

 

 
 

Signature of the 
Tenderer with Seal 
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FORM No. 3 
 
SUMMARYOF PRICES 
 

Name of work:- Provision and Repairs of Ballast retaining wall at specific locations 
of bridges and other allied works in between New Khurja to New Bhaupur section 
of Eastern Dedicated Freight Corridor Corporation of India Limited (DFC chainage 
514.630 to 851.39) 
 

 

Sl.  
No. 

Description of works DFCCIL updated 
cost 
        in Rs 
(including GST) 

Rates to be quoted in figures 
& words (Clearly mention 
above / below / at par on 
updated DFCCIL Rate / cost 
given in column 3)  

1 2 3 4 

1. Execution of  all works as  
per Schedule "A" (As per 
Schedule USSOR-2019) 

1,29,41,604.50 ........... % age  
(in figures) 
........................ 
(In words)  

2. Execution of  all works as  
per Schedule "B"(As per 
Schedule DSR-2018) 

1,98,38,534.00 ........... % age  
(in figures) 
........................ 
(In words) 

3 Execution of  all works as  
per Schedule "C” (NS-
Items) 

39,46,624.50 ........... % age  
(in figures) 
........................ 
(In words) 

 Grand Total 3,67,26,763.00  

 
Notes: 

1) The above prices are inclusive of GST as prevailing. 
2) The tenderer should quote single percentage above/ par/below for each 

schedule.  
3) If the uniform percentage quoted by the Tenderer does not clearly indicate 

whether the rates are above/at par/below the estimated rates then through 
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sign convention it will be considered to be on plus side and evaluated 
accordingly. 

4) If the contractor quotes different percentage (%) above /below against each 
items of any schedule (i.e. A,B) then his offer will be summarily rejected. 
 

5) Rate of item payable to contractor shall be as per following example:- 
 

(a) If percentage quoted by the contractor is 5 % above (+5%), Rate 

payable to contractor = (X) X.05 

 

(b)     If percentage quoted by the contractor is 5 % below (-5%), Rate 

payable to contractor = (X) x 0.95 

(c)      If percentage quoted by the contractor is at par, Rate payable to  

 contractor = (X) x 1.0 
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FORM No. 4 
SCHEDULE -1 

SCHEDULE OF PRICES & TOTAL PRICES 
 

Sl.  
No 

Item no. 
of NCR 
USSOR 
2019 

Description of items Unit DFCCIL's 
Rate 

(Rs) 

Qty. Amount (Rs) 

SCHEDULE “A” 

1 
22010 

 

Earthwork in excavation by 

mechanical means (Hydraulic 

Excavator)/Manual Means for 

foundations and floors of the 

bridges, retaining walls etc. 

including setting out, dressing of 

sides, ramming of bottom, getting 

out the excavated material, back 

filling in layers with approved 

material and consolidation of the 

layers by ramming and watering 

etc. including all lift, disposal of 

surplus soil upto a lead of 300m, all 

types of shoring and strutting with 

all labour and material complete as 

per drawing and technical 

specification as directed by 

Engineer in charge. Note: This item 

will be used for excavation work in 

connection with other 

miscellaneous works also. like side 

drains, foundation for OHE masts 

and other miscellaneous structures 

in connection with Gauge 

Conversion, Doubling, New lines 

    

2 22011 All kinds of soils cum 219.83 5000.0 1099150.0 

3 
12010 

 

Earthwork in filling in embankment 

, guide bunds, around buried type 

abutments, bridge gaps, trolley 

refuges, rain bunds, if provided, 

cum 346.42 1000.0 346420.00 
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Sl.  
No 

Item no. 
of NCR 
USSOR 
2019 

Description of items Unit DFCCIL's 
Rate 

(Rs) 

Qty. Amount (Rs) 

platforms etc. with earth, suitable 

for embankment as per RDSO 

latest Specifications and guidelines 

GE: G-14 of Soil Quality Class 

SQ1, excavated from outside 

railway boundary entirely arranged 

by the contractor at his own cost 

including all leads, lifts, ascents, 

descents, crossing of nallahs or 

any other obstructions. The item 

shall include demarcation and 

setting out of profile, site clearance, 

removing of shrubs, roots of 

vegetations growth, heavy grass, 

benching of existing slope of old 

bank, all handling/re-handling, 

spreading in layers with motor 

grader, bringing the moisture 

content to OMC, mechanical 

compaction to specified density 

and dressing of bank to final profile 

as a complete job. The payment 

shall be made as per finished 

profile and the rate shall include all 

costs including taxes, octroi, royalty 

etc. except for mechanical 

compaction which shall be paid 

extra under relevant item. Cut trees 

shall be property of railways and to 

be deposited in the railway godown 

unless specified otherwise in the 

Special Conditions of Contract 
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Sl.  
No 

Item no. 
of NCR 
USSOR 
2019 

Description of items Unit DFCCIL's 
Rate 

(Rs) 

Qty. Amount (Rs) 

4 
22030 

 

Providing and laying in position 

Plain cement concrete of specified 

Nominal Mix for miscellaneous 

works like side drains, foundation 

for OHE masts and other 

miscellaneous structures excluding 

the cost of Cement, centering and 

shuttering - All work up to plinth 

level : 

    

5 
22034 

 

1:3:6 (1 Cement : 3 coarse sand 

(zone-III) : 6 graded stone 

aggregate 20 mm nominal size) 

cum 3157.00 200.0 631400.00 

6 
25060 

 

Supply and using Cement at 

Worksite 

 

 
   

7 25061 
Ordinary Portland Cement 43 

grade MT 8322.57 500.0 4161285.00 

8 
25072 

 

Thermo-Mechanically Treated bars 

of grade Fe-500D or more. 

 

Kg 88.58 25000.0 2214500.00 

9 52030 

Supply and laying of quarry dust 

including consolidation, supply of 

all materials, labour, lead lift, tools, 

plants, crossing of tracks as per 

drawing and technical specification 

as directed by the engineer in 

charge in case loose slush is 

encountered at site of foundation 

before casting the foundation or 

laying the filtering media 

Cum 1283.95 500.0 641975.00 
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Sl.  
No 

Item no. 
of NCR 
USSOR 
2019 

Description of items Unit DFCCIL's 
Rate 

(Rs) 

Qty. Amount (Rs) 

10 
52260 

 

Supplying, spreading and filling 

coarse sand (no cohesive materials 

to be used) of approved quality 

including watering and ramming in 

foundation, plinth, behind the 

abutment, wing wall, retaining wall 

in layers not exceeding 150mm 

thick including its compaction as 

per direction of Engineer-in-charge. 

The rate includes all lead, lift, 

ascent, descent, crossing of 

Railway line etc. complete with 

contractor‟s labour, materials, tools 

and plant. 

cum 1845.92 200.0 369184.00 

11 
111090 

 

Repairing of embankment with 

contractor's own earth including , 

excavation / loading into 

contractor's vehicle with soil quality 

class SQ1 in cess / formation / 

level crossing, rain cuts etc. in 

running line to make surface to the 

desired level and slope to entire 

satisfaction of Engineer in-charge. 

Rate shall include sectioning to 

profile, all lift, descends, ascends, 

crossing of track / road / nallah etc. 

including breaking of clods etc. and 

compaction by rollers / rammers / 

tamping rods etc. 

cum 459.09 4000.0 1836366.00 

12 
211140 

 

Making Trolley Refuge of size 

2.75m x 2.75m and placing 

released unserviceable PSC 

sleepers at all four sides of refuge 

(Earth-work to be paid separately) 

Each 589.23 10.0 5892.30 
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Sl.  
No 

Item no. 
of NCR 
USSOR 
2019 

Description of items Unit DFCCIL's 
Rate 

(Rs) 

Qty. Amount (Rs) 

 

13 
52250 

 

Providing & laying non pressure 

NP-4 Class RCC pipe with collars, 

jointing with 1:2 cement and 

ordinary sand mortar including 

testing of joints, but excluding 

earthwork with all labour and 

material as a complete job. Cement 

for mortar will be paid 

separately.(Pipes of 600mm dia 

and above will be laid using 

crane/hydra). 

 

 

 
   

14 
52251 

 
300mm dia Metre 2318.16 100.0 231816.00 

15 52252 450mm dia. Metre 2720.74 80.0 217659.20 

16 
211220 

 

Hiring of JCB/Hitachi for levelling 

and dressing ground/dismantling 

structures ,Removal of jungle, 

clearing of earth, lowering high 

cess etc., along  side the track 

between up and down lines 

obstructing drainages of rain water, 

clearing of bushes obstructing 

visibility at curves and Level 

Crossings with all lead and lift etc. 

complete and as directed by the 

Hour 1617.34 50.0 80867.00 
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Sl.  
No 

Item no. 
of NCR 
USSOR 
2019 

Description of items Unit DFCCIL's 
Rate 

(Rs) 

Qty. Amount (Rs) 

Engineer-in-charge .All labour, 

tools and plants consumables 

stores including supply of 

JCB/Hitachi with crew to be 

provided by the contractor at his 

own cost. The contractor shall 

arrange road permit for vehicle for 

all the States of operation, as per 

instructions of engineer in-charge 

and vehicle shall not be more than 

three years old.Payment shall be 

made for actual working hours at 

site. 

17 
52070 

 

Grouting of masonry/concrete by 

injection process duly Sealing of 

cracks, through nipples complete 

as per Technical Specification and 

procedure given in IRBM Para No 

209 including necessary admixture. 

(Cement will be paid extra 

    

18 
52071 

 

Neat Cement Grout with 20% anti 

shrinkage compound w.r.t. cement. 
kg 373.47 500.0 186735.00 

19 
52072 

 

Cement Sand Mortar (1:1) Grout 

with 20% anti-shrinkage compound 

w.r.t. cement 

kg 517.63 100.0 51763.00 

20 
52073 

 
Epoxy Grout kg 1495.84 200.0 299168.00 

21 
52090 

 

Applying epoxy mortar over 

leached, honey combed and 

spalled concrete surface and 

exposed steel reinforcement 

sqm 1587.15 200.0 317430.00 
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Sl.  
No 

Item no. 
of NCR 
USSOR 
2019 

Description of items Unit DFCCIL's 
Rate 

(Rs) 

Qty. Amount (Rs) 

complete as per Technical 

Specification with average 

thickness of 10mm including 

priming coat, mortar plaster and 

seal coat of epoxy. 

22  
Any other item required as per 

USSOR 2019 
   250000.0 

  Total Of Schedule A    12941604.50 
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SCHEDULE “B” 

Sl.  
No 

Item no. 
of DSR 
2018 

Description of items Unit DFCCIL's 
Rate 

(Rs) 

Qty. Amount (Rs) 

1 13.106 

Painting (one or more coats) with 

black Japan paint of approved 

brand and manufacture to give an 

even shade. 

sqm 91.45 200.0 18290.00 

2 13.44 
Finishing walls with water proofing 

cement paint of required shade : 
    

3 13.44.1 
New work (Two or more coats 

applied @ 3.84 kg/10 sqm) 
sqm 115.18 500.0 57590.00 

4 6.4 

Brick work with common burnt clay 

F.P.S. (non modular) bricks of 

class designation 7.5 in 

superstructure above plinth level 

up to floor V level in 

all shapes and sizes in : 

    

5 6.4.1 
Cement mortar 1:4 (1 cement : 4 

coarse sand) 
cum 9856.83 100.0 985683.00 

6 13.4 12 mm cement plaster of mix :     

7 13.4.1 1:4 (1 cement: 4 coarse sand) sqm 348.56 500.0 174278.50 

8 13.4.2 1:6 (1 cement: 6 coarse sand) sqm 332.65 500.0 166326.50 

9 0020 
Hydraulic Excavator (3D) with 

driver and fuel 
day 8835.40 20.0 176708.00 
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Sl.  
No 

Item no. 
of DSR 
2018 

Description of items Unit DFCCIL's 
Rate 

(Rs) 

Qty. Amount (Rs) 

 

10 

 

5.33 

Providing and laying in position 

machine batched and machine 

mixed design mix M-25 grade 

cement concrete for reinforced 

cement concrete work, using cement 

content as per approved design mix, 

including pumping of concrete to site 

of laying but excluding the cost of 

centering, shuttering, finishing and 

reinforcement, including admixtures 

in recommended proportions as per 

IS: 9103 to accelerate, retard setting 

of concrete, improve workability 

without impairing strength and 

durability as per direction of 

Engineer-in-charge.(Note :- Cement 

content considered in this item is @ 

330 kg/cum. Excess/less cement 

used as per design mix is 

payable/recoverable separately). 

    

11 5.33.1 All works upto plinth level cum 10094.19 200.0 2018838.00 

12 5.33.2 
All works above plinth level upto 

floor V level 
cum 11865.75 1000.0 11865750.00 

13 5.34 

Extra for providing richer mixes at 

all floor levels.          Note:- 

Excess/less cement over the 

specified cement content used is 

payable /recoverable separately. 

    

14 5.34.1 

Providing M-30 grade concrete 

instead of M-25 grade BMC/ 

RMC. (Note:- Cement content 

considered in M-30 is @ 

cum 88.04 1000.0 88040.00 
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340 kg/cum) 

Sl.  
No 

Item no. 
of DSR 
2018 

Description of items Unit DFCCIL's 
Rate 

(Rs) 

Qty. Amount (Rs) 

15 4.3 

Centering and shuttering including 

strutting, propping etc. and removal 

of form work for : 

    

16 4.3.1 
Foundations, footings, bases for 

columns 
sqm 359.54 500.0 179770.00 

17 4.3.2 

Retaining walls, return walls, walls 

(any thickness) including attached 

pilasters, buttresses, plinth and 

string courses fillets, kerbs and 

steps etc. 

sqm 769.06 5000.0 3845300.00 

18 2.31 

Clearing jungle including uprooting 

of rank vegetation, grass, brush 

wood, trees and saplings of girth 

up to 30 cm measured at a height 

of 1 m above ground level and 

removal of rubbish up to a distance 

of 50 m outside the periphery of the 

area cleared 

sqm 15.84 500.0 7920.00 

19 2.32 

Clearing grass and removal of the 

rubbish up to a distance of 50 m 

outside the periphery of the area 

cleared. 

sqm 8.08 500.0 4040.00 

20  
Any other item required as per 

DSR 
   250000.0 

  Total Of Schedule B    19838534.00 
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Schedule “C” 

Sl.  
No 

NS-
Items 

Description of items Unit DFCCIL
's Rate 

(Rs) 

Qty. Amount (Rs) 

 NS-1 

Supply & installation of 30 honey-

comb shaped GEOCELLS 100/660 

with complete accessories 

installation along with U-hook & 

filling it with local earth compacting 

& seeding cell with 660mm depth 

100mm 

sqm 

 

1211.74 

 
1000.0 1211740.00 

 NS-2 
Structural Steel Supply, Fabrication, 

Erection and Painting 
kg 108.52 25000.0 2713000.00 

 NS-3 
PIPE,NON METALLIC,HALF CUT 

RAIN WATER,300MM 
RM 437.69 50.0 21884.50 

      3946624.50 

  TOTAL COST OF SCHEDULE 
'A,B&C' ITEMS 

   36726763.00 
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                                                                                                                                   FORM No. 5 

SAMPLE 

 
AGR EE M EN T 

 
CONTRACTAGREEMENT 

 
THIS AGREEMENT(“Agreement”) is made at New Delhi on the  day of  
BETWEEN 

 
 
(1) Dedicated Freight Corridor Corporation of India Limited, incorporated under the 
laws of India and having its principal place of business at,Pragati Maidan Metro Station 
Building Complex,New Delhi,India–110001(hereinafter called „the Employer‟), and ---
---------------------------------------, a company / corporation / JV incorporated under the 
laws of ------------having its principal place of business at-----------------------------------
(hereinafter called“the Contractor”). 
 
 

 

WHEREAS in reference to a call for Tender for Provision and Repairs of Ballast retaining 
wall at specific locations of bridges and other allied works in between New Khurja to New 
Bhaupur section of Eastern Dedicated Freight Corridor Corporation of India Limited 
(DFCchainage514.630 to 851.39) as per Tender paper No TDL-EN-BPUN-KRJN-CB-
100S at AnnexureA” here to,the Contractor has submitted a Tender here to and where as 
the said Tender of the contractor has been accepted for Provision and Repairs of Ballast 
retaining wall at specific locations of bridges and other allied works in between New Khurja 
to New Bhaupur section of Eastern Dedicated Freight Corridor Corporation of India Limited 
(DFCchainage514.630 to 851.39). As per copy of the Letter of Acceptance of Tender No --
------ dated ----complete with enclosure at the accepted rates and at an estimated contract 
value of Rs._________(Rupees_only). Now the agreement with witnesseth to that in 
consideration of the premises and the payment to be made by the Employer to the 
Contractor provided for herein below the Contractor shall supply all equipments and 
materials and execute and perform all works for which the said Tender of the Contract or 
has been accepted, strictly according to the various provisions in Annexure „A‟ and „B‟ 
here to and upon such supply, execution and performance to the satisfaction of the 
Purchaser, the Purchaser shall pay to the contractor at the several rates accepted asper 
the said Annexure„B‟ and in terms of the provisions therein. 
 

 
 

IN WITNESS WHEREOF the parties here to have caused their respective Common 
Seals to be here untoaffixed/(or have here unto set the irrespective hands and seals) 
the day and year first above written. 

 
 

https://www.ireps.gov.in/epsn/works/rfq/nitPublish.do
https://www.ireps.gov.in/epsn/works/rfq/nitPublish.do
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For and on behalf of the Contractor For and on behalf of the Employer 

 
Signature of the authorized official Signature of the authorized official 
Name ofthe official Name ofthe official 

 
Stamp/seal of the Contractor Stamp/Seal of the Employer 

 
 

 
SIGNED, SEALED AND DELIVERED 

 
By the said By the said 
 Name 

 Name 
 

On behalf of the Contractor in the on behalf of the Employer in the 
presence of: presence of: 
Witness  
Name  
Address  

Witness  
Name  
Address  

 

 
 
 

Enclosures:- 

 
1.Annexure „A‟ -Tender Papers No. 
2.Annexure „B‟ -Letter of Acceptance of Tender No. Dated  

Along with Summary of Prices 
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FORM No. 6 
Name of the Bank 
Bank Guarantee Bond No 
 
Managing Director/ DFCCIL . 
Acting through (Designation Dated and address of contract signing authority) 
PERFORMANCE GUARANTEE BOND 
In consideration of the Managing Director/ DFCCIL acting through 
(Designation & Address of Contract Signing Authority), Dedicated Freight Corridor 
Corporation of India Limited, New Delhi hereinafter called “DFCCIL”) having 
agreed under the terms and conditions of agreement/Contract Acceptance letter 
No.    dated made between (Designation & address of contract signing 
Authority) and (hereinafter called “the said contractor(s)” for the work   
(hereinafter called “the said agreement”) having agreed for submission of a 
irrevocable Bank Guarantee Bond for Rs……………………………….. (Rs in 
words……………………… only) as a   performance security Guarantee Bond from 
the contractor(s) for compliance of his obligations in accordance with the terms & 
conditions in the said agreement. 
1. We (indicate the name of the Bank) hereinafter referred to as the Bank, 
undertake to pay to the Government an amount not exceeding Rs. 
(Rs…………………         only) on demand by the Government. 
2. We (indicate the name of the bank, further agree that (and promise) to pay 
the amounts due and payable under this guarantee without any demur merely on 
a demand from the Government through the GROUP GENERAL MANAGER/ 
FINANCE Dedicated Freight Corridor Corporation of India Limited, New Delhi or
 _ (Designation & Address of contract signing authority) DFCCIL, stating that 
the amount claimed is due by way of loss or damage caused to or would be 
caused or suffered by the Government by reason of any breach by the said 
contractor of any of the terms or conditions contained in the said agreement or by 
reason of the contractor failure to perform the said agreement. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by 
the Bank under this guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding 
Rs………………………………(Rs……………………………. only) 
3 (a)   We, (indicate the name of Bank) further undertake to pay to the Government 
any money so demanded notwithstanding any dispute or dispute raised by the 
contractor (s) in any suit or proceeding pending before any court or Tribunal 
relating to liability under this present being absolute and unequivocal. 
(b)   The payment so made by us under this bond shall be valid discharge of our 
liability for payment there under and the contractor(s) shall have no claim against 
us for making such payment. 
4. We, (indicate the name of bank) to further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken 
for the performance of the said agreement and that it shall continue to be 
enforceable till all the dues of the Government under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged by 
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  (Designation & Address of contract signing authority) on behalf of the 
Government, certify that the terms and conditions of the said agreement have 
been fully and properly carried out by the said contractor (s) and accordingly 
discharges this guarantee. 
5. (a) Not withstanding anything to the contrary contained herein the liability of 
the bank under this guarantee will remain in force and effect until such time as this 
guarantee is discharged in writing by the Government or until (date of 
validity/extended validity) whichever is earlier and no claim shall be valid under 
this guarantee unless notice in writing thereof is given by the Government within 
validity / extended period of validity of guarantee from the date aforesaid. 
(b) Provided always that we  (indicate the name of the Bank ) 
unconditionally undertakes to renew this guarantee to extend the period of 
guarantee form year to year before the expiry of the period or the extended period 
of the guarantee, as the case may be on being called upon to do so by the 
Government. If the guarantee is not renewed or the period extended on demand, 
we (indicate the name of the Bank) shall pay the Government the full amount 
guarantee on demand and without demur. 
6. We, (indicate the name of Bank) further agree with the Government that the 
Government shall have the fullest liberty without our consent and without effecting 
in any manner out of obligations hereunder to vary any of the terms and conditions 
of the said contract from time to time or to postpone for any time or from time to 
time any to the powers exercisable by the Government against the said contractor 
(s) and to forbear or enforce any of the terms and conditions of the said 
agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said contractor (s) or for any bearance 
act or omission on the part of the Government or any indulgence by the 
Government to the said contractor (s) or by any such matter or thing whatsoever 
which under the law relating to sureties for the said reservation would relive us 
from the liability. 
7. This guarantee will not be discharged by any change in the constitution of the 
Bank or the Contractor (s). 
8. We, (indicate the name of the Bank) lastly undertake not to revoke this 
guarantee except with the previous consent of the Government in writing. 
9. This guarantee shall be valid upto (Date of expiry of defect liability period plus 
60 days beyond that). Unless extended on demand by Government. 
Notwithstanding anything to the contrary contained herein before, our liability 
under this guarantee is restricted to Rs.  
 (Rs…………………….only) unless a demand under this guarantee is made on 
us in writing on or before  ….. we, shall be 
 discharged from our liabilities under this guarantee thereafter. 
 Dated____________________ the day of
 for______________________ 
 ________________________  (indicate the name of bank) 

Signature of Bank Authorize official 
(Name):  

Designation:  
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Full Address. 
 
Witness: 
1.    
2.    
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FORM No. 7 

SAMPLE 
STANDING IN DEMNITY BOND FOR “ON ACCOUNT” PAYMENTS 

 
(On paper of requisite stamp value) 

 
We,M/s      here by undertake that we hold at our 
stores Depot/s at  for  and on behalf of the Managing  Director/ DFCCIL
 acting in the premises through the Chief General 
Manager / DFCCIL/Tundla or his success or (herein after referred to as “The 
Employer”) all materials for which“On Account” payments have been made to us 
against the Contract for (        ) 
on the section    DFCCIL also referred to as Group/s    vide 
letter of Acceptance of Tender ______  dated _______ and material 
handed over to us by the employer for the purpose of execution of the said 
contract, until such time the materials are duly erectedor otherwise handed over 
to him. 
 
We shall be entirely responsible for the safe custody and protection of the said 
materials against all risk till they are duly delivered as erected equipment to the 
employer or as he may  direct otherwise and shall indemnify  the employer 
against any  loss /damage or deterioration whatsoever in respect of the said 
material while in our possession and against disposal of surplus materials. The 
said materials shall at all times be open to inspection by any officer authorized by 
the  Chief General Manager/DFCCIL/Tundla in charge of Dedicated Freight 
Corridor Corporation ofIndiaLimited(Whose address will be intimated in due 
course). 
 
Should any loss, damage or deterioration  of materials occur or surplus material 
disposed off and refund becomes due, the Employer shall be entitled to recover 
from us the 85% of supply portion of Part IV,Chapter–II (Form - 4) to the Contract 
(as applicable) and also compensation for such lossor damage if any long with 
the amount to be refunded without prejudice to any other remedies available to 
him by deduction from any sum due or any sum which at any time here after be 
comes due to us under the said or any other Contract. 

 
Dated this day  day of  2022 
for and on behalf of 
M/s  (Contractor) 
Signature of witness 
Name of witness in Block letter. 
 
Address. 
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FORM No. 8 
ECS / NEFT / RTGS  
MANDATE FORM 

 
Date :- 
 
To, 
 
GM (F) / GGM (F) 
 
DFCCIL, New Delhi.  
 
Sub : ECS / NEFT / RTGS payments 
 
We refer to the ECS / NEFT / RTGS set up by DFCCIL for remittance of our payments 
using RBI's NEFT / RTGS scheme, our payments may be made through the above 
scheme to our under noted account. 
 

Name of Bank  

Name of City  

Bank Code No  

Name of Bank Branch  

Branch Code No  

Address of Bank Branch  

Telephone Number of Bank Branch  

Fax No of Bank Branch  

Name of customer / Tenderer as per account  

Account Number of Tenderer appearing on cheque 
book 

 

Type of Account (S. B. / Current / Cash credit)  

IFSC code for NEFT  

IFSC code for RTGS  

9-Digit-code number of the bank and  branch 
appearing on the MICR cheque issued by the bank. 

 

Details of Cancelled Cheque leaf  

Telephone no of tenderer  

Cell Phone Number of the tenderer to whom details 
with regard to the status of bill submitted to 
Accounts Office i.e Co6 & Co7 & Cheque Purchase 
Orders particulars can be intimated through SMS 

 

Tenderer's E - mail ID  

 
Confirmed by Bank signature of tenderer With stamp and address 
Enclose a copy of crossed cheque 
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FORM No. 9 

 
Deleted
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FORM No. 10 

 
Deleted 

***** 
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FORM No. 11 

 
Deleted 
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FORM No. 12 

 
Deleted 
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FORM No. 13 

 
Deleted 
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FORM No. 14  
Deleted 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

Sign & Seal of Tenderer Page 181 
 

FORM No. 15 
 
Deleted 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

Sign & Seal of Tenderer Page 182 
 

FORM No. 16  
Deleted 
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FORM No. 17  
Deleted 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

Sign & Seal of Tenderer Page 184 
 

FORM No. 18  
Deleted 
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FORM No. 19  
SAMPLE 

FORMAT OF BANK GUARANTEE FOR MOBILISATION ADVANCE 
 

(Clause 1.5.20, Part - I, Chapter - V) 
 

Bank guarantee  made on this …………………………………. Between 
……………………… (hereinafter called “the Bank”) of the One Part and Dedicated 
Freight Corridor Corporation of India Limited. (hereinafter called “the Employer”) of 
the other Part. 

 
WHEREAS  Dedicated  Freight  Corridor  Corporation  of  India  Limited  has  
awarded  the Contract  no………….  for  “………………………………….”  
(hereinafter  called“the Contractor”), having its registered office at 
……………………………….. 

 
AND  WHEREAS   vide  Clause  1.5.20  of  Part - I, Chapter V ,  Special  Conditions   
of  Contract, Mobilization Advance up to ___% (___ percent) of the original contract 
value of Rs…………………..  is payable to the contractor against Bank Guarantees, 
the contractorhereby applies for Mobilization Advance of ___% (___ percent) 
amounting to Rs……………………../-  (Rupees…………………………………..) of 
the Contract Price, 

 
Now, we the undersigned,  Bank of ………….,  being fully authorized  to sign  and to 
incur obligations for and on behalf of and in the name of Bank of ……………..hereby  
declare that the said Bank will guarantee the Employer the full amount of Rs. 
…………………../- (Rupees……………………………………..) as stated above. 

 
We,  Bank  of  ……………….,  do  hereby  unconditionally,   irrevocably  and  without  
demur guarantee  and undertake  to pay the Employer  immediately  on demand  
any or all money payable by the contractor to the extent of Rs. ………………./-
(Rupees………………………..) without any demur, reservation, context, recourse or 
protest and/or without any reference to the contractor. Any such demand made by 
the Employer on the Bank shall be conclusive and binding notwithstanding any 
difference between the Employer and the contractor on any dispute pending before 
any court, Tribunal, Arbitrator or any other authority. We agree that the guarantee 
herein contained shall be irrevocable and shall continue to be enforceable till the 
Employer discharges this guarantee. 

 
This guarantee is valid till 
…………………………….. 

 
At any time during the period in which this guarantee still valid of the contractor fails 
to fulfil its obligation under the Contract, it is understood that the Bank will extend this 



 
 

Sign & Seal of Tenderer Page 186 
 

guarantee under the same condition for the required time on demand by the 
Employer at the cost of the contractor. 
 
The Guarantee   hereinbefore   contained   shall not be affected by any change in the 
constitution of the Bank or of the contractor. 

 
The neglect or forbearance of the Employer in enforcement  of payment of any 
money, the payment whereof is intended to be hereby secured or the giving of time 
by the Employer for the payment hereof shall in no way relieve the Bank of their 
liability under this Deed. 

 
The expressions “the Employer”, “the Bank” and “the contractor” hereinbefore used 
shall include their respective successors and assigns. 

 
Notwithstanding anything contained 
herein: 

 
Our  liability  under  this  Bank  Guarantee  shall  not  exceed  Rs………………./- 
(Rupees…………….) 

 
This bank Guarantee shall be valid up to…………………. 

 
We are liable to pay the guaranteed amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or 
before ……………(date of expiry of Guarantee). 

 
In  witness  whereof  we  of  the  Bank  have  signed  and  sealed  this  Guarantee  
on  the …………………day of ………….. being herewith duly authorized. 
 
 
For and on behalf of the Bank of.................. 
 
Signature of Authorized Bank Official 
 
Name   ............................................ 
Designation  ............................................ 
Stamp/Seal of the bank ............................................. 
Signed, sealed and delivered for and on 
Behalf of the bank by the above named 
 
......................... in the presence of 
Witness 1 
Signature  ........................................ 
Name  ........................................ 
Address  ........................................ 
Witness 2 
Signature  ........................................ 
Name  ........................................ 
Address  ........................................ 
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Form no.20 

PRE CONTRACT INTEGRITY PACT 

General  

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 

on------------------------------day of the month of---------------------  2022, between, on 

one hand, the DFCCIL acting through Shri -----------------------------  Designation of the 

officer, (hereinafter called the CLIENT, which expression shall mean and include, 

unless the context otherwise requires, his successors in office and assigns) of the 

First Part and M/s------------------- represented by Shri ----------------------Chief 

Executive Officer (hereinafter called the "BIDDER/SELLER" which expression shall 

mean and include, unless the context otherwise requires, his successors and 

permitted assigns) of the Second part.  

WHEREAS the CLIENT proposes to procure (Name of the Stores/Equipment/Item, 

Name of the Consultancy Service, Name of Works Contract, Name of Services) and 

the [A] is willing to Offer/has offered for stores or works.  

WHEREAS the [A] is a private company/ public company/ Government undertaking/ 

partnership/ registered export agency, constituted in accordance with the relevant 

law in the matter and the CLIENT is a PSU performing its functions or behalf of the 

President of India.  

NOW, THEREFOR,  

To avoid all forms of corruption by following a system that is fair, transparent and 

free from any influence/prejudiced dealings prior to, during and subsequent to the 

currency of the contract to be entered into with a view to:-  

Enabling the CLIENT to obtain the desired said (Name of the 

Stores/Equipment/Item, Name of the Consultancy Service, Name of Works 

Contract, Name of Services) at a competitive price in conformity with the defined 

specifications by avoiding the high cost and the distortionary impact of corruption on 

public procurement, and  

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in 

order to secure [B] by providing assurance to them that their competitors will also 

abstain from bribing and other corrupt practices and the CLIENT will commit to 

prevent corruption, in any form, by its Officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as 

follows: 
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Commitments of the CLIENT  

1.0 The CLIENT undertakes that no official of the CLIENT, connected directly or 
indirectly with the [B], will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or  immaterial benefit or any other advantage from the [A] either for 
themselves or for any person, organization or third party related to the [B], in 
exchange for an advantage in the bidding process, bid evaluation, contracting 
or implementation process related to the [B].  
 

1.1 The CLIENT will, during the pre-contract stage, treat all BIDDERs alike, and  
will provide to all BIDDERs the same information and will not provide any 
such information to any particular BIDDER which could afford an advantage 
to that particular [A] in comparison to other BIDDERs.  
 

1.2 All the officials of the CLIENT will report to the appropriate Government office 
any attempted or completed breaches of the above commitments as well as 
any substantial suspicion of such a breach.  

 

2. In case any such preceding misconduct on the part of such official(s) in 
reported by the [A] to the CLIENT with full, and verifiable facts and the same 
is prima facie found  to be correct by the CLIENT, necessary disciplinary 
proceedings, or any other action  as deemed fit, including criminal 
proceedings may be initiated by the CLIENT and such a person shall be 
debarred from further dealings related to the [B] process. In  such a case 
while an enquiry is being conducted by the CLIENT the proceedings under 
the [B] would not be stalled.  

 

Commitments of BIDDERS 

 The [A] commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-

contract or post-contract stage) in order to secure the [B] contract or in furtherance 

to secure it and in particular committee itself to the following:-  

 

2.1 The [A] will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or 
other advantage,  commission fees, brokerage or inducement to any 
official of the CLIENT, connected  directly or indirectly with the 
bidding process, or to any person, organization or third party related to 
the (B] in exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the [B].  
 

2.2 The (A] further undertakes that it has not given, offered or promised to 
give, directly or indirectly any bribe, gift, consideration, reward, favour, 
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any Material or immaterial benefit or other advantage, commission, 
fees, brokerage or inducement to any official of the CLIENT or 
otherwise in procuring the Contract or forbearing to do or having done 
any act in relation to the obtaining or execution of the [B] or any other 
[B] with the Government for showing or forbearing to show favour or 
disfavor to any person in relation to the [B] or any other [B] with the 
Government.  

 

2.3 * [A] shall disclose the name and address of agents and 
representatives and Indian [A]  shall disclose their foreign principals 
or associates.  

 

2.4 * [A] shall disclose the payments to be made by them to agents/brokers 
or any other intermediary, in connection with this bid/contract.  

 

2.5 The [A] further confirms and declares to the CLIENT that the [A] is the 
original manufacturer/integrator/authorized government sponsored 
export entity of the defense stores and has not engaged any individual 
or firm or company whether Indian or foreign to intercede, facilitate or 
in any way to recommend to the CLIENT or any of its functionaries, 
whether officially or unofficially to the award of the [B] to the [A] nor has 
any amount been paid, promised or intended to be paid to any such 
individual, firm or company in respect of any such intercession, 
facilitation or  recommendation.  

 

2.6 The [A] either while presenting the bid or during pre-contract 
negotiations or before signing the [B] shall disclose any payments he 
has made, is committed to or intends to make to officials of the CLIENT 
or their family members, agents, brokers or any other intermediaries in 
connection with the [B] and the details of services agreed upon for 
such payments.  

 

2.7 The [A] will not collude with other parties interested in the [B] to impair 
the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the [B].  

 

2.8 The [A] will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities.  

 

2.9 The [A] shall not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information provided by the 
CLIENT as part of the business relationship, regarding plans, technical 
proposals and business details, including  information contained in 
any electronic data carrier. The [A] also undertakes to exercise due 
and adequate care lest any such information is divulged.  

 

2.10 The [A] commits to refrain from giving any complaint directly or through 
any other manner without Supporting it with full and verifiable facts.  
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2.11 The [A] shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above.  

 

2.12 If the, [A] or any employee of the [A] or any person acting on behalf of 
the [A], either directly or Indirectly, is a relative of any of the officers of 
the CLIENT, or alternatively, if any relative of an officer of the CLIENT 
has financial. Interest/stake in the Bidder‟s firm, the same shall be 
disclosed by the [A] at the time of filling of tender.  

 

The term „relative‟ for this purpose would be as defined in section 6 of 

the companies act 1956. 

 

2.13 The [A] shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any 
employee of the CLIENT. 

 

3. Previous Transaction 
 

3.1 The [A] declares that no previous transgression occurred in the last 
three years immediately before signing of this integrity Pact, with any 
other company in any country in respect of any corrupt practices 
envisaged hereunder or with any public sector enterprise in India or 
any Government department in India that could justify BIDDER‟s from 
the tender process.  
 

3.2 The [A] agrees that if it makes incorrect statement on this subject, [A] 
can be disqualified from the ender process or the contact, if already 
awarded, can be terminated for such reason. 

 

4. Earnest Money (Security Deposit) 
 

5.1   While submitting commercial bid, the [A] shall deposit an amount __  

(to be specified in RFP) as Earnest Money/Security Deposit, with the 

CLIENT through any of the following instruments:-  

i. Bank draft or a pay order in favor of ___________. 

ii. A confirmed guarantee by an Indian nationalized bank, 

promising payment of the guaranteed sum to the CLIENT on 

demand within three working days without any demur 

whatsoever and without seeking any reasons whatsoever. The 

demand for payment by the CLIENT shall be treated as 

conclusive proof or payment. 
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iii. Any other mode or through any other instrument (to be specified 

in the RFP). 

5.2  The earnest money/Security deposit shall be valid up to a period of five 

years or the contractual obligations to the complete satisfaction of both 

the BIDDER and the CLIENT, including warranty period, whichever is 

later. 

5.3 In case of the successful [A] a clause would also be incorporated in the 

article pertaining to performance Guarantee in the [B] that the 

provisions of sanctions for violation shall be applicable for forfeiture of 

performance bond in case of a decision by client to forfeit the same 

without assigning any reason for imposing sanction for violation of this 

pact. 

5.4  No interest shall be payable by CLIENT to the [A] on earnest 

Money/Security Deposit for the period of its currency. 

5.  Sanctions for Violations 
 

6.1  Any breach of the aforesaid provisions by the [A] or any one employed 

by it or acting on its behalf (whether with or without the knowledge of 

the [A] shall entitle the CLIENT to take all or any one of the following 

actions, wherever required :-  

(i) To immediately call off the pre-contract negotiations without 

assigning any reason or giving any compensation to the [A]. 

However, the proceedings with the other BIDDER(s) would 

continue. 

 

(ii) The earnest money deposit (in pre-contract stage)  and/or 

security Deposit/performance Bond (after the [B] is signed) shall 

stand forfeited fully and the CLIENT shall not be required to 

assign any reason therefore. 

 

(iii) To immediately cancel the [B], if already signed, without giving 

any compensation to the [A]. 

 

(iv) To recover all sums already paid by the CLIENT, and in case of 

an Indian [A] with interest thereon at 2% higher that the 

prevailing prime lending rate of state bank of India, while in case 

of a [A] from the country other that India with interest thereon at 

2% higher than the LIBOR. If any outstanding payment is due to 

[A] from the CLIENT in connection with any other [B], such 
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outstanding payment could also be utilized to recover the 

aforesaid sum and interest. 

 

(v) To encash the advance bank guarantee and performance bond, 

if furnished by the [A], in order to recover the payments, already 

made by CLIENT, along with interest. 

 

(vi) To cancel all or any other contracts with the [A]. The [A] shall be 

liable to pay compensation for any loss or damage to the Client 

resulting from such cancellation/rescission and the client shall 

be entitled to deduct the amount so payable from the money(s) 

due to the [A]. 

 

(vii) To debar the [A] from participating in future bidding processes of 

the Government of India for a minimum period of five years, 

which may be further extended at the discretion of the CLIENT. 

 

(viii) To recover all sums paid in violation of this pact by [A]) to any 

middleman or agent or broker with a view a view to securing [B] 

the contract. 

 

(ix) In cases where irrevocable letters of credit have been received 

in respect of any [B] signed by the client with the [A], the shall 

not be opened. 

 

(x) Forfeiture of Performance Bond in case of a decision by the 

client to forfeit the same without assigning any reason for 

imposing sanction for violation of this pact. 

 

           6.2    The client will entitled to take all or any of the actions mentioned at para 

6.1(i) to (x) of this pact also on the commission by the [A] or any one 

employed by it or acting on its behalf (whether with or without the 

knowledge of the [A], of an offence as defined in chapter IX of the 

Indian penal code, 1860 or prevention of Corruption Act, 1988 or any 

other statute enacted for prevention of corruption. 

        6.3        The decision of the CLIENT to the effect that a breach of the provisions 

of this pact has been committed by the [A] shall be final and conclusive 

on the [A]. However, the [A] can approach the Independent Monitor(s) 

appointed for the purposes of this Pact. 

6. Fall Clause  
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7.1  The [A] undertakes that it has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the 

present bid in respect of any other Ministry/Department of the 

Government of India or PSU and if it is found at any stage that similar 

product/system or sub systems way supplied by [A] to any other 

Ministry/Department of the Government of India or a PSU at a lower 

price, then that very price, with due allowance for elapsed time, will be 

applicable to the present case and the difference in the cost would be 

refunded by the [A] to the CLIENT, if the [B] has already been 

concluded. 

7.  Independent Monitors  
 

7.1 The CLIENT has appointed Independent Monitors (hereinafter referred 
to as Monitors) for this pact in consultant with the central vigilance 
commission (Names and addresses of the Monitors to be given)  
 

7.2 the task of the Monitors shall be to review independently and 
objectively, whether and to what extent the parties comply with the 
obligations under this pact. 

 

7.3 The monitors shall not be subject to instructions by the representatives 
of the parties and perform their functions neutrally and independently. 

 

7.4 Both the parties accept that the Monitors have the right to access all 
the documents relating to the project/procurement, including minutes of 
meetings.  

 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of 
this Pact, he will so inform the Authority designated by the CLIENT 

 

7.6 The BIDDER(s) accepts that  the   Monitor  has  the   right  to   access  
without restriction to all Project documentation of the CLIENT including 
that provided by the BIDOER. The [A] will also grant the Monitor, upon 
his request and demonstration of a valid Interest, unrestricted and 
unconditional access to his project documentation. The same is 
applicable to Subcontractors. The Monitor shall be und 'contractual 
obligation to treat the information and documents of the [A] with 
confidentiality. 

 

7.7 The client will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such 
meetings could have an impact on the contractual relations between 
the parties. The parties will offer to the Monitor the option to participate 
in such meetings. 
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7.8 The monitor will submit a written report to the MD/DFCCIL within 8 to 
10 weeks from the date of reference or intimation to him by the 
CLIENT/BIDDER and, should the occasion arise, submit proposal for 
correcting problematic situations. 

 

8. Facilitation of Investigation 
 

In case of any allegation of violation of any provisions of this Pact or payment 

of commission, the CLIENT or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the [A] and the [A] shall 

provide necessary information and documents in English and shall exte4nd 

all possible help for the purpose of such examination. 

 

9. Law and Place of Jurisdiction  
 

This pact is subject to Indian law. The place of performance and jurisdiction is 

the seat of the CLIENT. 

 

10. Other Legal Actions 
 

 The actions stipulated in this integrity pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the extant law 

in force relating to any civil or criminal proceedings. 

 

11. Validity 
11.1 The validity of this integrity pact shall be from date of its signing and 

extend upto 5 years or the complete execution of the [B] to the 
satisfaction of both the CLIENT and the [A] including warranty period, 
whichever is later. In case [A] is unsuccessful, this integrity pact shall 
expire after six months from the date of the signing of the [B]. 
 

11.2 Should one or several provisions of this pact turn out to be invalid; the 
remainder of this pact shall remain valid. In this case, the parties will 
strive to come to an agreement to their original intentions. 

 

12. The parties hereby sign this integrity pact at …………….. on ……………. 
 

CLIENT        BIDDER 

Name of the officer                 CHIEF EXEUCTIVE 

OFFICER 

Designation  

Deptt./Ministry/PSU 

           Witness                                                           witness 
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1. ………………………………………. 2. ……………………………………….  

Note: 

[A]- To be replaced by BIDDER/Seller/Consultant/Consultancy firm/Service provider 

as the case                  was may be 

[B]- To be replaced by contract/supply contract/consultancy contract/works contract 

as the case was may be. 
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FORM No. 
21  

Declaration of Site Investigation 

Name of Work - 

Tender No:- 

We, (Name of contractor..................................) have examined the site and scope of 
work for above subject cited work and tender no referred above.  

And accordingly, the rates quoted by us are including all incidental works may occur 
during the course of executing of subject cited work  

 

 

Signature of the 
Tenderer with Seal  
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Form No.22  

FORMAT FOR AFFIDEVIT TO BE UPLODED BY TENDERER ALONGWITH THE 
TENDER DOCUMENT 

(To be executed in presence of Public notary on non-judicial stamp paper of the 
value of Rs. 100/- The stamp paper has to be in the name of the tenderer)** Tender 
Notice No............................................  

Name of Work:................................................ 

I .................................... (Name and designation)** appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), M/s 
.................................................... (hereinafter called the tenderer) for the purpose of 
the Tender documents for the work of ..........................................  

.........................................as per the tender No.............. ..............of DFCCIL, do 
hereby solemnly affirm and state on the behalf of the tenderer including its 
constituents as under:  

1. I/we the tenderer(s), am/are signing this document after carefully reading the 
contents.  

2. I/we the tenderer(s) also accept all the conditions of the tender and have 
signed all the pages in confirmation thereof.  

3. I/we hereby declare that I/we have downloaded the tender document from the 
website www.ireps.gov.in. I/we have verified the content of the document 
from the website and there is no addition, no deletion or no alteration to the 
content of the tender document. In case of any discrepancy noticed at any 
stage i.e. evaluation of tenders, execution of work of final payment of the 
contract, the master copy available with the DFCCIL shall be final and binding 
up me/us.  

4. I/we declare and certify that I/we have not made any misleading or false 
representation in the forms, statements and attachments in proof of the 
qualification requirements.  

5. I/we also understand that my/our offer will be evaluated based on the 
document/credentials submitted along with the offer and same shall be 
binding upon me/us.  

6. I/we declare that the information and documents submitted along with the 
tender by me/us are correct and I/we are fully responsible for the correctness 
for the information and documents, submitted by us.  

7. I/we understand that if the certificates regarding eligibility criteria submitted by 
us are found to be forged/false or incorrect at any time during process for 
evaluation of tenders, it shall lead to forfeiture of the tender EMD besides 
banning of business for five year on entire DFCCIL. Further, I/we  

(insert name of the tenderer)**.................................. and all my/our 
constituents understand that my/our offer shall be summarily rejected.  
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8. I/we also understand that if the certificates submitted by us found to be 
false/forged or incorrect at any time after the award of the contract, it will lead 
to termination of the contract, alongwith forfeiture of EMD/SD and  

Performance guarantee besides any other provided in the contract including 
banning of business for five year on entire DFCCIL. 

…………………………………………………………………………………………
……………………………………….. 

DEPONENT  

SEAL AND SIGNATURE  

OF THE TENDERER  

VERIFICATION  

I/we above named tenderer do hereby solemnly affirm and verify that the contents of 
my/our above affidavit are true and correct. Nothing has been concealed and no 
part of it is false.  

 

 

DEPONENT  

SEAL AND SIGNATURE  

OF THE TENDERER  

Place:  

Dated:  

 

**The contents in Italics are only for guidance purpose. Details as appropriate, are 
to be filled in suitably by tenderer.  

Attestation before Magistrate/Notary Pubic  

 

 

 



 
 

Sign & Seal of Tenderer Page 199 
 

Annexure-1 

Format for Competency Certificate 

 

Certified that Shri ____________________________________ Supervisor/Operator of 

M/s. __________________________________ has been trained and examined in 

safety measures to be followed while working in the vicinity of running DFCCIL track for 

the work ____________________________. His knowledge has been found 

satisfactory and he is capable of supervising the work safely.  

This certificate is valid only for the work mentioned in this certificate only.  

 

 

 

 Signature and designation of the officer 
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LOCATIONS 
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PART- V    
LOCATIONS  

 
5.1 Typical Location with details; 
 

a. Details of location where ballast retainer wall to be constructed in  between 
New Khurja to New Bhaupur section of Eastern Dedicated Freight Corridor 
Corporation of India Limited (DFCchainage514.630 to 851.39) as per 
instruction of Engineer-In-Charge 
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Annexure-A 
 
 
 
 
Note:- However, DFCCIL reserves right to change the site & length of work 
anywhere in adjacent/adjoining area of the work defined in the jurisdiction and 
the contractor shall be bound to execute the work without any extra cost. 
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END OF TENDER DOCUMENT 
 

 

 

 

 


